



THE STATE
of **ALASKA**
GOVERNOR BILL WALKER

Department of Transportation and
Public Facilities

CENTRAL REGION
Division of Design & Construction
Contracts Section

4111 Aviation Avenue
P.O. Box 196900
Anchorage, AK 99519-6900
Main: 907.269.0400
Fax: 907.269.0425
TTY: 907.269.0473
Web Site: dot.alaska.gov

March 29, 2017

RE: ADDENDUM NO. 2 TO REQUEST
FOR PROPOSALS (RFP)
PACKAGE

Homer Airport ARFF/SRE,
Chemical Storage, and Electrical
Buildings Design Services
RFP 25172037

FAX TO: All RFP recipients on record.

The RFP Package is hereby clarified or changed as follows:

1. Submittal deadline has not changed.
2. QUESTIONS AND ANSWERS

Q1: Is preparation of demolition and removal documents for the existing Airport Manager's building and the existing Warm Storage Building included in the scope of services the Contractor is to supply?

A1: Yes.

Q2: Is preparation of documents to provide temporary facilities to avoid interruption of continued airport operation included in the scope of services the Contractor is to supply?

A2: Yes, if through the design effort a need is identified for temporary facilities, then the Contractor may be asked to evaluate and design a means to provide for these facilities.

Q3: Is preparation for documents for demolition, relocation, replacement, and/or provision of temporary facilities regarding the fuel storage system west of the existing Airport Manager's Building included in the scope of services the Contractor is to supply?

A3: Yes, if through the design effort needs are identified pertaining to temporary facilities for fuel, then the Contractor may be asked to evaluate and design a means to provide for these facilities.

Q4: The "Proposed Statement of Services" identifies required Contracting Agency approval of Contractor-prepared documents at Articles B2.1, B2.2, B2.3, and B2.4. We believe the amount of time required for Contracting Agency review of each successive document set may be material to our response to RFP Part B, Criterion 8 (Schedule). Is two weeks adequate allowance for Contracting Agency review of each document set?

A4: Two weeks would typically be reasonable for Contracting Agency review.

All other terms and conditions remain the same.

END OF ADDENDUM

We appreciate your participation in this solicitation.

Sincerely,



Kathleen A. Bridenbaugh
PSA Unit Supervisor