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SECTION 201 
 

CLEARING AND GRUBBING 
 
 
201-3.01 GENERAL.  Add the following: 
 
Do not clear or grub within the migratory bird window listed in the Environmental Commitments unless: 

• the area has been previously and sufficiently altered to provide no nesting habitat; or 
• the area has been surveyed by a qualified bird expert to determine if there are existing bird nests. 

If nests are present do not clear or grub until after the nesting season is completed. 
 
201-5.01 BASIS OF PAYMENT. Add the following: Work to comply with the Migratory Bird Treaty Act is 
subsidiary to clearing and grubbing. 
 
201-3.07 CONTROL OF INVASIVE PLANTS.   
Control, remove, and dispose of soils and vegetative matter infested with invasive plants. Limit excavation 
related to invasive plants to only those areas and to the depths shown on the Plans. Accomplish 
excavation of invasive plants and soil separate from, and prior to, other clearing and ground disturbing 
activities in the immediate area of the infestation. 
 
1. Invasive Plants Survey. An invasive plants survey has been completed by the Department. The 

location, extent, and type of invasive plants is identified on the Plans. Submit an invasive plant control 
plan to control the identified plants at the identified locations. 

 
2. Invasive Plant Control Plan.  

Submit an invasive plant control plan, on the provided form, detailing steps for removal, containment, 
or disposal of invasive plants using the DOT&PF Southeast Region Disposal and Control of Invasive 
Plant Species as a guide. The guide is located here:   
http://www.dot.state.ak.us/stwddes/desenviron/assets/pdf/resources/se_invasive_final.pdf 
 
Submit the plan to the Engineer for approval.  Allow 10 days for review by the Engineer.  Do not 
conduct any clearing and ground disturbing activities in the immediate area of invasive plant 
infestations until the plan is approved by the Engineer. Pressure wash all tracked equipment, 
excavation equipment, and excavation hauling equipment prior to mobilization to ensure that the 
spread of invasive species is minimized.  Clean all parts of equipment so that no invasive species 
would have the chance of being spread or imported into the community.  Use the same cleaning 
method on all equipment involved in removing and disposing invasive plants after working in locations 
with invasive plants. Use the same cleaning method on all tracked equipment, excavation equipment, 
and excavation hauling equipment prior to demobilization to prevent the export of invasive species.  
 
Use silt fence, tarps, and other control measures to prevent dispersal of seed and other plant material 
from equipment cleaning areas and temporary soil or waste stockpiles that contain invasive plants. 

 
201-4.01 METHOD OF MEASUREMENT Add the following: 
 
3. Square Yard. Length times average width before removal. 
 
201-5.01 BASIS OF PAYMENT Add the following: 
Payment for Invasive Plant Species Control, Removal, and Disposal includes all work involved in the 
control, removal, and disposal of the invasive species; the invasive plant control plan; pressure washing 
equipment; silt fence, tarps, and other control measures to prevent dispersal of seed and other plant 
material. 
 

Pay Item Pay Unit 

201(7)    Invasive Plant Species Control, Removal, and Disposal Square Yard 
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SECTION 641 
 

EROSION, SEDIMENT, AND POLLUTION CONTROL 
 

641-1.01 DESCRIPTION.  Provide project administration and Work relating to control of erosion, 
sedimentation, and discharge of pollutants, according to this section and applicable local, state, and 
federal requirements, including the APDES Construction General Permit. The state APDES program is 
administered by DEC.  Section 301(a) of the Clean Water Act (CWA) and 18 AAC 83.015 provide that the 
discharge of pollutants to water of the U.S. is unlawful except in accordance with the permit.  
 
641-1.02 DEFINITIONS.  
These definitions apply only to Section 641. 
 
ACTIVE TREATMENT SYSTEM OPERATOR. The Contractor’s qualified representative who is 
responsible for maintaining and operating an active treatment system (as defined in the CGP) for storm 
water runoff.  
 
ALASKA CERTIFIED EROSION AND SEDIMENT CONTROL LEAD (AK-CESCL). A person who has 
completed training, testing, and other requirements of, and is currently certified as, an AK-CESCL from an 
AK-CESCL Training Program (a program developed under a Memorandum of Understanding between 
the Department and others). The Department recognizes AK-CESCLs as “qualified personnel” required 
by the CGP. An AK-CESCL must be recertified every three years.  
 
ALASKA DEPARTMENT OF ENVIRONMENTAL CONSERVATION (DEC).  The state agency 
authorized by EPA to administer the Clean Water Act’s National Pollutant Discharge Elimination System.   
 
ALASKA POLLUTANT DISCHARGE ELIMINATION SYSTEM (APDES). A system administered by DEC 
that issues and tracks permits for storm water discharges. 
 
BEST MANAGEMENT PRACTICES (BMPS).  Temporary or permanent structural and non-structural 
devices, schedules of activities, prohibition of practices, maintenance procedures, and other management 
practices to prevent or minimize the discharge of pollutants to waters of the United States. BMPs also 
include, but are not limited to, treatment requirements, operating procedures, and practices to control 
plant site runoff, spillage or leaks, sludge or waste disposal, or drainage from material storage. 
 
CLEAN WATER ACT (CWA).  Federal Water Pollution Control Amendments of 1972, as amended (33 
U.S.C. 1251 et seq.). 
 
CONSTRUCTION ACTIVITY. Physical activity by the Contractor, Subcontractor or utility company; that 
may result in erosion, sedimentation, or a discharge of pollutants into storm water. Construction Activity 
includes soil disturbing activities (e.g. clearing, grubbing, grading, excavating); and establishment of 
construction materials or equipment storage or maintenance areas (e.g. material piles, borrow area, 
concrete truck chute washdown, fueling); and industrial activities that may discharge storm water and are 
directly related to the construction process (e.g. concrete or asphalt batch plants). 
 
CONSTRUCTION GENERAL PERMIT (CGP). The permit authorizing storm water discharges from 
Construction Activities, issued and enforced by DEC. It authorizes stormwater discharges provided permit 
conditions and water quality standards are met. The CGP and Fact Sheet can be found at the following 
websites: 
http://dec.alaska.gov/water/wnpspc/stormwater/docs/2016_CGP_AKR10_Final_20151229.pdf 
http://dec.alaska.gov/water/wnpspc/stormwater/docs/2016_CGP_FS_AKR10_Final_20151229.pdf  
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CORPS OF ENGINEERS PERMIT (USACE PERMIT). A U.S. Army Corps of Engineers Permit for 
construction in waters of the US. Such permit may be issued under Section 10 of the Rivers and Harbors 
Act of 1899, or Section 404 of the Clean Water Act.  
 
ELECTRONIC NOTICE OF INTENT (ENOI). The electronic Notice of Intent submitted to DEC, to obtain 
coverage under the CGP. 
 
ELECTRONIC NOTICE OF TERMINATION (ENOT). The electronic Notice of Termination submitted to 
DEC, to end coverage under the CGP.  
 
ENVIRONMENTAL PROTECTION AGENCY (EPA). A federal agency charged to protect human health 
and the environment. 
 
ERODIBLE STOCKPILE. Any material storage area or stockpile consisting of mineral aggregate, organic 
material, or a combination thereof, with greater than 5% passing the #200 sieve, and any material storage 
where wind or water transports sediments or other pollutants from the stockpile.  Erodible Stockpile also 
includes any material storage area or stockpile where the Engineer determines there is potential for wind 
or water transport of sediments or other pollutants away from the stockpile. 
 
EROSION AND SEDIMENT CONTROL PLAN (ESCP). The Department’s project specific document that 
illustrates measures to control erosion and sediment on the project. Use the Department’s ESCP as a 
starting point for developing the SWPPP. 
 
FINAL STABILIZATION. Is defined in this section as it is defined in the CGP. 
 
HAZARDOUS MATERIAL CONTROL PLAN (HMCP).   The Contractor's detailed project specific plan for 
prevention of pollution from storage, use, transfer, containment, cleanup, and disposal of hazardous 
material (including, but are not limited to, petroleum products related to construction activities and 
equipment).  The HMCP is included as an appendix to the SWPPP. 
 
INSPECTION.  An inspection required by the CGP or the SWPPP, usually performed together by the 
Contractor’s SWPPP Manager and Department’s Stormwater Inspector.   
 
MUNICIPAL SEPARATE STORM SEWER SYSTEM (MS4) PERMIT.   A DEC storm water discharge 
permit issued to certain local governments and other public bodies, for operation of storm water 
conveyances and drainage systems. See CGP for further definition. 
 
MULTI-SECTOR GENERAL PERMIT (MSGP). The Alaska Pollutant Discharge Elimination System 
General Permit for storm water discharges associated with industrial activity. 
 
NON-ERODIBLE STOCKPILE.  Any material stockpile identified in the ACGP definition for Final 
Stabilization, Section 1.b, and includes: riprap, gabion backfill, porous backfill, railroad ballast and sub-
ballast, ditch lining, or fill material with low erodibility. The stockpile shall have not have a gradation of 
more than 5% passing the #200 sieve unless approved by an Engineer. There shall be no possibility of 
sediment transport due to water or wind erosion. For D-1 material as defined in Section 703-2.03, Table 
703-2, is only considered stable on relatively flat slopes (no steeper than 4H:1V) when compacted in 
accordance with Section 203-3.04, unless approved by the Engineer.  
 
OPERATOR(S). The party or co-parties associated with a regulated activity that has responsibility to 
obtain permit coverage under the CGP.  ”Operator” for the purpose of the CGP and in the context of 
storm water associated with construction activity, means any party associated with a construction project 
that meets either of the following two criteria: 
1. The party has operational control over construction plans and specifications, including the ability to 

make modifications to those plans and specifications; or 
2. The party has day to day operational control of those activities at a project which are necessary to 

ensure compliance with a SWPPP for the site or other permit conditions (e.g. they are authorized to 
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direct workers at a site to carry out activities required by the SWPPP or comply with other permit 
conditions).  

 
POLLUTANT. Any substance or item meeting the definition of pollutant contained in 40 CFR § 122.2. A 
partial listing from this definition includes: dredged spoil, solid waste, sediment, sewage, garbage, 
sewage sludge, chemical wastes, biological materials, wrecked or discarded equipment, rock, sand, cellar 
dirt and industrial or municipal waste.   
 
PROJECT ZONE. The physical area provided by the Department for Construction. The Project Zone 
includes the area of highway or facility under construction, project staging and equipment areas, and 
material and disposal sites; when those areas, routes and sites, are provided by the Contract.  
 
Material sites, material processing sites, disposal sites, haul routes, staging and equipment storage 
areas; that are furnished by the Contractor or a commercial operator, are not included in the Project 
Zone.  
 
RECORDS. Any record, report, information, document or photograph required to be created or 
maintained pursuant to the requirements of, the CGP, the CGP storm water requirements of the Clean 
Water Act; and applicable local, state, and federal laws and regulations regarding document preservation. 
 
SPILL PREVENTION, CONTROL AND COUNTERMEASURE PLAN (SPCC PLAN). The Contractor’s 
detailed plan for petroleum spill prevention and control measures that meets the requirements of 40 CFR 
112. 
 
SPILL RESPONSE FIELD REPRESENTATIVE. The Contractor’s representative with authority and 
responsibility for managing, implementing, and executing the HMCP and SPCC Plan.  
 
STORM EVENT. A rainfall event that produces 0.5 inch or more of precipitation in 24 hours and that is 
separated from the previous storm event by at least 3 days of less than 0.1 inch of rain per day.  
 
STORM WATER POLLUTION PREVENTION PLAN (SWPPP). The Contractor’s detailed project specific 
plan to minimize erosion and contain sediment within the Project Zone, and to prevent discharge of 
pollutants that exceed applicable water quality standards. The SWPPP includes, but is not limited to, 
amendments, records of activities, inspection schedules and reports, qualifications of key personnel, and 
all other documentation, required by the CGP and this specification, and other applicable local, state, and 
federal laws and regulations. 
 
STORM WATER POLLUTION PREVENTION PLAN TWO (SWPPP2). The Contractor’s detailed project 
specific plan to comply with CGP or MSGP requirements, for Contractor construction-related activities 
outside the Project Zone.  
 
SUBCONTRACTOR SPILL RESPONSE COORDINATOR. The subcontractor’s representative with 
authority and responsibility for coordinating the subcontractor’s activities in compliance with the HMCP 
and SPCC Plan. 
 
SUBCONTRACTOR SWPPP COORDINATOR.  The subcontractor’s representative with authority to 
direct the subcontractor’s work, and who is responsible for coordination with the Superintendent and 
SWPPP Manager, and for the subcontractor’s compliance with the SWPPP. 
 
SUPERINTENDENT. As defined in Subsection 101-1.03, and the Contractor’s duly authorized 
representative in accordance with the requirements of the CGP.  
 
SWPPP AMENDMENT. A revision or document that adds to, deletes from, or modifies the SWPPP. 
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SWPPP MANAGER. The Contractor’s qualified representative who conducts Inspections, updates 
SWPPP records, and has authority to suspend work and to implement corrective actions required for 
CGP compliance.   
 
SWPPP PREPARER. The Contractor’s qualified representative who is responsible for developing the 
initial SWPPP. 
 
TEMPORARY STABILIZATION . Protecting soils from erosion and sediment loss by rainfall, snow melt, 
runoff, or wind with a temporary vegetative and/or non-vegetative protection cover. Temporary 
stabilization may include a combination of seeding, geotextiles, mulches, surface tackifiers, rolled erosion 
control products, gravel or paving, or the mentioned BMP’s combined together with trackwalking. 
Trackwalking alone is not considered temporary stabilization.  
 
UTILITY SPILL RESPONSE COORDINATOR. The Utility’s representative with authority and 
responsibility for coordinating the Utility’s activities in compliance with the HMCP and SPCC Plan. 
 
UTILITY SWPPP COORDINATOR.  The Utility’s representative with authority to direct the Utility’s work, 
and who is responsible for coordination with the Superintendent and SWPPP Manager, and for the 
Utility’s compliance with the SWPPP. 
 
641-1.03 PLAN AND PERMIT SUBMITTALS.  
For plans listed in Subsection 108-1.03.5 (SWPPP and HMCP), use the Contractor submission and 
Department review deadlines identified in Subsection 641-1.03. 
 
Partial and incomplete submittals will not be accepted for review.  Any submittal that is re-submitted or 
revised after submission, but before the review is completed, will restart the submittal review timeline. No 
additional Contract time or additional compensation will be allowed due to delays caused by partial or 
incomplete submittals, or required re-submittals. 

 
1. Storm Water Pollution Prevention Plan. Submit an electronic copy and three hard copies of the 

SWPPP to the Engineer for approval. Deliver these documents to the Engineer at least 21 days 
before beginning Construction Activity. Organize and bind the SWPPP and related documents for 
submittal according to the requirements of Subsection 641-2.01.2. 
The Department will review the SWPPP submittals within 14 days after they are received. Submittals 
will be returned to the Contractor, and marked as either “rejected” with reasons listed or as 
“approved” by the Department. When the submittal is rejected, the Contractor must revise and 
resubmit the SWPPP. The 14 day review period will restart when the contractor submits an electronic 
copy and three hard copies of the revised SWPPP to the Engineer for approval.   
After the SWPPP is approved by the Department, the Contractor must sign and certify the approved 
SWPPP Form 25D-111. See Item 4 for further SWPPP submittal requirements. 
 

2. Hazardous Material Control Plan.  The HMCP Template can be found at the following webpage: 
http://www.dot.state.ak.us/stwddes/dcsconst/pop_constforms.shtml. Submit an electronic copy and 
three hard copies of the HMCP, as an appendix to the SWPPP, to the Engineer for approval. The 
HMCP submittal and review timeline, and signature requirements are the same as the SWPPP.  
 

3. Spill Prevention, Control and Countermeasure Plan. When a SPCC Plan is required under 
Subsection 641-2.03, submit an electronic copy and three signed hard copies of the SPCC Plan to 
the Engineer. Deliver these documents to the Engineer at least 21 days before beginning 
Construction Activity. The Department reserves the right to review the SPCC Plan and require 
modifications. 
 

4. CGP Coverage. The Contractor is responsible for permitting of Contractor and subcontractor 
Construction Activities related to the Project. Do not use the SWPPP for Construction Activities 
outside the Project Zone where the Department is not an operator.  Use a SWPPP2 for Construction 
Activities outside the Project Zone. 
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After Department approval of the SWPPP and prior to beginning Construction Activity, submit an 
eNOI with the required fee to DEC for coverage under the Construction General Permit (CGP). 
Submit a copy of the signed eNOI and DEC’s written acknowledgement (by letter or other document), 
to the Engineer as soon as practicable and no later than three days after filing eNOI or receiving a 
written response. For projects less than one acre refrain from filing for an eNOI, unless directed by 
the DEC. 
Do not begin Construction Activity until the conditions listed in Subsection 641-3.01.1 are completed.  
The Department will submit an eNOI to DEC for Construction Activities inside the Project Zone. The 
Engineer will provide the Contractor with a copy of the Department’s eNOI and DEC’s written 
acknowledgment (by letter or other document), for inclusion in the SWPPP. 
Before Construction Activities occur, transmit to the Engineer an electronic copy of the approved and 
certified SWPPP, with signed Delegations of Signature Authorities Forms 25D-107 and 25D-108, 
SWPPP Certifications Forms 25D-111 and 25D-109, both permittee’s signed eNOIs and DEC’s 
written acknowledgement.  
 

5. Ending CGP Coverage. Submit an eNOT to DEC within 30 days after the Engineer has determined 
the conditions listed in Subsection 641-3.01.6 have been met. Submit a copy of the signed eNOT and 
DEC’s acknowledgement letter to the Department within three days of filing the eNOT or receiving a 
written response.  
 

6. DEC SWPPP Review.  When CGP Part 2.1.3, requires DEC SWPPP review: 
a. Transmit a copy of the Department-approved SWPPP to DEC using delivery receipt confirmation; 
b. Transmit a copy of the delivery receipt confirmation to the Engineer within seven (7) days of 

receiving the confirmation; and 
c. Retain a copy of delivery receipt confirmation in the SWPPP.  

 
7. Local Government SWPPP Review.  When local government or the CGP Part 2.1.4, requires local 

government review:  
a. Transmit a copy of the Department-approved SWPPP and other information as required to local 

government, with the required fee.  Use delivery receipt confirmation;   
b. Transmit a copy of the delivery receipt confirmation to the Engineer within seven days of 

receiving the confirmation;   
c. Transmit a copy of any comments by the local government to the Engineer within seven days of 

receipt;   
d. Amend the SWPPP as necessary to address local government comments and transmit SWPPP 

Amendments to the Engineer within seven days of receipt of the comments;  
e. Include a copy of local government SWPPP review letter in the SWPPP; and 
f. File a notification with local government that the project is ending.  

 
8. Modifying Contractor’s eNOI.  When required by the CGP Part 2.7, modify your eNOI to update or 

correct information within 30 calendar days of the change. Reasons for modification include a change 
in start or end dates, change in Owner/Operator address and contact information, change in site 
information, any changes in number of acres to be disturbed, change in decision to use or not use 
treatment chemicals, or change in location of SWPPP records.  
The Contractor must submit an eNOT and then submit a new eNOI instead of an eNOI modification 
when: the operator has changed, the original eNOI indicates disturbed area less than five acres and 
the project will disturb more than five acres.  

 
641-1.04 PERSONNEL QUALIFICATIONS. Provide documentation in the SWPPP that the individuals 
serving in these positions meet the personnel qualifications. 
 
The SWPPP Preparer must meet at least one of the following qualifications: 

a. Current certification as a Certified Professional in Erosion and Sediment Control (CPESC);  
b. Current certification as AK-CESCL, and at least two years’ experience in erosion and sediment 

control, as a SWPPP Manager or SWPPP writer, or equivalent. Provide documentation including 
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project names, project timelines, and work responsibilities demonstrating the experience 
requirement; or 

c. Professional Engineer registered in the State of Alaska with current certification as AK-CESCL. 
 
For Projects disturbing more than 20 acres, the SWPPP Preparer must also have completed a SWPPP 
Preparation course.  
 
The Superintendent must meet the following qualifications: 

a. Current certification as AK-CESCL; and  
b. Duly authorized representative, as defined in the CGP, Appendix A, Part 1.12.3. 

 
The SWPPP Manager must have current certification as AK-CESCL with at least two years’ experience in 
erosion and sediment control as a SWPPP Manager, SWPPP writer, or equivalent. The SWPPP Manager 
must meet the authority requirements identified for the Storm Water Lead and Storm Water Inspector 
positions as defined in the CGP, Appendix C, Qualified Person. Provide documentation to the Engineer 
including project names, project timelines, and work responsibilities demonstrating the experience 
requirement. 
 
The Active Treatment System (ATS) operator must have current certification as AK-CESCL, and be 
knowledgeable in the principals and practices of treatment systems in general, and the operation of the 
project-specific ATS as defined in the CGP, Appendix C, Qualified Person. The ATS operator must have 
at least three months field experience with ATS, or completion of an ATS manufacturer’s training course, 
or completion of system operators certification course. 
 
The Department accepts people having any of the following certificates as equivalent to AK-CESCL, if the 
certificates are current according to the sponsoring organization’s policies: 

a. CPESC, Certified Professional in Erosion and Sediment Control; 
b. CISEC, Certified Inspector in Sediment and Erosion Control; 
c. CESSWI, Certified Erosion, Sediment and Storm Water Inspector; or 
d. CPSWQ, Certified Professional in Storm Water Quality. 

 
641-1.05 SIGNATURE/CERTIFICATION REQUIREMENTS AND DELEGATIONS.  
1. eNOI and eNOT. The eNOI and eNOT must be signed and certified by a responsible corporate officer 

according to CGP Appendix A, Part 1.12. Signature and certification authority for the eNOI and eNOT 
cannot be delegated. 
 

2. Delegation of Signature Authority for Other SWPPP Documents and Reports.  Use Form 25D-108 to 
delegate signature authority and certification authority to the Superintendent position, according to 
CGP Appendix A, Part 1.12.3, for the SWPPP, Inspection Reports and other reports required by the 
CGP. The Superintendent position is responsible for signing and certifying the SWPPP, Inspection 
Reports, and other reports required by the CGP, except the eNOI and eNOT. 
 
The Engineer will provide the Department’s delegation Form 25D-107, which the Contractor must 
include in the SWPPP. 
 

3. Subcontractor Certification. Subcontractors must certify that they have read and will abide by the 
CGP and the conditions of the project SWPPP Form 25D-105. 
 

4. Signatures and Initials.  Handwrite signatures or initials on CGP documents and SWPPP forms, 
wherever a signature or initial is required. 

 
641-1.06 RESPONSIBILITY FOR STORM WATER PERMIT COVERAGE. 
1. The Department and the Contractor are jointly responsible for permitting and permit compliance 

within the Project Zone. 
 



7 

 

2. The Contractor is responsible for permitting and permit compliance outside the Project Zone. The 
Contractor has sole responsibility for compliance with DEC, USACE and other applicable federal, 
state, and local requirements, and for securing all necessary clearances, rights, and permits. 
Subsection 107-1.02 describes the requirement to obtain permits, and to provide permit documents to 
the Engineer.    
 

3. An entity that owns or operates, a commercial plant (as defined in Subsection 108-1.01.3) or material 
source or disposal site outside the Project Zone, is responsible for permitting and permit compliance. 
The Contractor has sole responsibility to verify that the entity has appropriate permit coverage. 
Subsection 107-1.02 describes the requirement to obtain permits, and to provide permit documents to 
the Engineer.  
 

4. The Department is not responsible for permitting or permit compliance, and is not liable for fines 
resulting from noncompliance with permit conditions:  

a. For areas outside the Project Zone; 
b. For Construction Activity and Support Activities outside the Project Zone; and 
c. For commercial plants, commercial material sources, and commercial disposal sites.  

 
641-1.07 UTILITY. (RESERVED FOR REGIONS) 
 
641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.  

 
1. SWPPP Preparer and Pre-Construction Site Visit.  

Use a SWPPP Preparer to develop the SWPPP and associated documents, according to the 
requirements of the CGP and USACE permit. The SWPPP Preparer must put their name, 
qualifications (including the expiration date of any certifications), title and company name in the 
SWPPP.  
 
The SWPPP Preparer must conduct a pre-construction inspection at the Project site before 
construction activity begins. If the SWPPP Preparer is not a Contractor employee, the SWPPP 
Preparer must visit the site accompanied by the Contractor. Give the Department at least seven days 
notice of the site visit, so that the Department may participate.  
 
During the pre-construction inspection, the SWPPP Preparer must identify, or if a draft of the SWPPP 
has already been prepared verify that the SWPPP fully addresses and describes: 

a. Opportunities to phase construction activities; 
b. Appropriate BMPs and their sequencing; and 
c. Sediment controls that must be installed prior to beginning Construction Activities. 

 
Document the SWPPP Preparer’s pre-construction inspection in the SWPPP on Form 25D-106, 
SWPPP Pre-Construction Site Visit, including the names of attendees and the date. 
 

2. Developing the SWPPP. 
Use the Department’s ESCP, Environmental commitments, and other Contract documents as a 
starting point for developing the SWPPP. The approved SWPPP will replace the ESCP. The ESCP is 
intended to guide contractors during the bidding process and assist in the preparation of the 
contractor’s SWPPP that must be approved prior to commencing construction after award. The 
contractor is responsible for the risk assessment analysis, planning, preparation and implementation 
of the SWPPP. 
 
Develop the SWPPP with sections and appendices, according to the current DOT&PF SWPPP 
template. Include information required by the Contract and described in the CGP Part 5.0. 
Obtain the following forms after they have been completed by the Department and include them in the 
SWPPP: 

a. SWPPP Delegation of Signature Authority – DOT&PF (25D-107) 
b. SWPPP Certification for DOT&PF (25D-109) 
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c. SWPPP Delayed Action Item Report (25D-113) completed by DOT&PF Engineer, if needed 
 
Use the following Department forms for recording information in the SWPPP: 

• SWPPP Amendment Log (25D-114) 
• SWPPP Certification for Contractor (25D-111) 
• SWPPP Construction Site Inspection Report (25D-100) 
• SWPPP Corrective Action Log (25D-112) 
• SWPPP Daily Record of Rainfall (25D-115) 
• SWPPP Delegation of Signature Authority – Contractor (25D-108) 
• SWPPP Grading and Stabilization Activities Log (25D-110) 
• SWPPP Pre-Construction Site Visit (25D-106) 
• SWPPP Project Staff Tracking (25D-127) 
• SWPPP Subcontractor Certification (25D-105) 
• SWPPP Training Log (25D-125) 
• SWPPP Noncompliance (25D-143) 

 
SWPPP Template, Forms, and instructions are available online at:   
http://www.dot.state.ak.us/stwddes/dcsconst/pop_constforms.shtml 
 
Compile the SWPPP in three ring binders with tabbed and labeled dividers for each section and 
appendix.   
 

3. SWPPP Considerations and Contents. 
The SWPPP must provide erosion and sediment control measures for all Construction Activity within 
the Project Zone. Construction activity outside the Project Zone must have permit coverage, using a 
separate SWPPP2, and separate Contractor Inspections.  
 
The SWPPP must consider the activities of the Contractor and all subcontractors and utility 
companies performing work in the Project Zone. The SWPPP must describe the roles and 
responsibilities of the Contractor, subcontractors, utility companies, and the Department with regard 
to implementation of the SWPPP.  The SWPPP must identify all operators for the Project, including 
utility companies performing Construction Activity, and identify the areas: 

a. Over which each operator has operational control; and 
b. Where the Department and Contractor are co-operators. 

 
For work outside the Project Zone the SWPPP must identify the entity that has stormwater permit 
coverage, the operator, and the areas that are: 

a. Dedicated to the Project and where the Department is not an operator; and 
b. Not dedicated to the project, but used for the project.   

 
Develop the SWPPP according to the requirements of the CGP Part 5.0 and this specification.   
Account for the Contractor’s construction methods and phasing and include drawings showing each 
phase of the project with the BMPs implemented in the phase. Identify the amount of mean annual 
precipitation.  
 
Comply with the CGP Part 1.4.2 Allowable Non-Storm Water Discharges. List locations where 
authorized non-storm water will be used, including the types of water that will be used on-site.  
 
Include the Department’s Anti-degradation Analysis in the SWPPP if storm water from the Project 
Zone discharges into receiving water that is considered a high quality water and that constitutes an 
outstanding national resource, according to CGP Part 2.1.6.  
 
There are special requirements in the CGP Part 3.2, for storm water discharges into an impaired 
water body, and they may include monitoring of storm water discharges. For Projects meeting the 
permit criteria, the Contractor will implement a monitoring plan approved by the Department for the 



9 

 

storm water within the Project Zone, and will provide the required information and reports for inclusion 
in the SWPPP. The Contractor is responsible for monitoring and reporting outside the Project Zone.  
 
Preserve natural topsoil unless infeasible. Delineate the site according to CGP Part 4.2.1. Use 
stakes, flags, or silt fence, etc. to identifying areas where land disturbing activities will occur and 
areas that will be left undisturbed. Minimize the amount of soil exposed during Construction activity 
according to CGP Part 4.2.2. 
 
Comply with CGP Part 4.4 and the DEC General Permit for Excavation Dewatering (AKG0020000), 
requirements for dewatering for trenches and excavations.   
 
The SWPPP must identify specific areas where potential erosion, sedimentation, or pollution may 
occur.  The potential for wind erosion must be addressed.  The potential for erosion at drainage 
structures must be addressed.   
 
Describe methods and time limits, to initiate temporary or permanent soil stabilization.  
 
Include in the “Stabilize Soils” section of the SWPPP, a description of how you will minimize the 
amount of disturbed and unstabilized ground in the fall season. Identify anticipated dates of fall 
freeze-up and spring thaw. Describe how you will stabilize areas when it is close to or past the 
seasonal time of snow cover or frozen conditions, and before the first seasonal thaw. Include a plan 
for final stabilization. 
 
Plans for Active Treatment Systems must be submitted to DEC for review at least 14 days prior to 
their use and the Operator of the ATS identified in the SWPPP. Any use of treatment chemicals must 
be identified on the NOI, documented in the SWPPP, and meet the requirements in the CGP Part 4.6.  
 
The SWPPP must provide designated areas for equipment and wheel washing, equipment fueling 
and maintenance, chemical storage, staging or material storage, waste or disposal sites, concrete 
washouts, paint and stucco washouts, and sanitary toilets. These activities must be done in 
designated areas that are located, to the extent practicable, away from drain inlets, conveyance 
channels, and waters of the US. No discharges are allowed from concrete washout, paint and stucco 
washout; or from release oils, curing compounds, fuels, oils, soaps, and solvents. Equipment and 
wheel washing water that doesn’t contain detergent may be discharged on-site if it is treated before 
discharge. 
 
Design temporary BMPs for a 2 year 24 hour precipitation amount. Describe BMPs in the SWPPP 
and in SWPPP Amendments, including source controls, sediment controls, discharge points, and 
temporary and permanent stabilization measures. Describe the design, placement, installation, and 
maintenance of each BMP, using words and drawings as appropriate. Describe the design capacity of 
sediment basins (including sediment ponds and traps). Provide a citation to the BMP Manual or 
publication used as a source for the BMP, including the manufacturers or BMP manual specifications 
for installation (CGP Part 5.3.6.2). If no published source was used to select or design a BMP, then 
the SWPPP or SWPPP amendment must state that “No BMP manual or publication was used for this 
design.”  
 
Describe the sequence and timing of activities that disturb soils and of BMP implementation and 
removal. Phase earth disturbing activities to minimize unstabilized areas, and to achieve temporary or 
final stabilization quickly. Whenever practicable incorporate final stabilization work into excavation, 
embankment and grading activities. 
 
Provide a legible site map or set of maps in the SWPPP, showing the entire site and identifying 
boundaries of the property where construction and earth-disturbing activities will occur, as well as all 
other requirements described in the CGP Part 5.3.5. 
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Identify the inspection frequency in the SWPPP and conduct inspections at one of the following 
schedules. 
 
For areas of the state with the mean annual precipitation is less than forty (40) inches: 

a. Inspect at least once every seven (7) calendar days;  or 
b. Inspect at least once every fourteen (14) calendar days and within twenty-four (24) hours of the 

end of a storm event that resulted in a discharge from the site. 
 
For areas of the state where the mean annual precipitation is forty (40) inches or greater: 

a. Inspect at least every seven (7) calendar days.  
 
Linear Project Inspections, described in CGP Part 6.5, are not applicable to this contract.  
 
The SWPPP must cite and incorporate applicable requirements of the Project permits, environmental 
commitments, USACE permit, and commitments related to historic preservation. Make additional 
consultations or obtain permits as necessary for Contractor specific activities which were not included 
in the Department’s permitting and consultation. 
 
The SWPPP is a dynamic document. Keep the SWPPP current by noting installation, modification, 
and removal of BMPs, and by using amendments, SWPPP amendment logs, Inspection Reports, 
corrective action logs, records of land disturbance and stabilization, and any other records necessary 
to document storm water pollution prevention activities and to satisfy the requirements of the CGP 
and this specification. See Subsection 641-3.03 for more information. 
 

4. Recording Personnel and Contact Information in the SWPPP.  
Identify the SWPPP Manager as the Storm Water Lead and Storm Water Inspector positions in the 
SWPPP. Document the SWPPP Manager’s responsibilities in Section 2.0 Storm Water Contacts, of 
the SWPPP template and: 

a. Identify that the SWPPP Manager does not have authority to sign inspection reports (unless the 
SWPPP Manager is also the designated project Superintendent). 

b. Identify that the SWPPP Manager cannot prepare the SWPPP unless the SWPPP Manager 
meets the Contract requirements for the SWPPP Preparer.  

 
Include in the SWPPP, proof of AK-CESCL, or equivalent certifications for the Superintendent and 
SWPPP Manager, and for any acting Superintendent and acting SWPPP Managers.  If the 
Superintendent or SWPPP Manager is replaced permanently or temporarily, by an acting 
Superintendent or acting SWPPP Manager; record in the SWPPP (use Form 25D-127) the names of 
the replacement personnel, the date of the replacement. For temporary personnel record their 
beginning and ending dates.  
 
Provide 24 hour contact information for the Superintendent and SWPPP Manager. The 
Superintendent and SWPPP Manager must have 24 hour contact information for all Subcontractor 
SWPPP Coordinators and Utility SWPPP Coordinators. 
 
Include in the SWPPP, proof of AK-CESCL, or equivalent certifications of ATS operators. Record 
names of ATS operators and their beginning and ending dates, on Form 25D-127.  
 
The Department will provide proof of AK-CESCL, or equivalent certifications for the Project Engineer, 
Stormwater Inspectors, and Monitoring Person (if applicable), and names and dates they are acting in 
that position. Include the Department’s Records in the SWPPP Appendix E. Include the Department’s 
Storm Water Inspector and Storm Water Monitoring Person (if applicable) in Section 2.0 of the 
SWPPP. 

 
641-2.02 HAZARDOUS MATERIAL CONTROL PLAN (HMCP) REQUIREMENTS.  
Prepare the HMCP using the DOT&PF template (found at 
http://www.dot.state.ak.us/stwddes/dcsconst/pop_constforms.shtml),for pollution prevention from storage, 
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use, containment, cleanup, and disposal of all hazardous material, including petroleum products related 
to construction activities and equipment. Include the HMCP as an appendix to the SWPPP. Compile 
Material Safety Data Sheets in one location and reference that location in the HMCP.  
 
Designate a Contractor’s Spill Response Field Representative with 24 hour contact information. 
Designate a Subcontractor Spill Response Coordinator for each subcontractor. The Superintendent and 
Contractor’s Spill Response Field Representative must have 24 hour contact information for each 
Subcontractor Spill Response Coordinator and the Utility Spill Response Coordinator. 
 
List and give the location and estimated quantities of hazardous materials (Including materials or 
substances listed in 40 CFR 117 and 302, and petroleum products) to be used or stored on the Project. 
Hazardous materials must be stored in covered storage areas.  Include secondary containment for all 
hazardous material storage areas.  
 
Identify the locations where fueling and maintenance activities will take place, describe the activities, and 
list controls to prevent the accidental spillage of petroleum products and other hazardous materials. 
Controls include placing absorbent pads or other suitable containment under fill ports while fueling, under 
equipment during maintenance or repairs, and under leaky equipment.  
 
List the types and approximate quantities of response equipment and cleanup materials available on the 
Project. Include a list and location map of cleanup materials, at each different work site and readily 
available off site (materials sources, material processing sites, disposal sites, staging areas, etc). Spill 
response materials must be stored in sufficient quantity at each work location, appropriate to the hazards 
associated with that site. 
 
Describe procedures for containment and cleanup of hazardous materials.  Describe a plan for the 
prevention, containment, cleanup, and disposal of soil and water contaminated by spills.  Describe a plan 
for dealing with contaminated soil and water encountered during construction. Clean up spills or 
contaminated surfaces immediately. 
 
Describe methods of disposing of waste petroleum products and other hazardous materials generated by 
the Project, including routine maintenance.  Identify haul methods and final disposal areas.  Assure final 
disposal areas are permitted for hazardous material disposal. 
 
Describe methods of complying with the requirements of AS 46.04.010-900, Oil and Hazardous 
Substances Pollution Control, and 18 AAC 75. Include contact information for reporting hazardous 
materials and petroleum product spills to the Project Engineer and reporting to federal, state and local 
agencies. 
 
641-2.03 SPILL PREVENTION, CONTROL AND COUNTERMEASURE PLAN (SPCC PLAN) 
REQUIREMENTS.  
Prepare and implement an SPCC Plan when required by 40 CFR 112; when both of the following 
conditions are present on the Project: 

a. Oil or petroleum products from a spill may reach navigable waters (as defined in 40 CFR 112); 
and 

b. Total above ground storage capacity for oil and any petroleum products is greater than 1,320 
gallons (not including onboard tanks for fuel or hydraulic fluid used primarily to power the 
movement of a motor vehicle or ancillary onboard oil-filled operational equipment, and not 
including containers with a storage capacity of less than 55 gallons) 

 
Reference the SPCC Plan in the HMCP and SWPPP. 
 
641-2.04 RESPONSIBILITY AND AUTHORITY OF THE SUPERINTENDENT AND SWPPP MANAGER. 
The Superintendent is responsible for the overall operation of the Project and all Contractor furnished 
sites and facilities directly related to the Project. The Superintendent shall sign and certify the SWPPP, 
Inspection Reports, and other reports required by the CGP, except the NOI and NOT. The 
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Superintendent may not delegate the task or responsibility of signing and certifying the SWPPP submitted 
under Subsection 641-1.03.1, Inspection Reports, and other reports required by the CGP.  
 
The Superintendent may assign certain duties to the SWPPP Manager. Those duties may include: 
1. Ensuring Contractor’s and subcontractor’s compliance with the SWPPP and CGP; 
2. Ensuring the control of erosion, sedimentation, or discharge of pollutants; 
3. Directing and overseeing installation, maintenance, and removal of BMPs; 
4. Performing Inspections; and 
5. Updating the SWPPP including adding amendments and forms. 
 
When Bid Item 641(7) is part of the Contract, the SWPPP Manager must be available at all times to 
administer SWPPP requirements, and be physically present within the Project Zone or the project office, 
for at least eight hours per day when construction activities are occurring.  
 
The Superintendent and SWPPP Manager shall be knowledgeable in the requirements of this Section 
641, the SWPPP, CGP, BMPs, HMCP, SPCC Plan, environmental permits, environmental commitments, 
and historic preservation commitments.    
 
The Superintendent and SWPPP Manager shall have the Contractor’s complete authority and be 
responsible for suspending construction activities that do not conform to the SWPPP or CGP. 
 
641-2.05  MATERIALS.  
Use materials suitable to withstand hydraulic, wind, and soil forces, and to control erosion and trap 
sediments according to the requirements of the CGP and the Specifications. Use materials meeting the 
requirements of the BMPs documented in the SWPPP. 
 
Use the temporary seed mixture specified by special provision, or use annual rye grass if no temporary 
seed mix is specified. Do not use temporary seed for stabilization on finished slopes. 
 
Use soil stabilization material as specified in Section 727.  
 
Use silt fences as specified in Section 729. 
 
Use straw that is certified as free of noxious weed by the United States Department of Agriculture, Natural 
Resources Conservation Service, Local Soil and Water Conservative District. Alaska Weed Free Forage 
Certification Program must be used when available. Hay may not be substituted for straw.  
 
Use Oregon Scientific RGR126 wireless rain gauge with temperature, or Taylor 2751 Digital Wireless 
Rain Gauge with Thermometer, or approved equivalent    
 
641-2.06 CONTRACTOR REQUIREMENTS. 
The Contractor must be familiar with the conditions and requirements of the CGP because Contractor 
employees will be conducting duties that relate to compliance with the CGP.  
 
641-3.01 CONSTRUCTION REQUIREMENTS.  
Comply with the SWPPP and the requirements of the CGP Part 5.0. 

 
1. Before Construction Activity may Begin. 

The following actions must be completed before Construction Activity begins: 
a. The SWPPP Preparer must visit the Project, the visit must be documented in the SWPPP (Form 

25D-106), and the SWPPP must be developed (or amended) with findings from the visit; 
b. The SWPPP must be approved by the Engineer (Form 25D-109); 
c. The Contractor must be authorized to begin by the Engineer;  
d. The Project eNOIs for the Department and for the Contractor, as well as any other eNOIs if there 

are additional operators, must be listed as Active Status on the DEC website;   
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e. The Department approved SWPPP must be submitted to DEC and Local Government (when 
required); and 

f. The Contractor has transmitted to the Engineer an electronic copy of the approved SWPPP. 
g. The Delegation of Authority (Form 25D-108 and 25D-107) for both the Contractor and DOT&PF 

Engineer are signed.   
 
You may begin Winter Construction activity according to CGP Part 4.12, provided “a” through “f” have 
been completed. 
 
Post notices containing the following information: 

(1) Copy of all eNOIs related to this project; 
(2) Name and 24 hour phone number of Superintendent or SWPPP Manager; and 
(3) Location of the SWPPP. 
 
Post notices on the outside wall of the Contractor’s project office, and near the main entrances of 
the construction project. Protect postings from the weather. Locate postings so the public can 
safely read them without obstructing construction activities or the traveling public (for example, at 
an existing pullout). Do not use retroreflective signs for the SWPPP posting. Do not locate 
SWPPP signs in locations where the signs may be confused with traffic control signs or devices. 
Update the notices if the listed information changes. 
 
Install an outdoor rain gauge per manufacturer’s guidance in a readily accessible location on the 
Project. Projects may utilize the nearest National Weather Service (NWS) precipitation gauge 
station, if within 20 miles of the project, to determine rainfall amounts during storm events.    
Delineate the site for both land disturbing activities and areas that will be left undisturbed. Install 
sediment controls and other BMPs that must be placed prior to the initiation of Construction 
Activity.  

 
2. During Construction.   

Before subcontractors or utility companies begin soil disturbing activities, provide to them copies of 
applicable portions of the SWPPP, and require them to sign a SWPPP Subcontractor Certification, 
Form 25D-105. Include SWPPP Subcontractor Certifications as an appendix to the SWPPP. Ensure 
subcontractors and utility companies understand and comply with the SWPPP and the CGP. Inform 
subcontractors and utility companies of SWPPP amendments that affect them in a timely manner. 
Coordinate with subcontractors and utility companies doing work in the Project Zone so BMPs, 
including temporary and permanent stabilization are installed, maintained, and protected from 
damage.  
 
Provide on-going training to employees and subcontractors, on control measures at the site and 
applicable storm water pollution prevention procedures. Training must be specific to the installation, 
maintenance, protection, and removal of control measures (CGP 4.14). Training must be given at a 
frequency that will be adequate to ensure proper implementation and protection of control measures, 
and no less frequently than once a month during construction activity. Document on the SWPPP 
Training Log (Form 25D-125), the dates and attendees to these trainings. Include the SWPPP 
Training Log as an appendix to the SWPPP.   
 
Notify the Engineer immediately if the actions of any utility company or subcontractor do not comply 
with the SWPPP and the CGP.  
 
Comply with Subsection 107-1.11 Protection and Restoration of Property and Landscape. Concrete 
washout must be fully contained. 
 
Comply with CGP Part 4.8.2 for fueling and maintenance activities. Place absorbent pads or other 
suitable containment under fill ports while fueling, under equipment during maintenance or repairs, 
and under leaky equipment.  
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Comply with requirements of the HMCP and SPCC Plan, and all local, state and federal regulations 
that pertain to the handling, storage, containment, cleanup, and disposal of petroleum products or 
other hazardous materials.   
 
Keep the SWPPP and HMCP current (refer to Subsection 641-2.01.3, SWPPP Considerations and 
Contents) 
 

3. Pollutant and Hazardous Materials Reporting Requirements.  
If there has been an incident of non-compliance with the CGP that may endanger health or the 
environment, immediately report the incident to the Engineer and the DEC according to the CGP, 
Appendix A, Part 3.0. Complete Form 25D-143, notify the Engineer immediately, and coordinate the 
report with the Department when submitting to the DEC. The report must include:  

a. A description of the noncompliance and its causes;  
b. The exact dates and times of noncompliance ; 
c. If not yet corrected the anticipated time the project will be brought back into compliance; and 
d. The corrective action taken or planned to reduce, eliminate and prevent reoccurrence. 

 
Notify the Engineer immediately if there is incident of non-compliance with USACE Permits.  
 
Report spills of petroleum products or other hazardous materials to the Engineer and other agencies 
as required by law. Use the HMCP and SPCC Plan (if available) for contact information to report spills 
to regulatory agencies. 
 

4. Corrective Action and Maintenance of BMPs. 
Implement maintenance as required by the CGP, SWPPP, and manufacturer’s specifications, 
whichever is more restrictive.  
 
Implement corrective action: 

a. If an incident of non-compliance with the SWPPP, or CGP is identified; 
b. If an Inspection or the Engineer identifies the SWPPP or any part of the SWPPP is ineffective in 

preventing erosion, sedimentation or the discharge of pollutants; 
c. If a required BMP was not installed according to the SWPPP schedule or phasing, or was 

installed incorrectly, or was not installed according to the CGP Part 4.0; 
d. If a BMP is not operating as intended, has not been maintained in an effective operation 

condition, or is unable to effectively perform the intended function; 
e. If a prohibited discharge of pollutants, as specified in CGP Part 4.7, is occurring or will occur; or 
f. If there is accumulation of sediment or other pollutants, that is in or near any storm water 

conveyance channels, or that may enter a discharge point or storm sewer system. If there is 
accumulation of sediment or other pollutants that is being tracked outside the project zone. 

g. For conditions that are easily remedied (i.e. removal of tracked sediment, maintenance of control 
measure, or spill clean-up), initiate corrective action within 24 hours and complete as soon as 
possible; 

h. If installation of a new control measure is needed or an existing control measure requires 
redesign and reconstruction or replacement to make it operational, the corrective action must be 
completed within seven calendar days from the time discovered.   

i. For all other conditions initiate corrective actions so both of the following requirements are met: 
(1) Corrective action is completed in time to protect water quality; and 
(2) Corrective action is completed no later than the Complete-by-Date that was entered in an 

Inspection Report (see Subsection 641-3.03.2 for more information). 
 
If a corrective action is not implemented within the time requirements of this section, document the 
situation in the SWPPP, notify the Engineer and implement corrective action as soon as possible.  
 
If a corrective action could affect a subcontractor, notify the subcontractor within three days of taking 
the corrective action. Require in your written subcontract, that subcontractors must notify the 
Contractor within 24 hours of becoming aware of a condition that requires a corrective action. 
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5. Stabilization.   

Stabilization may be accomplished using temporary or permanent measures.  Stabilization must be 
initiated, for areas with a mean annual precipitation of:  

a. 40 inches or less, no later than the end of the next work day, following the day when the earth-
disturbing activities have temporarily or permanently ceased and will not resume for fourteen 
days.  

b. Greater than 40 inches, no later than the end of the next work day, following the day when the 
earth-disturbing activities have temporarily or permanently ceased and will not resume for seven 
days.  

 
Within seven days of initiating final stabilization (CGP 4.5.1.4), either complete final stabilization or 
continue maintenance of work until final stabilization is complete. Temporary stabilization needs to be 
completed within fourteen days of initiating stabilization (CGP 4.5.1.2).  
 
Land may be disturbed and stabilized multiple times during a project. Coordinate work to minimize the 
amount of disturbed soil at any one time. Do not disturb more soil than you can stabilize with the 
resources available. 
 
Temporarily stabilize from wind and water erosion portions of disturbed soils, portions of stockpiles, 
and portions of disposal sites, that are not in active construction. Temporary stabilization measures 
may require a combination of measures including but not limited to vegetative cover, mulch, 
stabilizing emulsions, blankets, mats, soil binders, non-erodible cover,  dust palliatives, or other 
approved methods. 
 
When temporary or permanent seeding is required, provide a working hydro seeding equipment 
located within 100 miles of the project by road; with 1,000 gallon or more tank capacity, paddle 
agitation of tank, and the capability to reach the seed areas with an uniform mixture of water, seed, 
mulch and tackifier. If the project is located in an isolated community the hydro-seeder must be 
located at the project.  
 
Before applying temporary or permanent seeding, prepare the surface to be seeded to reduce 
erosion potential and to facilitate germination and growth of vegetative cover. Apply seed and 
maintain seeded areas. Reseed areas where growth of temporary vegetative cover is inadequate to 
stabilize disturbed ground. 
 
Apply permanent seed according to Sections 618 and 724, within the time periods allowed by the 
CGP and the contract, at locations where seeding is indicated on the plans and after land-disturbing 
activity is permanently ceased. 
 
When installing a culvert or other drainage structure where stream bypass is not used, install 
temporary or permanent stabilization concurrently or immediately after placing the culvert or drainage 
structure in a manner that complies with the SWPPP, applicable project permits and prevents 
discharge of pollutants. Install temporary and permanent stabilization: 

a. At the culvert or drainage structure inlet and outlet; and   
b. In the areas upstream and downstream that may be disturbed by the process of installing the 

culvert, culvert end walls, culvert end sections, or drainage structure. 
 
Before deactivating a stream bypass or stream diversion used for construction of a bridge, culvert, or 
drainage structure, install permanent stabilization:  

a. At the inlet and outlet of the culvert, drainage structure, or bridge; 
b. In the area upstream and downstream of the culvert, drainage structure, or bridge, that is 

disturbed during installation or construction of the culvert, drainage structure, or bridge; and 
c. Under the bridge.  

 
6. Ending CGP Coverage and BMP Maintenance in the Project Zone. 
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The Engineer will determine the date that all the following conditions for ending CGP coverage have 
been met within the Project Zone:  

a. Land disturbing activities have ceased; 
b. Final Stabilization has been achieved on all portions of the Project Zone, in accordance with the 

CGP Part 4.5.3 and  
c. Temporary BMPs have been removed.  

After the Engineer has determined the conditions for ending CGP coverage have been met, the 
Department will:  

a. Send written notice to the Contractor with the date that the conditions were met;  
b. Submit an eNOT to DEC; and 
c. Provide a copy of the eNOT and DEC’s acknowledgement letter to the Contractor.  

 
The Contractor is responsible for ending permit coverage within the Project Zone, by submitting an 
eNOT to DEC within 30 days of meeting the conditions for ending CGP coverage. The Contractor is 
responsible for BMP maintenance and SWPPP updates until permit coverage is ended. 
 
If the Contractor’s CGP eNOI acreage includes Support Activities and any other areas where the 
Department is not an Operator, the Contractor may not be able to file an eNOT at the same time as 
the Department.  In this case, the Contractor must amend the SWPPP and separate SWPPP2(s), to 
indicate the Department’s CGP coverage has ended, and the Department is no longer an Operator 
within the Project Zone. 
 
The Contractor must indicate in the SWPPP the areas that have reached Final Stabilization, and the 
dates land disturbing activities ended and Final Stabilization was achieved. The Contractor must 
submit an eNOT to DEC, and insert copies of the Department’s and the Contractor’s eNOTs with 
DEC’s acknowledgement letters in the appendix of the SWPPP.  
 
The Contractor must submit a copy of each signed eNOT and DEC’s acknowledgement letter to the 
Department within three days of filing the eNOT or receiving a written response. 
 
The Contractor is responsible for coordinating local government inspections of work and ending 
permit coverage with local government. See Subsection 641-1.03.5 for more information. 
 

7. Transmit final SWPPP. 
Transmit one copy of the final SWPPP, including all amendments, appendices and maps, to the 
Engineer; when the project eNOTs are filed, or within 30 days of the Department’s eNOT being filed, 
whichever is sooner. Transmittal must be by both electronic and hard copy. 

 
641-3.02 SWPPP DOCUMENTS, LOCATION ON-SITE, AVAILABILITY, AND RECORD RETENTION. 
The SWPPP and related documents maintained by the Contractor are the Record for demonstrating 
compliance with the CGP. Copies of SWPPP documents transmitted to the Engineer under the 
requirements of this specification are informational and do not relieve the Contractor’s responsibility to 
maintain complete records as required by the CGP and this specification.  
 
Keep the SWPPP, HMCP and SPCC Plan at the on-site project office. If there is not an on-site project 
office, keep the documents at a locally available location that meets CGP requirements and is approved 
by the Engineer. Records may be moved to another office for record retention after the eNOTs are filed. 
Records may be moved to another office during winter shutdown.  Update on-site postings if records are 
relocated during winter shutdown. Provide the Department with copies of all Records.  
 
Retain Records and a copy of the SWPPP, for at least three years after the date of eNOT. If EPA or DEC 
inspects the project, issues a Notice of Violation (NOV), or begins investigation for a potential NOV before 
the retention period expires, retain the SWPPP and all Records related to the SWPPP and CGP until at 
least three years after EPA and/or DEC has determined all issues related to the investigation  are settled. 
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The SWPPP and related documents must be made available for review and copy, to the Department and 
other regulatory agencies that request them. See CGP Parts 5.10, 6.6 and 9.5. 
 
641-3.03 SWPPP INSPECTIONS, AMENDMENTS, REPORTS, AND LOGS. 
Perform Inspections, prepare Inspection Reports, and prepare SWPPP Amendments in compliance with 
the SWPPP and the CGP.  Update SWPPP Corrective Action Log (Form 25D-112), SWPPP Amendment 
Log (Form 25D-114), SWPPP Grading and Stabilization Activities Log Form (25D-110),Staff Tracking Log 
Form (25D-127), and SWPPP Daily Record of Rainfall Form (25D-115). For active projects update the 
Records daily.  
1. Inspection during Construction. 

Conduct Inspections according to the schedule and requirements of the SWPPP and CGP. 
Inspections required by the CGP and SWPPP must be performed by the Contractor’s SWPPP 
Manager and the Department’s Stormwater Inspector jointly, unless impracticable. For this 
paragraph, “impracticable” means when both inspectors must fly to a remote area in the winter or 
when one inspector is sick or unable to travel to the site due to weather.  When this is the case, the 
Operator who conducts the Inspection must provide a copy of the Inspection Report to the other 
Operator within three days of the Inspection date and document the date of the report transmittal. 
 

2. Inspection Reports.     
Use only the DOT&PF SWPPP Construction Site Inspection Report, Form 25D-100 to record 
Inspections. Changes or revisions to Form 25D-100 are not permitted; except for adding or deleting 
data fields that list: Location of Discharge Points and Site Specific BMPs. Complete all fields included 
on the Inspection Report form; do not leave any field blank. 
 
Insert a Complete-by-Date for each corrective action listed that complies with: 

a. Section 641-3.01 (4); and 
b. The CGP  

 
Provide a copy of the completed, unsigned Inspection Report to the Engineer by the end of the next 
business day following the inspection.  
 
The Superintendent must review, correct errors, and sign and certify the Inspection Report, within 
three days of the date of Inspection. The Engineer may coordinate with the Superintendent to review 
and correct any errors or omissions before the Superintendent signs the report. Corrections are 
limited to adding missing information or correcting entries to match field notes and conditions present 
at the time the Inspection was performed. Deliver the signed and certified Inspection Report to the 
Engineer on the same day the Superintendent signs it.  
 
The Engineer will sign and certify the Inspection Report and will return the original to the Contractor 
within three working days.  
 
The Engineer may make corrections after the Superintendent has signed and certified the Inspection 
Report. The Engineer will initial and date each correction. If the Engineer makes corrections, the 
Superintendent must recertify the Inspection Report by entering a new signature and date in the white 
space below the original signature and date lines. Send a copy of the recertified Inspection Report to 
the Engineer on the day it is recertified. 
 
If subsequent corrections to the certified Inspection Report are needed, document the corrections in 
an addendum that addresses only the omitted or erroneous portions of the original Inspection Report. 
The Superintendent and the Engineer must both sign and certify the addendum. The issuance of an 
addendum does not relieve the Contractor of liquidated damages that may have been incurred as a 
result of the error on the original certified inspection report.   
 

3. Inspection before Seasonal Suspension of Work. 
Conduct an Inspection before seasonal suspension of work to confirm BMPs are installed and 
functioning according to the requirements of the SWPPP and CGP.   
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4. Reduced Inspection Frequencies.  

Conduct Inspections according to the inspection schedule indicated in the approved SWPPP.  Any 
change in inspection frequency must be approved by the Engineer, and beginning and ending dates 
documented as an amendment to the SWPPP. 
 
Inspection frequency may be reduced to at least one Inspection every 30 days and within two 
business days at the end of a storm event at actively staff sites that resulted in a discharge from the 
site, if approved by the Engineer and the entire site is temporarily stabilized. 
 
When work is suspended due to fall freeze-up, the Engineer may suspend inspection requirements 
after fourteen days of freezing conditions if:  

a. Soil disturbing activities are suspended; and  
b. Soil stabilizing activities are suspended. 

 
Inspections must resume according to the normal inspection schedule identified in the SWPPP, at 
least 21 days before anticipated spring thaw, CGP Part 6.2.3. 
 
The Engineer may waive requirements for updating the Grading and Stabilization Activities Log and 
Daily Record of Rainfall during seasonal suspension of work.  If so, resume collecting and recording 
weather data on the Daily Record of Rainfall form one month before thawing conditions are expected 
to result in runoff.  Resume recording land disturbance and stabilization activities on the Grading and 
Stabilization Activities Log when Construction Activity resumes. 
 

5. Stabilization before Seasonal Thaw.  
Construction Activities within the Project Zone must be stabilized with appropriate BMPs prior to 
spring thaw, as defined in the CGP 
 

6. Inspection before Project Completion. 
Conduct Inspection to ensure Final Stabilization is complete throughout the Project, and temporary 
BMPs that are required to be removed are removed. Temporary BMPs that are biodegradable and 
are specifically designed and installed with the intent of remaining in place until they degrade, may 
remain in place after project completion.  
 

7. Items and Areas to Inspect. 
Conduct Inspections of the areas required by the CGP and SWPPP. 
 

8. SWPPP Amendments and SWPPP Amendment Log. 
The Superintendent and the SWPPP Manager are the only persons authorized to amend the SWPPP 
and update the SWPPP Amendment Log, Form 25D-114. The Superintendent or the SWPPP 
Manager must sign and date amendments to the SWPPP and updates to the SWPPP Amendment 
Log.   
 
SWPPP Amendments must be approved by the Engineer.   
 
Amendments must occur: 

a. Whenever there is a change in design, construction operation, or maintenance at the construction 
site that has or could cause erosion, sedimentation or the discharge of pollutants that has not 
been previously addressed in the SWPPP; 

b. If an Inspection identifies that any portion of the SWPPP is ineffective in preventing erosion, 
sedimentation, or the discharge of pollutants; 

c. Whenever an Inspection identifies a problem that requires additional or modified BMPs 
d. Whenever a BMP is modified during construction, or a BMP not shown in the original SWPPP is 

added;  
e. If the Inspection frequency is modified (note beginning and ending dates); or  
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f. When there is a change in personnel who are named in the SWPPP, according to Subsection 
641-2.01.4. 

 
Amend the SWPPP narrative as soon as practicable after any change or modification, but in no case 
later than seven days following identification of the need for an amendment. Every SWPPP 
Amendment must be signed and dated. Cross-reference the amendment number with the Corrective 
Action Log or SWPPP page number, as applicable. When a BMP is modified or added, describe the 
BMP according to Subsection 641-2.01.3. 
 
Keep the SWPPP Amendment Log current. Prior to performing each scheduled Inspection, submit to 
the Engineer a copy of the pages of the Amendment Log that contain new entries since the last 
submittal. Include copies of any documents amending the SWPPP. 
Keep the SWPPP Amendment Log as an appendix to the SWPPP. 
 

9. Site Maps. 
Document installation, routine maintenance, and removal of BMPs by making notes on the SWPPP 
Site Maps. Include the date and the recording person’s initials by these notes. Identify areas where 
Construction Activities begin, areas where Construction Activities temporarily or permanently cease, 
and areas that are temporarily or permanently stabilized.  
 

10. Corrective Action Log. 
The Superintendent and SWPPP Manager are the only persons authorized to make entries on the 
SWPPP Corrective Action Log, Form 25D-112. Document the need for corrective action within 24 
hours of either:  

a. Identification during an inspection; or  
b. Discovery by the Department’s or Contractor’s staff, a subcontractor, or a regulatory agency 

inspector.      
 
Modification or replacement of a BMP, installation of a new BMP not shown in the original SWPPP, or 
overdue maintenance is a corrective action and must be documented on the Corrective Action Log. 
Overdue maintenance is when sediment from silt fences, check dams, berms, or other controls 
exceeds: 

a. One-third (1/3) the distance up the above-ground height (unless a lower height is specified by the 
manufacturer) for silt fences; 

b. One-half (1/2) the distance up the above-ground height (unless a lower height is specified by the 
manufacturer or BMP guidance manual) for storm water inlets, check dams, berms, or other 
control measure; or 

c. For sediment traps and sediment ponds, when the design capacity has been reduced by fifty 
percent (50%). 

 
Within 24 hours of discovery, update the Corrective Action Log, Form 25D-112, with the date of 
discovery and proposed corrective action. If discovered during an inspection, update the log with the 
inspection date and proposed corrective actions noted on the Inspection Report. If discovered outside 
of an inspection, update the log with the date of discovery, the proposed corrective action, and the 
date the corrective action was completed. 
 
After the corrective action has been accomplished, note in the Corrective Action Log the action taken 
and if a SWPPP amendment was needed. Date and initial the entry.   
 
Keep the Corrective Action Log current and submit a copy to the Engineer prior to performing each 
scheduled SWPPP Inspection.   
 
Keep the Corrective Action Log as an appendix to the SWPPP.  
 

11. Grading and Stabilization Activities Log.  
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The Superintendent and SWPPP Manager are the only persons authorized to date and initial entries 
on the SWPPP Grading and Stabilization Activities Log, Form 25D-110. Use the SWPPP Grading and 
Stabilization Activities Log, to record land disturbance and stabilization activities. 
 
Keep the Grading and Stabilization Activities Log current and submit a copy to the Engineer prior to 
performing each scheduled SWPPP Inspection. Keep the Grading and Stabilization Activities Log 
organized and completed to demonstrate compliance with the CGP Part 4.5.  
 
Keep the Grading and Stabilization Activities Log as an appendix to the SWPPP.  
 

12. Daily Record of Rainfall. 
Use SWPPP Daily Record of Rainfall, Form 25D-115, to record weather conditions at the Project.  
Update the form daily and include the initials of the person recording each day’s entry.  Submit a copy 
to the Engineer prior to performing each scheduled Inspection.  Keep the Daily Record of Rainfall as 
an appendix to the SWPPP. 
 

13. Staff Tracking Log. 
Use the SWPPP Staff Tracking Log, Form 25D-127, to keep staff records current. Include records of 
the AK-CESCL or equivalent qualifications for the Superintendent, SWPPP Manager, ATS operator, 
any acting Superintendent and acting SWPPP Managers, and beginning and end dates for temporary 
personnel assignments related to administration of the CGP or Section 641. Update the SWPPP Staff 
Tracking Log within 24 hours of any changes in personnel, qualifications, or other staffing items 
related to administration of the CGP or Section 641.  

 
641-3.04 FAILURE TO PERFORM WORK. 
The Engineer has authority to suspend work and withhold monies, for an incident of non-compliance with 
the CGP or SWPPP, that may endanger health or the environment or for failure to perform work related to 
this Section 641. If the suspension is to protect workers, the public, or the environment from imminent 
harm, the Engineer may orally order the suspension of work. Following an oral order of suspension, the 
Engineer will promptly give written notice.  
 
In other circumstances, the Engineer will give the Contractor written notice before suspension of work. A 
notice of suspension will:  

• state the defects or reasons for a suspension,  
• the corrective actions required to stop suspension and, 
• the time allowed to complete the corrective actions.  

 
If the Contractor fails to take the corrective action within the specified time, the Engineer may: 
1. Suspend the work until corrective action is completed;  
2. Withhold monies due the Contractor until corrective action is completed; 
3. Assess damages or equitable adjustments against the Contract Amount; and 
4. Employ others to perform the corrective action and deduct the cost from the Contract amount. 
 
Reasons for the Engineer to take action under this section include, but are not limited to, the Contractor’s 
failure to: 
1. Obtain appropriate permits before Construction Activities occur; 
2. Perform SWPPP Administration; 
3. Perform timely Inspections; 
4. Update the SWPPP; 
5. Transmit updated SWPPP, Inspection Reports, and other updated SWPPP forms  to the Engineer; 
6. Maintain effective BMPs to control erosion, sedimentation, and pollution in accordance with the 

SWPPP, the CGP, and applicable local, state, and federal requirements; 
7. Perform duties according to the requirements of this Section 641; or 
8. Meet requirements of the CGP, SWPPP, or other permits, laws, and regulations related to erosion, 

sediment, or pollution control.    
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No additional Contract time or additional compensation will be allowed due to delays caused by the 
Engineer’s suspension of work under this subsection. 
 
641-3.05 ACCESS TO WORK. 
The Project, including any related off-site areas or support activities, must be made available for 
inspection, or sampling and monitoring, by the Department and other regulatory agencies. See CGP Part 
6.6. 
 
641-4.01 METHOD OF MEASUREMENT. Section 109 and as follows: 
 
Item 641(1), 641(3) and 641(7), are lump sum. 
 
Items 641(2), 641(4) and 641(5), will be measured on a contingent sum basis as specified by the 
Directive authorizing the work.  
 
Item 641(6) will be measured on a contingent sum basis with withholding determined by the Department. 

 
TABLE 641-1 BMP VALUES - RESERVED 

Liquidated Damages assessed according to Table 641-2 are not an adjustment to the Contract 
amount. These damages charges are related to Contract performance but are billed by the Department to 
the Contractor, independent of the Contract amount. An amount equal to the Liquidated Damages may be 
withheld for unsatisfactory performance, from payment due under the Contract, until the Contractor remits 
payment for billed Liquidated Damages. 

 
TABLE 641-2- VERSION B  

EROSION, SEDIMENT AND POLLUTION CONTROL – LIQUIDATED DAMAGES 

Code Specification Section Number and Description 

Deductible 
Amount in 

Dollars 

Cumulative 
Deductible Amounts 

in Dollars 
A 641-1.04 Failure to have a qualified (AK-CESCL or 

equivalent) SWPPP Manager  
Calculated in 
Code B or F  

 

B Failure to meet SWPPP requirements of: 
(1) 641-2.01.1 Name of SWPPP Preparer  
(2) Not Applicable 
(3) 641-3.03.8 Sign and Date SWPPP amendments 

with qualified person 
641-2.01.4 SWPPP Include approving person’s 
name and AK-CESCL expiration date 

(4)  641-3.02 Records maintained at project and 
made available for review 

$750 per 
omission 

 

C  Not Applicable   
D 641-3.03.5 Failure to stabilize a Project prior to fall 

freeze up.   
$5,000 per 
Project per 
year 

 

E 641-2.01.1 Failure to conduct pre-construction 
inspections before Construction Activities  

$2,000 per 
Project 

 

F* 641-3.03. Failure to conduct and record CGP 
Inspections 
641-3.03.1 Personnel conducting Inspections and 
Frequency 
641-3.03.2 Inspection Reports, use Form 25D-100, 
completed with all required information  

$750 per 
Inspection 

Additional $750 for 
every additional 7 day 
period without 
completing the 
required inspection. 

G 641-3.01.4 Corrective action, failure to timely 
accomplish BMP maintenance and/or repairs. In 

$500 per 
Project per 
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Code Specification Section Number and Description 

Deductible 
Amount in 

Dollars 

Cumulative 
Deductible Amounts 

in Dollars 
effect until BMP maintenance and/or repairs is 
completed.   

day 

H 641-3.01.3  Failure to provide to the Engineer and 
DEC a timely oral noncompliance report of 
violations or for a deficient oral endangerment report 

$750 for the 
first day the 
report is late or 
deficient 

Additional $750 for 
every 14 day period 
with- out the required  
information  

I 641-3.01.3 Failure to provide to the Engineer and 
DEC a timely written noncompliance report, use 
Form 25D-143, of violations or for a deficient written 
endangerment report 

$750 for the 
first day the 
report is late or 
deficient 

Additional $750 for 
every 14 day period 
without the required 
information  

J 641.3.04 Failure to comply with the requirements of 
the CGP, approved SWPPP, or Section 641, except 
as listed above 

$750 per 
occurrence for 
the first day 

Additional $750 for 
every day the 
deficiency remains 
uncorrected 
 

 
CODE F* Liquidated Damages according to Code F will not be billed for typographic errors and minor 
data entry errors except the liquidated damages will be assessed for these errors when: 

• the contractor has previously been notified and subsequent inspection reports repeat the same or 
similar error, 

• multiple inspection reports are submitted after the submission due date and the same or similar 
errors are repeated on multiple overdue reports, 

• An error in recording the inspector’s AK-CESCL certification date results in an inspector 
performing the inspection during a period when their certification was lapse or was otherwise 
invalid.  

 
641-5.01 BASIS OF PAYMENT. See Subsection 641-3.04 Failure to Perform Work, for additional work 
and payment requirements. 
 
Item 641(1) Erosion, Sediment and Pollution Control Administration. At the Contract lump sum price for 
administration of all work under this Section. Includes, but is not limited to, SWPPP and HMCP and SPCC 
Plan preparation, agency fees for SWPPP reviews, SWPPP amendments, pre-construction Inspections, 
Inspections, monitoring, reporting, and Record keeping or copying Records related to the SWPPP and 
required by the CGP, and Record retention.   
 
Item 641(2) Temporary Erosion, Sediment and Pollution Control. At the contingent sum prices specified 
for all labor, supervision, material, equipment, and incidentals to install, maintain, remove and dispose of 
approved temporary erosion, sedimentation, and pollution control BMPs required to implement the 
SWPPP and SPCC Plan.   
 
Item 641(3) Temporary Erosion, Sediment and Pollution Control. At the Contract lump sum price for all 
work required to implement the SWPPP, except for work required due to: 

a. a Differing Site Condition meeting 104-1.03, or 
b. an act beyond the Contractor’s control meeting items a through i in 108-1.06.3.    

 
Item 641(4) Temporary Erosion Sediment and Pollution Control Additives. At the contingent sum prices 
specified in the Directive to authorize the work, for all labor, supervision, materials, equipment, and 
incidentals for extra, additional, or unanticipated work, to install, maintain, remove and dispose of 
temporary erosion, sedimentation, and pollution control BMPs not covered by Item 641(3). All additional 
Erosion, Sediment, and Pollution Control Administration necessary due to this item will not be paid for 
separately but will be subsidiary to other bid items.  
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Item 641(5) Temporary Erosion Sediment and Pollution Control by Directive. At the contingent sum prices 
specified in the Directive using time and materials to authorize the work, for all labor, supervision, 
materials, equipment, and incidentals to install, maintain, remove and dispose of temporary erosion, 
sedimentation, and pollution control BMPs, not covered by 641(3). Prices for this item will be by time and 
materials according to Subsection 109-1.05, or by mutual agreement between the Engineer and 
Contractor.  All additional Erosion, Sediment, and Pollution Control Administration necessary due to this 
item will not be paid for separately but will be subsidiary to other bid items.  
 
Item 641(6) Withholding. The Engineer may withhold an amount equal to Liquidated Damages, assessed 
according to Section 641, from payment due the Contractor. Liquidated Damages for violations of the 
Contract, CWA, CGP, are determined by the Engineer according to Table 641-2. The Engineer may 
withhold payment due the Contractors until the Contractor pays the Liquidated Damages to the 
Department. 
 
The Department will not release performance bonds until Liquidated Damages assessed according to 
Section 641 are paid to the Department, and all requirements according to Subsection 103-1.05 are 
satisfied. 
 
Item 641(7) SWPPP Manager. At the Contract lump sum price for a SWPPP Manager that conforms to 
this specification. When Item 641(7) appears in the Bid Schedule, the SWPPP Manager must be a 
different person than the superintendent, and must be physically present during construction activity with 
duties and authority as described in Subsection 641-2.04. When Item 641(7) does not appear in the Bid 
Schedule, the SWPPP Manager is subsidiary to Item 641(1). 
 
Subsidiary Items.  Temporary erosion, sediment and pollution control measures that are required outside 
the Project Zone are subsidiary. Work required by the HMCP and SPCC Plan including hazardous 
material storage, containment, removal, cleanup and disposal, are subsidiary to Item 641(1) Erosion, 
Sediment and Pollution Control Administration.   
 
Work under other pay items. Work that is paid for directly or indirectly under other pay items will not be 
measured and paid for under Section 641. This work includes but is not limited to:  

a. Dewatering;  
b. Shoring; 
c. Bailing; 
d. Permanent seeding;  
e. Installation and removal of temporary work pads;  
f. Temporary accesses;  
g. Temporary drainage pipes and structures;  
h. Diversion channels;  
i. Settling impoundment; and 
j. Filtration. 

 
Permanent erosion, sediment and pollution control measures will be measured and paid for under other 
Contract items, when shown on the bid schedule.  
 
Work at the Contractor’s Expense.  Temporary erosion, sediment and pollution control measures that are 
required due to carelessness, negligence, or failure to install temporary or permanent controls as 
scheduled or ordered by the Engineer, or for the Contractor’s convenience, are at the Contractor’s 
expense. 
 
Payment will be made under: 

PAY ITEM PAY UNIT 
641(1) Erosion, Sediment and Pollution Control Administration Lump Sum 
641(2) Temporary Erosion, Sediment and Pollution Control Contingent Sum 
641(3) Temporary Erosion, Sediment and Pollution Control Lump Sum 
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PAY ITEM PAY UNIT 
641(4) Temporary Erosion, Sediment and Pollution Control Additives Contingent Sum 
641(5) Temporary Erosion Sediment and Pollution Control by Directive Contingent Sum 
641(6) Withholding Contingent Sum 
641(7) SWPPP Manager Lump Sum 

 
SRS-20 03/11/2016 
 


