
STANDARD MODIFICATION  1/01/12 
E 100           
   

  1   
 

SECTION 641 
 

EROSION, SEDIMENT, AND POLLUTION CONTROL 
 

 
641-1.01 DESCRIPTION.  
 
Provide project administration and Work relating to control of erosion, sedimentation, and 
discharge of pollutants, according to this section and applicable local, state, and federal 
requirements, including the Construction General Permit. 
 
641-1.02 DEFINITIONS.  
 
These definitions apply only to Section 641. 
 
Active Treatment System Operator. The Contractor’s qualified representative who is 
responsible for maintaining and operating an active treatment system (as defined in the CGP) for 
storm water runoff.  
 
Alaska Certified Erosion and Sediment Control Lead (AK-CESCL). A person who has 
completed training, testing, and other requirements of, and is currently certified as, an AK-CESCL 
from an AK-CESCL Training Program (a program developed under a Memorandum of 
Understanding between the Department and others). The Department recognizes AK-CESCLs as 
“qualified personnel” required by the CGP. An AK-CESCL must be recertified every three years.  
 
Alaska Department of Environmental Conservation (ADEC).  The state agency authorized by 
EPA to administer the Clean Water Act’s National Pollutant Discharge Elimination System.   

 
Alaska Pollutant Discharge Elimination System (APDES). A system administered by ADEC 
that issues and tracks permits for storm water discharges. 
 
Best Management Practices (BMPs).  Temporary or permanent structural and non-structural 
devices, schedules of activities, prohibition of practices, maintenance procedures, and other 
management practices to prevent or minimize the discharge of pollutants to waters of the United 
States. BMPs also include, but are not limited to, treatment requirements, operating procedures, 
and practices to control plant site runoff, spillage or leaks, sludge or waste disposal, or drainage 
from material storage. 

 
Clean Water Act (CWA).  Federal Water Pollution Control Amendments of 1972, as amended 
(33 U.S.C. 1251 et seq.). 
 
Consent Decree. The decree entered by the United States District Court for the District of Alaska 
on September 21, 2010, regarding compliance with the CWA and implementation of the CGP, to 
which the United States and the Department are parties. 
  
Construction Activity. Physical activity by the Contractor, Subcontractor or utility company; that 
may result in erosion, sedimentation, or a discharge of pollutants into storm water. Construction 
Activity includes soil disturbing activities (e.g. clearing, grubbing, grading, excavating); and 
establishment of construction materials or equipment storage or maintenance areas (e.g. material 
piles, borrow area, concrete truck chute washdown, fueling); and industrial activities that may 
discharge storm water and are directly related to the construction process (e.g. concrete or 
asphalt batch plants). 
 
Construction General Permit (CGP). The permit authorizing storm water discharges from 
Construction Activities, issued and enforced by ADEC. It authorizes stormwater discharges 
provided permit conditions and water quality standards are met.   
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Corp of Engineers Permit (COE Permit). A U.S. Army Corp of Engineers Permit for 
construction in waters of the US. Such permit may be issued under Section 10 of the Rivers and 
Harbors Act of 1899, or Section 404 of the Clean Water Act.  
 
Electronic Notice of Intent (eNOI). The electronic Notice of Intent submitted to ADEC, to obtain 
coverage under the CGP. 
 
Electronic Notice of Termination (eNOT). The electronic Notice of Termination submitted to 
ADEC, to end coverage under the CGP.  
 
Environmental Protection Agency (EPA). A federal agency charged to protect human health 
and the environment. 
 
Erosion and Sediment Control Plan (ESCP). The Department’s project specific document that 
illustrates measures to control erosion and sediment on the project. The ESCP provides bidders 
with the basis for cost estimating and guidance for developing an acceptable Storm Water 
Pollutant Prevention Plan (SWPPP). 
 
Final Stabilization. Is defined in this section as it is defined in the CGP. 

 
Hazardous Material Control Plan (HMCP).  The Contractor's detailed project specific plan for 
prevention of pollution from storage, use, transfer, containment, cleanup, and disposal of 
hazardous material (including, but are not limited to, petroleum products related to construction 
activities and equipment).  The HMCP is included as an appendix to the SWPPP. 

 
Inspection.  An inspection required by the CGP or the SWPPP, usually performed together by 
the Contractor’s SWPPP Manager and Department’s Stormwater Inspector.   
 
Municipal Separate Storm Sewer System (MS4) Permit.  An ADEC storm water discharge 
permit issued to certain local governments and other public bodies, for operation of storm water 
conveyances and drainage systems. See CGP for further definition. 
 
Multi-Sector General Permit (MSGP). The Alaska Pollutant Discharge Elimination System 
General Permit for storm water discharges associated with industrial activity. 
 
Operator(s). The party or co-parties associated with a regulated activity that has responsibility to 
obtain permit coverage under the CGP.  ”Operator” for the purpose of the CGP and in the context 
of storm water associated with construction activity, means any party associated with a 
construction project that meets either of the following two criteria: 
1. The party has operational control over construction plans and specifications, including the 

ability to make modifications to those plans and specifications; or 
2. The party has day to day operational control of those activities at a project which are 

necessary to ensure compliance with a SWPPP for the site or other permit conditions (e.g. 
they are authorized to direct workers at a site to carry out activities required by the SWPPP or 
comply with other permit conditions).  

 
Pollutant. Any substance or item meeting the definition of pollutant contained in 40 CFR § 122.2. 
A partial listing from this definition includes: dredged spoil, solid waste, sewage, garbage, sewage 
sludge, chemical wastes, biological materials, wrecked or discarded equipment, rock, sand, cellar 
dirt and industrial or municipal waste.   

 
Project Zone. The physical area provided by the Department for Construction. The Project Zone 
includes the area of highway or facility under construction, project staging and equipment areas, 
and material and disposal sites; when those areas, routes and sites, are provided by the 
Department by the Contract and are directly related to the Contract.  
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Material sites, material processing sites, disposal sites, haul routes, staging and equipment 
storage areas; that are furnished by the Contractor or a commercial operator, are not included in 
the Project Zone.  
 
Records. Any record, report, information, document or photograph required to be created or 
maintained pursuant to the requirements of the Consent Decree, the CGP, the CGP storm water 
requirements of the Clean Water Act; and applicable local, state, and federal laws and regulations 
regarding document preservation. 

 
Spill Prevention, Control and Countermeasure Plan (SPCC Plan). The Contractor’s detailed 
plan for petroleum spill prevention and control measures, that meet the requirements of 40 CFR 
112. 
 
Spill Response Field Representative. The Contractor’s representative with authority and 
responsibility for managing, implementing, and executing the HMCP and SPCC Plan.  
 
Storm Event. A rainfall event that produces more than 0.5 inch of precipitation in 24 hours and 
that is separated from the previous storm event by at least 3 days of dry weather. 
 
Storm Water Pollution Prevention Plan (SWPPP). The Contractor’s detailed project specific 
plan to minimize erosion and contain sediment within the Project Zone, and to prevent discharge 
of pollutants that exceed applicable water quality standards. The SWPPP includes, but is not 
limited to, amendments, records of activities, inspection schedules and reports, qualifications of 
key personnel, and all other documentation, required by the CGP and this specification, and other 
applicable local, state, and federal laws and regulations. 
 
Storm Water Pollution Prevention Plan Two (SWPPP2). The Contractor’s detailed project 
specific plan to comply with CGP or MSGP requirements, for Contractor construction-related 
activities outside the Project Zone.  
 
Subcontractor Spill Response Coordinator. The subcontractor’s representative with authority 
and responsibility for coordinating the subcontractor’s activities in compliance with the HMCP and 
SPCC Plan. 
 
Subcontractor SWPPP Coordinator. The subcontractor’s representative with authority to direct 
the subcontractor’s work, and who is responsible for coordination with the Superintendent and 
SWPPP Manager, and for the subcontractor’s compliance with the SWPPP. 
 
Superintendent. The Contractor’s duly authorized representative in responsible charge of the 
work.  The Superintendent has responsibility and authority for the overall operation of the Project 
and for Contractor furnished sites and facilities directly related to the Project.  
 
SWPPP Amendment. A revision or document that adds to, deletes from, or modifies the 
SWPPP. 
 
SWPPP Manager. The Contractor’s qualified representative who conducts Inspections, updates 
SWPPP records, and has authority to suspend work and to implement corrective actions required 
for CGP compliance.   
 
SWPPP Preparer. The Contractor’s qualified representative who is responsible for developing 
the initial SWPPP. 
 
Utility Spill Response Coordinator. The Utility’s representative with authority and responsibility 
for coordinating the Utility’s activities in compliance with the HMCP and SPCC Plan. 
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Utility SWPPP Coordinator. The Utility’s representative with authority to direct the Utility’s work, 
and who is responsible for coordination with the Superintendent and SWPPP Manager, and for 
the Utility’s compliance with the SWPPP. 
 
 
 
641-1.03 PLAN AND PERMIT SUBMITTALS.  
 
For plans listed in Subsection 108-1.03.5 (SWPPP and HMCP) use the Contractor submission 
and Department review deadlines identified in Subsection 641-1.03. 
  
Partial and incomplete submittals will not be accepted for review.  Any submittal that is re-
submitted or revised after submission, but before the review is completed, will restart the 
submittal review timeline. No additional Contract time or additional compensation will be allowed 
due to delays caused by partial or incomplete submittals, or required re-submittals. 
 
1. Storm Water Pollution Prevention Plan. Submit an electronic copy and three hard copies of 

the SWPPP to the Engineer for approval. Deliver these documents to the Engineer at least 
21 days before beginning Construction Activity. Organize and bind the SWPPP and related 
documents for submittal according to the requirements of Subsection 641-2.01.2. 
 
The Department will review the SWPPP submittals within 14 days after they are received. 
Submittals will be returned to the Contractor, and marked as either “rejected” with reasons 
listed or as “approved” by the Department. When the submittal is rejected, the Contractor 
must revise and resubmit the SWPPP. The 14 day review period will restart when the 
contractor submits an electronic copy and three hard copies of the revised SWPPP to the 
Engineer for approval.   
 
After the SWPPP is approved by the Department, the Contractor must sign and certify the 
approved SWPPP. See Item 4 for further SWPPP submittal requirements. 
 

2. Hazardous Material Control Plan.  Submit an electronic copy and three hard copies of the 
HMCP, as an appendix to the SWPPP, to the Engineer for approval. The HMCP submittal 
and review timeline, and signature requirements are the same as the SWPPP.  
 

3. Spill Prevention, Control and Countermeasure Plan. When a SPCC Plan is required under 
Subsection 641-2.03, submit an electronic copy and three signed hard copies of the SPCC 
Plan to the Engineer. Deliver these documents to the Engineer at least 21 days before 
beginning Construction Activity. The Department reserves the right to review the SPCC Plan 
and require modifications. 
 

4. CGP Coverage. The Contractor is responsible for permitting of Contractor and subcontractor 
Construction Activities related to the Project. Do not use the SWPPP for Construction 
Activities outside the Project Zone where the Department is not an operator.  Use a SWPPP2 
for Construction Activities outside the Project Zone. 

 
After Department approval of the SWPPP and prior to beginning Construction Activity, submit 
an eNOI with the required fee to ADEC for coverage under the Construction General Permit 
(CGP). Submit a copy of the signed eNOI and ADEC’s written acknowledgement (by letter or 
other document), to the Engineer as soon as practicable and no later than three days after 
filing eNOI or receiving a written response.  
 
Do not begin Construction Activity until the conditions listed in Subsection 641-3.01.1 are 
completed.  
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The Department will submit an eNOI to ADEC for Construction Activities inside the Project 
Zone. The Engineer will provide the Contractor with a copy of the Department’s eNOI and 
ADEC’s written acknowledgment (by letter or other document), for inclusion in the SWPPP. 
 
Before Construction Activities occur transmit to the Engineer an electronic copy of the 
approved and certified SWPPP, with signed Delegations of Signature Authorities, SWPPP 
Certifications, both permittee’s signed eNOIs and ADEC’s written acknowledgement.  
 

5. Ending CGP Coverage. Submit an eNOT to ADEC within 30 days after the Engineer has 
determined the conditions listed in Subsection 641-3.01.6 have been met. Submit a copy of 
the signed eNOT and ADEC’s acknowledgement letter to the Department within three days of 
filing the eNOT or receiving a written response.  

 
6. ADEC SWPPP Review.  When CGP Part 2.1.3, requires ADEC SWPPP review: 

a. Transmit a copy of the Department-approved SWPPP to ADEC using delivery receipt 
confirmation; 

b. Transmit a copy of the delivery receipt confirmation to the Engineer within seven days of 
receiving the confirmation; and 

c. Retain a copy of delivery receipt confirmation in the SWPPP.  
 
7. Local Government SWPPP Review.  When local government or the CGP Part 2.1.4, requires 

local government review:  
a. Transmit a copy of the Department-approved SWPPP and other information as required 

to local government, with the required fee.  Use delivery receipt confirmation;   
b. Transmit a copy of the delivery receipt confirmation to the Engineer within seven days of 

receiving the confirmation;   
c. Transmit a copy of any comments by the local government to the Engineer within seven 

days of receipt;   
d. Amend the SWPPP as necessary to address local government comments and transmit 

SWPPP Amendments to the Engineer within seven days of receipt of the comments;  
e. Include a copy of local government SWPPP review letter in the SWPPP; and 
f. File a notification with local government that the project is ending.  

 
8. Modifying Contractor’s eNOI.  When required by The CGP Part 2.7, modify your eNOI to 

update or correct information. Reasons for modification include a change in start or end 
dates, small changes in number of acres to be disturbed, change in decision to use or not 
use treatment chemicals, or change in location of SWPPP Records.   

 
The Contractor must submit an eNOT and then submit a new eNOI instead of an eNOI 
modification when: the operator has changed, the original eNOI indicates disturbed area less 
than five acres and the project will disturb more than five acres, or a project over five 
disturbed acres grows by more than 50%.  

 
641-1.04 PERSONNEL QUALIFICATIONS.  
Provide documentation in the SWPPP that the individuals serving in these positions meet the 
personnel qualifications. 
 
The SWPPP Preparer must meet at least one of the following qualifications: 

a. Current certification as a Certified Professional in Erosion and Sediment Control 
(CPESC);  

b. Current certification as AK-CESCL, and at least two years experience in erosion and 
sediment control, as a SWPPP Manager or SWPPP writer, or equivalent. Provide 
documentation including project names, project timelines, and work responsibilities 
demonstrating the experience requirement; or 

c. Professional Engineer registered in the State of Alaska with current certification as AK-
CESCL. 
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For Projects disturbing more than 20 acres, the SWPPP Preparer must also have completed a 
SWPPP Preparation course.  
 
The Superintendent must meet the following qualifications: 

a. Current certification as AK-CESCL; and  
b. Duly authorized representative, as defined in the CGP, Appendix A, Part 1.12.3. 

 
The SWPPP Manager must have current certification as AK-CESCL and must meet the CGP 
experience, training, and authority requirements identified for the Storm Water Lead and Storm 
Water Inspector positions as defined in the CGP, Appendix C, Qualified Person. 
 
The Active Treatment System (ATS) operator must have current certification as AK-CESCL, and 
be knowledgeable in the principals and practices of treatment systems in general, and the 
operation of the project-specific ATS. The ATS operator must have at least three months field 
experience with ATS, or completion of an ATS manufacturer’s training course, or completion of 
system operators certification course. 
 
The Department accepts people having any of the following certificates as equivalent to AK-
CESCL, if the certificates are current according to the sponsoring organization’s policies: 

a. CPESC, Certified Professional in Erosion and Sediment Control; or 
b. CISEC, Certified Inspector in Sediment and Erosion Control. 

 
641-1.05 SIGNATURE/CERTIFICATION REQUIREMENTS AND DELEGATIONS.  
 
1. eNOI and eNOT. The eNOI and eNOT must be signed and certified by a responsible 

corporate officer according to CGP Appendix A, Part 1.12.2. Signature and certification 
authority for the eNOI and eNOT cannot be delegated. 
 

2. Delegation of Signature Authority for Other SWPPP Documents and Reports.   
Use Form 25D-108 to delegate signature authority and certification authority to the 
Superintendent position, according to CGP Appendix A, Part 1.12.3, for the SWPPP, 
Inspection Reports and other reports required by the CGP. The Superintendent position is 
responsible for signing and certifying the SWPPP, Inspection Reports, and other reports 
required by the CGP, except the eNOI and eNOT. 
 
The Engineer will provide the Department’s delegation Form 25D-107, which the Contractor 
must include in the SWPPP. 

 
3. Subcontractor Certification. Subcontractors must certify that they have read and will abide by 

the CGP and the conditions of the project SWPPP. 
 

4. Signatures and Initials.  Handwrite signatures or initials on CGP documents and SWPPP 
forms, wherever a signature or initial is required. 
 

 
641-1.06 RESPONSIBILITY FOR STORM WATER PERMIT COVERAGE. 
 
1. The Department and the Contractor are jointly responsible for permitting and permit 

compliance within the Project Zone. 
 

2. The Contractor is responsible for permitting and permit compliance outside the Project Zone. 
The Contractor has sole responsibility for compliance with ADEC, COE and other applicable 
federal, state, and local requirements, and for securing all necessary clearances, rights, and 
permits. Subsection 107-1.02 describes the requirement to obtain permits, and to provide 
permit documents to the Engineer.    
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3. An entity that owns or operates, a commercial plant (as defined in Subsection 108-1.01.3) or 
material source or disposal site outside the Project Zone, is responsible for permitting and 
permit compliance. The Contractor has sole responsibility to verify that the entity has 
appropriate permit coverage. Subsection 107-1.02 describes the requirement to obtain 
permits, and to provide permit documents to the Engineer.  

 
4. The Department is not responsible for permitting or permit compliance, and is not liable for 

fines resulting from noncompliance with permit conditions:  
a. For areas outside the Project Zone; 
b. For Construction Activity and Support Activities outside the Project Zone; and 
c. For commercial plants, commercial material sources, and commercial disposal sites.  

  
641-1.07 UTILITY. (Reserved for Regions) 
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641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.  
 
1. SWPPP Preparer and Pre-Construction Site Visit.  
 
Use a SWPPP Preparer to develop the SWPPP and associated documents, according to the 
requirements of the CGP and COE permit. The SWPPP Preparer must put their name, 
qualifications (including the expiration date of any certifications), title and company name in the 
SWPPP.  
 
The SWPPP Preparer must conduct a pre-construction inspection at the Project site before 
construction activity begins. If the SWPPP Preparer is not a Contractor employee, the SWPPP 
Preparer must visit the site accompanied by the Contractor. Give the Department at least seven 
days notice of the site visit, so that the Department may participate.  
 
During the pre-construction inspection, the SWPPP Preparer must identify, or if a draft of the 
SWPPP has already been prepared verify that the SWPPP fully addresses and describes: 

a. Opportunities to phase construction activities; 
b. Appropriate BMPs and their sequencing; and 
c. Sediment controls that must be installed prior to beginning Construction Activities. 
 

Document the SWPPP Preparer’s pre-construction inspection in the SWPPP on Form 25D-106, 
SWPPP Pre-Construction Site Visit, including the names of attendees and the date. 
 
2. Developing the SWPPP. 
 
Use the Department’s ESCP, Environmental commitments, and other Contract documents as a 
starting point for developing the SWPPP. The approved SWPPP replaces the ESCP.  
 
Develop the SWPPP with sections and appendices, according to the current DOT&PF SWPPP 
template. Include information required by the Contract and the CGP. 

 
Obtain the following forms after they have been completed by the Department and include them 
in the SWPPP: 
 

 SWPPP Delegation of Signature Authority – DOT&PF (25D-107) 
 SWPPP Certification for DOT&PF (25D-109) 
 SWPPP Delayed Action Item Report (25D-113) 

 
Use the following Department forms for recording information in the SWPPP: 
 

 SWPPP Amendment Log (25D-114) 
 SWPPP Certification for Contractor (25D-111) 
 SWPPP Construction Site Inspection Report (25D-100) 
 SWPPP Corrective Action Log (25D-112) 
 SWPPP Daily Record of Rainfall (25D-115) 
 SWPPP Delegation of Signature Authority – Contractor (25D-108) 
 SWPPP Grading and Stabilization Activities Log (25D-110) 
 SWPPP Pre-Construction Site Visit (25D-106) 
 SWPPP Project Staff Tracking (25D-127) 
 SWPPP Subcontractor Certification (25D-105) 
 SWPPP Training Log (25D-125) 

 
SWPPP Template and Forms are available online at:  
http://www.dot.state.ak.us/stwddes/dcsconst/pop_constforms.shtml 
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Compile the SWPPP in three ring binders with tabbed and labeled dividers for each section and 
appendix.   
 
3.  SWPPP Considerations and Contents. 
 
The SWPPP must provide erosion and sediment control measures for all Construction Activity 
within the Project Zone. Construction activity outside the Project Zone must have permit 
coverage, using a separate SWPPP2, and separate Contractor Inspections.  
 
The SWPPP must consider the activities of the Contractor and all subcontractors and utility 
companies performing work in the Project Zone. The SWPPP must describe the roles and 
responsibilities of the Contractor, subcontractors, utility companies, and the Department with 
regard to implementation of the SWPPP.  The SWPPP must identify all operators for the Project, 
including utility companies performing Construction Activity, and identify the areas: 

a. Over which each operator has operational control; and 
 b. Where the Department and Contractor are co-operators. 

 
For work outside the Project Zone the SWPPP must identify the entity that has stormwater permit 
coverage, the operator, and the areas that are: 

a. Dedicated to the Project and where the Department is not an operator; and 
b. Not dedicated to the project, but used for the project.   

 
Develop the SWPPP according to the requirements of the CGP and this specification.   Account 
for the Contractor’s construction methods and phasing. Identify the amount of mean annual 
precipitation.  
 
Comply with the CGP Part 1.4 .2 Allowable Non-Storm Water Discharges. List locations where 
authorized non-storm water will be used, including the types of water that will be used on-site.  
 
Include the Department’s Antidegredation Analysis in the SWPPP if storm water from the Project 
Zone discharges into receiving water that is considered a high quality water and that constitutes 
an outstanding national resource, according to CGP Part 2.1.5.  
 
There are special requirements in the CGP Part 3.2, for storm water discharges into an impaired 
water body, and they may include monitoring of storm water discharges. For Projects meeting the 
permit criteria, the Department will initiate a monitoring program for the storm water within the 
Project Zone, and will provide the required information and reports for inclusion in the SWPPP. 
The Contractor is responsible for monitoring and reporting outside the Project Zone.  
 
Preserve natural topsoil unless infeasible. Delineate the site according to CGP Part 4.1.  Use 
stakes, flags, or silt fence, etc. to identifying areas where land disturbing activities will occur and 
areas that will be left undisturbed. Minimize the amount of soil exposed during Construction 
activity according to CGP Part 4.1.2. 
 
Comply with CGP Part 4.3, requirements for dewatering for trenches and excavations.   
 
 The SWPPP must identify specific areas where potential erosion, sedimentation, or pollution may 
occur.  The potential for wind erosion must be addressed.  The potential for erosion at drainage 
structures must be addressed.   
 
Describe methods and time limits, to initiate temporary or permanent soil stabilization. For areas 
with mean annual precipitation of:  

a. 40 inches or less, initiate stabilization as soon as practicable and within 14 days; or  
b. Greater than 40 inches, initiate stabilization as soon as practicable and within seven 

days.  
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Within seven days of initiating final stabilization, either complete final stabilization or continue 
maintenance of work until final stabilization is complete.  
 
Include in the “Stabilize Soils” section of the SWPPP, a description of how you will minimize the 
amount of disturbed and unstabilized ground in the fall season. Identify anticipated dates of fall 
freeze-up and spring thaw. Describe how you will stabilize areas when it is close to or past the 
seasonal time of snow cover or frozen conditions, and before the first seasonal thaw. Include a 
plan for final stabilization. 
 
Plans for Active Treatment Systems must be submitted to DEC for review at least 14 days prior to 
their use and the Operator of the ATS identified in the SWPPP. Any use of treatment chemicals 
must be identified on the NOI.  
 
The SWPPP must provide designated areas for equipment and wheel washing, equipment fueling 
and maintenance, chemical storage, staging or material storage, waste or disposal sites, concrete 
washouts, paint and stucco washouts, and sanitary toilets. These activities must be done in 
designated areas that are located, to the extent practicable, away from drain inlets, conveyance 
channels, and waters of the US. No discharges are allowed from concrete washout, paint and 
stucco washout; or from release oils, curing compounds, fuels, oils, soaps, and solvents. 
Equipment and wheel washing water that doesn’t contain detergent may be discharged on-site if 
it is treated before discharge. 
 
Design temporary BMPs for a 2 year 24 hour precipitation amount. Describe BMPs in the SWPPP 
and in SWPPP Amendments, including source controls, sediment controls, discharge points, and 
temporary and permanent stabilization measures. Describe the design, placement, installation, 
and maintenance of each BMP, using words and drawings as appropriate. Describe the design 
capacity of sediment basins (including sediment ponds and traps). Provide a citation to the BMP 
Manual or publication used as a source for the BMP, including the title of the BMP Manual or 
publication, the author (individual or agency), and date of publication. If no published source was 
used to select or design a BMP, then the SWPPP or SWPPP amendment must state that “No 
BMP manual or publication was used for this design.”  
 
Describe the sequence and timing of activities that disturb soils and of BMP implementation and 
removal. Phase earth disturbing activities to minimize unstabilized areas, and to achieve 
temporary or final stabilization quickly. Whenever practicable incorporate final stabilization work 
into excavation, embankment and grading activities. 
 
Identify the inspection frequency in the SWPPP: 

a. For areas where the mean annual precipitation is 15 inches or less, inspect at least once 
every 14 days during construction and within 24 hours of the end of a storm event ) that 
resulted in a discharge from the site;  

b. For areas where the mean annual precipitation is between 15 to 40 inches, inspect either 
once seven days or according to item a;   

c. For areas where the mean annual precipitation is 40 inches or greater, inspect once 
every seven days, and at least twice every seven days during periods of relatively 
continuous precipitation or sequential storm events. 

 
Linear Project Inspections, described in CGP Part 6.5, are not applicable to this project.  
  
The SWPPP must cite and incorporate applicable requirements of the Project permits, 
environmental commitments, COE permit, and commitments related to historic preservation. 
Make additional consultations or obtain permits as necessary for Contractor specific activities 
which were not included in the Department’s permitting and consultation. 
 
The SWPPP is a dynamic document. Keep the SWPPP current by noting installation, 
modification, and removal of BMPs, and by using amendments, SWPPP amendment logs, 
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Inspection Reports, corrective action logs, records of land disturbance and stabilization, and any 
other records necessary to document storm water pollution prevention activities and to satisfy the 
requirements of the Consent Decree, CGP and this specification. See Subsection 641-3.03 for 
more information. 
 
4. Recording Personnel and Contact Information in the SWPPP.  
 
Identify the SWPPP Manager as the Storm Water Lead and Storm Water Inspector positions in 
the SWPPP. Document the SWPPP Manager’s responsibilities in Section 2.0 Storm Water 
Contacts, of the SWPPP template and: 

a. Identify that the SWPPP Manager does not have authority to sign inspection reports 
(unless the SWPPP Manager is also the designated project Superintendent). 

b. Identify that the SWPPP Manager cannot prepare the SWPPP unless the SWPPP 
Manager meets the Contract requirements for the SWPPP Preparer.  

 
Include in the SWPPP, Records of the AK-CESCL cards or certificates for the Superintendent 
and SWPPP Manager, and for any acting Superintendent and acting SWPPP Managers.  If the 
Superintendent or SWPPP Manager is replaced permanently or temporarily, by an acting 
Superintendent or acting SWPPP Manager; record in the SWPPP (use Form 25D-127) the 
names of the replacement personnel, the date of the replacement. For temporary personnel 
record their beginning and ending dates.  
 
Provide 24 hour contact information for the Superintendent and SWPPP Manager. The 
Superintendent and SWPPP Manager must have 24 hour contact information for all 
Subcontractor SWPPP Coordinators and Utility SWPPP Coordinators. 
 
Include in the SWPPP, Records of the AK-CESCL cards or certificates of ATS operators. Record 
names of ATS operators and their beginning and ending dates, on Form 25D-127.  
 
The Department will provide Records of AK-CESCL cards or certificates for the Project Engineer, 
Stormwater Inspectors, and Monitoring Person (if applicable), and names and dates they are 
acting in that position. Include the Department’s Records in the SWPPP Appendix.   Include the 
department’s Storm Water Inspector and Storm Water Monitoring Person (if applicable) in section 
2.0 of the SWPPP. 
 
641-2.02 HAZARDOUS MATERIAL CONTROL PLAN (HMCP) REQUIREMENTS.  
 
Prepare the HMCP for prevention of pollution from storage, use, containment, cleanup, and 
disposal of all hazardous material, including petroleum products related to construction activities 
and equipment. Include the HMCP as an appendix to the SWPPP. Compile Material Safety Data 
Sheets in one location and reference that location in the HMCP.  
  
Designate a Contractor’s Spill Response Field Representative with 24 hour contact information. 
Designate a Subcontractor Spill Response Coordinator for each subcontractor. The 
Superintendent and Contractor’s Spill Response Field Representative must have 24 hour contact 
information for each Subcontractor Spill Response Coordinator and the Utility Spill Response 
Coordinator. 
 
List and give the location and estimated quantities of hazardous materials (Including materials or 
substances listed in 40 CFR 117 and 302, and petroleum products) to be used or stored on the 
Project. Hazardous materials must be stored in covered storage areas.  Include secondary 
containment for all hazardous material storage areas.  
 
Identify the locations where fueling and maintenance activities will take place, describe the 
activities, and list controls to prevent the accidental spillage of petroleum products and other 
hazardous materials. Controls include placing absorbent pads or other suitable containment 
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under fill ports while fueling, under equipment during maintenance or repairs, and under leaky 
equipment.  
 
List the types and approximate quantities of response equipment and cleanup materials available 
on the Project. Include a list and location map of cleanup materials, at each different work site 
and readily available off site (materials sources, material processing sites, disposal sites, staging 
areas, etc). Spill response materials must be stored in sufficient quantity at each work location, 
appropriate to the hazards associated with that site. 
  
Describe procedures for containment and cleanup of hazardous materials.  Describe a plan for 
the prevention, containment, cleanup, and disposal of soil and water contaminated by spills.  
Describe a plan for dealing with contaminated soil and water encountered during construction. 
Clean up spills or contaminated surfaces immediately. 
 
Describe methods of disposing of waste petroleum products and other hazardous materials 
generated by the Project, including routine maintenance.  Identify haul methods and final disposal 
areas.  Assure final disposal areas are permitted for hazardous material disposal. 
 
Describe methods of complying with the requirements of AS 46.04.010-900, Oil and Hazardous 
Substances Pollution Control, and 18 AAC 75. Include contact information for reporting 
hazardous materials and petroleum product spills to the Project Engineer and reporting to federal, 
state and local agencies. 
 
641-2.03 SPILL PREVENTION, CONTROL AND COUNTERMEASURE PLAN (SPCC Plan) 
REQUIREMENTS.  
 
Prepare and implement an SPCC Plan when required by 40 CFR 112; when both of the following 
conditions are present on the Project: 
 

a. Oil or petroleum products from a spill may reach navigable waters (as defined in 40 CFR 
112); and 
 

b. Total above ground storage capacity for oil and any petroleum products is greater than 
1,320 gallons (not including onboard tanks for fuel or hydraulic fluid used primarily to 
power the movement of a motor vehicle or ancillary onboard oil-filled operational 
equipment, and not including containers with a storage capacity of less than 55 gallons) 

 
Reference the SPCC Plan in the HMCP and SWPPP. 
 
641-2.04 RESPONSIBILITY AND AUTHORITY OF THE SUPERINTENDENT AND SWPPP 
MANAGER. 
 
The Superintendent is responsible for the overall operation of the Project and all Contractor 
furnished sites and facilities directly related to the Project. The Superintendent shall sign and 
certify the SWPPP, Inspection Reports, and other reports required by the CGP, except the NOI 
and NOT. The Superintendent may not delegate the task or responsibility of signing and certifying 
the SWPPP submitted under Subsection 641-1.03.1, Inspection Reports, and other reports 
required by the CGP.  
 
The Superintendent may assign certain duties to the SWPPP Manager those duties may include: 
1. Ensuring Contractor’s and subcontractor’s compliance with the SWPPP and CGP; 
2. Ensuring the control of erosion, sedimentation, or discharge of pollutants; 
3. Directing and overseeing installation, maintenance, and removal of BMPs; 
4. Performing Inspections; and 
5. Updating the SWPPP including adding amendments and forms. 
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 When Bid Item 641(7) is part of the Contract, the SWPPP Manager must be available at all times 
to administer SWPPP requirements, and be physically present within the Project Zone or the 
project office, for at least eight hours per day when construction activities are occurring.  
 
The Superintendent and SWPPP Manager shall be knowledgeable in the requirements of this 
Section 641, the SWPPP, CGP, BMPs, HMCP, SPCC Plan, environmental permits, 
environmental commitments, and historic preservation commitments.    
 
The Superintendent and SWPPP Manager shall have the Contractor’s complete authority and be 
responsible for suspending construction activities that do not conform to the SWPPP or CGP. 
 
641-2.05   MATERIALS.  
 
Use materials suitable to withstand hydraulic, wind, and soil forces, and to control erosion and 
trap sediments according to the requirements of the CGP and the Specifications.  
 
Use the temporary seed mixture specified by special provision, or use annual rye grass if no 
temporary seed mix is specified.  
 
Use soil stabilization material as specified in Section 727.  
 
Use silt fences as specified in Section 729. 
 
Use straw that is certified as free of noxious weed by the United States Department of 
Agriculture, Natural Resources Conservation Service, Local Soil and Water Conservative District. 
Alaska Weed Free Forage Certification Program must be used when available. Hay may not be 
substituted for straw.  
  
Use Oregon Scientific RGR126 wireless rain gauge with temperature, or Taylor 2751 Digital 
Wireless Rain Gauge with Thermometer, or approved equivalent.  
 
641-2.06 CONTRACTOR REQUIREMENTS. 
 
The Contractor must be familiar with the requirements of the CGP and Consent Decree because 
Contractor’s employees will be conducting duties that relate to compliance with the CGP and the 
Consent Decree. A copy of the Consent Decree is available on the Department’s Statewide 
Environmental Office web page. 
 
641-3.01 CONSTRUCTION REQUIREMENTS.  
 
Comply with the SWPPP and the requirements of the CGP. 
 
1. Before Construction Activity may Begin. 

 
The following actions must be completed before Construction Activity begins: 

a. The SWPPP Preparer must visit the Project, the visit must be documented in the 
SWPPP, and the SWPPP must be developed (or amended) with findings from the visit; 

b. The SWPPP must be approved by the Engineer; 
c. The Contractor must be authorized to begin by the Engineer;  
d. The Project eNOIs for the Department and for the Contractor, as well as any other eNOIs 

if there are additional operators, must be listed as Active Status on the ADEC website;   
e. The Department approved SWPPP must be submitted to ADEC and Local Government 

(when required); and 
f. The Contractor has transmitted to the Engineer an electronic copy of the approved 

SWPPP. 
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You may begin Winter Construction activity according to CGP Part 4.10.3, provided actions a 
through c above are completed before winter construction activity begins. 
  
Post notices containing the following information: 

a. Copy of all eNOIs related to this project; 
b. Name and 24 hour phone number of SWPPP Manager; and 
c. Location of the SWPPP. 

 
Post notices on the outside wall of the Contractor’s project office, and near the main entrances of 
the construction project. Protect postings from the weather. Locate postings so the public can 
read them without obstructing construction activities or the traveling public (for example, at an 
existing pullout).  Do not use retroreflective signs for the SWPPP posting. Do not locate SWPPP 
signs in locations where the signs may be confused with traffic control signs or devices. Update 
the notices if the listed information changes. 
 
Install an outdoor rain gauge in per manufacturer’s guidance in a readily accessible location on 
the Project. 
 
Delineate the site for both land disturbing activities and areas that will be left undisturbed. Install 
sediment controls and other BMPs that must be placed prior to the initiation of Construction 
Activity.  
 
2. During Construction.   
 
Before subcontractors or utility companies begin soil disturbing activities, provide to them copies 
of applicable portions of the SWPPP, and require them to sign a SWPPP Subcontractor 
Certification, Form 25D-105. Include SWPPP Subcontractor Certifications as an appendix to the 
SWPPP. Ensure subcontractors and utility companies understand and comply with the SWPPP 
and the CGP. Inform subcontractors and utility companies of SWPPP amendments that affect 
them in a timely manner. Coordinate with subcontractors and utility companies doing work in the 
Project Zone so BMPs, including temporary and permanent stabilization are installed, maintained, 
and protected from damage.  
 
Provide on-going training to employees and subcontractors, on control measures at the site and 
applicable storm water pollution prevention procedures. Training must be specific to the 
installation, maintenance, protection, and removal of control measures. Training must be given at 
a frequency that will be adequate to ensure proper implementation and protection of control 
measures, and no less frequently than once a month during construction activity. Document on 
the SWPPP Training Log. Form 25D-125, the dates and attendees to these trainings. Include the 
SWPPP Training Log as an appendix to the SWPPP.   
 
Notify the Engineer immediately if the actions of any utility company or subcontractor do not 
comply with the SWPPP and the CGP.  
 
Comply with Subsection 107-1.11 Protection and Restoration of Property and Landscape. 
Concrete washout must be fully contained. 
  
Fuel in designated areas. Place absorbent pads or other suitable containment under fill ports 
while fueling, under equipment during maintenance or repairs, and under leaky equipment.  
 
Comply with requirements of the HMCP and SPCC Plan, and all local, state and federal 
regulations that pertain to the handling, storage, containment, cleanup, and disposal of petroleum 
products or other hazardous materials.   
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 Keep the SWPPP and HMCP current (refer to Subsection 641-2.01.3, SWPPP Considerations 
and Contents) 
 
3. Pollutant and Hazardous Materials Reporting Requirements.  
 
If there has been an incident of non-compliance with the CGP that may endanger health or the 
environment, immediately report the incident to ADEC according to the CGP, Appendix A, Part 
3.0. Notify the Engineer immediately and to the extent possible coordinate reports to ADEC with 
the Engineer. The report must include:  
 

a. A description of the noncompliance and its causes;  
b. The exact dates and times of noncompliance ; 
c. If not yet corrected the anticipated time the project will be brought back into compliance; 

and 
d. The corrective action taken or planned to reduce, eliminate and prevent reoccurrence. 

 
If there has been an incident of non-compliance with COE Permits, then notify the Engineer 
immediately of the non-compliance.  
 
Report spills of petroleum products or other hazardous materials to the Engineer and other 
agencies as required by law. Use the HMCP and SPCC Plan (if available) for contact information 
to report spills to regulatory agencies. 

  
4. Corrective Action and Maintenance of BMPs. 
 
Implement maintenance as required by the CGP, SWPPP, and manufacturer’s specifications, 
whichever is more restrictive.  
 
Implement corrective action: 

a. If an incident of non-compliance with the SWPPP, or CGP is identified; 
b. If an Inspection or the Engineer identifies the SWPPP or any part of the SWPPP is 

ineffective in preventing erosion, sedimentation or the discharge of pollutants; 
c. If a required BMP was not installed according to the SWPPP schedule or phasing, or was 

installed incorrectly, or was not installed according to the CGP Part 4.0; 
d. If a BMP is not operating as intended, has not been maintained in an effective operation 

condition, or is unable to effectively perform the intended function; 
e. If a prohibited discharge of pollutants, as specified in CGP Part 4.6, is occurring or will 

occur; or 
f. If there is accumulation of sediment or other pollutants, that is in or near any storm water 

conveyance channels, or that may enter a discharge point or storm sewer system. If 
there is accumulation of sediment or other pollutants that is being tracked outside the 
project zone. 

 
Implement corrective actions so that they comply with the following time requirements: 

a. For conditions that are easily remedied (i.e. removal of tracked sediment, maintenance of 
control measure, or spill clean-up), initiate corrective action within 24 hours and complete 
as soon as possible; 

b. For all other conditions meet both requirements: 
(1) Corrective action is completed in time to protect water quality; and 
(2) Corrective action is completed no later than the Complete-by-Date that was entered 

in an Inspection Report (see Subsection 641-3.03.2 for more information). 
 
If a corrective action is not implemented within the time requirements of this section, document 
the situation in the SWPPP, notify the Engineer and implement corrective action as soon as 
possible.  
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If a corrective action could affect a subcontractor, notify the subcontractor within three days of 
taking the corrective action. Require in your written subcontract, that subcontractors must notify 
the Contractor within 24 hours of becoming aware of a condition that requires a corrective action. 
 
5. Stabilization.   
 
Stabilization may be accomplished using temporary or permanent measures.  Initiate stabilization 
of disturbed soils, erodible stockpiles, disposal sites, and of erodible aggregate layers so that all 
of the following conditions are satisfied: 

a. As soon as practicable; 
b. As soon as necessary to avoid erosion, sedimentation, or the discharge of pollutants; and  
c. As identified in the SWPPP.  

 
Land may be disturbed and stabilized multiple times during a project. Coordinate work to 
minimize the amount of disturbed soil at any one time. Do not disturb more soil than you can 
stabilize with the resources available. 
 
Temporarily stabilize from wind and water erosion portions of disturbed soils, portions of 
stockpiles, and portions of disposal sites, that are not in active construction. Temporary 
stabilization measures may require a combination of measures including but not limited to 
vegetative cover, mulch, stabilizing emulsions, blankets, mats, soil binders, non-erodible cover,  
dust palliatives, or other approved methods. 
 
When temporary or permanent seeding is required, provide a working hydro seeding equipment 
located within 100 miles of the project by road; with 1,000 gallon or more tank capacity, paddle 
agitation of tank, and the capability to reach the seed areas with an uniform mixture of water, 
seed, mulch and tackifier. If the project is located in an isolated community the hydro-seeder must 
be located at the project.  
 
Before applying temporary or permanent seeding, prepare the surface to be seeded to reduce 
erosion potential and to facilitate germination and growth of vegetative cover. Apply seed and 
maintain seeded areas. Reseed areas where growth of temporary vegetative cover is inadequate 
to stabilize disturbed ground. 
 
Apply permanent seed according to Sections 618 and 724, within the time periods allowed by the 
CGP and the contract, at locations where seeding is indicated on the plans and after land-
disturbing activity is permanently ceased. 
 
When installing a culvert or other drainage structure where stream bypass is not used, install 
temporary or permanent stabilization concurrently or immediately after placing the culvert or 
drainage structure in a manner that complies with the SWPPP, applicable project permits and 
prevents discharge of pollutants. Install temporary and permanent stabilization: 

a. At the culvert or drainage structure inlet and outlet; and   
b. In the areas upstream and downstream that may be disturbed by the process of installing 

the culvert, culvert end walls, culvert end sections, or drainage structure. 
 
Before deactivating a stream bypass or stream diversion used for construction of a bridge, 
culvert, or drainage structure, install permanent stabilization:  

a. At the inlet and outlet of the culvert, drainage structure, or bridge; 
b. In the area upstream and downstream of the culvert, drainage structure, or bridge, that is 

disturbed during installation or construction of the culvert, drainage structure, or bridge; 
and 

c. Under the bridge.  
 
Within seven days of initiating final stabilization, either complete final stabilization or continue 
maintenance of work until final stabilization is complete. 
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6. Ending CGP Coverage and BMP Maintenance. 
 
The Engineer will determine the date that all the following conditions for ending CGP coverage 
have been met within the Project Zone:  

a. Land disturbing activities have ceased; 
b. Final Stabilization has been achieved (including at Department furnished material 

sources, disposal sites, staging areas, equipment areas, etc.); and  
c. Temporary BMPs have been removed.  

 
After the Engineer has determined the conditions for ending CGP coverage have been met, the 
Department will:  

a. Send written notice to the Contractor with the date that the conditions were met;  
b. Submit an eNOT to ADEC; and 
c. Provide a copy of the eNOT and ADEC’s acknowledgement letter to the Contractor.  

 
The Contractor is responsible for ending permit coverage within the Project Zone, by submitting 
an eNOT to ADEC within 30 days of meeting the conditions for ending CGP coverage. The 
Contractor is responsible for BMP maintenance and SWPPP updates until permit coverage is 
ended. 
 
If the Contractor’s CGP eNOI acreage includes Support Activities and any other areas where the 
Department is not an Operator, the Contractor may not be able to file an eNOT at the same time 
as the Department.  In this case, the Contractor must amend the SWPPP and separate 
SWPPP2(s), to indicate the Department’s CGP coverage has ended, and the Department is no 
longer an Operator within the Project Zone. 
 
The Contractor must indicate in the SWPPP the areas that have reached Final Stabilization, and 
the dates land disturbing activities ended and Final Stabilization was achieved. The Contractor 
must submit an eNOT to ADEC, and insert copies of the Department’s and the Contractor’s 
eNOTs with ADEC’s acknowledgement letters in the appendix of the SWPPP.  
 
The Contractor must submit a copy of each signed eNOT and ADEC’s acknowledgement letter to 
the Department within three days of filing the eNOT or receiving a written response. 
 
The Contractor is responsible for coordinating local government inspections of work and ending 
permit coverage with local government. See Subsection 641-1.03.5 for more information. 
 
7. Transmit final SWPPP. 
 
Transmit one copy of the final SWPPP, including all amendments, appendices and maps, to the 
Engineer; when the project eNOTs are filed, or within 30 days of the Department’s eNOT being 
filed, whichever is sooner. Transmittal must be by both electronic and hard copy. 
 
641-3.02 SWPPP DOCUMENTS, LOCATION ON-SITE, AVAILABILITY, AND RECORD 
RETENTION. 
 
The SWPPP and related documents maintained by the Contractor are the Record for 
demonstrating compliance with the CGP and the Consent Decree. Copies of SWPPP documents 
transmitted to the Engineer under the requirements of this specification are informational and do 
not relieve the Contractor’s responsibility to maintain complete records as required by the CGP 
and this specification.  
 
Keep the SWPPP, HMCP and SPCC Plan at the on-site project office. If there is not an on-site 
project office, keep the documents at a locally available location that meets CGP requirements 
and is approved by the Engineer. Records may be moved to another office for record retention 
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after the eNOTs are filed. Records may be moved to another office during winter shutdown.  
Update on-site postings if records are relocated during winter shutdown. Provide the Department 
with copies of all Records.  
 
Retain Records and a copy of the SWPPP, for at least three years after the date of eNOT. If EPA 
or ADEC inspects the project,  issues a Notice of Violation (NOV), or begins investigation for a 
potential NOV before the retention period expires, retain the SWPPP and all Records related to 
the SWPPP and CGP until at least three years after EPA and/or ADEC has determined all issues 
related to the investigation  are settled. 
 
The SWPPP and related documents must be made available for review and copy, to the 
Department and other regulatory agencies that request them.  See CGP Parts 5.10, 6.6 and 9.4. 
 
641-3.03 SWPPP INSPECTIONS, AMENDMENTS, REPORTS, AND LOGS. 
 
Perform Inspections, prepare Inspection Reports, and prepare SWPPP Amendments in 
compliance with the SWPPP and the CGP.  Update SWPPP Corrective Action Log, SWPPP 
Amendment Log, SWPPP Grading and Stabilization Activities Log, and SWPPP Daily Record of 
Rainfall forms. For active projects update the Records daily.  

 
1. Inspection during Construction. 

 
Conduct Inspections according to the schedule and requirements of the SWPPP and CGP. 
 
Inspections required by the CGP and SWPPP must be performed by the Contractor’s SWPPP 
Manager and the Department’s Stormwater Inspector jointly, unless impracticable. For this 
paragraph, “impracticable” means when both inspectors must fly to a remote area in the winter or 
when one inspector is sick or unable to travel to the site due to weather.  When this is the case, 
the Operator who conducts the Inspection must provide a copy of the Inspection Report to the 
other Operator within three days of the Inspection date and document the date of the report 
transmittal. 
 
2. Inspection Reports.     
  
Use only the DOT&PF SWPPP Construction Site Inspection Report, Form 25D-100 to record 
Inspections. Changes or revisions to Form 25D-100 are not permitted; except for adding or 
deleting data fields that list: Location of Discharge Points, and Site Specific BMPs. Complete all 
fields included on the Inspection Report form; do not leave any field blank. 
 
Unless otherwise directed by the Engineer, insert a Complete-by-Date for each corrective action 
listed that complies with: 
 a. In time to protect water quality; 
 b. less than seven calendar days after the date the inspection was performed; and 
 c. before the next scheduled inspection. 
 
Provide a copy of the completed, unsigned Inspection Report to the Engineer by noon on the day 
following the inspection.  
 
The Superintendent must review, correct errors, and sign and certify the Inspection Report, within 
three days of the date of Inspection. The Engineer may coordinate with the Superintendent to 
review and correct any errors or omissions before the Superintendent signs the report. 
Corrections are limited to adding missing information or correcting entries to match field notes 
and conditions present at the time the Inspection was performed. Deliver the signed and certified 
Inspection Report to the Engineer on the same day the Superintendent signs it.  
The Engineer will sign and certify the Inspection Report and will return the original to the 
Contractor within three working days.  
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The Engineer may make corrections after the Superintendent has signed and certified the 
Inspection Report. The Engineer will initial and date each correction. If the Engineer makes 
corrections, the Superintendent must recertify the Inspection Report by entering a new signature 
and date in the white space below the original signature and date lines. Send a copy of the 
recertified Inspection Report to the Engineer on the day it is recertified. 
 
If subsequent corrections to the certified Inspection Report are needed, document the corrections 
in an addendum that addresses only the omitted or erroneous portions of the original Inspection 
Report. The Superintendent and the Engineer must both sign and certify the addendum.  
 
3. Inspection before Seasonal Suspension of Work. 
 
Conduct an Inspection before seasonal suspension of work to confirm BMPs are installed and 
functioning according to the requirements of the SWPPP and CGP.   
 
4. Reduced Inspection Frequencies.  
 
Conduct Inspections according to the inspection schedule indicated in the approved SWPPP.  
Any change in inspection frequency must be approved by the Engineer, and beginning and 
ending dates documented as an amendment to the SWPPP. 
 
Inspection frequency may be reduced to at least one Inspection every 30 days if approved by the 
Engineer and the entire site is temporarily stabilized. 
 

  
When work is suspended due to freezing conditions, the Engineer may suspend inspection 
requirements after fourteen days of freezing conditions if:  

a. Soil disturbing activities are suspended; and  
 b. Soil stabilizing activities are suspended. 
 
Inspections must resume according to the normal inspection schedule identified in the SWPPP, at 
least 21 days before anticipated spring thaw. 
 
The Engineer may waive requirements for updating the Grading and Stabilization Activities Log 
and Daily Record of Rainfall during seasonal suspension of work.  If so, resume collecting and 
recording weather data on the Daily Record of Rainfall form one month before thawing conditions 
are expected to result in runoff.  Resume recording land disturbance and stabilization activities on 
the Grading and Stabilization Activities Log when Construction Activity resumes. 
 
5. Stabilization before Seasonal Thaw.  

 
Construction Activities within the Project Zone must be stabilized with appropriate BMPs prior to 
seasonal thaw. Seasonal thaw is the annual (first) recurrence of snow and ice melting after a 
prolonged period of freezing conditions. 
 
6. Inspection before Project Completion. 
 
Conduct Inspection to ensure Final Stabilization is complete throughout the Project, and 
temporary BMPs that are required to be removed are removed. Temporary BMPs that are 
biodegradable and are specifically designed and installed with the intent of remaining in place 
until they degrade, may remain in place after project completion.  
 
7. Items and Areas to Inspect. 
 
Conduct Inspections of the areas required by the CGP and SWPPP. 
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8. SWPPP Amendments and SWPPP Amendment Log. 
 
The Superintendent and the SWPPP Manager are the only persons authorized to amend the 
SWPPP and update the SWPPP Amendment Log, Form 25D-114. The Superintendent or the 
SWPPP Manager must sign and date amendments to the SWPPP and updates to the SWPPP 
Amendment Log.   
 
SWPPP Amendments must be approved by the Engineer.   
 
Amendments must occur: 

a. Whenever there is a change in design, construction operation, or maintenance at the 
construction site that has or could cause erosion, sedimentation or the discharge of 
pollutants that has not been previously addressed in the SWPPP; 

b. If an Inspection identifies that any portion of the SWPPP is ineffective in preventing 
erosion, sedimentation, or the discharge of pollutants; 

c. Whenever an Inspection identifies a problem that requires additional or modified BMPs 
d. Whenever a BMP is modified during construction, or a BMP not shown in the original 

SWPPP is added;  
e. If the Inspection frequency is modified (note beginning and ending dates); or  
f. When there is a change in personnel who are named in the SWPPP, according to 

Subsection 641-2.01.4. 
 
Do not record removal of BMPs as amendments to the SWPPP. See Subsection 641-3.03.9 for 
documenting removal of BMPs. 
 
Amend the SWPPP narrative as soon as practicable after any change or modification, but in no 
case, later than seven days following identification of the need for an amendment.  Every SWPPP 
Amendment must be signed and dated. Cross-reference the amendment number with the 
Corrective Action Log or SWPPP page number, as applicable. When a BMP is modified or added, 
describe the BMP according to Subsection 641-2.01.3. 
 
Keep the SWPPP Amendment Log current. Prior to performing each scheduled Inspection, 
submit to the Engineer a copy of the pages of the Amendment Log that contain new entries since 
the last submittal. Include copies of any documents amending the SWPPP. 
 
Keep the SWPPP Amendment Log as an appendix to the SWPPP. 
 
9. Site Maps. 
 
Document installation, routine maintenance, and removal of BMPs by making notes on the 
SWPPP Site Maps. Include the date and the recording person’s initials by these notes. Identify 
areas where Construction Activities begin, areas where Construction Activities temporarily or 
permanently cease, and areas that are temporarily or permanently stabilized.  
 
10. Corrective Action Log. 
 
The Superintendent and SWPPP Manager are the only persons authorized to make entries on 
the SWPPP Corrective Action Log, Form 25D-112. Document the need for corrective action 
within 24 hours of either:  

a. Identification during an inspection; or  
b. Discovery by the Department’s or Contractor’s staff, a subcontractor, or a regulatory 

agency inspector.      
 
Modification or replacement of a BMP, installation of a new BMP not shown in the original 
SWPPP, or overdue maintenance (after sediment accumulated in sediment basins (including 
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sediment traps and ponds) exceeds 50% of design capacity; or after sediment accumulates to 
more than half the above ground height on silt fences, check dams, or berms) is a corrective 
action and must be documented on the Corrective Action Log. Do not record removal of BMPs on 
the Corrective Action Log.  
 
Within 24 hours of discovery, update the Corrective Action Log with the date of discovery and 
proposed corrective action. If discovered during an inspection, update log with inspection date 
and proposed corrective actions noted on the Inspection Report.  
 
After the corrective action has been accomplished, note in the Corrective Action Log the action 
taken and if a SWPPP amendment was needed. Date and initial the entry.   
 
Keep the Corrective Action Log current and submit a copy to the Engineer prior to performing 
each scheduled SWPPP Inspection.   
 
Keep the Corrective Action Log as an appendix to the SWPPP.  
 
11. Grading and Stabilization Activities Log.  
 
The Superintendent and SWPPP Manager are the only persons authorized to date and initial 
entries on the SWPPP Grading and Stabilization Activities Log, Form 25D-110. Use the SWPPP 
Grading and Stabilization Activities Log, to record land disturbance and stabilization activities. 
 
Keep the Grading and Stabilization Activities Log current and submit a copy to the Engineer prior 
to performing each scheduled SWPPP Inspection. Keep the Grading and Stabilization Activities 
Log organized and completed to demonstrate compliance with the CGP Part 4.4.  
 
Keep the Grading and Stabilization Activities Log as an appendix to the SWPPP.  
 
12. Daily Record of Rainfall. 
 
Use SWPPP Daily Record of Rainfall, Form 25D-115, to record weather conditions at the Project.  
Update the form daily and include the initials of the person recording each day’s entry.  Submit a 
copy to the Engineer prior to performing each scheduled Inspection.  Keep the Daily Record of 
Rainfall as an appendix to the SWPPP. 
 
641-3.04 FAILURE TO PERFORM WORK. 
 
The Engineer has authority to suspend work and withhold monies, for an incident of non-
compliance with the CGP, Consent Decree or SWPPP, that may endanger health or the 
environment or for failure to perform work related to this Section 641. If the suspension is to 
protect workers, the public, or the environment from imminent harm, the Engineer may orally 
order the suspension of work. Following an oral order of suspension, the Engineer will promptly 
give written notice of suspension. In other circumstances, the Engineer will give the Contractor 
written notice of suspension before suspension of work. A notice of suspension will state the 
defects or reasons for a suspension, the corrective actions required to stop suspension, and the 
time allowed to complete corrective actions. If the Contractor fails to take the corrective action 
within the specified time, the Engineer may: 
 
1. Suspend the work until corrective action is completed;  
2. Withhold monies due the Contractor until corrective action is completed; 
3. Assess damages or equitable adjustments against the Contract Amount; and 
4. Employ others to perform the corrective action and deduct the cost from the Contract amount. 
 
Reasons for the Engineer to take action under this section include, but are not limited to, the 
Contractor’s failure to: 
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a. Obtain appropriate permits before Construction Activities occur; 
b. Perform SWPPP Administration; 
c. Perform timely Inspections; 
d. Update the SWPPP; 
e. Transmit updated SWPPP, Inspection Reports, and other updated SWPPP forms  to the 

Engineer; 
f. Maintain effective BMPs to control erosion, sedimentation, and pollution in accordance 

with the SWPPP, the CGP, and applicable local, state, and federal requirements; 
g. Perform duties according to the requirements of this Section 641; or 
h. Meet requirements of the CGP, SWPPP, or other permits, laws, and regulations related 

to erosion, sediment, or pollution control.    
 
No additional Contract time or additional compensation will be allowed due to delays caused by 
the Engineer’s suspension of work under this subsection. 
 
641-3.05 ACCESS TO WORK. 
 
The Project, including any related off-site areas or support activities, must be made available for 
inspection, or sampling and monitoring, by the Department and other regulatory agencies. See 
CGP Part 6.6. 
 
641-4.01 METHOD OF MEASUREMENT. 
 
Section 109 and as follows: 
 
Item 641(1), 641(3) and 641(7), are lump sum. 
 
Items 641(2), 641(4) and 641(5), will be measured on a contingent sum basis as specified by the 
Directive authorizing the work.  
 
Item 641(6) will be measured on a contingent sum basis with withholding determined by the 
Department. 
 

TABLE 641-1 BMP VALUES - RESERVED 
 

Liquidated Damages assessed according to Table 641-2 are not an adjustment to the Contract 
amount. These damages charges are related to Contract performance but are billed by the 
Department independent of the Contract amount. An amount equal to the Liquidated Damages 
may be withheld for unsatisfactory performance, from payment due under the Contract, until the 
Contractor remits payment for billed Liquidated Damages. 
 

 
TABLE 641-2 Version B 

EROSION, SEDIMENT AND POLLUTION CONTROL – LIQUIDATED DAMAGES 
 

Code 
 

Specification Subsection Number and 
Description 

Deductable 
Amount in Dollars 

Cumulative 
Deductable 
Amounts in 
Dollars 

A 641-1.04 Failure to have a qualified (AK-
CESCL or equivalent) Superintendent or 
SWPPP Manager  

Calculated in Code 
B or F  

 

B Failure to meet SWPPP requirements 
of: 
(1) 641-2.01.1 Name of SWPPP 

Preparer and Date of Pre-

$750 per omission  
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Construction Inspection  

(2) Not Applicable 

(3) 641-3.03.8 Sign and Date SWPPP 
amendments with qualified person. 

641-2.01.4 SWPPP Include 
approving person’s name and AK-
CESCL expiration date. 

(4)  641-3.02 Records maintained at 
project and made available for 
review 

C 641-2.01.3 and 641-303.8 Failure to 
either reference a BMP manual or 
publication, or state that no BMP manual 
or publication was used 

$250 per omission  

D 641-3.03.5 Failure to stabilize a Project 
prior to Seasonal Thaw   

$5,000 per Project 
per year 

 

E 641-2.01.1  Failure to conduct pre-
construction inspections before 
Construction Activities   

$2,000 per Project  

F 641-3.03. Failure to conduct and record 
CGP Inspections 

641-3.03.1 Personnel conducting 
Inspections and Frequency 

641-3.03.2 Inspection Reports, use 
Form 25D-100, completed with all 
required information according to the 
Consent Decree paragraph 7.c, parts (1) 
through (11)   

$750 per Inspection  

G 641-3.01.4 Failure to timely accomplish 
BMP maintenance and/or repairs, In 
effect until BMP maintenance and/or 
repairs is completed.   

$500 per Project per 
day 

Not to exceed 
$250,000 per 
year for all 
projects 

H 641-3.01.3  Failure to provide to the 
Engineer and ADEC a timely oral 
endangerment report of violations or for 
a deficient oral endangerment report 

$750 for the first 
day the report is 
late or deficient 

Additional 
$750 for 
every 14 day 
period without 
the required 
information  

I 641-3.01.3 Failure to provide to the 
Engineer and ADEC a timely written 
endangerment report of violations or for 
a deficient written endangerment report 

$750 for the first 
day the report is 
late or deficient 

Additional 
$750 for 
every 14 day 
period without 
the required 
information  

 
641-5.01 BASIS OF PAYMENT. See Subsection 641-3.04 Failure to Perform Work, for additional 
work and payment requirements. 
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Item 641(1) Erosion, Sediment and Pollution Control Administration. At the Contract lump sum 
price for administration of all work under this Section. Includes, but is not limited to, SWPPP and 
HMCP and SPCC Plan preparation, agency fees for SWPPP reviews, SWPPP amendments, pre-
construction Inspections, Inspections, monitoring, reporting, and Record keeping or copying 
Records related to the SWPPP and required by the CGP, and Record retention.   
 
Item 641(2) Temporary Erosion, Sediment and Pollution Control. At the contingent sum prices 
specified for all labor, supervision, material, equipment, and incidentals to install, maintain, 
remove and dispose of approved temporary erosion, sedimentation, and pollution control BMPs 
required to implement the SWPPP and SPCC Plan.   
 
Item 641(3) Temporary Erosion, Sediment and Pollution Control. At the Contract lump sum price 
for all labor, supervision, material, equipment, and incidentals to install, maintain, remove and 
dispose of temporary erosion, sedimentation, and pollution control BMPs identified in the SWPPP 
and SPCC Plan.   
 
Item 641(4) Temporary Erosion Sediment and Pollution Control Additives. At the contingent sum 
prices specified in the Directive to authorize the work, for all labor, supervision, materials, 
equipment, and incidentals for extra, additional, or unanticipated work, to install, maintain, remove 
and dispose of temporary erosion, sedimentation, and pollution control BMPs. All additional 
Erosion, Sediment, and Pollution Control Administration necessary due to this item will not be 
paid for separately but will be subsidiary to other bid items.  
 
Item 641(5) Temporary Erosion Sediment and Pollution Control by Directive. At the contingent 
sum prices specified in the Directive using time and materials to authorize the work, for all labor, 
supervision, materials, equipment, and incidentals to install, maintain, remove and dispose of 
temporary erosion, sedimentation, and pollution control BMPs. Prices for this item will by time and 
materials according to Subsection 109-1.05, or by mutual agreement between the Engineer and 
Contractor.  All additional Erosion, Sediment, and Pollution Control Administration necessary due 
to this item will not be paid for separately but will be subsidiary to other bid items.  
 
Item 641(6) Withholding. The Engineer may withhold an amount equal to Liquidated Damages, 
assessed according to Section 641, from payment due the Contractor. Liquidated Damages for 
violations of the Contract, CWA, CGP, or Consent Decree are determined by the Engineer 
according to Table 641-2. The Engineer may withhold payment due the Contractors until the 
Contractor pays the Liquidated Damages to the Department. 
 
The Department will not release performance bonds until Liquidated Damages assessed 
according to Section 641 are paid to the Department, and all requirements according to 
Subsection 103-1.05 are satisfied. 
 
Item 641(7) SWPPP Manager. At the Contract lump sum price for a SWPPP Manager that 
conforms to this specification. When Item 641(7) appears in the Bid Schedule, the SWPPP 
Manager must be a different person than the superintendent, and must be physically present 
during construction activity with duties and authority as described in Subsection 641-2.04. When 
Item 641(7) does not appear in the Bid Schedule, the SWPPP Manager is subsidiary to Item 
641(1). 
 
Subsidiary Items.  Temporary erosion, sediment and pollution control measures that are required 
outside the Project Zone are subsidiary. Work required by the HMCP and SPCC Plan including 
hazardous material storage, containment, removal, cleanup and disposal, are subsidiary to Item 
641(1) Erosion, Sediment and Pollution Control Administration.   
 
Work under other pay items. Work that is paid for directly or indirectly under other pay items will 
not be measured and paid for under Section 641. This work includes but is not limited to:  

a. Dewatering;  
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b. Shoring; 
c. Bailing; 
d. Permanent seeding;  
e. Installation and removal of temporary work pads;  
f. Temporary accesses;  
g. Temporary drainage pipes and structures;  
h. Diversion channels;  
i. Settling impoundment; and 
j. Filtration. 

 
Permanent erosion, sediment and pollution control measures will be measured and paid for under 
other Contract items, when shown on the bid schedule.  
 
Work at the Contractor’s Expense.  Temporary erosion, sediment and pollution control measures 
that are required due to carelessness, negligence, or failure to install temporary or permanent 
controls as scheduled or ordered by the Engineer, or for the Contractor’s convenience, are at the 
Contractor’s expense. 
 
Payment will be made under: 
 

PAY ITEM PAY UNIT 
641(1) Erosion, Sediment and Pollution Control Administration Lump Sum 
641(2) Temporary Erosion, Sediment and Pollution Control Contingent Sum 
641(3) Temporary Erosion, Sediment and Pollution Control Lump Sum 
641(4) Temporary Erosion, Sediment and Pollution Control Additives Contingent Sum 
641(5) Temporary Erosion Sediment and Pollution Control by Directive Contingent Sum 
641(6) Withholding Contingent Sum 
641(7) SWPPP Manager Lump Sum 
  

 
  
 


