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STANDARD MODIFICATION 12/31/2021 
HSM20-20 
 

SECTION 106 
CONTROL OF MATERIAL 

 
106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.  Add the following: 

PROHIBITION ON CERTAIN TELECOMMUNICATION AND VIDEO SURVEILLANCE SERVICES OR 
EQUIPMENT. On projects using federal funds, the Contractor shall comply with the requirements of 
2 CFR 200.216, Prohibition on certain telecommunication and video surveillance services or equipment, 
including any future amends thereto that are applicable to the project. 

By submitting a bid or by execution of the contract, the Contractor certifies that it has not entered into a 
contract nor extended or renewed a contract to procure or obtain equipment, services, or systems that 
uses covered telecommunications equipment or services as a substantial or essential component of any 
system, or as critical technology as part of any system produced by: 

• Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities). 

• Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua 
Technology Company (or any subsidiary or affiliate of such entities). 

• Any entity that the Secretary of Defense, in consultation with the Director of the National Intelligence or 
the Director of the Federal Bureau of Investigation, reasonably believes to be an entity owned or 
controlled by, or otherwise connected to, the government of a covered foreign country. 

The Contractor further certifies that it has complied with the requirements of 2 CFR 200.216 and that it will 
continue to do so throughout the term of the Contract. 

 
 
 
STANDARD MODIFICATION 12/31/2021 
HSM20-21 
 

SECTION 120 
DISADVANTAGED BUSINESS ENTERPRISE PROGRAM 

 
120-1.01 DESCRIPTION.  In the first sentence of the second paragraph, replace “8.83” percent with “8.28” 
percent. 
 
 
120-3.01 DETERMINATION OF COMPLIANCE.  Replace the statement in 2.a. Written DBE Commitment 
with the following: 
 

Complete Form 25A-326 for each DBE to be used on the project. 
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STANDARD MODIFICATION 12/31/2021 
HSM20-22 
 
 

SECTION 306 
ASPHALT TREATED BASE COURSE 

306-3.08 SPREADING AND FINISHING.  Delete the last sentence of the second paragraph.  
 
 
 
STANDARD MODIFICATION 12/31/2021 
HSM20-23 
 

SECTION 501 
CONCRETE FOR STRUCTURES 

501-2.02 COMPOSITION OF MIXTURE - JOB MIX DESIGN.  Replace Table 501-4 with the following: 
 

TABLE 501-4 
AIR CONTENT REQUIREMENTS 

Class of 
Concrete Air Content 

A 6.0% ±0.5% 
A-A 6.0% ±0.5% 

P 3.50% minimum1 and 

Super Air Meter (SAM) number ≤0.201 
DS Not required 

1Not required for web and bottom flange of precast, prestressed 
decked bulb-tee girders. 

 
 
 
STANDARD MODIFICATION 12/31/2021 
HSM20-24 
 

SECTION 510 
REMOVAL OF CONCRETE BRIDGE DECK 

510-3.04 HYDRODEMOLITION.  Replace the sixth paragraph of 510-3.04, item 2. Concrete Removal with 
the following: 
 
Provide night work lighting according to 643-3.10. 
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STANDARD MODIFICATION 12/31/2021 
HSM20-25 
 

SECTION 550 
COMMERCIAL CONCRETE 

550-2.02 COMPOSITION OF MIXTURE – JOB MIX DESIGN.  Add the following to the first paragraph of 
1. Submittals.: 
 
Submit the JMD on Form 25D-203.   
 
 
 
STANDARD MODIFICATION 12/31/2021 
HSM20-26 
 

SECTION 606 
GUARDRAIL 

 
606-2.01 MATERIALS. Replace the listed materials with the following: 
 
Use materials that conform to the following: 

Concrete Section 550, Class B 
Flexible Delineator Posts Subsection 730-2.05 
Guardrail Connection Plate Subsection 710-2.12 
Thrie-Beam Terminal Connector Subsection 710-2.12 
Guardrail Hardware Subsection 710-2.07 
Guardrail Posts and Blockouts Subsection 710-2.06 
High Strength Bolts Subsection 716-2.03 
Metal Beam Rail Subsection 710-2.04 
Terminals Subsection 710-2.11 
Wire Cable Subsection 709-2.02 

 
 
 
STANDARD MODIFICATION 12/31/2021 
HSM20-27 
 

SECTION 606 
GUARDRAIL 

606-3.09 INSTALL NEW GUARDRAIL.  Replace the subsection with the following: 
Install guardrail as shown on the Plans.   
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STANDARD MODIFICATION 12/31/2021 
HSM20-28 
 

SECTION 606 
GUARDRAIL 

 
606-4.01 METHOD OF MEASUREMENT. Replace item 3 with the following: 
 
3. Transition Rail. Per each accepted connection. 
 
 
 
STANDARD MODIFICATION 12/31/2021 
HSM20-29 
 

SECTION 615 
STANDARD SIGNS 

615-2.01 MATERIALS.  1. Shop Drawings.  Replace the first sentence with the following: 
Submit shop drawings for all signs that must meet the ASDS letter width and spacing charts for 
variable width legends (such as D-series and I-3 signs), and which require custom shop drawings 
specific to the project.   
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STANDARD MODIFICATION 12/31/2021 
HSM20-30 
 

SECTION 643 
TRAFFIC MAINTENANCE 

643-2.02 CRASHWORTHINESS.  Replace Table 643-2 with the following: 
 

TABLE 643-2 
WORK ZONE TRAFFIC CONTROL DEVICE AND  

BARRIER CRASH TESTING COMPLIANCE 

1 The Engineer will determine whether a device is in serviceable condition. Serviceable means the device 
will function equivalent to a new device of the same manufacture. 

2 When no test level is specified in an FHWA Eligibility letter; it is implied that the tests were run for Test 
Level 3. 

Category Devices 

Devices 
Manufactured 

Before  
Dec. 31, 2019 1 

Devices 
Manufactured 

After  
Dec. 31, 2019 1 

Method of 
Documentation 

1 

Low-mass single-piece 
devices w/o attachments: 
traffic cones, tubular 
markers, single piece 
drums, delineators  

NCHRP 350, 
MASH 2009, or 

MASH 2016 
MASH 2016 

Manufacturer's Certification 
for devices exceeding 
height and weight limits 

2 

Category 1 devices with 
attachments, barricades, 
portable sign supports, 
drums w/lights, other 
devices weighing less than 
100 pounds but not included 
in category 1 

NCHRP 350, 
MASH 2009, or 

MASH 2016 
MASH 2016 FHWA eligibility letter, at 

Test Level 3 2 

3 

Fixed sign supports, truck 
mounted attenuators, 
temporary crash cushions, 
bridge railing, bridge and 
guardrail transitions, and 
guardrail and barrier end 
treatments.  

NCHRP 350, 
MASH 2009, or 

MASH 2016 
MASH 2016 FHWA eligibility letter, at 

Test Level 3 2 

 
Portable concrete and steel 
barriers 

NCHRP 350, 
MASH 2009, or 

MASH 2016 
MASH 2016 

FHWA eligibility letter, at 
Test Level 3, unless 
otherwise required in the 
contract. 
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STANDARD MODIFICATION 12/31/2021 
HSM20-31 
 

SECTION 661 
ELECTRICAL LOAD CENTERS 

661-2.01 MATERIALS.  Load Center.  Replace federal paint spec “FSS No. 5950” with “AMS-STD-595” in 
the second sentence of the second paragraph.  
 
 

SECTION 708 
PAINTS 

708-2.01 PAINT FOR STEEL STRUCTURES. 3. Top Coat.  Replace federal paint spec “FSS No. 595B” 
with “AMS-STD-595” in the second sentence of the first paragraph. 
 
 

SECTION 740 
SIGNALS AND LIGHTING MATERIALS 

740-2.14 VEHICULAR SIGNAL HEADS.  1. Signal Heads.  Replace “Federal Standard 595b-37038” with 
“AMS-STD-595 color number 37038” in the last sentence of the third paragraph. 
 
 
740-2.14 VEHICULAR SIGNAL HEADS.  3. Backplates.  Replace “Federal Standard 595b-37038” with 
“AMS-STD-595 color number 37038” in the last sentence of the fourth paragraph. 
 
 
740-2.15 PEDESTRIAN SIGNALS.  8. Finish.  Replace “Federal Standard 595b-37038” with “AMS-STD-
595 color number 37038” in the last sentence of the paragraph. 
 
 
 
STANDARD MODIFICATION 12/31/2021 
HSM20-32 
 

SECTION 702 
ASPHALT MATERIALS 

702-2.03 EMULSIFIED ASPHALT.  Replace item 1 with the following: 
 

1. Cationic Emulsified Asphalt. Meet AASHTO M 208, except CRS-2P meet AASHTO M 316 
 
 
 
STANDARD MODIFICATION 12/31/2021 
HSM20-33 
 

SECTION 703 
AGGREGATES 

 
703-2.10 POROUS BACKFILL MATERIAL.  Add the following to the end of the paragraph: 
 
Use Gradation A unless otherwise specified. 
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STANDARD MODIFICATION 12/31/2021 
HSM20-34 
 

SECTION 710 
FENCE AND GUARDRAIL 

710-2.04 METAL BEAM RAIL.  Replace the subsection with the following: 
 
1. W-Beam and Thrie-Beam Guardrail.  Meet AASHTO M 180, Class A, Type II.  

2. Box-Beam Guardrail.  Meet ASTM A500 Grade B.  

3. Symmetric and Asymmetric W-Thrie Beam Transition Section.  Meet AASHTO M 180, Class B, Type 
II. 

Galvanize the rail per AASHTO M 111 after fabrication. 
 
 
710-2.06 GUARDRAIL POSTS AND BLOCKOUTS.  Add the following: 
 
4. Transition Posts. Meet the section and length specified on the Plans.  Meet ASTM A992 or ASTM 

A709, Grade 50.   

5. Transition Blockouts. Meet the shape and dimensions shown on the Plans.  Meet ASTM A500, Grade 
B or Grade C. 

 
 
710-2.11 GUARDRAIL TERMINALS.  Replace the subsection with the following: 
 
W-beam shall meet requirements of AASHTO M 180, Class A, Type II. Box beam shall meet 
requirements of ASTM A500 Grade B or ASTM A501. Galvanize after fabrication.  
 
Components made from rolled pressed and forged shapes, castings, plates, bars, and strips shall meet 
the coating requirements of AASHTO M 111.  Galvanize after fabrication.  
 
All hardware or fasteners supplied shall meet the coating requirements of AASHTO M 232.   
 
Guardrail terminals shall be AASHTO MASH Test Level 3.  
 
1. W-Beam. Provide one of the following terminal types, as shown on the plans, for single-rail W-beam 

guardrail.  Design requirements: 31 in top of rail height, 8 in blockouts, W6x8.5 steel posts, 12 ft 6 in 
w-beam panels, and mid-span splice connection to run of rail. 

a. Parallel Terminals.  Provide terminals meeting the following: 

(1) Length: 50 ft nominal effective length 

(2) End Offset: 0 ft to 2 ft (25:1 or flatter straight taper).  Offset end as shown on the plans. 

b. Buried in Backslope Terminal. Provide terminals as shown on the Plans. 

2. Box Beam. Provide terminals, as shown on the plans for box beam guardrail.  Design requirements: 
28 in top of rail height, designed for use with 6 in by 6 in by 3/16 in box beam.  

a. Parallel Terminals.  Provide terminals meeting the following: 
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(1) Length: 33 ft nominal effective length, or a minimum 18 ft of box beam rail and standard 3 in 
weak posts beyond the 1/8 in end tube rail, or as recommended by the manufacturer’s 
installation manual. 

(2) End Offset: 25:1 or flatter straight taper.  Offset end as shown on the plans. 

 
 
Add a new subsection: 

710-2.12 TRANSITION CONNECTION. 

1. Thrie Beam Terminal Connector.  Meet AASHTO M 180, Class B, Type II. 

2. Guardrail Connection Plate. Meet ASTM A709, Grade 50 

 
 
STANDARD MODIFICATION 12/31/2021 
HSM20-35 
 

SECTION 712 
MISCELLANEOUS 

 

712-2.08 GLASS BEADS. In the second sentence, replace EPA Testing Method “3062” with EPA Testing 
Method “3052”.  

 
 
 
 
STANDARD MODIFICATION 12/31/2021 
HSM20-36 
 

SECTION 714 
PRESERVATIVES FOR TIMBER 

 

714-2.01 PRESERVATIVES. Replace the second sentence of numbered item 3. Round Timber Piling: 

Use Category 4C for soil and freshwater contact. 
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STANDARD MODIFICATION 12/31/2021 
HSM20-37 
 

SECTION 722 
BRIDGE RAILING 

722-2.01 BRIDGE RAILING. Replace subsection with the following: 
 
 

Steel Tube Rail Elements ASTM A500, Grade B or Grade C 

Steel Thrie-Beam Rail Elements AASHTO M 180, Class B, Type II 

Posts ASTM A709, Grade 50 

Machine Bolts, Cap Screws, Nuts and Washers ASTM A307 

High Strength Bolts, Nuts and Washers Subsection 716-2.03 

Anchor Bolts and Rods ASTM F3125, Grade A325 or  

ASTM A449, Type 1 

Welded studs AASHTO M 169, Grade 1015 or 1020 

Bent anchor rods ASTM A709, Grade 36 or Grade 50 

Shims, Plates, Plate Washers, Angles, 
Sleeves, and Scuppers 

ASTM A709, Grade 50 

Beveled Washers and Tapered Plate Washers ASTM F436 

Galvanize steel portions of railing after 
fabrication. 

AASHTO M 111 or M 232 and 
Subsection 716-2.07 
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STANDARD MODIFICATION 12/31/2021 
HSM20-38 

 
SECTION 641 

EROSION, SEDIMENT, AND POLLUTION CONTROL 

641-1.01 DESCRIPTION.  Provide project administration and work relating to control of erosion, 
sedimentation, and discharge of pollutants, according to this section and applicable local, state, 
and federal requirements, including the Alaska Pollution Discharge Elimination System (APDES) 
Construction General Permit (CGP). The state APDES program is administered by the Department 
of Environmental Conservation (DEC).  Section 301(a) of the Clean Water Act (CWA) and 18 AAC 
83.015 provide that the discharge of pollutants to water of the U.S. is unlawful except as allowed 
by the CGP.  

641-1.02 DEFINITIONS.  These definitions apply only to Section 641. 

ACTIVE TREATMENT SYSTEM (ATS) OPERATOR. See CGP Appendix C. 

ALASKA CERTIFIED EROSION AND SEDIMENT CONTROL LEAD (AK-CESCL). A person who 
has completed training, testing, and other requirements of, and is currently certified as, an AK-
CESCL from an AK-CESCL Training Program (a program developed under a Memorandum of 
Understanding between the Department and others). The Department recognizes AK-CESCLs as 
“qualified personnel” required by the CGP. An AK-CESCL must be recertified every three years. 
(See Qualified Person). 

ALASKA DEPARTMENT OF ENVIRONMENTAL CONSERVATION (DEC).  The state agency 
authorized by EPA to administer the Clean Water Act’s National Pollutant Discharge Elimination 
System. 

ALASKA GENERAL PERMIT FOR EXCAVATION, DEWATERING (Excavation Dewatering 
Permit).  The permit authorizing excavation dewatering discharges from Construction Activities. 

ALASKA MULTI-SECTOR GENERAL PERMIT (MSGP).  The permit authorizing stormwater 
discharges associated with Industrial Activity. 

ALASKA POLLUTANT DISCHARGE ELIMINATION SYSTEM (APDES). A system administered 
by DEC that issues and tracks permits for stormwater discharges. 

BEST MANAGEMENT PRACTICES (BMPS).  See CGP Appendix C. 

CLEAN WATER ACT (CWA).  Federal Water Pollution Control Amendments of 1972, as amended 
(33 U.S.C. 1251 et seq.). 

CONSTRUCTION ACTIVITY. Ground disturbing activity by the contractor, subcontractor or utility 
company; that may result in erosion, sedimentation, or a discharge of pollutants into stormwater.  
See CGP Appendix C.  

CONSTRUCTION GENERAL PERMIT (CGP). The permit authorizing stormwater discharges from 
Construction Activities, issued and enforced by Alaska DEC.  It authorizes stormwater discharges 
providing permit conditions and water quality standards are met.  

U.S. ARMY CORPS OF ENGINEERS PERMIT (COE PERMIT). A COE permit for construction in 
waters of the U.S. May be issued under Section 10 of the Rivers and Harbors Act of 1899, or 
Section 404 of the Clean Water Act.  
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ELECTRONIC NOTICE OF INTENT (ENOI). See CGP Appendix C. 

ELECTRONIC NOTICE OF TERMINATION (ENOT). See CGP Appendix C. 

ENVIRONMENTAL PROTECTION AGENCY (EPA). The federal agency charged to protect 
human health and the environment. 

ERODIBLE STOCKPILE. Any material storage area or stockpile consisting of mineral aggregate, 
organic material, or a combination thereof, with greater than 5 percent passing the #200 sieve, and 
any material storage where wind or water transports sediments or other pollutants from the 
stockpile.  Erodible Stockpile also includes any material storage area or stockpile, where the 
Engineer determines there is potential for wind or water transport, of sediments or other pollutants 
away from the stockpile. 

EROSION AND SEDIMENT CONTROL PLAN (ESCP). The Department’s project specific 
document that illustrates measures to control erosion and sediment on the project. The ESCP 
provides bidders with the basis for cost estimating and guidance for developing an acceptable 
Storm Water Pollutant Prevention Plan (SWPPP). 

FINAL STABILIZATION. See CGP, Appendix C, “Stabilization.” 

HAZARDOUS MATERIAL CONTROL PLAN (HMCP).  The Contractor's detailed project specific 
plan for prevention of pollution from storage, use, transfer, containment, cleanup, and disposal of 
hazardous material (including, but are not limited to, petroleum products related to construction 
activities and equipment).  The HMCP is included as an appendix to the SWPPP. 

MUNICIPAL SEPARATE STORM SEWER SYSTEM (MS4) PERMIT.  A DEC stormwater 
discharge permit issued to certain local governments and other public bodies, for operation of 
stormwater conveyances and drainage systems. See CGP Appendix C. 

OPERATOR(S). The party(s) responsible to obtain CGP permit coverage. CGP, Appendix C. 

1. Contractor – the Contractor is an Operator inside and outside the Project Zone. 
2. Department – the Department is an Operator inside the Project Zone. 

POLLUTANT.  Any substance or item meeting the definition of pollutant contained in 40 CFR § 
122.2. A partial listing from this definition includes: dredged spoil, solid waste, sediment, sewage, 
garbage, sewage sludge, chemical wastes, biological materials, wrecked or discarded equipment, 
rock, sand, cellar dirt, and industrial or municipal waste. 

PROJECT ZONE. The physical area provided by the Department for Construction. The Project 
Zone includes the area of highway or facility under construction, project staging and equipment 
areas, and material and disposal sites; when those areas, routes and sites, are provided by the 
Contract.  

Material sites, material processing sites, disposal sites, haul routes, staging and equipment storage 
areas; that are furnished by the Contractor or a commercial operator, are not included in the Project 
Zone.  

QUALIFIED PERSON.  See CGP Appendix C and Section 641-1.04.  

SPILL PREVENTION, CONTROL AND COUNTERMEASURE PLAN (SPCC PLAN). The 
Contractor’s detailed plan for petroleum spill prevention and control measures that meet the 
requirements of 40 CFR 112. 

SPILL RESPONSE FIELD REPRESENTATIVE. The Contractor’s representative with authority 
and responsibility for managing, implementing, and executing the HMCP and SPCC Plan.  
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STORM EVENT. See CGP Appendix C. 

STORM WATER POLLUTION PREVENTION PLAN TWO (SWPPP2). The Contractor's plan for 
compliance with both the CGP and MSGP construction activities outside the Project Zone. 

SUPERINTENDENT. The Contractor's duly authorized representative with authority and 
responsibility for the overall operation of the Project, and Contractor furnished sites and facilities. 

SWPPP AMENDMENT.  A modification to the SWPPP. CGP Part 5.0. 

SWPPP MANAGER.   The Contractor's Qualified Person with authority and responsibility. CGP 
Appendix C. 

SWPPP PREPARER. The Contractor’s Qualified Person with authority and responsibility. CGP 
Appendix C. 

TEMPORARY STABILIZATION. See CGP Appendix C. See “Stabilization.” 

641-1.02.01 REFERENCE. A complete list of websites and documents referenced herein can be 
found at the DOT&PF Statewide Design and Engineering Services Stormwater webpage.  

DEC Permit information can be found at the DEC Division of Water webpage. SWPPP 
preparation documents can be found at the DOT&PF Design and Engineering Services 
Stormwater webpage. Construction forms are found at the DOT&PF Design and Engineering 
Services Construction Forms webpage.  

641-1.03 PLAN AND PERMIT SUBMITTALS.  

For plans listed in Subsection 108-1.03.5 (SWPPP, HMCP, and SPCC), use the Contractor 
submission and Department review deadlines identified in this Subsection. 

Partial and incomplete submittals will not be accepted for review.  Any submittal that is re-submitted 
or revised after submission, but before the review is completed, will restart the submittal review 
timeline. No additional Contract time or additional compensation will be allowed due to delays 
caused by partial or incomplete submittals, or required re-submittals. 

1. Storm Water Pollution Prevention Plan. Submit an electronic copy and one hard copy of the 
SWPPP to the Engineer for approval. Deliver these documents to the Engineer at least 21 days 
before beginning Construction Activity. Organize the SWPPP and related documents for 
submittal according to the requirements of Subsection 641-2.01.2. 

The Department will review the SWPPP submittals within 14 days after they are received. 
Submittals will be returned to the Contractor, and marked as either “rejected” with reasons 
listed or as “approved” by the Department. When the submittal is rejected, the Contractor must 
revise and resubmit the SWPPP. The 14 day review period will restart when the contractor 
submits an electronic copy and one hard copy of the revised SWPPP to the Engineer for 
approval.   

After the SWPPP is approved and certified by the Department using Form 25D-109, the 
Contractor must certify the approved SWPPP using Form 25D-111. See Subsection 641-1.03.4 
for further SWPPP submittal requirements. 

2. Hazardous Material Control Plan.  The HMCP Template can be found at the DOT&PF 
Construction Forms webpage. The HMCP submittal and review timeline, and signature 
requirements are the same as the SWPPP.  

3. Spill Prevention, Control and Countermeasure Plan. When a SPCC Plan is required under 
Subsection 641-2.03, submit an electronic copy and one hard copy of the SPCC Plan to the 
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Engineer. Deliver these documents to the Engineer at least 21 days before beginning 
Construction Activity. The Department reserves the right to review the SPCC Plan and require 
modifications. 

4. CGP Coverage. The Contractor is responsible for permitting of Contractor and subcontractor 
Construction Activities related to the Project. Do not use the SWPPP for Construction Activities 
outside the Project Zone where the Department is not an operator.  For Construction Activities 
outside the Project Zone, the Contractor must use a SWPPP2. Department approval is not 
needed for a SWPPP2.  

After the Department certifies the SWPPP and prior to beginning Construction Activity, submit 
an eNOI with the required fee to DEC for coverage under the CGP. Submit a copy of the signed 
eNOI and DEC’s written acknowledgement (by letter or other document), to the Engineer as 
soon as practicable and no later than three days after filing eNOI or receiving a written 
response.  

Do not begin Construction Activity until the conditions listed in Subsection 641-3.01.1 are 
completed.  

The Department will submit an eNOI to DEC for Construction Activities inside the Project Zone. 
The Engineer will provide the Contractor with a copy of the Department’s eNOI and DEC’s 
written acknowledgment (by letter or other document), for inclusion in the SWPPP. 

Before Construction Activities occur, transmit to the Engineer one hard copy and an electronic 
copy of the approved and certified SWPPP, with signed Delegations of Signature Authorities 
on Forms 25D-107 and 25D-108, SWPPP Certifications on Forms 25D-111 and 25D-109, both 
permittee’s signed eNOIs and DEC’s written acknowledgement.  

5. DEC SWPPP Review. When CGP Part 2.1.3 or 2.1.4, requires DEC SWPPP review: 

a. Transmit a copy of the Department-approved SWPPP to DEC using delivery receipt 
confirmation; 

b. Transmit a copy of the delivery receipt confirmation to the Engineer within seven (7) days 
of receiving the confirmation; and 

c. Retain a copy of delivery receipt confirmation in the SWPPP.  

6. Local Government SWPPP Review.  When local government or the CGP Part 2.1.4, requires 
local government review:  

a. Transmit a copy of the Department-approved SWPPP and other information as required to 
local government, with the required fee.  Use delivery receipt confirmation;   

b. Transmit a copy of the delivery receipt confirmation to the Engineer within seven days of 
receiving the confirmation;   

c. Transmit a copy of any comments by the local government to the Engineer within seven 
days of receipt;   

d. Amend the SWPPP as necessary to address local government comments and transmit 
SWPPP Amendments to the Engineer within seven days of receipt of the comments;  

e. Include a copy of local government SWPPP review letter in the SWPPP; and 

f. File a notification with local government that the project is ending.  
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7. Modifying Contractor’s eNOI.  When required by the CGP Part 2.7, modify your eNOI to update 
or correct information within 30 calendar days of the change. Reasons for modification are 
found in the CGP Part 2.7.1. The Contractor must submit an eNOT instead of an eNOI 
modification when the operator has changed. The new operator must file an eNOI to obtain 
permit coverage. 

641-1.04 PERSONNEL QUALIFICATIONS. Provide documentation in the SWPPP that the 
individuals serving in these positions meet the personnel qualifications. The Department accepts 
the following certificates as equivalent to AK-CESCL: CPESC, Certified Professional in Erosion 
and Sediment Control or CISEC, Certified Inspector in Sediment and Erosion Control, which are 
found in the CGP Appendix C and repeated below.  

 

Table 641-1.04 Personnel Qualifications 

Personnel Title  Required Qualifications 
SWPPP Preparer Current certification as a Certified Professional in Erosion and 

Sediment Control (CPESC); 
OR 
Current certification as AK-CESCL, and at least two years’ experience 
in erosion and sediment control, as a SWPPP Manager or SWPPP 
writer, or equivalent.  
OR  
Professional Engineer registered in the State of Alaska with current 
certification as AK-CESCL.  

Superintendent Current AK-CESCL or substitute training from CGP Appendix C 
Qualified Person Table 4  

SWPPP Manager Current AK-CESCL or substitute training from CGP Appendix C 
Qualified Person Table 4 

Active Treatment 
System Operator 

Current AK-CESCL or substitute training from CGP Appendix C 
Qualified Person Table 4. ATS operator should possess a recognized 
certification, or professional standing, or who by extensive knowledge, 
training, and experience has successfully demonstrated the ability to 
meet the ATS requirement.  

 

641-1.05 SIGNATURE/CERTIFICATION REQUIREMENTS AND DELEGATIONS.  

1. eNOI and eNOT. The eNOI, eNOT, and eNOI Modifications must be signed and certified by a 
responsible corporate officer according to CGP Appendix A, Part 1.12. Signature and 
certification authority for the eNOI and eNOT cannot be delegated. 

2. Delegation of Signature Authority for Other SWPPP Documents and Reports.  Use Form 25D-
108 to delegate signature authority and certification authority to the Superintendent position, 
according to CGP Appendix A, Part 1.12.3, for the SWPPP, inspection reports and other reports 
required by the CGP. The Superintendent position is responsible for signing and certifying the 
SWPPP, inspection reports, and other reports required by the CGP, except the eNOI, eNOI 
Modifications, and eNOT. 

The Engineer will provide the Department’s delegation on Form 25D-107, which the Contractor 
must include in the SWPPP. 

3. Subcontractor Certification. Subcontractors must certify on Form 25D-105, that they have read 
and will abide by the CGP and the conditions of the project SWPPP.  
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4. Signatures and Initials.  Certify or initial on the CGP documents and SWPPP forms, wherever 
a signature or initial is required. 

641-1.06 RESPONSIBILITY FOR STORM WATER PERMIT COVERAGE. 

1. The Department and the Contractor are jointly responsible for permitting and permit compliance 
within the Project Zone. 

2. The Contractor is responsible for permitting and permit compliance for all construction support 
activity in the Project Zone and outside the Project Zone. The Contractor has sole responsibility 
for compliance with DEC, COE and other applicable federal, state, and local requirements, and 
for securing all necessary clearances, rights, and permits. The Contractor shall be responsible 
for protection, care, and upkeep of all work, and all associated off-site zones. Subsection 107-
1.02 describes the requirement to obtain permits, and to provide permit documents to the 
Engineer.    

3. The Contractor is responsible for obtaining an Excavation Dewatering Permit (AKG002000) if 
construction activities are within 1,500 feet of a DEC-identified contaminated site or 
groundwater plume.  

4. An entity that owns or operates, a commercial plant (as defined in Subsection 108-1.01.4) or 
material source or disposal site outside the Project Zone, is responsible for permitting and 
permit compliance. The Contractor has sole responsibility to verify that the entity has 
appropriate permit coverage. Subsection 107-1.02 describes the requirement to obtain permits, 
and to provide permit documents to the Engineer.  

5. The Department is not responsible for permitting or permit compliance, and is not liable for 
fines resulting from noncompliance with permit conditions:  

a. For areas outside the Project Zone; 
b. For Construction Activity and Support Activities outside the Project Zone; and 
c. For commercial plants, commercial material sources, and commercial disposal sites.  

641-1.07 UTILITY. (RESERVED FOR REGIONS) 

641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.  

1. SWPPP Preparer and Pre-Construction Site Visit.  

Use a SWPPP Preparer to develop the SWPPP in accordance with the CGP, DEC and 
Department SWPPP templates. See Subsection 641-1.02.01 for guidance and templates. The 
SWPPP Preparer must conduct a pre-construction inspection at the Project Site before 
Construction Activity begins. If the SWPPP Preparer is not a Contractor employee, the SWPPP 
Preparer must visit the site accompanied by the Contractor. Give the Department at least seven 
days advance notice of the site visit, so that the Department may participate.  

Document the SWPPP Preparer’s pre-construction inspection in the SWPPP on Form 25D-
106, SWPPP Pre-Construction Site Visit, including the names of attendees and the date. 

2. Developing the SWPPP. 

Use the Department’s ESCP, Environmental commitments, and other Contract documents as 
a starting point for developing the SWPPP.  

Develop the SWPPP with sections and appendices, according to the DEC CGP SWPPP 
template and DOT&PF SWPPP template. Include information required by the Contract and 
described in the CGP Part 5.0.  Use SWPPP forms found at the DOT&PF Construction Forms 
website.  
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Compile the SWPPP in three ring binders with tabbed and labeled dividers for each appendix. 
One electronic copy of the SWPPP must be submitted as a single PDF file.    

3. SWPPP Considerations and Contents. 

a. The SWPPP must provide erosion and sediment control measures for all Construction 
Activity within the Project Zone.  Construction Activity outside the Project Zone must have 
permit coverage and document permit compliance according to a SWPPP2.  

b. The SWPPP must consider the activities of the Contractor and all subcontractors and utility 
companies performing work in the Project Zone. The SWPPP must describe the roles and 
responsibilities of the Contractor, subcontractors, utility companies, and the Department 
with regard to implementation of the SWPPP.  The SWPPP must identify all operators for 
the project, including utility companies performing Construction Activity, and identify the 
areas: 

(1) Over which each operator has operational control, and; 

(2) Where the Department and Contractor are co-operators. 

c. For work outside the Project Zone the SWPPP must identify the entity that has stormwater 
permit coverage, the operator, and the areas that are: 

(1) Dedicated to the project and where the Department is not an operator; and 

(2) Not dedicated to the project, but used for the project.   

d. The SWPPP must meet all CGP requirements. Utilize the DEC CGP SWPPP Template in 
conjunction with the DOT&PF SWPPP Template to develop the SWPPP.  

e. Comply with the CGP Part 1.4.3 Authorized Non-Storm Water Discharges.  

f. If the project discharges to a Tier III, Outstanding Natural Resource Water, comply with 
CGP Part 2.1.6. Submittal deadlines apply prior to filing an eNOI and beginning 
construction activities. As noted, none have been designated in the state of Alaska as of 
the issuance of the 2021 CGP. 

g. There are special requirements in the CGP Part 3.2, for stormwater discharges into an 
impaired water body, and they may include monitoring of stormwater discharges. The 
Contractor is responsible for monitoring and reporting outside the Project Zone.  

h. Describe the sequence and timing of activities that disturb soils and BMP implementation 
and removal. Phase earth disturbing activities to minimize unstabilized areas, and to 
achieve temporary or final stabilization. Whenever practicable incorporate final stabilization 
work into excavation, embankment and grading activities.  Include drawings showing each 
phase of the project with the BMPs implemented in the phase. 

i. Delineate the site according to CGP Part 4.2.1.   

j. Minimize the amount of soil exposed and preserve natural topsoil on site, unless infeasible 
according to the CGP Part 4.2.2.  

k. Describe methods and time limits, to initiate temporary or final soil stabilization. Comply 
with stabilization requirements in the CGP Part 4.5.  

l. If construction will cease during winter months, describe all requirements for winter 
shutdown according to the CGP Part 4.12. 
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m. Plans for ATS must meet with the requirements in the CGP Part 2.1.5 and 4.6.   

n. Design all temporary BMPs to accommodate a two year 24-hour storm event. All installed 
control measures must be described and documented in the SWPPP, according to the 
CGP Part 5.3.6. All installed BMPs must include a citation from a published BMP Manual, 
publication, or manufacturers specification used as a source, or include a statement “No 
BMP Manual was used for this design.” If using out of state BMPs follow the instructions in 
the SWPPP Guide, found at the DOT&PF Stormwater webpage.  

o. Provide a legible site map or set of maps in the SWPPP, showing the entire site and 
identifying boundaries of the property where construction and earth-disturbing activities will 
occur.  Include all the elements described in the CGP Part 5.3.5, and DEC CGP SWPPP 
Template Section 5.0. 

p. Identify the inspection frequency in the SWPPP according to the CGP Part 6.1. 

q. Linear Project Inspections, described in CGP Part 6.5, are not applicable to this contract.  

r. The SWPPP must cite and incorporate applicable requirements of the project permits, 
environmental commitments, COE permit, and commitments related to historic 
preservation. Make additional consultations or obtain permits as necessary for Contractor 
specific activities that were not included in the Department’s permitting and consultation. 

s. The SWPPP is a dynamic document. Keep the SWPPP current by noting installation, 
modification, and removal of BMPs, and by using amendments, SWPPP amendment logs, 
inspection reports, corrective action logs, records of land disturbance and stabilization, and 
any other records necessary to document stormwater pollution prevention activities and to 
satisfy the requirements of the CGP and this specification. See Subsection 641-3.03 for 
more information. 

4. Recording Personnel and Contact Information in the SWPPP.  

Identify the SWPPP Manager as the Storm Water Lead and Stormwater Inspector positions in 
the SWPPP. Document the SWPPP Manager’s responsibilities in Section 2.0 Stormwater 
Contacts, of the SWPPP template and: 

a. Identify that the SWPPP Manager does not have authority to sign inspection reports 
(unless the SWPPP Manager is also the designated project Superintendent). 

b. Identify that the SWPPP Manager cannot prepare the SWPPP unless the SWPPP 
Manager meets the Contract requirements for the SWPPP Preparer.  

Include in the SWPPP proof of AK-CESCL or equivalent certifications for the Superintendent 
and SWPPP Manager, and for any acting Superintendent and acting SWPPP Managers.  If the 
Superintendent or SWPPP Manager is replaced permanently or temporarily, by an acting 
Superintendent or acting SWPPP Manager; record in the SWPPP (use Form 25D-127) the 
names of the replacement personnel and date of replacement. For temporary personnel, record 
their beginning and ending dates.  

Provide 24-hour contact information for the Superintendent and SWPPP Manager. The 
Superintendent and SWPPP Manager must have 24-hour contact information for all 
Subcontractor SWPPP Coordinators and Utility SWPPP Coordinators. 

Include in the SWPPP proof of AK-CESCL or equivalent certifications of ATS operators. Record 
names of ATS operators and their beginning and ending dates, on Form 25D-127.  

The Department will provide proof of AK-CESCL, or equivalent certifications for the 
Department’s Project Engineer, Stormwater Inspectors, and Monitoring Person (if applicable), 
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and names and dates they are acting in that position.  Include the Department’s staff 
certifications in Appendix E.  Include Department’s staff names, dates acting, and assignments 
in Section 2.0 of the SWPPP and Form 25D-127.   

641-2.02 HAZARDOUS MATERIAL CONTROL PLAN (HMCP) REQUIREMENTS.  

Prepare the HMCP using the Department template for the prevention of pollution from storage, use, 
containment, cleanup, and disposal of all hazardous material, including petroleum products related 
to construction activities and equipment. Include the HMCP as an appendix to the SWPPP. Compile 
Material Safety Data Sheets in one location and reference that location in the HMCP.  

641-2.03 SPILL PREVENTION, CONTROL AND COUNTERMEASURE PLAN (SPCC PLAN) 
REQUIREMENTS.  

Prepare and implement an SPCC Plan when required by 40 CFR 112 when both of the following 
conditions are present on the project: 

1. Oil or petroleum products from a spill may reach navigable waters (as defined in 40 CFR 112); 
and 

2. Total above ground storage capacity for oil and any petroleum products is greater than 1,320 
gallons (not including onboard tanks for fuel or hydraulic fluid used primarily to power the 
movement of a motor vehicle or ancillary onboard oil-filled operational equipment, and not 
including containers with a storage capacity of less than 55 gallons). 

Reference the SPCC Plan in the HMCP and SWPPP. 

641-2.04 RESPONSIBILITY AND AUTHORITY OF THE SUPERINTENDENT AND SWPPP 
MANAGER. 

The Superintendent shall certify the SWPPP, inspection reports, and other reports required by the 
CGP, except the eNOI and eNOT. The Superintendent may not delegate the task or responsibility 
of signing and certifying these documents.  

The Superintendent may assign certain duties to the SWPPP Manager.   

1. Ensuring Contractor’s and subcontractor’s compliance with the SWPPP and CGP; 

2. Ensuring the control of erosion, sedimentation, or discharge of pollutants; 

3. Directing and overseeing installation, maintenance, and removal of BMPs; 

4. Performing inspections; and 

5. Updating the SWPPP including adding amendments and forms. 

When Bid Item 641.0007.____ is part of the Contract, the SWPPP Manager must be a different 
person than the Superintendent and must be available at all times to administer SWPPP 
requirements, and be physically present within the Project Zone or the project office, when 
construction activities are occurring.  

The Superintendent and SWPPP Manager shall be knowledgeable in the requirements of Section 
641, the SWPPP, CGP, BMPs, HMCP, SPCC Plan, environmental permits, environmental 
commitments.    

The Superintendent and SWPPP Manager shall have the Contractor’s complete authority and be 
responsible for suspending construction activities that do not conform to the SWPPP or CGP. 
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641-2.05 MATERIALS.  

Use materials suitable to withstand hydraulic, wind, and soil forces, and to control erosion and trap 
sediments according to the requirements of the CGP and the Specifications.  

Use the seed mixture specified in the contract or as directed by the Engineer.  

Use soil stabilization material as specified in Section 727.  

Use silt fences as specified in Section 729. 

Use straw and straw products certified weed free of prohibited and restricted noxious weed seed 
and quarantined pests, according to Alaska Administrative Code, Title 11, Chapter 34 (11 AAC 34).  
When straw or straw products certified according to 11 AAC 34 are not available, use non-certified 
products manufactured within Alaska before certified products manufactured in another state, 
country, or territory. Non-certified straw or straw products manufactured in another state, country, 
or territory shall not be used.  Grass, legumes, or any other herbaceous plants produced as hay, 
shall not be substituted for straw or straw products.  

641-3.01 CONSTRUCTION REQUIREMENTS.  

Comply with the SWPPP and the requirements of the CGP Part 5.0. 

1. Before Construction  

The following actions must be completed before Construction Activity begins: 

a. The SWPPP Preparer must visit the project, the visit must be documented in the SWPPP 
using Form 25D-106, and the SWPPP must be developed or amended with findings from 
the visit. 

b. The SWPPP must be approved by the Engineer on Form 25D-109. 

c. The Contractor must be authorized to begin work by the Engineer.  

d. The Project must have an eNOI for the Department and for the Contractor.  

e. The Department approved SWPPP must be submitted to DEC and Local Government per 
CGP Part 2.1.2, Part 2.1.4, and Part 2.4.1.  

f. The Contractor has transmitted to the Engineer an electronic copy and at least one 
hardcopy of the approved SWPPP. 

g. The Delegation of Authority forms 25D-108 and 25D-107 for both the Contractor and 
Engineer are signed.  

h. Main entrance signage must meet requirements of CGP Part 5.10.2. 

Post notices on the outside wall of the Contractor’s project office, and near the main 
entrances of the construction project. Protect postings from the weather. Locate postings 
so the public can safely read them without obstructing construction activities or the traveling 
public (for example, at an existing pullout). Do not use retroreflective signs for the SWPPP 
posting. Do not locate SWPPP signs in locations where the signs may be confused with 
traffic control signs or devices. Update the notices if the listed information changes. 

i. Track precipitation according to CGP Part 7.3.9. Submit the method to track precipitation 
to the Engineer for approval.  
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2. During Construction.   

a. Delineate the site according to the CGP Part 4.2.1.   

b. Install required BMPs according to the SWPPP prior to the initiation of ground disturbance. 

c. Document subcontractors. Provide a copy of the SWPPP and the CGP to all 
subcontractors and utility companies before they begin soil disturbing activities, and verify 
they understand and comply the with SWPPP and CGP and: 

(1) Document all subcontractors and utility companies that may work on the site, according 
to the CGP Part 5.3.1, and SWPPP Section 1.2. 

(2) Require subcontractors and utility companies to sign the SWPPP Subcontractor 
Certification (Form 25D-105). Include in the signed Form in the SWPPP Appendix E. 

(3) Inform subcontractors and utility companies in a timely manner of SWPPP 
amendments that affect them. Coordinate with subcontractors and utility companies to 
protect BMPs, including temporary and final stabilization from damage. 

(4) Notify the Engineer immediately if the actions of any utility company or subcontractor 
do not comply with the SWPPP and the CGP. 

d. Provide ongoing training to all employees, subcontractors and utility companies, in 
according to the CGP Part 4.14.  Training must:  

(1) Be given no less than once a month during construction activity; 

(2) Be documented in the SWPPP Training Log using Form 25D-125. Include the training 
record in the SWPPP Appendix I.  

e. Protection and Restoration. Comply with Subsection 107-1.11.  

f. Good housekeeping measures to comply with the SWPPP and CGP 4.8. 

g. Control measures. Comply with the SWPPP and CGP Part 5.3.6 including: 

(1) Maintain BMPs.  

(2) Comply with requirements of the HMCP and SPCC Plan, if applicable and all local, 
state and federal regulations that pertain to the handling, storage, containment, 
cleanup, and disposal of petroleum products or other hazardous materials. 

(3) Keep the SWPPP and HMCP current (refer to Subsection 641-2.01.3, SWPPP 
Considerations and Contents). 

3. Winter Construction 

If winter construction activity occurs, the project must have appropriate BMPs in place CGP 
Part 4.12.2. Inspections can be reduced to once per month if the project meets the 
requirements in the CGP Part 6.2.4.  

4. Storm Water Discharge Pollutant Reporting Requirements.  

If an incident of non-compliance occurs that may endanger health or the environment a report 
must be made, CGP, Appendix A, Part 3.4. 
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A permit non-compliance is considered any type of pollutant, such as turbidity or petroleum that 
enters storm water runoff and flows into a receiving water body, MS4, or wetland that is 
connected to waters of the U.S. 

a. Immediately report the incident to the Engineer verbally;  

b. Report to DEC verbally within 24 hours after the permittee becomes aware of the incident, 
and;  

c. Report to DEC in writing within five days after the permittee becomes aware of the 
circumstances. To report in writing, complete the written noncompliance report on Form 
25D-143, and file the written report with DEC. Coordinate the report with the Engineer. 
Include in the report: 

(1) A description of the noncompliance and its causes; 

(2) The exact dates and times of noncompliance; 

(3) If not yet corrected the anticipated time the project will be brought back into 
compliance, and; 

(4) The corrective action taken or planned to reduce, eliminate and prevent reoccurrence. 

d. Notify the Engineer immediately if there is incident of noncompliance with COE Permits. 
The Engineer will notify the COE.   

5. Hazardous Materials Reporting Requirements. 

Any release of a hazardous substance must be reported immediately to the Engineer as soon 
as the person has knowledge of the discharge. 

Report spills of petroleum products or other hazardous materials to the Engineer and other 
agencies as required by law, and according to CGP Part 9.3. 

a. To water; any amount released must be reported immediately to the Engineer, DEC, and 
the Coast Guard. 

b. To land:  

(1) Any release of a petroleum product in excess of 55 gallons must be reported as soon 
as the person has knowledge of the discharge CGP Part 9.3.2.  

(2) Any release of a petroleum product in excess of 10 gallons but less than 55 gallons 
must be reported to the Engineer and must be reported to DEC within 48 hours after 
the person has knowledge of the discharge CGP Part 9.3.2.  

(3) Any release of a petroleum product in excess of 1 gallon to 10 gallons must be 
recorded and logged and provided to DEC on a monthly basis. 

c. Use the HMCP and SPCC Plan (if available) for contact information to report spills to 
regulatory agencies. 

d. Implement measures to prevent the reoccurrence of and to respond to such releases.  

e. Prior to disposal of contaminated material, submit a Contaminated Media Transport and 
Treatment Disposal Approval Form to DEC Spill Prevention and Response. Dispose as 
approved by DEC.  



 13 ALASKA 2020 

6. Corrective Action and Maintenance of BMPs. 

Implement maintenance as required by the CGP Part 4.13 and Part 8.0, SWPPP, and 
manufacturer’s specifications, whichever is more restrictive.  

a. Implement corrective action to comply with the CGP Part 8.0 and the SWPPP. 

b. Corrective action deadlines and documentation: 

(1) Corrective actions must be completed according to CGP Part 8.2. 

(2) Document corrective actions in the Corrective Action Log (25D-112) according to the 
SWPPP, CGP Part 8.3 and Part 5.9.2. 

If a different BMP is installed to correct the condition leading to the corrective action a 
SWPPP Amendment must be completed. 

(3) If a corrective action is not completed according to the CGP 8.2, document the 
conditions in the Corrective Action Log, notify the Engineer, and implement the 
corrective action as soon as possible. 

The Engineer may assign a new complete-by date using a Delayed Action Item 
Report, Form 25D-113 (DAIR Form), if the contractor is unable to complete the 
corrective action within the required timeframe. The DAIR Form can only be 
authorized and completed by the Engineer. 

7. Stabilization.   

a. All Soil Stabilization requirements must be met in accordance with CGP Part 4.5 and the 
SWPPP.  

b. When temporary or permanent seeding is required, provide a working hydro seeding 
equipment located within 100 miles of the project by road; with 1,000 gallon or more tank 
capacity, paddle agitation of tank, and the capability to reach the seed areas with an 
uniform mixture of water, seed, mulch and tackifier. If the project is located in an isolated 
community, the hydro-seeder must be located at the project.  

c. Apply temporary seed and stabilization measures after preparing the surface to reduce 
erosion potential and to facilitate germination and growth of vegetative cover according to 
Section 618.  

d. Apply permanent seed and stabilization measures after land-disturbing activity has 
permanently ceased. Comply with the CGP, SWPPP, and the contract Sections 618, 724, 
and 727. 

e. Incorporate final or temporary stabilization immediately after installing culverts or drainage 
structures to satisfy CGP Part 4.5, the SWPPP and the Engineer. Stabilize under any 
bridges, and in areas upstream and downstream of culverts, drainages and areas disturbed 
by related construction activities after installation, or before deactivating stream bypass or 
diversion. 

f. Stabilization before Fall Freeze up and Spring Thaw.  

Stabilize Construction Activities within the Project Zone with appropriate BMPs prior to the 
anticipated date of fall freeze up, in accordance with the SWPPP and CGP, Part 4.12.   

Exceptions to stabilization prior to anticipated date of fall freeze up include: 
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(1) Where temporary stabilization activities are precluded by snow cover or frozen 
ground conditions prior to the anticipated date of fall freeze up, stabilization 
measures must be initiated as soon as practicable following the actual spring thaw.  

(2) When winter construction activity is authorized by the Engineer and conducted 
according to the contract.  

8. Ending CGP Coverage. 

a. The Engineer will determine the date that all the following conditions for ending CGP 
coverage have been met within the Project Zone:  

(1) Land disturbing activities have ceased; 

(2) Final Stabilization has been achieved on all portions of the Project Zone, according to 
the CGP 4.5.2 (including at Department furnished material sources, disposal sites, 
staging areas, equipment areas, etc.), and;  

(3) Temporary BMPs have been removed. 

b. After the Engineer has determined the conditions have been met for submitting an NOT in 
accordance to CGP Part 10.2, the Department will:  

(1) Send written notice to the Contractor with the date that the conditions were met;  

(2) Submit an eNOT to DEC within 30 days, and; 

(3) Provide a copy of the eNOT and DEC’s acknowledgement letter to the Contractor.  

c. If the Contractor’s CGP eNOI acreage includes Support Activities and any other areas 
where the Department is not an Operator, the Contractor may not be able to file an eNOT 
at the same time as the Department.  

d. The Contractor must submit a copy of each signed eNOT and DEC’s acknowledgement 
letter to the Department within three days of filing the eNOT or receiving a written response. 
Insert the eNOT and DEC acknowledgement letter in SWPPP Appendix Q. 

e. The Contractor is responsible for coordinating local government inspections of work and 
ending permit coverage with local government. See Subsection 641-1.03.6 for more 
information. 

9. Ending BMP Maintenance in the Project Zone. 

The Contractor is responsible for continuing inspections, BMP maintenance and SWPPP 
updates until permit coverage is ended. 

10. Transmit final SWPPP. 

Transmit one electronic copy of the final SWPPP, including all SWPPP documents, to the 
Engineer, when the Contractor’s eNOT is filed, or within 30 days of the Department’s eNOT 
being filed, whichever is sooner.  

641-3.02 SWPPP DOCUMENTS, LOCATION ON-SITE, AVAILABILITY, AND RECORD 
RETENTION. 

The SWPPP and related documents maintained by the Contractor are the record for demonstrating 
compliance with the CGP. Copies of SWPPP documents transmitted to the Engineer under the 
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requirements of this specification are informational and do not relieve the Contractor’s responsibility 
to maintain complete records as required by the CGP and this specification.  

Keep the SWPPP, HMCP and SPCC Plan if applicable at the on-site project office. If there is not 
an on-site project office, keep the documents at a locally available location that meets CGP 
requirements and is approved by the Engineer. Records may be moved to another office for record 
retention after the eNOTs are filed. Records may be moved to another office during winter 
shutdown.  Update on-site postings if records are relocated during winter shutdown. Provide the 
Department with copies of all records.  

Retain records and a copy of the SWPPP, for at least three years after the date of eNOT according 
to the CGP Part 9.4.  

The SWPPP and related documents must be made available for review and copy, to the 
Department and other regulatory agencies that request them.  See CGP Parts 5.10, 6.6 and 9.5. 

641-3.03 SWPPP INSPECTIONS, AMENDMENTS, REPORTS, AND LOGS. 

Perform inspections, prepare Inspection Reports, and prepare SWPPP Amendments in compliance 
with the SWPPP and the CGP using Department forms found at the DOT&PF Construction Forms 
website.  

1. Inspection during Construction. 

Conduct Inspections according to the schedule and requirements of the SWPPP and CGP Part 
6.0. When the project is on a 14 calendar day inspection frequency, conduct Post-Storm Event 
Inspections within 24 hours of the end of a storm event, as required, in addition to the 14 day 
predetermined inspection cycle.  

Inspections required by the CGP and SWPPP must be performed by the Contractor’s SWPPP 
Manager and the Department’s Stormwater Inspector jointly, unless approved by the Engineer, 
when: 

a. One of the inspectors is not on site, access is only by air, and weather delayed or canceled 
flights; 

b. One of the inspectors is sick; 

c. The project is on a reduced frequency inspection schedule with no staff on site, the only 
access to the site is by air, and it is economical to send only one inspector, or;  

d. When the Engineer determines a safety concern that makes joint inspection impracticable. 

When this is the case, the Operator who conducts the inspection must provide a copy of the 
Inspection Report to the other Operator within three days of the inspection date and document 
the date of the report transmittal in SWPPP Appendix K. 

2. Inspection Reports.     

Use only the Department SWPPP Construction Site Inspection Report, Form 25D-100, to 
record inspections. Changes or revisions to Form 25D-100 are not permitted, except for adding 
or deleting data fields that list Location of Discharge Points and Site Specific BMPs. Complete 
all fields in the Inspection Report; do not leave any fields blank. 

Refer to the DOT&PF Construction Forms webpage for instruction to complete Form 25D-100.  

The Superintendent or SWPPP Manager must review and correct all errors within three days 
of the date of inspection. 
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Inspection Reports must be signed by the person described in the CGP Appendix A, Part 1.12 
or by a duly authorized representative of that person. Only the Superintendent can certify the 
Inspection Form. 

Insert a Complete-by-Date for each corrective action listed that complies CGP Part 8.2. 

Provide a copy of the completed, unsigned Inspection Report to the Engineer by the end of the 
next business day following the inspection.  

The Engineer may coordinate with the Superintendent to review and correct any errors or 
omissions before the Superintendent signs the report. Corrections are limited to adding missing 
information or correcting entries to match field notes and conditions present at the time the 
inspection was performed. The signed and certified Inspection Report must be provided to the 
Engineer on the same day the Superintendent signed the form.    

The Engineer will sign and certify the Inspection Report and will return the original to the 
Contractor within three working days if compliant with the CGP and SWPPP. 

If the Inspection Report is not compliant with the CGP or SWPPP the Engineer may make 
corrections after the Superintendent has signed and certified the Inspection Report. The 
Engineer will initial and date each correction. If the Engineer makes corrections, the 
Superintendent must recertify the Inspection Report by entering a new signature and date in 
the white space below the original signature and date lines. Send a copy of the recertified 
Inspection Report to the Engineer on the day it is recertified.  

When a correction is required to an Inspection Report that was already certified by both the 
Superintendent and Engineer, follow directions given below: 

If subsequent corrections are required for a certified Inspection Report 25D-100, document the 
corrections in an addendum memo that addresses only the omitted or erroneous portions of 
the original Inspection Report. The Superintendent and the Engineer must both sign and certify 
the updated Inspection Report and addendum memo. File the corresponding Inspection Report 
and memo in the SWPPP Appendix K and update the amendment log. The issuance of an 
addendum memo does not relieve the Contractor of liquidated damages that may have been 
incurred as a result of the error on the original certified inspection report.   

3. Items and Areas to Inspect. 

Conduct inspections of all areas required by the CGP Part 6.4 and SWPPP. 

4. Reduced Inspection Frequencies. 

Conduct inspections according to the inspection schedule indicated in the approved SWPPP.  
Any change in inspection frequency must be approved by the Engineer, and beginning and 
ending dates documented as an amendment to the SWPPP. 

If the Engineer approves and the entire site is stabilized, the frequency of inspections may be 
reduced in accordance to the CGP Part 6.2.1. At actively staffed sites, inspect within two 
business days of the end of a storm event that results in a discharge from the site. 

5. Winter Shutdown Inspection. 

Conduct winter shutdown inspection 14 calendar days after the anticipated fall freeze up date 
and conditions under the CGP Parts 4.12, 6.2.3, and the SWPPP are met. The Engineer may 
approve suspension of inspections and waive requirements for updating the Grading and 
Stabilization Activities Log and Daily Record of Rainfall Form during Winter Shutdown. 
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Inspections must resume on a regular frequency or reduced inspection frequency identified in 
the SWPPP, at least 21 days before anticipated spring thaw CGP Part 6.2.3. Resume updating 
the Daily Record of Rainfall Form at the start of the 21-day spring thaw inspection. 

6. Inspection before Project Completion. 

Conduct inspection to ensure Final Stabilization is complete throughout the Project, and 
temporary BMPs that are required to be removed are removed. Temporary BMPs that are 
biodegradable and are specifically designed and installed with the intent of remaining in place 
until they degrade, may remain in place after project completion if approved by the Project 
Engineer.  

7. SWPPP Amendments and SWPPP Amendment Log. 

The SWPPP Amendment Log Form 25D-114 must be filled out by an individual who holds a 
current AK-CESCL, or equivalent certification. The Superintendent or the SWPPP Manager 
must sign and date amendments to the SWPPP and updates to the SWPPP Amendment Log.   

SWPPP Amendments must be approved by the Engineer.   

Amendments must occur: 

a. Whenever there is a change in design, construction operation, or maintenance at the 
construction site that has or could cause erosion, sedimentation or the discharge of 
pollutants that has not been previously addressed in the SWPPP; 

b. If an inspection identifies that any portion of the SWPPP is ineffective in preventing erosion, 
sedimentation, or the discharge of pollutants; 

c. Whenever an inspection identifies a problem that requires additional or modified BMPs or 
a BMP not shown in the original SWPPP is added; 

d. If the inspection frequency is modified (note beginning and ending dates);  

e. When there is a change in personnel who are named in the SWPPP, according to 
Subsection 641-2.01;  

f. When an inspection is not conducted jointly; 

g. When a NOI modification is filed; 

h. When a Noncompliance Report is filed with DEC. 

Place all correspondence with DEC, EPA or MS4s in Appendix Q.   

Amend the SWPPP as soon as practicable after any change or modification, but in no case 
later than seven days following identification of the need for an amendment. All SWPPP 
Amendments must have an amendment number, be dated, and signed.  

Keep the SWPPP Amendment Log current. Prior to a scheduled inspection or submittal of an 
inspection, submit to the Engineer a copy of the pages of the Amendment Log that contain new 
entries since the last submittal. Include copies of any documents amending the SWPPP. 

Keep the SWPPP Amendment Log in Appendix M. 

8. Site Maps. 
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Maintain site maps in accordance with CGP Part 5.3.5 and the SWPPP template 5.0. It is 
acceptable to have separate site maps for BMPs and grading and stabilization activities.  

9. Corrective Action Log 

The Superintendent and SWPPP Manager are the only persons authorized to make entries on 
the SWPPP Corrective Action Log, Form 25D-112.  

The Corrective Action Log must document corrective actions required by the conditions listed 
in the CGP Part 8.0. Document the need for corrective action within 24 hours of either:  

a. Identification during an inspection, or;  

b. Discovery by the Department’s or Contractor’s staff, a subcontractor, or a regulatory 
agency inspector;  

c. If a corrective action is discovered outside of an inspection, update the log with the date of 
discovery, the proposed corrective action, and the date the corrective action was 
completed.  

Keep the Corrective Action Log current and submit a copy to the Engineer prior to performing 
each scheduled SWPPP Inspection.   

Keep the Corrective Action Log in Appendix J of the SWPPP.  

10. Grading and Stabilization Activities Log. 

The Superintendent and SWPPP Manager are the only persons authorized to date and initial 
entries on the SWPPP Grading and Stabilization Activities Log, Form 25D-110. Use the 
SWPPP Grading and Stabilization Activities Log, to record land disturbance and stabilization 
activities. 

Keep the Grading and Stabilization Activities Log current and submit a copy to the Engineer 
prior to performing each scheduled SWPPP Inspection. Keep the Grading and Stabilization 
Activities Log organized and completed to demonstrate compliance with the CGP Part 4.5.  

Keep the Grading and Stabilization Activities Log in Appendix G of the SWPPP.  

11. Daily Record of Rainfall. 

Use SWPPP Daily Record of Rainfall, Form 25D-115 to comply with CGP Part 7.3.9.  Submit 
a copy to the Engineer with each completed Inspection Report.  Keep the Daily Record of 
Rainfall current in Appendix N of the SWPPP. 

12. Staff Tracking Log. 

Use the SWPPP Project Staff Tracking Form 25D-127, to identify project staff that are required 
to be AK-CESCL certified or hold an equivalent qualification CGP Appendix C.  Complete this 
form to document the following positions; Superintendent, SWPPP Manager, Engineer, 
DOT&PF Stormwater Inspector, and when positions have changed in personnel, either 
permanent or temporary. Update the SWPPP Project Staff Tracking Form within 24-hours of 
any changes in personnel, qualifications, or other staffing items related to administration of the 
CGP or Section 641.  

641-3.04 FAILURE TO PERFORM WORK. 

The Engineer has authority to suspend work and withhold monies according to Subsections 105-
1.01 and 108-1.06 for the reasons listed under Subsection 108-1.06 and for an incident of 
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noncompliance with the CGP or SWPPP that may endanger health or the environment or for failure 
to perform work related to Section 641.  

1. An incident of noncompliance includes, but is not limited to, the Contractor’s failure to: 

a. Obtain appropriate permits before Construction Activities occur; 

b. Perform SWPPP administration; 

c. Perform timely inspections; 

d. Update the SWPPP; 

e. Transmit updated SWPPP, Inspection Reports, and other updated SWPPP forms to the 
Engineer; 

f. Maintain effective BMPs to control erosion, sedimentation, and pollution in accordance with 
the SWPPP, the CGP, and applicable local, state, and federal requirements; 

g. Perform duties according to the requirements of Section 641;  

h. Meet requirements of the CGP, SWPPP, or other permits, laws, and regulations related to 
erosion, sediment, or pollution control, or; 

i. Any other requirements established or included in the contract. 

2. No additional Contract time or additional compensation will be allowed due to delays caused 
by the Engineer’s suspension of work. 

641-3.05 ACCESS TO WORK. 

The Project, including any related off-site areas or support activities, must be made available for 
inspection, or sampling and monitoring, by the Department and other regulatory agencies. See 
CGP Part 6.6. 

641-4.01 METHOD OF MEASUREMENT.  See Section 109 and as follows: 

Items 641.0001.____, 641.0003.____ and 641.0007.____, are lump sum. 

Items 641.0002.____, 641.0004.____ and 641.0005.____, measured on a contingent sum basis 
as specified by the Directive authorizing the work.  

Item 641.0006.____ measured on a contingent sum basis with withholding determined by the 
Department. 

TABLE 641-1 BMP VALUES – RESERVED 

Liquidated Damages assessed according to Table 641-2 are not an adjustment to the Contract 
amount.  These damages charges are related to Contract performance but are billed by the 
Department to the Contractor, independent of the Contract amount.  An amount equal to the 
Liquidated Damages may be withheld for unsatisfactory performance, from payment due under the 
Contract, until the Contractor remits payment for billed Liquidated Damages. 



 20 ALASKA 2020 

TABLE 641-2 - VERSION C 
EROSION, SEDIMENT AND POLLUTION CONTROL – LIQUIDATED DAMAGES 

Code 
Specification Section Number and 

Description 

Deductible 
Amount in 

Dollars 

Cumulative 
Deductible 

Amounts in Dollars 
A 641-1.05 Failure to have a qualified (AK-CESCL 

or equivalent) SWPPP Manager  
Calculated in 
Code B or F  

 

B Failure to meet SWPPP requirements of: 
(1) 641-2.01.1 Name of SWPPP Preparer  
(2) Not Applicable 
(3) 641-3.03.8 Sign and Date SWPPP 

amendments by qualified person 
(4) 641-3.02 Records maintained at project and 

made available for review 

$750 per 
omission 

 

C  Not Applicable   
D 641-3.03.5 Failure to stabilize a Project prior to 

fall freeze up.   
$5,000 per 
Project per 
year 

 

E 641-2.01.1 Failure to conduct pre-construction 
inspections before Construction Activities on all 
projects greater than 1 acre. 

$2,000 per 
Project 

 

F* 641-3.03. Failure to conduct and record CGP 
Inspections 
641-3.03.1 Personnel conducting Inspections 
and Frequency 
641-3.03.2 Inspection Reports, use Form 25D-
100, completed with all required information  

$750 per 
Inspection 

Additional $750 for 
every additional 7 
day period without 
completing the 
required inspection. 

G 641-3.01.4 Corrective action, failure to timely 
accomplish BMP maintenance and/or repairs. In 
effect until BMP maintenance and/or repairs is 
completed.   

$500 per 
Project per day 

 

H 641-3.01.3  Failure to provide to the Engineer 
and DEC a timely oral noncompliance  report of 
violations or for a deficient oral noncompliance 
report 

$750 for the 
first day the 
report is late or 
deficient 

Additional $750 for 
every 14 day period 
with- out the 
required  
information  

I 641-3.01.3 Failure to provide to the Engineer 
and DEC a timely written noncompliance report, 
use Form 25D-143, of violations or for a 
deficient written noncompliance report 

$750 for the 
first day the 
report is late or 
deficient 

Additional $750 for 
every 14 day period 
without the required 
information  

J 641-3.04 Failure to comply with the 
requirements of the CGP, approved SWPPP, 
and Section 641, except as listed above 

$750 per 
occurrence for 
the first day of 
noncompliance 

Additional $750 for 
every day the 
deficiency remains 
uncorrected 
 

Code F* Liquidated Damages according to Code F will not be billed for typographic errors and minor data 
entry errors, except the liquidated damages will be assessed for these errors when: 
a. the Contractor has previously been notified and subsequent inspection reports repeat the same or similar 

error, 
b. multiple inspection reports are submitted after the submission due date and the same or similar errors 

are repeated on multiple overdue reports, 
c. an error in recording the inspector’s AK-CESCL certification date results in an inspector performing the 

inspection during a period when their certification was lapsed or was otherwise invalid.  
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641-5.01 BASIS OF PAYMENT. 

See Subsection 641-3.04 Failure to Perform Work, for additional work and payment requirements. 

Item 641.0001.____ Erosion, Sediment and Pollution Control Administration.  At the Contract lump 
sum price for administration of all work under this Section. Includes, but is not limited to, SWPPP 
and HMCP and SPCC Plan preparation, agency fees for SWPPP reviews, SWPPP amendments, 
pre-construction inspections, inspections, monitoring, reporting, and recordkeeping or copying 
records related to the SWPPP and required by the CGP, and record retention.   

Item 641.0002.____ Temporary Erosion, Sediment and Pollution Control.  At the contingent sum 
prices specified for all labor, supervision, material, equipment, and incidentals to install, maintain, 
remove and dispose of approved temporary erosion, sedimentation, and pollution control BMPs 
required to implement the SWPPP and SPCC Plan.  

Item 641.0003.____ Temporary Erosion, Sediment and Pollution Control. At the Contract lump sum 
price for all labor, supervision, material, equipment, and incidentals to install, maintain, remove and 
dispose of temporary erosion, sedimentation, and pollution control BMPs identified in the SWPPP 
and SPCC Plan.   

Item 641.0004.____ Temporary Erosion Sediment and Pollution Control Additives. At the 
contingent sum prices specified in the Directive to authorize the work, for all labor, supervision, 
materials, equipment, and incidentals for extra, additional, or unanticipated work, to install, 
maintain, remove and dispose of temporary erosion, sedimentation, and pollution control BMPs not 
covered by Item 641.0003.____. All additional Erosion, Sediment, and Pollution Control 
Administration necessary due to this item will not be paid for separately but will be subsidiary to 
other bid items.  

Item 641.0005.____ Temporary Erosion Sediment and Pollution Control by Directive. At the 
contingent sum prices specified in the Directive using time and materials to authorize the work, for 
all labor, supervision, materials, equipment, and incidentals to install, maintain, remove and dispose 
of temporary erosion, sedimentation, and pollution control BMPs. Prices for this item will be by time 
and materials according to Subsection 109-1.05, or by mutual agreement between the Engineer 
and Contractor.  All additional Erosion, Sediment, and Pollution Control Administration necessary 
due to this item will not be paid for separately but will be subsidiary to other bid items.  

Item 641.00006.___ Withholding. The Engineer may withhold an amount equal to Liquidated 
Damages, assessed according to Section 641, from payment due the Contractor. Liquidated 
Damages for violations of the Contract, CWA, CGP, are determined by the Engineer according to 
Table 641-2. The Engineer may withhold payment due the Contractors until the Contractor pays 
the Liquidated Damages to the Department. 

The Department will not release performance bonds until Liquidated Damages assessed according 
to Section 641 are paid to the Department, and all requirements according to Subsection 103-1.05 
are satisfied. 

Item 641.0007.____ SWPPP Manager. At the Contract lump sum price for a SWPPP Manager that 
conforms to this specification. When Item 641.0007.____ appears in the Bid Schedule, the SWPPP 
Manager must be a different person than the superintendent, and must be physically present during 
construction activity with duties and authority as described in Subsection 641-2.04. When Item 
641.0007.____ does not appear in the Bid Schedule, the SWPPP Manager is subsidiary to Item 
641.0001.____. 

Subsidiary Items. Temporary erosion, sediment and pollution control measures that are required 
outside the Project Zone are subsidiary. Work required by the HMCP and SPCC Plan including 
hazardous material storage, containment, removal, cleanup and disposal, are subsidiary to Item 
641.0001.____ Erosion, Sediment and Pollution Control Administration.   
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Work under other pay items. Work that is paid for directly or indirectly under other pay items will 
not be measured and paid for under Section 641. This work includes but is not limited to:  

1. Dewatering;  
2. Shoring; 
3. Bailing; 
4. Permanent seeding;  
5. Installation and removal of temporary work pads;  
6. Temporary accesses;  
7. Temporary drainage pipes and structures;  
8. Diversion channels;  
9. Settling impoundment, and; 
10. Filtration. 

Permanent erosion, sediment and pollution control measures will be measured and paid for under 
other Contract items, when shown on the bid schedule.  

Work at the Contractor’s Expense.  Temporary erosion, sediment and pollution control measures 
that are required due to carelessness, negligence, or failure to install temporary or permanent 
controls as scheduled or ordered by the Engineer, or for the Contractor’s convenience, are at the 
Contractor’s expense. 

Payment will be made under: 

PAY ITEM  
Item Number Item Description Unit 

641.0001.____ Erosion, Sediment and Pollution Control Administration LS 
641.0002.____ Temporary Erosion, Sediment and Pollution Control CS 
641.0003.____ Temporary Erosion, Sediment and Pollution Control LS 
641.0004.____ Temporary Erosion, Sediment and Pollution Control Additives CS 
641.0005.____ Temporary Erosion, Sediment and Pollution Control by Directive CS 
641.0006.____ Withholding CS 
641.0007.____ SWPPP Manager LS 

 


	STANDARD MODIFICATION 12/31/2021
	HSM20-20
	SECTION 106 CONTROL OF MATERIAL
	STANDARD MODIFICATION 12/31/2021
	HSM20-21
	SECTION 120 DISADVANTAGED BUSINESS ENTERPRISE PROGRAM
	STANDARD MODIFICATION 12/31/2021
	HSM20-22
	SECTION 306 ASPHALT TREATED BASE COURSE
	306-3.08 SPREADING AND FINISHING.  Delete the last sentence of the second paragraph.

	STANDARD MODIFICATION 12/31/2021
	HSM20-23
	SECTION 501 CONCRETE FOR STRUCTURES
	501-2.02 COMPOSITION OF MIXTURE - JOB MIX DESIGN.  Replace Table 501-4 with the following:

	STANDARD MODIFICATION 12/31/2021
	HSM20-24
	SECTION 510 REMOVAL OF CONCRETE BRIDGE DECK
	STANDARD MODIFICATION 12/31/2021
	HSM20-25
	SECTION 550 COMMERCIAL CONCRETE
	STANDARD MODIFICATION 12/31/2021
	HSM20-26
	STANDARD MODIFICATION 12/31/2021
	HSM20-27
	STANDARD MODIFICATION 12/31/2021
	HSM20-28
	STANDARD MODIFICATION 12/31/2021
	HSM20-29
	SECTION 615 STANDARD SIGNS
	STANDARD MODIFICATION 12/31/2021
	HSM20-30
	SECTION 643 TRAFFIC MAINTENANCE
	Table 643-2 Work Zone Traffic Control Device and  Barrier Crash Testing Compliance

	STANDARD MODIFICATION 12/31/2021
	HSM20-31
	SECTION 661 ELECTRICAL LOAD CENTERS
	SECTION 708 PAINTS
	SECTION 740 SIGNALS AND LIGHTING MATERIALS
	STANDARD MODIFICATION 12/31/2021
	HSM20-32
	SECTION 702 ASPHALT MATERIALS
	STANDARD MODIFICATION 12/31/2021
	HSM20-33
	SECTION 703 AGGREGATES
	STANDARD MODIFICATION 12/31/2021
	HSM20-34
	SECTION 710 FENCE AND GUARDRAIL
	710-2.06 GUARDRAIL POSTS AND BLOCKOUTS.  Add the following:
	STANDARD MODIFICATION 12/31/2021
	HSM20-35
	SECTION 712 MISCELLANEOUS
	STANDARD MODIFICATION 12/31/2021
	HSM20-36
	SECTION 714 PRESERVATIVES FOR TIMBER
	STANDARD MODIFICATION 12/31/2021
	HSM20-37
	SECTION 722 BRIDGE RAILING
	Standard Modification HSM20-38 Sec 641 092721.pdf
	STANDARD MODIFICATION 12/31/2021
	HSM20-38
	SECTION 641 EROSION, SEDIMENT, AND POLLUTION CONTROL
	641-1.03 PLAN AND PERMIT SUBMITTALS.
	641-1.05 SIGNATURE/CERTIFICATION REQUIREMENTS AND DELEGATIONS.
	641-1.06 RESPONSIBILITY FOR STORM WATER PERMIT COVERAGE.
	641-1.07 UTILITY. (Reserved for Regions)
	641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.
	641-2.02 HAZARDOUS MATERIAL CONTROL PLAN (HMCP) REQUIREMENTS.
	641-2.03 SPILL PREVENTION, CONTROL AND COUNTERMEASURE PLAN (SPCC Plan) REQUIREMENTS.
	641-2.04 RESPONSIBILITY AND AUTHORITY OF THE SUPERINTENDENT AND SWPPP MANAGER.
	641-2.05 MATERIALS.
	641-3.01 CONSTRUCTION REQUIREMENTS.
	641-3.02 SWPPP DOCUMENTS, LOCATION ON-SITE, AVAILABILITY, AND RECORD RETENTION.
	641-3.03 SWPPP INSPECTIONS, AMENDMENTS, REPORTS, AND LOGS.
	641-3.04 FAILURE TO PERFORM WORK.
	641-5.01 BASIS OF PAYMENT.



