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STATEWIDE AIRPORT SPECIAL PROVISION  
ASP-9A 

ITEM P-641 
EROSION, SEDIMENT, AND POLLUTION CONTROL 

SWPPPTrack Special Provision 

641-1.1 DESCRIPTION.  Provide project administration and work relating to control of erosion, 
sedimentation, and discharge of pollutants, according to this section and applicable local, state, and federal 
requirements, including the Alaska Pollution Discharge Elimination System (APDES) Construction General 
Permit (CGP). The state APDES program is administered by the Department of Environmental 
Conservation (DEC).  Section 301(a) of the Clean Water Act (CWA) and 18 AAC 83.015 provide that the 
discharge of pollutants to water of the U.S. is unlawful except as allowed by the CGP.  

Temporary erosion control measures shall be in accordance with the Erosion and Sediment Control Plan; 
the approved Construction Safety and Phasing Plan (CSPP), and AC 150/5370-2, Operational Safety on 
Airports During Construction. The temporary erosion control measures contained herein shall be 
coordinated with the permanent erosion control measures specified as part of this contract to the extent 
practical to assure economical, effective, and continuous erosion control throughout the construction 
period.   

Temporary erosion and sediment control measures may include work outside the construction limits such 
as borrow pit operations, equipment and material storage sites, waste areas, and temporary plant sites, 
when such areas are included in the Project Zone. 

Temporary control measures shall be designed, installed and maintained: 

a. outside of safety areas of active runways and taxiways, and  

b. to minimize the creation of wildlife attractants that have the potential to attract hazardous wildlife 
on or near airports.  

DEFINITIONS AND TERMS 

641-1.2 These definitions apply only to Item P-641. 

ACTIVE TREATMENT SYSTEM (ATS) OPERATOR. See CGP Appendix C. 

ALASKA CERTIFIED EROSION AND SEDIMENT CONTROL LEAD (AK-CESCL). A person who has 
completed training, testing, and other requirements of, and is currently certified as, an AK-CESCL from an 
AK-CESCL Training Program (a program developed under a Memorandum of Understanding between the 
Department and others). The Department recognizes AK-CESCLs as “qualified personnel” required by the 
CGP. An AK-CESCL must be recertified every three years. (See Qualified Person). 

ALASKA DEPARTMENT OF ENVIRONMENTAL CONSERVATION (DEC).  The state agency authorized 
by EPA to administer the Clean Water Act’s National Pollutant Discharge Elimination System. 

ALASKA GENERAL PERMIT FOR EXCAVATION, DEWATERING (Excavation Dewatering Permit).  
The permit authorizing excavation dewatering discharges from Construction Activities. 

ALASKA MULTI-SECTOR GENERAL PERMIT (MSGP).  The permit authorizing stormwater discharges 
associated with Industrial Activity. 

ALASKA POLLUTANT DISCHARGE ELIMINATION SYSTEM (APDES). A system administered by DEC 
that issues and tracks permits for stormwater discharges. 
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BEST MANAGEMENT PRACTICES (BMPS).  See CGP Appendix C. 

CLEAN WATER ACT (CWA).  Federal Water Pollution Control Amendments of 1972, as amended (33 
U.S.C. 1251 et seq.). 

CONSTRUCTION ACTIVITY. Ground disturbing activity by the contractor, subcontractor or utility company; 
that may result in erosion, sedimentation, or a discharge of pollutants into stormwater.  See CGP Appendix 
C.  

CONSTRUCTION GENERAL PERMIT (CGP). The permit authorizing stormwater discharges from 
Construction Activities, issued and enforced by Alaska DEC.  It authorizes stormwater discharges providing 
permit conditions and water quality standards are met.  

U.S. ARMY CORPS OF ENGINEERS PERMIT (COE PERMIT). A COE permit for construction in waters 
of the U.S. May be issued under Section 10 of the Rivers and Harbors Act of 1899, or Section 404 of the 
Clean Water Act.  

ELECTRONIC NOTICE OF INTENT (ENOI). See CGP Appendix C. 

ELECTRONIC NOTICE OF TERMINATION (ENOT). See CGP Appendix C. 

ENVIRONMENTAL PROTECTION AGENCY (EPA). The federal agency charged to protect human health 
and the environment. 

ERODIBLE STOCKPILE. Any material storage area or stockpile consisting of mineral aggregate, organic 
material, or a combination thereof, with greater than 5 percent passing the #200 sieve, and any material 
storage where wind or water transports sediments or other pollutants from the stockpile.  Erodible Stockpile 
also includes any material storage area or stockpile, where the Engineer determines there is potential for 
wind or water transport, of sediments or other pollutants away from the stockpile. 

EROSION AND SEDIMENT CONTROL PLAN (ESCP). The Department’s project specific document that 
illustrates measures to control erosion and sediment on the project. The ESCP provides bidders with the 
basis for cost estimating and guidance for developing an acceptable Storm Water Pollutant Prevention Plan 
(SWPPP). 

FINAL STABILIZATION. See CGP, Appendix C, “Stabilization.” 

HAZARDOUS MATERIAL CONTROL PLAN (HMCP).  The Contractor's detailed project specific plan for 
prevention of pollution from storage, use, transfer, containment, cleanup, and disposal of hazardous 
material (including, but are not limited to, petroleum products related to construction activities and 
equipment).  The HMCP is included as an appendix to the SWPPP. 

MUNICIPAL SEPARATE STORM SEWER SYSTEM (MS4) PERMIT.  A DEC stormwater discharge permit 
issued to certain local governments and other public bodies, for operation of stormwater conveyances and 
drainage systems. See CGP Appendix C. 

OPERATOR(S). The party(s) responsible to obtain CGP permit coverage. CGP, Appendix C. 

a. Contractor – the Contractor is an Operator inside and outside the Project Zone. 

b. Department – the Department is an Operator inside the Project Zone. 

POLLUTANT.  Any substance or item meeting the definition of pollutant contained in 40 CFR § 122.2. A 
partial listing from this definition includes: dredged spoil, solid waste, sediment, sewage, garbage, sewage 
sludge, chemical wastes, biological materials, wrecked or discarded equipment, rock, sand, cellar dirt, and 
industrial or municipal waste. 
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PROJECT ZONE. The physical area provided by the Department for Construction. The Project Zone 
includes the area of airport property or facility under construction, project staging and equipment areas, and 
material and disposal sites; when those areas, routes and sites, are provided by the Contract.  

Material sites, material processing sites, disposal sites, haul routes, staging and equipment storage areas; 
that are furnished by the Contractor or a commercial operator, are not included in the Project Zone.  

QUALIFIED PERSON.  See CGP Appendix C and Subsection 641-1.4.  

SPILL PREVENTION, CONTROL AND COUNTERMEASURE PLAN (SPCC PLAN). The Contractor’s 
detailed plan for petroleum spill prevention and control measures that meet the requirements of 40 CFR 
112. 

SPILL RESPONSE FIELD REPRESENTATIVE. The Contractor’s representative with authority and 
responsibility for managing, implementing, and executing the HMCP and SPCC Plan.  

STORM EVENT. See CGP Appendix C. 

STORM WATER POLLUTION PREVENTION PLAN TWO (SWPPP2). The Contractor's plan for 
compliance with both the CGP and MSGP construction activities outside the Project Zone. 

SUPERINTENDENT. The Contractor's duly authorized representative with authority and responsibility for 
the overall operation of the Project, and Contractor furnished sites and facilities. 

SWPPP AMENDMENT.  A modification to the SWPPP. CGP Part 5.0. 

SWPPP MANAGER.   The Contractor's Qualified Person with authority and responsibility. CGP Appendix 
C. 

SWPPP PREPARER. The Contractor’s Qualified Person with authority and responsibility. CGP Appendix 
C. 

SWPPPTRACK. Software subscription service version SWPPPTrack DOT AK developed and provided by 
SWPPPTrack AK LTD, for use on construction projects that require coverage under the APDES CGP. 

TEMPORARY STABILIZATION. See CGP Appendix C. See “Stabilization.” 

641-1.2.1 REFERENCE. A complete list of websites and documents referenced herein can be found at 
the DOT&PF Statewide Design and Engineering Services Stormwater webpage.  

DEC Permit information can be found at the DEC Division of Water webpage. SWPPP preparation 
documents can be found at the DOT&PF Design and Engineering Services Stormwater webpage. 
Construction forms are found at the DOT&PF Design and Engineering Services Construction Forms 
webpage.  

641-1.3 PLAN AND PERMIT SUBMITTALS.  

For plans listed in Subsection 80-03.d (SWPPP, HMCP, and SPCC), use the Contractor submission and 
Department review deadlines identified in this Subsection. 

Partial and incomplete submittals will not be accepted for review.  Any submittal that is re-submitted or 
revised after submission, but before the review is completed, will restart the submittal review timeline. No 
additional Contract time or additional compensation will be allowed due to delays caused by partial or 
incomplete submittals, or required re-submittals. 

a. Storm Water Pollution Prevention Plan. Submit an electronic copy and one hard copy of the SWPPP 
to the Engineer for approval. Deliver these documents to the Engineer at least 21 days before beginning 
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Construction Activity. Organize the SWPPP and related documents for submittal according to the 
requirements of Subsection 641-2.1.b 

The Department will review the SWPPP submittals within 14 days after they are received. Submittals 
will be returned to the Contractor, and marked as either “rejected” with reasons listed or as “approved” 
by the Department. When the submittal is rejected, the Contractor must revise and resubmit the 
SWPPP. The 14 day review period will restart when the contractor submits an electronic copy and one 
hard copy of the revised SWPPP to the Engineer for approval.   

After the SWPPP is approved and certified by the Department using Form 25D-109, the Contractor 
must certify the approved SWPPP using Form 25D-111. See Subsection 641-1.3.d for further SWPPP 
submittal requirements. 

b. Hazardous Material Control Plan. The HMCP Template can be found at the DOT&PF Construction 
Forms webpage. The HMCP submittal and review timeline, and signature requirements are the same 
as the SWPPP.  

c. Spill Prevention, Control and Countermeasure Plan. When a SPCC Plan is required under 
Subsection 641-2.3, submit an electronic copy and one hard copy of the SPCC Plan to the Engineer. 
Deliver these documents to the Engineer at least 21 days before beginning Construction Activity. The 
Department reserves the right to review the SPCC Plan and require modifications. 

d. CGP Coverage. The Contractor is responsible for permitting of Contractor and subcontractor 
Construction Activities related to the Project. Do not use the SWPPP for Construction Activities outside 
the Project Zone where the Department is not an operator.  For Construction Activities outside the 
Project Zone, the Contractor must use a SWPPP2. Department approval is not needed for a SWPPP2.  

After the Department certifies the SWPPP and prior to beginning Construction Activity, submit an eNOI 
with the required fee to DEC for coverage under the CGP. Submit a copy of the signed eNOI and DEC’s 
written acknowledgement (by letter or other document), to the Engineer as soon as practicable and no 
later than three days after filing eNOI or receiving a written response.  

Do not begin Construction Activity until the conditions listed in Subsection 641-3.1.a are completed.  

The Department will submit an eNOI to DEC for Construction Activities inside the Project Zone. The 
Engineer will provide the Contractor with a copy of the Department’s eNOI and DEC’s written 
acknowledgment (by letter or other document), for inclusion in the SWPPP. 

Before Construction Activities occur, transmit to the Engineer one hard copy and an electronic copy of 
the approved and certified SWPPP, with signed Delegations of Signature Authorities on Forms 25D-
107 and 25D-108, SWPPP Certifications on Forms 25D-111 and 25D-109, both permittee’s signed 
eNOIs and DEC’s written acknowledgement.  

e. DEC SWPPP Review. When CGP Part 2.1.3 or 2.1.4, requires DEC SWPPP review: 

(1) Transmit a copy of the Department-approved SWPPP to DEC using delivery receipt confirmation; 

(2) Transmit a copy of the delivery receipt confirmation to the Engineer within seven (7) days of 
receiving the confirmation; and 

(3) Retain a copy of delivery receipt confirmation in the SWPPP.  

f. Local Government SWPPP Review.  When local government or the CGP Part 2.1.4, requires local 
government review:  

(1) Transmit a copy of the Department-approved SWPPP and other information as required to local 
government, with the required fee.  Use delivery receipt confirmation;   
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(2) Transmit a copy of the delivery receipt confirmation to the Engineer within seven days of receiving 
the confirmation;   

(3) Transmit a copy of any comments by the local government to the Engineer within seven days of 
receipt;   

(4) Amend the SWPPP as necessary to address local government comments and transmit SWPPP 
Amendments to the Engineer within seven days of receipt of the comments;  

(5) Include a copy of local government SWPPP review letter in the SWPPP; and 

(6) File a notification with local government that the project is ending.  

g. Modifying Contractor’s eNOI.  When required by the CGP Part 2.7, modify your eNOI to update or 
correct information within 30 calendar days of the change. Reasons for modification are found in the 
CGP Part 2.7.1. The Contractor must submit an eNOT instead of an eNOI modification when the 
operator has changed. The new operator must file an eNOI to obtain permit coverage. 

641-1.4 PERSONNEL QUALIFICATIONS. Provide documentation in the SWPPP that the individuals 
serving in these positions meet the personnel qualifications. The Department accepts the following 
certificates as equivalent to AK-CESCL: CPESC, Certified Professional in Erosion and Sediment Control 
or CISEC, Certified Inspector in Sediment and Erosion Control, which are found in the CGP Appendix C 
and repeated below.  

Table 641-1 
 Personnel Qualifications 

Personnel Title  Required Qualifications 

SWPPP Preparer Current certification as a Certified Professional in Erosion and 
Sediment Control (CPESC); 
OR 
Current certification as AK-CESCL, and at least two years’ experience 
in erosion and sediment control, as a SWPPP Manager or SWPPP 
writer, or equivalent.  
OR  
Professional Engineer registered in the State of Alaska with current 
certification as AK-CESCL.  

Superintendent Current AK-CESCL or substitute training from CGP Appendix C 
Qualified Person Table 4  

SWPPP Manager Current AK-CESCL or substitute training from CGP Appendix C 
Qualified Person Table 4 

Active Treatment 
System Operator 

Current AK-CESCL or substitute training from CGP Appendix C 
Qualified Person Table 4. ATS operator should possess a recognized 
certification, or professional standing, or who by extensive knowledge, 
training, and experience has successfully demonstrated the ability to 
meet the ATS requirement.  

 

641-1.5 SIGNATURE/CERTIFICATION REQUIREMENTS AND DELEGATIONS.  

a. eNOI and eNOT. The eNOI, eNOT, and eNOI Modifications must be signed and certified by a 
responsible corporate officer according to CGP Appendix A, Part 1.12. Signature and certification 
authority for the eNOI and eNOT cannot be delegated. 

b. Delegation of Signature Authority for Other SWPPP Documents and Reports.  Use Form 25D-
108 to delegate signature authority and certification authority to the Superintendent position, according 
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to CGP Appendix A, Part 1.12.3, for the SWPPP, inspection reports and other reports required by the 
CGP. The Superintendent position is responsible for signing and certifying the SWPPP, inspection 
reports, and other reports required by the CGP, except the eNOI, eNOI Modifications, and eNOT. 

The Engineer will provide the Department’s delegation on Form 25D-107, which the Contractor must 
include in the SWPPP. 

c. Subcontractor Certification. Subcontractors must certify on Form 25D-105, that they have read and 
will abide by the CGP and the conditions of the project SWPPP.  

d. Signatures and Initials.  Where documents are completed in SWPPPTrack, utilize SWPPPTrack to 
sign and initial documents. When documents are not completed in SWPPPTrack (e.g. Form 25D-111 
SWPPP Certification for Contractor), upload scanned copies after signing and initialing the documents 
into SWPPPTrack.Certify or initial on the CGP documents and SWPPP forms, wherever a signature or 
initial is required. 

641-1.6 RESPONSIBILITY FOR STORM WATER PERMIT COVERAGE. 

a. The Department and the Contractor are jointly responsible for permitting and permit compliance within 
the Project Zone. 

b. The Contractor is responsible for permitting and permit compliance for all construction support activity 
in the Project Zone and outside the Project Zone. The Contractor has sole responsibility for compliance 
with DEC, COE and other applicable federal, state, and local requirements, and for securing all 
necessary clearances, rights, and permits. The Contractor shall be responsible for protection, care, and 
upkeep of all work, and all associated off-site zones. Subsection 70-02 describes the requirement to 
obtain permits, and to provide permit documents to the Engineer.    

c. The Contractor is responsible for obtaining an Excavation Dewatering Permit (AKG002000) if 
construction activities are within 1,500 feet of a DEC-identified contaminated site or groundwater plume.  

d. An entity that owns or operates, a commercial plant as defined in Subsection 80-01.d. or material 
source or disposal site outside the Project Zone, is responsible for permitting and permit compliance. 
The Contractor has sole responsibility to verify that the entity has appropriate permit coverage. 
Subsection 70-02 describes the requirement to obtain permits, and to provide permit documents to the 
Engineer.  

e. The Department is not responsible for permitting or permit compliance, and is not liable for fines 
resulting from noncompliance with permit conditions:  

(1) For areas outside the Project Zone; 

(2) For Construction Activity and Support Activities outside the Project Zone; and 

(3) For commercial plants, commercial material sources, and commercial disposal sites.  

641-1.7 UTILITY. (RESERVED FOR REGIONS) 

641-1.8 USE OF SWPPPTRACK. The Contractor is responsible for purchasing and contracting with 
SWPPPTrack AK LTD for the use of the SWPPPTrack software application and services until final 
stabilization is achieved and the eNOT has been completed. Contact SWPPPTrack Alaska Support at 
(888)401-1993 or AKSupport@SWPPPTrack.com for project fees, setup coordination, device 
requirements, and training. 
 
Perform and document all inspections required by the CGP and the SWPPP with SWPPPTrack and 
populate all inspection fields accurately to represent current project conditions. Complete the following 
forms using SWPPPTrack: 
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a. SWPPP Construction Site Inspection Report (25D-100) 
 
b. SWPPP Grading & Stabilization Activities Log (25D-110) 
 
c. SWPPP Corrective Action Log (25D-112) 
 
d. SWPPP Amendment Log (25D-114) 
 
e. SWPPP Daily Record of Rainfall (25D-115) 
 
f. SWPPP Training Log (25D-125) 
 
g. SWPPP Project Staff Tracking (25D-127) 

641-2.1 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.  

a. SWPPP Preparer and Pre-Construction Site Visit.  

Use a SWPPP Preparer to develop the SWPPP in accordance with the CGP, DEC and Department 
SWPPP templates. See Subsection P-641-1.2.1 for guidance and templates. The SWPPP Preparer 
must conduct a pre-construction inspection at the Project Site before Construction Activity begins. If 
the SWPPP Preparer is not a Contractor employee, the SWPPP Preparer must visit the site 
accompanied by the Contractor. Give the Department at least seven days advance notice of the site 
visit, so that the Department may participate.  

Document the SWPPP Preparer’s pre-construction inspection in the SWPPP on Form 25D-106, 
SWPPP Pre-Construction Site Visit, including the names of attendees and the date. 

b. Developing the SWPPP. 

Use the Department’s ESCP, Environmental commitments, and other Contract documents as a starting 
point for developing the SWPPP.  

Develop the SWPPP with sections and appendices, according to the DEC CGP SWPPP template and 
DOT&PF SWPPP template. Include information required by the Contract and described in the CGP 
Part 5.0.  Use SWPPP forms found at the DOT&PF Construction Forms website.  

Compile the SWPPP in three ring binders with tabbed and labeled dividers for each appendix. One 
electronic copy of the SWPPP must be submitted as a single PDF file.    

c. SWPPP Considerations and Contents. 

(1) The SWPPP must provide erosion and sediment control measures for all Construction Activity 
within the Project Zone.  Construction Activity outside the Project Zone must have permit coverage 
and document permit compliance according to a SWPPP2.  

(2) The SWPPP must consider the activities of the Contractor and all subcontractors and utility 
companies performing work in the Project Zone. The SWPPP must describe the roles and 
responsibilities of the Contractor, subcontractors, utility companies, and the Department with 
regard to implementation of the SWPPP.  The SWPPP must identify all operators for the project, 
including utility companies performing Construction Activity, and identify the areas: 

(a) Over which each operator has operational control, and; 

(b) Where the Department and Contractor are co-operators. 

(3) For work outside the Project Zone the SWPPP must identify the entity that has stormwater permit 
coverage, the operator, and the areas that are: 
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(a) Dedicated to the project and where the Department is not an operator; and 

(b) Not dedicated to the project, but used for the project.   

(4) The SWPPP must meet all CGP requirements. Utilize the DEC CGP SWPPP Template in 
conjunction with the DOT&PF SWPPP Template to develop the SWPPP.  

(5) Comply with the CGP Part 1.4.3 Authorized Non-Storm Water Discharges.  

(6) If the project discharges to a Tier III, Outstanding Natural Resource Water, comply with CGP Part 
2.1.6. Submittal deadlines apply prior to filing an eNOI and beginning construction activities. As 
noted, none have been designated in the state of Alaska as of the issuance of the 2021 CGP. 

(7) There are special requirements in the CGP Part 3.2, for stormwater discharges into an impaired 
water body, and they may include monitoring of stormwater discharges. The Contractor is 
responsible for monitoring and reporting outside the Project Zone.  

(8) Describe the sequence and timing of activities that disturb soils and BMP implementation and 
removal. Phase earth disturbing activities to minimize unstabilized areas, and to achieve temporary 
or final stabilization. Whenever practicable incorporate final stabilization work into excavation, 
embankment and grading activities.  Include drawings showing each phase of the project with the 
BMPs implemented in the phase. 

(9) Delineate the site according to CGP Part 4.2.1.   

(10) Minimize the amount of soil exposed and preserve natural topsoil on site, unless infeasible 
according to the CGP Part 4.2.2.  

(11) Describe methods and time limits, to initiate temporary or final soil stabilization. Comply with 
stabilization requirements in the CGP Part 4.5.  

(12) If construction will cease during winter months, describe all requirements for winter shutdown 
according to the CGP Part 4.12. 

(13) Plans for ATS must meet with the requirements in the CGP Part 2.1.5 and 4.6.   

(14) Design all temporary BMPs to accommodate a two year 24-hour storm event. All installed control 
measures must be described and documented in the SWPPP, according to the CGP Part 5.3.6. All 
installed BMPs must include a citation from a published BMP Manual, publication, or manufacturers 
specification used as a source, or include a statement “No BMP Manual was used for this design.” 
If using out of state BMPs follow the instructions in the SWPPP Guide, found at the DOT&PF 
Stormwater webpage.  

(15) Provide a legible site map or set of maps in the SWPPP, showing the entire site and identifying 
boundaries of the property where construction and earth-disturbing activities will occur.  Include all 
the elements described in the CGP Part 5.3.5, and DEC CGP SWPPP Template Section 5.0. 

(16) Identify the inspection frequency in the SWPPP according to the CGP Part 6.1. 

(17) Linear Project Inspections, described in CGP Part 6.5, are not applicable to this contract.  

(18) The SWPPP must cite and incorporate applicable requirements of the project permits, 
environmental commitments, COE permit, and commitments related to historic preservation. Make 
additional consultations or obtain permits as necessary for Contractor specific activities that were 
not included in the Department’s permitting and consultation. 

(19) The SWPPP is a dynamic document. Keep the SWPPP current by noting installation, modification, 
and removal of BMPs, and by using amendments, SWPPP amendment logs, inspection reports, 
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corrective action logs, records of land disturbance and stabilization, and any other records 
necessary to document stormwater pollution prevention activities and to satisfy the requirements 
of the CGP and this specification. See Subsection 641-3.3 for more information. 

d. Recording Personnel and Contact Information in the SWPPP.  

Identify the SWPPP Manager as the Storm Water Lead and Stormwater Inspector positions in the 
SWPPP. Document the SWPPP Manager’s responsibilities in Section 2.0 Stormwater Contacts, of the 
SWPPP template and: 

(1) Identify that the SWPPP Manager does not have authority to sign inspection reports (unless the 
SWPPP Manager is also the designated project Superintendent). 

(2) Identify that the SWPPP Manager cannot prepare the SWPPP unless the SWPPP Manager meets 
the Contract requirements for the SWPPP Preparer.  

Include in the SWPPP proof of AK-CESCL or equivalent certifications for the Superintendent and 
SWPPP Manager, and for any acting Superintendent and acting SWPPP Managers.  If the 
Superintendent or SWPPP Manager is replaced permanently or temporarily, by an acting 
Superintendent or acting SWPPP Manager; record in the SWPPP (use Form 25D-127) the names of 
the replacement personnel and date of replacement. For temporary personnel, record their beginning 
and ending dates.  

Provide 24-hour contact information for the Superintendent and SWPPP Manager. The Superintendent 
and SWPPP Manager must have 24-hour contact information for all Subcontractor SWPPP 
Coordinators and Utility SWPPP Coordinators. 

Include in the SWPPP proof of AK-CESCL or equivalent certifications of ATS operators. Record names 
of ATS operators and their beginning and ending dates, on Form 25D-127.  

The Department will provide proof of AK-CESCL, or equivalent certifications for the Department’s 
Project Engineer, Stormwater Inspectors, and Monitoring Person (if applicable), and names and dates 
they are acting in that position.  Include the Department’s staff certifications in Appendix E.  Include 
Department’s staff names, dates acting, and assignments in Section 2.0 of the SWPPP and Form 25D-
127.   

641-2.2 HAZARDOUS MATERIAL CONTROL PLAN (HMCP) REQUIREMENTS.  

Prepare the HMCP using the Department template for the prevention of pollution from storage, use, 
containment, cleanup, and disposal of all hazardous material, including petroleum products related to 
construction activities and equipment. Include the HMCP as an appendix to the SWPPP. Compile Material 
Safety Data Sheets in one location and reference that location in the HMCP.  

641-2.3 SPILL PREVENTION, CONTROL AND COUNTERMEASURE PLAN (SPCC PLAN) 
REQUIREMENTS.  

Prepare and implement an SPCC Plan when required by 40 CFR 112 when both of the following conditions 
are present on the project: 

a. Oil or petroleum products from a spill may reach navigable waters (as defined in 40 CFR 112); and 

b. Total above ground storage capacity for oil and any petroleum products is greater than 1,320 
gallons (not including onboard tanks for fuel or hydraulic fluid used primarily to power the movement 
of a motor vehicle or ancillary onboard oil-filled operational equipment, and not including containers 
with a storage capacity of less than 55 gallons). 

Reference the SPCC Plan in the HMCP and SWPPP. 
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641-2.4 RESPONSIBILITY AND AUTHORITY OF THE SUPERINTENDENT AND SWPPP MANAGER. 

The Superintendent shall certify the SWPPP, inspection reports, and other reports required by the CGP, 
except the eNOI and eNOT. The Superintendent may not delegate the task or responsibility of signing and 
certifying these documents.  

The Superintendent may assign certain duties to the SWPPP Manager.   

a. Ensuring Contractor’s and subcontractor’s compliance with the SWPPP and CGP; 

b. Ensuring the control of erosion, sedimentation, or discharge of pollutants; 

c. Directing and overseeing installation, maintenance, and removal of BMPs; 

d. Performing inspections; and 

e. Updating the SWPPP including adding amendments and forms. 

When Bid Item P641.070.0000 is part of the Contract, the SWPPP Manager must be a different person 
than the Superintendent and must be available at all times to administer SWPPP requirements, and be 
physically present within the Project Zone or the project office, when construction activities are occurring.  

The Superintendent and SWPPP Manager shall be knowledgeable in the requirements of this Item P-641, 
the SWPPP, CGP, BMPs, HMCP, SPCC Plan, environmental permits, environmental commitments.    

The Superintendent and SWPPP Manager shall have the Contractor’s complete authority and be 
responsible for suspending construction activities that do not conform to the SWPPP or CGP. 

641-2.5 MATERIALS.  

Use materials suitable to withstand hydraulic, wind, and soil forces, and to control erosion and trap 
sediments according to the requirements of the CGP and the Specifications.  

Use the seed mixture specified in the contract or as directed by the Engineer.  

Use soil stabilization material as specified in P-682 and T-908.  

Use silt fences as specified in P-680. 

Use straw and straw products certified weed free of prohibited and restricted noxious weed seed and 
quarantined pests, according to Alaska Administrative Code, Title 11, Chapter 34 (11 AAC 34).  When straw 
or straw products certified according to 11 AAC 34 are not available, use non-certified products 
manufactured within Alaska before certified products manufactured in another state, country, or territory. 
Non-certified straw or straw products manufactured in another state, country, or territory shall not be used.  
Grass, legumes, or any other herbaceous plants produced as hay, shall not be substituted for straw or 
straw products.  

641-3.1 CONSTRUCTION REQUIREMENTS.  

Comply with the SWPPP and the requirements of the CGP Part 5.0. 

a. Before Construction  

The following actions must be completed before Construction Activity begins: 

(1) The SWPPP Preparer must visit the project, the visit must be documented in the SWPPP using 
Form 25D-106, and the SWPPP must be developed or amended with findings from the visit. 

(2) The SWPPP must be approved by the Engineer on Form 25D-109. 
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(3) The Contractor must be authorized to begin work by the Engineer.  

(4) The Project must have an eNOI for the Department and for the Contractor.  

(5) The Department approved SWPPP must be submitted to DEC and Local Government per CGP 
Part 2.1.2, Part 2.1.4, and Part 2.4.1.  

(6) The Contractor has transmitted to the Engineer an electronic copy and at least one hardcopy of the 
approved SWPPP. 

(7) The Delegation of Authority forms 25D-108 and 25D-107 for both the Contractor and Engineer are 
signed.  

(8) Main entrance signage must meet requirements of CGP Part 5.10.2. 

Post notices on the outside wall of the Contractor’s project office, and near the main entrances of 
the construction project. Protect postings from the weather. Locate postings so the public can safely 
read them without obstructing construction activities or the traveling public (for example, at an 
existing pullout). Do not use retroreflective signs for the SWPPP posting. Do not locate SWPPP 
signs in locations where the signs may be confused with traffic control signs or devices. Update the 
notices if the listed information changes. 

(9) Track precipitation according to CGP Part 7.3.9. Submit the method to track precipitation to the 
Engineer for approval.  

(10) Complete all setup and training required to implement SWPPPTrack. 

(9)(11) Complete the upload of the BMP inventory into SWPPPTrack. 

b. During Construction   

(1) Delineate the site according to the CGP Part 4.2.1.   

(2) Install required BMPs according to the SWPPP prior to the initiation of ground disturbance. 

(3) Document subcontractors. Provide a copy of the SWPPP and the CGP to all subcontractors and 
utility companies before they begin soil disturbing activities, and verify they understand and comply 
the with SWPPP and CGP and: 

(a) Document all subcontractors and utility companies that may work on the site, according to the 
CGP Part 5.3.1, and SWPPP Section 1.2. 

(b) Require subcontractors and utility companies to sign the SWPPP Subcontractor Certification 
(Form 25D-105). Include in the signed Form in the SWPPP Appendix E. 

(c) Inform subcontractors and utility companies in a timely manner of SWPPP amendments that 
affect them. Coordinate with subcontractors and utility companies to protect BMPs, including 
temporary and final stabilization from damage. 

(d) Notify the Engineer immediately if the actions of any utility company or subcontractor do not 
comply with the SWPPP and the CGP. 

(4) Provide ongoing training to all employees, subcontractors and utility companies, in according to the 
CGP Part 4.14.  Training must:  

(a) Be given no less than once a month during construction activity; 
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(b) Be documented in the SWPPP Training Log using Form 25D-125. Include the training record 
in the SWPPP Appendix I.  

(5) Protection and Restoration. Comply with Subsection 70-11.  

(6) Good housekeeping measures to comply with the SWPPP and CGP 4.8. 

(7) Control measures. Comply with the SWPPP and CGP Part 5.3.6 including: 

(a) Maintain BMPs.  

(b) Comply with requirements of the HMCP and SPCC Plan, if applicable and all local, state and 
federal regulations that pertain to the handling, storage, containment, cleanup, and disposal 
of petroleum products or other hazardous materials. 

(c) Keep the SWPPP and HMCP current (refer to Subsection 641-2.1.c, SWPPP Considerations 
and Contents). 

c. Winter Construction 

If winter construction activity occurs, the project must have appropriate BMPs in place CGP Part 4.12.2. 
Inspections can be reduced to once per month if the project meets the requirements in the CGP Part 
6.2.4.  

d. Storm Water Discharge Pollutant Reporting Requirements  

If an incident of non-compliance occurs that may endanger health or the environment a report must be 
made, CGP, Appendix A, Part 3.4. 

A permit non-compliance is considered any type of pollutant, such as turbidity or petroleum that enters 
storm water runoff and flows into a receiving water body, MS4, or wetland that is connected to waters 
of the U.S. 

(1) Immediately report the incident to the Engineer verbally;  

(2) Report to DEC verbally within 24 hours after the permittee becomes aware of the incident, and;  

(3) Report to DEC in writing within five days after the permittee becomes aware of the circumstances. 
To report in writing, complete the written noncompliance report on Form 25D-143, and file the 
written report with DEC. Coordinate the report with the Engineer. Include in the report: 

(a) A description of the noncompliance and its causes; 

(b) The exact dates and times of noncompliance; 

(c) If not yet corrected the anticipated time the project will be brought back into compliance, and; 

(d) The corrective action taken or planned to reduce, eliminate and prevent reoccurrence. 

(4) Notify the Engineer immediately if there is incident of noncompliance with COE Permits. The 
Engineer will notify the COE.   

e. Hazardous Materials Reporting Requirements 

Any release of a hazardous substance must be reported immediately to the Engineer as soon as the 
person has knowledge of the discharge. 

Report spills of petroleum products or other hazardous materials to the Engineer and other agencies 
as required by law, and according to CGP Part 9.3. 
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(1) To water; any amount released must be reported immediately to the Engineer, DEC, and the Coast 
Guard. 

(2) To land:  

(a) Any release of a petroleum product in excess of 55 gallons must be reported as soon as the 
person has knowledge of the discharge CGP Part 9.3.2.  

(b) Any release of a petroleum product in excess of 10 gallons but less than 55 gallons must be 
reported to the Engineer and must be reported to DEC within 48 hours after the person has 
knowledge of the discharge CGP Part 9.3.2.  

(c) Any release of a petroleum product in excess of 1 gallon to 10 gallons must be recorded and 
logged and provided to DEC on a monthly basis. 

(3) Use the HMCP and SPCC Plan (if available) for contact information to report spills to regulatory 
agencies. 

(4) Implement measures to prevent the reoccurrence of and to respond to such releases.  

(5) Prior to disposal of contaminated material, submit a Contaminated Media Transport and Treatment 
Disposal Approval Form to DEC Spill Prevention and Response. Dispose as approved by DEC.  

f. Corrective Action and Maintenance of BMPs 

Implement maintenance as required by the CGP Part 4.13 and Part 8.0, SWPPP, and manufacturer’s 
specifications, whichever is more restrictive.  

(1) Implement corrective action to comply with the CGP Part 8.0 and the SWPPP. 

(2) Corrective action deadlines and documentation: 

(a) Corrective actions must be completed according to CGP Part 8.2. 

(b) Document corrective actions in the Corrective Action Log (25D-112) according to the SWPPP, 
CGP Part 8.3 and Part 5.9.2. 

If a different BMP is installed to correct the condition leading to the corrective action a SWPPP 
Amendment must be completed. 

(c) If a corrective action is not completed according to the CGP 8.2, document the conditions in 
the Corrective Action Log, notify the Engineer, and implement the corrective action as soon as 
possible. 

The Engineer may assign a new complete-by date using a Delayed Action Item Report, Form 
25D-113 (DAIR Form), if the contractor is unable to complete the corrective action within the 
required timeframe. The DAIR Form can only be authorized and completed by the Engineer. 

g. Stabilization   

(1) All Soil Stabilization requirements must be met in accordance with CGP Part 4.5 and the SWPPP.  

(2) When temporary or permanent seeding is required, provide a working hydro seeding equipment 
located within 100 miles of the project by road; with 1,000 gallon or more tank capacity, paddle 
agitation of tank, and the capability to reach the seed areas with an uniform mixture of water, seed, 
mulch and tackifier. If the project is located in an isolated community, the hydro-seeder must be 
located at the project.  
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(3) Apply temporary seed and stabilization measures after preparing the surface to reduce erosion 
potential and to facilitate germination and growth of vegetative cover according to T-901.  

(4) Apply permanent seed and stabilization measures after land-disturbing activity has permanently 
ceased. Comply with the CGP, SWPPP, and items T-907, T-908 or T-920 as specified. 

(5) Incorporate final or temporary stabilization immediately after installing culverts or drainage 
structures to satisfy CGP Part 4.5, the SWPPP and the Engineer. Stabilize under any bridges, and 
in areas upstream and downstream of culverts, drainages and areas disturbed by related 
construction activities after installation, or before deactivating stream bypass or diversion. 

(6) Stabilization before Fall Freeze up and Spring Thaw.  

Stabilize Construction Activities within the Project Zone with appropriate BMPs prior to the 
anticipated date of fall freeze up, in accordance with the SWPPP and CGP, Part 4.12.   

Exceptions to stabilization prior to anticipated date of fall freeze up include: 

(a) Where temporary stabilization activities are precluded by snow cover or frozen ground 
conditions prior to the anticipated date of fall freeze up, stabilization measures must be 
initiated as soon as practicable following the actual spring thaw.  

(b) When winter construction activity is authorized by the Engineer and conducted according to 
the contract.  

h. Ending CGP Coverage 

(1) The Engineer will determine the date that all the following conditions for ending CGP coverage 
have been met within the Project Zone:  

(a) Land disturbing activities have ceased; 

(b) Final Stabilization has been achieved on all portions of the Project Zone, according to the CGP 
4.5.2 (including at Department furnished material sources, disposal sites, staging areas, 
equipment areas, etc.), and;  

(c) Temporary BMPs have been removed. 

(2) After the Engineer has determined the conditions have been met for submitting an NOT in 
accordance to CGP Part 10.2, the Department will:  

(a) Send written notice to the Contractor with the date that the conditions were met;  

(b) Submit an eNOT to DEC within 30 days, and; 

(c) Provide a copy of the eNOT and DEC’s acknowledgement letter to the Contractor.  

(3) If the Contractor’s CGP eNOI acreage includes Support Activities and any other areas where the 
Department is not an Operator, the Contractor may not be able to file an eNOT at the same time 
as the Department.  

(4) The Contractor must submit a copy of each signed eNOT and DEC’s acknowledgement letter to 
the Department within three days of filing the eNOT or receiving a written response. Insert the 
eNOT and DEC acknowledgement letter in SWPPP Appendix Q. 

(5) The Contractor is responsible for coordinating local government inspections of work and ending 
permit coverage with local government. See Subsection 641-1.3.e for more information. 
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i. Ending BMP Maintenance in the Project Zone 

The Contractor is responsible for continuing inspections, BMP maintenance and SWPPP updates until 
permit coverage is ended. 

j. Transmit Final SWPPP 

Transmit one electronic copy of the final SWPPP, including all SWPPP documents, to the Engineer, 
when the Contractor’s eNOT is filed, or within 30 days of the Department’s eNOT being filed, whichever 
is sooner.  

641-3.2 SWPPP DOCUMENTS, LOCATION ON-SITE, AVAILABILITY, AND RECORD RETENTION. 

The SWPPP and related documents maintained by the Contractor are the record for demonstrating 
compliance with the CGP. Copies of SWPPP documents transmitted to the Engineer under the 
requirements of this specification are informational and do not relieve the Contractor’s responsibility to 
maintain complete records as required by the CGP and this specification.  

Keep the SWPPP, HMCP and SPCC Plan if applicable at the on-site project office. If there is not an on-site 
project office, keep the documents at a locally available location that meets CGP requirements and is 
approved by the Engineer. Records may be moved to another office for record retention after the eNOTs 
are filed. Records may be moved to another office during winter shutdown.  Update on-site postings if 
records are relocated during winter shutdown. Provide the Department with copies of all records.  

Retain records and a copy of the SWPPP, for at least three years after the date of eNOT according to the 
CGP Part 9.4.  

The SWPPP and related documents must be made available for review and copy, to the Department and 
other regulatory agencies that request them.  See CGP Parts 5.10, 6.6 and 9.5. 

641-3.3 SWPPP INSPECTIONS, AMENDMENTS, REPORTS, AND LOGS. 

Perform inspections, prepare Inspection Reports, and prepare SWPPP Amendments in compliance with 
the SWPPP and the CGP using Department forms found at the DOT&PF Construction Forms website.  

a. Inspection during Construction 

Conduct Inspections according to the schedule and requirements of the SWPPP and CGP Part 6.0. 
When the project is on a 14 calendar day inspection frequency, conduct Post-Storm Event Inspections 
within 24 hours of the end of a storm event, as required, in addition to the 14 day predetermined 
inspection cycle.  

Inspections required by the CGP and SWPPP must be performed by the Contractor’s SWPPP Manager 
and the Department’s Stormwater Inspector jointly, unless approved by the Engineer, when: 

(1) One of the inspectors is not on site, access is only by air, and weather delayed or canceled flights; 

(2) One of the inspectors is sick; 

(3) The project is on a reduced frequency inspection schedule with no staff on site, the only access to 
the site is by air, and it is economical to send only one inspector, or;  

(4) When the Engineer determines a safety concern that makes joint inspection impracticable. 

When this is the case, the Operator who conducts the inspection must provide a copy of the Inspection 
Report to the other Operator within three days of the inspection date and document the date of the 
report transmittal in SWPPP Appendix K. 



  12/21 
 P-641-16 ASP-9A (4/23) 

b. Inspection Reports     

Use only the Department SWPPP Construction Site Inspection Report, Form 25D-100, to record 
inspections. Changes or revisions to Form 25D-100 are not permitted, except for adding or deleting 
data fields that list Location of Discharge Points and Site Specific BMPs. Complete all fields in the 
Inspection Report; do not leave any fields blank. 

Refer to the DOT&PF Construction Forms webpage for instruction to complete Form 25D-100.  

The Superintendent or SWPPP Manager must review and correct all errors within three days of the 
date of inspection. 

Inspection Reports must be signed by the person described in the CGP Appendix A, Part 1.12 or by a 
duly authorized representative of that person. Only the Superintendent can certify the Inspection Form. 

Insert a Complete-by-Date for each corrective action listed that complies CGP Part 8.2. 

Provide a copy of the completed, unsigned Inspection Report to the Engineer by the end of the next 
business day following the inspection.  

The Engineer may coordinate with the Superintendent to review and correct any errors or omissions 
before the Superintendent signs the report. Corrections are limited to adding missing information or 
correcting entries to match field notes and conditions present at the time the inspection was performed. 
The signed and certified Inspection Report must be provided to the Engineer on the same day the 
Superintendent signed the form.    

The Engineer will sign and certify the Inspection Report and will return the original to the Contractor 
within three working days if compliant with the CGP and SWPPP. 

If the Inspection Report is not compliant with the CGP or SWPPP the Engineer may make corrections 
after the Superintendent has signed and certified the Inspection Report. The Engineer will initial and 
date each correction. If the Engineer makes corrections, the Superintendent must recertify the 
Inspection Report by entering a new signature and date in the white space below the original signature 
and date lines. Send a copy of the recertified Inspection Report to the Engineer on the day it is 
recertified.  

When a correction is required to an Inspection Report that was already certified by both the 
Superintendent and Engineer, follow directions given below: 

If subsequent corrections are required for a certified Inspection Report 25D-100, document the 
corrections in an addendum memo that addresses only the omitted or erroneous portions of the original 
Inspection Report. The Superintendent and the Engineer must both sign and certify the updated 
Inspection Report and addendum memo. File the corresponding Inspection Report and memo in the 
SWPPP Appendix K and update the amendment log. The issuance of an addendum memo does not 
relieve the Contractor of liquidated damages that may have been incurred as a result of the error on 
the original certified inspection report.   

c. Items and Areas to Inspect 

Conduct inspections of all areas required by the CGP Part 6.4 and SWPPP. 

d. Reduced Inspection Frequencies 

Conduct inspections according to the inspection schedule indicated in the approved SWPPP.  Any 
change in inspection frequency must be approved by the Engineer, and beginning and ending dates 
documented as an amendment to the SWPPP. 
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If the Engineer approves and the entire site is stabilized, the frequency of inspections may be reduced 
in accordance to the CGP Part 6.2.1. At actively staffed sites, inspect within two business days of the 
end of a storm event that results in a discharge from the site. 

e. Winter Shutdown Inspection 

Conduct winter shutdown inspection 14 calendar days after the anticipated fall freeze up date and 
conditions under the CGP Parts 4.12, 6.2.3, and the SWPPP are met. The Engineer may approve 
suspension of inspections and waive requirements for updating the Grading and Stabilization Activities 
Log and Daily Record of Rainfall Form during Winter Shutdown. 

Inspections must resume on a regular frequency or reduced inspection frequency identified in the 
SWPPP, at least 21 days before anticipated spring thaw CGP Part 6.2.3. Resume updating the Daily 
Record of Rainfall Form at the start of the 21-day spring thaw inspection. 

f. Inspection before Project Completion. 

Conduct inspection to ensure Final Stabilization is complete throughout the Project, and temporary 
BMPs that are required to be removed are removed. Temporary BMPs that are biodegradable and are 
specifically designed and installed with the intent of remaining in place until they degrade, may remain 
in place after project completion if approved by the Project Engineer.  

g. SWPPP Amendments and SWPPP Amendment Log 

The SWPPP Amendment Log Form 25D-114 must be filled out by an individual who holds a current 
AK-CESCL, or equivalent certification. The Superintendent or the SWPPP Manager must sign and date 
amendments to the SWPPP and updates to the SWPPP Amendment Log.   

SWPPP Amendments must be approved by the Engineer.   

Amendments must occur: 

(1) Whenever there is a change in design, construction operation, or maintenance at the construction 
site that has or could cause erosion, sedimentation or the discharge of pollutants that has not been 
previously addressed in the SWPPP; 

(2) If an inspection identifies that any portion of the SWPPP is ineffective in preventing erosion, 
sedimentation, or the discharge of pollutants; 

(3) Whenever an inspection identifies a problem that requires additional or modified BMPs or a BMP 
not shown in the original SWPPP is added; 

(4) If the inspection frequency is modified (note beginning and ending dates);  

(5) When there is a change in personnel who are named in the SWPPP, according to Subsection 641-
2.1.d. 

(6) When an inspection is not conducted jointly; 

(7) When a NOI modification is filed; 

(8) When a Noncompliance Report is filed with DEC. 

Place all correspondence with DEC, EPA or MS4s in Appendix Q.   

Amend the SWPPP as soon as practicable after any change or modification, but in no case later than 
seven days following identification of the need for an amendment. All SWPPP Amendments must have 
an amendment number, be dated, and signed.  
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Keep the SWPPP Amendment Log current. Prior to a scheduled inspection or submittal of an 
inspection, submit to the Engineer a copy of the pages of the Amendment Log that contain new entries 
since the last submittal. Include copies of any documents amending the SWPPP. 

Keep the SWPPP Amendment Log in Appendix M. 

h. Site Maps 

Maintain site maps in accordance with CGP Part 5.3.5 and the SWPPP template 5.0. It is acceptable 
to have separate site maps for BMPs and grading and stabilization activities.  

i. Corrective Action Log 

The Superintendent and SWPPP Manager are the only persons authorized to make entries on the 
SWPPP Corrective Action Log, Form 25D-112.  

The Corrective Action Log must document corrective actions required by the conditions listed in the 
CGP Part 8.0. Document the need for corrective action within 24 hours of either:  

(1) Identification during an inspection, or;  

(2) Discovery by the Department’s or Contractor’s staff, a subcontractor, or a regulatory agency 
inspector;  

(3) If a corrective action is discovered outside of an inspection, update the log with the date of 
discovery, the proposed corrective action, and the date the corrective action was completed.  

Keep the Corrective Action Log current and submit a copy to the Engineer prior to performing each 
scheduled SWPPP Inspection.   

Keep the Corrective Action Log in Appendix J of the SWPPP.  

j. Grading and Stabilization Activities Log 

The Superintendent and SWPPP Manager are the only persons authorized to date and initial entries 
on the SWPPP Grading and Stabilization Activities Log, Form 25D-110. Use the SWPPP Grading and 
Stabilization Activities Log, to record land disturbance and stabilization activities. 

Keep the Grading and Stabilization Activities Log current and submit a copy to the Engineer prior to 
performing each scheduled SWPPP Inspection. Keep the Grading and Stabilization Activities Log 
organized and completed to demonstrate compliance with the CGP Part 4.5.  

Keep the Grading and Stabilization Activities Log in Appendix G of the SWPPP.  

k. Daily Record of Rainfall 

Use SWPPP Daily Record of Rainfall, Form 25D-115 to comply with CGP Part 7.3.9.  Submit a copy to 
the Engineer with each completed Inspection Report.  Keep the Daily Record of Rainfall current in 
Appendix N of the SWPPP. For projects on a 14-day inspection frequency or reduced inspection 
frequency, SWPPPTrack will generate a precipitation alert for storm events that produce more than 0.5 
inch of rainfall in 24 hours. If a storm event does not produce a discharge from the project zone, submit 
an explanation in response to the SWPPPTrack precipitation alert. 
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l. Staff Tracking Log 

Use the SWPPP Project Staff Tracking Form 25D-127, to identify project staff that are required to be 
AK-CESCL certified or hold an equivalent qualification CGP Appendix C.  Complete this form to 
document the following positions; Superintendent, SWPPP Manager, Engineer, DOT&PF Stormwater 
Inspector, and when positions have changed in personnel, either permanent or temporary. Update the 
SWPPP Project Staff Tracking Form within 24-hours of any changes in personnel, qualifications, or 
other staffing items related to administration of the CGP or Item P-641.  

641-3.4 FAILURE TO PERFORM WORK. 

The Engineer has authority to suspend work and withhold monies according to Subsections 50-01 and 80-
06 for the reasons listed under Subsection 80-06 and for an incident of noncompliance with the CGP or 
SWPPP that may endanger health or the environment or for failure to perform work related to Item P-641.  

a. An incident of noncompliance includes, but is not limited to, the Contractor’s failure to: 

(1) Obtain appropriate permits before Construction Activities occur; 

(2) Perform SWPPP administration; 

(3) Perform timely inspections; 

(4) Update the SWPPP; 

(5) Transmit updated SWPPP, Inspection Reports, and other updated SWPPP forms to the Engineer; 

(6) Maintain effective BMPs to control erosion, sedimentation, and pollution in accordance with the 
SWPPP, the CGP, and applicable local, state, and federal requirements; 

(7) Perform duties according to the requirements of Item P-641;  

(8) Meet requirements of the CGP, SWPPP, or other permits, laws, and regulations related to erosion, 
sediment, or pollution control, or; 

(9) Any other requirements established or included in the contract. 

b. No additional Contract time or additional compensation will be allowed due to delays caused by the 
Engineer’s suspension of work. 

641-3.5 ACCESS TO WORK. 

The Project, including any related off-site areas or support activities, must be made available for inspection, 
or sampling and monitoring, by the Department and other regulatory agencies. See CGP Part 6.6. 

METHOD OF MEASUREMENT 

641-4.1 See Section 90 and as follows: 

Items P641.010.0000, P641.030.0000, and P641.070.0000, and P641.090.0000 are lump sum. 

Items P641.020.0000, P641.040.0000, and P641.050.0000, P641.080.0000 and P641.100.0000 will be 
measured on a contingent sum basis as specified by the Directive authorizing the work.  

Item P641.060.0000 will be measured on a contingent sum basis with withholding determined by the 
Department. 

TABLE 641-1 BMP VALUES – RESERVED 
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Liquidated Damages assessed according to Table 641-2 are not an adjustment to the Contract amount.  
These damages charges are related to Contract performance but are billed by the Department to the 
Contractor, independent of the Contract amount.  An amount equal to the Liquidated Damages may be 
withheld for unsatisfactory performance, from payment due under the Contract, until the Contractor remits 
payment for billed Liquidated Damages. 

TABLE 641-2 - VERSION C 
EROSION, SEDIMENT AND POLLUTION CONTROL – LIQUIDATED DAMAGES 

Code 
Specification Section Number and 

Description 

Deductible 
Amount in 

Dollars 

Cumulative 
Deductible 

Amounts in Dollars 
A 641-1.4 Failure to have a qualified (AK-CESCL 

or equivalent) SWPPP Manager  
Calculated in 
Code B or F  

 

B Failure to meet SWPPP requirements of: 
(1) 641-2.1a Name of SWPPP Preparer  
(2) Not Applicable 
(3) 641-3.3h Sign and Date SWPPP 

amendments by qualified person 
(4) 641-3.2 Records maintained at project and 

made available for review 

$750 per 
omission 

 

C  Not Applicable   
D 641-3.3.e Failure to stabilize a Project prior to 

fall freeze up.   
$5,000 per 
Project per 
year 

 

E 641-2.1a Failure to conduct pre-construction 
inspections before Construction Activities on all 
projects greater than 1 acre. 

$2,000 per 
Project 

 

F* 641-3.3. Failure to conduct and record CGP 
Inspections 
641-3.3a Personnel conducting Inspections and 
Frequency 
641-3.3b Inspection Reports, use Form 25D-
100, completed with all required information  

$750 per 
Inspection 

Additional $750 for 
every additional 7 
day period without 
completing the 
required inspection. 

G 641-3.1d Corrective action, failure to timely 
accomplish BMP maintenance and/or repairs. In 
effect until BMP maintenance and/or repairs is 
completed.   

$500 per 
Project per day 

 

H 641-3.1c  Failure to provide to the Engineer and 
DEC a timely oral noncompliance  report of 
violations or for a deficient oral noncompliance 
report 

$750 for the 
first day the 
report is late or 
deficient 

Additional $750 for 
every 14 day period 
with- out the 
required  
information  

I 641-3.1c Failure to provide to the Engineer and 
DEC a timely written noncompliance report, use 
Form 25D-143, of violations or for a deficient 
written noncompliance report 

$750 for the 
first day the 
report is late or 
deficient 

Additional $750 for 
every 14 day period 
without the required 
information  

J 641-3.4 Failure to comply with the requirements 
of the CGP, approved SWPPP, and Item P-641, 
except as listed above 

$750 per 
occurrence for 
the first day of 
noncompliance 

Additional $750 for 
every day the 
deficiency remains 
uncorrected 
 

Code F* Liquidated Damages according to Code F will not be billed for typographic errors and minor data entry errors, 
except the liquidated damages will be assessed for these errors when: 
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(1) the Contractor has previously been notified and subsequent inspection reports repeat the same or similar error,
(2) multiple inspection reports are submitted after the submission due date and the same or similar errors are repeated

on multiple overdue reports,
(3) an error in recording the inspector’s AK-CESCL certification date results in an inspector performing the inspection

during a period when their certification was lapsed or was otherwise invalid.

BASIS OF PAYMENT 

641-5.1 See Subsection 641-3.4 Failure to Perform Work, for additional work and payment requirements.

Item P641.010.0000 Erosion, Sediment and Pollution Control Administration.  At the Contract lump 
sum price for administration of all work under this Section. Includes, but is not limited to, SWPPP and HMCP 
and SPCC Plan preparation, agency fees for SWPPP reviews, SWPPP amendments, pre-construction 
inspections, inspections, monitoring, reporting, and recordkeeping or copying records related to the 
SWPPP and required by the CGP, and record retention.   

Item P641.020.0000 Temporary Erosion, Sediment and Pollution Control. At the contingent sum prices 
specified for all labor, supervision, material, equipment, and incidentals to install, maintain, remove and 
dispose of approved temporary erosion, sedimentation, and pollution control BMPs required to implement 
the SWPPP and SPCC Plan.  

Item P641.030.0000 Temporary Erosion, Sediment and Pollution Control.  At the Contract lump sum 
price for all labor, supervision, material, equipment, and incidentals to install, maintain, remove and dispose 
of temporary erosion, sedimentation, and pollution control BMPs identified in the SWPPP and SPCC Plan. 

Item P641.040.0000 Temporary Erosion, Sediment and Pollution Control Additives. At the contingent 
sum prices specified in the Directive to authorize the work, for all labor, supervision, materials, equipment, 
and incidentals for extra, additional, or unanticipated work, to install, maintain, remove and dispose of 
temporary erosion, sedimentation, and pollution control BMPs not covered by Item P641.030.0000. All 
additional Erosion, Sediment, and Pollution Control Administration necessary due to this item will not be 
paid for separately but will be subsidiary to other bid items.  

Item P641.050.0000 Temporary Erosion, Sediment and Pollution Control by Directive. At the 
contingent sum prices specified in the Directive using time and materials to authorize the work, for all labor, 
supervision, materials, equipment, and incidentals to install, maintain, remove and dispose of temporary 
erosion, sedimentation, and pollution control BMPs. Prices for this item will be by time and materials 
according to Subsection 90-05, or by mutual agreement between the Engineer and Contractor.  All 
additional Erosion, Sediment, and Pollution Control Administration necessary due to this item will not be 
paid for separately but will be subsidiary to other bid items.  

Item P641.060.0000 Withholding. The Engineer may withhold an amount equal to Liquidated Damages, 
assessed according to Item P-641, from payment due the Contractor. Liquidated Damages for violations of 
the Contract, CWA, CGP, are determined by the Engineer according to Table 641-2. The Engineer may 
withhold payment due the Contractors until the Contractor pays the Liquidated Damages to the Department. 

The Department will not release performance bonds until Liquidated Damages assessed according to Item 
P-641 are paid to the Department, and all requirements according to Subsection 30-05 are satisfied.

Item P641.070.0000 SWPPP Manager. At the Contract lump sum price for a SWPPP Manager that 
conforms to this specification. When Item P641.070.0000 appears in the Bid Schedule, the SWPPP 
Manager must be a different person than the superintendent, and must be physically present during 
construction activity with duties and authority as described in Subsection 641-2.4. When Item 
P641.070.0000 does not appear in the Bid Schedule, the SWPPP Manager is subsidiary to Item 
P641.010.0000. 

Item P641.110.0000 SWPPPTrack. Payment for purchasing and contracting with SWPPPTrack AK LTD 
for the use of the SWPPPTrack software application and services will be based on paid receipts plus a 5 
percent markup. 



12/21
P-641-22 ASP-9A (4/23) 

Subsidiary Items. Temporary erosion, sediment and pollution control measures that are required outside 
the Project Zone are subsidiary. Work required by the HMCP and SPCC Plan including hazardous material 
storage, containment, removal, cleanup and disposal, are subsidiary to Item P641.010.0000 Erosion, 
Sediment and Pollution Control Administration.   

Work under other pay items. Work that is paid for directly or indirectly under other pay items will not be 
measured and paid for under Item P-641. This work includes but is not limited to:  

a. Dewatering;
b. Shoring;
c. Bailing;
d. Permanent seeding;
e. Installation and removal of temporary work pads;
f. Temporary accesses;
g. Temporary drainage pipes and structures;
h. Diversion channels;
i. Settling impoundment, and;
j. Filtration.

Permanent erosion, sediment and pollution control measures will be measured and paid for under other 
Contract items, when shown on the bid schedule.  

Work at the Contractor’s Expense.  Temporary erosion, sediment and pollution control measures that are 
required due to carelessness, negligence, or failure to install temporary or permanent controls as scheduled 
or ordered by the Engineer, or for the Contractor’s convenience, are at the Contractor’s expense. 

Payment will be made under: 

Item P641.010.0000 Erosion, Sediment and Pollution Control Administration – per lump sum 
Item P641.020.0000 Temporary Erosion, Sediment and Pollution Control – per contingent sum 
Item P641.030.0000 Temporary Erosion, Sediment and Pollution Control – per lump sum 
Item P641.040.0000 Temporary Erosion, Sediment and Pollution Control Additives – per contingent 

sum 
Item P641.050.0000 Temporary Erosion, Sediment and Pollution Control by Directive – per 

contingent sum 
Item P641.060.0000 Withholding – per contingent sum 
Item P641.070.0000 SWPPP Manager – per lump sum 
Item P641.110.0000 SWPPPTrack – per contingent sum 


