

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 34 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1073) 7 Bids Tendered	202(13) Removal Of Existing Bridge No. 1520	Lump Sum	1	135,000.00 2.14%	70,000.00 130,000.00 3.28%	137,142.86 70,000.00 1.43%	280,000.00 80,000.00 1.60%	3,964,939
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951) 7 Bids Tendered	202(13) Removal Of Existing Bridge No. 1520	Square Feet (Alt)	1,181.0	114.31 2.14%	59.27 110.08 3.28%	116.12 59.27 1.43%	237.09 67.74 1.60%	3,964,939
2009 05	Tok Cutoff Gakona River Bridge Replacement #646 (19852/61713/1093) 5 Bids Tendered	520(1) Temporary Crossings	Lump Sum	1	1,050,000.00 16.51%	500,000.00 500,000.00 7.71%	1,559,800.00 1,726,000.00 24.72%	2,350,000.00 953,000.00 12.79%	6,488,641
2010 09	Hoonah Ferry Terminal Marine Structures (29793/69311/ARA-0918(9)/0) 3 Bids Tendered	520(1) Floating Fender & Mooring Crown	Each	1	45,000.00 0.87%	30,000.00 45,000.00 1.21%	38,358.10 40,074.29 1.07%	45,000.00 30,000.00 0.80%	3,717,260
2010 06	Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered	520(1) Floating Fender & Mooring Crown (S3)	Lump Sum	1	60,000.00 0.89%	33,000.00 45,000.00 0.74%	42,666.67 50,000.00 0.78%	50,000.00 33,000.00 0.51%	6,116,315
2010 03	Angoon Ferry Terminal Improvements (14272/68502/0) 3 Bids Tendered	520(1) Floating Fender & Mooring Crown (S3)	Lump Sum	1	60,000.00 0.89%	33,000.00 50,000.00 0.79%	44,333.33 50,000.00 0.79%	50,000.00 33,000.00 0.49%	6,298,762
2009 10	Ketchikan Viaducts Rehab (22692/68571/0) 4 Bids Tendered	520(1) Furnish Epoxy Injection Compounds	Gallon	52	95.00 0.08%	150.00 150.00 0.10%	218.75 175.00 0.10%	300.00 250.00 0.07%	7,484,600
2015 09	Richardson Hwy Milepoint 2 Improvements (43385/62125/1506) 1 Bids Tendered	520(1) Temporary Bridge	Lump Sum	1	130,000.00 10.56%	65,000.00 65,000.00 6.76%	65,000.00 0.00 0.00%	65,000.00 0.00 0.00%	961,510
2015 09	Richardson Hwy Milepoint 2 Improvements (43385) 1 Bids Tendered	520(1) Temporary Bridge	Each (Alt)	1.0	130,000.00 10.56%	65,000.00 65,000.00 6.76%	65,000.00 0.00 0.00%	65,000.00 0.00 0.00%	961,510
2013 01	Halibut Point Road Pavement Rehab (38459/69351/1509) 3 Bids Tendered	520(1) Temporary Crossing	Lump Sum	1	1,175,000.00 5.96%	500,000.00 568,260.00 2.95%	631,086.67 825,000.00 4.16%	825,000.00 500,000.00 2.42%	19,292,860
2018 08	Ktn - Airport Creek Bridge (USFS) (47167/68226/7894) 6 Bids Tendered	520(1) Temporary Crossing	Lump Sum	1	131,500.00 6.06%	19,500.00 30,000.00 1.60%	64,625.00 19,500.00 1.04%	103,250.00 103,250.00 4.61%	1,878,256
2013 12	Amalga Harbor Rd & Bridges Reconstruction & Replacement (34598/69684/7894) 3 Bids Tendered	520(1) Temporary Crossing	Lump Sum	1	510,000.00 17.96%	370,335.00 370,335.00 12.65%	485,615.00 505,000.00 17.15%	581,510.00 581,510.00 17.24%	2,927,828

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 34 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 08	Seward Hwy: Trail RV, Falls CR, & Ptarmigan Bridge Replacement (33825/52035/7894) 6 Bids Tendered	520(1) Temporary Crossing - Falls Creek	Lump Sum	1	720,000.00 3.64%	200,000.00 200,000.00 1.12%	719,500.00 500,000.00 2.75%	2,000,000.00 2,000,000.00 10.05%	17,817,902
2010 04	Richardson Highway Shaw Creek Bridge No. 525 (20032/62077/7894) 7 Bids Tendered	520(1) Temporary Crossings	Lump Sum	1	950,000.00 15.64%	700,000.00 1,028,800.00 19.18%	1,159,114.29 900,000.00 16.35%	1,725,000.00 1,000,000.00 17.61%	5,363,762
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958) 4 Bids Tendered	520(1) Temporary Crossings	Each (Alt)	1.0	615,000.00 3.58%	400,000.00 650,000.00 3.92%	555,000.00 615,000.00 3.64%	650,000.00 400,000.00 2.25%	16,585,844
2016 10	Taylor Highway MP 64-Canadian Border (MP 67 Construction) & Taylor Highway New Waysides (FLAP) (45184/66446 & 60410/1506) 6 Bids Tendered	520(1) Temporary Crossings	Lump Sum	1	100,000.00 1.12%	75,000.00 100,000.00 1.15%	131,049.04 75,000.00 0.76%	211,294.23 100,000.00 0.88%	8,683,260
2011 05	Marshall Airport Access Road Bridge Replacement (33095/62219/7894) 6 Bids Tendered	520(1) Temporary Crossings	Lump Sum	1	125,000.00 3.30%	168,500.00 300,000.00 7.25%	484,750.00 250,000.00 5.43%	1,000,000.00 168,500.00 3.64%	4,140,477
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951) 7 Bids Tendered	520(1) Temporary Crossings	Square Feet (Alt)	2,720.0	552.36 23.81%	183.82 284.93 19.55%	328.26 257.35 14.32%	422.79 183.82 10.03%	3,964,939
2017 03	Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 (45176/62704/7894) 6 Bids Tendered	520(1) Temporary Crossings	Lump Sum	1	550,322.00 11.75%	500,000.00 500,000.00 10.20%	771,110.00 750,000.00 14.31%	1,043,440.00 900,000.00 15.53%	4,903,523
2013 04	Goldstream Road Improvements & Fairbanks Area Spot Intersection Improvements (39958/63513 & 60264/7894) 4 Bids Tendered	520(1) Temporary Crossings	Lump Sum	1	615,000.00 3.58%	400,000.00 650,000.00 3.92%	555,000.00 615,000.00 3.64%	650,000.00 400,000.00 2.25%	16,585,844
2012 12	Dalton Hwy M P 267 Holden Creek Bridge (#1520) (38951/63571/1102) 7 Bids Tendered	520(1) Temporary Crossings	Lump Sum	1	1,502,429.00 23.81%	500,000.00 775,000.00 19.55%	892,857.14 700,000.00 14.32%	1,150,000.00 500,000.00 10.03%	3,964,939

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 34 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 04	Alaska Highway MP 1309 Tok River Bridge Replacement (47902//7894) 6 Bids Tendered	520(1) Temporary Crossings	Lump Sum	1	1,400,000.00 12.45%	1,700,000.00 17.15%	2,458,333.33 18.16%	3,500,000.00 20.63%	9,911,534
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226/61912/7894) 9 Bids Tendered	520(1) Temporary Crossings	Lump Sum	1	434,531.22 12.57%	260,623.00 8.57%	428,735.89 11.86%	685,000.00 10.25%	3,617,128
2015 11	Tok Cutoff MP 75.6 Slana River Bridge #0654 (43476/63567/7894) 6 Bids Tendered	520(1) Temporary Crossings	Lump Sum	1	800,000.00 10.88%	475,000.00 6.67%	1,287,144.67 18.43%	2,400,000.00 11.41%	7,125,000
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491//7894) 9 Bids Tendered	520(1) Temporary Crossings	Lump Sum	1	250,000.00 15.30%	37,500.00 4.00%	179,000.00 11.13%	400,000.00 9.36%	936,532
2016 01	Denali Highway Seattle Creek Bridge Replacement (45226) 9 Bids Tendered	520(1) Temporary Crossings	Lump Sum (Alt)	1.0	434,531.22 12.57%	260,623.00 8.57%	428,735.89 11.86%	685,000.00 10.25%	3,617,128
2015 04	Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement (43350/61767/7894) 7 Bids Tendered	520(1) Temporary Crossings	Lump Sum	1	400,000.00 5.80%	250,000.00 3.89%	697,099.29 10.90%	1,000,000.00 8.25%	6,419,604
2018 01	Nenana Little Goldstream Bridge Replacement (#2080) (45491) 9 Bids Tendered	520(1) Temporary Crossings	Each (Alt)	1.0	250,000.00 15.30%	37,500.00 4.00%	179,000.00 11.13%	400,000.00 9.36%	936,532
2015 05	Edgerton Highway Lakina River Bridge Replacement (44157/63905/7894) 4 Bids Tendered	520(1) Temporary Crossings	Lump Sum	1	900,000.00 15.31%	823,505.00 10.60%	1,601,899.25 20.83%	2,550,000.00 13.23%	7,766,987
2014 05	Road to Tanana-Stage 1 (42658/61759/0) 5 Bids Tendered	520(1).NTP1 Temporary Crossing	Lump Sum	1	120,000.00 0.99%	9,889.00 2.96%	313,177.80 0.85%	585,000.00 0.06%	10,650,925
2009 02	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase II (18933/51931/7894) 4 Bids Tendered	520(1A) Temporary Crossing - Ptarmigan Creek	Lump Sum	1	1,300,000.00 33.56%	1,200,000.00 33.49%	1,312,500.00 33.38%	1,475,000.00 32.87%	3,583,367
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered	520(1A) Temporary Crossing No. 636	Lump Sum (Alt)	1.0	510,000.00 0.71%	400,000.00 1.61%	847,782.46 2.31%	1,200,000.00 0.54%	51,418,510

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 34 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//7894) 4 Bids Tendered	520(1A) Temporary Crossing No. 636	Lump Sum	1	510,000.00 0.71%	400,000.00 830,000.00 1.61%	847,782.46 1,200,000.00 2.31%	1,200,000.00 400,000.00 0.54%	51,418,510
2009 02	CR: Bridge Repair - Trail Rv, Falls Cr, Ptarmigan (GO), Phase II (18933/51931/7894) 4 Bids Tendered	520(1B) Temporary Crossing - Falls Creek	Lump Sum	1	1,300,000.00 33.56%	1,300,000.00 36.28%	1,412,250.00 1,320,000.00 35.68%	1,539,000.00 1,490,000.00 36.55%	3,583,367
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//7894) 4 Bids Tendered	520(1B) Temporary Crossing No. 638	Lump Sum	1	510,000.00 0.71%	400,000.00 700,000.00 1.36%	826,599.73 1,200,000.00 2.31%	1,200,000.00 400,000.00 0.54%	51,418,510
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered	520(1B) Temporary Crossing No. 638	Lump Sum (Alt)	1.0	510,000.00 0.71%	400,000.00 700,000.00 1.36%	826,599.73 1,200,000.00 2.31%	1,200,000.00 400,000.00 0.54%	51,418,510
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081) 4 Bids Tendered	520(1C) Temporary Crossing No. 639	Lump Sum (Alt)	1.0	680,000.00 0.95%	800,000.00 850,000.00 1.65%	1,078,468.83 1,500,000.00 2.89%	1,500,000.00 800,000.00 1.07%	51,418,510
2018 02	Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase I (48081//7894) 4 Bids Tendered	520(1C) Temporary Crossing No. 639	Lump Sum	1	680,000.00 0.95%	800,000.00 850,000.00 1.65%	1,078,468.83 1,500,000.00 2.89%	1,500,000.00 800,000.00 1.07%	51,418,510
2010 03	Angoon Ferry Terminal Improvements (14272/68502/0) 3 Bids Tendered	520(2) Floating Fender, Riser, & Mooring Crowns (N3)	Lump Sum	1	75,000.00 1.11%	43,000.00 68,000.00 1.08%	55,333.33 55,000.00 0.87%	68,000.00 43,000.00 0.64%	6,298,762
2010 06	Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered	520(2) Floating Fender, Riser, & Mooring Crowns (N3)	Lump Sum	1	75,000.00 1.11%	44,000.00 55,000.00 0.90%	53,000.00 60,000.00 0.93%	60,000.00 44,000.00 0.68%	6,116,315
2009 10	Ketchikan Viaducts Rehab (22692/68571/0) 4 Bids Tendered	520(2) Inject Cracks	Linear Foot	220	260.00 0.91%	165.00 250.00 0.73%	353.75 400.00 0.98%	600.00 600.00 0.66%	7,484,600
2010 06	Angoon Ferry Terminal Improvements, Re-Bid (27733/68502/0) 3 Bids Tendered	520(3) Floating Fender, Riser, & Mooring Crowns (N7)	Lump Sum	1	75,000.00 1.11%	49,000.00 56,000.00 0.92%	56,666.67 65,000.00 1.01%	65,000.00 49,000.00 0.76%	6,116,315
2010 03	Angoon Ferry Terminal Improvements (14272/68502/0) 3 Bids Tendered	520(3) Floating Fender, Riser, & Mooring Crowns (N7)	Lump Sum	1	75,000.00 1.11%	48,000.00 75,000.00 1.19%	61,000.00 60,000.00 0.95%	75,000.00 48,000.00 0.72%	6,298,762