Section 105

SECTION 105
CONTROL OF WORK

Special Provisions

105-1.06 UTILITIES.  Add the following:
Utilities Relocated by Others. 

Utilities will be relocated by others concurrently with construction of this project. The Contractor will give the Utility, through the Engineer, 15 calendar days advance written notice regarding the dates when the utility owner is required to begin and end operations.
Utility work is not anticipated for this project, however; if utility work is added to the project the Contractor will give the Utility, through the Engineer, 15 calendar days advance written notice regarding the dates when the utility owner is required to begin and end operations.

For utilities being relocated, the Contractor will:

1.
include utility work on the Construction Phasing Plan and Progress Schedule;

2.
provide erosion, sediment, and pollution control including the stabilization of areas disturbed during utility work.  Identify all utility companies performing ground disturbing activity in the Storm Water pollution Prevention Plan (SWPPP).  Refer to Section 641 for further information;

3.
clear and grub.  Payment will be made under Section 201, Clearing and Grubbing;

4.
provide traffic control and flagging.  Payment will be made under Section 643, Traffic Maintenance;

5
provide Right-of-Way and/or Construction Surveying before utility relocation.  Include:

(
Control for utility relocation - either ROW or Centerline staking with Station information.

(
Slope staking.

(
Proposed structures, not including utilities to be relocated by others.

Payment will be made as follows:

a.
Subsidiary to Pay Item 642(1) Construction Surveying, if the Contractor is required to provide the surveying as part of the Contract and/or,

b.
Under Pay Item 642(3) Three Person Survey Party, if the Construction or Right of Way staking required by the utility is either in advance of the 2 week work plan, or not required by the Contract.

The utility shall give the Contractor, through the Engineer, 15 calendar days advance written notice for required staking.

6.
remove and replace pavement.  Payment will be made under Section 202, Removal of Structures and Obstructions; Section 401, Hot Mix Asphalt and Surface Treatments; Section 408, Hot Mix Asphalt and Surface Treatments, Type V; Section 409, Hot Mix Asphalt and Surface Treatments, Type R (Crumb Rubber) and according to project typical section.  

7.
remove and replace sidewalk and curb and gutter.  Payment will be made under Section 202, Removal of Structures and Obstructions, Section 608, Sidewalks, and Section 609, Curbing.


8.
provide bedding and backfill material, in accordance with Section 204, Structure Excavation for Conduits and Minor Structures, and the project typical sections.
Work done by utility owner(s) is as follows:

CR105.6-042015
Sect 105:  CR105.1.2.3.6.7.8


Related Sect/Sp:  SNtB, 105, 108





CR105.6. (Utility work by others includes relocation work done by utility companies, not the Contractor)


(	If Utilities are doing work concurrent with project construction include the 1st paragraph. "Utilities will be relocated …"


(	If Utility work is not anticipated concurrent with project construction and you wish to include subtopic "Utilities Relocated by Others." Include the 2nd paragraph. Utility work is not anticipated …"


(	If Utility work in not part of this project, do not include CR105.6.





CR105.6. Add/delete items (below) that the Contractor is responsible for relative to utility work by others.








CR105.6. 6.  Delete if not applicable to project or modify as needed.








CR105.6. 7.  Delete if not applicable to project or modify as needed.








CR105.6. 8.  Delete if not applicable to project.  This does not apply to AWWU, they provide their own backfill.








CR105.6. Fill in utilities information as applicable.
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