Section XXX

SECTION 105

CONTROL OF WORK
Special Provisions

Add the following Subsection 105-1.19:  


105-1.19 INTERIM COMPLETION.  This project includes one interim completion phase.

Interim Completion Phase:
Date:
30 September, 2009

Work:
Complete all centerline rumble strip installations and replacement of centerline striping in centerline rumble strip installation locations by the interim completion date.

Final Completion Phase:

Date:
See the Invitation for Bids for the final completion date.

Work:
Complete all rumble strip installations.

CR1052-020911

Sect 105:  CR1053.2.1.E59.33.19


Related Sect/Sp:  SNtB, 108/CR1081





CR1052.  Reserve 1.19 for Interim Completion.  The following is an example only.








When including 105-1.19 include SNtB Interim Completion Date and CR1081, 108-1.07.











1Name

Project No.:  
1
ALASKA 2004

2Name

Project No.:  

2
ALASKA 2004


