Section 105

SECTION 105

CONTROL OF WORK
Standard Modifications

105-1.02 PLANS AND WORKING DRAWINGS.  In the third paragraph delete:

"(24"x36")" and replace with: (22"x34")

105-1.03 CONFORMITY WITH PLANS AND SPECIFICATIONS.  In the first sentence of the first paragraph after:

"Work performed and materials furnished shall conform to the Plans and Specifications" add:  and approved Working Drawings,

In the first sentence of the second paragraph after: "All work or material not conforming to the Plans and Specifications" add: and approved Working Drawings,

E33-012707

Special Provisions

105-1.06 UTILITIES.  Add the following: Request locates from the utilities having facilities in the area.  Use the Alaska Digline, Inc. Locate Call Center for the following utilities.


	ALASKA DIGLINE, INC.

	Locate Call Centers:

Anchorage
278-3121

Statewide
(800) 478-3121

	Call Centers will notify the following:

Aircraft Service International Group (ASIG)

Alaska Communications Systems (ACS)

Alaska Fiber Star (WCI)

Alaska Native Medical Center (ANMC)

Alaska Railroad Corporation (ARRC)

Anchorage School District (ASD)

Anchorage Water & Wastewater Utility (AWWU)

Arctic Slope Telephone Assoc. (ASTAC)

AT & T Alascom (AT&T)

Chevron-Union Oil of California (UNOCAL)

Chugach Electric Association (CEA)

City of Homer (HPW)

City of Valdez Public Works (COV)

City of Wasilla (CWPW)

ConocoPhillips Alaska, Inc. (CPA)

Cook Inlet Pipeline Co. (CIPC)

Copper Valley Electric Assoc. (CVE)

Copper Valley Telephone Coop. (CVTC)

Doyon Utilities, LLC. (DOYON)

ENSTAR Natural Gas (ENS)

Fairbanks Natural Gas (FNG)

Flint Hills Resources (FHR)

General Communications, Inc. (GCI)

Homer Electric Association (HEA)

Kodiak Electric Association (KEA)

Marathon Oil Company (MOC)

Marathon Pipe Line LLC. (MARATHN)

Matanuska Electric Association (MEA)

Matanuska Telephone Association (MTA)

Municipality of Anchorage Signal & Street Maint.

Municipal Light & Power (ML&P)

Northern Utility services (NUS)

State of AK, DOT/PF Anchorage Street Lights (DOT)

Ted Stevens International Airport (TSAIA)

Telalaska Inc. (Interior Phone, Eyecom TV & Mukluk Telecom)

Tesoro Alaska (TESORO)

United Utilities, Inc. (UNITED)

XTO Energy (XTO)


Call the following utilities and agencies directly:

Contact the Central Region Maintenance & Operations Office at (907) 269-0760 to obtain the appropriate District Superintendent's phone number for this project.

CR105.3-042015

Add the following:
Utilities Relocated by Others. 

Utilities will be relocated by others concurrently with construction of this project. The Contractor will give the Utility, through the Engineer, 15 calendar days advance written notice regarding the dates when the utility owner is required to begin and end operations.

Utility work is not anticipated for this project, however; if utility work is added to the project the Contractor will give the Utility, through the Engineer, 15 calendar days advance written notice regarding the dates when the utility owner is required to begin and end operations.

For utilities being relocated, the Contractor will:

1.
include utility work on the Construction Phasing Plan and Progress Schedule;

2.
provide erosion, sediment, and pollution control including the stabilization of areas disturbed during utility work.  Identify all utility companies performing ground disturbing activity in the Storm Water pollution Prevention Plan (SWPPP).  Refer to Section 641 for further information;

3.
clear and grub.  Payment will be made under Section 201, Clearing and Grubbing;

4.
provide traffic control and flagging.  Payment will be made under Section 643, Traffic Maintenance;

5
provide Right-of-Way and/or Construction Surveying before utility relocation.  Include:

(
Control for utility relocation - either ROW or Centerline staking with Station information.

(
Slope staking.

(
Proposed structures, not including utilities to be relocated by others.

Payment will be made as follows:

a.
Subsidiary to Pay Item 642(1) Construction Surveying, if the Contractor is required to provide the surveying as part of the Contract and/or,

b.
Under Pay Item 642(3) Three Person Survey Party, if the Construction or Right of Way staking required by the utility is either in advance of the 2 week work plan, or not required by the Contract.

The utility shall give the Contractor, through the Engineer, 15 calendar days advance written notice for required staking.

6.
remove and replace pavement.  Payment will be made under Section 202, Removal of Structures and Obstructions; Section 401, Hot Mix Asphalt and Surface Treatments; Section 408, Hot Mix Asphalt and Surface Treatments, Type V; Section 409, Hot Mix Asphalt and Surface Treatments, Type R (Crumb Rubber) and according to project typical section.  

7.
remove and replace sidewalk and curb and gutter.  Payment will be made under Section 202, Removal of Structures and Obstructions, Section 608, Sidewalks, and Section 609, Curbing.

8.
provide bedding and backfill material, in accordance with Section 204, Structure Excavation for Conduits and Minor Structures, and the project typical sections.


Work done by utility owner(s) is as follows:

CR105.6-042015
105-1.07 COOPERATION BETWEEN CONTRACTORS.  Add the following:

The following state owned projects may be under construction concurrently with this project.

	Project Name:
	Project No.:

	
	

	
	

	
	


Coordinate traffic control, construction, and material hauling operations with the prime contractor of the above projects to minimize impact on the traveling public, and to minimize conflicts with the work being performed under the other contracts.

CR1051-110309

105-1.13 MAINTENANCE DURING CONSTRUCTION.  Add the following at the end of this subsection:

Costs of maintenance work during construction and before the project is accepted as substantially complete shall be subsidiary to the prices bid on the various Contract items, and the Contractor will not be paid an additional amount for such work.

If in the Engineer's opinion, the Contractor at any time fails to provide adequate maintenance, the Engineer will notify the Contractor of such noncompliance.  The notification will specify the areas or structures for which there is inadequate maintenance, the corrective maintenance required, and the time allowed to complete corrective maintenance.  If the Contractor fails to take corrective action within the specified time, the Engineer may:

1.
Suspend the work until corrective maintenance is completed;

2.
Assess a traffic price adjustment against the Contract Amount when an adjustment rate is specified in the Contract; and 

3.
Employ others for corrective maintenance and deduct the cost from the Contract amount.

E33-012707

105-1.15 PROJECT COMPLETION.  In the second paragraph, second sentence, delete:
“Subsection 621-3.04” and replace with:  Subsection 618-3.06 and 621-3.04.
In the third paragraph, first sentence, delete:

“Subsection 621-3.04” and replace with:  Subsection 618-3.06 and 621-3.04.

E59-072808

105-1.16 FINAL ACCEPTANCE AND RECORD RETENTION.  Modify the first paragraph, Item 4. after: 

“DOLWD” add: and State Department of Revenue.

E19-063004

Add the following Subsection 105-1.18:

105-1.18 RESERVED FOR WARRANTIES.

E33-012707

Special Provision

Add the following Subsection 105-1.19:  


105-1.19 INTERIM COMPLETION.  This project includes one interim completion phase.

Interim Completion Phase:
Date:
30 September, 2009

Work:
Complete all centerline rumble strip installations and replacement of centerline striping in centerline rumble strip installation locations by the interim completion date.

Final Completion Phase:

Date:
See the Invitation for Bids for the final completion date.

Work:
Complete all rumble strip installations.

CR1052-020911
Sect 105:  CR105.6.3.2.1.E59.33.19


Related Sect/Sp:  SNtB, 108/CR1081





CR105.3. Delete from the list below, companies not applicable to the project.








CR105.3. Add utilities and agencies as needed.





CR105.6. (Utility work by others includes relocation work done by utility companies, not the Contractor)


(	If Utilities are doing work concurrent with project construction include the 1st paragraph. "Utilities will be relocated …"


(	If Utility work is not anticipated concurrent with project construction and you wish to include subtopic "Utilities Relocated by Others." Include the 2nd paragraph. Utility work is not anticipated …"


(	If Utility work in not part of this project, do not include CR105.6.





CR105.6. Add/delete items (below) that the Contractor is responsible for relative to utility work by others.








CR105.6. 6.  Delete if not applicable to project or modify as needed.








CR105.6. 7.  Delete if not applicable to project or modify as needed.








CR105.6. 8.  Delete if not applicable to project.  This does not apply to AWWU, they provide their own backfill.








CR105.6 Fill in utilities information as applicable.








CR1051.  Add projects that may be ongoing in the same area.








CR1052.  Reserve 1.19 for Interim Completion.  The following is an example only.








When including 105-1.19 include SNtB Interim Completion Date and CR1081, 108-1.07.











1Name

Project No.:  
1
ALASKA 2004

2Name

Project No.:  

4
ALASKA 2004


