Section XXX

SECTION 108

PROSECUTION AND PROGRESS

Special Provision

108-1.07 FAILURE TO COMPLETE ON TIME.  Add the following:

For each calendar day that the work remains incomplete after the expiration of the interim completion date(s) as set forth in Subsection 105-1.19 Interim Completion, the liquidated damages per day given in the table below shall be deducted from any monies due the Contractor.

TABLE 108-2

INTERIM COMPLETION

DAILY CHARGE FOR LIQUIDATED DAMAGES

FOR EACH CALENDAR DAY OF DELAY

	Completion Date
	Daily Charge

	1st Interim Completion Date
	$0,000

	2nd Interim Completion Date
	$0,000


CR1081-052112

Sect 108: CR1081.261.E102


Related Sect/Sp:  105/CR1052, SNtB





When including CR1081, 108-1.07, include CR1052, 105-1.19 and include SNtB "Interim Completion Date."  Adjust the number of completion dates and dollar amounts per project.  Coordinate with Construction.  This special is Not for Project Completion Date.
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Project No.:  
1
ALASKA 2004

2Name

Project No.:  

2
ALASKA 2004


