Section 627

SECTION 627
WATER SYSTEM

Special Provisions

627-1.01 DESCRIPTION.  Add the following:

Coordinate with the Engineer and AWWU; and participate in a pre-construction condition inspection, and a post-construction condition inspection of the water system facilities.

The inspections may identify main valve boxes, the top section, the lid and additional items, to be replaced.  Replace additional facility items as directed by the Engineer.

627-3.01 GENERAL.  Add the following:

Contractor furnishes the required traffic control, including personnel to assist, while performing inspections.

The Contractor forfeits all right to assert pre-existing damage if the Contractor fails to participate in the inspections.

Install the replacement facility items as shown in the Plans.

During inspections the AWWU representative, the Engineer and the Contractor will observe each facility's location and condition.  The Engineer will indicate the additional facility items to be replaced.

Provide 3 days advance written notice to AWWU scheduling a pre-construction inspection of the facilities.  Conduct this inspection before pavement removal begins.  Contact the AWWU Project Manager to determine where to send the written notice, (907) 564-2763.  Provide the Engineer a copy of the written notice.

AWWU furnishes the valve box top sections and lids.  Contact the AWWU Project Manager to schedule the pick-up of the furnished materials.  Allow 3 working days from the time contact is made to pick-up of the materials.

If service connection locates are required, contact AWWU Field Services at (907) 564-2762.  Allow 3 working days from the time of the request to the time of locate.

Salvage the replaced valve box top sections and lids.  Coordinate with, and deliver to AWWU the salvaged materials.  Dispose of water system facility materials not wanted by AWWU, according to the Municipality of Anchorage rules and regulations.

Provide a written notice to AWWU scheduling a post-construction inspection of the facilities, after the paving operations are complete and 3 days in advance of the inspection.
627-5.01 BASIS OF PAYMENT.  Add the following:

Pay Item 627(10A) includes full compensation for labor, equipment, and incidental materials for installation, complete-in-place after final paving as accepted by the Engineer, including but not limited to:

(
inspections

(
removal and disposal of existing valve box top sections and lids

(
installing the replacement materials

(
adjusting the facility item down prior to the planing operation

(
adjusting the facility item up prior to the paving operation

Repairs to facilities damaged or rendered inoperable, after the pre-construction inspection and before the final inspection, are the responsibility of the Contractor and no additional payment will be made.

All traffic control required for the inspections will be paid under the 643 Pay Items.

Add the following Pay Items:

Pay Item No.
Pay Item
Pay Unit
627(10A)
Remove and Replace Water Valve box and Lid
Each
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CR627.1 - AWWU: Remove and replace water valve box and lid.
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