Section 108

SECTION 108
PROSECUTION AND PROGRESS
Special Provisions

108-1.01 SUBCONTRACTING OF CONTRACT. 
Replace Subsection 108-1.01 1h. with the following:

1h.
Other required items listed in Form 25D-042 are included in the subcontracts;

Replace Subsection 108-1.01 2g. with the following:

2g.
Other required items listed in Form 25D-042, are included in the lower tier subcontracts;

CR108.4-010120

Add the following Subsection 108-1.011 Related Sections:

108-1.011 RELATED SECTIONS.
Section 652, Prosecution and Progress – Supplemental Requirements

CR108.3-012816R
Standard Modification

108-1.07 FAILURE TO COMPLETE ON TIME. Replace Table 108-1 with the following:

Table 108-1
DAILY CHARGE FOR LIQUIDATED DAMAGES
FOR EACH CALENDAR DAY OF DELAY

	Original Contract Amount
	Daily Charge

	From More Than
	To and Including
	

	$ 0
	500,000
	$1,000

	500,000
	1,000,000
	1,500

	1,000,000
	5,000,000
	1,800

	5,000,000
	10,000,000
	2,500

	10,000,000
	25,000,000
	3,800

	25,000,000
	---------
	4,800


CR_HSM20-1-041420


Sect 108: CR108.3.4.CR_HSM20-1. CR_HSM20-1 replaces HSM20-1 and is effective 041420.


Related Sect/Sp:  SNtB, 105, 651, 652





CR108.4 108-1.01.1h. and 2g, use when SOA only funded.








CR108.3. Reference to Section 652 from 108-1.011, see the text box below for instructions.





Include CR_HSM20-1 to all projects not already awarded using SSHC 2017 or 2020. Do not wait for 063020 to insert.





The following instructions are the same as occur in Section 652.





Section 108 Prosecution and Progress, and Section 652 Prosecution and Progress – Supplemental Requirements





(	Provisions intended for Section 108, except CR108.3, CR108.4,and CR_HSM20-1, are placed in Section 652 as noted below.





Region and Project Provisions





1.	If you do have region or project provisions for Section 108/Section 652, proceed to Step 2 (nearly always), otherwise you are now done with Section 108 and Section 652.





2.	If you do have project provisions for Section 108 that modify Section 108, submit to the AGs office for approval and incorporate the project provision as approved by the AGs office (very rare).  If you have region and or project provisions that add to Section 108 proceed to Step 3 (nearly always), otherwise you are now done with Section 108 and 652.





3.	If you do have region provisions that modify or add to Section 108, or project provisions for Section 108 that add to Section 108, include CR108.3 and CR652 as follows:


a.	In Section 108 include CR108.3, CR108.4 and CR_HSM20-1


b.	In Section 652, CR652:


(1)	Region provisions identified by subsection:


(a)	652-1.01 Description (always include)


(b)	652-1.02 Related Sections (always include)


(c)	652-1.03 Prosecution and Progress (include when applicable)


(d)	652-1.04 Limitations of Operations (always include)


(e)	652-1.05 Failure to Complete on Time (include when applicable)





To not use a subsection identified by "include when applicable" is within the intent of the region provisions and therefore the provision region code remains applicable. This includes filling in the missing information as identified in the special's notes etc.





(2)	Project provisions identified by subsection:


(a)	652-1.01 – 1.05 add to or modifying region provisions


(b)	652-1.06, 1.07 …, provision in addition to the region provisions





To add to or modify the region provisions outside the intent, as noted in (1) above requires a project code. To add a new subsection provision requires a project code.





Identify project provision as required by the Project Provisions – Guide, Appendix F – Project Specific Edits – Identifying.










1
ALASKA YYYY


2
ALASKA YYYY

