
SPECIAL NOTICE TO BIDDERS
The Department hereby notifies bidders that information to assist in bid preparation is available from the Department of Transportation and Public Facilities, Anchorage office, located at 4111 Aviation Avenue.

1.
Publications.  The following are available from the Plans Room:

a.
Standard Specifications for Highway Construction, 2004 Edition ($25.00).

b.
Alaska Test Methods Manual (Lab & Field), 2009 Edition ($25.00). Available online at:

http://www.dot.state.ak.us/stwddes/desmaterials/mat_waqtc/pop_testman.shtml
c.
Alaska Storm Water Pollution Prevention Plan Guide, January 19, 2005.

d.
Hazardous Building Materials Surveys.
(1)
Survey Report Hazardous Materials 265 E. Dowling Road, May 28, 2010 (EHS-Alaska, Inc.)

(2)
Survey Report Hazardous Materials 273 E. Dowling Road, May 28, 2010 (EHS-Alaska, Inc.)

(3)
Survey Report Hazardous Materials 275 E. Dowling Road, May 28, 2010 (EHS-Alaska, Inc.)

2.
Environmental Documents.
There are no environmental permits included with the project documentation.  Permits will be attained by the Contractor as required to complete the construction of this project.

3
Pre-Bid Site Visit.  There will be a site visit Monday July 12, 2010 at 10:00 AM.  Bidders are strongly encouraged to attend this site visit.  For further information and directions Contact Mike Gault at (907) 929-7244.  Section 102-1.04.
4.
Utilities.  Coordinate all utility disconnects with the utility companies and the Engineer.  Disconnects for this project will be of a temporary type, including shut-off valves, caps, plugs and other as required to stop the flow of materials, (waste water, sewer, gas, power, telephone) in accordance with the governing codes and utility companies.
5.
High Visibility Clothing.  The Department requires all workers within the project limits to wear an outer visible surface or layer of high visibility color and retroreflectivity.  See subsection 643-3.11.
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SECTION 101
DEFINITIONS AND TERMS

Standard Modifications

101-1.03 DEFINITIONS.  

PLANS.  Delete Text of PLANS and replace with:

The Department’s Contract drawings, profiles, typical cross sections, standard drawings, and supplemental drawings or reproductions showing the location, character, dimensions, and details of the work.
E32-012707

Add the following definition:

QUALIFIED PRODUCTS LIST.  A list of companies and products that the Department has found conforms to the SSHC.

E36-012707
Replace the definitions of SUBGRADE with the following:
SUBGRADE.  The soil or embankment upon which the pavement structure is constructed.

E22-010106
SECTION 102
BIDDING REQUIREMENTS AND CONDITIONS

Standard Modification

102-1.04 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND WORK SITE.

Replace the second paragraph with the following:
The records of geotechnical investigations including boring logs, test results, geology data reports, soil reports, material site reports, and geotechnical reports included in a bid package or made accessible to bidders or Contractors, are for information purposes only.  These records are not part of the Contract.  These records indicate subsurface conditions only at specific locations and times, and only to the depths penetrated.  They do not necessarily reflect variations in soil, rock, or groundwater conditions that may exist between or outside such locations.  Actual conditions may differ from what is shown in the records.  Material Sources referenced in these records may not contain materials of sufficient quantity or quality to meet project requirements.  The accessibility of these records does not constitute approval, nor guarantee suitability of soils or sources, or the rights to use sources for this project, except as specifically provided in subsections 106-1.02.4.b Mandatory Sources and 106-1.02.4.c Designated Sources.  The records shall not substitute for independent investigation, interpretation, or judgment of the bidder or Contractor.  The Department is not responsible for any interpretation or conclusion drawn from its records by the bidder or Contractor.

Bidders and Contractors shall examine subsection 106-1.02 Material Sources for further information about material source development.

E23-010106

Special Provision

Add the following:
Pre-Bid Site Visit.  There will be a site visit Monday July 12, 2010 at 10:00 AM.  Bidders are strongly encouraged to attend this site visit.  For further information and directions Contact Mike Gault at (907) 929-7244.

50898-063010

Standard Modification
102-1.05 PREPARATION OF BID.  Modify the second sentence in the third paragraph, after:

“If a bidder is a corporation, the bid must be signed by a corporate officer,” add: or agent.

E18-063004

SECTION 103

AWARD AND EXECUTION OF CONTRACT

Special Provisions

103-1.01 CONSIDERATION OF BIDS.  Add the following:
In determination of the low bidder for state funded projects, a 5% bid preference will be given to Alaska bidders, as required under AS 36.30.170. “Alaska bidder means a person who:

1.
holds a current Alaska business license;
2.
submits a bid for goods, services, or construction under the name as appearing on the person’s current Alaska business license;
3.
has maintained a place of business within the state staffed by  the bidder or an employee of the bidder for a period of six months immediately preceding the date of the bid;
4.
is incorporated or qualified to do business under the laws of the state, is a sole proprietorship, and the proprietor is a resident of the state or is a partnership, and partners are residents of the state; and
5.
if a joint venture, is composed entirely of ventures that qualify under 1. through 4., above.

Except for timber, lumber, and manufactured lumber products used in the construction project under AS 36.30.322(b), an Alaska products preference will be given as required under AS 36.30.326-36.30.332 when the bidder designates the use of Alaska products.  The bidder shall complete the Alaska Products Preference Worksheet, according to instructions, and submits it whit the bid to indicate those Alaska products that are proposed for use.  If the successful bidder/Contractor proposes to use an Alaska product and does not do so, a penalty will be assessed against the successful bidder/Contractor in an amount equal to the product preferences percentage granted to the successful bidder/Contractor plus one percent multiplied by the total declared value of the Alaska products proposed but not used.

ES09-063004
Standard Modifications

Delete Subsection 103-1.05 and replace with the following:
103-1.05 PERFORMANCE AND PAYMENT BONDS.  The successful bidder shall furnish all required Performance and Payment Bonds on forms provided by the Department for the sums specified in the Contract.  If no sum is specified, the successful bidder shall comply with AS 36.25.010.  The Surety on each bond may be any corporation or partnership authorized to do business in the state as an insurer under AS 21.09 or two individual sureties approved by the Contracting Officer.

If individual sureties are used, two individual sureties must each provide the Department with security assets located in Alaska equal to the penal amount of each bond.  Any costs incurred by the Contractor and the individual Surety are subsidiary and shall be borne by the Contractor or the individual Surety.  In no event will the Department be liable for these Costs.

Individual sureties shall provide security by one, or a combination, of the following methods:

1.
Escrow Account, with a federally insured financial institution, in the name of the Department.  Acceptable securities include, but are not limited to, cash, treasury notes, bearer instruments having a specific value, or money market certificates.

2.
Irrevocable letters of credit, with a financial institution approved by the Contracting Officer.

3.
Cashier’s or certified check, made payable to the State of Alaska issued by financial institutions approved by the Contracting Officer.

These bonds and security assets, as applicable, shall remain in effect for 12 months after the date of final payment or, if longer, until all obligations and liens under this Contract are satisfied, including, but not limited to, obligations under Subsection 107-1.19.

The Department may, in its discretion, notify the bonding company or Surety of any potential default or liability.

The Contractor shall substitute, within five working days, another bond or surety acceptable to the Department if an individual Surety or the Surety on any bond furnished in connection with the Contract:

1.
Becomes insolvent or is declared bankrupt;

2.
Loses its right to do business in any state affecting the work;

3.
Ceases to meet Contract requirements;

4.
Fails to furnish reports of financial condition upon request; or

5.
Otherwise becomes unacceptable to the Department.

When approved by the Contracting Officer, the Contractor may replace:

1.
An individual surety with a corporate surety; or

2.
Posted collateral with substitute collateral.

Failure to maintain the specified bonds or to provide substitute bonds when required under this section may be grounds for withholding contract payments until substitute bonding is obtained, and may, in the Department’s discretion, be grounds for declaring the Contractor in default.

E65-022209
SECTION 104

SCOPE OF WORK

Standard Modifications

104-1.01 INTENT OF CONTRACT.  Add to the end of this subsection:
The Contractor is responsible for the means, methods, techniques, sequence, or procedures of construction, safety, quality control, and to perform or furnish the work in accordance with the Contract documents.

E58-072808
Special Provision

Permits and Fees.  The scope of work includes all permits required to complete the work as included in the Contract documents, required by federal, state, and local governing agencies and utility companies.  The work, materials, and fees required to attain the permits are subsidiary to the Contractors Bid.
50898-063010
SECTION 105

CONTROL OF WORK
Standard Modifications

104-1.02 PLANS AND WORKING DRAWINGS.  In the third paragraph delete:

"(24"x36")" and replace with: (22"x34")

105-1.03 CONFORMITY WITH PLANS AND SPECIFICATIONS.  In the first sentence of the first paragraph after:

"Work performed and materials furnished shall conform to the Plans and Specifications" add:  and approved Working Drawings,

In the first sentence of the second paragraph after: "All work or material not conforming to the Plans and Specifications" add: and approved Working Drawings,

E33-012707

Special Provisions

105-1.06 UTILITIES.  Add the following:

Request locates from the utilities having facilities in the area.  Use the Alaska Digline, Inc. Locate Call Center for the following utilities.

	ALASKA DIGLINE, INC.

	Locate Call Centers:

Anchorage
278-3121

Statewide
(800) 478-3121

	Call Centers will notify the following:

Aircraft Service International Group (ASIG)
Alaska Communications Systems (ACS)

Alaska Fiberstar

Alaska Native Medical Center (ANMC)

Alaska Railroad Corporation (ARRC)

Anchorage School District (ASD)

Anchorage Water & Wastewater Utility (AWWU)

AT & T Alascom (AT&T)

Chugach Electric Association (CEA)

City of Homer (HPW)
City of Wasilla (CWPW)
ConocoPhillips Alaska, Inc. (CPA)

Cook Inlet Pipeline Co. (CIPC)

Doyon Utilities, LLC (DOYON)

ENSTAR Natural Gas (ENS)
Eyecom TV/Interior Telephone

General Communications, Inc. (GCI)

Homer Electric Association (HEA)

Interior Telecom

Marathon Pipeline LLC (MARATHON)
Matanuska Electric Association (MEA)

Matanuska Telephone Association (MTA)

Municipality of Anchorage Signal & Street Maintenance

Municipal Light & Power (ML&P)
State of AK, DOT/PF Anchorage Street Lights (DOT)

Ted Stevens International Airport (TSAIA)

Telalaska Inc. (Interior Phone, Eyecom TV & Mukluk Telecom)

Tesoro Alaska (TESORO)
United Utilities, Inc. (UNITED)
Union Oil of California (UNOCAL)

XTO Energy (XTO)
Yukon telephone, Inc. (YUKON)


Call the following utilities and agencies directly:

Contact the Central Region Maintenance & Operations Office at (907) 269-0760 to obtain the appropriate District Superintendent's phone number for this project.

CR3-052710

Add the following:  Coordinate with the utility owners any adjustments, relocations, lowering/raising of utilities, including, if the Contractor elects, for moving partial or whole structures.

105-1.07 COOPERATION BETWEEN CONTRACTORS.  Add the following:

Concurrent Project Construction.  Coordinate traffic control, construction, and material hauling operations with the prime contractor of projects being concurrently constructed in the local area of this project including hauling routes and disposal sites.  Minimize the impact on the traveling public and conflicts with other construction projects.
50898-063010
Standard Modification
105-1.13 MAINTENANCE DURING CONSTRUCTION.  Add the following at the end of this subsection:

Costs of maintenance work during construction and before the project is accepted as substantially complete shall be subsidiary to the prices bid on the various Contract items, and the Contractor will not be paid an additional amount for such work.

If in the Engineer's opinion, the Contractor at any time fails to provide adequate maintenance, the Engineer will notify the Contractor of such noncompliance.  The notification will specify the areas or structures for which there is inadequate maintenance, the corrective maintenance required, and the time allowed to complete corrective maintenance.  If the Contractor fails to take corrective action within the specified time, the Engineer may:

1.
Suspend the work until corrective maintenance is completed;

2.
Assess a traffic price adjustment against the Contract Amount when an adjustment rate is specified in the Contract; and 

3.
Employ others for corrective maintenance and deduct the cost from the Contract amount.

E33-012707
105-1.15 PROJECT COMPLETION.  In the second paragraph, second sentence, delete:
“Subsection 621-3.04” and replace with:  Subsection 618-3.06 and 621-3.04.
In the third paragraph, first sentence, delete:

“Subsection 621-3.04” and replace with:  Subsection 618-3.06 and 621-3.04.

E59-072808

105-1.16 FINAL ACCEPTANCE AND RECORD RETENTION.  Modify the first paragraph, Item 4. after: 

“DOLWD” add: and State Department of Revenue.

E19-063004
Special Provisions

105-1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES.  Add the following:

Appeals to the superior court under AS 36.30.685 must be filed in the Third Judicial District.

CR93-032101
Standard Modification

Add the following Subsection 105-1.18:

105-1.18 RESERVED FOR WARRANTIES.
E33-012707
SECTION 106

CONTROL OF MATERIAL

Standard Modifications

106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.  In fifth paragraph, in two places remove the text. “Approved Products List” and replace with:  Qualified Products List
E36-012707

Special Provision

Add the following:

Pursuant to AS 36.15.050 and AS.36.30.322, agricultural/wood products harvested in Alaska shall be used in state funded projects whenever they are priced no more than seven percent above agricultural/wood products harvested outside the state and are of a like quality as compared with agricultural/wood products harvested outside the state.

Maintain records that establish the type and extent of agricultural/wood products utilized.  When such products are not utilized, document the efforts he made towards obtaining agricultural/wood products harvested in Alaska and include in this documentation a written statement that he contacted the manufacturers and suppliers identified on the Department of Commerce and Economic Development’s list of suppliers of Alaska forest products concerning the availability of agricultural/wood products harvested in Alaska and, if available, the product prices.  Complete this documentation at a time determined by the Contracting Officer.

The Contractor’s use of agricultural/wood products that fail to meet the requirements of this Subsection shall be removed and replaced according to the last paragraph of Subsection 105-1.03, Conformity With Plans and Specifications.

S18-050791
Standard Modification

106-1.02 MATERIAL SOURCES.

1.
a.
General.  Within Item a. delete text and replace with:  
Utilize Useable Excavation according to subsection 104-1.04 before using material sources listed in subsection 106-1.02.4.  When there is insufficient, Useable Excavation furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.
4.
Type of Sources.  Replace the first paragraph with the following:  
The Contractor shall utilize Useable Excavation according to subsection 104-1.04 before using material sources listed in this subsection.  When there is insufficient Useable Excavation, the Contractor shall furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.

When there is insufficient Useable Excavation, the Contractor shall supply additional required material from the following sources:

d.
Available Sources.  Replace the second paragraph with the following:

When the Department furnishes copies of existing boring logs, test results, or other data in its possession concerning Available Sources, the Contractor is responsible for determining the accuracy and completeness of this data, for assumptions the Contractor makes based on this data, and for exploring Available Sources to the Contractor’s satisfaction.

e.
Excluded Material Sources.  Replace the paragraph with the following:

Some material sources may not be considered acceptable regardless of location or ownership.  The bid documents may identify some material sources excluded from use.  The Department reserves the right to exclude a material source or any portion of a material source, at any time after Contract Award that is determined by material testing to be unsuitable for use on the Project.

E24-010106

Add new Subsection 106-1.08:

106-1.08 SUBMITTAL PROCEDURE.  The Contractor shall complete a Submittal Register, and shall submit to the Engineer on forms provided by the Department.  The intent of the Submittal Register is to provide a blueprint for the smooth flow of specified Project document.  The Contractor shall fill it out sequentially by bid Item and allow at least three spaces between bid items.  The Submittal Register shall list working drawings, schedules of work, and other items required to be submitted to the Department by the Contractor including but not limited to Progress Schedule, anticipated dates of material procurement, Construction Phasing Plan, Utility Progress Schedule, Blasting Plan, Mining Plan, annual EEO reports, DBE payment documentation, and subcontracts.

The Contractor shall submit materials (product) information to the Engineer for review, as required by the Materials Certification List and the Contract.

The number of copies required for submittals may be included in the specifications for individual bid items.  If the number of copies of a submittal is not otherwise specified, three copies shall be required.  On each sheet submitted to the Department, including working drawings, catalog cuts, manufacturer’s certifications, etc., space shall be provided for Contractor and Department review stamps.

Each copy of each submittal shall include a Submittal Summary sheet.  The Contractor may use forms provided by the Department of a similar form of the Contractor’s choice as approved by the Department.  The Contractor shall sign submittals and submit them to the Engineer.  The Department will review submittals within 30 days after they are received.  The Department will return submittals to the Contractor as either: approved, conditionally approved with the conditions listed, or rejected with the reasons listed.  The Contractor may resubmit a rejected submittal to the Engineer with more information or corrections.  The Department will review resubmittals within 30 days after they are received.

The Contractor shall not order material or use working drawings that have not been approved by the Department.  The Contractor shall be responsible for timely submittals.  Failure by the Department to review submittals within the time given may be the basis for a request for extension of Contract time but not for additional compensation.

Payment for a specific Contract Item will not be made until the Department has received the Submittal Register for all items and approved all required submittals for that specific Contract Item.

When material invoices, freight bills, and mill certificates are submitted, they shall provide sufficient information for the Engineer to identify the date, company and location of invoice (bill, certificate); Project name and number where material will be incorporated, manufacturer, product number, quantity and cost.

Add the following Subsection 106-1.09:

106-1.09 RESERVED.
E34-012707
SECTION 107

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions

107-1.02 PERMITS, LICENSES, AND TAXES.  Add the following:

Obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling, or staging, on or off project site, is not expected to impact cultural resources.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715.  If  cultural resources are discovered during construction activities, stop work at that site and notify the Engineer.

Provide a wetland specialist able to conduct wetlands determinations and delineations according to the Corps of Engineers 1987 Wetland Delineation Manual, and the Regional Supplement to the Corps of Engineers Wetland Delineations Manual (Alaska Region, Version 2.0, September 2007).  The wetland specialist shall conduct the determination and delineations of sites outside the project limits or not previously permitted, impacted by the Contractor's operations.  These delineations will be subject to Corps of Engineers approval.
Provide the Engineer a copy of permits or clearances received before using sites outside the project limits.  Additionally, provide the Engineer a written statement that permits or clearances have been obtained.  Also, provide a written statement to the Engineer listing agencies or offices contacted that responded that no additional action is required.

Add the following:

Provide information to comply with the Alaska Department of Environmental Conservation (ADEC) Alaska Pollutant Discharge Elimination System (APDES) General Permit for Alaska to discharge storm water from the construction site.  Refer to Section 641, Erosion, Sediment, and Pollution Control for requirements for this permit.
A Municipality of Anchorage (MOA) Right-of-Way Use permit will be required.  The Municipality will require a copy of the approved Traffic Control Plan and a copy of the Notice to Proceed from the Contractor.
107-1.07 ARCHAEOLOGICAL OR HISTORICAL DISCOVERIES.  Change the first sentence to the following:
When operations encounters historic or prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, (shell heaps, land or sea mammal bones or tusks, or other items of historical significance), cease operations immediately and notify the Engineer.

107-1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.  Add the following:
If water is required for a construction purpose from a nonmunicipal water source, obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8645.

CR7-020810

Standard Modification

Add the following paragraphs:

7.
Restoring Areas.  Areas used by the Contractor, including haul routes, shall be restored to their original condition after the Contractor’s operations are completed.  The original condition of an area shall be determined as follows:  

Before beginning operations, the Engineer and the Contractor shall inspect each area and haul route that will be used by the Contractor and take photographs to document their condition.  After construction operations are completed, the condition of each area and haul route will be compared to the earlier photographs.  Before demobilization, the Contractor shall repair damages attributed to its operations.  The Contractor agrees that costs associated with repairs shall be subsidiary to other items of work and will not be paid for directly.

8.
Material Disposal Sites.  Offsite disposal areas may be at locations of the Contractor’s choice, provided the Contractor obtains from the owner of such land written permission for such dumping and a waiver of all claims against the State for any damage to such land which may result there from, together with permits required by law for such dumping.  A copy of permission, waiver of claims, and permits shall be filed with the Engineer before beginning work on private property.  The Contractor’s selected disposal sites shall also be inspected and approved by the Engineer before use of the sites.

E35-012707

SECTION 108

PROSECUTION AND PROGRESS

Special Provision

108-1.01 SUBLETTING OF CONTRACT. Delete paragraph four and replace with the following:

Submit the Contractor Self Certification for Subcontractors and Lower Tier Subcontractors, Form 25D-042, before the Contractor or a subcontractor sublets any portion of the Contract.  The certification will be accepted by the Department in lieu of written approval of subcontracts.  The Department maintains the authority to review subcontracts, require prior written approval of subcontracts, and to deny permission to sublet work.  The Department may penalize the Contractor for false statements or omissions made in connection with Form 25D-042.

1.
The Contractor shall ensure the following for each subcontract (agreement):
a.
The Department is furnished with one completed Contractor Self certification, Form   25D-042, and two copies of the subcontract signed by both parties and including item descriptions and prices of subcontracted work before the subcontracted work begins;

b.
The subcontractors have submitted a Bidder Registration; Form 25D-6;

c.
The required prompt payment provisions of AS 36.90.210, as well as other items listed in Form 25D-042, are included in the subcontracts;

d.
The subcontractors pay current prevailing rate of wages according to subsection 107-1.04 and file certified payrolls with the Engineer and DOLWD for work performed on the project; and

e.
Upon receipt of a request for more information regarding subcontracts, the requested information is provided to the Department within 5 calendar days.

CR57-010208

108-1.03 PROSECUTION AND PROGRESS.  Delete the last sentence of the first paragraph and substitute the following:

Submit the following at the Preconstruction Conference:

Delete the last sentence of the first paragraph in No. 1.  A progress schedule, and substitute the following:

1.
A Critical Path Method (CPM) Schedule is required, in a format acceptable to the Engineer, showing the order the work will be carried out and the contemplated dates the Contractor and subcontractors will start and finish each of the salient features of the work, including scheduled periods of shutdown.  Indicate anticipated periods of multiple shift work in the CPM Schedule.  Revise to the proposed CPM Schedule promptly.  Promptly submit a revised CPM Schedule if there are substantial changes to the schedule, or upon request of the Engineer.

CR261-121302

SECTION 109
MEASUREMENT AND PAYMENT
Special Provisions
109-1.02 MEASUREMENT OF QUANTITIES.  Under subtitle Electronic Computerized Weighing System Item (1) add the following to the end of the first sentence:
", CD, or a USB device."

109-1.05 COMPENSATION FOR EXTRA WORK ON TIME AND MATERIALS BASIS.  Under Item 3. Equipment, Item a. add the following to the second paragraph:
The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska – South Region.
CR14-043105
Standard Modification

109-1.08 FINAL PAYMENT.  Add the following sentence to the first paragraph:

The Department will not process the final estimate until the Contractor completes Items 1 through 4 in the first paragraph of Subsection 105-1.16.

E11-063004
SECTION 202

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Special Provisions

202-1.01 DESCRIPTION.  Add the following:

This work shall also include the demolition and removal of all improvements located at 265, 273, 275, 281, 301, and 323 E. Dowling Road, Anchorage, Alaska.

This work shall also include the decommissioning of ground water wells and the relocation of state owned office furniture and equipment including, filing cabinets, computers, copiers, printers and other property located in the building at the address of 281 E. Dowling Road, Anchorage, Alaska.  A licensed and bonded moving company shall be used to move the above mentioned items to a location to be determined by the Engineer, not greater than 10 miles from 281 E. Dowling.  The Engineer will be given a two week notice prior to moving the items.
The Contractor has the option to remove, without demolition, whole or partial structures.  All work associated with removal/moving, including utility work, haul routes, attaining access to private or government property, permit costs and fees, storage and other shall be included in the demolition and removal work as noted above.
202-3.01 GENERAL.  Add the following:  Demolish and remove all improvements located at 265, 273, 275, 281, 301 and 323 E. Dowling Road, Anchorage, Alaska.
Provide the Engineer with copies of all permits, agreements with utility companies and written consent to access private and or government property before starting work.

Where traffic maintenance is required for activities on the local, state and federal roads as defined in the Standard Specifications for Highway Construction, Section 643 and Special Provisions submit a Traffic Control Plan to the Engineer for review and receive approval before beginning related construction activity, coordinate with the Engineer.  Activities including moving whole or partial structures will require a Traffic Control Plan.
All work associated with removal/moving whole or partial structures, including utility work, haul routes, attaining access to private or government property, permit costs and fees, storage and other is subsidiary to Pay Item 202(1) and no additional compensation will be paid by the Department.
All hazardous material found on site must be removed and disposed of in accordance with the Alaska Department of Environmental Conservation (ADEC ) Regulations.

Hazardous building materials surveys have been completed for this project.  The reports are available in hard copy form from the Contracting Agency Plans Room, (907) 269-0408.

Buildings being demolished may contain asbestos.  Take special handling measures when removing this material.
Provide temporary security fencing around the worksite before beginning demolition.
Demolish and remove the complete structure, the roof, floors, walls; including chimneys, foundations; including foundation walls, footings, posts, piers, and pilings.  Remove basement walls, footings, and the basement floor (slab on grade below the finish grade).  Asphalt paving and concrete slabs, including floor slabs at finish grade (with surrounding foundation walls and footings) shall be left in place.
All demolished materials are the property of the Contractor unless noted otherwise.  Handle and transport materials according to the Alaska Department of Environmental Conservation (DEC) regulations.  Store materials at a Contractor DEC approved site.
Demolition materials not being used in the project, stored at a Contractor DEC approved site, or disposed of at a previously approved DEC disposal site require a DEC Solid Waste Disposal Permit.

Disposal sites shall be outside the project limits unless directed otherwise, in writing, by the Engineer.  Obtain written consent from the property owner.  Dispose of solid waste materials (including handling, transporting, storing and disposing) according to the Alaska Department of Environmental Conservation (DEC) Regulations.  A DEC Permitting Officer in Anchorage may be contacted at (907) 269-7590.

Terminate and disconnect all utility services from the buildings.  ***Deleted***  Coordinate the disconnects with the respective utility companies.  Make disconnects at each building, cap the services at the slabs, and close the valves at the valve boxes.  The Department will have final disconnects completed for water and sewer mainlines under the follow-on highway construction contract.

Backfill all trenches, holes and pits flush to the surrounding finish grade with Select Material, Type C.  Grade fills and disturbed areas to drain.  Seed, mulch, and fertilize all disturbed ground, refer to Section 618.
Remove the water well pump and decommission the well located at 265 E. Dowling Road according to the State of Alaska Department of Environmental Conservation's regulations.

Complete all removal and clean up the premises including debris (trash, fences, decks, etc.) at each site by November 15, 2010.
Add the following Subsection 3.07:

202-3.07 GROUND WATER WELL DECOMMISSIONING.  Decommission the water well(s) according to DEC requirements conforming to 18AAC 80.015 Well Protection Source Water Protection, and Well Decommissioning, or a DEC approved alternate method.  Develop and submit a detailed Ground Water Well Decommissioning Plan to the Engineer.  Contact the Anchorage DEC office for plan review requirements of alternate methods.

202-5.01 BASIS OF PAYMENT.  Add the following:

Pay Item 202(1).  Payment is full compensation for activities and equipment associated with the demolition and removal of demolition materials of the improvements including ancillary facilities located at 265, 273, 275, 281, 301, and 323 E. Dowling Road, Anchorage, Alaska.  Activities including but not limited to:
(
Removing the water well pump and decommissioning the well according to DEC requirements including fees and permits
(
Security fencing
(
Terminating utility services and associated disconnects, including fees and permits

(
Backfilling trenches, wholes, pits and the backfill material

(
Grading disturbed areas

(
Hydraulic seeding, mulching, and fertilizing, providing a living vegetative ground cover

(
The acquisition and payment for all required permits including solid waste disposal permits and other environmental permits as may required by local, state and federal governing agencies
(
Fees and associated costs for services provided by Utility Companies
(
Traffic Maintenance required for activities on the local, state and federal roads as defined in the Standard Specifications for Highway Construction, Section 643 and Special Provisions.
All work associated with removal/moving whole or partial structures, including utility work, haul routes, attaining access to private or government property, permit costs and fees, storage and other is subsidiary to Pay Item 202(1) and no additional compensation will be paid by the Department.
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SECTION 618

SEEDING

Special Provisions

618‑1.01 DESCRIPTION.  Add the following:  Seed new or disturbed slopes and other areas as directed by the Engineer.  Track the soil and apply seed, mulch, fertilizer, and water.  Provide a living ground cover on slopes as soon as possible.  Coordinate all seeding with the Engineer.
618‑3.01 SOIL PREPARATION.  Add the following:  Apply seed as detailed in Subsection 618-3.03 immediately after the shaping of the slopes.
CONSTRUCTION REQUIREMENTS
618-3.01 SOIL PREPARATION.  Delete the fourth paragraph and replace with the following:  Shape the slopes.  Roughen the surface to be seeded by grooving the soil in a uniform pattern that is perpendicular to the fall of the slope by manual raking with landscaping rakes.  Apply seed immediately after shaping the slopes and roughening the surface.
618-3.03 APPLICATION.  Delete the first three sentences and replace with:  Apply seed mix, fertilizer, and mulch at the rate specified herein.  
Do not seed areas of asphalt and concrete.
Apply seed, mulch, and fertilizer by the hydraulic method in one application.
	Component
	Ingredients
	Application Rate

(per MSF)

	Seed
	Gruening Alpine Bluegrass
Red Fescue (Arctared)


	
0.55 lbs.


0.45 lbs.

Total = 1.00 lbs

	Soil Stabilizer
	
	

	
Slope ≤ 3:1
	Mulch
	
46 lbs.

	
Slope >3:1 
	Mulch with tackifier
	
45-58 lbs.

	Fertilizer
	20-20-10
	12.0 lbs.


Do not remove the required tags from the seed bags.

Delete Subsection 618-3.04 in its entirety, and add the following new subsections:
618-3.04 MAINTENANCE AND WATERING.  Protect seeded areas against traffic by approved warning signs or barricades. Repair surfaces gullied or otherwise damaged following seeding.  Maintain seeded areas in a satisfactory condition until final acceptance of work.

Water and maintain seeded areas.  If, in the opinion of the Engineer, too much water is being applied, reduce amount of water as directed.

Reseed areas not showing evidence of satisfactory growth within 3 weeks of seeding.  Bare patches of soil more than 10 square feet in area must be reseeded.  Erosion gullies over 4 inches deep must be filled and reseeded.  Fill the entire erosion gully to surrounding grade, including the portions less than 4 inches deep. 

Contact ADNR for advice or corrective measures, when seeded areas are not showing evidence of satisfactory growth.  The Contractor is responsible for retracking, reseeding, refertilizing, and remulching areas that do not show satisfactory growth, and those actions are subsidiary.

618-3.05 ACCEPTANCE.  During final inspection, the Engineer will perform a visual inspection of seeding to determine final stabilization.  During the visual inspection, each address will be considered a separate area.  The Engineer will accept seeding that has become a vegetative matt with 70% cover density in the inspection area.

Reseed areas that are not acceptable to the Engineer. 
618-3.06 PERIOD OF ESTABLISHMENT.  Establishment periods extend for one complete growing season following acceptable seeding.  Employ all possible means to preserve/maintain the new vegetative matt in a healthy and vigorous condition to ensure successful establishment.  Reseed areas that do not meet the specifications.  Watering and reseeding after the final inspection are subsidiary.

The Engineer may, but is not required to, determine the Project is complete except for the period of establishment, and issue a letter of final acceptance.  After final acceptance, work or materials due under this subsection during any remaining period of establishment are considered warranty obligations that continue to be due following final acceptance in accordance with subsection 105-1.16.

618-5.01 BASIS OF PAYMENT.  Soil preparation, seeding, fertilizer, water required for hydraulic application method, water applied for growth of vegetative matt, water for maintenance and water after project completion is subsidiary to Pay Item 202(1)
50898-063010
Special Provisions

Delete Section 641 and replace with the following:

SECTION 641

EROSION, SEDIMENT, AND POLLUTION CONTROL
641-1.01 DESCRIPTION.  As approved by the Engineer, provide project administration and construction activities to control erosion, sedimentation, and pollution from the Project, according to this section and applicable local, state, and federal requirements, including the Construction General Permit.
If the construction site(s) is less than one acre, coverage under the CGP may not be required.
641-1.02 DEFINITIONS.  These definitions apply only to Section 641.

Alaska Certified Erosion and Sediment Control Lead (AK-CESCL). Certification documenting the person has completed training, testing, and other requirements recognized by the Department to satisfy the APDES Construction General Permit requirement for “qualified personnel.”  AK-CESCL certificates issued in conformance with, and under the authority of the AK-CESCL Memorandum of Understanding are recognized by the Department as meeting this standard.  An AK-CESCL certification must be recertified every three years.  CPESC, Certified Professional in Erosion and Sediment Control: CISEC, Certified Inspector in Sediment and Erosion Control; and CESCL, Washington Department of Ecology Certified Erosion and Sediment Control Lead are the only other certifications allowed as substitute for the AK-CESCL certification.

Alaska Department of Environmental Conservation (ADEC).  The state department that has been authorized to administer the Clean Water Act’s National Pollutant Discharge Elimination System in a phased process.  

Alaska Pollutant Discharge Elimination System (APDES).  The Alaska Pollutant Discharge Elimination System, administered by ADEC.

Area of Land Disturbance.  The area of land (soil) that will be disturbed by Construction Activity.  Area of Land disturbance does not include pavement removal or pavement milling if the activity does not remove the aggregate underlying the pavement.

Best Management Practices (BMPs).  Temporary or permanent structural and non structural devices, schedules of activities, prohibition of practices, maintenance procedures, and other management practices to prevent or reduce the discharge of pollutants to waters of the United States. BMPs also include, but are not limited to, treatment requirements, operating procedures, and practices to control plant site runoff, spillage or leaks, sludge or waste disposal.

Certified Erosion and Sediment Control Lead (CESCL).  Issued by the Washington Department of Ecology.

Certified Inspector of Sediment and Erosion Control (CISEC).
Certified Professional in Erosion and Sediment Control (CPESC).  A recognized specialist in soil erosion and sediment control.  A CPESC has educational training, demonstrated expertise, experience in controlling erosion and sedimentation, and meets certification standards.

Clean Water Act (CWA).  United States Federal Water Pollution Control Act (33 U.S.C. 1251 et seq.)

Construction Activity. Physical activity by the Contractor or any Subcontractor or Utility Company that may result in land disturbance. Construction Activity includes, but is not limited to, clearing, grubbing, excavating, constructing embankment, grading, stockpiling erodible material, processing material, and installation or maintenance of BMP’s. 

Construction General Permit (CGP). The Alaska Pollutant Discharge Elimination System General Permit for Discharges from Large and Small Construction Activities.

Department Furnished Disposal Site.  Areas designated in the Contract for disposal of unsuitable materials.

Department Furnished Haul Route.  Areas designated in the Contract for construction, reconstruction, or rehabilitation of the roadway, or areas designated, in the Contract, for temporary use as transport route for material or equipment related to the Project.

Department Furnished Materials Site.  A material site identified in the Contract as a “Mandatory Source,” or excavated portions within the Project limits where useable material is excavated for use as fill, embankment, or cover in other areas of the Project.  A material site identified in the Contract as “Designated Source” is considered a Department Furnished Materials Site if the Contract defines the Department as co-operator for the site.  Material sites identified in the Contract as “Available Sources” are not considered Department Furnished for the purpose of defining who has operational control. 

Department Furnished Staging and Equipment Areas.  Areas designated in the Contract for storage or staging of material or equipment related to the Project 

Electronic Notice of Intent (eNOI). The Electronic Notice of Intent submitted to ADEC, to begin Construction Activity under the CGP.

Electronic Notice of Termination (eNOT). The Electronic Notice of Termination submitted to ADEC, to end coverage under the CGP. 

Environmental Protection Agency (EPA). The United States Environmental Protection Agency.

Erosion and Sediment Control Plan (ESCP). An ESCP is not included in this project.
Final Stabilization. Soil disturbing activities at the site have been completed and one of the following methods, as identified in the contract, has been completed:

(
establish a uniform and evenly distributed perennial vegetative cover with a density of 70 percent of the native background vegetative cover, or

(
construct non-erodible permanent stabilization measures (such as riprap, gabions, geotextiles, pavement, or crushed aggregate base course) where vegetative cover is not required.

Haul Route.  Existing or newly constructed road where construction materials are transported and where deposition of sediments or erodible materials may result from the material hauling activity or from the Contractors activity to construct or maintain the road.     

Hazardous Material Control Plan (HMCP).  The Contractor's detailed project-specific plan for prevention of pollution from storage, use, transfer, containment, cleanup, and disposal of hazardous material, including but not limited to, petroleum products related to construction activities and equipment.  The HMCP is included as an appendix to the SWPPP.

Joint Inspection.  SWPPP inspection performed together as a collaborative effort of the Contractor and the Department.  Contractor’s staff performing the inspection must be the Superintendent, SWPPP Manager, or SWPPP Manager’s Representative.  The Department’s staff performing the inspection will be the Engineer or Engineer’s qualified representative.

Multi-Sector General Permit (MSGP).  The Alaska Pollutant Discharge Elimination System General Permit for Storm Water Discharges associated with Industrial Activity. 
Operator.  The party associated with a regulated activity that has responsibility to obtain storm water permit coverage.  Operator is defined separately in the storm water general permits (construction and industrial general permits).

Pollutant. Any substance or item meeting the definition of pollutant contained in 40 CFR 122.2 

Project Area.  The physical limits of the construction site, Department furnished project staging and equipment areas, Department furnished haul routes where deposition of sediments or erodible materials may result from material hauling activities and Department furnished material and disposal sites directly related to the Contract.  The project area also includes all areas of utility relocation and installation, including adjacent utility easements and tie-ins that may extend beyond the defined project limits.  Contractor or Commercial Operator furnished material sites, material processing sites, disposal sites, haul routes, staging and equipment storage areas are not included in the Project Area.

Regional Storm Water Specialist.  Department employee or representative who provides compliance assistance related to the CGP within a specified region.

Spill Prevention, Control, and Countermeasure Plan (SPCC).  The Contractor’s detailed plan for petroleum spill prevention and control measures that meets the requirements of 40 CFR 112.

Spill Response Field Representative.  The Contractor’s representative with authority and responsibility for managing, implementing, and executing the HMCP and SPCC, and for the Contractor’s compliance with 40 CFR 112, and other applicable federal, state, and local laws and regulations related to hazardous materials. 

Stormwater Discharges From Municipal Separate Storm Sewer Systems (MS4s).  A conveyance or system of conveyances including roads with drainage systems, municipal streets, catch basins, curbs, gutters, ditches, man-made channels, or storm drains that discharges into waters of the United States and is owned or operated by a public agency.
Storm Water Inspector.  Department employee or representative who conducts CGP inspections.

Storm Water Pollution Prevention Plan (SWPPP).  The Contractor’s detailed project specific plan to minimize erosion and contain sediment within the Project site, and to prevent discharge of pollutants that exceed applicable water quality standards. The SWPPP includes, but may not be limited to, amendments, records of activities, inspection schedules, and reports, qualifications of key personnel, and all other documentation required by the CGP and this specification.

Subcontractor Spill Response Coordinator. The Subcontractor’s representative with authority and responsibility for coordinating the Subcontractor’s activities in compliance with HMCP and SPCC. 

Subcontractor SWPPP Coordinator. The Subcontractor’s representative with authority to direct the Subcontractor’s work; and who is responsible for coordination with the SWPPP Manager and for the Subcontractor's compliance with the SWPPP.

Superintendent.  The Contractor’s authorized representative in responsible charge of the work, who is duly authorized by the Contractor, in accordance with CGP, Appendix F.  The Superintendent has responsibility and authority for the overall operation of the Project and for Contractor furnished sites and facilities directly related to the Project. 

SWPPP Amendment.   A revision or document that adds to, deletes from, or modifies the SWPPP.

SWPPP Manager.   The Contractor’s qualified representative responsible for CGP compliance, implementing the SWPPP, conducting inspections, updating the SWPPP, supervising Section 641 work, monitoring construction activities, and with authority to suspend work and implement corrective actions. 

SWPPP Manager’s Representative.   The Contractor’s qualified representative who may be assigned certain SWPPP Manager’s tasks and authorities. 

SWPPP Preparer.  The Contractor’s qualified representative who is responsible for developing the initial SWPPP.

SWPPP Template. EPA’s template for the Contractor’s use in developing the SWPPP.  The template is available online at EPA’s website.  Select “SWPPP Template – Authorized States.”

Temporary Stabilization. The protection of exposed soils (disturbed land) from wind and water erosion during the construction process, until final stabilization is established.

Utility Company. A Utility Company or their contractor performing work concurrently with the construction of this project as outlined in Section 105-1.06.  

Utility Spill Response Coordinator.  The Utility's representative with authority and responsibility for coordinating the utility's activities in compliance with HMCP and SPCC.

Utility SWPPP Coordinator.  The Utility's representative with authority to direct the Utility's work; and who is responsible for coordination with the SWPPP Manager and for the Utility's compliance with the SWPPP.

641-1.03 PLAN AND PERMIT SUBMITTALS.  Contractor submission and department review deadlines in this section supersede subsection 1.06-1.08 and 108-1.03.

Partial and incomplete submittals will not be accepted for review.  Any submittal that is re-submitted or revised after submission, but before the review is completed, will restart the submittal review timeline. 

1.
SWPPP. Submit three signed copies of the SWPPP to the Engineer for approval. Deliver these documents to the Engineer at least 21 calendar days before you plan to begin Construction Activity.  Organize and bind the SWPPP and related documents for submittal according to the requirements of 641-2.01, paragraph 2.

The Department will review the SWPPP submittals within 14 calendar days after they are received. Submittals will be returned to the Contractor, and marked as either requiring modification or as approved by the Department.

2.
HMCP.  Submit three copies of the HMCP as an appendix to the SWPPP, and in accordance with the requirements for submitting the SWPPP. 

3.
SPCC. When SPCC is required under subsection 641-2.03, submit three signed copies of the SPCC to the Engineer. Deliver these documents to the Engineer at least 21 calendar days before you plan to begin construction activity.

The Department will keep the SPCC as a record document, and reserves the right to review it and require modifications.

4.
eNOI.  To obtain APDES construction authorization for the Project under the CGP.  APDES authorization and compliance for Contractor furnished and commercial operator furnished areas are the sole responsibility of the Operators.

The Contractor and the Engineer must sign and certify the approved SWPPP in accordance with CGP, Appendix F, before the Contractor submits their eNOI for the Project to ADEC. The certification statement cannot be amended or edited.

Submit an eNOI for the Project to ADEC with the required fee.  Submit three copies of the eNOI to the Engineer when the eNOI is submitted to ADEC. The Department will submit the Department’s eNOI to the ADEC and provide a copy to the Contractor for inclusion in the SWPPP.  Allow adequate time for state processing of the eNOI, and for the ADEC to list the eNOIs as active status, before beginning Construction Activity.

5.
eNOT.  Within 30 days after the Engineer has determined you may end SWPPP activities for the Project, submit your eNOT for the Project to ADEC, and send a copy of the eNOT to the Engineer.  Within 30 days of the Engineer’s determination, the Department will submit the Department’s eNOT to the ADEC, and will terminate the Department’s CGP coverage for the Project and send a copy to the contractor.

6.
ADEC SWPPP Review.  When CGP, Part 10, F requires ADEC SWPPP review; transmit a copy of the Department approved SWPPP with the required fee to ADEC using delivery receipt confirmation.  Transmit a copy of the delivery receipt confirmation to the Engineer within seven (7) calendar days of receiving the confirmation. Transmit a copy of the ADEC SWPPP review letter to the Engineer within seven (7) calendar days of receipt from ADEC.  Amend the SWPPP as necessary to address ADEC comments and transmit a copy of the SWPPP Amendments to the Engineer within seven (7) calendar days of receipt of ADEC review comments.  Include a copy of the ADEC SWPPP review letter in the SWPPP.  

7.
Local Government SWPPP Review.  When CGP, Part 10 F requires local government review, transmit a copy of the Department-approved SWPPP with the required fee using delivery receipt confirmation.  Transmit a copy of the delivery receipt confirmation to the Engineer within seven (7) calendar days of receiving the confirmation.  Transmit a copy of any comments by the local government to the Engineer within seven (7) days of receipt.  Amend the SWPPP as necessary to address local government comments and transmit SWPPP Amendments to the Engineer within seven (7) days of receipt of the comments.

641-1.04 PERSONNEL QUALIFICATIONS.  Include qualifications of the Superintendent, SWPPP Preparer, SWPPP Manager, and SWPPP Manager’s Representatives in the SWPPP.

The SWPPP Preparer must meet at least one of the following qualifications:

(
current certification as a CPESC

(
current certification as AK-CESCL, and at least three years experience in erosion and sediment control (provide documentation including project names, project timelines, and work responsibilities demonstrating the experience requirement).

(
Professional Engineer registered in the State of Alaska and current certification as AK-CESCL

Include the SWPPP Preparer's qualification in the SWPPP.

The Superintendent and any designated Relief Superintendent must meet all the following qualifications:

(
current certification as AK-CESCL

(
duly authorized representative, as defined in the CGP, Appendix F

The SWPPP Manager and SWPPP Manager’s Representative must hold current AK-CESCL certification.

641-1.05 SIGNATURE/CERTIFICATION REQUIREMENTS AND DELEGATIONS.

1.
eNOI and eNOT.  The eNOI and eNOT must be signed and certified by a responsible corporate officer, in accordance with CGP Appendix F.  Signature and certification authority, for the eNOI and eNOT, cannot be delegated.

2.
Delegation of Signature Authority for Other SWPPP Documents and Reports.  Delegate signature and certification authority to the Superintendent, in accordance with CGP Appendix F, for the SWPPP. SWPPP inspections, and other reports required by the CGP.  Use form 25D-108.  The form and certification must be used verbatim and must not be altered other than to insert names, dates, and signatures as included on the form.  Include a copy of the written delegation form 25D-108, and the Department’s delegation form 25D-107 in the SWPPP.  Delegation is not required if the Superintendent is a responsible corporate officer for the Contractor, as defined in CGP Appendix F.

641-1.06 OPERATORS.

1.
The Department and the Contractor are both Operators for the Project and for Department furnished:

(
material sites

(
disposal sites

(
haul routes where deposition of erodible materials may result from material hauling activity

(
staging areas 

(
equipment storage areas

(
utility relocation and installation activities associated with the project 

2.
The Department is not an operator for Contractor furnished:

(
material sites

(
material processing sites

(
disposal sites

(
haul routes where deposition of erodible materials may result from material hauling activity

(
staging areas

(
equipment storage areas

The Contractor is an operator for the above listed Contractor furnished areas.  Compliance with APDES and other applicable federal, state, and local requirements, and securing all necessary clearances, rights, and permits for these Contractor furnished areas are the sole responsibility of the Contractor.  Document the name of each operator, and the locations of these areas in the Project SWPPP.  The control measures for these sites may be included in the Project SWPPP if they are eligible for CGP coverage.  If this is the case, then the Contractor’s and the Department’s eNOI acreage will be different.  If the area must be covered by the industrial storm water permit, note that there is a 30-day waiting period for the eNOI to become active.

3.
The Department is not an operator for commercial and utility operator furnished:

(
material sites

(
material processing sites

(
disposal sites

(
haul routes

(
staging areas

(
equipment storage areas

The commercial operator is an operator for the above-listed commercially operator-furnished sites.  Compliance with APDES and other applicable federal, state, and local requirements, and securing all necessary clearances, rights, and permits for these commercial operator furnished areas are the sole responsibility of the commercial operator.  Document the name of each operator, and the locations of these areas in the Project SWPPP.

4.
A Utility company is not an Operator when utility relocation is performed concurrently with the Project.  The Department maintains operational control over the plans and specifications, and the Contractor has day-to-day control over the various utility construction activities that occur in support of the Project.  A Utility company is considered a subcontractor for concurrent relocation.

The Department and a Utility company are both Operators for the Project when utility relocation is performed in advance of Project construction.  After the Highway Contractor has an active NOI for the Project, the Utility company no longer has Operator status and files a NOT for the SWPPP covering only the utility work.  Remaining relocation is identified in and performed under the Project SWPPP.

641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.  Use a SWPPP preparer to develop the SWPPP and associated documents, in accordance with the requirements of the CGP.  The SWPPP Preparer must put their name, title and company name and qualifications in the SWPPP.

Develop the SWPPP in accordance with EPA’s SWPPP template for Authorized States, with the following exceptions:

(
In Section 3 (Good Housekeeping), add a subsection to describe dedicated asphalt plants and/or dedicated concrete plants, give their locations, and identify the controls that will be used to minimize pollutants from them.  If there are no dedicated asphalt or concrete plants, then state that in the SWPPP.

(
Appendix H is not required

(
Add appendices for:  

○
Endangered Species Act and historic preservation documents

○
Other Permits (404, Section 10, etc.)

○
Hazardous Material Control Plan

○
Subcontractor and Utility Certifications

○
BMP descriptions†
○
Rainfall logs

○
NOT form

○
Personnel qualification & training certifications for:

▪
Superintendent

▪
SWPPP Preparer

▪
SWPPP Manager

▪
SWPPP Manager’s Representative

▪
Department's SWPPP Inspector

(
Add forms completed by the Department:

SWPPP Delegation of Signature Authority (25D-107)

DOT&PF SWPPP Certification (25D-109)

(
Use Department forms for:

○
Construction Site Inspection Report (25D-100 parts 1&2)

○
SWPPP Subcontractor Certification (25D-105)

○
SWPPP Pre-Construction Site Visit (25D-106)

○
SWPPP Delegation of Signature Authority for CGP Documents (25D-108 Contractor, 25D-107 DOT&PF)

○
SWPPP Grading and Stabilization Activities Log (25D-110)

○
Contractor’s SWPPP Certification (25D-111)

○
SWPPP Corrective Action Log (25D-112)

○
SWPPP Delayed Action Item Report (25D-113)

○
SWPPP Amendment Log (25D-114)

○
SWPPP Daily Record of Rainfall (25D-115)

○
SWPPP Training Log (25D-125)

○
Utility Certification Form
†
BMP descriptions and/or schematics in the SWPPP or SWPPP amendment must provide a citation for the BMP Manual or publication that was used as a source.  The description must include either or both schematics and text descriptions, the full title of the reference, author, publisher, and date of publication.  If a BMP was created for a project specific situation and no published source was used, then the SWPPP or SWPPP amendment must state that no manual or publication was used as a source; and a description, design schematic and placement of the BMP must be described.

Compile the SWPPP in three ring binders with tabbed and labeled dividers for each section and appendix included in EPA’s template for Authorized States.  Incorporate and cite applicable requirements of the project permits and environmental commitments into the SWPPP. Incorporate SWPPP activities into the Project CPM Schedule.

Use the Department’s documentation of consultation with the State Historic Preservation Officer and federal agencies for consideration of historic properties and endangered species.  Make additional consultations as necessary for Contractor or commercial operators’ specific activities which fall outside the Project limits, or which may result in changes to the Project footprint or timeline. You may cover these activities within the project SWPPP provided they are eligible for coverage under the CGP, and provided the SWPPP clearly and specifically identifies the Operators, their activities, and the portions of the SWPPP and project areas for which they are responsible.

The SWPPP Preparer must visit the project site before construction activity begins. Document the site visit on Form 25D-106, SWPPP Pre-Construction Site Visit.  The SWPPP Preparer must visit the site accompanied by the Contractor, if the SWPPP Preparer is not a Contractor employee.  Give the Department at least seven days notice of the site visit, so that the Department may participate.  The pre-construction inspection must:  

(
Identify or verify the SWPPP's stated opportunities to phase construction activities.

(
Identify or verify the SWPPP's description of appropriate BMPs and their sequencing.

(
Identify or verify the SWPPP's list of sediment controls that must be installed prior to beginning Construction Activities.

(
Be documented in the SWPPP on Form 25D-106, SWPPP Pre-Construction Site Visit, including the names of attendees and the date.
The findings of the visit must be incorporated in the development of the SWPPP, or by amendment if the SWPPP was submitted prior to the visit.

The SWPPP must identify specific areas where potential erosion, sedimentation, or pollution may occur.  The potential for wind erosion must be addressed.  The potential for erosion at drainage structures must be addressed.  Describe site specific BMPs, source controls, sediment controls, discharge points, and a plan including schedule and implementation procedures for temporary and final stabilization.  Describe all temporary and permanent stabilization measures.  Include typical installation drawings for all BMPs that will be incorporated in the Project.  Include the Contractor’s schedule and the schedule for stabilization and installation of other BMPs.  

The SWPPP must provide erosion and sediment control measures for all land disturbances resulting from the Contractor, Utility Companies and all Subcontractors activities during the course of the contract.  The SWPPP must consider the activities of utility companies performing work on the Project.  The SWPPP must describe the roles and responsibilities of the Contractor, Utility Companies, subcontractors, and the Department with regard to implementation of the SWPPP.  The SWPPP must identify all operators for the Project and identify the areas over which each operator has operational control.

Specify the line of authority and designate a Superintendent, SWPPP Manager, and each SWPPP Manager’s Representative.  Provide 24 hour contact information for the Superintendent, SWPPP Manager, and for each SWPPP Manager’s Representative.  The Superintendent, SWPPP Manager, and each SWPPP Manager’s Representative must have 24 hour contact information for all Subcontractor SWPPP Coordinators.

Identify the SWPPP inspection schedule in the SWPPP.

The SWPPP is a dynamic document. Keep the SWPPP current by noting installation, modification, and removal of BMPs, and by using amendments, SWPPP amendment logs, inspection reports, corrective action logs, records of land disturbance and stabilization, and any other documents necessary to satisfy the requirements of the CGP and this specification. 

641-2.02 HAZARDOUS MATERIAL CONTROL PLAN (HMCP) REQUIREMENTS.  Prepare the HMCP for prevention of pollution from storage, use, containment, cleanup, and disposal of all hazardous material, including petroleum products related to construction activities and equipment (See 40 CFR 117 and 302 for listing of hazardous materials). 

Compile Material Safety Data Sheets in one location and reference that location in the HMCP. 

List and give the location and estimated quantities of hazardous materials to be used or stored on the Project.  Store hazardous materials in covered storage areas.  Include secondary containment for all hazardous material storage areas. 

List the types and approximate quantities of response equipment and cleanup materials available on the Project. Include a list and location map of cleanup materials, at each different work site and readily available off site (materials sources, material processing sites, disposal sites, staging areas, etc). 

Designate a Spill Response Field Representative and identify the line of authority.  Designate a Subcontractor Spill Response Coordinator for each subcontractor. Provide 24 hour contact information for the Contractor’s Spill Response Field Representative.  The Contractor’s Spill Response Field Representative must have 24 hour contact information for each Subcontractor Spill Response Coordinator.

Identify the locations where storage, fueling and maintenance activities will take place, describe the maintenance activities, and list controls to prevent the accidental spillage of oil, petroleum products, and other hazardous materials.

Detail procedures for containment and cleanup of hazardous substances.  Detail a plan for the prevention, containment, cleanup, and disposal of soil and water contaminated by spills.  Detail a plan for dealing with contaminated soil and water encountered during construction.

Detail methods of disposing of waste petroleum products and other hazardous materials generated by the Project.  Identify haul methods and final disposal areas.  Assure final disposal areas are permitted for hazardous material disposal.

Store spill response materials, appropriate to the hazards associated with that site, in sufficient quantity at each identified location. 

Include the HMCP as an appendix to the SWPPP.

641-2.03 SPILL PREVENTION, CONTROL, AND COUNTERMEASURE PLAN (SPCC) REQUIREMENTS.  Prepare and implement an SPCC when required by 40 CFR 112; when both of the following conditions are present on the Project:

(
oil or petroleum products from a spill may reach navigable waters, and

(
total above ground storage capacity for oil and any petroleum products is greater than 1,320 gallons (not including onboard tanks for fuel or hydraulic fluid used primarily to power the movement of a motor vehicle or ancillary onboard oil-filled operational equipment, and not including containers with a storage capacity of less than 55 gallons)

Reference the SPCC in the SWPPP.

641-2.04 RESPONSIBILITY AND AUTHORITY OF THE SUPERINTENDENT, SWPPP MANAGER, AND SWPPP MANAGER’S REPRESENTATIVE.  The Superintendent is responsible for the overall operation of the Project and all Contractor furnished sites and facilities directly related to the Project.  The Superintendent shall sign and certify the SWPPP, SWPPP inspections, and other reports required by the CGP, except the NOI and NOT.  The Superintendent may not delegate the task or responsibility of signing and certifying the SWPPP, SWPPP inspections, and other reports required by the CGP.  If the superintendent is unavailable, a relief superintendent may sign and certify reports required by the CGP.  If a relief Superintendent is used, document the personnel change, including a photo copy of their AK-CESCL certification, and include their beginning and ending dates in the SWPPP.

The Superintendent may assign certain duties to the SWPPP Manager. Those duties may include:

1.
Ensuring Contractor’s compliance with the SWPPP and CGP,

2.
Ensuring construction activity does not result in discharge of pollutants that exceed applicable water quality standards,

3.
Performing SWPPP inspections,

4.
Updating the SWPPP with amendments and forms, and

5.
Directing and overseeing installation, maintenance, and removal of BMPs

The SWPPP Manager may assign their duties to a SWPPP Manager’s Representative. 

The Superintendent, SWPPP Manager, and the SWPPP Manager’s Representative shall be knowledgeable in the requirements of this section, the SWPPP, CGP, BMPs, HMCP, SPCC, environmental permits, and environmental commitments.   

The Superintendent, SWPPP Manager, and the SWPPP Manager’s Representative shall have the Contractor’s complete authority to suspend construction activities that do not conform to the SWPPP or CGP.

641-2.05 MATERIALS.  Comply with the material requirements described in the Plans and Specifications.

Use materials suitable to withstand hydraulic, wind, and soil forces, and to control erosion and trap sediments in accordance with the requirements of the CGP. 

Straw that is certified as free of noxious weed by the United States Department of Agriculture, Natural Resources Conservation Service, Local Soil and Water Conservative District, Alaska Weed Free Forage Certification Program must be used when available. Hay may not be substituted for straw.

Silt fences 
Subsection 729-2.04, Sediment Control.

Temporary Seed 
Section 724

Erosion, Sediment, and Pollution Control - Material
Section 744

641‑3.01 CONSTRUCTION REQUIREMENTS.  Comply with the SWPPP and the requirements of the CGP.

Ensure all subcontractors and utility companies understand and comply with the SWPPP and the CGP. Provide SWPPP information to utility companies.  Notify the Engineer immediately if the actions of any utility company or subcontractor do not comply with the SWPPP and the CGP. Provide training to subcontractors & utility companies on control measures at the site and applicable storm water pollution prevention procedures and document the dates and attendees to these trainings in Appendix J of the SWPPP.

1.
Starting Construction:

Do not begin Construction Activity until:

(
the SWPPP has been approved by the Engineer

(
authorized by the Engineer 

(
the Project eNOI for the Department and for the Contractor are both listed as Active Status on the ADEC website

(
the SWPPP preparer has visited the Project and the SWPPP has been developed (or amended) with findings from the visit. Also document in the SWPPP the date of the visit and the persons conducting the visit.

Post notices on the outside wall of the Contractor’s project office, and at publicly accessible locations near the beginning and end of the Project. Protect postings from the weather and locate so the public can read them without obstructing construction activities (for example, at an existing pullout).  Include the following information in each of the posted notices:

(
Copy of all eNOIs related to this project

(
Name and phone number of SWPPP Manager

(
Location of the SWPPP available for public viewing.

Install an outdoor rain gauge in an approved and readily accessible location on the Project.

2.
During Construction:
Comply with requirements of the HMCP and SPCC, and all state and federal regulations that pertain to the handling, storage, cleanup, and disposal of petroleum products or other hazardous substances.  Contain, clean up, and dispose of discharges of petroleum products and other hazardous materials.  Place absorbent pads or other suitable containment under fill ports while fueling and under equipment during maintenance or repairs.  Install secondary containment under all stationary equipment that contains petroleum products.

Comply with the requirements of 18 AAC 75 and AS 46, Oil and Hazardous Substances Pollution Control.  Report petroleum product spills as required by federal, state, and local law, and as described in the HMCP and SPCC.

Comply with the requirements of the SWPPP.  Implement temporary and permanent erosion and sediment control measures identified in the SWPPP and as directed by the Engineer. Keep the SWPPP current.  If storm water discharges threaten water quality, take immediate action. Comply with the requirements of 18 AAC 70 State of Alaska Water Quality Standards, AS 16.05.841 and 16.05.871  Protection of Fish and Game, 11 AAC 112 Alaska Coastal Management Program, Section 404 of the CWA, and all other applicable federal, state, and local statutes and regulations.

Coordinate with subcontractors and utility companies doing work in the project area so BMPs and temporary and permanent stabilization are installed, maintained, and protected from damage.

If you suspect or have determined that there has been an incident of CGP non-compliance that may endanger health or the environment, then immediately report it to the Engineer.  The Engineer will determine whether the incident is required to be reported to the EPA and ADEC as described in the CGP.  If the incident is reported to the EPA and ADEC, the Department will submit oral and written reports on behalf of the Department and the Contractor.  Be prompt with your notice to the Engineer because the oral report to EPA and ADEC is required within 24 hours of the time you become aware of the incident.  The Superintendent must co-sign with the Department, the written report to EPA and ADEC.

3.
Corrective Action and Maintenance of BMPs:
Maintain temporary and permanent erosion and sediment control measures in effective operating condition.  Remove sediment and debris from sediment traps, silt fences, and sediment ponds before sediment or debris accumulates to 50% of the BMP’s design capacity.

Implement corrective action:

(
if an incident of non-compliance with the SWPPP or CGP is identified

(
if an inspection identifies the SWPPP or any part of the SWPPP is ineffective in preventing the discharge of pollutants that exceed applicable water quality standards

(
if the Engineer determines the SWPPP or any part of the SWPPP is ineffective in preventing the discharge of pollutants that exceed applicable water quality standards

(
if any BMP is damaged, undercut, or unable to effectively perform the intended function

(
if any BMP is at or exceeding 50% of its design storage capacity

(
whenever there is a change in conditions, design, construction, operation, or maintenance that could affect the discharge of pollutants in storm water leaving the Project

Complete corrective action:

(
as soon as possible

(
before the next storm event whenever practicable

(
no later than the end of the day, six calendar days following the day of inspection identifying the need for corrective action

If implementation before the next storm event is impracticable, the situation must be documented in the SWPPP using the "Delayed Action Item Report" and alternative BMPs must be implemented as soon as possible.

4.
Stabilization.
Stabilization may be accomplished using temporary or permanent measures.  Initiate stabilization of disturbed areas, stockpiles, and of erodible aggregate layers so that all of the following conditions are satisfied:

(
as soon as practicable

(
as soon as necessary to avoid discharge of pollutants, that exceed applicable water quality standards

(
prior to freezing conditions that may limit or eliminate options for temporary stabilization

(
prior to seasonal thaw  Seasonal thaw is the annual (first) recurrence of snow and ice melting after a prolonged period of freezing conditions.

(
as identified in the SWPPP schedule and/or phasing

(
in accordance with stabilization schedule requirements of applicable project permits

(
no later than 14 days after each cessation of land-disturbing activities

Land may be disturbed multiple times during a project. Coordinate work to minimize area of land disturbance as much as practicable. Do not disturb more area than you can stabilize in the time limits specified, and with the resources available.

Temporary stabilization measures may include individual or a combination of measures including but not limited to vegetative cover, mulch, stabilizing emulsions, blankets, mats, soil binders, non-erodible cover,  dust palliatives, or other approved methods.

Prepare the surface to be seeded to reduce erosion potential and to facilitate germination and growth of vegetative cover.  Maintain seeded areas.  Reseed areas where growth of temporary vegetative cover is inadequate to stabilize disturbed ground.

Apply permanent seed in accordance with Section 618, at locations where permanent seed is indicated on the plans and land-disturbing activity is permanently ceased.

Before deactivating a stream bypass or stream diversion used for construction of a bridge, culvert, or drainage structure, install stabilization up to ordinary high water:

(
at the inlet and outlet of the culvert, drainage structure, or bridge

(
in the area upstream and downstream of the culvert, drainage structure, or bridge, that is disturbed during installation or construction of the culvert, drainage structure, or bridge

(
under the bridge

Immediately after placing a culvert or drainage structure, install temporary or permanent stabilization when a stream bypass is not used for construction:

(
at the culvert or drainage structure inlet and outlet  

(
in the area upstream and downstream of the culvert or drainage structure, that is disturbed in the process of installing the culvert, culvert end walls, culvert end sections, or drainage structure

5.
Ending SWPPP Activities and SWPPP Maintenance.
The Engineer will determine SWPPP activities have ended when all of the following requirements are met: 

(
Land disturbing activities have ceased

(
The Project site (including Department furnished material sources, disposal sites, staging areas, equipment areas, etc.) has achieved final stabilization 

(
Temporary BMPs have been removed 

Submit eNOT in accordance with Subsection 641-1.03.5.

If the contractor’s eNOI acreage includes areas where the Department is not an operator and co-permittee, then the contractor may not be able to file an eNOT at the same time as the Department.  In this case, the Contractor must state in the SWPPP which project areas have reached final stabilization.

The Department will provide a copy of its eNOT to the contractor for inclusion in the SWPPP.

6.
Record Transmittal and Retention. 

Contractor must provide the Department a copy of all Records as defined herein.

Transmit one electronic copy of the initially approved SWPPP and the final SWPPP, including all amendments and appendixes, to the Engineer when the project eNOTs are filed.

Retain copies of the SWPPP, including documents listed under 641-3.02 SWPPP DOCUMENTS, for at least three years after the date of eNOT.  If EPA or ADEC inspects the project,  issues a Notice of Violation (NOV), or begins investigation for a potential NOV before the three year retention period expires, retain the SWPPP and all records related to the SWPPP and CGP until EPA and/or ADEC has determined all issues related to the investigation  are settled.

Retain copies of the SWPPP, and records required by the EPA Consent Decree, including documents listed under 641-3.02 SWPPP DOCUMENTS, for at least one year after the termination of the Consent Decree.

641-3.02 SWPPP DOCUMENTS.  The SWPPP and related documents maintained by the Contractor are the record documents for demonstrating compliance with the CGP.  SWPPP documents transmitted to the Engineer under the requirements of this specification are informational and do not relieve the Contractor’s responsibility to maintain complete records as required by the CGP and this specification. 

Keep the approved SWPPP, HMCP, and SPCC at the on-site project office. If there isn’t an on-site project office, keep the information in an office that is within 30 miles, by road from the Project.

Maintain all SWPPP documents in binders in one common location.  Include the following items in the SWPPP binders:

(
eNOI (all applicable)

(
Acknowledgement letters from EPA or ADEC to each operator filing an eNOI

(
SWPPP Subcontractor Certification (25D-105)

(
SWPPP Pre-Construction Site Visit (25D-106)

(
SWPPP Delegation of Signature Authority for CGP Documents (25D-108 Contractor, 25D-107 DOT&PF)

(
Copies of current AK-CESCL card for Superintendent, SWPPP Manager, SWPPP Manager’s Representative, and Department's SWPPP Inspector(s)

(
Approved SWPPP

(
SWPPP Grading and Stabilization Activities Log (25D-110)

(
SWPPP Certification (25D-111 Contractor, 25D-109 Department)

(
HMCP (with lines of authority and contract information)

(
SPCC when required

(
SWPPP Preparer's qualifications

(
SWPPP Amendments

(
SWPPP Amendment Log (25D-114)

(
SWPPP Inspection Reports (25D-100 parts 1&2)

(
SWPPP Corrective Action Log (25D-112)

(
SWPPP Grading and Stabilization Activities Logs (25D-110)

(
SWPPP Delayed Action Item Report (25D-113)

(
SWPPP Daily Record of Rainfall (25D-115)

(
SWPPP Training Log (25D-125)

(
Lines of Authority and Contact Information for Superintendent, SWPPP Manager, SWPPP Manager’s Representative, and Subcontractor SWPPP Coordinators

(
ADEC SWPPP Review Letter (when required and once received)

(
eNOT (all applicable)

(
Any other records related to the SWPPP, SWPPP compliance, or CGP reporting requirements 

641‑3.03 SWPPP INSPECTIONS, AMENDMENTS, REPORTS, AND LOGS.  Perform inspections, prepare inspection reports, and prepare SWPPP amendments in compliance with the SWPPP and the CGP.  Prepare SWPPP Corrective Action Log, SWPPP Amendment Log, SWPPP Grading and Stabilization Logs, and SWPPP Daily Record of Rainfall forms.  Joint SWPPP inspections must be performed by the Superintendent, SWPPP Manager, or the SWPPP Manager’s Representative; and by the Engineer or Engineer’s qualified representative. 

1.
Before Construction.
Before beginning Construction Activity, conduct a Joint Inspection of the Project with the SWPPP Preparer. Document the Joint Inspection on form 25D-106.  Incorporate the results of the visit into the SWPPP and document, including the date of the visit and personnel attending the visit.

2.
During Construction.
Conduct Joint Inspections (see Definitions 641-1.02) on one of the following schedules:

(
at least once every seven days during construction, or

(
at least once every 14 days during construction and within 24 hours of the end of a storm event of 1/2 inch or greater rainfall in a 24 hour period (1/2 inch rainfall as recorded at the project site rain gauge)

Indicate the inspection schedule in the SWPPP and conduct Joint Inspections in accordance with the selected schedule.

If the Engineer approves the Contractor conducting an inspection that is not joint, then the Contractor must provide the Engineer with a copy of the inspection report within three days of the inspection and must document the transmittal as well.  In this case, the Contractor must explain why conducting a Joint Inspection was not practical and include the explanation in the SWPPP.

3.
Before Seasonal Suspension of Work.
Conduct Joint Inspection before seasonal suspension of work to review condition and applicability of BMPs and SWPPP.  Confirm SWPPP, temporary stabilization, and BMPs are installed and functioning in accordance with the requirements of Subsection 641-3.01.

4.
During Seasonal Suspension of Work.
Conduct Joint, or as otherwise approved by the Engineer, Inspections in accordance with the inspection schedule indicated in the approved SWPPP.  Inspection frequency during seasonal suspension of work may be reduced to at least one inspection every month if approved by the Engineer and the revised inspection frequency is documented as an amendment to the SWPPP, and either of the following requirements is met: 

(
the entire site is temporarily stabilized, or

(
runoff is unlikely due to winter conditions (e.g. the site is covered with snow, ice or the ground is frozen)

The Engineer may waive winter monthly inspection requirements until one month before thawing conditions are expected to result in a discharge, if all of the following requirements are met:

(
below-freezing conditions are anticipated to continue for more than one month

(
land disturbance activities have been suspended, and

(
beginning and ending dates of the waiver period are documented as an amendment to the SWPPP.

The Engineer may waive requirements for updating the Grading and Stabilization Activities Log and Daily Record of Rainfall form during seasonal suspension of work.  Resume collecting and recording weather data on the Daily Record of Rainfall form one month before thawing conditions are expected to result in a discharge.  Resume recording land disturbance and stabilization activities on the Grading Activities Log when Construction Activity resumes.

5.
During Winter Work.
Conduct Joint Inspections in accordance with the inspection schedule indicated in the approved SWPPP.

Inspection frequency during winter work may be reduced to at least one inspection every month if all of the following requirements are met: 

(
runoff is unlikely due to winter conditions (e.g. the site is covered with snow, ice or the ground is frozen)

(
approval from the Engineer

(
the revised inspection frequency is documented as an amendment to the SWPPP

6.
Project Completion.
Conduct Joint Inspection to ensure final stabilization is complete throughout the Project and all temporary BMPs are removed.

7.
Items and Areas to Inspect.

Inspect all items and areas covered under both the Department’s and the Contractor’s Project eNOIs; and items and areas included in the SWPPP.

Areas referenced in the Project SWPPP that are Contractor furnished, commercially, or utility furnished, and the Department is not an operator, do not require Joint Inspection in accordance with this contract.  For Contractor, commercial, or utility operator furnished areas, the Contractor or commercial operator is solely responsible for inspecting and assuring compliance with all APDES requirements, and any other federal, state, local, or tribal permitting requirements.

8.
Inspection Reports. 
Use only DOT&PF SWPPP Construction Site Inspection Report, Form 25D-100 to record SWPPP inspections.  Changes or revisions to Form 25D-100 are not permitted.  Complete all fields included on the inspection form.

The Superintendent must sign and certify the inspection report on the day of the inspection, and must provide the report to the Engineer the same day.  The Engineer will sign and certify the inspection report and will return the original to the Contractor within three working days.

Unless otherwise approved by the Engineer, insert the date six calendar days after the date of the inspection as the date each corrective action will be completed.

9.
SWPPP Amendments and SWPPP Amendment Log.
The Superintendent, SWPPP Manager, or SWPPP Manger’s Representative are responsible for amending the SWPPP.  They shall initial amendments to the SWPPP; and update and initial DOT& PF Form 25D-114, SWPPP Amendment Log.  Amend the SWPPP:

(
whenever there is a change in design, construction operation, or maintenance at the construction site that has or could have significant effect on the discharge of pollutants that has not been previously addressed in the SWPPP

(
if a Joint Inspection identifies the SWPPP or any portion of the SWPPP is ineffective in preventing the discharge of pollutants from the Project, that exceed applicable water quality standards

(
if the Engineer or Contractor determines the SWPPP or any portion of the SWPPP is ineffective in preventing the discharge of pollutants from the Project, that exceed applicable water quality standards

(
whenever an inspection identifies a problem that requires additional or modified BMPs

Amend the SWPPP narrative as soon as practicable after any change or modification, but in no case, later than seven (7) calendar days following an inspection.

Include the following information when documenting modifications to the SWPPP:

(
date the action was completed

(
Name and AK-CESCL number of the person documenting the action

(
description of the action

Update the SWPPP drawings including date, location, action taken, and initials of the person recording the action for:

(
installation of BMP

(
modification of BMP (including any changes to BMP typical installation details)

(
removal of BMP

Keep the SWPPP Amendment Log current and submit a copy to the Engineer, including copies of any documents amending the SWPPP, prior to performing each scheduled SWPPP inspection.  

Include the current SWPPP Amendment Log as an appendix to the SWPPP.

10.
Corrective Action.
Action required to restore effective function of BMPs is corrective action and must be documented.

Use DOT&PF SWPPP Corrective Action Log, Form 25D-112, to document corrective actions to the SWPPP and to BMPs.  The Superintendent, SWPPP Manager, or SWPPP Manger’s Representative shall initial all entries on Form 25D-112.

After each inspection report has been signed and certified, update the corrective action log to include all corrective actions noted on the inspection report.

After the corrective action has been accomplished, note the action taken, and date and initial the entry.  

Keep the corrective action log current and submit a copy to the Engineer prior to performing each scheduled SWPPP inspection.  

Keep the corrective action log as an appendix to the SWPPP.

11.
Grading and Stabilization.
Use DOT&PF SWPPP Grading and Stabilization Activities Log, Form 25D-110, to record land disturbance and stabilization activities.  The Superintendent, SWPPP Manager, or SWPPP Manger’s Representative shall initial all entries or all dates on Form 25D-110.

Keep the grading and stabilization activities log current and submit a copy to the Engineer prior to performing each scheduled SWPPP inspection.

Keep the grading and stabilization activities log as an appendix to the SWPPP.

12.
Daily Weather Records.
Use DOT&PF SWPPP Daily Record of Rainfall, Form 25D-115, to record weather conditions at the Project.  Update the form daily and include the initials of the person recording each day’s entry.  Submit a copy to the Engineer prior to performing each scheduled SWPPP inspection.

Include the daily record of rainfall form as an appendix to the SWPPP.

641-3.04 EROSION, SEDIMENT, AND POLLUTION CONTROL PRICE ADJUSTMENT.  The total value of this contract will be adjusted as specified herein. A price adjustment, under Item 641(5), will be assessed as follows.

1.
Fines and Penalties: A Price adjustment equal to any penalties and fines levied against the Department by local, state, or federal agencies for pollutant violations, including violations of the CWA and the CGP, except when due to Department negligence.  An amount equal to the anticipated penalties and fines for the violation or violations, excluding any due to negligence by the Department, will be withheld temporarily until the actual cost of the penalties and fines is known.  Anticipated penalties and fines will be determined by the Engineer.  The Contractor is also responsible for the payment of penalties and fines levied against the Contractor.

2.
Failure to stabilize Area of Land Disturbance.  

(
Failure to stabilize a project prior to Seasonal Thaw - $5,000/project/year.

3.
Failure to perform Inspections:

By each 24 hour period per occurrence, a price adjustment of $750 will be assessed where the Contractor:
(
delayed a SWPPP inspection
(
did not sign a SWPPP inspection
(
did not certify a SWPPP inspection
(
did not complete a SWPPP inspection in accordance with the schedule identified in the approved SWPPP

By each project, a price adjustment of $2000 will be assessed where the Contractor does not complete a pre-construction inspection.

4.
Failure to perform Corrective Action.  By each 24 hour period following 24 hours after written notice by the Engineer, per occurrence, a price adjustment of $750 will be assessed where the Contractor:
(
fails to complete SWPPP administrative requirements as identified in the Contract or the CGP,

(
fails to initiate work required by the SWPPP, not to exceed $250,000 per year, or 

(
fails to initiate corrective action to respond to a deficiency noted during an inspection or by the Engineer.

The same deficiency remaining uncorrected will be considered an additional occurrence for each additional 24 hour period, without requiring additional written notice by the Engineer.

641-4.01 METHOD OF MEASUREMENT.  Section 109 and as follows:

Items 641(2) and (4) will be measured as specified in the Contract or Directive authorizing the work.

641-5.01 BASIS OF PAYMENT. All work and materials associated with Section 641 is Subsidiary to Pay Item 202(1).

Temporary erosion, sediment and pollution control measures that are required at Department furnished, Contractor furnished, or commercial operator furnished material sources, disposal sites, haul routes, fuel and material storage areas, and at equipment or material staging areas, will not be paid for separately but are subsidiary to other items of work. Work required by the HMCP and SPCC including hazardous material storage, containment, removal, cleanup and disposal, are subsidiary to other items of work.  

Work that is paid for directly or indirectly under other pay items will not be measured and paid for under this Section 641. This work includes but is not limited to dewatering, shoring, bailing, permanent seeding, installation and removal of temporary work pads, temporary accesses, temporary drainage pipes and structures, diversion channels, settling impoundment, filtration, etc.

Temporary erosion, sediment, and pollution control measures that are required due to negligence, carelessness, or failure to install permanent controls as scheduled or ordered by the Engineer, or for the Contractor’s convenience, are at the Contractor’s expense.

If, after 24 hours following written notice by the Engineer, the Contractor fails to pursue work required by the SWPPP, respond to inspection recommendations or deficiencies in the SWPPP, or implement erosion and sedimentation controls identified by the Engineer, or fails to perform any of the contract obligations, the Engineer may employ others to correct the condition and deduct the cost from the Contract amount.

The Engineer may suspend earthwork operations and withhold any monies due the Contractor for failure to:

(
perform SWPPP Administration

(
perform timely SWPPP inspections

(
update the SWPPP

(
transmit SWPPP, SWPPP Inspection Reports, and associated Section 641 submittals to the Engineer

(
maintain effective BMPs that minimize erosion, control sediment, or prevent discharge of pollutants that exceed applicable water quality standards

(
perform duties in accordance with the requirements of this Section 641

(
meet requirements of the CGP, SWPPP, or other permits, laws, and regulations related to erosion, sediment, or pollution control

The Contractor shall be due no additional monies or Contract time extension as result of delays resulting from suspension of earthwork for failure to perform required erosion, sedimentation, or pollution duties as outlined in this Section 641.

SECTION 643

TRAFFIC MAINTENANCE

Special Provisions
643-1.03 TRAFFIC CONTROL PLAN.  Replace the last paragraph with the following:

A waiver may be requested, in writing, of regulation 17 AAC 25 regarding oversize and overweight vehicle movements inside the project limits.  If the waiver is approved, movements of oversize and overweight vehicles in or near traffic inside the project limits will be done according to the provisions of an approved Traffic Control Plan.  Maintain a minimum 12 foot lateral separation between the nonstreet legal vehicles and the motoring public.  The Traffic Control Plan shall specify the traffic control devices required for these operations.
Add the following:

Road Closures and Major Traffic Sequencing (events).  Submit a written request to the Engineer for review and approval of each proposed event and event date.  Allow 7 days for the Engineer to review any proposed event or subsequent changes/corrections.  The proposed event date will be no less than 14 days from the date of written approval.
CR6431-022510

643-1.04 WORKSITE SUPERVISOR.  Add the following to No. 2, Duties:

I.
Supervise lighting of Night Work.

ES14-031506

Standard Modifications

Add No. 3. Authority:

3.
Authority.
The Worksite Traffic Supervisor shall have the Contractor’s authority to stop work and implement immediate corrective action to unsafe traffic control, in locations where unsafe traffic control is present.

643-2.01 MATERIALS.  No. 10, Temporary Crash Cushions, delete the second sentence:

“Do not use permanent crash cushions as temporary crash cushions.”

E62-072808

No. 12, replace with:

12.
Portable Changeable Message Board Sign.  Use new truck or trailer mounted portable changeable message board signs with self contained power supply for the sign and with:

a.
Message sign panel large enough to display 3 lines of 18 inch high characters.

b.
Eight character display per message module.

c.
Fully programmable message module.

d.
Remote control cellular, wireless radio frequency (RF), landline.

e.
Waterproof, lockable cover for the controller keyboard.

f.
Capacity for electric/hydraulic sign raising or lowering.

g.
Radar over speed detection.

h.
Variable flash and sequence rates.

i.
Light emitting diode (LED) display, using Institute of Transportation Engineers (ITE) amber/yellow

j.
The capacity for a minimum of 150 pre-programmed messages.

k.
Battery-Pack Operation Duration:  minimum of 55 hours under full load.

l.
Power chords shall comply with the National Electrical Code (NEC) Article 600.10 Portable and Mobile Signs, paragraph 600.10(c) (2) ground fault circuit interrupter (GFCI).  The chord will have integral GFCI protection located either in the attachment plug or 12 inches or less from the plug.

CR6431-022510
Standard Modifications
No. 16, Flagger Paddles, replace the last sentence with:

Use reflective sheeting that meets AASHTO M268, Type VIII, or IX.  Use background colors of fluorescent orange on one side and red on the other side.

E56-050107

Add the following:

17.
Flexible Markers.  Refer to Subsection 606-2.01 Materials.

50898-063010
Standard Modifications

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:

Immediately notify the Engineer of traffic related accident(s) that occur(s) inside the project limits as soon as becoming aware of the accident.

E56-050107

Add the following:

Where construction activity encroaches onto the safe route in a traffic control zone, station a flagger at the encroachment to assist pedestrians and bicyclists past the construction activity.

Maintain business access(s) during flagging operations.

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION.  Add the following:

Where specified in the Plans, Specifications, Special Provisions, and or the TCP:  traffic may be maintained on a continuous gravel surface.

50898-063010
Standard Modifications

643-3.04 TRAFFIC CONTROL DEVICES.  In the sixth paragraph replace:  “ATTSA” with:

“ATSSA”

E56-050107

Replace the first sentence of the eighth paragraph with:

Items paid under this Section remain the Contractor’s property unless stated otherwise.

Add the following to No. 1, Embankments:

Close trenches and excavations at the end of each continuous work shift, except as indicated by the Engineer.

Add the following to No. 3, Fixed Objects:

Remove obstructions greater than 4 inches above the nominal foreslope grade at the end of each continuous work shift.

Delete No. 4.b, and replace with:

Flagger Certification by ATSSA.

Delete No. 6, and replace with:

6.
Street Sweeping and Power Brooming.  Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material.  Use equipment for brooming and sweeping as recommended by the manufacturer and the following:

Dirt, dust and construction materials, mobilized as a result of power brooming and or sweeping, shall not be pushed, ejected, thrown or drift beyond the lesser of, 2 feet from the equipment perimeter or the edge of the paved surface.

All equipment shall operate to typical industry standards.  Maintain equipment to operate as designed by the manufacturer.  Equipment will employ safety equipment, warning lights, and other as required by the Specifications and these Special Provisions.

Sweeper and Broom Options:  Table 643-4, Traffic Control Rate Schedule, Street Sweeping.

a.
Regenerative Sweeper:  Sweeper that blows a stream of air at the paved surface causing fine particles to rise and be caught through a vacuum system.

b.
Vacuum Sweeper:  Sweeper that creates a vacuum at the paved surface sucking dirt, dust, and debris into the collection system.

c.
Mechanical Broom Sweeper:  Sweeper designed to pick up and collect larger size road debris, stones and litter, etc.  In addition to the requirements noted in these specifications, use of a mechanical broom sweeper requires the Engineer to approve the sweeper for the intended use.

d.
Power Broom:  Power brooming that wets, pushes and or ejects loose material directly into an attached collection/pickup container may be used when approved by the Engineer.  The added moisture will be contained to the paved roadway surface.


Dry Power Brooming is not permitted.  Power brooming without direct/immediate means of collection/pickup is not permitted.
Add the following:

9.
ET-PLUS.  The price listed in the Traffic Control Rate Schedule, Table 643-4, will be full compensation for the purchase, installation, maintenance during construction, removal, and salvaging the ET-PLUS unit(s).  Deliver the salvaged unit(s) to the nearest ADOT & PF Maintenance & Operations yard or as directed by the Engineer.

643-3.05 AUTHORITY OF THE ENGINEER.  Replace the first sentence with:

When existing conditions adversely affect the public’s safety or convenience, the Contractor will receive an oral notice.  A written notice will follow the oral notice according to Subsection 105-1.01, Authority of the Engineer.

Add the following after the second sentence:

In no case shall this time exceed 24 hours.

643-3.06 TRAFFIC PRICE ADJUSTMENT.  Add the following:

Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, Adjustment Rates, for the time the roadway or pedestrian facility is in an unacceptable condition.

Replace Table 643-1 with the following:

TABLE 643-1

ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0 – 5,000
	$ 30

	5,000 +
	$ 40


643-3.08 CONSTRUCTION SEQUENCING.  Replace the last sentence with:

Unless otherwise determined by the Engineer and on an approved Traffic Control Plan (TCP), do not restrict traffic during the times listed below.

1.
Monday through Friday:  0530 hrs to 0800 hrs and 1630 hrs to 1900 hrs.

2.
Around any Holiday: 
a.
If a holiday falls on Sunday, Monday, or Tuesday, the above stipulations apply from 1200 hrs on the Friday before the holiday to 0300 hrs on the day after the holiday.

b.
If a holiday falls on Wednesday, the above stipulations apply from 1200 hrs on the Tuesday before the holiday to 0300 hrs on the Thursday after the holiday.

c.
If a holiday falls on Thursday, Friday, or Saturday, the above stipulations apply from 1200 hrs on the day before the holiday to 0300 hrs on the Monday after the holiday.

Lane restrictions, if allowed shall be conducted so that no more than a 5 minute accumulated stopped delay, 20 vehicles, or 1/8 mile (660 feet) of traffic is detained, whichever occurs first, before releasing the detained motorists.  During paving operations, a 10 minute stopped delay, 40 vehicles, or 1/4 mile (1320 feet) of traffic detained, will be allowed for motorists, except school buses.  If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

Obtain the local school bus schedule and coordinate work efforts to ensure the school buses are not delayed through the construction zone.  This plan shall be submitted, as a TCP, to the Engineer for approval before the implementation of the school bus coordination plan.

50898-063010

Standard Modifications

Add the following new subsection:

643-3.11 HIGH VISIBILITY CLOTHING.  Ensure workers inside project limits wear an outer visible surface or layer that complies with the following requirements:

1.
Standards.  Use high visibility garments conforming to the requirements of ANSI/ISEA 107-2004, Class 2 for tops or Class E for bottoms, and Level 2 retroreflective material.

2.
Labeling.  Use garments labeled in conformance with Section 11.2 of ANSI/ISEA 107-2004.

3.
Tops.  Wear high visibility vests, jackets, or coverall tops at all times.

4.
Bottoms.  Wear high visibility pants or coverall bottoms during nighttime work (sunset to sunrise).  Worksite traffic supervisors, employees assigned to traffic control duties, and flaggers wear high visibility pants or coverall bottoms at all times.

5.
Outer Raingear.  Wear raingear tops and bottoms conforming to requirements in this Subsection, 643-3.11.

6.
Exceptions.  When workers are inside an enclosed compartment of a vehicle, they are not required to wear high visibility clothing.

7.
Condition.  Furnish and maintain vests, jackets, coveralls, rain gear, hard hats, and other apparel in a neat, clean, and presentable condition.  Maintain retroreflective material to Level 2 standards.

E56-050107

643-4.01 METHOD OF MEASUREMENT.  Replace the second sentence of No. 2. with:

Special Construction signs are measured by the total area of legend bearing sign panel, as determined under Subsection 615-4.01 and compensation for a 24 hour period shall be made under Construction Signs in the Traffic Control Rate Schedule, Table 643-4.

Add the following:

No measurement required to provide a 24-hour toll free (1-800 ###-####) “Hotline Road Report” telephone with a prerecorded message, and weekly notices with daily updates.  Work will be subsidiary to Pay Item 643(1) or 643(2), Traffic Maintenance.

643-5.01 BASIS OF PAYMENT.  All work and materials associated with Section 643 is subsidiary to Pay Item 202(1).

TABLE 643-4

TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$5.00

	Special Construction Signs
	Square Foot
	$24.00

	Type II Barricade
	Each/Day
	$3.00

	Type III Barricade
	Each/Day
	$10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$1.00

	Drums
	Each/Day
	$3.00

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete Barrier
	Each
	$60.00

	Temporary Crash Cushion / ET-PLUS
	Each
	$5000.00

	Pilot Car
	Hour
	$65.00

	Watering
	M-Gallon
	$20.00

	Street Sweeping:
Regenerative Sweeper, Vacuum Sweeper,






Mechanical Broom Sweeper, Power Broom
	Hour
	$150.00

	Plastic Safety Fence
	Foot
	$0.75

	Portable Changeable Message Board Sign
	Calendar Day
	$150.00

	Temporary Sidewalk Surfacing
	Square Foot
	$1.15

	Flexible Markers
	Each
	$50.00

	Removal of Pavement Markings
	Foot
	$1.25

	Temporary Guardrail
	Foot
	$21.00


50898-063010
SECTION 646

CPM SCHEDULING

Special Provisions

646-2.01 SUBMITTAL OF SCHEDULE.  Replace this Subsection with the following:

Submit a detailed initial CPM Schedule at the preconstruction conference for the Engineer’s acceptance as set forth below.

The construction schedule for the entire Project shall not exceed the specified contract time.  Allow the Engineer 14 days to review the initial CPM Schedule.  Revise promptly.  The finalized CPM Schedule must be completed and accepted before beginning work on the Project.

646-3.01 REQUIREMENTS AND USE OF SCHEDULE.  Delete No. 2.

2.
60-Day Preliminary Schedule.

Delete the first sentence of No. 3. Schedule Updates.  and substitute the following:

Hold job site progress meetings with the Engineer for the purpose of updating the CPM Schedule.  Meet with the Engineer monthly or as deemed necessary by the Engineer.

CR261-121302

Special Provisions

Add the following Section:

SECTION 690

EROSION, SEDIMENT AND POLLUTION CONTROL - MEASURES

690-1.01 DESCRIPTION.  Furnish, install and maintain measures, countermeasures and associated materials as part of BMP(s) to prevent, control and contain erosion, erosion materials, sediments and pollution contaminates, on and off project site.

Measures:

(
Permanent Measures – include, the materials, hardware, equipment and labor required for installation and maintenance of erosion, sediment and pollution control material(s).

(
Temporary Measures - include, in addition to the requirements of Permanent Measures, removal and disposal of the erosion, sediment and pollution control material(s).

Related Specifications:

Erosion, Sediment and Pollution Control
Section 641

Silt Fence
Section 633

Seeding
Section 618

Soil Stabilization
Section 619

690‑2.01 MATERIALS.

Erosion Sediment and Pollution Control – Materials
Section 744

Others as specified in related Sections.

CONSTRUCTION REQUIREMENTS

690-3.01 GENERAL.  BMP(s) may include individual or a combination of measures and countermeasures, including but not limited to temporary seeding, mulch, matting, staples, stabilizing emulsions, blankets and mats, soil binders, non-erodible cover, dustless sweeping, dust palliatives.   Refer to Subsection 690-1.01, Related Specifications, for measures not included here.

690-3.02 MATERIAL STORAGE AND PROTECTION.  General:  Store materials elevated off the ground and covered protecting them from construction and or damage from the environment and as follows:

Fiber Rolls.  Additionally, protect fiber rolls from:  precipitation, extended ultraviolet radiant including sunlight, chemicals that are strong acids or other, flames including welding sparks, excess temperatures, and any other environmental conditions that may damage the physical property value of the rolls.

690-3.03 FABRICATION.

Sandbags:  Sand bags shall measure 15 inches by 30 inches.  Use prayer type seams with a minimum of two rows of stitching using a Federal Stitch Type 401 Chain Stitch.  Place approximately 1.0 cubic foot of Select Material, Type B, in each sandbag sack.  Close the open end of the sandbag, after filling, with 2 cinch ties or as recommended by the manufacturer of the sandbag material.

690-3.04 PLACEMENT AND INSTALLATION.  Place and install where shown and detailed in the Plans and Specifications including Section 641, and as recommended by the manufacturer, directed by the Engineer and as follows:

Temporary Seeding.  Annual Ryegrass per Subsection 724-2.02, Table 724-1.  Apply at a rate of 1/2 lb/1000 sq. ft., minimum, on level ground to a maximum of 1 1/2 lb/1000 sq. ft., maximum, on sloping ground and highly erodible soils.  Confirm application of temporary seeding with the Engineer.

Prepare the surface to be seeded to reduce erosion potential and to facilitate germination and growth of vegetation cover.  Maintain seeded areas.  Refer to Section 620 for further surface/topsoil preparation requirements.

Reseed where water quality standards are being exceeded as a result of insufficient vegetative cover.  Review with Engineer prior to reseeding.

Refer to Section 618 for further information.

690-3.05 MAINTENANCE.  Maintain the integrity of the erosion, sediment and pollution control measures for the duration of the project.  Inspect as required by the NPDES CGP and SWPPP and correct any deficiencies immediately.  Remove and dispose of temporary measures including trapped sediment contaminants off project at approved locations. Materials manufactured as biodegradable may be left in place when approved by the Engineer.

690-4.01 METHOD OF MEASUREMENT.  Section 109 and as follows:
Fiber Rolls: By length, measured along the centerline of the fiber roll, complete in place.

Manufactured Inlet Protection Systems:  By each, complete in place.

Sandbag Inlet Sediment Trap:  By each, complete in place.

Silt Fence:  Section 633.

Seeding:  Section 618.

Stabilization:  Section 619.

690–5.01 BASIS OF PAYMENT.  Section 641.

SECTION 724

SEED
Special Provision

724-2.02 MATERIALS.
Delete Table 724-1 and replace with the following:

TABLE 724-1

SEED REQUIREMENTS
	Species
	Sproutable Seed, %, Min.

	Arctared Red Fescue
	78

	Egan American Sloughgrass
	67

	Norcoast Bering Hairgrass
	71

	Nortran Tufted Hairgrass
	71

	Wainwright Slender Wheatgrass
	88

	Alyeska Polargrass
	71

	Bluejoint
	71

	Tilesy Sagebrush
	71

	Tundra Glaucous Bluegrass
	76

	Gruening Alpine Bluegrass
	72

	Nugget Kentucky Bluegrass
	76

	Beach Wildrye
	70

	Annual Ryegrass
	76

	Perennial Ryegrass
	76


*Sproutable Seed is the mathematical product of Germination and Purity.

CR52-012707

Special Provisions

Add the following Section:

SECTION 744

EROSION, SEDIMENT, AND POLLUTION CONTROL - MATERIAL

744-2.01 MATERIAL.

Fiber Roll:  (commonly called straw wattle)

a.
Comprised of UV-degradable plastic netting or 100 percent biodegradable material.

b.
Filled with straw, flax, rice, coconut fiber material or composted material.

c.
Staking shall be made of 100 percent biodegradable materials.

Provide the Engineer certification stating the name of the manufacturer, product name, style number, chemical composition of the fiber, netting and certification of the weed-free status from the manufacturer.  Furnish a sample to the Engineer seven days before the scheduled installation.

Manufactured Inlet Protection System:
a.
Manufacturers:


Ultra Tech International – Ultra-DrainGuard


Bowhead Environmental and Safety - StreamGuard Exert II Sediment Insert


Enpac - Catch Basin Insert, Oil and Sediment or

b.
Approved equal.

Sand Bag Inlet Sediment Trap:

a.
Sandbag sack fabric shall be a nonwoven, needle punched design meeting the following requirements:

Grab Tensile Strength
ASTM D 4632
200 pounds (min.)

Grab Elongation
ASTM D 4632
15 – 70%

Mullen Burst Strength
ASTM D 3786
400 psi. (min.)

Trapezoidal Tear Strength
ASTM D 4533
95 lbs. (min.)

Apparent Opening Size
ASTM D 4751
No. 30 U.S. STD sieve (max)

Permittivity
ASTM D 4491
0.01 sec-1 (min.)

Ultraviolet Light Stability,

Retained Strength
ASTM D 4355
90%

Puncture Strength
ASTM D 4833
120 lbs. (min.)

These requirements are for Minimum Average Roll Values (MARV) verified in accordance with ASTM D 4759.

b.
Seam Thread:

Similar durability to the sandbag sack fabric.

c.
Sandbag Fill Material:

Select Material
Type B
703-2.07.

d.
Cinch Ties:  Plastic ties or equivalent tie recommended by the sandbag manufacturer.

CR744-022309
INDEX

Standard Modification

INDEX Remove the text. “Approved Products List” and replace with: Qualified Products List

E36-012707

APPENDIX A

Right-of-Way Maps
APPENDIX B

ENVIRONMENTAL PERMITS
(There are no environmental permits included with the project documentation.  Permits will be attained by the Contractor as required to complete the construction of this project.  Permits and fees are subsidiary to Pay Item 202(1))
APPENDIX C

EROSION AND SEDIMENT CONTROL PLAN
(An Erosion and Sediment Control Plan is not included in the project documents.)
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