
SPECIAL NOTICE TO BIDDERS
The Department hereby notifies bidders that information to assist in bid preparation is available from the Department of Transportation and Public Facilities, Anchorage office, located at 4111 Aviation Avenue.

1.
Publications.  The following are available from the Plans Room:

a.
Standard Specifications for Highway Construction, 2004 Edition ($25.00).

b.
Alaska Test Methods Manual (Lab & Field), 2010 Edition ($25.00). Available online at:

http://www.dot.state.ak.us/stwddes/desmaterials/mat_waqtc/pop_testman.shtml
c.
Alaska Storm Water Pollution Prevention Plan Guide, January 19, 2005.

d.
Quantity Computations

2.
Materials Certification List (MCL).  The MCL provides the Engineer with the appropriate approving authority.  Contractor, submit certification for each material to the Engineer.  The MCL is included in Appendix 
C
.  
3.
Environmental Documents.  The Department has approved an environmental document addressing concerns and environmental commitments.  This document is available for review in the Department Section of Preliminary Design and Environmental.  (907) 269-0542.

4.
Laborers Mechanics Minimum Rate of Pay.  The current Laborers Mechanics Minimum Rate of Pay contains information on remote sites and per diem.  The Department of Labor has issued WHPL #197, which further clarifies this requirement.  See pay item 640(4). 

5.
Disadvantaged Business Enterprise (DBE) Program.  Based on guidance from the US Department of Transportation’s General Counsel, effective January 10, 2006 the Alaska Department of Transportation and Public Facilities implemented a Race Neutral Disadvantaged Business Enterprise (DBE) program by setting 0% project goals on all highway projects.  All forms and reports required under the existing DBE program will continue to be required under these 0% goal contracts.

Specifically Contractors must continue to report creditable DBE participation/payments on the Monthly Summary of Disadvantaged Business Enterprise Participation Form 25A 336.  This will allow the Department to continue to accurately report DBE participation to the Federal Highway Administration.

Contractors must also continue to provide opportunities for DBE firms to participate on highway projects as appropriate.  A 0% DBE participation goal does not relieve the Contractor of the Requirement to provide equal opportunity in subcontracting, supplies or other services offered by DBE firms.

Any questions about this notice may be directed to Jon Dunham, Manager of the Civil Rights Office, (907) 269-0850, jon.dunham@alaska.gov 
6.
High Visibility Clothing.  The Department requires all workers within the project limits to wear an outer visible surface or layer of high visibility color and retroreflectivity.  See subsection 643-3.11.
7.
Section 670 Traffic Markings:  This section is recently revised including but not limited to submittal requirements and method of measurement. 
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SECTION 101
DEFINITIONS AND TERMS

Standard Modifications

101-1.03 DEFINITIONS.  

PLANS.  Delete Text of PLANS and replace with:

The Department’s Contract drawings, profiles, typical cross sections, standard drawings, and supplemental drawings or reproductions showing the location, character, dimensions, and details of the work.
E32-012707

Add the following definition:

QUALIFIED PRODUCTS LIST.  A list of companies and products that the Department has found conforms to the SSHC.

E36-012707
Replace the definitions of SUBGRADE with the following:
SUBGRADE.  The soil or embankment upon which the pavement structure is constructed.

E22-010106
SECTION 102
BIDDING REQUIREMENTS AND CONDITIONS

102-1.05 PREPARATION OF BID.  Modify the second sentence in the third paragraph, after:

“If a bidder is a corporation, the bid must be signed by a corporate officer,” add: or agent.

E18-063004

SECTION 103

AWARD AND EXECUTION OF CONTRACT

Standard Modifications

Delete Subsection 103-1.05 and replace with the following:
103-1.05 PERFORMANCE AND PAYMENT BONDS.  The successful bidder shall furnish all required Performance and Payment Bonds on forms provided by the Department for the sums specified in the Contract.  If no sum is specified, the successful bidder shall comply with AS 36.25.010.  The Surety on each bond may be any corporation or partnership authorized to do business in the state as an insurer under AS 21.09 or two individual sureties approved by the Contracting Officer.

If individual sureties are used, two individual sureties must each provide the Department with security assets located in Alaska equal to the penal amount of each bond.  Any costs incurred by the Contractor and the individual Surety are subsidiary and shall be borne by the Contractor or the individual Surety.  In no event will the Department be liable for these Costs.

Individual sureties shall provide security by one, or a combination, of the following methods:

1.
Escrow Account, with a federally insured financial institution, in the name of the Department.  Acceptable securities include, but are not limited to, cash, treasury notes, bearer instruments having a specific value, or money market certificates.

2.
Irrevocable letters of credit, with a financial institution approved by the Contracting Officer.

3.
Cashier’s or certified check, made payable to the State of Alaska issued by financial institutions approved by the Contracting Officer.

These bonds and security assets, as applicable, shall remain in effect for 12 months after the date of final payment or, if longer, until all obligations and liens under this Contract are satisfied, including, but not limited to, obligations under Subsection 107-1.19.

The Department may, in its discretion, notify the bonding company or Surety of any potential default or liability.

The Contractor shall substitute, within five working days, another bond or surety acceptable to the Department if an individual Surety or the Surety on any bond furnished in connection with the Contract:

1.
Becomes insolvent or is declared bankrupt;

2.
Loses its right to do business in any state affecting the work;

3.
Ceases to meet Contract requirements;

4.
Fails to furnish reports of financial condition upon request; or

5.
Otherwise becomes unacceptable to the Department.

When approved by the Contracting Officer, the Contractor may replace:

1.
An individual surety with a corporate surety; or

2.
Posted collateral with substitute collateral.

Failure to maintain the specified bonds or to provide substitute bonds when required under this section may be grounds for withholding contract payments until substitute bonding is obtained, and may, in the Department’s discretion, be grounds for declaring the Contractor in default.

E65-022209
SECTION 104

SCOPE OF WORK

Standard Modifications

104-1.01 INTENT OF CONTRACT.  Add to the end of this subsection:
The Contractor is responsible for the means, methods, techniques, sequence, or procedures of construction, safety, quality control, and to perform or furnish the work in accordance with the Contract documents.

E58-072808
SECTION 105

CONTROL OF WORK
Standard Modifications

105-1.02 PLANS AND WORKING DRAWINGS.  In the third paragraph delete:

"(24"x36")" and replace with: (22"x34")

105-1.03 CONFORMITY WITH PLANS AND SPECIFICATIONS.  In the first sentence of the first paragraph after:

"Work performed and materials furnished shall conform to the Plans and Specifications" add:  and approved Working Drawings,

In the first sentence of the second paragraph after: "All work or material not conforming to the Plans and Specifications" add: and approved Working Drawings,

E33-012707

Special Provisions

105-1.06 UTILITIES.  Add the following:

Request locates from the utilities having facilities in the area.  Use the Alaska Digline, Inc. Locate Call Center for the following utilities.

	ALASKA DIGLINE, INC.

	Locate Call Centers:

Anchorage
278-3121

Statewide
(800) 478-3121

	Call Centers will notify the following:

Aircraft Service International Group (ASIG)
Alaska Communications Systems (ACS)

Alaska Fiberstar

Alaska Native Medical Center (ANMC)

Alaska Railroad Corporation (ARRC)

Anchorage School District (ASD)

Anchorage Water & Wastewater Utility (AWWU)

AT & T Alascom (AT&T)

Chugach Electric Association (CEA)

City of Homer (HPW)
City of Wasilla (CWPW)
ConocoPhillips Alaska, Inc. (CPA)

Cook Inlet Pipeline Co. (CIPC)

Doyon Utilities, LLC (DOYON)

ENSTAR Natural Gas (ENS)
Eyecom TV/Interior Telephone

General Communications, Inc. (GCI)

Homer Electric Association (HEA)

Interior Telecom

Marathon Pipeline LLC (MARATHON)
Matanuska Electric Association (MEA)

Matanuska Telephone Association (MTA)

Municipality of Anchorage Signal & Street Maintenance

Municipal Light & Power (ML&P)
State of AK, DOT/PF Anchorage Street Lights (DOT)

Ted Stevens International Airport (TSAIA)

Telalaska Inc. (Interior Phone, Eyecom TV & Mukluk Telecom)

Tesoro Alaska (TESORO)
United Utilities, Inc. (UNITED)
Union Oil of California (UNOCAL)

XTO Energy (XTO)
Yukon telephone, Inc. (YUKON)


Call the following utilities and agencies directly:

Contact the Central Region Maintenance & Operations Office at (907) 269-0760 to obtain the appropriate District Superintendent's phone number for this project.

51289-081010

105-1.07 COOPERATION BETWEEN CONTRACTORS.  Add the following:

The following state owned projects may be under construction concurrently with this project.

	Project Name:
	Project No.:

	CR: Guardrail End Treatment Upgrade
	56633

	Glenn Hwy MP 109-118 Resurfacing
	52095

	Parks Hwy MP 72-83, Willow to Kashwitna
	54985

	Seward Hwy: Trail RV, Falls CR & Ptarmigan Bridge Repl.
	52035

	Sterling Hwy MP 45-60 Resurfacing 
	52081

	Sterling Hwy 90-82 Resurfacing
	52493


Coordinate traffic control, construction, and material hauling operations with the prime contractor of the above projects to minimize impact on the traveling public, and to minimize conflicts with the work being performed under the other contracts.

CR1051-110309
Standard Modification
105-1.13 MAINTENANCE DURING CONSTRUCTION.  Add the following at the end of this subsection:

Costs of maintenance work during construction and before the project is accepted as substantially complete shall be subsidiary to the prices bid on the various Contract items, and the Contractor will not be paid an additional amount for such work.

If in the Engineer's opinion, the Contractor at any time fails to provide adequate maintenance, the Engineer will notify the Contractor of such noncompliance.  The notification will specify the areas or structures for which there is inadequate maintenance, the corrective maintenance required, and the time allowed to complete corrective maintenance.  If the Contractor fails to take corrective action within the specified time, the Engineer may:

1.
Suspend the work until corrective maintenance is completed;

2.
Assess a traffic price adjustment against the Contract Amount when an adjustment rate is specified in the Contract; and 

3.
Employ others for corrective maintenance and deduct the cost from the Contract amount.

E33-012707
105-1.15 PROJECT COMPLETION.  In the second paragraph, second sentence, delete:
“Subsection 621-3.04” and replace with:  Subsection 618-3.06 and 621-3.04.
In the third paragraph, first sentence, delete:

“Subsection 621-3.04” and replace with:  Subsection 618-3.06 and 621-3.04.

E59-072808

105-1.16 FINAL ACCEPTANCE AND RECORD RETENTION.  Modify the first paragraph, Item 4. after: 

“DOLWD” add: and State Department of Revenue.

E19-063004
Special Provisions

105-1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES.  Add the following:

Appeals to the superior court under AS 36.30.685 must be filed in the Third Judicial District.

CR93-032101
Standard Modification

Add the following Subsection 105-1.18:

105-1.18 RESERVED FOR WARRANTIES.
E33-012707

SECTION 106

CONTROL OF MATERIAL

Standard Modifications

106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.  In fifth paragraph, in two places remove the text. “Approved Products List” and replace with:  Qualified Products List
E36-012707

Special Provision

Add the following:

Buy America Provision.  Comply with the requirements of 23 CFR 635.410, Buy America Requirements, and submit a completed Material Origin Certificate, Form 25D-60, before award of the Contract.

Steel and iron products, which are incorporated into the work, shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.001) of the total contract amount, or $2500, whichever is greater.  For the purposes of this paragraph, the cost is the value of the products as they are delivered to the Project including freight.

“Manufactured in the United States” means that all manufacturing processes starting with the initial mixing and melting through the final shaping, welding, and coating process must be undertaken in the United States.  The definition of “manufacturing process” is smelting or any subsequent process that alters the material’s physical form, shape or chemical composition.  These processes include rolling, extruding, machining, bending, grinding, drilling, etc.  The application of coatings, such as epoxy coating, galvanizing, painting or any other coating that protects or enhances the value of steel or iron materials shall also be considered a manufacturing process subject to the “Buy America Requirements.”

Buy America does not apply to raw materials (iron ore), scrap pig iron, and processed, pelletized and reduced iron ore.  It also does not apply to temporary steel items (e.g., temporary sheet piling, temporary bridges, steel scaffolding, and falsework).  Further, it does not apply to materials that remain in place at the Contractor’s convenience (e.g., sheet pilings, and forms).

The North American Free Trade Agreement (NAFTA) does not apply to the Buy America requirement.  There is a specific exemption within NAFTA (article 1001) for grant programs such as the Federal-aid highway program.

When steel and iron products manufactured in the United States are shipped to a foreign country where non-steel or iron products are installed on or in them (e.g., electronic components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

Take whatever steps are necessary to ensure that manufacturing processes for each covered product comply with this provision.  Non-conforming products shall be replaced at no expense to the State.  Failure to comply may also subject the Contractor to default and/or debarment.  False statements may result in criminal penalties prescribed under Title 18 US Code Section 1001 and 1020.

CR13-020705
Standard Modification

106-1.02 MATERIAL SOURCES.

1.
a.
General.  Within Item a. delete text and replace with:  Utilize Useable Excavation according to subsection 104-1.04 before using material sources listed in subsection 106-1.02.4.  When there is insufficient, Useable Excavation furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.
4.
Type of Sources.  Replace the first paragraph with the following:

The Contractor shall utilize Useable Excavation according to subsection 104-1.04 before using material sources listed in this subsection.  When there is insufficient Useable Excavation, the Contractor shall furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.

When there is insufficient Useable Excavation, the Contractor shall supply additional required material from the following sources:

d.
Available Sources.  Replace the second paragraph with the following:

When the Department furnishes copies of existing boring logs, test results, or other data in its possession concerning Available Sources, the Contractor is responsible for determining the accuracy and completeness of this data, for assumptions the Contractor makes based on this data, and for exploring Available Sources to the Contractor’s satisfaction.

e.
Excluded Material Sources.  Replace the paragraph with the following:

Some material sources may not be considered acceptable regardless of location or ownership.  The bid documents may identify some material sources excluded from use.  The Department reserves the right to exclude a material source or any portion of a material source, at any time after Contract Award that is determined by material testing to be unsuitable for use on the Project.

E24-010106

Add new Subsection 106-1.08:

106-1.08 SUBMITTAL PROCEDURE.  The Contractor shall complete a Submittal Register, and shall submit to the Engineer on forms provided by the Department.  The intent of the Submittal Register is to provide a blueprint for the smooth flow of specified Project document.  The Contractor shall fill it out sequentially by bid Item and allow at least three spaces between bid items.  The Submittal Register shall list working drawings, schedules of work, and other items required to be submitted to the Department by the Contractor including but not limited to Progress Schedule, anticipated dates of material procurement, Construction Phasing Plan, Utility Progress Schedule, Blasting Plan, Mining Plan, annual EEO reports, DBE payment documentation, and subcontracts.

The Contractor shall submit materials (product) information to the Engineer for review, as required by the Materials Certification List and the Contract.

The number of copies required for submittals may be included in the specifications for individual bid items.  If the number of copies of a submittal is not otherwise specified, three copies shall be required.  On each sheet submitted to the Department, including working drawings, catalog cuts, manufacturer’s certifications, etc., space shall be provided for Contractor and Department review stamps.

Each copy of each submittal shall include a Submittal Summary sheet.  The Contractor may use forms provided by the Department of a similar form of the Contractor’s choice as approved by the Department.  The Contractor shall sign submittals and submit them to the Engineer.  The Department will review submittals within 30 days after they are received.  The Department will return submittals to the Contractor as either: approved, conditionally approved with the conditions listed, or rejected with the reasons listed.  The Contractor may resubmit a rejected submittal to the Engineer with more information or corrections.  The Department will review resubmittals within 30 days after they are received.

The Contractor shall not order material or use working drawings that have not been approved by the Department.  The Contractor shall be responsible for timely submittals.  Failure by the Department to review submittals within the time given may be the basis for a request for extension of Contract time but not for additional compensation.

Payment for a specific Contract Item will not be made until the Department has received the Submittal Register for all items and approved all required submittals for that specific Contract Item.

When material invoices, freight bills, and mill certificates are submitted, they shall provide sufficient information for the Engineer to identify the date, company and location of invoice (bill, certificate); Project name and number where material will be incorporated, manufacturer, product number, quantity and cost.

Add the following Subsection 106-1.09:

106-1.09 RESERVED.
E34-012707

SECTION 107

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions

107-1.02 PERMITS, LICENSES, AND TAXES.  Add the following:

Obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling, or staging, on or off project site, is not expected to impact cultural resources.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715.  If  cultural resources are discovered during construction activities, stop work at that site and notify the Engineer.

Provide a wetland specialist able to conduct wetlands determinations and delineations according to the Corps of Engineers 1987 Wetland Delineation Manual, and the Regional Supplement to the Corps of Engineers Wetland Delineations Manual (Alaska Region, Version 2.0, September 2007).  The wetland specialist shall conduct the determination and delineations of sites outside the project limits or not previously permitted, impacted by the Contractor's operations.  These delineations will be subject to Corps of Engineers approval.  
Provide the Engineer a copy of permits or clearances received before using sites outside the project limits.  Additionally, provide the Engineer a written statement that permits or clearances have been obtained.  Also, provide a written statement to the Engineer listing agencies or offices contacted that responded that no additional action is required.

Add the following:

The Department has received the following permits on the Contractor’s behalf:

1.
None
Provide information to comply with the Alaska Department of Environmental Conservation (ADEC) Alaska Pollutant Discharge Elimination System (APDES) General Permit for Alaska to discharge storm water from the construction site.  Refer to Section 641, Erosion, Sediment, and Pollution Control for requirements for this permit.

CR7-020810
Standard Modifications

107-1.05 FEDERAL AID PROVISIONS.  Add the following after paragraph two:

Form 25D-55H Required Contract Provisions for Federal-Aid (FHWA) Construction Contracts.  The FHWA no longer requires the Contractor to fill out FHWA Form 47, Statement of Materials and Labor Used By Contractors on Highway Construction Involving Federal Funds.  Section VI Records of Materials, Supplies and Labor of Form 25D-55H is no longer applicable to highway construction contracts.

Title VI Requirements.  During the performance of this Contract, the Contractor, for itself, its assignees, and successors in interest (hereinafter referred to as the "Contractor") agrees as follows:

(1)
Compliance with Regulations:  The Contractor shall comply with the Regulation relative to nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, "DOT") title 49, Code of Federal Regulations, Part 21, and the Federal Highway Administration (hereinafter "FHWA") Title 23, Code of Federal Regulations, Part 200 as they may be amended from time to time, (hereinafter referred to as the Regulations), which are herein incorporated by reference and made a part of this Contract.

(2)
Nondiscrimination:  The Contractor, with regard to the work performed by it during the contract, shall not discriminate on the grounds of race, color, or national origin, sex, age, and disability/handicap in the selection and retention of subcontractors, including procurements of materials and leases of equipment.  The Contractor shall not participate either directly or indirectly in the discrimination prohibited by 49 CFR, Section 21.5 of the regulations, including employment practices when the Contract covers a program set forth in Appendix B of the Regulations.

(3)
Solicitation for Subcontractors, Including Procurements of Materials and Equipment:  In all solicitations either by competitive bidding or negotiation made by the Contractor for work to be performed under a subcontract, including procurements of materials or leases of equipment, each potential subcontractor or supplier shall be notified by the Contractor of the Contractor's obligations under this Contract and the Regulations relative to nondiscrimination on the grounds of race, color, or national origin, sex, age, and disability/handicap.

(4)
Information and Reports:  The Contractor shall provide all information and reports required by the Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, other sources of information, and its facilities as may be determined by the DOT&PF or the FHWA to be pertinent to ascertain compliance with such Regulations, orders and instructions.  Where any information required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this information the Contractor shall so certify to the DOT&PF, or the FHWA as appropriate, and shall set forth what efforts it has made to obtain the information.

(5)
Sanctions for Noncompliance:  In the event of the Contractor's noncompliance with the nondiscrimination provisions of this Contract, the DOT&PF shall impose such contract sanctions as it or the FHWA may determine to be appropriate, including, but not limited to:

(a)
withholding of payments to the Contractor under the Contract until the Contractor complies, and/or

(b)
cancellation, termination, or suspension of the Contract, in whole or in part.

(6)
Incorporation of Provisions:  The Contractor shall include the provisions of paragraphs (1) through (6) in every subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations, or directives issued pursuant thereto.

The Contractor shall take such action with respect to any subcontract or procurement as the DOT&PF or the FHWA may direct as a means of enforcing such provisions including sanctions for non-compliance:  Provided, however, that in the event a Contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor may request the DOT&PF to enter into such litigation to protect the interests of the DOT&PF, and, in addition, the Contractor may request the United states to enter into such litigation to protect the interests of the United States.

E66-101309
107-1.07 ARCHAEOLOGICAL OR HISTORICAL DISCOVERIES.  Change the first sentence to the following:
When operations encounters historic or prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, (shell heaps, land or sea mammal bones or tusks, or other items of historical significance), cease operations immediately and notify the Engineer.

CR7-020810
Standard Modification

107-1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.
Add the following paragraphs:

7.
Restoring Areas.  Areas used by the Contractor, including haul routes, shall be restored to their original condition after the Contractor’s operations are completed.  The original condition of an area shall be determined as follows:  

Before beginning operations, the Engineer and the Contractor shall inspect each area and haul route that will be used by the Contractor and take photographs to document their condition.  After construction operations are completed, the condition of each area and haul route will be compared to the earlier photographs.  Before demobilization, the Contractor shall repair damages attributed to its operations.  The Contractor agrees that costs associated with repairs shall be subsidiary to other items of work and will not be paid for directly.

8.
Material Disposal Sites.  Offsite disposal areas may be at locations of the Contractor’s choice, provided the Contractor obtains from the owner of such land written permission for such dumping and a waiver of all claims against the State for any damage to such land which may result there from, together with permits required by law for such dumping.  A copy of permission, waiver of claims, and permits shall be filed with the Engineer before beginning work on private property.  The Contractor’s selected disposal sites shall also be inspected and approved by the Engineer before use of the sites.

E35-012707

Special Provisions
Add the following:
If water is required for a construction purpose from a nonmunicipal water source, obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8645.

CR7-020810
Add the following:
Bald Eagles are protected under the Bald Eagle Protection Act (16 U.S.C. 668-668c) which prohibits “takes” of bald eagles, their eggs, nests, or any part of the bird.  The Act defines “taking” as “to pursue, shoot, shoot at, poison, wound, kill, capture, trap, collect, molest, or disturb.”

Maintain a Primary Zone of a minimum 330 ft as an undisturbed habitat buffer around nesting bald eagles.  If topography or vegetation does not provide an adequate screen or separation, extend this buffer to 0.25 miles, or a sufficient distance to screen the nest from human activities.  The actual distance will depend on site conditions and the individual eagle’s tolerance for human activity.  Within the Secondary Zone, between 330 ft and 660 ft from eagles nest tree no obtrusive facilities or major habitat modifications shall occur.  If nesting occurs in sparse stands of trees, treeless areas, or where activities would occur within line-of-site of the nest, this buffer shall extend up to 0.5 miles.  No blasting, logging and other noisy, disturbing activities should occur during the nesting period (March 1 – August 31) within the primary or secondary zones.

Extremely noisy activities such as road construction or other activities that occur within the Secondary Zone shall be conducted outside the nesting period to avoid disturbance to eagles.  If activities occur in proximity to a nest site, employ an individual qualified to observe and assess the impact of such activities on nesting eagles.  Behavior generally associated with disturbed eagles includes alarm calls, birds flushed from their nest or perch, and aggressiveness.

If nest trees are discovered within the vicinity of the project site, the U.S. Fish and Wildlife Service must be notified immediately by calling (907) 271-2722 or (907) 786-3503, before starting construction activities, for further site evaluation.  This is an advisory.  Do what is required to keep from disturbing a nesting eagle.
CR1071-110309

Add the following subsection:

107-1.21 FEDERAL AFFIRMATIVE ACTION.  The Federal Equal Employment Opportunity Disadvantaged Business Enterprise and On-the-Job Training affirmative action program requirements that are applicable to this Contract are contained in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program
Section 120

Training Program
Section 645

Federal EEO Bid Conditions
Form 25A 301

EEO-1 Certification
Form 25A 304

ADOT&PF Training Program Request
Form 25A 310

Training Utilization Report
Form 25A 311

Contact Report
Form 25A 321A

DBE Subcontractable Items
Form 25A 324

DBE Utilization Report
Form 25A 325C

Summary of Good Faith Effort Documentation
Form 25A 332A

Required Contract Provisions, Federal-Aid Contracts
Form 25D 55

In addition to the sanctions provided in the above references, non-compliance with these requirements is grounds for withholding of progress payments.

S80-012202

SECTION 108

PROSECUTION AND PROGRESS

Special Provision

108-1.01 SUBLETTING OF CONTRACT. Delete paragraph four and replace with the following:

Submit the Contractor Self Certification for Subcontractors and Lower Tier Subcontractors, Form 25D-042, before the Contractor or a subcontractor sublets any portion of the Contract.  The certification will be accepted by the Department in lieu of written approval of subcontracts.  The Department maintains the authority to review subcontracts, require prior written approval of subcontracts, and to deny permission to sublet work.  The Department may penalize the Contractor for false statements or omissions made in connection with Form 25D-042.

1.
The Contractor shall ensure the following for each subcontract (agreement):
a.
The Department is furnished with one completed Contractor Self certification, Form   25D-042, and two copies of the subcontract signed by both parties and including item descriptions and prices of subcontracted work before the subcontracted work begins;

b.
The subcontractors have submitted a Bidder Registration; Form 25D-6;

c.
The required prompt payment provisions of AS 36.90.210, as well as other items listed in Form 25D-042, are included in the subcontracts;

d.
The subcontractors pay current prevailing rate of wages according to subsection 107-1.04 and file certified payrolls with the Engineer and DOLWD for work performed on the project; and

e.
Upon receipt of a request for more information regarding subcontracts, the requested information is provided to the Department within 5 calendar days.

CR57-010208

108-1.03 PROSECUTION AND PROGRESS.  Delete the last sentence of the first paragraph and substitute the following:

Submit the following at the Preconstruction Conference:

Delete the last sentence of the first paragraph in No. 1.  A progress schedule, and substitute the following:

1.
A Critical Path Method (CPM) Schedule is required, in a format acceptable to the Engineer, showing the order the work will be carried out and the contemplated dates the Contractor and subcontractors will start and finish each of the salient features of the work, including scheduled periods of shutdown.  Indicate anticipated periods of multiple shift work in the CPM Schedule.  Revise to the proposed CPM Schedule promptly.  Promptly submit a revised CPM Schedule if there are substantial changes to the schedule, or upon request of the Engineer.

CR261-121302

SECTION 109
MEASUREMENT AND PAYMENT
Special Provisions
109-1.02 MEASUREMENT OF QUANTITIES.  Under subtitle Electronic Computerized Weighing System Item (1) add the following to the end of the first sentence:
", CD, or a USB device."

109-1.05 COMPENSATION FOR EXTRA WORK ON TIME AND MATERIALS BASIS.  Under Item 3. Equipment, Item a. add the following to the second paragraph:
The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska – South Region.
CR14-043105
Standard Modification

109-1.08 FINAL PAYMENT.  Add the following sentence to the first paragraph:

The Department will not process the final estimate until the Contractor completes Items 1 through 4 in the first paragraph of Subsection 105-1.16.

E11-063004
Special Provisions

Add the following Section:
SECTION 120

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

120-1.01 DESCRIPTION.  The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 26, with the opportunity to participate on an equitable basis with other contractors in the performance of contracts financed in whole, or in part, with federal funds.  The Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract.  Carry out applicable requirements of 49 CFR Part 26 in the award and administration of USDOT assisted contracts.

120-1.02 INTERPRETATION.  It is the intent of this section to implement the requirements of 49 CFR, Part 26, and the Department's federally approved DBE Program.

120-1.03 ESSENTIAL CONTRACT PROVISION.  Failure to comply with the provisions of this section will be considered a material breach of contract, which may result in the termination of this contract or such other remedy as the Department deems appropriate.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS 36.30.640(4).

120-1.04 DEFINITIONS AND TERMS.  The following definitions will apply.

1.
Broker.  A DBE certified by the Department that arranges for the delivery or provision of creditable materials, supplies, equipment, transportation/hauling, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project.  A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given.

2.
Commercially Useful Function (CUF).  The execution of the work of the Contract by a DBE carrying out its responsibilities by actually performing, managing, and supervising the work involved using its own employees and equipment.  The DBE shall be responsible, with respect to materials and supplies used on the Contract, for negotiating price, determining quality and quantity, ordering the material, and installing (where applicable) and paying for the material itself.  To determine whether a DBE is performing a commercially useful function, an evaluation of the amount of work subcontracted, industry practices, whether the amount the firm is to be paid under the Contract is commensurate with the work it is actually performing and the DBE credit claimed for its performance of the work. Other relevant factors will be considered.  The determination of CUF is made by the Engineer after evaluating the way in which the work was performed during the execution of the Contract.

3.
Disadvantaged Business Enterprise (DBE).  An enterprise which is a for-profit small business concern

a.
that is at least 51 percent owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a corporation, in which 51 percent of the stock is owned by one or more such individuals;

b.
whose management and daily business operations are controlled by one or more of the socially and economically disadvantaged individuals who own it; and

c.
has been certified by the Department in accordance with 49 CFR, Part 26.

4.
DBE Key Employee. Permanent employees identified by the DBE owner in its certification file in the Department Civil Rights Office.

5.
DBE Utilization Goal.  The percent of work to be performed by certified DBEs that is established by the Department and specified in the Contract.

6.
Good Faith Efforts.  Efforts by the bidder or Contractor to achieve a DBE goal or other requirement of 49 CFR Part 26, by their scope, intensity, and appropriateness to the objective, that can reasonably be expected to fulfill the program requirement.

7.
Manufacturer.  A DBE certified by the Department in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

8.
Notification.  For purposes of soliciting DBE participation on a project and to count toward a Contractor’s Good Faith Efforts, notification shall be by letter or fax transmission, with a return receipt requested or successful transmission report. Telephonic contact with a DBE may be allowed, however it shall be based on the ability of Civil Rights staff to independently verify this contact.

9.
Regular Dealer.  A DBE certified by the Department in a supply category that 

a.
maintains an in-house inventory on a regular basis of the particular product provided to this project; and

b.
keeps an inventory in an amount appropriate for the type of work using that product; and 

c.
offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large.  If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis; and may additionally 

d.
fabricate (assembles large components) for use on a construction project, consistent with standard industry practice, for delivery to the project. 

120-2.01 UTILIZATION GOAL.  The DBE Utilization Goal for this contract is shown on Form 25A 324 (DBE Subcontractable Items) as a percentage of the total basic bid amount.  A DBE may be considered creditable towards meeting the DBE Utilization Goal at time of Contract award, if the DBE is certified by the Department in a category covering the CUF to be performed at the time of listing on Form 25A 325C (DBE Utilization Report).

A bidder shall demonstrate the ability to meet the DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this Contract.

If the quantity of work of a bid item involving a DBE firm is reduced by the Department, the DBE Utilization Goal on Form 25A 325C will be reduced proportionately.

120-3.01 DETERMINATION OF COMPLIANCE.
1.
Phase I - Bid.  Each bidder must register with the Civil Rights Office annually in accordance with §§26.11 & 26.53(b)(2)(iv) of 49 CFR, Part 26.  No contract may be awarded to a bidder that is not registered.

2.
Phase II - Award.  The apparent low bidder will provide the following within 15 days of receipt of notice of intent to award:

a.
Written DBE Commitment.  Written commitments from DBEs to be used on the project. The written commitment shall contain the following information:

(1)
A description of the work that each DBE will perform;

(2)
The dollar amount of participation by the DBE firm;

(3)
Written documentation of the bidder/offeror’s commitment to use a DBE subcontractor whose participation it submits to meet a contract goal; and

(4)
Written confirmation from the DBE that it is participating in the contract as provided in the prime Contractor’s commitment.

b.
DBE Utilization Report.  Form 25A 325C listing the certified DBEs to be used to meet the DBE Utilization Goal.

c.
Good Faith Effort Documentation.  Summary of Good Faith Effort Documentation (Form 25A 332A and attachments) and DBE Contact Reports (Form 25A 321A) if the Contractor submits less DBE utilization on Form 25A 325C than is required to meet the DBE Utilization Goal.  If accepted by the Department, this lower DBE utilization becomes the new DBE Utilization Goal. If the bidder cannot demonstrate the ability to meet the DBE Utilization Goal, and cannot document the minimum required Good Faith Efforts (as outlined in Subsection 120-3.02 below), the Contracting Officer will determine the bidder to be not responsible.

3.
Phase III - Construction.

a.
Designation of DBE/EEO Officer.  At the preconstruction conference, submit, in writing, the designation of a DBE/EEO officer.

b.
DBE Creditable Work.  The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A 325C) shall be included in any subcontract, purchase order or service agreement with that DBE.

c.
DBE Replacement.  If a DBE replacement is approved by the Engineer, replace the DBE with another DBE for the same work in order to fulfill its commitment under the DBE Utilization Goal.  In the event the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer and the Civil Rights Office, both of the following criteria have been met:

(1)
The Contractor has not committed any discriminatory practice in its exercise of good business judgment to replace a DBE.

(2)
If the Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with Subsection 120-3.02.

d.
DBE Utilization Goal.  The DBE Utilization Goal will be adjusted to reflect only that amount of the DBE's work that cannot be replaced.

120-3.02 GOOD FAITH EFFORT.

1.
Good Faith Effort Criteria.  The Contracting Officer will use the following criteria to judge if the bidder, who has not met the DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract.

Failure by the bidder to perform and document the following actions constitutes insufficient Good Faith Effort.

a.
Consideration of all subcontractable items.  The bidder shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department (on Form 25A 324) prior to bid opening.  It is the bidder’s responsibility to make the work listed on the subcontractable items list available to DBE firms, to facilitate DBE participation. 

b.
If the bidder cannot achieve the DBE Utilization Goal using the list of available DBE firms based on the subcontractable items list, then the bidder may consider other items that could be subcontracted to DBEs.

c.
Notification to all active DBEs listed for a given region in the Department's most current DBE Directory at least 7 calendar days prior to bid opening.  The bidder must give the DBEs no less than 5 days to respond.  The bidder may reject DBE quotes received after the deadline.  Such a deadline for bid submission by DBEs will be consistently applied.  DBEs certified to perform work items identified on Form 25A 324 must be contacted to solicit their interest in participating in the execution of work with the Contractor.  Each contact with a DBE firm will be logged on a Contact Report (Form 25A 321A).

d.
Non-competitive DBE quotes may be rejected by the bidder.  Allegations of non-competitive DBE quotes must be documented and verifiable.  A DBE quote that is more than 10 percent higher than the accepted non-DBE quote will be deemed non-competitive, provided the DBE and non-DBE subcontractor quotes are for the exact same work or service.  Bidders must have a non-DBE subcontractor quote for comparison purposes.  Such evidence shall be provided in support of the bidder’s allegation.  Where the bidder rejects a DBE quote as being non-competitive under this condition, the work must be performed by the non-DBE subcontractor and payments received by the non-DBE subcontractor during the execution of the Contract shall be consistent with the non-DBE's accepted quote. This does not preclude increases as a result of Change documents issued by the Department.

e.
Provision of assistance to DBEs who need help in obtaining information about bonding or insurance required by the bidder.

f.
Provision of assistance to DBEs who need help in obtaining information about securing equipment, supplies, materials, or related assistance or services.

g.
Providing prospective DBEs with adequate information about the requirements of the Contract regarding the specific item of work or service sought from the DBE.

h.
Follow-up of initial notifications by contacting DBEs to determine whether or not they will be bidding.  Failure to submit a bid by the project bid opening or deadline by the bidder is de facto evidence of the DBE’s lack of interest in bidding.  Documentation of follow-up contacts shall be logged on the Contact Report (Form 25A 321A). 

i.
Items c through h will be utilized to evaluate any request from the Contractor for a reduction in the DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

2.
Administrative Reconsideration.  Under the provisions of 49 CFR. Part 26.53(d), if it is determined that the apparent successful bidder has failed to meet the requirements of this subsection, the bidder must indicate whether they would like an opportunity for administrative reconsideration.  The bidder must exercise such an opportunity within 3 calendar days of notification it has failed to meet the requirements of this subsection. As part of this reconsideration, the bidder must provide written documentation or argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.

a.
The decision on reconsideration will be made by the DBE Liaison Officer.

b.
The bidder will have the opportunity to meet in person with the DBE Liaison Officer to discuss the issue of whether it met the goal or made adequate good faith efforts to do so.  If a meeting is desired, the bidder must be ready, willing and able to meet with the DBE Liaison Officer within 4 days of notification that it has failed to meet the requirements of this subsection.

c.
The DBE Liaison Officer will render a written decision on reconsideration and provide notification to the bidder.  The written decision will explain the basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do so. 

d.
The result of the reconsideration process is not administratively appeal able to US DOT.

120-3.03 COMMERCIALLY USEFUL FUNCTION (CUF).

1.
Creditable Work.  Measurement of attainment of the DBE Utilization Goal will be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section.  CUF is limited to that of a:

a.
regular dealer; 

b.
manufacturer;

c.
broker; 

d.
subcontractor; 

e.
joint-venture; or

f.
prime contractor.

2.
Determination of Commercially Useful Function.  In order for the CUF work of the DBE to be credited toward the goal, the Contractor will ensure the following requirements are met:

a.
The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project. 

b.
A DBE trucking firm certified and performing work in a transportation/hauling category is restricted to credit for work performed with its own trucks and personnel certified with the CRO prior to submitting a bid to a contractor for DBE trucking.  The DBE trucking firm must demonstrate that it owns all trucks (proof of title and/or registration) to be credited for work and that all operators are employed by the DBE trucking firm.  A DBE trucking firm that does not certify its trucks and personnel that it employs on a job will be considered a broker of trucking services and limited to credit for a broker.  (This does not affect the CUF of that same firm, when performance includes the hauling of materials for that work.)

c.
The DBE is certified in the appropriate category at the time of:

1)
the Engineer's approval of the DBE subcontract, consistent with the written DBE commitment; and

2)
the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

d.
The Contractor will receive credit for the CUF performed by DBEs as provided in this Section.  Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

e.
The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the DBE Utilization Goal.

f.
The work of the DBE firm must meet the following criteria when determining when CUF is being performed by the DBE: 

(1)
The work performed will be necessary and useful work required for the execution of the Contract.

(2)
The scope of work will be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

(3)
The work will be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE.  The work will be performed with the DBE’s own equipment. Either the DBE owner or DBE key employee will be at the work site and responsible for the work.

(4)
The manner in which the work is sublet or performed will conform to standard, statewide industry practice within Alaska, as determined by the Department.  The work or provision of goods or services will have a market outside of the DBE program (must also be performed by non-DBE firms within the Alaskan construction industry).  Otherwise, the work or service will be deemed an unnecessary step in the contracting or purchasing process and no DBE credit will be allowed.

There will be no DBE credit for lower-tier non-DBE subcontract work.

(5)
The cost of the goods and services will be reasonable and competitive with the cost of the goods and services outside the DBE program within Alaska.  Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable.

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications. 

(6)
Subcontract work, with the exception of truck hauling, will be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

(7)
The DBE will control all business administration, accounting, billing, and payment transactions.  The prime contractor will not perform the business, accounting, billing, and similar functions of the DBE.  The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance.

g.
On a monthly basis, report on Form 25A 336 (Monthly Summary of DBE Participation) to the Department Civil Rights Office the payments made (canceled checks or bank statements that identify payor, payee, and amount of transfer) for the qualifying work, goods and services provided by DBEs.

3.
Decertification of a DBE.  Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the DBE Utilization Goal.

Should the DBE be decertified between the time of Contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm will not be credited toward the DBE Utilization Goal.  The Contractor must still meet the DBE Utilization Goal by either:

a.
withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, items c through h) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01); or

b.
continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out to DBEs in an amount to meet the DBE Utilization Goal through either:

(1)
increasing the participation of other DBEs on the project;

(2)
documenting Good Faith Efforts (Subsection 120-3.02, items c through h); or

(3)
by a combination of the above.

4.
DBE Rebuttal of a Finding of No CUF.  Consistent with the provisions of 49 CFR, Part 26.55(c)(4)&(5), before the Engineer makes a final finding that no CUF has been performed by a DBE firm the Engineer will coordinate notification of the presumptive finding through the Civil Rights Office to the Contractor, who will notify the DBE firm.

The Engineer, in cooperation with the Civil Rights Office, may determine that the firm is performing a CUF if the rebuttal information convincingly demonstrates the type of work involved and normal industry practices establishes a CUF was performed by the DBE. Under no circumstances shall the Contractor take any action against the DBE firm until the Engineer has made a final determination.  The Engineer’s decisions on CUF matters are not administratively appeal able to US DOT.

120-3.04 DEFAULT OF DBE.  In the event that a DBE firm under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, immediately notify the Engineer of the default and the circumstances surrounding the default.

Take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work.  In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer, the following criteria have been met:

1.
The Contractor was not at fault or negligent in the default and that the circumstances surrounding the default were beyond the control of the Contractor; and 

2.
The Contractor is unable to find replacement DBE participation at the same level of DBE commitment and has adequately performed and documented the Good Faith Effort expended in accordance with items c through h of subsection 120-3.02 for the defaulted work; or

3.
It is too late in the project to provide any real subcontracting opportunities remaining for DBEs.

The DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that cannot be replaced.

120-4.01 METHOD OF MEASUREMENT.  The Contractor will be entitled to count toward the DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer.  The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
Credit for the CUF of a DBE prime contractor is 100 percent of the monies actually paid to the DBE under the contract for creditable work and materials in accordance with 49 CFR 26.55.

2.
Credit for the CUF of a subcontractor is 100 percent of the monies actually paid to the DBE under the subcontract for creditable work and materials.  This shall include DBE trucking firms certified as a subcontractor and not a broker.  Trucks leased from another DBE firm shall also qualify for credit and conforms to the provisions of 49 CFR 26.55(d).

3.
Credit for the CUF of a manufacturer is 100 percent of the monies paid to the DBE for the creditable materials manufactured.

4.
Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60 percent of its value.  The value will be the actual cost paid to the DBE but will not exceed the bid price for the item. 

5.
Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5 percent of the cost of the procurement contract for the creditable item.

6.
Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product, or supply is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5 percent of the cost of the hauling subcontract.

7.
Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5 percent of the premium cost.

8.
Credit for the CUF of a joint venture (JV) (either as the prime contractor or as a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department.  The DBE joint venture partner will be responsible for performing all of the work as delineated in the certified JV agreement.

120-5.01 BASIS OF PAYMENT.  Work under this item is subsidiary to other contract items and no payment will be made for meeting or exceeding the DBE Utilization Goal.

If the Contractor fails to utilize the DBEs listed on Form 25A 325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, the Department will consider this to be unsatisfactory work.  If the Contractor fails to utilize Good Faith Efforts to replace a DBE, regardless of fault (except for subsection 120-3.04 item 3), the Department will also consider this unsatisfactory work.  Unsatisfactory work may result in disqualification of the Contractor from future bidding under subsection 102-1.13 and withholding of progress payments consistent with subsection 109-1.06.

S33-111700
SECTION 201

CLEARING AND GRUBBING
Special Provisions

201-3.01 HAND CLEARING. Add the following:

No clearing is permitted between May 1 and July 15.

201-5.01 BASIS OF PAYMENT. Replace with the following:
All clearing work shall be subsidiary to items 615(1) and 615(4) as applicable. 

SECTION 615

STANDARD SIGNS
Special Provisions

615-1.01 DESCRIPTION.  Add the following: 

Furnish, locate, and install longitudinal surface applied guardrail delineator strips per this specification.   
51289-081010

615-2.01 MATERIALS.  Delete first paragraph of Item 2. Including subitems a., b., c., and replace with:

2.
Sign Fabrication.
Use Type IV reflective sheeting (for lettering symbols, borders, and background) on sheet aluminum panels for all signs except the following:

a.
Orange Background Signs.  Use Type IX fluorescent orange reflective sheeting placed on sheet aluminum panels, except:

(1)
For temporary installations, the reflective sheeting may be placed on aluminum, plastic, or plywood sheet panels.

(2)
For flexible signs, (Roll-Up Signs) use fluorescent reflective sheeting Type VI or better (based on durability and reflectivity, as determined by the Engineer).  Roll-Up Sign – 3M Series RS 24, Reflexite Marathon Orange, or approved equal.

b.
Railroad Crossbucks and Vertical Crossbuck Supports.  Use white Type VIII or Type IX reflective sheeting for background of sign and stripes.

c.
Non-illuminated Overhead Signs with White Legends on Green Backgrounds.  Use Type IX reflective sheeting for legends and background.  Create the legend in one of the following ways:

(1)
Cut border and legend from white Type IX reflective sheeting and adhere to a green Type IX background, or

(2)
Cut stencil of border and legend out of green transparent acrylic film and use transparent adhesive to overlay the film on a white Type IX reflective background.

d.
Fluorescent Yellow Green School Area Signs.  Use Type VIII or Type IX reflective sheeting for background.
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e.
Guardrail Delineator Strips.  Use Type IV or better white retroreflective sheeting strips 1.5 inches wide by 34 to 36 inches long.  Sign sheeting should be adhered to sheet aluminum backing material.    Delineators shall be backed by an adhesive designed for durable mounting to a galvanized highway guardrail face.
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Reflective Sheeting Warranty.  Supply manufacturer’s warranty for reflective sheeting including retention of fluorescent yellow green (measured according to ASTM E 2301) for ten years according to the following criteria:

(
Minimum Fluorescent Luminance Factor:
YF = 20%

(
Minimum Total Luminance Factor:


YT = 35%

The warranty shall stipulate:  If the sheeting fails to meet the minimum fluorescence values within the first 7 years from the date of fabrication, the manufacturer shall, at the manufacturer’s expense, restore the sign surface to its original effectiveness.  If the reflective sheeting fails to meet the minimum fluorescence values within the 8th through the 10th year from the date of fabrication, the manufacturer shall, at the manufacturer’s expense, provide enough new replacement sign sheeting to the Department to restore the sign surface to its original effectiveness.
CR615-061708

615-3.01 CONSTRUCTION REQUIREMENTS. Add the following to N0. 7, 1st paragraph:

Deliver salvaged signs to the State Maintenance yard closest to their salvaged location, or as directed by the Engineer. Contact the Central Region Maintenance & Operations Office at (907) 269-0760 to obtain the appropriate District Superintendent’s phone number for this project.
Add the following:    

15.
Guardrail Delineator Strips.   

a. Preparation.  Prepare the guardrail and roadway surface for the guardrail to receive strips according to these Specifications and the manufacturer’s recommendations. Completely remove contaminants such as dirt, loose asphalt, curing agents, surface oils using a manufacturer’s recommended method.    Do not drip, spill, or dump cleaning materials.   
b. Application.  Apply a guardrail test strip to demonstrate guardrail delineators will adhere to one guardrail panel with a clean horizontal edge with full adhesive contact and no peeling after application.  Demonstrate  the delineator adhesion.  Get the Engineer’s approval before continuing application for that day.   

Apply delineator material according to these Specifications and the manufacturer’s recommendations.  Heat guardrail as necessary to improve adhesion to colder guardrail.  Do not place material at ambient temperatures below 40 degrees Fahrenheit.
615-3.02 SIGN PLACEMENT AND INSTALLATION. Add the following to end of 1st paragraph:
Stake all sign locations as well as beginning and end of delineator installation sections. Notify the Engineer seven days prior to sign/delineator installation to allow for review and adjustment of locations.

Add the following:

1.
Guardrail Delineator Strips
a.
Location.   Center one guardrail delineator strip between each guardrail post.   Center the strip horizontally between the top and bottom of the guardrail panel, on the vertical face of the indented web of the w-beam guardrail.  
b.
Place guardrail delineator strips between the beginning and ending points of curvature for each guardrail section on a curve as shown in the plans.
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615-3.06 TOLERANCE FOR DELINEATION.

1.
Length of Strip.  ± ¼ inch.

2.
Width of Strip.  ± 1/16 inch.

3.
Strips on Guardrail.  Uniform in horizontal alignment, centered on guardrail horizontall and vertically

Guardrail delineation strips applied by any method will be unacceptable if:

1.
is not horizontal enough.

2.
length or width is not uniform.

3.
strips exhibit poor adhesion

4.
Retroreflectivity of the sheeting is less than specified.

5.
Color is not as specified.

Repair each unacceptable strip of delineator as directed by the Engineer.

Add the following Subsection:

615-3.07 CONTRACTOR’S WARRANTY.  Provide a warranty, for the Guardrail Delineation Strips, as specified herein.

The period of warranty is 2 years.  The warranty period will start on the date the Engineer accepts the work and authorizes payment.

Delineation strips that do not satisfy the specified performance requirements will be repaired and or replaced by the Contractor.  The Department will determine if the failed delineators will be repaired or replaced.  The Contractor will be notified, in writing, of the delineator failure(s) and the corrective measures required including repairs and or replacement.

The Contractor will have 6 months to complete repairs.  The Contractor will coordinate the repair start and end dates with the Department.

The warranty period, for all project guardrail delineator strips, will stop until corrective work is approved complete by the Department.

Performance Requirements.

1.
Retroreflectivity.  If retroreflectivity becomes a concern during the warranty period, the Engineer will measure the retroreflectivity of the area in question.  The delineator will not be cleaned in preparation for taking readings, but localized areas of obvious contamination or debris will be avoided.  

a.
Longitudinal sample areas will be taken over a minimum length of 500 feet and have at least three samples taken.

Table 615-1

GUARDRAIL DELINEATION STRIPS RETROREFLECTIVITY REQUIREMENTS

	Marking Color
	Retroreflectivity, Minimum Levels

	
	Initial Retroreflectivity a
	6 Months b
	2 Years b

	White
	50 cd/lx/m2 
	50 cd/lux/m2
	50 cd/lux/m2


Footnotes:

a.
The initial retroreflectivity readings may be measured after the delineator has been placed or no more than 7 days prior to the Engineer accepting the work.

b.
The 6 month and 2 year readings will be measured from the date of the initial acceptance or initial retroreflectivity readings.

c.
Retroreflectivity levels are measured using a retroreflectometer at an observation angle of 0.2 degrees and an entrance angle of -4.0 degrees.

d.
Minimum retroreflectivity shall provide 250 foot of illuminated panels from vehicle headlights at night, in the absence of a retroreflectometer reading.

2.
Color Stability.  The delineators shall retain color throughout the warranty period.  

3.
Adhesion.  For the purpose of the warranty a cumulative 5% or greater loss of guardrail delineation strips within any 500 foot segment of marking shall constitute failure of the material in that segment.

Repair.  Repair or replace delineator strips as specified by the Department.

615-4.01 METHOD OF MEASUREMENT.  Add the following:

Guardrail Delineator Strips.   By station, complete in place, installed with one strip between each pair of guardrail posts. Each station is 100 linear feet of installed strips, and measurements are rounded to the nearest whole station.
615-5.01 BASIS OF PAYMENT.  Add the following:

Payment for Guardrail Delineator Strips includes furnishing the Warranty.  Payment for the installation of the delineator strips will be limited to 80% of the amount due until the Department has received a signed Warranty.

All work and materials associated with guardrail delineator strips are subsidiary to 615 items, including but not limited to:

(
preparation through installation of the delineator strips, regardless of existing guardrail condition

(
traffic control and traffic  required for the installation of guardrail delineation, permanent and temporary pavement markings, removal of conflicting markings, and repairs

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
615(14)
Guardrail Delineator Strips
Station
51289-081010
SECTION 640

MOBILIZATION AND DEMOBILIZATION
Standard Modification

640-1.01 DESCRIPTION.  Add the following:

6.
Comply with the Alaska Department of Labor and Workforce Development (DOLWD) requirements for Worker Meals and Lodging, or Per Diem; as described in their July 25, 2005 memo WHPL #197 (A2) and the State Laborer’s and Mechanic’s Minimum Rates of Pay (current issue). On Federal-aid projects, PL 109-59, 119 STAT. 1233, Sec. 1409(c) also applies.
Ensure subcontractors comply with the Federal and State DOLWD requirements.

Ensure facilities meet the Alaska Administrative Code 8 AAC 61.1010 and 8 AAC 61.1040 Occupational Safety and Health Standards, 18 AAC 31 Alaska Food Code, and U.S. Code of Federal Regulations 29 CFR Section 1910.142 Temporary Labor Camps.
Do not consider the cost of Meals and Lodging, or Per Diem in setting wages for the worker or in meeting wage requirements under AS 23.10.065 or AS 36.05.

640-4.01 METHOD OF MEASUREMENT.  Delete the numbered paragraph 3 and substitute the following:

3.
The remaining balance of the amount bid for Mobilization and Demobilization will be paid after all submittals required under the Contract are received and approved.

Add the following:

4.
Progress payments for Worker Meals and Lodging, or Per Diem will be computed as equivalent to the percentage, rounded to the nearest whole percent, of the original Contract amount earned.

640-5.01 BASIS OF PAYMENT.  Add the following Pay Item:

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
640(4)
Worker Meals and Lodging, or Per Diem
Lump Sum

E89-052810
Special Provisions

Delete Section 641 and replace with the following:

SECTION 641

EROSION, SEDIMENT, AND POLLUTION CONTROL
641-1.01 DESCRIPTION.  As approved by the Engineer, provide project administration and construction activities to control erosion, sedimentation, and pollution from the Project, according to this section and applicable local, state, and federal requirements, including the Construction General Permit.

641-1.02 DEFINITIONS.  These definitions apply only to Section 641.

Alaska Certified Erosion and Sediment Control Lead (AK-CESCL). Certification documenting the person has completed training, testing, and other requirements recognized by the Department to satisfy the APDES Construction General Permit requirement for “qualified personnel.”  AK-CESCL certificates issued in conformance with, and under the authority of the AK-CESCL Memorandum of Understanding are recognized by the Department as meeting this standard.  An AK-CESCL certification must be recertified every three years.  CPESC, Certified Professional in Erosion and Sediment Control: CISEC, Certified Inspector in Sediment and Erosion Control; and CESCL, Washington Department of Ecology Certified Erosion and Sediment Control Lead are the only other certifications allowed as substitute for the AK-CESCL certification.

Alaska Department of Environmental Conservation (ADEC).  The state department that has been authorized to administer the Clean Water Act’s National Pollutant Discharge Elimination System in a phased process.  

Alaska Pollutant Discharge Elimination System (APDES).  The Alaska Pollutant Discharge Elimination System, administered by ADEC.

Area of Land Disturbance.  The area of land (soil) that will be disturbed by Construction Activity.  Area of Land disturbance does not include pavement removal or pavement milling if the activity does not remove the aggregate underlying the pavement.

Best Management Practices (BMPs).  Temporary or permanent structural and non structural devices, schedules of activities, prohibition of practices, maintenance procedures, and other management practices to prevent or reduce the discharge of pollutants to waters of the United States. BMPs also include, but are not limited to, treatment requirements, operating procedures, and practices to control plant site runoff, spillage or leaks, sludge or waste disposal.

Certified Erosion and Sediment Control Lead (CESCL).  Issued by the Washington Department of Ecology.

Certified Inspector of Sediment and Erosion Control (CISEC).
Certified Professional in Erosion and Sediment Control (CPESC).  A recognized specialist in soil erosion and sediment control.  A CPESC has educational training, demonstrated expertise, experience in controlling erosion and sedimentation, and meets certification standards.

Clean Water Act (CWA).  United States Federal Water Pollution Control Act (33 U.S.C. 1251 et seq.)

Construction Activity. Physical activity by the Contractor or any Subcontractor or Utility Company that may result in land disturbance. Construction Activity includes, but is not limited to, clearing, grubbing, excavating, constructing embankment, grading, stockpiling erodible material, processing material, and installation or maintenance of BMP’s. 

Construction General Permit (CGP). The Alaska Pollutant Discharge Elimination System General Permit for Discharges from Large and Small Construction Activities.

Department Furnished Disposal Site.  Areas designated in the Contract for disposal of unsuitable materials.

Department Furnished Haul Route.  Areas designated in the Contract for construction, reconstruction, or rehabilitation of the roadway, or areas designated, in the Contract, for temporary use as transport route for material or equipment related to the Project.

Department Furnished Materials Site.  A material site identified in the Contract as a “Mandatory Source,” or excavated portions within the Project limits where useable material is excavated for use as fill, embankment, or cover in other areas of the Project.  A material site identified in the Contract as “Designated Source” is considered a Department Furnished Materials Site if the Contract defines the Department as co-operator for the site.  Material sites identified in the Contract as “Available Sources” are not considered Department Furnished for the purpose of defining who has operational control. 

Department Furnished Staging and Equipment Areas.  Areas designated in the Contract for storage or staging of material or equipment related to the Project 

Electronic Notice of Intent (eNOI). The Electronic Notice of Intent submitted to ADEC, to begin Construction Activity under the CGP.

Electronic Notice of Termination (eNOT). The Electronic Notice of Termination submitted to ADEC, to end coverage under the CGP. 

Environmental Protection Agency (EPA). The United States Environmental Protection Agency.

Erosion and Sediment Control Plan (ESCP). A project-specific document prepared by the Department to identify specific information about the Project.  The ESCP may include measures to minimize erosion and contain sediment within the Project site.  The ESCP provides information for the Contractor’s use in developing the Project SWPPP.

Final Stabilization. Soil disturbing activities at the site have been completed and one of the following methods, as identified in the contract, has been completed:

(
establish a uniform and evenly distributed perennial vegetative cover with a density of 70 percent of the native background vegetative cover, or

(
construct non-erodible permanent stabilization measures (such as riprap, gabions, geotextiles, pavement, or crushed aggregate base course) where vegetative cover is not required.

Haul Route.  Existing or newly constructed road where construction materials are transported and where deposition of sediments or erodible materials may result from the material hauling activity or from the Contractors activity to construct or maintain the road.     

Hazardous Material Control Plan (HMCP).  The Contractor's detailed project-specific plan for prevention of pollution from storage, use, transfer, containment, cleanup, and disposal of hazardous material, including but not limited to, petroleum products related to construction activities and equipment.  The HMCP is included as an appendix to the SWPPP.

Joint Inspection.  SWPPP inspection performed together as a collaborative effort of the Contractor and the Department.  Contractor’s staff performing the inspection must be the Superintendent, SWPPP Manager, or SWPPP Manager’s Representative.  The Department’s staff performing the inspection will be the Engineer or Engineer’s qualified representative.

Multi-Sector General Permit (MSGP).  The Alaska Pollutant Discharge Elimination System General Permit for Storm Water Discharges associated with Industrial Activity. 

Operator.  The party associated with a regulated activity that has responsibility to obtain storm water permit coverage.  Operator is defined separately in the storm water general permits (construction and industrial general permits).

Pollutant. Any substance or item meeting the definition of pollutant contained in 40 CFR 122.2 

Project Area.  The physical limits of the construction site, Department furnished project staging and equipment areas, Department furnished haul routes where deposition of sediments or erodible materials may result from material hauling activities and Department furnished material and disposal sites directly related to the Contract.  The project area also includes all areas of utility relocation and installation, including adjacent utility easements and tie-ins that may extend beyond the defined project limits.  Contractor or Commercial Operator furnished material sites, material processing sites, disposal sites, haul routes, staging and equipment storage areas are not included in the Project Area.

Regional Storm Water Specialist.  Department employee or representative who provides compliance assistance related to the CGP within a specified region.

Spill Prevention, Control, and Countermeasure Plan (SPCC).  The Contractor’s detailed plan for petroleum spill prevention and control measures that meets the requirements of 40 CFR 112.

Spill Response Field Representative.  The Contractor’s representative with authority and responsibility for managing, implementing, and executing the HMCP and SPCC, and for the Contractor’s compliance with 40 CFR 112, and other applicable federal, state, and local laws and regulations related to hazardous materials. 

Stormwater Discharges From Municipal Separate Storm Sewer Systems (MS4s).  A conveyance or system of conveyances including roads with drainage systems, municipal streets, catch basins, curbs, gutters, ditches, man-made channels, or storm drains that discharges into waters of the United States and is owned or operated by a public agency.
Storm Water Inspector.  Department employee or representative who conducts CGP inspections.

Storm Water Pollution Prevention Plan (SWPPP).  The Contractor’s detailed project specific plan to minimize erosion and contain sediment within the Project site, and to prevent discharge of pollutants that exceed applicable water quality standards. The SWPPP includes, but may not be limited to, amendments, records of activities, inspection schedules, and reports, qualifications of key personnel, and all other documentation required by the CGP and this specification.

Subcontractor Spill Response Coordinator. The Subcontractor’s representative with authority and responsibility for coordinating the Subcontractor’s activities in compliance with HMCP and SPCC. 

Subcontractor SWPPP Coordinator. The Subcontractor’s representative with authority to direct the Subcontractor’s work; and who is responsible for coordination with the SWPPP Manager and for the Subcontractor's compliance with the SWPPP.

Superintendent.  The Contractor’s authorized representative in responsible charge of the work, who is duly authorized by the Contractor, in accordance with CGP, Appendix F.  The Superintendent has responsibility and authority for the overall operation of the Project and for Contractor furnished sites and facilities directly related to the Project. 

SWPPP Amendment.   A revision or document that adds to, deletes from, or modifies the SWPPP.

SWPPP Manager.   The Contractor’s qualified representative responsible for CGP compliance, implementing the SWPPP, conducting inspections, updating the SWPPP, supervising Section 641 work, monitoring construction activities, and with authority to suspend work and implement corrective actions. 

SWPPP Manager’s Representative.   The Contractor’s qualified representative who may be assigned certain SWPPP Manager’s tasks and authorities. 

SWPPP Preparer.  The Contractor’s qualified representative who is responsible for developing the initial SWPPP.

SWPPP Template. EPA’s template for the Contractor’s use in developing the SWPPP.  The template is available online at EPA’s website.  Select “SWPPP Template – Authorized States.”

Temporary Stabilization. The protection of exposed soils (disturbed land) from wind and water erosion during the construction process, until final stabilization is established.

Utility Company. A Utility Company or their contractor performing work concurrently with the construction of this project as outlined in Section 105-1.06.  

Utility Spill Response Coordinator.  The Utility's representative with authority and responsibility for coordinating the utility's activities in compliance with HMCP and SPCC.

Utility SWPPP Coordinator.  The Utility's representative with authority to direct the Utility's work; and who is responsible for coordination with the SWPPP Manager and for the Utility's compliance with the SWPPP.

641-1.03 PLAN AND PERMIT SUBMITTALS.  Contractor submission and department review deadlines in this section supersede subsection 1.06-1.08 and 108-1.03.

Partial and incomplete submittals will not be accepted for review.  Any submittal that is re-submitted or revised after submission, but before the review is completed, will restart the submittal review timeline. 

1.
SWPPP. Submit three signed copies of the SWPPP to the Engineer for approval. Deliver these documents to the Engineer at least 21 calendar days before you plan to begin Construction Activity.  Organize and bind the SWPPP and related documents for submittal according to the requirements of 641-2.01, paragraph 2.

The Department will review the SWPPP submittals within 14 calendar days after they are received. Submittals will be returned to the Contractor, and marked as either requiring modification or as approved by the Department.

2.
HMCP.  Submit three copies of the HMCP as an appendix to the SWPPP, and in accordance with the requirements for submitting the SWPPP. 

3.
SPCC. When SPCC is required under subsection 641-2.03, submit three signed copies of the SPCC to the Engineer. Deliver these documents to the Engineer at least 21 calendar days before you plan to begin construction activity.

The Department will keep the SPCC as a record document, and reserves the right to review it and require modifications.

4.
eNOI.  To obtain APDES construction authorization for the Project under the CGP.  APDES authorization and compliance for Contractor furnished and commercial operator furnished areas are the sole responsibility of the Operators.

The Contractor and the Engineer must sign and certify the approved SWPPP in accordance with CGP, Appendix F, before the Contractor submits their eNOI for the Project to ADEC. The certification statement cannot be amended or edited.

Submit an eNOI for the Project to ADEC with the required fee.  Submit three copies of the eNOI to the Engineer when the eNOI is submitted to ADEC. The Department will submit the Department’s eNOI to the ADEC and provide a copy to the Contractor for inclusion in the SWPPP.  Allow adequate time for state processing of the eNOI, and for the ADEC to list the eNOIs as active status, before beginning Construction Activity.

5.
eNOT.  Within 30 days after the Engineer has determined you may end SWPPP activities for the Project, submit your eNOT for the Project to ADEC, and send a copy of the eNOT to the Engineer.  Within 30 days of the Engineer’s determination, the Department will submit the Department’s eNOT to the ADEC, and will terminate the Department’s CGP coverage for the Project and send a copy to the contractor.

6.
ADEC SWPPP Review.  When CGP, Part 10, F requires ADEC SWPPP review; transmit a copy of the Department approved SWPPP with the required fee to ADEC using delivery receipt confirmation.  Transmit a copy of the delivery receipt confirmation to the Engineer within seven (7) calendar days of receiving the confirmation. Transmit a copy of the ADEC SWPPP review letter to the Engineer within seven (7) calendar days of receipt from ADEC.  Amend the SWPPP as necessary to address ADEC comments and transmit a copy of the SWPPP Amendments to the Engineer within seven (7) calendar days of receipt of ADEC review comments.  Include a copy of the ADEC SWPPP review letter in the SWPPP.  

7.
Local Government SWPPP Review.  When CGP, Part 10 F requires local government review, transmit a copy of the Department-approved SWPPP with the required fee using delivery receipt confirmation.  Transmit a copy of the delivery receipt confirmation to the Engineer within seven (7) calendar days of receiving the confirmation.  Transmit a copy of any comments by the local government to the Engineer within seven (7) days of receipt.  Amend the SWPPP as necessary to address local government comments and transmit SWPPP Amendments to the Engineer within seven (7) days of receipt of the comments.

641-1.04 PERSONNEL QUALIFICATIONS.  Include qualifications of the Superintendent, SWPPP Preparer, SWPPP Manager, and SWPPP Manager’s Representatives in the SWPPP.

The SWPPP Preparer must meet at least one of the following qualifications:

(
current certification as a CPESC

(
current certification as AK-CESCL, and at least three years experience in erosion and sediment control (provide documentation including project names, project timelines, and work responsibilities demonstrating the experience requirement).

(
Professional Engineer registered in the State of Alaska and current certification as AK-CESCL

Include the SWPPP Preparer's qualification in the SWPPP.

The Superintendent and any designated Relief Superintendent must meet all the following qualifications:

(
current certification as AK-CESCL

(
duly authorized representative, as defined in the CGP, Appendix F

The SWPPP Manager and SWPPP Manager’s Representative must hold current AK-CESCL certification.

641-1.05 SIGNATURE/CERTIFICATION REQUIREMENTS AND DELEGATIONS.

1.
eNOI and eNOT.  The eNOI and eNOT must be signed and certified by a responsible corporate officer, in accordance with CGP Appendix F.  Signature and certification authority, for the eNOI and eNOT, cannot be delegated.

2.
Delegation of Signature Authority for Other SWPPP Documents and Reports.  Delegate signature and certification authority to the Superintendent, in accordance with CGP Appendix F, for the SWPPP. SWPPP inspections, and other reports required by the CGP.  Use form 25D-108.  The form and certification must be used verbatim and must not be altered other than to insert names, dates, and signatures as included on the form.  Include a copy of the written delegation form 25D-108, and the Department’s delegation form 25D-107 in the SWPPP.  Delegation is not required if the Superintendent is a responsible corporate officer for the Contractor, as defined in CGP Appendix F.

641-1.06 OPERATORS.

1.
The Department and the Contractor are both Operators for the Project and for Department furnished:

(
material sites

(
disposal sites

(
haul routes where deposition of erodible materials may result from material hauling activity

(
staging areas 

(
equipment storage areas

(
utility relocation and installation activities associated with the project 

2.
The Department is not an operator for Contractor furnished:

(
material sites

(
material processing sites

(
disposal sites

(
haul routes where deposition of erodible materials may result from material hauling activity

(
staging areas

(
equipment storage areas

The Contractor is an operator for the above listed Contractor furnished areas.  Compliance with APDES and other applicable federal, state, and local requirements, and securing all necessary clearances, rights, and permits for these Contractor furnished areas are the sole responsibility of the Contractor.  Document the name of each operator, and the locations of these areas in the Project SWPPP.  The control measures for these sites may be included in the Project SWPPP if they are eligible for CGP coverage.  If this is the case, then the Contractor’s and the Department’s eNOI acreage will be different.  If the area must be covered by the industrial storm water permit, note that there is a 30-day waiting period for the eNOI to become active.

3.
The Department is not an operator for commercial and utility operator furnished:

(
material sites

(
material processing sites

(
disposal sites

(
haul routes

(
staging areas

(
equipment storage areas

The commercial operator is an operator for the above-listed commercially operator-furnished sites.  Compliance with APDES and other applicable federal, state, and local requirements, and securing all necessary clearances, rights, and permits for these commercial operator furnished areas are the sole responsibility of the commercial operator.  Document the name of each operator, and the locations of these areas in the Project SWPPP.

4.
A Utility company is not an Operator when utility relocation is performed concurrently with the Project.  The Department maintains operational control over the plans and specifications, and the Contractor has day-to-day control over the various utility construction activities that occur in support of the Project.  A Utility company is considered a subcontractor for concurrent relocation.

The Department and a Utility company are both Operators for the Project when utility relocation is performed in advance of Project construction.  After the Highway Contractor has an active NOI for the Project, the Utility company no longer has Operator status and files a NOT for the SWPPP covering only the utility work.  Remaining relocation is identified in and performed under the Project SWPPP.

641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.  Use a SWPPP preparer to develop the SWPPP and associated documents, in accordance with the requirements of the CGP.  The SWPPP Preparer must put their name, title and company name and qualifications in the SWPPP.

Use the Department’s ESCP as a starting point for developing the SWPPP. The approved SWPPP replaces the ESCP.  Develop the SWPPP in accordance with EPA’s SWPPP template for Authorized States, with the following exceptions:

(
In Section 3 (Good Housekeeping), add a subsection to describe dedicated asphalt plants and/or dedicated concrete plants, give their locations, and identify the controls that will be used to minimize pollutants from them.  If there are no dedicated asphalt or concrete plants, then state that in the SWPPP.

(
Appendix H is not required

(
Add appendices for:  

○
Endangered Species Act and historic preservation documents

○
Other Permits (404, Section 10, etc.)

○
Hazardous Material Control Plan

○
Subcontractor and Utility Certifications

○
BMP descriptions†
○
Rainfall logs

○
NOT form

○
Personnel qualification & training certifications for:

▪
Superintendent

▪
SWPPP Preparer

▪
SWPPP Manager

▪
SWPPP Manager’s Representative

▪
Department's SWPPP Inspector

(
Add forms completed by the Department:

SWPPP Delegation of Signature Authority (25D-107)

DOT&PF SWPPP Certification (25D-109)

(
Use Department forms for:

○
Construction Site Inspection Report (25D-100 parts 1&2)

○
SWPPP Subcontractor Certification (25D-105)

○
SWPPP Pre-Construction Site Visit (25D-106)

○
SWPPP Delegation of Signature Authority for CGP Documents (25D-108 Contractor, 25D-107 DOT&PF)

○
SWPPP Grading and Stabilization Activities Log (25D-110)

○
Contractor’s SWPPP Certification (25D-111)

○
SWPPP Corrective Action Log (25D-112)

○
SWPPP Delayed Action Item Report (25D-113)

○
SWPPP Amendment Log (25D-114)

○
SWPPP Daily Record of Rainfall (25D-115)

○
SWPPP Training Log (25D-125)

○
Utility Certification Form
†
BMP descriptions and/or schematics in the SWPPP or SWPPP amendment must provide a citation for the BMP Manual or publication that was used as a source.  The description must include either or both schematics and text descriptions, the full title of the reference, author, publisher, and date of publication.  If a BMP was created for a project specific situation and no published source was used, then the SWPPP or SWPPP amendment must state that no manual or publication was used as a source; and a description, design schematic and placement of the BMP must be described.

Compile the SWPPP in three ring binders with tabbed and labeled dividers for each section and appendix included in EPA’s template for Authorized States.  Incorporate and cite applicable requirements of the project permits and environmental commitments into the SWPPP. Incorporate SWPPP activities into the Project CPM Schedule.

Use the Department’s documentation of consultation with the State Historic Preservation Officer and federal agencies for consideration of historic properties and endangered species.  Make additional consultations as necessary for Contractor or commercial operators’ specific activities which fall outside the Project limits, or which may result in changes to the Project footprint or timeline. You may cover these activities within the project SWPPP provided they are eligible for coverage under the CGP, and provided the SWPPP clearly and specifically identifies the Operators, their activities, and the portions of the SWPPP and project areas for which they are responsible.

The SWPPP Preparer must visit the project site before construction activity begins. Document the site visit on Form 25D-106, SWPPP Pre-Construction Site Visit.  The SWPPP Preparer must visit the site accompanied by the Contractor, if the SWPPP Preparer is not a Contractor employee.  Give the Department at least seven days notice of the site visit, so that the Department may participate.  The pre-construction inspection must:  

(
Identify or verify the SWPPP's stated opportunities to phase construction activities.

(
Identify or verify the SWPPP's description of appropriate BMPs and their sequencing.

(
Identify or verify the SWPPP's list of sediment controls that must be installed prior to beginning Construction Activities.

(
Be documented in the SWPPP on Form 25D-106, SWPPP Pre-Construction Site Visit, including the names of attendees and the date.
The findings of the visit must be incorporated in the development of the SWPPP, or by amendment if the SWPPP was submitted prior to the visit.

The SWPPP must identify specific areas where potential erosion, sedimentation, or pollution may occur.  The potential for wind erosion must be addressed.  The potential for erosion at drainage structures must be addressed.  Describe site specific BMPs, source controls, sediment controls, discharge points, and a plan including schedule and implementation procedures for temporary and final stabilization.  Describe all temporary and permanent stabilization measures.  Include typical installation drawings for all BMPs that will be incorporated in the Project.  Include the Contractor’s schedule and the schedule for stabilization and installation of other BMPs.  

The SWPPP must provide erosion and sediment control measures for all land disturbances resulting from the Contractor, Utility Companies and all Subcontractors activities during the course of the contract.  The SWPPP must consider the activities of utility companies performing work on the Project.  The SWPPP must describe the roles and responsibilities of the Contractor, Utility Companies, subcontractors, and the Department with regard to implementation of the SWPPP.  The SWPPP must identify all operators for the Project and identify the areas over which each operator has operational control.

Specify the line of authority and designate a Superintendent, SWPPP Manager, and each SWPPP Manager’s Representative.  Provide 24 hour contact information for the Superintendent, SWPPP Manager, and for each SWPPP Manager’s Representative.  The Superintendent, SWPPP Manager, and each SWPPP Manager’s Representative must have 24 hour contact information for all Subcontractor SWPPP Coordinators.

Identify the SWPPP inspection schedule in the SWPPP.

The SWPPP is a dynamic document. Keep the SWPPP current by noting installation, modification, and removal of BMPs, and by using amendments, SWPPP amendment logs, inspection reports, corrective action logs, records of land disturbance and stabilization, and any other documents necessary to satisfy the requirements of the CGP and this specification. 

641-2.02 HAZARDOUS MATERIAL CONTROL PLAN (HMCP) REQUIREMENTS.  Prepare the HMCP for prevention of pollution from storage, use, containment, cleanup, and disposal of all hazardous material, including petroleum products related to construction activities and equipment (See 40 CFR 117 and 302 for listing of hazardous materials). 

Compile Material Safety Data Sheets in one location and reference that location in the HMCP. 

List and give the location and estimated quantities of hazardous materials to be used or stored on the Project.  Store hazardous materials in covered storage areas.  Include secondary containment for all hazardous material storage areas. 

List the types and approximate quantities of response equipment and cleanup materials available on the Project. Include a list and location map of cleanup materials, at each different work site and readily available off site (materials sources, material processing sites, disposal sites, staging areas, etc). 

Designate a Spill Response Field Representative and identify the line of authority.  Designate a Subcontractor Spill Response Coordinator for each subcontractor. Provide 24 hour contact information for the Contractor’s Spill Response Field Representative.  The Contractor’s Spill Response Field Representative must have 24 hour contact information for each Subcontractor Spill Response Coordinator.

Identify the locations where storage, fueling and maintenance activities will take place, describe the maintenance activities, and list controls to prevent the accidental spillage of oil, petroleum products, and other hazardous materials.

Detail procedures for containment and cleanup of hazardous substances.  Detail a plan for the prevention, containment, cleanup, and disposal of soil and water contaminated by spills.  Detail a plan for dealing with contaminated soil and water encountered during construction.

Detail methods of disposing of waste petroleum products and other hazardous materials generated by the Project.  Identify haul methods and final disposal areas.  Assure final disposal areas are permitted for hazardous material disposal.

Store spill response materials, appropriate to the hazards associated with that site, in sufficient quantity at each identified location. 

Include the HMCP as an appendix to the SWPPP.

641-2.03 SPILL PREVENTION, CONTROL, AND COUNTERMEASURE PLAN (SPCC) REQUIREMENTS.  Prepare and implement an SPCC when required by 40 CFR 112; when both of the following conditions are present on the Project:

(
oil or petroleum products from a spill may reach navigable waters, and

(
total above ground storage capacity for oil and any petroleum products is greater than 1,320 gallons (not including onboard tanks for fuel or hydraulic fluid used primarily to power the movement of a motor vehicle or ancillary onboard oil-filled operational equipment, and not including containers with a storage capacity of less than 55 gallons)

Reference the SPCC in the SWPPP.

641-2.04 RESPONSIBILITY AND AUTHORITY OF THE SUPERINTENDENT, SWPPP MANAGER, AND SWPPP MANAGER’S REPRESENTATIVE.  The Superintendent is responsible for the overall operation of the Project and all Contractor furnished sites and facilities directly related to the Project.  The Superintendent shall sign and certify the SWPPP, SWPPP inspections, and other reports required by the CGP, except the NOI and NOT.  The Superintendent may not delegate the task or responsibility of signing and certifying the SWPPP, SWPPP inspections, and other reports required by the CGP.  If the superintendent is unavailable, a relief superintendent may sign and certify reports required by the CGP.  If a relief Superintendent is used, document the personnel change, including a photo copy of their AK-CESCL certification, and include their beginning and ending dates in the SWPPP.

The Superintendent may assign certain duties to the SWPPP Manager. Those duties may include:

1.
Ensuring Contractor’s compliance with the SWPPP and CGP,

2.
Ensuring construction activity does not result in discharge of pollutants that exceed applicable water quality standards,

3.
Performing SWPPP inspections,

4.
Updating the SWPPP with amendments and forms, and

5.
Directing and overseeing installation, maintenance, and removal of BMPs

The SWPPP Manager may assign their duties to a SWPPP Manager’s Representative. 

The Superintendent, SWPPP Manager, and the SWPPP Manager’s Representative shall be knowledgeable in the requirements of this section, the SWPPP, CGP, BMPs, HMCP, SPCC, environmental permits, and environmental commitments.   

The Superintendent, SWPPP Manager, and the SWPPP Manager’s Representative shall have the Contractor’s complete authority to suspend construction activities that do not conform to the SWPPP or CGP.

641-2.05 MATERIALS.  Comply with the material requirements described in the Plans and Specifications.

Use materials suitable to withstand hydraulic, wind, and soil forces, and to control erosion and trap sediments in accordance with the requirements of the CGP. 

Straw that is certified as free of noxious weed by the United States Department of Agriculture, Natural Resources Conservation Service, Local Soil and Water Conservative District, Alaska Weed Free Forage Certification Program must be used when available. Hay may not be substituted for straw.

Silt fences 
Subsection 729-2.04, Sediment Control.

Temporary Seed 
Section 724

Erosion, Sediment, and Pollution Control - Material
Section 744

641‑3.01 CONSTRUCTION REQUIREMENTS.  Comply with the SWPPP and the requirements of the CGP.

Ensure all subcontractors and utility companies understand and comply with the SWPPP and the CGP. Provide SWPPP information to utility companies.  Notify the Engineer immediately if the actions of any utility company or subcontractor do not comply with the SWPPP and the CGP. Provide training to subcontractors & utility companies on control measures at the site and applicable storm water pollution prevention procedures and document the dates and attendees to these trainings in Appendix J of the SWPPP.

1.
Starting Construction:

Do not begin Construction Activity until:

(
the SWPPP has been approved by the Engineer

(
authorized by the Engineer 

(
the Project eNOI for the Department and for the Contractor are both listed as Active Status on the ADEC website

(
the SWPPP preparer has visited the Project and the SWPPP has been developed (or amended) with findings from the visit. Also document in the SWPPP the date of the visit and the persons conducting the visit.

Post notices on the outside wall of the Contractor’s project office, and at publicly accessible locations near the beginning and end of the Project. Protect postings from the weather and locate so the public can read them without obstructing construction activities (for example, at an existing pullout).  Include the following information in each of the posted notices:

(
Copy of all eNOIs related to this project

(
Name and phone number of SWPPP Manager

(
Location of the SWPPP available for public viewing.

Install an outdoor rain gauge in an approved and readily accessible location on the Project.

2.
During Construction:
Comply with requirements of the HMCP and SPCC, and all state and federal regulations that pertain to the handling, storage, cleanup, and disposal of petroleum products or other hazardous substances.  Contain, clean up, and dispose of discharges of petroleum products and other hazardous materials.  Place absorbent pads or other suitable containment under fill ports while fueling and under equipment during maintenance or repairs.  Install secondary containment under all stationary equipment that contains petroleum products.

Comply with the requirements of 18 AAC 75 and AS 46, Oil and Hazardous Substances Pollution Control.  Report petroleum product spills as required by federal, state, and local law, and as described in the HMCP and SPCC.

Comply with the requirements of the SWPPP.  Implement temporary and permanent erosion and sediment control measures identified in the SWPPP and as directed by the Engineer. Keep the SWPPP current.  If storm water discharges threaten water quality, take immediate action. Comply with the requirements of 18 AAC 70 State of Alaska Water Quality Standards, AS 16.05.841 and 16.05.871  Protection of Fish and Game, 11 AAC 112 Alaska Coastal Management Program, Section 404 of the CWA, and all other applicable federal, state, and local statutes and regulations.

Coordinate with subcontractors and utility companies doing work in the project area so BMPs and temporary and permanent stabilization are installed, maintained, and protected from damage.

If you suspect or have determined that there has been an incident of CGP non-compliance that may endanger health or the environment, then immediately report it to the Engineer.  The Engineer will determine whether the incident is required to be reported to the EPA and ADEC as described in the CGP.  If the incident is reported to the EPA and ADEC, the Department will submit oral and written reports on behalf of the Department and the Contractor.  Be prompt with your notice to the Engineer because the oral report to EPA and ADEC is required within 24 hours of the time you become aware of the incident.  The Superintendent must co-sign with the Department, the written report to EPA and ADEC.

3.
Corrective Action and Maintenance of BMPs:
Maintain temporary and permanent erosion and sediment control measures in effective operating condition.  Remove sediment and debris from sediment traps, silt fences, and sediment ponds before sediment or debris accumulates to 50% of the BMP’s design capacity.

Implement corrective action:

(
if an incident of non-compliance with the SWPPP or CGP is identified

(
if an inspection identifies the SWPPP or any part of the SWPPP is ineffective in preventing the discharge of pollutants that exceed applicable water quality standards

(
if the Engineer determines the SWPPP or any part of the SWPPP is ineffective in preventing the discharge of pollutants that exceed applicable water quality standards

(
if any BMP is damaged, undercut, or unable to effectively perform the intended function

(
if any BMP is at or exceeding 50% of its design storage capacity

(
whenever there is a change in conditions, design, construction, operation, or maintenance that could affect the discharge of pollutants in storm water leaving the Project

Complete corrective action:

(
as soon as possible

(
before the next storm event whenever practicable

(
no later than the end of the day, six calendar days following the day of inspection identifying the need for corrective action

If implementation before the next storm event is impracticable, the situation must be documented in the SWPPP using the "Delayed Action Item Report" and alternative BMPs must be implemented as soon as possible.

4.
Stabilization.
Stabilization may be accomplished using temporary or permanent measures.  Initiate stabilization of disturbed areas, stockpiles, and of erodible aggregate layers so that all of the following conditions are satisfied:

(
as soon as practicable

(
as soon as necessary to avoid discharge of pollutants, that exceed applicable water quality standards

(
prior to freezing conditions that may limit or eliminate options for temporary stabilization

(
prior to seasonal thaw  Seasonal thaw is the annual (first) recurrence of snow and ice melting after a prolonged period of freezing conditions.

(
as identified in the SWPPP schedule and/or phasing

(
in accordance with stabilization schedule requirements of applicable project permits

(
no later than 14 days after each cessation of land-disturbing activities

Land may be disturbed multiple times during a project. Coordinate work to minimize area of land disturbance as much as practicable. Do not disturb more area than you can stabilize in the time limits specified, and with the resources available.

Temporary stabilization measures may include individual or a combination of measures including but not limited to vegetative cover, mulch, stabilizing emulsions, blankets, mats, soil binders, non-erodible cover,  dust palliatives, or other approved methods.

Prepare the surface to be seeded to reduce erosion potential and to facilitate germination and growth of vegetative cover.  Maintain seeded areas.  Reseed areas where growth of temporary vegetative cover is inadequate to stabilize disturbed ground.

Apply permanent seed in accordance with Section 618, at locations where permanent seed is indicated on the plans and land-disturbing activity is permanently ceased.

Before deactivating a stream bypass or stream diversion used for construction of a bridge, culvert, or drainage structure, install stabilization up to ordinary high water:

(
at the inlet and outlet of the culvert, drainage structure, or bridge

(
in the area upstream and downstream of the culvert, drainage structure, or bridge, that is disturbed during installation or construction of the culvert, drainage structure, or bridge

(
under the bridge

Immediately after placing a culvert or drainage structure, install temporary or permanent stabilization when a stream bypass is not used for construction:

(
at the culvert or drainage structure inlet and outlet  

(
in the area upstream and downstream of the culvert or drainage structure, that is disturbed in the process of installing the culvert, culvert end walls, culvert end sections, or drainage structure

5.
Ending SWPPP Activities and SWPPP Maintenance.
The Engineer will determine SWPPP activities have ended when all of the following requirements are met: 

(
Land disturbing activities have ceased

(
The Project site (including Department furnished material sources, disposal sites, staging areas, equipment areas, etc.) has achieved final stabilization 

(
Temporary BMPs have been removed 

Submit eNOT in accordance with Subsection 641-1.03.5.

If the contractor’s eNOI acreage includes areas where the Department is not an operator and co-permittee, then the contractor may not be able to file an eNOT at the same time as the Department.  In this case, the Contractor must state in the SWPPP which project areas have reached final stabilization.

The Department will provide a copy of its eNOT to the contractor for inclusion in the SWPPP.

6.
Record Transmittal and Retention. 

Contractor must provide the Department a copy of all Records as defined herein.

Transmit one electronic copy of the initially approved SWPPP and the final SWPPP, including all amendments and appendixes, to the Engineer when the project eNOTs are filed.

Retain copies of the SWPPP, including documents listed under 641-3.02 SWPPP DOCUMENTS, for at least three years after the date of eNOT.  If EPA or ADEC inspects the project,  issues a Notice of Violation (NOV), or begins investigation for a potential NOV before the three year retention period expires, retain the SWPPP and all records related to the SWPPP and CGP until EPA and/or ADEC has determined all issues related to the investigation  are settled.

Retain copies of the SWPPP, and records required by the EPA Consent Decree, including documents listed under 641-3.02 SWPPP DOCUMENTS, for at least one year after the termination of the Consent Decree.

641-3.02 SWPPP DOCUMENTS.  The SWPPP and related documents maintained by the Contractor are the record documents for demonstrating compliance with the CGP.  SWPPP documents transmitted to the Engineer under the requirements of this specification are informational and do not relieve the Contractor’s responsibility to maintain complete records as required by the CGP and this specification. 

Keep the approved SWPPP, HMCP, and SPCC at the on-site project office. If there isn’t an on-site project office, keep the information in an office that is within 30 miles, by road from the Project.

Maintain all SWPPP documents in binders in one common location.  Include the following items in the SWPPP binders:

(
eNOI (all applicable)

(
Acknowledgement letters from EPA or ADEC to each operator filing an eNOI

(
SWPPP Subcontractor Certification (25D-105)

(
SWPPP Pre-Construction Site Visit (25D-106)

(
SWPPP Delegation of Signature Authority for CGP Documents (25D-108 Contractor, 25D-107 DOT&PF)

(
Copies of current AK-CESCL card for Superintendent, SWPPP Manager, SWPPP Manager’s Representative, and Department's SWPPP Inspector(s)

(
Approved SWPPP

(
SWPPP Grading and Stabilization Activities Log (25D-110)

(
SWPPP Certification (25D-111 Contractor, 25D-109 Department)

(
HMCP (with lines of authority and contract information)

(
SPCC when required

(
SWPPP Preparer's qualifications

(
SWPPP Amendments

(
SWPPP Amendment Log (25D-114)

(
SWPPP Inspection Reports (25D-100 parts 1&2)

(
SWPPP Corrective Action Log (25D-112)

(
SWPPP Grading and Stabilization Activities Logs (25D-110)

(
SWPPP Delayed Action Item Report (25D-113)

(
SWPPP Daily Record of Rainfall (25D-115)

(
SWPPP Training Log (25D-125)

(
Lines of Authority and Contact Information for Superintendent, SWPPP Manager, SWPPP Manager’s Representative, and Subcontractor SWPPP Coordinators

(
ADEC SWPPP Review Letter (when required and once received)

(
eNOT (all applicable)

(
Any other records related to the SWPPP, SWPPP compliance, or CGP reporting requirements 

641‑3.03 SWPPP INSPECTIONS, AMENDMENTS, REPORTS, AND LOGS.  Perform inspections, prepare inspection reports, and prepare SWPPP amendments in compliance with the SWPPP and the CGP.  Prepare SWPPP Corrective Action Log, SWPPP Amendment Log, SWPPP Grading and Stabilization Logs, and SWPPP Daily Record of Rainfall forms.  Joint SWPPP inspections must be performed by the Superintendent, SWPPP Manager, or the SWPPP Manager’s Representative; and by the Engineer or Engineer’s qualified representative. 

1.
Before Construction.
Before beginning Construction Activity, conduct a Joint Inspection of the Project with the SWPPP Preparer. Document the Joint Inspection on form 25D-106.  Incorporate the results of the visit into the SWPPP and document, including the date of the visit and personnel attending the visit.

2.
During Construction.
Conduct Joint Inspections: (see Definitions 641-1.02) 
(
at least once every seven days during construction.
Include the inspection schedule in the SWPPP.
If the Engineer approves the Contractor conducting an inspection that is not joint, then the Contractor must provide the Engineer with a copy of the inspection report within three days of the inspection and must document the transmittal as well.  In this case, the Contractor must explain why conducting a Joint Inspection was not practical and include the explanation in the SWPPP.

3.
Before Seasonal Suspension of Work.
Conduct Joint Inspection before seasonal suspension of work to review condition and applicability of BMPs and SWPPP.  Confirm SWPPP, temporary stabilization, and BMPs are installed and functioning in accordance with the requirements of Subsection 641-3.01.

4.
During Seasonal Suspension of Work.
Conduct Joint, or as otherwise approved by the Engineer, Inspections in accordance with the inspection schedule indicated in the approved SWPPP.  Inspection frequency during seasonal suspension of work may be reduced to at least one inspection every month if approved by the Engineer and the revised inspection frequency is documented as an amendment to the SWPPP, and either of the following requirements is met: 

(
the entire site is temporarily stabilized, or

(
runoff is unlikely due to winter conditions (e.g. the site is covered with snow, ice or the ground is frozen)

The Engineer may waive winter monthly inspection requirements until one month before thawing conditions are expected to result in a discharge, if all of the following requirements are met:

(
below-freezing conditions are anticipated to continue for more than one month

(
land disturbance activities have been suspended, and

(
beginning and ending dates of the waiver period are documented as an amendment to the SWPPP.

The Engineer may waive requirements for updating the Grading and Stabilization Activities Log and Daily Record of Rainfall form during seasonal suspension of work.  Resume collecting and recording weather data on the Daily Record of Rainfall form one month before thawing conditions are expected to result in a discharge.  Resume recording land disturbance and stabilization activities on the Grading Activities Log when Construction Activity resumes.

5.
During Winter Work.
Conduct Joint Inspections in accordance with the inspection schedule indicated in the approved SWPPP.

Inspection frequency during winter work may be reduced to at least one inspection every month if all of the following requirements are met: 

(
runoff is unlikely due to winter conditions (e.g. the site is covered with snow, ice or the ground is frozen)

(
approval from the Engineer

(
the revised inspection frequency is documented as an amendment to the SWPPP

6.
Project Completion.
Conduct Joint Inspection to ensure final stabilization is complete throughout the Project and all temporary BMPs are removed.

7.
Items and Areas to Inspect.

Inspect all items and areas covered under both the Department’s and the Contractor’s Project eNOIs; and items and areas included in the SWPPP.

Areas referenced in the Project SWPPP that are Contractor furnished, commercially, or utility furnished, and the Department is not an operator, do not require Joint Inspection in accordance with this contract.  For Contractor, commercial, or utility operator furnished areas, the Contractor or commercial operator is solely responsible for inspecting and assuring compliance with all APDES requirements, and any other federal, state, local, or tribal permitting requirements.

8.
Inspection Reports. 
Use only DOT&PF SWPPP Construction Site Inspection Report, Form 25D-100 to record SWPPP inspections.  Changes or revisions to Form 25D-100 are not permitted.  Complete all fields included on the inspection form.

The Superintendent must sign and certify the inspection report on the day of the inspection, and must provide the report to the Engineer the same day.  The Engineer will sign and certify the inspection report and will return the original to the Contractor within three working days.

Unless otherwise approved by the Engineer, insert the date six calendar days after the date of the inspection as the date each corrective action will be completed.

9.
SWPPP Amendments and SWPPP Amendment Log.
The Superintendent, SWPPP Manager, or SWPPP Manger’s Representative are responsible for amending the SWPPP.  They shall initial amendments to the SWPPP; and update and initial DOT& PF Form 25D-114, SWPPP Amendment Log.  Amend the SWPPP:

(
whenever there is a change in design, construction operation, or maintenance at the construction site that has or could have significant effect on the discharge of pollutants that has not been previously addressed in the SWPPP

(
if a Joint Inspection identifies the SWPPP or any portion of the SWPPP is ineffective in preventing the discharge of pollutants from the Project, that exceed applicable water quality standards

(
if the Engineer or Contractor determines the SWPPP or any portion of the SWPPP is ineffective in preventing the discharge of pollutants from the Project, that exceed applicable water quality standards

(
whenever an inspection identifies a problem that requires additional or modified BMPs

Amend the SWPPP narrative as soon as practicable after any change or modification, but in no case, later than seven (7) calendar days following an inspection.

Include the following information when documenting modifications to the SWPPP:

(
date the action was completed

(
Name and AK-CESCL number of the person documenting the action

(
description of the action

Update the SWPPP drawings including date, location, action taken, and initials of the person recording the action for:

(
installation of BMP

(
modification of BMP (including any changes to BMP typical installation details)

(
removal of BMP

Keep the SWPPP Amendment Log current and submit a copy to the Engineer, including copies of any documents amending the SWPPP, prior to performing each scheduled SWPPP inspection.  

Include the current SWPPP Amendment Log as an appendix to the SWPPP.

10.
Corrective Action.
Action required to restore effective function of BMPs is corrective action and must be documented.

Use DOT&PF SWPPP Corrective Action Log, Form 25D-112, to document corrective actions to the SWPPP and to BMPs.  The Superintendent, SWPPP Manager, or SWPPP Manger’s Representative shall initial all entries on Form 25D-112.

After each inspection report has been signed and certified, update the corrective action log to include all corrective actions noted on the inspection report.

After the corrective action has been accomplished, note the action taken, and date and initial the entry.  

Keep the corrective action log current and submit a copy to the Engineer prior to performing each scheduled SWPPP inspection.  

Keep the corrective action log as an appendix to the SWPPP.

11.
Grading and Stabilization.
Use DOT&PF SWPPP Grading and Stabilization Activities Log, Form 25D-110, to record land disturbance and stabilization activities.  The Superintendent, SWPPP Manager, or SWPPP Manger’s Representative shall initial all entries or all dates on Form 25D-110.

Keep the grading and stabilization activities log current and submit a copy to the Engineer prior to performing each scheduled SWPPP inspection.

Keep the grading and stabilization activities log as an appendix to the SWPPP.

12.
Daily Weather Records.
Use DOT&PF SWPPP Daily Record of Rainfall, Form 25D-115, to record weather conditions at the Project.  Update the form daily and include the initials of the person recording each day’s entry.  Submit a copy to the Engineer prior to performing each scheduled SWPPP inspection.

Include the daily record of rainfall form as an appendix to the SWPPP.

641-3.04 EROSION, SEDIMENT, AND POLLUTION CONTROL PRICE ADJUSTMENT.  The total value of this contract will be adjusted as specified herein. A price adjustment, under Item 641(5), will be assessed as follows.

1.
Fines and Penalties: A Price adjustment equal to any penalties and fines levied against the Department by local, state, or federal agencies for pollutant violations, including violations of the CWA and the CGP, except when due to Department negligence.  An amount equal to the anticipated penalties and fines for the violation or violations, excluding any due to negligence by the Department, will be withheld temporarily until the actual cost of the penalties and fines is known.  Anticipated penalties and fines will be determined by the Engineer.  The Contractor is also responsible for the payment of penalties and fines levied against the Contractor.

2.
Failure to stabilize Area of Land Disturbance.  

(
Failure to stabilize a project prior to Seasonal Thaw - $5,000/project/year.

3.
Failure to perform Inspections:

By each 24 hour period per occurrence, a price adjustment of $750 will be assessed where the Contractor:
(
delayed a SWPPP inspection
(
did not sign a SWPPP inspection
(
did not certify a SWPPP inspection
(
did not complete a SWPPP inspection in accordance with the schedule identified in the approved SWPPP

By each project, a price adjustment of $2000 will be assessed where the Contractor does not complete a pre-construction inspection.

4.
Failure to perform Corrective Action.  By each 24 hour period following 24 hours after written notice by the Engineer, per occurrence, a price adjustment of $750 will be assessed where the Contractor:
(
fails to complete SWPPP administrative requirements as identified in the Contract or the CGP,

(
fails to initiate work required by the SWPPP, not to exceed $250,000 per year, or 

(
fails to initiate corrective action to respond to a deficiency noted during an inspection or by the Engineer.

The same deficiency remaining uncorrected will be considered an additional occurrence for each additional 24 hour period, without requiring additional written notice by the Engineer.

641-4.01 METHOD OF MEASUREMENT.  Section 109 and as follows:

Items 641(2) and (4) will be measured as specified in the Contract or Directive authorizing the work.

641-5.01 BASIS OF PAYMENT. The Bid Schedule will include either items 641(1) and (2), or items 641(1), (3), and (4). The Bid Schedule may or may not, include Items 641(5) and 641(6). When 641(6) does not appear in the Bid Schedule, the SWPPP Manager is subsidiary to other items of work.

Item 641(1) Erosion, Sediment, and Pollution Control Administration. At the contract lump sum price for administration of all work under this Section. Includes, but is not limited to, SWPPP and HMCP and SPCC preparation, agency fees for SWPPP reviews, SWPPP amendments, inspections, monitoring, reporting, and all record keeping related to the SWPPP and required by the CGP.

Item 641(2) Temporary Erosion, Sediment, and Pollution Control. At the contingent sum prices specified in the Contract or the Directive authorizing the work to install, maintain, remove, and dispose of temporary erosion, sedimentation, and pollution control measures required to complete the project using the approved SWPPP, SPCC, and HMCP.

Item 641(3) Temporary Erosion, Sediment, and Pollution Control. At the contract lump sum price to install, maintain, remove, and dispose of temporary erosion, sedimentation, and pollution control BMPs identified in the ESCP, and for BMPs and other measures included in the HMCP and SPCC. 

Item 641(4) Temporary Erosion Sediment and Pollution Control Additives. At the contingent sum prices specified in the Directive for extra, additional, or unanticipated work to install, maintain, remove, and dispose of temporary erosion, sedimentation, and pollution control measures. All work paid under this Item will be shown as amendments to the original approved SWPPP or HMCP

Item 641(5) Erosion, Sediment, and Pollution Control Price Adjustment.  As specified in Section 641-3.04.

Item 641(6) SWPPP Manager. At the contract lump sum price for a SWPPP Manager and SWPPP Manager’s Representative that conforms to this specification.

Temporary erosion, sediment and pollution control measures that are required at Department furnished, Contractor furnished, or commercial operator furnished material sources, disposal sites, haul routes, fuel and material storage areas, and at equipment or material staging areas, will not be paid for separately but are subsidiary to other items of work. Work required by the HMCP and SPCC including hazardous material storage, containment, removal, cleanup and disposal, are subsidiary to other items of work.  

Work that is paid for directly or indirectly under other pay items will not be measured and paid for under this Section 641. This work includes but is not limited to dewatering, shoring, bailing, permanent seeding, installation and removal of temporary work pads, temporary accesses, temporary drainage pipes and structures, diversion channels, settling impoundment, filtration, etc.

Permanent erosion, sediment, and pollution control measures will be measured and paid for under other Contract items, when shown on the bid schedule.

Temporary erosion, sediment, and pollution control measures that are required due to negligence, carelessness, or failure to install permanent controls as scheduled or ordered by the Engineer, or for the Contractor’s convenience, are at the Contractor’s expense.

If, after 24 hours following written notice by the Engineer, the Contractor fails to pursue work required by the SWPPP, respond to inspection recommendations or deficiencies in the SWPPP, or implement erosion and sedimentation controls identified by the Engineer, or fails to perform any of the contract obligations, the Engineer may employ others to correct the condition and deduct the cost from the Contract amount.

The Engineer may suspend earthwork operations and withhold any monies due the Contractor for failure to:

(
perform SWPPP Administration

(
perform timely SWPPP inspections

(
update the SWPPP

(
transmit SWPPP, SWPPP Inspection Reports, and associated Section 641 submittals to the Engineer

(
maintain effective BMPs that minimize erosion, control sediment, or prevent discharge of pollutants that exceed applicable water quality standards

(
perform duties in accordance with the requirements of this Section 641

(
meet requirements of the CGP, SWPPP, or other permits, laws, and regulations related to erosion, sediment, or pollution control

The Contractor shall be due no additional monies or Contract time extension as result of delays resulting from suspension of earthwork for failure to perform required erosion, sedimentation, or pollution duties as outlined in this Section 641.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
641(1)
Erosion, Sediment, and Pollution Control Administration
Lump Sum

641(2)
Temporary Erosion, Sediment, and Pollution Control
Contingent Sum

641(3)
Temporary Erosion, Sediment, and Pollution Control
Lump Sum

641(4)
Temporary Erosion, Sediment, and Pollution Control Additives
Contingent Sum

641(5)
Erosion, Sediment, and Pollution Control Price Adjustment
Contingent Sum

641(6)
SWPPP Manager
Lump Sum

CR641-060710

SECTION 642

CONSTRUCTION SURVEYING AND MONUMENTS

Special Provisions

642-2.01 MATERIALS.  Add the following:

4.
Digital Measuring Instrument:  Nu-metrics, Nitestar DMI (www.nu-metrics.com)

642-3.01 GENERAL.  Add No. 11:

11.
Stake sign locations at proper offset.  Stakes shall be a minimum of 1" x 2" x 2'-0" and be offset 4 to 8 ft from the shoulder on the right side of the roadway.  Extend lath stakes a minimum of 2 ft above ground.  Show the offset distance to edge of pavement and the northing and easting.  Maintain signs are installed.  Staking accuracy work requires an electronic distance measuring instrument (DMI) be installed in the Contractor's vehicle.  Calibrate the DMI to roadway alignments as stationed in the Plans before beginning work.  Record the calibration and staking information in the field book.

51289-100610
SECTION 643

TRAFFIC MAINTENANCE

Special Provisions

643-1.01 DESCRIPTION.  Add the following:

Additional work:

(
Illuminate construction activities listed in Table 643-3, Night Work Illumination Level, and Area of Coverage, during hours of night work on roads open to the public inside the project limits.

ES14-031506

643-1.02 DEFINITIONS. Add the following paragraphs after paragraph titled “Construction Phasing Plan”:

Balloon Light:  Light surrounding’s by a balloon-like enclosure kept inflated by pressurized air or helium, and producing uniform light through 360 horizontal degrees.  The top half of the balloon enclosure shall be constructed of an opaque material.

Night Work:  Work occurring between sunset and sunrise on all days, except the “No Lighting Required” period shown in Table 643-2, Night Work Lighting Requirements.

TABLE 643-2

NIGHT WORK LIGHTING REQUIREMENTS
	Latitude

(degrees)
	No Lighting Required
	Nearby Cities

	
	Start
	End
	

	
<
61
	Lighting Required All Year
	Everything South of Hope

	
61
	June 11
	July 1
	Anchorage, Valdez, Girdwood

	
62
	June 2
	July 13
	Wasilla, Palmer, Glennallen, Talkeetna

	
63
	May 27
	July 17
	Cantwell, Paxson, McGrath

	
64
	May 22
	July 21
	Delta Junction, Nome, Tok

	
65
	May 18
	July 25
	Fairbanks

	
66
	May 14
	July 29
	Circle

	
67
	May 10
	August 2
	Coldfoot, Kotzebue

	
68
	May 7
	August 6
	Galbraith Lake

	
69
	May 3
	August 9
	Happy Valley

	
70
	April 30
	August 12
	Deadhorse

	
71
	April 27
	August 15
	Barrow

	
72
	April 24
	August 19
	


ES14-031506

643-1.03 TRAFFIC CONTROL PLAN.  Replace the last paragraph with the following:

A waiver may be requested, in writing, of regulation 17 AAC 25 regarding oversize and overweight vehicle movements inside the project limits.  If the waiver is approved, movements of oversize and overweight vehicles in or near traffic inside the project limits will be done according to the provisions of an approved Traffic Control Plan.  Maintain a minimum 12 foot lateral separation between the nonstreet legal vehicles and the motoring public.  The Traffic Control Plan shall specify the traffic control devices required for these operations.
Add the following:

Road Closures and Major Traffic Sequencing (events).  Submit a written request to the Engineer for review and approval of each proposed event and event date.  Allow 7 days for the Engineer to review any proposed event or subsequent changes/corrections.  The proposed event date will be no less than 14 days from the date of written approval.
51289-081010
643-1.04 WORKSITE SUPERVISOR.  Add the following to No. 2, Duties:

I.
Supervise lighting of Night Work.

ES14-031506

Standard Modifications

Add No. 3. Authority:

3.
Authority.
The Worksite Traffic Supervisor shall have the Contractor’s authority to stop work and implement immediate corrective action to unsafe traffic control, in locations where unsafe traffic control is present.

643-2.01 MATERIALS.  No. 10, Temporary Crash Cushions, delete the second sentence:

“Do not use permanent crash cushions as temporary crash cushions.”

E62-072808

No. 12, replace with:

12.
Portable Changeable Message Board Sign.  Use new truck or trailer mounted portable changeable message board signs with self contained power supply for the sign and with:

a.
Message sign panel large enough to display 3 lines of 18 inch high characters.

b.
Eight character display per message module.

c.
Fully programmable message module.

d.
Remote control cellular, wireless radio frequency (RF), landline.

e.
Waterproof, lockable cover for the controller keyboard.

f.
Capacity for electric/hydraulic sign raising or lowering.

g.
Radar over speed detection.

h.
Variable flash and sequence rates.

i.
Light emitting diode (LED) display, using Institute of Transportation Engineers (ITE) amber/yellow

j.
The capacity for a minimum of 150 pre-programmed messages.

k.
Battery-Pack Operation Duration:  minimum of 55 hours under full load.

l.
Power chords shall comply with the National Electrical Code (NEC) Article 600.10 Portable and Mobile Signs, paragraph 600.10(c) (2) ground fault circuit interrupter (GFCI).  The chord will have integral GFCI protection located either in the attachment plug or 12 inches or less from the plug.

51289-081010

Standard Modifications
No. 16, Flagger Paddles, replace the last sentence with:

Use reflective sheeting that meets AASHTO M268, Type VIII, or IX.  Use background colors of fluorescent orange on one side and red on the other side.

E56-050107

Add the following:

17.
Flexible Markers.  Refer to Subsection 606-2.01 Materials.

51289-081010
Standard Modifications

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:

Immediately notify the Engineer of traffic related accident(s) that occur(s) inside the project limits as soon as becoming aware of the accident.

E56-050107

Add the following:

Where construction activity encroaches onto the safe route in a traffic control zone, station a flagger at the encroachment to assist pedestrians and bicyclists past the construction activity.

Maintain business access(s) during flagging operations.

51289-081010

Standard Modifications

643-3.04 TRAFFIC CONTROL DEVICES.  In the sixth paragraph replace:  “ATTSA” with:

“ATSSA”

E56-050107

Replace the first sentence of the eighth paragraph with:

Items paid under this Section remain the Contractor’s property unless stated otherwise.

Add the following to No. 1, Embankments:

Close trenches and excavations at the end of each continuous work shift, except as indicated by the Engineer.

Add the following to No. 3, Fixed Objects:

Remove obstructions greater than 4 inches above the nominal foreslope grade at the end of each continuous work shift.

Delete No. 4.b, and replace with:

Flagger Certification by ATSSA.

Delete No. 6, and replace with:

6.
Street Sweeping and Power Brooming.  Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material.  Use equipment for brooming and sweeping as recommended by the manufacturer and the following:

Dirt, dust and construction materials, mobilized as a result of power brooming and or sweeping, shall not be pushed, ejected, thrown or drift beyond the lesser of, 2 feet from the equipment perimeter or the edge of the paved surface.

All equipment shall operate to typical industry standards.  Maintain equipment to operate as designed by the manufacturer.  Equipment will employ safety equipment, warning lights, and other as required by the Specifications and these Special Provisions.

Sweeper and Broom Options:  Table 643-4, Traffic Control Rate Schedule, Street Sweeping.

a.
Regenerative Sweeper:  Sweeper that blows a stream of air at the paved surface causing fine particles to rise and be caught through a vacuum system.

b.
Vacuum Sweeper:  Sweeper that creates a vacuum at the paved surface sucking dirt, dust, and debris into the collection system.

c.
Mechanical Broom Sweeper:  Sweeper designed to pick up and collect larger size road debris, stones and litter, etc.  In addition to the requirements noted in these specifications, use of a mechanical broom sweeper requires the Engineer to approve the sweeper for the intended use.

d.
Power Broom:  Power brooming that wets, pushes and or ejects loose material directly into an attached collection/pickup container may be used when approved by the Engineer.  The added moisture will be contained to the paved roadway surface.


Dry Power Brooming is not permitted.  Power brooming without direct/immediate means of collection/pickup is not permitted.

643-3.05 AUTHORITY OF THE ENGINEER.  Replace the first sentence with:

When existing conditions adversely affect the public’s safety or convenience, the Contractor will receive an oral notice.  A written notice will follow the oral notice according to Subsection 105-1.01, Authority of the Engineer.

Add the following after the second sentence:

In no case shall this time exceed 24 hours.

643-3.06 TRAFFIC PRICE ADJUSTMENT.  Add the following:

Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, Adjustment Rates, for the time the roadway or pedestrian facility is in an unacceptable condition.

Replace Table 643-1 with the following:

TABLE 643-1

ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0 – 5,000
	$ 30

	5,000 +
	$ 40


643-3.08 CONSTRUCTION SEQUENCING.  Replace the last sentence with:

Unless otherwise determined by the Engineer and on an approved Traffic Control Plan (TCP), do not restrict traffic during the times listed below.

1.
Monday through Friday:  0530 hrs to 0800 hrs and 1630 hrs to 1900 hrs.

2.
Around any Holiday: 
a.
If a holiday falls on Sunday, Monday, or Tuesday, the above stipulations apply from 1200 hrs on the Friday before the holiday to 0300 hrs on the day after the holiday.

b.
If a holiday falls on Wednesday, the above stipulations apply from 1200 hrs on the Tuesday before the holiday to 0300 hrs on the Thursday after the holiday.

c.
If a holiday falls on Thursday, Friday, or Saturday, the above stipulations apply from 1200 hrs on the day before the holiday to 0300 hrs on the Monday after the holiday.

3.
Other: Friday 1900 hrs to 2300 hrs and Sunday 1400 hrs to 2200 hrs.

Lane restrictions, if allowed shall be conducted so that no more than a 5 minute accumulated stopped delay, 20 vehicles, or 1/8 mile (660 feet) of traffic is detained, whichever occurs first, before releasing the detained motorists.  During paving operations, a 10 minute stopped delay, 40 vehicles, or 1/4 mile (1320 feet) of traffic detained, will be allowed for motorists, except school buses.  If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

Obtain the local school bus schedule and coordinate work efforts to ensure the school buses are not delayed through the construction zone.  This plan shall be submitted, as a TCP, to the Engineer for approval before the implementation of the school bus coordination plan.

643-3.09 INTERIM PAVEMENT MARKING.  In the second paragraph, delete the words:

“or cover them with black removable preformed marking tape.”

Replace the first sentence in the last paragraph with:

Apply final pavement markings according to Subsection 670-3.01, Construction Requirements, of these Special Provisions.

51289-081010
Add the following new subsection:

643-3.10 LIGHTING OF NIGHT WORK.  Illuminate the night work areas specified in Table 643-3, Night Work Illumination Level, and Area of Coverage, to the light levels specified.

Table 643-3 does not provide a comprehensive list of operations that require lighting.  Provide lighting for other operations when necessary.

TABLE 643-3

NIGHT WORK ILLUMINATION LEVEL AND AREA OF COVERAGE
	Type of Work/Equipment
	Lighting Configuration

	Paving, Milling, Striping, Pavement Marking Removal, Rumble Strip Installation
	At least two machine mounted balloon lights with a cumulative wattage of at least 4000 watts.  Provide additional lights or wattage if necessary to provide complete coverage.

	Rolling, Pavement Sweeping
	At least four sealed beam halogen lamps in the front and four in the back.  Each should be at least 55 watts.

	Flagging
	Two balloon lights of at least 2000 watts each located within 30 feet of the normal flagger location.  Locate one on the right side of the road beyond the flagger and the other on the left side of the road in front of the flagger.

	Truck Crossings (meaning where haul vehicles cross or enter a road):

1)
Roads with ADTs over 10,000

2)
That are controlled by portable signals or flaggers
	Two Balloon lights of at least 2000 watts each located on the main road, one on the far right side of the intersection, the other on the near left.  Locate lights within 30 feet of the edges of the side street.  If there is a flagger at the crossing, locate the lights to also meet the requirements for flagging.


Use balloon lighting as the main light sources.  Do not use floodlights without prior approval by the Engineer.  When approved, install floodlighting in a manner that minimizes glare for motorists, workers, and residents living along the roadway.  Locate, aim louver, and/or shield light sources to achieve this goal.

The Engineer shall be the sole judge of when glare is unacceptable, either for traffic or for adjoining residences.  When notified of unacceptable glare, modify the lighting system to eliminate it.

If the Contractor fails to provide the lighting equipment specified in Table 643-3 or provides lighting that creates unacceptable glare at any time, the Contractor shall cease the operations that require illumination until the condition is corrected.

Lighting equipment shall be in good operating condition and in compliance with applicable OSHA, NEC, and NEMA codes.

Provide suitable brackets and hardware to mount lighting fixtures and generators on machines and equipment.  Design mountings so lights can be aimed and positioned as necessary to reduce glare.  Locate mounting brackets and fixtures so they do not interfere with the equipment operator or overhead structures.  Connect fixtures securely in a manner that minimizes vibrations.

Ensure ground, trailer, and equipment mounted light towers are sturdy and freestanding without the aid of guy wires.  Towers shall be capable of being moved to keep pace with the construction operation.  Position ground and trailer mounted towers and trailers to minimize the risk of being impacted by traffic on the roadway or by construction traffic or equipment.

Raise trailer or equipment mounted lights to maximum height, except do not exceed the clearance required for overhead objects such as trees, aerial utilities, or bridges.  Aim and adjust lights to provide the required light levels.  Provide uniform illumination on the hopper, auger, and screed areas of pavers.  Illuminate the operator’s controls on machines uniformly.

Furnish each side of nonstreet legal equipment with a minimum of 75 square inches high intensity retroreflective sheeting in each corner, so at least 150 square inches of sheeting is visible from each direction.  Provide red sheeting on the rear of the equipment and yellow sheeting elsewhere.

Existing street and highway lighting and conventional vehicle headlights do not eliminate the need for the Contractor to provide lighting meeting the requirements of Table 643-3.

Provide sufficient fuel, spare lamps, spare generators, and qualified personnel to ensure that required lights operate continuously during nighttime operations.  Ensure generators have fuel tanks of sufficient capacity to permit operation of the lighting system for a minimum of 12 hours.  In the event of failure of the lighting system, discontinue the operation until the required level and quality of illumination is restored.

Maintain a supply of at least 20 emergency flares for use in the event of emergency or unanticipated situations.  Comply with local noise ordinances.

Provide NCHRP 350-compliant breakaway bases for post mounted electroliers located within the clear zone.

ES14-031506

Standard Modifications

Add the following new subsection:

643-3.11 HIGH VISIBILITY CLOTHING.  Ensure workers inside project limits wear an outer visible surface or layer that complies with the following requirements:

1.
Standards.  Use high visibility garments conforming to the requirements of ANSI/ISEA 107-2004, Class 2 for tops or Class E for bottoms, and Level 2 retroreflective material.

2.
Labeling.  Use garments labeled in conformance with Section 11.2 of ANSI/ISEA 107-2004.

3.
Tops.  Wear high visibility vests, jackets, or coverall tops at all times.

4.
Bottoms.  Wear high visibility pants or coverall bottoms during nighttime work (sunset to sunrise).  Worksite traffic supervisors, employees assigned to traffic control duties, and flaggers wear high visibility pants or coverall bottoms at all times.

5.
Outer Raingear.  Wear raingear tops and bottoms conforming to requirements in this Subsection, 643-3.11.

6.
Exceptions.  When workers are inside an enclosed compartment of a vehicle, they are not required to wear high visibility clothing.

7.
Condition.  Furnish and maintain vests, jackets, coveralls, rain gear, hard hats, and other apparel in a neat, clean, and presentable condition.  Maintain retroreflective material to Level 2 standards.

E56-050107

Special Provisions

643-4.01 METHOD OF MEASUREMENT.  Replace the second sentence of No. 2. with:

Special Construction signs are measured by the total area of legend bearing sign panel, as determined under Subsection 615-4.01 and compensation for a 24 hour period shall be made under Construction Signs in the Traffic Control Rate Schedule, Table 643-4.

Add the following:

No measurement required to provide a 24-hour toll free (1-800 ###-####) “Hotline Road Report” telephone with a prerecorded message, and weekly notices with daily updates.  Work will be subsidiary to Pay Item 643(1) or 643(2), Traffic Maintenance.

643-5.01 BASIS OF PAYMENT.  Add the following to No. 7:

The Engineer will pay for Item 643(15) Flagging on a contingent sum basis at the rate of $46.00/hour.  The Engineer does not require a change order/directive for the flagging Pay Item.  Flagging associated with Change Order work will be paid at the prices according to Subsection 109-1.05 Compensation for Extra Work.

Add the following to No. 11:

The Engineer does not require a change order/directive for Pay Item 643(25), Traffic Control.

51289-081010
Add No. 16:

16.
Work Zone Illumination.  Payment for work zone illumination is subsidiary to other items.

ES14-031506

Standard Modifications

Add No. 17:

17.
High Visibility Garments.  Payment for high visibility garments for workers is subsidiary to other items.

E56-050107

TABLE 643-4

TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$5.00

	Special Construction Signs
	Square Foot
	$24.00

	Type II Barricade
	Each/Day
	$3.00

	Type III Barricade
	Each/Day
	$10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$1.00

	Drums
	Each/Day
	$3.00

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete Barrier
	Each
	$60.00

	Temporary Crash Cushion / ET-PLUS
	Each
	$5000.00

	Pilot Car
	Hour
	$65.00

	Watering
	M-Gallon
	$20.00

	Street Sweeping:
Regenerative Sweeper, Vacuum Sweeper,






Mechanical Broom Sweeper, Power Broom
	Hour
	$150.00

	Plastic Safety Fence
	Foot
	$0.75

	Portable Changeable Message Board Sign
	Calendar Day
	$150.00

	Temporary Sidewalk Surfacing
	Square Foot
	$1.15

	Flexible Markers
	Each
	$50.00

	Removal of Pavement Markings
	Foot
	$1.25

	Temporary Guardrail
	Foot
	$21.00


Replace Pay Item 643(15) with:

Pay Item No.
Pay Item
Pay Unit
643(15)
Flagging
Contingent Sum
51289-081010
SECTION 646

CPM SCHEDULING

Special Provisions

646-2.01 SUBMITTAL OF SCHEDULE.  Replace this Subsection with the following:

Submit a detailed initial CPM Schedule at the preconstruction conference for the Engineer’s acceptance as set forth below.

The construction schedule for the entire Project shall not exceed the specified contract time.  Allow the Engineer 14 days to review the initial CPM Schedule.  Revise promptly.  The finalized CPM Schedule must be completed and accepted before beginning work on the Project.

646-3.01 REQUIREMENTS AND USE OF SCHEDULE.  Delete No. 2.

2.
60-Day Preliminary Schedule.

Delete the first sentence of No. 3. Schedule Updates.  and substitute the following:

Hold job site progress meetings with the Engineer for the purpose of updating the CPM Schedule.  Meet with the Engineer monthly or as deemed necessary by the Engineer.

CR261-121302

SECTION 670

TRAFFIC MARKINGS
Special Provisions

670-1.01 DESCRIPTION.  Add the following:

Furnish, locate and install 6” wide longitudinal surface applied guardrail delineation markings and inlaid speed limit markings per this specification.

670-2.01 MATERIALS.  Replace the material reference,
Methyl Methacrylate Pavement Markings are a combination of methyl methacrylate, glass beads and anti-skid aggregate.

Guardrail delineation markings are a combination of paint and glass beads.

Replace the last sentence with the following:

Submit a single certification from the manufacturer of the marking material, for each material combination, certifying the combination of marking material, glass beads and anti-skid aggregate, as furnished, provides the durability, retroreflectivity, and skid resistance specified.

Submit “35 MPH” speed limit symbol patterns for approval and certify their conformance to the Manual on Uniform Traffic Control Devices.

670-3.01 CONSTRUCTION REQUIREMENTS.  Delete No. 1. and 4 and substitute the following:
1.
Methyl Methacrylate Pavement (MMA) and Painted Guardrail Delineation Markings.

a.
General.  15 days before starting work meet with the Engineer for a prestriping meeting.  At this meeting, do the following:
(1)
Furnish a striping schedule showing areas and timing of work, placing materials and the Traffic Control Plans to be used.

(2)
Discuss placement of materials, potential problems.

(3)
Discuss work plan at off ramps, on ramps and intersections.

(4)
Discuss material handling procedures.

(5)
Provide copies of the manufacturer’s installation instructions and copies of the Material Safety Data Sheets.

b.
Manufacturer’s Representative.  Provide the services of a manufacturer’s representative (the “Manufacturer’s Representative”) for each material type.  Ensure the Manufacturer’s Representative observes the application of the pavement and guardrail marking materials.  Cooperate with the Manufacturer’s Representative and the Engineer to ensure that the materials are placed according to these Specifications and the manufacturer’s recommended procedures.

c.
Manufacturer Certified Installers.  Install pavement and guardrail markings using only striping installers certified by the marking materials manufacturer for the specific striping material and method.  Submit these certifications to the Engineer at the Preconstruction Conference.

d.
Preparation.  Prepare the guardrail and roadway surfaces to receive pavement markings according to these Specifications and the manufacturer’s recommendations.  Clean and dry the roadway and guardrail surfaces before application.  Completely remove contaminants such as dirt, loose asphalt, curing agents, surface oils, or existing road marking materials before applying pavement marking material.    

e.
Equipment.

(1)
Grooving Equipment.

Use grooving equipment that produces a dry cut.  Use vacuum shrouded equipment or other equally effective containment procedures.

(2)
Marking Equipment.

(a)
Longitudinal Painted Guardrail Delineation Marking:  
Use manual or automatic application equipment which will guide or center 6” wide markings horizontally on the middle section of w-beam guardrail, along the post bolt slot,  by following or resting a fence device or wheel on the guardrail top edge or pavement surface.  

(b) Other Markings: For symbol markings, use stencils or extruders to form sharply defined markings.

f.
Application.  Apply a guardrail test strip to one 12.5 foot long guardrail panel each day in order to demonstrate paint binders and beads will adhere with a clean straight edge and no running or sagging.    Demonstrate  the complete mixture of paint and beads are being applied.  Get the Engineer’s approval before continuing application for that day.   

Apply marking material according to these Specifications and the manufacturer’s recommendations.  Use equipment designed and capable of properly mixing at the place and time of application and approved by the manufacturer for the type of product being installed.    Do not place material at temperatures below 40 degrees Fahrenheit.

Anti-skid Aggregate.  During marking material application, anti-skid aggregate will be evenly distributed and visible throughout the top 20 mils of the marking material mixture, and after the application, in the surface of the cured material.  Anti-skid aggregate is not required for guardrail delineation markings.

SURFACE APPLIED
Marking thickness will be measured from the existing guardrail face.

(1)
Longitudinal Surface Applied Guardrail Delineation Markings.  Apply markings for guardrail delineation to yield a thickness of 20 mils.

INLAID  

Groove the area(s) designated in the plans for speed limit markings, centered in each lane.   Use “35 MPH” and “45 MPH” speed limit symbols. Install markings in the same work shift as the grooving operation.  Markings will be measured flush with the pavement surface.

(1)
Transverse and Symbol Markings:

Groove the area for inlaid markings to a depth of 250 mils.  

g.
Disposal of Waste.  Waste material(s) are the Contractor’s property.  This includes grindings and removed marking material.  Do not dispose of or store waste material(s) on State property.  Dispose of waste material(s) according to applicable Federal, State, and local regulations.

h.
Sampling.  On the form provided by the Engineer, record the following readings and locations where they were taken using project stationing, and submit them to the Engineer with 24 hours for evaluation.  Thickness of material and depth of slot are measured from the surface of the pavement.

SURFACE APPLIED

(1)
For surface applied painted guardrail delineation measure the thickness in three locations for each marking section.

INLAID

(1)
For inlay markings measure the thickness in three locations for each marking.

Inspect the markings initially, and again two weeks after placement, to ensure the material has cured properly.  Remove soft spots or abnormally darkened areas and replace with material meeting specifications.

The Engineer may elect to use the Contractor’s readings or perform additional sampling.

Add the following:

Refer to the Survey Field Books identifying the no passing zones (see Subsection 642-3.01)

670-3.04 PAVEMENT MARKING REMOVAL.  Add the following:

Coordinate removal work with construction activity.  Remove pavement markings the same day permanent markings are applied, unless otherwise directed.  Use vacuum shrouded equipment or other equally effective containment procedures.

Add the following Subsection:

670-3.06 TOLERANCE FOR STRIPING.

1.
Length of Stripe.  ± 25 feet.

2.
Width of Stripe.  ± 1/8 inch.  

3.
Painted Guardrail Delineation.  Uniform in alignment, centered on guardrail, with no apparent deviations from the true curvature unless due to existing guardrail deviations

4.
Thickness of Surface Applied.  Minimum specified to a maximum of + 10 mils.

5.
Depth of Inlay Slot.  Minimum specified to a maximum of + 40 mils.

6.
Thickness of Inlaid Marking Material.  Fill inlay area completely from the bottom of the inlay to the surface of the pavement.

If it is determined that the material is being placed too thin, the beads are not properly placed, the anti-skid aggregate is not visible, or otherwise not to specification, make immediate adjustments to correct the problem.

Pavement markings applied by any method will be unacceptable if:

1.
Marking is not straight or wide enough.

2.
Thickness of line is not uniform.

3.
Thickness of line is less than specified.

4.
Material is uncured.

5.
Material blackens or is inconsistent in color.

6.
Inlay slot is not the specified depth.

7.
Inlay slot is not filled to the specified depth.

8.
Edge of the markings is not clear cut and free of overspray.

9.
Reflective elements are not properly embedded.

10.
Retroreflectivity of the markings is less than specified.

11.
Anti-skid aggregate is not visible in the marking material during application and the dried surface.

12.
Markings exhibit poor adhesion.

13.
Color is not as specified.

Perform repairs using equipment similar to the equipment initially used to place the materials.  Do not perform repairs in a “patch work” manner.  If more than one repair is required in a single 500 foot section, repair the entire section.

Add the following Subsection:

670-3.07 CONTRACTOR’S WARRANTY.  Provide a warranty, for the Painted Guardrail Delineation Markings and the Methyl Methacrylate Pavement Markings, as specified herein.

The period of warranty is 2 years.  The warranty period will start on the date the Engineer accepts the work and authorizes payment.

Markings that do not satisfy the specified performance requirements will be repaired and or replaced by the Contractor.  The Department will determine if the failed markings will be repaired or replaced.  The Contractor will be notified, in writing, of the marking failure(s) and the corrective measures required including repairs and or replacement.

The Contractor will have 6 months to complete repairs.  The Contractor will coordinate the repair start and end dates with the Department.

The warranty period, for all project markings, will stop until corrective work is approved complete by the Department.

Performance Requirements.

1.
Retroreflectivity.  If retroreflectivity becomes a concern during the warranty period, the Engineer will measure the retroreflectivity of the area in question.  The marking surface will not be cleaned in preparation for taking readings, but areas of obvious contamination or debris will be avoided.  

a.
Longitudinal sample areas will be a minimum length of 500 feet and have at least three samples taken.

b.
Transverse, symbols and gore samples will be three per transverse line or symbol.

Table 670-1

PAVEMENT MARKING MINIMUM RETROREFLECTIVITY REQUIREMENTS

	Marking Color
	Retroreflectivity, Minimum Levels

	
	Initial Retroreflectivity a
	6 Months b
	2 Years b

	Yellow, White
	200 mcd/m2-lux
	150 mcd/m2-lux
	40 mcd/m2-lux


Footnotes:

a.
The initial retroreflectivity readings will be completed after the marking surface has cured and no more than 7 days prior to the Engineer accepting the work.

b.
The 6 month and 2 year readings will be measured from the date of the initial retroreflectivity readings.

c.
Minimum retroreflectivity shall provide 250 foot of illuminated guardrail delineation from vehicle headlights at night, in the absence of a retroreflectometer reading.

2.
Color Stability.  The markings shall retain color throughout the warranty period.  Yellow striping will be compared to the PR-1 chart, and shall meet 33538 Federal Yellow.  White striping shall have a minimum daylight reflectance of 84 throughout the Warranty period.

3.
Adhesion.  For the purpose of the warranty a cumulative 5% or greater loss of painted guardrail delineation of any 500 foot segment of marking and 5% or greater loss of each transverse line, gore stripe and symbol, due to nonadhesion, shall constitute failure of the material in that segment.

Repair.  Repair all markings as specified by the Department.

Replacement.  Replace markings as specified in Section 670-3.01 Construction Requirements 1.f. Application and as specified by the Department.

670-4.01 METHOD OF MEASUREMENT.  Add the following:

Thickness will be measured from the top of the marking to the top of the pavement surface or guardrail.  
Marking material placed in a depression left by pavement line removal will not be included in measuring the thickness of the line.

Delete No. 2. 
Delete No. 3 and replace with the following:
3.
Each.  Pavement markings using letters, numbers, and arrows will be measured on a unit basis with each separate word or symbol constituting a unit, inclusive of “XX MPH” representing one unit.  

Add the following No. 4:

4.
Station Basis.  Painted guardrail delineation markings surface applied will be measured by the station of 6 inch wide lines.  Each station is 100 linear feet, and measurements are rounded to the nearest whole station. 

670-5.01 BASIS OF PAYMENT.  Add the following:

Payment for Methyl Methacrylate (MMA) Pavement Markings includes furnishing the Warranty.  Payment for the installation of the pavement markings will be limited to 80% of the amount due until the Department has received a signed Warranty.

For all phases of construction:  There will be no separate payment for:

(
Over-runs of material caused by the variation of the gradation of the asphalt

(
Additional material required to achieve the thickness specified on open graded pavement

All work and materials associated with pavement markings are subsidiary to 670 items, including but not limited to:

(
Milling for installation of the inlaid pavement markings including the removal of millings

(
Temporary pavement markings and removal of conflicting markings, including repair of the roadway surface, milled surface or otherwise

(
Traffic Control required for the installation of painted guardrail delineation, 

Replace Item 670(10) with the following:

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
670(10E)
MMA Pavement Markings, Symbols and Arrow(s) Inlaid
Each

670(10G)
Painted Guardrail Delineation
Station

Delete Items 670(11) and 670(12).

51289-081010
Special Provisions

Add the following Section:

SECTION 690

EROSION, SEDIMENT AND POLLUTION CONTROL - MEASURES

690-1.01 DESCRIPTION.  Furnish, install and maintain measures, countermeasures and associated materials as part of BMP(s) to prevent, control and contain erosion, erosion materials, sediments and pollution contaminates, on and off project site.

Measures:

(
Permanent Measures – include, the materials, hardware, equipment and labor required for installation and maintenance of erosion, sediment and pollution control material(s).

(
Temporary Measures - include, in addition to the requirements of Permanent Measures, removal and disposal of the erosion, sediment and pollution control material(s).

Related Specifications:

Erosion, Sediment and Pollution Control
Section 641

Silt Fence
Section 633

Seeding
Section 618

Soil Stabilization
Section 619

690‑2.01 MATERIALS.

Erosion Sediment and Pollution Control – Materials
Section 744

Others as specified in related Sections.

CONSTRUCTION REQUIREMENTS

690-3.01 GENERAL.  BMP(s) may include individual or a combination of measures and countermeasures, including but not limited to temporary seeding, mulch, matting, staples, stabilizing emulsions, blankets and mats, soil binders, non-erodible cover, dustless sweeping, dust palliatives.   Refer to Subsection 690-1.01, Related Specifications, for measures not included here.

690-3.02 MATERIAL STORAGE AND PROTECTION.  General:  Store materials elevated off the ground and covered protecting them from construction and or damage from the environment and as follows:

Fiber Rolls.  Additionally, protect fiber rolls from:  precipitation, extended ultraviolet radiant including sunlight, chemicals that are strong acids or other, flames including welding sparks, excess temperatures, and any other environmental conditions that may damage the physical property value of the rolls.

690-3.03 FABRICATION.

Sandbags:  Sand bags shall measure 15 inches by 30 inches.  Use prayer type seams with a minimum of two rows of stitching using a Federal Stitch Type 401 Chain Stitch.  Place approximately 1.0 cubic foot of Select Material, Type B, in each sandbag sack.  Close the open end of the sandbag, after filling, with 2 cinch ties or as recommended by the manufacturer of the sandbag material.

690-3.04 PLACEMENT AND INSTALLATION.  Place and install where shown and detailed in the Plans and Specifications including Section 641, and as recommended by the manufacturer, directed by the Engineer and as follows:

Temporary Seeding.  Annual Ryegrass per Subsection 724-2.02, Table 724-1.  Apply at a rate of 1/2 lb/1000 sq. ft., minimum, on level ground to a maximum of 1 1/2 lb/1000 sq. ft., maximum, on sloping ground and highly erodible soils.  Confirm application of temporary seeding with the Engineer.

Prepare the surface to be seeded to reduce erosion potential and to facilitate germination and growth of vegetation cover.  Maintain seeded areas.  Refer to Section 620 for further surface/topsoil preparation requirements.

Reseed where water quality standards are being exceeded as a result of insufficient vegetative cover.  Review with Engineer prior to reseeding.

Refer to Section 618 for further information.

690-3.05 MAINTENANCE.  Maintain the integrity of the erosion, sediment and pollution control measures for the duration of the project.  Inspect as required by the APDES CGP and SWPPP and correct any deficiencies immediately.  Remove and dispose of temporary measures including trapped sediment contaminants off project at approved locations. Materials manufactured as biodegradable may be left in place when approved by the Engineer.

690-4.01 METHOD OF MEASUREMENT.  Section 109 and as follows:
Fiber Rolls: By length, measured along the centerline of the fiber roll, complete in place.

Manufactured Inlet Protection Systems:  By each, complete in place.

Sandbag Inlet Sediment Trap:  By each, complete in place.

Silt Fence:  Section 633.

Seeding:  Section 618.

Stabilization:  Section 619.

690–5.01 BASIS OF PAYMENT.  Section 641.

SECTION 712

MISCELLANEOUS
Special Provisions

712-2.17 METHYL METHACRYLATE PAVEMENT MARKINGS.  Replace No. 1. Quality Requirements: with the following:

1.
Quality Requirements:  Use a marking material formulated for the application type specified.  Use a marking material manufactured from new materials and free from dirt and other foreign material.  Use a methyl methacrylate based resin system for part “A”.  Use benzoyl peroxide system for part “B”.

Extruded or stenciled application:  Material formulated for extruded or direct stenciled application with factory intermix beads, and anti skid aggregate and the application of additional surface applied beads.

Submit a manufacturer certification for both the methyl methacrylate material, glass beads and anti-skid aggregate to ensure that the materials furnished conform to these Specifications.

2.
Performance Properties:  Add the following:

I.
Color:
Yellow, PR-1 Chart, 33538 Federal Yellow.  White, minimum daylight reflectance of 84.

712-2.18 GLASS BEADS FOR METHYL METHACRYLATE PAVEMENT MARKINGS.  Replace the bead table with the following:

Use the type and quantity of beads specified in writing by the marking material manufacturer required to satisfy the specified performance requirements.  The written certification will note the bead coating is compatible with the marking material binder.

1.
Bead Manufacturer and Type.  

a.
Swarco, Megalux-Beads or

b.
Approved equal beads

Approved Equal Beads.  Equal beads will demonstrate:

(1)
Bead coatings compatible with marking materials.  Marking Material Manufacturer will certify compatibility.

(2)
Lasting retro reflectivity.  
CR246-010109

SECTION 730

SIGN MATERIALS
Special Provisions

730-2.04 SIGN POSTS.  Add the following item:

7.
Structural Tubing and W-Shape Beams.

a.
Structural tubing shall conform to ASTM A500, Grade B, or ASTM A501.  The tubing shall be square and of the dimensions called for in the Plans with 0.2 inch thick walls.  0.4 inch diameter holes shall be drilled as required to permit mounting of the sign.

b.
W-shape beams shall conform to ASTM A36.

c.
Structural tubing and W-shape beams shall be hot dip galvanized according to 1.b. of this subsection.  Damaged and abraded tubes and beams shall be repaired according to 1.c. of this subsection.

CR81-062204

Special Provisions

Add the following Section:

SECTION 744

EROSION, SEDIMENT, AND POLLUTION CONTROL - MATERIAL

744-2.01 MATERIAL.

Fiber Roll:  (commonly called straw wattle)

a.
Comprised of UV-degradable plastic netting or 100 percent biodegradable material.

b.
Filled with straw, flax, rice, coconut fiber material or composted material.

c.
Staking shall be made of 100 percent biodegradable materials.

Provide the Engineer certification stating the name of the manufacturer, product name, style number, chemical composition of the fiber, netting and certification of the weed-free status from the manufacturer.  Furnish a sample to the Engineer seven days before the scheduled installation.

Manufactured Inlet Protection System:
a.
Manufacturers:


Ultra Tech International – Ultra-DrainGuard


Bowhead Environmental and Safety - StreamGuard Exert II Sediment Insert


Enpac - Catch Basin Insert, Oil and Sediment or

b.
Approved equal.

Sand Bag Inlet Sediment Trap:

a.
Sandbag sack fabric shall be a nonwoven, needle punched design meeting the following requirements:

Grab Tensile Strength
ASTM D 4632
200 pounds (min.)

Grab Elongation
ASTM D 4632
15 – 70%

Mullen Burst Strength
ASTM D 3786
400 psi. (min.)

Trapezoidal Tear Strength
ASTM D 4533
95 lbs. (min.)

Apparent Opening Size
ASTM D 4751
No. 30 U.S. STD sieve (max)

Permittivity
ASTM D 4491
0.01 sec-1 (min.)

Ultraviolet Light Stability,

Retained Strength
ASTM D 4355
90%

Puncture Strength
ASTM D 4833
120 lbs. (min.)

These requirements are for Minimum Average Roll Values (MARV) verified in accordance with ASTM D 4759.

b.
Seam Thread:

Similar durability to the sandbag sack fabric.

c.
Sandbag Fill Material:

Select Material
Type B
703-2.07.

d.
Cinch Ties:  Plastic ties or equivalent tie recommended by the sandbag manufacturer.

CR744-022309

INDEX

Standard Modification

INDEX Remove the text. “Approved Products List” and replace with: Qualified Products List

E36-012707

APPENDIX A
EROSION AND SEDIMENT CONTROL PLAN

APPENDIX B
ENVIRONMENTAL PERMITS
APPENDIX C
MATERIAL CERTIFICATION LIST

APPENDIX D
SIGN SHOP DRAWINGS
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