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1988 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION


SPECIAL NOTICE TO BIDDERS

Bidders are hereby notified that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
Copies for review of the following are available in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

a.
Design Computations

Copies of the above may be obtained from Ridgway's Reprographics, 6000 Arctic Boulevard, Anchorage, Alaska 99518, (907) 561-1555 at the Contractor's cost.

2.
The following are available upon request in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

a.
Storm Water Manual (Price $20.00)

b.
Laboratory Manual of Alaska Test Methods and Standard Practices (Price $20.00)

3.
An environmental document addressing concerns and environmental commitments has been approved and is available for review in the office of the Preliminary Design and Environmental Supervisor, (907) 266-1508.

4.
This contract contains a newly-developed asphalt concrete pavement specification (Section 401). Due to changes in materials testing procedures and requirements, the following new items are incorporated by reference in this specification.

a.
Alaska Test Method T-17, Rev. 06/93, Standard Method of Test for Determining Bituminous Mix Design by the Marshall Method.
Alaska Test Method T-17 is the mix design method and also includes criteria which must be met for the class of mix specified in the bid schedule.

b.
Alaska Standard Practice SP-9, Rev. 07/93, Standard Practice for Abbreviated Testing Procedures to Monitor Process Control of Coarse and Fine Aggregate Gradations. 

Standard practice SP-9 contains test methods for contractor process control as well as a minimum testing frequency, and a list of typical field laboratory equipment to be furnished by the Contractor.


SECTION 101

DEFINITIONS AND TERMS
Standard Modifications
101‑1.27 HOLIDAYS. Delete Items 2 and 3 and substitute the following:

2.
Martin Luther King Jr's. Birthday ‑ Third Monday in January

3.
President's Day ‑ Third Monday in February

(5/7/91)M30
Special Provisions

101‑1.73 NON‑FROST SUSCEPTIBLE. Add the following subsection: Material that contains 6 percent or less passing the No. 200 screen as determined by sieve analysis performed on minus 3-inch material. (01/31/94)R1

SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS
Standard Modifications

102‑1.01 QUALIFICATION OF BIDDERS. Delete the second paragraph.  (5/12/89)M1
102-1.06 PREPARATION OF PROPOSAL. Replace the second paragraph with the following: The bidder shall specify a unit price, in figures, for each pay item for which a quantity is given and shall also show the products of the respective unit prices and quantities written in figures in the column provided for that purpose and the total amount of the proposal obtained by adding the amounts of the several items. All the figures shall be in ink or typed. In the event of a discrepancy between unit bid prices and extensions, the unit bid price shall govern. Any changes shall be initialed by the person signing the proposal. (7/2/93)M58
Add the following: At certain bid openings a bidder may wish to submit bids on more work than he desires to have awarded to him. The bidder may indicate the total amount desired to be accepted and the Department will determine which of his low bids on these projects, up to the final total indicated, will be accepted. This limitation will only apply when the bidder has added the following statement to the Proposal Form for at least one of the projects being bid:

"We desire to disqualify all of our bids at this letting which exceed the total of $__________ or _____ contracts and hereby authorize the Department to determine which bids shall be disqualified." (6/6/94)M31
102-1.07 NON-RESPONSIVE PROPOSALS. Delete item 3. in its entirety and substitute the following:

3.
If the bidder adds any provisions reserving the right to accept or reject any award, or to enter into a contract pursuant to an award, except for a maximum limit on the total amount of awards acceptable to the bidder at any one bid letting, as provided in Subsection 102-1.06, Preparation of Proposal.

(6/6/94)M31
Add a new item as follows: 

7.
If any of the unit prices bid are excessively unbalanced (either above or below the amount of a reasonable bid) to the potential detriment of the Department.  (5/12/89)M2
Special Provisions

102‑1.12 ADDENDA REQUIREMENTS. Delete this subsection in its entirety and substitute the following: Addenda will be issued to the individual or company to whom bidding documents were issued. Addenda may be issued by any reasonable method such as hand delivery, mail, telefacsimile, telegraph, courier, and in special circumstances by phone. Addenda will be issued to the address, telefacsimile number or phone number as stated on the planholder's list unless picked up in person or included with the bid documents. It is the bidder's responsibility to insure that he has received all addenda affecting the Invitation For bids. No claim or protest will be allowed based on the bidder's allegation that he did not receive all of the addenda for an Invitation For Bids.

All addenda shall be acknowledged on the Proposal or by telegram or telefacsimile prior to the scheduled time of bid opening. If no addenda are received by the bidder, the word "None" should be entered on the Proposal Form. (10/3/94)R171

SECTION 103


AWARD AND EXECUTION OF CONTRACT
Special Provisions

103‑1.01 CONSIDERATION OF PROPOSALS. Add the following: The apparent low bidder shall submit a completed Subcontractor List, form 25D-5(C), within 5 working days following receipt of written notification by the Department.

If a bidder fails to list a subcontractor or lists more than one subcontractor for a particular portion of work and the value of that work is in excess  of one‑half of one percent of the total bid, the bidder agrees to perform that portion of work without the use of a subcontractor and to have represented that he is qualified to perform that work.

A bidder who attempts to circumvent the requirements of this subsection by listing as a subcontractor another Contractor who, in turn, sublets the majority of the work required under the contract, violates this subsection.

If a contract is awarded to a bidder who violates this subsection, the Contracting Officer may:

1.
cancel the contract without any damages accruing to the Department, or,

2.
after notice and a hearing, assess a penalty on the bidder in an amount that does not exceed 10 percent of the value of the subcontract at issue.

A bidder may replace a listed subcontractor who:

1.
fails to comply with AS 08.18,

2.
files for bankruptcy or becomes insolvent,

3.
fails to execute a contract with the bidder involving performance of the work for which the subcontractor was listed and the bidder acted in good faith,

4.
fails to obtain bonding,

5.
fails to obtain insurance acceptable to the Department,

6.
fails to perform the contract with the bidder involving work for which the subcontractor was listed,

7.
must be replaced in order for the prime Contractor to satisfy required State and/or Federal affirmative action requirements,

8.
refuses to agree or abide with the bidder's labor agreement, or,

9.
is determined by the Contracting Officer not to be responsible.

(4/1/93)R82

SECTION 104


SCOPE OF WORK
Standard Modifications

104‑1.02 CHANGES. After the third paragraph add the following: Before a Change Order or Supplemental Agreement is approved, the Contractor shall submit cost or pricing data regarding the changed or extra work. The Contractor shall certify that the data submitted is, to his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and that such data will continue to be accurate and complete during the performance of the changed or extra work. (5/12/89)M5

SECTION 105 


CONTROL OF WORK
Standard Modifications

105‑1.01 AUTHORITY OF THE ENGINEER. Add the following: The Engineer may, at reasonable times, inspect that part of the plant or place of business of the Contractor or subcontractor that is related to the performance of the contract.

The Engineer may audit the books and records of the Contractor or a subcontractor to the extent that the books and records relate to the performance of the contract or subcontract, including cost or pricing data submitted under subsection 104‑1.02, Changes. Books and records that relate to the performance of the contract shall be maintained by the Contractor for a period of three years after the date of final payment under the prime contract and by the subcontractor for a period of three years after the date of final payment under the subcontract, unless a shorter period is authorized in writing by the Contracting Officer. 

(5/12/89)M6
Special Provisions

105-1.02 PLANS AND WORKING DRAWINGS. Replace the second sentence of the second paragraph with the following: No work shall be performed until working drawings for such work, or changes thereto, are approved.

Replace the second sentence of the fourth paragraph with the following: The Contractor shall indicate on the working drawings all deviations from the plans and specifications and shall also itemize and explain all deviations in the letter of transmittal.

(7/2/93)S62
Standard Modifications

105‑1.12 LOAD RESTRICTIONS. Delete the first paragraph and substitute the following: The Contractor shall comply with all restrictions as set forth in the "Administrative Permit Manual", and Title 17, Chapter 25, of the Alaska Administrative Code for vehicles traveling with the general public, unless otherwise allowed by an approved Traffic Control Plan. (5/7/91)M32
105‑1.15 PROJECT COMPLETION. Replace the first sentence of the third paragraph with the following: When all physical work and cleanup provided for under the contract is found to be complete, except for work specified under Subsection 618-3.04, Maintenance of Seeded Areas, and Subsection 621-3.04, Period of Establishment, a letter of project completion will be issued by the  Engineer.  (7/2/93)M7
105‑1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES. Add the following to the fifth paragraph:

5.
A statement certifying that the claim is made in good faith, that the supporting cost and pricing data are accurate and complete to the best of the Contractor's knowledge and belief, and that the amount requested accurately reflects the contract adjustment for which the Contractor believes the Department is liable. (7/2/93)M8
Special Provisions

105-1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES. Replace the first sentence of the eighth paragraph with the following: If the claim is not resolved by agreement within 30 days of its receipt, the Engineer will issue a written decision to the Contractor. (7/2/93)S71
Add the following: Legal actions shall be commenced through the Superior Court, Alaska State Courts, Third Judicial District, in Anchorage. (8/5/93)R93

SECTION 106


CONTROL OF MATERIAL

Special Provisions

106-1.02 LOCAL MATERIAL SOURCES. Add the following after the first paragraph: The Contractor shall provide process control for reasonable assurance, that all materials submitted for acceptance conform to the contract specifications. Sampling and testing of all materials for process control, including screening, crushing, blending, stockpiling of aggregates, production and laydown of aggregate courses or mixtures, asphalt concrete mixtures, and monitoring of compaction, is the responsibility of the Contractor. Process control tests shall be made in accordance with the applicable test methods specified in the contract.

A process control plan shall be submitted at the pre-construction conference. The process control plan shall include, for each item being produced, the methods to be used for sampling and testing, the proposed testing frequency, personnel qualifications, and equipment descriptions. Process control will not be measured for payment but will be subsidiary to the applicable items being processed.

The Department has the exclusive right and responsibility for determining the acceptability of the construction and all incorporated materials. Acceptance testing by the Department is not to be considered as a replacement for process control testing by the Contractor. When the Contractor is not providing adequate process control testing, the Engineer may refuse to retest materials which have been shown to be unacceptable by standard acceptance testing procedures. (2/14/95)R201
Add the following: Prior to placing or removing any material in/from a location that is outside the project limits, the Contractor shall obtain a written statement from the State Historic Preservation Officer that material placement/extraction is not expected to impact any cultural resources. A copy of this statement shall be provided to the Engineer.. The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at 762‑2622. Should cultural resources be discovered during material testing or extraction activities, work at that site shall be stopped and the Engineer notified. (9/1/89)R5

SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions

107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. Add the following to the third paragraph: When working near designated wetlands the Contractor shall place no fill, nor operate equipment outside the slope limits. Refueling and servicing of equipment shall not be performed adjacent to wetlands.

Add the following after Item 10:

11.
If water for any construction purpose is required from a non‑municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at 762‑2575.

The Contractor shall not excavate, nor use for fill, any material at any site suspected of or found to contain hazardous materials or petroleum fuels. The Contractor shall not stockpile, nor dispose of, any material at any site suspected of or found to contain hazardous materials or petroleum fuels.

The Contractor shall not use land from any park, recreation area, wildlife or waterfowl refuge, or any historical site located inside or outside of the project limits for excess fill disposal, construction staging activities, equipment or material storage, or for any other purposes unless permitted by the contract. If the Contractor chooses to pursue permit modifications, such modifications shall be requested through the Engineer.(2/3/95)R7
Add the following: The Contractor shall do no work, stockpiling, staging, parking nor trespassing on wetlands or below the ordinary high water of any watercourse.

All debris from the project construction shall be removed from the area as soon as possible and disposed of at a location approved by the Engineer.

Standard Modifications

107‑1.13 RESPONSIBILITY FOR DAMAGE CLAIMS. In the first sentence, change "claims or actions for injuries" to read "claims, actions or liabilities for injuries". (5/12/89)M9
Special Provisions

107-1.15 CONTRACTOR'S RESPONSIBILITY FOR WORK. Add the following to the end of the first paragraph: Damage caused by the public, prior to acceptance (Partial Acceptance or Project Completion), shall be corrected at the Contractor's expense. (5/7/91)S48
Standard Modifications

107‑1.16 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES. In the last sentence of the third paragraph delete: "by the local fire authority." (5/12/89)M10
Special Provisions

107‑1.21 PERMITS. Add the following subsection: The following permits has been obtained on the Contractor's behalf by the Department:

1.
Department of the Army, Corps of Engineers, Nationwide Permit No. 3.

The permit obtained by the Department is attached to these specifications as Appendix A. The terms, conditions, and stipulations contained in all the permits obtained by either the Department or the Contractor are hereby made a part of these specifications. It is the Contractor's responsibility to abide by the stipulations contained in each permit. If it is determined that an activity cannot be performed as specified in one of the permits, the Contractor shall cease work and immediately notify the Engineer. The Engineer will then decide if a permit modification is necessary. The Engineer will have copies of the permits posted in the project office.


SECTION 108


PROSECUTION AND PROGRESS

Special Provisions
108‑1.01 SUBLETTING OF CONTRACT. Delete the third paragraph on page 56 and substitute the following: The hauling of materials for the project by bona fide truck owner‑operators who are listed as such on the certified payroll of the Contractor (or an approved subcontractor) shall not be considered as subcontracting under these provisions. Truck owner‑operators shall be required to submit documentation to the Contractor as is necessary to prove the trucker is a bona fide owner‑operator. As a minimum, those records, for each truck owner‑operator, shall include current and valid copies of:

1.
Alaska Commercial Driver's License, with the appropriate endorsements for the class of vehicle to be operated,

2.
business license for trucking together with supporting documents that list the driver as the business owner or corporate officer,

3.
documents showing the driver's ownership interest in the truck including:

a.
truck registration, and

b.
lease (if truck is not registered in driver's name or in the name of the driver's company).

The Contractor shall maintain legible copies of such records for a period of at least three years after final acceptance of the project.

Additionally, to be classified as a valid owner‑operator a truck driver must also qualify as an independent contractor under the following Alaska Department of Labor (DOL) criteria which establish whether or not they are an employee or an independent contractor. The status of owner‑operators is subject to evaluation throughout the 

project period and when the criteria for an independent contractor are not found to exist, amended payrolls must be submitted listing the driver as an employee subject to all labor provisions of the contract. These criteria are:

1.
The owner‑operator's right to control the manner in which the work is to be performed,

2.
the owner‑operator's opportunity for profit or loss depending upon their managerial skill,

3.
the owner‑operator's investment in equipment or materials required for their task, or the employment of helpers,

4.
whether the service rendered requires a special skill,

5.
the degree of permanence of the working relationship, or

6.
whether the service rendered is an integral part of the owner‑operator's business.

The Contractor shall issue a placard to each owner‑operator. The placard shall identify both the truck driver and the vehicle and shall be prominently displayed such that it is visible to the scale person or inspectors. The identification system must be approved by the Engineer prior to use.

(5/7/91)S49
108-1.03 PROSECUTION AND PROGRESS. In the first paragraph, delete the words "At this time" and substitute: "Five working days before the preconstruction conference". (5/7/91)S50
***

***
***

THIS PAGE INTENTIONALLY LEFT BLANK


***
***

***
Add the following: The Contractor shall, every two weeks during construction, submit a work plan detailing his proposed operations for the forthcoming two weeks. This plan shall detail the following:

1.
work activities,

2.
manpower involved by trade,

3.
work hours,

4.
equipment involved, and

5.
the location of the work to be performed.

Preparation and updating of the ***               *** two week work plans will not be 

paid for directly. Failure to submit the ***                      *** two week work plans 

as specified will result in partial withholding of progress payments in accordance with subsection 109-1.06, Progress Payments.

(1/27/92)R11A
Standard Modifications

108‑1.03 PROSECUTION AND PROGRESS. In Item 1. insert: ", in a format acceptable to the Engineer," immediately after the words: "a progress schedule". (5/12/89)M11

Special Provisions

108‑1.05 CHARACTER OF WORKMEN, METHODS AND EQUIPMENT. Add the following: The Contractor shall provide the Engineer with make, model, year, capacity, horsepower, and the related information of every piece of powered equipment used on the project. This information shall be updated weekly unless otherwise directed by the Engineer. (9/1/89)R13

108-1.06 DETERMINATION AND EXTENSION OF CONTRACT TIME. Under item number 3, delete the last sentence of the first paragraph and substitute the following: When a controlling item of work is suspended for one or more calendar days by order of the Engineer, through the use of a Directive, the number of days included in such suspension period shall not be included in the count of contract time except as herein stated.
Standard Modifications

108-1.07 FAILURE TO COMPLETE ON TIME. Replace the third sentence of the first paragraph with the following: The amount of these deductions is to reimburse the Department for estimated additional contract administration expenses incurred as a result of the Contractor's failure to complete the work within the time specified.

Replace Table 108-1 with the following:


TABLE 108-1


DAILY CHARGE FOR LIQUIDATED DAMAGES


FOR EACH CALENDAR DAY OF DELAY
	Original Contract Amount

	From More Than
	To and Including
	Daily Charge

	$ 0
	$ 100,000
	 $ 300

	 100,000
	 500,000
	 550

	 500,000
	1,000,000
	 750

	1,000,000
	2,000,000
	1,000

	2,000,000
	5,000,000
	1,500

	5,000,000
	10,000,000
	2,500

	10,000,000
	-
	3,000


(7/2/93)M49

SECTION 109


MEASUREMENT AND PAYMENT
Special Provisions

109‑1.01 GENERAL. Add the following: When more than one type of material or work is specified for a pay item, letter or numeric suffixes, included within the parenthesis following the pay item number, will differentiate the types. (7/2/93)S63
109‑1.02 MEASUREMENT OF QUANTITIES. After the ninth paragraph, insert the following: The Contractor shall furnish competent scale operators to weigh all materials measured and paid for on a weight basis.

The scale operator shall record to the nearest 100 pounds the weights of all loads of material on a daily tally sheet. The scale operator shall also make out a weigh slip ticket for each load hauled showing the gross, tare and net weights. The original shall accompany the load and one copy shall be retained until any discrepancies have been resolved at the end of each day.

The scale operator's daily tally sheet shall also include the following information as applicable to the type of scales used:

1.
Name and number of project,

2.
Contract item number,

3.
Description of source,

4
Date,

5.
Load number,

6.
Truck identification mark,

7.
Time of weighing,

8.
Gross weight of each load,

9.
Tare weights,

10.
Net weights,

11.
Scale operator's signature, and

12.
Contractor's certification.

The original daily weight record shall be furnished to the Engineer at the end of each shift.

The Engineer may, at random intervals, designate previously weighed vehicles to be reweighed, in his presence, to verify the weight of the materials being purchased. This will include empty or loaded vehicles as the Engineer may designate.

No direct payment will be made for furnishing scale operators, equipment, and incidentals required. Costs thereof will be subsidiary to bid prices of the material being weighed.

(7/2/93)S11
109-1.02 MEASUREMENT OF QUANTITIES. Add the following:


 Conversion factors to the SI system of units are as follows: 

	From
	To
	Symbol
	Multiply by


Length

	Inch
	Millimeter
	mm
	25.4 *

	Foot
	Meter
	m
	0.304 8 *

	Yard
	Meter
	m
	0.914 4 *

	Mile
	Kilometer
	km
	1.609 344 *

	Foot (U.S. Survey)
	Meter
	m
	0.304 800 6


Area

	Square Inch
	Square Millimeter
	mm2
	645.15 *

	Square Foot
	Square Meter
	m2
	0.092 903 04*

	Square Yard
	Square Meter
	m2
	0.836 127 36*

	Square Mile
	Square kilometer
	km2
	2.590 00

	Acre
	Square Meter
	m2
	4 046.856

	Acre
	Hectare (10 000 m2)
	ha
	0.404 685 6


Volume

	Cubic Inch
	Cubic Millimeter
	mm3
	16.387 064 *

	Cubic Foot
	Cubic Meter
	m3
	0.028 316 8

	Cubic Yard
	Cubic Meter
	m3
	0.764 555

	Acre Foot
	Cubic Meter
	m3
	1 233.49

	100 board feet
	Cubic Meter
	m3
	0.235 974

	Cubic Foot
	Liter
	L
	28.316 85

	Gallon
	Liter
	L
	3.785 41


Temperature

	Degree Fahrenheit
	Degree Celsius C
	C
	TC=(TF-32)/1.8



Force

	Pound-force (lbf)
	Newton
	
N
	
4.448 222

	Pound/square-inch(Psi)
	Pascal
	
Pa
	
6.894 757


Mass

	Pound-mass (lbm)
	Kilogram
	kg
	0.453 592

	Ton (Short, 2,000 lbs)
	Megagram
	
Mg
	0.907 184 7

	Ton (Short, 2,000 lbs)
	Kilogram
	
kg
	907.184 7


NOTE: * denotes an exact number.

All conversion factors are extracted from ASTM E 380-93, "Standard Practice for Use of the International System of Units (SI) (The Modern Metric System)," and AASHTO publication "Guide To Metric Conversion."
(3/13/95)R136
Standard Modifications

109-1.03 SCOPE OF PAYMENT. Delete the last sentence of the fourth paragraph. (5/7/91)M33
Special Provisions

109‑1.05 COMPENSATION FOR EXTRA WORK. Under 3, Equipment, add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the "O" Zone. (9/1/89)R14

109-1.06 PROGRESS PAYMENTS. Add the following: Failure to submit schedules in accordance with subsection 108-1.03, Prosecution and Progress will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments. This retainage will be released with the next progress estimate by the Engineer upon receipt of current schedules from the Contractor. (1/27/92)R137
109‑1.07 PAYMENT FOR MATERIALS ON HAND. Add the following: The location of stockpiled materials for payment in acceptable storage facilities off the project will be in Alaska, at a location acceptable to the Engineer. (9/1/89)R16
Add the following Section:


SECTION 120


DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM
Special Provisions

120‑1.01 DESCRIPTION. The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 23, with the maximum opportunity to participate in the performance of contracts financed in whole or in part with federal funds. The Contractor shall not, nor shall subcontractors or others associated with this contract discriminate on the basis of race, color, national origin, or sex in the award and performance of work under this contract.

120‑1.02 INTERPRETATION. It is the intent of this section to implement the requirements of 49 CFR, Part 23, in compliance with the Federal Highway Administration's DBE Program guidelines and the Department's federally approved DBE Program.

120‑1.03 ESSENTIAL CONTRACT PROVISION. Failure to comply with the provisions of this section shall be considered a material breach of contract. The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS36.30.640(4).

120‑1.04 DEFINITIONS AND TERMS
1.
Broker. A DBE that arranges for the delivery or provision of creditable materials, supplies, equipment, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project. A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given.

2.
Commercially Useful Function (CUF). The execution of a contract or a distinct element of work or service under a contract by the DBE actually performing, controlling, managing, and supervising the work involved with its own equipment and employees within its certified category. The determination of CUF is made by the Engineer after evaluating the way in which the work was performed during the execution of the contract.

3.
Disadvantaged Business Enterprise (DBE). A firm certified by the State of Alaska, Department of Transportation and Public Facilities, in accordance with 49 CFR, Part 23, or one granted that status under the Alaska Native Claims Settlement Act, 1991 Amendments and certified by the Department for participation in the Department's DBE program.

4.
Good Faith Efforts. The affirmative action measures that shall be taken by a contractor to meet the DBE Program objectives and goals for this project. 

5.
Manufacturer. A DBE certified in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

6.
Original DBE Utilization Goal. The percent of work to be performed by certified DBEs that is established by the Department and specified in the contract bid schedule before approval of the Revised DBE Utilization Goal.

7.
Regular Dealer. A DBE certified in a supply category that

a.
maintains an in-house inventory on a regular basis of the particular product provided to this project,

b.
keeps an inventory in an amount appropriate for the type of work using that product, and

c.
offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large. If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis.

8.
Revised DBE Utilization Goal. The DBE Utilization as submitted by the contractor and approved by the Department for this project on Form 25A325C. The Revised DBE

 Utilization Goal may be equal to, greater than, or less than the Original DBE Utilization Goal, if approved. Once approved, this Revised goal becomes the minimum required DBE participation during the execution of the contract.

120-2.01 UTILIZATION GOAL. The Original DBE Utilization Goal for this contract is shown on the Bid Schedule as a percentage of the total basic bid amount. In order for the work of the DBE to be credited towards meeting the Original DBE Utilization Goal at time of contract award, the DBE must be certified by the Department in a category covering the CUF to be performed at the time of listing on the "DBE Utilization Report" (Form 25A325C).

A bidder shall demonstrate the ability to meet the Original DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this contract.

120‑3.01 DETERMINATION OF COMPLIANCE

1.
Phase I ‑ Bid and Award. In addition to bid submission requirements, the apparent low bidder shall demonstrate DBE responsibility prior to award of this contract by:

a.
Submitting, within 15 days of receipt of the notice of intent to award, a copy of the DBE Utilization Report (Form 25A325C) listing the certified DBEs to be used to meet the goal.

b.
If the contractor submits less DBE utilization on Form 25A325C than is required to meet the Original DBE Utilization Goal, documentation of Good Faith Effort in the form of the Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (25A321A) shall be submitted. If accepted by the Department, this lower DBE utilization becomes the Revised DBE Utilization Goal.

If the bidder cannot demonstrate the ability to meet the Original DBE Utilization Goal, failure to document the minimum required Good Faith Efforts will result in the bid being declared nonresponsive.

c.
Where the bidder submits more DBE utilization on Form 25A325C than is required by the Original DBE Utilization Goal, this higher DBE utilization, if accepted by the Department, becomes the Revised DBE Utilization Goal.

2.
Phase II ‑ Construction. At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE officer.

The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE. Prior written request by the Contractor and approval from the Engineer is required for the replacement of a DBE for any reason. If DBE replacement is approved, the Contractor is obligated to replace the DBE with another DBE for the same work in order to still meet the Revised DBE Utilization Goal. If the Contractor cannot find a replacement DBE, the Contractor shall document the required Good Faith Efforts stipulated in Subsection 120-3.02 for the items of work to have been performed by the replaced DBE in order to have the Revised DBE Utilization Goal reduced.

120‑3.02 GOOD FAITH EFFORT. The Contracting Officer will use all of the following criteria to judge if the bidder, who has not met the Original DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract. Failure by the Contractor to perform and document any of the following actions 1-7 constitutes insufficient Good Faith Effort.

1.
Consideration of all subcontractable items. The Contractor shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department prior to bid opening (see Form 25A324).

2.
Selection of the most appropriate items or portions of items to be performed by DBEs in order to increase the likelihood of achieving the stated goal.

3.
Notification at least 10 calendar days prior to bid opening to all DBEs listed in the Department's most current DBE Directory certified to perform those work items identified in Form 25A324 of the bidder's/Contractor's interest in securing the DBE's participation in the execution of the work. Each contact with the DBE shall be logged on a "Contact Report" (Form 25A321A).

4.
Request for DBE participation on specific items of work or services. Allegations of non-competitive DBE quotes must be documented and verifiable. A DBE quote that is more than 10.0% higher than the accepted non-DBE quote shall be deemed non-competitive, provided the DBE and non-DBE quotes are for the exact same work or service. Where the Contractor rejects a DBE quote as being non-competitive under this condition, the work performed and payments received by the non-DBE during the execution of the contract shall be consistent with the non-DBE's accepted quote. This does not preclude increases as a result of Change documents issued by the Department.

5.
Provision of assistance to DBEs who need help in obtaining bonding or insurance required by the bidder.

6.
Providing prospective DBEs with adequate information about the requirements of the contract regarding the specific item of work or service sought from the DBE.

7.
Follow‑up of initial solicitations for interest by contacting DBEs to determine with certainty whether or not they were interested in bidding. Documentation of follow‑up contacts shall be logged on the "Contact Report" (Form 25A321A).

Items 4. through 7. will be utilized to evaluate any request from the Contractor for a reduction in the Revised DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

120-3.03 COMMERCIALLY USEFUL FUNCTION (CUF). Measurement of attainment of the Revised DBE Utilization Goal shall be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section.

CUF is limited to that of a: 

a.
regular dealer,

b.
manufacturer,

c.
broker,

d.
subcontractor

e.
joint-venture, or

f.
prime contractor.

In order for the CUF work of the DBE to be credited toward the goal, the Contractor shall ensure that all of the following requirements are met:

1.
The DBE shall be certified in the appropriate category at the time of:

a.
the Engineer's approval of the DBE subcontract; and

b. 
the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

2.
The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project.

3.
A DBE trucking firm certified and performing work in a transportation/hauling category is restricted within that category to the CUF of a broker. (This does not effect the CUF of that same firm, when performing work as a subcontractor and certified in another category such as embankment or excavation which could include the hauling of materials for that work.)

4.
The Contractor will receive credit for the CUF performed by DBEs as provided in this Section. Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUT and potential DBE credit.

5.
Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the Revised DBE Utilization Goal.

 6.
Should the DBE be decertified between the time of contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm shall not be credited toward the Revised DBE Utilization Goal. The Contractor must still meet the Revised DBE Utilization Goal by either:

a.
Withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, items 4-7) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01, or

b.
Continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out and DBEs in an amount to meet the Revised DBE Utilization Goal through either

1)
subcontractor substitution (Subsection 103-1.01),

2)
increasing the participation of other DBEs on the project,

3)
documenting Good Faith Efforts (Subsection 120-3.02, items 4-7),

4)
or by a combination of the above.

7.
The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the Revised DBE Utilization Goal.

8.
The Engineer shall consider the following criteria when determining what CUF is being performed by the DBE:

a.
The work performed shall be necessary and useful work required for the execution of the contract.

b.
The scope of work shall be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

c.
The work shall be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE, with the exception allowed under (d) below. Either the DBE owner or an on‑site DBE representative, DBE superintendent, or DBE foreman shall be responsible for the work at the site. All such DBE representatives must be designated as a key employee in the DBE's certification records with the Department prior to DBE subcontract award.

d.
The DBE shall use their own employees and equipment for the execution of the work. An exception to this requirement may be permitted where the DBE must perform a specialty task or where the work is in a remote area. In such instance, the DBE may temporarily augment its project workforce with another contractor's equipment and employees (not to include supervision) in order to perform the work, if the Department considers this normal practice performed by non-DBE contractors, within the Alaskan construction industry. 

On any project, this practice shall not involve more than 33.3% of the DBE's subcontract value. Also, the Contractor shall submit a request in writing from the DBE and secure the Department's approval for such arrangement prior to commencement of the DBE's subcontract work involved. Exclusive of this arrangement, the DBE's project work force shall be regular DBE employees.

In all instances, the DBE shall be responsible for its payroll and labor compliance requirements concerning all workers under its control. DBE leases and payments for equipment must be documented; Contractor withholding or retainage for DBE labor and equipment usage is not permissible. Two-party checks to individuals are not permissible.

e.
The manner in which the work is sublet or performed shall conform to standard, statewide industry practice within Alaska, as defined by the Department. The work or provision of goods or services shall have a market outside of the DBE program (must be performed by non-DBE firms within the Alaskan construction industry). Otherwise, the work or service will be deemed a superfluous step in the contracting or purchasing process and no DBE credit will be allowed. 

There shall be no DBE credit for lower-tier non-DBE subcontract work, unless the Department defines this lower-tier subcontracting as standard, statewide industry practice within Alaska.

f.
The cost of the goods and services shall be reasonable and competitive with the cost of these goods and services outside the DBE program within Alaska. Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable.

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications.

g.
All subcontract work, with the exception of truck hauling, shall be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

h.
The prime contractor shall not perform the business, accounting, billing, and similar functions of the DBE. The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance.

i. 
Credit will not be allowed for payments made by the Contractor to others on behalf of the DBE.

Two‑party checks may be issued by the Contractor on an occasional basis to the DBE and another business for work or services performed under the contract; however, the Engineer shall be notified in writing in advance. DBE credit will not be given for these two-party payments, if issued on a routine basis or issued to an extent greater than that offered by the prime to non-DBEs on the project. 

j.
A DBE trucking firm certified and performing work in the transportation/hauling category shall have a supervisor on-site at all times in charge of the dispatching of trucks and the hauling of materials before any DBE credit may be credited. The DBE supervisor must be regularly employed by the DBE and designated as a key employee in the DBE's certification records with the Department prior to prime contract award. 

9.
The Contractor shall provide proof (canceled checks or bank statements that identify payor, payee, and amount of transfer) of the actual monies paid for the qualifying work, goods and services provided by DBEs. 

10.
If the quantity of work of a bid item which involves a DBE is reduced by the Department, the Original and Revised DBE Utilization Goals on Form 25A325C are reduced proportionately.

120‑3.04 DEFAULT OF DBE. In the event that a DBE who has been placed under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default. The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work. In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the Revised DBE Utilization Goal if, in the opinion of the Engineer, both of the following criteria have been met:

1.
The Contractor had no fault or negligence in the default and that the circumstances surrounding the default were beyond the control of the Contractor.

2.
The Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with items 4 through 7 of Subsection 120‑3.02 GOOD FAITH EFFORT for the defaulted work.

The Revised DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120‑4.01 METHOD OF MEASUREMENT. The Contractor shall be entitled to count toward the Revised DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer. The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
Credit for work performed by a DBE prime contractor is 100%, not to exceed the Original DBE Utilization Goal.

2.
Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials.

3.
Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

4.
Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value. The value will be the actual cost paid to the DBE but will not exceed the bid price for the item.

5.
Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the cost of the procurement contract for the creditable item. 

6.
Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the cost of the hauling subcontract.

7.
Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the premium cost.

8.
Credit for the CUF of a joint venture (JV) (either as the prime contractor or a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department. The DBE joint venture partner shall be responsible for performing all of the work as delineated in the certified JV agreement.

120‑5.01 BASIS OF PAYMENT. Meeting the Revised DBE Utilization Goal will be considered subsidiary to other items of work and no separate payment will be made. 

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, retainage may be withheld from progress payments. The retainage shall be sufficient to assure funds are available to cover the cost of the disincentive or potential disincentive.

If the Contractor fails to meet the Revised DBE Utilization Goal, payments will be reduced as a disincentive. The amount of the disincentive shall be equal to 50% of the difference between the Revised DBE Utilization Goal expressed in dollars and the total creditable DBE participation as determined by the Engineer.

If and only after the Original DBE Utilization Goal established on Form 25A325C in terms of dollars has been met, the Contractor may be eligible for an incentive payment based upon the following calculation:

10% of the total dollar amount of CUT work performed by DBE subcontractors not needed in the calculation to meet the Original DBE Utilization Goal; except that the total incentive paid to the Contractor will not exceed 2% of the total basic bid amount at time of original contract award or $100,000, whichever is less.

Payment of the incentive will be made on the final estimate. The disincentive will be withheld in the form of retainage during the course of the project. If sufficient retainage has not been withheld to cover the cost of the disincentive, the Contractor shall remit same to the Department within 30 days of being billed for the amount due.

A Change Order is not required for DBE Adjustment. The Notice To Proceed shall constitute the notice required to initiate DBE Adjustment.

Payment or Deduction will be made under:

Pay Item No.
Pay Item
Pay Unit
120(1)
DBE Adjustment
Contingent Sum

(6/6/94)S33

SECTION 202

REMOVAL OF STRUCTURES AND OBSTRUCTIONS
Special Provisions

202‑2.04 REMOVAL OF PAVEMENT, SIDEWALKS, CURBS, ETC. Add the following: For disposal of waste asphalt pavement, the Contractor shall obtain a solid waste disposal permit from the Department of Environmental Conservation (DEC) or use a site previously approved by DEC for disposal of removed asphalt. A DEC permitting officer in Anchorage may be contacted at 269-7501.


SECTION 301


AGGREGATE BASE COURSE
Special Provisions

301-2.01 MATERIALS. Delete the second sentence of the first paragraph and substitute the following: The gradation of base course material shall conform to the requirements for Grading D-1. (10/1/91)R116
301-2.01 MATERIALS. Add the following after the first paragraph: At the Contractor's option, recycled asphalt material (RAM) may be substituted for crushed aggregate base course, inch for inch, if the following conditions are met:

1.
RAM shall be crushed or processed to 100 percent by weight passing the 1½-inch sieve and 95-100 percent by weight passing the 1-inch sieve.

2.
The gradation of the extracted aggregate shall meet the following:

	Sieve
	Percent Passing by Weight

	1
	100

	¾
	70-100

	_
	42-90

	No. 4
	28-78

	No. 16
	11-54

	No. 50
	 5-34

	No. 100
	 3-22

	No. 200
	 2-12


3.
The asphalt content shall be 2.5 - 5.0 percent by weight of the RAM.

301-3.03 SHAPING AND COMPACTION. Add the following: If recycled asphalt material is substituted for crushed aggregate base course, the following conditions shall be met:

1.
Density acceptance will be based upon a roller pattern. The roller pattern shall be determined by a test strip using a vibratory compactor with a minimum dynamic force of 40,000 pounds. The optimum density will be determined by the Engineer using a nuclear densometer gauge to monitor the test strip. Adequate water shall be added to aid compaction.

2.
After the appropriate coverage with the vibratory compactor, a minimum of 6 passes with a pneumatic tire roller shall be completed. Tires shall be inflated to 90 psi (+5 psi) and the roller shall have a minimum operating weight per tire of 3,000 pounds.

301-5.01 BASIS OF PAYMENT. Add the following: If recycled asphalt material is substituted for crushed aggregate base course, it will be paid for as Item 301(1), Crushed Aggregate Base Course at the unit price shown on the bid schedule for that item. (02/8/95)R176
Add the following Section:


SECTION 308


CRUSHED ASPHALT BASE COURSE
Special Provisions

308‑1.01 DESCRIPTION. This item shall consist of crushing the existing asphalt pavement using a rotomiller or planer and blending the crushed pavement into the existing base course layer. The mixture shall then be shaped and compacted as a base course to the grades shown on the plans.

308-2.01 MATERIALS. The existing asphalt pavement shall be crushed or processed to 100 percent by weight passing the 2-inch sieve and 95 - 100 percent by weight passing the 1½-inch sieve.

The crushed asphalt base course mixture, as described in Subsection 308-1.01, shall be of uniform gradation with no segregation or pockets of unmixed materials.


CONSTRUCTION REQUIREMENTS

308-3.01 GRADING AND PLACING. The rotomiller or planer shall have the following capabilities:

1.
self propelled,

2.
able to spray water at the cutting drum to minimize dust, and

3.
adjustable as to slope and depth.

The crushed pavement shall be mixed with approximately 2 inches of the underlying base course. Additional crushed aggregate base course material shall be added to the crushed asphalt base course mixture as directed by the Engineer. The crushed asphalt base course shall be bladed until a smooth, uniform surface is obtained that is true to line, grade and cross‑section and the mix is in condition for compacting.

In areas where the existing asphalt pavement depth varies, and the Contractor is unable to attain a smooth grade, crushed aggregate base course material shall be added to the mix as a filler to attain the proper grade.

The work area shall be kept free of standing water at all times.

308-3.02 FINISHING AND COMPACTING. Density acceptance will be based upon a roller pattern. The roller pattern shall be determined by a test strip using a vibratory compactor with a minimum dynamic force of 40,000 pounds impact per vibration and a minimum frequency of 1,000 vibrations per minute. The optimum density will be determined by the Engineer using a nuclear densometer gauge to monitor the test strip.

After spreading and mixing, the crushed asphalt base course shall be thoroughly watered and compacted by rolling. The rolling shall progress by lapping uniformly each preceding rear wheel track by one-half the width of such track. Rolling with a vibratory compactor shall be as determined by the test strip for density acceptance.

After the appropriate coverage with the vibratory compactor, a minimum of 6 passes with a pneumatic tire roller shall be completed. Tires shall be inflated to 80 psi (+5 psi) and the roller shall have a minimum operating weight per tire of 3,000 pounds.

After rolling, the crushed asphalt base course should be thoroughly set, the interstices of the material reduced to a minimum, and creeping of the stone ahead of the roller should no longer be visible. Blading and rolling shall be done alternately, as required or directed, to obtain a smooth, even and uniformly compacted base. The crushed asphalt base course shall not be rolled when the underlying base course is soft or yielding or when the rolling causes undulation in the crushed asphalt base course. 

When the rolling develops irregularities that exceed _-inch when tested with a 10-foot straightedge, the irregular surface shall be loosened, refilled with the same kind of material as used in constructing the crushed asphalt base course, and rolled again as required.

In areas inaccessible to rollers, the crushed asphalt base course shall be compacted thoroughly with mechanical tampers. The Contractor may propose an alternate method of rolling and scarifying which should be submitted to the Engineer for approval at the Pre‑Construction Conference.

308-3.03 SURFACE TEST. After rolling and compacting of the crushed asphalt base course has been completed, the surface shall be tested for smoothness and accuracy of grade and crown. Any portion lacking the required smoothness or failing in accuracy of grade of crown shall be scarified, reshaped, recompacted, and otherwise manipulated as the Engineer may direct until the required smoothness and accuracy are obtained. The finished surface shall not vary more than _‑inch from a 10‑foot straightedge when applied to the surface parallel with, and at right angles to, the centerline.

308-3.04 PROTECTION. Work on the crushed asphalt base course shall not be accomplished during freezing temperatures nor when the subgrade is wet. If the imported crushed aggregate base course contains frozen materials or the underlying base course is frozen, construction shall be stopped.

308‑4.01 METHOD OF MEASUREMENT. Crushed asphalt base course shall be measured for payment by the square yard of the finished surface.

Water required for compaction of the crushed asphalt base course will be considered a subsidiary obligation.

308‑5.01 BASIS OF PAYMENT. The accepted quantity of crushed asphalt base course will be paid for at the contract unit price per square yard complete and in place.

Additional crushed aggregate base course, if required, will be paid for under Section 301.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit 
308(1)
Crushed Asphalt Base Course
Square Yard

(3/1/93)R27
Delete this section in its entirety and substitute the following: 


SECTION 401

ASPHALT CONCRETE PAVEMENT
Special Provisions

401-1.01 DESCRIPTION. This work consists of the furnishing and mixing of aggregate, asphalt cement and additives at a mixing plant and the hauling, spreading, and compaction of the asphalt concrete mixture on a previously prepared surface, all as specified in the contract and in conformance with the lines, grades and thicknesses shown on the plans.

401-2.01 COMPOSITION OF ASPHALT CONCRETE MIXTURES - JOB MIX DESIGN. Asphalt concrete mixtures shall be composed of aggregate, asphalt cement, and required additives combined within the limits for the type and class of asphalt concrete specified in the contract.

The Contractor shall provide an asphalt concrete mixture that meets the asphalt concrete mix design requirements of Table 401-1 for the appropriate type and class of asphalt concrete.

At least 15 calendar days prior to the production of asphalt concrete pavement mixture, the Contractor shall submit the following to the Engineer:

1.
A letter stating the location, size, and type of mixing plant, the proposed gradation for the Job Mix Design, gradations for individual stockpiles with supporting process control information, and the blend ratio of each aggregate stockpile. The proposed gradations must meet the requirements of Table 703-3, Asphalt Concrete Aggregate, for each type of asphalt concrete pavement specified in the bid schedule. Asphalt concrete mixtures produced from different plants shall not be mixed.

2.
Representative samples of each of the aggregates to be blended. Sample sizes: 100 pounds of each intermediate and/or coarse aggregate, 200 pounds of fine aggregate, 25 pounds of blend sand.

3.
A minimum of three 1-gallon samples of the asphalt cement proposed for use in the mixture, including name of product, manufacturer, test results as required in Section 702, manufacturer's certificate of compliance with Section 702, and a temperature viscosity curve for the asphalt cement.

4.
A 1/2 pint sample of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Materials Safety Data Sheet (MSDS).

From this information, the Engineer will establish the Job Mix Design which will become a part of the contract and shall be followed unless modified in writing. The Job Mix Design will be determined in accordance with ATM T-17 (version 01/93) and evaluated for conformance with the asphalt concrete mix design requirements of Table 401-1 for the appropriate type and class of asphalt concrete. Job Mix Design test results will be available within 7 working days after submittal. Approved Job Mix Designs will specify the target value for asphalt cement, additives, and the allowable temperature range for mixing.

Changes in the Job Mix Design warranted by changes in the source of asphalt cement, source of aggregates, aggregate quality, aggregate gradation, or blend ratio shall be submitted by the Contractor in the same manner as the original submittal. A new Job Mix Design will only apply to asphalt concrete mixture produced after the Contractor submittal of the new aggregate gradation.

All mix designs after a Job Mix Design has been approved for the Type and Class of Asphalt Concrete will be assessed a fixed fee of $1,500.00 each.

Approved Job Mix Designs will have the full tolerances shown in Table 401-2 applied and will not be limited to the broad band listed in Table 703-3. Tolerances will not be applied to the largest sieve specified.

Temporary pavement shall meet the minimum asphalt concrete mix design requirements for Asphalt Concrete Type II, Class B.


Table 401-1

Asphaltic Concrete Mix Design Requirements
	DESIGN PARAMETERS
	
CLASS


"A"
	
CLASS


"B"
	
CLASS


 "C"

	Stability, lbs.
	
1,800 min.
	
1,200min.
	
750min.

	Flow, 0.01 inch (0.25mm)
	
8-14
	
8-16
	
8-18

	Voids in total mix, percent
	
3-5
	
3-5
	
2-5

	Compaction, number of blows each side of test specimen
	
75
	
50
	
35

	Dust-asphalt ratio*
	
0.6-1.4
	
0.6-1.4
	
N/A

	Voids in the mineral aggregate (VMA),min.
	
	
	

	       Type I

       Type II

       Type III
	
12.0


13.0


14.0
	
11.0


12.0


13.0
	
N/A


N/A


N/A


*Dust-asphalt ratio is defined as the percent of material passing the U.S. No. 200 sieve divided by the percent of asphalt (calculated by weight of mix).

401-2.02 AGGREGATES. Aggregate shall conform to the requirements of Subsection 703-2.04.

Aggregates for asphalt concrete mixtures shall be divided into a minimum of 2 piles, one coarse and one fine. If blend sand is used, it shall be an additional pile.

401-2.03 ASPHALT MATERIALS. The grade of asphalt cement will be specified in the bid schedule. The asphalt cement shall conform to the applicable requirements of Section 702. Asphalt cement may be conditionally accepted at the source. If the material is to be conditionally accepted at the source, the Contractor shall provide a manufacture's certificate of compliance in accordance with Subsection 106-1.05 and test results of the applicable quality requirements of Section 702 before the material is shipped.

If there is a change in the source of the asphalt cement, or if the kinematic viscosity (viscosity at 275 degrees Fahrenheit) of the asphalt cement used on the project changes from the viscosity of the asphalt cement supplied for the Job Mix Design by a factor of 2 (doubles or halves) or more, then operations shall be suspended until a new Job Mix Design is submitted for approval.

401-2.04 ANTI-STRIP ADDITIVES. Anti-strip agents shall be used in the proportions determined by ATM T-14 and shall be included in the approved Job Mix Design. At least 70% of the aggregate shall remain coated when tested in accordance with ATM T-14.

401-2.05 PROCESS QUALITY CONTROL. It is expressly understood that the contractor is solely responsible for the sampling and testing of material for process control of the asphalt concrete mixture in accordance with Subsection 106-1.02.

The Contractor shall employ a qualified person or company to perform process control testing. A process control plan shall be submitted at the project pre-construction conference in accordance with Subsection 106-1.02. Failure to perform process contol forfeits the Contractor's right to retests as provided for in Subsection 401-4.02.

A paving and plant control plan shall be submitted at a pre-paving meeting to be held a minimum of 5 working days prior to initiating paving operations. The paving and plant control plan shall address joint construction, outline steps to assure product consistency, to minimize segregation, and to prevent premature cooling of the asphalt concrete mixture. This plan shall also include a proposed testing frequency for gradation, asphalt cement content, and compaction.


CONSTRUCTION REQUIREMENTS
401-3.01 WEATHER LIMITATIONS. The asphalt concrete mixture shall not be placed on a wet surface, on an unstable/yielding roadbed, when the base material is frozen, or when weather conditions prevent proper handling or finishing of the mixture. No asphalt concrete mixture for a leveling course shall be placed unless the surface temperature is 40 degrees F or warmer.

401-3.02 EQUIPMENT. All equipment shall be in good working order and free of asphalt concrete mixture buildup. All equipment shall be available for inspection and demonstration of operation 24 hours prior to placement of asphalt concrete mix.

401-3.03 BITUMINOUS MIXING PLANTS. The Contractor shall use an asphalt plant designed to dry aggregates, maintain accurate temperature control, and accurately proportion asphalt cement and aggregates. The Contractor shall calibrate the asphalt mixing plant and furnish copies of the data to the Engineer at least 2 days prior to asphalt concrete mixture production.

The asphalt mixing plant shall have a scalping screen to prevent oversize material or debris from being incorporated into the asphalt concrete mixture. Aggregate and asphalt cement sampling locations meeting OSHA safety requirements shall be provided.

Proportioning (batch) scales shall not be used for weighing material for payment. Weigh scales used in conjunction with a storage silo may be used to weigh the final product for payment, provided the scales are certified.

401-3.04 HAULING EQUIPMENT. Trucks used for hauling asphalt mixtures shall have tight, clean, smooth metal beds which have been thinly coated with a minimum amount of paraffin oil, lime water solution or other manufactured asphalt release agent included on the Department's Approved Products List. Diesel fuel or fuel oil shall not be used as an asphalt release agent.

Each truck shall have a cover of canvas or other suitable material of such size as to protect the asphalt concrete mixture, when required, so that the mixture shall be delivered to the asphalt paver at the proper temperature.

401-3.05 ASPHALT PAVERS. Asphalt pavers shall be self-propelled units provided with a heated vibratory screed. Grade and cross slope shall be controlled through the use of automatic grade and slope control devices. The paver screed control system shall be automatically actuated by the use of an erected string line, mobile stringline (ski) on the high side of the paver at least 30 feet in length, or other approved grade follower. Grade control shall be used on either a) both the high and low sides or b) grade control on the high side and slope control on the low side. 

The paver shall be equipped with a receiving hopper having sufficient capacity for a uniform spreading operation. The hopper shall be equipped with a distribution system to place the asphalt concrete mixture uniformly in front of the screed.

The screed assembly shall produce a finished surface of the required smoothness, thickness and texture without tearing, shoving or displacing the asphalt concrete mixture. Screed extensions used for paving a constant width shall be heated and vibrated. Auger extensions shall be within 1.5 feet of the screed extension on both sides.

The use of a Layton Box will be allowed on bikepaths and sidewalks.

401-3.06 ROLLERS. The Contractor shall supply a sufficient number and weight of rollers to compact the mixture to the required density while maintaining the pace of the paving operations. Rollers shall be static or vibratory steel wheel and pneumatic tire type rollers. The rollers shall be self propelled and capable of reversing without backlash. They shall be specifically designed to compact hot asphalt concrete mixtures. The use of equipment which results in crushing of the aggregate will not be permitted.

Pneumatic tire rollers shall be fully skirted, have an operating weight per tire of at least 3,000 pounds and be operated in accordance with the manufacturer's instructions.

401-3.07 PREPARATION OF EXISTING SURFACE. Existing surfaces shall be prepared in conformance with the plans and specifications. Existing paved surfaces shall be cleaned of loose material by sweeping with a power broom, supplemented by hand sweeping, if necessary.

Contact surfaces of curbing, gutters, manholes, sawcut pavement, and other structures shall be coated with a uniform coating of tack coat material conforming to Section 402 prior to the asphalt concrete mixture being placed.

Surfaces which have received a prime coat shall be allowed to cure. Surfaces which have received an emulsion tack coat shall be allowed to break prior to placement of asphalt concrete mixture.

401-3.08 PREPARATION OF ASPHALT. A continuous supply of the asphalt cement shall be supplied to the mixer at a uniform temperature, within 25 degrees Fahrenheit of the Job Mix Design mixing temperature.

401-3.09 PREPARATION OF AGGREGATES. The aggregate for the asphalt concrete mixture shall be heated and dried to a temperature compatible with the mix requirements specified. The burner on the dryer shall be properly adjusted to avoid damage to the aggregate and to avoid the presence of unburned fuel on the aggregate. Any asphalt concrete mixture in which soot or fuel is present shall be wasted and no payment made.

Drying operations shall reduce the aggregate moisture content so that the moisture content of the asphalt concrete mixture, sampled at the point of acceptance for asphalt cement content, shall be no more than 0.5% (by total weight of mix), as determined by ATM T-25.

401-3.10 MIXING. The aggregate, asphalt cement and additives shall be combined in the mixer in the amounts required by the Job Mix Design.

The materials shall be mixed such that a complete and uniform coating of the aggregate is obtained. For batch plants, dry aggregate shall be in motion prior to the addition of asphalt cement. Wet mixing time shall be adequate to obtain 98% coated particles when tested in accordance with AASHTO T 195.

The temperature of the asphalt concrete mixture at the time of the mixing shall be as determined by the Job Mix Design.

401-3.11 TEMPORARY STORAGE OF ASPHALT CONCRETE MIXTURE. Asphalt concrete mixture drawn from silo type storage bins shall conform to all of the requirements for asphalt concrete mixtures as if loaded directly into hauling equipment from the mixing plant. Signs of visible segregation, heat loss, changes from the Job Mix Design, change in the characteristics of asphalt cement, lumpiness or stiffness of the mixture will be cause for rejection.

Rejected asphalt concrete mixture shall be disposed of by the Contractor at no cost to the State.

401-3.12 SPREADING AND PLACING. The asphalt concrete mixture shall be laid upon a surface approved by the Engineer, spread and struck off and compacted to the required compacted thickness. Asphalt pavers shall be used to distribute the asphalt concrete mixture in lanes of such widths as to hold to a practical minimum the number of longitudinal joints required, subject to the requirements of Subsection 401-3.14. Asphalt pavers shall also be used to distribute asphalt concrete mixture for leveling course unless otherwise allowed.

On areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impracticable, the asphalt concrete mixture shall be spread, raked and luted by hand tools. For such areas the asphalt concrete mixture shall be placed to the required compacted thickness.

When the section of roadway being paved is open to traffic, adjacent traffic lanes shall be paved to the same elevation within 24 hours unless prevented by weather or other factors beyond the Contractor's control, in order to prevent lane edge dropoff. When the pavement edge dropoff exceeds 2 inches, shoulder material shall be placed against the pavement edge.

When multiple lifts are specified in the contract, the final lift shall not be placed until all lower lifts throughout that section, as defined by the Paving Plan, have been placed and accepted. Paving shall not begin until all adjacent curb has been poured and cured for 72 hours.

Asphalt concrete pavement to be placed over bridge deck membranes shall not be placed until the membrane has cured according to the manufacturer's specifications. Vehicles, except the paving machine and trucks hauling the asphalt concrete mixture for the overlay, shall not be operated on the membrane. Paving machines used on the membrane shall be rubber-tired or rubber-tracked. The Contractor shall follow the manufacturer's published minimum and maximum temperature limitations for the asphalt concrete mixture. Vibratory rollers, with the vibrator engaged, shall not be used on bridge decks.

401-3.13 COMPACTION. Immediately after the asphalt concrete mixture has been spread, struck-off and surface irregularities adjusted, it shall be thoroughly and uniformly compacted by rolling.

The target value for density will be 94% of the maximum specific gravity (MSG), as determined in accordance with AASHTO T 209. For the first lot of each type of asphalt concrete pavement, the MSG will be determined by the Job Mix Design. For additional lots, the MSG will be determined by the sample from the first sublot of the lot. Acceptance testing for field density will be determined in accordance with ATM T-18 except that a minimum 6" diameter core is required. (Acceptance testing for field density of leveling course or temporary pavement will not be done.)

The asphalt concrete pavement, including leveling course, shall receive a minimum of 3 complete passes with a pneumatic-tired roller. A pass is defined as once over each point on the pavement surface.

Areas not accessible to the rollers shall be graded with rakes and lutes and compacted with mechanical tampers. For depressed areas a trench roller may be used to achieve the required compaction.

Rollers or other vehicles shall not be parked or left standing on pavement that has not cooled sufficiently to prevent indentation.

401-3.14 JOINTS. Joints shall be constructed to ensure a continuous bond between sections of the course. All joints shall present the same texture and smoothness as other sections of the course.

When joining old existing pavement and new pavement, the old pavement shall be cut in a neat line with a power driven saw.

Improperly formed joints resulting in surface irregularities shall be removed full depth, replaced with new material, and thoroughly compacted. Rolling of joints after the material has cooled below 150 degrees Fahrenheit shall not be allowed. All pavement removal shall be precut to a neat line with a power driven saw.

A tack coat of asphalt cement or asphalt emulsion shall be applied on all cold joints and allowed to break prior to placing any fresh asphalt concrete mixture against the joint. This work shall be completed by the Contractor just prior to paving.

Transverse joints shall be formed by saw cutting back on the previous run to expose the full depth of the course or by using a removable bulkhead. Transverse joints shall not be perpendicular to centerline, but at a skew between 15-25 degrees.

The longitudinal joints in one layer shall offset those in the layer immediately below by at least six inches. The joints shall be at centerline or lane lines. Where preformed marking tape striping is required, the longitudinal joint in the top layer shall be offset 2 to not more than 6 inches from the edge of the stripe.

401-3.15 SURFACE TOLERANCE. The surface will be tested after final rolling at selected locations using a 10 foot straightedge. The variation of the surface from the testing edge of the straightedge between any two contacts with the surface shall not exceed 3/16 inch.

401-3.16 PATCHING DEFECTIVE AREAS. Any asphalt concrete mixture that becomes contaminated with foreign material, is segregated, or is in any way defective as determined by the Engineer shall be removed. Skin patching will not be permitted. Defective materials shall be removed for the full thickness of the course. The pavement shall be cut so that the sides are parallel to the direction of traffic and so that the edges are vertical. Edges shall be coated with a tack coat of material conforming to Section 402 and allowed to cure. Fresh asphalt concrete mixture shall be placed in sufficient quantity so that the finished surface will conform to grade and smoothness requirements. The asphalt concrete mixture shall be compacted to the density specified. All costs associated with the patching of defective areas shall be borne by the Contractor.

Any asphalt concrete mixture that becomes loose and broken, segregated, mixed with dirt, or is any other way defective shall be removed and replaced with fresh hot asphalt concrete mixture, which shall be compacted to conform with the surrounding area. Any area showing an excess or deficiency of asphalt cement shall be removed and replaced.

401-4.01 METHOD OF MEASUREMENT. The asphalt concrete mixture will be measured by the ton or by the square yard in accordance with Section 109. The tonnage used will be the weight used in the accepted pavement and no deduction will be made for the weight of asphalt cement material and anti-stripping additive in the mixture.

The weight of asphalt cement will be calculated using the percent of asphalt cement for each sublot multiplied by the total tonnage represented by that sublot. Percent of asphalt cement will be determined by ATM T-23. The same tests used for the acceptance testing of the sublot will be used for computation of the asphalt cement quantity. 

No payment will be made for any asphalt cement in excess of 0.4% above the optimum asphalt content specified in the Job Mix Design.

401-4.02 ACCEPTANCE SAMPLING AND TESTING. The quantity of each type of asphalt concrete mixture produced and placed shall be divided into lots and the lots evaluated individually for acceptance. The Department has the exclusive right and responsibility for determining the acceptability of all materials incorporated into the project. Acceptance sampling and testing shall be performed by the Engineer. The results of the acceptance testing performed by the Engineer will be made available to the Contractor within seven working days from the date of sampling.

A lot will normally be 5,000 tons. The lot will be divided into sublots of 500 tons, each randomly sampled and tested for asphalt cement content, density, and gradation in accordance with this subsection. If the project has more than one lot and less than eight additional sublots have been sampled at the time a lot is terminated, the material in the shortened lot will be included as part of the prior lot and the price adjustment computed for the prior lot shall include the samples from the shortened lot.

If eight or nine samples have been obtained at the time a lot is terminated, they will be considered as a lot and the price adjustment will be based on the actual number of test results (excluding outliers) in the shortened lot.

If the contract quantity is between 1,000 tons and 4,999 tons, the contract quantity will be considered one lot. The lot will be divided into 5 equal sublots and randomly sampled for asphalt cement content, density, and gradation in accordance with this subsection. The Engineer shall select one sample for every 1,000 tons of mix, or majority portion thereof, for testing. If the test result(s) conform to the specification limits, the lot will be accepted. If any of the test results fail to conform to specification limits, the remaining samples will be tested and the lot evaluated for price adjustment in accordance with Sub-section 401-4.03 with the exception that the Pay Factor shall not exceed 1.00 for any sieve size, asphalt cement content and density.

If the contract quantity is less than 1,000 tons, asphalt concrete pavement will be accepted for payment based on the Engineer's approval of a Job Mix Design and the placement and compaction of the asphalt concrete pavement to the specified depth and finished surface requirements and tolerances. Any area of finished surfacing that is segregated, fails to meet surface tolerance requirements, cools to below 150 degrees F prior to completing compaction, or is in any other way defective, shall be removed and replaced with new asphalt concrete pavement. Removal and replacement of defective pavement shall be at no additional cost to the Department.

Samples taken for the determination of asphalt cement content will be taken from behind the screed prior to initial compaction, or at the end of the auger. Asphalt cement content shall be determined by ATM T-23.

Samples taken for the determination of aggregate gradation from drum mix plants will be from the combined aggregate cold feed conveyor via a sampling device or from the stopped conveyor belt. The aggregate gradation will be determined according to ATM T-7. Sampling devices for obtaining aggregate samples on drum mix plants shall be located on the conveyor system delivering combined aggregates into the drum. The sampling device shall divert aggregate from the full width of the conveyor system and shall be maintained to provide a representative sample of aggregate incorporated into the asphalt concrete mixture.

Samples taken for the determination of aggregate gradation from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates. The dry batched aggregate gradation will be determined according to ATM T-7. The size of samples for extraction will be in conformance with AASHTO T 164 and extracted gradations will be determined according to AASHTO T 30.

The Contractor shall cut, within 24 hours of final rolling, full depth samples from the finished mat for density acceptance testing. One core sample with a minimum diameter of 6" shall be taken from each sublot. The samples shall be neatly cut by a core drill at the randomly selected location designated by the Engineer. ATM T-18 will be used to determine density. No samples shall be cut from asphalt concrete mats on bridge decks. All voids left by sampling shall be backfilled with new asphalt concrete material and compacted within 24 hours of sampling.

All tests necessary to determine conformance with the requirements specified in Subsection 401-2.01 will be performed by the Engineer without cost to the Contractor.

Samples will be evaluated for acceptance in accordance with Subsection 401-4.03.

The Contractor may request a retest of any sample not within specification limits. This request shall be in writing and delivered to the Engineer within 7 days of receipt of the initial test result. The Engineer will select the sample location for the retest. The original test result will be discarded and the retest result will be used in the price adjustment calculation regardles whether the retest result gives a higher or lower pay factor. Only one retest per sample will be allowed.

401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE. The following method of price adjustment will be applied to each type of Asphalt Concrete Pavement for which the contract quantity equals or exceeds 5,000 tons, except as defined in Subsection 401-4.02.

All acceptance test results for a lot will be analyzed collectively and statistically by the Quality Level Analysis - Standard Deviation (Specification Conformance Analysis) Method using the procedures listed to determine the total estimated percent of the lot that is within specification limits.

Prior to computing the price adjustment, the validity of the test results shall be ascertained in accordance with SP-7, the Standard Practice for Determination of Outlier Test Results. Outlier test results shall not be included in the price adjustment calculations. If any sieve size on a gradation test, or the asphalt cement content is an outlier, then the gradation test results and the asphalt cement content results for that sample will not be included in the price adjustment. The density test results for that sample will be included in the price adjustment provided it is not an outlier also.

If the density test result is an outlier, the density test result will not be included in the price adjustment but the gradation and asphalt cement content results for that sample will be included provided neither is an outlier.

Quality Level Analysis (Specification Conformance Analysis) is a statistical procedure for estimating the percent compliance to a specification and is affected by shifts in the arithmetic mean 
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 and by the sample standard deviation (s). Analysis of test results will be based on an Acceptable Quality Level (AQL) of 95.0% and a contractor's risk of 5.0% unless otherwise specified. AQL may be viewed as the lowest percent within the specification limits of a material that is acceptable as a process average and receive 100% pay. The contractor's risk is the probability that when the Contractor is producing material at exactly the AQL, the materials will receive less than 1.00 pay factor.

As an incentive to produce quality material, a pay factor greater than 1.00 may be obtained. The maximum pay factor obtainable is 1.05. The maximum pay factor for the largest sieve size specification for gradation will be 1.00. The price adjustment is based on the lowest of two pay factors. The first factor is a composite pay factor for asphalt concrete mixture which includes gradation and asphalt cement content. The second factor is a separate pay factor for density.

A lot containing material with less than a 1.00 pay factor, may be accepted at an adjusted price provided the pay factor is at least 0.75 and there are no isolated defects identified by the Engineer.

A lot containing material that fails to obtain at least a 0.75 pay factor will be rejected in accordance with Subsection 105-1.11. The Contractor may submit a written request for acceptance of the material at a reduced price or approved correction. Such a request shall include an engineering analysis showing expected effects on performance. The Engineer will determine whether or not the material may remain in place at the reduced price.

The Engineer can reject material which appears to be defective based on visual inspection. Such rejected material shall not be used in the work. No payment will be made for the materials rejected by the Engineer. 

Quality Level Analysis. Procedures for computation of composite pay factor are as follows:

1.
Eliminate test results found to be outliers by SP-7 (the Standard Practice for Determination of Outlier Test Results) and any test results on material not incorporated into the work from the quality level analysis.

Determine the arithmetic mean 
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Where:
Σ
= summation of

x
= individual test value to xn
n
= total number of test values
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is rounded to the nearest tenth for density and all sieve sizes except the #200 sieve. 
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 is rounded to the nearest hundredth for asphalt cement content and the #200 sieve.

2.
Compute the sample standard deviation (s) after the outliers have been excluded:
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Where:
Σ(x2)
=
summation of the squares of individual test values.

(Σx)2
=
square of the summation of the individual test values.

The sample standard deviation (s) is rounded to the nearest hundredth for density and all sieve sizes except the #200 sieve. The sample standard deviation (s) is rounded to the nearest 0.001 for asphalt cement content and the #200 sieve.

If the computed sample standard deviation (s) is <0.001, then use s = 0.20 for density and all sieve sizes except the #200 sieve. Use s = 0.020 for asphalt cement content and the #200 sieve.

3.
Compute the Upper Specification Limit (USL) and Lower Specification Limit (LSL). For aggregate gradation and asphalt cement content, the Specification Limits (USL and LSL) are equal to the Target Value (TV) plus and minus the allowable tolerances in Table 401-2. The TV is the specification value defined by the Job Mix Design. The TV for density is 94% of the maximum specific gravity (MSG), the LSL is 92% of MSG and the USL is 98%.

4.
Compute the Upper Quality Index (QU):
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Where:
USL
= Upper Specification Limit

QU
is rounded to the nearest hundredth.

5.
Compute the lower quality index (QL):
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Where:
LSL
= Lower Specification Limit

QL
is rounded to the nearest hundredth.

6.
Determine PU (percent within the upper specification limit which corresponds to a given QU) from Table 401-3.

7.
Determine PL (percent within the lower specification limit which corresponds to a given QL) from Table 401-3.

8.
Determine the Quality Level (the total percent within specification limits) for aggregate gradation, asphalt cement content, and density.


QL = (PL + PU) - 100

9.
Using the Quality Levels from Step 8, determine the lot Density Pay Factor (DPF) and gradation and asphalt cement content pay factors (PF) from Table 401-4.

10.
Compute the asphalt concrete mixture Composite Pay Factor (CPF) for asphalt content and gradation using the following formula: 
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Table 401-5 is used to determine the weight factor (f) for each sieve size, and asphalt cement content.


Table 401-2

LOWER SPECIFICATION LIMIT (LSL) and 


UPPER SPECIFICATION LIMIT (USL)
Measured Characteristics

LSL


USL
3/4 inch



TV-6.0

TV+6.0

1/2 inch



TV-6.0

TV+6.0

3/8 inch



TV-6.0

TV+6.0

No. 4




TV-6.0

TV+6.0

No. 8




TV-6.0

TV+6.0

No. 16



TV-5.0

TV+5.0

No. 30



TV-4.0

TV+4.0

No. 50



TV-4.0

TV+4.0

No. 100



TV-3.0

TV+3.0

No. 200



TV-2.0

TV+2.0

Asphalt %



TV-0.40

TV+0.40

Density



 92%


 98%


TABLE 401-3


Upper Quality Index (QU) or Lower Quality Index (QL)
	
PU or PL
	
n = 3
	
n = 4
	
n = 5
	
n = 6
	
n = 7
	
n = 8
	
n = 9
	
n = 10


to 


n = 11
	
n = 12


to


n = 14 
	
n = 15


to


n = 18

	
100
	
1.16-10.0
	
1.48-10.0
	
1.68-10.0
	
1.81-10.0
	
1.90-10.0
	
1.96-10.0
	
2.01-10.0
	
2.05-10.0
	
2.10-10.0
	
2.15-10.0

	
99
	
-
	
1.45-1.47
	
1.61-1.67
	
1.71-1.80
	
1.77-1.89
	
1.82-1.95
	
1.85-2.00
	
1.87-2.04
	
1.92-2.09
	
1.94-2.14

	
98
	
1.15
	
1.42-1.44
	
1.55-1.60
	
1.63-1.70
	
1.68-1.76
	
1.71-1.81
	
1.73-1.84
	
1.75-1.86
	
1.78-1.91
	
1.80-1.93

	
97
	
-
	
1.39-1.41
	 1.50-1.54
	
1.56-1.62
	
1.60-1.67
	
1.62-.170
	
1.64-1.72
	
1.66-1.74
	
1.68-1.77
	
1.69-1.79

	
96
	
1.14
	
1.36-1.38
	
1.45-1.49
	
1.50-1.55
	
1.53-1.59
	
1.55-1.61
	
1.56-1.63
	
1.57-1.65
	
1.59-1.67
	
1.60-1.68

	
95
	
-
	
1.33-1.35
	
1.45-1.44
	
1.44-1.49
	
1.47-1.52
	
1.48-1.54
	1.49-1.55
	
1.50-1.56
	
1.51-1.58
	
1.52-1.59

	
94
	
1.13
	
1.30-1.32
	
1.36-1.39
	
1.39-1.43
	
1.41-1.46
	
1.42-1.47
	
1.43-1.48
	
1.44-1.49
	
1.45-1.50
	
1.45-1.51

	
93
	
-
	
1.27-1.29
	
1.32-1.35
	
1.34-1.38
	
1.36-1.40
	
1.37-1.41
	
1.37-1.42
	
1.38-1.43
	
1.38-1.44
	
1.39-1.44

	
92
	
1.12
	
1.24-1.26
	
1.28-1.31
	
1.30-1.33
	
1.31-1.35
	
1.31-1.36
	
1.32-1.36
	
1.32-1.37
	
1.33-1.37
	
1.33-1.38

	
91
	
1.11
	
1.21-1.23
	
1.24-1.27
	
1.25-1.29
	
1.26-1.30
	
1.26-1.30
	
1.27-1.31
	
1.27-1.31
	
1.27-1.32
	
1.28-1.32

	
90
	
1.10
	
1.18-1.20
	
1.20-1.23
	
1.21-1.24
	
1.21-1.25
	
1.22-1.25
	
1.22-1.26
	
1.22-1.26
	
1.22-1.26
	
1.23-1.27

	
89
	
1.08-1.09
	
1.15-1.17
	
1.16-1.19
	
1.17-1.20
	
1.17-1.20
	
1.17-1.21
	
1.17-1.21
	
1.18-1.21
	
1.18-1.21
	
1.18-1.22

	
88
	
1.07
	
1.12-1.14
	1.13-1.15
	
1.13-1.16
	
1.13-1.16
	
1.13-1.16
	
1.13-1.16
	
1.13-1.17
	
1.13-1.17
	
1.13-1.17

	
87
	
1.05-1.06
	
1.09-1.11
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12

	
86
	
1.04
	
1.06-1.08
	1.06-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08
	1.05-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08

	
85
	
1.02-1.03
	
1.03-1.05
	1.02-1.05
	
1.02-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04

	
84
	
1.01
	
1.00-1.02
	
0.99-1.01
	
0.98-1.01
	
0.98-1.00
	
0.97-1.00
	
0.97-1.00
	
0.97-1.00
	
0.97-1.00
	
0.97-1.00

	
83
	
0.98-1.00
	
0.97-0.99
	
0.96-0.98
	
0.95-0.97
	
0.94-0.97
	
0.94-0.96
	
0.94-0.96
	
0.93-0.96
	
0.93-0.96
	
0.93-0.96

	
82
	
0.97
	
0.94-0.96
	
0.92-0.95
	
0.91-0.94
	
0.91-0.93
	
0.90-0.93
	
0.90-0.93
	
0.90-0.92
	
0.90-0.92
	
0.89-0.92

	
81
	
0.94-0.96
	
0.91-0.93
	
0.89-0.91
	
0.88-0.90
	
0.87-0.90
	
0.87-0.89
	
0.87-0.89
	
0.86-0.89
	
0.86-0.89
	
0.86-0.88

	
80
	
0.92-0.93
	
0.88-0.90
	
0.86-0.88
	
0.85-0.87
	
0.84-0.86
	
0.83-0.86
	
0.83-0.86
	
0.83-0.85
	
0.83-0.85
	
0.82-0.85

	
79
	
0.90-0.91
	
0.85-0.87
	
0.83-0.85
	
0.81-0.84
	
0.81-0.83
	
0.80-0.82
	
0.80-0.82
	
0.80-0.82
	
0.79-0.82
	
0.79-0.81

	
78
	
0.88-0.89
	
0.82-0.84
	
0.79-0.82
	
0.78-0.80
	
0.77-0.80
	
0.77-0.79
	
0.77-0.79
	
0.76-0.79
	
0.76-0.78
	
0.76-0.78

	
77
	
0.85-0.87
	
0.79-0.81
	
0.76-0.78
	
0.75-0.77
	
0.74-0.76
	
0.74-0.76
	
0.73-0.76
	
0.73-0.75
	
0.73-0.75
	
0.72-0.75

	
76
	
0.83-0.84
	
0.76-0.78
	
0.73-0.75
	
0.72-0.74
	
0.71-0.73
	
0.71-0.73
	
0.70-0.72
	
0.70-0.72
	
0.70-0.72
	
0.69-0.71

	
75
	
0.80-0.82
	
0.73-0.75
	
0.70-0.72
	
0.69-0.71
	
0.68-0.70
	
0.67-0.70
	
0.67-0.69
	
0.67-0.69
	
0.67-0.69
	
0.66-0.68

	
74
	0.77-0.79
	
0.70-0.72
	
0.67-0.69
	
0.66-0.68
	
0.65-0.67
	
0.64-0.66
	
0.64-0.66
	
0.64-0.66
	
0.63-0.66
	
0.63-0.65

	
73
	
0.75-0.76
	
0.67-0.69
	
0.64-0.66
	
0.63-0.65
	
0.62-0.64
	
0.61-0.63
	
0.61-0.63
	
0.61-0.63
	
0.60-0.62
	
0.60-0.62

	
72
	
0.72-0.74
	
0.64-0.66
	
0.61-0.63
	
0.60-0.62
	
0.59-0.61
	
0.58-0.60
	
0.58-0.60
	
0.58-0.60
	
0.58-0.59
	
0.57-0.59

	
71
	
0.69-0.71
	
0.61-0.63
	
0.58-0.60
	
0.57-0.59
	
0.56-0.58
	
0.56-0.57
	
0.55-0.57
	
0.55-0.57
	
0.55-0.57
	
0.54-0.56

	
70
	
0.66-0.68
	
0.58-0.60
	
0.55-0.57
	
0.54-0.56
	
0.53-0.55
	
0.53-0.55
	
0.52-0.54
	
0.52-0.54
	
0.52-0.54
	
0.51-0.53

	
69
	
0.63-0.65
	
0.55-0.57
	0.52-0.54
	
0.51-0.53
	
0.50-0.52
	
0.50-0.52
	
0.49-0.51
	
0.49-0.51
	
0.49-0.51
	
0.49-0.50

	
68
	
0.60-0.62
	
0.52-0.54
	
0.48-0.51
	
0.48-0.50
	
0.47-0.49
	
0.47-0.49
	
0.47-0.48
	
0.46-0.48
	
0.46-0.48
	
0.46-0.48

	
67
	
0.57-0.59
	
0.49-0.51
	
0.46-0.47
	
0.45-0.47
	
0.45-0.46
	
0.44-0.46
	
0.44-0.46
	
0.44-0.45
	
0.43-0.45
	
0.43-0.45

	
66
	
0.53-0.56
	
0.46-0.48
	
0.44-0.45
	
0.42-0.44
	
0.42-0.44
	
0.41-0.43
	
0.41-0.43
	
0.41-0.43
	
0.41-0.42
	
0.40-0.42

	
65
	
0.50-0.52
	
0.43-0.45
	
0.41-0.43
	
0.40-0.41
	
0.39-0.41
	
0.39-0.40
	
0.38-0.40
	
0.38-0.40
	
0.38-0.40
	
0.38-0.39

	
64
	
0.47-0.49
	
0.40-0.42
	
0.38-0.40
	
0.37-0.39
	
0.36-0.38
	
0.36-0.38
	
0.36-0.37
	
0.35-0.37
	
0.35-0.37
	
0.35-0.37

	
63
	
0.44-0.46
	
0.37-0.39
	
0.35-0.37
	
0.34-0.36
	
0.33-0.35
	
0.33-0.35
	
0.33-0.35
	
0.33-0.34
	
0.32-0.34
	
0.32-0.34

	
62
	
0.40-0.43
	
0.34-0.36
	
0.32-0.34
	
0.31-0.33
	
0.31-0.32
	
0.30-0.32
	
0.30-0.32
	
0.30-0.32
	
0.30-0.31
	
0.30-0.31

	
61
	
0.37-0.39
	
0.31-0.33
	
0.29-0.31
	
0.28-0.30
	
0.28-0.30
	
0.28-0.29
	
0.27-0.29
	
0.27-0.29
	
0.27-0.29
	
0.27-0.29

	
60
	
0.33-0.36
	
0.28-0.30
	
0.26-0.28
	
0.26-0.27
	
0.25-0.27
	
0.25-0.27
	
0.25-0.26
	
0.25-0.26
	
0.24-0.26
	
0.24-0.26

	
59
	
0.30-0.32
	
0.25-0.27
	
0.24-0.25
	
0.23-0.25
	
0.22-0.24
	
0.22-0.24
	
0.22-0.24
	
0.22-0.24
	
0.22-0.23
	
0.22-0.23

	
58
	
0.26-0.29
	
0.22-0.24
	
0.21-0.23
	
0.20-0.22
	
0.20-0.21
	
0.20-0.21
	
0.19-0.21
	
0.19-0.21
	
0.19-0.21
	
0.19-0.21

	
57
	
0.23-0.25
	
0.19-0.21
	
0.18-0.20
	
0.17-0.19
	
0.17-0.19
	
0.17-0.19
	
0.17-0.18
	
0.17-0.18
	
0.17-0.18
	
0.16-0.18

	
56
	
0.19-0.22
	
0.16-0.18
	
0.15-0.17
	
0.15-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.15

	
55
	
0.15-0.18
	
0.13-0.15
	
0.12-0.14
	
0.12-0.14
	
0.12-0.13
	
0.12-0.13
	
0.11-0.13
	
0.11-0.13
	
0.11-0.13
	
0.11-0.13

	
54
	
0.12-0.14
	
0.10-0.12
	
0.09-0.11
	
0.09-0.11
	
0.09-0.11
	
0.09-0.11
	
0.09-0.10
	
0.09-0.10
	
0.09-0.10
	
0.09-0.10

	
53
	
0.08-0.11
	
0.07-0.09
	
0.07-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08

	
52
	
0.05-0.07
	
0.04-0.06
	
0.04-0.06
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05

	
51
	
0.01-0.04
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03

	
50
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00


 NOTE: For negative values of QU or QL, use absolute values of QU or QL. PU or PL is then equal to 100 minus the table value of PU or PL. 

TABLE 401-4

Required Quality Level (QL) for a given sample size (n) and
a given Pay Factor (PF)
	Pay Factor
	n = 3
	n = 4
	n = 5
	n = 6
	n = 7
	n = 8
	n = 9
	n = 10

to 

n = 11
	n = 12

to

n = 14
	n = 15

to

n = 18

	1.05
	100
	100
	100
	100
	100
	100
	100
	100
	100
	100

	1.04
	90-99
	91-99
	92-99
	93-99
	93-99
	93-99
	94-99
	94-99
	95-99
	95-99

	1.03
	80-89
	85-90
	87-91
	88-92
	89-92
	90-92
	91-93
	91-93
	92-94
	93-94

	1.02
	75-79
	80-84
	83-86
	85-87
	86-88
	87-89
	88-90
	88-90
	89-91
	90-92

	1.01
	71-74
	77-79
	80-82
	82-84
	84-85
	85-86
	85-87
	86-87
	87-88
	88-89

	1.00
	68-70
	74-76
	78-79
	80-81
	81-83
	82-84
	83-84
	84-85
	85-86
	86-87

	0.99
	66-67
	72-73
	75-77
	77-79
	79-80
	80-81
	81-82
	82-83
	83-84
	85

	0.98
	64-65
	70-71
	73-74
	75-76
	77-78
	78-79
	79-80
	80-81
	81-82
	83-84

	0.97
	62-63
	68-69
	71-72
	74
	75-76
	77
	78
	78-79
	80
	81-82

	0.96
	60-61
	66-67
	69-70
	72-73
	73-74
	75-76
	76-77
	77
	78-79
	80

	0.95
	59
	64-65
	68
	70-71
	72
	73-74
	74-75
	75-76
	77
	78-79

	0.94
	57-58
	63
	66-67
	68-69
	70-71
	72
	73
	74
	75-76
	77

	0.93
	56
	61-62
	65
	67
	69
	70-71
	71-72
	72-73
	74
	75-76

	0.92
	55
	60
	63-64
	65-66
	67-68
	69
	70
	71
	72-73
	74

	0.91
	53-54
	58-59
	62
	64
	66
	67-68
	68-69
	69-70
	71
	73

	0.90
	52
	57
	60-61
	63
	64-65
	66
	67
	68
	70
	71-72

	0.89
	51
	55-56
	59
	61-62
	63
	64-65
	66
	67
	68-69
	70

	0.88
	50
	54
	57-58
	60
	62
	63
	64-65
	65-66
	67
	69

	0.87
	48-49
	53
	56
	58-59
	60-61
	62
	63
	64
	66
	67-68

	0.86
	47
	51-52
	55
	57
	59
	60-61
	62
	63
	64-65
	66

	0.85
	46
	50
	53-54
	56
	58
	59
	60-61
	61-62
	63
	65

	0.84
	45
	49
	52
	55
	56-57
	58
	59
	60
	62
	64

	0.83
	44
	48
	51
	53-54
	55
	57
	58
	59
	61
	63

	0.82
	42-43
	46-47
	50
	52
	54
	55-56
	57
	58
	60
	61-62

	0.81
	41
	45
	48-49
	51
	53
	54
	56
	57
	58-59
	60

	0.80
	40
	44
	47
	50
	52
	53
	54-55
	55-56
	57
	59

	0.79
	38-39
	43
	46
	48-49
	50-51
	52
	53
	54
	56
	58

	0.78
	37
	41-42
	45
	47
	49
	51
	52
	53
	55
	57

	0.77
	36
	40
	43-44
	46
	48
	50
	51
	52
	54
	56

	0.76
	34-35
	39
	42
	45
	47
	48-49
	50
	51
	53
	55

	0.75
	33
	38
	41
	44
	46
	47
	49
	50
	51-52
	53-54

	0
	0-32
	0-37
	0-40
	0-43
	0-45
	0-46
	0-48
	0-49
	0-50
	0-52



 Table 401-5


WEIGHT FACTORS

Gradation



 Factor "f"
No. 3/4 inch sieve



 4

No. 1/2 inch sieve



 4

No. 3/8 inch sieve



 4

No. 4





 4

No. 8





 4

No. 16




 5

No. 30




 5

No. 50




 5

No. 100




 5

No. 200




20

Asphalt %




40

401-5.01 BASIS OF PAYMENT. The accepted quantity will be paid for at the contract unit price for the pay item listed below, complete in place.

The Asphalt Price Adjustment will be the sum of the price adjustments for each lot and added to the Contractor's payment for Asphalt Concrete. The fees accured for subsequent Job Mix Design evaluations as outlined in Subsection 401-2.01 will be subtracted from the Contractor's payment. The price adjustment will be based on either the Composite Pay Factor (CPF) or Density Pay Factor (DPF), whichever is the lowest value. The price adjustment for each individual lot shall be calculated as follows:

Price Adjustment = [(CPF or DPF)* -1] x (tons in lot) x (PAB)

PAB = Price Adjustment Base =$30.15

* Composite Pay Factor (CPF) or Density Pay Factor (DPF) whichever is lower value.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
401(1)
Asphalt Concrete Pavement, Type___; Class ___
Ton

401(2)
___ Asphalt Cement
Ton

401(3)
Asphalt Concrete Pavement, Type___; Class___
Sq Yard

401(4)
Anti-Stripping Additive
Contingent Sum

401(5)
Asphalt Price Adjustment
Contingent Sum

401(6)
Temporary Pavement
Ton

When more than one type of Asphalt Concrete or Asphalt Cement appears on the plans and bid schedule, letter suffixes will be included within the parentheses of the pay item numbers in order to differentiate between different types.

Separate payment will not be made for asphalt cement, or anti-strip additives for Item 401(6), Temporary Pavement, or asphalt concrete for leveling course. Price adjustments will also not apply to Item 401(6), Temporary Pavement, asphalt concrete for leveling course, or Item 401(1), Asphalt Concrete Pavement, when total quantities are less than 5,000 tons except as defined in Subsection 401-4.02.

(5/11/95)R199

SECTION 603


CULVERTS AND STORMDRAINS

Special Provisions

603-1.01 DESCRIPTION. Add the following: This work shall also consist of installing culvert marker posts. (10/15/94)R42
603-2.01 MATERIALS. Add the following to the list of materials:

Corrugated Polyethylene Pipe



706-2.07

In the second paragraph, add "Corrugated Polyethylene Pipe (24 inch maximum diameter for storm drain systems)" to the list of options allowed under Item 603(17).

Add the following to the last paragraph: Heights of cover for corrugated polyethylene pipe shall be the same as for aluminum culvert pipe.

 (5/7/91)S55
Add the following: Culvert marker posts shall meet the requirements of subsection 730-2.05 Delineator Posts, for item 2. Flexible Posts. The color shall be blue with no other markings. The 2-½ inch by 72 inch post shall be rectangular in cross‑section with reinforcing ribs capable of a minimum bending radius of 9 inches. (10/15/94)R42
603-3.04 JOINING PIPE. Add the following paragraph: Polyethylene pipe couplings shall be corrugated to match the pipe corrugations and their width shall not be less than one half the nominal pipe diameter.(5/7/91)S55
603-3.06 CULVERT MARKER POSTS. Add the following subsection: Culvert marker posts shall be installed on the approach side of storm drain outfalls 30 inches and smaller, field inlets not in paved parking lots, all end sections to cross culverts, or as directed by the Engineer. Forty-two inches of post shall remain above the ground after driving. (10/15/94)R42
603-5.01 BASIS OF PAYMENT. Add the following: Culvert marker posts will not be paid for directly, but will be subsidiary to pipe items. (10/15/94)R42
Add the following: Removal and disposal of culvert pipe will be incidental to Item 603(17-24), 24-inch Pipe.


SECTION 606


GUARDRAIL
Special Provisions

606‑3.03 REMOVAL AND RECONSTRUCTION OF GUARDRAIL. Add the following: Guardrail removed and to be replaced with new guardrail shall have the entire new run installed within 7 calendar days after removal.

Guardrail located within 50 feet of bridge ends shall have the new guardrail installed by the end of the shift in which the existing guardrail is removed.

606‑3.07 EMBANKMENT WIDENING. Add the following subsection: Embankment widening for guardrail end treatments shall be constructed of selected material, Type A in accordance with Section 203.

606‑3.08 LENGTH OF NEED VERIFICATION. Add the following subsection: After shaping the slopes and staking all proposed guardrail locations, the Contractor shall notify the Engineer to field verify the beginning and ends. The staked location of the guardrail will be approved by the Engineer prior to installation. The Engineer may determine that additional guardrail is necessary, and the Contractor shall comply without delay.(12/21/93)R45

SECTION 618


SEEDING
Special Provisions

618‑1.01 DESCRIPTION. Delete this subsection and substitute the following: All new or disturbed slopes and any other areas directed by the Engineer shall be overlaid with topsoil and seeded. This work shall consist of tracking the soil, followed by the application of seed, mulch, fertilizer and water. It is intended to provide a living ground cover as soon as possible on all slopes.

618-2.01 MATERIALS. Add the following to the list of material specifications: 

Mulch
Subsection 727-2.01

618‑3.01 SOIL PREPARATION. Add the following: Seed shall be applied as detailed below immediately after the shaping of the slopes. All slopes to be seeded shall be covered with topsoil in accordance with Section 620 and prepared by "walking" a dozer transversely up and down the slopes, or graded with a scarifying slope board. The resultant indentations shall be perpendicular to the fall of the slope. This should be completed as soon as topsoil is placed on the slopes. The Contractor may round the top and bottom of the slopes to facilitate tracking and to create a pleasing appearance, but drainage flow lines shall not be disrupted. Where the fill is adjacent to wetlands, the equipment performing this operation must be kept entirely on the fill slope and must not encroach on the wetlands.

618‑3.03 APPLICATION. In the first sentence of subparagraph b., under numbered paragraph 1. Hydraulic Method, delete the following: "Item 619(1),".

Add the following: Seed, mulch and fertilizer shall be applied as follows per 1,000 square feet. If the hydraulic method for seed and mulch is used, it shall be made in one application. All fertilizer shall be applied by the hydraulic method.

	Item
	Ingredients
	Application

Rate (per MSF)

	Seed Mix
	Bering Hairgrass (Norcoast)

Red Fescue (Arctared)

Clover (Alsike or Dutch White)

Annual Ryegrass (Lolium)
	0.40 lbs.

0.30 lbs.

0.20 lbs.

0.10 lbs.
Total= 1.00 lbs.

	Mulch
	  --
	35.0 lbs.

	Fertilizer
	20-20-10
	12.0 lbs.


The Contractor shall not remove the required tags from the seed bags.

618‑4.01 METHOD OF MEASUREMENT. Delete this subsection in its entirety and substitute the following: Seeding will not be measured for payment but will be incidental to the item of work where seeding is required.

618‑5.01 BASIS OF PAYMENT. Delete this subsection in its entirety and substitute the following: Seeding will not be paid for directly but will be incidental to Item 633(2), Stabilized Earth Retaining Wall.


SECTION 620


TOPSOIL
Special Provisions

620‑2.01 MATERIALS. Delete this subsection in its entirety and substitute the following: Topsoil shall conform to the requirements of Section 726 for Class B.

620-4.01 METHOD OF MEASUREMENT. Delete this subsection in its entirety and substitute the following: Topsoil will not be measured for payment but will be incidental to the item of work where required.

620-5.01 BASIS OF PAYMENT. Delete this subsection in its entirety and substitute the following: Topsoil will not be paid for directly but will be incidental to Item 633(2), Stabilized Earth Retaining Wall.

Replace Section 630 with the following:


SECTION 630


GEOTEXTILE FOR


EMBANKMENT SEPARATION AND


REINFORCEMENT
Special Provisions

630‑1.01 DESCRIPTION. Prepare surfaces and furnish and place geotextiles for embankment separation and/or reinforcement as shown on the plans.

630‑2.01 MATERIALS. Geotextiles and thread used for sewing shall conform to Subsection 729‑2.01, Embankment Separation and Reinforcement.

630‑3.01 CONSTRUCTION.
1.
Surface Preparation. Prepare surface by removal of stumps, boulders and sharp objects. Fill holes and large ruts with material shown on the plans or as approved.

2.
Geotextile Placement. Unroll geotextile directly onto the prepared surface. Stretch geotextile to remove any creases or wrinkles. Exposure of geotextiles to the elements after removal of protective covering shall not exceed 5 days.

a.
Separation. Lay geotextile for embankment separation parallel to the direction of the material spread. When laid on horizontal curves, it shall be placed in segment lengths not exceeding those listed in Table 630‑1, with butt ends cut to match and sewn or overlapped. When laid on tangents, the geotextile shall be straightened and butt ends sewn or overlapped.

b.
Reinforcement. Lay geotextile for embankment reinforcement perpendicular to the roadway centerline. 
TABLE 630‑1


GEOTEXTILE PLACEMENT ON CURVES

	Degree of Curve
	Maximum Segment Length (feet)

	1
	125

	2
	90

	3
	75

	4
	65

	5
	55

	6
	50


3.
Joining. Join geotextile for embankment separation by sewing or overlapping. Join geotextile for reinforcement by overlapping. Bonding or other methods may be used, subject to approval.

a.
Sewn seams shall be of the Butterfly or J‑seam type and develop a minimum of 85 percent of the specified geotextile grab strength. Seams shall be sewn with a double-thread chain stitch (lock stitch). Adjacent sections of geotextile shall be brought together and folded so that the stitching penetrates four layers of geotextile for the full seam length. The stitching line shall be 1‑½ inches (+¼ inch) from the folded edge of the seam and at least ½ inch from the free edge of the geotextile. Illustrations showing correct stitch formation and seam configurations are provided in Figure 1.2 (page 21) of the FHWA publication, Geotextile Design & Construction Guidelines, FHWA-HI-90-001, October, 1989.

b.
Sections joined by overlapping shall be overlapped a minimum of three feet.

4.
Material Placing and Spreading. During placing and spreading, a minimum depth of 1 foot of cover material shall be maintained at all times between the geotextile and the wheels or tracks of the construction equipment.

Spread the material in the direction of the geotextile overlap. Maintain proper overlap and geotextile continuity. If sewn or bonded seams are used, place the cover material and spread in only one direction for the entire length of the geotextile. On weak subgrades, spread the cover material simultaneously with dumping to minimize the potential of a localized subgrade failure.

Construction equipment shall not make sudden stops, starts, or turns on the cover material. Use a smooth drum roller to achieve the specified density.

5.
Geotextile Repair. Overlay torn area with geotextile with a minimum three foot overlap around edges of the torn area. The patch shall remain in place when material is placed over the affected area.

630‑4.01 METHOD OF MEASUREMENT. Geotextile will not be measured for payment but will be incidental to the item of work where required.

630‑5.01 BASIS OF PAYMENT. Payment will not be made directly but will be incidental to Item 633(2), Stabilized Earth Retaining Wall.

Add the following section:


SECTION 633


GEOGRID FOR 


WALL INSTALLATION

Special Provisions
633-1.01 DESCRIPTION.
Work specified in this section consists of furnishing and placing geogrid reinforcement to the lines and grades designated on the plans and at other locations as directed. Work also consists of excavation, geotextile separation, backfill, compaction, topsoil and seed required to construct a stabilized earth retaining wall.

633-2.01 MATERIAL. Geogrid material shall conform to the requirements of Subsection 729-2.01. The manufacturer shall furnish test reports certifying that the product meets the requirements of this Specification upon request. Geogrids shall be stored above -20F and be shaded for prolonged periods of direct exposure to sunlight. Geogrid and geotextile will be ultraviolet, chemical and biologically stabilized. The Contractor shall prevent excessive mud, wet cement, epoxy, and like materials, which may affix themselves to the gridwork, from coming in contact with the geogrid material. Rolled geogrid material may be laid flat or stood on end for storage.

Backfill material shall conform to Section 301, Aggregate Base Course.

633-3.01 CONSTRUCTION.


1.
Foundation Soil Preparation.
Foundation soil shall be excavated to the lines and grades as shown on the plans or as directed by the Engineer. Over-excavated areas shall be filled with compacted Crushed Aggregate Base Course. Foundation soil shall be compacted prior to backfill and geogrid placement.

2.
Geogrid Installation.
Geogrid shall be laid at the proper elevation and orientation as shown on the plans or as directed by the Engineer. Correct orientation (roll direction) of the geogrid shall be verified by the Contractor. Geogrid may be secured in-place with staples, pins, sand bags, or backfill as required by fill properties, fill placement procedures or weather conditions, or as directed by the Engineer.

The geogrid will be overlaid in the following appropriate configurations:

a.
Uniaxial geogrid shall be overlapped by 4 inches along the edge parallel to the direction of reinforcement. Uniaxial geogrid shall be overlapped a minimum of 48 inches in the roll direction, or as directed by the Engineer.

b.
Biaxial geogrid shall be overlapped a minimum of 6 inches along edges parallel to the direction of the reinforcement.

c.
Biaxial geogrid shall be overlapped a minimum of 15 inches along edges perpendicular to the direction of reinforcement, or as directed by the engineer.

d.
A layer of soil a minimum of 4 inches in thickness shall be spread between uniaxial geogrid layers in the area to be overlapped, or as directed by the Engineer.

3.
Backfill Placement Over Geogrid. Crushed Aggregate Base Course shall be placed in lifts and compacted as directed under Section 301, Aggregat Base Course. Backfill material shall be placed, spread, and compacted in such a manner that minimizes the development of wrinkles in and /or movement of the geogrid. Tracked construction equipment shall not be operated directly upon the geogrid. A minimum fill thickness of 6 inches is required prior to operation of tracked vehicles over the geogrid. Turning of tracked vehicles should be kept to a minimum to prevent tracks from displacing the fill and damaging the geogrids. Rubber tired equipment may pass over geogrid reinforcement at slow speeds, less than 10 MPH. Sudden braking and sharp turning shall be avoided.

633-4.01 METHOD OF MEASUREMENT. This work will not be measured for payment.

633-5.01 BASIS OF PAYMENT. Payment will be made at the contract lump sum price. This price shall be full compensation for furnishing all materials, labor, equipment, tools and incidentals necessary to complete this item. Excavation, crushed Aggregate Base Course, geotextile, geogrid, topsoil and seed are incidental to Item 633(2), Stabilized Earth Retaining Wall.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
633(2)
Stabilized Earth Retaining Wall
Square Yard


SECTION 640


MOBILIZATION AND DEMOBILIZATION

Special Provisions
640‑2.01 METHOD OF MEASUREMENT. Delete item 3. and substitute the following:

3.
When the letter of project completion has been issued and the Contractor has made all the required submittals the remaining balance of the amount for this item will be paid. (5/7/91)S41
Delete Section 641 in its entirety and substitute the following:


SECTION 641


TEMPORARY EROSION AND POLLUTION


CONTROL
Special Provisions

641-1.01 DESCRIPTION. This work shall consist of temporary control measures as shown on the plans, or ordered during the life of the contract, to control temporary erosion and water pollution. This work shall include preparation of a Temporary Erosion and Pollution Control (TEPC) Plan. The Contractor shall conduct construction activities in accordance with the approved TEPC Plan.

641-1.02 TEMPORARY EROSION AND POLLUTION CONTROL PLAN. At least five (5) days prior to the preconstruction conference, the Contractor shall submit for approval by the Department's Environmental Section, a TEPC Plan consisting of the following:

1.
Methods for clearing and grubbing.

2.
Plan for installation of temporary erosion and sediment control measures, in accordance with the Department's Storm Water Manual, including, but not limited to, the following activities:

a.
Excavation and embankment construction;

b.
Construction of temporary and permanent drainage features;

c.
Construction in and around waterbodies and wetlands; and

d.
Haul roads and material sites.

3.
Disposal of waste material.

4.
Containment, cleanup, and disposal of such substances, as well as the methods to be utilized for disposing of, petroleum products or other hazardous substances generated by construction equipment or activities. The plan shall also include a list of the quantities and types of materials available on site to be utilized for hazardous substance containment and cleanup activities.

The Department will review the TEPC Plan for approval within five (5) working days. If corrections or modifications are necessary to the plan, the corrected plan shall be resubmitted by the Contractor within five (5) days of receipt of the comments.

641-2.01 CONSTRUCTION REQUIREMENTS. The Engineer shall limit the surface area of erodible earth material exposed by clearing and grubbing, excavation, borrow and fill operations and direct the Contractor to provide immediate permanent or temporary pollution control measures to prevent contamination of adjacent streams, lakes, ponds or other areas of water impoundment. As necessary such work may involve the construction of temporary berms, dikes, dams, sediment basins, slope drains, and use of temporary mulches, seeding or other control devices or methods as necessary to control erosion. Temporary pollution control measures shall be used to correct conditions that develop during construction that were not foreseen during the design stage, that are needed prior to installation of permanent pollution control features, but are not associated with permanent control features on the project.

The Contractor shall be required to incorporate all permanent erosion control features into the project at the earliest practicable time as outlined in his accepted schedule.

Cut slopes shall be seeded and mulched as the excavation proceeds to the extent considered desirable and practicable.

Where erosion is likely to be a problem, clearing and grubbing operations shall be so scheduled and performed that grading operations and permanent erosion control features can follow immediately thereafter if the project conditions permit; otherwise temporary erosion control measures may be required between successive construction stages. The surface area of erodible earth material exposed at one time by clearing and grubbing shall not exceed 5 acres without written approval.

The Engineer shall limit the area of excavation, borrow and embankment operations in progress commensurate with the Contractor's capability and progress in keeping the finish grading, mulching, seeding and other such permanent pollution control measures current in accordance with the accepted schedule. Should seasonal limitations make such coordination unrealistic, temporary erosion control measures shall be taken immediately to the extent feasible and justified.

In the event of conflict between these requirements and pollution control laws, rules or regulations of other federal or state or local agencies, the more restrictive laws, rules or regulations shall apply.

The Contractor shall be responsible for the containment, cleanup, and disposal of all construction‑related discharges of petroleum fuels, oil, and/or other substances hazardous to the land and water. Performance of this activity shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.

641-3.01 METHOD OF MEASUREMENT. The method of measurement shall be as specified in the order authorizing the work.

641-4.01 BASIS OF PAYMENT. Temporary erosion and pollution control work required, which is not attributed to the Contractor's negligence, carelessness or failure to install permanent controls, will be paid for as specified in the order authorizing the work.

In the event that temporary erosion and pollution control measures are required due to the Contractor's negligence, carelessness or failure to install permanent controls as a part of the work as scheduled and as ordered, such work shall be performed by the Contractor at his own expense.

In case of repeated failures on the part of the Contractor to control erosion, pollution and/or siltation, the Engineer reserves the right to employ outside assistance or to use his own forces to provide the necessary corrective measures. Such incurred direct costs plus project engineering costs will be charged to the Contractor and appropriate deductions made from the Contractor's monthly progress estimate.

Temporary pollution control may include construction work outside the right-of-way where such work is necessary as a result of roadway construction, such as State Furnished Material sources. Temporary erosion and pollution control in connection with contractor furnished material sources shall be at the expense of the Contractor.

The erosion control features installed by the Contractor shall be acceptably maintained by the Contractor.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
641(1)
Temporary Erosion and Pollution Control
Contingent Sum

(5/5/95)R203

SECTION 642


CONSTRUCTION SURVEYING
Special Provisions

642‑1.01 DESCRIPTION. Add the following to the first paragraph: The Contractor shall perform in accordance with the Department's "Construction Surveying Requirements", dated June, 1987. A copy of this document is attached to these Special Provisions in Appendix B. (10/1/91)R60
642‑3.01  CONSTRUCTION REQUIREMENTS.  Add the following to the third paragraph:  Prior to any work on the project, the Contractor's survey crew shall stake and reference the construction centerline.  The Contractor shall reference the existing centerline at 100-foot intervals.  The reference stake shall be a minimum 1 inch by 2 inch by 2 feet and shall show the offset distance to centerline and the station from the beginning of the project.

The Contractor shall provide horizontal curve reference stakes showing begin and end of superelevation transitions and full superelevation lengths.

The Contractor shall also reference the beginning and ending points of the existing no-passing zones in a separate field book.

Add the following after item 11.:

12.
The Contractor's survey crews shall comply with approved traffic control plans.  Crews shall coordinate their activities with the project's Worksite Traffic Supervisor.

642-4.01 METHOD OF MEASUREMENT. Add the following: Pay Item 642(2), Three Person Survey Party, shall be used only for extra, additional, or unanticipated work made necessary by changes in the project as directed by written order of the Engineer. It is not intended to cover survey costs due to minor overruns (10 percent or less) in items which require staking of individual installations, including but not limited to culverts, guardrail, approaches, signs and drainage structures.

642‑5.01 BASIS OF PAYMENT. Add the following: If additional work as stated above is performed by a two person survey party, hours paid for under Item 642(2) Three Person Survey Party will be 75 percent of the hours worked. If additional work as stated above is performed by only one person, hours paid for under Item 642(2) Three Person Survey Party will be 32 percent of the hours worked.

(10/1/91)R60

SECTION 643


TRAFFIC MAINTENANCE
Special Provisions

643‑1.02 TRAFFIC CONTROL PLAN. Delete the second paragraph and substitute the following: TCP's are required for each work site. TCP's included in the plans are acceptable for use with the concurrence of the Engineer. The Contractor may elect to modify them or design alternative TCP's. All modified and/or alternative TCP's shall be submitted for approval of the Engineer. The Contractor shall allow three weeks for review of any submitted TCP or one week for each subsequent correction. Changes in the TCP resulting from unforeseen circumstances may be allowed during construction, provided a minimum of 48 hours are allowed for review, and the changes are approved by the Engineer.

Add the following to the third paragraph: All TCPs submitted shall indicate the dates and hours for which the TCP will be in effect. Each TCP shall provide the name and 24‑hour telephone number of the Worksite Traffic Supervisor.

Add the following to the fourth paragraph: Plan sheets developed on AutoCad can be made available, upon request, for use in preparing TCP's.

643-1.03 WORKSITE TRAFFIC SUPERVISOR. Delete the second sentence of the first paragraph and substitute the following: The Worksite Traffic Supervisor shall meet the following minimum requirements:

1.
Be currently certified as a Worksite Traffic Supervisor by the American Traffic Safety Services Association (ATSSA), or,

2.
Be currently certified as a Work Zone Traffic Safety Specialist or a Signs and Lines Specialist by the International Municipal Signal Association (IMSA), or,

3.
Be currently certified as a Worksite Traffic Technician by ATSSA.

If the individual is certified under Items 2 or 3 above, the Contractor shall submit documentation prior to work requiring traffic control that the individual has also obtained:

1.
A minimum of one year of supervisory level work in worksite traffic control, or,

2.
One year of having been in responsible charge of such work. The term "in responsible charge" shall be construed to mean having been in a position of accountability for the selection of devices and for their placement in the traffic control system, or for the continued operation of the system. Having persons that actually perform the labor under one's control would satisfy this requirement.(9/24/93)R62
Standard Modifications

643-1.03 WORKSITE TRAFFIC SUPERVISOR. Revise paragraph number 3 to read as follows:

3.
Inspect the condition and position of all traffic control devices in use on the project at least once each day and once each week during hours of darkness, to confirm that devices are in proper working order, clean, visible and conform to the approved TCP in use. Furnish a detailed written report of each inspection to the Engineer at least weekly.

(04/17/95)M65
Special Provisions

643-1.04 CONSTRUCTION PHASING PLAN. Revise the first sentence to read as follows: A Construction Phasing Plan shall be submitted at least five working days prior to the preconstruction conference for approval by the Engineer and shall consist of the following: (5/7/91)S57
643‑2.01 MATERIALS. Add the following under Item 3. Barricades and Vertical Panels: Type III barricades shall have a minimum width of 8 feet.

Delete numbered paragraph 8. in its entirety and substitute the following:

8.
Work Zone Pavement Markings. Work zone pavement markings shall be either paint conforming to subsection 708-2.03 with glass beads conforming to subsection 712-2.08, preformed marking tape (removable or non-removable) conforming to subsection 712-2.14, or temporary raised pavement markers conforming to subsection 712-2.15 or 712-2.16, as appropriate. The markings shall be applied in accordance with Section 670, Traffic Markings, and the manufacturer's recommendations.

(5/7/91)S59
Add the following:

12.
Portable Changeable Message Board Signs. Portable changeable message board signs shall be truck or trailer mounted with a self-contained power supply for the sign and shall have the following features:

a.
Message sign panel size of 5 ft.-8 in. by 7 ft.-5 in., minimum, with a capacity for a three line message.

b.
Eight character display per message line.

c.
Message modules containing at least 36 different preprogrammed messages (three line displays) to be selected by the Engineer.

d.
The capacity to create, preview, and display new messages and message sequences.

e.
A waterproof, lockable cover for the controller keyboard.

f.
An operator's manual, a service manual, and wiring diagram.

g.
Quick release attachments on display panel cover.

h.
Variable flash and sequence rates.

i.
Manual and automatic dimming capability on lamp bulb matrix models.

j.
The ability to mount at least 7 feet above the pavement to the bottom of the message sign panel.

k.
The capacity to operate with a battery pack for 2 hours under full load.

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS. Add the following: At least one lane of traffic shall be maintained through the site at all times, except that temporary closures not to exceed 30 minutes may be instituted for operations as approved by the Engineer.(10/1/91)R110
643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION. Add the following to the first paragraph: The maximum spacing between channelizing devices in a taper should be approximately equal in feet to the speed limit.

Delete the second paragraph. (5/7/91)S58
643‑3.03 PUBLIC NOTICE. Add the following to the first paragraph:

Anchorage Chamber of Commerce

Alaska Visitor's Association

Newspaper Advertisements. The Contractor shall run one‑sixteenth page newspaper advertisements for a minimum of one (1) week in advance of commencing construction, resuming construction after seasonal suspension, or any scheduled delay, or closure of driving lanes within the project corridor. The Contractor shall then run continuous one‑sixteenth page newspaper advertisements for the duration of that delay, or closure. The advertisements shall be published in the following:

1. 
Anchorage Daily News.

2.
Seward Phoenix Log

The Contractor shall indicate on the ad order a first preference for the local news section and an exclusion for the classified section. These advertisements shall have the project name, a map, detailed traffic information, effective dates and provide the Contractor's name and a "hot‑line road report" telephone number for the public to access a pre‑recorded message with current roadway status. Advertisements shall be promptly cancelled when they have served their purpose. The Worksite Traffic Supervisor shall submit proof advertisements, on the form provided, to the Engineer for review and approval at least forty‑eight (48) hours prior to intended release and a copy of the Proof of Publication with tear sheet immediately after publication.

A change order is not required for newspaper advertisements, the Notice to Proceed shall constitute the notice required to initiate newspaper advertisements. (12/8/92)R167
Weekly Notices. Write and submit weekly public information notices that identify road closures, restrictions to traffic, and detours. Areas of potential traffic delay shall be emphasized and alternate routes noted. The notices shall be approved by the Engineer. The notices shall be hand carried or faxed to the list of local news broadcasting media, emergency services and public service organizations provided by the Department. Notices shall be submitted at the following times:

1.
One week prior to the beginning of construction,

2.
Wednesday of each week during construction, and

3.
prior to any major change or disruption to traffic or local access.

Provide daily updates of the weekly notices to those news broadcasting media which provide non-paid public service road reports or "eye in the sky" road reporting.(9/14/93)R102
643-3.04 TRAFFIC CONTROL DEVICES.

Under item 5., Flagging, add the following after the first sentence of the first paragraph: Each flagger shall be illuminated from the front to a level of light intensity not less than one foot candle during hours of darkness.

Flaggers shall wear reflective clothing. Reflective clothing shall include markings on arms, legs and head. Flaggers directing traffic through intersections shall wear orange gloves and orange helmets as approved by the Engineer. Gloves and helmets shall not be faded or dirty such that their effectiveness as traffic control devices is impacted as determined by the Engineer.(4/12/95)

643-3.05 AUTHORITY OF THE ENGINEER. Add the following: The Contractor will be assessed a charge of $50 per hour for each hour after the specified time allowed that any work remains uncompleted. This amount of these deductions is to cover estimated expenses incurred by the Department as a result of the Contractor's failure to complete the work within the time specified.

643-3.06 TRAFFIC PRICE ADJUSTMENT. Add the following: A change order is not required for traffic price adjustment, the Notice to Proceed shall constitute the notice required to initiate traffic price adjustment. (12/8/92)R168
643‑3.08 CONSTRUCTION SEQUENCING. Delete this subsection in its entirety and substitute the following: A restriction to traffic shall be considered any condition of the roadway surface or any work operation or traffic control setup that reduces the number of lanes or shoulders or their respective widths or stops traffic. An approved Traffic Control Plan is required before any restriction to traffic is implemented. No restrictions to traffic will be allowed during the following times:

1.
Friday from 4:00 PM to Sunday at 11:00 PM.

***


***
3.
Around any holiday as described below (in addition to times listed in item 1. above): 

a.
If a holiday falls on Monday, from 6:00 AM to 12:00 PM midnight on the day of the holiday. 

b.
If a holiday falls on Tuesday, from 6:00 AM to 10:00 PM on the day before the holiday and the day of the holiday.

c.
If a holiday falls on Wednesday or Friday, from 4:30 PM to 10:00 PM on the day before the holiday and from 6:00 AM to 10:00 PM on the day of the holiday.

d.
If a holiday falls on Thursday, from 4:30 PM to 10:00 PM on the day before the holiday, and from 6:00 AM to 10:00 PM on the day of the holiday and the day after the holiday. 

On the Seward Highway, a minimum of one lane shall remain unrestricted at all times. Exit and entrance traffic will be routed along the shoulder to avoid rotomill and paving operations. The Contractor is required to adjust paving operation speed at the ramps so that traffic is not routed across the hot mat. A Traffic Control Plan (TCP) for this operation shall be submitted by the Contractor and approved by the Engineer one week prior to the rotomilling operations. Although these specifications allow for a minimum of one lane to remain unrestricted at all times the Contractor shall make every effort to operate so additional lanes are unrestricted when possible.

Segment 3 will be constructed first. The Department desires traffic to be routed over the pavement planed surface for as short a time as possible. Rotomilling of the existing surface can begin on any section but must be completed in that section and paving started before pavement planing begins in another section. The Contarctor is limited to a maximum of two weeks between rotomilling and completion of paving of a section. The unpaved sections will be limited to 4 lane-miles. Once paving begins in a section the Contractor shall diligently pursue completion of that section.

643-3.09 TEMPORARY PAVEMENT MARKINGS. Add the following subsection: Permanent or Temporary Pavement Markings in accordance with this subsection, approved traffic control plans, and Parts III and VI of the Alaska Traffic Manual shall be in place before existing paved roadways, temporary paved roadways and detours, interim paving lifts, and roadways with seal coats and surface treatments are opened to traffic for longer than one continuous work shift. This work may include restriping of the existing roadway prior to beginning construction of the project.

Conflicting pavement markings shall be removed in accordance with subsection 670-3.04, Paint Removal. Construction shall be staged so that no traffic is routed over conflicting markings.

Sections of existing roadway that will be opened to traffic during the winter shall be marked at the same location as the existing lines and markings unless shown otherwise on the plans, an approved traffic control plan, or as directed by the Engineer.

The Contractor shall maintain all Temporary Pavement Markings for their intended life without additional compensation for any reapplication that may be required. There will be no compensation to upgrade Temporary Pavement Markings for short term operations to those required for long term operations.

Only temporary raised pavement markers or removable preformed retroreflective marking tape shall be used as Temporary Pavement Markings on the final pavement surface. They shall be completely removed and disposed of in conjunction with the placement of the final markings. The complete removal shall include any residual adhesive that might misguide motorists. Final pavement markings on finished pavement surfaces and long term pavement markings on other asphalt surfaces shall be in place before work is suspended for the winter.

Temporary Pavement Markings may not be required for construction activities that will be completed within one continuous work shift if the roadway is adequately delineated with a complement of warning signs, channelizing devices, and flaggers as required by the Alaska Traffic Manual. The Engineer shall determine the need for the Temporary Pavement Markings for these conditions.

1.
Long Term Operations. Temporary Pavement Markings which will be in place for more than 2 weeks shall consist of full markings as if a permanent condition exists.

2.
Short Term Operations. Temporary Pavement Markings which will be in place for less than 2 weeks shall be in accordance with Parts III and VI of the Alaska Traffic Manual with the following exceptions:

a.
Passing Zones. Broken line pavement markings shall conform to Table 643‑1. This applies to both white lane lines for traffic moving in the same direction and yellow center lines for two or three lane two‑way roadways when it is safe to pass.


TABLE 643-1*

	
	Length of Markings
	
Skip Spacing

	Marking Material
	Normal Curvature
	** Severe Curvature
	Normal Curvature
	** Severe Curvature

	Removable Preformed

Marking Tape
	4 feet
	2 feet
	36 feet
	18 feet

	Temporary Raised

Pavement Markings
	3 units

3 ft on car
	2 units

2 ft on car
	34 feet
	18 feet



TABLE 643-2*

	
	
Length of Markings
	
Skip Spacing

	Marking Material
	Normal Curvature
	** Severe Curvature
	Normal Curvature
	** Severe Curvature

	Removable Preformed Marking Tape
	2 feet
	1 foot
	38 feet
	19 feet

	Temporary Raised Pavement Markings
	1 unit

40 ft on car
	1 unit

20 ft on car
	----
	----


* No passing markings and signing required per 643-3.09.2.b.

** Severe Curvature: When the degree of curvature is 5 or greater or when it is necessary for motorists to reduce their speed at least 15 miles per hour below the 85th percentile speed.
b.
No Passing Zones. No passing zones, as detailed in Section 3B-3 to 3B-5 of the Alaska Traffic Manual, shall be identified as follows:

Sections of asphalt concrete pavement roadways with an ADT of 2000 vehicles per day or greater, shall have broken centerline markings conforming to Table 643-1, and no-passing markings consisting of a continuous 4-inch strip of removable preformed marking tape or temporary raised pavement markers placed on 5-foot centers in the no passing direction. If a no passing condition exists for both directions of traffic, both directions shall be marked with the two 4-inch stripes of removable preformed marking tape separated by approximately 3 inches, or two temporary raised pavement markers placed approximately 3 inches apart on 5 foot centers and the broken centerline markings are not required.

Sections of asphalt concrete pavement roadways with an Average Daily Traffic (ADT) of less than 2000 vehicles per day, and seal coat and surface treatment pavements shall be marked with temporary pavement markings conforming to Table 643-2 and shall be identified with R4‑1, (DO NOT PASS) and R4‑2, (PASS WITH CARE) signs. The signs shall be supplemented with two 18-inch by 18-inch, minimum size, fluorescent red‑orange flags mounted above the signs. The signs shall be mounted so that the bottom of the sign is at least 5 feet above the adjacent roadway.

c.
Other Markings. It will not be necessary to install arrows, legend, stop lines, crosswalks, or right edge line markings. Railroad crossing markings are required for areas that have sight restrictions or high accident experience. Left edge lines will not be required unless they will be the only markings on the paved surface, such as ramps. All other types of markings are required. These include channelizing lines and gore area outlines.

d.
Short Term Markings on Seal Coats and Surface Treatments. Only temporary raised pavement markers conforming to subsection 712-2.16 shall be used for short-term markings on seal coat and surface treatment pavements. The markers shall be installed prior to the application of the asphalt surface material and cover coat.

On multicourse surface treatments the temporary raised pavement markers shall be installed following the full width application of the first layer of cover coat. The markers shall be installed on each day's completed surface before the pilot car operations are removed and unescorted traffic is allowed on the surface treatment in accordance with Table 643-2.

If the temporary raised pavement markers cannot be adequately secured to the first course of the cover coat material with the marker's flexible bituminous adhesive, the Contractor shall secure them to the surface with two nails and washers, of the appropriate length and area, so the nails do not pull through the foot of the marker.

After application of the asphalt and cover coat material, the vinyl protective cover shall be removed to expose the retroreflective surfaces of the marker. Temporary markers shall be installed so that the foot of the marker unit is facing the direction of the approaching distributor.

Final pavement markings shall not be placed until the seal coat or surface treatment has been opened to traffic for at least 14 days. Final pavement markings shall be applied within 10 days of the completion of the final sweeping or brooming of the mainline seal coat or surface treatment. Seal coat and surface treatment pavements are exempt from the two week requirement stated in short-term operations.

643-4.01 METHOD OF MEASUREMENT. Add the following to the first paragraph: Calendar day will be measured as a single time period of 24 hours in length.

Delete the first and second sentences under item 2. and replace with the following: The quantities to be paid for shall be the number of units of each of the traffic control devices that are installed, accepted and maintained in place. Traffic control devices will be measured by the number of units accepted per day.

Item 643(27) Traffic Control Devices required after finished pavement but prior to placement of permanent pavement markings will be subsidiary to Item 670(12) Durable Pavement Markings as referenced in Subsection 670-4.01.

Permanent Construction Signing will not be measured for payment, but will include all permanent construction signs, as detailed on the plans, that are installed, accepted and maintained during the life of this contract. Permanent Construction signing shall be promptly removed after project completion.

Special Construction Signs will be measured for payment by the square foot in place.

Substitute for the first sentence in item 4. the following: Portable Concrete Barriers shall be measured the linear foot placed to protect or channelize traffic as called for on the approved TCP's.

Add the following item 11: Portable Changeable Message Board will be measured by the Calendar Day.

643‑5.01 BASIS OF PAYMENT. Add the following: 

Payment for Item 643(27), Traffic Control Devices will be made for the pay unit of accepted traffic control devices multiplied by the unit rate value contained in the following rate schedule:

	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$ 5.00

	Special Construction Sign
	Square Foot
	$20.00

	Type II Barricade
	Each/Day
	$ 3.50

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 4.00

	Sequential Arrow Panel, Type C
	Each/Day
	$55.00

	Portable Concrete Barrier
	Linear Foot
	$6.00

	Street Sweeping
	Hour
	$100.00

	Portable Changeable Message Board
	Calendar Day
	$200.00

	Temporary Pavement Markings

  Painted Markings

  Raised Pavement Markings

	Station

Station
	$30.00

$15.00


Payment for Item 643(29), Newspaper Advertisements will be made at cost plus 15 Payment will be authorized upon evidence of payment to the newspaper (paid receipt). (3/6/95)R194
643‑5.01 BASIS OF PAYMENT. Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
643(27)
Traffic Control Devices
Contingent Sum

643(29)
Newspaper Advertisements
Contingent Sum

(3/6/95)R194

SECTION 644


SERVICES TO BE FURNISHED BY THE 


CONTRACTOR
Special Provisions

644-2.01 FIELD OFFICE. Delete this subsection in its entirety and substitute the following: The Contractor shall furnish and maintain a suitable office for the Engineer, available for occupancy from two weeks prior to commencing work, through 30 days after issuance of the notice of project completion. The following office requirements shall be met:

1.
A minimum of 1,000 square feet of floor area. The office area shall be divided so that it contains an office room separated by a closable door. The office room shall have a minimum of 150 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of two electrical outlets.

4.
A minimum of 100 square feet of window area and adequate ventilation.

5.
Adequate parking for a minimum of 16 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Attached indoor plumbing with sanitary lavatory facilities provided.

7.
Telephone service available at the office location.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
Located within one mile of the project.

10.
The Engineer's office shall be accessible by disabled individuals from the designated handicap parking space in accordance with the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG). 

644‑2.02 FIELD LABORATORY. Delete the sixth sentence of the first paragraph and substitute the following: The water supply shall consist of a 500‑gallon capacity tank with a pressure pump or a commercial pressurized system.

Delete the second paragraph and substitute the following: The laboratory shall include a concrete slab, 8 feet by 10 feet by 4 inches thick, suitable for mounting a Gilson shaker and other equipment. The slab shall be installed within an enclosed adjacent structure having a door, a window, a worktable, an exhaust fan, electrical outlets, and adequate lighting and heat.

Add the following: The Contractor shall supply 240 volt, 60 hertz power, a 100 lb. propane bottle, and a 500 gallon capacity water tank with a pressure pump or a commercial pressurized system for a State provided portable asphalt lab at a location designated by the Engineer.

644‑2.06 SCALES. Delete the second paragraph and substitute the following: Sanitary lavatory facilities, heating, adequate electrical lighting and 120 volt, 60 cycle power shall be furnished to the scale house.

Delete paragraph three in its entirety.

Delete the fourth paragraph and substitute the following: Furnishing platform scales, tickets, scale house, and electronic weigh system will not be paid for separately, but will be subsidiary to work performed under Item 401(1). Platform scales, scale house and the electronic weigh system shall remain the property of the Contractor upon completion of the work.

Delete the second sentence of the last paragraph and substitute the following: Platform scales shall be equipped with a weatherproof housing constructed in a manner that protects the recording equipment and allows the scale operator convenient access to the scale computer, ticket printer, and sequential transaction printer. All components of the scale outside at the scale, and inside the scalehouse which could be physically manipulated in a manner which could tamper with weights shall be protected by an enclosure, acceptable to the Engineer, to preclude tampering with weighing operations.

Add the following: The Contractor shall provide an electronic equipment weighing system with the following capabilities:

1.
Self reading scale system with a load cell, scale computer, ticket printer, sequential transaction printer, and the ability to record a complete shift's transaction on a 3.5 inch double sided diskette. All individual parts of the system shall be compatible with each other and suitable for field conditions. All supplies (weigh tickets, paper, printer ribbons, diskettes, etc), maintenance, and repair services necessary to keep the system functional, shall also be supplied by the Contractor and will not be measured or paid for directly but will be considered a subsidiary obligation.

Sufficient spare parts, components, etc., shall be available on the Project to keep the electronic equipment weighing system operational at all times. 

Unless prior written authorization is obtained from the Engineer, no payment will be allowed for any material weighed without using the electronic equipment weighing system.

2.
The scale computer shall have the ability to store multiple project numbers and multiple pay item descriptions for all projects and pay items which are weighed with the electronic equipment weighing system.

The scale computer shall store the following for each hauling vehicle utilized on the project: vehicle identification number, license number, associated trailer license number, tare weight, and maximum allowable vehicle weight (MAVW).

Vehicles shall be tared a minimum of once daily by the scale operator. The Engineer may request additional tares to be done at any time the scale is operational. The Engineer may also require that he be present when tares are performed.

The MAVW shall be calculated by the Engineer and a copy of the calculation sheet will be placed in the scalehouse. The MAVW will be: the maximum allowable legal weight when overloads can not be hauled; the maximum allowable weight as determined by the Department's Chief Bridge Engineer when overloads can be hauled but are limited by bridge capacities; or an arbitrary number of 500,000 pounds (an even number in excess of what any vehicle can haul on the project) when there are no weight limitations.

The scale operator shall only utilize MAVWs which have been provided by the Engineer in writing. No tickets shall be issued to a vehicle until the Engineer provides a MAVW.

When there are no limitations on the MAVW the last character of the vehicle identification number shall be an asterisk (*). If no vehicles are required to haul legal loads the "asterisk" can be omitted.

3.
During weighing operations the system shall compare each vehicle's gross weight to its MAVW. If the vehicle exceeds its MAVW the electronic equipment weighing system shall alert the scale operator that an "overload" exists and not allow a ticket to be issued.

Payment will not be made for any material (i.e., the net weight will be changed to 0) hauled in a vehicle which is not in conformance with the requirements of Subsection 105-1.12, Load Restrictions, and this Section. Non-conforming vehicles shall dump sufficient material, prior to leaving the material loading area, so that they conform and then be reweighed.

4.
The electronic equipment weighing system shall have a battery backup as well as protection for power surges or brown outs. The system shall be capable of retaining all stored data during a power outage and shall be operable during a power outage for at least 30 minutes.

5.
The ticket printer furnished by the Contractor shall print a one part weigh ticket on 81/2 x 41/4 inch, 80 to 90 pound white index paper with the following information on each ticket in the order listed:

Sequential ticket number (4 digits)

Project information (20 digits)

Date

Pay Item name in words

Vehicle identification number, license number, & trailer license  number

Time of Dispatch (24 hour time)

Name of scale operator

MAVW in pounds

Gross weight in pounds

Tare weight in pounds

Net weight in pounds

All of the above items are to be printed by the ticket printer and not pre-printed. All characters shall be printed in a minimum of a 12 point font. The ticket given to the ticket taker by the vehicle operator shall be the original. If the Contractor wants additional copies of each ticket they shall be printed on a separate ticket printer. 

The weigh ticket "number" consists of the following information:

Project Number (First 5 characters of PROJECT field)

Date

Pay Item

Pit Number (Last 3 characters of PRODUCT field)

Sequential ticket number 

The sequential weigh ticket number shall be set to "1" at the beginning of each day for each unique project number, pay item, and pit number combination. The project information, date, pay item, hauling unit identification numbers, their MAVWs, and the scale operator's name shall also be able to be set by the scale operator. Tare weights shall only be able to be changed by a tare weighing operation. 

6.
The sequential transaction printer shall print all scale transactions, including tares, voided tickets, and data that is changed by the scale operator, as soon as the transaction is concluded. The sequential transaction printer log shall be annotated with comments, either hand written or entered from the keyboard, to clarify errors or abnormal situations,

The list of MAVWs for all vehicles, with tractor and trailer license plate numbers, shall be printed on the sequential transaction printer at the beginning and end of each shift. The sequential transaction listing shall be given to the Engineer at the end of each shift.

7.
The double sided diskette shall record all ticket information which was produced during a shift or at selected times in the shift. The data shall be stored in 2 files with the same information but different formats. The first file shall be in dBASE IV format (IBM) and shall be useable by the program without any conversion or manipulation. The naming convention for this file shall be "yymmdd.dbf". The second file shall be a raw data file in ASCII format with fields separated by commas, character fields enclosed in double quotes, a carriage return at the end of each record, and an end of file mark following the last record. The naming convention for this file shall be "yymmdd.csv". If more than one scale is used on the project a scale location designation acceptable to the Engineer shall be utilized for the 7th and 8th characters of the filename.

In the event both data files on the diskette are not completely useable to obtain all truck weighing data, the Contractor shall correct, construct, or reconstruct the data file utilizing the sequential transaction log or other information, as directed by the Engineer, as a data source. No payment will be made for any hauled material on a given date until an accurate "daily" data file has been delivered to the Engineer. If written permission is obtained from the Engineer to weigh without the electronic system for a minor equipment failure, a data file, acceptable to the Engineer, shall be constructed as described above.

8.
The fields for each record shall be in the following format and order. Other data fields may also be provided but shall follow the fields in the required format.

	FIELD
	FIELD NAME
	TYPE
	WIDTH

	1

2

3

4

5

6

7

8

9

10

11

12
	TKT

DATE

TIME

UNIT_ID

MAVW

GROSS

TARE

NET

COMMENTS

PRODUCT

PROJECT

NAME
	Character

Character

Character

Character

Numeric

Numeric

Numeric

Numeric

Character

Character

Character

Character
	4 (right justified w/ leading blanks)

8 (mm/dd/yy)

5 (hh:mm)(24hour)

10 (right justified w/ leading blanks)

6 (pounds)

6 (pounds)

6 (pounds)

6 (pounds)

20

20

20

18


9.
The electronic equipment weighing system shall generate a summary report, either during or at the end of the day, which summarizes the number of loads and total net weight for each Date, Project, and Product. The original of the end of day report shall be given to the Engineer at the end of each shift.

10.
A user instructional manual shall be available for each scale which explains the complete scale operation. A copy of this manual shall be kept in each scalehouse and be available for review by the Engineer at all times. 

11.
In the event that extra construction engineering expenses are incurred due to checking non-machine data entries or other data irregularities an amount equal to the value of those expenses will be deducted from the value of the item. A unilateral change order will be issued to make any adjustments the Engineer determines to be warranted.(4/26/95)

644‑4.01 BASIS OF PAYMENT. Add the following: Electricity, propane and water supplied for the State provided portable asphalt lab will not be paid for separately, but will be subsidiary to Item 644(2) Field Laboratory.

(3/14/95)R63

SECTION 670


TRAFFIC MARKINGS

Special Provisions

670-1.01 DESCRIPTION. Delete the first sentence and substitute the following: This work shall consist of placing durable pavement markings. Durable pavement markings consist of either preformed marking tape or methylmethacrylate pavement markings at the Contractor's option. Once selected, only one durable pavement marking type shall be used throughout the project.

670-2.01 MATERIALS. Add the following: Methylmethacrylate pavement markings shall conform to Subsection 712-2.17.

The methylmethacrylate pavement markings shall be applied using an ambient temperature curing, two component methylmethacrylate system for application on either asphalt or cement concrete surfaces. The material shall be free from defects or imperfections which might adversely affect the serviceability of the finished product. It shall be free from dirt and other foreign material and cure to a tough serviceable film.

Glass beads for drop on application shall be those recommended in writing by the striping material manufacturer and as approved by the Engineer.

Standard Modifications

670‑3.01 CONSTRUCTION REQUIREMENTS. In the last paragraph under Item 2., insert "pneumatic" immediately before "roller". (5/12/89)M22
Special Provisions

670‑3.01 CONSTRUCTION REQUIREMENTS. Add the following after Item 3:

4.
Methylmethacrylate Pavement Markings. The roadway areas to receive methylmethacrylate pavement markings shall be prepared in accordance with this Section and the manufacturer's recommendations.

Methylmethacrylate pavement markings shall be applied at a minimum thickness of 80 mils. The thickness will be measured without the glass beads. 

A manufacturer's representative shall be present on the first day of striping for each type (sprayed or extruded) and additional days as required by the Engineer.

Striping shall not be applied to new asphalt until the asphalt has cured to the satisfaction of the manufacturer's representative.

The application rate of beading on sprayed markings shall be 20 pounds of beads per gallon and 12 pounds of beads per 100 square feet for extruded markings.

The surface temperature of the roadway shall be in the range of 30 to 105 degrees Fahrenheit for stripe application. The roadway surface shall be thoroughly dry.

Methylmethacrylate stripe material shall be applied with equipment designed and capable of properly mixing at the point and time of application in accordance with the manufacturer's recommendations.

670‑3.04 PAINT REMOVAL. Change the title of this subsection to "Pavement Markings Removal".

Replace the first sentence of the second paragraph with the following: Pavement markings shall be removed to the fullest extent possible by a method that does not materially damage the surface or texture of the pavement. Painting over existing striping does not meet the requirement for removal. Any method utilizing burning with an open flame shall not be used for the removal of pavement markings on the final paving lift.

670-4.01 METHOD OF MEASUREMENT. Add the following: Item 670(12), Durable Pavement Markings will be measured by the station. All Temporary Pavement Markings and traffic control for installation of Methylmethacrylate Pavement Marking shall be subsidiary to item 670(12) Durable Pavement Markings.

Add the following after item 5: 
6.
Station Basis. Pavement markings to be paid for by the station will be measured by taking the difference in the beginning and ending stations of each marking, excluding gaps, and multiplying that by the marking's nominal width in inches divided by 4. Measurement of transverse markings, letters, and arrows shall be made by taking the area of the marking's rectangular footprint and multiplying it by 0.03 (the number of 4 inch multiples in 1 foot divided by 100).

670-5.01 BASIS OF PAYMENT. Add the following: Repair of any damaged pavement or surfacing caused by the pavement marking removal operation will not be paid for directly, but will be subsidiary to Item 670(12) Durable Pavement Markings, and work performed under Section 643.

Add the following pay items: 

Pay Item No.
Pay Item
Pay Unit
670(12)
Durable Pavement Markings
Station

(1/26/95)R198

SECTION 703


AGGREGATES
Special Provisions

703‑2.03 AGGREGATE FOR BASE. Delete Table 703-2 and substitute the following:


TABLE 703-2


AGGREGATE FOR UNTREATED BASE


Percent Passing By Weight
	Sieve Designation
	Grading D-1

	1 inch
	100

	¾ inch
	70-100

	_ inch
	50-79

	No. 4
	35-58

	No. 8
	20-47

	No. 30
	10-26

	No. 50
	6‑19

	No. 200
	0-6


(9/14/93)R117
703-2.04 AGGREGATE FOR PLANT MIX ASPHALT PAVEMENT. Replace this subsection with the following:

Coarse Aggregate. Coarse aggregate (that material retained on the No. 4 Sieve) shall be crushed stone or crushed gravel and shall consist of sound, tough, durable rock of uniform quality. All material shall be free from clay balls, vegetative matter or other deleterious matters. Coarse aggregate shall not be coated with dirt or other finely divided mineral matter. In addition, coarse aggregate shall meet the following requirements:

	Percent of Wear
	AASHTO T 96
	45 max.

	Degradation Value
	ATM T-13
	30 min.

	Percent Sodium Sulfate loss
	AASHTO T 104
	9 max.

(5 cycles)

	Percent Fracture
	ATM T-4
	80 min.

single face

	Thin-Elongated pieces

	ATM T-9
	8% max.


Fine Aggregate. Fine aggregate (passing the No. 4 sieve) shall meet the quality requirements of AASHTO M 29, including S1.1, Sulfate Soundness Test.

Blended Aggregate. The several aggregate fractions for the mixture shall be sized, graded, and combined in such proportions that the resulting composite blend conforms to the grading requirements of Table 703-3. The fraction actually retained between any two consecutive sieves larger than the No. 100 shall be not less than 2 percent of the total. Aggregate gradations shall be determined by ATM T-7. The size of samples for gradation will be in conformance with AASHTO T 164. Extracted gradations will be determined according to AASHTO T 30.


TABLE 703-3


BROAD BAND GRADATIONS FOR ASPHALT


CONCRETE PAVEMENT AGGREGATE


Percent Passing by Weight
	Sieve Designation
	Gradation Designation

	
	Type I
	Type II
	Type III

	1 inch
	100
	-
	-

	3/4 inch
	75-90
	100
	-

	1/2 inch
	60-86
	75-90
	100

	3/8 inch
	50-78
	60-84
	75-90

	No. 4
	34-62
	33-70
	50-78

	No. 8
	24-52
	19-56
	32-60

	No. 16
	16-42
	10-44
	20-45

	No. 30
	10-32
	7-34
	12-34

	No. 50
	8-24
	5-24
	8-24

	No. 100
	5-16
	4-16
	4-15

	No. 200
	3-8
	3-7
	3-8


(2/13/95)R200

SECTION 706


CONCRETE, CLAY, FIBER AND PLASTIC PIPE

Special Provisions
706-2.07 CORRUGATED POLYETHYLENE PIPE. Delete in its entirety and substitute the following: Corrugated polyethylene pipe shall conform to the following:

Culverts and Stormdrains
AASHTO M 294


Type S (double wall)

Underdrains

diameter less than 10 inches
AASHTO M 252

diameter greater than 10 inches
AASHTO M 294

(5/7/91)S60

SECTION 712


MISCELLANEOUS
Special Provisions

712-2.17 METHYLMETHACRYLATE PAVEMENT MARKINGS. Add the following subsection: 

Quality Requirements: The markings shall be formulated and manufactured from new materials. It shall be free from defects and imperfections that might adversely affect the serviceability of the finished product. It shall be free from dirt and other foreign material and cure within the time specified to a tough serviceable film. Part "A" resin system shall be methyl methacrylate based. Part "B" shall be benzoyl peroxide in liquid plasticizer.

The quality of material supplied shall be that of Dura-Stripe Type IV or equal.

Performance Properties:
Viscosity: 5,000 - 12,000 caps (ASTM D2196 Method B, LV Model, Spindle #4 at 60 RPM.

No Tract Time: Material shall be track free after 15 minutes when applied at 40 mils (ASTM D711).

Hardness: Shore Durometer, A-1, 80 minimum after 24 hours.

Tensile Strength: At break, minimum 125 PSI (ASTM D638)

Percent Elongation: Minimum 20% (ASTM D638).

Water Absorption: Maximum 0.5% (ASTM D570).

Chemical Resistance: Seven day immersion

Anti-freeze


No effect


Motor Oil


No effect


Diesel Fuel


No effect


Gasoline


No effect

Calcium Chloride

No effect

Sodium Chloride

No effect

Transmission Fluid

No effect

The marking compound shall be resistant to the effects of ultra-violet light.

Adhesion: To Portland Cement, minimum 2000 psi, to asphalt, dependent on tensile failure of the substrate.

Skid Resistance: Minimum 45 (ASTM E303) in units (British pendulum).

Reflectivity: Initial, minimum 200 millicandella (as applied).

Composition: The composition is at the discretion of the manufacturer, but shall be essentially comprised of resins, reactive monomers, pigments, aggregate and glass beads. When mixed in the stated ratio, the material shall cure to 99% minimum by weight and volume solids.

(1/26/95)R198

SECTION 724


SEED
Standard Modifications

724‑2.02 MATERIALS. Add the following to Table 724‑1:

	Seed Type
	Germination Period
	Percent Purity
	Percent Germination
	Percent Sproutable Seed

	Bering Hairgrass
	14 days
	95
	75
	71


(5/12/89)M28
Delete this Section and substitute the following:


SECTION 726


TOPSOIL
Special Provisions

726-2.01  TOPSOIL.  Topsoil furnished by the Contractor shall consist of a natural friable surface soil without admixtures of undesirable subsoil, refuse, or foreign materials.  It shall be reasonably free from roots, clods, hard clay, noxious weeds, tall grass, brush, sticks, stubble or other litter, and shall be free-draining and non-toxic.


TABLE 726-1


TOPSOIL REQUIREMENTS
	REQUIREMENT
	CLASS A
	CLASS B

	Sieve Designation
	Percent Passing by Weight

	3 inch
	-
	100

	½ inch
	100
	-

	No. 4
	95-100
	75-100

	No. 16
	64-90
	50-95

	No. 200
	30-60
	20-80

	Organic Content*
	10% - 40%
	5% minimum

	Limestone
	1.5 tons per acre
	-


*
Determined by loss on ignition of oven dried sample in accordance with ATM T-6

The Contractor shall notify the Engineer of the location from which he proposes to furnish topsoil at least 30 calendar days prior to delivery of topsoil to the project from that location.  The topsoil and its source will be inspected and tested by the Engineer before approval will be granted for its use.

(8/1/94)R139
Replace this section in its entirety and substitute the following:


SECTION 729


GEOTEXTILES AND


GEOGRIDS

Special Provisions

729‑2.01 EMBANKMENT SEPARATION AND REINFORCEMENT. Geotextile materials for separation  and reinforcement shall conform to the following:


PHYSICAL REQUIREMENTS
	
PROPERTY
	
TEST METHOD
	
VALUE

	Wide width tensile strength, psi, minimum
	
ASTM D 4595
	
100

	Elongation (%) maximum
	
ASTM D 4595
	
10

	Puncture Strength (lbs.)
	
ASTM D 4833
	
50

	Apparent Opening Size, mm, maximum
	
ASTM D 4751
	
0.3

	Permitivity, (1Sec), minimum
	
ASTM D 4491
	
0.01


729-2.02 GEOGRID FOR WALL REINFORCING. Geogrid is a polymer grid structure specifically fabricated for use as soil reinforcement. There are two types of geogrid.

1.
Uniaxial Grid: A geogrid which has been manufactured with high junction strength and a high tensile strength and modulus in one direction only.

2.
Biaxial Grid: A geogrid which has been manufactured with high junction strength and high tensile strength and modulus in two directions, along the roll length and across the roll width. 

Geogrid reinforcement shall be uniaxially or biaxially oriented polymer grid structure. It shall also be composed of polypropylene or high density polyethylene.


Table 729-4


GEOGRID REQUIREMENTS


FOR 


WALL INSTALLATION

	Geogrid Property
	Test Method
	Value

	Wide Width Strip Tensile (ultimate)
	ASTM D4595-86
	 2,100lb/ft

	Reinforcement and Interlock tensile modulus

Machine Direction (MD) dimension
	ASTM D 638 Modified1
	18,500 lb/ft (min.)

	Cross Machine Direction (CMD) dimension
	ASTM D 638 Modified1
	30,000 lb/ft (min.)

	Apertures

MD dimension
	Inside Diameter Calipered
	1.0 in. (nom.)



	CMD dimension
	Inside Diameter Calipered
	1.3 in. (nom.)

	Open area
	COE Method Modified2
	0.77 (nom.)

	Junctions

Thickness
	Outside Diameter Calipered
	0.16 in. (nom.)

	Strength
	ASTM D 638 Modified3
	90% (min.)

	Material

Polyproplylene
	ASTM D 4101

Group 1/Class 1/Grade 2
	99 % (nom.)

	Carbon Black


	ASTM 4218


	1% (nom.)




1.
Secant modulus at 2% elongation measured by tensile loading test ASTM D 638 Modified to clamp single ribs of the grid structure at junctions and apply a constant rate of extension of the rib of 2 inches per minute at a temperature of 68 F. No offset allowances are made in calculating secant modulus. MD dimension is along roll length. CMD dimension is across roll width.

2.
Percent open area measured without magnification by Corps of Engineers method as specified in CW 02215 Civil Works Construction Guide, November 1977.

3.
Junction strength is an index measure of the ability of the junction of a grid structure to resist shear and tensile stresses. Junction strength is measured as a percent of ultimate single rib tensile strength by tensile loading test ASTM D 638 modified to clamp the horizontal and vertical ribs of a "T" shaped specimen , with the grid junction forming the cross of the "T", and with a constant rate of extension of the specimen applied across the junction at a rate of 2 inches per minute at a temperature of 68F.
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