
SPECIAL NOTICE TO BIDDERS

Bidders are hereby notified that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
These items are available upon request in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

a.
Design Computations

b.
Cross Sections

c.
Laboratory Manual of Alaska Test Methods and Standard Practices (Price $20.00)

d.
Department of Transportation and Public Facilities - Sign Face Fabrication Requirements

e.
Interim Standard Specifications for Highway Construction (Metric) 94M. ($25.00)

2.
Utility agreements pertaining to the disposition of all utility facilities on this project are available for review at the office of the Utilities Engineer, (907) 269-0639.

3.
An environmental document addressing concerns and environmental commitments has been approved and is available for review in the office of the Preliminary Design and Environmental Supervisor, (907) 269-0549.

4.
A materials checkoff list for electrical items is contained in Appendix C.
5.
See Appendix D for Incidental Item Certification List.

6.
This is to notify all bidders that effective January 1, 1998, contract items under Section 643, Traffic Maintenance, will no longer be creditable under the Disadvantaged Business Enterprise Program for DBE credit as subcontractable items. The only current exception is item 643(3), Permanent Construction Signs.

For more information, contact the DOT&PF Civil Rights Office at (907) 269‑0851 or Toll Free at 1‑800‑770‑6236.
7.
The Department’s procedure for providing for the costs of on-site flagging has changed. In recognition of the benefits derived from a well coordinated flagging operation to both the traveling public and the Contractor’s operation the Department’s position is that the Contractor is a full partner in this contract and should participate in the cost of flagging. Therefore, the amount paid by the Department to provide flagging has been changed from $45.00 / hour to a shared $22.50 / hour. The additional actual cost to provide a flagger shall be considered as incidental to other items of work. This change shall in no way relieve the Contractor from his responsibility to provide for safety and convenience of the public.
 8.
This is to notify all bidders that the contract award process, when a DBE Goal is specified, will be modified as explained below.

Prior to award, the Department has been allowing a low bidder who did not submit sufficient good faith efforts (GFE) documentation to then submit additional DBE participation to meet the goal stated in the bid documents. The FHWA has informed us that this practice is not allowable. If GFE documentation is submitted and found to be insufficient, the bidder is to be declared nonresponsive.

For contract DBE requirements, refer to Section 120, DBE Program.

For more information, contact the DOT&PF Civil Rights Office at (907) 269-0851 or Toll Free at 1-800-770-6236.
9.
There is an interim completion date for completion of asphalt pavement. See Section 108-1.07.
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STANDARD MODIFICATIONS
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STANDARD SPECIFICATIONS


FOR


HIGHWAY CONSTRUCTION


(METRIC)


94M


SECTION 101


DEFINITIONS AND TERMS
Special Provisions

101‑1.73 NON‑FROST SUSCEPTIBLE. Add the following subsection: Material that contains 6 percent or less passing the 75 μm screen as determined by sieve analysis performed on minus 75 mm material. (01/31/94)R1M

SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS
Special Provisions

102‑1.12 ADDENDA REQUIREMENTS. Delete this subsection in its entirety and substitute the following: Addenda will be issued to the individual or company to whom bidding documents were issued. Addenda may be issued by any reasonable method such as hand delivery, mail, telefacsimile, telegraph, courier, and in special circumstances by phone. Addenda will be issued to the address, telefacsimile number or phone number as stated on the planholder's list unless picked up in person or included with the bid documents. It is the bidder's responsibility to insure that he has received all addenda affecting the Invitation For Bids. No claim or protest will be allowed based on the bidder's allegation that he did not receive all of the addenda for an Invitation For Bids.

All addenda shall be acknowledged on the Proposal or by telegram or telefacsimile prior to the scheduled time of bid opening. If no addenda are received by the bidder, the word "None" should be entered on the Proposal Form. (10/28/96)R171

SECTION 103


AWARD AND EXECUTION OF CONTRACT
Special Provisions

103‑1.01 CONSIDERATION OF PROPOSALS. In the second and third paragraphs, replace form 25D-5 with the following: "form 25D-5(C)".

(5/5/95)R82M

SECTION 105


CONTROL OF WORK
Special Provisions

105‑1.06 COOPERATION WITH UTILITIES. Add the following: The Contractor shall request locates from all the utilities having facilities in the area. Contractor shall use the locate call center for the following utilities:

	Locate Call Center

Anchorage Area
278-3121

Statewide
800-478-3121

who will notify the following:

	Alaska Fiber Star

ENSTAR Natural Gas, Inc.

Matanuska Electric Association

Matanuska Telephone Association


The Contractor shall call the following utilities and agencies directly:

State (DOT & PF) Street Lights & Storm Drains
333-2411

All existing utilities shall remain in service until the new utilities are installed and put into service.

There are various utility appurtenances located within the project limits. The Contractor is required to cooperate with the utilities and coordinate his work schedule to allow them access to the project for their adjustments and/or relocations.

The Contractor is required to work around all utility facilities, either existing or relocated, throughout the project unless advised by the utility that the facility is abandoned in place.

Relocation or adjustment of underground utility appurtenances will not normally be performed when the ground is frozen. Also, the utilities may prohibit the Contractor, through the Engineer, from working near the utility's facilities when the ground is frozen.

Any changes in contract scheduling that result in the conditions in this specification not being met shall be the responsibility of the Contractor and additional coordination with the applicable utility will be required.

Construction surveying is required of the Contractor prior to utility relocation.  Payment to the Contractor will be made as follows:

1.
Subsidiary to Item 642(1), Construction Surveying, if the Contractor is required to provide the surveying as a part of the contract, and/or;

2.
Under Item 642(3), Three Person Survey Party, if the construction or right of way staking required by the Utility is either in advance of the Contractor’s two (2) week work plan, or not required by the contract.

The Utility shall give the Contractor, through the Engineer, fifteen (15) calendar days advance written notice of the staking required.

It is the Contractor’s responsibility to schedule his operations to allow each Utility the required number of calendar days to complete the relocation. The Contractor shall give each Utility fifteen (15) calendar days advance written notice that relocation is required.

The following are specific coordination requirements for Matanuska Electric Association  and Matanuska Telephone Association:

MATANUSKA ELECTRIC ASSOCIATION, INC. (MEA)
1.
MEA will relocate the down guy and anchor to the west side of pole BL5, Station 9+170, 12 meters right, to allow for proposed slope construction.  MEA will install a new overhead span guy pole, down guy, and anchor at Station 9+170, 10 meters left.

The Contractor shall allow MEA one (1) calendar day to complete the relocation.

2.
MEA will relocate the down guy and anchor to the west of existing pole BL1, Station 9+789, 12 meters right, to allow for proposed road widening.  MEA will install a new overhead span guy pole, down guy, and anchor at Station 9+789, 12.5 meters left.

The Contractor shall allow MEA one (1) calendar day to complete the relocation.

MATANUSKA TELEPHONE ASSOCIATION, INC. (MTA)
1.
MTA will provide for the vertical adjustment of the existing underground telephone cables at the following approximate locations:

	STATIONS
	LENGTH
	CONFLICT

	2+590
	crossing
	service

	2+683
	crossing
	service

	2+800 to 2+887
	87 meters
	BFC 100x24

	2+940 to 3+035
	95 meters
	BFC 100x24

	3+120 to 3+170
	50 meters
	BFC 100x24

	3+325 to 3+390
	65 meters
	BFC 100x24

	3+480 to 3+590
	110 meters
	BFC 100x24

	3+483
	crossing
	service

	3+750 to 3+980
	230 meters
	BFC 100x24

	4+130
	crossing
	service

	5+148
	crossing
	BFC 200x24

	5+249
	crossing
	service

	5+249
	crossing
	BFC 300x24

	6+507
	crossing
	service

	6+739
	crossing
	BFC 400x24

	6+960 to 7+150
	190 meters
	BFC 400x24


The Contractor shall provide slope stakes to allow for a determination of the extent of the conflict.  The Contractor shall allow MTA one (1) calendar day per location to complete the adjustments.  MTA shall not be required to work in more than one location at a time.

2.
MTA will relocate the existing underground BFC100x24 cable along the south side of Big Lake Road between Stations 12+866 and 13+434 to allow for road widening.

The Contractor shall allow MTA four (4) calendar days to complete the relocation.

105‑1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES. Add the following: Legal actions shall be commenced through the Superior Court, Alaska State Courts, Third Judicial District, in Anchorage. (8/5/93)R93

SECTION 106


CONTROL OF MATERIAL
Special Provisions

106‑1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. Add the following: All steel and iron products which are incorporated into the work, and the action of applying a coating to a covered product (i.e., steel and iron), shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.1 percent) of the total contract amount, or $2500, whichever is greater. Coating includes epoxy coating, galvanizing, painting, and any other coating that protects or enhances the value of a material subject to the requirements of this paragraph. For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project.

When steel and iron products manufactured in the United States are shipped to a foreign country where non steel or iron products are installed on or in them (ie, electronic components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

A certification of materials origin, attesting to compliance with this provision, shall be furnished to the Engineer prior to incorporating any steel or iron products into the project.

(10/9/96)R219
Add the following: YEAR 2000 WARRANTY: The Contractor warrants that each hardware, software, or firmware product or item delivered or developed under this contract shall accurately process date data (including, but not limited to calculating, comparing, and sequencing) from, into, during, and between the twentieth and twenty-first centuries, including leap year calculations, when used in accordance with the documentation provided by the Contractor.

If the contract requires that specific products or items perform as a system, then this Year 2000 Warranty shall also apply to those listed items as a system.

The duration and remedies available to the State for breach of the Year 2000 Warranty shall be as defined in, and subject to, the year 2000 terms and limitations of any general warranty provisions contained in this solicitation. In the absence of any such general warranty provision(s), the remedies available to the State shall include repair or replacement, without any cost to the State, of any listed product or item whose noncompliance is discovered and made known to the Contractor in writing by April 1, 2000 or within one (1) year after acceptance, or within the time limits of the Contractor’s warranty, whichever is longer.

Nothing in this Year 2000 Warranty shall be construed to limit any rights or remedies the State may otherwise have under the Uniform Commercial Code, State or Federal law, or with respect to defects other than Year 2000 performance.

The warranties contained herein are separate and distinct from any other warranties expressed or implied and are not subject to any disclaimer of warranty or limitation of the supplier’s liability.

(3/4/98)S79
106-1.02 LOCAL MATERIAL SOURCES. Add the following after the first paragraph: The Contractor shall provide process control for reasonable assurance, that all materials submitted for acceptance conform to the contract specifications. Sampling and testing of all materials for process control, including screening, crushing, blending, stockpiling of aggregates, production and laydown of aggregate courses or mixtures, asphalt concrete mixtures, and monitoring of compaction, is the responsibility of the Contractor. Process control tests shall be made in accordance with the applicable test methods specified in the contract.

A process control plan shall be submitted at the pre-construction conference. The process control plan shall include, for each item being produced, the methods to be used for sampling and testing, the proposed testing frequency, personnel qualifications, and equipment descriptions. Process control will not be measured for payment but will be subsidiary to the applicable items being processed.

The Department has the exclusive right and responsibility for determining the acceptability of the construction and all incorporated materials. Acceptance testing by the Department is not to be considered as a replacement for process control testing by the Contractor. When the Contractor is not providing adequate process control testing, the Engineer may refuse to retest materials which have been shown to be unacceptable by standard acceptance testing procedures.

(2/14/95)R201

SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO


PUBLIC
Special Provisions

107-1.02 PERMITS, LICENSES AND TAXES. Add the following: Prior to removing, stockpiling, staging or disposing of any material or equipment in, on or from a location not previously permitted by the contract, the Contractor shall obtain all necessary permits and clearances required. These permits and clearances may include, but are not limited to, State Historic Preservation Office clearance, a Division of Governmental Coordination Coastal Consistency Determination, Alaska Department of Natural Resources Mining Reclamation Permit, Alaska Department of Environmental Conservation permits, Alaska Department of Fish and Game Title 16 permit, US Fish and Wildlife endangered species clearance, US Army Corps of Engineers clearances and permits regarding wetlands, City or Borough Flood Hazard permit, local development permits, permission of property owner, etc.

The Contractor shall obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on any off project site, is not expected to impact any cultural resources. The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715. Should cultural resources be discovered during construction activities, work at that site shall be stopped and the Engineer notified.

The Contractor shall provide a wetland specialist to conduct a wetlands determination in accordance with the Corps of Engineers 1987 Wetland Delineation Manual, of any site outside the project limits or not previously permitted, that will be impacted by the Contractor's operations.

The Contractor shall provide a copy to the Engineer, of all permits or clearances received prior to Contractor's use of any site outside the project limits. Additionally, the Contractor shall provide the Engineer a written statement that all permits or clearances necessary have been obtained. Contractor shall also provide a written statement to the Engineer listing agencies or offices contacted which responded that no additional action was required on the part of the Contractor.

107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. Add the following to the third paragraph: When working near wetlands the Contractor shall place no fill, nor operate equipment outside the slope limits. Refueling and servicing of equipment shall not be performed adjacent to wetlands.

Add the following after Item 10:

11.
If water for any construction purpose is required from a non‑municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8624.

Add the following: The Contractor shall not excavate, nor use for fill, any material at any site suspected of or found to contain hazardous materials or petroleum fuels. The Contractor shall not stockpile, nor dispose of, any material at any site suspected of or found to contain hazardous materials or petroleum fuels.

The Contractor shall not use land from any park, recreation area, wildlife or waterfowl refuge, or any historical site located inside or outside of the project limits for material extraction, excess fill disposal, construction staging activities, equipment or material storage, or for any other purposes unless permitted by the contract. If the Contractor chooses to pursue permit modifications, such modifications shall be requested through the Engineer.

The Contractor shall do no work, stockpiling, staging, parking nor trespassing in or around any watercourses except for that work which is permitted and specified by the Contract.

All debris from the project construction shall be removed from the area as soon as possible and disposed of according to approved methods of the Alaska Department of Environmental Conservation (ADEC) Solid Waste Program.

R7M
107‑1.16 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICE. Delete paragraphs four and five in their entirety, and substitute the following: If utility facilities are damaged by the Contractor, the owning utility has the choice of making the repair or having the Contractor correct the damage. The Contractor shall reimburse the utility for repair costs, or provide at no cost, all materials, labor and equipment if he repairs the damage.

The Contractor will not be responsible for the costs of repairing damaged facilities when:

1.
The utility mislocates the facility in the field by more than 0.75 m (2.5 feet) horizontally for non‑frozen soil conditions, or

2.
When the location or existence of the buried facility is unknown by the utility.

(2/7/96)R8M
Add the following before the last paragraph: Where the Contractor's operations meet any of the following conditions, the Contractor shall advise the owning Utility in writing at least 24 hours in advance of the work.

1.
Operations anticipated to be within 3 m (10 feet) of an overhead electrical line.

2.
Operations anticipated to be within 0.9 m (3 feet) of an underground electrical line according to locates provided by the owning Utility.

3.
Operations requiring use of equipment which is capable of coming within 3 m (10 feet) of an overhead electrical line.

The notice shall indicate the location and duration of the work to be performed.

The Contractor shall provide an attendant whose sole responsibility is to perform as a safety observer while equipment is operating such that any part is capable of reaching within 4.6 m (15 feet) of an overhead line.

Providing a safety observer for overhead electrical facilities, or a cable watch for buried electrical facilities, will not be paid for separately, but will be subsidiary to the item(s) of work being performed requiring these services.

(2/7/96)R170M
107‑1.21 PERMITS. Add the following subsection: The following permits have been received on the Contractor's behalf by the Department:

1.
Department of the Army, Corps of Engineers (COE), Nationwide Permit No.23 (D-980001)  issued on January 12, 1998 for road improvement work in wetlands.

2.
Department of the Army, Corps of Engineers (COE), Nationwide Permit No.23 (D-980001)  issued on July 7, 1997 for road improvement work and pathway work in wetlands.

2.
Alaska Department of Fish and Game (ADF&G), Fish Habitat Permit FG 98-II-0078, issued on February 27, 1998, expires December 31, 1999, for work in Fish Creek. (Note: Contractor should read this permit carefully as it restricts work in Fish Creek.)

The Contractor shall provide the information necessary to comply with the US Environmental Protection Agency National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska to discharge stormwater from the construction site. Requirements for this permit are given under Section 641, Erosion and Pollution Control.

The permits obtained by the Department are attached to these specifications as Appendix A. The terms, conditions, and stipulations contained in all the permits obtained by either the Department or the Contractor are hereby made a part of these specifications. It is the Contractor's responsibility to abide by the stipulations contained in each permit. If it is determined that an activity cannot be performed as specified in one of the permits, the Contractor shall cease work and immediately notify the Engineer. The Engineer will then decide if a permit modification is necessary. The Engineer will have copies of the permits posted in the project office.

It is the Contractor’s responsibility to obtain all permits required for actions not permitted previously by ADOT&PF. The Contractor is responsible for complying with all permit stipulations, conditions and/or terms. Agencies to contact for permit information may include, but are not limited to, the U.S. Army Corps of Engineers, the Environmental Protection Agency, the U.S. Fish and Wildlife Service, the Alaska Department of Fish and Game, the Alaska Department of Environmental Conservation, the Alaska Department of Natural Resources, and local or regional governments. The Contractor shall provide timely notification of such actions and permit acquisitions as may be required by federal, state, regional, and local authorities. The Contractor shall provide copies of all permits, and applicable Federal and State notifications to the Project Engineer.

(5/23/96)R9AM

SECTION 108


PROSECUTION AND PROGRESS
Special Provisions

108‑1.01 SUBLETTING OF CONTRACT. Delete numbered item 1. in the second paragraph and substitute the following: 

1.
Alaska Commercial Driver's License, with the appropriate endorsements for the class of vehicle to be operated.

Delete the next to last paragraph in this sub-section on page 38.

(11/6/95)R207M
108-1.03 PROSECUTION AND PROGRESS. Delete Item 5., and substitute the following:

5.
A draft Storm Water Pollution Prevention Plan, Hazardous Material Control Plan, Notice of Intent, and activities description, as required under Section 641. (3/12/97)R160
Add the following: The construction of this project shall be planned and recorded with a Critical Path Method (CPM) schedule. The schedule shall be used for coordination and monitoring of all work under the contract including all activity of subcontractors, manufacturers, suppliers, utility companies and review activity of the Department.

1.
Preparation of CPM Schedule. At the preconstruction conference, the Contractor shall submit for the Engineer's approval, a detailed initial CPM schedule. The schedule shall meet the requirements set forth below.

The construction time, for the entire project shall not exceed the specified contract time.

Following the Engineer's review, if revisions to the proposed CPM schedule are required, the Contractor shall do so promptly. The CPM schedule must be finalized within 60 days of the Notice to Proceed.

2.
Schedule Requirements. The CPM schedule shall be presented as a Precedence Diagram Network developed in the activity-on-node format and shall include:

a.
activity description,

b.
activity duration,

c.
resources required for each of the project activities, including:

(1)
labor, showing:

-work days per week

-holidays

-shifts per day

-hours per shift

(2)
equipment, including the number of units of each type of equipment, and

(3)
materials.

The activity-on-node diagram shall show the sequence and interdependence of all activities required for complete performance of all items of work under this contract, including shop drawing submittals and reviews and fabrication and delivery activities.

No activity duration shall be longer than 15 working days without the Engineer's approval.

The Engineer reserves the right to limit the number of activities on the schedule.

3.
60-Day Preliminary Schedule. Before proceeding with any work on site, the Contractor shall prepare, submit, and receive the Engineer's approval of a 60-Day Preliminary Schedule. Schedule shall provide a detailed breakdown of activities scheduled for the first 60 days of the project and shall include mobilization, submittals, procurement, and construction.

No contract work may be pursued at the site without an approved 60‑Day Preliminary Schedule or an approved CPM schedule.

4.
Schedule Updates. Job site progress meetings will be held monthly by the Engineer and the Contractor for the purpose of updating the CPM schedule. Progress will be reviewed to verify finish dates of completed activities, remaining duration of uncompleted activities, and any proposed logic and/or time estimate revisions. The Contractor shall submit a revised CPM schedule within 7 calendar days after this meeting. The revised schedule shall show finish dates of completed activities and updated times for the remaining work, including any addition, deletion, or revision of activities required by contract modification.

The contract completion time will be adjusted only for causes specified in this contract.

As determined by CPM analysis, only delays in activities which affect milestone dates or contract completion dates will be considered for a time extension.

It is understood by the Engineer and the Contractor that float is shared equally.

In addition to the CPM schedule, the Contractor shall, every two weeks during construction, submit a work plan detailing his proposed operations for the forthcoming two weeks. This plan shall detail the following:

1.
work activities,

2.
manpower involved by trade,

3.
work hours,

4.
equipment involved, and

5.
the location of the work to be performed.

Preparation and updating of the CPM schedule and two week work plans will not be paid for directly. Failure to submit the CPM work schedule and two week work plans as specified will result in partial withholding of progress payments in accordance with subsection 109-1.06, Progress Payments.

(12/13/96)R11
108‑1.05 CHARACTER OF WORKMEN, METHODS AND EQUIPMENT. Add the following: The Contractor shall provide the Engineer with make, model, year, capacity, watts, and the related information of every piece of powered equipment used on the project. This information shall be updated weekly unless otherwise directed by the Engineer. (6/6/95)R13M
108-1.07 FAILURE TO COMPLETE ON TIME. Add the following to the first paragraph: For each calendar day after September 10th that the road is not paved, as required in subsection 643-3.08, $533.00 shall be deducted from any monies due the Contractor. For the purposes of this deadline, the suspension of calendar days as specified in 108-1.06, item 1. Calendar Days, shall not apply. The amount of these deductions is to cover estimated expenses incurred by the Department as a result of the Contractor's failure to complete this work within the time specified. Such deductions are liquidated damages and are not to be considered as penalties.


SECTION 109


MEASUREMENT AND PAYMENT
Special Provisions

109‑1.02 MEASUREMENT OF QUANTITIES. After the ninth paragraph, insert the following: The Contractor shall furnish competent scale operators to weigh all materials measured and paid for on a weight basis.

The scale operator shall record to the nearest 50 kilograms the weights of all loads of material on a daily tally sheet. The scale operator shall also make out a weigh slip ticket for each load hauled showing the gross, tare and net weights. The original shall accompany the load and one copy shall be retained until any discrepancies have been resolved at the end of each day.

The scale operator's daily tally sheet shall also include the following information as applicable to the type of scales used:

1.
Name and number of project,

2.
Contract item number,

3.
Description of source,

4
Date,

5.
Load number,

6.
Truck identification mark,

7.
Time of weighing,

8.
Gross weight of each load,

9.
Tare weights,

10.
Net weights,

11.
Scale operator's signature, and

12.
Contractor's certification.

The original daily weight record shall be furnished to the Engineer at the end of each shift.

The Engineer may, at random intervals, designate previously weighed vehicles to be reweighed, in his presence, to verify the weight of the materials being purchased. This will include empty or loaded vehicles as the Engineer may designate.

No direct payment will be made for furnishing scale operators, equipment, and incidentals required. Costs thereof will be subsidiary to bid prices of the material being weighed.

(7/26/95)S11M
109‑1.05 COMPENSATION FOR EXTRA WORK. Under item 3, Equipment, change the first sentence to read ..."Rental Rate Blue Book for Construction Equipment", published by K-III Directory Corp., 1735 Technology Drive, Suite 410, San Jose, CA 95110-1313.

Under item 3, Equipment, add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska - South Region. (3/24/97)R14
109-1.06 PROGRESS PAYMENTS. Add the following: Failure to submit schedules in accordance with subsection 108-1.03, Prosecution and Progress will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments. This retainage will be released by the Engineer upon receipt of current schedules from the Contractor.

Failure to comply with the requirements of the National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska, as indicated under Section 641, Erosion and Pollution Control, will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments. This retainage will be released by the Engineer upon satisfactory completion of the requirements of the permit.

(9/21/92)R137A
109‑1.07 PAYMENT FOR MATERIALS ON HAND. Add the following: The location of stockpiled materials for payment in acceptable storage facilities off the project will be in Alaska, at a location acceptable to the Engineer. (9/1/89)R16
Add the following Section: 

SECTION 120

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM
Special Provisions

120‑1.01 DESCRIPTION. The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 23, with the maximum opportunity to participate in the performance of contracts financed in whole or in part with federal funds. The Contractor shall not, nor shall subcontractors or others associated with this contract discriminate on the basis of race, color, national origin, or sex in the award and performance of work under this contract.

120‑1.02 INTERPRETATION. It is the intent of this section to implement the requirements of 49 CFR, Part 23, in compliance with the Federal Highway Administration's DBE Program guidelines and the Department's federally approved DBE Program.

120-1.03 ESSENTIAL CONTRACT PROVISION. Failure to comply with the provisions of this section shall be considered a material breach of contract. The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS36.30.640(4).

120-1.04 DEFINITIONS AND TERMS

1.
Broker. A DBE that arranges for the delivery or provision of creditable materials, supplies, equipment, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project. A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given.

2.
Commercially Useful Function (CUF). The execution of a contract or a distinct element of work or service under a contract by the DBE actually performing, controlling, managing, and supervising the work involved with its own equipment and employees within its certified category. The determination of CUF is made by the Engineer after evaluating the way in which the work was performed during the execution of the contract.

3.
Disadvantaged Business Enterprise (DBE). A firm certified by the State of Alaska, Department of Transportation and Public Facilities, in accordance with 49 CFR, Part 23, or one granted that status under the Alaska Native Claims Settlement Act, 1991 Amendments and certified by the Department for participation in the Department's DBE program.

4.
Good Faith Efforts. The affirmative action measures that shall be taken by a contractor to meet the DBE Program objectives and goals for this project. 

5.
Manufacturer. A DBE certified in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

6.
Original DBE Utilization Goal. The percent of work to be performed by certified DBEs that is established by the Department and specified in the contract bid schedule before approval of the Revised DBE Utilization Goal.

7.
Regular Dealer. A DBE certified in a supply category that

a.
maintains an in-house inventory on a regular basis of the particular product provided to this project,

b.
keeps an inventory in an amount appropriate for the type of work using that product, and

c.
offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large. If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis.

8.
Revised DBE Utilization Goal. The DBE Utilization as submitted by the contractor and approved by the Department for this project on Form 25A325C. The Revised DBE Utilization Goal may be equal to, greater than, or less than the Original DBE Utilization Goal, if approved. Once approved, this Revised goal becomes the minimum required DBE participation during the execution of the contract.

120‑2.01 UTILIZATION GOAL. The Original DBE Utilization Goal for this contract is shown on the Bid Schedule as a percentage of the total basic bid amount. In order for the work of the DBE to be credited towards meeting the Original DBE Utilization Goal at time of contract award, the DBE must be certified by the Department in a category covering the CUF to be performed at the time of listing on the "DBE Utilization Report" (Form 25A325C).

A bidder shall demonstrate the ability to meet the Original DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this contract.

120‑3.01 DETERMINATION OF COMPLIANCE

1.
Phase I ‑ Bid and Award. In addition to bid submission requirements, the apparent low bidder shall demonstrate DBE responsibility prior to award of this contract by:

a.
Submitting, within 15 days of receipt of the notice of intent to award, a copy of the DBE Utilization Report (Form 25A325C) listing the certified DBEs to be used to meet the goal.

b.
If the contractor submits less DBE utilization on Form 25A325C than is required to meet the Original DBE Utilization Goal, documentation of Good Faith Effort in the form of the Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (25A321A) shall be submitted. If accepted by the Department, this lower DBE utilization becomes the Revised DBE Utilization Goal.

If the bidder cannot demonstrate the ability to meet the Original DBE Utilization Goal, failure to document the minimum required Good Faith Efforts will result in the bid being declared nonresponsive.

c.
Where the bidder submits more DBE utilization on Form 25A325C than is required by the Original DBE Utilization Goal, this higher DBE utilization, if accepted by the Department, becomes the Revised DBE Utilization Goal.

2.
Phase II ‑ Construction. At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE officer.

The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE. Prior written request by the Contractor and approval from the Engineer is required for the replacement of a DBE for any reason. If DBE replacement is approved, the Contractor is obligated to replace the DBE with another DBE for the same work in order to still meet the Revised DBE Utilization Goal. If the Contractor cannot find a replacement DBE, the Contractor shall document the required Good Faith Efforts stipulated in Subsection 120-3.02 for the items of work to have been performed by the replaced DBE in order to have the Revised DBE Utilization Goal reduced.

120‑3.02 GOOD FAITH EFFORT. The Contracting Officer will use all of the following criteria to judge if the bidder, who has not met the Original DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract. Failure by the Contractor to perform and document any of the following actions 1-7 constitutes insufficient Good Faith Effort.

1.
Consideration of all subcontractable items. The Contractor shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department prior to bid opening (see Form 25A324).

2.
Selection of the most appropriate items or portions of items to be performed by DBEs in order to increase the likelihood of achieving the stated goal.

3.
Notification at least 10 calendar days prior to bid opening to all DBEs listed in the Department's most current DBE Directory certified to perform those work items identified in Form 25A324 of the bidder's/Contractor's interest in securing the DBE's participation in the execution of the work. Each contact with the DBE shall be logged on a "Contact Report" (Form 25A321A).

4.
Request for DBE participation on specific items of work or services. Allegations of non-competitive DBE quotes must be documented and verifiable. A DBE quote that is more than 10.0% higher than the accepted non-DBE quote shall be deemed non-competitive, provided the DBE and non-DBE quotes are for the exact same work or service. Where the Contractor rejects a DBE quote as being non-competitive under this condition, the work performed and payments received by the non-DBE during the execution of the contract shall be consistent with the non-DBE's accepted quote. This does not preclude increases as a result of Change documents issued by the Department.

5.
Provision of assistance to DBEs who need help in obtaining bonding or insurance required by the bidder.

6.
Providing prospective DBEs with adequate information about the requirements of the contract regarding the specific item of work or service sought from the DBE.

7.
Follow‑up of initial solicitations for interest by contacting DBEs to determine with certainty whether or not they were interested in bidding. Documentation of follow‑up contacts shall be logged on the "Contact Report" (Form 25A321A).

Items 4. through 7. will be utilized to evaluate any request from the Contractor for a reduction in the Revised DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

120‑3.03 COMMERCIALLY USEFUL FUNCTION (CUF). Measurement of attainment of the Revised DBE Utilization Goal shall be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section.

CUF is limited to that of a: 

a.
regular dealer,

b.
manufacturer,

c.
broker,

d.
subcontractor,

e.
joint-venture, or

f.
prime contractor.

In order for the CUF work of the DBE to be credited toward the goal, the Contractor shall ensure that all of the following requirements are met:

1.
The DBE shall be certified in the appropriate category at the time of:

a.
the Engineer's approval of the DBE subcontract; and

b.
the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

2.
The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project.

3.
A DBE trucking firm certified and performing work in a transportation/hauling category is restricted within that category to the CUF of a broker. (This does not effect the CUF of that same firm, when performing work as a subcontractor and certified in another category such as embankment or excavation which could include the hauling of materials for that work.)

4.
The Contractor will receive credit for the CUF performed by DBEs as provided in this Section. Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

5.
Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the Revised DBE Utilization Goal.

 6.
Should the DBE be decertified between the time of contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm shall not be credited toward the Revised DBE Utilization Goal. The Contractor must still meet the Revised DBE Utilization Goal by either:

a.
Withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, items 4-7) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01), or

b.
Continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out and DBEs in an amount to meet the Revised DBE Utilization Goal through either

1)
subcontractor substitution (Subsection 103-1.01),

2)
increasing the participation of other DBEs on the project,

3)
documenting Good Faith Efforts (Subsection 120-3.02, items 4-7),

4)
or by a combination of the above.

7.
The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the Revised DBE Utilization Goal.

8.
The Engineer shall consider the following criteria when determining what CUF is being performed by the DBE:

a.
The work performed shall be necessary and useful work required for the execution of the contract.

b.
The scope of work shall be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

c.
The work shall be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE, with the exception allowed under (d) below. Either the DBE owner or an on‑site DBE representative, DBE superintendent, or DBE foreman shall be responsible for the work at the site. All such DBE representatives must be designated as a key employee in the DBE's certification records with the Department prior to DBE subcontract award.

d.
The DBE shall use their own employees and equipment for the execution of the work. An exception to this requirement may be permitted where the DBE must perform a specialty task or where the work is in a remote area. In such instance, the DBE may temporarily augment its project workforce with another contractor's equipment and employees (not to include supervision) in order to perform the work, if the Department considers this normal practice performed by non-DBE contractors, within the Alaskan construction industry. 

On any project, this practice shall not involve more than 33.3% of the DBE's subcontract value. Also, the Contractor shall submit a request in writing from the DBE and secure the Department's approval for such arrangement prior to commencement of the DBE's subcontract work involved. Exclusive of this arrangement, the DBE's project work force shall be regular DBE employees.

In all instances, the DBE shall be responsible for its payroll and labor compliance requirements concerning all workers under its control. DBE leases and payments for equipment must be documented; Contractor withholding or retainage for DBE labor and equipment usage is not permissible. Two-party checks to individuals are not permissible.

e.
The manner in which the work is sublet or performed shall conform to standard, statewide industry practice within Alaska, as defined by the Department. The work or provision of goods or services shall have a market outside of the DBE program (must be performed by non-DBE firms within the Alaskan construction industry). Otherwise, the work or service will be deemed a superfluous step in the contracting or purchasing process and no DBE credit will be allowed. 

There shall be no DBE credit for lower-tier non-DBE subcontract work, unless the Department defines this lower-tier subcontracting as standard, statewide industry practice within Alaska.

f.
The cost of the goods and services shall be reasonable and competitive with the cost of these goods and services outside the DBE program within Alaska. Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable.

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications.

g.
All subcontract work, with the exception of truck hauling, shall be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

h.
The DBE shall control all business administration, accounting, billing, and payment transactions (this requirement does not preclude the two-party check allowance described under I., below). The prime contractor shall not perform the business, accounting, billing, and similar functions of the DBE. The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance.

I.
Credit will not be allowed for payments made by the Contractor to others on behalf of the DBE.

Two‑party checks may be issued by the Contractor on an occasional basis to the DBE and another business for work or services performed under the contract; however, the Engineer shall be notified in writing in advance. DBE credit will not be given for these two-party payments, if issued on a routine basis or issued to an extent greater than that offered by the prime to non-DBEs on the project. 

j.
A DBE trucking firm certified and performing work in the transportation/hauling category shall have a supervisor on-site at all times in charge of the dispatching of trucks and the hauling of materials before any DBE credit may be credited. The DBE supervisor must be regularly employed by the DBE and designated as a key employee in the DBE's certification records with the Department prior to prime contract award. 

9.
The Contractor shall provide proof (canceled checks or bank statements that identify payor, payee, and amount of transfer) of the actual monies paid for the qualifying work, goods and services provided by DBEs. 

10.
If the quantity of work of a bid item which involves a DBE is reduced by the Department, the Original and Revised DBE Utilization Goals on Form 25A325C are reduced proportionately.

120‑3.04 DEFAULT OF DBE. In the event that a DBE who has been placed under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default. The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work. In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the Revised DBE Utilization Goal if, in the opinion of the Engineer, both of the following criteria have been met:

1.
The Contractor had no fault or negligence in the default and that the circumstances surrounding the default were beyond the control of the Contractor.

2.
The Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with items 4 through 7 of Subsection 120‑3.02 GOOD FAITH EFFORT for the defaulted work.

The Revised DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120‑4.01 METHOD OF MEASUREMENT. The Contractor shall be entitled to count toward the Revised DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer. The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
Credit for work performed by a DBE prime contractor is 100%, not to exceed the Original DBE Utilization Goal.

2.
Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials.

3.
Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

4.
Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value. The value will be the actual cost paid to the DBE but will not exceed the bid price for the item.

5.
Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the cost of the procurement contract for the creditable item. 

6.
Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the cost of the hauling subcontract.

7.
Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the premium cost.

8.
Credit for the CUF of a joint venture (JV) (either as the prime contractor or a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department. The DBE joint venture partner shall be responsible for performing all of the work as delineated in the certified JV agreement.

120‑5.01 BASIS OF PAYMENT. Meeting the Revised DBE Utilization Goal will be considered subsidiary to other items of work and no separate payment will be made.

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, retainage may be withheld from progress payments. The retainage shall be sufficient to assure funds are available to cover the cost of the disincentive or potential disincentive.

If the Contractor fails to meet the Revised DBE Utilization Goal, payments will be reduced as a disincentive. The amount of the disincentive shall be equal to 50% of the difference between the Revised DBE Utilization Goal expressed in dollars and the total creditable DBE participation as determined by the Engineer.

If and only after the Original DBE Utilization Goal established on Form 25A325C in terms of dollars has been met, the Contractor may be eligible for an incentive payment based upon the following calculation:

10% of the total dollar amount of CUF work performed by DBE subcontractors not needed in the calculation to meet the Original DBE Utilization Goal; except that the total incentive paid to the Contractor will not exceed 2% of the total basic bid amount at time of original contract award or $100,000, whichever is less.

Payment of the incentive will be made on the final estimate. The disincentive will be withheld in the form of retainage during the course of the project. If sufficient retainage has not been withheld to cover the cost of the disincentive, the Contractor shall remit same to the Department within 30 days of being billed for the amount due.

A Change Order is not required for DBE Adjustment. The Notice To Proceed shall constitute the notice required to initiate DBE Adjustment.

Payment or Deduction will be made under:

Pay Item No.
Pay Item
Pay Unit
120(1)
DBE Adjustment
Contingent Sum

(6/6/94)S33

SECTION 202


REMOVAL OF STRUCTURES AND OBSTRUCTIONS
Special Provisions

202‑2.01 GENERAL CONSTRUCTION REQUIREMENTS. Delete the first sentence and substitute the following: This work shall consist of the removal and satisfactory disposal of all buildings, fences, structures, old pavements, abandoned utilities, abandoned or junk vehicles, and any other obstructions which are not designated or permitted to remain, except for the obstructions to be removed and disposed of under other items in the contract. This shall include, but not be limited to, items annotated on the plans or as directed by the Engineer.

Add the following:  The construction of mail box installations shall use new posts and mail boxes. Mail boxes shall be United States Postal Service approved, either traditional or contemporary design, having a minimum length of 530 mm, minimum width of 200 mm and minimum height of 265 mm. Existing posts and foundations shall be removed with remaining holes backfilled to the level of surrounding ground. (10/5/93)R74M

SECTION 203


EXCAVATION AND EMBANKMENT
Special Provisions

203‑1.01 DESCRIPTION. Add the following: This work shall also consist of placement and removal of surcharge material as designated on the plans.

203‑3.02 EMBANKMENT CONSTRUCTION. On page 62, delete the first sentence of the fourth paragraph, and substitute the following: Roadway embankments shall be placed in horizontal layers not exceeding 200 mm in thickness measured before compaction. Each layer of classified material shall have its joint offset from the joint below, longitudinally by 300 mm and transversely by 3 m. 

Add the following: Where the plans call for placement of selected material and excavation is required, the existing material may be left in place if tests determine that it will meet the appropriate selected material requirements. Any reduction in excavation or Borrow quantities as a result of this condition shall not constitute a basis for adjustment in contract unit prices except as provided for in Section 104 Scope of Work.

R23M
203-3.03 CONSTRUCTION OF EMBANKMENTS WITH MOISTURE AND DENSITY CONTROL. Delete the second paragraph and substitute the following: Embankment material shall be compacted to not less than 95 percent of the maximum density. Maximum densities will be determined by AASHTO T 180, or ATM T-12. In place field densities will be determined by ATM T-3 or ATM T-11. (1/8/97)R193
Areas to receive surcharge material shall be cleared by hand in accordance with Subsection 201-2.04 Hand Clearing, and prepared for coverage with reinforcement geotextile in accordance with Subsection 630-3.01, Construction. The surcharge material shall be placed on unfrozen ground and shall be maintained in place a minimum of 30 days. The removed surcharge material will be considered usable excavation and shall be used in the construction of the project. If the usable excavated surcharge material is wasted, the amount of such waste will be deducted from Borrow, Type A quantities.

Add the following: All embankment within 6 meters of a bridge abutment shall be compacted full width to not less than 100 percent of the maximum density. All material used within this zone shall be graded to pass the 75-millimeter sieve. (5/31/96)R113M
Add the following: Geotextile reinforcement shall be placed as shown on the plans or as directed by the Engineer.

203‑4.01 METHOD OF MEASUREMENT. Delete the sixth sentence and substitute the following: Obliteration of Roadway will not be measured for payment.

Add the following: Removal of surcharge material will be paid as excavation. Hand clearing required in surcharge areas will not be paid for directly, but will be subsidiary to separation geotextile.

Item 203(3B) Unclassified Excavation, will not be measured for payment.

203‑5.01 BASIS OF PAYMENT. Add the following: Change Pay Item 203(9), Obliteration of Roadway to payment by the lump sum.

Grading and placement of material used within 6 meters of bridge abutments will not be paid for directly, but will be subsidiary to Item 203(6A) Borrow, Type A. (5/31/96)R113M
Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
203(3B)
Unclassified Excavation
Lump Sum


SECTION 204


STRUCTURE EXCAVATION FOR CONDUITS


AND MINOR STRUCTURES
Special Provisions

204‑2.01 MATERIALS. Delete this subsection in its entirety and substitute the following: Bedding and backfill materials shall meet the requirements for Selected Material, Type A, as specified in subsection 703-2.07 Selected Material. Pipe bedding and backfill material shall also pass the 75 mm sieve.

Selected Material, Type A pipe backfill shall extend a minimum of 300 mm above the pipe. Excavated native material shall be utilized for the remainder of the trench backfill if it meets the minimum requirements of Selected Material, Type C, as specified in subsection 703-2.07 Selected Material. Bedding and backfill materials within the pavement structure shall meet the requirements for the applicable lift of material. All suitable material from structure excavation shall be used for bedding and backfill prior to using material from another source.

204-3.01 CONSTRUCTION REQUIREMENTS. Add the following to the third paragraph: Native material may be utilized for electrical conduit bedding and backfill outside the pavement structure if it meets the minimum requirements of Selected Material, Type C, as specified in subsection 703-2.07 Selected Material. Compaction may be as approved by the Engineer.

(11/04/94)R25M

SECTION 205


EXCAVATION, BACKFILL AND


FOUNDATION FILL FOR STRUCTURES
Special Provisions

205-3.03 BACKFILL. Add the following: All backfill placed within 0.3 m of a structural unit shall be graded to pass the 75 mm sieve.

205-5.01 BASIS OF PAYMENT. Add the following: Grading and placement of material used within 0.3 m of structural units will not be paid for directly, but will be subsidiary to Item 203(6A) Borrow, Type A.

(7/24/95)R154M

SECTION 206


FILTER BLANKET
Special Provisions

206-1.01 DESCRIPTION. Delete this subsection in its entirety and substitute the following: Filter blanket shall consist of constructing the layer of 25 mm minus material under the riprap at the bridge abutments in Fish Creek as shown on the plans.

206-4.01 METHOD OF MEASUREMENT. Delete this subsection in its entirety and substitute the following: Filter blanket will not be measured for payment.

206-5.01 BASIS OF PAYMENT. Delete this subsection in its entirety and substitute the following: Filter blanket shall be subsidiary to riprap.


SECTION 301


AGGREGATE BASE COURSE
Special Provisions

301-2.01 MATERIALS. Delete the second sentence of the first paragraph and substitute the following: The gradation of base course material shall conform to the requirements for Grading D-1. (10/1/91)R116
Add the following after the first paragraph: At the Contractor's option, recycled asphalt material (RAM) may be substituted for crushed aggregate base course, millimeter for millimeter, if the following conditions are met:

1.
RAM shall be crushed or processed to 100 percent by weight passing the 37.5 mm sieve and 95-100 percent by weight passing the 25 mm sieve.

2.
The gradation of the extracted aggregate shall meet the following:

	Sieve
	Percent Passing by Weight

	25 mm
	100

	19 mm
	70-100

	9.5 mm
	42-90

	4.75 mm
	28-78

	1.18 mm
	11-54

	300 µm
	 5-34

	150 µm
	 3-22

	75 µm
	 2-12


3.
The asphalt content shall be 2.5 - 5.0 percent by weight of the RAM.

301‑3.01 PLACING. Add the following: Base course material used for the sidewalk and pathway foundation shall be placed with a "Layton box" or similar equipment capable of providing a specified depth with a uniform surface. (9/1/89)R26
301-3.03 SHAPING AND COMPACTION. Add the following: If recycled asphalt material is substituted for crushed aggregate base course, the following conditions shall be met:

1.
Density acceptance will be based upon a roller pattern. The roller pattern shall be determined by a test strip using a vibratory compactor with a minimum dynamic force of 178,000 newtons. The optimum density will be determined by the Engineer using a nuclear densometer gauge to monitor the test strip. Adequate water shall be added to aid compaction.

2.
After the appropriate coverage with the vibratory compactor, a minimum of 6 passes with a pneumatic tire roller shall be completed. Tires shall be inflated to 550 kPa (±34 kPa), and the roller shall have a minimum operating weight per tire of 1360 kg.

301-5.01 BASIS OF PAYMENT. Add the following: If imported recycled asphalt material is substituted for crushed aggregate base course, it will be paid for as Item 301(1), Crushed Aggregate Base Course at the unit price shown on the bid schedule for that item.

(12/11/96)R176M
Add the following Section:


SECTION 308


CRUSHED ASPHALT BASE COURSE
Special Provisions

308‑1.01 DESCRIPTION. This item shall consist of crushing the existing asphalt pavement using a rotomiller or planer and blending the crushed pavement into the existing base course layer. The mixture shall then be shaped and compacted as a base course to the grades shown on the plans.

308-2.01 MATERIALS. The existing asphalt pavement shall be crushed or processed to 100 percent by weight passing the 50 millimeter sieve and 95 - 100 percent by weight passing the 37.5 millimeter sieve.

The crushed asphalt base course mixture, as described in Subsection 308-1.01, shall be of uniform gradation with no segregation or pockets of unmixed materials.


CONSTRUCTION REQUIREMENTS

308-3.01 GRADING AND PLACING. The rotomiller or planer shall have the following capabilities:

1.
self propelled,

2.
able to spray water at the cutting drum to minimize dust, and

3.
adjustable as to slope and depth.

The crushed pavement shall be mixed with approximately 50 millimeters of the underlying base course. Additional crushed aggregate base course material shall be added to the crushed asphalt base course mixture as directed by the Engineer. The crushed asphalt base course shall be bladed until a smooth, uniform surface is obtained that is true to line, grade and cross‑section and the mix is in condition for compacting.

In areas where the existing asphalt pavement depth varies, and the Contractor is unable to attain a smooth grade, crushed aggregate base course material shall be added to the mix as a filler to attain the proper grade.

The work area shall be kept free of standing water at all times.

308-3.02 FINISHING AND COMPACTING. Density acceptance will be based upon a roller pattern. The roller pattern shall be determined by a test strip using a vibratory compactor with a minimum dynamic force of 178,000 newtons and a minimum frequency of 1,000 vibrations per minute. The optimum density will be determined by the Engineer using a nuclear densometer gauge to monitor the test strip.

After spreading and mixing, the crushed asphalt base course shall be thoroughly watered and compacted by rolling. The rolling shall progress by lapping uniformly each preceding rear wheel track by one-half the width of such track. Rolling with a vibratory compactor shall be as determined by the test strip for density acceptance.

After rolling, the crushed asphalt base course should be thoroughly set, the interstices of the material reduced to a minimum, and creeping of the stone ahead of the roller should no longer be visible. Blading and rolling shall be done alternately, as required or directed, to obtain a smooth, even and uniformly compacted base. The crushed asphalt base course shall not be rolled when the underlying base course is soft or yielding or when the rolling causes undulation in the crushed asphalt base course. 

When the rolling develops irregularities that exceed 10 millimeters when tested with a 3 meter straightedge, the irregular surface shall be loosened, refilled with the same kind of material as used in constructing the crushed asphalt base course, and rolled again as required.

In areas inaccessible to rollers, the crushed asphalt base course shall be compacted thoroughly with mechanical tampers. The Contractor may propose an alternate method of rolling and scarifying which should be submitted to the Engineer for approval at the Pre‑Construction Conference.

308-3.03 SURFACE TEST. After rolling and compacting of the crushed asphalt base course has been completed, the surface shall be tested for smoothness and accuracy of grade and crown. Any portion lacking the required smoothness or failing in accuracy of grade of crown shall be scarified, reshaped, recompacted, and otherwise manipulated as the Engineer may direct until the required smoothness and accuracy are obtained. The finished surface shall not vary more than 10 millimeters from a 3 meter straightedge when applied to the surface parallel with, and at right angles to, the centerline.

308-3.04 PROTECTION. Work on the crushed asphalt base course shall not be accomplished during freezing temperatures nor when the subgrade is wet. If the imported crushed aggregate base course contains frozen materials or the underlying base course is frozen, construction shall be stopped.

308‑4.01 METHOD OF MEASUREMENT. Crushed asphalt base course shall be measured for payment by the square meter of the finished surface.

Water required for compaction of the crushed asphalt base course will be considered a subsidiary obligation.

308‑5.01 BASIS OF PAYMENT. The accepted quantity of crushed asphalt base course will be paid for at the contract unit price per square meter complete and in place.

Additional crushed aggregate base course, if required, will be paid for under Section 301.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
308(1)
Crushed Asphalt Base Course
Square Meter

(6/14/95)R27M
Delete Section 401 in its entirety and substitute the following: 


SECTION 401

ASPHALT CONCRETE PAVEMENT
Special Provisions

401-1.01 DESCRIPTION. This work consists of the furnishing and mixing of aggregate, asphalt cement and additives at a mixing plant and the hauling, spreading, and compaction of the asphalt concrete mixture on a previously prepared surface, all as specified in the contract and in conformance with the lines, grades and thicknesses shown on the plans.

401-2.01 COMPOSITION OF ASPHALT CONCRETE MIXTURES - JOB MIX DESIGN. Asphalt concrete mixtures shall be composed of aggregate, asphalt cement, and required additives combined within the limits for the type and class of asphalt concrete specified in the contract.

The Contractor shall provide an asphalt concrete mixture that meets the asphalt concrete mix design requirements of Table 401-1 for the appropriate type and class of asphalt concrete.

At least 15 calendar days prior to the production of asphalt concrete pavement mixture, the Contractor shall submit the following to the Engineer:

1.
A letter stating the location, size, and type of mixing plant, the proposed gradation for the Job Mix Design, gradations for individual stockpiles with supporting process control information, and the blend ratio of each aggregate stockpile. The proposed gradations must meet the requirements of Table 703-3, Asphalt Concrete Aggregate, for each type of asphalt concrete pavement specified in the bid schedule. Asphalt concrete mixtures produced from different plants shall not be mixed.

2.
Representative samples of each of the aggregates to be blended. Sample sizes: 45 kilograms of each intermediate and/or coarse aggregate, 90 kilograms of fine aggregate, 10 kilograms of blend sand.

3.
A minimum of three 4 liter samples of the asphalt cement proposed for use in the mixture, including name of product, manufacturer, test results as required in Section 702, manufacturer's certificate of compliance in accordance with Section 106, and a temperature viscosity curve for the asphalt cement.

4.
A 0.25 liter sample of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Materials Safety Data Sheet (MSDS).

From this information, the Engineer will establish the Job Mix Design which will become a part of the contract and shall be followed unless modified in writing. The Job Mix Design will be determined in accordance with ATM T-17 (version 01/93) and evaluated for conformance with the asphalt concrete mix design requirements of Table 401-1 for the appropriate type and class of asphalt concrete. Job Mix Design test results will be available within 7 working days after submittal. Approved Job Mix Designs will specify the target value for asphalt cement, additives, and the allowable temperature range for mixing.

Changes in the Job Mix Design warranted by changes in the source of asphalt cement, source of aggregates, aggregate quality, aggregate gradation, or blend ratio shall be submitted by the contractor in the same manner as the original submittal. A new Job Mix Design will only apply to asphalt concrete mixture produced after the Contractor submittal of the new aggregate gradation.

All mix designs after a Job Mix Design has been approved for the Type and Class of Asphalt Concrete will be assessed a fixed fee of $1,500.00 each.

Approved Job Mix Designs will have the full tolerances shown in Table 401-2 applied and will not be limited to the broad band listed in Table 703-3. Tolerances for the largest sieve specified will be plus 0% and minus 1%.

Temporary pavement shall meet the minimum asphalt concrete mix design requirements for Asphalt Concrete Type II, Class B.


Table 401-1

Asphaltic Concrete Mix Design Requirements
	DESIGN PARAMETERS
	CLASS

"A"
	CLASS

"B"
	CLASS

"C"

	Stability, newton, min.
	
8,000
	
5,340
	
3,340

	Flow, 0.25 mm
	
8-14
	
8-16
	
8-18

	Voids in total mix, percent
	
3-5
	
3-5
	
2-5

	Compaction, number of blows each side of test specimen
	
75
	
50
	
35

	Dust-asphalt ratio*
	
0.6-1.4
	
0.6-1.4
	
N/A

	Voids in the mineral aggregate (VMA), min.
	
	
	

	
Type I


Type II


Type III
	
12.0


13.0


14.0
	
11.0


12.0


13.0
	
N/A


N/A


N/A


*Dust-asphalt ratio is defined as the percent of material passing the 75 μm sieve divided by the percent of asphalt (calculated by weight of mix).

401-2.02 AGGREGATES. Aggregate shall conform to the requirements of Subsection 703-2.04.

Aggregates for asphalt concrete mixtures shall be divided into a minimum of 2 piles, one coarse and one fine. If blend sand is used, it shall be an additional pile.

401-2.03 ASPHALT MATERIALS. The grade of asphalt cement will be specified in the bid schedule. The asphalt cement shall conform to the applicable requirements of Section 702. Asphalt cement may be conditionally accepted at the source. If the material is to be conditionally accepted at the source, the Contractor shall provide a manufacture's certificate of compliance in accordance with Subsection 106-1.05 and test results of the applicable quality requirements of Section 702 before the material is shipped.

If there is a change in the source of the asphalt cement, or if the kinematic viscosity (viscosity at 135 degrees Celsius) of the asphalt cement used on the project changes from the viscosity of the asphalt cement supplied for the Job Mix Design by a factor of 2 (doubles or halves) or more, then operations shall be suspended until a new Job Mix Design is submitted for approval.

401-2.04 ANTI-STRIP ADDITIVES. Anti-strip agents shall be used in the proportions determined by ATM T-14 and shall be included in the approved Job Mix Design. At least 70% of the aggregate shall remain coated when tested in accordance with ATM T-14.

401-2.05 PROCESS QUALITY CONTROL. It is expressly understood that the contractor is solely responsible for the sampling and testing of material for process control of the asphalt concrete mixture in accordance with Subsection 106-1.02.

The Contractor shall employ a qualified person or company to perform process control testing. A process control plan shall be submitted at the project pre-construction conference in accordance with Subsection 106-1.02. Failure to perform process control forfeits the Contractor's right to retests as provided for in Subsection 401-4.02.

A paving and plant control plan shall be submitted at a pre-paving meeting to be held a minimum of 5 working days prior to initiating paving operations. The paving and plant control plan shall address joint construction, outline steps to assure product consistency, to minimize segregation, and to prevent premature cooling of the asphalt concrete mixture. This plan shall also include a proposed testing frequency for gradation, asphalt cement content, and compaction.

CONSTRUCTION REQUIREMENTS
401-3.01 WEATHER LIMITATIONS. The asphalt concrete mixture shall not be placed on a wet surface, on an unstable/yielding roadbed, when the base material is frozen, or when weather conditions prevent proper handling or finishing of the mixture. No asphalt concrete mixture for a leveling course shall be placed unless the surface temperature is 5 degrees Celsius or warmer.

401-3.02 EQUIPMENT. All equipment shall be in good working order and free of asphalt concrete mixture buildup. All equipment shall be available for inspection and demonstration of operation 24 hours prior to placement of asphalt concrete mix.

401-3.03 BITUMINOUS MIXING PLANTS. The Contractor shall use an asphalt plant designed to dry aggregates, maintain accurate temperature control, and accurately proportion asphalt cement and aggregates. The Contractor shall calibrate the asphalt mixing plant and furnish copies of the data to the Engineer at least 2 days prior to asphalt concrete mixture production.

The asphalt mixing plant shall have a scalping screen to prevent oversize material or debris from being incorporated into the asphalt concrete mixture. Aggregate and asphalt cement sampling locations meeting OSHA safety requirements shall be provided.

Proportioning (batch) scales shall not be used for weighing material for payment. Weigh scales used in conjunction with a storage silo may be used to weigh the final product for payment, provided the scales are certified.

401-3.04 HAULING EQUIPMENT. Trucks used for hauling asphalt mixtures shall have tight, clean, smooth metal beds which have been thinly coated with a minimum amount of paraffin oil, lime water solution or other manufactured asphalt release agent included on the Department's Approved Products List. Diesel fuel or fuel oil shall not be used as an asphalt release agent.

Each truck shall have a cover of canvas or other suitable material of such size as to protect the asphalt concrete mixture, when required, so that the mixture shall be delivered to the asphalt paver at the proper temperature.

401-3.05 ASPHALT PAVERS. Asphalt pavers shall be self-propelled units provided with a heated vibratory screed. Grade and cross slope shall be controlled through the use of automatic grade and slope control devices. The paver screed control system shall be automatically actuated by the use of an erected string line, mobile stringline (ski) on the high side of the paver at least 9 meters in length, or other approved grade follower. Grade control shall be used on either a) both the high and low sides or b) grade control on the high side and slope control on the low side. 

The paver shall be equipped with a receiving hopper having sufficient capacity for a uniform spreading operation. The hopper shall be equipped with a distribution system to place the asphalt concrete mixture uniformly in front of the screed.

The screed assembly shall produce a finished surface of the required smoothness, thickness and texture without tearing, shoving or displacing the asphalt concrete mixture. Screed extensions used for paving a constant width shall be heated and vibrated. Auger extensions shall be within 0.5 meters of the screed extension on both sides.

The use of a Layton Box will be allowed on bikepaths, sidewalks, pathways and medians.

401-3.06 ROLLERS. The Contractor shall supply a sufficient number and weight of rollers to compact the mixture to the required density while maintaining the pace of the paving operations. Rollers shall be static or vibratory steel wheel and pneumatic tire type rollers. The rollers shall be self propelled and capable of reversing without backlash. They shall be specifically designed to compact hot asphalt concrete mixtures. The use of equipment which results in crushing of the aggregate will not be permitted. Pneumatic tire rollers shall be fully skirted, have an operating weight per tire of at least 1,360 kilograms and be operated in accordance with the manufacturer's instructions.
401-3.07 PREPARATION OF EXISTING SURFACE. Existing surfaces shall be prepared in conformance with the plans and specifications. Existing paved surfaces shall be cleaned of loose material by sweeping with a power broom, supplemented by hand sweeping, if necessary.

Contact surfaces of curbing, gutters, manholes, sawcut pavement, and other structures shall be coated with a uniform coating of tack coat material conforming to Section 402 prior to the asphalt concrete mixture being placed.

Surfaces which have received a prime coat shall be allowed to cure. Surfaces which have received an emulsion tack coat shall be allowed to break prior to placement of asphalt concrete mixture.

401-3.08 PREPARATION OF ASPHALT. A continuous supply of the asphalt cement shall be supplied to the mixer at a uniform temperature, within 14 degrees Celsius of the Job Mix Design mixing temperature.

401-3.09 PREPARATION OF AGGREGATES. The aggregate for the asphalt concrete mixture shall be heated and dried to a temperature compatible with the mix requirements specified. The burner on the dryer shall be properly adjusted to avoid damage to the aggregate and to avoid the presence of unburned fuel on the aggregate. Any asphalt concrete mixture in which soot or fuel is present shall be wasted and no payment made.

Drying operations shall reduce the aggregate moisture content so that the moisture content of the asphalt concrete mixture, sampled at the point of acceptance for asphalt cement content, shall be no more than 0.5% (by total weight of mix), as determined by ATM T-25.

401-3.10 MIXING. The aggregate, asphalt cement and additives shall be combined in the mixer in the amounts required by the Job Mix Design.

The materials shall be mixed such that a complete and uniform coating of the aggregate is obtained. For batch plants, dry aggregate shall be in motion prior to the addition of asphalt cement. Wet mixing time shall be adequate to obtain 98% coated particles when tested in accordance with AASHTO T 195.

The temperature of the asphalt concrete mixture at the time of the mixing shall be as determined by the Job Mix Design.

401-3.11 TEMPORARY STORAGE OF ASPHALT CONCRETE MIXTURE. Asphalt concrete mixture drawn from silo type storage bins shall conform to all of the requirements for asphalt concrete mixtures as if loaded directly into hauling equipment from the mixing plant. Signs of visible segregation, heat loss, changes from the Job Mix Design, change in the characteristics of asphalt cement, lumpiness or stiffness of the mixture will be cause for rejection.

Rejected asphalt concrete mixture shall be disposed of by the Contractor at no cost to the State.

401-3.12 SPREADING AND PLACING. The asphalt concrete mixture shall be laid upon a surface approved by the Engineer, spread and struck off and compacted to the required compacted thickness. Asphalt pavers shall be used to distribute the asphalt concrete mixture in lanes of such widths as to hold to a practical minimum the number of longitudinal joints required, subject to the requirements of Subsection 401-3.14. Asphalt pavers shall also be used to distribute asphalt concrete mixture for leveling course unless otherwise allowed.

On areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impracticable, the asphalt concrete mixture shall be spread, raked and luted by hand tools. For such areas the asphalt concrete mixture shall be placed to the required compacted thickness.

When the section of roadway being paved is open to traffic, adjacent traffic lanes shall be paved to the same elevation within 24 hours unless prevented by weather or other factors beyond the Contractor's control, in order to prevent lane edge dropoff. When the outside pavement edge dropoff exceeds 50 millimeters, approved material shall be placed against the pavement edge.

When multiple lifts are specified in the contract, the final lift shall not be placed until all lower lifts throughout that section, as defined by the Paving Plan, have been placed and accepted. Paving shall not begin until all adjacent curb has been poured and cured for 72 hours.

Asphalt concrete pavement to be placed over bridge deck membranes shall not be placed until the membrane has cured according to the manufacturer's specifications. Vehicles, except the paving machine and trucks hauling the asphalt concrete mixture for the overlay, shall not be operated on the membrane. Paving machines used on the membrane shall be rubber-tired or rubber-tracked. The Contractor shall follow the manufacturer's published minimum and maximum temperature limitations for the asphalt concrete mixture. Vibratory rollers, with the vibrator engaged, shall not be used on bridge decks.

401-3.13 COMPACTION. Immediately after the asphalt concrete mixture has been spread, struck-off and surface irregularities adjusted, it shall be thoroughly and uniformly compacted by rolling.

The target value for density will be 94% of the maximum specific gravity (MSG), as determined in accordance with AASHTO T 209. For the first lot of each type of asphalt concrete pavement, the MSG will be determined by the Job Mix Design. For additional lots, the MSG will be determined by the sample from the first sublot of the lot. Acceptance testing for field density will be determined in accordance with ATM T-18 except that a minimum 150 mm diameter core is required. (Acceptance testing for field density of leveling course or temporary pavement will not be done.)

The asphalt concrete pavement, including leveling course, shall receive a minimum of 3 complete passes with a pneumatic-tired roller. A pass is defined as once over each point on the pavement surface.

Areas not accessible to the rollers shall be graded with rakes and lutes and compacted with mechanical tampers. For depressed areas a trench roller may be used to achieve the required compaction.

Rollers or other vehicles shall not be parked or left standing on pavement that has not cooled sufficiently to prevent indentation.

401-3.14 JOINTS. Joints shall be constructed to ensure a continuous bond between sections of the course. All joints shall present the same texture and smoothness as other sections of the course.

When joining old existing pavement and new pavement, the old pavement shall be cut in a neat line with a power driven saw.

Improperly formed joints resulting in surface irregularities shall be removed full depth, replaced with new material, and thoroughly compacted. Rolling of joints after the material has cooled below 65 degrees Celsius shall not be allowed. All pavement removal shall be precut to a neat line with a power driven saw.

A tack coat of asphalt cement or asphalt emulsion shall be applied on all cold joints and allowed to break prior to placing any fresh asphalt concrete mixture against the joint. This work shall be completed by the Contractor just prior to paving.

Transverse joints shall be formed by saw cutting back on the previous run to expose the full depth of the course or by using a removable bulkhead. Transverse joints shall not be perpendicular to centerline, but at a skew between 15-25 degrees.

The longitudinal joints in one layer shall offset those in the layer immediately below by at least 150 millimeters. The joints shall be at centerline or lane lines. Where preformed marking tape striping is required, the longitudinal joint in the top layer shall be offset 50 to not more than 150 millimeters from the edge of the stripe.

401-3.15 SURFACE TOLERANCE. The surface will be tested after final rolling at selected locations using a 3 meter straightedge. The variation of the surface from the testing edge of the straightedge between any two contacts with the surface shall not exceed 5 millimeters.

401-3.16 PATCHING DEFECTIVE AREAS. Any asphalt concrete mixture that becomes contaminated with foreign material, is segregated, or is in any way defective as determined by the Engineer shall be removed. Skin patching will not be permitted. Defective materials shall be removed for the full thickness of the course. The pavement shall be cut so that the sides are parallel to the direction of traffic and so that the edges are vertical. Edges shall be coated with a tack coat of material conforming to Section 402 and allowed to cure. Fresh asphalt concrete mixture shall be placed in sufficient quantity so that the finished surface will conform to grade and smoothness requirements. The asphalt concrete mixture shall be compacted to the density specified. All costs associated with the patching of defective areas shall be borne by the Contractor.

Any asphalt concrete mixture that becomes loose and broken, segregated, mixed with dirt, or is any other way defective shall be removed and replaced with fresh hot asphalt concrete mixture, which shall be compacted to conform with the surrounding area. Any area showing an excess or deficiency of asphalt cement shall be removed and replaced.

401-4.01 METHOD OF MEASUREMENT. The asphalt concrete mixture will be measured by the megagram or by the square meter in accordance with Section 109. The weight used will be the megagrams used in the accepted pavement and no deduction will be made for the weight of asphalt cement material and anti-stripping additive in the mixture.

The weight of asphalt cement will be calculated using the percent of asphalt cement for each sublot multiplied by the total megagrams represented by that sublot. Percent of asphalt cement will be determined by ATM T-23. The same tests used for the acceptance testing of the sublot will be used for computation of the asphalt cement quantity. 

No payment will be made for any asphalt cement in excess of 0.4% above the optimum asphalt content specified in the Job Mix Design.

401-4.02 ACCEPTANCE SAMPLING AND TESTING. The quantity of each type of asphalt concrete mixture produced and placed shall be divided into lots and the lots evaluated individually for acceptance. The Department has the exclusive right and responsibility for determining the acceptability of all materials incorporated into the project. Acceptance sampling and testing shall be performed by the Engineer. The results of the acceptance testing performed by the Engineer will be made available to the Contractor within seven working days from the date of sampling.

A lot will normally be 4,500 megagrams. The lot will be divided into sublots of 450 megagrams, each randomly sampled and tested for asphalt cement content, density, and gradation in accordance with this subsection. If the project has more than one lot and less than eight additional sublots have been sampled at the time a lot is terminated, the material in the shortened lot will be included as part of the prior lot and the price adjustment computed for the prior lot shall include the samples from the shortened lot.

If eight or nine samples have been obtained at the time a lot is terminated, they will be considered as a lot and the price adjustment will be based on the actual number of test results (excluding outliers) in the shortened lot.

If the contract quantity is between 900 megagrams and 4,499 megagrams, the contract quantity will be considered one lot. The lot will be divided into 5 equal sublots and randomly sampled for asphalt cement content, density, and gradation in accordance with this subsection. The Engineer shall select one sample for every 900 megagrams of mix, or majority portion thereof, for testing. If the test result(s) conform to the specification limits, the lot will be accepted and the weight of asphalt cement for the lot will be calculated from the average of the asphalt cement content tests performed. If only one asphalt cement content test is performed, the weight of asphalt cement for the lot will be calculated from that one test result. If any of the test results fail to conform to specification limits, the remaining samples will be tested and the lot evaluated for price adjustment in accordance with Sub-section 401-4.03 with the exception that the Pay Factor shall not exceed 1.00 for any sieve size, asphalt cement content and density.

If the contract quantity is less than 900 megagrams, asphalt concrete pavement will be accepted for payment based on the Engineer's approval of a Job Mix Design and the placement and compaction of the asphalt concrete pavement to the specified depth and finished surface requirements and tolerances. Any area of finished surfacing that is segregated, fails to meet surface tolerance requirements, cools to below 65 degrees Celsius prior to completing compaction, or is in any other way defective, shall be removed and replaced with new asphalt concrete pavement. Removal and replacement of defective pavement shall be at no additional cost to the Department.

Samples taken for the determination of asphalt cement content will be taken from behind the screed prior to initial compaction, or at the end of the auger. Asphalt cement content will be determined by ATM T-23.

Samples taken for the determination of aggregate gradation from drum mix plants will be from the combined aggregate cold feed conveyor via a sampling device or from the stopped conveyor belt. The aggregate gradation will be determined according to ATM T-7. Sampling devices for obtaining aggregate samples on drum mix plants shall be located on the conveyor system delivering combined aggregates into the drum. The sampling device shall divert aggregate from the full width of the conveyor system and shall be maintained to provide a representative sample of aggregate incorporated into the asphalt concrete mixture.

Samples taken for the determination of aggregate gradation from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates. The dry batched aggregate gradation will be determined according to ATM T-7. The size of samples for extraction will be in conformance with AASHTO T 164 and extracted gradations will be determined according to AASHTO T 30.

Within 24 hours of final rolling, the Contractor shall cut full depth samples from the finished mat lift for density acceptance testing. One core sample with a minimum diameter of 150 mm shall be taken from each sublot. The samples shall be neatly cut by a core drill at the randomly selected locations marked by the Engineer. ATM T-18 will be used to determine density. No samples shall be cut from asphalt concrete mats on bridge decks. Failure to cut core samples for density acceptance testing within the specified period will result in a penalty of $100.00 per sample per day. The accrued amount will be subtracted from the Contractor's payment for asphalt concrete pavement.

All voids left by sampling shall be backfilled with new asphalt concrete mixture and compacted within 24 hours of sampling. Failure to backfill voids left by sampling in the specified period will result in a penalty of $100.00 per hole per day. The accrued amount will be subtracted from the Contractor's payment for asphalt concrete pavement.

The Contractor may request a retest of any sample not within specification limits. This request shall be in writing and delivered to the Engineer within 7 days of receipt of the initial test result. Verbal requests with the written request to be delivered after the specified 7 days will not be accepted. The sample(s) for retesting shall be taken within 24 hours of the notice to the Engineer requesting the retest(s). The Engineer will mark the sample location for the retest. Failure to provide the sample(s) for retesting within the specified period forfeits the right for a retest for the affected sample(s). The original test result will be discarded and the retest result will be used in the price adjustment calculation regardless of whether the retest result gives a higher or lower pay factor. Only one retest per sample will be allowed.

401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE. The following method of price adjustment will be applied to each type of Asphalt Concrete Pavement for which the contract quantity equals or exceeds 4,500 megagrams, except as defined in Subsection 401-4.02.

All acceptance test results for a lot will be analyzed collectively and statistically by the Quality Level Analysis - Standard Deviation (Specification Conformance Analysis) Method using the procedures listed to determine the total estimated percent of the lot that is within specification limits.

Prior to computing the price adjustment, the validity of the test results shall be ascertained in accordance with SP-7, the Standard Practice for Determination of Outlier Test Results. Outlier test results shall not be included in the price adjustment calculations. If any sieve size on a gradation test, or the asphalt cement content is an outlier, then the gradation test results and the asphalt cement content results for that sample will not be included in the price adjustment. The density test results for that sample will be included in the price adjustment provided it is not an outlier also.

If the density test result is an outlier, the density test result will not be included in the price adjustment but the gradation and asphalt cement content results for that sample will be included provided neither is an outlier.

Quality Level Analysis (Specification Conformance Analysis) is a statistical procedure for estimating the percent compliance to a specification and is affected by shifts in the arithmetic mean 
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 and by the sample standard deviation (s). Analysis of test results will be based on an Acceptable Quality Level (AQL) of 95.0% and a contractor's risk of 5.0% unless otherwise specified. AQL may be viewed as the lowest percent within the specification limits of a material that is acceptable as a process average and receive 100% pay. The contractor's risk is the probability that when the Contractor is producing material at exactly the AQL, the materials will receive less than 1.00 pay factor.

As an incentive to produce quality material, a pay factor greater than 1.00 may be obtained. The maximum pay factor obtainable is 1.05. The maximum pay factor for the largest sieve size specification for gradation will be 1.00. The price adjustment is based on the lowest of two pay factors. The first factor is a composite pay factor for asphalt concrete mixture which includes gradation and asphalt cement content. The second factor is a separate pay factor for density.

A lot containing material with less than a 1.00 pay factor, may be accepted at an adjusted price provided the pay factor is at least 0.75 and there are no isolated defects identified by the Engineer.

A lot containing material that fails to obtain at least a 0.75 pay factor will be rejected in accordance with Subsection 105-1.11. The Contractor may submit a written request for acceptance of the material at a reduced price or approved correction. Such a request shall include an engineering analysis showing expected effects on performance. The Engineer will determine whether or not the material may remain in place at the reduced price.

The Engineer can reject material which appears to be defective based on visual inspection. Such rejected material shall not be used in the work. No payment will be made for the materials rejected by the Engineer. 

Quality Level Analysis. Procedures for computation of composite pay factor are as follows:

1.
Eliminate test results found to be outliers by SP-7 (the Standard Practice for Determination of Outlier Test Results) and any test results on material not incorporated into the work from the quality level analysis.

Determine the arithmetic mean 
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is rounded to the nearest tenth for density and all sieve sizes except the 75 μm sieve. 
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 is rounded to the nearest hundredth for asphalt cement content and the 75 μm sieve.

2.
Compute the sample standard deviation (s) after the outliers have been excluded:
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Where:
Σ(x2)
=
summation of the squares of individual test values.

(Σx)2
=
square of the summation of the individual test values.

The sample standard deviation (s) is rounded to the nearest hundredth for density and all sieve sizes except the 75 μm sieve. The sample standard deviation (s) is rounded to the nearest 0.001 for asphalt cement content and the 75 μm sieve.

If the computed sample standard deviation (s) is <0.001, then use s = 0.20 for density and all sieve sizes except the 75 μm sieve. Use s = 0.020 for asphalt cement content and the 75 μm sieve.

3.
Compute the Upper Specification Limit (USL) and Lower Specification Limit (LSL). For aggregate gradation and asphalt cement content, the Specification Limits (USL and LSL) are equal to the Target Value (TV) plus and minus the allowable tolerances in Table 401-2. The TV is the specification value defined by the Job Mix Design. The TV for density is 94% of the maximum specific gravity (MSG), the LSL is 92% of MSG and the USL is 98%.

4.
Compute the Upper Quality Index (QU):
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Where:
USL
= Upper Specification Limit

QU
is rounded to the nearest hundredth.

5.
Compute the lower quality index (QL):
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Where:
LSL
= Lower Specification Limit

QL
is rounded to the nearest hundredth.

6.
Determine PU (percent within the upper specification limit which corresponds to a given QU) from Table 401-3.

7.
Determine PL (percent within the lower specification limit which corresponds to a given QL) from Table 401-3.

8.
Determine the Quality Level (the total percent within specification limits) for aggregate gradation, asphalt cement content, and density.


QL = (PL + PU) - 100

9.
Using the Quality Levels from Step 8, determine the lot Density Pay Factor (DPF) and gradation and asphalt cement content pay factors (PF) from Table 401-4.

10.
Compute the asphalt concrete mixture Composite Pay Factor (CPF) for asphalt content and gradation using the following formula: 
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Table 401-5 is used to determine the weight factor (f) for each sieve size, and asphalt cement content.


Table 401-2

LOWER SPECIFICATION LIMIT (LSL) and 


UPPER SPECIFICATION LIMIT (USL)
Measured Characteristics

LSL


USL
19.0 mm



TV-6.0

TV+6.0

12.5 mm



TV-6.0

TV+6.0

9.5 mm



TV-6.0

TV+6.0

4.75 mm



TV-6.0

TV+6.0

2.36 mm



TV-6.0

TV+6.0

1.18 mm



TV-5.0

TV+5.0

600 μm



TV-4.0

TV+4.0

300 μm



TV-4.0

TV+4.0

150 μm



TV-3.0

TV+3.0

75 μm




TV-2.0

TV+2.0

Asphalt %



TV-0.40

TV+0.40

Density



 92%


 98%


TABLE 401-3


Upper Quality Index (QU) or Lower Quality Index (QL)
	
PU or PL
	
n = 3
	
n = 4
	
n = 5
	
n = 6
	
n = 7
	
n = 8
	
n = 9
	
n = 10


to 


n = 11
	
n = 12


to


n = 14 
	
n = 15


to


n = 18

	
100
	
1.16-10.0
	
1.48-10.0
	
1.68-10.0
	
1.81-10.0
	
1.90-10.0
	
1.96-10.0
	
2.01-10.0
	
2.05-10.0
	
2.10-10.0
	
2.15-10.0

	
99
	
-
	
1.45-1.47
	
1.61-1.67
	
1.71-1.80
	
1.77-1.89
	
1.82-1.95
	
1.85-2.00
	
1.87-2.04
	
1.92-2.09
	
1.94-2.14

	
98
	
1.15
	
1.42-1.44
	
1.55-1.60
	
1.63-1.70
	
1.68-1.76
	
1.71-1.81
	
1.73-1.84
	
1.75-1.86
	
1.78-1.91
	
1.80-1.93

	
97
	
-
	
1.39-1.41
	 1.50-1.54
	
1.56-1.62
	
1.60-1.67
	
1.62-1.70
	
1.64-1.72
	
1.66-1.74
	
1.68-1.77
	
1.69-1.79

	
96
	
1.14
	
1.36-1.38
	
1.45-1.49
	
1.50-1.55
	
1.53-1.59
	
1.55-1.61
	
1.56-1.63
	
1.57-1.65
	
1.59-1.67
	
1.60-1.68

	
95
	
-
	
1.33-1.35
	
1.40‑1.44
	
1.44-1.49
	
1.47-1.52
	
1.48-1.54
	
1.49-1.55
	
1.50-1.56
	
1.51-1.58
	
1.52-1.59

	
94
	
1.13
	
1.30-1.32
	
1.36-1.39
	
1.39-1.43
	
1.41-1.46
	
1.42-1.47
	
1.43-1.48
	
1.44-1.49
	
1.45-1.50
	
1.45-1.51

	
93
	
-
	
1.27-1.29
	
1.32-1.35
	
1.34-1.38
	
1.36-1.40
	
1.37-1.41
	
1.37-1.42
	
1.38-1.43
	
1.38-1.44
	
1.39-1.44

	
92
	
1.12
	
1.24-1.26
	
1.28-1.31
	
1.30-1.33
	
1.31-1.35
	
1.31-1.36
	
1.32-1.36
	
1.32-1.37
	
1.33-1.37
	
1.33-1.38

	
91
	
1.11
	
1.21-1.23
	
1.24-1.27
	
1.25-1.29
	
1.26-1.30
	
1.26-1.30
	
1.27-1.31
	
1.27-1.31
	
1.27-1.32
	
1.28-1.32

	
90
	
1.10
	
1.18-1.20
	
1.20-1.23
	
1.21-1.24
	
1.21-1.25
	
1.22-1.25
	
1.22-1.26
	
1.22-1.26
	
1.22-1.26
	
1.23-1.27

	
89
	
1.08-1.09
	
1.15-1.17
	
1.16-1.19
	
1.17-1.20
	
1.17-1.20
	
1.17-1.21
	
1.17-1.21
	
1.18-1.21
	
1.18-1.21
	
1.18-1.22

	
88
	
1.07
	
1.12-1.14
	
1.13-1.15
	
1.13-1.16
	
1.13-1.16
	
1.13-1.16
	
1.13-1.16
	
1.13-1.17
	
1.13-1.17
	
1.13-1.17

	
87
	
1.05-1.06
	
1.09-1.11
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12

	
86
	
1.04
	
1.06-1.08
	
1.06-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08

	
85
	
1.02-1.03
	
1.03-1.05
	
1.02-1.05
	
1.02-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04

	
84
	
1.01
	
1.00-1.02
	
0.99-1.01
	
0.98-1.01
	
0.98-1.00
	
0.97-1.00
	
0.97-1.00
	
0.97-1.00
	
0.97-1.00
	
0.97-1.00

	
83
	
0.98-1.00
	
0.97-0.99
	
0.96-0.98
	
0.95-0.97
	
0.94-0.97
	
0.94-0.96
	
0.94-0.96
	
0.93-0.96
	
0.93-0.96
	
0.93-0.96

	
82
	
0.97
	
0.94-0.96
	
0.92-0.95
	
0.91-0.94
	
0.91-0.93
	
0.90-0.93
	
0.90-0.93
	
0.90-0.92
	
0.90-0.92
	
0.89-0.92

	
81
	
0.94-0.96
	
0.91-0.93
	
0.89-0.91
	
0.88-0.90
	
0.87-0.90
	
0.87-0.89
	
0.87-0.89
	
0.86-0.89
	
0.86-0.89
	
0.86-0.88

	
80
	
0.92-0.93
	
0.88-0.90
	
0.86-0.88
	
0.85-0.87
	
0.84-0.86
	
0.83-0.86
	
0.83-0.86
	
0.83-0.85
	
0.83-0.85
	
0.82-0.85

	
79
	
0.90-0.91
	
0.85-0.87
	
0.83-0.85
	
0.81-0.84
	
0.81-0.83
	
0.80-0.82
	
0.80-0.82
	
0.80-0.82
	
0.79-0.82
	
0.79-0.81

	
78
	
0.88-0.89
	
0.82-0.84
	
0.79-0.82
	
0.78-0.80
	
0.77-0.80
	
0.77-0.79
	
0.77-0.79
	
0.76-0.79
	
0.76-0.78
	
0.76-0.78

	
77
	
0.85-0.87
	
0.79-0.81
	
0.76-0.78
	
0.75-0.77
	
0.74-0.76
	
0.74-0.76
	
0.73-0.76
	
0.73-0.75
	
0.73-0.75
	
0.72-0.75

	
76
	
0.83-0.84
	
0.76-0.78
	
0.73-0.75
	
0.72-0.74
	
0.71-0.73
	
0.71-0.73
	
0.70-0.72
	
0.70-0.72
	
0.70-0.72
	
0.69-0.71

	
75
	
0.80-0.82
	
0.73-0.75
	
0.70-0.72
	
0.69-0.71
	
0.68-0.70
	
0.67-0.70
	
0.67-0.69
	
0.67-0.69
	
0.67-0.69
	
0.66-0.68

	
74
	0.77-0.79
	
0.70-0.72
	
0.67-0.69
	
0.66-0.68
	
0.65-0.67
	
0.64-0.66
	
0.64-0.66
	
0.64-0.66
	
0.63-0.66
	
0.63-0.65

	
73
	
0.75-0.76
	
0.67-0.69
	
0.64-0.66
	
0.63-0.65
	
0.62-0.64
	
0.61-0.63
	
0.61-0.63
	
0.61-0.63
	
0.60-0.62
	
0.60-0.62

	
72
	
0.72-0.74
	
0.64-0.66
	
0.61-0.63
	
0.60-0.62
	
0.59-0.61
	
0.58-0.60
	
0.58-0.60
	
0.58-0.60
	
0.58-0.59
	
0.57-0.59

	
71
	
0.69-0.71
	
0.61-0.63
	
0.58-0.60
	
0.57-0.59
	
0.56-0.58
	
0.56-0.57
	
0.55-0.57
	
0.55-0.57
	
0.55-0.57
	
0.54-0.56

	
70
	
0.66-0.68
	
0.58-0.60
	
0.55-0.57
	
0.54-0.56
	
0.53-0.55
	
0.53-0.55
	
0.52-0.54
	
0.52-0.54
	
0.52-0.54
	
0.51-0.53

	
69
	
0.63-0.65
	
0.55-0.57
	0.52-0.54
	
0.51-0.53
	
0.50-0.52
	
0.50-0.52
	
0.49-0.51
	
0.49-0.51
	
0.49-0.51
	
0.49-0.50

	
68
	
0.60-0.62
	
0.52-0.54
	
0.48-0.51
	
0.48-0.50
	
0.47-0.49
	
0.47-0.49
	
0.47-0.48
	
0.46-0.48
	
0.46-0.48
	
0.46-0.48

	
67
	
0.57-0.59
	
0.49-0.51
	
0.46-0.47
	
0.45-0.47
	
0.45-0.46
	
0.44-0.46
	
0.44-0.46
	
0.44-0.45
	
0.43-0.45
	
0.43-0.45

	
66
	
0.53-0.56
	
0.46-0.48
	
0.44-0.45
	
0.42-0.44
	
0.42-0.44
	
0.41-0.43
	
0.41-0.43
	
0.41-0.43
	
0.41-0.42
	
0.40-0.42

	
65
	
0.50-0.52
	
0.43-0.45
	
0.41-0.43
	
0.40-0.41
	
0.39-0.41
	
0.39-0.40
	
0.38-0.40
	
0.38-0.40
	
0.38-0.40
	
0.38-0.39

	
64
	
0.47-0.49
	
0.40-0.42
	
0.38-0.40
	
0.37-0.39
	
0.36-0.38
	
0.36-0.38
	
0.36-0.37
	
0.35-0.37
	
0.35-0.37
	
0.35-0.37

	
63
	
0.44-0.46
	
0.37-0.39
	
0.35-0.37
	
0.34-0.36
	
0.33-0.35
	
0.33-0.35
	
0.33-0.35
	
0.33-0.34
	
0.32-0.34
	
0.32-0.34

	
62
	
0.40-0.43
	
0.34-0.36
	
0.32-0.34
	
0.31-0.33
	
0.31-0.32
	
0.30-0.32
	
0.30-0.32
	
0.30-0.32
	
0.30-0.31
	
0.30-0.31

	
61
	
0.37-0.39
	
0.31-0.33
	
0.29-0.31
	
0.28-0.30
	
0.28-0.30
	
0.28-0.29
	
0.27-0.29
	
0.27-0.29
	
0.27-0.29
	
0.27-0.29

	
60
	
0.33-0.36
	
0.28-0.30
	
0.26-0.28
	
0.26-0.27
	
0.25-0.27
	
0.25-0.27
	
0.25-0.26
	
0.25-0.26
	
0.24-0.26
	
0.24-0.26

	
59
	
0.30-0.32
	
0.25-0.27
	
0.24-0.25
	
0.23-0.25
	
0.22-0.24
	
0.22-0.24
	
0.22-0.24
	
0.22-0.24
	
0.22-0.23
	
0.22-0.23

	
58
	
0.26-0.29
	
0.22-0.24
	
0.21-0.23
	
0.20-0.22
	
0.20-0.21
	
0.20-0.21
	
0.19-0.21
	
0.19-0.21
	
0.19-0.21
	
0.19-0.21

	
57
	
0.23-0.25
	
0.19-0.21
	
0.18-0.20
	
0.17-0.19
	
0.17-0.19
	
0.17-0.19
	
0.17-0.18
	
0.17-0.18
	
0.17-0.18
	
0.16-0.18

	
56
	
0.19-0.22
	
0.16-0.18
	
0.15-0.17
	
0.15-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.15

	
55
	
0.15-0.18
	
0.13-0.15
	
0.12-0.14
	
0.12-0.14
	
0.12-0.13
	
0.12-0.13
	
0.11-0.13
	
0.11-0.13
	
0.11-0.13
	
0.11-0.13

	
54
	
0.12-0.14
	
0.10-0.12
	
0.09-0.11
	
0.09-0.11
	
0.09-0.11
	
0.09-0.11
	
0.09-0.10
	
0.09-0.10
	
0.09-0.10
	
0.09-0.10

	
53
	
0.08-0.11
	
0.07-0.09
	
0.07-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08

	
52
	
0.05-0.07
	
0.04-0.06
	
0.04-0.06
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05

	
51
	
0.01-0.04
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03

	
50
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00


NOTE: For negative values of QU or QL, use absolute values of QU or QL. PU or PL is then equal to 100 minus the table value of PU or PL. 
TABLE 401-4

Required Quality Level (QL) for a given sample size (n) and
a given Pay Factor (PF)
	Pay Factor
	n = 3
	n = 4
	n = 5
	n = 6
	n = 7
	n = 8
	n = 9
	n = 10

to 

n = 11
	n = 12

to

n = 14
	n = 15

to

n = 18

	1.05
	100
	100
	100
	100
	100
	100
	100
	100
	100
	100

	1.04
	90-99
	91-99
	92-99
	93-99
	93-99
	93-99
	94-99
	94-99
	95-99
	95-99

	1.03
	80-89
	85-90
	87-91
	88-92
	89-92
	90-92
	91-93
	91-93
	92-94
	93-94

	1.02
	75-79
	80-84
	83-86
	85-87
	86-88
	87-89
	88-90
	88-90
	89-91
	90-92

	1.01
	71-74
	77-79
	80-82
	82-84
	84-85
	85-86
	85-87
	86-87
	87-88
	88-89

	1.00
	68-70
	74-76
	78-79
	80-81
	81-83
	82-84
	83-84
	84-85
	85-86
	86-87

	0.99
	66-67
	72-73
	75-77
	77-79
	79-80
	80-81
	81-82
	82-83
	83-84
	85

	0.98
	64-65
	70-71
	73-74
	75-76
	77-78
	78-79
	79-80
	80-81
	81-82
	83-84

	0.97
	62-63
	68-69
	71-72
	74
	75-76
	77
	78
	78-79
	80
	81-82

	0.96
	60-61
	66-67
	69-70
	72-73
	73-74
	75-76
	76-77
	77
	78-79
	80

	0.95
	59
	64-65
	68
	70-71
	72
	73-74
	74-75
	75-76
	77
	78-79

	0.94
	57-58
	63
	66-67
	68-69
	70-71
	72
	73
	74
	75-76
	77

	0.93
	56
	61-62
	65
	67
	69
	70-71
	71-72
	72-73
	74
	75-76

	0.92
	55
	60
	63-64
	65-66
	67-68
	69
	70
	71
	72-73
	74

	0.91
	53-54
	58-59
	62
	64
	66
	67-68
	68-69
	69-70
	71
	73

	0.90
	52
	57
	60-61
	63
	64-65
	66
	67
	68
	70
	71-72

	0.89
	51
	55-56
	59
	61-62
	63
	64-65
	66
	67
	68-69
	70

	0.88
	50
	54
	57-58
	60
	62
	63
	64-65
	65-66
	67
	69

	0.87
	48-49
	53
	56
	58-59
	60-61
	62
	63
	64
	66
	67-68

	0.86
	47
	51-52
	55
	57
	59
	60-61
	62
	63
	64-65
	66

	0.85
	46
	50
	53-54
	56
	58
	59
	60-61
	61-62
	63
	65

	0.84
	45
	49
	52
	55
	56-57
	58
	59
	60
	62
	64

	0.83
	44
	48
	51
	53-54
	55
	57
	58
	59
	61
	63

	0.82
	42-43
	46-47
	50
	52
	54
	55-56
	57
	58
	60
	61-62

	0.81
	41
	45
	48-49
	51
	53
	54
	56
	57
	58-59
	60

	0.80
	40
	44
	47
	50
	52
	53
	54-55
	55-56
	57
	59

	0.79
	38-39
	43
	46
	48-49
	50-51
	52
	53
	54
	56
	58

	0.78
	37
	41-42
	45
	47
	49
	51
	52
	53
	55
	57

	0.77
	36
	40
	43-44
	46
	48
	50
	51
	52
	54
	56

	0.76
	34-35
	39
	42
	45
	47
	48-49
	50
	51
	53
	55

	0.75
	33
	38
	41
	44
	46
	47
	49
	50
	51-52
	53-54

	0
	0-32
	0-37
	0-40
	0-43
	0-45
	0-46
	0-48
	0-49
	0-50
	0-52



Table 401-5


WEIGHT FACTORS

Gradation



Factor "f"
19.0 mm sieve



4

12.5 mm sieve



4

9.5 mm sieve




4

4.75 mm sieve



4

2.36 mm sieve



4

1.18 mm sieve



5

600 μm sieve




5

300 μm sieve




5

150 μm sieve




5

75 μm sieve




20

Asphalt %




40

401-5.01 BASIS OF PAYMENT. The accepted quantity will be paid for at the contract unit price for the pay item listed below, complete in place.

Tack coat will be subsidiary to asphalt cement unless specified as a pay item. 

A change order/directive is not required for anti-stripping additive pay item. The approved mix design will initiate Item 401(4), Anti-Stripping Additive at the prescribed rate.

Anti-stripping additives will be paid on a contingent sum basis at a rate of $4.95 per .25 percent additive per megagram of asphalt cement. 

The Asphalt Price Adjustment will be the sum of the price adjustments for each lot and added to the Contractor's payment for Asphalt Concrete. The fees accrued for subsequent Job Mix Design evaluations as outlined in Subsection 401-2.01 will be subtracted from the Contractor's payment. The price adjustment will be based on either the Composite Pay Factor (CPF) or Density Pay Factor (DPF), whichever is the lowest value. The price adjustment for each individual lot shall be calculated as follows:

Price Adjustment = [(CPF or DPF)* -1] x (megagrams in lot) x (PAB)

PAB = Price Adjustment Base = $34.10 / Megagram

* Composite Pay Factor (CPF) or Density Pay Factor (DPF) whichever is lower value.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
401(1)
Asphalt Concrete Pavement, Type II, Class B
Megagram

401(2)
AC-5 Asphalt Cement
Megagram

401(4)
Anti-Stripping Additive
Contingent Sum

401(5)
Asphalt Price Adjustment
Contingent Sum

401(6)
Temporary Pavement
Megagram

When more than one type of Asphalt Concrete Pavement or Asphalt Cement appears on the plans and bid schedule, letter suffixes will be included within the parentheses of the pay item numbers in order to differentiate between different types.

Separate payment will not be made for asphalt cement, or anti-strip additives for Item 401(6), Temporary Pavement, or asphalt concrete for leveling course. Price adjustments will also not apply to Item 401(6), Temporary Pavement, asphalt concrete for leveling course, or Item 401(1), Asphalt Concrete Pavement, when total quantities are less than 4,500 Megagrams except as defined in Subsection 401-4.02.

(3/10/97)R199M

SECTION 501


STRUCTURAL CONCRETE
Special Provisions

501‑3.01 PROPORTIONING. Revise this subsection as follows: In Table 501‑1 Class of Concrete, under the category Coarse Aggregate Gradation, AASHTO M43, provide either the No. 57 or the No. 67 gradation for Class A, S and W concrete.

(9/1/89)R37

SECTION 603


CULVERTS AND STORMDRAINS
Special Provisions

603-1.01 DESCRIPTION. Add the following: This work shall also consist of installing culvert marker posts. (5/31/96)R42M
This work shall also consist of removing or abandoning-in-place existing culverts as designated on the plans.

603‑2.01 MATERIALS. Add the following: Culvert marker posts shall meet the requirements of subsection 730-2.05 Delineator Posts, for item 2. Flexible Posts. The color shall be blue with no other markings. The 65 mm by 1800 mm post shall be rectangular in cross‑section with reinforcing ribs capable of a minimum bending radius of 230 mm. (5/31/96)R42M
603-3.01 EXCAVATION AND BACKFILL. Add the following: Work required to remove or abandon-in-place existing culverts shall be accomplished in accordance with Subsection 202-2.02, Removal of Bridges, Culverts and Other Drainage Structures.

603-3.04 JOINING PIPE. Delete the last sentence of numbered paragraph 1., and substitute the following: Bands for pipe with diameters greater than 750 mm shall have a minimum width of 1.2 m. (8/28/96)R125M
603‑3.06 CULVERT MARKER POSTS. Add the following subsection: Culvert marker posts shall be installed on the approach side of storm drain outfalls 750 mm and smaller, field inlets not in paved parking lots, all end sections to cross culverts, or as directed by the Engineer. 1070 mm of post shall remain above the ground after driving. (5/31/96)R42M
603‑4.01 METHOD OF MEASUREMENT. Add the following: Culvert marker posts will not be measured for payment. (5/31/96)R42M
603-5.01 BASIS OF PAYMENT. Add the following: Culvert marker posts will not be paid for directly, but will be subsidiary to pipe items. (5/31/96)R42M
No separate payment will be made to remove or abandon-in-place existing culverts. This work will be subsidiary to installing the new culvert.


SECTION 606


GUARDRAIL
Special Provisions

606‑1.01 DESCRIPTION. Add the following: This work shall also consist of installing slotted rail terminals at the locations shown on the plans.

606‑2.01 MATERIALS. Add the following: Slotted Rail Terminals shall be SRT-350's manufactured by Syro, Inc., Western Division, P.O. Box 99, Centerville, Utah 84014. Telephone 801-292-4461.

Flexible markers shall have yellow reflective sheeting and be one of the following types or equivalent:

1.
"Guardrail Delineator Post" manufactured by Carsonite International, 2900 Lockheed Way, Carson City, Nevada 89701.

2.
"Guardrail Delineator" manufactured by Safe‑Hit Corporation, 1930 West Winton Avenue, Building 11, Hayward, California 94545.

3.
"Flex‑o‑Guide", Model EY426 manufactured by Flexible Safety Zoning Company, 4152 Warren Avenue, Hillside, Illinois 60162.

606‑3.01 POSTS. Add the following: Posts for slotted rail terminals shall be installed per the manufacturer's recommendations. All guardrail posts, wood or steel, shall be 2.2 meters in length.

606‑3.02 RAIL ELEMENTS. Add the following: Guardrail elements shall be factory bent for all radii less than 25 meter. Rail elements for slotted rail terminals shall be installed per the manufacturer's recommendations.

606‑3.03 REMOVAL AND RECONSTRUCTION OF GUARDRAIL. Add the following: Guardrail removed and to be replaced with new guardrail shall have the entire new run installed within 7 calendar days after removal.

Guardrail located within 15 meters of bridge ends shall have the new guardrail installed by the end of the shift in which the existing guardrail is removed.

606‑3.06 FLEXIBLE MARKERS. Add the following subsection: For each slotted rail terminal, a flexible marker shall be attached to the extreme piece of rail. The flexible markers shall be attached using hardware and attachment methods recommended by the manufacturer. The flexible markers shall have a minimum of 530 millimeters of marker extending above the top of the guardrail. The reflective tape shall face the nearest oncoming traffic.

606‑3.07 EMBANKMENT WIDENING. Add the following subsection: Embankment widening for guardrail end treatments shall be constructed of selected material, Type A in accordance with Section 203.

606‑3.08 LENGTH OF NEED VERIFICATION. Add the following subsection: After shaping the slopes and staking all proposed guardrail locations, the Contractor shall notify the Engineer to field verify the beginning and ends. The staked location of the guardrail will be approved by the Engineer prior to installation. The Engineer may determine that additional guardrail is necessary, and the Contractor shall comply without delay.

606‑4.01 METHOD OF MEASUREMENT. Delete the third paragraph and replace with the following: Slotted rail terminals will be measured per each installation which consists of all material from the terminal end to and including the slotted rail terminal anchor cable assembly, terminal posts, terminal end, flexible marker, and associated hardware. Rail elements (including one section of straight W-beam guardrail), standard posts, and blocking will be subsidiary to Item 606(27) Slotted Rail Terminal.

606‑5.01 BASIS OF PAYMENT. Add the following: Selected material, Type A will be measured and paid in accordance with Section 203.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
606(27)
Slotted Rail Terminal
Each

(7/24/96)R45aM

SECTION 608


SIDEWALKS
Special Provisions

608-1.01 DESCRIPTION. Add the following: This work shall also consist of constructing asphalt pathways in accordance with the plans.

608-2.01 MATERIALS. Add the following: AC-5 asphalt cement shall be used in the asphalt concrete pavement mix for asphalt pathways, and shall conform to the requirements of subsection 702-2.01, Asphalt Cements. Aggregate shall meet the gradation requirements of subsection 703-2.04, Aggregate for Plant Mix Asphalt Pavement, for Asphalt Concrete Type II. In addition, the asphalt concrete shall conform to the following:

Marshall Stability, pounds, minimum
4500 N

Voids, Total Mix, percent
3-5 %

Compaction Blows per Side
50

608-3.02 ASPHALT SIDEWALKS. Add the following: This subsection shall also apply to asphalt pathways.

Placement of asphalt shall conform to the requirements of Section 401 except that rolling with a  pneumatic tired roller and density acceptance testing as required in subsection 401-3.13 will not be required.

608‑4.01 METHOD OF MEASUREMENT. Add the following: Asphalt concrete for pathways will be measured by the megagram in accordance with Section 109, Measurement and Payment. Asphalt cement will not be measured for payment.

608‑5.01 BASIS OF PAYMENT. Add the following: Asphalt cement will not be paid for separately, but will be subsidiary to Item 608(7), Asphalt Pathway.

Embankment and bed course materials will be furnished, placed and paid under Sections 203 and 301, respectively.

R165M
608-5.01 BASIS OF PAYMENT. Add the following pay item:

Pay Item No. 
Pay Item 
Pay Unit
608(7) 
Asphalt Pathway 
Megagram


SECTION 609


CURBING
Special Provisions

609-2.01 MATERIALS. Delete the second paragraph and substitute the following: Concrete for curbing shall conform to Section 501, Structural Concrete, Class A, except that Subsection 501-3.02 Batching is modified as follows:

Under item 3. Aggregates, delete the third paragraph.

609-3.01 CAST-IN-PLACE CONCRETE CURBING. Add the following to the seventh paragraph: Concrete placed by the extrusion or slip-form process shall have a slump of less than 50 mm.

(5/1/95)R202M
609-3.04 CURB RAMPS.  Add the following: Curb ramps adjacent to concrete sidewalks shall have pigment thoroughly mixed to a depth of 15 millimeters. Color in the dry state shall closely match FED. STD. 595, color 30252, brick red. Curb ramps adjacent to asphalt pathways shall have no added coloring. (8/4/95)R162M

SECTION 615


STANDARD SIGNS
Special Provisions

615-2.01 MATERIALS. Add the following to the end of the first sentence of the fifth paragraph: "the Department of Transportation and Public Facilities - Sign Face Fabrication Requirements, and the Alaska Traffic Manual."

Add the following: Wide flange posts shall also be hinged and equipped with the multi-directional breakaway load concentration coupler hinge plates.

615‑3.02 SIGN PLACEMENT AND INSTALLATION. Add the following: Existing signs shall not be removed without authorization from the Engineer. They shall be kept in service until either the new signs have been installed, or they are no longer needed. As the work progresses, if their locations do not conform to Standard Drawing S-05.00[M], they shall be reinstalled at locations approved by the Engineer.

Prior to mounting the sign panel, the Contractor shall mark the date of installation on the back of the sign. Installation dates shall be written in the format of month/day/year, using black permanent marker, with numbers a minimum of 75 mm in height, so as to be readable from the roadside after installation.

Existing foundations shall be removed in their entirety if they fall within the footprint of the pathway. If outside of the pathway footprint, they may be abandoned-in-place provided there is a minimum of 300 mm of cover material of the type, and compacted to, the density of the surrounding ground.

615-4.01 METHOD OF MEASUREMENT. Add the following to the second paragraph: Concrete used for sign bases will be considered subsidiary to other work under this section and will not be measured for payment.

615‑5.01 BASIS OF PAYMENT. Add the following: Payment for keeping existing signs in service until they are no longer needed, or temporarily relocating existing signs, will not be paid for directly, but will be subsidiary to Item 615(1), Standard Signs.

Payment for removal of existing sign post foundations, or work required to abandon them in place, shall be included in Item 615(2), Remove and Relocate Existing Signs.

R50M

SECTION 618


SEEDING
Special Provisions

618‑1.01 DESCRIPTION. Delete this subsection and substitute the following: All new slopes and any other areas directed by the Engineer shall be overlaid with topsoil and seeded. Disturbed areas shall be seeded only. This work shall consist of tracking the soil, followed by the application of seed, mulch, and fertilizer. It is intended to provide a living ground cover as soon as possible on all slopes.

Seeding, Type B (wild flowers) shall be applied to the pathway foreslope (highway facing side). All other areas shall receive Type A seed mix.

618‑2.01 MATERIALS. Add the following to the list of material specifications: 

Mulch



Subsection 727‑2.01.

Add the following: Wildflower seeds are not subject to the certification requirements of Section 724, Seed.

618‑3.01 SOIL PREPARATION. Add the following: Seeding, Type A shall be applied as detailed below immediately after the shaping of the slopes. New slopes shall be covered with topsoil in accordance with Section 620. All slopes shall be prepared by "walking" a dozer transversely up and down the slopes, or graded with a scarifying slope board, as determined by the Engineer. The resultant indentations shall be perpendicular to the fall of the slope. This should be completed as soon as topsoil is placed on the slopes. The Contractor may round the top and bottom of the slopes to facilitate tracking and to create a pleasing appearance, but drainage flow lines shall not be disrupted. Where the fill is adjacent to wetlands, the equipment performing this operation must be kept entirely on the fill slope and must not encroach on the wetlands. The performance of this work is subsidiary to seeding and will not be paid for directly.

618-3.02 SEEDING SEASONS. Add the following: Type B seed mix shall be applied either between May 15 and July 15, or after the first frost.  The application of wildflowers may be performed after the closing of contract time as indicated in Subsection 105-1.15, Contract Completion.

618‑3.03 APPLICATION. In the first sentence of subparagraph b., under numbered paragraph 1., Hydraulic Method, delete the following: "and/or limestone, Item 618(4),".

Add the following: Seed, mulch and fertilizer shall be applied as shown in the following table per hectare. If the hydraulic method for seed and mulch is used, it shall be made in one application. All fertilizer shall be applied by the hydraulic method. Wild flowers shall be applied in accordance with subsection 618-3.05, Wildflower Application Method.

	Item
	Ingredients
	Application Rate (per ha)

	Seed Mix,

 Type A
	Bering Hairgrass (Norcoast)

Red Fescue (Arctared)

Red Fescue (Boreal)

Annual Ryegrass (Lolium)
	9.8 kg 

19.5 kg 

14.6 kg 

4.9 kg 
Total= 48.8 kg 

	Mulch
	Wood Cellulose Fiber or Natural Wood Fiber
	1710 kg 

	Fertilizer
	20-20-10
	586 kg 


The Contractor shall not remove the required tags from the seed bags.

618‑3.04 MAINTENANCE OF SEEDED AREAS. Add the following: A reapplication of fertilizer shall be applied with water to all seeded areas between May 1 and June 1 of the year following seeding at a rate of one‑half the initial application.

Watering equipment shall be equipped with, or followed by a vehicle equipped with, a Type B advance warning arrow panel using caution mode in accordance with Part VI of the Alaska Traffic Manual.

Heavy equipment for seeding and watering shall not be operated on the pathway once the D-1 is in place.

618-3.05 WILDFLOWER APPLICATION METHOD. Add the following subsection: Seed, mulch and fertilizer shall be applied as shown in the following table per hectare. If the hydraulic method for seed and mulch is used, it shall be made in one application. All fertilizer shall be applied by the hydraulic method.

	Item
	Ingredients
	Application Rate (per ha)

	Seed Mix,

 Type B (Wildflowers)
	Catchfly

Cornflower

Crimson Clover

Nootka Lupine

Oxeye or Shasta Daisy

Blanket flower

Yarrow
	0.4 kg

0.4 kg

2.8 kg

0.8 kg

0.4 kg

0.8 kg

0.4 kg
Total= 6.0 kg

	Mulch
	Wood fiber or wood cellulose
	1710 kg 

	Fertilizer
	20-20-10
	586 kg 


618‑4.01 METHOD OF MEASUREMENT. Delete the second paragraph and substitute the following: Seeding by the kilogram will be the number of kilograms of seed (Dry Measure) for both grass and wildflowers accepted in place. The amount of mulch and fertilizer in this work, including water for any required reseeding, will be subsidiary to seeding and will not be measured separately for payment.

Delete the last paragraph.

618‑5.01 BASIS OF PAYMENT. Add the following: Fertilizer and mulch as described above, including any required reseeding will not be paid for directly, but will be subsidiary to seeding. 

The work described under subsection 618-3.01 Soil Preparation will not be paid for directly but will be subsidiary to seeding.

Water required for the hydraulic method of application will not be paid for separately, but will be subsidiary to seeding.

R52aM
Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
618(2A)
Seeding, Type A
Kilogram

618(2B)
Seeding, Type B
Kilogram


SECTION 619


SOIL STABILIZATION
Special Provisions

619-1.01 DESCRIPTION. Add the following: This work also includes the furnishing, application and maintenance of hydraulically applied soil stabilization matting.

619-2.01 MATERIALS. Add the following to the first paragraph:

Hydro Matting


727-2.04

Add the following: Hydraulically applied soil stabilization matting shall contain the seed and fertilizer specified in Section 618, Seeding. It shall be applied at the rate of 3,360 kg/ha or in accordance with the manufacturer's written recommendations and application parameters. Where hydro matting is required by the plans on 1V:1½H cut or fill slopes 6 meters or more in height, the slopes shall be stabilized as the faces are exposed, as practical, in accordance with the NPDES Storm Water Pollution Prevention Plan.

Slopes with lateral seeps shall be allowed to dry before treating with hydro matting. Treatment of such areas may be deferred until the end of slope finishing unless there is a risk of a major failure. In such event, the Engineer will direct repairs to be made by redressing and hydro matting, by rock buttressing, or by other means in accordance with Section 641.

619-3.03 MAINTENANCE AND REPAIR. Add the following: Hydraulically applied soil stabilization matting shall be maintained and repaired in accordance with the manufacturer's written recommendations and subsection 618-3.04, Maintenance of Seeded Areas, or as directed by the Engineer.

619-4.01 METHOD OF MEASUREMENT. Add the following: The unit price for Item 619(3), Hydro Matting, shall include seed and fertilizer at application rates specified in Section 618.

619-5.01 BASIS OF PAYMENT. Add the following pay item: 

Pay Item No.
Pay Item
Pay Unit
619(3)
Hydro Matting
Square Meter

Add the following: There shall be no adjustment to price in the event that weather, soil conditions or other conditions preclude the use of hydro matting.

(6/30/97)R223M

SECTION 620


TOPSOIL
Special Provisions

620‑2.01 MATERIALS. Delete this subsection in its entirety and substitute the following: Topsoil shall conform to the requirements of Section 726.

620-4.01 METHOD OF MEASUREMENT. Add the following: Limestone, if required, will not be measured for payment, but will be subsidiary to Item 620(1) Topsoil.

(9/11/96)R53

SECTION 621


PLANTING TREES AND SHRUBS
Special Provisions

621-1.01 DESCRIPTION. Add the following: This work shall also include furnishing and installing wood chip mulch, geotextile mulch, topsoil backfill, and all earthwork required for forming earthen mound as shown on the plans.

621‑2.02 FERTILIZER. Add the following: A slow release, 16‑16-16 (nitrogen - phosphoric acid - potassium) fertilizer in tablet form shall be used with all trees and shrubs. The fertilizer tablets shall be placed near the root zone at the time of planting in accordance with the manufacturer's recommendations.

621-2.05 BACKFILL MIX. Delete this subsection in its entirety and substitute the following: Topsoil backfill shall conform to the requirements of Section 726 for Class A. Topsoil backfill shall be prepared for planting by mixing in a water retention additive at the manufacturers recommended application rate.

Add the following subsections:

621-2.08 WOOD CHIP MULCH. Wood chip mulch shall consist of spruce, Douglas fir, pine, or hemlock chips. It shall be graded to conform to the following:

	Sieve Designation
	Percent, By Loose Volume

	1-½ inch
	95 min.

	¼ inch
	55 max.


The wood chip mulch shall not contain resin, tannin, or other compounds in quantities that are detrimental to plant life.

621-2.09 GEOTEXTILE MULCH. Geotextile mulch shall conform to the requirements of Subsection 729-2.05, Geotextile Mulch.

621‑3.03 PLANTING. Delete item 1. Plant Season, and substitute the following:

1.
Plant Season.
a.
Locally Grown: When locally grown shrubs are furnished for the project, they shall be planted between June 1 and September 15.

b.
Imported: When plants are shipped in from out-of-state, handling shall be in accordance with the nursery recommendations. Plants imported from out-of-state shall be planted between June 1 and August 15.

Delete paragraph c. under item 2. Excavation and substitute the following:

c.
Planting pits shall be as shown on the plans.

Add the following to item 5. Placing Plants:

d.
Trees and shrubs shall be planted as shown on the plans.

Delete item 8., Staking and Guying, in its entirety and substitute the following:

8.
Staking and Guying. All deciduous and evergreen trees shall be staked as shown on the plans.

621‑3.04 PERIOD OF ESTABLISHMENT. Delete the last sentence and substitute the following: The Period of Establishment for trees and shrubs shall extend for 2 complete growing seasons.

Trees and shrubs shall receive a reapplication of fertilizer of the same chemical proportions as the initial application in accordance with the manufacturer's instructions. The reapplication shall be performed between May 15 and June 15 of the growing season following planting.

621-4.01 METHOD OF MEASUREMENT. Delete this subsection in its entirety and substitute the following: Landscaping will not be measured for payment.

621‑5.01 BASIS OF PAYMENT. Add the following: Item 621(12) Landscaping, will be paid at the contract lump sum price and shall include all labor, materials and equipment, including trees, shrubs, wood chip mulch, geotextile mulch, fertilizer, topsoil backfill and earthwork, required to provide a complete installation as shown on the plans. Fertilization as set forth in subsection 621-3.04 Period of Establishment will not be paid for directly, but will be subsidiary to Item 621(12) Landscaping.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
621(12)
Landscaping
Lump Sum


SECTION 639


DRIVEWAYS
Special Provisions

639‑1.01 DESCRIPTION. Add the following: This work also includes the construction of public approaches at locations shown on the plans.

639‑1.02 CONSTRUCTION REQUIREMENTS. Add the following subsection: Placement of materials used in driveways and public approaches shall meet the requirements specified as follows:

Selected Material, Type A



Section 203

Crushed Aggregate Base Course


Section 301

Asphalt Concrete Pavement, Type II


Section 401

639-2.01 METHOD OF MEASUREMENT. Add the following: Public approaches will be measured per each constructed as shown on the plans, or as directed.

639‑3.01 BASIS OF PAYMENT. Delete the last paragraph and substitute the following: The contract unit price for driveways shall be full compensation for furnishing all equipment and labor necessary to complete the work as specified. Excavation in driveways and indicated side streets will not be measured for payment but will be considered incidental to this work. Selected Material, Type A; Crushed Aggregate Base Course; and Asphalt Concrete Pavement Type II; required to construct driveways will be paid for separately under the respective items listed in the bid schedule. Native material meeting the minimum requirements of Selected Material, Type C will not be paid for directly, but will be considered subsidiary to driveways.

(2/12/98)R225
Add the following: Payment for public approaches will be full compensation for furnishing all equipment and labor necessary to complete the work as indicated.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
639(3)
Public Approach
Each

Delete the last paragraph and substitute the following: The contract unit price for driveways and approaches shall be full compensation for furnishing all equipment and labor necessary to complete the work as specified. Selected Material, Type A, Crushed Aggregate Base Course, and Asphalt Concrete Pavement Type II required to construct driveways and public approaches will be paid for separately under the respective items listed in the bid schedule. Native material meeting the minimum requirements of Selected Material, Type C will not be paid for directly, but will be considered subsidiary to Item 639(3) Public Approach.

(8/23/95)R58
Delete Section 641 in its entirety and substitute the following:


SECTION 641


EROSION AND POLLUTION CONTROL
Special Provisions

641‑1.01 DESCRIPTION. This work shall consist of planning, providing, and maintaining control of erosion, water pollution, and hazardous materials contamination.

This work shall also include installation of silt fence as shown on the plans or as directed by the Engineer. 

641-1.02 DEFINITIONS.
1.
Erosion and Sediment Control Plan (ESCP). The Department's general plan for the permanent and temporary control of erosion and sedimentation during construction of the project as contained in the plans and specifications, and supplemented by the AASHTO Guidelines for Erosion and Sediment Control in Highway Construction, Volume III. The ESCP is prepared by the Department.

2.
Storm Water Pollution Prevention Plan (SWPPP). The detailed site-specific plan prepared by the Contractor for the temporary and permanent control of erosion and sedimentation during construction of the project. The SWPPP is based upon the ESCP, and prepared according to guidance provided in the AASHTO Guidelines for Erosion and Sediment Control in Highway Construction, Volume III, the EPA's Storm Water Management for Construction Activities: Developing Pollution and Prevention Plans and Best Management Practices (EPA 832 R-92-005), and the Final National Pollutant Discharge Elimination System General Permit for Storm Water Discharges from Construction Sites (NPDES General Permit).

3.
Hazardous Material Control Plan (HMCP). The Contractor's detailed plan for the prevention, containment, cleanup, and disposal of hazardous waste material, including petroleum products generated by construction equipment or activities. Included in the HMCP is a list of quantities and types of equipment and materials available on site to be used for hazardous substance containment and cleanup. The plan also describes how and where construction equipment fueling and maintenance activities will be carried out and controlled.

4.
Notice of Intent (NOI), to utilize the NPDES General Permit for Alaska. This is a standard form (EPA Form 3510-698-98) giving notice to the U.S. Environmental Protection Agency (EPA) that work will be conducted in compliance with the NPDES General Permit. The NPDES General Permit authorizes discharges of storm water from construction activities involving more than 2.02 hectares of land. The Contractor prepares the NOI, and submits it a minimum of 5 days before the preconstruction conference for approval.

5.
Notice of Termination (NOT) of coverage under the NPDES General Permit for Alaska. This is a standard form (EPA Form 3510-7(8-98)) that constitutes notice that the project site has been finally stabilized or when an Operator of a construction activity, as defined in the NPDES General Permit, changes. The Contractor prepares the NOT, and submits it to the Engineer once final stabilization of the project site has been completed.

6.
Final Stabilization is when all soil disturbing activities at the site have been completed, and a uniform perennial vegetative cover with a density of 70 percent of the cover for unpaved areas not covered by permanent structures has been established or equivalent permanent stabilization measures (such as the use of riprap, gabions, or geotextiles) have been employed. The Engineer determines when final stabilization has occurred.

7.
Department of Environmental Conservation Summary (DEC Summary). A brief description of the activities to be covered under the NPDES General Permit. This shall be on a single sheet and shall describe the areas to be disturbed to the nearest hectare, the primary pollutants expected from the activities, and the type of treatment to be provided.

641-1.03 SUBMITTALS. The Contractor shall submit the following items for approval a minimum of 5 days prior to the preconstruction conference:

1.
Draft Storm Water Pollution Prevention Plan (SWPPP).

2.
Hazardous Material Control Plan (HMCP).

3.
Notice of Intent (NOI).
4.
Department of Environmental Conservation Summary (DEC Summary).

The Engineer will review submittals within 14 calendar days. If required for approval, the Contractor shall modify the submittals within 5 calendar days of receiving comments from the Engineer.

The Contractor’s draft SWPPP shall be prepared and stamped by a professional engineer currently registered in the State of Alaska. The Department will review the draft SWPPP, and either approve it, or recommend changes. The Contractor shall make the necessary revisions to obtain the Department’s approval of the SWPPP. The approved SWPPP becomes the project SWPPP and shall be signed and certified by the Contractor, the Department, and subcontractors in accordance with the NPDES General Permit. 

The Contractor shall implement all measures in the SWPPP and ensure that it remains current.

Once the Contractor's SWPPP is approved, the Engineer will submit the Contractor’s NOI along with the Department’s NOI to the EPA via Certified Mail. The Engineer will also submit copies of the NOI and the DEC Summary to the State of Alaska Department of Environmental Conservation (DEC) Storm Water Coordinator. Earth disturbing work shall not begin until the Contractor receives in writing: 1) Department approval of the Contractor's SWPPP, and 2) notification that 48 hours have passed since the NOIs were postmarked to EPA and DEC.

A copy of the NOI, or other indication that storm water discharges from the site are covered under an NPDES permit, shall be posted at the construction site in a prominent place for public viewing. 

The Contractor shall amend the SWPPP when requested by the Engineer within 7 days. All SWPPP amendments shall be prepared and stamped by a professional engineer currently registered in Alaska. The approval process for amendments to the SWPPP is the same as with the Contractor's draft SWPPP.

If a storm event occurs, where storm water discharges pose a threat to water quality, the Contractor shall take immediate action to preclude pollution subject to the directive of the Engineer. An amended SWPPP covering the emergency measures that were taken shall be submitted to the Engineer within 7 days of the storm event.

Prior to project closeout and Contractor demobilization, the Contractor and Engineer shall review the project to determine if all areas disturbed by construction meet the requirements for final stabilization. When final stabilization has been accomplished, the Contractor shall submit a signed Notice of Termination (NOT) to the Engineer.

641-1.04 STORM WATER POLLUTION PREVENTION PLAN REQUIREMENTS. The Contractor shall prepare the SWPPP. The SWPPP is intended to cover all ground disturbing activities designated by the contract. The Contractor shall be responsible for insuring that NPDES requirements are met for activities not specified in this contract. The Contractor can either supplement this SWPPP to include those activities or have a separate SWPPP. Either way, the Contractor shall submit evidence that all his offsite operations are in compliance with NPDES. If the Contractor gets material from a commercial source, then evidence of NPDES compliance is not required as the commercial operation should be covered under an individual industrial NPDES permit. A commercial source is defined as one that serves multiple unrelated projects and would continue to operate after project completion. A site developed solely for the project would not be considered a commercial source. The SWPPP shall follow the format presented in the NPDES General Permit, and address all storm water discharge control and management issues identified by the ESCP. The SWPPP shall include the following items:

1) Site Description. The SWPPP shall provide a description of pollutant sources and other information as indicated below:

a.
A description of the nature of the construction activity;

b.
A description of the intended sequence of major activities which disturb soils for major portions of the site (e.g. grubbing, excavation, grading, work in or in proximity to surface waters);

c.
Estimates of the total area of the site and the total area of the site that is expected to be disturbed by excavation, grading, or other activities;

d.
An estimate of the runoff coefficient of the site before, during, and after construction activities are completed and existing data describing the soil and the quality of any discharge from the site (Reference Table 1, page 6, of EPA Report EPA 832-R-92-005, Storm Water Management For Construction Activities - Developing Pollution Prevention Plans And Best Management Practices);

e.
A site map indicating drainage patterns and approximate slopes anticipated after major grading activities, areas of soil disturbance, an outline of the areas which will not be disturbed, the location of major structural and nonstructural controls identified in the plans, the location of areas where stabilization practices are expected to occur, surface waters (including wetlands), and locations where storm water is discharged to a surface water; and

f.
The name of the receiving water(s), and the extent of wetland area, in hectares, at the site.

2) Controls. The SWPPP shall include a description of appropriate controls and measures that will be implemented at the construction site. It shall clearly describe for each major activity, appropriate control measures and the period during the construction process that the measures will be implemented. The description and implementation of controls shall address erosion and sediment controls, stabilization practices, structural practices, and permanent storm water management as defined in the NPDES General Permit. The SWPPP shall also address the specific plan for controlling and managing erosion and sedimentation during construction at the following locations:

a. Cut and fill slopes steeper than 1V:2H and over 5 meters in height;

Station 1+970 to 2+035 Rt.

b. All construction adjacent to major drainages, streams, lakes, water bodies, wetlands, and other sensitive areas.

Station 4+960 Rt. to 5+010 Rt. (No name)

Station 5+390 Rt. to 5+810 Rt. (No name)

Station 7+430 Rt. to 7+450 Lt. (No name)

Station 7+469 Rt. to 7+550 Rt. (Fish Creek)

Station 12+222 Rt. to 12+252 Rt. & Lt. (Lucille Creek)

Station 15+505 Rt. to 15+565 Lt. (Little Meadow Creek)

Station 15+520 Rt. to 15+580 Rt. (No name)

Station 1+700 to 1+900 Lt. (No name)

Station 2+250 to 2+320 Lt. (No name)

Station 5+390 to 5+450 (Unnamed lake)

Station 7+534 
 (Fish Creek)

Station 12+242 
(Lucille Creek)

Station 15+559 
(Unnamed creek)

c. Any additional sites which may be sensitive due to the Contractor’s proposed construction operation (e.g. contractor supplied material and disposal sites, staging areas, stockpile locations, treatment of slopes opened up after the seeding deadline, etc.).

3) Maintenance. The SWPPP shall include a description of procedures for the timely maintenance of vegetation, temporary and permanent erosion and sediment control measures, and other protective measures identified in the SWPPP and the project plans and specifications.

4) Inspections. The SWPPP shall identify the Contractor personnel responsible for inspection of the project’s erosion and pollution control measures and their qualifications. Qualified personnel shall inspect disturbed areas of the construction site that have not been finally stabilized, areas used for storage of materials that are exposed to precipitation, structural control measures, and locations where vehicles enter or exit the site, at least once every 7 calendar days and within 24 hours of the end of a storm resulting in rainfall of 0.5 inches or greater.

During winter shutdown, the Contractor shall conduct inspections at least once every month and within 24 hours of a storm resulting in rainfall of 0.5 inches or greater. In some areas where ground is frozen and/or snow or ice covered throughout the winter, fewer inspections may be allowed. However, the justification for fewer inspections must be documented in the SWPPP and are subject to the approval of the Engineer.

The Contractor shall prepare a report summarizing the scope of the inspection, name(s) and qualifications of personnel making the inspection, the date(s) of the inspection, major observations relating to the implementation of the SWPPP, and actions taken in accordance with paragraph IV.D.4.b of the NPDES General Permit. The report shall be retained as part of the SWPPP for at least three years from the date that the site is finally stabilized. Reports shall identify any incidents of non-compliance, contain a certification that the facility is in compliance with the SWPPP and the NPDES General Permit. The inspection reports shall be submitted to the Engineer within 3 days of the inspection.

5. Non-storm Water Discharges. Except for flows from fire fighting activities, sources of non-storm water listed in Part III.A.2 of the NPDES General Permit that are combined with storm water discharges associated with the construction activity shall be identified in the SWPPP. The SWPPP shall identify and ensure the implementation of appropriate pollution prevention measures for the non-storm water component(s) of the discharge.

6. Contractor/subcontractor. The SWPPP shall clearly identify for each measure identified in the plan, the Contractor and/or subcontractors that will implement the measure. The Contractor and all subcontractors shall sign a copy of the certification statement I Part IV E. 2 of the NPDES General Permit in accordance with Part VI.G of the NPDES General Permit. All certifications shall be included as an appendix to the SWPPP.

7. Appendix - The NPDES General Permit shall be appended to the SWPPP.

641-1.05 HAZARDOUS MATERIAL CONTROL PLAN REQUIREMENTS. The Contractor shall comply with all state and federal regulations which pertain to the handling, storage, cleanup, and disposal of petroleum products and or other hazardous substances. The Contractor shall prepare the HMCP . The HMCP shall detail the Contractor’s plan for fueling and maintaining equipment and machinery. The locations where fueling and maintenance activity is to take place, and any controls to contain the accidental spillage of petroleum products shall be identified. A list of potentially hazardous materials, including petroleum products, to be used and/or stored on site, and their estimated quantities shall be provided in the HMCP . The Contractor’s plan for the disposal of waste petroleum products and/or other hazardous wastes generated by the project shall also be identified in the HMCP . Additionally, the Contractor’s plan for prevention, containment, cleanup and disposal of soil and water contaminated by accidental spills, and the Contractor’s plan for encountering unexpected contaminated soil and water during construction shall be detailed in the HMCP .

641‑2.01 MATERIALS. Erosion and pollution control measures shall be accomplished utilizing Best Management Practices (BMP) as specified in the SWPPP and HMCP . Ground disturbing activities shall only be undertaken after the seeding deadline when:

1) The SWPPP describes the work and controls to be taken to control storm water runoff after the seeding deadline;

2) Men, materials, and equipment are on hand to accomplish the control measures identified in the SWPPP; and 

3) All disturbed areas will be stabilized against erosion within 7 days of the temporary or permanent cessation of work on the slopes. Stabilization practices may include; mulching, geotextile, sod, covering with sheet plastic, or other equivalent measures.

The silt fence filtration material shall meet the requirements of subsection 729-2.04 Sediment Control.

The silt fence support framework shall be finished 50 mm x 50 mm wood, 75 mm diameter wood, #6 rebar with PVC sleeves, iron pipe, or other posts capable of supporting the installation, as approved by the Engineer.

The mesh support shall be WWF 6x6 W1xW1 or as approved by the Engineer.

641‑3.01 CONSTRUCTION REQUIREMENTS. The Contractor shall comply with all requirements of the NPDES General Permit for Alaska, and shall implement all temporary and permanent measures identified in the SWPPP and plans. The Department and Contractor shall share responsibility for inspecting, and the Contractor’s representative shall prepare inspection reports per the requirements of the NPDES General Permit. Compliance with the NPDES General Permit does not reduce the Engineer's authority to direct additional erosion control measures deemed appropriate. The Department reserves the right to hire another contractor to perform this work if the Contractor is unresponsive or a suitable agreement cannot be reached with the Contractor. 

Prior to start of construction, the Contractor, his representative, the professional engineer who stamped the SWPPP, and the Engineer shall have an on site inspection to discuss the SWPPP implementation and the requirements under that plan.

The Contractor shall be responsible for the containment, cleanup, and disposal of all construction related discharges of petroleum fuels, oil, and/or other substances hazardous to the land and water. The Contractor shall also be responsible for performing all fueling operations in a safe and environmentally responsible manner. Performance of this activity shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.

Silt fence shall be installed prior to any work in or near the locations shown on the plans, and in accordance with the provisions of subsection 107‑1.11, Protection and Restoration of Property and Landscape. Additional silt fencing may be required at other sites as directed by the Engineer.

The silt fence shall not be removed until slopes are stabilized from further erosion as determined by the Engineer. The silt fence shall be removed and disposed of off the project upon completion of construction at those sites. The fabric shall be cut off at ground level and the wire and posts shall be removed. The silt fence removal shall be performed in such a manner that retained silt is not discharged into wetlands or waterbodies. If a sediment height in excess of 100 mm above ground remains, the sediment shall be spread on the roadway side of the fence location and seeded immediately in accordance with Section 618, Seeding.

641-4.01 METHOD OF MEASUREMENT. Item 641(1) Erosion and Pollution Control Administration, will not be measured for payment. The Engineer’s acceptance will constitute measurement. 

Item 641(2) Erosion and Pollution Control, will be measured in the manner specified in the directive authorizing the work.

Silt fence will be measured by the meter along the top of the fence.

641-5.01 BASIS OF PAYMENT. Item 641(1) Erosion and Pollution Control Administration, will be full compensation for administration of erosion control including plan preparation and amendments, inspection, monitoring, reporting and record keeping.

Item 641(2) Erosion and Pollution Control, will be full compensation for providing all labor, equipment, and materials required to accomplish the work, as specified in the directive authorizing the work.

Payment for Item 641(3), Silt Fence, will be full compensation for all labor, equipment and materials required to furnish, install, maintain and remove the silt fence in accordance with these specifications.

Failure to diligently a) pursue work required by the approved SWPPP, b) respond to inspection recommendations and/or deficiencies in the SWPPP, c) implement erosion and sedimentation controls identified by the Engineer, will result in a permanent price adjustment under Item 641(6). If the Contractor does not respond within 2 hours of the Engineer’s directive, then an amount equal to five percent of the total amount earned from all previous and subsequent progress payments on the contract or $50,000 which ever is greater, will be withheld, and a permanent price adjustment made equivalent to:

1)
$500 per hour for the first 4 hours of non-action; 

2)
$1,000 per hour for every hour over four, but less than 10;

3)
$1,500 per hour for every hour over 10 hours of non-action.

The Price Adjustment will cease when corrective actions are accepted by the Engineer. The Department reserves the right to hire another contractor to do corrective action, and to reduce the contract amount by this cost plus the cost to the Department implementing another contract.

In addition, a price adjustment equivalent to any penalties levied against the Department by the EPA or any other state and/or federal agencies for violations of the Clean Water Act and the NPDES General Permit will be made if the Department is issued a notice of violation by these agencies. This price adjustment shall be the actual cost of any fines levied against the Department. An amount equal to the maximum fine for the violation will be withheld temporarily until the actual cost of the fine is known. The difference, excluding any price adjustments will be released by the Engineer upon satisfactory completion of the requirements of the General Permit. Penalties for violations are as stated in Part VI.A.2 of the Standard Permit Conditions of the NPDES General Permit. The Contractor shall also be responsible for the payment of his own fines.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
641(1)
Erosion and Pollution Control Administration
Lump Sum

641(2)
Erosion and Pollution Control
Contingent Sum

641(3)
Silt Fence
Meter

641(6)
Erosion and Pollution Price Adjustment
Contingent Sum

(1/20/98)R59aM
Delete Sections 614 and 642 and replace with the following:

SECTION 642


CONSTRUCTION SURVEYING AND MONUMENTS
Special Provisions

642-1.01 DESCRIPTION. Perform all surveying and staking essential for the completion of the project and perform the necessary calculations required to accomplish the work in conformance with the plans and specifications and standard engineering practice.

Furnish and install survey monuments and monument cases in conformance with the Plans or as directed.

Adjust existing monuments and monument cases to conform to the new elevations.

642-1.02 DEFINITIONS
1.
Monument: A fixed physical object marking a point on the surface of the earth; used to commence or control a survey; mark the boundaries of a parcel of land; or the centerline of a right-of-way corridor. Monuments will be Primary or Secondary, as shown on the plans.

2.
Point: Any identified spot located on the surface of the earth. For purposes of this definition, a point can be a PK nail, wooden hub, rebar, large nail or any other structure capable of being utilized as a marker.

3.
Witness Corner: A material mark or point usually placed on a property or survey line, at a known distance from a property corner or other survey point. A witness corner is employed to witness the location of a corner/point that cannot be monumented at its true location.

4.
Reference Monument: A material mark or point placed at a known distance and direction from a property corner or other survey point, usually not on a property or survey line. A reference monument is employed to perpetuate a corner/point that cannot be monumented at its true location or where the corner monument is subject to destruction.

5.
Surveyor: The Contractor’s Professional Land Surveyor, currently registered in the State of Alaska.

642-2.01 MATERIALS.
1.
Monument Cases. Castings shall conform to AASHTO M 105, Class 30A. Castings shall be coated with a bituminous damp-proof coating. The tops shall bear evenly on the frames.

2.
Primary Monument: A minimum 50 mm diameter nonferrous pipe at least 750 mm long, with a minimum 100 mm flange at the bottom and having magnets attached at the top and bottom. A minimum 60 mm diameter nonferrous metal cap must be permanently attached to the top. Mark the cap around the outside edge with the words “STATE OF ALASKA DOT&PF". Permanently stamp every monument with the Surveyor’s registration number, the year set, and the point/corner identification. Orient cap so that the data may be read when the reader is facing north, except for centerline monuments which will be oriented so as to be read facing up-station.

3.
Secondary Monument: A minimum 15 mm x 750 mm rebar with a 50 mm aluminum cap attached to the top. Permanently stamp every secondary monument with the Surveyor’s registration number and the year set.


CONSTRUCTION REQUIREMENTS
642-3.01 GENERAL. Use competent, qualified personnel and suitable equipment for the layout work required and furnish all traffic control, stakes, templates, straight-edges and other devices necessary for establishing, checking and maintaining the required points, lines and grades.

Furnish such computer services as necessary to accomplish the work. Check all data received from the computer for completeness and accuracy. As soon as practical after completion of the work, and in no case later than acceptance of the project, deliver all field books, computer forms and computer output data to the Engineer. This data shall become the property of the Department.

Supervise construction surveying personnel. Correct any errors resulting from the operations of said personnel at Contractor expense . The Contractor is responsible for the accuracy of the work. 

Work classified as Land Surveying under AS 08.48, and work involving the location, control, and monumentation of construction centerline and right-of-way, shall be performed by or under the responsible charge of a Professional Land Surveyor.

Follow the Department’s Construction Surveying Requirements (Metric). A copy of this document is attached to these Special Provisions in Appendix B.

Keep field notes in standard bound notebooks in a clear, orderly, and neat manner consistent with Departmental procedures, including titles, numbering, and indexing. Make field books available for inspection by the Department’s project personnel at any time. Store the field books in the Department’s Project Office During periods of non-use.

Perform the following:

1.
staking necessary to delineate clearing and/or grubbing limits

2.
cross sections necessary for determination of excavation and embankment quantities, including intermediate and/or remeasure cross sections as needed

3.
slope staking

4.
staking of signs, culverts, minor drainage structures and other appurtenances, including the necessary checking to establish the proper location and grade to best fit the conditions on site

5.
bridge staking

6.
the setting of such finishing stakes as may be required

7.
the measurement of pay quantities that require measurement 

8.
the staking of right-of-way and material source limits when it is deemed necessary

9.
the staking, referencing and other actions as may be required to preserve or restore land monuments and property corners

10.
and all other surveying and staking necessary to complete the project

When the right-of-way centerline points have been established as a part of the Department’s Preconstruction surveys, the Department will furnish the Contractor with copies of the reference field books. Recover these control points and verify these references. Reestablish any missing points from the Department’s references prior to the initiation of clearing, grubbing, or excavation.

When the right-of-way centerline points have not been established by the Department but the survey control points were established as a part of the Department’s Preconstruction surveys (as detailed on the project Survey Control Sheet) recover these points and use them as the basis for establishing the right-of-way centerline. Verify the position of these points and establish new points where required to replace missing points, prior to the initiation of clearing, grubbing, or excavation.

Notify the Engineer immediately if a Department-established reference point is discovered to be in error or a reset point is not in harmonious relationship to the adjacent centerline points.

Furnish a notekeeper to record all field survey notes, including those which become documentation from which quantities for payment are computed. The notekeeper shall be thoroughly familiar with generally accepted standards of good survey notekeeping practice and the Department’s Construction Surveying Requirements (Metric).

The Engineer may randomly spot check the Contractor's surveys, staking and computations. After the survey or staking has been completed, provide the Engineer with a minimum of 72 hours notice prior to performing any work, and furnish the appropriate data as required, to allow for such random spot checking. The Department assumes no responsibility for the accuracy of the work. This time period  may also be used by the Engineer for any redesign due to field conditions. If restaking is necessary due to these changes, the staking will be paid at the contract unit price for Item 642(3) Three Person Survey Party.

642-3.02 CROSS-SECTION SURVEYS. When required, obtain right-angle cross sections to the construction centerline at the interval detailed in the Department’s Construction Surveying Requirements (Metric).

The following shall be supplied by the Department:

1.
One set of Construction Plans and Specifications.

2.
Field Books (Level, Cross-Section, Slope Stake, etc. ). Books will be labeled and the pages numbered by the Department. Field books shall remain the property of the Department upon completion of the work.

3.
Design Cross Sections, if any.

4.
Sufficient centerline or reference thereto, and at least one benchmark per kilometer to enable the establishment of planned elevations and centerline.

5.
State of Alaska Land Survey Monument Record forms. These forms are to be completed by the Contractor.

6.
One copy of the Department’s Construction Surveying Requirements (Metric).

7.
Design centerline grades, except when Item 642(2), Office Engineering is used.

The following shall be required of the Contractor:

1.
A heading in the appropriate book (date, weather, names and duties of crew members) shall be made at the beginning of each day's work.

2.
The notekeeper shall update the index of the appropriate book at the end of each day's work.

3.
Level notes shall be reduced, checked and adjusted.

4.
Cross-section level notes and slope stake catches shall be computed by the notekeeper and checked by a different crew member in the field on a continual basis.

5.
The Contractor shall enter the grade data, shoulder width and/or ditch distance, stationing, slope, etc., in the slope stake books.

6.
The position and identifying marks of slope stakes and reference points shall be maintained until used for their intended purpose.

7.
Errors shall have a line drawn through them with the correct entry made directly above. Erasures will not be allowed.

8.
Field books or copies of the field books shall be returned to the Project office at the end of each work day or as directed.

9.
The Contractor shall provide copies of all grade sheets and temporary bench mark elevations to the Engineer 48 hours before commencing work on unclassified excavation or embankment.

10.
The Contractor’s survey crews shall comply with all approved traffic control plans. Crews shall coordinate their activities with the Contractor’s Worksite Traffic Supervisor.

11.
A survey Party Chief diary shall be kept daily and contain the following information, (a copy shall be given to the Engineer daily):

a.
Date.

b
Weather.

c.
Crew members’ names and duties.

d. 
Type and location of work performed.

e. 
Hours worked.

f. 
Type of equipment used (brand) and date equipment was double centered or “peg” test was performed.

g. 
Signature of person in responsible charge.

12.
The Contractor shall submit the survey field notes, for any specific area, relating to monument referencing prior to any initiation of clearing, grubbing or excavation. 

642-3.03 MONUMENTS. Install primary and secondary monuments, as called for in the plans, at the positions established by the Department. Reference all monuments, property markers/corners, or accessories which may be disturbed or buried during construction, and re-establish them in their original position prior to the completion of the project. Keep such records and report to the Engineer evidence that a monument has been disturbed and is no longer reliable or cannot be located and is presumed to be missing. The referencing work shall consist of a minimum of two in-line reference points, or three swing-tie reference points in situations where in-line referencing is not desirable. Set all reference points outside of the construction limits. Measure distances from the monument to the nearest l mm. Record all referencing of monuments in a separate field book stamped by the Surveyor.

Replace all existing monuments disturbed by construction with Primary or Secondary Monuments meeting the requirements of Subsection 642-1.02. When it is impractical to establish a monument in its original position, install a witness corner (WC). Place the WC to a property corner on the property line when the other property corner which defines said line is existing or there has been sufficient retracement to define said line. In other cases, place a reference monument (RM) perpendicular to the centerline at the station of the original position and at a distance from the original position measured in whole meters.

Those monuments found that are not shown on the plans will be recognized by the Engineer when the following is provided by the Surveyor: Field notes identifying type and location of the monument, and a description of the point the monument marks, with the reason to preserve its location. Monuments not shown on the plans will be considered additional work and paid by 642(3), Three Person Survey Party.

The Surveyor shall complete a State of Alaska Land Survey Monument Record form for each primary and secondary monument installed, relocated or replaced. In addition to the required survey information, including section, township and range, each record shall meet all requirements for recording at the District Recorder’s Office in which the project is located. Deliver these forms to the Engineer prior to project completion. The Department will file all original records as required by current State Statutes using the information provided by the Contractor.

Set each monument and monument case accurately to lines established at the required location and in such a manner as to insure its being held firmly in place. Set existing monuments and monument cases to be adjusted to new elevations in the manner and at the elevations directed.

642-3.03 OFFICE ENGINEERING. Calculate finish grades for the roadway as specified per plans and/or specifications. Use information available in the field, on as-builts, or as provided by the Engineer. This work shall be performed by or under the responsible charge of a Professional Land Surveyor or a Professional Engineer currently Registered in the State of Alaska.
642-3.04 FINAL TRAVERSE. Within 30 days after the Engineer receives from the Contractor a letter which states that all construction activities that may disturb the monuments have ceased, the Surveyor shall run a final traverse to verify the positional accuracy of installed survey monuments. This traverse will begin and end at different Department provided control points. The primary and secondary monuments placed or replaced and any undisturbed department provided control points shall be tied to the traverse. Under no circumstance shall the final traverse run more than 4 km without a tie to a department provided monument/control point. All traverse points established during this work shall meet the requirements of a secondary monument. The Surveyor shall sign and stamp a letter which lists each monument and its coordinates. The letter shall certify that the monuments are each located within 50 mm of their proposed position based on the project survey control points provided by the Department. Deliver the certification letter and field notes for this work to the Engineer.

642-4.01 METHOD OF MEASUREMENT.

Item 642(1) Construction Surveying. No measurement of quantities will be made.

Item 642(2) Office Engineering. By the kilometer along centerline for all completed office engineering accepted.

Item 642(3) Three Person Survey Party. By the hour for extra, additional, or unanticipated work made necessary by changes in the project, as directed.

Items 642(4) through 642(8). The actual number of monuments installed as shown on the “State of Alaska Land Survey Monument Record” forms delivered to and accepted by the Engineer.

Item 642(9) Reference Existing Monument. The actual number of monuments referenced as shown in the Surveyor’s field notes delivered to and accepted by the Engineer.

642(10) and 642(11). The actual number of monument cases furnished and installed, or adjusted to new elevation, and accepted.

642(12) Final Traverse. No measurement of quantities will be made.

Survey monuments that are placed on bridges will not be measured for payment but will be considered incidental to other bridge items.

Calculations of all pay quantities will be performed by Department personnel.

642-5.01 BASIS OF PAYMENT. Construction Surveying and Final Traverse shall include all field and office work required to accomplish the work, including furnishing all necessary personnel, equipment, transportation and supplies. Payment for Final Traverse is based on the Engineer’s acceptance of the Surveyor’s certification letter and field notes.

Construction Engineering when required, will be in addition to Construction Surveying. Both items will appear on the bid schedule.

If staking for extra, additional or unanticipated work, as stated above, is performed by a two person survey party, payment will be made at 75 percent of the unit price under Item 642(3), Three Person Survey Party. If a single person is required for additional office computations or other work requiring only one person, payment will be made at 32 percent of the unit price of Item 642(3).

Traffic control devices necessary for the survey parties will be considered subsidiary. Payment for Traffic Control Plans as approved will be paid under Section 643, Traffic Maintenance.

The accepted quantities will be paid for at the contract price, per unit of measurement for each of the particular pay items shown in the bid schedule.

Pay Item No.
Pay Item
Unit
642(1)
Construction Surveying
Lump Sum

642(2)
Office Engineering
Kilometer

642(3)
Three Person Survey Party
Hour

642(4)
Set Primary Monument
Each

642(5)
Set Secondary Monument
Each

642(6)
Replace Existing with Primary Monument
Each

642(7)
Replace Existing with Secondary Monument
Each

642(8)
Adjust Existing Monument
Each

642(9)
Reference Existing Monument
Each

642(10)
Monument Case
Each

642(11)
Adjust Existing Monument Case
Each

642(12)
Final Traverse
Lump Sum

(3/13/98)R214M
Delete Section 643 in its entirety and substitute the following:


SECTION 643


TRAFFIC MAINTENANCE
Special Provisions

643-1.01 DESCRIPTION. This work consists of the necessary measures to protect and control traffic during the life of the contract including, but not limited to, furnishing, erecting, maintaining, replacing, cleaning, moving and removing the traffic control devices required to insure the safety of the traveling public and all administrative responsibilities necessary to implement this work.

The Contractor shall maintain all roadways, pedestrian and bicycle facilities affected by the work and shall construct and maintain approaches, crossings, intersections and other features as may be necessary throughout the life of the contract.

643-1.02 DEFINITIONS.
Construction Phasing Plan - A plan for each phase of the project showing how traffic will be accommodated. It should show the sequence of work by segment or phase if required.

Traffic - The movement of vehicles, pedestrians, and bicyclists through road construction, maintenance operations, utility work, incident zones or similar operations.

Traffic Control Plan - A Traffic Control Plan (TCP) is a drawing or drawings indicating the method or scheme for safely guiding and protecting motorists, pedestrians, bicyclists, and workers in a traffic control zone. It depicts the traffic control devices to be used, their placement and times of use.

Traffic Control Zone - A portion of a road construction project, maintenance operation, utility work, incident zone or similar operation where traffic is affected by the operation and traffic control is needed to safely guide and protect motorists, pedestrians, bicyclists, or workers.

643-1.03 TRAFFIC CONTROL PLAN. The TCP may include, but not be limited to, such items as signs, barricades, traffic cones, plastic safety fence, sequential arrow panels, portable changeable message board signs, special signs, warning lights, portable concrete barriers, crash cushions, flaggers, pilot cars, interim pavement markings, temporary roadways and all other items required to direct traffic through or around the construction zone in accordance with these specifications and the Alaska Traffic Manual (ATM). The TCPs shall also address placement of traffic control devices including location, size, mounting height and type. The details shown for signs shall include the code designation, size, and legend per the ATM and the Alaska Sign Design Specifications (ASDS). Plan sheets developed on Auto Cad can be made available, upon request, for use in preparing TCPs.

When a TCP is included in the plans the Contractor may use it, modify it or design an alternative TCP. Any modifications to the TCP or any new TCP shall be submitted for approval of the Engineer. The Contractor shall allow 1 week for review of any TCP or each subsequent correction. Changes in the TCP may be allowed during construction provided 48 hours are allowed for review and the changes are approved by the Engineer.

When a TCP is not included in the plans the Contractor shall provide one in accordance with this Section and the ATM. The Contractor's superintendent shall review and sign all TCPs prior to submittal. Acceptance of a TCP is based on the Contractor's certification that the plan is in conformance with the ATM and the specifications.

All TCPs submitted shall indicate the periods for which the TCP will be in effect. Each TCP shall provide the name and 24-hour telephone number of the Worksite Traffic Supervisor.

When a waiver of regulation 17 AAC 25 regarding oversize and overweight vehicle movements is in effect for this project, all movements of oversize and overweight vehicles in or near traffic within the project limits will be in accordance with the provisions of the approved TCP. The TCP shall specify traffic control devices that will be required for these operations.

There shall be no work within the project limits until the Contractor has implemented an approved TCP for the work proposed. The number of traffic control devices indicated on the TCPs, plans, and Standard Drawings are a minimum. If unsafe conditions occur, the Engineer may require additional traffic control devices.
643-1.04 WORKSITE TRAFFIC SUPERVISOR. The Contractor shall provide a Worksite Traffic Supervisor who shall be responsible for the Contractor's maintenance of traffic operations on a 24-hour basis.

1.
Qualifications. The Worksite Traffic Supervisor shall understand the requirements of the ATM, the plans and the specifications and meet at least one of the following:

a.
Be currently certified as a Worksite Traffic Supervisor by the American Traffic Safety Services Association (ATSSA).

b.
Be currently certified as a Work Zone Traffic Safety Specialist or a Signs and Markings Specialist by the International Municipal Signal Association (IMSA).

c.
Be currently certified as a Worksite Traffic Technician by (ATSSA).

Items b and c require documentation of a minimum of twelve months of supervisory level worksite traffic control or twelve months of responsible charge of such work. "Responsible charge" shall be construed to mean having been in a position of accountability for the selection of devices and for their placement in the traffic control system, or for the continued operation of the system. Having persons that actually perform labor under one's control would satisfy this requirement.

2.
Duties. The Worksite Traffic Supervisor's duties shall include the following:

a.
Prepare the TCPs and public notices and coordinate traffic control operations with the Engineer.

b.
Inspect the condition and position of all traffic control devices in use on the project at least once each day and once each night, to ensure that devices are in proper working order, clean, visible and conform to the approved TCPs in use. Furnish a detailed written report of each inspection to the Engineer within 24 hours.

c.
Supervise the repair or replacement of damaged or missing traffic control devices.

d.
Review and anticipate appropriate traffic control needs and ensure that the proper traffic control devices necessary for safe and efficient traffic movement are available.

e.
Review work areas, storage of equipment, and handling and storage of materials relative to traffic safety.

f.
Hold traffic safety meetings with the superintendents and foremen of the Contractor and subcontractors prior to beginning construction, and periodically thereafter as necessary or as directed by the Engineer. The Engineer shall be provided the opportunity to attend these meetings.

g.
Supervise all traffic control workers, flaggers, and pilot car drivers.

h.
Certify that all of the flaggers meet the requirements of Subsection 643-3.04.

643-1.05 CONSTRUCTION PHASING PLAN. A Construction Phasing Plan shall be submitted at least 5 working days prior to the Preconstruction Conference for approval by the Engineer and consist of the following:

1.
Designation of a Worksite Traffic Supervisor including his resume, written verification of his credentials and the telephone numbers where he can be reached 24-hours a day.

2.
A plan for each phase or segment of the project. Changes shall be submitted to the Engineer for approval 15 days in advance of their proposed implementation.

3.
TCPs for the first phase of the project with both the permanent and temporary traffic control measures shown including the times of use of each TCP.

643-2.01 MATERIALS. Materials for traffic control devices shall conform to the requirements set forth below:

1.
Signs. Permanent Construction Signs, Construction Signs and Special Construction Signs including sign supports shall conform to the requirement of Section 615, Standard Signs, the ATM and ASDS. The size of each Special Construction Sign shall be clearly and neatly marked in 75 mm high black numerals on its back.

2.
Portable Sign Supports. Portable sign supports shall be wind resistant with no external ballasting and capable of supporting a 1.2 m X 1.2 m traffic control sign such that the height of the sign above the adjacent roadway surface is that required by the ATM. The sign support shall support the traffic control sign vertically.

3.
Barricades and Vertical Panels. Barricades and vertical panels shall be constructed of wood, metal or plastic and conform to the requirements of the ATM and the Standard Drawings. Type III Barricades shall have a minimum length of 2.4 m.

4.
Portable Concrete Barriers. Portable concrete barriers shall conform to the requirements of Standard Drawing G-45. Each barrier shall be equipped with at least two side-mounted retroreflective reflectors (or a continuous longitudinal stripe of preformed retroreflective pavement marking tape mounted 150 mm from the top of the barrier), for each direction of traffic. The reflectors (or tape) shall be yellow if the barriers are used at centerline and white if used on the roadway shoulder.

5.
Warning Lights. Warning lights shall be Type A (low intensity flashing), Type B (high intensity flashing) or Type C (steady burn) conforming to the requirements of the ATM.

6.
Drums. Drums shall be plastic and conform to the requirements of the ATM and the Standard Drawings.

7.
Traffic Cones. Traffic cones and/or tubular markers shall conform to the requirements of the ATM and the Standard Drawings. The minimum height shall be 710 mm. All cones and tubular markers shall be reflectorized.

8.
Interim Pavement Markings. Interim pavement markings shall be either paint conforming to Subsection 708-2.03 with glass beads conforming to Subsection 712-2.08, preformed marking tape (removable or non-removable) conforming to Subsection 712-2.14, or temporary raised pavement markers conforming to Subsection 712-2.15 or 712-2.16, as appropriate. The markings shall be applied in accordance with Section 670 and the manufacturer's recommendations.

9.
High Level Warning Devices. High level warning devices shall conform to the ATM and the Standard Drawings.

10.
Temporary Crash Cushions. Temporary crash cushions shall have been tested as per the procedures set forth in National Cooperative Highway Research Program (NCHRP) Report 350, Test Level 3. Certification shall be provided by the manufacturer directly to the Engineer. Permanent crash cushions shall not be used as temporary crash cushions.

11.
Sequential Arrow Panels. Sequential arrow panels shall be Type A (610 X 1220 mm), Type B (762 X 1524 mm) or Type C (1220 X 2438 mm) conforming to the requirement of the ATM and the Standard Drawings.

12.
Portable Changeable Message Board Signs. Portable changeable message board signs shall conform to the requirements of the ATM.

13.
Plastic safety fence shall be construction orange, 1.2 m high and shall be as manufactured by one of the following companies, or approved equal:

a.
“Safety Fence” as manufactured by Services and Materials Company, Inc., 2200 South “J” Street, Elwood, Indiana, 46036. Phone (800) 428-8185.

b.
“Flexible Safety Fencing” as manufactured by Carsonite, 1301 Hot Springs Road, Carson City, Nevada, 89706. Phone (800) 648-7974.

c.
“Warning Barrier Fence” as manufactured by Plastic Safety Systems, Inc. P.O. Box 20140, Cleveland, Ohio, 44120. Phone (800) 662-6338.

14.
Temporary Sidewalk Surfacing. This item shall consist of providing all labor, equipment and materials to provide a temporary sidewalk surfacing as required by an approved Traffic Control Plan. 

a.
The materials shall be a minimum of 12 mm plywood for areas that are continuously supported by subgrade and 25 mm plywood for areas that are not continuously supported.

b.
The maximum unsupported length of 25 mm plywood shall be 750 mm.

c.
The surface of the plywood shall be free of irregularities. The height of plywood overlap joints shall not exceed 25 mm.

d.
The temporary surfacing shall be held in place by a method that will withstand 25 mph wind velocities. 

15.
Temporary Guardrail. Temporary Guardrail shall conform to the standard drawings and section 606 of the standard specifications. 

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS. The Contractor shall keep the work, and portions of the project affected by the work, in such condition that traffic will be accommodated safely. Traffic control devices and services shall be provided and maintained both inside and outside the project limits both day and night as needed to facilitate traffic guidance.

Unless otherwise provided herein, the Contractor shall keep all roadways undergoing improvement open to traffic. Temporary closure of residential, commercial or street approaches requires prior approval of the Engineer. The Contractor shall provide access through the project for emergency vehicles and school and transit busses. All locations requiring redirection or stopping of the traveling public shall be properly signed and/or flagged by the Contractor.

The Contractor's equipment shall stop at all points of intersection with the traveling public unless satisfactory traffic control measures, are shown on the approved TCP.

All illumination and signalization shall remain operational as per the requirements of Subsection 660-1.05, Maintaining Existing and Temporary Electrical Systems. Signal heads shall be re-aligned as necessary in accordance with the ATM when approach lanes are moved. Any modifications to existing traffic signals shall be coordinated with the agency responsible for their maintenance and operation. Flood lighting at night shall be in accordance with the ATM and be adjusted such that it does not shine into oncoming traffic.

The Contractor shall provide and maintain safe routes for pedestrians and bicyclists through or around traffic control zones at all times except when pedestrians or bicyclists are prohibited by regulation. Whenever construction activity encroaches onto the safe route in a traffic control zone the Contractor shall station an employee at the encroachment to assist pedestrians and bicyclists past the construction activity.

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION. Roadway lane and shoulder widths in existence prior to the start of construction shall not be reduced without an approved TCP. The Contractor shall maintain a 0.6 m minimum clear area between the edge of traveled way and the work area. Use either barricades, traffic cones, or drums for delineation of this area. These traffic control devices shall be placed on the work side of the clear area and be spaced in accordance with the ATM.

If the Contractor is allowed to maintain traffic on an unpaved surface, the construction shall be conducted in such a manner as to provide a reasonably smooth and even surface satisfactory for use by public traffic at all times. The surface of the roadbed shall be properly crowned for drainage. In advance of other grading operations, sufficient fill shall be placed at culverts and bridges to permit traffic to cross smoothly and unimpeded. Part width construction techniques shall be employed when the traffic is routed through roadway cuts or over embankments under construction. The material shall be excavated or placed in layers and the construction activities shall be alternated from one side to the other, with traffic routed over the side opposite the one under construction.

Where so provided on the plans or an approved TCP, the Contractor may detour traffic. The detour routes shall be maintained by the Contractor during times of use in such condition that traffic will be accommodated safely. When no longer required, the detour shall be obliterated and appropriate areas topsoiled and seeded.

In general, all roadway crossings should be made while maintaining traffic as described above. If two-way traffic cannot be maintained, whether on the existing roadway or a detour, half-width construction or a road closure may be allowed and must be shown on an approved TCP. The TCP shall indicate the duration and conditions of closure. Roadway crossings shall be scheduled so as not to delay school busses and peak hour traffic. For road closures the Contractor shall post at the site of the closure, within view of waiting traffic, the time the closure started and the time the road will again be open to traffic.

643-3.03 PUBLIC NOTICE. The Worksite Traffic Supervisor shall give notices of changes, delays or road closures to the following local officials and transportation organizations, including but not necessarily limited to:

Alaska Carriers Association

Alaska State Troopers

Local Police Department

Local Fire Department

Local School & Transit Authorities

Local Emergency Medical Services

Local Media (Newspapers, Radio, Television)

Railroads (Where applicable)

U.S. Postal Service

The Contractor shall also provide the Alaska State Troopers, local police and fire department with the radio frequencies used on the project, and the 24-hour telephone numbers of the Worksite Traffic Supervisor and the Project Superintendent. These shall be for alerting the Contractor of emergencies which will require passage of emergency vehicles through the project. When so notified the Contractor shall use all equipment and effort necessary to expedite rapid passage.

The Contractor shall run one‑sixteenth page newspaper advertisements for a minimum of one (1) week in advance of commencing construction, resuming construction after seasonal suspension, or any scheduled delay, or closure of driving lanes within the project corridor. The Contractor shall then run continuous one‑sixteenth page newspaper advertisements for the duration of that delay, or closure. The advertisements shall be published in the following newspapers:

1.
Anchorage Daily News

2.
Alaska Star

3.
Wasilla Frontiersman

The Contractor shall indicate on the ad order a first preference for the local news section and an exclusion for the classified section. These advertisements shall have the project name, a map, detailed traffic information, effective dates, and provide the Contractor's name and a "hot‑line road report" telephone number for the public to access a pre‑recorded message with current roadway status.

Advertisements shall be promptly canceled when they have served their purpose. The Worksite Traffic Supervisor shall submit proof advertisements, on the form provided, to the Engineer for review and approval at least forty‑eight (48) hours prior to intended release and a copy of the Proof of Publication with tear sheet immediately after publication.

A change order is not required for newspaper advertisements, the Notice to Proceed shall constitute the notice required to initiate newspaper advertisements.

643-3.04 TRAFFIC CONTROL DEVICES. Prior to the start of construction operations, the Contractor shall erect such permanent and temporary traffic control devices as may be required by the approved TCPs. Traffic control devices shall be used only when they are needed. Advisory speeds, when necessary, shall be determined by the Engineer.

For lane closures on multilane roadways, sequential arrow panels shall be used. When required for night time operations, flashing warning lights shall be used to mark obstructions or hazards and steady-burn lights shall be used for channelization.

During non-working hours and following the completion of a particular construction operation, all unnecessary traffic control devices shall be removed. Sign panels that are post mounted and cannot be readily removed shall be entirely covered with either metal or plywood sheeting.

Reflective sheeting on signs, drums, barricades and other devices shall be kept clean.

All traffic control devices shall meet the requirements of American Traffic Safety Services Association (ATSSA), "Quality Standard for Work Zone Traffic Control Devices".

Any devices provided under this Section that are lost, stolen, destroyed, inoperable or deemed unacceptable while their use is required on the project shall be immediately replaced by the Contractor. The Contractor shall stock repair parts for each Temporary Crash Cushion used on the project. If a crash cushion is damaged it shall be repaired within 24 hours.

All items paid for under this section shall remain the property of the Contractor and shall be removed upon completion of the project.

1.
Embankments. Install portable concrete barrier, plastic drums, barricades, tubular markers, plastic safety fence, and cones as called for on the plans or TCPs to delineate open trenches, ditches, other excavations and hazardous areas when they exist along the roadway for more than one continuous work shift.

2.
Adjacent Travel Lane Paving. The Contractor shall limit pavement edge and lane edge drop-offs as specified under Subsection 401-3.11. When the depth of paving is greater than 50 mm and the paving of adjacent travel lanes or paved shoulders cannot for some unforeseen circumstance be completed to the same elevation before the end of the paving shift, the appropriate signing shall be installed: CW24-1, (Uneven Lanes), CW8-9A, (Low Shoulder), CW14-3, (No Passing Zone), R4-1, (Do Not Pass), and R4-2, (Pass with Care). If the section in question is longer than 800 m in length additional signs shall be placed at 460 m intervals.

3.
Fixed Objects. Vehicles working within 4.6 m of the edge of traveled way shall be equipped with flashing warning lights. The vehicle's flashing warning lights may be emergency flashers, flashing strobes or rotating beacons.

Private vehicles, idle construction equipment, construction material stockpiles and other items deemed by the Engineer to be fixed objects shall be located outside the clear zone at all times. Parking of equipment in medians will not be allowed.

Where, due to land features or lack of right-of-way, it is not feasible to meet the above restrictions, equipment shall be parked as far away as practical but a minimum of 4.6 m from the edge of traveled way as approved by the Engineer. Traffic control devices for identifying hazards including flashing warning lights shall be used to delineate the equipment when parked in this manner. These traffic control devices will not be paid for but will be considered the Contractor's responsibility.

4.
Flagging. Flagging shall include the furnishing of trained and competent flaggers and all necessary equipment, including lighting of the flagging position during nighttime operations, for the control of traffic through the work zone. Each flagging operation shall be approved by the Engineer prior to its implementation and shall be adjusted as conditions change or as directed by the Engineer

Prior to beginning work, and at the start of each construction season thereafter, flaggers shall attend the special videotape training session provided by the Engineer. The Worksite Traffic Supervisor shall certify in writing that all flaggers are personally familiar with and meet the requirements of the ATM and have attended the annual training before being allowed to direct traffic.

Flaggers shall maintain their assigned posts at all times, unless relieved by another qualified flagger or the need for flagging traffic no longer exists. Flagger signs are to be removed when a flagger is not present. The flaggers area should be free of encumbrances, such as parked vehicles, so the flaggers are readily visible.

The Contractor shall provide approved equipment for two-way radio communications between flaggers when flaggers are not in plain, unobstructed view of each other.

No signalized intersection shall be flagged without prior written approval of the Engineer. When a signalized intersection is flagged the traffic signal shall either be turned off and covered or be placed in the All‑Red Flash mode. Changing traffic signal modes, turning off or turning on traffic signals, shall be coordinated with and approved in writing by the agency responsible for signal maintenance and operation, and by the Engineer.

5.
Pilot Cars. Pilot car operations may be approved where the route through a construction work zone is particularly hazardous, so involved or frequently altered as to preclude adequate signing, or where one-way traffic is deemed by the Engineer to be necessary. Pilot cars shall not be used to avoid localized traffic control at several locations. The operation shall be organized so that no individual vehicle has a waiting period of more than 20 minutes, but this does not imply that twenty minutes will be allowed in all cases. Multiple pilot car operations within a project or adjoining projects shall be coordinated to minimize the inconvenience of the traveling public. Two or more pilot cars may be specified to provide two-way traffic through the work zone to reduce the waiting period. The flagger or pilot car operator shall record each departure time of the pilot car in a bound field book furnished by the Engineer. Whenever practicable, the flagger shall advise the motorist of the reason for the delay and the approximate length of time that the traffic will be delayed. The Contractor must make every reasonable effort to yield right-of-way to the driving public and prevent excessive delay. The vehicle selected for a pilot car shall be an automobile or pickup with the name of the Contractor prominently displayed and shall be equipped with a two-way radio for contact between flaggers and other pilot cars. A G20-4 sign, (Pilot Car Follow Me), shall be mounted on the rear a minimum height of 1.5 m above the driving surface. Provisions shall be made for identification of the last vehicle in the column.

When pilot cars are authorized, they shall be in force prior to beginning work and continue until no longer required or all traffic control devices required for non-working hours are properly in place and functioning.

6.
Street Sweeping. All paved portions of the roadway and haul routes open to the public shall be kept free of loose material, including sections of roadway off of the project where loose material is deposited as a result of the contractors operations. The street sweeper shall be capable of collecting materials rather than ejecting them to the shoulder of the road.

7.
Watering. The Contractor shall furnish, haul and place water for dust control and pavement flushing, as directed. Water trucks shall be capable of providing a high pressure water stream to flush the pavement and a light water spray for dust control. If the flushing operations contaminate or fill adjacent catch basins the contractor shall clean and restore them to the same condition they were in prior to his operations, including sections of roadway off of the project where flushing is required. The application of water shall be under control of the Engineer. 

If water is to be taken from a lake, stream, or other natural water body, the Contractor shall obtain a water removal permit from Alaska Department of Natural Resources. The Contractor shall also comply with the Alaska Department of Fish and Game screening requirements for all water removal operations.

643-3.05 AUTHORITY OF THE ENGINEER. When, in the opinion of the Engineer, conditions are such that the safety and/or convenience of the traveling public are adversely affected, the Contractor will be immediately notified in writing. The notice will state the defect(s), the corrective action(s) required, and the time required to complete such action(s). In no case shall this time exceed 24 hours. In the event that the Contractor fails to take the corrective action(s) within the specified time, (a) The Engineer will immediately direct that the offending operations cease until the defect(s) is (are) corrected and (b) the Engineer reserves the right to order the corrective action(s) be accomplished by outside forces. The cost of work by outside forces shall be deducted from any moneys due or that may become due under the terms of this contract.

643-3.06 TRAFFIC PRICE ADJUSTMENT. When Item 643(23), Traffic Price Adjustment, is shown on the bid schedule, for each minute that any lane of traffic is not open to full use by the traveling public, the Contractor will have payment for this contract reduced at the rate listed below (based on highway user costs), measured to the nearest minute for the ADT published by the Department's Planning section. The Engineer shall determine whether the roadway is opened to full use.

The Traffic Price Adjustment shall be assessed for lane closures or reductions that are unauthorized. Lane closures and/or lane reductions that have been shown in the contract or authorized in writing by the Engineer are not subject to the Traffic Price Adjustment.

	Published ADT
	Dollars/Minute 

of Delay/Lane

	Less than 1,000
	$2

	1,000 - 4,999
	$10

	5,000 - 9,999
	$30

	10,000+
	$40


643-3.07 MAINTENANCE OF TRAFFIC DURING SUSPENSION OF WORK. Approximately one month prior to seasonal suspension of work, the Contractor shall schedule a preliminary meeting with the Engineer and Maintenance & Operations to outline the work he expects to complete before shutdown and the condition the roadway is to be in. The Contractor shall then schedule a field review for acceptance by the Department for winter maintenance. At the field review a punch list will be prepared for implementation prior to acceptance. In order for the Contractor to be relieved of winter maintenance responsibility, all roads shall be left with a reasonably smooth and even surface satisfactory for use by public traffic at all times. The surface of the roadbed shall be properly crowned for drainage and adequate safety facilities shall be in place. All illumination and signals, including vehicle detectors, shall be in good working order. After acceptance for winter maintenance and until issuance of an order for the resumption of construction operations, maintenance of the facility agreed upon will be the responsibility of the Department. The Department will only accept maintenance responsibility for those portions of the work that are open to the public for use, as determined by the Engineer. The Department will not accept maintenance responsibility for incomplete work adjacent to accepted roads. Maintenance for all other portions of the work, shall remain the responsibility of the Contractor. The Engineer will list all portions of the work for which the Department will accept maintenance responsibility during a seasonal suspension of work in a letter of "Acceptance for Winter Maintenance." The Contractor shall retain all contractually required maintenance responsibilities until receipt of this letter.

If work is suspended due to unfavorable weather, other than seasonal, failure of the Contractor to correct conditions unsafe for the workmen or the general public, failure to carry out provisions of the contract, or for failure to carry out orders of the Engineer, all costs for maintenance of traffic during the suspended period shall be borne by the Contractor.

When work is resumed, the Contractor shall replace or renew any work or materials lost or damaged because of temporary use of the project. Remove to the extent directed by the Engineer, any work or materials used in the temporary maintenance and shall complete the project as though its prosecution had been continuous and without interference.

643-3.08 CONSTRUCTION SEQUENCING. Construction sequencing detailed in these Special Provisions, and the plans is a suggestion only and is not intended to prevent the Contractor from proposing alternative construction sequencing. 

Throughout the duration of the project, the existing roadway configuration shall be maintained (i.e., the number of lanes and their respective widths) except for restrictions to traffic allowed in the special provisions and addressed through approved TCPs. A restriction to traffic shall be considered any condition of the roadway surface or any work operation or traffic control setup that reduces the number of lanes or stops traffic. An approved TCP is required before any restriction to traffic is implemented.

No restriction to traffic will be allowed during the times listed below:

1.
Friday from 6:00 PM to Sunday at 11:00 PM.

2.
Saturday and Sunday 9:00 AM to 11:00 PM.

3.
Around any holiday as described below (in addition to times listed in item 1. above):

a.
If a holiday falls on Monday, from 6:00 AM to 12:00 PM midnight on the day of the holiday.

b.
If a holiday falls on Tuesday, from 6:00 AM to 10:00 PM on the day before the holiday and the day of the holiday.

c.
If a holiday falls on Wednesday or Friday, from 4:30 PM to 10:00 PM on the day before the holiday and from 6:00 AM to 10:00 PM on the day of the holiday.

d.
If a holiday falls on Thursday, from 4:30 PM to 10:00 PM on the day before the holiday, and from 6:00 AM to 10:00 PM on the day of the holiday and the day after the holiday.

Lane restrictions, if allowed, shall be conducted so that no more than a 10 minute accumulated delay is encountered by a waiting motorist through the entire length of the project, except during paving operations when 20 minutes delay will be allowed. If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

The roadway configuration shall remain in the existing condition until the embankment widening is completed. 

Once the existing pavement is crushed, it shall be restored to pavement within 14 calendar days. Failure to restore a paved surface within the prescribed period of time, will result in the Engineer invoking the provisions of Subsection 643‑3.06, Traffic Price Adjustment. The roadway pavement shall be completed by September 10th.

643-3.09 INTERIM PAVEMENT MARKINGS. Permanent or Interim Pavement Markings in accordance with this subsection, details shown on the plans, approved traffic control plans, and Parts III and VI of the Alaska Traffic Manual shall be in place before existing paved roadways, temporary paved roadways, detours, interim paving lifts, and roadways with seal coats and surface treatments are opened to traffic for longer than one continuous work shift. This work may include restriping of the existing roadway prior to beginning construction of the project.

Conflicting pavement markings shall be removed in accordance with subsection 670-3.04, Paint Removal or covered with black removable preformed marking tape.

Sections of existing roadway that will be opened to traffic during the winter shall be marked at the same location as the existing lines and markings.

The Contractor shall maintain all Interim Pavement Markings for their intended life without additional compensation for any reapplication that may be required. There will be no compensation to upgrade Interim Pavement Markings required for work operations lasting up to 3 days to those required for work operations lasting up to 2 weeks.

Only temporary raised pavement markers or removable preformed retroreflective marking tape shall be used as Interim Pavement Markings on final pavement surfaces. When used they shall be completely removed and disposed of in conjunction with the placement of the final markings. The complete removal shall include any residual adhesive that might misguide motorists. Final pavement markings on finished pavement surfaces and interim pavement surfaces shall be in place before work is suspended for the winter.

Construction should be staged so that no traffic is routed over conflicting markings for more than one continuous workshift. If traffic is routed over conflicting markings during a workshift the roadway shall be delineated with a complement of warning signs, channelizing devices, and flaggers as required by the Alaska Traffic Manual.

Only temporary raised pavement markers conforming to Subsection 712-2.16 shall be used for interim pavement markings on seal coat and surface treatment pavements. The markers shall be installed in accordance with the manufacturers instructions prior to the application of the asphalt surface material and cover coat. The vinyl protective covers shall be removed after application of the asphalt pavement.

On multicourse surface treatments the temporary raised pavement markers shall be installed following the full width application of the first layer of cover coat. The markers shall be installed on each day's completed surface before the pilot car operations are removed and unescorted traffic is allowed on the surface treatment.

Final pavement markings shall not be placed until the seal coat or surface treatment has been opened to traffic for at least 14 days. Final pavement markings shall be applied within 10 days of the completion of the final sweeping or brooming of the mainline seal coat or surface treatment. Seal coat and surface treatment pavements are exempt from the two week requirement stated in short-term operations.

643-4.01 METHOD OF MEASUREMENT. During winter suspension of work no measurement of quantities will be made. 

1.
Traffic Maintenance will be measured by the calendar day or lump sum and shall consist of all labor, materials and equipment required to provide the Worksite Traffic Supervisor, all required TCPs and public notices, the Construction Phasing Plan and maintenance of all roadways, approaches, crossings, intersections and pedestrian and bicycle facilities, as required. 

2.
Traffic Control Devices will be measured by the units shown in the Traffic Control Rate Schedule. The quantities to be paid for shall be the number of units of each of the items, installed and accepted, in place. Construction Signs are regulatory, guide or construction warning signs for which there is a designation in the ASDS. Permanent Construction Signs shall be as detailed in the plans. All other signs will be considered Special Construction Signs. Flagger paddles will not be measured for payment.

Warning lights, high level warning devices, vertical panels and sign supports required for individual traffic control devices will be considered subsidiary to their respective bid item. If a subsidiary item is not installed and operational on a traffic control device when required, the respective device will not be measured for payment.

3.
Portable Concrete Barrier will be measured per each nominal 3 m section (± 0.3 m) placed to protect or channelize traffic as called for on the approved TCPs. Measurement for payment will be made for the initial placement and for each subsequent relocation when moved more than 3 m in any direction. 

4.
Temporary Crash Cushions will be measured per each installation. Repair of temporary crash cushions will not be measured. 

5.
Interim Pavement Markings will be measured by the single stripe station. A single stripe is a marking or a temporary raised pavement marker 100 mm in width. Wider striping will be measured as multiples of 100 mm. Centerline gaps will not be deducted from measurements. Installation of any word and symbol markings as well as the removal of the Interim Pavement Markings will be subsidiary to this item. The No-Passing Zone signing, as described in Subsection 643-3.09, will be subsidiary to this item.

6.
Flagging and Pilot Car will be measured by the hour for the actual number of hours such operations were performed as approved by the Engineer. Transportation to and from the work site will not be measured.

7.
Street Sweeping will be measured by the hour for the actual number of hours such operations were performed as approved by the Engineer. Time required to empty the sweeper will not be measured.

8.
Watering will be measured by the kiloliter of water applied. Weight measure or volume measure may be used at the discretion of the Engineer. If weight measure is used, the weight will be converted to kiloliters at 1.00 megagram per kiloliter for payment purposes. If volume measure is used, the volume will be converted to liters at 1.00 kiloliter per cubic meter for payment purposes.

9.
Portable Changeable Message Board Signs shall be measured by the calendar day for each sign used as shown on an approved TCP.

10.
Plastic Safety Fence, placed to protect or channelize pedestrian traffic as called for on an approved TCP, will be measured by the meter for the initial placement. Movement of the plastic safety fence to gain access to or from the work site shall not be measured and shall be subsidiary to the item.

11.
Temporary Sidewalk Surfacing, as called for on an approved TCP, will be measured by the square meter of plywood surface exposed for each placement. Overlaps will not be included in the measurement.

12.
Newspaper advertisements will not be measured for payment.

Providing a 24-hour toll free (1-800-###-####) "hot-line road report" telephone with pre-recorded message, and providing weekly notices with daily updates will not be measured for payment but will be subsidiary to Item 643(1) or 643(2), Traffic Maintenance.

643-5.01 BASIS OF PAYMENT. The accepted quantities, determined as provided above, will be paid for at the contract price per unit of measurement, respectively, for each of the pay items listed below that are shown in the Bid Schedule, which price and payment shall be full compensation for the work prescribed in this section.

Items required by this specification that are not included on a unit price basis on the Bid Schedule or not included in other items shall be considered subsidiary to Item 643(1) or 643(2) Traffic Maintenance, except the following:

Traffic Price Adjustment

If Item 643(23), Traffic Price Adjustment, is shown on the Bid Schedule the total value of this contract will be adjusted as appropriate for lane restrictions, closures or delays in completing the directed work, as determined by the Engineer.

Payment for Item 643(27), Traffic Control Devices will be made for the pay unit of accepted traffic control devices (construction signs, barricades, traffic cones and/or tubular markers, drums, plastic safety fence, sequential arrow panels, portable changeable message board signs, special construction signs, portable concrete median barriers, pilot cars, temporary pavement markings, temporary crash cushions, temporary sidewalk surfacing, and watering) times the unit rate value contained in the Traffic Control Rate Schedule.


TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$ 5.00

	Special Construction Sign
	Square Meter
	$215.00

	Type II Barricade
	Each/Day
	$ 2.00

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 2.00

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete Barrier
	Each
	$60.00

	Temporary Crash Cushion
	Each
	$3,500.00

	Pilot Car
	Hour
	$65.00

	Watering
	Kiloliter
	$5.25

	Street Sweeping
	Hour
	$150.00

	Plastic Safety Fence
	Meter
	$16.40

	Portable Changeable Message Board Sign
	Calendar Day
	$100.00

	Temporary Sidewalk Surfacing
	Square Meter
	$12.50

	Interim Pavement Markings

   Painted Markings

   Removable Preformed Markings

   Temporary Raised Pavement Markings

   Temporary Cover Markings
	Station

Station

Station

Station
	$984.25

$4265.00

$492.00

$10,000.00


Payment for Item 643(15), Flagging will be paid on a contingent sum basis at the rate of $22.50/hour.

Payment for Item 643(29), Newspaper Advertisements will be made at cost plus 15 percent. Payment will be authorized upon evidence of payment to the newspaper (paid receipt).

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
643(2)
Traffic Maintenance
Lump Sum

643(3)
Permanent Construction Signs
Lump Sum

643(15)
Flagging
Contingent Sum

643(23)
Traffic Price Adjustment
Contingent Sum

643(27)
Traffic Control Devices
Contingent Sum

643(29)
Newspaper Advertisements
Contingent Sum
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SECTION 644


SERVICES TO BE FURNISHED BY THE 


CONTRACTOR
Special Provisions

644-2.01 FIELD OFFICE. Delete this subsection in its entirety and substitute the following: The Contractor shall furnish and maintain a suitable office for the Engineer, available for occupancy from two weeks prior to commencing work, through 30 days after issuance of the notice of project completion. The following office requirements shall be met:

1.
A minimum of 100 square meters of floor area. The office area shall be divided so that it contains an office room separated by a closable door. The office room shall have a minimum of 15 square meters of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of two electrical outlets..

4.
A minimum of 9 square meters of window area and adequate ventilation.

5.
Adequate parking for a minimum of 16 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Attached indoor plumbing with sanitary lavatory facilities provided.

7.
Telephone service available at the office location.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
The Engineer's office shall be accessible by disabled individuals from the designated handicap parking space in accordance with the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG). 

10.
Located within 1600 meters of the project.

11.
Weekly janitorial service consisting of emptying trash receptacles, vacuuming office area and cleaning restrooms and counter areas.

12.
Provide one mobilization and one demobilization of the Engineer’s office equipment and furniture.

644‑2.02 FIELD LABORATORY. Delete the sixth sentence of the first paragraph and substitute the following: The water supply shall consist of a 1900 liter capacity tank with a pressure pump or a commercial pressurized system.

Delete the second paragraph and substitute the following: The laboratory shall include a concrete slab, 2.4 meters by 3 meters by 100 millimeters thick, suitable for mounting a Gilson shaker and other equipment. The slab shall be installed within an enclosed adjacent structure having a door, a window, a worktable, an exhaust fan, and adequate lighting and heat.

Add the following: The Contractor shall supply 240 volt, 60 hertz power, a 45 kilogram propane bottle, and a 1900 liter capacity water tank with a pressure pump or a commercial pressurized system for a State provided portable asphalt lab at a location designated by the Engineer.

644‑2.06 SCALES. Delete the first and second sentences and substitute the following: When the bid schedule calls for payment on a megagram basis for material, the Contractor shall furnish and maintain platform scales, scalehouse, and an electronic computerized weighing system, as hereinafter specified. A permanent certified commercial scale may be used with the Engineer's written approval. Belt conveyor scales are not acceptable for determining pay weight when the contract documents provide for payment on a megagram basis.

Delete the second paragraph and substitute the following: Sanitary lavatory facilities, heating, adequate electrical lighting and 120 volt, 60 cycle power shall be furnished to the scale house.

Delete paragraph three in its entirety.

Delete the fourth paragraph and substitute the following: Furnishing platform scales, tickets, scale house, and the electronic computerized weighing system, including all supplies such as: weigh tickets, paper, printer ribbons, diskettes, etc, and all maintenance and repair services necessary to keep the system functional, shall be supplied by the Contractor and are not a pay item but will be considered a subsidiary obligation. Platform scales, scale house and the electronic computerized weighing system shall remain the property of the Contractor upon completion of the work.

The Scales Diary is a bound book provided by the Engineer, to be completed by the Contractor’s scale person, that contains dates of action, type of material, source, time the scale opened and time the scale closed, times of scale balance, ticket sequence, time the haul for each material started and stopped, voided ticket numbers, truck numbers, times of tare and tare weights, and the scale person’s signature. In addition, the following information on any scale used to weigh materials for payment shall be provided in the Scale Diary:

a.
Owner of the scales, and scale locations.

b.
Manufacturer’s name, model serial number, maximum capacity, and type of scales (single beam, double beam, self-reading, etc).

c.
Date(s) the scales were installed and/or adjusted.

d.
Scale service company inspections and accuracy checks (attach copy).

e.
Division of Weights & Measures inspections and accuracy checks (attach copy).

f.
Time and dates of notification of any malfunctions.

The Scales Diary(ies) shall remain the property of the Engineer.

Delete the second sentence of the last paragraph and substitute the following: Platform scales shall include a weatherproof housing constructed in a manner that protects the recording equipment and allows the scale operator convenient access to the weigh indicator, scale computer, ticket printer, and the printer used to produce the Transaction Summary Report. All components of the platform scales which could be physically manipulated in a manner to alter weights shall be protected by sealed enclosures, acceptable to the Engineer.

Add the following: The Contractor shall provide an electronic computerized weighing system with the following capabilities:

COMPUTER

1.
The scale computer shall have the ability to store project numbers and all pay item descriptions for multiple projects and products which are weighed with the scale system.

The self-reading scale system shall include the scale load cell, a sealed direct reading weight indicator, scale computer, ticket printer, sequential Transaction Summary Report printer, and the ability to record a complete shift's transaction on a 3½-inch high density diskette.

The scale computer shall read the output data from the weight indicator without any unit conversion. If a conversion of pounds to kilograms is necessary, the Transaction Summary printer shall also print the Gross Vehicle Weight of each load in pounds for the Engineer's review of the metric conversion factor. The conversion factor shall be 907.1847 kg/ton. All individual parts of the system shall be compatible with each other and suitable for field conditions. 

Unless prior written authorization is obtained from the Engineer, no payment will be allowed for any material weighed without using the electronic computerized weighing system.

2.
The scale computer shall store the following for each hauling vehicle utilized on the Project: vehicle identification number or the permanent commercial scales’ assigned unique vehicle identification number if so marked on the vehicle, the tractor license number, associated trailer license number(s) or the permanent commercial scales’ assigned unique vehicle identification number(s) if so marked on the trailer, tare weight, and maximum allowable vehicle weight (MAVW).

Vehicles shall be tared a minimum of once daily by the scale operator. The Engineer may request additional tares to be done at any time the scale is operational. The Engineer may also require that he be present when tares are done.

The MAVW shall be calculated by the Engineer and a listing of all vehicles and their MAVW(s) will be placed in the scalehouse by the Engineer. The MAVW will be the maximum allowable legal weight, as determined by the Engineer when overloads cannot be hauled in the traffic stream; the manufacturer's recommended maximum allowable gross vehicle weight as certified by the Contractor when on-road vehicles are allowed to haul overloads in the traffic stream; or an arbitrary number of 500 Mg when the Engineer allows unrestricted overloads out of the traffic stream.
The scale operator shall only utilize MAVWs which have been provided by the Engineer in writing. No tickets shall be issued to a vehicle until the Engineer provides the MAVW.

3.
During weighing operations, the electronic computerized weighing system shall compare each vehicle's gross weight to its MAVW. If the vehicle exceeds its MAVW the system shall alert the scale operator that an "overload" exists and the system shall not issue a ticket.

No payment will be made for any material hauled in a vehicle which is not in conformance with the requirements of Subsection 105-1.12, Load Restrictions, and this Subsection. Non-conforming vehicles shall dump sufficient material so that they conform, and then be reweighed.
4.
The computer system shall have a battery backup as well as protection for power surges or brown outs. The computer system shall be capable of retaining all stored data during a power outage and shall be operable during a power outage to allow shutdown of the hard drive without the loss of information.

TICKETS

The ticket printer furnished by the Contractor shall print a legible weigh ticket for the Engineer on continuous feed 10 kg paper with nominal dimensions of 215 mm by 140 mm, and with the following information on each ticket in the order listed:

a.
Sequential ticket number (8 digits, the first 3 digits being a Project code, the next being a product code [A, B, and C for the borrow classifications, D for Crushed Aggregate Base Course, E for asphalt, etc, as directed by the Engineer], and the last 4 digits being the sequential number for each product).

The permanent commercial scales may use “load number” to count the sequential loads for the Project. The load number shall be the different for each project and product hauled, and shall be reset to “O” at the beginning for each shift.

Whichever is used, this number shall be output to the data diskette given to the Engineer as Field 1, TKT.

b.
Project information (20 digits, the first 5 being the Project AKSAS number, the next 11 for the Project name, and the last 4 for a materials source reference).

c.
Date and Time of Dispatch (24 hour time).

d.
Pay Item name in words with "-Job Total", "-Shift Total", "-Daily Total", or "- Cumulative" Megagrams (Product Total This Ticket Sequence, Starting with "1", in megagrams, with each shift starting with “O”).

e.
Vehicle identification number, license number, and trailer license number(s). The permanent commercial scales may assign a permanently affixed tractor and trailer vehicle identification numbers, and shall maintain a current record of the corresponding license numbers.

f.
MAVW, as provided by the Engineer in writing.

g.
Gross weight in megagrams, rounded to the nearest megagram after conversion.

h.
Tare weight in megagrams, rounded to the nearest megagram after conversion.

I.
Net weight in megagrams, rounded to the nearest megagram after conversion.

All of the above items are to be printed by the ticket printer with a minimum of a 12 point font, and Items b. through c. above shall not be pre-printed. After printing, the weigh ticket shall be automatically advanced to a position where it can be torn off at a perforation and handed to the driver.

TRANSACTION SUMMARY REPORT PRINTER

The electronic computerized weighing system shall include a sequential Transaction Summary Report printer that will print out all transactions (keystrokes) made by the computer concurrently with the ticket printer. For permanent commercial scales, the Transaction Summary Report may be printed at the end of the company's daily shift with the Engineer's approval. The printer shall print all scales transactions including tares, voided tickets, and data changes made by the scale operator. The printer shall allow for the paper to be manually advanced so that the scale operator can write notes on the paper when special situations occur such as voided tickets, incorrect hauling unit number used, etc, which shall also be noted in the Scales Diary as provided under Subsection 109-1.02, Measurement of Quantities.

Transaction Summary Reports will be printed concurrently, or at the end of the shift in the case of a commercial scale if approved by the Engineer. The Report shall include the following information:

a.
Project number (first 5 characters of Field 11, PROJECT).

b.
Date (Field 2, DATE).

c.
Pay item.

d.
Materials source number (last 3 or first 2 characters of Field 10, PRODUCT, at the Engineer’s option).

e.
Sequential ticket number, or load number, at the Engineer’s option. 

The sequential weigh ticket number shall be set to "1" at time 0:00 (12:00 pm) or prior to the first load being hauled at the beginning of each shift for each unique project number, pit number, and pay item combination. The project information, date, pay item, hauling unit identification number(s), their MAVW's, and the scale operator's name shall also be able to be set by the scale operator. Tare weights shall only be able to be changed by a tare weighing operation.

DATA DISKETTES

The electronic computerized weigh system shall also provide the Engineer with a 3½-inch high-density diskette at the end of the shift. The disk shall record all ticket information which was produced during the shift.

The data shall be stored in two files with the same information but different formats. The first file shall be in dBASE IV format (IBM) and shall be useable by the program without any conversion or manipulation. The naming convention for this file shall be "yymmdd.dbf". The second file shall be a raw data file in ASCII format with fields separated by commas, character fields enclosed in double quotes, a carriage return at the end of each record, and an end-of-file-mark following the last record. The naming convention for this file shall be "yymmdd.csv". If more than one scale is used on the Project, a scale location designation acceptable to the Engineer shall be utilized for the 7th and 8th characters of the filename.

If the Contractor is hauling from a permanent commercial scales operation, then the commercial vendor shall download his hard drive directly to a disk without conversion or manipulation at the end of the shift. He shall also provide conversion programs and training so that data can be converted into the information the Engineers requires.

In the event both data files on the diskette are not completely useable to obtain all truck weighing data, the Contractor shall correct, construct, or reconstruct the data file utilizing the sequential Transaction Summary Report or other information, as directed by the Engineer, as a data source. No payment will be made for any hauled material on a given date until an accurate "daily" data file has been delivered to the Engineer. If written permission is obtained from the Engineer to weigh without the electronic computerized weighing system for a minor equipment failure, a data file, acceptable to the Engineer, shall be constructed as described above.

The fields for each record shall be in the following format and order. Other data fields may also be provided but shall follow the fields in the required format.

	Field
	Field Name
	Type
	Width

	1
	TKT
	Character
	4 (right justified w/leading blanks)

	2
	DATE
	Character
	8 (mm/dd/yy)

	3
	TIME
	Character
	5 (hh:mm) (24 hour)

	4
	UNIT_ID
	Character
	5 (right justified w/leading blanks)

	5
	MAVW
	Numeric
	6 (kilograms)

	6
	GROSS
	Numeric
	6 (kilograms)

	7
	TARE
	Numeric
	6 (kilograms)

	8
	NET
	Numeric
	6 (kilograms)

	9
	COMMENTS
	Character
	20

	10
	PRODUCT
	Character
	20

	11
	PROJECT
	Character
	20

	12
	GROSS
	Numeric
	6 (pounds)


The system shall be able to generate the summary Report, either during or at the end of the day or shift, which summarizes the number of loads and total net weight for each Date, Project, and Product. The original of the end of day Report shall be given to the Engineer at the end of each shift.

A user instructional manual shall be available for each scale which explains the complete scale operation. A copy of this manual shall be kept in each scalehouse and be available for review by the Engineer at all times.

In the event that extra construction engineering expenses are incurred due to checking non-machine data entries or other data irregularities, an amount equal to the value of those expenses will be deducted from the value of the item before payment.

(1/9/97)R145M
644‑4.01 BASIS OF PAYMENT. Add the following: Electricity, propane and water supplied for the State provided portable asphalt lab will not be paid for separately, but will be subsidiary to Item 644(2) Field Laboratory.

R63aM
Add the following Section:


SECTION 646


EQUIPMENT RENTAL
Special Provisions

646-1.01 DESCRIPTION. This item consists of furnishing construction equipment, operated, fueled and maintained, on a contingent sum basis for use in construction of extra or unanticipated work at the direction of the Engineer. Construction equipment is defined as that equipment actually used for performing the items of work specified and shall not include support equipment such as, but not limited to, hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

The work is to be accomplished under the direction of the Engineer, and the Contractor's operations shall at all times be in accordance with the Engineer's instructions. These instructions by the Engineer shall be to the Contractor's supervisory personnel only, not to the operators or laborers. In no case shall these instructions by the Engineer be construed as making the Department liable for the Contractor's responsibility to prosecute the work in the safest and most expeditious manner.

646-2.01 EQUIPMENT FURNISHED. In the performance of this work, the Contractor shall furnish, operate, maintain, service, and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer. The operation of all equipment shall be by skilled, experienced operators familiar with the equipment.

The kinds, sizes, capacities, and other requirements set forth shall be understood to be minimum requirements. The number of pieces of each equipment to be furnished and used shall be as the Engineer considers necessary for economical and expeditious performance of the work. The equipment shall be used only at such times and places as the Engineer may direct.

All equipment shall be in first-class working condition and capable of full output and production. The minimum ratings of various types of equipment shall be as manufactured and based on manufacturer's specifications. Alterations will not be considered acceptable in achieving the minimum rating. Equipment shall be replaced at any time when, in the opinion of the Engineer, their condition is below that normal for efficient output and production.

All equipment shall be fully operated, which shall be understood to include the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and all incidental items and expenses.

646-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL. Equipment operators shall be competent and experienced and shall be capable of operating the equipment to its capacity. All personnel furnished by the Contractor shall be, and shall remain during the work hereunder, employees solely of the Contractor.

The Contractor shall furnish, without direct compensation, a job superintendent or Contractor's representative together with such other personnel as are needed for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and materials provided by the Contractor and involved in the performance of the work. Also, the Contractor shall furnish, without direct compensation, such transportation as may be appropriate for the personnel.

646-3.01 CONSTRUCTION REQUIREMENTS. The performance of the work shall be in accordance with the instructions of the Engineer, and with recognized standards and efficient methods.

The Contractor shall furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer and shall commence, continue, and stop any of the several operations involved in the work only as directed by the Engineer.

Normally, the work is to be done when weather conditions are reasonably favorable, six (6) days per week, Mondays through Saturdays, holidays excepted.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project. The serial number and brief description of each item of equipment listed in the bid schedule and the number of hours, or fractions thereof to the nearest one-quarter hour, during which equipment is actively engaged in construction of the project shall be recorded by the Engineer. Each day's activity will be recorded on a separate sheet or sheets, which shall be verified and signed by the Contractor's representative at the end of each shift, and a copy will be provided to the Contractor's representative.

646-4.01 METHOD OF MEASUREMENT. The number of hours of equipment operation to be paid for shall be the actual number of hours each fully operated specified unit of equipment, or each fully operated specified combination of units of equipment, is actually engaged in the performance of the specified work on the designated areas in accordance with the instruction of the Engineer. The pay time will not include idle periods, and no payment will be made for time used in oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment. Travel time to or from the project, will not be authorized for payment.

646-5.01 BASIS OF PAYMENT. Item 646(2) Wide Pad Dozer, 48-kW Minimum, will be paid on a contingent sum basis at the rate of $150.00 / hour.

The contingent price per hour for the equipment shown above shall be full compensation for furnishing, operating, maintaining, servicing and repairing the equipment, and for all incidental costs related to the equipment. Furnishing and operating of equipment of heavier type, larger capacity, or higher wattage than specified will not entitle the Contractor to any extra compensation. 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
646(2)
Wide Pad Dozer, 48-kW Minimum
Contingent Sum

(3/10/98)R15aM

SECTION 660


SIGNALS AND LIGHTING
Special Provisions

660‑1.05 MAINTAINING EXISTING AND TEMPORARY ELECTRICAL SYSTEMS. Delete this subsection in its entirety and substitute the following: The Contractor shall provide all work required to maintain, and reinstall when necessary, the following existing and temporary systems:

1.
traffic signal,

2.
highway lighting,

3.
flashing beacon, and

4.
sign illumination systems.

They shall be kept in effective operation during the progress of the work, except when shutdown is permitted to allow for alterations or final removal of the systems. Systems shall be considered in effective operation when there are no damaged, inoperative, or malfunctioning components, and they operate as designed. The State will pay for all electricity required for the operation of the systems, if they are in effective operation and the public benefits from their operation. Replacement equipment shall be compatible with existing equipment used in the Central Region.

Signal poles, lighting standards, sign poles, flashing beacon poles, load centers, and controller cabinets shall be relocated or replaced whenever they are closer than 1.8 meters to the traveled way.

During the various phases of construction, the Contractor shall shift the signal heads as required so they are aligned both horizontally and vertically with the approaches in accordance with the following:

1.
For a signal mounted overhead, the height above the traveled way to the bottom of the signal shall be a minimum of 5.3 meters and a maximum of 5.8 meters.

2.
For a side mounted signal, the height above the traveled way to the bottom of the signal shall be a minimum of 2.7 meters and a maximum of 3.4 meters.

3.
An overhead signal controlling a single lane shall be in line with the center of the lane.

4.
The overhead signal controlling two lanes and each of the two overhead signals controlling three lanes shall be in line with the stripe separating the lanes.

5.
If, when the traveled way is moved, the side mounted far right signal head is located such that the horizontal angle to it from the center of the farthest left through lane at the stop bar exceeds 20 degrees, then it shall be moved to an overhead location. If there are two or three through lanes, then all overhead signal heads shall be realigned so that one is centered over each lane. If there is one through lane, then the former side mounted signal head shall be located 2.4 meters to the right of the existing overhead signal.

6.
For a pedestrian signal, the height above the traveled way to the bottom of the signal shall be a minimum of 2.1 meters and a maximum of 2.7 meters.

7.
All signal heads shall be aimed so they conform with subsection 660‑4.01, Installation Details.

Signal system shutdowns shall be limited to periods during normal working hours as specified in Section 643, Traffic Maintenance, during which flag control shall be used. Lighting system shutdowns shall not interfere with the regular lighting schedule. Local traffic enforcement and maintenance agencies shall be notified prior to any shutdown of a traffic signal system.

When the Contractor begins work, the Engineer will notify the Contractor and the local maintenance agencies in writing of the transfer of maintenance responsibilities, providing an effective date and time. Maintenance does not include repair or any damage prior to the date of the transfer of maintenance responsibility. Therefore, before commencing work on the project, the Contractor should inventory the condition of the existing equipment and present written documentation of all damaged, inoperative, and malfunctioning electrical equipment. This equipment shall be inspected jointly by the Engineer and the Contractor. If the Contractor begins work before he provides the Engineer with an inventory, he waives the right to claim extra compensation when any component is later found to be damaged, inoperative, or malfunctioning.

At the Preconstruction Conference, the Contractor shall furnish the Engineer with the name and phone number of the person responsible for maintaining existing and temporary electrical facilities. This person shall be available at all times until the date of Acceptance for Traffic and Maintenance and have access to all labor, materials, and equipment required to complete any repair.

Repair work on traffic signals shall begin within one hour of notification. If repairs are not completed as required, then the Engineer may have outside forces complete the repairs and deduct the amount billed from any monies due the Contractor. The Contractor shall maintain a hand printed record of all work performed on the signal system in the diary found in each controller cabinet. Each entry shall include the following:

1.
The date(s) and time(s) the changes or maintenance operations began and were completed, and the names of the crew members completing the work.

2.
The characteristics of the equipment failure or faulty operation evident before repair.

3.
The changes made or corrective actions taken.

4.
The printed name and signature of the person responsible for making the changes or performing maintenance.

The Contractor shall ascertain the location of existing conduit runs, buried cables, junction boxes, and all underground utilities before using equipment that may damage such facilities or interfere with any system.

Where roadways are to remain open to traffic and existing lighting systems are to be modified, the Contractor shall energize the modified circuit by sunset on the same day he retires the original circuit.

When no longer required, the Contractor shall salvage all original and Department provided equipment in accordance with the plans and subsection 660‑6.07, Salvaging Electric Equipment, and remove all other materials used in the temporary systems from the project.

660-2.01 EXCAVATING AND BACKFILLING. In the third paragraph, change "Subsection 204-3.01" to "Section 204".

Add the following after the third paragraph: The first 150 millimeters of backfill shall be free of rocks exceeding 25 millimeters maximum dimension.

660‑2.03 FOUNDATIONS. Delete the tenth paragraph.

660‑2.04 POLES, STEEL PEDESTALS AND POSTS. Add the following: All poles and mastarms shall be designed for 160 km/h wind speeds with gusts to 210 km/h.

The Contractor shall relocate existing standards per the plans in a manner that maintains the existing condition. The Contractor will be required to replace, at his expense, standards which are damaged or destroyed by his operations. Relocated galvanized standards with rusted or scarred surface areas shall be repaired and recoated in accordance with subsection 660‑2.14, Galvanizing. Repair and recoating of rusted or scarred surface areas less than or equal to 10 percent of each standard's total surface area will not be measured or paid for separately, but will be subsidiary to other work under this section.

660‑2.05 CONDUIT. Add the following: Trenching to install conduits across roadways with an existing paved surface will be allowed.

Delete the ninth paragraph.

660‑2.08 CONDUCTORS. Delete the second paragraph under item 2., Power Conductors and Cables, and add the following: Conductor insulation in cables consisting of three #8 AWG sized conductors shall be colored black, white, and red. Conductor insulation in cables consisting of conductors larger than #8 AWG shall either be colored black, white, and red, or be black with printed numbers identifying each conductor per Insulated Cable Engineers Association (ICEA), method 4.

660‑2.10 BONDING AND GROUNDING. Add the following after the first paragraph: The Contractor shall install a bare, number 8 AWG, copper conductor in all conduits as the grounding conductor. The grounding conductors shall be attached to the conduits using insulated throat grounding bushings, leaving 0.3 meters of slack between each grounding bushing.

All hardware, including insulated throat grounding bushings, ground rods, and ground rod clamps shall be UL listed. Grounding bushings shall be the threaded type.

Delete the fifth and sixth paragraphs and substitute the following: The Contractor shall install a bare No. 8 AWG copper wire in all non-metallic and metallic type conduits for bonding purposes. Where wire is pulled and reinstalled in existing conduits, the bare No. 8 AWG copper wire shall also be installed. Where conduits are installed for future conductors, the above mentioned copper wire may be omitted. (7/17/96)R215

660‑6.01 LUMINAIRES. Add the following paragraph: No paint may be applied to the reflecting surface of luminaire reflectors.

Luminaires shall provide the specified uniformities or better in the configurations listed on the plans. Uniformity is defined as the average maintained illumination level divided by the maintained illumination at the dimmest point. Uniformity shall be calculated using the manufacturer's current published photometric charts. Uncorrected illumination values shall be derived by straight line interpolation between lines of the isofootcandle curves. Computations shall be done assuming luminaires are located as shown on the plans.

Luminaire Type Definitions:

MC‑2:

Mastarm Mounted Medium Cutoff, Type 2 as defined by the Illuminating Engineering Society (I.E.S.).

MS‑3:

Mast-arm Mounted Semi Cutoff, Type 3 as defined by the Illuminating Engineering Society (I.E.S.).

Offset:
Pole top mounted luminaires designed to be offset between 6 and 15 meters from the edge of traveled way and angled between 30 and 50 degrees from the horizontal.

Area:

Luminaires for under bridge lighting (see plans)

660‑6.07 SALVAGING ELECTRICAL EQUIPMENT. Delete the fourth paragraph and substitute the following: The following existing items not being reused shall become the property of the Contractor and be disposed of as indicated. Items that are to be removed shall be removed from the highway right of way.

1.
Junction boxes (not including lids), conductors, and post and controller assembly foundations shall be removed.

2.
Conduits may be abandoned in place provided elbows and nipples that sweep the conduits into junction boxes are removed. However, existing conduits encountered while trenching shall be removed to provide 0.6 meters of radial clearance between the old and new conduit.

3.
Traffic signal pole foundations and electrolier foundations may be abandoned in place, provided the tops of the foundations, reinforcing steel, anchor bolts, and conduits are removed to a depth of not less than 0.3 meters below roadway subgrade, sidewalk, or unimproved ground, whichever applies.

4.
Existing conductors for vehicle detectors which are encountered while installing new detectors, shall be removed.

660‑7.01 BASIS OF PAYMENT. In the first paragraph, modify line seven to read: ".....incidentals and for doing all the work involved in furnishing and installing, modifying, maintaining and.....".

R65M
Add the following: Item 660(2) Relocate Flashing Beacon System Complete, shall include all labor, equipment and materials required to relocate the existing school flashing beacon located at Station 8+150 Rt. as detailed on the plans.

Delete pay item 660(2) and substitute the following:

Pay Item No.
Pay Item
Pay Unit
660(2)
Relocate Flashing Beacon System Complete
Lump Sum


SECTION 661


ELECTRICAL LOAD CENTERS
Special Provisions

661‑1.02 EQUIPMENT LIST(S) AND DRAWINGS. Add the following subsection: The Contractor shall submit for review and approval, within 30 days following award of the contract, 8 collated copies of a portfolio of equipment and materials which he proposes to install. The portfolio(s) shall consist of a table of contents which includes each item's intended use(s) and the following:

1.
For materials on the Approved Products List: a description that includes product name, manufacturer, model or part number, and the conditions listed for approval.

2.
For materials not on the Approved Products List: catalog cuts that include the manufacturer's name, type of product, size, model number, conformance specifications, and supplemented by other data as may be required, including manufacturer's maintenance and operations manuals, or sample articles.

This information may be included in the portfolio for 660 items.

The Department will not be liable for any material purchased, labor performed, equipment used, or delay to the work before all equipment and materials have been reviewed and approved.

661-2.01 MATERIALS. Delete the second paragraph and substitute the following: 

All electrical materials, devices, fittings and hardware shall be listed by Approved Independent Electrical Testing laboratories; such as UL, ETL, CSA, etc, and conform to applicable PUBLISHED NEMA and ANSI standards. Service disconnects shall be labeled as suitable for use as service equipment by the equipment testing laboratory.

Delete the fourth paragraph and substitute the following: Load panels in the load centers shall conform to Federal Specification W-P-115C Type I Class I - Circuit Breaker Panelboards, Underwriters Laboratories Standard UL-67 - Panelboards and NEMA Standard PB1 - Panelboards, with molded case circuit breakers. The rated voltage and ampacity of the load center and panels, and the series rated interrupting capacity of the circuit breakers, shall be as noted on the load center summary on the plans; 120/240 volts or 240/480 volts single phase, or 120/208 volts or 277/480 volts three phase, 100 amps minimum, and 10,000 AIC minimum, at rated voltage. Circuit breakers shall be bolt-in type, and the buss shall be copper. Provide separate neutral and ground busses.

In the sixth paragraph, change“XHHW” to “XHHW-2".

Delete the ninth paragraph and substitute the following: Circuit breakers shall be molded-case thermal-magnetic types, and single trip indicating switch handle. Shall have an enclosed toggle type operating mechanism with quick-break/quick break action and shall have a trip-free disconnect from the switch handle that will prevent the contacts from being held in the closed position. The circuit breakers shall have the frame size, interrupting capacities and trip indicators clearly marked on the case. Multi-pole circuit breakers shall have a common trip mechanism. Contacts shall be silver alloy enclosed in an arc quenching chamber. Overload trip ratings shall be self compensating for ambient temperatures from -10ºC. To 60ºC. Minimum interrupting ratings for circuit breakers shall not be less than 10,000 AIC at rated voltage. Series interrupting capacity ratings of circuit breakers is permitted.

Delete the eleventh paragraph and substitute the following: All meter sockets mounted in Type 1 load centers with internal mounted meters shall be equipped with manual circuit closing by-pass devices. The by-pass devices may be either the link or lever types. The horn and sliding types are not acceptable. All load centers with internal mounted meters shall be safety socket type, i.e. with provisions for deenergizing the meter jaws. The test section cover shall be sealable with a 1.2 mm stainless steel bail padlock.

Delete the twelfth paragraph. 

Delete the thirteenth paragraph and substitute the following: Transformers in load centers containing load panels of different nominal voltages, shall be isolated winding types with primary and secondary voltages, and KVA ratings as noted on the plans. Transformers shall carry rated volt ampere rating continuously without exceeding a 115oC temperature rise above a 40oC ambient temperature.

Where installed outside of the load center enclosure, the transformer, shall be a non-ventilated type fabricated from aluminum, stainless steel, or galvanized steel, and filled with high-melting point, thermal setting, or epoxy insulating compounds to prevent moisture from entering the winding enclosure. Enclosures fabricated from sheet metal shall be coated with moisture resistant paint. Transformer leads shall be insulated with non-hygroscopic material and shall extend 230 mm beyond the winding chamber seal.

Add the following: The Type 1 load center enclosure shall be as detailed on regional standard drawings issued with the plans. Type 2 and Type 3 load center enclosures shall be NEMA type 3R unless otherwise noted on the plans. Enclosures for load centers installed in corrosive atmosphere locations, or subject to wind blown salt spray shall be NEMA 4X when designated on the plans.

661‑3.01 CONSTRUCTION REQUIREMENTS. Delete the third paragraph and substitute the following: The Contractor shall install a rigid metal conduit of the size shown in the plans, at a 750 mm depth, from the load center and extend it to a location 600 mm from the power source. He shall install a pull rope or wire, 200 pound test, in the conduit, cap the end, and mark the terminus with a 50 X 100 X 1000 mm wood stake or 19 mm X 1000 mm rebar with a large radius protective cap, driven so that the end of the stake or rebar extends 50 mm above the ground.

In the fifth paragraph, replace “UL labeled” with the phrase “ listed by Approved Independent Electrical Testing Laboratories”.

In the seventh paragraph, add the following to the end of the first sentence: "for lighting and thaw wire circuits".

Delete the ninth paragraph and substitute the following: Load centers controlling lighting, or other automatic function, shall contain a three-position switch, depicted in the load center drawings for each controlled function. Contacts shall be rated 10 amps at the control voltage (240 volts minimum). Switch shall be labeled "(Describe controlled function)" and the switch positions shall be labeled "Automatic", "Off" and "On". All fuses shall be mounted in dead-front fuse holders with lighted blown fuse indicators, and labeled to indicate function and fuse amp rating. Fuse holders and control switch(s) shall be mounted in the load center distribution section.

Add the following: Provide a typewritten circuit directory for each load panel, inside of the load center door, protected by a plastic cover, describing each circuit. Circuit numbers shall be odd numbered on the left side of the panel, and even numbered on the right side. Provide a power and control one-line diagram protected by a laminated plastic cover inside of the load center.

(6/23/97)R213M
Add the following: The wiring configuration for each load center shall be in accordance with the wiring diagram indicated on the load center detail sheet. Circuit breaker ratings shall be as shown in the load center summary for each location. Load panels and circuit breakers shall be indelibly marked as noted on the load center summary (load panel A, circuit AA2, etc.). The circuit directory shall describe each circuit load/function, and the direction of the load/function from the load center.

When the load centers are ready to be energized, the Contractor shall request and coordinate an electrical inspection of the load centers from the local authority having jurisdiction, allowing at least 5 working days before the inspection is needed. The Contractor shall be present during the inspection to assist in accessing the cabinets and to answer questions. The Contractor shall correct the deficiencies noted in each load center.

(6/23/97)R66M
661-5.01 BASIS OF PAYMENT. Add the following: Payment of any fees required by the local authority for an electrical inspection and the costs of correcting the deficiencies noted during the inspection shall be considered incidental to the Section 661 items.

(6/23/97)R66M

SECTION 670


TRAFFIC MARKINGS

Special Provisions

670-1.01 DESCRIPTION. Delete the first sentence and substitute the following: This work shall consist of placing methylmethacrylate pavement markings as designated on the plans or as directed by the Engineer.

670-2.01 MATERIALS. Add the following:  Markings shall conform to Subsection 712-2.17, Methylmethacrylate Pavement Markings.

Methylmethacrylate pavement markings shall be applied using an ambient temperature curing, two component methylmethacrylate system for application on either asphalt or cement concrete surfaces. The material shall be free from defects or imperfections which might adversely affect the serviceability of the finished product. It shall be free from dirt and other foreign material and cure to a tough serviceable film.

Glass beads for drop on application shall be those recommended in writing by the striping material manufacturer and as approved by the Engineer.

670‑3.01 CONSTRUCTION REQUIREMENTS. Add the following after Item 3:

4.
Methylmethacrylate Pavement Markings. The roadway areas to receive the pavement markings shall be prepared in accordance with this Section and the manufacturer's recommendations.

Methylmethacrylate pavement markings shall be applied at a thickness of 1.5 mm measured from top of asphalt pavement. The thickness will be measured without the glass beads.

A manufacturer's representative shall be present on the first day of striping for each type (sprayed or extruded) and additional days as required by the Engineer.

Striping shall not be applied to new asphalt until the asphalt has cured to the satisfaction of the manufacturer's representative.

All dirt, gravel and other deleterious matter shall be removed from the areas of the pavement upon which the traffic markings are to be applied immediately prior to traffic marking installation.

The application rate of beading on sprayed markings shall be 2.5 kilograms of beads per liter and 60 kilograms of beads per 100 square meter for extruded markings.

The surface temperature of the roadway shall be in the range of 0 to 40 degrees Celsius for stripe application. The roadway surface shall be thoroughly dry.

Methylmethacrylate stripe material shall be applied with truck mounted equipment designed and capable of properly mixing at the point and time of application in accordance with the manufacturer's recommendations.

670-3.05 PRELIMINARY SPOTTING. Add the following: After acceptance of the crushed aggregate base course layer, but prior to paving, the Engineer will check all horizontal and vertical curves to verify the accuracy of the initial passing/no passing zone layout in the plans. The Engineer will adjust the no passing zones in accordance with Chapter 3 of the Alaska Traffic Manual. (3/30/94)R192
670-4.01 METHOD OF MEASUREMENT. Add the following: Item 670(11), Methylmethacrylate Pavement Markings will not be measured for payment.

670-5.01 BASIS OF PAYMENT. Add the following: Item 670(11) Methylmethacrylate Pavement Markings, will be paid on a lump sum basis for all pavement markings required as shown on the plans.

Add the following pay item: 

Pay Item No.
Pay Item
Pay Unit
670(11)
Methylmethacrylate Pavement Markings
Lump Sum

R196M

SECTION 703


AGGREGATES
Special Provisions

703‑2.03 AGGREGATE FOR BASE. Delete Table 703-2 and substitute the following:


TABLE 703-2


AGGREGATE FOR UNTREATED BASE


Percent Passing By Weight
	Sieve Designation
	Grading D-1

	25 mm
	100

	19 mm
	70-100

	9.5 mm
	50-79

	4.75 mm
	35-58

	2.36 mm
	20-47

	600 µm
	10-26

	300 µm
	6-19

	75 µm
	0-6


(11/04/94)R117M
703-2.04 AGGREGATE FOR ASPHALT CONCRETE PAVEMENT. Replace this subsection with the following:

Coarse Aggregate. Coarse aggregate (that material retained on the 4.75 mm Sieve) shall be crushed stone or crushed gravel and shall consist of sound, tough, durable rock of uniform quality. All material shall be free from clay balls, vegetative matter or other deleterious matters. Coarse aggregate shall not be coated with dirt or other finely divided mineral matter. In addition, coarse aggregate shall meet the following requirements:

	Percent of Wear
	AASHTO T 96
	45 max.

	Degradation Value
	ATM T-13
	30 min.

	Percent Sodium Sulfate loss
	AASHTO T 104
	9 max.

(5 cycles)

	Percent Fracture
	ATM T-4
	80 min.

single face

	Thin-Elongated pieces

	ATM T-9
	8% max.


Fine Aggregate. Fine aggregate (passing the 4.75 mm sieve) shall meet the quality requirements of AASHTO M 29, including S1.1, Sulfate Soundness Test.

Blended Aggregate. The several aggregate fractions for the mixture shall be sized, graded, and combined in such proportions that the resulting composite blend conforms to the grading requirements of Table 703-3. The fraction actually retained between any two consecutive sieves larger than the 150 μm shall be not less than 2 percent of the total. The size of samples for extraction will be in conformance with AASHTO T 164. Extracted gradations will be determined according to AASHTO T 30.


TABLE 703-3


BROAD BAND GRADATIONS FOR ASPHALT


CONCRETE PAVEMENT AGGREGATE


Percent Passing by Weight
	Sieve Designation
	Gradation Designation
	
	

	
	Type I
	Type II
	Type III

	25 mm
	100
	-
	-

	19 mm
	75-90
	100
	-

	12.5 mm
	60-86
	75-90
	100

	9.5 mm
	50-78
	60-84
	75-90

	4.75 mm
	34-62
	33-70
	50-78

	2.36 mm
	24-52
	19-56
	32-60

	1.18 mm
	16-42
	10-44
	20-45

	600 μm
	10-32
	7-34
	12-34

	300 μm
	8-24
	5-24
	8-24

	150 μm
	5-16
	4-16
	4-15

	75 μm
	3-8
	3-7
	3-8


(9/17/96)R200M
703-2.07 SELECTED MATERIAL. Add the following to Item 1., Selected Material, Type A: It shall have 20 to 55 percent by weight of particles passing the 4.75 mm sieve. R89M
703-2.08 FILTER BLANKET. Delete this subsection in its entirety and substitute the following: Filter blanket material shall be gravel or sand consisting of crushed or naturally occurring granular material containing not more than one percent clay lumps or other readily decomposed material.

It shall be washed if necessary to render the particles free from clay. It shall conform to the grading requirements of Table 703-7, as determined by ATM T-7.


TABLE 703-7


REQUIREMENTS FOR GRADING FOR


FILTER BLANKET
	Sieve Designation
	Percent by Weight Passing

	25 mm
	100

	19 mm
	70-100

	4.75 mm
	40-100

	1.18 mm
	20-80 

	150 µm
	0-10 

	75 µm
	0-5 


Foundry sand or other material which may be cementious or not suitable for water percolation shall not be used.


SECTION 712


MISCELLANEOUS
Special Provisions

Add the following subsection: 

712-2.17 METHYLMETHACRYLATE PAVEMENT MARKINGS.
Quality Requirements: The markings shall be formulated and manufactured from new materials. It shall be free from defects and imperfections that might adversely affect the serviceability of the finished product. It shall be free from dirt and other foreign material and cure within the time specified to a tough serviceable film. Part "A" resin system shall be methyl methacrylate based. Part "B" shall be benzoyl peroxide in liquid plasticizer.

The quality of material supplied shall be that of Dura-Stripe Type IV or equal.

Performance Properties:
Viscosity: 5 - 12 Pa sec (ASTM D2196 Method B, LV Model, Spindle #4 at 60 RPM.

No Tract Time: Material shall be track free after 15 minutes when applied at 1 mm (ASTM D711).

Hardness: Shore Durometer, A-1, 80 minimum after 24 hours.

Tensile Strength: At break, minimum 862 kPa (ASTM D638)

Percent Elongation: Minimum 20% (ASTM D638).

Water Absorption: Maximum 0.5% (ASTM D570).

Chemical Resistance: Seven day immersion

Anti-freeze


No effect


Motor Oil


No effect


Diesel Fuel


No effect


Gasoline


No effect

Calcium Chloride

No effect

Sodium Chloride

No effect

Transmission Fluid

No effect

The marking compound shall be resistant to the effects of ultra-violet light.

Adhesion: To Portland Cement, minimum 13.8 MegaPa, to asphalt, dependent on tensile failure of the substrate.

Skid Resistance: Minimum 45 (ASTM E303) in units (British pendulum).

Reflectivity: Initial, minimum 200 millicandella (as applied).

Composition: The composition is at the discretion of the manufacturer, but shall be essentially comprised of resins, reactive monomers, pigments, aggregate and glass beads. When mixed in the stated ratio, the material shall cure to 99% minimum by weight and volume solids.

(8/30/96)R196M
Delete Section 726 and substitute the following:


SECTION 726


TOPSOIL
Special Provisions

726-2.01 TOPSOIL. The existing natural organic blanket representative of the project area shall be reused and spread on the finished slopes where “topsoil” is noted on the plans. Prior to reusing the existing organic material, quality tests shall be performed to demonstrate the organic content to be equal to or greater than 5% by dry weight as determined by ATM T-6. Roots, stumps, unnatural material, and large rocks shall be removed from the organic material before it is graded onto the finished slope. Topsoil furnished by the Contractor shall consist of a natural friable surface soil without admixtures of undesirable subsoil, refuse, or foreign materials. It shall be reasonably free from roots, clods, hard clay, noxious weeds, tall grass, brush, sticks, stubble or other litter, and shall be free-draining and non-toxic.


TABLE 726-1


TOPSOIL REQUIREMENTS
	REQUIREMENT
	CLASS A
	CLASS B

	Sieve Designation
	Percent Passing by Weight
	

	75 mm
	-
	100

	12.5 mm
	100
	-

	4.75 mm
	95-100
	75-100

	1.18 mm
	64-90
	50-95

	75 μm
	30-60
	20-80

	Organic Content*
	10% - 40%
	5% minimum

	Limestone
	3.4 Mg/hectare
	-


*
Determined by loss on ignition of oven dried sample in accordance with ATM T-6

The Contractor shall notify the Engineer of the location from which he proposes to furnish topsoil at least 30 calendar days prior to delivery of topsoil to the project from that location. The topsoil and its source will be inspected and tested by the Engineer before approval will be granted for its use.

(11/04/94)R139M

SECTION 727


SOIL STABILIZATION MATERIAL
Special Provisions

727-2.01 MULCH. Delete numbered item 1. in its entirety and substitute the following:

1.
Wood Fiber, Paper Cellulose Fiber or Blended Wood-Paper Mulch. Wood or cellulose fiber mulch shall consist of specially prepared wood fiber processed to contain no growth or germination inhibiting factors. The fiber mulch shall be manufactured and processed in such a manner that the fibers will remain in uniform suspension in water under agitation and will blend with grass seed, fertilizer and other additives to form a homogeneous slurry. The processed mulch material shall have characteristics to form a blotter-like ground cover on application, having moisture absorption and percolation properties and the ability to cover and hold grass seed in contact with soil.

The wood or cellulose fiber mulch material shall be shipped in packages of uniform weight (plus or minus 5%) and bear the name of the manufacturer and the air-dry weight content.

The wood or cellulose fiber shall be dyed a suitable color to facilitate inspection of the placement of the material.

A commercial tackifier shall be used on slopes of 1V:2H. The amount added will be as recommended by the manufacturer.

(1/23/98)R206M
Add the following subsection:

727-2.04 HYDRO MATTING. Hydro matting shall be a hydraulically applied system of long strand fibers joined together by a high-strength adhesive to create a continuous three dimensional blanket that adheres to the soil surface to form a bonded fiber matrix. The system shall be applied to the soil as a viscous mixture, which upon drying, creates a high strength, porous and erosion resistant mat. Upon drying, the matrix shall not inhibit the germination and growth of plants beneath the layer. The matrix shall retain its form despite rewetting.

(6/30/97)R223M

SECTION 729


GEOTEXTILES

Special Provisions

729‑2.01 EMBANKMENT SEPARATION AND REINFORCEMENT. Delete this subsection in its entirety and substitute the following: Geotextile materials for embankment separation shall meet the requirements of AASHTO M 288 for Separation (medium survivability). The Apparent Opening Size (AOS) of the fabric shall be less than 0.6 mm.

729‑2.02 SUBSURFACE DRAINAGE AND EROSION CONTROL. Delete this subsection in its entirety and substitute the following: Geotextile materials for subsurface drainage shall meet the requirements of AASHTO M 288 for Subsurface Drainage. The fabric shall be a Class B material. The Apparent Opening Size (AOS) of the fabric shall be less than 0.6 mm.

Geotextile materials for riprap liner shall meet the requirements of AASHTO M 288 for Class A Erosion Control. The fabric shall be a Class A material. The Apparent Opening Size (AOS) of the fabric shall be less than 0.6 mm.

729-2.04 SEDIMENT CONTROL. Delete this subsection in its entirety and substitute the following: Geotextile materials for Sediment Control shall meet the requirements of AASHTO M 288 for Sediment Control. The Apparent Opening Size (AOS) of the fabric shall be less than 0.84 mm.

(7/30/97)R209M
Add the following subsection:

729-2.05 GEOTEXTILE MULCH. The geotextile supplied shall meet the requirements listed in Table 729-1.


TABLE 729‑1


GEOTEXTILE MULCH
	Geotextile Property
	Test Method (ASTM)
	Test Value

	Grab Tensile Strength,

lbs., min.
	D-4632
	70

	Grab Elongation, (at 35 lbs. tensile strength) percent, max.
	D-4632
	<50

	Bursting Strength, psi., min.
	D-3786
	115

	Water Permittivity, 1/sec., min.
	D-4491
	0.04

	Apparent Opening Size, mm., max.
	D-4751
	0.30

	Ultraviolet Degradation at 500 hour exposure,

% strength retained
	D-4355
	70

	Geotextile Acceptance, pass or fail
	D-4759
	Pass


NOTES:

1.
Geotextile Property Values = Minimum average roll values at a 95% confidence level in the weaker principal direction.

2.
0.30 mm. = US Standard Sieve Size 50.


SECTION 730


SIGN MATERIALS
Special Provisions

730‑2.04 SIGN POSTS. Under item 1., Metal Pipe Posts, add the following to paragraph a.: Posts conforming to ASTM A53 shall be either Type E grade B, or Type S grade B.

Add the following:

5.
Structural Tubing and W Shape Beams.

a.
Structural tubing shall conform to either ASTM A500, grade B, or ASTM A501. The tubing shall be square and of the dimensions called for in the plans with 5 millimeter thick walls. 11 millimeter diameter holes shall be drilled as required to permit mounting of the sign.

b.
W shape beams shall conform to ASTM A36.

c.
Structural tubing and W shape beams shall be hot dip galvanized in accordance with 1.b. of this subsection. Damaged and abraded tubes and beams shall be repaired in accordance with 1.c. of this subsection.

(1/21/95)R81M

APPENDIX A


PERMITS


APPENDIX B


CONSTRUCTION SURVEYING REQUIREMENTS (METRIC)


APPENDIX C
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