
SPECIAL NOTICE TO BIDDERS

Bidders are hereby notified that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
These items are available upon request in the Alaska Department of Transportation and Public Facilities Building Plans Room:

a.
Quantity Computations

b.
Cross Sections

c.
State of Alaska Department of Transportation and Public Facilities publication, Best Management Practices For Construction Erosion and Sediment Control and Maintenance and Operations Activities

d.
Department of Transportation and Public Facilities - Sign Face Fabrication Requirements

e.
Interim Standard Specifications for Highway Construction (Metric) 94M. ($25.00)

2.
Utility agreements pertaining to the disposition of all utility facilities on this project are available for review at the office of the Utilities Engineer, (907) 269-0639.

3.
An environmental document addressing concerns and environmental commitments has been approved and is available for review in the office of the Preliminary Design and Environmental Supervisor, (907) 269-0549.

4.
This is to notify all bidders that effective January 1, 1998, contract items under Section 643, Traffic Maintenance, will no longer be creditable under the Disadvantaged Business Enterprise Program for DBE credit as subcontractable items. The only current exception is item 643(3), Permanent Construction Signs.

For more information, contact the DOT&PF Civil Rights Office at (907) 269‑0851 or Toll Free at 1‑800‑770‑6236.

5.
The Department’s procedure for providing for the costs of on-site flagging has changed. In recognition of the benefits derived from a well coordinated flagging operation to both the traveling public and the Contractor’s operation, the Department’s position is that the Contractor is a full partner in this contract and should participate in the cost of flagging. Therefore, the amount paid by the Department to provide flagging has been changed from $45.00 / hour to a shared $32.00 / hour. The additional actual cost to provide a flagger shall be considered as incidental to other items of work. This change shall in no way relieve the Contractor from his responsibility to provide for safety and convenience of the public.

6.
This is to notify all bidders that the contract award process, when a DBE Goal is specified, will be modified as explained below.

Prior to award, the Department has been allowing a low bidder who did not submit sufficient good faith efforts (GFE) documentation to then submit additional DBE participation to meet the goal stated in the bid documents. The FHWA has informed us that this practice is not allowable. If GFE documentation is submitted and found to be insufficient, the bidder is to be declared nonresponsive.

For contract DBE requirements, refer to Section 120, DBE Program.

For more information, contact the DOT&PF Civil Rights Office at (907) 269-0851 or Toll Free at 1-800-770-6236.

7.
There are restrictions to Contractor’s operations in the project area. See subsections 108-1.04, 203-3.02, 627-3.01, and 643.-3.08 of these Special Provisions.

PART 4


STANDARD MODIFICATIONS


AND SPECIAL PROVISIONS


to the STATE OF ALASKA


INTERIM
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STANDARD SPECIFICATIONS


FOR


HIGHWAY CONSTRUCTION


(METRIC)


94M


SECTION 101


DEFINITIONS AND TERMS
Special Provisions

101‑1.73 NON‑FROST SUSCEPTIBLE. Add the following subsection: Material that contains 6 percent or less passing the 75 μm screen as determined by sieve analysis performed on minus 75 mm material. (01/31/94)R1M

SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS
Special Provisions

102‑1.12 ADDENDA REQUIREMENTS. Delete this subsection in its entirety and substitute the following: Addenda will be issued to the individual or company to whom bidding documents were issued. Addenda may be issued by any reasonable method such as hand delivery, mail, telefacsimile, telegraph, courier, and in special circumstances by phone. Addenda will be issued to the address, telefacsimile number or phone number as stated on the planholder's list unless picked up in person or included with the bid documents. It is the bidder's responsibility to insure that he has received all addenda affecting the Invitation For Bids. No claim or protest will be allowed based on the bidder's allegation that he did not receive all of the addenda for an Invitation For Bids.

All addenda shall be acknowledged on the Proposal or by telegram or telefacsimile prior to the scheduled time of bid opening. If no addenda are received by the bidder, the word "None" should be entered on the Proposal Form. (10/28/96)R171

SECTION 103


AWARD AND EXECUTION OF CONTRACT
Special Provisions

103‑1.01 CONSIDERATION OF PROPOSALS. In the second and third paragraphs, replace form 25D-5 with the following: "form 25D-5(C)".

(5/5/95)R82M

SECTION 105


CONTROL OF WORK
Special Provisions

105‑1.06 COOPERATION WITH UTILITIES. Add the following: The Contractor shall request locates from all the utilities having facilities in the area. Contractor shall use the locate call center for the following utilities:

	Locate Call Center

Anchorage Area
278-3121

Statewide
800-478-3121

who will notify the following:

	GCI Cable TV

Homer Electric Association

PTI Communications, Inc.


The Contractor shall call the following utilities and agencies directly:

City of Homer, Dept. of Public Works (ask for Dan)
235-3170

DOT/PF Maintenance & Operations (Homer)
235-5217

Homer Cablevision
235-6366

Kenai Peninsula Borough, Dept. of Public Works
262-9657

State (DOT & PF) Street Lights & Storm Drains (Kenai)
269-0783

All existing utilities shall remain in service until the new utilities are installed and put into service.

There are various utility appurtenances located within the project limits. The Contractor is required to cooperate with the utilities and coordinate his work schedule to allow them access to the project for their adjustments and/or relocations.

The Contractor is required to work around all utility facilities, either existing or relocated, throughout the project unless advised by the utility that the facility is abandoned in place.

Relocation or adjustment of underground utility appurtenances will not normally be performed when the ground is frozen. Also, the utilities may prohibit the Contractor, through the Engineer, from working near the utility's facilities when the ground is frozen.

Any changes in contract scheduling that result in the conditions in this specification not being met shall be the responsibility of the Contractor and additional coordination with the applicable utility will be required.

Prior to the relocation of the utility's facilities, construction staking may be required. The Contractor shall give the utility 14 days advance notice as to when the staking will be available and maintain the stakes until the utility relocation is completed.

Payment for this staking will be as follows:

1.
If, as part of the contract, the Contractor is required to provide staking in the area needed by the utility, this work will be subsidiary to Item 642(1), Construction Surveying.

2.
If construction staking or right-of-way staking is required by the utility in advance of the Contractor's normal schedule, the utility will request the staking, through the Engineer, 14 days prior to the time the staking is required for the utility to start their relocation. This staking will be paid under Item 642(3), Three Person Survey Party.

3.
If right-of-way staking is required by the utility, and staking the right-of-way is not a part of the contract, the utility will request the staking, through the Engineer, 14 days prior to the time the staking is required for the utility to start their relocation. This staking will be paid under Item 642(3), Three Person Survey Party.

(2/13/98)R3
The following specific coordination will be required with the utility:

THE CITY OF HOMER.

The City of Homer water valves shall be constructed/adjusted under the provisions of Section 627, Water System, which details inspection coordination. The City’s final acceptance of water conduit, fire hydrants, water valves, and air relief valves, shall be in conjunction with notification and inspection requirements in Section 627, Water System.

The City of Homer sanitary sewer manholes and cleanouts shall be adjusted under the provisions of Section 604, Manholes and Inlets.

The City of Homer will supply two (2) fire hydrants to the Contractor for incorporation into the water system. Hydrants will include all items from the foot valve to the top of the hydrant. These items will be available at the City of Homer, Dept. of Public Works, 3575 Heath St., telephone 235-3170.

105‑1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES. Add the following: Legal actions shall be commenced through the Superior Court, Alaska State Courts, Third Judicial District, in Anchorage. (8/5/93)R93

SECTION 106


CONTROL OF MATERIAL
Special Provisions

106‑1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. Add the following: All steel and iron products which are incorporated into the work, and the action of applying a coating to a covered product (i.e., steel and iron), shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.1 percent) of the total contract amount, or $2500, whichever is greater. Coating includes epoxy coating, galvanizing, painting, and any other coating that protects or enhances the value of a material subject to the requirements of this paragraph. For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project.

When steel and iron products manufactured in the United States are shipped to a foreign country where non steel or iron products are installed on or in them (ie, electronic components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

A certification of materials origin, attesting to compliance with this provision, shall be furnished to the Engineer prior to incorporating any steel or iron products into the project.

(10/9/96)R219
Add the following: YEAR 2000 WARRANTY: The Contractor warrants that each hardware, software, or firmware product or item delivered or developed under this contract shall accurately process date data (including, but not limited to calculating, comparing, and sequencing) from, into, during, and between the twentieth and twenty-first centuries, including leap year calculations, when used in accordance with the documentation provided by the Contractor.

If the contract requires that specific products or items perform as a system, then this Year 2000 Warranty shall also apply to those listed items as a system.

The duration and remedies available to the State for breach of the Year 2000 Warranty shall be as defined in, and subject to, the year 2000 terms and limitations of any general warranty provisions contained in this solicitation. In the absence of any such general warranty provision(s), the remedies available to the State shall include repair or replacement, without any cost to the State, of any listed product or item whose noncompliance is discovered and made known to the Contractor in writing by April 1, 2000 or within one (1) year after acceptance, or within the time limits of the Contractor’s warranty, whichever is longer.

Nothing in this Year 2000 Warranty shall be construed to limit any rights or remedies the State may otherwise have under the Uniform Commercial Code, State or Federal law, or with respect to defects other than Year 2000 performance.

The warranties contained herein are separate and distinct from any other warranties expressed or implied and are not subject to any disclaimer of warranty or limitation of the supplier’s liability.

(3/4/98)S79
106-1.02 LOCAL MATERIAL SOURCES. Add the following after the first paragraph: The Contractor shall provide process control for reasonable assurance, that all materials submitted for acceptance conform to the contract specifications. Sampling and testing of all materials for process control, including screening, crushing, blending, stockpiling of aggregates, production and laydown of aggregate courses or mixtures, asphalt concrete mixtures, and monitoring of compaction, is the responsibility of the Contractor. Process control tests shall be made in accordance with the applicable test methods specified in the contract.

A process control plan shall be submitted at the pre-construction conference. The process control plan shall include, for each item being produced, the methods to be used for sampling and testing, the proposed testing frequency, personnel qualifications, and equipment descriptions. Process control will not be measured for payment but will be subsidiary to the applicable items being processed.

The Department has the exclusive right and responsibility for determining the acceptability of the construction and all incorporated materials. Acceptance testing by the Department is not to be considered as a replacement for process control testing by the Contractor. When the Contractor is not providing adequate process control testing, the Engineer may refuse to retest materials which have been shown to be unacceptable by standard acceptance testing procedures.

(2/14/95)R201

SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO


PUBLIC
Special Provisions

107-1.02 PERMITS, LICENSES AND TAXES. Add the following: Prior to removing, stockpiling, staging or disposing of any material or equipment in, on or from a location not previously permitted by the contract, the Contractor shall obtain all necessary permits and clearances required. These permits and clearances may include, but are not limited to, State Historic Preservation Office clearance, a Division of Governmental Coordination Coastal Consistency Determination, Alaska Department of Natural Resources Mining Reclamation Permit, Alaska Department of Environmental Conservation permits, Alaska Department of Fish and Game Title 16 permit, US Fish and Wildlife endangered species clearance, US Army Corps of Engineers clearances and permits regarding wetlands, City or Borough Flood Hazard permit, local development permits, permission of property owner, etc.

The Contractor shall obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on any off project site, is not expected to impact any cultural resources. The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715. Should cultural resources be discovered during construction activities, work at that site shall be stopped and the Engineer notified.

The Contractor shall provide a wetland specialist able to conduct wetlands determinations and delineations in accordance with the Corps of Engineers 1987 Wetland Delineation Manual, of any site outside the project limits or not previously permitted, that will be impacted by the Contractor's operations. These delineations will be subject to Corps of Engineers approval.

The Contractor shall provide a copy to the Engineer, of all permits or clearances received prior to Contractor's use of any site outside the project limits. Additionally, the Contractor shall provide the Engineer a written statement that all permits or clearances necessary have been obtained. Contractor shall also provide a written statement to the Engineer listing agencies or offices contacted which responded that no additional action was required on the part of the Contractor.

107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. Add the following to the third paragraph: Refueling and servicing of equipment shall not be performed within 30 meters of wetlands or tidelands.

Add the following after Item 10:

11.
If water for any construction purpose is required from a non‑municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8624.

Add the following: The Contractor shall not excavate, nor use for fill, any material at any site suspected of or found to contain hazardous materials or petroleum fuels. The Contractor shall not stockpile, nor dispose of, any material at any site suspected of or found to contain hazardous materials or petroleum fuels.

The Contractor shall not use land from any park, recreation area, wildlife or waterfowl refuge, or any historical site located inside or outside of the project limits for material extraction, excess fill disposal, construction staging activities, equipment or material storage, or for any other purposes unless permitted by the contract. If the Contractor chooses to pursue permit modifications, such modifications shall be requested through the Engineer.

The Contractor shall do no work, stockpiling, staging, parking nor trespassing in or around any watercourses except for that work which is permitted and specified by the Contract.

All debris from the project construction shall be removed from the area as soon as possible and disposed of according to approved methods of the ADEC Solid Waste Program.

R7M
107‑1.16 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICE. Delete paragraphs four and five in their entirety, and substitute the following: If utility facilities are damaged by the Contractor, the owning utility has the choice of making the repair or having the Contractor correct the damage. The Contractor shall reimburse the utility for repair costs, or provide at no cost, all materials, labor and equipment if he repairs the damage.

The Contractor will not be responsible for the costs of repairing damaged facilities when:

1.
The utility mislocates the facility in the field by more than 0.75 m (2.5 feet) horizontally for non‑frozen soil conditions, or

2.
When the location or existence of the buried facility is unknown by the utility.

(2/7/96)R8M
Add the following before the last paragraph: Where the Contractor's operations meet any of the following conditions, the Contractor shall advise the owning Utility in writing at least 24 hours in advance of the work.

1.
Operations anticipated to be within 3 m (10 feet) of an overhead electrical line.

2.
Operations anticipated to be within 0.9 m (3 feet) of an underground electrical line according to locates provided by the owning Utility.

3.
Operations requiring use of equipment which is capable of coming within 3 m (10 feet) of an overhead electrical line.

The notice shall indicate the location and duration of the work to be performed.

The Contractor shall provide an attendant whose sole responsibility is to perform as a safety observer while equipment is operating such that any part is capable of reaching within 4.6 m (15 feet) of an overhead line.

Providing a safety observer for overhead electrical facilities, or a cable watch for buried electrical facilities, will not be paid for separately, but will be subsidiary to the item(s) of work being performed requiring these services.

(2/7/96)R170M
107‑1.21 PERMITS. Add the following subsection: The following permits have been received on the Contractor's behalf by the Department:

1.
Department of the Army, Corps of Engineers, Nationwide Permit No. 23, D-980170 dated March 30, 1998, to place 10,300 cubic yards of pathway fill within 2.3 acres of tidelands (below elevation 23.3 ft.). Expires March 30, 2000.

2.
Department of the Army, Corps of Engineers Nationwide Permit 12, D-980170 dated August 27, 1998, for 5,231 cubic yards of waterline excavation within 0.7 acres of tidelands (below elevation 23.3 ft.). Expires August 27, 2000.

3.
Department of the Army, Corps of Engineers Permit N-910339 (Kachemak Bay 150) issued August 5, 1998, for fishing hole groins and armor rock; and ramp embankment fill and armor rock; within the tidelands (below elevation 23.3 ft.). Expires August 21, 2001.

4.
Alaska Department of Fish and Game Special Area Permit FG 98-II-0533, dated August 18, 1998, for placing 35 cubic yards of pathway embankment fill and 990 cubic yards of waterline trench excavation within the Kachemak Bay Critical Habitat Area (below elevation 17.2 ft.). Expires December 31, 1999.

5.
Alaska Department of Fish and Game Special Area Permit FG 98-II-0411, issued June 26, 1998, for Fishing Hole access improvements and erosion control structures within the Kachemak Bay Critical Habitat Area (below elevation 17.2 ft.). Expires December 31, 1999.

6.
State of Alaska, Department of Environmental Conservation, Conditional Approval to Construct (PR 94), public water system number PWS ID#240456, dated August 17, 1998.

The Contractor shall provide the information necessary to comply with the US Environmental Protection Agency National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska to discharge stormwater from the construction site. Requirements for this permit are given under Section 641, Erosion and Pollution Control.

The permits obtained by the Department are attached to these specifications as Appendix A. The terms, conditions, and stipulations contained in all the permits obtained by either the Department or the Contractor are hereby made a part of these specifications. It is the Contractor's responsibility to abide by the stipulations contained in each permit. If it is determined that an activity cannot be performed as specified in one of the permits, the Contractor shall cease work and immediately notify the Engineer. The Engineer will then decide if a permit modification is necessary. The Engineer will have copies of the permits posted in the project office.

It is the Contractor’s responsibility to obtain all permits required for actions not permitted previously by ADOT&PF. The Contractor is responsible for complying with all permit stipulations, conditions and/or terms. Agencies to contact for permit information may include, but is not limited to, the U.S. Army Corps of Engineers, the Environmental Protection Agency, the U.S. Fish and Wildlife Service, the Alaska Department of Fish and Game, the Alaska Department of Environmental Conservation, the Alaska Department of Natural Resources, and local or regional governments. The Contractor shall provide timely notification of such actions and permit acquisitions as may be required by federal, state, regional, and local authorities. The Contractor shall provide copies of all permits, and applicable Federal and State notifications to the Project Engineer.

(5/23/96)R9AM
Add the following subsection:

107-1.22 FEDERAL AFFIRMATIVE ACTION. The Federal Equal Employment Opportunity, Disadvantaged Business Enterprise, and On-the-Job Training affirmative action program requirements that are applicable to this Contract are contained in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program

Section 120

Training Program






Section 645

Federal EEO Bid Conditions




Form 25A301

EEO-1 Certification






Form 25A304

DBE Subcontractable Items





Form 25A324

ADOT&PF Training Program Request



Form 25A310

Training Utilization Report





Form 25A311

Contact Report






Form 25A321A

DBE Utilization Report





Form 25A325C

Summary of Good Faith Effort Documentation


Form 25A332A

Required Contract Provisions, Federal-Aid Contracts

Form 25D-55

In addition to the sanctions provided in the above references, non-compliance with these requirements is grounds for withholding of progress payments.

In addition to the reports required in the above references, the Contractor shall submit a copy of Form CC-257 to the Department by the 15th of each month of the current construction season, reflecting the composition of the previous month’s workforce. This information must also be made available, upon request, to the US Department of Labor, Office of Federal Contract Compliance Programs.

(8/13/98)S80

SECTION 108


PROSECUTION AND PROGRESS
Special Provisions

108‑1.01 SUBLETTING OF CONTRACT. Delete numbered item 1. in the second paragraph and substitute the following: 

1.
Alaska Commercial Driver's License, with the appropriate endorsements for the class of vehicle to be operated.

Delete the next to last paragraph in this sub-section on page 38.

(11/6/95)R207M
108-1.03 PROSECUTION AND PROGRESS. Delete Item 5., and substitute the following:

5.
A draft Storm Water Pollution Prevention Plan, Hazardous Material Control Plan, Notice of Intent, and activities description, as required under Section 641. (3/12/97)R160
Add the following: The construction of this project shall be planned and recorded with a Critical Path Method (CPM) schedule. The schedule shall be used for coordination and monitoring of all work under the contract including all activity of subcontractors, manufacturers, suppliers, utility companies and review activity of the Department.

1.
Preparation of CPM Schedule. At the preconstruction conference, the Contractor shall submit for the Engineer's approval, a detailed initial CPM schedule. The schedule shall meet the requirements set forth below.

The construction time, for the entire project shall not exceed the specified contract time.

Following the Engineer's review, if revisions to the proposed CPM schedule are required, the Contractor shall do so promptly. The CPM schedule must be finalized within 60 days of the Notice to Proceed.

2.
Schedule Requirements. The CPM schedule shall be presented as a Precedence Diagram Network developed in the activity-on-node format and shall include:

a.
activity description,

b.
activity duration,

c.
resources required for each of the project activities, including:

(1)
labor, showing:

-work days per week

-holidays

-shifts per day

-hours per shift

(2)
equipment, including the number of units of each type of equipment, and

(3)
materials.

The activity-on-node diagram shall show the sequence and interdependence of all activities required for complete performance of all items of work under this contract, including shop drawing submittals and reviews and fabrication and delivery activities.

No activity duration shall be longer than 15 working days without the Engineer's approval.

The Engineer reserves the right to limit the number of activities on the schedule.

3.
Schedule Updates. Job site progress meetings will be held monthly by the Engineer and the Contractor for the purpose of updating the CPM schedule. Progress will be reviewed to verify finish dates of completed activities, remaining duration of uncompleted activities, and any proposed logic and/or time estimate revisions. The Contractor shall submit a revised CPM schedule within 7 calendar days after this meeting. The revised schedule shall show finish dates of completed activities and updated times for the remaining work, including any addition, deletion, or revision of activities required by contract modification. 

The contract completion time will be adjusted only for causes specified in this contract.

As determined by CPM analysis, only delays in activities which affect milestone dates or contract completion dates will be considered for a time extension.

It is understood by the Engineer and the Contractor that float is shared equally.

In addition to the CPM schedule, the Contractor shall, every two weeks during construction, submit a work plan detailing his proposed operations for the forthcoming two weeks. This plan shall detail the following:

1.
work activities,

2.
manpower involved by trade,

3.
work hours,

4.
equipment involved, and

5.
the location of the work to be performed.

Preparation and updating of the CPM schedule and two week work plans will not be paid for directly. Failure to submit the CPM work schedule and two week work plans as specified will result in partial withholding of progress payments in accordance with subsection 109-1.06, Progress Payments.

(12/13/96)R11A
108-1.04 LIMITATION OF OPERATIONS. Add the following: The Contractor shall do no work in the project area from midnight May 5, 1999 to midnight May 9, 1999, due to the Kachemak Bay Shore Bird Festival. Additionally, no work shall be done in the Fishing Hole between May 20, 1999, and June 27, 1999; and between July 10, 1999 and September 15, 1999.

108‑1.05 CHARACTER OF WORKMEN, METHODS AND EQUIPMENT. Add the following: The Contractor shall provide the Engineer with make, model, year, capacity, watts, and the related information of every piece of powered equipment used on the project. This information shall be updated weekly unless otherwise directed by the Engineer. (6/6/95)R13M

SECTION 109


MEASUREMENT AND PAYMENT
Special Provisions

109‑1.02 MEASUREMENT OF QUANTITIES. After the ninth paragraph, insert the following: The Contractor shall furnish competent scale operators to weigh all materials measured and paid for on a weight basis.

The scale operator shall record to the nearest 50 kilograms the weights of all loads of material on a daily tally sheet. The scale operator shall also make out a weigh slip ticket for each load hauled showing the gross, tare and net weights. The original shall accompany the load and one copy shall be retained until any discrepancies have been resolved at the end of each day.

The scale operator's daily tally sheet shall also include the following information as applicable to the type of scales used:

1.
Name and number of project,

2.
Contract item number,

3.
Description of source,

4
Date,

5.
Load number,

6.
Truck identification mark,

7.
Time of weighing,

8.
Gross weight of each load,

9.
Tare weights,

10.
Net weights,

11.
Scale operator's signature, and

12.
Contractor's certification.

The original daily weight record shall be furnished to the Engineer at the end of each shift.

The Engineer may, at random intervals, designate previously weighed vehicles to be reweighed, in his presence, to verify the weight of the materials being purchased. This will include empty or loaded vehicles as the Engineer may designate.

No direct payment will be made for furnishing scale operators, equipment, and incidentals required. Costs thereof will be subsidiary to bid prices of the material being weighed.

(7/26/95)S11M
109‑1.05 COMPENSATION FOR EXTRA WORK. Under item 3, Equipment, change the first sentence to read ..."Rental Rate Blue Book for Construction Equipment", published by K-III Directory Corp., 1735 Technology Drive, Suite 410, San Jose, CA 95110-1313.

Under item 3, Equipment, add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska - South Region. (3/24/97)R14
109-1.06 PROGRESS PAYMENTS. Add the following: Failure to submit schedules in accordance with subsection 108-1.03, Prosecution and Progress will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments. This retainage will be released by the Engineer upon receipt of current schedules from the Contractor.

Failure to comply with the requirements of the National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska, as indicated under Section 641, Erosion and Pollution Control, will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments. This retainage will be released by the Engineer upon satisfactory completion of the requirements of the permit.

(9/21/92)R137A
109‑1.07 PAYMENT FOR MATERIALS ON HAND. Add the following: The location of stockpiled materials for payment in acceptable storage facilities off the project will be in Alaska, at a location acceptable to the Engineer. (9/1/89)R16
Add the following Section: 

SECTION 120

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM
Special Provisions

120‑1.01 DESCRIPTION. The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 23, with the maximum opportunity to participate in the performance of contracts financed in whole or in part with federal funds. The Contractor shall not, nor shall subcontractors or others associated with this contract discriminate on the basis of race, color, national origin, or sex in the award and performance of work under this contract.

120‑1.02 INTERPRETATION. It is the intent of this section to implement the requirements of 49 CFR, Part 23, in compliance with the Federal Highway Administration's DBE Program guidelines and the Department's federally approved DBE Program.

120-1.03 ESSENTIAL CONTRACT PROVISION. Failure to comply with the provisions of this section shall be considered a material breach of contract. The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS36.30.640(4).

120-1.04 DEFINITIONS AND TERMS

1.
Broker. A DBE that arranges for the delivery or provision of creditable materials, supplies, equipment, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project. A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given.

2.
Commercially Useful Function (CUF). The execution of a contract or a distinct element of work or service under a contract by the DBE actually performing, controlling, managing, and supervising the work involved with its own equipment and employees within its certified category. The determination of CUF is made by the Engineer after evaluating the way in which the work was performed during the execution of the contract.

3.
Disadvantaged Business Enterprise (DBE). A firm certified by the State of Alaska, Department of Transportation and Public Facilities, in accordance with 49 CFR, Part 23, or one granted that status under the Alaska Native Claims Settlement Act, 1991 Amendments and certified by the Department for participation in the Department's DBE program.

4.
Good Faith Efforts. The affirmative action measures that shall be taken by a contractor to meet the DBE Program objectives and goals for this project. 

5.
Manufacturer. A DBE certified in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

6.
Original DBE Utilization Goal. The percent of work to be performed by certified DBEs that is established by the Department and specified in the contract bid schedule before approval of the Revised DBE Utilization Goal.

7.
Regular Dealer. A DBE certified in a supply category that

a.
maintains an in-house inventory on a regular basis of the particular product provided to this project,

b.
keeps an inventory in an amount appropriate for the type of work using that product, and

c.
offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large. If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis.

8.
Revised DBE Utilization Goal. The DBE Utilization as submitted by the contractor and approved by the Department for this project on Form 25A325C. The Revised DBE Utilization Goal may be equal to, greater than, or less than the Original DBE Utilization Goal, if approved. Once approved, this Revised goal becomes the minimum required DBE participation during the execution of the contract.

120‑2.01 UTILIZATION GOAL. The Original DBE Utilization Goal for this contract is shown on the Bid Schedule as a percentage of the total basic bid amount. In order for the work of the DBE to be credited towards meeting the Original DBE Utilization Goal at time of contract award, the DBE must be certified by the Department in a category covering the CUF to be performed at the time of listing on the "DBE Utilization Report" (Form 25A325C).

A bidder shall demonstrate the ability to meet the Original DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this contract.

120‑3.01 DETERMINATION OF COMPLIANCE

1.
Phase I ‑ Bid and Award. In addition to bid submission requirements, the apparent low bidder shall demonstrate DBE responsibility prior to award of this contract by:

a.
Submitting, within 15 days of receipt of the notice of intent to award, a copy of the DBE Utilization Report (Form 25A325C) listing the certified DBEs to be used to meet the goal.

b.
If the contractor submits less DBE utilization on Form 25A325C than is required to meet the Original DBE Utilization Goal, documentation of Good Faith Effort in the form of the Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (25A321A) shall be submitted. If accepted by the Department, this lower DBE utilization becomes the Revised DBE Utilization Goal.

If the bidder cannot demonstrate the ability to meet the Original DBE Utilization Goal, failure to document the minimum required Good Faith Efforts will result in the bid being declared nonresponsive.

c.
Where the bidder submits more DBE utilization on Form 25A325C than is required by the Original DBE Utilization Goal, this higher DBE utilization, if accepted by the Department, becomes the Revised DBE Utilization Goal.

2.
Phase II ‑ Construction. At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE officer.

The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE. Prior written request by the Contractor and approval from the Engineer is required for the replacement of a DBE for any reason. If DBE replacement is approved, the Contractor is obligated to replace the DBE with another DBE for the same work in order to still meet the Revised DBE Utilization Goal. If the Contractor cannot find a replacement DBE, the Contractor shall document the required Good Faith Efforts stipulated in Subsection 120-3.02 for the items of work to have been performed by the replaced DBE in order to have the Revised DBE Utilization Goal reduced.

120‑3.02 GOOD FAITH EFFORT. The Contracting Officer will use all of the following criteria to judge if the bidder, who has not met the Original DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract. Failure by the Contractor to perform and document any of the following actions 1-7 constitutes insufficient Good Faith Effort.

1.
Consideration of all subcontractable items. The Contractor shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department prior to bid opening (see Form 25A324).

2.
Selection of the most appropriate items or portions of items to be performed by DBEs in order to increase the likelihood of achieving the stated goal.

3.
Notification at least 10 calendar days prior to bid opening to all DBEs listed in the Department's most current DBE Directory certified to perform those work items identified in Form 25A324 of the bidder's/Contractor's interest in securing the DBE's participation in the execution of the work. Each contact with the DBE shall be logged on a "Contact Report" (Form 25A321A).

4.
Request for DBE participation on specific items of work or services. Allegations of non-competitive DBE quotes must be documented and verifiable. A DBE quote that is more than 10.0% higher than the accepted non-DBE quote shall be deemed non-competitive, provided the DBE and non-DBE quotes are for the exact same work or service. Where the Contractor rejects a DBE quote as being non-competitive under this condition, the work performed and payments received by the non-DBE during the execution of the contract shall be consistent with the non-DBE's accepted quote. This does not preclude increases as a result of Change documents issued by the Department.

5.
Provision of assistance to DBEs who need help in obtaining bonding or insurance required by the bidder.

6.
Providing prospective DBEs with adequate information about the requirements of the contract regarding the specific item of work or service sought from the DBE.

7.
Follow‑up of initial solicitations for interest by contacting DBEs to determine with certainty whether or not they were interested in bidding. Documentation of follow‑up contacts shall be logged on the "Contact Report" (Form 25A321A).

Items 4. through 7. will be utilized to evaluate any request from the Contractor for a reduction in the Revised DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

120‑3.03 COMMERCIALLY USEFUL FUNCTION (CUF). Measurement of attainment of the Revised DBE Utilization Goal shall be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section.

CUF is limited to that of a: 

a.
regular dealer,

b.
manufacturer,

c.
broker,

d.
subcontractor,

e.
joint-venture, or

f.
prime contractor.

In order for the CUF work of the DBE to be credited toward the goal, the Contractor shall ensure that all of the following requirements are met:

1.
The DBE shall be certified in the appropriate category at the time of:

a.
the Engineer's approval of the DBE subcontract; and

b.
the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

2.
The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project.

3.
A DBE trucking firm certified and performing work in a transportation/hauling category is restricted within that category to the CUF of a broker. (This does not effect the CUF of that same firm, when performing work as a subcontractor and certified in another category such as embankment or excavation which could include the hauling of materials for that work.)

4.
The Contractor will receive credit for the CUF performed by DBEs as provided in this Section. Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

5.
Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the Revised DBE Utilization Goal.

 6.
Should the DBE be decertified between the time of contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm shall not be credited toward the Revised DBE Utilization Goal. The Contractor must still meet the Revised DBE Utilization Goal by either:

a.
Withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, items 4-7) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01), or

b.
Continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out and DBEs in an amount to meet the Revised DBE Utilization Goal through either

1)
subcontractor substitution (Subsection 103-1.01),

2)
increasing the participation of other DBEs on the project,

3)
documenting Good Faith Efforts (Subsection 120-3.02, items 4-7),

4)
or by a combination of the above.

7.
The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the Revised DBE Utilization Goal.

8.
The Engineer shall consider the following criteria when determining what CUF is being performed by the DBE:

a.
The work performed shall be necessary and useful work required for the execution of the contract.

b.
The scope of work shall be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

c.
The work shall be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE, with the exception allowed under (d) below. Either the DBE owner or an on‑site DBE representative, DBE superintendent, or DBE foreman shall be responsible for the work at the site. All such DBE representatives must be designated as a key employee in the DBE's certification records with the Department prior to DBE subcontract award.

d.
The DBE shall use their own employees and equipment for the execution of the work. An exception to this requirement may be permitted where the DBE must perform a specialty task or where the work is in a remote area. In such instance, the DBE may temporarily augment its project workforce with another contractor's equipment and employees (not to include supervision) in order to perform the work, if the Department considers this normal practice performed by non-DBE contractors, within the Alaskan construction industry. 

On any project, this practice shall not involve more than 33.3% of the DBE's subcontract value. Also, the Contractor shall submit a request in writing from the DBE and secure the Department's approval for such arrangement prior to commencement of the DBE's subcontract work involved. Exclusive of this arrangement, the DBE's project work force shall be regular DBE employees.

In all instances, the DBE shall be responsible for its payroll and labor compliance requirements concerning all workers under its control. DBE leases and payments for equipment must be documented; Contractor withholding or retainage for DBE labor and equipment usage is not permissible. Two-party checks to individuals are not permissible.

e.
The manner in which the work is sublet or performed shall conform to standard, statewide industry practice within Alaska, as defined by the Department. The work or provision of goods or services shall have a market outside of the DBE program (must be performed by non-DBE firms within the Alaskan construction industry). Otherwise, the work or service will be deemed a superfluous step in the contracting or purchasing process and no DBE credit will be allowed. 

There shall be no DBE credit for lower-tier non-DBE subcontract work, unless the Department defines this lower-tier subcontracting as standard, statewide industry practice within Alaska.

f.
The cost of the goods and services shall be reasonable and competitive with the cost of these goods and services outside the DBE program within Alaska. Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable.

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications.

g.
All subcontract work, with the exception of truck hauling, shall be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

h.
The DBE shall control all business administration, accounting, billing, and payment transactions (this requirement does not preclude the two-party check allowance described under I., below). The prime contractor shall not perform the business, accounting, billing, and similar functions of the DBE. The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance.

I.
Credit will not be allowed for payments made by the Contractor to others on behalf of the DBE.

Two‑party checks may be issued by the Contractor on an occasional basis to the DBE and another business for work or services performed under the contract; however, the Engineer shall be notified in writing in advance. DBE credit will not be given for these two-party payments, if issued on a routine basis or issued to an extent greater than that offered by the prime to non-DBEs on the project. 

j.
A DBE trucking firm certified and performing work in the transportation/hauling category shall have a supervisor on-site at all times in charge of the dispatching of trucks and the hauling of materials before any DBE credit may be credited. The DBE supervisor must be regularly employed by the DBE and designated as a key employee in the DBE's certification records with the Department prior to prime contract award. 

9.
The Contractor shall provide proof (canceled checks or bank statements that identify payor, payee, and amount of transfer) of the actual monies paid for the qualifying work, goods and services provided by DBEs. 

10.
If the quantity of work of a bid item which involves a DBE is reduced by the Department, the Original and Revised DBE Utilization Goals on Form 25A325C are reduced proportionately.

120‑3.04 DEFAULT OF DBE. In the event that a DBE who has been placed under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default. The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work. In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the Revised DBE Utilization Goal if, in the opinion of the Engineer, both of the following criteria have been met:

1.
The Contractor had no fault or negligence in the default and that the circumstances surrounding the default were beyond the control of the Contractor.

2.
The Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with items 4 through 7 of Subsection 120‑3.02 GOOD FAITH EFFORT for the defaulted work.

The Revised DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120‑4.01 METHOD OF MEASUREMENT. The Contractor shall be entitled to count toward the Revised DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer. The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
Credit for work performed by a DBE prime contractor is 100%, not to exceed the Original DBE Utilization Goal.

2.
Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials.

3.
Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

4.
Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value. The value will be the actual cost paid to the DBE but will not exceed the bid price for the item.

5.
Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the cost of the procurement contract for the creditable item. 

6.
Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the cost of the hauling subcontract.

7.
Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the premium cost.

8.
Credit for the CUF of a joint venture (JV) (either as the prime contractor or a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department. The DBE joint venture partner shall be responsible for performing all of the work as delineated in the certified JV agreement.

120‑5.01 BASIS OF PAYMENT. Meeting the Revised DBE Utilization Goal will be considered subsidiary to other items of work and no separate payment will be made.

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, retainage may be withheld from progress payments. The retainage shall be sufficient to assure funds are available to cover the cost of the disincentive or potential disincentive.

If the Contractor fails to meet the Revised DBE Utilization Goal, payments will be reduced as a disincentive. The amount of the disincentive shall be equal to 50% of the difference between the Revised DBE Utilization Goal expressed in dollars and the total creditable DBE participation as determined by the Engineer.

If and only after the Original DBE Utilization Goal established on Form 25A325C in terms of dollars has been met, the Contractor may be eligible for an incentive payment based upon the following calculation:

10% of the total dollar amount of CUF work performed by DBE subcontractors not needed in the calculation to meet the Original DBE Utilization Goal; except that the total incentive paid to the Contractor will not exceed 2% of the total basic bid amount at time of original contract award or $100,000, whichever is less.

Payment of the incentive will be made on the final estimate. The disincentive will be withheld in the form of retainage during the course of the project. If sufficient retainage has not been withheld to cover the cost of the disincentive, the Contractor shall remit same to the Department within 30 days of being billed for the amount due.

A Change Order is not required for DBE Adjustment. The Notice To Proceed shall constitute the notice required to initiate DBE Adjustment.

Payment or Deduction will be made under:

Pay Item No.
Pay Item
Pay Unit
120(1)
DBE Adjustment
Contingent Sum

(6/6/94)S33

SECTION 202


REMOVAL OF STRUCTURES AND OBSTRUCTIONS
Special Provisions

202-1.01 DESCRIPTION. Add the following: The work shall also include the relocation of obstructions as shown on the plans, and cutting off the guardrail bolts that extend through the guardrail posts.

202‑2.01 GENERAL CONSTRUCTION REQUIREMENTS. Add the following: The construction of mail box installations shall use new posts and mail boxes. Mail boxes shall be United States Postal Service approved, either traditional or contemporary design, having a minimum length of 530 mm, minimum width of 200 mm and minimum height of 265 mm. Existing posts and foundations shall be removed with remaining holes backfilled to the level of surrounding ground. (10/5/93)R74M
The guardrail bolts extending through the guardrail posts shall be cut off flush with the nut in the areas shown on the plans.

202-3.01 METHOD OF MEASUREMENT. Add the following: Item 202(1A) Relocate Miscellaneous Obstructions, will not be measured but will be paid lump sum and will include the relocation of obstructions as indicated on the plans.

202-4.01 BASIS OF PAYMENT. The work of cutting off guardrail bolts will be included in the work under Item 202(1) Removal of Structures and Obstructions.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
202(1A)
Relocate Miscellaneous Obstructions
Lump Sum


SECTION 203


EXCAVATION AND EMBANKMENT
Special Provisions

203‑1.01 DESCRIPTION. Add the following: Pathway linear grading shall consist of the final shaping of pathways and slopes for drainage by grading with a small dozer, motor grader, or other suitable means approved by the Engineer. (9/1/89)R20
The term “roadway embankment” in this section shall also apply to pathway construction.

203‑3.02 EMBANKMENT CONSTRUCTION. Add the following before the first paragraph: No pathway construction shall occur between pathway Station 6+710 and Station 9+260 until the new HDPE water conduit is completed and placed in service. Embankment for pathway shall be completed to top of Borrow A by September 15, 1999.

On page 62, delete the first sentence of the fourth paragraph, and substitute the following: Embankments shall be placed in horizontal layers not exceeding 200 mm in thickness measured before compaction. Each layer of classified material shall have its joint offset from the joint below, longitudinally by 300 mm and transversely by 3 m. 

Add the following: Where the plans call for placement of selected material and excavation is required, the existing material may be left in place if tests determine that it will meet the appropriate selected material requirements. Any reduction in excavation or Borrow quantities as a result of this condition shall not constitute a basis for adjustment in contract unit prices except as provided for in Section 104 Scope of Work.

The surface of Selected Material, Type D in the groins at the Fishing Hole shall be compacted by coverage of the Contractor's placement equipment to provide a smooth and firm slope. The surface of Selected Material, Type D in the groins shall be free of surface irregularities, rutting, slope breaks or unconsolidated material.

No compactive effort is required for Selected Material, Type D for the berm extensions at the Fishing Hole. Borrow for construction of berm extensions may be end dumped into place and then shaped to the line and grade indicated in the plans. Material excavated from the Fishing Hole during construction may be used as Selected Material, Type D.

R23M
Add the following: Between Station 6+320 and Station 7+115, the embankment shall be protected with riprap as construction progresses so that no more than 200 meters length of embankment is exposed without riprap.

203-3.03 CONSTRUCTION OF EMBANKMENTS WITH MOISTURE AND DENSITY CONTROL. Delete the second paragraph and substitute the following: Embankment material, other than Selected Material, Type D, shall be compacted to not less than 95 percent of the maximum density. Maximum densities will be determined by AASHTO T 180, or ATM T-12. In place field densities will be determined by ATM T-3 or ATM T-11. (1/8/97)R193
203‑4.01 METHOD OF MEASUREMENT. Add the following: Measurement of pathway linear grading will be measured for payment by the meter along the control line.

203‑5.01 BASIS OF PAYMENT. Add the following: Payment for pathway linear grading will be full compensation for furnishing all equipment, labor, tools and incidentals to provide the preparation, excavation, shaping and compaction necessary to construct the pathway as shown on the drawings or as directed by the Engineer. Materials used to construct the pathway will be paid under their respective pay items.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
203(18)
Pathway Linear Grading
Meter

R20

SECTION 204


STRUCTURE EXCAVATION FOR CONDUITS


AND MINOR STRUCTURES
Special Provisions

204‑2.01 MATERIALS. Delete this subsection in its entirety and substitute the following: Bedding materials shall meet the requirements for Selected Material, Type A, as specified in subsection 703-2.07 Selected Material. Pipe bedding shall also pass the 50 mm sieve.

R25M

SECTION 301


AGGREGATE BASE COURSE
Special Provisions

301-2.01 MATERIALS. Delete the second sentence of the first paragraph and substitute the following: The gradation of base course material shall conform to the requirements for Grading D-1. (10/1/91)R116
Add the following after the first paragraph: At the Contractor's option, recycled asphalt material (RAM) may be substituted for crushed aggregate base course, millimeter for millimeter, if the following conditions are met:

1.
RAM shall be crushed or processed to 100 percent by weight passing the 37.5 mm sieve and 95-100 percent by weight passing the 25 mm sieve.

2.
The gradation of the extracted aggregate shall meet the following:

	Sieve
	Percent Passing by Weight

	25 mm
	100

	19 mm
	70-100

	9.5 mm
	42-90

	4.75 mm
	28-78

	1.18 mm
	11-54

	300 µm
	 5-34

	150 µm
	 3-22

	75 µm
	 2-12


3.
The asphalt content shall be 2.5 - 5.0 percent by weight of the RAM.

301‑3.01 PLACING. Add the following: Base course material used for the sidewalk and pathway foundation shall be placed with a "Layton box" or similar equipment capable of providing a specified depth with a uniform surface. (9/1/89)R26
301-3.03 SHAPING AND COMPACTION. Add the following: If recycled asphalt material is substituted for crushed aggregate base course, the following conditions shall be met:

1.
Density acceptance will be based upon a roller pattern. The roller pattern shall be determined by a test strip using a vibratory compactor with a minimum dynamic force of 178,000 newtons. The optimum density will be determined by the Engineer using a nuclear densometer gauge to monitor the test strip. Adequate water shall be added to aid compaction.

2.
After the appropriate coverage with the vibratory compactor, a minimum of 6 passes with a pneumatic tire roller shall be completed. Tires shall be inflated to 550 kPa (±34 kPa), and the roller shall have a minimum operating weight per tire of 1360 kg.

301-5.01 BASIS OF PAYMENT. Add the following: If recycled asphalt material is substituted for crushed aggregate base course, it will be paid for as Item 301(1), Crushed Aggregate Base Course at the unit price shown on the bid schedule for that item.

(12/11/96)R176M
Delete Section 401 in its entirety and substitute the following: 


SECTION 401

ASPHALT CONCRETE PAVEMENT
Special Provisions

401-1.01 DESCRIPTION. This work consists of the furnishing and mixing of aggregate, asphalt cement and additives at a mixing plant and the hauling, spreading, and compaction of the asphalt concrete mixture on a previously prepared surface, all as specified in the contract and in conformance with the lines, grades and thicknesses shown on the plans.

401-2.01 COMPOSITION OF ASPHALT CONCRETE MIXTURES - JOB MIX DESIGN. Asphalt concrete mixtures shall be composed of aggregate, asphalt cement, and required additives combined within the limits for the type and class of asphalt concrete specified in the contract.

The Contractor shall provide an asphalt concrete mixture that meets the asphalt concrete mix design requirements of Table 401-1 for the appropriate type and class of asphalt concrete.

At least 15 calendar days prior to the production of asphalt concrete pavement mixture, the Contractor shall submit the following to the Engineer:

1.
A letter stating the location, size, and type of mixing plant, the proposed gradation for the Job Mix Design, gradations for individual stockpiles with supporting process control information, and the blend ratio of each aggregate stockpile. The proposed gradations must meet the requirements of Table 703-3, Asphalt Concrete Aggregate, for each type of asphalt concrete pavement specified in the bid schedule. Asphalt concrete mixtures produced from different plants shall not be mixed.

2.
Representative samples of each of the aggregates to be blended. Sample sizes: 45 kilograms of each intermediate and/or coarse aggregate, 90 kilograms of fine aggregate, 10 kilograms of blend sand.

3.
A minimum of three 4 liter samples of the asphalt cement proposed for use in the mixture, including name of product, manufacturer, test results as required in Section 702, manufacturer's certificate of compliance in accordance with Section 106, and a temperature viscosity curve for the asphalt cement.

4.
A 0.25 liter sample of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Materials Safety Data Sheet (MSDS).

From this information, the Engineer will establish the Job Mix Design which will become a part of the contract and shall be followed unless modified in writing. The Job Mix Design will be determined in accordance with ATM T-17 (version 01/93) and evaluated for conformance with the asphalt concrete mix design requirements of Table 401-1 for the appropriate type and class of asphalt concrete. Job Mix Design test results will be available within 7 working days after submittal. Approved Job Mix Designs will specify the target value for asphalt cement, additives, and the allowable temperature range for mixing.

Changes in the Job Mix Design warranted by changes in the source of asphalt cement, source of aggregates, aggregate quality, aggregate gradation, or blend ratio shall be submitted by the contractor in the same manner as the original submittal. A new Job Mix Design will only apply to asphalt concrete mixture produced after the Contractor submittal of the new aggregate gradation.

All mix designs after a Job Mix Design has been approved for the Type and Class of Asphalt Concrete will be assessed a fixed fee of $1,500.00 each.

Approved Job Mix Designs will have the full tolerances shown in Table 401-2 applied and will not be limited to the broad band listed in Table 703-3. Tolerances will not be applied to the largest sieve specified.

Temporary pavement shall meet the minimum asphalt concrete mix design requirements for Asphalt Concrete Type II, Class B.


Table 401-1

Asphaltic Concrete Mix Design Requirements
	DESIGN PARAMETERS
	CLASS

"A"
	CLASS

"B"
	CLASS

"C"

	Stability, newton, min.
	
8,000
	
5,340
	
3,340

	Flow, 0.25 mm
	
8-14
	
8-16
	
8-18

	Voids in total mix, percent
	
3-5
	
3-5
	
2-5

	Compaction, number of blows each side of test specimen
	
75
	
50
	
35

	Dust-asphalt ratio*
	
0.6-1.4
	
0.6-1.4
	
N/A

	Voids in the mineral aggregate (VMA), min.
	
	
	

	
Type I


Type II


Type III
	
12.0


13.0


14.0
	
11.0


12.0


13.0
	
N/A


N/A


N/A


*Dust-asphalt ratio is defined as the percent of material passing the 75μm sieve divided by the percent of asphalt (calculated by weight of mix).

401-2.02 AGGREGATES. Aggregate shall conform to the requirements of Subsection 703-2.04.

Aggregates for asphalt concrete mixtures shall be divided into a minimum of 2 piles, one coarse and one fine. If blend sand is used, it shall be an additional pile.

401-2.03 ASPHALT MATERIALS. The grade of asphalt cement will be specified in the bid schedule. The asphalt cement shall conform to the applicable requirements of Section 702. Asphalt cement may be conditionally accepted at the source. If the material is to be conditionally accepted at the source, the Contractor shall provide a manufacture's certificate of compliance in accordance with Subsection 106-1.05 and test results of the applicable quality requirements of Section 702 before the material is shipped.

If there is a change in the source of the asphalt cement, or if the kinematic viscosity (viscosity at 135 degrees Celsius) of the asphalt cement used on the project changes 

from the viscosity of the asphalt cement supplied for the Job Mix Design by a factor of 2 (doubles or halves) or more, then operations shall be suspended until a new Job Mix Design is submitted for approval.

401-2.04 ANTI-STRIP ADDITIVES. Anti-strip agents shall be used in the proportions determined by ATM T-14 and shall be included in the approved Job Mix Design. At least 70% of the aggregate shall remain coated when tested in accordance with ATM T-14.

401-2.05 PROCESS QUALITY CONTROL. It is expressly understood that the contractor is solely responsible for the sampling and testing of material for process control of the asphalt concrete mixture in accordance with Subsection 106-1.02.

The Contractor shall employ a qualified person or company to perform process control testing. A process control plan shall be submitted at the project pre-construction conference in accordance with Subsection 106-1.02. Failure to perform process control forfeits the Contractor's right to retests as provided for in Subsection 401-4.02.

A paving and plant control plan shall be submitted at a pre-paving meeting to be held a minimum of 5 working days prior to initiating paving operations. The paving and plant control plan shall address joint construction, outline steps to assure product consistency, to minimize segregation, and to prevent premature cooling of the asphalt concrete mixture. This plan shall also include a proposed testing frequency for gradation, asphalt cement content, and compaction.

CONSTRUCTION REQUIREMENTS
401-3.01 WEATHER LIMITATIONS. The asphalt concrete mixture shall not be placed on a wet surface, on an unstable/yielding roadbed, when the base material is frozen, or when weather conditions prevent proper handling or finishing of the mixture. No asphalt concrete mixture for a leveling course shall be placed unless the surface temperature is 5 degrees Celsius or warmer.

401-3.02 EQUIPMENT. All equipment shall be in good working order and free of asphalt concrete mixture buildup. All equipment shall be available for inspection and demonstration of operation 24 hours prior to placement of asphalt concrete mix.

401-3.03 BITUMINOUS MIXING PLANTS. The Contractor shall use an asphalt plant designed to dry aggregates, maintain accurate temperature control, and accurately proportion asphalt cement and aggregates. The Contractor shall calibrate the asphalt mixing plant and furnish copies of the data to the Engineer at least 2 days prior to asphalt concrete mixture production.  The asphalt mixing plant shall have a scalping screen to prevent oversize material or debris from being incorporated into the asphalt concrete mixture. Aggregate and asphalt cement sampling locations meeting OSHA safety requirements shall be provided.

Proportioning (batch) scales shall not be used for weighing material for payment. Weigh scales used in conjunction with a storage silo may be used to weigh the final product for payment, provided the scales are certified.

401-3.04 HAULING EQUIPMENT. Trucks used for hauling asphalt mixtures shall have tight, clean, smooth metal beds which have been thinly coated with a minimum amount of paraffin oil, lime water solution or other manufactured asphalt release agent included on the Department's Approved Products List. Diesel fuel or fuel oil shall not be used as an asphalt release agent.

Each truck shall have a cover of canvas or other suitable material of such size as to protect the asphalt concrete mixture, when required, so that the mixture shall be delivered to the asphalt paver at the proper temperature.

401-3.05 ASPHALT PAVERS. Asphalt pavers shall be self-propelled units provided with a heated vibratory screed. Grade and cross slope shall be controlled through the use of automatic grade and slope control devices. The paver screed control system shall be automatically actuated by the use of an erected string line, mobile stringline (ski) on the high side of the paver at least 9 meters in length, or other approved grade follower. Grade control shall be used on either a) both the high and low sides or b) grade control on the high side and slope control on the low side. 

The paver shall be equipped with a receiving hopper having sufficient capacity for a uniform spreading operation. The hopper shall be equipped with a distribution system to place the asphalt concrete mixture uniformly in front of the screed.

The screed assembly shall produce a finished surface of the required smoothness, thickness and texture without tearing, shoving or displacing the asphalt concrete mixture. Screed extensions used for paving a constant width shall be heated and vibrated. Auger extensions shall be within 0.5 meters of the screed extension on both sides.

The use of a Layton Box will be allowed on bikepaths, sidewalks, pathways and medians.

401-3.06 ROLLERS. The Contractor shall supply a sufficient number and weight of rollers to compact the mixture to the required density while maintaining the pace of the paving operations. Rollers shall be static or vibratory steel wheel and pneumatic tire type rollers. The rollers shall be self propelled and capable of reversing without backlash. They shall be specifically designed to compact hot asphalt concrete mixtures. The use of equipment which results in crushing of the aggregate will not be permitted. Pneumatic tire rollers shall be fully skirted, have an operating weight per tire of at least 1,360 kilograms and be operated in accordance with the manufacturer's instructions.
401-3.07 PREPARATION OF EXISTING SURFACE. Existing surfaces shall be prepared in conformance with the plans and specifications. Existing paved surfaces shall be cleaned of loose material by sweeping with a power broom, supplemented by hand sweeping, if necessary.

Contact surfaces of curbing, gutters, manholes, sawcut pavement, and other structures shall be coated with a uniform coating of tack coat material conforming to Section 402 prior to the asphalt concrete mixture being placed.

Surfaces which have received a prime coat shall be allowed to cure. Surfaces which have received an emulsion tack coat shall be allowed to break prior to placement of asphalt concrete mixture.

401-3.08 PREPARATION OF ASPHALT. A continuous supply of the asphalt cement shall be supplied to the mixer at a uniform temperature, within 14 degrees Celsius of the Job Mix Design mixing temperature.

401-3.09 PREPARATION OF AGGREGATES. The aggregate for the asphalt concrete mixture shall be heated and dried to a temperature compatible with the mix requirements specified. The burner on the dryer shall be properly adjusted to avoid damage to the aggregate and to avoid the presence of unburned fuel on the aggregate. Any asphalt concrete mixture in which soot or fuel is present shall be wasted and no payment made.

Drying operations shall reduce the aggregate moisture content so that the moisture content of the asphalt concrete mixture, sampled at the point of acceptance for asphalt cement content, shall be no more than 0.5% (by total weight of mix), as determined by ATM T-25.

401-3.10 MIXING. The aggregate, asphalt cement and additives shall be combined in the mixer in the amounts required by the Job Mix Design.  The materials shall be mixed such that a complete and uniform coating of the aggregate is obtained. For batch plants, dry aggregate shall be in motion prior to the addition of asphalt cement. Wet mixing time shall be adequate to obtain 98% coated particles when tested in accordance with AASHTO T 195.

The temperature of the asphalt concrete mixture at the time of the mixing shall be as determined by the Job Mix Design.

401-3.11 TEMPORARY STORAGE OF ASPHALT CONCRETE MIXTURE. Asphalt concrete mixture drawn from silo type storage bins shall conform to all of the requirements for asphalt concrete mixtures as if loaded directly into hauling equipment from the mixing plant. Signs of visible segregation, heat loss, changes from the Job Mix Design, change in the characteristics of asphalt cement, lumpiness or stiffness of the mixture will be cause for rejection.

Rejected asphalt concrete mixture shall be disposed of by the Contractor at no cost to the State.

401-3.12 SPREADING AND PLACING. The asphalt concrete mixture shall be laid upon a surface approved by the Engineer, spread and struck off and compacted to the required compacted thickness. Asphalt pavers shall be used to distribute the asphalt concrete mixture in lanes of such widths as to hold to a practical minimum the number of longitudinal joints required, subject to the requirements of Subsection 401-3.14. Asphalt pavers shall also be used to distribute asphalt concrete mixture for leveling course unless otherwise allowed.

On areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impracticable, the asphalt concrete mixture shall be spread, raked and luted by hand tools. For such areas the asphalt concrete mixture shall be placed to the required compacted thickness.

When the section of roadway being paved is open to traffic, adjacent traffic lanes shall be paved to the same elevation within 24 hours unless prevented by weather or other factors beyond the Contractor's control, in order to prevent lane edge dropoff. When the outside pavement edge dropoff exceeds 50 millimeters, approved material shall be placed against the pavement edge.

When multiple lifts are specified in the contract, the final lift shall not be placed until all lower lifts throughout that section, as defined by the Paving Plan, have been placed and accepted. Paving shall not begin until all adjacent curb has been poured and cured for 72 hours.  Asphalt concrete pavement to be placed over bridge deck membranes shall not be placed until the membrane has cured according to the manufacturer's specifications. Vehicles, except the paving machine and trucks hauling the asphalt concrete mixture for the overlay, shall not be operated on the membrane. Paving machines used on the membrane shall be rubber-tired or rubber-tracked. The Contractor shall follow the manufacturer's published minimum and maximum temperature limitations for the asphalt concrete mixture. Vibratory rollers, with the vibrator engaged, shall not be used on bridge decks.

401-3.13 COMPACTION. Immediately after the asphalt concrete mixture has been spread, struck-off and surface irregularities adjusted, it shall be thoroughly and uniformly compacted by rolling.

The target value for density will be 94% of the maximum specific gravity (MSG), as determined in accordance with AASHTO T 209. For the first lot of each type of asphalt concrete pavement, the MSG will be determined by the Job Mix Design. For additional lots, the MSG will be determined by the sample from the first sublot of the lot. Acceptance testing for field density will be determined in accordance with ATM T-18 except that a minimum 150 mm diameter core is required. (Acceptance testing for field density of leveling course or temporary pavement will not be done.)

The asphalt concrete pavement, including leveling course, shall receive a minimum of 3 complete passes with a pneumatic-tired roller. A pass is defined as once over each point on the pavement surface.

Areas not accessible to the rollers shall be graded with rakes and lutes and compacted with mechanical tampers. For depressed areas a trench roller may be used to achieve the required compaction.

Rollers or other vehicles shall not be parked or left standing on pavement that has not cooled sufficiently to prevent indentation.

401-3.14 JOINTS. Joints shall be constructed to ensure a continuous bond, texture, and smoothness between adjacent sections of the pavement. The minimum specification limit for longitudinal joint density will be 91 percent of the MSG of the panel completing the joint. The Contractor shall cut one 150 mm core centered on the longitudinal joint at each location the mat is cored for acceptance density testing. Density will be determined in accordance with ATM T-18.

When joining old existing pavement and new pavement, the old pavement shall be cut in a neat line with a power driven saw.

Improperly formed joints resulting in surface irregularities shall be removed full depth, replaced with new material, and thoroughly compacted. Rolling of joints after the material has cooled below 65 degrees Celsius shall not be allowed. All pavement removal shall be precut to a neat line with a power driven saw.  A tack coat of asphalt cement or asphalt emulsion shall be applied on all cold joints and allowed to break prior to placing any fresh asphalt concrete mixture against the joint. This work shall be completed by the Contractor just prior to paving.

Transverse joints shall be formed by saw cutting back on the previous run to expose the full depth of the course or by using a removable bulkhead. Transverse joints shall not be perpendicular to centerline, but at a skew between 15-25 degrees.

The longitudinal joints in one layer shall offset those in the layer immediately below by at least 150 millimeters. The joints shall be at centerline or lane lines. Where preformed marking tape striping is required, the longitudinal joint in the top layer shall be offset 50 to not more than 150 millimeters from the edge of the stripe.

401-3.15 SURFACE TOLERANCE. The surface of the Asphalt Concrete Pavement will be measured after final rolling at selected locations using a 3 meter straightedge. The variation of the surface from the testing edge of the straightedge between any two contacts with the surface shall not exceed 5 millimeters.

The smoothness of the Asphalt Concrete Pavement in all driving lanes will be measured by the Engineer with a California-type profilograph within 14 days after mainline paving is completed and all defects are corrected. No measurements will be taken in turn lanes, lane transitions, or within 8 meters of bridge abutments or matches with an existing pavement. The profilograph results (PrI) will be reduced within the 14 day period and a price adjustment will be calculated in accordance with Subsection 401-5.01. Any required traffic control devices or flagging shall be furnished by the Contractor in accordance with Section 643.

401-3.16 PATCHING DEFECTIVE AREAS. Any asphalt concrete mixture that becomes contaminated with foreign material, is segregated, or is in any way defective as determined by the Engineer shall be removed. Skin patching will not be permitted. Defective materials shall be removed for the full thickness of the course. The pavement shall be cut so that the sides are parallel to the direction of traffic and so that the edges are vertical. Edges shall be coated with a tack coat of material conforming to Section 402 and allowed to cure. Fresh asphalt concrete mixture shall be placed in sufficient quantity so that the finished surface will conform to grade and smoothness requirements. The asphalt concrete mixture shall be compacted to the density specified. All costs associated with the patching of defective areas shall be borne by the Contractor.

Any asphalt concrete mixture that becomes loose and broken, segregated, mixed with dirt, or is any other way defective shall be removed and replaced with fresh hot asphalt concrete mixture, which shall be compacted to conform with the surrounding area. Any area showing an excess or deficiency of asphalt cement shall be removed and replaced.

401-4.01 METHOD OF MEASUREMENT. The asphalt concrete mixture will be measured by the megagram or by the square meter in accordance with Section 109. The weight used will be the megagrams used in the accepted pavement and no deduction will be made for the weight of asphalt cement material and anti-stripping additive in the mixture.

The weight of asphalt cement will be calculated using the percent of asphalt cement for each sublot multiplied by the total megagrams represented by that sublot. Percent of asphalt cement will be determined by ATM T-23, or AASHTO TP53. The same tests used for the acceptance testing of the sublot will be used for computation of the asphalt cement quantity. 

No payment will be made for any asphalt cement in excess of 0.4% above the optimum asphalt content specified in the Job Mix Design.

Longitudinal joints will be measured by the meter. The distance measured will be in both directions from a longitudinal joint core location to a point equal distant to the next longitudinal joint core.

401-4.02 ACCEPTANCE SAMPLING AND TESTING. The quantity of each type of asphalt concrete mixture produced and placed shall be divided into lots and the lots evaluated individually for acceptance. The Department has the exclusive right and responsibility for determining the acceptability of all materials incorporated into the project. Acceptance sampling and testing shall be performed by the Engineer. The results of the acceptance testing performed by the Engineer will be made available to the Contractor within seven working days from the date of sampling.

A lot will normally be 4,500 megagrams. The lot will be divided into sublots of 450 megagrams, each randomly sampled and tested for asphalt cement content, density, and gradation in accordance with this subsection. If the project has more than one lot and less than eight additional sublots have been sampled at the time a lot is terminated, the material in the shortened lot will be included as part of the prior lot and the price adjustment computed for the prior lot shall include the samples from the shortened lot.

If eight or nine samples have been obtained at the time a lot is terminated, they will be considered as a lot and the price adjustment will be based on the actual number of test results (excluding outliers) in the shortened lot.

If the contract quantity is between 900 megagrams and 4,499 megagrams, the contract quantity will be considered one lot. The lot will be divided into 5 equal sublots and randomly sampled for asphalt cement content, density, and gradation in accordance with this subsection. The Engineer shall select one sample for every 900 megagrams of mix, or majority portion thereof, for testing. If the test result(s) conform to the specification limits, the lot will be accepted and the weight of asphalt cement for the lot will be calculated from the average of the asphalt cement content tests performed. If only one asphalt cement content test is performed, the weight of asphalt cement for the lot will be calculated from that one test result. If any of the test results fail to conform to specification limits, the remaining samples will be tested and the lot evaluated for price adjustment in accordance with Sub-section 401-4.03 with the exception that the Pay Factor shall not exceed 1.00 for any sieve size, asphalt cement content and density.  If the contract quantity is less than 900 megagrams, asphalt concrete pavement will be accepted for payment based on the Engineer's approval of a Job Mix Design and the placement and compaction of the asphalt concrete pavement to the specified depth and finished surface requirements and tolerances. Any area of finished surfacing that is segregated, fails to meet surface tolerance requirements, cools to below 65 degrees Celsius prior to completing compaction, or is in any other way defective, shall be removed and replaced with new asphalt concrete pavement. Removal and replacement of defective pavement shall be at no additional cost to the Department.

Samples taken for the determination of asphalt cement content will be taken from behind the screed prior to initial compaction, or at the end of the auger. Asphalt cement content shall be determined by ATM T-23, or AASHTO TP53. With AASHTO TP53, the moisture content will be determined by ATM T-25.

Samples taken for the determination of aggregate gradation from drum mix plants will be from the combined aggregate cold feed conveyor via a sampling device, or from the stopped conveyor belt, or from asphalt concrete mixture samples taken from the same location as samples for the determination of asphalt cement content. The aggregate gradation for samples from the conveyor system will be determined according to ATM T-7. For asphalt concrete mixture samples, the gradation will be determined in accordance with AASHTO T 30 from the aggregate remaining after the ignition oven (AASHTO TP53) has burned off the asphalt cement.

Cold-feed conveyor sampling devices shall divert aggregate from the full width of the conveyor system and shall be maintained to provide a representative sample of the aggregate incorporated into the asphalt concrete mixture.

Samples taken for the determination of aggregate gradation from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates. The dry batched aggregate gradation will be determined according to ATM T-7. For asphalt concrete mixture samples, the gradation will be determined in accordance with AASHTO T 30 from the aggregate remaining after the ignition oven (AASHTO TP53) has burned off the asphalt cement, or from aggregate extracted in accordance with ATM T-16.

Within 24 hours of final rolling, the Contractor shall cut full depth samples from the finished mat lift for density acceptance testing. One core sample with a minimum diameter of 150 mm shall be taken from each sublot. The samples shall be neatly cut by a core drill at the randomly selected locations marked by the Engineer. ATM T-18 will be used to determine density. No samples shall be cut from asphalt concrete mats on bridge decks. Failure to cut core samples for density acceptance testing within the specified period will result in a penalty of $100.00 per sample per day. The accrued amount will be subtracted from the Contractor's payment for asphalt concrete pavement.

All voids left by sampling shall be backfilled with new asphalt concrete mixture and compacted within 24 hours of sampling. Failure to backfill voids left by sampling 

in the specified period will result in a penalty of $100.00 per hole per day. The accrued amount will be subtracted from the Contractor's payment for asphalt concrete pavement.

The Contractor may request a retest of any sample not within specification limits. This request shall be in writing and delivered to the Engineer within 7 days of receipt of the initial test result. Verbal requests with the written request to be delivered after the specified 7 days will not be accepted. The sample(s) for retesting shall be taken within 24 hours of the notice to the Engineer requesting the retest(s). The Engineer will mark the sample location for the retest. Failure to provide the sample(s) for retesting within the specified period forfeits the right for a retest for the affected sample(s). The original test result will be discarded and the retest result will be used in the price adjustment calculation regardless of whether the retest result gives a higher or lower pay factor. Only one retest per sample will be allowed.

401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE. The following method of price adjustment will be applied to each type of Asphalt Concrete Pavement for which the contract quantity equals or exceeds 4,500 megagrams, except as defined in Subsection 401-4.02. The longitudinal joint density price adjustment will apply when Asphalt Concrete Pavement quantities are equal to or greater than 900 megagrams.

All acceptance test results for a lot will be analyzed collectively and statistically by the Quality Level Analysis - Standard Deviation (Specification Conformance Analysis) Method using the procedures listed to determine the total estimated percent of the lot that is within specification limits.

Prior to computing the price adjustment, the validity of the test results shall be ascertained in accordance with SP-7, the Standard Practice for Determination of Outlier Test Results. Outlier test results shall not be included in the price adjustment calculations. If any sieve size on a gradation test, or the asphalt cement content is an outlier, then the gradation test results and the asphalt cement content results for that sample will not be included in the price adjustment. The density test results for that sample will be included in the price adjustment provided it is not an outlier also.

If the density test result is an outlier, the density test result will not be included in the price adjustment but the gradation and asphalt cement content results for that sample will be included provided neither is an outlier.

Quality Level Analysis (Specification Conformance Analysis) is a statistical procedure for estimating the percent compliance to a specification and is affected by shifts in the arithmetic mean 
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 and by the sample standard deviation (s). Analysis of test results will be based on an Acceptable Quality Level (AQL) of 95.0% and a contractor's risk of 5.0% unless otherwise specified. AQL may be viewed as the lowest percent within the specification limits of a material that is acceptable as a process average and receive 100% pay. The contractor's risk is the probability that when the Contractor is producing material at exactly the AQL, the materials will receive less than 1.00 pay factor.  As an incentive to produce quality material, a pay factor greater than 1.00 may be obtained. The maximum pay factor obtainable is 1.05. The maximum pay factor for the largest sieve size specification for gradation will be 1.00. The price adjustment is based on the lowest of two pay factors. The first factor is a composite pay factor for asphalt concrete mixture which includes gradation and asphalt cement content. The second factor is a separate pay factor for density.

A lot containing material with less than a 1.00 pay factor, may be accepted at an adjusted price provided the pay factor is at least 0.75 and there are no isolated defects identified by the Engineer.

A lot containing material that fails to obtain at least a 0.75 pay factor will be rejected in accordance with Subsection 105-1.11. The Contractor may submit a written request for acceptance of the material at a reduced price or approved correction. Such a request shall include an engineering analysis showing expected effects on performance. The Engineer will determine whether or not the material may remain in place at the reduced price.

The Engineer can reject material which appears to be defective based on visual inspection. Such rejected material shall not be used in the work. No payment will be made for the materials rejected by the Engineer. 

Quality Level Analysis. Procedures for computation of composite pay factor are as follows:

1.
Eliminate test results found to be outliers by SP-7 (the Standard Practice for Determination of Outlier Test Results) and any test results on material not incorporated into the work from the quality level analysis.

Determine the arithmetic mean 
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is rounded to the nearest tenth for density and all sieve sizes except the 75 μm sieve. 
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 is rounded to the nearest hundredth for asphalt cement content and the 75 μm sieve.

2.
Compute the sample standard deviation (s) after the outliers have been excluded:
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Where:
Σ(x2)
=
summation of the squares of individual test values.

(Σx)2
=
square of the summation of the individual test values.

The sample standard deviation (s) is rounded to the nearest hundredth for density and all sieve sizes except the 75 μm sieve. The sample standard deviation (s) is rounded to the nearest 0.001 for asphalt cement content and the 75 μm sieve.

If the computed sample standard deviation (s) is <0.001, then use s = 0.20 for density and all sieve sizes except the 75 μm sieve. Use s = 0.020 for asphalt cement content and the 75 μm sieve.

3.
Compute the Upper Specification Limit (USL) and Lower Specification Limit (LSL). For aggregate gradation and asphalt cement content, the Specification Limits (USL and LSL) are equal to the Target Value (TV) plus and minus the allowable tolerances in Table 401-2. The tolerances for the largest sieve specified will be plus 0% and minus 1%. The TV is the specification value defined by the Job Mix Design. The TV for density is 94% of the maximum specific gravity (MSG), the LSL is 92% of MSG and the USL is 98%.

4.
Compute the Upper Quality Index (QU):
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Where:
USL
= Upper Specification Limit

QU
is rounded to the nearest hundredth.

5.
Compute the lower quality index (QL):
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Where:
LSL
= Lower Specification Limit

QL
is rounded to the nearest hundredth.

6.
Determine PU (percent within the upper specification limit which corresponds to a given QU) from Table 401-3.

7.
Determine PL (percent within the lower specification limit which corresponds to a given QL) from Table 401-3.

8.
Determine the Quality Level (the total percent within specification limits) for aggregate gradation, asphalt cement content, and density.


QL = (PL + PU) - 100

9.
Using the Quality Levels from Step 8, determine the lot Density Pay Factor (DPF) and gradation and asphalt cement content pay factors (PF) from Table 401-4.

10.
Compute the asphalt concrete mixture Composite Pay Factor (CPF) for asphalt content and gradation using the following formula: 
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Table 401-5 is used to determine the weight factor (f) for each sieve size, and asphalt cement content.


Table 401-2

LOWER SPECIFICATION LIMIT (LSL) and 


UPPER SPECIFICATION LIMIT (USL)
Measured Characteristics

LSL


USL
19.0 mm



TV-6.0

TV+6.0

12.5 mm



TV-6.0

TV+6.0

9.5 mm



TV-6.0

TV+6.0

4.75 mm



TV-6.0

TV+6.0

2.36 mm



TV-6.0

TV+6.0

1.18 mm



TV-5.0

TV+5.0

600 μm



TV-4.0

TV+4.0

300 μm



TV-4.0

TV+4.0

150 μm



TV-3.0

TV+3.0

75 μm




TV-2.0

TV+2.0

Asphalt %



TV-0.40

TV+0.40

Density



 92%


 98%


TABLE 401-3


Upper Quality Index (QU) or Lower Quality Index (QL)
	
PU or PL
	
n = 3
	
n = 4
	
n = 5
	
n = 6
	
n = 7
	
n = 8
	
n = 9
	
n = 10


to 


n = 11
	
n = 12


to


n = 14 
	
n = 15


to


n = 18

	
100
	
1.16-10.0
	
1.48-10.0
	
1.68-10.0
	
1.81-10.0
	
1.90-10.0
	
1.96-10.0
	
2.01-10.0
	
2.05-10.0
	
2.10-10.0
	
2.15-10.0

	
99
	
-
	
1.45-1.47
	
1.61-1.67
	
1.71-1.80
	
1.77-1.89
	
1.82-1.95
	
1.85-2.00
	
1.87-2.04
	
1.92-2.09
	
1.94-2.14

	
98
	
1.15
	
1.42-1.44
	
1.55-1.60
	
1.63-1.70
	
1.68-1.76
	
1.71-1.81
	
1.73-1.84
	
1.75-1.86
	
1.78-1.91
	
1.80-1.93

	
97
	
-
	
1.39-1.41
	 1.50-1.54
	
1.56-1.62
	
1.60-1.67
	
1.62-1.70
	
1.64-1.72
	
1.66-1.74
	
1.68-1.77
	
1.69-1.79

	
96
	
1.14
	
1.36-1.38
	
1.45-1.49
	
1.50-1.55
	
1.53-1.59
	
1.55-1.61
	
1.56-1.63
	
1.57-1.65
	
1.59-1.67
	
1.60-1.68

	
95
	
-
	
1.33-1.35
	
1.40‑1.44
	
1.44-1.49
	
1.47-1.52
	
1.48-1.54
	
1.49-1.55
	
1.50-1.56
	
1.51-1.58
	
1.52-1.59

	
94
	
1.13
	
1.30-1.32
	
1.36-1.39
	
1.39-1.43
	
1.41-1.46
	
1.42-1.47
	
1.43-1.48
	
1.44-1.49
	
1.45-1.50
	
1.45-1.51

	
93
	
-
	
1.27-1.29
	
1.32-1.35
	
1.34-1.38
	
1.36-1.40
	
1.37-1.41
	
1.37-1.42
	
1.38-1.43
	
1.38-1.44
	
1.39-1.44

	
92
	
1.12
	
1.24-1.26
	
1.28-1.31
	
1.30-1.33
	
1.31-1.35
	
1.31-1.36
	
1.32-1.36
	
1.32-1.37
	
1.33-1.37
	
1.33-1.38

	
91
	
1.11
	
1.21-1.23
	
1.24-1.27
	
1.25-1.29
	
1.26-1.30
	
1.26-1.30
	
1.27-1.31
	
1.27-1.31
	
1.27-1.32
	
1.28-1.32

	
90
	
1.10
	
1.18-1.20
	
1.20-1.23
	
1.21-1.24
	
1.21-1.25
	
1.22-1.25
	
1.22-1.26
	
1.22-1.26
	
1.22-1.26
	
1.23-1.27

	
89
	
1.08-1.09
	
1.15-1.17
	
1.16-1.19
	
1.17-1.20
	
1.17-1.20
	
1.17-1.21
	
1.17-1.21
	
1.18-1.21
	
1.18-1.21
	
1.18-1.22

	
88
	
1.07
	
1.12-1.14
	
1.13-1.15
	
1.13-1.16
	
1.13-1.16
	
1.13-1.16
	
1.13-1.16
	
1.13-1.17
	
1.13-1.17
	
1.13-1.17

	
87
	
1.05-1.06
	
1.09-1.11
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12

	
86
	
1.04
	
1.06-1.08
	
1.06-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08

	
85
	
1.02-1.03
	
1.03-1.05
	
1.02-1.05
	
1.02-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04

	
84
	
1.01
	
1.00-1.02
	
0.99-1.01
	
0.98-1.01
	
0.98-1.00
	
0.97-1.00
	
0.97-1.00
	
0.97-1.00
	
0.97-1.00
	
0.97-1.00

	
83
	
0.98-1.00
	
0.97-0.99
	
0.96-0.98
	
0.95-0.97
	
0.94-0.97
	
0.94-0.96
	
0.94-0.96
	
0.93-0.96
	
0.93-0.96
	
0.93-0.96

	
82
	
0.97
	
0.94-0.96
	
0.92-0.95
	
0.91-0.94
	
0.91-0.93
	
0.90-0.93
	
0.90-0.93
	
0.90-0.92
	
0.90-0.92
	
0.89-0.92

	
81
	
0.94-0.96
	
0.91-0.93
	
0.89-0.91
	
0.88-0.90
	
0.87-0.90
	
0.87-0.89
	
0.87-0.89
	
0.86-0.89
	
0.86-0.89
	
0.86-0.88

	
80
	
0.92-0.93
	
0.88-0.90
	
0.86-0.88
	
0.85-0.87
	
0.84-0.86
	
0.83-0.86
	
0.83-0.86
	
0.83-0.85
	
0.83-0.85
	
0.82-0.85

	
79
	
0.90-0.91
	
0.85-0.87
	
0.83-0.85
	
0.81-0.84
	
0.81-0.83
	
0.80-0.82
	
0.80-0.82
	
0.80-0.82
	
0.79-0.82
	
0.79-0.81

	
78
	
0.88-0.89
	
0.82-0.84
	
0.79-0.82
	
0.78-0.80
	
0.77-0.80
	
0.77-0.79
	
0.77-0.79
	
0.76-0.79
	
0.76-0.78
	
0.76-0.78

	
77
	
0.85-0.87
	
0.79-0.81
	
0.76-0.78
	
0.75-0.77
	
0.74-0.76
	
0.74-0.76
	
0.73-0.76
	
0.73-0.75
	
0.73-0.75
	
0.72-0.75

	
76
	
0.83-0.84
	
0.76-0.78
	
0.73-0.75
	
0.72-0.74
	
0.71-0.73
	
0.71-0.73
	
0.70-0.72
	
0.70-0.72
	
0.70-0.72
	
0.69-0.71

	
75
	
0.80-0.82
	
0.73-0.75
	
0.70-0.72
	
0.69-0.71
	
0.68-0.70
	
0.67-0.70
	
0.67-0.69
	
0.67-0.69
	
0.67-0.69
	
0.66-0.68

	
74
	0.77-0.79
	
0.70-0.72
	
0.67-0.69
	
0.66-0.68
	
0.65-0.67
	
0.64-0.66
	
0.64-0.66
	
0.64-0.66
	
0.63-0.66
	
0.63-0.65

	
73
	
0.75-0.76
	
0.67-0.69
	
0.64-0.66
	
0.63-0.65
	
0.62-0.64
	
0.61-0.63
	
0.61-0.63
	
0.61-0.63
	
0.60-0.62
	
0.60-0.62

	
72
	
0.72-0.74
	
0.64-0.66
	
0.61-0.63
	
0.60-0.62
	
0.59-0.61
	
0.58-0.60
	
0.58-0.60
	
0.58-0.60
	
0.58-0.59
	
0.57-0.59

	
71
	
0.69-0.71
	
0.61-0.63
	
0.58-0.60
	
0.57-0.59
	
0.56-0.58
	
0.56-0.57
	
0.55-0.57
	
0.55-0.57
	
0.55-0.57
	
0.54-0.56

	
70
	
0.66-0.68
	
0.58-0.60
	
0.55-0.57
	
0.54-0.56
	
0.53-0.55
	
0.53-0.55
	
0.52-0.54
	
0.52-0.54
	
0.52-0.54
	
0.51-0.53

	
69
	
0.63-0.65
	
0.55-0.57
	0.52-0.54
	
0.51-0.53
	
0.50-0.52
	
0.50-0.52
	
0.49-0.51
	
0.49-0.51
	
0.49-0.51
	
0.49-0.50

	
68
	
0.60-0.62
	
0.52-0.54
	
0.48-0.51
	
0.48-0.50
	
0.47-0.49
	
0.47-0.49
	
0.47-0.48
	
0.46-0.48
	
0.46-0.48
	
0.46-0.48

	
67
	
0.57-0.59
	
0.49-0.51
	
0.46-0.47
	
0.45-0.47
	
0.45-0.46
	
0.44-0.46
	
0.44-0.46
	
0.44-0.45
	
0.43-0.45
	
0.43-0.45

	
66
	
0.53-0.56
	
0.46-0.48
	
0.44-0.45
	
0.42-0.44
	
0.42-0.44
	
0.41-0.43
	
0.41-0.43
	
0.41-0.43
	
0.41-0.42
	
0.40-0.42

	
65
	
0.50-0.52
	
0.43-0.45
	
0.41-0.43
	
0.40-0.41
	
0.39-0.41
	
0.39-0.40
	
0.38-0.40
	
0.38-0.40
	
0.38-0.40
	
0.38-0.39

	
64
	
0.47-0.49
	
0.40-0.42
	
0.38-0.40
	
0.37-0.39
	
0.36-0.38
	
0.36-0.38
	
0.36-0.37
	
0.35-0.37
	
0.35-0.37
	
0.35-0.37

	
63
	
0.44-0.46
	
0.37-0.39
	
0.35-0.37
	
0.34-0.36
	
0.33-0.35
	
0.33-0.35
	
0.33-0.35
	
0.33-0.34
	
0.32-0.34
	
0.32-0.34

	
62
	
0.40-0.43
	
0.34-0.36
	
0.32-0.34
	
0.31-0.33
	
0.31-0.32
	
0.30-0.32
	
0.30-0.32
	
0.30-0.32
	
0.30-0.31
	
0.30-0.31

	
61
	
0.37-0.39
	
0.31-0.33
	
0.29-0.31
	
0.28-0.30
	
0.28-0.30
	
0.28-0.29
	
0.27-0.29
	
0.27-0.29
	
0.27-0.29
	
0.27-0.29

	
60
	
0.33-0.36
	
0.28-0.30
	
0.26-0.28
	
0.26-0.27
	
0.25-0.27
	
0.25-0.27
	
0.25-0.26
	
0.25-0.26
	
0.24-0.26
	
0.24-0.26

	
59
	
0.30-0.32
	
0.25-0.27
	
0.24-0.25
	
0.23-0.25
	
0.22-0.24
	
0.22-0.24
	
0.22-0.24
	
0.22-0.24
	
0.22-0.23
	
0.22-0.23

	
58
	
0.26-0.29
	
0.22-0.24
	
0.21-0.23
	
0.20-0.22
	
0.20-0.21
	
0.20-0.21
	
0.19-0.21
	
0.19-0.21
	
0.19-0.21
	
0.19-0.21

	
57
	
0.23-0.25
	
0.19-0.21
	
0.18-0.20
	
0.17-0.19
	
0.17-0.19
	
0.17-0.19
	
0.17-0.18
	
0.17-0.18
	
0.17-0.18
	
0.16-0.18

	
56
	
0.19-0.22
	
0.16-0.18
	
0.15-0.17
	
0.15-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.15

	
55
	
0.15-0.18
	
0.13-0.15
	
0.12-0.14
	
0.12-0.14
	
0.12-0.13
	
0.12-0.13
	
0.11-0.13
	
0.11-0.13
	
0.11-0.13
	
0.11-0.13

	
54
	
0.12-0.14
	
0.10-0.12
	
0.09-0.11
	
0.09-0.11
	
0.09-0.11
	
0.09-0.11
	
0.09-0.10
	
0.09-0.10
	
0.09-0.10
	
0.09-0.10

	
53
	
0.08-0.11
	
0.07-0.09
	
0.07-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08

	
52
	
0.05-0.07
	
0.04-0.06
	
0.04-0.06
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05

	
51
	
0.01-0.04
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03

	
50
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00


NOTE: For negative values of QU or QL, use absolute values of QU or QL. PU or PL is then equal to 100 minus the table value of PU or PL.
TABLE 401-4

Required Quality Level (QL) for a given sample size (n) and
a given Pay Factor (PF)
	Pay Factor
	n = 3
	n = 4
	n = 5
	n = 6
	n = 7
	n = 8
	n = 9
	n = 10

to 

n = 11
	n = 12

to

n = 14
	n = 15

to

n = 18

	1.05
	100
	100
	100
	100
	100
	100
	100
	100
	100
	100

	1.04
	90-99
	91-99
	92-99
	93-99
	93-99
	93-99
	94-99
	94-99
	95-99
	95-99

	1.03
	80-89
	85-90
	87-91
	88-92
	89-92
	90-92
	91-93
	91-93
	92-94
	93-94

	1.02
	75-79
	80-84
	83-86
	85-87
	86-88
	87-89
	88-90
	88-90
	89-91
	90-92

	1.01
	71-74
	77-79
	80-82
	82-84
	84-85
	85-86
	85-87
	86-87
	87-88
	88-89

	1.00
	68-70
	74-76
	78-79
	80-81
	81-83
	82-84
	83-84
	84-85
	85-86
	86-87

	0.99
	66-67
	72-73
	75-77
	77-79
	79-80
	80-81
	81-82
	82-83
	83-84
	85

	0.98
	64-65
	70-71
	73-74
	75-76
	77-78
	78-79
	79-80
	80-81
	81-82
	83-84

	0.97
	62-63
	68-69
	71-72
	74
	75-76
	77
	78
	78-79
	80
	81-82

	0.96
	60-61
	66-67
	69-70
	72-73
	73-74
	75-76
	76-77
	77
	78-79
	80

	0.95
	59
	64-65
	68
	70-71
	72
	73-74
	74-75
	75-76
	77
	78-79

	0.94
	57-58
	63
	66-67
	68-69
	70-71
	72
	73
	74
	75-76
	77

	0.93
	56
	61-62
	65
	67
	69
	70-71
	71-72
	72-73
	74
	75-76

	0.92
	55
	60
	63-64
	65-66
	67-68
	69
	70
	71
	72-73
	74

	0.91
	53-54
	58-59
	62
	64
	66
	67-68
	68-69
	69-70
	71
	73

	0.90
	52
	57
	60-61
	63
	64-65
	66
	67
	68
	70
	71-72

	0.89
	51
	55-56
	59
	61-62
	63
	64-65
	66
	67
	68-69
	70

	0.88
	50
	54
	57-58
	60
	62
	63
	64-65
	65-66
	67
	69

	0.87
	48-49
	53
	56
	58-59
	60-61
	62
	63
	64
	66
	67-68

	0.86
	47
	51-52
	55
	57
	59
	60-61
	62
	63
	64-65
	66

	0.85
	46
	50
	53-54
	56
	58
	59
	60-61
	61-62
	63
	65

	0.84
	45
	49
	52
	55
	56-57
	58
	59
	60
	62
	64

	0.83
	44
	48
	51
	53-54
	55
	57
	58
	59
	61
	63

	0.82
	42-43
	46-47
	50
	52
	54
	55-56
	57
	58
	60
	61-62

	0.81
	41
	45
	48-49
	51
	53
	54
	56
	57
	58-59
	60

	0.80
	40
	44
	47
	50
	52
	53
	54-55
	55-56
	57
	59

	0.79
	38-39
	43
	46
	48-49
	50-51
	52
	53
	54
	56
	58

	0.78
	37
	41-42
	45
	47
	49
	51
	52
	53
	55
	57

	0.77
	36
	40
	43-44
	46
	48
	50
	51
	52
	54
	56

	0.76
	34-35
	39
	42
	45
	47
	48-49
	50
	51
	53
	55

	0.75
	33
	38
	41
	44
	46
	47
	49
	50
	51-52
	53-54

	0
	0-32
	0-37
	0-40
	0-43
	0-45
	0-46
	0-48
	0-49
	0-50
	0-52



Table 401-5


WEIGHT FACTORS

Gradation



Factor "f"
19.0 mm sieve



4

12.5 mm sieve



4

9.5 mm sieve




4

4.75 mm sieve



4

2.36 mm sieve



4

1.18 mm sieve



5

600 μm sieve




5

300 μm sieve




5

150 μm sieve




5

75 μm sieve




20

Asphalt %




40

401-5.01 BASIS OF PAYMENT. The accepted quantity will be paid for at the contract unit price for the pay item listed below, complete in place.

Tack coat will be subsidiary to asphalt cement unless specified as a pay item. 

A change order/directive is not required for anti-stripping additive pay item. The approved mix design will initiate Item 401(4), Anti-Stripping Additive at the prescribed rate.

Anti-stripping additives will be paid on a contingent sum basis at a rate of $4.95 per .25 percent additive per megagram of asphalt cement. 

The Asphalt Price Adjustment will be the sum of the price adjustments for each lot and added to the Contractor's payment for Asphalt Concrete. The fees accrued for subsequent Job Mix Design evaluations as outlined in Subsection 401-2.01 will be subtracted from the Contractor's payment. The price adjustment will be based on either the Composite Pay Factor (CPF) or Density Pay Factor (DPF), whichever is 

the lowest value. A change order/directive is not required for the asphalt price adjustment pay item. The price adjustment for each individual lot shall be calculated as follows:

Price Adjustment = [(CPF or DPF)* -1] x (megagrams in lot) x (PAB)

PAB = Price Adjustment Base = $      /Megagram

* Composite Pay Factor (CPF) or Density Pay Factor (DPF) whichever is lower value.

Longitudinal joint densities less than 91 percent of MSG, as defined is Subsection 401-3.14, will be measured in accordance with Subsection 401-4.01 and assessed a price adjustment of $0.25 per meter. The accrued amount will be accounted for under Item 401(5) Asphalt Price Adjustment.

A separate price adjustment for pavement smoothness as measured in accordance with Subsection 401-3.15 will be calculated in accordance with Table 401-6 and applied under Item 401(5) Asphalt Price Adjustment.


TABLE 401-6
	
Average Profile Index (PrI)


(Millimeters per 1000 Lane Meters)
	
Adjustment to


Item 401(5) Asphalt Price Adjustment


for pavement smoothness

	
0 to 60
	
Add $335 multiplied by (61-PrI)

	
61 to 94
	
No Adjustment

	
95 and greater
	
Deduct $335 multiplied by (PrI-94) but not to exceed $10,000


Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
401(1)
Asphalt Concrete Pavement, Type___, Class ___
Megagram

401(2)
___ Asphalt Cement
Megagram

401(3)
Asphalt Concrete Pavement, Type___, Class___
Square Meter

401(4)
Anti-Stripping Additive
Contingent Sum

401(5)
Asphalt Price Adjustment
Contingent Sum

401(6)
Temporary Pavement
Megagram

When more than one type of Asphalt Concrete Pavement or Asphalt Cement appears on the plans and bid schedule, letter suffixes will be included within the parentheses of the pay item numbers in order to differentiate between different types.

Separate payment will not be made for asphalt cement, or anti-strip additives for Item 401(6), Temporary Pavement; or asphalt concrete for leveling course. Price adjustments will also not apply to Item 401(6), Temporary Pavement; asphalt concrete for leveling course; or Item 401(1), Asphalt Concrete Pavement, when total quantities are less than 4,500 Megagrams except as defined in Subsection 401-4.02.

(12/17/98)R199M

SECTION 501


STRUCTURAL CONCRETE
Special Provisions

501-2.02 SHIPPING AND STORAGE. Add the following: The handling of precast concrete elements shall be subject to the provisions of subsection 502-3.03 Handling.

Add the following subsection:

501-2.03 PLANS AND WORKING DRAWINGS. The Contractor shall submit detailed shop plans for precast concrete elements in accordance with the provisions of subsection 105-1.02 Plans and Working Drawings.

501‑3.01 PROPORTIONING. ***

***
Revise this subsection as follows: In Table 501‑1 Class of Concrete, under the category Coarse Aggregate Gradation, AASHTO M43, provide either the No. 57 or the No. 67 gradation for Class A, S and W concrete. (9/1/89)R37
501-3.06 PLACING CONCRETE. Add the following to item 13. Foundations: Precast concrete elements shall be set to the lines and grades indicated on the plans.


SECTION 506


TIMBER STRUCTURES
Special Provisions

506-1.01 DESCRIPTION. Add the following: This work shall also include furnishing and installing treated timber sills, treated timber bullrail and riser blocks and treated timber bollards as shown on the plans.

506-2.01 MATERIALS. Add the following: Wood for sills, bullrail and riser blocks shall be Douglas Fir, Western Hemlock, or Hem-fir. Use classification shall be No. 2 Grade or better. Manufacturing classification shall be Dressed (Surfaced) Lumber. Size Classification shall be Nominal Size Designations of Boards, Dimension, and Timbers.

Wood for bollards shall be sound, peeled, natural spruce logs 300-375 mm in diameter.

Wedge anchors, bolts, nuts, and other fasteners for treated timber sills and treated timber bullrail shall be Type 316 stainless steel conforming to the requirements of ASTM F593.

506-3.02 TREATED TIMBER. Add the following: Pressure treat timber for sills, bullrail and riser blocks with water borne slats preservative Chromated Copper Arsenate (CCA-A), Ammoniacal Copper Arsenate (ACA), or Ammoniacal Copper Zinc Arsenate (ACZA). Preservatives shall conform to American Wood Preservers Association (AWPA) Standard P-5. Treatments shall conform to AWPA Standard C18 with a minimum of 2.50 lbs/ft³.

Pressure treat bollards with Chromated Copper Arsenate (CCA-C) to a minimum retention of 0.60 lbs/ft³ or to refusal.

Timbers shall be accurately cut, drilled and countersunk before pressure treatment.

Minor damage and field cuts shall be saturated to refusal with end cut preservative with active ingredient of minimum 18.16 percent Copper Naphthenate (equivalent to minimum 2 percent metallic copper) in accordance with AWPA Standard M4. Engineer shall determine if damaged material is to be field treated or replaced.

506-4.01 METHOD OF MEASUREMENT. Add the following: Bollards will be measured by the number of units installed and accepted.

506-5.01 BASIS OF PAYMENT. Add the following: Payment for Item 506(1) Treated Timber, shall be full compensation for furnishing and installing the treated timber sills under the precast concrete planks and the treated timber bullrail on top of the precast concrete planks and concrete sidewalk. The hardware necessary to install these items as shown on the plans will be incidental to the item.

Payment for Item 506(10) Single Post Bollard, and Item 506(11) Three Post Bollard, will be full compensation for furnishing all labor, equipment and materials required for installation as shown on the plans including hardware. Excavation and grading necessary to complete the work will not be paid for separately, but will be subsidiary to the item.

Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
506(10)
Single Post Bollard
Each

506(11)
Three Post Bollard
Each


SECTION 604


MANHOLES AND INLETS
Special Provisions

604-1.01 DESCRIPTION. Add the following: This work shall also consist of adjusting existing cleanouts as shown on the plans.

604-2.01 MATERIALS. Add the following:

HDPE Pipe



706-2.08

Metal Pipe



707-2.05

604-3.01 CONSTRUCTION REQUIREMENTS. Add the following: Item 604(18), Adjust Existing Cleanout shall consist of extending the cleanout pipe to the final grade, and raising the meter box and concrete encasement.

604-4.01 METHOD OF MEASUREMENT. Add the following: Each cleanout required to be adjusted shall be measured for payment only once, when adjusted to final grade. Each cleanout shall include both the 75 mm pipe and the 150 mm pipe. All other adjustments for intermediate construction activities shall be subsidiary to those activities.

604‑5.01 BASIS OF PAYMENT. Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
604(18)
Adjust Existing Cleanout
Each

R43M

SECTION 606


GUARDRAIL
Special Provisions

606‑1.01 DESCRIPTION. Add the following: This work shall also consist of installing slotted rail terminals at the locations shown on the plans.

606‑2.01 MATERIALS. Add the following: Slotted Rail Terminals shall be SRT-350's manufactured by Syro, Inc., Western Division, P.O. Box 99, Centerville, Utah 84014. Telephone 801-292-4461.

Flexible markers shall have yellow reflective sheeting and be one of the following types or equivalent:

1.
"Guardrail Delineator Post" manufactured by Carsonite International, 2900 Lockheed Way, Carson City, Nevada 89701.

2.
"Guardrail Delineator" manufactured by Safe‑Hit Corporation, 1930 West Winton Avenue, Building 11, Hayward, California 94545.

3.
"Flex‑o‑Guide", Model EY426 manufactured by Flexible Safety Zoning Company, 4152 Warren Avenue, Hillside, Illinois 60162.

606‑3.01 POSTS. Add the following: Posts for slotted rail terminals shall be installed per the manufacturer's recommendations. All guardrail posts, wood or steel, shall be 2.2 meters in length.

606‑3.02 RAIL ELEMENTS. Add the following: Guardrail elements shall be factory bent for all radii less than 25 meter. Rail elements for slotted rail terminals shall be installed per the manufacturer's recommendations.

606‑3.03 REMOVAL AND RECONSTRUCTION OF GUARDRAIL. Add the following: Guardrail removed and to be replaced with new guardrail shall have the entire new run installed within 7 calendar days after removal.

Guardrail located within 15 meters of bridge ends shall have the new guardrail installed by the end of the shift in which the existing guardrail is removed.

Add the following subsections:

606‑3.06 FLEXIBLE MARKERS. For each slotted rail terminal, a flexible marker shall be attached to the extreme piece of rail. The flexible markers shall be attached using hardware and attachment methods recommended by the manufacturer. The flexible markers shall have a minimum of 530 millimeters of marker extending above the top of the guardrail. The reflective tape shall face the nearest oncoming traffic.

606‑3.07 EMBANKMENT WIDENING. Embankment widening for guardrail end treatments shall be constructed of selected material, Type A in accordance with Section 203.

606‑3.08 LENGTH OF NEED VERIFICATION. After shaping the slopes and staking all proposed guardrail locations, the Contractor shall notify the Engineer to field verify the beginning and ends. The staked location of the guardrail will be approved by the Engineer prior to installation. The Engineer may determine that additional guardrail is necessary, and the Contractor shall comply without delay.

606‑4.01 METHOD OF MEASUREMENT. Delete the third paragraph and replace with the following: Item 606(27), Slotted Rail Terminal, will be measured per each completed installation which shall include all labor, equipment and materials. Materials for the slotted rail terminals include the anchor cable assembly, terminal posts, terminal end, rail elements, posts and blocking, flexible marker, and all associated hardware necessary to install the terminal. These items will not be measured for payment. The end of the slotted rail terminal and the beginning of W-beam guardrail will be as shown on the manufacturer's drawings.

606‑5.01 BASIS OF PAYMENT. Add the following: Selected Material, Type A will be measured and paid in accordance with Section 203.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
606(27)
Slotted Rail Terminal
Each

(7/24/96)R45aM

SECTION 608


SIDEWALKS
Special Provisions

608-1.01 DESCRIPTION. Add the following: This work shall also consist of fabricating, field assembling and installing precast concrete sidewalk planks.

608-2.01 MATERIALS. Add the following to the second paragraph: Concrete for precast concrete sidewalk planks shall conform to the requirements of Section 501, Structural Concrete, Class A-A. Superplasticizers may be used with approval of the Engineer.

Class A-A concrete used to fill gaps between adjacent walkways and platforms shall conform to the requirements of Section 501, Structural Concrete, Class A-A with polypropylene fiber reinforcement per manufacturer’s instructions. The Portland Cement shall be Type II and conform to the requirements of subsection 701-2.01 Portland Cement.

Reinforcing steel shall be Grade 400, epoxy coated. Bending and handling shall conform to the requirements of ASTM A492.

Welded wire fabric shall conform to AASHTO M55 or M221 and be epoxy coated Class A, Type 1, in accordance with ASTM A884M.

Treated timber wood sills and treated timber bullrail and riser blocks shall conform to Section 506 Timber Structures.

Hand rail shall conform to Section 625 Pipe Hand Rail.

Add the following: AC-5 asphalt cement shall be used in the asphalt concrete pavement mix for asphalt pathways, and shall conform to the requirements of subsection 702-2.01, Asphalt Cements. Aggregate shall meet the gradation requirements of subsection 703-2.04, Aggregate for Plant Mix Asphalt Pavement, for Asphalt Concrete Type III, Class B. In addition, the asphalt concrete shall conform to the following:

Marshall Stability, pounds, minimum
1000 lbs 

Voids, Total Mix, percent
2-5 % 

Compaction Blows per Side
50

608-3.01 CONCRETE SIDEWALKS. Add the following: Concrete sidewalks and precast concrete sidewalk planks shall conform to the following requirement of the Uniform Federal Accessibility Standards:

Vertical projections or changes in the completed walking surface of the precast concrete sidewalk planks or concrete sidewalk shall not exceed 6 mm. Any vertical projections or changes exceeding 6 mm shall be beveled in conformance with ramp requirements specified in the Uniform Federal Accessibility Standards. Horizontal gaps in the completed walking surface shall not exceed 13 mm. Finished cross slopes on concrete sidewalk or precast concrete sidewalk planks shall not exceed two percent. Finish grade at any point on ramp sections of the concrete sidewalk shall not exceed eight percent. Finish grade at any point on precast concrete sidewalk planks shall not exceed five percent.

Add the following subsection:

608-3.03 PRECAST CONCRETE SIDEWALK PLANKS. If the Selected Material, Type A fill material is too coarse, crushed aggregate base course shall be used for leveling prior to placing the treated timber sills.

Treated timber sills shall be placed and connected as shown on the plans. Crushed aggregate base course shall be placed, leveled, and compacted to the tops of the treated timber sills so that the precast concrete planks are supported uniformly by the sills and base course over their entire length.

Place and connect the precast concrete planks to the lines and grades indicated on the plans.

608‑4.01 METHOD OF MEASUREMENT. Delete the first sentence and substitute the following: Concrete sidewalks will not be measured for payment. Precast concrete sidewalk planks will not be measured for payment.

Add the following: Asphalt concrete for pathway paving will be measured by the megagram in accordance with Section 109, Measurement and Payment. Asphalt cement will not be measured for payment.

Reinforcing steel used in the fabrication of precast concrete sidewalk planks will not be measured for payment but will be subsidiary to Item 608(20) Precast Concrete Sidewalk Planks. Class A-A concrete used to fill gaps between adjacent walkways and platforms will not be measured for payment but will be subsidiary to Item 608(20) Precast Concrete Sidewalk Planks.

608‑5.01 BASIS OF PAYMENT. Delete the first paragraph and substitute the following: The accepted quantity will be paid for at the contract price, per unit of measurement, for each of the particular pay items shown in the bid schedule, complete in place.

Asphalt cement used in the construction of Item 608(7A), Asphalt Pathway will not be paid for separately, but will be subsidiary to that item.

Handrail used in the construction of concrete sidewalk will be furnished, placed and paid for under Section 625. Treated timber bullrail, riser blocks, and sills and associated hardware will be furnished, placed, and paid for under Section 506. Riprap for slope protection will be furnished, placed and paid for under Section 611.

Excavation, embankment and bed course materials used in the construction of Item 608(7A) Asphalt Pathway, Item 608(15) Concrete Sidewalk, and Item 608(20) Precast Concrete Sidewalk Planks, will be furnished, placed and paid under Sections 203 and 301, respectively.

Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
608(7A)
Asphalt Pathway
Megagram

608(15)
Concrete Sidewalk
Lump Sum

608(20)
Precast Concrete Sidewalk Planks
Lump Sum


SECTION 611


RIPRAP
Special Provisions

611-2.01 MATERIALS. Delete the first paragraph and substitute the following: Stone shall be hard, angular and durable, and have not more than 50% of wear at 1000 revolutions as determined by AASHTO T96. Rounded or weathered stones shall not be used. Stones shall not be elongated or tabular. The longest dimension shall not be greater than three times the least dimension. Stones shall meet the following gradation.

Delete numbered item 2. in its entirety and substitute the following:

2.
Class II. No more than 10% of the stones by total weight shall weigh more than 200 kg per piece and no stones shall weigh less than 12 kg per piece. A minimum of 50% by weight of the stones shall weigh 100 kg or more per piece. The stones shall be evenly graded.

Add the following:

	Designation
	
Stone Weight
	
Percent Passing by


Stone Count
	
Approximate

 Stone Dimension*

	Riprap, R800


	
3200 kg


800 kg


200 kg
	
100


50


0
	
0.77 m


	Designation
	
Stone


Weight
	
Percent Passing by


Weight
	
Approximate

Stone Dimension*

	Riprap, F80


	
160 kg


80 kg


20 kg
	
100


50


0
	
0.36 m

	Riprap, F20


	
80 kg


20 kg


2.5 kg
	
100


50


0
	
0.23 m


*
Note: The dimensions correspond to the size measured by sieve, grizzly, or visual inspection for stone with 2.70 specific gravity.

611-3.01 CONSTRUCTION REQUIREMENTS. Add the following before the first paragraph: Prior to placement, the Contractor shall establish clear and understandable construction control for riprap placement. The minimum control shall delineate the elevation limits of the different size stones. Each size of riprap shall be placed as shown on the plans or as directed by the Engineer.

Final shaping of the riprap slope shall be performed as the stones are placed. A tolerance of plus or minus 0.3 meters from the slope lines and grades shown on the drawings, measured perpendicular to the theoretical surface, will be permitted. The extreme limits of the tolerances shall not be continuous over an area greater than 100 square meters of slope surface in any given area.

Delete the first sentence of the second paragraph.

Add the following: Contractor may use the existing riprap as Riprap, Class II on the roadway slope on the East side of the Sterling Highway between Station 6+320 and 7+115. Any volume of riprap removed from the existing embankment shall be replaced with Selected Material, Type A at no cost to the Department.

611-5.01 BASIS OF PAYMENT. Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
611(1)
Riprap, Class II
Cubic Meter

611(2A)
Riprap, Class I
Megagram

611(2B)
Riprap, F20
Megagram

611(2C)
Riprap, F80
Megagram

611(2D)
Riprap, R800
Megagram


SECTION 615


STANDARD SIGNS
Special Provisions

615-2.01 MATERIALS. Change all Type III-A reflective sheeting to Type III reflective sheeting.

Add the following to the end of the first sentence of the fifth paragraph: "the Department of Transportation and Public Facilities - Sign Face Fabrication Requirements, and the Alaska Traffic Manual."

Add the following: Color numbers shown on the drawings for special signs are from Pantone, Inc., 590 Commerce Blvd., Carlstadt, N.J. 07072-3098. Tel. (201) 935-5500. Contractor shall submit color samples to be used on these signs for Engineer approval prior to fabrication.

Add the following: Wide flange posts shall also be hinged and equipped with the multi-directional breakaway load concentration coupler hinge plates.

615‑3.01 CONSTRUCTION REQUIREMENTS. Add the following to the sixth paragraph: When existing signs are to be salvaged, the remaining foundation shall be removed, abandoned in place, or if located within the roadway structural section shall be disposed of in a manner as approved by the Engineer. If they are abandoned in place, the tops of the foundations, reinforcing steel, anchor bolts, and conduits shall be removed to a depth of not less than 300 millimeters below roadway subgrade or unimproved ground, whichever applies. All signs and posts at a single installation shall be considered as one unit.

Add the following after the sixth paragraph: Salvaged sign panels shall be delivered to the State Maintenance Yard in Homer.

615‑3.02 SIGN PLACEMENT AND INSTALLATION. Add the following: Existing signs shall not be removed without authorization from the Engineer. They shall be kept in service until either the new signs have been installed, or they are no longer needed. As the work progresses, if their locations do not conform to Standard Drawing S-05.00[M], they shall be reinstalled at locations approved by the Engineer.

Prior to mounting the sign panel, the Contractor shall mark the date of installation on the back of the sign. Installation dates shall be written in the format of month/day/year, using black permanent marker, with numbers a minimum of 75 mm in height, so as to be readable from the roadside after installation.

615-4.01 METHOD OF MEASUREMENT. Add the following to the second paragraph: Concrete used for sign bases will be considered subsidiary to other work under this section and will not be measured for payment.

615‑5.01 BASIS OF PAYMENT. Add the following: Payment for keeping existing signs in service until they are no longer needed, or temporarily relocating existing signs, will not be paid for directly, but will be subsidiary to Item 615(1), Standard Signs.

The removal of existing sign post foundations, or work required to abandon them in place, shall be subsidiary to Item 615(1), Standard Signs.

(10/12/98)R50M

SECTION 618


SEEDING
Special Provisions

618‑1.01 DESCRIPTION. Delete this subsection and substitute the following: This work shall consist of tracking the soil, followed by the application of seed, mulch, fertilizer and water. It is intended to provide a living ground cover as soon as possible.

618-2.01 MATERIALS. Add the following to the list of material specifications: 

Mulch
Subsection 727-2.01

618‑3.01 SOIL PREPARATION. Add the following: Seed shall be applied as detailed below immediately after the shaping of the slopes. Topsoil, where required, shall be placed in accordance with Section 620 and prepared by "walking" a dozer transversely up and down the slopes, or graded with a scarifying slope board, as determined by the Engineer. The resultant indentations shall be perpendicular to the fall of the slope. This should be completed as soon as topsoil is placed on the slopes. The Contractor may round the top and bottom of the slopes to facilitate tracking and to create a pleasing appearance, but drainage flow lines shall not be disrupted. Where the fill is adjacent to wetlands, the equipment performing this operation must be kept entirely on the fill slope and must not encroach on the wetlands.

618-3.02 SEEDING SEASONS. Delete the first sentence and substitute the following: All seeding shall be performed between April 1 and August 15.

618‑3.03 APPLICATION METHOD. In the first sentence of subparagraph b., under numbered paragraph 1. Hydraulic Method, delete the following: "and/or limestone, Item 618(4),".

Add the following: Seed, mulch and fertilizer shall be applied as follows per hectare (ha). If the hydraulic method for seed and mulch is used, it shall be made in one application. All fertilizer shall be applied by the hydraulic method.

100% recycled paper (or “wood cellulose”) mulch shall not be used on slopes steeper than 1V:3H
	Item
	Ingredients
	Application

Rate (per ha)

	Seed Mix

Type A
	Nootka Lupine(Lupine nootkatensis)

Dwarf Jacobs Ladder (Polemonium aculifolium)

Oxytrope (Oxytropis maydelliana)

Beach Wild Rye (Elymus arenarius)
	20.0 kg

1.8 kg

1.8 kg

9.1 kg
Total=32.7 kg

	Seed Mix

Type B
	Red Fescue (Boreal)

Red Fescue (Arctared)

Annual Rye (Annual Ryegrass)

Nootka Lupine (Lupine nootkatensis)
	29.25 kg

29.25 kg

6.25 kg

0.25 kg
Total=65.00 kg

	Mulch
	
--
	2242 kg

	Fertilizer
	20-20-10
	560 kg


The Contractor shall not remove the required tags from the seed bags.

618‑3.04 MAINTENANCE OF SEEDED AREAS. Add the following: A reapplication of fertilizer shall be applied with water between May 1 and September 15 of the year following seeding at a rate of one‑half the initial application.

618‑4.01 METHOD OF MEASUREMENT. Delete the second paragraph and substitute the following: Seeding by the kilogram will be the number of kilograms of seed (dry measure) accepted in place. The amount of fertilizer, mulch and water for application used in this work, including any required reseeding, will be subsidiary to this item and will not be measured separately for payment.

Delete the third paragraph and substitute the following: Water used in maintenance of seeded areas will be measured by the kiloliter, by means of calibrated tanks or distributors, accurate water meters or by weighing. The conversion factor of 1.00 kilogram per liter will be used in converting weights to liters.

Delete the fourth paragraph and substitute the following: Ground limestone, when required, will be measured by the megagram of material acceptably placed.

Delete the last paragraph.

618‑5.01 BASIS OF PAYMENT. Add the following after the first paragraph: Fertilizer, mulch and water for application, including any required reseeding, will not be paid for directly, but will be subsidiary to seeding.

The work described under subsection 618-3.01 Soil Preparation will not be paid for directly but will be subsidiary to seeding.

(5/21/97)R52M
Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
618(2A)
Seeding, Type A
Kilogram

618(2B)
Seeding, Type B
Kilogram


SECTION 620


TOPSOIL
Special Provisions

620‑2.01 MATERIALS. Delete this subsection in its entirety and substitute the following: Topsoil shall conform to the requirements of Section 726, Class A.

620-4.01 METHOD OF MEASUREMENT. Add the following: Limestone, if required, will not be measured for payment, but will be subsidiary to Item 620(1) Topsoil.

(9/11/96)R53

SECTION 621


PLANTING TREES AND SHRUBS
Special Provisions

621-1.01 DESCRIPTION. Delete this subsection in its entirety and substitute the following: This work shall consist of furnishing, planting and maintaining shrubs, on prepared planting areas as shown and scheduled on the plans. 

621-2.01 PLANT STOCK. Delete this subsection in its entirety and substitute the following: All plants shall be locally grown and shall be true to type and name in accordance with the current edition of Standardized Plant Names, American Joint Committee on Horticultural Nomenclature, except that plant species which are scheduled, but not included in the current edition of Standardized Plant Names, shall be certified by a botanist. Each plant shall be labeled with the scientific name. 

Size shall be as follows:

1.
Nootka Lupine - 150-200 mm (6-8 inch)

2.
Dwarf Mugho Pine - 450 mm (18 inch)

3.
Rugosa Rose - 300 mm (12 inch)

4.
Nootka Rose - 300 mm (12 inch)

5.
Prickly Rose - 300 mm (12 inch)

All shrubs shall be typical of the species or variety and shall, unless otherwise specified, conform to (ANSI-Z 60.1) of the American Association of Nurserymen (AAN) for type and grade. Plant stock having severely damaged bark or trunks, have broken leaders or main branches, severed main roots, or evidence of disease or injurious insects will be rejected. 

1.
Nursery Stock.

a.
Shrubs furnished from a nursery shall have a fibrous compact root system suitable for the various species and sizes called for on the plans.

b.
Container-grown plants shall have been growing for at least one year, but not more than two years in the same container.

2.
Balled and Burlapped Plants.

a.
The diameter and depths of balls on balled and burlapped shrubs shall be in accordance with the current edition of the “American Standard for Nursery Stock” of the American Association of Nurserymen.

b.
All balled and burlapped shrubs shall be furnished with a firm ball of earth from the original and undisturbed soil in which the plant was growing. The ball shall be wrapped with burlap or similar approved material and tightly laced to hold the ball firm and intact. Any balled and burlapped designated plant material arriving at the planting site with broken or loose balls or of manufactured earth will be rejected. 

3.
Substitutions. No substitutions of plant stock will be permitted without written approval of the Engineer.

4.
Storage and Packing. All plant material shall be handled and packed in accordance with good nursery practices as required by soil and climatic conditions. Plants that show signs of improper storage or handling will be rejected.

5.
Inspection.

a.
All planting stock shall be available for inspection in the nursery or before it is dug. The Contractor shall furnish complete and detailed information concerning the source of supply for each item of plant materials not less than 10 days in advance of digging operations.

b.
Final inspection and acceptance for size of ball or roots, color, absence of defects, and for other requirements will be made at the planting site by the Engineer prior to placing the plants in their permanent positions.

621-2.02 FERTILIZER. Add the following: Fertilizer shall be delivered in moisture-proof containers marked with weight and manufacturer’s guaranteed analysis showing proportions of the chemical ingredients of nitrogen, phosphoric acid, and potassium within a tolerance of +/- 2 percent. A slow release fertilizer 16-16-16 (N-P-K) shall be used with all trees and shrubs early in the second growing season. The fertilizer tablets shall be placed near the root zone in accordance with the fertilizer manufacturer’s instructions. Fertilizer shall be well-watered in, immediately after application.

Add the following subsection:

621-2.08 WATER RETENTION ADDITIVE. A water retention additive consisting of a cross linked potassium polyacrylate copolymer absorbent in crystal form that functions to absorb water and control the release of moisture to plants, shall be mixed with the soil in the planting beds. The additive shall have an effective life of at least five years, be non-toxic, and retain its effectiveness under soil pressure and in the presence of fertilizers and other water soluble additives. The additive should be capable of being applied with fertilizers and other soluble additives, and absorb 100 percent capacity in one hour or less.

The additive shall be thoroughly mixed in the planting bed at the root zone, and then thoroughly watered. Wait at least one hour before planting.

The additive shall be mixed at the rate of 1.2 kg per cubic meter or as recommended by the manufacturer. For sandy or porous soils, increase the rate by 50%.

621-3.02 ADVANCE PREPARATION AND CLEANUP. Add the following: Prior to planting, the Contractor shall mark with flags, or by other means, the locations where plant materials are to be installed. The locations as marked shall be reviewed and approved by the Engineer prior to planting.

621-3.03 PLANTING. Delete Item 1 and 2 and substitute the following:

1.
Plant Season. Planting for the project shall occur between April 1 and July 30. The Engineer may authorize transplanting at any time during the growing season if favorable conditions are present.

2.
Excavation.

a.
Topsoil shall be kept separate from subsoil and shall be rendered loose and friable. Any material detrimental to plant growth shall be separated and wasted at approved locations.

b.
Planting pits for shrubs, except for the Lupine, shall be in accordance with the details shown on the plans.

c.
Pits, pockets or trenches for Lupines shall be of such dimensions as will provide space for the spread root system. The depth and width shall be not less than 150 mm minimum below and around the root system.

3.
Pruning. Delete the last two sentences of paragraph b in their entirety.
5.
Placing Plants. Add the following:

d.
Shrubs shall be planted as shown on the plans.

621-3.04 PERIOD OF ESTABLISHMENT. Delete the last sentence and substitute the following: The period of establishment for trees and shrubs shall extend for two complete growing seasons. The growing season is May 1 to September 15.

621-3.05 CLEANUP. Add the following: Planted shrubs shall be kept clean of litter and garbage during the growing season.

621-3.06 PLANT REPLACEMENTS. Delete the last sentence and substitute the following: Plants shall be replaced following the same details and specifications as used in the original plans. Plants which are dead or dying shall be replaced immediately, June through September. Plants dead at the end of the growing season shall be replaced at the beginning of the following season.

621-3.07 MAINTENANCE. Delete the second sentence and substitute the following: Maintenance includes the care of all shrubs during the period of establishment, including the non-growing season. Specific work includes watering, pruning, weeding, pest control, and protection of planted areas. At the beginning and end of each growing season, the Engineer and Contractor shall undertake a joint inspection to review conditions and document any changes in maintenance or acceptance of plantings.

a.
Watering.
The Contractor shall deep-water all trees and shrubs. Deep watering shall provide water penetration through the root zone to a depth of the planting pits with a minimum of runoff. Watering shall not be done using high pressure nozzles. Rain will not be considered as a substitute for deep watering unless permitted by the Engineer. Trees and shrubs shall receive a deep watering at planting time, weekly through September 30.
b.
Pest Control.

The Contractor shall apply pesticides, insecticides, or other disease-control methods as necessary to maintain plant health. Permission of the Engineer and appropriate permits for the application of insecticides from the Alaska Department of Environmental Conservation must be obtained prior to the application of any regulated products.

c.
Pruning.

Prune shrubs to remove dead or dying wood and to improve the shape of the plant. Cuts shall not be painted. Pruning of flowering trees shall be scheduled to occur right after flowers drop off or decay.

d.
Plant Protection.

Provide a protective barrier, with flagging and/or signs to protect plantings and seeded areas.

621-4.01 METHOD OF MEASUREMENT. Delete this subsection in its entirety and substitute the following: The quantity to be paid for shall be the actual number of shrubs planted, and maintained in accordance with the plans and specifications, and as accepted by the Engineer.

Furnishing and installing topsoil, water retention additive, shredded bark mulch, staking, fertilizing, disposal of unsuitable and surplus material, the two year maintenance period, water for maintenance of trees and shrubs, protective barriers, flagging, and signs will not be paid for separately, but will be subsidiary to Items 621 (2A – 2E).

621-5.01 BASIS OF PAYMENT. Add the following: Progress payments following installation of the plants shall be paid at the amount of 80 percent of each planting for Items 621 (2A – 2E). The pay amount of 20 percent of each planting retained shall be paid upon completion of the period of establishment.

The accepted quantity above will be paid for at the contract price, per unit of measurement, for the pay items listed below and appearing in the bid schedule, including all operations and materials described.

Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
621(2A)
Shrubs, Nootka Lupine
Each

621(2B)
Shrubs, Dwarf Mugho Pine
Each

621(2C)
Shrubs, Rugosa Rose
Each

621(2D)
Shrubs, Nootka Rose
Each

621(2E)
Shrubs, Prickly Rose
Each


SECTION 625


PIPE HAND RAIL
Special Provisions

625-1.01 DESCRIPTION. Delete this subsection in its entirety and substitute the following: This work shall consist of furnishing and placing pipe hand rail with galvanized steel pipe members, extruded structural aluminum pipe members, concrete bases and other required materials in conformance with the plans.

625-2.01 MATERIALS. Add the following: Wood, pressure treatment, fasteners and construction requirements for Pipe Hand Rail, Type A shall conform to the requirements of Section 650.

Pipe Hand Rail, Type B pipe members shall be 6061-T6 aluminum pipe conforming to ASTM B 241, Schedule 80. Contractor shall submit shop drawings for approval of the expansion joints for Pipe Hand Rail, Type B.

625-3.01 CONSTRUCTION REQUIREMENTS. Delete the first sentence and substitute the following: Pipe members shall be welded at rail to post connections and at intermediate rail connections as shown on the plans. Welding on Pipe Hand Rail, Type B shall be performed in accordance with the American Welding Society (AWS) Standard D1.2-90, using ER5356 welding rod.

Delete the last sentence.

625 BASIS OF PAYMENT. Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
625(1A)
Pipe Hand Rail, Type A
Meter

625(1B)
Pipe Hand Rail, Type B
Meter


SECTION 627


WATER SYSTEM
Special Provisions

627-1.01 DESCRIPTION. Add the following: For purposes of these specifications, Water Utility shall mean the City of Homer, Department of Public Works. The Contractor shall also provide as-builts in accordance with the conditions prescribed herein.

627-2.01 MATERIALS. Add the following to item 1.:

1.
c.
High Density Polyethylene (HDPE)

706-2.08

Delete item 6 and substitute the following:

6.
Hydrants





Furnished by City of Homer

Add the following after item 6.:

7.
Manholes






604

8.
Restrained Joints

Tie back rods and/or tie back rod and shackle assemblies will not be acceptable as restrained joints or restraining system for fittings, piping, or deflection points.

Restrained joint pipe shall utilize EBAA Iron MEGALUG, Romac Industries GripRing, U.S. Pipe Field LOK Gasket System, or approved equal. Restrained joint installation areas shall include where the water conduit changes alignment utilizing a tee, cross, bend, or similar fitting.

The Contractor shall provide manufacturer submittals for each type of thrust restraint to be used. Such submittals shall include thrust restraint calculations and other appropriate data.

9.
Bedding Material. Bedding material shall be Selected Material Type A, except that all material shall pass the 50 mm sieve.

10.
Insulation. The insulation board shall conform to Section 635.

11.
Flanged adapter couplings shall be ROMAC FCA501 ductile iron fittings.

12.
Flanged fittings shall be Class 150 Ductile Iron, with minimum design pressure rating of 1.034 MPa(150 psi.).

13.
Air Relief Valve shall be designed to uniformly release air to eliminate entrapped air pockets which accumulate at the high point of the piping system. The air relief valve shall have a float that is raised by water in the pipeline to prevent the discharge of water to the atmosphere. The valve shall provide positive sealing against discharge of water at system pressures as low as 14 kilopascals. The air relief valve shall have a cast iron body and corrosion resistant construction. The valve shall have a kinetic design as required to prevent the valve from being blown shut while discharging air and shall have pressure balanced floats to prevent distortion. The valve shall have a 25 mm diameter discharge port.


CONSTRUCTION REQUIREMENTS
627-3.01 GENERAL. Add the following before the first paragraph: The water conduit shall not be placed in service before April 30, 1999.

All sheeting and bracing used in excavation shall be removed by the Contractor following the completion of the work.

Add the following to the first paragraph: Contractor shall coordinate his work with the tides in such a manner that excavated and stockpiled materials will not wash out with the tidal action. Any materials lost to such action shall be replaced at the Contractor’s expense.

Delete the sixth paragraphs and substitute the following: The Contractor shall notify the Water Utility 48 hours prior to an interruption of water service. The Contractor shall provide temporary service to all those property owners with disrupted water service if the interruption exceeds 6 hours.

Add the following: 

Prior to commencement of work to install the water system, the Contractor shall submit to the Engineer for review, a detailed plan for the installation of the new water systems and for removal/abandonment of existing water systems that are to be removed or abandoned. The plan shall be of sufficient detail to clearly indicate the proposed work sequence, schedules, and disruption of water service.

If the restrained joint or joint restraining system submitted for use is other than EBAA Iron MEGALUG, Romac Industries GripRing, or U.S. Pipe Field LOK Gasket System, and the general method and approach to restraint is accepted by the Engineer, the Contractor shall field demonstrate to the Engineer the installation and/or construction of each new restrained joint or restraining system. The Contractor shall provide the Water Utility a minimum of 48 hours notice, excluding non-working days, to coordinate review of the field demonstration. The Contractor shall first certify that the restrained joint system is installed in accordance with the manufacturer’s instructions, then subject the test assembly to a minimum test pressure of 1.379 MPa (200 psi) for a period of 30 minutes.

To pass the pressure test, there shall be no noticeable movement of the restrained joints and no loss of pressure during the test period. All costs associated with the submittal and field demonstration shall be assumed by the Contractor.

Pipe Location Tape. 

1. The Contractor is to provide pipe location tape above all buried water conduit installed on this project.

2. Tape used on the water conduit shall be worded as follows:

WATER: Caution Water Line Buried Below

3. The tape shall be of a detectable variety that can be found with the use of metal detectors after installation. The color shall be blue.

Locator Wire.

1. The Contractor is to provide pipe location wire above the 300 mm HDPE water conduit installed on this project.

2. Locator wire shall be 12 Ga. copper with XXHW insulation.

Final Acceptance. The Contractor shall, upon completion of all work involved, notify the Engineer in writing of completion and request a pre-final inspection of the project. This inspection will be performed in the presence of the Engineer, the Water Utility, and the Contractor. Copies of a list of deficiencies, if any, indicated by this inspection will be furnished to the Contractor for remedial action. When all corrective action has been completed, the Contractor shall notify the Engineer, and an acceptance inspection will be performed.

627-3.02 INSTALLATION OF CONDUIT. Add the following to the first paragraph: Polyethylene pipe shall be field joined by butt fusion as per the manufacturer’s recommendations. Pipe ends shall be dressed for field butt fusion as necessary. End surfaces shall be smooth and their orientation perpendicular to the pipe centerline axis and shall be suitable for field butt fusion. Conduit may be joined above ground and lowered into the trench afterwards. Contractor shall have a representative of the polyethylene pipe supplier on site at the start of the butt fusion process to instruct the Contractor’s operators in operation of butt fusion equipment and inspection of finished joints. The representative shall remain on site as long as necessary to insure proper joining of the pipe to the satisfaction of the Engineer.

Add the following to the second paragraph: However, at a sufficient distance prior to encountering a known obstacle or tying into an existing pipe, the Contractor shall expose and verify the exact location of the obstacle or pipe so proper alignment and/or grade may be determined before the pipe sections are laid in the trench and backfilled. The costs incurred for removal and realignment of backfilled conduit sections due to improper verification methods shall be borne by the Contractor.

Add the following to the seventh paragraph: Conduit bedding shall be placed in uniform layers of not more than 150 mm in depth and compacted to 95% of maximum density in accordance with Subsection 203-3.03.

The pipe location tape shall be installed directly above the water conduit in the trench and shall be approximately 600 mm above the water conduit. The tape shall be placed during backfill operations. Tape installation shall be performed in a continuous operation. A 1 meter overlap shall be provided between the ends of rolls.

The locator wire shall be installed directly above the water conduit in the trench and shall be approximately 600 mm below finish grade. The wire shall be placed during backfill operations in a continuous operation. Wire shall be spliced as required to form a continuous strand along the length of the water conduit. The locator wire shall be brought to the surface at the point of connection at each end of the 300 mm HDPE water conduit and at the 300 mm gate valve at Station 2+000.

Add the following to the eighth paragraph: A maximum 15 mm per 12 m and 30 mm cumulative deviation from design alignment and elevation will be allowed. Both line and grade shall be checked and recorded in a field book for each piece of conduit and appurtenance installed. All adjustments to line and grade shall be done by scraping away or filling the earth under the body of the water conduit and not by blocking or wedging up. Radius of bends shall not be less than the minimum set by the pipe manufacturer.

The Contractor shall have survey instruments such as transit and level for transferring alignment and grades from offset hubs. He shall also have in his employ a person who is qualified to use such instruments and who shall have the responsibility of placing and maintaining such construction guides. The Contractor shall furnish to the Engineer a copy of the surveyor's record notes for the newly installed conduit and appurtenances. The practice of placing backfill over a section of conduit to provide a platform for the instruments shall be subject to the approval of the Engineer.

Conduit that has the grade or joint disturbed after laying shall be taken up and relaid. Water shall be kept out of the trench until the jointing is completed.

Conduit Wrap. The outside of all ductile iron and cast iron pipe, fittings, valves and other appurtenances used in water system construction shall be encased with one layer of 8-mil thick polyethylene film. The polyethylene encasement material for pipe shall conform to AWWA C105/ANSI A21.5. The polyethylene encasement shall be installed in strict conformance to the methods described in AWWA C105/ANSI A21.5 and the Ductile Iron Pipe Research Association’s “A Guide for the Installation Of Ductile Iron Pipe.”

Thrust Restraint. Restrained joints and thrust blocks, of the type specified herein, shall be installed where the conduit changes alignment utilizing a tee, cross, bend, or similar fitting.

627-3.03 FIRE HYDRANTS. Delete the third paragraph and substitute the following: The hydrant shall be connected to the main with 150 mm diameter ductile iron pipe to an auxiliary valve and 150 mm HDPE pipe from the valve to the reducing tee on the 300 mm main. The auxiliary valve shall have a cast iron valve box and be of the same size as the connecting conduit. The connection between the hydrant and the auxiliary valve shall be a mechanical type connection.

627-3.04. Delete this subsection and replace with the following: Valves shall be installed where shown on the plans. Valves shall have the interiors cleaned of all foreign matter before installation. The valve shall be inspected by the Water Utility's representative, in the open and closed positions to ascertain that all parts are in good working condition.

627-3.05. Delete the first paragraph and substitute the following: Valve boxes shall be installed over the valves as shown on the plans, with base section centered over the operating nut of the valve and resting on well compacted backfill. Top section shall be so set as to allow equal movement above and below finished grade. Final elevation to be 25 mm below finished grade of pavement unless otherwise directed.

Top of base section shall be approximately on line with nut at top of valve stem, and the entire assembly shall be plumb.

Add the following after the second paragraph: In areas where running sand is encountered, provisions shall be made to restrict sand from entering the bottom section of the valve box.

The Contractor shall expose all valve boxes for pre-final and final inspection. After final inspection of the valves located in unpaved areas, sawdust shall be poured directly over the valve box lid and covered with gravel to facilitate location in the future.

627-3.06 TESTING WATER SYSTEM. Delete this subsection in its entirety and substitute the following: The Contractor shall notify the Engineer in writing 48 hours in advance (two working days) prior to any test. The Water Utility and the Engineer shall be present during all tests. Two hours notice in advance of the scheduled time shall be given to the Engineer if the test is to be postponed or canceled. There shall be a minimum of 1.2 meters of cover over the water conduit prior to flushing and testing.

1.
Flushing. All flushing shall be coordinated with the Water Utility. All newly laid water conduit shall be "open-bore" flushed to remove any foreign matter to the satisfaction of the Water Utility. A detailed plan for cleaning of the lines shall be submitted to the Engineer for review and approval prior to commencement of work.

"Open-bore" flushing shall be accomplished prior to hydrostatic testing and disinfection. The Contractor shall furnish, install and remove all fittings and conduit necessary to perform the flushing. Under no circumstances will "open-bore" flushing through hydrants or reduced outlets be permitted.

All flushing of newly installed conduit shall be accomplished between the hours of 1:00 AM and 6:00 AM, unless otherwise authorized by the controlling Water Utility. Flushing shall be considered incidental to this work and no separate payment will be made.

2.
Hydrostatic Testing. A 19 mm polyethylene pipe, installed at the main according to the typical water service detail, shall be run to the surface, adjacent to the water main, for testing.

The hydrostatic test pressure shall be 50 percent greater than the rated pressure of the water conduit at the lowest elevation of the system. The test procedure consists of two steps; the initial expansion phase, and the test period.

1. Initial Expansion Phase.

The initial expansion phase shall last 4 hours. In order to accommodate the initial expansion of the pipe being tested, sufficient make-up water shall be added to the system 3 hours after initial pressurization, as required to return to the specified test pressure. At the completion of the initial expansion phase, a final quantity of makeup water shall be added to restore the system to the specified test pressure and the test period shall commence.

2. Test Period.

The test period shall be 3 hours. After this test period, a measured amount of make-up water shall be added to return to the test pressure. The amount of make-up water shall not exceed the allowance given in Table 1.

Under no circumstances shall the total time under test, including the initial expansion period exceed 8 hours at 1-1/2 times the pipe pressure rating. If the test is not completed, due to leakage, equipment failure, etc., the test section shall be permitted to "relax" for 8 hours prior to the next testing sequence.


Table 1


Allowance for Expansion Under Test Pressure *

Allowance for Expansion in


Liters / 30 Meters of Pipe

Nominal



3 Hour Test

Pipe Size



Liters / 30 meters Of Pipe
300 mm




12.67

*These allowances shall refer to the actual test period and do not include water added during the initial expansion period.

The Engineer may alter these allowances based on temperature. Repair and re-testing shall continue until a passing test is obtained.

3. Test Pipe Removal:

Once the test is done, test sections of pipe shall be removed down to the water main and capped with a 19 mm, molded cap.

627-3.07 DISINFECTION OF WATER LINES. Delete the first paragraph and substitute the following: All portions of the water system shall be disinfected, including all valves and stops and any portion of the existing water system that might have become contaminated during construction activities. Disinfection shall be accomplished after completion of pressure and/or leakage tests in compliance with AWWA C651, Disinfecting Water Mains. Water service pipe connections shall be made after the new water conduit is constructed, pressure tested, chlorinated and accepted for use by the Water Utility.

Delete the third paragraph and substitute the following: The affected system shall be treated with chlorine solution and all taps, valves, etc., shall be opened and left open until a strong odor of chlorine is noticeable in the water coming from the outlets, after which the taps, valves, etc., shall be closed. A residual of not less than 5 ppm chlorine shall be produced in all parts of the water conduit and retained for a minimum period of 24 hours, after which it shall be flushed from the conduit at its extremities until the replacement water tests are equal chemically and bacteriologically to those of the permanent source of supply. In no instance will a water conduit be chlorinated before "open-bore" flushing.

Add the following: After completion of all testing, all test and air vent pipe shall be removed and the corporation cock closed at the main in the presence of the Engineer and the Water Utility.

Add the following subsection:

627-3.08 AS-BUILT PLANS AND WORKING DRAWINGS. A complete and accurately dimensioned record of all deviations, deletions, additions and alterations from and to the contract plans and specifications shall be maintained by the Contractor to indicate the work as actually installed. This as-built information shall be recorded on a print of the plans affected and on the applicable pages of the specifications with supplementary notes. This record set of plans and specifications shall be kept by the Contractor showing record conditions of all conduit and appurtenances installed. Conduit and appurtenances shall be referenced by stationing, showing design line and grade, and as-built line and grade.

When the water system is completed, the Contractor shall certify the accuracy of the construction survey notes and of each revision on the plans and in the specifications by written signature endorsement, and deliver them to the Engineer prior to final acceptance of the system by the Water Utility.

627-4.01 METHOD OF MEASUREMENT. Delete items 3, and 5 in their entirety and substitute the following:

3.
Fire Hydrant Installed. Measurement will be the number of fire hydrants installed including the tee in the main, auxiliary gate valve with service box, the hydrant itself, conduit between the fire hydrant and the gate valve and all fittings and materials required.

5.
Gate Valves, Valve Boxes and Markers. The quantity to be paid will be the actual number of valves, including boxes and marker posts, of each class and size furnished, installed, and accepted.

Add the following after item 5:

6.
Connection to Existing Water Mains. All labor, tools, equipment, fittings, pipe, 250 mm valve, and demolition necessary to connect the new 300 mm water conduit to the existing water mains as shown on the drawings, shall be measured per lump sum.

7.
Air Relief Valve. This item will not be measured for payment but will be paid as a lump sum. It will include all saddles, conduit, fittings air relief valve, manhole with frame and cover, and installation necessary to provide an air relief system as shown on the plans.

Delete the last paragraph and substitute the following: Excavation, backfill, pressure testing, and disinfection will be considered a subsidiary obligation of the Contractor and will not be measured for payment.

627-5.01 BASIS OF PAYMENT. Delete the second paragraph.

Delete the last Paragraph and replace with the following: Excavation, backfill, disinfection, testing, couplings and/or thrust blocks, and encasements or replacement of existing sewer lines will not be paid for directly but will be considered subsidiary. Bedding material will be paid under Item 203 (6A) Borrow, Type A.

Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
627(9)
Install 300 mm Gate Valve
Each

627(20)
Waterline As-Built
Lump Sum

627(25)
300 mm HDPE 
Meter


Water Conduit, SDR 11

627(26)
Connection to Existing Water Mains
Lump Sum

627(29)
Air Relief Valve
Each


SECTION 635


INSULATION BOARD
Special Provisions

635‑2.01 MATERIALS. Add the following: The insulation board shall be rigid, homogeneous, and essentially unicellular, and shall conform to the following: 

	PROPERTY
	STANDARD
	VALUE

	Compression Strength, Min., @ Yield, or 5% Compression
	AASHTO

M230
	240 KPa

	Water Absorption Max. % by Volume
	AASHTO

M230
	.25%

	Thermal Resistance

R-value @ 24C

K-m²/W
	ASTM

C177
	1.9

(In place total)


NOTE: The required R-value (Thermal Resistance) may be achieved using multiple layers.

635‑3.01 CONSTRUCTION REQUIREMENTS. Change the fourth line of the first paragraph to read "a minimum of two (2), 6 mm x 200 mm wood dowels per panel."

635‑4.01 METHOD OF MEASUREMENT. Delete this subsection in its entirety and substitute the following: Insulation board will be measured in final position by the square meter, including transitions, regardless of thickness, complete and accepted.

635‑5.01 BASIS OF PAYMENT. Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
635(2)
Insulation Board
Square Meter


SECTION 639


DRIVEWAYS
Special Provisions

639‑1.01 DESCRIPTION. Add the following: This work also includes the construction of approaches at locations shown on the plans.

Add the following subsection:

639‑1.02 CONSTRUCTION REQUIREMENTS. Placement of materials used in approaches shall meet the requirements specified as follows:

Selected Material, Type A



Section 203

Crushed Aggregate Base Course


Section 301

Asphalt Pathway





Section 608

639-2.01 METHOD OF MEASUREMENT. Add the following: Approaches will be measured per each constructed as shown on the plans, or as directed.

639‑3.01 BASIS OF PAYMENT. Add the following: Payment for approaches will be full compensation for furnishing all equipment and labor necessary to complete the work as indicated.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
639(6)
Approaches
Each

Delete the last paragraph and substitute the following: The contract unit price for approaches shall be full compensation for furnishing all equipment and labor necessary to complete the work as specified. Excavation and pavement removal in approaches will not be measured for payment but will be considered incidental to Item 639(6) Approaches. Selected Material, Type A, Crushed Aggregate Base Course, and Asphalt Pathway required to construct approaches will be paid for separately under the respective items listed in the bid schedule.

R58
Delete Section 641 in its entirety and substitute the following:


SECTION 641


EROSION AND POLLUTION CONTROL
Special Provisions

641‑1.01 DESCRIPTION. This work shall consist of planning, providing, and maintaining control of erosion, water pollution, and hazardous materials contamination. 

641-1.02 DEFINITIONS.
1.
Erosion and Sediment Control Plan (ESCP). The Department's general plan for the permanent and temporary control of erosion and sedimentation during construction of the project as contained in the plans and specifications, and supplemented by the Department’s Erosion Prevention and Sediment Control Plan - Policy and Procedures; Guide to Preparing Erosion Prevention and Sediment Control Plans and Best Management Practices for Construction Erosion and Sediment Control. The ESCP is prepared by the Department and is attached to these specifications in Appendix “Permits.”

2.
Storm Water Pollution Prevention Plan (SWPPP). The detailed site-specific plan prepared by the Contractor for the temporary and permanent control of erosion and sedimentation during construction of the project. The SWPPP is based upon the ESCP, and prepared according to guidance provided in the National Pollutant Discharge Elimination System General Permit for Storm Water Discharges from Construction Sites (NPDES General Permit).

3.
Hazardous Material Control Plan (HMCP). The Contractor's detailed plan for the prevention, containment, cleanup, and disposal of hazardous waste material, including petroleum products generated by construction equipment or activities. Included in the HMCP is a list of quantities and types of equipment and materials available on site to be used for hazardous substance containment and cleanup. The plan also describes how and where construction equipment fueling and maintenance activities will be carried out and controlled.

4.
Notice of Intent (NOI) to utilize the NPDES General Permit for Alaska. This is a standard form (EPA Form 3510-9) giving notice to the U.S. Environmental Protection Agency (EPA) that work will be conducted in compliance with the NPDES General Permit. The NPDES General Permit authorizes discharges of storm water from construction activities involving more than 2.02 hectares of land. The Contractor prepares the NOI, and submits it to the Department a minimum of 5 days before the preconstruction conference for approval.

5.
Notice of Termination (NOT) of coverage under the NPDES General Permit for Alaska. This is a standard form (EPA Form 3510-7(8-98)) that constitutes notice that the project site has been finally stabilized or when an Operator of a construction activity, as defined in the NPDES General Permit, changes. The Contractor prepares the NOT, and submits it to the Engineer once final stabilization of the project site has been completed.

6.
Final Stabilization is when all soil disturbing activities at the site have been completed and a uniform perennial vegetative cover, with a density of 70 percent of the cover for unpaved areas not covered by permanent structures, has been established, or equivalent permanent stabilization measures (such as the use of riprap, gabions, or geotextiles) have been employed. The Engineer determines when final stabilization has occurred.

7.
Project Summary is a brief description of the activities to be covered under the NPDES General Permit. This shall be on a single sheet and shall describe the areas to be disturbed to the nearest hectare, the primary pollutants expected from the activities, and the type of treatment to be provided.

8.
Best Management Practices (BMP) is defined as any program, technology, process, siting criteria, operating method, measure, or device which controls, prevents, removes, or reduces pollution.

641-1.03 SUBMITTALS. The Contractor shall submit the following items for approval a minimum of 14 days prior to the preconstruction conference:

1.
Draft Storm Water Pollution Prevention Plan (SWPPP).

2.
Hazardous Material Control Plan (HMCP).

3.
Notice of Intent (NOI).
4.
Project Summary.

The Engineer will review submittals within 14 calendar days. If required for approval, the Contractor shall modify the submittals within 5 calendar days of receiving comments from the Engineer.

The Contractor’s SWPPP shall be prepared and stamped by a professional engineer currently registered in the State of Alaska. The Department will review the draft SWPPP, and either approve it, or recommend changes. The Contractor shall make the necessary revisions to obtain the Department’s approval of the SWPPP. The approved SWPPP becomes the project SWPPP and shall be signed and certified by the Contractor and the Department in accordance with the NPDES General Permit. 

The Contractor shall implement all measures in the SWPPP and ensure that it remains current.

Once the Contractor's SWPPP is approved, the Engineer will submit the Contractor’s NOI along with the Department’s NOI to the EPA via Certified Mail. The Engineer will also submit copies of the NOI, the SWPPP, and the Project Summary to the State of Alaska Department of Environmental Conservation (DEC) Storm Water Coordinator. Earth disturbing work shall not begin until the Contractor receives in writing: 1) Department approval of the Contractor's SWPPP, and 2) notification that 48 hours have passed since the NOIs were postmarked to EPA and DEC.

The following shall be posted at the construction site:

1.
NPDES Permit number if available, or a copy of the NOI.

2.
Name and phone number of Contractor’s local contact person.

3.
Project Summary.

4.
The location of a SWPPP available for viewing by the public.

The Contractor shall amend the SWPPP within 7 days, when requested by the Engineer. All SWPPP amendments shall be prepared and stamped by a professional engineer currently registered in Alaska. The approval process for amendments to the SWPPP is the same as with the Contractor's draft SWPPP.

If a storm event occurs where storm water discharges pose a threat to water quality, the Contractor shall take immediate action to preclude pollution subject to the directive of the Engineer. An amended SWPPP covering the emergency measures that were taken shall be submitted to the Engineer within 7 days of the storm event.

Prior to project closeout and Contractor demobilization, the Contractor and Engineer shall review the project to determine if all areas disturbed by construction meet the requirements for final stabilization. When final stabilization has been accomplished, the Contractor shall submit a signed Notice of Termination (NOT) to the Engineer.

641-1.04 STORM WATER POLLUTION PREVENTION PLAN.
The Contractor shall prepare the SWPPP. The SWPPP shall cover all ground disturbing activities designated by the contract including offsite support activities. Examples of support activities are; concrete or asphalt batch plants, equipment staging yards, overburden and material stockpiles, excavated material disposal areas, borrow areas, etc., which are used solely by the permitted project. In contrast, commercial operations which can not be covered under this permit, are defined as those operations that serve multiple unrelated projects and would continue to operate after project completion.

A detailed description of the required contents of the SWPPP are found in the 1998 NPDES General Permit for construction activities in Alaska. The SWPPP shall follow the format presented in the NPDES General Permit and address all storm water discharge control and management issues identified in the ESCP. The SWPPP shall include the following:

1. Site Description.

a.
A description of the nature of the construction activity.

b.
A description of the intended sequence of major ground disturbing activities such as grubbing, excavation, grading, or utility installation.

c.
Estimates of the total area of the site and the total area of the site that is expected to be disturbed including offsite support areas.

d.
Estimates of the runoff coefficient of the site for pre-construction and post-construction conditions and data describing the soil or quality of any discharge from the site.

e.
A general location map and a site map showing the following:

(1)
drainage patterns

(2)
approximate slopes after grading

(3)
areas of soil disturbance and undisturbed areas

(4)
locations of major structural and nonstructural controls identified in the SWPPP and locations where stabilization is expected to occur

(5)
locations of offsite material, waste, borrow or equipment storage areas

(6)
locations of surface waters, including wetlands, and the locations where storm water discharges to surface waters

f.
Location and description of any discharge associated with industrial activity other than construction, and location of storm water discharges from dedicated asphalt or concrete plants covered by this permit.

g.
Name of the storm water discharge receiving water(s). The aerial extent and description of wetlands or special aquatic sites at or near the project site which will be disturbed or receive storm water discharge.

h.
A copy of the 1998 NPDES General Permit which can be an appendix to the SWPPP.

I.
Information on whether listed threatened or endangered species, or their critical habitat, are found in proximity to the project and off site support areas, and whether such species or habitat may be affected by storm water discharges or related activities.

2. Controls. The SWPPP shall include a description of appropriate control measures (BMP) which will be implemented as part of the construction activity to control pollutants in storm water discharges.

The SWPPP shall clearly describe, for each major soil disturbing activity described in 1b above, the appropriate control measures and the general timing (or sequence) during the construction process that the measures will be implemented, and who (Contractor or subcontractor) will be responsible for implementation.

The description and implementation of controls shall address the following minimum components:

a.
Erosion and Sediment Controls.

(1)
Short and Long Term Goals and Criteria designed to retain sediment on site to the extent practicable, and shall include off site support areas.

(2)
Stabilization Practices and implementation schedule. This shall include a description of interim and permanent stabilization practices such as the preservation of vegetative cover, temporary and permanent vegetation establishment, mulching, geotextiles, etc.

The following records shall be maintained and attached to the SWPPP:

(a)
the dates when major grading activities occur;

(b)
the dates when construction activities cease on a portion of the site, either temporarily or permanently;

(d)
and the dates when stabilization measures are initiated.

(3)
Structural Practices. This shall include a description of structural practices to divert flows from exposed soils, store flows, or otherwise limit runoff and discharges. Examples of structural practices include but are not limited to silt fences, earth dikes, drainage swales, sediment traps, check dams, subsurface drains, and temporary and permanent sediment basins.

b.
Storm Water Management. A description of measures that will be installed during construction to control pollutants in storm water discharges that will occur after construction operations. Examples of storm water management measures include but are not limited to storm water detention structures (wet ponds), storm water retention structures, flow attenuation, on site filtration, and sequential systems.

c.
Other Controls. This section shall address measures to be used to minimize dust and offsite vehicle tracking of sediments; a description of any on site material storage and measures to be used to minimize exposure of the materials to storm water, and measures to be used for spill prevention and response; a description of pollutant sources from areas other than construction and a description of controls. The SWPPP shall also include a description of measures necessary to protect listed endangered or threatened species or critical habitat.

The SWPPP shall be amended whenever there is a change in design, construction, operation, or maintenance, and shall be updated to remain consistent with any changes applicable to protecting surface water resources.

3. Maintenance. All erosion and sediment control measures and other protective measures identified in the SWPPP must be maintained in effective operating condition. If the required inspections described in the following item identify BMP that are not operating effectively, maintenance shall be performed before the next anticipated storm event, or as necessary to maintain the continued effectiveness of storm water controls. If maintenance prior to the next anticipated storm event is impracticable, maintenance must be scheduled and accomplished as soon as practicable.

4. Inspections. Qualified personnel shall inspect the following:

a.
Disturbed areas of the construction site that have not been finally stabilized.

b.
Areas used for storage of materials that are exposed to precipitation.

c.
Structural control measures.

d.
Locations where vehicles enter or exit the site.

Inspections shall occur at least once every 7 calendar days and within 24 hours of the end of a storm event of 12.5 mm or greater of rain. Based on the results of the inspection, the SWPPP shall be modified as necessary to include additional or modified BMP to correct identified problems. Revisions to the SWPPP shall be completed within 7 days following inspections. If modifications to existing BMP are necessary, implementation shall be completed within 7 days.

The Contractor is eligible for a waiver of monthly inspection requirements until one month before thawing conditions are expected to result in a discharge, if all of the following requirements are met:

a.
The project is located in an area where frozen conditions are anticipated to continue for extended periods of time (ie, more than one month).

b.
Land disturbance activities have been suspended.

c.
The beginning and ending dates of the waiver period are documented in the SWPPP.

5. Inspection Reports. The Contractor shall prepare a report with the following information:

a.
A summary of the scope of the inspection.

b.
Name(s) and qualifications of personnel making the inspection.

c.
The date of the inspection.

d.
Major observations relating to the implementation of the SWPPP.

e.
Any actions taken as the result of the inspection.

Inspection reports shall be made and retained as part of the SWPPP for at least three years from the date of final stabilization. The report shall also identify any areas of non-compliance. Where a report does not identify any incidents of non-compliance, the report shall contain a certification that the facility is in compliance with the SWPPP and NPDES General Permit and be signed by the Contractor in accordance with Part VI.G of the NPDES General Permit. All certifications shall be included as an appendix to the SWPPP. Inspection reports shall be submitted to the Engineer within three (3) days of the inspection.

6. Non-Storm Water Discharges. Except for flows from fire fighting activities, sources of non-storm water listed in Part III.A.2 or 3 of the NPDES General Permit that are combined with storm water discharges associated with construction activity, shall be identified in the SWPPP. The SWPPP shall identify and ensure the implementation of appropriate pollution prevention measures for the non-storm water component(s) of the discharge.

641-1.05 HAZARDOUS MATERIAL CONTROL PLAN REQUIREMENTS. The Contractor shall comply with all state and federal regulations which pertain to the handling, storage, cleanup, and disposal of petroleum products or other hazardous substances. The Contractor shall prepare the HMCP. The HMCP shall detail the Contractor’s plan for fueling and maintaining equipment and machinery. The locations where fueling and maintenance activities are to take place, and any controls to contain the accidental spillage of petroleum products shall be identified. A list of potentially hazardous materials, including petroleum products to be used and/or stored on site, and their estimated quantities shall be provided in the HMCP. The Contractor’s plan for the disposal of waste petroleum products and/or other hazardous wastes generated by the project shall also be identified in the HMCP. Additionally, the Contractor’s plan for prevention, containment, cleanup and disposal of soil and water contaminated by accidental spills, and the Contractor’s plan for encountering unexpected contaminated soil and water during construction shall be detailed in the HMCP.

641‑2.01 MATERIALS. Erosion and pollution control measures shall be accomplished utilizing BMP as specified in the SWPPP and HMCP. Ground disturbing activities shall only be undertaken after the seeding deadline under the following conditions:

1.
The SWPPP describes the work and controls to be taken to control storm water runoff after the seeding deadline.

2.
Personnel, materials, and equipment are on hand to accomplish the control measures identified in the SWPPP.

3.
All disturbed areas will be stabilized against erosion within 7 days of the temporary or permanent cessation of work on the slopes. Stabilization practices may include mulching, geotextile, sod, covering with sheet plastic, or other equivalent measures.

641‑3.01 CONSTRUCTION REQUIREMENTS. The Contractor shall comply with all requirements of the NPDES General Permit for Alaska, and shall implement all temporary and permanent measures identified in the SWPPP and plans. The Department and Contractor shall share responsibility for inspecting, and the Contractor’s representative shall prepare inspection reports per the requirements of the NPDES General Permit. Compliance with the NPDES General Permit does not reduce the Engineer's authority to direct additional erosion control measures deemed appropriate. The Department reserves the right to hire another contractor to perform this work if the Contractor is unresponsive or a suitable agreement cannot be reached with the Contractor. 

Prior to start of construction, the Contractor, his representative, the professional engineer who stamped the SWPPP, and the Engineer shall have an on site inspection to discuss the SWPPP implementation and the requirements under that plan.

The Contractor shall be responsible for the containment, cleanup, and disposal of all construction related discharges of petroleum fuels, oil, and/or other substances hazardous to the land and water. The Contractor shall also be responsible for performing all fueling operations in a safe and environmentally responsible manner. Performance of this activity shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.

641-4.01 METHOD OF MEASUREMENT. Item 641(1) Erosion and Pollution Control Administration, will not be measured for payment. The Engineer’s acceptance will constitute measurement. 

Item 641(2) Erosion and Pollution Control, will be measured in the manner specified in the directive authorizing the work.

641-5.01 BASIS OF PAYMENT. Item 641(1) Erosion and Pollution Control Administration, will be full compensation for administration of erosion control including plan preparation and amendments, inspection, monitoring, reporting and record keeping.

Item 641(2) Erosion and Pollution Control, will be full compensation for providing all labor, equipment, and materials required to accomplish the work, as specified in the directive authorizing the work.

Failure to diligently a) pursue work required by the approved SWPPP, b) respond to inspection recommendations and/or deficiencies in the SWPPP, c) implement erosion and sedimentation controls identified by the Engineer, will result in a permanent price adjustment under Item 641(6). If the Contractor does not respond within 2 hours of the Engineer’s directive, then an amount equal to five percent of the total amount earned from all previous and subsequent progress payments on the contract or $50,000 which ever is greater, will be withheld, and a permanent price adjustment made equivalent to:

1.
$500 per hour for the first 4 hours of non-action; 

2.
$1,000 per hour for every hour over four, but less than 10;

3.
$1,500 per hour for every hour over 10 hours of non-action.

The Price Adjustment will cease when corrective actions are accepted by the Engineer. The Department reserves the right to hire another contractor to do corrective action, and to reduce the contract amount by this cost plus the cost to the Department implementing another contract.

In addition, a price adjustment equivalent to any penalties levied against the Department by the EPA or any other state and/or federal agencies for violations of the Clean Water Act and the NPDES General Permit will be made if the Department is issued a notice of violation by these agencies. This price adjustment shall be the actual cost of any fines levied against the Department. An amount equal to the maximum fine for the violation will be withheld temporarily until the actual cost of the fine is known. The difference, excluding any price adjustments will be released by the Engineer upon satisfactory completion of the requirements of the NPDES General Permit. Penalties for violations are as stated in Part VI.A.2 of the Standard Permit Conditions of the NPDES General Permit. The Contractor shall also be responsible for the payment of his own fines.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit 
641(1)
Erosion and Pollution Control Administration
Lump Sum 

641(2)
Erosion and Pollution Control
Contingent Sum

641(6)
Erosion and Pollution Price Adjustment
Contingent Sum

(4/30/98)R59M
Delete Sections 614 and 642 and replace with the following:

SECTION 642


CONSTRUCTION SURVEYING AND MONUMENTS
Special Provisions

642-1.01 DESCRIPTION. Perform all surveying and staking essential for the completion of the project and perform the necessary calculations required to accomplish the work in conformance with the plans and specifications and standard engineering practice.

Furnish and install survey monuments and monument cases in conformance with the Plans or as directed.

Adjust existing monuments and monument cases to conform to the new elevations.

642-1.02 DEFINITIONS
1.
Monument: A fixed physical object marking a point on the surface of the earth; used to commence or control a survey; mark the boundaries of a parcel of land; or the centerline of a right-of-way corridor. Monuments will be Primary or Secondary, as shown on the plans.

2.
Point: Any identified spot located on the surface of the earth. For purposes of this definition, a point can be a PK nail, wooden hub, rebar, large nail or any other structure capable of being utilized as a marker.

3.
Witness Corner: A material mark or point usually placed on a property or survey line, at a known distance from a property corner or other survey point. A witness corner is employed to witness the location of a corner/point that cannot be monumented at its true location.

4.
Reference Monument: A material mark or point placed at a known distance and direction from a property corner or other survey point, usually not on a property or survey line. A reference monument is employed to perpetuate a corner/point that cannot be monumented at its true location or where the corner monument is subject to destruction.

5.
Surveyor: The Contractor’s Professional Land Surveyor, currently registered in the State of Alaska.

642-2.01 MATERIALS.
1.
Monument Cases. Castings shall conform to AASHTO M 105, Class 30A. Castings shall be coated with a bituminous damp-proof coating. The tops shall bear evenly on the frames.

2.
Primary Monument: A minimum 50 mm diameter nonferrous pipe at least 750 mm long, with a minimum 100 mm flange at the bottom and having magnets attached at the top and bottom. A minimum 60 mm diameter nonferrous metal cap must be permanently attached to the top. Mark the cap around the outside edge with the words “STATE OF ALASKA DOT&PF". Permanently stamp every monument with the Surveyor’s registration number, the year set, and the point/corner identification. Orient cap so that the data may be read when the reader is facing north, except for centerline monuments which will be oriented so as to be read facing up-station.

3.
Secondary Monument: A minimum 15 mm x 750 mm rebar with a 50 mm aluminum cap attached to the top. Permanently stamp every secondary monument with the Surveyor’s registration number and the year set.


CONSTRUCTION REQUIREMENTS
642-3.01 GENERAL. Use competent, qualified personnel and suitable equipment for the layout work required and furnish all traffic control, stakes, templates, straight-edges and other devices necessary for establishing, checking and maintaining the required points, lines and grades.

Furnish such computer services as necessary to accomplish the work. Check all data received from the computer for completeness and accuracy. As soon as practical after completion of the work, and in no case later than acceptance of the project, deliver all field books, computer forms and computer output data to the Engineer. This data shall become the property of the Department.

Supervise construction surveying personnel. Correct any errors resulting from the operations of said personnel at Contractor expense. The Contractor is responsible for the accuracy of the work. 

Work classified as Land Surveying under AS 08.48, and work involving the location, control, and monumentation of construction centerline and right-of-way, shall be performed by or under the responsible charge of a Professional Land Surveyor.

Follow the Department’s Construction Surveying Requirements (Metric). A copy of this document is attached to these Special Provisions in Appendix B.

Keep field notes in standard bound notebooks in a clear, orderly, and neat manner consistent with Departmental procedures, including titles, numbering, and indexing. Make field books available for inspection by the Department’s project personnel at any time. Store the field books in the Department’s Project Office during periods of non-use.

Perform the following:

1.
calculate clearing and/or grubbing limits as shown on the plans and stake as necessary to delineate the same

2.
cross sections necessary for determination of excavation and embankment quantities, including intermediate and/or remeasure cross sections as needed

3.
slope staking

4.
staking of signs, culverts, minor drainage structures and other appurtenances, including the necessary checking to establish the proper location and grade to best fit the conditions on site

5.
bridge staking

6.
the setting of such finishing stakes as may be required

7.
the measurement of pay quantities that require measurement 

8.
the staking of right-of-way and material source limits when it is deemed necessary

9.
the staking, referencing and other actions as may be required to preserve or restore land monuments and property corners

10.
and all other surveying and staking necessary to complete the project

When the right-of-way centerline points have been established as a part of the Department’s Preconstruction surveys, the Department will furnish the Contractor with copies of the reference field books. Recover these control points and verify these references. Reestablish any missing points from the Department’s references prior to the initiation of clearing, grubbing, or excavation.

When the right-of-way centerline points have not been established by the Department but the survey control points were established as a part of the Department’s Preconstruction surveys (as detailed on the project Survey Control Sheet) recover these points and use them as the basis for establishing the right-of-way centerline. Verify the position of these points and establish new points where required to replace missing points, prior to the initiation of clearing, grubbing, or excavation.

Notify the Engineer immediately if a Department-established reference point is discovered to be in error or a reset point is not in harmonious relationship to the adjacent centerline points.

Furnish a notekeeper to record all field survey notes, including those which become documentation from which quantities for payment are computed. The notekeeper shall be thoroughly familiar with generally accepted standards of good survey notekeeping practice and the Department’s Construction Surveying Requirements (Metric).

The Engineer may randomly spot check the Contractor's surveys, staking and computations. Prior to staking for clearing and/or grubbing limits, the Contractor shall furnish the calculated offsets to the Engineer a minimum of 48 hours prior to staking. After the survey or staking has been completed, provide the Engineer with a minimum of 72 hours notice prior to performing any work, and furnish the appropriate data as required, to allow for such random spot checking. The Department assumes no responsibility for the accuracy of the work. This time period  may also be used by the Engineer for any redesign due to field conditions. If restaking is necessary due to these changes, the staking will be paid at the contract unit price for Item 642(3) Three Person Survey Party.

642-3.02 CROSS-SECTION SURVEYS. When required, obtain right-angle cross sections to the construction centerline at the interval detailed in the Department’s Construction Surveying Requirements (Metric).

The following shall be supplied by the Department:

1.
One set of Construction Plans and Specifications.

2.
Field Books (Level, Cross-Section, Slope Stake, etc. ). Books will be labeled and the pages numbered by the Department. Field books shall remain the property of the Department upon completion of the work.

3.
Design Cross Sections, if any.

4.
Sufficient centerline or reference thereto, and at least one benchmark per kilometer to enable the establishment of planned elevations and centerline.

5.
State of Alaska Land Survey Monument Record forms. These forms are to be completed by the Contractor.

6.
One copy of the Department’s Construction Surveying Requirements (Metric).

7.
Design centerline grades, except when Item 642(2), Office Engineering is used.

The following shall be required of the Contractor:

1.
A heading in the appropriate book (date, weather, names and duties of crew members) shall be made at the beginning of each day's work.

2.
The notekeeper shall update the index of the appropriate book at the end of each day's work.

3.
Level notes shall be reduced, checked and adjusted.

4.
Cross-section level notes and slope stake catches shall be computed by the notekeeper and checked by a different crew member in the field on a continual basis.

5.
The Contractor shall enter the grade data, shoulder width and/or ditch distance, stationing, slope, etc., in the slope stake books.

6.
The position and identifying marks of slope stakes and reference points shall be maintained until used for their intended purpose.

7.
Errors shall have a line drawn through them with the correct entry made directly above. Erasures will not be allowed.

8.
Field books or copies of the field books shall be returned to the Project office at the end of each work day or as directed.

9.
The Contractor shall provide copies of all grade sheets and temporary bench mark elevations to the Engineer 48 hours before commencing work on unclassified excavation or embankment.

10.
The Contractor’s survey crews shall comply with all approved traffic control plans. Crews shall coordinate their activities with the Contractor’s Worksite Traffic Supervisor.

11.
A survey Party Chief diary shall be kept daily and contain the following information, (a copy shall be given to the Engineer daily):

a.
Date.

b
Weather.

c.
Crew members’ names and duties.

d. 
Type and location of work performed.

e. 
Hours worked.

f. 
Type of equipment used (brand) and date equipment was double centered or “peg” test was performed.

g. 
Signature of person in responsible charge.

12.
The Contractor shall submit the survey field notes, for any specific area, relating to monument referencing prior to any initiation of clearing, grubbing or excavation. 

642-3.03 MONUMENTS. Install primary and secondary monuments, as called for in the plans, at the positions established by the Department. Reference all monuments, property markers/corners, or accessories which may be disturbed or buried during construction, and re-establish them in their original position prior to the completion of the project. Keep such records and report to the Engineer evidence that a monument has been disturbed and is no longer reliable or cannot be located and is presumed to be missing. The referencing work shall consist of a minimum of two in-line reference points, or three swing-tie reference points in situations where in-line referencing is not desirable. Set all reference points outside of the construction limits. Measure distances from the monument to the nearest l mm. Record all referencing of monuments in a separate field book stamped by the Surveyor.

Replace all existing monuments disturbed by construction with Primary or Secondary Monuments meeting the requirements of Subsection 642-1.02. When it is impractical to establish a monument in its original position, install a witness corner (WC). Place the WC to a property corner on the property line when the other property corner which defines said line is existing or there has been sufficient retracement to define said line. In other cases, place a reference monument (RM) perpendicular to the centerline at the station of the original position and at a distance from the original position measured in whole meters.

Those monuments found that are not shown on the plans will be recognized by the Engineer when the following is provided by the Surveyor: Field notes identifying type and location of the monument, and a description of the point the monument marks, with the reason to preserve its location. Monuments not shown on the plans will be considered additional work and paid by 642(3), Three Person Survey Party.

The Surveyor shall complete a State of Alaska Land Survey Monument Record form for each primary and secondary monument installed, relocated or replaced. In addition to the required survey information, including section, township and range, each record shall meet all requirements for recording at the District Recorder’s Office in which the project is located. Deliver these forms to the Engineer prior to project completion. The Department will file all original records as required by current State Statutes using the information provided by the Contractor.

Set each monument and monument case accurately to lines established at the required location and in such a manner as to insure its being held firmly in place. Set existing monuments and monument cases to be adjusted to new elevations in the manner and at the elevations directed.

642-3.04 OFFICE ENGINEERING. Calculate finish grades for the roadway as specified per plans and/or specifications. Use information available in the field, on as-builts, or as provided by the Engineer. This work shall be performed by or under the responsible charge of a Professional Land Surveyor or a Professional Engineer currently Registered in the State of Alaska.
642-3.05 FINAL TRAVERSE. Within 30 days after the Engineer receives from the Contractor a letter which states that all construction activities that may disturb the monuments have ceased, the Surveyor shall run a final traverse to verify the positional accuracy of installed survey monuments. This traverse will begin and end at different Department provided control points. The primary and secondary monuments placed or replaced and any undisturbed department provided control points shall be tied to the traverse. Under no circumstance shall the final traverse run more than 4 km without a tie to a department provided monument/control point. All traverse points established during this work shall meet the requirements of a secondary monument. The Surveyor shall sign and stamp a letter which lists each monument and its coordinates. The letter shall certify that the monuments are each located within 50 mm of their proposed position based on the project survey control points provided by the Department. Deliver the certification letter and field notes for this work to the Engineer.

642-4.01 METHOD OF MEASUREMENT.

Item 642(1) Construction Surveying. No measurement of quantities will be made.

Item 642(2) Office Engineering. By the kilometer along centerline for all completed office engineering accepted.

Item 642(3) Three Person Survey Party. By the hour for extra, additional, or unanticipated work made necessary by changes in the project, as directed.

Items 642(4) through 642(8). The actual number of monuments installed as shown on the “State of Alaska Land Survey Monument Record” forms delivered to and accepted by the Engineer.

Item 642(9) Reference Existing Monument. The actual number of monuments referenced as shown in the Surveyor’s field notes delivered to and accepted by the Engineer.

642(10) and 642(11). The actual number of monument cases furnished and installed, or adjusted to new elevation, and accepted.

642(12) Final Traverse. No measurement of quantities will be made.

Survey monuments that are placed on bridges will not be measured for payment but will be considered incidental to other bridge items.

Calculations of all pay quantities will be performed by Department personnel.

642-5.01 BASIS OF PAYMENT. Construction Surveying and Final Traverse shall include all field and office work required to accomplish the work, including furnishing all necessary personnel, equipment, transportation and supplies. Payment for Final Traverse is based on the Engineer’s acceptance of the Surveyor’s certification letter and field notes.

Office Engineering when required, will be in addition to Construction Surveying. Both items will appear on the bid schedule.

If staking for extra, additional or unanticipated work, as stated above, is performed by a two person survey party, payment will be made at 75 percent of the unit price under Item 642(3), Three Person Survey Party. If a single person is required for additional office computations or other work requiring only one person, payment will be made at 32 percent of the unit price of Item 642(3).

Traffic control devices necessary for the survey parties will be considered subsidiary. Payment for Traffic Control Plans as approved will be paid under Section 643, Traffic Maintenance.

The accepted quantities will be paid for at the contract price, per unit of measurement for each of the particular pay items shown in the bid schedule.

Pay Item No.
Pay Item
Unit
642(1)
Construction Surveying
Lump Sum

642(2)
Office Engineering
Kilometer

642(3)
Three Person Survey Party
Hour

642(4)
Set Primary Monument
Each

642(5)
Set Secondary Monument
Each

642(6)
Replace Existing with Primary Monument
Each

642(7)
Replace Existing with Secondary Monument
Each

642(8)
Adjust Existing Monument
Each

642(9)
Reference Existing Monument
Each

642(10)
Monument Case
Each

642(11)
Adjust Existing Monument Case
Each

642(12)
Final Traverse
Lump Sum

(7/15/98)R214M
Delete Section 643 in its entirety and substitute the following:


SECTION 643


TRAFFIC MAINTENANCE
Special Provisions

643-1.01 DESCRIPTION. This work consists of the necessary measures to protect and control traffic during the life of the contract including, but not limited to, furnishing, erecting, maintaining, replacing, cleaning, moving and removing the traffic control devices required to insure the safety of the traveling public and all administrative responsibilities necessary to implement this work.

The Contractor shall maintain all roadways, pedestrian and bicycle facilities affected by the work and shall construct and maintain approaches, crossings, intersections and other features as may be necessary throughout the life of the contract.

643-1.02 DEFINITIONS.
Construction Phasing Plan - A plan for each phase of the project showing how traffic will be accommodated. It should show the sequence of work by segment or phase if required.

Traffic - The movement of vehicles, pedestrians, and bicyclists through road construction, maintenance operations, utility work, incident zones or similar operations.

Traffic Control Plan - A Traffic Control Plan (TCP) is a drawing or drawings indicating the method or scheme for safely guiding and protecting motorists, pedestrians, bicyclists, and workers in a traffic control zone. It depicts the traffic control devices to be used, their placement and times of use.

Traffic Control Zone - A portion of a road construction project, maintenance operation, utility work, incident zone or similar operation where traffic is affected by the operation and traffic control is needed to safely guide and protect motorists, pedestrians, bicyclists, or workers.

643-1.03 TRAFFIC CONTROL PLAN. The TCP may include, but not be limited to, such items as signs, barricades, traffic cones, plastic safety fence, sequential arrow panels, portable changeable message board signs, special signs, warning lights, portable concrete barriers, crash cushions, flaggers, pilot cars, interim pavement markings, temporary roadways and all other items required to direct traffic through or around the construction zone in accordance with these specifications and the Alaska Traffic Manual (ATM). The TCPs shall also address placement of traffic control devices including location, size, mounting height and type. The details shown for signs shall include the code designation, size, and legend per the ATM and the Alaska Sign Design Specifications (ASDS). Plan sheets developed on Auto Cad can be made available, upon request, for use in preparing TCPs.

When a TCP is included in the plans the Contractor may use it, modify it or design an alternative TCP. Any modifications to the TCP or any new TCP shall be submitted for approval of the Engineer. The Contractor shall allow 1 week for review of any TCP or each subsequent correction. Changes in the TCP may be allowed during construction provided 48 hours are allowed for review and the changes are approved by the Engineer.

When a TCP is not included in the plans the Contractor shall provide one in accordance with this Section and the ATM. The Contractor's superintendent shall review and sign all TCPs prior to submittal. Acceptance of a TCP is based on the Contractor's certification that the plan is in conformance with the ATM and the specifications.

All TCPs submitted shall indicate the periods for which the TCP will be in effect. Each TCP shall provide the name and 24-hour telephone number of the Worksite Traffic Supervisor.

When a waiver of regulation 17 AAC 25 regarding oversize and overweight vehicle movements is in effect for this project, all movements of oversize and overweight vehicles in or near traffic within the project limits will be in accordance with the provisions of an approved TCP. The TCP shall specify traffic control devices that will be required for these operations.

There shall be no work within the project limits until the Contractor has implemented an approved TCP for the work proposed. The number of traffic control devices indicated on the TCPs, plans, and Standard Drawings are a minimum. If unsafe conditions occur, the Engineer may require additional traffic control devices.
643-1.04 WORKSITE TRAFFIC SUPERVISOR. The Contractor shall provide a Worksite Traffic Supervisor who shall be responsible for the Contractor's maintenance of traffic operations on a 24-hour basis.

1.
Qualifications. The Worksite Traffic Supervisor shall understand the requirements of the ATM, the plans and the specifications and meet at least one of the following:

a.
Be currently certified as a Worksite Traffic Supervisor by the American Traffic Safety Services Association (ATSSA).

b.
Be currently certified as a Work Zone Traffic Safety Specialist or a Signs and Markings Specialist by the International Municipal Signal Association (IMSA).

c.
Be currently certified as a Worksite Traffic Technician by (ATSSA).

Items b and c require documentation of a minimum of twelve months of supervisory level worksite traffic control or twelve months of responsible charge of such work. "Responsible charge" shall be construed to mean having been in a position of accountability for the selection of devices and for their placement in the traffic control system, or for the continued operation of the system. Having persons that actually perform labor under one's control would satisfy this requirement.

2.
Duties. The Worksite Traffic Supervisor's duties shall include the following:

a.
Prepare the TCPs and public notices and coordinate traffic control operations with the Engineer.

b.
Inspect the condition and position of all traffic control devices in use on the project at least once each day and once each night, to ensure that devices are in proper working order, clean, visible and conform to the approved TCPs in use. Furnish a detailed written report of each inspection to the Engineer within 24 hours.

c.
Supervise the repair or replacement of damaged or missing traffic control devices.

d.
Review and anticipate appropriate traffic control needs and ensure that the proper traffic control devices necessary for safe and efficient traffic movement are available.

e.
Review work areas, storage of equipment, and handling and storage of materials relative to traffic safety.

f.
Hold traffic safety meetings with the superintendents and foremen of the Contractor and subcontractors prior to beginning construction, and periodically thereafter as necessary or as directed by the Engineer. The Engineer shall be provided the opportunity to attend these meetings.

g.
Supervise all traffic control workers, flaggers, and pilot car drivers.

h.
Certify that all of the flaggers meet the requirements of Subsection 643-3.04.

643-1.05 CONSTRUCTION PHASING PLAN. A Construction Phasing Plan shall be submitted at least 5 working days prior to the Preconstruction Conference for approval by the Engineer and consist of the following:

1.
Designation of a Worksite Traffic Supervisor including his resume, written verification of his credentials and the telephone numbers where he can be reached 24-hours a day.

2.
A plan for each phase or segment of the project. Changes shall be submitted to the Engineer for approval 15 days in advance of their proposed implementation.

3.
TCPs for the first phase of the project with both the permanent and temporary traffic control measures shown including the times of use of each TCP.

643-2.01 MATERIALS. Materials for traffic control devices shall conform to the requirements set forth below:

1.
Signs. Permanent Construction Signs, Construction Signs and Special Construction Signs including sign supports shall conform to the requirement 

of Section 615, Standard Signs, the ATM and ASDS. The size of each Special Construction Sign shall be clearly and neatly marked in 75 mm high black numerals on its back.

2.
Portable Sign Supports. Portable sign supports shall be wind resistant with no external ballasting and capable of supporting a 1.2 m X 1.2 m traffic control sign such that the height of the sign above the adjacent roadway surface is that required by the ATM. The sign support shall support the traffic control sign vertically.

3.
Barricades and Vertical Panels. Barricades and vertical panels shall be constructed of wood, metal or plastic and conform to the requirements of the ATM and the Standard Drawings. Type III Barricades shall have a minimum length of 2.4 m.

4.
Portable Concrete Barriers. Portable concrete barriers shall conform to the requirements of Standard Drawing G-45. Each barrier shall be equipped with at least two side-mounted retroreflective reflectors (or a continuous longitudinal stripe of preformed retroreflective pavement marking tape mounted 150 mm from the top of the barrier), for each direction of traffic. The reflectors (or tape) shall be yellow if the barriers are used at centerline and white if used on the roadway shoulder.

5.
Warning Lights. Warning lights shall be Type A (low intensity flashing), Type B (high intensity flashing) or Type C (steady burn) conforming to the requirements of the ATM.

6.
Drums. Drums shall be plastic and conform to the requirements of the ATM and the Standard Drawings.

7.
Traffic Cones. Traffic cones and/or tubular markers shall conform to the requirements of the ATM and the Standard Drawings. The minimum height shall be 710 mm. All cones and tubular markers shall be reflectorized.

8.
Interim Pavement Markings. Interim pavement markings shall be either paint conforming to Subsection 708-2.03 with glass beads conforming to Subsection 712-2.08, preformed marking tape (removable or non-removable) conforming to Subsection 712-2.14, or temporary raised pavement markers 

conforming to Subsection 712-2.15 or 712-2.16, as appropriate. The markings shall be applied in accordance with Section 670 and the manufacturer's recommendations.

9.
High Level Warning Devices. High level warning devices shall conform to the ATM and the Standard Drawings.

10.
Temporary Crash Cushions. Temporary crash cushions shall have been tested as per the procedures set forth in National Cooperative Highway Research Program (NCHRP) Report 350, Test Level 3. Certification shall be provided by the manufacturer directly to the Engineer. Permanent crash cushions shall not be used as temporary crash cushions.

11.
Sequential Arrow Panels. Sequential arrow panels shall be Type A (610 X 1220 mm), Type B (762 X 1524 mm) or Type C (1220 X 2438 mm) conforming to the requirement of the ATM and the Standard Drawings.

12.
Portable Changeable Message Board Signs. Portable changeable message board signs shall conform to the requirements of the ATM.

13.
Plastic safety fence shall be construction orange, 1.2 m high and shall be as manufactured by one of the following companies, or approved equal:

a.
“Safety Fence” as manufactured by Services and Materials Company, Inc., 2200 South “J” Street, Elwood, Indiana, 46036. Phone (800) 428-8185.

b.
“Flexible Safety Fencing” as manufactured by Carsonite, 1301 Hot Springs Road, Carson City, Nevada, 89706. Phone (800) 648-7974.

c.
“Warning Barrier Fence” as manufactured by Plastic Safety Systems, Inc. P.O. Box 20140, Cleveland, Ohio, 44120. Phone (800) 662-6338.

14.
Temporary Sidewalk Surfacing. This item shall consist of providing all labor, equipment and materials to provide a temporary sidewalk surfacing as required by an approved Traffic Control Plan. 

a.
The materials shall be a minimum of 12 mm plywood for areas that are continuously supported by subgrade and 25 mm plywood for areas that are not continuously supported.

b.
The maximum unsupported length of 25 mm plywood shall be 750 mm.

c.
The surface of the plywood shall be free of irregularities. The height of plywood overlap joints shall not exceed 25 mm.

d.
The temporary surfacing shall be held in place by a method that will withstand 25 mph wind velocities. 

15.
Temporary Guardrail. Temporary Guardrail shall conform to the standard drawings and section 606 of the standard specifications.

Traffic cones, candles, drums, and delineators that exceed the following weights and heights require certification that they meet the evaluation criteria of NCHRP Report 350, test level 3. This certification may be a one page affidavit signed by the vendor. It shall be given to the Engineer before the devices are used on the project. Documentation supporting the certification (crash tests and/or engineering analysis) must be kept on file by the certifying organization.

Composition

Weight

Height
Cones

Rubber

 9 kg
 920 mm

Plastic


 9 kg
1220 mm

Candles
Rubber

 6 kg
920 mm

Plastic


 6 kg
920 mm

Drums

Hi Density Plastic
35 kg
920 mm

Lo Density Plastic
35 kg
920 mm

Delineators
Plastic or Fiberglass
 N/A
1220 mm

Truck-mounted attenuators and portable crash cushions purchased after October 1, 1998 must be certified as compliant with National Cooperative Research Program 350, test level 3, crashworthiness requirements. Certification, consisting of a letter of NCHRP-350 compliance from the Federal Highway Administration, shall be provided to the Engineer for each of these devices before they are used on the project.

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS. The Contractor shall keep the work, and portions of the project affected by the work, in such condition that traffic will be accommodated safely. Traffic control devices and services shall be provided and maintained both inside and outside the project limits both day and night as needed to facilitate traffic guidance.

Unless otherwise provided herein, the Contractor shall keep all roadways undergoing improvement open to traffic. Temporary closure of residential, commercial or street approaches requires prior approval of the Engineer. The Contractor shall provide access through the project for emergency vehicles and school and transit busses. All locations requiring redirection or stopping of the traveling public shall be properly signed and/or flagged by the Contractor.

The Contractor's equipment shall stop at all points of intersection with the traveling public unless satisfactory traffic control measures, are shown on the approved TCP.

All illumination and signalization shall remain operational as per the requirements of Subsection 660-1.05, Maintaining Existing and Temporary Electrical Systems. Signal heads shall be re-aligned as necessary in accordance with the ATM when approach lanes are moved. Any modifications to existing traffic signals shall be coordinated with the agency responsible for their maintenance and operation. Flood lighting at night shall be in accordance with the ATM and be adjusted such that it does not shine into oncoming traffic.

The Contractor shall provide and maintain safe routes for pedestrians and bicyclists through or around traffic control zones at all times except when pedestrians or bicyclists are prohibited by regulation. Whenever construction activity encroaches onto the safe route in a traffic control zone the Contractor shall station an employee at the encroachment to assist pedestrians and bicyclists past the construction activity.

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION. Roadway lane and shoulder widths in existence prior to the start of construction shall not be reduced without an approved TCP. The Contractor shall maintain a 0.6 m minimum clear area between the edge of traveled way and the work area. Use either barricades, traffic cones, or drums for delineation of this area. These traffic control devices shall be placed on the work side of the clear area and be spaced in accordance with the ATM.

If the Contractor is allowed to maintain traffic on an unpaved surface, the construction shall be conducted in such a manner as to provide a reasonably smooth and even surface satisfactory for use by public traffic at all times. The surface of the roadbed shall be properly crowned for drainage. In advance of other grading operations, sufficient fill shall be placed at culverts and bridges to permit traffic to cross smoothly and unimpeded. Part width construction techniques shall be employed when the traffic is routed through roadway cuts or over embankments under construction. The material shall be excavated or placed in layers and the construction activities shall be alternated from one side to the other, with traffic routed over the side opposite the one under construction.

Where so provided on the plans or an approved TCP, the Contractor may detour traffic. The detour routes shall be maintained by the Contractor during times of use in such condition that traffic will be accommodated safely. When no longer required, the detour shall be obliterated and appropriate areas topsoiled and seeded.

In general, all roadway crossings should be made while maintaining traffic as described above. If two-way traffic cannot be maintained, whether on the existing roadway or a detour, half-width construction or a road closure may be allowed and must be shown on an approved TCP. The TCP shall indicate the duration and conditions of closure. Roadway crossings shall be scheduled so as not to delay school busses and peak hour traffic. For road closures the Contractor shall post at the site of the closure, within view of waiting traffic, the time the closure started and the time the road will again be open to traffic.

643-3.03 PUBLIC NOTICE. The Worksite Traffic Supervisor shall give notices of changes, delays or road closures to the following local officials and transportation organizations, including but not necessarily limited to:

Alaska Carriers Association

Alaska State Troopers

Local Police Department

Local Fire Department

Local School & Transit Authorities

Local Emergency Medical Services

Local Media (Newspapers, Radio, Television)

Railroads (Where applicable)

U.S. Postal Service

The Contractor shall also provide the Alaska State Troopers, local police and fire department with the radio frequencies used on the project, and the 24-hour telephone numbers of the Worksite Traffic Supervisor and the Project Superintendent. These shall be for alerting the Contractor of emergencies which will require passage of emergency vehicles through the project. When so notified the Contractor shall use all equipment and effort necessary to expedite rapid passage.

643-3.04 TRAFFIC CONTROL DEVICES. Prior to the start of construction operations, the Contractor shall erect such permanent and temporary traffic control devices as may be required by the approved TCPs. Traffic control devices shall be used only when they are needed. Advisory speeds, when necessary, shall be determined by the Engineer.

For lane closures on multilane roadways, sequential arrow panels shall be used. When required for night time operations, flashing warning lights shall be used to mark obstructions or hazards and steady-burn lights shall be used for channelization.

During non-working hours and following the completion of a particular construction operation, all unnecessary traffic control devices shall be removed. Sign panels that are post mounted and cannot be readily removed shall be entirely covered with either metal or plywood sheeting.

Reflective sheeting on signs, drums, barricades and other devices shall be kept clean.

All traffic control devices shall meet the requirements of American Traffic Safety Services Association (ATSSA), "Quality Standard for Work Zone Traffic Control Devices".

Any devices provided under this Section that are lost, stolen, destroyed, inoperable or deemed unacceptable while their use is required on the project shall be immediately replaced by the Contractor. The Contractor shall stock repair parts for each Temporary Crash Cushion used on the project. If a crash cushion is damaged it shall be repaired within 24 hours.

All items paid for under this section shall remain the property of the Contractor and shall be removed upon completion of the project.

1.
Embankments. Install portable concrete barrier, plastic drums, barricades, tubular markers, plastic safety fence, and cones as called for on the plans or TCPs to delineate open trenches, ditches, other excavations and hazardous areas when they exist along the roadway for more than one continuous work shift.

2.
Adjacent Travel Lane Paving. The Contractor shall limit pavement edge and lane edge drop-offs as specified under Subsection 401-3.11. When the depth of paving is greater than 50 mm and the paving of adjacent travel lanes or paved shoulders cannot for some unforeseen circumstance be completed to the same elevation before the end of the paving shift, the appropriate signing shall be installed: CW24-1, (Uneven Lanes), CW8-9A, (Low Shoulder), CW14-3, (No Passing Zone), R4-1, (Do Not Pass), and R4-2, (Pass with Care). If the section in question is longer than 800 m in length additional signs shall be placed at 460 m intervals.

3.
Fixed Objects. Vehicles working within 4.6 m of the edge of traveled way shall be equipped with flashing warning lights. The vehicle's flashing warning lights may be emergency flashers, flashing strobes or rotating beacons.

Private vehicles, idle construction equipment, construction material stockpiles and other items deemed by the Engineer to be fixed objects shall be located outside the clear zone at all times. Parking of equipment in medians will not be allowed.

Where, due to land features or lack of right-of-way, it is not feasible to meet the above restrictions, equipment shall be parked as far away as practical but a minimum of 4.6 m from the edge of traveled way as approved by the Engineer. Traffic control devices for identifying hazards including flashing warning lights shall be used to delineate the equipment when parked in this manner. These traffic control devices will not be paid for but will be considered the Contractor's responsibility.

4.
Flagging. Flagging shall include the furnishing of trained and competent flaggers and all necessary equipment, including lighting of the flagging position during nighttime operations, for the control of traffic through the work zone. Each flagging operation shall be approved by the Engineer prior to its implementation and shall be adjusted as conditions change or as directed by the Engineer

Prior to beginning work, and at the start of each construction season thereafter, flaggers shall attend the special videotape training session provided by the Engineer. The Worksite Traffic Supervisor shall certify in 

writing that all flaggers are personally familiar with and meet the requirements of the ATM and have attended the annual training before being allowed to direct traffic.

Flaggers shall maintain their assigned posts at all times, unless relieved by another qualified flagger or the need for flagging traffic no longer exists. Flagger signs are to be removed when a flagger is not present. The flaggers area should be free of encumbrances, such as parked vehicles, so the flaggers are readily visible.

The Contractor shall provide approved equipment for two-way radio communications between flaggers when flaggers are not in plain, unobstructed view of each other.

No signalized intersection shall be flagged without prior written approval of the Engineer. When a signalized intersection is flagged the traffic signal shall either be turned off and covered or be placed in the All‑Red Flash mode. Changing traffic signal modes, turning off or turning on traffic signals, shall be coordinated with and approved in writing by the agency responsible for signal maintenance and operation, and by the Engineer.

5.
Pilot Cars. Pilot car operations may be approved where the route through a construction work zone is particularly hazardous, so involved or frequently altered as to preclude adequate signing, or where one-way traffic is deemed by the Engineer to be necessary. Pilot cars shall not be used to avoid localized traffic control at several locations. The operation shall be organized so that no individual vehicle has a waiting period of more than 20 minutes, but this does not imply that twenty minutes will be allowed in all cases. Multiple pilot car operations within a project or adjoining projects shall be coordinated to minimize the inconvenience of the traveling public. Two or more pilot cars may be specified to provide two-way traffic through the work zone to reduce the waiting period. The flagger or pilot car operator shall record each departure time of the pilot car in a bound field book furnished by the Engineer. Whenever practicable, the flagger shall advise the motorist of the reason for the delay and the approximate length of time that the traffic will be delayed. The Contractor must make every reasonable effort to yield right-of-way to the driving public and prevent excessive delay. The vehicle selected for a pilot car shall be an automobile or pickup with the name of the Contractor prominently displayed and shall be equipped with a two-way radio for contact between flaggers and other pilot cars. A G20-4 sign, (Pilot Car Follow Me), shall be mounted on the rear a minimum height of 1.5 m above the driving surface. Provisions shall be made for identification of the last vehicle in the column.

When pilot cars are authorized, they shall be in force prior to beginning work and continue until no longer required or all traffic control devices required for non-working hours are properly in place and functioning.

6.
Street Sweeping. All paved portions of the roadway and haul routes open to the public shall be kept free of loose material, including sections of roadway off of the project where loose material is deposited as a result of the contractors operations. The street sweeper shall be capable of collecting materials rather than ejecting them to the shoulder of the road.

7.
Watering. The Contractor shall furnish, haul and place water for dust control and pavement flushing, as directed. Water trucks shall be capable of providing a high pressure water stream to flush the pavement and a light water spray for dust control. If the flushing operations contaminate or fill adjacent catch basins the contractor shall clean and restore them to the same condition they were in prior to his operations, including sections of roadway off of the project where flushing is required. The application of water shall be under control of the Engineer. 

If water is to be taken from a lake, stream, or other natural water body, the Contractor shall obtain a water removal permit from Alaska Department of Natural Resources. The Contractor shall also comply with the Alaska Department of Fish and Game screening requirements for all water removal operations.

643-3.05 AUTHORITY OF THE ENGINEER. When, in the opinion of the Engineer, conditions are such that the safety and/or convenience of the traveling public are adversely affected, the Contractor will be immediately notified in writing. The notice will state the defect(s), the corrective action(s) required, and the time required to complete such action(s). In no case shall this time exceed 24 hours. In the event that the Contractor fails to take the corrective action(s) within the specified time, (a) the Engineer will immediately direct that the offending operations cease until the defect(s) is (are) corrected and (b) the Engineer reserves the right to order the corrective action(s) be accomplished by outside forces. The cost of work by outside forces shall be deducted from any moneys due or that may become due under the terms of this contract.

643-3.06 TRAFFIC PRICE ADJUSTMENT. When Item 643(23), Traffic Price Adjustment, is shown on the bid schedule, for each minute that any lane of traffic is not open to full use by the traveling public, the Contractor will have payment for this contract reduced at the rate listed below (based on highway user costs), measured to the nearest minute for the ADT published by the Department's Planning section. The Engineer shall determine whether the roadway is opened to full use.

The Traffic Price Adjustment shall be assessed for lane closures or reductions that are unauthorized. Lane closures and/or lane reductions that have been shown in the contract or authorized in writing by the Engineer are not subject to the Traffic Price Adjustment.

	Published ADT
	Dollars/Minute 

of Delay/Lane

	Less than 1,000
	$2

	1,000 - 4,999
	$10

	5,000 - 9,999
	$30

	10,000+
	$40


643-3.07 MAINTENANCE OF TRAFFIC DURING SUSPENSION OF WORK. Approximately one month prior to seasonal suspension of work, the Contractor shall schedule a preliminary meeting with the Engineer and Maintenance & Operations to outline the work he expects to complete before shutdown and the condition the roadway is to be in. The Contractor shall then schedule a field review for acceptance by the Department for winter maintenance. At the field review a punch list will be prepared for implementation prior to acceptance. In order for the Contractor to be relieved of winter maintenance responsibility, all roads shall be left with a reasonably smooth and even surface satisfactory for use by public traffic at all times. The surface of the roadbed shall be properly crowned for drainage and adequate safety facilities shall be in place. All illumination and signals, including vehicle detectors, shall be in good working order. After acceptance for winter maintenance and until issuance of an order for the resumption of construction operations, maintenance of the facility agreed upon will be the responsibility of the Department. The Department will only accept maintenance responsibility for those portions of the work that are open to the public for use, as determined by the Engineer. The Department will not accept maintenance responsibility for incomplete work adjacent to accepted roads. Maintenance for all other portions of the work, shall remain the responsibility of the Contractor. The Engineer will list all portions of the work for which the Department will accept maintenance responsibility during a seasonal suspension of work in a letter of "Acceptance for Winter Maintenance." The Contractor shall retain all contractually required maintenance responsibilities until receipt of this letter.

If work is suspended due to unfavorable weather, other than seasonal, failure of the Contractor to correct conditions unsafe for the workmen or the general public, failure to carry out provisions of the contract, or for failure to carry out orders of the Engineer, all costs for maintenance of traffic during the suspended period shall be borne by the Contractor.

When work is resumed, the Contractor shall replace or renew any work or materials lost or damaged because of temporary use of the project. Remove to the extent directed by the Engineer, any work or materials used in the temporary maintenance and shall complete the project as though its prosecution had been continuous and without interference.

643-3.08 CONSTRUCTION SEQUENCING. Construction sequencing detailed in these Special Provisions, and the plans is a suggestion only and is not intended to prevent the Contractor from proposing alternative construction sequencing. 

Throughout the duration of the project, the existing roadway configuration shall be maintained (i.e., the number of lanes and their respective widths) except for restrictions to traffic allowed in the special provisions and addressed through approved TCPs. A restriction to traffic shall be considered any condition of the roadway surface or any work operation or traffic control setup that reduces the number of lanes or stops traffic. An approved TCP is required before any restriction to traffic is implemented.

Lane restrictions shall be conducted so that no more than a 5 minute accumulated delay is encountered by a waiting motorist through the entire length of the project. If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

643-3.09 INTERIM PAVEMENT MARKINGS. Permanent or Interim Pavement Markings in accordance with this subsection, details shown on the plans, approved traffic control plans, and Parts III and VI of the Alaska Traffic Manual shall be in place before existing paved roadways, temporary paved roadways, detours, interim paving lifts, and roadways with seal coats and surface treatments are opened to traffic for longer than one continuous work shift. This work may include restriping of the existing roadway prior to beginning construction of the project.

Conflicting pavement markings shall be removed in accordance with subsection 670-3.04, Paint Removal or covered with black removable preformed marking tape.

Sections of existing roadway that will be opened to traffic during the winter shall be marked at the same location as the existing lines and markings.

The Contractor shall maintain all Interim Pavement Markings for their intended life without additional compensation for any reapplication that may be required. There will be no compensation to upgrade Interim Pavement Markings required for work operations lasting up to 3 days to those required for work operations lasting up to 2 weeks.

Only temporary raised pavement markers or removable preformed retroreflective marking tape shall be used as Interim Pavement Markings on final pavement surfaces. When used they shall be completely removed and disposed of in conjunction with the placement of the final markings. The complete removal shall include any residual adhesive that might misguide motorists. Final pavement markings on finished pavement surfaces and interim pavement surfaces shall be in place before work is suspended for the winter.

Construction should be staged so that no traffic is routed over conflicting markings for more than one continuous workshift. If traffic is routed over conflicting markings during a workshift the roadway shall be delineated with a complement of warning signs, channelizing devices, and flaggers as required by the Alaska Traffic Manual.

Only temporary raised pavement markers conforming to Subsection 712-2.16 shall be used for interim pavement markings on seal coat and surface treatment pavements. The markers shall be installed in accordance with the manufacturers instructions prior to the application of the asphalt surface material and cover coat. The vinyl protective covers shall be removed after application of the asphalt pavement.

On multicourse surface treatments the temporary raised pavement markers shall be installed following the full width application of the first layer of cover coat. The markers shall be installed on each day's completed surface before the pilot car operations are removed and unescorted traffic is allowed on the surface treatment.

Final pavement markings shall not be placed until the seal coat or surface treatment has been opened to traffic for at least 14 days. Final pavement markings shall be applied within 10 days of the completion of the final sweeping or brooming of the mainline seal coat or surface treatment. Seal coat and surface treatment pavements are exempt from the two week requirement stated in short-term operations.

643-4.01 METHOD OF MEASUREMENT. During winter suspension of work no measurement of quantities will be made. 

1.
Traffic Maintenance will be measured by the calendar day or lump sum and shall consist of all labor, materials and equipment required to provide the Worksite Traffic Supervisor, all required TCPs and public notices, the Construction Phasing Plan and maintenance of all roadways, approaches, crossings, intersections and pedestrian and bicycle facilities, as required. 

2.
Traffic Control Devices will be measured by the units shown in the Traffic Control Rate Schedule. The quantities to be paid for shall be the number of units of each of the items, installed and accepted, in place. Construction Signs are regulatory, guide or construction warning signs for which there is a designation in the ASDS. Permanent Construction Signs shall be as detailed in the plans. All other signs will be considered Special Construction Signs. Flagger paddles will not be measured for payment.

Warning lights, high level warning devices, vertical panels and sign supports required for individual traffic control devices will be considered subsidiary to their respective bid item. If a subsidiary item is not installed and operational on a traffic control device when required, the respective device will not be measured for payment.

3.
Portable Concrete Barrier will be measured per each nominal 3 m section (± 0.3 m) placed to protect or channelize traffic as called for on the approved TCPs. Measurement for payment will be made for the initial placement and for each subsequent relocation when moved more than 3 m in any direction. 

4.
Temporary Crash Cushions will be measured per each installation. Repair of temporary crash cushions will not be measured. 

5.
Interim Pavement Markings will be measured by the single stripe station. A single stripe is a marking or a temporary raised pavement marker 100 mm in width. Wider striping will be measured as multiples of 100 mm. Centerline gaps will not be deducted from measurements. Installation of any word and symbol markings as well as the removal of the Interim Pavement Markings will be subsidiary to this item. The No-Passing Zone signing, as described in Subsection 643-3.09, will be subsidiary to this item.

6.
Flagging and Pilot Car will be measured by the hour for the actual number of hours such operations were performed as approved by the Engineer. Transportation to and from the work site will not be measured.

7.
Street Sweeping will be measured by the hour for the actual number of hours such operations were performed as approved by the Engineer. Time required to empty the sweeper will not be measured.

8.
Watering will be measured by the kiloliter of water applied. Weight measure or volume measure may be used at the discretion of the Engineer. If weight measure is used, the weight will be converted to kiloliters at 1.00 megagram per kiloliter for payment purposes. If volume measure is used, the volume will be converted to liters at 1.00 kiloliter per cubic meter for payment purposes.

9.
Portable Changeable Message Board Signs shall be measured by the calendar day for each sign used as shown on an approved TCP.

10.
Plastic Safety Fence, placed to protect or channelize pedestrian traffic as called for on an approved TCP, will be measured by the meter for the initial placement. Movement of the plastic safety fence to gain access to or from the work site shall not be measured and shall be subsidiary to the item.

11.
Temporary Sidewalk Surfacing, as called for on an approved TCP, will be measured by the square meter of plywood surface exposed for each placement. Overlaps will not be included in the measurement.

12.
Newspaper advertisements will not be measured for payment.

Providing a 24-hour toll free (1-800-###-####) "hot-line road report" telephone with pre-recorded message, and providing weekly notices with daily updates will not be measured for payment but will be subsidiary to Item 643(1) or 643(2), Traffic Maintenance.

643-5.01 BASIS OF PAYMENT. The accepted quantities, determined as provided above, will be paid for at the contract price per unit of measurement, respectively, for each of the pay items listed below that are shown in the Bid Schedule, which price and payment shall be full compensation for the work prescribed in this section.

Items required by this specification that are not included on a unit price basis on the Bid Schedule or not included in other items shall be considered subsidiary to Item 643(1) or 643(2) Traffic Maintenance, except the following:

Traffic Price Adjustment

If Item 643(23), Traffic Price Adjustment, is shown on the Bid Schedule the total value of this contract will be adjusted as appropriate for lane restrictions, closures or delays in completing the directed work, as determined by the Engineer.

Payment for Item 643(27), Traffic Control Devices will be made for the pay unit of accepted traffic control devices (construction signs, barricades, traffic cones and/or tubular markers, drums, plastic safety fence, sequential arrow panels, portable changeable message board signs, special construction signs, portable concrete median barriers, pilot cars, temporary pavement markings, temporary crash cushions, temporary sidewalk surfacing, and watering) times the unit rate value contained in the Traffic Control Rate Schedule. A change order/directive is not required for the traffic control devices pay item.


TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$ 5.00

	Special Construction Sign
	Square Meter
	$215.00

	Type II Barricade
	Each/Day
	$ 2.00

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 2.00

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete Barrier
	Each
	$60.00

	Temporary Crash Cushion
	Each
	$3,500.00

	Pilot Car
	Hour
	$65.00

	Watering
	Kiloliter
	$5.25

	Street Sweeping
	Hour
	$150.00

	Plastic Safety Fence
	Meter
	$16.40

	Portable Changeable Message Board Sign
	Calendar Day
	$100.00

	Temporary Sidewalk Surfacing
	Square Meter
	$12.50

	Interim Pavement Markings

   Painted Markings

   Removable Preformed Markings

   Temporary Raised Pavement Markings

   Temporary Cover Markings
	Station

Station

Station

Station
	$984.25

$4265.00

$492.00

$10,000.00


Payment for Item 643(15), Flagging will be paid on a contingent sum basis at the rate of $32.00/hour. A change order/directive is not required for the flagging pay item.

Payment for Item 643(29), Newspaper Advertisements will be made at cost plus 15 percent. Payment will be authorized upon evidence of payment to the newspaper (paid receipt).

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
643(2)
Traffic Maintenance
Lump Sum

643(3)
Permanent Construction Signs
Lump Sum

643(15)
Flagging
Contingent Sum

643(23)
Traffic Price Adjustment
Contingent Sum

643(27)
Traffic Control Devices
Contingent Sum
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SECTION 644


SERVICES TO BE FURNISHED BY THE 


CONTRACTOR
Special Provisions

644-2.01 FIELD OFFICE. Delete this subsection in its entirety and substitute the following: The Contractor shall furnish and maintain a suitable office for the Engineer, available for occupancy from two weeks prior to commencing work, through 30 days after issuance of the notice of project completion. The following office requirements shall be met:

1.
A minimum of 100 square meters of floor area. The office area shall be divided so that it contains an office room separated by a closable door. The office room shall have a minimum of 15 square meters of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of six (6) electrical outlets..

4.
A minimum of 9 square meters of window area and adequate ventilation.

5.
Adequate parking for a minimum of 16 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Attached indoor plumbing with sanitary lavatory facilities and potable drinking water provided.

7.
Three (3) telephone service lines available at the office location.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
The Engineer's office shall be accessible by disabled individuals from the designated handicap parking space in accordance with the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG). 

10.
Located within 1600 meters of the project.

11.
Weekly janitorial service consisting of emptying trash receptacles, vacuuming office area and cleaning restrooms and counter areas.

12.
Provide one mobilization and one demobilization of the Engineer’s office equipment and furniture.

644‑2.02 FIELD LABORATORY. Delete the sixth sentence of the first paragraph and substitute the following: The water supply shall consist of a 1900 liter capacity tank with a pressure pump or a commercial pressurized system.

Delete the second paragraph and substitute the following: The laboratory shall include a concrete slab, 2.4 meters by 3 meters by 100 millimeters thick, suitable for mounting a Gilson shaker and other equipment. The slab shall be installed within an enclosed adjacent structure having a door, a window, a worktable, an exhaust fan, and adequate lighting and heat.

Add the following: The Contractor shall supply 240 volt, 60 hertz power, a 45 kilogram propane bottle, and a 1900 liter capacity water tank with a pressure pump or a commercial pressurized system for a State provided portable asphalt lab at a location designated by the Engineer.

644-2.05 FIELD TRANSPORTATION. Delete the second sentence of the first paragraph and substitute the following: The vehicles shall be available from two weeks prior to commencing work through 30 days after issuance of the notice of project completion.

Delete the second paragraph and substitute the following: Vehicles of 450 kg minimum capacity shall be provided for this project. Each vehicle shall be a 1993 or newer model having less than 48,000 kilometers, and shall be equipped with flashing beacons and CB radios. All fuels, maintenance and insurance for the vehicles shall be furnished by the Contractor.
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644‑2.06 SCALES. Delete the first and second sentences and substitute the following: When the bid schedule calls for payment on a megagram basis for material, the Contractor shall furnish and maintain platform scales, scalehouse, and an electronic computerized weighing system, as hereinafter specified. A permanent certified commercial scale may be used with the Engineer's written approval. Belt conveyor scales are not acceptable for determining pay weight when the contract documents provide for payment on a megagram basis.

Delete the second paragraph and substitute the following: Sanitary lavatory facilities, heating, adequate electrical lighting and 120 volt, 60 cycle power shall be furnished to the scale house.

Delete paragraph three in its entirety.

Delete the fourth paragraph and substitute the following: Furnishing platform scales, tickets, scale house, and the electronic computerized weighing system, including all supplies such as: weigh tickets, paper, printer ribbons, diskettes, etc, and all maintenance and repair services necessary to keep the system functional, shall be supplied by the Contractor and are not a pay item but will be considered a subsidiary obligation. Platform scales, scale house and the electronic computerized weighing system shall remain the property of the Contractor upon completion of the work.

The Scales Diary is a bound book provided by the Engineer, to be completed by the Contractor’s scale person, that contains dates of action, type of material, source, time the scale opened and time the scale closed, times of scale balance, ticket sequence, time the haul for each material started and stopped, voided ticket numbers, truck numbers, times of tare and tare weights, and the scale person’s signature. In addition, the following information on any scale used to weigh materials for payment shall be provided in the Scale Diary:

a.
Owner of the scales, and scale locations.

b.
Manufacturer’s name, model serial number, maximum capacity, and type of scales (single beam, double beam, self-reading, etc).

c.
Date(s) the scales were installed and/or adjusted.

d.
Scale service company inspections and accuracy checks (attach copy).

e.
Division of Weights & Measures inspections and accuracy checks (attach copy).

f.
Time and dates of notification of any malfunctions.

The Scales Diary(ies) shall remain the property of the Engineer.

Delete the second sentence of the last paragraph and substitute the following: Platform scales shall include a weatherproof housing constructed in a manner that protects the recording equipment and allows the scale operator convenient access to the weigh indicator, scale computer, ticket printer, and the printer used to produce the Transaction Summary Report. All components of the platform scales which could be physically manipulated in a manner to alter weights shall be protected by sealed enclosures, acceptable to the Engineer.

Add the following: The Contractor shall provide an electronic computerized weighing system with the following capabilities:

COMPUTER

1.
The scale computer shall have the ability to store project numbers and all pay item descriptions for multiple projects and products which are weighed with the scale system.

The self-reading scale system shall include the scale load cell, a sealed direct reading weight indicator, scale computer, ticket printer, sequential Transaction Summary Report printer, and the ability to record a complete shift's transaction on a 3½-inch high density diskette.

The scale computer shall read the output data from the weight indicator without any unit conversion. If a conversion of pounds to kilograms is necessary, the Transaction Summary printer shall also print the Gross Vehicle Weight of each load in pounds for the Engineer's review of the metric conversion factor. The conversion factor shall be 907.1847 kg/ton. All individual parts of the system shall be compatible with each other and suitable for field conditions. 

Unless prior written authorization is obtained from the Engineer, no payment will be allowed for any material weighed without using the electronic computerized weighing system.

2.
The scale computer shall store the following for each hauling vehicle utilized on the Project: vehicle identification number or the permanent commercial scales’ assigned unique vehicle identification number if so marked on the vehicle, the tractor license number, associated trailer license number(s) or the permanent commercial scales’ assigned unique vehicle identification number(s) if so marked on the trailer, tare weight, and maximum allowable vehicle weight (MAVW).

Vehicles shall be tared a minimum of once daily by the scale operator. The Engineer may request additional tares to be done at any time the scale is operational. The Engineer may also require that he be present when tares are done.

The MAVW shall be calculated by the Engineer and a listing of all vehicles and their MAVW(s) will be placed in the scalehouse by the Engineer. The MAVW will be the maximum allowable legal weight, as determined by the Engineer when overloads cannot be hauled in the traffic stream; the manufacturer's recommended maximum allowable gross vehicle weight as certified by the Contractor when on-road vehicles are allowed to haul overloads in the traffic stream; or an arbitrary number of 500 Mg when the Engineer allows unrestricted overloads out of the traffic stream.
The scale operator shall only utilize MAVWs which have been provided by the Engineer in writing. No tickets shall be issued to a vehicle until the Engineer provides the MAVW.

3.
During weighing operations, the electronic computerized weighing system shall compare each vehicle's gross weight to its MAVW. If the vehicle exceeds its MAVW the system shall alert the scale operator that an "overload" exists and the system shall not issue a ticket.

No payment will be made for any material hauled in a vehicle which is not in conformance with the requirements of Subsection 105-1.12, Load Restrictions, and this Subsection. Non-conforming vehicles shall dump sufficient material so that they conform, and then be reweighed.
4.
The computer system shall have a battery backup as well as protection for power surges or brown outs. The computer system shall be capable of retaining all stored data during a power outage and shall be operable during a power outage to allow shutdown of the hard drive without the loss of information.

TICKETS

The ticket printer furnished by the Contractor shall print a legible weigh ticket for the Engineer on continuous feed 10 kg paper with nominal dimensions of 215 mm by 140 mm, and with the following information on each ticket in the order listed:

a.
Sequential ticket number (8 digits, the first 3 digits being a Project code, the next being a product code [A, B, and C for the borrow classifications, D for Crushed Aggregate Base Course, E for asphalt, etc, as directed by the Engineer], and the last 4 digits being the sequential number for each product).

The permanent commercial scales may use “load number” to count the sequential loads for the Project. The load number shall be the different for each project and product hauled, and shall be reset to “O” at the beginning for each shift.

Whichever is used, this number shall be output to the data diskette given to the Engineer as Field 1, TKT.

b.
Project information (20 digits, the first 5 being the Project AKSAS number, the next 11 for the Project name, and the last 4 for a materials source reference).

c.
Date and Time of Dispatch (24 hour time).

d.
Pay Item name in words with "-Job Total", "-Shift Total", "-Daily Total", or "- Cumulative" Megagrams (Product Total This Ticket Sequence, Starting with "1", in megagrams, with each shift starting with “O”).

e.
Vehicle identification number, license number, and trailer license number(s). The permanent commercial scales may assign a permanently affixed tractor and trailer vehicle identification numbers, and shall maintain a current record of the corresponding license numbers.

f.
MAVW, as provided by the Engineer in writing.

g.
Gross weight in megagrams, rounded to the nearest megagram after conversion.

h.
Tare weight in megagrams, rounded to the nearest megagram after conversion.

I.
Net weight in megagrams, rounded to the nearest megagram after conversion.

All of the above items are to be printed by the ticket printer with a minimum of a 12 point font, and Items b. through c. above shall not be pre-printed. After printing, the weigh ticket shall be automatically advanced to a position where it can be torn off at a perforation and handed to the driver.

TRANSACTION SUMMARY REPORT PRINTER

The electronic computerized weighing system shall include a sequential Transaction Summary Report printer that will print out all transactions (keystrokes) made by the computer concurrently with the ticket printer. For permanent commercial scales, the Transaction Summary Report may be printed at the end of the company's daily shift with the Engineer's approval. The printer shall print all scales transactions including tares, voided tickets, and data changes made by the scale operator. The printer shall allow for the paper to be manually advanced so that the scale operator can write notes on the paper when special situations occur such as voided tickets, incorrect hauling unit number used, etc, which shall also be noted in the Scales Diary as provided under Subsection 109-1.02, Measurement of Quantities.

Transaction Summary Reports will be printed concurrently, or at the end of the shift in the case of a commercial scale if approved by the Engineer. The Report shall include the following information:

a.
Project number (first 5 characters of Field 11, PROJECT).

b.
Date (Field 2, DATE).

c.
Pay item.

d.
Materials source number (last 3 or first 2 characters of Field 10, PRODUCT, at the Engineer’s option).

e.
Sequential ticket number, or load number, at the Engineer’s option. 

The sequential weigh ticket number shall be set to "1" at time 0:00 (12:00 pm) or prior to the first load being hauled at the beginning of each shift for each unique project number, pit number, and pay item combination. The project information, date, pay item, hauling unit identification number(s), their MAVW's, and the scale operator's name shall also be able to be set by the scale operator. Tare weights shall only be able to be changed by a tare weighing operation.

DATA DISKETTES

The electronic computerized weigh system shall also provide the Engineer with a 3½-inch high-density diskette at the end of the shift. The disk shall record all ticket information which was produced during the shift.

The data shall be stored in two files with the same information but different formats. The first file shall be in dBASE IV format (IBM) and shall be useable by the program without any conversion or manipulation. The naming convention for this file shall be "yymmdd.dbf". The second file shall be a raw data file in ASCII format with fields separated by commas, character fields enclosed in double quotes, a carriage return at the end of each record, and an end-of-file-mark following the last record. The naming convention for this file shall be "yymmdd.csv". If more than one scale is used on the Project, a scale location designation acceptable to the Engineer shall be utilized for the 7th and 8th characters of the filename.

If the Contractor is hauling from a permanent commercial scales operation, then the commercial vendor shall download his hard drive directly to a disk without conversion or manipulation at the end of the shift. He shall also provide conversion programs and training so that data can be converted into the information the Engineers requires.

In the event both data files on the diskette are not completely useable to obtain all truck weighing data, the Contractor shall correct, construct, or reconstruct the data file utilizing the sequential Transaction Summary Report or other information, as directed by the Engineer, as a data source. No payment will be made for any hauled material on a given date until an accurate "daily" data file has been delivered to the Engineer. If written permission is obtained from the Engineer to weigh without the electronic computerized weighing system for a minor equipment failure, a data file, acceptable to the Engineer, shall be constructed as described above.

The fields for each record shall be in the following format and order. Other data fields may also be provided but shall follow the fields in the required format.

	Field
	Field Name
	Type
	Width

	1
	TKT
	Character
	4 (right justified w/leading blanks)

	2
	DATE
	Character
	8 (mm/dd/yy)

	3
	TIME
	Character
	5 (hh:mm) (24 hour)

	4
	UNIT_ID
	Character
	5 (right justified w/leading blanks)

	5
	MAVW
	Numeric
	6 (kilograms)

	6
	GROSS
	Numeric
	6 (kilograms)

	7
	TARE
	Numeric
	6 (kilograms)

	8
	NET
	Numeric
	6 (kilograms)

	9
	COMMENTS
	Character
	20

	10
	PRODUCT
	Character
	20

	11
	PROJECT
	Character
	20

	12
	GROSS
	Numeric
	6 (pounds)


The system shall be able to generate the summary Report, either during or at the end of the day or shift, which summarizes the number of loads and total net weight for each Date, Project, and Product. The original of the end of day Report shall be given to the Engineer at the end of each shift.

A user instructional manual shall be available for each scale which explains the complete scale operation. A copy of this manual shall be kept in each scalehouse and be available for review by the Engineer at all times.

In the event that extra construction engineering expenses are incurred due to checking non-machine data entries or other data irregularities, an amount equal to the value of those expenses will be deducted from the value of the item before payment.

(1/9/97)R145M
644‑3.01 METHOD OF MEASUREMENT. Add the following: Field transportation will be measured per each vehicle provided. If a replacement vehicle is necessary, no additional measurement for payment will be made. 

644‑4.01 BASIS OF PAYMENT. Delete the sixth paragraph and substitute the following: Field Transportation. The price per vehicle will be full compensation for furnishing the vehicle, fuel, and all required maintenance and insurance.

Add the following: Electricity, propane and water supplied for the State provided portable asphalt lab will not be paid for separately, but will be subsidiary to Item 644(2) Field Laboratory.

Change the pay unit for Item No. 644(6), Engineering Transportation, from "Lump Sum" to "Each".

(7/8/98)R63aM
Add the following Section:


SECTION 645


TRAINING PROGRAM
Special Provisions

645-1.01 DESCRIPTION. This Training Special Provision implements 23 CFR 230, Subpart A, Appendix B.

As part of the Equal Employment Opportunity Affirmative Action Program, the Contractor shall provide on-the-job training aimed at developing full journey status in the type of trade or job classification involved. The number of individuals to be trained and the number of hours of training to be provided under this contract will be as shown on the bid schedule.

645-2.01 OBJECTIVE. Training and upgrading of minorities and women toward journey status is the primary objective of this program. The Contractor shall enroll minorities and/or women, where possible, and document good faith efforts prior to the hire of non-minority males in order to demonstrate compliance with this Training Special Provision. Specific good faith efforts required under this Section for the recruitment and employment of minorities and women are found in the Federal EEO Bid Conditions, Form 25A301, items 7.b, 7.c, 7.d, 7.e, 7.i, 7.j, and 7.1, located in the "green pages" of this document.

645-3.01 GENERAL. The Contractor shall determine the distribution of the required number of apprentices/trainees and the required number of hours of training among the various work classifications based upon the type of work to be performed, the size of the workforce in each trade or job classification, and the shortage of minority and female journey workers within a reasonable area of recruitment.

Training will be provided in the skilled construction crafts unless the Contractor can establish prior to contract award that training in the skilled classifications is not possible on a project; if so, the Department may then approve training either in lower level management positions such as office engineers, estimators, and timekeepers, where the training is oriented toward construction applications, or in the unskilled classifications, provided that significant and meaningful training can be provided. Some offsite training is permissible as long as the training is an integral part of an approved training program and does not comprise a significant part of the overall training.

Credit for offsite training hours indicated above may only be made to the Contractor where the apprentices/trainees are concurrently employed on the project and the Contractor does one or more of the following: contributes to the cost of the training, provides the instruction to the apprentice/trainee, or pays the apprentice's/trainee's wages during the offsite training period.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.

Prior to award of the contract, the Contractor shall submit Form 25A311, Training Utilization Report, indicating the training program to be used, the number of apprentices/trainees to be trained in each selected classification, the number of hours of training to be provided, and the anticipated starting time for training in each of the classifications.

Training must begin within 2 weeks of the anticipated start date(s); unless otherwise authorized by a Directive. Such authorization will be made only after submission of documentation by the Contractor, and approval by the Engineer, of efforts made in good faith which substantiate the necessity for a change.

Contractors may use a training program approved by the U.S. Department of Labor, Bureau of Apprenticeship & Training (USDOL/BAT), or one developed by the Contractor and approved prior to contract award by the Alaska Department of Transportation and Public Facilities (ADOT&PF) Training Program Representative, using Form 25A310.

The minimum length and type of training for each classification will be established in the training program selected by the Contractor. Training program approval by the Department for use under this section is on a project by project basis.

It is expected that each apprentice/trainee will begin training on the project as soon as feasible after start of work utilizing the skill involved and remain on the project as long as training opportunities exist or until training has been completed. It is not required that apprentices/trainees be continuously employed for the duration of the contract.

If, in the judgement of the Contractor, an apprentice/trainee becomes proficient enough to qualify as a journey worker before the end of the prescribed training period and the Contractor employs that individual as a journey worker in that classification for as long as work in that area remains, the individual's training program will be considered completed and the balance of training hours required for that apprentice/trainee shall be waived.

The Contractor shall furnish each ADOT&PF training program trainee a copy of the program (Form 25A310) to be followed during training on the project, and with a written certification showing the type and length of training completed on the project. Existing USDOL/BAT apprentices should already have a copy of their program. No employee shall be employed for credit as an apprentice/trainee in a classification in which that employee has previously worked at journey status or has previously completed a training course leading to journey status.

The Contractor shall periodically review the training and promotion potential of minority and women employees and shall encourage eligible employees to apply for such training and promotion.

The Contractor shall provide for the maintenance of records and the furnishing of periodic reports documenting the progress of each apprentice/trainee. The Contractor must submit Form 25A313 by the 15th of each month and provide each ADOT&PF trainee written evaluation reports for each unit of training provided as established on Form 25A310.

645-3.02 WAGES. Trainees in ADOT&PF approved training programs will be paid prevailing Davis-Bacon fringe benefits plus at least 60 (but less than 100) percent of the appropriate minimum journey rate specified in the contract for the first half of the training period, at least 75 (but less than 100) percent for the third quarter of the training period, and at least 90 (but less than 100) percent for the last quarter of the training period. Trainee wages shall be identified on Form 25A310. Apprentices in USDOL/BAT training programs shall be paid in accordance with their approved program. Beginning wages of each trainee/apprentice enrolled in a Section 645 Training Program on the project shall be identified on Form 25A312.

645-3.03 SUBCONTRACTS. In the event the Contractor subcontracts a portion of the work, he shall determine how many, if any, of the apprentices/trainees are to be trained by the subcontractor. Any such subcontracts shall include this Section 645, Form 25A311 and Form 25A310, where appropriate. However, the responsibility for meeting these training requirements remains with the Contractor; compliance or non-compliance with these provisions rests with the Contractor and sanctions and/or damages, if any, shall be applied to the Contractor in accordance with subsection 645-5.01, Basis of Payment.

645-4.01 METHOD OF MEASUREMENT. The Contractor will be credited for each approved apprentice/trainee employed on the project and reimbursed on the basis of hours worked, as listed in the certified payrolls. There shall be no credit for training provided under this section prior to the Contractor's submittal and approval by the Engineer of Form 25A312 for each apprentice/trainee trained under this Section. Upon completion of each individual training program, no further measurement for payment shall be made.

645-5.01 BASIS OF PAYMENT. Payment will be made at the contract unit price for each hour of training credited. Where a trainee or apprentice, at the discretion of the Contractor, graduates early and is employed as a journey worker in accordance with the provisions of subsection 645-3.01, the Contractor will receive payment only for those hours of training actually provided.

This payment will be made regardless of any other training program funds the Contractor may receive, unless such other funding sources specifically prohibit the Contractor from receiving other reimbursement.

Payment for training in excess of the number of hours specified on the approved Form 25A311, may be made only when approved by the Engineer through Change Order.

Non-compliance with these specifications shall result in the withholding of progress payments until good faith efforts documentation has been submitted and acceptable remedial action has been taken.

Payment will be at the end of the project following the completion of all training programs approved for the project. No payment or partial payment will be made to the Contractor if he fails to do any of the following and where such failure indicates a lack of good faith in meeting these requirements:

1.
provide the required hours of training (as shown on the approved Form 25A311),

2.
train the required number of trainees/apprentices in each training program (as shown on the approved Form 25A311), or,

3.
hire the apprentice/trainee as a journey worker in that classification upon completion of the training program for as long as work in that area remains.

Failure to provide the required training damages the effectiveness and integrity of this affirmative action program and thwarts the Department's federal mandate to bring women and minorities into the construction industry. Although precise damages to the program are impractical to calculate, they are at a minimum, equivalent to the loss to the individuals who were the intended beneficiaries of the program. Therefore, where the Contractor has failed, by the end of the project, to provide the required number of hours of training and has failed to submit acceptable good faith efforts documentation which establishes why he was unable to do so, the Contractor will be assessed an amount equal to the following damages to be deducted from the final progress payment:

Number of hours of training not provided, times the journey worker hourly scale plus benefits. The journey worker scale is that for the classification identified in the approved programs.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
645(1)
Training Program,
Labor Hour


1 Trainee/Apprentice

(10/29/91)S16
Add the following Section:


SECTION 646


EQUIPMENT RENTAL
Special Provisions

646-1.01 DESCRIPTION. This item consists of furnishing construction equipment, operated, fueled and maintained, on a contingent sum basis for use in construction of extra or unanticipated work at the direction of the Engineer. Construction equipment is defined as that equipment actually used for performing the items of work specified and shall not include support equipment such as, but not limited to, hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

The work is to be accomplished under the direction of the Engineer, and the Contractor's operations shall at all times be in accordance with the Engineer's instructions. These instructions by the Engineer shall be to the Contractor's supervisory personnel only, not to the operators or laborers. In no case shall these instructions by the Engineer be construed as making the Department liable for the Contractor's responsibility to prosecute the work in the safest and most expeditious manner.

646-2.01 EQUIPMENT FURNISHED. In the performance of this work, the Contractor shall furnish, operate, maintain, service, and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer. The operation of all equipment shall be by skilled, experienced operators familiar with the equipment.

The kinds, sizes, capacities, and other requirements set forth shall be understood to be minimum requirements. The number of pieces of each equipment to be furnished and used shall be as the Engineer considers necessary for economical and expeditious performance of the work. The equipment shall be used only at such times and places as the Engineer may direct.

All equipment shall be in first-class working condition and capable of full output and production. The minimum ratings of various types of equipment shall be as manufactured and based on manufacturer's specifications. Alterations will not be considered acceptable in achieving the minimum rating. Equipment shall be replaced at any time when, in the opinion of the Engineer, their condition is below that normal for efficient output and production.

All equipment shall be fully operated, which shall be understood to include the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and all incidental items and expenses.

646-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL. Equipment operators shall be competent and experienced and shall be capable of operating the equipment to its capacity. All personnel furnished by the Contractor shall be, and shall remain during the work hereunder, employees solely of the Contractor.

The Contractor shall furnish, without direct compensation, a job superintendent or Contractor's representative together with such other personnel as are needed for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and materials provided by the Contractor and involved in the performance of the work. Also, the Contractor shall furnish, without direct compensation, such transportation as may be appropriate for the personnel.

646-3.01 CONSTRUCTION REQUIREMENTS. The performance of the work shall be in accordance with the instructions of the Engineer, and with recognized standards and efficient methods.

The Contractor shall furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer and shall commence, continue, and stop any of the several operations involved in the work only as directed by the Engineer.

Normally, the work is to be done when weather conditions are reasonably favorable, six (6) days per week, Mondays through Saturdays, holidays excepted.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project. The serial number and brief description of each item of equipment listed in the bid schedule and the number of hours, or fractions thereof to the nearest one-quarter hour, during which equipment is actively engaged in construction of the project shall be recorded by the Engineer. Each day's activity will be recorded on a separate sheet or sheets, which shall be verified and signed by the Contractor's representative at the end of each shift, and a copy will be provided to the Contractor's representative.

646-4.01 METHOD OF MEASUREMENT. The number of hours of equipment operation to be paid for shall be the actual number of hours each fully operated specified unit of equipment, or each fully operated specified combination of units of equipment, is actually engaged in the performance of the specified work on the designated areas in accordance with the instruction of the Engineer. The pay time will not include idle periods, and no payment will be made for time used in oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment. Travel time to or from the project, will not be authorized for payment.

646-5.01 BASIS OF PAYMENT. Item 646(2) Wide Pad Dozer, 48-kW Min., will be paid on a contingent sum basis at the rate of $150.00 / hour.

The contingent price per hour for the equipment shown above shall be full compensation for furnishing, operating, maintaining, servicing and repairing the equipment, and for all incidental costs related to the equipment. Furnishing and operating of equipment of heavier type, larger capacity, or higher wattage than specified will not entitle the Contractor to any extra compensation. 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
646(2)
Wide Pad Dozer, 48-kW Min.
Contingent Sum

(3/10/98)R15aM
Add the following section:


SECTION 650


PARK FACILITIES
Special Provisions

650-1.01 DESCRIPTION. This work shall consist of furnishing, constructing and installing park benches, spotting scopes, parking bumpers, barrier rocks, interpretive signs, hand rails, and bike racks in conformance with the plans.

650-2.01 MATERIALS. Submittals are required for materials and approval by the Department is required prior to incorporation of materials into the work.

Materials shall be new and conform with the details shown on the plans or as specified in the following:

1.
Dimensional Lumber. Lumber shall conform with Section 713. Wood species shall be Hem-fir, No. 2 or better graded in accordance with WWPA Grading Rules. Manufacturing classification shall be Dressed (Surfaced) Lumber. Size classification shall be Nominal Size Designations of Boards, Dimensions and Timbers.

2.
Plywood. Plywood backing for interpretive sign panels shall be grade A/C, exterior glue.

650-2.02 PAINT. The following paint types or approved equals, are specified:

1.
Clear Wood Finish. Clear wood finish shall be penetrating oil-base stain formulated for water repellency.

650-2.03 STRUCTURAL STEEL. Structural steel shall conform with the requirements of ASTM Specification A-36, for Structural Steel. All steel shall be hot-dipped galvanized.

650-2.04 FASTENERS. Commercial quality and types of nails and screws are to be used as required to securely hold all members in place in accordance with National Design Specifications. All fasteners shall be hot-dipped galvanized.

650-2.05 STEEL CONNECTORS FOR WOOD CONSTRUCTION.
1.
Interpretive Sign Angles. Fabricate interpretive sign angles with A-36 or A-572 steel. Angles shall be hot-dipped galvanized after fabrication.

650-2.06 PARK BENCHES. There are two types of park benches on this project. Park Bench refers to a contour bench having an integral back. The Backless Park Bench is flat without a back.

The Park Bench shall be a nominal 1.2 meters long, contoured park bench, Homestead Series Model 28 in Redwood by Victor Stanley, Inc. (1-800-368-2573); Model SWRB/G-6CO by Pilot Rock Park Equipment (1-800-762-5002); Model CD468 by Cambridge Designs (1-800-223-2183), or approved equal. Park Bench shall have two each one piece, welded end frames consisting of an angled back and seat bracket of 10 mm thick by 100 mm flat steel bar, steel post leg of 62.5 mm square tube or 75 mm diameter pipe for installation in concrete footings.

The Backless Park Bench shall be a nominal 1.2 meters long flat seated bench and shall be made by the same manufacturer as the Park Bench and be made of the same wood species.

650-2.07 SPOTTING SCOPES. Spotting scopes shall be commercial grade telescopes for public use, with weatherproof housing and base. Viewer heads shall be removable from the columns for storage by unlocking pedestal cap barrel locks. Coin chutes shall be provided, but set to operate with the coin chutes removed. The telescopes shall have the following characteristics of the Model Mark One Telescope as manufactured by the See Coast Manufacturing Company, Inc., Fairhope, Alabama 36533, Telephone (800) 343-8882, (205) 928-8882, Facsimile (205) 928-8909, or approved equal. It shall have the following features:

Height



57 Inches

Weight


85 Pounds

Castings


356 Aluminum Alloy

Column


4½-Inch Diameter Aluminum Stanchion

Color



Gray

Base



30-Inch Diameter

Telescope Width

9 Inches

Telescope Length

24 Inches

Housing Movement

360 Rotation, 33 Up and 40 Down

Power/Field of View
20X/121 Feet at 1,000 Yards

Coin Chute


25¢ Standard U. S. Coin

Timing Mechanism

1 Minute 30 Seconds

Accessible spotting scopes shall have all the above features and have an eyepiece height of 1143 mm (45 inches) with an offset to allow wheelchair access.

650-2.08 BIKE RACK. As shown on the plans. One bike rack shall consist of four (4) loops of pipe placed at one location.

650-2.09 GALVANIZING. All welds, cuts, edges, and surfaces shall be free of burrs and grinding marks and finished smooth before galvanizing. Hot-dipped galvanizing shall conform with AASHTO M111 or M232 (ASTM A123 or A153). Damaged galvanizing shall be repaired in conformance with AASHTO M36.
650-2.10 TREATED WOOD.
Above Ground Applications. Pressure treat wood with Chromated Copper Arsenate Type C (CCA-C) to a minimum retention of 0.40 pounds per cubic foot or to refusal. Treated materials shall be pigmented uniformly brown in color by treater and nonincised. This type of treated wood is commonly used for residential decks for above ground applications. Incising may be used on 100 mm and thicker material to obtain minimum retention.

Ground Contact Applications. Pressure treat wood with Chromated Copper Arsenate Type C (CCA-C) to a minimum retention of 0.60 pounds per cubic foot or to refusal. Exposed treated materials shall be pigmented uniformly brown in color by treater.

650-2.11 CONCRETE. Concrete shall conform to Section 501.

650-2.12 CONCRETE PARKING BUMPERS. Concrete parking bumpers for handicap parking spaces shall be colored blue either by painting with a blue pigmented paint or casting with a blue tinted concrete.


CONSTRUCTION REQUIREMENTS
650-3.01 GENERAL. Locations shown on the drawings of park facilities are approximate. The Engineer will field locate park facilities at the time of construction.

650-3.02 CLEARING AND GRUBBING. Clearing and grubbing shall conform with the applicable portions of Section 201.

650-3.03 EXCAVATION AND BACKFILL. Excavation and backfill shall conform with the requirements of Section 203 and the details on the plans.

650-3.04 WOOD. Competent carpenters shall be employed and all framing shall be true and exact. Unless otherwise specified, nails and spikes shall be driven with just sufficient force to set the heads flush with the surface of the wood. All non-removal erection marks on fabricated lumber shall be located so as to be hidden from view in the completed work. Use of damaged lumber shall not be allowed. Store on-site lumber above the ground and protected from damage and weathering.

Holes for round drift-bolts and dowels shall be bored with a bit 1.5 mm (1/16 inch) smaller in diameter than that of the bolt or dowel used. Holes for machine and carriage bolts shall be bored with a bit of the same diameter as that of the bolt. Holes for lag screws shall be bored with a bit not larger than the body of the screw at the root of the thread.

Unless otherwise specified, USS flat washers shall be used in contact with all bolt and heads or nuts that would otherwise be in contact with wood.

650-4.01 METHOD OF MEASUREMENT. Measurement of bid items in this section shall be for each unit installed and accepted. Concrete and mounting hardware will not be measured for payment but will be considered incidental to the contract. 

650-5.01 BASIS OF PAYMENT. The accepted quantity of barrier rock will be paid for each rock of the type specified complete in place.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
650(3A)
Park Bench
Each

650(3B)
Backless Park Bench
Each

650(11A)
Spotting Scope
Each

650(11B)
Accessible Spotting Scope
Each

650(17)
Concrete Parking Bumper
Each

650(21)
Barrier Rock
Each

650(40)
Interpretive Sign
Each

650(47)
Bike Rack
Each


SECTION 670


TRAFFIC MARKINGS

Special Provisions

670-1.01 DESCRIPTION. Delete the first sentence and substitute the following: This work shall consist of placing durable pavement markings. Durable pavement markings consist of either preformed marking tape or methylmethacrylate pavement markings at the Contractor's option. Once selected, only one durable pavement marking type shall be used throughout the project.

670-2.01 MATERIALS. Add the following: Methylmethacrylate pavement markings shall conform to Subsection 712-2.17.

The methylmethacrylate pavement markings shall be applied using an ambient temperature curing, two component methylmethacrylate system for application on either asphalt or cement concrete surfaces. The material shall be free from defects or imperfections which might adversely affect the serviceability of the finished product. It shall be free from dirt and other foreign material and cure to a tough serviceable film.

Glass beads for drop on application shall be those recommended in writing by the striping material manufacturer and as approved by the Engineer.

670‑3.01 CONSTRUCTION REQUIREMENTS. Add the following after Item 3:

4.
Methylmethacrylate Pavement Markings. The roadway areas to receive methylmethacrylate pavement markings shall be prepared in accordance with this Section and the manufacturer's recommendations.

Methylmethacrylate pavement markings shall be applied at a minimum thickness of 1.5 mm. The thickness will be measured without the glass beads. 

A manufacturer's representative shall be present on the first day of striping for each type (sprayed or extruded) and additional days as required by the Engineer.

Striping shall not be applied to new asphalt until the asphalt has cured to the satisfaction of the manufacturer's representative.

All dirt, gravel and other deleterious matter shall be removed from the areas of the pavement upon which the traffic markings are to be applied immediately prior to traffic marking installation.

The application rate of beading on sprayed markings shall be 2.3 kilograms of beads per liter and 60 kilograms of beads per 100 square meters for extruded markings.

The surface temperature of the roadway shall be in the range of 0 to 40 degrees Celsius for stripe application. The roadway surface shall be thoroughly dry.

670‑3.04 PAINT REMOVAL. Change the title of this subsection to "Pavement Markings Removal".

Replace the first sentence of the second paragraph with the following: Pavement markings shall be removed to the fullest extent possible by a method that does not materially damage the surface or texture of the pavement. Painting over existing striping does not meet the requirement for removal. Any method utilizing burning with an open flame shall not be used for the removal of pavement markings on the final paving lift.

670-3.05 PRELIMINARY SPOTTING. Add the following: After acceptance of the crushed aggregate base course layer, but prior to paving, the Engineer will establish passing/no passing zones. The Engineer will establish the no passing zones in accordance with Chapter 3 of the Alaska Traffic Manual. (3/30/94)R192
Add the following subsection:
670-3.07 PARKING LOT STRIPING. Place stripes for van accessible perpendicular parking at the Homer Baycrest Hill Scenic Overlook at MP 170 of the Sterling Highway. Provide two(2) stalls, 6.1 m minimum by 2.4 m minimum separated by a minimum 2.4 m wide access isle, in accordance with Standard Drawing I-30.01(M). The parking stalls shall be located adjacent to the restroom facility as approved by the Engineer.
670-4.01 METHOD OF MEASUREMENT. Add the following: Item 670(11), Durable Pavement Markings will not be measured for payment. All Temporary Pavement Markings and traffic control for installation of Methylmethacrylate Pavement Marking shall be subsidiary to item 670(11) Durable Pavement Markings.

670-5.01 BASIS OF PAYMENT. Add the following: Repair of any damaged pavement or surfacing caused by the pavement marking removal operation will not be paid for directly, but will be subsidiary to Item 670(11), Durable Pavement Markings, and work performed under Section 643.

Add the following pay item: 

Pay Item No.
Pay Item
Pay Unit
670(11)
Durable Pavement Markings
Lump Sum

R198M

SECTION 703


AGGREGATES
Special Provisions

703‑2.03 AGGREGATE FOR BASE. Delete Table 703-2 and substitute the following:


TABLE 703-2


AGGREGATE FOR UNTREATED BASE


Percent Passing By Weight
	Sieve Designation
	Grading D-1

	25 mm
	100

	19 mm
	70-100

	9.5 mm
	50-79

	4.75 mm
	35-58

	2.36 mm
	20-47

	600 µm
	10-26

	300 µm
	6-19

	75 µm
	0-6


(11/04/94)R117M
703-2.04 AGGREGATE FOR ASPHALT CONCRETE PAVEMENT. Replace this subsection with the following:

Coarse Aggregate. Coarse aggregate (that material retained on the 4.75 mm Sieve) shall be crushed stone or crushed gravel and shall consist of sound, tough, durable rock of uniform quality. All material shall be free from clay balls, vegetative matter or other deleterious matters. Coarse aggregate shall not be coated with dirt or other finely divided mineral matter. In addition, coarse aggregate shall meet the following requirements:

	Percent of Wear
	AASHTO T 96
	45 max.

	Degradation Value
	ATM T-13
	30 min.

	Percent Sodium Sulfate loss
	AASHTO T 104
	9 max.

(5 cycles)

	Percent Fracture
	ATM T-4
	90 min. Single face (Type IIA)

80 min. single face (Type IIB)

	Thin-Elongated pieces

	ATM T-9
	8% max.


Fine Aggregate. Fine aggregate (passing the 4.75 mm sieve) shall meet the quality requirements of AASHTO M 29, including S1.1, Sulfate Soundness Test.

Blended Aggregate. The several aggregate fractions for the mixture shall be sized, graded, and combined in such proportions that the resulting composite blend conforms to the grading requirements of Table 703-3. The fraction actually retained between any two consecutive sieves larger than the 150 μm shall be not less than 2 percent of the total. The size of samples for extraction will be in conformance with AASHTO T 164. Extracted gradations will be determined according to AASHTO T 30.


TABLE 703-3


BROAD BAND GRADATIONS FOR ASPHALT


CONCRETE PAVEMENT AGGREGATE


Percent Passing by Weight
	Sieve Designation
	Gradation Designation

	
	Type I
	Type II
	Type III

	25 mm
	100
	-
	-

	19 mm
	75-90
	100
	-

	12.5 mm
	60-86
	75-90
	100

	9.5 mm
	50-78
	60-84
	75-90

	4.75 mm
	34-62
	33-70
	50-78

	2.36 mm
	24-52
	19-56
	32-60

	1.18 mm
	16-42
	10-44
	20-45

	600 μm
	10-32
	7-34
	12-34

	300 μm
	8-24
	5-24
	8-24

	150 μm
	5-16
	4-16
	4-15

	75 μm
	3-8
	3-7
	3-8
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703-2.07 SELECTED MATERIAL. Add the following to Item 1., Selected Material, Type A: It shall have 20 to 55 percent by weight of particles passing the 4.75 mm sieve.

Add the following:

4.
Selected Material, Type D, shall consist of earth, sand, gravel, rock or combinations thereof, and shall contain no muck, frozen material, roots, sod, or other deleterious matter. Gradations shall conform to the following requirements, as determined by ATM T-7:


TABLE 703-8


SELECTED MATERIAL, TYPE D
	
Sieve Designation
	
Percentage by Weight


Passing Sieves

	
100 mm
	
100

	
50 mm
	
85 - 100

	
25 mm
	
30 - 50

	
6.30 mm
	
30 - 50

	
75µm
	
0 - 15


R89M

SECTION 706


CONCRETE, CLAY, FIBER AND PLASTIC PIPE
Special Provisions

Add the following subsection:

706-2.08 HIGH DENSITY POLYETHYLENE PIPE. 

High density polyethylene piping systems shall be of the diameter and SDR rating as shown on the Drawings and as specified herein. 300 mm pipe shall have an outside diameter of 12.75 inches and a SDR of 11.
The pipe system furnished shall be complete with all adapters, fittings, pipe plugs, jointing materials, accessories and all other necessary appurtenances needed for a complete installation. All items shall be properly packaged for shipment to the project location.

Except as modified or otherwise provided herein, the manufacturer of the pipe system shall be governed by the standards listed below:

American Society for Testing and Materials (ASTM) Specifications:

D 1248
Polyethylene Plastics Molding and Extrusion Materials

D 3035
Polyethylene Plastics Pipe Based on Controlled Outside Diameter

D 3350
Polyethylene Plastics Pipe and Fitting Materials

The Contractor is required to submit the pipe manufacturer’s written certification of compliance with the requirements of this section including:

1.
ASTM D 3350 cell classification.

2.
Manufacturer's literature on service life, temperature, and pressures as related to the SDR number, ASTM D 2837 pressure rating.

3.
National Sanitation Foundation (NSF) listing for potable water service.

4.
Standard dimensions of pipe and fittings.

5.
Manufacturer's recommended procedures for installation. This should include standard procedures manual for Contractor's use when installing pipe.

Pipe and Fitting Material:

The pipe and fittings material shall be made from polyethylene resin compound and shall have a cell classification values of 345434C or better in accordance with ASTM D 3350.

The material must exceed 1000 hours when tested in accordance with ASTM F1243, the Ring Environmental Stress Crack Resistance Test with fewer than 50 percent failures. 

The extruded pipe shall have impact strengths greater than 42 inch-pounds per inch, in accordance with the ASTM D256 Izod Impact Test.

The pipe shall be extruded with pre-compounded resin. In-plant blending of carbon black, thermal stabilizers and anti-oxidants shall not be allowed. 

The material shall be listed by the Plastic Pipe Institute with a designation P3408.

The material shall be listed by the National Sanitation Foundation (NSF) for potable water service.

All pipe and fittings shall be designed for thermal butt fusion jointing except as otherwise defined in this section.

The pipe and fittings shall be homogeneous throughout and shall be free of visible cracks, holes, foreign inclusions, or other deleterious defects. Pipe and fittings shall be uniform in color, opacity, density and other physical properties.

Pipe Design:

The pipe shall be designed in accordance with the relationships of the ISO - modified formula (See ASTM F714-83).

2S=DO-1

 P     t

where S = hydrostatic design stress (psi), DO = outside diameter (inches), P = design pressure rating (psi), and t = minimum wall thickness (inches).

The design pressure rating shall be expressed in terms of the static working pressure in psi for water at 73 degrees Fahrenheit according to ASTM D 2837. 

The minimum design pressure rating for the pipe shall be 1103 kPa (160 psi).

The pipe shall be rated SDR 11. 

Fittings:

Polyethylene fittings for pipe shall be molded, or fabri​cated, as specified on the drawings. The fittings shall be the same grade resin as the pipe. Fabricated fittings shall be made from pipe with an SDR 9.3 rating.

All fabricated fittings shall be manufactured, using the thermal butt fusion process, under controlled factory condi​tions. Fabricated pipe fittings shall be thermal butt fused to the polyethylene pipe unless otherwise specified on the drawings.

Where flanged fittings are specified on the drawings, the Contractor shall provide the proper stainless steel bolts, stainless steel back-up rings, and gaskets for the fittings. Gaskets shall be reinforced black rubber, Buna N, or red rubber.


SECTION 707


METAL PIPE
Special Provisions

707‑2.05 WATER CONDUIT. Delete this subsection in its entirety and substitute the following:

1.
Applicable Standards for Water Conduit. The most recent revision for the following standards for the American Society for Testing and Materials (ASTM), the American Association for State Highway and Transportation Officials (AASHTO), the American Standards Association (ASA), and the American Water Works Association (AWWA) are hereby made a part of these specifications:

AWWA/ANSI C104/A21.4‑85
Cement Mortar Lining for Ductile Iron Pipe and Fittings for Water.

AWWA/ANSI C105/A21.5‑88
Polyethylene Encasement Ductile Iron Piping for Water and Other Liquids.

AWWA/ANSI C110/A21.10‑87
Ductile Iron and Gray Iron Fittings, 3 - 48 Inch, for Water and Other Liquids.

AWWA/ANSI C111/A21.11‑85
Rubber Gasket Joints for Ductile Iron and Gray Iron Pressure Pipe and Fittings.

AWWA/ANSI C115/A21.15‑88
Flanged Ductile Iron Pipe With Threaded Flanges.

AWWA/ANSI C150/A21.50‑81
Thickness Design of Ductile Iron Pipe.

AWWA/ANSI C151/A21.51‑81
Ductile Iron Pipe, Centrifugally Cast in Metal Molds or Sand Lined Molds, for Water or Other Liquids.

2.
Ductile Iron Pipe and Fittings.

a.
Pipe. Ductile iron pipe shall conform to AWWA C151, with cement mortar lining meeting the requirements of AWWA C104. Class 52 ductile iron pipe shall be used for water conduit between 75 mm and 400 mm in diameter unless otherwise indicated on the plans.

b.
Fittings. All fittings shall be a minimum 1725 kPa (250 psi) pressure rating, mechanical joint or all bell, either lined or unlined, either cast iron or ductile iron, unless otherwise indicated on the plans or in these special provisions. All fittings shall meet the requirements of AWWA C110.

Rubber gasket joints for ductile iron pipe and fittings shall conform to AWWA C111.

c.
Piping Joints and Connections.

(1)
Joint Tie Rods. Tie rods shall be all‑thread black iron or mild steel and shall be located symmetrically around the perimeter of the pipe, using anchoring lugs of standard manufacture for attachment where required. Tie rods shall be 19 mm (¾‑inch) diameter on pipe 400 mm and less. There shall be 2 rods on pipes 300 mm and less and 4 each on pipes 350 mm to 400 mm in diameter.

707‑2.06 SERVICE PIPE. Delete this subsection in its entirety and substitute the following: 

1.
Pipe. Ductile iron pipe or soft drawn seamless copper type "K" shall be used for all water service pipe. Galvanized pipe, asbestos‑cement pipe and the use of lead‑tipped gaskets shall be prohibited.

2.
Key Box, Valve Box. The key box shall provide clear and unobstructed access to a valve or curb stop to enable the operation of the valve or curb stop. Key boxes or valve boxes shall be furnished and installed in accordance with subsection 627‑3.05, Valve Boxes and subsection 712‑2.11, Valve Service Boxes. Key boxes shall not be in contact with a natural gas main or service line.


SECTION 712


MISCELLANEOUS
Special Provisions

712-2.10 GATE VALVES. Delete the last sentence of the first paragraph and substitute the following: The exterior of the gate valve shall be epoxy coated or equal. Gate valves shall open counter-clockwise and have flanged ends which shall attach to backup rings on HDPE pipe.

712-2.13 GABIONS. Delete the first paragraph and substitute the following: Wire for gabions shall conform to ASTM 975, Style 3 (PVC coated). Samples for testing shall include at least one sample of each component of the mesh.

Add the following subsection:

712-2.17 METHYLMETHACRYLATE PAVEMENT MARKINGS.
Quality Requirements: The markings shall be formulated and manufactured from new materials. It shall be free from defects and imperfections that might adversely affect the serviceability of the finished product. It shall be free from dirt and other foreign material and cure within the time specified to a tough serviceable film. Part "A" resin system shall be methyl methacrylate based. Part "B" shall be benzoyl peroxide in liquid plasticizer.

The quality of material supplied shall be that of Dura-Stripe Type V or equal.

Performance Properties:
Viscosity: 5 - 12 Pa sec (ASTM D2196 Method B, LV Model, Spindle #4 at 60 RPM.

No Track Time: Material shall be track free after 15 minutes when applied at 1 mm (ASTM D711).

Hardness: Shore Durometer, A-1, 80 minimum after 24 hours.

Tensile Strength: At break, minimum 862 kPa (ASTM D638)

Percent Elongation: Minimum 20% (ASTM D638).

Water Absorption: Maximum 0.5% (ASTM D570).

Chemical Resistance: Seven day immersion

Anti-freeze


No effect


Motor Oil


No effect


Diesel Fuel


No effect


Gasoline


No effect

Calcium Chloride

No effect

Sodium Chloride

No effect

Transmission Fluid

No effect

The marking compound shall be resistant to the effects of ultra-violet light.

Adhesion: To Portland Cement, minimum 13.8 MegaPa, to asphalt, dependent on tensile failure of the substrate.

Skid Resistance: Minimum 45 (ASTM E303) in units (British pendulum).

Reflectivity: Initial, minimum 200 millicandella (as applied).

Composition: The composition is at the discretion of the manufacturer, but shall be essentially comprised of resins, reactive monomers, pigments, aggregate and glass beads. When mixed in the stated ratio, the material shall cure to 99% minimum by weight and volume solids.
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Delete Section 726 and substitute the following:


SECTION 726


TOPSOIL
Special Provisions

726-2.01 TOPSOIL. Topsoil furnished by the Contractor shall consist of a natural friable surface soil without admixtures of undesirable subsoil, refuse, or foreign materials. It shall be reasonably free from roots, clods, hard clay, noxious weeds, tall grass, brush, sticks, stubble or other litter, and shall be free-draining and non-toxic.


TABLE 726-1


TOPSOIL REQUIREMENTS
	REQUIREMENT
	CLASS A
	CLASS B

	Sieve Designation
	Percent Passing by Weight

	75 mm
	-
	100

	12.5 mm
	100
	-

	4.75 mm
	95-100
	75-100

	1.18 mm
	64-90
	50-95

	75 μm
	30-60
	20-80

	Organic Content*
	10% - 40%
	5% minimum

	Limestone
	3.4 Mg/hectare
	-


*
Determined by loss on ignition of oven dried sample in accordance with ATM T-6

The Contractor shall notify the Engineer of the location from which he proposes to furnish topsoil at least 30 calendar days prior to delivery of topsoil to the project from that location. The topsoil and its source will be inspected and tested by the Engineer before approval will be granted for its use.

(11/04/94)R139M

SECTION 727


SOIL STABILIZATION MATERIAL
Special Provisions

727-2.01 MULCH. Delete numbered item 1. in its entirety and substitute the following: 

1.
Virgin/Recycled Wood Fiber, Recycled Paper (“wood cellulose”) Mulch, or a Blend of Virgin/Recycled Wood Fiber with Recycled Paper Mulch. Blended mulch may contain up to 50% recycled paper. Mulch shall consist of specially prepared wood fiber processed to contain no growth or germination inhibiting factors. ***
*** The mulch shall be manufactured and processed in such a manner that the fibers will remain in uniform suspension in water under agitation and will blend with grass seed, fertilizer and other additives to form a homogeneous slurry. The mulch shall be of a texture such that it can be applied uniformly to the soil surface. Mulch shall not create a hard crust upon drying and it shall have moisture absorption and retention properties as well as the ability to hold grass seed in contact with the soil.

The mulch shall be shipped in packages of uniform weight (plus or minus 5%) bearing the name of the manufacturer and the air-dry weight content.

The mulch shall be dyed a suitable color to facilitate inspection of the placement of the material.

A commercial tackifier shall be used on all seeded areas. The amount added will be as recommended by the manufacturer.

(12/2/98)R206
Add the following:

3.
Shredded Bark Mulch. Shredded bark mulch shall consist of Spruce, Douglas Fir, Pine, or Hemlock bark shredded with maximum length of 80 mm. The shredded mulch shall not contain resin, tannin, non-organic or foreign elements in quantities that could inhibit plant growth. The mulch shall have the characteristics to be spread evenly so as to form a uniform consistent mat that inhibits weed growth and will not blow or wash away. Chipped wood is not acceptable.


SECTION 729


GEOTEXTILES
Special Provisions

729‑2.02 SUBSURFACE DRAINAGE AND EROSION CONTROL. Delete the first sentence and substitute the following: Geotextile materials for subsurface drainage shall meet the requirements of AASHTO M 288 for Subsurface Drainage. The fabric shall be a Class A material. The Apparent Opening Size (AOS) of the fabric shall be less than 0.6 mm. R229M
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