
SPECIAL NOTICE TO BIDDERS

Bidders are hereby notified that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
Copies for review of the Design Computations are available in the Anchorage Department of Transportation and Public Facilities Building Plans Room.

Copies of the above may be obtained from Ridgway's Reprographics, 650 W. International Airport Road, Anchorage, Alaska 99518, (907) 561-1555 at the Contractor's cost.

2.
The following are available upon request in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

a.
State of Alaska Department of Transportation and Public facilities Best Management Practices For Construction Erosion and Sediment Control and Maintenance and Operations Actives (Price $20.00)

b.
Laboratory Manual of Alaska Test Methods and Standard Practices (Price $20.00)

c.
Interim Standard Specifications for Highway Construction (Metric) 94M (Price $25.00)

3.
Utility agreements pertaining to the disposition of all utility facilities on this project are available for review at the office of the Traffic, Safety and Utilities Engineer, (907) 269-0647.

4.
An environmental document addressing concerns and environmental commitments has been approved and is available for review in the office of the Preliminary Design and Environmental Supervisor, (907) 269-0549.

5.
This is to notify all bidders that the contract award process, when a DBE Goal is specified, will be modified as explained below.

Prior to award, the Department has been allowing a low bidder who did not submit sufficient good faith efforts (GFE) documentation to then submit additional DBE participation to meet the goal stated in the bid documents.  The FHWA has informed us that this practice is not allowable.  If GFE documentation is submitted and found to be insufficient, the bidder is to be declared nonresponsive.

For contract DBE requirements, refer to Section 120, DBE Program.

For more information, contact the DOT&PF Civil Rights Office at (907) 269-0851 or Toll Free at 1-800-770-6236.

6.
Effective January 1, 1998, contract items under Section 643, Traffic Maintenance, will no longer be creditable under the Disadvantaged Business Enterprise Program for DBE credit as subcontractable items. The only current exception is item 643(3), Permanent Construction Signs.

7.
The Department’s procedure for providing for the costs of on-site flagging has changed.  In recognition of the benefits derived from a well coordinated flagging operation to both the traveling public and the Contractor’s operation, the Department’s position is that the Contractor is a full partner in this contract and should participate in the cost of Flagging, therefore the amount paid by the Department to provide Flagging has been changed from $45.00/hour to a shared $22.50/hour, the additional actual cost to provide a Flagger shall be considered as incidental to his other items of work.  This change shall in no way relieve the Contractor from its responsibility to provide for safety and convenience of the public.

SECTION 106


CONTROL OF MATERIAL
Special Provision

106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. Add the following;  Whenever materials or equipment are specified or described in the contract documents by using the name of a proprietary item or the name of a particular supplier the naming of the item is intended to establish the type, function and quality required.  Unless the name is followed by words indicating that no substitution is permitted, materials or equipment of other suppliers may be accepted by the Department if sufficient information is submitted by the Contractor which clearly demonstrates to the Department that the material or equipment proposed is equivalent or equal in all aspects to that named.  Requests for review of substitute items of material and equipment will not be accepted by the Department from anyone other than the Contractor.

If the Contractor wishes to furnish or use a substitute item of material or equipment, the Contractor shall make written application to the Department for approval thereof, certifying that the proposed substitute will perform adequately the functions and achieve the results called for by the general design, be similar and of equal substance to that specified and be suited to the same use as that specified.  The application will state that the evaluation and approval of the proposed substitute will not delay the Contractor’s achievement of final completion on time, whether or not acceptance of the substitute for use in the work will require a change in any of the contract documents to adapt the design to the proposed substitute and whether or not incorporation or use of the substitute in connection with the work is subject to payment of any license fee or royalty. (8/20/93)PARKS
106‑1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. Add the following: All steel and iron products which are incorporated into the work and the action of applying a coating to a covered product (i.e., steel and iron) shall be manufactured in the United States except that minor amounts of products of foreign manufacture may be used provided the aggregate cost of such does not exceed one tenth of one percent (0.1 percent) of the total contract amount, or $2500, whichever is greater. Coating includes epoxy coating, galvanizing, painting, and any other coating that protects or enhances the value of a material subject to the requirements of this paragraph. For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project.

A certification of materials origin, attesting to compliance with this provision, shall be furnished to the Engineer prior to incorporating any steel or iron products into the project. (7/2/93)S13
106‑1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. Add the following: YEAR 2000 WARRANTY: The Contractor warrants that each hardware, software, or firmware product or item delivered or developed under this contract shall accurately process date data (including, but not limited to calculating, comparing, and sequencing) from, into, during, and between the twentieth and twenty-first centuries, including leap year calculations, when used in accordance with the documentation provided by the Contractor.

If the contract requires that specific products or items perform as a system, then this Year 2000 Warranty shall also apply to those listed items as a system.

The duration and remedies available to the State for breach of the Year 2000 Warranty shall be as defined in, and subject to, the year 2000 terms and limitations of any general warranty provisions contained in this solicitation. In the absence of any such general warranty provision(s), the remedies available to the State shall include repair or replacement, without any cost to the State, of any listed product or item whose noncompliance is discovered and made known to the Contractor in writing by April 1, 2000 or within one (1) year after acceptance, or within the time limits of the Contractor’s warranty, whichever is longer.

Nothing in this Year 2000 Warranty shall be construed to limit any rights or remedies the State may otherwise have under the Uniform Commercial Code, State or Federal law, or with respect to defects other than Year 2000 performance.

The warranties contained herein are separate and distinct from any other warranties expressed or implied and are not subject to any disclaimer of warranty or limitation of the supplier’s liability. (3/4/98)S79
106‑1.02 LOCAL MATERIAL SOURCES. Under item 1. General, add the following to the first paragraph: If blend material is required to produce the specified product, it will be considered a subsidiary obligation and no separate payment will be made. (2/7/89)S32 
Add the following after the first paragraph under item 1. General: The Contractor shall provide and maintain a process control system that will provide reasonable assurance that all materials submitted for acceptance conform to the contract requirements whether processed by the Contractor or subcontractors.

Sampling and testing of materials for process control of aggregate crushing, blending, screening and stockpiling and for production of paving mixtures, etc., shall be the responsibility of the Contractor.

A process control plan shall be developed by the Contractor and submitted to the Engineer for approval prior to production. The process control plan shall include, for each item being produced, the methods to be used for sampling and testing and the proposed testing frequency. The Contractor's process control tests shall be documented and shall be available for review by the Engineer. All tests shall be made in accordance with the applicable test methods specified in the contract. Process control shall be not measured for payment but will be a subsidiary obligation of the Contractor.

Delete the first paragraph under item 2. Inspection and Acceptance, and substitute the following: The Department has the exclusive right and responsibility for determining the acceptability of the construction and materials incorporated therein. Acceptance testing by the Department is not to be considered as a replacement for process control testing by the Contractor. When the Contractor is not providing adequate process control testing in his own behalf, the Engineer may refuse to carry out resampling and testing of materials which have been shown to be unacceptable by standard acceptance testing procedures. The Engineer may also refuse to resample and test unacceptable materials until and unless corrective action has been taken by the Contractor.

Approval of the Contractor's process control plan or of materials tested prior to incorporation into the work shall in no way obligate the Department to accept unacceptable materials. All materials used are subject to inspection, testing or rejection at any time prior to final acceptance of the completed work.  (8/1/88)S12
Add the following to item 4. Other Sources under State Control: The demonstrated benefit due the Department shall include but not be limited to monetary compensation.   The State will be compensated at the rate of at least $0.50 per cubic yard for the quantity of material that is obtained from Other Sources under State Control and incorporated into the work.  This compensation will be through royalties, reduction of contract amount by change order, or both.  When there are not royalty charges or when royalty charges are less than $0.50 per cubic yard, the contract amount will be reduced by change order to bring the total compensation to the State to $0.50 per cubic yard.  When royalty charges equal or exceed $0.50 per cubic yard, the total compensation to the State will be the royalty charges.  Submit a letter of agreement for compliance with stipulations listed in material source permit as procured by the Contractor for the specific site.  Methods of operation and reclamation will be included in this document.

The Contractor shall also submit a letter further explaining the demonstrated benefit to the department with the Contractor’s use of the State controlled material source.  Additional benefits could include traffic safety and time savings to the traveling public due to reduced haul distances.  (6/17/97)PARKS
106-1.06 STORAGE OF MATERIALS. Add the following: Storage of any materials or equipment at the jobsite will be restricted to within the project slope limits and then only when approved by the Engineer.  There shall be no disturbance allowed to land outside the project slope limits.  (8/20/93)PARKS
The Contractor shall call the following utilities and agencies directly:

Alaska Railroad Corporation
265-2520

Alyeska Cable
783-2982

Military Petroleum Fuel Lines
552-3760

State (DOT & PF) Street Lights & Storm Drains
333-2411

All existing utilities shall remain in service until the new utilities are installed and put into services.

There are various utility appurtenances located within the project limits.  The Contractor is required to cooperate with the utilities and coordinate his work schedule to allow them access to the project for their adjustments and/or relocations.  ATU and GCI have easements for fiber optic telecommunication cables throughout the entire project.  The ATU cable is installed in the approximate location shown on the plans.  The GCI cable is scheduled to be installed in July of 1998 in the approximate locations shown on the plans.  It is the responsibility of the Contractor to coordinate with ATU and GCI to insure timely installation and to determine the exact locations of the utilities.  The location of utilities on the plans is approximate and is in no way intended to take the place of actual locates by the utilities.  The department does not guarantee the accuracy of utility locations shown on plan drawings.

ATU owns and operates the existing underground fiber optics cable that runs through the length of the project.

The Contractor will be required to adjust existing ATU hand holes in six (6) viewpoint locations.  The Contractor shall provide ATU four (4) calender days written notification prior to any work involving the ATU facilities so that ATU can have an Inspector on site.

The Contractor will also be required to excavate around the existing fiber optics cable in conduit with a concrete slurry cap to install required drainage culverts.  The Contractor shall provide the Engineer with a proposed plan for supporting and excavating around the cable, fourteen (14) days prior to any culvert installation.  Once the Contractor has an approved plan, he will provide ATU four (4) calender days written notification at each location to allow ATU to have an Inspector on site to verify that the integrity of the cable, conduit, and concrete cap is maintained.

The Contractor’s work required to support the facility during excavation for culverts or adjustments of the hand holes will be subsidiary to the appropriate item of work.

The Contractor is required to work around all utility facilities, either existing or relocated throughout the project unless advised by the utility that the facility is abandoned in place.

ATU will be installing marker posts at their existing handholes and will coordinate the locations with the project engineer and will schedule the work with the Contractor’s schedule.

107-1.08 RAILWAY-HIGHWAY PROVISIONS. Add the following:

The Alaska Railroad Corporation’s (ARRC) existing railroad detector hut, fuel tank and down guy and anchor are in the proposed pathway alignment at approximately Station 37+30, and shall require relocation prior to pathway construction in the area.  The Contractor shall provide ARRC fourteen (14) calendar days advance written notification and shall allow ARRC three (3) days to complete the required detector hut, fuel tank and sown guy and anchor adjustment.

Upon completion of the Contractor’s hauling activities across the existing signalized crossing at approximately pathway station 69+25 left, the Contractor shall provide ARRC fourteen (14) calendar days advance written notification and shall allow ARRC three (3) days to complete the removal of the existing signal hardware.  Upon completion of the removal the ARRC shall notify the Contractor through the Project Engineer, the Contractor shall then be required to remove and dispose of the existing concrete signal bases.

Delete Section 641 in its entirety and substitute the following:


SECTION 641


EROSION AND POLLUTION CONTROL
Special Provisions

641‑1.01 DESCRIPTION. This work shall consist of planning, providing, and maintaining control of erosion, water pollution, and the handling of hazardous materials. 

This work shall also include installation of silt fence as shown on the plans or as directed by the Engineer. 

641-1.02 DEFINITIONS.
1.
Erosion and Sediment Control Plan (ESCP). The Department's general plan for the permanent and temporary control of erosion and sedimentation during construction of the project as contained in the plans and specifications, and supplemented by the Department’s Erosion Prevention and Sediment Control Plan - Policy and Procedures; Guide to Preparing Erosion Prevention and Sediment Control Plans and Best Management Practices for Construction Erosion and Sediment Control. The ESCP is prepared by the Department and is in Appendix A.

2.
Storm Water Pollution Prevention Plan (SWPPP). The detailed site-specific plan prepared by the Contractor for the temporary and permanent control of erosion and sedimentation during construction of the project. The SWPPP is based upon the ESCP, and prepared according to guidance provided in the National Pollutant Discharge Elimination System General Permit for Storm Water Discharges from Construction Sites (NPDES General Permit).

3.
Hazardous Material Control Plan (HMCP). The Contractor's detailed plan for the prevention, containment, cleanup, and disposal of hazardous waste material, including petroleum products generated by construction equipment or activities. Included in the HMCP is a list of quantities and types of equipment and materials available on site to be used for hazardous substance containment and cleanup. The plan also describes how and where construction equipment fueling and maintenance activities will be carried out and controlled.

4.
Notice of Intent (NOI), to utilize the NPDES General Permit for Alaska. This is a standard form (EPA Form 3510-9) giving notice to the U.S. Environmental Protection Agency (EPA) that work will be conducted in compliance with the NPDES General Permit. The NPDES General Permit authorizes discharges of storm water from construction activities involving more than 2.02 hectares of land. The Contractor prepares the NOI, and submits it to the Department a minimum of 5 days before the preconstruction conference for approval.

5.
Notice of Termination (NOT) of coverage under the NPDES General Permit for Alaska. This is a standard form (EPA Form 3510-7(8-98)) that constitutes notice that the project site has been finally stabilized or when an Operator of a construction activity, as defined in the NPDES General Permit, changes. The Contractor prepares the NOT, and submits it to the Engineer once final stabilization of the project site has been completed

6.
Final Stabilization is when all soil disturbing activities at the site have been completed, and a uniform perennial vegetative cover with a density of 70 percent of the cover for unpaved areas not covered by permanent structures has been established or equivalent permanent stabilization measures (such as the use of riprap, gabions, or geotextiles) have been employed. The Engineer determines when final stabilization has occurred.

7.
Project Summary. A brief description of the activities to be covered under the NPDES General Permit. This shall be on a single sheet and shall describe the areas to be disturbed to the nearest hectare, the primary pollutants expected from the activities, and the type of treatment to be provided.

641-1.03 SUBMITTALS. The Contractor shall submit the following items for approval a minimum of 5 days prior to the preconstruction conference:

1.
Draft Storm Water Pollution Prevention Plan (SWPPP).

2.
Hazardous Material Control Plan (HMCP).

3.
Notice of Intent (NOI)
4.
Project Summary
The Engineer will review submittals within 14 calendar days. If required for approval, the Contractor shall modify the submittals within 5 calendar days of receiving comments from the Engineer.

The Contractor’s draft SWPPP shall be prepared and stamped by a professional engineer currently registered in the State of Alaska. The Department will review the draft SWPPP, and either approve it, or recommend changes. The Contractor shall make the necessary revisions to obtain the Department’s approval of the SWPPP. The approved SWPPP becomes the project SWPPP and shall be signed and certified by the Contractor and the Department in accordance with the NPDES General Permit. 

The Contractor shall implement all measures in the SWPPP and ensure that it remains current.

Once the Contractor's SWPPP is approved, the Engineer will submit the Contractor’s NOI along with the Department’s NOI to the EPA via Certified Mail. The Engineer will also submit copies of the NOI, the SWPPP, and the Project Summary to the State of Alaska Department of Environmental Conservation (DEC) Storm Water Coordinator. Earth disturbing work shall not begin until the Contractor receives in writing: 1) Department approval of the Contractor's SWPPP, and 2) notification that 48 hours have passed since the NOIs were postmarked to EPA and DEC.

Posted at the construction site shall be the NPDES Permit number if available, or a copy of the NOI, the name and phone number of a local contact person, project summary, and the location of a SWPPP available for viewing by the public.

The Contractor shall amend the SWPPP within 7 days, when requested by the Engineer. All SWPPP amendments shall be prepared and stamped by a professional engineer currently registered in Alaska. The approval process for amendments to the SWPPP is the same as with the Contractor's draft SWPPP.

If a storm event occurs, where storm water discharges pose a threat to water quality, the Contractor shall take immediate action to preclude pollution subject to the directive of the Engineer. An amended SWPPP covering the emergency measures that were taken shall be submitted to the Engineer within 7 days of the storm event.

Prior to project closeout and Contractor demobilization, the Contractor and Engineer shall review the project to determine if all areas disturbed by construction meet the requirements for final stabilization. When final stabilization has been accomplished, the Contractor shall submit a signed Notice of Termination (NOT) to the Engineer.

641-1.04 STORM WATER POLLUTION PREVENTION PLAN
The Contractor shall prepare the SWPPP. The SWPPP shall cover all ground disturbing activities designated by the contract including offsite support activities.  Examples of support activities are: concrete or asphalt batch plants, equipment staging yards, overburden and material stockpiles, excavated material disposal areas, borrow areas, etc. which are used solely by the permitted project.  In contrast, commercial operations, which can not be covered under this permit, are defined as those that serve multiple unrelated projects and would continue to operate after project completion.

A detailed description of  the required contents of the SWPPP are found in the 1998 NPDES General Permit for construction activities in Alaska.  The SWPPP shall follow the format presented in the General Permit and address all storm water discharge control and management issues identified in the ECSP.  The SWPPP shall be prepared by Professional Engineer registered in Alaska and shall include the following items:

1. Site Description.

a.
A description of the nature of the construction activity;

b.
A description of the intended sequence of major ground disturbing activities such as grubbing, excavation, grading, utility installation;

c.
Estimates of the total area of the site and the total area of the site that is expected to be disturbed including offsite support areas;

d.
Estimates of the runoff coefficient of the site for pre-construction and post-construction conditions and data describing the soil or quality of any discharge from the site;

e.
A general location map and a site map showing the following: 

I.
drainage patterns

ii.
approximate slopes after grading

iii.
areas of soil disturbance and undisturbed areas 

iv.
locations of major structural and nonstructural controls identified in the SWPPP and locations where stabilization is expected to occur

v.
locations of offsite material, waste, borrow or equipment storage areas

vi.
locations of surface waters including wetlands and the locations where storm water discharges to surface waters.

f.
Location and description of any discharge associated with industrial activity other than construction, and location of storm water discharges from dedicated asphalt or concrete plants covered by this permit;

g.
Name of the storm water discharge receiving water(s).  The aerial extent and description of wetlands or special aquatic sites at or near the project site which will be disturbed or receive storm water discharge;

h.
A copy of the 1998 NPDES General Permit which can be an amendment to the SWPPP; and

i.
Information on whether listed threatened or endangered species or their critical habitat are found in proximity to the project and whether such species or habitat may be affected by storm water discharges or related activities.

2.
Controls.The SWPPP shall include a description of appropriate control measures (BMPs) which will be implemented as part of the construction activity to control pollutants in storm water discharges.

a.
Cut and Fill slopes steeper than 2:1 and over 15 feet in height.  Station 22+55 to 30+00.

b.
All construction adjacent to major drainage, streams, lakes, water bodies, wetlands, and other sensitive areas.  Station 39+00 to 69+00 Tidewater Slough drainage wetlands.

c.
Culvert installations and/or bridge construction.  Station 50+35 to 52+95 Tidewater Slough, including embankment for bridge abutments.

d.
Department designated disposal sites and materials sites.  Bird Point Disposal Site.

e.
Any additional sites which may be sensitive due to the Contractor’s proposed construction operation (e.g. Contractor supplied material and disposal sites, staging areas, stockpile locations, treatment of slopes opened up after the seeding deadline, etc.)

The SWPPP shall clearly describe, for each major soil disturbing activity described in 1. (b) above, the appropriate control measures and the general timing (or sequence) during the construction process that the measures will be implemented, and which permittee will be responsible for implementation.  

The description and implementation of control measures shall address the following minimum components: 

a. 
Erosion and Sediment Controls.  

i.
Short and Long Term Goals and Criteria designed to retain sediment on site to the extent practicable, and shall include off site support areas. 

ii.
Stabilization Practices and implementation schedule.  This shallinclude a description of interim and permanent stabilization practices such as the preservation of vegetative cover, temporary and
permanent vegetation establishment, mulching, geotextiles, etc. 

The following records shall be maintained and attached to the SWPPP: the dates when major grading activities occur; the dates when construction activities cease on a portion of the site, either temporarily or permanently; and the dates when stabilization measures are initiated.


iii.
Structural Practices.  This shall include a description of structural practices to divert flows from exposed soils, store flows or otherwise limit runoff and discharges.  Examples of structural practices include but are not limited to: silt fences, earth dikes, drainage swales, sediment traps, 


check dams, subsurface drains, temporary and permanent sediment basins.  

b. 
Storm Water Management.  A description of measures that will be installed during construction to control pollutants in storm water discharges that will occur after construction operations.  Examples of storm water management measures include but are not limited to: storm water detention structures (wet ponds), storm water retention structures, flow attenuation, on site filtration, and sequential systems.  

c. 
Other Controls.  Measures to minimize dust and off site vehicle tracking of sediments, shall be addressed, a description of any on site material storage and measures to minimize exposure of the materials to storm water,  and spill prevention and response, a description of pollutant sources from areas other than 
construction and a description of controls.  The SWPPP shall include a description 
of measures necessary to protect listed endangered or threatened species or critical habitat.

The SWPPP shall be amended whenever there  is a change in design, construction, operation or maintenance and updated to remain consistent with any changes applicable to protecting surface water resources.

3. Maintenance.  All erosion and sediment control measures and other protective measures identified in the SWPPP must be maintained in effective operating condition.  If the required inspections, described in the next section, identify BMPs that are not operating effectively, maintenance shall be performed before the next anticipated storm event, or as necessary to maintain the continued effectiveness of storm water controls.  If maintenance prior to the next anticipated storm event is impracticable, maintenance must be scheduled and accomplished as soon as practicable.

4. Inspections.  Qualified personnel shall inspect the following: 

a.
disturbed areas of the construction site that have not been finally stabilized, 

b.
areas used for storage of materials that are exposed to precipitation, 

c.
structural control measures, and 

d.
locations where vehicles enter or exit the site. 

Inspections shall occur at least once every seven (7) calendar days and within 24 hours of the end of a storm event of 12.5 mm (0.5 inches) or greater of rain. Based on the results of the inspection, the SWPPP shall be modified as necessary to include additional or modified BMPs to correct identified problems.  Revisions to the SWPPP shall be completed within seven (7) days following inspections.  If modifications to existing BMPs are necessary, implementation shall be completed within seven (7) days.

Permittees are eligible for a waiver of monthly inspection requirements until one month before thawing conditions are expected to result in a discharge if all of the following requirements are met:

a.
The project is located in an area where frozen conditions are anticipated to continue for extended periods of time (i.e. more than one month); 

b.
land disturbance activities have been suspended; and 

c.
the beginning and ending dates of the waiver period are documented in the SWPPP.

Inspection Reports.  The Contractor shall prepare a report with the following information:

a.
a summary of the scope of the inspection, 

b.
name(s) and qualifications of personnel making the inspection, 

c.
the date of the inspection, and 

d.
the major observations relating to the implementation of the SWPPP and 

e.
any actions taken as the result of the inspection. 

Inspection reports shall be made and retained as part of the SWPPP for at least three years from the date of final stabilization. The report shall also identify any areas of non-compliance.  Where  a report does not identify any incidents of non-compliance, the report shall contain a certification that the facility is in compliance with the SWPPP and Permit and be signed by the Contractor in accordance with Part VI.G of the NPDES General Permit.  All certifications shall be included as an appendix to the SWPPP.  Inspection reports shall be submitted to the Engineer within three (3) days of the inspection.

5.  Non-Storm Water Discharges.  Except for flows from fire fighting activities, sources of non-storm water listed in Part III.A.2 or 3 of the NPDES General Permit that are combined with storm water discharges associated with construction activity, shall be identified in the SWPPP.  The SWPPP shall identify and ensure the implementation of appropriate pollution prevention measures for the non-storm water component(s) of the discharge.

641-1.05 HAZARDOUS MATERIAL CONTROL PLAN REQUIREMENTS. The Contractor shall comply with all state and federal regulations which pertain to the handling, storage, cleanup, and disposal of petroleum products and or other hazardous substances.  The Contractor shall prepare the HMCP. The HMCP shall detail the Contractor’s plan for fueling and maintaining equipment and machinery.  The locations where fueling and maintenance activity is to take place, and any controls to contain the accidental spillage of petroleum products shall be identified.  A list of potentially hazardous materials, including petroleum products, to be used and/or stored on site, and their estimated quantities shall be provided in the HMCP. The Contractor’s plan for the disposal of waste petroleum product and/or other hazardous wastes generated by the project shall also be identified in the HMCP. Additionally, the Contractor’s plan for prevention, containment, cleanup and disposal of soil and water contaminated by accidental spills, and the Contractor’s plan for encountering unexpected contaminated soil and water during construction shall be detailed in the HMCP.

641‑2.01 MATERIALS. Erosion and pollution control measures shall be accomplished utilizing Best Management Practices (BMP) as specified in the SWPPP and HMCP . Ground disturbing activities shall only be undertaken after the seeding deadline when:

1) The SWPPP describes the work and controls to be taken to control storm water runoff after the seeding deadline;

2) Men, materials, and equipment are on hand to accomplish the control measures identified in the SWPPP; and 

3) All disturbed areas will be stabilized against erosion within 7 days of the temporary or permanent cessation of work on the slopes. Stabilization practices may include; mulching, geotextile, sod, covering with sheet plastic, or other equivalent measures.

The silt fence filtration material shall meet the requirements of subsection 729-2.04 Sediment Control.

The silt fence support framework shall be finished 50 mm x 50 mm wood, 75 mm diameter wood, #6 rebar with PVC sleeves, iron pipe, or other posts capable of supporting the installation, as approved by the Engineer.

The mesh support shall be WWF 6x6 W1xW1 or as approved by the Engineer.

641‑3.01 CONSTRUCTION REQUIREMENTS. The Contractor shall comply with all requirements of the NPDES General Permit for Alaska, and shall implement all temporary and permanent measures identified in the SWPPP and plans. The Department and Contractor shall share responsibility for inspecting, and the Contractor’s representative shall prepare inspection reports per the requirements of the NPDES General Permit. Compliance with the NPDES General Permit does not reduce the Engineer's authority to direct additional erosion control measures deemed appropriate. The Department reserves the right to hire another contractor to perform this work if the Contractor is unresponsive or a suitable agreement cannot be reached with the Contractor. 

Prior to start of construction, the Contractor, his representative, the professional engineer who stamped the SWPPP, and the Engineer shall have an on site inspection to discuss the SWPPP implementation and the requirements under that plan.

The Contractor shall be responsible for the containment, cleanup, and disposal of all construction related discharges of petroleum fuels, oil, and/or other substances hazardous to the land and water. The Contractor shall also be responsible for performing all fueling operations in a safe and environmentally responsible manner. Performance of this activity shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.

Silt fence shall be installed prior to any work in or near the locations shown on the plans, and in accordance with the provisions of subsection 107‑1.11, Protection and Restoration of Property and Landscape. Additional silt fencing may be required at other sites as directed by the Engineer.

The silt fence shall not be removed until slopes are stabilized from further erosion as determined by the Engineer. The silt fence shall be removed and disposed of off the project upon completion of construction at those sites. The fabric shall be cut off at ground level and the wire and posts shall be removed. The silt fence removal shall be performed in such a manner that retained silt is not discharged into wetlands or waterbodies. If a sediment height in excess of 100 mm above ground remains, the sediment shall be spread on the roadway side of the fence location and seeded immediately in accordance with Section 618, Seeding.

641-4.01 METHOD OF MEASUREMENT. Item 641(1) Erosion and Pollution Control Administration, will not be measured for payment. The Engineer’s acceptance will constitute measurement. 

Item 641(2) Erosion and Pollution Control, will be measured in the manner specified in the directive authorizing the work.

Silt fence will be measured by the foot along the top of the fence.

641-5.01 BASIS OF PAYMENT. Item 641(1) Erosion and Pollution Control Administration, will be full compensation for administration of erosion control including plan preparation and amendments, inspection, monitoring, reporting and record keeping.

Item 641(2) Erosion and Pollution Control, will be full compensation for providing all labor, equipment, and materials required to accomplish the work, as specified in the directive authorizing the work.

Failure to diligently a) pursue work required by the approved SWPPP, b) respond to inspection recommendations and/or deficiencies in the SWPPP, c) implement erosion and sedimentation controls identified by the Engineer, will result in a permanent price adjustment under Item 641(6). If the Contractor does not respond within 2 hours of the Engineer’s directive, then an amount equal to five percent of the total amount earned from all previous and subsequent progress payments on the contract or $50,000 which ever is greater, will be withheld, and a permanent price adjustment made equivalent to:

1)
$500 per hour for the first 4 hours of non-action; 

2)
$1,000 per hour for every hour over four, but less than 10;

3)
$1,500 per hour for every hour over 10 hours of non-action.

The Price Adjustment will cease when corrective actions are accepted by the Engineer. The Department reserves the right to hire another contractor to do corrective action, and to reduce the contract amount by this cost plus the cost to the Department implementing another contract.

In addition, a price adjustment equivalent to any penalties levied against the Department by the EPA or any other state and/or federal agencies for violations of the Clean Water Act and the NPDES General Permit will be made if the Department is issued a notice of violation by these agencies. This price adjustment shall be the actual cost of any fines levied against the Department. An amount equal to the maximum fine for the violation will be withheld temporarily until the actual cost of the fine is known. The difference, excluding any price adjustments will be released by the Engineer upon satisfactory completion of the requirements of the General Permit. Penalties for violations are as stated in Part VI.A.2 of the Standard Permit Conditions of the NPDES General Permit. The Contractor shall also be responsible for the payment of his own fines.

Payment for Item 641(3), Silt Fence, will be full compensation for all labor, equipment and materials required to furnish, install, maintain and remove the silt fence in accordance with these specifications.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
641(1)
Erosion and Pollution Control Administration
Lump Sum

641(2)
Erosion and Pollution Control
Contingent Sum

641(3)
Silt Fence
Lineal Foot

641(6)
Erosion and Pollution Price Adjustment
Contingent Sum
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