
SPECIAL NOTICE TO BIDDERS

Bidders are hereby notified that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
These items are available upon request in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

a.
Design Computations

b.
Cross Sections

c.
Laboratory Manual of Alaska Test Methods and Standard Practices (Price $20.00)

d.
Department of Transportation and Public Facilities - Sign Face Fabrication Requirements

2.
Utility agreements pertaining to the disposition of all utility facilities on this project are available for review at the office of the Project Administrator, Municipality of Anchorage Department of Public Works, 3500 E. Tudor Road, (907) 786-8446.
3.
An environmental document addressing concerns and environmental commitments has been approved and is available for review in the office of the Preliminary Design and Environmental Supervisor, (907) 269-0549.

4.
A material item checkoff list for electrical items is contained in Appendix B.
5.
This is to notify all bidders that effective January 1, 1998, contract items under Section 643, Traffic Maintenance, will no longer be creditable under the Disadvantaged Business Enterprise Program for DBE credit as subcontractable items. The only current exception is item 643(3), Permanent Construction Signs.

For more information, contact the DOT&PF Civil Rights Office at (907) 269‑0851 or Toll Free at 1‑800‑770‑6236.

6.
The Department’s procedure for providing for the costs of on-site flagging has changed. In recognition of the benefits derived from a well coordinated flagging operation to both the traveling public and the Contractor’s operation the Department’s position is that the Contractor is a full partner in this contract and should participate in the cost of flagging. Therefore, the amount paid by the Department to provide flagging has been changed from $45.00 / hour to a shared $22.50 / hour. The additional actual cost to provide a flagger shall be considered as incidental to other items of work. This change shall in no way relieve the Contractor from his responsibility to provide for safety and convenience of the public.

7.
The Contractor shall coordinate work with the “C” Street project.
8.
This is to notify all bidders that the contract award process, when a DBE Goal is specified, will be modified as explained below.  Prior to award, the Department has been allowing a low bidder who did not submit sufficient good faith efforts (GFE) documentation to then submit additional DBE participation to meet the goal  stated in the bid documents.  The FHWA has informed us that this practice is not allowable.  If GFE documentation is submitted and found to be insufficient, the bidder is to be declared nonresponsive.

For contract DBE, refer to Section 120, DBE Program. For more information, contact the DOT&PF Civil Rights Office at (907) 269-0851 or Toll free at 1-800-770-6236.

PART 4


STANDARD MODIFICATIONS


AND SPECIAL PROVISIONS


to the STATE OF ALASKA
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1988 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION


SECTION 101


DEFINITIONS AND TERMS

Standard Modifications

101-1.27 HOLIDAYS. Delete Items 2 and 3 and substitute the following:
2.
Martin Luther King Jr's Birthday ‑ Third Monday in January.

3.
President's Day ‑ Third Monday in February.

(5/7/91)M30

SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS
Standard Modifications

102-1.01 QUALIFICATION OF BIDDERS. Delete the second paragraph. (5/12/89)M1
102-1.06 PREPARATION OF PROPOSAL. Replace the second paragraph with the following: The bidder shall specify a unit price, in figures, for each pay item for which a quantity is given and shall also show the products of the respective unit prices and quantities written in figures in the column provided for that purpose and the total amount of the proposal obtained by adding the amounts of the several items. All the figures shall be in ink or typed. In the event of a discrepancy between unit bid prices and extensions, the unit bid price shall govern. Any changes shall be initialed by the person signing the proposal. (7/2/93)M58
Add the following: At certain bid openings a bidder may wish to submit bids on more work than he desires to have awarded to him. The bidder may indicate the total amount desired to be accepted and the Department will determine which of his low bids on these projects, up to the final total indicated, will be accepted. This limitation will only apply when the bidder has added the following statement to the Proposal Form for at least one of the projects being bid:

"We desire to disqualify all of our bids at this letting which exceed the total of $__________ or _____ contracts and hereby authorize the Department to determine which bids shall be disqualified."

102-1.07 NON-RESPONSIVE PROPOSALS. Delete Item 3 in its entirety and substitute the following:

3.
If the bidder adds any provisions reserving the right to accept or reject any award, or to enter into a contract pursuant to an award, except for a maximum limit on the total amount of awards acceptable to the bidder at any one bid letting, as provided in Subsection 102-1.06, Preparation of Proposal. (6/6/94)M31
Add a new item as follows:

7.
If any of the unit prices bid are excessively unbalanced (either above or below the amount of a reasonable bid) to the potential detriment of the Department. (5/12/89)M2
Special Provisions

102‑1.12 ADDENDA REQUIREMENTS. Delete this subsection in its entirety and substitute the following: Addenda will be issued to the individual or company to whom bidding documents were issued. Addenda may be issued by any reasonable method such as hand delivery, mail, telefacsimile, telegraph, courier, and in special circumstances by phone. Addenda will be issued to the address, telefacsimile number or phone number as stated on the planholder's list unless picked up in person or included with the bid documents. It is the bidder's responsibility to insure that he has received all addenda affecting the Invitation For Bids. No claim or protest will be allowed based on the bidder's allegation that he did not receive all of the addenda for an Invitation For Bids.

All addenda shall be acknowledged on the Proposal or by telegram or telefacsimile prior to the scheduled time of bid opening. If no addenda are received by the bidder, the word "None" should be entered on the Proposal Form. (10/28/96)R171

SECTION 103


AWARD AND EXECUTION OF CONTRACT
Special Provisions

103-1.01 CONSIDERATION OF PROPOSALS. Add the following: The apparent low bidder shall submit a completed Subcontractor List, form 25D-5(C), within 5 working days following receipt of written notification by the Department.

If a bidder fails to list a subcontractor or lists more than one subcontractor for a particular portion of work and the value of that work is in excess of one‑half of one percent of the total bid, the bidder agrees to perform that portion of work without the use of a subcontractor and to have represented that he is qualified to perform that work.

A bidder who attempts to circumvent the requirements of this Subsection by listing as a subcontractor another Contractor who, in turn, sublets the majority of the work required under the contract, violates this Subsection.

If a contract is awarded to a bidder who violates this Subsection, the Contracting Officer may:

1.
cancel the contract without any damages accruing to the Department, or,

2.
after notice and a hearing, assess a penalty on the bidder in an amount that does not exceed 10 percent of the value of the subcontract at issue.

A bidder may replace a listed subcontractor who:

1.
fails to comply with AS 08.18,

2.
files for bankruptcy or becomes insolvent,

3.
fails to execute a contract with the bidder involving performance of the work for which the subcontractor was listed and the bidder acted in good faith,

4.
fails to obtain bonding,

5.
fails to obtain insurance acceptable to the Department,

6.
fails to perform the contract with the bidder involving work for which the subcontractor was listed,

7.
must be replaced in order for the prime Contractor to satisfy required State and/or Federal affirmative action requirements,

8.
refuses to agree or abide with the bidder's labor agreement, or,

9.
is determined by the Contracting Officer not to be responsible.

(4/1/93)R82

SECTION 104


SCOPE OF WORK
Standard Modifications

104-1.02 CHANGES. After the third paragraph add the following: Before a Change Order or Supplemental Agreement is approved, the Contractor shall submit cost or pricing data regarding the changed or extra work. The Contractor shall certify that the data submitted is, to his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and that such data will continue to be accurate and complete during the performance of the changed or extra work. (5/12/89)M5

SECTION 105


CONTROL OF WORK
Standard Modifications

105-1.01 AUTHORITY OF THE ENGINEER. Add the following: The Engineer may, at reasonable times, inspect that part of the plant or place of business of the Contractor or subcontractor that is related to the performance of the contract.

The Engineer may audit the books and records of the Contractor or a subcontractor to the extent that the books and records relate to the performance of the contract or subcontract, including cost or pricing data submitted under subsection 104‑1.02, Changes. Books and records that relate to the performance of the contract shall be maintained by the Contractor for a period of three years after the date of final payment under the prime contract and by the subcontractor for a period of three years after the date of final payment under the subcontract, unless a shorter period is authorized in writing by the Contracting Officer. 

(5/12/89)M6
Special Provisions

105-1.02 PLANS AND WORKING DRAWINGS. Replace the second sentence of the second paragraph with the following: No work shall be performed until working drawings for such work, or changes thereto, are approved.

Replace the second sentence of the fourth paragraph with the following: The Contractor shall indicate on the working drawings all deviations from the plans and specifications and shall also itemize and explain all deviations in the letter of transmittal.

(7/2/93)S62
105‑1.06 COOPERATION WITH UTILITIES. Add the following: The Contractor shall request locates from all the utilities having facilities in the area. Contractor shall use the locate call center for the following utilities:

	Locate Call Center

Anchorage Area
278-3121

Statewide
800-478-3121

who will notify the following:

	Anchorage Telephone Utility

Chugach Electric Association

Municipal Light & Power (Anchorage)

Municipal Street Lights, Storm Drains & 
Traffic Lights (Anchorage)

Interior Telephone Company


All existing utilities shall remain in service until the new utilities are installed and put into service.

There are various utility appurtenances located within the project limits. The Contractor is required to cooperate with the utilities and coordinate his work schedule to allow them access to the project for their adjustments and/or relocations.

The Contractor is required to work around all utility facilities, either existing or relocated, throughout the project unless advised by the utility that the facility is abandoned in place.

Relocation or adjustment of underground utility appurtenances will not normally be performed when the ground is frozen. Also, the utilities may prohibit the Contractor, through the Engineer, from working near the utility's facilities when the ground is frozen.

Any changes in contract scheduling that result in the conditions in this specification not being met shall be the responsibility of the Contractor and additional coordination with the applicable utility will be required.

Prior to the relocation of the utility's facilities, construction staking may be required.  The Contractor shall give the utility 14 days advance notice as to when the staking will be available and maintain the stakes until the utility relocation is completed.

Payment for this staking will be as follows:

1.
If, as part of the contract, the Contractor is required to provide staking in the area needed by the utility, this work will be subsidiary to Item 642(1), Construction Surveying.

2.
If construction staking or right-of-way staking is required by the utility in advance of the Contractor's normal schedule, the utility will request the staking, through the Engineer, 14 days prior to the time the staking is required for the utility to start their relocation. This staking will be paid under Item 642(3), Three Person Survey Party.

3.
If right-of-way staking is required by the utility, and staking the right-of-way is not a part of the contract, the utility will request the staking, through the Engineer, 14 days prior to the time the staking is required for the utility to start their relocation. This staking will be paid under Item 642(3), Three Person Survey Party.

(2/13/98)R3
The following specific coordination requirements are indicated for each Utility:

Enstar Natural Gas Company:

The Contractor will notify Enstar 48 hours prior to the adjustment of Enstar's existing valve box located 50 feet right of Station 99+76.

Standard Modifications

105-1.12 LOAD RESTRICTIONS. Delete the first paragraph and substitute the following: The Contractor shall comply with all restrictions as set forth in the "Administrative Permit Manual", and Title 17, Chapter 25, of the Alaska Administrative Code for vehicles traveling with the general public, unless otherwise allowed by an approved Traffic Control Plan. (5/7/91)M32
105-1.15 PROJECT COMPLETION. Replace the first sentence of the third paragraph with the following: When all physical work and cleanup provided for under the Contract is found to be complete, except for work specified under Section 618 Seeding and Subsection 621‑3.04 Period of Establishment, a letter of project completion will be issued by the Engineer. (7/2/93)M7
105-1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES. Add the following to the fifth paragraph:

5.
A statement certifying that the claim is made in good faith, that the supporting cost and pricing data are accurate and complete to the best of the Contractor's knowledge and belief, and that the amount requested accurately reflects the contract adjustment for which the Contractor believes the Department is liable. (7/2/93)M8
Special Provisions

105-1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES. Add the following: Legal actions shall be commenced through the Superior Court, Alaska State Courts, Third Judicial District, in Anchorage. (8/5/93)R93

SECTION 106


CONTROL OF MATERIAL
Special Provisions

106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. Add the following: All steel and iron products which are incorporated into the work and the action of applying a coating to a covered product (i.e., steel and iron) shall be produced in the United States except that minor amounts of products of foreign manufacture may be used provided the aggregate cost of such does not exceed one tenth of one percent (0.1 percent) of the total Contract amount, or $2,500, whichever is greater. Coating includes epoxy coating, galvanizing, painting, and any other coating that protects or enhances the value of a material subject to the requirements of this paragraph. For the purposes of this paragraph, the cost is the value of the steel and iron products as they are delivered to the project.

A certification of materials origin, attesting to compliance with this provision, shall be furnished to the Engineer prior to incorporating any steel or iron products into the project. (7/2/92)S13
YEAR 2000 WARRANTY: The Contractor warrants that each hardware, software, or firmware product or item delivered or developed under this contract shall accurately process date data (including, but not limited to calculating, comparing, and sequencing) from, into, during, and between the twentieth and twenty-first centuries, including leap year calculations, when used in accordance with the documentation provided by the Contractor.

If the contract requires that specific products or items perform as a system, then this Year 2000 Warranty shall also apply to those listed items as a system.

The duration and remedies available to the State for breach of the Year 2000 Warranty shall be as defined in, and subject to, the year 2000 terms and limitations of any general warranty provisions contained in this solicitation.  In the absence of any such general warranty provision(s), the remedies available to the State shall include repair or replacement, without any cost to the State, of any listed product or  item whose non-compliance is discovered and made known to the Contractor in writing by April 1, 2000, or within one (1) year after acceptance, or within the time limits of the Contractor’s warranty, whichever is longer.

Nothing in this Year 2000 Warranty shall be construed to limit any rights or remedies the State may otherwise have under the Uniform Commercial Code, State or Federal law, or with respect to defects other than Year 2000 performance.

The warranties contained herein are separated and distinct from any other warranties expressed or implied and are not subject to any disclaimer of warranty or limitation of the supplier’s liability.(3/4/98)S79
106‑1.02 LOCAL MATERIAL SOURCES. Under Item 1. General, add the following to the first paragraph: If blend material is required to produce the specified product, it will be considered a subsidiary obligation and no separate payment will be made. (2/7/89)S32
Add the following after the first paragraph: The Contractor shall provide process control for reasonable assurance, that all materials submitted for acceptance conform to the contract specifications. Sampling and testing of all materials for process control, including screening, crushing, blending, stockpiling of aggregates, production and laydown of aggregate courses or mixtures, asphalt concrete mixtures, and monitoring of compaction, is the responsibility of the Contractor. Process control tests shall be made in accordance with the applicable test methods specified in the contract.

A process control plan shall be submitted at the pre-construction conference. The process control plan shall include, for each item being produced, the methods to be used for sampling and testing, the proposed testing frequency, personnel qualifications, and equipment descriptions. Process control will not be measured for payment but will be subsidiary to the applicable items being processed.

The Department has the exclusive right and responsibility for determining the acceptability of the construction and all incorporated materials. Acceptance testing by the Department is not to be considered as a replacement for process control testing by the Contractor. When the Contractor is not providing adequate process control testing, the Engineer may refuse to retest materials which have been shown to be unacceptable by standard acceptance testing procedures. (2/14/95)R201
Add the following: Prior to placing or removing any material in/from a location that is outside the project limits, the Contractor shall obtain a written statement from the State Historic Preservation Officer that material placement/extraction is not expected to impact any cultural resources. A copy of this statement shall be provided to the Engineer. The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715. Should cultural resources be discovered during construction activities, work at that site shall be stopped and the Engineer notified. (5/24/96)R5
The following criteria will be used to establish the materials sites:

a.
Development of Site. The Contractor shall develop the sites to eliminate or minimize unauthorized uses, including dumping of waste, discharge of firearms, and unauthorized removal of materials. Prior to use of the sites, the Contractor shall submit mining plans containing the following:

1)
Sketch maps showing the site boundaries, the working boundaries, development stages, proposed access, temporary and final stockpile locations, locations of site facilities, and approximate contours before and after excavation including site drainage measures. Section and profile drawings should be used as appropriate.

2)
An accompanying narrative describing methods of operation, length and times of operation (day, month, year and working hours), and rehabilitation measures.

b.
Reject Materials. Reject materials shall be stockpiled separately within the sites at locations identified and approved through the mining plans. No materials less than ten inches in diameter (except for overburden and designated waste or unusable materials) shall be rejected and stockpiled in the sites, unless specifically authorized by the Engineer,

c.
Petroleum Products. Petroleum spills of any size will be reported immediately to the Department of Environmental Conservation and the Engineer. Waste petroleum products shall be removed from the material site and disposed of elsewhere.


SECTION 107


LEGAL RELATIONS AND


RESPONSIBILITY TO PUBLIC 

Special Provisions

107-1.02 PERMITS, LICENSES AND TAXES. Add the following: Prior to removing, stockpiling, staging or disposing of any material or equipment in, on or from a location not previously permitted by the contract, the Contractor shall obtain all necessary permits and clearances required. These permits and clearances may include, but are not limited to, State Historic Preservation Office clearance, a Division of Governmental Coordination Coastal Consistency Determination, Alaska Department of Natural Resources Mining Reclamation Permit, Alaska Department of Environmental Conservation permits, Alaska Department of Fish and Game Title 16 permit, US Fish and Wildlife endangered species clearance, US Army Corps of Engineers clearances and permits regarding wetlands, Municipality of Anchorage Flood Hazard permit, local development permits, permission of property owner, etc.

The Contractor shall obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on any off project site, is not expected to impact any cultural resources. The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715. Should cultural resources be discovered during construction activities, work at that site shall be stopped and the Engineer notified.

The Contractor shall provide a wetland specialist to conduct a wetlands determination in accordance with the Corps of Engineers 1987 Wetland Delineation Manual, of any site outside the project limits or not previously permitted, that will be impacted by the Contractor's operations.

The Contractor shall provide a copy to the Engineer, of all permits or clearances received prior to Contractor's use of any site outside the project limits. Additionally, the Contractor shall provide the Engineer a written statement that all permits or clearances necessary have been obtained. Contractor shall also provide a written statement to the Engineer listing agencies or offices contacted which responded that no additional action was required on the part of the Contractor.

R7
107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. Add the following to the third paragraph: When working near designated wetlands the Contractor shall place no fill, nor operate equipment outside the slope limits. Refueling and servicing of equipment shall not be performed within 50 feet of wetlands.

Add the following after Item 10:

11.
If water for any construction purpose is required from a non‑municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8642.

The Contractor shall not excavate, nor use for fill, any material at any site suspected of or found to contain hazardous materials or petroleum fuels. The Contractor shall not stockpile, nor dispose of, any material at any site suspected of or found to contain hazardous materials or petroleum fuels.

The Contractor shall not use land from any park, recreation area, wildlife or waterfowl refuge, or any historical site located inside or outside of the project limits for material extraction, excess fill disposal, construction staging activities, equipment or material storage, or for any other purposes unless permitted by the contract. If the Contractor chooses to pursue permit modifications, such modifications shall be requested through the Engineer.

All debris from the project construction shall be removed from the area as soon as possible and disposed of at a location approved by the Engineer.

R7
Standard Modifications

107‑1.13 RESPONSIBILITY FOR DAMAGE CLAIMS. In the first sentence, change "claims or actions for injuries" to read claims, actions or liabilities for injuries". (5/12/89)M9
Special Provisions

107-1.15 CONTRACTOR'S RESPONSIBILITY FOR WORK. Add the following to the end of the first paragraph: Damage caused by the public, prior to acceptance (Partial Acceptance or Project Completion), shall be corrected at the Contractor's expense. (5/7/91)S48
Standard Modifications

107-1.16 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES. In the last sentence of the third paragraph delete: "by the local fire authority." (5/12/89)M10
Special Provisions

107‑1.16 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICE. Delete paragraphs four and five in their entirety, and substitute the following: If utility facilities are damaged by the Contractor, the owning Utility has the choice of making the repair or having the Contractor correct the damage. The Contractor shall reimburse the Utility for repair costs, or provide at no cost, all materials, labor and equipment if he repairs the damage.

The Contractor will not be responsible for the costs of repairing damaged facilities when:

1.
The Utility mislocates the facility in the field by more than 2.5 feet horizontally for non‑frozen soil conditions, or

2.
When the location or existence of the buried facility is unknown by the Utility.

(10/1/92)R8

SECTION 108


PROSECUTION AND PROGRESS
Special Provisions

108‑1.01 SUBLETTING OF CONTRACT. Delete the third paragraph on page 56 and substitute the following: The hauling of materials for the project by bona fide truck owner‑operators who are listed as such on the certified payroll of the Contractor (or an approved subcontractor) shall not be considered as subcontracting under these provisions. Truck owner‑operators shall be required to submit documentation to the Contractor as is necessary to prove the trucker is a bona fide owner‑operator. As a minimum, those records, for each truck owner‑operator, shall include current and valid copies of:

1.
Alaska Commercial Driver's License, with the appropriate endorsements for the class of vehicle to be operated,

2.
business license for trucking together with supporting documents that list the driver as the business owner or corporate officer,

3.
documents showing the driver's ownership interest in the truck including:

a.
truck registration, and

b.
lease (if truck is not registered in driver's name or in the name of the driver's company).

The Contractor shall maintain legible copies of such records for a period of at least three years after final acceptance of the project.

Additionally, to be classified as a valid owner‑operator a truck driver must also qualify as an independent contractor under the following Alaska Department of Labor (DOL) criteria which establish whether or not they are an employee or an independent contractor. The status of owner‑operators is subject to evaluation

throughout the project period and when the criteria for an independent contractor are not found to exist, amended payrolls must be submitted listing the driver as an employee subject to all labor provisions of the contract. These criteria are:

1.
the owner‑operator's right to control the manner in which the work is to be performed,

2.
the owner‑operator's opportunity for profit or loss depending upon their managerial skill,

3.
the owner‑operator's investment in equipment or materials required for their task, or the employment of helpers,

4.
whether the service rendered requires a special skill,

5.
the degree of permanence of the working relationship, or

6.
whether the service rendered is an integral part of the owner‑operator's business.

The Contractor shall issue a placard to each owner‑operator. The placard shall identify both the truck driver and the vehicle and shall be prominently displayed such that it is visible to the scale person or inspectors. The identification system must be approved by the Engineer prior to use.

(5/7/91)S49
Standard Modifications

108-1.03 PROSECUTION AND PROGRESS. In Item 1. insert ", in a format acceptable to the Engineer," immediately after the words "a progress schedule". (5/12/89)M11
Special Provisions

108-1.03 PROSECUTION AND PROGRESS. Add the following: The Contractor shall, every two weeks during construction, submit a work plan detailing his proposed operations for the forthcoming two weeks. This plan shall detail the following:

1.
work activities,

2.
manpower involved by trade,

3.
work hours,

4.
equipment involved, and

5.
the location of the work to be performed.

Preparation and updating of work schedules and the two week work plans will not be paid for directly. Failure to submit work schedules and the two week work plans as specified will result in partial withholding of progress payments in accordance with subsection 109-1.06, Progress Payments. (1/27/92)R11
108‑1.05 CHARACTER OF WORKMEN, METHODS AND EQUIPMENT. Add the following: The Contractor shall provide the Engineer with make, model, year, capacity, horsepower, and the related information of every piece of powered equipment used on the project. This information shall be updated weekly unless otherwise directed by the Engineer. (9/1/89)R13
108-1.06 DETERMINATION AND EXTENSION OF CONTRACT TIME. Under Item number 3, replace the last sentence of the first paragraph with the following: When a controlling item of work is suspended for one or more calendar days by order of the Engineer, through the use of a Directive, the number of days included in such a suspension period shall not be included in the count of contract time except as herein stated.

Standard Modifications

108-1.07 FAILURE TO COMPLETE ON TIME. Replace the third sentence of the first paragraph with the following: The amount of these deductions is to reimburse the Department for estimated additional contract administration expenses incurred as a result of the Contractor's failure to complete the work within the time specified.

Replace Table 108-1 with the following:


TABLE 108-1


DAILY CHARGE FOR LIQUIDATED DAMAGES


FOR EACH CALENDAR DAY OF DELAY
	Original Contract Amount

	From More Than
	To and Including
	Daily Charge

	$ 0
	$ 100,000
	 $ 300

	 100,000
	 500,000
	 550

	 500,000
	1,000,000
	 750

	1,000,000
	2,000,000
	1,000

	2,000,000
	5,000,000
	1,500

	5,000,000
	10,000,000
	2,500

	10,000,000
	-
	3,000


(7/2/93)M49

SECTION 109


MEASUREMENT AND PAYMENT
Special Provisions

109-1.01 GENERAL. Add the following: When more than one type of material or work is specified for a pay item, letter or numeric suffixes, included within the parenthesis following the pay item number, will differentiate the types. (7/2/93)S63
109-1.02 MEASUREMENT OF QUANTITIES. After the ninth paragraph, insert the following: The Contractor shall furnish competent scale operators to weigh all materials measured and paid for on a weight basis.

The scale operator shall record to the nearest 100 pounds the weights of all loads of material on a daily tally sheet. The scale operator shall also make out a weigh slip ticket for each load hauled showing the gross, tare and net weights. The original shall accompany the load and one copy shall be retained until any discrepancies have been resolved at the end of each day.

The scale operator's daily tally sheet shall also include the following information as applicable to the type of scales used:

1.
Name and number of project,

2.
Contract item number,

3.
Description of source,

4
Date,

5.
Load number,

6.
Truck identification mark,

7.
Time of weighing,

8.
Gross weight of each load,

9.
Tare weights,

10.
Net weights,

11.
Scale operator's signature, and

12.
Contractor's certification.

The original daily weight record shall be furnished to the Engineer at the end of each shift.

The Engineer may, at random intervals, designate previously weighed vehicles to be reweighed, in his presence, to verify the weight of the materials being purchased. This will include empty or loaded vehicles as the Engineer may designate.

No direct payment will be made for furnishing scale operators, equipment, and incidentals required. Costs thereof will be subsidiary to bid prices of the material being weighed. (7/2/93)S11
Add the following:


 Conversion factors to the SI system of units are as follows: 

	From
	To
	Symbol
	Multiply by


Length

	Inch
	Millimeter
	mm
	25.4 *

	Foot
	Meter
	m
	0.304 8 *

	Yard
	Meter
	m
	0.914 4 *

	Mile
	Kilometer
	km
	1.609 344 *

	Foot (U.S. Survey)
	Meter
	m
	0.304 800 6


Area

	Square Inch
	Square Millimeter
	mm2
	645.15 *

	Square Foot
	Square Meter
	m2
	0.092 903 04*

	Square Yard
	Square Meter
	m2
	0.836 127 36*

	Square Mile
	Square kilometer
	km2
	2.590 00

	Acre
	Square Meter
	m2
	4 046.856

	Acre
	Hectare (10 000 m2)
	ha
	0.404 685 6


Volume

	Cubic Inch
	Cubic Millimeter
	mm3
	16.387 064 *

	Cubic Foot
	Cubic Meter
	m3
	0.028 316 8

	Cubic Yard
	Cubic Meter
	m3
	0.764 555

	Acre Foot
	Cubic Meter
	m3
	1 233.49

	100 board feet
	Cubic Meter
	m3
	0.235 974

	Cubic Foot
	Liter
	L
	28.316 85

	Gallon
	Liter
	L
	3.785 41


Temperature

	Degree Fahrenheit
	Degree Celsius C
	C
	TC=(TF-32)/1.8



Force

	Pound-force (lbf)
	Newton
	
N
	
4.448 222

	Pound/square-inch(Psi)
	Pascal
	
Pa
	
6.894 757


Mass

	Pound-mass (lbm)
	Kilogram
	kg
	0.453 592

	Ton (Short, 2,000 lbs)
	Megagram
	
Mg
	0.907 184 7

	Ton (Short, 2,000 lbs)
	Kilogram
	
kg
	907.184 7


NOTE: * denotes an exact number. All conversion factors are extracted from ASTM E 380-93, "Standard Practice for Use of the International System of Units (SI) (The Modern Metric System)," and AASHTO publication "Guide To Metric Conversion." (1/4/96)R136
Replace the second sentence in the last paragraph on page 70 with the following: All materials that are measured by weight shall be weighed on an accurate, approved scales by a competent, qualified personnel provided by the Contractor at locations designated by the Engineer.

Standard Modifications

109-1.03 SCOPE OF PAYMENT. Delete the last sentence of the fourth paragraph. (5/7/91)M33
Special Provisions

109-1.03 SCOPE OF PAYMENT. Add the following: No payment will be made for any material delivered in a vehicle which is not in compliance with the requirements of 105‑1.12 LOAD RESTRICTIONS and 644‑2.06 SCALES.

109‑1.05 COMPENSATION FOR EXTRA WORK. Under item 3, Equipment, change the first sentence to read ..."Rental Rate Blue Book for Construction Equipment", published by K-III Directory Corp., 1735 Technology Drive, Suite 410, San Jose, CA 95110-1313.

 Under item 3, Equipment, add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska -South Region. (3/24/97)R14
109-1.06 PROGRESS PAYMENTS. Add the following: Failure to submit work schedules in accordance with Subsection 108-1.03, Prosecution and Progress will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments. This retainage will be released by the Engineer upon receipt of current schedules from the Contractor. (9/21/92)R137
109-1.07 PAYMENT FOR MATERIAL ON HAND. Add the following: The location of stockpiled materials for payment in acceptable storage facilities off the project will be in Alaska, at a location acceptable to the Engineer.

Add the following Section:


SECTION 120


DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM
Special Provisions

120‑1.01 DESCRIPTION. The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 23, with the maximum opportunity to participate in the performance of contracts financed in whole or in part with federal funds. The Contractor shall not, nor shall subcontractors or others associated with this contract discriminate on the basis of race, color, national origin, or sex in the award and performance of work under this contract.

120‑1.02 INTERPRETATION. It is the intent of this section to implement the requirements of 49 CFR, Part 23, in compliance with the Federal Highway Administration's DBE Program guidelines and the Department's federally approved DBE Program.

120-1.03 ESSENTIAL CONTRACT PROVISION. Failure to comply with the provisions of this section shall be considered a material breach of contract. The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS36.30.640(4).

120-1.04 DEFINITIONS AND TERMS

1.
Broker. A DBE that arranges for the delivery or provision of creditable materials, supplies, equipment, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project. A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given.

2.
Commercially Useful Function (CUF). The execution of a contract or a distinct element of work or service under a contract by the DBE actually performing, controlling, managing, and supervising the work involved with its own equipment and employees within its certified category. The determination of CUF is made by the Engineer after evaluating the way in which the work was performed during the execution of the contract.

3.
Disadvantaged Business Enterprise (DBE). A firm certified by the State of Alaska, Department of Transportation and Public Facilities, in accordance 
with 49 CFR, Part 23, or one granted that status under the Alaska Native Claims Settlement Act, 1991 Amendments and certified by the Department for participation in the Department's DBE program.

4.
Good Faith Efforts. The affirmative action measures that shall be taken by a contractor to meet the DBE Program objectives and goals for this project. 

5.
Manufacturer. A DBE certified in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

6.
Original DBE Utilization Goal. The percent of work to be performed by certified DBEs that is established by the Department and specified in the contract bid schedule before approval of the Revised DBE Utilization Goal.

7.
Regular Dealer. A DBE certified in a supply category that

a.
maintains an in-house inventory on a regular basis of the particular product provided to this project,

b.
keeps an inventory in an amount appropriate for the type of work using that product, and

c.
offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large. If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis.

8.
Revised DBE Utilization Goal. The DBE Utilization as submitted by the contractor and approved by the Department for this project on Form 25A325C. The Revised DBE Utilization Goal may be equal to, greater than, or less than the Original DBE Utilization Goal, if approved. Once approved, this Revised goal becomes the minimum required DBE participation during the execution of the contract.

120‑2.01 UTILIZATION GOAL. The Original DBE Utilization Goal for this contract is shown on the Bid Schedule as a percentage of the total basic bid amount. In order for the work of the DBE to be credited towards meeting the Original DBE Utilization Goal at time of contract award, the DBE must be certified by the Department in a category covering the CUF to be performed at the time of listing on the "DBE Utilization Report" (Form 25A325C).

A bidder shall demonstrate the ability to meet the Original DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this contract.

120‑3.01 DETERMINATION OF COMPLIANCE

1.
Phase I ‑ Bid and Award. In addition to bid submission requirements, the apparent low bidder shall demonstrate DBE responsibility prior to award of this contract by:

a.
Submitting, within 15 days of receipt of the notice of intent to award, a copy of the DBE Utilization Report (Form 25A325C) listing the certified DBEs to be used to meet the goal.

b.
If the contractor submits less DBE utilization on Form 25A325C than is required to meet the Original DBE Utilization Goal, documentation of Good Faith Effort in the form of the Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (25A321A) shall be submitted. If accepted by the Department, this lower DBE utilization becomes the Revised DBE Utilization Goal.

If the bidder cannot demonstrate the ability to meet the Original DBE Utilization Goal, failure to document the minimum required Good Faith Efforts will result in the bid being declared nonresponsive.

c.
Where the bidder submits more DBE utilization on Form 25A325C than is required by the Original DBE Utilization Goal, this higher DBE utilization, if accepted by the Department, becomes the Revised DBE Utilization Goal.

2.
Phase II ‑ Construction. At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE officer.

The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE. Prior written request by the Contractor and approval from the Engineer is required for the replacement of a DBE for any reason. If DBE replacement is approved, the Contractor is obligated to replace the DBE with another DBE for the same work in order to still meet the Revised DBE Utilization Goal. If the Contractor cannot find a replacement DBE, the Contractor shall document the required Good Faith Efforts stipulated in Subsection 120-3.02 for the items of work to have been performed by the replaced DBE in order to have the Revised DBE Utilization Goal reduced.

120‑3.02 GOOD FAITH EFFORT. The Contracting Officer will use all of the following criteria to judge if the bidder, who has not met the Original DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract. Failure by the Contractor to perform and document any of the following actions 1-7 constitutes insufficient Good Faith Effort.

1.
Consideration of all subcontractable items. The Contractor shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department prior to bid opening (see Form 25A324).

2.
Selection of the most appropriate items or portions of items to be performed by DBEs in order to increase the likelihood of achieving the stated goal.

3.
Notification at least 10 calendar days prior to bid opening to all DBEs listed in the Department's most current DBE Directory certified to perform those work items identified in Form 25A324 of the bidder's/Contractor's interest in securing the DBE's participation in the execution of the work. Each contact with the DBE shall be logged on a "Contact Report" (Form 25A321A).

4.
Request for DBE participation on specific items of work or services. Allegations of non-competitive DBE quotes must be documented and verifiable. A DBE quote that is more than 10.0% higher than the accepted non-DBE quote shall be deemed non-competitive, provided the DBE and non-DBE quotes are for the exact same work or service. Where the Contractor rejects a DBE quote as being non-competitive under this condition, the work performed and payments received by the non-DBE during the execution of the contract shall be consistent with the non-DBE's accepted quote. This does not preclude increases as a result of Change documents issued by the Department.

5.
Provision of assistance to DBEs who need help in obtaining bonding or insurance required by the bidder.

6.
Providing prospective DBEs with adequate information about the requirements of the contract regarding the specific item of work or service sought from the DBE.

7.
Follow‑up of initial solicitations for interest by contacting DBEs to determine with certainty whether or not they were interested in bidding. Documentation of follow‑up contacts shall be logged on the "Contact Report" (Form 25A321A).

Items 4. through 7. will be utilized to evaluate any request from the Contractor for a reduction in the Revised DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

120‑3.03 COMMERCIALLY USEFUL FUNCTION (CUF). Measurement of attainment of the Revised DBE Utilization Goal shall be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section.

CUF is limited to that of a: 

a.
regular dealer,

b.
manufacturer,

c.
broker,

d.
subcontractor

e.
joint-venture, or

f.
prime contractor.

In order for the CUF work of the DBE to be credited toward the goal, the Contractor shall ensure that all of the following requirements are met:

1.
The DBE shall be certified in the appropriate category at the time of:

a.
the Engineer's approval of the DBE subcontract; and

b.
the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

2.
The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project.

3.
A DBE trucking firm certified and performing work in a transportation/hauling category is restricted within that category to the CUF of a broker. (This does not effect the CUF of that same firm, when performing work as a subcontractor and certified in another category such as embankment or excavation which could include the hauling of materials for that work.)

4.
The Contractor will receive credit for the CUF performed by DBEs as provided in this Section. Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

5.
Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the Revised DBE Utilization Goal.

 6.
Should the DBE be decertified between the time of contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm shall not be credited toward the Revised DBE Utilization Goal. The Contractor must still meet the Revised DBE Utilization Goal by either:

a.
Withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, items 4-7) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01, or

b.
Continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out and DBEs in an amount to meet the Revised DBE Utilization Goal through either

1)
subcontractor substitution (Subsection 103-1.01),

2)
increasing the participation of other DBEs on the project,

3)
documenting Good Faith Efforts (Subsection 120-3.02, items 4-7),

4)
or by a combination of the above.

7.
The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the Revised DBE Utilization Goal.

8.
The Engineer shall consider the following criteria when determining what CUF is being performed by the DBE:

a.
The work performed shall be necessary and useful work required for the execution of the contract.

b.
The scope of work shall be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

c.
The work shall be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE, with the exception allowed under (d) below. Either the DBE owner or an on‑site DBE representative, DBE superintendent, or DBE foreman shall be responsible for the work at the site. All such DBE representatives must be designated as a key employee in the DBE's certification records with the Department prior to DBE subcontract award.

d.
The DBE shall use their own employees and equipment for the execution of the work. An exception to this requirement may be permitted where the DBE must perform a specialty task or where the work is in a remote area. In such instance, the DBE may temporarily augment its project workforce with another contractor's equipment and employees (not to include supervision) in order to perform the work, if the Department considers this normal practice performed by non-DBE contractors, within the Alaskan construction industry. 

On any project, this practice shall not involve more than 33.3% of the DBE's subcontract value. Also, the Contractor shall submit a request in writing from the DBE and secure the Department's approval for such arrangement prior to commencement of the DBE's subcontract work involved. Exclusive of this arrangement, the DBE's project work force shall be regular DBE employees.

In all instances, the DBE shall be responsible for its payroll and labor compliance requirements concerning all workers under its control. DBE leases and payments for equipment must be documented; Contractor withholding or retainage for DBE labor and equipment usage is not permissible. Two-party checks to individuals are not permissible.

e.
The manner in which the work is sublet or performed shall conform to standard, statewide industry practice within Alaska, as defined by the Department. The work or provision of goods or services shall have a market outside of the DBE program (must be performed by non-DBE firms within the Alaskan construction industry). Otherwise, the work or service will be deemed a superfluous step in the contracting or purchasing process and no DBE credit will be allowed. 

There shall be no DBE credit for lower-tier non-DBE subcontract work, unless the Department defines this lower-tier subcontracting as standard, statewide industry practice within Alaska.

f.
The cost of the goods and services shall be reasonable and competitive with the cost of these goods and services outside the DBE program within Alaska. Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable.

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications.

g.
All subcontract work, with the exception of truck hauling, shall be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

h.
The DBE shall control all business administration, accounting, billing, and payment transactions (this requirement does not preclude the two-party check allowance described under i., below). The prime contractor shall not perform the business, accounting, billing, and similar functions of the DBE. The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance.

i.
Credit will not be allowed for payments made by the Contractor to others on behalf of the DBE.

Two‑party checks may be issued by the Contractor on an occasional basis to the DBE and another business for work or services performed under the contract; however, the Engineer shall be notified in writing in advance. DBE credit will not be given for these two-party payments, if issued on a routine basis or issued to an extent greater than that offered by the prime to non-DBEs on the project. 

j.
A DBE trucking firm certified and performing work in the transportation/hauling category shall have a supervisor on-site at all times in charge of the dispatching of trucks and the hauling of materials before any DBE credit may be credited. The DBE supervisor must be regularly employed by the DBE and designated as a key employee in the DBE's certification records with the Department prior to prime contract award. 

9.
The Contractor shall provide proof (canceled checks or bank statements that identify payor, payee, and amount of transfer) of the actual monies paid for the qualifying work, goods and services provided by DBEs. 

10.
If the quantity of work of a bid item which involves a DBE is reduced by the Department, the Original and Revised DBE Utilization Goals on Form 25A325C are reduced proportionately.

120‑3.04 DEFAULT OF DBE. In the event that a DBE who has been placed under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default. The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work. In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the Revised DBE Utilization Goal if, in the opinion of the Engineer, both of the following criteria have been met:

1.
The Contractor had no fault or negligence in the default and that the circumstances surrounding the default were beyond the control of the Contractor.

2.
The Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with items 4 through 7 of Subsection 120‑3.02 GOOD FAITH EFFORT for the defaulted work.

The Revised DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120‑4.01 METHOD OF MEASUREMENT. The Contractor shall be entitled to count toward the Revised DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer. The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
Credit for work performed by a DBE prime contractor is 100%, not to exceed the Original DBE Utilization Goal.

2.
Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials.

3.
Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

4.
Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value. The value will be the actual cost paid to the DBE but will not exceed the bid price for the item.

5.
Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the cost of the procurement contract for the creditable item. 

6.
Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the cost of the hauling subcontract.

7.
Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the premium cost.

8.
Credit for the CUF of a joint venture (JV) (either as the prime contractor or a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department. The DBE joint venture partner shall be responsible for performing all of the work as delineated in the certified JV agreement.

120‑5.01 BASIS OF PAYMENT. Meeting the Revised DBE Utilization Goal will be considered subsidiary to other items of work and no separate payment will be made.

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, retainage may be withheld from progress payments. The retainage shall be sufficient to assure funds are available to cover the cost of the disincentive or potential disincentive.

If the Contractor fails to meet the Revised DBE Utilization Goal, payments will be reduced as a disincentive. The amount of the disincentive shall be equal to 50% of the difference between the Revised DBE Utilization Goal expressed in dollars and the total creditable DBE participation as determined by the Engineer.

If and only after the Original DBE Utilization Goal established on Form 25A325C in terms of dollars has been met, the Contractor may be eligible for an incentive payment based upon the following calculation:

10% of the total dollar amount of CUF work performed by DBE subcontractors not needed in the calculation to meet the Original DBE Utilization Goal; except that the total incentive paid to the Contractor will not exceed 2% of the total basic bid amount at time of original contract award or $100,000, whichever is less.

Payment of the incentive will be made on the final estimate. The disincentive will be withheld in the form of retainage during the course of the project. If sufficient retainage has not been withheld to cover the cost of the disincentive, the Contractor shall remit same to the Department within 30 days of being billed for the amount due.

A Change Order is not required for DBE Adjustment. The Notice To Proceed shall constitute the notice required to initiate DBE Adjustment.

Payment or Deduction will be made under:

Pay Item No.
Pay Item
Pay Unit
120(1)
DBE Adjustment
Contingent Sum

(6/6/94)S33

SECTION 202


REMOVAL OF STRUCTURES AND OBSTRUCTIONS
Special Provisions

202‑2.04 REMOVAL OF PAVEMENT, SIDEWALKS, CURBS, ETC. Add the following: For disposal of waste asphalt pavement, the Contractor shall obtain a solid waste disposal permit from the Department of Environmental Conservation (DEC) or use a site previously approved by DEC for disposal of removed asphalt. A DEC permitting officer in Anchorage may be contacted at 269-7590.

A DEC approved site for disposal of removed asphalt is available at no charge to the Contractor at the Hiland Road Solid Waste Facility. In order to use this site, the Contractor shall meet the following requirements:

1.
All dumping shall be coordinated through the Eagle River Street Maintenance office at 694-3487.

2.
Leveling course material may be included with removed asphalt if it does not exceed 30 percent of the total volume delivered.

3.
For quantities over 500 tons, the Contractor shall stockpile materials in a manner acceptable to the Municipality of Anchorage.

4.
The broken asphalt pieces shall be six inches or less in maximum dimension.

(10/17/96)R84A
202‑2.05 PAVEMENT PLANING. Add the following Subsection: The Contractor shall remove existing asphalt concrete pavement by cold planing at locations shown on the plans. The surface of the pavement after planing shall be uniformly rough grooved or ridged.

The asphalt pavement designated for planing, and not incorporated into the project shall be stockpiled at the DOT Maintenance Complex at Tudor Road and Boniface.  Equipment Superintendent, Larry Hinckle, shall be contacted at 907-269-5935 at least one week prior to beginning the milling operation for more details regarding the delivery of the millings. The Contractor shall obtain a solid waste permit from the Department of Environmental Conservation (DEC) for disposal of removed asphalt.  A DEC permitting officer in Anchorage may be contacted at 269-7590.

During the planing operation, the Contractor shall sweep the streets with mechanical sweepers equipped with vacuum and water sprinkling devices to control dust and remove all loosened material from the planed areas. The removal operation shall follow within 50 feet of the planing machine.

The Contractor shall not allow traffic to travel on surfaces that have an abrupt longitudinal planed edge greater than 2 inches. In the event that it is necessary to route traffic across such edges, an asphalt concrete transition 2 feet in width shall be placed adjacent to the edge and to all gutters.

A tolerance of 1/8‑inch shall be maintained by the planer between adjacent passes.

The existing curb and gutter shall not be damaged or disturbed. Any damage caused by the planing operation shall be removed and replaced by the Contractor at his expense.

The planing machine shall be specifically designed for the removal of bituminous pavement without the addition of heat. The cutting drum shall be a minimum of 60 inches wide and shall be equipped with cutting teeth placed in a variable lacing pattern to produce the desired finish.

The planing machine shall have the following capabilities:

1.
operating speeds from 0 to 40 feet per minute,

2.
self propelled,

3.
able to spray water at the cutting drum to minimize dust,

4.
able to remove material next to the gutter,

5.
designed so that the operator can at all times observe the planing operation without leaving the controls,

6.
adjustable as to slope and depth,

7.
longitudinal grade control automatically actuated by the use of a 30-foot ski, and

8.
able to cut up to 3 inches without producing fumes or smoke.

The Contractor shall provide a smaller machine to trim areas that are inaccessible to the larger machine at manholes, valve covers, curb returns, and intersections.

Pavement planing operations may leave sections of the existing pavement unacceptably thin. The defective pavement shall be replaced at the direction of the Engineer, in accordance with subsection 401-3.07 Preparation of Existing Surface.

202‑4.01 BASIS OF PAYMENT. Add the following: Mechanical sweepers required for the planing operation will be paid for under Item 643(27) Traffic Control Devices.

Loop detectors not designated for replacement which are damaged by the Contractor's planing operations shall be replaced in accordance with Section 660, at the Contractor's expense. If loops are encountered within the planing depth specified in the plans, their replacement will be measured and paid as Item 660(14) Traffic Detector Loop.

Removal of curb ramps will be subsidiary to Item 609(3) Curb Ramp.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit 

202(15)
Pavement Planing
Square Yard

R143

SECTION 203


EXCAVATION AND EMBANKMENT
Standard Modifications

203‑2.05 BORROW. Add the following: Borrow, Type A, B, or C when required, shall meet the requirements of Subsection 703‑2.07, Selected Material, Type A, B, or C, respectively. (5/12/89)M12
203-3.02 EMBANKMENT CONSTRUCTION. On page 97, delete the fifth paragraph and substitute the following: All embankments shall be constructed with moisture and density control unless the Engineer determines that such controls are not feasible. (5/7/91)M35
203‑5.01 BASIS OF PAYMENT. Change Pay Items 203(5), (6) and (7) to read: Borrow, Type _____.

Add the following: When more than one type of borrow is specified, letter suffixes A, B, or C will be included within the parentheses of the item number in order to differentiate between the different Borrow types. (5/12/89)M12

SECTION 204


STRUCTURE EXCAVATION FOR CONDUITS


AND MINOR STRUCTURES
Special Provisions

204-3.01 CONSTRUCTION REQUIREMENTS. Add the following to the third paragraph: Native material may be utilized for electrical conduit bedding and backfill outside the pavement structure if it meets the minimum requirements of Selected Material, Type C, as specified in Subsection 703-2.07, Selected Material. Compaction may be as approved by the Engineer.


SECTION 301


AGGREGATE BASE COURSE
Special Provisions

301-2.01 MATERIALS. Add the following after the first paragraph: At the Contractor's option, recycled asphalt material (RAM) may be substituted for crushed aggregate base course, inch for inch, if the following conditions are met:

1.
RAM shall be crushed or processed to 100 percent by weight passing the 1½-inch sieve and 95-100 percent by weight passing the 1-inch sieve.

2.
The gradation of the extracted aggregate shall meet the following:

	Sieve
	Percent Passing by Weight

	1
	100

	¾
	70-100

	_
	42-90

	No. 4
	28-78

	No. 16
	11-54

	No. 50
	 5-34

	No. 100
	 3-22

	No. 200
	 2-12


3.
The asphalt content shall be 2.5 - 5.0 percent by weight of the RAM.

301-3.03 SHAPING AND COMPACTION. Add the following: If recycled asphalt material is substituted for crushed aggregate base course, the following conditions shall be met:

1.
Density acceptance will be based upon a roller pattern. The roller pattern shall be determined by a test strip using a vibratory compactor with a minimum dynamic force of 40,000 pounds. The optimum density will be determined by the Engineer using a nuclear densometer gauge to monitor the test strip. Adequate water shall be added to aid compaction.

2.
After the appropriate coverage with the vibratory compactor, a minimum of 6 passes with a pneumatic tire roller shall be completed. Tires shall be inflated to 90 psi (+5 psi) and the roller shall have a minimum operating weight per tire of 3,000 pounds.

301-5.01 BASIS OF PAYMENT. Add the following: If recycled asphalt material is substituted for crushed aggregate base course, it will be paid for as Item 301(1), Crushed Aggregate Base Course at the unit price shown on the bid schedule for that item. (02/8/95)R176
Delete Section 401 in its entirety and substitute the following: 


SECTION 401

ASPHALT CONCRETE PAVEMENT
Special Provisions

401-1.01 DESCRIPTION. This work consists of the furnishing and mixing of aggregate, asphalt cement and additives at a mixing plant and the hauling, spreading, and compaction of the asphalt concrete mixture on a previously prepared surface, all as specified in the contract and in conformance with the lines, grades and thicknesses shown on the plans.

401-2.01 COMPOSITION OF ASPHALT CONCRETE MIXTURES - JOB MIX DESIGN. Asphalt concrete mixtures shall be composed of aggregate, asphalt cement, and required additives combined within the limits for the type and class of asphalt concrete specified in the contract.

The Contractor shall provide an asphalt concrete mixture that meets the asphalt concrete mix design requirements of Table 401-1 for the appropriate type and class of asphalt concrete.

At least 15 calendar days prior to the production of asphalt concrete pavement mixture, the Contractor shall submit the following to the Engineer:

1.
A letter stating the location, size, and type of mixing plant, the proposed gradation for the Job Mix Design, gradations for individual stockpiles with supporting process control information, and the blend ratio of each aggregate stockpile. The proposed gradations must meet the requirements of Table 703-3, Asphalt Concrete Aggregate, for each type of asphalt concrete pavement specified in the bid schedule. Asphalt concrete mixtures produced from different plants shall not be mixed.

2.
Representative samples of each of the aggregates to be blended. Sample sizes: 100 pounds of each intermediate and/or coarse aggregate, 200 pounds of fine aggregate, 25 pounds of blend sand.

3.
A minimum of three 1-gallon samples of the asphalt cement proposed for use in the mixture, including name of product, manufacturer, test results as required in Section 702, manufacturer's certificate of compliance with Section 106, and a temperature viscosity curve for the asphalt cement.

4.
A 1/2 pint sample of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Materials Safety Data Sheet (MSDS).

From this information, the Engineer will establish the Job Mix Design which will become a part of the contract and shall be followed unless modified in writing. The Job Mix Design will be determined in accordance with ATM T-17 (version 01/93) and evaluated for conformance with the asphalt concrete mix design requirements of Table 401-1 for the appropriate type and class of asphalt concrete. Job Mix Design test results will be available within 7 working days after submittal. Approved Job Mix Designs will specify the target value for asphalt cement, additives, and the allowable temperature range for mixing.

Changes in the Job Mix Design warranted by changes in the source of asphalt cement, source of aggregates, aggregate quality, aggregate gradation, or blend ratio shall be submitted by the Contractor in the same manner as the original submittal. A new Job Mix Design will only apply to asphalt concrete mixture produced after the Contractor submittal of the new aggregate gradation.

All mix designs after a Job Mix Design has been approved for the Type and Class of Asphalt Concrete will be assessed a fixed fee of $1,500.00 each.

Approved Job Mix Designs will have the full tolerances shown in Table 401-2 applied and will not be limited to the broad band listed in Table 703-3. Tolerances for the largest sieve specified will be plus 0% and minus 1%.

Temporary pavement shall meet the minimum asphalt concrete mix design requirements for Asphalt Concrete Type II, Class B.


Table 401-1

Asphaltic Concrete Mix Design Requirements
	DESIGN PARAMETERS
	
CLASS


"A"
	
CLASS


"B"
	
CLASS


 "C"

	Stability, lbs.
	
1,800 min.
	
1,200 min.
	
750 min.

	Flow, 0.01 inch (0.25 mm)
	
8-14
	
8-16
	
8-18

	Voids in total mix, percent
	
3-5
	
3-5
	
2-5

	Compaction, number of blows each side of test specimen
	
75
	
50
	
35

	Dust-asphalt ratio*
	
0.6-1.4
	
0.6-1.4
	
N/A

	Voids in the mineral aggregate (VMA),min.
	
	
	

	     Type I

     Type II

     Type III
	
12.0


13.0


14.0
	
11.0


12.0


13.0
	
N/A


N/A


N/A


*Dust-asphalt ratio is defined as the percent of material passing the U.S. No. 200 sieve divided by the percent of asphalt (calculated by weight of mix).

401-2.02 AGGREGATES. Aggregate shall conform to the requirements of Subsection 703-2.04.

Aggregates for asphalt concrete mixtures shall be divided into a minimum of 2 piles, one coarse and one fine. If blend sand is used, it shall be an additional pile.

401-2.03 ASPHALT MATERIALS. The grade of asphalt cement will be specified in the bid schedule. The asphalt cement shall conform to the applicable requirements of Section 702. Asphalt cement may be conditionally accepted at the source. If the material is to be conditionally accepted at the source, the Contractor shall provide a manufacture's certificate of compliance in accordance with Subsection 106-1.05 and test results of the applicable quality requirements of Section 702 before the material is shipped.

If there is a change in the source of the asphalt cement, or if the kinematic viscosity (viscosity at 275 degrees Fahrenheit) of the asphalt cement used on the project changes from the viscosity of the asphalt cement supplied for the Job Mix Design by a factor of 2 (doubles or halves) or more, then operations shall be suspended until a new Job Mix Design is submitted for approval.

401-2.04 ANTI-STRIP ADDITIVES. Anti-strip agents shall be used in the proportions determined by ATM T-14 and shall be included in the approved Job Mix Design. At least 70% of the aggregate shall remain coated when tested in accordance with ATM T-14.

401-2.05 PROCESS QUALITY CONTROL. It is expressly understood that the contractor is solely responsible for the sampling and testing of material for process control of the asphalt concrete mixture in accordance with Subsection 106-1.02.

The Contractor shall employ a qualified person or company to perform process control testing. A process control plan shall be submitted at the project pre-construction conference in accordance with Subsection 106-1.02. Failure to perform process control forfeits the Contractor's right to retests as provided for in Subsection 401-4.02.

A paving and plant control plan shall be submitted at a pre-paving meeting to be held a minimum of 5 working days prior to initiating paving operations. The paving and plant control plan shall address joint construction, outline steps to assure product consistency, to minimize segregation, and to prevent premature cooling of the asphalt concrete mixture. This plan shall also include a proposed testing frequency for gradation, asphalt cement content, and compaction.


CONSTRUCTION REQUIREMENTS
401-3.01 WEATHER LIMITATIONS. The asphalt concrete mixture shall not be placed on a wet surface, on an unstable/yielding roadbed, when the base material is frozen, or when weather conditions prevent proper handling or finishing of the mixture. No asphalt concrete mixture for a leveling course shall be placed unless the surface temperature is 40 degrees F or warmer.

401-3.02 EQUIPMENT. All equipment shall be in good working order and free of asphalt concrete mixture buildup. All equipment shall be available for inspection and demonstration of operation 24 hours prior to placement of asphalt concrete mix.

401-3.03 BITUMINOUS MIXING PLANTS. The Contractor shall use an asphalt plant designed to dry aggregates, maintain accurate temperature control, and accurately proportion asphalt cement and aggregates. The Contractor shall calibrate the asphalt mixing plant and furnish copies of the data to the Engineer at least 2 days prior to asphalt concrete mixture production.

The asphalt mixing plant shall have a scalping screen to prevent oversize material or debris from being incorporated into the asphalt concrete mixture. Aggregate and asphalt cement sampling locations meeting OSHA safety requirements shall be provided.

Proportioning (batch) scales shall not be used for weighing material for payment. Weigh scales used in conjunction with a storage silo may be used to weigh the final product for payment, provided the scales are certified.

401-3.04 HAULING EQUIPMENT. Trucks used for hauling asphalt mixtures shall have tight, clean, smooth metal beds which have been thinly coated with a minimum amount of paraffin oil, lime water solution or other manufactured asphalt release agent included on the Department's Approved Products List. Diesel fuel or fuel oil shall not be used as an asphalt release agent.

Each truck shall have a cover of canvas or other suitable material of such size as to protect the asphalt concrete mixture, when required, so that the mixture shall be delivered to the asphalt paver at the proper temperature.

401-3.05 ASPHALT PAVERS. Asphalt pavers shall be self-propelled units provided with a heated vibratory screed. Grade and cross slope shall be controlled through the use of automatic grade and slope control devices. The paver screed control system shall be automatically actuated by the use of an erected string line, mobile stringline (ski) on the high side of the paver at least 30 feet in length, or other approved grade follower. Grade control shall be used on either a) both the high and low sides or b) grade control on the high side and slope control on the low side. 

The paver shall be equipped with a receiving hopper having sufficient capacity for a uniform spreading operation. The hopper shall be equipped with a distribution system to place the asphalt concrete mixture uniformly in front of the screed.

The screed assembly shall produce a finished surface of the required smoothness, thickness and texture without tearing, shoving or displacing the asphalt concrete mixture. Screed extensions used for paving a constant width shall be heated and vibrated. Auger extensions shall be within 1.5 feet of the screed extension on both sides.

The use of a Layton Box will be allowed on bikepaths, sidewalks, pathways and medians.

401-3.06 ROLLERS. The Contractor shall supply a sufficient number and weight of rollers to compact the mixture to the required density while maintaining the pace of the paving operations. Rollers shall be static or vibratory steel wheel and pneumatic tire type rollers. The rollers shall be self propelled and capable of reversing without backlash. They shall be specifically designed to compact hot asphalt concrete mixtures. The use of equipment which results in crushing of the aggregate will not be permitted.

Pneumatic tire rollers shall be fully skirted, have an operating weight per tire of at least 3,000 pounds and be operated in accordance with the manufacturer's instructions.

401-3.07 PREPARATION OF EXISTING SURFACE. Existing surfaces shall be prepared in conformance with the plans and specifications. Existing paved surfaces shall be cleaned of loose material by sweeping with a power broom, supplemented by hand sweeping, if necessary.

Contact surfaces of curbing, gutters, manholes, sawcut pavement, and other structures shall be coated with a uniform coating of tack coat material conforming to Section 402 prior to the asphalt concrete mixture being placed.

Surfaces which have received a prime coat shall be allowed to cure. Surfaces which have received an emulsion tack coat shall be allowed to break prior to placement of asphalt concrete mixture.

401-3.08 PREPARATION OF ASPHALT. A continuous supply of the asphalt cement shall be supplied to the mixer at a uniform temperature, within 25 degrees Fahrenheit of the Job Mix Design mixing temperature.

401-3.09 PREPARATION OF AGGREGATES. The aggregate for the asphalt concrete mixture shall be heated and dried to a temperature compatible with the mix requirements specified. The burner on the dryer shall be properly adjusted to avoid damage to the aggregate and to avoid the presence of unburned fuel on the aggregate. Any asphalt concrete mixture in which soot or fuel is present shall be wasted and no payment made.

Drying operations shall reduce the aggregate moisture content so that the moisture content of the asphalt concrete mixture, sampled at the point of acceptance for asphalt cement content, shall be no more than 0.5% (by total weight of mix), as determined by ATM T-25.

401-3.10 MIXING. The aggregate, asphalt cement and additives shall be combined in the mixer in the amounts required by the Job Mix Design.

The materials shall be mixed such that a complete and uniform coating of the aggregate is obtained. For batch plants, dry aggregate shall be in motion prior to the addition of asphalt cement. Wet mixing time shall be adequate to obtain 98% coated particles when tested in accordance with AASHTO T 195.

The temperature of the asphalt concrete mixture at the time of the mixing shall be as determined by the Job Mix Design.

401-3.11 TEMPORARY STORAGE OF ASPHALT CONCRETE MIXTURE. Asphalt concrete mixture drawn from silo type storage bins shall conform to all of the requirements for asphalt concrete mixtures as if loaded directly into hauling equipment from the mixing plant. Signs of visible segregation, heat loss, changes from the Job Mix Design, change in the characteristics of asphalt cement, lumpiness or stiffness of the mixture will be cause for rejection.

Rejected asphalt concrete mixture shall be disposed of by the Contractor at no cost to the State.

401-3.12 SPREADING AND PLACING. The asphalt concrete mixture shall be laid upon a surface approved by the Engineer, spread and struck off and compacted to the required compacted thickness. Asphalt pavers shall be used to distribute the asphalt concrete mixture in lanes of such widths as to hold to a practical minimum the number of longitudinal joints required, subject to the requirements of Subsection 401-3.14. Asphalt pavers shall also be used to distribute asphalt concrete mixture for leveling course unless otherwise allowed.

On areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impracticable, the asphalt concrete mixture shall be spread, raked and luted by hand tools. For such areas the asphalt concrete mixture shall be placed to the required compacted thickness.

When the section of roadway being paved is open to traffic, adjacent traffic lanes shall be paved to the same elevation within 24 hours unless prevented by weather or other factors beyond the Contractor's control, in order to prevent lane edge dropoff. When the outside pavement edge dropoff exceeds 2 inches, approved material shall be placed against the pavement edge.

When multiple lifts are specified in the contract, the final lift shall not be placed until all lower lifts throughout that section, as defined by the Paving Plan, have been placed and accepted. Paving shall not begin until all adjacent curb has been poured and cured for 72 hours.

Asphalt concrete pavement to be placed over bridge deck membranes shall not be placed until the membrane has cured according to the manufacturer's specifications. Vehicles, except the paving machine and trucks hauling the asphalt concrete mixture for the overlay, shall not be operated on the membrane. Paving machines used on the membrane shall be rubber-tired or rubber-tracked. The Contractor shall follow the manufacturer's published minimum and maximum temperature limitations for the asphalt concrete mixture. Vibratory rollers, with the vibrator engaged, shall not be used on bridge decks.

401-3.13 COMPACTION. Immediately after the asphalt concrete mixture has been spread, struck-off and surface irregularities adjusted, it shall be thoroughly and uniformly compacted by rolling.

The target value for density will be 94% of the maximum specific gravity (MSG), as determined in accordance with AASHTO T 209. For the first lot of each type of asphalt concrete pavement, the MSG will be determined by the Job Mix Design. For additional lots, the MSG will be determined by the sample from the first sublot of the lot. Acceptance testing for field density will be determined in accordance with ATM T-18 except that a minimum 6" diameter core is required. (Acceptance testing for field density of leveling course or temporary pavement will not be done.)

The asphalt concrete pavement, including leveling course, shall receive a minimum of 3 complete passes with a pneumatic-tired roller. A pass is defined as once over each point on the pavement surface.

Areas not accessible to the rollers shall be graded with rakes and lutes and compacted with mechanical tampers. For depressed areas a trench roller may be used to achieve the required compaction.

Rollers or other vehicles shall not be parked or left standing on pavement that has not cooled sufficiently to prevent indentation.

401-3.14 JOINTS. Joints shall be constructed to ensure a continuous bond between sections of the course. All joints shall present the same texture and smoothness as other sections of the course.

When joining old existing pavement and new pavement, the old pavement shall be cut in a neat line with a power driven saw.

Improperly formed joints resulting in surface irregularities shall be removed full depth, replaced with new material, and thoroughly compacted. Rolling of joints after the material has cooled below 150 degrees Fahrenheit shall not be allowed. All pavement removal shall be precut to a neat line with a power driven saw.

A tack coat of asphalt cement or asphalt emulsion shall be applied on all cold joints and allowed to break prior to placing any fresh asphalt concrete mixture against the joint. This work shall be completed by the Contractor just prior to paving.

Transverse joints shall be formed by saw cutting back on the previous run to expose the full depth of the course or by using a removable bulkhead. Transverse joints shall not be perpendicular to centerline, but at a skew between 15-25 degrees.

The longitudinal joints in one layer shall offset those in the layer immediately below by at least six inches. The joints shall be at centerline or lane lines. Where preformed marking tape striping is required, the longitudinal joint in the top layer shall be offset 2 to not more than 6 inches from the edge of the stripe.

401-3.15 SURFACE TOLERANCE. The surface will be tested after final rolling at selected locations using a 10 foot straightedge. The variation of the surface from the testing edge of the straightedge between any two contacts with the surface shall not exceed 3/16 inch.

401-3.16 PATCHING DEFECTIVE AREAS. Any asphalt concrete mixture that becomes contaminated with foreign material, is segregated, or is in any way defective as determined by the Engineer shall be removed. Skin patching will not be permitted. Defective materials shall be removed for the full thickness of the course. The pavement shall be cut so that the sides are parallel to the direction of traffic and so that the edges are vertical. Edges shall be coated with a tack coat of material conforming to Section 402 and allowed to cure. Fresh asphalt concrete mixture shall be placed in sufficient quantity so that the finished surface will conform to grade and smoothness requirements. The asphalt concrete mixture shall be compacted to the density specified. All costs associated with the patching of defective areas shall be borne by the Contractor.

Any asphalt concrete mixture that becomes loose and broken, segregated, mixed with dirt, or is any other way defective shall be removed and replaced with fresh hot asphalt concrete mixture, which shall be compacted to conform with the surrounding area. Any area showing an excess or deficiency of asphalt cement shall be removed and replaced.

401-4.01 METHOD OF MEASUREMENT. The asphalt concrete mixture will be measured by the ton or by the square yard in accordance with Section 109. The tonnage used will be the tons used in the accepted pavement and no deduction will be made for the weight of asphalt cement material and anti-stripping additive in the mixture.

The weight of asphalt cement will be calculated using the percent of asphalt cement for each sublot multiplied by the total tonnage represented by that sublot. Percent of asphalt cement will be determined by ATM T-23. The same tests used for the acceptance testing of the sublot will be used for computation of the asphalt cement quantity. 

No payment will be made for any asphalt cement in excess of 0.4% above the optimum asphalt content specified in the Job Mix Design.

401-4.02 ACCEPTANCE SAMPLING AND TESTING. The quantity of each type of asphalt concrete mixture produced and placed shall be divided into lots and the lots evaluated individually for acceptance. The Department has the exclusive right and responsibility for determining the acceptability of all materials incorporated into the project. Acceptance sampling and testing shall be performed by the Engineer. The results of the acceptance testing performed by the Engineer will be made available to the Contractor within seven working days from the date of sampling.

A lot will normally be 5,000 tons. The lot will be divided into sublots of 500 tons, each randomly sampled and tested for asphalt cement content, density, and gradation in accordance with this subsection. If the project has more than one lot and less than eight additional sublots have been sampled at the time a lot is terminated, the material in the shortened lot will be included as part of the prior lot and the price adjustment computed for the prior lot shall include the samples from the shortened lot.

If eight or nine samples have been obtained at the time a lot is terminated, they will be considered as a lot and the price adjustment will be based on the actual number of test results (excluding outliers) in the shortened lot.

If the contract quantity is between 1,000 tons and 4,999 tons, the contract quantity will be considered one lot. The lot will be divided into 5 equal sublots and randomly sampled for asphalt cement content, density, and gradation in accordance with this subsection. The Engineer shall select one sample for every 1,000 tons of mix, or majority portion thereof, for testing. If the test result(s) conform to the specification limits, the lot will be accepted and the weight of asphalt cement for the lot will be calculated from the average of the asphalt cement content tests performed. If only one asphalt cement content test is performed, the weight of asphalt cement for the lot will be calculated from that one test result. If any of the test results fail to conform to specification limits, the remaining samples will be tested and the lot evaluated for price adjustment in accordance with Sub-section 401-4.03 with the exception that the Pay Factor shall not exceed 1.00 for any sieve size, asphalt cement content and density.

If the contract quantity is less than 1,000 tons, asphalt concrete pavement will be accepted for payment based on the Engineer's approval of a Job Mix Design and the placement and compaction of the asphalt concrete pavement to the specified depth and finished surface requirements and tolerances. Any area of finished surfacing that is segregated, fails to meet surface tolerance requirements, cools to below 150 degrees F prior to completing compaction, or is in any other way defective, shall be removed and replaced with new asphalt concrete pavement. Removal and replacement of defective pavement shall be at no additional cost to the Department.

Samples taken for the determination of asphalt cement content will be taken from behind the screed prior to initial compaction, or at the end of the auger. Asphalt cement content will be determined by ATM T-23.

Samples taken for the determination of aggregate gradation from drum mix plants will be from the combined aggregate cold feed conveyor via a sampling device or from the stopped conveyor belt. The aggregate gradation will be determined according to ATM T-7. Sampling devices for obtaining aggregate samples on drum mix plants shall be located on the conveyor system delivering combined aggregates into the drum. The sampling device shall divert aggregate from the full width of the conveyor system and shall be maintained to provide a representative sample of aggregate incorporated into the asphalt concrete mixture.

Samples taken for the determination of aggregate gradation from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates. The dry batched aggregate gradation will be determined according to ATM T-7. The size of samples for extraction will be in conformance with AASHTO T 164 and extracted gradations will be determined according to AASHTO T 30.

Within 24 hours of final rolling, the Contractor shall cut full depth samples from the finished mat lift for density acceptance testing. One core sample with a minimum diameter of 6 inches shall be taken from each sublot. The samples shall be neatly cut by a core drill at the randomly selected locations marked by the Engineer. ATM T-18 will be used to determine density. No samples shall be cut from asphalt concrete mats on bridge decks. Failure to cut core samples for density acceptance testing within the specified period will result in a penalty of $100.00 per sample per day. The accrued amount will be subtracted from the Contractor's payment for asphalt concrete pavement.
All voids left by sampling shall be backfilled with new asphalt concrete mixture and compacted within 24 hours of sampling. Failure to backfill voids left by sampling in the specified period will result in a penalty of $100.00 per hole per day. The accrued amount will be subtracted from the Contractor's payment for asphalt concrete pavement.
The Contractor may request a retest of any sample not within specification limits. This request shall be in writing and delivered to the Engineer within 7 days of receipt of the initial test result. Verbal requests with the written request to be delivered after the specified 7 days will not be accepted. The sample(s) for retesting shall be taken within 24 hours of the notice to the Engineer requesting the retest(s). The Engineer will mark the sample location for the retest. Failure to provide the sample(s) for retesting within the specified period forfeits the right for a retest for the affected sample(s). The original test result will be discarded and the retest result will be used in the price adjustment calculation regardless of whether the retest result gives a higher or lower pay factor. Only one retest per sample will be allowed.

401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE. The following method of price adjustment will be applied to each type of Asphalt Concrete Pavement for which the contract quantity equals or exceeds 5,000 tons, except as defined in Subsection 401-4.02.

All acceptance test results for a lot will be analyzed collectively and statistically by the Quality Level Analysis - Standard Deviation (Specification Conformance Analysis) Method using the procedures listed to determine the total estimated percent of the lot that is within specification limits.

Prior to computing the price adjustment, the validity of the test results shall be ascertained in accordance with SP-7, the Standard Practice for Determination of Outlier Test Results. Outlier test results shall not be included in the price adjustment calculations. If any sieve size on a gradation test, or the asphalt cement content is an outlier, then the gradation test results and the asphalt cement content results for that sample will not be included in the price adjustment. The density test results for that sample will be included in the price adjustment provided it is not an outlier also.

If the density test result is an outlier, the density test result will not be included in the price adjustment but the gradation and asphalt cement content results for that sample will be included provided neither is an outlier.

Quality Level Analysis (Specification Conformance Analysis) is a statistical procedure for estimating the percent compliance to a specification and is affected by shifts in the arithmetic mean 
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 and by the sample standard deviation (s). Analysis of test results will be based on an Acceptable Quality Level (AQL) of 95.0% and a contractor's risk of 5.0% unless otherwise specified. AQL may be viewed as the lowest percent within the specification limits of a material that is acceptable as a process average and receive 100% pay. The contractor's risk is the probability that when the Contractor is producing material at exactly the AQL, the materials will receive less than 1.00 pay factor.

As an incentive to produce quality material, a pay factor greater than 1.00 may be obtained. The maximum pay factor obtainable is 1.05. The maximum pay factor for the largest sieve size specification for gradation will be 1.00. The price adjustment is based on the lowest of two pay factors. The first factor is a composite pay factor for asphalt concrete mixture which includes gradation and asphalt cement content. The second factor is a separate pay factor for density.

A lot containing material with less than a 1.00 pay factor, may be accepted at an adjusted price provided the pay factor is at least 0.75 and there are no isolated defects identified by the Engineer.

A lot containing material that fails to obtain at least a 0.75 pay factor will be rejected in accordance with Subsection 105-1.11. The Contractor may submit a written request for acceptance of the material at a reduced price or approved correction. Such a request shall include an engineering analysis showing expected effects on performance. The Engineer will determine whether or not the material may remain in place at the reduced price.

The Engineer can reject material which appears to be defective based on visual inspection. Such rejected material shall not be used in the work. No payment will be made for the materials rejected by the Engineer. 

Quality Level Analysis. Procedures for computation of composite pay factor are as follows:

1.
Eliminate test results found to be outliers by SP-7 (the Standard Practice for Determination of Outlier Test Results) and any test results on material not incorporated into the work from the quality level analysis.

Determine the arithmetic mean 
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is rounded to the nearest tenth for density and all sieve sizes except the #200 sieve. 
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 is rounded to the nearest hundredth for asphalt cement content and the #200 sieve.

2.
Compute the sample standard deviation (s) after the outliers have been excluded:
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Where:
Σ(x2)
=
summation of the squares of individual test values.

(Σx)2
=
square of the summation of the individual test values.

The sample standard deviation (s) is rounded to the nearest hundredth for density and all sieve sizes except the #200 sieve. The sample standard deviation (s) is rounded to the nearest 0.001 for asphalt cement content and the #200 sieve.

If the computed sample standard deviation (s) is <0.001, then use s = 0.20 for density and all sieve sizes except the #200 sieve. Use s = 0.020 for asphalt cement content and the #200 sieve.

3.
Compute the Upper Specification Limit (USL) and Lower Specification Limit (LSL). For aggregate gradation and asphalt cement content, the Specification Limits (USL and LSL) are equal to the Target Value (TV) plus and minus the allowable tolerances in Table 401-2. The TV is the specification value defined by the Job Mix Design. The TV for density is 94% of the maximum specific gravity (MSG), the LSL is 92% of MSG and the USL is 98%.

4.
Compute the Upper Quality Index (QU):
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Where:
USL
= Upper Specification Limit

QU
is rounded to the nearest hundredth.

5.
Compute the lower quality index (QL):
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Where:
LSL
= Lower Specification Limit

QL
is rounded to the nearest hundredth.

6.
Determine PU (percent within the upper specification limit which corresponds to a given QU) from Table 401-3.

7.
Determine PL (percent within the lower specification limit which corresponds to a given QL) from Table 401-3.

8.
Determine the Quality Level (the total percent within specification limits) for aggregate gradation, asphalt cement content, and density.


QL = (PL + PU) - 100

9.
Using the Quality Levels from Step 8, determine the lot Density Pay Factor (DPF) and gradation and asphalt cement content pay factors (PF) from Table 401-4.

10.
Compute the asphalt concrete mixture Composite Pay Factor (CPF) for asphalt content and gradation using the following formula: 
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Table 401-5 is used to determine the weight factor (f) for each sieve size, and asphalt cement content.


Table 401-2
LOWER SPECIFICATION LIMIT (LSL) and UPPER SPECIFICATION LIMIT (USL)
Measured Characteristics

LSL


USL
3/4 inch



TV-6.0

TV+6.0

1/2 inch



TV-6.0

TV+6.0

3/8 inch



TV-6.0

TV+6.0

No. 4




TV-6.0

TV+6.0

No. 8




TV-6.0

TV+6.0

No. 16




TV-5.0

TV+5.0

No. 30




TV-4.0

TV+4.0

No. 50




TV-4.0

TV+4.0

No. 100



TV-3.0

TV+3.0

No. 200



TV-2.0

TV+2.0

Asphalt %



TV-0.40

TV+0.40

Density



 92%


 98%


TABLE 401-3


Upper Quality Index (QU) or Lower Quality Index (QL)
	
PU or PL
	
n = 3
	
n = 4
	
n = 5
	
n = 6
	
n = 7
	
n = 8
	
n = 9
	
n = 10


to 


n = 11
	
n = 12


to


n = 14 
	
n = 15


to


n = 18

	
100
	
1.16-10.0
	
1.48-10.0
	
1.68-10.0
	
1.81-10.0
	
1.90-10.0
	
1.96-10.0
	
2.01-10.0
	
2.05-10.0
	
2.10-10.0
	
2.15-10.0

	
99
	
-
	
1.45-1.47
	
1.61-1.67
	
1.71-1.80
	
1.77-1.89
	
1.82-1.95
	
1.85-2.00
	
1.87-2.04
	
1.92-2.09
	
1.94-2.14

	
98
	
1.15
	
1.42-1.44
	
1.55-1.60
	
1.63-1.70
	
1.68-1.76
	
1.71-1.81
	
1.73-1.84
	
1.75-1.86
	
1.78-1.91
	
1.80-1.93

	
97
	
-
	
1.39-1.41
	 1.50-1.54
	
1.56-1.62
	
1.60-1.67
	
1.62-1.70
	
1.64-1.72
	
1.66-1.74
	
1.68-1.77
	
1.69-1.79

	
96
	
1.14
	
1.36-1.38
	
1.45-1.49
	
1.50-1.55
	
1.53-1.59
	
1.55-1.61
	
1.56-1.63
	
1.57-1.65
	
1.59-1.67
	
1.60-1.68

	
95
	
-
	
1.33-1.35
	
1.40-1.44
	
1.44-1.49
	
1.47-1.52
	
1.48-1.54
	
1.49-1.55
	
1.50-1.56
	
1.51-1.58
	
1.52-1.59

	
94
	
1.13
	
1.30-1.32
	
1.36-1.39
	
1.39-1.43
	
1.41-1.46
	
1.42-1.47
	
1.43-1.48
	
1.44-1.49
	
1.45-1.50
	
1.45-1.51

	
93
	
-
	
1.27-1.29
	
1.32-1.35
	
1.34-1.38
	
1.36-1.40
	
1.37-1.41
	
1.37-1.42
	
1.38-1.43
	
1.38-1.44
	
1.39-1.44

	
92
	
1.12
	
1.24-1.26
	
1.28-1.31
	
1.30-1.33
	
1.31-1.35
	
1.31-1.36
	
1.32-1.36
	
1.32-1.37
	
1.33-1.37
	
1.33-1.38

	
91
	
1.11
	
1.21-1.23
	
1.24-1.27
	
1.25-1.29
	
1.26-1.30
	
1.26-1.30
	
1.27-1.31
	
1.27-1.31
	
1.27-1.32
	
1.28-1.32

	
90
	
1.10
	
1.18-1.20
	
1.20-1.23
	
1.21-1.24
	
1.21-1.25
	
1.22-1.25
	
1.22-1.26
	
1.22-1.26
	
1.22-1.26
	
1.23-1.27

	
89
	
1.08-1.09
	
1.15-1.17
	
1.16-1.19
	
1.17-1.20
	
1.17-1.20
	
1.17-1.21
	
1.17-1.21
	
1.18-1.21
	
1.18-1.21
	
1.18-1.22

	
88
	
1.07
	
1.12-1.14
	
1.13-1.15
	
1.13-1.16
	
1.13-1.16
	
1.13-1.16
	
1.13-1.16
	
1.13-1.17
	
1.13-1.17
	
1.13-1.17

	
87
	
1.05-1.06
	
1.09-1.11
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12

	
86
	
1.04
	
1.06-1.08
	
1.06-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08

	
85
	
1.02-1.03
	
1.03-1.05
	
1.02-1.05
	
1.02-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04

	
84
	
1.01
	
1.00-1.02
	
0.99-1.01
	
0.98-1.01
	
0.98-1.00
	
0.97-1.00
	
0.97-1.00
	
0.97-1.00
	
0.97-1.00
	
0.97-1.00

	
83
	
0.98-1.00
	
0.97-0.99
	
0.96-0.98
	
0.95-0.97
	
0.94-0.97
	
0.94-0.96
	
0.94-0.96
	
0.93-0.96
	
0.93-0.96
	
0.93-0.96

	
82
	
0.97
	
0.94-0.96
	
0.92-0.95
	
0.91-0.94
	
0.91-0.93
	
0.90-0.93
	
0.90-0.93
	
0.90-0.92
	
0.90-0.92
	
0.89-0.92

	
81
	
0.94-0.96
	
0.91-0.93
	
0.89-0.91
	
0.88-0.90
	
0.87-0.90
	
0.87-0.89
	
0.87-0.89
	
0.86-0.89
	
0.86-0.89
	
0.86-0.88

	
80
	
0.92-0.93
	
0.88-0.90
	
0.86-0.88
	
0.85-0.87
	
0.84-0.86
	
0.83-0.86
	
0.83-0.86
	
0.83-0.85
	
0.83-0.85
	
0.82-0.85

	
79
	
0.90-0.91
	
0.85-0.87
	
0.83-0.85
	
0.81-0.84
	
0.81-0.83
	
0.80-0.82
	
0.80-0.82
	
0.80-0.82
	
0.79-0.82
	
0.79-0.81

	
78
	
0.88-0.89
	
0.82-0.84
	
0.79-0.82
	
0.78-0.80
	
0.77-0.80
	
0.77-0.79
	
0.77-0.79
	
0.76-0.79
	
0.76-0.78
	
0.76-0.78

	
77
	
0.85-0.87
	
0.79-0.81
	
0.76-0.78
	
0.75-0.77
	
0.74-0.76
	
0.74-0.76
	
0.73-0.76
	
0.73-0.75
	
0.73-0.75
	
0.72-0.75

	
76
	
0.83-0.84
	
0.76-0.78
	
0.73-0.75
	
0.72-0.74
	
0.71-0.73
	
0.71-0.73
	
0.70-0.72
	
0.70-0.72
	
0.70-0.72
	
0.69-0.71

	
75
	
0.80-0.82
	
0.73-0.75
	
0.70-0.72
	
0.69-0.71
	
0.68-0.70
	
0.67-0.70
	
0.67-0.69
	
0.67-0.69
	
0.67-0.69
	
0.66-0.68

	
74
	
0.77-0.79
	
0.70-0.72
	
0.67-0.69
	
0.66-0.68
	
0.65-0.67
	
0.64-0.66
	
0.64-0.66
	
0.64-0.66
	
0.63-0.66
	
0.63-0.65

	
73
	
0.75-0.76
	
0.67-0.69
	
0.64-0.66
	
0.63-0.65
	
0.62-0.64
	
0.61-0.63
	
0.61-0.63
	
0.61-0.63
	
0.60-0.62
	
0.60-0.62

	
72
	
0.72-0.74
	
0.64-0.66
	
0.61-0.63
	
0.60-0.62
	
0.59-0.61
	
0.58-0.60
	
0.58-0.60
	
0.58-0.60
	
0.58-0.59
	
0.57-0.59

	
71
	
0.69-0.71
	
0.61-0.63
	
0.58-0.60
	
0.57-0.59
	
0.56-0.58
	
0.56-0.57
	
0.55-0.57
	
0.55-0.57
	
0.55-0.57
	
0.54-0.56

	
70
	
0.66-0.68
	
0.58-0.60
	
0.55-0.57
	
0.54-0.56
	
0.53-0.55
	
0.53-0.55
	
0.52-0.54
	
0.52-0.54
	
0.52-0.54
	
0.51-0.53

	
69
	
0.63-0.65
	
0.55-0.57
	
0.52-0.54
	
0.51-0.53
	
0.50-0.52
	
0.50-0.52
	
0.49-0.51
	
0.49-0.51
	
0.49-0.51
	
0.49-0.50

	
68
	
0.60-0.62
	
0.52-0.54
	
0.48-0.51
	
0.48-0.50
	
0.47-0.49
	
0.47-0.49
	
0.47-0.48
	
0.46-0.48
	
0.46-0.48
	
0.46-0.48

	
67
	
0.57-0.59
	
0.49-0.51
	
0.46-0.47
	
0.45-0.47
	
0.45-0.46
	
0.44-0.46
	
0.44-0.46
	
0.44-0.45
	
0.43-0.45
	
0.43-0.45

	
66
	
0.53-0.56
	
0.46-0.48
	
0.44-0.45
	
0.42-0.44
	
0.42-0.44
	
0.41-0.43
	
0.41-0.43
	
0.41-0.43
	
0.41-0.42
	
0.40-0.42

	
65
	
0.50-0.52
	
0.43-0.45
	
0.41-0.43
	
0.40-0.41
	
0.39-0.41
	
0.39-0.40
	
0.38-0.40
	
0.38-0.40
	
0.38-0.40
	
0.38-0.39

	
64
	
0.47-0.49
	
0.40-0.42
	
0.38-0.40
	
0.37-0.39
	
0.36-0.38
	
0.36-0.38
	
0.36-0.37
	
0.35-0.37
	
0.35-0.37
	
0.35-0.37

	
63
	
0.44-0.46
	
0.37-0.39
	
0.35-0.37
	
0.34-0.36
	
0.33-0.35
	
0.33-0.35
	
0.33-0.35
	
0.33-0.34
	
0.32-0.34
	
0.32-0.34

	
62
	
0.40-0.43
	
0.34-0.36
	
0.32-0.34
	
0.31-0.33
	
0.31-0.32
	
0.30-0.32
	
0.30-0.32
	
0.30-0.32
	
0.30-0.31
	
0.30-0.31

	
61
	
0.37-0.39
	
0.31-0.33
	
0.29-0.31
	
0.28-0.30
	
0.28-0.30
	
0.28-0.29
	
0.27-0.29
	
0.27-0.29
	
0.27-0.29
	
0.27-0.29

	
60
	
0.33-0.36
	
0.28-0.30
	
0.26-0.28
	
0.26-0.27
	
0.25-0.27
	
0.25-0.27
	
0.25-0.26
	
0.25-0.26
	
0.24-0.26
	
0.24-0.26

	
59
	
0.30-0.32
	
0.25-0.27
	
0.24-0.25
	
0.23-0.25
	
0.22-0.24
	
0.22-0.24
	
0.22-0.24
	
0.22-0.24
	
0.22-0.23
	
0.22-0.23

	
58
	
0.26-0.29
	
0.22-0.24
	
0.21-0.23
	
0.20-0.22
	
0.20-0.21
	
0.20-0.21
	
0.19-0.21
	
0.19-0.21
	
0.19-0.21
	
0.19-0.21

	
57
	
0.23-0.25
	
0.19-0.21
	
0.18-0.20
	
0.17-0.19
	
0.17-0.19
	
0.17-0.19
	
0.17-0.18
	
0.17-0.18
	
0.17-0.18
	
0.16-0.18

	
56
	
0.19-0.22
	
0.16-0.18
	
0.15-0.17
	
0.15-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.15

	
55
	
0.15-0.18
	
0.13-0.15
	
0.12-0.14
	
0.12-0.14
	
0.12-0.13
	
0.12-0.13
	
0.11-0.13
	
0.11-0.13
	
0.11-0.13
	
0.11-0.13

	
54
	
0.12-0.14
	
0.10-0.12
	
0.09-0.11
	
0.09-0.11
	
0.09-0.11
	
0.09-0.11
	
0.09-0.10
	
0.09-0.10
	
0.09-0.10
	
0.09-0.10

	
53
	
0.08-0.11
	
0.07-0.09
	
0.07-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08

	
52
	
0.05-0.07
	
0.04-0.06
	
0.04-0.06
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05

	
51
	
0.01-0.04
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03

	
50
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00


 NOTE: For negative values of QU or QL, use absolute values of QU or QL. PU or PL is then equal to 100 minus the table value of PU or PL. 

	Pay Factor
	n = 3
	n = 4
	n = 5
	n = 6
	n = 7
	n = 8
	n = 9
	n = 10

to 

n = 11
	n = 12

to

n = 14
	n = 15

to

n = 18

	1.05
	100
	100
	100
	100
	100
	100
	100
	100
	100
	100

	1.04
	90-99
	91-99
	92-99
	93-99
	93-99
	93-99
	94-99
	94-99
	95-99
	95-99

	1.03
	80-89
	85-90
	87-91
	88-92
	89-92
	90-92
	91-93
	91-93
	92-94
	93-94

	1.02
	75-79
	80-84
	83-86
	85-87
	86-88
	87-89
	88-90
	88-90
	89-91
	90-92

	1.01
	71-74
	77-79
	80-82
	82-84
	84-85
	85-86
	85-87
	86-87
	87-88
	88-89

	1.00
	68-70
	74-76
	78-79
	80-81
	81-83
	82-84
	83-84
	84-85
	85-86
	86-87

	0.99
	66-67
	72-73
	75-77
	77-79
	79-80
	80-81
	81-82
	82-83
	83-84
	85

	0.98
	64-65
	70-71
	73-74
	75-76
	77-78
	78-79
	79-80
	80-81
	81-82
	83-84

	0.97
	62-63
	68-69
	71-72
	74
	75-76
	77
	78
	78-79
	80
	81-82

	0.96
	60-61
	66-67
	69-70
	72-73
	73-74
	75-76
	76-77
	77
	78-79
	80

	0.95
	59
	64-65
	68
	70-71
	72
	73-74
	74-75
	75-76
	77
	78-79

	0.94
	57-58
	63
	66-67
	68-69
	70-71
	72
	73
	74
	75-76
	77

	0.93
	56
	61-62
	65
	67
	69
	70-71
	71-72
	72-73
	74
	75-76

	0.92
	55
	60
	63-64
	65-66
	67-68
	69
	70
	71
	72-73
	74

	0.91
	53-54
	58-59
	62
	64
	66
	67-68
	68-69
	69-70
	71
	73

	0.90
	52
	57
	60-61
	63
	64-65
	66
	67
	68
	70
	71-72

	0.89
	51
	55-56
	59
	61-62
	63
	64-65
	66
	67
	68-69
	70

	0.88
	50
	54
	57-58
	60
	62
	63
	64-65
	65-66
	67
	69

	0.87
	48-49
	53
	56
	58-59
	60-61
	62
	63
	64
	66
	67-68

	0.86
	47
	51-52
	55
	57
	59
	60-61
	62
	63
	64-65
	66

	0.85
	46
	50
	53-54
	56
	58
	59
	60-61
	61-62
	63
	65

	0.84
	45
	49
	52
	55
	56-57
	58
	59
	60
	62
	64

	0.83
	44
	48
	51
	53-54
	55
	57
	58
	59
	61
	63

	0.82
	42-43
	46-47
	50
	52
	54
	55-56
	57
	58
	60
	61-62

	0.81
	41
	45
	48-49
	51
	53
	54
	56
	57
	58-59
	60

	0.80
	40
	44
	47
	50
	52
	53
	54-55
	55-56
	57
	59

	0.79
	38-39
	43
	46
	48-49
	50-51
	52
	53
	54
	56
	58

	0.78
	37
	41-42
	45
	47
	49
	51
	52
	53
	55
	57

	0.77
	36
	40
	43-44
	46
	48
	50
	51
	52
	54
	56

	0.76
	34-35
	39
	42
	45
	47
	48-49
	50
	51
	53
	55

	0.75
	33
	38
	41
	44
	46
	47
	49
	50
	51-52
	53-54

	0
	0-32
	0-37
	0-40
	0-43
	0-45
	0-46
	0-48
	0-49
	0-50
	0-52



 Table 401-5


WEIGHT FACTORS

Gradation



Factor "f"
No. 3/4 inch sieve


 4

No. 1/2 inch sieve


 4

No. 3/8 inch sieve


 4

No. 4




 4

No. 8




 4

No. 16




 5

No. 30




 5

No. 50




 5

No. 100



 5

No. 200



20

Asphalt %



40

401-5.01 BASIS OF PAYMENT. The accepted quantity will be paid for at the contract unit price for the pay item listed below, complete in place.

Tack coat will be subsidiary to asphalt cement unless specified as a pay item.

Anti-stripping additives will be paid on a contingent sum basis at a rate of $4.50 per .25 percent additive per ton of asphalt cement. A change order/directive is not required for anti-stripping additive pay item. The approved mix design will initiate Item 401(4), Anti-Stripping Additive, at the prescribed rate.

The Asphalt Price Adjustment will be the sum of the price adjustments for each lot and added to the Contractor's payment for Asphalt Concrete. The fees accrued for subsequent Job Mix Design evaluations as outlined in Subsection 401-2.01 will be subtracted from the Contractor's payment. The price adjustment will be based on either the Composite Pay Factor (CPF) or Density Pay Factor (DPF), whichever is the lowest value. The price adjustment for each individual lot shall be calculated as follows:

Price Adjustment = [(CPF or DPF)* -1] x (tons in lot) x (PAB)

* Composite Pay Factor (CPF) or Density Pay Factor (DPF) whichever is lower value.

For Item 401(1A) Asphalt Concrete Pavement, Type II, Class A:

PAB = Price Adjustment Base = $37.10/Ton

For Item 401(1B) Asphalt Concrete Pavement, Type III, Class B:

PAB = Price Adjustment Base = $34.10/Ton

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
401(1A)
Asphalt Concrete Pavement, Type II, Class A
Ton

401(1B)
Asphalt Concrete Pavement, Type III, Class B
Ton

401(2)
AC-5 Asphalt Cement
Ton

401(4)
Anti-Stripping Additive
Contingent Sum

401(5)
Asphalt Price Adjustment
Contingent Sum

401(6)
Temporary Pavement
Ton

When more than one type of Asphalt Concrete Pavement or Asphalt Cement appears on the plans and bid schedule, letter suffixes will be included within the parentheses of the pay item numbers in order to differentiate between different types.

Separate payment will not be made for asphalt cement, or anti-strip additives for Item 401(6), Temporary Pavement, or asphalt concrete for leveling course. Price adjustments will also not apply to Item 401(6), Temporary Pavement, asphalt concrete for leveling course, or Item 401(1), Asphalt Concrete Pavement, when total quantities are less than 5,000 tons except as defined in Subsection 401-4.02.

(3/10/97)R199

SECTION 402


TACK COAT
Special Provisions
402-2.01 ASPHALT MATERIAL. Delete "CSS-1" and substitute "STE-1".

402-3.04 DILUTION OF ASPHALT MATERIAL. Delete this subsection in its entirety.

402-3.05 APPLICATION OF ASPHALT MATERIAL. Delete the first paragraph and substitute the following: The tack coat shall be uniformly applied with a pressure distributor at a rate of 0.02 to 0.10 gallons per square yard, as directed.

402-5.01 BASIS OF PAYMENT. Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
402(3)
STE-1 Asphalt for Tack Coat
Ton

(6/14/95)R33
Add the following Section:


SECTION 407


STONE MASTIC ASPHALT CONCRETE PAVEMENT
Special Provisions

407-1.01 DESCRIPTION. This work consists of the furnishing and mixing of aggregate, asphalt cement and additives at a mixing plant and the hauling, spreading, and compaction of the Stone Mastic Asphalt (SMA) Concrete mixture on a previously prepared surface, all as specified in the contract and in conformance with the lines, grades and thicknesses shown on the plans.

407-2.01 COMPOSITION OF STONE MASTIC ASPHALT CONCRETE MIXTURES - JOB MIX DESIGN. Stone Mastic Asphalt Concrete mixture shall be composed of aggregate, asphalt cement, and required additives combined within the limits specified in the contract.

The Contractor shall provide a Stone Mastic Asphalt Concrete mixture that meets the Stone Mastic Asphalt Concrete mix design requirements of Table 407-1. 

At least 15 calendar days prior to the production of Stone Mastic Asphalt Concrete mixture, the Contractor shall submit the following to the Engineer:

1.
A letter stating the location, size, and type of mixing plant, the proposed gradation for the Job Mix Design, gradations for individual stockpiles with supporting process control information, and the blend ratio of each aggregate stockpile. The proposed gradation must meet the requirements of Table 703-8, Stone Mastic Asphalt Concrete Aggregate. Stone Mastic Asphalt Concrete mixtures produced from different plants shall not be mixed.

2.
Representative samples of each of the aggregates to be blended. Sample sizes: 100 pounds of each intermediate and/or coarse aggregate, 200 pounds of fine aggregate, 25 pounds of blend sand and/or mineral filler.

3.
A minimum of three 1-gallon samples of the asphalt cement proposed for use in the mixture, including name of product, manufacturer, test results as required in Section 702, manufacturer's certificate of compliance with Section 702, and a temperature/viscosity curve for the asphalt cement.

4.
A ½ pint sample of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Materials Safety Data Sheet (MSDS).

5.
A minimum 5 pound sample of the stabilizing additive (cellulose or polyolefin) proposed for use in the mixture, including name of product, manufacture, test results as required in Section 407-2.05 and manufactures certificate of compliance with Section 407-2.05.

From this information, the Engineer will establish the Job Mix Design which will become a part of the contract and shall be followed unless modified in writing. The Job Mix Design will be determined in accordance with ATM T-7 (version 01/93) and evaluated for conformance with the Stone Mastic Asphalt Concrete mix design requirements of Table 407-1. Job Mix Design test results will be available within 10 working days after submittal of the materials. Approved Job Mix Designs will specify the target value for asphalt cement content, additives, and the allowable mixing temperature range.

Changes in the Job Mix Design warranted by failure to meet the requirements of Table 407-1, changes in the source of asphalt cement, source of aggregates, aggregate quality, aggregate gradation, or blend ratio shall be submitted by the Contractor in the same manner as the original submittal. A new Job Mix Design will only apply to Stone Mastic Asphalt Concrete mixture produced after Contractor submittal of the new proposed aggregate gradation and blend ratio.

All mix designs after a Job Mix Design has been approved will be assessed a fixed fee of $1,500.00 each.


TABLE 407-1


STONE MASTIC ASPHALT CONCRETE


MIX DESIGN REQUIREMENTS
	Design Parameters
	Requirement

	Stability, lbs., min.
	1000

	Flow, 0.01 inch (0.25 mm)
	8-16

	Voids in total mix, percent
	2-4

	Compaction, number of blows each side of test specimen
	50

	Dust-asphalt ratio (the percent of material passing the No. 200 sieve divided by the percent of asphalt, by weight of mix)
	0.6-1.4

	Voids in the mineral aggregate (VMA), min.
	15.0


Approved Job Mix Designs will have the full tolerances shown in Table 407-4 applied and will not be limited to the broad band listed in table 703-8. Tolerances will not be applied to the largest sieve specified.

407-2.02 AGGREGATES. Aggregates shall be of the type specified in the contract and shall conform to the requirements of Table 703-8 in Subsection 703-2.12.

407-2.03 ASPHALT MATERIALS. The grade of asphalt cement will be specified in the contract. The asphalt cement shall conform to the applicable requirements of Section 702. Asphalt cement may be conditionally accepted at the source if the Contractor provides a manufacture's certificate of compliance in accordance with Subsection 106-1.05, and test results of the applicable quality requirements of Section 702 before the material is shipped.

If there is a change in the source of the asphalt cement or if the kinematic viscosity (viscosity at 275 degrees Fahrenheit) of the asphalt cement used on the project changes from the viscosity of the asphalt supplied for the Job Mix Design by a factor of 2 (doubles or halves) or more, then operations shall be suspended until a new Job Mix Design is submitted for approval.

407-2.04 ANTI-STRIP ADDITIVES. Anti-strip agents shall be used in the proportions determined by ATM T-14 and shall be included in the approved Job Mix Design. At least 70 percent of the aggregate shall remain coated when tested in accordance with ATM T-14.

407-2.05 STABILIZING ADDITIVES. Cellulose or polyolefin stabilizing additive shall be used. The dosage rate for the cellulose is 0.3 percent by weight of the total mix. The dosage rate for the polyolefin is 0.4 percent by weight of the total mix. The allowable tolerance per ton shall not exceed ± 10 percent of the required weight of the stabilizing additive.

The cellulose stabilizing additive shall conform to the properties shown in Table 407-2; the polyolefin stabilizing additive shall conform to the properties shown in Table 407-3.


TABLE 407-2

CELLULOSE STABILIZING ADDITIVE
	Property
	Requirement

	Sieve Analysis:

  Method A - Alpine Sieve Analysis(1):

    Fiber Length

    Percent passing No. 100 sieve

  Method B - Mesh Screen Analysis(2):

    Fiber Length

    Percent passing No. 20 sieve

    Percent passing No. 40 sieve

    Percent passing No. 140 sieve 
	0.25"(max)

60-80

0.035"-0.06"(avg)

75-95

55-75

10-30

	Ash Content(3)
	20% non-volatiles (max)

	pH(4)
	7.5 +/-1.0

	Oil Absorption(5)
	5.0 +/-1.0

times fiber weight

	Moisture Content(6)
	< 5%

	Bulk Density(7)
	1.25 - 2.50 lbs/ft3


Notes:

(1)
Method A - Alpine Sieve Analysis. This test is performed using an Alpine Air Jet Sieve (Type 200 LS). A representative five gram sample of fiber is sieved for 14 minutes at a controlled vacuum of 22 inches (+/- 3 inches) of water. The portion remaining on the screen is weighed.

(2)
Method B - Mesh Screen Analysis. This test is performed using standard No. 20, 40, 60, 80, 100, and 140 sieves, nylon brushes and a shaker. A representative 10 gram sample of fiber is sieved, using a shaker and two nylon brushes on each screen. The amount retained on each sieve is weighed and the percentage passing calculated.

(3)
Ash Content. A representative 2-3 gram sample of fiber is placed in a tared crucible and heated between 1100 and 1200 F for not less than two hours. The crucible and ash are cooled in a desiccator and reweighed.

(4)
pH Test. Five grams of fiber is added to 100 ml of distilled water, stirred and let sit for 30 minutes. The pH is determined with a probe calibrated with pH 7.0 buffer.

(5)
Oil Absorption Test. Five grams of fiber is accurately weighed and suspended in an excess of mineral spirits for not less than five minutes to ensure total saturation. It is then placed in a screen mesh strainer (approximately 0.5 square millimeter hole size) and shaken on a wrist action shaker for ten minutes (approximately 1 - 1/4 inch motion at 240 shakes/minute). The shaken mass is then transferred without touching, to a tared container and weighed. Results are reported as the amount (number of times its own weight) the fibers are able to absorb.

(6)
Moisture Content. Ten grams of fiber is weighed and placed in a 250 F forced air oven for two hours. The sample is then reweighed immediately upon removal from the oven.

(7)
Bulk Density. Fluff fiber with air or Hobart Mixer, weigh out 25 grams of fiber, place in 100 ml cylinder, tap cylinder and measure volume.


TABLE 407-3

POLYOLEFIN STABILIZING ADDITIVE
	Property
	Requirement

	Chemical Property
	Ethylene, Propylene, Butane 1, Terpolymer, double bond free with no other functional group.

	Specific Gravity
	0.86

	Size
	Approx. 1/8" diameter by 1/8" length

	Softening Point
	200 F


407-2.06 PROCESS QUALITY CONTROL. It is expressly understood that the contractor is solely responsible for the sampling and testing of material for process control of the Stone Mastic Asphalt Concrete mixture in accordance with Subsection 106-1.02.

Failure to perform process control forfeits the Contractor's right to retests as provided for in Subsection 407-4.02.


CONSTRUCTION REQUIREMENTS
407-3.01 WEATHER LIMITATIONS. Stone Mastic Asphalt Concrete mixture shall not be placed when it is raining or when rain is imminent, on a wet surface, on an unstable/yielding roadbed, when the base material is frozen, or when weather conditions prevent proper handling or finishing of the mixture. No Stone Mastic Asphalt Concrete mixture shall be placed unless the surface temperature is 10 degrees C or warmer. Stone Mastic Asphalt Concrete mixture will not be placed after September 10 of any year.

407-3.02 EQUIPMENT. All equipment shall be in good working order and free of asphalt concrete mix buildup. All equipment shall be available for inspection and demonstration of operation 24 hours prior to placement of asphalt concrete mix.

407-3.03 BITUMINOUS MIXING PLANTS. The Contractor shall use an asphalt plant designed to dry aggregates, maintain accurate temperature control, and accurately proportion asphalt cement and aggregates. The Contractor shall calibrate the asphalt plant and furnish copies of the data to the Engineer at least one day prior to Stone Mastic Asphalt Concrete production.

The asphalt plant shall have a scalping screen to prevent oversize material or debris from being incorporated into the Stone Mastic Asphalt Concrete mixture. Aggregate and asphalt cement sampling locations meeting OSHA safety requirements shall be provided.

Proportioning (batch) scales shall not be used for weighing material for payment. Weigh scales used in conjunction with a storage silo may be used to weigh the final product for payment, provided the scales are certified. The asphalt plant shall maintain a current Air Quality Permit issued by the State Of Alaska.

407-3.04 HAULING EQUIPMENT. Trucks used for hauling asphalt mixtures shall have tight, clean, smooth metal beds which have been thinly coated with a minimum amount of paraffin oil, lime water solution or other manufactured asphalt release agent included on the Department's Approved Products List. Diesel fuel or fuel oil shall not be used as an asphalt release agent.

Each truck shall have a watertight canvas cover of such size as to extend at least one foot over the sides and end of the truck bed and be adequately secured to protect the Stone Mastic Asphalt Concrete mixture. The use of the canvas cover shall be at the Engineer's direction.

407-3.05 ASPHALT PAVERS. Asphalt pavers shall be self-propelled units provided with a heated vibratory screed. Grade and cross slope shall be controlled through the use of automatic grade and slope control devices. The paver screed control system shall be automatically actuated by the use of an erected string line or a mobile string-line (ski) at least 30 feet in length on the high side of the paver. Grade control shall be used on either a) both the high and low sides or b) grade control on the high side and slope control on the low side.

The paver shall be equipped with a receiving hopper having sufficient capacity for a uniform spreading operation. The hopper shall be equipped with a distribution system to place the Stone Mastic Asphalt Concrete mixture uniformly in front of the screed.

The screed assembly shall produce a finished surface of the required smoothness, thickness and texture without tearing, shoving or displacing the Stone Mastic Asphalt Concrete mixture. Screed extensions used for paving a constant width shall be heated and vibrated. Auger extensions shall be within 1.5 feet of the screed extension on both sides.

The use of a pickup machine to transfer the Stone Mastic Asphalt Concrete mixture from a windrow to the paver hopper will be permitted, provided the pickup machine is capable of collection of the windrowed material without damage to the underlying course. The Engineer will not allow the continued use of the pickup machine if segregation, excessive temperature loss, or any detrimental effects are observed.

407-3.06 ROLLERS. The Contractor shall supply a minimum of three rollers weighing a minimum of 12 tons each to compact the mixture to the required density while maintaining the pace of the paving operations. Rollers shall be of the static steel wheel or vibratory steel wheel type. The roller drums shall be a minimum of 7 feet wide. The rollers shall be self- propelled and capable of reversing without backlash. They shall be specifically designed to compact hot asphalt concrete mixtures. The use of equipment which results in crushing of the aggregate, or pick up of the Stone Mastic Asphalt Concrete mixture will not be permitted.

407-3.07 PREPARATION OF EXISTING SURFACE. Existing surfaces shall be prepared in conformance with the plans and specifications. Existing paved surfaces shall be cleaned of loose material by sweeping with a power broom, supplemented by hand sweeping, if necessary.

After planing of a section of the roadway has been completed, that section shall be inspected by the Engineer for areas of distress or failure. Areas requiring repair shall have the remaining pavement removed, and the distressed area shall be excavated to the depth and limits directed by the Engineer. The excavated area shall be backfilled, as directed by the Engineer, with crushed aggregate base course material in conformance with the requirements of Section 301, asphalt concrete leveling course, or with Stone Mastic Asphalt Concrete.

Pavement surfaces and contact surfaces of curbing, gutters, manholes, and other structures shall receive a uniform coating of tack coat material in conformance with Section 402 prior to Stone Mastic Asphalt Concrete mixture being placed.

407-3.08 PREPARATION OF ASPHALT. A continuous supply of the asphalt cement shall be supplied to the mixer at a uniform temperature, within the Job Mix Design mixing temperature range.

407-3.09 PREPARATION OF AGGREGATES. The aggregate for the Stone Mastic Asphalt Concrete mixture shall be heated and dried to a temperature compatible with the mix requirements specified. The burner on the dryer shall be properly adjusted to avoid damage to the aggregate and to avoid the presence of unburned fuel on the aggregate. Any Stone Mastic Asphalt Concrete mixture in which soot or fuel is present shall be wasted and no payment made.

Drying operations shall reduce the aggregate moisture content so that the moisture content of the Stone Mastic Asphalt Concrete mixture, sampled at the point of acceptance for asphalt cement content, shall be no more than 0.5% (by total weight of mix), as determined by ATM T-25. Adequate dry storage shall be provided for the mineral filler and the stabilizing additive.
407-3.10 MIXING. The aggregate, asphalt cement, additives, and stabilizing additives shall be combined uniformly in the amounts required by the Job Mix Design. The materials shall be mixed such that a complete and uniform coating of the aggregate is obtained.

1.
For batch plants. Stabilizing additive shall be added through a separate inlet directly into the weigh hopper above the pugmill. The addition of the stabilizing additive shall be timed to occur during the hot aggregate charging of the hopper. Adequate dry mixing time is required to ensure proper blending of the aggregate and fiber stabilizer.

2.
For drum mix plants. Cellulose stabilizing additive shall be introduced into the drum mixer at the same point the asphalt cement is added. The polyolefin stabilizing additive shall be added directly into the drum mixer through the RAP inlet. Polyolefin stabilizing additive shall not be used in a drum mix plant without a RAP inlet. Operation of the drum mixer will be such to ensure complete blending of the stabilizing additive into the mix. 

The dry mixing and wet mixing times for Stone Mastic Asphalt Concrete with cellulose stabilizing additive shall be a minimum of 15 seconds and 40 seconds, respectively. The dry mixing and wet mixing times for Stone Mastic Asphalt Concrete with polyolefin shall be a minimum of 4 seconds and 30 seconds, respectively. For batch plants, dry aggregate shall be placed in motion immediately prior to the addition of asphalt cement. Wet mixing time shall be adequate to obtain 98% coated particles when tested in accordance with AASHTO T 195.

The temperature of the Stone Mastic Asphalt Concrete mixture at the time of the mixing shall be as determined by the Job Mix Design.

Provisions shall be made for proportioning the mineral filler into the mixture uniformly and in the desired quantities. Special attention shall be directed to providing appropriate equipment for accurately proportioning the relative large amounts of mineral filler required for a Stone Mastic Asphalt Concrete mixture.

407-3.11 TEMPORARY STORAGE OF ASPHALT CONCRETE MIXTURE. 

Temporary storing or holding of Stone Mastic Asphalt Concrete mixture in silo type storage bins will be permitted.

All of the Stone Mastic Asphalt Concrete mixture drawn from the silo type storage bins shall conform to all of the requirements for Stone Mastic Asphalt Concrete mixtures as if loaded directly into hauling equipment from the mixing plant. Signs of visible segregation, heat loss, changes from the Job Mix Design, change in the characteristics of asphalt cement, lumpiness or stiffness of the mixture will be cause for rejection.

Rejected Stone Mastic Asphalt Concrete mixture shall be disposed of by the Contractor at no cost to the State.

407-3.12 SPREADING AND PLACING. The Contractor shall submit a Paving Plan for the Engineer's review a minimum of five working days prior to initiating paving operations. The plan shall consist of but not be limited to the following:

1.
Paving schedule to include sequence of operations.

2.
Operational details to include:

a.
Plant operating capacity and target production rate. Process control testing frequency for gradation, moisture, asphalt cement content, and compaction.

b.
Number and capacity of trucks, cycle time, and delivery rate. 

c.
The manufacturer and model of the paver and pickup machine, to include information on grade followers, sensors, operating speed and production rate of the pavers.

d.
Number, type, weight, and operating speed of rollers.

e.
Location and method of constructing longitudinal and transverse joints.

f.
Construction plan for paving intersections and driveways.

The Stone Mastic Asphalt Concrete mixture shall be laid upon a surface approved by the Engineer, spread and struck off and compacted to the required compacted thickness. It shall be spread and compacted in one layer if the total thickness is 3 inches or less. Asphalt pavers shall be used to distribute the Stone Mastic Asphalt Concrete mixture in lanes of such widths as to hold to a practical minimum the number of longitudinal joints required, subject to the requirements of subsection 407-3.14.

On areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impracticable, the Stone Mastic Asphalt Concrete mixture shall be spread, raked and luted by hand tools. For such areas the Stone Mastic Asphalt Concrete mixture shall be placed to the required compacted thickness.

Any Stone Mastic Asphalt Concrete mixture which is contaminated or segregated will be rejected.

When the section of roadway being paved is open to traffic, adjacent traffic lanes shall be paved to the same elevation within 24 hours unless prevented by weather or other factors beyond the Contractor's control, in order to prevent lane edge drop-off. When the pavement edge drop-off exceeds 2 inches, shoulder material shall be placed against the pavement edge.

When multiple lifts are specified in the contract, the final lift shall not be placed until all lower lifts throughout that section, as defined by the Paving Plan, have been placed and accepted. Paving shall not begin until all adjacent curb has been poured and cured for 72 hours or until satisfactory strength is achieved.

407-3.13 COMPACTION. Immediately after the Stone Mastic Asphalt Concrete mixture has been spread, struck-off and surface irregularities adjusted, it shall be thoroughly and uniformly compacted by rolling.

Due to the nature of Stone Mastic Asphalt Concrete mixtures, the surface shall be rolled immediately. Rolling shall be accomplished with a minimum of three steel wheel rollers of a minimum weight of 12 tons each. Rolling procedures should be adjusted to provide the specified pavement density. Rollers shall move at a uniform speed not to exceed 3 mph with the drive roller nearest the paver. Rolling shall be continued until all roller marks are eliminated and the minimum density has been obtained.

To prevent adhesion of the mixture to the rollers, it shall be necessary to keep the wheels properly moistened with water mixed with detergent or other approved material. Rollers showing evidence of excessive pick-up will be replaced.

Once sufficient in-place density has been achieved, rolling operations shall cease. If migration of asphalt cement and filler to the compacted pavement surface has occurred, the Contractor shall remove the defective area and replace it with fresh Stone Mastic Asphalt Concrete mixture, at his expense.

The target value for density will be 94% of the maximum specific gravity (MSG) as determined in accordance with AASHTO T 209. For the first lot of Stone Mastic Asphalt Concrete, the MSG will be determined by the Job Mix Design. For additional lots, the MSG will be determined by the sample from the first sublot of the lot. Acceptance testing for field density will be determined in accordance with ATM T-18 except that a minimum 6 inch diameter core is required. (Acceptance testing for field density of leveling course will not be done.)

Areas not accessible to the rollers shall be graded with rakes and lutes and compacted with mechanical tampers. For depressed areas a trench roller may be used to achieve the required compaction.

Any Stone Mastic Asphalt Concrete mixture that becomes loose and broken, segregated, mixed with dirt, or is any other way defective shall be removed and replaced with fresh Stone Mastic Asphalt Concrete mixture, which shall be compacted to conform with the surrounding area. Any area showing an excess or deficiency of asphalt cement shall be removed and replaced.

Rollers or other vehicles shall not be parked or left standing on pavement that has not cooled sufficiently to prevent indentation by wheels.

407-3.14 JOINTS. Joints shall be constructed to ensure a continuous bond between old and new sections of the course. All joints shall present the same texture and smoothness as other sections of the course.

When joining old existing pavement and new pavement, the old pavement shall be cut in a neat line with a power driven saw.

Improperly formed joints resulting in surface irregularities shall be removed full depth, replaced with fresh Stone Mastic Asphalt Concrete mixture, and thoroughly compacted. Rolling of joints after the material has cooled below 170 degrees Fahrenheit shall not be allowed. All pavement removal shall be precut to a neat line with a power driven saw.

A tack coat of asphalt cement or asphalt emulsion shall be applied on all cold joints and allowed to break prior to placing any fresh Stone Mastic Asphalt Concrete mixture against the joint. This work shall be completed by the Contractor just prior to paving.

Transverse joints shall be formed by saw cutting back on the previous run to expose the full depth of the course or by using a removable bulkhead. Transverse joints shall not be perpendicular to centerline, but at a skew between 15-25 degrees.

The longitudinal joints in one layer shall offset those in the layer immediately below by at least six inches. The joints shall be at lane lines. Where preformed marking tape striping is required, the longitudinal joint in the top layer shall be offset not more than 6 inches from the edge of the stripe.

407-3.15 SURFACE TOLERANCE. The surface will be tested after final rolling at selected locations using a 10 foot straightedge. The variation of the surface from the testing edge of the straightedge between any two contacts with the surface shall not exceed 3/16 inch. The Stone Mastic Asphalt Concrete mixture in all defective areas shall be removed and replaced. All costs associated with removal and replacement of Stone Mastic Asphalt Concrete mixture in the defective areas shall be borne by the Contractor.

407-3.16 PATCHING DEFECTIVE AREAS. Any Stone Mastic Asphalt Concrete mixture that becomes contaminated with foreign material or is in any way defective as determined by the Engineer shall be removed. Skin patching will not be permitted. Defective materials shall be removed for the full thickness of the course. The pavement shall be cut so that all edges are vertical, the sides are parallel to the direction of traffic and the ends are skewed between 15-25 degrees. Edges shall be coated with a thin tack coat of material conforming to Section 402. Fresh Stone Mastic Asphalt Concrete mixture shall be placed in sufficient quantity so that the finished surface will conform to grade and smoothness requirements. The Stone Mastic Asphalt Concrete mixture shall be compacted to the density specified. No payment shall be made for material replacing defective material. All costs associated with the patching of defective areas shall be borne by the Contractor.

407-3.17 TEST SECTION. A minimum 5 days prior to proceeding with Stone Mastic Asphalt Concrete paving, the Contractor shall place a minimum of 300 tons of Stone Mastic Asphalt Concrete mixture in a test section at a location approved by the Engineer. The test section will be used to adjust the Job Mix Design asphalt cement content and to also familiarize the Contractor's personnel with the laydown and compaction of Stone Mastic Asphalt Concrete mixture.

Stone Mastic Asphalt Concrete mixture placed in the test strip that meets specifications will be measured and paid for at contract prices. No payment will be made for mixture that does not meet specifications. If the test strip is placed within the project limits and does not meet specifications, it shall be removed at the Contractor's expense.

407-4.01 METHOD OF MEASUREMENT. The Stone Mastic Asphalt Concrete mixture will be measured by the ton in accordance with Section 109. The weight used shall be the tons used in the accepted pavement and no deduction will be made for the weight of asphalt cement material, anti-stripping agent or any other additive used in the mixture.

The method of measurement to be used for asphalt cement will be based on the weight of asphalt cement calculated using the percent of asphalt cement for each sublot as determined by ATM T-23 or AASHTO TP53. These tests shall be the basis for acceptance of the lot. If the asphalt cement content is determined by ATM T-23, the percent of asphalt cement for each sublot will be reduced by 0.4 percent for Stone Mastic Asphalt Concrete containing polyolefin. If the asphalt cement content is determined by AASHTO TP53, the percent of asphalt cement for each sublot will be reduced by 0.4 percent for Stone Mastic Asphalt Concrete containing polyolefin, and 0.3 percent for Stone Mastic Asphalt Concrete containing cellulose.

The Engineer may direct at any time that tankers shall be weighed before and after unloading in the presence of the Engineer. If the weight determined at the project varies more than one percent from the invoice amount, payment will be based on the weight determined at the project.

No payment will be made for any asphalt cement in excess of 0.4 percent above the optimum asphalt cement content specified in the Job Mix Design.

Any leftover, waste and diversion will be computed in a manner to be determined by the Engineer.

407-4.02 ACCEPTANCE SAMPLING AND TESTING. The quantity of Stone Mastic Asphalt Concrete mixture produced and placed shall be divided into lots and the lots evaluated individually for acceptance. The Department has the exclusive right and responsibility for determining the acceptability of all materials incorporated into the project. Acceptance sampling and testing shall be performed by the Engineer. The results of the acceptance testing performed by the Engineer will be made available to the Contractor within seven working days from the date of sampling.

A lot will normally be 5,000 tons. The lot will be divided into sublots of 500 tons, each randomly sampled and tested for asphalt cement content, density, and gradation in accordance with this subsection. If the project has more than one lot and less than eight additional sublots have been sampled at the time a lot is terminated, the material in the shortened lot will be included as part of the prior lot and the price adjustment computed for the prior lot will include the samples from the shortened lot.

If eight or nine samples have been obtained at the time a lot is terminated, they will be considered as a lot and the price adjustment will be based on the actual number of test results (excluding outliers) in the shortened lot.

If the contract quantity is between 1,000 tons and 4, 999 tons, the contract quantity will be considered one lot. The lot will be divided into 5 equal sublots and randomly sampled for asphalt cement content, density and gradation in accordance with this subsection. The Engineer shall select one sample for every 1,000 tons of mix, or majority portion thereof, for testing. If the test result(s) conform to the specification limits, the lot will be accepted and the weight of asphalt cement for the lot will be calculated from the average of the asphalt cement content tests performed. If only one asphalt cement content test is preformed, the weight of asphalt cement for the lot will be calculated from that one test result. If any of the test results fail to conform to specification limits, the remaining samples will be tested and the lot evaluated for price adjustment in accordance with subsection 407-4.03 with the exception that the Pay Factor shall not exceed 1.00 for any sieve size, asphalt cement content and density.

If the contract quantity is less than 1,000 tons, Stone Mastic Asphalt Concrete pavement shall be accepted for payment based on the Engineer's approval of a Job Mix Design and the placement and compaction of the Stone Mastic Asphalt Concrete mixture to the specified depth and finished surface requirements and tolerances. Any area of finished surfacing that is segregated, fails to meet surface tolerance requirements, cools to below 170 degrees F prior to completing compaction, or is any other way defective shall be removed and replaced with fresh Stone Mastic Asphalt Concrete mixture. Removal and replacement of defective pavement shall be at no additional cost to the Department.

Samples taken for the determination of asphalt cement content will be taken from behind the screed prior to initial compaction, or at the end of the auger. Asphalt cement content will be determined by ATM T-23 or AASHTO TP53, with the exception that the moisture content will be determined by ATM T-25.

Samples taken for the determination of aggregate gradation from drum mix plants will be from the combined aggregate cold feed conveyor via a sampling device, from the stopped conveyor belt, or from Stone Mastic Asphalt Concrete mixture samples taken from the same location as samples for the determination of asphalt cement content. The aggregate gradation for samples from the conveyor system will be determined according to ATM T-7. For Stone Mastic Asphalt Concrete mixture samples, the gradation will be determined in accordance with AASHTO T 30 from the aggregate remaining after the ignition oven (AASHTO TP53) has burned off the 

asphalt cement.

Cold-feed conveyor sampling devices shall divert aggregate from the full width of the conveyor system and shall be maintained to provide a representative sample of the aggregate incorporated into the Stone Mastic Asphalt Concrete mixture.

Samples taken for the determination of aggregate gradation from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates. Dry batched aggregate gradations will be determined according to ATM T-7. For Stone Mastic Asphalt Concrete mixture samples, the gradation will be determined in accordance with AASHTO T 30 from the aggregate remaining after the ignition oven (AASHTO TP53) has burned off the asphalt cement, or from aggregate extracted in accordance with ATM T-16.

Within 24 hours of final rolling, the Contractor shall cut full depth samples from the finished lift for density acceptance testing. One core sample with a minimum diameter of 6 inches shall be taken from each sublot. The samples shall be neatly cut by a core drill at the randomly selected locations marked by the Engineer. ATM T-18 will be used to determine density. No samples shall be cut from asphalt concrete mats on bridge decks. Failure to cut core samples for density acceptance testing within the specified period will result in a deduction of $100.00 per sample per day from the Contractor’s payment for Stone Mastic Asphalt Concrete pavement.

All voids left by sampling shall be backfilled with fresh Stone Mastic Asphalt Concrete mixture and compacted within 24 hours of sampling. Failure to backfill voids left by sampling within the specified period will result in a deduction of $100.00 per hole per day from the Contractor’s payment for Stone Mastic Asphalt Concrete pavement.

Samples will be evaluated for acceptance in accordance with Subsection 401-4.03.

The Contractor may request a retest of any sample not within specification limits. This request shall be in writing and delivered to the Engineer within 7 days of receipt of the initial test result. Verbal requests with the written request to be delivered after the specified 7 days will not be accepted. The sample(s) for retesting shall be taken within 24 hours of the notice to the Engineer requesting the retest(s). The Engineer will mark the sample location for the retest. Failure to provide the sample(s) for retesting within the specified period forfeits the right for a retest for the affected sample(s). The original test result will be discarded and the retest result will be used in the price adjustment calculation regardless of whether the retest result gives a higher or lower pay factor. Only one retest per sample will be allowed.

407-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE. The following method of price adjustment will be applied to Stone Mastic Asphalt Concrete mixture when the contract quantity equals or exceeds 5,000 tons except as defined in Subsection 407-4.02.

All acceptance test results for a lot will be analyzed collectively and statistically by the Quality Level Analysis - Standard Deviation (Specification Conformance Analysis) Method using the procedures listed to determine the estimated percent of a lot that is within specification limits.

Prior to computing the price adjustment, the validity of the test results shall be ascertained in accordance with SP-7, the Standard Practice for Determination of Outlier Test Results. Outlier test results shall not be included in the price adjustment calculations. If any sieve size on a gradation test, or the asphalt cement content is an outlier, then the gradation test results and the asphalt cement content results for that sample will not be included in the price adjustment. The density test result for that sample will be included in the price adjustment provided it is not an outlier also.

If the density test result is an outlier, the density test result will not be included in the price adjustment but the gradation and asphalt cement content results for that sample will be included provided neither is an outlier.

Quality Level Analysis (Specification Conformance Analysis) is a statistical procedure for estimating the percent compliance to a specification and is affected by shifts in the arithmetic mean 
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 and by the sample standard deviation (s). Analysis of test results will be based on an Acceptable Quality Level (AQL) of 95.0 percent and a contractor's risk of 5.0 percent unless otherwise specified. AQL may be viewed as the lowest percent within the specification limits of a material that is acceptable as a process average and receive 100 percent pay. The contractor's risk is the probability that when the Contractor is producing material at exactly the AQL, the materials will receive less than 1.00 pay factor.

As an incentive to produce quality material, a pay factor greater than 1.00 may be obtained. The maximum pay factor obtainable is 1.05. The maximum pay factor for the largest sieve size specification for gradation shall be 1.00. The price adjustment is based on the lowest of two pay factors. The first factor is a composite pay factor for Stone Mastic Asphalt Concrete mixture which includes gradation and asphalt cement content. The second factor is a separate pay factor for density.

A lot containing non-specification material (less than 1.00 pay factor) may be accepted at an adjusted price provided the pay factor is at least 0.75 and there are no isolated defects identified by the Engineer. A lot containing non-specification material that fails to obtain at least a 0.75 pay factor will be rejected in accordance with Subsection 105-1.11.

The Engineer can reject material which appears to be defective based on visual inspection. Such rejected material shall not be used in the work. No payment will be made for the materials rejected by the Engineer. 

Quality Level Analysis. Procedures for computation of composite pay factors are as follows:

1.
Eliminate test results found to be outliers by SP-7 (Standard Practice for Determination of Outlier Test Results) and any test results on material not incorporated into the work from the quality level analysis.

Determine the arithmetic mean 
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Where:
Σ = summation of

x = individual test value to xn
n = total number of test values
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 is rounded to the nearest tenth for density and all sieve sizes except the #200 sieve. 
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 is rounded to the nearest hundredth for asphalt content and the #200 sieve.

2.
Compute the sample standard deviation (s) after the outliers have been excluded:
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Where:
Σ(x2) =summation of the squares of individual test values.

(Σx)2 =square of the summation of the individual test values.

The sample standard deviation (s) is rounded to the nearest 0.01 for density and all sieve sizes except the #200 sieve. The sample standard deviation (s) is rounded to the nearest .001 for asphalt content and the #200 sieve.

If the computed sample standard deviation (s) is <0.020, and the arithmetic mean (
[image: image17.wmf]x

) is between the Upper Specification (USL) and Lower Specification (LSL) Limits calculated in step 3., set QU and QL equal to 10 in steps 4 and 5 respectively. If the computed standard deviation (s) is <0.020 and the arithmetic mean (
[image: image18.wmf]x

) is outside the USL or LSL, then use 0.020 for the standard deviation.

3.
Compute the Upper Specification Limit (USL) and Lower Specification Limit (LSL). For aggregate gradation and asphalt cement content, the Specification Limits (USL and LSL) are equal to the Target Value (TV) plus and minus the allowable tolerances in Table 407-4. The tolerances for the largest sieve specified will be plus 0% and minus 1%. The TV is the specification value defined by the Job Mix Design. The TV for density is 94 percent of the maximum specific gravity (MSG). The LSL for density is 92 percent of MSG and the USL is 98%.

4.
Compute the upper quality index (QU):
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Where:
USL = Upper Specification Limit

QU is rounded to the nearest hundredth.

5.
Compute the lower quality index (QL):
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Where:
LSL = Lower Specification Limit

QL is rounded to the nearest hundredth.

6.
Determine PU (percent within the upper specification limit which corresponds to a given QU) from Table 407-5. For negative values of QU, see note at bottom of Table 407-5.

7.
Determine PL (percent within the lower specification limit which corresponds to a given QL) from Table 407-5. For negative values of QL, see note at bottom Table 407-5.

8.
Determine the Quality Level (QL), the total percent within specification limits, for aggregate gradation, asphalt cement content, and density.


QL = (PL + PU) - 100

9.
Using the Quality Levels from step 8, determine the lot Pay Factor for Density (DPF), and gradation and asphalt cement content pay factors (PF) from Table 407-6.

10.
Calculate the lot Stone Mastic Asphalt Concrete mixture Composite Pay Factor (CPF) for asphalt cement content and gradation using the following formula: 


[image: image21.wmf]f

)]

PF

(

f

.......

+

)

PF

(

f

+

)

PF

(

f

[

=

CPF

ac

ac

1/2"

1/2"

3/4"

3/4"

S


Round the Composite Pay Factor (CPF) to the nearest hundredth.

Table 407-7 is used to determine the weight factor (f) for each sieve size and asphalt cement content.


Table 407-4


LOWER SPECIFICATION LIMIT (LSL) and

 UPPER SPECIFICATION LIMIT (USL)
	Measured Characteristics
	LSL
	USL

	3/4 inch
	TV-6.0
	TV+6.0

	½ inch
	TV-6.0
	TV+6.0

	3/8 inch
	TV-6.0
	TV+6.0

	No. 4
	TV-6.0
	TV+6.0

	No. 8
	TV-6.0
	TV+6.0

	No. 16
	TV-5.0
	TV+5.0

	No. 30
	TV-4.0
	TV+4.0

	No. 50
	TV-4.0
	TV+4.0

	No. 100
	TV-3.0
	TV+3.0

	No. 200
	TV-2.0
	TV+2.0

	Asphalt %
	TV-0.40
	TV+0.40

	Density
	93%
	98%



TABLE 407-5


Upper Quality Index (QU) or Lower Quality Index (QL)
	
PU or PL
	
n = 3
	
n = 4
	
n = 5
	
n = 6
	
n = 7
	
n = 8
	
n = 9
	
n = 10


to 


n = 11
	
n = 12


to


n = 14 
	
n = 15


to


n = 18

	
100
	
1.16-50.0
	
1.48-50.0
	
1.68-50.0
	
1.81-50.0
	
1.90-50.0
	
1.96-50.0
	
2.01-50.0
	
2.05-50.0
	
2.10-50.0
	
2.15-50.0

	
99
	
-
	
1.45-1.47
	
1.61-1.67
	
1.71-1.80
	
1.77-1.89
	
1.82-1.95
	
1.85-2.00
	
1.87-2.04
	
1.92-2.09
	
1.94-2.14

	
98
	
1.15
	
1.42-1.44
	
1.55-1.60
	
1.63-1.70
	
1.68-1.76
	
1.71-1.81
	
1.73-1.84
	
1.75-1.86
	
1.78-1.91
	
1.80-1.93

	
97
	
-
	
1.39-1.41
	 1.50-1.54
	
1.56-1.62
	
1.60-1.67
	
1.62-1.70
	
1.64-1.72
	
1.66-1.74
	
1.68-1.77
	
1.69-1.79

	
96
	
1.14
	
1.36-1.38
	
1.45-1.49
	
1.50-1.55
	
1.53-1.59
	
1.55-1.61
	
1.56-1.63
	
1.57-1.65
	
1.59-1.67
	
1.60-1.68

	
95
	
-
	
1.33-1.35
	
1.40-1.44
	
1.44-1.49
	
1.47-1.52
	
1.48-1.54
	 1.49-1.55
	
1.50-1.56
	
1.51-1.58
	
1.52-1.59

	
94
	
1.13
	
1.30-1.32
	
1.36-1.39
	
1.39-1.43
	
1.41-1.46
	
1.42-1.47
	
1.43-1.48
	
1.44-1.49
	
1.45-1.50
	
1.45-1.51

	
93
	
-
	
1.27-1.29
	
1.32-1.35
	
1.34-1.38
	
1.36-1.40
	
1.37-1.41
	
1.37-1.42
	
1.38-1.43
	
1.38-1.44
	
1.39-1.44

	
92
	
1.12
	
1.24-1.26
	
1.28-1.31
	
1.30-1.33
	
1.31-1.35
	
1.31-1.36
	
1.32-1.36
	
1.32-1.37
	
1.33-1.37
	
1.33-1.38

	
91
	
1.11
	
1.21-1.23
	
1.24-1.27
	
1.25-1.29
	
1.26-1.30
	
1.26-1.30
	
1.27-1.31
	
1.27-1.31
	
1.27-1.32
	
1.28-1.32

	
90
	
1.10
	
1.18-1.20
	
1.20-1.23
	
1.21-1.24
	
1.21-1.25
	
1.22-1.25
	
1.22-1.26
	
1.22-1.26
	
1.22-1.26
	
1.23-1.27

	
89
	
1.08-1.09
	
1.15-1.17
	
1.16-1.19
	
1.17-1.20
	
1.17-1.20
	
1.17-1.21
	
1.17-1.21
	
1.18-1.21
	
1.18-1.21
	
1.18-1.22

	
88
	
1.07
	
1.12-1.14
	 1.13-1.15
	
1.13-1.16
	
1.13-1.16
	
1.13-1.16
	
1.13-1.16
	
1.13-1.17
	
1.13-1.17
	
1.13-1.17

	
87
	
1.05-1.06
	
1.09-1.11
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12
	
1.09-1.12

	
86
	
1.04
	
1.06-1.08
	 1.06-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08
	 1.05-1.08
	
1.05-1.08
	
1.05-1.08
	
1.05-1.08

	
85
	
1.02-1.03
	
1.03-1.05
	 1.02-1.05
	
1.02-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04
	
1.01-1.04

	
84
	
1.01
	
1.00-1.02
	
0.99-1.01
	
0.98-1.01
	
0.98-1.00
	
0.97-1.00
	
0.97-1.00
	
0.97-1.00
	
0.97-1.00
	
0.97-1.00

	
83
	
0.98-1.00
	
0.97-0.99
	
0.96-0.98
	
0.95-0.97
	
0.94-0.97
	
0.94-0.96
	
0.94-0.96
	
0.93-0.96
	
0.93-0.96
	
0.93-0.96

	
82
	
0.97
	
0.94-0.96
	
0.92-0.95
	
0.91-0.94
	
0.91-0.93
	
0.90-0.93
	
0.90-0.93
	
0.90-0.92
	
0.90-0.92
	
0.89-0.92

	
81
	
0.94-0.96
	
0.91-0.93
	
0.89-0.91
	
0.88-0.90
	
0.87-0.90
	
0.87-0.89
	
0.87-0.89
	
0.86-0.89
	
0.86-0.89
	
0.86-0.88

	
80
	
0.92-0.93
	
0.88-0.90
	
0.86-0.88
	
0.85-0.87
	
0.84-0.86
	
0.83-0.86
	
0.83-0.86
	
0.83-0.85
	
0.83-0.85
	
0.82-0.85

	
79
	
0.90-0.91
	
0.85-0.87
	
0.83-0.85
	
0.81-0.84
	
0.81-0.83
	
0.80-0.82
	
0.80-0.82
	
0.80-0.82
	
0.79-0.82
	
0.79-0.81

	
78
	
0.88-0.89
	
0.82-0.84
	
0.79-0.82
	
0.78-0.80
	
0.77-0.80
	
0.77-0.79
	
0.77-0.79
	
0.76-0.79
	
0.76-0.78
	
0.76-0.78

	
77
	
0.85-0.87
	
0.79-0.81
	
0.76-0.78
	
0.75-0.77
	
0.74-0.76
	
0.74-0.76
	
0.73-0.76
	
0.73-0.75
	
0.73-0.75
	
0.72-0.75

	
76
	
0.83-0.84
	
0.76-0.78
	
0.73-0.75
	
0.72-0.74
	
0.71-0.73
	
0.71-0.73
	
0.70-0.72
	
0.70-0.72
	
0.70-0.72
	
0.69-0.71

	
75
	
0.80-0.82
	
0.73-0.75
	
0.70-0.72
	
0.69-0.71
	
0.68-0.70
	
0.67-0.70
	
0.67-0.69
	
0.67-0.69
	
0.67-0.69
	
0.66-0.68

	
74
	0.77-0.79
	
0.70-0.72
	
0.67-0.69
	
0.66-0.68
	
0.65-0.67
	
0.64-0.66
	
0.64-0.66
	
0.64-0.66
	
0.63-0.66
	
0.63-0.65

	
73
	
0.75-0.76
	
0.67-0.69
	
0.64-0.66
	
0.63-0.65
	
0.62-0.64
	
0.61-0.63
	
0.61-0.63
	
0.61-0.63
	
0.60-0.62
	
0.60-0.62

	
72
	
0.72-0.74
	
0.64-0.66
	
0.61-0.63
	
0.60-0.62
	
0.59-0.61
	
0.58-0.60
	
0.58-0.60
	
0.58-0.60
	
0.58-0.59
	
0.57-0.59

	
71
	
0.69-0.71
	
0.61-0.63
	
0.58-0.60
	
0.57-0.59
	
0.56-0.58
	
0.56-0.57
	
0.55-0.57
	
0.55-0.57
	
0.55-0.57
	
0.54-0.56

	
70
	
0.66-0.68
	
0.58-0.60
	
0.55-0.57
	
0.54-0.56
	
0.53-0.55
	
0.53-0.55
	
0.52-0.54
	
0.52-0.54
	
0.52-0.54
	
0.51-0.53

	
69
	
0.63-0.65
	
0.55-0.57
	 0.52-0.54
	
0.51-0.53
	
0.50-0.52
	
0.50-0.52
	
0.49-0.51
	
0.49-0.51
	
0.49-0.51
	
0.49-0.50

	
68
	
0.60-0.62
	
0.52-0.54
	
0.48-0.51
	
0.48-0.50
	
0.47-0.49
	
0.47-0.49
	
0.47-0.48
	
0.46-0.48
	
0.46-0.48
	
0.46-0.48

	
67
	
0.57-0.59
	
0.49-0.51
	
0.46-0.47
	
0.45-0.47
	
0.45-0.46
	
0.44-0.46
	
0.44-0.46
	
0.44-0.45
	
0.43-0.45
	
0.43-0.45

	
66
	
0.53-0.56
	
0.46-0.48
	
0.44-0.45
	
0.42-0.44
	
0.42-0.44
	
0.41-0.43
	
0.41-0.43
	
0.41-0.43
	
0.41-0.42
	
0.40-0.42

	
65
	
0.50-0.52
	
0.43-0.45
	
0.41-0.43
	
0.40-0.41
	
0.39-0.41
	
0.39-0.40
	
0.38-0.40
	
0.38-0.40
	
0.38-0.40
	
0.38-0.39

	
64
	
0.47-0.49
	
0.40-0.42
	
0.38-0.40
	
0.37-0.39
	
0.36-0.38
	
0.36-0.38
	
0.36-0.37
	
0.35-0.37
	
0.35-0.37
	
0.35-0.37

	
63
	
0.44-0.46
	
0.37-0.39
	
0.35-0.37
	
0.34-0.36
	
0.33-0.35
	
0.33-0.35
	
0.33-0.35
	
0.33-0.34
	
0.32-0.34
	
0.32-0.34

	
62
	
0.40-0.43
	
0.34-0.36
	
0.32-0.34
	
0.31-0.33
	
0.31-0.32
	
0.30-0.32
	
0.30-0.32
	
0.30-0.32
	
0.30-0.31
	
0.30-0.31

	
61
	
0.37-0.39
	
0.31-0.33
	
0.29-0.31
	
0.28-0.30
	
0.28-0.30
	
0.28-0.29
	
0.27-0.29
	
0.27-0.29
	
0.27-0.29
	
0.27-0.29

	
60
	
0.33-0.36
	
0.28-0.30
	
0.26-0.28
	
0.26-0.27
	
0.25-0.27
	
0.25-0.27
	
0.25-0.26
	
0.25-0.26
	
0.24-0.26
	
0.24-0.26

	
59
	
0.30-0.32
	
0.25-0.27
	
0.24-0.25
	
0.23-0.25
	
0.22-0.24
	
0.22-0.24
	
0.22-0.24
	
0.22-0.24
	
0.22-0.23
	
0.22-0.23

	
58
	
0.26-0.29
	
0.22-0.24
	
0.21-0.23
	
0.20-0.22
	
0.20-0.21
	
0.20-0.21
	
0.19-0.21
	
0.19-0.21
	
0.19-0.21
	
0.19-0.21

	
57
	
0.23-0.25
	
0.19-0.21
	
0.18-0.20
	
0.17-0.19
	
0.17-0.19
	
0.17-0.19
	
0.17-0.18
	
0.17-0.18
	
0.17-0.18
	
0.16-0.18

	
56
	
0.19-0.22
	
0.16-0.18
	
0.15-0.17
	
0.15-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.16
	
0.14-0.15

	
55
	
0.15-0.18
	
0.13-0.15
	
0.12-0.14
	
0.12-0.14
	
0.12-0.13
	
0.12-0.13
	
0.11-0.13
	
0.11-0.13
	
0.11-0.13
	
0.11-0.13

	
54
	
0.12-0.14
	
0.10-0.12
	
0.09-0.11
	
0.09-0.11
	
0.09-0.11
	
0.09-0.11
	
0.09-0.10
	
0.09-0.10
	
0.09-0.10
	
0.09-0.10

	
53
	
0.08-0.11
	
0.07-0.09
	
0.07-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08
	
0.06-0.08

	
52
	
0.05-0.07
	
0.04-0.06
	
0.04-0.06
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05
	
0.04-0.05

	
51
	
0.01-0.04
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03
	
0.01-0.03

	
50
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00
	
0.00


NOTE: For negative values of QU or QL, use absolute values of QU or QL. PU or PL is then equal to 100 minus the table value of PU or PL. 
TABLE 407-6

Required Quality Level (QL) for a given sample size (n) and
a given Pay Factor (PF)
	Pay Factor
	n = 3
	n = 4
	n = 5
	n = 6
	n = 7
	n = 8
	n = 9
	n = 10

to 

n = 11
	n = 12

to

n = 14
	n = 15

to

n = 18

	1.05
	100
	100
	100
	100
	100
	100
	100
	100
	100
	100

	1.04
	90-99
	91-99
	92-99
	93-99
	93-99
	93-99
	94-99
	94-99
	95-99
	95-99

	1.03
	80-89
	85-90
	87-91
	88-92
	89-92
	90-92
	91-93
	91-93
	92-94
	93-94

	1.02
	75-79
	80-84
	83-86
	85-87
	86-88
	87-89
	88-90
	88-90
	89-91
	90-92

	1.01
	71-74
	77-79
	80-82
	82-84
	84-85
	85-86
	85-87
	86-87
	87-88
	88-89

	1.00
	68-70
	74-76
	78-79
	80-81
	81-83
	82-84
	83-84
	84-85
	85-86
	86-87

	0.99
	66-67
	72-73
	75-77
	77-79
	79-80
	80-81
	81-82
	82-83
	83-84
	85

	0.98
	64-65
	70-71
	73-74
	75-76
	77-78
	78-79
	79-80
	80-81
	81-82
	83-84

	0.97
	62-63
	68-69
	71-72
	74
	75-76
	77
	78
	78-79
	80
	81-82

	0.96
	60-61
	66-67
	69-70
	72-73
	73-74
	75-76
	76-77
	77
	78-79
	80

	0.95
	59
	64-65
	68
	70-71
	72
	73-74
	74-75
	75-76
	77
	78-79

	0.94
	57-58
	63
	66-67
	68-69
	70-71
	72
	73
	74
	75-76
	77

	0.93
	56
	61-62
	65
	67
	69
	70-71
	71-72
	72-73
	74
	75-76

	0.92
	55
	60
	63-64
	65-66
	67-68
	69
	70
	71
	72-73
	74

	0.91
	53-54
	58-59
	62
	64
	66
	67-68
	68-69
	69-70
	71
	73

	0.90
	52
	57
	60-61
	63
	64-65
	66
	67
	68
	70
	71-72

	0.89
	51
	55-56
	59
	61-62
	63
	64-65
	66
	67
	68-69
	70

	0.88
	50
	54
	57-58
	60
	62
	63
	64-65
	65-66
	67
	69

	0.87
	48-49
	53
	56
	58-59
	60-61
	62
	63
	64
	66
	67-68

	0.86
	47
	51-52
	55
	57
	59
	60-61
	62
	63
	64-65
	66

	0.85
	46
	50
	53-54
	56
	58
	59
	60-61
	61-62
	63
	65

	0.84
	45
	49
	52
	55
	56-57
	58
	59
	60
	62
	64

	0.83
	44
	48
	51
	53-54
	55
	57
	58
	59
	61
	63

	0.82
	42-43
	46-47
	50
	52
	54
	55-56
	57
	58
	60
	61-62

	0.81
	41
	45
	48-49
	51
	53
	54
	56
	57
	58-59
	60

	0.80
	40
	44
	47
	50
	52
	53
	54-55
	55-56
	57
	59

	0.79
	38-39
	43
	46
	48-49
	50-51
	52
	53
	54
	56
	58

	0.78
	37
	41-42
	45
	47
	49
	51
	52
	53
	55
	57

	0.77
	36
	40
	43-44
	46
	48
	50
	51
	52
	54
	56

	0.76
	34-35
	39
	42
	45
	47
	48-49
	50
	51
	53
	55

	0.75
	33
	38
	41
	44
	46
	47
	49
	50
	51-52
	53-54

	0
	0-32
	0-37
	0-40
	0-43
	0-45
	0-46
	0-48
	0-49
	0-50
	0-52



Table 407-7


WEIGHT FACTORS
	Sieve Designation
	Factor "f"

	3/4 inch
	3

	½ inch
	8

	3/8 inch
	7

	No. 4
	6

	No. 8
	5

	No. 16
	4

	No. 30
	4

	No. 50
	4

	No. 100
	4

	No. 200
	15

	Asphalt %
	40


407-5.01 BASIS OF PAYMENT. The accepted quantity will be paid for at the contract unit price for the pay items listed below, complete in place.

Anti-stripping additives will be paid on a contingent sum basis at a rate of $4.50 per 0.25 percent additive per ton of asphalt cement.

Cellulose or Polyolefin stabilizing additive will be subsidiary to Item 407(1), Stone Mastic Asphalt Concrete Pavement.

A change order/directive is not required for anti-stripping additive or Asphalt price adjustment pay items. The approved Job Mix Design will initiate Item 407(3), Anti-Stripping Additive at the prescribed rate and the Notice to Proceed shall constitute the notice required to initiate Item 407(4), Asphalt Price Adjustment.

The Asphalt Price Adjustment will be the sum of the price adjustments for each lot, fees accrued for subsequent Job Mix Design evaluations as outlined in Subsection 407-2.01, and fees accrued for failure to cut cores and/or backfill voids left by sampling in the allotted time as outlined in Subsection 407-4.02. The Asphalt Price Adjustment will be algebraically added to the Contractor's payment for Stone Mastic Asphalt Concrete. Individual lot price adjustments will be based on either the Composite Pay Factor (CPF) or Density Pay Factor (DPF), whichever is the lowest value. The price adjustment for each individual lot will be calculated as follows:

Price Adjustment = [(CPF or DPF)* -1] x (tons in lot) x (PAB)

PAB = Price Adjustment Base =$58.10/Ton

* Composite Pay Factor (CPF) or Density Pay Factor (DPF) whichever is lower value.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit 

407(1)
Stone Mastic Asphalt Concrete Pavement
Ton

407(2)
PG 58-28 Asphalt Cement
Ton

407(3)
Anti-Stripping Additive
Contingent Sum

407(4)
Asphalt Price Adjustment
Contingent Sum

(4/13/98)R163 Revised

SECTION 501


STRUCTURAL CONCRETE
Special Provisions

501-2.01 MATERIALS. Add the following: All concrete repair and patching as shown on the plans for the Campbell Creek Bridge Number 1343 shall be performed with an epoxy polymer concrete patching material which meets the requirements listed below. The epoxy resin shall be furnished as two components and aggregates for blending in compliance with the manufacturer’s recommendations.

1.
Compressive Strength 


ASTM C 109

24 Hours



7,000 psi (min.)

3 Days



10,000 psi (min.)

2.
Tensile Strength




ASTM C 190

7 Days



1,7000 psi (min.)

3.
Flexural Strength




ASTM D 790

7 Days



5,400 psi (min.)

4.
Freeze-Thaw Durability


ASTM C 666

300 cycles



98% (min.)

300 cycles



0 rating

Condition of Surface

No scaling

5.
Modulus of Elasticity



ASTM C 496

7 Days



2.0x106 psi ( ±25%)

6.
Coefficient of Linear Thermal Expansion
ASTM D-696-70

Average coefficient per oF
1.01x10-5
All aggregates to be used with the epoxy polymer concrete patching material shall be dry, clean, bagged silica sand, conforming to the gradation as recommended by the epoxy manufacturer for use in vertical and overhead patching applications. 

The patching material shall be colored to match the existing concrete.

501-3.06 PLACING CONCRETE. Replace the last sentence of item 2. Pumping Concrete with the following: Concrete samples for testing shall be taken at the discharge end of the pipe. The Contractor shall provide the necessary samples of concrete as directed.

Include the following numbered item:

16.
Concrete Patching and Surface Preparation. Surfaces to receive patching material shall be clean and free of all oil, dust, grease, dirt, or other contaminants which would inhibit bonding of the patching material. All unsound concrete shall be removed. Saw cut the perimeter to a minimum depth of ¼ inch.

All surface preparation shall be accomplished immediately before applying the patching material. Follow the recommendations for surface preparation as indicated by the patching material manufacturer.

Remove all discolored and deteriorated concrete. Remove the laitance. High pressure washing (minimum 10,000 psi) or sand blasting are acceptable methods of surface abrasive cleaning. Air blow all free standing water from the concrete surface prior to patching. Be sure air supply has proper oil filters and dryers to prevent contamination of the concrete surface.

Mix, place and cure patching material in accordance with manufacturer recommendations.

501-5.01 BASIS OF PAYMENT. Add the following: 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
501(3)
Concrete Patching
Lump Sum

Delete this Section in its entirety and substitute the following:


SECTION 508


MEMBRANE WATERPROOFING
Special Provisions

508-1.01 DESCRIPTION. This work consists of furnishing and installing preformed waterproofing membrane on concrete bridge decks as specified.

508-2.01 MATERIALS.
1.
Membrane Material. Membranes for bridge deck waterproofing shall be a manufactured type membrane as specified herein. The material shall consist of a cold-applied, self-adhering membrane incorporating a non-woven geotextile embedded between 2 layers of SBS modified asphalt, a primer, and a mastic. The membrane shall have a top layer of non-structural non-woven geotextile for protection against construction traffic. The sheet membrane shall have the following properties:

	
Property
	
Test Method
	
Specific Value

	Tensile Strength (psi)
	ASTM D 412

Modified Method A
	
50 min.

	Elongation (percent)
	ASTM D 412

Modified Method A
	
60 min.

	Thickness (mils)
	ASTM D 1777
	
60 min.

	Puncture Resistance (lbs)
	ASTM E 154
	
200 min.

	Permeance (perms)

(grains/sq. ft./hr./in/Hg.)
	ASTM E 96B
	
0.05 max.

	Pliability
	ASTM D 146
	No cracks bent 180 around ¼" mandrel at 

-25F

	Asphalt Concrete Mat Surface Compaction Temperature (F)
	None
	
250


2.
Overlay Material. Material requirements for pavement overlays on waterproof membranes shall conform to those specified in Section 401.

CONSTRUCTION REQUIREMENTS 
508-3.01 APPLICATION OF MEMBRANE WATERPROOFING.
1.
General. Membrane shall be installed in a manner to assure the following results:

a.
A complete bond between the membrane and the concrete surface of deck and curb face.

b.
An unbroken waterproof membrane in place between the concrete deck surface and the asphalt overlay.

c.
A complete bond between the membrane and the asphalt overlay.

The membranes shall be installed under the supervision of a representative from the membrane manufacturing company and in accordance with the manufacturer's published instructions.

2.
Preparation of Concrete Deck. All concrete surfaces including grout in girder keyways to receive membranes shall have attained a compressive strength of not less than 80 percent of the specified 28 day compressive strength (f'c) prior to application of the membrane. The entire deck shall be free of all foreign materials such as dirt, dust, moisture, loose concrete, etc. Prior to applying the membrane primer, all dust and loose materials shall be removed from the deck by power sweeping followed by a thorough cleaning with compressed air. Any sharp concrete edges on the deck surface which would puncture the membrane shall be corrected in a satisfactory manner prior to application of the membrane. Grease, oil, paint, etc., shall be removed with solvents, detergents or sand blasting on decks that are to receive manufactured membranes. 

Additional power sweeping, vacuuming, compressed air cleaning, or hand brooming shall be performed immediately before applying the primer if deemed necessary by the Engineer or Manufacturer's representative.

3.
Weather and Moisture Limitations. Work shall not be done during wet weather conditions, nor when the deck and ambient air temperatures are below 40 F.

4.
Overlaying and Protection of Membrane. The asphalt overlay shall not be placed until the bond between the concrete deck and the membrane has fully developed. Vehicles, except the spreader and trucks used for hauling the asphalt overlay mix, shall not be operated on the membrane.

Paving machines used over the membrane shall be rubber tired or rubber tracked. Steel-wheeled rollers only shall be used to compact the asphalt paving on the bridge decks.

The asphalt shall be placed, spread, and rolled in such a manner that the membrane will not be damaged. The Contractor shall adhere to the manufacturer's published instructions for preparation, laydown, compaction, and minimum and maximum temperature limitations for asphalt overlay material. The use of vibratory rollers, with vibrator on, will not be permitted.

508-4.01 METHOD OF MEASUREMENT. Membrane will not be measured for payment.

All materials for the asphalt overlay will be included in the measurements of quantities for the appropriate paving items.

No adjustments will be made in the quantities or prices of materials for asphalt overlay because of any variations resulting from utilizing waterproof membranes of greater or lesser thickness.

508-5.01 BASIS OF PAYMENT. Membrane Waterproofing will be paid for at the contract lump sum price. Payment shall also include all costs of furnishing and installing primers.

Payment for the asphalt overlay will be made under the appropriate paving items.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
508(1)
Membrane Waterproofing
Lump Sum

(7/10/96)R172

SECTION 603


CULVERTS AND STORMDRAINS
Special Provisions

603-2.01 MATERIALS. ***
***
Add the following to the list of materials:

Corrugated Polyethylene Pipe



706-2.07

In the second paragraph, add "Corrugated Polyethylene Pipe (36 inch maximum diameter for storm drain systems)" to the list of options allowed under Item 603(17).

Add the following to the last paragraph: Heights of cover for corrugated polyethylene pipe shall be the same as for aluminum culvert pipe.
603-3.04 JOINING PIPE. Add the following paragraph: Polyethylene pipe couplings shall be corrugated to match the pipe corrugations and their width shall not be less than one half the nominal pipe diameter.
Add the following subsection:

603-3.06 FINISHED CONDITION. Areas disturbed by storm drain installation shall be returned to the their original condition including replacement of pavement, top soil and seed, etc. as required. This work will be subsidiary to the installation of the pipe.

603-5.01 BASIS OF PAYMENT. ***

***

SECTION 604


MANHOLES AND INLETS
Special Provisions

604‑1.01 DESCRIPTION. Add the following: This work shall include adjusting all existing manholes, and replacing all manhole frames and lids (covers or grates). 

This work shall also consist of furnishing and installing a petroleum separator at the location shown on the plans. 

Standard Modifications

604-2.01 MATERIALS. Add the following to the list of materials:

Flexible Watertight Gaskets



705-2.05

(7/2/93)M52
Special Provisions

604-2.01 MATERIALS. Add the following: All new frames, grates and lids shall be ductile iron as provided in Section 712.

Petroleum Separator




712-2.16

604-3.01 CONSTRUCTION REQUIREMENTS. Add the following to the beginning of the second paragraph: All access manholes, regardless of type, that fall within a concrete sidewalk or asphalt pathway shall be constructed with a frame and lid having a rough cobbled grit surface, or specifically designed to hold fill. The recessed lids shall be depressed a minimum of 1-inch, and be suitable for concrete or asphalt fill, as applicable.

In areas of new embankment construction, a curb inlet structure shall have a 3-inch formed hole approximately 2 feet below the top of casting on the project centerline side to provide for direct drainage during subgrade construction to avoid embankment saturation. The Contractor shall be responsible for keeping the openings functional, which may require temporary dikes, RMC extensions, etc., as necessary. These holes shall be filled with grout upon final paving.

All existing manholes will be adjusted and the manhole frames and lids replaced. Replacement frames and lids shall match existing in size, 2' - 1 3/4".

Add the following: Petroleum separator shall be installed according to the manufacturer’s instructions.

604-4.01 METHOD OF MEASUREMENT. Add the following: A frame and grate/lid shall be considered one unit and shall be measured as a complete unit and accepted in final position. 

Petroleum separator will be measured by the unit completed and accepted in final position.

604-5.01 BASIS OF PAYMENT. Add the following: The removal and disposal of existing Type A Inlets will be subsidiary to Item 604(5), Inlets, Type A.

The adjustment of existing manholes will be subsidiary to Item 604(13A) Furnish and Install Manhole Frame and Lid.

Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
604(1A)
Storm Drain Manhole, Type I
Each

604(13A)
Furnish and Install Manhole Frame and Lid
Each

604(17)
Petroleum Separator
Each

Delete the last paragraph and substitute the following: Excavation and backfill for manholes, inlets and petroleum separator will be measured and paid for as provided in Section 204.


SECTION 609


CURBING
Special Provisions

609-2.01 MATERIALS. Delete the second paragraph and substitute the following: Concrete for curbing shall conform to Section 501, Structural Concrete, Class A, except that Subsection 501-3.02 Batching is modified as follows:

Under item 3. Aggregates, delete the third paragraph.

609-3.01 CAST-IN-PLACE CONCRETE CURBING. Add the following to the seventh paragraph: Concrete placed by the extrusion or slip-form process shall have a slump of less than 2 inches. 

(5/1/95)R202
609-3.04 CURB RAMPS. Add the following: Curb ramps adjacent to concrete sidewalks shall have pigment thoroughly mixed to a depth of ½-inch. Color in the dry state shall closely match FED. STD. 595, color 30252, brick red. Curb ramps adjacent to asphalt pathways shall have no added coloring. (8/4/95)R162
609-5.01 BASIS OF PAYMENT. Add the following: Removal of curb ramps will be subsidiary to Item 609(3) Curb Ramp.


SECTION 615


STANDARD SIGNS

Special Provisions
615-2.01 MATERIALS. Add the following to the end of the first sentence of the fifth paragraph: "the Department of Transportation and Public Facilities - Sign Face Fabrication Requirements, and the Alaska Traffic Manual."

Delete paragraphs 7 and 8 (the fourth and fifth paragraphs on page 315) and substitute the following: Sign posts and bases shall be of the types specified. Structural aspects of design and materials for sign supports shall comply with the AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals.

Concrete for steel-reinforced slip base and breakaway foundations shall conform to Section 501, Structural Concrete, Class A, except that Subsection 501-3.02 Batching is modified as follows:

Under item 3. Aggregates, delete the third paragraph.

Concrete for other sign foundations may be Class W.

Add the following: Wide flange posts shall also be hinged and equipped with the multi-directional breakaway load concentration coupler hinge plates.

615‑3.01 CONSTRUCTION REQUIREMENTS. Add the following to the sixth paragraph: When existing signs are to be salvaged, the remaining foundation shall be removed, abandoned in place, or if located within the roadway structural section shall be disposed of in a manner as approved by the Engineer. If they are abandoned in place, the tops of the foundations, reinforcing steel, anchor bolts, and conduits shall be removed to a depth of not less than one foot below roadway subgrade or unimproved ground, whichever applies. All signs and posts at a single installation shall be considered as one unit.

615‑3.02 SIGN PLACEMENT AND INSTALLATION. Add the following: Existing signs shall not be removed without authorization from the Engineer. They shall be kept in service until either the new signs have been installed, or they are no longer needed. As the work progresses, if their locations do not conform to Standard Drawing S-05.00, they shall be reinstalled at locations approved by the Engineer.

Prior to mounting the sign panel, the Contractor shall mark the date of installation on the back of the sign. Installation dates shall be written in the format of month/day/year, using black permanent marker, with numbers a minimum of 3 inches in height, so as to be readable from the roadside after installation.

615-4.01 METHOD OF MEASUREMENT. Add the following to the second paragraph: Concrete used for sign bases will be considered subsidiary to other work under this section and will not be measured for payment.

615‑5.01 BASIS OF PAYMENT. Add the following: Payment for keeping existing signs in service until they are not longer needed, or temporarily relocating existing signs, will not be paid for directly, but will be subsidiary to Item 615(1), Standard Signs.

Payment for removal of existing sign post foundations, or work required to abandon them in place, shall be included in Item 615(1), Standard Signs.

R50
Delete this section in its entirety and substitute the following:


SECTION 616


CULVERT THAW PIPE AND THAW WIRES
Special Provisions

616-1.01 DESCRIPTION. This work consists of furnishing, fabricating, and installing thaw pipes or other systems, including electric thaw wire installations, in conformance with the plans.

616-2.01 THAW PIPE. Shapes, pipes, fittings, and castings shall conform to the

following:

1.
Bolts and nuts shall conform to ASTM A 307. All bolts and nuts shall be galvanized in accordance with AASHTO M 232.

2.
All pipe and fittings shall be galvanized and conform to ASTM A 53.

3.
Pipe hangers shall be Grade 24018 malleable iron conforming to ASTM A 47. All pipe hangers shall be galvanized in accordance with AASHTO M 111.

4.
The braces for the standpipe shall conform to AASHTO M 183. Braces shall be galvanized in accordance with AASHTO M 111.

616-2.02 THAW WIRE. All warranties and guarantees provided by the manufacturer shall be delivered to the Engineer prior to acceptance of this work.

All materials, devices, fittings and hardware shall bear the approval of the Underwriters Laboratories Inc. (UL),  Factory Mutual (FM), or other third-party certified electrical testing laboratory recognized by the State of Alaska Department of Labor and shall conform to the standards of the National Electrical Manufacturer's Association (NEMA).

l.
Conduit and Fittings.

a.
All conduit, including couplings, elbows, and nipples, shall be rigid, hot-dip galvanized steel conforming to ANSI C80 and installed as indicated on the applicable drawings. Couplings, elbows, and nipples shall be threaded type.

b.
All fittings and miscellaneous conduit hardware shall be vapor-proof, galvanized cast-iron or steel conforming to ANSI C80.4, compatible with the rigid conduit furnished and installed. Fittings shall be threaded type.

2.
Heat Cable.

a.
Heat cable shall be parallel-circuit, 240 V, 16 AWG copper bus wire, with self-limiting conductive core. It shall have a modified polyolefin inner jacket, stainless steel or tinned copper metallic braid, and a fluoropolymer overjacket. The cable shall be rated at 32 W/m at 10C. The cable shall be UL or FM component listed for wet locations.

b.
Connection components shall be listed for wet locations. Power connections and seals shall be specifically designed for use with the particular type and size of heat cable.

3.
Controls.

a.
Thermostat shall be heavy duty, single stage, line voltage type. Operating temperature range: -34C (30F) to +37C (100F). Provide with NEMA 1 enclosure and capillary bulb for remote sensing.

b.
Contractor shall be electrically held, 30 amp rated, for resistance loads.

c.
Switch shall be heavy duty hand-off-auto type with a gloved hand selector switch knob.

d.
Control Panel shall be dead front construction.

4.
Conductors. Conductors shall be copper. Insulation shall be rated for 300 volt minimum where the impressed voltage is 100 volts or less and 600 volt where the impressed voltage is between 100 and 600 volts.

a.
Service and Feeder Cables shall be No. 8 AWG, or larger, with type  XHHW or XHHW-2 insulation.

b.
Underground Wire shall be No. 6 AWG with type XHHW or XHHW-2 insulation where buried in conduit.

c.
Branch Circuit Wire shall be No. 12 AWG with type XHHW or XHHW-2 insulation.

d.
Control Wire shall be No. 16 AWG stranded conductor with type SIS insulation within control panels.

e.
Splices for copper conductors shall be solderless preinsulated compression set type only with heat-shrink tubing jacket. Splices between power leads and heat cable cold leads shall be splicing kits designed specifically for that purpose.

f.
Terminations shall be compression set or bolted type.

5.
Device, Junction, and Pull Boxes.

a.
Boxes installed above grade shall be hot dipped galvanized cast iron or corrosion resistant alloy complete with conduit hubs. All boxes shall be designed for damp or wet locations.

b.
Boxes installed exposed to earth shall be concrete as required or shown in the drawings. Provide covers constructed of ribbed cast metal alloy.

c.
Cast thermoplastic or fiberglass boxes may be used where indicated in the drawings.

6.
Receptacles, Remote Power. Remote power receptacles shall be 2 pole, 3 wire grounding, male, 30 amp, 250 VAC, NEMA L6-30.

7.
Circuit Breakers.

a.
Provide one- or two-pole circuit breakers as scheduled in the drawings. Multiple breakers shall operate all poles simultaneously. The circuit breakers shall operate manually for normal ON-OFF switching and automatically for overload and short-circuit conditions. The operating mechanism shall not prevent trip action when held in the ON position. Provide 10,000 ampere symmetrical interrupting capacity minimum, unless otherwise noted. Provide bolt-in type with a molded case.

b.
Ground Fault Circuit Interrupter (GFCI- Class “B”) circuit breakers shall sense ground fault current and trip at 30±1 milliamperes within 2 cycles. Shall have internal circuitry to prevent nuisance tripping caused by voltage spikes, radio frequency interference, and electromagnetic interference. Each GFCI - Class “B” circuit breaker shall have a "TEST", button. The TEST button shall provide approximately 30 milliamperes of simulated ground fault current to verify the operation of the sensing and tripping devices. The button shall reset the trip unit within the circuit breaker. GFI - Class “B” circuit breakers shall be equipped with type b auxiliary contacts to close when the circuit breaker is tripped or shutoff.

8.
Grounding.

a.
Electrodes shall be copper clad steel rods with a minimum diameter of 19 mm. Increase diameter as required to drive to the necessary depth without being damaged.

b.
Splices and Connections. Utilize an exothermic weld for all connections and joints in inaccessible locations. Utilize standard clamps and connectors in accessible locations.

9.
Terminal Posts. Terminal Posts shall be 6 X 8 inch treated wood posts 8 foot long.

10.
Branch Circuit Panelboard. Panelboards shall be sized and rated in accordance with the panel schedules in the drawings. The bus bars may be copper or aluminum. The panelboard shall have multiple lugs (as required), a neutral terminal bar, and a ground terminal bar if ground conductors are terminated in the panelboard. The panelboard shall be braced for 10,000 symmetrical Rms amperes, unless otherwise noted.


CONSTRUCTION REQUIREMENTS
616-3.01 THAW PIPE.
1.
Pipe Hangers. The bolt holes shall be drilled or field punched and reamed and the diameter of the holes shall not exceed the diameter of the bolt by more than 3 mm. The bolt heads and nuts shall be drawn tightly against the pipe.

2.
Pipe Jointing. All scale shall be removed from the pipe. After cutting, all pipe shall be reamed. All pipe and fittings shall be assembled with an application of pipe compound.

3.
Installation. The Contractor shall prevent dirt or other foreign matter from entering the pipe. After the thaw pipe is fully assembled and installed, it shall be thoroughly flushed with water.

616-3.02 THAW WIRE. The installation, as specified under this section, shall comply with all applicable requirements and recommendations of the National Electric Code and the National Electric Safety Code.

The Contractor shall furnish the Engineer with circuit and wiring diagrams.

The Contractor shall remove the existing meter base and disconnect, and install a new meter base and thaw wire control box at the same location, as shown on the plans.

1.
Conduit and Fittings.

a.
Galvanized Rigid Steel (GRS) conduit shall be used for direct burial at depths required by NEC  Articles 300 and 710, unless noted otherwise.

b.
Provide bituminous asphalt coating for all ferrous conduit installed directly in earth. Apply 2 coats after completely assembled. Conduit with factory applied protective coating may be considered in lieu of asphalt, providing suitable touch-up materials are used for final sealing of couplings and other injuries to the factory applied coat.

c.
Squarely cut and ream all conduit at the ends. Make fittings tight.

d.
Route concealed conduit in as direct a path as possible with a minimum number of bends. Utilize bends of long radii where possible.

e.
All bends shall be free from dents or flattening.

f.
Install conduit mechanically and electrically continuous from termination to termination. Connect securely to cabinets, junction boxes, and device boxes with an locknut on the outside and a grounding bushing on the inside. Bushings and locknuts are not required where the conduits are screwed into threaded connections.

g.
Prior to the installation of conductors, protect open conduits from the entrance of foreign material with caps or corks.

2.
Heat Cable. Install per manufacturers' instructions and as indicated on the electrical plans. Install in 32 mm (1 1/4 inch)GRS conduit as indicated on the electrical plans. Heat cable splices shall not be allowed.

3.
Controls. Install the controls in the load center along with the panelboard as indicated on the electrical plans. Refer to the detail drawings.

4.
Conductors.

a.
Install all conductors in conduit, unless otherwise noted.

b.
Clean all conduit prior to installing conductors.

c.
Install conductors continuous from box to box.  Splice only at device or junction boxes.

d.
Circuit all feeder and branch circuits as shown in the drawings.

e.
Install all conductors in a single raceway at one time, such that conductors do not cross one another while being pulled into place. Leave sufficient conductor length at all fittings and boxes.

f.
Remain within the pulling tensions specified by the manufacturer or as noted elsewhere in this division.

g.
Maintain bending radii in excess of those allowed by the manufacturer.

h.
Utilize lubricants in accordance with UL and the conductor and raceway manufacturers' requirements.

I.
Neatly bundle and form conductors to fan into terminals at regular intervals inside panels.

j.
Coordinate conductor insulation temperature rating and ampacity rating with the temperature and ampacity rating of their circuit protection devices.

5.
Color coding.

a.
All conductors No.6 AWG and smaller shall be continuously colored.  Conductors larger than No. 6 AWG may be either continuously colored or marked at each end and every accessible point with appropriately colored paint, tape, or adhesive labels.

b.
Grounding conductors shall be marked or colored according to the NEC.

c.
Grounded conductors shall be marked or colored according to paragraph d. and in accordance with the NEC.

d.
Ungrounded conductors shall be marked or colored according to the following convention:

Nominal Voltage/Phase

Grounded
Ungrounded
120 volt, single phase, 2 wire 
White  
Black

120/240 volt, single phase, 3 wire 
White  
Black
Red

6.
Device, Junction, and Pull Boxes.

a.
Anchor device boxes to structural members such that device movement is not apparent when it is operated.

b.
Install junction and pull boxes in permanently accessible locations only. Size boxes in accordance with NEC, Article 370.

c.
Mount all boxes square and plumb.

7.
Grounding.

a.
General. Create an equipotential ground plane for the installation as shown on the drawing and as required at the service meter/disconnect cabinet. The following items shall be connected to the service entrance ground bar:

(1)
The grounded neutral conductor for the utility service .

(2)
Ground electrode(s).

(3)
All noncurrent carrying electrical equipment, conduit, and enclosures.

(4)
Metal culvert and/or end sections.

(5)
Heat cable metal sheath.

b.
Resistance. The resistance between the service entrance ground electrode and earth ground, as measured using a multiple ground rod method and a Biddle 250220-1 Megger Null Balance Earth Tester or a Biddle 250260 Megger Direct Reading Earth Tester or approved equal, shall be as close to zero as possible with the design shown in the drawings. Convey the resistance measurement to the Engineer in writing. Include the environmental conditions during testing.

c.
Conductors. Size conductors in accordance to the drawings or if not shown on drawings, as required by Tables 250-94 and 250-95 of the NEC. Provide protection against physical damage to the conductors.

d.
Electrodes. Ground rods shall be driven to a depth of not less than 2.4 meters unless otherwise noted.

8.
 Controls. Install the controls in the load center along with the panelboard as indicated on the electrical plans. Refer to the detail drawings.

9.
Branch Circuit Panelboard.

a.
Mounting. Mount panelboard interiors inside load center cabinet after the enclosure has been installed, as shown on the plans and as described under Section 661, Load Centers.

b.
Circuit Breakers. Install circuit breakers in the order specified in the drawing panelboard schedules. Type the circuit directory with circuit descriptions as they are shown in the drawing panelboard schedules. The directory shall be configured identically with the circuit breaker configuration.

616-4.01 METHOD OF MEASUREMENT. When a linear quantity is shown on the bid schedule for Thaw Pipe, the length will be measured, complete in place, along the line and grade of the thaw pipe.

When a linear quantity is shown on the bid schedule for Thaw Wire, the length to be measured shall be the length of the heated sections complete in place, including all incidentals necessary to complete the work.

All fittings, including standpipes, will not be measured for payment but will be

subsidiary.

616-5.01 BASIS OF PAYMENT. The accepted quantities as measured above, will be paid for at the contract price, per unit of measurement, for the pay items listed below that appear in the bid schedule. 

Payment for the thaw wire installation shall also include removing existing meter base and disconnect, and installing a new meter base and thaw wire control box at the same location.  Materials required for the installation of the thaw wire - the active wire and the spare wire, J-box, controller, conduit, and power supply connection will be subsidiary to Item 616(4).  All other work required to make the thaw wire system operational will also be subsidiary to Item 616(4). 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
616(4)
Thaw Wire Installation
Each

R216M

SECTION 618


SEEDING
Special Provisions

618‑1.01 DESCRIPTION. Delete this subsection and substitute the following: All new or disturbed slopes and any other areas directed by the Engineer shall be overlaid with topsoil and seeded. This work shall consist of tracking the soil, followed by the application of seed, mulch, fertilizer and water. It is intended to provide a living ground cover as soon as possible on all slopes.

618-2.01 MATERIALS. Add the following to the list of material specifications: 

Mulch
Subsection 727-2.01

618‑3.01 SOIL PREPARATION. Add the following: Seed shall be applied as detailed below immediately after the shaping of the slopes. All slopes to be seeded shall be covered with topsoil in accordance with Section 620 and prepared by "walking" a dozer transversely up and down the slopes, or graded with a scarifying slope board, as determined by the Engineer. The resultant indentations shall be perpendicular to the fall of the slope. This should be completed as soon as topsoil is placed on the slopes. The Contractor may round the top and bottom of the slopes to facilitate tracking and to create a pleasing appearance, but drainage flow lines shall not be disrupted. Where the fill is adjacent to wetlands, the equipment performing this operation must be kept entirely on the fill slope and must not encroach on the wetlands.

618‑3.03 APPLICATION. In the first sentence of subparagraph b., under numbered paragraph 1. Hydraulic Method, delete the following: "and/or limestone, Item 618(4),".

Add the following: Seed, mulch and fertilizer shall be applied as follows per 1,000 square feet. If the hydraulic method for seed and mulch is used, it shall be made in one application. All fertilizer shall be applied by the hydraulic method.

	Item
	Ingredients
	Application

Rate (per MSF)

	Seed Mix
	Red Fescue (Arctared)

Annual Ryegrass (Lolium)

Yarrow Mix (Achillea millefolium)*

* Golden Yarrow   30% by weight

   Pink Yarrow       30% by weight

   White Yarrow     40% by weight
	0.45 lbs.

0.45 lbs.

0.10 lbs.
Total= 1.00 lbs.

	Mulch
	
--
	35.0 lbs.

	Fertilize
	8-32-16
	12.0 lbs.


The Contractor shall not remove the required tags from the seed bags.

618‑3.04 MAINTENANCE OF SEEDED AREAS. Add the following: A reapplication of fertilizer shall be applied with water between May 1 and September 15 of the year following seeding at a rate of one‑half the initial application.

618‑4.01 METHOD OF MEASUREMENT. Delete the second paragraph and substitute the following: Seeding by the pound will be the number of pounds of seed (dry measure) accepted in place. The amount of fertilizer, mulch and water for application used in this work, including any required reseeding, will be subsidiary to this item and will not be measured separately for payment.

Delete the last paragraph.

618‑5.01 BASIS OF PAYMENT. Add the following: Fertilizer, mulch and water for application, including any required reseeding, will not be paid for directly, but will be subsidiary to seeding.

The work described under subsection 618-3.01 Soil Preparation will not be paid for directly but will be subsidiary to seeding.

Water required for the hydraulic method of application will not be paid for separately, but will be subsidiary to seeding.

(5/21/97)R52

SECTION 620


TOPSOIL
Special Provisions

620‑2.01 MATERIALS. Delete this subsection in its entirety and substitute the following: Topsoil shall conform to the requirements of Section 726. Topsoil shall be Class A.

620-4.01 METHOD OF MEASUREMENT. Add the following: Limestone, if required, will not be measured for payment, but will be subsidiary to Item 620(1) Topsoil.

(9/11/96)R53

SECTION 627


WATER SYSTEM
Special Provisions

627‑1.01 DESCRIPTION. Add the following: For purposes of these Special Provisions, Water Utility shall mean Anchorage Water and Wastewater Utility (AWWU) at (907) 564-2785.

In conjunction with working around and/or adjusting the Water Utility water valves, the Contractor shall exercise due care. Prior to commencement of work by the Contractor, the Water Utility shall check and correct deficiencies which may exist in any valve or valve box. The Engineer and Contractor shall witness the condition and location of each valve or valve box. Failure to participate in the inspection by the Contractor will result in his forfeiting all rights to deny damages at a later date during the course of the work. Notice that the Contractor is ready for the above inspection shall be in writing to the Water Utility and shall be submitted giving at least 48 hours notice. The Contractor shall furnish a copy of the notice to the Engineer.

It shall be the Contractors responsibility to protect and maintain all valves and valve boxes in an operable condition during all phases of construction. If at any time after the inspection as outlined above the Water Utility finds a valve or valve box damaged or rendered inoperable by the Contractor, the Contractor shall repair them at his own expense.

627-3.01 GENERAL. Add the following:

Final Acceptance. The Contractor shall, upon completion of all work involved, notify the Engineer in writing of completion and request a pre-final inspection of the project. This inspection will be performed in the presence of the Engineer, AWWU, and the Contractor. Copies of a list of deficiencies, if any, indicated by this inspection will be furnished to the Contractor for remedial action. When all corrective action has been completed, the Contractor shall notify the Engineer, and an acceptance inspection will be performed.

627-3.05 Delete the first paragraph and substitute the following: Valve boxes shall be installed over the valves as shown on the plans, with base section centered over the operating nut of the valve and resting on well compacted backfill. Top sections shall be so set as to allow equal movement above and below finished grade, final elevation to be 1/4-inch below finished grade of pavement unless otherwise directed. Top of base section shall be approximately on line with nut at top of valve stem, and the entire assembly shall be plumb. Concrete shall not be used to set the valve box.

The Contractor shall expose all valve boxes for pre-final and final inspection. After final inspection of the valves located in unpaved areas, sawdust shall be poured directly over the valve box lid and covered with gravel to facilitate location in the future.

627-4.01 METHOD OF MEASUREMENT. Add the following:

6.
Adjustment of Valve Box. Measurement will be the number of valve boxes adjusted for final grade only.

627-5.01 BASIS OF PAYMENT. Add the following: Interim adjustments to valve boxes shall be considered subsidiary to valve adjustment.


SECTION 639


DRIVEWAYS
Special Provisions

639‑1.01 DESCRIPTION. Add the following: This work also includes the construction of public approaches at locations shown on the plans.

639‑1.02 CONSTRUCTION REQUIREMENTS. Add the following subsection: Placement of materials used in driveways and public approaches shall meet the requirements specified as follows:

Selected Material, Type A



Section 203

Crushed Aggregate Base Course


Section 301

Asphalt Concrete, Type II



Section 401

639-2.01 METHOD OF MEASUREMENT. Add the following: Public approaches will be measured per each constructed as shown on the plans, or as directed.

639‑3.01 BASIS OF PAYMENT. Add the following: Payment for public approaches will be full compensation for furnishing all equipment and labor necessary to complete the work as indicated.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
639(3)
Public Approach
Each

Delete the last paragraph and substitute the following: The contract unit price for driveways and approaches shall be full compensation for furnishing all equipment and labor necessary to complete the work as specified. Selected Material, Type A, Crushed Aggregate Base Course, and Asphalt Concrete Type II required to construct driveways and public approaches will be paid for separately under the respective items listed in the bid schedule. Native material meeting the minimum requirements of Selected Material, Type C will not be paid for directly, but will be considered subsidiary to Item 639(3) Public Approach.

(8/23/95)R58

SECTION 640


MOBILIZATION AND DEMOBILIZATION
Special Provisions

640‑2.01 METHOD OF MEASUREMENT. Delete Item 3. and substitute the following:

3.
When the letter of project completion has been issued and the Contractor has made all the required submittals the remaining balance of the amount for this item will be paid. (5/7/91)S41

SECTION 641


TEMPORARY EROSION AND POLLUTION CONTROL
Special Provisions

641‑1.01 DESCRIPTION. Delete the last sentence of the first paragraph.

Add the following: This work shall include preparation of a Temporary Erosion and Pollution Control Plan. The Contractor shall conduct construction activities in accordance with the approved Temporary Erosion and Pollution Control Plan.

641-1.02 PRECONSTRUCTION CONFERENCE. Delete this subsection in its entirety.
Add the following subsection:

641-1.02 TEMPORARY EROSION AND POLLUTION CONTROL PLAN. At the preconstruction conference, the Contractor shall submit for acceptance a Temporary Erosion and Pollution Control Plan consisting of the following:

1.
Methods for clearing and grubbing.

2.
Plan for installation of temporary erosion and sediment control measures, in accordance with the Department's Storm Water Manual, including, but not limited to the following:

a.
Excavation and embankment construction.

b.
Construction of temporary and permanent drainage features.

c.
Construction in and around waterbodies and wetlands.

d.
Haul roads and material sites.

e.
List of quantities, types and suppliers of materials to be used.

3.
Disposal of waste material.

4.
Containment, cleanup, and disposal of such substances as well as the methods to be utilized for disposing of petroleum products or other hazardous substances generated by construction equipment or activities. The plan shall also include a list of the quantities and types of materials available on site to be utilized for hazardous substance containment and cleanup activities.

641‑2.01 CONSTRUCTION REQUIREMENTS. Add the following: The Contractor shall be responsible for the containment, cleanup, and disposal of all construction‑related discharges of petroleum fuels, oil, and/or other substances hazardous to the land and water. Performance of this activity shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.

(7/23/97)R29
Delete Sections 614 and 642 and replace with the following:

SECTION 642


CONSTRUCTION SURVEYING AND MONUMENTS
Special Provisions

642-1.01 DESCRIPTION. Perform all surveying and staking essential for the completion of the project and perform the necessary calculations required to accomplish the work in conformance with the plans and specifications and standard engineering practice.

Furnish and install survey monuments and monument cases in conformance with the Plans or as directed.

Adjust existing monuments and monument cases to conform to the new elevations.

642-1.02 DEFINITIONS 

1.
Monument: A fixed physical object marking a point on the surface of the earth; used to commence or control a survey; mark the boundaries of a parcel of land; or the centerline of a right-of-way corridor. Monuments will be Primary or Secondary, as shown on the plans.

2.
Point: Any identified spot located on the surface of the earth. For purposes of this definition, a point can be a PK nail, wooden hub, rebar, large nail or any other structure capable of being utilized as a marker.

3.
Witness Corner: A material mark or point usually placed on a property or survey line, at a known distance from a property corner or other survey point. A witness corner is employed to witness the location of a corner/point that cannot be monumented at its true location.

4.
Reference Monument: A material mark or point placed at a known distance and direction from a property corner or other survey point, usually not on a property or survey line. A reference monument is employed to perpetuate a corner/point that cannot be monumented at its true location or where the corner monument is subject to destruction.

5.
Surveyor: The Contractor’s Professional Land Surveyor, currently registered in the State of Alaska.

642-2.01 MATERIALS.
1.
Monument Cases. Castings shall conform to AASHTO M 105, Class 30A. Castings shall be coated with a bituminous damp-proof coating. The tops shall bear evenly on the frames.

2.
Primary Monument: A minimum 2 inch diameter nonferrous pipe at least 30 inches long, with a minimum 4 inch flange at the bottom and having magnets attached at the top and bottom. A minimum 2.5 inch diameter nonferrous metal cap must be permanently attached to the top. Mark the cap around the outside edge with the words “STATE OF ALASKA DOT&PF". Permanently stamp every monument with the Surveyor’s registration number, the year set, and the point/corner identification. Orient cap so that the data may be read when the reader is facing north, except for centerline monuments which will be oriented so as to be read facing up-station.

3.
Secondary Monument: A minimum 5/8 inch x 30 inch rebar with a 2 inch aluminum cap attached to the top. Permanently stamp every secondary monument with the Surveyor’s registration number and the year set.

CONSTRUCTION REQUIREMENTS
642-3.01 GENERAL. Use competent, qualified personnel and suitable equipment for the layout work required and furnish all traffic control, stakes, templates, straight-edges and other devices necessary for establishing, checking and maintaining the required points, lines and grades.

Furnish such computer services as necessary to accomplish the work. Check all data received from the computer for completeness and accuracy. As soon as practical after completion of the work, and in no case later than acceptance of the project, deliver all field books, computer forms and computer output data to the Engineer. This data shall become the property of the Department.
Supervise construction surveying personnel. Correct any errors resulting from the operations of said personnel at Contractor expense . The Contractor is responsible for the accuracy of the work. 

Work classified as Land Surveying under AS 08.48, and work involving the location, control, and monumentation of construction centerline and right-of-way, shall be performed by or under the responsible charge of a Professional Land Surveyor.

Follow the Department’s Construction Surveying Requirements. A copy of this document is attached to these Special Provisions in Appendix A.

Keep field notes in standard bound notebooks in a clear, orderly, and neat manner consistent with Departmental procedures, including titles, numbering, and indexing. Make field books available for inspection by the Department’s project personnel at any time. Store the field books in the Department’s Project Office During periods of non-use.

Perform the following:

1.
within two (2) weeks of receipt of Notice to Proceed, furnish the Engineer elevations at 10 foot intervals along the centerline, curblines and at all curb inlets, between Stations 105+00 to Station 119+00.

2.
staking necessary to delineate clearing and/or grubbing limits

3.
cross sections necessary for determination of excavation and embankment quantities, including intermediate and/or remeasure cross sections as needed

4.
slope staking

5.
staking of signs, culverts, minor drainage structures and other appurtenances, including the necessary checking to establish the proper location and grade to best fit the conditions on site

6.
bridge staking

7.
the setting of such finishing stakes as may be required

8.
the measurement of pay quantities that require measurement 

9.
the staking of right-of-way and material source limits when it is deemed necessary

10.
the staking, referencing and other actions as may be required to preserve or restore land monuments and property corners

11.
and all other surveying and staking necessary to complete the project

When the right-of-way centerline points have been established as a part of the Department’s Preconstruction surveys, the Department will furnish the Contractor with copies of the reference field books. Recover these control points and verify these references. Reestablish any missing points from the Department’s references prior to the initiation of clearing, grubbing, or excavation.

When the right-of-way centerline points have not been established by the Department but the survey control points were established as a part of the Department’s Preconstruction surveys (as detailed on the project Survey Control Sheet) recover these points and use them as the basis for establishing the right-of-way centerline. Verify the position of these points and establish new points where required to replace missing points, prior to the initiation of clearing, grubbing, or excavation.

Notify the Engineer immediately if a Department-established reference point is discovered to be in error or a reset point is not in harmonious relationship to the adjacent centerline points.

Furnish a notekeeper to record all field survey notes, including those which become documentation from which quantities for payment are computed. The notekeeper shall be thoroughly familiar with generally accepted standards of good survey notekeeping practice and the Department’s Construction Surveying Requirements.

The Engineer may randomly spot check the Contractor's surveys, staking and computations. After the survey or staking has been completed, provide the Engineer with a minimum of 72 hours notice prior to performing any work, and furnish the appropriate data as required, to allow for such random spot checking. The Department assumes no responsibility for the accuracy of the work.

642-3.02 CROSS-SECTION SURVEYS. When required, obtain right-angle cross sections to the construction centerline at the interval detailed in the Department’s “Construction Surveying Requirements”.

The following shall be supplied by the Department:

1.
One set of Construction Plans and Specifications.

2.
Field Books (Level, Cross-Section, Slope Stake, etc. ). Books will be labeled and the pages numbered by the Department. Field books shall remain the property of the Department upon completion of the work.

3.
Design Cross Sections, if any.

4.
Sufficient centerline or reference thereto, and at least two benchmark per mile to enable the establishment of planned elevations and centerline.

5.
State of Alaska Land Survey Monument Record forms. These forms are to be completed by the Contractor.

6.
One copy of the Department’s Construction Surveying Requirements.

7.
Design centerline grades, except when Item 642(2), Office Engineering is used.

The following shall be required of the Contractor:

1.
A heading in the appropriate book (date, weather, names and duties of crew members) shall be made at the beginning of each day's work.

2.
The notekeeper shall update the index of the appropriate book at the end of each day's work.

3.
Level notes shall be reduced, checked and adjusted.

4.
Cross-section level notes and slope stake catches shall be computed by the notekeeper and checked by a different crew member in the field on a continual basis.

5.
The Contractor shall enter the grade data, shoulder width and/or ditch distance, stationing, slope, etc., in the slope stake books.

6.
The position and identifying marks of slope stakes and reference points shall be maintained until used for their intended purpose.

7.
Errors shall have a line drawn through them with the correct entry made directly above. Erasures will not be allowed.

8.
Field books or copies of the field books shall be returned to the Project office at the end of each work day or as directed.

9.
The Contractor shall provide copies of all grade sheets and temporary bench mark elevations to the Engineer 48 hours before commencing work on unclassified excavation or embankment.

10.
The Contractor’s survey crews shall comply with all approved traffic control plans. Crews shall coordinate their activities with the Contractor’s Worksite Traffic Supervisor.

11.
A survey Party Chief diary shall be kept daily and contain the following information, (a copy shall be given to the Engineer daily):

a.
Date.

b
Weather.

c.
Crew members’ names and duties.

d. 
Type and location of work performed.

e. 
Hours worked.

f. 
Type of equipment used (brand) and date equipment was double centered or “peg” test was performed.

g. 
Signature of person in responsible charge.

12.
The Contractor shall submit the survey field notes, for any specific area, relating to monument referencing prior to any initiation of clearing, grubbing or excavation. 

642-3.03 MONUMENTS. Install primary and secondary monuments, as called for in the plans, at the positions established by the Department. Reference all monuments, property markers/corners, or accessories which may be disturbed or buried during construction, and re-establish them in their original position prior to the completion of the project. Keep such records and report to the Engineer evidence that a monument has been disturbed and is no longer reliable or cannot be located and is presumed to be missing. The referencing work shall consist of a minimum of two in-line reference points, or three swing-tie reference points in situations where in-line referencing is not desirable. Set all reference points outside of the construction limits. Measure distances from the monument to the nearest 0.01 foot. Record all referencing of monuments in a separate field book stamped by the Surveyor.

Replace all existing monuments disturbed by construction with Primary or Secondary Monuments meeting the requirements of Subsection 642-1.02. When it is impractical to establish a monument in its original position, install a witness corner (WC). Place the WC to a property corner on the property line when the other property corner which defines said line is existing or there has been sufficient retracement to define said line. In other cases, place a reference monument (RM) perpendicular to the centerline at the station of the original position and at a distance from the original position measured in whole meters.

Those monuments found that are not shown on the plans will be recognized by the Engineer when the following is provided by the Surveyor: Field notes identifying type and location of the monument, and a description of the point the monument marks, with the reason to preserve its location. Monuments not shown on the plans will be considered additional work and paid by 642(3), Three Person Survey Party.

The Surveyor shall complete a State of Alaska Land Survey Monument Record form for each primary and secondary monument installed, relocated or replaced. In addition to the required survey information, including section, township and range, each record shall meet all requirements for recording at the District Recorder’s Office in which the project is located. Deliver these forms to the Engineer prior to project completion. The Department will file all original records as required by current State Statutes using the information provided by the Contractor.

Set each monument and monument case accurately to lines established at the required location and in such a manner as to insure its being held firmly in place. Set existing monuments and monument cases to be adjusted to new elevations in the manner and at the elevations directed.

642-3.03 OFFICE ENGINEERING. Calculate finish grades for the roadway as specified per plans and/or specifications. Use information available in the field, on as-builts, or as provided by the Engineer. This work shall be performed by or under the responsible charge of a Professional Land Surveyor or a Professional Engineer currently Registered in the State of Alaska.
642-3.04 FINAL TRAVERSE. Within 30 days after the Engineer receives from the Contractor a letter which states that all construction activities that may disturb the monuments have ceased, the Surveyor shall run a final traverse to verify the positional accuracy of installed survey monuments. This traverse will begin and end at different Department provided control points. The primary and secondary monuments placed or replaced and any undisturbed department provided control points shall be tied to the traverse. Under no circumstance shall the final traverse run more than 2.5 miles without a tie to a department provided monument/control point. All traverse points established during this work shall meet the requirements of a secondary monument. The Surveyor shall sign and stamp a letter which lists each monument and its coordinates. The letter shall certify that the monuments are each located within 0.10 foot of their proposed position based on the project survey control points provided by the Department. Deliver the certification letter and field notes for this work to the Engineer.

642-4.01 METHOD OF MEASUREMENT.

Item 642(1) Construction Surveying. No measurement of quantities will be made.

Item 642(2) Office Engineering. By the mile along centerline for all completed office engineering accepted.

Item 642(3) Three Person Survey Party. By the hour for extra, additional, or unanticipated work made necessary by changes in the project, as directed.

Items 642(4) through 642(8). The actual number of monuments installed as shown on the “State of Alaska Land Survey Monument Record” forms delivered to and accepted by the Engineer.

Item 642(9) Reference Existing Monument. The actual number of monuments referenced as shown in the Surveyor’s field notes delivered to and accepted by the Engineer.

642(10) and 642(11). The actual number of monument cases furnished and installed, or adjusted to new elevation, and accepted.

642(12) Final Traverse. No measurement of quantities will be made.

Survey monuments that are placed on bridges will not be measured for payment but will be considered incidental to other bridge items.

Calculations of all pay quantities will be performed by Department personnel.

642-5.01 BASIS OF PAYMENT. Construction Surveying and Final Traverse shall include all field and office work required to accomplish the work, including furnishing all necessary personnel, equipment, transportation and supplies. Payment for Final Traverse is based on the Engineer’s acceptance of the Surveyor’s certification letter and field notes.

Construction Engineering when required, will be in addition to Construction Surveying. Both items will appear on the bid schedule.

If staking for extra, additional or unanticipated work, as stated above, is performed by a two person survey party, payment will be made at 75 percent of the unit price under Item 642(3), Three Person Survey Party. If a single person is required for additional office computations or other work requiring only one person, payment will be made at 32 percent of the unit price of Item 642(3).

Traffic control devices necessary for the survey parties will be considered subsidiary.  Payment for Traffic Control Plans as approved will be paid under Section 643, Traffic Maintenance.

The accepted quantities will be paid for at the contract price, per unit of measurement for each of the particular pay items shown in the bid schedule.

Pay Item No.
Pay Item
Unit
642(1)
Construction Surveying
Lump Sum

642(2)
Office Engineering
Mile

642(3)
Three Person Survey Party
Hour

642(4)
Set Primary Monument
Each

642(5)
Set Secondary Monument
Each

642(6)
Replace Existing with Primary Monument
Each

642(7)
Replace Existing with Secondary Monument
Each

642(8)
Adjust Existing Monument
Each

642(9)
Reference Existing Monument
Each

642(10)
Monument Case
Each

642(11)
Adjust Existing Monument Case
Each

642(12)
Final Traverse
Lump Sum

(3/17/97)R214
Delete Section 643 in its entirety and substitute the following:


SECTION 643


TRAFFIC MAINTENANCE
643-1.01 DESCRIPTION. This work consists of the necessary measures to protect and control traffic during the life of the contract including, but not limited to, furnishing, erecting, maintaining, replacing, cleaning, moving and removing the traffic control devices required to insure the safety of the traveling public and all administrative responsibilities necessary to implement this work.

The Contractor shall maintain all roadways and pedestrian and bicycle facilities affected by the work and shall construct and maintain approaches, crossings, intersections and other features as may be necessary throughout the life of the contract.

643-1.02 DEFINITIONS.
Construction Phasing Plan - A plan for each phase of the project showing how traffic will be accommodated. It should show the sequence of work by segment or phase if required.

Traffic - The movement of vehicles, pedestrians, and bicyclists through road construction, maintenance operations, utility work, incident zones or similar operations.

Traffic Control Plan - A Traffic Control Plan (TCP) is a drawing or drawings indicating the method or scheme for safely guiding and protecting motorists, pedestrians, bicyclists, and workers in a traffic control zone. It depicts the traffic control devices to be used, their placement and times of use.

Traffic Control Zone - A portion of a road construction project, maintenance operation, utility work, incident zone or similar operation where traffic is affected by the operation and traffic control is needed to safely guide and protect motorists, pedestrians, bicyclists, or workers.

643-1.03 TRAFFIC CONTROL PLAN. The TCP may include, but not be limited to, such items as signs, barricades, traffic cones, plastic safety fence, sequential arrow panels, portable changeable message board signs, special signs, warning lights, portable concrete barriers, crash cushions, flaggers, pilot cars, interim pavement markings, temporary roadways and all other items required to direct traffic through or around the construction zone in accordance with these specifications and the Alaska Traffic Manual (ATM). The TCPs shall also address placement of traffic control devices including location, size, mounting height and type. The details shown for signs shall include the code designation, size, and legend per the ATM and the Alaska Sign Design Specifications (ASDS). Plan sheets developed on Auto Cad can be made available, upon request, for use in preparing TCPs.

When a TCP is included in the plans the Contractor may use it, modify it or design an alternative TCP. Any modifications to the TCP or any new TCP shall be submitted for approval of the Engineer. The Contractor shall allow 1 week for review of any TCP or each subsequent correction. Changes in the TCP may be allowed during construction provided 48 hours are allowed for review and the changes are approved by the Engineer.

When a TCP is not included in the plans the Contractor shall provide one in accordance with this Section and the ATM. The Contractor's superintendent shall review and sign all TCPs prior to submittal. Acceptance of a TCP is based on the Contractor's certification that the plan is in conformance with the ATM and the specifications.

All TCPs submitted shall indicate the periods for which the TCP will be in effect. Each TCP shall provide the name and 24-hour telephone number of the Worksite Traffic Supervisor.

When a waiver of regulation 17 AAC 25 regarding oversize and overweight vehicle movements is in effect for this project, all movements of oversize and overweight vehicles in or near traffic within the project limits will be in accordance with the provisions of the approved TCP. The TCP shall specify traffic control devices that will be required for these operations.

There shall be no work within the project limits until the Contractor has implemented an approved TCP for the work proposed. The number of traffic control devices indicated on the TCPs, plans, and Standard Drawings are a minimum. If unsafe conditions occur, the Engineer may require additional traffic control devices.
643-1.04 WORKSITE TRAFFIC SUPERVISOR. The Contractor shall provide a Worksite Traffic Supervisor who shall be responsible for the Contractor's maintenance of traffic operations on a 24-hour basis.

1.
Qualifications. The Worksite Traffic Supervisor shall understand the requirements of the ATM, the plans and the specifications and meet at least one of the following:

a.
Be currently certified as a Worksite Traffic Supervisor by the American Traffic Safety Services Association (ATSSA).

b.
Be currently certified as a Work Zone Traffic Safety Specialist or a Signs and Markings Specialist by the International Municipal Signal Association (IMSA).

c.
Be currently certified as a Worksite Traffic Technician by (ATSSA).

Items b and c require documentation of a minimum of twelve months of supervisory level worksite traffic control or twelve months of responsible charge of such work. "Responsible charge" shall be construed to mean having been in a position of accountability for the selection of devices and for their placement in the traffic control system, or for the continued operation of the system. Having persons that actually perform labor under one's control would satisfy this requirement.

2.
Duties. The Worksite Traffic Supervisor's duties shall include the following:

a.
Prepare the TCPs and public notices and coordinate traffic control operations with the Engineer.

b.
Inspect the condition and position of all traffic control devices in use on the project at least once each day and once each night, to ensure that devices are in proper working order, clean, visible and conform to the approved TCPs in use. Furnish a detailed written report of each inspection to the Engineer within 24 hours.

c.
Supervise the repair or replacement of damaged or missing traffic control devices.

d.
Review and anticipate appropriate traffic control needs and ensure that the proper traffic control devices necessary for safe and efficient traffic movement are available.

e.
Review work areas, storage of equipment, and handling and storage of materials relative to traffic safety.

f.
Hold traffic safety meetings with the superintendents and foremen of the Contractor and subcontractors prior to beginning construction, and periodically thereafter as necessary or as directed by the Engineer. The Engineer shall be provided the opportunity to attend these meetings.

g.
Supervise all traffic control workers, flaggers, and pilot car drivers.

h.
Certify that all of the flaggers meet the requirements of Subsection 643-3.04.

643-1.05 CONSTRUCTION PHASING PLAN. A Construction Phasing Plan shall be submitted at least 5 working days prior to the Preconstruction Conference for approval by the Engineer and consist of the following:

1.
Designation of a Worksite Traffic Supervisor including his resume, written verification of his credentials and the telephone numbers where he can be reached 24-hours a day.

2.
A plan for each phase or segment of the project. Changes shall be submitted to the Engineer for approval 15 days in advance of their proposed implementation.

3.
TCPs for the first phase of the project with both the permanent and temporary traffic control measures shown including the times of use of each TCP.

643-2.01 MATERIALS. Materials for traffic control devices shall conform to the requirements set forth below:

1.
Signs. Permanent Construction Signs, Construction Signs and Special Construction Signs including sign supports shall conform to the requirement of Section 615, Standard Signs, the ATM and ASDS. The size of each Special Construction Sign shall be clearly and neatly marked in 3 inch high black numerals on its back.

2.
Portable Sign Supports. Portable sign supports shall be wind resistant with no external ballasting and capable of supporting a 4 foot X 4 foot traffic control sign such that the height of the sign above the adjacent roadway surface is that required by the ATM. The sign support shall support the traffic control sign vertically.

3.
Barricades and Vertical Panels. Barricades and vertical panels shall be constructed of wood, metal or plastic and conform to the requirements of the ATM and the Standard Drawings. Type III Barricades shall have a minimum length of 8 feet.

4.
Portable Concrete Barriers. Portable concrete barriers shall conform to the requirements of Standard Drawing G-45. Each barrier shall be equipped with at least two side-mounted retroreflective reflectors (or a continuous longitudinal stripe of preformed retroreflective pavement marking tape mounted 6 inches from the top of the barrier), for each direction of traffic. The reflectors (or tape) shall be yellow if the barriers are used at centerline and white if used on the roadway shoulder.

5.
Warning Lights. Warning lights shall be Type A (low intensity flashing), Type B (high intensity flashing) or Type C (steady burn) conforming to the requirements of the ATM.

6.
Drums. Drums shall be plastic and conform to the requirements of the ATM and the Standard Drawings.

7.
Traffic Cones. Traffic cones and/or tubular markers shall conform to the requirements of the ATM and the Standard Drawings. The minimum height shall be 28 inches. All cones and tubular markers shall be reflectorized.

8.
Interim Pavement Markings. Interim pavement markings shall be either paint conforming to Subsection 708-2.03 with glass beads conforming to Subsection 712-2.08, preformed marking tape (removable or non-removable) conforming to Subsection 712-2.14, or temporary raised pavement markers conforming to Subsection 712-2.15 or 712-2.16, as appropriate. The markings shall be applied in accordance with Section 670 and the manufacturer's recommendations.

9.
High Level Warning Devices. High level warning devices shall conform to the ATM and the Standard Drawings.

10.
Temporary Crash Cushions. Temporary crash cushions shall have been tested as per the procedures set forth in National Cooperative Highway Research Program (NCHRP) Report 350, Test Level 3. Certification shall be provided by the manufacturer directly to the Engineer. Permanent crash cushions shall not be used as temporary crash cushions.

11.
Sequential Arrow Panels. Sequential arrow panels shall be Type A (24" X 48"), Type B (30" X 60") or Type C (48" X 96") conforming to the requirement of the ATM and the Standard Drawings.

12.
Portable Changeable Message Board Signs. Portable changeable message board signs shall conform to the requirements of the ATM.

13.
Plastic safety fence shall be construction orange, 4 feet high and shall be as manufactured by one of the following companies, or approved equal:

a.
“Safety Fence” as manufactured by Services and Materials Company, Inc., 2200 South “J” Street, Elwood, Indiana, 46036. Phone (800) 428-8185.

b.
“Flexible Safety Fencing” as manufactured by Carsonite, 1301 Hot Springs Road, Carson City, Nevada, 89706. Phone (800) 648-7974.

c.
“Warning Barrier Fence” as manufactured by Plastic Safety Systems, Inc. P.O. Box 20140, Cleveland, Ohio, 44120. Phone (800) 662-6338.

14.
Temporary Sidewalk Surfacing. This item shall consist of providing all labor, equipment and materials to provide a temporary sidewalk surfacing as required by an approved Traffic Control Plan. 

a.
The materials shall be a minimum of ½ inch plywood for areas that are continuously supported by subgrade and 1 inch plywood for areas that are not continuously supported.

b.
The maximum unsupported length of 1 inch plywood shall be 30 inches.

c.
The surface of the plywood shall be free of irregularities. The height of plywood overlap joints shall not exceed 1 inch.

d.
The temporary surfacing shall be held in place by a method that will withstand 25 mph wind velocities. 

15.
Temporary Guardrail. Temporary Guardrail shall conform to the standard drawings and section 606 of the standard specifications. 

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS. The Contractor shall keep the work, and portions of the project affected by the work, in such condition that traffic will be accommodated safely. Traffic control devices and services shall be provided and maintained both inside and outside the project limits both day and night as needed to facilitate traffic guidance.

Unless otherwise provided herein, the Contractor shall keep all roadways undergoing improvement open to traffic. Temporary closure of residential, commercial or street approaches requires prior approval of the Engineer. The Contractor shall provide access through the project for emergency vehicles and school and transit busses. All locations requiring redirection or stopping of the traveling public shall be properly signed and/or flagged by the Contractor.

The Contractor's equipment shall stop at all points of intersection with the traveling public unless satisfactory traffic control measures, are shown on the approved TCP.

All illumination and signalization shall remain operational as per the requirements of Subsection 660-1.05, Maintaining Existing and Temporary Electrical Systems. Signal heads shall be re-aligned as necessary in accordance with the ATM when approach lanes are moved. Any modifications to existing traffic signals shall be coordinated with the agency responsible for their maintenance and operation. Flood lighting at night shall be in accordance with the ATM and be adjusted such that it does not shine into oncoming traffic.

The Contractor shall provide and maintain safe routes for pedestrians and bicyclists through or around traffic control zones at all times except when pedestrians or bicyclists are prohibited by regulation. Whenever construction activity encroaches onto the safe route in a traffic control zone the Contractor shall station an employee at the encroachment to assist pedestrians and bicyclists past the construction activity.

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION. Roadway lane and shoulder widths in existence prior to the start of construction shall not be reduced without an approved TCP. The Contractor shall maintain a 2 foot minimum clear area between the edge of traveled way and the work area. Use either barricades, traffic cones, or drums for delineation of this area. These traffic control devices shall be placed on the work side of the clear area and be spaced in accordance with the ATM.

If the Contractor is allowed to maintain traffic on an unpaved surface, the construction shall be conducted in such a manner as to provide a reasonably smooth and even surface satisfactory for use by public traffic at all times. The surface of the roadbed shall be properly crowned for drainage. In advance of other grading operations, sufficient fill shall be placed at culverts and bridges to permit traffic to cross smoothly and unimpeded. Part width construction techniques shall be employed when the traffic is routed through roadway cuts or over embankments under construction. The material shall be excavated or placed in layers and the construction activities shall be alternated from one side to the other, with traffic routed over the side opposite the one under construction.

Where so provided on the plans or an approved TCP, the Contractor may detour traffic. The detour routes shall be maintained by the Contractor during times of use in such condition that traffic will be accommodated safely. When no longer required, the detour shall be obliterated and appropriate areas topsoiled and seeded.

In general, all roadway crossings should be made while maintaining traffic as described above. If two-way traffic cannot be maintained, whether on the existing roadway or a detour, half-width construction or a road closure may be allowed and must be shown on an approved TCP. The TCP shall indicate the duration and conditions of closure. Roadway crossings shall be scheduled so as not to delay school busses and peak hour traffic. For road closures the Contractor shall post at the site of the closure, within view of waiting traffic, the time the closure started and the time the road will again be open to traffic.

643-3.03 PUBLIC NOTICE. The Worksite Traffic Supervisor shall give notices of changes, delays or road closures to the following local officials and transportation organizations, including but not necessarily limited to:

Alaska Carriers Association

Alaska State Troopers

Local Police Department

Local Fire Department

Local School & Transit Authorities

Local Emergency Medical Services

Local Media (Newspapers, Radio, Television)

Railroads (Where applicable)

U.S. Postal Service

The Contractor shall also provide the Alaska State Troopers, local police and fire department with the radio frequencies used on the project, and the 24-hour telephone numbers of the Worksite Traffic Supervisor and the Project Superintendent. These shall be for alerting the Contractor of emergencies which will require passage of emergency vehicles through the project. When so notified the Contractor shall use all equipment and effort necessary to expedite rapid passage.

Weekly Notices. Write and submit weekly public information notices that identify road closures, restrictions to traffic, and detours. Areas of potential traffic delay shall be emphasized and alternate routes noted. Telephone numbers for further information shall be provided. The notices shall be approved by the Engineer. The notices shall be hand carried or faxed to the list of local news broadcasting media, emergency services and public service organizations provided by the Department. Notices shall be submitted at the following times:

1.
One week prior to the beginning of construction,

2.
Wednesday of each week during construction, and

3.
prior to any major change or disruption to traffic or local access.

Newspaper Advertisements: The Contractor shall run one‑sixteenth page newspaper advertisements for a minimum of one (1) week in advance of commencing construction, resuming construction after seasonal suspension, or any scheduled delay, or closure of driving lanes within the project corridor. The Contractor shall then run continuous one‑sixteenth page newspaper advertisements for the duration of that delay, or closure. The advertisements shall be published in the following newspapers:

1.
 Anchorage Daily News

2.
Alaska Star

The Contractor shall indicate on the ad order a first preference for the local news section and an exclusion for the classified section. These advertisements shall have the project name, a map, detailed traffic information, effective dates, and provide the Contractor's name and a 24-hour toll free (1-800-###-####) "hot‑line road report" telephone number for the public to access a pre‑recorded message with current roadway status.

Advertisements shall be promptly canceled when they have served their purpose. The Worksite Traffic Supervisor shall submit proof advertisements, on the form provided, to the Engineer for review and approval at least forty‑eight (48) hours prior to intended release and a copy of the Proof of Publication with tear sheet immediately after publication.

Radio Advertisement: The Contractor shall also run Radio advertisements one week in advance and for the duration of any anticipated major delay, or closure. 

The Contractor shall provide public service announcements (PSA) tapes to the top four listener rated radio stations at the beginning of the work week summarizing the expected work. These spots shall be aired during the morning and evening hours just before and during rush hour traffic. The spots shall provide a clear and detailed summary of the changes or disruptions expected to impact traffic patterns.

Radio advertisements shall be done by a reputable advertising agency adhering to the following criteria:

I.
Applicants should be primarily in the advertising Business. At least 50% of the agency's gross billings should come from advertising-related services.

II.
Agencies must have been in business at least 2 years.

III.
The persons that operate control of the agency must be an employee of the agency.

IV.
The size of agency needs to be large enough to provide adequate service.

V.
Advertising Agency service consists of interpreting to the public, information regarding a legally marketed product or service. Services typically include a knowledge of the factors of distribution and sales and their methods of operation, a knowledge of all available media and means that can be used to effectively carry the interpretation of the product or service to target audiences, ordering the space, time and other means of advertising and the formulation and execution of an advertising or public reactions plan.

A change order is not required for newspaper and radio advertisements, the Notice to Proceed shall constitute the notice required to initiate newspaper advertisements. 

643-3.04 TRAFFIC CONTROL DEVICES. Prior to the start of construction operations, the Contractor shall erect such permanent and temporary traffic control devices as may be required by the approved TCPs. Traffic control devices shall be used only when they are needed. Advisory speeds, when necessary, shall be determined by the Engineer.

For lane closures on multilane roadways, sequential arrow panels shall be used. When required for night time operations, flashing warning lights shall be used to mark obstructions or hazards and steady-burn lights shall be used for channelization.

During non-working hours and following the completion of a particular construction operation, all unnecessary traffic control devices shall be removed. Sign panels that are post mounted and cannot be readily removed shall be entirely covered with either metal or plywood sheeting.

Reflective sheeting on signs, drums, barricades and other devices shall be kept clean.

All traffic control devices shall meet the requirements of American Traffic Safety Services Association (ATSSA), "Quality Standard for Work Zone Traffic Control Devices".

Any devices provided under this Section that are lost, stolen, destroyed, inoperable or deemed unacceptable while their use is required on the project shall be immediately replaced by the Contractor. The Contractor shall stock repair parts for each Temporary Crash Cushion used on the project. If a crash cushion is damaged it shall be repaired within 24 hours.

All items paid for under this section shall remain the property of the Contractor and shall be removed upon completion of the project.

1.
Embankments. Install portable concrete barrier, plastic drums, barricades, tubular markers, plastic safety fence, and cones as called for on the plans or TCPs to delineate open trenches, ditches, other excavations and hazardous areas when they exist along the roadway for more than one continuous work shift.

2.
Adjacent Travel Lane Paving. The Contractor shall limit pavement edge and lane edge drop-offs as specified under Subsection 401-3.11. When the depth of paving is greater than 2 inches and the paving of adjacent travel lanes or paved shoulders cannot for some unforeseen circumstance be completed to the same elevation before the end of the paving shift, the appropriate signing shall be installed: CW24-1, (Uneven Lanes), CW8-9A, (Low Shoulder), CW14-3, (No Passing Zone), R4-1, (Do Not Pass), and R4-2, (Pass with Care). If the section in question is longer than ½ mile in length additional signs shall be placed at 1500 foot intervals.

3.
Fixed Objects. Vehicles working within 15 feet of the edge of traveled way shall be equipped with flashing warning lights. The vehicle's flashing warning lights may be emergency flashers, flashing strobes or rotating beacons.

Private vehicles, idle construction equipment, construction material stockpiles and other items deemed by the Engineer to be fixed objects shall be located outside the clear zone at all times. Parking of equipment in medians will not be allowed.

Where, due to land features or lack of right-of-way, it is not feasible to meet the above restrictions, equipment shall be parked as far away as practical but a minimum of 15 feet from the edge of traveled way as approved by the Engineer. Traffic control devices for identifying hazards including flashing warning lights shall be used to delineate the equipment when parked in this manner. These traffic control devices will not be paid for but will be considered the Contractor's responsibility.

4.
Flagging. Flagging shall include the furnishing of trained and competent flaggers and all necessary equipment, including lighting of the flagging position during nighttime operations, for the control of traffic through the work zone. Each flagging operation shall be approved by the Engineer prior to its implementation and shall be adjusted as conditions change or as directed by the Engineer

Prior to beginning work, and at the start of each construction season thereafter, flaggers shall attend the special videotape training session provided by the Engineer. The Worksite Traffic Supervisor shall certify in writing that all flaggers are personally familiar with and meet the requirements of the ATM and have attended the annual training before being allowed to direct traffic.

Flaggers shall maintain their assigned posts at all times, unless relieved by another qualified flagger or the need for flagging traffic no longer exists. Flagger signs are to be removed when a flagger is not present. The flaggers area should be free of encumbrances, such as parked vehicles, so the flaggers are readily visible.

The Contractor shall provide approved equipment for two-way radio communications between flaggers when flaggers are not in plain, unobstructed view of each other.

No signalized intersection shall be flagged without prior written approval of the Engineer. When a signalized intersection is flagged the traffic signal shall either be turned off and covered or be placed in the All‑Red Flash mode. Changing traffic signal modes, turning off or turning on traffic signals, shall be coordinated with and approved in writing by the agency responsible for signal maintenance and operation, and by the Engineer.

5.
Pilot Cars. Pilot car operations may be approved where the route through a construction work zone is particularly hazardous, so involved or frequently altered as to preclude adequate signing, or where one-way traffic is deemed by the Engineer to be necessary. Pilot cars shall not be used to avoid localized traffic control at several locations. The operation shall be organized so that no individual vehicle has a waiting period of more than 20 minutes, but this does not imply that twenty minutes will be allowed in all cases. Multiple pilot car operations within a project or adjoining projects shall be coordinated to minimize the inconvenience of the traveling public. Two or more pilot cars may be specified to provide two-way traffic through the work zone to reduce the waiting period. The flagger or pilot car operator shall record each departure time of the pilot car in a bound field book furnished by the Engineer. Whenever practicable, the flagger shall advise the motorist of the reason for the delay and the approximate length of time that the traffic will be delayed. The Contractor must make every reasonable effort to yield right-of-way to the driving public and prevent excessive delay. The vehicle selected for a pilot car shall be an automobile or pickup with the name of the Contractor prominently displayed and shall be equipped with a two-way radio for contact between flaggers and other pilot cars. A G20-4 sign, (Pilot Car Follow Me), shall be mounted on the rear a minimum height of 5 feet above the driving surface. Provisions shall be made for identification of the last vehicle in the column.

When pilot cars are authorized, they shall be in force prior to beginning work and continue until no longer required or all traffic control devices required for non-working hours are properly in place and functioning.

6.
Street Sweeping. All paved portions of the roadway and haul routes open to the public shall be kept free of loose material, including sections of roadway off of the project where loose material is deposited as a result of the contractors operations. The street sweeper shall be capable of collecting materials rather than ejecting them to the shoulder of the road.

7.
Watering. The Contractor shall furnish, haul and place water for dust control and pavement flushing, as directed. Water trucks shall be capable of providing a high pressure water stream to flush the pavement and a light water spray for dust control. If the flushing operations contaminate or fill adjacent catch basins the contractor shall clean and restore them to the same condition they were in prior to his operations, including sections of roadway off of the project where flushing is required. The application of water shall be under control of the Engineer. 

If water is to be taken from a lake, stream, or other natural water body, the Contractor shall obtain a water removal permit from Alaska Department of Natural Resources. The Contractor shall also comply with the Alaska Department of Fish and Game screening requirements for all water removal operations.

643-3.05 AUTHORITY OF THE ENGINEER. When, in the opinion of the Engineer, conditions are such that the safety and/or convenience of the traveling public are adversely affected, the Contractor will be immediately notified in writing. The notice will state the defect(s), the corrective action(s) required, and the time required to complete such action(s). In no case shall this time exceed 24 hours. In the event that the Contractor fails to take the corrective action(s) within the specified time, (a) The Engineer will immediately direct that the offending operations cease until the defect(s) is (are) corrected and (b) the Engineer reserves the right to order the corrective action(s) be accomplished by outside forces. The cost of work by outside forces shall be deducted from any moneys due or that may become due under the terms of this contract.

643-3.06 TRAFFIC PRICE ADJUSTMENT. When Item 643(23), Traffic Price Adjustment, is shown on the bid schedule, for each minute that any lane of traffic is not open to full use by the traveling public, the Contractor will have payment for this contract reduced at the rate listed below (based on highway user costs), measured to the nearest minute for the ADT published by the Department's Planning section. The Engineer shall determine whether the roadway is opened to full use.

The Traffic Price Adjustment shall be assessed for lane closures or reductions that are unauthorized. Lane closures and/or lane reductions that have been shown in the contract or authorized in writing by the Engineer are not subject to the Traffic Price Adjustment.

	Published ADT
	Dollars/Minute 

of Delay/Lane

	Less than 1,000
	$2

	1,000 - 4,999
	$10

	5,000 - 9,999
	$30

	10,000+
	$40


643-3.07 MAINTENANCE OF TRAFFIC DURING SUSPENSION OF WORK. Approximately one month prior to seasonal suspension of work, the Contractor shall schedule a preliminary meeting with the Engineer and Maintenance & Operations to outline the work he expects to complete before shutdown and the condition the roadway is to be in. The Contractor shall then schedule a field review for acceptance by the Department for winter maintenance. At the field review a punch list will be prepared for implementation prior to acceptance. In order for the Contractor to be relieved of winter maintenance responsibility, all roads shall be left with a reasonably smooth and even surface satisfactory for use by public traffic at all times. The surface of the roadbed shall be properly crowned for drainage and adequate safety facilities shall be in place. All illumination and signals, including vehicle detectors, shall be in good working order. After acceptance for winter maintenance and until issuance of an order for the resumption of construction operations, maintenance of the facility agreed upon will be the responsibility of the Department. The Department will only accept maintenance responsibility for those portions of the work that are open to the public for use, as determined by the Engineer. The Department will not accept maintenance responsibility for incomplete work adjacent to accepted roads. Maintenance for all other portions of the work, shall remain the responsibility of the Contractor. The Engineer will list all portions of the work for which the Department will accept maintenance responsibility during a seasonal suspension of work in a letter of "Acceptance for Winter Maintenance." The Contractor shall retain all contractually required maintenance responsibilities until receipt of this letter.

If work is suspended due to unfavorable weather, other than seasonal, failure of the Contractor to correct conditions unsafe for the workmen or the general public, failure to carry out provisions of the contract, or for failure to carry out orders of the Engineer, all costs for maintenance of traffic during the suspended period shall be borne by the Contractor.

When work is resumed, the Contractor shall replace or renew any work or materials lost or damaged because of temporary use of the project. Remove to the extent directed by the Engineer, any work or materials used in the temporary maintenance and shall complete the project as though its prosecution had been continuous and without interference.

643-3.08 CONSTRUCTION SEQUENCING. Construction sequencing detailed in these Special Provisions, and the plans is a suggestion only and is not intended to prevent the Contractor from proposing alternative construction sequencing. 

Throughout the duration of the project, the existing roadway configuration shall be maintained (i.e., the number of lanes and their respective widths) except for restrictions to traffic allowed in the special provisions and addressed through approved TCPs. A restriction to traffic shall be considered any condition of the roadway surface or any work operation or traffic control setup that reduces the number of lanes or stops traffic. An approved TCP is required before any restriction to traffic is implemented.

No restriction to traffic will be allowed during the peak times listed below, except as noted:

Eastbound - 4:00 PM to 6:00 PM, Monday through Friday

Westbound - 7:00 AM to 9:00 AM Monday through Friday

Independence Day (July 4), Memorial Day and Labor Day are not included in peak hours.

Lane restrictions will be permitted during non-peak times with the following stipulations:

1.
Lane restrictions shall be conducted so that no more than 10 minutes accumulated delay is encountered by a waiting motorist.

2.
During a work shift, a minimum of one traffic lane shall be maintained in both directions at all times.

3.
Peak hour traffic shall be fully restored to two thru lanes and turn pockets for the appropriate peak hour direction.

The project is divided into four segments:

1.
Minnesota Dr. to Arctic Blvd.

2.
Arctic Blvd. to C St.

3
C St. to Cordova St.

4.
Cordova St. to New Seward Hwy. Frontage Rd.

Each segment shall be completed prior to starting a new segment.

Each segment shall be fully paved two weeks after pavement removal or pavement planning.

Restrictions to traffic will be allowed in the following segments:

C St. to Cordova St.
Traffic will be allowed to operate on a gravel surface for up to two weeks. Two lane traffic will be allowed for up to two weeks.

643-3.09 INTERIM PAVEMENT MARKINGS. Permanent or Interim Pavement Markings in accordance with this subsection, details shown on the plans, approved traffic control plans, and Parts III and VI of the Alaska Traffic Manual shall be in place before existing paved roadways, temporary paved roadways, detours, interim paving lifts, and roadways with seal coats and surface treatments are opened to traffic for longer than one continuous work shift. This work may include restriping of the existing roadway prior to beginning construction of the project.

Conflicting pavement markings shall be removed in accordance with subsection 670-3.04, Paint Removal or covered with black removable preformed marking tape.

Sections of existing roadway that will be opened to traffic during the winter shall be marked at the same location as the existing lines and markings.

The Contractor shall maintain all Interim Pavement Markings for their intended life without additional compensation for any reapplication that may be required. There will be no compensation to upgrade Interim Pavement Markings required for work operations lasting up to 3 days to those required for work operations lasting up to 2 weeks.

Only temporary raised pavement markers or removable preformed retroreflective marking tape shall be used as Interim Pavement Markings on final pavement surfaces. When used they shall be completely removed and disposed of in conjunction with the placement of the final markings. The complete removal shall include any residual adhesive that might misguide motorists. Final pavement markings on finished pavement surfaces and interim pavement surfaces shall be in place before work is suspended for the winter.

Construction should be staged so that no traffic is routed over conflicting markings for more than one continuous workshift. If traffic is routed over conflicting markings during a workshift the roadway shall be delineated with a complement of warning signs, channelizing devices, and flaggers as required by the Alaska Traffic Manual.

Only temporary raised pavement markers conforming to Subsection 712-2.16 shall be used for interim pavement markings on seal coat and surface treatment pavements. The markers shall be installed in accordance with the manufacturers instructions prior to the application of the asphalt surface material and cover coat. The vinyl protective covers shall be removed after application of the asphalt pavement.

On multicourse surface treatments the temporary raised pavement markers shall be installed following the full width application of the first layer of cover coat. The markers shall be installed on each day's completed surface before the pilot car operations are removed and unescorted traffic is allowed on the surface treatment.

Final pavement markings shall not be placed until the seal coat or surface treatment has been opened to traffic for at least 14 days. Final pavement markings shall be applied within 10 days of the completion of the final sweeping or brooming of the mainline seal coat or surface treatment. Seal coat and surface treatment pavements are exempt from the two week requirement stated in short-term operations.

643-4.01 METHOD OF MEASUREMENT. During winter suspension of work no measurement of quantities will be made. 

1.
Traffic Maintenance will be measured by the calendar day or lump sum and shall consist of all labor, materials and equipment required to provide the Worksite Traffic Supervisor, all required TCPs and public notices, the Construction Phasing Plan and maintenance of all roadways, approaches, crossings, intersections and pedestrian and bicycle facilities, as required. 

2.
Traffic Control Devices will be measured by the units shown in the Traffic Control Rate Schedule. The quantities to be paid for shall be the number of units of each of the items, installed and accepted, in place. Construction Signs are regulatory, guide or construction warning signs for which there is a designation in the ASDS. Permanent Construction Signs shall be as detailed in the plans. All other signs will be considered Special Construction Signs. Flagger paddles will not be measured for payment.

Warning lights, high level warning devices, vertical panels and sign supports required for individual traffic control devices will be considered subsidiary to their respective bid item. If a subsidiary item is not installed and operational on a traffic control device when required, the respective device will not be measured for payment.

3.
Portable Concrete Barrier will be measured per each nominal 10 foot section (± 1 foot) placed to protect or channelize traffic as called for on the approved TCPs. Measurement for payment will be made for the initial placement and for each subsequent relocation when moved more than 10 feet in any direction. 

4.
Temporary Crash Cushions will be measured per each installation. Repair of temporary crash cushions will not be measured. 

5.
Interim Pavement Markings will be measured by the single stripe station. A single stripe is a marking or a temporary raised pavement marker 4 inches in width. Wider striping will be measured as multiples of 4 inches. Centerline gaps will not be deducted from measurements. Installation of any word and symbol markings as well as the removal of the Interim Pavement Markings will be subsidiary to this item. The No-Passing Zone signing, as described in Subsection 643-3.09, will be subsidiary to this item.

6.
Flagging and Pilot Car will be measured by the hour for the actual number of hours such operations were performed as approved by the Engineer. Transportation to and from the work site will not be measured.

7.
Street Sweeping will be measured by the hour for the actual number of hours such operations were performed as approved by the Engineer. Time required to empty the sweeper will not be measured.

8.
Watering will be measured by the M-Gallon (1,000-gallons) of water applied. Weight measure or volume measure may be used at the discretion of the Engineer. If weight measure is used, the weight will be converted to gallons at 8.34 pounds per gallon for payment purposes. If volume measure is used, the volume will be converted to gallons at 7.48 gallons per cubic foot for payment purposes.

9.
Portable Changeable Message Board Signs will be measured by the calendar day for each sign used as shown on an approved TCP.

10.
Plastic Safety Fence, placed to protect or channelize pedestrian traffic as called for on an approved TCP, will be measured by the foot for the initial placement. Movement of the plastic safety fence to gain access to or from the work site shall not be measured and shall be subsidiary to the item.

11.
Temporary Sidewalk Surfacing, as called for on an approved TCP, will be measured by the square yard of plywood surface exposed for each placement. Overlaps will not be included in the measurement.

12.
Newspaper advertisements will not be measured for payment.

Providing a 24-hour toll free (1-800-###-####) "hot-line road report" telephone with pre-recorded message, and providing weekly notices with daily updates will not be measured for payment but will be subsidiary to Item 643(1) or 643(2), Traffic Maintenance.

643-5.01 BASIS OF PAYMENT. The accepted quantities, determined as provided above, will be paid for at the contract price per unit of measurement, respectively, for each of the pay items listed below that are shown in the Bid Schedule, which price and payment shall be full compensation for the work prescribed in this section.

Items required by this specification that are not included on a unit price basis on the Bid Schedule or not included in other items shall be considered subsidiary to Item 643(1) or 643(2) Traffic Maintenance, except the following:

Traffic Price Adjustment

If Item 643(23), Traffic Price Adjustment, is shown on the Bid Schedule the total value of this contract will be adjusted as appropriate for lane restrictions, closures or delays in completing the directed work, as determined by the Engineer.

Payment for Item 643(27), Traffic Control Devices will be made for the pay unit of accepted traffic control devices (construction signs, barricades, traffic cones and/or tubular markers, drums, plastic safety fence, sequential arrow panels, portable changeable message board signs, special construction signs, portable concrete barriers, pilot cars, temporary pavement markings, temporary crash cushions, temporary sidewalk surfacing, and watering) times the unit rate value contained in the Traffic Control Rate Schedule.


TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$ 5.00

	Special Construction Sign
	Square Foot
	$20.00

	Type II Barricade
	Each/Day
	$ 2.00

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 2.00

	Sequential Arrow Panel, Type C
	Each/Day
	$55.00

	Portable Concrete Barrier
	Linear Foot
	$6.00

	Temporary Crash Cushion
	Each
	$3,500.00

	Pilot Car
	Hour
	$65.00

	Watering
	M-Gallon
	$20.00

	Street Sweeping
	Hour
	$150.00

	Pedestrian Fence
	Linear Foot
	$5.00

	Portable Changeable Message Board
	Calendar Day
	$100.00

	Temporary Sidewalk Surfacing
	Square Yard
	$10.50

	Temporary Pavement Markings

   Painted Markings

   Preformed Markings

   Raised Pavement Markings

   Temporary Cover Markings
	Station

Station

Station

Station
	$30.00

$130.00

$15.00

$305.00


Payment for Item 643(15), Flagging will be paid on a contingent sum basis at the rate of $22.50/hour.

Payment for Item 643(29), Newspaper and Radio Advertisements will be made at cost plus 15 percent. Payment will be authorized upon evidence of payment to the newspaper (paid receipt).

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
643(2)
Traffic Maintenance
Lump Sum

643(3)
Permanent Construction Signs
Lump Sum

643(15)
Flagging
Contingent Sum

643(23)
Traffic Price Adjustment
Contingent Sum

643(27)
Traffic Control Devices
Contingent Sum

643(29)
Newspaper and Radio Advertisements
Contingent Sum
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SECTION 644


SERVICES TO BE FURNISHED BY THE


CONTRACTOR
Special Provisions

644-2.01 FIELD OFFICE. Delete this subsection in its entirety and substitute the following: The Contractor shall furnish and maintain a suitable office for the Engineer, available for occupancy from two weeks prior to commencing work, through 30 days after issuance of the notice of project completion. The following office requirements shall be met:

1.
A minimum of 1,000 square feet of floor area. The office area shall be divided so that it contains an office room separated by a closable door. The office room shall have a minimum of 150 square feet of floor area and have an operable window.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of two electrical outlets.

4.
A minimum of 100 square feet of window area and adequate ventilation.

5.
Adequate parking for a minimum of 16 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Attached indoor plumbing with sanitary lavatory facilities provided.

7.
Telephone service available at the office location.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
Located within one mile of the project.

10.
The Engineer's office shall be accessible by disabled individuals from the designated handicap parking space in accordance with the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG). 

644‑2.02 FIELD LABORATORY. Delete the sixth sentence of the first paragraph and substitute the following: The water supply shall consist of a 500‑gallon capacity tank with a pressure pump or a commercial pressurized system.

Delete the second paragraph and substitute the following: The laboratory shall include a concrete slab, 8 feet by 10 feet by 4 inches thick, suitable for mounting a Gilson shaker and other equipment. The slab shall be installed within an enclosed adjacent structure having a door, a window, a worktable, an exhaust fan, electrical outlets, and adequate lighting and heat.

Add the following: The Contractor shall supply 240 volt, 60 hertz power, a 100 lb. propane bottle, and a 500 gallon capacity water tank with a pressure pump or a commercial pressurized system for a State provided portable asphalt lab at a location designated by the Engineer.

644‑2.06 SCALES. Delete the first and second sentences and substitute the following: When the bid schedule calls for payment on a ton basis for material, the Contractor shall furnish and maintain platform scales, scalehouse, and an electronic computerized weighing system, as hereinafter specified. A permanent certified commercial scale may be used with the Engineer’s written approval. Belt conveyor scales are not acceptable for determining pay weight when the contract documents provide for payment on a ton basis.

Delete the second paragraph and substitute the following: Sanitary lavatory facilities, heating, adequate electrical lighting and 120 volt, 60 cycle power shall be furnished to the scale house.

Delete paragraph three in its entirety.

Delete the fourth paragraph and substitute the following: Furnishing platform scales, tickets, scale house, and the electronic computerized weighing system, including all supplies such as: weigh tickets, paper, printer ribbons, diskettes, etc., and all maintenance and repair services necessary to keep the system functional, shall be supplied by the Contractor and is not a pay item but will be considered a subsidiary obligation. Platform scales, scale house and the electronic computerized weighing system shall remain the property of the Contractor upon completion of the work.

The Scales Diary is a bound book provided by the Engineer, to be completed by the Contractor’s scale person, that contains dates of action, type of material, source, time the scale opened and time the scale closed, times of scale balance, ticket sequence, time the haul for each material started and stopped, voided ticket numbers, truck numbers, times 

of tare and tare weights, and the scale person’s signature. In addition, the following information on any scale used to weigh materials for payment shall be provided in the Scale Diary:

a.
Owner of the scales, and scale locations.

b.
Manufacturer’s name, model serial number, maximum capacity, and type of scales (single beam, double beam, self-reading, etc.).

c.
Date(s) the scales were installed and/or adjusted.

d.
Scale service company inspections and accuracy checks (attach copy).

e.
Division of Weights & Measures inspections and accuracy checks (attach copy).

f.
Time and dates of notification of any malfunctions.

The Scales Diary(ies) shall remain the property of the Engineer.

Delete the second sentence of the last paragraph and substitute the following: Platform scales shall include a weatherproof housing constructed in a manner that protects the recording equipment and allows the scale operator convenient access to the weigh indicator, scale computer, ticket printer, and the printer used to produce the Transaction Summary Report. All components of the platform scales which could be physically manipulated in a manner to alter weights shall be protected by sealed enclosures, acceptable to the Engineer.

Add the following: The Contractor shall provide an electronic computerized weighing system with the following capabilities:

COMPUTER

1.
The scale computer shall have the ability to store project numbers and all pay item descriptions for multiple projects and products which are weighed with the scale system.

The self-reading scale system shall include the scale load cell, a sealed direct reading weight indicator, scale computer, ticket printer, sequential Transaction Summary Report printer, and the ability to record a complete shift’s transaction on a 3½-inch high density diskette.

The scale computer shall read the output data from the weight indicator without any unit conversion. If a conversion of pounds to kilograms is necessary, the Transaction Summary printer shall also print the Gross Vehicle Weight of each load in pounds for the Engineer’s review of the metric conversion factor. The conversion factor shall be 907.1847 kg/ton. All individual parts of the system shall be compatible with each other and suitable for field conditions.

Unless prior written authorization is obtained from the Engineer, no payment will be allowed for any material weighed without using the electronic computerized weighing system.

2.
The scale computer shall store the following for each hauling vehicle utilized on the Project: vehicle identification number or the permanent commercial scales’ assigned unique vehicle identification number if so marked on the vehicle, the tractor license number, associated trailer license number(s) or the permanent commercial scales’ assigned unique vehicle identification number(s) if so marked on the trailer, tare weight, and maximum allowable vehicle weight (MAVW).

Vehicles shall be tared a minimum of once daily by the scale operator. The Engineer may request additional tares to be done at any time the scale is operational. The Engineer may also require that he be present when tares are done.

The MAVW shall be calculated by the Engineer and a listing of all vehicles and their MAVW(s) will be placed in the scalehouse by the Engineer. The MAVW will be the maximum allowable legal weight, as determined by the Engineer when overloads cannot be hauled in the traffic stream; the manufacturer’s recommended maximum allowable gross vehicle weight as certified by the Contractor when on-road vehicles are allowed to haul overloads in the traffic stream; or an arbitrary number of 500,000 pounds when the Engineer allows unrestricted overloads out of the traffic stream.
The scale operator shall only utilize MAVWs which have been provided by the Engineer in writing. No tickets shall be issued to a vehicle until the Engineer provides the MAVW.
3.
During weighing operations, the electronic computerized weighing system shall compare each vehicle’s gross weight to its MAVW. If the vehicle exceeds its MAVW the system shall alert the scale operator that an “overload” exists and the system shall not issue a ticket.

No payment will be made for any material hauled in a vehicle which is not in conformance with the requirements of Subsection 105-1.12, Load Restrictions, and this Subsection. Non-conforming vehicles shall dump sufficient material so that they conform, and then be re-weighed.
4.
The computer system shall have a battery backup as well as protection for power surges or brown outs. The computer system shall be capable of retaining all stored data during a power outage and shall be operable during a power outage to allow shutdown of the hard drive without the loss of information.

TICKETS

The ticket printer furnished by the Contractor shall print a legible weigh ticket for the Engineer on continuous feed 10 kg (4.5 lb.) paper with nominal dimensions of 215 mm (8 ½ inch) by 140 mm (5 ½ inch), and with the following information on each ticket in the order listed:

a.
Sequential ticket number (8 digits, the first 3 digits being a Project code, the next being a product code [A, B, and C for the borrow classifications, D for Crushed Aggregate Base Course, E for asphalt, etc., as directed by the Engineer], and the last 4 digits being the sequential number for each product).

The permanent commercial scales may use “load number” to count the sequential loads for the Project. The load number shall be the different for each project and product hauled, and shall be reset to “0” at the beginning of each shift.

Whichever is used, this number shall be output to the data diskette given to the Engineer as Field 1, TKT.

b.
Project information (20 digits, the first 5 being the Project AKSAS number, the next 11 for the Project name, and the last 4 for a materials source reference).

c.
Date and Time of Dispatch (24 hour time).

d.
Pay Item name in words with “-Job Total”, “-Shift Total”, “-Daily Total”, or “- Cumulative” Tons (A cumulative product total for this shift and ticket sequence, in tons).

e.
Vehicle identification number, license number, and trailer license number(s). The permanent commercial scales may assign a permanently affixed tractor and trailer vehicle identification numbers, and shall maintain a current record of the corresponding license numbers.

f.
MAVW, as provided by the Engineer in writing.

g.
Gross weight in pounds.

h.
Tare weight in pounds.

I.
Net weight in pounds.

All of the above items are to be printed by the ticket printer with a minimum of a 12 point font, and items b. and c. above shall not be pre-printed. After printing, the weigh ticket shall be automatically advanced to a position where it can be torn off at a perforation and handed to the driver.

TRANSACTION SUMMARY REPORT PRINTER

The electronic computerized weighing system shall include a sequential Transaction Summary Report printer that will print out all transactions (keystrokes) made by the computer concurrently with the ticket printer. For permanent commercial scales, the Transaction Summary Report may be printed at the end of the company’s daily shift with the Engineer’s approval. The printer shall print all scales transactions including tares, voided tickets, and data changes made by the scale operator. The printer shall allow for the paper to be manually advanced so that the scale operator can write notes on the paper when special situations occur such as voided tickets, incorrect hauling unit number used, etc., which shall also be noted in the Scales Diary as provided under Subsection 109‑1.02, Measurement of Quantities.

Transaction Summary Reports will be printed concurrently, or at the end of the shift in the case of a commercial scale if approved by the Engineer. The Report shall include the following information:

a.
Project number (first 5 characters of Field 11, PROJECT).

b.
Date (Field 2, DATE).

c.
Pay item.

d.
Materials source number (last 3 or first 2 characters of Field 10, PRODUCT, at the Engineer’s option).

e.
Sequential ticket number, or load number, at the Engineer’s option. 

The sequential weigh ticket number shall be set to “1” at time 0:00 (12:00 PM) or prior to the first load being hauled at the beginning of each shift for each unique project number, pit number, and pay item combination. The project information, date, pay item, hauling unit identification number(s), their MAVW’s, and the scale operator’s name shall also be able to be set by the scale operator. Tare weights shall only be able to be changed by a tare weighing operation.

DATA DISKETTES

The electronic computerized weigh system shall also provide the Engineer with a 3½-inch high-density diskette at the end of the shift. The disk shall record all ticket information which was produced during the shift.

The data shall be stored in two files with the same information but different formats. The first file shall be in dBASE IV format (IBM) and shall be useable by the program without any conversion or manipulation. The naming convention for this file shall be “yymmdd.dbf”. The second file shall be a raw data file in ASCII format with fields separated by commas, character fields enclosed in double quotes, a carriage return at the end of each record, and an end-of-file-mark following the last record. The naming convention for this file shall be “yymmdd.csv”. If more than one scale is used on the Project, a scale location designation acceptable to the Engineer shall be utilized for the 7th and 8th characters of the filename.

If the Contractor is hauling from a permanent commercial scales operation, then the commercial vendor shall download his hard drive directly to a disk with out conversion or manipulation at the end of the shift. He shall also provide conversion programs and training so that data can be converted into the information the Engineers requires.

In the event both data files on the diskette are not completely useable to obtain all truck weighing data, the Contractor shall correct, construct, or reconstruct the data file utilizing the sequential Transaction Summary Report or other information, as directed by the Engineer, as a data source. No payment will be made for any hauled material on a given date until an accurate “daily” data file has been delivered to the Engineer. If written permission is obtained from the Engineer to weigh without the electronic computerized weighing system for a minor equipment failure, a data file, acceptable to the Engineer, shall be constructed as described above.

The fields for each record shall be in the following format and order. Other data fields may also be provided but shall follow the fields in the required format.

	Field
	Field Name
	Type
	Width

	1
	TKT
	Character
	4 (right justified w/leading blanks)

	2
	DATE
	Character
	8 (mm/dd/yy)

	3
	TIME
	Character
	5 (hh:mm) (24 hour)

	4
	UNIT_ID
	Character
	5 (right justified w/leading blanks)

	5
	MAVW
	Numeric
	6 (pounds)

	6
	GROSS
	Numeric
	6 (pounds)

	7
	TARE
	Numeric
	6 (pounds)

	8
	NET
	Numeric
	6 (pounds)

	9
	COMMENTS
	Character
	20

	10
	PRODUCT
	Character
	20

	11
	PROJECT
	Character
	20


The system shall be able to generate the summary report, either during or at the end of the day or shift, which summarizes the number of loads and total net weight for each Date, Project, and Product. The original of the end of day report shall be given to the Engineer at the end of each shift.

A user instructional manual shall be available for each scale which explains the complete scale operation. A copy of this manual shall be kept in each scalehouse and be available for review by the Engineer at all times.

In the event that extra construction engineering expenses are incurred due to checking non-machine data entries or other data irregularities, an amount equal to the value of those expenses will be deducted from the value of the item before payment. (5/2/96)R211

644‑4.01 BASIS OF PAYMENT. Add the following: Electricity, propane and water supplied for the State provided portable asphalt lab will not be paid for separately, but will be subsidiary to Item 644(2) Field Laboratory.(3/4/97)R63
(9/13/93)R115
Add the following Section:


SECTION 645


TRAINING PROGRAM
Special Provisions

645-1.01 DESCRIPTION. This Training Special Provision implements 23 CFR 230, Subpart A, Appendix B.

As part of the Equal Employment Opportunity Affirmative Action Program, the Contractor shall provide on-the-job training aimed at developing full journey status in the type of trade or job classification involved. The number of individuals to be trained and the number of hours of training to be provided under this contract will be as shown on the bid schedule.

645-2.01 OBJECTIVE. Training and upgrading of minorities and women toward journey status is the primary objective of this program. The Contractor shall enroll minorities and/or women, where possible, and document good faith efforts prior to the hire of non-minority males in order to demonstrate compliance with this Training Special Provision. Specific good faith efforts required under this Section for the recruitment and employment of minorities and women are found in the Federal EEO Bid Conditions, Form 25A301, items 7.b, 7.c, 7.d, 7.e, 7.i, 7.j, and 7.1, located in the "green pages" of this document.

645-3.01 GENERAL. The Contractor shall determine the distribution of the required number of apprentices/trainees and the required number of hours of training among the various work classifications based upon the type of work to be performed, the size of the workforce in each trade or job classification, and the shortage of minority and female journey workers within a reasonable area of recruitment.

Training will be provided in the skilled construction crafts unless the Contractor can establish prior to contract award that training in the skilled classifications is not possible on a project; if so, the Department may then approve training either in lower level management positions such as office engineers, estimators, and timekeepers, where the training is oriented toward construction applications, or in the unskilled classifications, provided that significant and meaningful training can be provided. Some offsite training is permissible as long as the training is an integral part of an approved training program and does not comprise a significant part of the overall training.

Credit for offsite training hours indicated above may only be made to the Contractor where the apprentices/trainees are concurrently employed on the project and the Contractor does one or more of the following: contributes to the cost of the training, provides the instruction to the apprentice/trainee, or pays the apprentice's/trainee's wages during the offsite training period.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.

Prior to award of the contract, the Contractor shall submit Form 25A311, Training Utilization Report, indicating the training program to be used, the number of apprentices/trainees to be trained in each selected classification, the number of hours of training to be provided, and the anticipated starting time for training in each of the classifications.

Training must begin within 2 weeks of the anticipated start date(s); unless otherwise authorized by a Directive. Such authorization will be made only after submission of documentation by the Contractor, and approval by the Engineer, of efforts made in good faith which substantiate the necessity for a change.

Contractors may use a training program approved by the U.S. Department of Labor, Bureau of Apprenticeship & Training (USDOL/BAT), or one developed by the Contractor and approved prior to contract award by the Alaska Department of Transportation and Public Facilities (ADOT&PF) Training Program Representative, using Form 25A310.

The minimum length and type of training for each classification will be established in the training program selected by the Contractor. Training program approval by the Department for use under this section is on a project by project basis.

It is expected that each apprentice/trainee will begin training on the project as soon as feasible after start of work utilizing the skill involved and remain on the project as long as training opportunities exist or until training has been completed. It is not required that apprentices/trainees be continuously employed for the duration of the contract.

If, in the judgement of the Contractor, an apprentice/trainee becomes proficient enough to qualify as a journey worker before the end of the prescribed training period and the Contractor employs that individual as a journey worker in that classification for as long as work in that area remains, the individual's training program will be considered completed and the balance of training hours required for that apprentice/trainee shall be waived.

The Contractor shall furnish each ADOT&PF training program trainee a copy of the program (Form 25A310) to be followed during training on the project, and with a written certification showing the type and length of training completed on the project. Existing USDOL/BAT apprentices should already have a copy of their program. No employee shall be employed for credit as an apprentice/trainee in a classification in which that employee has previously worked at journey status or has previously completed a training course leading to journey status.

The Contractor shall periodically review the training and promotion potential of minority and women employees and shall encourage eligible employees to apply for such training and promotion.

The Contractor shall provide for the maintenance of records and the furnishing of periodic reports documenting the progress of each apprentice/trainee. The Contractor must submit Form 25A313 by the 15th of each month and provide each ADOT&PF trainee written evaluation reports for each unit of training provided as established on Form 25A310.

645-3.02 WAGES. Trainees in ADOT&PF approved training programs will be paid prevailing Davis-Bacon fringe benefits plus at least 60 (but less than 100) percent of the appropriate minimum journey rate specified in the contract for the first half of the training period, at least 75 (but less than 100) percent for the third quarter of the training period, and at least 90 (but less than 100) percent for the last quarter of the training period. Trainee wages shall be identified on Form 25A310. Apprentices in USDOL/BAT training programs shall be paid in accordance with their approved program. Beginning wages of each trainee/apprentice enrolled in a Section 645 Training Program on the project shall be identified on Form 25A312.

645-3.03 SUBCONTRACTS. In the event the Contractor subcontracts a portion of the work, he shall determine how many, if any, of the apprentices/trainees are to be trained by the subcontractor. Any such subcontracts shall include this Section 645, Form 25A311 and Form 25A310, where appropriate. However, the responsibility for meeting these training requirements remains with the Contractor; compliance or non-compliance with these provisions rests with the Contractor and sanctions and/or damages, if any, shall be applied to the Contractor in accordance with subsection 645-5.01, Basis of Payment.

645-4.01 METHOD OF MEASUREMENT. The Contractor will be credited for each approved apprentice/trainee employed on the project and reimbursed on the basis of hours worked, as listed in the certified payrolls. There shall be no credit for training provided under this section prior to the Contractor's submittal and approval by the Engineer of Form 25A312 for each apprentice/trainee trained under this Section. Upon completion of each individual training program, no further measurement for payment shall be made.

645-5.01 BASIS OF PAYMENT. Payment will be made at the contract unit price for each hour of training credited. Where a trainee or apprentice, at the discretion of the Contractor, graduates early and is employed as a journey worker in accordance with the provisions of subsection 645-3.01, the Contractor will receive payment only for those hours of training actually provided.

This payment will be made regardless of any other training program funds the Contractor may receive, unless such other funding sources specifically prohibit the Contractor from receiving other reimbursement.

Payment for training in excess of the number of hours specified on the approved Form 25A311, may be made only when approved by the Engineer through Change Order.

Non-compliance with these specifications shall result in the withholding of progress payments until good faith efforts documentation has been submitted and acceptable remedial action has been taken.

Payment will be at the end of the project following the completion of all training programs approved for the project. No payment or partial payment will be made to the Contractor if he fails to do any of the following and where such failure indicates a lack of good faith in meeting these requirements:

1.
provide the required hours of training (as shown on the approved Form 25A311),

2.
train the required number of trainees/apprentices in each training program (as shown on the approved Form 25A311), or,

3.
hire the apprentice/trainee as a journey worker in that classification upon completion of the training program for as long as work in that area remains.

Failure to provide the required training damages the effectiveness and integrity of this affirmative action program and thwarts the Department's federal mandate to bring women and minorities into the construction industry. Although precise damages to the program are impractical to calculate, they are at a minimum, equivalent to the loss to the individuals who were the intended beneficiaries of the program. Therefore, where the Contractor has failed, by the end of the project, to provide the required number of hours of training and has failed to submit acceptable good faith efforts documentation which establishes why he was unable to do so, the Contractor will be assessed an amount equal to the following damages to be deducted from the final progress payment:

Number of hours of training not provided, times the journey worker hourly scale plus benefits. The journey worker scale is that for the classification identified in the approved programs.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
645(1)
Training Program,
Labor Hour


1 Trainee/Apprentice

(10/29/91)S16
Add the following Section:


SECTION 646


EQUIPMENT RENTAL
Special Provisions

646-1.01 DESCRIPTION. This item consists of furnishing construction equipment, operated, fueled and maintained, on a rental basis for use in construction of extra or unanticipated work at the direction of the Engineer. Construction equipment is defined as that equipment actually used for performing the items of work specified and shall not include support equipment such as, but not limited to, hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

The work is to be accomplished under the direction of the Engineer, and the Contractor's operations shall at all times be in accordance with the Engineer's instructions. These instructions by the Engineer shall be to the Contractor's supervisory personnel only, not to the operators or laborers. In no case shall these instructions by the Engineer be construed as making the Department liable for the Contractor's responsibility to prosecute the work in the safest and most expeditious manner.

646-2.01 EQUIPMENT FURNISHED. In the performance of this work, the Contractor shall furnish, operate, maintain, service, and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer. The operation of all equipment shall be by skilled, experienced operators familiar with the equipment.

The kinds, sizes, capacities, and other requirements set forth shall be understood to be minimum requirements. The number of pieces of each equipment to be furnished and used shall be as the Engineer considers necessary for economical and expeditious performance of the work. The equipment shall be used only at such times and places as the Engineer may direct.

All equipment shall be in first-class working condition and capable of full output and production. The minimum ratings of various types of equipment shall be as manufactured and based on manufacturer's specifications. Alterations will not be considered acceptable in achieving the minimum rating. Equipment shall be replaced at any time when, in the opinion of the Engineer, their condition is below that normal for efficient output and production.

All equipment shall be fully operated, which shall be understood to include the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and all incidental items and expenses.

646-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL. Equipment operators shall be competent and experienced and shall be capable of operating the equipment to its capacity. All personnel furnished by the Contractor shall be, and shall remain during the work hereunder, employees solely of the Contractor.

The Contractor shall furnish, without direct compensation, a job superintendent or Contractor's representative together with such other personnel as are needed for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and materials provided by the Contractor and involved in the performance of the work. Also, the Contractor shall furnish, without direct compensation, such transportation as may be appropriate for the personnel.

646-3.01 CONSTRUCTION REQUIREMENTS. The performance of the work shall be in accordance with the instructions of the Engineer, and with recognized standards and efficient methods.

The Contractor shall furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer and shall commence, continue, and stop any of the several operations involved in the work only as directed by the Engineer.

Normally, the work is to be done when weather conditions are reasonably favorable, six (6) days per week, Mondays through Saturdays, holidays excepted.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project. The serial number and brief description of each item of equipment listing in the bid schedule and the number of hours, or fractions thereof to the nearest one-quarter hour, during which equipment is actively engaged in construction of the project shall be recorded by the Engineer Each day's activity will be recorded on a separate sheet or sheets, which shall be verified and signed by the Contractor's representative at the end of each shift, and a copy will be provided to the Contractor's representative.

646-4.01 METHOD OF MEASUREMENT. The number of hours of equipment operation to be paid for shall be the actual number of hours each fully operated specified unit of equipment, or each fully operated specified combination of units of equipment, is actually engaged in the performance of the specified work on the designated areas in accordance with the instruction of the Engineer. The pay time will not include idle periods, and no payment will be made for time used in oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment. Travel time to or from the project, will not be authorized for payment.

646-5.01 BASIS OF PAYMENT. The pertinent contract bid price per hour for the equipment shown in the Bid Schedule shall be full compensation for furnishing, operating, maintaining, servicing and repairing the equipment, and for all incidental costs related to the equipment. Furnishing and operating of equipment of heavier type, larger capacity, or higher horsepower than specified will not entitle the Contractor to any extra compensation.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
646(8)
Motor Grader, 125-HP Minimum
Hour

R15

SECTION 660


SIGNALS AND LIGHTING
Special Provisions

660‑1.01 DESCRIPTION. Add the following: This work shall also include furnishing and installing enclosed traffic detector loops. It shall also include testing and replacing modified highway lighting system wiring.

660-1.02 REGULATIONS AND CODE. Add the following: Underground conduit fill and bending shall conform to the National Electrical Code.

660‑1.05 MAINTAINING EXISTING AND TEMPORARY ELECTRICAL SYSTEMS. Delete this subsection in its entirety and substitute the following: The Contractor shall provide all work required to maintain, and reinstall when necessary, the following existing and temporary systems

1.
traffic signal,

2.
highway lighting,

The lighting system shall be kept in effective operation during the progress of the work, except when shutdown is permitted to allow for alterations or final removal of the systems. Systems shall be considered in effective operation when there are no damaged, inoperative, or malfunctioning components, and they operate as designed. The State will pay for all electricity required for the operation of the systems, if they are in effective operation and the public benefits from their operation. Replacement equipment shall be compatible with existing equipment used in the Central Region.

Signal poles, lighting standards, sign poles, load centers, and controller cabinets shall be relocated or replaced whenever they are closer than 6 feet to the travelled way.

During the various phases of construction, the Contractor shall shift the signal heads as required so they are aligned both horizontally and vertically with the approaches in accordance with the following:

1.
For a signal mounted overhead, the height above the travelled way to the bottom of the signal shall be a minimum of 17 to a maximum of 20 feet.

2.
For a side mounted signal, the height above the travelled way to the bottom of the signal shall be a minimum of 9 feet and a maximum of 11 feet.

3.
 An overhead signal controlling a single lane shall be in line with the center of the lane.

4.
The overhead signal controlling two lanes and each of the two overhead signals controlling three lanes shall be in line with the stripe separating the lanes.

5.
If, when the travelled way is moved, the side mounted far right signal head is located such that the horizontal angle to it from the center of the farthest left through lane at the stop bar exceeds 20 degrees, then it shall be moved to an overhead location. If there are two or three through lanes, then all overhead signal heads shall be realigned so that one is centered over each lane. If there is one through lane, then the former side mounted signal head shall be located 8 feet to the right of the existing overhead signal.

6.
For a pedestrian signal, the height above the travelled way to the bottom of the signal shall be a minimum of 6 feet and a maximum of 8 feet.

7.
All signal heads shall be aimed so they conform with subsection 660-4.01 Installation Details.

Signal system shutdowns shall be limited to periods during normal working hours as specified in Section 643, Traffic Maintenance, during which flag control shall be used. Lighting system shutdowns shall not interfere with the regular lighting schedule. Local traffic enforcement and maintenance agencies shall be notified prior to any shutdown of a traffic signal system.

When the Contractor begins work, the Engineer will notify the Contractor and the local maintenance agencies in writing of the transfer of maintenance responsibilities, providing an effective date and time. Maintenance does not include repair or any damage prior to the date of the transfer of maintenance responsibility. Therefore, before commencing work on the project, the Contractor should inventory the condition of the existing equipment and present written documentation of all damaged, inoperative, and malfunctioning electrical equipment. This equipment shall be inspected jointly by the Engineer and the Contractor. If the Contractor begins work before he provides the Engineer with an inventory, he waives the right to claim extra compensation when any component is later found to be damaged, inoperative, or malfunctioning.

At the Preconstruction Conference, the Contractor shall furnish the Engineer with the name and phone number of the person responsible for maintaining existing and temporary electrical facilities. This person shall be available at all times until the date of Acceptance for Traffic and Maintenance and have access to all labor, materials, and equipment required to complete any repair.

Repair work on traffic signals shall begin within one hour of notification. If repairs are not completed as required, then the Engineer may have outside forces complete the repairs and deduct the amount billed from any monies due the Contractor. The Contractor shall maintain a hand printed record of all work performed on the signal system in the diary found in each controller cabinet. Each entry shall include the following:

1.
The date(s) and time(s) the changes or maintenance operations began and were completed, and the names of the crew member completing the work.

2.
The characteristics of the equipment failure or faulty operation evident before repair.

3.
The changes made or corrective action taken.

4.
The printed name and signature of the person responsible for making the changes or performing maintenance.

The Contractor shall ascertain the location of existing conduit runs, buried cables, junction boxes, and all underground utilities before using equipment that may damage such facilities or interfere with any system.

Where roadways are to remain open to traffic and existing lighting systems are to be modified, the Contractor shall energize the modified circuit by sunset on the same day he retires the original circuit.

When no longer required, the Contractor shall salvage all original and Department provided equipment in accordance with the plans and subsection 660‑6.07, Salvaging Electric Equipment, and remove all other materials used in the temporary systems from the project.

660‑1.05(A) TEMPORARY SIGNAL SYSTEMS. Add the following subsection: The Contractor shall provide temporary signalization at the intersections. At no time shall any of these intersections operate in an unsignalized mode, except for shutdown due to change over from the existing system to a temporary system, and from the temporary system to a permanent system. Temporary signal system shutdowns shall be limited to periods during normal working hours as specified in Section 643, Traffic Maintenance, during which flag control shall be used.

A plan for each temporary signal system shall be submitted to and approved by the Engineer prior to implementation. The temporary signal plan shall equal or exceed the system being replaced or modified. That is, the plan shall not downgrade the number of signal heads, signal phases, pedestrian push‑buttons, etc. The temporary signal system plan shall also include the layout of the temporary intersection. The complete plan shall include intersection geometrics, lane widths and auxiliary lane pocket lengths.

The Contractor shall furnish and install all materials and miscellaneous hardware required to provide a functional traffic signal system. All materials shall conform to the requirements of the plans and specifications. Temporary equipment shall be compatible with existing equipment used in the Central Region. 

The temporary signal system may consist of any combination of the following:

1.
the existing systems,

2.
relocations of the component parts,

3.
guyed wood poles, or

4.
any portion of the permanent signal system.

Traffic signals may be suspended from messenger cables provided they are mounted by standard span wire hangers and secured with a second cable to prevent misalignment in a wind. All signal faces shall be equipped with backplates and visors. The signal faces of each phase with two or more faces shall be energized using two circuits, with each circuit wired with an IMSA 20‑1 signal cable. Splices shall be made only at the terminal blocks in the signal faces. Sufficient signal cable slack shall be left at each pole to provide for drip loops and to allow realignment of each signal head. Temporary controller assemblies may be mounted on Type III junction boxes while work is completed on the permanent systems.

Whenever a pole of the permanent signal system is included in a span wire signal system, the Contractor shall guy the pole and provide protective collars to prevent chafe damage. Poles with breakaway bases shall not be included in a span wire supported signal system.

Unless otherwise specified, no vehicle detection will be required in the temporary systems during the construction season after the existing loops are removed during normal construction. At that time, the controller will revert to the pre‑timed mode.

However, prior to the Department's acceptance of the signalized intersections for winter maintenance, vehicle detection shall be installed and working to the same extent as it was in the original and temporary signal systems prior to their removal. (9/16/92)R30
660-2.01 EXCAVATING AND BACKFILLING. In the third paragraph, change "Subsection 204-3.01" to "Section 204".

Add the following after the third paragraph: The first 6 inches of backfill shall be free of rocks exceeding 1-inch maximum dimension.

660‑2.03 FOUNDATIONS. Delete the tenth paragraph.(7/24/96)R65
660-2.04 POLES, STEEL PEDESTALS AND POSTS. Replace the fourth paragraph with the following: Poles less than 15 feet in length shall be round or eight to sixteen sided and constructed of No. 11 or heavier U.S. standard gauge steel, or 4-inch standard (schedule 40) pipe or conduit, with the top designed for a post-top slip-fitter. Standard pipe shall conform to ASTM A53, A501, A513, and A618. Pedestrian push button posts shall be constructed of 2-½ inch standard (schedule 40) pipe and conform to ASTM A53.

Replace the first sentence of the fifth paragraph with the following: Poles 15 feet or longer, shall be round or eight to sixteen sided and fabricated from sheet steel of weldable grade.

Replace the third sentence of the eighth paragraph with the following: The metal sleeve shall have a minimum length of one inch.

Replace the tenth paragraph with the following: All exposed welds, except fillet welds and seam welds on top of mast arms shall be ground flush with the base metal.

660‑2.04 POLES, STEEL PEDESTALS AND POSTS. Add the following: All poles and mastarms shall be designed for 100 mph wind speeds with gusts to 130 mph.

The Contractor shall relocate existing standards per the plans in a manner that maintains the existing condition. The Contractor will be required to replace, at his expense, standards which are damaged or destroyed by his operations. Relocated galvanized standards with rusted or scarred surface areas shall be repaired and recoated in accordance with subsection 660‑2.14, Galvanizing. Repair and recoating of rusted or scarred surface areas less than or equal to 10 percent of each standard's total surface area will not be measured or paid for separately, but will be subsidiary to other work under this section. (7/24/96)R65
660‑2.05 CONDUIT. Add the following: Trenching to install conduits across roadways with an existing paved surface will be allowed.

Delete the ninth paragraph (the fourth paragraph on page 431).

660-2.06 JUNCTION BOXES. Add the following: Replacing junction boxes may require splicing additional conductors.

660‑2.08 CONDUCTORS. Add the following after the first paragraph: The Contractor shall install a bare, number 8 AWG, copper conductor in all conduits as the grounding conductor. The grounding conductors shall be attached to the conduits using insulated throat grounding bushings, leaving one foot of slack between each grounding bushing.

Delete the second paragraph under Item 2., Power Conductors and Cables, and add the following: Conductor insulation in cables consisting of three #8 AWG sized conductors shall be colored black, white, and red. Conductor insulation in cables consisting of conductors larger than #8 AWG shall either be colored black, white, and red, or be black with printed numbers identifying each conductor per Insulated Cable Engineers Association (ICEA), method 4.

All hardware, including insulated throat grounding bushings, ground rods, and ground rod clamps shall be UL listed. Grounding bushings shall be the threaded type.

Standard Modifications
660‑2.09(A) WIRING. In the seventh paragraph, insert "and feeder" between "signal" and "conductors". (5/7/91)M41
Special Provisions

660-2.10 BONDING AND GROUNDING. Delete the fifth and sixth paragraphs and substitute the following: The Contractor shall install a bare No. 8 AWG copper wire in all non-metallic and metallic type conduits for bonding purposes. Where wire is pulled and reinstalled in existing conduits, the bare No. 8 AWG copper wire shall also be installed. Where conduits are installed for future conductors, the above mentioned copper wire may be omitted. (7/17/96)R215
660-2.14 GALVANIZING. Replace the fourth paragraph with the following: Rigid metal conduit shall be galvanized in accordance with ASTM A153, and carry the UL label. (6/6/94)S77
660-3.07 SHOP TESTS. In the second paragraph, change "6 weeks" to "2 weeks".
Delete the sixth paragraph and replace with the following: Testing subsequent to rejection of the equipment for failure to comply with the plan and specification requirements will be at the expense of the Contractor. Deductions to cover the costs of such testing will be in accordance with Subsection 660-7.01, Basis of Payment.

R190
Standard Modifications
660‑4.01 INSTALLATION DETAILS. In numbered paragraphs 7 and 9, under "Loops", change "660‑2.08" to read "660‑2.09(A), Wiring". (5/7/91)M42 

660‑5.02 BACKPLATES. In the last paragraph, change "660‑2.16" to read "660‑2.15, Painting". (5/7/91)M43
Special Provisions

660‑6.01 LUMINAIRES. Add the following paragraph: No paint may be applied to the reflecting surface of luminaire reflectors.

Luminaires shall provide the specified uniformities or better in the configurations listed on the plans. Uniformity is defined as the average maintained illumination level divided by the maintained illumination at the dimmest point. Uniformity shall be calculated using the manufacturer's current published photometric charts. Uncorrected illumination values shall be derived by straight line interpolation between lines of the isofootcandle curves. Computations shall be done assuming luminaires are located as shown on the plans.

Luminaire Type Definitions:

MC‑2:
Mastarm Mounted Medium Cutoff, Type 2 as defined by the Illuminating Engineering Society (I.E.S.).

MS‑3:
Mastarm Mounted Semi Cutoff, Type 3 as defined by the Illuminating Engineering Society (I.E.S.).

Offset:
Pole top mounted luminaires designed to be offset between 20 and 50 feet from the edge of traveled way and angled between 30 and 50 degrees from the horizontal.

Area:
Luminaires for under bridge lighting (see plans)

660‑6.07 SALVAGING ELECTRICAL EQUIPMENT. Add the following to the first paragraph: All equipment to be salvaged shall be delivered to the State Maintenance yard at 5820 E. Tudor Road, Anchorage.

Delete the fourth paragraph and substitute the following: The following existing items not being reused shall become the property of the Contractor and be disposed of as indicated. Items that are to be removed shall be removed from the highway right of way.

1.
Junction boxes (not including lids), conductors, and post and controller assembly foundations shall be removed.

2.
Conduits may be abandoned in place provided elbows and nipples that sweep the conduits into junction boxes are removed. However, existing conduits encountered while trenching shall be removed to provide two radial feet of clearance between the old and new conduit.

3.
Existing conductors for vehicle detectors which are encountered while installing new detectors, shall be removed.

Add the following subsection:

660-6.09 SIGNAL SYSTEM TIMING AND ADJUSTMENTS. Municipality of Anchorage traffic signal personnel will be utilized to perform certain functions on this project. Functions will consist of: temporary timing changes; loop detector and interconnect wiring in existing traffic cabinets.

1.
Timing Adjustments. During the project the Municipality of Anchorage may be required to adjust the system and intersection operational times to accommodate project conditions.

2.
Loop Detector and Interconnect Wiring. The Municipality of Anchorage will test and perform tie down of new detectors and interconnect in existing traffic controller cabinets.

R190
660‑7.01 BASIS OF PAYMENT. In the first paragraph, modify line eleven to read: ".....involved in furnishing and installing, modifying, maintaining and.....".

Add the following: Item 660(14) Traffic Detector Loops shall be measured as a complete unit, furnished and installed and include all necessary labor, materials, equipment, tools and incidentals. All components integral only to the detector loop (including lead‑in cable, trench, and conduit to the nearest J-Box) shall be subsidiary to the detector loop and not measured. Removal, salvage, and abandonment procedures described in the Drawings as necessary to neutralize the existing detection system shall be subsidiary to this item. Components integral to both the detector loop and traffic signal or highway lighting system are subsidiary to traffic signal or highway lighting system.

Item 660(18A) Replace Junction Box shall include all labor and materials required to remove existing junction boxes and replace with new junction box set at grade. Work also includes all labor and material required to disconnect the conductors from the old junction box, install bends if necessary, and connect to new junction box. The work will be measured and paid for each complete unit. If additional conductor splicing is required to replace junction boxes all work and labor to do the splicing will be considered subsidiary to replacement of the junction boxes.

Payment for Item 660(26) Signal System Timing and Adjustments, will be made based on paid receipts plus 15 percent for authorized work performed by the Municipality of Anchorage. A directive will not be required to initiate payment for work performed under Item 660(26). (3/18/94)R190
All retesting of equipment for failure to comply with the plans and specifications will be at the expense of the Contractor. Invoice cost will be deducted under Item 660(26) and the total value of this Contract will be adjusted accordingly. (3/18/94)R190
The installation of interconnect and detector loop lead in cables (from 1st junction box to controller) will be subsidiary to Item 660(11) Traffic Signal Modifications, Complete.

Adjustment of existing Electroliers and installing new Electroliers will be subsidiary to Item 660(3) Highway Lighting System, Complete.

Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
 660(11)
Traffic Signal Modifications, Complete 
Lump Sum

660(14)
Traffic Detector Loop
Each

660(18A)
Replace Junction Box
Each

660(26)
Signal System Timing and Adjustments
Contingent Sum


SECTION 670


TRAFFIC MARKINGS

Special Provisions

670-1.01 DESCRIPTION. Delete the first sentence and substitute the following: This work shall consist of placing durable pavement markings. Durable pavement markings shall be ***



*** methylmethacrylate pavement markings. ***
***
670-2.01 MATERIALS. Add the following: Methylmethacrylate pavement markings shall conform to Subsection 712-2.17.

The methylmethacrylate pavement markings shall be applied using an ambient temperature curing, two component methylmethacrylate system for application on either asphalt or cement concrete surfaces. The material shall be free from defects or imperfections which might adversely affect the serviceability of the finished product. It shall be free from dirt and other foreign material and cure to a tough serviceable film.

Glass beads for drop on application shall be those recommended in writing by the striping material manufacturer and as approved by the Engineer.

Standard Modifications

670‑3.01 CONSTRUCTION REQUIREMENTS. In the last paragraph under Item 2., insert "pneumatic" immediately before "roller". (5/12/89)M22
Special Provisions

670‑3.01 CONSTRUCTION REQUIREMENTS. Add the following after Item 3:

4.
Methylmethacrylate Pavement Markings. The roadway areas to receive methylmethacrylate pavement markings shall be prepared in accordance with this Section and the manufacturer's recommendations.

***

***
A manufacturer's representative shall be present on the first day of striping for each type (sprayed or extruded) and additional days as required by the Engineer.

Striping shall not be applied to new asphalt until the asphalt has cured to the satisfaction of the manufacturer's representative.

All dirt, gravel and other deleterious matter shall be removed from the areas of the pavement upon which the traffic markings are to be applied immediately prior to traffic marking installation.

The application rate of beading on sprayed markings shall be 20 pounds of beads per gallon and 12 pounds of beads per 100 square feet for extruded markings.

The surface temperature of the roadway shall be in the range of 30 to 105 degrees Fahrenheit for stripe application. The roadway surface shall be thoroughly dry.

Methylmethacrylate stripe material shall be applied with truck mounted equipment designed and capable of properly mixing at the point and time of application in accordance with the manufacturer's recommendations.

Apply transverse type methylmethacrylate markings at 120 mils thickness, measured without beads. This includes crosswalks, stop bars, symbols, transverse markings between gore and channelization striping, and legend markings.

Apply markings for lane lines, edge lines, and center lines at a thickness of 60 mils, measured without beads.

The Contractor shall complete test strips until the Engineer is satisfied with the yield rate.
670‑3.04 PAINT REMOVAL. Change the title of this subsection to "Pavement Markings Removal".

Replace the first sentence of the second paragraph with the following: Pavement markings shall be removed to the fullest extent possible by a method that does not materially damage the surface or texture of the pavement. Painting over existing striping does not meet the requirement for removal. Any method utilizing burning with an open flame shall not be used for the removal of pavement markings on the final paving lift.

***

***
670-4.01 METHOD OF MEASUREMENT. Add the following: Item 670(11), Durable Pavement Markings will not be measured for payment.

670-5.01 BASIS OF PAYMENT. Add the following: Repair of any damaged pavement or surfacing caused by the pavement marking removal operation will not be paid for directly, but will be subsidiary to Item 670(11) Durable Pavement Markings, and work performed under Section 643.

Add the following pay item: 

Pay Item No.
Pay Item
Pay Unit
670(11)
Durable Pavement Markings
Lump Sum

R198

SECTION 702


ASPHALT MATERIALS
Special Provisions

702-2.01 ASPHALT CEMENTS. Add the following: Performance Graded Asphalt Binder PG 58-28 shall conform to the requirements of AASHTO MP 1-93.

702-2.03 EMULSIFIED ASPHALTS. Delete this subsection in its entirety and substitute the following: The STE-1 cationic emulsified asphalt shall comply with the requirements listed below when tested in accordance with ASTM D 244:

TESTS ON EMULSION
Viscosity, Saybolt Furol at 25o C
30 max.

Storage Stability, 1 day, %
1 max.

Demulsibility, 35 ml, 0.8% Sodium dioctyl

sulfosuccinate solution, %
25 min.

Sieve Test, % retained
0.10 max.

Particle Charge
Positive *

Distillation Oil by Volume of Emulsion, %
5 max.

Distillation Residual by Weight of Emulsion, %
45 min.

*
If particle charge test is inconclusive, materials having a maximum pH value of 6.7 will be acceptable.

TESTS ON RESIDUE
Penetration, 25o C, tenths of a mm
100 min./200 max.

Ductility, 25o C, 5 cm/min., cm
40 min.

Solubility in Trichloroethylene, %
97.5 min.

702-2.04 STORAGE AND APPLICATION TEMPERATURES. Add the following to Table 702-1:

	Type and Grade 

of Material
	Spray (oF)
	Mix (oF)
	Storage (oF)

	STE-1
	70-140
	70-150
	50-125


(6/14/95)R183
Standard Modifications

702‑2.04 STORAGE AND APPLICATION TEMPERATURES. In Table 702‑1, change storage temperatures for ACs from "340 Max" to "325 Max". (5/12/89)M23

SECTION 703


AGGREGATES
Standard Modifications

703-2.03 AGGREGATE FOR BASE. Add the following to the list under the first paragraph:

Plastic Index

AASHTO T 90

6 max.

Special Provisions

703-2.03 AGGREGATE FOR BASE. Delete Table 703-2 and substitute the following:


TABLE 703-2


AGGREGATE FOR UNTREATED BASE


Percent Passing By Weight


	Sieve Designation
	Grading D-1

	1 inch
	100

	¾ inch
	70-100

	½ inch
	57-87

	_ inch
	50-79

	No. 4
	35-58

	No. 8
	20-47

	No. 30
	10-26

	No. 50
	6-19

	No. 200
	0-6


(9/14/93)R117
Special Provisions

703-2.04 AGGREGATE FOR PLANT MIX ASPHALT PAVEMENT. Replace this subsection with the following:

Coarse Aggregate. Coarse aggregate (that material retained on the No. 4 Sieve) shall be crushed stone or crushed gravel and shall consist of sound, tough, durable rock of uniform quality. All material shall be free from clay balls, vegetative matter or other deleterious matters. Coarse aggregate shall not be coated with dirt or other finely divided mineral matter. In addition, coarse aggregate shall meet the following requirements:

	Percent of Wear
	AASHTO T 96
	45 max.

	Degradation Value
	ATM T-13
	30 min.

	Percent Sodium Sulfate loss
	AASHTO T 104
	9 max.

(5 cycles)

	Percent Fracture
	ATM T-4
	80 min.

single face

	Thin-Elongated pieces

	ATM T-9
	8% max.


Fine Aggregate. Fine aggregate (passing the No. 4 sieve) shall meet the quality requirements of AASHTO M 29, including S1.1, Sulfate Soundness Test.

Blended Aggregate. The several aggregate fractions for the mixture shall be sized, graded, and combined in such proportions that the resulting composite blend conforms to the grading requirements of Table 703-3. Blend sand and mineral filler shall be screened to pass the largest sieve opening specified in the asphalt concrete gradation. The fraction actually retained between any two consecutive sieves larger than the No. 100 shall be not less than 2 percent of the total. The size of samples for extraction will be in conformance with AASHTO T 164. Extracted gradations will be determined according to AASHTO T 30.


TABLE 703-3


BROAD BAND GRADATIONS FOR ASPHALT


CONCRETE PAVEMENT AGGREGATE


Percent Passing by Weight
	Sieve Designation
	Gradation Designation
	
	

	
	Type I
	Type II
	Type III

	1 inch
	100
	-
	-

	3/4 inch
	75-90
	100
	-

	½ inch
	60-86
	75-90
	100

	3/8 inch
	50-78
	60-84
	75-90

	No. 4
	34-62
	33-70
	50-78

	No. 8
	24-52
	19-56
	32-60

	No. 16
	16-42
	10-44
	20-45

	No. 30
	10-32
	7-34
	12-34

	No. 50
	8-24
	5-24
	8-24

	No. 100
	5-16
	4-16
	4-15

	No. 200
	3-8
	3-7
	3-8


(9/17/96)R200
703-2.07 SELECTED MATERIAL. Add the following to Item 1., Selected Material, Type A: It shall have 20 to 55 percent by weight of particles passing the No. 4 sieve. R89
 Add the following subsection:

703-2.12 AGGREGATE FOR STONE MASTIC ASPHALT PAVEMENT. Coarse Aggregate. Coarse aggregate (that material retained on the No. 4 Sieve) shall be crushed stone or crushed gravel and shall consist of sound, tough, durable rock of uniform quality. All material shall be free from clay balls, vegetative matter or other deleterious matters. Coarse aggregate shall not be coated with dirt or other finely divided mineral matter. In addition, coarse aggregate shall meet the following requirements:

	Property
	Test Method
	Requirement

	Percent of Wear
	AASHTO T 96
	45 max.

	Degradation Value
	ATM T-13
	30 min.

	Percent Sodium Sulfate Loss
	AASHTO T 104
	9 max.(5 cycles)

	Percent Fracture

  double face
	ATM T-4
	90 min.

	Flat and Elongated Particles

  3 to 1

  5 to 1
	ATM T-9
	35% max.

8% max.

	Absorption
	AASHTO T 85
	2% max.


Fine Aggregate. Fine aggregate (passing the No. 4 sieve) shall meet the quality requirements of AASHTO M29, shall consist of 100 percent crushed aggregate and shall be nonplastic (AASHTO T90).

Mineral Filler. Mineral filler shall conform to the requirements of AASHTO M 17. The mineral filler shall be free organic impurities and have a plastic index not greater than 4. The mineral filler shall be sufficiently dry to flow freely and free from agglomerations. The mineral filler shall not have less than 40 percent by weight smaller in size than 0.02 mm. 

Blended Aggregate. The several aggregate fractions for the mixture shall be sized, graded, and combined in such proportions that the resulting composite blend conforms to the grading requirements of Table 703-8.


TABLE 703-8


STONE MASTIC ASPHALT CONCRETE AGGREGATE


Percent Passing by Weight

	Sieve Designation
	Requirement

	3/4 inch
	100

	½ inch
	82-88

	3/8 inch
	60-70

	No. 4
	25-29

	No. 8
	18-24

	No. 16
	15-20

	No. 30
	12-18

	No. 50
	11-15

	No. 100
	10-14

	No. 200
	7-10


(4/14/98)R164

SECTION 705


JOINT MATERIALS
Standard Modifications

705‑2.03 BRIDGE SEAL. Replace the line call-out for both Elastic Compression Seals and Extruded Strip Seals with the following:

M4AA 514 A13B13C12F19
(7/2/93)M25
705-2.05 FLEXIBLE WATERTIGHT GASKETS. In the first paragraph, add: "and precast manhole sections" after "rigid pipe." (7/2/93)M56

SECTION 706


CONCRETE, CLAY, FIBER AND PLASTIC PIPE

Special Provisions

706-2.07 CORRUGATED POLYETHYLENE PIPE. Delete this subsection in its entirety and substitute the following: Corrugated polyethylene pipe shall conform to the following:

Culverts and Stormdrains
AASHTO M 294


Type S (double wall)

Underdrains

diameter less than 10 inches
AASHTO M 252

diameter greater than 10 inches
AASHTO M 294

(5/7/91)S60

THIS PAGE INTENTIONALLY LEFT BLANK

SECTION 712


MISCELLANEOUS
Special Provisions

712-2.06 FRAMES, GRATES, COVERS AND LADDER RUNGS. Add the following: Ductile iron castings shall conform to the requirements of ASTM A536 for grade 60-401. (9/1/89)R78
Add the following subsections:

712-2.16 PETROLEUM SEPARATOR. The petroleum separator shall be a totally integral manhole manufactured specifically for the purpose. The petroleum separator  shall have a proven track record of successful performance over two years and be accepted by the Alaska Department of Environmental Conservation (ADEC). The Contractor shall submit a letter from ADEC approving the petroleum separator for use in storm water systems, detailed shop drawings, and documents supporting the two years history of successful use, prior to ordering the petroleum separator.

The petroleum separator manhole shall be at least 4 foot in diameter and have the following features:

1.
A sump where the oily water mixture is stored allowing oil to separate and float on the surface of the water. Sump shall be fashioned in such a manner that oil will not be discharged from the petroleum separator by using a down elbow on the outlet or similar device that does not require servicing. Outlet pipe shall be vented to prevent siphoning. Minimum size of the sump shall be 350 gallons.

2.
A trash collection basket at the inlet that will collect trash 1 ½" or larger without reducing inlet flow. Basket must remain out of the sump portion of the manhole and must be removable for servicing from outside the manhole by means of rails with a manual cable lift or similar device. The lifting device may be storable  in the manhole or be positioned on the service truck.

3.
Provide access for a vacuum truck to pump out collected sediment and oil from the sump.

4.
Provide a vent duct designed to provide fresh air and purge noxious gases from inside the manhole by connecting to a portable blower outside the manhole. The vent duct shall be easily accessible from outside the manhole and be storable in the manhole.

5.
A ladder to provide access to a grate located just above the water level of the sump. Ladder shall meet Occupational Safety and Health Administration (OSHA) General Industry Standards, Part 1910.2.27 for fixed ladders.

6.
A ductile iron manhole cover designed for H-20 highway loading. Opening shall be 28" minimum. A gravel basket shall be furnished under the cover.

All components inside the manhole shall be stainless steel, fiberglass reinforced plastic, or other non corrosive material.

712-2.17 METHYLMETHACRYLATE PAVEMENT MARKINGS.
Quality Requirements: The markings shall be formulated and manufactured from new materials. It shall be free from defects and imperfections that might adversely affect the serviceability of the finished product. It shall be free from dirt and other foreign material and cure within the time specified to a tough serviceable film. Part "A" resin system shall be methyl methacrylate based. Part "B" shall be benzoyl peroxide in liquid plasticizer.

The quality of material supplied shall be that of Dura-Stripe Type IV or equal.

Performance Properties:
Viscosity: 5,000 - 12,000 cps (ASTM D2196 Method B, LV Model, Spindle #4 at 60 RPM.

No Tract Time: Material shall be track free after 15 minutes when applied at 40 mils (ASTM D711).

Hardness: Shore Durometer, A-1, 80 minimum after 24 hours.

Tensile Strength: At break, minimum 125 PSI (ASTM D638)

Percent Elongation: Minimum 20% (ASTM D638).

Water Absorption: Maximum 0.5% (ASTM D570).

Chemical Resistance: 



Seven day immersion

Anti-freeze




No effect


Motor Oil




No effect


Diesel Fuel




No effect


Gasoline




No effect

Calcium Chloride



No effect

Sodium Chloride



No effect

Transmission Fluid



No effect

The marking compound shall be resistant to the effects of ultra-violet light.

Adhesion: To Portland Cement, minimum 2000 psi, to asphalt, dependent on tensile failure of the substrate.

Skid Resistance: Minimum 45 (ASTM E303) in units (British pendulum).

Reflectivity: Initial, minimum 200 millicandella (as applied).

Composition: The composition is at the discretion of the manufacturer, but shall be essentially comprised of resins, reactive monomers, pigments, aggregate and glass beads. When mixed in the stated ratio, the material shall cure to 99% minimum by weight and volume solids.

(5/21/97)R198
Delete Section 726 and substitute the following:


SECTION 726


TOPSOIL
Special Provisions

726-2.01 TOPSOIL. Topsoil furnished by the Contractor shall consist of a natural friable surface soil without admixtures of undesirable subsoil, refuse, or foreign materials. It shall be reasonably free from roots, clods, hard clay, noxious weeds, tall grass, brush, sticks, stubble or other litter, and shall be free-draining and non-toxic.


TABLE 726-1


TOPSOIL REQUIREMENTS
	REQUIREMENT
	CLASS A
	CLASS B

	Sieve Designation
	Percent Passing by Weight
	

	3 inch
	-
	100

	½ inch
	100
	-

	No. 4
	95-100
	75-100

	No. 16
	64-90
	50-95

	No. 200
	30-60
	20-80

	Organic Content*
	10% - 40%
	5% minimum

	Limestone
	1.5 tons per acre
	-


*
Determined by loss on ignition of oven dried sample in accordance with ATM T-6

The Contractor shall notify the Engineer of the location from which he proposes to furnish topsoil at least 30 calendar days prior to delivery of topsoil to the project from that location. The topsoil and its source will be inspected and tested by the Engineer before approval will be granted for its use.

(8/1/94)R139

APPENDIX A


CONSTRUCTION SURVEYING REQUIREMENTS

APPENDIX B


MATERIAL CHECKOFF LIST FOR 


ELECTRICAL ITEMS
_1041765347

_1041765356

_1041765364

_1041765368

_1041765369

_1041765371

_1041765365

_1041765361

_1041765362

_1041765359

_1041765352

_1041765354

_1041765348

_1041765341

_1041765344

_1041765345

_1041765342

_1041765338

_1041765340

_1041765336

