 SPECIAL NOTICE TO BIDDERS

The Department hereby notifies bidders that information to assist in bid preparation is available from the Department of Transportation and Public Facilities, Anchorage office, located at 4111 Aviation Avenue.

1.
Publications.  The following are available from the Plans Room:

a.
Standard Specifications for Highway Construction, 2004 Edition ($25.00).

b.
Alaska Test Methods Manual (Lab & Field), 2010 Edition ($25.00). Available online at:

http://www.dot.state.ak.us/stwddes/desmaterials/mat_waqtc/pop_testman.shtml
c.
Alaska Storm Water Pollution Prevention Plan Guide, January 19, 2005.

d.
Quantity Computations.
e.
Erosion and Sediment Control Plan for Eagle River Loop road resurfacing: Glenn Hwy to Eagle River road (GF) , Project No. 52881, May 2011, AKDOT & PF.
f.
Results of Coring Operations.  Eagle River Bridge, #173, R&M Consultants, Inc., April 11, 2011.
2.
Materials Certification List (MCL).  The MCL provides the Engineer with the appropriate approving authority.  Contractor, submit certification for each material to the Engineer.  The MCL is included in Appendix C.  
3.
Environmental Documents.  The Department has approved an environmental document addressing concerns and environmental commitments.  This document is available for review in the Department Section of Preliminary Design and Environmental.  (907) 269-0542.

4.
Hiring Apprentices.  Administrative Order 226, issued July 24, 2005 establishes a 15% goal for hiring apprentices in certain job categories; on highway, airport, harbor, dam, tunnel, utility, or dredging projects awarded by the Alaska Department of Transportation and Public Facilities.  This Administrative Order will apply to projects advertised after September 1, 2005, where the project construction cost exceeds 2.5 million dollars.

For additional details, visit http://labor.state.ak.us//lss/forms/ApprenHireReq.pdf
5.
Asphalt Laydown Temperatures.  The Department may monitor laydown temperatures using a thermal imaging camera.  Unsatisfactory areas will be subject to additional testing and/or replacement at the Contractor’s expense as specified in Division 400.  

6.
High Visibility Clothing.  The Department requires all workers within the project limits to wear an outer visible surface or layer of high visibility color and retroreflectivity.  See subsection 643-3.11.

7.
Planing.  Fine milled textured surface is required with tooth spacing of 5/16 inch on planing machine. Refer to Subsection 202-3.06 Pavement Planing.
8.  Prevailing Wage Requirements.  The Department of Labor and Workforce Development (DOLWD) proposed a revised regulatory definition of "on-site" in 8 AAC 30.910 to clarify the scope of activities covered by Alaska's Little Davis Bacon Act (AS 36.05.010 - AS 36.05.110).  for a copy of the revised definition of 8 AAC 30.910, go to:  http://labor.alaska.gov/commish/12-2010-OT-language.pdf.

DOLWD will enforce the revised provisions on all projects with bid opening date on or after February 15, 2011.  Prospective bidders on projects with a bid opening date on or after February 15, 2011, must consider the impact of the revised regulation and bid accordingly.  DOLWD will not enforce the new "on-site" definition on projects with a bid opening date prior to February 15, 2011.

9.
Signals, Lighting Poles, Load Centers, Controller Assemblies:  The Plans and Specifications are revised for these items including, anchors to the foundations, foundations and conduit installation.  

10.
Section 670 Traffic Markings:  This section is recently revised including but not limited to submittal requirements and method of measurement.  
11.
Interim Completion Date.  The interim completion date for Paving including placing temporary pavement markings is September 15, 2011.  Refer to Subsection 105-1.19 Interim Completion for further information
PART 4
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SECTION 101

DEFINITIONS AND TERMS

Standard Modifications

101-1.03 DEFINITIONS.  

PLANS.  Delete Text of PLANS and replace with:

The Department’s Contract drawings, profiles, typical cross sections, standard drawings, and supplemental drawings or reproductions showing the location, character, dimensions, and details of the work.

E32-012707

Add the following definition:

QUALIFIED PRODUCTS LIST.  A list of companies and products that the Department has found conforms to the SSHC.

E36-012707

Replace the definitions of SUBGRADE with the following:

SUBGRADE.  The soil or embankment upon which the pavement structure is constructed.

E22-010106

SECTION 102

BIDDING REQUIREMENTS AND CONDITIONS

Standard Modification

102-1.04 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND WORK SITE.

Replace the second paragraph with the following:

The records of geotechnical investigations including boring logs, test results, geology data reports, soil reports, material site reports, and geotechnical reports included in a bid package or made accessible to bidders or Contractors, are for information purposes only.  These records are not part of the Contract.  These records indicate subsurface conditions only at specific locations and times, and only to the depths penetrated.  They do not necessarily reflect variations in soil, rock, or groundwater conditions that may exist between or outside such locations.  Actual conditions may differ from what is shown in the records.  Material Sources referenced in these records may not contain materials of sufficient quantity or quality to meet project requirements.  The accessibility of these records does not constitute approval, nor guarantee suitability of soils or sources, or the rights to use sources for this project, except as specifically provided in subsections 106-1.02.4.b Mandatory Sources and 106-1.02.4.c Designated Sources.  The records shall not substitute for independent investigation, interpretation, or judgment of the bidder or Contractor.  The Department is not responsible for any interpretation or conclusion drawn from its records by the bidder or Contractor.

Bidders and Contractors shall examine subsection 106-1.02 Material Sources for further information about material source development.

E23-010106

102-1.05 PREPARATION OF BID.  Modify the second sentence in the third paragraph, after:

“If a bidder is a corporation, the bid must be signed by a corporate officer,” add: or agent.

E18-063004

SECTION 103

AWARD AND EXECUTION OF CONTRACT

Special Provisions

103-1.01 CONSIDERATION OF BIDS.  Add the following:

In determination of the low bidder for state funded projects, a 5% bid preference will be given to Alaska bidders, as required under AS 36.30.170. “Alaska bidder means a person who:

1.
holds a current Alaska business license;

2.
submits a bid for goods, services, or construction under the name as appearing on the person’s current Alaska business license;

3.
has maintained a place of business within the state staffed by  the bidder or an employee of the bidder for a period of six months immediately preceding the date of the bid;

4.
is incorporated or qualified to do business under the laws of the state, is a sole proprietorship, and the proprietor is a resident of the state or is a partnership, and partners are residents of the state; and

5.
if a joint venture, is composed entirely of ventures that qualify under 1. through 4., above.

Alaska Veteran's Preference (AS 36.30.175).  In determining the low bidder for State funded projects, a 5% bid preference has been given to a bidder who qualifies under AS 36.30.170(b) as an Alaska bidder and is a Qualifying Entity.  This preference may not exceed $5000.00.  In this subsection, a "Qualifying Entity" means a:

1.
Sole proprietorship owned by an Alaska Veteran;

2.
Partnership under AS 32.06 or AS 32.11 if a majority of the members are Alaska veterans;

3.
Limited liability company organized under AS 10.50 and if a majority of the members are Alaska veterans; or

4.
Corporation that is wholly owned by individuals and a majority of the individuals are Alaska veterans.

A preference under this section is in addition to any other preference for which the bidder qualifies.  To qualify for this preference, the bidders must add value by the bidder actually performing, controlling, managing and supervising a significant part of the services provided or the bidder must have sold supplies or the general nature solicited to other state agencies, governments, or the general public.  An Alaska veteran shall be a resident of the state and an individual who served in the Armed forces of the United States, including a reserve unit of the United States armed forces; or Alaska Territorial Guard, the Alaska Army National Guard, or the Alaska Navel Militia; and was separated from service under a condition that was not dishonorable.

Except for timber, lumber, and manufactured lumber products used in the construction project under AS 36.30.322(b), an Alaska products preference will be given as required under AS 36.30.326-36.30.332 when the bidder designates the use of Alaska products.  The bidder shall complete the Alaska Products Preference Worksheet, according to instructions, and submits it whit the bid to indicate those Alaska products that are proposed for use.  If the successful bidder/Contractor proposes to use an Alaska product and does not do so, a penalty will be assessed against the successful bidder/Contractor in an amount equal to the product preferences percentage granted to the successful bidder/Contractor plus one percent multiplied by the total declared value of the Alaska products proposed but not used.

52881-062711
Standard Modifications

Delete Subsection 103-1.05 and replace with the following:
103-1.05 PERFORMANCE AND PAYMENT BONDS.  The successful bidder shall furnish all required Performance and Payment Bonds on forms provided by the Department for the sums specified in the Contract.  If no sum is specified, the successful bidder shall comply with AS 36.25.010.  The Surety on each bond may be any corporation or partnership authorized to do business in the state as an insurer under AS 21.09 or two individual sureties approved by the Contracting Officer.

If individual sureties are used, two individual sureties must each provide the Department with security assets located in Alaska equal to the penal amount of each bond.  Any costs incurred by the Contractor and the individual Surety are subsidiary and shall be borne by the Contractor or the individual Surety.  In no event will the Department be liable for these Costs.

Individual sureties shall provide security by one, or a combination, of the following methods:

1.
Escrow Account, with a federally insured financial institution, in the name of the Department.  Acceptable securities include, but are not limited to, cash, treasury notes, bearer instruments having a specific value, or money market certificates.

2.
Irrevocable letters of credit, with a financial institution approved by the Contracting Officer.

3.
Cashier’s or certified check, made payable to the State of Alaska issued by financial institutions approved by the Contracting Officer.

These bonds and security assets, as applicable, shall remain in effect for 12 months after the date of final payment or, if longer, until all obligations and liens under this Contract are satisfied, including, but not limited to, obligations under Subsection 107-1.19.

The Department may, in its discretion, notify the bonding company or Surety of any potential default or liability.

The Contractor shall substitute, within five working days, another bond or surety acceptable to the Department if an individual Surety or the Surety on any bond furnished in connection with the Contract:

1.
Becomes insolvent or is declared bankrupt;

2.
Loses its right to do business in any state affecting the work;

3.
Ceases to meet Contract requirements;

4.
Fails to furnish reports of financial condition upon request; or

5.
Otherwise becomes unacceptable to the Department.

When approved by the Contracting Officer, the Contractor may replace:

1.
An individual surety with a corporate surety; or

2.
Posted collateral with substitute collateral.

Failure to maintain the specified bonds or to provide substitute bonds when required under this section may be grounds for withholding contract payments until substitute bonding is obtained, and may, in the Department’s discretion, be grounds for declaring the Contractor in default.

E65-022209
SECTION 104

SCOPE OF WORK

Standard Modifications

104-1.01 INTENT OF CONTRACT.  Add to the end of this subsection:

The Contractor is responsible for the means, methods, techniques, sequence, or procedures of construction, safety, quality control, and to perform or furnish the work in accordance with the Contract documents.

E58-072808

SECTION 105

CONTROL OF WORK
Standard Modifications

105-1.02 PLANS AND WORKING DRAWINGS.  

In the third paragraph delete:

"(24"x36")" and replace with: (22"x34")

105-1.03 CONFORMITY WITH PLANS AND SPECIFICATIONS.  In the first sentence of the first paragraph after:

"Work performed and materials furnished shall conform to the Plans and Specifications" add:  and approved Working Drawings,

In the first sentence of the second paragraph after: "All work or material not conforming to the Plans and Specifications" add: and approved Working Drawings,

E33-012707

Special Provisions

105-1.06 UTILITIES.  Add the following:

Request locates from the utilities having facilities in the area.  Use the Alaska Digline, Inc. Locate Call Center for the following utilities.

	ALASKA DIGLINE, INC.

	Locate Call Centers:

Anchorage
278-3121

Statewide
(800) 478-3121

	Call Centers will notify the following:

Anchorage School District (ASD)

Anchorage Water & Wastewater Utility (AWWU)

ENSTAR Natural Gas (ENS)

General Communications, Inc. (GCI)

Matanuska Electric Association (MEA)

Matanuska Telephone Association (MTA)

Municipality of Anchorage Signal & Street Maint.

State of AK, DOT/PF Anchorage Street Lights (DOT)




Call the following utilities and agencies directly:

Contact the Central Region Maintenance & Operations Office at (907) 269-0760 to obtain the appropriate District Superintendent's phone number for this project.

Utilities Relocated by Others.

Utilities will be relocated by others concurrently with construction of this project.  The Contractor will give the Utility, through the Engineer, 15 calendar days advance written notice regarding the dates when the utility owner is required to begin and end operations.  For utilities being relocated, the Contractor will:

1.
include utility work on the Construction Phasing Plan and Progress Schedule.

2.
provide erosion, sediment, and pollution control including the stabilization of areas disturbed during utility work.  Identify all utility companies performing ground disturbing activity in the Storm Water pollution Prevention Plan (SWPPP).  Refer to Section 641 for further information.

3.
clear and grub.  Payment will be made under Section 669, Automatic Traffic Recorders.

4.
provide traffic control and flagging.  Payment will be made under Section 643, Traffic Maintenance.

5
provide Right-of-Way and/or Construction Surveying before utility relocation.  Include:

(
Control for utility relocation - either ROW or Centerline staking with Station information,

(
Slope staking,

(
Proposed utility facilities and appurtenances.

Payment will be made as follows:

a.
Subsidiary to Pay Item 642(1) Construction Surveying, if the Contractor is required to provide the surveying as part of the Contract and/or,

b.
Under Pay Item 642(3) Three Person Survey Party, if the Construction or Right of Way staking required by the utility is either in advance of the 2 week work plan, or not required by the Contract.

The utility shall give the Contractor, through the Engineer, 15 calendar days advance written notice for required staking.

6.
remove and replace pavement.  Payment will be made under Section 401, Hot Mix Asphalt and Surface Treatments; Section 408, Hot Mix Asphalt and Surface Treatments, Type V; Section 409, Hot Mix Asphalt and Surface Treatments, Type R (Crumb Rubber) and according to project typical section.  

7.
remove and replace sidewalk and curb and gutter.  Payment will be made Section 669, Automatic traffic recorder.  
8.
provide bedding and backfill material, in accordance with Section 204, Structure Excavation for Conduits and Minor Structures, and the project typical sections.  

Work done by utility owner(s) is as follows: 
Matanuska Electric Association (MEA). MEA will disconnect service to the existing load center for the Automatic Traffic Recorder (ATR - H2) for circuit board replacement. Contractor coordination with MEA is required to allow then access to the project for their work. The Contractor bears the responsibility for changes in contract scheduling that result in the conditions in the contract not being met. Additional coordination with MEA will be required Schedule load center service disconnects and reconnects for load centers being replaced. as set forth in Section 108-1.03 Prosecution and Progress. MEA shall give the Contractor, through the Engineer, (15) calendar days advanced written notice requiring staking. Contractor shall give MEA (15) calendar days advance written notice for each location where a line extension is required. Provide a copy of the written notice to the Engineer. Contact Bill West in MEA Engineering at (907) 761-9302. Allow MEA (3) calendar days per load center location to complete the extension. 

CR3-101110

105-1.07 COOPERATION BETWEEN CONTRACTORS.  Add the following:

The following projects may be under construction concurrently with this project.

	State Owned Projects

	Project Name:
	Project No.:

	AMATS: Eagle River Road Rehab: MP 5.3 to MP 12.6
	53943

	


Coordinate traffic control, construction, and material hauling operations with the prime contractor of the above project to minimize impact on the traveling public, and to minimize conflicts with the work being performed under the other contract.

CR1051-110309

Standard Modification

105-1.13 MAINTENANCE DURING CONSTRUCTION.  Add the following at the end of this subsection:

Costs of maintenance work during construction and before the project is accepted as substantially complete shall be subsidiary to the prices bid on the various Contract items, and the Contractor will not be paid an additional amount for such work.

If in the Engineer's opinion, the Contractor at any time fails to provide adequate maintenance, the Engineer will notify the Contractor of such noncompliance.  The notification will specify the areas or structures for which there is inadequate maintenance, the corrective maintenance required, and the time allowed to complete corrective maintenance.  If the Contractor fails to take corrective action within the specified time, the Engineer may:

1.
Suspend the work until corrective maintenance is completed;

2.
Assess a traffic price adjustment against the Contract Amount when an adjustment rate is specified in the Contract; and 

3.
Employ others for corrective maintenance and deduct the cost from the Contract amount.

E33-012707

105-1.15 PROJECT COMPLETION.  In the second paragraph, second sentence, delete:
“Subsection 621-3.04” and replace with:  Subsection 618-3.06 and 621-3.04.
In the third paragraph, first sentence, delete:

“Subsection 621-3.04” and replace with:  Subsection 618-3.06 and 621-3.04.

E59-072808

105-1.16 FINAL ACCEPTANCE AND RECORD RETENTION.  Modify the first paragraph, Item 4. after: 

“DOLWD” add: and State Department of Revenue.

E19-063004
Special Provisions

105-1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES.  Add the following:

Appeals to the superior court under AS 36.30.685 must be filed in the Third Judicial District.

CR93-032101

Standard Modification

Add the following Subsection 105-1.18:

105-1.18 RESERVED FOR WARRANTIES.
E33-012707

Special Provision
Add the following Subsection 105-1.19:  
105-1.19 INTERIM COMPLETION.  This project includes one interim completion phase.

Interim Completion Phase:
Date:
15 September, 2011
Work:
Completion of paving operation by the interim completion date.

Final Completion Phase:

Date:
See the Invitation for Bids for the final completion date.

Work:
Complete all pavement striping and signing installations.

CR1052-020911
SECTION 106

CONTROL OF MATERIAL

Standard Modifications

106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.  In fifth paragraph, in two places remove the text. “Approved Products List” and replace with:  Qualified Products List
E36-012707

Special Provision

Add the following:

Pursuant to AS 36.15.050 and AS.36.30.322, agricultural/wood products harvested in Alaska shall be used in state funded projects whenever they are priced no more than seven percent above agricultural/wood products harvested outside the state and are of a like quality as compared with agricultural/wood products harvested outside the state.

Maintain records that establish the type and extent of agricultural/wood products utilized.  When such products are not utilized, document the efforts he made towards obtaining agricultural/wood products harvested in Alaska and include in this documentation a written statement that he contacted the manufacturers and suppliers identified on the Department of Commerce and Economic Development’s list of suppliers of Alaska forest products concerning the availability of agricultural/wood products harvested in Alaska and, if available, the product prices.  Complete this documentation at a time determined by the Contracting Officer.

The Contractor’s use of agricultural/wood products that fail to meet the requirements of this Subsection shall be removed and replaced according to the last paragraph of Subsection 105-1.03, Conformity With Plans and Specifications.

S18-050791

Standard Modification

106-1.02 MATERIAL SOURCES.

1.
a.
General.  Within Item a. delete text and replace with:  

Utilize Useable Excavation according to subsection 104-1.04 before using material sources listed in subsection 106-1.02.4.  When there is insufficient, Useable Excavation furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.

4.
Type of Sources.  Replace the first paragraph with the following:  

The Contractor shall utilize Useable Excavation according to subsection 104-1.04 before using material sources listed in this subsection.  When there is insufficient Useable Excavation, the Contractor shall furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.

When there is insufficient Useable Excavation, the Contractor shall supply additional required material from the following sources:

d.
Available Sources.  Replace the second paragraph with the following:

When the Department furnishes copies of existing boring logs, test results, or other data in its possession concerning Available Sources, the Contractor is responsible for determining the accuracy and completeness of this data, for assumptions the Contractor makes based on this data, and for exploring Available Sources to the Contractor’s satisfaction.

e.
Excluded Material Sources.  Replace the paragraph with the following:

Some material sources may not be considered acceptable regardless of location or ownership.  The bid documents may identify some material sources excluded from use.  The Department reserves the right to exclude a material source or any portion of a material source, at any time after Contract Award that is determined by material testing to be unsuitable for use on the Project.

E24-010106
Add new Subsection 106-1.08:

106-1.08 SUBMITTAL PROCEDURE.  The Contractor shall complete a Submittal Register, and shall submit to the Engineer on forms provided by the Department.  The intent of the Submittal Register is to provide a blueprint for the smooth flow of specified Project document.  The Contractor shall fill it out sequentially by bid Item and allow at least three spaces between bid items.  The Submittal Register shall list working drawings, schedules of work, and other items required to be submitted to the Department by the Contractor including but not limited to Progress Schedule, anticipated dates of material procurement, Construction Phasing Plan, Utility Progress Schedule, Blasting Plan, Mining Plan, annual EEO reports, DBE payment documentation, and subcontracts.

The Contractor shall submit materials (product) information to the Engineer for review, as required by the Materials Certification List and the Contract.

The number of copies required for submittals may be included in the specifications for individual bid items.  If the number of copies of a submittal is not otherwise specified, three copies shall be required.  On each sheet submitted to the Department, including working drawings, catalog cuts, manufacturer’s certifications, etc., space shall be provided for Contractor and Department review stamps.

Each copy of each submittal shall include a Submittal Summary sheet.  The Contractor may use forms provided by the Department of a similar form of the Contractor’s choice as approved by the Department.  The Contractor shall sign submittals and submit them to the Engineer.  The Department will review submittals within 30 days after they are received.  The Department will return submittals to the Contractor as either: approved, conditionally approved with the conditions listed, or rejected with the reasons listed.  The Contractor may resubmit a rejected submittal to the Engineer with more information or corrections.  The Department will review resubmittals within 30 days after they are received.

The Contractor shall not order material or use working drawings that have not been approved by the Department.  The Contractor shall be responsible for timely submittals.  Failure by the Department to review submittals within the time given may be the basis for a request for extension of Contract time but not for additional compensation.

Payment for a specific Contract Item will not be made until the Department has received the Submittal Register for all items and approved all required submittals for that specific Contract Item.

When material invoices, freight bills, and mill certificates are submitted, they shall provide sufficient information for the Engineer to identify the date, company and location of invoice (bill, certificate); Project name and number where material will be incorporated, manufacturer, product number, quantity and cost.

Add the following Subsection 106-1.09:

106-1.09 RESERVED.

E34-012707

SECTION 107

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions

107-1.02 PERMITS, LICENSES, AND TAXES.  Add the following:

Obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling, or staging, on or off project site, is not expected to impact cultural resources.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715.  If  cultural resources are discovered during construction activities, stop work at that site and notify the Engineer.

Provide a wetland specialist able to conduct wetlands determinations and delineations according to the Corps of Engineers 1987 Wetland Delineation Manual, and the Regional Supplement to the Corps of Engineers Wetland Delineations Manual (Alaska Region, Version 2.0, September 2007).  The wetland specialist shall conduct the determination and delineations of sites outside the project limits or not previously permitted, impacted by the Contractor's operations.  These delineations will be subject to Corps of Engineers approval.  
Provide the Engineer a copy of permits or clearances received before using sites outside the project limits.  Additionally, provide the Engineer a written statement that permits or clearances have been obtained.  Also, provide a written statement to the Engineer listing agencies or offices contacted that responded that no additional action is required.

Add the following:

The Department has received the following permits on the Contractor’s behalf:

1. Municipality of Anchorage (MOA) Noise Permit
Permit No. FA​​0008054-2011, Valid 5/01/2011 through 4/30/2012
Provide information to comply with the Alaska Department of Environmental Conservation (ADEC) Alaska Pollutant Discharge Elimination System (APDES) General Permit for Alaska to discharge storm water from the construction site.  Refer to Section 641, Erosion, Sediment, and Pollution Control for requirements for this permit.

107-1.07 ARCHAEOLOGICAL OR HISTORICAL DISCOVERIES.  Change the first sentence to the following:
When operations encounters historic or prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, (shell heaps, land or sea mammal bones or tusks, or other items of historical significance), cease operations immediately and notify the Engineer.

107-1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.  Add the following:

If water is required for a construction purpose from a nonmunicipal water source, obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8645.

CR7-020810

Add the following:
Bald Eagles are protected under the Bald Eagle Protection Act (16 U.S.C. 668-668c) which prohibits “takes” of bald eagles, their eggs, nests, or any part of the bird.  The Act defines “taking” as “to pursue, shoot, shoot at, poison, wound, kill, capture, trap, collect, molest, or disturb.”

Maintain a Primary Zone of a minimum 330 ft as an undisturbed habitat buffer around nesting bald eagles.  If topography or vegetation does not provide an adequate screen or separation, extend this buffer to 0.25 miles, or a sufficient distance to screen the nest from human activities.  The actual distance will depend on site conditions and the individual eagle’s tolerance for human activity.  Within the Secondary Zone, between 330 ft and 660 ft from eagles nest tree no obtrusive facilities or major habitat modifications shall occur.  If nesting occurs in sparse stands of trees, treeless areas, or where activities would occur within line-of-site of the nest, this buffer shall extend up to 0.5 miles.  No blasting, logging and other noisy, disturbing activities should occur during the nesting period (March 1 – August 31) within the primary or secondary zones.

Extremely noisy activities such as road construction or other activities that occur within the Secondary Zone shall be conducted outside the nesting period to avoid disturbance to eagles.  If activities occur in proximity to a nest site, employ an individual qualified to observe and assess the impact of such activities on nesting eagles.  Behavior generally associated with disturbed eagles includes alarm calls, birds flushed from their nest or perch, and aggressiveness.
If nest trees are discovered within the vicinity of the project site, the U.S. Fish and Wildlife Service must be notified immediately by calling (907) 786-3505 or (907) 271 – 2772, before starting construction activities, for further site evaluation.  This is an advisory.  Do what is required to keep from disturbing a nesting eagle.

CR1071-081210
Add the following: Disturbance and removal of fugitive materials must occur in the same shift.

Standard Modification

Add the following paragraphs:

7.
Restoring Areas.  Areas used by the Contractor, including haul routes, shall be restored to their original condition after the Contractor’s operations are completed.  The original condition of an area shall be determined as follows:  

Before beginning operations, the Engineer and the Contractor shall inspect each area and haul route that will be used by the Contractor and take photographs to document their condition.  After construction operations are completed, the condition of each area and haul route will be compared to the earlier photographs.  Before demobilization, the Contractor shall repair damages attributed to its operations.  The Contractor agrees that costs associated with repairs shall be subsidiary to other items of work and will not be paid for directly.

8.
Material Disposal Sites.  Offsite disposal areas may be at locations of the Contractor’s choice, provided the Contractor obtains from the owner of such land written permission for such dumping and a waiver of all claims against the State for any damage to such land which may result there from, together with permits required by law for such dumping.  A copy of permission, waiver of claims, and permits shall be filed with the Engineer before beginning work on private property.  The Contractor’s selected disposal sites shall also be inspected and approved by the Engineer before use of the sites.

E35-012707

SECTION 108

PROSECUTION AND PROGRESS

Special Provision

108-1.01 SUBLETTING OF CONTRACT. Delete paragraph four and replace with the following:

Submit the Contractor Self Certification for Subcontractors and Lower Tier Subcontractors, Form 25D-042, before the Contractor or a subcontractor sublets any portion of the Contract.  The certification will be accepted by the Department in lieu of written approval of subcontracts.  The Department maintains the authority to review subcontracts, require prior written approval of subcontracts, and to deny permission to sublet work.  The Department may penalize the Contractor for false statements or omissions made in connection with Form 25D-042.

1.
The Contractor shall ensure the following for each subcontract (agreement):

a.
The Department is furnished with one completed Contractor Self certification, Form   25D-042, and two copies of the subcontract signed by both parties and including item descriptions and prices of subcontracted work before the subcontracted work begins;

b.
The subcontractors have submitted a Bidder Registration; Form 25D-6;

c.
The required prompt payment provisions of AS 36.90.210, as well as other items listed in Form 25D-042, are included in the subcontracts;

d.
The subcontractors pay current prevailing rate of wages according to subsection 107-1.04 and file certified payrolls with the Engineer and DOLWD for work performed on the project; and

e.
Upon receipt of a request for more information regarding subcontracts, the requested information is provided to the Department within 5 calendar days.

CR57-010208

108-1.03 PROSECUTION AND PROGRESS.  Delete the last sentence of the first paragraph and substitute the following:

Submit the following at the Preconstruction Conference:

Delete the last sentence of the first paragraph in No. 1.  A progress schedule, and substitute the following:

1.
A Critical Path Method (CPM) Schedule is required, in a format acceptable to the Engineer, showing the order the work will be carried out and the contemplated dates the Contractor and subcontractors will start and finish each of the salient features of the work, including scheduled periods of shutdown.  Indicate anticipated periods of multiple shift work in the CPM Schedule.  Revise to the proposed CPM Schedule promptly.  Promptly submit a revised CPM Schedule if there are substantial changes to the schedule, or upon request of the Engineer.

CR261-121302

108-1.07 FAILURE TO COMPLETE ON TIME.  Delete the first sentence of the first paragraph and substitute the following:

For each calendar day that the work remains incomplete after the expiration of the contract time or the interim completion dates as set forth in Subsection 105-1.19 Interim Completion, the liquidated damages per day given in the table below shall be deducted from any monies due the Contractor.

Delete Table 108-1 and replace with:

TABLE 108-1

DAILY CHARGE FOR LIQUIDATED DAMAGES

FOR EACH CALENDAR DAY OF DELAY
	Completion Date
	Daily Charge

	1st Interim Completion Date
	$2,000

	Contract Completion Date
	$2,500


CR1081-110309

SECTION 109

MEASUREMENT AND PAYMENT

Special Provisions

109-1.02 MEASUREMENT OF QUANTITIES.  Under subtitle Electronic Computerized Weighing System Item (1) add the following to the end of the first sentence:
", CD, or a USB device."

109-1.05 COMPENSATION FOR EXTRA WORK ON TIME AND MATERIALS BASIS.  Under Item 3. Equipment, Item a. add the following to the second paragraph:
The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska – South Region.
CR14-043105

Standard Modification

109-1.08 FINAL PAYMENT.  Add the following sentence to the first paragraph:

The Department will not process the final estimate until the Contractor completes Items 1 through 4 in the first paragraph of Subsection 105-1.16.

E11-063004

SECTION 202

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Special Provisions

202-1.01 DESCRIPTION.  Add the following:

This work shall also include:  

Pavement Planing.  Remove, and or reuse, or dispose of planed pavement materials as noted herein.

CR2023-082310
Add the following:

Fugitive Materials.  Remove and dispose of fugitive materials from under guardrails, around luminaire bases, and as specified in this section.  Conduct a pre-construction inspection of the project area with the Engineer to determine the limits of the fugitive material removal and disposal work.

202-2.01 MATERIALS.  Add the following:

Fugitive Materials.  Including but not limited to organic matter (peat, roots, sticks, sod or other), muck, earth (where not part of surface material) rocks, gravel, sand, silts and debris (trash and similar) and as identified by the Engineer.

CR2024-010610

202-3.05 REMOVAL OF PAVEMENT, SIDEWALKS, AND CURBS.  Add the following:

Removed pavement material, including sidewalks and curbs, is the property of the Contractor.  Handle and transport materials according to the Alaska Department of Environmental Conservation (DEC) regulations.  Store materials at a Contractor DEC approved site.

Removed pavement, sidewalks, and curbs may be used for embankment construction if it is not exposed at the completed embankment surface.  Maximum allowable dimension of broken materials is 6 inches.  The use of pavement, sidewalk, and curb in the embankment requires written approval and direction for use from the Engineer.

Dispose of removed pavement, sidewalks, and curbs not wanted by the Contractor and not used in the project, according to Subsection 3.09.
CR2022-010610

Add the following Subsection 3.06:

202-3.06 PAVEMENT PLANING.  Remove existing asphalt pavement by cold planing at locations shown in the Plans.  Adjust planing machine to remove all ruts in the roadway surface and as directed by the Engineer.  The surface of the pavement after planing shall be a uniformly fine milled textured surface.

Notify the Engineer of pavement areas that may be thin or unstable.  Where the planing equipment breaks through the existing pavement, repair as specified in the Division 400, Sections 401, 408, and 409.  Repair with Section 408 HMA; Type V.  If Section 408 is not included in the project special provisions use the HMA Type specified for the immediate layer of HMA to be placed over the planed surface.  Repair work and materials will be paid under HMA Pay Items.

Remove planed material from the project immediately after planing.  Stockpile planed material at the AKDOT & PF maintenance yard located at 8501 Hesterberg Road for the department’s use.  Coordinate with Tom Grman, Maintenance and Operations Supervisor Telephone Number (907) 338-1466, and Mark Littlefield, MOA Eagle River Street Maintenance General Foreman, Telephone Number (907) 694-3485 for acceptance of material and desired location of stockpile.  Planed material not acceptable to the Maintenance Chief will be disposed of in an acceptable manner, or incorporated into the road structure prism as directed by the Engineer.  Handle, transport, store, or dispose material according to Subsection 3.05, Removal of Pavement, Sidewalks, and Curbs.

Dispose of planed material not accepted by the maintenance yard, not used in the project, and not wanted by the Contractor according to Subsection 3.09.

During planing operations, sweep the streets according to 643-3.04 Traffic Control Devices, No. 6. Street Sweeping and Power Brooming to control dust and remove loose material from the planed areas.  The removal operation shall follow within 50 feet of the planing machine.

Do not allow traffic to travel on surfaces that have an abrupt longitudinal planed edge greater than 2 inches.  In the event it is necessary to route traffic across such edges, an asphalt pavement transition 2 feet in width shall be placed adjacent to the edge and to gutters.

Where existing asphalt pavement overlays gutters adjacent to the area being planed remove the existing pavement.

The existing curb, gutter, and edge of existing Portland cement pavement not designated for removal shall not be damaged or disturbed.  Damage caused by the planing operation shall be removed and replaced by the Contractor at the Contractor’s expense.

The planing machine shall have the following capabilities:

1.
Self propelled and capable of milling at speeds from 0 ft to 40+ ft per minute.

2.
Able to spray water inside the milling chamber to reduce dust.

3.
Able to mill adjacent to a gutter without damaging gutter.

4.
Automatic cross slope and depth control combined with automatic longitudinal grade control actuated by sonic or laser ski sensors.

5.
Produce a "fine milled" textured surface with a tool spacing of 5/16".

6.
Able to uniformly maintain a planar surface across adjacent lanes (no elevation differential or ridges between adjacent passes).

7.   Able to remove a full lane width in a single pass or supply a contingency plan addressing full lane width removal that is approved by the Engineer.
Provide a small machine (producing a "fine milled" textured surface) to trim areas that are inaccessible to the larger machine at manholes, valve covers, curb returns, and intersections. 

The Engineer may reject any machine that does not comply with the above noted requirements.

CR2023-082310
Add the following Subsection 3.08:

202-3.08 REMOVAL OF FUGITIVE MATERIALS.  Remove fugitive materials from in front of, under, and for a width of 10 ft behind sections of guardrail, measured from the roadside face of guardrail, or as directed by the Engineer.  Provide positive drainage away from the roadway.  Slope edges of sand removal at 3:1 or flatter.

Clean around the base of a luminaire when the base falls within the 10 ft.  The 10 ft width is measured from the roadside face of the guardrail toward the shoulder to the closest point of the luminaire base plate, or as directed by the Engineer.  Remove fugitive materials from around the base to a level flush with surrounding ground - or as directed by the Engineer.

Removed materials are the property of the Contractor.  Do not reuse these materials within the project limits without the written approval of the Engineer.

Dispose of removed materials at the Municipality of Anchorage Hazardous Materials Waste Disposal site or similar as required dependant on the type of materials and as required by the Federal, State, and Municipal environmental regulations.

CR2024-010610

Add the following: 

Disturbance and removal of fugitive materials must occur in the same shift.

Add the following Subsection 3.09.

202-3.09 DISPOSAL OF PAVEMENT, SIDEWALKS, AND CURBS.

Pavement planing materials not being used in the project, stored at a Contractor DEC approved site, provided to the local DOT Maintenance and Operations Yard, or disposed of at a previously approved DEC disposal site require a DEC Solid Waste Disposal Permit. Supply this permit to the Engineer prior to disposal for approval.
Disposal sites shall be outside the project limits unless directed otherwise, in writing, by the Engineer.  Obtain written consent from the property owner.  Dispose of solid waste materials, pavement, sidewalk, and curb (including handling, transporting, storing and disposing) according to the Alaska Department of Environmental Conservation (DEC) Regulations.

A DEC Permitting Officer in Anchorage may be contacted at (907) 269-7590.

CR2021-010610

202-4.01 METHOD OF MEASUREMENT.  Add the following:

Item 202(15).  Pavement planing is measured by the square yard of the pavement planed.

CR2023-082310
Add the following:

Removing and disposing fugitive materials is measured along the edge of the traveled way on the side of the road nearest the area of work by the linear foot.

CR2024-010610

202-5.01 BASIS OF PAYMENT.  Add the following:

Acquiring a solid waste disposal permit from DEC is subsidiary to 202 Pay Items.

CR2021-010610

After the third paragraph, add the following:

Item 202(15).  At the Contract Unit Price - payment is full compensation for activities and equipment associated with pavement planing including:

(
removal of pavement from curbs and gutters;

(
mechanical sweepers and power brooms used during the planing operation;

(
stockpiling planed material when required;

Replace Loop detectors and conduit exposed and damaged by the planing operation according to Section 660 and 669. Replace damaged loop detectors at no additional expense to the Department. If loops are encountered within the planing depth specified in the plans, their replacement will be measured and paid as Item 660(11A), Traffic Loop Replacement.
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
202(15)
Pavement Planing
Square Yard

202(40)
Remove Fugitive Materials
Linear Foot

Special Provisions
Replace Section 401 with the following:
SECTION 401

HOT MIX ASPHALT AND SURFACE TREATMENTS

401-1.01 DESCRIPTION. Construct one or more layers of plant-mixed Hot Mix Asphalt (HMA) pavement on an approved surface, to the lines, grades, and depths shown in the Plans.

1.
In this Section, HMA refers to Type I, II, III and IV.

a.
Temporary Asphalt Pavement:  HMA, Type II, Class B, minimum.

b.
Preleveling/Leveling Course:  HMA, Type IV, Class B.

c.
Use of Reclaimed Asphalt Pavement (RAP) is not permitted in HMA, except RAP may be used in HMA, Type II, Class B.

d.
Warm Mix Asphalt (WMA) is not permitted in HMA.

MATERIALS

401-2.01 COMPOSITION OF MIXTURE - JOB MIX DESIGN (JMD). Design the JMD according to the Alaska Test Manual (ATM) 417 using the design requirements of Table 401-1.

TABLE 401-1

hMA Design Requirements

	DESIGN PARAMETERS
	CLASS

“A”
	CLASS

“B”

	HMA (Including Asphalt Cement)

	
Stability, Pounds
	1800 Min.
	1200 min.

	
Flow, 0.01 Inch
	8 – 14
	8 - 16

	
Voids in Total Mix, %
	3 - 5
	3 – 5

	
Compaction, Number of Blows Each Side of Test Specimen
	75
	50

	Asphalt Cement

	
Percent Voids Filled with Asphalt Cement (VFA) 
	65 - 75
	65 - 78

	
Asphalt Cement Content, Min. % @ 4% VTM
	5.0
	5.0

	Dust-Asphalt Ratio*
	0.6 - 1.4
	0.6 - 1.4

	Voids in the Mineral Aggregate (VMA), %, Min.

	
Type I
	12.0
	11.0

	
Type II
	13.0
	12.0

	
Type III, IV
	14.0
	13.0


*Dust-asphalt ratio is the percent of material passing the No. 200 sieve divided by the percent of effective asphalt cement.

The JMD will specify the Target Values (TV) for gradation, the TV for asphalt cement content, the Maximum Specific Gravity (MSG) of the HMA, the additives, and the allowable mixing temperature range.

Target values for gradation in the JMD must be within the broad band limits shown in Table 703-3, for the Type of HMA specified.  For acceptance testing, HMA mixture will have the full tolerances in Table 401-2 applied.  The tolerance limits will apply even if they fall outside the broad band limits shown in Table 703-3, except the tolerance limit of the No. 200 sieve is restricted by the broad band limits.  Tolerance limits will not be applied to the largest sieve specified.

Do not mix HMA produced from different plants for testing or production paving.  HMA from different plants will be rejected.

Submit the following to the Engineer at least 15 days before the production of HMA:

1.
A letter stating the location, size, and type of mixing plant, the proposed gradation for the JMD, gradations for individual stockpiles with supporting process quality control information, and the blend ratio of each aggregate stockpile.  The proposed gradation must meet the requirements of Table 703-3 for each Type of HMA specified in the Contract.

2.
Representative samples of each aggregate (coarse, intermediate, fine, and blend material and mineral filler, if any) in the proportions required for the proposed mix design. Furnish a total of 500 pounds of material.

3.
Five separate 1-gallon samples of the asphalt cement proposed for use in the HMA.  Include name of product, manufacturer, test results of the applicable quality requirements of Subsection 702-2.01, manufacturer's certificate of compliance according to Subsection 106-1.05, a temperature viscosity curve for the asphalt cement or manufacturer's recommended mixing and compaction temperatures, and current Material Safety Data Sheet.

4.
One sample, of at least 1/2 pint, of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Material Safety Data Sheet.

The Engineer will evaluate the material and the proposed gradation using ATM 417 and the requirements of Table 401-1 for the appropriate Type and Class of HMA specified.  The mix, the materials and proposed gradation meeting the specification requirements will become part of the Contract when approved, in writing, by the Engineer.

The Engineer has the option to require further verification of the JMD.  Evaluation of the JMD may be included in the Process Quality Controls, Supplemental Process Quality Controls, Subsection 401-2.05, Test Strip construction.

FAILURE TO MEET SPECIFICATION REQUIREMENTS

Submit a new JMD with changes noted and new samples in the same manner as the original JMD when:

(
The results do not achieve the requirements specified in Table 401-1

(
The asphalt cement source is changed

(
The source of aggregate, aggregate quality, gradation, or blend ratio is changed

(
The results of a Test Strip do not meet the requirements of the specification – the Engineer may require a new JMD.

Do not produce HMA for production paving and payment before the Engineer provides written approval of the JMD, the original or a new replacement JMD.  If a Test Strip(s) is required, do not produce HMA for production paving and payment before the Engineer provides written approval of the Test Strip construction, construction process, the materials, and the JMD, Subsection 401-2.05.

Payment for HMA will not be made until the new JMD and the Test Strip, when required, is approved.  Approved changes apply only to HMA produced after the submittal of changes.

The Engineer will asses a fee for each mix design subsequent to the approved Job Mix Design.  The fee will be included under Item 401(6) Asphalt Price Adjustment – Quality.

401-2.02 AGGREGATES. Conform to Subsection 703-2.04.

Use a minimum of three stockpiles for crushed HMA aggregate (coarse, intermediate, and fine). Place blend material or mineral filler, if any, in a separate pile.

401-2.03 ASPHALT CEMENT. Conform to 702-2.01.  If not specified, use PG 52-28.

Provide test reports for each batch of asphalt cement showing conformance to the specifications in Section 702 before delivery to the project.  Require that the storage tanks used for each batch be noted on the test report, the anti-strip additives required by the mix design be added during load out for delivery to the project, and a printed weight ticket for anti-strip is included with the asphalt cement weight ticket. The location where anti-strip is added may be changed with the written approval of the Engineer.

Furnish the following documents at delivery:

1.
Manufacturer’s certificate of compliance (Subsection 106-1.05).

2.
Conformance test reports for the batch (provide prior to delivery as noted above).

3.
Batch number and storage tanks used.

4.
Date and time of load out for delivery.

5.
Type, grade, temperature, and quantity of asphalt cement loaded.

6.
Type and percent of anti-strip added.

401-2.04 ANTI-STRIP ADDITIVES.  Use anti-strip agents in the proportions determined by ATM 414 and included in the approved JMD.  At least 70% of the aggregate must remain coated when tested according to ATM 414.  A minimum of 0.25% by weight of asphalt cement is required.

401-2.05 PROCESS QUALITY CONTROL.  Sample and test materials for quality control of the HMA according to Subsection 106-1.03.  Submit to the Engineer, with the JMD, a documentation plan that will provide a complete, accurate, and clear record of the sampling and testing results.  When directed by the Engineer, make adjustments to the plan and resubmit.

Submit a paving and plant control plan at the pre-paving meeting to be held a minimum of 5 working days before initiating paving operations.  Address the sequence of operations and joint construction.  Outline steps to provide product consistency, to minimize segregation, to prevent premature cooling of the HMA and to provide the mat and longitudinal density required by these specifications.  Include a proposed quality control testing frequency for gradation, asphalt cement content, and compaction.

Failure to perform quality control forfeits the Contractor’s right to a retest under Subsection 401-4.02.

Provide copies of the documented sampling and testing results no more than 24 hours from the time taken.

SUPPLEMENTAL PROCESS QUALITY CONTROL

The Engineer has the option to require supplemental process quality controls including additional sampling and testing.  Include the supplemental process quality controls in the documentation plan.
When directed by the Engineer:  provide “Density Profiles” and or “Test Strips.”

1.
Density Profiles.  Provide density profile testing, with a nuclear density gauge, of the mat and longitudinal joints.  Include the frequency of the test groups, configuration of the test groups for mat density and joint density individually or combined.  Indicate the number of tests in a test group intended to confirm the density of the mat and joints.

Locations that may require testing include:  all lanes on bridge decks, adjacent to longitudinal joints, areas where segregation is visible, thermal segregation potential exists, where mat density is lower than the minimum (considered segregated), and the paver starts/stops.  The Engineer will identify these and other areas that require density testing.

2.
Test Strips.  Construct test strips (ATM 412) using the approved job mix HMA a minimum of 5 working days prior to planned production paving, except use the proposed JMD when the test strip is being constructed to help evaluate the JMD as part of the mix performance analysis.  Submit a proposed test strip location to the Engineer for coordination, and approval; include in the process control documentation plan.  The Engineers approval and written authorization of the location, date, and time, is required before construction of a test strip. Construct a test strip to simulate paving on a bridge to establish roller patterns operating in static mode. Correlate density from cores with contractor’s process control density.

Establish roller patterns and the number of passes required to assure that proper placement and compaction is achieved.  The test strip shall include no less than 300 tons and no more than 1000 tons, except as may be authorized, in writing, by the Engineer.  The full complement of the paving train will be on site to receive instructions from the Engineer as needed to complete the mix performance analysis.  Make the equipment available for inspection as required by Subsection 401-3.02.  Provide an onsite process control representative with authority to modify mix components as instructed by the Engineer.

Payment for Test Strips:  Subsection 401-5.01 Basis of Payment and as noted here.

a.
Approved.  Test strip construction and material, approved by the Engineer in writing, as meeting the specification requirements will be paid for at the Contract unit prices.  Price adjustments will not be included for quality, unit price, or other.

b.
Failed.  The Engineer may direct the Contractor to remove and dispose of test strips not meeting specification requirements.  Contractor, construct a new test strip or return the surface materials and grade to their original condition as directed by the Engineer.  The materials, construction of, removal and disposal of a failed test strip will be at the Contractor’s expense.

Only after the Engineer approves the test strip may HMA be produced for production paving and payment.

CONSTRUCTION REQUIREMENTS
401-3.01 WEATHER LIMITATIONS.  Do not place the HMA on a wet surface, on an unstable/yielding roadbed, when the base material is frozen, or when weather conditions prevent proper handling or finishing of the mix.  Do not place HMA unless the roadway surface temperature is a minimum of 40( F or warmer.  HMA Type II, Class A - Do not place mix after September 15 unless approved by the Engineer in writing.

401-3.02 EQUIPMENT, GENERAL.  Use equipment in good working order and free of HMA buildup.  Make equipment available for inspection and demonstration of operation a minimum of 24 hours before placement of production HMA, except when a test strip is required, 24 hours before placement of the test strip HMA.

401-3.03 ASPHALT MIXING PLANT.  Meet AASHTO M 156. Use an asphalt plant designed to dry aggregates, maintain accurate temperature control, and accurately proportion asphalt cement and aggregates.  Calibrate the asphalt plant and furnish copies of the calibration data to the Engineer at least 4 hours before HMA production.

Provide a scalping screen at the asphalt plant to prevent oversize material or debris from being incorporated into the HMA.

Provide a tap on the asphalt cement supply line just before it enters the plant (after the 3-way valve) for sampling asphalt cement.

Provide aggregate and asphalt cement sampling equipment meeting OSHA safety requirements.

401-3.04 HAULING EQUIPMENT.  Costs associated with Subsection 401-3.04 are subsidiary to Section 401 Pay Items.  

Vehicles/Equipment.  Haul HMA in trucks with tight, clean, smooth metal beds, thinly coated with a minimum amount of paraffin oil, lime water solution, or an approved manufactured asphalt release agent.  Do not use petroleum fuel as an asphalt release agent.

During HMA hauling activities, the hauling vehicle will have covers attached and available for use.  Be prepared to demonstrate deployment of the cover when hauling material or empty.  Illustrate the efficiency of deployment and how the materials are protected from the environment and the environment is protected from the materials.  When directed by the Engineer cover the HMA in the hauling vehicle(s).

Roadway Maintenance.  Daily inspect, remove/clean, and dispose of project materials deposited on existing and new pavement surfaces(s) inside and outside the project area including haul routes.

The inspection plan and method of removal/cleaning and disposal shall be submitted in writing to the Engineer and approved by the Engineer 5 days before initiating paving operations.  Include alternatives, options to immediately correct deficiencies in the inspection plan and methods of removal/cleaning and disposal that may be discovered as the work is being performed.

The Engineer may require the Contractor to include a vehicle/equipment cleaning station(s), to be added at the project site and or at the plant, in the basic plan or as one of the corrective alternatives/options.  At a minimum, the cleaning station will include the materials and means to:

(1)
Spray truck tires with an environmental degradable release agent if mix adheres to tires before dumping in front of the paver.

(2)
Clean off loose mix from gates, chains, and tires that might fall on the pavement of the haul route.

(3)
Contain, collect and disposal of (1) and (2).

The Contractor is responsible for the inspection plan, the means, and methods used for removal/cleaning and disposal of fugitive materials/debris.  The Contractor is responsible for the damage as a result of not removing these materials (to the roadway material and the users and others) and the damage to the roadway materials from the removal method(s).  Approval does not change the Contractor's responsibility, nor add responsibility to the Department for this work.

Repair damage to the existing roadway materials (asphalt type) as a result of the fugitive materials or their removal as specified in Subsection 401-3.16 Patching Defective Areas.

401-3.05 ASPHALT PAVERS.  Use self-propelled pavers equipped with a heated vibratory screed.  Control grade and cross slope with automatic grade and slope control devices.  Use an erected string line, a 30-foot minimum mobile stringline (ski), or other approved grade follower, to automatically actuate the paver screed control system.  Use grade control on either (a) both the high and low sides or (b) grade control on the high side and slope control on the low side. 

Equip the paver with a receiving hopper having sufficient capacity for a uniform spreading operation and a distribution system to place the HMA uniformly in front of screed.

Use a screed assembly that produces a finished surface of the required smoothness, thickness, and texture without tearing, shoving, or displacing the HMA.

Equip the paver with a means of preventing segregation of the coarse aggregate particles from the remainder of the HMA when carried from the paver hopper back to the augers.  Use means and methods approved by the paver manufacturer.  Means and methods may consist of chain curtains, deflector plates, or other similar devices or combination of devices.  When required by the Engineer, provide a Certificate of Compliance that verifies the means and methods required to prevent segregation are being used.

The use of a “Layton Box” or equivalent towed paver is allowed on bike paths, sidewalks, and driveways.

401-3.06 ROLLERS.  Use both steel-wheel (static or vibratory) and pneumatic-tire rollers.  Avoid crushing or fracturing of aggregate.  Use rollers designed to compact HMA mixtures and reverse without backlash.

Use pneumatic rollers to compact the prelevel/leveling course.

All rollers shall have an attached infrared thermometer that measures and displays the surface temperature to the operator.

Use fully skirted pneumatic-tire rollers having a minimum operating weight of 3000 pounds per tire.

401-3.07 PREPARATION OF EXISTING SURFACE.  Prepare existing surfaces conforming to the Plans and Specifications. Before applying tack coat to an existing paved surface, clean loose material from cracks for the depth of the cracks.  Fill the cleaned cracks, wider than 1 inch, with an approved HMA tamped in place.  Wash and or sweep the paved surface clean and free of loose materials.

Preparation of a milled surface:

(
Prelevel remaining ruts, pavement delaminations, or depressions having a depth greater than 1/2 inch with HMA, Type IV.  Compact the prelevel/leveling course using pneumatic-tire rollers.  The Engineer’s approval of the material and material installation is required.  The Engineer will inspect the material and material installation.  Correct material and material installations identified by the Engineer as required by the Engineer for approval.  Density testing is not required for the leveling course (prelevel) material, material installation.

(
Where the planing equipment breaks through the existing pavement, remove 2 inches of existing base material depth and replace with Section 408 HMA; Type V.  If Section 408 is not included in the project special provisions use the HMA Type specified for the immediate layer of HMA to be placed over the planed surface.  Cold mix HMA prohibited.  Repair work and materials are subsidiary to the HMA Pay Items
Do not apply the tack coat material until the Engineer approves the existing surface including, not limited to; the existing paved surface, the milled surface, and a prior layer of HMA pavement.

Before placing the hot asphalt mix, apply tack coat material (Section 702) as specified here and in Section 402.  Uniformly coat contact surfaces of curbing, gutters, sawcut pavement, cold joints, manholes, and other structures with tack coat material.  Allow tack coat to break before placement of HMA on these surfaces. 

401-3.08 PREPARATION OF ASPHALT. Provide a continuous supply of asphalt cement to the asphalt mixing plant at a uniform temperature, within the allowable mixing temperature range.

401-3.09 PREPARATION OF AGGREGATES. Dry the aggregate so the moisture content of the HMA, sampled at the point of acceptance for asphalt cement content, does not exceed 0.5% (by total weight of mix), as determined by WAQTC FOP for AASHTO T 329.

Heat the aggregate for the HMA to a temperature compatible with the mix requirements specified.

Adjust the burner on the dryer to avoid damage to the aggregate and to prevent the presence of unburned fuel on the aggregate.  HMA containing soot or fuel is unacceptable (Subsection 105-1.11).

401-3.10 MIXING.  Combine the aggregate, asphalt cement, and additives in the mixer in the amounts required by the JMD. Mix to obtain 98% coated particles when tested according to AASHTO T195.

For batch plants, put the dry aggregate in motion before addition of asphalt cement. 

401-3.11 TEMPORARY STORAGE.  Silo type storage bins may be used, provided the characteristics of the HMA remain unaltered.  Changes in the JMD, visible or otherwise, are cause for rejection.  Changes may include:  visible segregation, heat loss, and the physical characteristics of the asphalt cement, lumpiness, or stiffness of the HMA or similar.

401-3.12 PLACING AND SPREADING.  Use asphalt pavers to distribute HMA, including leveling (preleveling) course and temporary HMA.  Place the HMA upon the approved surface, spread, strike off, and adjust surface irregularities.  The maximum compacted lift thickness allowed is 3 inches.

During placement, the Engineer, using an infrared camera, may evaluate the HMA surface immediately behind the paver for temperature uniformity.  Areas with temperature differences more than 25o F lower than the surrounding HMA may produce areas of low density.  Contractor shall immediately adjust laydown procedure to maintain a temperature differential of 25o F or less.  Thermal images and thermal profile data will become part of the project record and shared with the Contractor.

Use hand tools to spread, rake, and lute the HMA in areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impracticable.

When the section of roadway being paved is open to traffic, pave adjacent traffic lanes to the same elevation within 24 hours.  Place approved material against the outside pavement edge when the drop off exceeds 2 inches. 

When multiple lifts are specified in the Contract, do not place the final lift until lower lifts throughout that section, as defined by the Paving Plan, are placed and accepted.

Do not pave against new Portland cement concrete curbing until it has cured for at least 72 hours.

Do not place the final lift until curb and gutter, all types, are installed complete, except as approved by the Engineer.

Place HMA over bridge deck membranes according to Section 508 and the manufacturer's specifications.

401-3.13 COMPACTION. Thoroughly and uniformly, compact the HMA by rolling.  In areas not accessible to large rollers, compact with mechanical tampers or trench rollers.  Do not leave rollers or other equipment standing on HMA that has not sufficiently cooled to prevent indentation.

A mat area with density lower than 92% MSG is considered segregated and not in conformance with the requirements of the Contract.  The work shall be deemed unacceptable by the Engineer according to Subsection 105-1.11 unless, the Engineer determines that reasonably acceptable work has been produced as permitted in Subsection 105-1.03.

The density TV is 95% of the MSG, as determined by WAQTC FOP for AASHTO T 209.  The MSG of the JMD will be used for the first lot of each Type of HMA.  The MSG for additional lots will be determined from the first sublot of each lot.

Acceptance testing for density will be performed according to WAQTC FOP for AASHTO T 166/T 275 using a 6 inch diameter core.  (Acceptance testing for density of leveling course or temporary pavement is not required).

When directed by the Engineer, provide density profiles of the mat and longitudinal joints with a nuclear density gauge.  Deliver the results of density tests to the Engineer at the time of the testing, in writing in the format detailed in the Quality Control Plan Subsection 401-2.05.

401-3.14 JOINTS. Minimize the number of joints.  Do not construct longitudinal joints in the driving lanes unless approved by the Engineer in writing at the Pre-paving meeting.  Place and compact the HMA to provide a continuous bond, texture, and smoothness between adjacent sections of the HMA.

Remove to full depth improperly formed joints resulting in surface irregularities.  Before removing pavement, cut a neat, straight line along the pavement to be removed and the pavement to remain.  Use a power saw or other method approved by the Engineer.  Replace the removed asphalt with new HMA and thoroughly compact.

Form transverse joints by cutting back on the previous run to expose the full depth of the layer.  Saw cut the joint, use a removable bulkhead or other method approved by the Engineer.

Offset the longitudinal joints in one layer from the joint in the layer immediately below by at least 6 inches.  Align the joints of the top layer at the centerline or lane lines.  Where preformed marking tape striping is required, offset the longitudinal joint in the top layer not more than 6 inches from the edge of the stripe.

On the final lift, before paving against the longitudinal joint (completing the joint) uniformly coat the surface below the final lift with tack coat material conforming to Section 702.  Coat the vertical edge of pavement (including milled edges) with Crafco Pavement Joint Adhesive No. 34524, Deery Cold Joint Adhesive, or approved equal.  Apply a 1/8 inch thick band of joint adhesive over the cold mat according to manufacturer’s recommendations.

The Engineer shall evaluate the difference in elevation of the final surface of adjacent mats each side of the longitudinal joint, at the joint, with a straight edge and by requiring the Contractor to flood the joint surface with water.  The Engineer will determine where and how often to evaluate the joint.  All differences in the surface elevations greater than 1/8 inch or that pond water shall be repaired at no cost to the Department.  Heat the HMA pavement to be repaired with an infrared heater (310˚ F max) and roll flat or add HMA until the joint differential is within tolerance.

For the top layer of HMA, the minimum specification limit for longitudinal joint density is 91% of the MSG of the panel completing the joint.  Cut one 6 inch diameter core centered on the longitudinal joint at each location the panel completing the joint is cored for acceptance density testing.  Density will be determined according to WAQTC FOP for AASHTO T 166/T 275.  

For areas that fail to achieve the prescribed joint density seal the surface of the longitudinal joints with Asphalt Systems GSB-78 or approved equal, while the HMA is clean, free of moisture, and before traffic marking.  Longitudinal joint sealing shall be according to the manufacturer’s recommendations and a maximum application rate of 0.15 gallons per square yard.  Apply the sealant at least 12 inches wide centered on the longitudinal joint.

Hot lapped joints formed by paving in echelon must be completed while the mat temperature is over 150(F.  These joints do not need to be tacked and will not be measured or evaluated for joint density.

Longitudinal joints will be evaluated for acceptance according to Subsection 401-4.03.

401-3.15 SURFACE TOLERANCE.  The Engineer will test the finished surface after final rolling at selected locations using a 10 foot straightedge.  Correct variations from the testing edge, between any two contacts of more than 1/4 inch.

After completion of corrective work, the Engineer will measure the pavement surface in the driving lanes a second time for a smoothness price adjustment.  No measurements will be taken in turn lanes, intersections, ramps, and lane transitions, within 25 feet of the existing pavement or in areas where curb and gutter is left in place.

Smoothness will be measured in both wheel paths of each lane and reported as profilograph (Prl) results filtered with a 0.2 inch blanking band. Report PrI as a job average for all measured lanes, calculated to the nearest 0.1 inch. 

Costs associated with meeting surface tolerances are subsidiary to the HMA pay item.

401-3.16 PATCHING DEFECTIVE AREAS.  Remove HMA that is contaminated with foreign material, is segregated (determined visually or by testing), flushing, or bleeding asphalt after compaction is completed or is in any way determined to be defective.  Do not skin patch. Remove defective HMA for the full thickness of the course.  Cut the pavement so that edges are vertical, the sides are parallel to the direction of traffic.  Coat edges with a tack coat meeting Section 402 and allow to cure.  Place and compact fresh HMA according to Subsection 401-3.13 to grade, and smoothness requirements.

Costs associated with patching defective areas are subsidiary to the HMA Pay Item.

401-4.01 METHOD OF MEASUREMENT.  Section 109 and the following:

1.
Hot Mix Asphalt.

a)
By weighing.  No deduction will be made for the weight of asphalt cement or anti stripping additive or cutting back joints.

b)
By the final HMA surface.

2.
Asphalt Cement.  By the ton, as follows.

Method 1:

Percent of asphalt cement for each sublot multiplied by the total weight represented by that sublot.  ATM 405 or WAQTC FOP for AASHTO T 308 will determine the percent of asphalt cement.  The same tests used for the acceptance testing of the sublot will be used for computation of the asphalt cement quantity.  If no acceptance testing is required, the percent of asphalt cement is the target value for asphalt cement in the JMD.

Method 2:

Supplier's invoices minus waste, diversion and remnant.  This procedure may be used on projects where deliveries are made in tankers and the asphalt plant is producing HMA for one project only.

The Engineer may direct, at any time that tankers be weighed in the Engineer’s presence before and after unloading. If the weight determined at the project varies more than 1% from the invoice amount, payment will be based on the weight determined at the project.

Any remnant or diversion will be calculated based on tank stickings or weighing the remaining asphalt cement. The Engineer will determine the method. The weight of asphalt cement in waste HMA will be calculated using the target value for asphalt cement as specified in the JMD.

Method 1 will be used for determining asphalt cement quantity unless otherwise directed in writing.  The procedure initially used will be the one used for the duration of the project.  No payment will be made for any asphalt cement more than 0.4% above the optimum asphalt cement content specified in the JMD.

3.
Job Mix Design. When specified, Contractor furnished JMD(s) will be measured as one according to the HMA Class and Type.

4.
Temporary Pavement.  By weighing.  No deduction will be made for the weight of asphalt cement or anti-stripping additive.

5.
Preleveling/Leveling Course.  By weight or Lane-Station (12 foot width).  No deduction will be made for the weight of asphalt cement or anti stripping additive.

6.
Asphalt Price Adjustment – Quality.  Calculated by quality level analysis under Subsection 401-4.03.  Also included in the measurement are the fees and deductions specified in Subsection 401-2.01 and Subsection 401-4.02.

Asphalt Price Adjustment – Quality, does not apply to, and measurements will not be made for: 1) Leveling Course/Prelevel (rut repair) HMA, 2) Temporary HMA, 3) Approach HMA.

7.
Longitudinal Joint and Joint Adhesive.  By the linear foot of longitudinal joint.

401-4.02 ACCEPTANCE SAMPLING AND TESTING.  The total price adjustment is the sum of the individual lot price adjustments as determined in Subsection 401-4.03 Evaluation of Materials for Acceptance, and is included in Item 401(6) Asphalt Price Adjustment-Quality.  Penalties assessed are also included in Item 401(6).

A mat area of finished surfacing that is visibly segregated, has a lower density than specified (Subsection 401-3.13), fails to meet surface tolerance requirements, or is flushing asphalt cement is considered unacceptable according to Subsection 105-1.11.

HOT MIX ASPHALT

The quantity of each class and Type of HMA produced and placed will be divided into lots and the lots evaluated individually for acceptance.

A lot will normally be 5,000 tons.  The lot will be divided into sublots of 500 tons; each randomly sampled and tested for asphalt cement content, density, and gradation according to this subsection.  If the project has more than 1 lot, and less than 8 additional sublots have been sampled at the time a lot is terminated, either due to completion of paving operations or the end of the construction season (winter shutdown), the material in the shortened lot will be included as part of the prior lot.  The price adjustment computed, according to Subsection 401-4.03, for the prior lot will include the samples from the shortened lot.

If 8 or 9 samples have been obtained at the time a lot is terminated, they will be considered as a lot and the price adjustment will be based on the actual number of test results (excluding outliers) in the shortened lot.

If the contract quantity is between 1,500 tons and 5,000 tons, the Contract quantity will be considered one lot.  The lot will be divided into sublots of 500 tons and randomly sampled for asphalt cement content, density, and gradation according to this subsection except that a determination for outliers will not be performed.  HMA quantities of less than 300 tons remaining after dividing the Contract quantity into sublots will be included in the last sublot.  HMA quantities of 300 tons or greater will be treated as an individual sublot.  The lot will be evaluated for price adjustment according to Subsection 401-4.03 except as noted. 

For Contract quantity of less than 1,500 tons (also for approaches and temporary pavement), HMA will be accepted for payment based on the Engineer's approval of a JMD and the placement and compaction of the HMA to the specified depth and finished surface requirements and tolerances.  The Engineer reserves the right to perform any testing required in order to determine acceptance.  Remove and replace any HMA that does not conform to the approved JMD.

Samples collected at the plant from dry batched aggregates, the conveyor system, or the asphalt cement supply line shall be taken by the Contractor in the presence of the Engineer.  The Engineer will take immediate possession of the samples.  

The Engineer will determine where samples are taken.

1.
Asphalt Cement Content.  Hot mix samples taken for the determination of asphalt cement content will be taken randomly from behind the screed before initial compaction, or from the windrow according to WAQTC FOP for AASHTO T 168 and ATM 403, as directed by the Engineer.  HMA samples taken for the determination of both asphalt cement content and gradation will be taken randomly from behind the screed before initial compaction or from the windrow according to WAQTC FOP for AASHTO T 168 and ATM 403.  

Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  At the discretion of the Engineer, asphalt cement content will be determined according to ATM 405 or WAQTC FOP for AASHTO T 308.

2.
Aggregate Gradation. 

a.
Drum Mix Plants.  Samples taken for the determination of aggregate gradation from drum mix plants will be from the combined aggregate cold feed conveyor via a diverter device or from the stopped conveyor belt according to WAQTC FOP for AASHTO T2 or from the same location as samples for the determination of asphalt cement content.  Locate diverter devices for obtaining aggregate samples from drum mix plants on the conveyor system delivering combined aggregates into the drum.  Divert aggregate from the full width of the conveyor system and maintain the diverter device to provide a representative sample of aggregate incorporated into the HMA.  Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  The aggregate gradation for samples from the conveyor system will be determined according to WAQTC FOP for AASHTO T 27/T 11.  For HMA samples, the gradation will be determined according to WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement.

b.
Batch Plants.  Samples taken for the determination of aggregate gradation from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates according to WAQTC FOP for AASHTO T 2. Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  Dry batched aggregate gradations will be determined according to WAQTC FOP for AASHTO T 27/T 11.  For HMA samples, the aggregate gradation will be determined according to WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement. 

3.
Density.

a.
Acceptance Testing.

The Engineer will determine and mark the location(s) where the Contractor will take each core sample.  Core samples will not be taken at bridge decks or the milled edge of existing pavement.

1)
Mat Cores:  The location(s) for taking core samples will be determined using a set of random numbers and the Engineer's judgment.

2)
Longitudinal Joint Cores:  The Engineer will mark the location(s) to take the core sample, centered on the visible surface joint, and adjacent to the mat core sample taken in the panel completing the joint.  Take joint core samples in the presence of the Engineer.

Cut full depth core samples, centered on the marks and as noted above, from the finished HMA within 24 hours after final rolling.  Neatly core drill one six inch diameter sample at each marked location.  Use a core extractor to remove the core - do not damage the core.  Backfill and compact voids left by coring with new HMA within 24 hours.

The Engineer will immediately take possession of the samples.  Density of the samples will be determined, by the Engineer, according to WAQTC FOP for AASHTO T 166/T 275.

A penalty will be assessed for each failure to take core samples or backfill core sample voids within the specified period, or take core samples at the location marked by the Engineer.

4.
Retesting.  A retest of any sample outside the limits specified in Table 401-2 may be requested provided the quality control requirements of 401-2.05 are met. Deliver this request in writing to the Engineer within 7 days of receipt of the final test of the lot.  The Engineer will mark the sample location for the density retest within a 2 foot radius of the original core.  The original test results will be discarded and the retest result will be used in the price adjustment calculation regardless of whether the retest result gives a higher or lower pay factor.  Only one retest per sample is allowed.  Except for the first lot, gradation and asphalt cement content are determined from the same sample, retesting for gradation or asphalt cement from the first sublot of a lot will include retesting for the MSG; when separate samples are used, retesting for asphalt cement content will include retesting for MSG.
ASPHALT CEMENT

The lot size for asphalt cement will normally be 200 tons.  If a project has more than one lot and the remaining asphalt cement quantity is less than 150 tons, it will be added to the previous lot and that total quantity will be evaluated for price adjustment as one lot.  If the remaining asphalt cement quantity is 150 tons or greater, it will be sampled, tested and evaluated as a separate lot.

If the contract quantity of asphalt cement is between 85 – 200 tons, the contract quantity will be considered as one lot and sampled, tested, and evaluated according to this subsection.  Quantities of asphalt cement less than 85 tons will be accepted based on manufacturer’s certified test reports and certification of compliance.

Asphalt cement will be sampled according to WAQTC FOP for AASHTO T 40, tested for conformance to the specifications in Section 702, and evaluated for price adjustment in accordance with 401-4.03.  Asphalt cement pay reduction factors for each sample will be determined from Table 401-4.  Three separate samples from each lot will be taken, one for acceptance testing, one for Contractor retesting, and one held in reserve for referee testing if applicable.

401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE.

Price adjustments in this subsection are addressed under Item 401(6) Asphalt Price Adjustment-Quality.  

HOT MIX ASPHALT

The total Hot Mix Asphalt price adjustment is the sum of all price adjustments for each lot.

The following method of price adjustment will be applied to each Type of HMA when the contract quantity equals or exceeds 1,500 tons, except as specified in Subsection 401-4.02.

Acceptance test results for a lot will be analyzed collectively and statistically by the Quality Level Analysis method as specified in Subsection 106-1.03 to determine the total estimated percent of the lot that is within specification limits.  

The price adjustment is based on the lower of two pay factors.  The first factor is a composite pay factor for HMA that includes gradation and asphalt cement content.  The second factor is for density.

A lot containing HMA with less than a 1.00 pay factor will be accepted at an adjusted price, provided the pay factor is at least 0.75 and there are no isolated defects identified by the Engineer.  A lot containing HMA that fails to obtain at least a 0.75 pay factor will be considered unacceptable and rejected under Subsection 105-1.11.
The Engineer will reject HMA that appears to be defective based on visual inspection.  A minimum of two samples will be collected from the rejected HMA and tested if requested.  If test results are within specification limits, payment will be made for the HMA.  If any of the test results fail to meet specifications, no payment will be made and the cost of the testing will be subtracted as a price adjustment.  Costs associated with removal and disposal of the rejected HMA are subsidiary to the Hot Mix Asphalt Pay Item.

Outlier Test.  Before computing the price adjustment, the validity of the test results will be determined by SP-7, the Standard Practice for Determination of Outlier Test Results. Outlier test results will not be included in the price adjustment calculations.

When gradation and asphalt cement content are determined from the same sample, if any size on the gradations test or the asphalt cement content is an outlier, then the gradation test results and the asphalt cement content results for that sublot will not be included in the price adjustment.  The density test result for that sublot will be included in the price adjustment provided it is not an outlier.

When gradation and asphalt cement content are determined from separate samples, if any sieve size on the gradation test is an outlier, then the gradation test results for that sample will not be included in the price adjustment.  The asphalt cement content and density test results for that sublot will be included in the price adjustment provided neither is an outlier.  If the asphalt cement content test result is an outlier, it will not be included in the price adjustment but the gradation and density test results for the sublot will be included provided neither is an outlier.  If the density test result is an outlier, it will not be included in the price adjustment but the gradation and asphalt cement content test results will be included provided neither is an outlier.

Quality Level Analysis. Pay factors are computed as follows:

1.
Outliers (determined by SP-7), and any test results on material not incorporated into the work, are eliminated from the quality level analysis.


The arithmetic mean 
 of the remaining test results is determined:

 SHAPE  \* MERGEFORMAT 



Where:

∑
= summation of



x 
= individual test value to xn


n 
= total number of test values


is rounded to the nearest tenth for density and sieve sizes except the No. 200 sieve.

is rounded to the nearest hundredth for asphalt cement content and the No. 200 sieve.

2.
The sample standard deviation (s) after the outliers have been excluded, is computed:  


Where:

∑(x2)
=
sum of the squares of individual test values.




(∑x)2
=
square of the sum of the individual test values.

The sample standard deviation (s) is rounded to the nearest hundredth for density and all sieve sizes except the No. 200 sieve.  The sample standard deviation (s) is rounded to the nearest 0.001 for asphalt cement content and the No. 200 sieve.

If the computed sample standard deviation (s) is <0.001, then use s = 0.20 for density and all sieves except the No. 200. Use s = 0.020 for asphalt cement content and the No. 200 sieve.

3.
The USL and LSL are computed.  For aggregate gradation and asphalt cement content, the Specification Limits (USL and LSL) are equal to the Target Value (TV) plus and minus the allowable tolerances in Table 401-2.  The TV is the specified value in the approved JMD. Specification tolerance limits for the largest sieve specified will be plus 0 and minus 1 when performing Percent Within Limits (PWL) calculations.  The TV for density is 95% of the MSG, the LSL is 92% of MSG, and the USL is 98%.
TABLE 401-2
LOWER SPECIFICATION LIMIT (LSL) & UPPER SPECIFICATION LIMIT (USL)
	Measured Characteristics
	LSL
	USL

	3/4 inch sieve
	TV  -6.0
	TV  +  6.0

	1/2 inch sieve
	TV  -6.0
	TV  +  6.0

	3/8 inch sieve
	TV  -6.0
	TV  +  6.0

	No. 4 sieve
	TV  -6.0
	TV  +  6.0

	No. 8 sieve
	TV  -6.0
	TV  +  6.0

	No. 16 sieve
	TV  -5.0
	TV  +  5.0

	No. 30 sieve
	TV  -4.0
	TV  +  4.0

	No. 50 sieve
	TV  -4.0
	TV  +  4.0

	No. 100 sieve
	TV  -3.0
	TV  +  3.0

	No. 200 sieve*
	TV  -2.0
	TV  +  2.0

	Asphalt %
	TV  -0.4
	TV  +  0.4

	Mat Density %
	92
	98


*Tolerances for the No. 200 sieve may not exceed the broad band limits in Table 703-3.

4.
The Upper Quality Index (QU) is computed:


Where:

USL = Upper Specification Limit

QU is rounded to the nearest hundredth.

5.
The Lower Quality Index (QL) is computed:

Where:

LSL = Lower Specification Limit

QL is rounded to the nearest hundredth.

6.
PU (percent within the upper specification limit which corresponds to a given QU) is determined.

See Subsection 106-1.03.

7.
PL (percent within the lower specification limit which corresponds to a given QL) is determined.

See Subsection 106-1.03.

8.
The Quality Level (the total percent within specification limits) is determined for aggregate gradation, asphalt cement content, and density.

Quality Level = (PL + PU) – 100
9.
Using the Quality Levels from Step 8, the lot Pay Factor (PF) is determined for Density (DPF) and gradation and asphalt cement content pay factors from Table 106-2. The maximum pay factor for the largest sieve size specification for gradation is 1.00.

10.
The Composite Pay Factor (CPF) for the lot is determined using the following formula:


[f3/4 inch (PF3/4 inch) + f1/2 inch (PF1/2 inch) +....fac (PFac)]

CPF = 



(f

The CPF is rounded to the nearest hundredth.

Table 401-3 gives the weight factor (f), for each sieve size and asphalt cement content.

TABLE 401-3

WEIGHT FACTORS
	Sieve Size
	Type I

Factor “f”
	Type II

Factor “f”
	Type III

Factor “f”

	1 inch sieve
	4
	-
	-

	3/4 inch sieve
	4
	4
	-

	1/2 inch sieve
	4
	5
	4

	3/8 inch sieve
	4
	5
	5

	No. 4 sieve
	4
	4
	5

	No. 8 sieve
	4
	4
	5

	No. 16 sieve
	4
	4
	5

	No. 30 sieve
	4
	5
	6

	No. 50 sieve
	4
	5
	6

	No. 100 sieve
	4
	4
	4

	No. 200 sieve
	20
	20
	20

	Asphalt Cement Content, %
	40
	40
	40


The price adjustment will be based on either the CPF or DPF, whichever is the lowest value.  The price adjustment for each individual lot will be calculated as follows:

Price Adjustment = [(CPF or DPF)* -1.00] x (tons in lot) x (PAB)

*CPF or DPF, whichever is lower.
PAB = Price Adjustment Base = $_0.0__ per ton

ASPHALT CEMENT

The total asphalt cement price adjustment is the sum of all price adjustments for each lot.

Asphalt cement will be randomly sampled and tested in accordance with Subsection 401-4.02.  Asphalt cement pay reduction factors for each sample will be determined from Table 401-4.

Table 401-4

ASPHALT CEMENT PAY REDUCTION FACTORS

(Use the single, highest pay reduction factor)

	
	
	Pay Reduction Factor (PRF)

	Test
	Spec
	0.00
	0.04
	0.05
	0.06
	0.07
	0.08
	0.10
	0.25
	Reject or

Engr Eval

	Tests On Original Binder

	Viscosity
	< 3 Pa-s
	< 3
	
	> 3
	
	
	
	
	
	

	Dynamic

Shear
	> 1.00 kPa
	> 1.00
	
	0.88-0.99
	
	
	
	0.71-0.89
	0.50-0.70
	< 0.50

	Toughness
	> 110 in-lbs
	> 93.5
	90.0-93.4
	85.0-89.9
	80.0-84.9
	75.0-79.9
	70.0-74.9
	
	
	< 70.0

	Tenacity
	> 75 in-lbs
	> 63.8
	61.0-63.7
	58.0-60.9
	55.0-57.9
	52.0-54.9
	48.0-51.9
	
	
	< 48.0

	Tests On RTFO

	Mass Loss
	< 1.00 %
	< 1.00
	
	1.001-1.092
	
	
	
	1.093-1.184
	1.185-1.276
	> 1.276

	Dynamic

Shear
	> 2.20 kPa
	> 2.20
	
	1.816-2.199
	
	
	
	1.432-1.815
	1.048-1.431
	< 1.048

	Test On PAV

	Dynamic

Shear
	< 5000 kPa
	< 5000
	
	5001-5289
	
	
	
	5290-5578
	5579-5867
	> 5867

	Creep

Stiffness, S
	< 300 MPa
	< 300
	
	301-338
	
	
	
	339-388
	389-450
	> 450

	Creep Stiffness,

m-value
	> 0.300
	> 0.300
	
	0.287-0.299
	
	
	
	0.274-0.286
	0.261-0.273
	< 0.261


Asphalt Cement Price Adjustment = 5 x PAB x Qty x PRF (for each sample)

PAB 

= Price Adjustment Base

Qty 

= Quantity of asphalt cement represented by asphalt cement sample

PRF 

= Pay Reduction Factor from Table 401-4

Asphalt Cement Appeal Procedure.  Once notified of a failing test result of an asphalt cement sample, the Contractor has 21 days to issue a written appeal.  The appeal must be accompanied by all of the Contactor’s quality control test results and a test result of Contactor’s sample of this lot tested by an AASHTO accredited asphalt laboratory (accredited in the test procedure in question).  The Engineer will review these test results using ASTM D3244 to determine a test value upon which to base a price reduction.

If the Contractor challenges this value, then the referee sample held by the Engineer will be sent to a mutually agreed upon independent AASHTO accredited laboratory for testing.  This test result will be incorporated into the ASTM D3244 procedure to determine a test value upon which to base a price reduction.  If this final value incurs a price adjustment, the Contractor shall pay the cost of testing the referee sample.

PAVEMENT SMOOTHNESS

The top layer of HMA will be measured according to 401-3.15 and evaluated for a smoothness price adjustment.  The Engineer will calculate the smoothness price adjustment as follows:

Smoothness Price Adjustment = PAB x PQ x SF

PAB 
= Price Adjustment Base

PQ 

= Final quantity of HMA, tons

PrI

= Final measured hot mix smoothness, inches/mile

SF 

= Smoothness Factor

If the PQ is less than 1,500 tons, the SF = 0
If the PQ is 1,500 to 5,000 tons, the SF = 0.1333 – (0.01666 x PrI)
If the PQ is greater than 5,000 tons, the SF = 0.0666 – (0.0083 x PrI)

LONGITUDINAL JOINT DENSITY

Longitudinal joint density price adjustments apply when HMA quantities equal or greater than 1,500 tons.  A longitudinal joint density price adjustment for the top layer will be based on the average of all the joint densities on a project and determined as follows:

1.
If project average joint density is less than 91% MSG, apply the following disincentive:

a.
Longitudinal joint density price adjustment equal to $3.00 per lineal foot is deducted.

Sections of longitudinal joint represented by cores with less than 91% density shall be surface sealed according to Subsection 401-3.14.

2.
If project average joint density is greater than 92% MSG, apply the following incentive:

a.
Longitudinal joint density price adjustment equal to $1.50 per linear foot is added.

401-4.04 ASPHALT MATERIAL PRICE ADJUSTMENT – UNIT PRICE.

This subsection provides a price adjustment for asphalt material by: 

(a) 
additional compensation to the Contractor or 

(b) 
a deduction from the Contract amount.

1.
This provision shall apply to asphalt material meeting the criteria of Section 702, and is included in items listed in the bid schedule of Sections 306, 307, 308, 318 and 401 through 409, except Section 402.  Also included is the asphalt material in the Prelevel/Leveling Course (rut repair) HMA and Temporary HMA as part of 401, Approach HMA as included in 401 or 639 and Pathway HMA as part of 608.

2.
This provision shall only apply to cost changes in asphalt material that occur between the date of bid opening and the date the asphalt material is incorporated into the project. 

3.
The asphalt material price adjustment will only apply when:

a.
More than 500 tons of asphalt material in the bid schedule of Sections described in Item 1; and 

b.
More than a 7.5% increase or decrease in the Alaska Asphalt Material Price Index, from the date of bid opening to the date the asphalt material is incorporated into the project.

4.
The Alaska Asphalt Material Price Index (AAMPI) is posted on the Department’s Materials website along with the formula used to calculate the Index.  The AAMPI as used in the determination of the “Asphalt Material Price Adjustment – Unit Price” is calculated for the first and third Friday of each month.  The index applies from the beginning of the period start day 00:00 hrs, and ends 00:00 hrs the start of the next period.  Other calculation and or period start/end days, including the post day (except as fall on the 1st and 3rd Friday) are not permitted.

5.
Price adjustment will be cumulative and calculated with each progress payment. Use the price index in effect on the last day of the pay period, to calculate the price adjustment for asphalt material incorporated into the project during that pay period. The Department will increase or decrease payment under this Contract by the amount determined with the following asphalt material price adjustment formula:

For an increase exceeding 7.5%, additional compensation = [(IPP–IB)–(0.075 x IB)] x Q

For a decrease exceeding 7.5%, deduction from contract = [(IB–IPP)–(0.075 x IB)] x Q

Where:
Q
=
Quantity of Asphalt Material incorporated into project during the pay period, in tons

IB
=
Index at Bid: the bimonthly Alaska Asphalt Material Price Index in effect on date of bid, in dollars per ton

IPP
=
Index at Pay Period: the bimonthly Alaska Asphalt Material Price Index in effect on the last day of the pay period, in dollars per ton

Method of measurement for determining Q (quantity) is the weight of asphalt material meeting the criteria of this subsection and is incorporated into the project.  The quantity does not include aggregate, mineral filler, blotter material, thinning agents added after material qualification, or water for emulsified asphalt.

401-5.01 BASIS OF PAYMENT.

Except where specified as individual Pay Items:
Asphalt cement, anti-stripping additives, tack coat, crack sealing, surface sealing of longitudinal joints, surface tolerance corrections, patching defective areas, repair work and materials when planing equipment breaks through existing pavement - Subsection 401-3.07 Preparation of Existing Surface, and the work and materials associated with Subsection 401-3.04 Hauling Equipment are subsidiary to the associated Section 408 Pay Items.
Hot Mix Asphalt, Preleveling/Leveling Course, Type IV: Will not be measured separately but will be subsidiary to Section 408 Pay Items.
Item 401(3) Hot Mix Asphalt, Temporary, Type II, Class B: Asphalt cement, anti-stripping additives, removal and disposal are subsidiary.

Item 401(6) Asphalt Price Adjustment – Quality:  is the sum of the price adjustments for each material lot (excluding the Preleveling/Leveling Course (rut repair) HMA, Temporary HMA and Approach HMA) and for deductions and fees assessed.

Deductions and fees assessed:

(
Each mix design subsequent to the approved Job Mix Design (Subsection 401-2.01) for each Type and Class of Hot Mix Asphalt specified will result in a fee of $2500.00 each.

(
Failure to cut core samples within the specified period will result in a deduction of $100.00 per sample per day (Subsection 401-4.02).

(
Failure to backfill voids left by sampling within the specified period will result in a deduction of $100 per hole per day (Subsection 401-4.02).

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit

401(1_)
Hot Mix Asphalt, Type     ; Class     
Ton

401(1F)
Hot Mix Asphalt, Preleveling/Leveling Course, Type __; Class _
Lane-Station

401(2)
Asphalt Cement, Grade PG __-__
Ton

401(3)
Hot Mix Asphalt, Temporary, Type I_; Class _
Ton

401(4)
Hot Mix Asphalt, Type     ; Class     
Square Yard

401(6)
Asphalt Price Adjustment - Quality
Contingent Sum

401(8)
Hot Mix Asphalt, Approach, Type     ; Class     
Ton

401(9)
Longitudinal Joint Adhesive
Linear Foot

401(10)
Asphalt Material Price Adjustment – Unit Price
Contingent Sum
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SECTION 402

TACK COAT

Special Provisions

402 4.01 METHOD OF MEASUREMENT.  Add the following:  STE-1 Asphalt for Tack Coat will not be measured for payment.

402-5.01 BASIS OF PAYMENT.  Add the following:  Furnishing and applying STE-1 Asphalt for Tack Coat shall be subsidiary to Section 408 Pay Items.  

SECTION 404

SEAL COAT

Special Provisions

CONSTRUCTION REQUIREMENTS

404-3.01 WEATHER LIMITATIONS. For Sand Seal, delete this subsection and substitute the following. The Sand Seal shall be applied only when the existing surface has aged at least 6 months, has been dry 4 hours and the pavement surface temperature is a minimum of 50°F, or as approved by the Engineer.  Develop an expected cure time from a test strip, as described in 404-3.04.  Stop application if the weather conditions change such that the cure time varies from the test strip and becomes unacceptable as determined by the Engineer. Do not apply sand seal after September 15 unless approved by the Engineer.  Applying the Sand Seal the following summer will not incur a penalty.  

404-3.02 EQUIPMENT.  

1. Distributor. Delete existing and substitute the following.


The distributor shall be so designed, equipped, maintained and operated that asphalt material at even heat may be applied uniformly on variable widths of surface up to half the roadway width plus 6 inches, at the specified rate with uniform pressure and within specified tolerances.


The distributor equipment shall include the following:

· Computerized control of liquid asphalt spread rates to automatically deliver specified delivery rates and capable of changing rates when so directed.

· Computer monitoring of spread rate, truck speed and distance traveled.

· A thermometer for measuring temperatures of the tank’s contents, readily visible from outside the truck cab.

· Each nozzle in the spray bar shall be turned to make the constant angle with the longitudinal axis of the spray bar that is recommended by the manufacturer of the distributor.  All nozzles in the spray bar shall be of the same manufacture, type and size.  The spray bar height shall provide triple overlap of the asphalt emulsion being applied by the spray nozzles.

Before the application of asphalt, the Contractor shall ensure that the distributor meets the following requirements:
· The spray bar can be maintained at a constant height throughout the entire operation.

· Spray bar nozzles are clean and in good working condition and sized for the application rate.

· The spray bar has been provided with a positive shutoff to prevent dribbling.

· The distributor is capable of maintaining a uniform speed.

Calibration and adjustment requirements will include:
· The distributor will be inspected by the Engineer prior to the commencement of the operation.  Any adjustments, maintenance and other requirements shall be performed prior to being used.

· The distributor shall be calibrated in accordance with the manufacturer’s recommendations.  The Engineer may require the Contractor to prove the accuracy of the distributor prior to commencing the asphalt application and any time thereafter if deemed necessary by the Engineer.  Any change in settings on the distributor after calibrating will require that the distributor be recalibrated.

· Should any of the nozzles on the spray bar fail to provide a constant, uniform flow during the application of asphalt material, the distributor shall immediately cease application of the asphalt material.  The distributor shall not be allowed to resume applying asphalt material until all of the nozzles are in good working order.  Nozzle adjustments and/or repairs must be approved by the Engineer.

· The distributor truck shall be equipped with a 12-foot (3.6 m), minimum length, spreader bar with individual nozzle control. The distributor shall be equipped to hand spray areas identified by the Engineer.

For sand seal applications:

· A sander shall be mounted directly on the back of the asphalt distributor

· The sander shall be equipped with a variable control system to ensure reasonably even distribution of the sand at varying application widths and speeds. The sander controls shall be located in the cab of the distributor.

·  The sanding unit must have the ability to apply sand to the sealant without driving through the wet sealant.  

· The sander must have variable control mechanisms to regulate sand distribution, and should have a minimum hopper capacity of at least 3,000 pounds of sand.  

· Calibrate the sander prior to the start of the sand sealing. 

404-3.03 PREPARATION OF SURFACE.  Delete this subsection and substitute the following, 

The asphalt surface to be treated shall be free of all dirt, sand, weeds, grass and excessive oil and/or grease.  The surface shall be cleaned with a power broom or power blower supplemented by a hand sweeping or any other means required to remove deleterious matter to the satisfaction of the Engineer.  Any crack sealing shall be completed, prior to the surface cleaning and preparation for sealing. Protect traffic markings and utility covers.
404-3.04 APPLYING ASPHALT MATERIAL. For Sand Seal, Delete the 5th paragraph and add the following. Perform a test strip just prior to full production application with calibrated equipment. Provide a qualified manufacturer’s representative to assist in construction of the test strip to determine the optimum application rate and the cure time. Test strip size will be determined by the Engineer. Full production may not begin until the test strip has been approved by the Engineer. Heat asphalt to manufacturer’s recommended application temperature and apply at the approximate rate of 0.10 to 0.15 gallons per square yard as directed by the Engineer. Do not apply over and protect existing pavement markings and areas to receive new pavement markings.

Add the following new subsection,  
404-3.06 APPLICATION OF SAND FOR SAND SEAL. 

Apply sand at the approximate rate of 0.3 pounds per square yard as determined by the test strip and approved by the Engineer.  Apply immediately after asphalt is applied.  Do not permit traffic on the Sand Seal until the surface has cured as determined by the test strip and approved by the Engineer.

Hand work may be required or approved for applications around obstructions.  For hand applications, push-type hand sanders will be allowed. The Contractor shall organize this work so the asphalt application by hand and the sanding operation work as a cohesive unit with the hand sanding immediately following the hand asphalt application. Sanding shall be done in a manner so as to prevent appreciable amounts of sand from going onto any pavement prior to the sealant being applied.  Any deviation from this method must be pre-approved by the Engineer. 

404-4.01 METHOD OF MEASUREMENT. Add the following, 

Sand Seal – will not be measured for payment.
404-5.01 BASIS OF PAYMENT.  Add the following:  Furnishing and applying for Sand Seal shall be subsidiary to Section 408 Pay Items.  

Sand, and excess sand removal will be subsidiary.

Special Provision
Add the following Section:
SECTION 408

HOT MIX ASPHALT AND SURFACE TREATMENTS

TYPE V

(Superpave)
408-1.01 DESCRIPTION.  Construct one or more layers of plant-mixed Hot Mix Asphalt (HMA) pavement on an approved surface, to the lines, grades, and depths shown in the Plans.
1.
In this Section HMA refers to Type V, except where noted otherwise.

a.
Use of Reclaimed Asphalt Pavement (RAP) is not permitted in HMA.

b.
Warm Mix Asphalt (WMA) is not permitted in HMA.

408-1.02 REFERENCE.

1.
Section 401, Hot Mix Asphalt and Surface Treatments.  HMA, Type I, II, III, and IV.

a.
Temporary Asphalt Pavement:  HMA, Type II, Class B, minimum.

b.
Preleveling/Leveling Course:  HMA, Type IV, Class B.

MATERIALS
408-2.01 COMPOSITION OF MIXTURE - JOB MIX DESIGN (JMD).  Design the JMD according to AASHTO R35 using the design requirements of Table 408-1, except evaluate the moisture sensitivity using the Alaska Test Manual (ATM) 414 and not AASHTO T 283.

TABLE 408-1
HMA Design Requirements
	DESIGN PARAMETERS

	Design ESALs, Millions 
	0.3 to < 3

	Rut Index, Max., ATM 419
	3

	Asphalt Cement Content, Min. %
	5.0


The JMD will specify the Target Values (TV) for gradation, the TV for asphalt cement content, the Maximum Specific Gravity (MSG) of the HMA, the additives, and the allowable mixing temperature range.

Target values for gradation in the JMD must be within the broad band limits shown in Table 703-3, for the Type of HMA specified.  For acceptance testing, HMA mixture will have the full tolerances in Table 408-2 applied.  The tolerance limits will apply even if they fall outside the broad band limits shown in Table 703-3, except the tolerance limit of the No. 200 sieve is restricted by the broad band limits.  Tolerance limits will not be applied to the largest sieve specified.

Do not mix HMA produced from different plants for testing or production paving.  HMA from different plants will be rejected.

Submit the following to the Engineer at least 15 days before the production of HMA:

1.
A letter stating the location, size, and type of mixing plant, the proposed gradation for the JMD, gradations for individual stockpiles with supporting process quality control information, and the blend ratio of each aggregate stockpile.  The proposed gradation must meet the requirements of Table 703-3 for each type of HMA specified in the Contract.

2.
Representative samples of each aggregate (coarse, intermediate, fine, and blend material and/or mineral filler, if any) in the proportions required for the proposed mix design. Furnish a total of 500 pounds of material.

3.
Five separate 1 gallon samples of the asphalt cement proposed for use in the HMA.  Include name of product, manufacturer, test results of the applicable quality requirements of Subsection 702-2.01, manufacturer's certificate of compliance according to Subsection 106-1.05, a temperature viscosity curve for the asphalt cement or manufacturer's recommended mixing and compaction temperatures, and current Material Safety Data Sheet.

4.
One sample, of at least 1/2 pint, of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Material Safety Data Sheet.

The Engineer will evaluate the material and the proposed gradation using the requirements of Table 408-1 for Type V Hot Mix Asphalt.  The mix, the materials and proposed gradation meeting the specification requirements will become part of the Contract when approved, in writing, by the Engineer.

The Engineer has the option to require further verification of the JMD.  Evaluation of the JMD may be included in the Process Quality Controls, Supplemental Process Quality Controls, Subsection 408-2.05, Test Strip construction.

FAILURE TO MEET SPECIFICATION REQUIREMENTS

Submit a new JMD with changes noted and new samples in the same manner as the original JMD when:

(
The results do not achieve the requirements specified in Table 408-1

(
The asphalt cement source is changed

(
The source of aggregate, aggregate quality, gradation, or blend ratio is changed

(
The results of a Test Strip do not meet the requirements of the specification – the Engineer may require a new JMD.

Do not produce HMA for production paving and payment before the Engineer provides written approval of the JMD, the original or a new replacement JMD.  If a Test Strip(s) is required, do not produce HMA for production paving and payment before the Engineer provides written approval of the Test Strip construction, construction process, the materials, and the JMD, Subsection 408-2.05.

Payment for HMA will not be made until the new JMD and the Test Strip, when required, is approved.  Approved changes apply only to HMA produced after the submittal of changes.

The Engineer will asses a fee for each mix design subsequent to the approved Job Mix Design.  The fee will be included under Item 408(6) Asphalt Price Adjustment – Quality.

408-2.02 AGGREGATES.  Conform to Subsection 703-2.04.

Use a minimum of 3 stockpiles for crushed HMA aggregate (coarse, intermediate, and fine).  Place blend material or mineral filler, if any, in a separate pile.

408-2.03 ASPHALT CEMENT.  Conform to 702-2.01.  If not specified, use PG 58-34.
Provide test reports for each batch of asphalt cement showing conformance to the specifications in Section 702 before delivery to the project.  Require that the storage tanks used for each batch be noted on the test report, the anti-strip additives required by the mix design be added during load out for delivery to the project, and a printed weight ticket for anti-strip is included with the asphalt cement weight ticket.  The location where anti-strip is added may be changed with the written approval of the Engineer.

Furnish the following documents at delivery:
1.
Manufacturers certificate of compliance (Subsection 106-1.05).

2.
Conformance test results of the batch (provide prior to delivery as noted above)

3.
Batch number and storage tanks used.

4.
Date and time of load out for delivery.

5.
Type, grade, temperature, and quantity of materials loaded.

6.
Type and percent of anti-strip added.

408-2.04 ANTI-STRIP ADDITIVES.  Use anti-strip agents in the proportions determined by ATM 414 and included in the approved JMD.  At least 70% of the aggregate shall remain coated when tested according to ATM 414. A minimum of 0.25% by weight of asphalt cement is required.

408-2.05 PROCESS QUALITY CONTROL.  Sample and test materials for quality control of the HMA according to Subsection 106-1.03.  Submit to the Engineer, with the JMD, a documentation plan that will provide a complete, accurate, and clear record of the sampling and testing results.  When directed by the Engineer, make adjustments to the plan and resubmit.

Submit a paving and plant control plan at the pre-paving meeting to be held a minimum of 5 working days before initiating paving operations.  Address the sequence of operations and joint construction.  Outline steps to provide product consistency, to minimize segregation, to prevent premature cooling of the HMA and to provide the mat and longitudinal density required by these specifications.  Include a proposed quality control testing frequency for gradation, asphalt cement content, and compaction.

Failure to perform quality control forfeits the Contractor’s right to a retest under Subsection 408-4.02.

Provide copies of the documented sampling and testing results no more than 24 hours from the time taken.

SUPPLEMENTAL PROCESS QUALITY CONTROL

The Engineer has the option to require supplemental process quality controls including additional sampling and testing.  Include the supplemental process quality controls in the documentation plan.

When directed by the Engineer; provide “Density Profiles” and or “Test Strips.”
1.
Density Profiles.  Provide density profile testing, with a nuclear density gauge, of the mat and longitudinal joints.  Include the frequency of the test groups, configuration of the test groups for mat density and joint density individually or combined.  Indicate the number of tests in a test group intended to confirm the density of the mat and joints.

Locations that may require testing include:  all lanes on bridge decks, adjacent to longitudinal joints, areas where segregation is visible, thermal segregation potential exists, where mat density is lower than the minimum (considered segregated), and the paver starts/stops.  The Engineer will identify these and other areas that require density testing.

2.
Test Strips.  Construct test strips (ATM 412) using the approved job mix HMA a minimum of 5 working days prior to planned production paving, except use the proposed JMD when the test strip is being constructed to help evaluate the JMD as part of the mix performance analysis.  Submit a proposed test strip location to the Engineer for coordination, and approval; include in the process control documentation plan.  The Engineers approval and written authorization of the location, date, and time, is required before construction of a test strip. Construct a test strip to simulate paving on a bridge to establish roller patterns operating in static mode. Correlate density from cores with contractor’s process control density.

Establish roller patterns and the number of passes required to assure that proper placement and compaction is achieved.  The test strip shall include no less than 300 tons and no more than 1000 tons, except as may be authorized, in writing, by the Engineer.  The full complement of the paving train will be on site to receive instructions from the Engineer as needed to complete the mix performance analysis.  Make the equipment available for inspection as required by Subsection 408-3.02.  Provide an onsite process control representative with authority to modify mix components as instructed by the Engineer.

Payment for Test Strips:  Subsection 408-5.01 Basis of Payment and as noted here.

a.
Approved.  Test strip construction and material, approved by the Engineer in writing, as meeting the specification requirements will be paid for at the Contract unit prices.  Price adjustments will not be included for quality, unit price, or other.

b.
Failed.  The Engineer may direct the Contractor to remove and dispose of test strips not meeting specification requirements.  Contractor, construct a new test strip or return the surface materials and grade to their original condition as directed by the Engineer.  The materials, construction of, removal and disposal of a failed test strip will be at the Contractor’s expense.

Only after the Engineer approves the test strip may HMA be produced for production paving and payment.

CONSTRUCTION REQUIREMENTS

408-3.01 WEATHER LIMITATIONS.  Do not place HMA on a wet surface, on an unstable/yielding roadbed, when the base material is frozen, or when weather conditions prevent proper handling or finishing of the mix.  Do not place HMA unless the roadway surface temperature is 40(F or warmer.  Do not place mix after September 15 unless approved by the Engineer in writing.

408-3.02 EQUIPMENT, GENERAL.  Use equipment in good working order and free of HMA buildup.  Make equipment available for inspection and demonstration of operation a minimum of 24 hours before placement of production HMA, except when a test strip is required, 24 hours before placement of the test strip HMA.

408-3.03 ASPHALT MIXING PLANTS.  Meet AASHTO M 156.  Use an asphalt plant designed to dry aggregates, maintain accurate temperature control, and accurately proportion asphalt cement and aggregates.  Calibrate the asphalt plant and furnish copies of the calibration data to the Engineer at least 4 hours before HMA production. 

Provide a scalping screen at the asphalt plant to prevent oversize material or debris from being incorporated into the HMA. 

Provide a tap on the asphalt cement supply line just before it enters the plant (after the 3-way valve) for sampling asphalt cement.

Provide aggregate and asphalt cement sampling equipment meeting OSHA safety requirements.

408-3.04 HAULING EQUIPMENT.  Costs associated with Subsection 408-3.04 are subsidiary to Section 408 Pay Items.  

Vehicles/Equipment.  Haul HMA in trucks with tight, clean, smooth metal beds, thinly coated with a minimum amount of paraffin oil, lime water solution, or an approved manufactured asphalt release agent.  Do not use petroleum fuel as an asphalt release agent.

During HMA hauling activities, the hauling vehicle will have covers attached and available for use.  Be prepared to demonstrate deployment of the cover when hauling material or empty.  Illustrate the efficiency of deployment and how the materials are protected from the environment and the environment is protected from the materials.  When directed by the Engineer cover the HMA in the hauling vehicle(s).

Roadway Maintenance.  Daily inspect, remove/clean, and dispose of project materials deposited on existing and new pavement surfaces(s) inside and outside the project area including haul routes.

The inspection plan and method of removal/clean and disposal shall be submitted in writing to the Engineer and approved by the Engineer 5 days before initiating paving operations.  Include alternatives, options to immediately correct deficiencies in the inspection plan and methods of removal/clean and disposal that may be discovered as the work is being performed.

The Engineer may require the Contractor to include a vehicle/equipment cleaning station(s), to be added at the project site and or at the plant, in the basic plan or as one of the corrective alternatives/options.  At a minimum, the cleaning station will include the materials and means to:

(1)
Spray truck tires with an environmental degradable release agent if mix adheres to tires before dumping in front of the paver.

(2)
Clean off loose mix from gates, chains, and tires that might fall on the pavement of the haul route.

(3)
Contain, collect and disposal of (1) and (2).

The Contractor is responsible for the inspection plan, the means, and methods used for removal/clean and disposal of fugitive materials/debris.  The Contractor is responsible for the damage as a result of not removing these materials (to the roadway material and the users and others) and the damage to the roadway materials from the removal method(s).  Approval does not change the Contractor's responsibility, nor add responsibility to the Department for this work.

Repair damage to the existing roadway materials (asphalt type) as a result of the fugitive materials or their removal as specified in Subsection 408-3.16 Patching Defective Areas.

408-3.05 ASPHALT PAVERS.   Use self propelled asphalt pavers having a heated vibratory screed.  Control grade and cross slope with automatic grade and slope control devices.  Use an erected string line, a 30-foot minimum mobile stringline (ski), or other approved grade follower, to automatically actuate the paver screed control system.  Use grade control on either (a) both the high and low sides or (b) grade control on the high side and slope control on the low side.

Equip the paver with a receiving hopper having sufficient capacity for a uniform spreading operation and a distribution system to place the HMA uniformly in front of screed.

Use a screed assembly that produces a finished surface of the required smoothness, thickness, and texture without tearing, shoving, or displacing the HMA.

Equip the paver with a means of preventing segregation of the coarse aggregate particles from the remainder of the HMA when carried from the paver hopper back to the augers.  Use means and methods approved by the paver manufacturer.  Means and methods may include chain curtains, deflector plates, or other similar devices or combination of devices.  When required by the Engineer, provide a Certificate of Compliance that verifies the means and methods required to prevent segregation are being used.

408-3.06 ROLLERS.  Use both steel-wheel (static or vibratory) and pneumatic-tire rollers. Avoid crushing or fracturing of aggregate. Use rollers designed to compact HMA mixtures and reverse without backlash. 

All rollers shall have an attached infrared thermometer that measures and displays the surface temperature to the operator.
Use fully skirted pneumatic-tire rollers having a minimum operating weight of 3000 pounds per tire.

408-3.07 PREPARATION OF EXISTING SURFACE.  Prepare existing surfaces conforming to the Plans and Specifications. Before applying tack coat to an existing paved surface, clean loose material from cracks for the depth of the cracks.  Fill the cleaned cracks, wider than 1 inch, with an approved HMA tamped in place.  Wash and or sweep the paved surface clean and free of loose materials.

Preparation of a milled surface:

(
Prelevel remaining ruts, pavement delaminations, or depressions having a depth greater than 1/2 inch with HMA, Type IV.  Compact the prelevel/leveling course using pneumatic-tire rollers.  The Engineer’s approval of the material and material installation is required.  The Engineer will inspect the material and material installation.  Correct material and material installations identified by the Engineer as required by the Engineer for approval.  Density testing is not required for the leveling course (prelevel) material, material installation.
(
Where the planing equipment breaks through the existing pavement, remove 2 inches of existing base material depth and replace with Section 408 HMA; Type V.  If Section 408 is not included in the project special provisions use the HMA Type specified for the immediate layer of HMA to be placed over the planed surface.  Cold mix HMA prohibited.  Repair work and materials are subsidiary to the HMA Pay Items.

During the planing operation, notify the Engineer of pavement areas that may be thin or unstable.
Do not apply the tack coat material until the Engineer approves the existing surface including, not limited to; the existing paved surface, the milled surface, and a prior layer of HMA pavement.

Before placing the hot asphalt mix, apply tack coat material (Section 702) as specified here and in Section 402.  Uniformly coat contact surfaces of curbing, gutters, sawcut pavement, cold joints, manholes, and other structures with tack coat material.  Allow tack coat to break before placement of HMA on these surfaces. 

408-3.08 PREPARATION OF ASPHALT.  Provide a continuous supply of asphalt cement to the asphalt mixing plant at a uniform temperature, within the allowable mixing temperature range.

408-3.09 PREPARATION OF AGGREGATES.  Dry the aggregate so the moisture content of the HMA, sampled at the point of acceptance for asphalt cement content, does not exceed 0.5% (by total weight of mix), as determined by WAQTC FOP for AASHTO T 329.

Heat the aggregate for the HMA to a temperature compatible with the mix requirements specified.

Adjust the burner on the dryer to avoid damage to the aggregate and to prevent the presence of unburned fuel on the aggregate.  HMA containing soot or fuel is unacceptable (Subsection 105-1.11).

408-3.10 MIXING.  Combine the aggregate, asphalt cement, and additives in the mixer in the amounts required by the JMD.  Mix to obtain 98% coated particles when tested according to AASHTO T 195.

For batch plants, put the dry aggregate in motion before addition of asphalt cement. 

408-3.11 TEMPORARY STORAGE.  Silo type storage bins may be used, provided the characteristics of the HMA remain unaltered.  Changes in the JMD, visible or otherwise, are cause for rejection.  Changes may include:  visible segregation, heat loss, and the physical characteristics of the asphalt cement, lumpiness, or stiffness of the HMA or similar.

408-3.12 PLACING AND SPREADING.  Use asphalt pavers to distribute HMA.  Place the HMA upon the approved surface, spread, strike off, and adjust surface irregularities.  The maximum compacted lift thickness allowed is 3 inches.
During placement, the Engineer, using an infrared camera, may evaluate the HMA surface immediately behind the paver for temperature uniformity.  Areas with temperature differences more than 25o F lower than the surrounding HMA may produce areas of low density.  Contractor shall immediately adjust laydown procedure to maintain a temperature differential of 25o F or less.  Thermal images and thermal profile data will become part of the project record and shared with the Contractor.

Use hand tools to spread, rake, and lute the HMA in areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impracticable.
When the section of roadway being paved is open to traffic, pave adjacent traffic lanes to the same elevation within 24 hours.  Place approved material against the outside pavement edge when the drop-off exceeds 2 inches. 
When multiple lifts are specified in the Contract, do not place the final lift until all lower lifts throughout that section, as defined by the Paving Plan, are placed and accepted.
Do not pave against new Portland cement concrete curbing until it has cured for at least 72 hours.

Do not place the final lift until curb and gutter, all types, are installed complete, except as approved by the Engineer.

Place HMA over bridge deck membranes according to Section 508 and the manufacturer's specifications.

408-3.13 COMPACTION.  Thoroughly and uniformly, compact the HMA by rolling.  In areas not accessible to large rollers, compact with mechanical tampers or trench rollers.  Do not leave rollers or other equipment standing on HMA that has not sufficiently cooled to prevent indentation.

A mat area with density lower than 93% MSG is considered segregated and not in conformance with the requirements of the Contract.  The work shall be deemed unacceptable by the Engineer according to Subsection 105-1.11 unless, the Engineer determines that reasonably acceptable work has been produced as permitted in Subsection 105-1.03.

The density TV is 96% of the MSG, as determined by WAQTC FOP for AASHTO T 209.  The MSG of the JMD will be used for the first lot of each type of HMA.  The MSG for additional lots will be determined from the first sublot of each lot.

Acceptance testing for density will be performed according to WAQTC FOP for AASHTO T 166/T 275 using a 6 inch diameter core.

When directed by the Engineer, provide density profiles of the mat and longitudinal joints with a nuclear density gauge.  Deliver the results of density tests to the Engineer at the time of the testing, in writing in the format detailed in the Quality Control Plan Subsection 408-2.05.

408-3.14 JOINTS.  Minimize the number of joints.  Do not construct longitudinal joints in the driving lanes unless approved by the Engineer in writing at the Pre-paving meeting.  Place and compact the HMA to provide a continuous bond, texture, and smoothness between adjacent sections of the HMA. 

Remove to full depth improperly formed joints resulting in surface irregularities.  Before removing pavement, cut a neat, straight line along the pavement to be removed and the pavement to remain.  Use a power saw or other method approved by the Engineer.  Replace the removed asphalt with new HMA and thoroughly compact.
Form transverse joints by cutting back on the previous run to expose the full depth of the layer.  Saw cut the joint, use a removable bulkhead or other method approved by the Engineer.
Offset the longitudinal joints in one layer from the joint in the layer immediately below by at least 6 inches.  Align the joints of the top layer at the centerline or lane lines.  Where preformed marking tape striping is required, offset the longitudinal joint in the top layer not more than 6 inches from the edge of the stripe.

On the final lift, before paving against the longitudinal joint (completing the joint) uniformly coat the surface below the final lift with tack coat material conforming to Section 702.  Coat the vertical edge of pavement (including milled edges) with Crafco Pavement Joint Adhesive No. 34524, Deery Cold Joint Adhesive, or approved equal.  Apply a 1/8 inch thick band of joint adhesive over the cold mat according to manufacturer’s recommendations.

The Engineer shall evaluate the difference in elevation of the final surface of adjacent mats each side of the longitudinal joint, at the joint, with a straight edge and by requiring the Contractor to flood the joint surface with water.  The Engineer will determine where and how often to evaluate the joint.  All differences in the surface elevations greater than 1/8 inch or that pond water shall be repaired at no cost to the Department.  Heat the HMA pavement to be repaired with an infrared heater (310˚ F max) and roll flat or add HMA until the joint differential is within tolerance.

For the top layer of HMA, the minimum specification limit for longitudinal joint density is 91% of the MSG of the panel completing the joint.  Cut one 6 inch diameter core centered on the longitudinal joint at each location that the panel completing the joint is cored for acceptance density testing.  Density will be determined according to WAQTC FOP for AASHTO T 166/T 275.  

For areas that fail to achieve the prescribed joint density seal the surface of the longitudinal joints with Asphalt Systems GSB-78 or approved equal, while the HMA is clean, free of moisture, and before traffic marking.  Longitudinal joint sealing shall be according to the manufacturer’s recommendations and a maximum application rate of 0.15 gallons per square yard.  Apply the sealant at least 12 inches wide centered on the longitudinal joint.
Hot lapped joints formed by paving in echelon must be completed while the mat temperature is over 150°F.  These joints do not need to be tacked and will not be measured or evaluated for joint density.

Longitudinal joints will be evaluated for acceptance according to Subsection 408-4.03.

408-3.15 SURFACE TOLERANCE.  The Engineer will test the finished surface after final rolling at selected locations using a 10-foot straightedge.  Correct variations from the testing edge, between any two contacts, greater than 1/4 inch.
After completion of corrective work, the Engineer will measure the pavement surface in the driving lanes a second time for a smoothness price adjustment.  No measurements will be taken in turn lanes, intersections, ramps, and lane transitions, within 25 feet of the existing pavement or in areas where curb and gutter is left in place.

Smoothness will be measured in both wheel paths of each lane and reported as profilograph (Prl) results filtered with a 0.2 inch blanking band.  Report PrI as a job average for all measured lanes, calculated to the nearest 0.1 inch.

Costs associated with meeting surface tolerances are subsidiary to the HMA pay item.

408-3.16 PATCHING DEFECTIVE AREAS.  . Remove HMA that is contaminated with foreign material, is segregated (determined visually or by testing), flushing or bleeding asphalt after compaction is completed or is in any way determined to be defective.  Do not skin patch. Remove defective HMA for the full thickness of the course.  Cut the pavement so that edges are vertical, the sides are parallel to the direction of traffic.  Coat edges with a tack coat meeting Section 402 and allow to cure.  Place and compact fresh HMA according to Subsection 408-3.13 to grade and smoothness requirements.
Costs associated with patching defective areas are subsidiary to the HMA Pay Item.

408-4.01 METHOD OF MEASUREMENT. Section 109 and the following:

1.
Hot Mix Asphalt.
a)
By weighing, no deduction will be made for the weight of asphalt cement, anti-stripping additive or cutting back joints.

b)
By the area of final HMA surface.

2.
Asphalt Cement. By the ton as follows: 

Method 1:

Percent of asphalt cement for each sublot multiplied by the total weight represented by that sublot.  ATM 405 or WAQTC FOP for AASHTO T 308 will determine the percent of asphalt cement.  The same tests used for the acceptance testing of the sublot will be used for computation of the asphalt cement quantity.  If no acceptance testing is required, the percent of asphalt cement is the target value for asphalt cement in the JMD.

Method 2:

Supplier's invoices minus waste, diversion, and remnant.  This procedure may be used on projects where deliveries are made in tankers and the asphalt plant is producing HMA for one project only.

The Engineer may direct, at any time tankers be weighed in the Engineers presence before and after unloading.  If the weight determined at the project varies more than 1% from the invoice amount, payment will be based on the weight determined at the project.

Any remnant or diversion will be calculated based on tank stickings or weighing the remaining asphalt cement.  The Engineer will determine the method.  The weight of asphalt cement in waste HMA will be calculated using the target value for asphalt cement as specified in the JMD.

Method 1 will be used for determining asphalt cement quantity unless otherwise directed in writing.  The procedure initially used will be the one used for the duration of the project.  No payment will be made for any asphalt cement more than 0.4% above the optimum asphalt cement content specified in the JMD.

3.
Job Mix Design. When specified, Contractor furnished JMD(s) will be measured as one according to the HMA Class and Type.

4.
Temporary Pavement.  Section 401.

5.
Preleveling/Leveling Course.  Section 401.

6.
Asphalt Price Adjustment – Quality.  Calculated by quality level analysis under Subsection 408-4.03.  Also included in the measurement are the fees and deductions specified in Subsection 408-2.01 and Subsection 408-4.02.

Asphalt Price Adjustment – Quality, does not apply to, and measurements will not be made for Approach HMA.

7.
Longitudinal Joint and Joint Adhesive.  By the linear foot of longitudinal joint.

408-4.02 ACCEPTANCE SAMPLING AND TESTING.  The total price adjustment is the sum of the individual lot price adjustments as determined in Subsection 408-4.03 Evaluation of Materials for Acceptance and is included in Item 408(6) Asphalt Price Adjustment-Quality.  Penalties assessed are also included in Item 408(6).

A mat area of finished surfacing that is visibly segregated, has a lower density than specified (Subsection 408-3.13), fails to meet surface tolerance requirements, or is flushing asphalt cement is considered unacceptable according to Subsection 105-1.11.

HOT MIX ASPHALT
The quantity of each class and type of HMA produced and placed will be divided into lots and the lots evaluated individually for acceptance. 

A lot will normally be 5,000 tons.  The lot will be divided into sublots of 500 tons; each randomly sampled and tested for asphalt cement content, density, and gradation according to this subsection.  If the project has more than 1 lot, and less than 8 additional sublots have been sampled at the time a lot is terminated, either due to completion of paving operations or the end of the construction season (winter shutdown), the material in the shortened lot will be included as part of the prior lot.  The price adjustment computed, according to Subsection 408-4.03, for the prior lot will include the samples from the shortened lot.

If 8 or 9 samples have been obtained at the time a lot is terminated, they will be considered as a lot and the price adjustment will be based on the actual number of test results (excluding outliers) in the shortened lot.

If the contract quantity is between 1,500 tons and 5000 tons, the Contract quantity will be considered one lot.  The lot will be divided into sublots of 500 tons and randomly sampled for asphalt cement content, density, and gradation according to this subsection except that a determination for outliers will not be performed.  HMA quantities of less than 300 tons remaining after dividing the Contract quantity into sublots will be included in the last sublot.  HMA quantities of 300 tons or greater will be treated as an individual sublot.  The lot will be evaluated for price adjustment according to Subsection 408-4.03 except as noted.

For Contract quantity of less than 1,500 tons, (also for approaches) HMA will be accepted for payment based on the Engineer's approval of a JMD and the placement and compaction of the HMA to the specified depth and finished surface requirements and tolerances.  The Engineer reserves the right to perform any testing required in order to determine acceptance.  Remove and replace any HMA that does not conform to the approved JMD.

Samples collected at the plant from dry batched aggregates, the conveyor system, or the asphalt cement supply line shall be taken by the Contractor in the presence of the Engineer.  The Engineer will take immediate possession of the samples.

The Engineer will determine where samples are taken.

1.
Asphalt Cement Content.  Hot mix samples taken for the determination of asphalt cement content will be taken randomly from behind the screed before initial compaction, or from the windrow according to WAQTC FOP for AASHTO T 168 and ATM 403 as directed by the Engineer.  HMA samples taken for the determination of both asphalt cement content and gradation will be taken randomly from behind the screed before initial compaction or from the windrow according to WAQTC FOP for AASHTO T 168 and ATM 403.

Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  At the discretion of the Engineer, asphalt cement content will be determined according to ATM 405 or WAQTC FOP for AASHTO T 308.

2.
Aggregate Gradation. 

a.
Drum Mix Plants.  Samples taken for the determination of aggregate gradation from drum mix plants will be from the combined aggregate cold feed conveyor via a diverter device, or from the stopped conveyor belt according to WAQTC FOP for AASHTO T 2, or from the same location as samples for the determination of asphalt cement content.  Locate diverter devices for obtaining aggregate samples from drum mix plants on the conveyor system delivering combined aggregates into the drum.  Divert aggregate from the full width of the conveyor system and maintain the diverter device to provide a representative sample of aggregate incorporated into the HMA.  Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  The aggregate gradation for samples from the conveyor system will be determined according to WAQTC FOP for AASHTO T 27/T 11.  For HMA samples, the gradation will be determined according to WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement.

b.
Batch Plants.  Samples taken for the determination of aggregate gradation from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates according to WAQTC FOP for AASHTO T 2.  Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  Dry batched aggregate gradations will be determined according to WAQTC FOP for AASHTO T 27/T 11.  For HMA samples, the aggregate gradation will be determined according to WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement.

3.
Density.

a.
Acceptance Testing.

The Engineer will determine and mark the location(s) where the Contractor will take each core sample.  Core samples will not be taken at bridge decks or the milled edge of existing pavement.

1)
Mat Cores:  The location(s) for taking core samples will be determined using a set of random numbers and the Engineer's judgment.

2)
Longitudinal Joint Cores:  The Engineer will mark the location(s) to take the core sample, centered on the visible surface joint, and adjacent to the mat core sample taken in the panel completing the joint.  Take joint core samples in the presence of the Engineer.

Cut full depth core samples, centered on the marks and as noted above, from the finished HMA within 24 hours after final rolling.  Neatly core drill one six inch diameter sample at each marked location.  Use a core extractor to remove the core - do not damage the core.  Backfill and compact voids left by coring with new HMA within 24 hours.

The Engineer will immediately take possession of the samples.  Density of the samples will be determined, by the Engineer, according to WAQTC FOP for AASHTO T 166/T 275.

A penalty will be assessed for each failure to take core samples or backfill core sample voids within the specified period, or take core samples at the location marked by the Engineer.

4.
Retesting.  A retest of any sample outside the limits specified in Table 408-2 may be requested provided the quality control requirements of 408-2.05 are met.  Deliver this request in writing to the Engineer within 7 days of receipt of the final test of the lot.  The Engineer will mark the sample for the density retest within a 2 foot radius of the original core.  The original test results will be discarded and the retest result will be used in the price adjustment calculation regardless of whether the retest result gives a higher or lower pay factor.  Only one retest per sample is allowed.  Except for the first lot, gradation and asphalt cement content are determined from the same sample, retesting for gradation or asphalt cement from the first sublot of a lot will include retesting for the MSG; when separate samples are used, retesting for asphalt cement content will include retesting for MSG.

ASPHALT CEMENT.

The lot size for asphalt cement will normally be 200 tons.  If a project has more than one lot and the remaining asphalt cement quantity is less than 150 tons, it will be added to the previous lot and that total quantity will be evaluated for price adjustment as one lot.  If the remaining asphalt cement quantity is 150 tons or greater, it will be sampled, tested and evaluated as a separate lot.

If the Contract quantity of asphalt cement is between 85 – 200 tons, the contact quantity will be considered as one lot and sampled, tested, and evaluated according to this subsection.  Quantities of asphalt cement less than 85 tons will be accepted based on manufacturer’s certified test reports and certification of compliance.

Asphalt cement will be sampled according to WAQTC FOP for AASHTO T 40, tested for conformance to the specifications in Section 702, and evaluated for price adjustment in accordance with 408-4.03.  Asphalt cement pay reduction factors for each sample will be determined from Table 408-4.  Three separate samples from each lot will be taken, one for acceptance testing, one for Contractor retesting, and one held in reserve for referee testing if applicable.

408-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE.

Price adjustments in this subsection are addressed under Item 408(6) Asphalt Price Adjustment – Quality.
HOT MIX ASPHALT

The total Hot Mix Asphalt price adjustment is the sum of all price adjustments for each lot.

The following method of price adjustment will be applied to each type of HMA when the contract quantity equals or exceeds 1,500 tons, except as defined in Subsection 408-4.02. 

Acceptance test results for a lot will be analyzed collectively and statistically by the Quality Level Analysis method as specified in Subsection 106-1.03 to determine the total estimated percent of the lot that is within specification limits. 

The price adjustment is based on the lower of two pay factors.  The first factor is a composite pay factor for HMA that includes gradation and asphalt cement content.  The second factor is for density.

A lot containing HMA with less than a 1.00 pay factor will be accepted at an adjusted price, provided the pay factor is at least 0.75 and there are no isolated defects identified by the Engineer.  A lot containing HMA that fails to obtain at least a 0.75 pay factor will be considered unacceptable and rejected under Subsection 105-1.11.
The Engineer will reject HMA that appears to be defective based on visual inspection.  A minimum of two samples will be collected from the rejected HMA and tested if requested.  If test results are within specification limits, payment will be made for the HMA.  If any of the test results fail to meet specifications, no payment will be made and the cost of the testing will be subtracted as a price adjustment.  Costs associated with removal and disposal of the rejected HMA are subsidiary to the Hot Mix Asphalt Pay Item.

Outlier Test.  Before computing the price adjustment, the validity of the test results will be determined by SP-7, the Standard Practice for Determination of Outlier Test Results.  Outlier test results will not be included in the price adjustment calculations.

When gradation and asphalt cement content are determined from the same sample, if a sieve size on the gradation test or the asphalt cement content is an outlier, then the gradation test results and the asphalt cement content results for that sublot will not be included in the price adjustment. The density test result for that sublot will be included in the price adjustment provided it is not an outlier.

When gradation and asphalt cement content are determined from separate samples, if any sieve size on the gradation test is an outlier, then the gradation test results for that sample will not be included in the price adjustment.  The asphalt cement content and density test results for that sublot will be included in the price adjustment provided neither is an outlier.  If the asphalt cement content test result is an outlier, it will not be included in the price adjustment but the gradation and density test results for the sublot will be included provided neither is an outlier.  If the density test result is an outlier, it will not be included in the price adjustment but the gradation and asphalt cement content test results will be included provided neither is an outlier.

Quality Level Analysis. Pay factors are computed as follows:

1.
Outliers (determined by SP-7), and any test results on material not incorporated into the work, are eliminated from the quality level analysis.


The arithmetic mean 
of the remaining test results is determined:

 SHAPE  \* MERGEFORMAT 



Where:

∑
= summation of



x 
= individual test value to xn


n 
= total number of test values


is rounded to the nearest tenth for density and sieve sizes except the No. 200 sieve.

is rounded to the nearest hundredth for asphalt cement content and the No. 200 sieve.

2.
The sample standard deviation (s) after the outliers have been excluded, is computed:


Where:
∑(x2)
=
sum of the squares of individual test values.



(∑x)2
=
square of the sum of the individual test values.

The sample standard deviation (s) is rounded to the nearest hundredth for density and all sieve sizes except the No. 200 sieve.  The sample standard deviation (s) is rounded to the nearest 0.001 for asphalt cement content and the No. 200 sieve.

If the computed sample standard deviation (s) is <0.001, then use s = 0.20 for density and all sieves except the No. 200. Use s = 0.020 for asphalt cement content and the No. 200 sieve.

3.
The USL and LSL are computed.  For aggregate gradation and asphalt cement content, the Specification Limits (USL and LSL) are equal to the Target Value (TV) plus and minus the allowable tolerances in Table 408-2.  The TV is the specified value in the approved JMD.  Specification tolerance limits for the largest sieve specified will be plus 0 and minus 1 when performing Percent Within Limits (PWL) calculations.  The TV for density is 96% of the MSG, the LSL is 93% of MSG, and the USL is 99%.

TABLE 408-2
LOWER SPECIFICATION LIMIT (LSL) & UPPER SPECIFICATION LIMIT (USL)
	Measured Characteristics
	LSL
	USL

	3/4 inch sieve
	TV  -6.0
	TV  +  6.0

	1/2 inch sieve
	TV  -6.0
	TV  +  6.0

	3/8 inch sieve
	TV  -6.0
	TV  +  6.0

	No. 4 sieve
	TV  -6.0
	TV  +  6.0

	No. 8 sieve
	TV  -6.0
	TV  +  6.0

	No. 16 sieve
	TV  -5.0
	TV  +  5.0

	No. 30 sieve
	TV  -4.0
	TV  +  4.0

	No. 50 sieve
	TV  -4.0
	TV  +  4.0

	No. 100 sieve
	TV  -3.0
	TV  +  3.0

	No. 200 sieve*
	TV  -2.0
	TV  +  2.0

	Asphalt Cement %
	TV  -0.4
	TV  +  0.4

	Mat Density %
	93
	99


*Tolerances for the No. 200 sieve may not exceed the broadband limits in Table 703-3.

4.
The Upper Quality Index (QU) is computed:


Where:
USL = Upper Specification Limit

QU is rounded to the nearest hundredth.

5.
The Lower Quality Index (QL) is computed:

Where:
LSL = Lower Specification Limit

QL is rounded to the nearest hundredth.

6.
PU (percent within the upper specification limit which corresponds to a given QU) is determined.

See Subsection 106-1.03.

7.
PL (percent within the lower specification limit which corresponds to a given QL) is determined.

See Subsection 106-1.03.

8.
The Quality Level (the total percent within specification limits) is determined for aggregate gradation, asphalt cement content, and density.

Quality Level = (PL + PU) – 100
9.
Using the Quality Levels from Step 8, the lot Pay Factor (PF) is determined for Density (DPF) and gradation and asphalt cement content pay factors from Table 106-2. The maximum pay factor for the largest sieve size specification for gradation is 1.00.

10.
The Composite Pay Factor (CPF) for the lot is determined using the following formula:


[f3/4 inch (PF3/4 inch) + f1/2 inch (PF1/2 inch) +....fac (PFac)]

CPF = 



(f

The CPF is rounded to the nearest hundredth.

Table 408-3 gives the weight factor (f), for each sieve size and asphalt cement content.

TABLE 408-3

WEIGHT FACTORS

	Sieve Size
	Type V

Factor “f”

	3/4 inch sieve
	4

	1/2 inch sieve
	5

	3/8 inch sieve
	5

	No. 4 sieve
	4

	No. 8 sieve
	4

	No. 16 sieve
	4

	No. 30 sieve
	5

	No. 50 sieve
	5

	No. 100 sieve
	4

	No. 200 sieve
	20

	Asphalt Cement Content, %
	40


The price adjustment will be based on either the CPF or DPF, whichever is the lowest value.  The price adjustment for each individual lot will be calculated as follows:

Price Adjustment = [(CPF or DPF)* -1.00] x (tons in lot) x (PAB)
*CPF or DPF, whichever is lower.

PAB = Price Adjustment Base = $ 108 per ton

ASPHALT CEMENT

The total asphalt cement price adjustment is the sum of all price adjustments for each lot.

Asphalt cement will be randomly sampled and tested in accordance with Subsection 408-4.02.  Asphalt cement pay reduction factors for each sample will be determined from Table 408-4.

Table 408-4

ASPHALT CEMENT PAY REDUCTION FACTORS

(Use the single, highest pay reduction factor)

	
	
	Pay Reduction Factor (PRF)

	Test
	Spec
	0.00
	0.04
	0.05
	0.06
	0.07
	0.08
	0.10
	0.25
	Reject or

Engr Eval

	Tests On Original Binder

	Viscosity
	< 3 Pa-s
	< 3
	
	> 3
	
	
	
	
	
	

	Dynamic

Shear
	> 1.00 kPa
	> 1.00
	
	0.88-0.99
	
	
	
	0.71-0.89
	0.50-0.70
	< 0.50

	Toughness
	> 110 in-lbs
	> 93.5
	90.0-93.4
	85.0-89.9
	80.0-84.9
	75.0-79.9
	70.0-74.9
	
	
	< 70.0

	Tenacity
	> 75 in-lbs
	> 63.8
	61.0-63.7
	58.0-60.9
	55.0-57.9
	52.0-54.9
	48.0-51.9
	
	
	< 48.0

	Tests On RTFO

	Mass Loss
	< 1.00 %
	< 1.00
	
	1.001-1.092
	
	
	
	1.093-1.184
	1.185-1.276
	> 1.276

	Dynamic

Shear
	> 2.20 kPa
	> 2.20
	
	1.816-2.199
	
	
	
	1.432-1.815
	1.048-1.431
	< 1.048

	Test On PAV

	Dynamic

Shear
	< 5000 kPa
	< 5000
	
	5001-5289
	
	
	
	5290-5578
	5579-5867
	> 5867

	Creep

Stiffness, S
	< 300 MPa
	< 300
	
	301-338
	
	
	
	339-388
	389-450
	> 450

	Creep Stiffness,

m-value

m-value
	> 0.300
	> 0.300
	
	0.287-0.299
	
	
	
	0.274-0.286
	0.261-0.273
	< 0.261


Asphalt Cement Price Adjustment = 5 x PAB x Qty x PRF (for each sample)

PAB 

= Price Adjustment Base

Qty 

= Quantity of asphalt cement represented by asphalt cement sample

PRF
 
= Pay Reduction Factor from Table 408-4

Asphalt Cement Appeal Procedure.  Once notified of a failing test result of an asphalt cement sample, the Contractor has 21 days to issue a written appeal.  The appeal must be accompanied by all of the Contactor’s quality control test results and a test result of Contactor’s sample of this lot tested by an AASHTO accredited asphalt laboratory (accredited in the test procedure in question).  The Engineer will review these test results using ASTM D3244 to determine a test value upon which to base a price reduction.

If the Contractor challenges this value, then the referee sample held by the Engineer will be sent to a mutually agreed upon independent AASHTO accredited laboratory for testing.  This test result will be incorporated into the ASTM D3244 procedure to determine a test value upon which to base a price reduction.  If this final value incurs a price adjustment, the Contractor shall pay the cost of testing the referee sample.

PAVEMENT SMOOTHNESS

The top layer of HMA will be measured according to 408-3.15 and evaluated for a smoothness price adjustment.  The Engineer will calculate the smoothness price adjustment as follows:

Smoothness Price Adjustment = PAB x PQ x SF

PAB 
= 
Price Adjustment Base

PQ 

= 
Final quantity of HMA, tons

PrI

= 
Final measured hot mix smoothness, inches/mile

SF 

= 
Smoothness Factor
If the PQ is less than 1,500 tons, the SF = 0
If the PQ is 1,500 to 5,000 tons, the SF = 0.1333 – (0.01666 x PrI)
If the PQ is greater than 5,000 tons, the SF = 0.0666 – (0.0083 x PrI)

LONGITUDINAL JOINT DENSITY

Longitudinal joint density price adjustments apply when HMA quantities are equal to or greater than 1,500 tons.  A longitudinal joint density price adjustment for the top layer will be based on the average of all the joint densities on a project and determined as follows:

1.
If project average joint density is less than 91% MSG, apply the following disincentive:

a.
Longitudinal joint density price adjustment equal to $3.00 per lineal foot is deducted.

Sections of longitudinal joint represented by cores with less than 91% density shall be surface sealed according to Subsection 408-3.14.

2.
If project average joint density is greater than 92% MSG apply the following incentive:

a.
Longitudinal joint density price adjustment equal to $1.50 per linear foot is added.

408-4.04 ASPHALT MATERIAL PRICE ADJUSTMENT – UNIT PRICE.

This subsection provides a price adjustment for asphalt material by: 

(a) 
additional compensation to the Contractor or 

(b) 
a deduction from the Contract amount.

1.
This provision shall apply to asphalt material meeting the criteria of Section 702, and is included in items listed in the bid schedule of Sections 306, 307, 308, 318 and 401 through 409, except Section 402.  Also included is the asphalt material in the Approach HMA as included in 408 or 639 and Pathway HMA as part of 608.

2.
This provision shall only apply to cost changes in asphalt material that occur between the date of bid opening and the date the asphalt material is incorporated into the project. 

3.
The asphalt material price adjustment will only apply when:

a.
More than 500 tons of asphalt material in the bid schedule of Sections described in Item 1; and 

b.
More than a 7.5% increase or decrease in the Alaska Asphalt Material Price Index, from the date of bid opening to the date the asphalt material is incorporated into the project.  

4.
The Alaska Asphalt Material Price Index (AAMPI) is posted on the Department’s Materials website along with the formula used to calculate the Index.  The AAMPI as used in the determination of the “Asphalt Material Price Adjustment – Unit Price” is calculated for the first and third Friday of each month.  The index applies from the beginning of the period start day 00:00 hours, and ends 00:00 hours the start of the next period.  Other calculation and or period start/end days, including the post day (except as fall on the 1st and 3rd Friday) are not permitted.

5.
Price adjustment will be cumulative and calculated with each progress payment. Use the price index in effect on the last day of the pay period, to calculate the price adjustment for asphalt material incorporated into the project during that pay period.  The Department will increase or decrease payment under this Contract by the amount determined with the following asphalt material price adjustment formula: 

For an increase exceeding 7.5%, additional compensation 
= [(IPP – IB) – (0.075 x IB)] x Q
For a decrease exceeding 7.5%, deduction from contract = [(IB – IPP) – (0.075 x IB)] x Q
Where:
Q
=
Quantity of Asphalt Material incorporated into project during the pay period, in tons
IB
=
Index at Bid: the bimonthly Alaska Asphalt Material Price Index in effect on date of bid, in dollars per ton

IPP
=
Index at Pay Period: the bimonthly Alaska Asphalt Material Price Index in effect on the last day of the pay period, in dollars per ton

Method of measurement for determining Q (quantity) is the weight of asphalt material meeting the criteria of this subsection and is incorporated into the project.  The quantity does not include aggregate, mineral filler, blotter material, thinning agents added after material qualification, or water for emulsified asphalt.

408-5.01 BASIS OF PAYMENT.

Except where specified as individual Pay Items:
Anti-stripping additives, tack coat, crack sealing, surface sealing of longitudinal joints, Sand Seal, surface tolerance corrections, patching defective areas, repair work, and materials when planing equipment breaks through existing pavement - Subsection 408-3.07 Preparation of Existing Surface, and the work and materials associated with Subsection 408-3.04 Hauling Equipment are subsidiary to the associated Hot Mix Asphalt Pay Items.

Adjustment of manholes and valve boxes is subsidiary to 408 Pay items.

Item 408(6) Asphalt Price Adjustment – Quality:  is the sum of the price adjustments for each material lot (excluding Approach HMA) and for deductions and fees assessed.

Deductions and fees assessed:

(
Each mix design subsequent to the approved Job Mix Design (Subsection 408-2.01) for each Type and Class of Hot Mix Asphalt specified will result in a fee of $2500.00 each.

(
Failure to cut core samples within the specified period will result in a deduction of $100.00 per sample per day (Subsection 408-4.02).

(
Failure to backfill voids left by sampling within the specified period will result in a deduction of $100 per hole per day (Subsection 408-4.02).

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
408(1) 
Hot Mix Asphalt, Type V 
Ton

408(2) 
Asphalt Cement, Grade PG 58-34 
Ton

408(4)
Hot Mix Asphalt, Type    ; Class    
Square Yard

408(6)
Asphalt Price Adjustment – Quality
Contingent Sum

408(8)
Hot Mix Asphalt, Approach, Type     ; Class     
Ton

408(9) 
Longitudinal Joint Adhesive
Linear Foot

408(10)
Asphalt Material Price Adjustment – Unit Price
Contingent Sum

CR408-081210
SECTION 508

WATERPROOFING MEMBRANE

Special Provisions

508-1.01 DESCRIPTION.  Add the following:

Comply with the Construction General Permit, issued by the ADEC under the APDES and Section 641 during all phases of construction including the removal of existing asphalt pavement, the waterproofing membrane, and the application of a new membrane, asphalt, and concrete materials.

Remove the existing asphalt pavement and membrane waterproofing on the following bridges:

	Bridge Number
	Bridge Name

	1845
	Driftwood Bay Drive Undercrossing


Standard Modifications

508-2.01 MATERIALS.  In paragraph titled Membrane Material, remove the text:  "Approved Products List" and replace with:  Qualified Products List

E36-012707

Special Provisions

508-3.01 APPLICATION OF MEMBRANE WATERPROOFING.  

1. General.  Replace a. b. c with the following and add d.
a.
Complete bond between the leveling course and concrete bridge deck.

b.
Complete bond between the membrane and the leveling course.

c.
Unbroken waterproof membrane in place between the leveling course and the asphalt overlay.

d.
Complete bond between the membrane and the asphalt overlay.

2.
Preparation of Concrete Deck.  Before applying membrane:  Replace a. through f. with the following:

a.
Remove existing asphalt, concrete, and membrane down to the base concrete bridge deck.

b.
Do not employ removal methods, manual or mechanical, that damage the concrete deck.  Mechanical milling machines such as a reclaimer or planer must not damage the concrete deck.

c.
Remove any contaminants such as grease, oil or paint with solvents, detergents or by sand blasting as approved by the Engineer.  Do not damage the existing concrete deck and deck materials.

d.
Vacuum Sweep the deck to remove all foreign materials such as dirt, dust, moisture, and loose concrete.  Vacuum sweep per Subsection 643-3.04 Traffic Control Devices, Item 6., Street Sweeping and Power Brooming.
e.
Before applying the tack coat, primer, or emulsion, thoroughly clean the deck with compressed air.  Disturbed particles, dust or other shall be contained similar to the requirements for street sweeping and power brooming.

f.
Prevent foreign material from entering streams including fugitive dust particles. 

508-5.01 BASIS OF PAYMENT.  Replace the second paragraph with the following:  

Leveling course and asphalt overlay are paid for under the paving items.

Pavement planing on bridge decks is paid for under 202(15) Pavement Planing.  Additional removal of existing pavement below the pavement planing depth to bare concrete deck is subsidiary to 508 pay items.  Removal of existing waterproof membrane is subsidiary to 508 Pay Items.

Payment will be made under:

Pay Item No. 
Pay Item
Pay Unit
508(1A)
Waterproofing Membrane Bridge No. 1845
Lump sum
SECTION 604

MANHOLES AND INLETS

Special Provisions

604-1.01 DESCRIPTION.  Add the following:

Contact AWWU to coordinate a pre-inspection of the sanitary sewer facilities located within the project limits before pavement removal begins and a post inspection after paving operations are complete.  Any deficiencies found during the pre-inspection of the AWWU sanitary sewer facilities and before the Contractor begins work on the project will be AWWU responsibility to correct.

Replace sanitary sewer manhole metal frames and covers, where determined by the Engineer, within the project with AWWU supplied materials.  Furnish and install the catch basin inlets and manhole frames and grates as shown on the Plans.

Add the following:

Contact the Engineer for a pre-inspection of the condition of the storm drain manhole metal frames and covers located within the project limits 15 days before pavement removal begins.  The Engineer will determine which storm drain manhole metal frames and covers will be replaced.

604-2.01 MATERIALS.  Add the following:

AWWU will supply sanitary sewer metal frames and covers at no cost to the Contractor for the Sanitary Sewer Manholes.

604-3.01 CONSTRUCTION REQUIREMENTS.  Add the following:

To obtain a point of contact and determine where to send the written notice call AWWU, project manager at (564-2717).  Provide a written notice a minimum of 3 working days in advance of removing any pavement to schedule a pre-inspection of the sanitary sewer manholes.  Provide a written notice a minimum of 3 working days to schedule a post-inspection after paving operations are complete.  Provide the Engineer a copy of the written notices.  The Contractor shall be responsible for furnishing all the required traffic control and personnel to assist AWWU while locating and performing the pre-construction and post-construction inspections.  Both the Contractor and the Engineer shall witness the condition and location of each sanitary sewer manhole.  The Contractor forfeits all right to deny damages done by the Contractor or the Contractor’s agents during the course of work if the Contractor fails to participate in this inspection.

Contact AWWU project manager 3 working days in advance to schedule the pick-up of AWWU supplied sanitary sewer manhole metal frames and covers required for the project.

Add the following:

The Contractor shall be responsible for furnishing all the required traffic control and personnel to assist in the pre-construction inspection of the storm drain manhole metal frames and covers.  Both the Contractor and the Engineer shall witness the condition and location of each storm drain manhole.  The Contractor forfeits all right to deny damages done by the Contractor or the Contractor’s agents during the course of work if the Contractor fails to participate in this inspection.

604-4.01 METHOD OF MEASUREMENT.  Add the following:

The number of existing manholes adjusted and accepted as complete-in-place.

604-5.01 BASIS OF PAYMENT.  Add the following:
Add the following:  Payment for work is subsidiary to 408 Pay Items, includes all associated labor and materials including but not limited to:

(
pre-inspections

(
removal and disposal of the existing manhole metal frame and lid/cover in accordance with the Municipality of Anchorages’ rules and regulations

(
transporting the new manhole metal frame and lid/cover, supplied by AWWU, from the AWWU warehouse to the existing manhole

(
installing the new manhole metal frame and lid/cover

(
adjusting the manhole top down prior to the planing operation

(
adjusting the manhole top up prior to the paving operation

(
post-inspections

Payment is for the adjustment of the existing manholes (including the frames, lids, and up, and down adjustments) accepted by the Engineer as complete-in-place after final paving is complete.  Adjustments of the manholes in addition to those described herein are the responsibility of the contractor and no additional payment will be made.

Existing manholes being adjusted by raising or lowering the frame or ring casting 12” or less – comply with Subsection 604-3.01, paragraph beginning, “Adjust existing manhole or Inlet…”.
All traffic control required for the pre-inspections and post-inspections will be paid under the specific 643 Items.

52881-041211
SECTION 606

GUARDRAIL
Special Provisions

Delete Subsection 606-2.01 and replace with the following:

606-2.01 MATERIALS.  Use materials that conform to the following:

Concrete, Class A or W

(or an approved, pre-mixed, sacked concrete)
Subsection 501-3.01

Wire Cable
Subsection 709-2.02

Metal Beam Rail
Subsection 710-2.04

Guardrail Posts and Blocks
Subsection 710-2.06

Guardrail Hardware
Subsection 710-2.07

Guardrail Terminals
Subsection 710-2.11

Terminal Markers - Flexible (marker).  The marker includes the pole/post/rod (pole), reflective and retroreflective sheeting and mounting hardware.

The marker materials shall be durable, resistant to impact from (snow and vehicle), vandals, ultraviolet light, moisture, ozone, and hydrocarbons.

When the pole is loaded, the marker shall bend/flex, remain flexible and oriented as installed continuing to function as designed without permanent displacement along the length of the member.  The flexibility may be in the primary vertical element, a connecting device between the vertical element and connection to the support member (spring or other) or a combination.

Provide a connection sufficient to transfer the loads from the pole to the supporting member without reducing the strength, flexibility, or durability of either.  The connection shall not negatively impact the performance of the guardrail.  Provide approval of the connection from the marker manufacturer and support member manufacturer (if proprietary).

(
Design Loads:

(
Impact load from snow thrown by snowplows

(
Weight of snow covering the pole as a result of snow thrown from snowplows

(
Wind loads (100 mph, 3 sec gust)

(
Service Temperature Range:
-40˚ F to +140˚ F.

(
Pole:

1.
Material:

(
Steel, or

(
Stainless Steel, or

(
Other Poles:

(a)
Continuous glass fiber and marble reinforced thermosetting composite, or

(b)
Engineered plastic alloy, or

(c)
Fiberglass Reinforced Polyester (FRP)

(d)
High-Impact Polyolefins

2.
Dimensions

(
Top of Pole:  60 inches to 84 inches above top of guardrail

(
Width/Diameter:  minimum = 1 1/4 inches, maximum = 2 inches (steel/stainless steel may not be greater than 5/8 inch diameter)

(
Thickness:  as required by design

3.
Visibility:

(
Daytime: Pole - color orange

a.
Steel and Stainless Steel Poles:  Applied permanent finish.

b.
Other Poles:  Color pigment ultraviolet stabilized and solid through the cross section from end to end.

(
Nighttime:  Added retroreflective sheeting - color white

a.
Approximately 12 square inches visible from the traveled way before and after the marker.  Applied to a flag attached to the pole or as banding applied directly to the pole.  (A flag is required when using steel/stainless steel poles.)

b.
Place top edge of flag/banding 1 inch from top of pole.

(1)
Flag:  Single retroreflective sheet each face

(2)
Banding:  Two bands completely around marker, 4 inches between bands

(
Hardware and Fasteners:

(
Steel, and/or

(
Stainless Steel, or

(
Aluminum alloy (hardware only)

Manufacturers of flexible markers (snowpoles):

	Manufacturer
	Model
	Type
	Contact

	Nordic Fiberglass, Inc.
	FF2
	Steel Pole w/ Flag
	Ph:  (218) 745-5095

	PEXCO
	Model 3639
	High-Impact Polyolefins
	Ph:  (404) 564-8560

	New Century Northwest, LLC
	NCN2549
	Engineered Plastic Alloy
	Ph:  (541) 485-5566

	Carsonite Composites, LLC
	SNFB
	Continuous glass fiber and marble reinforced thermosetting composite
	Ph:  (800) 648-7916


Submit manufacturer's specifications to the Engineer for review and approval before ordering markers.

Guardrail Reflector Assembly Brackets
Section 730

Fabricate from aluminum alloy or galvanized steel.

Retroreflective Sheeting
AASHTO M 268, Type VIII or IX

CR6062-110410

CONSTRUCTION REQUIREMENTS
606-3.01 GENERAL.  Replace the second paragraph with the following:

At locations where public traffic is adjacent to guardrail work, have all materials on site, including crashworthy terminals that are required to completely install a segment of guardrail before beginning work on the segment.

Start guardrail installation at the "upstream" end (the end adjacent traffic will encounter first) by either installing a crashworthy terminal, connecting to an existing barrier or shielding the end with a truck mounted attenuator (TMA) meeting NCHRP 350, Test Level 3.  Continue installation in the direction of traffic.  Exception:  if the guardrail run will connect to existing barrier, buried in the backslope, or guardrail, existing or new bridge railing, or other existing structure at the "downstream" end, guardrail installation may be started at the point of connection.  The exception allows for starting at the downstream end, a temporary crash cushion or TMA is required at all incomplete upstream guardrail ends.

Do not leave posts installed for guardrail within the clear zone for more than 48 hours before installing the rail.

If guardrail runs are not completed within 10 calendar days after beginning installation, install temporary crash cushions meeting NCHRP 350 or MASH test Level 3 at all non-crashworthy guardrail ends within the clear zone.  Apply Traffic Price Adjustment if the Contractor does not comply with the crash cushion requirement.

CR6063-110410

606-3.02 POSTS.  Delete the first two numbered items and replace with:

1.
Exclusive of end treatments, use one type of post in each run of guardrail.

Replace 3.a. with:

a.
The underlying material is no larger than six inches; and

Replace No. 4. with:

4.
Backfill and compact around posts with material as specified in the typical section to firmly support the post laterally and vertically.  Compact under and around posts to the Engineer's satisfaction.

CR6064-110410

606-3.03 BEAM RAIL.  In the first paragraph, second sentence, replace "150 feet" with "100 feet"

CR6065-110410

606-3.05 TERMINAL SECTIONS.  Delete the second paragraph.

Replace the fourth paragraph with the following:

Attach flexible markers, in a vertical position, to the terminal end directly to the backside of the rail face, the face away from the traveled way, or the first post of each parallel guardrail terminal.  Attach flexible markers to the "P.T." post of the Controlled Release Terminals.  Provide an additional marker where the flare begins for guardrail terminal widening.  Provide two markers at the end of each run of guardrail; coordinate the locations with the Engineer.

The connection shall not negatively impact the performance of the guardrail as noted in 606-2.01.

CR6062-110410

606-3.06 REMOVAL AND RECONSTRUCTION OF GUARDRAIL.  Add the following:

Guardrail removed and to be replaced with new guardrail shall have the entire new run installed within 14 calendar days after removal.

Guardrail located within 50 feet of bridge ends shall have the new guardrail installed by the end of the shift in which the existing guardrail is removed.

CR6066-110410

606-3.07 REMOVAL AND DISPOSAL OF EXISTING GUARDRAIL.  Delete the last sentence and replace with:  

Notify the Engineer a minimum of 5 days before removing guardrail for disposal.  The Engineer will notify the ADOT & PF, M & O, and have an M & O representative designated for salvage to the M & O yard located at 8501 Hesterberg Rd.  Remaining items removed become the Contractor's property.

CR6067-110410

Add the following Subsection 606-3.09 Flexible Markers:

606-3.09 FLEXIBLE MARKERS. For each slotted rail terminal, a flexible marker shall be attached to the extreme piece of rail.  The flexible markers shall be attached using hardware and attachment methods recommended by the manufacturer.

CR6062-110410

Add the following Subsection 606-3.10 Length of Need Verification.

606-3.10 LENGTH OF NEED VERIFICATION.  After shaping the slopes and staking the proposed guardrail locations, notify the Engineer to field verify the beginning and ends.  The Engineer will approve the staked location of the guardrail before installation.  The Engineer may determine additional guardrail is necessary and the Contractor shall comply without delay.

CR6068-110410

606-3.11 REMOVAL AND DISPOSAL OF EXISTING CRASH CUSHIONS.  See Plans for crash cushions to be removed and replaced.  Notify the Engineer a minimum of 5 days before removing crash cushions.  The Engineer will notify ADOT&PF M&O (907) 338-1432, and have an M&O representative physically identify crash cushions to be salvaged.  Deliver crash cushions along with associated hardware designated for salvage to the ADOT&PF M&O yard located at 8501 Hesterberg Road.  Remaining items removed become the Contractor’s property.

606-3.12 CRASH CUSHION.  Provide permanent, redirective crash cushions, intended to be attached to the existing Jersey or F-shape median barriers and meeting the requirements of NCHRP Report 350, Test Level 3.  Install crash cushion and barrier connection to concrete barrier or guardrail per the manufacturer’s recommendations and the plans.    

Non-restorable crash cushions may be gating and will sustain major damage after design impacts.  They typically require substantial replacement of the crash cushion.   These may be “narrow” crash cushions or “median barrier” crash cushions as accepted in writing by the FHWA Office of Safety for one or both directions of travel as shown in the plans.

All permanent crash cushions shall have performance features designed to minimize the impacts of snow and ice buildup.  They will not depend upon interlocking connections within the first six inches of ground level for the movement of parts during collapse.   Crash cushions which have performance features using interlocking travel along fixed tracks within the first six inches of ground level when impacted are not accepted for permanent winter use.

Crash cushions removed and to be replaced with new crash cushions shall have the new crash cushion installed within 14 calendar days after removal.

606-4.01 METHOD OF MEASUREMENT.  Add the following:

Crash Cushions.  Per each, installed in place and accepted by the Engineer.

606-5.01 BASIS OF PAYMENT.  Add the following:

Payment for temporary crash cushions or TMA installed to protect motorists from guardrail installations that have not been completed within 10 calendar days of beginning installation is subsidiary to other items.

2.
Terminal Sections.  Replace a. with the following:

a.
Parallel Guardrail Terminal.  The contract price includes rail elements, posts, blocks, pipe sleeves, cable assemblies, guardrail extruders, terminal markers, and all associated hardware required for a complete installation.

Delete b.

c.
Controlled Release Terminals (CRT).

Replace "object markers" with "terminal markers"

Add d.:

d.
Buried in Backslope Guardrail Terminal.  The contract price includes rail elements, posts, blocks, concrete, rebar, anchors, and all associated hardware required for a complete installation.

Add the following:

4.
Crash Cushions.  The contract price includes removal, salvage, and delivery of the existing crash cushions, at the locations shown in the Plans, and all materials (including barrier connections), delivery, and labor required to install new crash cushions in accordance with Section 606, and as approved by the Engineer.

Aggregate base course or recycled asphalt material (RAM) used for surfacing around posts, crash cushions, and concrete barriers is subsidiary to Pay Items 606(1), 606(6), 606(13), and 606(15B). 

W-beam and Removing and Disposing of Guardrail will not be paid for separately, but will be sudsidiary to 606(13) and 606(15B) pay items.

Payment will be made under:

Delete Pay Item 606(10) Slotted Rail Terminal and 606(11) Extruder Terminal.

Add the following Pay Items:

Pay Item No.
Pay Item
Pay Unit
606(13)
Parallel Guardrail Terminal
Each

606(15B)
Narrow or Median Barrier Crash Cushion
Each

52881-122710
SECTION 608

SIDEWALKS

Special Provisions

608-1.01 description.  Add the following:  This work also consists of constructing asphalt pathway(s) and median(s) to conform to the Plans.

608-2.01 MATERIALS.  Delete paragraph number 2 and substitute the following:
2.  Asphalt Sidewalk and Asphalt Pathway
Asphalt Cement, PG 52-28
Subsection 702-2.01

Aggregate, Type II or III
Subsection 703-2.04

Mix Design Requirements (ATM 417)

Marshall Stability, pounds, min.
1,000

Percent Voids, Total Mix
2-5

Compaction, Blows/side
50

CR47-052207
Standard Modifications

608-3.03 CURB RAMPS.  Delete subsection in its entirety and replace with the following:

Construct curb ramps according to the details and the locations shown on the Plans.  Follow the construction requirements of Subsection 608-3.01.  Give the exposed concrete surface a coarse broom finish.  Install detectable warnings.

Special Provison

Add new subsection:
608-3.04 DETECTABLE WARNINGS.  Construct detectable warnings according to the details and the locations shown on the Plans.  Install detectable warning tile by embedding tile flanges into cast in place concrete construction so there are no vertical changes in grade exceeding 0.25 inch or horizontal gaps exceeding 0.5 inch.  Align pattern on a square grid in the predominant direction of travel.  Install the same type of detectable warning tile throughout the project.
Install cast iron, yellow polymer soaked or black asphalt dip finish, with slip resistant surface with handle or flange on bottom, and with truncated dome pattern; or approved equal.

Detectable warnings shall be manufactured and installed according to the Americans with Disabilities Act Accessibility Guidelines.

E61-072808
Add following subsections:
608-3.05 ASPHALT PATHWAY.  Construct asphalt pathway according to subsection 608-3.02, Asphalt Sidewalks.

608-3.06 ASPHALT PATHWAYS AND MEDIANS.  Construct asphalt pathways and medians according to subsection 608-3.02, Asphalt Sidewalks.

608‑4.01 METHOD OF MEASUREMENT.  Add the following:

Additional hot mix asphalt used for matching existing surfaces such as paved parking lots behind a new sidewalk/pathway will be measured and paid for under this Section.

Special Provision

608-4.01 METHOD OF MEASUREMENT.  Delete fifth paragraph beginning with:  “Curb Ramp” and replace with the following:

Curb Ramp.  By each installation, complete in place, including but not limited to: 

Removal of existing materials, detectable warnings, sidewalks and asphalt pavement, curb and gutter, base materials and installation for ramp runs, transitions between existing sidewalk, asphalt pathway and curb ramps, backing curbs, flares, curb and gutter, detectable warning tiles and landings required to provide a single street level-access. Also, soil preparation, seeding, fertilizer, mulch, and water for seeding and maintenance.
608‑5.01 BASIS OF PAYMENT.
Add the following:  Asphalt cement for Asphalt Pathway and Asphalt Pathways and Medians will not be paid for separately, but will be subsidiary to respective pay items.
Add the following:  Payment for each Curb Ramp shall be full compensation for removal of existing materials, detectable warnings, sidewalks and asphalt pavement, curb and gutter, base materials and installation for ramp runs, transitions between existing sidewalk, asphalt pathway and curb ramps, backing curbs, flares, curb and gutter, detectable warning tiles and landings required to provide a single street level-access. Also, soil preparation, seeding, fertilizer, mulch, and water for seeding and maintenance.
52881-042811
SECTION 615

STANDARD SIGNS
Special Provisions

615-2.01 MATERIALS.  Delete first paragraph of Item 2. Including subitems a., b., c., and replace with:

2.
Sign Fabrication.
Use Type IV reflective sheeting (for lettering symbols, borders, and background) on sheet aluminum panels for all signs except the following:

a.
Orange Background Signs.  Use Type IX fluorescent orange reflective sheeting placed on sheet aluminum panels, except:

(1)
For temporary installations, the reflective sheeting may be placed on aluminum, plastic, or plywood sheet panels.

(2)
For flexible signs, (Roll-Up Signs) use fluorescent reflective sheeting Type VI or better (based on durability and reflectivity, as determined by the Engineer).  Roll-Up Sign – 3M Series RS 24, Reflexite Marathon Orange, or approved equal.

b.
Railroad Crossbucks and Vertical Crossbuck Supports.  Use white Type VIII or Type IX reflective sheeting for background of sign and stripes.

c.
Non-illuminated Overhead Signs with White Legends on Green Backgrounds.  Use Type IX reflective sheeting for legends and background.  Create the legend in one of the following ways:

(1)
Cut border and legend from white Type IX reflective sheeting and adhere to a green Type IX background, or

(2)
Cut stencil of border and legend out of green transparent acrylic film and use transparent adhesive to overlay the film on a white Type IX reflective background.

d.
Fluorescent Yellow Green School Area Signs.  Use Type VIII or Type IX reflective sheeting for background.

Reflective Sheeting Warranty.  Supply manufacturer’s warranty for reflective sheeting including retention of fluorescent yellow green (measured according to ASTM E 2301) for ten years according to the following criteria:

(
Minimum Fluorescent Luminance Factor:
YF = 20%

(
Minimum Total Luminance Factor:


YT = 35%

The warranty shall stipulate:  If the sheeting fails to meet the minimum fluorescence values within the first 7 years from the date of fabrication, the manufacturer shall, at the manufacturer’s expense, restore the sign surface to its original effectiveness.  If the reflective sheeting fails to meet the minimum fluorescence values within the 8th through the 10th year from the date of fabrication, the manufacturer shall, at the manufacturer’s expense, provide enough new replacement sign sheeting to the Department to restore the sign surface to its original effectiveness.

CR615-061708

Special Provision

615‑3.01 CONSTRUCTION REQUIREMENTS.
7.
Add the following after the first paragraph:

Deliver salvaged signs panels, posts, and hardware to the State Maintenance Yard, located at: 
8501 Hesterberg Road, Eagle River, Alaska. 
CR6151-032411

615‑3.02 SIGN PLACEMENT AND INSTALLATION. Add the following: 

Do not remove existing signs without authorization from the Engineer.  Do not remove the following sign types: Avalanche Warning, Adopt-A-Highway, Memorial and Milepost signs.

615‑5.01 BASIS OF PAYMENT. Delete the first sentence and substitute the following:  

Sign posts, bases, mounting hardware, and concrete used for sign bases are subsidiary.

Add the following:

No separate payment for keeping existing signs in service until no longer needed or temporary relocation of existing signs will be made.  This work is subsidiary to Item 615(1) Standard Sign.

No separate payment for removal of existing sign post foundations or work required to abandon in place shall be made, but shall be subsidiary to Item 615(1) Standard Sign.

If necessary to remove signs that are to remain in place due to construction activities, remove and replace sign in same location.  This work will be subsidiary to 615(1) and no separate payment will be made.

SECTION 618

SEEDING

Special Provisions

618‑1.01 DESCRIPTION.  Add the following:  Topsoil and seed new or disturbed slopes and other areas as directed by the Engineer.  Track the soil and apply seed, mulch, fertilizer, and water.  Provide a living ground cover on slopes as soon as possible.

618-2.01 MATERIALS.  Add the following to the list of material specifications:

Mulch
Subsection 727-2.01

618‑3.01 SOIL PREPARATION.  Add the following:  Apply seed as detailed in Subsection 618-3.03 immediately after the shaping of the slopes.  Cover all slopes to be seeded with topsoil according to Section 620.  Complete slope preparation as soon as topsoil is placed on the slopes.

CR52-012707

Standard Modification

CONSTRUCTION REQUIREMENTS

618-3.01 SOIL PREPARATION.  Delete the fourth paragraph and replace with the following:
Roughen the surface to be seeded by grooving the soil in a uniform pattern that is perpendicular to the fall of the slope.  Use one or more of the following grooving methods with associated equipment before the application of seed:

1.
Manual raking with landscaping rakes;

2.
Mechanical track walking with track equipment; or

3.
Mechanical raking with a scarifying slope board.  Form one inch wide grooves spaced no more than six inches apart.

Rounding the top and bottom of slopes to facilitate tracking or raking and to create a pleasant appearance is acceptable, but disrupting drainage flow lines is not.

618-3.02 SEEDING SEASONS.  Add the following:  Seed disturbed areas that require seeding within 14 days of the cessation of ground disturbing activities in that area.

Seed between May 15 and August 15, or obtain written approval from the Engineer to seed at a different date.

618-3.03 APPLICATION.  Delete the first three sentences and replace with:  Apply seed mix, fertilizer, and mulch (if required) at the rate specified in the Special Provisions.  If no seed mix, seed mix application rate, or fertilizer rate are specified in the special provisions, use the recommendations of the Alaska Department of Natural Resources (ADNR) and the Revegetation Manual for Alaska.

Do not seed areas of bedrock, plant beds, and areas indicated on the plans as “no seeding.”

Water and fertilizer required for application are subsidiary to the Seeding bid item.

E42-012707

Special Provisions

618‑3.03 APPLICATION.  Add the following:  Apply seed, mulch, and fertilizer as follows.  Apply seed and mulch in one application if using the hydraulic method.  Apply fertilizer with the hydraulic method.

	Component
	Ingredients
	Application Rate

(per MSF)

	Seed
	Slender Wheatgrass (Wainwright)

Red Fescue (Arctared)

Annual Ryegrass (Lolium)


	
0.15 - 0.20 lbs.


0.75 - 0.80 lbs.


< 0.05 lbs.

Total = 1.00 lbs

	Soil Stabilizer
	
	

	
Slope ≤ 3:1
	Mulch
	
46 lbs.

	
Slope >3:1 
	Mulch with tackifier
	
45-58 lbs.

	Fertilizer
	20-20-10
	12.0 lbs.


Do not remove the required tags from the seed bags.

Upon the Engineer’s approval, Nortran Tufted Hairgrass may be used as a substitute for Slender Wheatgrass (Wainwright) if Slender Wheatgrass (Wainwright) is commercially unavailable.  If this substitution is made, apply at the same application rate.

R52-012707  
Standard Modification

Delete Subsection 618-3.04 in its entirety, and add the following new subsections:
618-3.04 MAINTENANCE AND WATERING.  Protect seeded areas against traffic by approved warning signs or barricades. Repair surfaces gullied or otherwise damaged following seeding.  Maintain seeded areas in a satisfactory condition until final acceptance of work.

Water and maintain seeded areas.  Water applied by this subsection is a paid Contract item.  If, in the opinion of the Engineer, too much water is being applied, reduce amount of water as directed.

Reseed areas not showing evidence of satisfactory growth within 3 weeks of seeding.  Bare patches of soil more than 10 square feet in area must be reseeded.  Erosion gullies over 4 inches deep must be filled and reseeded.  Fill the entire erosion gully to surrounding grade, including the portions less than 4 inches deep. 

Contact ADNR for advice or corrective measures, when seeded areas are not showing evidence of satisfactory growth.  The Contractor is responsible for retracking, reseeding, refertilizing, and remulching areas that do not show satisfactory growth, and those actions are subsidiary.

618-3.05 ACCEPTANCE.  During final inspection, the Engineer will perform a visual inspection of seeding to determine final stabilization.  During the visual inspection, each station and each side of the road will be considered a separate area.  The Engineer will accept seeding that has become a vegetative matt with 70% cover density in the inspection area.

Reseed areas that are not acceptable to the Engineer. 
618-3.06 PERIOD OF ESTABLISHMENT.  Establishment periods extend for one complete growing season following acceptable seeding.  Employ all possible means to preserve/maintain the new vegetative mat in a healthy and vigorous condition to ensure successful establishment.  Reseed areas that do not meet the specifications.  Watering and reseeding after the final inspection are subsidiary.

The Engineer may, but is not required to, determine the Project is complete except for the period of establishment, and issue a letter of final acceptance.  After final acceptance, work or materials due under this subsection during any remaining period of establishment are considered warranty obligations that continue to be due following final acceptance in accordance with subsection 105-1.16.

618-5.01 BASIS OF PAYMENT.  Delete this subsection and replace with the following:
Curb Ramp Sites.  Soil preparation, seeding, fertilizer, mulch, and water for seeding and maintenance required for the curb ramp(s) work are subsidiary to Pay Item 608(6).

Traffic Data Sites.  Soil preparation, seeding, fertilizer, mulch, and water for seeding and maintenance required for the traffic date site(s) work are subsidiary to 669 Pay Items.
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SECTION 627

WATER SYSTEM

Special Provisions

627-1.01 DESCRIPTION.  Add the following:
Coordinate a pre-inspection of the AWWU facilities located within the project limits before pavement removal begins and a post inspection after paving operations are complete. Any deficiencies found during the pre-inspection of the AWWU facilities and before the Contractor begins work on the project will be AWWU’s responsibility to correct.
Existing main valve boxes may require the lid and top section to be replaced.  Where directed by the Engineer and using materials supplied by AWWU, replace the main valve box lid and top section.

627-2.01 MATERIALS.  Add the following: 
AWWU will supply the main valve box lids and top sections at no cost to the Contractor.
CONSTRUCTION REQUIREMENTS

627-3.01 GENERAL.  Add the following:

Pre-inspection of valves and valve boxes:  Provide the AWWU project manager written notice of the pre-inspection of valves and valve boxes a minimum of 3 working days in advance of when you intend to remove existing asphalt.  To contact the AWWU project manager, and where to send the written notice, call (907) 564-2763.  Provide the Engineer a copy of the written notice. The Contractor shall furnish the required traffic control and personnel to assist AWWU while locating and performing the before and after construction inspections.  Both the Contractor and the Engineer shall witness the condition and location of each valve and/or valve box. The Contractor forfeits the right to deny damages done by the Contractor or the Contractor’s agents during the course of work if the Contractor fails to participate in this inspection. It is the Contractor’s responsibility to protect and maintain valves and valve boxes in an operable condition during all phases of construction. If AWWU finds valves or valve boxes damaged or rendered inoperable after the above inspection and before final inspection the Contractor shall repair the valves and/or valve boxes at the Contractor’s expense.
Contact the AWWU project manager and schedule the pick-up of AWWU supplied materials.  Allow 3 working days from the time contact is made to schedule the pick-up and the actual pick-up of the materials.
If service connection locates are required, contact AWWU Field Services at (907) 564-2762.  Allow a minimum of 3 working days from the time of the request to the time of the locate.

627-4.01 METHOD OF MEASUREMENT.  Add the following:

One adjustment includes the adjustment of the valve box one time down and up.
627-5.01 BASIS OF PAYMENT.  Add the following:

Payment for work is subsidiary to 408 Pay Items, includes all associated labor and materials including but not limited to:
(
pre-inspection

(
removing and replacing the existing valve boxes shown on the Plans with AWWU supplied materials

(
transporting the AWWU supplied valve boxes and lids to the project site from the AWWU warehouse

(
adjusting existing valve boxes down prior to the planing operation, and up prior to the paving operation
(
post inspection

Traffic control required for pre-inspections and post inspections will be paid under the 643 Pay Items
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Special Provisions

Replace Section 641 with the following:

SECTION 641

EROSION, SEDIMENT, AND POLLUTION CONTROL

641-1.01 DESCRIPTION.  Provide project administration and Work relating to control of erosion, sedimentation, and discharge of pollutants, according to this section and applicable local, state, and federal requirements, including the Construction General Permit.

641-1.02 DEFINITIONS.  These definitions apply only to Section 641.

Alaska Certified Erosion and Sediment Control Lead (AK-CESCL). A person who has completed training, testing, and other requirements of, and is currently certified as, an AK-CESCL from an AK-CESCL Training Program (a program developed under a Memorandum of Understanding between the Department and others). The Department recognizes AK-CESCLs as “qualified personnel” required by the CGP. An AK-CESCL must be recertified every three years. 

Alaska Department of Environmental Conservation (ADEC).  The state agency authorized by EPA to administer the Clean Water Act’s National Pollutant Discharge Elimination System.  

Alaska Pollutant Discharge Elimination System (APDES). A system administered by ADEC that issues and tracks permits for storm water discharges.

Best Management Practices (BMPs).  Temporary or permanent structural and non-structural devices, schedules of activities, prohibition of practices, maintenance procedures, and other management practices to prevent or minimize the discharge of pollutants to waters of the United States. BMPs also include, but are not limited to, treatment requirements, operating procedures, and practices to control plant site runoff, spillage or leaks, sludge or waste disposal, or drainage from material storage.

Clean Water Act (CWA).  Federal Water Pollution Control Amendments of 1972, as amended (33 U.S.C. 1251 et seq.).

Consent Decree. The decree entered by the United States District Court for the District of Alaska on September 21, 2010, regarding compliance with the CWA and implementation of the CGP, to which the United States and the Department are parties.

Construction Activity. Physical activity by the Contractor, Subcontractor or utility company; that may result in erosion, sedimentation, or a discharge of pollutants into storm water. Construction Activity includes soil disturbing activities (e.g. clearing, grubbing, grading, excavating); and construction materials or equipment storage or maintenance (e.g. material piles, borrow area, concrete truck chute washdown, fueling); and other industrial storm water directly related to the construction process (e.g. concrete or asphalt batch plants).

Construction General Permit (CGP). The permit authorizing storm water discharges from Construction Activities, issued and enforced by ADEC. It authorizes stormwater discharges provided permit conditions and water quality standards are met.  

Electronic Notice of Intent (eNOI). The electronic Notice of Intent submitted to ADEC, to obtain coverage under the CGP.

Electronic Notice of Termination (eNOT). The electronic Notice of Termination submitted to ADEC, to end coverage under the CGP. 

Environmental Protection Agency (EPA). A federal agency charged to protect human health and the environment.
Erosion and Sediment Control Plan (ESCP). The Department’s project specific document that illustrates measures to control erosion and sediment on the project. The ESCP provides bidders with the basis for cost estimating and guidance for developing an acceptable Storm Water Pollutant Prevention Plan (SWPPP).
Final Stabilization. Is defined in this section as it is defined in the CGP.

Hazardous Material Control Plan (HMCP).  The Contractor's detailed project specific plan for prevention of pollution from storage, use, transfer, containment, cleanup, and disposal of hazardous material (including, but are not limited to, petroleum products related to construction activities and equipment).  The HMCP is included as an appendix to the SWPPP.

Inspection.  An inspection required by the CGP or the SWPPP, usually performed together by the Contractor’s SWPPP Manager and Department’s stormwater inspector.  

Multi-Sector General Permit (MSGP). The Alaska Pollutant Discharge Elimination System General Permit for storm water discharges associated with industrial activity.

Operator(s). The party or co-parties associated with a regulated activity that has responsibility to obtain permit coverage under the CGP.  ”Operator” for the purpose of the CGP and in the context of stormwater associated with construction activity, means any party associated with a construction project that meets either of the following two criteria:
1.
The party has operational control over construction plans and specifications, including the ability to make modifications to those plans and specifications; or

2.
The party has day to day operational control of those activities at a project which are necessary to ensure compliance with a SWPPP for the site or other permit conditions (e.g. they are authorized to direct workers at a site to carry out activities required by the SWPPP or comply with other permit conditions).
Pollutant. Any substance or item meeting the definition of pollutant contained in 40 CFR § 122.2. A partial listing from this definition includes: dredged spoil, solid waste, sewage, garbage, sewage sludge, chemical wastes, biological materials, wrecked or discarded equipment, rock, sand, cellar dirt and industrial or municipal waste.  

Project Zone. The physical area provided by the Department for Construction. The Project Zone includes the area of highway or facility under construction, project staging and equipment areas, and material and disposal sites; when those areas, routes and sites, are provided by the Department by the Contract and are directly related to the Contract. 

Support Activities including material sites, material processing sites, disposal sites, haul routes, staging and equipment storage areas; that are furnished by the Contractor or a commercial operator, are not included in the Project Zone. 

Records. Any record, report, information, document, or photograph required to be created or maintained pursuant to the requirements of the Consent Decree, the CGP, the CGP storm water requirements of the Clean Water Act; and applicable local, state, and federal laws and regulations regarding document preservation.
Storm Water Discharges From Municipal Separate Storm Sewer Systems (MS4s).  A conveyance or system of conveyances including roads with drainage systems, municipal streets, catch basins, curbs, gutters, ditches, man-made channels, or storm drains that discharges into waters of the United States and is owned or operated by a public agency.
Spill Prevention, Control, and Countermeasure Plan (SPCC Plan). The Contractor’s detailed plan for petroleum spill prevention and control measures that meet the requirements of 40 CFR 112.
Spill Response Field Representative. The Contractor’s representative with authority and responsibility for managing, implementing, and executing the HMCP and SPCC Plan.
Storm Water Pollution Prevention Plan (SWPPP). The Contractor’s detailed project specific plan to minimize erosion and contain sediment within the Project Zone, and to prevent discharge of pollutants that exceed applicable water quality standards. The SWPPP includes, but is not limited to, amendments, records of activities, inspection schedules and reports, qualifications of key personnel, and all other documentation, required by the CGP and this specification, and other applicable local, state, and federal laws and regulations.

Storm Water Pollution Prevention Plan Two (SWPPP2). The Contractor’s detailed project specific plan to comply with CGP or MSGP requirements, for Contractor construction-related Support Activities outside the Project Zone. 
Subcontractor Spill Response Coordinator. The subcontractor’s representative with authority and responsibility for coordinating the subcontractor’s activities in compliance with the HMCP and SPCC Plan.

Subcontractor SWPPP Coordinator. The subcontractor’s representative with authority to direct the subcontractor’s work, and who is responsible for coordination with the Superintendent and SWPPP Manager, and for the subcontractor’s compliance with the SWPPP.

Superintendent. The Contractor’s duly authorized representative in responsible charge of the work.  The Superintendent has responsibility and authority for the overall operation of the Project and for Contractor furnished sites and facilities directly related to the Project. 

Support Activities. See ADEC CGP definition. Further defined as construction activities in which the Department is not an operator and the activity is outside the Project Zone. 

SWPPP Amendment. A revision or document that adds to, deletes from, or modifies the SWPPP.

SWPPP Manager. The Contractor’s qualified representative who conducts Inspections and has authority to suspend work and to implement corrective actions required for CGP compliance. 

SWPPP Preparer. The Contractor’s qualified representative who is responsible for developing the initial SWPPP.

Utility Spill Response Coordinator. The Utility’s representative with authority and responsibility for coordinating the Utility’s activities in compliance with the HMCP and SPCC Plan.

Utility SWPPP Coordinator. The Utility’s representative with authority to direct the Utility’s work, and who is responsible for coordination with the Superintendent and SWPPP Manager, and for the Utility’s compliance with the SWPPP.

641-1.03 PLAN AND PERMIT SUBMITTALS.  For plans listed in Subsection 108-1.03.5 (SWPPP and HMCP) use the Contractor submission and Department review deadlines identified in Subsection 641-1.03.

Partial and incomplete submittals will not be accepted for review.  Any submittal that is re-submitted or revised after submission, but before the review is completed, will restart the submittal review timeline. No additional Contract time or additional compensation will be allowed due to delays caused by partial or incomplete submittals, or required re-submittals.

1.
Storm Water Pollution Prevention Plan. Submit an electronic copy and three hard copies of the SWPPP to the Engineer for approval. Deliver these documents to the Engineer at least 21 days before beginning Construction Activity. Organize and bind the SWPPP and related documents for submittal according to the requirements of Subsection 641-2.01.2.
The Department will review the SWPPP submittals within 14 days after they are received. Submittals will be returned to the Contractor, and marked as either “rejected” with reasons listed or as “approved” by the Department. When the submittal is rejected, the Contractor must revise and resubmit the SWPPP. The 14 day review period will restart when the contractor submits an electronic copy and three hard copies of the revised SWPPP to the Engineer for approval.

After the SWPPP is approved by the Department, the Contractor must sign and certify the approved SWPPP.

2.
Hazardous Material Control Plan.  Submit an electronic copy and three hard copies of the HMCP, as an appendix to the SWPPP, to the Engineer for approval. The HMCP submittal and review timeline, and signature requirements are the same as the SWPPP. 

3.
Spill Prevention, Control and Countermeasure Plan. When a SPCC Plan is required under Subsection 641-2.03, submit an electronic copy and three signed hard copies of the SPCC Plan to the Engineer. Deliver these documents to the Engineer at least 21 days before beginning Construction Activity. The Department reserves the right to review the SPCC Plan and require modifications.

4.
CGP Coverage. The Contractor is responsible for permitting of Contractor and subcontractor Construction Activities related to the Project. The Contractor cannot use the SWPPP for  Support Activities outside the Project Zone where the Department is not an operator. 

After Department approval of the SWPPP and prior to beginning Construction Activity, submit an eNOI with the required fee to ADEC for coverage under the Construction General Permit (CGP). Submit a copy of the signed eNOI and ADEC’s acknowledgement letter to the Engineer when the eNOI is submitted to ADEC. 

Do not begin Construction Activity until the conditions listed in Subsection 641-3.01.1 are completed. 

The Department will submit an eNOI to ADEC for Construction Activities inside the Project Zone. The Engineer will provide the Contractor with a copy of the Department’s eNOI and ADEC’s acknowledgment letter, for inclusion in the SWPPP. 

5.
Ending CGP Coverage. Submit an eNOT to ADEC, and submit both a copy of the signed eNOT and ADEC’s acknowledgement letter to the Department, within 30 days after the Engineer has determined the conditions listed in Subsection 641-3.01.6 have been met. 

6.
ADEC SWPPP Review.  When CGP, Part 2.1.3 - requires ADEC SWPPP review:

a.
Transmit a copy of the Department-approved SWPPP to ADEC using delivery receipt confirmation;

b.
Transmit a copy of the delivery receipt confirmation to the Engineer within seven days of receiving the confirmation; and

c.
Retain a copy of delivery receipt confirmation in the SWPPP. 

7.
Local Government SWPPP Review.  When local government or the CGP Part 2.1.4 requires local government review: 

a.
Transmit a copy of the Department-approved SWPPP and other information, as required, to local government, with the required fee using delivery receipt confirmation;  

b.
Transmit a copy of the delivery receipt confirmation to the Engineer within seven days of receiving the confirmation;  

c.
Transmit a copy of any comments by the local government to the Engineer within seven days of receipt;  

d.
Amend the SWPPP as necessary to address local government comments and transmit SWPPP Amendments to the Engineer within seven days of receipt of the comments; 

e.
Include a copy of local government SWPPP review letter in the SWPPP; and
f.
Before ending permit coverage file a project ending notification with local government and allow them to inspect the work.

8.
Modifying Contractor’s eNOI.  When required by The CGP Part 2.7, modify your eNOI to update or correct the information. Reasons for modification include change to the start or end dates, small changes in number of acres to be disturbed, change in decision to use or not use treatment chemicals, or changed location of SWPPP Records.

The Contractor must submit an eNOT and then submit a new eNOI instead of an eNOI modification when: the operator has changed, the original eNOI indicates disturbed area less than five acres and the project will disturb more than five acres, or a project over five disturbed acres grows by more than 50%. 

641-1.04 PERSONNEL QUALIFICATIONS.  The SWPPP Preparer must meet at least one of the following qualifications:

a.
Current certification as a Certified Professional in Erosion and Sediment Control (CPESC); 

b.
Current certification as AK-CESCL, and at least two years experience in erosion and sediment control, as a SWPPP Manager or SWPPP writer, or equivalent. Provide documentation including project names, project timelines, and work responsibilities demonstrating the experience requirement; or

c.
Professional Engineer registered in the State of Alaska with current certification as AK-CESCL

For Projects disturbing more than 20 acres, the SWPPP Preparer must also have completed a Department approved SWPPP Preparation course. Approved courses will be posted on the Department’s D&ES, Environmental website.

The Superintendent must meet the following qualifications:

a.
Current certification as AK-CESCL; and 

b.
Duly authorized representative, as defined in the CGP, Appendix F, Part 1.12.3

The SWPPP Manager (identified in the CGP as the Storm Water Lead) and the Storm Water Inspector must have current certification as AK-CESCL, and be knowledgeable in the requirements of that position as defined in the CGP, Appendix C, Qualified Person. The SWPPP Manager has authority to work in each position concurrently.
The Active Treatment System (ATS) operator must have current certification as AK-CESCL, and be knowledgeable in the principals and practices of treatment systems in general, and the operation of the ATS in particular. Minimum experience to be 6 months field experience or completion of an ATS manufacturer’s training course.

The Department accepts people having any of the following certificates as equivalent to AK-CESCL, if the certificates are current according to the sponsoring organization’s policies:

a.
CPESC, Certified Professional in Erosion and Sediment Control; 

b.
CISEC, Certified Inspector in Sediment and Erosion Control; or

c.
CESCL, Washington Department of Ecology Certified Erosion and Sediment Control Lead (Through Nov. 30, 2011 only. Will not be accepted as an equivalent substitution after Nov. 30, 2011).

641-1.05 SIGNATURE/CERTIFICATION REQUIREMENTS AND DELEGATIONS. 
1.
eNOI and eNOT. The eNOI and eNOT must be signed and certified by a responsible corporate officer according to CGP Appendix F, Part 1.12.2. Signature and certification authority for the eNOI and eNOT cannot be delegated.

2.
Delegation of Signature Authority for Other SWPPP Documents and Reports.  Use Form 25D-108 to delegate signature authority and certification authority to the Superintendent position, according to CGP Appendix F, Part 1.12.3, for the SWPPP, Inspection Reports and other reports required by the CGP. The Engineer will provide the Department’s delegation Form 25D-107, which the Contractor must include in the SWPPP.

3.
Subcontractor Certification. Subcontractors must certify that they have read and will abide by the CGP and the conditions of the project SWPPP.
641-1.06 RESPONSIBILITY FOR STORM WATER PERMIT COVERAGE.

1.
The Department and the Contractor are jointly responsible for permitting and permit compliance within the Project Zone.

2.
The Contractor is responsible for permitting and permit compliance outside the Project Zone for Support Activities. The Contractor has sole responsibility for compliance with ADEC and other applicable federal, state, and local requirements, and for securing all necessary clearances, rights, and permits. Subsection 107-1.02 describes the requirement to obtain permits, and to provide permit documents to the Engineer.   

3.
An entity that owns or operates, a commercial plant (as defined in Subsection 108-1.01.3) or material source or disposal site outside the Project Zone, is responsible for permitting and permit compliance. The Contractor has sole responsibility to verify that the entity has appropriate permit coverage. Subsection 107-1.02 describes the requirement to obtain permits, and to provide permit documents to the Engineer. 

4.
The Department is not responsible for permitting or permit compliance, and is not liable for fines resulting from noncompliance with permit conditions:
a.
For areas or Support Activities outside the Project Zone; and

b.
For commercial plants, commercial material sources, and commercial disposal sites. 

641-1.07 UTILITY RELOCATION COVERAGE.  A Utility company is not an Operator when utility relocation is performed concurrently with the Project, as outlined in Section 105-1.06.  The Department maintains operational control over the Utility’s plans and specifications for coordination with project construction elements, and the Contractor has day-to-day control over the various utility construction activities that occur in support of the Project.  A Utility company is considered a subcontractor for concurrent relocation.

After the Contractor has an active NOI for the Project, a Utility Company performing advance relocation work under a separate SWPPP no longer has Operator status and files the NOT for the Utility Company’s SWPPP covering only the completed utility work.  Remaining utility relocation work is included in and performed under the Project SWPPP.
641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.
1.
SWPPP Preparer and Pre-Construction Site Visit.  Use a SWPPP Preparer to develop the SWPPP and associated documents, according to the requirements of the CGP. The SWPPP Preparer must put their name, qualifications (including the expiration date of any certifications), title and company name in the SWPPP. 

The SWPPP Preparer must conduct a pre-construction inspection at the Project site before construction activity begins. If the SWPPP Preparer is not a Contractor employee, the SWPPP Preparer must visit the site accompanied by the Contractor. Give the Department at least seven days notice of the site visit, so that the Department may participate.

During the pre-construction inspection, the SWPPP Preparer must identify, or if a draft of the SWPPP has already been prepared verify that the SWPPP fully addresses and describes:

a.
Opportunities to phase construction activities;

b.
Appropriate BMPs and their sequencing; and

c.
Sediment controls that must be installed prior to beginning Construction Activities.

Document the SWPPP Preparer’s pre-construction inspection in the SWPPP on Form 25D-106, SWPPP Pre-Construction Site Visit, including the names of attendees and the date.
2.
Developing the SWPPP.  Use the Department’s ESCP and other Contract documents as a starting point for developing the SWPPP. The approved SWPPP replaces the ESCP. 

Develop the SWPPP framework according to the ADEC SWPPP template with additional information as required. Include information required by the CGP, Part 5, and this specification. 

When using the SWPPP template:

(
In Section 3 (Good Housekeeping), add a subsection to describe dedicated asphalt plants and/or dedicated concrete plants, give their locations and identify the BMPs that will be used to minimize pollutants from them.  If there are no dedicated asphalt or concrete plants, then state that in the SWPPP.

(
Include the following appendices:

(
Appendix A
–
Site Maps and Drawings

(
Appendix B
–
BMP Details

(
Appendix C
–
Project Schedule

(
Appendix D
–
Supporting Documentation: TMDLs, Endangered Species, & Historical Properties

(
Appendix E
–
Project Permits 

(
Appendix F
–
Delegation of Authority

(
Appendix G
–
Subcontractor Certifications/Agreements

(
Appendix H
–
Construction General Permit

(
Appendix I
–
Notice of Intent and Delivery Confirmation, Letter from ADEC, Notice of Termination (Include both Department’s and Contractor’s)
(
Appendix J
–
Monitoring Plan (If Applicable) and Reports

(
Appendix K
–
SWPPP Preparer’s Site Visit 

(
Appendix L
–
Hazardous Material Control Plan (HMCP)

(
Appendix M
–
Personnel Qualifications and Training Certificates for:

○
Superintendent

○
SWPPP Preparer

○
SWPPP Manager/Storm Water Lead/Inspector

○
Contractor’s ATS Operator

○
Department’s Project Engineer and Inspector(s)

○
Qualified personnel must be described in a list with names and dates in positions

(
Appendix N
–
Training Log

(
Appendix O
–
Corrective Action Log

(
Appendix P
–
Grading and Stabilization Activities Log

(
Appendix Q
–
Rain Record

(
Appendix R
–
Inspection Reports

(
Appendix V
–
Monitoring Reports
(
Appendix W
–
Antidegradation Analysis
(
Appendix X
–
Dewatering Permit
Obtain the following forms after they have been completed by the Department and include them in the SWPPP:

(
SWPPP Delegation of Signature Authority – DOT&PF (25D-107)

(
SWPPP Certification for DOT&PF (25D-109)

(
SWPPP Delayed Action Item Report (25D-113)

Use the following Department forms for recording information in the SWPPP:

(
SWPPP Amendment Log (25D-114)

(
SWPPP Certification for Contractor (25D-111)

(
SWPPP Construction Site Inspection Report (25D-100)

(
SWPPP Corrective Action Log (25D-112)

(
SWPPP Daily Record of Rainfall (25D-115)

(
SWPPP Delegation of Signature Authority – Contractor (25D-108)

(
SWPPP Grading and Stabilization Activities Log (25D-110)

(
SWPPP Pre-Construction Site Visit (25D-106)

(
SWPPP Project Staff Tracking (25D-127)

(
SWPPP Subcontractor Certification (25D-105)

(
SWPPP Training Log (25D-125)

SWPPP Forms are at:  http://www.dot.state.ak.us/stwddes/dcsconst/pop_constforms.shtml

Compile the SWPPP in three ring binders with tabbed and labeled dividers for each section and appendix.
3.
SWPPP Considerations and Contents.
The SWPPP must provide erosion and sediment control measures for all Construction Activity within the Project Zone. Support Activities outside the Project Zone must have permit coverage, using separate SWPPP2s, and separate Contractor Inspections. 

The SWPPP must consider the activities of the Contractor and all subcontractors and utility companies performing work in the Project Zone. The SWPPP must describe the roles and responsibilities of the Contractor, subcontractors, utility companies, and the Department with regard to implementation of the SWPPP.  The SWPPP must identify all operators for the Project, including utility companies performing Construction Activity, and identify the areas:

a.
Over which each operator has operational control; and

b.
Where the Department and Contractor are co-operators.

For work outside the Project Zone the SWPPP must identify the entity that has stormwater permit coverage, the operator, and the areas that are:

a.
Dedicated to the Project and where the Department is not an operator; and

b.
Not dedicated to the project, but used for the project.  

Develop the SWPPP according to the requirements of the CGP and this specification, and account for the Contractor’s construction methods and phasing. 

Design temporary BMPs for a 2 year 24 hour precipitation amount. Describe BMPs in the SWPPP and in SWPPP Amendments, including source controls, sediment controls, discharge points, and all temporary and permanent stabilization measures. Describe the design, placement, installation, and maintenance of each BMP, using words and drawings as appropriate. Provide a citation to the BMP Manual or publication used as a source for the BMP, including the title of the BMP Manual or publication, the author (individual or agency), and date of publication. If no published source was used to select or design a BMP, then the SWPPP or SWPPP amendment must state that “No BMP manual or publication was used for this design.”

Describe the sequence and timing of activities that disturb soils and of BMP implementation and removal. Phase earth disturbing activities to minimize unstabilized areas, and to achieve temporary or final stabilization quickly. Whenever practicable incorporate final stabilization work into excavation, embankment, and grading activities.

Identify in the SWPPP whether Inspections are conducted:

a.
Areas where the mean annual precipitation is between 14 and 40 inches: once every seven (7) days;
b.
Areas where the mean annual precipitation is 40 inches or greater: once every seven (7) days, and twice every seven days during periods of relatively continuous precipitation or sequential storm events. 

Linear Project Inspections, as per CGP 6.5, are prohibited unless permitted by the Project Engineer.
The SWPPP must cite and incorporate applicable requirements of the Project permits, environmental commitments, and commitments related to historic preservation. Make additional consultations or obtain permits as necessary for Contractor specific activities which were not included in the Department’s permitting and consultation.

The SWPPP is a dynamic document. Keep the SWPPP current by noting installation, modification, and removal of BMPs, and by using amendments, SWPPP amendment logs, Inspection Reports, corrective action logs, records of land disturbance and stabilization, and any other records necessary to document storm water pollution prevention activities and to satisfy the requirements of the Consent Decree, CGP and this specification. See Subsection 641-3.03 for more information.

4.
Recording Personnel and Contact Information in the SWPPP. 
Include in the SWPPP, Records of the AK-CESCL cards or certificates for the Superintendent and SWPPP Manager/Storm Water Lead, and for any acting Superintendent and acting SWPPP Managers.  If the Superintendent or SWPPP Manager is replaced permanently or temporarily, by an acting Superintendent or acting SWPPP Manager; record in the SWPPP (use Form 25D-127) the names of the replacement personnel, the date of the replacement. For temporary personnel record their beginning and ending dates. 

Provide 24 hour contact information for the Superintendent and SWPPP Manager. The Superintendent and SWPPP Manager must have 24 hour contact information for all Subcontractor SWPPP Coordinators and Utility SWPPP Coordinators.

Include in the SWPPP, Records of the AK-CESCL cards or certificates of storm water inspectors, and ATS operators. Record their beginning and ending dates. 

The Department will provide Records of AK-CESCL cards or certificates for the Project Engineer and the Stormwater Inspectors, and names and dates they are acting in that position. Include the Department’s Records in the SWPPP. 

641-2.02 HAZARDOUS MATERIAL CONTROL PLAN (HMCP) REQUIREMENTS.  Prepare the HMCP for prevention of pollution from storage, use, containment, cleanup, and disposal of all hazardous material, including petroleum products related to construction activities and equipment. Include the HMCP as an appendix to the SWPPP. Compile Material Safety Data Sheets in one location and reference that location in the HMCP.
Designate a Contractor’s Spill Response Field Representative with 24 hour contact information. Designate a Subcontractor Spill Response Coordinator for each subcontractor. The Superintendent and Contractor’s Spill Response Field Representative must have 24 hour contact information for each Subcontractor Spill Response Coordinator and the Utility Spill Response Coordinator.
List and give the location and estimated quantities of hazardous materials (Including materials or substances listed in 40 CFR 117 and 302, and petroleum products) to be used or stored on the Project. Hazardous materials must be stored in covered storage areas.  Include secondary containment for all hazardous material storage areas.
Identify the locations where fueling and maintenance activities will take place, describe the activities, and list controls to prevent the accidental spillage of petroleum products and other hazardous materials. Controls include placing absorbent pads or other suitable containment under fill ports while fueling, and under equipment during maintenance or repairs.
Use secondary containment under all stationary equipment (equipment that does not have a seat for driving) that contains petroleum products. Use secondary containment under pumps, compressors, and generators.
List the types and approximate quantities of response equipment and cleanup materials available on the Project. Include a list and location map of cleanup materials, at each different work site and readily available off site (materials sources, material processing sites, disposal sites, staging areas, etc). Spill response materials must be stored in sufficient quantity at each work location, appropriate to the hazards associated with that site.

Describe procedures for containment and cleanup of hazardous materials.  Describe a plan for the prevention, containment, cleanup, and disposal of soil and water contaminated by spills.  Describe a plan for dealing with contaminated soil and water encountered during construction. Clean up of spills or contaminated surfaces must be initiated immediately and completed as soon as practicable.

Describe methods of disposing of waste petroleum products and other hazardous materials generated by the Project, including routine maintenance.  Identify haul methods and final disposal areas.  Assure final disposal areas are permitted for hazardous material disposal.

Describe methods of complying with the requirements of AS 46.04.010-900, Oil and Hazardous Substances Pollution Control, and 18 AAC 75. Include contact information for reporting hazardous materials and petroleum product spills to the Project Engineer and reporting to federal, state and local agencies.

641-2.03 SPILL PREVENTION, CONTROL AND COUNTERMEASURE PLAN (SPCC Plan) REQUIREMENTS.  Prepare and implement an SPCC Plan when required by 40 CFR 112; when both of the following conditions are present on the Project:

a. Oil or petroleum products from a spill may reach navigable waters (as defined in 40 CFR 112); and

b. Total above ground storage capacity for oil and any petroleum products is greater than 1,320 gallons (not including onboard tanks for fuel or hydraulic fluid used primarily to power the movement of a motor vehicle or ancillary onboard oil-filled operational equipment, and not including containers with a storage capacity of less than 55 gallons)

Reference the SPCC Plan in the HMCP and SWPPP.

641-2.04 RESPONSIBILITY AND AUTHORITY OF THE SUPERINTENDENT AND SWPPP MANAGER. 
The Superintendent is responsible for the overall operation of the Project and all Contractor furnished sites and facilities directly related to the Project. The Superintendent shall sign and certify the SWPPP, Inspection Reports, and other reports required by the CGP and the Consent Decree, except the NOI and NOT. The Superintendent may not delegate the task or responsibility of signing and certifying the SWPPP submitted under Subsection 641-1.03.1, Inspection Reports, and other reports required by the CGP and the Consent Decree. 

The Superintendent may assign certain duties to the SWPPP Manager; those duties may include:
1.
Ensuring Contractor’s and subcontractor’s compliance with the SWPPP and CGP;

2.
Ensuring the control of erosion, sedimentation, or discharge of pollutants;

3.
Directing and overseeing installation, maintenance, and removal of BMPs;

4.
Performing Inspections; and

5.
Updating the SWPPP including adding amendments and forms.

The SWPPP Manager has authority to work in the following positions named in the CGP, Appendix C, Qualified Person: Storm Water Lead (CGP position equivalent to SWPPP Manager), and Storm Water Inspector. The SWPPP Manager has authority to work in all the position of ATS Operator if they meet the knowledge and experience qualifications listed in 1.04.. 

The Superintendent and SWPPP Manager shall be knowledgeable in the requirements of this Section 641, the SWPPP, CGP, BMPs, HMCP, SPCC Plan, environmental permits, environmental commitments, and historic preservation commitments.   

The Superintendent and SWPPP Manager shall have the Contractor’s complete authority and be responsible for suspending construction activities that do not conform to the SWPPP or CGP.

641-2.05 MATERIALS.  Use materials suitable to withstand hydraulic, wind, and soil forces, and to control erosion and trap sediments according to the requirements of the CGP and the Specifications.
(
Use the temporary seed mixture specified by special provision, or use annual rye grass if no temporary seed mix is specified. 

(
Use soil stabilization material as specified in Section 727. 

(
Use silt fences as specified in Section 729.

(
Use straw that is certified as free of noxious weed by the United States Department of Agriculture, Natural Resources Conservation Service, Local Soil and Water Conservative District. Alaska Weed Free Forage Certification Program must be used when available. Hay may not be substituted for straw. 

(
Use Oregon Scientific RGR126 wireless rain gauge with temperature, or Taylor 2751 Digital Wireless Rain Gauge with Thermometer, or approved equivalent. 

641-2.06 CONTRACTOR REQUIREMENTS. The Contractor must be familiar with the requirements of the CGP because Contractor’s employees will be conducting duties that relate to compliance with the CGP. 
641-3.01 CONSTRUCTION REQUIREMENTS.  Comply with the SWPPP and CGP requirements.
1. Before Construction Activity may Begin.
a.
Confirm the following:
1)
The SWPPP Preparer must visit the Project, the visit must be documented in the SWPPP, and the SWPPP must be developed (or amended) with findings from the visit;

2)
The SWPPP must be approved by the Engineer;

3)
The Contractor must be authorized to begin by the Engineer; 

4)
The Project eNOIs for the Department and for the Contractor, as well as any other eNOIs if there are additional operators, must be listed as Active Status on the ADEC website; and 

5)
The Department approved SWPPP must be submitted to ADEC and Local Government (when required).

b.
Post notices containing the following information:
1)
Copy of all eNOIs related to this project;

2)
Name and 24 hour phone number of SWPPP Manager; and

3)
Location of the SWPPP.
Post notices on the outside wall of the Contractor’s project office, and near the main entrances of the construction project. Protect postings from the weather. Locate postings so the public can read them without obstructing construction activities or the traveling public (for example, at an existing pullout).  Do not use retroreflective signs for the SWPPP posting. Do not locate SWPPP signs in locations where the signs may be confused with traffic control signs or devices. Update the notices if the listed information changes, for instance if the location of the SWPPP or contact person changes during the winter.
c.
Install an outdoor rain gauge per manufacturer’s guidance, in a accessible location on the Project.

d.
Delineate the site for both land disturbing activities and areas that will be left undisturbed. Install sediment controls and other BMPs that must be placed prior to the initiation of Construction Activity. 

The CGP Part 4.10.2 allows winter construction of ice roads or the placement of sand or gravel on frozen tundra with no excavation or potential to pollute waters of the U.S., without submitting an eNOI. The Contractor is responsible for resulting erosion or sediment runoff during spring thaw and summer. The CGP Part 4.10.3 allows cutting of trees and brush while the ground is frozen, without disturbing the vegetative mat, prior to submitting an eNOI.

2. During Construction.  

Make copies of the applicable portions of the SWPPP available to subcontractors and utility companies before they begin soil disturbing activities. Inform subcontractors and utility companies of amendments that affect them in a timely manner. Ensure all subcontractors who engage in soil-disturbing activities understand and comply with the SWPPP and the CGP, and have signed a SWPPP Subcontractor Certification, Form 25D-105, before they conduct the activity. Include SWPPP Subcontractor Certifications as an appendix to the SWPPP. Provide SWPPP information to utility companies. Coordinate with subcontractors and utility companies doing work in the Project Zone so that BMPs, including temporary and permanent stabilization, are installed, maintained, and protected from damage. 

Provide on-going training to employees and subcontractors, on control measures at the site and applicable storm water pollution prevention procedures. Training must be specific to the installation, maintenance, protection, and removal of control measures. Training must be given at a frequency that will be adequate to ensure proper implementation and protection of control measures. Document on the SWPPP Training Log. Form 25D-125, the dates and attendees to these trainings. Include the SWPPP Training Log as an appendix to the SWPPP.  

Notify the Engineer immediately if the actions of any utility company or subcontractor do not comply with the SWPPP and the CGP. 

Comply with Subsection 107-1.11 Protection and Restoration of Property and Landscape. Do not install concrete washout containment within 100 feet of wetlands and/or other water bodies.

Fuel in designated areas. Place absorbent pads or other suitable containment under fill ports while fueling, and under equipment during maintenance or repairs. Install secondary containment under all stationary equipment that contains petroleum products.

Comply with requirements of the HMCP and SPCC Plan, and all local, state and federal regulations that pertain to the handling, storage, containment, cleanup, and disposal of petroleum products or other hazardous materials.  

Keep the SWPPP and HMCP current (refer to Subsection 641-2.01.3, SWPPP Considerations and Contents)
3.
Pollutant and Hazardous Materials Reporting Requirements. 

If there has been an incident of non-compliance with the CGP that may endanger health or the environment, immediately report the incident to ADEC according to the CGP, Appendix A, Part 3.0. Notify the Engineer immediately and to the extent possible coordinate reports to ADEC with the Engineer. The report must include: 

(
A description of the noncompliance and its causes; 

(
The exact dates and times of noncompliance ;

(
If not yet corrected the anticipated time the project will be brought back into compliance; and

(
The corrective actions taken, or planned, to reduce, eliminate and prevent reoccurrence.
Report spills of petroleum products or other hazardous materials to the Engineer and other agencies as required by law. Use the HMCP and SPCC Plan (if available) for contact information to report spills to regulatory agencies. See CGP Part 4.8.

4.
Corrective Action and Maintenance of BMPs.
a.
Implement corrective action:
1)
If an incident of non-compliance with the SWPPP, or CGP is identified;

2)
If an Inspection identifies the SWPPP or any part of the SWPPP is ineffective in preventing erosion, sedimentation or the discharge of pollutants;

3)
If the Engineer determines the SWPPP or any part of the SWPPP is ineffective in preventing the erosion, sedimentation, or the discharge of pollutants;

4)
If a required BMP was never installed, was installed incorrectly, or not in accordance with the CGP Part 4.0;

5)
If any BMP is not operating as intended, or has not been maintained in an effective operation condition, or is unable to effectively perform the intended function;

6)
Before sediment or debris fills a BMP to the percentage of design capacity or available storage allowed by the CGP (or manufacturer’s specifications or SWPPP requirements, whichever is lower);

7)
Whenever there is a change in conditions, design, construction, operation, or maintenance that could result in erosion, sedimentation, or the discharge of pollutants;

8)
If a prohibited discharge as specified in CGP Part 4.6 is occurring or will occur; or

9)
If there are accumulations and tracking of sediment or other pollutants, in or near any storm water conveyance channels, on roadways or parking lots within and adjacent to the project zone, in the immediate vicinity of control measures, at discharge points or entry points into the storm sewer system, or in other areas within the project zone.

b.
Implement corrective actions so that all of the following time requirements are satisfied:

1)
Conditions that are easily remedied (i.e. removal of tracked sediment, maintenance of control measure, or spill clean-up), initiate corrective action within 24 hours and complete as soon as possible;

2)
Corrective action is completed before the next storm event; 

3)
Corrective action is completed in time to protect water quality; and

4)
Corrective action is completed no later than the Complete-by-Date that was entered in an Inspection Report (see Subsection 641-3.03.2 for more information).

If a corrective action is not implemented within the time requirements of this section, document the situation in the SWPPP, notify the Engineer, and implement corrective action as soon as possible. 

If a corrective action could affect a subcontractor, notify the subcontractor within three days of taking the corrective action. 
Train subcontractors to identify conditions that require corrective action.  Subcontractors are required to notify the Contractor within 24 hours of becoming aware of a condition(s) that requires corrective action.
5.
Stabilization.
Stabilization may be accomplished using temporary or permanent measures.  Initiate stabilization of disturbed soils, erodible stockpiles, disposal sites, and of erodible aggregate layers so that all of the following conditions are satisfied:

a.
As soon as practicable;

b.
As soon as necessary to avoid erosion, sedimentation, or the discharge of pollutants; and 

c.
As identified in the SWPPP. 
Land may be disturbed and stabilized multiple times during a project. Coordinate work to minimize the amount of disturbed soil at any one time. Do not disturb more soil than you can stabilize with the resources available.

Temporarily stabilize from wind and water erosion portions of disturbed soils, portions of stockpiles, and portions of disposal sites, that are not in active construction. Temporary stabilization measures may require a combination of measures including but not limited to vegetative cover, mulch, stabilizing emulsions, blankets, mats, soil binders, non-erodible cover,  dust palliatives, or other approved methods.

Temporary or Permanent Seeding.
When temporary or permanent seeding is required, provide a working hydro seeding equipment located within 100 miles of the project by road; with 1,000 gallon or more tank capacity, paddle agitation of tank, and the capability to reach the seed areas with an uniform mixture of water, seed, mulch and tackifier. If the project is located in an isolated community the hydro-seeder must be located at the project. 

Before applying temporary or permanent seeding, prepare the surface to be seeded to reduce erosion potential and to facilitate germination and growth of vegetative cover. Apply seed and maintain seeded areas. Reseed areas where growth of temporary vegetative cover is inadequate to stabilize disturbed ground.

Apply permanent seed according to Sections 618 and 724, within the time periods allowed by the CGP and the Contract, at locations where seeding is indicated on the plans and after land-disturbing activity is permanently ceased.

Stream By Pass.

When installing a culvert or other drainage structure where stream bypass is not used, install temporary or permanent stabilization concurrently or immediately after placing the culvert or drainage structure in a manner that complies with the SWPPP, applicable project permits and prevents discharge of pollutants. 
Install temporary and permanent stabilization:
a.
At the culvert or drainage structure inlet and outlet; and  

b.
In the areas upstream and downstream that may be disturbed by the process of installing the culvert, culvert end walls, culvert end sections, or drainage structure.

Before deactivating a stream bypass or stream diversion used for construction of a bridge, culvert, or drainage structure, install permanent stabilization:

a.
At the inlet and outlet of the culvert, drainage structure, or bridge;

b.
In the area upstream and downstream of the culvert, drainage structure, or bridge, that is disturbed during installation or construction of the culvert, drainage structure, or bridge; and

c.
Under the bridge. 

6.
Ending CGP Coverage and BMP Maintenance.
The Engineer will determine the date that all the following conditions for ending CGP coverage have been met within the Project Zone:

a.
Land disturbing activities have ceased;

b.
Final Stabilization has been achieved (including at Department furnished material sources, disposal sites, staging areas, equipment areas, etc.); and 

c.
Temporary BMPs have been removed.

After the Engineer has determined the conditions for ending CGP coverage have been met, the Department will:

a.
Send written notice to the Contractor with the date that the conditions were met; 

b.
Submit an eNOT to ADEC; and

c.
Provide a copy of the eNOT and ADEC’s acknowledgement letter to the Contractor. 

The Contractor is responsible for ending permit coverage within the Project Zone, by submitting an eNOT to ADEC within 30 days of meeting the conditions for ending CGP coverage. The Contractor is responsible for BMP maintenance and SWPPP updates until permit coverage is ended.

If the Contractor’s CGP eNOI acreage includes Support Activities where the Department is not an Operator, the Contractor may not be able to file an eNOT at the same time as the Department.  In this case, the Contractor must amend the SWPPP and separate SWPPP2(s), to indicate the Department’s CGP coverage has ended, and the Department is no longer an Operator within the Project Zone.

The Contractor must indicate in the SWPPP the areas that have reached Final Stabilization, and the dates land disturbing activities ended and Final Stabilization was achieved. The Contractor must submit an eNOT to ADEC, and insert copies of the Department’s and the Contractor’s eNOTs with ADEC’s acknowledgement letters in the appendix of the SWPPP. 

The Contractor must submit a copy of each signed eNOT and ADEC’s acknowledgement letter to the Department within 30 days of receiving them.

7.
Transmit final SWPPP.
Transmit one copy of the final SWPPP, including all amendments and appendices, to the Engineer when the project eNOTs are filed, or within 30 days of the Department’s eNOT being filed, whichever is sooner. Transmittal must be by both electronic and hard copy.

641-3.02 SWPPP DOCUMENTS, LOCATION ON-SITE, AVAILABILITY, AND RECORD RETENTION.  The SWPPP and related documents maintained by the Contractor are the Record for demonstrating compliance with the CGP and the Consent Decree. Copies of SWPPP documents transmitted to the Engineer under the requirements of this specification are informational and do not relieve the Contractor’s responsibility to maintain complete records as required by the CGP and this specification. 

Keep the SWPPP, HMCP and SPCC Plan at the on-site project office. If there is not an on-site project office, keep the documents at a locally available location that meets CGP requirements and is approved by the Engineer. Records may be moved to another office for record retention after the eNOTs are filed. Records may be moved to another office during winter shutdown, but this will require updating on-site posted notices. Provide the Department with copies of all Records. 

Retain Records and a copy of the SWPPP, for at least three years after the date of eNOT. If EPA or ADEC inspects the project,  issues a Notice of Violation (NOV), or begins investigation for a potential NOV before the retention period expires, retain the SWPPP and all Records related to the SWPPP and CGP until at least three years after EPA and/or ADEC has determined all issues related to the investigation  are settled.

The SWPPP and related documents must be made available for review and copy, to the Department and other regulatory agencies that request them. The Project, including any related off-site areas or support activities, must be made available for inspection, or sampling and monitoring, by the Department and other regulatory agencies.   See CGP Parts 5.10, 6.6 and 9.4.

641-3.03 SWPPP INSPECTIONS, AMENDMENTS, REPORTS, AND LOGS.  Perform Inspections, prepare Inspection Reports, and prepare SWPPP Amendments in compliance with the SWPPP and the CGP.  Update SWPPP Corrective Action Log, SWPPP Amendment Log, SWPPP Grading and Stabilization Activities Log, and SWPPP Daily Record of Rainfall forms. For active projects update the Records daily. 

1.
Inspection during Construction.
Conduct Inspections according to the schedule and requirements of the SWPPP and CGP:

a.
Every seven (7) days in areas where the mean annual precipitation is between 15 and 40 inches,

b.
Areas where the mean annual precipitation is 40 inches or greater, once every seven (7) days, and twice every seven days during periods of relatively continuous precipitation or sequential storm events.

Inspections required by the CGP and SWPPP must be performed by the Contractor’s SWPPP Manager and the Department’s stormwater inspector jointly, unless impracticable. For this paragraph, “impracticable” means when both inspectors must fly to a remote area in the winter or when one inspector is sick or unable to travel to the site due to weather.  When this is the case, the Operator who conducts the Inspection must provide a copy of the Inspection Report to the other Operator within three days of the Inspection date and document the date of the report transmittal.

2.
Inspection Reports.
Use only the DOT&PF SWPPP Construction Site Inspection Report, Form 25D-100 to record Inspections. Changes or revisions to Form 25D-100 are not permitted; except for adding or deleting data fields that list: Location of Discharge Points, and Site Specific BMPs. Complete all fields included on the Inspection Report form; do not leave any field blank.

Unless otherwise directed by the Engineer, insert a Complete-by-Date for each corrective action listed that is (1) a date that complies with the time requirements listed in Subsection 641-3.01.4, or (2) seven days from the date of the Inspection, whichever is sooner. Provide a copy of the completed, unsigned Inspection Report to the Engineer by noon of the day after inspection.  

The Superintendent must review, correct errors, and sign and certify the Inspection Report, within three days of the date of Inspection. The Engineer may coordinate with the Superintendent to review and correct any errors or omissions before the Superintendent signs the report. Corrections are limited to adding missing information or correcting entries to match field notes and conditions present at the time the Inspection was performed. Deliver the signed and certified Inspection Report to the Engineer on the same day the Superintendent signs it. 

The Engineer will sign and certify the Inspection Report and will return the original to the Contractor within three working days. 

The Engineer may make corrections after the Superintendent has signed and certified the Inspection Report. The Engineer will initial and date each correction. If the Engineer makes corrections, the Superintendent must recertify the Inspection Report by entering a new signature and date in the white space below the original signature and date lines. Send a copy of the recertified Inspection Report to the Engineer on the day it is recertified.

If subsequent corrections to the certified Inspection Report are needed, document the corrections in an addendum that addresses only the omitted or erroneous portions of the original Inspection Report. The Superintendent and the Engineer must both sign and certify the addendum. 

3.
Inspection before Seasonal Suspension of Work.
Conduct an Inspection before seasonal suspension of work to confirm BMPs are installed and functioning according to the requirements of the SWPPP and CGP.
4.
Reduced Inspection Frequencies. 

Conduct Inspections according to the inspection schedule indicated in the approved SWPPP.  Any change in inspection frequency must be approved by the Engineer, and beginning and ending dates documented as an amendment to the SWPPP.

Inspection frequency during winter work or seasonal suspension of work may be reduced to at least one Inspection every 30 days if approved by the Engineer and the entire site is temporarily stabilized.
The Engineer may waive winter Inspection requirements 14 days after the freeze-up.  Inspections must resume inspections 21 days before thawing conditions are expected to result in a discharge, if all the following requirements are met:
a.
Frozen conditions are anticipated to continue for more than one month; and

b.
Soil disturbing or soil stabilizing activities have been suspended.

The Engineer may waive requirements for updating the Grading and Stabilization Activities Log and Daily Record of Rainfall during seasonal suspension of work.  If so, resume collecting and recording weather data on the Daily Record of Rainfall form one month before thawing conditions are expected to result in runoff.  Resume recording land disturbance and stabilization activities on the Grading and Stabilization Activities Log when Construction Activity resumes.

5.
Stabilization before Seasonal Thaw. 

Construction Activities within the Project Zone must be stabilized with appropriate BMPs prior to seasonal thaw. Seasonal thaw is the annual (first) recurrence of snow and ice melting after a prolonged period of freezing conditions.

6.
Inspection before Project Completion.
Conduct Inspection to ensure Final Stabilization is complete throughout the Project, and temporary BMPs that are required to be removed are removed. Temporary BMPs that are biodegradable and are specifically designed and installed with the intent of remaining in place until they degrade, may remain in place after project completion. 

7.
Items and Areas to Inspect.
Conduct Inspections of the areas required by the CGP and SWPPP.

8.
SWPPP Amendments and SWPPP Amendment Log.
The Superintendent and the SWPPP Manager are the only persons authorized to amend the SWPPP and update the SWPPP Amendment Log, Form 25D-114. The Superintendent or the SWPPP Manager must sign and date amendments to the SWPPP and updates to the SWPPP Amendment Log.
SWPPP Amendments must be approved by the Engineer.
Amendments must occur:
a.
Whenever there is a change in design, construction operation, or maintenance at the construction site that has or could cause erosion, sedimentation or the discharge of pollutants that has not been previously addressed in the SWPPP;

b.
If an Inspection identifies that any portion of the SWPPP is ineffective in preventing erosion, sedimentation, or the discharge of pollutants;

c.
Whenever an Inspection identifies a problem that requires additional or modified BMPs

d.
Whenever a BMP is modified during construction, or a BMP not shown in the original SWPPP is added; 

e.
If the Inspection frequency is modified (note beginning and ending dates); or 

f.
When there is a change in personnel who are named in the SWPPP, according to Subsection 641-2.01.4.
Do not record removal of BMPs as amendments to the SWPPP. See Subsection 641-3.03.9 for documenting removal of BMPs.

Amend the SWPPP narrative as soon as practicable after any change or modification, but in no case, later than seven days following identification of the need for an amendment.  Every SWPPP Amendment must be signed and dated. Cross-reference the amendment number with the Corrective Action Log or SWPPP page number, as applicable. When a BMP is modified or added, describe the BMP according to Subsection 641-2.01.3.

Keep the SWPPP Amendment Log current. Prior to performing each scheduled Inspection, submit to the Engineer a copy of the pages of the Amendment Log that contain new entries since the last submittal. Include copies of any documents amending the SWPPP.

Keep the SWPPP Amendment Log as an appendix to the SWPPP.

9.
Site Maps.
Document installation, routine maintenance, and removal of BMPs by making notes on the SWPPP Site Maps. Include the date and the recording person’s initials by these notes. Identify areas where Construction Activities begin, areas where Construction Activities temporarily or permanently cease, and areas that are temporarily or permanently stabilized. 
10.
Corrective Action Log.
The Superintendent and SWPPP Manager are the only persons authorized to make entries on the SWPPP Corrective Action Log, Form 25D-112. Document the need for corrective action within 24 hours of discovery.     

Modification or replacement of a BMP, installation of a new BMP not shown in the original SWPPP, or overdue maintenance (after a sediment trap exceeds 50% of design capacity) is a corrective action and must be documented on the Corrective Action Log. Do not record removal of BMPs on the Corrective Action Log. 

After each Inspection Report has been signed and certified, update the corrective action log with the date of inspection and include all proposed corrective actions noted on the Inspection Report. 

After the corrective action has been accomplished, note the action taken,  if a SWPPP amendment was needed, and date and initial the entry.  

Keep the Corrective Action Log current and submit a copy to the Engineer prior to performing each scheduled SWPPP Inspection.  

Keep the Corrective Action Log as an appendix to the SWPPP. 

11.
Grading and Stabilization Activities Log. 

The Superintendent and SWPPP Manager are the only persons authorized to date and initial entries on the SWPPP Grading and Stabilization Activities Log, Form 25D-110. Use the SWPPP Grading and Stabilization Activities Log, to record land disturbance and stabilization activities.

Keep the Grading and Stabilization Activities Log current and submit a copy to the Engineer prior to performing each scheduled SWPPP Inspection.  

Keep the Grading and Stabilization Activities Log as an appendix to the SWPPP. 

12.
Daily Record of Rainfall.
Use SWPPP Daily Record of Rainfall, Form 25D-115, to record weather conditions at the Project.  Update the form daily and include the initials of the person recording each day’s entry.  Submit a copy to the Engineer prior to performing each scheduled Inspection.  Keep the Daily Record of Rainfall as an appendix to the SWPPP.

641-3.04 FAILURE TO PERFORM WORK.  The Engineer has authority to suspend work and withhold monies, for an incident of non-compliance with the CGP, Consent Decree or SWPPP, that may endanger health or the environment. If the suspension is to protect workers, the public, or the environment from imminent harm, the Engineer may orally order the suspension of work. Following an oral order of suspension, the Engineer will promptly give written notice of suspension. In other circumstances, the Engineer will give the Contractor written notice of suspension before suspension of work. A notice of suspension will state the defects or reasons for a suspension, the corrective actions required to stop suspension, and the time allowed to complete corrective actions.

1.
If the Contractor fails to take the corrective action within the specified time, the Engineer may:

a.
Suspend the work until corrective action is completed; 

b.
Withhold monies due the Contractor until corrective action is completed;

c.
Assess damages or equitable adjustments against the Contract Amount; and

d.
Employ others to perform the corrective action and deduct the cost from the Contract amount.

2.
Reasons for the Engineer to take action under this section include, but are not limited to, the Contractor’s failure to:
a.
Obtain appropriate permits before Construction Activities occur;

b.
Perform SWPPP Administration;

c.
Perform timely Inspections;

d.
Update the SWPPP;

e.
Transmit updated SWPPP, Inspection Reports, and other updated SWPPP forms  to the Engineer;

f.
Maintain effective BMPs to control erosion, sedimentation, and pollution in accordance with the SWPPP, the CGP, and applicable local, state, and federal requirements;

g.
Perform duties according to the requirements of this Section 641; or

h.
Meet requirements of the CGP, SWPPP, or other permits, laws, and regulations related to erosion, sediment, or pollution control.
No additional Contract time or additional compensation will be allowed due to delays caused by the Engineer’s suspension of work under this subsection.

641-4.01 METHOD OF MEASUREMENT.  Section 109.
641-5.01 BASIS OF PAYMENT. See Subsection 641-3.04 Failure to Perform Work, for additional work and payment requirements.
The total value of this Contract will be adjusted as specified herein.  Withholding will be determined by the Department and assessed under Pay Item 641(6) SWPPP Price Adjustment, as follows:

TABLE 641-1 BMP VALUES

- RESERVED -

TABLE 641-2 EROSION, SEDIMENT AND POLLUTION CONTROL – LIQUIDATED DAMAGES

- RESERVED -

1.
Fines and Penalties:  A Price adjustment equal to any penalties and fines levied against the Department by local, state or federal agencies for pollutant violations, including violations of the CWA and the CGP, except when due to Department negligence. An amount equal to the anticipated penalties and fines for the violation or violations, excluding any due to negligence by the Department, will be withheld temporarily until the actual cost of the penalties and fines is known.  Anticipated penalties and fines will be determined by the Engineer.  The Contractor is also responsible for the payment of penalties and fines levied against the Contractor.

2.
Failure to perform Inspections:  By each 24 hour period that a required SWPPP inspection is delayed or is not signed, certified, or completed in accordance with the schedule identified in the approved SWPPP a price adjustment of $750 will be assessed.

3.
Failure to perform Corrective Action.  By each 24 hour period following 24 hours after written notice by the Engineer, per occurrence, a price adjustment of $750 will be assessed where the Contractor:
(
fails to complete SWPPP administrative requirements as identified in the Contract or the CGP,

(
fails to initiate work required by the SWPPP, or 

(
fails to initiate corrective action to respond to a deficiency noted during an inspection or by the Engineer.

The same deficiency remaining uncorrected will be considered an additional occurrence for each additional 24 hour period, without requiring additional written notice by the Engineer.

Item 641(1) Erosion, Sediment and Pollution Control Administration. At the Contract lump sum price for administration of all work under this Section. Includes, but is not limited to, SWPPP and HMCP and SPCC Plan preparation, agency fees for SWPPP reviews, SWPPP Manager (when not included as a separate Pay Item under 641(7)) SWPPP amendments, pre-construction Inspections, Inspections, monitoring, reporting, and Record keeping or copying Records related to the SWPPP and required by the CGP, and Record retention.

Work required by the HMCP and SPCC Plan including hazardous material storage, containment, removal, cleanup and disposal, are subsidiary to Pay Item 641(1) Erosion, Sediment and Pollution Control Administration.  

Item 641(2) Temporary Erosion, Sediment and Pollution Control. At the contingent sum prices specified for all labor, supervision, material, equipment, and incidentals to install, maintain, remove and dispose of approved temporary erosion, sedimentation, and pollution control BMPs required to implement the SWPPP and SPCC Plan.  

Item 641(3) Temporary Erosion, Sediment and Pollution Control. At the Contract lump sum price for all labor, supervision, material, equipment, and incidentals to install, maintain, remove and dispose of temporary erosion, sedimentation, and pollution control BMPs identified in the SWPPP and SPCC Plan.  

Item 641(4) Temporary Erosion Sediment and Pollution Control Additives. At the contingent sum prices specified in the Directive to authorize the work, for all labor, supervision, materials, equipment, and incidentals for extra, additional, or unanticipated work, to install, maintain, remove and dispose of temporary erosion, sedimentation, and pollution control BMPs. All additional Erosion, Sediment, and Pollution Control Administration necessary due to this item will not be paid for separately but will be subsidiary to other bid items. 

Item 641(5) Temporary Erosion Sediment and Pollution Control by Directive. At the contingent sum prices specified in the Directive using time and materials to authorize the work, for all labor, supervision, materials, equipment, and incidentals to install, maintain, remove and dispose of temporary erosion, sedimentation, and pollution control BMPs. Prices for this item will be by time and materials according to Subsection 109-1.05, or by mutual agreement between the Engineer and Contractor.  All additional Erosion, Sediment, and Pollution Control Administration necessary due to this item will not be paid for separately but will be subsidiary to other bid items. 
Item 641(6) SWPPP Price Adjustment.  Withholding according to Section 641-3.04 and Liquidated Damages equal to any penalties and fines levied against the Department by local, state or federal agencies for pollutant violations, including violations of the CWA, CGP, and any other Permit, except when due to the Department’s sole negligence. The Contractor is also responsible for the payment of any and all penalties and fines levied against the Department or Contractor by entities (including agencies) other than the Department. 

The Department will not release performance bonds until Liquidated Damages assessed according to Section 641 are paid to the Department, and all requirements according to Subsection 103-1.05 are satisfied.

Item 641(7) SWPPP Manager. At the Contract lump sum price for a SWPPP Manager that conforms to this specification. When Item 641(7) appears in the Bid Schedule, the SWPPP Manager must be a different person than the superintendent, and must be on-site during construction activity with duties and authority described in Subsection 641-2.04. When Item 641(7) does not appear in the Bid Schedule, the SWPPP Manager is subsidiary to Item 641(1).

Subsidiary Items.  Temporary erosion, sediment and pollution control measures that are required outside the Project Zone are subsidiary. Work required by the HMCP and SPCC Plan including hazardous material storage, containment, removal, cleanup and disposal, are subsidiary to Item 641(1) Erosion, Sediment and Pollution Control Administration.  

Work under other pay items. Work that is paid for directly or indirectly under other pay items will not be measured and paid for under Section 641. This work includes but is not limited to: 
a.
Dewatering; 

b.
Shoring;

c.
Bailing;

d.
Permanent seeding; 

e.
Installation and removal of temporary work pads; 

f.
Temporary accesses; 

g.
Temporary drainage pipes and structures; 

h.
Diversion channels; 

i.
Settling impoundment; and

j.
Filtration.

Permanent erosion, sediment and pollution control measures will be measured and paid for under other Contract items, when shown on the bid schedule. 

Work at the Contractor’s Expense.  Temporary erosion, sediment, and pollution control measures that are required due to carelessness, negligence, or failure to install temporary or permanent controls as scheduled or ordered by the Engineer, or for the Contractor’s convenience, are at the Contractor’s expense.

Payment will be made under:
Pay Item No.
Pay Item
Pay Unit
641(1)
Erosion, Sediment, and Pollution Control Administration
Lump Sum

641(2)
Temporary Erosion, Sediment, and Pollution Control
Contingent Sum

641(3)
Temporary Erosion, Sediment, and Pollution Control
Lump Sum

641(4)
Temporary Erosion, Sediment, and Pollution Control Additives
Contingent Sum

641(5)
Temporary Erosion, Sediment, and Pollution Control by Directive
Contingent Sum

641(6)
SWPPP Price Adjustment
Contingent Sum

641(7)
SWPPP Manager
Lump Sum
CR641-070611

SECTION 642

CONSTRUCTION SURVEYING AND MONUMENTS

Special Provisions

642-2.01 MATERIALS.  Add the following:

4.
Digital Measuring Instrument:  Nu-metrics, Nitestar DMI (www.nu-metrics.com)

5.
Monument Adjusting Ring:  East Jordan Iron Works, Inc, Monument 1 1/2" Adjusting Ring, Product No. 00363290, Catalog No. 3632H 1 1/2, or approved equal.

642-3.01 GENERAL.  Add No. 11:

11.
Before work on the project starts, stake and reference the existing centerline on the right side of the roadway alignment.  Stake the existing centerline on tangents at 100 ft, and 50 ft intervals on curves from the beginning and ending of super-elevation changes when the roadway is no longer at normal crown.  Stake sign locations at proper offset.  Stakes shall be a minimum of 1" x 2" x 2'-0" and be offset 4 to 8 ft from the shoulder on both sides of the roadway in each direction (for a total of four stakes at each location).  Extend lath stakes a minimum of 2 ft above ground.  Show the offset distance to centerline and the station from the beginning of the project.  Maintain staking until the final roadway striping is completed.  Staking accuracy work requires an electronic distance measuring instrument (DMI) be installed in the Contractor's vehicle.  Calibrate the DMI to roadway alignments as stationed in the Plans before beginning work.  Record the calibration and staking information in the field book.

Install a reference sign every 500 ft.  These reference signs shall meet the following requirements:

1.
mounted with the base a minimum of 5 ft above the shoulder,

2.
located a minimum of 10 ft from the edge of shoulder,

3.
marked with the station from the beginning of the project, in 6 inch high permanent black lettering with a letter proportion height to width ration of 1:0.6 and a stroke width to height ratio of 1:6, on an orange background.

52881-120810

Standard Modifications

642-3.04 OFFICE ENGINEERING.  Delete third sentence and replace with:

Perform the work by, or under the responsible charge of, a person registered in the State of Alaska as a Professional Land Surveyor or a Professional Engineer.

E53-050107

Special Provisions

642-5.01 BASIS OF PAYMENT.  Add the following:

The work is subsidiary to Item 642(1) Construction Surveying:
1. Surveying and documentation of the existing roadway centerline and traffic markings, where directed in the Plans.

2. Staking and referencing of the centerline.

3. Referencing existing survey monuments within the roadway surface.

52881-120810

SECTION 643

TRAFFIC MAINTENANCE

Special Provisions

643-1.01 DESCRIPTION.  Add the following:

Additional work:

(
Illuminate construction activities listed in Table 643-3, Night Work Illumination Level, and Area of Coverage, during hours of night work on roads open to the public inside the project limits.

ES14-031506

643-1.02 DEFINITIONS. Add the following paragraphs after paragraph titled “Construction Phasing Plan”:

Balloon Light:  Light surrounding’s by a balloon-like enclosure kept inflated by pressurized air or helium, and producing uniform light through 360 horizontal degrees.  The top half of the balloon enclosure shall be constructed of an opaque material.

Night Work:  Work occurring between sunset and sunrise on all days, except the “No Lighting Required” period shown in Table 643-2, Night Work Lighting Requirements.

TABLE 643-2

NIGHT WORK LIGHTING REQUIREMENTS
	Latitude

(degrees)
	No Lighting Required
	Nearby Cities

	
	Start
	End
	

	
<
61
	Lighting Required All Year
	Everything South of Hope

	
61
	June 11
	July 1
	Anchorage, Valdez, Girdwood

	
62
	June 2
	July 13
	Wasilla, Palmer, Glennallen, Talkeetna

	
63
	May 27
	July 17
	Cantwell, Paxson, McGrath

	
64
	May 22
	July 21
	Delta Junction, Nome, Tok

	
65
	May 18
	July 25
	Fairbanks

	
66
	May 14
	July 29
	Circle

	
67
	May 10
	August 2
	Coldfoot, Kotzebue

	
68
	May 7
	August 6
	Galbraith Lake

	
69
	May 3
	August 9
	Happy Valley

	
70
	April 30
	August 12
	Deadhorse

	
71
	April 27
	August 15
	Barrow

	
72
	April 24
	August 19
	


ES14-031506

643-1.03 TRAFFIC CONTROL PLAN.  Replace the last paragraph with the following:

A waiver may be requested, in writing, of regulation 17 AAC 25 regarding oversize and overweight vehicle movements inside the project limits.  If the waiver is approved, movements of oversize and overweight vehicles in or near traffic inside the project limits will be done according to the provisions of an approved Traffic Control Plan.  Maintain a minimum 12 foot lateral separation between the nonstreet legal vehicles and the motoring public.  The Traffic Control Plan shall specify the traffic control devices required for these operations.
Add the following:

Road Closures and Major Traffic Sequencing (events).  Submit a written request to the Engineer for review and approval of each proposed event and event date.  Allow 7 days for the Engineer to review any proposed event or subsequent changes/corrections.  The proposed event date will be no less than 14 days from the date of written approval.
CR6431-032611

643-1.04 WORKSITE SUPERVISOR.
1.
Qualifications. Replace with the following:

Qualifications.  The Worksite Traffic Supervisor shall be knowledgeable and experienced regarding the requirements of the ATM and the implementation of those requirements.  The Worksite Traffic Supervisor shall be familiar with the Plans, the Specifications, your proposed operations, and certified as one of the following:

a.
Traffic Control Supervisor, American Traffic Safety Services Association (ATSSA)

b.
Work Zone Safety Specialist, International Municipal Signal Association (IMSA)

Certify according to Form 25D-124 that the Worksite Traffic Supervisor is competent and capable, and has the authority to perform the duties and responsibilities in accordance with this Section.

Worksite Traffic Supervisors shall maintain current certification and be able to show their certification anytime they are on the project.

CR6432-110410

2.
Duties.  Add the following:

I.
Supervise lighting of Night Work.

ES14-031506

Add No. 3:

3.
Authority.
The Worksite Traffic Supervisor shall have the Contractor’s authority to stop work and implement immediate corrective action to unsafe traffic control, in locations where unsafe traffic control is present.

643-2.01 MATERIALS.  

4.
Portable Concrete Barriers.  Add the following:

Use reflective sheeting that meets AASHTO M 268 Type III, IV or V.

10.
Temporary Crash Cushions.  Replace with the following:

Temporary Crash Cushions.  Must have FHWA Acceptance letter for National Cooperative Highway Research Program (NCHRP) 350 or Manual for Assessing Safety Hardware (MASH), Test Level 3.  Use reflective sheeting that meets AASHTO M 268 Type III, IV or V.  Application of crash cushion must be appropriate for the intended use and be installed per manufacturer's recommendation.  Temporary crash cushions used as rail or barrier end treatments must be redirective.  Temporary crash cushions that are barrels or barricade filled with sand or water are considered nonredirective and may only be used when the forecasted temperature during their use is above 32 degrees Fahrenheit. 

CR6432-110410

12.
Portable Changeable Message Board Sign.  Replace with the following:
Portable Changeable Message Board Sign.  Use new truck or trailer mounted portable changeable message board signs with self contained power supply for the sign and with:

a.
Message sign panel large enough to display 3 lines of 18 inch high characters.

b.
Eight character display per message module.

c.
Fully programmable message module.

d.
Remote control cellular, wireless radio frequency (RF), landline.

e.
Waterproof, lockable cover for the controller keyboard.

f.
Capacity for electric/hydraulic sign raising or lowering.

g.
Radar over speed detection.

h.
Variable flash and sequence rates.

i.
Light emitting diode (LED) display, using Institute of Transportation Engineers (ITE) amber/yellow

j.
The capacity for a minimum of 150 pre-programmed messages.

k.
Battery-Pack Operation Duration:  minimum of 55 hours under full load.

l.
Power chords shall comply with the National Electrical Code (NEC) Article 600.10 Portable and Mobile Signs, paragraph 600.10(c) (2) ground fault circuit interrupter (GFCI).  The chord will have integral GFCI protection located either in the attachment plug or 12 inches or less from the plug.
CR6431-032611
13.
Plastic Safety Fence.  Replace a., b., and c. with the following:

a.
"Safety Fence" by Jackson Safety, Inc., Manufacturing and Distribution Center, 5801 Safety Drive NE, Belmont, Michigan, 49306.  Phone (800) 428-8185.

b.
"Flexible Safety Fencing" by Carsonite Composites, LLC, 19845 U.S. Highway 76, Newberry, South Carolina, 29108.  Phone (800) 648-7916.

c.
"Reflective Fencing" by Plastic Safety Systems, Inc., 2444 Baldwin Road, Cleveland, Ohio 44104.  Phone (800) 662-6338.

16.
Flagger Paddles.  Replace the last sentence with the following:

Use reflective sheeting that meets AASHTO M 268 Type VIII or IX.  Use background colors of fluorescent orange on one side and red on the other side.

Add No. 17:

17.
Truck Mounted Attenuator (TMA).  The TMA shall be mounted on a vehicle with a minimum weight of 15,000 pounds and a maximum weight per the manufacturer's recommendations.  The TMA shall comply with NCHRP 350 or MASH, Test Level 3 requirements.

CR6432-110410

Add No. 18:

18.
Flexible Markers.  Refer to Subsection 606-2.01 Materials.

CR6431-032611

Standard Modification

Replace Subsection 643-2.02 CRASHWORTHINESS with the following:

643-2.02 CRASHWORTHINESS.  Submit documentation, by the method indicated, that the following devices comply with the requirements of National Cooperative Highway Research Program (NCHRP) Report 350 or Manual for Assessing Safety Hardware (MASH), Test Level 3 on the given schedule.  

Submit documentation of compliance to the Engineer before installing devices on the project.

	Work Zone Traffic Control Device Compliance with NCHRP 350 or MASH

	Category
	Devices
	Method of Documentation

	1
	Cones, candles, drums w/o attachments, delineators
	Manufacturer's Certification for devices exceeding height and weight limits

	2
	Barricades, portable sign supports, drums w/lights, other devices weighing less than 100 pounds but not included in category 1
	FHWA acceptance letter indicating acceptance at Test Level 3 (when no test level is specified in the letter; it is implied that the tests were run for Test Level 3),

	3
	Truck mounted attenuators, redirective and nondirective temporary crash cushions
	FHWA acceptance letter indicating acceptance at Test Level 3 (when no test level is specified in the letter; it is implied that the tests were run for Test Level 3),

	
	Portable concrete barriers
	FHWA acceptance letter specifying the Test Level required in the Plans or Specifications.


Category 1 devices that exceed the following weights and heights require certification that they meet the evaluation criteria of NCHRP Report 350 or MASH, Test Level 3.  This certification may be a one-page affidavit signed by the vendor.  Documentation supporting the certification (crash tests and/or engineering analysis) must be kept on file by the certifying organization.  No certification is required for devices within the weight and height limitations.

	Device
	Composition
	Weight
	Height

	Cones
	Rubber
	20 lb.
	36 in.

	
	Plastic
	20 lb.
	48 in.

	Candles
	Rubber
	13 lb.
	36 in.

	
	Plastic
	13 lb.
	36 in.

	Drums
	Hi Density Plastic
	77 lb.
	36 in.

	
	Lo Density Plastic
	77 lb.
	36 in.

	Delineators
	Plastic or Fiberglass
	N/A
	48 in.


E77-100410

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:

Immediately notify the Engineer of any traffic related accident that occurs within the project limits as soon as you, an employee, or a subcontractor becomes aware of the accident.

E90-100410

Add the following:

Where construction activity encroaches onto the safe route in a traffic control zone, station a flagger at the encroachment to assist pedestrians and bicyclists past the construction activity.

Maintain business access(s) during flagging operations.

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION.  Add the following:

Traffic will be allowed to operate on a milled surface for four consecutive days.
Pave lanes next to the median first.  Pave lanes next to exit and entrance ramps last.  Place temporary 12:1 sloped wedge of asphalt concrete against the abrupt pavement edge on lanes next to exit and entrance ramps.  Do not open the roadway to traffic until slope wedges are in place.

CR6431-110410

Standard Modification

Replace Subsection 643-3.03 PUBLIC NOTICE with the following:

643-3.03 PUBLIC NOTICE.  Make sure the Worksite Traffic Supervisor gives a minimum of 3 days notice before major changes, delays, lane restrictions, or road closures to local officials and transportation organizations, including but not necessarily limited to:

(
Alaska Carriers Association

(
Alaska Trucking Association

(
Alaska State Troopers

(
Division of Measurement Standards

(
Local Police Department

(
Local Fire Department

(
Local Government Traffic Engineer

(
School and Transit Authorities

(
Local Emergency Medical Services

(
Local Media (newspapers, radio, television)

(
Railroads (where applicable)

(
U.S. Postal Service

(
Major Tour Operators

Provide local traffic enforcement and maintenance agencies 24 hour notice before shutting down a traffic signal system.  Provide notice as required by utility companies before repairing or replacing a utility.

Provide the Alaska State Troopers, local police and fire department with the radio frequencies used on the project and the 24-hour telephone numbers of the Worksite Traffic Supervisor and the Project Superintendent.  Tell them to use these numbers to alert you when emergency vehicles must pass through the project.  When notified of emergencies, use all equipment and make every necessary effort to expedite rapid passage.

Additional notices may be given through the Navigator System for selected projects.  Check the special provisions for those requirements.

E78-100410

643-3.04 TRAFFIC CONTROL DEVICES.  Replace paragraphs 6 and 7 with the following:

Use only traffic control devices that meet the requirements of the "Acceptable" category in the American Traffic Safety Services Association (ATSSA) "Quality Guidelines for Temporary Traffic Control Devices" and meet crashworthiness requirements per Section 643-2.02.

Immediately replace any devices provided under this Section that are lost, stolen, destroyed, inoperable or deemed unacceptable while used on the project.  Stock repair parts for each Temporary Crash Cushion used on the project.  Repair damaged crash cushions within 24 hours.

Maintain pre-existing roadside safety hardware at an equivalent or better level than existed prior to project implementation until the progress of construction necessitates removing the hardware.  All existing hazards that are currently protected with roadside safety hardware or new hazards which result from project improvements shall be protected or delineated as required in the Plans, Specifications, and approved TCPs until permanent roadside safety hardware is installed.  All temporary roadside safety hardware shall meet NCHRP 350 or MASH, Test Level 3 unless otherwise noted.

CR6432-110410

Replace paragraph 8 with the following:
Items paid under this Section remain the Contractor’s property unless stated otherwise.  Remove them after completing the project.
1.
Embankments.  Add the following:
Close trenches and excavations at the end of each continuous work shift, except as indicated by the Engineer.

3.
Fixed Objects.  Add the following:

Remove obstructions greater than 4 inches above the nominal foreslope grade at the end of each continuous work shift.

4.
Flagging.  Replace with the following:

Furnish trained and competent flaggers and all necessary equipment, including lighting of the flagging position during nighttime operations, to control traffic through the traffic control zone.  The Engineer will approve each flagging operation before it begins and direct adjustments as conditions change.

Flaggers must be certified as one of the following:

a.
Flagging Level I Certification by IMSA (International Municipal Signal Association)

b.
Flagger Certification by ATSSA (American Traffic Safety Services Association)

c.
Traffic Control Supervisor, ATSSA

d.
Work Zone Safety Specialist, IMSA

e.
ATSSA Flagging Instructor

Flaggers shall maintain current flagger certification.  Flaggers must be able to show their flagger certification anytime they are on the project.

Flaggers must maintain their assigned posts at all times, unless another qualified flagger relieves them, or the approved traffic control plan terminates the flagging requirements.  Remove, fully cover, or lay down flagger signs when no flagger is present.  Keep the flaggers' area free of encumbrances, such as parked vehicles, so that flaggers can be seen easily.

Provide approved equipment for two-way radio communications between flaggers when flaggers are not in plain, unobstructed view of each other.

Obtain the Engineer's written approval before flagging signalized intersections.  When you flag a signalized intersection, either turn off and cover the traffic signal or place it in the All-Red Flash mode.  Coordinate changing traffic signal modes and turning off or turning on traffic signals with the agency responsible for signal maintenance and operation and the Engineer.  Get their written approval in advance.  Only uniformed police officers are permitted to direct traffic in an intersection with an operating traffic signal.

6.
Street Sweeping and Power Brooming.  Replace with the following:

Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material.  Use equipment for brooming and sweeping as recommended by the manufacturer and the following:

Dirt, dust and construction materials, mobilized as a result of power brooming and or sweeping, shall not be pushed, ejected, thrown or drift beyond the lesser of, 2 feet from the equipment perimeter or the edge of the paved surface.

All equipment shall operate to typical industry standards.  Maintain equipment to operate as designed by the manufacturer.  Equipment will employ safety equipment, warning lights, and other as required by the Specifications and these Special Provisions.

Sweeper and Broom Options:  Table 643-4, Traffic Control Rate Schedule, Street Sweeping.

a.
Regenerative Sweeper:  Sweeper that blows a stream of air at the paved surface causing fine particles to rise and be caught through a vacuum system.

b.
Vacuum Sweeper:  Sweeper that creates a vacuum at the paved surface sucking dirt, dust, and debris into the collection system.

c.
Mechanical Broom Sweeper:  Sweeper designed to pick up and collect larger size road debris, stones and litter, etc.  In addition to the requirements noted in these Specifications, use of a mechanical broom sweeper requires the Engineer to approve the sweeper for the intended use.

d.
Power Broom:  Power brooming that wets, pushes and or ejects loose material directly into an attached collection/pickup container may be used when approved by the Engineer.  The added moisture will be contained to the paved roadway surface.


Dry Power Brooming is not permitted.  Power brooming without direct/immediate means of collection/pickup is not permitted.
CR6431-032611

Add No. 9:

9.
Truck Mounted Attenuator (TMA).  TMAs are mounted on the rear of work vehicles.  TMA shall be mounted on a vehicle with a minimum weight of 15,000 pounds and a maximum weight in accordance with the manufacturer's recommendations.  TMA shall have an adjustable height so that it can be placed at the correct elevation during usage and to a safe height for transporting.  Approach ends of TMAs shall have impact attenuator markings in accordance with the MUTCD.  Do not use a damaged attenuator in the work.  Replace at your expense, an attenuator damaged from an impact during work.

Add No. 10:

10.
Parallel Guardrail Terminal.  The price listed in the Traffic Control Rate Schedule, Table 643-4, will be full compensation for the purchase, installation, maintenance during construction, removal, and salvaging the Parallel Guardrail Terminal unit(s).  Deliver the salvaged unit(s) to the nearest ADOT & PF Maintenance & Operations yard or as directed by the Engineer.

CR6432-110410

643-3.05 AUTHORITY OF THE ENGINEER.  Replace the first sentence with:

When existing conditions adversely affect the public’s safety or convenience, the Contractor will receive an oral notice.  A written notice will follow the oral notice according to Subsection 105-1.01, Authority of the Engineer.

Add the following after the second sentence:

In no case shall this time exceed 24 hours.
CR6431-032611
643-3.06 TRAFFIC PRICE ADJUSTMENT.  Add the following in the 2nd paragraph after the 2nd sentence:

Temporary crash cushions required to protect motorists from incomplete guardrail installations, as described in Section 606-5.01 is also an unauthorized lane reduction.

CR6432-110410

Add the following after the 3rd paragraph:

Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, Adjustment Rates, for the time the roadway or pedestrian facility is in an unacceptable condition.

Replace Table 643-1 with the following:

TABLE 643-1

ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0 – 5,000
	$ 30

	5,000 +
	$ 40


643-3.08 CONSTRUCTION SEQUENCING.  Replace the last sentence with:

Unless otherwise determined by the Engineer and on an approved Traffic Control Plan (TCP), do not restrict traffic during the times listed below.

1.
Monday through Friday:  0500 hrs to 2000 hrs.

2.
Around any Holiday: 

a.
If a holiday falls on Sunday, Monday, or Tuesday, the above stipulations apply from 1200 hrs on the Friday before the holiday to 0300 hrs on the day after the holiday.

b.
If a holiday falls on Wednesday, the above stipulations apply from 1200 hrs on the Tuesday before the holiday to 0300 hrs on the Thursday after the holiday.

c.
If a holiday falls on Thursday, Friday, or Saturday, the above stipulations apply from 1200 hrs on the day before the holiday to 0300 hrs on the Monday after the holiday.

3.
During the Bear Paw Festival:  Friday, July 8, 2011 from 0500 hrs to Sunday, July10, 2011, 2000 hrs.

Lane restrictions, if allowed shall be conducted so that no more than a 5 minute accumulated stopped delay, 20 vehicles, or 1/8 mile (660 feet) of traffic is detained, whichever occurs first, before releasing the detained motorists.  During paving operations, a 10 minute stopped delay, 40 vehicles, or 1/4 mile (1320 feet) of traffic detained, will be allowed for motorists, except school buses.  If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

Obtain the local school bus schedule and coordinate work efforts to ensure the school buses are not delayed through the construction zone.  This plan shall be submitted, as a TCP, to the Engineer for approval before the implementation of the school bus coordination plan.

643-3.09 INTERIM PAVEMENT MARKING.  In the second paragraph, delete the words:

“or cover them with black removable preformed marking tape.”
Replace the first sentence in the last paragraph with the following:
Apply final pavement markings according to Subsection 670-3.01, Construction Requirements, of these Special Provisions.

Do not place final pavement markings until traffic has traveled over the seal coat or surface treatment for at least 15 days and no more than 21 days, as directed by the Engineer.

CR6431-032611

Add the following Subsection 643-3.10:

643-3.10 LIGHTING OF NIGHT WORK.  Illuminate the night work areas specified in Table 643-3, Night Work Illumination Level, and Area of Coverage, to the light levels specified.

Table 643-3 does not provide a comprehensive list of operations that require lighting.  Provide lighting for other operations when necessary.

TABLE 643-3

NIGHT WORK ILLUMINATION LEVEL AND AREA OF COVERAGE

	Type of Work/Equipment
	Lighting Configuration

	Paving, Milling, Striping, Pavement Marking Removal, Rumble Strip Installation
	At least two machine mounted balloon lights with a cumulative wattage of at least 4000 watts.  Provide additional lights or wattage if necessary to provide complete coverage.

	Rolling, Pavement Sweeping
	At least four sealed beam halogen lamps in the front and four in the back.  Each should be at least 55 watts.

	Flagging
	Two balloon lights of at least 2000 watts each located within 30 feet of the normal flagger location.  Locate one on the right side of the road beyond the flagger and the other on the left side of the road in front of the flagger.

	Truck Crossings (meaning where haul vehicles cross or enter a road):

1)
Roads with ADTs over 10,000

2)
That are controlled by portable signals or flaggers
	Two Balloon lights of at least 2000 watts each located on the main road, one on the far right side of the intersection, the other on the near left.  Locate lights within 30 feet of the edges of the side street.  If there is a flagger at the crossing, locate the lights to also meet the requirements for flagging.


Use balloon lighting as the main light sources.  Do not use floodlights without prior approval by the Engineer.  When approved, install floodlighting in a manner that minimizes glare for motorists, workers, and residents living along the roadway.  Locate, aim louver, and/or shield light sources to achieve this goal.

The Engineer shall be the sole judge of when glare is unacceptable, either for traffic or for adjoining residences.  When notified of unacceptable glare, modify the lighting system to eliminate it.

If the Contractor fails to provide the lighting equipment specified in Table 643-3 or provides lighting that creates unacceptable glare at any time, the Contractor shall cease the operations that require illumination until the condition is corrected.

Lighting equipment shall be in good operating condition and in compliance with applicable OSHA, NEC, and NEMA codes.

Provide suitable brackets and hardware to mount lighting fixtures and generators on machines and equipment.  Design mountings so lights can be aimed and positioned as necessary to reduce glare.  Locate mounting brackets and fixtures so they do not interfere with the equipment operator or overhead structures.  Connect fixtures securely in a manner that minimizes vibrations.

Ensure ground, trailer, and equipment mounted light towers are sturdy and freestanding without the aid of guy wires.  Towers shall be capable of being moved to keep pace with the construction operation.  Position ground and trailer mounted towers and trailers to minimize the risk of being impacted by traffic on the roadway or by construction traffic or equipment.

Raise trailer or equipment mounted lights to maximum height, except do not exceed the clearance required for overhead objects such as trees, aerial utilities, or bridges.  Aim and adjust lights to provide the required light levels.  Provide uniform illumination on the hopper, auger, and screed areas of pavers.  Illuminate the operator’s controls on machines uniformly.

Furnish each side of nonstreet legal equipment with a minimum of 75 square inches high intensity retroreflective sheeting in each corner, so at least 150 square inches of sheeting is visible from each direction.  Provide red sheeting on the rear of the equipment and yellow sheeting elsewhere.

Existing street and highway lighting and conventional vehicle headlights do not eliminate the need for the Contractor to provide lighting meeting the requirements of Table 643-3.

Provide sufficient fuel, spare lamps, spare generators, and qualified personnel to ensure that required lights operate continuously during nighttime operations.  Ensure generators have fuel tanks of sufficient capacity to permit operation of the lighting system for a minimum of 12 hours.  In the event of failure of the lighting system, discontinue the operation until the required level and quality of illumination is restored.

Maintain a supply of at least 20 emergency flares for use in the event of emergency or unanticipated situations.  Comply with local noise ordinances.

Provide NCHRP 350-compliant breakaway bases for post mounted electroliers located within the clear zone.

ES14-031506

Standard Modification

Add the following Subsection 643-3.11:

643-3.11 HIGH VISIBILITY GARMENTS.  Ensure all workers within project limits wear outer garments that are highly visible and comply with the following requirements:

1.
Standards.  Use high visibility garments conforming to the requirements of ANSI/ISEA 107-2004, Class 2 for tops or Class E for bottoms, and Level 2 retroreflective material.

2.
Labeling.  Use garments labeled in conformance with Section 11.2 of ANSI/ISEA 107-2004.

3.
Tops.  Wear high visibility vests, jackets, or coverall tops at all times.

4.
Bottoms.  Wear high visibility pants or coverall bottoms during nighttime work (sunset to sunrise).  Worksite traffic supervisors, employees assigned to traffic control duties, and flaggers wear high visibility pants or coverall bottoms at all times.

5.
Outer Raingear.  Wear raingear tops and bottoms conforming to requirements in this Subsection, 643-3.11.

6.
Exceptions.  When workers are inside an enclosed compartment of a vehicle, they are not required to wear high visibility garments.

7.
Condition.  Furnish and maintain vests, jackets, coveralls, rain gear, hard hats, and other apparel in a neat, clean, and presentable condition.  Maintain retroreflective material to Level 2 standards.

Payment for high visibility garments for workers is subsidiary to other traffic Pay Items.

E90-100410

643-4.01 METHOD OF MEASUREMENT.
2.
Traffic Control Device Items.  Replace the second sentence with the following:

Special Construction signs are measured by the total area of legend bearing sign panel, as determined under Subsection 615-4.01 and compensation for a 24 hour period shall be made under Construction Signs in the Traffic Control Rate Schedule, Table 643-4.

CR6431-032611
Standard Modification

Add No. 16:

16.
Steel F Shape Barrier.  Shall be measured and paid for by the each.

E81-100410

Add No. 17:

17.
Hotline Road Report.  No measurement required to provide a 24 hour toll free (1-800 ###-####) “Hotline Road Report” telephone with a prerecorded message, and weekly notices with daily updates.  Work will be subsidiary to Pay Item 643(1) or 643(2), Traffic Maintenance.

643-5.01 BASIS OF PAYMENT.
7.
Flagging and Pilot Car.  Add the following:
The Engineer will pay for Item 643(15) Flagging on a contingent sum basis at the rate of $48.00/hour.  The Engineer does not require a change order/directive for the flagging Pay Item.  Flagging associated with Change Order work will be paid at the prices according to Subsection 109-1.05 Compensation for Extra Work. 
11.
Traffic Control.  Add the following: 

The Engineer does not require a change order/directive for Pay Item 643(25), Traffic Control.

12.
Portable Changeable Message Board Sign.  Add the following:
Two Portable Changeable Message Board Signs used for Permanent Construction Signing will be paid for under Item 643(3) Permanent Construction Signs.  Other portable changeable message board signs will be paid for under 643(25), Traffic Control.

CR6431-032611
Standard Modification

Add No. 16:
16.
Steel F Shaped Barrier.  The contract price includes all resources required to provide, install, maintain, move, and remove each barrier.

E82-100410

Add No. 17:

17.
Work Zone Illumination.  Payment for work zone illumination is subsidiary to other items.

ES14-031506

Add No. 18:

18.
High Visibility Garments.  Payment for high visibility garments for workers is subsidiary to other Pay Items.

Add No. 19:  
19.
Pavement Breaks.  Temporary hot mix asphalt at pavement breaks, as noted in Subsection 643-3.02.2. Gravel Surface Not Specified is subsidiary to Pay Item 408(1A).

Add No. 20:  
20.
Temporary Pavement Markings.  Temporary Pavement Markings installation and removal is subsidiary to Item 670.  All Traffic Control required for the installation and removal of Temporary Pavement Markings is subsidiary to Item 670.
52881-041211

TABLE 643-4

TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$6.50

	Special Construction Signs
	Square Foot
	$28.00

	Type II Barricade
	Each/Day
	$3.30

	Type III Barricade
	Each/Day
	$11.00

	Traffic Cone or Tubular Marker
	Each/Day
	$1.10

	Drums
	Each/Day
	$3.30

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete or Steel F Shape Barrier
	Each
	$80.00

	Temporary Crash Cushion / Sand or Water Filled Barrels or Barrier

(all required per end)
	Each
	$1250.00

	Temporary Crash Cushion / Redirective
	Each
	$2500.00

	Pilot Car
	Hour
	$73.00

	Pilot Car w/Sequential Arrows
	Hour
	$76.00

	Watering
	M-Gallon
	$25.00

	Street Sweeping:
Regenerative Sweeper, Vacuum Sweeper,






Mechanical or Power Broom with Vacuum
	Hour
	$175.00

	40,000 GVW Truck with Crash Attenuator
	Hour
	$97.00

	Plastic Safety Fence
	Lineal Foot
	$1.00

	Portable Changeable Message Board Sign
	Calendar Day
	$130.00

	Temporary Sidewalk Surfacing
	Square Foot
	$2.00

	Flexible Markers (Flat Whip, Reflective)
	Each
	$60.00

	Temporary Guardrail
	Lineal Foot
	$25.00


Replace Pay Item 643(15) with the following:

Pay Item No.
Pay Item
Pay Unit
643(15)
Flagging
Contingent Sum

CR6431-032611

SECTION 644

SERVICES TO BE FURNISHED BY THE CONTRACTOR

Special Provisions

644-2.01 FIELD OFFICE.  Delete this subsection in its entirety and substitute the following:

Furnish and maintain a suitable office for the Engineer, available for occupancy from 2 weeks before beginning work, through 30 days after issuance of the notice of project completion as defined in Subsection 105-1.15.  The following office requirements shall be met:

1.
A minimum of 1000 square feet of floor area.  The office area shall be divided so that it contains an office room separated by a closable door.  The office room shall have a minimum of 160 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of 6 electrical outlets.

4.
A minimum of 100 square feet of window area and adequate ventilation.

5.
Adequate parking for a minimum of 16 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Attached indoor plumbing with sanitary lavatory facilities and potable drinking water provided.

7.
Provide engineering communication services to the field office, Subsection 644-2.08.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
Located within 3 miles of the project.

10.
Weekly janitorial service consisting of emptying trash receptacles, vacuuming office area, and cleaning restrooms and counter areas.

11.
Provide one mobilization and one demobilization of the Engineer's office equipment and furniture.

CR644FOCOM-071009

Add the following subsection:

644-2.08 ENGINEERING COMMUNICATION.  Engineering Communications, minimum service includes:

a.
Three phone/facsimile lines (different phone numbers for each line)

b.
High speed internet service with modem (DSL or Cable)

CR644FOCOM-071009

644-4.01 BASIS OF PAYMENT.  Add the following:

Pay Item 644(10) Engineering Communications.  Usage services including long distance calls made by State personnel and the Internet service provider will be paid by the State.  Payment for communication usage services shall be based on paid receipts to the service provider plus 15%.

Connection fees (initial connection) local calls, providing equipment and disconnection are subsidiary to Pay Item 644(1) Field Office and as such are paid by the Contractor.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
644(10)
Engineering Communications
Contingent Sum

CR644FOCOM-071009

SECTION 646

CPM SCHEDULING

Special Provisions

646-2.01 SUBMITTAL OF SCHEDULE.  Replace this Subsection with the following:

Submit a detailed initial CPM Schedule at the preconstruction conference for the Engineer’s acceptance as set forth below.

The construction schedule for the entire Project shall not exceed the specified contract time.  Allow the Engineer 14 days to review the initial CPM Schedule.  Revise promptly.  The finalized CPM Schedule must be completed and accepted before beginning work on the Project.

646-3.01 REQUIREMENTS AND USE OF SCHEDULE.  Delete No. 2.

2.
60-Day Preliminary Schedule.

Delete the first sentence of No. 3. Schedule Updates.  and substitute the following:

Hold job site progress meetings with the Engineer for the purpose of updating the CPM Schedule.  Meet with the Engineer monthly or as deemed necessary by the Engineer.

CR261-121302

Add the following:
646-5.01 BASIS OF PAYMENT 

Pay item 646(2) Schedule Price Adjustment. Failure to provide the initial CPM Schedule, 60 day Preliminary Schedule or CPM Schedule updates as required may result in a Schedule Price Adjustment of $500.00 per calendar day from item 646(1) CPM Scheduling.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
646(2)
Schedule Price Adjustment
Contingent Sum

Special Provision

Add the following Section:

SECTION 647

EQUIPMENT RENTAL

647-1.01 DESCRIPTION.  This item consists of furnishing construction equipment, operated, fueled and maintained, on a rental basis for use in construction of extra or unanticipated work at the direction of the Engineer.  Construction equipment is defined as that equipment actually used for performing the items of work specified and shall not include support equipment such as, but not limited to, hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

The work is to be accomplished under the direction of the Engineer, and the Contractor's operations shall at all times be in accordance with the Engineer's instructions.  These instructions by the Engineer shall be to the Contractor's supervisory personnel only, not to the operators or laborers.  In no case shall these instructions by the Engineer be construed as making the Department liable for the Contractor's responsibility to prosecute the work in the safest and most expeditious manner.

647-2.01 EQUIPMENT FURNISHED.  In the performance of this work, the Contractor shall furnish, operate, maintain, service, and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer.  The operation of equipment shall be by skilled, experienced operators familiar with the equipment.

The kinds, sizes, capacities, and other requirements set forth shall be understood to be minimum requirements.  The number of pieces of equipment to be furnished and used shall be, as the Engineer considers necessary for economical and expeditious performance of the work.  The equipment shall be used only at such times and places as the Engineer may direct.

Equipment shall be in first class working condition and capable of full output and production.  The minimum ratings of various types of equipment shall be as manufactured and based on manufacturer's specifications.  Alterations will not be considered acceptable in achieving the minimum rating.  Equipment shall be replaced at any time when, in the opinion of the Engineer, their condition is below that normal for efficient output and production.

Equipment shall be fully operated, which shall be understood to include the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and  incidental items and expenses.

647-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL. Equipment operators shall be competent and experienced and shall be capable of operating the equipment to its capacity.  Personnel furnished by the Contractor shall be, and shall remain during the work hereunder, employees solely of the Contractor.

The Contractor shall furnish, without direct compensation, a job superintendent or Contractor's representative together with such other personnel as are needed for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and materials provided by the Contractor and involved in the performance of the work.  Also, the Contractor shall furnish, without direct compensation, such transportation as may be appropriate for the personnel.

647-3.01 CONSTRUCTION REQUIREMENTS. The performance of the work shall be according to the instructions of the Engineer, and with recognized standards and efficient methods.

The Contractor shall furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer and shall begin, continue, and stop any of the several operations involved in the work only as directed by the Engineer.

Normally, the work is to be done when weather conditions are reasonably favorable, 6 days per week, Mondays through Saturdays, except holidays.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project.  The serial number and brief description of each item of equipment listing in the bid schedule and the number of hours, or fractions thereof to the nearest one quarter hour, during which equipment is actively engaged in construction of the project shall be recorded by the Engineer.  Each day's activity will be recorded on a separate sheet or sheets, which shall be verified and signed by the Contractor's representative at the end of each shift, and a copy will be provided to the Contractor's representative.

647-4.01 METHOD OF MEASUREMENT. The number of hours of equipment operation to be paid for shall be the actual number of hours each fully operated specified unit of equipment, or each fully operated specified combination of units of equipment, is actually engaged in the performance of the specified work on the designated areas in accordance with the instruction of the Engineer.  The pay time will not include idle periods, and no payment will be made for time used in oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment.  Travel time to or from the project, will not be authorized for payment.  Hours paid shall be supported by certified payroll.

647-5.01 BASIS OF PAYMENT. 

Payment for Item 647(5) Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth will be paid on a contingent sum basis on a per hour basis of $150.00/hour.

This shall be full compensation for furnishing, operating, maintaining, servicing, and repairing the equipment, and for incidental costs related to the equipment.  Furnishing and operating of equipment of heavier type, larger capacity, or higher wattage than specified will not entitle the Contractor to any extra compensation.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
647(1)
Wide Pad Dozer, 65 hp Min
Contingent Sum

647(2)
Wide Pad Dozer, 65 hp Min
Hour

647(5)
Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth
Contingent Sum

647(6)
Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth
Hour

CR15-082405

SECTION 660

SIGNALS AND LIGHTING

Special Provisions

660-1.01 DESCRIPTION.  Add the following:

This work shall include installation of new pedestrian push buttons into an existing intersection signal system at the intersection of Eagle River loop road and Yosemite/Hiland Drive. 

Standard Modifications

660-2.01 MATERIALS Under No. 1.b. change title by removing:  Materials Not on the "Approved Products List:" and replace with:  Materials on the "Qualified Products List:"
E36-012707

660-2.01 MATERIALS.  Add the following:

Anchor Bolts:





Section 740-2.02

1.
Equipment List(s) and Drawings. Delete No. a. in its entirety and the last sentence in No. d. and substitute the following:

a.
Materials on the Qualified Products List: The Qualified Products List does not apply to the 660 items.  Provide catalog cuts of materials to the Engineer for review and approval.

d.
Materials Not Requiring Certification: Only submit these materials for review and approval if they are included on the Materials Certification List (MCL).

2.
As-Built Plans.  Add the following:  Place 1 copy of the controller cabinet diagram, detector assignment sheet and the intersection and phase diagram as reviewed by the Engineer in clear plastic envelopes and attach to the inside of each controller cabinet.

CONSTRUCTION REQUIREMENTS

660-3.01 GENERAL.  In No. 1., Scheduling of Work. Add the following to the first paragraph:  Contact the Municipality of Anchorage signal maintenance department 24 hours in advance of work on a signal or lighting system. Contact shall be made through the Engineer.

After staking pole foundations, verify there will be no overhead or underground utility conflicts with foundations, poles, mast arms, or conduits.  Locate and protect existing underground and overhead utilities.  The location of cables, conduits, J-boxes, foundations and poles that are shown on the Plan sheets are approximate and it is the Contractor’s responsibility to verify the actual location when working in the area.  See Subsection 105-1.06.

Existing signing and traffic markings shall not be allowed to conflict with new signal modifications.  New signing and traffic marking modifications shall not conflict with existing signals and shall be kept current with signal modifications.

Conduct work with the existing traffic signal systems remaining in operation unless authorized otherwise by the Engineer.

Incidental materials and other items that are not shown on the Plans, assembly drawings, or specified herein, that are necessary to complete the system, must be furnished and installed as though such materials and other items were shown on the Plans, assembly drawings, or specified herein.

Protect metallic materials against corrosion.  Hot-dip galvanize ferrous metals such as bolts, braces, bodies, clamps, fittings, guards, nuts, pins, rods, shims, thimbles, washers, and miscellaneous parts not of corrosion resistant steel, according to ASTM A 123 or A 153, except where other equivalent protection treatment is specifically approved in writing by the Engineer.

Asphalt Patches placed in existing asphalt for loops and conduit crossings must be placed prior to the end of shift in which the loops and crossings are placed. Asphalt patches will match the thickness of the existing asphalt to a maximum of 3 inches thick. Where the existing asphalt is thicker than 3 inches, use compacted crushed aggregate base course to make up the difference.
In No. 2., Safety Precautions. Add the following:

Existing circuits listed on the wiring diagrams and Plan sheets were obtained from as-built information and must be verified before work involving those circuits.

Delete No. 3. through 8. in their entirety and substitute the following:

3.
Excavating and Backfilling. Complete excavation and backfill required to install the signal and lighting components embedded in the roadway as shown in the Plans, including foundations, conduits, junction boxes, and loop detectors before final lift paving.  Provide traffic control to complete this work according to the requirements of Section 643.  Place excavated materials where it will not interfere with surface drainage.  If contaminated soils are encountered, cease operations immediately and notify the Engineer.
Support and protect conduits and utilities scheduled to remain in service when encountering them during excavation.

Excavate trenches wide enough to install the number of conduits specified and to compact the bedding and backfill materials according to these specifications.

To install conduits, excavate trenches deep enough to allow for 6 inches of bedding material, the depth of the largest conduit, and the minimum burial depth specified between the top of the conduit and finished grade of the ground above the conduit.  Keep the longitudinal profile of trench bottoms free of irregularities that would prevent the assembled conduit run from continuously contacting the top of the bedding material.

When conditions allow HDPE conduit to be installed by a plowed technique, restoring the area disturbed from the process, shall be accomplished according to Subsection 203-3.03. Density testing may be waived and compactive effort substituted at the discretion of the Engineer.  This work is subsidiary to conduit installation.  Use Selected Material, Type A for backfill.

Dispose of, according to Subsection 203-3.01, excavated materials that remain after completing backfill work and excavated material not meeting the requirements of Selected Material, Type C, as defined in Subsection 703-2.07. Disposal of this material is subsidiary to the 660 Pay Items.
Dewater foundation and conduit excavations immediately before and during embedding and backfilling operations.  Backfill excavations with materials that meet the following requirements:

a.
Backfill foundations with material that meets the requirements of Selected Material, Type A that passes through a 3 inch sieve.

b.
Within the limits of the typical section, embed conduits and backfill trenches using material that meets the requirements of the lift where it is located, reusing excavated materials if it meets the requirements of the applicable lift.

c.
In other locations, embed conduits and backfill trenches using material that meets the requirements of Selected Material, Type C, reusing excavated materials if it meets this requirement.

d.
Import, when ordered, embedment and backfill materials that satisfy the preceding materials requirements.

Embed conduit(s) between two 6 inch lifts of material cleaned free of rocks exceeding a 1 inch maximum dimension.  Grade and compact the first lift to provide a surface that continuously contacts the assembled conduit run.

Within 6 feet of paved surfaces and around foundations, backfill in uniform layers no more than 6 inches deep and compact each layer according to Subsection 203-3.04.  In other locations, compaction may be as approved by the Engineer.

4.
Welding.  Complete welding according to Subsection 504-3.01.8. Welding and approved shop drawings.  

Submit shop drawings of the proposed work with the welding plans for approval.  The shop drawings shall include material specifications, component dimensions, the types of welds that will be made, and the proposed type and extent of weld inspection.

Repair the holes that were used to mount equipment, in reused poles and mast arms by welding in disks flush with the adjoining surface.  For the disk material, use steel that matches the ASTM designation, grade, and thickness of the steel used to fabricate each pole.  Cut disks that match the dimensions of the hole being repaired from pieces of steel plate bent to match the pole’s radius at the hole.  Grind the welds smooth and flush with the adjoining pole and disk surfaces.  Repair the damaged finish according to Subsection 660-3.01.8.

5.
Removing and Replacing Improvements.  The Contractor shall complete the following work at the Contractor’s expense.

a.
Remove improvements that block completion of the work detailed in the Plans as specified herein.

b.
Reconstruct with new materials the nonreusable improvements the Contractor removed to complete the work. 

c.
Replace with new materials the reusable items damaged by the Contractor, that are specified for reuse. 

d.
Reconstruct with new materials improvements damaged or removed by the Contractor not conflicting with the work and not scheduled for removal.

Nonreusable improvements consist of cast in place items, including: asphalt concrete pavement, sidewalks, curb and gutter, lawns, and traffic markings.  Reusable improvements include the items that were made before installation.  Crushed aggregate base material may not be used as backfill in the base course if excavation depth exceeds the thickness of the base course.

Complete reconstruction work, including materials, according to the applicable sections of the Alaska SSHC, and leave the work in a satisfactory and serviceable condition.  In completing the reconstruction work, match the alignments, widths, thicknesses, shapes, sizes, cross sections, and finishes of the existing improvements.

If removing a portion of sidewalk or curb and gutter, remove an entire segment between the weakened plane contraction joints or between an expansion joint and a weakened plane contraction joint.

Before removing a segment of Portland or asphalt cement concrete material, cut completely through the material with a saw along the outline of the area to be removed.  Make cuts neat and true and prevent shatter outside the area removed.

To replace lawns, leave the top of the backfilled excavation low enough to install 4 inches of compacted topsoil.  Match the top of the topsoil with the bottom of the vegetative mat. Apply seed and keep the seeded areas watered according to Section 618. 

Remove, keep alive, and replant trees, shrubs, and plants according to Section 621.  Replace the trees, shrubs, and plants that do not survive with plants of like size and type.

6.
Salvaging and Reusing Electrical Equipment.  When the Plans include existing electrical equipment scheduled for removal or relocation, remove, and store the equipment listed in the following paragraph without damaging it.  Deliver removed equipment not scheduled for reuse to the local District Maintenance Station or place specified in the Plans or Special Provisions.  Notify the MOA signal Foreman at 543-8355 one week before planned delivery date.

Salvage traffic signal system items shall be delivered to the MOA traffic signal warehouse at 3923 Rowan Street. Signal poles and mast arms shall be delivered to the MOA traffic signal pole yard at 3rd Ave & Orca street. Allow MOA maintenance personnel to select equipment and pole items they would like to salvage. The remaining items become the property of the contractor.
Salvage the controller assemblies, signal heads, mounting brackets, luminaires, lighting standards, signal posts and poles, mast arms, optical detectors, load centers, light emitting diode optical units, and the lids of junction boxes scheduled for removal and other materials scheduled for relocation.  The Contractor shall replace at the Contractor’s expense salvaged equipment damaged or destroyed before or during delivery or reinstallation.

Controller assemblies and load centers include the cabinet and equipment contained in the cabinet before Contract award.

Remove from the highway right-of-way materials associated with the equipment removed or relocated and not scheduled for reuse, including conduits, junction boxes, conductors, and foundations.  Raze the tops of foundations abandoned in place according to Subsection 660-3.02.  Fill the holes left by removing junction boxes and foundations with Selected Material, Type A and compact as directed.

With approval, after removing conductors, buried conduits that do not interfere with other construction may be abandoned in place.  The Department may require a credit for this waiver.  Remove the ends of abandoned conduits from the junction boxes that will remain in service.

Within 15 days of the Notice to Proceed, complete an inventory of the materials that will be salvaged in the presence of the Engineer.  Note the location and condition of the materials.  When material specified for reuse is found in an unserviceable condition, the Engineer will determine whether to repair it or replace it with new material that will be paid for as extra work under Subsection 109-1.05.  Retain a copy of the inventory and give the original documents to the Engineer.

When the Plans specify reinstalling existing equipment at new locations and installing State furnished equipment, complete the following work at the Contractor’s expense.

a.
For poles, install new foundations, furnishing the new nuts, bolts, washers, and conduits needed to complete the installations.

b.
For lighting poles, install new illumination tap wires and fused disconnect kits.

c.
For luminaires, clean the luminaires inside and out and install new lamps of the same wattage.

d.
For signal heads, furnish and install the mounting brackets needed to complete the relocation, and clean the signal heads inside and out.

e.
For poles and undisturbed poles from which the Plans specify removing equipment, repair the holes that were made to mount equipment according to Subsection 660-3.01.4 Welding and repair the finishes according to Subsection 660-3.01.8 Repairing Damaged Finishes.

When ordered, the Engineer will pay for repairing existing damaged finishes on existing equipment according to Subsection 660-3.01.8 as extra work.

If deciding to use new equipment rather than reusing the equipment specified, notify the Engineer of the change and include a submittal according to Subsection 660-2.01.1.

Deliver the salvaged materials undamaged to the local DOT & PF Maintenance and Operations Yard.

Contact the local state Electrician one week before planned delivery.

7.
Field Tests.  Electrical circuits must pass the following tests before the Engineer will accept the work for payment.  Perform these tests in the presence of the Engineer, and document the results of each test on a per circuit basis.  Retain a copy of test results and give the original documents to the Engineer.  Furnish equipment needed to perform these tests.

Replace or repair at the Contractor’s expense, and in an approved manner, faulty materials and work revealed by these tests.  After making repairs, repeat tests on the repaired circuit and continue this process until circuits have passed required tests.  The Department reserves the right to have the Contractor retest circuits, and to use the retest results to accept or reject individual circuits.

a.
Grounds. Before completing the circuitry and functional tests, physically examine conduits ends, junction box lids, load centers, and the foundations for signal posts and poles, lighting poles, and controller cabinets to ensure the grounding system required by Subsections 660-3.06 and 661-3.01 has been installed and splices and connections are mechanically firm.

b.
Continuity.  Test each loop detector circuit for continuity at the roadside junction box before splicing the loop detector to the lead-in cable.  Each loop detector must have a resistance less than 0.5 ohms.

After splicing the loop detectors to the lead-in cables, test each pair at the controller or detector cabinet.  Each pair must have a value less than 5 ohms for single pair lead-in cables and 10 ohms for multipair lead-in cables.  The continuity test ohm reading at the cabinet must be greater than the ohm reading measured for the loop detector at the junction box.

c.
Insulation Resistance (megohm) Test.  Complete this test to verify the integrity of each conductor’s insulation after pulling the conductors and cables into position and before terminating the conductors.  At 500 VDC, each conductor’s insulation shall measure a minimum resistance of 100 megohms or the minimum specified by the manufacturer.  With single conductors, complete the test between each conductor and ground.  In each multiconductor cable, complete the test between conductors and between each conductor and ground.

After splicing the loops to the shielded pairs in the lead-in cables, measure each pair in the lead-in cables at the controller or detector cabinet between one conductor and the cabinet ground rod.

d.
Inductance Test. Measure each detector loop and lead-in cable system at the controller or detector cabinet.  The inductance must be in the range of 50 to 500 microhenries.

e.
Circuit.  Energize every signal indication circuit with lamps installed before installing the load switches.

f.
Functional.  Perform the following tests on each signal and lighting system after the component circuits have satisfactorily passed the tests for continuity, grounding, insulation integrity, and circuitry.

(1)
For each new traffic signal system, complete at least 24 hours of flashing operation, followed by not less than 5 days of continuous, satisfactory operation.  The Engineer may decide to omit the flashing portion of the test for modified signal systems and for new signals that replaced existing signals that remained in operation during the construction phase.

If the Engineer omits flashing operation and the system performs unsatisfactorily, correct the condition and repeat the test until the system runs for five days with continuous, satisfactory operation.

Begin the signal functional tests between 9:00 a.m. and 2:00 p.m. on any day, except a Saturday, Sunday, a legal holiday, or the day before the legal holiday.

Before each system turn on, aim signal faces according to Subsection 660-3.08 and ensure equipment specified in the Plans is installed and operable, including: pedestrian signals and push buttons; signal backplates and visors; vehicle detectors; highway lighting; and regulatory, warning, and guide signs.

(2)
Perform the functional test for each highway lighting system and sign illumination system until the systems burn continuously 5 days without the photocell, followed by a 5 day operational test using the photocell.

(3)
Perform the functional test for each flashing beacon system for not less than 5 days of continuous, satisfactory operation.

(4)
Perform a continuous 5 day burning test on each pedestrian overpass and underpass lighting system before final acceptance.

A shut down of the electrical system due to a power interruption does not constitute discontinuity of the functional test if the system functions normally when power is returned.

8.
Repairing Damaged Finishes.  Examine new, reused, and State furnished equipment for damage to its finish before putting the equipment into service.  Repair the damaged finishes found according to the following:

a.
Galvanized.  Repair damaged areas more than 12 inches away from welds and slip fit areas, by applying minimum 7.8 mils of zinc based alloy applied according to ASTM A780.

If the damaged areas are within 12 inches of welds and slip fit areas, make the repair by applying a minimum 7.8 mils of zinc rich paint applied according to ASTM A780.

b.
Painted.  Repair damage to painted finishes according to the following

(1)
Wash the equipment with a stiff bristle brush using a solution containing two tablespoons of heavy duty detergent powder per gallon of water.  After rinsing, wire brush surfaces to remove poorly bonded paint, rust, scale, corrosion, grease, or dirt.  Remove dust or residue remaining after wire brushing before priming.

(2)
Factory or shop cleaning methods may be used for metals if equal to the methods specified herein.

(3)
Immediately after cleaning, coat bare metal with pretreatment, vinyl wash primer, followed by 2 prime coats of zinc chromate primer for metal.

(4)
Give signal equipment, excluding standards, a spot finishing coat on newly primed areas, followed by 1 finishing coat over the entire surface.

(5)
Give nongalvanized standards 2 spot finish coats on newly primed areas.

Paint coats may be applied either by hand brushing or by approved spraying machines.  Perform the work in a neat and workmanlike manner.  The Engineer reserves the right to require the use of brushes for the application of paint, should the work done by the paint spraying machine prove unacceptable.

Add the following new No. 9:
9.
Regulation and Code.  Complete work according to the standards of the NEC, the NESC, and local safety codes as adopted and amended by the Authority Having Jurisdiction.
660-3.02 FOUNDATIONS.  Under No. 1.  Cast-in-Place Foundations. Add the following to the first paragraph:  Locate the tops of traffic signal post and pole foundations flush with the adjacent finished walkway, shoulder, or surrounding ground.

1.
Cast-in-Place Foundations.

f.
Revise the second sentence to read:  Before placing the form or reinforcing steel cage, remove loose material to ensure the foundation rests on firm, undisturbed ground.

i.
In the second sentence delete "prior to grouting." and substitute "before attaching the skirt."

j.
In the first sentence delete "concrete pile caps" and add, "foundations." Add the following to the end of the paragraph:  Protect foundation anchor bolts from damage before installing controller cabinets.  The Engineer must approve the method used for protection.  This work does not relieve the Contractor of responsibility specified under Subsection 107-1.15.

Replace k with the following:

k.
Furnish anchor bolts that conform to ASTM F1554, the grade and supplementary Charpy V-Notch requirements listed in the Plans. Furnish each anchor bolt with three nuts and two washers.

Install the bottoms of the bottom leveling nuts in a level plane within 1 inch of the top of foundations.  Adjust nuts until their tops form a level plane.  Install one washer on top of leveling nuts and, after setting the pole on these washers, install one washer under top nuts.

Bring leveling nuts (bottom nuts) to full bearing on the bottom of the base plate.

Generously lubricate the bearing surface and internal threads of top nuts with beeswax.  Tighten top nuts to a "snug" condition.  Use a click type torque wrench to apply 600 foot-pounds of torque to the "snug" top nuts.

After the top nuts are tightened to the correct torque, use a hydraulic wrench to rotate top nuts an additional one sixth (60() turn, while preventing the leveling nuts from turning.

Add l.

l.
Attach a #4 AWG, bare, copper wire as a grounding electrode conductor to the #4 spiral bar in the reinforcing steel cage.  Use an irreversible compression connector to make the attachment.  Protect the attachment during concrete placement.  In foundations that lack reinforcing steel cages, install 21 feet of coiled #4 AWG, bare, copper wire as the grounding electrode. Route the conductor to protrude near the top, center of the foundations.  Slide a minimum 6 inch long, PVC or HDPE, protective sleeve over the conductor.  Allow 1 inch of the sleeve and 24 inches of conductor to protrude from the foundations.

2.
Pile Foundations.  Add the following new subparagraph:

g.
Use no more than one splice per foundation.  Locate the splice at least 10 feet from the top of pile.

3.
All Foundations.
d.
Replace the last sentence with the following:  Backfill the resulting hole with Selected Material, Type A and compact material as directed by the Engineer.
Replace Subsection 660-3.03 with the following:
660-3.03 CONDUIT.  Electrical conductors shall be installed in conduit, except for overhead wiring, wiring inside poles, and when otherwise specified.  Use rigid metal conduits (RMC) and fittings for raceways, including bored casings, except when the Plans specify using polyethylene conduits.  Install conduits of the sizes specified along the routes detailed on the Plans.  When routing is not shown, route conduits as directed by the Engineer.

1.
Install conduits at least 30 inches below the finished grade of the ground above the conduit, except conduits that will be sealed under a minimum 4 inch thick Portland cement concrete sidewalk may be installed a minimum of 18 inches below the top back of curb or surface above the conduit, whichever is lower.

2.
Install conduits that cross unpaved areas and paved roadways that will be overlaid in excavated trenches.  Excavate, bed conduits, and backfill trenches according to Subsection 660-3.01.3, Excavating and Backfilling.

3.
Install conduit(s) under paved roadways and approaches that will not be overlaid by boring or drilling methods.  Jacking conduits into position is allowed.  However, if subsurface conditions prevent the successful completion of the work, install the conduit(s) by boring or drilling methods without additional compensation.

4.
If encountering obstructions during jacking or drilling operations obtain approval and cut small holes in the pavement to clear the obstruction.  Locate the bottom inside face of the bore pit no closer than the catch point of a 11/4 to 1 slope (a horizontal to vertical ratio) from the edge of pavement.  Do not leave these pits unattended until installing an approved means of protection.

5.
Sweep both rigid metal and polyethylene conduits through the open bottom of junction boxes by installing 90 degree rigid metal elbows on the ends of conduit runs.  To each elbow, install a nipple that terminates 5 to 12 inches above the bottom edge of each junction box.

6.
Install the tails of loop detectors without elbows through the walls of junction boxes at elevations that ensure the loops drain into the box.  Extend the ends a minimum of 2 inches beyond the inside wall of the box.

7.
Drill a 3/8 inch drain hole in the bottom of the lower straight section of elbows and in the bottom of conduits at the low points of conduit runs.  Smooth the edges of the drilled holes on the inside of elbows to prevent scraping the conductors.  Cover the holes with a wrap of approved filter cloth secured with 2 self clinching nylon cable ties.

8.
Keep conduits clean.  Install grounding bushings and approved plastic insert type plugs on the ends of conduit runs before backfilling around the conduit ends.

9.
At the low points of conduit runs, install sumps containing a minimum 2 cubic feet of coarse concrete aggregate material that conforms to Subsection 703-2.02.  Compact the aggregate sumps as directed to prevent settlement of the trench backfill.

10.
Install conduits that must cross existing facilities such as storm drain pipes, duct systems, and other underground utilities at the minimum depths specified, going under the facilities if necessary.  Install additional drains and aggregate sumps at the low spots, if any.

11.
Position conduits in trenches, junction boxes, and foundations to provide clearances of at least 21/2 inches around 2 inch conduits and at least 2 inches around conduits larger than 2 inches.

12.
Fabricate rigid metal conduits less than 10 feet long from standard lengths of conduit.  Cut conduits squarely to ensure the threading die starts squarely on the conduit.  Cut the same number of threads as found on the factory threaded ends.  Ream the inside of conduit ends cut in the shop or field to remove burrs and sharp edges.  Do not use slip joints or pieces of running thread pipe.

13.
Coat drilled holes, shop and field cut threads, and the areas with damaged zinc coating with zinc rich paint.

14.
When standard couplings cannot be used to join conduit components, use approved threaded unions.

15.
Bury a continuous strip of 4 mils thick, 6 inch wide polyethylene marker tape above underground conduit runs.  Install the tape 9 inches (± 3 inches) below finished grade, using two strips side by side to mark road crossings.  Furnish tapes with a black legend on a red background.

16.
When the Plans specify using polyethylene conduit, install RMC in structures and foundations, between type 2 and 3 load centers and the nearest junction box, and on the surfaces of poles and other structures.

17.
In foundations, install 90 degree elbows and conduits of the size and quantity shown on the Plans.  Extend the conduits a maximum of 2 inches above the top of the foundations for posts and poles with breakaway bases and 4 inches above the top of foundations for fixed base structures.

18.
Seal conduits leading to electrical equipment mounted on soffits, walls, and other locations below the grade of the serving junction box with an approved duct sealing compound.

19.
Install expansion fittings in conduits that cross expansion joints.

20.
Install a polypropylene pull rope with a minimum 200 pound tensile strength in future use or spare conduits, and reinstall the plugs.  Double back pull rope, at least two feet, into both ends of each conduit.

21.
The Contractor may install conduits larger than the sizes specified.  If used, it must be for the entire length of the run.  Reducing couplings or bushings are not allowed.  Complete work associated with installing conduits larger than specified without extra compensation.

22.
Clean existing conduits that will remain in service using a heavy duty air compressor that delivers at least 125 cubic feet of air per minute at a pressure of 110 pounds per square inch.  Clean the conduits before pulling in new cables and after removing cables to be removed or replaced as follows:

a.
When the conduits contain cables that will remain in service, leave the cables in place during the cleaning, and 

b.
Ream empty conduits with a mandrel or cylindrical wire brush before blowing them out with compressed air.
23.
When modifying existing conduit runs, complete the work as required for new installations using the same sizes and types of conduit.  When extending existing conduits, add no more than a 90 degree horizontal bend to the extension.

24.
When installing a junction box in a continuous run of existing conduit, remove a length of conduit in each conduit run and complete the work of installing the conduits, elbows, and nipples as required for a new installation.

25.
When adjusting existing junction boxes to a new grade, remove cables and replace the nipples as required to provide the clearances specified for new installations.

26.
Remove the ends of abandoned conduits from junction boxes that will remain in service.

27.
When Plans call for connecting polyethylene conduit to RMC use a UL listed electrofusion coupler rated for direct bury application. The coupler must be rated for same wall thickness as the adjoining conduits.  Thread the ends of the RMC with the same number of threads as found on the factory threaded ends of RMC.  Ream the inside of conduit ends cut in the shop or field to remove burrs and sharp edges.

660-3.04 JUNCTION BOXES.  Install precast reinforced concrete junction boxes of the types specified.  For junction boxes that contain traffic signal conductors, furnish cast iron lids with the word TRAFFIC inscribed into them.  For junction boxes that contain lighting conductors exclusively, furnish cast iron lids with the word LIGHTING inscribed into them.

Junction Box Location

When shown, install junction boxes at the station and offset locations specified.  When lateral locations are not specified, install junction boxes 8 feet from the face of curb or edge of pavement.  If the 8 feet offset falls:

1.
In a pedestrian facility separated less than 7 feet from the roadway face of curb or edge of pavement, increase the offset and install the junction boxes on the backside of the facility. When lacking the right of way to install junction boxes outside the pathway, install at locations as directed, avoiding curb ramps, curb ramp landings, and the middle of walkways.

2.
In a pedestrian facility separated at least 7 feet from the roadway face of curb or edge of pavement, reduce the offset and install the junction box next to the facility.

3.
Outside the right of way, install the boxes just inside the right of way line.

4.
In a raised median, install junction boxes near the center of the median.

5.
In a ditch bottom or area that collects drainage, install the junction boxes at locations as directed.

6.
Behind guardrails that shield slopes steeper than 3:1 (a horizontal to vertical ratio), install junction boxes between posts and at least 5 feet back from the face of rail.

7.
On top of underground utilities or storm drains, install the junction boxes at locations as directed.

Longitudinally, install junction boxes adjacent to the loop detectors or pole they serve, except avoid installing Type 1A junction boxes in driveways and in locations subject to use by heavy trucks.  When shown near the ends of medians, install junction boxes at least 10 feet from the median end.  When the offsets for electroliers and flashing beacon posts place them near the junction boxes that serve them, install the junction boxes on the side of the electroliers and posts downstream of traffic flow.  When installing copper signal interconnect cable use minimum size Type II junction boxes.

Four (4) Limitations

Limit the distance between adjacent junction boxes to the following dimensions: 

1.
400 feet for conduits that contain signal interconnect cable only.

2.
300 feet for conduits, that exclusively contains two loop lead-in cables.

3.
300 feet for conduits that contain a single cable other than signal interconnect.

4.
190 feet for conduits, that contains more than one cable.

If the preceding limitations require installing additional junction boxes not shown on the Plans, the Engineer will pay for them as extra work; otherwise, installing additional junction boxes will be at the Contractor’s expense. After grading the roadside, vertically adjust those junction boxes that do not conform to the following criteria.  In unpaved areas that will not be seeded, in areas adjacent to pedestrian facilities, and in paved medians, install the tops of junction boxes 1 inch below finished grade.  In seeded areas, install the tops of junction boxes to 2 inches below the seeded surface.

Bond junction box lids to an equipment grounding conductor according to Subsection 660-3.06.  Attach the jumpers to the lids with brass or stainless steel hardware.

Install a stone drain under each junction box.  Drains shall consist of coarse aggregate for concrete that conforms to Subsection 703-2.02.  Minimum drain dimensions include an 18" depth and a length and width equal to those of the junction box it drains.  Compact the aggregate material as directed to prevent junction box settlement.

In every new and reused junction box, install an electronic marker.  Conform markers to the American Public Works Association Standards including but not limited to:

(
Color - red

(
Material - high-density polyethylene

(
Shape - round (ball like)

(
Size - 4 to 5 inches in diameter

(
Configuration - encapsulating an antenna tuned to the appropriate frequency for locating power

(
Responsive range - up to 5 feet away from the locator device

(
Environmental conditions - including extremes in temperature at the installation site

(
Contain no internal power source

Acceptable marker manufacturers include:

(
3M, Dynatel EMS ball marker model no. 1402-XR

(
Tempo (a Textron Company), Omni Marker

(
Substituted, equivalent approved equal device

660-3.05 WIRING. Change last sentence of the first paragraph to read: Run signal cabling continuously without splices from the controller cabinet to the termination lugs in the signal housing.  Do not splice conductors within cabinets, poles, signal heads, and luminaries.

Delete the second paragraph in its entirety and substitute the following:
Conditions.

Do not pull conductors into conduits until the following conditions are met:

(
The prescribed clearances around conduit ends are provided,

(
Crushed rock sumps are installed under junction boxes,

(
Conduit ends protrude above the bottom of junction boxes within the prescribed range,

(
New conduits are free of material that became lodged in them during the completion of the work,

(
Reused conduits are cleaned according to Subsection 660-3.03,

(
Junction boxes are set to grade, and 

(
Grounding bushings are installed on the ends of metallic conduits.

Add the following line to Table 660-1 under a. of No. 9. 

	LOOP DETECTOR NUMBER
	COLORED PAIR

	Usually a spare pair
	Orange and Black


Delete subparagraph 11 and 12 and replace with the following:
11.
Encapsulate illumination cable splices in rigid 2 piece plastic molds filled with an insulating and sealing epoxy resin.  Furnish molds large enough to complete the splices and encase the cable jackets in the epoxy resin.  Furnish molds rated for 600 VAC operation, feature fill, and vent funnels for epoxy resin.  Fill the splice mold bodies with epoxy resin that is resistant to weather, aromatic and straight chain solvents, and that will not sustain combustion.

When approved by the Engineer, one splice may be used in the following cases:

a.
An in-line splice may be used when a planned cable run exceeds the length available from the manufacturer on a single spool of cable.

b.
In a run of 1,000 linear feet or more.

When a cable is spliced, it shall occur within an appropriately sized junction box or in the base of an electrolier designed for said splice.
12.
Encapsulate loop lead-in and telemetry cable splices in rigid, transparent, PVC molds filled with reenterable polyurethane electrical insulating and sealing compound.  Furnish splice kits rated for 1000 VAC operation and direct burial.

Provide reusable four piece molds that are held together with stainless steel hose clamps. Two pieces form a cylinder and two flexible end caps seal the ends and allow the conductor entry.  Use molds with dimensions suitable for the splice made, encase the cable jackets, and have fill and vent funnels.

Insert a loose woven polyester web that allows a full 1/4 inch of insulating compound to flow between the splice and the inside of the mold.  Fill the PVC molds with reenterable polyurethane electrical insulating and sealing compound that cures transparent, is nontoxic, is noncorrosive to copper, and does not support fungi or mold growth.

Add the following No. 18, 19, and 20:
18.
Retrofit reused poles with new tap wires, fused disconnect kits, and fuses.

19.
Whenever conductors cannot be terminated as specified in the Plans in circuit breakers due to size, splice a piece of #8 AWG power conductor onto the end of each conductor using an overlap type, irreversible compression connector.  Insulate the splice with heat shrink tubing.  Complete the splice in the space between the top of the load center foundation and the bottom of the cabinet. Limit the length of the #8 AWG conductors to 5 feet.

20.
Spare lighting conductors shall be capped in the pole bases and load centers by cutting the wire flush with the end of the insulation and bending the conductor back against itself and securing with three layers of electrical tape to prevent any possibility of making contact with ground or current carrying conductors.

Replace Subsection 660-3.06 with the following:
660‑3.06 BONDING AND GROUNDING.  Bond and ground branch circuits according to the NEC and the following requirements:  Make noncurrent carrying but electrically conductive components, including: metal conduits, junction box lids, cabinets, transformer cases, and metal posts and poles, mechanically and electrically secure to an equipment grounding conductor.  Make fixtures mounted on metal poles, including signal components and luminaires, mechanically and electrically secure to the pole.

Install grounding bushings with insulated throats on the ends of metallic conduits. 

Install a bare stranded copper wire for the equipment grounding conductor in conduits, except those conduits installed for future use.  Install size #8 AWG grounding conductors, except in those conduits that contain circuit conductors larger than #8 AWG.  In this case, install a wire equal in size to the largest circuit conductor.  Attach the grounding conductors to the grounding bushings, leaving 12 inches of slack between each bushing.  Connect grounding conductors together using irreversible compression type connectors to form a fully interconnected and continuous grounding system.

Retrofit existing spare conduits that will contain new cables exclusively with new grounding bushings.  When the Plans require installation or removal of conductors from existing conduits, retrofit with new grounding conductors sized according to the preceding paragraph.

Bond junction box lids to the grounding conductor using copper braid with a cross sectional area equal to a #8 AWG and eyelet spaced at 6 inch intervals.  Connect bonding jumpers to the grounding conductors using irreversible compression type connectors.  Replace missing or damaged conduit and junction box lid bonding jumpers.

Join the equipment grounding conductors from the conduits to the #4 AWG grounding electrode conductor using irreversible compression connectors at Portland cement concrete foundations.  For pile foundations, attach the equipment grounding conductor from the conduit to the pile cap adapter with a listed mechanical grounding connector.

When installing signal poles, signal posts, and lighting standards with frangible coupling bases, run a 5 feet long grounding conductor from the grounding bushing on the conduit to the grounding lug located in the handhole of each pole.

Bond slip base type standards and pedestals by using 2 conductors from the conduit, one attached with a ground rod clamp to an anchor bolt and the other connected to the grounding lug located in the handhole of each pole.

Ground one side of the secondary circuit of a transformer.

Install a 3/4 inch by 10 feet copper clad ground rod inside each controller cabinet foundation and a 6 AWG bare stranded copper wire for the grounding electrode conductor.

When routing a new conduit into an existing junction box or replacing an existing junction box, new and existing conduits shall have the grounding improved to current specifications.
660-3.07 TRAFFIC CONTROLLER ASSEMBLIES.

In the 3rd subparagraph revise the first sentence to read: At the time the controller assembly is delivered submit the following for each assembly:  and add the following to the last sentence (1 paper copy and 1 electronic copy in Adobe pdf format) 

In the 4th subparagraph replace "3.5 inch floppy" with "compact"

Delete 1. Shop Tests. Replace with the following:

1.
Shop Tests.  The Controller Assembly manufacturer shall conduct a pretest of the cabinet and controller assembly. The pretest includes but is not limited to:

a.
Ensure the cabinet is free of paint scratches, dents, sharp edges, and other physical defect.

b.
Ensure cabinet hinges, heater, ventilation system, lighting, and door locking mechanism function properly.

c.
Ensure that there are no shorts between AC+, AC-, and GND anywhere in the cabinet. 

d.
Check that there is no continuity between AC+ and DC+.

e.
Check for continuity between any green wire connection point and GND.

f.
Ensure devices within the cabinet are labeled properly.

The Controller Assembly manufacturer shall conduct a final test of the cabinet and controller assembly.  Qualified Cabinet Test Technicians shall conduct the final test.  The final test includes but is not limited to ensuring proper operation of; flash colors & combination, standard controller phasing, pedestrian pushbutton isolation, MMU, circuit breaker/fuse operation, telemetry operation, loop panel/detector rack operation, EVP operation and, proper police & auxiliary panel operation.

Upon completing the final test the cabinet shall be run, "burned in," under full loads for a period of not less than 48 hours with a test timing plan in effect which utilizes full cabinet phases and functionality.

In the course of testing, a component found to function incorrectly or exhibit physical damage must be replaced with an equivalent new component before delivery.  Should the cabinet fail during burn in, the cause of the failure must be remedied and the test restarted with another 48 hours of burn in. The intent of this specification is to meet or exceed the requirements of Econolite test procedure MWI-10-28 Rev. C. With prior approval of the Engineer, other equivalent test procedures may be substituted.

Upon completion of the pretest, final test, and burn in, the Controller Assembly manufacturer shall issue a letter of certification stating that the required tests have been completed, note defects found and the remedial action taken.  Further, the certification shall state the assembly conforms to the NEMA TS 2-2003 v02.06, Traffic Controller Assemblies with NTCIP Requirements, Section 2 Environmental Requirements.  Submit the certification letter and copies of the test results to the Engineer.

The work required in this subsection is subsidiary to the associated traffic signal system under Pay Item 660(17) Traffic Signal Modifications.
660-3.08 SIGNAL AND LIGHTING INSTALLATION REQUIREMENTS.  Install signal and lighting equipment according to the details shown on the Plans and the following:

Apply antiseizing compound to the following fasteners:  frangible couplings, mechanical grounding connectors, bolts that secure handhole covers and signal mounting hardware to poles and mast arms.  Remove the fasteners from luminaire mounting brackets, fused disconnect kits, grounding bushings, and signal faces that secure the visors, and apply antiseizing compound to these fasteners before completing the installation.

Before passing conductors through the holes made in posts, poles, and mast arms for wireways, remove the burrs and sharp edges from the inside and outside of these holes.

Until each traffic signal and/or flashing beacon goes into operation, keep the vehicular and pedestrian signal faces covered with beige colored canvas shirts sized to fit the signal faces shown in the Plans.  Each signal shirt shall feature elasticized openings that fit over the visors and at least two straps to secure it to the signal.  Provide shirts with a legend that reads "out of service" and a center section that allows an operator to see the indications during system tests.

When not shown in the Plans, determine the shaft lengths of lighting and signal poles and signal mast arm connector plate locations to provide the plan mounting heights of luminaires and traffic signal heads.

Furnish work to install foundations for relocated poles, including: conduit, excavation, reinforcing steel, class A concrete, anchor bolts, nuts, and washers.

1.
Electrolier Installation.  Before installing electroliers, check the socket position of each luminaire to verify it matches the position indicated in the instructions for the light distribution type shown on the Plans.

Install electroliers with mast arms with a slight rake by plumbing the side of the pole opposite the mast arm.  After the pole has been plumbed, level the luminaire as recommended by the manufacturer.

Install electroliers without mast arms with the centerline of the pole plumb.

2.
Signal Pole Installation.  Install signal poles with a slight rake by plumbing the side of the pole opposite the mast arm just above the base plate.  Tighten the nuts on the anchor bolts as described in Subsection 660-3.02.1k.

Cover the gap between the foundation and base plate by installing a metal skirt around the base plate, secured with stainless steel sheet metal screws.

3.
Vehicular Signal Head Installation.  With two piece mast arms, do not install signal heads within 12 inches on either side of the slip type field splice.

Attach each side mounted terminal compartment with two 1/2" x 13 bolts, with washers, threaded into holes tapped into the side of the pole at the location shown on the Traffic Signal Hardware Detail Sheet in the Plans.  Install the vertical pipe members plumb.  

When installing 5 sections vertically stacked signal heads on the sides of poles, secure the vertical pipe to the pole using a steel conduit hanger mounted 6 inches below the top horizontal pipe.

Aim through phase vehicular signal faces at a point located a distance from the face as shown in Table 660-2.  If two through signal faces are not visible from this point at a height of 42 inches above finished grade, consult the Engineer for corrective measures.

	TABLE 660-2

	THROUGH PHASE SIGNAL FACE AIMING POINTS

	85th Percentile Speed (mph)
	Minimum Visibility Distance (feet)

	20
	175

	25
	215

	30
	270

	35
	325

	40
	390

	45
	460

	50
	540

	55
	625

	60
	715


4.
Pedestrian Signal and Push Button Installation.  Orient pedestrian signal faces at the center of the crosswalk on the opposite side of the street.  Attach each clamshell bracket with two 1/2" x 13 bolts threaded into holes tapped into the side of the pole.  Install a spacer, furnished by the bracket manufacturer, on each bolt.

Install the push button on the crosswalk side of the pole.  Install R10-3E (R or L) push button signs above each push button.  Furnish signs with the arrow pointing in the direction of the appropriate crosswalk.  When channel is used for mounting push button signs, tap the top and bottom sign bolts into the pole.

5.
Underpass Lighting System Installation.  Mount the luminaires as detailed on the drawings to orient the axis of the lamp perpendicular to the axis of the underpass.

6.
Flashing Beacon Installation.  When the Plans specify using the flasher in a signal controller cabinet to energize beacons, furnish a two pole, fused block with built in fuse pullers and two fuses to protect the flasher.  Furnish and leave 5 feet of cable in the cabinet.  Others will install the fused block and terminate the beacon cables.

7.
Wood Pole Installation.  Place the poles in the ground to at least 6 feet deep.

After setting each pole in the ground, backfill the space around the pole with selected earth or sand, free of rocks 4 inches and larger, or deleterious material.  Place the material in layers approximately 4 inches thick and thoroughly compact them with mechanical tampers.

Furnish poles that provide a minimum vertical clearance of 21 feet between the pavement and low point of overhead conductor.

Replace Subsection 660-3.09 with the following:
660-3.09 MAINTAINING EXISTING AND TEMPORARY ELECTRICAL SYSTEMS.  This work consists of protecting and maintaining the existing and temporary electrical systems during the life of the Contract.  The work includes: locating, repairing, replacing, adjusting, realigning, cleaning, and relocating components of traffic signals, lighting systems, and flashing beacons to keep them wholly operational and positioned according to the following specifications.

If existing lighting systems are not kept fully operational as specified herein, the Engineer will reduce the payments under Pay Item 660(22) Illumination Price Adjustment.

Furnish the Engineer with the name and phone number of the person who will maintain the existing and temporary electrical facilities at the Preconstruction Conference.  Make this person available at times until the date of Acceptance for Traffic and Maintenance and provide labor, materials, and equipment this person may need to complete repairs ordered by the Engineer.

When beginning work, the Engineer will notify the Contractor and the local maintenance agencies in writing of the transfer of maintenance responsibilities, providing an effective date and time.  Maintenance does not include replacing defective equipment or repairing equipment damaged before the transfer of maintenance responsibility.  Therefore, before starting work on the project, inventory the condition of the existing equipment with the Engineer and document the damaged and defective equipment.  If beginning work before providing the Engineer with an inventory, the Contractor waives the right to claim extra compensation when the Engineer later finds damaged or defective equipment.

Keep components of the existing and temporary electrical systems operational during the progress of the work, except when the Engineer allows shutdowns to alter or remove the systems. The Engineer will consider these systems operational when no damaged or defective equipment is found in service, components are clean, located, and aligned as specified herein, and photoelectric controls operate the lighting systems.  The State will pay for electricity used to operate the systems, if the public benefits from their operation.  Furnish replacement equipment compatible with equipment used in the Central Region.

Begin work to repair, replace, adjust, realign, clean, and/or relocate components of an affected system within one hour when ordered by the Engineer.  If work is not complete, the Engineer may have outside forces complete the repairs and deduct the amount billed from monies due the Contractor.

Records.  When working on a traffic signal system, print a record of work performed in the diary found in each controller cabinet.  Make sure each entry includes

1.
The dates and times beginning and completing work, and the names of the Crewmembers completing the work.

2.
The characteristics of the equipment failure or faulty operation evident before repair.

3.
The changes made or corrective actions taken.

4.
The printed name and signature of the person responsible for making the repairs or changes.

The Engineer will limit signal system shutdowns to the hours traffic restrictions are allowed in Subsection 643-3.08, Construction Sequencing.  During shutdowns, use flag persons to control traffic.  Provide local traffic enforcement and maintenance agencies 24 hour notice before shutting down a traffic signal system.

Locate existing conduit runs, buried cables, junction boxes, and underground utilities before starting work that may damage these facilities or interfere with these systems.

Where roadways remain open to traffic and the work includes modifying the existing lighting systems, energize the modified circuit by sunset on the same day the Contractor retires the original circuit.

Relocate or replace signal poles, lighting standards, sign poles, flashing beacon poles, load centers, and controller cabinets whenever reducing clearance from the traveled way to less than 15.0 feet.

Alignment.  During the various phases of construction, shift the signal heads to keep them aligned horizontally and vertically with the approaches according to the following:

1.
For overhead signals located 53 feet and more from the stop line, maintain 18.0 feet to 21.5 feet of clearance between the traveled way and the bottom of each signal.  For closer signals refer to the MUTCD for maximum clearances.

2.
For side mounted signals, maintain nine feet to 11 feet of clearance between the traveled way and the bottom of the signal.

3.
Align overhead signals controlling a single lane with the center of the lane.

4.
Align overhead signals controlling two or more lanes with the lane lines separating the lanes.

5.
When the horizontal angle to the side mounted far right signal exceeds 20 degrees, relocate this signal to an overhead location.  Measure the angle 10 feet back from the stop line on the lane line between the two farthest left through lanes.

a.
With two or more through lanes, center one signal head over each lane.

b.
With one through lane and protected permitted signal phasing, leave the five section signal over the lane line and center the signal to be relocated over the through lane.

c.
Otherwise, install the relocated signal 8 feet to the right of the signal centered over the through lane.

6.
For pedestrian signals, maintain 7 to 9 feet between the traveled way and the bottom of each pedestrian signal.

7.
Aim signal heads according to Table 660-2 found in Subsection 660-3.08 Signal and Lighting Structures.

When no longer required, salvage original and Department provided equipment according to the Plans and No. 6.  Salvaging or Reusing Electrical Equipment, found in Subsection 660-3.01.  Remove other materials used in the temporary systems from the project.
Add the following subsections:
660-3.11 MANUFACTURER ASSISTED START UP.  The Contractor shall retain the services of a representative from the controller equipment manufacturer (Manufacturer’s Representative), subject to the approval of the Engineer.  The Manufacturer’s Representative shall have previous experience with either the Central Region DOT&PF or Northern Region DOT&PF in assisting with traffic signal controller testing, field testing and turn on.  Submit name(s) and professional credentials at least 30 days before beginning this work.  When required, work on, and connections to, the controller unit, amplifiers, and related equipment shall be performed by or directly supervised by a qualified person serving as the Manufacturer’s Representative.

On-Site manufacturer assisted start up may be required when indicated in the Plans.

Telephonic manufacturer assisted start-up required for all intersections that do not require on-site manufacturer assisted start up as indicated above.

1.
Required Credentials of Manufacturer’s Representative

a.
10 years experience working in the traffic controller industry, 5 years of that must have been as a signal technician. 

b.
Must have IMSA Traffic Signal Technician, Level II certification

c.
Experience assisting with traffic signal controller testing and start-up with the Northern Region ADOT, or the Central Region ADOT

d.
Familiarity with both the NEMA TS1 and TS2 specifications

e.
Experience setting up video detection

f.
Competent to program the Controller Unit

g.
Competent to program the MMU permissive card

h.
Competent to implement and adjust timing plans 

i.
Competent to implement coordinated timing plans

j.
Competent to read cabinet wiring diagrams and troubleshoot cabinet components

k.
Competent to troubleshoot interconnect cable

l.
Competent to test inductive loop detectors and setup detector amplifiers

m.
Competent to conduct training on installed components
2.
Cabinet Preparation  The Manufacturer’s Representative shall provide oversight and supervision of the controller cabinet preparation. The Manufacturer’s Representative shall be on-site for the duration of this work.  Cabinet Preparation, includes, but is not limited to:

a.
Field Test: Conduct field test including needed adjustments and repairs as described in Subsection 660-3.01.7.

b.
Control Cable Wiring.  The Manufacturer’s Representative will oversee the connection of control cables within the controller cabinet to the terminal blocks.

c.
Interconnect Wiring. The Manufacturer’s Representative will oversee and test connect wiring to the terminal blocks.

d.
Labeling. The Manufacturer’s Representative will check labeling of traffic signal components and correct or cause to be corrected deficiencies.  Labeling will be done according to 660-3.05.14.  Labeling occurs in both the traffic signal cabinet and j boxes associated with the traffic signal.  Complete this work before any functional testing of the signal heads.

e.
Schedule.  Upon completion of the controller cabinet preparation the Contractor and Manufacturer’s Representative shall submit a schedule for controller programming, detector testing, installation field-testing, signal start-up and training of Department personnel to the Engineer for approval.  Once the schedule is approved the Manufacturer's Representative shall:

(1)
Review timing plans provided by the Engineer.  The Manufacturer’s Representative may recommend adjustments to timing to be considered and accepted by the Engineer.

(2)
Program the controller unit based upon the accepted timing plan.

(3)
Connect the programmed controller unit and electronics accessories in the cabinet as required to make the signal fully operational.

(4)
Oversee field testing. Coordinate field testing with the Engineer to allow participation by Department staff.  Schedule the start-up day following successful field testing and 1 to 5 days of flashing operations.  Flashing operations can immediately follow acceptable field testing.

(5)
Oversee the change of the signal from flashing operations to fully actuated operations

(6)
Place current timing plans in the controller cabinet by the close of business the day the signal is turned on.

(7)
Provide intersection diagrams compatible with the Aries software.

(8)
Be available for onsite timing adjustments for a minimum of 24 hours after signal turn-on.

3.
Test Reports. 

a.
Contractor and the Manufacturer’s Representative will provide the Engineer with reports detailing test procedures and results of test.

The report will include at a minimum:

(1)
Inductive Loop Test including measured values of Inductance, quality factor, continuity and insulation resistance.

(2)
Proper signal display illumination

(3)
Proper pedestrian display illumination

(4)
Correct number of signal faces per phase

(5)
Proper signal head alignment

(6)
Proper functioning of pedestrian buttons

(7)
Proper functioning of EVP system

(8)
Flash programming correct

(9)
Ensure ped indication is black during flash

(10)
Conflicting traffic control signs removed

Add the following new subsection:
660-3.16 TRAFFIC SIGNAL MODIFICATIONS.  Required work is detailed in the Plan sheets and notes and the following.  Work related to the Traffic Signal Communications System will be paid for separately.

The Contractor will have 10 hours to "changeover" the new controller assembly. Changeover includes but is not limited to: removing the existing controller assembly, replacing with new controller assembly, landing new and existing wires, programming the new controller unit, and bringing the signal back to full functionality.  The 10 hour window will only occur on the days Monday through Thursday at a time determined by the Engineer.  The Contractor will be assessed a Traffic Price Adjustment for an unauthorized lane closure according to Subsection 643-3.06.

Traffic control during the changeover will be paid for under section 643 Pay Items.  At a minimum, traffic control will include the following:

(
A portable changeable message board in advance of each approach with the message "Traffic Signal Work, New Traffic Pattern Ahead, from 09:00 PM mm/dd/yy to 07:00 AM mm/dd/yy
(
A flagger for each approach

Traffic signal modifications are subject to the full Standard Specification for Highway Construction, the Special Provisions and the following: 

1.
Traffic Controller Cabinet: When a new traffic controller cabinet is called for, ensure legible labeling of all cabinet cables including but not limited to; control, loop, EVP, UPS, interconnect, and telephone. Label loops and signal heads individually.

2.
Traffic Signal Heads:  When new traffic signal heads are required, provide with new LED units and new mounting hardware. If new heads are not called for, replace any missing visors or backplates subsidiary to the Traffic Signal Modification Pay Item.

When replacing traffic signal or pedestrian indications conform to Subsections 740-2.14 and 2.15 and maintain brand consistency throughout intersection. When new heads are provided aim heads according to Table 660-2.
3.
Loops: When shown in the plans, replace inductive loops including homerun cable and required splice. Loop tests are required per Section 660-3.01.7.

4.
Conduits: Unless new conduits are called for reuse existing conduits.  When new conductors are being added to existing conduits, conform to sections 660-3.03, 3.05, and 3.06.
5.
EVP Components: When called for in the plans provide EVP components including all cables and mounting hardware. Ensure proper operation of EVP system.

6.
UPS: When called for in the plans provide fully function UPS system. If no separate UPS item exist, the UPS will be paid for subsidiary to the Traffic Signal Modifications Pay Item.

7.
Load Center: When called for in the plans provide fully functioning Load Center. If no separate load center item exists, the load center will be paid for subsidiary to the Traffic Signal Modifications Pay Item.

8.
Conductors: Reuse existing conductors except where the plans call for new conductors.

Salvage decommissioned reusable traffic signal equipment, components/materials and deliver to the local Maintenance & Operations station within 72 hours of removal. Decommissioned components damaged as part of the salvage effort must be replaced with new components at no additional cost. 
660-5.01 BASIS OF PAYMENT.
Payment Includes labor, equipment, and materials required to provide fully functional traffic signals and lighting systems, permanent and temporary, using new equipment.  Remanufactured or rebuilt equipment will not be permitted.

Subsidiary to each Pay Item including but not limited to (Except when included as a separate Pay Item):

(1)
General construction requirements,

(2)
Bonding and grounding,

(3)
Bored Casings,

(4)
Completing tests,

(5)
Conductors,

(6)
Conduit,

(7)
Dewatering excavations,

(8)
Excavation, trenches in rock or soil, bedding, backfill for foundations, conduits, components,

(9)
Foundations including concrete to complete foundations,

(10)
J-boxes including adjustment to final grade,

(11)
Labeling conductors,

(12)
Maintaining temporary and existing electrical systems,

(13)
Minor routing changes directed by the Engineer

(14)
Preparing as-builts

(15)
Removal and disposal of existing/new unused foundations, conduit, conductors, and J-boxes,

(16)
Removing, repairing and replacing improvements

(17)
Removal of signs and reinstallations required to install foundations, conduits, and J-boxes,

(18)
Repairing damage to finishes on new equipment

(19)
Salvaging reusable equipment and materials and delivering to the local Maintenance and Operations station including but not limited to existing signal structure  
(20)
Wiring
660 Pay Items do not include:  roadway planing, roadway paving, drainage structures, erosion, sediment and pollution control, signing, striping and pavement markings, traffic control, and components of the traffic signal communication system.
660(11A) Traffic Loop Replacement. Replace loops damaged during the milling operation at the rate of $1250 each.
660(17) Traffic Signal System Modifications.  Includes labor, equipment and materials required to implement modifications to an existing traffic signal as outlined in the plans.
The cost of repairing damage to finishes on new equipment is subsidiary. 
Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
660(11A)
Traffic Loop Replacement
Contingent Sum
660(17)
Traffic Signal Modifications
Lump Sum
Special Provisions

Add the following Section:

SECTION 669

AUTOMATED TRAFFIC RECORDERS

669-1.01 DESCRIPTION.  Furnish and install a permanent traffic detection and recording stations for the automated collection of traffic and environmental data.  Add new equipment, replace existing equipment with new and reconstruct, refurbish and reuse existing materials and equipment for ATR-H2 as shown in the Plans and in Appendix E.

Highway Data Section (HDS).  2200 E. 42nd Ave., Anchorage, (907) 269-0876.

Traffic Data Site (TDS). 

ATR Type:  Automated Vehicle Classification (AVC) with Temperature Data Probe (TDP).

AVC:  Inductive loops and piezoelectric sensors connected to a traffic counter. In each traffic lane, buried beneath the pavement are two loops separated by a travel distance.  Beyond the loops are two sensors embedded in the pavement surface, one for each loop.  Lead wires run in underground conduit from the sensors to a Type CBA2 cabinet located at the side of the road.  Inside the cabinet the lead wires connect to a traffic counter.  Through the inductive loops the traffic counter detects the presence and speed of passing vehicles and from the sensor signals detects the number of axles and center-to-center spacing.  The presence, speed and axle passage information is processed by the traffic counter classifying the number and type of vehicles retaining the information in storage for later retrieval.

TDP: Temperature sensors connected to a datalogger.  Sampled conditions include air temperature, pavement, and subgrade profile temperatures.  The sensors send voltage signals to the datalogger, the voltage levels are processed and the information retained for later retrieval.

Abbreviations and Acronyms 
	aic
	Amperes Interrupting Capacity
	imsa
	International Municipal Signal Association

	ANsi
	American National Standards Institute
	mlo
	Model Lighting Ordinance

	astm
	American Society for Testing & Materials
	nec
	National Electrical Code

	ATR
	Automated Traffic Classification
	nema
	National Electrical Manufacturers Association

	AVC
	Automated Vehicle Classification
	Nesc
	National Electrical Safety Code

	AWG
	American Wire Gauge
	pe
	Polyurethane Elastomer

	CSA
	Canadian Standards Association
	pvc
	Polyvinylchloride

	emt
	Electrical Metallic Tubing
	spdt
	Single Pole Double Throw

	ETI
	Electro Test, Inc.
	ul
	Underwriters Laboratories, Inc.

	Etl
	Electrical Testing Laboratories
	vac
	Volts Alternating Current

	HDS
	Highway Data Section
	vdc
	Volts Direct Current


669-1.02 REGULATIONS AND CODE.  Use materials and workmanship that conform to the standards of the Underwriter’s Laboratories, Inc. and the National Electrical Safety Code and local safety code requirements, where applicable.

Use electrical equipment that conforms to the standards of the National Electrical Manufacturer’s Association.

669-2.01 MATERIALS.
1.
Wiring.  Subsection 740-2.05, Conductors.  Use single wire conductors and cables that have clear, distinctive and permanent markings on the outer surface throughout the entire length giving the manufacturer’s name or trademark, insulation type-letter designation, conductor size, voltage rating and the number of conductors if a cable.  Home run label all wires and cables in each junction box and cabinet; for example, W1SLA (for wire) and GaSLA (for cable) as shown on the Plans.

2.
Conduit.  Subsection 740-2.06, Electrical Conduit and Fittings.  Use galvanized rigid metal for conduits, except for PVC conduit forming the inductive loops.  Provide grounding bushings with plastic-sleeves to minimize the potential for insulation damage during wire pulls.

3.
Junction Boxes.  Subsection 660-3.04, Junction Boxes.  Label the covers of all junction boxes used for loops or sensor wires “TRAFFIC.”  Label the covers of all junction boxes used to provide electrical service to ATR installations “ELECTRIC.”  Keep junction boxes for 120V/240V electrical service completely separate from junction boxes containing loop or sensor wiring.

4.
Terminal Blocks.  Use terminal blocks with nickel, silver, or cadmium plated brass binder head screw terminals.  Terminal blocks shall be a barrier type, 600 VAC at 20A, sized for 12-18 AWG wire with removable shorting bars in each position and with integral type marking strips.  Label and terminate conductors at a terminal block.

5.
Presence Loops.  Use UL listed IMSA specification #51-5-1984 single conductor PVC nylon with tube jacket, type THHN, #14 AWG conductors for detector presence loops.

Use twisted pairs of 18 AWG stranded tinned copper wire for multiple pair loop lead-in cable.  Each twisted pair shall have its own 20 AWG tinned copper drain wire.  An aluminum foil shield shall surround each individual bundle of twisted pair and drain wire.  Multiple pair loop lead-in cable shall have an overall PVC or PE outer jacket.

6.
Electrical Load Centers.  Use NEMA Type 3R cabinet for electrical load centers and provide a 120/240V @ 100A single-phase, three-wire-circuit electrical service.

7.
Cabinets, Style CBA2.  Use cabinets that meet or exceed a NEMA Type 3R rating and are third party certified assemblies.  Meet the following:

a.
Dimensions:  Unless otherwise shown on the Plans,

Height
=
48 inches

Width
=
27 inches (front/rear)

Depth
=
16 inches (sides)

b.
Construction:  Construct the cabinet and door from 5052-H32 or better unpainted sheet aluminum alloy with a minimum thickness of 1/8 inch and a smooth grain finish on the exterior. Make welds neatly formed and free of cracks, blowholes and other irregularities.  Make inside and outside edges free of burrs or similar.  Slope the roof of the cabinet sufficient to prevent water accumulation on, and unimpeded flow from the surface.  Make the high side the door side.

c.
Door:  Make the door opening double flanged on four sides designed to prevent dirt and liquids from entering the enclosure when the door is opened.  Provide door restraint, when open and unattended, to prevent door movement in windy conditions.  Make the door at least 80% of the cabinet frontal surface area with hinges on the right side when facing the cabinet.  Provide a weather tight seal between the door and the cabinet.  Use gasket material meeting the physical properties found in UL508 table 21.1.  The hinge will be continuous and made of stainless steel or 2.2 mm minimum thick aluminum.  Securely anchor the hinge to the door and cabinet either welding the hinge in place for a quarter of its length or bolting in place.  The bolts will be stainless steel with nonslip nuts and neoprene washers to prevent water from passing from the outside of the enclosure to the inside.

d.
Latch/lock:  Use a 3 point draw roller type latching mechanism.  Use stainless steel or cadmium plated, Type II, Class 1, or better center catch and pushrods.  Use nylon rollers with a minimum diameter of 3/4 inch.  Furnish a stainless steel operating handle with a 3/4 inch shank.  Provide a Corbin #2 keyed lock matching existing HDS cabinets with two keys for each lock.

e.
Ventilation:  Provide louvered vents in the front door with a removable air filter meeting NEMA rod entry test for 3R ventilated cabinets.  Provide filters that cover the vents, are held firmly in place with bottom and top brackets, and a spring-loaded top clamp.  Exhaust air through vents between the top of the cabinet and the door.

f.
Shelves:  Mount adjustable equipment shelves on “C” factory mounting channels inside the cabinet and support them on both ends and the back.  Mount 2 vertical channels on each side and the back of the cabinet for a total of 6 channels each CBA2 Cabinet.  Construct shelves from 5052-H32 or better, sheet aluminum alloy 1/8” thick, minimum.

g.
Keyboard Tray:  Mount a retractable tray/sliding shelf as shown in the Plans.

h.
Terminal Blocks:  Mount Terminal Blocks horizontally as shown in the Plans.

i.
Circuit Breaker Panel:  Use a circuit breaker panel conforming to the UL67 and NEMA PB1 standards.  Use a MLO, single-phase, 3 wire configuration circuit breaker panel rated at 70A (minimum) 120/240V, in a NEMA Type 2 enclosure with separate neutral and ground buses.  Unless shown otherwise in the Plans, or described herein, provided two 20A single pole type circuit breakers with a minimum short circuit interrupting rating of 10,000 AIC.  Circuit breaker #1 will serve the utility and equipment receptacles, and circuit breaker #2 will serve the thermostatically controlled outlet, cooling fan, and cabinet light.

j.
Transient Voltage Surge Protection:  Provide transient voltage surge protection, rated at a minimum 500V @ 300A integral to the circuit breaker panel, or integral to each individual circuit breaker.

k.
Interior Light:  Provide a fluorescent, 120V single-tube lamp interior light fixture rated at 13W minimum with ballast that will start the lamp at temperatures of 0˚ F.  Provide a single pole, illuminated toggle switch, mounted inside of the cabinet door to control the light.

l.
Cooling Fan:  Provide a thermostatically controlled fan in the top of the cabinet that operates at a settable high temperature limit and exhausts air through a filtered and hooded vent at the top front of the cabinet.  Set an integral thermostat at a temperature lower than the thermostat noted in Item “n” below so that the thermostat controls the fan, and not an integral thermostat.

m.
Thermostatically Controlled Outlet:  Provide a thermostatically controlled single duplex outlet that operates at a settable low temperature limit.  Temperature limit in Item “n” below.

n.
Thermostats:  Provide remote bulb-type thermostats with SPDT contacts, rated for 16A @ 120 VAC for combined motor and resistive loads, for the thermostatically controlled outlet and cooling fan.  Use Tradeline T6032A1029 (equal or better), White-Rogers, Johnson Controls, or Sunne brand thermostats.  Furnish thermostats for the “Thermostatically Controlled Outlet” with a contact that closes on lowering temperature and set at 50( F.  Provide a thermostat for the “Cooling Fan” that has a contact that closes on rising temperature and set at 90( F.  Mount sensing bulbs as shown on the Plans.

o.
Conduit, Raceway and Layup:  Provide EMT, liquid tight metal flex or metal clad conduit for wiring in 120V equipment including circuit breaker panel boards, lights, vent fans, and power receptacles.  Terminate other low voltage wiring on terminal blocks and neatly train within the cabinet using wiring duct or ties.

p.
Certification:  The Cabinet Assembly consists of the cabinet itself and high voltage (greater than 24V) components that are permanently installed, including the circuit breaker panel, receptacles, light and fan as shown on the Plans or described herein.  Obtain Certification that the cabinet and associated permanently installed equipment, as a unit, complies with recognized applicable national standards through an authorized local or national testing agency or fabrication shop that complies with ANSI Z34.1-1987 “Third-Party Certification Programs for Products, Processes, and Services”, including but not limited to; Electrical Testing Laboratories (ETL), Underwriters Laboratories (UL), Canadian Standards Association (CSA), Electro Test Incorporated (ETI), or other certified testing agency recognized by the Labor Standards & Safety Division of the State of Alaska Department of Labor.

8.
Pavement Temperature & Ambient Air Temp Probe.  Install Department provided data loggers 


equipped with environmental sensors.

9.
Vertical Temperature Probes.  Install Department provided vertical temperature probes as indicated in the Plans.  The temperature probe interface cable shall have sufficient length (100 ft min.) to reach the cabinet without splices.

10.
Modem.  Department provided.

11.
Remotely Controllable Code Operated Switch.  Install a Department provided remotely controllable code operated switch as indicated in the Plans.

12.
Piezoelectric Sensor, Class II.  (10 ft)

a)
Center Core:  16 gauge, flat, braided, silver plated copper wire.

b)
Piezoelectric Material:  Highly compressed piezoelectric copolymer, P(VDF-TrFE).

c)
Outer Sheath:  0.406 mm thick brass, CDA-260, ASTM B 587-88.

d)
Final Dimensions, ¼ inch wide x 1/16 inch thick; ± 0.13 mm.

e)
Insulation resistance between core and shield:  > 500M ohms.

f.)
Piezoelectric Coefficient:  ≥ 20 pC/N – normal.

g.)
Passive Signal Cable:  RG 58 type with an underground/direct burial rated outer jacket.  The OD of the cable is 1/5 inch.  The nominal capacitance of the cable is 89 pF/m.

669-3.01 CONSTRUCTION REQUIREMENTS.
1.
Wiring.  Subsection 660-3.05 Wiring, and as indicated in the Plans.

a.
Termination:  Terminate unused pairs at junction boxes within splices.  Terminate unused pairs in terminal blocks at cabinets.

b.
Relief:  Provide at least 2 ft of slack cable for wiring in each junction box and at least 6 ft of slack cable available in the equipment cabinet before the terminal block.

c.
Labeling:  Label wiring in junction boxes and at terminal blocks.

2.
Conduit.  Subsection 660-3.03 Conduit, and as indicated in the Plans.

a.
Pull Chords:  Leave nylon pull cords in all conduits larger than 1 inch and in spare conduits.

b.
Bushings:  Install the plastic or plastic-sleeved bushings before wire pulls are performed.

3.
Junction Boxes.  Subsection 660-3.04 Junction Boxes, and as indicated in the Plans.

a.
Voltage Limitation:  Do not place wiring or conduits carrying wiring from systems at 24V or greater in Junction boxes used for ATR installations.

4.
Terminal Blocks.

a.
Terminal Block Placement:  Mount terminal blocks within cabinets so that terminals are easily accessible from the front of the cabinet.

b.
Labeling:  Clearly label terminal blocks and wire pairs on the block.

c.
Termination:  Terminate and solder conductors, including unused spares to “spade” type terminal lugs.

5.
Presence Loops.

a.
Placement Design Adherence:  Closely conform to the location and layout of conduit runs shown in the Plans.  Do not deviate from the location without direction from the Engineer.

b.
Presence Loop Dimensions:  Unless otherwise noted, form presence loops using four turns of wire, making a 6 ft x 6 ft square with a tolerance of ± 1 inch.

c.
Presence Loop Dimensions for On-Ramps and Off-Ramps:  Form presence loops in On-Ramps and Off-Ramps using four turns of wire, making a rectangular 8 ft wide and 6 feet long with a tolerance of ± 1 inch.

d.
Lead-in Conduit:  Place lead-in conduits straight and perpendicular to the centerline of the road from the edge of pavement to the presence loops.

e.
Presence Loop Alignment: Center presence detector loops in the traffic lane with a tolerance of ± 1 inch.

f.
Presence Loops in Asphalt:

I.
Loop Placement:  Locate presence loops 16 ft from leading edge of loop to leading edge loop unless otherwise noted on the Plans with a tolerance of ± 1 inch.  Align presence loops in adjacent lanes within a tolerance of ± 1 inch.
II.
Loops in Existing Asphalt:  Rewire presence loops in existing asphalt pavement in place.  Use existing presence loop X-bodies located beneath the pavement for access to the loop conduit.

III.
Compaction Tests:  Compaction test requirements are at the discretion of the Engineer.

IV.
Presence Loops in New Asphalt:  Install loops in new asphalt pavement just before final paving of that section of road.  Do not install loops after final lift paving.

6.
Piezoelectric Sensors.

a.
Placement Design Adherence:  Closely conform to the location and layout of conduit runs shown in the Plans.  Do not deviate from the location without direction from the Engineer.

b.
Manufacturer’s Recommendations:  Install piezoelectric sensors according to AVC equipment and piezoelectric sensor manufacturer’s recommendations.  The piezoelectric sensor manufacturer’s representative or a piezoelectric sensor manufacturer-certified installation technician must observe and approve piezoelectric sensor installations.

c.
Saw Cut Requirement:  Install piezoelectric sensors in saw cut slots in final pavement.  “Block outs” are not allowed.

d.
Coaxial Cable:  Run coaxial cables to the equipment cabinet without splices.  Terminate on the specified terminal block, with at least 6 ft of slack cable available in the equipment cabinet before the terminal block.

e.
Lead-in Conduit:  Install lead-in conduits from edge of pavement to piezoelectric sensors straight and perpendicular to the centerline of the road.  Install and cap lead-in conduits for piezoelectric sensors at the sensor end with tape or sealant before paving.  Extend lead-in conduits beyond the edge of the pavement.  Completing lead-in conduit runs to junction boxes and cabinets may be done before or after paving.

f.
Piezoelectric Sensor Placement:  Center each piezoelectric sensor in the travel lanes between sensors adjoining inductive loops unless otherwise noted in the Plans or directed by the Engineer.  Install piezoelectric sensors with a tolerance of ± I inch.

g.
Piezoelectric Sensor Replacement in Existing Pavement:  Where sensors are to be replaced, completely remove the existing sensors and epoxy by saw cutting.  Keep saw cuts straight and square.  Fill saw cut slots with the same type of epoxy used to install piezoelectric sensors.  Construct epoxy patches matching the surface of the pavement.  Center replacement piezoelectric sensors 1 ft from the original location of removed sensors, offset in the direction opposite of lane traffic flow.

h.
Piezoelectric Sensors in New Asphalt:  Install piezoelectric sensors in new asphalt pavement only after normal traffic has passed over the final paving for three days.

7.
Cabinets.

a.
Cabinet Placement and Orientation:  Install cabinets out of the Clear Zone with the doors facing away from the road.

b.
Conduit Entry:  Install conduit entries for above-ground enclosure through the bottom of the enclosure.  Do not install conduit runs through the sides or top of an above-ground enclosure.

c.
Style CBA2 Cabinets.

Mounting:  Mount style CBA2 cabinets on 4 inch GRMC or DN100 galvanized pipe and support with reinforced concrete foundations as shown on the Plans.

8.
Utilities.

a.
Electrical:  Provide and install the Load Center as required in the Plans, specifications and the requirements of the appropriate Electrical Utility.  Provide and install wiring from the load center to the equipment in the cabinet.  Request inspection, of the Load Center, by the Department of Labor, Division of Mechanical Inspection (DOL/DMI).  After approval of the load center by the DOL/DMI, inform the Engineer as to when electrical service is needed at the load center with sufficient time to enable the HDS to schedule the installation with the Electrical Utility before commissioning of the equipment.  The HDS will make arrangements in writing with the Electrical Utility to establish billing accounts.  The Electrical Utility will provide service to the Load Center upon request of the Engineer.

b.
Asphalt Pavement Roughness:  Transverse seams, joints, or roughness within 50 ft of inductive loops placed in asphalt pavement is not allowed.  Test the finished surface of the asphalt with a straightedge 10 ft long.  Do not permit the surface to vary more than 1/4 inch from the lower edge of the straightedge within 50 ft of sensors at the ATR installations.  At the Engineer’s discretion, 
run an inertial profiler or a profilograph equipped with a chart recorder down each wheelpath of each lane for a distance of 50 ft before and after each ATR installation.  HDS will supply the profilograph and the Contractor’s personnel will operate it.  Repair any asphalt where more than 1/4 inch variance in the surface is recorded by the chart recorder in 10 ft.

c.
Field Inspection:  Notify the Engineer in writing a minimum of 3 working days in advance (excluding Saturday, Sunday and State or Federal Holidays) before installing conduit/wiring, inductive loops, piezoelectric cable, axle sensors, and cabinets.  The Engineer shall be present to approve the installation before final burial or encasement.

Correct unacceptable installations and allow the Engineer to inspect the repair for completeness before burial or encasement.  Installations buried or encased without first receiving the Engineers approval will be uncovered, removed, and replaced by the Contractor.  Repairs for unacceptable installation and installations buried or encased, without the Engineers approval, are at the Contractor’s expense.

669-3.02 ACCEPTANCE TESTING.
1.
General Tests.  Test ATR installations according to Subsection 660-3.01.7, Field Tests.

2.
AVC Tests.

a.
Scope and Governance:  In addition to the General Tests, perform Acceptance Tests on AVC installations.  AVC acceptance tests govern acceptance or rejection of the AVC installation.

b.
Manufacturer Participation:  Observe acceptance tests and assist the AVC counter manufacturer’s representative, or an AVC counter manufacturer-certified installation technician.

c.
Highway Data Section Participation:  Before beginning AVC Acceptance Tests, notify the HDS.  Notify in writing, through the Engineer, a minimum of 3 working days before proposed testing (excluding Saturday, Sunday and State or Federal Holidays).  Notification includes descriptions of the proposed test vehicles.  Do not begin testing before receiving approval, in writing, of the proposed vehicles by an HDS representative.  The HDS representative must be on-site during final acceptance testing.  Provide a tabulated listing of each vehicle’s gross weight and measured axle spacing to the HDS representative before testing.  The HDS representative must approve scheduling of data sampling and testing for each lane.

d.
Resulting Certification:  The Highway Data Manager or designated representative shall certify in writing when the installation has met the accuracy requirements of the acceptance tests.

e.
Test Procedure:  Perform the Acceptance Tests as follows:

Acquire a set of test data for the AVC sensor array.  Obtain test data by passing test vehicles over the AVC sensors in each lane.  Test data consists of 10 valid samples per lane, for each of 3 test vehicles.  Test data samples will include FHWA class designation and computed axle spacing for each sensor pass.

To be considered valid, obtain sample data under the following conditions:

1)
The test vehicle must maintain good lane discipline while traversing the entire sensor array.

2)
The test vehicle must maintain a constant speed, between 40 mph and the maximum speed limit, while traversing the entire sensor array.

3)
Acquire data for a particular lane using the same group of 3 test vehicles.

4)
Sample data from successive sensor passes of each test vehicle.  Data may not be omitted or included out of order for any 10 samples.

5)
Sensor passes for the 3 classes of vehicles may be intermixed.

6)
Sensor passes for multiple lanes may be acquired simultaneously.

f.
Accuracy Requirements:  The Automated Vehicle Classifier must meet the following requirements separately in each lane:

I.
The AVC system correctly assigns FHWA class designation for 9 out of 10 successive sensor passes of each vehicle class.

II.
The AVC system computes axle spacing to within 6 inches of the actual measurements, for 9 out of 10 successive sensor passes of each vehicle class.

g.
Test Vehicles:  Provide test vehicles and drivers for acceptance testing.

The group of three test vehicles shall consist of one each of the following:

I.
A two axle, six wheel, single unit vehicle (FHWA Class 5)

II.
A three axle, ten wheel, single unit vehicle (FHWA Class 6)

III.
A five axle, eighteen wheel, single trailer vehicle (FHWA Class 9), with a high-cube-rated (HCR) trailer

h.
Class 5 Vehicles:  Class 5 vehicles shall meet the following requirements:

I.
Spacing between steering and drive axles of 13 ft to 23 ft

II.
Weight on the steering axle between 2,200 lb and 12,000 lb.

III.
Weight on the driving axle between 7,000 lbs and 18,000 lb.

i.
Class 6 Vehicles:  Class 6 vehicles shall meet the following requirements:

I.
Spacing between steering axle and the drive axle group of 13 ft to 23 ft

II.
Spacing between the drive axles of 4 ft to 6 ft

III.
Weight on the steering axle between 6,000 lb. and 12,000 lb.

IV.
Weight on the drive axle group between 20,000 lb and 37,500 lb

j.
Class 9 Vehicles:  Class 9 vehicles shall meet the following requirements:

I.
Spacing between the steering axle and the drive axle group of 13 ft to 23 ft

II.
Spacing between the drive axles of 4 ft to 6 ft

III.
Spacing between the drive axle group and the trailer axle group of 25 ft to 45 ft

IV.
Spacing between the trailer axles of 4 ft to 6 ft

V.
Weight on the steering axle between 6,000 lb and 12,000 lb

VI.
Weight on the trailer axle group between 20,000 lb and 37,500 lb

k.
Vehicle Loading:  Load the three-test vehicles with non-shifting material to a minimum of 50% of legal load during testing.

l.
Tire Inflation:  Inflate the tires on the three-test vehicles to the recommended pressures during testing.

m.
Weighing Method:  The gross weight of each test vehicle and weight of each test vehicle’s axle groups shall be determined by weighing on a static scale at a scale house operated by the State of Alaska Department of Commerce, Division of Weight, and Measures.

An axle group is defined as any two axles whose centers are within 8 ft of each other.  The Class 5 and Class 6 test vehicles each have two axle groups.  The Class 9 single trailer test vehicle has three axle groups.

669-3.03 DELIVERABLES.  Submit deliverables to HDS before final approval of the work or as otherwise called for herein.

1.
Materials Submittal.

a.
Format and Contents:  Provide a Materials Submittal of proposed equipment and materials for the ATR installations.  The Materials Submittal shall consist of three collated copies of an equipment and materials portfolio.  Each identical portfolio shall contain information of sufficient detail to determine the suitability of the equipment and materials proposed.

b.
Table of Contents:  Each portfolio shall include a table of contents listing each item’s intended uses, item description, product name, manufacturer, model, or part number and reference to associated information within the portfolio.

c.
Reference Drawings:  The Materials Submittal shall include a detailed shop drawing of each equipment cabinet showing the location of mounted components.

d.
Delivery Interval:  Deliver Materials Submittal for review and approval to the Engineer, to be passed on to the Highway Data Supervisor, within thirty days following award of the Contract.

e.
Liability:  The State of Alaska will not be liable for any materials purchased, labor performed, equipment used or delay to the work before equipment and materials have been reviewed and approved.

2.
Utility Schedule.

a.
Provide a Utility Schedule.  Identify and schedule activities to activate electrical and telephone service (when shown) before installation and commissioning of ATR equipment at affected sites.  The Utility Schedule shall consist of three collated copies of the lists of action items.

b.
A separate list of chronologically and sequentially organized actions will be created for each affected ATR station.

c.
On the lists, each action item shall include:

I.
A description of the action
II.
When the action will occur

III.
The name, employer, position title, and telephone number of the point of contact for initiating the action

IV.
The name, employer, position title, and telephone number of the party responsible for completing the action.

d.
The Utility Schedule shall be delivered for review and approval to the Engineer, to be passed on to the Highway Data Supervisor, within thirty days following award of the Contract.

3.
As-Built Plans.

a.
Prepare four complete sets of as-built plans.  Maintain the as-built plans current with the progress of construction.  The as-built plans shall detail construction changes made to the ATR design and include the following information on the appropriate sheets:

I.
Location and depth of inductive loops, piezo sensor, conduit runs.

II.
Locations of equipment cabinets and junction boxes.

b.
Present three sets of as-built plans to the Engineer, and affix one set to the inside of the cabinet door at the appropriate Automated Traffic Recorder Installation in a Water proof, clear plastic holder.

c.
Redlines of full size construction plans will be acceptable as-builts.

4.
Photographs.
a.
Provide digital photographic prints, and formatted CD ROMs documenting sensor installations.

b.
Deliver photographs and CD ROMs organized in one or more white colored, D-ring style, 3 ring binders with clear insert overlays on front and spines.  Place prints in clear storage sheets, and CD ROMs in CD storage sheets inside the binders.

c.
The photographs shall show the inductive loops and conduit in place before covering with gravel and pavement for asphalt pavement sites, or before covering with epoxy compound for concrete pavement sites.  The photographs shall include:

I.
Two or more overall views of each ATR installation showing placement of the inductive loops.

II.
One or more views of each loop showing the loop and the conduit to the nearest junction box.

III.
One or more views of each piezo sensor conduit showing the coaxial cable, saw cut, and conduit to the nearest junction box

IV.
One or more views of each temperature sensor showing the lead cables, saw cut, and conduit to the nearest junction box

5.
Test Results.  Written or printed copies of the final results of tests, signed by the Contractor, shall be provided to the Engineer before acceptance of the Automated Traffic Recorder Installation.

6.
Manuals.  Provide to the Engineer, to be passed on to the Highway Data Manager, installation, repair, and operation manuals for Automated Traffic Recording equipment supplied by the Contractor.

7.
Materials.  Deliver, where directed by the Engineer, any ATR equipment, sensors, and epoxy grout remaining after installation.

a.
Palletize the Deliverable Materials.

b.
Group the contents of each pallet by like items.

c.
Attach to each pallet a sealed plastic pouch containing complete copies of Material Safety Data Sheets that apply to the contents of that pallet.

d.
Provide an itemized list of Deliverable Materials.  For each item, the list shall detail:

I.
Item description:  including nature of the item, brand name, manufacturer name, model number, type number, and serial number.

II.
Item condition

III.
Item quantity

e.
Provide complete copies of Material Safety Data Sheets that apply to the Deliverable Materials.  Attach Material Safety Data Sheets after the last page of the Deliverable Materials list.

669-4.01 METHOD OF MEASUREMENT.  

Traffic Data Sites will be measured by lump sum.
Withholding.  Twenty percent (20%) of the billings for each 669 Pay Item will be withheld until deliverables have been provided to the Engineer as required and approval of the deliverables by the HDS has been received in writing.

669 Pay Items.  Payment for each ATR site shall be full compensation for furnishing equipment, labor, and materials necessary to complete the work as specified, including but not limited to:

· Modifications to Load Center

· Removals

· Backfill materials

· Asphalt concrete pavement

· Class A concrete

· Acceptance testing

· J-boxes

· Rigid conduit
· Excavation

· Borrow

· Fill materials
· Loops

· ATRs

· AVCs

· Saw cutting

· Topsoil

· Seeding

· Mulch

· Matting

· Water for seeding

· Remove, keep alive, and replant trees, shrubs, and plants
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
669(4-H1)
Traffic Data Site H1
Lump Sum

669(4-H2)
Traffic Data Site H2
Lump Sum

669(4-H3)
Traffic Data Site H3
Lump Sum

669(4-H4)
Traffic Data Site H4
Lump Sum
Page is Intentionally Blank

SECTION 670

TRAFFIC MARKINGS
Special Provisions

670-1.01 DESCRIPTION.  Add the following:
Furnish, locate and install Pavement Markings as shown on the Plans and as directed.

Pavement Marking Type:  Methyl Methacrylate (MMA)

670-2.01 MATERIALS.  Replace the material reference,
“Methyl Methacrylate Markings






Subsection 712-2.17”, with,
Methyl Methacrylate Pavement Markings



Subsection 712-2.17

Methyl Methacrylate Pavement Markings are a combination of methyl methacrylate, glass beads and anti-skid aggregate.

Replace the last sentence with the following:
Submit a single certification from the manufacturer of the marking material, for each material combination, certifying the combination of marking material, glass beads and anti-skid aggregate, as furnished, provides the durability, retroreflectivity, and skid resistance specified.

670-3.01 CONSTRUCTION REQUIREMENTS.  Delete No. 4 and substitute the following:

4.
Methyl Methacrylate Pavement Markings (MMA).

a.
General.  15 days before starting work meet with the Engineer for a prestriping meeting.  At this meeting, do the following:
(1)
Furnish a striping schedule showing areas and timing of work, placing materials and the Traffic Control Plans to be used.

(2)
Discuss placement of materials, potential problems.

(3)
Discuss work plan at off ramps, on ramps and intersections.

(4)
Discuss material handling procedures.

(5)
Provide copies of the manufacturer’s installation instructions and copies of the Material Safety Data Sheets.

b.
Manufacturer’s Representative.  Provide the services of a manufacturer’s representative (the “Manufacturer’s Representative”).  Ensure the Manufacturer’s Representative observes the application of the pavement marking materials.  Cooperate with the Manufacturer’s Representative and the Engineer to ensure that the materials are placed according to these Specifications and the manufacturer’s recommended procedures.

c.
Manufacturer Certified Installers.  Install pavement markings using only striping installers certified by the marking materials manufacturer for the specific striping material and method.  Submit these certifications to the Engineer at the Preconstruction Conference.

d.
Preparation.  Prepare the roadway surface to receive pavement markings according to these Specifications and the manufacturer’s recommendations.  Clean and dry the roadway surface.  Completely remove contaminants such as dirt, loose asphalt, curing agents, surface oils, or existing road marking materials before applying pavement marking material.

e.
Equipment.

(1)
Grooving Equipment.

Use grooving equipment that produces a dry cut.  Use vacuum shrouded equipment or other equally effective containment procedures.

(2)
Marking Equipment.

(a)
Longitudinal Marking:  Use truck mounted application equipment capable of installing a double centerline and a single shoulder line in a single pass.  Use automatic bead applicators that place a uniform layer of beads on the lines.  Hand units are not permitted.

(b)
Other Markings:  Use manual or automatic application equipment.  Use stencils or extruders to form sharply defined markings.

f.
Application.  Apply marking material according to these Specifications and the manufacturer’s recommendations.  Use equipment designed and capable of properly mixing at the place and time of application and approved by the manufacturer for the type of product being installed.

Anti-skid Aggregate.  During marking material application, anti-skid aggregate will be evenly distributed and visible throughout the top 20 mils of the marking material mixture, and after the application, in the surface of the cured material.

SURFACE APPLIED  

Marking thickness will be measured from the pavement surface.

(1)
Longitudinal Markings.  Apply markings for lane lines, edge lines, and centerlines to yield a thickness of 0 mils.

(2)
Other Markings.
(a)
Transverse and Symbol Markings:

Apply marking for symbols, arrows, stop bars, railroad symbols, and cross walks to yield a thickness of 60 mils.

(b)
Gore Markings:

Apply diagonal gore markings to yield a thickness of 60 mils.

INLAID  

Groove the area(s) designated in the Plans.  Install markings in the same work shift as the grooving operation.  Markings will be measured flush with the pavement surface.
(1)
Longitudinal Markings.  Groove the pavement to a depth of 260 mils.  Apply markings for lane lines, edge lines, and centerlines to yield a thickness of 250 mils.

(2)
Other Markings.  

(a)
Transverse and Symbol Markings:

Groove the area for inlaid markings to a depth of 260 mils.  Apply marking for symbols, arrows, stop bars, railroad symbols, and cross walks to yield a thickness of 250 mils.

(b)
Roundabouts:

As designated on the plans, groove the area for inlaid markings in roundabouts to a depth of 500 mils.  Apply markings to yield a thickness of 500 mils.

(c)
Gore Markings:

Diagonal gore markings will not be inlaid unless shown in the Plans.

g.
Disposal of Waste.  Waste material(s) are the Contractor’s property.  This includes grindings and removed marking material.  Do not dispose of or store waste material(s) on State property.  Dispose of waste material(s) according to applicable Federal, State, and local regulations.

h.
Sampling.  On the form provided by the Engineer, record the following readings and locations where they were taken using project stationing, and submit them to the Engineer with 24 hours for evaluation.  Thickness of material and depth of slot are measured from the surface of the pavement.

SURFACE APPLIED

(1)
For surface applied longitudinal applications, measure the thickness of the lines (above the pavement surface) at the time of application, every 500 feet.

(2)
For surface applied other markings measure the thickness in three locations for each marking.

INLAID

(1)
For inlay longitudinal applications, record the depth of the slot every 500 feet during the grinding operation.

(2)
For inlay other markings measure the thickness in three locations for each marking.

Inspect the markings initially, and again two weeks after placement, to ensure the material has cured properly.  Remove soft spots or abnormally darkened areas and replace with material meeting specifications.

The Engineer may elect to use the Contractor’s readings or perform additional sampling.

Add the following:

Refer to the Survey Field Books identifying the no passing zones (see Subsection 642-3.01)

670-3.04 PAVEMENT MARKING REMOVAL.  Add the following:

Coordinate removal work with construction activity.  Remove pavement markings the same day permanent markings are applied, unless otherwise directed.  Use vacuum shrouded equipment or other equally effective containment procedures.

Add the following Subsection:
670-3.06 TOLERANCE FOR LANE STRIPING.

1.
Length of Stripe.  ± 2 inches.

2.
Width of Stripe.  ± 1/8 inch.

3.
Lane Width.  ± 4 inches from the width shown on the Plans.

4.
Stripes on Tangent.  Do not vary more than 1 inch laterally within a distance of 100 feet when using the edge of the stripe as a reference.

5.
Stripes on Curves.  Uniform in alignment with no apparent deviations from the true curvature.

6.
All Stripes.  Keep the center of the stripe within planned alignment.

7.
Double Stripes.  ± 1/4 inch.

8.
Thickness of Surface Applied.  Minimum specified to a maximum of + 30 mils.

9.
Depth of Inlay Slot.  Minimum specified to a maximum of + 40 mils.

10.
Thickness of Inlaid Marking Material.  Fill inlay area completely from the bottom of the inlay to the surface of the pavement.

If it is determined that the material is being placed too thin, the beads are not properly placed, the anti-skid aggregate is not visible, or otherwise not to specification, make immediate adjustments to correct the problem.

Pavement markings applied by any method will be unacceptable if:

1.
Marking is not straight or wide enough.

2.
Thickness of line is not uniform.

3.
Thickness of line is less than specified.

4.
Material is uncured.

5.
Material blackens or is inconsistent in color.

6.
Inlay slot is not the specified depth.

7.
Inlay slot is not filled to the specified depth.

8.
Edge of the markings is not clear cut and free of overspray.

9.
Reflective elements are not properly embedded.

10.
Retroreflectivity of the markings is less than specified.

11.
Anti-skid aggregate is not visible in the marking material during application and the dried surface.

12.
Markings exhibit poor adhesion.

13.
Color is not as specified.

Perform repairs using equipment similar to the equipment initially used to place the materials.  Do not perform repairs in a “patch work” manner.  If more than one repair is required in a single 500 foot section, grind and repair the entire section.

670-4.01 METHOD OF MEASUREMENT.  Add the following:
Thickness will be measure from the top of the marking to the top of the pavement surface.  Marking material placed in a depression left by pavement line removal will not be included in measuring the thickness of the line.

Delete No. 2. 
Delete No. 3 and replace with the following:
3.
Each.  Pavement markings using letters, numbers, and arrows will be measured on a unit basis with each separate word or symbol constituting a unit.  Railroad Markings will be measured by the complete unit shown for each lane of travel.

Add the following No. 4:

4.
Foot Basis.  Longitudinal pavement markings, transverse, and gore markings, surface applied or inlaid will be measured by the linear foot of 4 inch wide line.  Wider striping will be measured in multiples of 4 inches.

670-5.01 BASIS OF PAYMENT.  Add the following:

For all phases of construction:  There will be no separate payment for:

(
Over-runs of material caused by the variation of the gradation of the asphalt

(
Additional material required to achieve the thickness specified on open graded pavement

All work and materials associated with pavement markings are subsidiary to 670 items, including but not limited to:

(
Milling for installation of the inlaid pavement markings including the removal of millings

(
Temporary pavement markings and removal of conflicting markings, including repair of the roadway surface, milled surface or otherwise

(
Traffic Control required for the installation of permanent and temporary pavement markings, removal of conflicting markings, and repairs
(
Sweeping for installation of stripping and seal coat.
Replace Item 670(10) with the following:
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit

670(10)
MMA Pavement Markings
Lump Sum

670(10A)
MMA Pavement Markings, Longitudinal Surface Applied
Linear Foot

670(10B)
MMA Pavement Markings, Symbols and Arrow(s) Surface Applied
Each

670(10C)
MMA Pavement Markings, Transverse and Gore Surface Applied
Linear Foot

670(10D)
MMA Pavement Markings, Longitudinal Inlaid
Linear Foot

670(10E)
MMA Pavement Markings, Symbols and Arrow(s) Inlaid
Each

670(10F)
MMA Pavement Markings, Transverse and Gore Inlaid
Linear Foot

Delete Items 670(11) and 670(12).

CR246-010109

Special Provisions

Add the following Section:

SECTION 690

EROSION, SEDIMENT AND POLLUTION CONTROL - MEASURES

690-1.01 DESCRIPTION.  Furnish, install, and maintain measures, countermeasures and associated materials as part of BMP(s) to prevent, control and contain erosion, erosion materials, sediments and pollution contaminates, on and off project site.

Measures:

(
Permanent Measures – include, the materials, hardware, equipment, and labor required for installation and maintenance of erosion, sediment, and pollution control material(s).

(
Temporary Measures - include, in addition to the requirements of Permanent Measures, removal and disposal of the erosion, sediment, and pollution control material(s).

Related Specifications:

Erosion, Sediment and Pollution Control
Section 641

Silt Fence
Section 633

Seeding
Section 618

Soil Stabilization
Section 619

690‑2.01 MATERIALS.

Erosion Sediment and Pollution Control – Materials
Section 744

Others as specified in related Sections.

CONSTRUCTION REQUIREMENTS

690-3.01 GENERAL.  BMP(s) may include individual or a combination of measures and countermeasures, including but not limited to temporary seeding, mulch, matting, staples, stabilizing emulsions, blankets and mats, soil binders, non-erodible cover, dustless sweeping, dust palliatives.   Refer to Subsection 690-1.01, Related Specifications, for measures not included here.

690-3.02 MATERIAL STORAGE AND PROTECTION.  General:  Store materials elevated off the ground and covered protecting them from construction and or damage from the environment and as follows:

Fiber Rolls.  Additionally, protect fiber rolls from:  precipitation, extended ultraviolet radiant including sunlight, chemicals that are strong acids or other, flames including welding sparks, excess temperatures, and any other environmental conditions that may damage the physical property value of the rolls.

690-3.03 FABRICATION.

Sandbags:  Sand bags shall measure 15 inches by 30 inches.  Use prayer type seams with a minimum of two rows of stitching using a Federal Stitch Type 401 Chain Stitch.  Place approximately 1.0 cubic foot of Select Material, Type B, in each sandbag sack.  Close the open end of the sandbag, after filling, with 2 cinch ties or as recommended by the manufacturer of the sandbag material.

690-3.04 PLACEMENT AND INSTALLATION.  Place and install where shown and detailed in the Plans and Specifications including Section 641, and as recommended by the manufacturer, directed by the Engineer and as follows:

Temporary Seeding.  Annual Ryegrass per Subsection 724-2.02, Table 724-1.  Apply at a rate of 1/2 lb/1000 sq. ft., minimum, on level ground to a maximum of 1 1/2 lb/1000 sq. ft., maximum, on sloping ground and highly erodible soils.  Confirm application of temporary seeding with the Engineer.

Prepare the surface to be seeded to reduce erosion potential and to facilitate germination and growth of vegetation cover.  Maintain seeded areas.  Refer to Section 620 for further surface/topsoil preparation requirements.

Reseed where water quality standards are being exceeded as a result of insufficient vegetative cover.  Review with Engineer prior to reseeding.

Refer to Section 618 for further information.

690-3.05 MAINTENANCE.  Maintain the integrity of the erosion, sediment and pollution control measures for the duration of the project.  Inspect as required by the APDES CGP and SWPPP and correct any deficiencies immediately.  Remove and dispose of temporary measures including trapped sediment contaminants off project at approved locations. Materials manufactured as biodegradable may be left in place when approved by the Engineer.

690-4.01 METHOD OF MEASUREMENT.  Section 109 and as follows:

Fiber Roll: By length, measured along the centerline of the fiber roll, complete in place.

Manufactured Inlet Protection Systems:  By each, complete in place.

Temporary Inlet Sediment Trap:  By each, complete in place.

Silt Fence:  Section 633.

Seeding:  Section 618.

Stabilization:  Section 619.

690–5.01 BASIS OF PAYMENT.  Section 641.

Except:

Item 690(1) Fiber Roll, 690(2) Manufactured Inlet Protection Systems, and 690(3) Temporary Inlet Sediment Trap includes materials, hardware, equipment and labor required for installation and maintenance.

Payment will be made under:

	Pay Item No.
	Pay Item
	Pay Unit

	690(1)
	Fiber Roll
	Linear Foot

	690(2)
	Manufactured Inlet Protection Systems
	Each

	690(3)
	Temporary Inlet Sediment Trap
	Each

	
	
	


52881-042611
SECTION 702

ASPHALT MATERIALS

Special Provision

702-2.01 ASPHALT CEMENTS.  Meet AASHTO M 320 and the following:

ADDITIONAL REQUIREMENTS FOR

PERFORMANCE GRADED ASPHALTS
Replace the column heading, PG 64-28, with, PG 58-34.

52881-062711
Add the following subsection:

702-2.05  SAND SEAL ASPHALT.  GSB 78 or meet the following:
Kinematic Viscosity at 140 oF (60 oC), AASHTO T 201, cts






10-30

Percent Water, AASHTO T 55, Maximum




 


  


  0.5

Percent Residue by Distillation, AASHTO T 78, or Evaporation





30-45

The residue from distillation shall have the following properties:

Penetration at 77 °F (25 °C), AASHTO T 49, dmm








 2-12

Softening Point, AASHTO T 53, of











    180-200

Solubility in 1,1,1 Trichloroethylene, AASHTO T 44, %



  



99 min.

HCL Precipitation Value















18-25

The bituminous base residue shall contain not less than 20% gilsonite, and shall not contain any tall oil pitch.  Curing time, under recommended application conditions, shall not exceed 4 hours.  The Contractor shall furnish and submit to the Engineer, manufacturer’s certification that the material is the type, grade, and quality specified for each load of bituminous material delivered.  The certification shall show the shipment number, refinery, consignee, destination, contract number, and date of shipment.  The Contractor shall submit to the Engineer, two 1-quart samples of ready-to-apply bituminous material for each load delivered.

SECTION 703

AGGREGATES
Special Provisions
703‑2.03 AGGREGATE FOR BASE.
Delete Table 703-2 and substitute the following:
TABLE 703-2

AGGREGATE FOR UNTREATED BASE
(Percent Passing By Weight)

	Sieve Designation
	Grading C-1
	Grading D-1
	Grading E-1

	1 ½ inch
	100
	-
	-

	1 inch
	70-100
	100
	100

	3/4 inch
	60-90
	70-100
	70-100

	3/8 inch
	45-75
	50-79
	50-85

	No. 4
	30-60
	35-58
	35-65

	No. 8
	22-52
	20-47
	23-50

	No. 30
	10-33
	10-26
	13-31

	No. 50
	6-23
	6-19
	10-26

	No. 200
	0-6
	0-6
	8-15


Replace Subsection 703-2.04 with the following:

703-2.04 AGGREGATE FOR HOT MIX ASPHALT PAVEMENT.  Process and crush aggregate that is free from clay balls, organic matter, other deleterious material, and not coated with dirt or other finely divided mineral matter.  Aggregate used must consist of sound, tough, durable rock of uniform quality.

Remove all natural fines passing a No. 4 sieve before crushing aggregates for Type IV, V and R mixtures.

Coarse Aggregate.  Aggregate retained on the No. 4 Sieve.

Meet the following requirements:

	Description
	Specification
	Type IIA
	Type I, IIB, III
	Type IV
	Type V, R

	LA Wear, % max
	AASHTO T 96
	45
	45
	45
	45

	Degradation Value, Min
	ATM 313
	30
	30
	30
	30

	Sodium sulfate Loss % max (5 cycles)
	AASHTO T 104
	9
	9
	9
	9

	Fracture, min %
	WAQTC FOP for AASHTO TP 61
	90, 2 face
	80, 1 face
	90, 2 face
	98, 2 face

	Flat-Elongated Pieces, max %
	ATM 306
	
	
	
	

	1:5
	
	8
	8
	8
	8

	1:3
	
	20
	-
	-
	20

	Absorption, max. %
	AASHTO T 85
	2.0
	2.0
	2.0
	2.0


Fine Aggregate.  Aggregate passing the No. 4 sieve.

Aggregate shall meet the quality requirements of AASHTO M 29, including S1.1, Sulfate Soundness.

Aggregate for Type IV, V, and R mixes:

(
do not blend back natural sand

(
shall be non-plastic as determined by WAQTC FOP for AASHTO T 90

(
shall have a minimum uncompacted void content (Fine Aggregate Angularity) determined by AASHTO T 304, Method A, of 45%

TABLE 703-3

BROAD BAND GRADATIONS FOR HOT MIX ASPHALT PAVEMENT AGGREGATE

(Percent Passing by Weight)

	Sieve
	Gradation

	
	Type I
	Type II
	Type III
	Type IV
	Type V
	Type R

	1 inch
	100
	-
	-
	-
	-
	-

	3/4 inch
	80-90
	100
	-
	-
	100
	100

	1/2 inch
	60-84
	75-90
	100
	100
	65-90
	70-100

	3/8 inch
	48-78
	60-84
	80-90
	80-95
	55-80
	50-70

	No. 4
	28-63
	33-70
	44-81
	55-70
	40-60
	30-42

	No. 8
	14-55
	19-56
	26-70
	35-50
	≤ 45
	20-32

	No. 16
	9-44
	10-44
	16-59
	20-40
	≤ 35
	15-25

	No. 30
	6-34
	7-34
	9-49
	15-30
	≤ 25
	10-20

	No. 50
	5-24
	5-24
	6-36
	10-24
	≤ 20
	7-15

	No. 100
	4-16
	4-16
	4-22
	5-15
	≤ 12
	5-12

	No. 200
	3-8
	3-8
	3-8
	4-8
	3-8
	4-10


Note:

1.
No tolerance is allowed beyond the Broad Band Limits of the No. 200 Sieve.

2.
For Type R, the mix design gradation JMD shall provide a minimum of 8% difference of percent passing the No. 4 and the No. 8 sieve.

CR7031-101110
Special Provisions
703-2.05  AGGREGATE FOR COVER COAT AND SURFACE TREATMENT. Add the following:

Sand Seal Material. The aggregate shall be dry, clean, angular, dust-free with a minimum Mohs hardness of 6. Meet the gradation requirements of Table 703-6, as determined by WAQTC FOP for AASHTO T27/T11, or approved by the Engineer.

TABLE 703-6

REQUIREMENTS FOR GRADING OF SAND SEAL MATERIAL
	Sieve
	Percent Passing by

Weight

	No. 8
	100

	No. 16
	90 - 100

	No. 40
	0 - 20

	No. 100
	0 - 2


Manufacturer certification will be used for acceptance.

The Contractor shall submit the Manufacture Certification, including the aggregate gradation and Mohs Hardness, to the Engineer at least 15 days before beginning work and if requested by the Engineer furnish a sample of the sanding material.

52881-051811

SECTION 710

FENCE AND GUARDRAIL

Standard Modification

Delete Subsection 710-2.04 METAL BEAM RAIL and replace with the following:

710-2.04 METAL BEAM RAIL.  Meet AASHTO M 180-00, Class A, Type II.  Galvanize the rail per ASTM A653 after factory roll formed and punched.

E83-100410

Delete Subsection 710-2.06 GUARDRAIL POSTS AND BLOCKS and replace with the following:

710-2.06 GUARDRAIL POSTS AND BLOCKS.  Furnish posts and blocks, as specified, meeting the following requirements.

1.
Wood Posts and Blocks.  Use timber with a stress grade of 1200 psi or more.  Testing must meet the standards of the West Coast Lumber Inspection Bureau.  Use timber for posts and blocks that is either rough sawn (unplaned) or S4S with nominal dimensions indicated.  Allowable size tolerance of rough sawn blocks in the direction of the bolt holes is ( 1/4 inch.  Only one combination of post and block finish may be used for any one continuous length of guardrail.  Treat all timber to meet Section 714.

2.
Steel Posts and Blocks.  Meet the section and length specified or shown on the Plans.  Use copper bearing steel when so specified.  Use steel meeting the requirements of ASTM A 36 and galvanized per ASTM A 123.

3. Synthetic Blocks.  Product made from alternate materials may be used if accepted by the FHWA for use on the National Highway System.

E84-100410

Delete Subsection 710-2.11 GUARDRAIL TERMINALS and replace with the following:

710-2.11 GUARDRAIL TERMINALS.  Meet coating requirements of AASHTO M 180, Class A, Type II.  Galvanize after fabrication.  Fabrication includes forming, cutting, shearing, punching, drilling, bending, welding, and riveting.  Provide one of the following terminal types, as shown on the plans, for single-rail W-beam guardrail.  Provide terminals that pass NCHRP 350 or MASH Test Level 3 and meet the following requirements:

1.
Controlled Release Terminal.
Meet the requirements of Standard Drawing G-25.

2.
Parallel Terminal.

a.
Requirements:

(1)
Crashworthiness:  Provide terminals that pass NCHRP 350 or Mash Test Level 3.

(2)
Length:  50 feet.

(3)
End Offset:  0 to 2 feet (25:1 or flatter straight taper) offset end as shown on the plans.

(4)
Posts:  Use posts that are:

(a)
Steel post with hinge or

(b)
Yielding or breakaway steel post in steel tube
b.
Acceptable models include the following or approved equivalent:

(1)
Sequential Kinking Terminal (SKT) manufactured by Road Systems, Inc., 3616 Old Howard County Airport, Big Spring, Texas 79720, Telephone (432) 263-2435.

(2)
Extruder Terminal (ET-Plus) manufactured by Trinity Highway Products, L.L.C., 950 West 400 South, Centerville, Utah 84014, Telephone (801) 292-4461.

c.
Install AASHTO M 268, Type III, IV, or V retro-reflective sheeting (2.0 square feet, minimum) on the end section of parallel terminals consisting of yellow and black bars sloping 45 degrees downward toward the traffic side of the terminal.

3.
Buried in Backslope Terminal.  Meet the requirements of Standard Drawing G-15.

E85-100410

SECTION 712

MISCELLANEOUS
Standard Modifications

712-2.06 FRAMES, GRATES, COVERS, AND LADDER RUNGS.  In Gray iron castings, delete text and replace with:

AASHTO M 306 and AASHTO M 105, Class 35B.

E46-012707

Special Provisions

712-2.17 METHYL METHACRYLATE PAVEMENT MARKINGS.  Replace No. 1. Quality Requirements: with the following:

1.
Quality Requirements:  Use a marking material formulated for the application type specified.  Use a marking material manufactured from new materials and free from dirt and other foreign material.  Use a methyl methacrylate based resin system for part “A”.  Use benzoyl peroxide system for part “B”.

Extruded or stenciled application:  Material formulated for extruded or direct stenciled application with factory intermix beads, and anti skid aggregate and the application of additional surface applied beads.

Submit a manufacturer certification for both the methyl methacrylate material, glass beads and anti-skid aggregate to ensure that the materials furnished conform to these Specifications.

2.
Performance Properties:  Add the following:

I.
Color:
Yellow, PR-1 Chart, 33538 Federal Yellow.  White, minimum daylight reflectance of 84.

712-2.18 GLASS BEADS FOR METHYL METHACRYLATE PAVEMENT MARKINGS.  Replace the bead table with the following:

Use the type and quantity of beads specified in writing by the marking material manufacturer required to satisfy the specified performance requirements.  The written certification will note the bead coating is compatible with the marking material binder.

1.
Bead Manufacturer and Type.  

a.
Swarco, Megalux-Beads or

b.
Approved equal beads

Approved Equal Beads.  Equal beads will demonstrate:

(1)
Bead coatings compatible with marking materials.  Marking Material Manufacturer will certify compatibility.

(2)
Lasting retro reflectivity.  

CR246-010109

SECTION 724

SEED
Special Provision

724-2.02 MATERIALS.
Add the following to the second paragraph:

Seed will be certified weed free.
Delete Table 724-1 and replace with the following:

TABLE 724-1

SEED REQUIREMENTS
	Species
	Sproutable Seed*, %, Min.

	Arctared Red Fescue
	78

	Egan American Sloughgrass
	67

	Norcoast Bering Hairgrass
	71

	Nortran Tufted Hairgrass
	71

	Wainwright Slender Wheatgrass
	88

	Alyeska Polargrass
	71

	Bluejoint
	71

	Tilesy Sagebrush
	71

	Tundra Glaucous Bluegrass
	76

	Gruening Alpine Bluegrass
	72

	Nugget Kentucky Bluegrass
	76

	Beach Wildrye
	70

	Annual Ryegrass
	76

	Perennial Ryegrass
	76


*Sproutable Seed is the mathematical product of Germination and Purity.

CR52-012707

SECTION 726

TOPSOIL

Special Provision

Delete Subsection 726-2.01, except for Table 726-1 and replace with the following:

726-2.01 TOPSOIL.  Furnish topsoil that is representative of the existing, natural organic blanket of the project area.  Perform a quality test, as defined by ATM 203, on the soil to determine the organic content of the soil.  Supply the results to the Engineer.

Soil with an organic content of 5 percent or more may be reused and spread on the finished slopes where topsoil is noted on the plans.  Remove roots, stumps, unnatural material, and rocks greater than 3 inch in diameter from the organic material before it is graded onto the finished slope.

Soil with an organic content of less than 5 percent cannot be used as topsoil for the project.  In this case furnish topsoil consisting of a natural friable surface soil without admixtures of undesirable subsoil, refuse or foreign materials having an organic content of 5 percent or more, as determined by ATM 203.  The material shall be reasonably free from roots, clods, hard clay, rocks greater than 3 inches in diameter, noxious weeds, tall grass, brush, sticks, stubble or other litter, and shall be free draining and nontoxic.  Notify the Engineer of the topsoil source location at least 30 calendar days before delivery of topsoil to the project from the identified location.  The Engineer will inspect the topsoil and its sources before approval will be granted for its use.

CR208-112707

SECTION 730

SIGN MATERIALS
Standard Modification

Delete Subsection 730-2.01 SHEET ALUMINUM and replace with the following:

730-2.01 SHEET ALUMINUM.  Use alloy 6061-T6, 5052-H36, 5052-H38, or recycled aluminum meeting alloy 3105, as specified in ASTM B 209.  Meet the thickness of aluminum sheet designated on the Plans.  Verify alloy and temper designation by mill certification.

Before January 1, 2011, treat the aluminum base metal sheets with chromate conversion coating for aluminum to meet ASTM B449, Class 2.

After January 1, 2011, treat the aluminum base metal sheets with a rinsed non-hexavalent chromium conversion coating for aluminum and aluminum alloys that meets ASTM B 921, class one.  Handle the cleaned and coated base metal only by a mechanical device or by operators wearing clean cotton or rubber gloves.  After cleaning and coating operations, protect the panels at all times from contact or exposure to greases, oils, dust, or other contaminants.

Make each sign panel a continuous sheet for all lengths 72 inches or less in the horizontal direction.  Use no more than one vertical splice for signs up to 144 inches in length and 48 inches or less in height.

Meet the panel dimensions specified with a tolerance of 1/16 inch.  Furnish metal panels that are cut to size and shape and free of buckles, warp, dents, cockles, burrs, and any other defects resulting from fabrication.  Complete all possible fabrication, including shearing, cutting, and punching of holes prior to the base metal preparation.

E86-041210

Special Provision

730-2.04 SIGN POSTS.
Add No. 7:

7.
Structural Tubing and W-Shape Beams.

a.
Structural tubing shall conform to ASTM A500, Grade B, or ASTM A501.  The tubing shall be square and of the dimensions called for in the Plans with 0.2 inch thick walls.  0.4 inch diameter holes shall be drilled as required to permit mounting of the sign.

b.
W-shape beams shall conform to ASTM A36.

c.
Structural tubing and W-shape beams shall be hot dip galvanized according to 1.b. of this subsection.  Damaged and abraded tubes and beams shall be repaired according to 1.c. of this subsection.

CR81-062204
SECTION 740

SIGNALS AND LIGHTING MATERIALS
Special Provisions

Replace Subsection 740-2.02 with the following:

740-2.02 SIGNAL AND LIGHTING POLES.

1.
Design.  Design and fabricate highway lighting structures to conform to the 1994 Edition of AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals with interim revisions and the highway lighting sheets in the Plans.  Use a wind speed of 100 mph with a gust factor of 1.3.  Design each electrolier to support a sign with an area of 16 square feet with its centroid located 14 ft above the pole base.

Design and fabricate traffic signal structures to the 2001 Edition of AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic Signals with interim revisions and Central Region Traffic Signal Details.  Design must meet Fatigue Category III, with galloping using a basic wind speed of 100 mph and Central Region standard loads.

A registered professional engineer shall design the structures and provide stamped shop drawings and calculations.  Submit the stamped drawings and calculations for each pole to the Engineer for approval.  Design for the complete-in-place structure including the supported hardware.
a.
In the stamped calculations, indicate the edition of Standard Specifications to which the poles are being designed and provide the input data used to design each pole and mast arm, including:  design wind speed, cross section shape, yield strengths of the component materials, dimensions of the pole components, and a summary of the loads used.

b.
On the stamped shop drawings, provide design wind speed and the details for building the poles and mast arms, including:  materials specifications, slip fit joint dimensions, pole component dimensions, welds that will be made, and the welding inspection that will be done.

Submit the mill certifications for the steel items (piles, plates, bolts, and other related items) to the Engineer for approval.

2.
Fabrication.  Fabricate signal and lighting structures from tapered steel tubes with a round or 16 sided cross section.  Orient handholes located near the base of poles to face downstream of traffic flow.

Provide traffic signal poles, lighting poles, and signal mast arms in lengths evenly divisible by 5 feet.

Furnish poles and mast arms up to 40 feet long in one piece.  Poles and mast arms longer than 40 feet may be furnished in one piece or in two segments with a slip type field splice.  For slip type joints, provide a minimum overlap of two and one half (2.5) feet or the overlap specified in the Plans, whichever is greater.  In mast arms, locate these splices at least one foot away from the Plan location of signal heads and signs.  In signal poles, locate the edge of the female section at least 6 inches above the top of the signal mast arm connection.

Fabricate tubes with walls up to 1/2 inch thick from the prequalified base metals listed in AWS D1.1.  Fabricate elements greater than 1/2 inch thick from steel that conforms to AASHTO M270 and meets the Fracture Critical Impact Test requirements for Zone 3.  The Department will not accept structures that use laminated steel elements.
Fabricate the cross section of each tube from no more than 2 pieces of steel.  When using 2 pieces, place the longitudinal welded seams directly opposite one another.  Place the welded seams on adjacent sections to form continuous straight seams from the base to the top of the pole.

When tenons are needed to install traffic signals and luminaires, make them from two inch nominal schedule 40 pipe that conform to ASTM A 53 Grade B.

Fabricate breakaway signal poles in accordance with the Pole Sheet in the Plans. Fabricate signal poles 10 to 15 feet long from 7 gage (US Standard) sheet steel.  Fabricate each post with a minimum inside diameter at the base plate as shown in the Plans.  Use 4 inch diameter by 4 inch Schedule 40, ASTM A53, Grade B pipe as a post-top adapter.

The Department does not allow holes made for lifting purposes in the ends of tubular segments, except in the free ends of luminaire mast arms.  To add lift points, weld them to the tube opposite the longitudinal seam weld on the outside of female segments and on the inside of male segments.  Before shipment, remove lift points added to the outside of the tubes, grind the area smooth with the base metal, and hot stick repair the finish according to Subsection 660-3.01.8.a.  Lift points added to the inside of tubes in place may be left in place.

Hot-dip galvanize lighting and signal structures to meet AASHTO M 111 and these specifications. Galvanizing kettles will be large enough to completely submerge each element, the mast arm, and the pole.  Submerge the complete/whole element in the galvanizing process.  An element galvanized in sections will not be accepted.  Galvanize bolts and fasteners to meet AASHTO M 232.

After the poles and mast arms are galvanized, remove all excess zinc from all drip lines and points and the surfaces of all tube ends that form slip type joints to provide a smooth finish.

The Department will reject poles and mast arms that are:

(1).
Not fabricated according to these specifications or the approved shop drawings,

(2)
Bowed with sweeps exceeding 3/4 inch throughout the length of the pole, mast arm, or segment, if furnishing a 2 piece pole or mast arm,

(3)
Out of round.  Sections are out of round when the diameters of round members or the dimension across the flats of multisided members exceed 2 percent of the dimension specified on the shop drawings.

Fabricate pile cap adapters from Grade X42 steel line pipe that conforms to API 5L and from steel plate that conforms to ASTM A 709 Grade 50.  Attach the anchor plate to the pile section with a complete joint penetration (CJP) weld.  Fabricate the anchor plate to match the base plate of the lighting standard.

3.
Welding.  Perform welding to conform to Subsection 504-3.01.8. Welding and the 2001 Edition of AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic Signals with interim revisions, the Central Region Traffic Signal Details, and the following:
a.
Make welds continuous.  Grind exposed welds flush with the base metal at slip fit joints for the length of the slip fit joint plus one half the diameter of the female section.

b.
On steels 5/16 of an inch thick and thicker, inspect 100 Percent of CJP welds by either radiography (RT) or ultrasound (UT).

c.
Inspect a random 25 percent of PJP and fillet welds by magnetic particle (MT).  If a defect is found, inspect 100% of the PJP and fillet welds made to fill the order.  In steels less than 1/8 inch thick, complete the tests according to AWS D1.1.

d.
Only visually inspect welds made on luminaire mast arms.

4.
Anchor Rods & Bolts.  Furnish 2 inch diameter (nominal) anchor rods for signal poles that meet ASTM F1554 Grade 105, are 96 inch minimum length and conform to Supplemental Requirements; S2, Permanent Manufacturer’s Identification, S3, Permanent Grade Identification and S-5 Charpy Impact Requirements.  Hot dip galvanize according to AASHTO M232.  Use nuts that conform to AASHTO Specification M292 of the grade, surface finish, and style for 2 inch diameter anchor rods.  Washers shall conform to AASHTO M293.

5.
Miscellaneous.  Finish the edges of poles and mast arms to conform to the following requirements.  Before hot dip galvanizing, neatly round the following features to the radius specified.
a.
On holes through which electrical conductors pass, provide a 1/16 inch radius on both the entrance and exit edges,

b.
On pole base plates, provide a 1/8 inch radius on edges along which plate thickness is measured and a smooth finish on all other exposed edges,

c.
On the ends of tubes that form slip type joints, complete the following tasks on the two surfaces that contact one another.  First, provide 1/16 inch radii on the inside and outside edges of the female and male segments, respectively.  Then for the length of the joint plus one half the diameter of the female section grind down welds until they feature a radius concentric with the mating surface and remove material protruding from the two surfaces.

Provide caps to cover the free ends of poles and mast arms. 

Identify critical information for poles and arms with visible permanent aluminum tags that contain the information shown in Table 740-1.  The measurements shown are for illustration purposes only.  Use tags large enough to include required information using 1/4 inch high text, 3/8 inch of space between successive lines of text, and at least 3/8 inch of space between the edges of the tag and the text.  Secure the tags with two 1/8 inch blind rivets at the base of poles and the underside of mast arms.  If furnishing a two piece signal mast arm with slip type joint, mark both pieces with the same message.  Provide the holes for the blind rivets before galvanizing.
TABLE 740-1

POLE MARKINGS

Note:

Italic type indicates additional Tag Markings if poles have 2 luminaire or 2 signal mast arms.

	POLES

(Including Mast Arms )
	MEASUREMENTS
	TAG MARKINGS

	Signal Poles
	
	

	a)
Signal mast arm length
	45 ft./55 ft.
	SMA 45/SMA 55

	b)
Luminaire mast arm length
	22 ft./18 ft.
	LMA 22/LMA 18

	c)
Pole height
	36 ft.
	PH 36

	d)
Intersection number (if more than one) -pole number
	
	1 - P 4

	e)
Sum of signal mast arm moments about centerline of signal pole
	
	SM 4000/SM 3200

	f)
Design wind speed
	100 mph
	DWS 100

	Light Poles
	
	

	a)
Luminaire mast arm length
	15 ft./15 ft.
	LMA 15/LMA 15

	b)
Pole height
	37 ft.
	PH 37

	Signal Mast Arm
	
	

	a)
Mast arm length
	40 ft.
	SMA 40

	b)
Intersection number (if more than one) -pole number
	
	1 - P 4

	c)
Sum of signal mast arm moments about centerline of signal pole
	
	SM 3740

	d)
Design wind speed
	100 mph
	DWS 100

	Luminaire Mast Arm
	
	

	a)
Mast arm length
	18 ft.
	LMA 18

	b)
Pole number (if unique arm design)
	
	P 4


.
740-2.05 CONDUCTORS.  Replace Table 740-2 with the following:

TABLE 740-2

CONDUCTOR TERMINATION TABLE
	CONDUCTORS

PER CABLE
	CIRCUIT
	WIRE COLOR
	AWG. NO.
	BAND LEGEND

	7


	Vehicle Red
	Red
	14
	Head No.

	
	Vehicle Yellow
	Orange
	
	

	
	Vehicle Green
	Green
	
	

	
	Common Neutral
	White
	
	

	
	Spare
	White/Black
	
	

	
	Spare
	Black
	
	

	
	Spare
	Blue
	
	

	7
	Vehicle Red Arrow
	Red
	14
	Head No.

	
	Vehicle Yellow Arrow
	Orange
	
	

	
	Vehicle Green Arrow
	Green
	
	

	
	Common Neutral
	White
	
	

	
	Spare
	White/Black
	
	

	
	Spare
	Black
	
	

	
	Spare
	Blue
	
	

	7
	Vehicle Red
	Red
	14
	Head No.

	
	Vehicle Yellow
	Orange
	
	

	
	Vehicle Green
	Green
	
	

	
	Common Neutral
	White
	
	

	
	Spare
	White/Black
	
	

	
	Vehicle Yellow Arrow
	Black
	
	

	
	Vehicle Green Arrow
	Blue
	
	

	4
	Pedestrian Don’t Walk
	Red
	14
	Head No.

	
	Pedestrian Walk
	Green
	
	

	
	Common Neutral
	White
	
	

	
	Spare
	Black
	
	

	4
	Pedestrian Pushbutton
	Black
	14
	Head No.

	
	Neutral
	White
	
	

	
	Spare
	Red
	
	

	
	Spare
	Green
	
	

	5
	Photo Electric Control
	Black
	14
	PEC

	
	Load to Contactor
	Red
	
	

	
	Neutral
	White
	
	

	
	Spare
	Orange
	
	

	
	Spare
	Green
	
	


TABLE 740-2

CONDUCTOR TERMINATION TABLE 

(Continued)

	CONDUCTORS

PER CABLE
	CIRCUIT
	WIRE COLOR
	AWG

NO.
	BAND

LEGEND

	3
	Flashing Beacon
	Black
	14
	Head No.

	
	Neutral
	White
	
	

	
	Spare
	Red
	
	

	3
	Preemption
	Orange
	20
	"PRE"

	
	Neutral
	Blue
	
	

	
	Spare
	Yellow
	
	

	3
	Preemption Confirmation
	Black
	14
	"PRECON"

	
	Neutral
	White
	
	

	
	Spare
	Red
	
	

	3
	Highway Luminaire
	Black
	8 or 6
	Circuit No.

	
	Highway Luminaire
	Red
	
	Circuit No.

	
	Highway Luminaire Spare
	White
	
	

	3
	Service to Controller
	Black
	6 or 4
	"SIG"

	
	Neutral
	White
	
	No Band

	
	Spare
	Red
	
	No Band

	3
	Sign Luminaire
	Black
	8
	SIGN

	
	Sign Luminaire
	Red
	
	SIGN

	
	Sign Spare
	White
	
	


Replace No. 5. with the following:

5.
Detector Loops.  Use No. 14 AWG conductors for detector inductive loops that meet IMSA Specification 51-3, Type RHW/USE, or IMSA Specification 51-5, when called for on the Plans or specified in the Special Provisions.
Replace "6 twisted pairs" in the second sentence of the 4th subparagraph of No. 6. with the following:

"7 twisted pairs"
Replace TABLE 740-3 with the following:

TABLE 740-3

INTERCONNECT TERMINATION TABLE

	TELEMETRY CABLE: Type PE-39, No. 19 AWG, Solid Copper, as noted on the Plans or in the Special Provisions

	Pair No.
	Tip
	Ring
	Pair No.
	Tip
	Ring

	1
	White
	Blue
	14
	Black
	Brown

	2
	White
	Orange
	15
	Black
	Slate

	3
	White
	Green
	16
	Yellow
	Blue

	4
	White
	Brown
	17
	Yellow
	Orange

	5
	White
	Slate
	18
	Yellow
	Green

	6
	Red
	Blue
	19
	Yellow
	Brown

	7
	Red
	Orange
	20
	Yellow
	Slate

	8
	Red
	Green
	21
	Violet
	Blue

	9
	Red
	Brown
	22
	Violet
	Orange

	10
	Red
	Slate
	23
	Violet
	Green

	11
	Black
	Blue
	24
	Violet
	Brown

	12
	Black
	Orange
	25
	Violet
	Slate

	13
	Black
	Green
	
	
	


Replace Subsection 740-2.06 with the following:

740-2.06 ELECTRICAL CONDUIT AND FITTINGS.  Unless specified otherwise, use rigid metal conduit and fittings for raceways.  Furnish galvanized rigid type conduit and elbows conforming to UL Standard 6 and are manufactured of mild steel according to ANSI C80.1.  Furnish third party certified fittings designed for rigid metal conduit.

For loop detectors, use Schedule 80 polyvinyl chloride (PVC) conduit that conforms to UL Standard 651.  Use PVC fittings meeting NEMA TC 3.

When polyethylene conduits are specified in the Plans, use a smooth wall, schedule 40, high-density polyethylene (HDPE) pipe that conforms to UL Standard 651 B and NEMA TC-7-2000.

Furnish insulated throat grounding bushings made of malleable iron or steel with a mechanically galvanized or zinc plated finish.  Grounding lugs shall either be an integral part of the bushing or consist of an attached tin plated copper saddle.  Grounding lugs shall feature a stainless steel screw, the centerline of which falls within 20 degrees of conduit centerline.  The bushings furnished shall also feature a stainless steel or brass mounting screw that locks the bushing onto the conduit end.

Furnish conduit outlet bodies and their covers with a hot dip galvanized finish and stainless steel screws.  For loop detectors, furnish Type X bodies and, for photoelectric control installation, furnish Types C and LB conduit bodies.

When Myers hubs are specified, furnish rain tight, grounding type hubs made of malleable iron with a hot dip or mechanically galvanized finish.

At expansion joints, provide watertight expansion fittings capable of the following movements without damaging the conduits attached to it or the conductors that pass through it.  The movements include:  axial expansion or contraction to 3/4 inch, angular misalignments in any direction to 30 degrees, and parallel misalignment of the conduits to 3/4 inch.  The fittings shall also include a braided copper bonding jumper equal to an 8 AWG conductor, bushings to prevent scraping the conductors, and a smooth inner sleeve that maintains a constant diameter regardless of conduit alignment.

Replace Subsection 740-2.09 with the following:

740-2.09 CONTROLLER ASSEMBLIES. Provide solid state, traffic controller assemblies having level 2 conformance to NEMA Standard Publication TS 2-2003 V02.06, Traffic Controller Assemblies with NTCIP Requirements as defined in NTCIP1202.  Traffic Controller Assemblies must meet or exceed the Environmental Requirements of Section 2 of the NEMA TS2-2003 V02.06 document. The Original Equipment Manufacturer (OEM) and its manufacturing and testing facilities shall be ISO 9001:2000 certified for processes involving the Traffic Controller Assemblies.

Use traffic control equipment that is compatible with the existing traffic signal monitoring system.  Compatibility must be 100% at the cabinet level to include inputs, outputs, telemetry protocol, and block upload and download of RAM data.

The existing traffic signal monitoring system includes the following equipment:

(1)
Econolite ASC/2M-1000 Master Controller

(2)
Aries Zone Manager (version 3.31) by Econolite

In addition, features of the existing local controllers and controller modules must be functionally duplicated to meet or exceed the performance of the existing equipment.

The existing local controller cabinets at other intersections include the following equipment:

(1)
Econolite ASC/3-2100

(
Use LED indicators for all electronic devices covered under Subsections 740-2.09 through 740-2.13.

Replace Subsection 740-2.10 with the following:
740-2.10 CONTROLLER UNIT. 

Actuated Controller Unit (CU).
Provide solid state, Type A2N Actuated Controller Units (CU) meeting the requirements of Section 3 of the NEMA Standard Publication TS 2-2003 V02.06, Traffic Controller Assemblies with NTCIP Requirements.

(
The CU must meet the referenced National Transportation Communications for ITS Protocol (NTCIP) and comply with publication TS 3.2 the Simple Transportation Management Framework, and shall meet the requirements for Conformance Level 2

(
The software shall comply with NEMA TS 3.3, the Class B Profile, and shall include both an EIA/TIA 232-E and an FSK modem interface for NTCIP based communications.

(
The CU shall implement conformance groups and optional object groups as defined in NEMA TS 3.4 and TS 3.5 for A2N level 2.

(
Provide controllers with display heaters or enhancements to improve viewing in temperatures below 0 (F.

(
Provide controllers having an interface compatible with SYNCRO-7 traffic modeling software.

Furnish Econolite ASC/3-2100 controller unit or approved equal also meeting the following requirements:

HARDWARE

1.
Enclosure

a.
Compact the controller to fit in limited cabinet space.  It shall rest on a shelf that is not more than 7" deep.  External dimensions no larger than 10 1/4" x 15 1/4" x 9" (H x W x D).

b.
Construct the enclosure of aluminum and finish with an attractive and durable protective coating.  Permanently display model, serial number, and program information on the top surface.

2.
Electronics

a.
Modular electronics with vertical circuit boards.  Horizontal circuit cards are not acceptable.

b.
Use a microprocessor for timing and control functions.  Verify continuing operation of the microprocessor by an independent monitor circuit that is set an output and indicate an error message if a pulse is not received from the microprocessor within a defined period.

c.
In the interest of reliability, do not use sockets for any electronic device.  Devices must be directly solder to the printed circuit board.  Use surface mount parts for the majority of the electronic components in the controller.

d.
Use a built -in, high -efficiency switching power supply to generate required internal voltages as well as 24 VDC for external use.  Regulate voltages and monitor with control signals.  Mount the fuses on the front of the controller for 120 VAC input and 24 VDC output.

e.
Derive timing of the controller from the 120 VAC power line.

f.
Store user -programmed settings and intersection configuration data in Flash Memory. Memory requiring an energy storage device (battery or capacitor) to maintain user data is not acceptable.  To facilitate the transfer of user programmed data from one controller to another, a data transfer module (data key) using a separate serial flash memory device is an option.  This data transfer module shall be easily removable and directly accessible from the front of the controller.  The controller will not require this module to be present for proper operation.

g.
Store controller software in Flash Memory devices.  The controller software shall be easily updated without the removal of any memory device from the controller.  The use of removable PROMS or EPROMS from the controller is not acceptable.  Option to update software on the controller using a Windows based computer.  Allow updating the controller software via a serial or Ethernet port from the front of the controller. Updating the controller software shall require the intersection to be in flash for no more than ten seconds using Ethernet file transfer.

h.
Printed circuit boards shall meet the requirements of the NEMA Standard plus the following requirements to enhance reliability:

(1)
Plated -through holes and exposed circuit traces with solder.

(2)
Solder mask material covering both sides of the printed circuit board.

(3)
Clearly marked circuit reference designation for components and the polarity of capacitors and diodes adjacent to the component.  Designated pin 1 for integrated circuit packages on both sides of printed circuit boards.

(4)
Printed circuit board assemblies, except power supplies, coated with a clear moisture -proof and fungus -proof sealant.

3.
Front Panel

a.
Front of the controller consisting of a panel for the display, keyboard, and connectors for necessary user connections.  Maintenance of the electronic circuits and option installation will be possible by opening the front panel only.
b.
Required 16-line by 40-character/line alphanumeric liquid crystal display (LCD) to show program, and status information with the display area nominal measurements of 2 1/2" x 4 1/2" (H x W), or larger.  Provide, for ease of viewing, backlighting by light emitting diodes and multiple levels of contrast adjustment.  Adjustable display contrast with front panel mounted push buttons.  The use of user potentiometers for display contrast will not be acceptable.

c.
Clearly labeled front -panel operator inputs and environmentally sealed electrometric keys.  Including a 10 digit numeric keypad, nine function keys, an oversize ENTER key, and an oversize four arrow cursor control key.

d.
Required nine function keys, clearly labeled, and providing the following operation:

MAIN MENU - Pressing the Main Menu key displays the main menu.

SUBMENU - Pressing the Sub Menu key from a data screen displays the current submenu.

NEXT DATA - Pressing the Next Data key searches for the first non -zero data field, thus allowing rapid search for valid entries.

NEXT SCREEN - Pressing the Next Screen key l displays the next screen, thus allowing rapid advancement from screen to screen.

HELP - Pressing the Help key at a data entry field displays a help screen about that field. 

STATUS DISPLAY - Pressing the Status Display key presents the intersection status display.

NEXT PAGE - Pressing the Next Page key advances to the previous or next group of data entry screens in a submenu.

BACKLIGHT - Pressing up and down arrow -shaped keys adjusts the backlighting of the LCD display screen for brighter or dimmer contrast.

SPECIAL FUNCTION - Pressing the special function key places Pedestrian Calls while viewing the main status display, lock access to controller data until supervisor or data change access codes are entered, and enter hexadecimal values

CLEAR - Pressing the clear key aborts a data entry and restores the current value.

4.
Data Key

a.
A data key available for use as a database storage device (backup) or as a database transfer module capable of storing a minimum 256KB of data.
b.
The data key hot swappable, to be inserted and removed without powering down the controller.

c.
The data key capable of storing the entire controller database and shall retain the information without use of battery or capacitor backup.

d.
This key not required by the controller to be present during normal operation. 2.5. Connectors

e.
Accessible interface connectors from the front of the controller.  Controller models able to accommodate different versions, as follows:

(1)
EMA TS2 Type 1

(2)
NEMA TS2 Type 2

(3)
NEMA TS1

f.
Connectors and signals compatible with the Econolite Model ASC/2, ASC/2S & ASC -8000 25 pin telemetry port and D connector.

g.
Capable of assigning special applications of input or output function to any input or output pin respectively on the interface connectors, with the exception of Flashing Monitor, Controller Voltage Monitor, AC+, AC -, Chassis Ground, 24 VDC, Logic Ground and TS2 Mode bits.

5.
Serviceability

a.
Electronic modules including the power supply easily removable from the front of the controller using a screwdriver as the only tool.  Plug in connector for power and signal connections to the circuit boards.

b.
Allow the removal and replacement of any circuit boards without unplugging or removing other circuit boards, except for the power supply.  No more than two boards attached together to form a circuit assembly.

c.
Designed for one side of any circuit board to be accessible for troubleshooting and testing while the controller is still in operation and accomplished without the use of extender cards or card pullers.

DISPLAY

1.
Dynamic Displays

a.
Provide dynamic displays listed below to show the operational status of the controller and offering additional displays for programming.  Possible to place vehicle, pedestrian, and preemption calls from the keyboard while displaying status information.

b.
Intersection status displaying a summary of ring, phase, coordination, preemption and time-based control status.

c.
Controller status display indicating current interval, pedestrian, density, maximum, and maximum extension timing by phase and ring.  Display the status of vehicle and pedestrian signal outputs in combination with vehicle and pedestrian calls.

d.
Coordinator status display indicating the command source, current coordination pattern information, local and system cycle count, commanded/actual offset, offset correction, time based control status, hold, force off, vehicle permissive, split count down, split extension, offset from ring 1 and green band indications.

e.
Preemptor status display indicating priority (railroad, fire, emergency) preemptors and bus preemptors with calls, preemptor active, inhibit, and delay status.  When a preemptor is active, the display also indicates preemptor interval, timing, duration, and hold status.  A portion of the display indicating the controller status during preemption including current status, interval, and timing by phase and ring and the status of vehicle and pedestrian signals for each phase.

f.
Time base status display indicating the current time and date, the current day and week program, the active program step for both coordination pattern and time of day functions, the start time of the next program step, and the highest step used.  Also displays the programmed selections of the active coordination pattern and time of day pattern.
g.
Communications status displays for Port 1 (SDLC), Port 2 (terminal) Port 3, Ethernet, and NTCIP.

h.
Port 1 (SDLC) status display indicating the frame responses from the MMU, the terminal and facilities BIUs and the detector BIUs.

i.
Ports 2 and 3 status display indicating the interconnect format, transmit, valid data, data error, carrier detect and the last valid command.

j.
An Ethernet status display indicating the line speed, the line status, the total number of transmit and receive counts and transmit and receive error counts.

k.
An NTCIP status display indicating the total number of SNMP and STMP transmit and receive counts.

l.
A detector status display indicating activity for up to 64 detectors.  The display shows the detector calls as processed by the controller.

m.
Flash/malfunction management unit (MMU) status display indicating flash status plus MMU channel, conflict, and monitoring function status.  A separate display indicating the results of the controller’s comparison of its MMU programming to the programming in the controller.

n.
An input and output status display indicating the activity of the logic level inputs and outputs to the controller.

2.
Programming Displays

a.
Programming displays in the form of menus to aid the operator in entering data from the front -panel keyboard.

b.
A main menu allowing the user to select a major function of the controller.  A submenu shall then be displayed to allow the user to select a sub -function within the major function. A four arrow cursor key allows the user to scroll through programmed data.

c.
English language and traffic engineering terminology used throughout to facilitate programming.  The display organization allows traffic personnel to program the controller without using reference cards or manuals.  Data entry and data screens shall be in logical order.

d.
Programming entries consisting of alpha -numerical values, YES/NO and ON/OFF entries.  During program entry, new data is displayed as it is entered. Validated and stored entries only when the consistency check is preformed for entries that are constrained by other programmed data or when the ENTER or cursor key is pressed when they are not.

e.
An example of constrained data is the sequence of the phases within a ring.  Checked with the phase compatibility, phases in the ring and start phases among others.

f.
An example of non-constrained data is the vehicular extension time entry.

g.
The keyboard entry software shall include context sensitive help screens.  Help information accessed by placing the cursor on the data entry in question then pressing the HELP key.  Help screens provided for keyboard entered data and shall include at a minimum range, description, and functional operation information for the data entry.

PROGRAMMING

1.
Programming Methods

a.
Methods listed below shall be available for controller configuration and timing entries. The manufacturer shall be able to provide as off the shelf items firmware and software required to affect the listed methods and to implement network operation with system masters and host PC's.

(1)
Manual data entry from the front panel keyboard

(2)
Downloading from telemetry from a system master connected to a host PC in a closed loop system.

(3)
Downloading from a portable PC -compatible computer via an Ethernet or serial cable.

(4)
Transfer from one controller to another using the Ethernet port on each controller.

(5)
Transfer from one controller to another, or restoring for a back up copy, using a data transfer module (data key).

2.
Programming Security

a.
A minimum of three access levels available to provide programming security.

(1)
The highest or supervisor level shall have access to programming entries including setting access codes.

(2)
The second or data change level shall have access to programming entries except access codes.

(3)
The third or data display level shall only have access to displayed data.  No access code shall be required to display data.

b.
User selectable, four digit access codes provided for the supervisor and data change access levels.  Access codes shall initially be set to provide unrestricted access.

c.
If there has been no keyboard activity the controller shall automatically logoff the user after 30 minutes. 

3.
Programming Utility Functions

a.
A copy function shall permit copying timing data from one phase to another.  It shall also permit copying timing plan from one timing plan to another, one detector plan and detector options plan to another, coordination pattern data from one pattern to another and one sequence to another.  This feature will facilitate data entry when programming any two or more phases with the same timing values, or detectors with the same programming, and/or two or more coordination patterns with the same pattern data.

b.
The controller unit shall contain a backup data base with user specified values stored in nonvolatile memory.  A copy function shall permit transferring the backup database to the active database.

c.
A memory clear function shall permit the user to clear data entries for the following controller functions, either individually or all at once:

(1)
Configuration
(2)
Controller

(3)
Coordinator

(4)
Preemptor

(5)
Time base

(6)
Detectors

(7)
Logic Processor

d.
A sign on message shall allow the user to view the controller software version number. This message shall be displayed upon power up until a key is depressed.  It shall also be possible to display the sign on message by keyboard selection.  The sign on display shall allow a user defined message of up to two lines with 38 characters per line.

e.
The controller shall have the capability to output a memory image of the user programmed settings and intersection configuration data in binary format.  This shall allow transferring the memory image data to a data key.

ACTUATED CONTROL FUNCTIONS

The controller shall provide actuated control functions and operations required by the NEMA TS2 Standard.  In addition, it shall provide the features described in the following paragraphs.

1.
Phase Sequence

a.
The phase sequence of the controller shall be programmable in any combination of sixteen phases, eight concurrent groups and four timing rings.

b.
Phase sequence information shall be changeable from the keyboard and stored in EEPROM data memory.

c.
The standard phase sequence of the controller shall also be capable of being altered by coordination, time of day or external alternate sequence command.  The alternate sequence commands shall allow reversing the normal phase sequence of each phase pair as shown below:

Command A - reverses phases 1 and 2

Command B - reverse s phases 3 and 4

Command C - reverses phases 5 and 6

Command D - reverses phases 7 and 8

Command E - reverses phases 9 and 10

Command F - reverses phases 11 and 12

d.
The operator shall be able to select from a library of standard sequences.  As a minimum, the following shall be provided:

(1)
Standard NTCIP sequence

(2)
Two through eight phase controller

(3)
Sixteen phase quad left turn controller

(4)
Four single ring 4 phase controllers

(5)
Dual TS2 eight phase quad controllers

(6)
TXDOT three phase diamond controller

(7)
TXDOT four phase diamond controller

e.
An exclusive pedestrian clearance movement provided that will time and display the pedestrian indications with the vehicle movements remaining in all red.

2.
Timing Intervals

a.
Timing intervals shall be programmable from 0 -255 in one second increments or from 0 -25.5 in one tenth second increments, depending on the function.

b.
Four independent timing plans provided and selectable on a time of day basis or by coordination pattern. Each plan shall contain the following interval timings:

(1)
Minimum Green

(2)
Bike Green

(3)
Delay Green

(4)
Walk

(5)
Walk 2


(6)
Walk Maximum

(7)
Pedestrian Clearance

(8)
Pedestrian Clearance 2

(9)
Pedestrian Clearance Maximum

(10)
Pedestrian Carryover

(11)
Vehicle Extension

(12)
Vehicle Extension 2

(13)
Maximum 1

(14)
Maximum 2

(15)
Maximum 3

(16)
Dynamic Maximum

(17)
Dynamic Maximum Step

(18)
Yellow Clearance

(19)
Red Clearance

(20)
Red Maximum

(21)
Red Revert

(22)
Actuations before Reduction

(23)
Seconds per Actuation

(24)
Maximum Initial

(25)
Time before Reduction

(26)
Cars Waiting

(27)
Time to Reduce

(28)
Min Gap

c.
Guaranteed minimum interval values specified at the time of purchase and shall not be changed or overridden from the keyboard. Values provided for the following intervals:

(1)
Minimum green

(2)
Walk

(3)
Pedestrian clearance

(4)
Yellow clearance

(5)
Red clearance

(6)
Red revert

(7)
Overlap Green

d.
A bike green interval provided that will replace the phase minimum green if the interval time is larger than the min green time and if a detector input designated as a bike detector has been activated.

e.
Two Walk and Pedestrian Clearance intervals provided for each phase per timing plan.  The second Walk and Pedestrian Clearance activated by a time base action plan.

f.
Two vehicle extension intervals provided for each phase per timing plan.  The active vehicle extension interval selected by a time base action plan.

g.
If enabled, a Delay Green timer shall delay the vehicle phase from starting until the timer has expired.  This shall provide an additional all red for the vehicles movement until the timing is complete.

h.
The Pedestrian Walk interval shall extend from Walk to the smaller of the Walk Max time or the phase maximum in effect with a constant input from the "Walk Extension detector".

i.
Volume density intervals shall include actuations before and cars waiting.  Actuations before added shall provide a user specified number of actuations that must occur before adding variable (added) initial time.  Cars waiting shall provide a user specified number of actuations, or cars waiting, that must occur before starting gap reduction. Gap reduction shall be initiated by either; time before reduction or cars waiting, whichever reaches its maximum value first.

j.
Capable of dynamically extending the maximum green time for each phase based on vehicle demand.  Three maximum green intervals shall be selectable per phase based on either time of day, coordination pattern or external input.  The initial interval shall be selectable as Max 1, Max 2, or Max 3.  If the phase terminates due to max out for two successive cycles, then the maximum green time in effect shall automatically be extended by a dynamic max step interval on each successive cycle until it is equal to dynamic maximum.  If the phase gaps out for two successive cycles, then the maximum green time reduces by the dynamic max step time until it reaches to the original max value.

k.
Each phase shall have a red maximum timing interval.  An input (red extension) shall extend the all red period of the assigned phase as long as the detector input is true. This input must be true within the all red time of the assigned phase to be able to extend the all red period.  If this detector fails then the all red extension feature shall be disabled.

3.
Overlaps

a.
The controller shall provide sixteen internally generated overlaps (A - P).  These shall be individually programmable as standard, other (see Section 5.3.2) or minus green / yellow.  The green, yellow and red intervals shall be individually programmable following termination of the parent phase.  The overlaps programmed as minus green / yellow overlaps shall provide overlap green when any of the overlap phases are green or when in transition between overlapped phases and a modifier phase is not green.  The overlap will be yellow when an overlapped phase is yellow and the modifier phase is not yellow and none of the overlapped phases are next.

b.
The other overlap option shall provide for protected, pedestrian protected, not overlap, trailing, leading and advance green programming.

c.
A protected overlap shall be green, yellow, or red like a normal overlap except its outputs shall be blank when the protected phase is green, or the controller is transitioning to a non included phase.

d.
A pedestrian protected overlap shall be green under the following conditions :

(1)
When an included phase is green and the protected pedestrian is NOT in walk or pedestrian clearance

(2)
When the controller is in transition between included phases and a pedestrian protected phase is not next

(3)
After servicing an included phase pedestrian demand if there is enough time before max out to service the overlap minimum green

e.
The controller shall provide the capability of sixteen pedestrian overlaps.  These shall be capable of overlapping the pedestrian displays of any combination of phases with a pedestrian movement.

f.
Overlap functions shall be programmable from the controller keyboard.

g.
The controller shall provide a programmable conditional service feature.  When selected, the controller shall service an odd numbered phase once normal service to that phase has been completed and enough time for additional service exists on the concurrent even phase.

h.
A conditional service minimum green time shall be programmable for each phase. This interval shall ensure a minimum green if the phase is conditionally served.

i.
It shall be possible to program the controller to reservice the even phase after conditionally serving an odd phase.  Once an even phase has been conditionally reserviced, the odd phase shall not be conditionally served again until returning to the concurrent group that is timing.

4.
Additional Features

a.
The following features shall be programmable for each phase in each of four separate detector plans:

(1)
Locking/non -locking detector memory

(2)
Vehicle recall

(3)
Pedestrian recall

(4)
Maximum recall

(5)
Soft recall No-rest phase

(6)
Enable Added Initial

b.
Also programmed by phase shall be:

(1)
Phase in use

(2)
Exclusive Pedestrian phase

c.
Soft recall shall return the controller to the programmed phase in the absence of other calls. 5.5.4.  If a phase is designated as a no rest phase the controller shall not rest in the phase.

d.
The controller shall permit power start and external start to be individually programmed by phase and interval.  Start intervals shall be green, yellow red, or yellow with overlaps forced yellow.

e.
During a power start condition, the controller shall be capable of timing an all red or flash interval before the power start phase (s) and interval are displayed.

f.
The controller shall provide guaranteed passage operation on a per phase basis.  When selected, this feature shall provide a full passage (vehicle extension) interval when a phase gaps out with a gap in effect less than the vehicle extension interval (preset gap).

g.
The controller shall provide both single and dual entry operation.  When selected, dual entry shall cause the controller to ensure that one phase is timing in each ring.

h.
It shall be possible via keyboard selection to inhibit the service of a phase with other phase(s) within the same concurrent group.

i.
The controller shall provide the following additional selectable pedestrian functions:

(1)
Actuated phase rest in WALK

(2)
Flashing WALK output

(3)
Pedestrian clearance protection during manual control

(4)
Pedestrian clearance through yellow

(5)
Pedestrian indications remain dark with no call

(6)
Pedestrian timing shall be capable of being carried over from one phase to another

(7)
Programming shall be provided to inhibit re-service of odd phases (left turns) within the same concurrent group.

j.
The controller shall provide a programmable simultaneous gap termination feature. When programmed, phases in both rings shall gap out together in order to terminate the green interval and cross the barrier.

k.
The controller shall provide automatic flash selection according to the requirements of the MUTCD.  Both the flash entrance and exit phases shall be programmable through the keyboard, and flashing shall be controlled by either setting the fault/voltage monitor output to be FALSE or by flashing through the load switch driver outputs.  If flash desired through the load switches, both the phase and flash overlap outputs either yellow or red as selected by the operator.  Automatic flash will be selectable by external input, system command, or time of day action plan.

l.
The controller provides dimming for selectable load switch outputs.  Dimming will be accomplished by inhibiting the selected outputs for alternate half cycles of the 120 VAC line.  Dimming controllable by time of day and an external input; both functions must be TRUE for dimming to occur.  Programming permits individual dimming of the Green/Walk, Yellow/Ped Clear, Red/Don't Walk outputs for each load switch.

COORDINATION

Coordination functions to control intersection cycle lengths, system offset relationships, and phase split percentages provided as a standard feature, with no need for additional modules or software.

1.
Coordination Patterns

a.
Provide a minimum of 120 coordination patterns.  Each pattern allows selection of an independent cycle length, offset value and split pattern.  The coordination patterns selected using telemetry (system), hardwire, or non-interconnected (time base) coordination commands.

b.
The coordination patterns selected by the coordination command using the following formats:

Pattern.  This format allows selecting the coordination patterns directly, that is, commanding Plan 1 selects Pattern 1.  Pattern command includes 1 -120 patterns, pattern 254 shall select free and pattern 255 shall select flash.

Standard.  This format allows selecting the coordination patterns using a pattern number derived from a cycle offset split command.  Each pattern assignable to a specific cycle offset split combination.  The coordination pattern selected using the formula 


(((Cycle – 1) * 20) + ((Split – 1) * 5) + Offset)).

TS2.  This format allows selecting the coordination patterns as a function of Timing Plan and one of three offsets.  With this format a minimum of 20 Timing Plans available for selection of one of sixty coordination patterns.

c.
The following functions programmable in each coordination pattern:

(1)
Cycle length

(2)
Split pattern

(3)
Offset value

(4)
Alternate phase sequence

(5)
Split and offset in seconds or percentage

(6)
Crossing artery pattern

(7)
Permissive timing

(8)
Action plan

(9)
Coordinated phase split extension

(10)
Timing plan

(11)
Actuated rest in walk

(12)
Phase re service

(13)
Ring extension

(14)
Split demand pattern

(15)
Ring displacement

(16)
Directed split preferences

(17)
Special function outputs

d.
The following functions shall be programmable for each of the 120 Split patterns:

(1)
Coordinated phase

(2)
Split value by phase

(3)
Omit by phase

(4)
Min recall by phase

(5)
Max recall by phase

(6)
Pedestrian recall

(7)
Max and Pedestrian recall

2.
Cycle Length

a.
One cycle length provided for each coordination pattern.  The cycle adjustable over a range of 30-255 seconds in 1 -second increments.

b.
The cycle length serves as the reference time for coordination timing. 6.3. Synchronization

c.
For systems with a single system sync pulse, coordination timing synchronized to the leading edge of that pulse that serves as the master zero reference for offset timing.

d.
For hardwire systems with multiple sync pulses, the coordinator locks onto the correct sync by trying different syncs and checking for reoccurrence during successive cycles.

e.
After a valid system sync pulse has been received the coordinator checks for the proper occurrence of the system sync pulse during each subsequent cycle.  If a sync pulse does not occur, the coordinator self syncs and continue to operate with the last set of coordination commands for a programmable number of cycles from 0-255.  If a sync pulse does not occur within the programmed period (or until the first sync pulse is received), the coordinator shall revert to the non -interconnected coordination mode.

3.
Offset

a.
Offset normally defined as the time period from the system sync pulse to the beginning of the leading coordinated phase green (local zero).  The coordinator capable of referencing the offset to the beginning of the lagging coordinated phase green, coordinated phase yield or start o f yellow point.

b.
Offsets shall be programmable using both percent and seconds.  The range is from 0-99% of the cycle length in 1% increments or 0-254 seconds in 1 second increments.  An offset value of 255 results in free.

c.
Offset changes achieved by adding or subtracting cycle time over a maximum of three cycle periods to allow a smooth transition to the new offset.  Other offset change methods may be to add 20% to each cycle or to snap to the sync point once the permissive periods are complete and the coordinated phases are green.  Offset correction using dwell also selectable.

4.
Split

a.
Each split provides a split interval for each of sixteen phases.  The split interval is programmable using percent or seconds.  The range is from 0-99% of the cycle length in 1% increments or 0-255 seconds in 1 second increments.

b.
Split interval settings determine the maximum time, including vehicle clearance (yellow and red), for a noncoordinated phase, or the minimum time for a coordinated phase.  Phase termination controlled by establishing a force off point for each phase within the cycle.  Except for the coordinated phases the force off point is selectable to be a fixed point within the cycle or allowed to float.  If floating force offs are selected each phase shall time no more than its own split interval.

c.
During coordination, it shall be possible to operate a coordinated phase as actuated or nonactuated.  If a coordinated phase is actuated, vehicle detections shall permit the coordinator to extend a phase beyond the normal yield point. Extended coordinated phase green shall be selectable using the same range as split interval settings (percent or seconds). If actuated coordinated phases are used they shall be able to have actuated or non -actuated (walk rest) pedestrian movements.

5.
Permissive Periods

a.
Permissive periods provided to control the time period during coordinated phases released to service calls on noncoordinated phases.

b.
Permissive timing begins at the lead coordinated phase yield point.  A yield point automatically computed for the coordinated phase in each ring.  The coordinated phase yield point allows the coordinated phases to yield independent of each other. The yield point is the point that the coordinated phase is released to allow the controller to service calls on noncoordinated phases.  The computation takes into account the coordinated phase split interval plus pedestrian and vehicle clearance times.

c.
Automatic permissive period operation provided by automatically calculating a permissive period for each noncoordinated phase.  The permissive period shall consist of a separate vehicle and pedestrian period computed from the phase split interval and the vehicle/pedestrian minimum time.  The controller answers a call only during the associated phase permissive period.  However, once the controller has been released to answer a call, remaining phases are served in normal sequence.

d.
Single permissive period operation provided by defining a single time period per cycle beginning with the yield point during which the controller is allowed to answer phase calls for any phase.  The duration of this period will be selectable in each coordination pattern.

e.
Dual permissive period operation provided.  During the first permissive period, the controller answers only vehicle or pedestrian calls on the phases following the coordinated phase.  If the controller yields to a call during this period, calls on the remaining phases are served in normal rotation.  During the second permissive period, the controller shall answer calls on remaining phases except the first permissive phase.  The duration of the two permissive periods, and the time to start the second permissive period (displacement), will be selectable in each coordination pattern.

6.
Phase Reservice

a.
If actuated coordinated phases are in use, it shall be possible to reservice noncoordinated phases within the same cycle if sufficient time remains.  A phase shall be reserviced only if the permissive period for the phase indicates there is sufficient time remaining in the cycle to service the phase.

b.
Phase reservice shall be capable of being enabled/ disabled in each coordination pattern. 6.8. Transition Cycles

c.
The controller provides a smooth and orderly transition when changing from free operation to coordinated operation and from one coordination command to another.

d.
During a free to coordinated transition, the controller shall initiate a pick up cycle beginning upon receipt of a sync pulse and a valid coordination command.  The controller shall then enter coordination mode upon crossing a barrier or if resting in the coordinated phases.

e.
Each coordination command selects a pattern.  A command change implements concurrent with a sync pulse.  Cycle, offset, and split changes does not take effect until local zero.

7.
Crossing Artery Control

a.
The coordinator capable of implementing dual coordination at an intersection where two arterials are under control of separate masters.

b.
An external input enables dual coordination.  Once enabled, the coordinator places a continuous call on the crossing artery phases so as to ensure that these remain green for their full split interval.

c.
The coordinator outputs a crossing artery sync signal to indicate the beginning of the crossing artery phase split interval.

d.
Dual coordination forces a selectable crossing artery split plan to be used so as to allow a particular split to be optimized for dual coordination in each coordination pattern.

8.
Local Split Demand

a.
The coordinator provides a minimum of two split demand detector inputs that allow the selection of a preferred split plan based o n intersection demand.

b.
If the split demand detector indicates continuous vehicle presence during a programmed monitoring period beginning with the onset of a selected phase green, the coordinator forces a selectable split plan to be in effect during the next cycle.  This split plan remains in effect for a selected number of cycles from 0 - 255.  A specific split plan is capable of being selected in each coordination pattern.

9.
Adaptive Split Demand

The coordinator provides a method to select the split using measurement of each phase’s green utilization.  From the measurement, the coordinator determines which phase or phases had excess time that was not used during the last measurement period.  Then the excess time is added to the first set of preferential phases.  If the first set of preferential phases gapped out during the last measurement period, then the excess time will be added to a second set of preferential phases.  If both sets of preferential phases gapped out during the last measurement period then the time shall be added to the beginning of the coordinated phases.

10.
Free Mode

a.
The coordinator provides a free mode of operation, where coordination control is removed.

b.
Free mode operation is selectable by coordination commands, by external input or by keyboard entry.

c.
The coordinator reverts to the free mode when active controller inputs or functions would interfere with coordination.  Such inputs or functions include the following:

(1)
Manual control enable

(2)
Stop time

(3)
Automatic flash

(4)
Preemption

d.
The coordinator provides an active free mode, where coordination control is removed but the coordinator continues to monitor system sync so as to keep its timing in step with the system master.

11.
Manual Control

The controller allows manual override of the current coordination command from the keyboard.  The manual command allows selection of coordination patterns to be in effect.

12.
Interconnect Modes

a.
The coordinator capable of operating with any of the following interconnects types:

(1)
Non-interconnected coordination (time-based)

(2)
Telemetry

(3)
Hardwired

b.
The coordinator is compatible with fixed time interconnect that provides the sync pulse superimposed on the offset lines.  Also operates within an interconnected system using a separate sync line.  The noninterconnected coordination mode serves as a backup when using telemetry or hardwired interconnect.

13.
Master Coordinator

The coordinator shall output the coordination command, including sync pulse. This will permit the controller to be used as a time of day master in a hardwired interconnected system.
PREEMPTION

The controller shall provide a minimum of ten preemption sequences that can be programmed as either railroad-fire emergency or bus vehicle preemption sequences. Preemption capability standard and not requiring additional modules or software:
1.
Railroad-Fire-Emergency Vehicle Preemption

a.
The ten railroad fire emergency vehicle preemptors selectable as a priority or nonpriority Type.  Priority preemptor calls overriding nonpriority preemptor calls.  Low numbered priority preemptors overriding higher numbered priority preemptor calls.  Nonpriority preemptor calls serviced in the order received.

b.
Each preemptor providing a locking and nonlocking memory feature for preemptor calls.  If a preemptor is in the nonlocking mode and a call is received and dropped during the delay time, the preemptor is not serviced.

c.
Preemptor timing intervals programmable from 0 - 255 in one -second increments or 0 -25.5 in one - tenth second increments, depending on function.  Delay, max presence, and duration timing intervals programmed from 0 – 65535 seconds in one -second increments.

d.
A programmable delay time interval shall be provided to inhibit the start of the preemption sequence. This interval shall begin timing upon receipt of a preemption call. This time shall be programmable from 0 - 255 seconds in one second increments.

e.
An inhibit time shall be provided as the last portion of the delay time interval. During this time, phases that are not part of the preempt sequence shall be inhibited from service. This time shall be programmable from 0 - 65535 seconds in one second increments.

f.
A programmable extend input causing the preemptor to remain in the dwell interval following the removal of the preempt call.  If a preempt call is reapplied during this time, the preemptor shall revert to start of dwell interval.  This time is programmable from 0 - 25.5 seconds in one tenth second increments.

g.
A programmable duration time provided to control the minimum time that a preemptor remains active.  This time is programmable from 0 - 65535 seconds in one second increments.

h.
A programmable maximum time provided to control the maximum time that a preemptor input remains active and still be recognized by the controller.  Once failed, the input must return to inactive state to be recognized again.

i.
Phase timing at the beginning of a preemption sequence remains in effect for a minimum time before the controller advances to the next sequential interval.  If the phase has been timing for longer than the programmed preemptor minimum time, the controller shall immediately advance to the next sequential interval.  Minimum times shall be programmable for the following intervals:

(1)
Green/walk/pedestrian clearance

(2)
Yellow

(3)
Red

j.
A phase shall advance immediately to pedestrian clearance if it has been timing a WALK interval at the beginning of a preemption sequence.  It shall be possible to time the minimum pedestrian clearance through the yellow interval, or alternately to advance immediately to yellow.  During preemption, pedestrian indicators is selectable as being a solid DONT WALK, OFF (blank) or fully operational.

k.
If an overlap is in effect when the preemption sequence begins, it shall be possible to terminate the overlap so that it remains red for the remainder of the preemption sequence.  Overlaps terminating or forced to terminate shall time the preemptor minimum yellow and red clearance times.

l.
Each preemptor provides user programmable green, yellow, and red track clearance intervals.  Timing begins immediately after the preemptor minimum red interval.

m.
Up to four permissive phases selectable as track clearance phases.  During the track clearance period, the selected phases times the track clearance green, yellow and red intervals once, and then advance to the hold interval.  If track clearance phases are not selected the track clearance interval omitted from the preempt sequence and is the controller interval timing used if track clearance interval times have been programmed as zero.
n.
The preemption hold interval begins immediately after track clearance.  It remains in effect until the preemptor duration time and minimum hold times have elapsed and the preemptor call has been removed or the preemptor maximum time has been exceeded. During the preemption hold interval, any one of the following conditions shall be selectable:

(1)
Hold phase green

(2)
Limited phase service

(3)
All red

(4)
Flash

o.
Any valid phase, except a track clearance phase, selectable as a hold phase.  If hold phases are not selected, the controller remains in all red during the hold interval.  If flash is selected for the hold interval, up to two permissive phases shall be selectable to flash yellow, and the remaining phases shall flash red.  Overlaps associated with the phases flashing yellow also flashes yellow unless they have been forced to terminate, in which case flashes remain red.

p.
The preemptor shall immediately cause flashing operation if the preemption input and the track interlock input are not in opposite states and the track interlock function is enabled.

q.
Each preemptor provides a user programmable green, yellow, and red hold interval, during which the hold phase(s) shall operate normally, except that the minimum green interval time shall equal the hold green time.  At the completion of the hold green interval, the controller times the hold yellow and red clearance intervals before transfer to the exit phases.

r.
Up to four permissive exit phases will be selectable to time after the preemption sequence is completed serving as transition phases to return the controller to normal operation.  It shall also be possible to place calls on selected phases upon exiting preemption.  The option causes the preemptor to exit preemption to the correct phase to maintain coordination.

s.
Each preemptor provides a user programmable exit maximum time.  Upon exiting the preemption sequence, times shall serve as the maximum green time effective for one controller cycle for all phases except hold phases.

t.
Preemptor linking permits preemption sequences, where lower priority preemptors may call the higher priority preemptors from their preemption sequence.

u.
Preemptor active outputs provided for each of the preemptors.  The output sets to ON when the preemption sequence begins and remains ON for the duration of the sequence.  Possible to program preempt active outputs to be ON only during preempt hold intervals.  Additionally, it shall be possible to program the nonactive, nonpriority preemptor outputs to flash while another preemptor is active.

v.
Preemptors normally override automatic flash.  It will be possible to inhibit this feature for each preemptor.

2.
Bus Preemption

a.
Ten bus preemptors provide control for bus or other low priority vehicles.  Bus preemptors have low priority and are overridden by railroad/fire/emergency vehicle preemptor calls.

b.
The preemptor is programmed to accept either a 6.25 pulse per second signal with a 50% duty cycle or a solid input to identify a bus preemptor call.  Bus preemptor calls shall be capable of preemptor call memory and served in the order received.

c.
Bus preemptor timing intervals programmable from 0 - 255 in one second increments or 0 - 25.5 in one tenth second increments depending on the function.

d.
A reservice time provided to avoid excessive utilization of the same bus preemptor.  If a call is received before the reservice time has elapsed, the bus preemptor shall not be reserviced.  If reservice time has not been entered then all phases with a call when leaving the bus preemption sequence shall be serviced before the bus preemptor may be served again.

e.
Bus preemptors shall provide delay, inhibit, and maximum time functions similar to those for railroad/fire/emergency vehicle preemptors described above.

f.
Bus preemptors shall provide the following entrance intervals:

(1)
Green/walk/pedestrian clearance

(2)
Yellow

(3)
Red

g.
At the completion of the entrance red clearance, the bus preemptor shall advance to the hold green interval.  During this interval, up to four permissive phases shall be selectable to remain green until the minimum hold time has elapsed and the bus preemptor call has been removed or the preemptor maximum time has been exceeded.

h.
It shall be possible to program the controller to allow concurrent phases to be serviced for a bus preemptor with only one phase selected as the hold interval phase.

3.
Preemption Safeguards

a.
If a preemptor call is active when power is restored to a controller, the fault/voltage monitor output shall be set to FALSE, placing the intersection in flash.  Similarly, if external start is applied during a preemption sequence, the intersection shall be set to flash.  Intersection flash shall remain in effect until the preemptor call has been removed and the preemptor duration time has elapsed.

b.
An input provided to stop timing of the current active preemptor under control of the MMU/CMU.

c.
A preemptor safety interlock provided to cause the intersection to go into flash whenever the controller has been removed or has not been programmed for preemption.  This is achieved with an appropriate signal to the MMU/CMU.

4.
Transit Signal Priority

a.
The controller includes a transit signal priority algorithm that provides for transit vehicle movement through the intersection, while not interrupting coordination or skipping phases.

b.
Provide a check in detector input that senses the arrival of the transit vehicle.  When active this input initiates Transit Signal Priority (TSP).

c.
A TSP delay shall delay the beginning of TSP operation until a set interval after check in. 7.4.4. A check out detector input shall determine the departure of the transit vehicle.

d.
Assignment of a single pulse from the check in detector and check out detector to the controller inputs programmable to any controller input.  Including, inputs from devices that continuously pulse (pulsing as long as the vehicle requires TSP) through EVP 1 - 4, for a controller with a C1 connector, or through Preemptor inputs 3 – 6, on a controller with an MSD connector.

e.
When under coordination the TSP sequence shall use alternate split times to accommodate transit vehicles while maintaining coordination.

f.
When under free operation the TSP sequence uses alternate maximum times to accommodate transit vehicle while not skipping phase.

TIME-BASED CONTROL & NON-INTERCONNECTED COORDINATION

The controller shall include time based control.  This capability is a standard feature and shall not require additional modules or software.

1.
Clock/Calendar Functions

a.
The controller shall provide a time of day (TOD) clock that is used for all time based control functions.  The only required clock settings are the current time (hour, minute and second) and date (month, day and year).  Day of week and week of year are automatically computed from the date setting.  Also possible to set the number of hours that the local standard time is ahead or behind Greenwich Mean Time.

b.
During normal operation, the TOD clock shall use the power line frequency as its time base.  When power is removed, a crystal oscillator maintains the time for up to 30 days.  The oscillator has a timing accuracy of +/ - 0.005% over the entire NEMA temperature range as compared to the Universal Coordinated Time Standard.

c.
In addition to entering time and date via the keyboard, it is possible to download the information from another controller, a computer, or a system master.

d.
The controller includes a time reset input.  This feature resets the TOD clock to 03:30 whenever the time reset input is TRUE.

e.
The TOD clock automatically compensates for leap year and shall be programmable to automatically switch to daylight savings time.

2.
Time Based Control

a.
Time based control utilizes a day plan program format.  The month program consists of 200 programmable schedules, each assignable to one of sixteen day programs.  Each day program consists of from 1 to 50 program steps that define a program for the entire day.  Each program step is programmed with a starting time and an action plan number.  The day plans are also assigned to days of the week and days of the month.

b.
Time based control shall use action plans to assign:

(1)
Coordination pattern number

(2)
Vehicle detector plan number

(3)
Controller sequence

(4)
Timing plan

(5)
Vehicle detector diagnostic plan

(6)
Pedestrian detector diagnostic plan

c.
Time based control shall also use action plans to enable:

(1)
Automatic flash

(2)
System override

(3)
Detector log

(4)
Dimming

(5)
Special functions

(6)
Auxiliary functions

(7)
By-Phase functions

(a)
Pedestrian recall - Walk 2 enable

(b)
Vehicle extension 2 enable

(c)
Vehicle recall

(d)
Vehicle max recall

(e)
Max 2 enable - Max 3 enable

(f)
Conditional service inhibit

(g)
Phase omit

d.
A minimum of 36 holiday or exception day programs that override the normal day program.  Holiday programs capable of being set as floating (occurs on a specific day and week of the month) or fixed (occurs on a specific day of the year) and, possible to program a fixed holiday so that it automatically repeats in the following year.
e.
Possible to manually force any of the action plans to override the current action plan. The forced plan entered from the keyboard and remains in effect until removed.

3.
Non-Interconnected Coordination

a.
A minimum of 200 time base schedule programs shall be available for the day-programs.  These shall not have to be entered in any special sequence.  It shall be possible to add and delete steps from a day program without affecting any other day-program.  Each of the program steps shall permit selection of the following functions:

(1)
Day program assignment

(2)
Start time

(3)
Action plan

b.
Selection of system override in an action plan allows the coordination pattern selected by the action plan to override the current telemetry or hardwire system commanded coordination pattern.

c.
When operating in the noninterconnected coordination mode the synchronization point for cycles references to a user selected reference time (sync reference), last event or last sync as selected from the keyboard.  The sync reference time is that time at that cycles are reset to zero.

d.
If the sync reference time is selected, the synchronization point for the cycle selected by the current program step is computed using the present time, sync reference time, and cycle length.  The synchronization point occurs whenever the present time is an even number of cycle length periods has occurred since the sync reference time.

DETECTORS

1.
Detector Functions

The controller provides a minimum of 64 vehicle detector inputs.  Each input is assignable to any phase and programmable as to detector function.  Extend and delay timing is provided for each detector.  Each detector is capable of operating in a lock or nonlock mode.  The controller is capable of providing 16 pedestrian detector inputs. Each pedestrian detector shall be assignable to any phase.

2.
Detector Cross Switching

The controller provides detector cross switching that permits vehicle detectors to alternately place calls on assigned phases and assigned cross switch phases.  If the assigned phase is not green and the cross - switch phase is green, the detector places calls on the cross switch phase. If the assigned phase is omitted, for any reason, the detector places calls on the cross switch phase.

3.
Detector Types

Each vehicle detector is user programmable to operate as one of the following 3 detector types:

Type 0 (zero): supports all NTCIP or standard detector functionality.

Type 1:
(GREEN DELAY) The first detection received when the phase goes green is recognized immediately, whether the detector is active when green starts or is activated after the green is timing.  Detections received before the first timeout of the extension interval are also recognized immediately.  Once the detector extension interval (not the phase extension interval) times out, further detector inputs are recognized only if continuously present for a period equal to the programmed delay time AND the delayed signal is NOT extended.  The first detection received when the phase goes green, whether present when green starts or received later, is recognized immediately. Detections received before the first timeout of the extension interval are also recognized immediately.  Once the detector extension interval (not the phase extension interval) times out, further detector inputs are recognized only if continuously present for a period equal to the programmed delay time AND the delayed signal is NOT extended.

Type 2:
(STOP BAR WITH EXTEND TIME AND RESET) The detector input must be true when assigned phase green starts else the detector is disconnected for the balance of phase green.  If the detector input is true when phase green starts the extension timer is reset while the input remains true.  When the detector input is removed the extension timer begins running.  If another detector input is received before extension time expires, the extension timer is reset for the duration of the input and once again begins timing when the input goes false.  This action is repeated until the extension timer times out, at which time it is disconnected for the balance of phase green.
4.
System Detectors

a.
Each detector input shall be capable of functioning as one of 16 system detectors.

b.
Vehicle detectors shall be capable of being assigned to a minimum of 16 speed detectors.  Speed shall be detected using both one and two detector configurations. Speed shall be computed using a keyboard entered average vehicle length and loop length for a one detector configuration.  When using two detectors, speed shall be calculated using a keyboard entered distance between detectors and travel time between detectors.

SYSTEM COMMUNICATION

1.
On-Street Master Communications

The controller is capable of communicating with an on street system master. This capability provided by a separate telemetry module that is included in the controller when required by the plans and specifications.  The telemetry module receives system master commands and data transmissions.  In addition, it transmits the controller status, data base and system detector information to the system master.

2.
System Commands

a.
The telemetry module allows the controller to receive, as a minimum, the following commands:

(1)
Cycle, offset, and split (coordination pattern)

(2)
System sync

(3)
Special function commands (minimum of four)

(4)
Free and flash mode commands

(5)
Time and date

(6)
Request for local status

(7)
Recall to Max

b.
Commands must occur more than once in any three second period in order to be recognized.

c.
Mode and special function commands cleared after 20 minutes of loss of communication between controller and system master.

d.
Status Data – The status of each of the following functions shall be transmitted to the system master in response to a local status request:

(1)
Green and yellow status for all phases and overlaps

(2)
Walk and pedestrian clearance status for all phases

(3)
Vehicle and pedestrian detector status

(4)
Phase termination status

(5)
Local time

(6)
Coordination status

(7)
Command source

(8)
Sync or transitioning status of coordinator

(9)
Conflict flash status

(10)
Local flash status

(11)
Preempt activity and calls

(12)
Volume and occupancy data from a minimum of 16 system detectors

(13)
Speed data from a minimum of two speed detectors

(14)
Maintenance required (cabinet door open) status

(15)
Status of two user -defined alarms

e.
Split Reporting – The status of each of the following parameters calculated on a per-cycle basis and transmitted to the system master:

(1)
Actual time spent in each phase

(2)
Time of day at end of cycle

(3)
Phases forced off during cycle

(4)
Type of coordination operation

(5)
Whether transitioning to new offset

(6)
Cycle, offset, and split in effect during last cycle

(7)
Flash status if operation is Free

f.
Upload/Download Capability – The telemetry module provides the capability to upload/download the entire intersection database.  Phase assignments for overlaps and preemptors are not to be downloaded to preclude unsafe controller operation.  It is possible to inhibit downloading of phases in use and left turn head control.  Data transfer shall not require the intersection to be in flash.

3.
Telemetry

a.
Telemetry shall utilize TDM/FSK data transmission from 1200 baud to 9600 baud over two pairs of wires. These may be leased lines (Type 3002, voice grade, unconditioned) or dedicated cable. Optional fiber optic communications capability shall also be available.

b.
The nominal transmitter output level shall be 0 dBm into a 600 ohm load.  The receiver sensitivity shall be -34 dBm and adjustable from -40 to +6 dBm.

c.
Parity and error checking employed to assure transmission and reception of valid data.  Indicators provided on the telemetry module to show telemetry activity as follows: transmit, receive carrier, and valid data.

d.
In the event of a telemetry failure, the controller shall revert to the noninterconnected coordination mode after it has self synchronized for a number of cycles, which shall be selectable from 0 -255.

4.
Communications Protocols

The controller has the capability of supporting communications with traffic management systems using industry standard protocols with the installation of appropriate optional software.  At a minimum the controller has optional software to support the following protocols:

(1)
CalTrans AB3418

(2)
ECPIP

(3)
NTCIP
Level 2 as defined by Section 3.3.6 of NEMA TS2 - 2003. NTCIP v02.06 capabilities shall include for NTCIP mandatory and optional objects.  The controller vendor provides access to controller data via vendor specific objects.  These and other objects supported by the controller are defined in a standard MIB file.

5.
Ethernet Communications

The controller has the capability of supporting communications through Ethernet.  This communications uses internal circuitry.  The Ethernet port supports auto sensing of 10/100 Base T and half or full duplex operation.

6.
External Clock

The controller has the capability of communicating with an external clock like a GPS or WWV clock in order to set its internal time of day clock.

7.
Communications Ports

a.
The controller have as a minimum the following internal communications ports:

(1)
Port 1. SDLC for communications to other devices in the cabinet

(2)
Port 2 Terminal port for communications with a computer for the purposes of uploading, downloading or upgrading the controller software

(3)
Port 3 Systems communications port.  This port provides either communicate to an on -street master or a central computer system

(4)
An option circuit board is available to expand communications by adding two additional serial communications ports

b.
Serial communications shall operate at 1200 to 115.2 K baud

DIAGNOSTICS

1.
General Diagnostics Features

a.
The controller includes both automatic and operator initiated diagnostics.  This capability is a standard feature and shall not require additional modules or software.

b.
Automatic diagnostics verifies memory, MMU compatibility programming, and microprocessor operation each time power is reapplied to the controller.  After power has been applied, diagnostics continually verify the operation of essential elements of the controller including at a minimum: PROM, EE PROM, communications, and the microprocessor.

c.
Operator initiated diagnostics allows the operator to verify proper operation of controller input, output, communications, keyboard, and display functions.  Both manual and automatic test modes are provided.

2.
Detector Diagnostics

a.
Time of day controlled detector diagnostics provided to allow testing vehicle and pedestrian detectors for no activity, maximum presence, and erratic output.

b.
A minimum of eight detector diagnostic plans provided.  These plans shall be selectable on a time-of-​day basis.  This allows varying the detector diagnostic intervals to correspond with changes in detector activity.

c.
If a detector is diagnosed as failed, the associated phase is placed in one of the following keyboard selectable modes:

(1)
Detector fail recall from 1 to 255 seconds

(2)
Maximum Recall

(3)
Disable the detector from calling or extending.

d.
Diagnostics for NEMA TS2 detectors connected to the controller using a Bus Interface Unit (BIU) shall also include detection of watchdog, open and shorted loop, and excessive inductance change failures.

LOGGING

The controller shall be capable of logging and reporting detector activity, detector failures, and the occurrence of selected events or alarms.  Logs shall be capable of being printed or displayed on the front of the controller.

1.
Detector Logging 

a.
The controller includes a detector log buffer capable of logging volume, occupancy and average speed for selected vehicle and speed detectors.

b.
The detector logging interval has keyboard selectable as 5, 15, 30, or 60 minutes.

c.
Detector logging is capable of being enabled or disabled by time of day.

2.
Detector Failure Logging

a.
12.2.1. The controller includes a detector failure log buffer capable of storing a minimum of 100 time and date​ stamped detector failure events.  Once logged, detector failure events remains in the log until cleared or the log buffer capacity is exceeded at which time the oldest detector failure events shall be overwritten.

b.
12.2.2. Detector diagnostic failures are recorded in the detector failure log including: no activity, maximum presence, erratic output, watchdog failure, open loop, shorted loop, and excessive inductance change.  If a detector recovers after a diagnostic failure, a detector on -line event shall be stored in the detector failure log.

c.
12.2.3. Detector failure logging shall be capable of being disabled.

3.
Event Logging

a.
The controller includes an event log buffer capable of storing a minimum of 200 time and date stamped events or alarms.  Once logged, events remains in the buffer until cleared or the log buffer capacity is exceeded at which time the oldest events shall be overwritten.

b.
At a minimum the following events logged: communication failures, coordination faults, MMU and local flash status, preempt, power ON/OFF, low battery, and status of a minimum of two alarm inputs, and an on line event logged when an event or alarm returns to normal status.

c.
If security is enabled, an event logged when a user enters a data change.  This event includes the user’s ID.  It is necessary to log the first change only and not every change.  Also an entry is recorded when a user logs in and out of the controller.

d.
Event logging shall be capable of being enabled or disabled for each category of event or alarm.

4.
OE logging

a.
The controller accumulates phase utilization data, phase termination data, and detector data for a number of cycles selectable by the operator.

b.
The MOE log includes the number of gap outs, force offs and max outs per phase.

c.
The MOE log includes the mode of operation and phase utilization.  If the controller is operating under coordination, the log shall include the pattern in effect and the average phase split for each period.  If the controller is operating free, the log shall include the timing plan (1 – 4), the maximum in effect and the average phase maximum for each period.

d.
Each logged period includes the volume, number of stops and the delay per phase.

e.
Each log period records the number of times a phase was skipped and the number of times walk was served per phase.
EMULATION

1.
Emulation Software.  With each controller provide software designed to emulate the controller.  The emulation software shall employ the full functionality of the controller including but not limited to;

Configuration, timing, coordination, preemption, time base, detector setup, status display, utilities including special logic and diagnostic information.  The software shall employ a graphical user interface that looks and acts like the controller.  The software shall be designed to operate on the latest Microsoft Windows operating system and be capable of direct interface with the latest version of Transoft Synchro traffic modeling software.
Replace Subsection 740-2.11 with the following:

740-2.11 CONTROLLER CABINET. Provide a controller cabinet that meets the requirements of NEMA Standard TS 2-2003 V02.06 Traffic Controller Assemblies with NTCIP Requirements (NEMA TS-2), Section 5 Terminals and Facilities and Section 7 Cabinets.

1.
Standard Features. Supply the following standard features: 

a.
Materials
Unless otherwise designated in the Plans, provide cabinets constructed of sheet Aluminum.

b.
Cabinet Dimensions
Unless otherwise designated in the Plans, provide a size 6 cabinet as defined in NEMA TS-2 Table 7-1.

c.
Doors
(1)
Provide doors meeting the requirements of NEMA TS-2 Section 7.5.  The lock must accept a Best CX series core that will be installed by the Department after the Contract is complete.

(2)
Provide a Police Compartment meeting the requirements of NEMA TS-2 Section 7.5.7.  The Police Compartment shall house the following switches:

(a)
"flash/automatic" switches that when placed in the "flash" position causes the intersection displays to go into the flashing mode.  When placed in the "automatic" position, the signal system must resume normal operation.

(b)
"signals on/off" switch that when placed in the "off" position removes power from the signal bus.  Do not allow power on the bus when either "automatic" or "flash" operation is selected by any means. 

(3)
Permanently label switches in the Police Compartment.

d.
Shelves
Provide shelves meeting the requirements of NEMA TS-2 Section 7.6. Provide additional laptop computer shelf mounted approximately 42" above ground level.  The laptop shelf must accommodate a standard 17" computer and be retractable below one of the cabinets’ shelves.

e.
Finish and Preparation
Unless otherwise designated in the Plans, provide unpainted Aluminum Cabinets with a "natural" brushed appearance.

f.
Cabinet Mounting
(1)
Provide cabinet mounting features as defined NEMA TS-2 Section 7.8.

(2)
The cabinet manufacturer is responsible for providing a cabinet that will mount without modification on the foundation detailed in Alaska Department of Transportation Central Region, Regional Detail, Controller Cabinet Foundation.

g.
Cabinet Ventilation
Furnish a cabinet that fully meets the requirements of NEMA TS-2 Section 7.9 and the following:

(1)
Furnish the fan and cabinet vent with internally mounted metal covers that are fabricated to close off the flow of air during winter operation.

(2)
Equip the cabinet with a selectable, 750/1500 watt cabinet heating device.  The heating device must have a remote air sensing thermostat. The contacts must be rated 20 amps, 120 volts, 60 hertz.

(a)
Construct the thermostat so that contacts close on descending temperature and are adjustable between 0 and 30 °F ±5 °F. The contacts must open on rising temperatures of 15 °F above the closing temperature.  The adjustment must have an indicating pointer. 

(b)
Connect the thermostat in series with an electrical resistance heater and blower fan.  The blower fan must be rated for continuous duty.  The heater and fan must be connected in parallel and rated 120 volts, 60 Hertz.  Mount the unit in the horizontal position at a location beneath the lowest shelf.  

(c)
Do not block the air intake or outlet.  Provide the unit with a SPST manual override switch that bypasses the thermostat to enable the fan and heater to operate at warmer temperatures.

h.
Auxiliary Cabinet Equipment
(1)
Mount a hooded incandescent light fixture with a 15 inch flexible "goose neck" from the cabinet door.  Use a fixture UL rated to accommodate a 25 watt lamp with an integral "ON-OFF" rotary switch mounted on the lamp hood.  Mount a fluorescent lighting fixture on the inside of the cabinet near the front edge.  Use a fixture rated to accommodate an F15T8 lamp operated from a high power factor UL or ETL listed ballast.  The lamp must be included.  The lighting fixture "ON-Off" switch must be a toggle switch mounted on an inside control panel.  Include in the circuit a door actuated switch that turns the light ON when the door is open and OFF when the door is closed.

(2)
Provide a resealable print pouch.  The pouch shall be mounted to the door of the cabinet.  The pouch shall be of sufficient size to accommodate one complete set of cabinet prints.

(3)
Provide three (3) paper sets of complete and accurate cabinet drawings with each cabinet.  Make cabinet drawings available electronically in AutoCAD v2004 or later format and deliver with paper set.

(4)
Provide one paper set of manuals for the controller, Malfunction Management Unit and vehicle detector amplifiers with each cabinet. Make said manuals available in electronic Adobe "pdf" format and deliver with paper set.

i.
Cabinet Wiring
Neatly arrange the wiring within controller cabinets to conform to the requirements of Subsections 660-3.05 and 740-2.05.  Furnish controller cabinets wired to accommodate 

(1)
Configuration #4 in Table 5-2 of the NEMA Standards Publications No. TS 2-2003 V02.06, Traffic Controller Assemblies with NTCIP requirements with two each Type 2 detector racks.

(a)
Equip the cabinet with required control and auxiliary equipment connecting cables to operate the phases and detection indicated on the Plans, including future use. 

(b)
Size wiring, switches, surge protectors, flash relays, and flashers to handle the necessary amperage required under full cabinet use.  Use orange colored wires to run from the flash transfer relay used for emergency flash programming. 

(c)
Wire the cabinet to accommodate 6 unique preempt sequences as defined by NEMA TS-2 Section 3.7 and 2 auxiliary preempt sequences.  Configure each detector rack to accommodate 4 unique sequences.

j.
Field Terminal Blocks 

Provide Terminals and Facilities meeting the requirements of NEMA TS-2 Section 5, Configuration #4 (Table 5-2) and the following:

(1)
Provide 2 or more insulated terminal blocks to terminate field conductors.  Provide each block with 12 poles with 10-32 screw type terminals.  Use a terminal block that is a barrier type with removable shorting bars in each of the 12 positions and with integral type marking strips.  Terminate conductors to a terminal block. 

(2)
Terminate conductors from the controller unit in ring type terminal lugs or solder them to a through panel solder lug on the rear side of the terminal.  Terminate other conductors in spade type terminal lugs. 

(3)
Do not bring more than 3 conductors to any one terminal.  Two flat metal jumpers, straight or U shaped, may also be placed under a terminal screw.  Fully engage at least 2 full threads of terminal screws when the screw is tightened.  Do not extend live parts beyond the barrier. 

(4)
Terminals must be provided to terminate a future 25 pair interconnect cable with each conductor terminated on individual terminals.  Terminate interconnect cable conductors on individual terminals.

(5)
On the right side of controller cabinets, install two 16 position bus bars, for terminating the equipment grounding and neutral conductors used inside the cabinets.  On the left side of the controller cabinets, install two 32 position bus bars, for terminating the equipment grounding and neutral conductors from field wiring.

k.
Cabinet Accessories
See NEMA Standard TS 2-2003 V02.06, Section 5 Terminals and Facilities, Figure 5-4 Cabinet Power Distribution Schematic for Items (1) through (6).

(1)
Disconnecting Means
(a)
Main circuit breaker must be a single pole, 30 ampere, 10,000 amperes interrupting capacity for each cabinet.
(b)
Auxiliary circuit breaker(s) must be single pole, 20 ampere, 10,000 amperes interrupting capacity to protect fan, heater, light, and convenience outlet(s).
The rating of the main disconnect means with overcurrent protection must be not less than 125% of the maximum anticipated continuous load.  When using disconnecting circuit breakers, use "trip indicating trip free," Type.
(2)
Signal Bus.  Connect the signal bus to the incoming AC line through a signal bus mercury contactor and an overcurrent protection device.  Energize the signal bus mercury contactor to provide power to the signal bus.  The current rating of the signal bus mercury contactor must be at least the current rating of the main overcurrent protection device. 

(3)
AC Service Transient Suppression.  Connect the transient suppression device for the primary feed of the cabinet on the load side of the cabinet overcurrent protection device.  The transient voltage suppression device connected to the controller power circuit must provide protection against voltage abnormalities of 1 cycle or less duration.

(a)
The suppressor must be solid state high energy circuit containing no spark gap, gas tube, or crow bar component.  The current rating of the device must be 15 amps minimum.  The device must provide transient protection between neutral and ground, line and ground, as well as line and neutral.  If the protection circuits fail, they must fail to an open circuit condition.  The device must meet requirements of UL Standard 1449.

(b)
The suppressed voltage rating must be 600 volts or less when subject to an impulse of 6,000 volt, 3,000 amp source impedance, 8.0/20 microsecond waveform as described in UL Standard 1449.  In addition, the device must withstand, without failure or permanent damage, one full cycle at 264 volts RMS.

(c)
The device must contain circuitry to prevent self induced regenerative ringing.  There must be a failure warning indicator light that must illuminate when the device has failed and is no longer operable.  The transient suppression device must withstand a 20,000 ampere surge current with an 8x20 microsecond (time to crest x time to second halfcrest) waveform 20 times at 3 minute intervals between surges without damage or degradation to the suppressor.  Output voltage must not exceed 500 volts at any time during the test.  Use a device that is a solid state, high energy circuit with no spark gap, gas tube, or bar component. 

(4)
Radio Interference Suppression.  Equip each traffic cabinet, flasher, and other current interrupting device with a suitable radio interference suppressor installed at the input power point.  Install the radio interference suppressor after the AC service transient suppression unit described in Subsection 740-2.11.1.k (3).  It must provide a minimum attenuation of 50 decibels over a frequency range from 200 kilohertz to 75 megahertz, when used with normal installations. 

(a)
The interference suppressor must be hermetically sealed in a substantial metal case filled with suitable insulating compound. Terminals must be nickel plated, 10-24 brass studs of sufficient external length to provide space for connecting two No. 8 conductors and must be so mounted that the terminals cannot be turned in the case.  Ungrounded terminals must be properly insulated from each other and must maintain a surface leakage distance of not less than 1/4 inch between any exposed current conductor and any other metallic part, with an insulation factor of 100 to 200 megohms dependent on external circuit conditions. 

(b)
The radio interference suppressor must have a minimum current rating equal to the rating of the main disconnect means as specified in Subsection 740-2.11.1.k (1) (a).  It must be designed for operation on 120 volts, 60 hertz, single phase circuits and be UL and EIA compliant.

(c)
Connect the ground connection of the radio interference suppressor only to AC neutral.  Do not connect to Earth Ground directly. 

(5)
Communications Transient Suppression.  Provide a transient suppressor for the system interface communications lines when used.  This suppressor must withstand a 100 ampere 10 x 700 microsecond waveform 20 times at 30 second intervals between surges without damage or degradation to the suppressor.  Apply the transient surge both line to line and line to ground. Output voltage must not exceed 8 volts line to line and line to ground.  Output voltage must not exceed 8 volts line to line or 250 volts line to ground at any time during the test. 

(6)
Control Panel.  Provide and label a control panel assembly that is readily accessible from the front of the cabinet. The control panel assembly must consist of:

(a)
"controller power" switch to energize the controller while the signal lights are off or are being operated by the flasher.  Label and rate the switch for load current.

(b)
An electrical outlet.  It must be a duplex, 3 prong, NEMA Type 5-20R grounding type outlet with independent ground fault circuit protection.

(c)
"auto/flash" switch that when placed in the "flash" position provides flashing operation without interrupting the controller unit power. When the switch is placed in the "auto" position the controller unit must provide normal operation.

(d)
"stop time/off/on" switch that when placed in the "stop time" position causes the controller unit to stop time.  In the "off" position, the controller unit must be active regardless of external commands.  In the "on" position, the timing must be normal but subject to external command interruptions.

(e)
"heater by-pass" switch to bypass the remote heater thermostat. 

(f)
momentary contact test switches to place calls on each vehicle and pedestrian phase.  Switches must provide tactile feedback and be rated at 1 ampere, minimum, for a resistive load at 120 VAC and at 28 VDC.  Contacts must be coin silver or gold plated and be enclosed and labeled as to their function.

2.
Special Features. Provide special features if called for in the Plans or as specified in the Special Provisions.
Coordination "Remote/Time of Day/Free" Switch.  When the switch is in the "Remote" position, supervisory functions performed on the controller unit from a master coordinator or central computer must operate normally.
When the switch is in the "Time of Day" position, the local controller must use the local coordinators time of day plan.  When the switch is in the "Free" position, it must be possible to remove any or all coordination devices and maintain normal, non-coordinated controller operation without wire jumpers, jumper plugs or other special devices.  Provide this switch if a local coordination or system modem/interface unit is shown on the Plans.

Replace Subsection 740-2.12 with the following:
740-2.12 STANDARD AUXILIARY EQUIPMENT.

Provide equipment meeting the requirements of Section 6 of the NEMA Standard Publication TS 2-2003 V02.06, Traffic Controller Assemblies with NTCIP Requirements (NEMA TS-2).

1.
Three Circuit Solid State Load Switches.  Use load switches conforming to NEMA TS-2, Section 6.2 Three Circuit Solid State Load Switches and as a minimum include Light Emitting Diode indicators on the DC input circuitry.  The load switch must have three independent switching circuits, each being an individually replaceable solid state module. 

2.
Solid State Flasher.  Use a NEMA Type III flasher unit that conforms to NEMA TS-2, Section 6.3 Solid State Flashers.

3.
Malfunction Management Unit (MMU).  Provide Type 16 MMU to be fully compliant with the requirements of NEMA TS-2, Section 4.  In addition, the MMU shall have a full intersection LCD back lighted signal on the front panel and shall be downward compatible with TS-1 CMUs.

4.
Flash Transfer Relay.  Use flash transfer relays that meet the requirements of NEMA TS-2, Section 6.4 Flash Transfer Relays.

Replace Subsection 740-2.13 with the following:
740-2.13 SPECIAL AUXILIARY EQUIPMENT. Use the following special auxiliary equipment when called for on the Plans and/or Special Provisions: 

Provide equipment meeting the requirements of the cited Sections of the NEMA Standard Publication TS 2-2003 V02.06, Traffic Controller Assemblies with NTCIP Requirements (NEMA TS-2).

1.
Inductive Loop Detectors Units. Provide inductive loop detectors that conform to the requirements of NEMA TS-2, Section 6.5 Inductive Loop Detector Units.  Unless otherwise called for in the Plans provide 2 Channel Inductive Loop Detectors with audible feedback of detection events.  The audible feature must be manually switchable between audible "on" and silent "off."
2.
Local Coordination Units. Provide actuated coordination that conforms to the requirements of NEMA TS-2, Section 3.6 Actuated Coordination.

3.
System Modem/Interface Unit.  Supply a system modem/interface unit assembly that is compatible with the existing computerized traffic control system. 

4.
Preemption Units. Provide preemption that conforms to the requirements of NEMA TS-2, Section 3.7 Preemption and the following: 

Install the following components of the GTT Company’s Opticom Priority Control System according to GTT’s written installation instructions at the signalized intersections listed on the Plans.

a.
The system must be capable of sending a signal to the controller when an Opticom signal from a vehicle-mounted "GTT OPTICOM Emitter" has been received and maintained for a period of 1.7 seconds.

b.
Use Opticom Priority Control System Model 792H emitters.

c.
Unless otherwise shown on the Plan use Opticom Traffic Control Systems Opticom Detector Model 721 preemption detectors.

d.
Furnish the appropriate number of Opticom Traffic Control Systems 754 Phase Selectors to meet the number of channels of detection for each intersection.  Use rack mounted phase selectors.

e.
When more than one detector is required per phase, furnish the appropriate number of harnesses for the 754 Phase Selectors to handle the auxiliary detection.

f.
Install Model 138 Optical detector lead in cable between the end of each signal mast arm and the controller cabinet.  Furnish enough slack in these cables for them to extend 2 feet beyond the end of each signal mast arm and to leave 10 feet of slack in the controller cabinet.  Seal both ends of each lead in cable with mastic lined, heat shrink tubing end caps.

g.
The controller, rather than the phase selector or auxiliary logic, must perform interval timing, signal sequences, and phase skips.

h.
Mount detectors according to manufacturer recommendations or as approved by the Engineer.  Mount and aim detectors to provide maximum emergency vehicle recognition.  Detector locations shown on the Plans are approximate and subject to change as directed by the Engineer.

i.
When emitters are required, provide GTT Opticom Priority Control System, Model 792H Emitter with 793 in vehicle switch.  The Emitter shall be factory programmed to the class and vehicle identification numbers assigned by jurisdiction as shown in the Plans and the following:

(1)
Class 0 and Vehicle ID. Number 0 (Zero) shall be disabled for Emitters.

(2)
Vehicle Id. Numbers shall be sequential, beginning with the lowest number in the EVP Emitter table for the appropriate class.

(3)
Provide one copy of 790IS Emitter Software Kit including "Y" cable.

(4)
One GTT Opticom Portable Emitter Kit with 792R emitter on a magnetic base, 793R switch and cigarette lighter adapter power cord in a "Camera Bag" case.

5.
Bus Interface Unit (BIU).  Provide BIU’s that fully meet the requirements of NEMA TS-2 Section 8.  Unless otherwise called for in the Plans provide BIU’s that meet the NEMA designation BIU2.

6.
Traffic Logging System.  If called for in the Plans, furnish, and install in the controller cabinet, a stand-alone unit that collects, time stamps, and stores data in an unattended manner.

7.
Video Detection System.
a.
General.

(1)
System Hardware. Use machine vision system hardware consisting of the following components:

(a)
Color Machine Vision Processor (MVP) sensors as shown in the Plans
(b)
Terra Access Point (TAP)

(c)
Communication interface panel

(d)
Personal computer (PC)

The PC shall host the server and client applications that are used to program and monitor the other system components.  The MVP sensor shall be an integrated color zoom camera and processor that perform real-time traffic detection. Each MVP sensor shall be programmable with a minimum of twenty detection zones to satisfy the traffic detection needs of a variety of simple to complex traffic applications.  The detection zones shall be user-defined though interactive graphics software running on a PC.  The detection zones and the associated traffic functions and alarms shall be downloaded to the MVP for operation.  The real-time performance shall be observed by viewing the video output from the sensor with overlaid flashing detector’s to indicate the current detection state (on/off).  Subsequent redefinition of detection zones shall be permitted for rapid reconfiguration of fine-tuning detection performance.  The MVP sensor shall calculate detector states in real-time and communicate the detection information to the TAP that subsequently translates the detection state directly to a traffic signal controller in real time.  The MVP sensor shall optionally store cumulative traffic statistics, internally in non-volatile memory, for later retrieval and analysis.

The MVP shall communicate to the Terra access Point, communications panel and the software applications using the industry standard TCP/IP network protocol.  The MVP shall have a built in Internet Protocol (IP) address and shall be addressable with no plug in devices or converters required.

The Terra Access Point shall communicate directly with up to eight (8) MVP sensors and shall comply with the form factor and electrical characteristics to plug directly into a NEMA Type C or D detector rack providing up to thirty-two (32) inputs and sixty-four (64) outputs directly with a TS2 Type traffic signal controller.

The communication interface panel shall be hardwired into a traffic signal cabinet or junction box.  The communication interface panel shall be a Eight-sensor model and provide the electrical termination of wiring for video, data, and power for the MVP.

The communication interface panel shall provide high-energy transient protection to electrically protect the Terra Access Point and connected MVP sensors.

(2)
System Software. The MVP sensor embedded software suite shall incorporate multiple applications that perform a variety of diagnostic processing.  Its primary function is to detect vehicular traffic approaching or departing the MVP sensor in multiple traffic lanes.  The detection shall be reliable, consistent, and perform under all weather, lighting, and traffic congestion levels.

There shall be a suite of client applications that reside on the host client/server PC.  The applications shall execute under Microsoft Windows 98, 2000, Windows NT, and XP. Available client applications shall include:

(a)
Network Browser:  Learn a network of connected Terra Access Pints and MVP’s then show the topology in a logical hierarchical relationship

(b)
Detector Editor: Create and modify detector configurations to be executed on the MVP sensor

(c)
Operation Log: Extract the MVP run-time operation log of special events that have occurred.

(d)
Data Archive: Extract time interval cumulative traffic statistics in real time (on the same time interval spacing) or after long periods of data accumulation (for instance, once a day or once a week, etc.)

(e)
Software Installer: Reconfigure one or more MVP sensors with a newer release of embedded system software.

b.
Functional Capabilities 

(1)
MVP Image Sensor. The MVP image sensor shall be an integrated imaging color CCD array with optics, high-speed image processing hardware and a general purpose CPU bundled into a sealed enclosure.  The MVP Sensor shall be equipped with a sunshield to reflect solar heat and to shield the CCD array from direct exposure to the sun.  The CCD array shall be directly controlled by the general purpose CPU, thus providing high video quality for detection that has virtually no noise to degrade detection performance.  The optics and camera electronics shall be directly controlled for optimal illumination for traffic detection.  The lens shall be pre-focused at the factory, as required for operation.  It shall be possible for the user to zoom the lens, as required for operation.  The MVP sensor shall operate at a maximum rate of 30 frames per second when configured for the NTSC (US) video standard.  The MVP shall process a minimum of twenty detector zones simultaneously placed anywhere in the field of view of the sensor.  The video output shall have the ability to selectively show overlaid graphics indicating the current real-time detection state of each individual detector defined in the video.  The sensor output NTSC video shall be viewed with any compatible video-display device.

(2)
Differential Video. The MVP sensor shall output full motion color video through the means of a differential video port in NTSC format.  The differential video is transmitted over a single twisted pair.

(3)
Power. The MVP sensor shall operate on 24 VAC, 50/60Hz at a maximum of 25 watts.  The camera and the processor electronics shall consume a maximum of 10 watts and the remaining 15 watts shall support an enclosure heater.

(4)
MVP Operations Log. The MVP shall maintain a non-volatile operations log, which minimally contains:

(a)
Revision numbers for the current MVP sensor hardware and software components in operation.

(b)
Title and comments for the specific detector configuration file downloaded to the MVP.

(c)
Date and time the Operations Log was last cleared.

(d)
Date and time communications were opened or closed with the MVP.

(e)
Date and time of last power-up.

(f)
Time stamped MVP self diagnosed hardware and software error to aid in system maintenance and troubleshooting.

(5)
MVP Vehicle Detection. The real time detection performance of the MVP shall be optimized by following the set of guidelines for:

(a)
The traffic application to perform,

(b)
MVP sensor mounting location,

(c)
The number of traffic lanes to monitor,

(d)
The sizing, placement, and orientation of Count and Presence detectors,

(e)
Traffic approaching and/or receding from the sensor’s field of view,

(f)
Minimizing the effects of lane changing maneuvers.

(6)
Detection Zone Placement. The video detection system shall provide flexible detection zone placement anywhere and at any orientation within the field of view of the MVP sensor.  Preferred detector configurations shall be:

(a)
Detection zones placed across lanes of traffic for optimal count accuracy or

(b)
Detection zones placed parallel to lanes of traffic for optimal presence detection accuracy of moving or stopped vehicles.

A single detection zone shall be able to replace one or more conventional detector loops connected in series.  Detection zones shall be able to be overlapped for optimal road coverage.  In addition, selective groups of detectors can be logically combined into a single output by using optional delay and extend timing and signal state information.  Optimal detection shall be achieved when the MVP sensor placement provides an unobstructed view of each traffic lane where vehicle detection is required.  Examples of obstructions are not limited to fixed objects.  Obstruction of the view can also occur when vehicles from a lane nearer to the sensor obscure the view of the roadway of a lane farther away from the sensor.

(7)
Detection Zone Programming. Placement of detection zones shall be by means of a supervisor computer (PC) operating in the Windows 98, 2000 or Windows NT graphical environments, a keyboard, and a mouse.  The monitor shall be able to show the detection zones superimposed on images of traffic scenes.

The detection zones shall be created by using a mouse to draw detection zones on the supervisor computer’s monitor.  Using a mouse and the keyboard it shall be possible to place, size, and orient detection zones to provide optimal road coverage for vehicle detection.  It shall be possible to download detector configurations from the supervisor computer to the MVP, to retrieve the detector configuration that is currently running in the MVP, and to back up detector configurations by saving them to the supervisor computer’s removable or fixed disks.

The supervisor computer’s mouse and keyboard shall be used to edit previously defined detector configurations to permit adjustment of the detection zone size and placement, to add detectors for additional traffic applications, or to reprogram the sensor for different traffic applications or changes in installation site geometry or traffic rerouting.

(8)
Detection Zone Operation. The MVP real time detection operation shall be verifiable through several means.  The primary method shall be to view the video output of the sensor with any standard video display device (monitor).  The video with overlaid detection zones shall display each detector as white, when the state of the detector is ON, or as black, when the state of the detector is OFF.  Each detector shall be selectively assignable to be visible or hidden in the detector flashing video display when the detector configuration file is programmed.

Additional verification of detector operation includes visual observation of the LED’s on the front of the TAP and/or confirmation of detection as recognized by the traffic controller.

(9)
Optimal Detection. The video detection system shall optimally detect vehicle passage and presence when the MVP sensor is mounted 30 ft. or higher above the roadway, when the image sensor is adjacent to the desired coverage area, and when the distance to the farthest detection zone locations are not greater than ten (10) times the mounting heights of the MVP.  The recommended deployment geometry for optimal detection also requires that there be an unobstructed view of each traveled lane where detection is required.  Although optimal detection may be obtained when the MVP is mounted directly above the traveled lanes, the MVP shall not be required to be directly over the roadway.  The MVP shall be able to view either approaching or receding traffic or both in the same field of view.  The preferred image sensor orientation shall be to view approaching traffic since there are high contrast features on vehicles as viewed from the front rather than the rear. The MVP sensor placed at a mounting height that minimizes vehicles image occlusion shall be able to monitor a maximum of six (6) to eight (8) traffic lanes simultaneously.

(10)
Terra Access Point Detector Port Master. The Terra Access Point card shall provide the hardware and software means for up to eight (8) MVP sensors to communicate real time detection states and alarms to a local traffic signal controller.  It shall comply with the electrical and protocol specifications of the detector rack standards.  The card shall have 1500 Vrms isolation between rack logic ground and street wiring.

The Terra Access Point card shall be a simple interface card that plugs directly into a NEMA TS2 Type C or D detector rack.  The TAP TS2 card shall provide 32 phase inputs and 64 detector outputs.

(11)
MVP Input and Output Assignments. Input and Output assignments are programmed into the MVP through the local "Supervisor" port on the detector rack interface card.  The MVP declares which input and output pins are utilized during operation, the card requires no software configuration or setup.  Detector outputs shall be assigned to any detector type that changes on/off state and consecutive pairs of outputs shall emulate the output of two (closely spaced) detectors to report speed of individual vehicles.

(12)
Jumper Configurable TS1 I/O. Two jumpers shall permit the card to be configured so that all inputs and outputs go either to the rear edge connector or the front panel DB 15 connector.

(13)
Terra Interface Panel. The Terra communications interface panel supports one to Eight MVPs.  The communications interface panel consists of a predefined wire termination block for MVP power, data, and video connections, a power transformer for the MVP, electrical surge protectors to isolate the TAP and MVP, and an interface connector to cable directly to the TAP.

(14)
MVP Sensor Power. The interface panel shall provide power for one (1) MVP through a step-down transformer, taking local line voltage and producing 28 VAC, 50/60 Hz, at about 30 watts.  A 1/2 amp slow-blow fuse shall individually protect the step-down transformers.

(15)
High Energy Transient Suppression. The interface panel shall provide termination points for all street wiring of the MVP and high-energy transient protection.  The interface panel shall provide high energy crowbar transient protection, to NEMA TS2 standards.  The transient suppression shall protect all of the interconnected hardware.

(16)
Interface Panel I/O Terminations. The Terra interface panel terminal block includes terminations for one (1) to eight (8) MVPs.  This shall include terminations for:

(a)
3 termination points for power, Communications and Video to and from the MVP sensor

(17)
Supervisor Software Suite. The system software shall support either small or large networks of field hardware of MVP sensors, TAPs, and commercial telecommunications equipment.  The communication of traffic data, alarms, video snapshots, etc. across the network shall use the client server relationship model.  The central communications server, the ComServer, provides local or remote access to all networked field hardware to a variety of client applications that can execute simultaneously on the same host computer as the ComServer or across a local area network.  Local access shall provide direct hook-up/link to field hardware (for field installation and maintenance) even though the field hardware may be communicating to remote client applications.  Remote access shall provide connection to specific field hardware over long distances as part of a larger interconnected network.  The Supervisor Software Suite shall consist of the ComServer and all of the supplied client applications.

The Supervisor Software Suite shall provide an easy to use graphical user interface and support all models/versions of the supplied MVP and Mini–Hub.  The software shall support both still image and real-time viewing of video images within in Windows.  Programming the MVPs and designating inputs and outputs from/to the TAPs shall be performed with detectors overlaid on still images and monitoring the detection performance of the MVPs shall be displayed with "live" video.

The Supervisor Software Suite consists of the:

(a)
ComServer, to provide the network communications services of deployed field hardware to client applications

(b)
Network Browser, to activate selected client applications with associated field hardware in the network

(c)
Detector Editor, to create and modify detector configurations to be executed on the MVPs and TAPs in the field

(d)
Operation Log, to extract the MVP run-time operation log of special vents that have occurred

(e)
Data Archive, to extract time interval cumulative traffic statistics in real time (on the same time interval spacing) or after long periods of data accumulation (for instance, once a day or once a week, etc.) and stored locally to the Supervisor PC

(f)
Installer, to reconfigure one or more MVPs with a newer release of embedded system software.

(18)
Supervisor Computer System. A supervisor computer system is not required.

c.
MVP Hardware

(1)
MVP Image Sensor. The MVP video detection system shall use medium resolution, color image sensor as the video source for real-time vehicle detection.

As a minimum, each image sensor shall provide the following capabilities:

(a)
Images shall be produced with a color CCD sensing element with horizontal resolution of at least 500 lines and vertical resolution of at least 350 lines.

(b)
Images shall be output as a video signal conforming to NTSC specifications.

(c)
Provide software JPEG video compression.

(d)
Useable video and resolvable features in the video image shall be produced when those features have luminance levels as high 10,000 lux during the day.

(e)
Useable video and resolvable features in the video image shall be produced when the ratio of the luminance of the resolved features in any single video frame is 300:1.

(f)
Provide direct real-time iris and shutter speed control.

(g)
Be usable for video surveillance.

(h)
An optical filter and appropriate electronic circuitry shall be included in the image sensor to suppress "blooming" effects at night.

(i)
Gamma for the image sensor shall be preset at the factory to a value of 1.0.

(2)
MVP Optics. The MVP image sensor shall be equipped with an integrated zoom lens that can be changed using either configuration computer software or a hand-held controller.

(3)
MVP Enclosure. The image sensor and lens assembly shall be housed in an environmental enclosure that provides the following capabilities:

(a)
The enclosure shall be waterproof and dust-tight to NEMA-4 specifications, and shall have the option to be pressurized with dry nitrogen to 5 ( 1 psi.

(b)
The enclosure shall allow the MVP image sensor to operate satisfactorily over an ambient temperature range from –29° F to 140° F while exposed to precipitation as well as direct sunlight.

(c)
The enclosure shall allow the image sensor horizon to be rotated during field installation.

(d)
The enclosure shall include a provision at the rear of the enclosure for connection of the factory-fabricated power, communications, and video signal cable.  Input power to the environmental enclosure shall be 110 VAC and either 50 or 60 Hz as an option.

(e)
A heater shall be at the front of the enclosure to prevent the formation of ice and condensation in cold weather, as well as to assure proper operation of the lens’ iris mechanism.  The heater shall not interfere with the operation of the image sensor electronics, and it shall not cause interference with the video signal.

(f)
The enclosure shall be light-colored and shall include a sun shield to minimize solar heating and glare.

(g)
The front edge of the sunshield shall protrude beyond the front edge of the environmental enclosure and shall include provision to divert water flow to the sides of the sunshield.

(h)
The amount of overhang of the sunshield shall be adjustable to prevent direct sunlight from entering the lens or hitting the faceplate.

(i)
The total weight of the image sensor in the environmental enclosure with sunshield shall be less than 6 pounds.

(j)
When operating in the environmental enclosure with the power, communication and video signal cable connected, the image sensor shall meet FCC class B and CE requirement for electromagnetic interference emissions.

(4)
MVP Electrical. Connections for video, communications and power shall be made to the image sensor using a single connector (Easy Lock). The Contractor shall supply the 3 conductor (1175-006) 18 AWG Carolprene flexible cable, which will run from the back of the camera to the signal controller cabinet.

(5)
MVP Field Interface Equipment. An MVP communication interface panel shall be available for installation inside the traffic cabinet.  The panel shall provide twisted-pair connection points with approved transient protection.  Transient protection shall be included for each MVP image sensor.  Additionally, the communication interface panel shall provide 110 VAC for each sensor using transformers that step down the voltage from the existing 110 or higher AC power available in the cabinet.  The interface panel 3-wire input power shall be connected to the transient protected side of the AC power distribution system in the traffic control cabinet in which the panel is installed.

d.
System Installation. The supplier of the video detection system shall supervise the installation and testing of the video detection system and computer equipment.  A factory certified representative from the supplier shall be on-site during installation.  Install all video detection equipment in accordance with the manufacturer’s recommendations.

e.
System Training. Provide a four-hour session of training by a certified instructor to State personnel in the operation, setup and maintenance of the video detection system.  Provide instruction and materials for a maximum of 10 persons and conduct the training at a location determined by the Engineer.

f.
Warranty, Service, and Support. The supplier, for a minimum of two (2) years, shall warrant the video detection system.  Ongoing software support by the supplier shall include software updates of the MVP sensor, Terra Access Point and supervisor computer applications.  These updates shall be provided free of charge during the warranty period.  The supplier shall maintain a program for technical support and software updates following expiration of the warranty period.  This program shall be available to the State in the form of a separate Contract.

CR740-110410

Delete 740-2.15 PEDESTRIAN SIGNALS and replace with the following:

740-2.15 PEDESTRIAN SIGNALS.  Use LED Pedestrian Countdown modules that use the international "HAND/WALKING PERSON" symbols.  Except for the countdown indication and as otherwise noted in this specification, use modules that conform to "Pedestrian Traffic Control Signal Indications - Part 2:  Light Emitting Diode (LED) Pedestrian Traffic Signal Modules" Institute of Transportation Engineers, 3/19/2004, (hereafter referred to in this document as "PTCSI-04") and to the applicable Sections of the current Alaska Traffic Manual.

1.
Pedestrian Signal Heads.
a.
Signal Modules:  Provide Portland Orange "HAND" and "COUNTDOWN DIGITS" and lunar white "WALKING PERSON."  Locate COUNTDOWN DIGITS adjacent to the associated UPRAISED HAND.  Make "HAND" and "WALKING PERSON" symbols a minimum of 11 inches high and 7 inches wide and COUNTDOWN DIGITS a minimum of 9 inches high and 7 inches wide.  Provide incandescent looking WALKING PERSON, HAND, and COUNTDOWN DIGITS.  Ensure the WALKING PERSON, UPRAISED HAND and COUNTDOWN DIGITS are not readily visible when not illuminated.  Provide "AllnGaP" Portland Orange LEDs or equivalent, rated for 100,000 hours or more at 77˚ F and 20 mA.  Provide "InGaN" White LEDs.

Make all exposed components of modules suitable for prolonged exposure to the environment, without appreciable degradation that would interfere with function or appearance.

Provide modules with an installed gasket to seal the junction with the signal housing.

(1)
Lens.  Use modules with internal masks to prevent the icons and digits from being visible when not in operation.  No external silk-screen is permitted.  Provide smooth or textured lens of transparent polycarbonate material, frosted to prevent sun phantom.  Use lenses that will not crack, craze or yellow due to solar UV exposure typical for a south-facing Arizona desert installation, after a minimum of 60 months in service.

(2)
Retrofit.  When a module will replace an existing module in an existing signal housing, furnish signal modules designed as retrofit replacements for existing neon type pedestrian signals (ICC 4090 and/or 4094).  Provide modules that do not require special tools for installation.  Provide modules that fit securely into existing pedestrian signal housings without any modification to the housing, connect directly to existing electrical wiring, and form a weather-tight seal.  Provide modules and components constructed so each retrofit of existing pedestrian signals only requires the removal of the existing neon message module, gasket, and power supply and installation of the new LED pedestrian countdown module.  Provide all necessary components to complete conversion including a one piece gasket.

(3)
Photometric Requirements.  Meet the following requirements:

(
Minimum Luminance.  Maintain the following minimum luminance values for at least 60 months, under the operating conditions defined in Sections 3.3.1 and 5.2.1 of PTCSI-04 (when measured normal to the plane of the icon surface):

(
WALKING PERSON 2,200 cd/m2,

(
UPRAISED HAND 1,400 cd/m2,

(
DIGITS 1,400 cd/m2 (when "88" is displayed).

(
Maximum Luminance.  Provide modules for which the actual luminance of a module does not exceed three times the minimum maintained luminance, as defined is Section 4.1.1 of PTCSI-04, when operated within the temperature range -40˚ F to +165˚ F.

(
Uniformity.  Provide modules for which the uniformity of the signal output across the emitting section of the module lens (i.e. icons or digits) does not exceed a ratio of 5 to 1 between the maximum and minimum luminance values as measured in 0.5 inch diameter spots. 

(
Markings.  Permanently mark the back of each LED signal module with:

(
Manufacturer's name, trademark, and other necessary identification

(
Warranty information

(
Rated voltage and power consumption in volt-amperes

(
An up arrow or the word "UP" or "TOP" for orientation within a signal housing.

(4)
Electrical.  Provide LED pedestrian countdown signal modules that:

(a)
are operationally compatible with currently used controller assemblies (solid state load switches, flashers, and conflict monitors).

(b)
have a maximum of 4 each secured, color coded, 36 inches long, 600V, 18 AWG minimum, jacketed wires, conforming to the National Electrical Code, rated for service at +221˚ F for electrical connection.

(c)
operate from a 60 (3 Hz AC line over a voltage range of 80 VAC to 135 VAC. Test voltage for all photometric performance measurements shall be 120 (3 volts rms.

(d)
use LED circuitry that prevents perceptible flicker over the voltage range specified above.

(e)
include voltage surge protection against high-repetition noise transients and low-repetition noise transients as stated in Section 2.1.8, NEMA Standard TS-2, 2003.  Module must meet the following test requirements:  Section 8.2 IEC 1000-4-5 & Section 6.1.2 ANSI/IEEE C62.41.2-2002, 3kV, 2 ohm and Section 8.0 IEC 1000-4-12 & Section 6.1.1 ANSI/IEEE C62.41.2-2000, 6kV, 30 ohm.

(f)
have a current draw sufficient to ensure compatibility and proper triggering and operation of load current switches and conflict monitors in signal controller units.  When the module is switched from the On state to the Off state the terminal voltage shall decay to a value less than 10VAC RMS in less than 100 milliseconds when driven by a maximum allowed load switch leakage current of 10 milliseconds when driven by a maximum allowed load switch leakage current of 10 milliamps peak (7.1 milliamps AC).

(g)
have a maximum power consumption at 77˚ F of: Hand 11.0 watts, Walking Person 8.0 watts, Digits 10.0 watts (when display shows "88").

(h)
have waterproof strain relief and anti-capillary wires, or have electrical wires that do not penetrate the LED module housing.  This is intended to prevent water seepage between the back cover and the electrical wires, or between the copper and insulation of the wires (Connection may be made by use of an over molded connector).

(i)
will default to the hand symbol for abnormal conditions when nominal voltage is applied to the unit across the two phase wires (rather than being applied to the phase wire and the neutral wire).

(j)
have three separate power supplies:  one each for the Walking Person, the Upraised Hand and the countdown digits.  Use separate circuitry to power the LED Walking Person icon and the LED Upraised Hand icon, in order to virtually eliminate the risk of displaying the wrong icon.

(5)
Countdown Module Functions.

(a)
General.  Begin the countdown at the beginning of the FLASHING HAND indication.  End the countdown at "0" at the end of the FLASHING HAND indication.  Make the countdown display dark from the end of one FLASHING HAND indication until the beginning of the next.  Display steady, not flashing, countdown digits.  Do not provide user accessible switches, controls, or options that would allow modification of cycle time, icons, digits or that would allow the countdown to operate while the WALKING PERSON or STEADY HAND is displayed.

(b)
Learning Cycle.  At power on, make the countdown display dark for one learning cycle in which it will determine the duration of the FLASHING HAND indication.

(c)
Normal Operation.  Display the countdown/FLASHING HAND for the duration measure in the learning cycle for every cycle until the module measures a different FLASHING HAND duration.

(d)
Countdown Duration Modification.  When a different duration is measured, make the countdown dark for the next cycle, and enter a Learning Cycle as previously described.  Resume Normal Operation with the new FLASHING HAND duration if the measured FLASHING HAND DURATION for the next cycle is the same as for the first cycle when a change was detected.  Continue Learning Cycles, if the duration is different, until the measured FLASHING HAND duration is the same for two cycles.  Resume Normal Operation with new duration when that happens.

(e)
Countdown Truncation.  Make the digits dark if the controller output displays a STEADY HAND or if both the HAND and WALKING PERSON go dark, regardless of whether the countdown to zero has been completed.

(f)
Preemption.  Handle preemption events as described under Countdown Duration Modification and, if necessary, Countdown Truncation.

(g)
Recycling.  Allow for consecutive cycles without display of the STEADY HAND.

(h)
Power Outage.  Maintain an uninterrupted countdown during short power failures (<1.5 seconds).  Make the digits dark after a loss of power of more than 1.5 seconds and enter a Learning Cycle when the power is restored.

(6)
Testing Requirements.

(a)
All LEDs Functional.  LED modules with any non-functioning individual LEDs at the final inspection will be rejected.

(b)
Burn-in.  Manufacturer shall energize each new LED module for a minimum of 24 hours at operating voltage before shipment to ensure electronic component reliability.

(c)
Production Testing and Inspection by Manufacturer.  Submit manufacturer's certification that all tests in Section 6.3 of PTCSI-04 have been successfully completed on each LED module to be used on the project.  Show result of each individual test on the certification.

(d)
Design Qualification and Quality Assurance Testing by an Independent Lab.  Have ETL/Intertek or other approved OSHA "Nationally Recognized Testing Laboratory" do the following:

i.
Perform an initial assessment of the manufacturer's factory, engineering and manufacturing systems, and procedures to confirm compliance with ISO 9000.

ii.
Perform initial Design Qualification Testing as specified in Section 6.4 of the PTCSI-04.

iii.
Every 6 months, conduct a factory inspection and perform Quality Assurance Tests on two samples of each certified LED module in accordance with the following section of PTCSI-04.

6.4.2 Conditioning
6.4.4.1 - 6.4.4.4 Luminous Intensity

6.4.4.6 Chromaticity

6.4.6.1 Current Consumption

6.4.6.6 Power Factor

6.4.6.7 Total Harmonic Distortion
iv.
Provide a certification label on each certified LED traffic signal module verifying the manufacturer's factory and modules passed the tests listed in (a) through (c) above.
(7)
Warranty.  Provide a manufacturer's written warranty that covers defects in materials, workmanship, and compliance with PTCSI-04 for a period of 60 months after the manufacture date.  No new LED module will be accepted on a project if its manufacture date is more than 12 months before the date of installation.  Begin warranty period for modules that replace failed modules on the date of installation.

The warranty shall require the manufacturer to replace LED modules that fail within the warranty period with new LED modules at no cost to the Department, and to cover the cost of shipping failed modules.  

The warranty does not include the cost of removing failed modules or reinstalling new modules.  

Warranty shall require the manufacturer to send the Department prepaid authorization to return the failed module and provide a toll free telephone number for notifying them when it becomes necessary to return failed LED modules.

The warranty shall require the manufacturer to deliver replacement LED modules within 5 working days of receiving failed modules to the location specified by the Department.

b.
Housing:

(1)
Provide signal housings that have maximum overall dimensions of 18-1/2 inches wide, 18-3/4 inches high, and 9 inches deep, including Z-crate-type visor and hinges.

(2)
Provide a dustproof and weatherproof housing that allows easy access to and replacement of all components.

(3)
Provide a one-piece, corrosion-resistant, aluminum-alloy die-cast case complete with integrally cast top, bottom, sides and back.  Provide 4 integrally cast hinge lug pairs, 2 at the top and 2 at the bottom of each case, for operation of a swing-down door.

(4)
Provide 1 of the following 3 versions of the case, according to project specifications:

(
Clamshell mount, with hardware, for "pole left of message" installation.  These need not include upper and lower openings, but when provided the openings must be plugged to be weather-tight.

(
Clamshell mount, with hardware, for "pole right of message" installation.  These need not include upper and lower openings, but when provided the openings must be plugged to be weather-tight.

(
Make suitable for either post top or bracket mounting with upper and lower openings to accommodate standard 1-1/2 inch pipe brackets.  Plug unused openings to be weather-tight.  Integrally cast a shurlock boss into the bottom opening of the signal case.  Make the dimensions of the shurlock boss as follows:  outside diameter, 2-5/8 inch; inside diameter, 1-31/32 inch; number of radial teeth, 72; and depth of teeth, 5/64 inch.  Use clean and sharp teeth that provide full engagement to eliminate rotation or misalignment of the signal.

(5)
Make the door frame a one-piece, corrosion-resistant, aluminum-alloy die-casting, complete with 2 hinge lugs cast at the bottom and 2 latch slots cast at the top of each door.  Attach the door to the case by means of two Type 304 stainless steel spring pins.  Attach 2 stainless steel hinged bolts with captive stainless steel wing nuts and washers to the case with the use of stainless steel spring pins.  Provide a door that will latch and unlatch without the use of tools.

c.
Conductors:  Meet IMSA specifications 20-1 with No. 14 AWG or larger.

d.
Load Switches.  Place all load switches for operation of pedestrian signals in the controller cabinet.

e.
Fasteners.  Use machine screws, studs, and washers that are stainless steel.

f.
Gaskets.  Use gaskets that conform to ASTM D 1056, Grade 2C2.

g.
Terminal Blocks:  Provide a rain tight terminal compartment with a 12 position terminal block.

h.
Finish.  Factory finish the outside of pedestrian signal head housings and visors and signal visor interiors with a single coat of environmentally safe, ultraviolet-resistant, polyester powder coating that is applied electrostatically at 90kV and baked for 20 minutes at 400 degrees Fahrenheit per ASTM D-3359, ASTM D-3363 and ASTM D-522.  Coating to be a Dull Black finish meeting Federal Standard 595-37038.

CR7402-110410

Replace Subsection 740-2.16 with the following:
740-2.16 PEDESTRIAN PUSH BUTTONS.  Push buttons shall be Tamper proof with a 2 inch minimum diameter convex 316 stainless steel actuator button. 

Construct a weatherproof assembly designed to prevent an electrical shock under any weather condition and grounded per the NEC. 

Push Button Switch. Furnish Polara model RBDLM2-B-4H or approved equal with the following features.  Provide a solid state electronic piezo type, switching unit, with screw type terminals, rated 15 amperes at 125 VAC.  Must have the following characteristics: 

1.
Switching unit that is solid state electronic piezo rated for 100 million cycles. 

2.
Sealed to prevent ice from impeding function.

3.
Must hold the call for a minimum of 5 seconds.

4.
Switch operating force of 3 pounds or less with no moving plunger or moving electrical contacts.

5.
Provide an LED indication and an audible tone or beep within the button when pushed.

6.
Must have a raised rim or ridges to protect the button from side impacts.

7.
Powder coated cast switch housing of dark olive green or black. 

Where a pedestrian push button is to be mounted on top of a 2-1/2 inch diameter post, provide the housing with a slip-fitter with screws for securing to the post. 

Factory finish pedestrian push button housings, mountings, brackets, and fittings with 2 coats of dull black enamel or powder coat.  Painting/powder coating is not required where the color is an integral part of the component material.

740-2.24 TRAFFIC SIGNAL COMMUNICATIONS SYSTEM. Furnish only fully functioning new equipment of the brand and type listed or approved equal. To be considered an approved equal equipment must meet or exceed the listed specifications.  The products listed in this subsection are subject to review and approval if they are included on the Materials Certification List (MCL).

MASTER RADIO

Furnish fixed frequency licensed radios in the number and location shown on the plans.  The radios must be fully compatible with Econolite ASC/3-2100 traffic signal controllers and Econolite ASC/2M-1000 on-street master controllers. Furnish Microwave Data Systems model MDS-4790A radio or approved equal meeting the following requirements:

1.
Frequency Range: 330 to 512 MHz

2.
Tx/Rx Split: Simplex to 132 MHz

3.
Data Interface: RS-232 Female Connector, Supports: TXD, RXD, RTS, CTS, DCD, RUS, AUX4 PWER, DSR, and GND

4.
Frequency programmability; 5 KHz increments, 6.25 KHz increments any MAS channel pair

5.
Operational Modes: Asynchronous – Simplex, half-duplex, full-duplex

6.
Frequency Stability; +/- 0.00015% 1.5 ppm

7.
Transmitter Carrier Power; 0.1 to 5 Watts Programmable

8.
Transmitter Carrier Power Accuracy; Normal +/- 1.5 dB

9.
Transmitter Output Impedance; 50 Ohms

10.
Duty Cycle; Continuous

11.
Receiver Type; Double Conversion Superheterodyne

12.
Adjacent Channel (EIA): 60 dB nominal

13.
Primary Power; 100-240 VAC (50/60 Hz)

14.
Power Required: <60 Watts nominal

15.
Modem Modulation; Digital/CPFSK

16.
Latency (Rx-Tx-Rx): <10 ms including RTS/CTS delay

17.
Modem CTS Delay; 0-255 msec programmable in 1 msec increments

18.
Modem PTT Delay; 0-255 msec programmable in 1 msec increments

19.
Data Rate (rf): 9,600 bps

20.
Data Rate (data): 110 bps -38.4 kbps

21.
Bit Error Rate: BER 1X10^-6@-110 dBm typical

22.
Local Diagnostics: Included

23.
Dimensions; approximately (3.5" H x 14.3" W x 14.3" D) inches

24.
Maximum Weight; 19.8 lbs

25.
Front Panel: Detachable

26.
Mounting: Shelf or under shelf

27.
Temperature Range; -22 ˚F to +140 ˚F

28.
Agency Approvals; FCC Part 90 (150-174 MHz bands)

29.
Case; Die Steel

REMOTE RADIO (TRANSCEIVER)

Furnish fixed-frequency licensed radios in the number and location shown on the plans.  The radios must be fully compatible with Econolite ASC/3-2100 traffic signal controllers and Econolite ASC/2M-1000 on street master controllers. Furnish Microwave Data Systems model MDS-4710A radios or approved equal meeting the following requirements;

1.
Banding; 10 MHz blocks

2.
Frequency programmability; 5 KHz increments, 6.25 KHz increments any MAS channel pair

3.
Agency Approvals; FCC Part 90 (150-174 MHz bands)

4.
4 Wire Analog; Yes

5.
Date Rate: 9,600 bps

6.
Channel Spacing 25, 30 KHz

7.
Bit Error Rate; 1X10^-6@-110 dBm typical

8.
Diagnostics; Network Wide Diagnostic Option

9.
Operational Modes; Async –Simplex, half-duplex

10.
Data Interface; Rs-232, DB-25 female connector

11.
Supports; TXD, RXD, RTS, CTS, DCD, RUS, AUX POWER, DSR and GND

12.
Transmitter Carrier Power; 0.1 to 5 Watts Programmable

13.
Transmitter Duty Cycle; Continuous

14.
Transmitter Output Impedance; 50 Ohms

15.
Transmitter Frequency Stability; +/- 0.00015% 1.5 ppm

16.
Transmitter Carrier Power Accuracy; Normal +/- 1.5 dB

17.
Receiver Type; Double Conversion Superheterodyne

18.
Receiver Frequency Stability; +/- 0.00015% 1.5 ppm

19.
Primary Power; Voltage 13.8 Vdc nominal

20.
Tx Current; 2A Typical at 5 Watts

21.
Rx Current; less than 125 mA

22.
Modem Modulation; Digital/CPFSK

23.
Modem CTS Delay; 0-255 msec programmable in 1 msec increments

24.
Modem PTT Delay; 0-255 msec programmable in 1 msec increments

25.
Temperature Range; -22 ˚F to +140 ˚F

26.
Case; Die Cast Aluminum

27.
Dimensions; approximately 2 x 6 x 7.5 inches

28.
Weight; maximum 2.5 lbs
ANTENNAS & CABLE

OMNI Antenna: Furnish Radio Frequency Systems model 458-2N Storm Chief, OMNI antenna or approved equal meeting the following requirements:
1.
Frequency Range: 450-470 MHz

2.
Gain: 8 dBd gain

3.
Vertical Beam Width: 12 degrees

4.
Height: 13.3 feet

5.
Weight: 10 pounds maximum

6.
Power Rating: 250 Watts

7.
Lightening Protection: Included

8.
Wind Loading: 100 mph

9.
Construction: White fiberglass
YAGI Antenna: Furnish antenna model 4506 YAGI or approved equal meeting the following requirements:
1.
Frequency Range: 450-470 MHz

2.
Bandwidth VSWR 1.5 400 MHz: >38 MHz

3.
Gain: 10.2 dBd minimum

4.
Front to Back Ratio: >15 dB

5.
Elements: 6 minimum

6.
Power Rating: 150 Watts

7.
Lightening Protection: Included

8.
Wind Loading: 200 mph, 110 mph with 0.5" radial ice

9.
Construction: Gold anodized aluminum

Antenna Cable: Furnish coaxial antenna cable Andrew LDF4-50A or approved equal meeting the following requirements:
1.
Jacket Material: PE

2.
Dielectric Material Foam PE

3.
Inner Conductor Material: Copper-clad aluminum wire

4.
Jacket Color: Black

5.
Outer Conductor Material: Corrugated copper

6.
Nominal Diameter: 0.5"
7.
Cable Weight: 0.15 lb/ft
8.
Diameter Over Dielectric: 0.510

9.
Diameter Over Jacket: 0.630"
10.
Inner Conductor OD: 0.190"
11.
Outer Conductor OD: 0.550"
12.
Cable Impedance: 50 ohm +/- 1 ohm

13.
Capacitance: 23 pF/ft

14.
DC Resistance, Inner Conductor: 1.480 ohms/kft

15.
DC Resistance, Outer Conductor: 0.580 ohms/kft

16.
DC Test Voltage: 4000 V

17.
Inductance: 0.058 uH/ft

18.
Insulation Resistance: 100000 MOhm

19.
Jacket Spark Test Voltage (rms): 8000 V

20.
Operating Frequency Band: 1-8800 MHz

21.
Peak Power: 40.0 kW

22.
Pulse Reflection: 0.5%

23.
Velocity 88%

24.
Operating Temperature: -67 to +185 degrees Fahrenheit

25.
Attenuation at 450 MHz: 1.447 dB/100 ft

26.
Average Power at 450 MHz: 1.61 kW

27.
Bending Moment: 2.8 ft lb

28.
Flat Plate Crush Strength: 110.0 lb/in

29.
Minimum Bend Radius, Multiple Bends: 5.00"
30.
Minimum Bend Radius, Single Bend: 2.00"
31.
Number of Bends, Minimum: 15

32.
Number of Bends, Typical: 50

33.
Tensile Strength: 250 lb

ON-STREET MASTER CONTROLLER 

Furnish Econolite ASC/2M-1000 on street master controller unit or approved equal meeting the following requirements:

1.
Enclosure

a.
The system master shall be compact so as to fit in limited cabinet space. It shall be installable on a shelf that is not more than 7" deep.  External dimensions shall not be larger than 9" x 15" x 9-1/2" (H x W x D).

b.
The enclosure shall be constructed of sheet aluminum and shall be finished with an attractive and durable protective coating.  Model, serial number, and program information shall be permanently displayed on the top surface.

c.
The enclosure shall open along a vertical stainless steel hinge so as to provide ready access to the electronics in case of need for service.

2.
Electronics

a.
The electronics shall be modular and shall consist of vertical circuit boards.  Horizontal circuit cards shall not be acceptable.

b.
A microprocessor shall be used for timing and control functions. Continuing operation of the microprocessor shall be verified by an independent monitor circuit, which shall set an output to FALSE and indicate an error message if a pulse is not received from the microprocessor within a selectable period.

c.
In the interest of reliability, sockets shall only be used for components with 20 pins or more.

d.
A built in, high efficiency switching power supply shall generate required internal voltages as well as 24 VDC output.  Voltages regulated and monitored with control signals.  Fuses mounted on the front of the system master for 120 VAC input and 24 VDC output.

e.
Timing of the system master shall be derived from the 120 VAC power line.  A 5 year lithium battery shall maintain the time of day clock and digital data during a power outage lasting up to 30 days. Lead acid, nickel-cadmium, or alkaline batteries shall not be acceptable.

f.
User programmed settings shall be stored in an electrically erasable programmable read-only memory (EEPROM).  Designs using a battery to maintain user data shall not be acceptable.

g.
To facilitate the transfer of data from one system master to another, the EEPROM shall be mounted on an easily removable submodule that is to connected to the processor module via a DIN printed circuit board connector.

h.
Printed circuit boards meet the requirements of the NEMA Standard plus the following requirements to enhance reliability:

(1)
Plated through holes and exposed circuit traces plated with solder.

(2)
Both sides of the printed circuit board covered with a solder mask material.

(3)
The circuit reference designation for components and the polarity of capacitors and diodes clearly marked adjacent to the component.  Pin 1 for integrated circuit packages designated on both sides of printed circuit boards.

(4)
Electrical mating surfaces gold plated.

(5)
Printed circuit board assemblies, except power supplies, coated on both sides with a clear moisture proof and fungus proof sealant.

3.
Front Panel and Connectors

a.
The front of the system master consists of a panel for the display and keyboard plus a separate panel for the connectors.

b.
A 16 line by 40 character/line alphanumeric liquid crystal display (LCD) shall show program and status information.  The display area having nominal measurements of 2 1/2" x 4 1/2" (H x W) or larger.  For ease of viewing, provide backlighting by light emitting diodes and multiple levels of contrast adjustment.

c.
Front panel operator inputs clearly labeled and environmentally sealed elastomeric keys.  These shall include a 10 digit numeric keypad, ten function keys, an oversize ENTER key, and an oversize four-arrow cursor control key.

d.
Eight of the function keys shall be labeled F1 through F8 and provide the following functions:

F1 -
Main Menu-Pressing the F1 key shall display the main menu.

F2 -
Next Screen-Pressing the F2 key shall display the next screen, thus allowing rapid advancement from screen to screen.

F3 -
Sub Menu-Pressing the F3 key from any data screen shall display the current sub-menu.

F4 -
Next Data-Pressing the F4 key shall search for the first non-zero data field, thus allowing rapid search for valid entries.

F5 -
Display Adjust-Pressing the F5 key shall adjust the contrast of the display.

F6 -
Next Page-Pressing the F6 key shall advance to the previous or next group of data entry screens in a submenu.

F7 -
Status Display-Pressing the F7 key shall present the status display.

F8 -
Help-Pressing the F8 key at any data entry field shall display a help screen about that field.

Special Function. A key marked "special function" shall be provided to lock out data changes if an access code is present and to enter hexadecimal characters.
Clear. A key marked "clear" shall be provided to abort a data entry and restore the current value.

4.
Telemetry

a.
Up to two channels of telemetry, utilizing time division multiplex/frequency shift keying (TDM/FSK) techniques shall be provided depending on system requirements.

b.
The modems for each channel shall provide full duplex communications over four wire Type 3002 telephone lines between the system master and local controllers.

c.
The transmitter digital to FSK modulator.  A digital HIGH resulting in a frequency of 2200 Hz, and a digital LOW shall result in a frequency of 1200 Hz.  At the point of frequency shift, the signal phased coherent. The nominal output level shall be 0 dBm into a 600 ohm load.

d.
The receiver - an FSK to digital demodulator.  The receiver will receive a frequency of 2200 Hz resulting in a digital HIGH, and a frequency of 1200 Hz resulting in a digital LOW.  The receiver sensitivity will be set at -34 dBm and adjustable from -40 to +6 dBm.

5.
Serviceability

a.
Electronic modules other than the power supply easily removable from the front of the system master using a standard screwdriver as the only tool. Power and signal connections to the circuit boards though plug ​in connectors.

b.
The system master layout allows the removal and replacement of any circuit board without unplugging or removing other circuit boards.  Boards keyed to prevent improper installation.  No more than two boards attached together to form a circuit assembly.  Attaching hardware uses captive screws or 1/4 turn fasteners to secure circuit assemblies to the enclosure.

c.
The system master enclosure allows complete disassembly using a standard screwdriver.  Design the enclosure so that one side of any circuit board is completely accessible for troubleshooting and testing while the unit is still in operation.  This capability accomplished without the use of extender cards or card pullers.

6.
Functional Operation

a.
The system master controls the operation of a traffic system or zone containing up to 24 intersections by specifying the operation of the intersection controllers based on processed detector data, time of day/day of week/ week of year scheduling, manual operator selection, or external commands.

b.
The control signals consists of traffic plans that specify a coordination program that commands one of six cycle lengths, one of five offsets, one of four splits; system free; or zone plan, and up to four special functions.

c.
The system master shall provide for a communication link to a monitor computer to upload/download controller data bases, to transfer events and detector data for storage, and to provide data on a one second basis for real time displays.

d.
There are optional capabilities for telemetry interconnect and for a remote or local data terminal.

7.
Program Selection

a.
The default program in effect selected on a priority basis.  Priorities as follows:

(1)
Manual entry from keyboard

(2)
External command from a master

(3)
Time-of-day/day-of-week schedule

(4)
Traffic responsive

b.
Manual entry from the keyboard shall override programs from other sources.  Used as the default when automatic selection fails and time of day/day of week backup is not enabled.

c.
Provision made for program commands from an external master.  The external command inputs usable for crossing artery synchronization.

8.
Time-of-day/day-of-week programming

a.
Up to 150 program steps shall be available for time of day/day of week (TOD) scheduling.  Up to 16 TOD programs possible.  The TOD programs scheduled to repeat by assignment to the week of year and day of week and special TOD programs assignable by month and day on a one time or repeating basis for implementing holiday programs or special events.
b.
TOD program selection or special function scheduling enabled separately for override of traffic responsive commands.  Program makes it possible to enable a traffic responsive default function that allows TOD operation to take effect only if the traffic responsive operation fails.
c.
TOD operation controlled by a calendar and clock that compensates automatically for leap year and daylight savings time (if enabled).  Each TOD program step shall consist of the following:

(1)
Program number.

(2)
Begin time (hour and minute).

(3)
Traffic plan consisting of cycle, offset and split; system free; or zone plan command (see 5.9).

(4)
Enable special functions.

(5)
Enable maintenance call operation.

(6)
Enable traffic responsive operation.

(7)
Auto program override (if cycle length is higher).

(8)
Command non-interconnected coordination operation.

(9)
Enable crossing artery synchronization.

(10)
Specify sample period for traffic responsive plan.

(11)
System detector log interval.

(12)
Sample period log interval.

d.
Power OFF for longer than the capability of the power down timer inhibits TOD operation.  TOD operation enabled when time is updated.

9.
Traffic Responsive Programming
a.
Traffic plan selection in the traffic responsive mode performed at user specified intervals.  The plan selection interval specified in minutes or cycles.

b.
Raw sensor data consisting of volume counts and presence measurement from up to 32 detectors processed into scaled volume and scaled occupancy traffic parameter values for use in traffic responsive plan selection.  The volume and occupancy scale factors specified for each detector and also for the system.  If individual values are not specified, use the system value.

c.
The sensors assignable to eight detector groups, each of which shall contain up to four detectors.  A minimum number of operable detectors required for valid operation user specified.  Each group of detectors assignable to any combination of the following functions:

(1)
Level selection

(2)
Direction 1 traffic

(3)
Direction 2 traffic

(4)
Split demand A

(5)
Split demand B

(6)
Arterial demand

(7)
Nonarterial demand

d.
For each detector group assignment, the user is able to specify that the highest, second highest or average of scaled sensor data is used as the detector group output.  The output parameter of each detector group includes volume, occupancy, or concentration (which is the higher of volume or occupancy).

e.
The data processing of the detector group outputs assigned to each function specified as follows:

(1)
Parameter (volume, occupancy, or concentration).

(2)
Highest, second highest, or average output of the detector groups assigned to the function.

(3)
Factor used in a first order smoothing algorithm.

(4)
Update predictor value that will bypass data smoothing for a predetermined increase.

f.
Computed level determined by comparing the processed level selection detector group outputs to user specified threshold values.  Provision made for determining up to five computed levels.  The threshold values between adjacent levels overlap to provide a hysteresis effect to minimize oscillation.  It is possible to inhibit access to higher levels by entering an out of range threshold value.

g.
Arterial directional preference determined by computing the difference between the processed direction 1 data and direction 2 data.  Computed offset determined by comparing the arterial directional values to user specified threshold values.  The computed offset either the direction 1 preference, direction 2 preference, or average.  The threshold values between adjacent computed offsets shall overlap to provide a hysteresis effect to minimize oscillation.

h.
Based on computed level and computed offset, one of fifteen traffic plans selected.  Traffic plans provided for one of the following:

A coordination plan consisting of:

(1)
One of six cycle lengths

(2)
One of five offsets

(3)
One of four splits or four computed split/special function programs

(4)
System free

(5)
Zone plan command

(6)
Up to four special functions shall be available for each traffic plan.

i.
Zone plan commands 1 through 32 from the master selecting command programs 1 through 32 at each intersection controller.  Make it possible to group intersections as necessary for traffic patterns providing multiple subzone coordination or independent operation within a zone.  As an example, zone plan command 1 able to specify the following zone operation:

(1)
Intersection 1 through 8, command program 1 calling for cycle 2, offset 3, and split 1.

(2)
Intersection 9 through 16, command program 1 calling for cycle 3, offset 2, and split 2.

(3)
Intersection 17 through 20, command program 1 calling for free mode.

j.
If, due to failed detectors or improper data entries, the computed level or computed offset cannot be determined, the previously selected traffic responsive plan shall be retained for a period specified by the operator.  A default traffic plan will be available for use if valid computed level and offset have not been determined before the expiration of the retention period.

k.
The default plan selected from one of three sources as determined by operator entries.

(1)
TOD scheduling used if traffic responsive backup is enabled.

(2)
Manual plan.

(3)
System free.

l.
Computed split/special function program determined by computing the difference between the processed split demand B data and split demand A data.  One of four programs consisting of one of four splits and any special function selected by comparing the difference to user specified values.  The threshold values between adjacent splits overlaps to provide a hysteresis effect.

m.
Five additional traffic plans shall be selectable based on computed level and nonarterial preference.  A nonarterial preference ratio determined by computing the difference between the processed nonarterial demand data and arterial demand data.  Either arterial or nonarterial preference selected by comparing the difference to user specified threshold values.  The threshold values overlap to provide a hysteresis effect.  It is possible to specify that any of the nonarterial traffic plans defer to the arterial plans at the same computed level.

10.
Crossing Arterial Synchronization

a.
Provision made for crossing arterial synchronization in two independent system masters. Synchronization established through the common intersection of both systems in order to maintain simultaneous, coordinated traffic flow along each of the arterials.

b.
Crossing arterial synchronization enabled by the time of day scheduler and occur when the traffic pattern commanded by each of the system masters has the same cycle information.

c.
Crossing arterial synchronization enabled as long as both system master cycle commands are the same and remain in effect for as long as traffic demand warrants this mode.  To prevent oscillation, it is possible to "lock in" this mode for a user programmable period from 0-30 cycles.

11.
Power Fail Restart

A second set to provide for diagnostic values specified for each system detector individually.  The individual value used if it is longer than the system diagnostic interval. When no individual value is specified for a system detector test, use the system diagnostic value.

a.
The system detector diagnostic tests shall be as follows:

(1)
No Activity.  Two intervals from 0 to 255 minutes between vehicle counts settable by time of day for no-activity diagnostics on a system basis.  A diagnostic interval begins each time a vehicle count occurs.  If a vehicle count is not received during the diagnostic interval, the detector fails.  No activity diagnostics is inhibited if the volume from a majority of unfailed system detectors is below a system specified threshold value from 0 to 255 counts per minute.

(2)
Maximum Presence.  An interval from 0 to 30 minutes specified for maximum presence diagnostics.  Continuous detectors call for the diagnostic interval causing the detector to be failed.

(3)
Minimum Presence.  An interval from 0 to 15 minutes and a minimum average presence time from 0 to 30 occupancy counts, where each count is 16 2/3 milliseconds, is specified for minimum presence diagnostics.  A detector fails if the occupancy per vehicle count averaged over a one minute period is less than the specified average presence time for the diagnostic interval.

(4)
Excessive Counts.  A diagnostic count from 0 to 180 counts per minute and diagnostic interval from 0 to 30 consecutive minutes specified.  If the detector count is equal to or greater than the diagnostic count for the diagnostic interval the detector shall be failed.

b.
Speed trap detector status tested for no activity.  If a speed trap readback does not contain a speed for the current no activity period, the speed trap fails.

c.
Failed detectors automatically return to service if no failure condition exists for a 0 to 15 minute detector recovery interval.

d.
Provide a display showing diagnostic status for system detectors.  The diagnostic status of four system detectors displayed simultaneously. Displayed information for each system detector includes: enable, telemetry, no activity, max presence, min presence, and excessive counts.

12.
Telemetry Diagnostics

a.
Diagnostics required for systems having optional telemetry interconnect. The diagnostics shall monitor readback for no response conditions. Includes channel diagnostics and local telemetry.

(1)
Channel.  A transceiver failure detected if a telemetry channel is enabled, but no telemetry module is present.  A loop failure detected when no readback is received on a telemetry channel for 3 seconds. The telemetry channel automatically returned to service and the status of devices connected to the channel cleared when readback are received for 3 consecutive seconds following either failure.

(2)
Local Telemetry.  A local telemetry failure detected when a device has not responded with a valid readback for 5 consecutive seconds.  This failure identified with controllers and system detectors only.  The device automatically returned to service and the device status cleared when valid readback have been received for 5 consecutive seconds following a local telemetry failure.

b.
A diagnostic display showing enable status, loop error and transceiver error for two channels simultaneously provided.

13.
Intersection Diagnostics

Diagnostics provided for intersections with telemetry interconnect.  Intersection status conditions available for diagnostic display and logging.

a.
Controller readback provided data for determining the following intersection conditions:

(1)
Conflict Flash.  A minimum flash interval from 0 to 30 seconds specified.  If an intersection readback indicates a CMU flash for a period in excess of the minimum flash interval, the intersection fails and the intersection status indicates a conflict flash condition.

(2)
Local Flash.  If an intersection readback indicates flash, CMU flash is OFF, and flash is not commanded from the master, the intersection status indicates a local flash condition and the intersection considered off line.

(3)
Commanded Flash.  If an intersection readback indicates flash, CMU flash is OFF, and flash is commanded from the master, the intersection status shall indicates a commanded flash condition and the intersection considered off-line.

(4)
Maintenance Required.  If an intersection readback indicates a maintenance required condition, the intersection fails and the intersection's status indicates a maintenance required condition.

(5)
Cycle Fail.  If the readback from a coordinated intersection indicates that a sum check is present and there has not been a phase change for two cycles if coordinated or three minutes if noncoordinated, the intersection fails and the intersection status indicates a cycle fail condition.

(6)
Coordination Alarm.  If an intersection readback indicates a coordination alarm, the intersection fails and the intersection status indicates a coordination alarm condition.

(7)
Local Free, Commanded Free, Coordination Error, or Preempt.  If an intersection readback indicates any of these conditions, the intersection status indicates the condition and the intersection considered off-line.

(8)
On-line.  When a failure or off-line condition is removed, the indication removes from the intersection status, and the intersection is recorded on-line if no other failure or off-line condition is present.

b.
Supplemental status readback provides data for determining the following local vehicle detector conditions:

(1)
No Activity. - Same as for the system detector, except that no individual detector value is specified.

(2)
Max Presence. - Same as for the system detector.

c.
Supplemental status readback indicates when a minimum of two user-defined alarms go On or OFF.  The alarm condition indicated in the intersection status.

d.
Provides a display showing diagnostic status for intersections.  The diagnostic status for a minimum of four intersections displayed simultaneously.  Displayed information for each intersection includes: enable, telemetry, cycle fail, CMU flash, maintenance required, coordination alarm, alarm 1, and alarm 2.

14.
System Management

a.
Provision made for keyboard control of the following system management functions that deal with system configuration, operational status, and status monitoring:

(1)
Add/delete telemetry connected controllers

(2)
Add/delete telemetry connected system detectors

(3)
Alter telemetry channel command sequence

(4)
Enable/disable telemetry channel

(5)
Enable/disable controller

(6)
Enable/disable system detector

b.
Provision made for status displays of the following categories:

(1)
General status.  Displaying master number, time of day, date, day of week, program in effect, cycle countdown, special function, time of day interval and plan, and overall diagnostic status.  In addition, displays plan and selected cycle length of manual, external, time of day, and traffic responsive plans.

(2)
System detector current.  Displays actual and scaled volume and occupancy for system detectors in groups of eight.

(3)
Sample period results.  Displays current plan selected by traffic responsive calculations.

Intermediate results also displayed including the eight detector group computed values.

(4)
Controller status.  Shall display information retrieved from intersection controllers through telemetry channels.  Current phase 1 - 8 green, vehicle detector 1 - 8 status, overlap A-D green, and alarm status shall be displayed on one screen.

(5)
Detector presence and speed traps.  Display system detectors 1 - 32 actuation status and speed traps 1 - 8 speed on one screen.

15.
Event Recording

a.
An event recording function provided for the occurrence of events relating to system operation.  Events include the following:

(1)
Program and mode changes

(2)
Device diagnostics

(3)
System events

b.
Events recorded as occurred.  It shall be possible to enable/disable any event and to assign event priorities to control automatic reporting to a monitor computer on the following basis:
(1)
Priority 1.  Reports immediately

(2)
Priority 2.  Reports after 0 - 255 minute delay

(3)
Priority 3.  Reports with higher-priority reports

c.
An event buffer provided for 250 events.  Include provision for the event buffer to be printed out on command and for the event buffer to be cleared.
d.
Event messages include the master number, event priority, date and time, a brief description of the event, and identification of the system device if applicable.

e.
Information recorded as follows for program or mode change events that may occur automatically as a result of traffic computations, on a TOD scheduled basis, or due to a manual or external command:

(1)
In-effect program change Program source

(2)
Program cycle, offset, split and cycle length

(3)
Traffic responsive program change Computed selection parameters level, offset, split

(4)
Nonarterial preference

(5)
Program cycle, offset, and split

(6)
Special function change source

(7)
Special function number with ON/OFF status

(8)
Time of day program step change TOD program step number

(9)
Intersection mode change Intersection no. Change source Intersection mode number with ON/OFF status

f.
Device diagnostics previously defined shall be continuously executed and be recorded as events occur.

g.
System events include the following:

(1)
Power Off.  A power OFF event recorded when power is removed. The event message shall be printed out when power is restored.  Date, time, and traffic responsive program is preserved in memory for a minimum of 30 days during power OFF.  A 72 hour power down timer enabled when loss of power is detected so that the day and time may be corrected when power is restored.

(2)
Power On.  A power ON message indicates the time power was restored.  The date and time corrected if power has been off less than 72 hours.

(3)
Power Interrupt.  A power interrupt event indicates that power was off for less than 0.75 seconds.

(4)
Clock Error.  A clock error message indicates the date and time is incorrect.  This event occurs at initial power ON before the date and time is set and if power has been OFF in excess of 72 hours.  A clock error shall inhibit TOD operation.

h.
Telephone number entry programmable to allow event reporting to a monitor computer and another telephone number programmable to report device failures or optionally priority 1 events to a separate maintenance computer or to a terminal.  Event reports to a maintenance computer or terminal done only when scheduled by a TOD entry.  If the monitor computer, maintenance computer or terminal is busy or off line, a reporting system master repeatedly attempts to call at a user programmable retry interval.

16.
Logs and Reports

a.
Logs and reports generated in response to operator requests.  The reports consist of the following:

(1)
Current status

(2)
System detector log

(3)
Speed log

(4)
Sample period log

(5)
Detector buffer data

b.
Current status reports available for request by the operator on a one time basis. The following status reports shall be provided:

(1)
Zone status consisting of:

(a)
Program in effect and source

(b)
Auto program (if not program in effect)

(c)
Special function status

(d)
Intersection mode

(2)
Telemetry channel status:

(a)
On line/Off line/Failed

(3)
Controller status:

(a)
On line/Off line/Failed

(4)
System detector status:

(a)
On line/Off line/Failed

(5)
Local detector status:

(a)
Failed

(b)
Summary of currently failed controllers and failure cause
(c)
Summary of currently failed system detectors and failure cause
(d)
Current 15 minute system detector log
(e)
Contents of event buffer
c.
System detector logs available for system detectors.  The logs present actual volume, actual occupancy and computed speed.  The logging interval selectable options 15, 30, or 60 minutes as scheduled by the TOD entries.  The operator is able to enable or disable the log without affecting the previous selections.  Possible to specify that speed be computed in miles per hour or kilometers per hour.  The log reported to the monitor computer on a real time basis.

d.
A speed log tabulated in three speed bands the number of vehicles detected by each speed trap assigned to log.  Up to 8 speed traps independently specified as a measure of effectiveness (using nominal progression speed for each active cycle and offset program as a reference) or as a programmable speed band.  The measure of effectiveness method providing a speed offset below and a speed offset above the nominal speed for establishing speed bands, whereas the programmable speed band method provide two independent speeds to define three speed bands.  The logging interval the same as for system detector logs and shall report to the monitor computer on a real time basis.

e.
A sample period log available to allow the user to evaluate traffic responsive system control.  Make it possible for the operator to adjust detector scale factors, computational parameters, smoothing factors and thresholds, and to monitor the resultant effect on program selection.  Possible for the operator to specify the log printout on a multiple of sample periods from 1 to 15 as scheduled by TOD entries; or, alternatively to print out the sample period log when a change occurs to computed level, offset, split or nonarterial preference.  The operator is able to enable or disable the log without affecting previous selections.  The sample period log consists of the following parameters:

(1)
Scaled volume and occupancy from enabled system detectors

(2)
Volume for each detector group

(3)
Occupancy for each detector group

(4)
Concentration for each detector group

(5)
Current value of each program selection function

(6)
Smoothed value of each program selection function

(7)
Computed program selection parameters

(8)
Selected auto program

(9)
In effect program and cycle length

f.
The sample period log reported to the monitor computer on a real time basis.

g.
A user enabled log buffer shall accumulate data from enabled system detectors and speed traps for each logging interval.  Contents of the log buffer shall be transferred at 6, 12 or 24 hour intervals to the monitor computer for storage.  A separate telephone number provided for calling the monitor computer via an external modem using the dial up telephone network.  This telephone number shall also be used for real time log.

GPS TIME REFERENCE

1.
GPS
Furnish Econolite model GPS-100.
a.
Requirements
GPS time reference or approved equal meeting the following requirements:

(1)
Operating temperature range: TS2 temperature range

(2)
LED indication: 4 satellite lock

(3)
LED indication: synchronization fault when no satellites have been detected for 12-hours

(4)
Pinout: Pin 5 = Ground, Pin 7 = Voltage in, Pin 8 = IPPD (Pulse per Day), Pin 9 = Isolated ground

(5)
Sync Pulse Duration: 1000 ms

(6)
Sync Pulse Amplitude: Source Voltage

(7)
Serial Interface: DB 9 @ 9600-8-N-1

(8)
Embedded menu program: access via Hyperterminal

(9)
Displays: for current status of GPS data and satellites

(10)
Firmware Updates: Available through software interface

(11)
Time Reset Signal: User variable, Default = 03:30:00

(12)
Antenna Gain: 27 dB

(13)
Operating Voltage: 3 - 5 V

(14)
Antenna mounting: cabinet top (hardware included)

(15)
Antenna Dimensions: 2.2 inch diameter x 0.5 inches H

(16)
Data Updates: GPS data sent once per second via serial port

b.
Additional Features

(1)
Ability to act as stand-alone unit or integrate to traffic cabinet controls

(2)
Automatic adjustments for DST and time zone

(3)
DIP switch selectable settings stored in nonvolatile memory

(4)
DIP switch selectable settings stored in nonvolatile memory
CR740-110410
Special Provisions

Add the following Section:

SECTION 744

EROSION, SEDIMENT, AND POLLUTION CONTROL - MATERIAL

744-2.01 MATERIAL.

Fiber Roll:  (commonly called straw wattle)

a.
Comprised of UV-degradable plastic netting or 100 percent biodegradable material.

b.
Filled with straw, flax, rice, coconut fiber material or composted material.

c.
Staking shall be made of 100 percent biodegradable materials.

Provide the Engineer certification stating the name of the manufacturer, product name, style number, chemical composition of the fiber, netting and certification of the weed-free status from the manufacturer.  Furnish a sample to the Engineer seven days before the scheduled installation.

Manufactured Inlet Protection System:
a.
Manufacturers:


Ultra Tech International – Ultra-DrainGuard


Bowhead Environmental and Safety - StreamGuard Exert II Sediment Insert


Enpac - Catch Basin Insert, Oil and Sediment or

b.
Approved equal.

Sand Bag Inlet Sediment Trap:

a.
Sandbag sack fabric shall be a nonwoven, needle punched design meeting the following requirements:

Grab Tensile Strength
ASTM D 4632
200 pounds (min.)

Grab Elongation
ASTM D 4632
15 – 70%

Mullen Burst Strength
ASTM D 3786
400 psi. (min.)

Trapezoidal Tear Strength
ASTM D 4533
95 lbs. (min.)

Apparent Opening Size
ASTM D 4751
No. 30 U.S. STD sieve (max)

Permittivity
ASTM D 4491
0.01 sec-1 (min.)

Ultraviolet Light Stability,

Retained Strength
ASTM D 4355
90%

Puncture Strength
ASTM D 4833
120 lbs. (min.)

These requirements are for Minimum Average Roll Values (MARV) verified in accordance with ASTM D 4759.

b.
Seam Thread:

Similar durability to the sandbag sack fabric.

c.
Sandbag Fill Material:

Select Material
Type B
703-2.07.

d.
Cinch Ties:  Plastic ties or equivalent tie recommended by the sandbag manufacturer.

CR744-022309

INDEX

Standard Modification

INDEX Remove the text. “Approved Products List” and replace with: Qualified Products List

E36-012707

APPENDIX A

CONSTRUCTION SURVEY REQUIREMENTS

APPENDIX B

ENVIRONMENTAL PERMITS

APPENDIX C
MATERIAL CERTIFICATION LIST

APPENDIX D
SIGN SHOP DRAWINGS

APPENDIX E

AUTOMATIC TRAFFIC RECORDER DETAILS
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