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SECTION 101

DEFINITIONS AND TERMS
101-1.03  DEFINITIONS.
Special Provision
DEPARTMENT.  Replace with the following: The DOT&PF is the Contracting Agency. The Alaska Department of Natural Resources, Division of Parks and Outdoor Recreation will be administering this Contract for DOT&PF.

ROADWAY.  Replace with the following: The portion of a highway or park facility including shoulders within the limits of construction. 
(01/01/01)PARKS

Standard Modification
Add the following definitions:  
QUALIFIED PRODUCTS LIST. A list of companies and products that the Department has found conforms to the SSHC.  (01/27/07)E36
Replace text of PLANS with the following:  The Department’s Contract drawings, profiles, typical cross sections, standard drawings, and supplemental drawings or reproductions showing the location, character, dimensions, and details of the work. 

(01/27/07)E32 
Special Provision
FROZEN GROUND.  Existing ground that has at least 18 inches of frost in the ground and 6 inches of compacted snow cover, or 12 inches of frost in the ground and 12 inches of compacted snow cover.

(03/15/07)PARKS
SECTION 102

BIDDING REQUIREMENTS AND CONDITIONS

Standard Modification
102-1.05 PREPARATION OF BID.  Modify the second sentence in the third paragraph, after: “If a bidder is a corporation, the bid must be signed by a corporate officer,” add: or agent. (06/30/04)E18
SECTION 105

CONTROL OF WORK

Special Provision
105-1.02  PLANS AND WORKING DRAWINGS. Add the following to the first paragraph: Full size plan sheets are 11” by 17”. Plans are not available in CAD digital format.   (01/01/01)PARKS
Standard Modification
105-1.03 CONFORMITY WITH PLANS AND SPECIFICATIONS.  In the first sentence of the first paragraph after: “Work performed and materials furnished shall conform to the Plans and Specifications” add: and approved Working Drawings,

In the first sentence of the second paragraph after: “Work or material not conforming to the Plans and Specifications” add: and approved Working Drawings,

 (01/27/07) E33
Special Provision
105-1.05  COOPERATION BY CONTRACTOR.  Add the following: Since this Contract is for work within a State Refuge, the aesthetic value of the finished product is of particu​lar interest to the Department.  Special care must be taken by the Contractor to provide an acceptable finished product and to avoid damaging areas outside the actual construction limits.  This will require hand work to assure final acceptance.  (03/03/01)PARKS
Special Provision
105‑1.06 UTILITIES.  Add the following:  Request locates from all the utilities having facilities in the area.  Use the Alaska Digline, Inc. Locate Call Center for the following utilities:

	ALASKA DIGLINE, INC.

Locate Call Center Anchorage: 811

who will notify the following:

	ACS 

Alaska Fiberstar

Alaska Railroad Corp 

Anchorage Water & Wastewater

Chugach Electric Assoc 

Enstar Natural Gas

GCI Communications

MOA Street Maint. Dept MFS 

Municipality of Anchorage

Municipal Light & Power 


Call the following utilities and agencies directly:

Contact the Central Region Maintenance & Operations Office at (907) 269-0760 to obtain the appropriate District Superintendent’s phone number for this project.
There are various utility appurtenances located within the project limits.  Utilities scheduled for relocation are addressed in the following utility specific sections.  

Right of Way and/or Construction surveying is required before utility relocation.

Payment will be made as follows:

1. Subsidiary to Item 642(1) Construction Surveying, if the Contractor is  required to provide the surveying as part of the contract and/or

2. Under Item 642(3) Three Person Survey Party, if the construction or Right of Way staking required by the utility is either in advance of the 2 week work plan, or not required by the contract.

The utility shall give the Contractor, through the Engineer, 15 calendar days advance written notice for required staking.

(5/24/07)R3
Standard Modification
105-1.16 FINAL ACCEPTANCE AND RECORD RETENTION. Modify the first paragraph, Item 4., after: “DOLWD” add: and State Department of Revenue. (06/30/04)E19
Special Provision
105-1.17
CLAIMS.  Add the following: Any appeal to the superior court under AS 36.30.685 must be filed in the third judicial district.  (03/21/01)R93
Special Provision
Add the following subsection:

105-1.18 
CONSTRUCTION LIMITATIONS.  It is the intent of this Contract to construct these facilities without entering land outside clearing limits.  The Contractor shall clearly mark the clearing limits before construction activities begin to ensure equipment, material, and manpower do not enter the wetlands outside of the project.  Equipment, materials, and manpower shall not be allowed outside clearing limits without prior approval of the Engineer.  
Excavation and grubbing of any kind shall only be stored within clearing limits of the frozen ground of the pond footprint while awaiting final disposal.  Equipment within the pond footprint shall not be allowed off of frozen ground, unless on mats or foundation pads.  The Contractor shall not use construction equipment or workers that, in the opinion of the Engineer, cannot consistently operate within clearing limits.   (03/15/07)PARKS
SECTION 106

CONTROL OF MATERIAL

106-1.01  SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.  
Standard Modification
In fifth paragraph, in two places replace the text: “Approved Products List” with the following:  Qualified Products List (01/27/07)E36
Special Provision
Add the following: 

Buy America Provision.  Comply with the requirements of 23 CFR 635.410, Buy America Requirements, and shall submit a completed Material Origin Certificate, Form 25D-60, before award of the Contract.

Steel and iron products which are incorporated into the work, shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.001) of the total Contract amount, or $2500, whichever is greater.  For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project including freight.

“Manufactured in the United States” means that all manufacturing processes starting with the initial mixing and melting through the final shaping, welding, and coating processes must be undertaken in the United States.  The definition of “manufacturing process” is smelting or any subsequent process that alters the material’s physical form, shape or chemical composition.  These processes include rolling, extruding, machining, bending, grinding, drilling, etc.  The application of coatings, such as epoxy coating, galvanizing, painting or any other coating that protects or enhances the value of steel or iron materials shall also be considered a manufacturing process subject to the “Buy America Requirements.”

Buy America does not apply to raw materials (iron ore), scrap, pig iron, and processed, pelletized and reduced iron ore.  It also does not apply to temporary steel items (e.g., temporary sheet piling, temporary bridges, steel scaffolding, and falsework).  Further, it does not apply to materials that remain in place at the Contractor’s convenience (e.g., sheet pilings, and forms).

The North American Free Trade Agreement (NAFTA) does not apply to the Buy America requirement.  There is a specific exemption within NAFTA (article 1001) for grant programs such as the Federal-aid highway program.

When steel and iron products manufactured in the United States are shipped to a foreign country where non-steel or iron products are installed on or in them (e.g., electronic components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

Take whatever steps are necessary to ensure that manufacturing processes for each covered product comply with this provision.  Non-conforming products shall be replaced at no expense to the State.  Failure to comply may also subject the Contractor to default and/or debarment.  False statements may result in criminal penalties prescribed under Title 18 US Code Section 1001 and 1020.  (02/07/05)S13
Special Provision
Add the following:

Whenever materials or equipment are specified or described in the Contract documents by using the name of a proprietary item or the name of a particular supplier the naming of the item is intended to establish the type, function and quality required.  Materials or equipment of other suppliers may be accepted by the Department if sufficient information is submitted by the Contractor which clearly demonstrates to the Department that the material or equipment proposed is equivalent or equal in all aspects to that named.  Requests for review of substitute items of material and equipment will not be accepted by the Department from anyone other than the Contractor.  

If the Contractor wishes to furnish or use a substitute item of material or equipment, the Contractor shall make written application to the Department for approval thereof, certifying that the proposed substitute will perform adequately the functions and achieve the results called for by the general design, be similar and of equal substance to that specified and be suited to the same use as that specified.  The application will state that the evaluation and approval of the proposed substitute will not delay the Contractor's achievement of final completion on time, whether or not acceptance of the substitute for use in the work will require a change in any of the Contract documents to adapt the design to the proposed substitute. Any payment of license fee or royalty in connection with the substitute shall be borne by the Contractor.

Submittals are required for all materials.  Submittal approval by the Department is required before incorporation of materials into work.  Complete submittal information is required to be on the job site at all times during construction.  Contractor shall make materials available for inspection in a convenient manner, at the time of arrival, for conformance with the submittal information and Contract documents.  Materials found to differ from Contract specifications shall be replaced at no additional expense to Department.  

When materials or work are specified to be according to manufacturer’s recommendations, submit written manufacturer’s recommendations for the materials or work before beginning work or incorporating materials into work.  
(01/01/01)PARKS
Special Provision
106-1.06 
STORAGE OF MATERIALS.  Add the following:  Storage of any materials or equipment at the jobsite will be restricted to within the project limits and then only when approved by the Engineer.  There shall be no disturbance allowed to land outside the project slope limits.  (08/20/93)PARKS
Standard Modification
Add the following subsection:

106-1.08 SUBMITTAL PROCEDURE.  The Contractor shall complete a Submittal Register, and shall submit it to the Engineer on forms provided by the Department.  The intent of the Submittal Register is to provide a blueprint for the smooth flow of specified project documents.  The Contractor shall fill it out sequentially by bid item and allow at least three spaces between bid items.  The Submittal Register shall list working drawings, schedules of work, and other items required to be submitted to the Department by the Contractor including but not limited to: Progress Schedule, anticipated dates of material procurement, Construction Phasing Plan, Traffic Control Plan, Storm Water Pollution Prevention Plan, Quality Control Program, Utility Progress Schedule, Blasting Plan, Mining Plan, annual EEO reports, DBE payment documentation and subcontracts. 

The Contractor shall submit materials (product) information to the Engineer for review, as required by the Materials Certification List and the Contract.

The number of copies required for submittals may be included in the specifications for individual bid items.  If the number of copies of a submittal is not otherwise specified, three copies shall be required.  On each sheet submitted to the Department, including working drawings, catalog cuts, manufacturer’s certifications, etc., space shall be provided for Contractor and Department review stamps.

Each copy of each submittal shall include a Submittal Summary sheet.  The Contractor may use forms provided by the Department or a similar form of the Contractor’s choice as approved by the Department.  The Contractor shall sign submittals and submit them to the Engineer.  The Department will review submittals within 30 days after they are received.  The Department will return submittals to the Contractor as either: approved, conditionally approved with the conditions listed, or rejected with the reasons listed.  The Contractor may resubmit a rejected submittal to the Engineer with more information or corrections.  The Department will review resubmittals within 30 days after they are received. 

The Contractor shall not order material or use working drawings that have not been approved by the Department.  The Contractor shall be responsible for timely submittals.  Failure by the Department to review submittals within the time given may be the basis for a request for extension of Contract time but not for additional compensation.

Payment for a specific Contract item will not be made until the Department has received the Submittal Register for all items and approved all required submittals for that specific Contract item. 

When material invoices, freight bills and mill certificates are submitted, they shall provide sufficient information for the Engineer to identify the date, company and location of invoice (bill, certificate); project name and number where material will be incorporated; manufacturer, product number, quantity and cost.

 (01/27/07) E34
SECTION 107

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC
107-1.02 PERMITS, LICENSES, AND TAXES. 
Special Provision
Add the following: Obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on any off project site, is not expected to impact any cultural resources. The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715. If the Contractor discovers cultural resources during construction activities, stop work at that site and notify the Engineer.

(05/29/02)R7M98
Special Provision
Add the following: The Department has received the following permits on the Contractor’s behalf:

1. Department of Natural Resources, State Historic Preservation Office Letter of No Historic Properties Affected.  Issue Date: January 18, 2007.

2. Department of the Army, Corps of Engineers Permit No. POA-1999-1218-P to place approximately 3,300 cubic yards of fill into wetlands and waters of the United States. Issue Date: March 20, 2007; Expiration Date: March 31, 2012.
3. Department of Fish and Game Special Area Permit No. FG 07-II-0005 Amendment I.  Issue Date: June 5, 2007; Expiration Date: September 30, 2008.
4. Department of Environmental Conservation 401 Certificate of Reasonable Assurance.  Issue Date: March 6, 2007.

5. Department of Natural Resources Fish Habitat Permit No. FH 07-II-0047 and Amendment I. Original Issue Date: March 5, 2007 Amendment Issue Date: June 1, 2007; Original Expiration Date: December 31, 2007 Amendment Expiration Date: September 30, 2008.

6. Department of Natural Resources, Conclusive Consistency Determination, Issue Date: February 27, 2007.
7. Municipality of Anchorage Flood Hazard Permit No. 07-0008-00.  Issue Date: May 31, 2007; Expiration Date: N/A
Provide all necessary information to comply with the US Environmental Protection Agency National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska to discharge storm water from the construction site. Refer to Section 641, Erosion, Sediment, and Pollution Control for requirements for this permit. 

(05/29/02)R7M98

Special Provision
A Municipality of Anchorage (MOA) Right-of-Way Use Permit will be required.  The Municipality will require a copy of the approved Traffic Control Plan and a copy of the Notice to Proceed from the Contractor.  (05/29/02)R7M98
Special Provision
Provide a copy of the Department of Labor permit or receipt of payment before the start of any physical work.  (01/01/05)PARKS
107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.  
Special Provision
Under Item 2. Damage to property, add the following:  

d.
Any maintenance or upkeep of the haul roads, including water for dust control, shall be at the Contractor's expense.  Upon completion of hauling over a roadway it shall be left in as good or better condition than before beginning of hauling opera​tions. This determination shall be made by the Engineer.
(01/01/01)PARKS
Special Provision
Under Item 3. Protection of natural resources, add the following: 
e.
If the Contractor requires water for any construction purpose from a non-municipal water source, obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8609. 

(05/29/02)R7M98

Special Provision
f.
The Contractor shall revegetate all unauthorized disturbed areas at no cost to the Department.  (02/15/07)PARKS
g. Protect the marsh of damage from equipment.  Construction activities requiring the use of equipment on the Marsh will not be allowed to begin until adequate marsh protection measures, such as an ice road, are implemented.  The use of granular material for the protective measures will not be allowed. Equipment will not be allowed outside of the protective measures. A plan indicating the Marsh protection measures shall be given to the Engineer for approval at least 14 days before execution of the measures.
h. Equipment, personnel, and boardwalk materials will not be allowed on the marsh between March 31 and December 1.
(02/15/06)PARKS

Special Provision
Under Item 5. Protected areas, add the following:  Construction equipment will not be allowed on land outside the clearing limits of the proposed roads, pond, and structures without the approval of the Engineer and any structures or camps required by the Contractor shall be estab​lished outside the project area.  (02/15/07)PARKS
Standard Modification
Add the following:
7. Restoring Areas.  Areas used by the Contractor, including haul routes, shall be restored to their original condition after the Contractor’s operations are completed.  The original condition of an area shall be determined as follows:  Before beginning operations, the Engineer and the Contractor shall inspect each area and haul route that will be used by the Contractor and take photographs to document their condition.  After construction operations are completed, the condition of each area and haul route will be compared to the earlier photographs.  Before demobilization the Contractor shall repair damages attributed to its operations.  The Contractor agrees that costs associated with repairs shall be subsidiary to other items of work and will not be paid for directly.

8. Material Disposal Sites.  Offsite disposal areas may be at locations of the Contractor’s choice, provided the Contractor obtains from the owner of such land written permission for such dumping and a waiver of all claims against the State for any damage to such land which may result there from, together with permits required by law for such dumping.  A copy of such permission, waiver of claims, and permits shall be filed with the Engineer before beginning work on private property.  The Contractor’s selected disposal sites shall also be inspected and approved by the Engineer before use of the sites.
 (01/27/07) E35 
Special Provision
Add the following:  Maintain a Primary Zone of 330 feet as an undisturbed habitat buffer around nesting bald eagles.  If topography or vegetation does not provide an adequate screen or separation, extend this buffer to 0.25 miles, or a sufficient distance to screen the nest from human activities.  The actual distance will depend on site conditions and the individual eagle’s tolerance for human activity.  Within the Secondary Zone, between 330 and 660 feet from eagles nest tree no obtrusive facilities or major habitat modifications shall occur.  If nesting occurs in sparse stands of trees, treeless areas, or where activities would occur within-line-of-site of the nest, this buffer shall extend up to 0.5 miles.  No blasting, logging, and other noisy, disturbing activities should occur during the nesting period (March 1 – August 31) within the primary or secondary zones.

Extremely noisy activities such as road construction or other activities that occur within the Secondary Zone shall be conducted outside the nesting period to avoid disturbance to eagles.  If activities occur in proximity to a nest site, employ an individual qualified to observe and assess the impact of such activities on nesting eagles.  For those unfamiliar with eagle behavior, such behavior includes alarm calls, flushing birds from the nest or perch, and aggressive behavior by the birds.

If additional nest trees are discovered within the vicinity of the project site, the U.S. Fish and Wildlife Service must be notified immediately by calling (907) 260-2809 or (907) 271-2780, before starting construction activities, for further site evaluation. This is an advisory. Do whatever it takes to keep from disturbing a nesting eagle. 

(12/09/02)R51USC
Special Provision
Add the following:  Clearing and/or grubbing of any kind shall not be allowed between April 20 and July 15 due to the Migratory Bird Act. (02/15/07)PARKS
Special Provision
Replace the subsection in its entirety with the following:

107-1.14 OPENING SECTIONS OF THE PROJECT TO THE PUBLIC. The existing Potter Marsh Facility, except the staging area, will remain open to the public between April 1 and November 30.  During this period, clearly delineate and sign the staging area and boardwalk construction area.  Between December 1 and March 31, the Contractor may utilize the entire parking area for staging activities.  The Contractor is responsible for snow and ice removal necessary for staging activities. 
While the site is open to the public, conduct construction operations without interference to the public.  
Activities described under this subsection shall be in conjunction with Section 643. 

(08/15/07)PARKS
Special Provision
Add the following subsection:

107-1.21 FEDERAL AFFIRMATIVE ACTION. The Federal Equal Employment Opportunity, Disadvantaged Business Enterprise, and On-the-Job Training affirmative action program requirements that are applicable to this Contract are contained in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program
Section 120

Training Program
Section 645

Federal EEO Bid Conditions
Form 25A-301

EEO-1 Certification
Form 25A-304

DBE SubContractable Items
Form 25A-324

ADOT&PF Training Program Request



Form 25A-310

Training Utilization Report





Form 25A-311

Contact Report






Form 25A-321A

DBE Utilization Report





Form 25A-325C

Summary of Good Faith Effort Documentation


Form 25A-332A

Required Contract Provisions, Federal-Aid Contracts

Form 25D-55

In addition to the sanctions provided in the above references, non-compliance with these requirements is grounds for withholding of progress payments.

(01/22/02)S80
SECTION 108

PROSECUTION AND PROGRESS
Standard Modification
108-1.01 SUBLETTING OF CONTRACT.  Replace the first paragraph with the following:  Submit a Contractor Self Certification for Subcontractors and Lower Tier Subcontractors, Form 25D-042, before the Contractor or subcontractor sublets, sells, transfers, assigns, or otherwise disposes of the Contractor any portion of the Contract.  The Department has authority to review subcontracts to deny permission to sublet work.  The Department may penalize the Contractor for false statements or omissions made in connection with Form 25D-042.

Replace the forth paragraph with the following:

1.
Ensure that subcontracts (agreements):


a.
Furnish the Department with one completed Contractor Self certification, Form 25D-042, for each subcontract;

b. The subcontractors have submitted a Bidder Registration, Form 25D-6;

c. The required prompt payment provisions of AS 36.90.210, as well as other items listed in Form 25D-042, are included in the subcontracts;

d. The subcontractors pay current prevailing rate wages according to subsection 107-1.04 and file certified payrolls with the Engineer and DOLWD for work performed on the project; and

e. Upon receipt of a request for more information regarding subcontracts, the requested information is provided to the Department within 5 calendar days. (10/14/07)E57
Special Provision
108-1.02
NOTICE TO PROCEED.  Add the following:  The Contractor may request a Limited Notice to Proceed after the Award has been made, to permit ordering long lead materials that would cause delays in project completion. However, granting is within the sole discretion of the Contracting Officer, and refusal or failure to grant a Limited Notice to Proceed shall not be a basis for claiming for delay, extension of time, or alteration of price.  

(6/30/98)PARKS
Special Provision
108-1.03 PROSECUTION AND PROGRESS.  Replace the last sentence of the first paragraph with the following:  Submit the following at the Preconstruction Conference:

Replace item 1. A progress schedule.  with the following:
1.  A Critical Path Method (CPM) Schedule is required, in a format acceptable to the Engineer, showing the order in which the work will be carried out and the contemplated dates on which the Contractor and subContractors will start and finish each of the salient features of the work, including any scheduled periods of shutdown.  Indicate any anticipated periods of multiple-shift work in the CPM Schedule.  If revisions to the proposed CPM Schedule are required, make them promptly.  Promptly submit a revised CPM Schedule if there are substantial changes to the Contractor’s schedule, or upon request of the Engineer.  
(12/13/02)R261M98
Special Provision
108-1.06 CONTRACT TIME, EXTENSION OF CONTRACT AND SUSPENSION OF WORK.  
Add the following item: 

5.
Interim Contract Completion. All work associated with the ponds, Scalped Habitat Area, piling, and boardwalk metalwork shall be completed by March 31, 2008.  
(08/15/07)PARKS
SECTION 109

MEASUREMENT AND PAYMENT

109‑1.02 MEASUREMENT OF QUANTITIES. 
Special Provision
Under Subtitle Electronic Computerized Weighing System item (1) Computer, add the following to the end of the first sentence:  “, CD, or a USB device.”  (04/31/05)R14
Special Provision
Add the following:  

14.

Hour.  Measured items by the hour shall be full payment for the work described in the Contract includ​ing labor, equipment, and operating costs of the equipment.  Items to be measured by the hour will be recorded to the nearest quarter-hour by the Engineer.  The measurement shall start when the required equipment & operator, surveyor, or survey party begins work at the specified location as directed by the Engineer.  The measure​ment will stop when the required work is accomplished, when the equipment fails, when directed to stop work by the Engineer, or when the operator stops work.  Times will be reconciled with the Contractor on a daily basis.  

(01/01/05)PARKS
Special Provision
109‑1.05 COMPENSATION FOR EXTRA WORK ON TIME AND MATERIALS BASIS.  Under item 3. Equipment, subitem a. Hourly Rental Rate, add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska – South.  (04/31/05)R14
Special Provision
109-1.07 
PAYMENT FOR MATERIAL ON HAND.  Add the following: The location of stockpiled materials for payment in acceptable storage facilities off the project will be in Alaska, at a location acceptable to the Engineer.  (09/01/89)R16
Standard Modification
109-1.08 FINAL PAYMENT.  Add the following sentence to the first paragraph: The Department will not process the final estimate until the Contractor completes Items 1 through 4 in the first paragraph of subsection 105-1.16. (06/30/04)E11
Special Provision
Add the following Section:
SECTION 120

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

120-1.01 DESCRIPTION. The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 26, with the opportunity to participate on an equitable basis with other Contractors in the performance of Contracts financed in whole, or in part, with federal funds. The Contractor or subContractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this Contract. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of USDOT assisted Contracts.
120-1.02 INTERPRETATION. It is the intent of this Section to implement the requirements of 49 CFR, Part 26, and the Department's federally approved DBE Program. 

120-1.03 ESSENTIAL CONTRACT PROVISION. Failure to comply with the provisions of this Section will be considered a material breach of Contract, which may result in the termination of this Contract or such other remedy as ADOT&PF deems appropriate. The Department also considers failure to comply with this Section to be so serious as to justify debarment action as provided in AS 36.30.640(4).

120-1.04 DEFINITIONS AND TERMS. The following definitions will apply. 

1. Broker. A DBE certified by the Department that arranges for the delivery or provision of creditable materials, supplies, equipment, transportation/hauling, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project. A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given. 

2. Commercially Useful Function (CUF). The execution of the work of the Contract by a DBE carrying out its responsibilities by actually performing, managing, and supervising the work involved using its own employees and equipment. The DBE shall be responsible, with respect to materials and supplies used on the Contract, for negotiating price, determining quality and quantity, ordering the material, and installing (where applicable) and paying for the material itself. To determine whether a DBE is performing a commercially useful function, an evaluation of the amount of work subContracted, industry practices, whether the amount the firm is to be paid under the Contract is commensurate with the work it is actually performing and the DBE credit claimed for its performance of the work. Other relevant factors will be considered. The determination of CUF is made by the Engineer after evaluating the way in which the work was performed during the execution of the Contract. 

3. Disadvantaged Business Enterprise (DBE). An enterprise which is a for-profit small business concern 

a. that is at least 51 percent owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a corporation, in which 51 percent of the stock is owned by one or more such individuals; 

b. whose management and daily business operations are controlled by one or more of the socially and economically disadvantaged individuals who own it; and

c. has been certified by the Department according to 49 CFR, Part 26. 

4. DBE Key Employee. Permanent employees identified by the DBE owner in its certification file in the Department Civil Rights Office.

5. DBE Utilization Goal.The percent of work to be performed by certified DBEs that is established by the Department and specified in the Contract.

6. Good Faith Efforts. Efforts by the bidder or Contractor to achieve a DBE goal or other requirement of 49 CFR Part 26, by their scope, intensity, and appropriateness to the objective, that can reasonably be expected to fulfill the program requirement.

7. Manufacturer. A DBE certified by the Department in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

8. Notification. For purposes of soliciting DBE participation on a project and to count toward a Contractor’s Good Faith Efforts, notification shall be by letter or fax transmission, with a return receipt requested or successful transmission report. Telephonic contact with a DBE may be allowed, however it shall be based on the ability of Civil Rights staff to independently verify this contact.

9. Regular Dealer. A DBE certified by the Department in a supply category that 

a. maintains an in-house inventory on a regular basis of the particular product provided to this project; and

b. keeps an inventory in an amount appropriate for the type of work using that product; and 

c. offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large. If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis; and may additionally 

d. fabricate (assembles large components) for use on a construction project, consistent with standard industry practice, for delivery to the project. 

120-2.01 UTILIZATION GOAL. The DBE Utilization Goal for this Contract is shown on Form 25A324 (DBE SubContractable Items) as a percentage of the total basic bid amount. A DBE may be considered creditable towards meeting the DBE Utilization Goal at time of Contract award, if the DBE is certified by the Department in a category covering the CUF to be performed at the time of listing on Form 25A325C (DBE Utilization Report). 

A bidder shall demonstrate the ability to meet the DBE Utilization Goal or perform and document all of the required Good Faith Efforts under subsection 120-3.02 in order to be eligible for award of this Contract.

If the quantity of work of a bid item involving a DBE firm is reduced by the Department, the DBE Utilization Goal on Form 25A325C will be reduced proportionately.

120-3.01 DETERMINATION OF COMPLIANCE

1. Phase I - Bid. Each bidder must register with the Civil Rights Office annually according to §§26.11 & 26.53(b)(2)(iv) of 49 CFR, Part 26.  No Contract may be awarded to a bidder that is not registered.

2. Phase II - Award. The apparent low bidder will provide the following within 15 days of receipt of notice of intent to award:

a. Written DBE Commitment. Written commitments from DBEs to be used on the project. The written commitment shall contain the following information:

1) A description of the work that each DBE will perform;

2) The dollar amount of participation by the DBE firm;

3) Written documentation of the bidder/offeror’s commitment to use a DBE subContractor whose participation it submits to meet a Contract goal; and

4) Written confirmation from the DBE that it is participating in the Contract as provided in the prime Contractor’s commitment. 

b. DBE Utilization Report. Form 25A325C listing the certified DBEs to be used to meet the DBE Utilization Goal. 

c. Good Faith Effort Documentation. Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (Form 25A321A) if the Contractor submits less DBE utilization on Form 25A325C than is required to meet the DBE Utilization Goal. If accepted by the Department, this lower DBE utilization becomes the new DBE Utilization Goal. If the bidder cannot demonstrate the ability to meet the DBE Utilization Goal, and can not document the minimum required Good Faith Efforts (as outlined in subsection 120-3.02 below), the Contracting Officer will determine the bidder to be not responsible.

3. Phase III - Construction. 

a. Designation of DBE/EEO Officer. At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE/EEO officer.

b. DBE Creditable Work. The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subContract, purchase order or service agreement with that DBE. 

c. DBE Replacement. If a DBE replacement is approved by the Engineer, the Contractor shall replace the DBE with another DBE for the same work in order to fulfill its commitment under the DBE Utilization Goal. In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer and the Civil Rights Office, both of the following criteria have been met:

1) The Contractor has not committed any discriminatory practice in its exercise of good business judgement to replace a DBE.

2) If the Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended according to subsection 120-3.02.

d. DBE Utilization Goal. The DBE Utilization Goal will be adjusted to reflect only that amount of the DBE's work that can not be replaced.

120-3.02 GOOD FAITH EFFORT
1. Good Faith Effort Criteria. The Contracting Officer will use the following criteria to judge if the bidder, who has not met the DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the Contract. 

Failure by the bidder to perform and document all of the following actions constitutes insufficient Good Faith Effort. 

a. Consideration of all subContractable items. The bidder shall, at a minimum, seek DBE participation for each of the subContractable items upon which the DBE goal was established as identified by the Department (on Form 25A324) before bid opening. It is the bidder’s responsibility to make the work listed on the subContractable items list available to DBE firms, to facilitate DBE participation. 

b. If the bidder can not achieve the DBE Utilization Goal using the list of available DBE firms based on the subContractable items list, then the bidder may consider other items that could be subContracted to DBEs. 

c. Notification to all active DBEs listed for a given region in the Department's most current DBE Directory at least 7 calendar days before bid opening. The bidder must give the DBEs no less than five days to respond. The bidder may reject DBE quotes received after the deadline. Such a deadline for bid submission by DBEs will be consistently applied. DBEs certified to perform work items identified on Form 25A324 must be contacted to solicit their interest in participating in the execution of work with the Contractor. Each contact with a DBE firm will be logged on a Contact Report (Form 25A321A).

d. Non-competitive DBE quotes may be rejected by the bidder. Allegations of non-competitive DBE quotes must be documented and verifiable. A DBE quote that is more than 10.0% higher than the accepted non-DBE quote will be deemed non-competitive, provided the DBE and non-DBE subContractor quotes are for the exact same work or service. Bidders must have a non-DBE subContractor quote for comparison purposes. Such evidence shall be provided in support of the bidder’s allegation. Where the bidder rejects a DBE quote as being non-competitive under this condition, the work must be performed by the non-DBE subContractor and payments received by the non-DBE subContractor during the execution of the Contract shall be consistent with the non-DBE's accepted quote. This does not preclude increases as a result of Change documents issued by the Department. 

e. Provision of assistance to DBEs who need help in obtaining information about bonding or insurance required by the bidder.

f. Provision of assistance to DBEs who need help in obtaining information about securing equipment, supplies, materials, or related assistance or services.

g. Providing prospective DBEs with adequate information about the requirements of the Contract regarding the specific item of work or service sought from the DBE.

h. Follow-up of initial notifications by contacting DBEs to determine whether or not they will be bidding. Failure to submit a bid by the project bid opening or deadline by the bidder is de facto evidence of the DBE’s lack of interest in bidding. Documentation of follow-up contacts shall be logged on the Contact Report (Form 25A321A). 

i. Items c through h will be utilized to evaluate any request from the Contractor for a reduction in the DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

2. Administrative Reconsideration. Under the provisions of 49 CFR. Part 26.53(d), if it is determined that the apparent successful bidder has failed to meet the requirements of this subsection, the bidder must indicate whether they would like an opportunity for administrative reconsideration. Such an opportunity must be exercised by the bidder within 3 calendar days of notification it has failed to meet the requirements of this subsection. As part of this reconsideration, the bidder must provide written documentation or argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.

a. The decision on reconsideration will be made by the DBE Liaison Officer. 

b. The bidder will have the opportunity to meet in person with the DBE Liaison Officer to discuss the issue of whether it met the goal or made adequate good faith efforts to do so. If a meeting is desired, the bidder must be ready, willing and able to meet with the DBE Liaison Officer within 4 days of notification that it has failed to meet the requirements of this subsection.

c. The DBE Liaison Officer will render a written decision on reconsideration and provide notification to the bidder. The written decision will explain the basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do so. 

d. The result of the reconsideration process is not administratively appealable to US DOT.

120-3.03 COMMERCIALLY USEFUL FUNCTION (CUF). 

1. Creditable Work. Measurement of attainment of the DBE Utilization Goal will be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer according to this Section. CUF is limited to that of a:

a. regular dealer; 

b. manufacturer;

c. broker; 

d. subContractor; 

e. joint-venture; or

f. prime Contractor.

2. Determination of Commercially Useful Function. In order for the CUF work of the DBE to be credited toward the goal, the Contractor will ensure that all of the following requirements are met: 

a. The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project. 

b. A DBE trucking firm certified and performing work in a transportation/hauling category is restricted to credit for work performed with its own trucks and personnel certified with the CRO before submitting a bid to a Contractor for DBE trucking. The DBE trucking firm must demonstrate that it owns all trucks (proof of title and/or registration) to be credited for work and that all operators are employed by the DBE trucking firm. A DBE trucking firm that does not certify its trucks and personnel that it employs on a job will be considered a broker of trucking services and limited to credit for a broker. (This does not effect the CUF of that same firm, when performance includes the hauling of materials for that work.)

c. The DBE is certified in the appropriate category at the time of 

1) the Engineer's approval of the DBE subContract, consistent with the written DBE commitment; and

2) the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

d. The Contractor will receive credit for the CUF performed by DBEs as provided in this Section. Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

e. The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the DBE Utilization Goal.

f. The work of the DBE firm must meet the following criteria when determining when CUF is being performed by the DBE: 

1) The work performed will be necessary and useful work required for the execution of the Contract.

2) The scope of work will be distinct and identifiable with specific Contract items of work, bonding, or insurance requirements.

3) The work will be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE. The work will be performed with the DBE’s own equipment. Either the DBE owner or DBE key employee will be at the work site and responsible for the work. 

4) The manner in which the work is sublet or performed will conform to standard, statewide industry practice within Alaska, as determined by the Department. The work or provision of goods or services will have a market outside of the DBE program (must also be performed by non-DBE firms within the Alaskan construction industry). Otherwise, the work or service will be deemed an unnecessary step in the Contracting or purchasing process and no DBE credit will be allowed. 

There will be no DBE credit for lower-tier non-DBE subContract work.

5) The cost of the goods and services will be reasonable and competitive with the cost of the goods and services outside the DBE program within Alaska. Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable. 

The cost of materials actually incorporated into the project by a DBE subContractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications. 

6) All subContract work, with the exception of truck hauling, will be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

7) The DBE will control all business administration, accounting, billing, and payment transactions. The prime Contractor will not perform the business, accounting, billing, and similar functions of the DBE. The Engineer may, according to AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance. 

g. On a monthly basis, the Contractor shall report on Form 25A336 (Monthly Summary of DBE Participation) to the Department Civil Rights Office the payments made (canceled checks or bank statements that identify payor, payee, and amount of transfer) for the qualifying work, goods and services provided by DBEs. 

3. Decertification of a DBE. Should a DBE performing a CUF become decertified during the term of the subContract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subContract, purchase order, or service agreement may be credited toward the DBE Utilization Goal. 

Should the DBE be decertified between the time of Contract award and the time of the Engineer's subContract approval or issuance of a purchase order or service agreement, the work of the decertified firm will not be credited toward the DBE Utilization Goal. The Contractor must still meet the DBE Utilization Goal by either

a. withdrawing the subContract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (subsection 120-3.02, Items c through h) to replace it with one from a currently certified DBE for that same work or service through subContractor substitution (subsection 103-1.01); or

b. continuing with the subContract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subContracted out to DBEs in an amount to meet the DBE Utilization Goal through either 

1) increasing the participation of other DBEs on the project;

2) documenting Good Faith Efforts (subsection 120-3.02, items c through h); or

3) by a combination of the above. 

4. DBE Rebuttal of a Finding of no CUF. Consistent with the provisions of 49 CFR, Part 26.55(c)(4)&(5), before the Engineer makes a final finding that no CUF has been performed by a DBE firm the Engineer will coordinate notification of the presumptive finding through the Civil Rights Office to the Contractor, who will notify the DBE firm. 

The Engineer, in cooperation with the Civil Rights Office, may determine that the firm is performing a CUF if the rebuttal information convincingly demonstrates the type of work involved and normal industry practices establishes a CUF was performed by the DBE. Under no circumstances shall the Contractor take any action against the DBE firm until the Engineer has made a final determination. The Engineer’s decisions on CUF matters are not administratively appealable to US DOT.

120-3.04 DEFAULT OF DBE. In the event that a DBE firm under Contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default. 

The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work. In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer, the following criteria have been met:

1.
The Contractor was not at fault or negligent in the default and that the circumstances surrounding the default were beyond the control of the Contractor; and 

2. The Contractor is unable to find replacement DBE participation at the same level of DBE commitment and has adequately performed and documented the Good Faith Effort expended according to items c through h of subsection 120-3.02 for the defaulted work; or

3. It is too late in the project to provide any real subContracting opportunities remaining for DBEs.

The DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120-4.01 METHOD OF MEASUREMENT. The Contractor will be entitled to count toward the DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer. The Contractor will receive credit for the utilization of the DBEs, as follows:

1. Credit for the CUF of a DBE prime Contractor is 100% of the monies actually paid to the DBE under the Contract for creditable work and materials according to 49 CFR 26.55.

2. Credit for the CUF of a subContractor is 100% of the monies actually paid to the DBE under the subContract for creditable work and materials. This shall include DBE trucking firms certified as a subContractor and not a broker. Trucks leased from another DBE firm shall also qualify for credit and conforms to the provisions of 49 CFR 26.55(d).

3. Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

4. Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value. The value will be the actual cost paid to the DBE but will not exceed the bid price for the item. 

5. Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5% of the cost of the procurement Contract for the creditable item. 

6. Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5% of the cost of the hauling subContract. 

7. Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5% of the premium cost.

8. Credit for the CUF of a joint venture (JV) (either as the prime Contractor or as a subContractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department. The DBE joint venture partner will be responsible for performing all of the work as delineated in the certified JV agreement.

120-5.01 BASIS OF PAYMENT. Work under this item is subsidiary to other Contract items and no payment will be made for meeting or exceeding the DBE Utilization Goal.

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, the Department will consider this to be unsatisfactory work. If the Contractor fails to utilize Good Faith Efforts to replace a DBE, regardless of fault (except for subsection 120-3.04 item 3), the Department will also consider this unsatisfactory work. Unsatisfactory work may result in disqualification of the Contractor from future bidding under subsection 102-1.13 and withholding of progress payments consistent with subsection 109-1.06. 

(11/17/00)S33
SECTION 201

CLEARING AND GRUBBING

Special Provision
201-1.01
DESCRIPTION.  Add the following:  The area of clearing will be the corridor of the boardwalk.  The area of grubbing will be the pond footprint including the scalped habitat area. (08/15/07)PARKS
Special Provision
201-3.02
CLEARING.  Add the following:  Remove branches to provide 10 feet vertical clearance above sidewalk, decking, trail and pathway surfaces.  (01/15/07)PARKS
Special Provision
201-3.06 
DISPOSAL.  Replace paragraphs two and three with the following:  Combustible material from any operations shall be dis​posed of by transporting to locations outside the wildlife refuge controlled lands.  No burning will be permitted in other areas sufficiently close to the wildlife refuge to cause, as determined by the Engineer, a fire danger to the wildlife refuge resources.    

No burning will be permitted on private lands without the written approval of the property owner.  The approval of the Engineer shall be required on a day to day basis when burning is within a two mile radius of the wildlife refuge.  Constant care by competent watchmen with immediate access to adequate fire fight​ing equipment shall be required during burning operations.  Full compliance with applicable laws and ordinances will be the Con​tractor's responsibility.

(01/01/01)PARKS
Special Provision
Disposal of clearing and grubbing material shall be done before ground thaw.  It is the responsibility of the Contractor to obtain written permission/permit for disposal of cleared and grubbed materials at approved locations.  The disposal site shall be at least 100 feet from U.S. waters, including wetlands.  

(06/15/07)PARKS
Special Provision
Add the following subsection:

201-3.07 
SCALPED HABITAT AREA.  The area noted on the Plans as Scalped Habitat Area will be grubbed to provide a bird habitat area. The Department will define the edge of scalped habitat area.  It is the responsibility of the Contractor to maintain the definition of the scalped habitat area, as the Department will not redefine the edges. (03/15/07)PARKS
Special Provision
201-4.01 METHOD OF MEASUREMENT.  Replace Item 1. Acre,  with the following:

1.
Acre.  The area acceptably cleared and/or grubbed, measured horizontally.  Only areas shown on the Plans or staked for clearing and/or grubbing will be measured.

Existing roadways, lakes, ponds, stream beds, or other areas not covered by trees or brush will not be included for measurement.  Other areas that do not require clearing and/or grubbing will be staked.  
(01/27/03)R270USC02

Special Provision
Add the following: Removal of branches for vertical clearance according to subsection 201-3.02 will not be measured directly for payment but will be considered subsidiary to work in this Section.  (01/01/01)PARKS
Special Provision
Add the following: Clearing required for marsh protection measures, as identified in subsection 107-1.11, will not be measured directly for payment but will be considered subsidiary to work in this Section.  
Grubbing for Scalped Habitat Area will be considered Grubbing and will be measured and paid for as such.
(03/15/07)PARKS
SECTION 203

EXCAVATION AND EMBANKMENT

Special Provision
203-2.01
MATERIAL.  Add the following:

6. Spawning Gravel. Conform to the following:

	SIEVE
	PERCENT PASSING BY WEIGHT

	10 in.
	80-100

	4 in.
	70-85

	2 in.
	65-75

	No. 200
	0-5


Or as approved by the Engineer.

(06/15/07)PARKS
Special Provision
Add the following subsection:

203-2.07 
POND EXCAVATION.  The excavation material from the pond footprint below grubbing is pond excavation.  (02/15/07)PARKS
Special Provision
203-3.01 GENERAL.  Replace the first sentence of the seventh paragraph with the following: Obtain the property owner’s written permission to dispose of excavated material at locations outside the project limits and a waiver of claims against the State for damage to such land that may result.

(03/15/07)PARKS
Special Provision
Add the following subsection:

203-3.07
POND EXCAVATION.    Before pond excavation can begin, submit an excavation plan.  The excavation plan shall include access to pond and within pond footprint routes, excavation method and order, all equipment to be used, and material disposal plan.

Pond construction shall conform to AK. Department of Fish & Game Special Area Permit No. FG 07-II-0005.  Excavated material shall be hauled offsite immediately following excavation; Stockpiling of excavated material will not be allowed.  It is the responsibility of the Contractor to obtain written permission/permit for disposal of excavated materials at approved locations.  The disposal site shall be at least 100 feet from U.S. waters, including wetlands.  

The edge of pond and hinge point lines will be defined by the Department.  It is the responsibility of the Contractor to maintain the definition of the pond edge, as the Department will not redefine the pond edge. 

Equipment use required for pond excavation shall abide by subsection 107-1.11 for access to the pond footprint.  Equipment will be allowed on the marsh only within the frozen ground of the pond footprint.  The Contractor shall utilize equipment and methods capable of working efficiently and effectively within extreme cold temperatures and possibly saturated soil conditions.  (03/15/07)PARKS
Special Provision
203-4.01  METHOD OF MEASUREMENT.  Add the following: Pond Excavation will be measured by the cubic yard of material excavated within the pond footprint.  All work required for Pond Excavation is subsidiary to this item.  
Spawning gravel will be measured by the Ton as described in Section 109.

203-5.01
BASIS OF PAYMENT.  Add the following:  
Payment will be made under:

	Pay Item
	Pay Unit

	203(19) Pond Excavation
	Cubic Yard

	203(20) Spawning Gravel
	Ton


(06/15/07)PARKS 
SECTION 505
PILING

Special Provision
505-3.09 DRIVING PILES.  Add the following:  Comply with subsection 107-1.11 and permits when driving piles.
Drive each pile to a minimum depth of 21 feet and an ultimate bearing capacity of 17,000 pounds, except for piles 85, 86, 87, and 88.  Drive piles 85, 86, 87, and 88 to a minimum depth of 25 feet and an ultimate bearing capacity of 19,000 pounds.
505-3.13 COATING OF STEEL PILES AND SHELLS.  Replace with the following subsection:  Do not coat steel piles. (03/15/07)PARKS
Special Provision
Add the following subsection:

505-3.14 WELDING.  Welding and inspection shall conform to the requirements of the latest edition of the American Welding Society (AWS) Structural Welding Code, D1.1.

1.
Qualification of Process, Procedures and Joint Details. For each joint to be used in construction, the joint details, electrode classification or grade, electrode diameter, voltage, amperage, order and relative position of passes, number and thickness of layers and other pertinent information shall be clearly presented in the welding procedure(s) submitted by the Contractor for the approval of the Engineer.

Requirement for procedures qualification is waived if the Contractor's welding procedure is according to requirements of the welding procedures specification contained within the AWS Structural Welding Code, D1.1.

2.
Welders, Certification and Testing. Certify welders and welding operators conform to the AWS Structural Welding Code, D1.1.  Welders or welding operators lacking current AWS Structural Welding Code D1.1 certification will not be permitted to perform welding on this project.  Submit welder certificates to the Engineer for approval at least 3 working days before any welding activity begins.
3.
Inspection of Shop Work and Records. Welds, including joint preparation, fit-up and alignment, will be completely (100 percent of the weld) inspected visually and radiographed to conform to AWS Structural Welding Code, D1.1. Ten percent of the length, as determined by the Engineer, of each weld will be radiographic tested.  If a rejectable defect is found, then 100 percent of the length of the weld in that piece will be radiographically tested.

The Engineer will examine and approve satisfactory welds, disapprove or reject unsatisfactory welds, approve satisfactory methods proposed by the Contractor for repairing disapproved welds, and inspect the preparation and rewelding of disapproved welds. Copies of the welding fabrication documentation, including the weld testing results, will be forwarded to the Engineer.

4.
Obligation of Contractor. It is the Contractor's responsibility to comply with requests of the Engineer to correct improper workmanship and to remove and replace, or correct as instructed, welds found defective or deficient by visual inspection or by nondestructive testing.

5.
Visual Inspection. Visually inspect welds. A weld shall be acceptable by visual inspection if it shows that: 

a.
the weld has no cracks, 

b.
thorough fusion exists between adjacent layers of weld metal and between weld metal and base metal,

c.
craters are filled to the full cross section, and,

d.
the completed weld conforms to the provisions of the AWS Structural Welding Code, D1.1.

6.
Nondestructive Testing. The method of nondestructive testing will be radiographic testing conforming to AWS Structural Welding Code, D1.1. Field welds are not subject to nondestructive testing.

7.
Destructive Testing. The location, method and extent of mandatory destructive testing to be performed (if any) will be indicated on the Contract Drawings. Other welds will normally be inspected by visual methods and nondestructive testing; however, the Engineer may require destructive testing of a weld that in the Engineer’s opinion does not meet the criteria for radiographic acceptance.

The cost associated with destructive testing of questionable welds will be borne by the Department for welds meeting radiographic acceptance criteria and by the Contractor for welds not meeting radiographic acceptance criteria.  The cost of destructive testing of welds designated for destructive testing on the Contract Drawings will be borne by the Contractor.  

The Contractor is responsible for removing a weld specimen for destructive testing and repairing the weld afterwards.

8.
Preparation of the Weld. The edges of the parts to be joined by welding shall be prepared by accurately cutting, grinding or machining to shape as indicated on the Contract Drawings and will be visually inspected before welding by the Engineer.

9.
Backing. Use backing rings or strips on field butt welded joints welded from one side unless otherwise shown on the Contract Drawings or approved by the Engineer. Open root joints are permissible where the joint is inaccessible from both sides.

10.
Cleaning. Thoroughly clean each completed bead of all slag, or other foreign matter, before proceeding with the next bead. Hand clipping, power driven wire brushed, needle scalers, or grinders shall be used.

Full compensation for welding, weld inspection, weld testing, including necessary tools, equipment, scaffolding and other support facilities required to perform welding, welding inspection, including the cost of radiographic testing will be subsidiary to the price bid for the piling items of the Contract and no separate payment will be made.

(01/31/96)R146
505-4.01 METHOD OF MEASUREMENT.  

Add the following to “Drive Piles”:  All work required to furnish and install pile caps is subsidiary to this item and will not be measured separately for payment. (12/10/07)PARKS
Special Provision
Replace this Section with the following:
SECTION 621

ROOT WAD
621-1.01 
DESCRIPTION.  Furnish and install Root wads for wild life habitat amenity.

621-2.01
MATERIALS.  Root wad lot species shall be a minimum of 75% Cottonwood and conform to the following criteria:

	Feature
	Minimum Size

	Main Trunk Length
	4 feet with 50% at least 6 feet

	Diameter of Trunk
	12 inches with at least 50% 18 inches

	Diameter of Root Mass
	2 feet with at least 50% 3 feet


621-3.01
CONSTRUCTION.  Root wads shall be placed in the larger bays of the habitat pond according to the Plans. The final placement will be determined by the Engineer. 

621-4.01
METHOD OF MEASUREMENT.  Root wads will be measured by the each installed and accepted by the Engineer.

621-5.01
BASIS OF PAYMENT.  All work required to furnish and install root wads are considered subsidiary to this item and will not be paid for separately.
Payment will be made under:

	Pay Item
	Pay Unit

	621(5) Root wad
	Each


(06/15/07)PARKS

Special Provision

Delete Section 641 in its entirety and substitute the following:

SECTION 641

EROSION, SEDIMENT, AND POLLUTION CONTROL
641-1.01 DESCRIPTION.  Plan, provide, inspect, and maintain control of erosion, sedimentation, water pollution, and hazardous materials contamination.

641-1.02 DEFINITIONS. 
1. BMP (Best Management Practices). A wide range of project management practices, schedules, activities, or prohibition of practices, that when used alone or in combination, prevent or reduce erosion, sedimentation, and/or pollution of adjacent water bodies and wetlands.  BMP include temporary or permanent structural and nonstructural devices and practices.  Common BMP can be found on the EPA website: 
National Menu of Storm Water Best Management Practices.  [www.epa.gov/npdes/stormwater/menuofbmps] 

2. ESCP (Erosion and Sediment Control Plan).  The ESCP is a project specific document that illustrates measures to control erosion and sediment problems on a project.  The ESCP normally consists of a general narrative and a map or site plan.  It is developed by the Department and included in the project plans and specifications.  It serves as a resource for bid estimation and a framework from which the Contractor develops the project SWPPP. 

3. Final Stabilization.  A point in time when ground disturbing activities are complete and permanent erosion and sediment controls are established and functional.  The stabilized site is protected from erosive forces of raindrop impact and water flow.  Typically, unpaved areas except graveled shoulders, crushed aggregate base course, or other areas not covered by permanent structures are protected by either a uniform blanket of perennial vegetation (at least 70% cover density) or equivalent permanent stabilization measures such as riprap, gabions or geotextiles. 

4. HMCP (Hazardous Material Control Plan).  The Contractor's detailed plan for prevention of pollution that stems from the use, containment, cleanup, and disposal of hazardous material, including petroleum products generated by construction activities and equipment.

5. SPCC Plan (Spill Prevention, Control and Countermeasure).  The Contractor’s detailed plan for oil spill prevention and control measures, that meets the requirements of 40 CFR 112.

6. SWPPP (Storm Water Pollution Prevention Plan).  The Contractor’s plan for erosion and sediment control and storm water management.  The SWPPP is developed by the Contractor and identifies specific areas where erosion may occur, describes site specific controls to prevent erosion and manage sediment and establishes a record of the installation and removal of these controls.  The approved SWPPP replaces the ESCP.

641-1.03 REFERENCES.

The following websites have up to date information about erosion, sediment and pollution control.

Developing the SWPPP.  EPA.  January 2007.  Includes a SWPPP template in WORD [www.epa.gov/npdes/swpppguide]

National Menu of Storm Water Best Management Practices.  EPA.   [www.epa.gov/npdes/stormwater/menuofbmps] 

International Erosion Control Association website [www.ieca.org/Resources/Resources.asp] 

Construction Industry Compliance Assistance Center website  [www.CICAcenter.org/bmps.html]

641-1.04 SUBMITTALS.  Submit two copies each of the SWPPP and HMCP to the Engineer for approval.  Submit one copy of the SPCC Plan (if required under subsection 641-2.03) to the Engineer.  Sign submittals.  Deliver these documents to the Engineer.  

The Department will review the SWPPP and HMCP submittals within 14 calendar days. Submittals will be returned to the Contractor as either requiring modification, or as approved by the Department.  

For projects that disturb five acres or more of ground, submit a copy of the approved and signed SWPPP, with the required permit fee to the Alaska Department of Environmental Conservation (ADEC) Storm Water Coordinator.  Transmit proof of this submission to the Engineer.  

The approved SWPPP, approved HMCP, and submitted SPCC Plan (when required) become the basis of the work required for the project’s erosion, sediment, and pollution control. 

641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.  Prepare a Storm Water Pollution Prevention Plan.  Use the Department's ESCP to develop a SWPPP based on scheduling, equipment, and use of alternative BMPs.  The SWPPP Preparer must visit the project site before preparing the SWPPP.  The plan must include both erosion control and sediment control measures.  The plan must address first preventing erosion, then minimizing erosion and sediment before it leaves the project site.
The SWPPP must follow the format presented in Appendix A of Developing Your Storm Water Pollution Prevention Plan  (EPA, January 2007) found at http://cfpub.epa.gov/npdes/stormwater/swppp.cfm.
The plan must address site specific controls and management plan for the construction site as well as for material sites, waste disposal sites, haul roads, and other affected areas, public or private.  The plan must also incorporate the requirements of the project permits. 

Specify the line of authority and designate a field representative for implementing SWPPP compliance. 
(08/15/07)PARKS
Special Provision
The SWPPP shall also contain a Marsh Protective Measures (MPM) Plan.  The Contractor shall be responsible for developing the MPM Plan.  MPM shall conform to subsection 107-1.11 item (g) and the applicable permits found in Appendix A. (11/15/07)PARKS
641-2.02 HAZARDOUS MATERIAL CONTROL PLAN (HMCP) REQUIREMENTS.  Prepare a HMCP for the handling, storage, cleanup, and disposal of petroleum products and other hazardous substances.  (See 40 CFR 117 and 302 for listing of hazardous materials.)

List and give the location of hazardous materials, including office materials, to be used and/or stored on site, and estimated quantities.  Detail a plan for storing these materials as well as disposing of waste petroleum products and other hazardous materials generated by the project.

Identify the locations where storage, fueling, and maintenance activities will take place, describe the maintenance activities, and list controls to prevent the accidental spillage of oil, petroleum products, and other hazardous materials.

Detail procedures for containment and cleanup of hazardous substances, including a list of the types and quantities of equipment and materials available on site to be used.

Detail a plan for the prevention, containment, cleanup, and disposal of soil and water contaminated by accidental spills.  Detail a plan for dealing with unexpected contaminated soil and water encountered during construction.

Specify the line of authority and designate a field representative for spill response and one representative for each subcontractor.

641-2.03 SPILL PREVENTION, CONTROL AND COUNTERMEASURE (SPCC) PLAN REQUIREMENTS.  Prepare and implement a SPCC Plan when required by 40 CFR 112, including:

Control
Prepare and implement a SPCC Plan when required by 40 CFR 112, including:

1. When oil spills may reach navigable waters; and

2. Total above ground oil storage capacity is greater than 1,320 gallons. 
Prevention and Countermeasures

Comply with 40 CFR 112 and address the following issues in the SPCC Plan:

1. Operating procedures that prevent oil spills;

2. Control measures installed to prevent a spill from reaching navigable waters; and

3. Countermeasures to contain, clean up, and mitigate the effects of an oil spill.


Self certify the SPCC Plan if the total above ground oil storage capacity is 10,000 gallons or less, and the requirements for self certification in 40 CFR 112 is met.  Otherwise the SPCC Plan must be certified, stamped with the seal of, dated by, and signed by a Professional Engineer registered in the State of Alaska.
(04/19/07)R272USC04
641‑3.01 CONSTRUCTION REQUIREMENTS. 
Special Provision
Postings.
Post at the construction site:

1.
Name and phone number of the Contractor’s local contact person, and

2.
Location of a SWPPP available for viewing by the public.

The above notices must be posted at publicly accessible locations.  At a minimum post notices at the BOP, EOP, near the intersection of the highway with a major side street, and the Project Office.

Comply with requirements of the approved HMCP, the submitted SPCC Plan, and state and federal regulations that pertain to the handling, storage, cleanup, and disposal of petroleum products or other hazardous substances.  Contain, clean up, and dispose of discharges of petroleum products and other materials hazardous to the land, air, water, and organic life forms.  Perform fueling operations in a safe and environmentally responsible manner.  Comply with the requirements of 18 AAC 75 and AS 46, Oil and Hazardous Substances Pollution Control.  Report oil spills as required by federal, state and local law, and as described in the SPCC Plan.

Implement temporary and permanent erosion and sediment control measures identified in the SWPPP, and ensure that the SWPPP remains current.  Maintain temporary and permanent erosion and sediment control measures in effective operating condition.

Implement the Department approved MPM Plan.  Equipment will not be allowed onto the wetlands (marsh) without implementation of the Department approved MPM Plan.  
Coordinate BMPs with Utility Companies doing work in the project area.
Record Retention

Keep the SWPPP up to date at all times.  The SWPPP shall denote the location, date of installation, date maintenance was performed, and the date of removal for BMPs.  It shall also contain copies of any inspection reports and amendments.

Maintain the following records as part of the SWPPP:

1.
Dates when major grading activities occur;

2.
Dates when construction activities temporarily or permanently cease on a portion of the site; and

3.
Dates when stabilization measures are initiated.

4.
Daily precipitation as measured from an on site rain gauge.

Provide the Engineer with copies of SWPPP revisions, up dates, and records.

Retain copies of the SWPPP and other records for at least three years from the date of project completion.

If unanticipated or emergency conditions threaten water quality, take immediate suitable action to preclude erosion and pollution. 

Amendments 

Submit amendments to the SWPPP to correct problems identified as a result of:

1.
Storm or other circumstance that threatens water quality, and

2.
Inspection that identifies existing or potential problems.

Submit SWPPP amendments to the Engineer within seven days following the storm or inspection.  Detail additional emergency measures required and taken, to include additional or modified measures.  If modifications to existing measures are necessary, complete implementation within seven days.

641-4.01 METHOD OF MEASUREMENT. Section 109 and as follows:
Items 641(2) and (4) will be measured as specified in the Contract or directive authorizing the work.
Special Provision
641-5.01 BASIS OF PAYMENT. The Bid Schedule will include either items 641(1), (2), and (5) or items 641(1), (3), (4), and (5).

1. Item 641(1) Erosion and Pollution Control Administration.  At the Contract lump sum price for administration of work under this Section.  Includes, but is not limited to, plan preparation, plan amendments and updates, inspections, monitoring, reporting, and record keeping.

2. Item 641(2) Temporary Erosion and Pollution Control.  At the prices specified in the Contract or as provided in the Directive authorizing the work to install and maintain the MPM Plan elements and the temporary erosion, sedimentation, and pollution control measures.
3. Item 641(3) Temporary Erosion and Pollution Control. At the lump sum price shown on the bid schedule to install and maintain temporary erosion, sedimentation, and pollution control measures required to complete the project according to Plan and with the BMP, the ESCP, and the original approved SWPPP and HMCP.

4. Item 641(4) Temporary Erosion and Pollution Control Amendments.  At the prices specified in the Directive for extra, additional, or unanticipated work to install and maintain temporary erosion, sedimentation, and pollution control measures.  Work paid under this Item will be shown as amendments to the original approved SWPPP or HMCP.

5. Item 641(5) Erosion and Pollution Control Price Adjustment.  The total value of this Contract will be adjusted as specified in the following Failure section.  In addition, a price adjustment equivalent to penalties levied against the Department by the EPA or other state and federal agencies for violations of the Clean Water Act and the NPDES General Permit will be made if the Department is issued a Notice of Violation (NOV) by these agencies.  This price adjustment is the actual cost of fines levied against the Department.  An amount equal to the maximum fine for the violation will be withheld temporarily until the actual cost of the fine is known.  The difference, excluding price adjustments will be released by the Engineer upon satisfactory completion of the requirements of the NPDES General Permit.  The Contractor is responsible for the payment of the Contractor’s fines. 
Temporary erosion and pollution control measures that are required at Contractor furnished sites are subsidiary.

Work that is paid for directly or indirectly under other pay items will not be measured and paid for under this Section, including but not limited to dewatering, shoring, bailing, installation and removal of temporary work pads, temporary accesses, temporary drainage pipes and structures, and diversion channels.
Perform temporary erosion and pollution control measures that are required due to negligence, carelessness, or failure to install permanent controls as a part of the work as scheduled or ordered by the Engineer, or for the Contractor’s convenience, at the Contractor’s expense.

Permanent erosion and pollution control measures will be measured and paid for under other Contract items, when shown on the bid schedule. 

(11/30/07)PARKS
Special Provision
Failure

If the Contractor fails to coordinate temporary or permanent stabilization measures with the earthwork operations in a manner to effectively control erosion and prevent water pollution, the Engineer may suspend earthwork operations and withhold monies due on current estimates for such earthwork items until aspects of the work are coordinated in a satisfactory manner.

If there is failure to:

1. Pursue the work required by the approved SWPPP, 

2. Respond to inspection recommendations and/or deficiencies in the SWPPP, or

3. Implement erosion and sedimentation controls identified by the Engineer,

the Contractor will be assessed a permanent price adjustment of $500 per day for each day of nonaction, under Item 641(5) Erosion and Pollution Control Price Adjustment.  In addition, the Engineer may, after giving written notice, proceed to perform the work and deduct the cost thereof, including project engineering costs, from progress payments under item 641(5).

Payment will be made under:

	Pay Item
	Pay Unit

	641(1) 
Erosion and Pollution Control Administration 
	Lump Sum

	641(2) 
Temporary Erosion and Pollution Control
	Contingent Sum

	641(5)  Erosion & Pollution Control Price Adjustment
	Contingent Sum


(04/19/07)R272USC04
SECTION 642

CONSTRUCTION SURVEYING AND MONUMENTS

Special Provision

642-1.01 DESCRIPTION. Add the following:  This work also includes locating piles and pile cut-off elevations.
642-3.01
GENERAL. Add the following:  The Department will define the horizontal edge of the pond and the hinge lines shown on the Plans.  The Contractor is responsible for maintaining the Department’s definitions.  

Where an exact placement is not shown on the Plans, the Department will be responsible for field locating the structures, signs, and mounds.  The Contractor shall provide the Engineer with sufficient horizontal and vertical control to enable the Engineer to field locate these facilities.  The Contractor shall be responsible for all surveying required to construct the field located item.

(02/15/06)PARKS
Special Provision

642-4.01 METHOD OF MEASUREMENT.  Add the following:  Clearing required for stake visibility shall not be measured.  Maintenance of stakes will not be measured.

642-5.01 BASIS OF PAYMENT.  Add the following after the first paragraph:  Clearing required for stake visibility is subsidiary to Item 642(1) and no separate payment shall be made.

(2/25/05)R61USC04
SECTION 643

TRAFFIC MAINTENANCE

Special Provision
643-1.01 DESCRIPTION.  Replace the first sentence of the first paragraph with the following: Protect and control traffic and pedestrians during the contract.
Add the following: This section shall be in conjunction with subsection 107-1.14.

(08/15/07) PARKS
Standard Modification

Add the following as a third paragraph: 
Illuminate construction activities listed in Table 643-3 during hours of night work on roads open to the public within project limits.  

643-1.02 DEFINITIONS.  Add the following paragraphs after paragraph titled “Construction Phasing Plan”:

Balloon Light:  Light surrounding by a balloon-like enclosure kept inflated by pressurized air or helium, and producing uniform light through 360 horizontal degrees.  The top half of the balloon enclosure shall be constructed of an opaque material.

Night Work: Work occurring between sunset and sunrise on all days except the “No Lighting Required” period shown in the table below:

	Latitude
	No Lighting Required
	Nearby

	(degrees)
	Start
	End
	Cities

	61
	June 11
	July 1
	Anchorage, Valdez, Girdwood


(03/15/06) ES14
Special Provisions

643-1.03 TRAFFIC CONTROL PLAN.  Replace the last paragraph with the following: A waiver may be requested of regulation 17 AAC 25 regarding oversize and overweight vehicle movements within this project in writing.  If the waiver is approved, movements of oversize and overweight vehicles in or near traffic within the project limits will be done according to the provisions of an approved Traffic Control Plan.  Maintain a minimum12 foot lateral separation between the nonstreet legal vehicles and the motoring public.  The Traffic Control plan shall specify the traffic control devices required for these operations.

Standard Modification

643-1.04 WORKSITE SUPERVISOR.  Add the following to Item 2. Duties:
i.  Supervise lighting of Night Work.

(03/15/06) ES14
Standard Modifications

643-2.01 MATERIALS.  Under Item 16. Flagger Paddles, replace the last sentence with the following:  Use reflective sheeting that meets AASHTO M 268 Type VIII or IX.  Use background colors of fluorescent orange on one side and red on the other side. E56 (5/01/07)

Special Provisions

Add the following:

17.
Flexible Markers.  Refer to subsection 606-2.01 Materials.

Standard Modifications
643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:  Immediately notify the Engineer of a traffic related accident that occurs within the project limits as soon as becoming aware of the accident.  (05/01/07)E56

Special Provisions

Add the following:  Whenever construction activity encroaches onto the safe route in a traffic control zone, station a flagger at the encroachment to assist pedestrians and bicyclists past the construction activity.

Maintain business accesses during flagging operations.

Special Provision

Add the following: During the period that Potter Marsh is closed to the public, cover highway signs that lead to Potter Marsh and install “CLOSED” signs.  The covering shall be opaque and able to withstand high winds. (03/15/07)Parks 
Standard Modification

643-3.04 TRAFFIC CONTROL DEVICES. In the sixth paragraph and also in Item 4.b., delete: “ATTSA” and replace with “ATSSA”.  (5/01/07)E56
Special Provision
Delete the first sentence of the eighth paragraph and substitute the following: Items paid under this Section remain the Contractor’s property unless stated otherwise.
Add the following to item 1. Embankments.:  Close trenches and excavations at the end of each continuous work shift.

Add the following to item 3. Fixed Objects.:  Remove obstructions greater than 4 inches above the nominal foreslope grade at the end of each continuous work shift.

Delete item 4.b. and replace with the following:  Flagger Certification by ATSSA
Delete item 6 and replace with the following:
6.
Street Sweeping.  Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material using a street sweeper that can collect materials rather than eject them to the shoulder of the road.

7.
Power Brooming.  Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material using a power broom that can eject them to the shoulder of the road.

Change items 7 and 8 to 8 and 9 respectively.

643-3.05 AUTHORITY OF THE ENGINEER.  Replace the first sentence with the following:  When existing conditions adversely affect the public’s safety or convenience, the Contractor will receive an oral notice.  A written notice will follow the oral notice according to subsection 105-1.01 Authority of the Engineer.

Add the following after the second sentence:  In no case shall this time exceed 24 hours.

643-3.06 TRAFFIC PRICE ADJUSTMENT.  Add the following:  Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, for the time the roadway or pedestrian facility is in an unacceptable condition.

Delete Table 643-1 and substitute the following:

TABLE 643-1

ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0-5,000
	$30

	5,001+
	$40


643-3.08 CONSTRUCTION SEQUENCING.  Delete the last sentence and substitute the following: Unless otherwise determined by the Engineer and on an approved Traffic Control Plan (TCP), do not restrict traffic during the times listed below.

1.
Friday from 1200 hours to Sunday 2300 hours

2.
Around any holiday:


a.
If a holiday falls on Sunday, Monday or Tuesday, the above stipulations apply from 1200 on the Friday before the holiday to 0300 on the day after the holiday.


b.
If a holiday falls on Wednesday, the above stipulations apply from 1200 on the Tuesday before the holiday to 0300 on the Thursday after the holiday.


c.
If a holiday falls on Thursday, Friday or Saturday, the above stipulations apply from 1200 on the day before the holiday to 0300 on the Monday after the holiday.

Lane restrictions, if allowed shall be conducted so that no more than a 10 minute accumulated stopped delay, 40 vehicles, or 1/4 mile (1,320 feet) of traffic is detained, whichever occurs first, before releasing the detained motorists.  During paving operations a 20 minute stopped delay, 80 vehicles, or 1/2 mile (2,640 feet) of traffic detained, will be allowed for motorists except school buses.  If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

Obtain the local school bus schedule and coordinate work efforts to ensure the school buses are not delayed through the construction zone.  This plan shall be submitted, as a TCP, to the Engineer for approval before the implementation of the school bus coordination plan.

643-3.09 INTERIM PAVEMENT MARKINGS.  Replace the first sentence in the last paragraph with the following:  Apply final pavement markings according to subsection 670-3.01, Construction Requirements of these Special Provisions.

Replace the first sentence in the last paragraph with the following:  Do not place final pavement markings until traffic has traveled over the seal coat or surface treatment for at least 15 days and no more than 21 days, as directed by the Engineer.

Standard Modification
643-3.10 LIGHTING OF NIGHT WORK. 

Illuminate the night work areas specified in Table 643-2 to the light levels specified. 

Table 643-3 does not provide a comprehensive list of operations that require lighting.  Provide lighting for other operations when necessary.  

Table 643-3 Night Work Illumination Level and Area of Coverage
	Type of Work/ Equipment
	Lighting Configuration

	
	

	
	

	
	

	Paving, Milling, Striping, Pavement Marking Removal, Rumble Strip Installation
	At least 2 machine mounted balloon lights with a cumulative wattage of at least 4000 watts.  Provide additional lights or wattage if necessary to provide complete coverage. 

	
	

	Rolling, pavement sweeping
	At least 4 sealed beam halogen lamps in the front and four in the back.  Each should be at least 55 watts.

	Flagging
	Two balloon lights of at least 2000 watts each located within 30 feet of the normal flagger location.  Locate one on the right side of the road beyond the flagger and the other on the left side of the road in front of the flagger.

	Truck Crossings (meaning where haul vehicles cross or enter a road):
	Two balloon lights of at least 2000 watts each, located on the main road, one on the far right side of the intersection, the other on the near left.  Locate lights within 30 feet of the edges of the side street.  If there is a flagger at the crossing, locate the lights to also meet the requirements for flagging.

	1) with roads with ADTs over 10,000 or
	

	2) that are controlled by portable signals or flaggers
	


Use balloon lighting as the main light sources.  Do not use floodlights without prior approval by the Engineer.  When approved, install floodlighting in a manner that minimizes glare for motorists, workers, and residents living along the roadway.  Locate, aim, louver, and/or shield light sources to achieve this goal.  

The Engineer shall be the sole judge of when glare is unacceptable, either for traffic or for adjoining residences.  When notified of unacceptable glare, modify the lighting system to eliminate it.

If the Contractor fails to meet required lighting equipment or provides lighting that creates unacceptable glare at any time, the Contractor shall cease the operations that require illumination until the condition is corrected. 

Lighting equipment shall be in good operating condition and in compliance with applicable OSHA, NEC, and NEMA codes.

Provide suitable brackets and hardware to mount lighting fixtures and generators on machines and equipment.  Design mountings so lights can be aimed and positioned as necessary to reduce glare.  Locate mounting brackets and fixtures so they do not interfere with the equipment operator or overhead structures.  Connect fixtures securely in a manner that minimizes vibration.

Ensure ground, trailer, and equipment mounted light towers are sturdy and freestanding without the aid of guy wires.  Towers shall be capable of being moved to keep pace with the construction operation.  Position ground and trailer mounted towers and trailers to minimize the risk of being impacted by traffic on the roadway or by construction traffic or equipment.

Raise trailer or equipment mounted lights to maximum height, except do not exceed the clearance required for overhead objects such as trees, aerial utilities, or bridges.  Aim and adjust lights to provide the required light levels.  Provide uniform illumination on the hopper, auger, and screed areas of pavers.  Illuminate the operator’s controls on machines uniformly.

Furnish each side of nonstreet legal equipment with a minimum of 75 square inches high intensity retroreflective sheeting in each corner, so at least 150 square inches of sheeting is visible from each direction.  Provide red sheeting on the rear of the equipment and yellow sheeting elsewhere. 

Existing street and highway lighting and conventional vehicle headlights do not eliminate the need for the Contractor to provide lighting meeting the requirements of Table 643-2. 

Provide sufficient fuel, spare lamps, spare generators, and qualified personnel to ensure that required lights operate continuously during nighttime operations.  Ensure generators have fuel tanks of sufficient capacity to permit operation of the lighting system for a minimum of 12 hours.  In the event of failure of the lighting system, discontinue the operation until the required level and quality of illumination is restored. 

Maintain a supply of at least 20 emergency flares for use in the event of emergency or unanticipated situations.  Comply with local noise ordinances.

Provide NCHRP 350-compliant breakaway bases for post mounted electroliers located within the clear zone. (03/15/06) ES14
Standard Modification

Add the following new subsection:

643-3.11. HIGH VISIBILITY CLOTHING.  Ensure workers within project limits wear an outer visible surface or layer that complies with the following requirements:

1. Standards.


Use high visibility garments conforming to the requirements of ANSI/ISEA 107-2004, Class 2 for tops or Class E for bottoms, and Level 2 retroreflective material.  

2. Labeling.


Use garments labeled in conformance with Section 11.2 of ANSI/ISEA 107-2004; except you may use previously purchased garments labeled in conformance with ANSI/ISEA 107-1999 until 1/1/08. 

3.
Tops.


Wear high visibility vests, jackets, or coverall tops at all times.  

4.
Bottoms.

Wear high visibility pants or coverall bottoms during nighttime work (sunset to sunrise).  Worksite traffic supervisors, employees assigned to traffic control duties, and flaggers wear high visibility pants or coverall bottoms at all times.  

5.
Outer Raingear.


Wear raingear tops and bottoms conforming to requirements of in this subsection 643-3.11.

6. Exceptions.


When workers are inside an enclosed compartment of a vehicle, they are not required to wear high visibility clothing. 

7. Condition.

Furnish and maintain vests, jackets, coveralls, rain gear, hard hats, and other apparel in a neat, clean, and presentable condition.  Maintain retroreflective material to Level 2 standards.  (5/07/07)E56
Special Provision

643-4.01 METHOD OF MEASUREMENT.  

Replace the second sentence of Item 2 with the following: Special Construction Signs are measured by the total area of legend bearing sign panel, as determined under subsection 615-4.01 and   compensation for a 24 hour period shall be made under Construction Signs in the Traffic Control Rate Schedule.

Add the following:  No measurement required to provide a 24-hour toll free (1-800-###-####) "hotline road report" telephone with a prerecorded message, and weekly notices with daily updates.  Work will be subsidiary to Item 643(1) or 643(2) Traffic Maintenance. (05/25/07)R222USC04

Standard Modification

643-5.01 BASIS OF PAYMENT. 
Add the following:  Payment for high visibility garments for workers is subsidiary to other items.  (5/01/07)E56
Standard Modification

Add the following:

16. Work Zone Illumination.  Payment for work zone illumination is subsidiary to other items. 

(03/15/06)ES14
Special Provision 
SECTION 646

CPM SCHEDULING

646-2.01 SUBMITTAL OF SCHEDULE.  Replace this subsection with the following:  Submit a detailed initial CPM Schedule at the preconstruction conference for the Engineer’s acceptance as set forth below.

The construction schedule for the entire Project shall not exceed the specified Contract time.  Allow the Engineer 14 days to review the initial CPM Schedule.  Revise promptly. The finalized CPM Schedule must be completed and accepted before beginning work on the Project.

646-3.01 REQUIREMENTS AND USE OF SCHEDULE.
Delete item 2.  60-Day Preliminary Schedule.
Replace the first sentence of item 3. Schedule Updates. with the following:  Hold job site progress meetings with the Engineer for the purpose of updating the CPM Schedule.  Meet with the Engineer monthly or as deemed necessary by the Engineer.  
(12/13/02)R261M98
Special Provision
Add the following Section:

SECTION 647

EQUIPMENT RENTAL
647-1.01 DESCRIPTION. This item consists of furnishing construction equipment, operated, fueled and maintained, on a rental basis for use in construction of extra or unanticipated work at the direction of the Engineer.  Construction equipment is defined as that equipment actually used for performing the items of work specified and shall not include support equipment such as hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

The Engineer will provide direction to the Contractor’s supervisory personnel only, not to the operators or laborers.  In no case shall direction by the Engineer be construed as making the Department liable for the Contractor’s responsibility to prosecute the work in the safest and most expeditious manner.

647-2.01 EQUIPMENT FURNISHED.  In the performance of this work, furnish, operate, maintain, service, and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer.  

The kinds, sizes, capacities, and other requirements set forth shall be understood to be minimum requirements.  The number of pieces of equipment to be furnished and used shall be, as the Engineer considers necessary for economical and expeditious performance of the work.  The equipment shall be used only at such times and places as the Engineer may direct.

Equipment shall be in first class working condition and capable of full output and production.  The minimum ratings of various types of equipment shall be as manufactured and based on manufacturer's specifications.  Alterations will not be considered acceptable in achieving the minimum rating.  Equipment shall be replaced when, in the opinion of the Engineer, their condition is below that normal for efficient output and production.

Equipment shall be fully operated, which shall be understood to include the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and incidental items and expenses.

647-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL. Equipment operators shall be competent and experienced and shall be capable of operating the equipment to its capacity.  Personnel furnished by the Contractor shall be, and shall remain during the work hereunder, employees solely of the Contractor.

Furnish, without direct compensation, a job superintendent or Contractor's representative together with such other personnel as are needed for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and materials provided by the Contractor and involved in the performance of the work.  

647-3.01 CONSTRUCTION REQUIREMENTS.  The performance of the work shall be according to the instructions of the Engineer, and with recognized standards and efficient methods.

Furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer and shall begin, continue, and stop the several operations involved in the work only as directed by the Engineer.

Normally, the work is to be done when weather conditions are reasonably favorable, six days per week, Mondays through Saturdays, holidays excepted.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project.  The serial number and brief description of each item of equipment listing in the bid schedule and the number of hours, or fractions thereof to the nearest one quarter hour, during which equipment is actively engaged in construction of the project shall be recorded by the Engineer.  Each day's activity will be recorded on a separate sheet or sheets, which shall be verified and signed by the Contractor’s representative at the end of each shift, and a copy will be provided to the Contractor’s representative.

647-4.01 METHOD OF MEASUREMENT.  The number of hours of equipment operation to be paid for shall be the actual number of hours each fully operated specified unit of equipment is actually engaged in the performance of work in the designated areas according to the direction of the Engineer.  The pay time will not include idle periods,  time used in oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment.  Travel time to or from the work site project will not be authorized for payment.

647-5.01 BASIS OF PAYMENT.  Payment for Item 647(2) Wide Pad Dozer, 65 HP Minimum will be paid at the Contract price for the number of hours required to complete the work according to the engineers direction.  This shall be full compensation for furnishing, operating, maintaining, servicing and repairing the equipment, and for incidental costs related to the equipment. Furnishing and operating of equipment of heavier type, larger capacity, or higher wattage than specified will not entitle the Contractor to extra compensation.

Payment will be made under:

	Pay Item
	Pay Unit

	647(2) Wide Pad Dozer, 65 HP Minimum
	Hour
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Special Provision 
Add the following Section:

SECTION 650

PARK FACILITIES

650-1.01 
DESCRIPTION.  This work shall consist of furnishing, constructing and placing park facilities conforming with the Plans and Special Provisions.

650-1.02
APPLICABLE ACCESSIBILITY STANDARD.  Americans with Disabilities Act (ADA) Accessibility Guidelines for Buildings and Facilities.

650-1.03
SUBMITTALS AND SUBSTITUTIONS.  Conform to subsection 106-1.01.  

MATERIALS

650-2.01 
GENERAL.  All materials shall be new and conform to the details shown on the Plans or as specified.

650-2.02
BACKFILL.  Selected Material, Type A conforming to subsection 703-2.07.

650-2.03
NOT USED.
650-2.04
STRUCTURAL STEEL.  Structural steel shall conform to the requirements of ASTM Specification A36 (Standard Specification for Carbon Structural Steel).

650-2.05
GALVANIZING.  Conform to AASHTO M111/ASTM A123 (Standard Specification for Zinc [Hot-Dip Galvanized] Coatings on Iron and Steel Products), or AASHTO M232/ASTM A153 (Standard Specification for Zinc Coating[Hot-Dip] on Iron and Steel Hardware). Repair damaged galvanizing by using low melting point zinc repair rods in conformance with ASTM A780-00 (Standard Practice for Repair of Damaged and Uncoated Areas of Hot-Dip Galvanized Coatings).
650-2.06
LUMBER.  Conform to Section 713.  Wood species shall be Douglas Fir or Hem-fir unless otherwise specified. 

1.
Dimensional.  Dimensional lumber and timbers are shown on the Plans in nominal dimensions, for example 2x4; indicating surfaced four sides (S4S) or planed material.  Use classification for light framing shall be Construction Grade.  Use classification for structural joists and planks shall be No. 2 Grade or Better.  Manufacturing classification shall be Dressed (Surfaced) Lumber. Size classification shall be Nominal Size Designations of Boards, Dimension, and Timbers.

2.
Rough Cut.  Unless otherwise indicated, rough cut lumber and timbers are shown on the Plans in actual dimensions, for example 2"x4", indicating rough cut material. Use classification shall be Structural Lumber, No. 2 Grade or Better. Manufacturing classification shall be Rough Lumber.  Size classification shall be Rough Dry Sizes.

650-2.07
TREATED LUMBER.  Wood species conforms to subsection 650-2.06. 

 Treatment shall be as follows: 

1.
Above Ground Applications. Preservative pressure treatment shall conform to Section 714.  Pressure treat with preservative Ammonical Copper Quat - Type A,B,C, or D(ACQ-A,B,C, or D) or Copper Azole – Type A (CBA-A).  Minimum retention shall be 0.40 pounds per cubic foot or to refusal. Treated materials shall be uniformly brown in color and nonincised.  This type of treated lumber is commonly used for residential decks for above ground applications.  Incising may be used on 4x and thicker material to obtain minimum retention.

2.
Ground Contact Applications. Preservative pressure treatment shall conform to Section 714.  Pressure treat with preservative Ammonical Copper Quat - Type A,B,C, or D(ACQ-A,B,C, or D) or Copper Azole – Type A (CBA-A).  Minimum retention shall be 0.60 pounds per cubic foot.    Exposed treated materials shall be pigmented uniformly brown in color by manufacturer.

650-2.08
COMPOSITE LUMBER.  Composite lumber shall be a combination of at least 50% wood by weight and the remainder thermoplastic polymer plastic.  The final product shall have a minimum density of 55 pcf and have UV, fungus, and insect resistant properties. Composite members shall have minimum compressive strength of 550 psi as determined by ASTM D198; tensile strength of 250 psi as determined by ASTM D198; and shear strength of 200 psi as determined by ASTM D143.  Color shall be as determined by the Engineer.
Recycled plastic lumber may be substituted for the composite lumber.  Recycled plastic lumber shall contain a minimum of 90% recycled HDPE.  Recycled plastic lumber shall have a minimum flexural strength of 1355 psi and compressive strength of 1420 psi as determined by ASTM D6109-97, minimum specific gravity of 0.861 g/cc as determined by ASTM D6111-97, and a maximum thermal expansion of 0.000033 inch/inch/degree F as determined by ASTM D6341-98.  The lumber shall also incorporate an ultraviolet stabilizer at the time of manufacturing.  Color shall be as determined by the Engineer.

650-2.09
NOT USED.
650-2.10 
FASTENERS.  Commercial quality and type of nails and screws as required to securely hold all members in place according to National Design Specifications (NDS).  Nails shall be hot dipped galvanized.  Other fasteners shall be corrosion resistant.  Fasteners in pressure treated wood shall be hot dipped galvanized.  Nails and wood screws below grade in pressure treated wood shall be stainless steel.

650-2.11
NOT USED. 

 650-2.12
PAINT.  Unless otherwise specified, use the following paint types and colors, or approved equals:

1.
Solid Oil Stain.  Exterior oil/alkyd flat finish stain, color “Russet”.  DF7XX “Rustique” as manufactured by Fuller O’Brien / Devoe Products, “Russet” as manufactured by Pittsburgh Paint Company, Behr Plus 10 Solid Stain #354 “Russet”, or Olympic Russet as manufactured by PPG Architectural Finishes, Inc.  Submit color samples of proposed substitutions for approval.

2.
Semi-Transparent Oil Stain.  Exterior alkyd based stain, color to match solid oil stain “Russet”.  Stains for pressure treated wood shall be recommended by manufacturer for use on pressure treated wood.

3.
Clear Oil Stain.  Non-pigmented penetrating exterior alkyd base stain formulated for water repellency.

4.
Metal Primer Paint.  As recommended by enamel paint manufacturer.

5.
Enamel Paint.  Exterior alkyd base gloss enamel.  Color to match solid oil stain color unless otherwise stated.

6.
Concrete Sealer.  Clear acrylic copolymer conforming to AASHTO M148/ASTM C 309 (Standard Specification for Liquid Membrane-Forming Compounds for Curing Concrete, for Type 1 Compounds).

7.
Above Ground Wood Preservative.  Brown preservative with active ingredient of minimum 9.08 percent copper naphthenate (equivalent to minimum 1 percent metallic copper).  Color to be approved by Engineer.

8.
Below Ground Wood Preservative. Preservative with active ingredient of minimum 16 percent copper naphthenate (equivalent to minimum 2 percent metallic copper).

9.
End Cut Preservative for Treated Wood.  Brown preservative with active ingredient of minimum 10 percent copper naphthenate (equivalent to minimum 1 percent metallic copper).  Color to match preservative pressure treatment color.

Paint that has been frozen or is out of date shall be replaced at no additional cost to the Department.

650-2.13
NOT USED.
650-2.14
SPOTTING SCOPE.  Public use commercial grade binoculars with weatherproof housing and base.  Viewer head removable from column for storage by unlocking pedestal cap barrel lock.  No coin chute shall be ordered or provided, special instructions must be given to manufacturer to set the scope to operate with coin chute removed.  The Scope shall have the following characteristics of the Model Mark Two Binoculars as manufactured by See Coast Manufacturing Company, Inc. or approved equal: 

 
Height:



58 Inches



 
Weight:



32 Pounds

 
Castings:



Rigid Aluminum Alloy


[Deleted Text]

Color:




Gray

 
Base:




None
 
Binocular Width:

12 Inches

 
Binocular Length:

18 Inches


Housing Movement:

360° Rotation, 45° Up and 45°Down

 
Power/Field of View:

10x40 / 367' at 1,000 Yards

 
Coin Chute:


None

 
Timing Mechanism:

None
See Coast Manufacturing Company, Inc., Fairhope, Alabama  36533, Telephone (800) 343-8882, (205) 928-8882, Facsimile (205) 928-8909.

650-2.15
PEDESTRIAN BOARDWALK.  Lumber shall be surfaced four sides and preservative pressure treated for above ground applications.  Composite lumber top rail shall comply with subsection 650-2.08. 

650-2.19 
TRIPOD REST. Lumber shall be surfaced four sides and preservative pressure treated for above ground applications.

650-2.24
INTERPRETIVE SIGN, TYPE D.  Conform to the Plans for Interpretive Sign, Type D.  Aluminum for back plate to conform to ANSI 6061-T6. Provide one pin-in-head torx machine bold driver per sign.

CONSTRUCTION REQUIREMENTS

650-3.01 
GENERAL. The location shown on the Drawings for park facilities placement are approximate.  The Engineer will field locate park facilities at the time of construction.  

650-3.02
NOT USED.
650-3.03
NOT USED.
650-3.04
STRUCTURAL STEEL.  Welding to conform to American Welding Society D1.1.

650-3.05
WOOD.  Employ competent carpenters.  Framing shall be true and exact.  Unless otherwise specified, hand drive nails and spikes with just sufficient force to set the heads flush with the surface of wood.  Power nail guns may be used if its pressure can be adjusted so that the nails are set just flush to the finish surface without damaging the wood.  Hide from view in the completed work non-removable shipping, storage, weathering and erection marks on fabricated lumber.  Do not use damaged lumber.  Store on-site lumber above the ground and protected from damage and weathering. 

Bore holes for round drift-bolts and dowels with a bit 1/16 inch smaller in diameter than that of the bolt or dowel used.  Bore holes for machine and carriage bolts with a bit of the same diameter as that of the bolt.  Bore holes for lag screws with a bit not larger than the body of the screw at the root of the thread.

Unless otherwise specified, use USS flat washers in contact with bolt heads and nuts that would otherwise be in contact with wood.

650-3.06 
PAINT.  Deliver in sealed containers with labels legible and intact.  Remove dirt, grease, oil and other construction debris before painting.  Ensure that surfaces to be painted are even, smooth, sound, clean, dry, and free from defects affecting proper application.  Metal surfaces to receive paint shall be corrosion free. Apply according to manufacturer's recommendations.  Apply paint material evenly without runs, sags, or other defects.  Work each coat into the material being coated at an average rate of coverage recommended by the manufacturer.  Cover surfaces completely to provide uniform color and appearance.  Remove all paint, stain, or other finish material where it has spilled or spattered.  

1.
General.  Unless otherwise specified, schedule finishes as follows:


a.
Non-Treated Wood, Surfaced.  Finish surfaces not scheduled to receive stain or clear oil stain with wood preservative.


b.
Non-Treated Wood, Rough Cut.  Saturate below and above ground surfaces not scheduled to receive stain with wood preservative.


c.
Treated Wood, Hidden.  Brush coat to saturation dado cuts, cut ends, drilled holes and field cuts in wood materials with end cut preservative.


d.
Treated Wood, Exposed.  Saturate cut surfaces with scheduled finish. Finish surfaces not scheduled to receive stain with wood preservative.


e.
Concrete and Masonry.  Seal exposed surfaces.


f.
Metal.  Prime and paint exposed metal surfaces that are not fabricated of corrosion resistant material or galvanized.

2.
Spotting Scope.  Factory Applied Gray Enamel Finish

3.
Pedestrian Boardwalk.

a.
Wood, (Visible surfaces and Between Decking).  Semi-Transparent Oil Stain


b.
Composite Lumber.  No additional finish required.


c.
Non-Galvanized Metal.  Primer and Black Enamel Paint

4.
Tripod Rest.


a.
Wood.  Clear Oil Stain


b.
Non-Galvanized Metal.  Primer and Enamel Paint

5.
Interpretive Sign, Type D.


a.
 Wood.  Semi-Transparent Oil Stain


b.
 Back Plate.  Aluminum, No Finish Required


c.
 Other Metal.  Primer and Enamel Paint

650-3.07 
SPOTTING SCOPE.  Install on piles according to Plans and manufacturer's recommendations. 

650-3.08
PEDESTRIAN BOARDWALK. 
Special attention shall be given to minimizing damage to existing vegetation (trees and ground cover) in the process of constructing the pedestrian walkway.  

On all joist end connections, install face mount joist hangers similar to Simpson HUS412.

Cut carriage bolts flush within ¼” of the nuts and ground smooth.

Install deck boards, posts, and rail posts full length.  No splicing will be allowed.  Use scarf nailing joints between continuous pieces of the top rail and face boards.  Joints for the railing not occurring on angle points shall occur on the 4x4 Posts.  When joints occur at angle points and where a post is not located, use commercial fasteners as indicated on the Plans.

Allow lumber to acclimate onsite for a minimum of 2 days before installation onto boardwalk.  Install deck boards cup side down.

Construct the built-in benches as shown on the Plans.  Use Continuous lengths of wood.  Splice wood only at angles.  Install armrests as indicated on the Plans.  Place 2x2x6 wood blocking on the underside of the bench for each connection point where the armrests attach.  Use carriage bolts long enough to go through the thickness of the materials. 

Construct screens as shown on the Plans.  Use carriage bolts long enough to go through the thickness of the materials.  Decorative silhouettes will be supplied by others.  The Contractor shall attach the silhouettes to 2x2 rails as indicated on the Plans.  Final placement of the silhouettes will be located by the Engineer.  Damage to the silhouettes during installation, at the fault of the Contractor, shall result in replacement of the silhouette at no cost to the Department.
Construct blinds and storage box as shown on the Plans.  

Replace the top rail on the existing boardwalks with composite lumber.  It is estimated that approximately 3500 linear feet of wooden rail will be replaced with composite lumber.

650-3.09
TRIPOD REST.  Construct according to the Plans.
650-3.10
INTERPRETIVE SIGN, TYPE D.  Construct according to the Plans for Interpretive Sign, Type D.

650-4.01 
METHOD OF MEASUREMENT.  Park facilities with the unit measure each will be measured by the actual number of facilities completed and accepted.

Excavation and embankment for park facilities outside the limits shown on the Plans will be measured for pay​ment only if directed by the Engineer.  Excava​tion and backfill required for items paid for under this Section will not be measured for payment. 

Boardwalk is a lump sum item and will not be directly measured for payment.  Engineer’s acceptance constitutes measurement.  All work required to construct boardwalk, railing, built-in benches, screens with silhouette installation, blinds, viewing decks, and viewing deck amenities not paid for under a separate item is included in the Contract lump sum price for boardwalk.  All work required for the replacement of the existing top rail with composite lumber is subsidiary to this item and will not be measured separately for payment.
650-5.01 
BASIS OF PAYMENT.  The accepted quantity of park facilities will be paid for at the Contract unit price per unit of measurement for the type specified completed in place, and listed below.  

ADA Accessible models of a park facility item will be compensated at the same unit price as the standard model.

Payment will be made under:

	Pay Item
	Pay Unit

	650(11) Spotting Scope
	Each

	650(12) Pedestrian Boardwalk
	Lump Sum

	650(24) Tripod Rest
	Each

	650(40D) Interpretive Sign, Type D 
	Each

	650(40D-A) Relocate Interpretive Sign, Type D 
	Each


(01/01/05)PARKS
APPENDIX A

PERMITS

	PERMIT DESCRIPTION
	ISSUE DATE
	EXPIRATION DATE

	Letter of No Historic Properties Affected

Department of Natural Resources

State Historic Preservation Office
	Jan. 18, 2007
	N/A

	Discharge/Fill Material in Wetlands

U.S. Corps of Army Engineers
Permit No. POA-1999-1218-P 
	Mar. 20, 2007
	Mar. 31, 2012

	Special Area Permit

Department of Fish & Game

Permit No. FG 07-II-0005
	Jun. 5, 2007
	Sep. 30, 2008

	401 Certificate of Reasonable Assurance

Department of Environmental Conservation


	Mar. 6, 2007
	N/A

	Fish Habitat Permit

Department of Natural Resources

Permit No. FH 07-II-0047 & Amendment I
	Orig. Mar. 05, 2007

Amend. Jun. 1, 2007
	Orig. Dec. 31, 2007

Amend. Sep. 30, 2008

	Conclusive Consistency Determination

Alaska Coastal Management Program

State ID No. AK 0702-03AA
	Feb. 27, 2007
	N/A

	Flood Hazard Permit

MOA, Watershed Management Division

Permit No. 
	May 31, 2007
	N/A


APPENDIX B
SURVEY REQUIREMENTS

1.
Alaska Construction Surveying Requirements (US Customary Units)
APPENDIX C

EROSION AND SEDIMENT CONTROL PLAN

APPENDIX D

SOIL REPORTS OR SPECIAL REPORTS


None
APPENDIX E

MATERIAL CERTIFICATION LIST (MCL)
Rys B. Miranda
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