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SPECIAL NOTICE TO BIDDERS

The Department hereby notifies bidders that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
These items are available upon request in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

a.
Quantity Computations

b.
State of Alaska Department of Transportation and Public Facilities publication, Best Management Practices for Construction Erosion and Sediment Control and Maintenance and Operations Activities

c.
Department of Transportation and Public Facilities - Sign Face Fabrication Requirements

d.
Standard Specifications for Highway Construction 1998 Metric. ($25.00)

2.
Utility agreements pertaining to the disposition of all utility facilities on this project are available for review at the office of the Utilities Engineer, (907) 269-0647.

3.
The Department has approved an environmental document addressing concerns and environmental commitments and is available for review in the office of the Preliminary Design and Environmental Supervisor, (907) 269-0549.

4.
A materials checkoff list is in Appendix C.

5.
This is to notify all bidders that effective January 1, 1998, contract items under Section 643, Traffic Maintenance, will no longer be creditable under the Disadvantaged Business Enterprise Program for DBE credit as subcontractable items. The only current exception is item 643(3), Permanent Construction Signs.

For more information, contact the DOT&PF Civil Rights Office at (907) 269‑0851 or Toll Free at 1‑800‑770‑6236.

6.
The Departments procedure for providing for the costs of on-site flagging has changed. In recognition of the benefits derived from a well-coordinated flagging operation to both the traveling public and the Contractors operation, the Departments position is that the Contractor is a full partner in this contract and should participate in the cost of flagging. Therefore, the Department has changed the amount paid to 

provide flagging from a $45.00 / hour to a shared $32.00 / hour. The additional actual cost to provide a flagger will be considered as incidental to other items of work. This change will in no way relieve the Contractor from his responsibility to provide for safety and convenience of the public.

7.
In the case of a DBE Goal, the Department will modify the contract award process, as follows:

Before the award, the Department has been allowing a low bidder who did not submit sufficient good faith efforts (GFE) documentation to submit additional DBE participation to meet the goal stated in the bid documents then. The FHWA has informed us that this practice is not allowable. If the Contractor submits GFE documentation founded to be insufficient, the bidder is nonresponsive.

For contract DBE requirements, refer to Section 120, DBE Program.

For more information, contact the DOT&PF Civil Rights Office at (907) 269-0851 or Toll Free at 1-800-770-6236.

8. The United States Department of Transportation has recently issued new regulations for the DBE Program (49 CFR Part 26).  New eligibility criteria for DBE firms have been added, including consideration of Personal Net Worth (PNW) of the DBE owner(s).  This new criterion will be used to verify continued certification in the DBE Program.  Contractors are requested to continue to use the same procedure they have been using until the Department can establish the PNW.  If a DBE firm on a Project awarded after March 3, 1999 is decertified for failure to meet the PNW criteria, the Department will deal with the issue on a case by case basis.

9.
The Materials Certification List (MCL) has been included in Appendix B.  This list is provided for the Contractor to determine which materials will require submittal to the project Engineer for certification of compliance.  The MCL also provides the Project Engineer with the appropriate approving authority.


SECTION 101

DEFINITIONS AND TERMS

Standard Modification

101-1.03 DEFINITIONS. Add the following:
Interim Work Authorization. A written order by the Engineer initiating changes to the Contract, within its general scope, until a subsequent Change Order is executed.

(06/25/99)M 68

Special Provisions

101‑1.03 DEFINITIONS. Add the following definition:
NON-FROST SUSCEPTIBLE MATERIAL. Material that contains 6 percent or less passing the 0.075-mm screen as determined by sieve analysis performed according to ATM T-7 on minus 75-mm material. (02/18/00)R1M98


SECTION 103


AWARD AND EXECUTION OF CONTRACT

Standard Modification

103-1.01 CONSIDERATION OF BIDS.  Add the following after item 9.:
In addition to the circumstances described above, the Contractor may request permission from the Contracting Officer to add or replace a listed subcontractor. The request must be made in advance, in writing, specifically detailing the basis for the request, and shall include appropriate supporting documentation. The Contracting Officer will approve the request if it is determined to be in the best interest of the State. (10/28/99) M 84

103-1.02 AWARD OF CONTRACT.  In the third paragraph, change “practical” to “practicable”. (06/25/99)M 69


SECTION 105 


CONTROL OF WORK

Standard Modification

105-1.02 PLANS AND WORKING DRAWINGS.  Replace the fifth paragraph with the following:
Upon receipt of an approved copy of the shop working drawings, the Contractor shall furnish to the Engineer:

1.
Enough additional copies to provide 8 approved sets of prints.

2.
One set of reproducible transparencies (polyester film).

3.
If requested, an electronic file in AutoCAD drawing interchange format (.DXF).

(09/30/99) M 85

Special Provisions

105‑1.06 COOPERATION WITH UTILITIES. Add the following: The Contractor shall request locates from all the utilities having facilities in the area. The Contractor shall use the locate Call Center for the following utilities:

	Locate Call Center

Statewide
800-478-3121

who will notify the following:

	Alaska Fiberstar

Alaska Native Hospital

Anchorage School District

Anchorage Telephone Utility

Alyeska Cable

AT&T Alascom, Inc.

Anchorage Water & Waste Water Utility

Chugach Electric Association

City of Wasilla

DOT  Street Lights, State of Alaska

Enstar Natural Gas

Eyecom TV/Interior Telephone

GCI Communications

Marathon Oil

Matanuska Electric Association

Matanuska Telephone Association

MFS Technologies, inc.

Mukluk Telephone Association

Municipality of Anchorage

Municipal Light & Power 

Phillips Petroleum

PTI


The Contractor shall call the following utilities and agencies directly:

There are various utility appurtenances located within the project limits.  Utilities scheduled for relocation are addressed in the following utility specific sections.  Cooperate with these utilities and coordinate schedule of work to allow them access to the project for their adjustments and/or relocation.

Work around those utilities not designated for relocation in the plans and the following utility specific coordination.  The Contractor shall bear the expense for any changes or additional relocation requested for Contractor convenience.

Work around all utility facilities, either existing or relocated, throughout the project unless advised by the utility that the facility is abandoned in place.

The Contractor shall bear the responsibility for any changes in contract scheduling that result in the conditions in this specification not being met.  Additional coordination with the applicable utility will be required.

Schedule and coordinate the utility relocations with project construction as set forth in Section 108-1.03, Prosecution and Progress.

Right of Way and/or Construction surveying is required prior to utility relocation.

Payment will be made as follows:

1. Subsidiary to Item 642(1), Construction Surveying, if the Contractor is required to provide the surveying as part of the contract an/or

2. Under Item 642(3), Three Person Survey Party, if the construction or Right of Way staking required by the utility is either in advance of the Contractor’s two (2) week work plan, or not required by the contract.

The utility shall give the Contractor, through the Engineer, fifteen- (15) calendar days advance written notice for required staking.

Provide the Utility Companies fifteen- (15) calendar days advance written notice of the relocations described below to begin.  The Utility Companies will not be required to work in more than one location at a time, and will be allowed to complete a specific section of work prior to commencing with another section.

Relocation or adjustment of underground utility appurtenances will not normally be performed when the ground is frozen.  In addition, the utility companies may prohibit the Contractor, through the Engineer, from working near the utility’s facilities when the ground is frozen.  (2/1/00)R3M98

105‑1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES. Add the following Any appeal to the superior court under AS 36.30.685 must be filed in the third judicial district. (3/21/01)R93

SECTION 106


CONTROL OF MATERIAL

Special Provisions

106-1.01 Source of Supply and Quality Requirements.  Add the following: 

Buy America Provision. The Contractor shall comply with the requirements of 23 CFR 635.410, Buy America Requirements, and shall submit a completed Material Origin Certificate, Form 25D-60, prior to award of the contract. 

All steel and iron products which are incorporated into the work, shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.001) of the total contract amount, or $2500, whichever is greater. For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project including freight.

“Manufactured in the United States” means that all manufacturing processes starting with the initial mixing and melting through the final shaping, welding, and coating processes must be undertaken in the United States. The definition of “manufacturing process” is smelting or any subsequent process that alters the material’s physical form, shape or chemical composition. These processes include rolling, extruding, machining, bending, grinding, drilling, etc. The application of coatings, such as epoxy coating, galvanizing, painting or any other coating that protects or enhances the value of steel or iron materials shall also be considered a manufacturing process subject to the “Buy America Requirements.”

Buy America does not apply to raw materials (iron ore), pig iron, and processed, pelletized and reduced iron ore. It also does not apply to temporary steel items (e.g., temporary sheet piling, temporary bridges, steel scaffolding, and falsework). Further, it does not apply to materials that remain in place at the Contractor’s convenience (e.g., sheet pilings, and forms).

The North American Free Trade Agreement (NAFTA) does not apply to the Buy America requirement. There is a specific exemption within NAFTA (article 1001) for grant programs such as the Federal-aid highway program. 

When steel and iron products manufactured in the United States are shipped to a foreign country where non steel or iron products are installed on or in them (e.g., electronic components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

The Contractor shall take whatever steps are necessary to ensure that all manufacturing processes for each covered product comply with this provision. Non-conforming products shall be replaced at no expense to the State. Failure to comply may also subject the Contractor to default and/or debarment. False statements may result in criminal penalties prescribed under Title 18 US Code Section 1001 and 1020. (08/31/99)S 13


SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions

107-1.02 PERMITS, LICENSES AND TAXES. Add the following: The Contractor shall obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on any off project site, is not expected to impact any cultural resources. The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715. If the Contractor discovers cultural resources during construction activities, stop work at that site and notify the Engineer.

The Contractor shall provide a wetland specialist able to conduct wetlands determinations and delineations in accordance with the Corps of Engineers 1987 Wetland Delineation Manual, of any site outside the project limits or not previously permitted, impacted by the Contractor's operations. These delineations will be subject to Corps of Engineers approval.

The Contractor shall provide a copy to the Engineer, of all permits or clearances received prior to Contractor's use of any site outside the project limits. Additionally, the Contractor shall provide the Engineer a written statement that the Contractor has obtained all necessary permits or clearances. The Contractor shall also provide a written statement to the Engineer listing agencies or offices contacted which responded that required no additional action from the Contractor.

The Contractor shall obtain an Endangered and Threatened Species Clearance from the U.S. Fish and Wildlife Service for sites being used outside the project limits.

107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. 

Add the following: If the Contractor requires water for any construction purpose from a non‑municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8624. (7/30/99)R7M

107‑1.16 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICE.
Add the following before the last paragraph: Where the Contractor's operations meet any of the following conditions, the Contractor shall advise the owning Utility in writing at least 24 hours in advance of the work.

1.
Operations anticipated to be within 3 m of an overhead electrical line.

2.
Operations anticipated to be within 0.9 m of an underground electrical line according to locates provided by the owning Utility.

3.
Operations requiring use of equipment which is capable of coming within 3 m of an overhead electrical line.

The notice shall indicate the location and duration of the work.

The Contractor shall provide an attendant whose sole responsibility is to perform as a safety observer while equipment is operating such that any part is capable of reaching within 4.6 m (15 feet) of an overhead line.

Providing a safety observer for overhead electrical facilities, or a cable watch for buried electrical facilities, will be subsidiary to the item(s) of work being performed requiring these services. (7/30/99)R170M

Add the following subsections:

107-1.22 FEDERAL AFFIRMATIVE ACTION. The Federal Equal Employment Opportunity, Disadvantaged Business Enterprise, and On-the-Job Training affirmative action program requirements that are applicable to this Contract are contained in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program


Section 120

Training Program






Section 645

Federal EEO Bid Conditions





Form 25A301

EEO-1 Certification






Form 25A304

DBE Subcontractable Items





Form 25A324

ADOT&PF Training Program Request



Form 25A310

Training Utilization Report





Form 25A311

Contact Report






Form 25A321A

DBE Utilization Report





Form 25A325C

Summary of Good Faith Effort Documentation


Form 25A332A

Required Contract Provisions, Federal-Aid Contracts

Form 25D-55

In addition to the sanctions provided in the above references, non-compliance with these requirements is grounds for withholding of progress payments.

In addition to the reports required in the above references, the Contractor shall submit a copy of Form CC-257 to the Department by the 15th of each month of the current construction season, reflecting the composition of the previous month’s workforce. This information must also be made available, upon request, to the US Department of Labor, Office of Federal Contract Compliance Programs.

(8/13/98)S80


SECTION 108


PROSECUTION AND PROGRESS

Standard Modification

108-1.01 SUBLETTING OF CONTRACT.  Delete the last paragraph under Item 4. and add the following to Item 5.:
The Contractor shall ensure that the required prompt payment provisions of AS 36.90.210 are included in all subcontracts. (10/28/99) M 70

Special Provision

108-1.03 PROSECUTION IN PROGRESS. Add the following under item no. 1: Use the schedule for coordination and monitoring of all work under the contract including all activity of subcontractors, manufacturers, suppliers, utility companies and review activity of the Department.

Delete Items 5 of the first paragraph and substitute the following:

5. A draft Storm Water Pollution Prevention Plan, Hazardous Material Control Plan, Notice of Intent, and activities description, as required under Section 641.

(5/16/00)R160M98
108-1.06 DETERMINATION AND EXTENSION OF CONTRACT TIME. Replace the first paragraph under item number 3,with the following: When a controlling item of work is suspended for one or more calendar days by order of the Engineer, through the use of a Directive, the number of days included in such suspension period shall extend the completion date except as herein stated.


SECTION 109


MEASUREMENT AND PAYMENT

Standard Modification

109-1.05 COMPENSATION FOR EXTRA WORK. Under item 1. Labor: Delete “(supported by proof of rates)”.
Delete paragraph d., and substitute the following:
d.
plus Workers’ Compensation at 8% of a. The actual net rate will be used only when it exceeds 10% and when proof of rates are submitted within 30 days of the completion of the extra work.
(5/31/00)M90

Under item 1.Labor, delete paragraph f., and substitute the following:
f.
plus 35% of the sum of a, c, d, and e. 

Delete item 5. and substitute the following: 

5.
Work by a Subcontractor. The Contractor will receive a 5% markup on the total time and materials work defined in 1 through 4 above which is performed by an approved subcontractor. This markup will be for administrative expenses incurred in connection with the work. No percentage will be paid on work covered under bid items in the original Contract. No percentage over the amount covered above will be paid if a sub-subcontractor does the work. 

(06/25/99)M 71

Special Provisions

109‑1.05 COMPENSATION FOR EXTRA WORK. Under item 3, Equipment, change the first sentence to read ..."Rental Rate Blue Book for Construction Equipment", published by Primedia, 1735 Technology Drive, Suite 410, San Jose, CA 95110-1313.

Under item 3, Equipment, add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska - South Region. (1/27/00)R14

109-1.06 PROGRESS PAYMENTS. Add the following: Failure to submit schedules in accordance with subsection 108-1.03, Prosecution and Progress, will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments. Upon receipt of current schedules, from the Contractor, the Engineer will release this retainage. (9/21/92)R137
Add the following section:

SECTION 120

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

120-1.01 DESCRIPTION. The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 26, with the opportunity to participate on an equitable basis with other contractors in the performance of contracts financed in whole, or in part, with federal funds. The Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of USDOT assisted contracts.
120-1.02 INTERPRETATION. It is the intent of this section to implement the requirements of 49 CFR, Part 26, and the Department's federally approved DBE Program. 

120-1.03 ESSENTIAL CONTRACT PROVISION. Failure to comply with the provisions of this section will be considered a material breach of contract, which may result in the termination of this contract or such other remedy as ADOT&PF deems appropriate. The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS 36.30.640(4).

120-1.04 DEFINITIONS AND TERMS. The following definitions will apply. 

1. Broker. A DBE certified by the Department that arranges for the delivery or provision of creditable materials, supplies, equipment, transportation/hauling, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project. A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given. 

2. Commercially Useful Function (CUF). The execution of the work of the Contract by a DBE carrying out its responsibilities by actually performing, managing, and supervising the work involved using its own employees and equipment. The DBE shall be responsible, with respect to materials and supplies used on the Contract, for negotiating price, determining quality and quantity, ordering the material, and installing (where applicable) and paying for the material itself. To determine whether a DBE is performing a commercially useful function, an evaluation of the amount of work subcontracted, industry practices, whether the amount the firm is to be paid under the Contract is commensurate with the work it is actually 

performing and the DBE credit claimed for its performance of the work. Other relevant factors will be considered. The Engineer makes the determination of CUF after evaluating the way in which the work was performed during the execution of the Contract. 

3. Disadvantaged Business Enterprise (DBE). An enterprise which is a for-profit small business concern 

a. that is at least 51 percent owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a corporation, in which 51 percent of the stock is owned by one or more such individuals; 

b. whose management and daily business operations are controlled by one or more of the socially and economically disadvantaged individuals who own it; and

c. has been certified by the Department in accordance with 49 CFR, Part 26. 

4. DBE Key Employee. Permanent employees identified by the DBE owner in its certification file in the Department Civil Rights Office.

5. DBE Utilization Goal. The percent of work to be performed by certified DBEs that is established by the Department and specified in the Contract.

6. Good Faith Efforts. Efforts by the bidder or Contractor to achieve a DBE goal or other requirement of 49 CFR Part 26, by their scope, intensity, and appropriateness to the objective, that can reasonably be expected to fulfill the program requirement.

7. Manufacturer. A DBE certified by the Department in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

8. Notification. For purposes of soliciting DBE participation on a project and to count toward a contractor’s Good Faith Efforts, notification shall be by letter or fax transmission, with a return receipt requested or successful transmission report. Telephonic contact with a DBE may be allowed, however it shall be based on the ability of Civil Rights staff to independently verify this contact.

9. Regular Dealer. A DBE certified by the Department in a supply category that 

a. maintains an in-house inventory on a regular basis of the particular product provided to this project; and

b. keeps an inventory in an amount appropriate for the type of work using that product; and 

c. offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large. If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis; and may additionally 

d. fabricate (assembles large components) for use on a construction project, consistent with standard industry practice, for delivery to the project. 

120-2.01 UTILIZATION GOAL. The DBE Utilization Goal for this contract is shown on Form 25A324 (DBE Subcontractable Items) as a percentage of the total basic bid amount. A DBE may be considered creditable towards meeting the DBE Utilization Goal at time of Contract award, if the DBE is certified by the Department in a category covering the CUF to be performed at the time of listing on Form 25A325C (DBE Utilization Report). 

A bidder shall demonstrate the ability to meet the DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this Contract.

If the Department reduces the quantity of work of a bid item involving a DBE firm, the DBE Utilization Goal on Form 25A325C will be reduced proportionately.

120-3.01 DETERMINATION OF COMPLIANCE

1. Phase I - Bid. Each bidder must register with the Civil Rights Office annually in accordance with §§26.11 & 26.53(b)(2)(iv) of 49 CFR, Part 26.  No contract may be awarded to a bidder that is not registered.

2. Phase II - Award. The apparent low bidder will provide the following within 15 days of receipt of notice of intent to award:

a. Written DBE Commitment. Written commitments from DBEs to be used on the project. The written commitment shall contain the following information:

1) A description of the work that each DBE will perform;

2) The dollar amount of participation by the DBE firm;

3) Written documentation of the bidder/offer’s commitment to use a DBE subcontractor whose participation it submits to meet a contract goal; and

4) Written confirmation from the DBE that it is participating in the contract as provided in the prime Contractor’s commitment. 

b. DBE Utilization Report. Form 25A325C listing the certified DBEs to be used to meet the DBE Utilization Goal. 

c. Good Faith Effort Documentation. Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (Form 25A321A) if the Contractor submits less DBE utilization on Form 25A325C than is required to meet the DBE Utilization Goal. If accepted by the Department, this lower DBE utilization becomes the new DBE Utilization Goal. If the bidder cannot demonstrate the ability to meet the DBE Utilization Goal, and can not document the minimum required Good Faith Efforts (as outlined in subsection 120-3.02 below), the Contracting Officer will determine the bidder to be not responsible.

3. Phase III - Construction. 

a. Designation of DBE/EEO Officer. At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE/EEO officer.

b. DBE Creditable Work. The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE. 

c. DBE Replacement. If the Engineer approves a DBE replacement, the Contractor shall replace the DBE with another DBE for the same work in order to fulfill its commitment under the DBE Utilization Goal. In the event that the Contractor cannot 

obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer and the Civil Rights Office, both of the following criteria have been met:

1) The Contractor has not committed any discriminatory practice in its exercise of good business judgement to replace a DBE.

2) If the Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with Subsection 120-3.02.

d. DBE Utilization Goal. The DBE Utilization Goal will be adjusted to reflect only that amount of the DBE's work that can not be replaced.

120-3.02 GOOD FAITH EFFORT
1. Good Faith Effort Criteria. The Contracting Officer will use the following criteria to judge if the bidder, who has not met the DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract. 

Failure by the bidder to perform and document all of the following actions constitutes insufficient Good Faith Effort. 

a. Consideration of all subcontractable items. The bidder shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department (on Form 25A324) prior to bid opening. It is the bidder’s responsibility to make the work listed on the subcontractable items list available to DBE firms, to facilitate DBE participation. 

b. If the bidder can not achieve the DBE Utilization Goal using the list of available DBE firms based on the subcontractable items list, then the bidder may consider other items that could be subcontracted to DBEs. 

c. Notification to all active DBEs listed for a given region in the Department's most current DBE Directory at least 7 calendar days prior to bid opening. The bidder must give the DBEs no less than five days to respond. The bidder may reject DBE quotes received after the deadline. Such a deadline for bid submission by DBEs will be consistently applied. DBEs certified to perform work items identified on Form 25A324 must be contacted to solicit their interest in participating in the execution of work with the Contractor. Each contact with a DBE firm will be logged on a Contact Report (Form 25A321A).

d. Non-competitive DBE quotes may be rejected by the bidder. Allegations of non-competitive DBE quotes must be documented and verifiable. A DBE quote that is more than 10.0% higher than the accepted non-DBE quote will be deemed non-competitive, provided the DBE and non-DBE subcontractor quotes are for the exact same work or service. Bidders must have a non-DBE subcontractor quote for comparison purposes. Such evidence shall be provided in support of the bidder’s allegation. Where the bidder rejects a DBE quote as being non-competitive under this condition, the work must be performed by the non-DBE subcontractor and payments received by the non-DBE subcontractor during the execution of the Contract shall be consistent with the non-DBE's accepted quote. This does not preclude increases as a result of Change documents issued by the Department. 

e. Provision of assistance to DBEs who need help in obtaining information about bonding or insurance required by the bidder.

f. Provision of assistance to DBEs who need help in obtaining information about securing equipment, supplies, materials, or related assistance or services.

g. Providing prospective DBEs with adequate information about the requirements of the Contract regarding the specific item of work or service sought from the DBE.

h. Follow-up of initial notifications by contacting DBEs to determine whether or not they will be bidding. Failure to submit a bid by the project bid opening or deadline by the bidder is de facto evidence of the DBE’s lack of interest in bidding. Documentation of follow-up contacts shall be logged on the Contact Report (Form 25A321A). 

i. Items c through h will be utilized to evaluate any request from the Contractor for a reduction in the DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

2. Administrative Reconsideration. Under the provisions of 49 CFR. Part 26.53(d), if it is determined that the apparent successful bidder has failed to meet the requirements of this subsection, the bidder must indicate whether they would like an opportunity for administrative reconsideration. The bidder must exercise such an opportunity within 3 calendar days of notification it has failed to meet the requirements of this subsection. As part of this reconsideration, the bidder must provide written documentation or argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.

a. The DBE Liaison Officer will make the decision on reconsideration. 

b. The bidder will have the opportunity to meet in person with the DBE Liaison Officer to discuss the issue of whether it met the goal or made adequate good faith efforts to do so. If a meeting is desired, the bidder must be ready, willing and able to meet with the DBE Liaison Officer within 4 days of notification that it has failed to meet the requirements of this subsection.

c. The DBE Liaison Officer will render a written decision on reconsideration and provide notification to the bidder. The written decision will explain the basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do so. 

d. The result of the reconsideration process is not administratively appealable to US DOT.

120-3.03 COMMERCIALLY USEFUL FUNCTION (CUF). 

1. Creditable Work. Measurement of attainment of the DBE Utilization Goal will be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section. CUF is limited to that of a:

a. regular dealer; 

b. manufacturer;

c. broker; 

d. subcontractor; 

e. joint-venture; or

f. prime contractor.

2. Determination of Commercially Useful Function. In order for the CUF work of the DBE to be credited toward the goal, the Contractor will ensure that all of the following requirements are met: 

a. The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project. 

b. A DBE trucking firm certified and performing work in a transportation/hauling category is restricted to credit for work performed with its own trucks and personnel certified with the CRO prior to submitting a bid to a contractor for DBE trucking. The DBE trucking firm must demonstrate that it owns all trucks (proof of title and/or registration) to be credited for work and that all operators are employed by the DBE trucking firm. A DBE trucking firm that does not certify its trucks and personnel that it employs on a job will be considered a broker of trucking services and limited to credit for a broker. (This does not effect the CUF of that same firm, when performance includes the hauling of materials for that work.)

c. The DBE is certified in the appropriate category at the time of 

1) the Engineer's approval of the DBE subcontract, consistent with the written DBE commitment; and

2) the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

d. The Contractor will receive credit for the CUF performed by DBEs as provided in this Section. Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

e. The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the DBE Utilization Goal.

f. The work of the DBE firm must meet the following criteria when determining when CUF is being performed by the DBE: 

1) The work performed will be necessary and useful work required for the execution of the Contract.

2) The scope of work will be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

3) The work will be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE. The work will be performed with the DBE’s own equipment. Either the DBE owner or DBE key employee will be at the work site and responsible for the work. 

4) The manner in which the work is sublet or performed will conform to standard, statewide industry practice within Alaska, as determined by the Department. The work or provision of goods or services will have a market outside of the DBE program (must also be performed by non-DBE firms within the Alaskan construction industry). Otherwise, the work or service will be deemed an unnecessary step in the contracting or purchasing process and no DBE credit will be allowed. 

There will be no DBE credit for lower-tier non-DBE subcontract work.

5) The cost of the goods and services will be reasonable and competitive with the cost of the goods and services outside the DBE program within Alaska. Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable. 

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications. 

6) All subcontract work, with the exception of truck hauling, will be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

7) The DBE will control all business administration, accounting, billing, and payment transactions. The prime contractor will not perform the business, accounting, billing, and similar functions of the DBE. The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance. 

g. On a monthly basis, the Contractor shall report on Form 25A336 (Monthly Summary of DBE Participation) to the Department Civil Rights Office the payments made (canceled checks or bank statements that identify payor, payee, and amount of transfer) for the qualifying work, goods and services provided by DBEs. 

3. Decertification of a DBE. Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control 


of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the DBE Utilization Goal. 

Should the DBE be decertified between the time of Contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm will not be credited toward the DBE Utilization Goal. The Contractor must still meet the DBE Utilization Goal by either

a. withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, Items c through h) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01); or

b. continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out to DBEs in an amount to meet the DBE Utilization Goal through either 

1) increasing the participation of other DBEs on the project;

2) documenting Good Faith Efforts (Subsection 120-3.02, items c through h); or

3) by a combination of the above. 

4. DBE Rebuttal of a Finding of no CUF. Consistent with the provisions of 49 CFR, Part 26.55(c)(4)&(5), before the Engineer makes a final finding that no CUF has been performed by a DBE firm the Engineer will coordinate notification of the presumptive finding through the Civil Rights Office to the Contractor, who will notify the DBE firm. 

The Engineer, in cooperation with the Civil Rights Office, may determine that the firm is performing a CUF if the rebuttal information convincingly demonstrates the type of work involved and normal industry practices establishes a CUF was performed by the DBE. Under no circumstances shall the Contractor take any action against the DBE firm until the Engineer has made a final determination. The Engineer’s decisions on CUF matters are not administratively appealable to US DOT.

120-3.04 DEFAULT OF DBE. In the event that a DBE firm under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default. 

The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work. In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer, the following criteria have been met:

1.
The Contractor was not at fault or negligent in the default and that the circumstances surrounding the default were beyond the control of the Contractor; and 

2. The Contractor is unable to find replacement DBE participation at the same level of DBE commitment and has adequately performed and documented the Good Faith Effort expended in accordance with items c through h of Subsection 120-3.02 for the defaulted work; or

3. It is too late in the project to provide any real subcontracting opportunities remaining for DBEs.

The DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120-4.01 METHOD OF MEASUREMENT. The Contractor will be entitled to count toward the DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer. The Contractor will receive credit for the utilization of the DBEs, as follows:

1. Credit for the CUF of a DBE prime contractor is 100% of the monies actually paid to the DBE under the contract for creditable work and materials in accordance with 49 CFR 26.55.

2. Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials. This shall include DBE trucking firms certified as a subcontractor and not a broker. Trucks leased from another DBE firm shall also qualify for credit and conforms to the provisions of 49 CFR 26.55(d).

3. Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

4. Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value. The value will be the actual cost paid to the DBE but will not exceed the bid price for the item. 

5. Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5% of the cost of the procurement contract for the creditable item. 

6. Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5% of the cost of the hauling subcontract. 

7. Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5% of the premium cost.

8. Credit for the CUF of a joint venture (JV) (either as the prime contractor or as a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department. The DBE joint venture partner will be responsible for performing all of the work as delineated in the certified JV agreement.

120-5.01 BASIS OF PAYMENT. Work under this item is subsidiary to other contract items and no payment will be made for meeting or exceeding the DBE Utilization Goal.

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, the Department will consider this to be unsatisfactory work. If the Contractor fails to utilize Good Faith Efforts to replace a DBE, regardless of fault (except for Subsection 120-3.04 item 3), the Department will also consider this unsatisfactory work. Unsatisfactory work may result in disqualification of the Contractor from future bidding under Subsection 102-1.13 and withholding of progress payments consistent with Subsection 109-1.06. (07/11/00)S 33

 
SECTION 301


AGGREGATE BASE AND SURFACE COURSE

Special Provisions

301-2.01 MATERIALS. Delete the second sentence of the first paragraph and substitute the following: The gradation of base course material shall conform to the requirements for Grading D-1. (10/1/91)R116
301-5.01 BASIS OF PAYMENT. Add the following:  Unclassified excavation required in the construction of the road is subsidiary to Item 301(1) Aggregate Base Course.

 
SECTION 303


RECONDITIONING

 Special Provisions

303-2.01 CONSTRUCTION REQUIREMENTS. Delete the first paragraph and replace with the following: Grade existing surface to conform to the crown shown on the plans.


SECTION 401

ASPHALT CONCRETE PAVEMENT
Special Provisions

401-2.01 COMPOSITION Of Mixture - Job Mix Design.  Add the following to the first paragraph after ATM T-17: (version 01/93).

Delete the last sentence of the second paragraph on page 114 and substitute the following: Tolerances will not be applied to the largest sieve specified.

401-2.03 ASPHALT Materials.  In the first paragraph, delete the reference to AC-5 and substitute the following: PG 52-28.

Delete the second paragraph and substitute the following.

Asphalt cement may be conditionally accepted at the source. Each batch of asphalt cement shall be tested for conformance to specifications in Section 702 prior to shipping. Storage tanks used for the batch shall be noted on the test report. Anti-strip additives required by the mix design shall be added to the asphalt cement during load out for delivery to the project. A printed weight ticket of antistrip shall be included with the asphalt cement delivery ticket. The location where antistrip is added may be changed with the approval of the Engineer.

Shipping documents shall include the following:

1. Manufacturers certificate of compliance, Subsection 106-1.05

2. Conformance test results of the batch, Section 702.

3. Manufacturer shall also certify:

a. Date and Time of loading

b. Batch number and storage tank 

c. Type, grade, temperature, and quantity of materials loaded

d. Type and percent of anti-strip added.

401-3.09 PREPARATION Of Aggregates.  In the first paragraph, delete AASHTO T-110 and substitute the following: ATM T-25.

401-3.14 Joints.  Delete the last paragraph.  Delete the first paragraph and substitute the following: Construct the minimum number of joints to ensure a continuous bond, texture, and smoothness between adjacent sections of the pavement.  The minimum specification limit for longitudinal joint density will be 91% of the MSG of the panel completing the joint.  Cut one minimum diameter 150 mm core centered on the longitudinal joint at each location the mat is cored for acceptance density testing in the panel completing the joint.  Density will be determined in accordance with ATM T-18.

401-3.16 PATCHING DEFECTIVE AREAS.  Add the following: All costs associated with the patching of defective areas shall be borne by the Contractor.

401-4.01 Method Of Measurement.  Under Asphalt Cement, 1., add to the end of the second sentence: “... ,or AASHTO T 308.”

Add the following paragraph to this subsection: Longitudinal joints.  By the meter.  The distance measured will be in both directions from a longitudinal joint core location to a point equal distant to the next longitudinal joint core.

401-4.02 ACCEPTANCE Sampling And Testing.  Delete the third, fourth, fifth, and sixth full paragraphs on page 122, and substitute the following: Samples taken for the determination of asphalt cement content will be taken from the windrow, at the end of the auger, or from behind the screed prior to initial compaction.  Asphalt cement content will be determined in accordance with ATM T-23, or AASHTO T 308 with the exception that the moisture content will be determined in accordance with ATM T-25.

Samples taken for the determination of aggregate gradation from drum mix plants will be from the combined aggregate cold feed conveyor via a sampling device, the stopped conveyor belt, or from asphalt concrete mixture samples taken from the same location as samples for the determination of asphalt cement content.  The aggregate gradation for samples from the conveyor system will be determined in accordance with ATM T-7.  For asphalt concrete mixture samples, ***deleted*** the gradation will be determined in accordance with AASHTO T 30 from the aggregate remaining after the ignition oven (AASHTO T 308) has burned off the asphalt cement.

Maintain cold-feed conveyor sampling devices diverting aggregate from the full width of the conveyor system to provide a representative sample of the aggregate incorporated into the asphalt concrete mixture.

Samples taken for the determination of aggregate gradation from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates.  The dry batched aggregate gradation will be determined in accordance with ATM T-7.  For asphalt concrete mixture samples *** deleted *** the gradation will be determined in accordance with AASHTO T 30 from aggregate remaining after the ignition oven (AASHTO T 308) has burned off the asphalt cement.

Within 24 hours of final rolling, neatly cut core samples with a core drill at the randomly selected locations marked by the Engineer.  Use a core extractor to prevent damage to the core while removing.  Do not cut core samples from bridge decks.  One minimum diameter 150-mm core is required for acceptance density testing only.  Acceptance density testing will be in accordance with ATM T-18.   *** deleted***

Failure to cut core samples for acceptance testing within the specified period will result in a deduction of $100.00 per sample per day.  The accrued amount will be subtracted under Item 401(6), Asphalt Price Adjustment.  

Backfill and compact all voids left by sampling with new asphalt concrete mixture within 24 hours of sampling.  Failure to backfill voids left by sampling in the specified period will result in a deduction of $100.00 per hole per day.  The accrued amount will be subtracted under Item 401(6), Asphalt Price Adjustment.  

401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE. Add the following: The longitudinal joint density price adjustment will apply when Asphalt Concrete Pavement quantities are equal to or greater than 900 megagrams.

Add the following under item 3.: The tolerances for the largest sieve specified will be plus 0% and minus 1%.

401-5.01 BASIS OF PAYMENT.  Add the following: Longitudinal joint densities less than 91 percent of MSG, as defined is Subsection 401-3.14, will be 

measured in accordance with Subsection 401-4.01 and assessed a price adjustment of $1.00 per meter.  The accrued amount will be subtracted under Item 401(6), Asphalt Price Adjustment. (6/15/00)199M98

Removal of bumper curbs are subsidiary to item 401(1) Asphalt Concrete, Type II, Class B.

Asphalt Cement shall be subsidiary to item 401(1) Asphalt Concrete, Type II Class B.

Add the following Section:


SECTION 409


RUMBLE STRIP

Special Provisions

409-3.01  CONSTRUCTION REQUIREMENTS.  This work shall consist of forming a series of pavement indentations along the edge of both shoulders, as described in the plans.  These rumble strips shall be made after the breakdown rolling while the surface temperature of the mixture is a minimum of 180 degrees F and shall be accomplished in one pass of the roller.  Installation of the rumble strip prior to or following intermediate rolling shall be determined in the field and approved by the Engineer.

Rumble strips shall be placed perpendicular to the fog line as shown on the plans. 

The edges of the rumble strip indentations shall be neat, smooth and free of spalling, and shall be within the following tolerances:

Offset from outside edge



+ 50 mm

 shoulder stripes

Width of rumble strip




+ 50 mm

Spacing of indentations



+ 25 mm

Depth of indentations




+ 6.25 mm

Surface width of indentations



+ 6.25 mm

409-4.01  METHOD OF MEASUREMENT.  Rumble strips will be not measured.

409-5.01  BASIS OF PAYMENT.  Payment for rumble strips shall be subsidiary to paving of the recreational area.
SECTION 618

SEEDING
Special Provisions

618‑1.01 DESCRIPTION. Delete this subsection and substitute the following: Topsoil and seed all new or disturbed slopes and any other areas directed by the Engineer. Track the soil and apply seed, mulch, fertilizer and water. Provide a living ground cover on all slopes as soon as possible.

618-2.01 MATERIALS. Add the following to the list of material specifications: 

Mulch
Subsection 727-2.01

618‑3.01 SOIL PREPARATION. Add the following: Apply seed as detailed in subsection 618-3.03 immediately after the shaping of the slopes. Cover all slopes to be seeded with topsoil in accordance with Section 620. Prepare slopes for seed by "walking" a dozer transversely up and down the slopes, or by grading with a scarifying slope board, as determined by the Engineer. The resultant indentations shall be perpendicular to the fall of the slope. Complete slope preparation as soon as topsoil is placed on the slopes. Rounding the top and bottom of the slopes is acceptable to facilitate tracking and to create a pleasing appearance, but do not disrupt drainage flow lines.

618‑3.03 APPLICATION. In the first sentence of subparagraph c., under numbered paragraph 1. Hydraulic Method, delete the following: "and/or limestone, Item 618(4),".

Add the following: Apply seed, mulch and fertilizer as follows per hectare (ha). Apply seed and mulch in one application if using the hydraulic method. Apply all fertilizer with the hydraulic method.

	Seed Mix
	Component
	Ingredients
	Application Rate

(per ha)

	Type A
	Seed
	Bering Hairgrass (Norcoast)

Red Fescue (Arctared)

Annual Ryegrass (Lolium)


	24.5 kg

19.5 kg

5.0 kg
Total = 49.0 kg

	
	Soil Stabilizer


Slope  3:1


Slope >3:1 – 2:1
	Mulch

Mulch with tackifier
	2240 kg

2800 kg

	
	Fertilizer
	20-20-10
	586 kg


The Contractor shall not remove the required tags from the seed bags.

Upon the Engineer’s approval, Nortran Tufted Hairgrass may be used as a substitute for Bearing Hairgrass if Bearing Hairgrass is commercially unavailable.  Substitute Bearing Hairgrass with Nortran Tufted Hairgrass at the same application rate.

618‑4.01 METHOD OF MEASUREMENT. Add the following to the second paragraph: The amounts of fertilizer, mulch and water for application used in this work, including any required reseeding, are subsidiary to other 618 items.

Delete the last paragraph.

618‑5.01 BASIS OF PAYMENT. The work described under subsection 618-3.01 Soil Preparation is subsidiary to Item 203(6A) Borrow Type A.  

Water required for the hydraulic method of application is subsidiary to Item 203(6A) Borrow Type A.

All seeds, equipment, and labor required to plant seeds are subsidiary to Item 203(6A) Borrow Type A.

(8/28/00)R52M98
Delete Section 641 in its entirety and substitute the following:

SECTION 641

TEMPORARY EROSION AND POLLUTION

CONTROL
Special Provisions

641-1.01 DESCRIPTION. This work shall consist of temporary control measures as shown on the plans, or ordered during the life of the contract, to control temporary erosion and water pollution. This work shall include preparation of a Temporary Erosion and Pollution Control (TEPC) Plan. Conduct construction activities in accordance with the approved TEPC Plan. 

Furnish, place, maintain, and remove temporary silt fence and other control measures as shown in the plans or as directed.

641-1.02 TEMPORARY EROSION AND POLLUTION CONTROL PLAN. Submit a TEPC Plan at least five (5) days prior to the preconstruction conference, for approval by the Department's Environmental Section. The TEPC Plan shall consist of the following:

1.
Methods for clearing and grubbing.

2.
Plan for installation of temporary erosion and sediment control measures, in accordance with the Department's Storm Water Manual, including, but not limited to, the following:


a.
Excavation and embankment construction;


b.
Construction of temporary and permanent drainage features;


c.
Construction in and around waterbodies and wetlands; and


d.
Haul roads and material sites.


e.
List of quantities, types and suppliers of materials to be used.

3.
Disposal of waste material.

4.
Containment, cleanup, and disposal of such substances, as well as the methods to be utilized for disposing of, petroleum products or other hazardous substances generated by construction equipment or activities. The plan shall also include a list of the quantities and types of materials available on site to be utilized for hazardous substance containment and cleanup activities.

The Department will review the TEPC Plan for approval within five (5) working days. If corrections or modifications are necessary to the plan, resubmit the corrected within five (5) days of receipt of the comments.

641‑2.01 MATERIALS. The silt fence filtration material shall meet the requirements of subsection 729-2.04 Sediment Control. Posts shall be wood, steel, or synthetic material.

The mesh support shall be WWF 6x6 W1xW1 or as approved by the Engineer.


CONSTRUCTION REQUIREMENTS

641-3.01 GENERAL. The Contractor shall limit the surface area of erodible earth material exposed by clearing and grubbing, excavation, borrow and fill operations and the Engineer will direct the Engineer to provide immediate permanent or temporary pollution control measures to prevent contamination of adjacent streams, lakes, ponds or other areas of water impoundment. As necessary, such work may involve the construction of temporary berms, dikes, dams, sediment basins, slope drains, and use of temporary mulches, seeding or other control devices or methods as necessary to control erosion. Use temporary pollution control measures to correct conditions that develop during construction that were not foreseen during the design stage, that are needed prior to installation of permanent pollution control features, but are not associated with permanent control features on the project.

The Contractor shall incorporate all permanent erosion control features into the project at the earliest practicable time as outlined in the schedule.

Seed and mulch cut slopes as the excavation proceeds to the extent considered desirable and practicable.

Where erosion is likely to be a problem, schedule and perform clearing and grubbing operations so that grading operations and permanent erosion control features can follow immediately thereafter if the project conditions permit; otherwise temporary erosion control measures may be required between successive construction stages. The surface area of erodible earth material exposed at one time by clearing and grubbing shall not exceed 2.02 hectares without written approval.

The Contractor shall limit the area of excavation, borrow and embankment operations in progress commensurate with the Contractor’s capability and progress in keeping the finish grading, mulching, seeding and other such permanent pollution control measures current in accordance with the accepted schedule. Should seasonal limitations make such coordination unrealistic, take temporary erosion control measures immediately to the extent feasible and justified.

In the event of conflict between these requirements and pollution control laws, rules or regulations of other federal or state or local agencies, the more restrictive laws, rules or regulations shall apply.

The Contractor shall be responsible for the containment, cleanup, and disposal of all construction‑related discharges of petroleum fuels, oil, and/or other substances hazardous to the land and water. Performance of this activity shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.

Silt fence shall be installed prior to any work in or near the locations shown on the plans, and in accordance with the provisions of subsection 107‑1.11, Protection and Restoration of Property and Landscape. Additional silt fencing may be required at other sites as directed by the Engineer.

The silt fence shall not be removed until slopes are stabilized from further erosion as determined by the Engineer. The silt fence shall be removed and disposed of off the project upon completion of construction at those sites. The fabric shall be cut off at ground level and the wire and posts shall be removed. The silt fence removal shall be performed in such a manner that retained silt is not discharged into wetlands or waterbodies. If a sediment height in excess of 200 mm above ground remains, the sediment shall be spread on the roadway side of the fence location and seeded immediately in accordance with Section 618, Seeding.

The following are the requirements for silt fence installation.

1.
Post Installation. Place posts a maximum of 2 meters apart and drive a minimum of 0.5 meters into the ground.

2. Geotextile Placement. Install geotextile on posts in a vertical position and support by a wire mesh fence or self-support system. Height shall be as specified in the contract. Bury the bottom .5 meters of the geotextile in a minimum 50 mm wide by 50 mm deep trench on the up slope side of the fence. Backfill trench with tamped soil. Join adjacent sections of geotextile only at posts with a minimum of 50-mm overlap.

641-3.02 MAINTENANCE. The Contractor shall at all times properly maintain and operate all TEPC features. Maintain the integrity of the silt fence as long as it is necessary to contain sediment runoff. Inspect daily and correct any deficiencies immediately. Remove and dispose of fence when adequate vegetative growth insures no further erosion of the slopes. Cut off the fabric at ground level and remove the wire and posts. Spread sediment when its height is in excess of 100 mm above the ground and seed in accordance with Section 618, Seeding.

641-4.01 METHOD OF MEASUREMENT. The method of measurement shall be as specified in the order authorizing the work. Measure silt fence by the meter along the top of the fence.

641-5.01 BASIS OF PAYMENT. Temporary erosion and pollution control work required, which is not attributed to the Contractor’s negligence, carelessness or failure to install permanent controls, will be paid for as specified in the order authorizing the work.

In the event that temporary erosion and pollution control measures are required due to the Contractor’s negligence, carelessness or failure to install permanent controls as a part of the work as scheduled and as ordered, such work shall be performed at the Contractor’s expense.

In case of repeated failures on the Contractor’s part to control erosion, pollution and/or siltation, the Engineer reserves the right to employ outside assistance or to use his own forces to provide the necessary corrective measures. Such incurred direct costs plus project-engineering costs will be charged to the Contractor and the appropriate deductions made to the monthly progress estimate.

Temporary pollution control may include construction work outside the right-of-way where such work is necessary as a result of roadway construction, such as State Furnished Material sources. Temporary erosion and pollution control in connection with contractor furnished material sources shall be at the Contractor’s expense.

Install and acceptably maintain the erosion control.

Payment for Item 641(3), Silt Fence, will be full compensation for all labor, equipment and materials required to furnish, install, maintain and remove the silt fence in accordance with these specifications.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
641(1)
Temporary Erosion and Pollution Control
Contingent Sum

(3/28/00)R203M98

SECTION 642


CONSTRUCTION SURVEYING AND MONUMENTS

Standard Modification

642-3.01 GENERAL.  Delete the seventh paragraph.

(06/25/99)M 79

Special Provisions

642-3.01 GENERAL. Add the following to the third paragraph: Prior to any work on the project, stake and reference the construction centerline. Reference the existing centerline at 25 meter intervals on tangents, and 12.5 meter intervals on curves, super elevations, transitions and cross-slopes. The reference stake shall be a minimum of 25 mm x 50 mm by 0.6 meters and shall show the offset distance to centerline and the station from the beginning of the project.

Install a reference sign every 150 meters. These reference signs shall meet the following requirements:

1.
mounted a minimum of 1.5 meters above the shoulder,

2.
located a minimum of 3 meters from the edge of shoulder,

3.
marked with the station from the beginning of the project, in 125-mm high black lettering on an orange background.

Reference the beginning and ending points of the no-passing zones in a separate field book.


SECTION 643


TRAFFIC MAINTENANCE

Special Provisions

643-1.03 TRAFFIC CONTROL PLAN.  Add the following: The Contractor may request in writing a waiver of regulation 17 AAC 25 regarding oversize and overweight vehicle movements within this project.  All movements of oversize and overweight vehicles in or near traffic within the project limits will be done in accordance with the provisions of an approved Traffic Control Plan.  A minimum 3.6-meter lateral separation shall be maintained between the non-street legal vehicles and the motoring public. The Traffic Control Plan shall specify the traffic control devices that will be required for these operations.

Standard Modification

643-2.01 MATERIALS. Delete this subsection in its entirety and substitute the following: Provide traffic control devices conforming to the following requirements:

1. Signs.  Use signs, including sign supports, which conform to Section 615, the ATM and ASDS.

a. Construction Signs: as designated on the Plans or on an approved TCP.

b. Permanent Construction Signs: As designated on the Plans or on an approved TCP.

c. Special Construction Signs: All other signs are Special Construction Signs.  Clearly and neatly mark the size of each sign on the back in 75-mm black numerals.

2. Portable Sign Supports.  Use wind-resistant sign supports with no external ballasting.  Use sign supports that can vertically support a 1.2-m x 1.2-m traffic control sign at the height above the adjacent roadway surface required by the ATM.

3. Barricades and Vertical Panels.  Use barricades and vertical panel supports that conform to the ATM.  Use Type III Barricades at least 2.4 m long.  Use reflective sheeting that meets AASHTO M 268 Type II or III.

4. Portable concrete Barriers.  Use portable concrete barriers that conform to the Plans.  For each direction of traffic, equip barriers with at least two side-mounted retroreflective reflectors or a continuous longitudinal stripe or preformed retroreflective pavement marking tape mounted 150 mm below the top of each barrier section.  Use yellow reflectors or tape if you use barriers at centerline.  The Contractor may use yellow reflectors or tape if barriers are to be installed at the centerline.  White reflectors or tape may be used if barriers are used on the roadway shoulder.

5. Warning Lights.  Use Type A (low intensity flashing), Type B (high intensity flashing) or type C (steady burn) warning lights that conform to the ATM.

6. Drums.  Use plastic drums that conform to the requirements of the ATM.  Use reflective sheeting that meets AASHTO M 268 Type II or III.

7. Traffic Cones and Tubular Markers.  Use reflectorized traffic cones and tubular markers that conform to the requirements of the ATM. Use traffic cones and tubular makers at least 710 mm high.  Use reflective sheeting that meets AASHTO M 268 Type II or III.

8. Interim Pavement Marking: Apply markings according to Section 670 and the manufacturer’s recommendations.  Use either:

a. Paint conforming to subsection 708-2.03 with glass beads conforming to subsection 712-2.14, or

b. Preformed marking tape (removable or non-removable) conforming to subsection 712-2.14, or

c. Temporary raised pavement markers conforming to subsection 712-2.15 or 712-2.16 as appropriate.

9. High-Level Warning Devices.  Use high-level warning devices that conform to the ATM.

10. Temporary Crash Cushions.  Use approved temporary crash cushions conforming to the ATM.  Use reflective sheeting that meets AASHTO M 268 Type II or III.  Do not use permanent crash cushions as temporary crash cushions.  Use sand or water filled crash cushions only when the forecasted temperature, when used, is above 5 ( C.

11. Sequential Arrow Panels.  Use Type a (610 x 1220 mm), Type B (762-x 1524 mm) or Type C (1220-x 2438 mm) panels that conform to the ATM.

12. Portable Changeable Message Board Signs.  Use truck or trailer mounted portable changeable message board signs with a self contained power supply for the sign and with the following features:

a. Message sign panel large enough to display 3 lines of 229-mm high characters.

b. Eight characters display per message line.

c. Fully programmable message module.

d. The capacity to create, preview, and display new messages and message sequences.

e. A waterproof, lockable cover for the controller keyboard.

f. An operator’s manual, a service manual, and a wiring diagram.

g. Quick release attachments on the display panel cover.

h. Variable flash and sequence rates.

i. Manual and automatic dimming capabilities on lamp bulb matrix models.

j. Locate the bottom of the sign panel at least 2.1 m above the pavement.

k. Operate with a battery pack a minimum of 2 hours under full load.

13. Plastic Safety Fence.  Use 1.2-m high construction orange fence manufactured by one of the following companies, or an approved equal:

a. “Safety Fence” by Services and Materials Company, Inc., 2200 South “J”Street, Elwood, Indian, 46036. Phone (800) 428-8185.

b. “Flexible Safety Fencing” by Carsonite, 1301 Hot Springs Road, Carson City, Nevada, 89706.  Phone (800) 648-7974.

c. “Warning Barrier Fence” by Plastic Safety Systems, Inc. P.O. Box 20140, Cleveland, Ohio, 44120.  Phone (800) 662-6338.

14. Temporary Sidewalk Surfacing.  Provide temporary sidewalk surfacing as required by an approved TCP and the following:

a. Use plywood at least 12 mm thick for areas continuously supported by subgrade.  Use plywood at least 25 mm thick for areas that are not continuously supported.

b. Do not use unsupported 25-mm plywood longer than 750 mm

c. Use plywood with regular surfaces.  Do not overlap plywood joints higher than 25 mm.

d. Use a method that will withstand 40km/h wind velocities to hold temporary surfacing in place.

15. Temporary Guardrail.  Use temporary guardrail that meets Section 606, except that posts may require placement under special conditions, such as frozen ground.

16. Flagger Paddles.  Use flagger paddles with 600 mm wide by 600 mm high sign panels, 200 mm Series C lettering (see ASDS for definition of Series C), and otherwise conform to the ATM. Use reflective sheeting that meets AASHTO M 268 Type II or III. (10/1/00) M91

Special Provisions

Add the following: 

17. Flexible Markers.  Refer to subsection 606-2.01 Materials.

Standard Modifications

Add the following subsection:

643-2.02 CRASHWORTHINESS. Submit documentation, by the method indicated, that the following devices comply with the requirements of the National Cooperative Highway Research Program (NCHRP) Report 350, (Test Level 3) on the given schedule.

	Work Zone Traffic Control Device Compliance with NCHRP 350

	Category
	Devices
	Compliance Required for New Devices*
	Full Compliance Required**
	Method of Documentation

	1
	Cones, candles, drums w/o attachments, delineators
	10/1/98
	1/1/02
	Manufacturer’s Certification for devices exceeding height and weight limits

	2
	Barricades, portable sign supports, drums w/ lights, other devices weighing less than 45 kg but not included in category 1.
	10/1/00
	1/1/04
	FHWA approval letter.

	3
	Truck mounted attenuators and portable crash cushions.
	10/1/98
	1/1/02
	FHWA approval letter.

	
	Portable concrete barriers
	10/1/02
	1/1/08
	FHWA approval letter.


*  All devices purchased after this date.

**All devices used after this date. 

Category 1 devices that exceed the following weights and heights require certification that they meet the evaluation criteria of NCHRP Report 350, Test Level 3. This certification may be a one-page affidavit signed by the vendor.  Documentation supporting the certification (crash tests and/or engineering analysis) must be kept on file by the certifying organization.  No certification is required for devices within the weight and height limitations.

Composition

Weight

Height
Cones

Rubber


 9 kg
 920 mm

Plastic


 9 kg
1220 mm

Candles
Rubber


 6 kg
920 mm

Plastic


 6 kg
920 mm

Drums

Hi Density Plastic
35 kg
920 mm

Lo Density Plastic
35 kg
920 mm

Delineators
Plastic or Fiberglass
 N/A
1220 mm

Category 2 and listed category 3 devices may be documented by submitting an official letter from the Federal Highway Administration stating the device NCHRP 350, Test Level 3 requirements. Letters for many devices may be found on the FHWA’s Work Zone Device web site: (http://safety.fhwa.dot.gov/roadside/know/workzone/index.htm).

Submit documentation of compliance to the Engineer before using devices on the project. (10/1/00) M91

Special Provisions

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS. Add the following:

Whenever construction activity encroaches onto the safe route in a traffic control zone, the Contractor shall station an employee at the encroachment to assist pedestrians and bicyclists past the construction activity.

Standard Modification

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION.  In the fourth paragraph, third sentence, change “crossings” to “closures”.  (06/25/99)M 80

Special Provisions

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION. Add the following: The Contractor may maintain traffic on a gravel surface for a total of 3048 meters (measured along centerline) for a maximum of two weeks at any one time throughout the project.

643-3.05 AUTHORITY OF THE ENGINEER. Add the following after the second sentence: In no case shall this time exceed 24 hours.

643-3.06 TRAFFIC PRICE ADJUSTMENT.   Add the following: Traffic Price Adjustment will also be applied to unacceptable driving conditions, such as severe bumps, washboarding, potholes, excessive dust or mud, or dirty or out of place traffic control devices.  The Engineer will make the sole determination as to whether the roadway or pedestrian facility is acceptable for full-unimpeded use by the public.  Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, for the time that the roadway or pedestrian facility is in an unacceptable condition.

Delete Table 643-1 and substitute the following:

TABLE 643-1

ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0-4,999
	$10

	5,000-9,999
	$30

	10,000+
	$40


643-3.08 CONSTRUCTION SEQUENCING. Add the following:

The Contractor shall not restrict traffic during the following times:

1.
Friday from 3:00 PM to 9:00 PM.

2.
Sunday from 12:00 (noon) to Sunday at 10:00 PM.

3.
Around any holiday:

a.
If a holiday falls on Sunday, Monday or Tuesday, the above stipulations apply from 3:00 P.M. on the Friday before the holiday to 3:00 A.M. on the day after the holiday.

b.
If a holiday falls on Wednesday, the above stipulations apply from 3:00 P.M. on the Tuesday before the holiday to 3:00 A.M. on the Thursday after the holiday.

c.
If a holiday falls on Thursday, Friday or Saturday, the above stipulations apply from 3:00 P.M. on the day before the holiday to 3:00 A.M. on the Monday after the holiday.

The Contractor shall be permitted to close the entrance to the park and the boat ramp for one day.

The Contractor shall make every effort not to delay school buses through the construction work zone.

Lane restrictions, if allowed, shall be conducted so that no more than a 10 minute accumulated delay is encountered by a waiting motorist through the entire length of the project, except during paving operations when 20 minutes delay will be allowed for all motorists except school buses. If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

643-4.01 METHOD OF MEASUREMENT. Page 376, under item 6 “Interim Pavement Markings,” delete the second paragraph.

Add the following: No measurement required to provide a 24-hour toll free (1-800-###-####) "hotline road report" telephone with a prerecorded message, and weekly notices with daily updates.  All work will be subsidiary to Item 643(1) or 643(2), Traffic Maintenance.

643-5.01 BASIS OF PAYMENT. Add the following:

The Engineer will not require a change order/director will for the traffic control devices pay item.


TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$ 5.00

	Special Construction Sign
	Square Meter
	$215.00

	Type II Barricade
	Each/Day
	$ 3.00

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 3.00

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete Barrier
	Each
	$60.00

	Temporary Crash Cushion
	Each
	$2,500.00

	Pilot Car
	Hour
	$65.00

	Watering
	Kiloliter
	$5.25

	Street Sweeping
	Hour
	$150.00

	Plastic Safety Fence
	Meter
	$16.40

	Portable Changeable Message Board Sign
	Calendar Day
	$150.00

	Temporary Sidewalk Surfacing
	Square Meter
	$12.50

	Flexible Markers
	Each
	$50.00

	Removal of Pavement Markings
	Meter
	$4.00

	Temporary Guardrail
	Meter
	$70.00

	Interim Pavement Markings

   Painted Markings

   Removable Preformed Markings

   Temporary Raised Pavement Markings

   Word or Symbol Markings
	Meter

Meter

Meter

Each
	$0.32

$2.13

$0.24

$40.00




Payment for Item 643(15), the Engineer will pay Flagging on a contingent sum basis at the rate of $32.00/hour. The Engineer does not require a change order/directive for the flagging pay item.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
643(15)
Flagging
Contingent Sum

(6/7/00) R222M98


SECTION 644


SERVICES TO BE FURNISHED BY THE CONTRACTOR

Special Provisions

644-2.01 FIELD OFFICE. Delete the third fifth and seventh sentences of the first paragraph and the second paragraph in this subsection and substitute the following: Meet the following office requirements:

1.
A minimum of 50 square meters of floor area. Divide the office area so that it contains an office room separated by a closable door. The office room shall have a minimum of 15 square meters of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
A minimum of two electrical outlets.

4.
Adequate parking for a minimum of 5 vehicles, with one disability parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

5.
Provide attached indoor plumbing with sanitary lavatory facilities and potable drinking water.

6.
Three telephone lines available at the project location.

7.
Located within 10 kilometers of the project.

8.
Provide one move in and one move out for state office furniture and equipment.

Standard Modification

644-2.01 FIELD OFFICE.  In the third paragraph, change “the final inspection” to “project completion”. (06/25/99)M 81

Standard Modifications

644-4.01 BASIS OF PAYMENT. In the last full paragraph, beginning with “Furnishing the following is subsidiary”, after “platform scales,” insert “ scale operators, “.

(06/25/99)M 81

Special Provisions

644‑4.01 BASIS OF PAYMENT. Add the following: The Engineer will not pay for electricity, propane and water supplied for the State provided portable asphalt lab separately.  Those items are subsidiary to Item 644(2) Field Laboratory.

 Add the following section:


SECTION 650


PARK FACILITIES
Special Provisions

650-1.01 DESCRIPTION. This work shall consist of furnishing, constructing and installing parking bumpers in conformance with the plans. 

650-2.12 CONCRETE PARKING BUMPERS. Concrete parking bumpers for handicap parking spaces shall be colored blue either by painting with a blue pigmented paint or casting with a blue tinted concrete.


CONSTRUCTION REQUIREMENTS
650-3.01 GENERAL. Locations shown on the drawings of park facilities are approximate. The Engineer will field locate park facilities at the time of construction.

650-4.01 METHOD OF MEASUREMENT. Measurement of bid items in this section shall be for each unit installed and accepted. Concrete and mounting hardware will not be measured for payment but will be considered incidental to the contract. 

650-5.01 BASIS OF PAYMENT. 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
650(17)
Concrete Parking Bumper
Each
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SECTION 702

ASPHALT MATERIALS

Special Provisions.

702-2.01 ASPHALT CEMENTS. Add the following: Performance Graded Asphalt Binder shall conform to the requirements of AASHTO MP1 and shall conform to the properties defined by AASHTO T-53 and ASTM D5801 as pertaining to each grade.


Performance Graded Asphalt Cement

      Property
Standard
PG 52-28
PG 58-28
PG 64-28
Softening Point
AASHTO T-53
(none)
49oC
52oC

Toughness (min)
ASTM D5801
(none)
12.4 N-m
12.4 N-m

Tenacity (min)
ASTM D5801
(none)
8.5 N-m
8.5 N-m

(6/15/00)R244M98


SECTION 703


AGGREGATES

Standard Modifications

703-2.04 AGGREGATE FOR ASPHALT CONCRETE PAVEMENT.  Under Blended Aggregate, delete the last sentence and substitute: “Ensure that the fraction actually retained between any two consecutive sieves larger than the 0.150 mm is not less than 2% of the total."

Coarse Aggregate.  Change the percent fracture: from 80 min. (single face) to 95 min.(double face).

Fine Aggregate.   Add the following: Fine aggregate shall be produced from crushing.  Natural aggregate that is minus 4.75-mm shall be removed and stockpiled separately from the crushed fines.

Blended Aggregate.   Add the following: No more than 10 percent natural fines may be added to produce the asphalt job mix aggregate gradation.

703-2.07 SELECTED MATERIAL.  Replace the last sentence in both items 1. and 2. with the following: The percent passing the 0.075 mm sieve will be determined on minus 75 mm material.(06/25/99)M 82
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