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SPECIAL NOTICE TO BIDDERS

The Department hereby notifies bidders that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
These items are available upon request in the Anchorage Department of Transportation and Public Facilities Building Plans Room:


a.
Quantity Computations

b. State of Alaska Department of Transportation and Public Facilities publication, Best Management Practices for Construction Erosion and Sediment Control and Maintenance and Operations Actives

c. Standard Specifications for Highway Construction (Metric) 98M (Price $25.00)

d. Geotechnical Report Titled “…

2.
Utility agreements pertaining to the disposition of all utility facilities on this project are available for review at the office of the Traffic, Safety and Utilities Engineer, (907) 269-0647.

3.
The Department has approved an environmental document addressing concerns and environmental commitments and is available for review in the office of the Preliminary Design and Environmental Coordinator, (907) 269-0534.

4.
This is to notify all bidders that the contract award process, when the Contractor specifies a DBE Goal, will be modified as explained below.

Prior to award, the Department has been allowing a low bidder who did not submit sufficient good faith efforts (GFE) documentation to submit additional DBE participation to meet the goal stated in the bid documents then. The FHWA has informed us that this practice is not allowable. If the Contractor submits GFE documentation and the documentation is found to be insufficient, the bidder is to be declared nonresponsive.

For contract DBE requirements, refer to Section 120, DBE Program.

For more information, contact the DOT&PF Civil Rights Office at (907) 269-0851 or Toll Free at 1-800-770-6236.

5.
The United States Department of Transportation has recently issued new regulations for the DBE Program (49 CFR Part 26).  New eligibility criteria for DBE firms have been added, including consideration of Personal Net Worth (PNW) of the DBE owner(s).  This new criteria will be used to verify continued certification in the DBE Program.  Contractors are requested to continue to use the same procedure they have been using until the Department can establish the PNW.  If a DBE firm on a Project awarded after March 3, 1999 is decertified for failure to meet the PNW criteria, the Department will deal with the issue on a case by case basis.

SECTION 101

DEFINITIONS AND TERMS

Standard Modification

101-1.03 DEFINITIONS. Add the following:
Interim Work Authorization. A written order by the Engineer initiating changes to the Contract, within its general scope, until a subsequent Change Order is executed.

(06/25/99)M 68
NON‑FROST SUSCEPTIBLE. Material that contains 6 percent or less passing the .075 mm  screen as determined by sieve analysis performed with ATM T-7 on minus 75 mm  material. (02/18/00)R1M98 

SECTION 102

BIDDING REQUIREMENTS AND CONDITIONS

Special Provisions

102‑1.11 ADDENDA REQUIREMENTS. Delete this subsection in its entirety and substitute the following: Addenda will be issued to the individual or company to whom bidding documents were issued. Addenda may be issued by any reasonable method such as hand delivery, mail, telefacsimile, telegraph, courier, and in special circumstances by phone. Addenda will be issued to the address, telefacsimile number or phone number as stated on the planholder's list unless picked up in person or included with the bid documents. It is the bidder's responsibility to insure that he has received all addenda affecting the Invitation For Bids. No claim or protest will be allowed based on the bidder's allegation that he did not receive all of the addenda for an Invitation For Bids.

All addenda shall be acknowledged on the Proposal or by telegram or telefacsimile prior to the scheduled time of bid opening. If no addenda are received by the bidder, the word "None" should be entered on the Proposal Form. (2/1/00)R171M98

SECTION 103

AWARD AND EXECUTION OF CONTRACT

Standard Modification

103-1.01 CONSIDERATION OF BIDS.  Add the following after item 9.:
In addition to the circumstances described above, the Contractor may request permission from the Contracting Officer to add or replace a listed subcontractor. The request must be made in advance, in writing, specifically detailing the basis for the request, and shall include appropriate supporting documentation. The Contracting Officer will approve the request if it is determined to be in the best interest of the State.

(10/28/99) M 84

103-1.02 AWARD OF CONTRACT.  In the third paragraph, change “practical” to “practicable”.

(06/25/99)M 69

SECTION 105

CONTROL OF WORK

Standard Modification

105-1.02 PLANS AND WORKING DRAWINGS.  Replace the fifth paragraph with the following:

Upon receipt of an approved copy of the shop working drawings, the Contractor shall furnish to the Engineer:

1.
Enough additional copies to provide 8 approved sets of prints.

2.
One set of reproducible transparencies (polyester film).

3.
If requested, an electronic file in AutoCAD drawing interchange format (.DXF).

(09/30/99) M 85

105‑1.06 COOPERATION WITH UTILITIES. Add the following: The Contractor shall request locates from all the utilities having facilities in the area. The Contractor shall use the locate Call Center for the following utilities:

	Locate Call Center

Anchorage Area
278-3121

Statewide
800-478-3121

who will notify the following:

	GCI Communications

Homer Electric Association

PTI Communications, Inc.


The Contractor shall call the following utilities and agencies directly:

City of Homer Public Works
235-3170

DOT/PF Maintenance & Operations (Homer)
235-5217

Homer Cablevision
235-6366

Kenai Peninsula Borough, Dept. of Public Works
262-9657

State (DOT&PF) Street Lights & Storm Drains (Kenai)
269-0783

There are various utility appurtenances located within the project limits.  Utilities scheduled for relocation are addressed in the following utility specific sections.  Cooperate with these utilities and coordinate schedule of work to allow them access to the project for their adjustments and/or relocation.

Work around those utilities not designated for relocation in the plans and the following utility specific coordination .  The Contractor shall bear the expense for any changes or additional relocation requested for Contractor convenience.

Work around all utility facilities, either existing or relocated, throughout the project unless advised by the utility that the facility is abandoned in place.

The Contractor shall bear the responsibility for any changes in contract scheduling that result in the conditions in this specification not being met.  Additional coordination with the applicable utility will be required.

Schedule and coordinate the utility relocations with project construction as set forth in Section 108-1.03, Prosecution and Progress.

Right of Way and/or Construction surveying is required prior to utility relocation.

Payment will be made as follows:

1. Subsidiary to Item 642(1), Construction Surveying, if the Contractor is required to provide the surveying as part of the contract an/or

2. Under Item 642(3), Three Person Survey Party, if the construction or Right of Way staking required by the utility is either in advance of the Contractor’s two (2) week work plan, or not required by the contract.

The utility shall give the Contractor, through the Engineer, fifteen (15) calendar days advance written notice for required staking.

Provide the Utility Companies fifteen (15) calendar days advance written notice of the relocations described below to begin.  The Utility Companies will not be required to work in more than one location at a time, and will be allowed to complete a specific section of work prior to commencing with another section.

Relocation or adjustment of underground utility appurtenances will not normally be performed when the ground is frozen.  In addition, the utility companies may prohibit the Contractor, through the Engineer, from working near the utility’s facilities when the ground is frozen.

Specific coordination requirements for the specific utilities are included below:

Kachemak Drive:

Pacific Telephone Communications: PTI will relocate existing aerial facilities in conflict with construction at the following locations

1
Overhead service drop at sta. 2+770

2
Overhead service drop at sta. 4+961

3
Overhead service drop at sta. 5+023

4
Overhead service drop at sta. 5+184

5
Overhead service drop at sta. 5+345

6
Overhead service drop at sta. 5+506

7
Overhead service drop at sta. 5+667

8
Overhead service drop at sta. 6+069

9
Overhead service drop at sta. 6+150

10
Overhead service drop at sta. 6+230

11
The contractor will give PTI 15 days written notice before excavation begins at driveway entrance to boatyard at sta. 5+968. PTI must be given notice and be on‑site before excavation begins at this location. The underground cable and pedestal 3AX/9.5, at this location will remain in place during excavation. Contractor shall hand dig within 2 feet of cable.

PTI will require 15 calendar days to complete the work at these locations.

General Communication Inc.: GCI will relocate existing aerial facilities in conflict with construction at the following locations.

1. 
Relocation of overhead service drop at sta. 4+138

2. 
Relocation of overhead service drop at sta. 4+782

3. 
Relocation of overhead service drop at sta. 5+345

4. 
Relocation of overhead service drop at sta. 5+506

GCI will require 5 calendar days to complete the work at these locations.

Homer Electric Association: HEA will relocate existing aerial facilities in conflict with construction at the following locations.

1.
Relocation of overhead service drop at sta. 2+770

2.
Relocation of overhead service drop at sta. 5+345

Homer Electric will require 5 calendar days to complete the work at these locations.

Skyline Drive:

Pacific Telephone Communications: PTI will relocate existing aerial facilities in conflict with construction at the following location 1. Relocation of overhead service drop at MP 7.92.

The contractor shall give PTI, 2 calendar days to complete the work at this location.

General Communications Inc,: GCI will relocate existing aerial facilities in conflict with construction at the following location. 1. Relocation of overhead service drop at MP 7.92.

The contractor shall give GCI, 2 calendar days to complete the work at this location.

Homer Electric Association: HEA will relocate existing aerial facilities in conflict with construction at the following location. 1. Relocation of overhead service drop at MP 7.92.

The contractor shall give REA, 2 calendar days to complete the work at this location.

(2/1/00)R3M98

105-1.15 PROJECT COMPLETION. Delete the last paragraph and substitute the following:  When all physical work and cleanup provided for under the contract is found to be complete, except for work specified under Subsection 618-3.04, Maintenance of Seeded Areas; Subsection 621-3.04, Period of Establishment; Subsection 641-1.04, Storm Water Pollution Prevention Plan and Subsection 641-3.01, Construction Requirements, a letter of project completion will be issued by the Engineer.  Project completion will relieve the Contractor from further maintenance responsibilities, except under Subsections 618-3.04, 621-3.04, 641-1.04 and 641-3.01, and will stop the count of contract time but will not relieve him of any obligations under the Contract. (7/30/99)R237M98

105‑1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES. Add the following:  Legal actions shall be commenced through the Superior Court, Alaska State Courts, Third Judicial District, in Anchorage. (8/5/93)R93

SECTION 106

CONTROL OF MATERIAL

Special Provision

106-1.01 Source of Supply and Quality Requirements.  Add the following: 

Buy America Provision. The Contractor shall comply with the requirements of 23 CFR 635.410, Buy America Requirements, and shall submit a completed Material Origin Certificate, Form 25D-60, prior to award of the contract. 

All steel and iron products which are incorporated into the work, shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.001) of the total contract amount, or $2500, whichever is greater. For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project including freight.

“Manufactured in the United States” means that all manufacturing processes starting with the initial mixing and melting through the final shaping, welding, and coating processes must be undertaken in the United States. The definition of “manufacturing process” is smelting or any subsequent process that alters the material’s physical form, shape or chemical composition. These processes include rolling, extruding, machining, bending, grinding, drilling, etc. The application of coatings, such as epoxy coating, galvanizing, painting or any other coating that protects or enhances the value of steel or iron materials shall also be considered a manufacturing process subject to the “Buy America Requirements.”

Buy America does not apply to raw materials (iron ore), pig iron, and processed, pelletized and reduced iron ore. It also does not apply to temporary steel items (e.g., temporary sheet piling, temporary bridges, steel scaffolding, and falsework). Further, it does not apply to materials which remain in place at the Contractor’s convenience (e.g., sheet pilings, and forms).

The North American Free Trade Agreement (NAFTA) does not apply to the Buy America requirement. There is a specific exemption within NAFTA (article 1001) for grant programs such as the Federal-aid highway program. 

When steel and iron products manufactured in the United States are shipped to a foreign country where non steel or iron products are installed on or in them (e.g., electronic 

components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

The Contractor shall take whatever steps are necessary to ensure that all manufacturing processes for each covered product comply with this provision. Non-conforming products shall be replaced at no expense to the State. Failure to comply may also subject the Contractor to default and/or debarment. False statements may result in criminal penalties prescribed under Title 18 US Code Section 1001 and 1020.

(08/31/99)S 13

Add the following:

YEAR 2000 WARRANTY: The Contractor warrants that each hardware, software, or firmware product or item delivered or developed under this contract shall accurately process date data (including, but not limited to calculating, comparing, and sequencing) from, into, during, and between the twentieth and twenty-first centuries, including leap year calculations, when used in accordance with the documentation provided by the Contractor. 

If the contract requires that specific products or items perform as a system, then this Year 2000 Warranty shall also apply to those listed items as a system. 

The duration and remedies available to the State for breach of the Year 2000 Warranty shall be as defined in, and subject to, the year 2000 terms and limitations of any general warranty provisions contained in this solicitation. In the absence of any such general warranty provision(s), the remedies available to the State shall include repair or replacement, without any cost to the State, of any listed product or item whose non-compliance is discovered and made known to the Contractor in writing by April 1, 2000, or within one (1) year after acceptance, or within the time limits of the Contractor's warranty, whichever is longer. 

Nothing in this Year 2000 Warranty shall be construed to limit any rights or remedies the State may otherwise have under the Uniform Commercial Code, State or Federal law, or with respect to defects other than Year 2000 performance. 

The warranties contained herein are separate and distinct from any other warranties expressed or implied and are not subject to any disclaimer of warranty or limitation of the supplier’s liability.

(03/04/98)S 79

SECTION 107

LEGAL RELATIONS AND RESPONSIBILITY

TO PUBLIC

Special Provisions.

107-1.01 LAWS TO BE OBSERVED. Add the following:

A.
Eagle Nest Restrictions

A bald eagle nest tree is located approximately at Station 2+100 offset from the right at 110 m.  To avoid violations of the Bald Eagle Protection Act, the following measures must be observed:

1.
In order to permit eagles to initiate nesting, hand clearing operations along the ditch at station 2+035, as specified in the plans, shall not take place within 100 m of the nest from March 15 to May 31.  This period shall continue to August 31 if the nest contains a nesting pair of eagles. If the nest is not occupied by May 31, hand clearing activities may proceed provided the nest tree is not jeopardized.

It is possible to conduct hand clearing within the proscribed distances during the restricted time periods, even if the nest contains a pair of nesting eagles.  To do so, notify the Engineer 2 weeks prior to beginning hand clearing activities.  Procure the services of an eagle monitor as specified under Section 651, Eagle Monitoring.  The eagle monitor shall observe the nest and determine whether clearing operations cause a disturbance to the nesting eagles.  The eagle monitor shall work independently of the Contractor’s operation and have reporting authority to the Engineer.  If any evidence of disturbance is observed, hand clearing will be stopped or modified to comply with the Bald Eagle Protection Act as directed by the Engineer.

***Deleted***

107-1.02 PERMITS, LICENSES AND TAXES. Add the following: Obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on any off project site, is not expected to impact any cultural resources. The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715. If the Contractor discovers cultural resources during construction activities, stop work at that site and notify the Engineer.

Provide a wetland specialist able to conduct wetlands determinations and delineations in accordance with the Corps of Engineers 1987 Wetland Delineation Manual.  The wetland specialist shall conduct the determination and delineations of any site outside the project limits or not previously permitted, impacted by the Contractor's operations. These delineations will be subject to Corps of Engineers approval.

Provide the Engineer a copy of all permits or clearances received prior to using any site outside the project limits. Additionally, provide the Engineer a written statement that all necessary permits or clearances have been obtained. Also provide a written statement to the Engineer listing agencies or offices contacted which responded that no additional action is required.

Add the following: The Department has received the following permits on the Contractor's behalf:

1.
Department of the Army Nationwide Permits 3 and 13.

2.
Department of Fish and Game Special Area Permit FG00-II-0060

Provide all necessary information to comply with the US Environmental Protection Agency National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska to discharge storm water from the construction site. Refer to Section 641, Erosion and Pollution Control for requirements for this permit.

107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. Add the following: If the Contractor requires water for any construction purpose from a non-municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8624. (7/30/99)R7M98

107‑1.16 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICE. Add the following before the last paragraph: When construction activities meet any of the following conditions, advise the appropriate owning Utility(s) in writing at least 24 hours in advance of work.

1.
Operations anticipated being within 3 m of an overhead electrical line.

2.
Operations anticipated to be within 0.9 m of an underground electrical line according to locates provided by the owning Utility.

3.
Operations requiring use of equipment that is capable of coming within 3 m of an overhead electrical line.

The notice shall indicate the location and duration of the work.

Provide an attendant whose sole responsibility is to perform as a safety observer while equipment is operating such that any part is capable of reaching within 4.6 m of an overhead line.

Providing a safety observer for overhead electrical facilities, or a cable watch for buried electrical facilities, will be subsidiary to the item(s) of work being performed requiring these services. (7/30/99)R170M98

Add the following subsection:

107-1.21 FEDERAL AFFIRMATIVE ACTION. The Federal Equal Employment Opportunity, Disadvantaged Business Enterprise, and On-the-Job Training affirmative action program requirements that are applicable to this Contract are contained in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program
Section 120

Training Program
Section 645

Federal EEO Bid Conditions
Form 25A301

EEO-1 Certification
Form 25A304

DBE Subcontractable Items
Form 25A324

ADOT&PF Training Program Request
Form 25A310

Training Utilization Report
Form 25A311

Contact Report
Form 25A321A

DBE Utilization Report
Form 25A325C

Summary of Good Faith Effort Documentation
Form 25A332A

Required Contract Provisions, Federal-Aid Contracts
Form 25D-55

In addition to the sanctions provided in the above references, non-compliance with these requirements is grounds for withholding of progress payments.

In addition to the reports required in the above references, the Contractor shall submit a copy of Form CC-257 to the Department by the 15th of each month of the current construction season, reflecting the composition of the previous month’s workforce. This 

information must also be made available, upon request, to the US Department of Labor, OFCCP.

(08/13/98)S 80

SECTION 108

PROSECUTION AND PROGRESS

Standard Modification

108-1.01 SUBLETTING OF CONTRACT.  Delete the last paragraph under Item 4. and add the following to Item 5.:

The Contractor shall ensure that the required prompt payment provisions of AS 36.90.210 are included in all subcontracts.

(10/28/99) M 70

Special Provision

108-1.03 PROSECUTION IN PROGRESS. Add the following under item no. 1:  Use the schedule for coordination and monitoring of all work under the contract including all activity of subcontractors, manufacturers, suppliers, utility companies and review activity of the Department. (4/22/99)R250M98
Delete Items 5 of the first paragraph and substitute the following:

5. A draft Storm Water Pollution Prevention Plan, Hazardous Material Control Plan, Notice of Intent, and activities description, as required under Section 641.

(2/1/00)R160M98

108-1.04 LIMITATION OF OPERATIONS. Add the following: Surcharging, as shown in the plans, will be completed by October 31, 2000.

108-1.06 DETERMINATION AND EXTENSION OF CONTRACT TIME. Delete the first paragraph under item number 3 and substitute the following: When a controlling item of work is suspended for one or more calendar days by order of the Engineer, through the use of a Directive, the number of days included in such suspension period shall extend the completion date except as herein stated.
108-1.07 FAILURE TO COMPLETE ON TIME. Add the following: For each calendar day that Surcharging, remains incomplete after October 31, 2000, the Contractor will be assessed liquidated damages in the amount of 11% of the Daily Charge indicated in Table 108-1.
SECTION 109

MEASUREMENT AND PAYMENT

Standard Modification

109-1.05 COMPENSATION FOR EXTRA WORK. Under item 1. Labor:

Delete “(supported by proof of rates)”.
Delete paragraph d., and substitute the following:
d.
plus Workers’ Compensation at 8% of a. The actual net rate will be used only when it exceeds 10% and when proof of rates are submitted within 30 days of the completion of the extra work.
(5/31/00)M90

Under item 1.Labor, delete paragraph f., and substitute the following:
f.
plus 35% of the sum of a, c, d, and e. 

(6/25/99)M71

109‑1.05 COMPENSATION FOR EXTRA WORK. Under item 3, Equipment, change the first sentence to read … “Rental Rate Blue Book for Construction Equipment”, published by Primedia, 1735 Technology Drive, Suite 410, San Jose, CA, 95110-1313.
Under item 3, Equipment, add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska - South Region.

(1/27/00)R14

Delete item 5. and substitute the following: 

5.
Work by a Subcontractor. The Contractor will receive a 5% markup on the total time and materials work defined in 1 through 4 above which is performed by an approved subcontractor. This markup will be for administrative expenses incurred in connection with the work. No percentage will be paid on work covered under bid items in the original Contract. No percentage over the amount covered above will be paid if the work is done by a sub-subcontractor. 

(06/25/99)M 71

109-1.06 PROGRESS PAYMENTS. Add the following: Failure to submit schedules in accordance with subsection 108-1.03, Prosecution and Progress will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments. This retainage will be released by the Engineer upon receipt of current schedules from the Contractor.

Failure to comply with the requirements of the National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska, as indicated under Section 641, Erosion and Pollution Control, will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments. This retainage will be released by the Engineer upon satisfactory completion of the requirements of the permit.

(9/21/92)R137A
109‑1.07 PAYMENT FOR MATERIALS ON HAND. Add the following: The location of stockpiled materials for payment in acceptable storage facilities off the project will be in Alaska, at a location acceptable to the Engineer. (9/1/89)R16

SECTION 120

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

Special Provision

120‑1.01  DESCRIPTION.  The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 23, with the maximum opportunity to participate in the performance of contracts financed in whole or in part with federal funds. The Contractor shall not, nor shall subcontractors or others associated with this contract discriminate on the basis of race, color, national origin, or sex in the award and performance of work under this contract.

120‑1.02  INTERPRETATION.  It is the intent of this section to implement the requirements of 49 CFR, Part 23, in compliance with the Federal Highway Administration's DBE Program guidelines and the Department's federally approved DBE Program. 

120‑1.03  ESSENTIAL CONTRACT PROVISION.  Failure to comply with the provisions of this section shall be considered a material breach of contract.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS36.30.640(4).

120‑1.04  DEFINITIONS AND TERMS

1.
Broker.  A DBE that arranges for the delivery or provision of creditable materials, supplies, equipment, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project.  A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given.   

2.
Commercially Useful Function (CUF).  The execution of a contract or a distinct element of work or service under a contract by the DBE actually performing, controlling, managing, and supervising the work involved with its own equipment and employees within its certified category.  The determination of CUF is made by the Engineer after evaluating the way in which the work was performed during the execution of the contract. 

3.
Disadvantaged Business Enterprise (DBE).  A firm certified by the State of Alaska, Department of Transportation and Public Facilities, in accordance with 49 CFR, Part 23, or one granted that status under the Alaska Native Claims Settlement Act, 1991 Amendments and certified by the Department for participation in the Department's DBE program. 

4.
Good Faith Efforts.  The affirmative action measures that shall be taken by a contractor to meet the DBE Program objectives and goals for this project.  

5.
Manufacturer.  A DBE certified in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

6.
Original DBE Utilization Goal.  The percent of work to be performed by certified DBEs that is established by the Department and specified in the contract bid schedule before approval of the Revised DBE Utilization Goal. 

7.
Regular Dealer.  A DBE certified in a supply category that 

1)
maintains an in-house inventory on a regular basis of the particular product provided to this project, 

2)
keeps an inventory in an amount appropriate for the type of work using that product, and 

3)
offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large.  If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis. 

8.
Revised DBE Utilization Goal.  The DBE Utilization as submitted by the contractor and approved by the Department for this project on Form 25A325C.  The Revised DBE Utilization Goal may be equal to, greater than, or less than the Original DBE Utilization Goal, if approved.  Once approved, this Revised goal becomes the minimum required DBE participation during the execution of the contract.

120‑2.01  UTILIZATION GOAL.  The Original DBE Utilization Goal for this contract is shown on the Bid Schedule as a percentage of the total basic bid amount.  In order for the work of the DBE to be credited towards meeting the Original DBE Utilization Goal at time of contract award, the DBE must be certified by the Department in a category covering the CUF to be performed at the time of listing on the "DBE Utilization Report" (Form 25A325C).   

A bidder shall demonstrate the ability to meet the Original DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this contract.

120‑3.01  DETERMINATION OF COMPLIANCE

1.
Phase I ‑ Bid and Award.  In addition to bid submission requirements, the apparent low bidder shall demonstrate DBE responsibility prior to award of this contract by:

a.
Submitting, within 15 days of receipt of the notice of intent to award, a copy of the DBE Utilization Report (Form 25A325C) listing the certified DBEs to be used to meet the goal.

b.
If the contractor submits less DBE utilization on Form 25A325C than is required to meet the Original DBE Utilization Goal, documentation of Good Faith Effort in the form of the Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (25A321A) shall be submitted.  If accepted by the Department, this lower DBE utilization becomes the Revised DBE Utilization Goal.

If the bidder cannot demonstrate the ability to meet the Original DBE Utilization Goal, failure to document the minimum required Good Faith Efforts will result in the bid being declared nonresponsive.

c.
Where the bidder submits more DBE utilization on Form 25A325C than is required by the Original DBE Utilization Goal, this higher DBE utilization, if accepted by the Department, becomes the Revised DBE Utilization Goal. 

2.
Phase II ‑ Construction.  At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE officer.

The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE.  Prior written request by the Contractor and approval from the Engineer is required for the replacement of a DBE for any reason.  If DBE replacement is approved, the Contractor is obligated to replace the DBE with another DBE for the same work in order to still meet the Revised DBE Utilization Goal.  If the Contractor cannot find a replacement DBE, the Contractor shall document the required Good Faith Efforts stipulated in Subsection 120-3.02 for the items of work to have been performed by the replaced DBE in order to have the Revised DBE Utilization Goal reduced.

120‑3.02  GOOD FAITH EFFORT.  The Contracting Officer will use all of the following criteria to judge if the bidder, who has not met the Original DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract.  Failure by the Contractor to perform and document any of the following actions 1-7 constitutes insufficient Good Faith Effort.  

1.
Consideration of all subcontractable items.  The Contractor shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department prior to bid opening (see Form 25A324).

2.
Selection of the most appropriate items or portions of items to be performed by DBEs in order to increase the likelihood of achieving the stated goal.   

3.
Notification at least 10 calendar days prior to bid opening to all DBEs listed in the Department's most current DBE Directory certified to perform those work items identified in Form 25A324 of the bidder's/Contractor's interest in securing the DBE's participation in the execution of the work.  Each contact with the DBE shall be logged on a "Contact Report" (Form 25A321A).

4.
Request for DBE participation on specific items of work or services.  Allegations of non-competitive DBE quotes must be documented and verifiable.  A DBE quote that is more than 10.0% higher than the accepted non-DBE quote shall be deemed non-competitive, provided the DBE and non-DBE quotes are for the exact same work or service.  Where the Contractor rejects a DBE quote as being non-competitive under this condition, the work performed and payments received by the non-DBE during the execution of the contract shall be consistent with the non-DBE's accepted quote.  This does not preclude increases as a result of Change documents issued by the Department.

5.
Provision of assistance to DBEs who need help in obtaining bonding or insurance required by the bidder.

6.
Providing prospective DBEs with adequate information about the requirements of the contract regarding the specific item of work or service sought from the DBE.

7.
Follow‑up of initial solicitations for interest by contacting DBEs to determine with certainty whether or not they were interested in bidding.  Documentation of follow‑up contacts shall be logged on the "Contact Report" (Form 25A321A).  

Items 4. through 7. will be utilized to evaluate any request from the Contractor for a reduction in the Revised DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

120‑3.03  COMMERCIALLY USEFUL FUNCTION (CUF).  Measurement of attainment of the Revised DBE Utilization Goal shall be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section. 

CUF is limited to that of a:  


a.
regular dealer, 


b.
manufacturer, 


c.
broker,


d.
subcontractor


e.
joint-venture, or


f.
prime contractor.

In order for the CUF work of the DBE to be credited toward the goal, the Contractor shall ensure that all of the following requirements are met: 

1.
The DBE shall be certified in the appropriate category at the time of: 


a.
the Engineer's approval of the DBE subcontract; and

b.
the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer). 

2.
The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project.

3.
A DBE trucking firm certified and performing work in a transportation/hauling category is restricted within that category to the CUF of a broker.  (This does not effect the CUF of that same firm, when performing work as a subcontractor and certified in another category such as embankment or excavation which could include the hauling of materials for that work.)

4.
The Contractor will receive credit for the CUF performed by DBEs as provided in this Section.  Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

5.
Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the Revised DBE Utilization Goal.

6.
Should the DBE be decertified between the time of contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm shall not be credited toward the Revised DBE Utilization Goal.  The Contractor must still meet the Revised DBE Utilization Goal by either:

a.
Withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, items 4-7) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01, or

b.
Continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out and DBEs in an amount to meet the Revised DBE Utilization Goal through either 

1)
subcontractor substitution (Subsection 103-1.01),

2)
increasing the participation of other DBEs on the project, 

3)
documenting Good Faith Efforts (Subsection 120-3.02, items 4-7),

4)
or by a combination of the above. 

7.
The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the Revised DBE Utilization Goal.

8.
The Engineer shall consider the following criteria when determining what CUF is being performed by the DBE: 

a.
The work performed shall be necessary and useful work required for the execution of the contract.

b.
The scope of work shall be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

c.
The work shall be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE, with the exception allowed under (d) below.  Either the DBE owner or an on‑site DBE representative, DBE superintendent, or DBE foreman shall be responsible for the work at the site.  All such DBE representatives must be designated as a key employee in the DBE's certification records with the Department prior to DBE subcontract award. 

d.
The DBE shall use their own employees and equipment for the execution of the work.  An exception to this requirement may be permitted where the DBE must perform a specialty task or where the work is in a remote area.  In such instance, the DBE may temporarily augment its project workforce with another contractor's equipment and employees (not to include supervision) in order to perform the work, if the Department considers this normal practice performed by non-DBE contractors, within the Alaskan construction industry.  

On any project, this practice shall not involve more than 33.3% of the DBE's subcontract value.  Also, the Contractor shall submit a request in writing from the DBE and secure the Department's approval for such arrangement prior to commencement of the DBE's subcontract work involved.  Exclusive of this arrangement, the DBE's project work force shall be regular DBE employees.

In all instances, the DBE shall be responsible for its payroll and labor compliance requirements concerning all workers under its control.  DBE leases and payments for equipment must be documented; Contractor withholding or retainage for DBE labor and equipment usage is not permissible.  Two-party checks to individuals are not permissible.

e.
The manner in which the work is sublet or performed shall conform to standard, statewide industry practice within Alaska, as defined by the Department.  The work or provision of goods or services shall have a market outside of the DBE program (must be performed by non-DBE firms within the Alaskan construction industry).  Otherwise, the work or service will be deemed a superfluous step in the contracting or purchasing process and no DBE credit will be allowed.  

There shall be no DBE credit for lower-tier non-DBE subcontract work, unless the Department defines this lower-tier subcontracting as standard, statewide industry practice within Alaska.

f.
The cost of the goods and services shall be reasonable and competitive with the cost of these goods and services outside the DBE program within Alaska.  Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable. 

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications.   

g.
All subcontract work, with the exception of truck hauling, shall be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

h.
The DBE shall control all business administration, accounting, billing, and payment transactions (this requirement does not preclude the two-party check allowance described under i., below).  The prime contractor shall not perform the business, accounting, billing, and similar functions of the DBE.  The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance.

i.
Credit will not be allowed for payments made by the Contractor to others on behalf of the DBE.

Two‑party checks may be issued by the Contractor on an occasional basis to the DBE and another business for work or services performed under the contract; however, the Engineer shall be notified in writing in advance.  DBE credit will not be given for these two-party payments, if issued on a routine basis or issued to an extent greater than that offered by the prime to non-DBEs on the project.  

j.
A DBE trucking firm certified and performing work in the transportation/hauling category shall have a supervisor on-site at all times in charge of the dispatching of trucks and the hauling of materials before any DBE credit may be credited.  The DBE supervisor must be regularly employed by the DBE and designated as a key employee in the DBE's certification records with the Department prior to prime contract award.  

9.
The Contractor shall provide proof (canceled checks or bank statements that identify payor, payee, and amount of transfer) of the actual monies paid for the qualifying work, goods and services provided by DBEs.  

10.
If the quantity of work of a bid item which involves a DBE is reduced by the Department, the Original and Revised DBE Utilization Goals on Form 25A325C are reduced proportionately. 

120‑3.04  DEFAULT OF DBE.  In the event that a DBE who has been placed under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default.  The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work.  In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the Revised DBE Utilization Goal if, in the opinion of the Engineer, both of the following criteria have been met:

1.
The Contractor had no fault or negligence in the default and that the circumstances surrounding the default were beyond the control of the Contractor.

2.
The Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with items 4 through 7 of Subsection 120‑3.02 GOOD FAITH EFFORT for the defaulted work.

The Revised DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120‑4.01  METHOD OF MEASUREMENT.  The Contractor shall be entitled to count toward the Revised DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer.   The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
Credit for work performed by a DBE prime contractor is 100%, not to exceed the Original DBE Utilization Goal.

2.
Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials. 

3.
Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

4.
Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value.  The value will be the actual cost paid to the DBE but will not exceed the bid price for the item. 

5.
Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee shall not exceed 5% of the cost of the procurement contract for the creditable item.  

6.
Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee shall not exceed 5% of the cost of the hauling subcontract.  

7.
Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee.  The brokerage fee shall not exceed 5% of the premium cost.

8.
Credit for the CUF of a joint venture (JV) (either as the prime contractor or a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department.  The DBE joint venture partner shall be responsible for performing all of the work as delineated in the certified JV agreement.

120‑5.01  BASIS OF PAYMENT.  Meeting the Revised DBE Utilization Goal will be considered subsidiary to other items of work and no separate payment will be made.  

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, retainage may be withheld from progress payments.  The retainage shall be sufficient to assure funds are available to cover the cost of the disincentive or potential disincentive.

If the Contractor fails to meet the Revised DBE Utilization Goal, payments will be reduced as a disincentive.  The amount of the disincentive shall be equal to 50% of the difference between the Revised DBE Utilization Goal expressed in dollars and the total creditable DBE participation as determined by the Engineer.

If and only after the Original DBE Utilization Goal established on Form 25A325C in terms of dollars has been met, the Contractor may be eligible for an incentive payment based upon the following calculation:

10% of the total dollar amount of CUF work performed by DBE subcontractors not needed in the calculation to meet the Original DBE Utilization Goal; except that the total incentive paid to the Contractor will not exceed 2% of the total basic bid amount at time of original contract award or $100,000, whichever is less. 

Payment of the incentive will be made on the final estimate.  The disincentive will be withheld in the form of retainage during the course of the project.  If sufficient retainage has not been withheld to cover the cost of the disincentive, the Contractor shall remit same to the Department within 30 days of being billed for the amount due.

A Change Order is not required for DBE Adjustment.  The Notice To Proceed shall constitute the notice required to initiate DBE Adjustment.

Payment or Deduction will be made under:

Pay Item No.
Pay Item
Pay Unit

120(1)
DBE Adjustment
Contingent Sum

(06/06/94)S 33

SECTION 201

CLEARING AND GRUBBING

Special Provisions

201-3.01 METHOD OF MEASUREMENT. Add the following:

4. Contingent Sum. The number of hours of hand clearing to be paid for shall be the actual number of hours each laborer is actually engaged in the performance of the specified work on the designated areas in accordance with the instruction of the Engineer. The pay time will not include idle periods, and no payment will be made for time used in oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment. Travel time to or from the project, will not be authorized for payment.

201-4.01 BASIS OF PAYMENT. Add the following: Payment for Item 201(4C), Hand Clearing, will be paid on a contingent sum basis at the rate of $45/hour.  This shall be full compensation for all labor and for furnishing, operating, maintaining, servicing and repairing the equipment, and for all incidental costs related to the equipment.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
201(4C)
Hand Clearing
Contingent Sum

SECTION 202

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Special Provisions

202‑3.01 GENERAL. Add the following: The construction of mail box installations shall use new posts and mail boxes. Mail boxes shall be United States Postal Service approved, either traditional or contemporary design, having a minimum length of 530 mm, minimum width of 200 mm and minimum height of 270 mm. Existing posts and foundations shall be removed with remaining holes backfilled to the level of surrounding ground. (10/5/93)R74
202‑3.05 REMOVAL OF PAVEMENT, SIDEWALKS, CURBS, ETC. Add the following: Asphalt pavement removed from the existing highway may be used in the construction of the embankment. Material so used shall be buried so as not to be exposed at the completed surface of the embankment. The broken asphalt pieces shall be six inches or less in maximum dimension.

For disposal of waste asphalt pavement, the Contractor shall obtain a solid waste disposal permit from the Department of Environmental Conservation (DEC) or use a site previously approved by DEC for disposal of removed asphalt. A DEC permitting officer in Anchorage may be contacted at 269-7590.

(10/17/96)R84

SECTION 203

EXCAVATION AND EMBANKMENT

Special Provisions

203‑1.01 DESCRIPTION. Add the following: Ditch linear grading shall consist of the final shaping of designated ditches and slopes for drainage by grading with a small dozer, motor grader, or other suitable means approved by the Engineer.

203‑3.02 EMBANKMENT CONSTRUCTION. On page 88, delete the first sentence of the second paragraph, and substitute the following: Place roadway embankment of earth materials in horizontal layers not exceeding 200 mm in thickness measured before compaction. Each layer of classified material shall have its joint offset from the joint below, longitudinally by 300 mm and transversely by 3 m. 

Add the following: Where the plans call for placement of selected material and excavation is required, the existing material may be left in place if tests determine that it will meet the appropriate selected material requirements. Any reduction in excavation or Borrow quantities as a result of this condition shall not constitute a basis for adjustment in contract unit prices except as provided for in Section 104 Scope of Work.

(2/9/00)R23M98

203-3.03 CONSTRUCTION OF EMBANKMENTS WITH MOISTURE AND DENSITY CONTROL.  Delete this subsection in its entirety and substitute the following: Construct embankments with moisture and density control from specified materials placed and compacted at approximately their optimum moisture content.  Dry or moisten material as required.

Density requirements for Katchemak Drive shall be established by roller pattern as directed by the Engineer.

The Engineer will determine the maximum dry density of free-draining, non-plastic, cohesionless materials with less than 10% by weight passing the 0.075-mm sieve using ATM T-12.  (For some materials it may be necessary to perform both ATM T-12 and AASHTO T 180, in which case the highest maximum dry density is used.)  For materials with greater than 80% by weight passing the 4.75 mm sieve, AASHTO T 180, Method A with the plus 4.75 mm material removed and treated as oversize will be used.  AASHTO T 180, Method D will be used for materials with greater than 60% by weight passing the 19.0 mm sieve with the plus 19.0 mm material removed and treated as oversize.

AASHTO T 180 will be performed in accordance with Note 7 (the 12 hour stand time may be waived if the sample has not been dried to less than four percentage points below the optimum moisture content) and modified so that the moisture content of each trial is determined from the complete specimen and reported to the nearest 0.1%.  Section 13 is modified to include: 13.1.6 Bulk Specific Gravity of the oversize material; 13.1.7 Apparent Specific Gravity of the tested material minus the oversize; and 13.1.8 Zero Air Voids Curve calculated and plotted in accordance with ASTM D 1557, Sections 11.2 and 11.5. (4/7/00)R193M98

Add the following: Compact all embankment within 6 meters of a bridge abutment full width to not less than 100 percent of the maximum density. All material used within this zone shall be graded to pass the 75-millimeter sieve. (2/1/00)R113M
203‑4.01 METHOD OF MEASUREMENT. Add the following: Measurement of ditch linear grading, whether flat bottom or "V" ditch, will be measured for payment by the station along the center of the ditch for each ditch so designated, constructed and accepted by the Engineer.

203‑5.01 BASIS OF PAYMENT. Add the following: Payment for ditch linear grading will be full compensation for furnishing all equipment, labor, tools and incidentals to provide the preparation, excavation and shaping necessary to complete the work.

Grading and placement of material used within 6 meters of bridge abutments will not be paid for directly, but will be subsidiary to Item 203(6A) Borrow, Type A.

(2/1/00)R113M98
Add the following pay item:

Pay Item No.
Pay Item
Pay Unit

203(17)
Ditch Linear Grading
Station

(9/1/89)R20
SECTION 301

AGGREGATE BASE AND SURFACE COURSE

Special Provisions

301-2.01 MATERIALS. Delete the second sentence of the first paragraph and substitute the following: The gradation of base course material shall conform to the requirements for Grading D-1. (10/1/91)R116

301‑3.01 PLACING. Add the following: Base course material used for the sidewalk and pathway foundation shall be placed with a "Layton box" or similar equipment capable of providing a specified depth with a uniform surface. (9/1/89)R26

SECTION 303

RECONDITIONING

Special Provisions

303-1.01 DESCRIPTION. Add the following: This work also consists of all excavation and shaping required to reconstruct superelevations to grade as determined by the Engineer.  Additional excavation, beyond the depth shown on the plans, may be required in order to reduce the superelevation rate to the proposed rate.

303-4.01 BASIS OF PAYMENT. Add the following:

Work required to reconstruct superelevation as detailed in subsection 303-1.01 will not be measured for payment, but will be subsidiary to item 303(1), Reconditioning.

Select Material, Type A required to reconstruct superelevations will be paid for as required in Section 203.

(3/28/00)R254M98

SECTION 401
ASPHALT CONCRETE PAVEMENT
Special Provisions

401-2.01  Composition Of Mixture - Job Mix Design.  Add the following to the first paragraph after ATM T-17: (version 01/93).

Delete the last sentence of the second paragraph on page 114 and substitute the following: Tolerances will not be applied to the largest sieve specified.

401-2.03  Asphalt Materials.  In the first paragraph, delete the reference to AC-5 and substitute the following: PG 52-28.

Delete the second paragraph and substitute the following.

Asphalt cement may be conditionally accepted at the source. Each batch of asphalt cement shall be tested for conformance to specifications in Section 702 prior to shipping. Storage tanks used for the batch shall be noted on the test report. Anti-strip additives required by the mix design shall be added to the asphalt cement during load out for delivery to the project. A printed weight ticket of antistrip shall be included with the asphalt cement delivery ticket. The location where antistrip is added may be changed with the approval of the Engineer.

Shipping documents shall include the following:

1. Manufacturers certificate of compliance, Subsection 106-1.05

2. Conformance test results of the batch, Section 702.

3. Manufacturer shall also certify:

a. Date and Time of loading

b. Batch number and storage tank 

c. Type, grade, temperature, and quantity of materials loaded

d. Type and percent of anti-strip added.

401-3.09  Preparation Of Aggregates.  In the first paragraph, delete AASHTO T-110 and substitute the following: ATM T-25.

401-3.14  Joints.  Delete the last paragraph.  Delete the first paragraph and substitute the following: Construct the minimum number of joints to ensure a continuous bond, texture, and smoothness between adjacent sections of the pavement.  The minimum specification limit for longitudinal joint density will be 91% of the MSG of the panel completing the joint.  Cut one minimum diameter 150 mm core centered on the longitudinal joint at each location the mat is cored for acceptance density testing in the panel completing the joint.  Density will be determined in accordance with ATM T-18.

401-3.16 PATCHING DEFECTIVE AREAS.  Add the following: All costs associated with the patching of defective areas shall be borne by the Contractor.

401-4.01  Method Of Measurement.  Under Asphalt Cement, 1., add to the end of the second sentence: ... ,or AASHTO TP 53.
Add the following paragraph to this subsection: Longitudinal joints.  By the meter.  The distance measured will be in both directions from a longitudinal joint core location to a point equal distant to the next longitudinal joint core.

401-4.02  Acceptance Sampling And Testing.  Delete the third, fourth, fifth, and sixth full paragraphs on page 122, and substitute the following: Samples taken for the determination of asphalt cement content will be taken from the windrow, at the end of the auger, or from two minimum diameter 200 mm core samples cut from each sublot.  Asphalt cement content will be determined in accordance with ATM T-23, or AASHTO TP 53 with the exception that the moisture content will be determined in accordance with ATM T-25.

Samples taken for the determination of aggregate gradation from drum mix plants will be from the combined aggregate cold feed conveyor via a sampling device, the stopped conveyor belt, or from asphalt concrete mixture samples taken from the same location as samples for the determination of asphalt cement content.  The aggregate gradation for samples from the conveyor system will be determined in accordance with ATM T-7.  For asphalt concrete mixture samples, or cores, the gradation will be determined in accordance with AASHTO T 30 from the aggregate remaining after the ignition oven (AASHTO TP 53) has burned off the asphalt cement.

Maintain cold-feed conveyor sampling devices diverting aggregate from the full width of the conveyor system to provide a representative sample of the aggregate incorporated into the asphalt concrete mixture.

Samples taken for the determination of aggregate gradation from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates.  The dry batched aggregate gradation will be determined in accordance with ATM T-7.  For asphalt concrete mixture samples, or cores, the gradation will be determined in accordance with AASHTO T 30 from aggregate remaining after the ignition oven (AASHTO TP 53) has burned off the asphalt cement.

Within 24 hours of final rolling, neatly cut core samples with a core drill at the randomly selected locations marked by the Engineer.  Use a core extractor to prevent damage to the core while removing.  Do not cut core samples from bridge decks.  One minimum diameter 150 mm core is required for acceptance density testing only.  Acceptance density testing will be in accordance with ATM T-18.  Two minimum diameter 200 mm cores are required when acceptance asphalt cement content and/or gradation testing is done from cores.  The cores will be tested separately and the results averaged to determine acceptance in accordance with Subsection 401-4.03.  

Failure to cut core samples for acceptance testing within the specified period will result in a deduction of $100.00 per sample per day.  The accrued amount will be subtracted under Item 401(6), Asphalt Price Adjustment.  

Backfill and compact all voids left by sampling with new asphalt concrete mixture within 24 hours of sampling.  Failure to backfill voids left by sampling in the specified period will result in a deduction of $100.00 per hole per day.  The accrued amount will be subtracted under Item 401(6), Asphalt Price Adjustment.  

401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE. Add the following: The longitudinal joint density price adjustment will apply when Asphalt Concrete Pavement quantities are equal to or greater than 900 megagrams.

Add the following under item 3.: The tolerances for the largest sieve specified will be plus 0% and minus 1%.

401-5.01 BASIS OF PAYMENT.  Add the following: Longitudinal joint densities less than 91 percent of MSG, as defined is Subsection 401-3.14, will be measured in accordance with Subsection 401-4.01 and assessed a price adjustment of $0.25 per meter.  The accrued amount will be subtracted under Item 401(6), Asphalt Price Adjustment.
(6/15/00)199M98

SECTION 501

STRUCTURAL CONCRETE

Special Provisions.

501-3.01 PROPORTIONING.  Under 1.  Determining Proportions and Batch Weights., delete the first sentence and substitute the following: Submit a mix design developed in accordance with ACI 211 and ACI 301, Section 4 to the Engineer for approval.

(7/6/99)R37M98

SECTION 603

CULVERTS AND STORM DRAINS

Special Provisions

603-1.01 DESCRIPTION. Add the following: This work shall also consist of installing culvert marker posts.

603‑2.01 MATERIALS. Add the following: Culvert marker posts shall meet the requirements of subsection 730-2.05 Delineator Posts, for item 2. Flexible Posts. The color shall be blue with no other markings. The 65 mm by 1800 mm post shall be rectangular in cross‑section with reinforcing ribs capable of a minimum bending radius of 230 mm.

Steel for Item 603(32-900), 900 mm Steel Pipe, shall be A36 steel with a 16 mm minimum wall thickness.  Length of pipe specified on plans may be fabricated from smaller sticks in accordance with subsection 603-3.03, Joining Pipe.

603-3.03 JOINING PIPE. Add the following:
4.
900 mm Steel Pipe. Join 900 mm steel pipe with full penetration butt welds in conformance with AWS D1.1, current edition.

603‑3.06 CULVERT MARKER POSTS. Add the following subsection: Culvert marker posts shall be installed on the approach side of storm drain outfalls 750 mm and smaller, field inlets not in paved parking lots, all end sections to cross culverts, or as directed by the Engineer. 1070 mm of post shall remain above the ground after driving.

603‑4.01 METHOD OF MEASUREMENT. Add the following: Culvert marker posts will not be measured for payment.

603-5.01 BASIS OF PAYMENT. Add the following: Culvert marker posts will not be paid for directly, but will be subsidiary to pipe items.

(5/31/96)R42M

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
603(32-900)
900 mm Steel Pipe
Meter

SECTION 604

MANHOLES AND INLETS

Special Provisions

604‑3.01 CONSTRUCTION REQUIREMENTS. Add the following after the third sentence: Any proposed access manhole that falls within a concrete sidewalk or asphalt pathway must comply with the following conditions:

1. construct access manholes, regardless of type, with a frame and cover cast

2. frame and cover cast shall be with a rough cobbled grit surface, or specifically designed to hold fill

3. install recessed covers depressed a minimum of 25 mm, and suitable for concrete or asphalt fill, as applicable.

Under the heading “Reconstruct existing manhole by using one or more of the following methods,” add the following:

6.
The work and materials necessary to salvage the frame and grate, to remove and dispose the reducing slab and adjusting rings, and to install a new cover slab (reducing slab without an access hole).

Add the following: When installing new pipe in an existing manhole, cleanly cut a hole by approved means at the invert elevation given on the plans and 50 mm larger than the outside diameter of the new pipe. Then, grout joint with non‑shrinking cement mortar.

All curb inlet structures shall have a 75 mm formed hole approximately .6 m below the top of casting on the project centerline side to provide for direct drainage during subgrade construction to avoid embankment saturation. Keep the openings functional. This may require temporary dikes, RMC extensions, etc., as necessary. Fill these holes with grout upon final paving.

Cast standard drainage structure steps during structure pour or install them before concrete hardens.

604-4.01 METHOD OF MEASUREMENT. Add the following: Frames, grates and lids will not be measured for payment.

604‑5.01 BASIS OF PAYMENT. Add the following: Frames, grates and lids are subsidiary to the drainage structure.

Delete Item 604(1) Storm Sewer Manhole and add the following new pay item:

Pay Item No.
Pay Item
Pay Unit
604(1)
Storm Drain Manhole, Type ___
Each

(2/7/00)R43M98
SECTION 608

SIDEWALKS
Special Provisions

608-1.01 description. Add the following: This work also consists of constructing the asphalt pathway and concrete driveway in conformance with the plans.

608-2.01 MATERIALS. Delete paragraph number 2 and substitute the following:

2.  Asphalt Sidewalk and Asphalt Pathway
Asphalt Cement, PG52-28
Subsection 702-2.01

Aggregate, Type II or III
Subsection 703-2.04

Mix Design Requirements (ATM T-17)

Marshall Stability, N, min.
4450

Percent Voids, Total Mix
2-5

Compaction, Blows/side
50

608-3.01 CONCRETE SIDEWALKS. Add the following: Construct concrete driveway in accordance with this subsection.

Add following subitem:

608-3.04 ASPHALT PATHWAY. Construct asphalt pathway in accordance with subsection 608-3.02 Asphalt Sidewalks.

608‑4.01 METHOD OF MEASUREMENT. Add the following:

Asphalt Pathway. By the megagram of asphalt concrete in accordance with Section 109, Measurement and Payment. Asphalt cement will not be measured for payment.

Concrete driveway will not be measured for payment.

608‑5.01 BASIS OF PAYMENT. Add the following: Asphalt cement for Asphalt Pathway will not be paid for separately, but will be subsidiary to their respective pay items.

Embankment and bed course materials will be furnished, placed and paid under Sections 203 and 301, respectively.

Concrete driveway will not be paid for separately, but will be subsidiary to item 608(7) Asphalt Pathway.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
608(7)
Asphalt Pathway
Megagram
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SECTION 615

STANDARD SIGNS

Special Provisions

615-2.01 MATERIALS. Under item 1. delete the first sentence and substitute the following: Submit all signs that require the use of the Alaska Sign Design Specifications (ASDS), the Department of Transportation and Public Facilities - Sign Face Fabrication Requirements, and the Alaska Traffic Manual, letter width and spacing charts for approval before fabrication.

615‑3.01 CONSTRUCTION REQUIREMENTS. Delete item 7 and substitute the following: 

7. Notify the Engineer five (5) days prior to beginning sign salvage activities. At that time, the Engineer will physically identify those signs to be salvaged.  For each sign so designated, disconnect sign post from panel.  The panels shall then be grouped together in a manner to preclude damage.  Posts shall also be grouped together as with hardware in a workmanlike manner.  Deliver sign panels, posts and hardware to the State Maintenance Yard located in Homer.  Do not deliver salvaged materials until they have been inspected and approved by the Engineer.  Replace all panels, posts and hardware damaged during salvaging or delivery with new panels, posts and hardware at no additional cost to the Department.

Remove and dispose of project signs and/or parts designated for removal and not selected for salvage.

Dispose of foundations from salvaged existing signs in a manner approved of by the Engineer (remove and dispose, abandoned in place, or otherwise dispose of). If they are abandoned in place, the tops of the foundations, reinforcing steel, anchor bolts, and conduits shall be removed to a depth of not less than 300 millimeters below roadway subgrade or unimproved ground, whichever applies. All signs and posts at a single installation shall be considered as one unit.

615‑3.02 SIGN PLACEMENT AND INSTALLATION. Add the following: Do not remove existing signs without authorization from the Engineer.

Mark the date of installation on the back of the sign prior to mounting the sign panel. Write the installation dates in the format of month/day/year, using black permanent marker, with numbers a minimum of 75 mm in height, so as to be readable from the roadside after installation.

615-4.01 METHOD OF MEASUREMENT. Add the following to the second paragraph: Concrete used for sign bases is considered subsidiary to other work under this section.

615‑5.01 BASIS OF PAYMENT. Add the following: No separate payment for keeping existing signs in service until they are no longer needed, or temporary relocation of existing signs will be made.  This work is subsidiary to Item 615(1), Standard Sign.

No separate payment for removal of existing sign post foundations, or work required to abandon them in place will be made, but shall be subsidiary to Item 615(1), Standard Sign.

No separate payment for salvaging activities detailed in subsection 615-3.01 will be made.  This work will be subsidiary to Item 615(1), Standard Sign.

(4/5/00)R50M98

SECTION 616

THAWPIPE AND THAW WIRES

Special Provisions

616-3.02 THAW WIRE.  Delete the table at the top of page 296 and substitute the following:

	Nominal Voltage/Phase
	Grounded
	Ungrounded

	120 volt, single phase, 2 wire
	White
	Black

	120/240 volt, single phase 3 wire
	White
	Black/Red


(2/1/00)R216M98

SECTION 618

SEEDING

Special Provisions

618‑1.01 DESCRIPTION. Delete this subsection and substitute the following: Topsoil and seed all new or disturbed slopes and any other areas directed by the Engineer. Track the soil and apply seed, mulch, fertilizer and water. Provide a living ground cover on all slopes as soon as possible.

618-2.01 MATERIALS. Add the following to the list of material specifications: 

Mulch
Subsection 727-2.01

618‑3.01 SOIL PREPARATION. Add the following: Apply seed as detailed in subsection 618-3.03 immediately after the shaping of the slopes. Cover all slopes to be seeded with topsoil in accordance with Section 620. Prepare slopes for seed by "walking" a dozer transversely up and down the slopes, or by grading with a scarifying slope board, as determined by the Engineer. The resultant indentations shall be perpendicular to the fall of the slope. Complete slope preparation as soon as topsoil is placed on the slopes. Rounding the top and bottom of the slopes is acceptable to facilitate tracking and to create a pleasing appearance, but do not disrupt drainage flow lines. Where the fill is adjacent to wetlands, keep equipment performing this operation entirely on the fill slope and not encroaching on the wetlands.

618‑3.03 APPLICATION METHOD. In the first sentence of subparagraph c., under numbered paragraph 1. Hydraulic Method, delete the following: "and/or limestone, Item 618(4),".

Add the following: Apply seed, mulch and fertilizer as follows per hectare (ha). Apply seed and mulch in one application if using the hydraulic method. Apply all fertilizer with the hydraulic method.

	Item
	Ingredients
	Application

Rate (per ha)

	Seed Mix,

Type A
	Bering Hairgrass (Norcoast)

Red Fescue (Arctared)

Annual Ryegrass (Lolium)
	24.5 kg

19.5 kg

5.0 kg

Total=49.0 kg

	Mulch
	 --
	

	Slope  3:1 
	
	2245 kg 

	Slope>3:1 to 2:1
	add tackifier
	2245-2805 kg 

	Fertilizer
	20-20-10
	586 kg

	
	
	


The Contractor shall not remove the required tags from the seed bags.

Upon the Engineer’s approval, Nortran Tufted Hairgrass may be used as a substitute for Bering Hairgrass if Bering Hairgrass is commercially unavailable.  Substitute Bering Hairgrass with Nortran Tufted Hairgrass at the same application rate.

618-3.04 MAINTENANCE OF SEEDED AREAS. Add the following: A reapplication of fertilizer shall be applied with water between May 1 and June 15 of the year following seeding at a rate of one-half the initial application

618‑4.01 METHOD OF MEASUREMENT. Add the following to the second paragraph: The amounts of fertilizer, mulch and water for application used in this work, including any required reseeding, are subsidiary to other 618 items.

Delete the last paragraph.

618‑5.01 BASIS OF PAYMENT. The work described under subsection 618-3.01 Soil Preparation is subsidiary to seeding.

Water required for the hydraulic method of application is subsidiary to seeding.

(2/8/00)R52M98

Add the following Pay Items:

Pay Item No.
Pay Item
Pay Unit
618(2A)
Seeding, Mix A
Kilogram

SECTION 620

TOPSOIL

Special Provisions

620‑2.01 MATERIALS. Delete this subsection in its entirety and substitute the following: Topsoil shall conform to the requirements of Section 726 for Topsoil, Class A.

620-4.01 METHOD OF MEASUREMENT. Add the following: Limestone, if required, will not be measured for payment, but will be subsidiary to Item 620(1) Topsoil.

(9/11/96)R53

SECTION 621

PLANTING TREES AND SHRUBS

Special Provisions

621‑1.01 DESCRIPTION. Delete this subsection in its entirety and substitute the following: This work shall consist of collecting, furnishing, planting, transplanting and maintaining trees and shrubs, as shown and scheduled on the Plans.

This work shall also include preparation of planting beds including furnishing and installing shredded bark mulch, geotextile mulch, topsoil backfill and landscape edging, installing rocks and boulders, and all necessary earth work required to construct Triangle Park as specified.

621‑2.01 PLANT STOCK. Delete this subsection in its entirety and substitute the following: All plants shall be locally grown and shall be true to type and name in accordance with the current edition of Standardized Plant Names, American Joint Committee on Horticultural Nomenclature, except that plant species which are scheduled, but not included in the current edition of Standardized Plant Names, shall be certified by a botanist. Each bundle, flat, or plant if not bundled, shall be labeled with the scientific name.

Variety and species shall be as scheduled on the Plans. All trees and shrubs shall be typical of the species or variety and shall, unless otherwise specified, conform to (ANSI‑Z 60.1) of the American Association of Nurserymen (AAN) for type and grade. Plant stock having severely damaged bark or trunks, have broken leaders or main branches, severed main roots, or evidence of disease or injurious insects will be rejected. Bare root trees and shrubs will also be rejected.

1.
Nursery Stock.

a.
Trees and shrubs furnished from a nursery shall have a fibrous compact root system suitable for the various species and sizes called for on the plans.

b. Container‑grown plants shall be healthy, vigorous, well rooted and established in the container in which they are furnished. Root mass shall retain its shape and hold together when removed from the container without being root‑bound.

2. Collected Stock. These materials shall be plants growing under natural conditions in soils and in locations which lend themselves to proper collecting practices. The Contractor shall obtain any permits required for collection of plant stock from natural areas. The root system of collected stock shall be at least one‑third larger than those specified for nursery grown material.

3.
Balled and Burlapped Plants.

a.
The diameter and depths of balls on balled and burlapped trees and shrubs shall be in accordance with the current edition of the "American Standard for Nursery Stock" of the American Association of Nurserymen.

b.
All balled and burlapped trees and shrubs shall be furnished with a firm ball of earth from the original and undisturbed soil in which the plant was growing. The ball shall be wrapped with burlap or similar approved material and tightly laced to hold the ball firm and intact. Any balled and burlapped designated plant material arriving at the planting site with broken or loose balls or of manufactured earth will be rejected.

4.
Substitutions. No substitutions of plant stock will be permitted without written approval of the Engineer. Request for substitutions for trees and shrubs shall be submitted in writing 6 months prior to installation.

5.
Storage and Packing. All plant material shall be handled and packed in accordance with good nursery practices as required by soil and climatic conditions. Plants that show signs of improper storage or handling will be rejected.

6.
Inspection.

a.
All planting stock shall be available for inspection in the nursery or collection field before it is dug. The contractor shall furnish complete and detailed information concerning the source of supply for each item of plant materials not less than 10 days in advance of digging operations.

b.
Final inspection and acceptance for size of ball or roots, color, absence of defects, and for other requirements will be made at the planting site by the Engineer prior to placing the plants in their permanent positions.

Plant material installed prior to acceptance by the Engineer will be rejected.  Contractor shall replace rejected material, and install new material after the Engineer's approval.

621‑2.02 FERTILIZER Add the following: Trees and Shrubs shall not be fertilized at the time of planting.  Fertilizer tablet shall be delivered in moisture‑proof containers marked with weight and manufacturer's guaranteed analysis showing proportions of the chemical ingredients of nitrogen, phosphoric acid, and potassium within a tolerance of +/‑ 2 percent.

Slow release fertilizer 8‑32‑16 (N‑P‑K) shall be used with all trees, shrubs, and native sod early in the first full growing season following installation. Fertilizer shall be applied at a rate determined by the Engineer, as described in Section 726, and based on the soil analysis tests provided by the Contractor for the topsoil used for this project. Where a soil analysis is unavailable fertilizer 8‑32‑16 shall be applied at a rate of 34.2 grams per square meter with approval of the Engineer. The fertilizer tablets shall be placed near the root zone in accordance with the fertilizer manufacturer's instructions. Fertilizer shall be well‑watered in immediately after application.

621‑2.03 LIMESTONE. Add the following: Limestone shall be applied at the direction of the Engineer.  Limestone shall be applied at a rate determined by the Engineer, as described in Subsection 726‑1, and based on the soil analysis tests provided by the Contractor for the topsoil used for this project.

621‑2.04 MULCH. Add the following: Shredded Bark mulch shall consist of spruce, Douglas fir, or hemlock bark. It shall be graded to conform to the following:

Sieve Designation
Percent, By Loose Volume

60 mm 
100 min.


30 mm
70 max.

The shredded bark mulch shall not contain resin, tannin, or other compounds in quantities that are detrimental to plant life. Wood chip mulch shall be spread evenly in all planting beds at 75 mm depth.

621-2.05 BACKFILL MIX. Delete this subsection in its entirety and substitute the following: Topsoil backfill shall conform to the requirements of Section 726 for Class A.  Topsoil backfill shall be prepared for planting by mixing in a water retention additive at the manufactures recommended application rate.

621‑2.07 TREE WOUND DRESSING. Delete this subsection in its entirety.

Add the following subsection:

621‑2.08 LANDSCAPE EDGING. Landscape edging shall be steel with heat baked green enamel finish. Edging shall be a minimum of 100 mm in height and 3 mm wide and shall be installed in accordance with the manufacturer's recommendations as shown on the plans and details.

621‑3.02 ADVANCE PREPARATION AND CLEANUP. Add the following: Prior to planting, the Engineer shall mark with flags, or by other means, the locations where plant materials are to be installed. The locations as marked shall be reviewed and approved by the Engineer prior to planting.

621‑3.03 PLANTING. Delete Items 1 and 2 and substitute the following:

1.
Plant Season.

a.
Locally grown: The Engineer may authorize transplanting at any time during the growing season if favorable conditions are present.

2.
Excavation.

a.
Topsoil shall be kept separate from subsoil and shall be rendered loose and friable.  Any material detrimental to plant growth shall be separated and wasted at approved locations.

b.
Planting pits for trees and shrubs shall be in accordance with the details shown on the plans.

Delete paragraphs (c.) and (d.)

3. Pruning. Delete the last two sentences of paragraph b in their entirety.
4.
Placing Plants
Add the following to paragraph a: Trees and shrubs shall be planted as shown on the plans and as directed on site by the Engineer. 

Delete paragraph b and substitute the following: Balled and burlapped plants, plants in wire baskets or containers shall be handled by the earth ball, container, or basket and not by the plant itself. Wire baskets, and burlap shall be clipped and laid flat on the bottom of the planting pit as indicated on the Plans. Containers shall be removed from the site. The Engineer may reject any plants whose rootballs collapse during planting

5.
Wrapping. Delete this paragraph in its entirety.

6. Staking and Guying. Delete paragraphs a, b, and c in their entirety and substitute the following: Stake and Guy trees as shown on the plans or as directed by the Engineer.
Add the following subsection:

7.
Certified Arborist. The Contractor shall retain the services of an arborist certified by the International Society of Arboriculture or the American Association of Nurserymen whose experience and qualifications are acceptable to the Engineer. The arborist's resume shall be submitted at least 10 calendar days before the delivery of plant material. The certified arborist shall oversee quality assurance of trees, their installation and shall inspect trees for health and vigor. Specifically, the arborist shall be responsible to carry out the following:

The certified arborist shall inspect plants for health and vigor prior to installation, to assure the requirements of Section 621‑2.01 for plant stock, including that the materials are disease free, free of wounds, broken branches, double leaders, co‑dominant trunks, or other defects. Plants that do not meet the standards will be rejected prior to installation. The certified arborist shall also be responsible for the following:

a.
Inspect the tree planting process to assure that planting techniques meet the specifications of the Contract documents and match standard industry practices.

b.
Inspect the plantings after installation is complete to assure that they are ready to be accepted by the Engineer and ready for the maintenance schedule to begin.

c.
Inspect plantings twice during the growing season during Plant Establishment Period for any needed maintenance, such as watering, pruning, or removal of dead, dying, or untreatable diseased trees.

d.
After acceptance, the arborist shall inspect the trees at least twice during the growing season each year of the Plant Establishment period for any needed maintenance, such as watering, pruning, removal of dead, dying or untreatable diseased trees.

621‑3.04 PERIOD OF ESTABLISHMENT. Delete the last sentence and substitute the following: The period of establishment for trees and shrubs shall extend for two complete growing seasons. The growing season is defined as a period between May 1 to September 30.

Add the following: The Contractor shall deep water all trees and shrubs weekly during the growing season. Rainfall will not be considered a substitute for deep watering unless permitted by the Engineer. Trees shall receive an application of fertilizer in accordance with Section 621‑2.02 Fertilizer. The application shall occur between May 15 and June 15 of the growing season following planting. The fertilizer tablets shall be placed near the root zone in accordance with the fertilizer manufacturer's instructions. Fertilizer shall be well‑watered in immediately after application.

621‑3.05 CLEANUP. Add the following: Planted trees, shrubs, and seeded areas shall be kept clean of litter and garbage during the growing season.

621‑3.06 PLANT REPLACEMENTS. Delete the last sentence and substitute the following: Plants shall be replaced following the same details and specifications as used in the original plans. Plants which are dead or dying shall be replaced immediately during the months of June through September. Plants dead at the end of the growing season shall be replaced at the beginning of the following season.

621‑3.07 MAINTENANCE. Delete the second sentence and substitute the following: Maintenance includes the care of all trees, shrubs, and ground cover plantings during the period of establishment, including the non‑growing season. Specific work includes watering, pruning, weeding, pest control, and protection of planted areas. At the beginning and end of each growing season, the Engineer and Contractor shall undertake a joint inspection to review conditions and document any changes in maintenance or acceptance of plantings. Once established, the seeded areas shall not be mowed.

1.
Watering. The Contractor shall deep‑water all trees and shrubs. Deep watering shall provide water penetration through the root zone to a depth of the planting pits with a minimum of runoff. Rain will not be considered as a substitute for deep watering unless permitted by the Engineer. Trees and shrubs shall receive a deep watering at planting time, weekly through the first growing season, and between September 15 and September 30.

2.
Disease Control. The Contractor shall apply pesticides, insecticides, or other disease‑control methods as necessary to maintain plant health. Permission of the Engineer and appropriate permits for the application of insecticides from the Alaska Department of Environmental Conservation must be obtained prior to the application of any regulated products.

3.
Pruning. Prune all plant materials, with appropriate pruning techniques, to remove dead or dying wood and to improve the shape and or vigor of the plants. Cuts shall not be painted. Pruning of flowering trees shall be scheduled to occur right after flowers drop off or decay. Damaged trees or those that constitute health or safety hazards shall be pruned as directed by the Owner's Representative at any time of the year. Evergreens are not to be pruned without the approval of the Engineer.

4.
Fertilizing. Fertilizer shall be applied to all trees and shrubs and ground covers in the spring of the year following installation, prior to June 15 at the rates shown in table 621‑1. The fertilizer shall be applied as per manufacturer's recommendations and thoroughly watered into the ground. The Contractor shall notify the Engineer in writing 4 working days prior to applying any fertilizers. Written notice shall state the time and location of fertilizer application.

TABLE 621‑1

MAINTENANCE FERTILIZER SCHEDULE

Plant Type
Fertilizer
Application Rate

Coniferous Trees
8‑32‑16
34 grams per square meter

Deciduous Trees
8‑32‑16
500 grams for each 25 mm of



Caliper

Shrubs and Ground Cover
8‑32‑16
7 grams per square meter

Add the following subsection:

621-3.08 ROCK AND BOULDER INSTALLATION. Rocks and boulders shall be aesthetically pleasing and approved by the Engineer before installation.

Rocks and boulders shall not be dropped from a height greater than 900 mm during placement. 

621‑4.01 METHOD OF MEASUREMENT. Delete this entire subsection and substitute the following: Items paid for on a lump sum basis shall not be measured for payment.

Furnishing and installing shredded bark mulch, topsoil backfill mix, fertilizing, disposal of unsuitable and surplus material, the two year maintenance period, and water for maintenance of trees and shrubs will not be paid for separately, but will be subsidiary to Item 621(8), Trees and Shrubs.

Installation of removable barrier post with eyebolt lock as shown on the plans will not be paid for separately, but will be subsidiary to Item 621(12), Landsacping.

621‑5.01 BASIS OF PAYMENT. Add the following: Placing rocks and boulders will not be measured for payment.  The contract lump sum bid price for Rocks and Boulders will be full compensation for furnishing all equipment, labor and materials necessary to complete the work as specified.

Planting trees and shrubs will not be measured for payment.  The contract lump sum bid price for Trees and Shrubs will be full compensation for furnishing all equipment, labor, materials and incidentals necessary to complete the work as specified.  Progress payments following installation of trees and shrubs shall not exceed 80 percent of the bid amount under Item 621(8). The remaining 20 percent shall be paid upon completion of the period of establishment.

Landscaping will not be measured for payment.  The contract lump sum bid price for Landscaping will be full compensation for furnishing all equipment, labor, materials and incidentals necessary to complete the work as specified.

Add the following Pay Items:

Pay Item No.
Pay Item
Pay Unit

621(4)
Rocks and Boulders
Lump Sum

621(8)
Trees and Shrubs
Lump Sum

621(12)
Landscaping
Lump Sum

SECTION 639

DRIVEWAYS

Special Provisions

639‑1.01 DESCRIPTION. Add the following: This work also includes the construction of approaches at locations shown on the plans.

639-3.01 CONSTRUCTION. Delete the first sentence and substitute the following: Construct driveways and approaches to the dimensions shown on the Plans.

639‑4.01 METHOD OF MEASUREMENT. Delete the first sentence and substitute the following: By the number of driveways and approaches constructed as shown on the Plans or as directed.

639-5.01 BASIS OF PAYMENT. Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
639(3)
Public Approach
Each

Add the following: The contract unit price for driveways and approaches shall be full compensation for furnishing all equipment and labor necessary to complete the work as specified. Excavation in driveways and approaches will not be measured for payment but will be considered subsidiary to 639 items. Selected Material, Type A, Crushed Aggregate Base Course, Asphalt Concrete Pavement Type II, and Class A Conrete required to construct driveways and approaches will be paid for separately under the respective items listed in the bid schedule. Native material meeting the minimum requirements of Selected Material, Type C will not be paid for directly, but will be considered subsidiary to 639 items.

(12/14/99)R58M98

SECTION 640

MOBILIZATION AND DEMOBILIZATION

Standard Modification

640-2.01 METHOD OF MEASUREMENT.  Delete items 3. and 4. and substitute the following:
3.
The remaining balance of the amount bid for this item will be paid after all submittals required under the Contract are received and approved.

(06/25/99)M 77

Delete Section 641 in its entirety and substitute the following:

SECTION 641

EROSION AND POLLUTION CONTROL

Special Provisions

641‑1.01 DESCRIPTION. This work shall consist of planning, providing, and maintaining control of erosion, water pollution, and hazardous materials contamination.

This work shall also include installation of silt fences as shown on the plans or as directed by the Engineer.

641-1.02 DEFINITIONS.

1.
Erosion and Sediment Control Plan (ESCP). The Department's general plan for the permanent and temporary control of erosion and sedimentation during construction of the project as contained in the plans and specifications, and supplemented by the Department’s Erosion Prevention and Sediment Control Plan - Policy and Procedures; Guide to Preparing Erosion Prevention and Sediment Control Plans and Best Management Practices for Construction Erosion and Sediment Control. The Department has prepared an ESCP and it is in Appendix “Permits.”

2.
Storm Water Pollution Prevention Plan (SWPPP). The detailed site-specific plan prepared by the Contractor for the temporary and permanent control of erosion and sedimentation during construction of the project. The SWPPP is based upon the ESCP, and prepared according to guidance provided in the National Pollutant Discharge Elimination System General Permit for Storm Water Discharges from Construction Sites (NPDES General Permit).

3.
Hazardous Material Control Plan (HMCP). The Contractor's detailed plan for the prevention, containment, cleanup, and disposal of hazardous waste material, including petroleum products generated by construction equipment or activities. Included in the HMCP is a list of quantities and types of equipment and materials available on the site where hazardous substance containment and cleanup will be done. The plan also describes how and where the Contractor will carry out and control out construction equipment fueling and maintenance activities.

4.
Notice of Intent (NOI) to utilize the NPDES General Permit for Alaska. This is a standard form (EPA Form 3510-9) giving notice to the U.S. Environmental Protection Agency (EPA) the Contractor will conduct that work in compliance with the NPDES General Permit. The NPDES General Permit authorizes discharges of storm water from construction activities involving more than 2.02 hectares of land. The Contractor prepares the NOI, and submits, a minimum of 5 days before the preconstruction conference, to the Department for approval.

5.
Notice of Termination (NOT) of coverage under the NPDES General Permit for Alaska. This is a standard form (EPA Form 3510-7(8-98)) that constitutes notice that the Contractor has stabilized the project site or when an Operator of a construction activity, as defined in the NPDES General Permit, changes. The Contractor prepares the NOT, and submits it to the Engineer once final stabilization of the project site has been completed.

6.
Final Stabilization is when all soil disturbing activities at the site have been completed and the Contractor has established a uniform perennial vegetative cover, with a density of 70 percent of the cover for unpaved areas not covered by permanent structures, or the Contractor has employed equivalent permanent stabilization measures (such as the use of riprap, gabions, or geotextiles). The Engineer determines when final stabilization has occurred.

7.
Project Summary is a brief description of the activities covered under the NPDES General Permit. This shall be on a single sheet and shall describe the areas that the Contractor will disturb to the nearest hectare, the primary pollutants expected from the activities, and the type of treatment the Contractor will provide.

8.
Best Management Practices (BMP) is defined as any program, technology, process, siting criteria, operating method, measure, or device which controls, prevents, removes, or reduces pollution.

641-1.03 SUBMITTALS. Submit the following items for approval a minimum of 5 days prior to the preconstruction conference:

1.
Draft Storm Water Pollution Prevention Plan (SWPPP).

2.
Hazardous Material Control Plan (HMCP).

3.
Notice of Intent (NOI).

4.
Project Summary.

The Engineer will review submittals within 14 calendar days. If modifications are required for approval, modify the submittals within 5 calendar days of receiving comments from the Engineer.

The SWPPP shall be prepared and stamped by a professional engineer currently registered in the State of Alaska. The Department will review the draft SWPPP, and either approve it, or recommend changes. Make all necessary revisions to obtain the Department’s approval of the SWPPP. The approved SWPPP becomes the project SWPPP.  You and the Department shall sign and certify it in accordance with the NPDES General Permit. 

Implement all measures in the SWPPP and ensure that it remains current.

Once the Department approves the SWPPP, the Engineer will submit your NOI along with the Department’s NOI to the EPA via Certified Mail. The Engineer will also submit copies of the NOI, the SWPPP, and the Project Summary to the State of Alaska Department of Environmental Conservation (DEC) Storm Water Coordinator.  Do not begin earth disturbing work until the following two items have been received in writing:

1) Department approval of the SWPPP

2) Notification that 48 hours have passed since the Engineer mailed the NOIs to EPA and DEC.

Post the following at the construction site:

1.
NPDES Permit number if available, or a copy of the NOI.

2.
Name and phone number of Contractor’s local contact person.

3.
Project Summary.

4.
The location of a SWPPP available for viewing by the public.

Amend the SWPPP within 7 days, when requested by the Engineer. All SWPPP amendments shall be prepared and stamped by a professional engineer currently registered in Alaska. The approval process for amendments to the SWPPP is the same as with the draft SWPPP.

If a storm event occurs where storm water discharges poses a threat to water quality, take immediate action to preclude pollution subject to the directive of the Engineer. Submit to the Engineer, within 7 days of the storm event, an amended SWPPP covering the emergency measures taken.

Prior to project closeout and demobilization, you and Engineer shall review the project to determine if all areas disturbed by construction meet the requirements for final stabilization. When final stabilization has been accomplished, submit a signed Notice of Termination (NOT) to the Engineer.

641-1.04 STORM WATER POLLUTION PREVENTION PLAN.

Prepare a SWPPP that covers all ground disturbing activities designated by the contract including offsite support activities. Examples of support activities are; concrete or asphalt batch plants, equipment staging yards, overburden and material stockpiles, excavated material disposal areas, borrow areas, etc., activities only for that permitted project. In contrast, the definition of commercial operations that the SWPPP cannot cover under this permit, are those operations that serve multiple unrelated projects and would continue to operate after project completion.

A detailed description of the required contents of the SWPPP is found in the 1998 NPDES General Permit for construction activities in Alaska. The SWPPP shall follow the format presented in the NPDES General Permit and address all storm water discharge control and management issues identified in the ESCP. The SWPPP shall include the following:

1. Site Description.

a.
A description of the nature of the construction activity.

b.
A description of the intended sequence of major ground disturbing activities such as grubbing, excavation, grading, or utility installation.

c.
Estimates of the total area of the site and the total area of the site expected to be disturbed, including offsite support areas.

d.
Estimates of the runoff coefficient of the site for preconstruction and post-construction conditions and data describing the soil or quality of any discharge from the site.

e.
A general location map and a site map showing the following:

(1)
drainage patterns

(2)
approximate slopes after grading

(3)
areas of soil disturbance and undisturbed areas

(4)
locations of major structural and nonstructural controls identified in the SWPPP and locations where stabilization is expected to occur

(5)
locations of offsite material, waste, borrow or equipment storage areas

(6)
locations of surface waters, including wetlands, and the locations where storm water discharges to surface waters

f.
Location and description of any discharge associated with industrial activity other than construction, and location of storm water discharges from dedicated asphalt or concrete plants covered by this permit.

g.
The name of the storm water discharge receiving water(s). The aerial extent and description of wetlands or special aquatic sites at or near the project site that will be disturbed or receive storm water discharge.

h.
A copy of the 1998 NPDES General Permit that can be an appendix to the SWPPP.

i.
Information on whether listed threatened or endangered species, or their critical habitats are found in proximity to the project and off site support areas, and whether storm water discharges or related activities may affect such species or habitat.

2. Controls. The SWPPP shall include a description of appropriate control measures (BMP) which will be implemented as part of the construction activity to control pollutants in storm water discharges.

The SWPPP shall clearly describe, for each major soil disturbing activity described in 1b above, the appropriate control measures and the general timing (or sequence) during the construction process that the measures will be implemented, and who (you or a subcontractor) will be responsible for implementation.

The description and implementation of controls shall address the following minimum components:

a.
Erosion and Sediment Controls.

(1)
Short and Long Term Goals and Criteria designed to retain sediment on the site to the practicable extent, and shall include off site support areas.

(2)
Stabilization Practices and implementation schedule. This shall include a description of interim and permanent stabilization practices such as the preservation of vegetative cover, temporary and permanent vegetation establishment, mulching, geotextiles, etc.

Maintain the following records and attach to the SWPPP:

(a)
the dates when major grading activities occur;

(b)
the dates when construction activities cease on a portion of the site, either temporarily or permanently;

(d)
and the dates when stabilization measures are initiated.

(3)
Structural Practices. This shall include a description of structural practices to divert flows from exposed soils, store flows, or otherwise limit runoff and discharges. Examples of structural practices include but are not limited to silt fences, earth dikes, drainage swales, sediment traps, check dams, subsurface drains, and temporary and permanent sediment basins.

b.
Storm Water Management. A description of measures that will be performed during construction to control pollutants in storm water discharges that will occur after construction operations. Examples of storm water management measures include but are not limited to storm water detention structures (wet ponds), storm water retention structures, flow attenuation, on site filtration, and sequential systems.

c.
Other Controls. This section shall address measures to minimize dust and offsite vehicle tracking of sediments; a description of any on site material storage and measures to minimize exposure of the materials to storm water, and measures for spill prevention and response; a description of pollutant sources from areas other than construction and a description of controls. The SWPPP shall also include a description of measures necessary to protect listed endangered or threatened species or critical habitats.

Amend the SWPPP whenever a change in design, construction, operation, or maintenance occurs.  Update the SWPPP to remain consistent with any changes applicable to protecting surface water resources.

3. Maintenance. Maintain all erosion and sediment control measures and other protective measures identified in the SWPPP in effective operating condition until the Engineer has submitted the NOT to the EPA. If the required inspections described in the following item identify BMPs that are not operating effectively, perform maintenance before the next anticipated storm event, or as necessary to maintain the continued effectiveness of storm water controls. If maintenance prior to the next anticipated storm event is impracticable, accomplish maintenance as soon as practicable.

4. Inspections. Qualified personnel shall inspect the following:

a.
Disturbed areas of the construction that are not stabilized.

b.
Areas used for storage of materials that the Contractor exposes to precipitation.

c.
Structural control measures.

d.
Locations where vehicles enter or exit the site.

Inspections shall occur at least once every 7 calendar days and within 24 hours of the end of a storm event of 12.5 mm or greater of rain. Based on the results of the inspection, modify the SWPPP as necessary to include additional or modified BMP to correct identified problems. Revisions to the SWPPP shall be completed within 7 days following inspections. If modifications to existing BMP are necessary, implementation shall be completed within 7 days.

You are eligible for a waiver of monthly inspection requirements until one month before expected thawing conditions result in a discharge, if all of the following requirements are met:

a.
The project is located in an area where the Engineer anticipates frozen conditions to continue for extended periods of time (ie, more than one month).

b.
Land disturbance activities have been suspended.

c.
Beginning and ending dates of the waiver period in the SWPPP have been documented.

5. Inspection Reports. Prepare a report with the following information:

a.
A summary of the scope of the inspection.

b.
The name(s) and qualifications of personnel making the inspection.

c.
The date of the inspection.

d.
Major observations relating to the implementation of the SWPPP.

e.
Any actions taken as the result of the inspection.

Prepare inspection reports until the Engineer has submitted the NOT to the EPA. Retain all inspection reports as part of the SWPPP for at least three years from the date of final stabilization. The report shall also identify any areas of a noncompliance. Where a report does not identify any incidents of a noncompliance, the report shall contain a certification that the facility is in compliance with the SWPPP and NPDES General Permit. Sign the report verifying that it was done in accordance with Part VI.G of the NPDES General Permit.  The SWPPP shall include all certifications in the appendix. Submit inspection reports to the Engineer within three (3) days of the inspection.

6. Non-Storm Water Discharges. Identify in the SWPPP storm water discharges associated with the construction activities that combined with non-storm water. List these in Part III.A.2 or 3 of the NPDES General Permit.  Exclude flows from fire fighting activities.  The SWPPP shall identify and ensure the implementation of appropriate pollution prevention measures for the non-storm water component(s) of the discharge.

641-1.05 HAZARDOUS MATERIAL CONTROL PLAN REQUIREMENTS Comply with all state and federal regulations that pertain to the handling, storage, cleanup, and disposal of petroleum products or other hazardous substances. Prepare the HMCP detailing a fueling and maintenance plan for equipment and machinery. Identify locations where fueling and maintenance activities are to take place, and any controls to contain the accidental spillage of petroleum products. Provide a list and estimate quantities in the HMCP of potentially hazardous materials, including petroleum products that shall be used and/or stored on the site. Identify a plan for the disposal of waste petroleum products and/or other hazardous wastes generated by the project in the HMCP. Additionally, detail a plan for prevention, containment, cleanup and disposal of soil and water contaminated by accidental spills, and a plan for encountering unexpected contaminated soil and water during construction in the HMCP.

641‑2.01 MATERIALS. Accomplish erosion and pollution control measures utilizing BMP as specified in the SWPPP and HMCP. Undertake ground disturbing activities after the seeding deadline only under the following conditions:

1.
The SWPPP describes the work and controls to be taken to control storm water runoff after the seeding deadline.

2.
Personnel, materials, and equipment are on hand to accomplish the control measures identified in the SWPPP.

3.
Stabilize all disturbed areas against erosion within 7 days of the temporary or permanent cessation of work on the slopes. Stabilization practices may include mulching, geotextile, sod, covering with sheet plastic, or other equivalent measures.

The silt fence filtration material shall meet the requirements of subsection 729-2.04 Sediment Control.

The silt fence support framework shall be finished 50 mm x 50 mm wood, 75 mm diameter wood, #19 rebar with PVC sleeves, iron pipe, or other posts capable of supporting the installation, as approved by the Engineer.

The mesh support shall be WWF 6x6 W1xW1 or as approved by the Engineer.

641‑3.01 CONSTRUCTION REQUIREMENTS. Comply with all requirements of the NPDES General Permit for Alaska, and implement all temporary and permanent measures identified in the SWPPP and plans until the Engineer has submitted the NOT to the EPA. You and the  Department shall share responsibility for inspecting, and the your representative shall prepare inspection reports per the requirements of the NPDES General Permit. Compliance with the NPDES General Permit does not reduce the Engineer's authority to direct additional erosion control measures deemed appropriate. The Department reserves the right to hire another contractor to perform this work if you are unresponsive or the Engineer cannot reach a suitable agreement with you. 

Prior to the start of construction, you, your representative, the professional engineer who stamped the SWPPP, and the Engineer shall have an on site inspection to discuss the SWPPP implementation and the requirements under that plan.

You shall be responsible for the containment, cleanup, and disposal of all construction related discharges of petroleum fuels, oil, and/or other substances hazardous to the land and water. You shall also be responsible for performing all fueling operations in a safe and environmentally responsible manner. Performance of this activity shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.

Silt fences shall be installed prior to any work in or near the locations shown on the plans, and in accordance with the provisions of subsection 107‑1.11, Protection and Restoration of Property and Landscape. Install additional silt fencing at other sites as directed by the Engineer.

Do not remove the silt fence until the slopes have been stabilized from further erosion as determined by the Engineer. Remove the silt fence after the completion of construction at those sites. Dispose of the silt fence off the project. Cut the fabric off at ground level and remove the wire and posts. Do not discharge silt into the wetlands or waterbodies when removing the silt fence. If a sediment height in excess of 100 mm above ground remains, spread the sediment on the roadway side of the fence location and seed immediately in accordance with Section 618, Seeding.

641-4.01 METHOD OF MEASUREMENT. Item 641(1) Erosion and Pollution Control Administration, will not be measured for payment. The Engineer’s acceptance will constitute measurement. 

Item 641(2) Erosion and Pollution Control, will be measured in the manner specified in the directive authorizing the work.

Silt fence will be measured by the meter along the top of the fence.

641-5.01 BASIS OF PAYMENT. Item 641(1) Erosion and Pollution Control Administration, will be full compensation for administration of erosion control including plan preparation and amendments, inspection, monitoring, reporting and record keeping.

Item 641(2) Erosion and Pollution Control, will be full compensation for providing all labor, equipment, and materials required to accomplish the work, as specified in the directive authorizing the work.

Payment for Item 641(3), Silt Fence, will be full compensation for all labor, equipment and materials required to furnish, install, maintain and remove the silt fence in accordance with these specifications.

Failure to perform the following items diligently:

a) pursue work required by the approved SWPPP, 

b) respond to inspection recommendations and/or deficiencies in the SWPPP, 

c) implement erosion and sedimentation controls identified by the Engineer,

will result in a permanent price adjustment under Item 641(6). If you do not respond within 2 hours of the Engineer’s directive, then an amount equal to five percent of the total amount earned from all previous and subsequent progress payments on the contract or $50,000 which ever is greater, will be withheld, and a permanent price adjustment made equivalent to:

1.
$500 per hour for the first 4 hours of non-action; 

2.
$1,000 per hour for every hour over four, but less than 10;

3.
$1,500 per hour for every hour over 10 hours of non-action.

The Price Adjustment will cease when the Engineer has accepted corrective actions. The Department reserves the right to hire another contractor to do corrective action, and to reduce the contract amount by this cost plus the cost to the Department implementing another contract.

In addition, the Engineer will make a price adjustment equivalent to any penalties levied against the Department by the EPA or any other state and/or federal agencies for violations of the Clean Water Act and the NPDES General Permit if the Department is issued a notice of violation by these agencies. This price adjustment shall be the actual cost of any fines levied against the Department. An amount equal to the maximum fine for the violation will be withheld temporarily until the Engineer knows the actual cost of the fine. The Engineer will release the difference, excluding any price adjustments upon satisfactory completion of the requirements of the NPDES General Permit. Penalties for violations are as stated in Part VI.A.2 of the Standard Permit Conditions of the NPDES General Permit. You shall also be responsible for the payment of your own fines.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit 
641(1)
Erosion and Pollution Control Administration
Lump Sum 

641(2)
Erosion and Pollution Control
Contingent Sum

641(3)
Silt Fence
Meter

641(6)
Erosion and Pollution Price Adjustment
Contingent Sum

(3/28/00)R59aM98
SECTION 642

CONSTRUCTION SURVEYING AND MONUMENTS

Special Provisions

642-3.01 GENERAL. Add the following to the third paragraph: Prior to any work on the project, stake and reference the construction centerline. Reference the existing centerline at 25 meter intervals on tangents, and 12.5 meter intervals on curves, super elevations, transitions and cross-slopes. The reference stake shall be a minimum of 25 mm x 50 mm by 0.6 meters and shall show the offset distance to centerline and the station from the beginning of the project.

Install a reference sign every 150 meters. These reference signs shall meet the following requirements:

1.
mounted a minimum of 1.5 meters above the shoulder,

2.
located a minimum of 3 meters from the edge of shoulder,

3.
marked with the station from the beginning of the project, in 125 mm high black lettering on an orange background.

Reference the beginning and ending points of the no-passing zones in a separate field book.

Provide centerline and shoulder profiles extending 90 meters beyond the limits of the pavement removal and dig-out areas. The Engineer may require such adjustments to the planned roadway grades. This shall not be considered extra work. Provide this profile information to the Engineer (electronically in Excel format) immediately upon its completion, along with checked computations on all level loops, but in no case later than 7 calendar days before slope staking or blue topping. (2/11/00)R61M98
Delete the seventh paragraph.

642-3.02 CROSS-SECTION SURVEYS Under the heading “The following shall be required of the Contractor:,” delete item 1, and substitute the following:

1. Field Books (level, Cross-Section, Slope Stake, etc.).  Hardbound “Rite-in-the-Rain” or similar weather resistant books.  Field books become the property of the Department upon completion of the work. (3/31/00)R252M98

SECTION 643

TRAFFIC MAINTENANCE
Special Provisions

643-1.03 TRAFFIC CONTROL PLAN. Replace the last paragraph with the following: The Contractor may request, in writing, a waiver of regulation 17 AAC 25 regarding oversize and overweight vehicle movements within this project.  All movements of oversize and overweight vehicles in or near traffic within the project limits will be done in accordance with the provisions of an approved Traffic Control Plan. Maintain a minimum 3.6 meter lateral separation between the non street legal vehicles and the motoring public.  The Traffic Control plan shall specify the traffic control devices required for these operations.

643-2.01 MATERIALS. Add the following: 

16. Flexible Markers.  Refer to subsection 606-2.01 Materials.

Traffic cones, candles, drums, and delineators that exceed the following weights and heights require certification that they meet the evaluation criteria of NCHRP Report 350, test level 3. This certification may be a one page affidavit signed by the vendor. Before using devices on the project give the certification to the Engineer. Documentation supporting the certification (crash tests and/or engineering analysis) must be kept on file by the certifying organization.

Composition

Weight

Height
Cones

Rubber


 9 kg
 920 mm

Plastic


 9 kg
1220 mm

Candles
Rubber


 6 kg
920 mm

Plastic


 6 kg
920 mm

Drums

Hi Density Plastic
35 kg
920 mm

Lo Density Plastic
35 kg
920 mm

Delineators
Plastic or Fiberglass
 N/A
1220 mm

Provide documentation that certifies truck-mounted attenuators and portable crash cushions purchased after October 1, 1998 are in compliance with National Cooperative Research Program 350, test level 3, crash worthiness requirements. Before using each of these devices on the project, provide the Engineer with certification, consisting of a letter of NCHRP-350 compliance from the Federal Highway Administration.

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS. Add the following: Whenever construction activity encroaches onto the safe route in a traffic control zone, the Contractor shall station a flagger at the encroachment to assist pedestrians and bicyclists past the construction activity.

Standard Modification

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION.  In the fourth paragraph, third sentence, change “crossings” to “closures”.  (06/25/99)M 80

Special Provisions

643-3.05 AUTHORITY OF THE ENGINEER. Add the following after the second sentence: In no case shall this time exceed 24 hours.

643-3.06 TRAFFIC PRICE ADJUSTMENT. Add the following: Traffic Price Adjustment will also apply to unacceptable driving conditions, such as severe bumps, “washboarding,” potholes, excessive dust or mud, or dirty or out of place traffic control devices. The Engineer will make the sole determination as to whether the roadway or pedestrian facility is acceptable for full unimpeded use by the public. Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, for the time that the roadway or pedestrian facility is in an unacceptable condition.

Delete Table 643-1 and substitute the following:

TABLE 643-1

ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0-4,999
	$10

	5,000-9,999
	$30

	10,000+
	$40


643-3.08 CONSTRUCTION SEQUENCING. Delete the last sentence and substitute the following: Unless otherwise determined by the Engineer, do not restrict traffic during the times listed below.

Add the following:

1. Kachemak Drive, Milo Fritz Road, Ohlson Lane, Bunnell Avenue, Old Sterling Highway, Skyline Drive, West Hill Rd, Triangle Park:

Monday through Friday
6:00 AM to 8:00 AM

Monday through Thursday
4:00 PM to 6:00 PM

Friday



3:00 PM to 7:00 PM

2. Triangle Park:

No traffic restrictions allowed on weekends.

Around any holiday:

a.
If a holiday falls on Sunday, Monday or Tuesday, the above stipulations apply from 3:00 P.M. on the Friday before the holiday to 3:00 A.M. on the day after the holiday.

b.
If a holiday falls on Wednesday, the above stipulations apply from 3:00 P.M. on the Tuesday before the holiday to 3:00 A.M. on the Thursday after the holiday.

c.
If a holiday falls on Thursday, Friday or Saturday, the above stipulations apply from 3:00 P.M. on the day before the holiday to 3:00 A.M. on the Monday after the holiday.

The Contractor shall make every effort not to delay school buses through the construction work zone.

Lane restrictions, if allowed, shall be conducted so that no more than a 5 minute accumulated stopped delay is encountered by a waiting motorist through the entire length of the project, except during paving operations when a 10 minute stopped delay will be allowed for all motorists except school buses. If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

643-3.09 INTERIM PAVEMENT MARKINGS. In the second paragraph, delete the words “or cover them with black removable preformed marking tape.”

Replace the first sentence in the last paragraph with the following:  Do not place final pavement markings until traffic has traveled over the seal coat or surface treatment for at least 14 days and no more than 21 days, as directed by the Engineer.

643-4.01 METHOD OF MEASUREMENT. Page 376, under item 6 “Interim Pavement Markings,” delete the second paragraph.

Add the following:

14.
Flexible markers. By each installation.

No measurement required to provide a 24-hour toll free (1-800-###-####) "hotline road report" telephone with a prerecorded message, and weekly notices with daily updates.  All work will be subsidiary to Item 643(1) or 643(2), Traffic Maintenance.

643-5.01 BASIS OF PAYMENT. Add the following:

The Engineer does not require a change order/directive for Item 643(25) Traffic Control.


TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$ 5.00

	Special Construction Sign
	Square Meter
	$215.00

	Type II Barricade
	Each/Day
	$ 3.00

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 3.00

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete Barrier
	Each
	$60.00

	Temporary Crash Cushion
	Each
	$2,500.00

	Pilot Car
	Hour
	$65.00

	Watering
	Kiloliter
	$5.25

	Street Sweeping
	Hour
	$150.00

	Plastic Safety Fence
	Meter
	$16.40

	Portable Changeable Message Board Sign
	Calendar Day
	$150.00

	Temporary Sidewalk Surfacing
	Square Meter
	$12.50

	Flexible Markers
	Each
	$50.00

	Removal of Pavement Markings
	Meter
	$4.00

	Temporary Guardrail
	Meter
	$70.00

	Interim Pavement Markings

   Painted Markings

   Removable Preformed Markings

   Temporary Raised Pavement Markings

   Word or Symbol Markings
	Meter

Meter

Meter

Each
	$0.32

$2.13

$0.24

$40.00




Payment for Item 643(15), the Engineer will pay Flagging on a contingent sum basis at the rate of $32.00/hour. The Engineer does not require a change order/directive for the flagging pay item.  (6/7/00)R222M98

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
643(15)
Flagging
Contingent Sum

643(28)
Flexible Markers
Each

SECTION 644

SERVICES TO BE FURNISHED BY THE CONTRACTOR

Standard Modification

644-2.01 FIELD OFFICE. Delete this subsection in its entirety and substitute the following: Furnish and maintain a suitable office for the Engineer, available for occupancy from two weeks prior to commencing work, through 30 days after issuance of the notice of project completion as defined in subsection 105-1.15. The following office requirements shall be met:

1.
A minimum of 100 square meters of floor area. The office area shall be divided so that it contains an office room separated by a closable door. The office room shall have a minimum of 15 square meters of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of six (6) electrical outlets.

4.
A minimum of 9 square meters of window area and adequate ventilation.

5.
Adequate parking for a minimum of 16 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Attached indoor plumbing with sanitary lavatory facilities and potable drinking water provided.

7.
Three (3) telephone service lines available at the office location.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
Located within 5000 meters of Triangle Park in Homer, Alaska.

10.
The Engineer's office shall be accessible by disabled individuals from the designated handicap parking space in accordance with the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG). 

11.
Weekly janitorial service consisting of emptying trash receptacles, vacuuming office area and cleaning restrooms and counter areas.

12.
Provide one mobilization and one demobilization of the Engineer’s office equipment and furniture.

644‑2.02 FIELD LABORATORY. Delete sub-item g on page 380 and substitute the following:

g.
1900 liter capacity tank with a pressure pump or a commercial pressurized system.

Add the following: 

7.
Supply 240 volt, 60 hertz power, a 45 kilogram propane bottle, and a 1900 liter capacity water tank with a pressure pump or a commercial pressurized system for a State provided portable asphalt lab at a location designated by the Engineer.

644‑4.01 BASIS OF PAYMENT. . In the last full paragraph, beginning with “Furnishing the following is subsidiary”, after “platform scales,” insert “ scale operators.”

(06/25/99)M 81

Add the following: Electricity, propane and water supplied for the State provided portable asphalt lab will not be paid for separately, but will be subsidiary to Item 644(2) Field Laboratory.

(4/11/00)R63M98
Add the following section:

SECTION 645

TRAINING PROGRAM
Special Provision

645-1.01 DESCRIPTION.  This Training Special Provision implements 23 CFR 230, Subpart A, Appendix B.

As part of the Equal Employment Opportunity Affirmative Action Program, the Contractor shall provide on-the-job training aimed at developing full journey status in the type of trade or job classification involved.  The number of individuals to be trained and the number of hours of training to be provided under this contract will be as shown on the bid schedule.

645-2.01 Objective.  Training and upgrading of minorities and women toward journey status is the primary objective of this program.  The Contractor shall enroll minorities and/or women, where possible, and document good faith efforts prior to the hire of non-minority males in order to demonstrate compliance with this Training Special Provision.  Specific good faith efforts required under this Section for the recruitment and employment of minorities and women are found in the Federal EEO Bid Conditions, Form 25A301, items 7.b, 7.c, 7.d, 7.e, 7.i, 7.j and 7.l, located in the "green pages" of this document.  

645-3.01 General.  The Contractor shall determine the distribution of the required number of apprentices/trainees and the required number of hours of training among the various work classifications based upon the type of work to be performed, the size of the workforce in each trade or job classification, and the shortage of minority and female journey workers within a reasonable area of recruitment.

Training will be provided in the skilled construction crafts unless the Contractor can establish prior to contract award that training in the skilled classifications is not possible on a project; if so, the Department may then approve training either in lower level management positions such as office engineers, estimators, and timekeepers, where the training is oriented toward construction applications, or in the unskilled classifications, provided that significant and meaningful training can be provided. Some offsite training is permissible as long as the training is an integral part of an approved training program and does not comprise a significant part of the overall training.

Credit for offsite training hours indicated above may only be made to the Contractor where the apprentices/trainees are concurrently employed on the project and the Contractor does one or more of the following: contributes to the cost of the training, provides the instruction to the apprentice/trainee, or pays the apprentice's/trainee's wages during the offsite training period.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.

Prior to award of the contract, the Contractor shall submit Form 25A311, Training Utilization Report, indicating the training program to be used, the number of apprentices/trainees to be trained in each selected classification, the number of hours of training to be provided, and the anticipated starting time for training in each of the classifications.

Training must begin within 2 weeks of the anticipated start date(s); unless otherwise authorized by a Directive.  Such authorization will be made only after submission of documentation by the Contractor, and approval by the Engineer, of efforts made in good faith which substantiate the necessity for a change.

Contractors may use a training program approved by the U.S. Department of Labor, Bureau of Apprenticeship & Training (USDOL/BAT), or one developed by the Contractor and approved prior to contract award by the Alaska Department of Transportation and Public facilities (ADOT&PF) Training Program Representative, using Form 25A310.

The minimum length and type of training for each classification will be established in the training program selected by the Contractor.  Training program approval by the Department for use under this section is on a project by project basis.

It is expected that each apprentice/trainee will begin training on the project as soon as feasible after start of work utilizing the skill involved and remain on the project as long as training opportunities exist or until training has been completed.  It is not required that apprentices/trainees be continuously employed for the duration of the contract.

If, in the judgement of the Contractor, an apprentice/trainee becomes proficient enough to qualify as a journey worker before the end of the prescribed training period and the Contractor employs that individual as a journey worker in that classification for as long as work in that area remains, the individual's training program will be considered completed and the balance of training hours required for that apprentice/trainee shall be waived.

The Contractor shall furnish each ADOT&PF training program trainee a copy of the program (Form 25A310) to be followed during training on the project, and with a written certification showing the type and length of training completed on the project.  Existing USDOL/BAT apprentices should already have a copy of their program.  No employee shall be employed for credit as an apprentice/trainee in a classification in which that employee has previously worked at journey status or has previously completed a training course leading to journey status.

The Contractor shall periodically review the training and promotion potential of minority and women employees and shall encourage eligible employees to apply for such training and promotion.

The Contractor shall provide for the maintenance of records and the furnishing of periodic reports documenting the progress of each apprentice/trainee.  The Contractor must submit Form 25A313 by the 15th of each month and provide each ADOT&PF trainee written evaluation reports for each unit of training provided as established on Form 25A310.

645-3.02 Wages.  Trainees in ADOT&PF approved training programs will be paid prevailing Davis-Bacon fringe benefits plus at least 60 (but less than 100) percent of the appropriate minimum journey rate specified in the contract for the first half of the training period, at least 75 (but less than 100) percent for the third quarter of the training period, and at least 90 (but less than 100) percent for the last quarter of the training period.  Trainee wages shall be identified on Form 25A310.  Apprentices in USDOL/BAT training programs shall be paid in accordance with their approved program.  Beginning wages of each trainee/apprentice enrolled in a Section 645 Training Program on the project shall be identified on Form 25A312. 

645-3.03 Subcontracts.  In the event the Contractor subcontracts a portion of the work, he shall determine how many, if any, of the apprentices/trainees are to be trained by the subcontractor.  Any such subcontracts shall include this Section 645, Form 25A311 and Form 25A310, where appropriate.  However, the responsibility for meeting these training requirements remains with the Contractor; compliance or non-compliance with these provisions rests with the Contractor and sanctions and/or damages, if any, shall be applied to the Contractor in accordance with subsection 645-5.01, Basis of Payment.

645-4.01 Method of Measurement.  The Contractor will be credited for each approved apprentice/trainee employed on the project and reimbursed on the basis of hours worked, as listed in the certified payrolls.  There shall be no credit for training provided under this section prior to the Contractor's submittal and approval by the Engineer of Form 25A312 for each apprentice/trainee trained under this Section.  Upon completion of each individual training program, no further measurement for payment shall be made.

645-5.01 Basis of Payment.  Payment will be made at the contract unit price for each hour of training credited.  Where a trainee or apprentice, at the discretion of the Contractor, graduates early and is employed as a journey worker in accordance with the provisions of subsection 645-3.01, the Contractor will receive payment only for those hours of training actually provided.

This payment will be made regardless of any other training program funds the Contractor may receive, unless such other funding sources specifically prohibit the Contractor from receiving other reimbursement.

Payment for training in excess of the number of hours specified on the approved Form 25A311, may be made only when approved by the Engineer through Change Order.

Non-compliance with these specifications shall result in the withholding of progress payments until good faith efforts documentation has been submitted and acceptable remedial action has been taken.

Payment will be at the end of the project following the completion of all training programs approved for the project.  No payment or partial payment will be made to the Contractor if he fails to do any of the following and where such failure indicates a lack of good faith in meeting these requirements:

1.
provide the required hours of training (as shown on the approved Form 25A311),

2.
train the required number of trainees/apprentices in each training program (as shown on the approved Form 25A311), or 

3.
hire the apprentice/trainee as a journey worker in that classification upon completion of the training program for as long as work in that area remains.

Failure to provide the required training damages the effectiveness and integrity of this affirmative action program and thwarts the Department's federal mandate to bring women and minorities into the construction industry.  Although precise damages to the program are impractical to calculate, they are at a minimum, equivalent to the loss to the individuals who were the intended beneficiaries of the program.  Therefore, where the Contractor has failed, by the end of the project, to provide the required number of hours of training and has failed to submit acceptable good faith efforts documentation which establishes why he was unable to do so, the Contractor will be assessed an amount equal to the following damages to be deducted from the final progress payment:

Number of hours of training not provided, times the journey worker hourly scale plus benefits.  The journey worker scale is that for the classification identified in the approved programs.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit

645(1)
Training Program,
Labor Hour


___ Trainee(s)/Apprentice(s)

(10/29/91)S 16

Add the following Section:

SECTION 647

EQUIPMENT RENTAL

Special Provisions

647-1.01 DESCRIPTION. This item consists of furnishing construction equipment, operated, fueled and maintained, on a rental basis for use in construction of extra or unanticipated work at the direction of the Engineer. Construction equipment is defined as that equipment actually used for performing the items of work specified and shall not include support equipment such as, but not limited to, hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

The work is to be accomplished under the direction of the Engineer, and the Contractor's operations shall at all times be in accordance with the Engineer's instructions. These instructions by the Engineer shall be to the Contractor's supervisory personnel only, not to the operators or laborers. In no case shall these instructions by the Engineer be construed as making the Department liable for the Contractor's responsibility to prosecute the work in the safest and most expeditious manner.

647-2.01 EQUIPMENT FURNISHED. In the performance of this work, the Contractor shall furnish, operate, maintain, service, and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer. The operation of all equipment shall be by skilled, experienced operators familiar with the equipment.

The kinds, sizes, capacities, and other requirements set forth shall be understood to be minimum requirements. The number of pieces of each equipment to be furnished and used shall be as the Engineer considers necessary for economical and expeditious performance of the work. The equipment shall be used only at such times and places as the Engineer may direct.

All equipment shall be in first-class working condition and capable of full output and production. The minimum ratings of various types of equipment shall be as manufactured and based on manufacturer's specifications. Alterations will not be considered acceptable in achieving the minimum rating. Equipment shall be replaced at any time when, in the opinion of the Engineer, their condition is below that normal for efficient output and production.

All equipment shall be fully operated, which shall be understood to include the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and all incidental items and expenses.

647-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL. Equipment operators shall be competent and experienced and shall be capable of operating the equipment to its capacity. All personnel furnished by the Contractor shall be, and shall remain during the work hereunder, employees solely of the Contractor.

The Contractor shall furnish, without direct compensation, a job superintendent or Contractor's representative together with such other personnel as are needed for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and materials provided by the Contractor and involved in the performance of the work. Also, the Contractor shall furnish, without direct compensation, such transportation as may be appropriate for the personnel.

647-3.01 CONSTRUCTION REQUIREMENTS. The performance of the work shall be in accordance with the instructions of the Engineer, and with recognized standards and efficient methods.

The Contractor shall furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer and shall commence, continue, and stop any of the several operations involved in the work only as directed by the Engineer.

Normally, the work is to be done when weather conditions are reasonably favorable, six (6) days per week, Mondays through Saturdays, holidays excepted.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project. The serial number and brief description of each item of equipment listing in the bid schedule and the number of hours, or fractions thereof to the nearest one-quarter hour, during which equipment is actively engaged in construction of the project shall be recorded by the Engineer Each day's activity will be recorded on a separate sheet or sheets, which shall be verified and signed by the Contractor's representative at the end of each shift, and a copy will be provided to the Contractor's representative.

647-4.01 METHOD OF MEASUREMENT. The number of hours of equipment operation to be paid for shall be the actual number of hours each fully operated specified unit of equipment, or each fully operated specified combination of units of equipment, is actually engaged in the performance of the specified work on the designated areas in accordance with the instruction of the Engineer. The pay time will not include idle periods, and no payment will be made for time used in oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment. Travel time to or from the project, will not be authorized for payment.

647-5.01 BASIS OF PAYMENT. Payment for Item 647(1), Wide Pad Dozer, 48 kW Minimum will be paid on a contingent sum basis at the rate of $125/hour.  This shall be full compensation for furnishing, operating, maintaining, servicing and repairing the equipment, and for all incidental costs related to the equipment. Furnishing and operating of equipment of heavier type, larger capacity, or higher wattage than specified will not entitle the Contractor to any extra compensation. 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit

647(1)
Wide Pad Dozer, 48 kW Minimum
Contingent Sum

(11/12/98)R15M98

Add the following Section:

SECTION 651

EAGLE MONITORING

651‑1.01 DESCRIPTION. This work shall consist of engaging a Professional Services Contractor to provide a monitor to observe eagle activity at the nest tree located at Sta.2+100, 110 m Rt., in order to comply with this section and Section 107.

651‑2.01 MATERIALS. A video camera with a minimum 10 power zoom lens shall be used to monitor and record nest activity.

651‑3.01 GENERAL REQUIREMENTS. The monitor shall work directly for the contract manager of the professional services contract.  He shall be trained by the Professional Services Contract Manager or another qualified representative in the techniques of monitoring and observing eagles. The Professional Services Contract Manager will be responsible for preparing an eagle monitoring plan in conjunction with the Contractors work plan when it involves work within the restricted area or any timing restriction period.

The Professional Services Contract Manager shall meet one of the following criteria.

1. 
Have a bachelor of science degree in biology, environmental science or ecology and be presently working in that profession.

2. 
Have 2 years experience monitoring and observing eagles or other birds of prey or studying their habitat.

The on‑site eagle monitor shall be an employee of the Professional Services Contract Manager and shall be at least 18 years of age and physically able to perform all aspects of work.

651‑4.01 METHOD OF MEASUREMENT. The eagle monitoring will be subsidiary to Item 201(4C), Hand Clearing.

SECTION 702

ASPHALT MATERIALS

Special Provisions.

702-2.01 ASPHALT CEMENTS. Add the following: Performance Graded Asphalt Binder shall conform to the requirements of AASHTO MP1 and shall conform to the properties defined by AASHTO T-53 and ASTM D5801 as pertaining to each grade.


Performance Grade

      Property
Standard
PG 52-28
PG 58-28
PG 64-28
Softening Point
AASHTO T-53
(none)
49oC
52oC

Toughness (min)
ASTM D5801
(none)
12.4 N-m
12.4 N-m

Tenacity (min)
ASTM D5801
(none)
8.5 N-m
8.5 N-m

(12/14/99)R244M98*

SECTION 703

AGGREGATES

Special Provisions

703‑2.03 AGGREGATE FOR BASE. Delete Table 703-2 and substitute the following:

TABLE 703-2

AGGREGATE FOR UNTREATED BASE

Percent Passing By Weight

	Sieve Designation
	Grading C-1
	Grading D-1
	Grading E-1

	37.5 mm
	100
	
	

	25 mm
	70-100
	100
	100

	19 mm
	60-90
	70-100
	70-100

	9.5 mm
	45-75
	50-79
	50-85

	4.75 mm
	30-60
	35-58
	35-65

	2.36 mm
	22-52
	20-47
	23-50

	0.600 mm
	10-33
	10-26
	13-31

	0.300 mm
	6-23
	6-19
	10-26

	0.075 mm
	0-6
	0-6
	8-15


(2/28/00)R117M98

703-2.04 AGGREGATE FOR ASPHALT CONCRETE PAVEMENT.  Under Blended Aggregate, delete the last sentence and substitute: “Ensure that the fraction actually retained between any two consecutive sieves larger than the 0.150 mm is not less than 2% of the total."

703-2.07 SELECTED MATERIAL.  Replace the last sentence in items 1. with the following: The percent passing the 0.075 mm sieve will be determined on minus 75 mm material.   The source shall be tested before use and the percent passing the.02 mm sieve shall not exceed 3 percent

Replace the last sentence in item 2. with the following: The percent passing the 0.075 mm sieve will be determined on minus 75 mm material.

SECTION 726

TOPSOIL

Special Provisions

726-2.01 TOPSOIL. Replace Item No. 3 with the following:


TABLE 726-1


TOPSOIL REQUIREMENTS

	REQUIREMENT
	CLASS A
	CLASS B

	Sieve Designation
	Percent Passing by Weight

	75 mm
	-
	100

	12.5 mm
	100
	-

	4.75 mm
	95-100
	75-100

	1.18 mm
	64-90
	50-95

	.075 mm
	30-60
	20-80

	Organic Content*
	10% - 40%
	5% minimum

	Limestone
	3.4 Mg/hectare
	-


*   Determined by loss on ignition of oven dried sample in accordance with ATM T-6

 (11/12/98)R139M98

SECTION 727

SOIL STABILIZATION MATERIAL

Special Provisions

727-2.01 MULCH. Delete numbered item 1. in its entirety and substitute the following: 

1.
Virgin/Recycled Wood Fiber, Recycled Paper (“wood cellulose”) Mulch, or a Blend of Virgin/Recycled Wood Fiber with Recycled Paper Mulch. Blended mulch may contain up to 50% recycled paper.  The mulch shall meet the following requirements:

a.
Contains no growth or germination inhibiting factors.

b.
Will remain in uniform suspension in water under agitation and will blend with grass seed, fertilizer and other additives to form a homogeneous slurry.

c.
Mulch can be applied uniformly on the soil surface.

d.
Will not create a hard crust upon drying and have moisture absorption and retention properties and the ability to hold grass seed in contact with the soil.

e.
Dyed a suitable color to facilitate inspection of its placement.

Ship the mulch material in packages of uniform weight (plus or minus 5%) and bear the name of the manufacturer and the air-dry weight content.

Use a commercial tackifier on all areas steeper than 3:1.  Use the amount recommended by the manufacturer.  (8/19/99)R206M98

Add the following Item:

3.
Shredded Bark Mulch. Shredded bark mulch shall consist of spruce, Douglas fir, pine, or hemlock bark shredded with maximum length of 80 millimeters. The shredded mulch shall not contain resin, tannin, non‑organic or foreign elements in quantities that could inhibit plant growth. The mulch shall have the characteristics to be spread evenly so as to form a uniform consistent mat that inhibits weed growth and will not blow or wash away. Chipped wood is not acceptable.

SECTION 729

GEOTEXTILES

Special Provisions.


729-2.01 EMBANKMENT SEPARATION AND REINFORCEMENT.  Under 1. Separation, replace ‘(medium survivability)’ with: ‘(Class 3)’.  Under 2. Reinforcement, replace ‘Separation (high survivability)’ with: ‘Stabilization’.


729-2.02 SUBSURFACE DRAINAGE AND EROSION CONTROL.  Under 2. Erosion control, replace ‘Meet AASHTO M 288 for Erosion Control’ with: ‘Meet AASHTO M 288 for Permanent Erosion Control’.


729-2.04 SEDIMENT CONTROL.  Replace ‘Meet AASHTO M 288 for Sediment Control’ with: ‘Meet AASHTO M 288 for Temporary Silt Fence’.

(2/28/00)R229M98

SECTION 730

SIGN MATERIALS

Special Provisions

730‑2.04 SIGN POSTS. Under item 1., Metal Pipe Posts, add the following to paragraph a.: Posts conforming to ASTM A53 shall be either Type E grade B, or Type S grade B.

Standard Modification

In item 2. Perforated Steel Posts., paragraph a., first sentence, replace “ASTM A 446” with “ASTM A 653 and ASTM A 924”.

(06/25/99)M 83

Special Provisions

Add the following:

5.
Structural Tubing and W Shape Beams.


a.
Structural tubing shall conform to either ASTM A500, grade B, or ASTM A501. The tubing shall be square and of the dimensions called for in the plans with 5 millimeter thick walls. 11 millimeter diameter holes shall be drilled as required to permit mounting of the sign.


b.
W shape beams shall conform to ASTM A36.


c.
Structural tubing and W shape beams shall be hot dip galvanized in accordance with 1.b. of this subsection. Damaged and abraded tubes and beams shall be repaired in accordance with 1.c. of this subsection.

(2/29/00)R81M

APPENDIX A

CONSTRUCTION SURVEYING REQUIREMETNS

(METRIC)

APPENDIX B

ENVIRONMENTAL/PERMITS
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