ESCROW OF PROPOSAL DOCUMENTATION AFFIDAVIT

THE UNDERSIGNED HEREBY CERTIFIES THAT THE ESCROW OF PROPOSAL DOCUMENTATION CONTAINS ALL OF THE INFORMATION THAT WAS USED TO DEVELOP THE PROPOSAL AND THAT I HAVE PERSONALLY EXAMINED THESE CONTENTS AND THAT THE DOCUMENTATION IS CORRECT AND COMPLETE IN ACCORDANCE WITH SUBSECTION 102-1.17. SUBMITTAL BY THE CONTRACTOR OF A CLAIM, WHICH IS NOT CONSISTENT WITH THE CONTENTS OF THESE PROPOSAL PREPARATION DOCUMENTS, SHALL RESULT IN DENIAL OF THE CLAIM.
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SPECIAL NOTICE TO BIDDERS

The Department hereby notifies bidders that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
These items are available upon request in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

a.
Quantity Computations

b.
Cross Sections

c.
State of Alaska Department of Transportation and Public Facilities publication, Alaska Storm Water Pollution Prevention Plan Guide, January 19, 2005.

d.
Department of Transportation and Public Facilities - Sign Face Fabrication Requirements

e.
Standard Specifications for Highway Construction 2004.  ($25.00)

f.
Alaska Test Methods Manual (Lab & Field), 2004 Edition. ($25.00)

2.
Utility agreements pertaining to the disposition of all utility facilities on this project are available for review at the office of the Utilities Engineer, (907) 269-0647.

3.
The Department has approved an environmental document addressing concerns and environmental commitments and is available for review in the office of the Preliminary Design and Environmental Supervisor, (907) 269-0549.

4.
The Materials Certification List (MCL) has been included in Appendix C.  This list is provided for the Contractor to determine which materials will require submittal to the project Engineer for certification of compliance.  The MCL also provides the Project Engineer with the appropriate approving authority.

5.
The Laborers’ Mechanics’ Minimum Rate of Pay contains information on remote sites and per diem.  The department of Labor has issued WHPL #197, which further clarifies this requirement.  See pay item 640(4).


SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS

Standard Modification

102-1.05 PREPARATION OF BID. Modify the second sentence in the third paragraph, after: “If a bidder is a corporation, the bid must be signed by a corporate officer,” add: or agent.  E18(06/30/04)

SECTION 105 


CONTROL OF WORK

Special Provisions

105‑1.06 COOPERATION WITH UTILITIES. 

Add the following: The Contractor shall request locates from all the utilities having facilities in the area. The Contractor shall use the locate Call Center for the following utilities:

	Alaska Digline Inc.

Statewide
800-478-3121

who will notify the following:

	GCI Communications

United Utilities


The Contractor shall call the following utilities and agencies directly:

Bethel Utilities Corporation (BUC) by calling: 
543-2949

City of Bethel, Public Work Department by calling:
 543-3110  

There are various utility appurtenances located within the project limits.  Utilities scheduled for relocation are addressed in the following utility specific sections.  Cooperate with these utilities and coordinate schedule of work to allow them access to the project for their adjustments and/or relocation.

The Contractor shall bear the responsibility for changes in contract scheduling that result in the conditions in this specification not being met.  Additional coordination with the applicable utility will be required.

Schedule and coordinate the utility relocations with project construction as set forth in subsection 108-1.03, Prosecution and Progress.

Right of Way and/or Construction surveying is required prior to utility relocation.

Payment will be made as follows:

1. Subsidiary to Item 642(1) Construction Surveying, if the Contractor is required to provide the surveying as part of the contract and/or

2. Under Item 642(3) Three Person Survey Party, if the construction or Right of Way staking required by the utility is either in advance of the Contractor’s 2 week work plan, or not required by the contract.

The utility shall give the Contractor, through the Engineer, 15 calendar days advance written notice for required staking.  (09/01/04)R3

Coordinate and provide the required traffic control and flagging for the Utility’s during the relocation work, as listed below.  This work will be paid for under the applicable 643 items.   

Specific coordination requirements for the specific utilities are included below: 

City of Bethel Public Works, (BPW) has existing buried road crossing facilities and will be installing new culvert pipe road crossings within this project.  Notify BPW by calling 907-543-3110 to establish a point of contact and to determine where to send the advance written notice. The following locations have been identified for new CMP installation.       

	Location No.
	Station
	Type of Facility
	Calendar Day Required

	1.
	86+40+/-, Lt. & Rt.
	CMP for Sanitary Sewer
	6

	2.
	88+46+/-, Lt. & Rt.
	CMP for Sanitary Sewer
	6

	3.
	90+13+/-, Lt. & Rt.
	CMP for Sanitary Sewer
	6

	4.
	92+66+/-, Lt. & Rt.
	CMP for Sanitary Sewer
	6

	5.
	96+90+/-, Lt. & Rt.
	CMP for Sanitary Sewer
	6

	6.
	99+56+/-, Lt. & Rt.
	CMP for Sanitary Sewer
	6


Bethel Utilities Corporation, (BUC) has existing aerial facilities located within this project that will require adjustment.  Notify BUC by calling 907-543-2949 to establish a point of contact and to determine where to send the advance written notice.  The following existing facilities have been identified as a potential conflict.  

	Location No.
	Station
	Type of Facility
	Calendar Day Required

	1.
	32+60+/- Lt. 
	Inset pole 
	4

	2.
	37+39, Lt
	Primary 3-phase pole 
	5

	3.
	84+90, Rt. 
	Anchor and Guy 
	3

	4.
	90+67, 13ft Lt. 
	Guy pole and anchor 
	5


Provide the work listed below before BUC and/or in conjunction with the relocation.  

Location No.1 through 4: Coordinate and provide right of way staking sufficient enough to enable BUC to determine the new pole placement locations that may include, but is not limited to, roadway shoulder and finish grading locations.

General Communications Inc., (GCI) has existing aerial and underground facilities located within this project that will require adjustment.  Notify GCI by calling 907-229-9176 to establish a point of contact and to determine where to send the advance written notice.  The following existing facilities have been identified as a potential conflict.

	Location No.
	Station
	Type of Facility
	Calendar Day Required

	1.
	32+55, Lt. (Kaligtuq Road )
	Aerial Cables
	3

	2.
	37+15 Lt. & Rt.
	Aerial Cable 
	3

	3.
	37+40, Lt. 
	Aerial Cables 
	4

	4.
	81+60 Rt. 
	Pedestal 
	7

	5.
	93+60 Lt. & Rt. 
	Aerial Cable 
	3


Provide or perform work listed below before GCI and/or in conjunction with the relocation.  
Location 1. through 3.: When BUC has completed the placement of all the new poles GCI will then schedule their crews for required adjustments of the facilities. 

Location No. 4.:  Coordinate with and provide the necessary slope staking, finish grade information, and staking of the radius in the southeast quadrant of Mallard Lane provide this information to GCI.  

Location No. 5.: Provide all the required finish grade information in this crossing location to GCI.  

United Utilities Inc. (UUI) has existing aerial and underground facilities located within this project that will require adjustment.  Notify UUI by calling 907-273-5315 to establish a point of contact and to determine where to send the advance written notice.  The following existing facilities have been identified as a potential conflict.

	Location Number
	Station
	Type of Facility
	Calendar Day Required

	1.
	69+14, Lt.& Rt.
	Aerial telephone cable
	3

	2.
	82+91, 17ft, Lt. 
	Telephone Pedestal
	6

	3.
	93+59, Lt.& Rt. 
	Aerial telephone cable
	3


Provide the work listed below before and/or in conjunction with the UUI relocation.  
Location 1. & 3: When BUC has completed the placement of the new poles UUI will then schedule their crews for required adjustments of the facilities.

Location 2.: When completing the slope staking in this pedestal location, provide the finish grading and slope stake information to UUI.

105-1.16 FINAL ACCEPTANCE AND RECORD RETENTION. Modify the first paragraph, Item 4., after: “DOLWD” add: and State Department of Revenue.
105‑1.17 CLAIMS. Add the following Any appeal to the superior court under AS 36.30.685 must be filed in the third judicial district. (3/21/01)R93

SECTION 106


CONTROL OF MATERIAL

Special Provisions

106-1.01 Source of Supply and Quality Requirements.  Add the following: 

Buy America Provision. The Contractor shall comply with the requirements of 23 CFR 635.410, Buy America Requirements, and shall submit a completed Material Origin Certificate, Form 25D-60, prior to award of the contract. 

All steel and iron products which are incorporated into the work, shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.001) of the total contract amount, or $2500, whichever is greater. For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project including freight.

“Manufactured in the United States” means that all manufacturing processes starting with the initial mixing and melting through the final shaping, welding, and coating processes must be undertaken in the United States. The definition of “manufacturing process” is smelting or any subsequent process that alters the material’s physical form, shape or chemical composition. These processes include rolling, extruding, machining, bending, grinding, drilling, etc. The application of coatings, such as epoxy coating, galvanizing, painting or any other coating that protects or enhances the value of steel or iron materials shall also be considered a manufacturing process subject to the “Buy America Requirements.”

Buy America does not apply to raw materials (iron ore), scrap, pig iron, and processed, pelletized and reduced iron ore. It also does not apply to temporary steel items (e.g., temporary sheet piling, temporary bridges, steel scaffolding, and falsework). Further, it does not apply to materials that remain in place at the Contractor’s convenience (e.g., sheet pilings, and forms).

The North American Free Trade Agreement (NAFTA) does not apply to the Buy America requirement. There is a specific exemption within NAFTA (article 1001) for grant programs such as the Federal-aid highway program. 

When steel and iron products manufactured in the United States are shipped to a foreign country where non steel or iron products are installed on or in them (e.g., electronic components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

The Contractor shall take whatever steps are necessary to ensure that all manufacturing processes for each covered product comply with this provision. Non-conforming products shall be replaced at no expense to the State. Failure to comply may also subject the Contractor to default and/or debarment. False statements may result in criminal penalties prescribed under Title 18 US Code Section 1001 and 1020. (02/07/05)S 13


SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions

107-1.02 PERMITS, LICENSES AND TAXES. Add the following: The Contractor shall obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on any off project site, is not expected to impact any cultural resources. The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715. If the Contractor discovers cultural resources during construction activities, stop work at that site and notify the Engineer.

The Contractor shall provide a wetland specialist able to conduct wetlands determinations and delineations in accordance with the Corps of Engineers 1987 Wetland Delineation Manual, of any site outside the project limits or not previously permitted, impacted by the Contractor's operations. These delineations will be subject to Corps of Engineers approval.

The Contractor shall provide a copy to the Engineer, of all permits or clearances received prior to Contractor's use of any site outside the project limits. Additionally, the Contractor shall provide the Engineer a written statement that the Contractor has obtained all necessary permits or clearances. The Contractor shall also provide a written statement to the Engineer listing agencies or offices contacted that responded that required no additional action from the Contractor.

The Contractor shall obtain an Endangered and Threatened Species Clearance from the U.S. Fish and Wildlife Service for sites being used outside the project limits.

107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.  Add the following: If the Contractor requires water for any construction purpose from a non‑municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8624. (05/29/02)R7M

Add the following subsections:

107-1.21 FEDERAL AFFIRMATIVE ACTION. The Federal Equal Employment Opportunity, Disadvantaged Business Enterprise, and On-the-Job Training affirmative action program requirements that are applicable to this Contract are contained in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program


Section 120

Training Program






Section 645

Federal EEO Bid Conditions





Form 25A301

EEO-1 Certification






Form 25A304

DBE Subcontractable Items





Form 25A324

ADOT&PF Training Program Request



Form 25A310

Training Utilization Report





Form 25A311

Contact Report






Form 25A321A

DBE Utilization Report





Form 25A325C

Summary of Good Faith Effort Documentation


Form 25A332A

Required Contract Provisions, Federal-Aid Contracts

Form 25D-55

In addition to the sanctions provided in the above references, non-compliance with these requirements is grounds for withholding of progress payments.

(8/13/98)S80


SECTION 108


PROSECUTION AND PROGRESS

Special Provision

108-1.03 PROSECUTIONS AND PROGRESS.  Delete the last sentence of the first paragraph and substitute the following:  Submit the following at the Preconstruction Conference:

Delete item 1.  A progress schedule.  and substitute the following:

1.
A Critical Path Method (CPM) Schedule is required, in a format acceptable to the Engineer, showing the order in which the work will be carried out and the contemplated dates on which the Contractor and subcontractors will start and finish each of the salient features of the work, including any scheduled periods of shutdown.  Indicate any anticipated periods of multiple-shift work in the CPM Schedule.  If revisions to the proposed CPM Schedule are required, make them promptly.  Promptly submit a revised CPM Schedule if there are substantial changes to the Contractor’s schedule, or upon request of the Engineer.  Use the schedule for coordination and monitoring of all work under the contract including all activity of subcontractors, manufacturers, suppliers, utility companies and review activity of the Department.

(12/13/02)R261M98

SECTION 109


MEASUREMENT AND PAYMENT

Special Provisions

109‑1.05 COMPENSATION FOR EXTRA WORK. Under item 3.  Equipment, item a. add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska - South Region.  (2/24/05)R14
Standard Modification

109-1.08 FINAL PAYMENT. Add the following sentence to the first paragraph:
The Department will not process the final estimate until the Contractor completes Items 1 through 4 in the first paragraph of subsection 105-1.16.  E11(06/30/04)
Add the following section:

 
SECTION 120


DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

120-1.01 DESCRIPTION. The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 26, with the opportunity to participate on an equitable basis with other contractors in the performance of contracts financed in whole, or in part, with federal funds. The Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of USDOT assisted contracts.
120-1.02 INTERPRETATION. It is the intent of this section to implement the requirements of 49 CFR, Part 26, and the Department's federally approved DBE Program. 

120-1.03 ESSENTIAL CONTRACT PROVISION.  Failure to comply with the provisions of this section will be considered a material breach of contract, which may result in the termination of this contract or such other remedy as ADOT&PF deems appropriate.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS 36.30.640(4).

120-1.04 DEFINITIONS AND TERMS. The following definitions will apply. 

1. Broker. A DBE certified by the Department that arranges for the delivery or provision of creditable materials, supplies, equipment, transportation/hauling, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project. A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given. 

2. Commercially Useful Function (CUF). The execution of the work of the Contract by a DBE carrying out its responsibilities by actually performing, managing, and supervising the work involved using its own employees and equipment. The DBE shall be responsible, with respect to materials and supplies used on the Contract, for negotiating price, determining quality and quantity, ordering the material, and installing (where applicable) and paying for the material itself. To determine whether a DBE is performing a commercially useful function, an evaluation of the amount of work subcontracted, industry practices, whether the amount the firm is to be paid under the Contract is commensurate with the work it is actually 

performing and the DBE credit claimed for its performance of the work.  Other relevant factors will be considered. The Engineer makes the determination of CUF after evaluating the way in which the work was performed during the execution of the Contract. 

3. Disadvantaged Business Enterprise (DBE). An enterprise which is a for-profit small business concern 

a. that is at least 51 percent owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a corporation, in which 51 percent of the stock is owned by one or more such individuals; 

b. whose management and daily business operations are controlled by one or more of the socially and economically disadvantaged individuals who own it; and

c. has been certified by the Department in accordance with 49 CFR, Part 26. 

4. DBE Key Employee. Permanent employees identified by the DBE owner in its certification file in the Department Civil Rights Office.

5. DBE Utilization Goal. The percent of work to be performed by certified DBEs that is established by the Department and specified in the Contract.

6. Good Faith Efforts. Efforts by the bidder or Contractor to achieve a DBE goal or other requirement of 49 CFR Part 26, by their scope, intensity, and appropriateness to the objective, that can reasonably be expected to fulfill the program requirement.

7. Manufacturer. A DBE certified by the Department in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

8. Notification. For purposes of soliciting DBE participation on a project and to count toward a contractor’s Good Faith Efforts, notification shall be by letter or fax transmission, with a return receipt requested or successful transmission report. Telephonic contact with a DBE may be allowed, however it shall be based on the ability of Civil Rights staff to independently verify this contact.

9. Regular Dealer. A DBE certified by the Department in a supply category that 

a. maintains an in-house inventory on a regular basis of the particular product provided to this project; and

b. keeps an inventory in an amount appropriate for the type of work using that product; and 

c. offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large.  If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis; and may additionally 

d. fabricate (assembles large components) for use on a construction project, consistent with standard industry practice, for delivery to the project. 

120-2.01 UTILIZATION GOAL.  The DBE Utilization Goal for this contract is shown on Form 25A324 (DBE Subcontractable Items) as a percentage of the total basic bid amount. A DBE may be considered creditable towards meeting the DBE Utilization Goal at time of Contract award, if the DBE is certified by the Department in a category covering the CUF to be performed at the time of listing on Form 25A325C (DBE Utilization Report). 

A bidder shall demonstrate the ability to meet the DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this Contract.

If the Department reduces the quantity of work of a bid item involving a DBE firm, the DBE Utilization Goal on Form 25A325C will be reduced proportionately.

120-3.01 DETERMINATION OF COMPLIANCE

1. Phase I - Bid. Each bidder must register with the Civil Rights Office annually in accordance with §§26.11 & 26.53(b)(2)(iv) of 49 CFR, Part 26.  No contract may be awarded to a bidder that is not registered.

2. Phase II - Award. The apparent low bidder will provide the following within 15 days of receipt of notice of intent to award:

a. Written DBE Commitment. Written commitments from DBEs to be used on the project. The written commitment shall contain the following information:

1) A description of the work that each DBE will perform;

2) The dollar amount of participation by the DBE firm;

3) Written documentation of the bidder/offer’s commitment to use a DBE subcontractor whose participation it submits to meet a contract goal; and

4) Written confirmation from the DBE that it is participating in the contract as provided in the prime Contractor’s commitment. 

b. DBE Utilization Report. Form 25A325C listing the certified DBEs to be used to meet the DBE Utilization Goal. 

c. Good Faith Effort Documentation. Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (Form 25A321A) if the Contractor submits less DBE utilization on Form 25A325C than is required to meet the DBE Utilization Goal. If accepted by the Department, this lower DBE utilization becomes the new DBE Utilization Goal. If the bidder cannot demonstrate the ability to meet the DBE Utilization Goal, and can not document the minimum required Good Faith Efforts (as outlined in subsection 120-3.02 below), the Contracting Officer will determine the bidder to be not responsible.

3. Phase III - Construction. 

a. Designation of DBE/EEO Officer. At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE/EEO officer.

b. DBE Creditable Work. The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE. 

c. DBE Replacement. If the Engineer approves a DBE replacement, the Contractor shall replace the DBE with another DBE for the same work in order to fulfill its commitment under the DBE Utilization Goal. In the event that the Contractor cannot 

obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer and the Civil Rights Office, both of the following criteria have been met:

1) The Contractor has not committed any discriminatory practice in its exercise of good business judgement to replace a DBE.

2) If the Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with subsection 120-3.02.

d. DBE Utilization Goal. The DBE Utilization Goal will be adjusted to reflect only that amount of the DBE's work that can not be replaced.

120-3.02 GOOD FAITH EFFORT
1. Good Faith Effort Criteria. The Contracting Officer will use the following criteria to judge if the bidder, who has not met the DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract. 

Failure by the bidder to perform and document all of the following actions constitutes insufficient Good Faith Effort. 

a. Consideration of all subcontractable items. The bidder shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department (on Form 25A324) prior to bid opening. It is the bidder’s responsibility to make the work listed on the subcontractable items list available to DBE firms, to facilitate DBE participation. 

b. If the bidder can not achieve the DBE Utilization Goal using the list of available DBE firms based on the subcontractable items list, then the bidder may consider other items that could be subcontracted to DBEs. 

c. Notification to all active DBEs listed for a given region in the Department's most current DBE Directory at least 7 calendar days prior to bid opening. The bidder must give the DBEs no less than five days to respond. The bidder may reject DBE quotes received after the deadline. Such a deadline for bid submission by DBEs will be consistently applied. DBEs certified to perform work items identified on Form 25A324 must be contacted to solicit their interest in participating in the execution of work with the Contractor. Each contact with a DBE firm will be logged on a Contact Report (Form 25A321A).

d. The bidder may reject non-competitive DBE quotes.  Allegations of non-competitive DBE quotes must be documented and verifiable. A DBE quote that is more than 10.0% higher than the accepted non-DBE quote will be deemed non-competitive, provided the DBE and non-DBE subcontractor quotes are for the exact same work or service. Bidders must have a non-DBE subcontractor quote for comparison purposes. Such evidence shall be provided in support of the bidder’s allegation. Where the bidder rejects a DBE quote as being non-competitive under this condition, the work must be performed by the non-DBE subcontractor and payments received by the non-DBE subcontractor during the execution of the Contract shall be consistent with the non-DBE's accepted quote.  This does not preclude increases as a result of Change documents issued by the Department. 

e. Provision of assistance to DBEs who need help in obtaining information about bonding or insurance required by the bidder.

f. Provision of assistance to DBEs who need help in obtaining information about securing equipment, supplies, materials, or related assistance or services.

g. Providing prospective DBEs with adequate information about the requirements of the Contract regarding the specific item of work or service sought from the DBE.

h. Follow-up of initial notifications by contacting DBEs to determine whether or not they will be bidding. Failure to submit a bid by the project bid opening or deadline by the bidder is de facto evidence of the DBE’s lack of interest in bidding. Documentation of follow-up contacts shall be logged on the Contact Report (Form 25A321A). 

i. Items c through h will be utilized to evaluate any request from the Contractor for a reduction in the DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

2. Administrative Reconsideration. Under the provisions of 49 CFR. Part 26.53(d), if it is determined that the apparent successful bidder has failed to meet the requirements of this subsection, the bidder must indicate whether they would like an opportunity for administrative reconsideration. The bidder must exercise such an opportunity within 3 calendar days of notification it has failed to meet the requirements of this subsection. As part of this reconsideration, the bidder must provide written documentation or argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.

a. The DBE Liaison Officer will make the decision on reconsideration. 

b. The bidder will have the opportunity to meet in person with the DBE Liaison Officer to discuss the issue of whether it met the goal or made adequate good faith efforts to do so. If a meeting is desired, the bidder must be ready, willing and able to meet with the DBE Liaison Officer within 4 days of notification that it has failed to meet the requirements of this subsection.

c. The DBE Liaison Officer will render a written decision on reconsideration and provide notification to the bidder. The written decision will explain the basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do so. 

d. The result of the reconsideration process is not administratively appealable to US DOT.

120-3.03 COMMERCIALLY USEFUL FUNCTION (CUF). 

1. Creditable Work. Measurement of attainment of the DBE Utilization Goal will be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section. CUF is limited to that of a:

a. regular dealer; 

b. manufacturer;

c. broker; 

d. subcontractor; 

e. joint-venture; or

f. prime contractor.

2. Determination of Commercially Useful Function. In order for the CUF work of the DBE to be credited toward the goal, the Contractor will ensure that all of the following requirements are met: 

a. The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project. 

b. A DBE trucking firm certified and performing work in a transportation/hauling category is restricted to credit for work performed with its own trucks and personnel certified with the CRO prior to submitting a bid to a contractor for DBE trucking. The DBE trucking firm must demonstrate that it owns all trucks (proof of title and/or registration) to be credited for work and that all operators are employed by the DBE trucking firm. A DBE trucking firm that does not certify its trucks and personnel that it employs on a job will be considered a broker of trucking services and limited to credit for a broker. (This does not effect the CUF of that same firm, when performance includes the hauling of materials for that work.)

c. The DBE is certified in the appropriate category at the time of 

1) the Engineer's approval of the DBE subcontract, consistent with the written DBE commitment; and

2) the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

d. The Contractor will receive credit for the CUF performed by DBEs as provided in this Section. Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

e. The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the DBE Utilization Goal.

f. The work of the DBE firm must meet the following criteria when determining when CUF is being performed by the DBE: 

1) The work performed will be necessary and useful work required for the execution of the Contract.

2) The scope of work will be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

3) The work will be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE. The work will be performed with the DBE’s own equipment. Either the DBE owner or DBE key employee will be at the work site and responsible for the work. 

4) The manner in which the work is sublet or performed will conform to standard, statewide industry practice within Alaska, as determined by the Department. The work or provision of goods or services will have a market outside of the DBE program (must also be performed by non-DBE firms 

within the Alaskan construction industry).  Otherwise, the work or service will be deemed an unnecessary step in the contracting or purchasing process and no DBE credit will be allowed. 

There will be no DBE credit for lower-tier non-DBE subcontract work.

5) The cost of the goods and services will be reasonable and competitive with the cost of the goods and services outside the DBE program within Alaska. Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable. 

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications. 

6) All subcontract work, with the exception of truck hauling, will be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

7) The DBE will control all business administration, accounting, billing, and payment transactions. The prime contractor will not perform the business, accounting, billing, and similar functions of the DBE. The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance. 

g. On a monthly basis, the Contractor shall report on Form 25A336 (Monthly Summary of DBE Participation) to the Department Civil Rights Office the payments made (canceled checks or bank statements that identify payor, payee, and amount of transfer) for the qualifying work, goods and services provided by DBEs. 

3. Decertification of a DBE. Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the DBE Utilization Goal. 

Should the DBE be decertified between the time of Contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm will not be credited toward the DBE Utilization Goal. The Contractor must still meet the DBE Utilization Goal by either

a. withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, Items c through h) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01); or

b. continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out to DBEs in an amount to meet the DBE Utilization Goal through either 

1) increasing the participation of other DBEs on the project;

2) documenting Good Faith Efforts (Subsection 120-3.02, items c through h); or

3) by a combination of the above. 

4. DBE Rebuttal of a Finding of no CUF. Consistent with the provisions of 49 CFR, Part 26.55(c)(4)&(5), before the Engineer makes a final finding that no CUF has been performed by a DBE firm the Engineer will coordinate notification of the presumptive finding through the Civil Rights Office to the Contractor, who will notify the DBE firm. 

The Engineer, in cooperation with the Civil Rights Office, may determine that the firm is performing a CUF if the rebuttal information convincingly demonstrates the type of work involved and normal industry practices establishes a CUF was performed by the DBE. Under no circumstances shall the Contractor take any action against the DBE firm until the Engineer has made a final determination. The Engineer’s decisions on CUF matters are not administratively appealable to US DOT.

120-3.04 DEFAULT OF DBE.  In the event that a DBE firm under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default. 

The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work.  In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer, the following criteria have been met:

1.
The Contractor was not at fault or negligent in the default and that the circumstances surrounding the default were beyond the control of the Contractor; and 

2. The Contractor is unable to find replacement DBE participation at the same level of DBE commitment and has adequately performed and documented the Good Faith Effort expended in accordance with items c through h of Subsection 120-3.02 for the defaulted work; or

3. It is too late in the project to provide any real subcontracting opportunities remaining for DBEs.

The DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120-4.01 METHOD OF MEASUREMENT.  The Contractor will be entitled to count toward the DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer. The Contractor will receive credit for the utilization of the DBEs, as follows:

1. Credit for the CUF of a DBE prime contractor is 100% of the monies actually paid to the DBE under the contract for creditable work and materials in accordance with 49 CFR 26.55.

2. Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials. This shall include DBE trucking firms certified as a subcontractor and not a broker. Trucks leased from another DBE firm shall also qualify for credit and conforms to the provisions of 49 CFR 26.55(d).

3. Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

4. Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value. The value will be the actual cost paid to the DBE but will not exceed the bid price for the item. 

5. Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5% of the cost of the procurement contract for the creditable item. 

6. Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5% of the cost of the hauling subcontract. 

7. Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5% of the premium cost.

8. Credit for the CUF of a joint venture (JV) (either as the prime contractor or as a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department. The DBE joint venture partner will be responsible for performing all of the work as delineated in the certified JV agreement.

120-5.01 BASIS OF PAYMENT.  Work under this item is subsidiary to other contract items and no payment will be made for meeting or exceeding the DBE Utilization Goal.

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, the Department will consider this to be unsatisfactory work. If the Contractor fails to utilize Good Faith Efforts to replace a DBE, regardless of fault (except for Subsection 120-3.04 item 3), the Department will also consider this unsatisfactory work. Unsatisfactory work may result in disqualification of the Contractor from future bidding under Subsection 102-1.13 and withholding of progress payments consistent with Subsection 109-1.06. (11/17/00)S 33


SECTION 203


EXCAVATION AND EMBANKMENT

Special Provisions

203-3.03 EMBANKMENT CONSTRUCTION.  Add the following: Where the plans call for placement of selected material and excavation is required, the existing material may be left in place if tests determine that it will meet the appropriate selected material requirements. Any reduction in excavation or Borrow quantities as a result of this condition shall not constitute a basis for adjustment in contract unit prices except as provided for in Section 104 Scope of Work. (2/9/00)R23M98

 
SECTION 301


AGGREGATE BASE AND SURFACE COURSE

Special Provisions

301-2.01 MATERIALS.  Add the following after the first sentence:  The gradation of base course material shall conform to the requirements for Grading D-1.  (11/05/02)R116USC02

Replace Section 401 with the following:

SECTION 401
ASPHALT CONCRETE PAVEMENT
Special Provision

401-1.01 DESCRIPTION. Construct one or more layers of plant mixed hot asphalt concrete pavement on an approved surface, to the lines, grades, and depths shown on the Plans.

MATERIALS

401-2.01 COMPOSITION OF MIXTURE - JOB MIX DESIGN. Meet the requirements of Table 401-1 for the Job Mix Design performed according to ATM 417. 

TABLE 401-1

Asphalt Concrete Mix Design Requirements

	DESIGN PARAMETERS
	CLASS

“A”
	CLASS

“B”

	Stability, pounds
	1800 min.


	1200 min.

	Flow, 0.01 inch
	8-14
	8-16

	Voids in Total Mix, %
	3-5
	3-5

	Compaction, number of blows each side 

of test specimen
	75
	50

	Percent Voids Filled with Asphalt (VFA) 
	65-75
	65-78

	Asphalt Content, min. %
	5.0
	5.0

	Dust-asphalt ratio*
	0.6-1.4
	0.6-1.4

	Voids in the Mineral Aggregate (VMA), %, min.

	      Type I


      Type II

      Type III, IV
	12.0

13.0

14.0
	11.0

12.0

13.0


*Dust-asphalt ratio is the percent of material passing the No. 200 sieve divided by the percent of effective asphalt (calculated by weight of mix).

The approved Job Mix Design will specify the target values for gradation, the target value for asphalt cement content, the Maximum Specific Gravity (MSG) of the mix, the additives, and the allowable mixing temperature range. 

Target values for gradation in the Job Mix Design must be within the broad band limits shown in Table 703-3, for the type of asphalt concrete pavement specified but asphalt concrete mixture will have the full tolerances in Table 401-2 applied for evaluation in accordance with 401-4.03 except the tolerances for***deleted*** the #200 sieve is limited by the broad band limits.
Do not produce asphalt concrete mixture for payment until the Engineer approves the Job Mix Design.  Do not mix asphalt concrete mixtures produced from different plants.

Use Asphalt Concrete Type II, Class B, minimum, for temporary pavement.

Submit the following to the Engineer at least 15 days before the production of asphalt concrete mixture:

1.
A letter stating the location, size, and type of mixing plant, the proposed gradation for the Job Mix Design, gradations for individual stockpiles with supporting process quality control information, and the blend ratio of each aggregate stockpile.  The proposed gradation must meet the requirements of Table 703-3 for each type of asphalt concrete pavement specified in the Contract.

2.
Representative samples of each aggregate (coarse and/or intermediate, fine, and natural blend material) in the proportions required for the proposed mix design. Furnish a total of 500 pounds of material.

3.
Five separate 1 gallon samples of the asphalt cement proposed for use in the mixture.  Include name of product, manufacturer, test results of the applicable quality requirements of subsection 702-2.01, manufacturer's certificate of compliance according to subsection 106-1.05, a temperature viscosity curve for the asphalt cement or manufacturer's recommended mixing and compaction temperatures, and current Material Safety Data Sheet.

4.
One sample, of at least 1/2 pint, of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Material Safety Data Sheet.

The Engineer will then evaluate the material and the proposed gradation using ATM 417 and the requirements of Table 401-1 for the appropriate type and class of asphalt concrete pavement specified and establish the approved Job Mix Design that will become a part of the Contract.

No payment for asphalt concrete pavement for which a new Job Mix Design is required, will be made until the new Job Mix Design is approved.  Approved changes apply only to asphalt concrete mixture produced after the submittal of the changes.

Changes. Failure to achieve results conforming to Table 401-1 or changes in the source of asphalt cement, source of aggregates, aggregate quality, aggregate gradation, or blend ratio, will require a new Job Mix Design.  Submit changes and new samples in the same manner as the original submittal. 

401-2.02 AGGREGATES. Conform to subsection 703-2.04.

Use a minimum of three stockpiles for crushed asphalt concrete aggregate (coarse, intermediate, and fine). Place blend material or natural fines in separate piles.

401-2.03 ASPHALT CEMENT.  Provide the grade of asphalt cement specified in the Contract meeting the applicable requirements of Section 702.  If not specified, use PG 52-28.

Provide test reports for each batch of asphalt cement showing conformance to the specifications in Section 702 before delivery to the project.  Document the storage tanks used for each batch on the test report, the anti-strip additives required by the mix design be added during load out for delivery to the project, and a printed weight ticket for anti-strip is included with the asphalt cement weight ticket.  The location where anti-strip is added may be changed with the written approval of the Engineer.

Furnish the following documents at delivery:

1.
Manufacturer’s certificate of compliance (106-1.05).

2.
Conformance test reports for the batch (Section 702).

3.
Batch number and storage tanks used.

4.
Date and time of load out for delivery.

5.
Type, grade, temperature, and quantity of asphalt cement loaded.

6.
Type and percent of anti-strip added.

401-2.04 ANTI-STRIP ADDITIVES.  Use anti-strip agents in the proportions determined by ATM 414 and included in the approved Job Mix Design.  At least 70% of the aggregate must remain coated when tested according to ATM 414.

401-2.05 PROCESS QUALITY CONTROL.  Sample and test materials for quality control of the asphalt concrete mixture according to subsection 106-1.03.  Provide copies of these test results to the Engineer within 24 hours. 

Failure to perform quality control forfeits right to a retest under subsection 401-4.02.

Submit a paving and plant control plan at the pre-paving meeting to be held a minimum of 5 working days before initiating paving operations.  Address the sequence of operations and joint construction.  Outline steps to assure product consistency, to minimize segregation, and to prevent premature cooling of the asphalt concrete mixture. Include a proposed quality control testing frequency for gradation, asphalt cement content, and compaction. 

CONSTRUCTION REQUIREMENTS
401-3.01 WEATHER LIMITATIONS.  Do not place the asphalt concrete mixture on a wet surface, on an unstable/yielding roadbed, when the base material is frozen, or when weather conditions prevent proper handling or compaction of the mix.  Do not place asphalt concrete mixture unless the roadway surface temperature is 40 (F or warmer.

401-3.02 EQUIPMENT, GENERAL.  Use equipment in good working order and free of asphalt concrete mixture buildup.  Make equipment available for inspection and demonstration of operation a minimum of 24 hours before placement of asphalt concrete mixture. 

401-3.03 ASPHALT MIXING PLANT.  Meet AASHTO M 156.  Use an asphalt plant designed to dry aggregates, maintain accurate temperature control, and accurately proportion asphalt cement and aggregates.  Calibrate the asphalt plant and furnish copies of the calibration data to the Engineer at least 4 hours before asphalt concrete mixture production. 

Provide a scalping screen at the asphalt plant to prevent oversize material or debris from being incorporated into the asphalt concrete mixture. 

Provide a tap on the asphalt cement supply line just before it enters the plant (after the 3-way valve) for sampling asphalt cement.

401-3.04 HAULING EQUIPMENT.  Haul asphalt mixtures in trucks with tight, clean, smooth metal beds, thinly coated with a minimum amount of paraffin oil, lime water solution, or an approved manufactured asphalt release agent.  Do not use petroleum fuel as an asphalt release agent.

Cover the asphalt concrete mixture in the hauling vehicle, when directed.

401-3.05 ASPHALT PAVERS.  Use selfpropelled pavers equipped with a heated vibratory screed. Control grade and cross slope with automatic grade and slope control devices.  Use a 30 foot minimum ski, or other approved grade follower, to automatically actuate the paver screed control system.  Use grade control on either (a) both the high and low sides or (b) grade control on the high side and slope control on the low side. 

Use a screed assembly that produces a finished surface of the required smoothness, thickness and texture without tearing, shoving or displacing the asphalt concrete mixture. Heat and vibrate screed extensions.  Place auger extensions within 20 inches of the screed extensions or according to written manufacturer’s recommendations.

Equip the paver with a means of preventing the segregation of the coarse aggregate particles from the remainder of the bituminous plant mix when that mix is carried from the paver hopper back to the paver augers.  The means and methods used shall be approved by the paver manufacturer and may consist of chain curtains, deflector plates, or other such devices and any combination of these.

The following specific requirements apply to the identified bituminous pavers:

1)
Blaw-Knox bituminous pavers shall be equipped with the Blaw-Knox Materials Management Kit (MMK). 

2)
Cedarapids bituminous pavers must have been manufactured in 1989 or later.

3)
Caterpillar bituminous pavers shall be equipped with deflector plates as identified in the December 2000 Service Magazine – entitled: New Asphalt Deflector Kit {6630, 6631, 6640}.

The Contractor shall supply a Certificate of Compliance that verifies the required means and methods used to prevent bituminous paver segregation have been implemented.

The Engineer shall approve means and methods used to prevent bituminous paver segregation before the bituminous paver is used to place bituminous plant mix on the project.

The use of a “Layton Box” or equivalent towed paver is allowed on bike paths, sidewalks, and driveways.

401-3.06 ROLLERS.  Use both steel-wheel (static or vibratory) and pneumatic-tire rollers.  Operate rollers according to manufacturer's instructions.  Avoid crushing or fracturing of aggregate.  Use rollers designed to compact hot asphalt concrete mixtures and reverse without backlash. 

Use fully skirted pneumatic-tire rollers with a minimum operating weight of 3000 pounds per tire. 
401-3.08 PREPARATION OF ASPHALT.  Provide a continuous supply of asphalt cement to the asphalt mixing plant at a uniform temperature, within the allowable mixing temperature range.

401-3.09 PREPARATION OF AGGREGATES.  Dry the aggregate so the moisture content of the asphalt concrete mixture, sampled at the point of acceptance for asphalt cement content, does not exceed 0.5% (by total weight of mix), as determined by WAQTC TM 6.

Heat the aggregate for the asphalt concrete mixture to a temperature specified in the mix design.

Adjust the burner on the dryer to avoid damage to the aggregate and to prevent the presence of unburned fuel on the aggregate.  Asphalt concrete mixture containing soot or fuel is considered unacceptable according to subsection 105-1.11.

401-3.10 MIXING.  Combine the aggregate, asphalt cement and additives in the mixer in the amounts required by the Job Mix Design.  Mix to obtain 98% coated particles when tested according to AASHTO T 195.

For batch plants, put the dry aggregate in motion before addition of asphalt cement. 

Mix the asphalt concrete mixture within the temperature range determined by the Job Mix Design.

401-3.11 TEMPORARY STORAGE.  Silo type storage bins may be used, if the characteristics of the asphalt concrete mixture are not altered.  Signs of visible segregation, heat loss, changes from the Job Mix Design, change in the characteristics of asphalt cement, lumpiness, or stiffness of the mixture are causes for rejection.

401-3.12 PLACING AND SPREADING.  Place the asphalt concrete mixture upon the approved surface, spread, strike off, and adjust surface irregularities.  Use asphalt pavers to distribute asphalt concrete mixture, including leveling courses.  The maximum compacted lift thickness allowed is 3 inches.

Use hand tools to spread, rake, and lute the asphalt concrete mixture in areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impracticable.

When the section of roadway being paved is open to traffic, pave adjacent traffic lanes to the same elevation within 24 hours.  Place approved material against the outside pavement edge when the dropoff exceeds 2 inches. 

When multiple lifts are specified in the Contract, do not place the final lift until all lower lifts throughout that section, as defined by the Paving Plan, are placed and accepted.

Do not pave against new Portland concrete curbing until it has cured for at least 72 hours.

401-3.13 COMPACTION.  Thoroughly and uniformly, compact the asphalt concrete mixture by rolling.  In areas not accessible to large rollers, compact with mechanical tampers or trench rollers. Use pneumatic tire rollers to compact Preleveling Asphalt Concrete, Type IV, Class B.

During placement of asphalt concrete, the Engineer may evaluate the HMA immediately behind the paver for cyclic low density using an infrared camera.  If there is a temperature differential that exceeds 25( F within the newly placed mat, low density is likely to occur.  The real time thermal images and thermal profile date will become part of the project records shared with the Contractor.  The Contractor shall immediately adjust lay down procedures to correct the problem.  If the Engineer observes areas in a given pay sublot where the thermal images indicate cyclic low density is probable, those areas will be order to be cored for determination of density.  These cores will be evaluated under subsection 401-1.02 and 401-4.03

The target value for density is 94% of the maximum specific gravity (MSG), as determined by WAQTC FOP for AASHTO T 209.  For the first lot of each type of asphalt concrete pavement, the MSG will be determined by the Job Mix Design.  For additional lots, the MSG will be determined by the sample from the first sublot of each lot.

Acceptance testing for density will be performed in accordance with WAQTC FOP for AASHTO T 166/T 275 using a 6 inch diameter core.  (Acceptance testing for density of leveling course or temporary pavement is not required.)

Do not leave rollers or other equipment standing on pavement that has not cooled sufficiently to prevent indentation.

401-3.14 JOINTS.  Minimize the number of joints to ensure a continuous bond, texture, and smoothness between adjacent sections of the pavement.

Remove to full depth improperly formed joints resulting in surface irregularities.  Replace with new, and thoroughly compact.

Precut pavement removal to a neat line with a power saw or by other approved method.

Form transverse joints by saw cutting back on the previous run to expose the full depth of the course or use a removable bulkhead.  Skew transverse joints between 15-25 degrees.

Offset the longitudinal joints in one layer from the joint in the layer immediately below by at least 6 inches.  Align the joints of the top layer at the centerline or lane lines.  Where preformed marking tape striping is required, offset the longitudinal joint in the top layer not more than 6 inches from the edge of the stripe.

Seal the vertical edge of all longitudinal joints with Crafco 34524 Joint Adhesive or approved equal before paving against it.  Apply a 1/8 inch thick band of joint adhesive over the surface according to manufacturer’s recommendations.

For the top layer of asphalt concrete pavement, the minimum specification limit for longitudinal joint density is 91% of the MSG of the panel completing the joint.  Cut one 6 inch diameter core centered on the longitudinal joint at each location the panel completing the joint is cored for acceptance density testing.  Density will be determined according to WAQTC FOP for AASHTO T 166/T 275.  

Seal the pavement surface 12 inches on each side of all the longitudinal joints while the pavement is clean, free of moisture, and before traffic marking with GSB-78 (from Asphalt Systems), or approved equal. 

401-3.15 SURFACE TOLERANCE.  The Engineer will test the finished surface after final rolling at selected locations using a 10 foot straightedge.  Correct variations from the testing edge, between any two contacts of more than 1/4 inch. 

***deleted** 
***deleted***

401-3.16 PATCHING DEFECTIVE AREAS.  Remove any asphalt concrete mixture that becomes contaminated with foreign material, is segregated, or is in any way determined to be defective.  Do not skin patch.  Remove defective materials for the full thickness of the course.  Cut the pavement so that edges are vertical, the sides are parallel to the direction of traffic and the ends are skewed between 15-25 degrees.  Coat edges with a tack coat meeting Section 402 and allow to cure.  Place and compact fresh asphalt concrete mixture according to subsection 401-3.13 to grade and smoothness requirements.

Costs associated with patching defective areas are subsidiary to the Asphalt Concrete pay item.

401-4.01 METHOD OF MEASUREMENT.  Section 109 and the following:

Asphalt Concrete. By weighing, no deduction will be made for the weight of asphalt cement or anti-stripping additive, or by the area of final pavement surface.

Asphalt Price Adjustment. Calculated by quality level analysis under subsection 401-4.03.

Asphalt Cement. By the ton, as follows. Method 1 will be used for determining asphalt quantity unless otherwise directed in writing.  The procedure initially used will be the one used for the duration of the project.  No payment will be made for any asphalt cement more than 0.4% above the optimum asphalt content specified in the Job Mix Design.

1.
Percent of asphalt cement for each sublot multiplied by the total weight represented by that sublot.  Percent of asphalt cement will be determined by ATM 405 or WAQTC FOP for AASHTO T 308.  The same tests used for the acceptance testing of the sublot will be used for computation of the asphalt cement quantity.  If no acceptance testing is required, the percent of asphalt cement is the target value for asphalt cement in the Job Mix Design.

2.
Supplier's invoices minus waste, diversion and remnant. This procedure may be used on projects where deliveries are made in tankers and the asphalt plant is producing asphalt concrete mixture for one project only.

The Engineer may direct, at any time, that tankers be weighed in the Engineers presence before and after unloading.  If the weight determined at the project varies more than 1% from the invoice amount, payment will be based on the weight determined at the project.

Remnant or diversion will be calculated based on tank stickings or weighing the remaining asphalt cement.  The Engineer will determine the method.  The weight of asphalt cement in waste asphalt concrete mixture will be calculated using the target value for asphalt cement as specified in the Job Mix Design.

Temporary Pavement.  By weighing.  No deduction will be made for the weight of asphalt cement or anti-stripping additive.

Longitudinal Joint.  By the lineal foot of longitudinal joint.
401-4.02 ACCEPTANCE SAMPLING AND TESTING.  The quantity of each type of asphalt concrete mixture produced and placed will be divided into lots and the lots evaluated individually for acceptance.

A lot will normally be 5,000 tons.  The lot will be divided into sublots of 500 tons, each randomly sampled and tested for asphalt cement content, density, and gradation according to this subsection.  If the project has more than 1 lot, and less than 8 additional sublots have been sampled at the time a lot is terminated, either due to completion of paving operations or the end of the construction season (winter shutdown), the material in the shortened lot will be included as part of the prior lot.  The price adjustment computed, according to subsection 401-4.03, for the prior lot will include the samples from the shortened lot.

If 8 or 9 samples have been obtained at the time a lot is terminated, they will be considered as a lot and the price adjustment will be based on the actual number of test results (excluding outliers) in the shortened lot.

If the contract quantity is between 1,500 tons and 4,999 tons, the contract quantity will be considered one lot.  The lot will be divided into sublots of 500 tons and randomly sampled for asphalt cement content, density, and gradation according to this subsection.  Hot mix asphalt quantities of less than 300 tons remaining after dividing the lot into sublots will be included in the last sublot, hot mix asphalt quantities of 300 tons or greater will be treated as an individual sublot.  The lot will be evaluated for price adjustment according to subsection 401-4.03 except as noted. 

For contract quantity of less than 1,500 tons (and for temporary pavement), hot mix asphalt will be accepted for payment based on the Engineer's approval of a Job Mix Design and the placement and compaction of the hot mix asphalt to the specified depth and finished surface requirements and tolerances.  Remove and replace any hot mix asphalt that does not conform to the approved JMD.

A area of finished surfacing that is visibly segregated, fails to meet surface tolerance requirements is considered unacceptable according to subsection 105-1.11.

1. 
Asphalt Cement. Samples for the determination of asphalt cement content will be taken from the windrow either in front of the paver, or at the end of the auger, or behind the screed before the initial compaction.  Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  At the discretion of the Engineer, asphalt cement content will be determined according to ATM 405 or WAQTC FOP for AASHTO T 308.

2. 
Asphalt Cement Quality. The Contractor shall sample asphalt cement from the asphalt cement supply line when requested, witnessed by the Engineer’s representative.  After purging residual asphalt cement, take 3 one quart samples into wide mouth one quart metal containers.  Asphalt cement will be sampled for acceptance testing according to WAQTC FOP for AASHTO T 40 and tested for conformance to the specifications in Section 702.  Three separate samples will be taken, one for acceptance testing, one for Contractor retesting, and one held in reserve for referee testing.

3.
Aggregate Gradation. 

a.
Drum Mix Plants. Samples taken for the determination of aggregate gradation from drum mix plants will be from the combined aggregate cold feed conveyor via a diverter device, from the stopped conveyor belt or from the same location as samples for the determination of asphalt cement content.  Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable.  The aggregate gradation for samples from the conveyor system will be determined according to WAQTC FOP for AASHTO T 27/T 11.  For asphalt concrete mixture samples, the gradation will be determined according to WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement. Locate diverter devices for obtaining aggregate samples from drum mix plants on the conveyor system delivering combined aggregates into the drum.  Divert aggregate from the full width of the conveyor system and maintain the diverter device to provide a representative sample of aggregate incorporated into the asphalt concrete mixture. 

b.
Batch Plants. Samples taken for the determination of aggregate gradation from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates. Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable. Dry batched aggregate gradations will be determined according to WAQTC FOP for AASHTO T 27/T 11.  For asphalt concrete mixture samples, the aggregate gradation will be determined according to WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement.

4.
Density. Cut full depth core samples from the finished asphalt concrete pavement within 24 hours after final rolling.  Neatly cut one 6 inch diameter core sample with a core drill from each sublot at the randomly selected location marked by the Engineer.  Use a core extractor to prevent damage to the core.  The Engineer will determine the density of the core samples according to WAQTC FOP for AASHTO T 166/T 275.  Do not core asphalt concrete pavement on bridge decks. Backfill and compact voids left by coring with new asphalt concrete mixture within 24 hours.

5.
Retesting.  A retest of a sample outside the limits specified in Table 401-2 may be requested provided the quality control requirements of 401-2.05 are met.  Deliver this request in writing to the Engineer within 7 days of receipt of the initial test result.  The Engineer will mark the sample location for the density retest.  The original test results for gradation, asphalt cement content, or density will be discarded and the retest result will be used in the price adjustment calculation regardless of whether the retest result gives a higher or lower pay factor.  Only one retest per sample is allowed. Except for the first lot, gradation or asphalt cement content retesting of the sample from the first sublot of a lot will include retesting for the MSG.

401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE. The following method of price adjustment will be applied to each type of Asphalt Concrete Pavement for which the contract quantity equals or exceeds 1,500 tons, except as specified in subsection 401-4.02.

Acceptance test results for a lot will be analyzed collectively and statistically by the Quality Level Analysis method as specified in subsection 106-1.03 to determine the total estimated percent of the lot that is within specification limits.  Asphalt cement content results will be reported to the nearest 0.1 percent.

The price adjustment is based on the lower of two pay factors.  The first factor is a composite pay factor for asphalt concrete mixture, which includes gradation and asphalt cement content.  The second factor is for density.

A lot containing asphalt concrete pavement with less than a 1.00 pay factor will be accepted at an adjusted price, provided the pay factor is at least 0.75 and there are no isolated defects identified by the Engineer.  A lot containing asphalt concrete pavement that fails to obtain at least a 0.75 pay factor will be considered unacceptable and rejected under subsection 105-1.11.
The Engineer will reject asphalt concrete mixture that appears to be defective based on visual inspection.  A minimum of two samples will be collected from the rejected mixture and tested if requested.  If test results are within specification limits, payment will be made for the mixture.  If a test results fails to meet specifications, no payment will be made and the cost of the testing will be subtracted under Item 401(6) Asphalt Price Adjustment.  Costs associated with removal and disposal of the rejected asphalt concrete mixture are subsidiary to the Asphalt Concrete pay item.

Outlier Test.  Before computing the price adjustment, the validity of the test results will be determined by SP-7, the Standard Practice for Determination of Outlier Test Results. Outlier test results will not be included in the price adjustment calculations.

If a sieve size on a gradation test or the asphalt cement content is an outlier, then the gradation test results and the asphalt cement content results for that sublot will not be included in the price adjustment.  The density test result for that sublot will be included in the price adjustment provided it is not an outlier.

If the density test result is an outlier, the density test result will not be included in the price adjustment, however, the gradation and asphalt cement content results for that sublot will be included provided neither is an outlier.

Quality Level Analysis.  Pay factors are computed as follows:

1.
Outliers (determined by SP-7), and a test results on material not incorporated into the work, are eliminated from the quality level analysis.

The arithmetic mean ([image: image2.wmf]x

) of the remaining test results is determined:     [image: image3.wmf]x

=

S

x

n


Where:
[image: image4.wmf]S

= summation of


x = individual test value to xn

n = total number of test values

[image: image5.wmf]x

 is rounded to the nearest tenth for density and all sieve sizes except the No. 200 sieve.  [image: image6.wmf]x

 is rounded to the nearest hundredth for asphalt cement content and the No. 200 sieve.

2.
The sample standard deviation(s), after the outliers have been excluded, is computed:
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(x2)
=
sum of the squares of individual test values.
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x)2
=
square of the sum of the individual test values.

The sample standard deviation (s) is rounded to the nearest hundredth for density and all sieve sizes except the No. 200 sieve.  The sample standard deviation (s) is rounded to the nearest 0.001 for asphalt cement content and the No. 200 sieve.

If the computed sample standard deviation (s) is <0.001, then use s = 0.20 for density and all sieves except the No. 200.  Use s = 0.020 for asphalt cement content and the No. 200 sieve.

3.
The USL and LSL are computed.  For aggregate gradation and asphalt cement content, the Specification Limits (USL and LSL) are equal to the Target Value (TV) plus and minus the allowable tolerances in Table 401-2.  The TV is the specification value specified in the approved Job Mix Design.  Specification tolerance limits for the largest sieve specified will be plus 0 and minus 1 for Quality Level Analysis purposes.  The TV for density is 94% of the maximum specific gravity (MSG), the LSL is 92% of MSG and the USL is 98%.

TABLE 401-2
LOWER SPECIFICATION LIMIT (LSL) & UPPER SPECIFICATION LIMIT (USL)
	Measured Characteristics
	LSL
	USL

	3/4 inch sieve
	TV-6.0
	TV+6.0

	1/2 inch sieve
	TV-6.0
	TV+6.0

	3/8 inch sieve
	TV-6.0
	TV+6.0

	No. 4 sieve
	TV-6.0
	TV+6.0

	No. 8 sieve
	TV-6.0
	TV+6.0

	No. 16 sieve
	TV-5.0
	TV+5.0

	No. 30 sieve
	TV-4.0
	TV+4.0

	No. 50 sieve
	TV-4.0
	TV+4.0

	No. 100 sieve
	TV-3.0
	TV+3.0

	No. 200 sieve1
	TV-2.0
	TV+2.0

	Asphalt %
	TV-0.4
	TV+0.4

	Mat Density %
	92
	98

	
	
	


Note 1.Tolerances for the No. 200 sieve may not exceed the broad band limits in Table 703-3.

4.
The Upper Quality Index (QU) is computed:
 QU [image: image10.wmf]=
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Where:
USL = Upper Specification Limit


QU is rounded to the nearest hundredth.

5.
The Lower Quality Index (QL) is computed:
 QL [image: image11.wmf]=
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Where:
LSL = Lower Specification Limit


QL is rounded to the nearest hundredth.

6.
PU (percent within the upper specification limit which corresponds to a given QU) is determined.  See subsection 106-1.03.

7.
PL (percent within the lower specification limit which corresponds to a given QL) is determined.  See subsection 106-1.03.

8.
The Quality Level (the total percent within specification limits) is determined for aggregate gradation, asphalt cement content, and density.


Quality Level = (PL + PU) - 100

9.
Using the Quality Levels from Step 8, the lot Pay Factor is determined for Density (DPF) and gradation and asphalt cement content pay factors (PF) from Table 106-2. The maximum pay factor for the largest sieve size specification for gradation is 1.00.

10.
The Composite Pay Factor (CPF) for the lot is determined using the following formula: 


[f3/4 inch (PF3/4 inch) + f1/2 inch (PF1/2 inch) +....fac (PFac)]


CPF =




(f

The CPF is rounded to the nearest hundredth.

Table 401-3 gives the weight factor (f) for each sieve size and asphalt cement content.

TABLE 401-3

WEIGHT FACTORS

	Gradation
	Factor “f”

	3/4 inch sieve
	4

	1/2 inch sieve
	5

	3/8 inch sieve
	5

	No. 4 sieve
	4

	No. 8 sieve
	4

	No. 16 sieve
	4

	No. 30 sieve
	5

	No. 50 sieve
	5

	No. 100 sieve
	4

	No. 200 sieve
	20

	Asphalt %
	40


The price adjustment will be based on either the CPF or DPF, whichever is the lowest value.  The price adjustment for each individual lot will be calculated as follows:

Price Adjustment = [(CPF or DPF)* -1.00] x (tons in lot) x (PAB)

* CPF or DPF, whichever is lower.

PAB = Price Adjustment Base  = $54 per ton   

401-4.04 EVALUATION OF ASPHALT CEMENT


Asphalt cement will be randomly sampled and tested every 200 tons and evaluated for price adjustment.  If the last sample increment is 100 tons or less, that quantity of asphalt cement will be added to the quantity represented by the previous sample and the total quantity will be evaluated for price adjustment.  If the last sample increment is greater than 100 tons, it will be sampled, tested and evaluated separately.  Asphalt cement pay reduction factors for each sample will be determined from Table 401-4.  

The total asphalt cement price adjustment is the sum of the individual sample price adjustments and will be subtracted under Item 401(6) Asphalt Price Adjustment.






Table 401-4


ASPHALT CEMENT PAY REDUCTION FACTORS


(Use the single, highest pay reduction factor)

	
	Spec
	                                                           Pay Reduction Factor (PRF)

	
	
	0
	0.04
	0.05
	0.06
	0.07
	0.08
	0.1
	0.25
	Reject or

Engr Eval

	Tests On Original Binder

	Viscosity
	<3 Pa-s
	<3
	
	>3
	
	
	
	
	
	

	Dynamic Shear
	>1.00 kPa
	>1.00
	
	0.99-0.88
	
	
	
	0.87-0.71
	0.70-0.50
	<0.50

	Toughness
	>110 in-lbs
	>93.5
	90.0-93.4
	85.0-89.9
	80.0-84.9
	75.0-79.9
	70.0-74.9
	
	
	<70.0

	Tenacity
	>75 in-lbs
	>63.8
	61.0-63.7
	58.0-60.9
	55.0-57.9
	52.0-54.9
	48.0-51.9
	
	
	<48.0

	Tests On RTFO

	Mass Loss
	<1.00 %
	<1.00
	
	1.001-1.092
	
	
	
	1.093-1.184
	1.185-1.276
	>1.276

	Dynamic Shear
	>2.20 kPa
	>2.20
	
	2.199-1.816
	
	
	
	1.815-1.432
	1.431-1.048
	<1.048

	Test On PAV

	Dynamic Shear
	<5000 kPa
	<5000
	
	5001-5289
	
	
	
	5290-5578
	5579-5867
	>5867

	Creep Stiffness, S
	<300 MPa
	<300
	
	301-338
	
	
	
	339-388
	389-450
	>450

	Creep Stiffness, m-value
	>0.300
	>0.300
	
	0.299-0.287
	
	
	
	0.286-0.274
	0.273-0.261
	<0.261

	Direct Tension
	>1.0 %
	>1.0
	
	0.99-0.86
	
	
	
	0.85-0.71
	0.70-0.56
	<0.56


Asphalt Cement Price Adjustment for each sample = 5 x PAB x Qty X PRF

PAB = Price Adjustment Base

Qty = Quantity of asphalt cement represented by asphalt cement sample

PRF = Pay Reduction Factor from Table 401-4

Asphalt Cement Appeal Procedure.  Once notified of a failing test result of an asphalt cement sample, the Contractor has 21 days to issue a written appeal.  The appeal must be accompanied by the Contactor’s quality control test results and a test result of Contactor’s sample of this lot tested by an AASHTO accredited asphalt laboratory (accredited in the test procedure in question).  The Engineer will review these test results and using ASTM D3244 determine a test value upon which to base a price reduction.

If the Contractor challenges this value, then the referee sample held by the Engineer will be sent to a mutually agreed upon independent AASHTO accredited laboratory for testing.  This test result will be incorporated into the ASTM D3244 procedure to determine a test value upon which to base a price reduction.  If this final value incurs a price adjustment, the Contractor under Item 401(6) Asphalt Price Adjustment, shall pay the cost of testing the referee sample.

The total Asphalt Price Adjustment is the sum of all the price adjustments for each lot. 

***deleted***

401-4.06 EVALUATION OF LONGITUDINAL JOINT DENSITY.  Longitudinal joint density price adjustments apply when asphalt concrete mixture quantities are equal to or greater than 1,500 tons.  An price adjustment will be based on the average of the joint densities on a project and determined as follows:

1.
If project average joint density is less than 91% MSG, apply the following disincentive:


Deduct = ($1.00 per lineal foot) x (lineal feet of paved joint for the entire project) x (91 % – Project Average Joint Density %) x 100    (Note: convert % to decimals in this equation) 

2.
If project average joint density is greater than 91% MSG apply the following incentive:


Add = ($1.00 per lineal foot) x (lineal feet of paved joint for the entire project) x (Project Average Joint Density % – 91%) x 100        (Note: convert % to decimals in this equation)

The longitudinal joint price adjustment will be included in Item 401(6) Asphalt Price Adjustment.

401-5.01 BASIS OF PAYMENT. 

The Engineer will assess a fee of $2,500.00 under Item 401(6) Asphalt Price Adjustment, for each mix design subsequent to the approved Job Mix Design for each Type and Class of Asphalt Concrete Pavement specified.

Failure to cut core samples within the specified period will result in a deduction of $100.00 per sample per day.  Failure to backfill voids left by sampling within the specified period will result in a deduction of $100.00 per hole per day.  The accrued amount will be subtracted under Item 401(6) Asphalt Price Adjustment.

Longitudinal joint sealing and anti-stripping additives are subsidiary to the asphalt concrete pavement unless specified as pay items. 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
401(1) 
Asphalt Concrete, Type __; Class __ 
Ton

401(2) 
Asphalt Cement,  __ 
Ton

401(6) 
Asphalt Price Adjustment 
Contingent Sum

R199USC04(12/28/04)


SECTION 603


CULVERTS AND STORM DRAINS

Special Provisions

603-2.01 MATERIALS.  Replace the first paragraph with the following:

When Item 603(17) Pipe, is listed in the bid schedule, furnish

a)
for new pipes furnish either Corrugated Steel Pipe (CSP), Corrugated Aluminum Pipe, or Reinforced Concrete Pipe, 

b)
for extending existing pipes use the same material as the existing pipe.  

c)
End Sections for Metal Pipe must be of the same material as the pipe.  

603-3.03 JOINING PIPE.  Add the following: 

4.
Uncorrugated Steel or Iron Pipe.  The Contractor may weld extensions to existing Uncorrugated Steel or Iron Pipe. 


SECTION 618


SEEDING

Special Provisions

618‑1.01 DESCRIPTION. Add the following: Topsoil and seed all new or disturbed slopes and any other areas directed by the Engineer. Track the soil and apply seed, mulch, fertilizer and water. Provide a living ground cover on all slopes as soon as possible.

618-2.01 MATERIALS. Add the following to the list of material specifications: 

Mulch
subsection 727-2.01

618‑3.01 SOIL PREPARATION. Add the following: Apply seed as detailed in subsection 618-3.03 immediately after the shaping of the slopes.  Prepare slopes for seed by "walking" a dozer transversely up and down the slopes, or by grading with a scarifying slope board, as determined by the Engineer. The resultant indentations shall be perpendicular to the fall of the slope. Complete slope preparation as soon as topsoil is placed on the slopes. Rounding the top and bottom of the slopes is acceptable to facilitate tracking and to create a pleasing appearance, but do not disrupt drainage flow lines.

618‑3.03 APPLICATION. Add the following: Apply seed, mulch and fertilizer as follows per acre. Apply seed and mulch in one application.  Apply all fertilizer with the hydraulic method.  Apply fertilizer 30 days after seeding.

	Item
	Ingredients
	Application

Rate (per MSF)

	Seed Mix
	Bering Hairgrass (Norcoast)

Red Fescue (Arctared)

Glaucus Bluegrass (Tundra)


	0.40 lbs.

0.40 lbs.

0.20 lbs.

Total= 1.00 lbs.

	Mulch
	
--
	35.0 lbs.

	Fertilizer
	20-20-10
	12.0 lbs.


The Contractor shall not remove the required tags from the seed bags.

Upon the Engineer’s approval, Nortran Tufted Hairgrass may be used as a substitute for Bering Hairgrass if Bering Hairgrass is commercially unavailable.  Substitute Bering Hairgrass with Nortran Tufted Hairgrass at the same application rate.

618‑4.01 METHOD OF MEASUREMENT. Add the following: The amounts of fertilizer, mulch and water for application used in this work, including any required reseeding, are subsidiary to other 618 items.

618‑5.01 BASIS OF PAYMENT. Add the following: The work described under subsection 618-3.01 Soil Preparation is subsidiary to seeding.

Water required for the hydraulic method of application is subsidiary to seeding.

Payment for 618 items will be withheld until 70% of seeded areas shows germination.

(11/06/02)R52

 
SECTION 640 

MOBILIZATION AND DEMOBILIZATION

Standard Modification

640-1.01 DESCRIPTION. Add the following: 

6. Comply with the Alaska Department of Labor and Workforce Development (DOLWD) requirements for Worker Meals and Lodging, or Per Diem; as described in their October 15, 2004 memo WHPL #197 (Amended) and the State Laborer’s and Mechanic’s Minimum Rates of Pay (current issue). 

Ensure subcontractors comply with the DOLWD requirements.  

Ensure facilities meet the Alaska Administrative Code 8 AAC 61.1010 and 8 AAC 61.1040 Occupational Safety and Health Standards, 18 AAC 31 Alaska Food Code, and U. S. Code of Federal Regulations 29 CFR Section 1910.142 Temporary Labor Camps.
Do not consider the cost of Meals and Lodging, or Per Diem in setting wages for the worker or in meeting wage requirements under AS 23.10.065 or AS 36.05.

640‑4.01 METHOD OF MEASUREMENT.  Delete the numbered paragraph 3 and substitute the following:   

3. 
The remaining balance of the amount bid for Mobilization and Demobilization will be paid after all submittals required under the Contract are received and approved.

Add the following:

4. 
Progress payments for Worker Meals and Lodging, or Per Diem will be computed as equivalent to the percentage, rounded to the nearest whole percent, of the original contract amount earned.

640‑5.01 BASIS OF PAYMENT.  Add the following pay item:
Payment will be made under: 

Pay Item No.
Pay Item
Pay Unit 

640(4)    
Worker Meals and Lodging, or Per Diem 
Lump Sum

E21(3/15/05)


SECTION 641



EROSION, SEIMENT, AND POLLUTION CONTROL

Standard Modification

641-1.02 DEFINITIONS.  Item 6. Delete “7” so sentence reads:  Use EPA Form 3510-13. E15(6/30/04)


SECTION 642


CONSTRUCTION SURVEYING AND MONUMENTS

Special Provision

642-3.01 GENERAL.  Replace the last sentence of the second to the last paragraph with the following: The notekeeper shall be thoroughly familiar with generally accepted standards of good survey notekeeping practice and the Department’s Construction Surveying Requirements (English).

Add the following to the third paragraph: Before starting work on the project, stake and reference the construction centerline.  Reference the existing centerline at 100 feet intervals on tangents, and 50 feet intervals on curves, super elevations, transitions and cross-slopes.  The reference stake shall be a minimum of 2 inches x 2 inches by 2 feet and shall show the offset distance to centerline and the station from the beginning of the project.

Install a reference sign every 500 feet.  These reference signs shall meet the following requirements:

1.
mounted a minimum of 5 feet above the shoulder,

2.
located a minimum of 10 feet from the edge of shoulder,

3.
marked with the station from the beginning of the project, in 5 inches high black lettering on an orange background.

Reference the beginning and ending points of the no-passing zones in a separate field book. 

642-5.01 BASIS OF PAYMENT.  Add the following after the first paragraph: Work associated with preparing and recording the Monument Record Forms is subsidiary to Item 642(9) Reference Existing Monument.  Payment for Item 642(9) will be released when the Monument Record Forms are prepared and recorded in the local Recorder’s Office. (05/16/03)R269USC


SECTION 643


TRAFFIC MAINTENANCE

Special Provisions

643-1.03 TRAFFIC CONTROL PLAN. Replace the last paragraph with the following: The Contractor may request in writing a waiver of regulation 17 AAC 25 regarding oversize and overweight vehicle movements within this project.  If the waiver is approved, movements of oversize and overweight vehicles in or near traffic within the project limits will be done according to the provisions of an approved Traffic Control Plan.  Maintain a minimum 12 feet lateral separation between the non-street legal vehicles and the motoring public.  The Traffic Control Plan shall specify the traffic control devices that will be required for these operations.

643-2.01 MATERIALS.

Add the following: 

17. Flexible Markers.  Refer to subsection 606-2.01 Materials.

Standard Modification

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:
Immediately notify the Engineer of traffic related accident that occurs within the project limits as becoming aware of the accident.  E10(2/5/04)

Special Provisions

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:

Whenever construction activity encroaches onto the safe route in a traffic control zone, the Contractor shall station a flagger at the encroachment to assist pedestrians and bicyclists past the construction activity.

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION.  Add the following: The Contractor may maintain traffic on a gravel surface for a total of 2 miles (measured along centerline) for a maximum of two weeks at any one time throughout the project.

Standard Modifications

643-3.04 TRAFFIC CONTROL DEVICES.

In the sixth paragraph, and also in Item 4.b. delete the words “ATTSA” and replace with “ATSSA” American Traffic Safety Services Association. E17(6/30/04)
Special Provisions

643-3.04 TRAFFIC CONTROL DEVICES.  Add the following to 1. Embankments.: Close all trenches and excavations at the end of each continuous work shift.

Add the following to 3. Fixed Objects.: At the end of each continuous work shift remove obstructions greater than 4 inches above the nominal foreslope grading.

Delete item 4.b. and replace with the following:  Flagger Certification by ATSSA
643-3.05 AUTHORITY OF THE ENGINEER.  Add the following after the second sentence: In no case shall this time exceed 24 hours.

643-3.06 TRAFFIC PRICE ADJUSTMENT.  Add the following: Traffic Price Adjustment will also be applied to unacceptable driving conditions, such as severe bumps, washboarding, potholes, excessive dust or mud, or dirty or out of place traffic control devices.  The Engineer will make the sole determination as to whether the roadway or pedestrian facility is acceptable for full-unimpeded use by the public.  Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, for the time that the roadway or pedestrian facility is in an unacceptable condition.

Delete Table 643-1 and substitute the following:

TABLE 643-1

ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0-9,999
	$30

	10,000+
	$40


643-3.08 CONSTRUCTION SEQUENCING.  Add the following: The Contractor shall make every effort not to delay school buses through the construction work zone.

Lane restrictions, if allowed, shall be conducted so that no more than a 10 minute accumulated delay is encountered by a waiting motorist through the entire length of the project, except during paving operations when 20 minutes delay will be allowed for all motorists except school buses. If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

Road closures are permitted for pipe installations for the duration of one weekend.

Standard Modification

Add the following new subsection:

643-3.11. HIGH VISIBILITY CLOTHING.  Ensure workers within project limits wear an outer visible surface or layer that complies with the following requirements:

1.
Tops.

Wear fluorescent vests, jackets, or coverall tops conforming to Class 2 at all times.  Class 2 requires at least 775 square inches of conforming fluorescent red-orange background material and at least 201 square inches of conforming retroreflective striping.  Retroreflective striping shall be fluorescent yellow-green combined-performance material.

The vest, jacket, or coverall top shall have two over the shoulder combined-performance retroreflective stripes, and at least one 360-degree horizontal combined-performance retroreflective stripe around the torso.  Jackets and coverall tops shall have two horizontal combined-performance retroreflective bands on each sleeve; one above and one below the elbow.

2.
Bottoms.

Wear fluorescent red-orange Class E pants or coverall bottoms during nighttime work (sunset to sunrise).  Flaggers shall wear fluorescent red-orange Class E pants or Class E coverall bottoms at all times.  Furnish each garment with two 2-inch wide combined-performance fluorescent yellow-green retroreflective horizontal stripes on each leg.

3.
Raingear.

Raingear tops and bottoms, when worn as the outer visible surface or layer, shall conform to the requirements listed above in (1) Tops and (2) Bottoms.

4. Exceptions.

When workers are inside an enclosed compartment of a vehicle, they are not required to wear high visibility clothing. 

5. Standard.

High visibility garments shall conform to the requirements of ANSI 107-1999 as well as this specification.  Class 2 and Class E garment requirements are defined in that standard.  All retroreflective material must also qualify as combined-performance fluorescent material.

6. Labeling.

Garments shall be labeled in conformance with Section 10.2 of ANSI-107-1999.

7. Condition.

Furnish and maintain vests, jackets, coveralls, rain gear, hard hats, and other apparel in a neat, clean, and presentable condition. (12/02/03)E07

Special Provisions

643-4.01 METHOD OF MEASUREMENT.  Add the following: No measurement required to provide a 24 hour toll free (1-800-###-####) "hotline road report" telephone with a prerecorded message, and weekly notices with daily updates.  All work will be subsidiary to Item 643(1) or 643(2), Traffic Maintenance.

643-5.01 BASIS OF PAYMENT.  Add the following: The Engineer will not require a change order/director will for the traffic control devices pay item.


TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$5.00

	Special Construction Sign
	Square Foot
	$20.00

	Type II Barricade
	Each/Day
	$ 3.00

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 3.00

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete Barrier
	Each
	$60.00

	Temporary Crash Cushion / ET-2000 LET
	Each
	$3,000.00

	Pilot Car
	Hour
	$65.00

	Watering
	 M-Gallon
	$ 20.00

	Street Sweeping
	Hour
	$150.00

	Power Broom 
	Hour
	$75.00

	Plastic Safety Fence
	Foot
	$2.50

	Portable Changeable Message Board Sign
	Calendar Day
	$150.00

	Temporary Sidewalk Surfacing
	Square Foot
	$1.15

	Flexible Markers
	Each
	$50.00

	Removal of Pavement Markings
	Foot
	$1.25

	Temporary Guardrail
	Foot
	$21.00

	Interim Pavement Markings

   Painted Markings

   Removable Preformed Markings

   Temporary Raised Pavement Markings

   Word or Symbol Markings
	Foot

Foot

Each

Each
	$0.30

$0.65

$0.90

$40.00




Payment for Item 643(15), the Engineer will pay Flagging on a contingent sum basis at the rate of $38.00/hour.  The Engineer does not require a change order/directive for the flagging pay item.

Payment for high visibility clothing for workers is subsidiary to other items.  (12/02/03)E07

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
643(15)
Flagging
Contingent Sum

(01/18/05) R22204


SECTION 644


SERVICES TO BE FURNISHED BY THE CONTRACTOR

Special Provisions

644-2.01 FIELD OFFICE.  Delete the third fifth and seventh sentences of the first paragraph and the second paragraph in this subsection and substitute the following: Meet the following office requirements:

1.
A minimum of 1,000 square feet of floor area. Divide the office area so that it contains an office room separated by a closable door. The office room shall have a minimum of 40 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
A minimum of two electrical outlets.

4.
Adequate parking for a minimum of 12 vehicles, with one disability parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

5.
Provide attached indoor plumbing with sanitary lavatory facilities and potable drinking water.

6.
Three telephone lines available at the project location.

7.
Located within 5 miles of the project.

8.
Provide one move in and one move out for state office furniture and equipment.

644-2.05 VEHICLES.  Add the following:  If work continues after October 1, provide studded snow tires for vehicles provided for the Department’s use.

Equip vehicles with CB radios and yellow lightbars wired into the vehicle’s electrical system with a dash mounted switch easily accessible to the vehicle operator.  Provide Code 3; Model 6005H (formerly PE 6200 LE) lightbars, or approved equal.  Approved equals shall have the following characteristics:

· Four 55 watt rotators with amber filters

· 1200 flashes per minute

· Two diamond mirrors

· 55” in length

Delete the last sentence.

644‑4.01 BASIS OF PAYMENT.  Add the following: The Engineer will not pay for electricity, propane and water supplied for the State provided portable asphalt lab separately.  Those items are subsidiary to Item 644(2) Field Laboratory. 

Delete subparagraph “vehicles” and substitute the following: 

Vehicle.  Per each vehicle provided.  If a replacement vehicle is necessary, no additional measurement for payment will be made. 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
644(7A)
Vehicle
Each

(02/03/03)R245USC


SECTION 646


CPM SCHEDULING

Special Provisions
646-2.01 SUBMITTAL OF SCHEDULE Delete this subsection in its entirety and replace with the following: Submit a detailed draft CPM schedule at the preconstruction conference for the Engineer’s approval.   

The construction schedule for the entire Project shall not exceed the specified contract time.  Allow the Engineer 14 days to review the initial CPM Schedule.  If revisions are required, make them promptly.  The finalized CPM Schedule must be completed and accepted before beginning work on the Project.

646-3.01 REQUIREMENTS AND USE OF SCHEDULE.  Delete item 2.  60-Day Preliminary Schedule.

Delete the first sentence of item 3.  Schedule Updates.  and substitute the following:  Hold job site progress meetings weekly with the Engineer for updating the CPM Schedule.  Meet with the Engineer weekly, or as deemed necessary by the Engineer.

(12/13/02)R261M98

Add the following Section:


SECTION 647


EQUIPMENT RENTAL

Special Provisions

647-1.01 DESCRIPTION. This item consists of furnishing construction equipment, operated, fueled and maintained, on a rental basis for use in construction of extra or unanticipated work at the direction of the Engineer. Construction equipment is defined as that equipment actually used for performing the items of work specified and shall not include support equipment such as, but not limited to, hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

The work is to be accomplished under the direction of the Engineer, and the Contractor's operations shall at all times be in accordance with the Engineer's instructions. These instructions by the Engineer shall be to the Contractor's supervisory personnel only, not to the operators or laborers. In no case shall these instructions by the Engineer be construed as making the Department liable for the Contractor's responsibility to prosecute the work in the safest and most expeditious manner.

647-2.01 EQUIPMENT FURNISHED. In the performance of this work, the Contractor shall furnish, operate, maintain, service, and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer. The operation of all equipment shall be by skilled, experienced operators familiar with the equipment.

The kinds, sizes, capacities, and other requirements set forth shall be understood to be minimum requirements. The number of pieces of each equipment to be furnished and used shall be as the Engineer considers necessary for economical and expeditious performance of the work.  The equipment shall be used only at such times and places as the Engineer may direct.

All equipment shall be in first-class working condition and capable of full output and production. The minimum ratings of various types of equipment shall be as manufactured and based on manufacturer's specifications. Alterations will not be 

considered acceptable in achieving the minimum rating. Equipment shall be replaced at any time when, in the opinion of the Engineer, their condition is below that normal for efficient output and production.

All equipment shall be fully operated, which shall be understood to include the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and all incidental items and expenses.

647-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL. Equipment operators shall be competent and experienced and shall be capable of operating the equipment to its capacity. All personnel furnished by the Contractor shall be, and shall remain during the work hereunder, employees solely of the Contractor.

The Contractor shall furnish, without direct compensation, a job superintendent or Contractor's representative together with such other personnel as are needed for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and materials provided by the Contractor and involved in the performance of the work. Also, the Contractor shall furnish, without direct compensation, such transportation as may be appropriate for the personnel.

647-3.01 CONSTRUCTION REQUIREMENTS.  The performance of the work shall be in accordance with the instructions of the Engineer, and with recognized standards and efficient methods.

The Contractor shall furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer and shall commence, continue, and stop any of the several operations involved in the work only as directed by the Engineer.

Normally, the work is to be done when weather conditions are reasonably favorable, 6 days per week, Mondays through Saturdays, holidays excepted.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project. The serial number and brief description of each item of equipment listing in the bid schedule and the number of hours, or fractions thereof to the nearest one-quarter hour, during which equipment is actively engaged in construction of the project shall be recorded by the Engineer Each day's activity will be recorded on a separate sheet or sheets, which shall be verified and signed by the Contractor's representative at the end of each shift, and a copy will be provided to the Contractor's representative.

647-4.01 METHOD OF MEASUREMENT.  The number of hours of equipment operation to be paid for shall be the actual number of hours each fully operated specified unit of equipment, or each fully operated specified combination of units of equipment, is actually engaged in the performance of the specified work on the designated areas in accordance with the instruction of the Engineer. The pay time will not include idle periods, and no payment will be made for time used in oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment. Travel time to or from the project, will not be authorized for payment.

647-5.01 BASIS OF PAYMENT.  Payment for Item 647(1) Wide Pad Dozer, 65 hp Minimum will be paid on a contingent sum basis at the rate of $125/hour on a per hour basis at the rate shown on the bid schedule.  This shall be full compensation for furnishing, operating, maintaining, servicing and repairing the equipment, and for all incidental costs related to the equipment. Furnishing and operating of equipment of heavier type, larger capacity, or higher wattage than specified will not entitle the Contractor to any extra compensation. 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
647(1)
Wide Pad Dozer, 65 hp Minimum
Contingent Sum

(11/12/98)R15M98

SECTION 703


AGGREGATES

Special Provisions

703‑2.03 AGGREGATE FOR BASE. Delete Table 703-2 and substitute the following:

TABLE 703-2

AGGREGATE FOR UNTREATED BASE

Percent Passing By Weight
	Sieve Designation
	Grading C-1
	Grading D-1
	Grading E-1

	1 ½ inch
	100
	
	

	1 inch
	70-100
	100
	100

	¾ inch
	60-90
	70-100
	70-100

	3/8 inch
	45-75
	50-79
	50-85

	No. 4
	30-60
	35-58
	35-65

	No. 8
	22-52
	20-47
	23-50

	No. 30
	10-33
	10-26
	13-31

	No. 50
	6-23
	6-19
	10-26

	No. 200
	0-6
	0-6
	8-15


(6/22/04)R117USC04

703-2.03 AGGREGATE FOR BASE AND SURFACE COURSE.  Replace the first table with the following:

	
	
	Type 

IIA, IV
	Type

 I, IIB, III
	Type 

V
	Type 

VH

	LA Wear, % max
	AASHTO T 96
	45
	45
	45
	45

	Degradation Value, min
	ATM 313
	30
	30
	30
	30

	Sodium Sulfate Loss % max (5 cycles)
	AASHTO T 104
	9
	9
	9
	9

	Fracture, min %
	WAQTC FOP for AASHTO TP61
	90,2 face
	80, 1 face
	98, 2 face
	98, 2 face

	Thin-Elongated Pieces,  max %

 1:5 

1:3
	ATM 306
	8

20
	8

-
	3

8
	3

8

	Nordic Abrasion, max.%
	ATM 312
	
	
	12
	8

	Absorption, max. %
	AASHTO T85
	2.0
	2.0
	2.0
	2.0

	
	
	
	
	
	


Replace Table 703-3 with the following: 


TABLE 703-3

BROAD BAND GRADATIONS FOR ASPHALT CONCRETE PAVEMENT AGGREGATE

Percent Passing by Weight

	SIEVE
	GRADATION

	
	Type I
	Type II
	Type III
	Type IV
	Type V, VH

	1 inch 
	100
	
	
	
	100

	¾ inch
	80-90
	100
	
	
	90-100

	½ inch
	60-84
	75-90
	100
	100
	65-75

	3/8 inch
	48-78
	60-84
	80-90
	80-95
	48-60

	No. 4
	28-63
	33-70
	44-81
	55-70
	30-40

	No. 8
	14-55
	19-56
	26-70
	35-50
	20-30

	No. 16
	9-44
	10-44
	16-59
	20-40
	< 22

	No. 30
	6-34
	7-34
	9-49
	15-30
	< 17

	No. 50
	5-24
	5-24
	6-36
	10-24
	< 14

	No. 100
	4-16
	4-16
	4-22
	5-15
	< 12

	No. 200
	3-8
	3-8
	3-8
	3-8
	3-8


***deleted***
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EROSION SEDIMENT CONTROL PLAN

APPENDIX B


CONSTRUCTION SURVEYING REQUIREMENTS

APPENDIX C


MATERIALS CERTIFICATION LIST

PTARMIGAN STREET PAVING

PROJECT STP-0001(300)/55655


