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PALMER-FISHHOOK ROAD RESURFACING

PROJECT STP-0580(19)/58121


SPECIAL NOTICE TO BIDDERS

The Department hereby notifies bidders that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
These items are available upon request in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

a.
Quantity Computations

b.
State of Alaska Department of Transportation and Public Facilities publication, Alaska Storm Water Pollution Prevention Plan Guide, January 19, 2005.

c.
Standard Specifications for Highway Construction 2004.  ($25.00)

d.
Alaska Test Methods Manual (Lab & Field), 2004 Edition. ($25.00)

2.
The Department has approved an environmental document addressing concerns and environmental commitments and is available for review in the office of the Preliminary Design and Environmental Supervisor, (907) 269-0534.

3.
The Materials Certification List (MCL) has been included in Appendix B.  This list is provided for the Contractor to determine which materials will require submittal to the project Engineer for certification of compliance.  The MCL also provides the Project Engineer with the appropriate approving authority.
4.
Asphalt laydown temperatures may be monitored with a thermal imaging camera.  Unsatisfactory areas will be subject to additional testing and/or replacement at the Contractor’s expense under Division 400.

5.
The Department requires all workers within the project limits to wear an outer visible surface or layer of high visibility color and retro reflectivity.  See subsection 643-3.11, High Visibility Clothing for requirements. 



SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS

Standard Modification

102-1.05 PREPARATION OF BID. Modify the second sentence in the third paragraph, after: “If a bidder is a corporation, the bid must be signed by a corporate officer,” add: or agent.   E 18 (06/30/04)

 
SECTION 105

 
CONTROL OF WORK

Special Provisions

105‑1.06 COOPERATION WITH UTILITIES.  Add the following:  Request locates from all the utilities having facilities in the area.  Use the Alaska Digline, Inc. Locate Call Center for the following utilities:

	ALASKA DIGLINE, INC.

Locate Call Center Anchorage Area………………… 278-3121

Statewide
800-478-3121

who will notify the following:

	Enstar

GCI Communications

Locating, Inc.

Matanuska Electric Assoc 

Matanuska Telephone Assoc 


Call the following utilities and agencies directly:

Contact the Central Region Maintenance & Operations Office at (907) 269-0760 to obtain the appropriate District Superintendent’s phone number for this project.
There are various utility appurtenances located within the project limits.

Right of Way and/or Construction surveying is required before utility relocation.

Payment will be made as follows:

1. Subsidiary to Item 642(1), Construction Surveying, if the Contractor is  required to provide the surveying as part of the contract an/or

2. Under Item 642(3), Three Person Survey Party, if the construction or Right of Way staking required by the utility is either in advance of the two (2) week work plan, or not required by the contract.

The utility shall give the Contractor, through the Engineer, fifteen (15) calendar days advance written notice for required staking.

 (09/01/04)R3
Standard Modification

105-1.16 FINAL ACCEPTANCE AND RECORD RETENTION. Modify the first paragraph, Item 4., after: “DOLWD” add: and State Department of Revenue. (6/30/04)E19

105‑1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES.  Add the following Appeals to the superior court under AS 36.30.685 must be filed in the third judicial district.  (03/21/01)R93
 
SECTION 106

 
CONTROL OF MATERIAL

Special Provisions

106-1.01 Source of Supply and Quality Requirements.  Add the following: 

Buy America Provision.  Comply with the requirements of 23 CFR 635.410, Buy America Requirements, and shall submit a completed Material Origin Certificate, Form 25D-60, before award of the contract.

Steel and iron products which are incorporated into the work, shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.001) of the total contract amount, or $2500, whichever is greater.  For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project including freight.

“Manufactured in the United States” means that all manufacturing processes starting with the initial mixing and melting through the final shaping, welding, and coating processes must be undertaken in the United States.  The definition of “manufacturing process” is smelting or any subsequent process that alters the material’s physical form, shape or chemical composition.  These processes include rolling, extruding, machining, bending, grinding, drilling, etc.  The application of coatings, such as epoxy coating, galvanizing, painting or any other coating that protects or enhances the value of steel or iron materials shall also be considered a manufacturing process subject to the “Buy America Requirements.”

Buy America does not apply to raw materials (iron ore), scrap, pig iron, and processed, pelletized and reduced iron ore.  It also does not apply to temporary steel items (e.g., temporary sheet piling, temporary bridges, steel scaffolding, and falsework).  Further, it does not apply to materials that remain in place at the Contractor’s convenience (e.g., sheet pilings, and forms).

The North American Free Trade Agreement (NAFTA) does not apply to the Buy America requirement.  There is a specific exemption within NAFTA (article 1001) for grant programs such as the Federal-aid highway program.

When steel and iron products manufactured in the United States are shipped to a foreign country where non-steel or iron products are installed on or in them (e.g., electronic components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

Take whatever steps are necessary to ensure that manufacturing processes for each covered product comply with this provision.  Non-conforming products shall be replaced at no expense to the State.  Failure to comply may also subject the Contractor to default and/or debarment.  False statements may result in criminal penalties prescribed under Title 18 US Code Section 1001 and 1020.  (02/07/05)S13
SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provision

107-1.02 PERMITS, LICENSES AND TAXES. Add the following: The Contractor shall obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on any off project site, is not expected to impact any cultural resources. The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715. If the Contractor discovers cultural resources during construction activities, stop work at that site and notify the Engineer.

The Contractor shall provide a wetland specialist able to conduct wetlands determinations and delineations in accordance with the Corps of Engineers 1987 Wetland Delineation Manual, of any site outside the project limits or not previously permitted, impacted by the Contractor's operations. These delineations will be subject to Corps of Engineers approval.

The Contractor shall provide a copy to the Engineer, of all permits or clearances received prior to Contractor's use of any site outside the project limits. Additionally, the Contractor shall provide the Engineer a written statement that the Contractor has obtained all necessary permits or clearances. The Contractor shall also provide a written statement to the Engineer listing agencies or offices contacted that responded that required no additional action from the Contractor.

The Contractor shall obtain an Endangered and Threatened Species Clearance from the U.S. Fish and Wildlife Service for sites being used outside the project limits.

107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.  Add the following: If the Contractor requires water for any construction purpose from a non‑municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8624. (05/29/02)R7M

Add the following subsection:

107-1.21 FEDERAL AFFIRMATIVE ACTION.  The Federal Equal Employment Opportunity, Disadvantaged Business Enterprise, and On-the-Job Training affirmative action program requirements that are applicable to this Contract are contained in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program
Section 120

Training Program
Section 645

Federal EEO Bid Conditions
Form 25A-301

EEO-1 Certification
Form 25A-304

DBE Subcontractable Items
Form 25A-324

ADOT&PF Training Program Request
Form 25A-310

Training Utilization Report
Form 25A-311

Contact Report
Form 25A-321A

DBE Utilization Report
Form 25A-325C

Summary of Good Faith Effort Documentation
Form 25A-332A

Required Contract Provisions, Federal-Aid Contracts
Form 25D-55

In addition to the sanctions provided in the above references, non-compliance with these requirements is grounds for withholding of progress payments.  (01/22/02)S80

SECTION 108


PROSECUTION AND PROGRESS

Special Provision

108-1.03 PROSECUTIONS AND PROGRESS.  Delete the last sentence of the first paragraph and substitute the following:  Submit the following at the Preconstruction Conference:

Delete item 1.  A progress schedule.  and substitute the following:

1.
A Critical Path Method (CPM) Schedule is required, in a format acceptable to the Engineer, showing the order in which the work will be carried out and the contemplated dates on which the Contractor and subcontractors will start and finish each of the salient features of the work, including any scheduled periods of shutdown.  Indicate any anticipated periods of multiple-shift work in the CPM Schedule.  If revisions to the proposed CPM Schedule are required, make them promptly.  Promptly submit a revised CPM Schedule if there are substantial changes to the Contractor’s schedule, or upon request of the Engineer.  Use the schedule for coordination and monitoring of all work under the contract including all activity of subcontractors, manufacturers, suppliers, utility companies and review activity of the Department.  (12/13/02)R261M98

SECTION 109


MEASUREMENT AND PAYMENT

Special Provisions

109-1.02 MEASUREMENT OF QUANTITIES.  Under subtitle Electronic Computerized Weighing System item (1) add the following to the end of the first sentence:  “, CD, or a USB device.”

109‑1.05 COMPENSATION FOR EXTRA WORK. 

Under item 3.  Equipment, item a. add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska - South Region.  (4/31/05)R14

Standard Modification

109-1.08 FINAL PAYMENT. Add the following sentence to the first paragraph:
The Department will not process the final estimate until the Contractor completes Items 1 through 4 in the first paragraph of Subsection 105-1.16.  E11 (06/30/04)
Add the following section:

Special Provision

 
SECTION 120


DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

120-1.01 DESCRIPTION. The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 26, with the opportunity to participate on an equitable basis with other contractors in the performance of contracts financed in whole, or in part, with federal funds. The Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of USDOT assisted contracts.
120-1.02 INTERPRETATION. It is the intent of this section to implement the requirements of 49 CFR, Part 26, and the Department's federally approved DBE Program. 

120-1.03 ESSENTIAL CONTRACT PROVISION.  Failure to comply with the provisions of this section will be considered a material breach of contract, which may result in the termination of this contract or such other remedy as ADOT&PF deems appropriate.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS 36.30.640(4).

120-1.04 DEFINITIONS AND TERMS. The following definitions will apply. 

1. Broker. A DBE certified by the Department that arranges for the delivery or provision of creditable materials, supplies, equipment, transportation/hauling, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project. A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given. 

2. Commercially Useful Function (CUF). The execution of the work of the Contract by a DBE carrying out its responsibilities by actually performing, managing, and supervising the work involved using its own employees and equipment. The DBE shall be responsible, with respect to materials and supplies used on the Contract, for negotiating price, determining quality and quantity, ordering the material, and installing (where applicable) and paying for the material itself. To determine whether a DBE is performing a commercially useful function, an evaluation of the amount of work subcontracted, industry practices, whether the amount the firm is to be paid under the Contract is commensurate with the work it is actually performing and the DBE credit claimed for its performance of the work.  Other relevant factors will be considered. The Engineer makes the determination of CUF after evaluating the way in which the work was performed during the execution of the Contract. 

3. Disadvantaged Business Enterprise (DBE). An enterprise which is a for-profit small business concern 

a. that is at least 51 percent owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a corporation, in which 51 percent of the stock is owned by one or more such individuals; 

b. whose management and daily business operations are controlled by one or more of the socially and economically disadvantaged individuals who own it; and

c. has been certified by the Department in accordance with 49 CFR, Part 26. 

4. DBE Key Employee. Permanent employees identified by the DBE owner in its certification file in the Department Civil Rights Office.

5. DBE Utilization Goal. The percent of work to be performed by certified DBEs that is established by the Department and specified in the Contract.

6. Good Faith Efforts. Efforts by the bidder or Contractor to achieve a DBE goal or other requirement of 49 CFR Part 26, by their scope, intensity, and appropriateness to the objective, that can reasonably be expected to fulfill the program requirement.

7. Manufacturer. A DBE certified by the Department in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

8. Notification. For purposes of soliciting DBE participation on a project and to count toward a contractor’s Good Faith Efforts, notification shall be by letter or fax Telephonic transmission, with a return receipt requested or successful transmission report. contact with a DBE may be allowed, however it shall be based on the ability of Civil Rights staff to independently verify this contact.

9. Regular Dealer. A DBE certified by the Department in a supply category that 

a. maintains an in-house inventory on a regular basis of the particular product provided to this project; and

b. keeps an inventory in an amount appropriate for the type of work using that product; and 

c. offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large.  If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis; and may additionally 

d. fabricate (assembles large components) for use on a construction project, consistent with standard industry practice, for delivery to the project. 

120-2.01 UTILIZATION GOAL.  The DBE Utilization Goal for this contract is shown on Form 25A324 (DBE Subcontractable Items) as a percentage of the total basic bid amount. A DBE may be considered creditable towards meeting the DBE Utilization Goal at time of Contract award, if the DBE is certified by the Department in a category covering the CUF to be performed at the time of listing on Form 25A325C (DBE Utilization Report). 

A bidder shall demonstrate the ability to meet the DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this Contract.

If the Department reduces the quantity of work of a bid item involving a DBE firm, the DBE Utilization Goal on Form 25A325C will be reduced proportionately.

120-3.01 DETERMINATION OF COMPLIANCE

1. Phase I - Bid. Each bidder must register with the Civil Rights Office annually in accordance with §§26.11 & 26.53(b)(2)(iv) of 49 CFR, Part 26.  No contract may be awarded to a bidder that is not registered.

2. Phase II - Award. The apparent low bidder will provide the following within 15 days of receipt of notice of intent to award:

a. Written DBE Commitment. Written commitments from DBEs to be used on the project. The written commitment shall contain the following information:

1) A description of the work that each DBE will perform;

2) The dollar amount of participation by the DBE firm;

3) Written documentation of the bidder/offer’s commitment to use a DBE subcontractor whose participation it submits to meet a contract goal; and

4) Written confirmation from the DBE that it is participating in the contract as provided in the prime Contractor’s commitment. 

b. DBE Utilization Report. Form 25A325C listing the certified DBEs to be used to meet the DBE Utilization Goal. 

c. Good Faith Effort Documentation. Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (Form 25A321A) if the Contractor submits less DBE utilization on Form 25A325C than is required to meet the DBE Utilization Goal. If accepted by the Department, this lower DBE utilization becomes the new DBE Utilization Goal. If the bidder cannot demonstrate the ability to meet the DBE Utilization Goal, and can not document the minimum required Good Faith Efforts (as outlined in subsection 120-3.02 below), the Contracting Officer will determine the bidder to be not responsible.

3. Phase III - Construction. 

a. Designation of DBE/EEO Officer. At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE/EEO officer.

b. DBE Creditable Work. The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE. 

c. DBE Replacement. If the Engineer approves a DBE replacement, the Contractor shall replace the DBE with another DBE for the same work in order to fulfill its commitment under the DBE Utilization Goal. In the event that the Contractor cannot 

obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer and the Civil Rights Office, both of the following criteria have been met:

1) The Contractor has not committed any discriminatory practice in its exercise of good business judgement to replace a DBE.

2) If the Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with Subsection 120-3.02.

d. DBE Utilization Goal. The DBE Utilization Goal will be adjusted to reflect only that amount of the DBE's work that can not be replaced.

120-3.02 GOOD FAITH EFFORT
1. Good Faith Effort Criteria. The Contracting Officer will use the following criteria to judge if the bidder, who has not met the DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract. 

Failure by the bidder to perform and document all of the following actions constitutes insufficient Good Faith Effort. 

a. Consideration of all subcontractable items. The bidder shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department (on Form 25A324) prior to bid opening. It is the bidder’s responsibility to make the work listed on the subcontractable items list available to DBE firms, to facilitate DBE participation. 

b. If the bidder can not achieve the DBE Utilization Goal using the list of available DBE firms based on the subcontractable items list, then the bidder may consider other items that could be subcontracted to DBEs. 

c. Notification to all active DBEs listed for a given region in the Department's most current DBE Directory at least 7 calendar days prior to bid opening. The bidder must give the DBEs no less than five days to respond. The bidder may reject DBE quotes received after the deadline. Such a deadline for bid submission by DBEs will be consistently applied. DBEs certified to perform work items identified on Form 25A324 must be contacted to solicit their interest in participating in the execution of work with the Contractor. Each contact with a DBE firm will be logged on a Contact Report (Form 25A321A).

d. The bidder may reject non-competitive DBE quotes.  Allegations of non-competitive DBE quotes must be documented and verifiable. A DBE quote that is more than 10.0% higher than the accepted non-DBE quote will be deemed non-competitive, provided the DBE and non-DBE subcontractor quotes are for the exact same work or service. Bidders must have a non-DBE subcontractor quote for comparison purposes. Such evidence shall be provided in support of the bidder’s allegation. Where the bidder rejects a DBE quote as being non-competitive under this condition, the work must be performed by the non-DBE subcontractor and payments received by the non-DBE subcontractor during the execution of the Contract shall be consistent with the non-DBE's accepted quote.  This does not preclude increases as a result of Change documents issued by the Department. 

e. Provision of assistance to DBEs who need help in obtaining information about bonding or insurance required by the bidder.

f. Provision of assistance to DBEs who need help in obtaining information about securing equipment, supplies, materials, or related assistance or services.

g. Providing prospective DBEs with adequate information about the requirements of the Contract regarding the specific item of work or service sought from the DBE.

h. Follow-up of initial notifications by contacting DBEs to determine whether or not they will be bidding. Failure to submit a bid by the project bid opening or deadline by the bidder is de facto evidence of the DBE’s lack of interest in bidding. Documentation of follow-up contacts shall be logged on the Contact Report (Form 25A321A). 

i. Items c through h will be utilized to evaluate any request from the Contractor for a reduction in the DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

2. Administrative Reconsideration. Under the provisions of 49 CFR. Part 26.53(d), if it is determined that the apparent successful bidder has failed to meet the requirements of this subsection, the bidder must indicate whether they would like an opportunity for administrative reconsideration. The bidder must exercise such an opportunity within 3 calendar days of notification it has failed to meet the requirements of this subsection. As part of this reconsideration, the bidder must provide written documentation or argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.

a. The DBE Liaison Officer will make the decision on reconsideration. 

b. The bidder will have the opportunity to meet in person with the DBE Liaison Officer to discuss the issue of whether it met the goal or made adequate good faith efforts to do so. If a meeting is desired, the bidder must be ready, willing and able to meet with the DBE Liaison Officer within 4 days of notification that it has failed to meet the requirements of this subsection.

c. The DBE Liaison Officer will render a written decision on reconsideration and provide notification to the bidder. The written decision will explain the basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do so. 

d. The result of the reconsideration process is not administratively appealable to US DOT.

120-3.03 COMMERCIALLY USEFUL FUNCTION (CUF). 

1. Creditable Work. Measurement of attainment of the DBE Utilization Goal will be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section. CUF is limited to that of a:

a. regular dealer; 

b. manufacturer;

c. broker; 

d. subcontractor; 

e. joint-venture; or

f. prime contractor.

2. Determination of Commercially Useful Function. In order for the CUF work of the DBE to be credited toward the goal, the Contractor will ensure that all of the following requirements are met: 

a. The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project. 

b. A DBE trucking firm certified and performing work in a transportation/hauling category is restricted to credit for work performed with its own trucks and personnel certified with the CRO prior to submitting a bid to a contractor for DBE trucking. The DBE trucking firm must demonstrate that it owns all trucks (proof of title and/or registration) to be credited for work and that all operators are employed by the DBE trucking firm. A DBE trucking firm that does not certify its trucks and personnel that it employs on a job will be considered a broker of trucking services and limited to credit for a broker. (This does not effect the CUF of that same firm, when performance includes the hauling of materials for that work.)

c. The DBE is certified in the appropriate category at the time of 

1) the Engineer's approval of the DBE subcontract, consistent with the written DBE commitment; and

2) the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

d. The Contractor will receive credit for the CUF performed by DBEs as provided in this Section. Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

e. The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the DBE Utilization Goal.

f. The work of the DBE firm must meet the following criteria when determining when CUF is being performed by the DBE: 

1) The work performed will be necessary and useful work required for the execution of the Contract.

2) The scope of work will be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

3) The work will be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE. The work will be performed with the DBE’s own equipment. Either the DBE owner or DBE key employee will be at the work site and responsible for the work. 

4) The manner in which the work is sublet or performed will conform to standard, statewide industry practice within Alaska, as determined by the Department. The work or provision of goods or services will have a market outside of the DBE program (must also be performed by non-DBE firms within the Alaskan construction industry).  Otherwise, the work or service will be deemed an unnecessary step in the contracting or purchasing process and no DBE credit will be allowed. 

There will be no DBE credit for lower-tier non-DBE subcontract work.

5) The cost of the goods and services will be reasonable and competitive with the cost of the goods and services outside the DBE program within Alaska. Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable. 

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications. 

6) All subcontract work, with the exception of truck hauling, will be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

7) The DBE will control all business administration, accounting, billing, and payment transactions. The prime contractor will not perform the business, accounting, billing, and similar functions of the DBE. The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance. 

g. On a monthly basis, the Contractor shall report on Form 25A336 (Monthly Summary of DBE Participation) to the Department Civil Rights Office the payments made (canceled checks or bank statements that identify payor, payee, and amount of transfer) for the qualifying work, goods and services provided by DBEs. 

3. Decertification of a DBE. Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the DBE Utilization Goal. 

Should the DBE be decertified between the time of Contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm will not be credited toward the DBE Utilization Goal. The Contractor must still meet the DBE Utilization Goal by either

a. withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, Items c through h) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01); or

b. continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out to DBEs in an amount to meet the DBE Utilization Goal through either 

1) increasing the participation of other DBEs on the project;

2) documenting Good Faith Efforts (Subsection 120-3.02, items c through h); or

3) by a combination of the above. 

4. DBE Rebuttal of a Finding of no CUF. Consistent with the provisions of 49 CFR, Part 26.55(c)(4)&(5), before the Engineer makes a final finding that no CUF has been performed by a DBE firm the Engineer will coordinate notification of the presumptive finding through the Civil Rights Office to the Contractor, who will notify the DBE firm. 

The Engineer, in cooperation with the Civil Rights Office, may determine that the firm is performing a CUF if the rebuttal information convincingly demonstrates the type of work involved and normal industry practices establishes a CUF was performed by the DBE. Under no circumstances shall the Contractor take any action against the DBE firm until the Engineer has made a final determination. The Engineer’s decisions on CUF matters are not administratively appealable to US DOT.

120-3.04 DEFAULT OF DBE.  In the event that a DBE firm under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default. 

The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work.  In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer, the following criteria have been met:

1.
The Contractor was not at fault or negligent in the default and that the circumstances surrounding the default were beyond the control of the Contractor; and 

2. The Contractor is unable to find replacement DBE participation at the same level of DBE commitment and has adequately performed and documented the Good Faith Effort expended in accordance with items c through h of Subsection 120-3.02 for the defaulted work; or

3. It is too late in the project to provide any real subcontracting opportunities remaining for DBEs.

The DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120-4.01 METHOD OF MEASUREMENT.  The Contractor will be entitled to count toward the DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer. The Contractor will receive credit for the utilization of the DBEs, as follows:

1. Credit for the CUF of a DBE prime contractor is 100% of the monies actually paid to the DBE under the contract for creditable work and materials in accordance with 49 CFR 26.55.

2. Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials. This shall include DBE trucking firms certified as a subcontractor and not a broker. Trucks leased from another DBE firm shall also qualify for credit and conforms to the provisions of 49 CFR 26.55(d).

3. Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

4. Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value. The value will be the actual cost paid to the DBE but will not exceed the bid price for the item. 

5. Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5% of the cost of the procurement contract for the creditable item. 

6. Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5% of the cost of the hauling subcontract. 

7. Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5% of the premium cost.

8. Credit for the CUF of a joint venture (JV) (either as the prime contractor or as a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department. The DBE joint venture partner will be responsible for performing all of the work as delineated in the certified JV agreement.

120-5.01 BASIS OF PAYMENT.  Work under this item is subsidiary to other contract items and no payment will be made for meeting or exceeding the DBE Utilization Goal.

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, the Department will consider this to be unsatisfactory work. If the Contractor fails to utilize Good Faith Efforts to replace a DBE, regardless of fault (except for Subsection 120-3.04 item 3), the Department will also consider this unsatisfactory work. Unsatisfactory work may result in disqualification of the Contractor from future bidding under Subsection 102-1.13 and withholding of progress payments consistent with Subsection 109-1.06. (11/17/00)S33


SECTION 202


REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Special Provisions
202‑3.05 REMOVAL OF PAVEMENT, SIDEWALKS AND CURBS. Add the following: Except where indicated otherwise in the Plans, pavement removed may be used for embankment construction if it is not exposed at the completed embankment surface.  The maximum allowable dimension of the broken asphalt pieces is 6 inches.

Obtain a solid waste disposal permit from DEC or use a site previously approved by DEC for disposal of removed asphalt if not using it in the embankment.  A DEC permitting officer in Anchorage may be contacted at 269-7590.

(03/29/01)R84USC

 
SECTION 308


CRUSHED ASPHALT BASE COURSE

Special Provisions

308-1.01 DESCRIPTION.  Replace this subsection with the following:  The work consists of pulverizing the existing asphalt and base course to the depth shown on the Plans.  The mixture is then shaped as shown on the Plans.  

308-4.01 METHOD OF MEASUREMENT.  Replace this subsection with the following:

Section 109.

308-5.01 BASIS OF PAYMENT.  Add the following:  Item 308(2) Crushed Asphalt Base Course includes pulverizing the existing asphalt pavement and base course, and spreading, compacting, and shaping crushed asphalt base course as shown on the Plans.

Add the following:

Pay Item No.
Pay Item
Pay Unit

308(2)
Crushed Asphalt Base Course
Lump Sum

REPLACE SECTION 401 WITH THE FOLLOWING:


SECTION 401
 
ASPHALT CONCRETE PAVEMENT
401-1.01 DESCRIPTION. Construct one or more layers of plant-mixed hot asphalt concrete pavement on an approved surface, to the lines, grades, and depths shown on the Plans.

 
MATERIALS

401-2.01 COMPOSITION OF MIXTURE - JOB MIX DESIGN. Meet the requirements of Table 401-1 for the Job Mix Design performed in accordance with ATM 417. 

TABLE 401-1

Asphalt Concrete Mix Design Requirements

	DESIGN PARAMETERS
	CLASS

“A”
	CLASS

“B”

	Stability, pounds
	1800 min.


	1200 min.

	Flow, 0.01 inch
	8-14
	8-16

	Voids in Total Mix, %
	3-5
	3-5

	Compaction, number of blows each side 

of test specimen
	75
	50

	Percent Voids Filled with Asphalt (VFA) 
	65-75
	65-78

	Asphalt Content, min. %
	5.0
	5.0

	Dust-asphalt ratio*
	0.6-1.4
	0.6-1.4

	Voids in the Mineral Aggregate (VMA), %, min.

	      Type I


      Type II

      Type III, IV
	12.0

13.0

14.0
	11.0

12.0

13.0


*Dust-asphalt ratio is the percent of material passing the No. 200 sieve divided by the percent of effective asphalt (calculated by weight of mix).

The approved Job Mix Design will specify the target values for gradation, the target value for asphalt cement content, the Maximum Specific Gravity (MSG) of the mix, the additives, and the allowable mixing temperature range. 

Target values for gradation in the Job Mix Design must be within the broad band limits shown in Table 703-3, for the type of asphalt concrete pavement specified but asphalt concrete mixture will have the full tolerances in Table 401-2 applied for evaluation in accordance with 401-4.03 except the tolerances *** deleted*** for the #200 sieve is limited by the broad band limits.
Do not produce asphalt concrete mixture for payment until the Engineer approves the Job Mix Design. Do not mix asphalt concrete mixtures produced from different plants.

Use Asphalt Concrete Type II, Class B, minimum, for temporary pavement.

Submit the following to the Engineer at least 15 days before the production of asphalt concrete mixture:

1.
A letter stating the location, size, and type of mixing plant, the proposed gradation for the Job Mix Design, gradations for individual stockpiles with supporting process quality control information, and the blend ratio of each aggregate stockpile. The proposed gradation must meet the requirements of Table 703-3 for each type of asphalt concrete pavement specified in the Contract.

2.
Representative samples of each aggregate (coarse and/or intermediate, fine, and natural blend material) in the proportions required for the proposed mix design. Furnish a total of 500 pounds of material.

3.
Five separate 1-gallon samples of the asphalt cement proposed for use in the mixture. Include name of product, manufacturer, test results of the applicable quality requirements of Subsection 702-2.01, manufacturer's certificate of compliance per Subsection 106-1.05, a temperature viscosity curve for the asphalt cement or manufacturer's recommended mixing and compaction temperatures, and current Material Safety Data Sheet.

4.
One sample, of at least 1/2 pint, of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Material Safety Data Sheet.

The Engineer will then evaluate the material and the proposed gradation using ATM 417 and the requirements of Table 401-1 for the appropriate type and class of asphalt concrete pavement specified and establish the approved Job Mix Design which will become a part of the Contract.

The Engineer will assess a fee of $2,500.00 under Item 401(6), Asphalt Price Adjustment, for each mix design subsequent to the approved Job Mix Design for each Type and Class of Asphalt Concrete Pavement specified.

No payment for asphalt concrete pavement for which a new Job Mix Design is required, will be made until the new Job Mix Design is approved. Approved changes apply only to asphalt concrete mixture produced after the submittal of the changes.

Changes. Failure to achieve results conforming to Table 401-1 or changes in the source of asphalt cement, source of aggregates, aggregate quality, aggregate gradation, or blend ratio, will require a new Job Mix Design. Submit changes and new samples in the same manner as the original submittal. 

401-2.02 AGGREGATES. Conform to Subsection 703-2.04.

Use a minimum of three stockpiles for crushed asphalt concrete aggregate (coarse, intermediate, and fine). Place blend material in a separate pile.

401-2.03 ASPHALT CEMENT. Provide the grade of asphalt cement specified in the Contract meeting the applicable requirements of Section 702. If not specified, use PG 52-28.

Provide test reports for each batch of asphalt cement showing conformance to the specifications in Section 702 prior to delivery to the project.  Document the storage tanks used for each batch on the test report, the anti-strip additives required by the mix design be added during load out for delivery to the project, and a printed weight ticket for anti-strip is included with the asphalt cement weight ticket.  The location where anti-strip is added may be changed with the written approval of the Engineer.

Furnish the following documents at delivery:

Manufacturer’s certificate of compliance (106-1.05).

Conformance test reports for the batch (Section 702).

Batch number and storage tanks used.

Date and time of load out for delivery.

Type, grade, temperature, and quantity of asphalt cement loaded.

Type and percent of anti-strip added.

401-2.04 ANTI-STRIP ADDITIVES. Use anti-strip agents in the proportions determined by ATM 414 and included in the approved Job Mix Design. At least 70% of the aggregate must remain coated when tested according to ATM 414.

401-2.05 PROCESS QUALITY CONTROL. Sample and test materials for quality control of the asphalt concrete mixture according to Subsection 106-1.03. Provide copies of these test results to the Engineer within 24 hours. 

Failure to perform quality control forfeits your right to a retest under Subsection 401-4.02.

Submit a paving and plant control plan at the pre-paving meeting to be held a minimum of 5 working days before initiating paving operations. Address the sequence of operations and joint construction. Outline steps to assure product consistency, to minimize segregation, and to prevent premature cooling of the asphalt concrete mixture. Include a proposed quality control testing frequency for gradation, asphalt cement content, and compaction. 

CONSTRUCTION REQUIREMENTS
401-3.01 WEATHER LIMITATIONS. Do not place the asphalt concrete mixture on a wet surface, on an unstable/yielding roadbed, when the base material is frozen, or when weather conditions prevent proper handling or compaction of the mix. Do not place asphalt concrete mixture unless the roadway surface temperature is 40 (F or warmer.

401-3.02 EQUIPMENT, GENERAL. Use equipment in good working order and free of asphalt concrete mixture buildup. Make all equipment available for inspection and demonstration of operation a minimum of 24 hours before placement of asphalt concrete mixture. 

401-3.03 ASPHALT MIXING PLANT. Meet AASHTO M 156. Use an asphalt plant designed to dry aggregates, maintain accurate temperature control, and accurately proportion asphalt cement and aggregates. Calibrate the asphalt plant and furnish copies of the calibration data to the Engineer at least 4 hours before asphalt concrete mixture production. 

Provide a scalping screen at the asphalt plant to prevent oversize material or debris from being incorporated into the asphalt concrete mixture. 

Provide a tap on the asphalt cement supply line just before it enters the plant (after the 3-way valve) for sampling asphalt cement.

401-3.04 HAULING EQUIPMENT. Haul asphalt mixtures in trucks with tight, clean, smooth metal beds, thinly coated with a minimum amount of paraffin oil, lime water solution, or an approved manufactured asphalt release agent. Do not use petroleum fuel as an asphalt release agent.

Cover the asphalt concrete mixture in the hauling vehicle, when directed.

401-3.05 ASPHALT PAVERS. Use self-propelled pavers equipped with a heated vibratory screed. Control grade and cross slope with automatic grade and slope control devices. Use a 30-foot minimum ski, or other approved grade follower, to automatically actuate the paver screed control system. Use grade control on either (a) both the high and low sides or (b) grade control on the high side and slope control on the low side. 

Use a screed assembly that produces a finished surface of the required smoothness, thickness and texture without tearing, shoving or displacing the asphalt concrete mixture. Heat and vibrate screed extensions. Place auger extensions within 20 inches of the screed extensions or per written manufacturer’s recommendations.

Equip the paver with a means of preventing the segregation of the coarse aggregate particles from the remainder of the bituminous plant mix when that mix is carried from the paver hopper back to the paver augers.  The means and methods used shall be approved by the paver manufacturer and may consist of chain curtains, deflector plates, or other such devices and any combination of these.

The following specific requirements apply to the identified bituminous pavers:

Blaw-Knox bituminous pavers shall be equipped with the Blaw-Knox Materials Management Kit (MMK). 

Cedarapids bituminous pavers must have been manufactured in 1989 or later.

Caterpillar bituminous pavers shall be equipped with deflector plates as identified in the December 2000 Service Magazine – entitled: New Asphalt Deflector Kit {6630, 6631, 6640}.

The Contractor shall supply a Certificate of Compliance that verifies the required means and methods used to prevent bituminous paver segregation have been implemented.

The Engineer shall approve all means and methods used to prevent bituminous paver segregation before the bituminous paver is used to place bituminous plant mix on the project.

The use of a “Layton Box” or equivalent towed paver is allowed on bike paths, sidewalks, and driveways.

401-3.06 ROLLERS. Use both steel-wheel (static or vibratory) and pneumatic-tire rollers. Operate rollers according to manufacturer's instructions. Avoid crushing or fracturing of aggregate. Use rollers designed to compact hot asphalt concrete mixtures and reverse without backlash. 

Use fully-skirted pneumatic-tire rollers with a minimum operating weight of 3000 pounds per tire. 
401-3.07 PREPARATION OF EXISTING SURFACE. Prepare existing surfaces in conformance with the Plans and Specifications. Prior to applying tack coat to the existing surface, clean out loose material from cracks in existing pavement wider than 1 inch in width full depth then fill using asphalt concrete tamp in place. Clean, wash, and sweep existing paved surfaces of loose material.

Preparation of a milled surface,

1)
Prelevel remaining ruts, pavement delaminations, or depressions having a depth greater than ½-inch with Asphalt Concrete, Type IV. No density testing is required for the leveling course material.  The Engineer will inspect and accept this material.

2)
If planing breaks through existing pavement remove 2 inches of existing base and fill with Asphalt Concrete, Type II. Notify the Engineer of pavement areas that might be considered thin or unstable during pavement removal.

 Existing surface must be approved by the Engineer before applying tack coat.

Prior to placing the asphalt concrete mixture, uniformly coat contact surfaces of curbing, gutters, sawcut pavement, cold joints, manholes, and other structures with tack coat material meeting Section 402.

Allow prime coat to cure and emulsion tack coat to break before placement of asphalt concrete mixture on these surfaces. 

401-3.08 PREPARATION OF ASPHALT. Provide a continuous supply of asphalt cement to the asphalt mixing plant at a uniform temperature, within the allowable mixing temperature range.

401-3.09 PREPARATION OF AGGREGATES. Dry the aggregate so the moisture content of the asphalt concrete mixture, sampled at the point of acceptance for asphalt cement content, does not exceed 0.5% (by total weight of mix), as determined by WAQTC TM 6.

Heat the aggregate for the asphalt concrete mixture to a temperature specified in the mix design.

Adjust the burner on the dryer to avoid damage to the aggregate and to prevent the presence of unburned fuel on the aggregate. Asphalt concrete mixture containing soot or fuel is considered unacceptable per Subsection 105-1.11.

401-3.10 MIXING. Combine the aggregate, asphalt cement and additives in the mixer in the amounts required by the Job Mix Design. Mix to obtain 98% coated particles when tested according to AASHTO T 195.

For batch plants, put the dry aggregate in motion before addition of asphalt cement. 

Mix the asphalt concrete mixture within the temperature range determined by the Job Mix Design.

401-3.11 TEMPORARY STORAGE. Silo type storage bins may be used, provided that the characteristics of the asphalt concrete mixture are not altered. Signs of visible segregation, heat loss, changes from the Job Mix Design, change in the characteristics of asphalt cement, lumpiness, or stiffness of the mixture are causes for rejection.

401-3.12 PLACING AND SPREADING. Place the asphalt concrete mixture upon the approved surface, spread, strike off, and adjust surface irregularities. Use asphalt pavers to distribute asphalt concrete mixture, including leveling courses. The maximum compacted lift thickness allowed is 3 inches.

Use hand tools to spread, rake, and lute the asphalt concrete mixture in areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impracticable.

When the section of roadway being paved is open to traffic, pave adjacent traffic lanes to the same elevation within 24 hours. Place approved material against the outside pavement edge when the drop-off exceeds 2 inches. 

When multiple lifts are specified in the Contract, do not place the final lift until all lower lifts throughout that section, as defined by the Paving Plan, are placed and accepted.

Do not pave against new Portland concrete curbing until it has cured for at least 72 hours.

Place asphalt concrete mixture over bridge deck membranes according to Section 508 and the manufacturer's specifications.

401-3.13 COMPACTION. Thoroughly and uniformly compact the asphalt concrete mixture by rolling. In areas not accessible to large rollers, compact with mechanical tampers or trench rollers.

During placement of asphalt concrete the Engineer may evaluate the HMA immediately behind the paver for cyclic low density using an infrared camera. ***deleted*** If there is a temperature differential that exceeds 25( F within the newly placed mat, low density is likely to occur.  The real time thermal images and thermal profile data will become part of the project records shared with the Contractor.  The Contractor shall immediately adjust his laydown procedures to correct the problem.  If the Engineer observes ***deleted*** areas in any given pay sublot where the thermal images indicate cyclic low density is probable, he will order those areas to be cored for determination of density. These cores will be evaluated under Subsection 401-4.02 and 401-4.03.

The target value for density is 94% of the maximum specific gravity (MSG), as determined by WAQTC FOP for AASHTO T 209. For the first lot of each type of asphalt concrete pavement, the MSG will be determined by the Job Mix Design. For additional lots, the MSG will be determined by the sample from the first sublot of each lot.

Acceptance testing for density will be performed in accordance with WAQTC FOP for AASHTO T 166/T 275 using a 6-inch diameter core. (Acceptance testing for density of leveling course or temporary pavement is not required.)

Do not leave rollers or other equipment standing on pavement that has not cooled sufficiently to prevent indentation.

401-3.14 JOINTS. Minimize the number of joints to ensure a continuous bond, texture, and smoothness between adjacent sections of the pavement.

Remove to full depth improperly formed joints resulting in surface irregularities. Replace with new, and thoroughly compact.

Precut all pavement removal to a neat line with a power saw or by other approved method.

Form transverse joints by saw-cutting back on the previous run to expose the full depth of the course or use a removable bulkhead. Skew transverse joints between 15-25 degrees.

Offset the longitudinal joints in one layer from the joint in the layer immediately below by at least 6 inches. Align the joints of the top layer at the centerline or lane lines. Where preformed marking tape striping is required, offset the longitudinal joint in the top layer not more than 6 inches from the edge of the stripe.

Seal the vertical edge of all longitudinal joints with Crafco 34524 Joint Adhesive or approved equal before paving against it. Apply a 1/8 inch thick band of joint adhesive over the surface according to manufacturer’s recommendations.

For the top layer of asphalt concrete pavement, the minimum specification limit for longitudinal joint density is 91% of the MSG of the panel completing the joint.  Cut one 6 inch diameter core centered on the longitudinal joint at each location the panel completing the joint is cored for acceptance density testing.  Density will be determined in accordance with WAQTC FOP for AASHTO T 166/T 275.  

Seal the pavement surface 12 inches on each side of all the longitudinal joints while the pavement is clean, free of moisture, and before traffic marking with GSB-78 (from Asphalt Systems), or approved equal. 

401-3.15 SURFACE TOLERANCE. The Engineer will test the finished surface after final rolling at selected locations using a 10-foot straightedge. Correct variations from the testing edge, between any two contacts of more than 1/4 inch.

The Engineer will measure the surface smoothness of the top layer of asphalt concrete pavement in the driving lanes with an inertial profiler before final acceptance of the project.  Remove and replace, or grind smooth any area of final pavement surface that does not meet straight edge tolerances.  Costs associated with meeting surface tolerances are subsidiary to the Asphalt Concrete pay item.

After completion of corrective work, the Engineer will measure the pavement surface in the driving lanes a second time for a smoothness price adjustment.  No measurements will be taken in turn lanes, lane transitions, or within 25 feet of the existing pavement at the project beginning and end.

Smoothness will be measured in both wheel paths of each lane and reported as profilograph results (PrI) filtered with a 0.2 inch blanking band. Report PrI as a job average for all measured lanes, calculated to the nearest 0.1 inch. 

401-3.16 PATCHING DEFECTIVE AREAS. Remove any asphalt concrete mixture that becomes contaminated with foreign material, is segregated, or is in any way determined to be defective. Do not skin patch. Remove defective materials for the full thickness of the course. Cut the pavement so that all edges are vertical, the sides are parallel to the direction of traffic and the ends are skewed between 15-25 degrees. Coat edges with a tack coat meeting Section 402 and allow to cure. Place and compact fresh asphalt concrete mixture per Subsection 401-3.13 to grade and smoothness requirements.

All costs associated with patching defective areas are subsidiary to the Asphalt Concrete pay item.

401-4.01 METHOD OF MEASUREMENT. Section 109 and the following:

Asphalt Concrete. By weighing, no deduction will be made for the weight of asphalt cement or anti-stripping additive, or by the area of final pavement surface.

Asphalt Price Adjustment. Calculated by quality level analysis under Subsection 401-4.03.

Asphalt Cement. By the ton, as follows. Method 1 will be used for determining asphalt quantity unless otherwise directed in writing. The procedure initially used will be the one used for the duration of the project. No payment will be made for any asphalt cement more than 0.4% above the optimum asphalt content specified in the Job Mix Design.

1.
Percent of asphalt cement for each sublot multiplied by the total weight represented by that sublot. Percent of asphalt cement will be determined by ATM 405 or WAQTC FOP for AASHTO T 308. The same tests used for the acceptance testing of the sublot will be used for computation of the asphalt cement quantity. If no acceptance testing is required, the percent of asphalt cement is the target value for asphalt cement in the Job Mix Design.

2.
Supplier's invoices minus waste, diversion and remnant. This procedure may be used on projects where deliveries are made in tankers and the asphalt plant is producing asphalt concrete mixture for one project only.

The Engineer may direct, at any time, that tankers be weighed in the Engineers presence before and after unloading. If the weight determined at the project varies more than 1% from the invoice amount, payment will be based on the weight determined at the project.

Any remnant or diversion will be calculated based on tank stickings or weighing the remaining asphalt cement. The Engineer will determine the method. The weight of asphalt cement in waste asphalt concrete mixture will be calculated using the target value for asphalt cement as specified in the Job Mix Design.

Temporary Pavement. By weighing. No deduction will be made for the weight of asphalt cement or anti-stripping additive.

Longitudinal Joint.  By the lineal foot of longitudinal joint.
401-4.02 ACCEPTANCE SAMPLING AND TESTING. The quantity of each type of asphalt concrete mixture produced and placed will be divided into lots and the lots evaluated individually for acceptance.

A lot will normally be 5,000 tons. The lot will be divided into sublots of 500 tons, each randomly sampled and tested for asphalt cement content, density, and gradation according to this Subsection. If the project has more than 1 lot, and less than 8 additional sublots have been sampled at the time a lot is terminated, either due to completion of paving operations or the end of the construction season (winter shutdown), the material in the shortened lot will be included as part of the prior lot. The price adjustment computed, according to Subsection 401-4.03, for the prior lot will include the samples from the shortened lot.

If 8 or 9 samples have been obtained at the time a lot is terminated, they will be considered as a lot and the price adjustment will be based on the actual number of test results (excluding outliers) in the shortened lot.

If the contract quantity is between 1,500 tons and 4,999 tons, the contract quantity will be considered one lot. The lot will be divided into sublots of 500 tons and randomly sampled for asphalt cement content, density, and gradation according to this Subsection.  Hot mix asphalt quantities of less than 300 tons remaining after dividing the lot into sublots will be included in the last sublot, hot mix asphalt quantities of 300 tons or greater will be treated as an individual sublot.  The lot will be evaluated for price adjustment according to Subsection 401-4.03 except as noted. 

For contract quantity of less than 1,500 tons (and for temporary pavement), hot mix asphalt will be accepted for payment based on the Engineer's approval of a Job Mix Design and the placement and compaction of the hot mix asphalt to the specified depth and finished surface requirements and tolerances.  Remove and replace any hot mix asphalt that does not conform to the approved JMD.

Any area of finished surfacing that is visibly segregated, fails to meet surface tolerance requirements is considered unacceptable per Subsection 105-1.11.

1.
 Asphalt Cement. Samples for the determination of asphalt cement content will be taken from either the windrow in front of the paver, or at the end of the auger, or behind the screed prior to initial compaction. Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable. At the discretion of the Engineer, asphalt cement content will be determined in accordance with ATM 405 or WAQTC FOP for AASHTO T 308.

2.
 Asphalt Cement Quality. The Contractor shall sample asphalt cement from the asphalt cement supply line when requested, witnessed by the Engineer’s representative.  After purging residual asphalt cement, take 3 one-quart samples into wide mouth one-quart metal containers. Asphalt cement will be sampled for acceptance testing in accordance with WAQTC FOP for AASHTO T 40 and tested for conformance to the specifications in Section 702.  Three separate samples will be taken, one for acceptance testing, one for Contractor retesting, and one held in reserve for referee testing.

3.
Aggregate Gradation. 

a.
Drum Mix Plants. Samples taken for the determination of aggregate gradation from drum mix plants will be from the combined aggregate cold feed conveyor via a diverter device, from the stopped conveyor belt or from the same location as samples for the determination of asphalt cement content. Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable. The aggregate gradation for samples from the conveyor system will be determined in accordance with WAQTC FOP for AASHTO T 27/T 11. For asphalt concrete mixture samples, the gradation will be determined in accordance with WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement. Locate diverter devices for obtaining aggregate samples from drum mix plants on the conveyor system delivering combined aggregates into the drum. Divert aggregate from the full width of the conveyor system and maintain the diverter device to provide a representative sample of aggregate incorporated into the asphalt concrete mixture. 

b.
Batch Plants. Samples taken for the determination of aggregate gradation from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates. Two separate samples will be taken, one for acceptance testing and one held in reserve for retesting if applicable. Dry batched aggregate gradations will be determined in accordance with WAQTC FOP for AASHTO T 27/T 11. For asphalt concrete mixture samples, the aggregate gradation will be determined in accordance with WAQTC FOP for AASHTO T 30 from the aggregate remaining after the ignition oven (WAQTC FOP for AASHTO T 308) has burned off the asphalt cement.

4.
Density. Cut full depth core samples from the finished asphalt concrete pavement within 24 hours after final rolling. Neatly cut one 6-inch diameter core sample with a core drill from each sublot at the randomly selected location marked by the Engineer including locations having low cyclic density. Use a core extractor to prevent damage to the core.  The Engineer will determine the density of the core samples in accordance with WAQTC FOP for AASHTO T 166/T 275. Do not core asphalt concrete pavement on bridge decks. Backfill and compact all voids left by coring with new asphalt concrete mixture within 24 hours.

Failure to cut core samples within the specified period will result in a deduction of $100.00 per sample per day. Failure to backfill voids left by sampling within the specified period will result in a deduction of $100.00 per hole per day. The accrued amount will be subtracted under Item 401(6), Asphalt Price Adjustment.

5.
Retesting. A retest of any sample outside the limits specified in Table 401-2 may be requested provided the quality control requirements of 401-2.05 are met. Deliver this request in writing to the Engineer within 7 days of receipt of the initial test result. The Engineer will mark the sample location for the density retest. The original test results for gradation, asphalt cement content, or density will be discarded and the retest result will be used in the price adjustment calculation regardless of whether the retest result gives a higher or lower pay factor. Only one retest per sample is allowed. Except for the first lot, gradation or asphalt cement content retesting of the sample from the first sublot of a lot will include retesting for the MSG.

401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE. The following method of price adjustment will be applied to each type of Asphalt Concrete Pavement for which the contract quantity equals or exceeds 1,500 tons, except as specified in Subsection 401-4.02.

Acceptance test results for a lot will be analyzed collectively and statistically by the Quality Level Analysis method as specified in Subsection 106-1.03 to determine the total estimated percent of the lot that is within specification limits. Asphalt cement content results will be reported to the nearest 0.1 percent.

The price adjustment is based on the lower of two pay factors. The first factor is a composite pay factor for asphalt concrete mixture, which includes gradation and asphalt cement content. The second factor is for density.

A lot containing asphalt concrete pavement with less than a 1.00 pay factor will be accepted at an adjusted price, provided the pay factor is at least 0.75 and there are no isolated defects identified by the Engineer. A lot containing asphalt concrete pavement that fails to obtain at least a 0.75 pay factor will be considered unacceptable and rejected under Subsection 105-1.11.
The Engineer will reject asphalt concrete mixture that appears to be defective based on visual inspection. A minimum of two samples will be collected from the rejected mixture and tested if requested. If all test results are within specification limits, payment will be made for the mixture. If any of the test results fail to meet specifications, no payment will be made and the cost of the testing will be subtracted under Item 401(6), Asphalt Price Adjustment.  All costs associated with removal and disposal of the rejected asphalt concrete mixture are subsidiary to the Asphalt Concrete pay item.

Outlier Test. Before computing the price adjustment, the validity of the test results will be determined by SP-7, the Standard Practice for Determination of Outlier Test Results. Outlier test results will not be included in the price adjustment calculations.  Cyclic low density will not be considered outliers.

If any sieve size on a gradation test or the asphalt cement content is an outlier, then the gradation test results and the asphalt cement content results for that sublot will not be included in the price adjustment. The density test result for that sublot will be included in the price adjustment provided it is not an outlier.

If the density test result is an outlier, the density test result will not be included in the price adjustment, however, the gradation and asphalt cement content results for that sublot will be included provided neither is an outlier.

Quality Level Analysis. Pay factors are computed as follows:

1.
Outliers (determined by SP-7), and any test results on material not incorporated into the work, are eliminated from the quality level analysis.

The arithmetic mean ([image: image2.wmf]x

) of the remaining test results is determined:     [image: image3.wmf]x
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 is rounded to the nearest tenth for density and all sieve sizes except the No. 200 sieve. [image: image6.wmf]x

 is rounded to the nearest hundredth for asphalt cement content and the No. 200 sieve.

2.
The sample standard deviation(s), after the outliers have been excluded, is computed:
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Where:
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(x2)
=
sum of the squares of individual test values.
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x)2
=
square of the sum of the individual test values.

The sample standard deviation (s) is rounded to the nearest hundredth for density and all sieve sizes except the No. 200 sieve. The sample standard deviation (s) is rounded to the nearest 0.001 for asphalt cement content and the No. 200 sieve.

If the computed sample standard deviation (s) is <0.001, then use s = 0.20 for density and all sieves except the No. 200. Use s = 0.020 for asphalt cement content and the No. 200 sieve.

3.
The USL and LSL are computed. For aggregate gradation and asphalt cement content, the Specification Limits (USL and LSL) are equal to the Target Value (TV) plus and minus the allowable tolerances in Table 401-2. The TV is the specification value specified in the approved Job Mix Design. Specification tolerance limits for the largest sieve specified will be plus 0 and minus 1 for Quality Level Analysis purposes. The TV for density is 94% of the maximum specific gravity (MSG), the LSL is 92% of MSG and the USL is 98%.

TABLE 401-2
LOWER SPECIFICATION LIMIT (LSL) & 

UPPER SPECIFICATION LIMIT (USL)
	Measured Characteristics
	LSL
	USL

	3/4 inch sieve
	TV-6.0
	TV+6.0

	1/2 inch sieve
	TV-6.0
	TV+6.0

	3/8 inch sieve
	TV-6.0
	TV+6.0

	No. 4 sieve
	TV-6.0
	TV+6.0

	No. 8 sieve
	TV-6.0
	TV+6.0

	No. 16 sieve
	TV-5.0
	TV+5.0

	No. 30 sieve
	TV-4.0
	TV+4.0

	No. 50 sieve
	TV-4.0
	TV+4.0

	No. 100 sieve
	TV-3.0
	TV+3.0

	No. 200 sieve1
	TV-2.0
	TV+2.0

	Asphalt %
	TV-0.4
	TV+0.4

	Density %
	92
	98


Note 1.Tolerances for the No. 200 sieve may not exceed the broad band limits in Table 703-3.

4.
The Upper Quality Index (QU) is computed:
 QU [image: image10.wmf]=
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Where:
USL = Upper Specification Limit


QU is rounded to the nearest hundredth.

5.
The Lower Quality Index (QL) is computed:
 QL [image: image11.wmf]=

x

-

LSL

s


Where:
LSL = Lower Specification Limit


QL is rounded to the nearest hundredth.

6.
PU (percent within the upper specification limit which corresponds to a given QU) is determined. See Subsection 106-1.03.

7.
PL (percent within the lower specification limit which corresponds to a given QL) is determined. See Subsection 106-1.03.

8.
The Quality Level (the total percent within specification limits) is determined for aggregate gradation, asphalt cement content, and density.


Quality Level = (PL + PU) - 100

9.
Using the Quality Levels from Step 8, the lot Pay Factor is determined for Density (DPF) and gradation and asphalt cement content pay factors (PF) from Table 106-2. The maximum pay factor for the largest sieve size specification for gradation is 1.00.

10.
The Composite Pay Factor (CPF) for the lot is determined using the following formula: 


[f3/4 inch (PF3/4 inch) + f1/2 inch (PF1/2 inch) +....fac (PFac)]


CPF =




(f

The CPF is rounded to the nearest hundredth.

Table 401-3 gives the weight factor (f) for each sieve size and asphalt cement content.

TABLE 401-3

WEIGHT FACTORS

	Gradation
	Factor “f”

	3/4 inch sieve
	4

	1/2 inch sieve
	5

	3/8 inch sieve
	5

	No. 4 sieve
	4

	No. 8 sieve
	4

	No. 16 sieve
	4

	No. 30 sieve
	5

	No. 50 sieve
	5

	No. 100 sieve
	4

	No. 200 sieve
	20

	Asphalt %
	40


The price adjustment will be based on either the CPF or DPF, whichever is the lowest value. The price adjustment for each individual lot will be calculated as follows:

Price Adjustment = [(CPF or DPF)* -1.00] x (tons in lot) x (PAB)

* CPF or DPF, whichever is lower.

PAB = Price Adjustment Base  = $65.60 per ton   

EVALUATION OF ASPHALT CEMENT


Asphalt cement will be randomly sampled and tested every 200 tons and evaluated for price adjustment.  If the last sample increment is 100 tons or less, that quantity of asphalt cement will be added to the quantity represented by the previous sample and the total quantity will be evaluated for price adjustment.  If the last sample increment is greater than 100 tons, it will be sampled, tested and evaluated separately.  Asphalt cement pay reduction factors for each sample will be determined from Table 401-4.  

The total asphalt cement price adjustment is the sum of the individual sample price adjustments and will be subtracted under Item 401(6), Asphalt Price Adjustment.






Table 401-4




ASPHALT CEMENT PAY REDUCTION FACTORS




    (Use the single, highest pay reduction factor)

	
	Spec
	                                                           Pay Reduction Factor (PRF)

	
	
	0
	0.04
	0.05
	0.06
	0.07
	0.08
	0.1
	0.25
	Reject or

Engr Eval

	Tests On Original Binder

	Viscosity
	<3 Pa-s
	<3
	
	>3
	
	
	
	
	
	

	Dynamic Shear
	>1.00 kPa
	>1.00
	
	0.99-0.88
	
	
	
	0.87-0.71
	0.70-0.50
	<0.50

	Toughness
	>110 in-lbs
	>93.5
	90.0-93.4
	85.0-89.9
	80.0-84.9
	75.0-79.9
	70.0-74.9
	
	
	<70.0

	Tenacity
	>75 in-lbs
	>63.8
	61.0-63.7
	58.0-60.9
	55.0-57.9
	52.0-54.9
	48.0-51.9
	
	
	<48.0

	Tests On RTFO

	Mass Loss
	<1.00 %
	<1.00
	
	1.001-1.092
	
	
	
	1.093-1.184
	1.185-1.276
	>1.276

	Dynamic Shear
	>2.20 kPa
	>2.20
	
	2.199-1.816
	
	
	
	1.815-1.432
	1.431-1.048
	<1.048

	Test On PAV

	Dynamic Shear
	<5000 kPa
	<5000
	
	5001-5289
	
	
	
	5290-5578
	5579-5867
	>5867

	Creep Stiffness, S
	<300 MPa
	<300
	
	301-338
	
	
	
	339-388
	389-450
	>450

	Creep Stiffness, m-value
	>0.300
	>0.300
	
	0.299-0.287
	
	
	
	0.286-0.274
	0.273-0.261
	<0.261

	Direct Tension
	>1.0 %
	>1.0
	
	0.99-0.86
	
	
	
	0.85-0.71
	0.70-0.56
	<0.56


Asphalt Cement Price Adjustment for each sample = 5 x PAB x Qty X PRF

PAB = Price Adjustment Base

Qty = Quantity of asphalt cement represented by asphalt cement sample

PRF = Pay Reduction Factor from Table 401-4

Asphalt Cement Appeal Procedure.  Once notified of a failing test result of an asphalt cement sample, the Contractor has 21 days to issue a written appeal.  The appeal must be accompanied by all of the Contactor’s quality control test results and a test result of Contactor’s sample of this lot tested by an AASHTO accredited asphalt laboratory (accredited in the test procedure in question).  The Engineer will review these test results and using ASTM D3244 determine a test value upon which to base a price reduction.

If the Contractor challenges this value, then the referee sample held by the Engineer will be sent to a mutually agreed upon independent AASHTO accredited laboratory for testing.  This test result will be incorporated into the ASTM D3244 procedure to determine a test value upon which to base a price reduction. If this final value incurs a price adjustment, the Contractor under Item 408(3), Asphalt Price Adjustment, shall pay the cost of testing the referee sample.

The total Asphalt Price Adjustment is the sum of all the price adjustments for each lot. 

EVALUATION OF PAVEMENT SMOOTHNESS.  The top layer of asphalt concrete pavement will be measured in accordance with 401-3.15 and evaluated for a smoothness price adjustment.  The Engineer will calculate the smoothness price adjustment as follows:

Smoothness Price Adjustment = PAB x PQ x SF

PAB = Price Adjustment Base (401-4.03)

PQ = Final quantity of Asphalt Concrete Mixture, tons

PrI = Final measured pavement smoothness, inches/mile

SF = Smoothness Factor

If the PQ is less than 1,500 tons, the SF = 0

If the PQ is 1,500 to 5,000 tons, the SF = 0.1166 – (0.01666 x PrI)

If the PQ is greater than 5,000 tons, the SF = 0.0583 – (0.0083 x PrI)

The smoothness price adjustment will be applied under Item 401(6), Asphalt Price Adjustment.

EVALUATION OF LONGITUDINAL JOINT DENSITY.  Longitudinal joint density price adjustments apply when asphalt concrete mixture quantities are equal to or greater than 1,500 tons. An price adjustment will be based on the average of all the joint densities on a project and determined as follows:

1.
If project average joint density is less than 91% MSG, apply the following disincentive:

Deduct = ($1.00 per lineal foot) x (lineal feet of paved joint for the entire project) x (91 % – Project Average Joint Density %) x 100    (Note: convert % to decimals in this equation) 

2.
If project average joint density is greater than 91% MSG apply the following incentive:

Add = ($1.00 per lineal foot) x (lineal feet of paved joint for the entire project) x (Project Average Joint Density percent – 91 %) x 100        (Note: convert percent to decimals in this equation.)

The longitudinal joint price adjustment will be included in Item 401(6), Asphalt Price Adjustment.

401-5.01 BASIS OF PAYMENT. 

Separate payment will not be made for asphalt cement or anti-strip additives for Item 401(3), Temporary Pavement, or asphalt concrete for leveling course.

Asphalt cement, anti-stripping additives, tack coat, and crack sealing (401-3.07) are subsidiary to the asphalt concrete pavement unless specified as pay items. 

Price adjustments will not apply to:

1.
Asphalt Concrete Mixture for leveling course

2.
Temporary Pavement

Payment for furnishing and installing joint adhesive and sealing the pavement adjacent to the joints will be paid as 401(9) Longitudinal Joint Adhesive and Sealing. 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit

401(1)
Asphalt Concrete, Type __; Class __
Ton

401(2)
Asphalt Cement, Grade __
Ton

401(6)
Asphalt Price Adjustment
Contingent Sum

401(9) 
Longitudinal Joint Adhesive and Sealing 
Linear Foot

R199USC04(07/29/05)

 
SECTION 615
 
STANDARD SIGNS

Special Provisions

615-2.01 MATERIALS.  Under item 1. delete the first sentence and substitute the following:  Unless Shop Drawings have been provided in the Contract, submit shop drawings for signs that require the use of the Alaska Sign Design Specifications (ASDS), the Department of Transportation and Public Facilities - Sign Face Fabrication Requirements, and the Alaska Traffic Manual, letter width and spacing charts for approval before fabrication.

615‑3.01 CONSTRUCTION REQUIREMENTS.  Replace the sixth sentence in item 7 and substitute the following: 

Deliver sign panels, posts and hardware to the State Maintenance Yard located in Palmer.

615‑3.02 SIGN PLACEMENT AND INSTALLATION.  Add the following:  Do not remove existing signs without authorization from the Engineer.

615‑5.01 BASIS OF PAYMENT.  Delete the first sentence and substitute the following:  Sign posts, bases, mounting hardware, and concrete used for sign bases are subsidiary.

Add the following:  No separate payment for keeping existing signs in service until they are no longer needed or temporary relocation of existing signs will be made.  This work is subsidiary to Item 615(1) Standard Sign.

No separate payment for removal of existing sign post foundations or work required to abandon them in place will be made, but shall be subsidiary to Item 615(1) Standard Sign.

No separate payment for salvaging activities detailed in subsection 615-3.01 will be made.  This work will be subsidiary to Item 615(1) Standard Sign.  (11/06/02)R50USC02

Delete this Section in its entirety and substitute the following:


SECTION 639

 
DRIVEWAYS

Special Provisions

639‑1.01 DESCRIPTION.  Construct approaches at their existing locations.

639‑2.01 MATERIALS.  Use materials that conform to the standards for the main roadway.

639-3.01 CONSTRUCTION.  Construct approaches to the dimensions shown on the Plans.

639‑4.01 METHOD OF MEASUREMENT.  By the number of approaches constructed as shown on the Plans or as directed.  Excavation required beyond the limits of the adjacent mainline will be subsidiary.

639-5.01 BASIS OF PAYMENT.  At the contract unit price shown in the bid schedule.  The contract unit price for approaches shall be full compensation for furnishing equipment and labor necessary to complete the work as specified. 

Materials required to construct approaches will be paid for separately under the respective items listed in the bid schedule.

Native material meeting the minimum requirements of Selected Material, Type A will not be paid for directly, but will be considered subsidiary to 639 items.  (05/09/02)R58M98
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
639(6)  
Approach 
Each  

 
SECTION 641


EROSION, SEDIMENT, AND POLLUTION CONTROL

Special Provisions

641-1.02 DEFINITIONS.  Item 1. add the following to the end of the last sentence:

BMP: Add “ , most recent revisions.”

Item 2 Add the following:  The ESCP is located in Appendix C.

Item 5.
after “EPA Form 3510-9 add the following: “,  most recent revisions.” Add the following: “eNOI. Electronic notice of intent to begin ground disturbing activities under the NPDES General Permit.”

Item 6  Change EPA Form number to 3510-13.
Special Provisions
Replace subsection 641-1.03 with the following:

641-1.03 SUBMITTALS.  For projects that disturb one acre or more of ground submit three copies each of the SWPPP and HMCP to the Engineer for approval.  Submit one copy of the SPCC Plan (if required under subsection 641-2.03) to the Engineer.  Sign submittals.  Deliver these documents to the Engineer no less than five calendar days before the preconstruction conference.

The Department will review the SWPPP and HMCP submittals within 14 calendar days.  Submittals will be returned to the Contractor as either requiring modification or having been approved by the Department.  The approved SWPPP must contain a certification and be signed by an authorized representative according to the Standard Permit Conditions of the NPDES General Permit Part 8, Appendix G.  

641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.  

Add following to the end of the third sentence:  “most recent revisions.”
Replace subsection 641-3.01 with the following:

641-3.01 CONSTRUCTION REQUIREMENTS.  Do not begin ground disturbing work until receiving written notification from the Engineer that the Department has approved the SWPPP and that ground disturbing work can begin. 
Post at the construction site:

1.
NPDES Permit number.

2.
Name and phone number of the local contact person, and

3.
Location of a SWPPP available for viewing by the public.

Comply with requirements of the approved HMCP, the submitted SPCC Plan, and state and federal regulations that pertain to the handling, storage, cleanup, and disposal of petroleum products or other hazardous substances.  Contain, clean up, and dispose of discharges of petroleum products and/or other materials hazardous to the land, air, water, and organic life forms.  Perform all fueling operations in a safe and environmentally responsible manner.  Comply with the requirements of 18 AAC 75 and AS 46, Oil and Hazardous Substances Pollution Control.  Report oil spills as required by federal, state and local law, and as described in the SPCC Plan.

Comply with requirements of the NPDES General Permit, implement temporary and permanent erosion and sediment control measures identified in the SWPPP, and ensure that the SWPPP remains current.  Maintain temporary and permanent erosion and sediment control measures in effective operating condition.

Perform inspections and prepare inspection reports in compliance with the project SWPPP and the NPDES General Permit.

1.
Joint Inspections.  Before start of construction, conduct a joint on site inspection with the Engineer and the Contractor’s field representative to discuss the implementation of the SWPPP.

Conduct the following additional joint on site inspections with the Engineer:

a.
During construction, inspect the following at least once every seven days and within 24 hours of the end of a storm exceeding 1/2 inch in 24 hours (as recorded at or near the project site):

(1)
Disturbed areas that have not been finally stabilized.

(2)
Areas used for storage of erodible materials that are exposed to precipitation.

(3)
Sediment and erosion control measures.

(4)
Locations where vehicles enter or exit the site.

b.
Prior to winter shutdown, to ensure that the site has been adequately stabilized and devices are functional.

c.
At project completion, to ensure final stabilization of the project.

2.
Winter Inspections.  During winter shutdown, conduct inspections at least once every month and within 24 hours of a storm resulting in rainfall of 1/2 inch or greater.  The Engineer may waive monthly inspection requirements until one month before thawing conditions are expected to result in a discharge, if all of the following requirements are met:

a.
Below freezing conditions are anticipated to continue for more than one month.

b.
Land disturbance activities have been suspended.

c.
The beginning and ending dates of the waiver period are documented in the SWPPP.

3.
Inspection Reports.  Prepare and submit, within three working days of each inspection, a report on state Form 25D-100, with the following information:

a.
A summary of the scope of the inspection.

b.
Name(s) of personnel making the inspection.

c.
The date of the inspection.

d.
Observations relating to the implementation of the SWPPP.

e.
Any actions taken as the result of the inspection.

f.
Incidents of noncompliance.

Where a report does not identify any incidents of noncompliance, certify that the facility complies with the SWPPP and NPDES General Permit.  The Contractor and the Engineer will sign the report according to the Standard Permit Conditions of the NPDES General Permit, Part 8, Appendix G.  Include reports as an appendix to the SWPPP.

Retain copies of the SWPPP and all other records required by the NPDES General Permit, for at least three years from the date of final stabilization.

If unanticipated or emergency conditions threaten water quality, take immediate suitable action to preclude erosion and pollution.

Submit amendments to the SWPPP to correct problems identified because of:

1.
Storm or other circumstance that threatens water quality, and

2.
Inspection that identifies existing or potential problems.

Submit SWPPP amendments to the Engineer within seven days following the storm or inspection.  Detail additional emergency measures required and taken, to include additional or modified measures.  If modifications to existing measures are necessary, complete implementation within seven days.

Stabilize areas disturbed after the seeding deadline within seven days of the temporary or permanent cessation of ground disturbing activities.

If the Contractor fails to coordinate temporary or permanent stabilization measures with the earthwork operations in a manner to effectively control erosion and prevent water pollution, the Engineer may suspend earthwork operations and withhold monies due on current estimates for such earthwork items until all aspects of the work are coordinated in a satisfactory manner.  Seeding and water for seeding will be completed by the contractor as needed.

If the Contractor fails to:

1.
Pursue work required by the approved SWPPP,

2.
Respond to inspection recommendations and/or deficiencies in the SWPPP, or

3.
Implement erosion and sedimentation controls identified by the Engineer,

the Engineer may, after giving written notice, proceed to perform such work and deduct the cost thereof, including project engineering costs, from progress payments.

Replace subsection 641-5.01 with the following:

641-5.01 BASIS OF PAYMENT.  

1.
Item 641(1) Erosion and Pollution Control Administration.  At the contract lump sum price for administration of work under this Section.  Includes, but is not limited to, plan preparation, plan amendments and updates, inspections, monitoring, reporting, and record keeping.

2.
Item 641(3) Temporary Erosion and Pollution Control.  At the contract lump sum price to install and maintain all temporary erosion, sedimentation, and pollution control measures required to complete the project as per plan and in accordance with the BMP, the ESCP and the original approved SWPPP and HMCP.

3.
Item 641(4) Temporary Erosion and Pollution Control Amendments.  At the prices specified in the directive for extra, additional, or unanticipated work to install and maintain temporary erosion, sedimentation, and pollution control measures.  Work paid under this item will be shown as amendments to the original approved SWPPP or HMCP.

Temporary erosion and pollution control measures that are required at Contractor furnished sites are subsidiary.

Perform temporary erosion and pollution control measures that are required due to negligence, carelessness, or failure to install permanent controls as a part of the work as scheduled or ordered by the Engineer, or for the Contractor’s convenience, at the Contractor’s expense.

Permanent erosion and pollution control measures will be measured and paid for under other contract items, when shown on the bid schedule.  R272USC05(07/05/05)
 
SECTION 642

 
CONSTRUCTION SURVEYING AND MONUMENTS

642-2.01 MATERIALS.  Add the following:
Digital Measuring Instrument:  Nu-metrics, Nitestar DMI (www.nu-metrics.com)

642-3.01 GENERAL.  Add the following:

11.
Measure and document available passing sight distance along the roadway in both directions of travel.  Measure this after the paving, guardrail, and other work affecting passing sight distance has been completed.  Use Table 642-1 to establish Minimum Passing Sight Distance.  Move forward alongside the centerline or edge of traveled way in order to spot check and discover locations where the Minimum Passing Sight Distance drops below what is required for 10 MPH over the posted speed limit.  Record the sight distance for each station location that falls below the posted speed limit plus 10 MPH.  Continue to record the sight distance for each station location until the sight distance drops below what is required for the posted speed limit.  Stations observed to exceed the values required for posted speed limit plus 10 MPH should be marked as “Pass” or “+”.  Stations observed to fall below the values required for the posted speed limit should be marked as “Fail” or “-”.

Measure from the roadway edge of traveled way, using a 3.5-foot object height (or “instrument height”) at 100-foot station marks looking ahead to a 3.5-foot target height at the edge of traveled way for opposing traffic.  Provide a list of each station result for each direction of travel along the roadway edge of traveled way.  Certify and record the results on standard “letter” sized paper and provide two (2) copies to the Engineer at least two weeks before laying out final pavement markings.

The Engineer will forward one copy to the Regional Traffic Engineer.  Table 642-1 does not automatically ensure passing striping will be provided.  The Regional Traffic Engineer’s office will take up to two weeks to review and approve pass/no-pass striping against operating speeds for the roadway before installation, using Table 642-1 and the Alaska Traffic Manual as a guide.  No-pass striping zones shall be at least 500 feet in length.  Passing striping shall be long enough to meet the distances in Table 642-1.  Passing striping will not extend into a segment of road without minimum sight distance.  (06/07/04)R61USC02

Add the  following after item 10:  Before starting work on the project, stake and reference the construction centerline.  Reference the existing centerline at 100 foot on tangents and 50 foot intervals on curves from the beginning and ending of superelevation changes when the roadway is no longer at normal crown.  Also stake the beginning and ending of tapers of the edge of pavement.  The reference stake shall be a minimum of 1 by 2 inches by 2 feet long and be offset 4 to 8 feet from the shoulder on the right side of the roadway.  The stakes shall show the offset distance to centerline and the station from the beginning of the project.  Ensure the stakes are visible from the roadway by clearing as necessary.  Maintain staking until the final roadway striping is completed.  

Install a reference sign every 500 feet.  The reference signs shall meet the following requirements:

1)
mounted a minimum of 5 feet above the shoulder,

2)
located a minimum of 5 feet from the edge of shoulder, or behind guardrail,

3)
marked with the station from the beginning of the project, in 2 inch high black lettering on an orange background.

Compute design centerline profile to best fit the existing centerline profile.  Prepare existing top of pavement cross sections for horizontal curves and transitions with design superelevated pavement plotted for each curve.  The Engineer may require minor adjustments to the roadway grades.  This shall not be considered extra work.  Provide this profile information to the engineer (electronically in excel format) immediately upon its completion, along with checked computations on level loops, but in no case later than 7 calendar days before slope staking or blue topping.  

The Contractor shall also reference the beginning and ending points of the existing no passing zones in a separate field book.  

TABLE 642-1

PASSING SIGHT DISTANCE

	Operating Speed (mph)
	Minimum Passing Sight Distance (ft)

	15
	220

	20
	295

	25
	365

	30
	440

	35
	515

	40
	585

	45
	660

	50
	735

	55
	805

	60
	880

	65
	955


Passing Sight Distance Survey Table
ROAD NAME:___________________________________________________

Stationing 
FROM:______________________________
DATE:_____________


TO:
_________________________________
Surveyor:____________________

	Project Station
	Posted

Speed

Limit
	Direction of

Travel
	Sight

Distance

Ahead
	Remarks

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	


Other Notes:

1.

2.

3.

Accepted By: _____________________________________________

Date:    ______________
DOT/PF Project Engineer 

Passing Sight Distance 

Review Checked By:______________________________________

Date:    ______________
DOT/PF Regional Traffic Engineer

642-4.01 METHOD OF MEASUREMENT.  Add the following:
Item 642(16)  Passing Sight Distance Measurement.  By the number of stations on the project measured separately along centerline, once for each direction, only after the certified and recorded results have been accepted by the Engineer.

642-5.01 BASIS OF PAYMENT.  Add the following pay item:
Pay Item No.
Pay Item
Pay Unit

642(16)  
Passing Sight Distance Measurement 
Station

(2/25/05)R61USC04

 
SECTION 643

 
TRAFFIC MAINTENANCE

Special Provision

643-1.01 DESCRIPTION  Add the following as a third paragraph: 

Illuminate construction activities listed in Table 643-2 during hours of night work on roads open to the public within project limits.    
643-1.02 DEFINITIONS   Add the following paragraphs after paragraph titled “Construction Phasing Plan”:

Balloon Light:  Light surrounding by a balloon-like enclosure kept inflated by pressurized air or helium, and producing uniform light through 360 horizontal degrees.  The top half of the balloon enclosure shall be constructed of an opaque material.

Night Work: Work occurring between sunset and sunrise on all days except the “No Lighting Required” period shown in the table below:
	Latitude
	No Lighting Required
	Nearby

	(degrees)
	Start
	End
	Cities

	< 61 
	Lighting Required All Year
	Everything South of Hope

	61
	June 11
	July 1
	Anchorage, Valdez, Girdwood

	62
	June 2
	July 13
	Wasilla, Palmer, Glennallen, Talkeetna

	63
	May 27
	July 17
	Cantwell, Paxson, McGrath

	64
	May 22
	July 21
	Tok, Delta, Nome 

	65
	May 18
	July 25
	Fairbanks

	66
	May 14
	July 29
	Circle City

	67
	May 10
	August 2
	Coldfoot, Kotzebue

	68
	May 7
	August 6
	 Galbraith Lake

	69
	May 3
	August 9
	 Happy Valley

	70
	April 30
	August 12
	Deadhorse

	71
	April 27
	August 15
	Barrow

	72
	April 24
	August 19
	 


643-1.03 TRAFFIC CONTROL PLAN.  Replace the last paragraph with the following: A waiver may be requested of regulation 17 AAC 25 regarding oversize and overweight vehicle movements within this project in writing.  If the waiver is approved, movements of oversize and overweight vehicles in or near traffic within the project limits will be done according to the provisions of an approved Traffic Control Plan.  Maintain a minimum12-foot lateral separation between the non-street legal vehicles and the motoring public.  The Traffic Control plan shall specify the traffic control devices required for these operations.

643-1.04 WORKSITE SUPERVISOR.  Add the following to Item 2. Duties:
i.  Supervise lighting of Night Work.

643-2.01 MATERIALS.  Add the following:

17.
Flexible Markers.  Refer to subsection 606-2.01 Materials.

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:  Whenever construction activity encroaches onto the safe route in a traffic control zone, station a flagger at the encroachment to assist pedestrians and bicyclists past the construction activity.

Add the following:  Immediately notify the Engineer of a traffic related accident that occurs within the project limits as soon as becoming aware of the accident.  (02/05/04)E10

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION.  Add the following:  Traffic may be maintained on a continuous gravel surface for 2 miles.

643-3.04 TRAFFIC CONTROL DEVICES.

In the sixth paragraph, delete the words “ATTSA” and replace with “ATSSA”.  E16(6/30/04)
Special Provisions

Delete the first sentence of the eighth paragraph and substitute the following: Items paid under this Section remain the Contractor’s property unless stated otherwise.

Add the following to item 1. Embankments.:  Close trenches and excavations at the end of each continuous work shift.

Add the following to item 3. Fixed Objects:  Remove obstructions greater than 4 inches above the nominal foreslope grade at the end of each continuous work shift.
Delete item 4.b. and replace with the following:  Flagger Certification by ATSSA
Delete item 6 and replace with the following:
6.
Street Sweeping.  Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material using a street sweeper that can collect materials rather than eject them to the shoulder of the road.

7.
Power Brooming.  Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material using a power broom that can eject them to the shoulder of the road.

Change items 7 and 8 to 8 and 9 respectively.

Add the following:

10.
ET-2000 LET.  The list price listed in the Traffic Control Rate Schedule will be full compensation for the purchase, installation, and maintenance during construction, removal and salvaging the ET-2000 LET unit(s).  Deliver the salvaged unit(s) to the nearest DOT&PF Maintenance and Operations district office, or as directed by the Engineer. 
643-3.05 AUTHORITY OF THE ENGINEER.  Add the following after the second sentence:  In no case shall this time exceed 24 hours.

643-3.06 TRAFFIC PRICE ADJUSTMENT.  Add the following:  Traffic Price Adjustment will also apply to unacceptable driving conditions, such as severe bumps, “washboarding,” potholes, excessive dust or mud, or dirty or out of place traffic control devices.  The Engineer will make the sole determination as to whether the roadway or pedestrian facility is acceptable for full, unimpeded use by the public.  Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, for the time the roadway or pedestrian facility is in an unacceptable condition.

Delete Table 643-1 and substitute the following:

TABLE 643-1

ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0-9,999
	$30

	10,000+
	$40


643-3.08 CONSTRUCTION SEQUENCING.  Delete the last sentence and substitute the following: Unless otherwise determined by the Engineer and on an approved Traffic Control Plan (TCP), do not restrict traffic during the times listed below.

1.
Monday through Friday 0530 to 0730 and 1700 to 1900.  

2.
Around any holiday:


a.
If a holiday falls on Sunday, Monday or Tuesday, the above stipulations apply from 1200 on the Friday before the holiday to 0300 on the day after the holiday.


b.
If a holiday falls on Wednesday, the above stipulations apply from 1200 on the Tuesday before the holiday to 0300 on the Thursday after the holiday.


c.
If a holiday falls on Thursday, Friday or Saturday, the above stipulations apply from 1200 on the day before the holiday to 0300 on the Monday after the holiday.

Lane restrictions, if allowed shall be conducted so that no more than a 10 minute accumulated stopped delay, 40 vehicles, or 1/4 mile (1,320 feet) of traffic is detained, whichever occurs first, before releasing the detained motorists.  If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

Obtain the local school bus schedule and coordinate his work efforts to ensure the school buses are not delayed through the construction zone.  This plan shall be submitted, as a TCP, to the Engineer for approval before the implementation of the school bus coordination plan.

643-3.09 INTERIM PAVEMENT MARKINGS.  In the second paragraph, delete the words “or cover them with black removable preformed marking tape.”

Replace the first sentence in the last paragraph with the following:  Do not place final pavement markings until traffic has traveled over the seal coat or surface treatment for at least 15 days and no more than 21 days, as directed by the Engineer.

Add the following new Subsection:
643-3.10 LIGHTING OF NIGHT WORK 

Illuminate the night work areas specified in Table 643-2 to the light levels specified. 

Table 643-2 does not provide a comprehensive list of operations that require lighting.  Provide lighting for other operations when necessary.  

	Table 643-2   Night Work Illumination Level and Area of Coverage

	Type of Work or Equipment
	 Lighting Configuration

	Paving, Milling, Striping, Pavement Marking Removal, Rumble Strip Installation
	At least 2 machine-mounted balloon lights with a cumulative wattage of at least 4000 watts. Provide additional lights or wattage if necessary to provide complete coverage. 

	Rolling, pavement sweeping
	At least 4 sealed beam halogen lamps in the front and four in the back.  Each should be at least 55 watts. 

	Flagging
	One light plant with 4  - 1000 watt metal halide lamps illuminating the flagger located within 50' of the normal flagger location.  Orient to avoid creating glare for drivers.

	Truck Crossings (meaning where haul vehicles cross or enter a road):  1) with roads with ADTs over 10,000 or 2) that are controlled by portable traffic signals or flaggers
	One light plant with 4  - 1000 watt metal halide lamps located in a manner that will illuminate haul vehicles approaching the crossing.  Orient to avoid creating glare for drivers.  If it is not possible to illuminate both the flagger and haul vehicles at flagger controlled crossings, provide an additional light plant of the same type.


Install lighting in a manner that minimizes glare for motorists, workers, and residents living along the roadway. Locate, aim, louver, and/or shield light sources to achieve this goal.   When feasible, orient floodlights at 90 degrees to the direction of traffic flow.  

The Engineer shall be the sole judge of when glare is unacceptable, either for traffic or for adjoining residences. When notified of unacceptable glare, modify the lighting system to eliminate it.

If the Contractor fails to provide required lighting equipment or provides lighting that creates unacceptable glare at any time, the Contractor shall cease the operation that requires illumination until the condition is corrected. 

Lighting equipment shall be in good operating condition and in compliance with applicable OSHA, NEC, and NEMA codes.

Provide suitable brackets and hardware to mount lighting fixtures and generators on machines and equipment. Design mountings so lights can be aimed and positioned as necessary to reduce glare. Locate mounting brackets and fixtures so they don’t interfere with the equipment operator or overhead structures. Connect fixtures securely in a manner that minimizes vibration.

Ensure ground, trailer, and equipment-mounted light towers or poles are sturdy and freestanding without the aid of guy wires. Towers shall be capable of being moved as necessary to keep pace with the construction operation. Position ground and trailer-mounted towers and trailers to minimize the risk of being impacted by traffic on the roadway or by construction traffic or equipment.

Raise trailer or equipment mounted lights to maximum height, except do not exceed the clearance required for overhead objects such as trees, aerial utilities, or bridges. Aim and adjust lights to provide the required light levels. Provide uniform illumination on the hopper, auger, and screed areas of pavers. Illuminate the operator’s controls on all machines uniformly.

Furnish each side of non-street legal equipment with a minimum of 75 square inches high intensity retroreflective sheeting in each corner, so at least 150 square inches of sheeting is visible from each direction.  Provide red sheeting on the rear of the equipment and yellow sheeting elsewhere. 

Existing street and highway lighting and conventional vehicle headlights do not eliminate the need for the Contractor to provide lighting meeting the requirements of Table 643-2.  

Provide sufficient fuel, spare lamps, spare generators, and qualified personnel to ensure that all required lights operate continuously during nighttime operations. Ensure generators have fuel tanks of sufficient capacity to permit operation of the lighting system for a minimum of 12 hours. In the event of any failure of the lighting system, discontinue the operation that requires illumination until the required level and quality of illumination is restored. 

Maintain a supply of at least twenty emergency flares for use in the event of emergency or unanticipated situations. Comply with local noise ordinances.

Provide NCHRP 350-compliant breakaway bases for all post-mounted electroliers located within the clear zone. 

Standard Modification

Add the following new Subsection:

643-3.11. HIGH VISIBILITY CLOTHING.  Ensure workers within project limits wear an outer visible surface or layer that complies with the following requirements:
1.
Tops.


Wear fluorescent vests, jackets, or coverall tops conforming to Class 2 at all times.  Class 2 requires at least 775 square inches of conforming fluorescent red-orange background material and at least 201 square inches of conforming retroreflective striping.  Retroreflective striping shall be fluorescent yellow-green combined-performance material.


The vest, jacket, or coverall top shall have two over the shoulder combined-performance retroreflective stripes, and at least one 360-degree horizontal combined-performance retroreflective stripe around the torso.  Jackets and coverall tops shall have two horizontal combined-performance retroreflective bands on each sleeve; one above and one below the elbow.

2.
Bottoms.


Wear fluorescent red-orange Class E pants or coverall bottoms during nighttime work (sunset to sunrise).  Flaggers shall wear fluorescent red-orange Class E pants or Class E coverall bottoms at all times.  Furnish each garment with two 2-inch wide combined-performance fluorescent yellow-green retroreflective horizontal stripes on each leg.

3.
Raingear.


Raingear tops and bottoms, when worn as the outer visible surface or layer, shall conform to the requirements listed above in (1) Tops and (2) Bottoms.

4. Exceptions.


When workers are inside an enclosed compartment of a vehicle, they are not required to wear high visibility clothing. 

5. Standard.


High visibility garments shall conform to the requirements of ANSI 107-1999 as well as this specification.  Class 2 and Class E garment requirements are defined in that standard. Retroreflective material must also qualify as combined-performance fluorescent material.

6. Labeling.


Garments shall be labeled according to Section 10.2 of ANSI-107-1999.

7. Condition.


Furnish and maintain vests, jackets, coveralls, rain gear, hard hats, and other apparel in a neat, clean, and presentable condition.

643-4.01 METHOD OF MEASUREMENT.  Add the following:  No measurement required to provide a 24-hour toll free (1-800-###-####) "hotline road report" telephone with a prerecorded message, and weekly notices with daily updates.  Work will be subsidiary to Item 643(1) or 643(2), Traffic Maintenance.

Add the following:  Payment for high visibility clothing for workers is subsidiary to other items.  (12/02/03)E07

643-5.01 BASIS OF PAYMENT. Add the following:
16.
Work Zone Illumination.  Payment for work zone illumination is subsidiary to other items. 

R276USC04(06/01/05)
Add the following:  The Engineer does not require a change order/directive for Item 643(25) Traffic Control.

 
TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$5.00

	Special Construction Sign
	Square Foot
	$20.00

	Type II Barricade
	Each/Day
	$ 3.00

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 3.00

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete Barrier
	Each
	$60.00

	Temporary Crash Cushion / ET-2000 LET
	Each
	$3,000.00

	Pilot Car
	Hour
	$65.00

	Watering
	M-Gallon
	$ 20.00

	Street Sweeping
	Hour
	$150.00

	Power Broom 
	Hour
	$75.00

	Plastic Safety Fence
	Foot
	$2.50

	Portable Changeable Message Board Sign
	Calendar Day
	$150.00

	Temporary Sidewalk Surfacing
	Square Foot
	$1.15

	Flexible Markers
	Each
	$50.00

	Removal of Pavement Markings
	Foot
	$1.25

	Temporary Guardrail
	Foot
	$21.00

	Interim Pavement Markings

   Painted Markings

   Removable Preformed Markings

   Temporary Raised Pavement Markings

   Word or Symbol Markings
	Foot

Foot

Each

Each
	$0.30

$0.65

$0.90

$40.00


The Engineer will pay for Item 643(15) Flagging on a contingent sum basis at the rate of $36/hour.  The Engineer does not require a change order/directive for the flagging pay item.  Flagging associated with Change Order work will be paid at the prices agreed to in the Change Order, or on a time and materials basis according to subsection 109-1.05.  (08/02/04)R222USC04

Delete Item 643(15) and substitute the following:

Pay Item No.
Pay Item
Pay Unit
643(15) 
Flagging 
Contingent Sum

 
SECTION 644


SERVICES TO BE FURNISHED BY THE CONTRACTOR

Special Provision

644-2.01 FIELD OFFICE.  Delete this subsection in its entirety and substitute the following:  Furnish and maintain a suitable office for the Engineer, available for occupancy from 2 weeks before beginning work, through 30 days after issuance of the notice of project completion as defined in subsection 105-1.15.  The following office requirements shall be met:

1.
A minimum of 1,000 square feet of floor area.  The office area shall be divided so that it contains an office room separated by a closable door.  The office room shall have a minimum of 160 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of 6 electrical outlets.

4.
A minimum of 100 square feet of window area and adequate ventilation.

5.
Adequate parking for a minimum of 16 vehicles, with one disability parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).  The Engineer's office shall be accessible by the disability parking.  

6.
Attached indoor plumbing with sanitary lavatory facilities and potable drinking water.
7.
Four telephone service lines available at the office location.

8.
If a part of the Contractor’s building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
Located within 3 miles of the project.

10.
Weekly janitorial service consisting of emptying trash receptacles, vacuuming office area and cleaning restrooms and counter areas.

11.
Provide one mobilization and one demobilization of the Engineer’s office equipment and furniture, from Anchorage.
644-2.05 VEHICLES.  Add the following:  If work continues after October 1, provide studded snow tires for vehicles provided for the Department’s use.

Equip vehicles with CB radios and yellow lightbars wired into the vehicle’s electrical system with a dash mounted switch easily accessible to the vehicle operator.  Provide Code 3; Model 6005H (formerly PE 6200 LE) lightbars, or approved equal.  Approved equals shall have the following characteristics:

· Four (4) 55 watt rotators with amber filters

· 1200 flashes per minute

· Two diamond mirrors

· 55” in length

· Distance measuring instrument (DMI) on one vehicle (min.) – See subsection                   642-2.01

Delete the last sentence.

644‑3.01 METHOD OF MEASUREMENT. Delete the third paragraph and substitute the following: 

Vehicle. For each vehicle provided. If a replacement vehicle is necessary, no additional measurement will be made. (02/03/03)R245USC 

644‑4.01 BASIS OF PAYMENT.  Add the following: The Engineer will not pay for electricity, propane and water supplied for the State provided portable asphalt lab separately.  Those items are subsidiary to Item 644(2) Field Laboratory. 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
644(8)
Vehicle
Each


SECTION 646


CPM SCHEDULING

Special Provision
646-2.01 SUBMITTAL OF SCHEDULE Delete this subsection in its entirety and replace with the following: Submit a detailed draft CPM schedule at the preconstruction conference for the Engineer’s approval.   

The construction schedule for the entire Project shall not exceed the specified contract time.  Allow the Engineer 14 days to review the initial CPM Schedule.  If revisions are required, make them promptly.  The finalized CPM Schedule must be completed and accepted before beginning work on the Project.

646-3.01 REQUIREMENTS AND USE OF SCHEDULE.  Delete item 2.  60-Day Preliminary Schedule.

Delete the first sentence of item 3.  Schedule Updates.  and substitute the following:  Hold job site progress meetings weekly with the Engineer for updating the CPM Schedule.  Meet with the Engineer weekly, or as deemed necessary by the Engineer.

(12/13/02)R261M98

Add the following Section:


SECTION 647


EQUIPMENT RENTAL

Special Provision

647-1.01 DESCRIPTION. This item consists of furnishing construction equipment, operated, fueled and maintained, on a rental basis for use in construction of extra or unanticipated work at the direction of the Engineer. Construction equipment is defined as that equipment actually used for performing the items of work specified and shall not include support equipment such as, but not limited to, hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

The work is to be accomplished under the direction of the Engineer, and operations shall be according to the Engineer's instructions.  These instructions by the Engineer shall be to the Contractor’s supervisory personnel only, not to the operators or laborers.  In no case shall these instructions by the Engineer be construed as making the Department liable for the Contractor’s responsibility to prosecute the work in the safest and most expeditious manner.

647-2.01 EQUIPMENT FURNISHED. In the performance of this work, the Contractor shall furnish, operate, maintain, service, and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer. The operation of all equipment shall be by skilled, experienced operators familiar with the equipment.

The kinds, sizes, capacities, and other requirements set forth shall be understood to be minimum requirements. The number of pieces of each equipment to be furnished and used shall be as the Engineer considers necessary for economical and expeditious performance of the work.  The equipment shall be used only at such times and places as the Engineer may direct.

Equipment shall be in first class working condition and capable of full output and production.  The minimum ratings of various types of equipment shall be as manufactured and based on manufacturer's specifications.  Alterations will not be considered acceptable in achieving the minimum rating.  Equipment shall be replaced when, in the opinion of the Engineer, their condition is below that normal for efficient output and production.

Equipment shall be fully operated, which shall be understood to include the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and incidental items and expenses.

647-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL. 

Equipment operators shall be competent and experienced and shall be capable of operating the equipment to its capacity.  Personnel furnished by the Contractor shall be, and shall remain during the work hereunder, employees solely of the Contractor.

Furnish, without direct compensation, a job superintendent or Contractor's representative together with such other personnel as are needed for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and materials provided by the Contractor and involved in the performance of the work.  Also, furnish, without direct compensation, such transportation as may be appropriate for the personnel.

647-3.01 CONSTRUCTION REQUIREMENTS.  The performance of the work shall be according to the instructions of the Engineer, and with recognized standards and efficient methods.

Furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer and shall begin, continue, and stop the several operations involved in the work only as directed by the Engineer. Normally, the work is to be done when weather conditions are reasonably favorable, six days per week, Mondays through Saturdays, holidays excepted.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project.  The serial number and brief description of each item of equipment listing in the bid schedule and the number of hours, or fractions thereof to the nearest one quarter hour, during which equipment is actively engaged in construction of the project shall be recorded by the Engineer.  Each day's activity will be recorded on a separate sheet or sheets, which shall be verified and signed by the Contractor’s representative at the end of each shift, and a copy will be provided to the Contractor’s representative.

647-4.01 METHOD OF MEASUREMENT.  The number of hours of equipment operation to be paid for shall be the actual number of hours each fully operated specified unit of equipment, or each fully operated specified combination of units of equipment, is actually engaged in the performance of the specified work on the designated areas in accordance with the instruction of the Engineer. The pay time will not include idle periods, and no payment will be made for time used in oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment. Travel time to or from the project, will not be authorized for payment.

647-5.01 BASIS OF PAYMENT.  Payment for Item 647(2) Wide Pad Dozer, 65 HP Minimum will be paid at the contract price for the number of hours shown in the Bid Schedule.  This shall be full compensation for furnishing, operating, maintaining, servicing and repairing the equipment, and for incidental costs related to the equipment. Furnishing and operating of equipment of heavier type, larger capacity, or higher horsepower than specified will not entitle the Contractor to extra compensation. (11/12/98)R15USC
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
647(2)
Wide Pad Dozer, 65-HP Minimum
Hour

(11/12/98)R15USC


SECTION 670

 
TRAFFIC MARKINGS

Special Provisions
670-1.01 DESCRIPTION.  Delete this subsection in its entirety and substitute the following:  This work consist of furnishing, preparing and placing pavement markings at the locations shown on the Plans or as directed.  Meet these Specifications and the applicable portions of the Alaska Traffic Manual.
670‑3.01 CONSTRUCTION REQUIREMENTS.  Delete all paragraphs under item 4. Methyl Methacrylate Pavement Markings. and substitute the following:
a.
General.  15 days before starting work meet with the Engineer for a prestriping meeting.  At this meeting, do the following:

1.
Furnish a striping schedule showing areas and timing of work, placing materials and the Traffic Control Plans to be used.

2.
Discuss placement of materials, potential problems.

3.
Discuss work plan at off ramps, on ramps and intersections.

4.
Discuss material handling procedures.

5.
Provide copies of the manufacturer’s installation instructions and copies of the Material Safety Data Sheets.

b.
Manufacturer’s Representative.  Provide the services of a manufacturer’s representative (the “Manufacturer’s Representative”).  Ensure the Manufacturer’s Representative observes the application of the pavement marking materials.  Cooperate with the Manufacturer’s Representative and the Engineer to ensure that the materials are placed according to these Specifications and the manufacturer’s recommended procedures.

c.
Manufacturer Certified Installers.  Install methyl methacrylate pavement markings using only striping installers certified by the marking materials manufacturer for the specific striping material and method.  Submit these certifications to the Engineer at the Preconstruction Conference. 

d.
Preparation.  Prepare the roadway surface to receive methyl methacrylate according to these Specifications and the manufacturer’s recommendations.  Clean and dry the roadway surface.  Completely remove contaminants such as dirt, loose asphalt, curing agents, surface oils, or existing road marking materials before applying pavement marking material.

e.
Application.  Apply methyl methacrylate marking material according to these Specifications and the manufacturer’s recommendations.  Use equipment designed and capable of properly mixing at the point and time of application and approved by the manufacturer for the type of product being installed.

For longitudinal markings use truck mounted automatic extrusion equipment capable of installing a double line in a single pass.  Use automatic bead applicators that place a uniform layer of beads on the lines.  Hand units will not be allowed.  

For Transverse markings legends, symbols, and transverse markings use manual or automatic application equipment.  Stencils or extruders are required to form sharply defined markings


For inlaid applications use grooving equipment that produces a dry cut.  Use vacuum shrouded equipment or other equally effective containment procedures.  Install markings in the same work shift as the grooving operation.

(1)
Longitudinal Markings Surface Applied.  Apply markings for lane lines, edge lines, and centerlines to yield a minimum thickness of 90 mils as measured from the surface of the pavement.  Use Type B material, as specified in subsection 712-2.17.

(2)
Longitudinal Extruded Markings Inlaid.  Apply markings for lane lines, edge lines, and centerlines to yield a thickness of 250 mils as measured from the surface of the pavement.  Use Type b material.  Groove the area for the inlaid markings to a depth of 250 mils.

(3)
Transverse and Symbol Markings Inlaid.  Apply markings for onlys, arrows, stop bars, gore stripes, railroad symbols, and cross walks to yield a thickness of 250 mils as measured from the surface of the pavement.  Use Type C material, as specified in subsection 712-2.17.  Groove the area for inlaid marking to a depth of 250  mils.

(4)
Traverse and Symbol Markings Surface Applied.  Apply markings for onlys, arrows, stop bars, gore stripes, and cross walks to yield a thickness of 120 mils as measured from the surface of the pavement.  Use Type C material.

f.
Disposal of Waste.  Waste material becomes the Contractor’s property.  This includes grindings and removed marking material.  Do not dispose of or store stripe removal wastes material or asphalt grindings on State property.  Dispose of waste material according to applicable Federal, State, and local regulations.

g.
Sampling.  On the form provided by the Engineer, record the following readings, and the locations where they were taken, and submit them to the Engineer within 24 hours for evaluation.  Thickness of material and depth of slot are measured from the surface of the pavement.

(1)
For inlay applications, record the depth of the slot every 300 feet during the grinding operation.

(2)
For other longitudinal applications, measure the thickness of the lines (above the pavement surface), at the time of application, every 300 feet.

(3)
For surface applied transverse markings measure the thickness in three locations for each marking.

(4)
Inspect the markings initially, and again two weeks after placement, to ensure the material has cured properly.  Remove soft spots or abnormally darkened areas and replace with material meeting specifications.

(5)
Measure the retroreflectivity of each transverse marking at three locations, and of each line at intervals not to exceed 1,500 feet.  Take these measurements using a Delta LTL2000 Retrometer, a 100 foot retro-reflectometer, or approved similar device.  Perform testing within 72 hours of curing.

The Engineer may elect to use the Contractors readings or perform additional sampling.

670-3.04 PAVEMENT MARKING REMOVAL.  Add the following:  Coordinate removal work with construction activity.  Remove pavement markings the same day permanent markings are applied, unless otherwise directed.  Use vacuum shrouded equipment or other equally effective containment procedures.

Add the following subsection:
670-3.07 TOLERANCES FOR METHYL METHACRYLATE PAVEMENT MARKINGS.

1.
Length of Stripe.  ± 2 inches.

2.
Width of Stripe.  ± 1/8 inch.

3.
Lane Width. ± 4 inches from the width shown in the Plans.

4.
Stripes on Tangent.  Do not vary more than 1 inch laterally within a distance of 100 feet when using the edge of the stripe as a reference.

5.
Stripes on Curves.  Uniform in alignment with no apparent deviations from the true curvature.

6.
All Stripes.  Keep the center of the stripe within 4 inches from the planed alignment.

7.
Double Stripes.  ± ¼ inches

8.
Thickness of surface applied.  Minimum specified to a maximum of + 30 mils.

9.
Depth of Inlay Slot.  Minimum 250 mils to a maximum of 290 mils.

10.
Thickness of Inlaid Marking Material.  Fill inlay area completely from the bottom of the inlay to the surface of the pavement.

If it is determined that the material is being placed too thin, or otherwise not to specification, make immediate adjustments to correct the problem.

Methyl methacrylate pavement markings applied by any method will be unacceptable if:

  1.
The marking is not straight or wide enough.

  2.
The thickness of the line is not uniform or less than specified.

  3.
The top of the line is not smooth and uniform.

  4.
The material is uncured.

  5.
The material blackens or is inconsistent in color.

  6.
The inlay slot is not ground to the specified depth.

  7.
The inlay slot is not filled to the specified depth.

  8.
The edge of the markings are not clear cut and free from overspray.

  9.
The reflective elements are not properly embedded.

10.
The markings exhibit poor adhesion.

11.
The retro-reflectivity of the markings is less than specified.

12.
The color is not as specified.

Perform repairs using equipment similar to the equipment initially used to place the materials.  Do not perform repairs in a “patch-work” manner.  If more than one repair is required in a single 300 foot section, grind and repair the entire section.

670-4.01 METHOD OF MEASUREMENT.  Add the following:  Thickness will be measured from the top of the marking to the top of the pavement surface.  Marking material placed in a depression left by pavement line removal will not be included in measuring the thickness of the line.

Delete Items 2 and 3 and replace with the following:

2. 
Square Foot Basis.  Transverse pavement marking lines, stop bars, cross walks and gore stripes will be measured by nominal width times actual length.  This does not include 24” wide lines required for Railroad Markings.  
3. Each. Symbol pavement markings only’s and  arrow’s will be measured on a unit basis with each separate word or symbol constituting a unit.  Railroad Markings will be measured by the complete unit shown for each lane of travel.

Add the following:

4.
Gallon.  Item 670(10A) Methyl Methacrylate Pavement Markings will be measured by the gallon used. 

5.

Foot Basis: Longitudinal Pavement Markings, surface applied or inlaid, will be measured by the linear foot of 4-inch wide line.  Wider striping will be measured in multiples of 4 inches.

670-5.01 BASIS OF PAYMENT.  Add the following:  There will be no separate or additional payment for the following:

(
Over-runs of material caused by the variation of the gradation of the asphalt.

(
Additional material required to achieve the thickness specified an open graded pavement.

Milling for installation of the inlaid markings is subsidiary to 670 items.  Payment includes costs associated with this item, including the removal of millings.
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SECTION 703


AGGREGATES

Special Provisions

703‑2.03 AGGREGATE FOR BASE. Delete Table 703-2 and substitute the following:


TABLE 703-2


AGGREGATE FOR UNTREATED BASE

Percent Passing By Weight
	Sieve Designation
	Grading C-1
	Grading D-1
	Grading E-1

	1 ½ inch
	100
	
	

	1 inch
	70-100
	100
	100

	¾ inch
	60-90
	70-100
	70-100

	3/8 inch
	45-75
	50-79
	50-85

	No. 4
	30-60
	35-58
	35-65

	No. 8
	22-52
	20-47
	23-50

	No. 30
	10-33
	10-26
	13-31

	No. 50
	6-23
	6-19
	10-26

	No. 200
	0-6
	0-6
	8-15
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703-2.04 AGGREGATE FOR ASPHALT CONCRETE PAVEMENT.

Replace this subsection with the following:

Coarse Aggregate (retained on the No. 4 sieve). Crushed stone or crushed gravel consisting of sound, tough, durable rock of uniform quality. Remove all natural fines passing a #4 sieve before crushing aggregates for Type V or VH asphalt concrete mixtures. Free from clay balls, organic matter, and other deleterious material. Not coated with dirt or other finely divided mineral matter. Meet the following requirements (note A or B indicate class of mix, see Table 401-1), the Engineer may modify the fracture requirements if the hard aggregate sources stated in 106-1.02 do not meet specifications:
TABLE 703-3

BROAD BAND GRADATIONS FOR ASPHALT CONCRETE PAVEMENT AGGREGATE

Percent Passing by Weight

	SIEVE
	GRADATION

	
	Type I
	Type II
	Type III
	Type IV
	Type V, VH

	1 inch 
	100
	
	
	
	100

	¾ inch
	80-90
	100
	
	
	90-100

	½ inch
	60-84
	75-90
	100
	100
	65-75

	3/8 inch
	48-78
	60-84
	80-90
	80-95
	48-60

	No. 4
	28-63
	33-70
	44-81
	55-70
	30-40

	No. 8
	14-55
	19-56
	26-70
	35-50
	20-30

	No. 16
	9-44
	10-44
	16-59
	20-40
	< 22

	No. 30
	6-34
	7-34
	9-49
	15-30
	< 17

	No. 50
	5-24
	5-24
	6-36
	10-24
	< 14

	No. 100
	4-16
	4-16
	4-22
	5-15
	< 12

	No. 200
	3-8
	3-8
	3-8
	3-8
	3-8
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	Type 

IIA, IV
	Type

 I, IIB, III
	Type 

V
	Type 

VH

	LA Wear, % max
	AASHTO T 96
	45
	45
	45
	45

	Degradation Value, min
	ATM 313
	30
	30
	30
	30

	Sodium Sulfate Loss % max (5 cycles)
	AASHTO T 104
	9
	9
	9
	9

	Fracture, min %
	WAQTC FOP for AASHTO TP61
	90,2 face
	80, 1 face
	98, 2 face
	98, 2 face

	Thin-Elongated Pieces,  max %

 1:5 

1:3
	ATM 306
	8

20
	8

-
	3

8
	3

8

	Nordic Abrasion, max.%
	ATM 312
	
	
	12
	8

	Absorption, max. %
	AASHTO T85
	2.0
	
	2.0
	2.0

	
	
	
	
	
	


Fine Aggregate (passing the #4 sieve. Meet the quality requirements of AASHTO M 29, including S1.1, Sulfate Soundness.

 For Type IV, V and VH mixes, remove all natural fines passing a #4 sieve before crushing aggregates for this asphalt concrete mixture.  Consist entirely of aggregate produced from aggregate crushing process and be non-plastic as determined by WAQTC FOP for AASHTO T 90, and meets the following:

Property


Test Method


Requirement

Fine Aggregate Angularity
AASHTO T 304


45% min.
 
SECTION 712

 
MISCELLANEOUS

Special Provisions

712-2.17 METHYL METHACRYLATE PAVEMENT MARKINGS.  Delete the first and second paragraphs under item 1. Quality Requirements: and substitute with the following:  Use a marking material formulated for the application type specified.  Use a marking material manufactured from new materials and free from dirt and other foreign material.  Use a methyl methacrylate based resin system for part “A”.  Use benzoyl peroxide system for part “B”.

Type A – Spray application:  Material formulated for spray application without factory intermix beads or anti skid aggregate.  Use glass beads and aggregate designed to be applied to freshly applied material to meet the specified retroreflectance and anti-skid properties, such as Dura-Stripe Plus Type V or approved equal.

Type B – Extruded application:  Material formulated for extruded application with factory intermix beads and anti skid aggregate, and additional surface applied beads, such as Dura-Stripe Plus Type III or approved equal.

Type C – Spray or Extruded: Material formulated for spray or extruded application with factory intermix beads and anti skid aggregate and additional surface applied beads, such as Dura-Stripe Plus Types I, III or IV.

2.
Performance Properties:  Add the following:
l.
Color:
Yellow, PR-1 chart, 33538 Federal Yellow.  White, minimum daylight reflectance of 84.

712-2.18 GLASS BEADS FOR METHYL METHACRYLATE PAVEMENT MARKINGS.  Delete the bead table and substitute the following:  Use the type and amount of beads specified in writing by the marking material manufacturer necessary to meet the performance requirements.
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SECTION 730

 
SIGN MATERIALS

Special Provisions
730‑2.04 SIGN POSTS.  Add the following item:

7.
Structural Tubing and W-Shape Beams.


a.
Structural tubing shall conform to either ASTM A500, grade B, or ASTM A501. The tubing shall be square and of the dimensions called for in the Plans with 0.2 inch thick walls.  0.4 inch diameter holes shall be drilled as required to permit mounting of the sign.


b.
W-shape beams shall conform to ASTM A36.


c.
Structural tubing and W shape beams shall be hot dip galvanized according to 1.b. of this subsection.  Damaged and abraded tubes and beams shall be repaired according to 1.c. of this subsection.  (06/22/04)R81USC04
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