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SECTION 101
DEFINITIONS AND TERMS

Standard Modifications

101-1.03 DEFINITIONS. Add the following definition:  QUALIFIED PRODUCTS LIST. A list of companies and products that the Department has found conforms to the SSHC.  E36(01/27/07)
101-1.03 DEFINITIONS.  Replace the definitions of SUBGRADE with the following:

SUBGRADE.  The soil or embankment upon which the pavement structure is constructed.  E22(1/1/06)
101-1.03 DEFINITIONS, PLANS.  Delete text of PLANS and replace with:  The Department’s Contract Drawings, profiles, typical cross sections, standard Drawings, and supplemental Drawings or reproductions showing the location, character, dimensions, and details of the work. 

E32(01/27/07)
SECTION 102
BIDDING REQUIREMENTS AND CONDITIONS

Standard Modification

102-1.04 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND WORK SITE.  Replace the second paragraph with the following:  The records of geotechnical investigations including boring logs, test results, geology data reports, soil reports, material site reports, and geotechnical reports included in a bid package or made accessible to bidders or Contractors, are for information purposes only.  These records are not part of the Contract.  These records indicate subsurface conditions only at specific locations and times, and only to the depths penetrated.  They do not necessarily reflect variations in soil, rock, or groundwater conditions that may exist between or outside such locations.  Actual conditions may differ from what is shown in the records.  Material Sources referenced in these records may not contain materials of sufficient quantity or quality to meet project requirements.  The accessibility of these records does not constitute approval, nor guarantee suitability of soils or sources, or the rights to use sources for this project, except as specifically provided in subsections 106-1.02.4.b Mandatory Sources and 106-1.02.4.c Designated Sources.  The records shall not substitute for independent investigation, interpretation, or judgment of the bidder or Contractor.  The Department is not responsible for any interpretation or conclusion drawn from its records by the bidder or Contractor.

Bidders and Contractors shall examine subsection 106-1.02 Material Sources for further information about material source development. E23(1/1/06)

102-1.05 PREPARATION OF BID.  Modify the second sentence in the third paragraph, after: “If a bidder is a corporation, the bid must be signed by a corporate officer,” add: or agent.  E18(6/30/04)
SECTION 105
CONTROL OF WORK

Standard Modification
105-1.02 PLANS AND WORKING DRAWINGS.  In the third paragraph delete: “(24”x36”)” and replace with: (22”x34”)

105-1.03 CONFORMITY WITH PLANS AND SPECIFICATIONS.  In the first sentence of the first paragraph after: “Work performed and materials furnished shall conform to the Plans and Specifications” add: and approved Working Drawings, E33(01/27/07)
In the first sentence of the second paragraph after: “Work or material not conforming to the Plans and Specifications” add: and approved Working Drawings,

Special Provisions

105‑1.06 COOPERATION WITH UTILITIES.  Add the following:  Request locates from the utilities having facilities in the area.  Use the Alaska Digline, Inc. Locate Call Center for the following utilities:

	ALASKA DIGLINE, INC.

Locate Call Center Anchorage Area…………………278-3121

Statewide………………………………………..800-478-3121

who will notify the following:

	Alaska Railroad Corporation 
Marathon Oil Company
Anchorage School District
Matanuska Electric Association
Anchorage Water & Wastewater Utility
Matanuska Telephone Association
AT&T Alascom, Inc.
MOA Signal & Street Maintenance
Chugach Electric Association
Municipal Light & Power
City of Homer 
State of AK, DOT&PF Anchorage Street Lights
City of Wasilla
Telalaska Inc. (Alyeska Cable, Interior Phone & Mukluk Telecom)
ConocoPhillips Alaska, Inc.
Tesoro Alaska
Cook Inlet Pipeline Co.
United Utilities, Inc.
Enstar Natural Gas
Unocal Pipeline
Fairbanks Natural Gas
Williams Alaska Pipeline
GCI Communications
Yukon Telephone, Inc.
Homer Electric Assoc.



Call the following utilities and agencies directly:

City of False Pass (water and electricity)

PO Box 50

False Pass, AK 99583-0050

Telephone: 907-548-2319

Fax: 907-548-2214

E-mail: cityoffalsepass@ak.net
Contact the Central Region Maintenance & Operations Office at (907) 269-0760 to obtain the appropriate District Superintendent’s phone number for this project.
There are various utility appurtenances located within the project limits.  Utilities scheduled for relocation are addressed in the following utility specific sections.  

Right of Way and/or Construction surveying is required before utility relocation.

Payment will be made as follows:

1. Subsidiary to Item 642(1) Construction Surveying, if the Contractor is  required to provide the surveying as part of the contract and/or

2. Under Item 642(3) Three Person Survey Party, if the construction or Right of Way staking required by the utility is either in advance of the 2 week work plan, or not required by the contract.

The utility shall give the Contractor, through the Engineer, 15 calendar days advance written notice for required staking. R3(09/01/04)
Standard Modifications
105-1.13 MAINTENANCE DURING CONSTRUCTION.  Add the following at the end of this subsection:  Costs of maintenance work during construction and before the project is accepted as substantially complete shall be subsidiary to the prices bid on the various Contract items, and the Contractor will not be paid an additional amount for such work.

If in the Engineer’s opinion, the Contractor at any time fails to provide adequate maintenance, the Engineer will notify the Contractor of such noncompliance.  The notification will specify the areas or structures for which there is inadequate maintenance, the corrective maintenance required, and the time allowed to complete corrective maintenance.  If the Contractor fails to take the corrective action within the specified time, the Engineer may:

1. Suspend the work until corrective maintenance is completed; 

2. Assess a traffic price adjustment against the Contract Amount when an adjustment rate is specified in the Contract; and

3. Employ others for corrective maintenance and deduct the cost from the Contract amount.

E33(01/27/07)

105-1.16 FINAL ACCEPTANCE AND RECORD RETENTION. Modify the first paragraph, Item 4., after: “DOLWD” add: and State Department of Revenue. E19(6/30/04)
Special Provisions

105‑1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES.  Add the following:  Appeals to the superior court under AS 36.30.685 must be filed in the Third Judicial District.  R93(03/21/01)

SECTION 106
CONTROL OF MATERIAL

Standard Modification
106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.  In fifth paragraph, in two places remove the text: “Approved Products List” and replace with:  Qualified Products List E36(01/27/07)
106-1.02 MATERIAL SOURCES.
1.
a.
General.  Within Item a. delete text and replace with:  Utilize Useable Excavation according to subsection 104-1.04 before using material sources listed in subsection 106-1.02.4.  When there is insufficient useable excavation, furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.

4.
Type of Sources.  Replace the first paragraph with the following:  The Contractor shall utilize Useable Excavation according to subsection 104-1.04 before using material sources listed in this subsection.  When there is insufficient Useable Excavation, the Contractor shall furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.

When there is insufficient Useable Excavation, the Contractor shall supply additional required material from the following sources:

4.
d.
Available Sources.  Replace the second paragraph with the following:  When the Department furnishes copies of existing boring logs, test results, or other data in its possession concerning Available Sources, the Contractor is responsible for determining the accuracy and completeness of this data, for assumptions the Contractor makes based on this data, and for exploring Available Sources to the Contractor’s satisfaction. The stockpiled dredged material from the Small Boat Harbor Project can be used on this project, assuming it meets the requirements shown on the Plans.
4.
e.
Excluded Material Sources.  Replace the paragraph with the following:  Some material sources may not be considered acceptable regardless of location or ownership.  The bid documents may identify some material sources excluded from use.  The Department reserves the right to exclude a material sources or any portion of a material source, at any time after Contract award, that is determined by material testing to be unsuitable for use on the project.  E24(1/1/06)

Add new subsection 106-1.08:

106-1.08 SUBMITTAL PROCEDURE.  The Contractor shall complete a Submittal Register, and shall submit it to the Engineer on forms provided by the Department.  The intent of the Submittal Register is to provide a blueprint for the smooth flow of specified project documents.  The Contractor shall fill it out sequentially by bid item and allow at least three spaces between bid items.  The Submittal Register shall list working Drawings, schedules of work, and other items required to be submitted to the Department by the Contractor including but not limited to: Progress Schedule, anticipated dates of material procurement, Construction Phasing Plan, Traffic Control Plan, Storm Water Pollution Prevention Plan, Quality Control Program, Utility Progress Schedule, Blasting Plan, Mining Plan, annual EEO reports, DBE payment documentation and subcontracts. 

The Contractor shall submit materials (product) information to the Engineer for review, as required by the Materials Certification List and the Contract.

The number of copies required for submittals may be included in the specifications for individual bid items.  If the number of copies of a submittal is not otherwise specified, three copies shall be required.  On each sheet submitted to the Department, including working Drawings, catalog cuts, manufacturer’s certifications, etc., space shall be provided for Contractor and Department review stamps.

Each copy of each submittal shall include a Submittal Summary sheet.  The Contractor may use forms provided by the Department or a similar form of the Contractor’s choice as approved by the Department.  The Contractor shall sign submittals and submit them to the Engineer.  The Department will review submittals within 30 days after they are received.  The Department will return submittals to the Contractor as either: approved, conditionally approved with the conditions listed, or rejected with the reasons listed.  The Contractor may resubmit a rejected submittal to the Engineer with more information or corrections.  The Department will review resubmittals within 30 days after they are received. 

The Contractor shall not order material or use working Drawings that have not been approved by the Department.  The Contractor shall be responsible for timely submittals.  Failure by the Department to review submittals within the time given may be the basis for a request for extension of Contract time but not for additional compensation.

Payment for a specific Contract item will not be made until the Department has received the Submittal Register for all items and approved all required submittals for that specific Contract item. 

When material invoices, freight bills and mill certificates are submitted, they shall provide sufficient information for the Engineer to identify the date, company and location of invoice (bill, certificate); project name and number where material will be incorporated; manufacturer, product number, quantity and cost. E34(01/27/07)
SECTION 107
LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions

107-1.02 PERMITS, LICENSES, AND TAXES.  Add the following:  Obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on off project site, is not expected to impact cultural resources.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715.  If cultural resources are discovered during construction activities, stop work at that site and notify the Engineer.

Provide a wetland specialist able to conduct wetlands determinations and delineations according to the Corps of Engineers 1987 Wetland Delineation Manual.  The wetland specialist shall conduct the determination and delineations of sites outside the project limits or not previously permitted, impacted by the Contractor's operations.  These delineations will be subject to Corps of Engineers approval.

Provide the Engineer a copy of permits or clearances received before using sites outside the project limits.  Additionally, provide the Engineer a written statement that permits or clearances have been obtained.  Also provide a written statement to the Engineer listing agencies or offices contacted that responded that no additional action is required.

Add the following:  The Department has received the following permits on the Contractor’s behalf:

1.
Title 41 Habitat Permit No. FH 05-II-0009
2.
Corps of Engineers Nationwide Permit #13, POA-2004-672-D
Provide information to comply with the US Environmental Protection Agency National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska to discharge storm water from the construction site.  Refer to Section 641, Erosion, Sediment, and Pollution Control for requirements for this permit.

107-1.07 ARCHAEOLOGICAL OR HISTORICAL DISCOVERIES.  Change the first sentence to the following:  When operations encounters historic or prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, (shell heaps, land or sea mammal bones or tusks, or other items of historical significance), cease operations immediately and notify the Engineer.
107-1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.  Add the following:  If required water for construction purpose from a nonmunicipal water source, obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8624.  R7M98(05/29/02)
Standard Modifications
107-1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. Add the following paragraphs:
7. Restoring Areas.  Areas used by the Contractor, including haul routes, shall be restored to their original condition after the Contractor’s operations are completed.  The original condition of an area shall be determined as follows:  Before beginning operations, the Engineer and the Contractor shall inspect each area and haul route that will be used by the Contractor and take photographs to document their condition.  After construction operations are completed, the condition of each area and haul route will be compared to the earlier photographs.  Before demobilization the Contractor shall repair damages attributed to its operations.  The Contractor agrees that costs associated with repairs shall be subsidiary to other items of work and will not be paid for directly.

8. Material Disposal Sites.  Offsite disposal areas may be at locations of the Contractor’s choice, provided the Contractor obtains from the owner of such land written permission for such dumping and a waiver of all claims against the State for any damage to such land that may result there from, together with permits required by law for such dumping.  A copy of such permission, waiver of claims, and permits shall be filed with the Engineer before beginning work on private property.  The Contractor’s selected disposal sites shall also be inspected and approved by the Engineer before use of the sites.
E35(01/27/07)
Special Provisions

Add the following subsection:

107-1.21 FEDERAL AFFIRMATIVE ACTION.  The Federal Equal Employment Opportunity, Disadvantaged Business Enterprise, and On-the-Job Training affirmative action program requirements that are applicable to this Contract are contained in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program
Section 120

Training Program
Section 645

Federal EEO Bid Conditions
Form 25A-301

EEO-1 Certification
Form 25A-304

DBE Subcontractable Items
Form 25A-324

ADOT&PF Training Program Request
Form 25A-310

Training Utilization Report
Form 25A-311

Contact Report
Form 25A-321A

DBE Utilization Report
Form 25A-325C

Summary of Good Faith Effort Documentation
Form 25A-332A

Required Contract Provisions, Federal-Aid Contracts
Form 25D-55

In addition to the sanctions provided in the above references, non-compliance with these requirements is grounds for withholding of progress payments.  (01/22/02)S80
SECTION 108
PROSECUTION AND PROGRESS

Standard Modification
108-1.01 SUBLETTING OF CONTRACT. Delete paragraph one and replace with the following: The Contractor shall submit a Contractor Self Certification for Subcontractors and Lower Tier Subcontractors, Form 25D-042, before the Contractor or any subcontractor sublets, sells, transfers, assigns, or otherwise disposes of the Contract or any portion of the Contract. The Department has authority to review subcontracts and to deny permission to sublet work. The Department may penalize the Contractor for false statements or omissions made in connection with Form 25D-042.
Delete paragraph four and replace with the following:

1. The Contractor shall ensure that for all subcontracts (agreements):

a. The Department is furnished with one completed Contractor Self certification, Form 25D-042, for each subcontract;

b. The subcontractors have submitted a Bidder Registration, Form 25D-6;

c. The required prompt payment provisions of AS 36.90.210, as well as other items listed in Form 25D-042, are included in the subcontracts;

d. The subcontractors pay current prevailing rate of wages as per Subsection 107-1.04 and file certified payrolls with the Engineer and DOLWD for all work performed on the project; and

e. Upon receipt of a request for more information regarding subcontracts, the requested information is provided to the Department within 5 calendar days. E57(10/15/07)
Special Provisions

108-1.03 PROSECUTION AND PROGRESS.  Delete the last sentence of the first paragraph and substitute the following: Submit the following at the Preconstruction Conference:

Delete item 1. A progress schedule. and substitute the following:
1. A Critical Path Method (CPM) Schedule is required, in a format acceptable to the Engineer, showing the order the work will be carried out and the contemplated dates the Contractor and subcontractors will start and finish each of the salient features of the work, including scheduled periods of shutdown.  Indicate anticipated periods of multiple shift work in the CPM Schedule.  Revise to the proposed CPM Schedule promptly.  Promptly submit a revised CPM Schedule if there are substantial changes to the schedule, or upon request of the Engineer.  R261M98(12/13/02)

SECTION 109
MEASUREMENT AND PAYMENT

Special Provisions

109-1.02 MEASUREMENT OF QUANTITIES.  Under subtitle Electronic Computerized Weighing System item (1) add the following to the end of the first sentence:  “, CD, or a USB device.”

109‑1.05 COMPENSATION FOR EXTRA WORK. 

Under item 3.  Equipment, item a. add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska - South Region.  R14(4/31/05)
Standard Modifications
109-1.08 FINAL PAYMENT.  Add the following sentence to the first paragraph:
The Department will not process the final estimate until the Contractor completes Items 1 through 4 in the first paragraph of subsection 105-1.16. E11(6/30/04)
Add the following Section:

SECTION 120

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

120-1.01 DESCRIPTION.  The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 26, with the opportunity to participate on an equitable basis with other contractors in the performance of contracts financed in whole, or in part, with federal funds.  The Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract.  Carry out applicable requirements of 49 CFR Part 26 in the award and administration of USDOT assisted contracts.
120-1.02 INTERPRETATION.  It is the intent of this section to implement the requirements of 49 CFR, Part 26, and the Department's federally approved DBE Program.

120-1.03 ESSENTIAL CONTRACT PROVISION.  Failure to comply with the provisions of this section will be considered a material breach of contract, which may result in the termination of this contract or such other remedy as the Department deems appropriate.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS 36.30.640(4).

120-1.04 DEFINITIONS AND TERMS.  The following definitions will apply.

1. Broker.  A DBE certified by the Department that arranges for the delivery or provision of creditable materials, supplies, equipment, transportation/hauling, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project.  A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given.

2. Commercially Useful Function (CUF).  The execution of the work of the Contract by a DBE carrying out its responsibilities by actually performing, managing, and supervising the work involved using its own employees and equipment.  The DBE shall be responsible, with respect to materials and supplies used on the Contract, for negotiating price, determining quality and quantity, ordering the material, and installing (where applicable) and paying for the material itself.  To determine whether a DBE is performing a commercially useful function, an evaluation of the amount of work subcontracted, industry practices, whether the amount the firm is to be paid under the Contract is commensurate with the work it is actually performing and the DBE credit claimed for its performance of the work. Other relevant factors will be considered.  The determination of CUF is made by the Engineer after evaluating the way in which the work was performed during the execution of the Contract.

3. Disadvantaged Business Enterprise (DBE).  An enterprise which is a for-profit small business concern

a. that is at least 51 percent owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a corporation, in which 51 percent of the stock is owned by one or more such individuals;

b. whose management and daily business operations are controlled by one or more of the socially and economically disadvantaged individuals who own it; and

c. has been certified by the Department in accordance with 49 CFR, Part 26.

4. DBE Key Employee. Permanent employees identified by the DBE owner in its certification file in the Department Civil Rights Office.

5. DBE Utilization Goal.  The percent of work to be performed by certified DBEs that is established by the Department and specified in the Contract.

6. Good Faith Efforts.  Efforts by the bidder or Contractor to achieve a DBE goal or other requirement of 49 CFR Part 26, by their scope, intensity, and appropriateness to the objective, that can reasonably be expected to fulfill the program requirement.

7. Manufacturer.  A DBE certified by the Department in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

8. Notification.  For purposes of soliciting DBE participation on a project and to count toward a Contractor’s Good Faith Efforts, notification shall be by letter or fax transmission, with a return receipt requested or successful transmission report. Telephonic contact with a DBE may be allowed, however it shall be based on the ability of Civil Rights staff to independently verify this contact.

9. Regular Dealer.  A DBE certified by the Department in a supply category that 

a. maintains an in-house inventory on a regular basis of the particular product provided to this project; and

b. keeps an inventory in an amount appropriate for the type of work using that product; and 

c. offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large.  If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis; and may additionally 

d. fabricate (assembles large components) for use on a construction project, consistent with standard industry practice, for delivery to the project. 

120-2.01 UTILIZATION GOAL.  The DBE Utilization Goal for this contract is shown on Form 25A324 (DBE Subcontractable Items) as a percentage of the total basic bid amount.  A DBE may be considered creditable towards meeting the DBE Utilization Goal at time of Contract award, if the DBE is certified by the Department in a category covering the CUF to be performed at the time of listing on Form 25A325C (DBE Utilization Report).

A bidder shall demonstrate the ability to meet the DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this Contract.

If the quantity of work of a bid item involving a DBE firm is reduced by the Department, the DBE Utilization Goal on Form 25A325C will be reduced proportionately.

120-3.01 DETERMINATION OF COMPLIANCE.

1. Phase I - Bid.  Each bidder must register with the Civil Rights Office annually in accordance with §§26.11 & 26.53(b)(2)(iv) of 49 CFR, Part 26.  No contract may be awarded to a bidder that is not registered.

2. Phase II - Award.  The apparent low bidder will provide the following within 15 days of receipt of notice of intent to award:

a. Written DBE Commitment.  Written commitments from DBEs to be used on the project. The written commitment shall contain the following information:

1) A description of the work that each DBE will perform;

2) The dollar amount of participation by the DBE firm;

3) Written documentation of the bidder/offeror’s commitment to use a DBE subcontractor whose participation it submits to meet a contract goal; and

4) Written confirmation from the DBE that it is participating in the contract as provided in the prime Contractor’s commitment.

b. DBE Utilization Report.  Form 25A325C listing the certified DBEs to be used to meet the DBE Utilization Goal.

c. Good Faith Effort Documentation.  Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (Form 25A321A) if the Contractor submits less DBE utilization on Form 25A325C than is required to meet the DBE Utilization Goal.  If accepted by the Department, this lower DBE utilization becomes the new DBE Utilization Goal. If the bidder cannot demonstrate the ability to meet the DBE Utilization Goal, and cannot document the minimum required Good Faith Efforts (as outlined in Subsection 120-3.02 below), the Contracting Officer will determine the bidder to be not responsible.

3. Phase III - Construction.

a. Designation of DBE/EEO Officer.  At the preconstruction conference, submit, in writing, the designation of a DBE/EEO officer.

b. DBE Creditable Work.  The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE.

c. DBE Replacement.  If a DBE replacement is approved by the Engineer, replace the DBE with another DBE for the same work in order to fulfill its commitment under the DBE Utilization Goal.  In the event the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer and the Civil Rights Office, both of the following criteria have been met:

1) The Contractor has not committed any discriminatory practice in its exercise of good business judgment to replace a DBE.

2) If the Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with Subsection 120-3.02.

d. DBE Utilization Goal.  The DBE Utilization Goal will be adjusted to reflect only that amount of the DBE's work that cannot be replaced.

120-3.02 GOOD FAITH EFFORT.
1. Good Faith Effort Criteria.  The Contracting Officer will use the following criteria to judge if the bidder, who has not met the DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract.

Failure by the bidder to perform and document the following actions constitutes insufficient Good Faith Effort.

a. Consideration of all subcontractable items.  The bidder shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department (on Form 25A324) prior to bid opening.  It is the bidder’s responsibility to make the work listed on the subcontractable items list available to DBE firms, to facilitate DBE participation. 

b. If the bidder cannot achieve the DBE Utilization Goal using the list of available DBE firms based on the subcontractable items list, then the bidder may consider other items that could be subcontracted to DBEs.

c. Notification to all active DBEs listed for a given region in the Department's most current DBE Directory at least 7 calendar days prior to bid opening.  The bidder must give the DBEs no less than 5 days to respond.  The bidder may reject DBE quotes received after the deadline.  Such a deadline for bid submission by DBEs will be consistently applied.  DBEs certified to perform work items identified on Form 25A324 must be contacted to solicit their interest in participating in the execution of work with the Contractor.  Each contact with a DBE firm will be logged on a Contact Report (Form 25A321A).

d. Non-competitive DBE quotes may be rejected by the bidder.  Allegations of non-competitive DBE quotes must be documented and verifiable.  A DBE quote that is more than 10 percent higher than the accepted non-DBE quote will be deemed non-competitive, provided the DBE and non-DBE subcontractor quotes are for the exact same work or service.  Bidders must have a non-DBE subcontractor quote for comparison purposes.  Such evidence shall be provided in support of the bidder’s allegation.  Where the bidder rejects a DBE quote as being non-competitive under this condition, the work must be performed by the non-DBE subcontractor and payments received by the non-DBE subcontractor during the execution of the Contract shall be consistent with the non-DBE's accepted quote. This does not preclude increases as a result of Change documents issued by the Department.

e. Provision of assistance to DBEs who need help in obtaining information about bonding or insurance required by the bidder.

f. Provision of assistance to DBEs who need help in obtaining information about securing equipment, supplies, materials, or related assistance or services.

g. Providing prospective DBEs with adequate information about the requirements of the Contract regarding the specific item of work or service sought from the DBE.

h. Follow-up of initial notifications by contacting DBEs to determine whether or not they will be bidding.  Failure to submit a bid by the project bid opening or deadline by the bidder is de facto evidence of the DBE’s lack of interest in bidding.  Documentation of follow-up contacts shall be logged on the Contact Report (Form 25A321A). 

i. Items c through h will be utilized to evaluate any request from the Contractor for a reduction in the DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

2. Administrative Reconsideration.  Under the provisions of 49 CFR. Part 26.53(d), if it is determined that the apparent successful bidder has failed to meet the requirements of this subsection, the bidder must indicate whether they would like an opportunity for administrative reconsideration.  The bidder must exercise such an opportunity within 3 calendar days of notification it has failed to meet the requirements of this subsection. As part of this reconsideration, the bidder must provide written documentation or argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.

a. The decision on reconsideration will be made by the DBE Liaison Officer.

b. The bidder will have the opportunity to meet in person with the DBE Liaison Officer to discuss the issue of whether it met the goal or made adequate good faith efforts to do so.  If a meeting is desired, the bidder must be ready, willing and able to meet with the DBE Liaison Officer within 4 days of notification that it has failed to meet the requirements of this subsection.

c. The DBE Liaison Officer will render a written decision on reconsideration and provide notification to the bidder.  The written decision will explain the basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do so. 

d. The result of the reconsideration process is not administratively appeal able to US DOT.

120-3.03 COMMERCIALLY USEFUL FUNCTION (CUF).
1. Creditable Work.  Measurement of attainment of the DBE Utilization Goal will be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section.  CUF is limited to that of a:

a. regular dealer; 

b. manufacturer;

c. broker; 

d. subcontractor; 

e. joint-venture; or

f. prime contractor.

2. Determination of Commercially Useful Function.  In order for the CUF work of the DBE to be credited toward the goal, the Contractor will ensure the following requirements are met:

a. The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project. 

b. A DBE trucking firm certified and performing work in a transportation/hauling category is restricted to credit for work performed with its own trucks and personnel certified with the CRO prior to submitting a bid to a contractor for DBE trucking.  The DBE trucking firm must demonstrate that it owns all trucks (proof of title and/or registration) to be credited for work and that all operators are employed by the DBE trucking firm.  A DBE trucking firm that does not certify its trucks and personnel that it employs on a job will be considered a broker of trucking services and limited to credit for a broker.  (This does not effect the CUF of that same firm, when performance includes the hauling of materials for that work.)

c. The DBE is certified in the appropriate category at the time of

1) the Engineer's approval of the DBE subcontract, consistent with the written DBE commitment; and

2) the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

d. The Contractor will receive credit for the CUF performed by DBEs as provided in this Section.  Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

e. The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the DBE Utilization Goal.

f. The work of the DBE firm must meet the following criteria when determining when CUF is being performed by the DBE: 

1) The work performed will be necessary and useful work required for the execution of the Contract.

2) The scope of work will be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

3) The work will be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE.  The work will be performed with the DBE’s own equipment. Either the DBE owner or DBE key employee will be at the work site and responsible for the work.

4) The manner in which the work is sublet or performed will conform to standard, statewide industry practice within Alaska, as determined by the Department.  The work or provision of goods or services will have a market outside of the DBE program (must also be performed by non-DBE firms within the Alaskan construction industry).  Otherwise, the work or service will be deemed an unnecessary step in the contracting or purchasing process and no DBE credit will be allowed.

There will be no DBE credit for lower-tier non-DBE subcontract work.

5) The cost of the goods and services will be reasonable and competitive with the cost of the goods and services outside the DBE program within Alaska.  Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable.

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications. 

6) Subcontract work, with the exception of truck hauling, will be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

7) The DBE will control all business administration, accounting, billing, and payment transactions.  The prime contractor will not perform the business, accounting, billing, and similar functions of the DBE.  The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance.

g. On a monthly basis, report on Form 25A336 (Monthly Summary of DBE Participation) to the Department Civil Rights Office the payments made (canceled checks or bank statements that identify payor, payee, and amount of transfer) for the qualifying work, goods and services provided by DBEs.

3. Decertification of a DBE.  Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the DBE Utilization Goal.

Should the DBE be decertified between the time of Contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm will not be credited toward the DBE Utilization Goal.  The Contractor must still meet the DBE Utilization Goal by either

a. withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, items c through h) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01); or

b. continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out to DBEs in an amount to meet the DBE Utilization Goal through either 

1) increasing the participation of other DBEs on the project;

2) documenting Good Faith Efforts (Subsection 120-3.02, items c through h); or

3) by a combination of the above.

4. DBE Rebuttal of a Finding of No CUF.  Consistent with the provisions of 49 CFR, Part 26.55(c)(4)&(5), before the Engineer makes a final finding that no CUF has been performed by a DBE firm the Engineer will coordinate notification of the presumptive finding through the Civil Rights Office to the Contractor, who will notify the DBE firm.

The Engineer, in cooperation with the Civil Rights Office, may determine that the firm is performing a CUF if the rebuttal information convincingly demonstrates the type of work involved and normal industry practices establishes a CUF was performed by the DBE. Under no circumstances shall the Contractor take any action against the DBE firm until the Engineer has made a final determination.  The Engineer’s decisions on CUF matters are not administratively appeal able to US DOT.

120-3.04 DEFAULT OF DBE.  In the event that a DBE firm under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, immediately notify the Engineer of the default and the circumstances surrounding the default.

Take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work.  In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer, the following criteria have been met:

1.
The Contractor was not at fault or negligent in the default and that the circumstances surrounding the default were beyond the control of the Contractor; and 

2. The Contractor is unable to find replacement DBE participation at the same level of DBE commitment and has adequately performed and documented the Good Faith Effort expended in accordance with items c through h of subsection 120-3.02 for the defaulted work; or

3. It is too late in the project to provide any real subcontracting opportunities remaining for DBEs.

The DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that cannot be replaced.

120-4.01 METHOD OF MEASUREMENT.  The Contractor will be entitled to count toward the DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer.  The Contractor will receive credit for the utilization of the DBEs, as follows:

1. Credit for the CUF of a DBE prime contractor is 100 percent of the monies actually paid to the DBE under the contract for creditable work and materials in accordance with 49 CFR 26.55.

2. Credit for the CUF of a subcontractor is 100 percent of the monies actually paid to the DBE under the subcontract for creditable work and materials.  This shall include DBE trucking firms certified as a subcontractor and not a broker.  Trucks leased from another DBE firm shall also qualify for credit and conforms to the provisions of 49 CFR 26.55(d).

3. Credit for the CUF of a manufacturer is 100 percent of the monies paid to the DBE for the creditable materials manufactured.

4. Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60 percent of its value.  The value will be the actual cost paid to the DBE but will not exceed the bid price for the item. 

5. Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5 percent of the cost of the procurement contract for the creditable item.

6. Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5 percent of the cost of the hauling subcontract.

7. Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5 percent of the premium cost.

8. Credit for the CUF of a joint venture (JV) (either as the prime contractor or as a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department.  The DBE joint venture partner will be responsible for performing all of the work as delineated in the certified JV agreement.

120-5.01 BASIS OF PAYMENT.  Work under this item is subsidiary to other contract items and no payment will be made for meeting or exceeding the DBE Utilization Goal.

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, the Department will consider this to be unsatisfactory work.  If the Contractor fails to utilize Good Faith Efforts to replace a DBE, regardless of fault (except for subsection 120-3.04 item 3), the Department will also consider this unsatisfactory work.  Unsatisfactory work may result in disqualification of the Contractor from future bidding under subsection 102-1.13 and withholding of progress payments consistent with subsection 109-1.06.  (11/17/00)S33
SECTION 201
EARTHWORK
Special Provisions

201‑3.03 GRUBBING.  Replace the first sentence with the following:  Remove and dispose of all stumps, roots, moss, grass, turf, debris, surface organic material (6-12”) or other objectionable material within excavation limits, and within fill limits where the embankments are to be made to a depth less than 4 feet below subgrade.
SECTION 203
EXCAVATION AND EMBANKMENT
Special Provisions

203-3.04 COMPACTION WITH MOISTURE AND DENSITY CONTROL.  Add the following:  Compact embankment within 20 feet of a bridge abutment full width to not less than 100 percent of the maximum density.  Material used within this zone shall be graded to pass the 3 inch sieve.  R113USC02(11/05/02)

203-5.01 BASIS OF PAYMENT.  Add the following:  Grading and placement of material used within 20 feet of bridge abutments will not be paid for directly but will be subsidiary to Item 203(5B) Borrow, Type B.  Excavation and grading of Special Ditch will not be paid for directly, but will be subsidiary to Item 203(3) Unclassified Excavation.  R113USC02(11/05/02)
203‑4.01 METHOD OF MEASUREMENT.  
203‑5.01 BASIS OF PAYMENT.  Add the following: Payment will be made under:
Pay Item Number
Pay Item
Pay Unit

203(20)
Obliteration of Roadway
Lump Sum

SECTION 504
STEEL STRUCTURES

Standard Modification

504-3.01 FABRICATION.  Delete subsection 8 in its entirety and replace with the following:
8.
Welding.  Perform welding and Nondestructive Examination (NDE) as specified or shown on the Plans.  Conform to the ANSI/AASHTO/AWS Bridge Welding Code D1.5 when welding new steel bridge girders, beams and stringers.  Conform to the Structural Welding Code AWS D1.1 when welding all other steel structures.

At least 30 days before welding, submit for approval a welding plan that has been signed and stamped by a Certified Welding Inspector (CWI) responsible for Quality Control (QC) and consisting of the following documents:

a. Quality Control personnel qualifications listing CWI number;

b. Welding Procedure Specifications (WPS) using forms in AWS D1.1, Sample Welding Forms;  

c. Procedure Qualification Records (PQR) when applicable, using forms in AWS D1.1, Sample Welding Forms;

d. Welder Performance Qualification Records (WPQR) using forms in AWS D1.1, Sample Welding Forms with the documentation of current welder certification;

e. Sample daily inspection sheet; and

f. Type and extent of NDE to be conducted, as required in the specifications.

Perform Quality Control inspection necessary to ensure the materials and workmanship meet the requirements of the Contract Documents.  Use a CWI for welding inspection. 

Correct deficiencies in materials and workmanship revealed by Quality Control and Quality Assurance inspections without additional compensation. 

Furnish completed Quality Control inspection documents to the Engineer and to the Quality Assurance representative designated by the State (when designated). 

Meet Charpy V-notch impact test requirements as shown on the Plans and according to Sections 715 and 716; except that the impact energy values for filler metals must not be less than that of the base metals to be joined, when tested at the same temperature as the base metal. 

E39(01/27/07)
SECTION 515
PRE-ENGINEERED MODULAR TRUSS BRIDGE
Special Provision

515-1.01 DESCRIPTION. Design, furnish and construct a fully-engineered simple span of modular, galvanized steel construction (panel type). This specification is regarded as the minimum standards for design and construction. The bridge shall be of new construction using standard bridge elements. Used parts are not acceptable.

The abutment Drawings presented in the plans are based on a 700XS Acrow Panel Bridge manufactured by:

Acrow Corporation of America
181 New Road

Parsippany, NJ 07054 
Phone: (973) 244-0080 

Use of the above noted bridge from Acrow Corporation does not relieve the Contractor from being required to submit calculations and signed and sealed Drawings prepared by a Professional Engineer currently licensed in the State of Alaska for the bridge superstructure.
Alternative bridges that may be suitable for this project are ones manufactured by the following suppliers:
Bailey Bridges, Inc.
Mabey Bridge & Shore, Inc.
119 40th Street N.E.
4021 Lime Plant Road
Fort Payne, Alabama 35967
Placerville, CA 95667
Phone: (800) 477-7320
Phone: (530) 295-1347
If a bridge other than that supplied by Acrow Corporation of America is proposed, alternative bridge specifications and information, including signed and sealed Drawings and calculations by a Professional Engineer currently licensed in the State of Alaska must be submitted for review and approval. The Engineer will review the information required for bridge substitution and determine whether it meets the minimum standards for design and construction specified herein. The determination of the Engineer shall be final.
If a bridge other than that supplied by Acrow Corporation of America is proposed, Contractor shall submit signed and sealed Drawings and calculations prepared by a Professional Engineer currently licensed in the State of Alaska for the bridge abutments. Abutment design shall be developed using the AASHTO LRFD Bridge Design Specifications, Fourth Edition. The Engineer will review the information required for abutment redesign and determine whether the design is acceptable for use on the project. The determination of the Engineer shall be final.
515-2.01 MATERIALS. Certificates of Compliance identifying the manufacture date and attesting to its required domestic origin and fabrication must be submitted at the time of delivery to the project.

515-2.02 TRUSSES (PANELS).  The upper and lower chords of a panel shall be fabricated from hot-rolled steel channels, and the verticals and diagonals shall be fabricated from rectangular hollow sections, channels, or flat bar. Male forgings used for pin connections are solid and of one-piece construction.  

515-2.03 FLOORBEAMS/TRANSOMS.  Members shall be fabricated from wide flanged sections. Vertical cross-bracing between floor beams shall be incorporated in every other bay at a minimum. This bracing shall be located at each end of the floor beams and to prevents horizontal loads from being transferred from the floor beam into the truss members.
515-2.04 ORTHOTROPIC STEEL DECKS.  The deck system is comprised of orthotropic units. Each unit has a steel deck plate welded to longitudinal stringers.  The top surface of the deck plate is to be coated with an anti - skid aggregate epoxy mixture.  Curbs shall be a minimum of six inches tall and shop welded to a deck unit.
515-2.05 TECHNICAL SPECIFICATIONS.  Materials shall meet or exceed the following:
1. Panels (comprised of chords, diagonals and verticals), Reinforcing Chords, Truss Braces, Swaybraces, Raker Braces

a. AASHTO M223 Grade 65
b. Ultimate tensile strength 80,000/100,000 psi
c. Yield 65,000 psi
d. Elongation 17% of 8 inch Gauge Length
2. Deck Stringers, Floorbeams

a. AASHTO M223 Grade 50
b. Ultimate tensile strength 70,000/90,000 psi
c. Yield 50,000 psi
d. Elongation 18% of 8 inch Gauge Length
3. All other parts

a. AASHTO M183 Grade 36
b. Ultimate tensile strength 63,000/75,000 psi
c. Yield 36,000 psi
d. Elongation 20% of 8 inch Gauge Length
4. Panel Connecting Pins

a. ASTM A193 Grade B7
b. Ultimate tensile strength (minimum) 125,000 psi 
5. Bolts - AASHTO M164 
515-2.06 FABRICATION. Workmanship, fabrication, and shop connections shall be according to the AISC (American Society of Steel Construction), AWS (American Welding Society) D1.1 and D.1.5 Bridge welding codes, AASHTO (American Association of State and Highway Transportation Officials Bridge Design Code), and ISO9000 (International Standard for quality control, and fabricated in the United States of America.

Bridge shall be fabricated by a fabricator who is currently certified by the American Institute of Steel Construction to have the personnel, organization, experience, capability, and commitment to produce fabricated structural steel for the category “Simple Steel Bridge Structures”.

515-2.06 FINISHING. All components shall be hot-dipped galvanized to AASHTO M111 and ASTM A123 specification or equivalent.
DESIGN AND CONSTRUCTION REQUIREMENTS
515-3.01 GEOMETRY. Specified span lengths are on the plans. Spans will be independent and supported on existing piers and back walls. No geometric modification of the pier or back wall structures will be accepted unless noted on the Contract Documents.
The minimum bridge width shall be 13 feet between curbs/railing. Truss configurations are as detailed on the contract Drawings.
Contractor shall verify bridge geometry shown on the plans with the bridge supplier to determine consistency with supplier’s product. 
515-3.02 DESIGN CODE. AASHTO LRFD Bridge Design Specifications, Fourth Edition
515-3.03 DESIGN LOADS.
Dead Load:
Design bridge superstructure for calculated dead loads AND for additional future wearing surface as indicated on the plans.
Live Load:
HL-93

515-3.04 DRAWINGS. Contractor shall supply eight copies of signed and sealed Drawings and calculations a minimum of 30 days before ordering the bridge.
515-4.01 MEASUREMENT. Section 109
515-5.01 BASIS OF PAYMENT. The contract price includes design, fabrication, transportation, and erection of the Pre-Engineered Modular Truss Bridge Over Ungamen Creek.

Payment will be made under:

Pay Item Number
Pay Item
Pay Unit

515(3)
Pre-Engineered Modular Truss Bridge #2196
Each
SECTION 606
GUARDRAIL

Special Provisions

606-2.01 MATERIALS.  Delete “Flexible Markers” in its entirety and substitute the following:
Flexible Markers.  Use flexible markers with an overall length of 72 inches.  The marker shaft shall have a coil spring at the bottom and a flag at the top.  The shaft and spring shall be one piece and made from galvanized spring steel.  The flexible marker shall have an orange HDPE flag that provides approximately 20 square inches of surface area.  Use stainless or galvanized steel attaching hardware.  The following is an example of an acceptable flexible marker:


Model:
FF2


Manufacturer:
Nordic Fiberglass, Inc.



P.O. Box 27



Highway 75 South



Warren, MN 56762


Phone:
(218) 745-5095 


Fax:
(218) 745-4990


E-mail:
www.nordicfiberglass.com

If using another brand, submit specifications to the Engineer for approval before ordering the markers.

606-3.01 GENERAL.  Replace the second sentence of the first paragraph with the following:  Conform to these Specifications and the Standard Drawings with the following exception.  Modify Standard Drawing G-20.10 to only allow an offset of 1.5 feet for the ET-2000.  R266(05/12/04)

606-3.02 POSTS.  Delete the first two numbered items in this subsection and substitute the following:  

1.
Exclusive of end treatments, use one type of post in each run of guardrail.

Add the following subsections:

606‑3.09 FLEXIBLE MARKERS.  For each slotted rail terminal, a flexible marker shall be attached to the extreme piece of rail.  The flexible markers shall be attached using hardware and attachment methods recommended by the manufacturer.

606‑3.10 LENGTH OF NEED VERIFICATION.  After shaping the slopes and staking the proposed guardrail locations, notify the Engineer to field verify the beginning and ends.  The Engineer will approve the staked location of the guardrail before installation.  The Engineer may determine additional guardrail is necessary and the Contractor shall comply without delay.  R45aUSC(4/06/06)

SECTION 611
RIPRAP
Special Provision

611-2.01 MATERIALS.  Add the following after the first sentence:  Apparent specific gravity will be determined by WAQTC FOP for AASHTO T85. R277USC(11/07/05)

SECTION 615
STANDARD SIGNS

Standard Modification

615-2.01 MATERIALS.  Delete the first paragraph of Item 2, including subitems a., b., and c. and replace with:

2.
Sign Fabrication.  Use Type IV reflective sheeting (for lettering, symbols, borders, and background) on sheet aluminum panels for signs except the following:


a.
Orange Background Signs:  Use either Type II or Type III orange reflective sheeting or use Type VII or Type IX fluorescent orange reflective sheeting.  For temporary installations place reflective sheeting on sheet aluminum, plastic, or plywood panels.


b.
Railroad Crossbucks and Vertical Crossbuck Supports: Use white Type VIII or Type IX reflective sheeting for background of sign and strips.

c. Non-Illuminated Overhead Signs with White Legends on Green Backgrounds:  Use Type IX reflective sheeting for legends and background.  Create the legend in one of the following ways:

(1)
Cut border and legend from white Type IX reflective sheeting and adhere to a green Type IX background, or

(2)
Cut stencil of border and legend out of green transparent acrylic film and use transparent adhesive to overlay the film on a white Type IX reflective background.

d. Fluorescent Yellow-Green School Area Signs:  Use Type VIII or Type IX reflective sheeting for background.

Add the following paragraph:

Reflective Sheeting Warranty.  Supply manufacturer’s warranty for reflective sheeting, including retention of fluorescent yellow-green (measured according to ASTM E 2301) for ten years according to the following criteria:


Minimum Fluorescent Luminance Factor 
YF: 20%


Minimum Total Luminance Factor

YT: 35%

The warranty shall stipulate that: If the sheeting fails to meet the minimum fluorescence values within the first 7 years from the date of fabrication, the manufacturer shall, at the manufacturer’s expense, restore the sign surface to its original effectiveness.  If the reflective sheeting fails to meet the minimum fluorescence values within the 8th through the 10th year from the date of fabrication, the manufacturer shall, at the manufacturer’s expense, provide enough new replacement sign sheeting to the Department to restore the sign surface to its original effectiveness. E26(1/1/06)

Standard Modification

615-2.01 MATERIALS.  In Item 2.a. Orange Background Signs, add:  Roll Up Signs: Use 3M series RS 24, Reflexite Marathon Orange, or approved equal (based on durability and reflectivity, as determined by the Engineer).  Use flexible signs with fluorescent reflective sheeting that is Type VI or better. E41(01/27/07)
SECTION 618
SEEDING

Standard Modification
618-3.01 SOIL PREPARATION.  Delete the fourth paragraph and replace with the following:
Roughen the surface to be seeded by grooving the soil in a uniform pattern that is perpendicular to the fall of the slope.  Use one or more of the following grooving methods prior to the application of seed:

1. Manual raking with landscaping rakes;

2. Mechanical track walking with track equipment; or

3. Mechanical raking with a scarifying slope board.  Form one inch wide grooves spaced no more than six inches apart.

Rounding the top and bottom of slopes to facilitate tracking or raking and to create a pleasant appearance is acceptable, but disrupting drainage flow lines is not.

618-3.02 SEEDING SEASONS.  Add the following:  Seed disturbed areas that require seeding within 14 days of the permanent cessation of ground disturbing activities in that area.

Seed between May 15 and August 15, or obtain written approval from the Engineer to seed at a different date.

618-3.03 APPLICATION.  Delete the first three sentences and replace with:  Apply seed mix, fertilizer, and mulch (if required) at the rate specified in the Special Provisions.  If no seed mix, seed mix application rate, or fertilizer rate are specified in the special provisions, use the recommendations of the Alaska Department of Natural Resources (ADNR) and the Revegetation Manual for Alaska.

Do not seed areas of bedrock, plant beds, and areas indicated on the plans as “no seeding”.

Water and fertilizer required for application are subsidiary to the Seeding bid item.

Delete subsection 618-3.04 in its entirety, and add the following new subsections:

618-3.04 MAINTENANCE AND WATERING.  Protect seeded areas against traffic by approved warning signs or barricades. Repair surfaces gullied or otherwise damaged following seeding.  Maintain seeded areas in a satisfactory condition until final acceptance of work.

Water and maintain seeded areas.  Water applied by this subsection is a paid Contract item.  If, in the opinion of the Engineer, too much water is being applied, reduce amount of water as directed.

Reseed areas not showing evidence of satisfactory growth within 3 weeks of seeding.  Bare patches of soil more than 10 square feet in area must be reseeded.  Erosion gullies over 4 inches deep must be filled and reseeded.  Fill the entire erosion gully to surrounding grade, even the portions less than 4 inches deep. 

Contact ADNR for advice or corrective measures, when seeded areas are not showing evidence of satisfactory growth.  The Contractor is responsible for retracking, reseeding, refertilizing and remulching areas that do not show satisfactory growth, and those actions are subsidiary.

618-3.05 ACCEPTANCE.  During final inspection the Engineer will perform a visual inspection of seeding to determine final stabilization.  During the visual inspection each station and each side of the road will be considered a separate area.  The Engineer will accept seeding that has become a vegetative matt with 70% cover density in the inspection area.

Reseed areas that are not acceptable to the Engineer. 

618-3.06 PERIOD OF ESTABLISHMENT.  Establishment periods extend for one complete growing season following acceptable seeding.  Employ possible means to preserve the new vegetative matt in a healthy and vigorous condition to ensure successful establishment.  Reseed areas that do not meet the specifications.  Watering and reseeding after the final inspection are subsidiary.

The Engineer may, but is not required to, determine the Project is complete except for the period of establishment, and issue a letter of final acceptance.  After final acceptance, work or materials due under this subsection during any remaining period of establishment are considered warranty obligations that continue to be due following final acceptance in accordance with subsection 105-1.16.

618-4.01 METHOD OF MEASUREMENT.

After Seeding by the Pound, delete text and replace with:  By the weight of dry seed acceptably seeded and maintained.

618-5.01 BASIS OF PAYMENT.  Delete paragraphs beginning: “Seeding by the Acre” and “Seeding by the Pound” and replace with:
Seeding by the Acre.  Payment is for established vegetative matt.  Soil preparation, fertilizer, and water required for hydraulic method are subsidiary.

Seeding by the Pound.  Payment is for established vegetative matt.  Soil preparation, fertilizer, and water required for hydraulic method are subsidiary.

Add new pay description:

Water for Seeding. Water applied for growth of vegetative matt.  Water for hydraulic seeding, fertilizing or mulching is subsidiary.  Water after project completion is subsidiary. E42(01/27/07)
SECTION 640
MOBILIZATION AND DEMOBILIZATION

Standard Modification

640-1.01 DESCRIPTION. Add the following: 

6.
Comply with the Alaska Department of Labor and Workforce Development (DOLWD) requirements for Worker Meals and Lodging, or Per Diem; as described in their July 25, 2005 memo WHPL #197 (A2) and the State Laborer’s and Mechanic’s Minimum Rates of Pay (current issue). 

Ensure subcontractors comply with the DOLWD requirements.  

Ensure facilities meet the Alaska Administrative Code 8 AAC 61.1010 and 8 AAC 61.1040 Occupational Safety and Health Standards, 18 AAC 31 Alaska Food Code, and U. S. Code of Federal Regulations 29 CFR Section 1910.142 Temporary Labor Camps.
Do not consider the cost of Meals and Lodging, or Per Diem in setting wages for the worker or in meeting wage requirements under AS 23.10.065 or AS 36.05.

640‑4.01 METHOD OF MEASUREMENT.  Delete the numbered paragraph 3 and substitute the following:   

3.
The remaining balance of the amount bid for Mobilization and Demobilization will be paid after all submittals required under the Contract are received and approved.

Add the following:

4.
Progress payments for Worker Meals and Lodging, or Per Diem will be computed as equivalent to the percentage, rounded to the nearest whole percent, of the original contract amount earned.

640‑5.01 BASIS OF PAYMENT.  Add the following pay item:
Payment will be made under: 

Pay Item No.
Pay Item
Pay Unit 

640(4)
Worker Meals and Lodging, or Per Diem 
Lump Sum

E27(1/01/06)
Delete Section 641 in its entirety and substitute the following:

SECTION 641
EROSION, SEDIMENT, AND POLLUTION CONTROL

641-1.01 DESCRIPTION.  Plan, provide, inspect, and maintain control of erosion, sedimentation, water pollution, and hazardous materials contamination.

641-1.02 DEFINITIONS. 
1. BMP (Best Management Practices). A wide range of project management practices, schedules, activities, or prohibition of practices, that when used alone or in combination, prevent or reduce erosion, sedimentation, and/or pollution of adjacent water bodies and wetlands.  BMP include temporary or permanent structural and nonstructural devices and practices.  Common BMP can be found on the EPA website: National Menu of Storm Water Best Management Practices.  [www.epa.gov/npdes/stormwater/menuofbmps] 

2. ESCP (Erosion and Sediment Control Plan).  The ESCP is a project specific document that illustrates measures to control erosion and sediment problems on a project.  The ESCP normally consists of a general narrative and a map or site plan.  It is developed by the Department and included in the project plans and specifications.  It serves as a resource for bid estimation and a framework from which the Contractor develops the project SWPPP. 

3. Final Stabilization.  A point in time when ground disturbing activities are complete and permanent erosion and sediment controls are established and functional.  The stabilized site is protected from erosive forces of raindrop impact and water flow.  Typically,  unpaved areas except graveled shoulders, crushed aggregate base course, or other areas not covered by permanent structures are protected by either a uniform blanket of perennial vegetation (at least 70% cover density) or equivalent permanent stabilization measures such as riprap, gabions or geotextiles. 

4. HMCP (Hazardous Material Control Plan).  The Contractor's detailed plan for prevention of pollution that stems from the use, containment, cleanup, and disposal of hazardous material, including petroleum products generated by construction activities and equipment.

5. eNOI. Electronic Notice of Intent to begin construction activities under the NPDES General Permit. Use EPA Form 3510-9 found at www.epa.gov/npdes/stormwater/enoi

6. eNOT. Electronic Notice of Termination of coverage under the NPDES General Permit.  Use EPA Form 3510-13 found at www.epa.gov/npdes/stormwater/cgp

7. NPDES General Permit. The Storm Water General Permit for Large and Small Construction Activities, issued by the Environmental Protection Agency (EPA) under the National Pollutant Discharge Elimination System (NPDES).  It requires an approved SWPPP and NOIs listed as active status by the EPA before ground disturbing activities for the project.

8. SPCC Plan (Spill Prevention, Control and Countermeasure).  The Contractor’s detailed plan for oil spill prevention and control measures that meets the requirements of 40 CFR 112.

9. SWPPP (Storm Water Pollution Prevention Plan).  The Contractor’s plan for erosion and sediment control and storm water management.  The SWPPP is developed by the Contractor and identifies specific areas where erosion may occur, describes site specific controls to prevent erosion and manage sediment and establishes a record of the installation and removal of these controls.  The approved SWPPP replaces the ESCP.

641-1.03 REFERENCES.

The following websites have up to date information about erosion, sediment and pollution control.

Developing the SWPPP.  EPA.  January 2007.  Includes a SWPPP template in WORD [www.epa.gov/npdes/swpppguide]

National Menu of Storm Water Best Management Practices.  EPA.   [www.epa.gov/npdes/stormwater/menuofbmps] 

International Erosion Control Association website [www.ieca.org/Resources/Resources.asp] 

Construction Industry Compliance Assistance Center website  [www.CICAcenter.org/bmps.html]

641-1.04 SUBMITTALS.  Submit two copies each of the SWPPP and HMCP to the Engineer for approval.  Submit one copy of the SPCC Plan (if required under subsection 641-2.03) to the Engineer.  Sign submittals.  Deliver these documents to the Engineer.  

The Department will review the SWPPP and HMCP submittals within 14 calendar days. Submittals will be returned to the Contractor as either requiring modification, or as approved by the Department.  The approved SWPPP must contain certifications, and be signed according to the Standard Permit Conditions of the NPDES General Permit.  Approval of the SWPPP must be received before submitting the eNOI to the EPA.

For projects that disturb five acres or more of ground, submit a copy of the approved and signed SWPPP, with the required permit fee to the Alaska Department of Environmental Conservation (ADEC) Storm Water Coordinator.  Transmit proof of this submission to the Engineer.  

For projects that disturb one acre or more, submit the signed eNOI to EPA.  Submit copies of the signed eNOI receipt to the Engineer and to ADEC.  Transmit proof of the ADEC submission to the Engineer.  The Department will transmit the Department’s NOI to the EPA.  Allow adequate time for state and federal processing, before beginning ground disturbing activities. 

The active status NOIs, approved SWPPP, approved HMCP, and submitted SPCC Plan (when required) become the basis of the work required for the project’s erosion, sediment, and pollution control. 

Submit the signed eNOT to EPA with a copy to the Engineer when notified by the Engineer that the Project is stabilized.  The Department will transmit the Department’s eNOT to the EPA.

641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.  Prepare a Storm Water Pollution Prevention Plan.  Use the Department's ESCP to develop a SWPPP based on scheduling, equipment, and use of alternative BMPs.  The SWPPP Preparer must visit the project site before preparing the SWPPP.  The plan must include both erosion control and sediment control measures.  The plan must address first preventing erosion, then minimizing erosion, and finally trapping sediment before it leaves the project site.

The SWPPP must follow the format presented in Appendix A of Developing Your Storm Water Pollution Prevention Plan (EPA, January 2007) found at http://cfpub.epa.gov/npdes/stormwater/swppp.cfm.
The plan must address site specific controls and management plan for the construction site as well as for material sites, waste disposal sites, haul roads, and other affected areas, public or private.  The plan must also incorporate the requirements of the project permits. 

Specify the line of authority and designate a field representative for implementing SWPPP compliance. 
641-2.02 HAZARDOUS MATERIAL CONTROL PLAN (HMCP) REQUIREMENTS.  Prepare a HMCP for the handling, storage, cleanup, and disposal of petroleum products and other hazardous substances.  (See 40 CFR 117 and 302 for listing of hazardous materials.)

List and give the location of hazardous materials, including office materials, to be used and/or stored on site, and estimated quantities.  Detail a plan for storing these materials as well as disposing of waste petroleum products and other hazardous materials generated by the project.

Identify the locations where storage, fueling, and maintenance activities will take place, describe the maintenance activities, and list controls to prevent the accidental spillage of oil, petroleum products, and other hazardous materials.

Detail procedures for containment and cleanup of hazardous substances, including a list of the types and quantities of equipment and materials available on site to be used.

Detail a plan for the prevention, containment, cleanup, and disposal of soil and water contaminated by accidental spills.  Detail a plan for dealing with unexpected contaminated soil and water encountered during construction.

Specify the line of authority and designate a field representative for spill response and one representative for each subcontractor.

641-2.03 SPILL PREVENTION, CONTROL AND COUNTERMEASURE (SPCC) PLAN REQUIREMENTS.  Prepare and implement a SPCC Plan when required by 40 CFR 112, including:

Control
Prepare and implement a SPCC Plan when required by 40 CFR 112, including:

1. When oil spills may reach navigable waters; and

2. Total above ground oil storage capacity is greater than 1,320 gallons. 

Prevention and Countermeasures

Comply with 40 CFR 112 and address the following issues in the SPCC Plan:

1. Operating procedures that prevent oil spills;

2. Control measures installed to prevent a spill from reaching navigable waters; and

3. Countermeasures to contain, clean up, and mitigate the effects of an oil spill.


Self certify the SPCC Plan if the total above ground oil storage capacity is 10,000 gallons or less, and the requirements for self certification in 40 CFR 112 is met.  Otherwise the SPCC Plan must be certified, stamped with the seal of, dated by, and signed by a Professional Engineer registered in the State of Alaska.
641‑3.01 CONSTRUCTION REQUIREMENTS.  On projects with 1 acre or more of ground disturbing activity, do not begin construction activities until the EPA has acknowledged receipt of the Contractor’s NOI and Department’s NOI, and has listed both as active status.  The EPA will post the status of the NOIs on the EPA website.  On projects with less than 1 acre of ground disturbing activity, where submittal of an eNOI to EPA is not required, do not begin construction activities until authorized by the Engineer.

Postings.
Post at the construction site:

1.
NPDES Permit number, if available, and a copy of the NOI,

2.
Name and phone number of the Contractor’s local contact person, and

3.
Location of a SWPPP available for viewing by the public.

The above notices must be posted at publicly accessible locations.  At a minimum post notices at the BOP, EOP, near the intersection of the highway with a major side street, and the Project Office.

Comply with requirements of the approved HMCP, the submitted SPCC Plan, and state and federal regulations that pertain to the handling, storage, cleanup, and disposal of petroleum products or other hazardous substances.  Contain, clean up, and dispose of discharges of petroleum products and other materials hazardous to the land, air, water, and organic life forms.  Perform fueling operations in a safe and environmentally responsible manner.  Comply with the requirements of 18 AAC 75 and AS 46, Oil and Hazardous Substances Pollution Control.  Report oil spills as required by federal, state and local law, and as described in the SPCC Plan.

Comply with requirements of the NPDES General Permit, implement temporary and permanent erosion and sediment control measures identified in the SWPPP, and ensure that the SWPPP remains current.  Maintain temporary and permanent erosion and sediment control measures in effective operating condition.

Coordinate BMPs with Utility Companies doing work in the project area.

Inspections

Perform inspections and prepare inspection reports to comply with the project SWPPP and the NPDES General Permit. 

1.
Joint Inspections.  Before start of construction, conduct a joint on site inspection with the Engineer, the SWPPP Preparer, and the Contractor’s field representative to discuss the implementation of the SWPPP. 

Conduct the following additional joint on site inspections with the Engineer:

a.
During construction, inspect the following at least once every seven days and within 24 hours of the end of a storm exceeding ½ inch in 24 hours (as recorded at or near the project site): 

(1)
Disturbed areas that have not been finally stabilized

(2)
Areas used for storage of erodible materials that are exposed to precipitation

(3)
Sediment and erosion control measures

(4)
Locations where vehicles enter or exit the site

(5)
Offsite materials sources and waste sites

(6)
Staging and equipment storage areas.

b.
During construction, the SWPPP preparer shall review the Project Site, Materials Sites, Waste Sites, and the SWPPP for conformance with the NPDES General Permit at least once per month and after every major change in earth disturbing activities for compliance with the General Permit.

c.
Before winter shutdown, to ensure that the site has been adequately stabilized and devices are functional.

d.
At project completion, to ensure final stabilization of the project.

2.
Winter Inspections.  During winter shutdown, conduct inspections at least once every month and within 24 hours of a storm resulting in rainfall of 1/2 inch or greater.  The Engineer may waive monthly inspection requirements until one month before thawing conditions are expected to result in a discharge, if all of the following requirements are met:

a.
Below freezing conditions are anticipated to continue for more than one month.

b.
Land disturbance activities have been suspended.

c.
The beginning and ending dates of the waiver period are documented in the SWPPP.

3.
Inspection Reports.  Prepare and submit, within three working days of each inspection, a report on the DOT&PF SWPPP Inspection Report Form (April 2007).  At a minimum the report will contain the following information:

a.
A summary of the scope of the inspection

b.
Name(s) of personnel making the inspection

c.
The date of the inspection

d.
Observations relating to the implementation of the SWPPP

e.
Any actions taken as the result of the inspection

f.
Incidents of noncompliance

Where a report does not identify any incidents of noncompliance, certify that the facility is in compliance with the SWPPP and NPDES General Permit.  The Contractor and the Engineer will sign the report according to the Standard Permit Conditions of the NPDES General Permit.  Include reports as an appendix to the SWPPP. 

Record Retention

Keep the SWPPP up to date at all times.  The SWPPP shall denote the location, date of installation, date maintenance was performed, and the date of removal for BMPs.  It shall also contain copies of inspection reports and amendments.

Maintain the following records as part of the SWPPP:

1.
Dates when major grading activities occur;

2.
Dates when construction activities temporarily or permanently cease on a portion of the site; and

3.
Dates when stabilization measures are initiated.

4.
Daily precipitation as measured from an on site rain gauge.

Provide the Engineer with copies of SWPPP revisions, up dates, records, and inspection reports at least weekly.

Retain copies of the SWPPP and other records required by the NPDES General Permit for at least three years from the date of final stabilization.

If unanticipated or emergency conditions threaten water quality, take immediate suitable action to preclude erosion and pollution. 

Amendments
Submit amendments to the SWPPP to correct problems identified as a result of:

1.
Storm or other circumstance that threatens water quality, and

2.
Inspection that identifies existing or potential problems.

Submit SWPPP amendments to the Engineer within seven days following the storm or inspection.  Detail additional emergency measures required and taken, to include additional or modified measures.  If modifications to existing measures are necessary, complete implementation within seven days.

Stabilize areas disturbed after the seeding deadline within seven days of the temporary or permanent cessation of ground disturbing activities.

Notice of Termination

For projects that disturb one acre or more of land, submit the signed eNOT to EPA with a copy to the Engineer when the Engineer notifies that:

1. The Project site (including material sources, and disposal sites) has been finally stabilized and that storm water discharges from construction activities authorized by this permit have ceased, or 

2. The construction activity operator (as defined in the NPDES General Permit) has changed.

641-4.01 METHOD OF MEASUREMENT. Section 109 and as follows:

Items 641(2) and (4) will be measured as specified in the Contract or directive authorizing the work.

641-5.01 BASIS OF PAYMENT. The Bid Schedule will include either items 641(1), (2), and (5) or items 641(1), (3), (4), and (5).
1. Item 641(1) Erosion and Pollution Control Administration.  At the Contract lump sum price for administration of work under this Section.  Includes, but is not limited to, plan preparation, plan amendments and updates, inspections, monitoring, reporting, and record keeping.

2. Item 641(2) Temporary Erosion and Pollution Control.  At the prices specified in the Contract or as provided in the Directive authorizing the work to install and maintain temporary erosion, sedimentation, and pollution control measures.

3. Item 641(3) Temporary Erosion and Pollution Control. At the lump sum price shown on the bid schedule to install and maintain temporary erosion, sedimentation, and pollution control measures required to complete the project according to Plan and with the BMP, the ESCP, and the original approved SWPPP and HMCP.

4. Item 641(4) Temporary Erosion and Pollution Control Amendments.  At the prices specified in the Directive for extra, additional, or unanticipated work to install and maintain temporary erosion, sedimentation, and pollution control measures.  Work paid under this Item will be shown as amendments to the original approved SWPPP or HMCP.

5. Item 641(5) Erosion and Pollution Control Price Adjustment.  The total value of this Contract will be adjusted as specified in subsection 641-3.01.  In addition, a price adjustment equivalent to penalties levied against the Department by the EPA or other state and federal agencies for violations of the Clean Water Act and the NPDES General Permit will be made if the Department is issued a Notice of Violation (NOV) by these agencies.  This price adjustment is the actual cost of fines levied against the Department.  An amount equal to the maximum fine for the violation will be withheld temporarily until the actual cost of the fine is known.  The difference, excluding price adjustments will be released by the Engineer upon satisfactory completion of the requirements of the NPDES General Permit.  The Contractor is responsible for the payment of the Contractor’s fines. 

Temporary erosion and pollution control measures that are required at Contractor furnished sites are subsidiary.

Work that is paid for directly or indirectly under other pay items will not be measured and paid for under this Section, including but not limited to dewatering, shoring, bailing, installation and removal of temporary work pads, temporary accesses, temporary drainage pipes and structures, and diversion channels.
Perform temporary erosion and pollution control measures that are required due to negligence, carelessness, or failure to install permanent controls as a part of the work as scheduled or ordered by the Engineer, or for the Contractor’s convenience, at the Contractor’s expense.

Permanent erosion and pollution control measures will be measured and paid for under other Contract items, when shown on the bid schedule. 

Failure

If the Contractor fails to coordinate temporary or permanent stabilization measures with the earthwork operations in a manner to effectively control erosion and prevent water pollution, the Engineer may suspend earthwork operations and withhold monies due on current estimates for such earthwork items until aspects of the work are coordinated in a satisfactory manner.

If there is failure to:

1. Pursue the work required by the approved SWPPP, 

2. Respond to inspection recommendations and/or deficiencies in the SWPPP, or

3. Implement erosion and sedimentation controls identified by the Engineer,

The Contractor will be assessed a permanent price adjustment of $500 per day for each day of nonaction, under Item 641(5) Erosion and Pollution Control Price Adjustment.  In addition, the Engineer may, after giving written notice, proceed to perform the work and deduct the cost thereof, including project engineering costs, from progress payments under item 641(5).

Payment will be made under:

Pay Item Number
Pay Item
Pay Unit

641(1)
Erosion and Pollution Control Administration 
Lump Sum

641(2)
Temporary Erosion and Pollution Control 
Contingent Sum

641(3)
Temporary Erosion and Pollution Control 
Lump Sum

641(4)
Temporary Erosion and Pollution Control Amendments 
Contingent Sum

641(5)
Erosion and Pollution Control Price Adjustment
Contingent Sum

(04/19/07)R272USC04
SECTION 644
SERVICES TO BE FURNISHED BY THE CONTRACTOR

Special Provisions

644-2.01 FIELD OFFICE.  Delete this subsection in its entirety and substitute the following:  Furnish and maintain a suitable office for the Engineer, available for occupancy from 2 weeks before beginning work, through 30 days after issuance of the notice of project completion as defined in subsection 105-1.15.  The following office requirements shall be met:

1.
A minimum of 1,000 square feet of floor area.  The office area shall be divided so that it contains an office room separated by a closable door.  The office room shall have a minimum of 160 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of 6 electrical outlets.

4.
A minimum of 100 square feet of window area and adequate ventilation.

5.
Adequate parking for a minimum of 16 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Attached indoor plumbing with sanitary lavatory facilities and potable drinking water provided.

7.
Four telephone service lines available at the office location.  One of the lines provided is to be available for a facsimile machine/dial-up Internet connection.  Provide Internet connection with send and receive data capability supporting 56 kilobytes per second or higher data transfer rate.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
Located within 3 miles of the project.

10.
Weekly janitorial service consisting of emptying trash receptacles, vacuuming office area and cleaning restrooms and counter areas.

11.
Provide one mobilization and one demobilization of the Engineer’s office equipment and furniture from Anchorage.

Standard Modifications
644-2.02 FIELD LABORATORY.  Add the following to the end of the second sentence of the first paragraph: through one week after Project Completion.

Special Provisions

644‑2.02 FIELD LABORATORY.  Delete subitem g of item 2 and substitute the following:

g.
500-gallon capacity tank with a pressure pump or a commercial pressurized system.

Replace item 6. a. with the following:

a. Supply 240 volt, 60 hertz power, a 100-pound propane bottle, and a 500-gallon capacity water tank with a pressure pump or a commercial pressurized system for a State provided portable asphalt lab at a location designated by the Engineer.

Add the following:

7. Provide one mobilization and one demobilization of the Engineer's laboratory equipment from Anchorage.

644-2.05 VEHICLES.  Add the following:  One truck or one 4-wheeler will be provided. If working after October 1, provide studded snow tires for vehicles provided for the Department’s use.

Equip vehicles used by the Department with CB radios and yellow lightbars wired into the vehicle’s electrical system with a dash mounted switch easily accessible to the vehicle operator.  Provide Code 3; Model 6005H (formerly PE 6200 LE) lightbars, or approved equal.  Approved equals shall have the following characteristics:

Four 55 watt rotators with amber filters

1200 flashes per minute

Two diamond mirrors

55 inches in length

Distance measuring instrument (DMI) on one vehicle (min.) – See subsection 642-2.01

Standard Modifications

Add the following new subsection:

644-2.06 NUCLEAR TESTING EQUIPMENT STORAGE SHED.  Design, furnish and maintain a weatherproof, heated, and ventilated nuclear densometer/testing equipment storage shed for the Engineer to use exclusively throughout the Contract.  Install the building at least 15 feet from an occupied area at a location approved by the Engineer.  Install the shed before beginning of construction activities and maintain it until one week after project completion.  Provide sufficient floor area for the nuclear testing equipment and a portable electric heater to maintain a minimum room temperature of 50 °F in freezing weather.  Design the building with enough floor area to provide sufficient clearance between the equipment, heater, and combustibles.  Provide a commercial grade metal clad exterior entrance door of 3’-0” minimum width by 6’-8” height with dead-bolt lockset.  Hang the door so that hinge pins are not accessible from the exterior.  Provide the Engineer with 2 keys to control access.  Provide a 5/16” x 10 foot long welded steel security chain securely attached inside the structure with tamperproof hardware for the Engineer to secure the testing equipment.  Provide 120 volt, 60 cycle power, an interior light, and a wall receptacle for the heater.  Secure the structure to the ground with tamperproof anchors to resist wind loads and prevent unauthorized movement of the building.  The nuclear testing equipment storage shed remains the property of the Contractor.  Remove the shed from the site following project completion.

Add the following new subsection:

644-2.07 STORAGE CONTAINER.  Furnish, transport and maintain a weathertight, lockable, steel enclosed 20-foot long X 8-foot wide X 8-foot high wooden floored container for the storage of the Department’s materials, supplies and testing equipment (but not nuclear equipment). Provide twenty equally spaced fastening points on the interior walls that are capable of securing the Department’s contents.  Door opening dimensions of the storage container shall be greater than 60 square feet.  Supply necessary equipment to lift and move container with minimal disturbance to the Department’s contents.  The container shall not be moved by skidding or hook lift.  The Contractor shall be listed as the shipper on documents listing and acknowledging receipt of the Department’s goods for shipment.

Deliver an empty and clean container to the Regional Materials Laboratory, or location acceptable to the Engineer, three weeks before transporting to the project site.  Allow 7 days for the Department to load the container.  Transport the loaded container to the project site.  Set up container at a location approved by the Engineer before commencing construction work. 

1.
Provide electrical service and other facilities as follows:

a. Electrical current, 120V (ac), 60 cycle on a 24 hour a day basis.

b. Wiring system to support a 20 amp user load demand.

c. 2 GFI protected outlets conveniently spaced on the interior walls.

d. Four 100 watt incandescent or eight 40 watt fluorescent lights located for maximum illumination. 

e. Provide a stairway with railing, built to meet the International Building Code, if there is more than 12-inch difference in floor entry and existing ground elevation. 

Return the container to the Regional Materials Laboratory, or location acceptable to the Engineer, upon project completion.  Allow 7 days for the Department to unload the container.  The storage container remains your property after completing the work.  

644-3.01 METHOD OF MEASUREMENT.  Add the following items:

Nuclear Testing Equipment Storage Shed.  By the number of storage sheds specified, to including components, installed and accepted as completed units and ready for equipment storage.

Storage Container.  By the number of storage containers specified, to including components, installed and accepted as completed units and ready for materials and equipment storage.

Special Provisions
644‑3.01 METHOD OF MEASUREMENT. Delete the third paragraph and substitute the following: 

Vehicle. For each vehicle provided. If a replacement vehicle is necessary, no additional measurement will be made. R245USC(02/03/03)

Special Provisions

644-4.01 BASIS OF PAYMENT.  Add the following:  Long distance calls made by State personnel and the Internet service provider will be paid by the State.  Local calls and connection fees shall be paid by the Contractor.
Electricity, propane, and water supplied for the State provided portable asphalt lab will not be paid for separately, but will be subsidiary to Item 644(2) Field Laboratory.  R63USC(01/11/07)

Standard Modifications

644-4.01 BASIS OF PAYMENT. Add the following items:
Lump Sum Items. Payment for lump sum items will be made as follows:

1. A percentage of the lump sum amount, to be determined by the Engineer, will be paid as full compensation for furnishing the facility at the site.

2. The balance of the lump sum amount will be prorated over the anticipated active construction period with a portion included as part of each interim payment, for maintenance, repairs, providing all utilities, and for removing it from the site.  If anticipated construction period changes, the final increment will be held until final payment. 

Nuclear Testing Equipment Storage Shed. At the Contract unit price to include labor, materials, tools, equipment and supplies required to furnish and install the shed before beginning construction, to maintain it for the duration of the project and to remove the shed and electrical service after project completion.  Electrical service and utility costs are subsidiary to this item.

Storage Container.  At the Contract unit price to including labor, materials, tools, equipment and supplies required to deliver the storage shed to the regional office for loading, to deliver it to the project office, to install it before beginning construction, to maintain it for the duration of the project, to remove the shed and electrical service after project completion, to deliver it to the regional office for unloading, and to remove the storage shed.  Electrical service and utility costs are subsidiary to this item.

Add to Pay Items:

Pay Item No.
Pay Item
Pay Unit

644(15)
Nuclear Testing Equipment Storage Shed
Each

644(16)
Storage Container
Each

E44(01/27/07)
SECTION 646
CPM SCHEDULING

Special Provisions

646-2.01 SUBMITTAL OF SCHEDULE.  Replace this Subsection with the following:  Submit a detailed initial CPM Schedule at the preconstruction conference for the Engineer’s acceptance as set forth below.

The construction schedule for the entire Project shall not exceed the specified contract time.  Allow the Engineer 14 days to review the initial CPM Schedule.  Revise promptly.  The finalized CPM Schedule must be completed and accepted before beginning work on the Project.

646-3.01 REQUIREMENTS AND USE OF SCHEDULE.

Delete item 2.  60-Day Preliminary Schedule.

Delete the first sentence of item 3. Schedule Updates. and substitute the following: Hold job site progress meetings with the Engineer for the purpose of updating the CPM Schedule.  Meet with the Engineer monthly or as deemed necessary by the Engineer.  R261M98(12/13/02)

SECTION 701
HYDRAULIC CEMENT

Standard Modification
701-2.01 PORTLAND CEMENT. After: “Meet AASHTO M 85” add: or ASTM C 150 

E45(01/27/07)
SECTION 703
AGGREGATES
Special Provision
703-2.03 AGGREGATE FOR BASE AND SURFACE COURSE. Replace the first sentence of the first paragraph with the following: Uncrushed stone or uncrushed gravel, consisting of sound, tough, durable pebbles or rock fragments of uniform quality.

Replace the second row of Table 703-1 with the following:

	PROPERTY
	BASE COURSE
	SURFACE COURSE
	TEST METHOD

	Degradation Value
	25, min.
	25, min.
	ATM 313


Delete this Section, except for Table 726-1 and substitute the following:

SECTION 726
TOPSOIL

Special Provisions

726-2.01 TOPSOIL.  Furnish topsoil that is representative of the existing, natural organic blanket of the project area.  Perform a quality test, as defined by ATM 201, on the soil to determine the organic content of the soil.  Supply the results to the Engineer.

Soil with an organic content of 5 percent or more may be reused and spread on the finished slopes where topsoil is noted on the plans.  Remove roots, stumps, unnatural material, and rocks greater than 3 inches in diameter from the organic material before it is graded onto the finished slope.

Soil with an organic content of less than 5 percent cannot be used as topsoil for the project.  In this case, furnish topsoil consisting of a natural friable surface soil without admixtures of undesirable subsoil, refuse, or foreign materials having an organic content of 5 percent or more, as determined by ATM 201.  The material shall be reasonably free from roots, clods, hard clay, rocks greater than 3 inches in diameter, noxious weeds, tall grass, brush, sticks, stubble or other litter, and shall be free draining and nontoxic.  Notify the Engineer of the location topsoil is to be furnished at least 30 calendar days before delivery of topsoil to the project from that location.  The Engineer will inspect the topsoil and its sources before approval will be granted for its use. (04/01/05)R208USC

APPENDIX A
PERMITS (ENVIRONMENTAL DOCUMENTS)
APPENDIX B
PERMITS (ROW EASEMENTS)
APPENDIX C
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