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Project Specific Special

SECTION 201

CLEARING AND GRUBBING

Special Provision

201-3.01 GENERAL.  Add the following:  The Engineer will designate the clearing limits with survey flagging and stakes.  Timber with a 5 inch diameter or larger at breast height shall be cut into 8-foot lengths, de-limbed, and stacked at locations approved by the Engineer for public removal.  These locations shall be adjacent to the nearest side street or other approved site which does not create a traffic hazard due to lack of adequate parking for the public.  The Department will notify the public of the availability of the timber once it has been stacked.  The Contractor shall schedule the clearing and grubbing work so as to provide two weeks for the public to access those areas of the project where such timber is available prior to completion of the clearing and grubbing work in those areas. The Contractor shall dispose of the timber left by the public after the 2 week time period.

The Contractor shall perform the work necessary to preserve and/or restore land monuments and property corners from damage.  A land monument or property corner that is disturbed shall be restored according to Section 642 at the Contractor's expense.  An undisturbed area 5 foot in diameter may be left around existing monuments and property corners.  A list of land monuments and property corners is shown on the Right of Way maps.

The Contractor shall be responsible for replacement of trees removed beyond the staked clearing limits as approved by the Engineer.  Provide replacement at the same size and of the same species removed.  If the size of unauthorized removed trees renders replacement infeasible on a one-for-one replacement basis, then the Engineer will determine the cumulative caliper size removed and replace the trees on the basis of one-inch caliper per every half inch of caliper removed.  Trees provided for replacement shall have a minimum caliper size of three inches and shall be approved by the Engineer.
Bird Timing Window:  To prevent impacts to nesting birds, no land clearing, fill placement, excavation, or other construction activities will be allowed between May 1 and July 15, unless the site has been sufficiently disturbed by May 1 to eliminate suitable nesting habitat, and continuous activity will occur on the site through July 1.  Any deviation from the schedule shall be coordinated with the U.S. Fish and Wildlife Service.

Clearing and grubbing is not permitted within the migratory bird window of May 1 to July 15.

CR2011-081210

Grubbing (disturbing the vegetative mat) shall not occur in areas that are cleared beyond the toe of the permanent fill.  

No spruce wood shall be cut and given away as firewood unless the wood is completely debarked.

201-4.01 METHOD OF MEASUREMENT.  Add the following:  The work required to cut, de-limb, and stack timber for public removal and to preserve and restore land monuments and property corners will be subsidiary to Item 201(3B) Clearing and Grubbing.  
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