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Project Specific Special

SECTION 640

MOBILIZATION AND DEMOBILIZATION

Standard Modification

640-1.01 DESCRIPTION. Add the following: 

6.
Comply with the Alaska Department of Labor and Workforce Development (DOLWD) requirements for Worker Meals and Lodging, or Per Diem; as described in their July 25, 2005 memo WHPL #197 (A2) and the State Laborer’s and Mechanic’s Minimum Rates of Pay (current issue). 

Ensure subcontractors comply with the DOLWD requirements.  

Ensure facilities meet the Alaska Administrative Code 8 AAC 61.1010 and 8 AAC 61.1040 Occupational Safety and Health Standards, 18 AAC 31 Alaska Food Code, and U. S. Code of Federal Regulations 29 CFR Section 1910.142 Temporary Labor Camps.
Do not consider the cost of Meals and Lodging, or Per Diem in setting wages for the worker or in meeting wage requirements under AS 23.10.065 or AS 36.05.
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Special Provisions

640-3.01 CONSTRUCTION REQUIREMENTS.  Delete this section and replace with the following:

The existing bridges at Four Mile Creek and at Timberline Creek are currently each rated for a 3 ton live load.  The Contractor may construct a temporary work bridge at either or both locations Only After securing all necessary and appropriate permits from relevant resource agencies and permission from adjacent landowners in accordance with Section 107.  Submit required documentation to the Engineer.  Contractor shall not begin construction of temporary work bridge(s) until Engineer has received and approved all required documentation.  Temporary work bridges shall not create conditions that may cause harm to the existing bridges, reducing the strength of the structure, the foundations and the protective surrounding landscape.  The Engineers approval of the submitted documentation does not remove the responsibility of the Contractor for the design and safety of the temporary structures or their impact on the existing bridge(s).

Remove the temporary work bridge(s) and any constructed approaches, grade the area(s) modified for the installation and use of the temporary work bridge(s) to the pre-existing contours and revegetate to match the preconstruction vegetation.

The project will not be considered complete until the temporary work bridge(s) are removed and the surrounding area(s) are restored to the conditions existing prior to construction.

Standard Modifications

640‑4.01 METHOD OF MEASUREMENT.  Delete the numbered paragraph 3 and substitute the following:

3.
The remaining balance of the amount bid for Mobilization and Demobilization will be paid after all submittals required under the Contract are received and approved.

Add the following:

4.
Progress payments for Worker Meals and Lodging, or Per Diem will be computed as equivalent to the percentage, rounded to the nearest whole percent, of the original contract amount earned.
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Special Provisions

Add the following:
Temporary structures, including work bridges are subsidiary to the items included for measurement in Section 640 and will not be measured separately.

640‑5.01 BASIS OF PAYMENT.  Add the following:
Temporary structures, including work bridges:  The engineering, labor and materials necessary to furnish, install, repair, maintain, remove and restore the surrounding area to the conditions existing prior to construction are subsidiary to items in Section 640.  No separate payment will be made.

Standard Modifications

Add the following pay item:
Payment will be made under: 

Pay Item No.
Pay Item
Pay Unit
640(4)    
Worker Meals and Lodging, or Per Diem 
Lump Sum
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