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Project Specific Special

Add the following Section:
SECTION 522

VIDEO MONITORING

Special Provisions

522-1.01 DESCRIPTION.  Supply and install a digital video monitoring system at the Caribou Creek Bridge construction work site and remote viewing equipment at the project office.  The objective is to create a time elapsed digital video diary showing construction of the new Caribou Creek Bridge, the detour route and any temporary bridges at Caribou Creek. 

522-2.01 MATERIALS.  Use commercial grade digital video equipment that records on digital video disks (DVD).  Each video recorder must be capable of taking pictures at one minute intervals and have remote control capabilities.  Each video recorder must have the ability to “date stamp” the date and time of collection on the images and allow the Engineer to view images in real time at the project office.

CONSTRUCTION REQUIREMENTS
522-3.01 GENERAL.  The field of view will cover the entire bridge work zone and the traffic detour route, including all temporary bridges (approximate station range 171+700 to 172+300).  Calculate the filming sequence delay by dividing the number of cameras into one minute.  A minimum of two cameras is required.

Provide the following items for approval by the Engineer at the Pre-Construction Conference:

· Equipment to be used.

· Location of cameras and security of equipment.

· Mounting method.

· Servicing and maintenance of equipment.

· Name and qualifications of technical representative, who has a minimum of five years experience in documentary filming which includes time elapse photography.

522-3.02 PERIOD OF COVERAGE.  Record construction activities according to the following:

· Film during normal daylight hours while actively working on the project.

· Begin filming the traffic detour route one week prior to opening the detour.  End filming when traffic is permanently on the new alignment.

· Begin filming the bridge work zone when work starts on the temporary bridge, construction work bridge or the new Caribou Creek bridge, whichever starts first.  End filming when traffic is routed over the new bridge and all other bridge structures are removed including the existing Caribou Creek Bridge.

522-3.03 DELIVERABLES.  Deliver two DVDs from each camera in use to the Engineer every week.  The first DVD shall contain the original time elapsed photography and the second DVD shall be a duplicate of the original.  The time elapsed photography shall have the date and time of collection (date stamp) included in the image.

At the end of the video monitoring period, compile a narrated master DVD video as described in Subsection 522-3.02 using the weekly DVDs showing the construction of the new Caribou Creek Bridge.  Make the running time of the master video approximately 120 minutes.  

522-4.01 METHOD OF MEASUREMENT.  Item 522(1), Video Monitoring System shall not be measured.

522-5.01 BASIS OF PAYMENT.  Item 522(1), Video Monitoring System shall be paid at the contract lump sum price.  Payment shall be full compensation for all work, labor and materials required to meet these specifications.

Payment will be made under:

	Pay Item
	Pay Unit

	522(1) Video Monitoring System
	Lump Sum
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