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Project Specific Special

SECTION 644

SERVICES TO BE FURNISHED BY THE CONTRACTOR

Special Provisions

644-2.01 FIELD OFFICE.  Delete this subsection in its entirety and substitute the following:

Furnish and maintain a suitable office for the Engineer, available for occupancy from 2 weeks before beginning work, through 30 days after issuance of the notice of project completion as defined in Subsection 105-1.15.  The following office requirements shall be met:

1.
A minimum of 1000 square feet of floor area.  The office area shall be divided so that it contains an office room separated by a closable door.  The office room shall have a minimum of 160 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of 6 electrical outlets.

4.
A minimum of 100 square feet of window area and adequate ventilation.

5.
Adequate parking for a minimum of 16 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Attached indoor plumbing with sanitary lavatory facilities and potable drinking water provided.

7.
Provide engineering communication services to the field office, Subsection 644-2.08.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
Located within 3 miles of the project.

10.
Weekly janitorial service consisting of emptying trash receptacles, vacuuming office area, and cleaning restrooms and counter areas.

11.
Provide one mobilization and one demobilization of the Engineer's office equipment and furniture.
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644-2.02 FIELD LABORATORY.  Add the following to the end of the second sentence of the first paragraph: through one week after Project Completion.

Add the following new subsection:

644-2.06 NUCLEAR TESTING EQUIPMENT STORAGE SHED.  Design, furnish and maintain a weatherproof, heated, and ventilated nuclear densometer/testing equipment storage shed for the Engineer to use exclusively throughout the Contract.  Install the building at least 15 feet from an occupied area at a location approved by the Engineer.  Install the shed before beginning of construction activities and maintain it until one week after project completion.  Provide sufficient floor area for the nuclear testing equipment and a portable electric heater to maintain a minimum room temperature of 50 °F in freezing weather.  Design the building with enough floor area to provide sufficient clearance between the equipment, heater, and combustibles.  Provide a commercial grade metal clad exterior entrance door of 3’-0” minimum width by 6’-8” height with dead-bolt lockset.  Hang the door so that hinge pins are not accessible from the exterior.  Provide the Engineer with 2 keys to control access.  Provide a 5/16” x 10 foot long welded steel security chain securely attached inside the structure with tamperproof hardware for the Engineer to secure the testing equipment.  Provide 120 volt, 60 cycle power, an interior light, and a wall receptacle for the heater.  Secure the structure to the ground with tamperproof anchors to resist wind loads and prevent unauthorized movement of the building.  The nuclear testing equipment storage shed remains the property of the Contractor.  Remove the shed from the site following project completion.

Add the following new subsection:

644-2.07 STORAGE CONTAINER.  Furnish, transport and maintain a weathertight, lockable, steel enclosed 20 foot long X 8 foot wide X 8 foot high wooden floored container for the storage of the Department’s materials, supplies and testing equipment (but not nuclear equipment). Provide twenty equally spaced fastening points on the interior walls that are capable of securing the Department’s contents.  Door opening dimensions of the storage container shall be greater than 60 square feet.  Supply necessary equipment to lift and move container with minimal disturbance to the Department’s contents.  The container shall not be moved by skidding or hook lift.  The Contractor shall be listed as the shipper on documents listing and acknowledging receipt of the Department’s goods for shipment.

Deliver an empty and clean container to the Regional Materials Laboratory, or location acceptable to the Engineer, three weeks before transporting to the project site.  Allow 7 days for the Department to load the container.  Transport the loaded container to the project site.  Set up container at a location approved by the Engineer prior to commencing construction work. 

Provide electrical service and other facilities as follows:

a. Electrical current, 120V (ac), 60 cycle on a 24 hour a day basis.

b. Wiring system to support a 20 amp user load demand.

c. 2 GFI protected outlets conveniently spaced on the interior walls.

d. Four 100 watt incandescent or eight 40 watt fluorescent lights located for maximum illumination. 

e. Provide a stairway with railing, built to meet the International Building Code, if there is more than 12-inch difference in floor entry and existing ground elevation. 

Return the container to the Regional Materials Laboratory, or location acceptable to the Engineer, upon project completion.  Allow 7 days for the Department to unload the container.  The storage container remains your property after completing the work.
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Add the following subsection:

644-2.09 IMAGE DOCUMENTATION.  Provide secure "digital image" (image) documentation of construction activity at the project site(s); inclusive of an integrated, professional-grade, high resolution digital webcam image system designed for the construction industry with camera and related hardware, support structure, mounting equipment, software, data transmission service, website hosting, image hosting, storage/archiving and online interface for the system with technical support and as further defined herein.

1.
Period of Service.  Begin Image Documentation one week before construction begins through one week after project completion.

2.
Ownership of Image Documentation.  All images are the copyright of the Department including still images and time-lapse movies.  The Contractor and Vendor may not use the image documentation without the written approval of the Department.

3.
Ownership of Camera and Accessories.  The camera is the property of the Contractor.

4.
Submittals.  Provide complete submittals (3 printed copies), to the Engineer for review and approval, at least 21 days before beginning Construction activity.  Submittals will be returned to the Contractor, within 14 days from the date submitted, marked as approved by the Department, or requiring revisions.  Amend and resubmit the documents for review until approved by the Engineer.

Include the following:

a.
Shop Drawings.  Submit a key plan of the project site and construction to be documented with vantage points marked for location and direction of each camera. Coordinate layout and installation of cameras to avoid interference from site line obstructions such as trees and to prevent sunlight and light from fixtures entering directly into the camera lens.  Indicate camera mounting heights relative to ground and the construction being documented.  Include mounting structure, if required, and mount.

Coordinate camera location with the Engineer to capture the specified construction activity.

b.
Data Sheets and Certificates:  Submit the technical data sheets and certificates for materials including equipment and software.

c.
Maintenance:  Submit maintenance requirements with a schedule and service instructions.

d.
Qualifications:  Submit:

(
Technical Representative’s Resume:  name, education, training, and two years minimum experience providing same or similar service.  Include names of individuals and contact information for verification of service.

(
Vendor Qualifications:  Name and qualifications including five years minimum experience providing completed successful same service.  Include names of projects, project descriptions and contact information for individuals able to verify service.

5.
Materials.

a.
Camera.  Provide 
1
 camera with specifications similar to those listed below with equivalent to or better performance.

CAMERA SPECIFICATIONS

	
	
	Camera
	

	
	1

	Features

	Imager:
	6 Megapixels, minimum

	Lens:
	
	
	

	F-Stop
	f/3.5 - f/5.6

	Zoom:
	18 mm - 55 mm

	Optical:
	3x min.

	Digital:
	-

	Resolution: (minimum)
	
	
	

	Stills:
	3088 x 2056

	Angle of View:
	Cover intended site area

	Auto Features:
	ISO, shutter, white balance, and focus

	Compression:
	JPEG, Motion JPEG

	Communication:

	IP Addressing:
	Dynamic or Static

	Types:
	Provide stable communication, by one or more of the following types, dependant on the availability with the order of precedence as follows:

1.
Wired Broadband (10Base-T/100Base-TX)

2.
Wireless (802.11n)

3.
Cellular (3G min)

4.
Satellite Broadband

	Base:
	
	
	

	Fixed Position:
	Yes


b.
Online Access, Interface, and Online Software.  Contractor's System Vendor shall provide an online based interface and online software as managed service to allow the viewing of all still images captured and stored/archived during construction, from any location with internet access using a PC computer and/or cellular device.  The Department will not be required to own specific software or operating equipment proprietary to the system vendor to utilize any part of the Vendors service.

1)
Solution Service:  provide solution service, including technical corrective service, continuous 24 hrs, 7 days a week during period of service.

2)
Machine to machine automated maintenance of the camera system providing continual operation without interruption.

3)
Communication:

a)
Broadband/High-Speed connection (1.5 Mbps)

b)
Wi-Fi G or N // 3G cellular connection

4)
Accessibility:  Vendor, provide a web page linked to the Department's Central Region web page;

"Alaska DOT&PF Project Information",

http://www.dot.state.ak.us/stwdplng/projectinfo/central.shtml,

"Central Region Projects", West Dowling Road -  Phase I – Old Seward Highway to C Street.

Add the link to the West Dowling Road -  Phase I – Old Seward Highway to C Street web page through the Engineer.  The Engineer will coordinate with the Central Region Web Manager.

a)
Public:  Provide the public with viewing access of still image documentation.

b)
Department:  Provide the Department with viewing access of the still images and live video as specified in 6) User Screen Viewing.

5)
System Navigation:  Calendar based.

6)
User Screen Viewing:  Display the Project Name and Number; Owner and Contractor Logo.  Multifunction image browsing (still images, multiple images, online time-lapse movies) per individual camera and between multiple cameras.  Additional viewing requirements include:

Public and Department.

(
Images: include time and date.

(
Navigation: calendar to navigate between documentation.

(
Full-Screen:  screen maximizing view of images on users monitor.

(
Time-lapse movies:  not real-time video.

(
Share Image Tools:  save, print, email, and post to message board or, mobile devices.

(
Map:  aerial and satellite view by Google or other.

c.
Environmental.  Camera and supporting equipment shall be designed for continual operation in all weather conditions relative to the project site, 24 hrs each day, each day of the week.  Weather conditions including but not limited to:

1)
Wet:  water proof.

2)
Operational Temperatures: -10˚F to +120˚F (thermostatically controlled heater and blower or other as required).

3)
Winds:  110 mph (3sec gust)

4)
Fugitive Materials:  dust, rain, snow and similar.

d.
Physical.  Designed and constructed for the conditions existing at the project site.

1)
Housing:  impact resistant, water proof enclosure constructed of aluminum with stainless steel fittings and UL rated compression glands.

a)
Adjustability:  adjustable camera sled.

b)
Operational Options:  (See camera specifications for actual)

(
Fixed (pan-tilt-zoom in high-definition image provided by software interface)

2)
Viewing Window:  impact resistant with remotely controlled washer/wiper.

3)
Security:  protect against vandalism.  Lockable housing secured in-place to prevent unauthorized removal from project site. 
e.
Power.  Provide continuous uninterrupted power as required by the Vendor to operate and maintain the image documentation system.

6.
Vendors.  Vendors that may meet the requirements specified in this subsection include, but are not limited to the following:

	EarthCam, Inc.

84 Kennedy Street,

Hackensack, NJ 07601

Ph:
800.327.8422 

Ph:
201.488.1111

Fax:
201.488.1119

www.EarthCam.net
	OnsiteView, Inc.

Shipping:

7901 Cameron Rd

Bldg. 3, Suite 301

Austin, Tx 78754

Mail:

P.O. Box 190139

Dallas, Texas 75219

Ph:
866.701.2020

Ph:
512.301.2848

www.OnsiteView.com
	OxBlue Corporation

814 Bellemeade Ave. NW

Atlanta, GA 30318

Ph:
888.849.2583

Ph:
404.917.0200

Fax:
404.917.0201

www.OxBlue.com
	Work Zone CAM, LLC

331 W 57th St, Suite 310

New York, NY 10019

Ph:
877.966.3101

www.Workzonecam.com


7.
Security.  Provide security for the image documentation and documentation system.  Prevent; interruption of the continuous documentation, damage to the documentation (data corruption, theft, or loss of the data), and damage to the system (the physical equipment, interface, software, data collection, and storage).

Maintain all images on System Vendor owned and operated secure and redundant servers, in a secure area at a location owned by the Vendor.  Minimum levels of security include multiple levels of password protection, IP address block/permission and SSL protection of the user login password.

8.
Installation and Maintenance.  Provide initial installation by the Vendor, or other as approved by the Vendor, with the option to move the camera 1 times; and maintain the system throughout the period of service without interruption except as may be specified in this specification.  Damaged or failed parts and service complications, resulting in documentation interruption, are to be repaired, replaced, and resolved within 48 hrs from the time of interruption.

Training:  provide training for the Engineer's staff in the use of the image documentation system as described in 5.b.6) and as applicable.  Schedule the training, coordinated with the Engineer, directly after the installation is completed and the system is operational.

9.
Documentation.  Throughout the Period of Service, during the day and night, document the construction activity.  Approximate times are included herein; the approximate location of the camera is provided in the Plans (plan and profile sheets coordinated with the summary sheets).  Coordinate with the Engineer, adjusting the times of documentation and actual location(s) (plan and elevation) to capture the specified activity.

For all image documentation, include the project name and number with the date and time.  The date and time for a still image would be at the time of capture and for a time-lapse movie the time from start to finish of the movie.

a.
Type.

1)
Still Image Capture.  Capture still image at regular intervals.  
Intervals = 15 minutes.

2)
Time-Lapse.  Create time-lapse movies during the Period of Service as directed by the Engineer and as follows:

Regular Interval.
Time-Lapse Movie Interval = End of Each Month.

Period of Service.  At the end of the Period of Service, create a time-lapse movie of the construction activity(s) from the beginning of service to the end of service.

10.
Removal.  Remove the complete documentation system after completion of the service period.  The Engineer may direct the system to be removed prior to the end of the service period.

11.
Deliverables.  Provide the Engineer with (2) DVDs (2 copies) of:

a.
Stills:  as originally recorded in the digital camera, without alteration, manipulation, editing, or modifications, in compressed JPEG format, no more than 7 days after the service period ends.

b.
Time Lapse-Movies: in compressed motion JPEG format, no more than 7 days after each interval, season change, milestone, event, and the Period of Service specified in 9) "Documentation."
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644-3.01 METHOD OF MEASUREMENT.  Add the following items:

Nuclear Testing Equipment Storage Shed.  By the number of storage sheds specified, to including components, installed and accepted as completed units and ready for equipment storage.

Storage Container.  By the number of storage containers specified, to including components, installed and accepted as completed units and ready for materials and equipment storage.
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Add the following:

Image Documentation.  No additional measurement will be made if any part of the documentation system requires replacement.
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644-4.01 BASIS OF PAYMENT. Add the following items:
Lump Sum Items. Payment for lump sum items will be made as follows:

1. A percentage of the lump sum amount, to be determined by the Engineer, will be paid as full compensation for furnishing the facility at the site.

2. The balance of the lump sum amount will be prorated over the anticipated active construction period with a portion included as part of each interim payment, for maintenance, repairs, providing all utilities, and for removing it from the site.  If anticipated construction period changes, the final increment will be held until final payment. 

Nuclear Testing Equipment Storage Shed. At the Contract unit price to include labor, materials, tools, equipment and supplies required to furnish and install the shed before beginning construction, to maintain it for the duration of the project and to remove the shed and electrical service after project completion.  Electrical service and utility costs are subsidiary to this item.

Storage Container.  At the Contract unit price to including labor, materials, tools, equipment and supplies required to deliver the storage shed to the regional office for loading, to deliver it to the project office, to install it before beginning construction, to maintain it for the duration of the project, to remove the shed and electrical service after project completion, to deliver it to the regional office for unloading, and to remove the storage shed.  Electrical service and utility costs are subsidiary to this item.
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Add the following:

Pay Item 644(17) Image Documentation.  At the Contract lump sum price to include labor, equipment, materials, fees, and service specified.  The lump sum price is inclusive of all cameras specified in 2.09.

Lump Sum Items.  Payment for lump sum items will be made as follows:

1.
A percentage of the Contract lump sum amount, to be determined by the Engineer, will be paid as full compensation for a complete, properly functioning, image documentation system including site installation(s), power, camera, and operating system(s), with automatic archiving, set up and interfaced with internet access via the specified device(s).

2.
The balance of the Contract lump sum amount will be prorated over the anticipated active construction Period of Service with a portion included as part of each interim payment, for maintenance, repairs, utilities, fees and for removing the complete documentation system from the site with the final payment being made after all deliverables are received as specified.
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Add to Pay Items:

Pay Item No.
Pay Item
Pay Unit

644(15)
Nuclear Testing Equipment Storage Shed
Each

644(16)
Storage Container
Each

E44(01/27/07)

Pay Item No.
Pay Item
Pay Unit

644(17)
Image Documentation
Lump Sum
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