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Project Specific Special

SECTION 699

CONTRACTOR QUALITY CONTROL
699-1.01 DESCRIPTION.
Provide a Quality Control Program (QCP), a program of quality control activities and the execution of those activities, to result in a quality constructed project.  The QCP work is separate from and not included subsidiary or incidental to, other work.

Meet the Contract requirements, except subsection 106-1.03 Testing and Acceptance, 1. Quality Control, paragraph one; sentence three does not apply.

699-1.02 RELATED SECTIONS AND DOCUMENTS.
Section 106.
106-1.03,
1.
Quality Control

Section 108.
108-1.03,
8.
Quality Control Plan

Section 109.
109-1.07,
2.d.
Contractor-produced materials

Appendix E,

Contractor Quality Control, Standard Practice Eleven (SP 11)

699-1.03 SUBMITTALS.
For submittals listed in Subsection 108-1.03.8. (Quality Control Plan), use the Contractor submission and Department review deadlines identified in Subsection 699-1.03 Submittals.

Provide complete submittals, 1 electronic and 3 printed copies to the Engineer for review.  Partial or incomplete submittals will not be reviewed.  Resubmit revised submittals.  A submittal, resubmitted before the review is complete, will restart the submittal's review timeline.  The Department will review and return a complete submittal 14 days after it is received.  Each submittal will be returned marked or stamped by the Department as, "no objection noted"; or "rejected, make corrections noted and resubmit," and initialed and dated by the Engineer.  Make resubmittal(s) until the submittal is returned "no objections noted."

A returned submittal, marked or stamped, initialed and dated by the Engineer, does not change the Contract requirements or release the Contractor of the Responsibility for successful completion of the work.

No additional Contract time, or additional compensation, will be allowed due to delays as a result of Department required resubmittal(s), or Contractor partial, incomplete submittal(s).

1.
Quality Control Program.  Submit a Quality Control Program Plan (QCPP) according to SP 11.  During construction document changes to the QCPP, discuss the changes with and if directed by the Engineer, resubmit the QCPP.

699-2.01 MATERIALS.  (Reserved)

699-3.01 CONSTRUCTION.
Provide quality control, according to the QCPP, for all phases of construction through project completion.

1.
Failure to Perform Work.  In addition to the General Provisions of the Standard Specifications for Highway Construction, current edition:

The Engineer has authority to suspend, stop work, and withhold monies, for an incident of non-compliance, for not meeting the QCPP requirements which may lessen product quality.

If the Contractor fails to take the corrective action within the specified time, for the work related to the incident of non-compliance the Engineer may:

a.
Withhold payment due the Contractor, until corrective action is completed;

b.
Assess damages or equitable adjustments against the Contract Amount; and 

c.
Employ others to perform the corrective action and deduct the cost from the Contract amount.

699-4.01 METHOD OF MEASUREMENT.  (Reserved)
699-5.01 BASIS OF PAYMENT.
Pay Item 699(1) Contractor Quality Control.

1.
A percentage of the Pay Item lump sum amount, 15 percent, will be paid as full compensation for the QCPP documents, submitted for review, and returned to the Contractor marked, "No Objections Noted," initialed and dated by the Engineer (Subsection 699-1.03 Submittals).

Payment will not be made, for materials subject to quality control requirements, until the QCPP is submitted and returned, "No Objections Noted," initialed and dated by the Engineer.

2.
The balance of the Pay Item lump sum amount will be prorated, over the anticipated active construction period with a portion, dependent on the quality control activities completed, included as part of each interim payment for quality control.  The final payment will be made, after project completion is determined by the Engineer; and all deliverables are received.

In addition to Subsection 109-1.07 Payment Requests, include the quality control documentation for the activities related to the pay request.

No additional payment will be made for changes, modifications, and additions to the construction, as a result of Contractor quality control.

Payment will be made under:

Pay Item No.
Pay Item
Pay Item
699(1)
Contractor Quality Control
Lump Sum

699(2)
Contractor Quality Control
Contingent Sum
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