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         “Alaska Hire – Alaska Jobs For Alaskans First”          “Keep Alaska Moving through service and infrastructure.” 
 
 

 

Department of Labor and 
Workforce Development 

P.O. Box 111149 
Juneau, Alaska 99811-1149 

Main: 907.465.2700, Fax: 907.465.2784 
 

Department of Transportation 
and Public Facilities 

P.O. Box 112500 
Juneau, Alaska 99811-2500 

Main: 907.465.3900, Fax: 907.586.8365 
 
Dear Prospective Contractor: 
 
If you are considering bidding on an Alaska public works project, please remember the positive benefits 
of hiring locally. Construction, maintenance, and operation of public works projects are vital to the 
economic health of Alaska, and good paying jobs associated with such projects are important to 
Alaskans throughout the state. 
 
If you want to hire more Alaskans, we’re here to help. Hiring local workers is cost-effective and can 
benefit your business in many ways. The Alaska Department of Labor and Workforce Development’s 
Job Center staff can connect you with qualified, skilled Alaskan workers through the Alaska Labor 
Exchange (ALEXsys) employee/employer database. Call (907) 465-2712 to get connected with a Job 
Center and potential employees in your community. 
 
Work Opportunity Tax Credits (WOTC) are available to employers who hire qualified new employees 
who are unemployed disabled veterans, recipients of Temporary Assistance or food stamps, ex-
offenders, and residents of Empowerment Zones or Renewal Communities. The WOTC program saved 
employers operating in Alaska over $3.2 million last year. For information on the tax credit program call 
(907) 465-5952 or visit the WOTC website, www.jobs.alaska.gov/wotc.htm. 
 
The Department of Transportation and Public Facilities, the Department of Labor and Workforce 
Development, the Alaska Native Coalition on Employment and Training (ANCET), and other industry 
training providers work closely together to recruit women, Alaska Natives, minorities and veterans for 
training and job referral.  We can assist your business in finding qualified employees right now, as well as 
help you institute training programs to ensure a stable and skilled workforce over the long term.  There 
are many high school and adult training programs across the state that prepare Alaska residents for 
construction jobs and to learn a trade as a registered apprentice.  Alaska has over 1,500 registered 
apprentices and our job centers can assist employers that want to hire apprentices.  Alaska’s prevailing 
wage is adjusted to allow employers to pay apprentices at a reduced rate while they are learning their 
trade, offsetting your costs of training the apprentice.  Additionally, there are on-the-job training wage 
incentives available for employers that hire apprentices. 
 
If you are awarded a contract, we will send you additional information on the business benefit of hiring 
locally and how to use the free Alaska Labor Exchange System to find qualified Alaska residents.  Your 
effort to hire locally is appreciated very much.  We wish you well in the upcoming construction season 
and thank you for putting Alaskans to work. 
 
Sincerely, 
 
 
Dr. Tamika Ledbetter, Commissioner   Ryan Anderson, P.E., Commissioner 
Department of Labor     Department of Transportation 
and Workforce Development    and Public Facilities 

http://www.jobs.alaska.gov/wotc.htm








SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :
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CONTACT

(A/C, No):
FAX

E-MAIL
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PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
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INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
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POLICY EFF
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$
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COMMERCIAL GENERAL LIABILITY
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GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

01/01/22

USA

Deductible $100,000

XX

X

X

2,000,000

10/12/2021

[Concord - Branch ID 15469]

X

Hamilton Construction Alaska Co.

Edgewood Partners Insurance Center (EPIC)

Ded $1,000Comp/Coll

01/01/21

Sara Dorrisey

10,000

X

01/01/21

Concord, CA 94524

X

P.O. Box 5668

10,000,000

PATRA01

01/01/22

10690

25615

X

25666

X

4,000,000

2,000,000

Project #0902043/SFHWY00072

X

XX

X

925-887-6815

10,000,000

B

ALLIED WORLD NATL ASSUR CO

4,000,000

CHARTER OAK FIRE INS CO

A

TRAVELERS IND CO OF AMER

10,000

X

X

X

1-925-798-3334

sara.dorrisey@epicbrokers.com

X

P.O. Box 659

300,000

63486575

63486575

X

01/01/21

CA LIC 0B29370

C

VTC2HCO9325B477TIA21

2,000,000

VTOCAP9494A984COF21

925-822-9009

01/01/22

Springfield, OR 97477

03080364

P.O. Box 112506

RE: Project #0902043/SFHWY00072, KTN: Herring Cove Bridge Improvements.
Additional Insured(S): State of Alaska - Department of Transportation and Public Facilities.
When required by written contract, Additional Insured status with Primary & Non-Contributory coverage and Waiver of
Subrogation applies to General Liability, Automobile Liability, and Umbrella Liability all as per the attached
endorsements.
30 days notice of cancellation as per the attached endorsements.

State of Alaska - DOT/PF
KTN: Herring Cove Bridge Improvements

Juneau, AK 99811-2506



SUPP (05/04)

SUPPLEMENT TO CERTIFICATE OF INSURANCE
DATE

NAME OF INSURED:

Additional Description of Operations/Remarks from Page 1:

Additional Information:

Hamilton Construction Alaska Co.

10/12/2021



POLICY : ISSUE D : NUMBER ATE

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED PERSON OR ORGANIZATION – NOTICE OF

CANCELLATION PROVIDED BY US

This endorsement modifies insurance provided under the following:

ALL COVERAGE PARTS INCLUDED IN THIS POLICY

SCHEDULE

CANCELLATION: Number of Days Notice:

PERSON OR

ORGANIZATION:

ADDRESS:

PROVISIONS

If we cancel this policy for any legally permitted reason other than nonpayment of premium, and a number of days

is shown for Cancellation in the Schedule above, we will mail notice of cancellation to the person or organization

shown in such Schedule. We will mail such notice to the address shown in the Schedule above at least the

number of days shown for Cancellation in such Schedule before the effective date of cancellation.

IL T4 05 05 19 ú 2019 The Travelers Indemnity Company. All rights reserved. Page 1 of 1

30

VTO-CAP-9494A984-COF-21

Any person or organization to whom you have agreed in a written contract that notice 
of cancellation of this policy will be given, but only if: 
1. You send us a written request to provide such notice, including the name and 
address of such person or organization, after the first Named Insured receives notice 
from us of the cancellation of this policy; and 
2. We receive such written request at least 14 days before the beginning of the  
applicable number of days shown in this endorsement.

The address for that person or organization included in such written request from you 
to us.
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COMMERCIAL AUTO

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BLANKET ADDITIONAL INSURED – PRIMARY AND

NON-CONTRIBUTORY WITH OTHER INSURANCE –

CONTRACTORS

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM

PROVISIONS 2. The following is added to Paragraph B.5., Other

Insurance of SECTION IV – BUSINESS AUTO
1. The following is added to Paragraph c. in A.1.,

CONDITIONS:
Who Is An Insured, of SECTION Il – COVERED

AUTOS LIABILITY COVERAGE: Regardless of the provisions of paragraph a. and
paragraph d. of this part 5. Other Insurance, thisThis includes any person or organization who you
insurance is primary to and non-contributory withare required under a written contract or
applicable other insurance under which anagreement, that is signed by you before the
additional insured person or organization is a"bodily injury" or "property damage" occurs and
named insured when a written contract orthat is in effect during the policy period, to name
agreement with you, that is signed by you beforeas an additional insured for Covered Autos
the "bodily injury" or "property damage" occursLiability Coverage, but only for damages to which
and that is in effect during the policy period,this insurance applies and only to the extent of
requires this insurance to be primary and non-that person's or organization's liability for the
contributory.conduct of another "insured".

CA T4 99 02 16 ú 2016 The Travelers Indemnity Company. All rights reserved. Page 1 of 1
Includes copyrighted material of Insurance Services Office, Inc. with its permission.

Policy # VTO-CAP-9494A984-COF-21
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COMMERCIAL AUTO

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

POLLUTION LIABILITY BROADENED COVERAGE
FOR COVERED AUTOS BUSINESS AUTO AND

MOTOR CARRIER COVERAGE FORMS

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modi-
fied by the endorsement.

A. Covered Autos Liability Coverage is changed persal, seepage, migration, release or escape
as follows: of "pollutants":
1. Paragraph a. of the Pollution Exclusion ap- a. Before the "pollutants" or any prop-

plies only to liability assumed under a con- erty in which the "pollutants" are con-
tract or agreement. tained are moved from the place

where they are accepted by the "in-2. With respect to the coverage afforded by
sured" for movement into or onto theParagraph A.1. above, Exclusion B.6. Care,

Custody Or Control does not apply. covered "auto"; or

b. After the "pollutants" or any propertyB. Changes In Definitions
in which the "pollutants" are con-For the purposes of this endorsement, Paragraph
tained are moved from the coveredD. of the Definitions Section is replaced by the
"auto" to the place where they are fi-following:
nally delivered, disposed of or aban-

D. "Covered pollution cost or expense" means doned by the "insured".
any cost or expense arising out of:

Paragraphs a. and b. above do not apply
1. Any request, demand, order or statutory to "accidents" that occur away from prem-or regulatory requirement that any "in-

ises owned by or rented to an "insured"sured" or others test for, monitor, clean
with respect to "pollutants" not in or uponup, remove, contain, treat, detoxify or
a covered "auto" if:neutralize, or in any way respond to, or

assess the effects of "pollutants"; or (1) The "pollutants" or any property
in which the "pollutants" are con-2. Any claim or "suit" by or on behalf of a
tained are upset, overturned orgovernmental authority for damages be-
damaged as a result of the main-cause of testing for, monitoring, cleaning
tenance or use of a coveredup, removing, containing, treating, detoxi-
"auto"; andfying or neutralizing, or in any way re-

sponding to or assessing the effects of (2) The discharge, dispersal, seep-
"pollutants". age, migration, release or escape

"Covered pollution cost or expense" does not of the "pollutants" is caused di-
include any cost or expense arising out of the rectly by such upset, overturn or
actual, alleged or threatened discharge, dis- damage.

CA 99 48 10 13 Insurance Services Office, Inc., 2011 Page 1 of 1

Policy # VTO-CAP-9494A984-COF-21
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- -
COMMERCIAL AUTO

POLICY NUMBER: ISSUE DATE:

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

COVERAGE FOR CERTAIN OPERATIONS
IN CONNECTION WITH RAILROADS

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM
BUSINESS AUTO COVERAGE FORM
MOTOR CARRIERS COVERAGE FORM

With respect to coverage provided under this endorsement, the provisions of the Coverage Form apply unless
modified by the endorsement.

SCHEDULE

Scheduled Railroad Designated Job Site

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

With respect to the use of a covered "auto" in operations for or affecting a railroad designated in the Schedule at a
Designated Job Site, the two exceptions contained in the definition of "insured contract" relating to construction or
demolition operations performed within 50 feet of a railroad do not apply.

CA 20 70 10 13 Insurance Services Office, Inc., 2011 Page 1 of 1

Any railroad if you are required in a written 
contract or agreement to provide liability 
coverage for your construction or demolition 
operations performed within 50 feet of such 
railroad, provided such written contract or 
agreement is signed and executed before,  
and is in effect when, the "bodily injury" or 
"property damage" occurs.

Any job site to which such written 
contract or agreement described 
in the Scheduled Railroad section 
of this Schedule applies.

VTO-CAP-9494A984-COF-21
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COMMERCIAL AUTO

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

BUSINESS AUTO EXTENSION ENDORSEMENT

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM

GENERAL DESCRIPTION OF COVERAGE – This endorsement broadens coverage. However, coverage for any
injury, damage or medical expenses described in any of the provisions of this endorsement may be excluded or
limited by another endorsement to the Coverage Part, and these coverage broadening provisions do not apply to
the extent that coverage is excluded or limited by such an endorsement. The following listing is a general cover-
age description only. Limitations and exclusions may apply to these coverages. Read all the provisions of this en-
dorsement and the rest of your policy carefully to determine rights, duties, and what is and is not covered.

H. HIRED AUTO PHYSICAL DAMAGE – LOSS OF
USE – INCREASED LIMIT

A. BROAD FORM NAMED INSURED

B. BLANKET ADDITIONAL INSURED
I. PHYSICAL DAMAGE – TRANSPORTATION

EXPENSES – INCREASED LIMITC. EMPLOYEE HIRED AUTO

D. EMPLOYEES AS INSURED J. PERSONAL PROPERTY

E. SUPPLEMENTARY PAYMENTS – INCREASED

LIMITS
K. AIRBAGS

L. NOTICE AND KNOWLEDGE OF ACCIDENT OR
LOSSF. HIRED AUTO – LIMITED WORLDWIDE COV-

ERAGE – INDEMNITY BASIS M. BLANKET WAIVER OF SUBROGATION

G. WAIVER OF DEDUCTIBLE – GLASS N. UNINTENTIONAL ERRORS OR OMISSIONS

PROVISIONS

A. BROAD FORM NAMED INSURED this insurance applies and only to the extent that
person or organization qualifies as an "insured"
under the Who Is An Insured provision contained
in Section II.

The following is added to Paragraph A.1., Who Is

An Insured, of SECTION II – COVERED AUTOS

LIABILITY COVERAGE:
C. EMPLOYEE HIRED AUTOAny organization you newly acquire or form dur-

ing the policy period over which you maintain
50% or more ownership interest and that is not
separately insured for Business Auto Coverage.
Coverage under this provision is afforded only un-
til the 180th day after you acquire or form the or-
ganization or the end of the policy period, which-
ever is earlier.

1. The following is added to Paragraph A.1.,
Who Is An Insured, of SECTION II – COV-
ERED AUTOS LIABILITY COVERAGE:

An "employee" of yours is an "insured" while
operating an "auto" hired or rented under a
contract or agreement in an "employee's"
name, with your permission, while performing
duties related to the conduct of your busi-
ness.B. BLANKET ADDITIONAL INSURED

The following is added to Paragraph c. in A.1.,
Who Is An Insured, of SECTION II – COVERED

AUTOS LIABILITY COVERAGE:

2. The following replaces Paragraph b. in B.5.,
Other Insurance, of SECTION IV – BUSI-
NESS AUTO CONDITIONS:

b. For Hired Auto Physical Damage Cover-
age, the following are deemed to be cov-
ered "autos" you own:

Any person or organization who is required under
a written contract or agreement between you and
that person or organization, that is signed and
executed by you before the "bodily injury" or
"property damage" occurs and that is in effect
during the policy period, to be named as an addi-
tional insured is an "insured" for Covered Autos
Liability Coverage, but only for damages to which

(1) Any covered "auto" you lease, hire,
rent or borrow; and

(2) Any covered "auto" hired or rented by
your "employee" under a contract in
an "employee's" name, with your

CA T3 53 02 15 ú 2015 The Travelers Indemnity Company. All rights reserved. Page 1 of 4
Includes copyrighted material of Insurance Services Office, Inc. with its permission.

Policy # VTO-CAP-9494A984-COF-21
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COMMERCIAL AUTO

permission, while performing duties
related to the conduct of your busi-
ness.

(a) With respect to any claim made or "suit"
brought outside the United States of
America, the territories and possessions
of the United States of America, Puerto
Rico and Canada:

However, any "auto" that is leased, hired,
rented or borrowed with a driver is not a
covered "auto". (i) You must arrange to defend the "in-

sured" against, and investigate or set-
tle any such claim or "suit" and keep
us advised of all proceedings and ac-
tions.

D. EMPLOYEES AS INSURED

The following is added to Paragraph A.1., Who Is

An Insured, of SECTION II – COVERED AUTOS

LIABILITY COVERAGE:
(ii) Neither you nor any other involved

"insured" will make any settlement
without our consent.

Any "employee" of yours is an "insured" while us-
ing a covered "auto" you don't own, hire or borrow
in your business or your personal affairs.

(iii) We may, at our discretion, participate
in defending the "insured" against, or
in the settlement of, any claim or
"suit".

E. SUPPLEMENTARY PAYMENTS – INCREASED

LIMITS

1. The following replaces Paragraph A.2.a.(2),
of SECTION II – COVERED AUTOS LIABIL-

ITY COVERAGE:
(iv) We will reimburse the "insured" for

sums that the "insured" legally must
pay as damages because of "bodily
injury" or "property damage" to which
this insurance applies, that the "in-
sured" pays with our consent, but
only up to the limit described in Para-
graph C., Limits Of Insurance, of
SECTION II – COVERED AUTOS
LIABILITY COVERAGE.

(2) Up to $3,000 for cost of bail bonds (in-
cluding bonds for related traffic law viola-
tions) required because of an "accident"
we cover. We do not have to furnish
these bonds.

2. The following replaces Paragraph A.2.a.(4),
of SECTION II – COVERED AUTOS LIABIL-

ITY COVERAGE:

(v) We will reimburse the "insured" for
the reasonable expenses incurred
with our consent for your investiga-
tion of such claims and your defense
of the "insured" against any such
"suit", but only up to and included
within the limit described in Para-
graph C., Limits Of Insurance, of
SECTION II – COVERED AUTOS
LIABILITY COVERAGE, and not in
addition to such limit. Our duty to
make such payments ends when we
have used up the applicable limit of
insurance in payments for damages,
settlements or defense expenses.

(4) All reasonable expenses incurred by the
"insured" at our request, including actual
loss of earnings up to $500 a day be-
cause of time off from work.

F. HIRED AUTO – LIMITED WORLDWIDE COV-

ERAGE – INDEMNITY BASIS

The following replaces Subparagraph (5) in Para-
graph B.7., Policy Period, Coverage Territory,
of SECTION IV – BUSINESS AUTO CONDI-

TIONS:

(5) Anywhere in the world, except any country or
jurisdiction while any trade sanction, em-
bargo, or similar regulation imposed by the
United States of America applies to and pro-
hibits the transaction of business with or
within such country or jurisdiction, for Cov-
ered Autos Liability Coverage for any covered
"auto" that you lease, hire, rent or borrow
without a driver for a period of 30 days or less
and that is not an "auto" you lease, hire, rent
or borrow from any of your "employees",
partners (if you are a partnership), members
(if you are a limited liability company) or
members of their households.

(b) This insurance is excess over any valid
and collectible other insurance available
to the "insured" whether primary, excess,
contingent or on any other basis.

(c) This insurance is not a substitute for re-
quired or compulsory insurance in any
country outside the United States, its ter-
ritories and possessions, Puerto Rico and
Canada.

Page 2 of 4 ú 2015 The Travelers Indemnity Company. All rights reserved. CA T3 53 02 15
Includes copyrighted material of Insurance Services Office, Inc. with its permission.
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COMMERCIAL AUTO

(2) In or on your covered "auto".You agree to maintain all required or
compulsory insurance in any such coun-
try up to the minimum limits required by
local law. Your failure to comply with
compulsory insurance requirements will
not invalidate the coverage afforded by
this policy, but we will only be liable to the
same extent we would have been liable
had you complied with the compulsory in-
surance requirements.

This coverage applies only in the event of a total
theft of your covered "auto".

No deductibles apply to this Personal Property
coverage.

K. AIRBAGS

The following is added to Paragraph B.3., Exclu-
sions, of SECTION III – PHYSICAL DAMAGE
COVERAGE:

Exclusion 3.a. does not apply to "loss" to one or
more airbags in a covered "auto" you own that in-
flate due to a cause other than a cause of "loss"
set forth in Paragraphs A.1.b. and A.1.c., but
only:

(d) It is understood that we are not an admit-
ted or authorized insurer outside the
United States of America, its territories
and possessions, Puerto Rico and Can-
ada. We assume no responsibility for the
furnishing of certificates of insurance, or
for compliance in any way with the laws
of other countries relating to insurance.

a. If that "auto" is a covered "auto" for Compre-
hensive Coverage under this policy;

b. The airbags are not covered under any war-
ranty; andG. WAIVER OF DEDUCTIBLE – GLASS

c. The airbags were not intentionally inflated.The following is added to Paragraph D., Deducti-

ble, of SECTION III – PHYSICAL DAMAGE

COVERAGE:
We will pay up to a maximum of $1,000 for any
one "loss".

No deductible for a covered "auto" will apply to
glass damage if the glass is repaired rather than
replaced.

L. NOTICE AND KNOWLEDGE OF ACCIDENT OR
LOSS

The following is added to Paragraph A.2.a., of
SECTION IV – BUSINESS AUTO CONDITIONS:H. HIRED AUTO PHYSICAL DAMAGE – LOSS OF

USE – INCREASED LIMIT Your duty to give us or our authorized representa-
tive prompt notice of the "accident" or "loss" ap-
plies only when the "accident" or "loss" is known
to:

The following replaces the last sentence of Para-
graph A.4.b., Loss Of Use Expenses, of SEC-
TION III – PHYSICAL DAMAGE COVERAGE:

(a) You (if you are an individual);However, the most we will pay for any expenses
for loss of use is $65 per day, to a maximum of
$750 for any one "accident".

(b) A partner (if you are a partnership);

(c) A member (if you are a limited liability com-
pany);I. PHYSICAL DAMAGE – TRANSPORTATION

EXPENSES – INCREASED LIMIT (d) An executive officer, director or insurance
manager (if you are a corporation or other or-
ganization); or

The following replaces the first sentence in Para-
graph A.4.a., Transportation Expenses, of
SECTION III – PHYSICAL DAMAGE COVER-

AGE:
(e) Any "employee" authorized by you to give no-

tice of the "accident" or "loss".

We will pay up to $50 per day to a maximum of
$1,500 for temporary transportation expense in-
curred by you because of the total theft of a cov-
ered "auto" of the private passenger type.

M. BLANKET WAIVER OF SUBROGATION

The following replaces Paragraph A.5., Transfer
Of Rights Of Recovery Against Others To Us,
of SECTION IV – BUSINESS AUTO CONDI-
TIONS:J. PERSONAL PROPERTY

5. Transfer Of Rights Of Recovery Against
Others To Us

The following is added to Paragraph A.4., Cover-

age Extensions, of SECTION III – PHYSICAL

DAMAGE COVERAGE: We waive any right of recovery we may have
against any person or organization to the ex-
tent required of you by a written contract
signed and executed prior to any "accident"
or "loss", provided that the "accident" or "loss"
arises out of operations contemplated by

Personal Property

We will pay up to $400 for "loss" to wearing ap-
parel and other personal property which is:

(1) Owned by an "insured"; and

CA T3 53 02 15 ú 2015 The Travelers Indemnity Company. All rights reserved. Page 3 of 4
Includes copyrighted material of Insurance Services Office, Inc. with its permission.
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COMMERCIAL AUTO

such contract. The waiver applies only to the
person or organization designated in such
contract.

The unintentional omission of, or unintentional
error in, any information given by you shall not
prejudice your rights under this insurance. How-
ever this provision does not affect our right to col-
lect additional premium or exercise our right of
cancellation or non-renewal.

N. UNINTENTIONAL ERRORS OR OMISSIONS

The following is added to Paragraph B.2., Con-
cealment, Misrepresentation, Or Fraud, of
SECTION IV – BUSINESS AUTO CONDITIONS:

Page 4 of 4 ú 2015 The Travelers Indemnity Company. All rights reserved. CA T3 53 02 15
Includes copyrighted material of Insurance Services Office, Inc. with its permission.



  COMMERCIAL GENERAL LIABILITY 
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THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY 

BLANKET ADDITIONAL INSURED 
(CONTRACTORS) 

This endorsement modifies insurance provided under the following: 

COMMERCIAL GENERAL LIABILITY COVERAGE PART 

1. WHO IS AN INSURED – (Section II) is amended 
to include any person or organization that you 
agree in a "written contract requiring insurance" to 
include as an additional insured on this Coverage 
Part, but: 

a) Only with respect to liability for "bodily injury", 
"property damage" or "personal injury"; and 

b) If, and only to the extent that, the injury or 
damage is caused by acts or omissions of 
you or your subcontractor in the performance 
of "your work" to which the "written contract 
requiring insurance" applies. The person or 
organization does not qualify as an additional 
insured with respect to the independent acts 
or omissions of such person or organization. 

2. The insurance provided to the additional insured 
by this endorsement is limited as follows: 

a) The insurance provided to the additional in-
sured does not apply to "bodily injury", "prop-
erty damage" or "personal injury" arising out 
of the rendering of, or failure to render, any 
professional architectural, engineering or sur-
veying services, including: 

i. The preparing, approving, or failing to 
prepare or approve, maps, shop draw-
ings, opinions, reports, surveys, field or-
ders or change orders, or the preparing, 
approving, or failing to prepare or ap-
prove, drawings and specifications; and 

ii. Supervisory, inspection, architectural or 
engineering activities. 

b) The insurance provided to the additional in-
sured does not apply to "bodily injury" or 
"property damage" caused by "your work" and 
included in the "products-completed opera-
tions hazard" unless the "written contract re-
quiring insurance" specifically requires you to 
provide such coverage for that additional in-
sured, and then the insurance provided to the 
additional insured applies only to such "bodily 
injury" or "property damage" that occurs be-
fore the end of the period of time for which 
the "written contract requiring insurance" re-

quires you to provide such coverage or the 
end of the policy period, whichever is earlier. 

3. The insurance provided to the additional insured 
by this endorsement is excess over any valid and 
collectible other insurance, whether primary, ex-
cess, contingent or on any other basis, that is 
available to the additional insured for a loss we 
cover under this endorsement. However, if the 
"written contract requiring insurance" specifically 
requires that this insurance apply on a primary 
basis or a primary and non-contributory basis, this 
insurance is primary to other insurance available 
to the additional insured which covers that person 
or organization as a named insured for such loss, 
and we will not share with that other insurance. 
But the insurance provided to the additional in-
sured by this endorsement still is excess over any 
valid and collectible other insurance, whether 
primary, excess, contingent or on any other basis, 
that is available to the additional insured when 
that person or organization is an additional in-
sured under such other insurance. 

4. As a condition of coverage provided to the 
additional insured by this endorsement: 

a) The additional insured must give us written 
notice as soon as practicable of an "occur-
rence" or an offense which may result in a 
claim. To the extent possible, such notice 
should include:  

i. How, when and where the "occurrence" 
or offense took place; 

ii. The names and addresses of any injured 
persons and witnesses; and 

iii. The nature and location of any injury or 
damage arising out of the "occurrence" or 
offense.  

b) If a claim is made or "suit" is brought against 
the additional insured, the additional insured 
must: 

i. Immediately record the specifics of the 
claim or "suit" and the date received; and  

ii. Notify us as soon as practicable.  

Policy #VTC2H-CO-9325B477-TIA-21
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 The additional insured must see to it that we 
receive written notice of the claim or "suit" as 
soon as practicable.  

c) The additional insured must immediately send 
us copies of all legal papers received in con-
nection with the claim or "suit", cooperate with 
us in the investigation or settlement of the 
claim or defense against the "suit", and oth-
erwise comply with all policy conditions. 

d) The additional insured must tender the de-
fense and indemnity of any claim or "suit" to 
any provider of other insurance which would 
cover the additional insured for a loss we 
cover under this endorsement. However, this 
condition does not affect whether the insur-
ance provided to the additional insured by this 
endorsement is primary to other insurance 
available to the additional insured which co-

vers that person or organization as a named 
insured as described in paragraph 3. above. 

5. The following definition is added to SECTION V. – 
DEFINITIONS: 

 "Written contract requiring insurance" means 
that part of any written contract or agreement 
under which you are required to include a 
person or organization as an additional in-
sured on this Coverage Part, provided that 
the "bodily injury" and "property damage" oc-
curs and the "personal injury" is caused by an 
offense committed: 

a. After the signing and execution of the 
contract or agreement by you;  

b. While that part of the contract or 
agreement is in effect; and 

c. Before the end of the policy period.  
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POLICY : ISSUE D :NUMBER ATE

THIS ENDORSEMENT CHA OLICY. PLEASE READ I EFULLYNGES THE P T CAR

DESIGNATED PROJECT(S)
GENERAL AGGREGATE LIMIT

This endorsement i ies insurance pro ided under t folmod f v he lowing:

COMMERC GENERAL L ITY VERA AIAL IABIL CO GE P RT

SCHEDULE

Designated jectPro
Designated Pro General Aggregate(s):ject(s):

A. 3. COVERAGE A.For al sums which the insured becomes legal Any payments made underl ly
obligated to pay as damages caused by "occur- for da or under formages COVERAGE C.
rences" under , and med e shall reduce the DesiCOVERAGE A. (SECT IION ) ical xpenses g-
for al med e s caused by accidents un- nated Projec General Aggregate L m forl ical xpense t i it
der , which can be that designated "project". Such paymentsCOVERAGE C (SEC I I)T ON
attr only to operations at a single desig- shall not reduce the General Aggregate Limibuted it
nated "project shown in the Schedule abo e:" v shown in the Declarat nor shall they re-ions 

duce any other Designated Pro Generalject 1. A separate Designated Project General Ag-
Aggregate Li it fo any other designatedm r gregate Li it app designated "pro-m lies to each
"project" n in the dule abo e.show Sche vject" and that l m is equal to the amount of, i it 

the General Aggregate Li t shown in the The l m shown in the Declarations formi i its 4. Each
Declarat unless separateions, Designated Occurrence, Damage T Premises Reo nted
Project General Ag T Yo and Me Expegregate(s) o u dical nseare sche continue tod-
uled abo .ve apply. Howe instead o be subject tover, f ing 

the General Aggregate Li t shown in themi2. The Designated Project General Aggregate
Declarat such li its will be subject to theions, mLi it is the most we will pay for the sum o alm f l
applicab Designated Project General Ag-le damages under , exceptCOVERAGE A.
gregate Li itm .damages because of "bodil in " or "prop-y jury

erty damage inc in the "products- For al sums which the insured becomes legal" luded l lyB.
comp operations hazard , and for med obligated to pay as damages caused by "occur-leted " i-
cal expenses under , regar rences" under , andCOVERAGE C COVERAGE A. (SECT Id- ION )
less of the onumber f: for al med e s caused by accidents un-l ical xpense

der , which cannotCOVERAGE C. (SEC ON I)TIa. Insureds;
be attribu only to operations at a sing desited le g-

b. Clai made or "suits" brought; orms nated "project shown in the Schedule abo e:" v
c. Persons or organizations m ing cla msak i

or bringing "suits".
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Each "project" for which you have agreed, in General Aggregate

a written contract that   is in effect during Limit shown on the

this policy period, to provide a separate Declarations

General Aggregate Limit, provided that the

contract is signed by you before the "bodily

injury" or "property damage" occurs.

that



COMMERC GENERAL L ITYIAL IABIL

1. COVERAGE A.Any payments made under v ded, any pa ments for da because ofi y mages 
for da or under for "bodily injury or "property damage" inmages "COVERAGE C.
med e shall reduce the amount the "products-comp o erat hazard" willical xpenses leted p ions 
a ilab under the General Aggregate Lim reduce the Products Comp Operat Ag-va le it - leted ions 
or the Products Completed Operat Ag- gregate Li t, and not reduce the General Aggre-- ions mi
gregate Li it ver is applic bm , whiche a le; and gate Li it nor the Designated Pro Generalm ject 

Aggregate Li itm .2. Such payments shall not reduce any Desig-
nated Projec General Aggregate L m .t i it E. Defi i-For the purposes of this endorsement the n

tio Sections n is amended by the addit of theion C. 2. SEC ION I – LI T OFPart of T II MI S INSURANCE
fo lowing def itl in ion:is deleted and rep folaced by the llowing:
"Projec " means an area away fro pre isest m m2. The General Aggregate Li i is the most wem t 
owned by or rented to you at which you are per-will for o :pay the sum f
for ing oper t pursuant to a contract orm a ions 

a. Coverage BDamages under ; and agreement. For the purposes of deter ing themin
b. Damages f m "occurrences" under applicab aggregate li t o insurance, eachro le mi f 

COVERAGE A (SECT I)ION and for al "project" that includes prem in l i thel ises vo v ng 
med e caused by accidents same or connecting lots, or prem whose con-ical xpenses ises 
under which nection is interrupted only by a street, roadway,COVERAGE C ( T I)SEC ION
cannot be attr buted only to operat at waterway or right of way of a railroad shall bei ions - -

considered a single "projec ".ta single designated "project" shown in the
SCHEDULE abo e.v F. SEC ION I – LIM T OFThe pro ons ofvisi T II I S 

D. INSURANCEW co erage for liab li arising out o the not otherwise modi ied by this en-hen v i ty f f
dorsement shall to applycontinue as stipulated."products-comple operations hazard is pro-ted "
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POLICY : ISSUE D : NUMBER ATE

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED PERSON OR ORGANIZATION – NOTICE OF

CANCELLATION PROVIDED BY US

This endorsement modifies insurance provided under the following:

ALL COVERAGE PARTS INCLUDED IN THIS POLICY

SCHEDULE

CANCELLATION: Number of Days Notice:

PERSON OR

ORGANIZATION:

ADDRESS:

PROVISIONS

If we cancel this policy for any legally permitted reason other than nonpayment of premium, and a number of days

is shown for Cancellation in the Schedule above, we will mail notice of cancellation to the person or organization

shown in such Schedule. We will mail such notice to the address shown in the Schedule above at least the

number of days shown for Cancellation in such Schedule before the effective date of cancellation.

IL T4 05 05 19 ú 2019 The Travelers Indemnity Company. All rights reserved. Page 1 of 1

30

Any person or organization to whom you have agreed in a written contract that notice 
of cancellation of this policy will be given, but only if: 
1. You send us a written request to provide such notice, including the name and 
address of such person or organization, after the first Named Insured receives notice 
from us of the cancellation of this policy; and 
2. We receive such written request at least 14 days before the beginning of the  
applicable number of days shown in this endorsement.

The address for that person or organization included in such written request from you 
to us.

VTC2H-CO-9325B477-TIA-21



COMMERCIAL GENERAL LIABILITY

4. Other Insurance (ii) That is insurance for "premises
damage";If valid and collectible other insurance is available to

(iii) If the loss arises out of thethe insured for a loss we cover under Coverages A
maintenance or use of aircraft,or B of this Coverage Part, our obligations are
"autos" or watercraft to the extentlimited as described in Paragraphs a. and b. below.
not subject to any exclusion in thisAs used anywhere in this Coverage Part, other
Coverage Part that applies toinsurance means insurance, or the funding of
aircraft, "autos" or watercraft;losses, that is provided by, through or on behalf of:

(iv) That is insurance available to a
(i) Another insurance company;

premises owner, manager or
(ii) Us or any of our affiliated insurance companies, lessor that qualifies as an insured

except when the Non cumulation of Each under Paragraph 4. of Section II –
Occurrence Limit provision of Paragraph 5. of Who Is An Insured, except when
Section III – Limits Of Insurance or the Non Paragraph d. below applies; or
cumulation of Personal and Advertising Injury

(v) That is insurance available to an
Limit provision of Paragraph 4. of Section III –

equipment lessor that qualifies as
Limits of Insurance applies because the

an insured under Paragraph 5. of
Amendment – Non Cumulation Of Each

Section II – Who Is An Insured,
Occurrence Limit Of Liability And Non

except when Paragraph d. below
Cumulation Of Personal And Advertising Injury

applies.
Limit endorsement is included in this policy;

(b) Any of the other insurance, whether
(iii) Any risk retention group; or primary, excess, contingent or on any
(iv) Any self-insurance method or program, in other basis, that is available to the

which case the insured will be deemed to be insured when the insured is an
the provider of other insurance. additional insured, or is any other

insured that does not qualify as aOther insurance does not include umbrella
named insured, under such otherinsurance, or excess insurance, that was bought
insurance.specifically to apply in excess of the Limits of

(2) When this insurance is excess, we willInsurance shown in the Declarations of this
have no duty under Coverages A or B toCoverage Part.
defend the insured against any "suit" if any

As used anywhere in this Coverage Part, other
other insurer has a duty to defend the

insurer means a provider of other insurance. As
insured against that "suit". If no other

used in Paragraph c. below, insurer means a
insurer defends, we will undertake to do so,

provider of insurance.
but we will be entitled to the insured's rights
against all those other insurers.a. Primary Insurance

(3) When this insurance is excess over otherThis insurance is primary except when
insurance, we will pay only our share of theParagraph b. below applies. If this insurance is
amount of the loss, if any, that exceeds theprimary, our obligations are not affected unless
sum of:any of the other insurance is also primary.
(a) The total amount that all such otherThen, we will share with all that other insurance

insurance would pay for the loss in theby the method described in Paragraph c. below,
absence of this insurance; andexcept when Paragraph d. below applies.

(b) The total of all deductible and self-b. Excess Insurance
insured amounts under all that other

(1) This insurance is excess over: insurance.

(4) We will share the remaining loss, if any,(a) Any of the other insurance, whether
with any other insurance that is notprimary, excess, contingent or on any
described in this Excess Insuranceother basis:
provision and was not bought specifically to

(i) That is Fire, Extended Coverage, apply in excess of the Limits of Insurance
Builder's Risk, Installation Risk or shown in the Declarations of this Coverage
similar coverage for "your work"; Part.

CG T1 00 02 19 ú 2017 The Travelers Indemnity Company. All rights reserved. Page 15 of 21
Includes copyrighted material of Insurance Services Office, Inc. with its permission.

D
o 

no
t a

tta
ch

 th
is

 fo
rm

 to
 a

 p
ol

ic
y.

  I
t i

s f
or

 in
fo

rm
at

io
na

l u
se

 o
nl

y.
Policy # VTC2H-CO-9325B477-TIA-21



COMMERCIAL GENERAL LIABILITY

c. Method Of Sharing a. The statements in the Declarations are
accurate and complete;If all of the other insurance permits contribution

by equal shares, we will follow this method also. b. Those statements are based upon
Under this approach each insurer contributes representations you made to us; and
equal amounts until it has paid its applicable c. We have issued this policy in reliance upon
limit of insurance or none of the loss remains, your representations.
whichever comes first.

The unintentional omission of, or unintentional error
If any of the other insurance does not permit in, any information provided by you which we relied
contribution by equal shares, we will contribute upon in issuing this policy will not prejudice your
by limits. Under this method, each insurer's rights under this insurance. However, this provision
share is based on the ratio of its applicable limit does not affect our right to collect additional
of insurance to the total applicable limits of premium or to exercise our rights of cancellation or
insurance of all insurers. nonrenewal in accordance with applicable insurance

d. Primary And Non-Contributory Insurance If laws or regulations.
Required By Written Contract 7. Separation Of Insureds

If you specifically agree in a written contract or Except with respect to the Limits of Insurance, and
agreement that the insurance afforded to an any rights or duties specifically assigned in this
insured under this Coverage Part must apply on Coverage Part to the first Named Insured, this
a primary basis, or a primary and non- insurance applies:
contributory basis, this insurance is primary to

a. As if each Named Insured were the only
other insurance that is available to such insured

Named Insured; and
which covers such insured as a named insured,

b. Separately to each insured against whom claimand we will not share with that other insurance,
is made or "suit" is brought.provided that:

8. Transfer Of Rights Of Recovery Against Others(1) The "bodily injury" or "property damage" for
To Uswhich coverage is sought occurs; and
If the insured has rights to recover all or part of any(2) The "personal and advertising injury" for
payment we have made under this Coverage Part,which coverage is sought is caused by an
those rights are transferred to us. The insured mustoffense that is committed;
do nothing after loss to impair them. At our request,

subsequent to the signing of that contract or
the insured will bring "suit" or transfer those rights

agreement by you.
to us and help us enforce them.

5. Premium Audit
9. When We Do Not Renew

a. We will compute all premiums for this Coverage
If we decide not to renew this Coverage Part, we will

Part in accordance with our rules and rates.
mail or deliver to the first Named Insured shown in

b. Premium shown in this Coverage Part as the Declarations written notice of the nonrenewal
advance premium is a deposit premium only. At not less than 30 days before the expiration date.
the close of each audit period we will compute

If notice is mailed, proof of mailing will be sufficient
the earned premium for that period and send

proof of notice.
notice to the first Named Insured. The due date

SECTION V – DEFINITIONSfor audit and retrospective premiums is the date
shown as the due date on the bill. If the sum of 1. "Advertisement" means a notice that is broadcast or
the advance and audit premiums paid for the published to the general public or specific market
policy period is greater than the earned segments about your goods, products or services
premium, we will return the excess to the first for the purpose of attracting customers or
Named Insured. supporters. For the purposes of this definition:

c. The first Named Insured must keep records of a. Notices that are published include material
the information we need for premium placed on the Internet or on similar electronic
computation, and send us copies at such times means of communication; and
as we may request. b. Regarding websites, only that part of a website

6. Representations that is about your goods, products or services
for the purposes of attracting customers orBy accepting this policy, you agree:
supporters is considered an advertisement.

Page 16 of 21 ú 2017 The Travelers Indemnity Company. All rights reserved. CG T1 00 02 19
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POLICY NUMBER:

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

CONTRACTUAL LIABILITY – RAILROADS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE
Scheduled Railroad: Designated Job Site:

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations
as applicable to this endorsement.)

1. With respect to operations performed for, or 2. With respect to operations performed for, or
affecting, a Scheduled Railroad at a Desig- affecting, a Scheduled Railroad at a Desig-

nated Job Site, paragraph f.(1) of the defini-nated Job Site, the following replaces Para-
tion of "insured contract" in the DEFINITIONSgraph c. of the definition of "insured contract"

in the DEFINITIONS Section: Section is deleted.

c. Any easement or license agreement;

CG D6 47 10 12 Page 1 of 1© 2012 The Travelers Indemnity Company. All rights reserved.
Includes copyrighted material of Insurance Services Office, Inc. with its permission.
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ISSUE DATE: 

Any railroad if you are required in a Any job site to which such written

written contract or agreement to provide contract or agreement described in the

liability coverage for your construction Scheduled Railroad section of this

or demolition operations performed Schedule applies.

within 50 feet of such railroad,

provided such written contract or

agreement is signed and executed before,

and is in effect when, the "bodily

injury" or "property damage" occurs.



COMMERCIAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

XTEND ENDORSEMENT FOR CONTRACTORS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

GENERAL DESCRIPTION OF COVERAGE – This endorsement broadens coverage. However, coverage for any

injury, damage or medical expenses described in any of the provisions of this endorsement may be excluded or

limited by another endorsement to this Coverage Part, and these coverage broadening provisions do not apply to
the extent that coverage is excluded or limited by such an endorsement. The following listing is a general

coverage description only. Read all the provisions of this endorsement and the rest of your policy carefully to
determine rights, duties, and what is and is not covered.

A. Who Is An Insured – Unnamed Subsidiaries C. Incidental Medical Malpractice

B. Blanket Additional Insured – Governmental D. Blanket Waiver Of Subrogation
Entities – Permits Or Authorizations Relating To E. Contractual Liability – Railroads
Operations

F. Damage To Premises Rented To You

PROVISIONS a. An organization other than a partnership, joint

venture or limited liability company; orA. WHO IS AN INSURED – UNNAMED
b. A trust;SUBSIDIARIES

The following is added to SECTION II – WHO IS as indicated in its name or the documents that
AN INSURED: govern its structure.

Any of your subsidiaries, other than a partnership, B. BLANKET ADDITIONAL INSURED –
joint venture or limited liability company, that is GOVERNMENTAL ENTITIES – PERMITS OR
not shown as a Named Insured in the AUTHORIZATIONS RELATING TO OPERATIONS
Declarations is a Named Insured if:

The following is added to SECTION II – WHO IS
a. You are the sole owner of, or maintain an

AN INSURED:
ownership interest of more than 50% in, such

Any governmental entity that has issued a permitsubsidiary on the first day of the policy period;
or authorization with respect to operationsand
performed by you or on your behalf and that you

b. Such subsidiary is not an insured under
are required by any ordinance, law, building code

similar other insurance.
or written contract or agreement to include as an

No such subsidiary is an insured for "bodily injury" additional insured on this Coverage Part is an

or "property damage" that occurred, or "personal insured, but only with respect to liability for "bodily

injury", "property damage" or "personal andand advertising injury" caused by an offense
advertising injury" arising out of such operations.committed:

The insurance provided to such governmentala. Before you maintained an ownership interest
entity does not apply to:of more than 50% in such subsidiary; or

a. Any "bodily injury", "property damage" orb. After the date, if any, during the policy period
"personal and advertising injury" arising out ofthat you no longer maintain an ownership
operations performed for the governmentalinterest of more than 50% in such subsidiary.
entity; or

For purposes of Paragraph 1. of Section II – Who
b. Any "bodily injury" or "property damage"Is An Insured, each such subsidiary will be

included in the "products-completed
deemed to be designated in the Declarations as:

operations hazard".

CG D3 16 02 19 ú 2017 The Travelers Indemnity Company. All rights reserved. Page 1 of 3
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COMMERCIAL GENERAL LIABILITY

C. INCIDENTAL MEDICAL MALPRACTICE pharmaceuticals committed by, or with the

knowledge or consent of, the insured.1. The following replaces Paragraph b. of the
definition of "occurrence" in the 5. The following is added to the DEFINITIONS
DEFINITIONS Section: Section:

b. An act or omission committed in providing "Incidental medical services" means:
or failing to provide "incidental medical

a. Medical, surgical, dental, laboratory, x-ray
services", first aid or "Good Samaritan

or nursing service or treatment, advice orservices" to a person, unless you are in
instruction, or the related furnishing ofthe business or occupation of providing
food or beverages; orprofessional health care services.

b. The furnishing or dispensing of drugs or2. The following replaces the last paragraph of
medical, dental, or surgical supplies orParagraph 2.a.(1) of SECTION II – WHO IS
appliances.AN INSURED:

6. The following is added to Paragraph 4.b.,Unless you are in the business or occupation
Excess Insurance, of SECTION IV –of providing professional health care services,

Paragraphs (1)(a), (b), (c) and (d) above do COMMERCIAL GENERAL LIABILITY

not apply to "bodily injury" arising out of CONDITIONS:
providing or failing to provide:

This insurance is excess over any valid and
(a) "Incidental medical services" by any of collectible other insurance, whether primary,

your "employees" who is a nurse, nurse excess, contingent or on any other basis, that
assistant, emergency medical technician is available to any of your "employees" for
or paramedic; or "bodily injury" that arises out of providing or

failing to provide "incidental medical services"(b) First aid or "Good Samaritan services" by

to any person to the extent not subject toany of your "employees" or "volunteer

workers", other than an employed or Paragraph 2.a.(1) of Section II – Who Is An
volunteer doctor. Any such "employees" Insured.
or "volunteer workers" providing or failing

D. BLANKET WAIVER OF SUBROGATION
to provide first aid or "Good Samaritan

The following is added to Paragraph 8., Transferservices" during their work hours for you
Of Rights Of Recovery Against Others To Us,will be deemed to be acting within the
of SECTION IV – COMMERCIAL GENERALscope of their employment by you or

performing duties related to the conduct LIABILITY CONDITIONS:

of your business. If the insured has agreed in a contract or
3. The following replaces the last sentence of agreement to waive that insured's right of

Paragraph 5. of SECTION III – LIMITS OF recovery against any person or organization, we
INSURANCE: waive our right of recovery against such person or

organization, but only for payments we makeFor the purposes of determining the
because of:applicable Each Occurrence Limit, all related

acts or omissions committed in providing or a. "Bodily injury" or "property damage" that
failing to provide "incidental medical occurs; or
services", first aid or "Good Samaritan

b. "Personal and advertising injury" caused byservices" to any one person will be deemed to
an offense that is committed;be one "occurrence".

4. The following exclusion is added to subsequent to the execution of the contract or

Paragraph 2., Exclusions, of SECTION I – agreement.
COVERAGES – COVERAGE A – BODILY

E. CONTRACTUAL LIABILITY – RAILROADSINJURY AND PROPERTY DAMAGE

LIABILITY: 1. The following replaces Paragraph c. of the

definition of "insured contract" in theSale Of Pharmaceuticals
DEFINITIONS Section:

"Bodily injury" or "property damage" arising

out of the violation of a penal statute or c. Any easement or license agreement;

ordinance relating to the sale of

Page 2 of 3 ú 2017 The Travelers Indemnity Company. All rights reserved. CG D3 16 02 19
Includes copyrighted material of Insurance Services Office, Inc., with its permission.
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COMMERCIAL GENERAL LIABILITY

2. Paragraph f.(1) of the definition of "insured a. Any premises while rented to you or
contract" in the DEFINITIONS Section is temporarily occupied by you with permission

deleted. of the owner; or

F. DAMAGE TO PREMISES RENTED TO YOU b. The contents of any premises while such

premises is rented to you, if you rent suchThe following replaces the definition of "premises
premises for a period of seven or fewerdamage" in the DEFINITIONS Section:
consecutive days.

"Premises damage" means "property damage" to:

CG D3 16 02 19 ú 2017 The Travelers Indemnity Company. All rights reserved. Page 3 of 3
Includes copyrighted material of Insurance Services Office, Inc., with its permission.
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Z-UM 00116 00 (03/17) 
Page 1 of 1 

Endorsement No: 19 
This Endorsement, effective: January 1, 2021  

 (at 12:01 A.M. standard time at the address of the Named Insured as 

shown in Item 1. B. of the Declarations) 

forms a part of Policy No: 0308-0364 

Issued to: Hamilton Construction Co. 

by: Allied World National Assurance Company 

 

 
GENERAL AGGREGATE LIMIT OF INSURANCE  

PER PROJECT ENDORSEMENT  
 

 
It is agreed that Section III. LIMITS OF INSURANCE, Paragraph B. is amended to include the following 
additional provision: 
 
The General Aggregate Limit of Insurance shown in Item 3.B. of the Declarations applies separately to 
each project for which coverage applies under this policy if: 
 

1. You are obligated by written contract to procure a separate Limit of Insurance for such project(s); 
and 

 
2. The Scheduled Underlying Insurance also provides a separate Limit of Insurance for such 

project(s); 
 

provided, however: 
 

a. the insurance provided under this policy will not exceed the lesser of the Limits of Insurance of 
this policy or the minimum Limits of Insurance you agreed to procure in such written contract; and 
 

b. the most we will pay under this policy for the sum of all damages under the General Aggregate 
Limits is two (2) times the General Aggregate Limit of Insurance shown in Item 3.B. of the 
Declarations.   
 

In no event will the Products-Completed Operations Aggregate Limit of Insurance exceed the Limit of 
Insurance shown in Item 3.C. of the Declarations.  
 
 
All other terms and conditions of this policy remain unchanged. 
 
 
By: 

 
 Joseph Cellura 
  
Title: President, North American Casualty Division 
  
Date: February 23, 2021 
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Endorsement No:  
This Endorsement, effective: January 1, 2021 

(at 12:01 A.M. standard time at the address of the Named Insured as 

shown in Item 1. B. of the Declarations) 

forms a part of Policy No: 0308-0364 

Issued to: Hamilton Construction Co. 

by: Allied World National Assurance Company  

AMENDMENT TO DEFINITION OF INSURED – ADDITIONAL INSURED PRIMARY 
AND NON-CONTRIBUTORY WHERE REQUIRED BY CONTRACT 

It is agreed that this policy is amended as follows: 

Section VI. DEFINITIONS, Paragraph F. Insured is amended to include the following additional provision: 

Any person or organization for whom you are performing operations when you and such person or 
organization have agreed in writing in a contract or agreement that such person or organization is an 
additional Insured on your policy, but only if such person or organization is included under the coverage 
provided by Scheduled Underlying Insurance.  Such person or organization is an additional Insured only 
with respect to liability arising out of Your Work at the location designated.  Coverage afforded to these 
additional Insured parties will be primary to, and non-contributory with, any other insurance available to 

that person or organization where required of you by written contract or agreement. 

The above provision does not apply to liability arising out of the sole negligence of such person or 
organization for its own acts or omissions or those of its employees or anyone else acting on its behalf.   

All other terms and conditions of this policy remain unchanged. 

By: 

Joseph Cellura 

Title: President, North American Casualty Division 

Date: April 1, 2020 
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Addendum 
  

DEPARTMENT OF TRANSPORTATION & PUBLIC FACILITIES 
SOUTHCOAST REGION DESIGN AND ENGINEERING SERVICES 

6860 GLACIER HIGHWAY 
JUNEAU, ALASKA  99801-7999 
TELEPHONE:  (907) 465-4489 

FAX:  (907) 465-4238 
  
 

TO ALL PROSPECTIVE BIDDERS AND OTHERS INTERESTED IN PROJECT NO.  
SFHWY00072/0902043; KTN HERRING COVE BRIDGE IMPORVEMENT 

 
 

ADDENDUM NO. 1                                                                                            September 10, 2021 
 
 

This transmittal consists of Thirteen (13) pages including this cover sheet.  If any pages are missing or 
clarification is needed, contact the Southcoast Regional Contracts Office immediately. 
 
 

The Contract Documents are modified as follows: 
 
 
Bid Schedule. Replace the Bid Schedule in its entirety with the attached Bid Schedule, identified as Attachment 
No. 1 to this addendum.  
 

• Item 401.0015.0000 Asphalt Material Price Adjustment. Add item to the bid schedule with a quantity of 
1.00 CS. 

• Item 505.0014.0000 Special Pile Excavation. Delete item from the bid schedule.  
• Item 644.0006.0000 Vehicles. Delete item from the bid schedule.  

 
The Plans are modified as follows: 

  
Plansheet C-1: Replace C-1 with attached sheet C-1 identified as Attachment No. 2 to this addendum.  
 
 

Bidders are required to acknowledge this addendum on the proposal form or 
by FAX prior to the bid opening. 

  
 
 

Addendum Number (1) received. 
SFHWY00072/0902043; KTN HERRING COVE BRIDGE IMPROVEMENT 

 
 
 

  
 Name/Title Date  Firm 
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Bid Schedule - Addendum- 1
Section 2 - No Category

QuantityItem DescriptionItem NumberProp
Line # Unit Unit Bid Price Amount Bid

Clearing and Grubbing10 201.0009.0000 Lump SumAll Required Lump Sum

Invasive Plant Species Control, Removal,
and Disposal20 201.2001.0000 Square Yard1,765

Removal of Structures and Obstructions30 202.0001.0000 Lump SumAll Required Lump Sum

Removal of Pavement40 202.0002.0000 Square Yard4,570

Removal of Culvert Pipe50 202.0004.0000 Linear Foot89

Single Mail Box Installation60 202.0010.0000 Each1

Double Mail Box Installation70 202.0012.0000 Each11

Removal of Bridge No. 25380 202.0023.0000 Lump SumAll Required Lump Sum

Rock Excavation90 203.0002.0000 Cubic Yard750

Unclassified Excavation100 203.0003.0000 Cubic Yard1,158

Borrow , Shot Rock110 203.0006.0000 Ton4,730

Borrow, Type B120 203.0006.000B Ton1,386

Special Ditch130 203.2008.0000 Linear Foot121

Excavation for Structures140 205.0001.0000 Cubic Yard650

Structural Fill150 205.0006.0000 Cubic Yard689

Aggregate Base Course, Grading D-1160 301.0001.00D1 Ton1,634

ATB170 306.0001.0000 Ton965

HMA, Type II; Class B180 401.0001.002B Ton1,163

Asphalt Binder, Grade PG 58-28190 401.0004.5828 Ton70

HMA, Temporary, Type II; Class B200 401.0005.002B Ton120

Pavement Smoothness Price Adjustment,
Method 1210 401.0010.0001 Contingent SumAll Required Contingent Sum $21,888.53

Asphalt Material Price Adjustment220 401.0015.0000 Contingent SumAll Required Contingent Sum $1.00

STE-1 Asphalt for Tack Coat230 402.0001.STE1 Ton2.2

Class A Concrete240 501.0001.0000 Lump SumAll Required Lump Sum

Precast Concrete Member, 129'-0"
Decked Bulb-Tee250 501.0007.0000 Each11

Precast Concrete Member, Lagging260 501.0007.0000 Each64

Reinforcing Steel270 503.0001.0000 Lump SumAll Required Lump Sum
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STATE OF ALASKA

AND PUBLIC FACILITIES

DEPARTMENT OF TRANSPORTATION

Proposal ID: SFHWY00072

Federal #: 0902043

Letting ID: SFHWY00072

Letting Date & Time: 7/30/2019 2:00 PM

Section 2 - No Category

QuantityItem DescriptionItem NumberProp
Line # Unit Unit Bid Price Amount Bid

Epoxy-Coated Reinforcing Steel280 503.0002.0000 Lump SumAll Required Lump Sum

Furnish Structural Steel H-Piles, HP
12x74290 505.0005.0001 Linear Foot218

Furnish Structural Steel H-Piles, HP
14x117300 505.0005.0001 Linear Foot279.8

Install Structural Steel H-Piles, 14x117310 505.2006.0000 Each13

Install Structural Steel H-Piles, HP 12x74320 505.2006.0000 Each10

Steel Bridge Railing, 3-Tube330 507.0001.0003 Linear Foot342

Pedestrian Railing340 507.0002.0000 Linear Foot342

Cable Safety Railing350 507.0006.0000 Linear Foot102

Waterproofing Membrane, Spray-
Applied360 508.0001.0000 Lump SumAll Required Lump Sum

Corrugated Aluminum Pipe 48 Inch370 603.0009.0048 Linear Foot56

Corrugated Polyethylene Pipe 24 Inch380 603.0021.0024 Linear Foot128

Storm Sewer Manhole, Type I390 604.0001.0001 Each1

Adjust Existing Manhole400 604.0004.0000 Each1

W-Beam Guardrail410 606.0001.0000 Linear Foot1,336

Removing and Disposing of Guardrail420 606.0006.0000 Linear Foot1,771

Parallel Guardrail Terminal430 606.0013.0000 Each4

Transition Rail440 606.0016.0000 Each4

Guardrail Paving450 606.2014.0000 Linear Foot1,645

Guardrail Post Drilling or Spudding460 606.2015.0000 Each245

Concrete Sidewalk, 4 inches thick470 608.0001.0004 Square Yard14

Asphalt Sidewalk480 608.0003.0000 Square Yard226

Curb Ramp490 608.0006.0000 Each2

Valley Gutter500 609.2004.0000 Linear Foot181

Riprap, Class I510 611.0001.0001 Cubic Yard570

Riprap, Class III520 611.0001.0003 Cubic Yard3,100

Standard Sign530 615.0001.0000 Square Foot80

Seeding540 618.0004.0000 Square Yard1,161

Bonded Fiber Matrix (BFM)550 619.2013.0000 Pound960
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STATE OF ALASKA

AND PUBLIC FACILITIES

DEPARTMENT OF TRANSPORTATION

Proposal ID: SFHWY00072

Federal #: 0902043

Letting ID: SFHWY00072

Letting Date & Time: 7/30/2019 2:00 PM

Section 2 - No Category

QuantityItem DescriptionItem NumberProp
Line # Unit Unit Bid Price Amount Bid

Topsoil560 620.0001.0000 Square Yard1,161

Pipe Hand Rail570 625.0001.0000 Linear Foot158

Install Valve Box580 627.0003.0000 Each1

Fire Hydrant Relocation590 627.0006.0000 Each1

Adjustment of Valve Box600 627.0010.0000 Each9

Water Main Relocation610 627.2020.0000 Each3

Water Line Survey620 627.2028.0000 Each4

Driveway630 639.0001.0000 Each7

Mobilization and Demobilization640 640.0001.0000 Lump SumAll Required Lump Sum

Worker Meals and Lodging, or Per Diem650 640.0004.0000 Lump SumAll Required Lump Sum

Erosion, Sediment and Pollution Control
Administration660 641.0001.0000 Lump SumAll Required Lump Sum

Temporary Erosion, Sediment and
Pollution Control670 641.0003.0000 Lump SumAll Required Lump Sum

Temporary Erosion, Sediment and
Pollution Control by Directive680 641.0005.0000 Contingent SumAll Required Contingent Sum $13,635.87

Withholding690 641.0006.0000 Contingent SumAll Required Contingent Sum $1.00

Construction Surveying700 642.0001.0000 Lump SumAll Required Lump Sum

Three Person Survey Party710 642.0003.0000 Hour100

Replace Existing with Primary
Monument720 642.0006.0000 Each6

Replace Existing with Secondary
Monument730 642.0007.0000 Each2

Reference Existing Monument740 642.0009.0000 Each8

Monument Case750 642.0010.0000 Each4

Traffic Maintenance760 643.0002.0000 Lump SumAll Required Lump Sum

Permanent Construction Signs770 643.0003.0000 Lump SumAll Required Lump Sum

Traffic Price Adjustment780 643.0023.0000 Contingent SumAll Required Contingent Sum $1.00

Traffic Control790 643.0025.0000 Contingent SumAll Required Contingent Sum $128,036.34

Interim Pavement Marking800 643.0031.0000 Lump SumAll Required Lump Sum

Flagging810 643.0032.0000 Contingent SumAll Required Contingent Sum $474,903.30

Field Office820 644.0001.0000 Lump SumAll Required Lump Sum

Field Laboratory830 644.0002.0000 Lump SumAll Required Lump Sum
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STATE OF ALASKA

AND PUBLIC FACILITIES

DEPARTMENT OF TRANSPORTATION

Proposal ID: SFHWY00072

Federal #: 0902043

Letting ID: SFHWY00072

Letting Date & Time: 7/30/2019 2:00 PM

Total Bid:

Section 2 - No Category

QuantityItem DescriptionItem NumberProp
Line # Unit Unit Bid Price Amount Bid

Curing Shed840 644.0003.0000 Lump SumAll Required Lump Sum

Nuclear Testing Equipment Storage Shed850 644.0015.0000 Each1

Engineering Communications860 644.2004.0000 Contingent SumAll Required Contingent Sum $8,322.36

Web-based Submittals870 644.2008.0000 Lump SumAll Required Lump Sum

Training Program, 2880 645.0001.0000 Labor Hour1,000

Highway Lighting System Complete,
Herring Cove890 660.0003.0000 Lump SumAll Required Lump Sum

Temporary Signal System Complete,
Herring Cove Bridge900 660.0007.0000 Lump SumAll Required Lump Sum

Painted Traffic Markings910 670.0001.0000 Lump SumAll Required Lump Sum

Recessed Pavement Marker920 670.0008.0000 Each34

MMA Pavement Markings, Transverse
and Gore Surface Applied930 670.2009.0000 Square Foot140

Telecommunications Utility Relocation940 680.2000.0000 Lump SumAll Required Lump Sum

Television Utility Relocation950 684.2000.0000 Lump SumAll Required Lump Sum

Power Utility Relocation960 687.2000.0000 Lump SumAll Required Lump Sum

Bid Forms Addendum- 1
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STATE OF ALASKA

DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

Proposal ID: SFHWY00072

KTN Herring Cove Bridge Improvement

BID SCHEDULE INFORMATION - Addendum- 1

Bidders Please Note: Before preparing this Bid Schedule read carefully the
Invitation to Bid.

The Bidder shall insert a unit bid price or a lump sum price in figures
for each pay item in the bid schedule. The estimated quantity of work for
payment on a lump sum basis will be "all required" and as further
specified in the contract documents.

Wherever a contingent amount is shown for any item in this bid schedule
such amount shall govern and be included in the bid total.

The bidder shall insert a price for each pay item listed below. Type or
print legibly.

Additional information, including the basis of award, can be found in the
Specifications, Information to Bidders, General Provisions, and General
Conditions, as applicable.

Conditioned or qualified bids will be considered nonresponsive.
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STATE OF ALASKA

DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

Proposal ID: SFHWY00072

KTN Herring Cove Bridge Improvement

BID ATTACHMENTS - Addendum- 1

It is the bidder's responsibility to ensure all documents required for
this proposal per the Required Documents form have been attached. If
submitting manually, all attachments must be printed and submitted with
the bid. For multiple-project bid openings, if allowed by the
specifications, bidders may attach the referenced statement to disqualify
their successful bids. Scanned copies of a bid guaranty will not be
accepted as an attachment to your electronic bid submittal and your bid
will be found nonresponsive. A bid guaranty other than electronic bond
verification through SurePathNetwork or Surety2000 with a valid Bond ID
must be hand delivered or mailed to the designated regional contracts
office and received before the time specified in the Invitation To Bid.
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STATE OF ALASKA

DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

Proposal ID: SFHWY00072

KTN Herring Cove Bridge Improvement

ADDENDA ACKNOWLEDGMENT - Addendum- 1

An addendum is a clarification, correction, or change to the plans,
specifications, or other documents in the bid package issued graphically
or in writing by the Department after the advertisement but prior to bid
opening.

The bidder can view, download, and print addenda from the AKDOT&PF's
BidExpress Proposal page. The bidder is solely responsible for obtaining,
reviewing, applying and acknowledging all addenda. Bidder's failure to
acknowledge all addenda that the Department has issued for this
advertisement may cause the Department to reject the bid as nonresponsive.

The Undersigned acknowledges receipt of the following addenda (give number
and date of each).

Addendum Number:

Additional Addenda Acknowledgment (if required):

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

[Addendum XX, MM/DD/YYYY]
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STATE OF ALASKA

AND PUBLIC FACILITIES

DEPARTMENT OF TRANSPORTATION

Proposal ID: SFHWY00072

Federal #: 0902043

Letting ID: SFHWY00072
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Additional Addenda Acknowledgment (if required):
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STATE OF ALASKA

DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

Proposal ID: SFHWY00072

KTN Herring Cove Bridge Improvement

BIDDER'S ACKNOWLEDGMENT & CERTIFICATION - Addendum- 1

The undersigned bidder acknowledges that:

1. It has carefully examined the bid package; the Department has afforded
the bidder sufficient opportunity to examine the site of the work; it is
familiar with regulatory and construction-related code requirements that
may affect cost, progress, and performance of the work; and it possesses
sufficient information to formulate its bid for performance of the project
according to the terms and conditions of the bid package;

2. The quantities, where specified in the bid schedule or on the plans for
this project, are approximate only and subject to increase or decrease and
the undersigned bidder is willing to perform increased or decreased
quantities of work at unit prices bid under the conditions set forth in
the bid package;

3. If the Department accepts its bid, the bidder will execute the
advertised contract and provide required bonds within the time and in the
amount specified in the Invitation to Bid; if the bidder fails to do so,
it further agrees that it will forfeit its bid bond to the Department as
liquidated damages and that the Department may award the contract to
another bidder;

4. If the Department awards the bidder the advertised contract, the bidder
will furnish and deliver all materials and do all work and labor required
for the timely completion of the project according to the plans and
specifications and for the amount and prices stated in its bid schedule,
which is made a part of this bid; and

5. In a matter relating to a procurement or a contract claim, it is
unlawful for a person to make a misrepresentation to the State through a
trick, scheme, or device. AS 36.30.687.
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Signature

Email

Company Address

Company Name

By applying my signature below, I certify under penalty of perjury that:

1. The undersigned bidder has not made a misrepresentation to the
Department in connection with this procurement;

2. Consistent with 2 AAC 12.800, the undersigned bidder has neither
directly nor indirectly entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of free competitive
bidding. This bidder, its employees, and its agents have not divulged the
contents of this proposal to any person who is not an employee or agent of
the bidder or the surety furnishing bond(s) for bidder on this project;
nor will they divulge such contents before the Department's public opening
of bidder's proposal; and

3. I am the duly appointed representative of the undersigned bidder, who
has authorized and empowered me to legally bind it concerning this bid
proposal.

Phone Number

Date

Printed Name and Title

   /    /    (MM/DD/YYYY)
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Addendum 
  

DEPARTMENT OF TRANSPORTATION & PUBLIC FACILITIES 
SOUTHCOAST REGION DESIGN AND ENGINEERING SERVICES 

6860 GLACIER HIGHWAY 
JUNEAU, ALASKA  99801-7999 
TELEPHONE:  (907) 465-4489 

FAX:  (907) 465-4238 
  
 

TO ALL PROSPECTIVE BIDDERS AND OTHERS INTERESTED IN PROJECT NO.  
 

SFHWY00072/0902043; KTN HERRING COVE BRIDGE IMPORVEMENT 

 
 

ADDENDUM NO. 2                                                                                September 21, 2021 
 
 

This transmittal consists of FOUR (4) pages including this cover sheet.  If any pages are missing or 
clarification is needed, contact the Southcoast Regional Contracts Office immediately. 
 
 

The Contract Documents are modified as follows: 
 
 
Bid Schedule. Replace the Bid Schedule in its entirety with the attached Bid Schedule, identified as Attachment 
No. 1 to this addendum.  
 
 

• Item 205.2002.0000 Sheeting, Shoring and Bracing. Add item to the bid schedule with a quantity of 1.00 
LS. 

 
• Item 627.2018.0000 Relocate, Water Main. Add item to the bid schedule with a quantity of 1.00 CS. 

 
• Item 627.2020.0000 Water Main Relocation. Delete item from the bid schedule.  

 
 
 

The Specifications are modified as follows: 
 
Add the following Section: 
 

SECTION 207 
SHEETING, SHORING AND BRACING 

SPECIAL PROVISION 
 
207-1.01 DESCRIPTION. Work shall consist of all operations pertaining to furnishing and installing sheeting, 
shoring, and bracing to support temporary excavations, adjacent facilities including existing structures and 
utilities, to prevent any earth movement that might damage adjacent facilities or injure workmen or the public. 
The use of portable steel shielding is also included in this work. 
 
207-2.01 MATERIALS.  The Contractor shall obtain written approval from a Professional Engineer for all 
sheeting, bracing and shoring materials and/or equipment to be used on the Project.  Materials used shall be in 
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accordance with Section 1926.651, Subparagraph 1 of the Federal Register, Volume 37, No. 243, page 27553, 
OSHA Regs., December 1972, or most current OSHA publication. 
 
207-3.01 CONTRUCTION REQUIREMENTS.  All construction requirements for design, installation, and 
use of sheeting, shoring, bracing, and shielding shall be in accordance with current safety regulations.  All 
sheeting, shoring bracing, and shielding shall be designed by a Professional Engineer commissioned by the 
Contractor. All shop drawings and design data shall be submitted to the Engineer for approval. 
 
No sheeting, shoring, nor bracing will be permitted to remain. 
 
207-4.01 METHOD OF MEASUREMENT.  205.2002.0000 Sheeting, shoring and bracing will not be 
measured for payment, but will be paid for at a lump sum price to include all engineering, labor, equipment and 
materials necessary to furnish, install, repair, maintain and remove shoring, sheeting and bracing. 
 
207-5.01 BASIS OF PAYMENT.   
 
Payment will be made under: 

Pay Item Pay Unit 
205.2002.0000   Sheeting, Shoring and Bracing Lump Sum 

 
 
 
Section 627 Water System 
  
Modify the Special Provision as follows: 
 
 
627-4.01 METHOD OF MEASUREMENT.  Remove #8 and replace with the following: 
 
8. Item 627.2018.0000 Relocate, Water Main. By contingent sum.  
 
 
627-5.01 BASIS OF PAYMENT.  Remove the fifth paragraph and replace with the following: 
 
Item 627.2018.0000 Relocate, Water Main. At the contingent sum prices specified for all labor, supervision, 
materials, equipment, and incidentals to relocate water mains. Prices for this item will be by time and materials 
according to Subsection 109-1.05 or by mutual agreement between the Engineer and Contractor. All 
Engineering, Design, Permits, Excavation, Temporary Water Bypasses, Bedding, Backfill, Piping, Fittings, 
Fusions, Tracer wire, Marking tape, Flushing, Thrust Blocks, Testing, Disinfecting, As-Builts, and associated 
work necessary to construct this item is considered subsidiary. Reconstructing affected residential water service 
lines is considered subsidiary. 
 
Delete Item 627.2020.0000 Water Main Relocation from the pay item table and replace with: 
 

Pay Item Pay Unit 
627.2018.0000   Relocate, Water Main Contingent Sum 
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Section 643 Traffic Maintenance 
  
Modify the Special Provision as follows: 
 
 
643-5.01 BASIS OF PAYMENT.  Remove #7 and replace with the following: 
 
7. Flagging and Pilot Car. Payment includes all required labor, vehicles, radios, flagger paddles and pilot car 

signs, and transportation to and from the worksite. Work done by the Worksite Traffic Supervisor or Traffic 
Control Technician is subsidiary to Traffic Maintenance. Payment for item 643.0032.0000, Flagging will be 
paid on a contingent sum basis at the rate of $64.00/hour. A change order/directive is not required for the 
flagging pay item.  

 
Remove Table 643-5 643.025.0000 Traffic Control Rate Schedule 03/2019 and replace with the following: 
 

Table 643-5 643.0025.0000 Traffic Control Rate Schedule 10/2021 

Traffic Control Device Pay Unit Unit Rate 

Construction Signs Each/Day $6.50 
Special Construction Signs Square Foot $31.00 
Type II Barricade Each/Day $3.30 
Type III Barricade Each/Day $11.00 
Traffic Cone or Tubular Marker Each/Day $1.10 
Drums Each/Day $3.30 
Temporary Guardrail Linear Foot $25.00 
Portable Barrier  Linear Foot $8.00 
Temporary Crash Cushion / non-redirective Water 
filled barrier (all required per end) Each $2,500.00 

Temporary Crash Cushion / non-redirective Water 
filled Barrels (all required per end) Each $3,285.00 

Temporary Crash Cushion / non-redirective Sand 
filled Barrels (all required per end) Each $4,325.00 

Temporary Crash Cushion / Redirective Each $9,230.00 
Temporary Sidewalk Surfacing Square Foot $2.00 
Portable Chain-Link Fence Linear Foot $5.00 
Pedestrian Barrier Linear Foot $1.00 
Flexible Markers (Flat Whip, Reflective) Each $60.00 
Electronic Boards, Panels, and Signals 
Sequential Arrow Panel Each/Day $40.00 
Portable Changeable Message Board Sign Each/Day $130.00 
Cars and Trucks w/driver 
Pilot Car Hour $77.00 
Watering  Truck – up to 4900 gallon capacity M-Gallon $28.00 
Watering Truck – more than 4900 gallon capacity M-Gallon $21.00 
Street Sweeping (Regenerative Sweeper, Vacuum 
Sweeper, Mechanical or Power Broom with vacuum) Hour $214.00 

40,000 GVW Truck with Crash Attenuator  Hour $162.00 
 
 
 

The Plans are modified as follows: 
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Plansheet C-1: Replace C-1 with attached sheet C-1 identified as Attachment No. 2 to this addendum.  
 
Plansheet D-2: Replace D-2 with attached sheet D-2 identified as Attachment No. 3 to this addendum.  
 
 
You can download this addendum from the following website:  
http://www.dot.state.ak.us/apps/contracts?ACTION=BIDCAL&REGION_CODE=S 
 
 

Bidders are required to acknowledge this addendum on the proposal form or 
by FAX prior to the bid opening. 

  
 
 

Addendum Number (2) received. 
SFHWY00072/0902043; KTN HERRING COVE BRIDGE IMPROVEMENT 

 
 
 

  
 Name/Title Date  Firm 
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Bid Schedule - Addendum 2
Section 2 - No Category

QuantityItem DescriptionItem NumberProp
Line # Unit Unit Bid Price Amount Bid

Clearing and Grubbing10 201.0009.0000 Lump SumAll Required Lump Sum

Invasive Plant Species Control, Removal,
and Disposal20 201.2001.0000 Square Yard1,765

Removal of Structures and Obstructions30 202.0001.0000 Lump SumAll Required Lump Sum

Removal of Pavement40 202.0002.0000 Square Yard4,570

Removal of Culvert Pipe50 202.0004.0000 Linear Foot89

Single Mail Box Installation60 202.0010.0000 Each1

Double Mail Box Installation70 202.0012.0000 Each11

Removal of Bridge No. 25380 202.0023.0000 Lump SumAll Required Lump Sum

Rock Excavation90 203.0002.0000 Cubic Yard750

Unclassified Excavation100 203.0003.0000 Cubic Yard1,158

Borrow , Shot Rock110 203.0006.0000 Ton4,730

Borrow, Type B120 203.0006.000B Ton1,386

Special Ditch130 203.2008.0000 Linear Foot121

Excavation for Structures140 205.0001.0000 Cubic Yard650

Structural Fill150 205.0006.0000 Cubic Yard689

Sheeting, Shoring, and Bracing160 205.2002.0000 Lump SumAll Required Lump Sum

Aggregate Base Course, Grading D-1170 301.0001.00D1 Ton1,634

ATB180 306.0001.0000 Ton965

HMA, Type II; Class B190 401.0001.002B Ton1,163

Asphalt Binder, Grade PG 58-28200 401.0004.5828 Ton70

HMA, Temporary, Type II; Class B210 401.0005.002B Ton120

Pavement Smoothness Price Adjustment,
Method 1220 401.0010.0001 Contingent SumAll Required Contingent Sum $21,888.53

Asphalt Material Price Adjustment230 401.0015.0000 Contingent SumAll Required Contingent Sum $1.00

STE-1 Asphalt for Tack Coat240 402.0001.STE1 Ton2.2

Class A Concrete250 501.0001.0000 Lump SumAll Required Lump Sum

Precast Concrete Member, 129'-0"
Decked Bulb-Tee260 501.0007.0000 Each11

Precast Concrete Member, Lagging270 501.0007.0000 Each64
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Section 2 - No Category

QuantityItem DescriptionItem NumberProp
Line # Unit Unit Bid Price Amount Bid

Reinforcing Steel280 503.0001.0000 Lump SumAll Required Lump Sum

Epoxy-Coated Reinforcing Steel290 503.0002.0000 Lump SumAll Required Lump Sum

Furnish Structural Steel H-Piles, HP
12x74300 505.0005.0001 Linear Foot218

Furnish Structural Steel H-Piles, HP
14x117310 505.0005.0001 Linear Foot279.8

Install Structural Steel H-Piles, 14x117320 505.2006.0000 Each13

Install Structural Steel H-Piles, HP 12x74330 505.2006.0000 Each10

Steel Bridge Railing, 3-Tube340 507.0001.0003 Linear Foot342

Pedestrian Railing350 507.0002.0000 Linear Foot342

Cable Safety Railing360 507.0006.0000 Linear Foot102

Waterproofing Membrane, Spray-
Applied370 508.0001.0000 Lump SumAll Required Lump Sum

Corrugated Aluminum Pipe 48 Inch380 603.0009.0048 Linear Foot56

Corrugated Polyethylene Pipe 24 Inch390 603.0021.0024 Linear Foot128

Storm Sewer Manhole, Type I400 604.0001.0001 Each1

Adjust Existing Manhole410 604.0004.0000 Each1

W-Beam Guardrail420 606.0001.0000 Linear Foot1,336

Removing and Disposing of Guardrail430 606.0006.0000 Linear Foot1,771

Parallel Guardrail Terminal440 606.0013.0000 Each4

Transition Rail450 606.0016.0000 Each4

Guardrail Paving460 606.2014.0000 Linear Foot1,645

Guardrail Post Drilling or Spudding470 606.2015.0000 Each245

Concrete Sidewalk, 4 inches thick480 608.0001.0004 Square Yard14

Asphalt Sidewalk490 608.0003.0000 Square Yard226

Curb Ramp500 608.0006.0000 Each2

Valley Gutter510 609.2004.0000 Linear Foot181

Riprap, Class I520 611.0001.0001 Cubic Yard570

Riprap, Class III530 611.0001.0003 Cubic Yard3,100

Standard Sign540 615.0001.0000 Square Foot80

Seeding550 618.0004.0000 Square Yard1,161
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Section 2 - No Category

QuantityItem DescriptionItem NumberProp
Line # Unit Unit Bid Price Amount Bid

Bonded Fiber Matrix (BFM)560 619.2013.0000 Pound960

Topsoil570 620.0001.0000 Square Yard1,161

Pipe Hand Rail580 625.0001.0000 Linear Foot158

Install Valve Box590 627.0003.0000 Each1

Fire Hydrant Relocation600 627.0006.0000 Each1

Adjustment of Valve Box610 627.0010.0000 Each9

Relocate, Water Main620 627.2018.0000 Contingent SumAll Required Contingent Sum $85,000.00

Water Line Survey630 627.2028.0000 Each4

Driveway640 639.0001.0000 Each7

Mobilization and Demobilization650 640.0001.0000 Lump SumAll Required Lump Sum

Worker Meals and Lodging, or Per Diem660 640.0004.0000 Lump SumAll Required Lump Sum

Erosion, Sediment and Pollution Control
Administration670 641.0001.0000 Lump SumAll Required Lump Sum

Temporary Erosion, Sediment and
Pollution Control680 641.0003.0000 Lump SumAll Required Lump Sum

Temporary Erosion, Sediment and
Pollution Control by Directive690 641.0005.0000 Contingent SumAll Required Contingent Sum $10,650.00

Withholding700 641.0006.0000 Contingent SumAll Required Contingent Sum $1.00

Construction Surveying710 642.0001.0000 Lump SumAll Required Lump Sum

Three Person Survey Party720 642.0003.0000 Hour100

Replace Existing with Primary
Monument730 642.0006.0000 Each6

Replace Existing with Secondary
Monument740 642.0007.0000 Each2

Reference Existing Monument750 642.0009.0000 Each8

Monument Case760 642.0010.0000 Each4

Traffic Maintenance770 643.0002.0000 Lump SumAll Required Lump Sum

Permanent Construction Signs780 643.0003.0000 Lump SumAll Required Lump Sum

Traffic Price Adjustment790 643.0023.0000 Contingent SumAll Required Contingent Sum $1.00

Traffic Control800 643.0025.0000 Contingent SumAll Required Contingent Sum $182,956.57

Interim Pavement Marking810 643.0031.0000 Lump SumAll Required Lump Sum

Flagging820 643.0032.0000 Contingent SumAll Required Contingent Sum $355,200.00

Field Office830 644.0001.0000 Lump SumAll Required Lump Sum
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Total Bid:

Section 2 - No Category

QuantityItem DescriptionItem NumberProp
Line # Unit Unit Bid Price Amount Bid

Field Laboratory840 644.0002.0000 Lump SumAll Required Lump Sum

Curing Shed850 644.0003.0000 Lump SumAll Required Lump Sum

Nuclear Testing Equipment Storage Shed860 644.0015.0000 Each1

Engineering Communications870 644.2004.0000 Contingent SumAll Required Contingent Sum $6,500.00

Web-based Submittals880 644.2008.0000 Lump SumAll Required Lump Sum

Training Program, 2890 645.0001.0000 Labor Hour1,000

Highway Lighting System Complete,
Herring Cove900 660.0003.0000 Lump SumAll Required Lump Sum

Temporary Signal System Complete,
Herring Cove Bridge910 660.0007.0000 Lump SumAll Required Lump Sum

Painted Traffic Markings920 670.0001.0000 Lump SumAll Required Lump Sum

Recessed Pavement Marker930 670.0008.0000 Each34

MMA Pavement Markings, Transverse
and Gore Surface Applied940 670.2009.0000 Square Foot140

Telecommunications Utility Relocation950 680.2000.0000 Lump SumAll Required Lump Sum

Television Utility Relocation960 684.2000.0000 Lump SumAll Required Lump Sum

Power Utility Relocation970 687.2000.0000 Lump SumAll Required Lump Sum
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STATE OF ALASKA

DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

Proposal ID: SFHWY00072

KTN Herring Cove Bridge Improvement

BID SCHEDULE INFORMATION - Addendum 2

Bidders Please Note: Before preparing this Bid Schedule read carefully the
Invitation to Bid.

The Bidder shall insert a unit bid price or a lump sum price in figures
for each pay item in the bid schedule. The estimated quantity of work for
payment on a lump sum basis will be "all required" and as further
specified in the contract documents.

Wherever a contingent amount is shown for any item in this bid schedule
such amount shall govern and be included in the bid total.

The bidder shall insert a price for each pay item listed below. Type or
print legibly.

Additional information, including the basis of award, can be found in the
Specifications, Information to Bidders, General Provisions, and General
Conditions, as applicable.

Conditioned or qualified bids will be considered nonresponsive.
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STATE OF ALASKA

DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

Proposal ID: SFHWY00072

KTN Herring Cove Bridge Improvement

BID ATTACHMENTS - Addendum 2

It is the bidder's responsibility to ensure all documents required for
this proposal per the Required Documents form have been attached. If
submitting manually, all attachments must be printed and submitted with
the bid. For multiple-project bid openings, if allowed by the
specifications, bidders may attach the referenced statement to disqualify
their successful bids. Scanned copies of a bid guaranty will not be
accepted as an attachment to your electronic bid submittal and your bid
will be found nonresponsive. A bid guaranty other than electronic bond
verification through SurePathNetwork or Surety2000 with a valid Bond ID
must be hand delivered or mailed to the designated regional contracts
office and received before the time specified in the Invitation To Bid.

STATE OF ALASKA

AND PUBLIC FACILITIES

DEPARTMENT OF TRANSPORTATION

Proposal ID: SFHWY00072

Federal #: 0902043

Letting ID: SFHWY00072

Letting Date & Time: 9/23/2021 2:00 PM

Bid Forms Addendum 2

Page 7

Vendor ID: ____________

Addendum-2 ; Attachment - 1



STATE OF ALASKA

DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

Proposal ID: SFHWY00072

KTN Herring Cove Bridge Improvement

ADDENDA ACKNOWLEDGMENT - Addendum 2

An addendum is a clarification, correction, or change to the plans,
specifications, or other documents in the bid package issued graphically
or in writing by the Department after the advertisement but prior to bid
opening.

The bidder can view, download, and print addenda from the AKDOT&PF's
BidExpress Proposal page. The bidder is solely responsible for obtaining,
reviewing, applying and acknowledging all addenda. Bidder's failure to
acknowledge all addenda that the Department has issued for this
advertisement may cause the Department to reject the bid as nonresponsive.

The Undersigned acknowledges receipt of the following addenda (give number
and date of each).

Addendum Number:

Additional Addenda Acknowledgment (if required):

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

[Addendum XX, MM/DD/YYYY]
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Additional Addenda Acknowledgment (if required):
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STATE OF ALASKA

DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

Proposal ID: SFHWY00072

KTN Herring Cove Bridge Improvement

BIDDER'S ACKNOWLEDGMENT & CERTIFICATION - Addendum 2

The undersigned bidder acknowledges that:

1. It has carefully examined the bid package; the Department has afforded
the bidder sufficient opportunity to examine the site of the work; it is
familiar with regulatory and construction-related code requirements that
may affect cost, progress, and performance of the work; and it possesses
sufficient information to formulate its bid for performance of the project
according to the terms and conditions of the bid package;

2. The quantities, where specified in the bid schedule or on the plans for
this project, are approximate only and subject to increase or decrease and
the undersigned bidder is willing to perform increased or decreased
quantities of work at unit prices bid under the conditions set forth in
the bid package;

3. If the Department accepts its bid, the bidder will execute the
advertised contract and provide required bonds within the time and in the
amount specified in the Invitation to Bid; if the bidder fails to do so,
it further agrees that it will forfeit its bid bond to the Department as
liquidated damages and that the Department may award the contract to
another bidder;

4. If the Department awards the bidder the advertised contract, the bidder
will furnish and deliver all materials and do all work and labor required
for the timely completion of the project according to the plans and
specifications and for the amount and prices stated in its bid schedule,
which is made a part of this bid; and

5. In a matter relating to a procurement or a contract claim, it is
unlawful for a person to make a misrepresentation to the State through a
trick, scheme, or device. AS 36.30.687.
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Signature

Email

Company Address

Company Name

By applying my signature below, I certify under penalty of perjury that:

1. The undersigned bidder has not made a misrepresentation to the
Department in connection with this procurement;

2. Consistent with 2 AAC 12.800, the undersigned bidder has neither
directly nor indirectly entered into any agreement, participated in any
collusion, or otherwise taken any action in restraint of free competitive
bidding. This bidder, its employees, and its agents have not divulged the
contents of this proposal to any person who is not an employee or agent of
the bidder or the surety furnishing bond(s) for bidder on this project;
nor will they divulge such contents before the Department's public opening
of bidder's proposal; and

3. I am the duly appointed representative of the undersigned bidder, who
has authorized and empowered me to legally bind it concerning this bid
proposal.

Phone Number

Date

Printed Name and Title

   /    /    (MM/DD/YYYY)

STATE OF ALASKA

AND PUBLIC FACILITIES

DEPARTMENT OF TRANSPORTATION

Proposal ID: SFHWY00072

Federal #: 0902043

Letting ID: SFHWY00072

Letting Date & Time: 9/23/2021 2:00 PM
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STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 

 
 

INVITATION TO BID 
for Construction Contract 

 

Date 09/21/2021 
 

KTN: Herring Cove Bridge Improvements, 0902043/SFHWY00072 
Project Name and Number 

 

The Department invites bidders to submit bids for furnishing all labor, equipment, and materials and performing all work for the 
project described below. The Department will only consider bids received before 2:00 PM local time (per the Department’s time 
source) on the 27th day of May, 2021. On that date, the Department will assemble, open, and then publicly announce the timely-
received bids at 6860 Glacier Highway, at 2:30 PM, or as soon thereafter as practicable. 
 

 

Location of Project: Ketchikan 

Contracting Officer: D. Lance Mearig, P.E.; Director, Southcoast Region Issuing Office: Southcoast Region 
State Funded ☐  Federal Aid ☒ 

Description of Work:  
 
Replace Herring Cove Bridge (No. 253) to include pedestrian facilities. Other improvements include the following; improve the 
intersections at Powerhouse Road and Wood Road, resurface the roadway, install proposed culverts, install new asphalt 
sidewalks, install new guardrail, install new traffic signs and striping. 

Project DBE Utilization Goal:  ☒ Race-Neutral, Goal is 0.00%  ☐ Race-Conscious, Goal is 0.00% 
 
 

The Engineer’s Estimate is between $10,000,000 and $20,000,000 
 
 

All work shall be completed in ____N/A____ Calendar Days, or by December 31, 2023. 
The Department will identify interim completion dates, if any, in the Special Provisions. 
 

The apparent successful bidder must furnish a payment bond in the amount of 100% of the contract and a performance bond in the 
amount of 100% of the contract as security conditioned for the full, complete and faithful performance of the contract. The 
apparent successful bidder must execute the said contract and bonds within fifteen calendar days, or such further time as may be 
allowed in writing by the Contracting Officer, after receiving notification of the acceptance of their bid.  

Submission of Bidding Documents 
Bidders may submit bidding documents electronically via the Department’s approved online bidding service, through the mail or 
hand delivered. For mailed or hand delivered bids and for electronically submitted bids with a paper bid guaranty, documents shall 
be submitted in a sealed envelope marked as follows:  
 

Bidding Documents for Project: 
Project No. 0902043/SFHWY00072 
KTN: Herring Cove Bridge Improvements 

 

ATTN: Contracts Officer 
State of Alaska  
Department of Transportation & Public Facilities__ 
6860 Glacier Highway  
Juneau, Alaska  99801-7999 or  
P.O. Box 112506, Juneau, AK  99811-2506  

 

It is incumbent upon the bidder to ensure its bid, any amendments, and/or withdrawal arrive, in its entirety, at the location and before 
the deadline stated above. A bidder sending a bid amendment or withdrawal via email or fax must transmit its documentation to the 
Department at this email address: srdotpfcontracts@alaska.gov  or fax number: (907) 465-4238. 

 

To be responsive, a bid must include a bid guaranty equal to 5% of the amount bid. (When calculating the bid amount for purposes 
of determining the 5% value of the bid guaranty, a bidder shall include its base bid amount, plus the amount bid for alternate and 
supplemental bid items, if any.) 
 

The Department hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this Invitation, 
Disadvantaged Business Enterprises will be afforded full opportunity to submit bids and will not be discriminated against on the 
grounds of race, color, national origin, or sex in consideration for an award.   

mailto:srdotpfcontracts@alaska.gov
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NOTICE TO BIDDERS 
 

Bidders must have a Vendor ID or your bid may not be accepted. More information can be obtained at the following website: 
http://dot.alaska.gov/aashtoware/docs/AWP-Vendor-List-Guidance.pdf 
 
The following data may assist a bidder in preparing its bid: 
 

 

A bidder may obtain hard copy project plans and specifications for the price of $ 100.00, from: 
Contracts Office 
6860 Glacier Highway 
Juneau, Alaska  99801 Fax:  (907)  465-4238 
E-Mail:  srdotpfcontracts@alaska.gov  Phone: (907)  465-4493 

 

If a bidder has a question relating to design features, constructability, quantities, or other technical aspects of the project, it may 
direct its inquiry to the questions and answers area of the Bid Express proposal page:  __________________________   
 
John Kajdan, P.E. Phone: (907) 465-2392  
Construction Project Manager, Box 112506, Juneau, AK  99811-2506 Fax: (907)  465-2030  
E-Mail: john.kajdan@alaska.gov  
 
A bidder requesting assistance in viewing the project site must make arrangements at least 48 hours in advance. 
The point of contract for inquiries for this project is John Kajdan, P.E.__________________________________________. 
Email:   john.kajdan@alaska.gov Phone:  (907) 465-2392 
 
 

For questions relating to electronic bidding or for assistance with your Bid Express account, contact Bid Express customer 
support at customer.support@bidx.com or call toll free (888)352-BIDX(2439) Monday through Friday 7:00am to 8:00pm 
(Eastern). 
 
 
A bidder may direct questions concerning bidding procedures and requirements to: 
 
 
 
 
Email:  srdotpfcontracts@alaska.gov Phone:  (907) 465-4493 
 

 
 

Other Information:    
 
 
 
 

To report bid rigging activities call: 1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday through Friday, 8:00am to 5:00pm 
Eastern Time.  Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities should use the 
“hotline” to report such activities. 
 
The “hotline” is part of DOT’s continuing efforts to identify and investigate highway construction contract fraud and abuse and is 
operated under the direction of the DOT Inspector General.  All information will be treated confidentially and caller anonymity 
will be respected. 
 
 
 
  

mailto:srdotpfcontracts@alaska.gov
mailto:customer.support@bidx.com
mailto:srdotpfcontracts@alaska.gov


 

 

Special Notice To Bidders  
 
COVID-19 Management Plan 
 
 
The Governor’s emergency declaration and mandates relating to COVID-19 expired on February 
14, 2021. However, contractors are encouraged to review COVID-19 Response and Recovery 
Health Advisories that can be accessed at:   
 
https://covid19.alaska.gov/health-advisories/  
 
Contractors will still be required to meet any applicable local ordinances or requirements 
currently in effect, and comply with any future federal, state or local declarations or mandates 
that might be adopted while work on the project is ongoing.   
 
Consistent with Section 107-1.01 of the Standard Specifications for Highway Construction, the 
Contractor will be responsible for paying all costs and expenses incurred to comply with any 
COVID-19 Health Mandates or Health Advisories in effect during times when the Contractor is 
performing project-related work activities. The Contractor will additionally be responsible for 
preparing any general or site-specific mitigation and response plans required for its forces, along 
with any attendant schedule delays or impacts. 

  

https://covid19.alaska.gov/health-advisories/




 

 

SPECIAL NOTICE TO BIDDERS 
 

In accordance with AS 36.25.010 (b), the minimum limits for the payment and performance 
bonds have changed to 100% of the contract as indicated on the Invitation to Bid (Form 25D-7) 
 
All other terms and conditions pertaining to the Performance and Payment bonds remain 
unchanged for this contract. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 





 

 

Special Notice to Bidders 

CROSS-REFERENCE FOR PAY ITEM NUMBERS 

Pay item numbers in the Bid Schedule are cross-referenced to the pay item numbers in all other 
contract documents.  The cross-reference for pay item numbers is included in the Estimate of 
Quantities table on the plans. 

 
  





 

 

Special Notice to Bidders  
 
CARGO PREFERENCE ACT REQUIREMENTS 
 
The provisions of the Cargo Preference Act (CPA) must be physically 
incorporated into all Federal-aid Projects awarded after February 15, 2016, 
and must be physically incorporated in all agreements with subcontractors 
and lower tier subcontractors. 
 
Form 25D-55 (2/16) is revised to include the CPA provisions to the 
Required Contract Provisions for Federal-Aid Construction Contracts.  See 
the last page of Form 25D-55 for the CPA requirements. 
 
For additional details, please visit http://www.marad.dot.gov/ships-and-
shipping/cargo-preference/laws-and-regulations/ 
 
 
  

http://www.marad.dot.gov/ships-and-shipping/cargo-preference/laws-and-regulations/
http://www.marad.dot.gov/ships-and-shipping/cargo-preference/laws-and-regulations/




 

 

Special Notice to Bidders 
 
On December 22, 2015, U.S. District Court for the District of Columbia issued a decision vacating the 
Federal Highway Administration (FHWA) 90 percent threshold exemption for manufactured steel and 
iron products and the miscellaneous steel or iron components, subcomponents and hardware waiver.   
As a result of the federal court decision, FHWA withdrew their December 21, 2012 policy memorandum 
clarifying provisions of the Buy America Act requirements. 
 





 

 

SPECIAL NOTICE TO BIDDERS 

 

Questions from bidders on this project as associated Department responses will be published as 
Informational Notice to Bidders. 

• All questions must be submitted in writing in sufficient time to receive a reply prior to 
submitting a bid (Reference Standard Specification 102-1.04).  Questions submitted 
within two business days of bid opening may or may not be considered at the 
Department’s discretion.  If a significant question is asked just prior to bid opening, the 
Department will determine whether the issue raised is significant enough to delay the 
bid opening and issue an addendum or to proceed with the scheduled bid opening. 

• Bidders submitting questions will not receive individual responses 
• All questions must be submitted on the Bid Express website 

(https://www.bidx.com/ak/lettings) or to the Construction Manager identified on the 
Invitation to bid.  Questions submitted to the Bidder Registration Inbox, or a location 
other than the identified Construction Manager, will not be answered. 

• At increments of time determined by the Department, all questions and answers on the 
project received will be published on the Bid Express website, and as such are not 
contractual.   

• The Department will publish only questions and answers.  The Department will not 
publish contractor’s name or contact information.

https://www.bidx.com/ak/lettings




 

 

NOTICE TO BIDDERS 

 
Bidders are advised that the Department will provide the successful contractor with the 
following documents upon award of the contract: 

• Two (2) copies of Conformed Full Sized Plans. 
• Two (2) copies of Conformed 11 X 17 Plans 
• Two (2) copies of Conformed Specifications 
• One (1) copy of Conformed Plans & Specification in electronic format (.pdf) on CD-

ROM 
Additional copies of contract documents are the responsibility of the contractor. 

 
 





 

 

February 8, 2011 
 

Special Notice to Bidders 
Change in Prevailing Wage Requirements 

 
 
Notice:  The Department of Labor and Workforce Development (DOLWD) proposed a 
revised regulatory definition of “on-site” in 8 AAC 30.910 to clarify the scope of activities 
covered by Alaska’s Little Davis Bacon Act (AS 36.05.010 – AS 36.05.110).  For a copy of 
the revised definition of 8 AAC 30.910, go to:  http://labor.alaska.gov/commish/12-2010-
OT-language.pdf 
 
DOLWD will enforce the revised provisions on all projects with a bid opening date on or 
after February 15, 2011.  Prospective bidders on projects with a bid opening date on or after 
February 15, 2011, must consider the impact of the revised regulation and bid accordingly.  
DOLWD will not enforce the new “on-site” definition on projects with a bid opening date 
prior to February 15, 2011.  

http://labor.alaska.gov/commish/12-2010-OT-language.pdf
http://labor.alaska.gov/commish/12-2010-OT-language.pdf




 

 

Special Notice to Bidders 
 

Statewide Special Provision SSP-38 Section 120 
for the Disadvantaged Business Enterprise (DBE) Program 

 

Effective for FHWA funded projects advertised on or after July 1, 2015; there is a 
new Statewide Special Provision SSP-38 that replaces Standard Modification E114 
for Section 120 DBE Program. 
The Department, in coordination with the Federal Highway Administration (FHWA), 
adopted a Race-Neutral DBE Program with an overall DBE Utilization Goal of 
8.83% for Alaska’s FHWA Federal-Aid program.  Although the Race-Neutral 
program does not establish or require individual project DBE Utilization Goals, 49 
CFR establishes the Bidder is responsible to make a portion of the work available 
to DBEs and to select those portions of the work or material needs consistent with 
the available DBEs to facilitate DBE participation.   
If the Department, in collaboration with our contractors, does not meet the overall 
program DBE Utilization Goal and cannot demonstrate good faith effort to meet the 
program goal, the program may be modified to Race-Conscious, with individual 
DBE Utilization Goals established for each Federal-Aid project. The Department 
and FHWA will use the data collected under Section 120 to evaluate the program 
for compliance with Section 120 and with 49 CFR Part 26.  
Contractors are encouraged to review the construction and contract forms and the 
new Statewide Special Provision SSP-38 for Section 120 DBE program. 
For information about the Plan Holder Self Registration List, A guide (titled “Plan 
Holder Self Registration List”) can be found on the Civil Rights website 
http://www.dot.state.ak.us/cvlrts/index.shtml. This offers further instructions and 
guidance.  
Any questions about this notice may be directed to Dennis Good, Manager of the 
Civil Rights Office, (907) 269-0851, or email dennis.good@alaska.gov. 

07/01/15 
 
 
 
 
 
 
 

 

http://www.dot.state.ak.us/cvlrts/index.shtml
mailto:dennis.good@alaska.gov
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STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 

 
 

REQUIRED DOCUMENTS 
Federal-Aid Contracts 

(FHWA) 
 
 

REQUIRED FOR BID.  Bids will not be considered if the following documents are not completely filled out and submitted at the 
time of bidding: 
  

1. Bid Forms  

a. Bid Cover Sheet 

b. Bid Schedule 

c. Bid Attachments (as applicable) 

i. There are no attachments for this project 

d. Addenda Acknowledgement 

e. Bidder’s Acknowledgement and Certification 

2. Bid Security 
REQUIRED FOR BID MODIFICATIONS. Any bid revisions must be submitted by the bidder prior to bid opening.  Use the following form 
to modify Manual (paper) bids:  
 

3. Bid Modification (Form 25D-16) 
 

 

REQUIRED AFTER NOTICE OF APPARENT LOW BIDDER.  The apparent low bidder is required to complete and submit 
the following documents within 5 working days after receipt of written notification: 
 

1. Subcontractor List (Form 25D-5) 

2. Summary of Good Faith Effort Documentation (Form 25A-332A), and Contact Reports (Form 25A-321A) 

3. DBE Utilization Report (Form 25A-325C) 

4. Prime Contractor’s Written DBE Commitment (Form 25A-326) for each DBE to be used on the project. 
 
 
REQUIRED FOR AWARD.  In order to be awarded the contract, the successful bidder must completely fill out and submit the 
following documents within the time specified in the intent to award letter: 
 

1. Construction Contract (Form 25D-10H) 

2. Payment Bond (Form 25D-12) 

3. Performance Bond (Form 25D-13) 

4. Contractor's Questionnaire (25D-8) 

5. Certificate of Insurance (from carrier) 

6. EEO-1 Certification (Form 25A-304) 

7. Training Utilization Report (Form 25A-311), and/or DOT&PF Training Program Request (Form 25A-310), if 

required 

8. Material Origin Certificate (Form 25D-60) 

9. Bidder Registration (Form 25D-6) Bidders must register annually with the Civil Rights Office in order to be 

eligible for award. 
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STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 

 
 

FEDERAL EEO BID CONDITIONS 
 
 

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION CONTRACT 
SPECIFICATIONS FOR ALL NON-EXEMPT FEDERAL AND FEDERALLY-ASSISTED 

CONSTRUCTION CONTRACTS TO BE AWARDED IN THE STATE OF ALASKA 
 

 Authority and Guidelines.   
 
 The Alaska Department of Transportation & Public Facilities (Department), as a State Transportation Agency 

(STA), has authority under 23 U.S.C. 140 and its implementing regulations to conduct a compliance program 
addressing Equal Employment Opportunity (EEO) and Affirmative Action (AA) in employment on non-exempt 
federal and federally-assisted construction contracts that are awarded in the State of Alaska.  The STA's authority to 
administer a contract compliance with Nondiscrimination, EEO and AA programs are authorized under 23 U.S.C., 
49 U.S.C., Title VI of the Civil Rights Act of 1964, MAP-21 and implementing regulations.  The provisions of 23 
CFR 200 and 49 CFR 21 provide authority to determine, and where necessary obtain compliance with the 
nondiscrimination provisions of Title VI.  Under the provisions of Title VI 23 USC and related regulations, including 
49 CFR 21 and 26, and 23 CFR Part 200, 230 and 633, it is the STA's responsibility to ensure compliance with and 
to enforce on all projects of Federal-aid contractors and subcontractors, whether a particular contract or work-site 
involves Federal-aid funds or not. 

 
 These citations confirm the requirement for contractors to provide, and States to obtain information that ensure non-

discrimination in employment on all of Federal and federally-assisted projects, and through these provisions, provide 
for EEO for minorities and women in all terms and conditions of their employment at all of their facilities and on 
all projects.     

 
1. Definitions. As used in these specifications: 
 

a. “Covered area” means the geographical area described in the solicitation from which this contract resulted; 
 
b. “Employer identification number” means the Federal Social Security number used on the Employer’s 

Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 
 
c. “Minority” includes:  
 

(1) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin); 
 
(2) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish culture 

or origin, regardless of race); 
 
(3) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 

Asia, the Indian Subcontinent, or the Pacific Islands); and 
 
(4) American Indian or Alaska Native (all persons having origins in any of the original peoples of North 

America and maintaining identifiable tribal affiliations through membership and participation or community 
identification). 
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2. Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work involving any 
construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these 
specifications and which is set forth in the solicitations from which this contract resulted. 

 
3.  If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the DOL in the 

covered area, either individually or through an association, its affirmative action obligations on all work in the 
Plan area shall be in accordance with that Plan for those trades that have unions participating in the Plan. 
Contractors must be able to demonstrate their participation in and compliance with the provisions of any such 
Hometown Plan. Each Contractor or subcontractor participating in an approved Plan is individually required to 
comply with its obligations under the EEO clause, and to make good faith effort to achieve an equal 
representation of minority and female employment under the Plan in each trade in which it has employees. The 
overall good faith performance by other Contractors or subcontractors in an approved Plan does not excuse any 
covered Contractor’s or subcontractor’s failure to make good faith efforts to achieve the Plan. 

 
4.  The Contractor shall implement the specific affirmative action standards provided in paragraphs 5(a) through 5(p) 

of these specifications.  
 
5. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of 

the Contractor’s compliance with these specifications shall be based upon its effort to achieve maximum results 
from its actions. The Contractor shall document these efforts fully, and shall implement affirmative action steps at 
least as extensive as the following: 

 
a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in 

all facilities at which the Contractor’s employees are assigned to work.  The Contractor shall specifically ensure 
that all foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the 
Contractor’s obligations to maintain such a working environment, with specific attention to minority or female 
individuals working at such sites or in such facilities. 

 
b. Establish and maintain a current list of minority and female recruitment sources, provide written notification to 

minority and female recruitment sources and to community organizations when the Contractor or its unions have 
employment opportunities available, and maintain a record of the organizations’ responses. 

  
c. Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-

street applicant and minority or female referral from a union, a recruitment source or community organization 
and of what action was taken with respect to each such individual. If such individual was sent to the union hiring 
hall for referral and was not referred back to the Contractor by the union or, if referred, not employed by the 
Contractor, this shall be documented in the file with the reason therefor, along with whatever additional actions 
the Contractor may have taken.  

 
d. Provide immediate written notification to the Civil Rights Office’s Contract Compliance Officer when the union 

or unions with which the Contractor has a collective bargaining agreement has not referred to the Contractor a 
minority person or woman sent by the Contractor, or when the Contractor has other information that the union 
referral process has impeded the Contractor’s efforts to meet its obligations. 

 
e. Develop on-the-job training opportunities and/or participate in training programs for the area which expressly 

include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant 
to the Contractor’s employment needs, especially those programs funded or approved by the Department of 
Labor. The Contractor shall provide notice of these programs to the sources compiled under 5(b) above. 

 
f. Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and training programs and 

requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in any 
policy manual and collective bargaining agreement; by publicizing it in the company newspaper, annual report, 
etc.; by specific review of the policy with all management personnel and with all minority and female employees 
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at least once a year; and by posting the company EEO policy on bulletin boards accessible to all employees at 
each location where construction work is performed. 

 
g. Review, at least annually, the company’s EEO policy and affirmative action obligations under these 

specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other 
employment decisions including specific review of these items with on-site supervisory personnel such as 
Superintendent, general foreman, etc., prior to the initiation of construction work at any job site. A written record 
shall be made and maintained identifying the time and place of these meetings, persons attending, subject matter 
discussed, and dispositions of the subject matter. 

 
h. Disseminate the Contractor’s EEO policy externally by including it in any advertising in the news media, 

specifically including minority and female news media, and providing written notification to and discussing the 
Contractor’s EEO policy with other Contractors and Subcontractors with whom the Contractor does or 
anticipates doing business. 

 
i. Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to schools 

with minority and female students and to minority and female recruitment and training organizations serving 
the Contractor’s recruitment area and employment needs. Not later than one month prior to the date for the 
acceptance of applications for apprenticeship or other training by any recruitment source, the Contractor shall 
send written notification to organizations such as the above, describing the openings, screening procedures, and 
tests to be used in the selection process. 

 
j. Encourage present minority and female employees to recruit other minority persons and women and, where 

reasonable, provide after school, summer and vacation employment to minority and female youth both on the 
site and in other areas of a Contractor’s workforce. 

 
k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part  

60-3. 
 
l. Conduct, at least annually, an inventory and evaluation of all minority and female personnel for promotional 

opportunities and encourage these employees to seek or to prepare for, through appropriate training, etc., such 
opportunities. 

 
m. Ensure that seniority practices, job classifications, work assignments and other personnel practices do not have 

a discriminatory effect by continually monitoring all personnel and employment related activities to ensure that 
the EEO policy and the Contractor’s obligations under these specifications are being carried out. 

 
n. Ensure that all facilities and company activities are nonsegregated except that separate or single-use toilet, 

necessary changing facilities and necessary sleeping facilities shall be provided to assure privacy between the 
sexes. 

 
o. Document and maintain a record of all solicitations of offers for subcontractors from minority and female 

construction contractors and suppliers, including circulations of solicitations to minority and female contractor 
associations and other business associations. 

 
p. Conduct a review, at least annually, of all supervisors’ adherence to and performance under the Contractor’s 

EEO policies and affirmative action obligations. 
 

6. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their 
affirmative action obligations 5(a) through 5(p). The efforts of a contractor association, joint contractor-union, 
contractor-community, or other similar group of which the Contractor is a member and participant, may be asserted 
as fulfilling any or more of its obligations under 5(a) through 5(p) of these specifications provided that the Contractor 
actively participates in the group, makes every effort to assure that the group has a positive impact on the 
employment of minorities and women in the industry, ensures that the concrete benefits of the program are reflected 
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in the Contractor’s minority and female work force participation, makes a good faith effort to meet its individual 
EEO obligations, and can provide access to documentation which demonstrates the effectiveness of actions taken 
on behalf of the Contractor. The obligation to comply, however, is the Contractor’s and failure of such a group to 
fulfill an obligation shall not be a defense for the Contractor’s noncompliance. 

 
7. The Contractor is required to provide equal employment opportunity and to take affirmative action for all minority 

groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor may 
be in violation if a particular group is employed in a substantially disparate manner. 

 
8. The Contractor shall not use the equal employment or affirmative action standards to discriminate against any person 

because of race, color, religion, sex, or national origin. 
 
9. The Contractor shall not enter into any subcontract with any person or firm debarred from government contracts. 
  
10. The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action 

steps, at least as extensive as those standards prescribed in item 5(a-p) above, so as to achieve maximum results 
from its efforts to ensure equal employment opportunities.  

 
11. The Contractor shall designate a responsible official to monitor all employment related activity to ensure that the 

company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be required by 
the Government and to keep records. Records shall at least include for each employee the name, address, telephone 
numbers, construction trade, union affiliation if any, employee identification number when assigned, social security 
number, race, sex, status (e.g., mechanic apprentice, trainees, helper, or laborer), dates of changes in status, hours 
worked per week in the indicated trade, rate of pay, and locations at which the work was performed. Records shall 
be maintained in an easily understandable and retrievable form; however, to the degree that the existing records 
satisfy this requirement, Contractors shall not be required to maintain separate records. 

 
12. Nothing herein provided shall be construed as a limitation upon the application of other laws that establish different 

standards of compliance or upon the application of requirements for the hiring of local or other area residents (e.g., 
those under the Public Works Employment Act of 1977 and the Community Development Block Grant Programs). 

 
13. The Bidder’s attention is called to the “Equal Opportunity Clause” and the “Standard Federal Equal Employment 

Opportunity Construction Contract Specifications” set forth herein. 
 
14. EEO/AA obligations are applicable to all of the Contractor’s construction work (whether or not it is federal or 

federally-assisted) performed in the covered area.  The hours on minority and female employment and training must 
be substantially uniform throughout the length of the contract, and in each trade, and the Contractor shall make a 
good faith effort to employ minorities and women evenly on each of its projects. The transfer of minority or female 
employees or trainees from Contractor to Contractor or from project to project for the sole purpose of equalizing 
minority and female employment percentages shall be a violation of the contract.  Compliance with equal minority 
and female employment utilization will be measured against the total work hours performed.  

 
15. The Contractor shall provide written notification to the Department, for all subcontracts documents as follows: the 

name, address and telephone number of subcontractors and their employer identification number; the estimated 
dollar amount of the subcontracts; estimated starting and completion dates of the subcontracts; and the geographical 
area in which the contract is to be performed. 

 
 This written notification shall be required for all construction subcontracts in excess of $10,000 at any tier for 

construction work under the contract resulting from this project’s solicitation. 
 
16. As used in the Bid Notice, and in the contract resulting from this project’s solicitation, the “covered area” is the 

State of Alaska. 
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STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 

Civil Rights Office – DBE Program 
 

BIDDER REGISTRATION 
 

 
All firms are required to submit a Bidder’s Registration form before an Alaska Department of Transportation and Public 
Facilities (DOT&PF) project can be awarded. The Bidder Registration form must be submitted to the Civil Rights Officer (CRO) 
on an annual basis by January 1 and is valid thru December 31.  Complete this form for each contractor and subcontractor. Firms 
will be listed on the bidder registration online directory http://www.dot.state.ak.us/cvlrts/bidreg.shtml. 

 
Name of Firm:      

Street Address:       

Mailing Address:      

Contact Name:    

Telephone Number:     

 Fax number:    

E-mail Address:     

Date Firm was Established:    

The firm listed above is a (check all that apply): 
Prime Contractor? 
Subcontractor? Identify specialty:  ______________________ 

Service Provider? Identify service:     ______________________ 
Material Supplier? Identify material:   ______________________ 
Manufacturer? Identify product:    ______________________ 
Certified DBE? * *DBE- Disadvantaged Business Enterprise 
Self-Certified SBE? * *SBE- Small Business Enterprise (Complete page 2 of this form.) 

 
Firm’s gross annual receipts: 

< $500,000 
 

$500,000- $999,999  
 

$1,000,000- $4,999,999 
 

$5,000,000- $9,999,999 
 

$10,000,000- $16,999,999 
 

> $17,000,000 
 

Type of contracts/proposals bid by the firm (check all that apply): 
 

Highways Airports Transit AMHS 
 
 
 
 

Signature of Company Representative Title Date 
 

Send this completed form to: OR You may fax your completed form to: 
ADOT&PF Civil Rights Office (907) 269-0847 
PO Box 196900 
Anchorage, Alaska 99519-6900 

 
If you have any questions, please call (907) 269-0851. 

 

 

http://www.dot.state.ak.us/cvlrts/bidreg.shtml
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SMALL BUSINESS ENTERPRISE PROGRAM (SBE) BIDDER’S REGISTRATION 
  

Fostering Small business Participation (SBE) (49 CFR 26.39): 
To meet the requirements of 49 CFR 26.39, DOT&PF has implemented a Small Business Enterprise Program.  This 
component is only applicable to federally funded projects. 
 
[Complete the below only if you are a Self-Certified SBE Firm]  All businesses wishing to be eligible as a SBE are 
required to submit a SBE Bidder’s Registration form before a DOT&PF contract can be awarded. The bidder’s 
Registration from must be submitted on an annual basis by January 1 and is valid thru December 31.  
 
In order to verify your firm’s compliance with business size standards under 49 CFR 26.67(2)(i) and 26.65(b), at the 
time of award you will be required to submit the following documents: 
● SBE Affidavit of Certification Eligibility  
● Personal Financial Statement 
● Past three years of your corporations and/or individual tax returns  
● If not a certified DBE, please provide documentation that you are self-certified as a small business (please contact 
Procurement Technical Assistance Center (PTAC) at 907-274-7232 if you require assistance on becoming a self-
certified small business) 
 

At time of award send required documentation to: 
 
DOT&PF Civil Rights Office 
Attn: Certification  
PO Box 196900 
Anchorage, Alaska 99519-6900 
Phone: (907) 269-0851 
Fax: (907) 269-0847 

 
A.  SBE Directory Information 

1.  Can you verify at time of award that your firm (including affiliates) does not exceed the 
small business size standards as described by the Small Business Administration (SBA) for 
the last three years of gross annual receipts per 49 CFR 26.65(a)? To find more information 
about the SBA size standards, visit the SBA website https://www.sba.gov/content/small-
business-size-standards. 

*If you marked “No” you do not qualify for the SBE Program 

[   ]Yes      [   ] No* 

2.  Can you verify at time of award that your firm (including affiliates) does not exceed the 
personal net worth standards of $1.32 million per 49 CFR 26.67(2)(i)? 

*If you marked “No” you do not qualify for the SBE Program 

      [   ]Yes      [   ] No* 

3. Can you verify at time of award that each individual owner of your firm does not exceed the 
personal net worth standards of $1.32 million per 49 CFR 26.67(2)(i)? 

*If you marked “No” you do not qualify for the SBE Program 

      [   ]Yes      [   ] No* 

4. Contact 
Info. 

    

  Name of Firm  Contact Name 

     

  Telephone Number  Fax Number 

     

  Email Address  Company Website 
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STATE OF ALASKA

DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

Proposal ID: SFHWY00072

KTN Herring Cove Bridge Improvement

BID SCHEDULE INFORMATION - Addendum 2

Bidders Please Note: Before preparing this Bid Schedule read carefully the
Invitation to Bid.

The Bidder shall insert a unit bid price or a lump sum price in figures
for each pay item in the bid schedule. The estimated quantity of work for
payment on a lump sum basis will be "all required" and as further
specified in the contract documents.

Wherever a contingent amount is shown for any item in this bid schedule
such amount shall govern and be included in the bid total.

The bidder shall insert a price for each pay item listed below. Type or
print legibly.

Additional information, including the basis of award, can be found in the
Specifications, Information to Bidders, General Provisions, and General
Conditions, as applicable.

Conditioned or qualified bids will be considered nonresponsive.
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STATE OF ALASKA

DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

Proposal ID: SFHWY00072

KTN Herring Cove Bridge Improvement

BID ATTACHMENTS - Addendum 2

It is the bidder's responsibility to ensure all documents required for
this proposal per the Required Documents form have been attached. If
submitting manually, all attachments must be printed and submitted with
the bid. For multiple-project bid openings, if allowed by the
specifications, bidders may attach the referenced statement to disqualify
their successful bids. Scanned copies of a bid guaranty will not be
accepted as an attachment to your electronic bid submittal and your bid
will be found nonresponsive. A bid guaranty other than electronic bond
verification through SurePathNetwork or Surety2000 with a valid Bond ID
must be hand delivered or mailed to the designated regional contracts
office and received before the time specified in the Invitation To Bid.

STATE OF ALASKA

AND PUBLIC FACILITIES

DEPARTMENT OF TRANSPORTATION

Proposal ID: SFHWY00072

Federal #: 0902043

Letting ID: SFHWY00072

Letting Date & Time: 9/23/2021 2:00 PM

Bid Forms Addendum 2

Page 7

Vendor ID: ____________

Addendum-2 ; Attachment - 1

HAC11278



STATE OF ALASKA

DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

Proposal ID: SFHWY00072

KTN Herring Cove Bridge Improvement

ADDENDA ACKNOWLEDGMENT - Addendum 2

An addendum is a clarification, correction, or change to the plans,
specifications, or other documents in the bid package issued graphically
or in writing by the Department after the advertisement but prior to bid
opening.

The bidder can view, download, and print addenda from the AKDOT&PF's
BidExpress Proposal page. The bidder is solely responsible for obtaining,
reviewing, applying and acknowledging all addenda. Bidder's failure to
acknowledge all addenda that the Department has issued for this
advertisement may cause the Department to reject the bid as nonresponsive.

The Undersigned acknowledges receipt of the following addenda (give number
and date of each).

Addendum Number:

Additional Addenda Acknowledgment (if required):

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Addendum Number:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

Date Issued:

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

/    /    (MM/DD/YYYY)

[Addendum XX, MM/DD/YYYY]
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[Addendum XX, MM/DD/YYYY]
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STATE OF ALASKA

DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES

Proposal ID: SFHWY00072

KTN Herring Cove Bridge Improvement

BIDDER'S ACKNOWLEDGMENT & CERTIFICATION - Addendum 2

The undersigned bidder acknowledges that:

1. It has carefully examined the bid package; the Department has afforded
the bidder sufficient opportunity to examine the site of the work; it is
familiar with regulatory and construction-related code requirements that
may affect cost, progress, and performance of the work; and it possesses
sufficient information to formulate its bid for performance of the project
according to the terms and conditions of the bid package;

2. The quantities, where specified in the bid schedule or on the plans for
this project, are approximate only and subject to increase or decrease and
the undersigned bidder is willing to perform increased or decreased
quantities of work at unit prices bid under the conditions set forth in
the bid package;

3. If the Department accepts its bid, the bidder will execute the
advertised contract and provide required bonds within the time and in the
amount specified in the Invitation to Bid; if the bidder fails to do so,
it further agrees that it will forfeit its bid bond to the Department as
liquidated damages and that the Department may award the contract to
another bidder;

4. If the Department awards the bidder the advertised contract, the bidder
will furnish and deliver all materials and do all work and labor required
for the timely completion of the project according to the plans and
specifications and for the amount and prices stated in its bid schedule,
which is made a part of this bid; and

5. In a matter relating to a procurement or a contract claim, it is
unlawful for a person to make a misrepresentation to the State through a
trick, scheme, or device. AS 36.30.687.
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STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 

 
 

BID BOND 
For 

 
KTN: Herring Cove Bridge Improvements; 0902043/SFHWY00072 

Project Name and Number 
 

 DATE BOND EXECUTED:   
 
PRINCIPAL (Legal name and business address):  TYPE OF ORGANIZATION: 
 
 
 
 
 

 

 Individual  Partnership 
 Joint Venture  Corporation 

 
STATE OF INCORPORATION: 
 

 
SURETY(IES) (Name and business address): 
A.   
 
 
 
 

B.   C.   

PENAL SUM OF BOND: 
 
 

DATE OF BID: 
 

 

We, the PRINCIPAL and SURETY above named, are held and firmly bound to the State (State of Alaska), in the penal sum of the 
amount stated above, for the payment of which sum will be made, we bind ourselves and our legal representatives and successors, 
jointly and severally, by this instrument.   
 

THE CONDITION OF THE FOREGOING OBLIGATION is that the Principal has submitted the accompanying bid in writing, 
date as shown above, on the above-referenced Project in accordance with contract documents filed in the office of the Contracting 
Officer, and under the Invitation for Bids therefor, and is required to furnish a bond in the amount stated above. 
 

If the Principal's bid is accepted and he is offered the proposed contract for award, and if the Principal fails to enter into the contract, 
then the obligation to the State created by this bond shall be in full force and effect. 
 

If the Principal enters into the contract, then the foregoing obligation is null and void. 
 
 

Principal 
 

Signature(s) 
 
 

1.  
 

2.  
 

3. 
 
 

Name(s)  
& Title(s) 
(Typed) 

1.  2.  3.  

 
 
 

See Instructions on Reverse 

 
Corporate 

Seal 
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CORPORATE SURETY(IES) 
 

SURETY A Name of Corporation  
 

State of Incorporation  Liability Limit 
$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 
 

1.  2.  
 

Seal 

    
Surety B Name of Corporation  

 
State of Incorporation  Liability Limit 

$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 
 

1.  2.  
 

Seal 

    
Surety C Name of Corporation  

 
State of Incorporation  Liability Limit 

$  

Signature(s) 
 
 

1.  
 

2. 
 
 

 
 

Corporate 

Name(s)  
& Titles 
(Typed) 
 

1.  2.  
 

Seal 

 

INSTRUCTIONS 
 

1. This form shall be used whenever a bid bond is submitted. 
 

2. Insert the full legal name and business address of the Principal in the space designated.  If the Principal is a partnership 
or joint venture, the names of all principal parties must be included (e.g., "Smith Construction, Inc. and Jones Contracting, 
Inc. DBA Smith/Jones Builders, a joint venture").  If the Principal is a corporation, the name of the state in which 
incorporated shall be inserted in the space provided. 

 

3. Insert the full legal name and business address of the Surety in the space designated. The Surety on the bond may be any 
corporation or partnership authorized to do business in Alaska as an insurer under AS 21.09. Individual sureties will not 
be accepted. 

 

4. The penal amount of the bond may be shown either as an amount (in words and figures) or as a percent of the contract 
bid price (a not-to-exceed amount may be included).  

 

5. The scheduled bid opening date shall be entered in the space marked Date of Bid. 
 

6. The bond shall be executed by authorized representatives of the Principal and Surety.  Corporations executing the bond 
shall also affix their corporate seal. 

 

7. Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that 
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved. 

 

8. The states of incorporation and the limits of liability of each surety shall be indicated in the spaces provided. 
 

9. The date that bond is executed must not be later than the bid opening date. 
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STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 

 
 

BID MODIFICATION 
 

KTN: Herring Cove Bridge Improvements, 0902043/SFHWY00072 
Project Name and Number 

 

Modification Number:  ___________________ 
 

Note: Use this form to modify Manual (paper) bids only. 
• Group items and provide subtotals by bid schedule section. 
• All revisions shall be made to the unadjusted bid amount(s). 
• Changes to the adjusted bid amounts will be computed by the Department. 

 

LINE 
NO. ITEM NO. PAY ITEM DESCRIPTION 

REVISION TO 
UNIT BID 
PRICE +/- 

REVISION TO 
BID AMOUNT +/- 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     
 

TOTAL REVISION:  $__________________________________________________________________ 
 

 

Name of Bidding Firm 
 

Responsible Party Signature                                                      Date 
 

This form may be duplicated if additional pages are needed. 
.
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STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 

DOT&PF TRAINING PROGRAM REQUEST 
Federal-Aid Contracts 

 

 Complete Sections 1(A) through 5; use additional sheets, if necessary and reference appropriately 
 Must provide training in skilled construction trades 
 Contractors complete OJT form 
 Contractors are encouraged to contact the DOT&PF Civil Rights Office for assistance with 

developing approvable training programs prior to bid opening 

Section 1: Contractor Information 

Contractor Name:_______________________ Contact Person:_______________________  

Telephone #____________________________ E-mail ______________________________ 

Section 1A: Trainee Minimum Qualifications 

Minimum Starting Age: __________________ 

High School Diploma Yes          No           
Other Level of Education and/or Experience: 
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________
________________________________________________ 

Project Name:  KTN: Herring Cove Bridge Improvements 

Project Number:   0902043/SFHWY00072 

Project Hours -  1000

Section 645, entitled “Training Program” in the Special Provisions, specifies the number of minorities 
and/or woman to be trained and the number of hours of training provided under the term of this contract.  
Contractors desiring to use DOT&PF OJT approved training program(s) (instead of those approved by 
USDOL/OA) must: 
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Section 2: Job Classification Information 
Job Classification (Title):___________________________________________ 

REQUIRED SKILLS FOR POSITION  STARTING CAPABILITY 
DATE MEASURED 

1. JOB SKILL NEEDED NOT SKILLED:   
SOME SKILL:   

SKILLED:  

2. JOB SKILL NEEDED NOT SKILLED:   
SOME SKILL:   

SKILLED:  

3. JOB SKILL NEEDED NOT SKILLED:   
SOME SKILL:   

SKILLED:  

4. JOB SKILL NEEDED NOT SKILLED:   
SOME SKILL:   

SKILLED:  

5. JOB SKILL NEEDED NOT SKILLED:   
SOME SKILL:   

SKILLED:  

*ATTACH JOB DESCRIPTION  

 

Section 3: Employer Training Information 

Complete the training outline and estimated time for each skill. 
TRAINING TO BE PROVIDED ESTIMATED 

TRAINING HOURS 
END CAPABILITY 
DATE MEASURED 

1. SKILL TO BE ACQUIRED ESTIMATED 
TRAINING HOURS 

BEGINNING:   
INTERMEDIATE:   

SKILLED:  

2. SKILL TO BE ACQUIRED ESTIMATED 
TRAINING HOURS 

BEGINNING:   
INTERMEDIATE:   

SKILLED:  

3. SKILL TO BE ACQUIRED ESTIMATED 
TRAINING HOURS 

BEGINNING:   
INTERMEDIATE:   

SKILLED:  

4. SKILL TO BE ACQUIRED ESTIMATED 
TRAINING HOURS 

BEGINNING:   
INTERMEDIATE:   

SKILLED:  

5. SKILL TO BE ACQUIRED ESTIMATED 
TRAINING HOURS 

BEGINNING:   
INTERMEDIATE:   

SKILLED:  

LIST EQUIPMENT AND TOOLS NEEDED FOR TRAINING RELATED TO THE POSITION:       
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Section 4: Third-Party Related Instruction  

Complete the training outline and estimated time for each skill. 
SKILLS TO BE LEARNED:  ESTIMATED 

TRAINING HOURS 
END CAPABILITY 
DATE MEASURED 

1. SKILL TO BE LEARNED ESTIMATED 
TRAINING HOURS 

BEGINNING:   
INTERMEDIATE:   

SKILLED:  

2. SKILL TO BE LEARNED ESTIMATED 
TRAINING HOURS 

BEGINNING:   
INTERMEDIATE:   

SKILLED:  

3. SKILL TO BE LEARNED ESTIMATED 
TRAINING HOURS 

BEGINNING:   
INTERMEDIATE:   

SKILLED:  

4. SKILL TO BE LEARNED ESTIMATED 
TRAINING HOURS 

BEGINNING:   
INTERMEDIATE:   

SKILLED:  

5. SKILL TO BE LEARNED ESTIMATED 
TRAINING HOURS 

BEGINNING:   
INTERMEDIATE:   

SKILLED:  

LIST EQUIPMENT AND TOOLS NEEDED FOR TRAINING RELATED TO THE POSITION:       
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Section 5: Required Certifications for the Position 
The Contractor shall actively assist the Trainee with getting certification(s) in order to gain marketable 
skills.  

OSHA 10       CPR/First Aid/AED           Fork Lift  

Fitness Card            CDL A     Fast Track CDL  

Department of Labor National Career Readiness Certificate (where feasible) 

Other Certificates Provided by Employer: _____________________________________________ 
* Contractor will provide copies of the certifications received no later than the completion of project to 
the Civil Rights Office.  

Section 6: OJT Wages  
Trainee Wages shall be paid prevailing Davis-Bacon fringes, plus the following during their training (See 
Section 645 wage requirements). 

1st Half:  $___________ = __________ % journey scale 

3rd Quarter: $___________ = __________ % journey scale 

4th Quarter:  $___________ = __________ % journey scale 

This OJT Training Program has been developed and approval is hereby requested for use on the 
above referenced project.  

____________________________________  ___________________________                 
Signature of Authorized Company Representative                                Title  

________________  _______________________  ___________________  
 Phone                                           E-mail                                           Date 
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Approved    Disapproved          

Remarks:                                        

 

 

______________________________________  ______________                                      
ADOT&PF Civil Rights Office OJT Coordinator            Date 

Section 7: Contractor Responsibility 
1. It is the responsibility of the Contractor to provide each Trainee with a copy of the OJT Training 

Program, Job Description and Training Timeline prior to the start of the project. 
2. Each Trainee will be reviewed upon completion of each section of training. The review shall be in 

writing and indicate the number of hours of training received.   
3. The Trainee shall participate in the review, sign and receive a copy of the review. 
4. The close out evaluation should indicate capability level reached. 
5. The area in which the Trainee did not advance in level from its initial starting capability, the 

Contractor will attach documentation as part of the close out evaluation which explains the reason(s) 
a higher capability was not reached. 

6. If the Contractor fails to comply with their OJT approved training program the ADOT&PF will 
enforce the measures outlined in the Spec 645-5.01 

Section 8: DOT & PF Civil Rights Office (CRO) Monitoring  
1. The CRO will conduct an on-site visit to assess the OJT Training program at the project hour’s half-

way mark when feasible. 
2. The CRO will coordinate the on-site with the Project Engineer  

Section 9: Trainee Assistance  
1. On a case-by-case basis the CRO may be able to assist with partial funding for the Trainee to receive 

certification(s).   
2. The CRO upon completion of the Trainee OJT Training Program will issue a “DOT&PF Civil Rights 

Office” Certificate of On-the-Job Completion for FHWA funded Projects” that will reflect completed 
hours. 

3. The Trainee will go on a list that will be posted on the CRO website for Primes to solicit for future 
employment opportunities 

4. The Trainee will be eligible for the OJT 50% Reimbursement Program not to exceed $500 dollars 
which administer through the CRO.  The dollar amount may change due to FHWA grant monies 
received per fiscal year.  

 







Carpenter (S63) Two (2) @ 500/OJT position 1,000 10-20-2021
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STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 

 
 

CONTACT REPORT 
Federal-Aid Contracts 

 
 

KTN: Herring Cove Bridge Improvements; 0902043/SFHWY00072 
Project Name and Number 

 

Specific Work or Materials (by pay Item):  _____________________________________________________________________ 
 

DBE  
Firm Contacted: 

    (       ) _____________ 
Name  Address  Phone Number 

 

A. INITIAL CONTACT:  (See important contact information on instruction sheet) 

1.  Date 
   Method: 

Phone  Publication  Email FAX Other 
2. Person 

Contacted 
    

  Name  Title 
  

3.  DBE's Response:  Date:  __________________      Method:          Phone     Email     FAX    Other 

 Submitted an acceptable sub-bid.  (If sub-bid accepted, skip to Section D) 
 Not interested: Indicate Reason(s) _________________________________________________________ 
 Needs more information:   Date Prime provided requested information________________ 
 Will provide quote by:       Date_______________________ 
 Received unacceptable sub-bid (complete Section C) 

 

B.  FOLLOW-UP CONTACT: 

1.  Date 
  

 
 Method: 

Phone  Publication  Email FAX Other 
2. Person 

Contacted 
  

 
  

 
  Name  Title 

 

3.  DBE's Response:  Date:  __________________    Method:          Phone     Email     FAX    Other 
 

 Submitted an acceptable sub-bid.  (If sub-bid accepted, skip to Section D) 
 Received unacceptable sub-bid (complete Section C) 
 Other result:  ______________________________________________________________________________ 

 

C.  EXPLANATION OF FAILURE TO ACHIEVE AN ACCEPTABLE SUB-BID: 
1. Were the following required efforts made? 
 

    a.   Yes  No Identified specific items of work, products, materials, etc. when asking for quote(s). 
 

    b.   Yes  No Offered assistance in acquiring necessary bonding, insurance, and business development related assistance 
 

    c.   Yes  No Provided all appropriate information concerning the specific work items or materials. 
 

2. Was the DBE's quote non-competitive?   Yes  No 
3. Was the DBE unable to perform in some capacity?     Yes       No  If "Yes", explain: _______________________ 
  
 
D. CERTIFICATION: I certify that the information provided above is accurate and that efforts to solicit sub-bids were made in 

good faith. 
  

 
  

 
 

Signature of Company Representative  Title  Date 
 
 

 
 

 
 

 
 

 
 

Name of DOT&PF Reviewer  Title  Date 
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INSTRUCTIONS 
 
Project Name and Number: Enter project name and number as they appear on bid 

documents. Work or Materials: Identify the specific work item or material that you 

requested this firm to furnish. Firm Contacted: Enter name of firm as it appears in 

the current DOT&PF DBE directory. 

Address: Enter address of firm contacted. Phone Number: Enter phone number of firm contacted. 
 
A. INITIAL CONTACT (Must be made at least seven calendar days prior to bid opening.) 
1. Date and Method of Initial Contact: Indicate the method and date that actual contact was made or the 

date correspondence was postmarked.  Leaving a "please call me" message does not constitute a contact.  
Attach a copy of dated letter or fax. 

 
2. Name and Title of Person Contacted. Enter name and title of company representative with whom you 

corresponded or discussed submitting a sub-bid. 
 
3. DBE's Response: Indicate one or more of the responses listed. If a firm bid was received and accepted, skip 

to section D. 
 
B. FOLLOW-UP CONTACT 
If no response or an inconclusive response was received from the initial contact, a follow-up contact is required to 
determine for a certainty that the firm does not intend to submit a sub-bid or to conclude discussions with a sub-bid 
submittal. 

 
1. Date and Method of Follow-up Contact: Indicate the method and date that actual contact was made 

or the date correspondence was postmarked.  Leaving a "please call me" message does not constitute a 
contact.  Attach a copy of dated letter or fax. 

 
2. Name and Title of Person Contacted. Enter name and title of company representative with whom you 

corresponded or discussed submitting a sub-bid. 
 
3. DBE's Response: Indicate one or more of the responses listed. If a firm bid was received and accepted, skip 

to section D. 
 
C. EXPLANATION OF FAILURE TO ACHIEVE AN ACCEPTABLE SUB-BID 
1. A NO response to items 1a., b., or c. will result in rejection of this contact.  Be specific on results of 

discussions. 
 

2. A YES answer to item 2. is grounds for rejecting a DBE sub-bid. 
 

3. A YES answer to item 3. is grounds for rejecting a DBE sub-bid, only if the inability to perform is in 
an area of work specifically identified as a sub-item under the applicable bid item. 

 
D. CERTIFICATION 
This certification of accuracy and good faith by the Contractor will be verified by contact with the listed firm.  
Falsification of information on the DBE Contact Report is grounds for debarment action under AS 
36.30.640(4). 

 



















State of Alaska, Standard Specifications for Highway Construction, February 2020 Edition and Modified 
as Follows: 

 
 

STANDARD MODIFICATIONS 
AND SPECIAL PROVISIONS 

FOR 
 
 

 
 

 
 

 
 
 

KTN Herring Cove Bridge Improvements 
Project No. Project 0902043/SFHWY00072 

 
 

 
 

 
All Provisions contained in this section are considered Special Provisions unless otherwise 
designated as a Statewide Standard Modification (SM or HSM), Southcoast Region Standard 
Modification (SRM), Statewide Special Provision (S, HSP, SSP, or ES), or Southcoast Region Special 
Provision (SRS). 
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SECTION 101 
 

DEFINITIONS AND TERMS 
 

SR STANDARD MODIFICATION 
 
101-1.02. ACRONYMS. Add the following: 
 
CSUM Contingent Sum 
CY Cubic Yard 
LS Lump Sum 
SF Square Foot 
SY Square Yard 
 
SRM-1 02/26/2020 
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SECTION 106 
 

CONTROL OF MATERIAL 
 
106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. 
 
Add the following: 
 
PROHIBITION ON CERTAIN TELECOMMUNICATION AND VIDEO SURVEILLANCE SERVICES OR 
EQUIPMENT. On projects using federal funds, the Contractor shall comply with the requirements of  
2 CFR 200.216, as amended effective August 13, 2020, Federal Register, Vol. 85, No. 157,  
49506 – 49582, Prohibition on certain telecommunication and video surveillance services or 
equipment. 
 
Contractor shall submit documentation acceptable to the Department certifying it has not entered into a 
contract nor extended or renewed a contract to procure or obtain equipment, services, or systems that uses 
covered telecommunications equipment or services as a substantial or essential component of any system, 
or as critical technology as part of any system produced by: 
 

• Huawei Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such 
entities). 

• Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or 
Dahua Technology Company (or any subsidiary or affiliate of such entities). 

• Any entity that the Secretary of Defense, in consultation with the Director of the National 
Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to be an 
entity owned or controlled by, or otherwise connected to, the government of a covered foreign 
country. 

 
The Contractor shall further certify that it has complied with the requirements of 2 CFR 200.216, as 
amended effective August 13, 2020, Federal Register, Vol. 85, No. 157, 49506 – 49582 and that it will 
continue to do so throughout the term of the Contract. 

 
SR STANDARD MODIFICATION 
 
106-1.03. TESTING AND ACCEPTANCE. Add the following: 
 
When ATM 207 is specified, Method D will be performed unless otherwise stated. 
 
SRM-2 02/26/2020 
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SECTION 108 
 

PROSECUTION AND PROGRESS 
 
SR STANDARD MODIFICATION 
 
108-1.03 PROSECUTION AND PROGRESS. Add the following after the list of documents submitted prior 
to the preconstruction conference: 
 
The Contractor must submit three copies of the Contractor’s Civil Rights Representatives contact 
information (Form 25A-302) identifying representatives of the Contractor and for representatives of each 
Subcontractor. Submit the completed form at the preconstruction conference and at the time any 
subcontract documents are submitted for approval. All contractors and subcontractors are required to 
update this information within 10 days after a personnel change occurs involving the individuals named in 
Form 25A-302.  
 
Add the following new paragraph after the paragraph beginning “The Engineer’s review or approval…”: 
 
The Contractor’s Superintendent, SWPPP Manager, Worksite Traffic Supervisor, and Subcontractors 
scheduled to perform work shall attend a weekly meeting chaired by the Engineer to report project progress 
and action items. 
 
SRM-3 02/26/2020  
 
STANDARD MODIFICATION 
 
108-1.07 Failure to Complete on Time. Delete Table 108-1 of this subsection in its entirety and replace 
with the following:   
 

TABLE 108-1 
DAILY CHARGE FOR LIQUIDATED DAMAGES 

FOR EACH CALENDAR DAY OF DELAY 

 
 
 
 
 
 
 
 
 
 
HSM20-1 6/30/2020 
 

Original Contract Amount Daily Charge From More Than To and Including 
$ 0 500,000 $1,000 

500,000 1,000,000 1,500 
1,000,000 5,000,000 1,800 
5,000,000 10,000,000 2,500 

10,000,000 25,000,000 3,800 
25,000,000 --------- 4,800 
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SECTION 109 
 

MEASUREMENT AND PAYMENT 
 

SR STANDARD MODIFICATION 
 
109-1.08 FINAL PAYMENT. Replace the first sentence of the second paragraph with the following: If the 
Contractor certifies the final estimate, or does not file a claim within 90 days of receiving the final estimate, 
the estimate shall be processed for final payment. 
 
Replace the third paragraph with the following: When the Contractor executes the Certification of Final 
Estimate (Form 25D-116) and executes the Contractor’s Release (Form 25D-117), final payment will be 
processed. 
 
SRM-4 02/26/2020 
 
STANDARD MODIFICATION 
 
109-1.08 FINAL PAYMENT. Add the following after the fifth paragraph of this subsection:  
On federally funded projects, if DOLWD Wage and Hour Administration notifies the Department of a 
pending prevailing wage investigation, and that the investigation is preventing the closing out of the project, 
the Contractor may place the notified amount in escrow under Wage and Hour for the exclusive purpose of 
satisfying unpaid prevailing wages.  Upon receipt of notice from Wage and Hour that the contractor has 
satisfactorily transferred the necessary funds into escrow, the Department will proceed to issue final 
payment. 
 
HSM20-3 11/30/2020 
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SECTION 201 
 

CLEARING AND GRUBBING 
 
SR SPECIAL PROVISION 
 
201-3.01 GENERAL.  Add the following: 
 
Do not clear or grub within the migratory bird window listed in the Environmental Commitments unless: 

• the area has been previously and sufficiently altered to provide no nesting habitat; or 
• the area has been surveyed by a qualified bird expert to determine if there are existing bird nests. 

If nests are present the qualified bird expert shall establish an area around the nest that will 
prevent disturbance. Do not clear or grub the area until the qualified bird expert has determined 
the nest is no longer active (e.g. the nestlings have fledged, or the nesting activity has failed). 

 
A qualified bird expert must possess a bachelor of science degree in a related biology field such as wildlife, 
ecology, or ornithology; or a season’s experience conducting songbird field surveys. Submit the individual’s 
qualifications to the Engineer for acceptance. 
 
201-5.01 BASIS OF PAYMENT. Add the following: Work to comply with the Migratory Bird Treaty Act is 
subsidiary to clearing and grubbing. 
 
SRS-4 02/26/2020 
 
SR SPECIAL PROVISION 
 
Add the following new subsection: 
201-3.07 CONTROL OF INVASIVE PLANTS. 
Control, remove, and dispose of soils and vegetative matter infested with invasive plants. Limit removal to 
those areas within the clearing and grubbing limits, and limit excavation related to invasive plants to the 
depths necessary to construct the work shown on the Plans. Areas of invasive plants shown on the Plans 
beyond the clearing and grubbing limits are shown so the Contractor does not stage equipment, stage 
materials, drive through, or otherwise disturb invasive plants outside of the work limits necessary to 
construct the project. Accomplish excavation of invasive plants and soil separate from, and prior to, other 
clearing and ground disturbing activities in the immediate area of the infestation. 
 
1. Invasive Plants Survey. An invasive plants survey has been completed by the Department. The 

location, extent, and type of invasive plants is identified on the Plans. Submit an invasive plant control 
plan to control the identified plants at the identified locations. 

 
2. Invasive Plant Control Plan.  

Submit an invasive plant control plan, on the provided form, detailing steps for removal, containment, 
or disposal of invasive plants using the DOT&PF Southeast Region Disposal and Control of Invasive 
Plant Species as a guide. The guide is located here:   
http://www.dot.state.ak.us/stwddes/desenviron/assets/pdf/resources/se_invasive_final.pdf 
 
Submit the plan to the Engineer for approval.  Allow 10 days for review by the Engineer.  Do not conduct 
any clearing and ground disturbing activities in the immediate area of invasive plant infestations until 
the plan is approved by the Engineer. Pressure wash all tracked equipment, excavation equipment, 
and excavation hauling equipment prior to mobilization to ensure that the spread of invasive species is 
minimized.  Clean all parts of equipment so that no invasive species would have the chance of being 
spread or imported into the community.  Use the same cleaning method on all equipment involved in 
removing and disposing invasive plants after working in locations with invasive plants prior to using the 
equipment for a different activity, and prior to moving the equipment more than 1 mile between invasive 
plants areas or the cleaning location. Use the same cleaning method on all tracked equipment, 

http://www.dot.state.ak.us/stwddes/desenviron/assets/pdf/resources/se_invasive_final.pdf
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excavation equipment, and excavation hauling equipment prior to demobilization to prevent the export 
of invasive species.  
 
Use silt fence, tarps, and other control measures to prevent dispersal of seed and other plant material 
from equipment cleaning areas and temporary soil or waste stockpiles that contain invasive plants. 

 
201-4.01 METHOD OF MEASUREMENT Add the following: 
 
3. Square Yard. Length times average width before removal. 
 
201-5.01 BASIS OF PAYMENT Add the following: 
Payment for Invasive Plant Species Control, Removal, and Disposal includes all work involved in the 
control, removal, and disposal of the invasive species; the invasive plant control plan; pressure washing 
equipment; silt fence, tarps, and other control measures to prevent dispersal of seed and other plant 
material. 
 

Pay Item Pay Unit 
201.2001.0000   Invasive Plant Species Control, Removal, and Disposal Square Yard 

 
SRS-5a  02/26/2020    
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SECTION 202 

 
REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

 
202-3.03 REMOVAL OF BRIDGES, CULVERTS AND OTHER DRAINAGE STRUCTURES. Replace item 
b Demolition under 2. Bridges with the following: 
 

b. Demolition. Remove and dispose of all bridge steel, concrete and timber bridge elements as indicated 
on the Plans. Do not damage new construction during demolition operations. Maintain the integrity of 
undemolished portions of the bridge structure during demolition operations. 

 
Remove the existing pier only after traffic has been transferred to the new portion of the bridge. Remove 
the existing pier wall to an elevation 1 foot below the existing stream bed. 
 
Saw cut the existing bridge deck during the initial staged construction in accordance with 501-3.16 
except use full depth saw cuts. 

 
202-3.02 MAIL BOXES. Delete this subsection and replace with the following: 
 
Reference the location of existing mail boxes and newspaper delivery tubes. After referencing, remove 
existing mail boxes and newspaper delivery tubes within the project limits and temporarily reset them at 
approved locations. Install the boxes and tubes in such a position that their usefulness will not be 
impaired. Salvage any planter boxes, plaques, and other decorations and give them to the homeowner. 
Do not reinstall any of the decorative items. 
 
After construction has been completed, reinstall the existing mail boxes and tubes on new posts. Meet the 
requirements of Alaska Standard Plans M-20 and M-23 for the new posts. Place them in the referenced 
location, adjusting the offset from the road to meet the box-to-shoulder distance in M-20. Repair or replace 
any posts, boxes, tubes, and other material broken or damaged by the Contractor. 
 
202-3.03 REMOVAL OF BRIDGES, CULVERTS AND OTHER DRAINAGE STRUCTURES. Replace item 
b Demolition under 2. Bridges with the following: 
 

b. Demolition. Remove and dispose of all bridge steel, concrete and timber bridge elements as indicated 
on the Plans. Do not damage new construction during demolition operations. Maintain the integrity of 
undemolished portions of the bridge structure during demolition operations. 

 
Remove the existing pier only after traffic has been transferred to the new portion of the bridge. Remove 
the existing pier wall to an elevation 1 foot below the existing stream bed. 
 
Saw cut the existing bridge deck during the initial staged construction in accordance with 501-3.16 
except use full depth saw cuts. 

 
202-5.01 BASIS OF PAYMENT. Items 202.0010.0000 through 202.0012.0000. Add the following after 
“Payment includes”: referencing existing location, 
 
SRM-5 02/26/2020 
 
202-3.05 REMOVAL OF PAVEMENT, SIDEWALKS, AND CURBS.  
 
Add the following new subsection: 
 
202-3.09 DISPOSAL OF PAVEMENT, SIDEWALKS, AND CURBS. 
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Pavement, sidewalk and curb materials not being used in the project, stored at a Contractor DEC approved 
site, provided to the local Department Maintenance and Operations Yard, or disposed of at a previously 
approved DEC disposal site require a Alaska Department of Environmental Conservation (DEC) Solid 
Waste Disposal Permit. 
 
Use a disposal site outside the project limits. Obtain written consent from the property owner.  Dispose of 
solid waste materials, pavement, sidewalk, and curb (including handling, transporting, storing and 
disposing) according to the DEC Regulations. 
 
202-5.01 BASIS OF PAYMENT. Add the following:  Cutting, processing, hauling and stockpiling asphalt 
pavement is subsidiary to Pay Item 202.0002.0000 Removal of Pavement.  
 
STANDARD MODIFICATION 
 
202-5.01 BASIS OF PAYMENT. In the first paragraph, replace the words “and 22.0013.____.” with the 
following:   
“and 202.0013.____.” 
 
In the fourth paragraph, replace the words “Items 020.0014.____ ” with the following:   
“Items 202.0014.____ “ 
 
HSM20-4 11/30/2020 
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SECTION 203 
 

EXCAVATION AND EMBANKMENT 
 
SR STANDARD MODIFICATION 
 
203-2.01 MATERIALS. 1. Unclassified Excavation. Delete the second sentence. 
 
2. Classified Excavation.,  b. Rock Excavation. Replace with the following: Rock that cannot be excavated 
without blasting or specialized equipment designed for the removal of rock. 
 
SRM-6 02/26/2020 
 
STANDARD MODIFICATION 
 
203-3.04 COMPACTION WITH MOISTURE AND DENSITY CONTROL.  In the second paragraph of this 
subsection, delete the words “and ATM 214”. 
 
HSM20-5 11/30/2020 
 
203-2.01 MATERIALS Add the following: 
 

Shot Rock Embankment  Subsection 703-2.19 
Choker Course   Subsection 703-2.20 

 
 
203-3.03 EMBANKMENT CONSTRUCTION. Add the following to the 11th paragraph: The top 6-inch layer 
of rock embankment shall consist of a choker course of well graded stone or gravel. Separation geotextile 
may be substituted for the choker course.  
 
203-5.01 BASIS OF PAYMENT. 
 
Add the following: Choker course is paid for at the Contract price for Item 203.0006.0000. When separation 
geotextile is substituted for the choker course, separation geotextile is subsidiary to Item 203.0006.0000. 
 

Pay Item Pay Unit 
203.0006.0000 Borrow, Shot Rock Tons 

 
Add the following: Special Ditch is paid for at the Contract price for Item 203.2008.0000. Fine grading per 
plans is subsidiary to work under Section 641.2008.0000 
 

Pay Item Pay Unit 
203.2008.0000 Special Ditch Linear Foot 
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SECTION 204 
 

STRUCTURE EXCAVATION FOR CONDUITS 
AND MINOR STRUCTURES 

 
SR STANDARD MODIFICATION 
 
204-2.01 MATERIALS. Delete the first paragraph and replace with the following: Unless detailed otherwise 
on the Plans, use bedding material to 12 inches above the pipe.  Install a bedding plug at the inlet end of 
the culvert pipe with a compacted, dense-graded material, such as E-1, F-1, or other approved material. 
 
For corrugated polyethylene pipe, water and sewer conduit, or minor structures, use bedding material 
meeting the following gradation: 
 

SIEVE PERCENT PASSING BY WEIGHT 
1 ½ in. 100 
No. 4 30-70 

No. 200 0-10 
 
For corrugated metal pipe, use bedding material meeting Subsection 703-2.07 Selected Material Type B, 
with 100% passing the 3-inch sieve. 
 
Do not use Reclaimed Asphalt Material (RAM), Recycled Asphalt Pavement (RAP), or any mixture 
containing asphaltic material for bedding and backfill material. 
 
Add the following to the second paragraph: unless otherwise detailed on the Plans. 
 
204-3.01 CONSTRUCTION REQUIREMENTS.  Delete the first sentence of the fourth paragraph and 
replace with the following:  Unless otherwise detailed on the Plans, native material may be utilized for 
electrical conduit backfill outside the pavement structure if it meets the minimum requirements of Selected 
Material, Type C, as specified in Subsection 703-2.07. 
 
Add the following:  Construct a bedding plug near the culvert inlet by backfilling around the bottom, sides, 
and top of the pipe with the approved material. Construct the bedding plug, as measured along the pipe 
axis, with a length 1.5 times the pipe diameter, not to exceed 8 feet in length. 
 
204-5.01 BASIS OF PAYMENT.  Add the following to the first paragraph:  The installation of a bedding 
plug is subsidiary to the conduit or other minor structure installation. 
 
Delete the fourth paragraph and replace with the following:  Bedding is subsidiary to the culvert, conduit 
and minor structure installation. Backfill materials are subsidiary to the culvert, conduit, and minor structure, 
with the exception of material required whose source is outside the project limits.  Backfill required from 
outside the project limits will be paid for at the contract unit price for the material being used, or as extra 
work if no contract unit price is established for that item. 
 
SRM-7 02/26/2020 
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SECTION 205 
 

EXCAVATION AND FILL FOR MAJOR STRUCTURES 
 

205-2.01 MATERIALS. Add the following: 

 Geotextile, Separation, Class I Subsection 729-2.01 

205-3.02 STRUCTURAL FILL. Add the following: Place geotextile as shown on the Plans in accordance 
with Section 630 prior to placing structural fill. 

205-5.01 BASIS OF PAYMENT. Add the following:  Geotextile, Separation, Class 1 is subsidiary.  

 
STANDARD MODIFICATION 
 
205-3.05 COMPACTION.  In the second paragraph of numbered paragraph 1. Compaction With Moisture 
and Density Control, delete the words “and ATM 214”. 
 
HSM20-5 11/30/2020 
 

205-5.01 BASIS OF PAYMENT. Add the following:  Geotextile, Separation, Class 1 is subsidiary. 
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SECTION 301 
 

AGGREGATE BASE AND SURFACE COURSE 
 

SR SPECIAL PROVISION 
 
301-2.01 MATERIALS. Add to the first paragraph: Reclaimed Asphalt Material (RAM) may be substituted 
for aggregate base course for materials paid under 301(1) if it meets the requirements of Subsection 703-
2.17. 
 
301-3.03 SHAPING AND COMPACTION. Add the following to the end of the first paragraph: If RAM is 
used and the maximum density cannot be determined by ATM 207 or ATM 212, the Engineer may use 
ATM 412. The control strip for ATM 412 shall be at least 300 feet long using a vibratory compactor with a 
minimum dynamic force of 40,000 pounds. 
 
301-5.01. BASIS OF PAYMENT. Add the following: When RAM is substituted for aggregate, it will be paid 
for as Item 301.0001.00D1 Aggregate Base Course, Grading D-1 at the contract unit price.  
 
Any work required to make RAM usable and bring into compliance with section 703-2.17 is subsidiary. 
 
SRS-6 08/10/2020 
 
SR STANDARD MODIFICATION 
 
301-3.03 SHAPING AND COMPACTION. 
Add the following to the end of the first paragraph: If the maximum density cannot be determined by ATM 
207 or ATM 212, the Engineer may use ATM 309. The control strip for ATM 309 shall be at least 300 feet 
long using a vibratory compactor with a minimum dynamic force of 40,000 pounds. 
 
Delete the last paragraph beginning with “The finished surface” and replace with the following: After the 
base course compaction is complete the Engineer will test the surface for smoothness and accuracy of 
grade and crown with a 10 foot straightedge.  Correct any areas that vary more than 3/8 inch when 
measured in any direction with the straightedge, or vary more than 1/2 inch from the proposed grade as 
established by grade hubs. Make corrections by scarifying, reshaping, re-compacting, and otherwise 
manipulating, until the required smoothness and accuracy is obtained. 
 
SRM-8 08/10/2020 
 
STANDARD MODIFICATION 
 
301-3.03 SHAPING AND COMPACTION.  In the second paragraph of this subsection, delete the words 
“and ATM 214”. 
 
HSM20-5 11/30/2020 
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SECTION 306 
 

ASPHALT TREATED BASE COURSE 
 
306-2.01  MATERIALS. Aggregate. Add the following: Aggregates accepted for gradation based on 
samples taken after discharge from the hot plant may exceed the No. 200 sieve limit of 6%, but must not 
exceed 8%.  At the Contractor’s option, the aggregate gradation approved in the asphalt mix design under 
Section 401 may be used in lieu of grading D-1. 
 
306-3.01 COMPOSITION OF MIXES. Delete the third paragraph and replace with the following: The ATB 
mixture must contain between 4.0 percent and 5.0 percent asphalt binder PG 58-28. Furnish anti-strip 
additive in the amount of 0.3 percent per ton of asphalt binder. 
 
306-3.02 WEATHER LIMITATIONS.  Delete this Subsection and replace with the following: Do not place 
ATB on a frozen subgrade or when there is standing or ponding water on the subgrade. Do not place ATB 
unless air temperatures are above freezing and stable or rising. 
 
306-3.07 MIXING. Delete the last three words at the end of the Subsection and insert the following after 
"cold feed conveyor":  "or from representative samples taken from the stockpile, at the Engineer’s option. 
When ATM 406 is used to determine asphalt binder content, the sample used in the ignition oven will be 
used for gradation in accordance with ATM 408.” 
 
306-3.08 SPREADING AND FINISHING. In the 2nd paragraph, replace the 3rd and 4th sentences with: Prior 
to placing ATB, clean existing surfaces of loose material and uniformly coat contact surfaces of cold joints, 
curbing, gutters, manholes and other structures with tack coat meeting Section 402. Place tack coat 
meeting Section 402 between successive layers of ATB. 
 
Add the following: Offset the longitudinal joints in the ATB course six inches from subsequent ATB or Hot 
Mix Asphalt Pavement (HMA) layers. Offset transverse joints in the ATB by approximately 30 feet. 
 
306-4.01  METHOD OF MEASUREMENT.  Add the following to the first paragraph: For ATB, a Sublot will 
be 500 Tons. 
 
SR SPECIAL PROVISION 
 
306-4.01 METHOD OF MEASUREMENT. Delete the 2nd paragraph and replace with the following: Asphalt 
Binder. Asphalt binder will not be measured for payment 
 
306-5.01 BASIS OF PAYMENT. Add the following: Payment for Item 306.0001.0000 ATB includes Asphalt 
Binder. 
 
SRS-9a 02/26/2020 
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SR STANDARD MODIFICATION 
 
Delete Section 401 in its entirety and replace with the following: 
 

SECTION 401 
 

HOT MIX ASPHALT PAVEMENT 
 
401-1.01 DESCRIPTION. Construct one or more courses of plant-produced Hot Mix Asphalt (HMA) 
pavement on an approved surface, to the lines, grades, and depths shown on the Plans. 
 
Warm Mix Asphalt (WMA) may be used in lieu of conventional HMA. If the Contractor proposes WMA all 
provisions of this Section are in effect with the exception of a reduction in temperature may be allowed to 
produce and construct the asphalt concrete consistent with the WMA technology approved. 
 

MATERIALS 
 

401-2.01  ASPHALT BINDER.  Conform to Subsection 702-2.01.  Asphalt binder may be conditionally 
accepted at the source providing a manufacturers certification of compliance according to Subsection 106-
1.05, and test results of the applicable requirements of Section 702. Use PG 58-28 if no Grade is specified. 
 
401-2.02  LIQUID ANTI-STRIP ADDITIVE.  Add anti-strip additive at the following rates by weight of asphalt 
binder at the point of manufacture: 
 

Liquid Anti-Strip Type Dose, % 
Amines Based 0.30 
Phosphate Ester Based 0.30 
Organo-Silane Based 0.05 

 
401-2.03  JOINT ADHESIVE.   Conform to Subsection 702-2.05.  
 
401-2.04  JOINT SEALANT.   Conform to Subsection 702-2.06. 
 
401-2.05  WARM MIX ASPHALT (WMA).   Conform to Subsection 702-2.07. 
 
401-2.06  ASPHALT RELEASE AGENT.  Conform to Subsection 702-2.08.   
 
401-2.07 AGGREGATES.  Conform to Subsection 703-2.04.  Use a minimum of three stockpiles of 
aggregate. 
  
401-2.08  RECYCLED ASPHALT PAVEMENT.  Recycled asphalt pavement (RAP) may be used in the 
production of HMA.  The RAP may be from pavements removed under the Contract, or from an existing 
stockpile.  Conform to Subsection 703-2.16.   
 
401-2.09 JOB MIX DESIGN (JMD).  Provide target values for gradation that satisfy both the broad band 
gradation limits shown in Table 703-4 and the requirements of Table 401-1, for the Type and Class of HMA 
specified. 
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TABLE 401-1 
             HMA MARSHALL DESIGN REQUIREMENTS 

DESIGN PARAMETER CLASS 
“A” 

CLASS 
“B” 

HMA (Including Asphalt Binder) 
 Stability, Pounds 1800 Min. 1200 Min. 
 Flow, 0.01 Inch 8 – 14 8 - 16 
 Voids in Total Mix (VTM), % 3.0 – 4.0 3.0 – 4.0 
 Compaction, Number of Blows Each Side of 

Test Specimen 75 50 

Asphalt Binder 
 Voids Filled with Asphalt (VFA), % 65 - 75 65 - 78 
 Asphalt Content, Min. % 5.0 5.0 
Dust-Asphalt Ratio* 0.6 - 1.4 0.6 - 1.4 
Voids in the Mineral Aggregate (VMA), %, Min. 
 Type I 12.0 11.0 
 Type II 13.0 12.0 
 Type III 14.0 13.0 
Liquid Anti-Strip Additive**,% 0.30 0.30 
RAP, %, Max. 15.0 15.0 

*Dust-Asphalt ratio is the percent of material passing the No. 200 sieve divided by the percent of 
effective asphalt binder (calculated by weight). 
** By Weight of Asphalt Binder 
. 

The approved JMD will specify the Target Values (TV) for gradation, the TV for asphalt binder content, the 
Maximum Specific Gravity (MSG) of the HMA, the additives, and the recommended mixing temperature 
range. 
 
Submit the following to the Engineer at least 30 days before the production of HMA: 
 

a. A letter stating the location, size, and type of mixing plant. The letter shall state whether or not 
WMA, RAP, or both will be used. The letter shall include the proposed gradation for the JMD, 
gradations for individual stockpiles, and the blend ratio of each aggregate stockpile.  
  

b. Representative samples of each aggregate (coarse, intermediate, fine, blend material and mineral 
filler, if any) in the proposed mix design. Furnish a total of 350 pounds of material in the proportional 
amounts in the proposed JMD. 
 

c. Five separate 1-gallon samples of the asphalt binder proposed for use in the HMA. Include name 
of product, manufacturer, test results of the applicable quality requirements of Subsection 702-
2.01, manufacturer's certificate of compliance according to Subsection 106-1.05, a temperature- 
viscosity curve for the asphalt binder or manufacturer's recommended mixing and compaction 
temperatures, and current Material Safety Data Sheet. 
 

d. One sample, minimum one pint, of the anti-strip additive proposed, including name of product, 
manufacturer, and manufacturer's data sheet, and current Material Safety Data Sheet. 
 

e. Testing results per Subsection 106-1.03.1 for each aggregate type proposed for use.  
 

f. If applicable, a letter stating the WMA technology (Subsection 702-2.07) to be used, location where 
additive will be introduced and manufacturer’s recommended usage rate for each type of HMA. 
Provide a written proposal describing the technology and products to be used, the production 
details, the expected mixing and compaction temperatures, specialized Asphalt Mixing Plant 
modifications, and testing items that require special attention during WMA production and 
placement, including compatibility of additives to the asphalt cement and its constituents.   
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The mix design requirements for conventional HMA apply to the development of a WMA mix design, 
unless the WMA technology warrants modifications to the mix design process that is justified in the 
written proposal.  
 
For WMA using chemical or mineral additives, submit a sample of the additive as the mix design 
will be checked with the additive in the mixture to determine if an adjustment in mix proportioning 
is necessary to achieve the same or similar properties and performance as conventional HMA.   
 
 

g. If applicable, representative samples of any RAP proposed for use.  Furnish a minimum of 200-
pound sample of proposed RAP. 

 
The Engineer will evaluate the material and the proposed gradation using ATM 417 and the requirements 
of Table 401-1 for the appropriate Type and Class of HMA specified, and establish the approved JMD which 
will become a part of the Contract. 
 
Obtain an approved JMD prior to shipment of aggregates to an asphalt plant site and producing HMA for 
payment.   
 
Contractor Mix Design.  If a bid item for JMD appears in the contract, or if the Engineer approves a request 
from the Contractor to perform the JMD at no cost to the Department, provide a JMD following the 
requirements specified in this section.  Submit the JMD to the Engineer at least 30 working days before 
HMA production.  Submit samples to the Engineer upon request for JMD verification testing. 
 
All Contractor-furnished JMDs shall be sealed by a Professional Engineer registered in the State of Alaska.  
The Professional Engineer shall certify that the JMD was performed according to the specified procedures, 
and meets all project specifications.    
 
Changes.  Submit a new JMD with changes noted and new samples in the same manner as the original 
JMD submittal when: 
 

a.  The results of the JMD evaluation do not achieve the requirements specified in Table 401-1 
 

b. The asphalt binder source is changed 
 

c. The source of aggregate, aggregate quality, or gradation is changed 
 
Changes to the JMD apply only to HMA produced after the approval of changes. 
 

CONSTRUCTION REQUIREMENTS 
 
401-3.01 PRE-PAVING MEETING.  Hold a pre-paving meeting on-site with the Engineer at least three days 
before paving begins. Include the project superintendent, paving foreman, asphalt plant operator, and the 
Contractor’s quality control representative at the pre-paving meeting. Submit a paving plan and pavement 
inspection plan (per 401-3.20) at least seven days prior to the pre-paving meeting. 
 
Include the following elements in the paving plan and address these elements at the meeting: 
 

a. Paving schedule, including sequence of operations and number of anticipated days of paving. 
 
b. Number and capacity of trucks, cycle time, and delivery rate. 

 
c. Manufacturer and model of the paver and pickup machine, including information on grade followers, 

sensors, operating speed, and production rate of the paver. 
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d. Number, type, weight, and operating speed of rollers. 
 
e. Plant operating capacity and calibration, target production rate, and summary of plant modifications 

(if applicable) for production of WMA. 
 
f. Procedures to produce consistent HMA. 
 
g. Procedures to minimize material and thermal segregation. 
 
h. Procedures to minimize premature cooling. 
 
i. Procedures to achieve HMA density. 
 
j. Joint location and constructing, including joint adhesive for all top-layer joints, and corrective action 

for joints that do not meet requirements. 
 
k. Quality control testing methods, frequencies and sample locations for gradation, asphalt binder 

content, in-place density, surface smoothness, moisture content of aggregates and mix, 
temperatures at the plant and job site, and any additional testing deemed necessary to control the 
process and furnish a product meeting the contract requirements. 

 
l. Any other information or procedures necessary to provide completed HMA construction that meets 

the contract requirements. 
 
Include the following elements in the pavement inspection plan and address these elements at the meeting: 
 

a. Process for daily inspections. 
 
b. Means and methods to remove and dispose of project materials. 
 

401-3.02  RESERVED.   
 
401-3.03  WEATHER LIMITATIONS.  Place HMA on a dry, non-yielding roadbed. Place the top layer of 
HMA between the dates of May 15 and September 15, unless otherwise approved in writing by the 
Engineer. Do not place any HMA on frozen or yielding roadbed material, when free water is present on the 
road surface, or when weather conditions prevent proper handling or finishing of the mix. Do not place any 
HMA unless the roadway surface temperature is at a minimum of 40° F or warmer.   
 
401-3.04 EQUIPMENT, GENERAL.  Use equipment in good working order and free of HMA buildup.  Make 
all equipment available for inspection and demonstration of operation a minimum of 24 hours before 
placement of HMA. 
 
401-3.05  ASPHALT MIXING PLANT.  Meet AASHTO M 156.  Use an HMA plant capable of producing at 
least 150 tons of HMA per hour noted on posted Alaska Department of Environmental Conservation (ADEC) 
air quality permit, designed to dry aggregates, maintain consistent and accurate temperature control, and 
accurately proportion asphalt binder and aggregates.  Calibrate the HMA plant and furnish copies of the 
calibration data to the Engineer at least 24 hours before HMA production.   
 
Provide a scalping screen at the asphalt plant to prevent oversize material or debris from being incorporated 
into the HMA. 
 
Provide a tap on the asphalt binder supply line just before it enters the plant (after the 3-way valve) for 
sampling asphalt binder.  Provide aggregate and asphalt binder sampling locations meeting AKOSH safety 
requirements. 
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You may use belt conveyor scales to proportion plant blends and mixtures if the scales meet the general 
requirements for weighing equipment and are calibrated according to the manufacturer’s instructions. 
 
If WMA is approved by the Engineer, modify the mixing plant as required by the manufacturer and WMA 
additive manufacturer.  
 
401-3.06  HAULING EQUIPMENT.  Haul HMA in trucks with tight, clean, smooth beds. Keep beds free of 
petroleum oils, solvents, or other materials that would adversely affect the mixture. Apply a thin coat of 
approved asphalt release agent to beds as necessary to prevent mixture adherence. Cover the asphalt 
load in the haul unit with a tightly secured tarp when: 1) the haul is greater than 30 minutes one-way 2) it is 
raining along the haul route, or 3) the air temperature is below 40° F. 
  
Do not transport HMA on barges. 
 
Provide the number of hauling vehicles needed to maintain continuous flow to the paver while 
accommodating the plant capacity outlined in 401-3.05. 
 
401-3.07 ASPHALT PAVERS.  Use self-propelled asphalt pavers with heated vibratory screed assemblies 
to spread and finish HMA to the specified section widths and thicknesses without introducing thermal or 
material segregation.  
 
Equip the paver with a receiving hopper having sufficient capacity for a uniform spreading operation and a 
distribution system to place the HMA uniformly in front of screed.  Use a screed assembly that produces a 
finished surface of the required smoothness, thickness and texture without tearing, shoving or displacing 
the HMA. Heat and vibrate screed extensions. Place auger extensions within 20 inches of the screed 
extensions or per written manufacturer’s recommendations.  
 
Equip the paver with a means of preventing segregation of the coarse aggregate particles from the 
remainder of the HMA when carried from the paver hopper back to the augers. 
 
Equip the paver with automatic screed controls capable of operating from a reference line or a ski from 
either or both sides of the paver.   
The use of a “Layton Box” or equivalent towed paver is allowed only on bike paths, sidewalks, and 
driveways. 
 
401-3.08  ROLLERS.   Use self-propelled rollers designed to compact HMA and capable of reversing 
without shoving or tearing the mixture. Select rollers that will not crush the aggregate or displace the HMA. 
Equip vibratory rollers with separate vibration and propulsion controls.  
 
Utilize a pneumatic roller in the complement of rollers to compact a leveling course.  Use a fully skirted 
pneumatic-tire roller having a minimum operating weight of 3000 pounds per tire. 
 
Provide a sufficient number and weight of rollers to compact the mixture to the required density while 
maintaining the pace of the paving operations. 
 
401-3.09 MATERIAL TRANSFER DEVICE / MATERIAL TRANSFER VEHICLE. Do not transfer HMA 
directly from the hauling equipment to the paver during placement of the final lift. For the final lift, use a 
Material Transfer Device or a Material Transfer Vehicle (as defined below) to deliver the HMA from the 
hauling equipment to the paver. HMA placed in irregularly shaped and minor areas such as road 
approaches, tapers, and turn lanes are excluded from this requirement. 
 
A Material Transfer Device (e.g. a windrow elevator) takes HMA delivered by the hauling equipment and 
transfers the HMA directly to the paver. 
 



 

KTN Herring Cove Bridge Improvements 
SFHWY00072 401-6 8/11/2021 

A Material Transfer Vehicle (e.g. a Roadtec Shuttle Buggy, Weiler E2850) is self-propelled, takes HMA 
delivered by the hauling equipment, stores a minimum of 20 tons of HMA, remixes the HMA with multiple 
pitch augers to a uniform temperature, and transfers the HMA directly to the paver. 
 
401-3.10 PREPARATION OF EXISTING SURFACE.  Prepare existing surfaces according to the Contract. 
Prior to placing HMA, clean existing surfaces of loose material and uniformly coat contact surfaces of 
curbing, gutters, manholes and other structures with tack coat material meeting Section 402.  Treat cold 
joint surfaces according to 401-3.17.   
 
Before applying tack coat to an existing paved surface, clean the surface.  Remove irregularities to provide 
a reasonably smooth and uniform surface.  Clean the edges of existing pavements, which are to be adjacent 
to new pavement, to permit the adhesion of asphalt materials.  Wash and sweep the paved surface clean 
and free of loose materials. 
 
When Item 401.0016.0000 appears in the bid schedule: 
 
1. Clean loose material from cracks. 

 
2. Fill the cleaned cracks, wider than 1 inch, with an approved HMA tamped in place. 
 
When Item 401.0017.0000 appears in the bid schedule, prelevel ruts, pavement delaminations, and 
depressions, having a depth greater than 1/2 inch with an approved HMA. Apply tack coat to all areas to 
be preleveled. 
 
When Item 401.0018.0000 appears in the bid schedule: 
1. Notify the Engineer of pavement areas where the milling operation creates thin or unstable pavement 

areas, or where it breaks through existing pavement. 
 
2. In those areas, remove thin and unstable pavement, and 2 inches of existing base material, compact 

and replace with an approved HMA.   
  
401-3.11  PREPARATION OF ASPHALT.  Provide a continuous supply of asphalt binder to the asphalt 
mixing plant at a uniform temperature, within the recommended mixing temperature range. 
 
401-3.12  PREPARATION OF AGGREGATES.  Dry the aggregate so the moisture content of the HMA, 
sampled at the point of acceptance for asphalt binder content, does not exceed 0.5% (by total weight of 
mix), as determined by ATM 407. 
 
Heat the aggregate for the HMA to a temperature compatible with the mix requirements specified.   
 
Adjust the burner on the dryer to avoid damage to the aggregate and to prevent the presence of unburned 
fuel on the aggregate.  HMA containing soot or fuel is unacceptable per Subsection 105-1.11. 
 
401-3.13  MIXING.  Combine the aggregate, asphalt binder, and additives in the mixer in the amounts 
required by the JMD. Mix to obtain at least 98% coated particles when tested according to AASHTO T195. 
 
For batch plants, put the dry aggregate in motion before addition of asphalt binder. 
 
Mix the HMA within the temperature range determined by the JMD. 
 
Upon the Engineer’s request, provide daily burner charts showing start/stop times and temperatures.  
 
401-3.14  TEMPORARY STORAGE OF HMA.  Silo type storage bins may be used, provided the 
characteristics of the HMA remain unaltered.   
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Signs of visible segregation, heat loss, changes from the JMD, change in the characteristics of asphalt 
binder, lumpiness, and stiffness of the mixture, are causes for rejection. 
 
Do not store HMA on barges. 
 
401-3.15  PLACING AND SPREADING.  Use asphalt pavers to distribute HMA, including leveling course 
and temporary HMA.  Place the HMA upon the approved surface, spread, strike off, and adjust surface 
irregularities. The maximum compacted lift thickness allowed is 3 inches. 
 
When multiple lifts are specified in the Contract, do not place the final lift until all lower lifts throughout that 
section, are placed and accepted. 
 
Do not place HMA abutting curb and gutter until curb and gutter have cured for at least 72 hours, or reached 
80% of the minimum required compressive strength.   
 
When practicable, adjust elevation of metal fixtures before paving the final lift, so they will be between 1/4 
and 1/2 inch below the top surface of the final lift. Metal fixtures include, but are not limited to manholes, 
valve boxes, monument cases, hand holes, and drains. 
 
Use hand tools to spread, rake, and lute the HMA in areas where irregularities or unavoidable obstacles 
make mechanical spreading and finishing equipment impracticable. 
 
Place HMA over bridge deck membranes according to Section 508 and the membrane manufacturer's 
recommendations. If using WMA, ensure the placement temperature meets the membrane manufacturer’s 
temperature requirements. 
 
Do not mix HMA produced from different plants for testing or paving.   
 
401-3.16  COMPACTION. Thoroughly and uniformly, compact the HMA by rolling.  In areas not accessible 
to large rollers, compact with mechanical tampers or trench rollers.   
 
The target value for density is 94.0% of the Maximum Specific Gravity (MSG) as determined by ATM 409.  
The MSG from the approved JMD will be used for the first lot of each type of HMA.  The MSG for subsequent 
lots will be determined from the first sublot of each lot. 
 
During placement of asphalt concrete the Engineer may evaluate the HMA immediately behind the paver 
for thermal segregation using an infrared camera. If there is a temperature differential that exceeds 25° F 
within the newly placed mat, low density is likely to occur. The real time thermal images and thermal profile 
data will become part of the project records and will be made available to you. The contractor shall 
immediately adjust the laydown procedures to correct the problem. If the Engineer observes four or more 
areas in any given pay lot where the thermal images indicate low density is probable, they will order those 
areas to be cored for determination of density. Requirements in Subsection 401-4.02, paragraph 3. Density 
apply. These cores will be evaluated under Subsection 401-4.05. 
 
Do not leave rollers or other equipment standing on pavement until the HMA has cooled sufficiently to 
prevent indentation. 
 
401-3.17  JOINTS.  Place and compact the HMA to provide a continuous bond, texture, and smoothness 
between adjacent sections of the HMA. 
 
Minimize the number of joints.  Do not construct longitudinal joints in the driving lanes unless approved by 
the Engineer in writing at the pre-paving meeting.  Offset the longitudinal joints in one layer from the joint 
in the layer immediately below by at least 6 inches.  Align the joints of the top layer at the centerline or lane 
lines. If the combined width of the lane and shoulder is 18 feet or less, place the HMA without a joint at the 
outside lane line. 
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Form transverse joints by saw-cutting back on the previous run to expose the full depth of the course or by 
using a removable bulkhead.  Skew transverse joints 15 to 25 degrees, unless paving a milled surface.  
 
For all joints below the top lift, and transverse joints in the top lift, uniformly coat joint surfaces with tack 
coat material meeting Section 402 prior to paving against the joint. 
 
Construct longitudinal joints in the top lift by one of the following methods: 
 
1. Cut or mill the joint to a smooth vertical face, parallel to centerline ±1 inch. A maximum of 4 inches will 

be allowed for cutting back of longitudinal joints. Uniformly coat the entire cut joint face with a joint 
adhesive 1/8” thick prior to paving against the joint. Follow the joint adhesive manufacturer’s 
recommendations for temperatures and application method. Remove joint adhesive applied to the top 
of pavement surface.  
 

2. Use an infrared joint heater to reheat the existing mat above 2000F, within 3 inches of the joint, at the 
time HMA is placed against the joint. Do not use an open flame, do not allow the HMA to burn, and do 
not heat the HMA above the mixing temperature when reheating. The longitudinal joint may be cut or 
milled back a maximum of 4 inches, at the Contractor’s option. 

 
The Lower Specification Limit for top lift longitudinal joint density is 91.0% of the MSG of the panel 
completing the joint. MSG will be determined according to ATM 409. The MSG from the approved JMD will 
be used for the first lot of each type of HMA. The MSG for subsequent lots will be determined from the first 
sublot of each lot.  
 
If pay item 401.0009.____ Longitudinal Joint Density appears in the contract, top lift longitudinal joints will 
be evaluated for acceptance according to Subsection 401-4.03. No adjustment will be made to the MSG or 
any other material property due to the application of joint adhesive in evaluating the joint density.  
 
Correct improperly formed joints that result in surface irregularities according to an approved corrective 
action plan.   
 
If the longitudinal joint density test result for a sublot is between 89.0% and 91.0%, seal the surface of all 
longitudinal joints within that sublot using a joint sealant meeting Subsection 702-2.06. Apply joint sealant 
according to the manufacturer’s recommendations while the HMA is clean, free of moisture and prior to 
final traffic marking.  Place the sealant at an application rate of 0.15 gallons per square yard, and at least 
12 inches wide centered on the longitudinal joint. 
 
When the longitudinal joint density test result for a sublot is less than 89.0%, the work is unacceptable 
according to 105-1.03. 
 
Hot lapped joints are defined as joints formed when both mats that form the joint did not cool below 200°F 
within 3 inches of the joint. A joint that is allowed to cool below 200°F and subsequently reheated is not a 
hot lapped joint. Tack coat and joint adhesive are not required on hot lapped joints. Hot lapped joints will 
not be tested for joint density. 
 
401-3.18  SURFACE REQUIREMENTS AND TOLERANCES.  The finished surface of all HMA paving 
must match dimensions shown in the contract for horizontal alignment and width, profile grade and 
elevation, crown slope, and pavement thickness. Water must drain across the pavement surface without 
ponding. The surface must have a uniform texture, without ridges, puddles, humps, depressions, and roller 
marks. The surface must not exhibit raveling, cracking, tearing, asphalt bleeding, or aggregate segregation. 
Leave no foreign material, uncoated aggregate or oversize aggregate on the HMA surface.  
 
The Engineer will test the top lift after final rolling at selected locations using a 10-foot straightedge. The 
entire pavement surface may be measured, including beginning and ending transitions, turn lanes, and all 
joints. The Engineer will identify pavement areas that deviate more than 3/16 inch from the straightedge, 
including joints, as unacceptable work. For a milled leveling course, the Engineer will identify areas that 
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deviate more than 3/8 inch from the level of the adjacent pavement as unacceptable work. Perform 
corrective work as described below. After the Contractor performs corrective work, the Engineer will retest 
the area. 
 
When Item 401.0010.____ Pavement Smoothness Price Adjustment appears in the Bid Schedule: 
 
• Pavement smoothness will be evaluated for price adjustment according to Subsection 401-4.03.3. 
• The Engineer will use an inertial profiler to measure the top lift HMA surface in the driving lanes for 

surface smoothness within 21 days after paving is complete and driving lanes are delineated. 
 
Profiler measurements will be taken on through lanes identified in the contract.  Profiler measurements will 
not be taken in turn lanes, intersections, ramps, lane transitions, or within 25 feet of bridge abutments and 
transverse joints with pre-existing pavement. 
 
The Engineer will measure the pavement smoothness in both wheel paths of each lane.  The smoothness 
will be measured as International Roughness Index (IRI), reported as inches/mile, at 0.1 mile increments.  
Pavement smoothness is the average of all IRI measurements for the project. 
 
The Engineer will identify areas requiring corrective work in accordance with Table 401-4.  Perform full 
lane-width corrective work in those areas.  The Engineer may waive corrective work for localized roughness 
for deficiencies resulting from manholes or other similar appurtenances near the wheel path. 
 
Perform corrective work according to one of the following or by a method approved by the Engineer: 
 
1. Diamond Grinding.  If the required pavement thickness is not decreased by more than 0.25”, grind to 

the required surface tolerance and cross section.  Remove and dispose of all materials resulting from 
the grinding process. Apply joint sealant and sand to exposed aggregates per the manufacturer’s 
recommendations. 
 

2. Overlaying.  Mill or sawcut the existing pavement to provide a vertical transverse joint face to match 
the overlay to the existing pavement.  Apply tack coat on the milled surface and joint adhesive to all 
vertical joints and overlay the full width of the underlying pavement surface.  Use the same approved 
HMA for overlays.  Place a minimum overlay thickness of 2.0 inches. 
 

3. Mill and Fill. Mill the existing pavement to provide a vertical transverse joint face. Apply tack coat to the 
milled surface and joint adhesive to all vertical joints prior to inlay new HMA to match the existing 
pavement.  Use the same approved HMA.  Place a minimum thickness of 2.0 inches. 

 
After completion of corrective work, the Engineer will measure the pavement surface with an inertial profiler 
for a smoothness price adjustment. 
 
401-3.19  REPAIRING DEFECTIVE AREAS.  Remove HMA that (determined visually or by testing) is 
contaminated with foreign material, segregated, flushing, or bleeding. Remove and dispose defective HMA 
for the full thickness of the course.  Cut the pavement so that edges are vertical and the sides are parallel 
to the direction of traffic.  Prepare joints as described in Subsection 401-3.17.  Place and compact fresh 
HMA so that compaction, grade and smoothness requirements are met. 
 
401-3.20  ROADWAY MAINTENANCE.  Inspect daily according to pavement inspection plan. Daily remove 
and dispose of project materials incorrectly deposited on existing and new pavement surfaces(s) inside and 
outside the project area including haul routes. 

 
The Contractor is responsible for damage caused by not removing these materials and any damage to the 
roadway from the removal method(s). 
 
Repair damage to the existing roadway that results from fugitive materials or their removal. 
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401-4.01  METHOD OF MEASUREMENT.  Section 109 and the following: 
 
1. Hot Mix Asphalt. 
 

a. By weight.  No deduction will be made for the weight of asphalt binder or anti stripping additive or 
cutting back joints. If the use of WMA is approved by the Engineer, WMA additives will not be 
measured separately and are considered subsidiary to the HMA pay item. 

 
b. By the final HMA surface area. No deduction will be made for small appurtenances surrounded by 

HMA, such as manhole covers and valve boxes. 
 
2. Asphalt Binder.  By weight, as follows: 

 
Method 1 will be used for determining asphalt binder quantity unless otherwise directed in writing. 
Method 1 will be used when the HMA includes RAP.  The procedure initially used will be the one used 
for the duration of the project.  No measurement will be made for any asphalt binder more than 0.4% 
above the optimum asphalt binder content specified in the JMD. 

 
Method 1: Percent of asphalt binder for each sublot multiplied by the total HMA weight represented by 
that sublot. The Engineer will use either ATM 405 or ATM 406 to determine the percent of asphalt 
binder. The same test method used for the acceptance testing of the sublot will be used for computation 
of the asphalt binder quantity. In the absence of testing, the percent of asphalt binder will be the target 
value for asphalt binder in the JMD. If retesting of a sample for asphalt binder content is performed, the 
retest result will be used for calculating the asphalt binder quantity. 

 
Method 2: Supplier's invoices minus waste, diversion and remnant.  This procedure is an Engineer’s 
option for projects where deliveries are made in tankers and the asphalt plant is producing HMA for 
one project only. 

 
The Engineer may direct, at any time that tankers are weighed in the Engineer’s presence before and 
after unloading. If the weight determined at the project varies more than 1% from the invoice amount, 
payment is based on the weight determined at the project. 

 
Any remnant or diversion will be calculated based on tank stickings or weighing the remaining asphalt 
binder. The Engineer will determine the method. The weight of asphalt binder in disposed HMA will be 
calculated using the target value for asphalt binder as specified in the JMD. 

 
3. Job Mix Design. When specified, a Contractor furnished JMD will be measured as one for each HMA 

class and type. Additional JMDs will not be measured for payment. 
 
4. Temporary Pavement.  By weight, without deduction for the weight of asphalt binder or anti-strip 

additive. 
 
5. Leveling Course.  By nominal width times linear foot placed or by weighing without deduction for the 

weight of asphalt binder or anti-strip additive. 
 
6. HMA Price Adjustment.  Calculated by quality level analysis under Subsection 401-4.03.1.   
 
7. Longitudinal Joint Density Price Adjustment.  By the linear foot of longitudinal joint under Subsection 

401-4.03.2. 
 
8. Joint Adhesive.  By the linear foot of longitudinal and transverse joint. 
 
9. Pavement Smoothness Price Adjustment.  Calculated from inertial profiler data using FHWA’s ProVAL 

software under Subsection 401-4.03.3. 
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10. Asphalt Material Price Adjustment.  Determined under Subsection 401-4.04. 
 
11. Liquid Anti-Strip Additive.  Based on the number of tons of asphalt binder containing required additive. 

 
12. Crack Repair.  From end to end of the crack repaired according to 401-3.10, measured horizontally 

along the centerline of the crack.  Cleaning loose material from cracks, asphalt binder, and HMA to fill 
cracks will not be measured separately but are subsidiary to crack repair. 
 

13. Prelevel for Ruts, Delaminations, and Depressions.  By the surface area where prelevel is placed 
according to 401-3.10(1), measured according to Section 109.  Asphalt binder, HMA, and cleaning 
loose material, will not be measured separately but are subsidiary to prelevel. 
 

14. Repair Unstable Pavement.  By the surface area of pavement repaired according to 401-3.10(2), 
measured according to Section 109.  Asphalt binder, HMA, and removal of pavement and base course 
will not be measured separately but are subsidiary to repair of unstable pavement. 

 
401-4.02 ACCEPTANCE SAMPLING AND TESTING.  The bid quantity of each type of HMA produced and 
placed will be divided into lots and the lots evaluated individually for acceptance.  
 
A lot will normally be 5,000 tons. The lot will be divided into sublots of 500 tons, each randomly sampled 
and tested for asphalt binder content, density, and gradation according to this Subsection. The lot will be 
evaluated for price adjustment according to Subsection 401-4.03.1. Seasonal startup or a new JMD 
requires starting a new lot. 
 
If less than 8 sublots have been placed at the time a lot is terminated, the material in the shortened lot will 
be included as part of the prior lot. The price adjustment computed for the prior lot will include the samples 
from the shortened lot. Density test results from material in the shortened lot will be based on the MSG of 
the shortened lot. Density test results from material in the shortened lot will be based on the MSG of the 
shortened lot. If there is no prior lot, and there are at least 3 sublots, the material in the shortened lot will 
be considered as a lot and the price adjustment will be based on the actual number of test results in the 
shortened lot. If there are less than 3 sublots, the HMA will be accepted for payment based on the 
Engineer’s approval of the JMD, and placement and compaction of the HMA to the specified depth, finished 
surface requirements and tolerances. The Engineer reserves the right to perform any testing required in 
order to determine acceptance. 
 
If 8 or 9 sublots have been placed at the time a lot is terminated, they will be considered as a lot and the 
price adjustment will be based on the actual number of test results in the shortened lot. 
 
If the bid quantity is between 1,500 to 4,999 tons, the quantity will be considered one lot.  The lot will be 
divided into sublots of 500 tons, each randomly sampled and tested for asphalt binder content, density, and 
gradation according to this Subsection. The lot will be evaluated for price adjustment according to 
Subsection 401-4.03.1.  
 
For bid quantity less than 1,500 tons, HMA will be accepted for payment based on the Engineer’s approval 
of the JMD, and placement and compaction of the HMA to the specified depth, finished surface 
requirements and tolerances. The Engineer reserves the right to perform any testing required in order to 
determine acceptance. 
 
Samples to be used for the purposes of material acceptance, assurance, or re-testing shall be sampled by 
the Contractor or the Contractor’s designee. The Engineer’s authorized representative shall be present and 
will observe the sampling process. Samples collected without direct observation or witnessing by the 
Engineer will not be allowed for purposes of determining acceptance, assurance, or for any re-testing. 
Sample in accordance with ATM 301, ATM 402, and ATM 413. Separate samples of mixture into quarters 
for distribution as follows: one quarter to the Contractor; one quarter held in reserve by the Engineer for re-
testing if needed; and combine the remaining two quarters and then split them for Acceptance and 
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Assurance testing. The separation of field sample and additional reduction for testing shall be done in 
accordance with ATM 404, with the exception that the Quarter-Master mechanical splitter may only be used 
for initial separation of the field sample.  
 
The Engineer will approve the method and designate the location of material to be sampled. Random 
sampling numbers and locations will be furnished by the Engineer, in accordance with SP 4, the Standard 
Practice for Random Sampling. The location of the sample will be provided to the Contractor just prior to 
the required time of sampling. The Contractor will be notified of the sample location as soon as the Engineer 
is able to verify the asphalt concrete to be tested has been produced.  
 
The Contractor shall sample at the determined random sample tonnage. In the event the Contractor’s 
designee is not prepared to take the sample at the proper time, the paving operation will stop; the truck with 
the sample will not unload until the designee is present and ready to take the sample. All costs and 
repercussion associated with the stopping of the paving operation shall be the responsibility of the 
Contractor. 
 
The Contractor shall furnish, maintain, and clean all equipment required in obtaining the samples. This 
equipment must be acceptable to the Engineer, and be in compliance with ATM 301 and ATM 402, or a 
method approved by the Engineer. The contractor’s sampling designee shall be either NICET Level II or 
WAQTC qualified in the appropriate field. In lieu of NICET or WAQTC qualifications, the Engineer may 
approve a designee that is experienced in hot mix asphalt sampling for QA programs and can demonstrate 
to the Engineer that he/she is proficient in the specified sampling procedures. 
 
Sampling and testing include the following:  
 
1. Asphalt Binder Content.  Take HMA samples randomly in the presence of the Engineer from behind 

the paver screed before initial compaction or from the windrow, according to ATM 402 or ATM 403, at 
the discretion of the Engineer. The location (behind the paver screed or windrow) will be determined at 
the pre-paving meeting. Random sampling locations will be determined by the Engineer. 

 
Asphalt binder content will be determined according to ATM 405 or ATM 406, at the discretion of the 
Engineer.  
 
Samples are not taken in driveways, tapers, and other areas not placed and compacted in the same 
manner as the through lanes. 

  
2. Aggregate Gradation. Aggregates tested for gradation acceptance will have the full tolerances from 

Table 401-2 applied. Samples are not taken in driveways, tapers, and other areas not placed and 
compacted in the same manner as the through lanes. 

 
a. Drum Mix Plants.  Samples will be taken from the combined aggregate cold feed conveyor via a 

diverter device, from the stopped conveyor belt or from the same location as samples for 
determination of asphalt binder content, at the discretion of the Engineer.  The aggregate gradation 
for samples from the conveyer system will be determined according to ATM 304.  For HMA 
samples, the gradation will be determined according to ATM 408 from the aggregate remaining 
after the ignition oven (ATM 406) has burned off the asphalt binder. Locate diverter devices for 
obtaining aggregate samples from drum mix plants on the conveyor system delivering combined 
aggregates into the drum.  Divert aggregate from the full width of the conveyor system and maintain 
the diverter device to provide a representative sample of aggregate incorporated into the HMA. 

 
       b.  Batch Plants.  Samples will be taken from dry batched aggregates according to ATM 301 or from 

the same location as samples for determination of asphalt binder content, at the discretion of the 
Engineer.  The aggregate gradation for dry batch samples will be determined according to ATM 
304.  For HMA samples, the gradation will be determined according to ATM 408 from the aggregate 
remaining after the ignition oven (ATM 406) has burned off the asphalt binder.  
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3. Density.  Take core samples at the locations determined and marked by the Engineer.  
 

a. Mat Cores:  The location(s) for taking core samples will be determined using a set of random 
numbers (independent of asphalt binder and aggregate sampling set of random numbers) and the 
Engineer's judgment.  Take no mat cores within 1 foot of a joint or edge. Core samples are not 
taken on bridge decks, driveways, tapers, and other areas not placed and compacted in the same 
manner as the driving lanes. 

 
b. Longitudinal Joint Cores:  The Engineer will mark the location(s) to take the core sample, centered 

on the visible surface joint, and adjacent to the mat core sample taken in the panel completing the 
joint. Longitudinal joint cores will only be taken in the top layer. 

 
Take core samples according to ATM 413 in the presence of the Engineer. Cut full depth core samples, 
centered on the marks and as noted above, from the finished HMA within 24 hours after final rolling.  
Neatly core drill one six inch diameter sample at each marked location.  Use a core extractor to remove 
the core - do not damage the core.  The Engineer will immediately take possession of the samples.  
Backfill and compact voids left by coring according to ATM 413. The Engineer will determine density of 
samples according to ATM 410. 

 
4. Retest.  A retest of any sample outside the specified limits may be requested provided the quality control 

requirements of Subsection 106-1.03 are met. Deliver this request in writing to the Engineer within 7 
days of receipt of the test for the sublot. The test method(s) used for acceptance of the original sample 
will be the test method(s) used for retesting. The Engineer will mark the sample location for the density 
retest by adding 2.0 foot longitudinally to the site of the original core using the same transverse offset. 
Cut and backfill the core within 24 hours of the Engineer marking the retest location. The original test 
results will be discarded and the retest result will be used in the price adjustment calculation regardless 
of whether the retest result gives a higher or lower pay factor. Only one retest per sample is allowed. 
When gradation and asphalt binder content are determined from the same sample, a request for a 
retest of either gradation or asphalt binder content results in a retest of both. Except for the first lot: 
when gradation and asphalt binder content are determined from the same sample, retesting for 
gradation and asphalt binder content from the first sublot of a lot will include retesting for the MSG; 
when separate samples are used to determine gradation and asphalt binder content, retesting for 
asphalt binder content will include retesting for the MSG. Retesting will be performed by a Department 
laboratory. 

 
5. Asphalt Binder Quality.  The lot size for asphalt binder will normally be 200 tons.  If a project has more 

than one lot and the remaining asphalt binder quantity is less than 85 tons, it will be added to the 
previous lot and that total quantity will be evaluated as one lot.  If the remaining asphalt binder quantity 
is 85 tons or greater, it will be sampled, tested and evaluated as a separate lot. 

 
If the bid quantity of asphalt binder is between 85 – 200 tons, the contract quantity is considered as 
one lot and sampled, tested, and evaluated according to this subsection.  Quantities of asphalt binder 
less than 85 tons will be accepted based on manufacturer’s certified test reports and certification of 
compliance. 

  
Sample asphalt binder at the plant from the supply line in the presence of the Engineer according to 
ATM 401.  The Engineer will take immediate possession of the samples.  Take three samples from 
each lot; one for acceptance testing, one for Contractor requested retesting, and one held in reserve 
for referee testing if requested. 

 
6. Asphalt Binder Grade Retest.  Retest of acceptance test results may be requested provided the quality 

control requirements of Subsection 106-1.03 are met.  Deliver the request in writing to the Engineer 
within 3 days of receipt of notice of failing test.  The original test results are discarded and the retest 
result will be used for acceptance.  Only one retest per sample is allowed.  
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If the contractor challenges the result of the retest, the referee sample held by the Engineer will be sent 
to a mutually agreed upon independent AASHTO accredited laboratory for testing.  The original 
acceptance test result, the retest acceptance test result, and the referee sample test result will be 
evaluated according to ASTM D3244 to obtain an Assigned Test Value (ATV).  The ATV will be used 
to determine if the asphalt binder conforms to the contract.  Reimburse the Department for the referee 
sample test if the ATV confirms the asphalt binder does not meet contract requirements. 

 
401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE. The Engineer may reject material which 
appears to be defective based on visual inspection.  If a test of rejected material is requested, a minimum 
of two samples are collected from the rejected material and tested.  If all test results are within specification 
limits, payment for the material will be made. 
 
The following methods are applied to each type of HMA when Price Adjustment Pay Items are included in 
the Bid Schedule.  These methods describe how price adjustments are determined based on the quality of 
the HMA, longitudinal joint density and pavement smoothness. 
 
1. HMA Price Adjustment.  Acceptance test results for HMA asphalt binder content, gradation and mat 

density are used in HMA price adjustment.  These test results for a lot are analyzed collectively and 
statistically by the Quality Level Analysis (QLA) method as specified in Subsection 106-1.03.3 to 
determine the total estimated percentage of the lot that is within specification limits. The values for 
percent passing the #200 sieve, asphalt binder content and density test results are reported to the 
nearest 0.1 percent.  All other sieves used in QLA are reported to the nearest whole number. 

 
The HMA price adjustment is based on the lower of two pay factors.  The first factor is a composite pay 
factor (CPF) for HMA that includes gradation and asphalt binder content.  The second is the density 
pay factor (DPF). 
 
A lot containing material with less than a 1.000 pay factor will be accepted at an adjusted price, provided 
that pay factor is at least 0.800 and there are no isolated defects identified by the Engineer. A lot 
containing material that fails to obtain the minimum pay factor will be considered unacceptable and 
rejected under Subsection 105-1.11. 

 
      HMA pay factors are computed as follows: 
       

a.  All statistical Quality Level Analysis (QLA) will be computed using the Engineer’s Price Adjustment 
programs. 

 
b.  The USL and LSL are equal to the Target Value (TV) plus and minus the allowable tolerances in  

Table 401-2, or as shown below.  The TV is the specification value shown in the approved Job Mix 
Design. When applying tolerances for gradation, the specification limits will not exceed 100% for the 
Upper Specification Limit (USL) nor 0% for the Lower Specification Limit (LSL). Tolerances for the 
largest sieve specified will be plus 0 and minus 1 for quality level analysis purposes. 

 
TABLE 401-2 

HMA LOWER SPECIFICATION LIMIT (LSL) & UPPER SPECIFICATION LIMIT (USL) 
Measured Characteristics LSL USL 

1 inch sieve 99 100 
3/4 inch sieve TV-6 TV+6 
1/2 inch sieve TV-6 TV+6 
3/8 inch sieve TV-6 TV+6 

No. 4 sieve TV-6 TV+6 
No. 8 sieve TV-6 TV+6 
No. 16 sieve TV-5 TV+5 
No. 30 sieve TV-4 TV+4 
No. 50 sieve TV-4 TV+4 
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No. 100 sieve TV-3 TV+3 
No. 200 sieve TV-2.0 TV+2.0  

Asphalt Binder Content, % TV-0.4 TV+0.4 
Mat Density, % 92.0 100.0 

  
 

c. The percent within limits (PWL), Quality Levels and characteristic pay factors (PFs) are determined 
by the Engineer for each Lot in accordance with Subsection 106-1.03.3.  The Composite Pay Factor 
(CPF) for the lot will be determined from gradation and asphalt binder content (ac) acceptance test 
results using the following example formula:  

 
 [f3/4 inch (PF3/4 inch) + f1/2 inch (PF1/2 inch) +....fac (PFac)] 
 CPF =   
 Σf 
 

Table 401-3 gives the weight factor (f) for each test property considered. 
 

TABLE 401-3 
WEIGHT FACTORS 

Property Type I 
Factor 

“f” 

Type II 
Factor 

“f” 

Type III 
Factor “f” 

1 inch sieve 4 - - 
¾ inch sieve  4 4 - 
½ inch sieve 4 5 4 

3/8 inch sieve 4 5 5 
No. 4 sieve 4 4 5 
No. 8 sieve 4 4 5 
No. 16 sieve 4 4 5 
No. 30 sieve 4 5 6 
No. 50 sieve 4 5 6 

No. 100 sieve 4 4 4 
No. 200 sieve 20 20 20 

Asphalt Content, % 40 40 40 
   

The Density Pay Factor (DPF) will be computed using HMA mat core compaction 
acceptance test results.   
 
The CPF and DPF are rounded to the nearest 0.001.  The price adjustment for each 
individual lot will be calculated as follows: 
 
HMA Price Adjustment = [(CPF or DPF)* -1.000] x (tons in lot) x (PAB) 

  * CPF or DPF, whichever is lower 
 

 PAB = Price Adjustment Base = 
[(Contract Unit Price for 401.0001.__) + (n/100) x (Contract Unit Price for 

401.0004.__)], 
 
Where n = Optimum asphalt binder content percent, established by the JMD.  
 
The tons in lot for HMA Price Adjustment does not include HMA placed in driveways, 
tapers, and other areas not placed and compacted in the same manner as the driving 
lanes. If separate scale tickets were not available for these areas, the Engineer will 
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calculate the excluded tonnage by multiplying the surface area placed, the planned depth, 
and 94% of the maximum unit mass from the JMD. 

 
  The HMA Price Adjustment is the sum of the price adjustments for each lot and paid for  
  under Item 401.0008.__.  
 
2. Longitudinal Joint Density Price Adjustment.  If Item 401.0009.0000 appears in the bid schedule, a 

longitudinal joint density price adjustment for the top layer will apply and will be based on the project 
average of all joint densities and determined as follows: 

 
a. If project average joint density is less than 91.0% MSG, apply the following disincentive: 

Longitudinal joint density price adjustment equal to $3.00 per linear foot (not including hot lapped 
joint length) will be deducted. 
 

b. If project average joint density is 91.0% to 92.0% MSG, $6,000 per joint core with a density less 
than 91.0% MSG will be deducted. 

 
c. If project average joint density is greater than 92.0% MSG, apply the following: 

(1) Longitudinal joint density price adjustment equal to $1.50 per linear foot (including hot lapped 
joint length) will be added. 

(2) $6,000 per joint core with a density less than 91.0% MSG will be deducted. 
 

d. If all project joints are hot lapped joints, a longitudinal joint density price adjustment equal to $1.50 
per linear foot will be added. 
 

e. If only 1 or 2 joint density samples are obtained, a longitudinal joint density price adjustment equal 
to $1.50 per linear foot of hot lapped joints will be added. No other longitudinal joint density price 
adjustment will be made. 

       
The Longitudinal Joint Density Price Adjustment is the total price adjustment paid for under Item 
401.0009.0000. Driveway joints will not be included in the length of longitudinal joint. If unacceptable 
joints are removed and replaced, only the cores representing the replaced material will be included in 
the longitudinal joint density price adjustment calculations. 

 
3. Pavement Smoothness Price Adjustment.  If Item 401.0010.__ appears in the bid schedule, pavement 

smoothness will be measured by the Engineer and reported as IRI (inches/mile), according to 
Subsection 401-3.18. Incentive for pavement smoothness shall apply only if both the project average 
CPF and DPF are greater than or equal to 1.000.  Disincentive for pavement smoothness shall apply 
regardless of the project average CPF or DPF. 

 
      The Engineer will calculate the smoothness price adjustment (SPA) according to Method 1 or Method  
      2 below, as identified in the bid schedule. 

       
      Method 1: SPA = PAB x PQ x SA, where 

 
     PAB = Price Adjustment Base = 
      [(Contract Unit Price for 401.0001.__) + (n/100) x (Contract Unit Price for 

401.0004.__)], where  
 
     n = optimum asphalt binder content, percent, established by the JMD  

 
        PQ = Top layer HMA quantity, tons 
 
        SA = Smoothness Adjustment (Table 401-4) (Rounded to 0.001) 
 

TABLE 401-4 
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SMOOTHNESS ADJUSTMENT (SA) 
IRI (in./mile) SA 
Less than 40 0.050 

40 to 70 0.050 – (IRI - 40)/600 
70 to 90 0.000 

90 to 120 (90 – IRI)/120 
Greater than 120* - 

* Corrective Work required, see Subsection 401-3.18 
 
Method 2: SPA = PAB x PQ x SA, where 

 
PAB = Price Adjustment Base = 

[(Contract Unit Price for 401.0001.__ + (n/100) x (Contract Unit Price for 
401.0004.__)], where  
 
n = optimum asphalt binder content, percent, established by the JMD  

 
  PQ = Top layer HMA quantity, tons 
 
  SA = Smoothness Adjustment = 0.120 x RR – 0.020; SA not to exceed 0.050 
 

RR = Roughness Reduction = (Initial IRI – Final IRI) / Initial IRI  
 
Initial IRI =  Pre-project average IRI as measured and reported by the Engineer.  

The Initial IRI will either be included in the bid documents or the 
timeline for when the Initial IRI will be measured will be identified in 
the bid documents.     

 
Final IRI = Top layer HMA average IRI as measured and reported by the 

Engineer according to Subsection 401-3.18.  
 
The Pavement Smoothness Price Adjustment is the total price adjustment paid for under Item 

 401.0010.__. 
 
401-4.04  ASPHALT MATERIAL PRICE ADJUSTMENT. 
 
Asphalt Material Price Adjustment. If Item 401.0015.0000 appears in the bid schedule, this subsection 
provides a price adjustment for asphalt material by: (1) additional compensation to the Contractor or (2) a 
deduction from the contract amount. 
 
1. This provision shall apply: 
 

a. To asphalt material meeting the criteria of Section 702, and is included in items listed in the bid 
schedule of Sections 306, 307, 308, 401 thru 408, 520, 608 and 609. 

 
b. To cost changes in asphalt material that occur between the date of bid opening and the date on 

the certified bill of lading from the asphalt material refiner/producer.   
 

c. When there is more than a 7.5% increase or decrease in the Alaska Asphalt Material Price Index, 
AAMPI, from the date of bid opening to the date on the certified bill of lading from the asphalt 
refiner/producer. 

 
2.  Provide the certified bill of lading from the asphalt material refiner/producer. 
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3. The AAMPI is calculated bimonthly on the first and third Friday of each month, and will remain in effect 
from the day of calculation until the next bimonthly calculation. The AAMPI is posted on the Department’s 
Statewide Materials website at and calculated according to the formula posted there. 
http://www.dot.state.ak.us/stwddes/desmaterials/aprice_index.shtml 

 
4. Price adjustment will be cumulative and calculated with each progress payment. Use the AAMPI in effect 

on the date of the certified bill of lading from the asphalt material refiner/producer, to calculate the price 
adjustment for asphalt material. The Engineer will increase or decrease payment under this contract by 
the amount determined with the following asphalt material price adjustment formula: 
 
For an increase exceeding 7.5%, additional compensation = [(IBL – IB) – (0.075 x IB)] x Q 
 
For a decrease exceeding 7.5%, deduction from contract = [(IB – IBL) – (0.075 x IB)] x Q 
 
Where: 
 
Q = Quantity of Asphalt Material incorporated into project during the pay period, in tons as measured by 

the Engineer 
 
IB = The bimonthly AAMPI in effect as of date on the date of bid, in dollars per ton 
 
IBL = The bimonthly AAMPI in effect as of the date on the certified bill of lading from the asphalt material 

refiner/producer, in dollars per ton 
 
5. Method of measurement for determining Q (quantity) is the weight of asphalt binder material that meets 

the criteria of this subsection and is incorporated into the project. The quantity does not include 
aggregate, mineral filler, blotter material, thinning agents added after material qualification, or water for 
emulsified asphalt.  The quantity for emulsified asphalts will be based on the asphalt residue material 
only and will be calculated using the percent residue from testing, or if not tested, from the 
manufacturer’s certificate of compliance. If asphalt binder quantity and tonnage not tracked, the target 
values from the JMD will be used to determine Q. 

 
401-4.05 EVALUATION FOR THERMAL SEGREGATION AND LOW DENSITY. 
 
The cores taken for the evaluation of low density under Subsection 401-3.16 will be tested for density in 
accordance with ATM 410.  At the Engineer’s discretion, any area determined to have a density of 89.0% 
or less of the reference maximum density may be required to be repaired in accordance with Subsection 
401-3.19. Additionally, if four or more cores in any one pay lot are determined to have a density of 89.0% 
or less of the reference maximum density, the contractor will be assessed a penalty of 5% of the value of 
the pay lot, determined as follows: 
 
Penalty = 0.05 x [(Tons of mix in lot) x (PAB from Subsection 401-4.03.1.c)] 
 
The penalty will be included in the amount for Item 401.0008.__. 
 
401-5.01 BASIS OF PAYMENT.  
 
Asphalt binder, liquid anti-strip additives, joint adhesive, joint sealer, and tack coat are subsidiary unless 
listed in the bid schedule as Pay Items.  Asphalt binder and liquid anti-strip are always subsidiary to HMA 
for Items 401.0002.__, 401.0003.__, 401.0005.__, 401.0011.__, and 401.0012.__. 
 
Item 401.0008.__ HMA price adjustment is the sum of the price adjustments for each material lot and for 
deductions and fees assessed.  Deductions and fees assessed include: 
 

http://www.dot.state.ak.us/stwddes/desmaterials/aprice_index.shtml
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• The initial Department  JMD evaluation for each type and class of HMA will be provided at no cost to 
the Contractor.  All subsequent evaluations required to obtain an approved JMD will be assessed a fee 
of $7,900 per evaluation.  Failed retest will result in a fee of $2,500. 

 
• Failure to cut core samples within 24 hours will result in a deduction of $100 per sample per day. 
 
• Failure to backfill voids left by sampling within 24 hours will result in a deduction of $100 per hole per 

day. 
 

• If an asphalt binder referee test is requested and the ATV confirms the asphalt binder does not meet 
contract requirements, a fee of $625 will be assessed.   

 
Item 401.0008.__ HMA price adjustment does not apply to: 
 
• HMA, when contract quantity is less than 1500 tons 

 
• HMA placed in driveways, tapers, and other areas not placed and compacted in the same manner as 

the driving lanes. 
 
• HMA for leveling course 401.0002.__ and 401.0003.__. 
 
• Temporary HMA 401.0005.__ 
 
• Driveway HMA 401.0011.__ and 401.0012.__ 
 
Perform corrective work and repair defective areas at no additional cost to the Department. 
 
If a joint heater is used it will be paid under joint adhesive. If joint adhesive is subsidiary to HMA, the joint 
heater is also subsidiary to HMA. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
401.0001.__ HMA, Type __; Class __ Ton 
401.0002.__  HMA, Leveling Course, Type __, Class __ Square Yard 
401.0003.__ HMA, Leveling Course, Type __, Class __ Ton 
401.0004.__ Asphalt Binder, Grade __ Ton 
401.0005.__ HMA, Temporary, Type __; Class __ Ton 
401.0006.__ HMA, Type __; Class __ Square Yard 
401.0007.0000 Liquid Anti-Strip Additive Contingent Sum 
401.0008.__ HMA Price Adjustment, Type __; Class __ Contingent Sum 
401.0009.0000 Longitudinal Joint Density Price Adjustment Contingent Sum  
401.0010.__ Pavement Smoothness Price Adjustment, Method __ Contingent Sum 
401.0011.__  HMA, Driveway, Type __; Class __ Lump Sum 
401.0012.__ HMA, Driveway, Type __; Class __  Ton 
401.0013.0000 Job Mix Design Each 
401.0014.0000 Joint Adhesive Linear Foot 
401.0015.0000 Asphalt Material Price Adjustment Contingent Sum 
401.0016.0000 Crack Repair Linear Foot 
401.0017.0000 Prelevel for Ruts, Delaminations, and Depressions Square Yard 
401.0018.0000 Repair Unstable Pavement Square Yard 

 
SRM-9 02/26/2020 
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401-3.05  ASPHALT MIXING PLANT. Replace the second sentence with the following: Use an HMA plant 
capable of producing at least 150 tons of HMA per hour noted on posted Alaska Department of 
Environmental Conservation (ADEC) air quality permit, designed to dry aggregates, maintain consistent 
and accurate temperature control, and accurately proportion asphalt binder and aggregates. 
 
401-3.09 MATERIAL TRANSFER DEVICE / MATERIAL TRANSFER VEHICLE. Replace this subsection 
with the following: 401-3.09 RESERVED. 
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SECTION 402 
 

TACK COAT 
 
SR STANDARD MODIFICATION 
 
402-2.01 MATERIALS.  Add the following:  
 
CSS-1 or CSS-1h may be substituted for STE-1, if it is applied without dilution and conforms to the 
requirements of Section 702 at the point of application. 
 
Tack Coat may be conditionally accepted at the source when a Manufacturer’s Certificate of Compliance is 
provided in accordance with Section 106, with test results demonstrating that applicable quality 
requirements of Section 702 have been met. The Engineer will determine final acceptance from test results 
obtained by sampling at the point of application in accordance with ATM 401. 
 
SRM-10 02/26/2020 
 
STANDARD MODIFICATION 
 
402-3.02 EQUIPMENT.  Delete this subsection in its entirety and substitute the following:  Furnish, maintain, 
and operate asphalt distributor to apply asphalt material uniformly at even heat on variable widths of surface 
up to 15 feet at readily determined and controlled flow rates.  Provide an asphalt distributor capable of 
application rates from 0.01 to 0.11 gallon per square yard.  Equip with a heater, tachometer, flow rate 
gauge, operable mechanical tank gauge, thermometer for measuring temperatures of tank contents, power 
unit for the pump and full circulation spray bars adjustable laterally and vertically. 
 
 
402-3.04 APPLICATION OF ASPHALT MATERIAL.   
Add the following at the end of the first paragraph: 
Control deviation from any specified application rate to within 0.02 gallon per square yard.   
 
Add the following after the second paragraph this subsection: 
After application of the tack coat, the surface shall be allowed to cure without being disturbed for the period 
of time necessary to permit drying and setting of the tack coat. If necessary, the Engineer will determine 
when the tack has cured.  
 
HSM20-6 11/30/2020



 

KTN Herring Cove Bridge Improvements 
SFHWY00072 501-1 8/11/2021 

SECTION 501 
 

CONCRETE FOR STRUCTURES 
 
501-2.02 COMPOSITION OF MIXTURE – JOB MIX DESIGN 

Replace Table 501-4 Air Content Requirements with the following: 

TABLE 501-4 
AIR CONTENT REQUIREMENTS 

Class of 
Concrete Air Content 

A 6.0% ±0.5% 
A-A 6.0% ±0.5% 

P 3.50% minimum1 and 

Super Air Meter (SAM) number ≤0.201 
DS Not required 

1Not required for web and bottom flange of precast, prestressed decked bulb-tee girders. 
 
501-3.05 PLACING CONCRETE. Delete the 6th paragraph. 
 
Replace item 6. Drilled Shaft Foundations with the following: 
 
6.   Rock Sockets. Place concrete either using the wet-shaft process or dry-shaft process as applicable. 
Place the concrete for each rock socket in a single operation. 
 
The dry-shaft process may be used where the ground water level and soil and rock conditions are 
suitable to permit construction of the rock socket in a relatively dry excavation, and where the sides and 
bottom of the socket can be visually inspected by the Engineer prior to placing the concrete. Relatively 
dry excavation conditions exist when excavation fluids have been removed from the rock socket and the 
rate of water intrusion is less than 6 inches of water accumulating above the base in a 1-hour period 
without pumping or other methods to drain or remove water. Suitable soil and rock conditions exist when 
the sides and bottom of the hole remain stable without caving, sloughing, or swelling between completion 
of excavation and concrete placement; and loose material and water can be satisfactorily removed prior 
to inspection and concrete placement. Do not begin concrete placement if there is more than 1 inch of 
water in the bottom of the rock socket excavation. Use wet-shaft process if the requirements for dry-shaft 
process cannot be satisfied.  
 
Provide process control testing during concrete placement. Test slump and air content before placing 
each batch of concrete in the rock sockets. Perform sampling and testing according to Subsection 501-
3.03.2 using a WAQTC qualified concrete testing technician or ACI certified concrete field testing 
technician. Test every batch of concrete before placement. Record the time when each sample is 
collected. Submit test results in writing to the Engineer immediately after completing each test. 
 
a. Wet-Shaft Process. Place concrete using a tremie or concrete pump. Place concrete continuously until 

concrete is evident at a height above the top of the rock socket equal to the same depth of the rock 
socket.  

 
Do not allow water, fluids, drilling aids, or concrete from the top of the shaft to enter streams or other 
waterways.  
 
Construct the discharge end of the tremie or pump line to prevent water intrusion and permit the free 
flow of concrete during concrete placement. Use caps, bottom plates, pigs, or other such devices 
inserted into or attached to discharge pipe to separate the concrete from the excavation fluid during 
initial charging of the discharge pipe. Ensure the discharge pipe has sufficient length and weight to rest 
on the shaft base before starting concrete placement.  
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When using a tremie, provide adequate support so the tremie can be raised to increase the discharge 
of concrete and lowered to reduce the discharge of concrete. Do not shake, vibrate, or rapidly raise or 
lower the tremie to increase the discharge of the concrete. Maintain a positive head of concrete inside 
the tremie or pump line relative to the excavation fluid level. Position the discharge orifice within one 
foot of the rock socket base. Do not re-position the discharge pipe until concrete is evident at a height 
above the top of the rock socket equal to the same depth of the rock socket. 
 
If the discharge orifice rises above the concrete surface before concrete placement is complete, the 
rock socket will be considered defective. Immediately terminate concrete placement operations and 
notify the Engineer. 
 

b.  Dry-Shaft Process. Place concrete continuously until concrete is evident at top of the rock socket joint. 
Concrete may be permitted to free-fall into place if the concrete does not contact the sides of the shaft, 
reinforcing steel, or other objects while free falling.  
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SECTION 502 
 

PRESTRESSING CONCRETE 
 

 
502-3.03 CAMBER. Replace the second paragraph with the following: 
 
Form girders so the roadway surface conforms to the indicated grade line with an allowance for ½ inch of 
positive camber at midspan. Form girders to adjust for the predicted long-term camber from loss of 
prestress and from dead load deflection. When estimating this adjustment, use the uniform weights 
shown on the Plans with the additional dead load applied at 180 days after girder fabrication and 90 days 
after girder erection. 
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SECTION 503 
 

REINFORCING STEEL 
 

503-3.02 PROTECTION OF MATERIALS. Replace the 2nd sentence of the 1st paragraph with the following:  
Before placing reinforcing steel in the work, ensure that the reinforcing steel is free of salt, rust, and foreign 
substances that may affect the performance of the reinforcing steel. 
 
503-3.05 SPLICING. Replace “c. Testing/Inspection” under Item 2. Electric Resistance Butt Welded Joints 
with the following: 

c.  Testing/Inspection.  

 Perform job control tests using a testing laboratory with experience with ASTM A370 and California 
Test Method 670. A job control test consists of the fabrication, under the same conditions used to 
produce the splice, and the physical testing of 4 sample splices for each lot of splices. An authorized 
Department representative will designate when samples for job control tests are to be fabricated 
and will determine the limits of the lot represented by each job control test. 

 A lot of shop produced resistance welded butt joints is defined as no more than 150 splices of the 
same type of welds used for each combination of bar size and bar deformation pattern that is used 
in the work. 

 The Engineer or the Engineer's authorized representative shall witness the job control tests 
performed by the testing laboratory. Give the Engineer at least 7 working days’ notice before 
beginning control tests.  

 Identify sample splices with tamper proof and weatherproof markings prior to shipment to the 
testing laboratory. 

 The sample shall consist of a resistance welded butt splice bar and a control bar that are identified 
and marked as a set. The same reinforcing bar (hoop) may be used to provide the test weld and 
control bar. 

 Test each sample to failure in accordance with ASTM A706, ASTM A370 and California Test 
Method 670. Determine the ultimate tensile strength for all control bars by testing the bars to failure. 

 The production lot will be rejected if: 

(1) a sample fails within one bar diameter of the splice at less than 95 percent of the ultimate 
tensile strength of the associated control bar  

(2) necking of the bar prior to rupture, as defined in California Test Method 670, is not observed 

(3) a sample does not meet the mechanical requirements of ASTM A706 Grade 60 

Replace “c. Qualifications and Submittals.” and “d. Testing/Inspection.” under Item 4. Mechanical Butt 
Splices with the following: 

c. Qualifications and Submittals. A splice will be considered qualified if the splice can develop a 
minimum tensile strength of 80000 psi, based on the nominal bar area, and the bars within the 
splice do not exceed a total slip shown in Table 503-3, when tested according to the relevant 
material ASTM, ASTM A370 and California Test Method 670. 

TABLE 503-3 
ALLOWABLE TOTAL SLIP LENGTH 

Reinforcing Bar No. Total Slip (inch) 
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4 0.020 
5 0.020 
6 0.020 
7 0.028 
8 0.028 
9 0.028 

10 0.036 
11 0.036 
14 0.048 
18 0.060 

Submit the following information: 

(1) the manufacturer's name; 

(2) the name of the product or assembly; 

(3) the lot, heat, or batch number that identifies the splice; 

(4) the bar grade and size number to be spliced by the material; 

(5) a complete description of the splice and installation procedure; 

(6) Tensile Test results including: 

(a) bar nominal area; 

(b) ultimate load at failure; 

(c) ultimate tensile strength; 

(d) necking results (either visually or through strain values); and, 

(e) failure mechanism and location. 

(7) Slip Test results including: 

(a) initial length measurements; 

(b) final length measurements; and, 

(c) calculated slip. 

d. Testing/Inspection. Perform job control tests consisting of the fabrication, under conditions used to 
produce the splice. For each lot of splices perform 6 slip tests and 6 tensile tests using different 
sample splices for each test. The Engineer will designate when samples for job control tests are to 
be fabricated and will determine the limits of the lot represented by each job control test. 

A lot of mechanical butt joints is defined as no more than 150 splices of the same type of mechanical 
butt splice used for each combination of bar size and bar deformation pattern that is used in the 
work. 

Make splice samples using the same splice materials, position, equipment, and following the same 
procedures as used to make splices in the work. Make splice samples at least 5 feet long with the 
splice at mid-length. Shorter sample splice bars may be used if approved by the Engineer. 
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Perform job control tests in the presence of the Engineer. Splices tested in the absence of the 
Engineer may be rejected. Notify the Engineer, in writing, at least 7 working days prior to performing 
testing. 

Identify sample splices with weatherproof markings prior to shipment to the testing laboratory. 

Test each sample according to the relevant material ASTM, ASTM A370 and California Test 
Method 670. Perform tensile testing until partial or total fracture of the parent bar material, 
mechanical splice material, or bar-to-splice connection. 

 The production lot will be rejected if: 

(1) the minimum individual tensile strength of the sampled splices is less than 80000 psi based on 
the nominal bar area 

(2) the maximum individual slip length of the sampled splices is greater than the limits in Table 
503-3 

Replace “b. Qualifications” and “c. Testing/Inspection.” under Item 5. Mechanical Lap Splices. with the 
following: 

b. Qualifications. A splice will be considered qualified if the splice can develop a minimum tensile 
strength of 75000 psi, based on the nominal bar area, when tested according to the relevant 
material ASTM, ASTM A370 and California Test Method 670. 

Submit the following information: 

(1) the manufacturer's name; 

(2) the name of the product or assembly; 

(3) the lot, heat, or batch number that identifies the splice; 

(4) the bar grade and size number to be spliced by the material; 

(5) a complete description of the splice and installation procedure; and, 

(6) test results indicating the splice, used according to the manufacturer's procedures, complies 
with the minimum tensile strength requirements. 

c. Testing/Inspection. Perform job control tests consisting of the fabrication, under conditions used to 
produce the splice, and tensile testing of 6 sample splices for each lot of splices. The Engineer will 
designate when samples for job control tests are to be fabricated and will determine the limits of 
the lot represented by each job control test. 

A lot of mechanical butt joints is defined as no more than 150 splices of the same type of mechanical 
butt splice used for each combination of bar size and bar deformation pattern that is used in the 
work. 

Make splice samples using the same splice materials, position, equipment, and following the same 
procedures as used to make splices in the work. Make splice samples at least 5 feet long with the 
splice at mid-length. Shorter sample splice bars may be used if approved by the Engineer. 

Perform job control tests in the presence of the Engineer. Splices tested in the absence of the 
Engineer may be rejected. Notify the Engineer, in writing, at least 7 working days prior to performing 
testing. 

Identify sample splices with weatherproof markings prior to shipment to the testing laboratory. 
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Test each sample according to the relevant material ASTM, ASTM A370 and California Test 
Method 670. Tensile test each sample until partial or total fracture of the parent bar material, 
mechanical splice material, or bar-to-splice connection.  

All splices in the lot represented by a test will be considered to meet the tensile strength 
requirements when the minimum individual tensile strength of the sampled splices is not less than 
75000 psi, based on the nominal bar area. 
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Replace Section 505 Piling with the following: 

 
SECTION 505 

 
PILING 

 
505-1.01 DESCRIPTION. Furnish and install piles as shown on the Plans. 
 
505-1.02 DEFINITIONS. 
 
TEMPORARY CASING. A temporary annular sleeve meant to retain the ground to prevent filling of rock 
sockets. 
 
CUT-OFF. The cut off end of a pile, or cutting a pile end at the finish elevation. 
 
FRESH HEADING. Cutting the end of a pile perpendicular to the long axis to remove damage. 
 
ROCK SOCKET. A hole created into competent bedrock into which a pile is placed. 
 
SUBSTRUCTURE UNIT. A unit of the substructure such as an abutment or pier that transmits loads directly 
from the superstructure to the ground. 
 
TEMPLATE. A structure affixed to the ground used to maintain proper pile alignment during installation. 
 
505-2.01 MATERIALS. Use materials that conform to the following: 
 
 Structural Steel Piles  Section 715 
 Structural Concrete  Section 501 
 Structural Fill   Subsection 703-2.13 
 
505-2.02 PILES. Furnish H-pile sections sufficient in length to extend to the bottom of rock socket elevations 
specified in the Contract documents. Furnish full-length piles. Store and handle piles in a manner that 
protects them from damage. 
 
Hot-dip galvanize steel piles use in soldier pile walls a minimum thickness of 4 mils from the top to a distance 
not less than 10 feet below the finished ground line according of Subsection 716-2.07. Steel piles that do 
not protrude above the final ground line do not require galvanizing. 
 

CONSTRUCTION REQUIREMENTS 
 

505-3.01 PILE EQUIPMENT. 
 

1. Pile Installation Plan. No less than 30 days prior to the anticipated start of pile installation, submit 
for approval the details of the pile installation system. Include in the pile installation plan: 

 
a. List of the type, number and size of all proposed equipment, including cranes, drills, augers, 

final cleaning equipment, slurry pumps, tremies, concrete pumps, casings, etc. Include 
manufacturer’s recommended capacities for each piece of equipment. 

 
b. Details and methods required for construction. 
 
c. Details of sequence of construction operations and sequence of rock sockets including dates 

and anticipated duration of work. 
 
d. Details of soil excavation above rock sockets. 



 

KTN Herring Cove Bridge Improvements 
SFHWY00072 530-2 8/11/2021 

 
e. Procedure for maintaining correct horizontal and vertical alignment during pile installation, 

concrete installation and concrete curing. 
 
f. Details of casing and method of casing advancement or installation. 
 
g. Details of proposed method to clean rock socket. 
 
h. Details of concrete placement, including proposed operational procedures for concrete tremie 

or pump, initial concrete placement procedure, method for raising tremie during concrete 
placement. 

 
i. Required submittals, including mill certifications and concrete mix designs. 
 
The Engineer’s approval of the pile installation plan will not relieve the contractor of responsibility 
for: 
 
j. Removing and replacing piles damaged during installation. 

 
k. Reaching the bottom of rock socket holes as shown in the Plans. 
 
Do not mobilize pile installation equipment to the site without an approved pile installation plan. 
 
Submit all revisions to the approved pile installation plan to the Engineer for approval. For all pile 
installation equipment not previously identified in the pile installation plan, include in the submittal 
all of the information required above for the pile installation plan. Explain to the Engineer, in 
writing, which portions of the approved pile installation plan will be superseded by the revision 
and which portions remain unchanged. Allow at least 5 days for the Engineer’s approval of pile 
installation plan revisions. 
 

2. Pile Installation System. Use equipment capable of creating a rock socket to the size and depth 
shown in the Plans.  

 
Use only equipment included in the approved pile installation plan. The Engineer may inspect the 
equipment for conformance with the approved pile installation plan after it has been mobilized to 
the site and prior to beginning operations. Remove and replace equipment the Engineer 
determines does not conform with the approved pile installation plan, at no extra cost to the 
Department and with no adjustment to contract time. 
 

 
505-3.02 RESERVED 
 
505-3.03 PLACING PILES. Place all piles at the locations and depths specified in the Contract 
documents.  
 

1. Placement and Alignment. Ensure proper placement and alignment of the piles. The Engineer 
with reject piles that are bent or otherwise damaged during installation. 
 
Place piles within an allowed variation as to direction of pile of not more than 1/4 inch per foot. 
Limit the rotation of steel piles about their longitudinal axis to 5 degrees from the plan position. In 
addition, position piles to the following tolerances: 
 
a. Abutments. Position the piles at the bottom of an abutment within 3 inches of the horizontal 

position specified in the Contract documents. Do not vary the distance between any two piles 
more than 3 inches from that specified in the Contract documents, and keep the clear 
distance from the edge of pile to the edge of footing to at least 9 inches. 
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b. Soldier Pile Walls. Position the piles at the top of walls within 3 inches of the horizontal 

position specified in the Contract documents. Do not vary the distance between any two piles 
more than 3 inches from that specified in the Contract documents. 
 
 

2. Rock Sockets. Create rock sockets to the size and depth shown on the Plans. Ensure the bottom 
of the hole is flat to ensure full bearing of the piles. After creating the hole and immediately before 
pile placement ensure that the bottom of the socket is free of debris, loose material or cuttings. 

 
3. Concrete Placement. Place concrete in rock sockets after piles have been placed to the limits 

shown in the Plans. Place concrete in accordance with Subsection 501-3.05. Brace the piles from 
movement until the compressive strength from informational field tests reach 80 percent of the 
Specified Compressive strength. 
 

4. Cleanup. Backfill the annulus around the piles above the rock sockets with structural fill to the 
bottom of abutment elevations shown on the Plans. Remove any temporary casings used during 
pile installation unless allowed by the Engineer. Do not damage the piles during removal or during 
backfilling operations. 
 

505-3.04 SPLICES, EXTENSIONS AND BUILD-UPS. Furnish full length piles. Splices or extensions will 
not be permitted. 
 
505-3.05 DEFECTIVE PILES. Place piles in a manner that does not damage them. Do not manipulate the 
piles to force them into the proper position. Correct damaged piles by removing and replacing entirely. 
 
505-3.06 CUTTING OFF PILES. Cut off piles at the elevations indicated on the Plans. Ensure that all 
injured material is removed. 
 
When steel piles are shown embedded in pile caps, cut off piles within -1/2 inch to +3 inches of the plan 
embedment, but do not interfere with reinforcing steel or other items embedded in concrete. 
 
505-4.01 METHOD OF MEASUREMENT. Section 109 and as follows: 
 
Furnish Piles. The sum of the lengths of the piles in place in the completed structure, measured from tip 
of pile to the cut-off elevation 
 
Install Piles. The number of piles placed which are incorporated into the completed structure. 
 
505-5.01 BASIS OF PAYMENT 
 
Furnish Piles. The contract price includes pile materials delivered to the site. Unused pile lengths 
removed by cut-offs and fresh heading are subsidiary. The payment amount will be calculated using the 
quantity of pile indicated on the bid schedule, or the quantity of installed piles, whichever is greater. 
 
Install Piles. The contract price includes: 
 

1. All related work and materials required to create rock sockets and place the piles to the 
elevations and depths indicated in the Plans, including: pile crew time (including payroll and 
administrative additives), equipment costs, and other fixed or variable items incurred during pile 
installation, the construction of temporary work platforms, fresh heading, pile cleanout and cutting 
off. 

 
2. All required work and materials required to place and cure structural concrete within rock sockets. 

 
3. All required work and materials required to remove temporary casings and place backfill material. 
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Alternate methods of creating rock sockets when exceptionally difficult or unexpected conditions will be 
performed at the direction of the Engineer and will be paid in accordance with section 109-1.05. 

 
Payment will be made under: 
 

Pay Item Pay Unit 
505.0005.0001 Furnish Structural Steel H-Piles, HP12x74 Linear Foot 
505.0005.0001 Furnish Structural Steel H-Piles, HP14x117 Linear Foot 
505.2006.0000 Install Structural Steel H-Piles, HP12x74 Each 
505.2006.0000 Install Structural Steel H-Piles, HP14x117 Each 
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SECTION 550 
 

COMMERCIAL CONCRETE 
 
 

550-2.02 COMPOSITION OF MIXTURE – JOB MIX DESIGN.   
Replace Table 550-1 with the following: 
 

TABLE 550-1 
COMMERCIAL CONCRETE DESIGN REQUIREMENTS 

Class B-B B W 
Water-Cement Ratio, lbs/lbs, maximum 0.40 0.45 0.50 
Total Air Content, % 5.5 – 6.5 5.5 – 6.5 4.0 – 6.5 
Coarse Aggregate Gradation, AASHTO M 
43 No. 57 or 67 No. 57 or 67 No. 7, 8, 57, or 

67 
Compressive Strength, psi, minimum 5,000 4,000 3,000 

Alternative sizes of coarse aggregate, as shown in AASHTO M 43, may be used when approved in 
writing. 

 
550-5.01 BASIS OF PAYMENT.   
Replace the first sentence of this subsection with the following: 
If Items 550.0001.____, 550.0002.____, 550.0003.____, 550.0004.____, 550.0005.____, or 
550.0006.____ do not appear in the Bid Schedule concrete is subsidiary to other items. 
 
 
SR SPECIAL PROVISION 

 
550-2.02 COMPOSITION OF MIXTURE – JOB MIX DESIGN. Replace the note below “Table 550-1 
COMMERCIAL CONCRETE DESIGN REQUIREMENTS” with the following: 
Alternate sizes of coarse aggregate may be used on condition that the nominal maximum aggregate size 
remains unchanged and the concrete is proportioned according to ATM 530. 
 
SRS-24  11/30/2020 
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SECTION 603 
 

CULVERTS AND STORM DRAINS 
 
SR SPECIAL PROVISION 
 
603-3.01 GENERAL. Add the following: Notify the Engineer 14 days prior to beginning work on culverts 
where fish passage is required. This notification is necessary to allow the Engineer time to exclude fish 
from the culvert work area. 
 
See the Environmental Commitments and Permits for special conditions and in-water work windows 
regarding work in fish streams. 
 
SRS-13  02/26/2020 
 
SR STANDARD MODIFICATION 
 
603-3.03 JOINING PIPE. 
 
Add the following before the numbered list of items: Make joints watertight. Install flexible watertight gaskets 
at joints between new sections of pipe and joints between new and existing sections of pipe. 
 
SRM-13 02/26/2020 
 
STANDARD MODIFICATION 
 
603-5.01 BASIS OF PAYMENT.  In the PAY ITEM table, capitalize the units for pay items 603.0003.____ 
and 603.0004.____.  
 

PAY ITEM  
Item Number Item Description Unit 

603.0003.____ End Section for CSP ___ Inch EACH 
603.0004.____ End Section for ___ Inch CSP Arch EACH 

 
HSM20-9 11/30/2020 
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SECTION 604 
 

MANHOLES AND INLETS 
 
SR STANDARD MODIFICATION 
 
604-2.01 MATERIALS. Delete the lines for Concrete and Precast Concrete Manhole Sections and replace 
with the following: 
 
Concrete 
 Cast-in-Place    Section 550, Class B 
 Precast Concrete Manhole Sections Subsection 712-2.05 
 
604-3.01 CONSTRUCTION REQUIREMENTS. Delete “Use full mortar joints no more than 1/2 inch wide. 
Set metal frames in full mortar bed.” and replace with the following: 
 
For new construction and reconstruction of existing manholes and inlets use a rubber adjustment riser with 
a maximum of one concrete grade ring to bring the frame to grade. 
 
For adjusting existing manholes and inlets, remove all existing grade rings and clean the top of the structure 
of all grout, adhesive, and loose material. Use a rubber adjustment riser with a maximum of two concrete 
grade rings to bring the frame to grade. Do not re-use existing grade rings. 
 
Use rubber adjustment risers for the top riser. Use Infra-Riser by EJ, FlexORing by American Highway 
Products, Rubber Riser Rings by Sealing Systems Inc., Pro-Ring by Cretex Specialy Products, or approved 
equal rubber or recycled rubber adjustment risers, tapered to match the roadway slope. Seal rubber 
adjustment risers in place according to the manufacturer’s written instructions.  
 
Use concrete grade rings with a maximum height of 4 inches, meeting AASHTO M 199 or ASTM C478. 
Seal concrete grade rings to the manhole cone, and seal between concrete grade rings with a preformed 
flexible joint sealant meeting ASTM C990. Install preformed flexible joint sealant according the joint sealant 
manufacturer’s written instructions. Make all seals watertight. 
 
SRM-14 04/20/2021 
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SECTION 606 
 

GUARDRAIL 
 

SR SPECIAL PROVISION 
 
606-3.06 REMOVAL AND RECONSTRUCTION OF GUARDRAIL. Delete this subsection and replace with 
the following: Remove and reconstruct guardrail as specified. Replace materials lost or damaged by the 
Contractor without extra compensation. Install guardrail located within 50 feet of bridge ends by the end of 
the shift in which the existing guardrail was removed.  Before the end of the shift, delineate areas of removed 
guardrail with: portable concrete or steel F shape barriers with temporary crash cushions; temporary 
guardrail with temporary crash cushions; drums; or Type II Barricades. If using drums or Type II barricades, 
space them no more than twice the speed limit, and affix warning lights. 
 
606-3.07 REMOVAL AND DISPOSAL OF EXISTING GUARDRAIL. Delete this subsection and replace 
with the following: Remove the existing guardrail shown on the Plans, including the rail, cable elements, 
terminal sections, hardware, posts, concrete bases, and steel tubes. Backfill resulting holes with material 
in 6-inch layers that is similar to the existing embankment and compact to the same approximate density. 
Removed items become your property. Install guardrail located within 50 feet of bridge ends by the end of 
the shift in which the existing guardrail was removed.  Before the end of the shift, delineate areas of removed 
guardrail with: portable concrete or steel F shape barriers with temporary crash cushions; temporary 
guardrail with temporary crash cushions; drums; or Type II Barricades. If using drums or Type II barricades, 
space them no more than twice the speed limit, and affix warning lights. 
 
SRS-15a 02/26/2020 
 
606-1.01 DESCRIPTION. Add the following: This work includes all labor, equipment and materials needed 
for paving under the guardrail as detailed on the Plans. 
 
606-2.01 MATERIALS. Add the following:  

Guardrail Paving  Any HMA, ATB, asphalt sidewalk, or local mix previously approved for use 
on this project. 

 
Add the following new Subsection: 
606-3.14 GUARDRAIL PAVING. Place, spread and compact the guardrail pavement on an approved 
surface at the thickness called for on the plans.  Leave existing posts in place for guardrail designated to 
remain.  For new guardrail, drive new guardrail posts after placement of guardrail pavement.  Repair any 
damage to the guardrail pavement as a result of driving posts through the finished surface.  Fill all voids 
that form after driving new guardrail posts. Use the same guardrail paving material, an approved asphalt 
patch material, joint sealant, or joint adhesive to fill all voids and gaps around guardrail posts into which a 
½- inch diameter dowel can be inserted more than 1 inch.  Compact repairs flush with the surrounding 
pavement surface. 
 
Pave tapers and transitions as required at guardrail flares and guardrail ends.  Do not leave any gaps in 
pavement between the roadway structural section and the pavement under the guardrail.  Create smooth 
clean joints that do not create ponding of water at all locations where guardrail pavement abuts other 
pavements. 
 
Compact pavement until it does not yield under the operation of the compactor. 
 
606-4.01 METHOD OF MEASUREMENT. Add the following: Guardrail Paving will be measured by the 
linear foot at the face of the guardrail. No additional measurement will be made for tapers or transitions. 
 
Sections of guardrail paving where voids around new guardrail posts have not been filled as required by 
this section will not be measured for payment. 
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606-5.01 BASIS OF PAYMENT. Add the following: The accepted quantity of Guardrail Paving will be paid 
for at the contract unit price, complete in place. 
 
HMA, ATB, asphalt sidewalk and local mix materials for initial guardrail paving (prior to new post installation 
and around existing posts) will be measured and paid for under the respective bid items listed in the bid 
schedule. If asphalt binder is a bid item for the respective material, it will be measured and paid for as well. 
All materials, labor, and equipment necessary to repair damaged asphalt as a result of driving posts are 
subsidiary to Guardrail Paving and will not be measured separately for payment 
 

Pay Item Pay Unit 
606.2014.0000  Guardrail Paving  Linear Foot 

 
Add the following new Subsection: 
606-3.10 GUARDRAIL POST DRILLING OR SPUDDING. 
The Plans indicate locations where hard materials may be encountered for guardrail post installation. 
Prior to start of any work, the Contractor shall have available at the project site the equipment necessary 
to predrill or spud holes to allow the guardrail post to be driven to the required depth. Spudding, drilling or 
both methods will be permitted. Where spudding is not successful, rock drilling methods shall be utilized. 
Guardrail post drilling shall consist of drilling boreholes in rock or boulders to the required penetration 
depth. 
 
Appropriate drilling equipment and bit sizes shall be selected by the Contractor. Blasting will not be 
permitted. The diameter of drilled rock sockets shall allow a tight, or secure fit of the post into the socket. 
The post shall be driven into the socket after drilling. Ream or clean all drilled sockets as may be required 
so that the piles are driven to the full depth of the drilled socket. Piles shall fit tightly into the sockets after 
completion of driving. Posts that are loose shall be removed and sediments such as sand or drill cuttings 
shall be placed into the drilled hole to insure a tight fit and secure embedment. 
 
Spudding shall consist of driving a removable steel spud pile at the post location. The spud pile shall be 
driven to the required guardrail post depth and then extracted. The spud pile shall be a steel HP or other 
structural member of sufficient, length, cross sectional area, strength and stiffness to be driven to the 
required depth of the guardrail post. 
 
Maintain a record for each post drilled or spudded. Remove and disposed of excess drill cuttings or 
evenly distribute and uniformly grade drilling or spudding spoils at or near the location of the work where 
permitted by the Engineer. 
 
606-4.01 METHOD OF MEASUREMENT. Add the following: 
 
4. Guardrail Post Drilling or Spudding. The unit price paid for guardrail post drilling or spudding item is 
considered full compensation for furnishing all equipment and labor necessary to pre-drill or drive spud 
holes regardless of the number required or type of method. 
 
606-5.01 BASIS OF PAYMENT. Add the following: 
 
5. Guardrail Post Drilling or Spudding. The unit price paid for each post location drilled or spudded for 
Item 606.2015.0000 Guardrail Post Drilling or Spudding, shall be considered full compensation for 
furnishing all equipment, labor and incidentals necessary to pre-drill and/or drive spud piles. Payment for 
this item will be made for each location or post where this work is required, regardless of the actual 
number of posts that are required to be installed by drilling or spudding. Driving of the guardrail post is not 
included in this work but is considered subsidiary to Items 606.0001.0000, 606.0013.0000, and 
606.0016.0000. All material required for guardrail and terminal sections is paid for under the 
appropriate pay items shown in the bid schedule. 
 
Payment will be made under: 
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Pay Item Pay Unit 

606.2015.0000 Guardrail Post Drilling or Spudding Each 
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SECTION 608 
 

SIDEWALKS 
 
SR STANDARD MODIFICATION 
 
608-2.01  MATERIALS. Under numbered item 2. Asphalt Sidewalk, Asphalt Binder, replace PG 52-28 with: 
PG 58-28. 
 
Under numbered item 3. Detectable Warnings, delete the word “soaked”. 
 
608-3.01  CONCRETE SIDEWALKS. Add the following: Provide sealant matching the color of the adjacent 
sidewalk. 
 
608-4.01 METHOD OF MEASUREMENT. Curb Ramp. Delete “backing curbs”. Add the following: Backing 
curb, where required, will be measured and paid for under Section 609. 
 
608-5.01  BASIS OF PAYMENT. Add the following: 
 
Bed course material will be paid for under Item 301.0001.00D1. 
 
Delete Pay Items 608.0004.____ and 608.0005.____ Bed Course Material. 
 
SRM-17 05/5/2021 
 
STANDARD MODIFICATION 
 
608-3.01 CONCRETE SIDEWALKS.  Add the following new paragraph after the ninth paragraph of this 
subsection : 
The Engineer will test the finished surface with a 10-foot straightedge. Variations of more than 1/4-inch from 
the edge of the straightedge across or along the sidewalk surface, except at grade changes, are 
unacceptable.  Portions of the sidewalk surface and pedestrian ramps less than 10 feet in width or length 
may be tested using a shorter straightedge. 
 
HSM20-10 11/30/2020 
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SECTION 609 
 

CURBING 
 
SR STANDARD MODIFICATION 
 
609-2.01  MATERIALS. Under Asphalt Binder replace PG52-28 with PG 58-28. 
 
609-3.01  GENERAL. Add the following: Provide sealant matching the color of the curbing. 
 
609-5.01  BASIS OF PAYMENT.  
 
Add the following: Bed course material will be paid for under Item 301.0001.00D1. 
 
Delete Pay Items 609.0005.____ and 609.0006.____ Bed Course Material. 
 
SRM-18 02/26/2020 
 
 
609-4.01 METHOD OF MEASUREMENT. Add the following:  
 
Valley Gutter: Measured along the front edge of the valley gutter closest to the roadway centerline at the 
finished grade elevation. No deduction in length will be made for drainage structures or ramps installed in 
the valley gutter.  
 
609-5.01  BASIS OF PAYMENT. Add the following: Reinforcing steel is subsidiary to 609.2004.0000 
 
Add the following Pay Item:  
 

Pay Item Pay Unit 
609.2004.0000 Valley Gutter Linear Foot 
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SECTION 611 
 

RIPRAP 
 
611-3.01 CONSTRUCTION REQUIREMENTS. Add the following after the 2nd paragraph: If bedrock is 
encountered within riprap limits, prepare a slope of benched surfaces 2 feet or greater in width prior to 
placement of the riprap.  Where the encountered bedrock is within 2 feet of the finish grade surface, as 
shown on the plans, riprap may be omitted at the discretion of the Engineer.  
 
611-5.01 BASIS OF PAYMENT. Replace the first paragraph with the following:  
Excavation and backfill are subsidiary.  Rock excavation will be paid for under Item 203-3.02. 
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SECTION 615 
 

STANDARD SIGNS 
 

SR STANDARD MODIFICATION 
 
615-3.01  CONSTRUCTION REQUIREMENTS.  In numbered paragraph 7, replace the 6th sentence with:  
Deliver salvaged sign panels, posts and hardware to the nearest State of Alaska, Department of 
Transportation and Public Facilities, Maintenance Yard. 
 
Delete the second and third sentences of numbered paragraph 14 and replace with the following:  Make 
the label at least 16 square inches and show the year and month the sign was purchased from the 
manufacturer.  Show the last two digits of the year in clear and bold numbers.  Show the month as a one 
quarter inch punch out of 1 through 12. 
 
SRM-19 02/26/2020 
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SECTION 618 
 

SEEDING 
 
SR STANDARD MODIFICATION 
 
618-3.02 SEEDING SEASONS. Delete the third paragraph and replace with: Seed disturbed areas after 
permanent cessation of ground disturbing activities in that area within the time period specified in the Alaska 
Department of Environmental Conservation (ADEC) Alaska Pollutant Discharge Elimination System 
(APDES) Construction General Permit (CGP) for Alaska, Section 4.5 Final Stabilization, and Section 641 
Erosion, Sediment, and Pollution Control. 
 
SRM-20 02/26/2020 
 
618-3.03 APPLICATION. Delete first two sentences and replace with: Apply seed mix, fertilizer, and soil 
stabilization (if required) at the following rates: 
 

MATERIAL TYPE APPLICATION RATE PER 
1000 SQUARE FEET 

Seed ‘Norcoast’ Bering Hairgrass 
Arcta Red Fescue 
Boreal Fescue 
Annual Rye 

2.0 oz. 
8.0 oz. 
8.0 oz. 
1.0 oz. 

Fertilizer 20-20-10 10 lb. 
Soil Stabilization BFM Per Manufacturer 

 
618-3.04 MAINTENANCE AND WATERING. In the second paragraph delete “Water applied by this 
Subsection is a paid contract item.” 
 
618-4.01 METHOD OF MEASUREMENT. Delete the item Water for Seeding. 
 
618-5.01 BASIS OF PAYMENT In the second sentence, delete “for hydraulic method”. 
 
Delete the item Water for Seeding. 
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SECTION 619 
 

SOIL STABILIZATION 
 

SR SPECIAL PROVISION 
 

619-1.01 DESCRIPTION. Add the following: Furnish, place, and maintain Bonded Fiber Matrix (BFM) 
hydraulic stabilizer on permanently seeded construction slopes where shown on the Plans. 
 
619-2.01 MATERIALS. Add the following: 
  
 Bonded Fiber Matrix (BFM)  Subsection 727-2.04 
 
619-3.02 APPLICATION. Add the following: 
 
BFM 
Hydraulically apply the BFM according to the manufacturer’s instructions within 24 hours after seed is 
placed. 
 
Apply BFM at the rate specified by the manufacturer for the slope being treated.  
 
Provide the Engineer with a copy of the manufacturer’s application instructions and specified application 
rate. 
 
Do not apply BFM to saturated soils or when weather will not permit the BFM to cure. 
 
619-3.03 MAINTENANCE. Add the following: Reshape and reseed any damaged areas and repair the BFM 
as required. 
 
Maintain the BFM until all work on the project is complete and accepted. 
 
619-4.01 METHOD OF MEASUREMENT. Add the following: 
619.2013.0000 By the weight of dry fiber acceptably placed and maintained in conjunction with permanent 
seeding. 
 
619-5.01 BASIS OF PAYMENT. Add the following: BFM used for temporary stabilization is subsidiary to 
work under Section 641. 
 
Add the following pay item: 
 

Pay Item Pay Unit 
619.2013.0000 Bonded Fiber Matrix (BFM) Pound 

 
SRS-17  02/26/2020 
 
SR STANDARD MODIFICATION 
 
619-4.01 METHOD OF MEASUREMENT. Add the following: No allowance will be made for overlap. 
 
SRM-21 02/26/2020 
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SECTION 625 
 

PIPE HAND RAIL 
 

625-2.01 MATERIALS. Delete this subsection and replace with the following:  
Use materials that conform to the following; 
 

Concrete   Section 501, Class A 
Pipe    ASTM A53, Galvanized, Schedule 40 

 
625-5.01 BASIS OF PAYMENT. Add the following: 
 
Footing Excavation, bedding, formwork, concrete, reinforcement and backfill are subsidiary, paid for 
under Section 625.
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SECTION 627 
 

WATER SYSTEM 
 
627-1.01 DESCRIPTION. Delete this subsection and replace with the following:   

 
Furnish all engineering design services, materials, labor, and equipment necessary for relocating water 
services and raising or lowering existing water services or water mains when the grades of such services 
interfere with new construction of, culverts or other excavations. The exact location, type, and size of 
existing service connections are unknown.  Information provided in the Drawings and Specifications has 
been taken from maintenance records, record drawings, or field surveys, and are not known to be 100% 
accurate and complete. The Department shall not be liable for accuracy of information on these documents. 
 

Furnish all material, labor, and equipment necessary to replace existing water valve boxes with new water 
valve boxes, and adjust to finished grade.  
 
Furnish all material, labor, and equipment necessary to adjust the elevations of hydrant pads. 
 
Furnish all material, labor, and equipment necessary to locate existing water services. Develop a utility 
conflict report that identifies all water utility conflicts that may occur within the expected limits of this project. 
 
The term “water conduit” refers to all conduits used for water mains. The term “service pipe” refers to service 
lines.  
 
627-2.01 MATERIALS. Add the following: 
 
Petrolatum Tape – Non-woven synthetic fabric tape, 46 mils per ASTM D1000, impregnated with petrolatum 
and inert siliceous fillers meeting AWWA C217. 
 
Warning Tape – Warning tape must not be less than five (5) mil, foil backed, six inches (6”) wide vinyl tape, 
colored blue, with “Caution Buried Water Line Below” continuously printed in black along the tape length. 
 
627-3.01 GENERAL.  
add the following: Existing utilities are shown in their approximate location.  Verify existing waterline size, 
type, and location prior to waterline relocation. Comply with the requirements of the Alaska Department of 
Conservation (ADEC) Conditional Construction Approval. 
 
Delete paragraphs 5 & 6 and add the following: All planned interruptions to water services, fire hydrants, or 
sewer services require notifying the Engineer, the South Tongass Volunteer Fire Department, property 
owners, property managers, and residents a minimum of seventy-two (72) hours and a maximum of one-
hundred forty-four (144) hours in advance of the interruption. Restore water service as soon as possible, 
or make temporary service connections. Use hoses or other suitable methods” Each interruption requires 
separate notification. Interruptions not started within the planned interruption period require a new notice 
and notifying period. Along with the notice requirements, planned interruptions may not affect any portion 
of a previous interruption until a minimum of forty eight (48) hours has passed the previous interruption. 
Properties with fire sprinklers require a minimum of three non-holiday and non-weekend days of notice to 
allow property managers time to mitigate impacts to fire suppression systems. 
 
Upon notifying the Engineer of a planned interruption to water services, the Contractor shall allow up to 
fourteen (14) working days Ketchikan Gateway Borough Public Works Department to clean and operate 
valves, operate hydrants and complete test shutdowns to establish the limits of the shutdown area. 
Shutdown does not implicitly mean “shut off”, and the Contractor shall plan for water from the water system 
to enter the work area after the pipes have been drained. 
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The Contractor is fully responsible for coordinating “turn-off” and “turn-on” with the Engineer and the 
Ketchikan Gateway Borough Public Works Department. 
 
The Contractor shall bear all expenses incurred if a water service, water main, sewer service, or sewer 
main within the project site is damaged during construction. The Ketchikan Gateway Borough Public Works 
Department, at its option, will allow the Contractor to make repairs, or the Borough will make repairs; 
however, the Contractor shall bear the cost of all material, labor, and other expenses associated with the 
repair. 
 
All trench excavations shall be OSHA compliant. 
 
627-3.03 FIRE HYDRANTS. Add the following: 
 
Construct a gravel hydrant pad as shown on the plans.  
 
The Contractor is responsible for determining the make/model of existing hydrants, and ensuring 
compatibility of parts for hydrant relocation. The Contractor is responsible for determining if existing 
hydrants are equipped with existing extensions. No more than one extension is allowed per hydrant. 
 
Where fire hydrants are disabled in the course of work, the contractor is responsible for providing a 
temporary water source for emergency fire suppression. The contractor shall coordinate with the South 
Tongass Volunteer Fire Department Chief for placement and requirements of the temporary water source 
for emergency fire suppression. 
 
627-3.05 VALVE BOXES. Delete the second sentence of the third paragraph and add the following: 
“Remove and dispose of the existing valve box assembly.” 
 
Add the following: If the valve box is located within a concrete curb ramp, furnish and install a handhole 
cover over the top section, flush and sloped to match the finished grade of the concrete curb ramp. 
 
 
Add the following new Subsection: 
627-3.08 LOCATE WATER SERVICE. 
 
Notify the Engineer 24 hours in advance of locate activities and coordinate as required to ensure the 
Engineer is present during water locate operations.  
 
Locate all existing water service lines that cross proposed ditch excavations or storm drain systems prior 
to beginning construction of ditches or storm drain systems. Use nondestructive excavating equipment such 
as vacuum excavation, pressurized air or water, or hand digging to expose critical points along the water 
service and determine the precise position of the utility. Document the material, type, size, and condition of 
the utility. Survey the horizontal and vertical position of the existing water service at each excavation 
location prior to backfilling.  
 
All damage to water services as a result of the Contractor’s operations shall be repaired at the Contractor’s 
expense.  
 
Backfill and compact excavations in accordance with Section 204. 
 
 
Add the following new Subsection: 
627-3.09 RELOCATE EXISTING WATER AND SEWER SERVICES. Add the following: 
 
Where a conflict occurs between existing services and new storm drains, excavate the existing water 
service from the point of interception to a sufficient distance to raise or lower the service such that the 
conflict will be eliminated.  
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The relocation of existing water services may require on-property work. Obtain permission for any water or 
sewer service relocation work from the property owner(s) and submit a written statement to the Engineer 
in accordance with subsection 107-1.02 prior to beginning the work. Any conflicts or disputes with the 
property owner(s) as a result of the work shall be resolved by the Contractor at no additional cost to the 
property owner(s) or the Department. 
 
All work shall be designed and constructed in accordance with the Ketchikan Gateway Borough Details, 
Ketchikan Gateway Borough Standard Specifications for Water Services, Ketchikan Gateway Borough 
Specifications for Sanitary Sewer Pipe, the current version of the ADEC Onsite Wastewater System 
Installation Manual, and these specifications. The Contractor is responsible for engineering and design 
required to construct water and sewer relocations in accordance with the above requirements. The 
Contractor is responsible for obtaining ADEC certification for Approval to Construct and Approval to Operate 
on all new water and wastewater services. Plan approval requests must be submitted within the timeframes 
required by ADEC.  
All services shall be centered in the excavated trench. Where multiple services are laid in the same trench, 
services must have a minimum separation of two feet (2’). Non-copper services cannot share the same 
trench as water services. 
 
Furnish the Department with complete as-built drawings for all new water and sewer services. As-builts 
shall include horizontal and vertical position of all installed systems (i.e. piping, valves, insulation, etc). 
 
Notify the Engineer 24 hours in advance of locate activities and coordinate as required to ensure the 
Engineer is present during water locate operations. Locate all existing water lines that cross proposed storm 
drain excavations prior to beginning construction. Expose critical points along the water main and determine 
the precise position of the utility. Document the material, type, size, and condition of the utility. Survey the 
horizontal and vertical position of the existing water service at each excavation location prior to backfilling.  
 
Where a water main crosses the location of a new storm drain or culvert, the water main shall be lowered 
sufficiently to permit a minimum (outside diameter) vertical distance of eighteen inches (18”) from the storm 
drain or culvert. The water line joints shall be at least 9 feet (9’) from the location of new storm drain joints.  
Relocate the water main in accordance with the Plans. 
 
Provide at least 72 hours’ notice to the Engineer, Ketchikan Gateway Borough Water and Wastewater Utility 
Divisions and the Ketchikan Gateway Borough Public Work’s Department prior to: 
1. Needing water or sewer main line locates; 
2. disruption of water lines 12-inches or smaller; 
3. use of water from any fire hydrant. 
 
Provide at least 1 week notice to the Engineer, Ketchikan Gateway Borough Water and Wastewater Utility 
Divisions and the Ketchikan Gateway Borough Public Work’s Department prior to any planned interruption 
of water lines larger than 12-inches. 
 
The Contractor shall notify all local radio stations, newspapers and all customers who will be affected by a 
planned water service disruption at least 24 hours in advance of the disruption.   
 
The water utility, fire department, and customers will be notified in the event of any water outage exceeding 
the limits set forth herein. 
 
The Contractor shall be responsible to provide temporary water service to the existing customers when a 
potable water outage exceeds 4-hours.The temporary water service plan shall be reviewed and approved 
the ADEC Drinking Water division. Temporary water service must be maintained until satisfactory 
completion of ADEC laboratory testing requirements. 
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Untreated water outages shall not exceed 12 hours. Timing of the outage will be approved in advance by 
Ketchikan Gateway Borough Water and Wastewater Utility Divisions and the South Tongass Volunteer Fire 
Department. Untreated water interruption shall be scheduled outside schools hours. 
 
 
Temporary water mains shall comply with NSF Standard 61 and have appropriate cross connection control. 
The Contractor shall submit a temporary water main plan to the ADEC Drinking Water Division. The plan 
shall address flushing, disinfection, and microbial testing. The temporary water main plan shall be approved 
by the ADEC Drinking Water Division prior to the temporary water main being placed into service.  
 
The Contractor shall issue a boil water notice if the water distribution system pressure drops below 20 
pound per square inch (PSI) during any temporary shutdown of the water main and service connections. 
Notify affected customers at least 24 hours before the water line is depressurized.  
 
Submit a request for Interim Approval to Operate and results of the required coliform testing to the ADEC 
Drinking Water Division upon completion of the water line relocation, prior to rescinding the boil water 
notice, and prior to serving water for consumption. Water cannot be served for consumption before the 
Interim Approval to Operate is issued. The water main may be pressurized and water used for sanitary 
purposes while coliform sample results are processed. Provide a copy of the ADEC approved Interim 
Approval to Operate to the Engineer. 
 
Relocated water mains and services shall be flushed and pressure tested to ensure water tightness prior 
to being placed back in service in accordance with applicable AWWA standards for installation of ductile 
iron pipe.   
 
Relocated water mains and services shall be disinfected according to AWWA C651 prior to being placed in 
service. Verify the system is free of coliform bacteria in accordance with applicable AWWA standards. 
Submit copies of the satisfactory results with the request for Interim Approval to Operate. A minimum of 4 
satisfactory analytical results are required as follows:  
 

• Two sets of 2 samples taken at least 16 hours, or 15 minutes apart, in accordance with AWWA 
Standard C651 

• Two samples taken at the water line relocation located at approximately Station 247+30 
• Two samples taken at the water line relocation located at  approximately Station 247+90 

The Contractor shall submit a request for Final Approval to Operate to ADEC at least 30 days prior to the 
expiration of the Interim Approval to Operate. Provide a copy of the ADEC approved Final Approval to 
Operate to the Engineer.  
 
Any water service disruption shall be restored as soon as possible.  
 
All damage to water services as a result of the Contractor’s operations shall be repaired at the Contractor’s 
expense. 
 
Furnish the Department with complete as-built drawings for all new water conduit. As-builts shall include 
the horizontal and vertical position of all installed systems (i.e. piping, valves, insulation, etc). 
 
 
Add the following new Subsection: 
627-3.10 RELOCATE WATER MAIN. 
 
Where a water main crosses the location of a storm culvert, the water main shall be raised or lowered 
sufficiently to permit a minimum (outside diameter) vertical distance of eighteen inches (18”) from the 
culvert. The contractor may employ either of the following methods for raising or lowering a water main: 
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1. Lower lengths of the water main as necessary on either side of the proposed sewer to 
allow the main to pass under the culvert, providing the deflection at any joint does not 
exceed the manufacturer’s recommendation. 
 

2. Lower the water main using four (4) pipe bends not to exceed twenty-two and one-half 
degrees (22 ½°). In special cases only, and when approved by the Engineer in advance, 
forty-five degree (45°) bends may be used. 

The method of adjusting the water main, and the materials to be used shall be approved by the Engineer 
prior to commencing work.   

All work shall be constructed in accordance with the Ketchikan Gateway Borough Standard Details, and 
Ketchikan Gateway Borough Standard Specifications for Water Pipe. The Contractor is responsible for all 
engineering, design and permitting required to construct water main relocations. The Contractor is 
responsible for coordinating all plan reviews and obtaining ADEC certification for Approval to Construct and 
Approval to Operate for all water main relocations. Plan approval requests must be submitted within the 
timeframes required by ADEC.  
 
627-4.01 METHOD OF MEASUREMENT. Add the following: 
 

6. Item 627.0003.0000 Install Valve Box.  By each. 
 

7. Item 627.2028.0000 Water Lile Survey.  By each.  
 

8. Item 627.2020.0000 Water Main Relocation. By each. 
 
 
627-5.01 BASIS OF PAYMENT. Add the following: 
 
Item 627.0003.0000 Install Valve Box. Payment will be made per each water valve box assembly furnished, 
installed and accepted by the Engineer. Water valve box assembly materials include water service valve 
boxes, stems, dust pans, covers, handhole covers (if listed in the plans), and corrosion protection systems. 
All Excavation, Bedding, Backfill, are considered subsidiary to the work. The removal and disposal of 
existing water valve boxes is considered subsidiary to the work. 
 
Item 627.0006.0000 Fire Hydrant Relocation. Fire Hydrant Relocation includes all labor, equipment and 
materials to adjust fire hydrant to proposed location and grades, including but not limited to fire hydrant 
extension kits, excavation, fill materials, and borrow necessary to construct the hydrant pad. Adjustment of 
fire hydrant valve boxes will be paid separately under Item 627.0010.0000. 
 
Item 627.0003.0000 Install Valve Box. Payment will be made per each water valve box assembly furnished, 
installed, and accepted by the Engineer. Water valve box assembly materials include water service valve 
boxes, stems, dust pans, covers, and corrosion protection systems. All Excavation, Bedding, Backfill, are 
considered subsidiary to the work. The removal and disposal of existing water valve boxes is considered 
subsidiary to the work. 
 
Item 627.2028.0000 Water Lile Survey. Payment will be made at the Contract lump sum price for locating 
all water services that cross proposed excavations or storm drain systems, and developing a Utility Conflict 
Report. Payment will be based upon the completion of the entire work in accordance with the requirements 
of the Contract Documents. The Department will withhold 50% of the payment for Locate Water Service 
until the Utility Conflict Report is furnished and approved by the Engineer. 
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Item 627.2020.0000 Water Main Relocation. Payment will be made at the Contract price per each relocation 
complete in place without regard to the diameter of the water main or length required to be adjusted. All 
Engineering, Design, Permits, Excavation, Bedding, Backfill, Piping, Fittings, Fusions, Tracer wire, Marking 
tape, Flushing, Thrust Blocks, Testing, Disinfecting, As-Builts, and associated work necessary to construct 
this item is considered subsidiary. Reconstructing affected residential water service lines is considered 
subsidiary. 
 
The contract price includes all resources required to comply with the requirements of the ADEC Conditional 
Construction Approval, including obtaining the Interim Approval to Operate and Final Approval to Operate. 
The Department may withhold payment for failure to obtain the Interim Approval to Operate and Final 
Approval to Operate 
 

Pay Item Pay Unit 
627.0003.0000 Install Valve Box Each 
627.2028.0000 Water Lile Survey Each 
627.2020.0000 Water Main Relocation Each 

 
 
Delete Pay Item 627.0008 Water Service Connection. 
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SECTION 630 
 

GEOTEXTILE FOR EMBANKMENT AND ROADWAY SEPARATION, STABILIZATION AND 
REINFORCEMENT 

 
630-5.01 BASIS OF PAYMENT. Add the following:  Geotextile is subsidiary unless shown on the bid 
schedule.  
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SECTION 640 
 

MOBILIZATION AND DEMOBILIZATION 
 
SR STANDARD MODIFICATION 
 
Delete Section 640 and replace with the following: 
 
640-1.01 DESCRIPTION. Perform work and operations necessary to: 
 
1. move personnel, equipment, supplies, and incidentals to the project site;  
2. establish offices, buildings, and other facilities, except as provided under Section 644;  
3. install required bulletin boards;  
4. perform other work and operations and pay costs incurred, before beginning construction;  
5. complete similar demobilization activities; 
6. furnish required submittals such as as-builts, certificates, payrolls, civil rights reports, and equipment 

warranties; and 
7. comply with the Alaska Department of Labor and Workforce Development (DOLWD) requirements for 

Worker Meals and Lodging, or Per Diem; as described in the State Laborer’s and Mechanic’s Minimum 
Rates of Pay (Pamphlet 600). On Federal-aid projects, PL 109-59, 119 STAT. 1233, Sec. 1409 (c) also 
applies.  

 
Ensure subcontractors comply with the Federal and State DOLWD requirements. 
 
Ensure facilities meet the Alaska Administrative Code 8 AAC 61.1010 and 8 AAC 61.1040 Occupational 
Safety and Health Standards, 18 AAC 31 Alaska Food Code, and U. S. Code of Federal Regulations 
29 CFR Section 1910.142 Temporary Labor Camps. 
 
Do not consider the cost of Meals and Lodging, or Per Diem in setting wages for the worker or in 
meeting wage requirements under AS 23.10.065 or AS 36.05. 

 
640-2.01 MATERIALS. None. 
 
640-3.01 CONSTRUCTION REQUIREMENTS. Maintain a bulletin board with postings required by Alaska 
Statutes and on Federally Funded projects also post the Required Contract Provisions for Federal-Aid 
(FHWA) Construction Contracts Form 25D-55H (Form FHWA-1273), prominently and conspicuously placed 
on the project where the posting statements can be seen by each employee and prospective employees at 
all times. The Engineer may provide a current list of required postings when requested. Protect postings 
from the weather. Replace postings that become illegible. 
 
640-4.01 METHOD OF MEASUREMENT. None.  
 
640-5.01 BASIS OF PAYMENT. 
 
1. Mobilization and Demobilization. Payment will be made according to Table 640-1, except no payments 

will be made if the bulletin board is not installed or maintained according to Subsection 640-3.01. 
 
2. Worker Meals and Lodging, or Per Diem. Progress payments for Worker Meals and Lodging, or Per 

Diem will be computed as equivalent to the percentage, rounded to the nearest whole percent, of the 
original contract amount earned. 
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TABLE 640-1 
MOBILIZATION AND DEMOBILIZATION PAYMENT SCHEDULE  

 
Amount Paid When Paid 

10% of Pay Item 640.0001.0000 or 1% of the 
Contract amount, whichever amount is less.  With first estimate for other bid items  

30% of Pay Item 640.0001.0000 or 3% of the 
Contract amount, whichever amount is less. 

When 4% of the original Contract amount is 
earned from other bid items  

40% of Pay Item 640.0001.0000 or 4% of the 
Contract amount, whichever amount is less.  

When 8% of the original Contract amount is 
earned from other bid items  

10% of Pay Item 640.0001.000 or remaining 
amount of Pay Item 640.0001.0000 less $5,000, 
whichever amount is greater. 

With estimate following when all physical work and 
cleanup are complete as described in Subsection 
105-1.15 

Remaining amount of Pay Item 640.0001.0000  With Final Payment 

 
 Payment will be made under: 
 

Pay Item Pay Unit 
640.0001.0000   Mobilization and Demobilization Lump Sum 
640.0004.0000   Worker Meals and Lodging, or Per Diem Lump Sum 

 
SRM-22 02/26/2020 
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SECTION 641 
 

EROSION, SEDIMENT, AND POLLUTION CONTROL 
 
641-1.02 DEFINITIONS.  
 
CONSTRUCTION GENERAL PERMIT (CGP). Add the following: The CGP and Fact Sheet can be found 
at the following websites: 
https://dec.alaska.gov/media/22136/2021-cgp-pmt-akr10-fnl-20201217.pdf 
https://dec.alaska.gov/media/22138/2021-cgp-fs-akr10-fnl-20201217.pdf 
 
EROSION AND SEDIMENT CONTROL PLAN (ESCP).  Replace the definition of ESCP with the following: 
The Department’s project specific document that illustrates measures to control erosion and sediment on 
the project. Use the Department’s ESCP as a starting point for developing the SWPPP. 
 
Add the following definition: 
NON-ERODIBLE STOCKPILE. Any material stockpile identified in the ACGP definition for Final 
Stabilization, Section 1.b, and includes: riprap, gabion backfill, porous backfill, railroad ballast and sub-
ballast, ditch lining, or fill material with low erodibility. The stockpile shall not have a gradation of more then 
5 percent passing the #200 sieve unless approved by the Engineer. There shall be no possibility of sediment 
transport due to water or wind erosion. Aggregate materials defined in Section 703-2.03, Table 703-2, are 
only considered stable on relatively flat slopes (no steeper than 4H:1V) when compacted in accordance 
with Section 203-3.04 or 301-3.03.  
 
SUPERINTENDENT. Replace the definition of Superintendent with the following: As defined in Subsection 
101-1.03, and the Contractor’s duly authorized representative in accordance with the requirements of the 
CGP.  
 
TEMPORARY STABILIZATION. Add the following: Trackwalking alone is not considered temporary 
stabilization.  
 
SWPPPTRACK.  Software subscription service version SWPPPTrack LTIS AK developed and provided by 
Storm Water Simplified Ltd. for use on construction projects that require coverage under the Alaska 
Pollutant Discharge Elimination System (APDES) Construction General Permit (CGP).  
 
641-1.04 PERSONNEL QUALIFICATIONS. Replace the paragraph beginning “The SWPPP Manager must 
have…” with the following: 
The SWPPP Manager must have current certification as AK-CESCL and must have experience in erosion 
and sediment control as a SWPPP Manager, SWPPP Preparer, or equivalent meeting the below table. The 
SWPPP Manager must meet the authority requirements identified for the Storm Water Lead and Storm 
Water Inspector positions as defined in the CGP, Appendix C, Qualified Person. Provide documentation to 
the Engineer including project names, project timelines, and work responsibilities demonstrating the 
experience requirement. 
 

SWPPP Manager Required Experience 
 Total Project Disturbed Acreage 
 <1 Acre 1 to < 5 acres 5 to < 20 acres ≥ 20 acres 

Experience 0 years 1 year 2 years 5 years 
 
 
Add the following certificates as equivalent to AK-CESCL: 

c. CESSWI, Certified Erosion, Sediment and Storm Water Inspector 
d. CPSWQ, Certified Professional in Storm Water Quality. 

641-1.05 SIGNATURE/CERTIFICATION REQUIREMENTS AND DELEGATIONS.  Replace item 4. and 
add item 5. with the following: 
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4. Signatures and Initials.  Except for SWPPPTrack documents, handwrite signatures or initials on CGP 
documents and SWPPP forms, wherever a signature or initial is required. 

5. SWPPPTrack Signatures and Initials.  Sign or initial electronically as provided for in SWPPPTrack 
wherever a signature or initial is required. 

 
641-1.06 RESPONSIBILITY FOR STORM WATER PERMIT COVERAGE.  Add the following to the end of 
this subsection: 
5. Perform the Alaska Department of Environmental Conservation CGP Permit required inspections 

using a network connectable mobile device capable of running the latest version of the SWPPPTrack 
LTIS inspection software application developed by Storm Water Simplified Ltd.  Perform and 
document all inspections required by the CGP and the SWPPP with the SWPPPTrack inspection 
application and populate all inspection fields accurately to represent current project conditions until 
final stabilization is achieved and Notice of Termination has been completed.  

The Department and the Contractor are jointly responsible for permitting and permit compliance.  The 
Contractor is responsible for purchasing and contracting with Storm Water Simplified Ltd. for the use 
of the SWPPPTrack software application and services until final stabilization is achieved and Notice of 
Terminations have been completed.   
All inspections must be performed with the use of SWPPPTrack software application.  If SWPPPTrack 
software is not functional, manually complete inspection using DOT&PF SWPPP forms. 
The Contractor’s Superintendent or SWPPP Manager must perform all SWPPPTrack inspections 
jointly with a DOT&PF responsible “Qualified Person.” 

 
641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.  

 
2. Developing the SWPPP. Delete the first paragraph and replace with the following: 

Use the Department’s ESCP, Environmental commitments, and other Contract documents as a starting 
point for developing the SWPPP. The approved SWPPP will replace the ESCP. The ESCP is intended 
to guide contractors during the bidding process and assist in the preparation of the contractor’s SWPPP 
that must be approved prior to commencing construction after award. The contractor is responsible for 
the risk assessment analysis, planning, preparation and implementation of the SWPPP. 
 

In the first sentence of item 2.b., following the word “information,” insert “manually”. 
 
Strike the following listed forms from 2.b:  

(3) SWPPP Construction Site Inspection Report (25D-100).   
(4) SWPPP Corrective Action Log (25D-112) 

(5) SWPPP Daily Record of Rainfall (25D-115) 

(9) SWPPP Project Staff Tracking (25D-127) 

Add new item 2.c: 
c. Use following Department forms as implemented electronically in SWPPPTrack: 

(1) SWPPP Construction Site Inspection Report (25D-100) 

(2) SWPPP Corrective Action Log (25D-112) 

(3) SWPPP Daily Record of Rainfall (25D-115) 

(4) SWPPP Project Staff Tracking (25D-127) 
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3. SWPPP Considerations and Contents. In the first paragraph of Item d., after “construction methods and 

phasing” add the following: and include drawings showing each phase of the project with the BMPs 
implemented in the phase. 

 
641-2.04 RESPONSIBILITY AND AUTHORITY OF THE SUPERINTENDENT AND SWPPP MANAGER. 
Delete the paragraph following the numbered list and replace with the following: When Bid Item 
641.0007.____ is part of the Contract, the SWPPP Manager must have no duties or authority other than 
administration of SWPPP requirements, and must be physically present within the Project Zone or the 
project office, for at least eight hours per day while construction activities are occurring. 
 
641-2.05  MATERIALS. Add the following to the first paragraph: Use materials meeting the requirements 
of the BMPs documented in the SWPPP. 
 
Add the following to the second paragraph: Do not use temporary seed for stabilization on finished slopes. 
 
Replace the fifth paragraph of this subsection with the following: 
Use straw and straw products certified weed free of prohibited and restricted noxious weed seed and 
quarantined pests, according to Alaska Administrative Code, Title 11, Chapter 34 (11 AAC 34).  When straw 
or straw products certified according to 11 AAC 34 are not available, use non-certified products 
manufactured within Alaska before certified products manufactured in another state, country, or territory. 
Non-certified straw or straw products manufactured in another state, country, or territory shall not be used.  
Grass, legumes, or any other herbaceous plants produced as hay, shall not be substituted for straw or 
straw products.  
 
641-3.01 CONSTRUCTION REQUIREMENTS. 

 
1. Before Construction. Add the following to the list of notices required to be posted in Item i.: 

(3) Name and 24 hour phone number of Superintendent or SWPPP Manager. 
5. Corrective Action and Maintenance of BMPs.  

Replace the first paragraph of item a. with the following: 

a. Use SWPPPTrack software to implement corrective actions.  

(1) Record BMP condition, modifications, installations, additions, removals and SWPPP 
modifications with the SWPPPTrack inspection software application.  

(2)   Record all BMP spatial locations using the SWPPPTrack inspection software application.   

(3) Document BMP inspections using photos as required by the SWPPPTrack inspection software 
application.   

Replace Items a.(5). and a.(6). with the following: 
(5) If BMP maintenance is overdue as identified in 641-3.03.10. 

 
6. Stabilization. Delete Item a. and replace with the following: 

a. Stabilization may be accomplished using temporary or permanent measures.  Initiate stabilization 
for areas with a mean annual precipitation of:  
(1) 40 inches or less, no later than the end of the next work day, following the day when the earth-

disturbing activities have permanently ceased or have temporarily ceased and will not resume for 
fourteen days.  

(2) Greater than 40 inches, no later than the end of the next work day, following the day when the 
earth-disturbing activities have permanently ceased or have temporarily ceased and will not resume 
for seven days.  
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641-3.03 SWPPP INSPECTIONS, AMENDMENTS, REPORTS, AND LOGS. Replace the first paragraph 
with the following:  
Perform Inspections, prepare Inspection Reports, and prepare SWPPP Amendments in compliance with 
the SWPPP and the CGP.  Perform Inspections and use SWPPPTrack software to prepare Inspection 
Reports, SWPPP corrective actions, daily record of rainfall, and Project Staff Tracking Log.  Update SWPPP 
Amendment Log Form 25D-114, and SWPPP Grading and Stabilization Activities Log Form 25D-110. For 
active projects update the Records daily.  
 
2. Inspection Reports. 

 Replace the first six paragraphs with the following:  

Use SWPPPTrack software to record inspections maintaining compliance with the CGP and SWPPP 
inspection frequency schedule, according to CGP Part 6.1. The Superintendent must review and 
correct all errors prior to electronically certifying the inspection report with the use of SWPPPTrack.  
The Superintendent must release the final report to the Engineer by electronically signing in 
SWPPPTrack.  The Engineer will certify or reject electronically the Inspection Report with the use of 
SWPPPTrack within three working days. 
Document in the inspection report the need for corrective actions identified during an inspection or 
when discovered by the Department’s or Contractor’s staff, a subcontractor, or a regulatory agency 
inspector. 
 
In the last paragraph, replace all occurrences of “amendment memo” with “addendum memo”. 
 

4. Reduced Inspection Frequencies. Replace the second paragraph with the following: If the Engineer 
approves and the entire site is stabilized, the frequency of inspections may be reduced to comply with 
CGP Part 6.2.4. 

10. Corrective Action Log. Replace the all paragraphs of this item with the following:  The Superintendent 
and SWPPP Manager are the only persons authorized to close a corrective action using SWPPPTrack. 
The Superintendent or SWPPP Manager will close corrective action items only after the BMP measures 
have been appropriately addressed and inspected utilizing the SWPPPTrack inspection software 
application. 
 
Document in SWPPPTrack, within 24 hours of notification, any deficient BMP, modification or 
replacement of a BMP, installation of a new BMP not shown in the original SWPPP, or corrective action 
discovered outside of a scheduled inspection by Department or Contractor staff, a subcontractor, or a 
regulatory agency inspector. 
 
After the eNOT is filed, upload a copy of the Corrective Action Log from SWPPPTrack for recording as 
Appendix J to the SWPPP. 
 

12. Daily Record of Rainfall.  Replace the paragraph with the following:  Maintain a daily record of rainfall 
amounts and dates using SWPPPTrack.  If a rain gauge is included on site, manually populate all daily 
record of rainfall fields to accurately represent current project conditions.  A daily record of rainfall will 
be included in the Inspection Report when using SWPPPTrack. 

SWPPPTrack will generate a precipitation alert (delivered by email) for storm events that produce more 
than 1/2 inch rainfall in 24 hours.  Perform inspections as required by the CGP.  
If a storm event does not produce a discharge from the project site, submit an explanation in response 
to the SWPPPTrack precipitation alert. 
 

13. Staff Tracking Log.  Replace the first sentence with the following:  Use SWPPPTrack to keep staff 
records current. 

Replace the third sentence with the following:  Update the SWPPPTrack Staff Tracking Log within 24 
hours of any changes in personnel, qualifications, or other staffing items related to administration of the 
CGP or Section 641. 
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641-5.01 BASIS OF PAYMENT.  
 
Item 641.0001.0000_ Erosion, Sediment and Pollution Control Administration.  Add the following to the end 
of the paragraph: 
 
The contract lump sum price includes all labor, equipment, and materials necessary to implement and use 
SWPPPTrack LTIS AK software. 
 
Item 641.0003.0000 Temporary Erosion, Sediment and Pollution Control. Replace with the following: At the 
Contract lump sum price for all work required to implement the SWPPP, except for work required: 
 

a. due to Differing Site Condition meeting 104-1.03, or 
b. due to additional requirements from DEC to comply with the Excavation Dewatering General Permit 

when a visual sheen is observed in the discharge. 
 
Item 641.0005.0000 Temporary Erosion Sediment and Pollution Control by Directive. Replace with the 
following: At the contingent sum prices specified in the Directive authorizing the work, to install, maintain, 
remove and dispose of temporary erosion, sedimentation, and pollution control BMPs, not covered by 
641(3). Prices for this item will be by time and materials according to Subsection 109-1.05, or by mutual 
agreement between the Engineer and Contractor.  All additional Erosion, Sediment, and Pollution Control 
Administration necessary due to this item will not be paid for separately but will be subsidiary to other bid 
items. 
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SECTION 642 
 

CONSTRUCTION SURVEYING AND MONUMENTS 
 

642-3.01 GENERAL Add the following: Work involving cross-section surveys and earthwork 
volume calculations required by this Section must be performed by or under the responsible charge 
of a Professional Land Surveyor or Professional Engineer. Submit a proposed method of computing 
volumes and areas to the Engineer in writing for approval at least five working days prior to the 
preconstruction conference. 

The Contractor is responsible for the measurement and computation of all field-measured pay item 
quantities. 

Item quantities must be provided to the Engineer before payment can be made for each specific 
item. The Department will review and accept or modify all quantities provided. 

642-3.02 CROSS-SECTION SURVEYS. 

Add the following to the numbered list that follows the words "Perform the following": 

14. Complete quantity calculations for all items measured by cross-section surveys. 

15. The Contractor shall submit a survey report with each pay request for pay items 
measured by cross- section survey, and a final survey report. 

a. Survey reports required under this Section shall be signed and sealed by the 
Contractor's Alaska professional land surveyor or professional engineer in 
responsible charge. 

b. Survey reports shall define the methods and procedures used in calculating 
quantities. Reports shall include detailed information on what, if any, software 
was used. It is the intent of these deliverables to provide the Department with a 
way of checking and referencing the Contractor's pay quantities as well as the 
electronic archiving thereof. 

c. Survey reports shall include cross section notes and diagrams showing station, 
offset, average end area, and elevation information to original ground and final 
grade. 

d. If electronic survey data collection and processing methods are used, survey 
reports shall include the following electronic deliverables: 

I.     ASCII plain text coordinate files providing point number, northing, easting, 
elevation, and description (PNEZD) or such files as supported by Autodesk 
Civil 3D that includes staked points for slope stakes or reference stakes on 
original and finished ground and any additional cross section shots on 
original and finished ground used to determine quantities. The point 
description shall include the station and offset. 

II.   If calculating quantities according to 109-1.02 3. b., digital terrain models 
before and after excavation which were used to calculate quantities shall be 
included in a Civil 3D format (i.e. LandXML, etc). An ASCII file of individual 
side shots used to create said surface modeling shall also be provided. 
Before and after excavation cross section reports and diagrams showing 
station, offset, and elevations produced by the calculation software shall be 
included. 
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e. Submit a final survey report within 30 days of completion of all physical work. 
In addition to items a. through d. above, final survey report shall include a 
complete assembly of cross sections, quantity calculations and final quantities 
for all items determined by cross-section surveys. 
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SECTION 643 
 

TRAFFIC MAINTENANCE 
 
Delete Section 643 in its entirety and replace with the following: 
 
643-1.01 DESCRIPTION. Protect and control traffic during the contract. Furnish, erect, maintain, replace, 
clean, move and remove the traffic control devices required to ensure the traveling public’s safety. Perform 
all administrative responsibilities necessary to implement this work. 
 
Maintain all roadways and pedestrian and bicycle facilities affected by the work in a smooth and traversable 
condition. Construct and maintain approaches, crossings, intersections, and other necessary features 
throughout the project for the life of the contract. 
 
Illuminate construction activities listed in Table 643-4 during hours of night work on roads open to the public 
within project limits. 
 
643-1.02 DEFINITIONS. These definitions apply only to Section 643. 
 
ATM. When used in this Section, ATM stands for the Alaska Traffic Manual, which is comprised of the 
MUTCD, the Alaska Traffic Manual Supplement, any adopted revisions or interim addenda to either 
document issued subsequently, and corrections to known errors to either document. 
 
Balloon Light:  Light surrounding by a balloon-like enclosure kept inflated by pressurized air or helium, and 
producing uniform light through 360 horizontal degrees. The top half of the balloon enclosure shall be 
constructed of an opaque material. 
 
Construction Phasing Plan. A plan for each phase of the project showing how to accommodate traffic.  
 
Fixed Objects. Private vehicles, parked flagger vehicles, idle construction equipment, construction material 
stockpiles, culvert ends, individual trees, power poles, utility poles and appurtenances, and other items 
deemed by the Engineer to present a hazard to motorists, pedestrians, or bicyclists traveling through the 
work zone. 
 
Night Work: Work occurring between sunset and sunrise on all days except the “No Lighting Required” 
period shown in table 643-1 below: 
 

Table 643-1  Project Locations – Night Time Illumination Exclusion 
Latitude No Lighting Required Nearby 

(degrees) Start End Cities 
South of 61 Lighting Required All Year Everything South of Valdez 

61 June 11 July 1 Valdez 
 
Traffic. The movement of vehicles, pedestrians, and bicyclists through road construction, maintenance 
operations, utility work, or similar operations. 
 
Traffic Control Plan (TCP). A drawing or drawings indicating the method or scheme for safely guiding and 
protecting motorists, pedestrians, bicyclists, and workers in a traffic control zone. The TCP depicts the traffic 
control devices and their placement and times of use. 
 
Traffic Control Zone. A portion of a road construction project, maintenance operation, utility work or similar 
operation that affects traffic and requires traffic control to safely guide and protect motorists, pedestrians, 
bicyclists, or workers. 
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643-1.03 TRAFFIC CONTROL PLAN. The TCP includes all items required to direct traffic through or 
around the traffic control zone for the work described on the TCP according to these Specifications and the 
ATM. Address placement of traffic control devices, including location, spacing, size, mounting height and 
type in all TCPs. 
 
When a TCP is included on the Plans, use it, modify it, or design an alternative TCP. When a TCP is omitted 
from the Plans, provide one according to this Section and the ATM.  
 
Submit all TCPs, including the TCPs provided on the Plans if you intend to use them, to the Engineer for 
approval. All TCPs shall include the following information: 
 

1. Project name and number. 
2. A designated TCP number and name on each page (e.g. TCP #1, Permanent Construction Signs). 
3. For TCPs more than one page, number each page (e.g. 1 of 3, 2 of 3, etc.). 
4. The posted speed limit for each roadway. 
5. Existing striping width, lane width, and road surfacing (e.g. Asphalt). 
6. Construction lane widths, striping layout, and temporary pavement marker layout. 
7. Minimum available work-zone clear zone width. 
8. Provisions for Pedestrian, Bicycle, and ADA travel through the work zone. 
9. Dates and times the TCP will be in effect and description of work covered by the TCP. Pay Item 

numbers may be used to describe the work. 
10. The Worksite Traffic Supervisor’s signature certifying that all TCPs conform with the ATM and the 

Contract. 
11. The Project Superintendent’s signature confirming the TCP is compatible with the work. 
12. The name and 24 hour telephone number of the Worksite Traffic Supervisor, Traffic Control 

Technician, and Project Superintendent. 
13. Signs to be used and the Alaska Sign Design Specifications (ASDS) designation number and size. 
14. Location and spacing of all devices and signs. Include longitudinal buffer space for the posted 

speed limit, according to Table 6C-2 of the ATM, unless project conditions or geometric features 
prohibit including all or a portion of the buffer length. 

15. A plan to address any possible slopes, drop offs, paving joints, or similar temporary features that 
may occur during use of the TCP. 

16. For TCPs proposed to be used at night, note how the requirements will be met for the required 
lighting and retroreflective material. 
 

TCPs submitted for approval without all the required information will be rejected. Allow 7 days for review of 
each TCP submittal, except for TCPs involving a road closure. For TCPs involving a road closure, allow 14 
days for review of the submittal. All required modifications to a TCP require a new submission and an 
additional 7 days for review. 
 
The TCPs, Plans, and Alaska Standard Plans show the minimum required number of traffic control devices. 
If unsafe conditions occur, the Engineer may require additional traffic control devices. 
 
Use of oversize and overweight equipment within the project must conform to an approved TCP, including 
all traffic control devices these operations require. 
 
643-1.04 WORKSITE TRAFFIC SUPERVISOR. Provide a Worksite Traffic Supervisor responsible for 
maintaining 24-hour traffic operations.  
 
1. Qualifications. The Worksite Traffic Supervisor shall be knowledgeable and experienced regarding the 

requirements of the ATM and the implementation of those requirements. The Worksite Traffic 
Supervisor shall be familiar with the Plans, the Specifications, proposed operations, and one of the 
following for the duration of the project: 
 
a. Certified as a Traffic Control Supervisor, American Traffic Safety Services Association (ATSSA) 
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b. Successfully completed the Traffic Control Supervisor course by ATSSA within the last 4 years 
and meet the minimum work experience requirements below. 

 
c. Certified as a Work Zone Temporary Traffic Control Technician, or Work Zone Safety Specialist, 

International Municipal Signal Association (IMSA). 
 

d. Certified as a Traffic Control Supervisor, Evergreen Safety Council. 
 

e. Successfully completed a Traffic Control Supervisor or equivalent course from the Association of 
General Contractors (AGC) within the last 4 years. 
 

f. Certified as a Traffic Control Supervisor or equivalent by another state Department of 
Transportation. 

Certify according to Form 25D-124SR that the Worksite Traffic Supervisor meets the minimum hours 
of temporary traffic control work experience in the table below, is competent and capable, and has the 
authority to perform the duties and responsibilities in accordance with this section.  

 
• Temporary traffic control work experience shall demonstrate an understanding of concepts, 

techniques, and practices in the installation and maintenance of traffic control devices, and skill in 
reading, interpreting, implementing, and modifying TCPs.  

• Temporary traffic control work experience includes: flagging; installing traffic control devices in 
accordance with TCPs; monitoring traffic control devices and TCP performance; and recognizing 
and reporting deficiencies in traffic control devices and TCPs for correction.  

• Temporary traffic control work experience is gained while serving as a Worksite Traffic Supervisor-
in-training, temporary traffic control support personnel, and Flagger.  

• Up to a maximum of 1000 hours of experience serving as a Flagger may be used in meeting these 
requirements. 
 

Traffic Control Supervisor Minimum Work Experience 

Published ADT Minimum Hours 
Less than 1,000 6 months (1000 hours) 

1,000-4,999 1 year (2000 hours) 
5,000-9,999 2 years (4000 hours) 

10,000+ 4 years (8000hours) 
 

Worksite Traffic Supervisors shall maintain current certification and be able to show their certification 
anytime they are on the project. 

 
2. Duties. 
 

a. Prepare the TCPs and public notices and coordinate traffic control. 
b. Physically inspect the condition and position of all traffic control devices used on the project at least 

twice each day. Schedule inspections at regular 12 hour intervals with an inspection between 8 
a.m. and 2 p.m., and an inspection between 8 p.m. and 2 a.m. Ensure traffic control devices work 
properly, are clean and visible, and conform to the approved TCP. Complete and sign a detailed 
written report of each inspection within 24 hours. Use Traffic Control Daily Review Form 25D-104. 

c. Supervise the repair or replacement of damaged or missing traffic control devices. 
d. Review and anticipate traffic control needs. Make available proper traffic control devices necessary 

for safe and efficient traffic movement. 
e. Ensure traffic control is set up for each work zone according to an approved TCP that includes a 

description of the work occurring in the work zone. Ensure that hazards near the traveled way, 
including staged equipment, steep embankments, and material stockpiles, are properly delineated, 
protected, and offset from traffic in conformance with an approved TCP. 
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f. Hold traffic safety meetings with superintendents, foremen, subcontractors, and others as 
appropriate before beginning construction, prior to implementing a new TCP, and as directed. Invite 
the Engineer to these meetings. 

g. Supervise all traffic control workers, flaggers, and pilot car drivers. 
h. Submit a copy of all flagger certifications to the Engineer as required by Subsection 643-3.04. 
i. Supervise lighting for night work. 
j. 30 minutes after work ends for the day, drive the project with the Engineer’s representative to review 

the worksite traffic control. 
 
3. Authority. The Worksite Traffic Supervisor shall have the Contractor’s authority to stop work and 

implement immediate corrective action to unsafe traffic control, in locations where unsafe traffic control 
is present. 

 
643-1.05 CONSTRUCTION PHASING PLAN. Submit a Construction Phasing Plan for approval no less 
than 5 working days prior to the preconstruction conference. Include the following: 
 
1. Form 25D-124SR designating the Worksite Traffic Supervisor, providing the 24-hour telephone 

number, and certifying minimum hours of work experience as described in 643-1.04 Worksite Traffic 
Supervisor. 

2. A construction phasing plan for each phase or segment of the project, satisfying the requirements of 
subsection 643-3.08.  

3. TCPs for the first phase of the project. Show permanent and temporary traffic control measures, 
including the times each TCP will be used. 

 
Submit any changes to the Engineer for approval 7 days before proposed implementation. 
 
643-1.06 TRAFFIC MAINTENANCE SETUP. When shown on the bid schedule, Traffic Maintenance Setup 
items are site specific and are detailed as individual TCPs on the plan sheets. They depict the method or 
scheme required to route traffic safely and efficiently when any of the following restrictions occur: 
 
1. Lane Closure. The closure of one or more lanes on a roadway. 
2. Detour. The redirection of traffic through or around a traffic control zone. 
3. Road Closure. The closure of a roadway with or without a specified detour route. 
4. One Lane Road. A two-way roadway reduced to a single-lane roadway with flaggers, pilot cars, traffic 

signals, stop signs, or yield signs. 
 
643-1.07 TRAFFIC CONTROL TECHNICIAN. On projects where the Superintendent is the Worksite Traffic 
Supervisor, provide a Traffic Control Technician to implement traffic control in the field. On projects where 
the Superintendent is a different person than the Worksite Traffic Supervisor, a Traffic Control Technician 
is optional. 
 
1. Qualifications. The Traffic Control Technician shall be knowledgeable and experienced regarding the 

requirements of the ATM, the implementation of those requirements, and meet the flagging certification 
requirements of 643-3.04.4.. The Traffic Control Technician shall be familiar with the Plans, the 
Specifications, your proposed operations, and one of the following for the duration of the project: 
 
a. Certified as a Traffic Control Technician, ATSSA 
 
b. Successfully completed the Traffic Control Technician course by ATSSA within the last 4 years. 
 
c. Certified as a Work Zone Temporary Traffic Control Technician, or Work Zone Safety Specialist, 

International Municipal Signal Association (IMSA). 
 

d. Certified as a Traffic Control Supervisor, Evergreen Safety Council. 
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e. Successfully completed a Traffic Control Technician or equivalent course from the Association of 
General Contractors (AGC) within the last 4 years. 
 

f. Certified as a Traffic Control Technician or equivalent by another state Department of 
Transportation. 

The Traffic Control Technician shall meet the minimum hours of temporary traffic control work 
experience in the table below, be competent and capable, and have the authority to perform the duties 
and responsibilities in accordance with this section.  

 
• Temporary traffic control work experience shall demonstrate an understanding of concepts, 

techniques, and practices in the installation and maintenance of traffic control devices, and skill in 
reading, interpreting, and implementing TCPs.  

• Temporary traffic control work experience includes: flagging; installing traffic control devices in 
accordance with TCPs; monitoring traffic control devices and TCP performance; and recognizing 
and reporting deficiencies in traffic control devices and TCPs for correction.  

• Temporary traffic control work experience is gained while serving as a temporary traffic control 
support personnel or Flagger.  

• Up to a maximum of 1000 hours of experience serving as a Flagger may be used in meeting these 
requirements. 

 

Traffic Control Technician Minimum Work Experience 

Published ADT Minimum Experience 
Less than 1,000 None (0 hours) 

1,000-4,999 6 months (1000 hours) 
5,000-9,999 1 year (2000 hours) 

10,000+ 2 years (4000 hours) 
 
Traffic Control Technicians shall maintain current certification and be able to show their certification anytime 
they are on the project. 
 
2. Duties. At the direction of the Worksite Traffic Supervisor: 

a. Install traffic control devices required by the TCP being implemented. 
b. Repair or replace damaged or missing traffic control devices. 
c. Clean traffic control devices. 
d. Breakdown and remove traffic control devices when a TCP setup is no longer needed. 
e. Relieve traffic control workers, flaggers, and pilot car drivers. 
f. Install lighting for night work. 

 
643-2.01 MATERIALS. Provide traffic control devices meeting the following requirements: 
 
1. Signs. Use signs, including sign supports, that conform to Section 615, the ATM, and ASDS. A reflective 

sheeting warranty is not required. 
a. Construction Signs: Regulatory, guide, or construction warning signs designated in the ASDS. 
b. Permanent Construction Signs: As designated on the Plans or an approved TCP. 
c. Special Construction Signs: All other signs are Special Construction Signs. Neatly mark the size of 

each sign on its back in 3-inch black numerals. 
 
2. Portable Sign Supports. Use wind-resistant sign supports with no external ballasting. Use sign supports 

that can vertically support a 48 X 48 inch traffic control sign at the height above the adjacent roadway 
surface required by the ATM. 
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3. Barricades and Vertical Panels. Use barricades and vertical panel supports that conform to the ATM. 
Use Type III Barricades at least 8 feet long. Use retroreflective sheeting that meets ASTM D4956 Type 
II or III. 

 
4. Portable Barriers. Use portable concrete or steel barriers that conform to the Contract. For each 

direction of traffic, equip each section of barrier with a continuous 4-inch wide horizontal retroreflective 
stripe mounted 6 inches below the top of the barrier, or at least two side-mounted retroreflective 
reflectors. Place the individual reflectors 2 feet or less from each and space at not more than 10 feet 
apart. Use yellow tabs or stripe when barriers are placed at centerline. Use white tabs or stripe when 
barriers are placed on the roadway shoulder. Use retroreflective sheeting that meets ASTM D4956 
Type III, IV or V. 

 
5. Warning Lights. Use Type A (low intensity flashing), Type B (high intensity flashing) or Type C (steady 

burn) warning lights that conform to the ATM. 
 
6. Drums. Use plastic drums that conform to the requirements of the ATM. Use retroreflective sheeting 

that meets ASTM D4956 Type II or III. 
 
7. Traffic Cones and Tubular Markers. Use reflectorized traffic cones and tubular markers that conform to 

the requirements of the ATM. Use traffic cones and tubular markers at least 28 inches high. Use 
retroreflective sheeting that meets ASTM D4956 Type II or III. 

 
8. Interim Pavement Markings. Apply markings according to Section 670 and the manufacturer's 

recommendations. In accordance with 643-3.09, use either:  
a. Paint meeting Subsection 708-2.03 with glass beads meeting Subsection 712-2.08, or 
b. Temporary Raised Pavement Markers meeting Subsection 712-2.15 or 712-2.16. 

 
9. High-Level Warning Devices. Use high-level warning devices that conform to the ATM. 
 
10. Temporary Crash Cushions. Use retroreflective sheeting that meets ASTM D4956 Type III, IV or V. 

Application of crash cushion must be appropriate for the intended use and be installed per 
manufacturer’s recommendation. Temporary crash cushions that are barrels or barricade filled with 
sand or water are considered nonredirective may only be used when the forecasted temperature during 
their use is above 32 degrees Fahrenheit. 

 
11. Sequential Arrow Panels. Use Type A (24 X 48 inch), Type B (30 X 60 inch) or Type C (48 X 96 inch) 

panels that conform to the ATM. 
 
12. Portable Changeable Message Board Signs. Use truck or trailer mounted portable changeable 

message board signs with a self-contained power supply for the sign and with the following features: 
a. Message sign panel large enough to display 3 lines of 9 inch high characters 
b. Eight character display per message line 
c. Fully programmable message module 
d. The capacity to create, preview, and display new messages and message sequences 
e. A waterproof, lockable cover for the controller keyboard 
f. An operator’s manual, a service manual, and a wiring diagram 
g. Quick release attachments on the display panel cover 
h. Variable flash and sequence rates 
i. Manual and automatic dimming capabilities on lamp bulb matrix models 
j. Locate the bottom of the sign panel at least 7 feet above the pavement 
k. Operate with a battery pack a minimum of 2 hours under full load 

 
13. Plastic Safety Fence. RESERVED. 
 
14. Temporary Sidewalk Surfacing. Provide temporary sidewalk surfacing as required by an approved TCP 

and the following: 
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a. Use plywood with an anti-slip surface. Use plywood at least 1/2 inch thick for areas continuously 
supported by subgrade. Use plywood at least 1 inch thick for areas that are not continuously 
supported, with supports at a maximum spacing of 30 inches. 

b. Do not exceed a vertical change greater than 1/2 inch, beveled with a slope not steeper than 2:1. 
c. At curb ramps, do not exceed a slope of 12:1 with the temporary surfacing, and no vertical changes 

are permitted. At curb ramps, premanufactured ADA compliant curb ramps may be used in lieu of 
surfaces constructed from aggregate or plywood. 

d. Use toe boards on each side of temporary surfacing. If the temporary surfacing is at least 1 inch 
below the level of the curb, the curb will satisfy the requirement for a toe board on that side. 

e. Use a method that will withstand 70 mph wind velocities to hold temporary surfacing in place. 
  
15. Temporary Guardrail. Use temporary guardrail that meets Section 606, except that posts may require 

placement under special conditions, such as in frozen ground.  
 
16. Flagger Paddles. Use flagger paddles with 24 inches wide by 24 inches high sign panels, 8 inch Series 

C lettering (see ASDS for definition of Series C), and otherwise conform to the ATM.  Use retroreflective 
sheeting that meets ASTM D4956 Type VIII or IX. Use background colors of fluorescent orange on one 
side and red on the other side. 

 
17. Truck Mounted Attenuator, TMA. Use a TMA mounted on a vehicle with a minimum weight of 15,000 

pounds and a maximum weight per the manufacturer’s recommendations. Meet the crashworthiness 
requirements of 643-2.02. The TMA shall have an adjustable height so that it can be placed at the 
correct elevation during usage and to a safe height for transporting. Approach ends of TMAs shall have 
impact attenuator markings in accordance with the ATM. 

 
18. Portable Chain-Link Fence. Use portable, self-standing, 6 or 8 foot high temporary chain-link fence. 
 
19. Pedestrian Barrier. Use Americans with Disabilities Act (ADA) compliant barrier, meeting the 

crashworthiness standards in 643-2.02. Install pedestrian barrier in accordance with manufacturer 
instructions. 

 
643-2.02 CRASHWORTHINESS. Temporary Work Zone Devices, including portable barriers, 
manufactured after December 31, 2019, must have been successfully tested to the 2016 edition of the 
Manual for Assessing Safety Hardware (MASH). Such devices manufactured on or before this date, and 
successfully tested to National Cooperative Highway Research Program (NCHRP) Report 350 or the 2009 
edition of MASH, may continue to be used throughout their normal service lives. 
 
Submit documentation, by the method indicated on Table 643-2, that the following devices comply with 
Test Level 3 requirements of NCHRP Report 350 or MASH. Submit documentation of compliance to the 
Engineer before installing devices on the project. 
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Table 643-2 
Work Zone Traffic Control Device and  

Barrier Crash Testing Compliance 

Category Devices 

Devices 
Manufactured 

Before  
Dec. 31, 2019 1 

Devices 
Manufactured 

After  
Dec. 31, 2019 1 

Method of 
Documentation 

1 

Low-mass single-piece 
devices w/o attachments: 
traffic cones, tubular 
markers, single piece 
drums, delineators  

NCHRP 350, 
MASH 2009, or 

MASH 2016 
MASH 2016 

Manufacturer's Certification 
for devices exceeding 
height and weight limits 

2 

Category 1 devices with 
attachments, barricades, 
portable sign supports, 
drums w/lights, other 
devices weighing less than 
100 pounds but not included 
in category 1 

NCHRP 350, 
MASH 2009, or 

MASH 2016 
MASH 2016 

FHWA eligibility letter, if 
available, at Test Level 3 2, 
or DOT&PF eligibility 
determination  

3 

Fixed sign supports, truck 
mounted attenuators, 
temporary crash cushions, 
bridge railing, bridge and 
guardrail transitions, and 
guardrail and barrier end 
treatments.  

NCHRP 350, 
MASH 2009, or 

MASH 2016 
MASH 2016 

FHWA eligibility letter, if 
available, at Test Level 3 2, 
or DOT&PF eligibility 
determination  

 

Portable concrete and steel 
barriers 

NCHRP 350, 
MASH 2009, or 

MASH 2016 
MASH 2016 

FHWA eligibility letter, if 
available, at Test Level 3,   
or DOT&PF eligibility 
determination, unless 
otherwise required in the 
contract. 

1 The Engineer will determine whether a device is in serviceable condition. Serviceable means the 
device will function equivalent to a new device of the same manufacture. 

2 When no test level is specified in an FHWA Eligibility letter; it is implied that the tests were run for 
Test Level 3. 

 
In Table 643-2, Category 1 devices that exceed the following weights and heights require certification that 
they meet the evaluation criteria of NCHRP Report 350 or MASH, Test Level 3. This certification may be a 
one-page affidavit signed by the vendor. Documentation supporting the certification (crash tests and/or 
engineering analysis) must be kept on file by the certifying organization. No certification is required for 
devices less than or equal to both the weight and height on the schedule below: 
 

 
643-3.01 GENERAL CONSTRUCTION REQUIREMENTS. Implement an approved TCP before beginning 
work within the project limits. Keep the work, and portions of the project affected by the work, in good 

Device Composition Weight Height 
Cones Rubber 20 lb. 36 in. 
 Plastic 20 lb. 48 in. 
Candles Rubber 13 lb. 36 in. 
 Plastic  13 lb. 36 in. 
Drums Hi Density Plastic 77 lb. 36 in. 
 Lo Density Plastic 77 lb. 36 in. 
Delineators Plastic or Fiberglass N/A 48 in. 
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condition to accommodate traffic safely. Provide and maintain traffic control devices and services inside 
and outside the project limits, day and night, to guide traffic safely. 
 
Unless otherwise provided in this Section, keep all roadways, business accesses, and pedestrian and 
bicycle facilities within the project limits open to traffic. Obtain the Engineer’s approval before temporarily 
closing residential, commercial, or street approaches. Provide access through the project for emergency 
vehicles and school and transit buses. Properly sign and flag all locations where the traveling public must 
be redirected or stopped. Organize construction operations so the total of all construction related traffic 
delays experienced by a vehicle traveling through the project does not exceed the limits in 643-3.08. 
However, this does not imply that you may allow the maximum limit in all cases. 
 
Stop equipment at all points of intersection with the traveling public unless an approved TCP shows 
otherwise. 
 
Continue to operate all illumination and signalization according to the requirements of Subsection 660-3.09. 
When moving approach lanes, realign signal heads as necessary according to the ATM. Coordinate any 
modifications to existing traffic signals with the agency that maintains and operates them. Operate flood 
lighting at night according to the ATM. Adjust flood lighting so that it does not shine into oncoming traffic. 
 
Provide and maintain safe routes for pedestrians and bicyclists through or around traffic control zones at 
all times, except when regulations prohibit pedestrians or bicyclists. Where construction activity encroaches 
onto the safe route in a traffic control zone, station a flagger at the encroachment to assist pedestrians and 
bicyclists past the construction activity. 
 
Maintain business access(s) during flagging operations. 
 
Immediately notify the Engineer of any traffic related accident that occurs within the project limits as soon 
as you, an employee, or a subcontractor becomes aware of the accident. 
 
643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION. Obtain an approved TCP before 
starting construction. Maintain a clear area with at least 2 feet between the edge of traveled way and the 
work area. Use barricades, traffic cones, or drums to delineate this area. Place traffic control devices on 
the work side of the clear area. Space them according to the ATM. 
 
If maintaining traffic on an unpaved surface, provide a smooth and even surface that public traffic can use 
at all times. Properly crown the roadbed surface for drainage. Before beginning other grading operations, 
place sufficient fill at culverts and bridges to permit traffic to cross smoothly and unimpeded. Use part-width 
construction techniques when routing traffic through roadway cuts or over embankments under 
construction. Alternate construction activities from one side to the other. Route traffic over the side opposite 
the one under construction. 
 
You may detour traffic when the Plans or an approved TCP allows it. Maintain detour routes so that traffic 
can proceed safely. When detours are no longer required, obliterate the detour. Topsoil and seed 
appropriate areas. 
 
If two-way traffic cannot be maintained on the existing roadway or detour, you may use half-width 
construction or a road closure if it is shown on an approved TCP. Make sure the TCP indicates closure 
duration and conditions. Schedule roadway closures to avoid delaying school buses and peak-hour traffic. 
For road closures, post closure-start and road-reopen times at the closure site, within view of waiting traffic. 
 
643-3.03 PUBLIC NOTICE. Give a copy of all notices to the Engineer 7 days prior to giving notice to the 
public. Receive the Engineer’s approval of the public notice before releasing it to the public. The Engineer 
will post notices through the Navigator system. 
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Give notice at least 3 days before major changes, delays, lane restrictions, or road closures. If nearby Post 
Offices and stores have bulletin boards open to the free use of the public, post notices on the boards. Give 
notice to local officials and transportation organizations, including but not necessarily limited to: 
 

• Alaska Trucking Association 
• Alaska State Troopers 
• Division of Measurement Standards 
• Local Police Department 
• Local Fire Department 
• Local Government Traffic Engineer 
• School and Transit Authorities 
• Local Emergency Medical Services 
• Local Media (newspapers, radio, television) 
• Railroads (where applicable) 
• U.S. Postal Service 
• Local garbage collection 
• Major tour operators 

 
Provide local traffic enforcement and maintenance agencies notice 3 days and again 24 hours before 
shutting down a traffic signal system. Provide notice as required by utility companies before repairing or 
replacing a utility. 
 
Provide the Engineer, Alaska State Troopers, local police and fire department with the radio frequencies 
used on the project and the 24-hour telephone numbers of the Worksite Traffic Supervisor and the Project 
Superintendent. Tell them to use these numbers to alert you when emergency vehicles must pass through 
the project. When notified of emergencies make every necessary effort to expedite rapid passage. 
 
Provide a phone number for the project (Project “Hotline”) giving the opportunity for the caller to leave a 
recorded message. Document and respond to messages within 12 hours when received during business 
hours, and within 24 hours when received outside of business hours. 
 
643-3.04 TRAFFIC CONTROL DEVICES. Before starting construction, erect permanent and temporary 
traffic control devices required by the approved TCPs. Use traffic control devices only when they are 
needed. The Engineer will determine advisory speeds when necessary. 
 
For lane closures on multilane roadways, use sequential arrow panels. During hours of darkness when 
required by the approved TCP use flashing warning lights to mark obstructions or hazards and steady-burn 
lights for channelization. 
 
Use only one type of traffic control device in a continuous line of delineating devices, unless otherwise 
noted on an approved TCP. Use drums or Type II barricades for lane drop tapers. 
 
During non-working hours and after completing a particular construction operation, remove all unnecessary 
traffic control devices. Store all unused traffic control devices in a designated storage area which does not 
present a nuisance or visual distraction to traffic. If sign panels are post mounted and cannot be readily 
removed, cover them entirely with either metal or plywood sheeting. Completely cover signal heads with 
durable material that that fully blocks the view of signal head and will not be damaged or removed by 
weather. 
 
Keep signs, drums, barricades, and other devices clean at all times. 
 
Use only traffic control devices that meet the requirements of the “Acceptable” category in ATSSA 
(American Traffic Safety Services Association) “Quality Guidelines for Temporary Traffic Control Devices” 
and meet crashworthiness requirements per Section 643-2.02.  
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Immediately replace any devices provided under this Section that are lost, stolen, destroyed, inoperable or 
deemed unacceptable while used on the project. Stock repair parts for each Temporary Crash Cushion 
used on the project. Repair damaged crash cushions within 24 hours. 
 
Maintain pre-existing roadside safety hardware at an equivalent or better level than existed prior to project 
implementation until the progress of construction necessitates removing the hardware. All existing hazards 
that are currently protected with roadside safety hardware or new hazards which result from project 
improvements shall be protected or delineated as required on the Plans, in the specifications, and approved 
TCPs until permanent roadside safety hardware is installed. All temporary roadside safety hardware shall 
meet the crashworthiness requirements of 643-2.02. 
 
All items paid under this Section remain the property of the Contractor unless noted otherwise in the 
contract. Remove them after completing the project. 
 
1. Embankments. Install portable barrier, plastic drums, barricades, tubular markers, and cones as 

specified on the Plans or TCPs to delineate open trenches, ditches, other excavations and hazardous 
areas when they exist along the roadway for more than one continuous work shift. 

 
2. Adjacent Travel Lane Paving. When paving lifts are greater than 2 inches and you cannot finish paving 

adjacent travel lanes or paved shoulders to the same elevation before the end of the paving shift, install: 
W8-11 (Uneven Lanes), W8-9 (Low Shoulder), W8-17 (Shoulder Drop-Off), W14-3 (No Passing Zone), 
R4-1 (Do Not Pass), R4-2 (Pass with Care), and W8-1 (Bump) signs as appropriate. Place additional 
signs every 1500 feet if the section is longer than 1/2 mile. 

 
3. Fixed objects and construction vehicles and equipment working on or next to the traveled way. Do not 

park equipment in medians.  Locate fixed objects at least 30 feet from the edge of traveled way. Fixed 
objects that exist prior to construction activity are not subject to this requirement unless the proposed 
temporary traffic routing moves the edge of traveled way closer to the pre-existing fixed object.  Vehicles 
and other objects within parking lots in urban environments are considered pre-exiting fixed objects 
regardless of whether they are or are not present continuously throughout the day. 

 
When site restrictions, land features, right of way limitations, environmental restrictions, construction 
phasing, or other construction conditions allow no practicable location meeting the preceding 
requirements, the Engineer may approve alternate locations for fixed objects. Alternate locations shall 
be as far as practicable from the edge of traveled way. When the alternate location provides 15 feet or 
more separation from the edge of traveled way, the Engineer may verbally approve the alternate 
location. When the alternate location provides less than 15 feet separation, written approval is required. 
 
Use drums or Type II barricades with flashing warning lights, or use portable barriers with temporary 
crash cushions, as approved by the Engineer, to delineate or shield fixed objects the Engineer 
determines present an unacceptable hazard. 

 
4. Flagging. Furnish trained and competent flaggers and all necessary equipment, including lighting of 

the flagging position during nighttime operations, to control traffic through the traffic control zone. The 
Engineer will approve each flagging operation before it begins and direct adjustments as conditions 
change. 

 
Use flaggers certified as one of the following: 

 
a. Work Zone Traffic Control Technician by IMSA (International Municipal Signal Association) 
b. Flagger Certification by ATSSA (American  Traffic Safety Services Association) 
c. Traffic Control Supervisor, ATSSA 
d. ATSSA Flagging Instructor 
e. Flagger Certification or Flagger Instructor Certification by Evergreen Safety Council 
f. Flagger certification or equivalent by another state Department of Transportation 
g. Approved equal certification from a minimum 4 hour flagger training course 
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Flaggers shall maintain current flagger certification. Flaggers shall be able to show their flagger 
certification anytime they are on the project.  
 
Flaggers shall maintain their assigned flagging location at all times, unless another qualified flagger 
relieves them, or the approved traffic control plan terminates the flagging requirements. Remove, fully 
cover, or lay down flagger signs when no flagger is present. Keep the flaggers’ area free of 
encumbrances.  Keep the flagger’s vehicle well off the roadway and away from the flagging location so 
the flagger can be easily seen. 
 
Provide approved equipment for two-way radio communications between flaggers when flaggers are 
not in plain, unobstructed view of each other. 
 
Obtain the Engineer’s written approval before flagging signalized intersections. When flagging a 
signalized intersection turn off and cover the traffic signal. Coordinate turning off or turning on traffic 
signals with the agency responsible for signal maintenance and operation and the Engineer. Get their 
written approval in advance. Only uniformed police officers are permitted to direct traffic in an 
intersection with an operating traffic signal. 

 
5. Pilot Cars. When the Engineer deems one-way traffic necessary, the route through the traffic control 

zone is particularly hazardous, involved, or frequently altered to preclude adequate signing, you may 
use pilot cars.  Do not use pilot cars to avoid localized traffic control at several locations.  Pilot car 
operators may not control Automated Flagger Assistance Devices while operating a pilot car. 

 
Organize construction operations so the total of all stoppages experienced by a vehicle traveling 
through a project does not exceed that allowed in 643-3.08. Coordinate multiple pilot-car operations 
within a project or adjoining projects to minimize inconvenience to the traveling public. Two or more 
pilot cars may be used to provide two-way traffic through the traffic control zone to reduce the waiting 
period. The flagger or pilot car operator shall record each pilot car’s departure time in a bound field 
book furnished by the Engineer. Whenever practical, the flagger should tell the motorist the reason for 
and approximate length of the delay. Make every reasonable effort to yield right-of-way to the public 
and prevent excessive delay.  

 
Use an automobile or pickup as the pilot car, with your company logo prominently displayed. Equip the 
pilot car with a two-way radio for contact with flaggers and other pilot cars. Mount a G20-4 sign (Pilot 
Car Follow Me) on the rear at least 5 feet above the driving surface. Use high intensity flashing strobe 
lights, oscillating beacons, or rotating beacons on all Pilot Cars.  Vehicle hazard warning lights may 
supplement but are not permitted to be used instead of high intensity flashing strobe lights, oscillating 
beacons, or rotating beacons.  Identify the last vehicle in the column. 

 
When pilot cars are authorized, use them before beginning work and continue until no longer necessary 
or until you have properly placed and checked functioning of all traffic control devices required for non-
working hours. 

 
6. Street Sweeping. Use a street sweeper that collects material to keep the project and affected areas 

free of loose material. Include paved portions of the roadway within project limits, haul routes open to 
the public, and sections of roadway outside of the project where your operations have deposited loose 
material. 

 
7. Watering. Furnish, haul, and place water for dust control and pavement flushing, as directed. Use water 

trucks that can provide a high-pressure water stream to flush the pavement and a light-water spray to 
control dust. If the flushing operations contaminate or fill adjacent catch basins, clean and restore them 
to their original condition. This requirement includes sections of roadway off the project where flushing 
is required. The Engineer will control water application. 
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Obtain an Alaska Department of Natural Resources permit for water removal before taking water from 
a lake, stream, or other natural water body. Comply with the Alaska Department of Fish and Game 
screening requirements for all water removal operations. 

 
8. Portable Changeable Message Board Signs. Furnish two (2) Portable Changeable Message Board 

Signs when approved on a TCP. Follow application guidelines in the ATM. Locate Portable Changeable 
Message Board Signs and incorporate messages as directed by the Engineer and from approved 
Traffic Control Plans. 

 
9. Truck Mounted Attenuator.  TMA. Adjust height to the correct elevation during usage and to a safe 

height for transporting. Do not use a damaged attenuator. Replace any damaged TMA at no expense 
to the Department. 

 
10. Traffic Control Vehicles.  Use high intensity flashing strobe lights, oscillating beacons, or rotating 

beacons on vehicles being used to transport and set-up traffic control devices.  Vehicle hazard warning 
lights may supplement but are not permitted to be used instead of high intensity flashing strobe lights, 
oscillating beacons, or rotating beacons. 

 
11. Guardrail Delineation. Before the end of the shift, delineate areas of removed guardrail as required in 

606-3.06 and 606-3.07. 
 
643-3.05 AUTHORITY OF THE ENGINEER. When conditions adversely affect the public’s safety or 
convenience, the Contractor will receive an oral notice. A written notice will follow the oral notice according 
to Subsection 105-1.01. The notice will state the defect(s), the corrective action(s) required, and the time 
required to complete such action(s). In no case will this time exceed 24 hours. If you fail to take corrective 
action(s) within the specified time, the Engineer will immediately close down the offending operations until 
you correct the defect(s). The Engineer may require outside forces to correct unsafe conditions. The cost 
of work by outside forces will be deducted from any monies due under the terms of this Contract. 
 
643-3.06 TRAFFIC PRICE ADJUSTMENT. A Traffic Price Adjustment, under Item 643.0023.0000, will be 
assessed for unauthorized lane closures or reductions. Unauthorized lane reductions will be assessed as 
one full lane closure, for each lane reduced without authorization. 
 
Authorized lane closures/reductions are those shown in the Contract, an approved TCP, or authorized in 
writing.  
 
Unauthorized lane closures/reductions include: work done without an approved TCP; work not done in 
conformance with the approved TCP, and; non-conforming or out of place traffic control devices. . Failure 
to install temporary crash cushions or barriers, when required according to the Contract or TCP, is also 
considered an unauthorized lane reduction. The Engineer will make the sole determination whether 
unauthorized lane reductions or closures are present.  
 
Should unauthorized conditions exist, the Engineer may verbally assess Traffic Price Adjustment liquidated 
damages at any time. The Engineer will provide written notification of unauthorized conditions within 24 
hours of verbally assessing a Traffic Price Adjustment. 
 
Adjustment Rates are listed in Table 643-3. These rates are liquidated damages which represent highway 
user costs, based on Average Daily Traffic (ADT). The Engineer will use the rate shown for the current 
seasonal ADT for this project shown on the Plans, or if not shown on the Plans as published in the Regional 
Traffic Volume Report. The Traffic Price Adjustment will be calculated by multiplying the Adjustment Rate 
by the number of lanes closed/reduced by the minutes the unauthorized closure/reduction existed. 
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Table 643-3  Adjustment Rates 

 
Published ADT Adjustment Rate 

Less than 1,000 $5 
1,000-4,999 $25 
5,000-9,999 $75 

10,000+ $85 
 
Traffic delays greater than that allowed by 643-3.08 will be considered work not done in conformance with 
the approved TCP. If the Engineer believes the traffic delays are exceeding the time allowed, they will spot 
check the time it takes a vehicle to pass through the work. The time will begin when the vehicle being 
checked joins the queue of vehicles. The time will stop when the vehicle passes the G20-2 End Road Work 
sign (or the first advanced warning sign for the opposite direction of traffic if the G20-2 sign is not used). 
The Engineer will then deduct the time it would have taken a vehicle to drive at the posted speed limit. If 
the resulting time is greater than the delay allowed, the Engineer will continue to spot check vehicles until 
the delay becomes less than or equal to the delay allowed. The number of minutes for the Traffic Price 
Adjustment will be calculated from the time the first spot checked vehicle arrived until the time of arrival of 
the spot checked vehicle that passed through the project within the allowable delay. 
 
643-3.07 MAINTENANCE OF TRAFFIC DURING SUSPENSION OF WORK. Approximately one month 
before suspending work for the season, schedule a preliminary meeting with the Engineer and Maintenance 
& Operations to outline the anticipated roadway condition and the work expected to be completed before 
shutdown. Schedule a field review with the Department for winter maintenance acceptance. At the field 
review the Engineer will prepare a punch list for implementation before acceptance.  
 
To be relieved of winter maintenance responsibility, leave all roads with a paved surface with permanent 
markings or painted interim pavement markings. Properly crown the roadbed surface for drainage, make 
drainage structures functional without ponding of water on the travel surface, and install permanent or 
temporary roadside safety hardware at locations where the existing safety facilities were removed. Make 
sure all illumination and signals, including vehicle detectors, are in good working order.  
 
After the project is accepted for winter maintenance and until ordered to resume construction operations, 
the Department is responsible for maintaining the facility. The Department will accept maintenance 
responsibility only for portions of the work that are open to the public, as determined by the Engineer. The 
Department will not accept maintenance responsibility for incomplete work adjacent to accepted roads. The 
Contractor is responsible for maintaining all other portions of the work. The Engineer will issue a letter of 
“Acceptance for Winter Maintenance” that lists all portions of the work that the Department will maintain 
during a seasonal work suspension. The Contractor retains all contractually required maintenance 
responsibilities until receipt of this letter. 
 
If the Contractor suspends work due to unfavorable weather (other than seasonal) or due to failure to correct 
unsafe conditions, carry out Contract provisions, or carry out the Engineer’s orders, all costs for traffic 
maintenance during the suspended period will be borne by the contractor. 
 
When you resume work, replace or renew any work or materials lost or damaged during temporary use. If 
the Department caused damage during winter suspension, payment will be made for repairs by unit pay 
item or in accord with Subsection 109-1.05, Compensation for Extra Work. When the Engineer directs, 
remove any work or materials used in the temporary maintenance. Complete the project as though work 
has been continuous. 
 
643-3.08 CONSTRUCTION PHASING. 
Add the following: 
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Conduct lane restrictions so that no more than a 10 minute accumulated delay, 40 vehicles, or 1/4 mile 
(1320 feet) of traffic is detained, whichever occurs first, before releasing the detained motorists.  During 
paving operations, a 20 minute delay, 80 vehicles, or 1/2 mile (2640 feet) of traffic detained, will be allowed 
for motorists, except school buses.  If a queue of traffic develops at a stop, empty the entire queue to the 
last car that entered the queue at the time the queue was released. Traffic restrictions where the anticipated 
accumulated stopped delay is more than 10 minutes, if approved, will need to be conducted between 1900 
hrs. and 0530 hrs.” 
 
Follow the construction phasing detailed in these provisions, the Special Provisions, and the Plans unless 
proposing alternative construction phasing that is approved by the Engineer. Alternative construction 
phasing shall provide the same or less restriction to vehicles, pedestrians, and bicyclists than those detailed 
in these provisions, the Special Provisions, and the Plans. 
 
Throughout the project, maintain the existing roadway, pedestrian walkway or route, and bicycle route or 
pathway configuration (such as the number of lanes and their respective widths) except for restrictions to 
traffic allowed in the Special Provisions or on the Plans, and addressed through approved TCPs. A 
restriction to traffic is any roadway surface condition, work operation, or traffic control setup that reduces 
the number of lanes or impedes traffic. Obtain an approved TCP before restricting traffic. 
 
Do not restrict traffic or shut down signals during the times listed below. 
 
1. Around any Holiday (Except for Item 12 in 101-1.03 HOLIDAY): 
 

a. If the holiday falls on Sunday, Monday, or Tuesday, from 1200 hrs on the Friday before the 
holiday to 0300 hrs on the day after the holiday. 

 
b. If a holiday falls on Wednesday, from 1200 hrs on the Tuesday before the holiday to 0300 hrs on 

the Thursday after the holiday. 
 

c. If a holiday falls on Thursday, Friday, or Saturday, from 1200 hrs on the day before the holiday to 
0300 hrs on the Monday after the holiday. 

 
Obtain the local school van schedule and coordinate work efforts to ensure the school vans are not delayed 
through the construction zone. Submit a school van coordination plan, as a TCP, to the Engineer for 
approval before implementing any lane restrictions. Detail how school buses will be accommodated to pass 
through the work zone without exceeding the above listed delay limits. 
 
643-3.09 INTERIM PAVEMENT MARKINGS. Place permanent or interim pavement markings according to 
this Subsection, details shown on the Plans, approved TCPs, and Parts III and VI of the ATM before opening 
existing paved roadways, temporary paved roadways, detours, interim paving lifts, and roadways with seal 
coats and surface treatments for more than one continuous work shift. This work may include restriping the 
existing roadway before beginning construction, before seasonal suspension, and/or after seasonal 
suspension. 
 
Remove conflicting pavement markings according to Subsection 670-3.04, Paint Removal. 
 
Maintain all interim pavement markings for the duration of the approved TCP, including reapplication when 
necessary. 
 
Use only paint as interim pavement markings on existing paved roadways, temporary paved roadways, 
detours, and interim paving lifts. Paint existing roadway sections that will be opened to traffic during the 
winter. 
 
Use only temporary raised pavement markers as interim pavement markings on final pavement surfaces. 
Completely remove and dispose of them when placing the final markings. Completely remove any residual 
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adhesive that might misguide motorists. Place final pavement markings on finished pavement surfaces 
before suspending work for the winter. 
 
Phase construction to avoid routing traffic over conflicting markings for more than one continuous workshift. 
If traffic is routed over conflicting markings during a work shift, delineate the roadway with a complement of 
warning signs, channelizing devices, and flaggers as required by the ATM. 
 
Use only temporary raised pavement markers as interim markings on seal coat and surface treatment 
pavements. Install the markers according to the manufacturer’s instructions before applying the asphalt 
surface material and cover coat. Remove the vinyl protective covers after applying the asphalt pavement. 
 
On multicourse surface treatments, install the temporary raised pavement markers after applying the full 
width of the first layer of cover coat. Install the markers on each day's completed surface before removing 
the pilot car operations and allowing unescorted traffic on the surface treatment. 
 
643-3.10 LIGHTING FOR NIGHT WORK. Illuminate the night work areas according to Table 643-4.  
 
Table 643-4 does not provide a comprehensive list of operations that require lighting.  Provide lighting for 
other operations when necessary.   
 

Table 643-4   Night Work Illumination Equipment and Location Requirements 

Type of Work or Equipment  Lighting Configuration 
Paving, Milling, Striping, Pavement 
Marking Removal, Rumble Strip 
Installation 

At least one machine-mounted balloon light of at least 2000 
watts. Provide additional lights or wattage if necessary to 
provide complete coverage.  

Rolling, pavement sweeping At least 4 sealed beam halogen lamps in the front and four 
in the back.  Each should be at least 55 watts.  

Flagging One balloon light of at least 2000 watts, located within 30 
feet of the flagger location.  Locate so the flagger and the 
flagging location are illuminated. Provide additional lights or 
wattage if necessary to provide complete coverage of the 
flagging location. 
 

Truck Crossings where haul vehicles 
cross or enter a road with more than 
10,000 ADT, or where the haul vehicle 
crossing or entering location is 
controlled by portable traffic signals or 
flaggers 

At least one balloon light of at least 2000 watts, located on 
the main road on the far right side of the intersection. 
Locate light within 30 feet of the edge of the side street. If 
there is a flagger at the crossing, locate the lights or lights 
so the lighting requirements for Flagging are also satisfied. 

 
Use balloon lighting as the main light sources. Do not use floodlights without prior approval by the Engineer. 
When approved, install floodlighting in a manner that minimizes glare for motorists, workers, and residents 
living along the roadway. Locate, aim, louver, and/or shield light sources to reduce glare.      
 
The Engineer shall be the sole judge of when glare is unacceptable, either for traffic or for adjoining 
residences. When notified of unacceptable glare, modify the lighting system to reduce glare to an 
acceptable level. 
 
If the Contractor fails to provide required lighting equipment or provides lighting that creates unacceptable 
glare at any time, the Contractor shall cease the operation that requires illumination until the condition is 
corrected.  
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Use lighting equipment in good operating condition and that complies with applicable state and local 
adopted codes and standards, and AKOSH, NEC, and NEMA requirements. 
 
Provide suitable brackets and hardware to mount lighting fixtures and generators on machines and 
equipment. Design mountings so lights can be aimed and positioned as necessary to reduce glare. Locate 
mounting brackets and fixtures so they don’t interfere with the equipment operator or overhead structures. 
Connect fixtures securely in a manner that minimizes vibration. 
 
Ensure ground, trailer, and equipment-mounted light towers or poles are sturdy and freestanding without 
the aid of guy wires. Towers shall be capable of being moved as necessary to keep pace with the 
construction operation. Position ground, trailer-mounted towers, and trailers to minimize the risk of being 
impacted by traffic on the roadway or by construction traffic or equipment. 
 
Raise trailer or equipment mounted lights to maximum height, except do not exceed the clearance required 
for overhead objects such as overhead signals, overhead signs, trees, aerial utilities, or bridges. Aim and 
adjust lights to provide the required light levels. Provide uniform illumination on the hopper, auger, and 
screed areas of pavers. Illuminate the operator’s controls on all machines uniformly. 
 
Furnish each side of non-street legal equipment with a minimum of 75 square inches high intensity 
retroreflective sheeting in each corner, so at least 150 square inches of sheeting is visible from each 
direction.  Provide red sheeting on the rear of the equipment and yellow sheeting elsewhere.  
 
Existing street and highway lighting and conventional vehicle headlights may supplement but do not relieve 
the Contract requirement to provide lighting for night work, according to the requirements of Table 643-4. 
 
Provide sufficient fuel, spare lamps, spare generators, and qualified personnel to ensure that all required 
lights operate continuously during nighttime operations. Ensure generators have fuel tanks of sufficient 
capacity to permit operation of the lighting system for a minimum of 12 hours. In the event of any failure of 
the lighting system, discontinue the operation that requires illumination until the required level and quality 
of illumination is restored.  
 
Maintain a supply of at least twenty emergency flares for use in the event of emergency or unanticipated 
situations. Comply with local noise ordinances. 
 
Install all post-mounted electroliers located within the clear zone, on MASH compliant breakaway bases. 
 
643-3.11 HIGH VISIBILITY GARMENTS. Ensure all workers within project limits wear outer garments that 
are highly visible and comply with the following requirements: 
 
1. Standards. Use high visibility garments conforming to the requirements of ANSI/ISEA 107-2004 or 

107-2010, Class 2 for tops or Class E for bottoms, and Level 2 retroreflective material.   
2. Labeling. Use garments labeled in conformance with Section 11.2 of ANSI/ISEA 107-2004 or 107-

2010.   
3. Tops. Wear high visibility vests, jackets, or coverall tops at all times.  
4. Bottoms. Wear high visibility pants or coverall bottoms during nighttime work (sunset to sunrise). 

Employees performing traffic control duties shall wear high visibility pants or coverall bottom at all 
times.  

5. Outer Raingear. Wear raingear tops and bottoms conforming to the requirements of this Subsection 
643-3.11. 

6. Exceptions. When workers are inside an enclosed compartment of a vehicle, they are not required to 
wear high visibility garments.  

7. Condition. Furnish and maintain all vests, jackets, coveralls, rain gear, hard hats, and other apparel in 
a neat, clean, and presentable condition. Maintain retroreflective material to Level 2 standards.  

Payment for high visibility garments for workers is subsidiary to Traffic Maintenance. 
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643-4.01 METHOD OF MEASUREMENT. Section 109 and as follows. Quantities will not be measured 
during winter suspension of work. 
 
1. Traffic Maintenance. Calendar Day: Every day shown on the calendar, beginning and ending at 

midnight. Measurement begins on the day following receipt of the Notice to Proceed or on the first day 
of work at the project site, whichever is later, and ends on the date of project completion. 

 
2. Traffic Control Device Items. By the number of units of each bid item shown on the bid schedule (or the 

Traffic Control Rate Schedule, if item 643.0025.0000, Traffic Control, is included in the Contract) that 
are installed, accepted, and operational. Incomplete or unsatisfactory devices will not be measured. 
Special Construction Signs are measured by the total area of legend-bearing sign panel, as determined 
under Subsection 615-4.01. Items measured by the day are for each item per 24-hour period.  

 
Traffic Control Devices used to delineate areas of removed guardrail will not be measured. Traffic 
Control Devices required to complete permanent pavement markings will not be measured. 

 
3. Traffic Maintenance Setup Items. By each lane closure or one-lane road in place per hour. By each 

detour or road closure in place per 24-hour period. 
 
4. Portable Barrier. By linear foot placed according to the approved TCPs, for the initial placement and for 

each subsequent relocation when moved more than 10 feet in any direction.  
  
5. Temporary Crash Cushion. By each acceptable installation.  
 
6. Interim Pavement Marking. By the single-stripe station. A single stripe is a marking or a temporary 

raised pavement marker 4 inches wide. Wider striping is measured in multiples of 4 inches. Centerline 
gaps are not deducted from measurements.  

 
7. Flagging and Pilot Car. By the number of approved hours, supported by certified payroll. Flagging done 

by the Worksite Traffic Supervisor or Traffic Control Technician will not be measured for payment. 
 
8. Street Sweeping. By the number of operated hours, supported by certified payroll and approved by the 

Engineer.  
 
9. Watering. By the 1,000 gallons (M-Gallon) of water applied. The Engineer may specify measurement 

by weight or volume. If by weight, convert to gallons at 8.34 pounds per gallon. If by volume, convert to 
gallons at 7.48 gallons per cubic foot. 

 
10. Traffic Price Adjustment. From the time the unauthorized closure/reduction began until the time it was 

removed, as determined by the Engineer. 
 
11. Traffic Control. By the units specified in the Special Provisions. 
 
12. Portable Changeable Message Board Sign. By the 24-hour period for each sign, as shown on an 

approved TCP and displaying an approved message.  
 
13. Plastic Safety Fence. RESERVED. 
 
14. Temporary Sidewalk Surfacing. By the square yard as shown on an approved TCP. 
 
15. Temporary Guardrail. By the linear foot, including end treatments, as shown on an approved TCP. 
 
16. Pedestrian Barrier. By each nominal six foot section, as placed, to protect or channelize pedestrian 

traffic as shown on an approved TCP. Sections of other lengths will be prorated. Any adjustments in 
configuration of the pedestrian barrier at the same location that does not result in an increased number 



 

KTN Herring Cove Bridge Improvements 
SFHWY00072 643-19 8/11/2021 

of pedestrian barrier is not measured. Removal and later placement of pedestrian barrier at the same 
location is not measured. 

 
643-5.01 BASIS OF PAYMENT.  
 
1. Traffic Maintenance. The contract price includes all resources required to provide the Worksite Traffic 

Supervisor, Traffic Control Technician, all required TCPs and public notices, the Construction Phasing 
Plan, and the maintenance of all roadways, approaches, crossings, intersections and pedestrian and 
bicycle facilities, as required. This item also includes any Traffic Control Devices, Permanent 
Construction Signs, and Flagging required but not shown on the bid schedule. Traffic control devices, 
barriers, and crash cushions required to delineate or shield fixed objects will not be measured or paid 
for separately, but will be subsidiary to Traffic Maintenance.  

 
Items required by the Contract that are not listed on the bid schedule or not included in other items are 
subsidiary to Item 643.0001.0000 or 643.0002.0000 Traffic Maintenance. 

 
2. Traffic Control Device Items. The contract price includes all resources required to provide, install, 

maintain, move, and remove the specified devices. Warning lights, high-level warning devices, vertical 
panels, and sign supports required for traffic control devices are subsidiary. 

 
Traffic control devices, barriers, and crash cushions required to delineate or shield guardrail posts or 
non-crashworthy ends are subsidiary when required for failure to meet completion timelines in 
subsection 606-3.01. Traffic Control Devices used to delineate areas of removed guardrail are 
subsidiary to work under Section 606. 
 
Traffic Control Devices required to complete permanent pavement markings are subsidiary to work 
under Section 670. 

 
3. Traffic Maintenance Setup Items. Each setup consists of all traffic control devices, flaggers, pilot cars, 

and subsidiary items necessary to implement the TCP shown on the Plans. Warning lights, high-level 
warning devices, vertical panels, and sign supports required for traffic control devices are subsidiary.  

 
Construction and obliteration of temporary roadways, when required on the Plans or approved TCP 
under a traffic maintenance setup item, is paid for under their respective roadway pay items.  
   
When topsoil or seeding is required for detours, payment will be made under Sections 620 and/or 618. 

 
4. Portable Barrier. The contract price includes all resources required to provide, install, maintain, and 

remove barrier. 
 
5. Temporary Crash Cushion. The contract price includes all resources required to provide, install, 

maintain, repair, and remove each crash cushion.  
 
6. Interim Pavement Marking. The contract price includes all resources required to provide, install, 

maintain, and remove the specified markings. Installation of word and symbol markings are subsidiary. 
The No-Passing Zone signing, described in Subsection 643-3.04, is subsidiary. 

 
Interim Pavement Marking is paid under Pay Item 643.0031.0000. 

 
7. Flagging and Pilot Car. Payment includes all required labor, vehicles, radios, flagger paddles and pilot 

car signs, and transportation to and from the worksite. Work done by the Worksite Traffic Supervisor 
or Traffic Control Technician is subsidiary to Traffic Maintenance. Payment for item 643.0032.0000, 
Flagging will be paid on a contingent sum basis at the rate of $58.00/hour. A change order/directive is 
not required for the flagging pay item.  
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8. Street Sweeping. The contract price includes all resources required to keep the roadway free of loose 
material. Sweeping haul routes is subsidiary to Traffic Maintenance. Sweeping with equipment that 
does not collect the material is subsidiary to Traffic Maintenance. 

 
9. Watering. The contract price includes all resources required to provide watering, as directed. Watering 

haul routes is subsidiary to Traffic Maintenance. 
 
10. Traffic Price Adjustment. If Item 643.0023.0000, Traffic Price Adjustment, is shown on the bid schedule, 

the total value of this contract will be adjusted, for unauthorized lane reductions or closures, at the rates 
listed in Table 643-3. 

 
11. Traffic Control. If item 643.0025.0000 Traffic Control appears in the bid schedule, payment will be made 

at the unit rate value contained in Table 643-5 for the accepted units of traffic control devices. 
 
12. Portable Changeable Message Board Sign. The contract price includes all resources required to 

furnish, move, and operate the sign. 
 

Portable Changeable Message Board Signs required on the Plans for Permanent Construction Signing 
will be paid for under Item 643.0003.0000 Permanent Construction Signs. Additional portable 
changeable message board signs will be paid for under 643.0025.0000 Traffic Control. 

 
13. Plastic Safety Fence. RESERVED. 
 
14. Temporary Sidewalk Surfacing. The contract price includes all resources required to construct, 

maintain, and remove the surfacing. 
 
15. Temporary Guardrail. The contract price includes all resources required to construct, maintain, and 

remove the guardrail. 
 
17. Lighting for Night Work.  Payment for illuminating night work areas and any required adjustments to 

work zone illumination is subsidiary to Traffic Maintenance. 
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Table 643-5 643.0025.0000 Traffic Control Rate Schedule 03/2019 

Traffic Control Device Pay Unit Unit Rate 

Construction Signs Each/Day $6.50 
Special Construction Signs Square Foot $28.00 
Type II Barricade Each/Day $3.30 
Type III Barricade Each/Day $11.00 
Traffic Cone or Tubular Marker Each/Day $1.10 
Drums Each/Day $3.30 
Temporary Guardrail Linear Foot $25.00 
Portable Barrier  Linear Foot $8.00 
Temporary Crash Cushion / non-redirective 
Water filled barrier (all required per end) Each $2,500.00 

Temporary Crash Cushion / non-redirective 
Water filled Barrels (all required per end) Each $3,285.00 

Temporary Crash Cushion / non-redirective Sand 
filled Barrels (all required per end) Each $4,325.00 

Temporary Crash Cushion / Redirective Each $9,230.00 
Temporary Sidewalk Surfacing Square Foot $2.00 
Portable Chain-Link Fence Linear Foot $5.00 
Pedestrian Barrier (Per 6’ nominal length, or 
$1/LF for alternate lengths) Each $6.00 

Flexible Markers (Flat Whip, Reflective) Each $60.00 
Electronic Boards, Panels, and Signals 
Sequential Arrow Panel Each/Day $36.00 
Portable Changeable Message Board Sign Each/Day $130.00 
Cars and Trucks w/driver 
Pilot Car Hour $72.00 
Watering  Truck – up to 4900 gallon capacity M-Gallon $28.00 
Watering Truck – more than 4900 gallon capacity M-Gallon $21.00 
Street Sweeping (Regenerative Sweeper, 
Vacuum Sweeper, Mechanical or Power Broom 
with vacuum) 

Hour $214.00 

40,000 GVW Truck with Crash Attenuator  Hour $162.00 
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Payment will be made under: 
  

Pay Item 
 
Pay Unit  

643.0001.0000 Traffic Maintenance 
 
Calendar Day  

643.0002.0000 Traffic Maintenance 
 
Lump Sum  

643.0003.0000 Permanent Construction Signs 
 
Lump Sum  

643.0004.0000 Construction Sign 
 
Day  

643.0005.0000 Type II Barricade 
 
Day  

643.0006.0000 Type III Barricade 
 
Day  

643.0007.0000 Traffic Cone/Tubular Marker 
 
Day  

643.0009.0000 Drum 
 
Day  

643.0010.0000 Sequential Arrow Panel, Type C 
 
Day  

643.0011.0000 Special Construction Signs 
 
Square Foot  

643.0013.0000 Temporary Crash Cushion 
 
Each  

643.0014.0000 Interim Pavement Marking 
 
Station  

643.0016.0000 Pilot Car 
 
Hour  

643.0017.0000 Street Sweeping 
 
Hour  

643.0018.0000 Watering 
 
M-Gallon  

643.0019.0000 Lane Closure 
 
Hour  

643.0020.0000 Detour 
 
Day  

643.0021.0000 Road Closure 
 
Day  

643.0022.0000 One Lane Road 
 
Hour  

643.0023.0000 Traffic Price Adjustment 
 
Contingent Sum  

643.0024.0000 Portable Changeable Message Board Sign 
 
Day  

643.0025.0000 Traffic Control 
 
Contingent Sum 

643.0026.0000 Temporary Sidewalk Surfacing Square Yard 
643.0027.0000 Temporary Guardrail Linear Foot  
643.0032.0000 Flagging 

 
Contingent Sum  

643.2018.0000 Portable Barrier 
 
Linear Foot 

643.2027.0000 Pedestrian Barrier Linear Foot 
 
Add the following: 
 
Conduct lane restrictions so that no more than a 10 minute accumulated delay, 40 vehicles, or 1/4 mile 
(1320 feet) of traffic is detained, whichever occurs first, before releasing the detained motorists.  During 
paving operations, a 20 minute delay, 80 vehicles, or 1/2 mile (2640 feet) of traffic detained, will be allowed 
for motorists, except school vans.  If a queue of traffic develops at a stop, empty the entire queue to the 
last car that entered the queue at the time the queue was released. 
 
643-3.03 PUBLIC NOTICE. Add the following: Send a mailer to houses and businesses along the project. 
Include a description of the project, a basic timeline, the project hotline, and an email address for people to 
contact to sign up for an email list. Send updates on construction to the email list weekly and at major 
changes. 
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SECTION 644 
 

SERVICES TO BE FURNISHED BY THE CONTRACTOR 
 

644-2.01 FIELD OFFICE. Replace the 2nd paragraph with:  Furnish two private telephone lines and 
telephones for the exclusive use of the Engineer.  Provide internet connection with all necessary ancillary 
equipment. 
 
Replace the 1st sentence of the 3rd paragraph with: The internet system shall have a send and receive 
capability supporting 10.0 Mbps download speed or higher and 2.0 Mbps upload speed or higher at all 
times. 
 
Replace the first sentence of the 7th paragraph with: Provide adequate parking for a minimum of 2 vehicles, 
including one designated handicap parking space. 
 
SR STANDARD MODIFICATION 
 
644-2.05 VEHICLES.  Add the following to the 2nd paragraph:  All Contractor furnished vehicles shall have 
current registration in the State of Alaska and shall not have any Contractor identification or markings on 
the exterior of the vehicle. Equip vehicles with light beacon or light bar (roof mounted, amber color, meeting 
SAE J845 Class 1 or Class 2), a 2.5 pound ABC fire extinguisher (inspected within the last year), and a first 
aid kit (meeting ANSI/ISEA Z308.1, Class A, Type IV). 
 
SRM-26 02/26/2020 
 
STANDARD MODIFICATION 
 
644-2.05 VEHICLES.  Replace the third paragraph of this subsection with the following: 
You are responsible for normal wear and tear, and any other incidental damage including broken 
windshields, occurring during the Department’s operation and use. The State of Alaska is responsible for 
damage to any vehicle caused by its own negligent operation.  
 
HSM20-15 11/30/2020 
 
644-2.05 VEHICLES.  Replace the last sentence of the 2nd paragraph with the following: 
Provide 3 four-door full size four-wheel drive pickup with extended cab with back seats or sport utility 
vehicle. 
 
644-2.01 FIELD OFFICE. Delete the 2nd, 3rd, and 6th paragraphs and replace with:  Provide engineering 
communication services to the field office, per Subsection 644-2.08. 
 
Add the following new subsection: 
644-2.08 ENGINEERING COMMUNICATIONS. Engineering Communications, minimum service includes: 

• Two private telephone lines and telephones equipped with “Caller ID” for the exclusive use of the 
Engineer (different phone numbers for each line). 

• Internet communication with send and receive data capability supporting 10MB per second or 
higher data transfer rate. 

 
644-5.01 BASIS OF PAYMENT Add the following: 
Pay Item 644.2004.0000 Engineering Communications. Usage services including long distance calls made 
by State personnel and the Internet service provider will be reimbursed by the State. Payment for 
communication usage services shall be based on paid receipts to the service provider plus 15%. 
 
Connection fees (initial connection), local calls, providing equipment, and disconnection (cancellation) are 
subsidiary to Pay Item 644.0001.0000 Field Office and as such are paid by the Contractor. 
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Payment will be made under: 
Pay Item Pay Unit 

644.2004.0000   Engineering Communications Contingent Sum 
 
644-1.01 DESCRIPTION. Add the following: 
 
Provide services for a Department furnished field office trailer and field laboratory including mobilization, 
demobilization, internet, utilities and other services. 
 
644-2.01 FIELD OFFICE. Replace this subsection with the following: 
 
Provide project office trailer. 

• Relocate the office trailer to a suitable office location within project limits or at the same location 
as the Contractor’s construction office for the Engineer to use during construction. 

• The relocation of the office trailer shall include all requirements to disconnect existing power and 
reconnect with adequate 120-volt, 60-Hz power. The office trailer has a 200-Amp breaker. 

• Provide an entrance ramp to the office trailer. Make the ramp accessible according to the 
requirements of the Americans with Disabilities Act Accessibility Guidelines (ADAAG). 

• Provide the field office location with sanitary facilities. 
• Provide weekly janitorial service, consisting of emptying trash receptacles and cleaning sanitary 

facilities.  
• Provide engineering communication services to the field office, per subsection 644-2.08. 
• Provide adequate parking for a minimum of 3 vehicles, including one designated handicap 

parking space. 
• Provide power for the project duration. 
 

Make the field office available for occupancy 2 weeks before commencing work on the project and one 
week after project completion. 
 
644-2.02 FIELD LABORATORY. Delete item 2 and replace with the following: 
 
2. Provide project laboratory trailer. 

• Relocate the laboratory trailer to a suitable location adjacent to the Field Office. 
• The relocation of the laboratory trailer shall include all requirements to disconnect existing power 

and reconnect with adequate 120/240-volt, 60-Hz power. The laboratory has a mounted Leviton 
SCM4100B12W 100 amp 125/250VAC inlet. 

• Provide a 500-gallon capacity water tank with a pressure pump, or a commercial pressurized 
water system. 

• Trailer shall be is 10 feet by 35 feet, or larger. 
• Provide power for the project duration. 
 

Add the following new subsection: 
 
644-2.08 ENGINEERING COMMUNICATIONS. Engineering Communications, minimum service includes: 

• Two private telephone lines and telephones for the exclusive use of the Engineer. 
• Internet communication with send and receive data capability supporting 10 Mb per second or 

higher data transfer rate. 
 

644-5.01 BASIS OF PAYMENT. Add the following: 
 
Providing water for the field laboratory is subsidiary to Item 644.0002.0000 Field Laboratory. 
 
Pay Item 644.2004.0000 Engineering Communications. Usage services including long distance calls made 
by State personnel and the Internet service provider will be reimbursed by the State. Payment for 
communication usage services shall be based on paid receipts to the service provider plus 15%. 
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Connection fees (initial connection), local calls, providing equipment, and disconnection (cancellation) are 
subsidiary to Pay Item 644.0001.0000 Field Office and as such are paid by the Contractor. 
 
Add the following Pay Item: 
 

Pay Item Pay Unit 
644.2004.0000 Engineering Communications Contingent Sum 

 
Add the following subsection:  
 
644-20.01 WEB-BASED SUBMITTAL REQUIREMENTS  
 
1. General. Submit all documents required by the Contract in Portable Document Format (PDF) using a 
web-based submittal service designed specifically for transmitting submittals between all Contract 
parties. 
 
Provide the web-based service for use by the Department for a continuous period of at least 30 months. 
 
2. Web-based Service Provider. Use a web-based service for electronic construction submittals: 
 

a. Hosted independently on a web-based system designed for automated tracking, storage, and 
distribution of contract documents, Requests For Information (RFls), and other contract related 
documents; 

 
b. Utilizing 256-bit Secure Sockets Layer (SSL) encryption and hosted at data centers compliant 
with the American Institute of Certified Public Accountant's Statement on Standards for 
Attestation Engagements (SSAE) No. 16; 

 
c. Having a minimum of five years documented experience of use on a minimum of five hundred 
governmental, public-entity, or private sector projects each of $1 million construction value or 
greater; 

 
d. Having a minimum of five years documented 99.5% website uptime; 

 
e. Providing unlimited individual user accounts and system access for all parties to the Contract, 
with no additional fees for those parties to access the system. 

 
f. Providing separate locations for the Department's review comments discretely kept and 
restricted from the Contractor's viewing until final review is released by the Engineer. 

 
g. Capable of full version histories and dates of exchanges automatically tracked and available for 
viewing, searching, and reporting in a linear log format. 

 
h. Capable of grouping submittals as required packages and apply forms and review comments 
to entire package simultaneously. 

 
i. Having functionality for integrated online PDF viewing and review, including graphical markups 
and stamps without need for additional software purchase. 

 
j. Having automatic, configurable email notifications for each project team member for new and 
reviewed submittals and other items. 

 
k. Having automatic, configurable email reminders of past due items. 

 
I. Having customized, automated PDF form generation for submittals, RFls, and other documents 
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matching standard templates used by owner, design consultants, sub-consultants, and general 
contractor. Documentation and demonstration of automatic form generation using each entity's 
templates must be submitted as part of any substitution request. 

 
3. Training and Technical Support. Arrange for training administered by the web-based service provider 
regarding use of the website and PDF submittals. Provide a minimum one-hour live web meeting training 
session for the Department staff prior to starting the work as defined in Subsection 101-1.03 Work context 
{b). Make available a minimum thirty-minute live web meeting training sessions for the Department at 
least twice weekly until project completion is reached. Provide access for the Department to live technical 
support by phone and email a minimum of 7 AM to 3PM AKST on standard business days. 
 
4. Submittal Procedure. Create a submittal log for all documents required by the Contract within the web-
based service's interface by inserting required submittals listed in individual specification sections. Allow 
the Department full control over required items list and access to edit, add, or remove items during the 
Project. Review and apply an electronic stamp certifying that the submittal complies with the requirements 
of the Contract Documents. 
 
Transmit each submittal to the Engineer according to Subsection 106-1.08 through the web-based 
service in PDF format. 
 
The Engineer will review submittals according to Subsection 106-1.08 and return each submittal to the 
Contractor by means of the web-based service. The web-based service will email notice of completed 
review to the Contractor. 
 
Submit paper copies of documents not received electronically by the Department prior to project 
completion. 
 
No more than 14 days after reaching project completion, provide: 
 

1. four archival discs that include all documents and tracking logs; and, 
 

2. access to download this information from the web-based service in a single complete archive 
package. 

 
644-5.01 METHOD OF MEASUREMENT. Add the following: 
 
Web-based Submittal. Includes all resources required to provide the web-based service, Costs for initial 
setup, monthly subscription, data storage, training, and technical support are included in this item. 
 
Payment will be made under: Add the following item: 
 

Pay Item Pay Unit 
644.2008.0000 Web-Based Submittal Lump Sum 
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STATEWIDE SPECIAL PROVISION 
Add the following: 

SECTION 645 
 

TRAINING PROGRAM 
 

645-1.01 DESCRIPTION. This Statewide Special Provision for on-the-job training (OJT) implements 23 
CFR 230, Subpart A, Appendix B. 
 
As part of the Equal Employment Opportunity Affirmative Action Program, the Contractor shall provide 
on-the-job training aimed at developing full journey status in the type of trade or job classification involved. 
The number of individuals to be trained and the number of hours of training to be provided under 
this contract will be as shown on the bid schedule. 
 
645-2.01 OBJECTIVE. Training and upgrading of minorities and women toward journey status is the 
primary objective of this program. The Contractor shall enroll minorities and/or women, where possible, 
and document good faith efforts prior to the hire of non-minority males in order to demonstrate compliance 
with this Training Special Provision. Specific good faith efforts required under this Section for the 
recruitment and employment of minorities and women are found in the Federal EEO Bid Conditions, Form 
25A-301. 
 
645-3.01 GENERAL. The Contractor shall determine the distribution of the required number of 
apprentices/trainees and the required number of hours of training among the various work classifications 
based upon the type of work to be performed, the size of the workforce in each trade or job classification, 
and the shortage of minority and female journey workers within a reasonable area of recruitment. 
 
Training will be provided in the skilled construction crafts unless the Contractor can establish prior to 
contract award that training in the skilled classifications is not possible on a project; if so, the Department 
may then approve training either in lower level management positions such as office engineers, estimators, 
and timekeepers,  where  the  training  is  oriented  toward  construction  applications,  or  in  the  
unskilled classifications, provided that significant and meaningful training can be provided. Some offsite 
training is permissible as long as the training is an integral part of an approved training program and does 
not comprise a significant part of the overall training. 
 
Credit for offsite training hours indicated above may only be made to the Contractor where the 
apprentices/trainees are concurrently employed on the project and the Contractor does one or more of 
the following: contributes to the cost of the training, provides the instruction to the apprentice/trainee, or 
pays the apprentice's/trainee's wages during the offsite training period. 
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of 
apprenticeship or training. 
 
Prior to award of the contract, the Contractor shall submit Form 25A-311, Training Utilization Report, 
indicating the training program to be used, the number of apprentices/trainees to be trained in each selected 
classification, the number of hours of training to be provided, and the anticipated starting time for training 
in each of the classifications. 
 
Training must begin within 2 weeks of the anticipated start date(s); unless otherwise authorized by a 
Directive. Such authorization will be made only after submission of documentation by the Contractor, and 
approval by the Engineer, of efforts made in good faith which substantiate the necessity for a change. 
 
Contractors may use a training program approved by the U.S. Department of Labor, Office of 
Apprenticeship (USDOL/OA); or one developed by the Contractor using Form 25A-310 and approved prior 
to contract award by the OJT Coordinator in the DOT&PF Civil Rights Office. 
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The minimum length and type of training for each classification will be established in the training program 
selected by the Contractor. Training program approval by the Department for use under this section is on 
a project by project basis. 
 
It is expected that each apprentice/trainee will begin training on the project as soon as feasible after start 
of work utilizing the skill involved and remain on the project as long as training opportunities exist or 
until training has been completed. It is not required that apprentices/trainees be continuously employed 
for the duration of the contract. 
 
If, in the judgment of the Contractor, an apprentice/trainee becomes proficient enough to qualify as a journey 
worker before the end of the prescribed training period and the Contractor employs that individual as a 
journey worker in that classification for as long as work in that area remains, the individual's training program 
will be considered completed and the balance of training hours required for that apprentice/trainee shall 
be waived. 
 
The Contractor shall furnish each ADOT&PF training program trainee a copy of the program (Form 25A-
310) to be followed during training on the project, and with a written certification showing the type and 
length of training completed on the project. Existing USDOL/OA apprentices should already have a copy 
of their program. No employee shall be employed for credit as an apprentice/trainee in a classification in 
which that employee has previously worked at journey status or has previously completed a training course 
leading to journey status. 
 
The Contractor shall periodically review the training and promotion potential of minority and women 
employees and shall encourage eligible employees to apply for such training and promotion. 
 
The Contractor shall provide for the maintenance of records and the furnishing of periodic reports 
documenting the progress of each apprentice/trainee. The Contractor must submit Form 25A-313 by 
the 
15th of each month and provide each ADOT&PF trainee written evaluation reports for each unit of training 
provided as established on Form 25A-310. 
 
645-3.02 WAGES. Trainees in ADOT&PF approved training programs will be paid prevailing Davis-Bacon 
fringe benefits plus at least 60 (but less than 100) percent of the appropriate minimum journey rate specified 
in the contract for the first half of the training period, at least 75 (but less than 100) percent for the third 
quarter of the training period, and at least 90 (but less than 100) percent for the last quarter of the training 
period. Trainee wages shall be identified on Form 25A-310. Apprentices in USDOL/OA training programs 
shall be paid in accordance with their approved program. Beginning wages of each trainee/apprentice 
enrolled in a Section 645 Training Program on the project shall be identified on Form 25A-312. 
 
645-3.03 SUBCONTRACTS. In the event the Contractor subcontracts a portion of the work, he shall 
determine how many, if any, of the apprentices/trainees are to be trained by the subcontractor. Any such 
subcontracts shall include this Section 645, Form 25A-311 and Form 25A-310, where appropriate. 
However, the responsibility for meeting these training requirements remains with the Contractor; 
compliance or non- compliance with these provisions rests with the Contractor and sanctions and/or 
damages, if any, shall be applied to the Contractor in accordance with subsection 645-5.01, Basis of 
Payment. 
 
645-4.01 METHOD OF MEASUREMENT. The Contractor will be credited for each approved 
apprentice/trainee employed on the project and reimbursed on the basis of hours worked, as listed in the 
certified payrolls. There shall be no credit for training provided under this section prior to the Contractor's 
submittal and approval by the Engineer of Form 25A-312 for each apprentice/trainee trained under 
this Section. Upon completion of each individual training program, no further measurement for payment 
shall be made. 
 
645-5.01 BASIS OF PAYMENT. Payment will be made at the contract unit price for each hour of training 
credited. Where a trainee or apprentice, at the discretion of the Contractor, graduates early and is employed 
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as a journey worker in accordance with the provisions of Subsection 645-3.01, the Contractor will receive 
payment only for those hours of training actually provided. 
 
This payment will be made regardless of any other training program funds the Contractor may receive, 
unless such other funding sources specifically prohibit the Contractor from receiving other reimbursement. 
 
Payment for training in excess of the number of hours specified on the approved Form 25A-311 may 
be made only when approved by the Engineer through Change Order. 
 
Non-compliance with these specifications shall result in the withholding of progress payments until good 
faith efforts documentation has been submitted and acceptable remedial action has been taken. 
 
Payment will be at the end of the project following the completion of all training programs approved for the 
project. No payment or partial payment will be made to the Contractor if he fails to do any of the following 
and where such failure indicates a lack of good faith in meeting these requirements: 
 
1. provide the required hours of training (as shown in the Bid Schedule and approved Form 25A-311), 
 
2. train the required number of trainees/apprentices in each training program (as shown in the Bid 

Schedule and approved Form 25A-311), or 
 
3. hire the apprentice/trainee as a journey worker in that classification upon completion of the training 

program for as long as work in that area remains. 
 
Failure to provide the required training damages the effectiveness and integrity of this affirmative action 
program and thwarts the Department's federal mandate to bring women and minorities into the construction 
industry. Although precise damages to the program are impractical to calculate, they are at a minimum, 
equivalent to the loss to the individuals who were the intended beneficiaries of the program. Therefore, 
where the Contractor has failed, by the end of the project, to provide the required number of hours of training 
and has failed to submit acceptable good faith efforts documentation which establishes why he was unable 
to do so, the Contractor will be assessed an amount equal to the following damages to be deducted from 
the final progress payment: 
 

Number of hours of training not provided, times the journey worker hourly scale plus benefits. 
The journey worker scale is that for the classification identified in the approved programs. 

 
Payment will be made under: 
 

Pay Item Pay Unit 
645.0001.0000 Training Program, 2 Trainees/Apprentices Labor Hour 

 
HSP20-2 11/30/2020 
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STATEWIDE SPECIAL PROVISION 
 
Add new Section 651: 

SECTION 651 
 

WORK BY OTHERS 
 

651-1.01 DESCRIPTION. Coordinate construction schedule and phasing according to Section 105. 
 
651-3.01 DESCRIPTION OF WORK AND SCHEDULE. Adjust schedule and phasing as necessary to allow 
utility owners, their contractors, and other third party entities to complete their work on or before the 
completion date given in the utility relocation agreement or as identified in Table 651-1 for utility relocation 
work. 
 

TABLE 651-1 
 

 
Utility Type 

 
Utility Company 

 
Agreement Completion Date 

Power KPU Public Utilities N/A 
Telecom GCI N/A 
Telecom KPU Telecommunications N/A 

 
Utility relocation agreement plans are available for inspection by making arrangements with the contact for 
pre-bid information, as listed on the Invitation for Bids. 
 

 
 

651-3.02 CONTACT INFORMATION. 
 

TABLE 651-2 
 

Company Name KPU Public Utilities, Electric Division 
Company Address 1065 Fair Street, Ketchikan, Alaska 99901 
Primary Contact Person Mark Adams (Electric Operations Manager) 
Primary Contact Phone (907) 225-5505  
Secondary Contact Phone (907) 247-0755 
Primary Contact Email MarkA@City.Ketchikan.Ak.Us 
  
Company Name Ketchikan Gateway Borough, Public Works Department 
Company Address 1900 First Ave. Ste. 219, Ketchikan, AK 99901 
Primary Contact Person Morgan K. Barry (Acting Public Works Director) 
Primary Contact Phone (907) 228-6664 
Secondary Contact Phone  
Primary Contact Email morganb@kgbak.us 

 
 
 
 
 
 
 
 
 
 

Company Name GCI 
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Company Address 8390 Airport Blvd Ste #100, Juneau, Alaska 99801 
Primary Contact Person Juneau, Alaska 99801 
Primary Contact Phone (907) 342-7941 
Secondary Contact Phone (907) 723-3256 
Primary Contact Email ehardon@gci.com 
  
Company Name KPU Telecommunications 
Company Address  
Primary Contact Person Jacob Schultz (OSP Engineer) 
Primary Contact Phone (907) 228-5465 
Secondary Contact Phone (907) 254-9766 
Primary Contact Email jacobs2@ktn-ak.us 

 
SSP-9 01/01/2016 
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SECTION 660 
 

SIGNALS AND LIGHTING 
STANDARD MODIFICATION 
 
660-3.04 JUNCTION BOXES.  Replace item 1. of the seventh paragraph of this subsection with the 
following: 
1. 300 feet maximum for any conduit run containing either: 

a. One single cable, plus one bare or insulated equipment grounding conductor (EGC); or 
b. 2 or fewer single pair No. 12 AWG (or smaller) loop lead-in cables, plus one bare or insulated 

EGC. 
 
HSM20-16 11/30/2020 
 
Add the following Subsection: 
 

660-1.03 TEMPORARY SIGNAL & LIGHTING SYSTEMS. Provide, install, and maintain a temporary traffic 
signal system and roadway lighting system for the locations shown on the Plans. Move traffic through the 
work zone with a fully functional traffic signal except during shutdowns to change the work zone; or when 
using Flaggers. The Engineer will limit temporary signal systems shutdowns to periods during normal 
working hours as specified in Section 643. During these shutdowns, use flaggers to control the flow of 
traffic. 

 

Submit a Temporary Traffic Signal System Plan to the Engineer for approval before implementation. Include 
the following: 

 

1. A material submittal for the temporary signal which includes catalog cuts of the signal system, controller, 
conflict monitor, preemption unit, signal heads, and power source. 

 

2. A TCP that includes location of the temporary signals, all lanes, their widths, traffic control devices, 
signs, and appropriate notes for operation. The TCP may include portions of the TCP found in the 
plans which the contractor plans to implement. 

 

3. A signal timing plan that includes cycle length and phase timing which takes into account work zone 
length, vehicle speed through the work zone, and projected queue lengths. Include calculations and 
traffic data to substantiate the plan. 

Submit a Temporary Roadway Lighting System Plan to the Engineer for approval before implementation. 
Include the following: 

1. A material submittal for the lighting system which includes catalog cuts of the lighting system, fixtures, 
controller, circuit, power source, etc. 

 

2. Site plans showing the proposed locations of the temporary light fixtures and relative heights above 
grade. 

 

3. Include site lighting calculations based on the proposed temporary system.  

 
Add the following Subsection: 
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660-2.01 MATERIALS. Add the following: 
Anchor Bolts     Subsection 740-2.02 
 

1. Equipment List(s) and Drawings. Add the following to the end of the first paragraph: Include 
certification from the suppliers for all steel products incorporated into the signal and lighting 
itemsindicating origin in accordance with Subsection 106-1.01. 

 

660-2.02 TEMPORARY TRAFFIC SIGNAL. Furnish and install all materials and miscellaneous hardware 
required for a functional traffic signal system. 

 

The temporary traffic signal systems shall have these minimum features: 

a. One signal at either end of the work zone. Each signal shall have 2 signal heads, one of which is 
overhead, mounted at least 17.5’ over the roadway. Signal heads shall have 12” displays and have back 
plates and visors. The signals shall be controlled both from a signal control unit and interconnected with 
either cable or wireless technology. If cable is used it shall not contain splices. 

 

b. A standard signal controller. This means either a NEMA TS-1 or TS-2, 190 controller, or a 2090 controller. 
If the supplier offers an option, use NEMA TS-1. The traffic signal controller shall be operable in fixed time, 
preemption, and manual override modes. 

 

c. Conflict monitor. 

 

d. A power source that supplies power without interruption for the full course of the work. 

 

The traffic signal control equipment shall have the following minimum control capability: 

a. A fixed green interval adjustable from 0 to 60 seconds in 1-second increments. 

 

b. A 3 second minimum yellow change interval shall follow each green interval. 

 
c. An all-red clearance interval shall follow each yellow change interval. The all-red clearance interval shall 
permit a vehicle to travel the length of the one-way lane before a green indication is shown to opposing 
traffic. The all-red interval shall be adjustable from 0 to 420 seconds in 1-second increments. 

 

d. A means of protecting against green-green; yellow-green; yellow-yellow conflicts. If conflict is detected 
the signals shall go into flashing mode of operation with flashing red signal displays at each end of the one-
lane section. 

 
660-3.01 GENERAL. 
1. Scheduling of Work. Add the following to the end of the paragraph: All the new street lighting work 
must be connected, completed, and energized prior to beginning the demolition of the existing overhead 
street lighting. Project work must be scheduled and phased in such a way to allow the new underground 
construction to be complete and operational prior to demolition of the overhead street lighting systems. 
Provide detailed phasing plans for review and approval by the Engineer prior to commencement of 
construction activities. 
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2. Safety Precautions. Add the following to the end of the paragraph: Before starting on street lighting 
cutover work associated with the overhead distribution, coordinate with the utility company to deenergize 
the system by opening disconnect switches, and tagging each opened device as detailed in Part 4, Section 
44, Article 440 of NESC. 
3. Excavating and Backfilling. Delete the sentences: 
Excavate trenches for installing rigid metal conduit to a depth 6 inches below the bottom of the rigid metal 
conduit. Embed conduit between two 6-inch lifts of material that are free of rocks exceeding a 1-inch 
maximum dimension. 

Replace with the following: 

Built up roadway and site surface depths are shallow. Excavate the trenches for installing Schedule 80 
HDPE conduit to a depth 6 inches below the bottom of the HDPE conduit. Embed conduit within D-1 material 
and overlay top of trench with 4” slab of concrete. Include layers of filter fabric trench liner at bottom and 
sides of trench around conduits. Concrete to cover trench end to end and at a width 6” beyond all trench 
edges. See trench details in the Plans. 
3. Excavating and Backfilling: Delete the sentence: Backfill excavations according to Section 204. 
Replace it with: Bedding and backfill for excavations shall be according to Section 204 unless noted 
otherwise on the plans. 

 

660-3.03 CONDUIT. Replace the first paragraph with the following: Install all electrical conductors, cables, 
and circuits in conduit. Use Schedule 80 HDPE conduit for all underground conduits, except where noted 
on the plans and below. For aboveground conduit risers, use galvanized conduit and fittings that are rigid 
metal type and manufactured for mild steel or wrought iron. See Plans for more on HDPE conduit material 
and installation requirement. 

 

660-3.03 CONDUIT. Replace Paragraph No. 5 with the following: 

 

5. Built up roadway and site surface depths are shallow. Bury conduit below finished grade at a sufficient 
depth allowing for a 4” concrete cap above, warning tape, and new roadway subgrade and surface per civil 
requirements. See trench details in the Plans. See Subsection 660-3.01.3 for backfill requirements. 

 
660-3.05 WIRING. Add the following paragraph: 
19. Conductors shall be copper with type XHHW-2 insulation. 

 
Add the following Subsection: 

660-3.11 TEMPORARY SIGNAL OPERATION.  Install and operate signals in accordance with the 
requirements of Part IV of the Alaska Traffic Manual. Keep signal faces, detectors and control equipment 
in operating condition at all times.  
 
Submit a signal timing plan to the Engineer two weeks in advance of actual signal start up. Include the 
default timing for normal operation, and Time of Day (TOD) plans for both AM and PM peaks. Once signal 
operations begin, adjust the timing as necessary to minimize actual vehicle delays. Have on site a person 
capable of maintaining and programming the signal.  
 
The horizontal and vertical alignment of the roadway may require adjustment in the location of the advance 
warning signs (the distances shown in the plans are the minimums). The vertical alignment of the roadway 
may require adjustments in height of the signal heads. Signs shall not block the visibility of the traffic signals.  
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660-4.01 METHOD OF MEASUREMENT. Add the following: 

No measurement of quantities will be made. Lump sum payment includes the cost of all materials, work 
and equipment required to complete the work associated with each pay item described in section 687-5.01. 

Power utility work is paid for under Section 687. 

Telecommunication (telephone) utility work is paid for under Section 663. 

Television utility work is paid for under Section 664. 

660-5.01 BASIS OF PAYMENT. Add the following: 

Payment Includes labor, equipment, and materials required to provide fully functional underground 
utility systems and highway lighting systems, permanent and temporary, using new equipment. 
Remanufactured or rebuilt equipment will not be permitted. 

Subsidiary to each Pay Item including but not limited to (Except when included as a separate 
Pay Item): 

(1) General construction requirements, 
(2) Bonding and grounding, 
(3) Bored Casings, 
(4) Completing tests, 
(5) Conductors, 
(6) Conduit, 
(7) Dewatering excavations, 
(8) Excavation, trenches in rock or soil, bedding, backfill for foundations, conduits, 

components, 
(9) Foundations including concrete to complete foundations 
(10) J-boxes including adjustment to final grade, 
(11) Labeling conductors, 
(12) Maintaining temporary and existing electrical systems, 
(13) Minor routing changes directed by the Engineer, 
(14) Preparing as-builts, 
(15) Removal and disposal of existing/new unused foundations, conduit, conductors, and 

J-boxes, 
(16) Removing, repairing and replacing improvements, 
(17) Removal of signs and reinstallations required to install foundations, conduits, and J-boxes, 
(18) Repairing damage to finishes on new equipment, 
(19) Salvaging reusable equipment and materials and delivering to the local Maintenance and 

Operations station including but not limited to existing signal structure, street lighting 
components, and overhead utility components, 

(20) Wiring 

660 Pay Items do not include: roadway planning, roadway paving, drainage structures, erosion, 
sediment and pollution control, signing, striping and pavement markings, traffic control, and 
components of the traffic signal communication system. 

660-5.01 BASIS OF PAYMENT. Add the following: 

All of the electrical work associated with the street lighting will be paid for in pay item 660.0003.0000 
Highway Lighting System Complete. This includes all of the work on the U sheets. This includes all 
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work to modify, relocate, or remove existing load centers and other equipment shown to be 
removed. This work includes all temporary traffic signaling, temporary roadway lighting, and 
associated logistics needed during the course of construction. All work on load centers shall comply 
with Section 661, however it shall be paid for under this pay item. This includes all work to remove 
existing light poles with their luminaires, replace luminaires, remove conduit and cable for all 
systems to be removed,  extend  existing  conduit,  provide new cable, intercept existing conduit 
and extend to new junction boxes, replace cabling, etc. as required to provide a complete, 
operational lighting system as shown on the drawings. 

660-5.01 BASIS OF PAYMENT. Replace the Pay Item table with the following: 

 
Pay Item Pay Unit 

660.0003.0000 Highway Lighting System Complete Lump Sum 
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SECTION 661 
 

ELECTRICAL LOAD CENTERS 
 
661-2.01 MATERIALS 

Delete the paragraph: Conductors: Stranded copper with either XHHW-2 or RHW 
insulation. 
Replace it with: Conductors shall be in accordance with Section 660. 
 
Delete the paragraph: Conduit: Galvanized rigid conduit made of mild steel meeting UL 
standard UL-6. Replace it with: Conduit shall be in accordance with Section 660. 

 
661-4.01 METHOD OF MEASUREMENT. Replace paragraph with the following: 

 

No measurement of quantities will be made. Lump sum payment includes the cost of all materials, work 
and equipment required to complete the work associated with each pay item described in section 687-5.01. 

 

661-5.01 BASIS of PAYMENT. Replace all paragraphs with the following: 

 

All lighting load center work is paid for under Section 660 and is considered subsidiary to Pay Item 
660.0003.0000, Highway Lighting System Complete. 
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SECTION 670 
 

TRAFFIC MARKINGS 
 

SR STANDARD MODIFICATION 
 
670-2.01 MATERIALS. Add the following: Colors shall closely match the listed Federal Standard 595C 
color: 
 
White 37925 
Yellow 33538 
Blue 35180 
Red 31138 
Black 37038 
 
670-3.01 CONSTRUCTION REQUIREMENTS. Add the following after the first sentence: Make all 
completed pavement marking symbols and words solid as shown on the Plans. When a stencil with bridges 
is used, fill all breaks not shown on the Plans after removing the stencil. 
 
670-5.01 BASIS OF PAYMENT. Add the following to the second paragraph after “preformed marking 
tape”: , traffic control device items, interim pavement markings when not paid under Section 643,   
 
SRM-27 02/26/2020 
 
670-2.01 MATERIALS.  Replace the material reference “Methyl Methacrylate Markings Subsection 712-
2.17”, with “Methyl Methacrylate Pavement Markings Subsection 712-2.17” 
 
Add the following: Methyl Methacrylate Pavement Markings are a combination of methyl 
methacrylate, glass beads and anti-skid aggregate. 
 
Replace the last sentence with the following: Submit a single certification from the manufacturer of the 
marking material, for each material combination, certifying the combination of marking material, glass beads 
and anti-skid aggregate, as furnished, provides the durability, color, retroreflectivity, and skid resistance 
specified. 
 
670-3.01 CONSTRUCTION REQUIREMENTS.  
Delete item 4. Methyl Methacrylate Pavement Markings. in its entirety and replace with the following: 
 
4. Methyl Methacrylate Pavement Markings. 
 

a. General.  15 days before starting this work meet with the Engineer for a prestriping meeting.  At 
this meeting, do the following: 

 
(1) Furnish a striping schedule showing areas and timing of work, placing of materials, and Traffic 

Control Plans to be used. 
(2) Provide copies of the approved final striping layout. 
(3) Discuss placement of materials and potential problems. 
(4) Discuss work plan at off ramps, on ramps, and intersections. 
(5) Discuss material handling procedures. 
(6) Provide copies of the manufacturer’s installation instructions and copies of the Material Safety 

Data Sheets. 
 
b. Manufacturer’s Authorized Individual. Provide the services of a manufacturer’s authorized 

individual (the “Manufacturer’s Representative”) on each day that striping material is installed.  
Ensure the Manufacturer’s Authorized Individual observes the application of the pavement marking 
materials.  Cooperate with the Manufacturer’s Authorized Individual and the Engineer to ensure 
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that the materials are placed according to these Specifications and the manufacturer’s 
recommended procedures. 

 
c. Preparation.  Prepare the roadway surface to receive methyl methacrylate according to these 

Specifications and the manufacturer’s recommendations.  Clean and dry the roadway surface.  
Completely remove contaminants such as dirt, loose asphalt, curing agents, surface oils, or existing 
road marking materials before applying pavement marking material. 

 
Do not apply markings to new asphalt until the asphalt has cured for at least 14 days, or unless 
approved by the Engineer per Manufacturer Authorized Individual’s recommendation.  Perform a 
bond test in accordance with the manufacturer’s procedures.  Apply markings upon a successful 
bond test. 

 
d. Equipment. 

 
Marking Equipment. 

(1) Longitudinal Marking: Use truck mounted application equipment capable of installing a 
double centerline and a single shoulder line in a single pass. Use automatic bead 
applicators that place a uniform layer of beads on the lines. Hand units are not permitted. 

(2) Other Markings. Use manual or automatic application equipment. Use stencils or extruders 
to form sharply defined markings. 

 
e. Application.  Apply methyl methacrylate marking material according to these Specifications and the 

manufacturer’s recommendations.  If conflicts exist between these Specifications and the 
manufacturer’s recommendations, use the more restrictive of the two.  
 
Anti-skid Aggregate. During marking material application, evenly distribute anti-skid aggregate 
throughout the top 20 mils of the marking material mixture, and after the application, in the surface 
of the cured material. 

 
SURFACE APPLIED 
 
Marking thickness will be measured from the pavement surface. 
 
(1) Markings. Apply cross walk markings to yield a thickness of 60 mils. 

 
f. Disposal of Waste.  Waste material becomes the Contractor’s property. This includes removed 

marking material. Do not dispose of or store stripe removal waste material or asphalt grindings on 
State property. Dispose of waste material according to applicable Federal, State, and local 
regulations. 

 
g. Sampling. On an 8.5”x11” sheet of paper, record the following readings and the locations where 

they were taken using project stationing and submit them to the Engineer within 24 hours for 
evaluation. 
 
SURFACE APPLIED 
 
(1) For surface applied longitudinal markings, measure the thickness of the lines at the time of 

application, at a maximum spacing of 500 feet. 
(2) For surface applied other markings measure the thickness in three locations for each marking.  
(3) Measure the retro-reflectivity of each longitudinal marking at intervals not to exceed 500 feet. 

Measure other markings in three locations for each marking. Take these measurements using 
a Delta LTL-X, RoadVista StripeMaster 2 Qd Color, or approved similar device. Perform testing 
within 72 hours of curing. 
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Inspect the markings at the time of application, and again two weeks after placement to ensure the 
material has cured properly. Remove soft spots and darkened areas and replace with material 
meeting specifications. 
 
The Engineer may elect to use the Contractor’s readings or perform additional sampling. 

 
670-3.04 PAVEMENT MARKING REMOVAL.  Add the following: Coordinate removal work with 
construction activity.  Remove pavement markings the same day permanent markings are applied.  Use 
vacuum shrouded equipment or other equally effective containment procedures. 
 
670-3.05 PRELIMINARY SPOTTING.  Delete the second paragraph and replace with the following: The 
Contractor shall be responsible for locating, staking, and recording the beginning and end of all existing 
passing/no passing markings and any other changes in striping patterns.  The final layout shall be submitted 
to the project engineer for review and approval a minimum of one week prior to the pre-striping meeting. 
 
Replace Subsection 3.06 with the following:  
 
670-3.06 TOLERANCE FOR LANE STRIPING. 
 
1. Length of Stripe.  ± 2 inches. 
2. Width of Stripe.  ± 1/8 inch. 
3. Lane Width.  ± 4 inches from the width shown on the Plans. 
4. Stripes on Tangent.  Do not vary more than 1 inch laterally within a distance of 100 feet when using the 

edge of the stripe as a reference. 
5. Stripes on Curves.  Uniform in alignment with no apparent deviations from the true curvature. 
6. All Stripes.  Keep the center of the stripe within planned alignment. 
7. Double Stripes.  ± 1/4 inch. 
8. Thickness of Surface Applied.  Minimum specified to a maximum of + 30 mils. 
 
Traffic markings not within the above tolerances are unacceptable under Subsection 105-1.11. 
 
If it is determined that the material is being placed too thin, the beads are not properly placed, the anti-skid 
aggregate is not visible, or otherwise not to specification, make immediate adjustments to correct the 
problem. 
 
Pavement markings applied by any method will be unacceptable if: 
 
1. Marking is not straight or wide enough. 
2. Thickness of line is not uniform. 
3. Thickness of line is less than specified. 
4. Material is uncured. 
5. Material blackens or is inconsistent in color. 
6. Edge of the markings is not clear cut and free of overspray. 
7. Reflective elements are not properly embedded. 
8. Retroreflectivity of the markings is less than specified. 
9. Anti-skid aggregate is not visible in the marking material during application and the dried surface. 
10. Markings exhibit poor adhesion. 
11. Color is not as specified. 
 
Perform repairs using equipment similar to the equipment initially used to place the materials.  Do not 
perform repairs in a “patch work” manner.  If more than one repair is required in a single 500 foot section, 
grind and repair the entire section. 
 
Add the following new subsection: 
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670-3.07 RETROREFLECTIVITY REQUIREMENT. Use a sufficient type and quantity of beads to provide 
white and yellow markings with a minimum retroreflectivity of 200 mcd/m2-lux. Other colors have no 
retroreflectivity requirement. 
 
670-5.01 BASIS OF PAYMENT.  Add the following: There will be no separate or additional payment for the 
following: 

• Over-runs of material caused by the variation of the gradation of the asphalt. 
• Additional material required to achieve the thickness specified on open graded pavement. 
• Over-runs of material if the contractor installs the material thicker than specified. 
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SECTION 680 
 

TELECOMMUNICATIONS UTILITY RELOCATION 
 

680-1.01 DESCRIPTION. Furnish and install telecommunications (telephone) utility infrastructure 
across the site as indicated in the Plans. Unless otherwise noted in the Plans, all telecommunications 
utility work is responsibility of the Contractor, both furnishing and installation. The Contractor shall 
provide all cable splices, terminations, testing, etc., after installation work is complete. Contractor work 
includes all demolition work required to the overhead utility telecommunications system. Work includes 
all new aboveground utility pole & pole components and conduit risers, underground telecommunications 
conduits, junction boxes, vaults, as well as copper cables, fiber cables, cable supports, and all mounting 
hardware. 

KPU Telecommunications Utility participation in the project work is very limited. KPU will provide general 
oversite, will assist in answering contractor questions, reviewing submittals, and coordinating phased work. 
However, they will not be responsible for any of the physical work on this project, including the splicing and 
termination work needed for the copper and fiber plant. All telecommunications work by the Contractor.  

 
680-2.01 MATERIALS. Use materials that conform to Section 740, the Materials Certification List, the 
Plans, specifications, and the following: 

Concrete  Section 550 (Class W) 
Grout   Subsection 701-2.03 
Reinforcing Steel Section 503 
Paint   Subsection 708-2.01 
Steel Pipe Pile  Section 715 
Anchor Plate  ASTM A709 
Galvanizing  Subsection 716-2.07 
 

1. Equipment List(s) and Drawings. Within 30 days after the Contract award, submit 8 collated copies of 
a portfolio of equipment and materials proposed for installation to the Department for review and 
approval. Include a table of contents in the portfolio(s) that includes each item’s intended use(s) and 
the following: 
a. Materials on the Qualified Products List: A description that includes product name, manufacturer, 

model or part number, and the conditions listed for approval. 
b. Materials Not on the Qualified Products List: Catalog cuts that include the manufacturer’s name, 

type of product, size, model number, conformance specifications, and other data as may be 
required, including manufacturer’s maintenance and operations manuals, or sample articles. 

c. Pole Package. A complete set of design, fabrication, and installation proposals for each utility pole. 
This includes packages for both all new and retrofitted utility poles as described in the Plans. 
Include stamped engineering calculations, shop drawings, equipment lists, and pole installation 
plans.   

d. Materials Not Requiring Certification: Incidental materials incorporated into the work (such as nuts, 
ties, bolts, washers, etc.) must meet all applicable Specifications and be installed per all 
manufacturer’s recommendations. Certification is not needed unless required by the Special 
Provisions or requested by the Engineer. 
 

2. As-Built Plans. Prepare 3 complete sets of red lined as-built plans and keep them current with the 
construction. Detail in the as-built plans all construction changes made to the Plans. Include the 
following information on the appropriate sheets: 

 
a. Location and depth of conduit runs, conduit penetrations at bridge abutments, etc.  
b. Station and offset of all junction boxes, vaults, fiberglass basements, box pads, etc. 
c. A list of equipment, including manufacturer, brand, and model number installed at each equipment 

pad shown on the Plans.  
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Furnish copies of the as-built plans at least twice a month during construction so that they may be 
reviewed for accuracy and completeness. Furnish any additional information required to clarify the as-
built plans and correct all discrepancies. The Department will not make progress payments for the utility 
work completed until reviewing accurate as-built plans reflecting the construction progress. Correct any 
deficiencies before payment. 
 
Before final inspection of the work, submit 3 complete sets of as-built plans to the Engineer. You may 
substitute 2 colored copies of the as-built plans in lieu of keeping the 3 separate original copies. If you 
elect to do this, a sample of the method of copying must be approved before starting any work on the 
signal and lighting items. 

 
3. Warranties, Guarantees, and Instruction Sheets. Deliver to the Engineer all manufacturers’ warranties, 

guaranties, instruction sheets, and parts furnished with materials used in the work before the 
Department assumes maintenance responsibilities. 

 
4.  Additional Specification Requirements. Provide all copper and fiber telecommunications work according 

to applicable Rural Utility Service (RUS) Bulletins, manufacturer written instructions, KPU 
Telecommunications requirements, and established industry best practices. Specific standards 
applicable to this project include, but are not limited to, the following:  
a. RUS Bulletin 1753F-201 – Standard for Acceptance Tests and Measurements of 

Telecommunications Plant (Latest edition) 
b.  RUS Bulletin 1753F-401 – Standard for Splicing Copper and Fiber Optic Cables (latest edition) 
c.  Commscope FOSC 450 D6 Fiber Optic Splice Enclosure Installation Instructions 
d. Performed Line Products Armadillo Stainless Steel Splice Enclosure Installation Instructions 
e.  Copies of the above files are included in the Appendix 

 
 

CONSTRUCTION REQUIREMENTS 
 
680-3.01 GENERAL. 
 
1. Scheduling of Work. Complete telecommunications utility system work across the site in coordination 

with overall project phasing plans, utility company requirements, and the plans and specifications. 

All the new telecommunications utility work underground work must be connected, completed, and 
energized prior to beginning the demolition of the existing overhead utilities. Overall project work must 
be scheduled and phased in such a way to allow the new underground construction to be complete and 
operational prior to demolition of overhead utility systems. Provide detailed phasing plans for review 
and approval by the Engineer prior to commencement of construction activities. 

Do not pull conductors and cables into conduits and through junction boxes and equipment foundations 
until the boxes and foundations are set to plum to grade, crushed rock sumps are installed, and grout 
is placed around the conduit. 
 
Do not pull conductors and cables into conduits and through junction boxes and equipment foundations 
until the empty conduit system has been thoroughly pre-lubricated. In addition, lubricate the conductors 
and cables as they enter the pre-lubricated conduit system. See Plans, including Detail 2, Plan Sheet 
U41, Note 4 refers to Plan Sheet U18, Detail 1, Notes 2-5, for lubrication details. 
 
Telecommunications utility work will require coordination with the utility company. This includes regular 
review meetings prior, during, and after work is complete. Utility company approval will be required for 
submittals. 
 

2. Excavating and Backfilling. Excavate as required for the installation of conduit, junction boxes, 
foundations, and other appurtenances. Avoid unnecessary damage to streets, sidewalks, 
landscaping, and other improvements.  



 

KTN Herring Cove Bridge Improvements 
SFHWY00072 680-3 8/11/2021 

Do not excavate wider than necessary for the proper installation of conduits, junction boxes, and 
foundations. Do not perform excavation until immediately before installing conduit and other 
appurtenances.  
 
Excavate trenches for utility conduit installation according to Plans and as described in Section 660. 
 

3. Removing and Replacing Improvements. Replace or reconstruct improvements damaged by your 
operations such as sidewalks, curbs, gutters, pavement, base material, lawns and plants, and other 
improvements that are removed or broken with the same kind of material as found on the work, or 
with materials of equal or better quality. Leave the new work in satisfactory and serviceable condition. 

Whenever a part of a square or slab of existing sidewalk, curb and gutter, or driveway is broken or 
damaged, remove the entire square, section, or slab and reconstruct the concrete as above specified. 
Before removing the sidewalk, driveways, or pavement material, cut the outline of all areas to be 
removed in concrete sidewalks, driveways, and in pavements through completely with a saw. Make 
cuts neat and true and prevent shatter outside the removal area. 
 

4. Salvaging or Reusing Telecommunication Equipment. Telecommunications utility has first rights to 
any salvaged utility components. Salvage and deliver existing telecommunication equipment, devices, 
mounting hardware, cables and conductors, and pole accessories to a location indicated on the 
Plans, the Special Provisions, or by the Engineer. 

Jointly inventory, with the Engineer, all equipment, and materials to be salvaged or reused. Perform the 
inventory within 15 days following the Notice to Proceed. Note on the inventory the location and 
condition of all materials to be salvaged or reused. 

 
Remove and salvage telecommunication equipment without damage. Replace at your expense any of 
the above-mentioned telecommunication equipment that has been damaged or destroyed by your 
operations. 
Underground conduit, conductors, foundations, and junction boxes not reused become your property 
and must be removed from the highway right-of-way. If said materials, except conductors and cables, 
do not interfere with other construction they may, with approval, be abandoned in place with a credit 
taken by the Department. To limit future operation and maintenance concerns, remove all cables and 
conductors from any conduits that will be abandoned in place. Meet Subsection 660-3.02 for 
foundations abandoned in place. 

 
Fill holes formed by removing junction boxes and foundations with material equivalent to the 
surrounding material and compact to the same density. 
 

5. Repairing Damaged Finishes. Examine all exterior surfaces for damage in the field, including new, 
reused, and State-furnished equipment. Repair damaged finishes as follows: 

a. Galvanized. Repair damage to galvanized coatings in conformance with AASHTO M 36. 

b. Painted. 

(1) Wash the equipment with a stiff bristle brush using a solution of water containing 2 
tablespoons of heavy-duty detergent powder per gallon. After rinsing, wire brush all surfaces 
to remove all poorly bonded paint, rust, scale, corrosion, grease, or dirt. Remove any dust or 
residue remaining after wire brushing before priming. 

(2) You may use factory or shop cleaning methods for metals if equal to the methods specified 
herein. 

(3) Immediately after cleaning, coat all bare metal with pre-treatment, vinyl wash primer, followed 
by 2 prime coats of zinc chromate primer for metal. 
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(4) Give signal equipment, excluding standards, a spot-finishing coat on newly primed areas, 
followed by 1 finishing coat over the entire surface. 

(5) Give ungalvanized standards 2 spot-finish coats on newly primed areas. 

You may apply all paint coats either by hand brushing or by approved spraying machines. Perform 
the work in a neat and workmanlike manner. The Engineer reserves the right to require the use of 
brushes for the application of paint, should the work done by the paint spraying machine prove 
unacceptable. 

   
680-3.03 CONDUIT.  Provide utility conduits per details on the Plans and per Section 660-3.03. 
 
680-3.04 EQUIPMENT FOUNDATIONS.  Provide utility equipment foundations per details on the Plans 
and per applicable paragraphs of section 660-3.04. 
 
680-3.05 WIRING.  Provide utility conductors and cables per details on the Plans, per section 660-3.05, 
and as described below. 
 
Contractor is responsible to furnish and install all telecommunications copper cable and fiber cable on the 
project. Cable splices, terminations, testing, etc. will be by Contractor after installation work is complete. 
Coil cables within each underground vault per the Plans.  
 
Carefully protect cable from mechanical damage.  Provide suitable mechanical protection for reels.  

 
Pull cable directly from reels into the ducts.  It may not be laid on the ground or otherwise handled for cutting 
or sorting.  Pulling lubricant, UL-listed and compatible with the cable being pulled, shall be generously 
applied. Pulling tension (lbs.) not to exceed manufacturer written restrictions for each cable type pulled. 
Cables shall not be pulled through more than one intermediate manhole on one pull.  Cable ends shall be 
sealed against moisture after pulling.  Pull ropes shall be non-metallic to prevent cutting of duct materials. 
See Plans for more on pulling requirements. 
 
Pulling tension and side wall pressure shall not exceed the manufacturer’s allowable values.  Pulling tension 
shall be continuously monitored during a pull by use of a dynamometer. The dynamometer shall have been 
calibrated within a year of its use on the project. If the pulling tension or sidewall pressure is exceeded 
during a pull, the cable shall be considered damaged and shall be replaced by the Subcontractor. See 
Plans for more on pulling requirements.  
 
See Plans for pulling diagram and additional conductor and cable pulling considerations.  

 
Installation of Cables in Manholes and Handholes:  Cable shall not be installed utilizing the shortest route 
but shall be routed along those walls providing the longest route and the maximum spare cable lengths.  
Cables shall be formed closely parallel to the walls, shall not interfere with duct entrances, and shall be 
supported on brackets and cable insulators, spaced at a maximum of four feet.  In existing manholes and 
handholes where new ducts are to be terminated or where new cables are to be installed, the existing 
installation of cables, cable supports, and grounding shall be modified as required for a neat and 
workmanlike installation with cables properly arranged and supported. See Plans for pulling diagram and 
additional pulling considerations. 

 
Split wire-basket cable grips shall be used to restrain conductors in manholes, handholes, and pull boxes 
on downhill duct runs. 
 
Splicing of cable within manholes is not allowed. Cables shall be continuous until terminations. 
 
At each manhole, handhole or pull box, circuit labels, as shown on the drawings, shall be attached to each 
cable group. As the cable enters it shall be labeled to identify the source. As the cable leaves it shall be 
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labeled to identify its destination.  At approximately the center of the cable group it shall be identified with 
its feeder circuit designation. 

 
Telecommunication Cable Terminations: Cable terminations are by the Contractor. This includes all fiber 
strand splicing and copper pair splicing. All splicing work to occur within existing aerial splice enclosures as 
noted on the Plans. Existing cable splices will be removed and reworked as necessary to splice in the new 
fiber and copper cables. See the Plans for more information. All termination work shall be coordinated with 
KPU Telecommunications splicing technician prior to commencement work.  
 
Telecommunication Testing & Compliance: Contractor responsible to provide all copper and fiber testing 
after physical installation work is complete. Provide all testing required per specifications, the Plans, and 
referenced standards. Include verification documentation for review by KPU Telecommunications and the 
Engineer. Contractor responsible for providing all necessary testing equipment, setup procedures, logging 
instrumentation, and reporting documentation.  
 
680-3.06 BONDING AND GROUNDING.  Provide telecommunications bonding and grounding as required, 
per details on the Plans, per section 660-3.06, per KPU Telecommunication requirements, and per the 
specifications and best industry practices noted within this specification. 
 
680-3.07 PHASED WORK & MAINTAINING EXISTING TELECOMMUNICATIONS SYSTEM. The existing 
overhead utilities shall remain energized, fully functional, and protected as required during the new 
underground installation work. Overhead shall remain active and in use until the complete installation of the 
underground utilities, utility system testing, and approval by the utility company.  
 
Phased Utility Work: Several circuit iterations shall be provided along the existing and new bridge segments 
to facilitate bridge reconstruction work. This work will involve phased construction and phased cutovers for 
utilities along the existing and new bridge sections. See Plans for more information. Provide all phased 
construction necessary to minimize the number and duration of utility power outages. Contractor shall 
submit for approval by the Engineer a detailed, written construction phasing plan.  
 
Where an existing system is being modified, the Department will pay for work not shown on the Plans or 
Special Provisions that is considered necessary to keep all or part of the existing system in effective 
operation as extra work as provided in Subsection 109-1.05. Portions of the project effort will be completed 
directly by the utility companies and will be paid for via utility agreements.  
 
Once commencing work on the project, provide all maintenance for existing telecommunications facilities. 
The above maintenance does not include previous damage such as burned out lamps, non-operative 
detection, or other malfunctioning equipment. Present written documentation of all non-functioning and 
malfunctioning telecommunication equipment before commencing work on the project. You and the 
Engineer will inspect this equipment jointly. If work begins on the Project and the Engineer does not receive 
written notice, this is considered evidence that all equipment is functional and operational. 
 
Ascertain the exact location of existing conduit runs, direct burial cable, junction boxes, and all underground 
utilities before using equipment that may damage such facilities or interfere with any system.  
 
Keep existing and temporary telecommunication installations in effective operation until they are no longer 
required. Salvage all original and Department-provided equipment according to the provisions in 
Subsection 660-3.01.6 and remove all other materials from the project. 
 
680-4.01 METHOD OF MEASUREMENT.  No measurement of quantities will be made. Lump sum payment 
includes the cost of all materials, work and equipment required to complete the work associated with each 
pay item described in section 663-5.01.  
 
680-5.01 BASIS OF PAYMENT.  
 
Subsidiary work: All work associated with providing the equipment and materials included in this  
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specification that is not specifically covered in the pay items below shall be considered subsidiary to the  
pay items below and shall not be paid for separate from the pay items below. This includes any work  
required to access the area necessary to perform work under this and related items, demolition work  
required and called for, utility locate costs, and coordination costs for working with onsite staff, other  
trades, and utility representatives. All work associated with necessary phased construction and specific 
sequences of work shall be considered subsidiary. 
 
Subsidiary to each Pay Item including but not limited to (Except when included as a separate Pay Item): 

(1) General construction requirements, 
(2) Bonding and grounding, 
(3) Bored Casings, 
(4) Completing tests, 
(5) Conductors, 
(6) Conduit, 
(7) Dewatering excavations, 
(8) Excavation, trenches in rock or soil, bedding, backfill for foundations, conduits, components, 
(9) Foundations including concrete to complete foundations 
(10) J-boxes including adjustment to final grade, 
(11) Labeling conductors, 
(12) Maintaining temporary and existing telecommunication systems, 
(13) Minor routing changes directed by the Engineer, 
(14) Preparing as-builts, 
(15) Removal and disposal of existing/new unused foundations, conduit, conductors, and J-boxes, 
(16) Removing, repairing and replacing improvements, 
(17) Removal of signs and reinstallations required to install foundations, conduits, and J-boxes, 
(18) Repairing damage to finishes on new equipment, 
(19) Salvaging reusable equipment and materials and delivering to the local KPU Telecommunications 

facility including but not limited to cable, connectors, splice enclosures, aerial cable hangers and 
support, etc. 

(20) Wiring, 
(21) All cable splicing and termination work,  
(22) All telecommunication copper and fiber system testing and verification work required to ensure fully 

functional copper and fiber outside plant systems.  
 
Pay Item 680.2000.0000 Telecommunications Relocation: All work associated with the 
Telecommunications Utility will be paid for in pay item 680.2000.0000 Telecommunications Utility 
Relocation. This includes all telecommunications utility work shown on the U sheets and includes all 
work to modify, relocate, or remove existing overhead utility infrastructure including overhead 
infrastructure and equipment within the project site. This includes all work to remove existing 
telecommunication utility pole mounted equipment, switches, splice cans, cable terminators, guy 
wires, grounding, conduits, jumpers, equipment mounts, and mounting accessories. This includes all 
new work as detailed on the drawings and specifications, and as required to fully support a complete, 
operational utility telecommunications distribution system, both copper and fiber based, as shown on 
the drawings. This includes all copper cables, fiber cables, conduit, vaults, junction boxes, grounding 
& bonding, mounting hardware, equipment foundations, utility pole work and existing pole rework. 
Contractor to provide all cable splices, terminations, testing and performance verification work as 
required.   

  

 

Payment will be made under: 

 
Pay Item Pay Unit 

680.2000.0000 Telecommunications Utility Relocation Lump Sum 
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SECTION 684 

 
TELEVISION UTILITY RELOCATION 

  
684-1.01 DESCRIPTION. Furnish and install television utility infrastructure across the site as indicated 
in the Plans. Unless otherwise noted in the Plans, all television utility work is responsibility of the 
contractor, both furnishing and installation. The utility company will provide all cable splices, 
terminations, testing, etc., after installation work is complete. Contractor work includes all demolition 
work required to the overhead utility television system. Work includes all new aboveground utility pole & 
pole components and conduit risers, underground television conduits, junction boxes, vaults, as well as 
coaxial (coax) cables, cable supports, and all mounting hardware. 

 
684-2.01 MATERIALS. Use materials that conform to Section 740, the Materials Certification List, the 
Plans, specifications, and the following: 

Concrete  Section 550 (Class W) 
Grout   Subsection 701-2.03 
Reinforcing Steel Section 503 
Paint   Subsection 708-2.01 
Steel Pipe Pile  Section 715 
Anchor Plate  ASTM A709 
Galvanizing  Subsection 716-2.07 
 

1. Equipment List(s) and Drawings. Within 30 days after the Contract award, submit 8 collated copies of 
a portfolio of equipment and materials proposed for installation to the Department for review and 
approval. Include a table of contents in the portfolio(s) that includes each item’s intended use(s) and 
the following: 
a. Materials on the Qualified Products List: A description that includes product name, manufacturer, 

model or part number, and the conditions listed for approval. 
b. Materials Not on the Qualified Products List: Catalog cuts that include the manufacturer’s name, 

type of product, size, model number, conformance specifications, and other data as may be 
required, including manufacturer’s maintenance and operations manuals, or sample articles. 

c. Pole Package. A complete set of design, fabrication, and installation proposals for each utility pole. 
This includes packages for both all new and retrofitted utility poles as described in the Plans. 
Include stamped engineering calculations, shop drawings, equipment lists, and pole installation 
plans.   

d. Materials Not Requiring Certification: Incidental materials incorporated into the work (such as nuts, 
ties, bolts, washers, etc.) must meet all applicable Specifications and be installed per all 
manufacturer’s recommendations. Certification is not needed unless required by the Special 
Provisions or requested by the Engineer. 
 

2. As-Built Plans. Prepare 3 complete sets of red lined as-built plans and keep them current with the 
construction. Detail in the as-built plans all construction changes made to the Plans. Include the 
following information on the appropriate sheets: 

 
a. Location and depth of conduit runs, conduit penetrations at bridge abutments, etc.  
b. Station and offset of all junction boxes, vaults, fiberglass basements, box pads, etc. 
c. A list of equipment, including manufacturer, brand, and model number installed at each equipment 

pad shown on the Plans.  
 

Furnish copies of the as-built plans at least twice a month during construction so that they may be 
reviewed for accuracy and completeness. Furnish any additional information required to clarify the as-
built plans and correct all discrepancies. The Department will not make progress payments for the utility 
work completed until reviewing accurate as-built plans reflecting the construction progress. Correct any 
deficiencies before payment. 
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Before final inspection of the work, submit 3 complete sets of as-built plans to the Engineer. You may 
substitute 2 colored copies of the as-built plans in lieu of keeping the 3 separate original copies. If you 
elect to do this, a sample of the method of copying must be approved before starting any work on the 
signal and lighting items. 

 
3. Warranties, Guarantees, and Instruction Sheets. Deliver to the Engineer all manufacturers’ warranties, 

guaranties, instruction sheets, and parts furnished with materials used in the work before the 
Department assumes maintenance responsibilities. 

 
 

CONSTRUCTION REQUIREMENTS 
 
684-3.01 GENERAL. 
 
1. Scheduling of Work. Complete television utility system work across the site in coordination with 

overall project phasing plans, utility company requirements, and the plans and specifications. 

All the new television utility work underground work must be connected, completed, and energized prior 
to beginning the demolition of the existing overhead utilities. Overall project work must be scheduled 
and phased in such a way to allow the new underground construction to be complete and operational 
prior to demolition of overhead utility systems. Provide detailed phasing plans for review and approval 
by the Engineer prior to commencement of construction activities. 

Do not pull conductors and cables into conduits and through junction boxes and equipment foundations 
until the boxes and foundations are set to plum to grade, crushed rock sumps are installed, and grout 
is placed around the conduit. 
 
Do not pull conductors and cables into conduits and through junction boxes and equipment foundations 
until the empty conduit system has been thoroughly pre-lubricated. In addition, lubricate the conductors 
and cables as they enter the pre-lubricated conduit system. See Plans for lubrication details. 
 
Television utility work will require coordination with the utility company. This includes regular review 
meetings prior, during, and after work is complete. Utility company approval will be required for 
submittals. 
 

2. Excavating and Backfilling. Excavate as required for the installation of conduit, junction boxes, 
foundations, and other appurtenances. Avoid unnecessary damage to streets, sidewalks, 
landscaping, and other improvements.  

Do not excavate wider than necessary for the proper installation of conduits, junction boxes, and 
foundations. Do not perform excavation until immediately before installing conduit and other 
appurtenances.  
 
Excavate trenches for utility conduit installation according to Plans and as described in Section 660. 
 

3. Removing and Replacing Improvements. Replace or reconstruct improvements damaged by your 
operations such as sidewalks, curbs, gutters, pavement, base material, lawns and plants, and other 
improvements that are removed or broken with the same kind of material as found on the work, or 
with materials of equal or better quality. Leave the new work in satisfactory and serviceable condition. 

Whenever a part of a square or slab of existing sidewalk, curb and gutter, or driveway is broken or 
damaged, remove the entire square, section, or slab and reconstruct the concrete as above specified. 
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Before removing the sidewalk, driveways, or pavement material, cut the outline of all areas to be 
removed in concrete sidewalks, driveways, and in pavements through completely with a saw. Make 
cuts neat and true and prevent shatter outside the removal area. 
 

4. Salvaging or Reusing Electrical Equipment. Television utility has first rights to any salvaged utility 
components. Salvage and deliver existing electrical equipment, devices, mounting hardware, cables 
and conductors, and pole accessories to a location indicated on the Plans, the Special Provisions, or 
by the Engineer. 

Jointly inventory, with the Engineer, all equipment, and materials to be salvaged or reused. Perform the 
inventory within 15 days following the Notice to Proceed. Note on the inventory the location and 
condition of all materials to be salvaged or reused. 

 
Remove and salvage electrical equipment without damage. Replace at your expense any of the above-
mentioned electrical equipment that has been damaged or destroyed by your operations. 
Underground conduit, conductors, foundations, junction boxes, not reused become your property and 
must be removed from the highway right-of-way. If said materials, except conductors and cables, do 
not interfere with other construction they may, with approval, be abandoned in place with a credit taken 
by the Department. To limit future operation and maintenance concerns, remove all cables and 
conductors from any conduits that will be abandoned in place. Meet Subsection 660-3.02 for 
foundations abandoned in place. 

 
Fill holes formed by removing junction boxes and foundations with material equivalent to the 
surrounding material and compact to the same density. 
 

5. Repairing Damaged Finishes. Examine all exterior surfaces for damage in the field, including new, 
reused, and State-furnished equipment. Repair damaged finishes as follows: 

a. Galvanized. Repair damage to galvanized coatings in conformance with AASHTO M 36. 

b. Painted. 

(1) Wash the equipment with a stiff bristle brush using a solution of water containing 2 
tablespoons of heavy-duty detergent powder per gallon. After rinsing, wire brush all surfaces 
to remove all poorly bonded paint, rust, scale, corrosion, grease, or dirt. Remove any dust or 
residue remaining after wire brushing before priming. 

(2) You may use factory or shop cleaning methods for metals if equal to the methods specified 
herein. 

(3) Immediately after cleaning, coat all bare metal with pre-treatment, vinyl wash primer, followed 
by 2 prime coats of zinc chromate primer for metal. 

(4) Give signal equipment, excluding standards, a spot-finishing coat on newly primed areas, 
followed by 1 finishing coat over the entire surface. 

(5) Give ungalvanized standards 2 spot-finish coats on newly primed areas. 

You may apply all paint coats either by hand brushing or by approved spraying machines. Perform 
the work in a neat and workmanlike manner. The Engineer reserves the right to require the use of 
brushes for the application of paint, should the work done by the paint spraying machine prove 
unacceptable. 

   
684-3.03 CONDUIT.  Provide utility conduits per details on the Plans and per section 660-3.03. 
 
684-3.04 EQUIPMENT FOUNDATIONS.  Provide utility equipment foundations per details on the Plans 
and per applicable paragraphs of section 660-3.04. 
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684-3.05 WIRING.  Provide utility conductors and cables per details on the Plans, per section 660-3.05, 
and as described below. 
 
Contractor is responsible to furnish and install all television copper cables on the project. Cable splices, 
terminations, testing, etc. will be by utility after installation work is complete. Coil cables within each 
underground vault and aboveground pedestal per the Plans.  
 
Carefully protect cable from mechanical damage.  Provide suitable mechanical protection for reels.  

 
Pull cable directly from reels into the ducts.  It may not be laid on the ground or otherwise handled for cutting 
or sorting.  Pulling lubricant, UL-listed and compatible with the cable being pulled, shall be generously 
applied. Pulling tension (lbs.) not to exceed manufacturer written restrictions for each cable type pulled. 
Cables shall not be pulled through more than one intermediate manhole on one pull.  Cable ends shall be 
sealed against moisture after pulling. Pull ropes shall be non-metallic to prevent cutting of duct materials. 
See Plans for more on pulling requirements. 
 
Pulling tension and side wall pressure shall not exceed the manufacturer’s allowable values.  Pulling tension 
shall be continuously monitored during a pull by use of a dynamometer. The dynamometer shall have been 
calibrated within a year of its use on the project. If the pulling tension or sidewall pressure is exceeded 
during a pull, the cable shall be considered damaged and shall be replaced by the Subcontractor. See 
Plans for more on pulling requirements.  
 
See Plans for pulling diagram and additional conductor and cable pulling considerations.  

 
Installation of Cables in Manholes and Handholes:  Cable shall not be installed utilizing the shortest route 
but shall be routed along those walls providing the longest route and the maximum spare cable lengths.  
Cables shall be formed closely parallel to the walls, shall not interfere with duct entrances, and shall be 
supported on brackets and cable insulators, spaced at a maximum of four feet.  In existing manholes and 
handholes where new ducts are to be terminated or where new cables are to be installed, the existing 
installation of cables, cable supports, and grounding shall be modified as required for a neat and 
workmanlike installation with cables properly arranged and supported. See Plans for pulling diagram and 
additional pulling considerations. 

 
Split wire-basket cable grips shall be used to restrain conductors in manholes, handholes, and pull boxes 
on downhill duct runs. 
 
Splicing of cable within manholes is not allowed. Cables shall be continuous until terminations. 
 
At each manhole, handhole or pull box, circuit labels, as shown on the drawings, shall be attached to each 
cable group. As the cable enters it shall be labeled to identify the source. As the cable leaves it shall be 
labeled to identify its destination. At approximately the center of the cable group it shall be identified with 
its feeder circuit designation. 

 
Television Cable Terminations: Cable terminations shall be by the utility company. 
 
684-3.06 BONDING AND GROUNDING.  Provide grounding per details on the Plans, per section 660-3.06. 
 
684-3.07 PHASED WORK & MAINTAINING EXISTING TELEVISION SYSTEM. The existing overhead 
utilities shall remain energized, fully functional, and protected as required during the new underground 
installation work. Overhead shall remain active and in use until the complete installation of the underground 
utilities, utility system testing, and approval by the utility company.  
 
Phased Utility Work: Several circuit iterations shall be provided along the existing and new bridge segments 
to facilitate bridge reconstruction work. This work will involve phased construction and phased cutovers for 
utilities along the existing and new bridge sections. See Plans for more information. Provide all phased 
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construction necessary to minimize the number and duration of utility power outages. Contractor shall 
submit for approval by the Engineer a detailed, written construction phasing plan.  
 
Where an existing system is being modified, the Department will pay for work not shown on the Plans or 
Special Provisions that is considered necessary to keep all or part of the existing system in effective 
operation as extra work as provided in Subsection 109-1.05. Portions of the project effort will be completed 
directly by the utility companies and will be paid for via utility agreements.  
 
Once commencing work on the project, provide all maintenance for existing television facilities. The above 
maintenance does not include previous damage such as burned out lamps, non-operative detection, or 
other malfunctioning equipment. Present written documentation of all non-functioning and malfunctioning 
electrical equipment before commencing work on the project. You and the Engineer will inspect this 
equipment jointly. If work begins on the Project and the Engineer does not receive written notice, this is 
considered evidence that all equipment is functional and operational. 
 
Ascertain the exact location of existing conduit runs, direct burial cable, junction boxes, and all underground 
utilities before using equipment that may damage such facilities or interfere with any system.  
 
Keep existing and temporary television installations in effective operation until they are no longer required. 
Salvage all original and Department-provided equipment according to the provisions in Subsection 660-
3.01.6 and remove all other materials from the project. 
 
684-4.01 METHOD OF MEASUREMENT.  No measurement of quantities will be made. Lump sum payment 
includes the cost of all materials, work and equipment required to complete the work associated with each 
pay item described in section 664-5.01.  
 
684-5.01 BASIS OF PAYMENT.  
 
Subsidiary work: All work associated with providing the equipment and materials included in this  
specification that is not specifically covered in the pay items below shall be considered subsidiary to the 
pay items below and shall not be paid for separate from the pay items below. This includes any work 
required to access the area necessary to perform work under this and related items, demolition work 
required and called for, utility locate costs, and coordination costs for working with onsite staff, other trades, 
and utility representatives. All work associated with necessary phased construction and specific sequences 
of work shall be considered subsidiary. 
 
Subsidiary to each Pay Item including but not limited to (Except when included as a separate Pay Item): 

(1) General construction requirements, 
(2) Bonding and grounding, 
(3) Bored Casings, 
(4) Completing tests, 
(5) Conductors, 
(6) Conduit, 
(7) Dewatering excavations, 
(8) Excavation, trenches in rock or soil, bedding, backfill for foundations, conduits, components, 
(9) Foundations including concrete to complete foundations 
(10) J-boxes including adjustment to final grade, 
(11) Labeling conductors, 
(12) Maintaining temporary and existing electrical systems, 
(13) Minor routing changes directed by the Engineer, 
(14) Preparing as-builts, 
(15) Removal and disposal of existing/new unused foundations, conduit, conductors, and J-boxes, 
(16) Removing, repairing and replacing improvements, 
(17) Removal of signs and reinstallations required to install foundations, conduits, and J-boxes, 
(18) Repairing damage to finishes on new equipment, 
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(19) Salvaging reusable equipment and materials and delivering to the local Maintenance and Operations 
station including but not limited to existing signal structure, street lighting components, and overhead 
utility components. 

(20) Wiring 
 
Pay Item 684.2000.0000 Television Utility Relocation: All work associated with the television utilities will 
be paid for in pay item 684.2000.0000 Television Utility Relocation. This includes all television utility 
work shown on the U sheets and includes all work to modify, relocate, or remove existing overhead 
utility infrastructure including overhead infrastructure and equipment within the project site. This 
includes all work to remove existing television utility pole mounted equipment, switches, splice cans, 
cable terminators, guy wires, grounding, conduits, jumpers, equipment mounts, and mounting 
accessories. This includes all new work as detailed on the drawings and specifications, and as 
required to fully support a complete, operational utility television distribution system as shown on the 
drawings. This includes all coax cables, conduit, vaults, junction boxes, grounding & bonding, 
mounting hardware, equipment foundations, utility pole work and existing pole rework. All cable 
splices and terminations will be provided by the utility company. 

  

Payment will be made under: 

 
Pay Item Pay Unit 

684.2000.0000 Television Utility Relocation Lump Sum 
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SECTION 687 
 

POWER UTILITY RELOCATION 
 

687-1.01 DESCRIPTION. Furnish and install power utility infrastructure across the site as indicated in 
the Plans. Unless otherwise noted in the Plans, all power utility work is responsibility of the Contractor, 
both furnishing and installation. Work includes all demolition work required to the overhead utility 
power systems. Work includes all medium voltage power utility work, including aboveground utility pole & 
pole components, medium voltage equipment, devices, fuses, switches, arresters, supports, mounting 
hardware, guys, open air conductors, connections, and conduit risers. This includes power utility pad 
mounted switches, junction cabinets, underground vaults, boxes, and underground medium equipment, 
devices, conductors and cables in conduit, conduit, connections, etc. 

Work not within the Contractor's scope includes: All pole demolition and new work at utility poles P7, P8, 
P9, P10. All pole P7-P10 work by KPU Electric per the Plans and Specifications. All underground to these 
poles by contractor. See Plans for complete details. 

Contractor is expected to follow electrical industry standards for preparing and pulling medium voltage 
circuits through underground conduit systems. Provide work according to “Installation Practices for Cable 
Raceway Systems” Technical Reference by Okonite, attached as an Appendix to the Specifications. 

Contractor is also expected to review and follow the KPU Electric “Switching & Clearance Policy” guideline, 
attached as an Appendix to the Specifications. Coordinate all switching operations with KPU. 

 
687-2.01 MATERIALS. Use materials that conform to Section 740, the Materials Certification List, the 
Plans, specifications, and the following: 

Concrete  Section 550 (Class W) 
Grout   Subsection 701-2.03 
Reinforcing Steel Section 503 
Paint   Subsection 708-2.01 
Steel Pipe Pile  Section 715 
Anchor Plate  ASTM A709 
Galvanizing  Subsection 716-2.07 
 

1. Equipment List(s) and Drawings. Within 30 days after the Contract award, submit 8 collated copies of 
a portfolio of equipment and materials proposed for installation to the Department for review and 
approval. Include a table of contents in the portfolio(s) that includes each item’s intended use(s) and 
the following: 
a. Materials on the Qualified Products List: A description that includes product name, manufacturer, 

model or part number, and the conditions listed for approval. 
b. Materials Not on the Qualified Products List: Catalog cuts that include the manufacturer’s name, 

type of product, size, model number, conformance specifications, and other data as may be 
required, including manufacturer’s maintenance and operations manuals, or sample articles. 

c. Pole Package. A complete set of design, fabrication, and installation proposals for each utility pole. 
This includes packages for both all new and retrofitted utility poles as described in the Plans. 
Include stamped engineering calculations, shop drawings, welding plans, equipment lists, and pole 
installation plans.   

d. Materials Not Requiring Certification: Incidental materials incorporated into the work (such as nuts, 
ties, bolts, washers, etc.) must meet all applicable Specifications and be installed per all 
manufacturer’s recommendations. Certification is not needed unless required by the Special 
Provisions or requested by the Engineer. 
 

2. As-Built Plans. Prepare 3 complete sets of red lined as-built plans and keep them current with the 
construction. Detail in the as-built plans all construction changes made to the Plans. Include the 
following information on the appropriate sheets: 
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a. Location and depth of conduit runs, conduit penetrations at bridge abutments, etc.  
b. Station and offset of all junction boxes, vaults, fiberglass basements, box pads, etc. 
c. A list of equipment, including manufacturer, brand, and model number installed at each equipment 

pad shown on the Plans.  
 

Furnish copies of the as-built plans at least twice a month during construction so that they may be 
reviewed for accuracy and completeness. Furnish any additional information required to clarify the as-
built plans and correct all discrepancies. The Department will not make progress payments for the utility 
work completed until reviewing accurate as-built plans reflecting the construction progress. Correct any 
deficiencies before payment. 
 
Before final inspection of the work, submit 3 complete sets of as-built plans to the Engineer. You may 
substitute 2 colored copies of the as-built plans in lieu of keeping the 3 separate original copies. If you 
elect to do this, a sample of the method of copying must be approved before starting any work on the 
signal and lighting items. 

 
3. Warranties, Guarantees, and Instruction Sheets. Deliver to the Engineer all manufacturers’ warranties, 

guaranties, instruction sheets, and parts furnished with materials used in the work before the 
Department assumes maintenance responsibilities. 

 
 
687-3.01 GENERAL CONSTRUCTION REQUIREMENTS. 
 
1. Scheduling of Work. Complete power utility system work across the site in coordination with overall 

project phasing plans, utility company requirements, and the plans and specifications. 

All the new power utility work underground work must be connected, completed, and energized prior to 
beginning the demolition of the existing overhead utilities. Overall project work must be scheduled and 
phased in such a way to allow the new underground construction to be complete and operational prior 
to demolition of overhead utility systems. Provide detailed phasing plans for review and approval by the 
Engineer prior to commencement of construction activities. 

Do not pull conductors and cables into conduits and through junction boxes and equipment foundations 
until the boxes and foundations are set to plum to grade, crushed rock sumps are installed, grout is 
placed around the conduit. 
 
Do not pull conductors and cables into conduits and through junction boxes and equipment foundations 
until the empty conduit system has been thoroughly pre-lubricated. In addition, lubricate the conductors 
and cables as they enter the pre-lubricated conduit system. See Plans for lubrication details. 
 
Power utility work will require coordination with the utility company. This includes regular review 
meetings prior, during, and after work is complete. Utility company approval will be required for 
submittals. Coordinate with Utility company for all pole work by Contractor as well as pole work that is 
by Utility company. 
 

2. Safety Precautions. Before starting work on existing circuits, de-energize the system by opening 
disconnect switches, and/or opening bypass switch plugs, and tagging each opened device as 
detailed in Part 4, Section 44, Article 440 of NESC. Where said circuits are under the control of an 
electric utility, contractor to follow KPU’s switching & clearances policy and procedures. Switching 
operations to be coordinated with KPU. 

3. Excavating and Backfilling. Excavate as required for the installation of conduit, junction boxes, 
foundations, and other appurtenances. Avoid unnecessary damage to streets, sidewalks, 
landscaping, and other improvements.  
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Do not excavate wider than necessary for the proper installation of conduits, junction boxes, and 
foundations. Do not perform excavation until immediately before installing conduit and other 
appurtenances.  
 
Excavate trenches for utility conduit installation according to Plans and as described in Section 660. 
 

4. Removing and Replacing Improvements. Replace or reconstruct improvements damaged by your 
operations such as sidewalks, curbs, gutters, pavement, base material, lawns and plants, and other 
improvements that are removed or broken with the same kind of material as found on the work, or 
with materials of equal or better quality. Leave the new work in satisfactory and serviceable condition. 

Whenever a part of a square or slab of existing sidewalk, curb and gutter, or driveway is broken or 
damaged, remove the entire square, section, or slab and reconstruct the concrete as above specified. 
Before removing the sidewalk, driveways, or pavement material, cut the outline of all areas to be 
removed in concrete sidewalks, driveways, and in pavements through completely with a saw. Make 
cuts neat and true and prevent shatter outside the removal area. 
 

5. Salvaging or Reusing Electrical Equipment. Power utility has first rights to any salvaged utility 
components. Salvage and deliver existing electrical equipment, devices, mounting hardware, cables 
and conductors, and pole accessories to a location indicated on the Plans, the Special Provisions, or 
by the Engineer. 

Jointly inventory, with the Engineer, all equipment, and materials to be salvaged or reused. Perform the 
inventory within 15 days following the Notice to Proceed. Note on the inventory the location and 
condition of all materials to be salvaged or reused. 

 
Remove and salvage electrical equipment without damage. Replace at your expense any of the above-
mentioned electrical equipment that has been damaged or destroyed by your operations. 
Underground conduit, conductors, foundations, junction boxes, and detectors not reused become your 
property and must be removed from the highway right-of-way. If said materials, except conductors and 
cables, do not interfere with other construction they may, with approval, be abandoned in place with a 
credit taken by the Department. To limit future operation and maintenance concerns, remove all cables 
and conductors from any conduits that will be abandoned in place. Meet Subsection 660-3.02 for 
foundations abandoned in place. 

 
Fill holes formed by removing junction boxes and foundations with material equivalent to the 
surrounding material and compact to the same density. 
 

6. Field Tests. Before acceptance of the work, perform the following tests on all electrical systems under 
this Section, in the presence of the Engineer. Furnish the necessary equipment needed to perform 
these tests. The Department reserves the right to retest, and the test results will govern the 
acceptance or rejection of the installation. Replace or repair at your expense, and in an approved 
manner, any faults in material or any part of the installation revealed by these tests. Repeat the same 
test until no fault appears.  

a. Continuity. Test each circuit for continuity. 

b. Grounds. Test for grounds in each circuit by physically examining the installation to ensure that all 
required grounding bushings, bonding jumpers, and ground rods have been installed and are 
mechanically firm. 

c. Insulation Resistance Test. Perform a megohm test on each circuit, between circuits, and 
between the circuit and a ground. Measure each detector loop and lead-in cable system at the 
traffic signal controller cabinet or at the detector cabinet between one loop detector lead-in 
conductor and the cabinet ground rod. Ensure the insulation resistance is not less than 100 
megohms or the minimum specified by the manufacturer, measured at 500 volts DC. Disconnect 
all lamps and magnetometer sensing probes prior to the insulation resistance test. Document 
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these tests in writing, for each circuit, and submit to the Engineer prior to acceptance of the 
system. 

d. Rotation Verification: Maintain existing phase rotation of the system as required for all new 
sections of cables. Perform phase rotation verification in conjunction with utility staff. 

e. MV elbows: Build deadbreak and loadbreak elbows per the manufacturer requirements and 
general instructions found in the Plans. 

f. All medium voltage circuits shall have each phase tagged (A, B, or C) at termination points and 
on either side of each splice in a manhole, using plastic tie-tags. 

7. Repairing Damaged Finishes. Examine all exterior surfaces for damage in the field, including new, 
reused, and State-furnished equipment. Repair damaged finishes as follows: 

a. Galvanized. Repair damage to galvanized coatings in conformance with AASHTO M 36. 

b. Painted. 

(1) Wash the equipment with a stiff bristle brush using a solution of water containing 2 
tablespoons of heavy-duty detergent powder per gallon. After rinsing, wire brush all surfaces 
to remove all poorly bonded paint, rust, scale, corrosion, grease, or dirt. Remove any dust or 
residue remaining after wire brushing before priming. 

(2) You may use factory or shop cleaning methods for metals if equal to the methods specified 
herein. 

(3) Immediately after cleaning, coat all bare metal with pre-treatment, vinyl wash primer, followed 
by 2 prime coats of zinc chromate primer for metal. 

(4) Give signal equipment, excluding standards, a spot-finishing coat on newly primed areas, 
followed by 1 finishing coat over the entire surface. 

(5) Give ungalvanized standards 2 spot-finish coats on newly primed areas. 

You may apply all paint coats either by hand brushing or by approved spraying machines. Perform 
the work in a neat and workmanlike manner. The Engineer reserves the right to require the use of 
brushes for the application of paint, should the work done by the paint spraying machine prove 
unacceptable. 

   
687-3.02 UTILITY POLES.  Provide new wooden utility poles and work at existing utility poles per details 
on the Plans and per applicable paragraphs of section 660-3.02. 
 
687-3.03 CONDUIT.  Provide utility conduits per details on the Plans and per Section 660-3.03. 
 
687-3.04 EQUIPMENT FOUNDATIONS.  Provide utility equipment foundations per details on the Plans 
and per applicable paragraphs of section 660-3.04. 
 
687-3.05 WIRING.  Provide utility conductors and cables per details on the Plans, per Section 660-3.05, 
and as described below. 
 
Medium Voltage Cable Installation: Carefully protect cable from mechanical damage.  Provide suitable 
mechanical protection for reels.  

 
Pull cable directly from reels into the ducts.  It may not be laid on the ground or otherwise handled for cutting 
or sorting.  Pulling lubricant, UL-listed and compatible with the cable being pulled, shall be generously 
applied. Pulling tension (lbs.) not to exceed 0.008 times the circular-mil cross-sectional area of the 
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conductor.  Cables shall not be pulled through more than one intermediate manhole on one pull.  Cable 
ends shall be sealed against moisture after pulling.  Pull ropes shall be non-metallic to prevent cutting of 
duct materials. See Plans for more on pulling requirements. 
 
Pulling tension and side wall pressure shall not exceed the manufacturer’s allowable values.  Pulling tension 
shall be continuously monitored during a pull by use of a dynamometer. The dynamometer shall have been 
calibrated within a year of its use on the project. If the pulling tension or sidewall pressure is exceeded 
during a pull, the cable shall be considered damaged and shall be replaced by the Subcontractor. See 
Plans for more on pulling requirements.  
 
See Plans for pulling diagram and additional conductor and cable pulling considerations.  

 
Installation of Cables in Manholes and Handholes:  Cable shall not be installed utilizing the shortest route 
but shall be routed along those walls providing the longest route and the maximum spare cable lengths.  
Cables shall be formed closely parallel to the walls, shall not interfere with duct entrances, and shall be 
supported on brackets and cable insulators, spaced at a maximum of four feet.  In existing manholes and 
handholes where new ducts are to be terminated or where new cables are to be installed, the existing 
installation of cables, cable supports, and grounding shall be modified as required for a neat and 
workmanlike installation with cables properly arranged and supported. See Plans for pulling diagram and 
additional pulling considerations. 

 
Split wire-basket cable grips shall be used to restrain conductors in manholes, handholes, and pull boxes 
on downhill duct runs. 
 
Splicing of cable within manholes is not allowed. Cables shall be continuous until terminations. 
 
At each manhole, handhole or pull box, medium voltage circuit labels, as shown on the drawings, shall be 
attached to each cable group. As the cable enters it shall be labeled to identify the source. As the cable 
leaves it shall be labeled to identify its destination.  At approximately the center of the cable group it shall 
be identified with its feeder circuit designation. 

 
Medium Voltage Cable Terminations: Cable terminations shall be per written Manufacturer instructions. 
The Contractor shall furnish for approval two (2) copies of the manufacturer's termination procedures. 
 
Terminating cables onto deadbreak and loadbreak elbows is a complex, precise, and time-consuming 
process requiring great care. Cable terminations shall only be done by a qualified contractor specializing in 
high-voltage splicing, terminations, and testing. Utilize experienced cable splicers having experience 
specified in the Okonite “Installation Practices for Cable Raceway Systems” Technical Reference 
document, referenced in Section 687-1.01. Follow written manufacturer instructions. See Plans for 
additional requirements of cable terminating process at deadbreak and loadbreak elbows. 
 
687-3.06 BONDING AND GROUNDING.  Provide grounding per details on the Plans, per Section 660-3.06 
and as described below.  
 
Grounding of Shielded Cables:  Provide a No. 12 AWG or larger solid copper ground connection brought 
out of each deadbreak and loadbreak termination in a watertight manner and grounded to the ground bus 
within the switch. Wire shall be trained to the sides of the enclosure in a manner to avoid interference with 
the working area. See Plans for additional requirements of cable grounding. 
 
The ground bus and bare copper-conductor ground wires shall be bonded to the new ground rods and 
grounds provided in manhole or vault. See Plans for additional grounding requirements. 
 
687-3.07 PHASED WORK & MAINTAINING EXISTING ELECTRICAL SYSTEMS. The existing overhead 
utilities shall remain energized, fully functional, and protected as required during the new underground 
installation work. Overhead shall remain active and in use until the complete installation of the underground 
utilities, utility system testing, and approval by the utility company.  
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Phased Utility Work: Several circuit iterations shall be provided along the existing and new bridge segments 
to facilitate bridge reconstruction work. This work will involve phased construction and phased cutovers for 
utilities along the existing and new bridge sections. See Plans for more information. Provide all phased 
construction necessary to minimize the number and duration of utility power outages. Contractor shall 
submit for approval by the Engineer a detailed, written construction phasing plan.  
 
Where an existing system is being modified, the Department will pay for work not shown on the Plans or 
Special Provisions that is considered necessary to keep all or part of the existing system in effective 
operation as extra work as provided in Subsection 109-1.05. Portions of the project effort will be completed 
directly by the utility companies and will be paid for via utility agreements.  
 
Once commencing work on the project, provide all maintenance for existing electrical facilities. The State 
will pay for the electrical power consumed during construction. The above maintenance does not include 
previous damage such as burned out lamps, non-operative detection, or other malfunctioning equipment. 
Present written documentation of all non-functioning and malfunctioning electrical equipment before 
commencing work on the project. You and the Engineer will inspect this equipment jointly. If work begins 
on the Project and the Engineer does not receive written notice, this is considered evidence that all 
equipment is functional and operational. 
 
Ascertain the exact location of existing conduit runs, direct burial cable, junction boxes, and all underground 
utilities before using equipment that may damage such facilities or interfere with any system.  
Where roadways are to remain open to traffic and existing lighting systems are to be modified, complete 
work each day so the lighting system will be in operation by sunset.  
 
Keep existing and temporary electrical installations in effective operation until they are no longer required. 
Salvage all original and Department-provided equipment according to the provisions in Subsection 660-
3.01.6 and remove all other materials from the project. 
 
687-4.01 METHOD OF MEASUREMENT.  No measurement of quantities will be made. Lump sum payment 
includes the cost of all materials, work and equipment required to complete the work associated with each 
pay item described in section 687-5.01.  
 
687-5.01 BASIS OF PAYMENT.  
 
Subsidiary work: All work associated with providing the equipment and materials included in this  
specification that is not specifically covered in the pay items below shall be considered subsidiary to the  
pay items below and shall not be paid for separate from the pay items below. This includes any work  
required to access the area necessary to perform work under this and related items, demolition work  
required and called for, utility locate costs, and coordination costs for working with onsite staff, other  
trades, and utility representatives. All work associated with necessary phased construction and specific 
sequences of work shall be considered subsidiary. 
 
Subsidiary to each Pay Item including but not limited to (Except when included as a separate Pay Item): 

(1) General construction requirements, 
(2) Bonding and grounding, 
(3) Bored Casings, 
(4) Completing tests, 
(5) Conductors, 
(6) Conduit, 
(7) Dewatering excavations, 
(8) Excavation, trenches in rock or soil, bedding, backfill for foundations, conduits, components, 
(9) Foundations including concrete to complete foundations 
(10) J-boxes including adjustment to final grade, 
(11) Labeling conductors, 
(12) Maintaining temporary and existing electrical systems, 



 

KTN Herring Cove Bridge Improvements 
SFHWY00072 687-7 8/11/2021 

(13) Minor routing changes directed by the Engineer, 
(14) Preparing as-builts, 
(15) Removal and disposal of existing/new unused foundations, conduit, conductors, and J-boxes, 
(16) Removing, repairing and replacing improvements, 
(17) Removal of signs and reinstallations required to install foundations, conduits, and J-boxes, 
(18) Repairing damage to finishes on new equipment, 
(19) Salvaging reusable equipment and materials and delivering to the local Maintenance and Operations 

station including but not limited to existing signal structure, street lighting components, and overhead 
utility components. 

(20) Wiring 
 
Pay Item 687.2000.0000 Power Utility Relocation: All work associated with the power utilities will be 
paid for in pay item 687.2000.0000 Power Utility Relocation. This includes all power utility work shown 
on the U sheets and includes all work to modify, relocate, or remove existing overhead utility 
infrastructure including wooden utility poles, overhead infrastructure, and equipment within the project 
site. This includes all work to remove existing power utility pole and pole mounted equipment, 
switches, surge arresters, cable terminators, guy wires, grounding, conduits, jumpers, equipment 
mounts, and dead-end crossarm assemblies. This includes all new work as detailed on the Plans and 
as specified in the Specifications, and as required to provide complete, operational utility medium 
voltage distribution systems as shown on the drawings. This includes all equipment, switches, 
junction cabinets, cables, conductors, conduit, trenching and backfill, grounding & bonding, MV cable 
elbows, mounting hardware, equipment foundations, utility pole work and existing pole rework, 
system testing, etc. 

Work not within the Contractor's scope includes all pole demolition and new work at utility poles P7, P8, 
P9, P10. 

Payment will be made under: 

 
Pay Item Pay Unit 

687.2000.0000 Power Utility Relocation Lump Sum 
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SECTION 702 
 

ASPHALT MATERIALS  
 
SR STANDARD MODIFICATION 
 
702-2.01 ASPHALT BINDER. Add the following: PG 58-28 shall have a minimum Elastic Recovery 
(AASHTO T 350 @Jnr3.2) of 50%. Run the AASHTO T 350 test on Rolling Thin Film Oven (RTFO) samples, 
with the water bath temperature at 580C. 
 
PG 58-34 shall have a minimum Elastic Recovery (AASHTO T 350 @Jnr3.2) of 75%. Run the AASHTO T 350 
test on Rolling Thin Film Oven (RTFO) samples, with the water bath temperature at 580C. 
 
PG 64-28 shall have a minimum Elastic Recovery (AASHTO T 350 @Jnr3.2) of 75%. Run the AASHTO T 350 
test on Rolling Thin Film Oven (RTFO) samples, with the water bath temperature at 640C. 
 
702-2.06 JOINT SEALANT. Delete this subsection and replace with the following: A specially manufactured 
asphalt sealant (GSB-88 by Asphalt Systems Inc., MasterSeal by SealMaster, or approved equal), STE-1, 
undiluted CSS-1 or CSS-1h meeting Subsection 702-2.03, or a joint sealant listed on the QPL. GSB-78 is 
not an equal substitution. 
 
702-2.07 WARM MIX ASPHALT (WMA). Add the following: For approved technology requiring mineral or 
chemical additives, comply with the manufacturer’s recommendations regarding receiving, storage, and 
delivery of additives.  Provide the Engineer with, and have on file at the asphalt mixing plant, certifications 
for the WMA additive and the manufacturer’s recommendations for the percent of additive to be used to 
produce WMA. Include procedures for the proper storage and handling of the additive.   
 
702-2.08 ASPHALT RELEASE AGENT.  Add the following website address: 
https://data.ntpep.org/ARA/Products 
 
SRM-28 06/18/2020 
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SECTION 703 
 

AGGREGATES 
 

SR STANDARD MODIFICATION 
 
703-2.04 AGGREGATE FOR HOT MIX ASPHALT.  Delete this subsection and replace with the following: 
Process and crush aggregate that is free from clay balls, organic matter, other deleterious material, and not 
coated with dirt or other finely divided mineral matter.  Use aggregate consisting of sound, tough, durable 
rock of uniform quality. Use an aggregate source that meets the requirements of Table 703-3.  
 

TABLE 703-3 
AGGREGATE SOURCE QUALITY FOR HMA  

 
PROPERTY TEST METHOD REQUIRE VALUE 
L.A. Wear, % AASTO T 96 45, max. 

Degradation Value ATM 313 30, min. 
Sodium Sulfate Loss, % AASHTO T 104 9, max. (5 cycles) 

Absorption, % ATM 308 2.0, max. 
 

A maximum of 15% (by weight) of the aggregate may be blend material from a source that does not meet 
the requirements of Table 703-3 provided that the aggregate: 

1. consists of natural sand, sand prepared from stone, crushed blast-furnace slag, gravel, or any 
combinations thereof, and 

2. consists of hard, tough grains, free of injurious amounts of clay, loam, or other deleterious 
substances. 

 
The combination of all aggregates shall meet the requirements of Table 703-3A and 703-4. 

 
Table 703-3A 

BLENDED AGGREGATE QUALITY FOR HMA 
 

PROPERTY TEST METHOD REQUIRE VALUE 
Fracture, % ATM 305 90, 1 face 

Flat – Elongated Pieces, % ATM 306 8, max. (1:5) 
Plasticity Index ATM 205 4.0, max. 
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TABLE 703-4 
BROAD BAND GRADATIONS FOR HOT MIX ASPHALT AGGREGATE 

Percent Passing by Weight 

SIEVE 
GRADATION 

Type I Type II Type III 
1 inch 100 - - 

3/4 inch 80-90 100 - 
1/2 inch 60-84 75-90 100 
3/8 inch 48-78 60-84 80-90 

No. 4 28-63 33-70 44-81 
No. 8 14-55 19-56 26-70 
No. 16 9-44 10-44 16-59 
No. 30 6-34 7-34 9-49 
No. 50 5-24 5-24 6-36 
No. 100 4-16 4-16 4-22 
No. 200 4-7 4-7 4-7 

 
SRM-29 02/26/2020 
 
Add the following subsection: 
 
703-2.19 SHOT ROCK EMBANKMENT. Clean shot rock containing no muck, frozen material, roots, sod, 
or other deleterious matter. Meet Table 703-15. 
 

TABLE 703-15 
QUALITY PROPERTIES FOR SHOT ROCK EMBANKMENT 

 
TEST NAME TEST PROCEDURE SPECIFICATION 
L.A. Wear, % AASHTO T96 50% max. 

Specific Gravity, SSD WAQTC FOP for AASHTO T85 2.55 min. 
 

Meet the following gradation as tested by ATM 304:  
 

TABLE 703-16 
SHOT ROCK EMBANKMENT GRADATION 

 
SIEVE PERCENT PASSING BY WEIGHT 
8 in. 100 
3 in. 40 max. 
¾ in. 10 max. 

 
Oversized material may be used in fills when placed at least 2 feet below the finished subgrade. Restrict 
maximum rock dimension to 3 feet.  
 
703-2.19 CHOKER COURSE. Aggregate containing no muck, frozen materials, roots, sod or other 
deleterious mater and with a plasticity index not greater than 6 as determined by ATM 204 and ATM 205. 
Meet the grading requirements of Table 703-17 and as determined by ATM 304.   
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TABLE 703-17 
CHOKER COURSE GRADATION 

 
SIEVE PERCENT PASSING BY WEIGHT 
4 in. 100 
2 in. 85-100 
No. 4 15-60 

No. 200 0-10  
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SECTION 706 
 

CONCRETE AND PLASTIC PIPE 
 

SR STANDARD MODIFICATION 
 
706-2.06 PLASTIC PIPE. Add the following: 
 
Underdrains AASHTO M 278 Type SP 
 
706-2.07 CORRUGATED POLYETHYLENE PIPE. Delete the requirements for Underdrains and replace 
with the following: 
 
Underdrains AASHTO M 252 Type SP 
  AASHTO M 294 Type SP or DP 
 
SRM-32 02/26/2020 
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SECTION 709 
 

REINFORCING STEEL AND WIRE ROPE  
 
SR STANDARD MODIFICATION 
 
709-2.02 WIRE ROPE OR WIRE CABLE. Replace this subsection with the following: Meet AASHTO 
M 30, for the type specified. Use Type 1, Class A if no type is specified. 
 
SRM-33 02/26/2020 
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SECTION 712 
 

MISCELLANEOUS 
 
SR STANDARD MODIFICATION 
 
712-2.01 WATER. Add the following to the end of the first paragraph: 
 
Submit test results according to the minimum frequency specified in ASTM C1602.   
 
SRM-34 02/26/2020 

 
SR STANDARD MODIFICATION 
 
712-2.08 GLASS BEADS. Replace the first sentence with the following: Submit documentation from the 
manufacturer that the glass beads conform to these specifications. 
 
SRM-35 02/26/2020 
 
SR STANDARD MODIFICATION 
 
712-2.17 METHYL METHACRYLATE PAVEMENT MARKINGS. Replace “1. Quality Requirements”, 2, 
and 3 with the following: 
 
1. Quality Requirements: Use a marking material formulated for the application type specified. Use a 

marking material manufactured from new materials and free from dirt and other foreign material. Use a 
methyl methacrylate based resin system for part “A”. Use a benzoyl peroxide system for part “B”. 

 
Spray, extruded or stenciled application: Material formulated for the intended application with factory 
intermix beads, anti-skid aggregate, and the application of additional surface applied beads. 
 
Submit a single certification from the manufacturer of the marking material, for each material 
combination, certifying the combination of marking material, glass beads and anti-skid aggregate, as 
furnished, provides the durability, color, retroreflectivity, and skid resistance specified. 
 

712-2.18 GLASS BEADS FOR METHYL METHACRYLATE PAVEMENT MARKINGS. Delete this 
subsection and replace with the following: Use the type and amount of beads specified in writing by the 
marking material manufacturer necessary to meet the performance requirements. Glass beads shall contain 
no more than 200 ppm of lead, 200 ppm of antimony, or 200 ppm of arsenic when tested in accordance 
with EPA 40 CFR 261.4. 
 
SRM-36 02/26/2020 
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SECTION 722 
 

BRIDGE RAILING 
 
Replace Subsection 722-2.01 Bridge Railing with the following: 
 
722-2.01 BRIDGE RAILING. 
 
Steel tube rail elements    AASHTO A500, Grade B or C 
 
Steel thrie beam elements   AASHTO M 180, Class B, Type II 
 
Posts      ASTM A709, Grade 50 
 
Machine bolts, cap screws, nuts and washers ASTM A307 
 
High strength bolts, nuts and washers  Subsection 716-2.03 
 
Anchor bolts and rods       ASTM F3125, Grade A325 or ASTM A449, Type 1 
 
Welded studs     AASHTO M 169, Grade 1015 or 1020 
 
Bent anchor rods    ASTM A709, Grade 36 
 
Shims, plates, plate washers, angles, sleeves,  ASTM A709, Grade 50 
shapes and scuppers     
 
Beveled washers and tapered plate washers ASTM F436 

 
Neoprene Rubber washers   ASTM D2000 1BC610 or as approved by the Engineer 
 
Galvanize steel portions of railing after   AASHTO M111 or M232 and Subsection 716-2.07 
Fabrication 
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SECTION 724 
 

SEED 
 
STANDARD MODIFICATION 
 
724-2.02 MATERIALS.  Replace the second, third, and fourth paragraphs of this subsection with the 
following: 
Furnish seed true of genus and species.  Meet applicable requirements of the State of Alaska Seed 
Regulations, Alaska Administrative Code, Title 11, Chapter 34 (11 AAC 34), and the Federal Seed Act, 7 
CFR Part 201. 
 
The Engineer will review requests for genus, species, or cultivar substitution(s).  The Contractor shall submit 
a proposed seed mix accompanied by approval from the Alaska Plant Materials Center, and confirmation 
the vendor can provide the requested mix in quantities adequate for the project.   
 
1. Prohibited and Restricted Noxious Weeds and Quarantined Pests.  Furnish seed certified to be free of 

prohibited noxious weeds or quarantined pests, and certified to contain no more than the maximum 
allowable tolerances for restricted noxious weeds, according to 11 AAC 34. 
 
a. Seed found to contain prohibited noxious weeds or quarantined pests will be rejected, according to 

11 AAC 34.020(a) and 11 AAC 34.105 through 34.180, respectively. 
 

b. Seed found to contain restricted noxious weed seed in excess of the maximum allowable tolerance 
per pound will be rejected, according to 11 AAC 34.020(b). 

 
Prohibited and restricted noxious weeds are listed in 11 AAC 34.020, and can be viewed at the following 
URL: http://plants.alaska.gov/invasives/noxious-weeds.htm. 

 
HSM20-17 11/30/2020 

http://plants.alaska.gov/invasives/noxious-weeds.htm
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SECTION 727 
 

SOIL STABILIZATION MATERIAL 
 
STANDARD MODIFICATION 
 
727-2.02 MATTING.  
 
4. Knitted Straw Mat. Replace this numbered item with the following:  Commercially manufactured erosion 

control blanket. Use photodegradable netting and biodegradable thread. Use straw and straw products 
from oats, wheat, rye, barley, or other approved grain crops that are certified weed free of prohibited 
and restricted noxious weed seed and quarantined pests, according to Alaska Administrative Code, 
Title 11, Chapter 34 (11 AAC 34), and free of mold, or other objectionable material. When straw or 
straw products certified according to 11 AAC 34 are not available, use non-certified products 
manufactured within Alaska before certified products manufactured in another state, country, or 
territory. Non-certified straw or straw products manufactured in another state, country, or territory shall 
not be used.  Grass, legumes, or any other herbaceous plants produced as hay, shall not be substituted 
for straw or straw products. May contain coconut or fiber to reinforce the straw. Follow the 
manufacturer's published recommendations. 

 
HSM20-18 11/30/2020 
 
 
Add the following subsection: 
 
727-2.04 BONDED FIBER MATRIX (BFM). Use a hydraulically-applied blanket/mulch/covering composed 
of long strand, thermally processed and sanitized wood fibers and crosslinked, hydrocolloid tackifier, free 
from plastic netting. Do not use products containing polyacrylamides. The BFM shall cure within 48 hours 
to achieve maximum performance. Once cured, the BFM shall form an intimate bond with the soil surface 
to create a continuous, absorbent, flexible erosion resistant blanket that allows for rapid germination and 
accelerated plant growth. The BFM may require a 4-8 hour curing period to achieve maximum performance. 
The BFM shall be 100% biodegradable. 
 
1. Wood Fibers   

Wood fibers shall be long strand, whole wood fibers, thermo-mechanically processed from clean, 
whole wood chips.  A minimum of 25% of the fibers shall average 3/8 inches long, with a minimum 
50% retained on a No. 25 sieve.  Wood chips shall not contain lead paint, printing ink, varnish, 
petroleum products, or other chemicals that will inhibit seed germination and growth. 

 
Fibers shall be of such character that the fiber will disperse into a uniform slurry when mixed with 
water.  Fibers shall be colored with water soluble, non-toxic dye, to contrast with the area on which 
the fiber is applied, and shall not stain concrete or painted surfaces. 

 
2. Binder 

The tackifier shall be, nontoxic to aquatic organisms, and shall have no growth or germination 
inhibiting factors. 
 
The tackifier shall be a hydrocolloid based binder. The tackifier shall be bonded to the fiber or 
prepackaged with the fiber by the manufacturer. The tackifier, including activating agents and 
additives, shall be a minimum of 10% by weight of the fiber. 
 
The crosslinker shall contain slow-release and agricultural based fertilizers or other proprietary 
chemicals equaling less than 2% by volume. 
 
Stabilizing emulsion shall be a concentrated liquid chemical that forms a film upon drying and allows 
water and air to penetrate. Stabilizing emulsion shall be nontoxic to plant or animal life and non-
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staining to concrete or painted surfaces.  Once cured the mixture shall not dissolve nor disperse 
upon rewetting.  The mixture shall be miscible with water at the time of mixing and application. 

 
BFM materials shall conform to the Materials Certification List, the Plans, specifications, and meet or 
exceed the following under laboratory conditions: 
 

Mass per unit area  ASTM D6566  11.3 oz/yd2 
Thickness   ASTM D6525  0.12 Inch 
Ground cover   ASTM D6567  97.0 % 
Water holding capacity  ASTM D7367  1,400% 
Vegetation Establishment ASTM D7322   600% 
Functional Longevity   ASTM D5338  12 months 
Biodegradability   ASTM D5338  Yes 

 
Add the following subsection: 
 
727-2.05 SUBMITTALS.  Submit manufacturer’s product data and installation instructions. Include 
required substrate preparation, list of materials and application rate. Manufacturer shall submit a letter of 
certification that the product meets or exceeds all technical requirements. 
 
Add the following subsection: 
 
727-2.06 STORAGE. Deliver materials and products in UV and weather-resistant factory labeled 
packages. Store and handle in strict compliance with manufacturer’s instructions and recommendations. 
Protect from damage, weather, excessive temperatures and construction operations.  
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SECTION 729 
 

GEOSYNTHETICS 

Add the following Subsection: 
 
729-2.01 GEOTEXTILE FOR SUBSURFACE DRAINAGE, SEPERATION, STABILIZATION, EROSION 
CONTROL AND EMBANKMENT REINFORCEMENT. Delete item 2 and Replace with the following:  
 
2. Separation. Provide nonwoven geotextile that meets AASHTO M 288 for Separation, except provide a 
minimum permittivity of 0.5 sec-1, and meets Class 1 Strength Property Requirements.  
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SECTION 730 

 
SIGN MATERIALS 

 
SR STANDARD MODIFICATION 
 
730-2.01 SHEET ALUMINUM. Delete the first sentence of the second paragraph and replace with: Treat 
the aluminum base metal sheets with conversion coating for aluminum meeting ASTM B921 or ASTM 
B449, Class 2. 
 
SRM-37 02/26/202 
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SECTION 731 
 

WATERPROOFING MEMBRANE  
 
Add the following Subsection: 
 
TABLE 731-1 SPRAY-APPLIED WATERPROOFING MEMBRANE 
Replace the value under “Requirements” for “Interlayer Shear Strength” with the following: 30 psi min. 
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1. Survey accuracy requirements  
 
Third order survey 
 

 Use a 1/5000 horizontal closure. 
 Use an angle closure of 30 N seconds, where N equals the number of angles in the traverse. 
 An Alaska-registered professional land surveyor must perform or supervise replacement of 

survey monuments (property, USGS, USC&GS, BLM, etc.) or establishment of monuments 
(including centerline). 
 All monument work must comply with AS 34.65.040 and meet standards in the latest version of 

the Alaska Society of Professional Land Surveyors’ Standards of Practice Manual. 
 The allowable vertical error for misclosure is e = 0.05 M  e = maximum misclosure in feet, M 

= length of the level circuit in miles. 
 

Table 1—Survey accuracy requirements (in feet) 
 
 Stationing HI Closure Horizontal 

Angle 
Distance 
To 
center 
line 

Grade 

Additional cross sections 1.0 0.01 0.04 ** 0.1 0.1 
Benches  0.01 0.02    
Blue tops*** 1.0 0.01 0.04  0.1 0.02 
Bridges * 0.01 0.02   0.01 
Centerline *   *   
Clearing & Grubbing 1.0    1.0  
Culverts 1.0 0.01 0.04 ** 0.1 0.1 
Curb & gutter 1.0 0.01 0.02  0.1 0.02 
Grade stakes 1.0    0.1 0.1 
Guardrail 1.0    0.1  
Manholes, catch basins & inlets 1.0 0.01 0.02  0.1 0.02 
Monuments  *   *   
Red tops*** 1.0 0.01 0.02  0.1 0.05 
Riprap 1.0 0.1 0.04  1.0 0.1 
Signs 1.0    0.1  
Slope stakes & RP’s 1.0 0.01 0.04 ** 0.1 0.1 
Under drains & sewer 1.0 0.01 0.02  0.1 0.02 
 
* Third order survey 
**Right angle prism or transit angles from center line 
*** Use blue tops for top of base course and red tops for the bottom of base course.

Alaska Construction Surveying Requirements  1 June 2, 2003 
(US Customary Units) 



 

1. Survey frequency requirements 
 
 

Table 2—Survey frequency requirements (in feet) 
 
 Tangents  Curves  Interchange 

ramps  
Stake 
each per 
plan 

See special 
instructions 
on sample 
notes 

Additional cross sections * * *   
Bench marks     X 
Blue tops 100 100** 25  X 
Blue tops within 100 feet both sides 

of railroad track crossings and 
bridge approaches 

25 25 25  X 

Bridges    X X 
Center line 100 100** 25   
Clearing 100 100** 25  X 
Culverts    X X 
Curb and gutter 25 25 25   
Grade stakes 100 100** 50   
Guardrail 25 25 25   
Manholes, catch basins & inlets    X  
Monuments    X  
Red tops 100 100** 25  X 
Riprap 50 50 50   
Signs    X  
Slope stake / cross sections 100 100** 25  X 
Under drains and sewers 50 25 25   
 
 
* Establish additional cross sections and slope stakes at all breaks in topography and where structures 
begin and end. 
 
**Curves shall be staked on 50-foot stations if the curve is greater than six degrees. 

June 2, 2003 2 Alaska Construction Surveying Requirements  
  (US Customary Units) 



2. Typical Section Drawing  
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3. Survey point materials requirements 

 These are minimum requirements; larger sizes may be necessary. 
 Use only stakes with planed sides. 

 
 

Table  3—Survey point materials requirements 
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Benchmarks 

         
X 

 

Blue tops X X         
Centerline P.C., P.T., P.O.T.   X X   X *   X* 
Centerline reference points   X X   X *   X * 
Centerline station    X    X   
Clearing      X     
Culvert stake   X  X X     
Culvert stake references   X  X X     
Curb and gutter   X  X  X    
Guardrail        X   
Major structures   X X * X * X X *   X * 
Red tops X X         
Signs      X     
Slope stake     X X     
Slope stake references   X  X X     
 
* Optional depending on conditions, and to be determined by the Project Engineer.  
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4. Typical alignment notes 
 

 The Chief of Parties must prepare the alignment book before actual staking. 
 Don’t use swing ties for reference points. 
 Use three point right angle ties, two to the right and one left, or vice versa. 
 Reference P.C., P.I., P.T., and P.O.T. 
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5. Typical clearing notes 
 

 Exclude areas not needing clearing. 
 Draw a diagram as required to show unusual or confusing areas. 
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6. Typical level notes 
 
 Balance back sights and foresights. 
 Establish all benchmarks and take the 
centerline profile before doing any staking 
involving elevations. 
 Don’t set benchmarks in utility poles. 
 Don’t use side shots on benchmarks. 
 Use the turn through method when 
establishing benchmarks. 
 Re-check benchmarks after each major 
freeze/thaw cycle and/or any 
environmental event that may change the 
benchmark elevation. 
 Do not use double rodding. 
 Run separate level loops between all 
benchmarks. 
 Set benchmarks in trees of at least six-inch 
diameter, unless approved by the Project 
Engineer. 

 Correct errors in benchmark elevations so they 
will not affect the elevations of succeeding 
benchmarks. 
 Consult with the Project Engineer before 

placing benchmarks in areas of permafrost or 
other unstable ground. 
 Establish benchmarks at intervals and locations 

consistent with good engineering practice, and 
generally not more than 1000 feet. 
 Completely describe benchmarks when 

establishing or re-establishing their elevation. 
Give centerline stationing, offset, benchmark 
projection, and observable benchmark 
characteristics. When checking into or out of 
benchmarks, note the book and page number 
that contains the most recent elevation 
establishment for that benchmark. 
 Write the station on the top twelve inches facing 

centerline, with numerals a minimum of one 
inch in height. 
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7. Typical slope stake notes 
 
 Enter the station, elevations, shoulder distance or 

ditch distances, and slope in the slope stake book 
before staking begins. 
 In areas where slides or overbreak are anticipated, 

extend the sections beyond the construction 
limits. 
 Slope-stake each section that is cross-sectioned. 
 Final re-cross sections are required where there 

are overbreaks, undercuts, etc. Re-cross section 
book and page numbers shall be noted on the 
original cross-section and slope staking page for 
the relevant stations. 

 Use a hand level only for one turn up or 
down from the instrument. 
 Clearly note hand level turns. 
 Use a reference point that is 10-20 feet 

beyond the slope stake. 
 The reference point must show the cut or 

fill to the slope stake and must include the 
slope stake information. 
 Slope stake all abrupt changes in typical 

sections. 
 Position all laths to face centerline. 

 Include at least the following information on the stake: (1) where to begin the cut or fill (2) the 
slope ratio (3) the depth of cut or height of fill and (4) the station. 

 
 
 

+

+
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8. Typical culvert notes 
 

 Show at least the following information on culvert stakes 
 station 
 size 
 length 
 type of pipe (e.g., 24” x 80’ CMP) 

 cut or fill from top of hub to inlet & outlet 
 skew angle 
 horizontal distance from hub to end of pipe 
 gradient of pipe 
 drop of pipe 

 Ensure that all culverts have a minimum camber equal to 1% of the length of the pipe, unless the 
Project Engineer directs otherwise. 
 Develop a culvert camber diagram showing each section of pipe and its elevation and offset. 
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9. Typical culvert camber diagram 
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10. Typical blue or red tops and grade stake notes 
 
 Place blue and red tops at each break in typical section and on centerline. 
 Use blue tops for top of base course. 
 Use red tops for the bottom of the base course. 
 Evenly space red/blue tops at and between crown section break points with a maximum spacing of 

25 feet between red/blue tops. 
 Establish horizontal control from centerline references and vertical control from benchmarks. 
 Place blue tops at the same interval as slope stakes. 
 Stake all curve transitions. 
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APPENDIX B 

ENVIRONMENTAL COMMITMENTS & PERMITS 

Appendix B-1: SFHWY00072 Section 401/Section 10 USACE NWP 3a & 3b 

Appendix B-2: ADF&G Fish Habitat Permits 

Appendix B-3: Invasive Species Locations 



CONTRACTOR ENVIRONMENTAL COMMITMENTS 

The contractor shall comply with the terms and conditions of USACE Nationwide Permits 3a & 3b 
(POA-2021-00240), and ADF&G Fish Habitat Permit (FH21-VII-0021, FH21-VII-0018 & FH21-
VII-0018 Amended), as well as the following: 
 
General Conditions 
 

• Conduct a new invasive plant survey during the summer of 2021. Comply with Special 
Specification 201-3.07 Control of Invasive Plant Species. 
 

• Comply with Special Specification 201-3.01 Clearing and Grubbing. The migratory bird 
windows are April 15 - July 15 (forest or woodland habitat). 
 

• Disturbed surface areas would be watered, and construction equipment would receive regular 
maintenance to reduce air quality impacts. 

 
 
Essential Fish Habitat 
 

• In-water work will occur between November 1 and May 1 during low-tide for Herring Cove 
Creek, anadromous stream #101-45-10070 (FH21-VII-0021). 
 

• In-water work will occur between May 25 and September 1, 2022 for Herring Cove Creek 
tributary, anadromous stream #101-45-10068 (FH21-VII-0018 & amendment). Contact DOT and 
ADF&G at least three business days prior to working in the tributary to remove and exclude fish 
from the work area. A de-watering plan shall be submitted to ADF&G for approval at least 5 days 
prior to beginning construction. 
 

• Remove the existing support pier wall to an elevation 1 foot below the existing stream bed to 
minimize disturbance to the creek bottom. 

 
• Install an oversized fish pipe (48" diameter, 1% slope, 40% embedded, corrugated metal) at the 

S.Tongass Hwy/Wood Rd. intersection to improve fish passage for rearing coho salmon. 
 

Waters of the U.S.  
 

• NWP 3a and 3b expires on March 18, 2022. Construction must begin prior to March 18, 2022 in 
order for the permit to be valid until March 18, 2023. A second NWP #3 verification must be 
applied for by December 2022 if construction below HTL, or on the Wood Road culvert, is 
projected to continue after March 18, 2023. 

 
• Install erosion control measures along the perimeter of all work areas to prevent the displacement 

of fill material outside the authorized work area. The erosion control measures shall remain in 
place and be maintained until all authorized work is completed and the work areas are stabilized. 
Immediately after completion of the final grading of the land surface, all slopes, land surfaces, 
and filled areas shall be stabilized using sod, degradable mats, barriers, or a combination of 
similar stabilizing materials to prevent erosion. 
 



• Use only clean fill material for this project.  The fill material shall be free from items such as 
trash, debris, automotive parts, asphalt, construction materials, concrete blocks with exposed 
reinforcement bars, and soils contaminated with any toxic substance, in toxic amounts in 
accordance with Section 307 of the Clean Water Act. 
 
 

• All excavated or dredged material being displaced shall be disposed of at an upland location. 
 

• Ensure that the project minimizes alterations to water circulation patterns to the extent 
practicable.  If it is determined by the Corps that the project negatively impacts the hydrology 
within the wetland, the permittee may be required to take additional measures (i.e. install 
additional depressed road beds, culvert(s), or a similar water conduit) beneath the road to re-
establish the hydrology of the area to that of pre-construction conditions. 
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DEPARTMENT OF THE ARMY 
ALASKA DISTRICT, U.S. ARMY CORPS OF ENGINEERS 

REGULATORY DIVISION 
P.O. BOX 6898 

JBER, AK  99506-0898 
 

June 10, 2021 
 
Regulatory Division 
POA-2021-00241 
 
 
 
 
Benjamin Storey 
Regional Manager 
ADOT&PF Southcoast Region 
PO Box 112506 
Juneau, Alaska  99811 
 
Dear Mr. Storey: 
 
 This is in response to your April 15, 2021, application for a Department of the 
Army (DA) permit to discharge 3,891 cubic yards of fill material into 0.55-acre below the 
High Tide Line in order to replace the bridge at Herring Cove Creek and to discharge 
98.4 cubic yards of fill material in 0.02-acre of wetlands and unnamed stream to replace 
old culvert.  It has been assigned file number POA-2021-00241, Herring Cove, which 
should be referred to in all future correspondence with this office.  The project site is 
located within Section 36, T. 75 S., R. 31 E., Copper River Meridian; USGS Quad Map 
Ketchikan B-5; Latitude  55.326512º N., Longitude -131.525342º W.; South Tongass 
Highway; about 750 feet north of milepost 8; in Ketchikan, Alaska. 
 
 Based on our review of the information you furnished and available to us and/or our 
date site visit, we have preliminarily determined the above property/project area 
contains waters of the United States (U.S.), including wetlands, under the Corps of 
Engineers (Corps) regulatory jurisdiction.  See the attached Preliminary Jurisdictional 
Determination (PJD) Form.  Please sign and return the form to our office.  A PJD is not 
appealable.  At any time you have the right to request and obtain an Approved 
Jurisdictional Determination (AJD), which can be appealed.  If it is your intent to request 
an AJD, do not begin work until one is obtained.  
 
 DA authorization is necessary because your project will involve work in and/or 
placement of structures and/or fill material into waters of the U.S. under our regulatory 
jurisdiction. 
 
 Based upon the information and plans you provided, we hereby verify that the work 
described above, which would be performed in accordance with the enclosed plans 
[sheets 1–14, dated April 2021] is authorized by Nationwide Permit (NWP) No. 3(a) and 
3(b), Maintenance.  Enclosed is a copy of the NWP No. 3, as well as the Regional and 
General Conditions.  These documents are also available on our website at: 
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www.poa.usace.army.mil/Missions/Regulatory/Permits.  Regional Conditions C – 
Activities Involving Trenching, D – Site Restoration for Project with Ground Disturbing 
Activities, E – Delineation of Project Footprint, F – Maintenance of Hydrology Patterns, 
and G – Relocation of Stream Beds, apply to your project.  You must comply with all 
terms and conditions associated with NWP No. 3(a) and 3(b), as well as with the special 
conditions listed below:  
 
1. Erosion Control:  The Permittee shall install erosion control measures along the 

perimeter of all work areas to prevent the displacement of fill material outside the 
authorized work area. The erosion control measures shall remain in place and be 
maintained until all authorized work is completed and the work areas are stabilized.  
Immediately after completion of the final grading of the land surface, all slopes, land 
surfaces, and filled areas shall be stabilized using sod, degradable mats, barriers, 
or a combination of similar stabilizing materials to prevent erosion.  

 
2. Fill Material:  The Permittee shall use only clean fill material for this project.  The fill 

material shall be free from items such as trash, debris, automotive parts, asphalt, 
construction materials, concrete blocks with exposed reinforcement bars, and soils 
contaminated with any toxic substance, in toxic amounts in accordance with Section 
307 of the Clean Water Act. 

 
3. Upland Staging/Disposal:  All excavated or dredged material being displaced shall 

be disposed of at an upland location. 
 
4. The permittee shall ensure that the project minimizes alterations to water circulation 

patterns to the extent practicable.  If it is determined by the Corps that the project 
negatively impacts the hydrology within the wetland, the permittee may be required 
to take additional measures (i.e. install additional depressed road beds, culvert(s), 
or a similar water conduit) beneath the road to re-establish the hydrology of the 
area to that of pre-construction conditions.  

 
5. If human remains, historic resources, or archaeological resources are encountered 

during construction, all ground disturbing activities shall cease in the immediate 
area and you shall immediately (within one business day of discovery) notify the 
U.S. Army Corps of Engineers (Corps), Alaska District, Regulatory Office at P.O 
Box 6898 JBER, Alaska 99506-0898.  Upon notification the Corps shall notify the 
appropriate Tribal Historic Preservation Office (THPO) and State Historic 
Preservation Office (SHPO). Based on the circumstances of the discovery, equity to 
all parties, and consideration of the public interest, the Corps may modify, suspend 
or revoke the permit in accordance with 33 CFR Part 325.7.  After such notification, 
project activities on federal lands shall not resume without written authorization from 
the Corps, and/or THPO, SHPO, and federal manager.  After such notification, 
project activities on tribal lands shall not resume without written authorization from 
the SHPO and the Corps. 
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 Further, please note General Condition 30 requires that you submit a signed 
certification to us once any work and required mitigation are completed.  Enclosed is the 
form for you to complete and return to our office. 
 
 Unless this NWP is modified or revoked, it expires on March 18, 2022. If you 
commence or are under contract to commence this activity before the date that the 
2017 NWPs are modified or revoked, you will have twelve (12) months from the date of 
the modification or revocation of the NWPs to complete the activity under the present 
terms and conditions of these nationwide permits.  It is incumbent upon you to remain 
informed of the changes to the NWPs.  Nothing in this letter excuses you from 
compliance with other Federal, State, or local statutes, ordinances, or regulations.     
 
 Please contact me via email at Estrella.f.campellone@usace.army.mil, by mail at 
the address above, by phone at (907) 753-2518, or toll free from within Alaska at (800) 
478-2712, if you have questions or to request paper copies of the regional and/or 
general conditions.  For more information about the Regulatory Program, please visit 
our website at www.poa.usace.army.mil/Missions/Regulatory. 

 
Sincerely, 
 
 
 
 
Estrella Campellone 
Project Manager 

 
Enclosures 
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ENCLOSURE 

 
US Army Corps of Engineers 
Alaska District 
 
Permit Number:   POA-2021-00240 
 
Name of Permittee:    Benjamin Storey, ADOT&PF Southcoast Region 
 
Date of Issuance: June 10, 2021 
 
Upon completion of the activity authorized by this permit and any mitigation required by 
the permit, sign this certification and return it to Ms. Estrella Campellone at 
Estrella.f.campellone@usace.army.mil, or the following address: 
 

U.S. Army Corps of Engineers 
Alaska District 
Regulatory Division 
Post Office Box 6898 
JBER, Alaska  99506-0898 
 

Please note that your permitted activity is subject to a compliance inspection by an U.S. 
Army Corps of Engineers representative.  If you fail to comply with this permit you are 
subject to permit suspension, modification, or revocation. 
 
I hereby certify that the work authorized by the above-referenced permit has been 
completed in accordance with the terms and conditions of the said permit, and required 
mitigation was completed in accordance with the permit conditions. 
 
 
 
 
 _________________________      _______________________                           
 Signature of Permittee         Date 
 
 
 
 
 



Preliminary Jurisdictional Determination Form

This preliminary JD find that there "may be" waters of the United States on the subject project site that could be affected by the proposed 
activity based on the following information:

District Office File/ORM # PJD Date

Name and  
Address of 
Person 
Requesting  
PJD

State City/County

Nearest Waterbody

 Project    
Location Section(s) Township

RangeMeridian

USGS Quad Map Latitude Longitude

Subdivision Name, Block, Lot, 
Directions to Project Site

Identify (Estimate) Amount of Waters in the Review Area 
Non-Wetland Waters:

 Linear ft   Width  Acres

Stream Flow

 Acres

Wetlands

Cowardin Class:

Name of Any 
Water Bodies on 
the Site Identified 
as Section 10 
Waters:

Field Determination

Office (Desk) Determination Date of
Site Visit:

Tidal:

Non-Tidal:

SUPPORTING DATA: Data Review for Preliminary JD (check all that apply - checked items should be included in case file and, where 
checked and requested, appropriately reference sources below)

Maps, plans, plots or plat submitted by or on behalf of the applicant/consultant:

Data sheets prepared/submitted by or on behalf of the applicant/consultant.

Office concurs with data sheets/delineation report.

Office does not concur with data sheets/delineation report.

Data Sheet prepared by the Corps

Corps navigable waters' study:

USGS NHD Data.

USGS 8 and 12 digit HUC maps.

U.S. Geological Survey map(s) Cite quad name:

USDA Natural Resources Conservation Service Soil Survey. Citation:

National Wetlands Inventory map(s):

State/Local Wetland Inventory map(s):

FEMA/FIRM map(s):

100-year Floodplain Elevation:

Photographs:

Aerial (Name & Date)

Other (Name & Date)

Previous determination(s). File # and date of response letter:

Other Information:

Page 1 of 2

Alaska District Office POA-2021-00240 Jun 10, 2021

Benjamin Storey 
Regional Manager 
ADOT&PF Southcoast Region 
PO Box 112506 
Juneau, Alaska  99811 

AK Ketchikan

Herring Cove

36 75 S

E31Copper River

Ketchikan B-5 55.326512 131.525342

Culvert Replacement coordinates:  55.324441°/-131.525699° 
South Tongass Highway; about 750 feet north of milepost 8; in Ketchikan, Alaska.

0.001 Perennial

0.57 Estuarine

Herring Cove

Unnamed Stream

Bosworth Botanical Cons., Wetland Delineation Rpt 7-2018

Google Earth 5/2010;  8/2019

WN



IMPORTANT NOTE: The information recorded on this form has not necessarily been verified by the Corps and should not be relied upon 
for later jurisdictional determinations.

Signature and Date of Regulatory Project Manager 
(REQUIRED)

Signature and Date of Person Requesting Preliminary JD 
(REQUIRED, unless obtaining the signature is impracticable)

EXPLANATION OF PRELIMINARY AND APPROVED JURISDICTIONAL DETERMINATIONS: 1. The Corps of Engineers 
believes that there may be jurisdictional waters of the United States on the subject site, and the permit applicant or other affected party who 
requested this preliminary JD is hereby advised of his or her option to request and obtain an approved jurisdictional determination (JD) for that 
site. Nevertheless, the permit applicant or other person who requested this preliminary JD has declined to exercise the option to obtain an 
approved JD in this instance and at this time. 2. In any circumstance where a permit applicant obtains an individual permit, or a Nationwide 
General Permit (NWP) or other general permit verification requiring "preconstruction notification" (PCN), or requests verification for a non-
reporting NWP or other general permit, and the permit applicant has not requested an approved JD for the activity, the permit applicant is 
hereby made aware of the following: (1) the permit applicant has elected to seek a permit authorization based on a preliminary JD, which does 
not make an official determination of jurisdictional waters; (2) that the applicant has the option to request an approved JD before accepting the 
terms and conditions of the permit authorization, and that basing a permit authorization on an approved JD could possibly result in less 
compensatory mitigation being required or different special conditions; (3) that the applicant has the right to request an individual permit 
rather than accepting the terms and conditions of the NWP or other general permit authorization; (4) that the applicant can accept a permit 
authorization and thereby agree to comply with all the terms and conditions of that permit, including whatever mitigation requirements the 
Corps has determined to be necessary; (5) that undertaking any activity in reliance upon the subject permit authorization without requesting an 
approved JD constitutes the applicant's acceptance of the use of the preliminary JD, but that either form of JD will be processed as soon as is 
practicable; (6) accepting a permit authorization (e.g., signing a proffered individual permit) or undertaking any activity in reliance on any 
form of Corps permit authorization based on a preliminary JD constitutes agreement that all wetlands and other water bodies on the site 
affected in any way by that activity are jurisdictional waters of the United States, and precludes any challenge to such jurisdiction in any 
administrative or judicial compliance or enforcement action, or in any administrative appeal or in any Federal court; and (7) whether the 
applicant elects to use either an approved JD or a preliminary JD, that JD will be processed as soon as is practicable. Further, an approved JD, 
a proffered individual permit (and all terms and conditions contained therein), or individual permit denial can be administratively appealed 
pursuant to 33 C.F.R. Part 331, and that in any administrative appeal, jurisdictional issues can be raised (see 33 C.F.R. 331.5(a)(2)). If, during 
that administrative appeal, it becomes necessary to make an official determination whether CWA jurisdiction exists over a site, or to provide 
an official delineation of jurisdictional waters on the site, the Corps will provide an approved JD to accomplish that result, as soon as is 
practicable. 

Page 2 of 2
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WATER BODIES:

ALASKA STATE DEPT. OF TRANSPORTATION

AND PUBLIC FACILITIES

SOUTHCOAST REGION

APPLICATION BY:

Q:\KTN\SFHWY00072\PLANSET\CMGC 00072_FILL_AREA.DWG

HERRING COVE

Sheet 2 of 14       DATE: APRIL 2021

AT:

KTN HERRING COVE

PROJECT NO. 00072

SEC. 25, 36 IN T. 75 S, R 91 E,

SEC. 8, 17, 18, 19, 30 IN T. 75 S, R 92 E,

CRM, KETCHIKAN B-5 QUADRANGLE MAP

KETCHIKAN, ALASKA

CORPS OF ENGINEERS

JURISDICTIONAL REGIONS

00 40' 80'

SCALE IN FEET

HERRING COVE

HTL

MHW

MHW

HTL

BRIDGE

PERMANENT

FILL LIMITS

PERMANENT FILL

REGION AREA VOLUME

MHW 14.6' (Section 10) 2,013 Sq.Yd. 2025 Cu.Yd.

HTL 19.7' (Section 404) 2,655 Sq.Yd. 3891 Cu.Yd.

FILL MATERIAL

Type B

508 Cu.Yd.

ShotRock 2,289 Cu.Yd.

RipRap Class 1 530 Cu.Yd.

RipRap Class 3 2,846 Cu.Yd.

CUT for abutment keyway 973 Cu.Yd.

Area of work 5,448 Sq.Yd.

Total fill ~7,146 Cu.Yd.

POA-2021-00240, Herring Cove
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WATER BODIES:

ALASKA STATE DEPT. OF TRANSPORTATION

AND PUBLIC FACILITIES

SOUTHCOAST REGION

APPLICATION BY:

Q:\KTN\SFHWY00072\PLANSET\CMGC 00072_FILL_AREA.DWG

HERRING COVE

Sheet 3 of 14    DATE: April 2021

AT:

KTN HERRING COVE

PROJECT NO. 00072

SEC. 25, 36 IN T. 75 S, R 91 E,

SEC. 8, 17, 18, 19, 30 IN T. 75 S, R 92 E,

CRM, KETCHIKAN B-5 QUADRANGLE MAP

KETCHIKAN, ALASKA

PERMANENT FILL

Fill Area added
97.3 Sq.Yd.

Fill under OHW 5.79 Sq.Yd.

Total Fill used in

realignment of Wood Rd

98.4 Cu.Yd.

CORPS OF ENGINEERS

JURISDICTIONAL REGIONS

00
20' 40'

SCALE IN FEET

WOOD ROAD

HTL

MHW

PERMANENT

FILL LIMITS

OHW

OHW

OHW

OHW

.

NEW CULVERT

Diameter 48"

Length 55.6 Ft.

Slope 1.2 %

Inlet 18.27'

Outlet 17.60'

J4ENCEFC
Typewritten Text
POA-2021-00240, Herring Cove
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ITEM NO. 

202. 0023. 0000 
203. 0005. oooc

205. 0006. 0000 
501. 0001. 0000 
501. 000 7. 0000 
503. 0001. 0000 
503. 0002. 0000 
505. 0005. 1274 
505.2005. 1274 
507.0001.0000 
50 7. 0002. 0000 
508. 2000. 0000 
606. 0016. 0000 
611. 0001. 0001 
611. 0001. 0002 
611. 0001. 0003 

ESTIMATE OF 

ITEM 

Removal of Bridge 
Borrow, Type C 
Structural Ftll 
Class A Concrete 
Precast Concrete Member, 129'-0" Decked Bulb-T 
Reinforcing Steel 
Epoxy-Coated Reinforcing Steel 
Furnish Structural Steel Piles, HP 12x74 
Drive Structural Steel Piles, HP 12x74 
Steel Bridge Railing, 3- Tube 
Pedestrian Railing 
Waterproofing Membrane, Spray-Applied 
Transition Rail 
Riprap, Class I 
Riprap, Class II 
Riprap, Class III 

(E) Bri 
be removed 

;-----// 
SITE PLAN 

10 0 20 40 

Feel 

QUANTITIES 

PAY UNIT ESTIMATING UNIT SUBST. SUPERST. 
TOTAL 

QUANTITY 

LS LS All Req'd All Req'd All Req'd 
CY CY 6,000 --- 6,000 
CY CY 1,387 --- 1,387 
LS CY 62.5 205.0 267.5 
EA EA --- 11 11 
LS LBS 13,553 --- 13,553 
LS LBS 238 31,547 31,785 
LF LF 218.0 --- 218.0 
EA EA 10 --- 10 
LF LF --- 342 342 
LF LF --- 342 342 
LS SF --- 569 569 
EA EA --- 4 4 
CY CY 700 --- 700 
CY CY 1,400 --- 1,400 
CY CY 3,100 --- 3,100 

f 
If 
& 

@ 

¢ 

± 

Abut. 

� 

LOCATION 

Abutment 1 
Abutment 2 

= centerline 
= plate 

and 
at 
diameter 

STATE PROJECT DESIGNATION YEAR SHEET TOTAL 

NO. SHEETS 

ALASKA SFHWY00072/0902043 2020 N3 TtlShts 

GENERAL NOTES 

DESIGN: ...................................... AASHTO LRFD Bridge Design Specifications, 2020 Edition, with 
latest interim specifications. 

Seismic design per AASHTO Guide Specifications for LRFD Seismic 
Bridge Design, 2011 with latest interim revisions. 

LIVE LOAD: ................................. HL-93 

DEAD LOAD: ................................ Includes 50 psi for all wearing surfaces. 

SEISMIC PARAMETERS: .............. PGA = 0.09 
Ss = 0.18 
Sr = 0.14 
Site Class = D 
Liquefaction Potential = Moderate 
AASHTO 7% probability of exceedance in 75 years. 

REINFORCEMENT: ........................ ASTM A706, Grade 60, Fy = 60,000 psi 
ASTM A970 Headed bars, Class HA. 
Space reinforcement evenly unless otherwise noted. 

PRESTRESSED CONCRETE: .......... See "GIRDERS" Dwg. 

CONCRETE: .................................. Class A Concrete unless otherwise noted, f'c = 4000 psi 

STRUCTURAL STEEL: ................... ASTM A709, Grade 36T3, Fy = 36,000 psi 
Galvanize structural steel in accordance with AASHTO M111 
unless shown otherwise. 

STRUCTURAL STEEL PILING: ...... ASTM A709, GR50T3, Fy = 50,000 psi. 

SHAFT 
TYPE 

HP 12x74 
HP 12x74 

Embed piles into rock sockets 

ROCK SOCKET PILE DATA TABLE 

INSTALLATION CRITERIA DESIGN DATA 

TIP MINIMUM ROCK MINIMUM TOP 0 STRENGTH I NOMINAL RESISTANCE 
ELEVATION SOCKET LENGTH ROCK SOCKET FACTORED RESISTANCE 

lft,) lft,) ELEVATION (ft.) LOAD (K) IK) 
FACTOR, q, 

-1 4.0 3 620 > 1,240 0.50 
7 4.0 11 620 > 1,240 0.50 

ABBREVIATIONS: 

Elev. 
e.f. 
e.w. 
E.H. T. 
Ext. 

elevation 
each face 
each way 
extreme high tide 
exterior 

N/A 
n.f. 
No. 

= not applicable 
= near face 
= number 

o.c. = on center 
O.H. W. = ordinary high water 

approximate F fixed -- □HE -- = overhead electrical cable 
abutment f.f. pct = pounds per cubic foot 

Approx. approximate f'c 
front/air face 
specified concrete 
compressive strength 

psi = pounds per square foot 
b.f. = back/dirt face 
bot. = bottom 
Br. = bridge 
btwn. = between 
Brg. = bearings 
C.IP. cast in place 
C.G. center of gravity 
CJP complete joint penetration 
Cir. clear, clearance 
CY cubic yard 
dia. diameter 
Dwg. drawing 
E expansion 

Fy 
Glav. 
Hwy. 
Int. 
Jt. 
ksf 
ksi 
LB 
LF 
LS 
Lt. 

m 

= yield stress 
= galvanize 
= highway 
= interior 
= joint 
= 1000 pounds per square foot 
= 1000 pounds per square inch 
= pound 
= linear foot 
= lump sum 
= left 

psi = pounds per square inch 
R. 0. W. = right of way 
Rt. = right 
Rd. = road 
spc. space, spaces 
Sta. station 
Std. standard 
SF square feet 
Symm. symmetric 
Typ. typical 
UT ultrasonic testing 
WC = point of vertical curve 

= multiple presence factor VPI = point of vertical intersection 
Item numbers are for reference only. Quantities shown are not necessanly the pay quantities nor the total = maximum VPT = point of vertical tangent 
quantity of the particular item. = minimum - W <- - <- - = underground waterline (E) existing max. 

EA each min. 
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BEGIN BRIDGE 

Finished groundline @ 
Right edge of South 
Tongass Hwy. 

Datum Elev. 0.00 

395+00 

/ 

Sta. 395+50.67 
Elev. 31.57 

1'-6" 

� 
"I-
"" 
'\J 
i-
LC) 

� "I-
"I-

ti " 
� Ir) 
h.. ,: 
� 2l 

1 • 

� � <c 
Oi Cl 
0, � � � i-

� <c <c � (::i � �� �� ll'\� ; � � as 
i- LC) 

�" <cN ti N

as �"i � "i 

� 
")lri 

(..:, ,: 

� 
. ,: � ti � ti: 2l � "Q) �c;l �Ci:; 0.50% l.:i :s: 

PROFILE GRADE DATA 

No Scale 

13T'-1f/a" 

(Along f South Tongass Highway) 
127'-10" 

{Along chord) 

� 
N
"i 
,: 

2l 

rf 
Brg. Abut. 1 f Brg. Abut. 

_,,,,.-E.H.T 
� Elev. 19.0 

____________ ,,,,.,.-

396+00 

ELEVATION 

10 0 20 

Feet 

40 

• I

2 
l 

� � 
<:::; "i K: "i 
� i-

� � � "i � 
ti "i 

� 
N� "i "i 

ti: 
,: h.. ,: 
� � 2l :s: 

-0.50% 

END BRIDGE 

1'-6" 

£ ___ -:-�;;�=� existing 
groundline @ f South 
Tongass Hwy. 

397+00 

I 
'r

Approx. M.H. T. 

396+00 

---

10 0 

G) 

-----1 ___ _ 

§V\ �I:) � � 

PLAN 

20 40 

Feet 

END BRIDGE 
Sta. 396+81. 78 
Elev. 32.23 

CURl!f" DA TA: 

PI = 397+95.85 
Ll = 113V3'.56" 
D = 9'.54'00" 
T = 875.47' 
L = 1147.07' 
R = 578.74' 
S = 6.00% 

STATE PROJECT DESIGNATION 

ALASKA SFHY00072/0902043 

130'-10" 

{Out-to-Out Bridge Length) 

YEAR 

2020 

SHEET TOTAL 

NO. SHEETS 

N1 TtlShts 

f South 
Tongass Hwy. _ - - - -- - - - _ Chord Line between 

---Ji.....::=..:::J... _________________ ....;;..::::....,IM - ----+--f Bearings= Layout Line 

) DRAWING INDEX 

TITLE 

GENERAL LAYOUT 

STAGED CONSTRUCTION 

SITE PLAN 

RIPRAP LAYOUT 

RIPRAP DETAILS 

EXISTING BRIDGE DETAILS 

ABUTMENT I 

ABUTMENT I DETAILS 

ABUTMENT 2 

ABUTMENT 2 DETAILS 

WINGWALLS 

LUMINAIRE CORBEL 

FRAMING PLAN AND TYPICAL SECTION 

GIRDERS 

GIRDER DETAILS 

SIDEWALK PLAN 

SIDEWALK DETAILS 

APPROACH SLABS 

PEDESTRIAN RAILING 

STEEL BRIDGE RAILING, 3-TUBE 

TRANSITION RAIL, 3-TUBE 

LOG OF TEST BORINGS 

LAYOUT LINE 

No Scale 

� 
DWG. NO. 

I 

2 

3 

4 

5 

6 

7 

8 

9 

10 

II 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22-

PRELIMINARY PLAN 

END BRIDGE 

NOTES 

G) Approximate location of Bridge Number 
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RIPRAP LAYOUT 

10 0 

Feet 

20 40 

nto Rlprap Se 
Sheet {XX} 

POINT 

© 
® 
@ 
© 
® 
® 
(J) 
® 
® 
@) 
® 
@ 
@ 
® 
® 
® 
® 
@ 
® 
@) 
® 
@ 
@ 
® 
@ 
® 
® 
@ 
@ 
@) 
® 

STATION 

395+66.0 
395+67.2 
395+65.3 
395+58.4 
395+34.4 
395+04.5 
394+74.5 
394+44.4 
394+14.3 
394+13.9 
394+43.8 
394+73.8 
395+03.7 
395+34.2 
395+51.9 
395+68.2 
395+81.1 
395+89.8 
395+92.5 
395+91.6 
395+63.6 
395+62.2 
395+57.8 
395+48.3 
395+35.7 
395+19.6 
394+86.3 
394+52.9 
394+20.9 
393+91.4 
393+73.4 

STATE PROJECT DESIGNATION 

ALASKA SFHWY00072/0902043 

LAYOUT TABLE 

OFFSET ELEVATION POINT STATION 

14.9' Left 26.0' ® 393+52.5 
29.3' Left 26.5' @ 393+71.2 
37. 7' Left 26.3' ® 394+09.7 
42.3' Left 26.0' @ 394+59.8 
44.6' Left 25.0' @ 394+92.1 
43.2' Left 25.0' ® 395+16.0 
42. 1' Left 25.0' @) 395+45.3 
41.2' Left 25.0' @) 395+67.9 
40.5' Left 25.0' @ 395+78.1 
65.0' Left 11.0' ® 395+83.7 
65.7' Left 11.0' @ 395+83.0 
66.6' Left 11.0' @ 396+70.4 
67.7' Left 11.0' @ 396+65.9 
69.1' Left 11.0' @ 396+65.8 
68.8' Left 9.0' @ 396+66.6 
65.8' Left 9.0' @ 396+67.0 
57. 4' Left 9.0' @ 396+70.0 
43.9' Left 9.0' @ 396+72.4 
27.6' Left 9.0' @ 396+79.5 
17. 8' Left 9.0' ® 396+92.1 
13.2' Right 25.0' @ 397+06.6 
27. 1' Right 25.0' @ 397+28.7 
38.5' Right 25.0' @ 397+68.8 
46.8' Right 25.0' @) 398+08.7 
50.2' Right 25.0' @) 396+44.1 
50.7' Right 25.0' ® 396+53.8 
52.8' Right 25.0' @ 396+68.5 
53.2' Right 25.0' @) 397+18.7 
49.0' Right 25.0' @ 397+71.6 
37.7' Right 25.0' ® 397+91.6 
27.7' Right 25.0' @ 398+08.6 

YEAR 

2020 

OFFSET 

58.1' Right 
68. 7' Right 
83.6' Right 
89.2' Right 
86.6' Right 
83. 1' Right 
78.9' Right 
68.0' Right 
56.1' Right 
40.3' Right
28.6' Right 
36.8' Left 
30.7' Left 
21.5' Left 
12.2' Left 
14.2' Right 
25.2' Right 
35.8' Right 
44.0' Right 
48.3' Right 
48.9' Right 
46. 1' Right 
45.5' Right 
45.5' Right
41.8' Right 
58.8' Right 
69.8' Right 
70.8' Right
70.0' Right 
66.5' Right 
63.0' Right 

SHEET TOTAL 

NO. SHEETS 

N4 TtlShts 

ELEVATION 

7.0' 

7.0' 

7.0' 

7.0' 
8.0' 
9.0' 

10.0' 
10.0' 
10.0' 
10.0' 
11.0' 
27.3' 
27.3' 
27.0' 
26.5' 
24.7' 
24.7' 
24.8' 
24.9' 
25.0' 
25.0' 
25.0' 
25.0' 
25.0' 

7.0' 

7.0' 

7.0' 
11.0' 
11.0' 
13.0' 
15.0' 

HYDRAULIC a HYDROLOGIC SUMMARY, BRIDGE NO. 253 

8'-o" 

Layout points, Typ. 
{See 'L'.A YOUT TABLE" 
on "RIPRAP LAYOUT"

� Dwg. 

\ 
1.75 A=�0 

1r-=:;, 

25 

Class III 

Flood Frequency (Yr.) 
Exceedance Probab11/lt 
Discharge (cfs) 
Water Surface Elevation ft) 
Anticipated Addt Backwater (ft) 
Contraction Scour ft 
Pier Scour ft) 
Abutment Scour (ft) 
Lon - Term De radatlon ft 

Drainage Area: XX square m11/es 

50 100 500 
2 0.2 
xx xx xx 
xx xx xx 
xx xx xx 
xx xx xx 
xx xx xx 

xx 
xx 

(See 
Note X) 

See Road 
Plans The hydraulic capacity Is roughly XX cfs In an Ice-free channel condition. 

$ ------------cS 
i ��-.-- - Class II Rlprap 

RIPRAP SECTION F-F 

75'-o" 

Table 

� 

Rlprap, Class I For rlprap sections not on 
� 12 0 4 s 12 "RIPRAP LAYOUT" Dwg. see 

� 1---------------------------------------�_.
6 

__ '1_ •• _,_
6 
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Appendix B-2: ADF&G Fish Habitat Permits 
  



 

 

 
 

Department of Fish and Game 
 

HABITAT SECTION 
Craig Area Office 

 
Westwind Plaza, Suite 302 

PO Box 668 
Craig, Alaska 99921-0668 

Main: 907.826.2560 
Fax: 907.826.2563 

  

 FISH HABITAT PERMIT FH21-VII-0018 (Amended) 

 
ISSUED:  April 27, 2021 

  AMENDED: May 11, 2021 
EXPIRES: End of Life of Project 

 
 
Alaska Department of Transportation and Public Facilities 
Attn:  Benjamin Storey 
6860 Glacier highway 
PO Box 112506 
Juneau, AK  99811-2506 
 
Dear Mr. Storey: 
 
RE:  Culvert Installation 

Herring Cove Creek Tributary 
ADF&G Stream #101-45-10068 

 N. 55.3245, W. -131.5258 
 Sec. 36, T. 75S, R. 91E, CRM 
 
Pursuant to AS 16.05.871(b), the Alaska Department of Fish and Game (ADF&G), Habitat 
Section, has reviewed your May 10, 2021, request to amend Fish Habitat permit FH21-VII-0018. 
 
Fish Habitat permit FH21-VII-0018 was issued on April 27, 2021.  The original project 
description stated all in-water work would take place between June 14 and June 22, 2022.  The 
permit is hereby amended changing the implementation date of the in-water work to between 
May 25, 2022 and September 1, 2022.  All other provisions and stipulations contained in the 
original permit apply to the project. 
 
Sincerely, 
 
Doug Vincent-Lang, Commissioner 

 
By Mark Minnillo 
Craig Area Manager 



 
 
Mr. Benjamin Storey - 2 - May 11, 2021 
FH21-VII-0018 (Amended) 
 
Email cc: 
 Al Ott, ADF&G Habitat, Fairbanks 

Kelley Reppert, ADF&G, Ketchikan 
Bo Meredith, ADF&G, Ketchikan 
Gillian O’Doherty, ADF&G, Anchorage 
Christina Mounce, ADOT, Juneau   

 



 

 

 
 

Department of Fish and Game 
 

HABITAT SECTION 

Craig Area Office 
 

Westwind Plaza, Suite 302 

PO Box 668 

Craig, Alaska 99921-0668 

Main: 907.826.2560 

Fax: 907.826.2563 

 

FISH HABITAT PERMIT FH21-VII-0018 

 

ISSUED:  April 28, 2021 

EXPIRES: End of Life of Project 

 

 

Alaska Department of Transportation and Public Facilities 

Attn:  Benjamin Storey 

6860 Glacier highway 

PO Box 112506 

Juneau, AK  99811-2506 

 

Dear Mr. Storey: 

 

RE:  Culvert Installation 

Herring Cove Creek Tributary 

ADF&G Stream #101-45-10068 

 N. 55.3245, W. -131.5258 

 Sec. 36, T. 75S, R. 91E, CRM 

 

Pursuant to the Anadromous Fish Act at AS 16.05.871(b), the Alaska Department of Fish and 

Game (ADF&G), Habitat Section, has reviewed your proposal to install a culvert at the location 

described above.   

 

Project Description 

As mitigation for wetland impacts associated with the replacement of the Herring Cove Creek 

Bridge, you propose to replace 2 existing culverts with one 48” corrugated metal pipe.  The culvert 

would be installed at a slope of 1% and embedded to a depth of 19.2 inches.  As per Sheet E1 of the 

plans, the culvert will be backfilled with streambed material.  To minimize impacts to fish and fish 

habitat, all in-water work would be conducted between June 14 and June 22, 2022. 

 

Anadromous Fish Act 

Stream number 101-45-10068 has been specified as being important for the spawning, rearing, or 

migration of anadromous fishes pursuant to AS 16.05.871(a).  This water body provides habitat 

for coho salmon. 

 

In accordance with AS 16.05.871, your project is approved subject to the project description, plans, 

permit terms, and the following stipulations: 



 
 

Mr. Benjamin Storey - 2 - April 28, 2021 

FH21-VII-0018 

 

 

1. The Fish-passage crossing structure shall be constructed, operated, and maintained for the 

life of the structure such that free passage of fish is assured.  Any obstruction to the free 

passage of fish (for example, perched culvert, outwash gravel, or excessive water 

velocity) shall be restored to the satisfaction of ADF&G. 

 

2. Fish shall be excluded from the project area prior to construction.  ADF&G can be 

available to conduct the exclusion. 

 

3. A dewatering plan shall be submitted to ADF&G for approval at least 5 days prior to 

beginning construction.  

 

Permit Terms 

This letter constitutes a permit issued under the authority of AS 16.05.871 and must be retained 

on site during project activities. Please be advised that this determination applies only to Habitat 

Section regulated activities; other agencies also may have jurisdiction under their respective 

authorities.  This determination does not relieve you of your responsibility to secure other 

permits; state, federal, or local. You are still required to comply with all other applicable laws. 

 

You are responsible for the actions of contractors, agents, or other persons who perform work to 

accomplish the approved project. For any activity that significantly deviates from the approved 

plan, you shall notify the Habitat Section and obtain written approval in the form of a permit 

amendment before beginning the activity. Any action that increases the project's overall scope or 

that negates, alters, or minimizes the intent or effectiveness of any provision contained in this 

permit will be deemed a significant deviation from the approved plan. The final determination as 

to the significance of any deviation and the need for a permit amendment is a Habitat Section 

responsibility. Therefore, we recommend you consult the Habitat Section before considering any 

deviation from the approved plan. 

 

You shall give an authorized representative of the state free and unobstructed access to the 

permit site, at safe and reasonable times, for the purpose of inspecting or monitoring compliance 

with any provision of this permit. You shall furnish whatever assistance and information the 

authorized representative reasonably requires for monitoring and inspection purposes. 

 

In addition to the penalties provided by law, this permit may be terminated or revoked for failure 

to comply with its provisions or failure to comply with applicable statutes and regulations. You 

shall mitigate any adverse effect upon fish or wildlife, their habitats, or any restriction or 

interference with public use that the commissioner determines was a direct result of your failure 

to comply with this permit or any applicable law. 

 

You shall indemnify, save harmless, and defend the department, its agents, and its employees 

from any and all claims, actions, or liabilities for injuries or damages sustained by any person or 

property arising directly or indirectly from permitted activities or your performance under this 

permit. However, this provision has no effect if, and only if, the sole proximate cause of the 

injury is the department's negligence. 

 

You are responsible for the actions of contractors, agents, or other persons who perform work to 

accomplish the approved plan.  For any activity that significantly deviates from the approved 



 
 

Mr. Benjamin Storey - 3 - April 28, 2021 

FH21-VII-0018 

 

 

plan, you shall notify the Habitat Section and obtain written approval in the form of a permit 

amendment before beginning the activity.  Any action that increases the project's overall scope or 

that negates, alters, or minimizes the intent or effectiveness of any stipulation contained in this 

permit would be deemed a significant deviation from the approved plan.  The final determination 

as to the significance of any deviation and the need for a permit amendment is the responsibility 

of the Habitat Section.  Therefore, it is recommended that you consult the Habitat Section 

immediately when a deviation from the approved plan is being considered. 

 

For the purpose of inspection or monitoring compliance with any condition of this permit, you 

shall give an authorized representative of the state free and unobstructed access, at safe and 

reasonable times, to the permit site.  You shall furnish whatever assistance and information as 

the authorized representative reasonably requires for monitoring and inspection purposes. 

 

This letter constitutes a permit issued under the authority of AS 16.05.871 and must be retained 

on site during project activities.  Please be advised that this determination applies only to 

activities regulated by the Habitat Section; other agencies also may have jurisdiction under their 

respective authorities.  This determination does not relieve you of your responsibility to secure 

other permits; state, federal, or local.  You are still required to comply with all other applicable 

laws. 

 

In addition to the penalties provided by law, this permit may be terminated or revoked for failure 

to comply with its provisions or failure to comply with applicable statutes and regulations.  The 

department reserves the right to require mitigation measures to correct disruption to fish and 

game created by the project and which was a direct result of the failure to comply with this 

permit or any applicable law. 

 

You shall indemnify, save harmless, and defend the department, its agents, and its employees 

from any and all claims, actions or liabilities for injuries or damages sustained by any person or 

property arising directly or indirectly from permitted activities or your performance under this 

permit.  However, this provision has no effect if, and only if, the sole proximate cause of the 

injury is the department's negligence. 

 

You may appeal this permit decision relating to AS 16.05.871 in accordance with the provisions 

of AS 44.62.330-630. 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

Mr. Benjamin Storey - 4 - April 28, 2021 

FH21-VII-0018 

 

 

Please direct questions about this permit to Habitat Biologist Mark Minnillo at (907) 826-2560 or 

mark.minnillo@alaska.gov. 

 

Sincerely, 

Doug Vincent-Lang, Commissioner 

 

 
 

By Mark Minnillo 

Craig Area Manager 

 

 

 

Email cc: 

 Al Ott, ADF&G/Habitat, Fairbanks 

Kelley Reppert, ADF&G/SF, Ketchikan 

Bo Meredith, ADF&G/CF, Ketchikan 

Gillian O’Doherty, ADF&G/SF, Anchorage 

Christina Mounce, ADOT, Juneau   

 



Department of Fish and Game 

DIVISION OF HABITAT 

Craig Area Office 

Westwind Plaza, Suite 302 

PO Box 668 

Craig, Alaska 99921-0668 

Main: 907.826.2560 

Fax: 907.826.2563 

FISH HABITAT PERMIT FH21-VII-0021 

ISSUED:  April 21, 2021 

EXPIRES: End of Life of Project 

Alaska Department of Transportation and Public Facilities 

Attn:  Christina Mounce 

6860 Glacier highway 

PO Box 112506 

Juneau, AK  99811-2506 

Dear Mrs. Mounce: 

RE: Bridge Installation 

Herring Cove Creek 

ADF&G Stream #101-45-10070 

N. 55.3265, W. -131.5251

Sec. 36, T. 75S, R. 91E, CRM

Pursuant to the Anadromous Fish Act at AS 16.05.871(b), the Alaska Department of Fish and 

Game (ADF&G), Division of Habitat, has reviewed your proposal to install a culvert at the 

location described above.   

Project Description 

You propose to replace the existing Herring Cove Creek Bridge.  In-water work will include 

removing the pier wall to 1 foot below the streambed, removing rip-rap keyways, and placing 

new rip-rap.  Approximately 1500 cubic yards of rip-rap related material will be removed from 

below OHW/MHW.  In order to minimize impacts to anadromous fish, in-water work will be 

done at low tide between Nov 1 – May 1.  A 30-ton class excavator (tracked) will be used for the 

demolition and rip-rap placement.  The contractor will try to stay out of the streambed as much 

as possible during the bridge demolition and rip-rap placement.  Containment tarps will be used 

to prevent any debris from entering the water during demolition. 



Mrs. Christina Mounce - 2 - April 21, 2021 

FH21-VII-0021 

All in-water work will occur during low-tide, and the contractor does not anticipate diverting the 

stream.  However, the contractor may need to divert the stream at times of high flow during the 

bridge demolition.  If a stream diversion occurs, no pumps will be used, and the area will not be 

completely de-watered. 

Anadromous Fish Act 

Stream number 101-45-10070 has been specified as being important for the spawning, rearing, or 

migration of anadromous fishes pursuant to AS 16.05.871(a).  This water body provides habitat 

for pink, chum, and coho salmon. 

In accordance with AS 16.05.871, your project is approved subject to the project description, plans, 

and permit terms. 

Permit Terms 

This letter constitutes a permit issued under the authority of AS 16.05.841 and must be retained 

on site during project activities. Please be advised that this determination applies only to 

Division of Habitat regulated activities; other agencies also may have jurisdiction under their 

respective authorities.  This determination does not relieve you of your responsibility to secure 

other permits; state, federal, or local. You are still required to comply with all other applicable 

laws. 

You are responsible for the actions of contractors, agents, or other persons who perform work to 

accomplish the approved project. For any activity that significantly deviates from the approved 

plan, you shall notify the Division of Habitat and obtain written approval in the form of a permit 

amendment before beginning the activity. Any action that increases the project's overall scope or 

that negates, alters, or minimizes the intent or effectiveness of any provision contained in this 

permit will be deemed a significant deviation from the approved plan. The final determination as 

to the significance of any deviation and the need for a permit amendment is a Division of Habitat 

responsibility. Therefore, we recommend you consult the Division of Habitat before considering 

any deviation from the approved plan. 

You shall give an authorized representative of the state free and unobstructed access to the 

permit site, at safe and reasonable times, for the purpose of inspecting or monitoring compliance 

with any provision of this permit. You shall furnish whatever assistance and information the 

authorized representative reasonably requires for monitoring and inspection purposes. 

In addition to the penalties provided by law, this permit may be terminated or revoked for failure 

to comply with its provisions or failure to comply with applicable statutes and regulations. You 

shall mitigate any adverse effect upon fish or wildlife, their habitats, or any restriction or 

interference with public use that the commissioner determines was a direct result of your failure 

to comply with this permit or any applicable law. 

You shall indemnify, save harmless, and defend the department, its agents, and its employees 

from any and all claims, actions, or liabilities for injuries or damages sustained by any person or 

property arising directly or indirectly from permitted activities or your performance under this 

permit. However, this provision has no effect if, and only if, the sole proximate cause of the 

injury is the department's negligence. 



 
 

Mrs. Christina Mounce - 3 - April 21, 2020 

FH21-VII-0021 

 

 

You are responsible for the actions of contractors, agents, or other persons who perform work to 

accomplish the approved plan.  For any activity that significantly deviates from the approved 

plan, you shall notify the Division of Habitat and obtain written approval in the form of a permit 

amendment before beginning the activity.  Any action that increases the project's overall scope or 

that negates, alters, or minimizes the intent or effectiveness of any stipulation contained in this 

permit would be deemed a significant deviation from the approved plan.  The final determination 

as to the significance of any deviation and the need for a permit amendment is the responsibility 

of the Division of Habitat.  Therefore, it is recommended that you consult the Division of Habitat 

immediately when a deviation from the approved plan is being considered. 

 

For the purpose of inspection or monitoring compliance with any condition of this permit, you 

shall give an authorized representative of the state free and unobstructed access, at safe and 

reasonable times, to the permit site.  You shall furnish whatever assistance and information as 

the authorized representative reasonably requires for monitoring and inspection purposes. 

 

This letter constitutes a permit issued under the authority of AS 16.05.871 and must be retained 

on site during project activities.  Please be advised that this determination applies only to 

activities regulated by the Division of Habitat; other agencies also may have jurisdiction under 

their respective authorities.  This determination does not relieve you of your responsibility to 

secure other permits; state, federal, or local.  You are still required to comply with all other 

applicable laws. 

 

In addition to the penalties provided by law, this permit may be terminated or revoked for failure 

to comply with its provisions or failure to comply with applicable statutes and regulations.  The 

department reserves the right to require mitigation measures to correct disruption to fish and 

game created by the project and which was a direct result of the failure to comply with this 

permit or any applicable law. 

 

You shall indemnify, save harmless, and defend the department, its agents, and its employees 

from any and all claims, actions or liabilities for injuries or damages sustained by any person or 

property arising directly or indirectly from permitted activities or your performance under this 

permit.  However, this provision has no effect if, and only if, the sole proximate cause of the 

injury is the department's negligence. 

 

You may appeal this permit decision relating to AS 16.05.871 in accordance with the provisions 

of AS 44.62.330-630. 

 

 

 

 

 

 

 

 

 



 
 

Mrs. Christina Mounce - 4 - April 21, 2020 

FH21-VII-0021 

 

Please direct questions about this permit to Habitat Biologist Mark Minnillo at (907) 826-2560 or 

mark.minnillo@alaska.gov. 

 

Sincerely, 

Doug Vincent-Lang, Commissioner 

 

 
 

By Mark Minnillo 

Craig Area Manager 

 

 

 

Email cc: 

 Al Ott, ADF&G Habitat, Fairbanks 

Kelley Reppert, ADF&G, Ketchikan 

Bo Meredith, ADF&G, Ketchikan 

Gillian O’Doherty, ADF&G, Anchorage   

 



Appendix B-3: Invasive Species Locations 
 



Invasive Plant Species Locations for: #00072 - Ketchikan_AK/Herring 
Cove Bridge 

waypoint species approximate 
stationing 

approximate 
infestation size - in 

feet* 
Latitude** Longitude** 

POI 1 
orange 
hawkweed 

Powerhouse 
Rd 1x15 55.32711300 -131.52413600 

POI 2 
reed canary 
grass 

399+50 - 
400+76 
minus 

driveways 

5x35 

55.32706800 -131.52356400 

POI 3 
reed canary 
grass 

Powerhouse 
Rd 10x30 55.32717200 -131.52469700 

POI 4 
reed canary 
grass 

Mailboxes at 
intersection 

2x5 
55.32707500 -131.52446700 

POI 5 

start orange 
hawkweed 
and oxeye 
daisy 

398+25 - 
396+80 

8x150 

55.32693300 -131.52447900 

POI 6 
Japanese 
knotweed 397+50 1x1 55.32678200 -131.52480600 

POI 7 

end oxeye 
daisy/ orange 
hawkweed 

end at 
bridge 

abutment 
  

55.32669500 -131.52494200 

POI 8 

start orange 
hawkweed 
and oxeye 
daisy 

395+60 - 
387+70 

begins at 
bridge 

abutment 

10' deep 

55.32645700 -131.52532400 

POI 9 
add reed 
canary grass  393+75 

12' deep 
55.32602000 -131.52582200 

POI 10 
end reed 
canary grass 390+00 

  
55.32542300 -131.52602700 

POI 11 
Japanese 
knotweed 388+30 10x10 55.32462500 -131.52577900 

POI 12 

end oxeye 
daisy/ orange 
hawkweed 

ends just 
before 

Wood Rd. 
intersection 

12' deep Also Phar 
along west side of 

intersection 55.32452000 -131.52572900 

POI 13 
start reed 
canary grass  

387+55 - 
389+80 

12' x 225' 
55.32440300 -131.52538700 



POI 14 

start orange 
hawkweed 
and oxeye 
daisy end reed 
canary grass 

389+80 - 
395+60 12' x 580' 55.32493700 -131.52577700 

POI 15 
end all at 
bridge     55.32642700 -131.52525700 

POI 16 

start orange 
hawkweed 
and oxeye 
daisy at bridge 

396+80 - 
397+70 12' x 90' 55.32662200 -131.52485700 

POI 17 

start reed 
canary grass 
end orange 
hawkweed  

397+70 - 
398+80 12' x 110' 55.32673300 -131.52455700 

POI 18 

end reed 
canary grass 
and oxeye 
daisy     55.32689700 -131.52387900 

POI 19 
reed canary 
grass 399+25 10'x 8' 55.32689500 -131.52377900 

POI 20 
start reed 
canary grass 

400+00 - 
400+76 12 x 76 55.32693800 -131.52344100 

POI 21 
end reed 
canary grass EOP   55.32695000 -131.52320400 

 

the waypoint 
was taken at 
the center of 
the 
infestation 
along the 
highway 

the road was 
walked in a 

counter-
clockwise 
direction 

starting near 
the 

Powerhouse 
intersection. 

* - 1st 
measurement is 

the length parallel 
to the road  the 
2nd is the width 
perpendicular to 

the road.  **Datum - NAD83  
 

Common name Scientific name 
Invasiveness 

ranking 
Reed canary grass Phalaris arundinacea 83 
oxeye daisy Leucanthemum vulgare 61 
orange hawkweed Hieracium aurantiacum 79 
Japanese knotweed Polygonum cuspidatum 87 
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State of Alaska 

Department of Transportation & Public Facilities 

INVASIVE PLANT CONTROL PLAN 

Use the DOT&PF Southeast Region Disposal and Control of Invasive Species (see link) as a guide when completing this 
form. Attach pages as needed.  http://www.dot.state.ak.us/stwddes/desenviron/assets/pdf/resources/se_invasive_final.pdf.  

Project Number: Project Name: 

 

Contact Person: 

 

Phone: 

Email: 

Contracting Firm Name: 

 

Address: 

Phone: 

Part 1 – Control of Invasive Plants 

A. Invasive Plants Survey Details: Provide the date the invasive species survey was conducted and the name of the company or agency 
that performed the survey (e.g., “7/2014, DOT&PF”) 

 

 

B. Invasive Plants Presence/Absence: Place a checkmark next to the correct response to indicate whether invasive plants are present.  

  No known invasive plants (do not complete the rest of the form)  Invasive plants are present  

 

C. Anticipated Date(s) of Control Activities: _____________________________________  
 

D. Place a checkmark next to each of the proposed  control methods.  

  Hand Pulling (HP)  Excavation (E) (provide depth(s) in Part I, Section E) 

  Herbicide Application (HA)  Mowing/Brush Cutting (MC) 

  Tarps or Other Covers (T)  Other (O) (Describe in Part 1, Section F) 

 

If herbicides are proposed, this form must be approved by the DOT&PF Regional Environmental Manager. Herbicide use must be 
consistent with the DOT&PF Integrated Vegetation Management Plan http://dot.alaska.gov/stwdmno/documents/ADOTPF_IVMP.pdf 
and must comply with the ADEC Pesticides General Permit. 

 

E. Invasive Plant List. List invasive plants known to occur at the project site in column I, attach extra pages if necessary. For each 
species listed in column I, enter the applicable control method in column III using abbreviations defined in Part 1D. If excavation is 
proposed, include the excavation depth (inches) in column III. For example, an entry of “E(36”)”in column III indicates the 
corresponding species will be excavated to a depth of 36 inches. 

 

 I. Species II. Are seeds, pods, and/or berries III. Control Method  
  expected to be present during control? (see Section D, above) 

 _______________________________________  Yes   No ___________ 

 _______________________________________  Yes  No  ___________ 

 _______________________________________  Yes  No ___________ 

 _______________________________________  Yes  No ___________ 

 _______________________________________  Yes  No ___________ 

 _______________________________________  Yes  No ___________ 

 _______________________________________  Yes  No ___________ 

      _______________________________________  Yes  No ___________ 
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Part 1 - Control of Invasive Plants (contd.) 

F. Use this space to describe additional features of proposed control activities. For example, if tarps or other covers will be used, 
specify the materials, installation specifications, and monitoring plan. Attach additional pages if necessary. 

Part 2 – Disposal of Invasive Plants 

A. Location of proposed plant disposal site. (If the contractor will incinerate plant materials, indicate the disposal location for ash) 

 On-site, within project boundaries. If this option is selected, list below the stationing from plans.  

 Off-site. If this option is selected, list below the address or GPS coordinates. Also attach to this form the property owner’s 
written permission, waiver of claims, and copies of any required permits. 

 

 

B. Place a checkmark next to each of the invasive plant disposal methods listed below that will be utilized as part of this control plan. 

  Incineration  Transport to a Landfill or Composting  Burial 
    Facility 
 
  Other: ___________________________ (Describe in Part 2, Section C) 

C. Use this space to describe additional features of the disposal plan. For example, if applicable, outline plans to prevent dispersal of 
plant materials during transportation to an off-site location; describe incineration methods; and/or, if plant materials will be buried, 
specify depth(s) of burial and the materials that will be used to cap and/or line the burial pit. Attach additional pages if necessary. 

Prepared by: 

Name (Print): _______________________________ Signature:____________________________________________ 

Date:_____________________________________ Title:________________________________________________ 

For DOT&PF Use only:   Approved  Approved with Conditions  Disapproved 

Name (Print): _______________________________ Signature:____________________________________________ 

Date:______________________________________ Title:________________________________________________ 
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TABLE OF CONTENTS 

The following Erosion and Sediment Control Plan has been prepared by the Alaska Department of 
Transportation and Public Facilities (DOT&PF) to assist bidders in successfully planning their construction 
means and methods to comply with the 2011 Alaska Construction General Permit (CGP),United States Army 

Corps of Engineers (USACE) 404/10 Permit, Alaska Department of Environmental Conservation (ADEC) 401 
Water Quality Certification, Alaska Department of Fish and Game (ADF&G) Title 16, and other permits 

associated with this project. This document is not intended to be all inclusive of the best management practices 
(BMP’s) that will be required to reduce the potential for sediment discharge during construction and comply 
with permit conditions or construction specifications. This ESCP is intended to guide contractors during the 

bidding process and assist in the preparation of the contractor’s Stormwater Pollution Prevention Plan 
(SWPPP) that must be approved prior to commencing construction after award. The contractor is responsible 

for the risk assessment analysis, planning, preparation and implementation of the SWPPP. 
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SECTION 1 - GENERAL INFORMATION 

1.0 PERMITTEE (5.3.1) 

1.1 Operator(s)/Contractor(s) 

Insert Company or Organization Name TBD 
Insert Name  
Insert Address  
Insert City, State, Zip Code  
Insert Telephone Number  
Insert Fax/Email  
 
The contractor has day-to-day operational control over activities in the field, including 
subcontractors and erosion and sediment control measures. 
 
Alaska Department of Transportation and Public Facilities 
Michael Hills   
P.O. Box 112506 
Juneau, Alaska 99811-2506 
907/465-2094  
907/465-2030   
 
DOT &PF has operational control over construction plans and specifications, including the 
ability to make modifications. 
 
1.2 Subcontractors 

Insert Company or Organization Name TBD 
Insert Name  
Insert Address  
Insert City, State, Zip Code  
Insert Telephone Number  
Insert Fax/Email  
Insert Area of Control  
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2.0 STORM WATER CONTACTS (5.3.2) 

Insert Role or Responsibility TBD 
Insert Company or Organization Name  
Insert Name  
Insert Address  
Insert City, State, Zip Code  
Insert Telephone Number  
Insert Fax/Email  

 
2.1 Contact Information for SWPPP Preparation 

The following individuals may be contacted for questions when writing the SWPPP: 

Name    Phone    Email 

Micheal Hills   465-2094   micheal.hills@alaska.gov 

PROJECT INFORMATION (5.3.3) 

2.2 Project Information 

Project/Site Name: KTN Herring Cove Bridge Improvements 

Project Street/Location: South Tongass Highway, Herring Cove Bridge 

City: Ketchikan 

State: AK Zip Code: 99901 

Borough or Subdivision: Ketchikan Gateway Borough 

Latitude/Longitude (Use one of three possible formats, and specify method) 

Latitude:   Longitude: 

Herring Cove Bridge 
55 º 19' 33'' N  
(degrees, minutes, seconds) 

131º 31' 32” W  
(degrees, minutes, seconds) 

 

Method for determining latitude/longitude: 

 USGS topographic map (specify scale: _________)  EPA Web site  GPS 

X  Other (please specify): Google Earth 
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2.3 Project Site-Specific Conditions (5.3.3) 

Mean annual precipitation based on nearest weather stations (inches):  
 
153.73 inches, based on the Ketchikan, Alaska (504590) weather station. 
https://wrcc.dri.edu/cgi-bin/cliMAIN.pl?ak4590 
 
Soil Type(s) and Slopes (describe soil type(s) and current slopes; note any changes due to 
grading or fill activities):  
 
There is no site specific soil data available for this project.  Disturbed soils will be road fills. 
 
Landscape Topography: A majority of the road within the project limits is constructed on a 
riprap causeway in Herring Cove.  The topography will not be significantly impacted by the 
project. 
 
Drainage patterns currently move sheet-flow from the road surface to the edge of the road.  
Water is then transferred by open ditches and culverts.  The proposed project includes one new 
drainage pipe and structure near the intersection of Power House Road. 
 
Approximate growing season: The growing season for this region, from the Regional 
Supplement to the Corps of Engineers Wetland Delineation Manual: Alaska Region (Version 
2.0), Coastal Western Hemlock-Sitka Spruce Forests, is April 29 to September 28. 
http://www.poa.usace.army.mil/Portals/34/docs/regulatory/Alaska%20Regional%20Supplement.
pdf  
 
Type of Existing Vegetation: The vegetation of the area consists of tidal species and Sitka 
spruce/western hemlock forest with a blueberry/dwarf dogwood understory. 
 
Contaminated Sites:  From the Categorical Exclusion (CE) Document; 
 
On 1/14/18 DEC received a report of a petroleum sheen on Herring Bay in Ketchikan. The 
source of the release was determined to be a 500-gallon above ground heating oil tank at a 
residence, operated as a long-term rental, at 24 Power House Road. The tank, located on the 
west side of the house, had rusted through the bottom and released ~200 gallons of diesel fuel to 
the frozen ground. The fuel entered a ditch at the bottom of the property and made its way 
through a culvert and into Herring Cove. By 1/19/18, after initial response efforts, the release 
was no longer causing sheen in Herring Cove. Initial response actions also included excavation 
of two areas, one just downhill of the tank, and one at the base of the driveway. Confirmation 
samples indicated petroleum contamination remains above DEC cleanup levels. The site has 
been excavated and the responsible party has decided to ship the contaminated soil to Republic 
Services for disposal. The contaminated soil is excavated, but still on site. 
 
The proposed project would not require excavation dewatering near the contaminated site. The 
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contaminated site is not within, but adjacent to, the Powerhouse Rd / S. Tongass Hwy 
intersection repaving area. 
 
Herring Cove Beach is listed as impaired in the 2020 Ketchikan Beach Monitoring Field Report 
due to high levels of fecal coliform. Herring Cove Beach is ~100 feet from the project area. DEC 
was consulted about Herring Cove Beach on 3/12/2021. DEC did not have any concerns or 
permitting requirements for this project. 
 
Size (in inches) of the 2-year, 24-hour storm: According to NOAA Atlas 14, Volume 7, Version 
2 for Ketchikan Into AP, Alaska (50-4590), the station nearest to the project, the 2-year, 24-hour 
storm will produce 6.11 inches of rainfall. 
https://hdsc.nws.noaa.gov/hdsc/pfds/pfds_map_ak.html 
 
Fall freeze-up and spring thaw dates: Freeze-up is December 1st.  Spring thaw is April 15th. 
https://wrcc.dri.edu/cgi-bin/cliMAIN.pl?ak8494 
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3.0 NATURE OF CONSTRUCTION ACTIVITY (5.3.4) 

3.1 Scope of Work 

Replace Herring Cove Bridge (No. 253) to include pedestrian facilities, improve the intersections 
of S. Tongass and Powerhouse Road and S. Tongass and Wood Road, resurface between the 
intersections of Powerhouse Rd and Wood Rd on S. Tongass, replace existing guardrail, and 
provide drainage improvements. 

3.2 Project Function (5.3.4.1) 

The purpose of the project is to extend the service life of the roadway, improve intersection 
drainage, and increase safety for motorists and pedestrians, per the policies and guidelines found 
in the Alaska Highway Preconstruction Manual and the Alaska DOT Flexible Pavement Design 
Manual.  
 
The existing roadway does not currently accommodate dedicated pedestrian facilities, and forces 
pedestrians to use the existing roadway, and bridge shoulders. This project will increase safety 
for pedestrians by constructing a new sidewalk along the west side of S. Tongass which will 
provide a dedicated pedestrian corridor.  The existing Herring Cove Bridge will be replaced with 
a 131ft x 49ft single-span decked-bulb tee girder bridge. 
  
The current Wood Road intersection geometry requires 3-point turns within the intersection for 
busses.  Large commercial vehicles are accommodated by the updated intersection design, 
avoiding dangerous turning maneuvers. This project will update the curve superelevation from the 
8% existing, to the 6% recommended by current standards. 
 
3.3 Sequence and Timing of Soil-disturbing Activities (5.3.4.2) 

The contractor will be required to prepare a detailed schedule for review and approval prior to 
commencement of construction activities. The schedule will detail the sequence of activities and 
describe the stabilization schedule.  

3.4 Size of property and total area expected to be disturbed (5.3.4.3) 

The following are estimates of the construction site: 

Total project area:  5.4 acres 

Construction-site area to be disturbed:  5.4 acres 

Percentage impervious area BEFORE construction:  16.5 % 

Runoff coefficient BEFORE construction: .85 
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Percentage impervious area AFTER construction:   30.4% 

Runoff coefficient AFTER construction:  .85 

3.5 Identification of all potential pollutant sources (5.3.4.5) 

Potential sources of sediment to storm water runoff: 

The primary sources of sediment to storm water runoff are material stockpiles and disturbed soils 
related to pavement activities. 

Potential pollutants and sources, other than sediment, to storm water runoff: 

The contractor is required to list any additional potential sources of pollution to storm water 
associated with all contractor and subcontractor operations throughout the course of the project.  
The potential pollutants list below should be updated based on current inventories and materials 
used or stored on the project. 

The contractor will also be required to complete and follow a Hazardous Materials Control Plan 
for hazardous materials (including petroleum products) detailing cleanup methods, materials, and 
equipment on hand during construction.  Any spills of oils or hazardous substances shall be 
reported immediately to the National Response Center, ADEC, and DOT&PF Environmental 
Section. 

Trade Name Material Storm Water Pollutants Location 

Gas, diesel, oil Petroleum, oil and lubricants Equipment storage area, staging 
area, fueling area 

Antifreeze and coolants Methanol, Ethylene glycol, 
Propylene glycol 

Equipment storage area, staging 
area 

Trash Paper, plastic, metal Waste storage area 

Waste Organic material Sanitation facilities 

Sanitary toilet Fecal Coliform With project limits, staging areas 

General site litter Paper, plastics, etc. Within project limits, staging areas 

Asphalt Cold Planning Fines Bridge Deck & Approached 

4.0 SITE MAPS (5.3.5) 

 
See Appendix A for the site map.  
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5.0 DISCHARGES 

5.1 Locations of Other Industrial Storm Water Discharges (5.3.8)  

None 

5.2 Allowable Non-Storm Water Discharges and Locations of Use (1.4.2; 4.2.7; 5.3.9, 
5.3.5.9) 

None 

SECTION 2 - COMPLIANCE WITH STANDARDS, LIMITS, AND OTHER APPLICABLE 

REQUIREMENTS 

6.0 DOCUMENTATION OF PERMIT ELIGIBILITY RELATED TO  
TOTAL MAXIMUM DAILY LOADS (3.2, 5.6) 

 

6.1 Identify Receiving Waters (5.3.3.3) 

Herring Cove, Herring Cove Creek 

Description of receiving waters: Tidal influenced coastal waters. 

Description of storm sewer and/or drainage systems:  Storm water surface is discharged to tidal 
waters. 

6.2 Identify TMDLs (5.6.1) 

Is an EPA-established or approved TMDL published for the receiving water(s) listed in Section 
7.1?  

 Yes   No 

7.0 DOCUMENTATION OF PERMIT ELIGIBILITY RELATED TO  
ENDANGERED SPECIES (3.3, 5.7) 

7.1 Information on endangered or threatened species or critical habitat (5.7.1) 

Are endangered or threatened species and critical habitats on or near the project area? 
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 Yes   No 

Will species or habitat be adversely affected by storm water discharge?  

 Yes   No 

 

Describe the species and/or critical habitat, if species or habitat will be affected by storm water 
discharge,  

N/A 

Provide summary of necessary measures (5.7.5):  

8.0 APPLICABLE FEDERAL, STATE, TRIBAL,  
OR LOCAL REQUIREMENTS (4.13) 

The project SWPPP shall comply with the following federal, state, and local requirements: 
 

1) ADEC APDES 
 
The Contractor is responsible for obtaining all necessary permits and clearances for material and 
disposal sites. 
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SECTION 3 - CONTROL MEASURES 

9.0 CONTROL MEASURES/BEST MANAGEMENT PRACTICES (4.0; 5.3.6) 

9.1 Minimize amount of soil exposed during construction activity (4.1.2) 

The contractor is required to minimize the extent and duration of exposed soils during 
construction operations.  Preserving vegetation from unnecessary removal will be required. 

BMP Description: Preservation of Existing Vegetation AK-1 

Source: DOT&PF SWPPP Guide, Appendix B February 2011 

  Permanent   Temporary 

Installation Schedule: Before clearing begins. 

Maintenance and 
Inspection: 

Weekly minimum, bi-weekly during relatively continuous 
precipitation until deemed complete and stabilized by the project 
engineer. 

Responsible Staff: SWPPP Manager & Superintendent 
 

BMP Description: Seeding AK-10 

Source: DOT&PF SWPPP Guide, Appendix B February 2011 

  Permanent   Temporary 

Installation Schedule: Within 7 days of temporary cessation of work. 

Maintenance and 
Inspection: 

Weekly minimum, bi-weekly during relatively continuous 
precipitation until deemed complete and stabilized by the project 
engineer. 

Responsible Staff: SWPPP Manager & Superintendent 
 

9.2 Maintain natural buffer areas (4.1.3) 

Are stream crossings or waters of the U.S. located within or immediately adjacent to the 

property?   

 Yes  No 

The contractor is required to look for opportunities to preserve existing vegetation and maintain 

natural buffer zones to the extent possible in the construction area.  Construction scheduling 

must consider preservation of existing vegetation.  By clearing only areas where work will 
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immediately commence the contractor can limit the potential for erosion and provide effective 

sediment control in natural buffer areas.   

BMP Description: Preservation of Existing Vegetation AK-1 

Source: DOT&PF SWPPP Guide, Appendix B February 2011 

  Permanent   Temporary 

Installation Schedule: Before clearing begins. 

Maintenance and 
Inspection: 

Weekly minimum, bi-weekly during relatively continuous 
precipitation until deemed complete and stabilized by the project 
engineer. 

Responsible Staff: SWPPP Manager & Superintendent 
 
 
9.3 Control storm water discharges and flow rates (4.1.4) 

BMP Description: Preservation of Existing Vegetation AK-1 

Source: DOT&PF SWPPP Guide, Appendix B February 2011 

  Permanent   Temporary 

Installation Schedule: Before clearing begins. 

Maintenance and 
Inspection: 

Weekly minimum, bi-weekly during relatively continuous 
precipitation until deemed complete and stabilized by the project 
engineer. 

Responsible Staff: SWPPP Manager & Superintendent 
 

BMP Description: Rock Check Dam AK-7 

Source: DOT&PF SWPPP Guide, Appendix B February 2011 

  Permanent   Temporary 

Installation Schedule: Prior to ground disturbing activities. 

Maintenance and 
Inspection: 

Weekly minimum, bi-weekly during relatively continuous 
precipitation until deemed complete and stabilized by the project 
engineer. 

Responsible Staff: SWPPP Manager & Superintendent 
 

9.3.1 Protect Steep Slopes (4.2.6) 

Will steep slopes be present at the site during construction?   Yes  No 
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9.4 Storm Drain Inlet Protection Measures (4.3.1) 

BMP Description: AK-19 Inlet Protection  

Source: Alaska Stormwater Pollution Prevention Plan Guide, AKDOT&PF 

Temporary: Drain Inlets that are located downgradient from areas of exposed soils will require inlet 
protection devices. 

Installation Schedule: Prior to exposing soils upgrade in the drains area of drainage 

Maintenance and 
Inspection: 

Once every 7 days and twice weekly during periods of continuous 
precipitation or sequential storms. 

Responsible Staff: SWPPP Manager 
 

9.5 Water Body Protection Measures (4.3.2) 

BMP Description: Rock Check Dam AK-7 

Source: DOT&PF SWPPP Guide, Appendix B February 2011 

  Permanent   Temporary 

Installation Schedule: Prior to ground disturbing activities. 

Maintenance and 
Inspection: 

Weekly minimum, bi-weekly during relatively continuous 
precipitation until deemed complete and stabilized by the project 
engineer. 

Responsible Staff: SWPPP Manager & Superintendent 

 
BMP Description: Preservation of Existing Vegetation AK-1 

Source: DOT&PF SWPPP Guide, Appendix B February 2011 

  Permanent   Temporary 

Installation Schedule: Before clearing begins. 

Maintenance and 
Inspection: 

Weekly minimum, bi-weekly during relatively continuous 
precipitation until deemed complete and stabilized by the project 
engineer. 

Responsible Staff: SWPPP Manager & Superintendent 
 

BMP Description: Seeding AK-10 

Source: DOT&PF SWPPP Guide, Appendix B February 2011 

  Permanent   Temporary 

Installation Schedule: Within 7 days of temporary cessation of work. 
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Maintenance and 
Inspection: 

Weekly minimum, bi-weekly during relatively continuous 
precipitation until deemed complete and stabilized by the project 
engineer. 

Responsible Staff: SWPPP Manager & Superintendent 
 

9.6 Down-Slope Sediment Controls (4.3.3) 

N/A 

9.7 Stabilized Construction Vehicle Access and Exit Points (4.3.4) 

BMP Description: Vehicle Tracking Entrance / Exit AK-21 

Source: Alaska Stormwater Pollution Prevention Plan Guide, AKDOT&PF 

Temporary: Points of egress from areas of the project. 

Installation Schedule: Prior to vehicle traffic from exposed soil areas to paved surfaces.  

Maintenance and 
Inspection: 

Prior to use by wheeled vehicle or construction traffic and once every 
7 days and twice weekly during periods of continuous precipitation or 
sequential storms. 

Responsible Staff: SWPPP Manager 
 
The contractor will be required to maintain a stable surface for traffic during construction. Driveways and 

intersecting roads must have a stabilized surface immediately following construction operations. 

 

9.8 Dust Generation and Track-Out From Vehicles (4.3.5 and 4.3.6) 

BMP Description: Dust Control 

Source: MOA Appendix A Best Management Practices 2010 

Temporary: Water will be applied to prevent the generation of fugitive dust. 

Installation Schedule: During dry conditions prior to traffic that could cause air quality 
issues. 

Maintenance and 
Inspection: 

Water must be applied sparingly to minimize the potential for runoff 
that could transport pollutants. Inspection for conditions that could 
contribute to the generation of fugitive dust will be on going during 
the construction process. 

Responsible Staff: SWPPP Manager 
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9.9 Soil Stockpiles (4.3.7) 

Contractor must protect soil stockpiles at the site during construction. Site maps must be updated 

to include locations of temporary stockpiles that will remain longer than 7 days.  BMPs as 

required should be added here. 

9.10 Sediment basins (4.3.9) 

Will a sediment basin be required during construction?   Yes  No 

9.11 Dewatering (4.4) 

Will excavation dewatering be conducted during construction?   Yes  No 

Refer to sheet Q2 in the plans. 

9.12 Soil Stabilization (4.5, 5.3.6.3) 

BMP Description: Preservation of Existing Vegetation AK-1 

Source: DOT&PF SWPPP Guide, Appendix B February 2011 

  Permanent   Temporary 

Installation Schedule: Before clearing begins. 

Maintenance and 
Inspection: 

Weekly minimum, bi-weekly during relatively continuous 
precipitation until deemed complete and stabilized by the project 
engineer. 

Responsible Staff: SWPPP Manager & Superintendent 
 

BMP Description: Seeding AK-10 

Source: DOT&PF SWPPP Guide, Appendix B February 2011 

  Permanent   Temporary 

Installation Schedule: Within 7 days of temporary cessation of work. 

Maintenance and 
Inspection: 

Weekly minimum, bi-weekly during relatively continuous 
precipitation until deemed complete and stabilized by the project 
engineer. 

Responsible Staff: SWPPP Manager & Superintendent 
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9.13 Treatment Chemicals (4.6; 5.3.6.4) 

If the contractor proposes to use treatment chemicals the following section must be completed.   

 Yes    No 

9.13.1 Treatment hemicals (4.5.1) 

The use of treatment chemicals is not expected on this project. If the contractors’ means 

and methods will require the use of treatment chemicals to protect water quality a 

detailed plan will need to be submitted and approved by the project engineer. 

9.13.2 Treatment chemical use procedures (4.5.2) 

Contractor will be required to detail the chemical treatability and use prior to approval by 

the project engineer. 

9.13.3 Good housekeeping measures (4.8) 

9.13.4 Washing of equipment and vehicles (4.8.1) 

Will equipment and vehicle washing and/or wheel wash-down be conducted at the site?  

 Yes   No 

Contractor is required to detail vehicle and equipment cleaning, as necessary. 

9.13.5 Fueling and maintenance areas (4.8.2) 

Will equipment and vehicle fueling or maintenance be conducted at the site?  

  Yes  No 

9.13.6 Washout of applicators/containers used for paint, concrete, and other 
materials (4.8.4) 

Will washout areas for trucks, applicators, or containers of concrete, paint, or other 

materials be used at the site?   Yes   No 
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Valley gutters will be constructed of concrete.  All wash off areas for trucks will be done 

off-site. 

9.13.7 Fertilizer or pesticide use (4.8.5) 

Will fertilizers or pesticides be used at the site?   Yes  No 

Fertilizers may be used at the site in reseeding efforts. If fertilizers will be used, they 

must be stored to prevent rain fall or storm water from coming into contact with the 

materials prior to installation in areas prepared for seeding. All fertilizers must be used in 

accordance with all manufacturer’s instructions at the rates specified to avoid potential 

contamination of runoff.  Material name and associated BMPs should be listed by the 

contractor here. 

9.14 Spill notification (4.9) 

The contractors’ Hazardous Material Control Plan (HMCP) may be cited in this section to meet 
the ACGP Section 4.8 permit requirements. 

9.15 Construction and Waste Materials (5.3.7) 

Dispose of wastes generated as part of this project at appropriate facilities. Collect trash and 

debris in receptacles that are lidded to prevent wind and animals from dumping the trash. Locate 

portable toilets to avoid accidentally being tipped over. Stake or tie down toilets to prevent them 

being blown over. Choose locations that allow the service truck to cross only paved areas, if 

possible. 

The locations of dumpsters or trash collection facilities, as well as portable toilets must be shown 

on the SWPPP maps. 
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Section 4 - Inspections, Monitoring, and Recordkeeping 

10.0 INSPECTIONS (5.4; 6.0) 

10.1 Inspection schedules (5.4.1.2; 6.1; 6.2) 

Inspection frequency: At least once every seven (7) calendar days and for periods of 

relatively continuous precipitation or sequential storm events, at least twice every seven (7) 
calendar days.  

Justification for reduction in inspection frequency, if applicable: N/A 

10.2 Inspection form or checklist (5.4.1.3; 6.7) 

See Appendix K (Form 25D-100). The inspection form will be completed in its entirety. 

10.3 Corrective action procedures (5.4.1.4; 8.0) 

Identify how conditions found that require corrective action will be addressed:   

The following guidelines apply for setting corrective action complete-by dates as required by the 
ACGP:  

For conditions that are easily remedied (i.e., removal of tracked sediment, maintenance of 
control measures, or spill clean-up), the permittee must initiate appropriate steps to correct the 
problem within twenty-four (24) hours and correct the problem as soon as possible; or 

If installation of a new control measure is needed or an existing control measure requires 
significant redesign and reconstruction or replacement, the permittee must install the new or 
modified measure and make it operational within seven (7) calendar days from the time of 
discovery of the need for the corrective action, unless it is not practicable. 

Additionally, deadlines for completion of corrective actions shall be selected to protect water 
quality and prior to the next storm event unless impracticable. 

Corrective Action Log 

The corrective action log will document the following within 24 hours of discovery of any 
conditions listed in Part 8.1 of the ACGP: 

 Date the problem was identified 
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 Summary of corrective action taken or to be taken 

 Notice of whether SWPPP modifications were required as a result of this 
discovery or corrective action 

 Date corrective action completed and name of person completing the action 
 

Use Form 25D- 112 in Appendix J. 

In the event there is a reason (outside of the project staff’s control) that a corrective action cannot 
practicably be completed by the set complete-by date, DOT&PF will complete a Delayed Action 
Item Report (Form 25D-113). This form will set a new complete-by date and document the 
reason that the previous date could not be met. 

10.4 Inspection recordkeeping (5.4.2) 

Records (including inspection reports, corrective action logs, delayed action item reports, 
grading and stabilization logs, amendment logs, staff tracking logs, rainfall logs, and training 
logs) will be maintained for a minimum period of at least three (3) years after the permit is 
terminated. A hard copy and electronic copy of the final SWPPP, including all appendices, will 
be transmitted to DOT&PF when the project’s NOTs are filed. 

11.0 MONITORING PLAN (IF APPLICABLE) (5.5; 7.0) 

11.1 Determination of Need for Monitoring Plan 

Is there an EPA-established or approved TMDL for Herring Cove?  
 Yes   No 

 
Is the receiving water listed as impaired for turbidity and/or sediment?  Yes  No 

What is the acreage of the disturbance in the proposed construction project?  5.4 acres 
 
Is the disturbed acreage equal to or greater than 20 acres?   Yes   No  
 
11.2 Additional Documentation Requirements (5.8.2) 

A staff tracking log will be included in Appendix E to document any changes in personnel for 
the positions of Superintendent, Project Engineer, SWPPP Manager, and Inspectors. 

The Grading and Stabilization Log, Form 25D-110 in Appendix G, will be filled out to satisfy 
the following ACGP requirements: 

 Dates when grading activities occur (5.8.2.1) 
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 Dates when construction activities temporarily or permanently cease (5.8.2.2) 

 Dates when stabilization measures are initiated (5.8.2.3) 

For any portion of the site where a permittee has established temporary grading in that portion of 
the site and for areas where clearing, grading, excavating or other earth disturbing activities have 
temporarily ceased, temporary stabilization measures will be initiated as soon as practicable 
or within seven (7) calendar days (4.4.2.1.1). 

For any portion of the site where a permittee has established final grading in that portion of the 
site and for areas where clearing, grading, excavating or other earth disturbing activities have 
permanently ceased, final stabilization measures will be initiated within seven (7) calendar 
days (4.4.3.1.1). 

Within seven (7) calendar days of initiating final stabilization (as defined in Appendix C of 
the 2011 ACGP), the permittee will complete or continue maintenance for the conditions 
allowed in Part 4.4.3.2 of the ACGP. 

11.2.1 Records of employee training (4.12; 5.8.2.9) 

12.0 MAINTAINING AN UPDATED SWPPP (5.9) 

The permittee must modify the SWPPP, including site map(s), in response to any of the 
following: 
 

 whenever changes are made to construction plans, control measures, good housekeeping 
measures, monitoring plan (if applicable), or other activities at the site that are no longer 
accurately reflected in SWPPP (5.9.1.1); 

 if inspections of site investigations by staff or by local, state, tribal, or federal officials 
determine SWPPP modifications are necessary for permit compliance (5.9.1.2); and 

 to reflect any revisions to applicable federal, state, tribal, or local laws that affect control 
measures implemented at the construction site (5.9.1.3). 

 
12.1 Log of SWPPP Modifications (5.9.2)  

Form 25D-114 in Appendix M will be used to document SWPPP amendments. Amendments 
must be approved by an AK-CESCL or equivalently certified individual.  

Deadlines for SWPPP Modifications (5.9.3): Revisions to the SWPPP must be completed within 
seven days of the inspection that identified the need for a SWPPP modification or within seven 
days of substantial modifications to the construction plans or changes in site conditions. 
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13.0 ADDITIONAL SWPPP REQUIREMENTS (5.10) 

13.1 Retention of SWPPP (5.10.1) 

A copy of the SWPPP (including a copy of the permit), NOI, and acknowledgement letter from 
ADEC must be retained at the construction site.  

13.2 Main entrance signage (5.10.2) 

A sign or other notice must be posted conspicuously near the main entrance of the site. The sign 
or notice must include a copy of the completed NOI. 

13.3 Availability of SWPPP (5.10.3) 

The permittee must keep a current copy of the SWPPP at the site. The SWPPP must be made 
available to subcontractors, government and tribal agencies, and MS4 operators, upon request. 

13.4 Signature and certification (5.10.4) 

The SWPPP must be signed and certified by DOT&PF and the contractor in accordance with the 
requirements of the 2011 ACGP Appendix A, Part 1.12. Either the contractor’s corporate officer 
or their duly authorized representative can certify the SWPPP. If a duly authorized representative 
certifies, the Delegation of Signature Authority form must be included in Appendix E. 

Insert forms 25D-109 and 25D-111. 
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Project Name

Project Number

Project Engineer Signature
Unshaded boxes indicate who approves the manufacturer's certificate of compliance or materials submittals.   If two boxes not shaded, either approving authority may be used.

Specification Certificate
Materials Item Project Regional Design  State Regional *Qualified State Manufacturer/ Location

Engineer Materials or Engineer Bridge Traffic Products Materials or Remarks e.g.
QA Engineer of Record Engineer Engineer List (QPL) QA Engineer Binder #

205 EXCAVATION AND FILL FOR MAJOR STRUCTURES
Controlled Low-Strength 
Material 712-2.22

401 ASPHALT CONCRETE PAVEMENT

Asphalt Binder 702-2.01

602 STRUCTURAL PLATE PIPE

Pipe

      Aluminum Alloy 707-2.04

670 TRAFFIC MARKINGS
Methyl Methacrylate Markings, 
Beads, Anti-Skid Combined 
Cert.

712-2.17, 712-
2.18

MATERIALS CERTIFICATION LIST, EXCEPT SECTION 660/661/740 

Construction Design  

2020 or as 
noted

Statewide Materials

KTN HERRING COVE BRIDGE IMPROVEMENTS
0902043/SFHWY00072

*Unshaded boxes under QPL do not indicate that the materials are currently on that list.  They indicate materials with potential for being on the QPL once qualified.  
See Section 106-1.05 for submittal requirements. 1 of 2



Unshaded boxes indicate who approves the manufacturer's certificate of compliance or materials submittals.   If two boxes not shaded, either approving authority may be used.

Specification Certificate
Materials Item Project Regional Design  State Regional *Qualified State Manufacturer/ Location

Engineer Materials or Engineer Bridge Traffic Products Materials or Remarks e.g.
QA Engineer of Record Engineer Engineer List (QPL) QA Engineer Binder #

Construction Design  

2020 or as 
noted

Statewide Materials

Additional Materials

*Unshaded boxes under QPL do not indicate that the materials are currently on that list.  They indicate materials with potential for being on the QPL once qualified.  
See Section 106-1.05 for submittal requirements. 2 of 2



Project Name

Project Number

Project Engineer Signature

Unshaded boxes indicate who approves the manufacturer's certificate of compliance or materials submittals. If two boxes are unshaded, either approving authority may be used.

Item 2020
Specifications

Statewide

Project QA/ Design Bridge Traffic State
Engr Matls Engr Engr Engr Materials

QPL
Engr Engineer

660  SIGNALS AND LIGHTING

HIGHWAY LIGHTING SYSTEMS 
PORTLAND CEMENT CONCRETE ELECTROLIER 
FOUNDATION: N

Cast in Drilled Hole N
      Concrete Mix Design 660-3.02 660-3.02 N

      Reinforcing Steel Std Plan.
709-2.01

Std. Plans
709-2.01 N

      Ferrule Anchor Std Plan.           Std. Plans N

      Corrugated Steel Pipe Std Plan.
660-3.02       

Std. Plans
660-3.02 N

      Frangible Couplings Std Plan.            Std. Plans N
Precast Foundations See Detail in Plans See Detail in Plans N
JUNCTION BOXES:  (from Manufacturers on APL)

   Type I / IA, II, III

See Detail in Plans
660-2.01
709-2.01
711-2.01

See Detail in Plans
660-2.01
709-2.01
711-2.01

N

SIGNAL AND LIGHTING STRUCTURES

STEEL POLES AND TOWERS: See Detail in Plans
740-2.02     

See Detail in Plans
740-2.02     N

   Galvanizing 740-2.02 N

   Shop Drawings 660-3.01 
740-2.02

660-3.01 
740-2.02 N

   Computations, Wind Stress Certification 740-2.02 N

   Welding Quality Control Plan 660-3.01   
740-2.02

660-3.01   
740-2.02 N

   Mill Certifications for Steel Products 740-2.02 N
CONDUIT :
   Galvanized Rigid Metal Conduit 740-2.06 Y
   High Density Polyethylene Conduit 740-2.06 740-2.06 Y Central Region

   High Density Polyethylene Couplings 660-3.03         660-3.03         Y Central Region
   RMC to HDPE Electrofusion Coupler 660-3.03 660-3.03 N
   Galvanized Couplings 740-2.06 Y
   Galvanized Split Couplings 740-2.06 Y
   Galvanized Elbows 740-2.06 Y

Galvanized Nipples 740-2.06 740-2.06 Y
   Expansion Joints 660-3.03 Y
   Bored Casing 660-3.03 660-3.03 N

Third Party 
Listing or 
Labeling 

Required? 
(Y/N)

Acceptance By:2017 Specifications
SECTION 660/661/740 MASTER MATERIALS CERTIFICATION LIST     (Updated 01/01/2021)

KTN Herring Cove Bridge Improvements
0902043/SFHWY00072

Remarks

Construction Design  

1 of 3



Item 2020
Specifications

Statewide

Project QA/ Design Bridge Traffic State
Engr Matls Engr Engr Engr Materials

QPL
Engr Engineer

Third Party 
Listing or 
Labeling 

Required? 
(Y/N)

Acceptance By:2017 Specifications
SECTION 660/661/740 MASTER MATERIALS CERTIFICATION LIST     (Updated 01/01/2021)

Remarks

Construction Design  

   Underground Marker Tape 660-3.03 660-3.03 N

Electronic Marker Capsule (underground junction boxes 
- antenna encapsulated in a 4 inch red polyethylene ball 
- responsive to locator device up to 5 feet)

N Central Region,  
Part# 3M-EMS 1402

   Pull Rope 660-3.03 660-3.03 N
Type "C" and "LB" Conduit Outlet Bodies with Covers, 
Gaskets & Plugs

See Detail in Plans
740-2.06

See Detail in Plans
740-2.06 Y

BONDING & GROUNDING:

   Grounding Bushings

See Detail in Plans
740-2.06
660-3.01
660-3.06

See Detail in Plans
740-2.06
660-3.01
660-3.06

Y

   # 8, #6, or larger Bare Copper Ground Wire See Detail in Plans
660-3.06

See Detail in Plans
660-3.06 N

Braided Copper J-Box Lid Bonding Wire
See Detail in Plans

740-2.06
660-3.06

See Detail in Plans
740-2.06
660-3.06

Y

   Compresssion Tap Connectors
See Detail in Plans

740-2.06
660-3.06

See Details in Plans
660-3.02
660-3.06

Y

CONDUCTORS / CABLES:
   3C#8 Illumination Cable - PE Jacket 740-2.05 Y
   3C#6 Illumination Cable - PE Jacket 740-2.05 Y

Illumination Cable - PE Jacket 740-2.05 740-2.05 Y
   1C#10 Luminaire Tap Conductors 740-2.05 Y
   Identification Labels 660-3.05 N
SPLICES
   Overlap Type Crimp Connector Y

   Heat Shrink Tubing See Detail in Plans
660-3.05

See Detail in Plans
660-3.05 Y

   Electrical Tape See Detail in Plans
660-3.05

See Detail in Plans
660-3.05 Y

Power Cable Splice Kit (Lighting) See Detail in Plans
660-3.05

See Detail in Plans
660-3.05 Y

Double Fuse Connector Kits (Lighting) See Detail in Plans
740-2.07

See Detail in Plans
740-2.07 Y

Fuses for Double Fuse Connector Kits See Detail in Plans
740-2.07

See Detail in Plans
740-2.07 Y

   Inline Resin Splice Kit (Lighting) Y
   Wye Resin Splice Kit (Lighting) N
   Fused Disconnect Kits (Lighting) Y
   Fuses for Disconnect Kits Y
LIGHTING FIXTURES

LED Luminaire (include all additional requirements) See Detail in Plans
740-2.18

See Detail in Plans
740-2.18 Y

   Cobra Head Luminaire, Lamp, Ballast
See Detail in Plans

740-2.18
740-2.21

Y

661 ELECTRICAL LOAD CENTERS
TYPE 1 & TYPE 1A FOUNDATIONS See Details in Plans

661-2.01
See Details in Plans

661-2.01 N

2 of 3



Item 2020
Specifications

Statewide

Project QA/ Design Bridge Traffic State
Engr Matls Engr Engr Engr Materials

QPL
Engr Engineer

Third Party 
Listing or 
Labeling 

Required? 
(Y/N)

Acceptance By:2017 Specifications
SECTION 660/661/740 MASTER MATERIALS CERTIFICATION LIST     (Updated 01/01/2021)

Remarks

Construction Design  

BONDING & GROUNDING:

   Copper Ground Rod See Details in Plans
661-2.01

See Details in Plans
661-2.01 Y

   Ground Clamps 661-2.01 661-2.01 Y

   # 6 Bare Copper Grounding Wire See Details in Plans
660-3.06

See Details in Plans
660-3.06 N

COMPONENTS IN COMMON

   Photoelectric Control
See Details in Plans

740-2.20
661-2.01

See Details in Plans
740-2.20
661-2.01

Y

   1-5C#14 Y

Photocell Cable See Details in Plans
740-2.05

See Details in Plans
740-2.05 Y

   Contactors See Details in Plans
661-2.01

See Details in Plans
661-2.01 Y

    Multi-Pole Contactor for Type 1A, 2, or 3 Ld Ctr Y

    Load Panel See Details in Plans
661-2.01

See Details in Plans
661-2.01 Y

    Neutral Bus Bar System See Details in Plans                    
661-2.01

See Details in Plans
661-2.01 Y

    Ground Bus Bar System See Details in Plans
661-2.01

See Details in Plans
661-2.01 Y

Terminals 661-2.01 661-2.01 Y

Control Switch (selector switch) See Details in Plans
661-3.01

See Details in Plans
661-3.01 Y

    Meter Socket See Details in Plans
661-2.01

See Details in Plans
661-2.01 Y

    Manual Circuit Closing Device 661-2.01 661-2.01 Y

   Circuit Breakers See Details in Plans
661-2.01

See Details in Plans
661-2.01 Y

   Galvanized Rigid Metal Conduit See Details in Plans                     
661-2.01        

See Details in Plans                     
661-2.01        Y

LOAD CENTER ASSEMBLIES

   Type 1A See Details in Plans
661-2.01

See Details in Plans             
661-2.01 Y
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FHWA-1273 --  Revised May 1, 2012 
Supplement , Cargo Preference Act – Effective February 15, 2016 

 
REQUIRED CONTRACT PROVISIONS  

FEDERAL-AID CONSTRUCTION CONTRACTS 
 
 
I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services).  The design-builder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 

immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 
  
3.   A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  The term Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more.  The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627.  The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to conform to the U.S. 
Department of Labor (US DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
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and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 
this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability.  Such action shall include: 
employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-
job training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 
  

d.  Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 

employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability.  The following procedures shall be 
followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
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a.  The contractor will assist in locating, qualifying, and 

increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance.  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women.  The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph.   In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 

 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under.  Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment.  The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s U.S. DOT-approved DBE program are incorporated by 
reference. 
 

b.  The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts.  Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 

http://www.fhwa.dot.gov/eforms/
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represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 
 
The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result.  The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom.  The contractor's obligation extends further 
to ensure that its employees are not assigned to perform their 
services at any location, under the contractor's control, where 
the facilities are segregated.  The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size).  The 
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid 
highway.  This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt.  
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1(b)(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 
of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH–1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
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determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 
will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2.  Withholding  

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract.  In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that 

the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated in writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. (1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency.   The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency.. 

(2) Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
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as specified in the applicable wage determination 
incorporated into the contract. 

(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH–347 shall satisfy the requirement for submission of the 
“Statement of Compliance” required by paragraph 3.b.(2) of 
this section. 

(4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA,  or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job 
site in any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed.  

 Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 
rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration.  

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration.  

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed.  

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
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requirements of Executive Order 11246, as amended, and 29 
CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements.   The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT  

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6.  As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages.  In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts.  The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 
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VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators.  Such term does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees.  The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements.  Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 
 
3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 
 
5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
  In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
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  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person,"  "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  “First Tier Covered 
Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract).  “Lower Tier Covered 
Transactions” refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts).  “First Tier 
Participant” refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 
 

https://www.epls.gov/
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    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 
 
    a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200.  You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations.  “First Tier Covered Transactions” 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts).  “First Tier Participant” 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration.   
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 

https://www.epls.gov/
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department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
  1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in 
covered transactions by any Federal department or agency. 
 
  2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
 

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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SUPPLEMENT to Form FHWA -1273 
CARGO PREFERENCE ACT REQUIREMENTS 
 
This provision requires compliance with the Cargo Preference 
Act (CPA) and its implementing regulations in 46 CFR 381 for 
all Federal Aid Projects awarded after February 15, 2016. 
 
In accordance with 46 CFR 381.7, the following language must 
be physically incorporated in each construction contract 
funded under Title 23 (excluding emergency contracts solely 
intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and 
further require its inclusion in all lower tier subcontracts 
(excluding purchase orders, rental agreements and other 
agreements for supplies or services).   
 
The applicable requirements of 46 CFR 381.7 are incorporated 
by reference for work done under any purchase order, rental 
agreement or agreement for other services.  The prime 
contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
 
(a) Agreement Clauses. Use of United States-flag vessels: 
 
(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 
percent of any equipment, materials or commodities procured, 
contracted for or otherwise obtained with funds granted, 
guaranteed, loaned, or advanced by the U.S. Government 
under this agreement, and which may be transported by ocean 
vessel, shall be transported on privately owned United States-
flag commercial vessels, if available. 
 
(2) Within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days 
following the date of loading for shipments originating outside 
the United States, a legible copy of a rated, ‘on-board’ 
commercial ocean bill-of-lading in English for each shipment of 
cargo described in paragraph (a)(1) of this section shall be 
furnished to both the Contracting Officer (through the prime 
contractor in the case of subcontractor bills-of-lading) and to 
the Division of National Cargo, Office of Market Development, 
Maritime Administration, Washington, DC 20590.” 
 
(b) Contractor and Subcontractor Clauses. Use of United 
States-flag vessels: The contractor agrees— 
 
(1) To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 
 
(2) To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b) (1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Division of 
National Cargo, Office of Market Development, Maritime 
Administration, Washington, DC 20590. 
 
(3) To insert the substance of the provisions of this clause in 
all subcontracts issued pursuant to this contract.” 





"General Decision Number: AK20210001 06/25/2021 

 

Superseded General Decision Number: AK20200001 

 

State: Alaska 

 

Construction Types: Building and Heavy 

 

Counties: Alaska Statewide. 

 

BUILDING AND HEAVY CONSTRUCTION PROJECTS (does not include 

residential construction consisting of single family homes and 

apartments up to and including 4 stories) 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $10.95 for calendar year 2021 applies to all contracts 

subject to the Davis-Bacon Act for which the contract is 

awarded (and any solicitation was issued) on or after January 

1, 2015.  If this contract is covered by the EO, the contractor 

must pay all workers in any classification listed on this wage 

determination at least $10.95 per hour (or the applicable wage 

rate listed on this wage determination, if it is higher) for 

all hours spent performing on the contract in calendar year 

2021.  If this contract is covered by the EO and a 

classification considered necessary for performance of work on 

the contract does not appear on this wage determination, the 

contractor must pay workers in that classification at least the 

wage rate determined through the conformance process set forth 

in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 

higher than the conformed wage rate).  The EO minimum wage rate 

will be adjusted annually.  Please note that this EO applies to 

the above-mentioned types of contracts entered into by the 

federal government that are subject to the Davis-Bacon Act 

itself, but it does not apply to contracts subject only to the 

Davis-Bacon Related Acts, including those set forth at 29 CFR 



5.1(a)(2)-(60). Additional information on contractor 

requirements and worker protections under the EO is available 

at www.dol.gov/whd/govcontracts. 

 

 

Modification Number     Publication Date 

          0              01/01/2021 

          1              03/19/2021 

          2              04/09/2021 

          3              05/07/2021 

          4              06/25/2021 

 

 ASBE0097-001 01/01/2018 

 

                                  Rates          Fringes 

 

Asbestos Workers/Insulator    

(includes application of all    

insulating materials     

protective coverings,    

coatings and finishings to    

all types of mechanical    

systems).........................$ 38.68            21.57 

HAZARDOUS MATERIAL HANDLER    

(includes preparation,    

wetting, stripping, removal    

scrapping, vacuming, bagging,    

and disposing of all    

insulation materials, whether    

they contain asbestos or not,    

from mechanical systems).........$ 37.38            19.55 

---------------------------------------------------------------- 

 BOIL0502-002 10/01/2017 

 

                                  Rates          Fringes 



 

BOILERMAKER......................$ 46.17            29.70 

---------------------------------------------------------------- 

 BRAK0001-002 07/01/2018 

 

                                  Rates          Fringes 

 

Bricklayer, Blocklayer,    

Stonemason, Marble Mason,    

Tile Setter, Terrazzo Worker.....$ 40.81            19.77 

Tile & Terrazzo Finisher.........$ 34.79            19.62 

---------------------------------------------------------------- 

 CARP1501-001 09/01/2019 

 

                                  Rates          Fringes 

 

MILLWRIGHT.......................$ 37.64            23.46 

---------------------------------------------------------------- 

 CARP2520-003 09/01/2019 

 

                                  Rates          Fringes 

 

Diver   

     Stand-by....................$ 42.65            26.51 

     Tender......................$ 41.65            26.51 

     Working.....................$ 82.45            26.51 

Piledriver   

     Piledriver; Skiff Operator  

     and Rigger..................$ 38.34            26.51 

     Sheet Stabber...............$ 38.34            26.51 

     Welder......................$ 43.90            26.51 

 

DEPTH PAY PREMIUM FOR DIVERS BELOW WATER SURFACE: 

50-100 feet                 $1.00 per foot 

101 feet and deeper         $2.00 per foot 



 

ENCLOSURE PAY PREMIUM WITH NO VERTICAL ASCENT: 

5-50 FEET                   $1.00 PER FOOT/DAY 

51-100 FEET                 $2.00 PER FOOT/DAY 

101 FEET AND ABOVE          $3.00 PER FOOT/DAY 

 

SATURATION DIVING: 

  The standby rate applies until saturation starts. The 

  saturation diving rate applies when divers are under 

  pressure continuously until work task and decompression are 

  complete. the diver rate shall be paid for all saturation 

  hours. 

 

WORK IN COMBINATION OF CLASSIFICATIONS: 

  Employees working in any combination of classifications 

  within the diving crew (except dive supervisor) in a shift 

  are paid in the classification with the highest rate for 

  that shift. 

 

---------------------------------------------------------------- 

 CARP4059-001 09/01/2019 

 

                                  Rates          Fringes 

 

CARPENTER   

     Including Lather and  

     Drywall Hanging.............$ 38.34            26.51 

---------------------------------------------------------------- 

 ELEC1547-004 04/01/2020 

 

                                  Rates          Fringes 

 

CABLE SPLICER....................$ 41.27       3% + 27.64 

ELECTRICIAN......................$ 40.94       3% + 27.89 

---------------------------------------------------------------- 



 ELEC1547-005 04/01/2021 

 

Line Construction 

 

                                  Rates          Fringes 

 

CABLE SPLICER....................$ 57.79            32.04 

Linemen (Including Equipment    

Operators, Technician)...........$ 56.04         3%+32.04 

Powderman........................$ 54.04            32.04 

TREE TRIMMER.....................$ 37.30         3%+25.94 

---------------------------------------------------------------- 

 ELEV0019-002 01/01/2020 

 

                                  Rates          Fringes 

 

ELEVATOR MECHANIC................$ 59.11           35.245 

 

FOOTNOTE: a.  Employer contributes 8% of the basic hourly rate 

    for over 5 year's service and 6% of the basic 

    hourly rate for 6 months to 5 years' of service 

    as vacation paid credit.   b. Eight paid holidays: 

    New Year's Day; Memorial Day; Independence Day; 

    Labor Day; Veteran's Day; Thanksgiving Day; Friday after 

    Thanksgiving, and Christmas Day 

 

---------------------------------------------------------------- 

 ENGI0302-002 01/01/2021 

 

                                  Rates          Fringes 

 

POWER EQUIPMENT OPERATOR   

     GROUP 1.....................$ 41.53            24.50 

     Group 1.....................$ 42.53            25.20 

     GROUP 1A....................$ 43.29            24.50 



     Group 1A....................$ 44.29            25.20 

     GROUP 2.....................$ 40.76            24.50 

     Group 2.....................$ 41.76            25.20 

     GROUP 3.....................$ 40.04            24.50 

     Group 3.....................$ 41.04            25.20 

     GROUP 4.....................$ 33.83            24.50 

     Group 4.....................$ 34.83            25.20 

     TUNNEL WORK 

      GROUP 1....................$ 45.68            24.50 

      Group 1....................$ 46.78            25.20 

      GROUP 1A...................$ 47.62            24.50 

      Group 1A...................$ 48.72            25.20 

      GROUP 2....................$ 44.84            24.50 

      Group 2....................$ 45.94            25.20 

      GROUP 3....................$ 44.04            24.50 

      Group 3....................$ 45.14            25.20 

      GROUP 4....................$ 37.12            24.50 

      Group 4....................$ 38.31            25.20 

 

POWER EQUIPMENT OPERATOR CLASSIFICATIONS 

 

  GROUP 1:  Asphalt Roller: Breakdown, Intermediate, and 

  Finish; Back Filler; Barrier Machine (Zipper); Beltcrete 

  with power pack and similar conveyors; Bending Machine; 

  Boat Coxwains; Bulldozers; Cableways, Highlines and 

  Cablecars; Cleaning Machine; Coating Machine; Concrete 

  Hydro Blaster; Cranes-45 tons and under or 150 foot boom 

  and under (including jib and attachments): (a) Hydralifts 

  or Transporters, all track or truck type,(b) Derricks; 

  Crushers; Deck Winches-Double Drum; Ditching or Trenching 

  Machine (16 inch or over); Drilling Machines, core, cable, 

  rotary and exploration; Finishing Machine Operator, 

  Concrete Paving, Laser Screed, Sidewalk, Curb and Gutter 

  Machine; Helicopters; Hover Craft, Flex Craft, Loadmaster, 

  Air Cushion, All Terrain Vehicle, Rollagon, Bargecable, 



  Nodwell, and Snow Cat; Hydro Ax: Feller Buncher and 

  similar; Loaders (2 1/2 yards through 5 yards, including 

  all attachments): Forklifts with telescopic boom and swing 

  attachment, Overhead and front end, 2 1/2 yards through 5 

  yards, Loaders with forks or pipe clamps; Loaders, 

  elevating belt type, Euclid and similar types; Mechanics, 

  Bodyman; Micro Tunneling Machine; Mixers: Mobile type 

  w/hoist combination; Motor Patrol Grader; Mucking Machines: 

  Mole, Tunnel Drill, Horizontal/Directional Drill Operator, 

  and/or Shield; Operator on Dredges; Piledriver Engineers, 

  L. B. Foster, Puller or similar Paving Breaker; Power 

  Plant, Turbine Operator, 200 k.w. and over (power plants or 

  combination of power units over 300 k.w.); Scrapers-through 

  40 yards; Service Oiler/Service Engineer; Sidebooms-under 

  45 tons; Shot Blast Machine; Shovels, Backhoes, Excavators 

  with all attachments, and Gradealls (3 yards and under), 

  Spreaders, Blaw Knox, Cedarapids, Barber Greene, Slurry 

  Machine; Sub-grader (Gurries, Reclaimer, and similar 

  types); Tack tractor; Truck mounted Concrete Pumps, 

  Conveyor, Creter; Water Kote Machine; Unlicensed off road 

  hauler 

 

  GROUP 1A:  Camera/Tool/Video Operator (Slipline), 

  Cranes-over 45 tons or 150 foot (including jib and 

  attachments): (a) Clamshells and Draglines (over 3 yards), 

  (b) Tower cranes; Licensed Water/Waste Water Treatment 

  Operator; Loaders over 5 yds.; Certified Welder, Electrical 

  Mechanic, Camp Maintenance Engineer, Mechanic (over 10,000 

  hours); Motor Patrol Grader, Dozer, Grade Tractor, 

  Roto-mill/Profiler (finish: when finishing to final grade 

  and/or to hubs, or for asphalt); Power Plants: 1000 k.w. 

  and over; Quad; Screed; Shovels, Backhoes, Excavators with 

  all attachments (over 3 yards), Sidebooms over 45 tons; 

  Slip Form Paver, C.M.I. and similar types; Scrapers over 40 

  yards; 



 

  GROUP 2: Boiler-fireman; Cement Hog and Concrete Pump 

  Operator; Conveyors (except as listed in group 1); Hoist on 

  steel erection; Towermobiles and Air Tuggers; 

  Horizontal/Directional Drill Locator;Licensed Grade 

  Technician; Loaders, (i.e., Elevating Grader and Material 

  Transfer Vehicle); Locomotives: rod and geared engines; 

  Mixers; Screening, Washing Plant; Sideboom (cradling rock 

  drill regardless of size); Skidder; Trencing Machine under 

  16 inches; Waste/ Waste Water Treatment Operator. 

 

  GROUP 3: ""A"" Frame Trucks, Deck Winches: single power drum; 

  Bombardier (tack or tow rig); Boring Machine; Brooms-power; 

  Bump Cutter; Compressor; Farm tractor; Forklift, industrial 

  type; Gin Truck or Winch Truck with poles when used for 

  hoisting; Grade Checker and Stake Hopper; Hoist, Air 

  Tuggers, Elevators; Loaders: (a) Elevating-Athey, Barber 

  Green and similar types  (b) Forklifts or Lumber Carrier 

  (on construction job site)  (c) Forklifts with Tower  (d) 

  Overhead and Front-end, under 2 1/2 yds. Locomotives:Dinkey 

  (air, steam, gas and electric) Speeders; Mechanics (light 

  duty); Oil, Blower Distribution; Post Hole Diggers, 

  mechanical; Pot Fireman (power agitated); Power Plant, 

  Turbine Operator, under 200 k.w.; Pumps-water; Roller-other 

  than Plantmix; Saws, concrete; Skid Steer with all 

  attachments; Straightening Machine; Tow Tractor 

 

  GROUP 4:  Rig Oiler/Crane Assistant Engineer;Parts and 

  Equipment Coordinator; Swamper (on trenching machines or 

  shovel type equipment); Spotter; Steam Cleaner; Drill 

  Helper. 

 

  FOOTNOTE:  Groups 1-4 receive 10% premium while performing 

  tunnel or underground work. Rig Oiler/Crane Assistant 

  Engineer shall be required on cranes over 85 tons or over 



  100 feet of boom. 

 

---------------------------------------------------------------- 

 IRON0751-003 07/01/2020 

 

                                  Rates          Fringes 

 

IRONWORKER   

     BENDER OPERATOR.............$ 38.87            33.79 

     BRIDGE, STRUCTURAL,  

      

          ORNAMENTAL,  

     REINFORCING  

      

          MACHINERY MOVER,  

     RIGGER,  

      

          SHEETER, STAGE  

     RIGGER,  

      

          BENDER OPERATOR........$ 38.87            33.79 

     BRIDGE, STRUCTURAL,  

     ORNAMENTAL, REINFORCING  

     MACHINERY MOVER, RIGGER,  

     SHEETER, STAGE RIGGER,  

     BENDER OPERATOR.............$ 38.75            32.63 

     FENCE, BARRIER INSTALLER....$ 35.37            33.79 

     GUARDRAIL INSTALLERS........$ 36.37            33.79 

     GUARDRAIL LAYOUT MAN........$ 36.11            33.79 

     HELICOPTER, TOWER...........$ 39.87            33.79 

---------------------------------------------------------------- 

 LABO0341-001 04/01/2020 

 

                                  Rates          Fringes 

 



LABORER (South of the 63rd    

Parallel & West of Longitude    

138 Degrees)   

     GROUP 1.....................$ 31.71            28.26 

     GROUP 2.....................$ 32.71            28.26 

     GROUP 3.....................$ 33.61            28.26 

     GROUP 3A....................$ 36.89            28.26 

     GROUP 3B....................$ 40.68            25.55 

     GROUP 4.....................$ 21.28            28.26 

     TUNNELS, SHAFTS, AND RAISES 

      GROUP 1....................$ 34.88            28.26 

      GROUP 2....................$ 35.98            28.26 

      GROUP 3....................$ 36.97            28.26 

      GROUP 3A...................$ 40.58            28.26 

      GROUP 3B...................$ 44.75            25.55 

 

LABORERS CLASSIFICATIONS 

 

  GROUP 1:  Asphalt Workers (shovelman, plant crew); Brush 

  Cutters; Camp Maintenance Laborer; Carpenter Tenders; Choke 

  Setters, Hook Tender, Rigger, Signalman; Concrete 

  Laborer(curb and gutter, chute handler, grouting, curing, 

  screeding); Crusher Plant Laborer; Demolition Laborer; 

  Ditch Diggers; Dump Man; Environmental Laborer (asbestos 

  (limited to nonmechanical systems), hazardous and toxic 

  waste, oil spill); Fence Installer; Fire Watch Laborer; 

  Flagman; Form Strippers; General Laborer; Guardrail 

  Laborer, Bridge Rail Installers; Hydro-Seeder Nozzleman; 

  Laborers (building); Landscape or Planter; Laying of 

  Decorative Block (retaining walls, flowered decorative 

  block 4 feet and below); Material Handlers; Pneumatic or 

  Power Tools; Portable or Chemical Toilet Serviceman; Pump 

  Man or Mixer Man; Railroad Track Laborer; Sandblast, Pot 

  Tender; Saw Tenders; Scaffold Building and Erecting; Slurry 

  Work; Stake Hopper; Steam Point or Water Jet Operator; 



  Steam Cleaner Operator; Tank Cleaning; Utiliwalk, Utilidor 

  Laborer and Conduit Installer; Watchman (construction 

  projects); Window Cleaner 

 

  GROUP 2: Burning and Cutting Torch; Cement or Lime Dumper or 

  Handler (sack or bulk); Choker Splicer; Chucktender (wagon, 

  airtrack and hydraulic drills); Concrete Laborers (power 

  buggy, concrete saws, pumpcrete nozzleman, vibratorman); 

  Culvert Pipe Laborer; Cured in place Pipelayer; 

  Environmental Laborer (marine work, oil spill skimmer 

  operator, small boat operator); Foam Gun or Foam Machine 

  Operator; Green Cutter (dam work); Gunnite Operator; Hod 

  Carriers; Jackhammer or Pavement Breakers (more than 45 

  pounds);Laying of Decorative Block (retaining walls, 

  flowered decorative block above 4 feet); Mason Tender and 

  Mud Mixer (sewer work); Pilot Car; Plasterer, Bricklayer 

  and Cement Finisher Tenders; Power Saw Operator; Railroad 

  Switch Layout Laborer; Sandblaster; Sewer Caulkers; Sewer 

  Plant Maintenance Man; Thermal Plastic Applicator; Timber 

  Faller, chain saw operator, filer; Timberman 

 

  GROUP 3: Alarm Installer; Bit Grinder; Guardrail Machine 

  Operator; High Rigger and tree topper; High Scaler; 

  Multiplate; Slurry Seal Squeegee Man 

 

  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill 

  Doctor (in the field); Drillers (including, but not limited 

  to, wagon drills, air track drills; hydraulic drills); 

  Powderman; Pioneer Drilling and Drilling Off Tugger (all 

  type drills); Pipelayers 

 

  GROUP 3B: Grade checker (setting or transfering of grade 

  marks, line and grade) 

 

GROUP 4:  Final Building Cleanup 



 

TUNNELS, SHAFTS, AND RAISES CLASSIFICATIONS 

 

  GROUP 1:  Brakeman; Muckers; Nippers; Topman and Bull Gang; 

  Tunnel Track Laborer 

 

  GROUP 2:  Burning and Cutting Torch; Concrete Laborers; 

  Jackhammers; Nozzleman, Pumpcrete or Shotcrete. 

 

GROUP 3:  Miner; Retimberman 

 

  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill 

  Doctor (in the field); Drillers (including, but not limited 

  to, wagon drills, air track drills; hydraulic drills); 

  Powderman; Pioneer Drilling and Drilling Off Tugger (all 

  type drills); Pipelayers. 

 

  GROUP 3B:  Grade checker (setting or transfering of grade 

  marks, line and grade) 

 

  Tunnel shaft and raise rates only apply to workers regularly 

  employed inside a tunnel portal or shaft collar. 

 

---------------------------------------------------------------- 

 LABO0942-001 04/01/2021 

 

                                  Rates          Fringes 

 

Laborers: North of the 63rd    

Parallel & East of Longitude    

138 Degrees   

     GROUP 1.....................$ 31.71            28.36 

     Group 1.....................$ 32.00            27.58 

     GROUP 2.....................$ 32.71            28.36 

     Group 2.....................$ 33.00            27.58 



     GROUP 3.....................$ 33.61            28.36 

     Group 3.....................$ 33.90            27.58 

     GROUP 3A....................$ 36.89            28.36 

     Group 3A....................$ 37.18            27.58 

     GROUP 3B....................$ 40.68            25.65 

     Group 3B....................$ 40.97            24.87 

     GROUP 4.....................$ 21.28            28.36 

     Group 4.....................$ 21.57            27.58 

     TUNNELS, SHAFTS, AND RAISES 

      GROUP 1....................$ 34.88            28.36 

      Group 1....................$ 35.20            27.58 

      GROUP 2....................$ 35.98            28.36 

      Group 2....................$ 36.30            27.58 

      GROUP 3....................$ 36.97            28.36 

      Group 3....................$ 37.29            27.58 

      GROUP 3A...................$ 40.58            28.36 

      Group 3A...................$ 40.90            27.58 

      GROUP 3B...................$ 44.75            25.65 

      Group 3B...................$ 45.07            24.87 

 

LABORERS CLASSIFICATIONS 

 

  GROUP 1:  Asphalt Workers (shovelman, plant crew); Brush 

  Cutters; Camp Maintenance Laborer; Carpenter Tenders; Choke 

  Setters, Hook Tender, Rigger, Signalman; Concrete 

  Laborer(curb and gutter, chute handler, grouting, curing, 

  screeding); Crusher Plant Laborer; Demolition Laborer; 

  Ditch Diggers; Dump Man; Environmental Laborer (asbestos 

  (limited to nonmechanical systems), hazardous and toxic 

  waste, oil spill); Fence Installer; Fire Watch Laborer; 

  Flagman; Form Strippers; General Laborer; Guardrail 

  Laborer, Bridge Rail Installers; Hydro-Seeder Nozzleman; 

  Laborers (building); Landscape or Planter; Laying of 

  Decorative Block (retaining walls, flowered decorative 

  block 4 feet and below); Material Handlers; Pneumatic or 



  Power Tools; Portable or Chemical Toilet Serviceman; Pump 

  Man or Mixer Man; Railroad Track Laborer; Sandblast, Pot 

  Tender; Saw Tenders; Scaffold Building and Erecting; Slurry 

  Work; Stake Hopper; Steam Point or Water Jet Operator; 

  Steam Cleaner Operator; Tank Cleaning; Utiliwalk, Utilidor 

  Laborer and Conduit Installer; Watchman (construction 

  projects); Window Cleaner 

 

  GROUP 2: Burning and Cutting Torch; Cement or Lime Dumper or 

  Handler (sack or bulk); Choker Splicer; Chucktender (wagon, 

  airtrack and hydraulic drills); Concrete Laborers (power 

  buggy, concrete saws, pumpcrete nozzleman, vibratorman); 

  Culvert Pipe Laborer; Cured in place Pipelayer; 

  Environmental Laborer (marine work, oil spill skimmer 

  operator, small boat operator); Foam Gun or Foam Machine 

  Operator; Green Cutter (dam work); Gunnite Operator; Hod 

  Carriers; Jackhammer or Pavement Breakers (more than 45 

  pounds);Laying of Decorative Block (retaining walls, 

  flowered decorative block above 4 feet); Mason Tender and 

  Mud Mixer (sewer work); Pilot Car; Plasterer, Bricklayer 

  and Cement Finisher Tenders; Power Saw Operator; Railroad 

  Switch Layout Laborer; Sandblaster; Sewer Caulkers; Sewer 

  Plant Maintenance Man; Thermal Plastic Applicator; Timber 

  Faller, chain saw operator, filer; Timberman 

 

  GROUP 3: Alarm Installer; Bit Grinder; Guardrail Machine 

  Operator; High Rigger and tree topper; High Scaler; 

  Multiplate; Slurry Seal Squeegee Man 

 

  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill 

  Doctor (in the field); Drillers (including, but not limited 

  to, wagon drills, air track drills; hydraulic drills); 

  Powderman; Pioneer Drilling and Drilling Off Tugger (all 

  type drills); Pipelayers 

 



  GROUP 3B: Grade checker (setting or transfering of grade 

  marks, line and grade) 

 

GROUP 4:  Final Building Cleanup 

 

TUNNELS, SHAFTS, AND RAISES CLASSIFICATIONS 

 

  GROUP 1:  Brakeman; Muckers; Nippers; Topman and Bull Gang; 

  Tunnel Track Laborer 

 

  GROUP 2:  Burning and Cutting Torch; Concrete Laborers; 

  Jackhammers; Nozzleman, Pumpcrete or Shotcrete. 

 

GROUP 3:  Miner; Retimberman 

 

  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill 

  Doctor (in the field); Drillers (including, but not limited 

  to, wagon drills, air track drills; hydraulic drills); 

  Powderman; Pioneer Drilling and Drilling Off Tugger (all 

  type drills); Pipelayers. 

 

  GROUP 3B:  Grade checker (setting or transfering of grade 

  marks, line and grade) 

 

  Tunnel shaft and raise rates only apply to workers regularly 

  employed inside a tunnel portal or shaft collar. 

 

---------------------------------------------------------------- 

* PAIN1959-001 03/01/2021 

 

NORTH OF THE 63RD PARALLEL 

 

                                  Rates          Fringes 

 

PAINTER   



     BRUSH/ROLLER PAINT OR WALL  

     COVERER.....................$ 34.19            24.16 

     TAPING, TEXTURING,  

     STRUCTURAL PAINTING,  

     SANDBLASTING, POT TENDER,  

     FINISH METAL, SPRAY,  

     BUFFER OPERATOR, RADON  

     MITIGATION, LEAD BASED  

     PAINT ABATEMENT, HAZARDOUS  

     MATERIAL HANDLER............$ 34.19            24.16 

---------------------------------------------------------------- 

* PAIN1959-002 03/01/2021 

 

SOUTH OF THE 63RD PARALLEL 

 

                                  Rates          Fringes 

 

PAINTER   

     General Painter.............$ 31.33            24.94 

     Industrial Painter..........$ 32.68            24.94 

     Taper / Paper & Vinyl  

     Hanger......................$ 32.58            24.94 

---------------------------------------------------------------- 

 PAIN1959-003 07/01/2019 

 

NORTH OF THE 63RD PARALLEL 

 

                                  Rates          Fringes 

 

GLAZIER..........................$ 39.40            24.87 

---------------------------------------------------------------- 

 PAIN1959-004 07/01/2019 

 

                                  Rates          Fringes 

 



FLOOR LAYER:  Carpet.............$ 28.75            14.44 

---------------------------------------------------------------- 

 PAIN1959-006 07/01/2019 

 

SOUTH OF THE 63RD PARALLEL 

 

                                  Rates          Fringes 

 

GLAZIER..........................$ 39.61            23.94 

---------------------------------------------------------------- 

 PLAS0867-001 04/01/2019 

 

                                  Rates          Fringes 

 

PLASTERER   

     North of the 63rd parallel..$ 38.13            21.68 

     South of the 63rd parallel..$ 37.88            21.68 

---------------------------------------------------------------- 

 PLAS0867-004 04/01/2019 

 

                                  Rates          Fringes 

 

CEMENT MASON/CONCRETE FINISHER   

     North of the 63rd parallel..$ 38.13            21.68 

     South of the 63rd parallel..$ 37.88            21.68 

---------------------------------------------------------------- 

 PLUM0262-002 07/01/2020 

 

East of the 141st Meridian 

 

                                  Rates          Fringes 

 

Plumber; Steamfitter.............$ 38.82            27.62 

---------------------------------------------------------------- 

 PLUM0367-002 07/01/2020 



 

South of the 63rd Parallel 

 

                                  Rates          Fringes 

 

Plumber; Steamfitter.............$ 41.00            27.70 

---------------------------------------------------------------- 

 PLUM0375-002 07/01/2019 

 

North of the 63rd Parallel 

 

                                  Rates          Fringes 

 

Plumber; Steamfitter.............$ 41.46            28.70 

---------------------------------------------------------------- 

 PLUM0669-002 04/01/2019 

 

                                  Rates          Fringes 

 

SPRINKLER FITTER.................$ 47.25            26.49 

---------------------------------------------------------------- 

 ROOF0189-006 04/01/2021 

 

                                  Rates          Fringes 

 

ROOFER...........................$ 44.62            17.63 

---------------------------------------------------------------- 

 SHEE0023-003 07/01/2020 

 

South of the 63rd Parallel 

 

                                  Rates          Fringes 

 

SHEET METAL WORKER...............$ 43.20            27.70 

---------------------------------------------------------------- 



 SHEE0023-004 07/01/2020 

 

North of the 63rd Parallel 

 

                                  Rates          Fringes 

 

SHEET METAL WORKER...............$ 48.64            27.38 

---------------------------------------------------------------- 

* TEAM0959-003 04/01/2021 

 

                                  Rates          Fringes 

 

TRUCK DRIVER   

     GROUP 1.....................$ 41.94            26.12 

     GROUP 1A....................$ 43.21            26.12 

     GROUP 2.....................$ 40.68            26.12 

     GROUP 3.....................$ 39.86            26.12 

     GROUP 4.....................$ 39.28            26.12 

     GROUP 5.....................$ 38.52            26.12 

 

  GROUP 1:  Semi with Double Box Mixer; Dump Trucks (including 

  rockbuggy and trucks with pups) over 40 yards up to and 

  including 60 yards; Deltas, Commanders, Rollogans and 

  similar equipment when pulling sleds, trailers or similar 

  equipment; Boat Coxswain; Lowboys including attached 

  trailers and jeeps, up to and including 12 axles; Ready-mix 

  over 12 yards up to and including 15 yards); Water Wagon 

  (250 Bbls and above); Tireman, Heavy Duty/Fueler 

 

  GROUP 1A:  Dump Trucks (including Rockbuggy and Trucks with 

  pups) over 60 yards up to and including 100 yards; Jeeps 

  (driver under load) 

 

  GROUP 2: Turn-O-Wagon or DW-10 not self-loading; All Deltas, 

  Commanders, Rollogans, and similar equipment; Mechanics; 



  Dump Trucks (including Rockbuggy and Trucks with pups) over 

  20 yards up to and including 40 yards; Lowboys including 

  attached trailers and jeeps up to and including 8 axles; 

  Super vac truck/cacasco truck/heat stress truck; Ready-mix 

  over 7 yards up to and including 12 yards; Partsman; 

  Stringing Truck 

 

  GROUP 3: Dump Trucks (including Rockbuggy and Trucks with 

  pups) over 10 yards up to and including 20 yards; batch 

  trucks 8 yards and up; Oil distributor drivers; Oil 

  Distributor Drivers; Trucks/Jeeps (push or pull); Traffic 

  Control Technician 

 

  GROUP 4: Buggymobile; Semi or Truck and trailer; Dumpster; 

  Tireman (light duty); Dump Trucks (including Rockbuggy and 

  Truck with pups) up to and including 10 yards; Track Truck 

  Equipment; Grease Truck; Flat Beds, dual rear axle; Hyster 

  Operators (handling bulk aggregate); Lumber Carrier; Water 

  Wagon, semi; Water Truck, dual axle; Gin Pole Truck, Winch 

  Truck, Wrecker, Truck Mounted ""A"" Frame manufactured rating 

  over 5 tons; Bull Lifts and Fork Lifts with Power Boom and 

  Swing attachments, over 5 tons; Front End Loader with 

  Forks; Bus Operator over 30 passengers; All Terrain 

  Vehicles; Boom Truck/Knuckle Truck over 5 tons; Foam 

  Distributor Truck/dual axle; Hydro-seeders, dual axle; 

  Vacuum Trucks, Truck Vacuum Sweepers; Loadmaster (air and 

  water); Air Cushion or similar type vehicle; Fire 

  Truck/Ambulance Driver; Combination Truck-fuel and grease; 

  Compactor (when pulled by rubber tired equipment); Rigger 

  (air/water/oilfield); Ready Mix, up to and including 7 

  yards; 

 

  GROUP 5: Gravel Spreader Box Operator on Truck; Flat Beds, 

  single rear axle; Boom Truck/Knuckle Truck up to and 

  including 5 tons; Pickups (Pilot Cars and all light duty 



  vehicles); Water Wagon (Below 250 Bbls); Gin Pole Truck, 

  Winch Truck, Wrecker, Truck Mounted ""A"" Frame, manufactured 

  rating 5 tons and under; Bull Lifts and Fork Lifts (fork 

  lifts with power broom and swing attachments up to and 

  including 5 tons); Buffer Truck; Tack Truck; Farm type 

  Rubber Tired Tractor (when material handling or pulling 

  wagons on a construction project); Foam Distributor, single 

  axle; Hydro-Seeders, single axle; Team Drivers (horses, 

  mules and similar equipment); Fuel Handler (station/bulk 

  attendant); Batch Truck, up to and including 7 yards; 

  Gear/Supply Truck; Bus Operator, Up to 30 Passengers; 

  Rigger/Swamper 

 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

 

================================================================ 

  

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 

for Federal Contractors applies to all contracts subject to the 

Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2017.  If this 

contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours 

they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their 

own illness, injury or other health-related needs, including 

preventive care; to assist a family member (or person who is 

like family to the employee) who is ill, injured, or has other 

health-related needs, including preventive care; or for reasons 

resulting from, or to assist a family member (or person who is 

like family to the employee) who is a victim of, domestic 

violence, sexual assault, or stalking.  Additional information 



on contractor requirements and worker protections under the EO 

is available at www.dol.gov/whd/govcontracts. 

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

 

 

---------------------------------------------------------------- 

  

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of ""identifiers"" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than ""SU"" or 

""UAVG"" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 



2014. 

 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the ""SU"" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 



determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 

 

  

 

---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

 



            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION" 
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"General Decision Number: AK20210008 01/01/2021

Superseded General Decision Number: AK20200008

State: Alaska

Construction Type: Highway

Counties: Alaska Statewide.

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.95 for calendar year 2021 applies to all contracts
subject to the Davis-Bacon Act for which the contract is awarded
(and any solicitation was issued) on or after January 1, 2015.
If this contract is covered by the EO, the contractor must pay
all workers in any classification listed on this wage
determination at least $10.95 per hour (or the applicable
wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2021.  If this contract is covered by the EO and a 
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least 
the wage rate determined through the conformance process set 
forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,
if it is higher than the conformed wage rate).  The EO minimum 
wage rate will be adjusted annually.  Please note that 
this EO applies to the above-mentioned types of contracts 
entered into by the federal government that are subject 
to the Davis-Bacon Act itself, but it does not apply 
to contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0             01/01/2021

  SUAK2020-001 07/13/2020

                                  Rates          Fringes

CARPENTER  
     North of 63 Latitude........$ 38.34            26.41
     South of N63 Latitude.......$ 38.34            26.95
  
CEMENT MASON/CONCRETE FINISHER...$ 38.38            21.93
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ELECTRICIAN  
     Inside Journeyman Wireman 
     (Technician)................$ 40.94            29.12
  
IRONWORKER  
     Fence Barrier Installer.....$ 35.25            32.28
     Guardrail Installer.........$ 36.25            32.28
     Guardrail Layout Man........$ 35.99            32.28
     Signalman, Stage Rigger, 
     Structural, Ornamental, 
     and Reinforcing.............$ 38.75            32.63
  
LABORER (North of N 63   
Latitude and east of W138   
longitude)  
     Group 1.....................$ 31.71            28.26
     Group 2.....................$ 32.71            28.26
     Group 3.....................$ 33.61            28.26
     Group 3A....................$ 36.89            28.26
     Group 3B....................$ 40.68            25.55
  LABORERS CLASSIFICATIONS
  
  GROUP 1:  Asphalt Workers (shovelman, plant crew); Brush 
  Cutters; Camp Maintenance Laborer; Carpenter Tenders; Choke 
  Setters, Hook Tender, Rigger, Signalman; Concrete Laborer(curb 
  and gutter, chute handler, grouting, curing, screeding); 
  Crusher Plant Laborer; Demolition Laborer; Ditch Diggers; Dump 
  Man; Environmental Laborer (hazardous and toxic waste, oil 
  spill); Fence Installer; Fire Watch Laborer; Flagman; Form 
  Strippers; General Laborer; Guardrail Laborer, Bridge Rail 
  Installers; Hydro-Seeder Nozzleman; Landscape or Planter; 
  Laying of Mortarless Decorative Block (retaining walls, 
  flowered decorative block 4 feet and below); Material 
  Handlers; Pneumatic or Power Tools; Portable or Chemical 
  Toilet Serviceman; Pump Man or Mixer Man; Railroad Track 
  Laborer; Sandblast; Pot Tender; Saw Tenders; Slurry Work; 
  Stake Hopper; Steam Point or Water Jet Operator; Utiliwalk, 
  Utilidor Laborer.
  
  GROUP 2: Burning and Cutting Torch; Cement or Lime Dumper or 
  Handler (sack or bulk); Choker Splicer; Chucktender (wagon, 
  airtrack and hydraulic drills); Concrete Laborers (power 
  buggy, concrete saws, pumpcrete nozzleman, vibratorman); 
  Culvert Pipe Laborer; Cured in place Pipelayer; Environmental 
  Laborer (marine work); Foam Gun or Foam Machine Operator; 
  Gunnite Operator; Hod Carriers; Jackhammer or Pavement 
  Breakers (more than 45 pounds); Laying of Decorative Block 
  (retaining walls, flowered Mortarless decorative block above 4 
  feet); Laser Instrument Operator; Mason Tender and Mud Mixer 
  (sewer work); Pilot Car; Plasterer, Bricklayer and Cement 
  Finisher Tenders; Power Saw Operator; Railroad Switch Layout 
  Laborer; Sandblaster; Sewer Caulkers; Sewer Plant Maintenance 
  Man; Thermal Plastic Applicator; Timber Faller, Chain Saw 
  Operator, Filer; Timberman
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  GROUP 3: Bit Grinder; Guardrail Machine Operator; High Rigger 
  and Tree Topper; High Scaler; Multiplate; Slurry Seal Squeegee 
  Man; Camera/Tool/Video Operator, Plastic Welding
  
  GROUP 3A: Asphalt Raker, Asphalt Belly Dump Lay Down; Drill 
  Doctor (in the field); Drillers (including, but not limited 
  to, wagon drills, air track drills; hydraulic drills); 
  Powderman; Pioneer Drilling and Drilling Off Tugger (all type 
  drills); Pipelayers
  
  GROUP 3B: Grade checker
  
LABORER (South of N 63   
Latitude and west of W138   
longitude)  
     Group 1.....................$ 31.71            28.26
     Group 2.....................$ 32.71            28.26
     Group 3.....................$ 33.61            28.26
     Group 3A....................$ 36.89            28.26
     Group 3B....................$ 40.68            25.55
  LABORERS CLASSIFICATIONS
  
  GROUP 1:  Asphalt Workers (shovelman, plant crew); Brush 
  Cutters; Camp Maintenance Laborer; Carpenter Tenders; Choke 
  Setters, Hook Tender, Rigger, Signalman; Concrete Laborer(curb 
  and gutter, chute handler, grouting, curing, screeding); 
  Crusher Plant Laborer; Demolition Laborer; Ditch Diggers; Dump 
  Man; Environmental Laborer (hazardous and toxic waste, oil 
  spill); Fence Installer; Fire Watch Laborer; Flagman; Form 
  Strippers; General Laborer; Guardrail Laborer, Bridge Rail 
  Installers; Hydro-Seeder Nozzleman; Landscape or Planter; 
  Laying of Mortarless Decorative Block (retaining walls, 
  flowered decorative block 4 feet and below); Material 
  Handlers; Pneumatic or Power Tools; Portable or Chemical 
  Toilet Serviceman; Pump Man or Mixer Man; Railroad Track 
  Laborer; Sandblast; Pot Tender; Saw Tenders; Slurry Work; 
  Stake Hopper; Steam Point or Water Jet Operator; Utiliwalk, 
  Utilidor Laborer
  
  GROUP 2: Burning and Cutting Torch; Cement or Lime Dumper or 
  Handler (sack or bulk); Choker Splicer; Chucktender (wagon, 
  airtrack and hydraulic drills); Concrete Laborers (power 
  buggy, concrete saws, pumpcrete nozzleman, vibratorman); 
  Culvert Pipe Laborer; Cured in place Pipelayer; Environmental 
  Laborer (marine work); Foam Gun or Foam Machine Operator; 
  Gunnite Operator; Hod Carriers; Jackhammer or Pavement 
  Breakers (more than 45 pounds);Laying of Decorative Block 
  (retaining walls, flowered Mortarless decorative block above 4 
  feet); Laser Instrument Operator; Mason Tender and Mud Mixer 
  (sewer work); Pilot Car; Plasterer, Bricklayer and Cement 
  Finisher Tenders; Power Saw Operator; Railroad Switch Layout 
  Laborer; Sandblaster; Sewer Caulkers; Sewer Plant Maintenance 
  Man; Thermal Plastic Applicator; Timber Faller, Chain Saw 
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  Operator, Filer; Timberman
  
  GROUP 3: Bit Grinder; Guardrail Machine Operator; High Rigger 
  and Tree Topper; High Scaler; Multiplate; Slurry Seal Squeegee 
  Man; Camera/Tool/Video operator, Plastic Welding
  
  GROUP 3A: Asphalt Raker, Asphalt Belly dump lay down; Drill 
  Doctor (in the field); Drillers (including, but not limited 
  to, wagon drills, air track drills; hydraulic drills); 
  Powderman; Pioneer Drilling and Drilling Off Tugger (all type 
  drills); Pipelayers
  
  GROUP 3B: Grade checker
  
LINE CONSTRUCTION  
     Line Installer..............$ 48.78            31.11
     Powderman...................$ 54.04            33.81
     Power Journeyman Line 
     (including Equipment 
     Operator)...................$ 56.04            33.87
     Tree Trimmer................$ 37.30            27.06
  
PAINTER (Region 1: North of N   
63 Latitude)  
     Brush and Roller............$ 33.11            23.17
     Sandblast and Spray.........$ 33.63            23.17
  
PAINTER (South of N 63   
Latitude)  
     Brush, Roll and Spray.......$ 30.45            23.82
     Sandblast and Structural 
     Steel Painter...............$ 31.80            23.82
  
PILEDRIVERMAN  
     Piledriver, Sheet Stabber...$ 38.34            26.41
     Piledriver-Welder...........$ 39.34            26.41
  
PLUMBER/PIPEFITTER (South of   
N 63 Latitude)...................$ 40.00            27.20
  
PLUMBER/PIPEFITTER  
     First Judicial District.....$ 38.82            27.62
     North of N 63 Latitude......$ 41.46            28.15
  
POWER EQUIPMENT OPERATOR  
     Group 1.....................$ 41.53            24.35
     Group 1A....................$ 43.29            24.35
     Group 2.....................$ 40.76            24.35
     Group 3.....................$ 40.04            24.35
     Group 4.....................$ 33.83            24.35
  POWER EQUIPMENT OPERATOR CLASSIFICATIONS
  
  GROUP 1:  Asphalt Roller; Back Filler; Barrier Machine 
  (Zipper); Beltcrete with power pack and similar conveyors; 
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  Bending Machine; Boat Coxwains; Bulldozers; Cableways, 
  Highlines and Cablecars; Cleaning Machine; Coating Machine; 
  Concrete Hydro Blaster; Cranes-45 tons and under or 150 foot 
  boom and under (including jib and attachments): (a) Hydralifts 
  or Transporters, all track or truck type,(b) Derricks; 
  Crushers; Deck Winches-Double Drum; Ditching or Trenching 
  Machine (16 inch or over); Drilling Machines, core, cable, 
  rotary and exploration; Finishing Machine Operator, Concrete 
  Paving, Laser Screed, Sidewalk, Curb and Gutter Machine; 
  Helicopters; Hover Craft, Flex Craft, Loadmaster, Air Cushion, 
  All Terrain Vehicle, Rollagon, Bargecable, Nodwell Sno Cat; 
  Hydro Ax: Feller Buncher and similar; Loaders: (a) Forklifts 
  with telescopic boom and swing attachment, (b) Overhead and 
  Front End, 2-1/2 yards through 5 yards, (c) Loaders (with 
  forks or pipe clamps), (d) Loaders (elevating belt type, 
  Euclid and similar types); Mechanics, Bodyman; Micro Tunneling 
  Machine; Mixers: Mobile type w/hoist combination; Motor Patrol 
  Grader; Mucking Machines: Mole, Tunnel Drill, 
  Horizontal/Directional Drill Operator, and/or Shield; Operator 
  on Dredges; Piledriver Engineers, L. B. Foster, Puller or 
  similar Paving Breaker; Plant Operator (Asphalt & Concrete), 
  Power Plant, Turbine Operator, 200 k.w. and over (power plants 
  or combination of power units over 300 k.w.); Scrapers-through 
  40 yards; Service Oiler/Service Engineer; Sidebooms-under 45 
  tons; Shot Blast Machine; Shovels, Backhoes, Excavators with 
  all attachments, and Gradalls (3 yards and under); Spreaders, 
  Blaw Knox, Cedarapids, Barber Greene, Slurry Machine; Sub-
  grader (Gurries, Reclaimer and similar types); Tack Tractor; 
  Truck mounted Concrete Pumps, Conveyor, Creter; Water Kote 
  Machine; Unlicensed Off Road Hauler
  
  GROUP 1A:  Cranes-over 45 tons or 150 foot (including jib and 
  attachments): (a) Clamshells & Draglines (over 3 yards), (b) 
  Tower cranes; Loaders over 5 yds.; Certified Welder, Mechanic 
  (over 10,000 hours); Motor Patrol Grader, Dozer, Grade Tractor 
   (finish: when finishing to final grade and/or to hubs, or for 
  asphalt); Power Plants: 1000 k.w. and over; Quad; Screed; 
  Shovels, Backhoes, Excavators with all attachments (over 3 
  yards); Sidebooms over 45 tons; Slip Form Paver C.M.I. and 
  similar types; Scrapers over 40 yards; Camera/Tool/Video 
  Operator (Slipline).
  
  GROUP 2: Boiler-Fireman; Cement Hog and Concrete Pump 
  Operator; Conveyors (except as listed in Group 1); Hoists on 
  Steel Erection, Towermobiles and Air Tuggers; 
  Horizontal/Directional Drill Locator; Grade Technician; 
  Loaders (Elevating Grader and Material Transfer Vehicle); 
  Locomotives, Rod and Geared Engines; Mixers; Screening, 
  Washing Plant; Sideboom (cradling rock drill regardless of 
  size); Skidder; Trenching Machine under 16 inches.
  
  GROUP 3: ""A"" Frame Trucks, Deck Winches; Bombardier (tack or 
  tow rig); Boring Machine; Brooms-power; Bump Cutter; 
  Compressor; Farm tractor; Forklift, Industrial Type; Gin Truck 
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  or Winch Truck with poles when used for hoisting; Grade 
  Checker and Stake Hopper; Hoist, Air Tuggers, Elevators; 
  Loaders: (a) Elevating-Athey, Barber Green and similar types  
  (b) Forklifts or Lumber Carrier (on construction job site)  
  (c) Forklifts with Tower  (d) Overhead and Front-end, under 2 
  1/2 yds.; Locomotives:Dinkey (air, steam, gas and electric) 
  Speeders; Mechanics (light duty); Oil, Blower Distribution; 
  Post Hole Diggers, Mechanical; Pot Fireman (power agitated); 
  Power Plant, Turbine Operator, under 200 k.w.; Pumps, Water; 
  Roller (other than Asphalt); Saws, Concrete; Skid Hustler; 
  Skid Steer (with all attachments); Straightening Machine; Tow 
  Tractor
  
  GROUP 4: Crane Assistant Engineer/Rig Oiler; Drill Tender; 
  Parts & Equipment Coordinator; Spotter; Steam Cleaner; Swamper 
  (on trenching machines or shovel type equipment)
  
TRUCK DRIVER  
     Group 1.....................$ 40.94            25.22
     Group 1A....................$ 42.21            25.22
     Group 2.....................$ 39.68            25.22
     Group 3.....................$ 38.86            25.22
     Group 4.....................$ 38.28            25.22
     Group 5.....................$ 37.52            25.22
  GROUP 1:  Semi with Double Box Mixer; Dump Trucks (including 
  rockbuggy and trucks with pups) over 40 yards up to and 
  including 60 yards; Deltas, Commanders, Rollogans and similar 
  equipment when pulling sleds, trailers or similar equipment; 
  Lowboys including attached trailers and jeeps, up to and 
  including 12 axles; Ready-mix over 12 yards up to and 
  including 15 yards); Water Wagon (250 Bbls and above); 
  Tireman, Heavy Duty/Fueler
  
  GROUP 1A:  Dump Trucks (including Rockbuggy and Trucks with 
  pups) over 60 yards up to and including 100 yards; Jeeps 
  (driver under load)
  
  GROUP 2: Turn-O-Wagon or DW-10 not self-loading; All Deltas, 
  Commanders, Rollogans, and similar equipment; Mechanics; Dump 
  Trucks (including Rockbuggy and Trucks with pups) over 20 
  yards up to and including 40 yards; Lowboys including attached 
  trailers and jeeps up to and including 8 axles; Super vac 
  truck/cacasco truck/heat stress truck; Ready-mix over 7 yards 
  up to and including 12 yards; Stringing truck; Partsman
  
  GROUP 3: Dump Trucks (including Rockbuggy and Trucks with 
  pups) over 10 yards up to and including 20 yards; batch trucks 
  8 yards and up; Oil Distributor Drivers; Trucks/Jeeps (push or 
  pull); Traffic Control Technian; Geaser-Shop; Thermal Plastic 
  Layout Technician 
  
  GROUP 4: Buggymobile; Semi or Truck and Trailer; Dumpster; 
  Tireman (light duty); Dump Trucks (including Rockbuggy and 
  Truck with pups) up to and including 10 yards; Track Truck 
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  Equipment; Grease Truck; Flat Beds, Dual Rear Axle; Hyster 
  Operators (handling bulk aggregate); Lumber Carrier; Water 
  Wagon, Semi; Water Truck, Dual Axle; Gin Pole Truck, Winch 
  Truck, Wrecker (truck mounted ""A"" frame manufactured rating 5 
  tons and under); Bull Lifts and Fork Lifts, Fork Lifts with 
  Power Boom and Swing Attachments (over 5 tons); Front End 
  Loader with Forks; Bus Operator over 30 passengers; All 
  Terrain Vehicles; Boom Truck/Knuckle Truck over 5 tons; Foam 
  Distributor Truck Dual Axle; Hydro Seeders, Dual Axle; Vacuum 
  Trucks, Truck Vacuum Sweepers; Loadmaster (air and water); Air 
  Cushion or similar type vehicle; Fire Truck/Ambulance Driver; 
  Combination Truck-fuel and Grease; Compactor (when pulled by 
  rubber tired equipment); Ready Mix (up to and including 7 
  yards)
  
  GROUP 5: Gravel Spreader Box Operator on Truck; Flat Beds, 
  Single Rear Axle; Boom Truck/Knuckle Truck up to and including 
  5 tons; Pickups (pilot cars and all light duty vehicles); 
  Water Truck (Below 250 Bbls); Gin Pole Truck, Winch Truck, 
  Wrecker, Truck Mounted ""A"" Frame manufactured rating 5 tons 
  and under; Bull Lifts and Fork Lifts (fork lifts with power 
  broom and swing attachments up to and including 5 tons); 
  Buffer Truck; Tack Truck; Farm type Rubber Tired Tractor (when 
  material handling or pulling wagons on a construction 
  project); Foam Distributor Truck Single Axle; Hydro-Seeders, 
  Single Axle; Fuel Handler (station/bulk attendant); Batch 
  Truck (up to and including 7 yards); Gear/Supply Truck; Bus 
  Operator, Up to 30 Passengers; Rigger/Swamper
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
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the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------
 

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.



file:///dot.soa.alaska.gov/shared/SR/CONTRACT/Labor%20Rates/AK8.txt[3/9/2021 1:59:54 PM]

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

 

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
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interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION
"
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Department of Labor and  
Workforce Development 

 
Office of the Commissioner 

 
Post Office Box 111149 

Juneau, Alaska 99811 

Main: 907.465.2700 

fax: 907.465-2784

 
 

September 1, 2021 
 
TO ALL CONTRACTING AGENCIES: 
 
At the Alaska Department of Labor and Workforce Development, our goal is putting Alaskans to work. This 
pamphlet is designed to help contractors awarded public construction contracts understand the most significant 
laws of the State of Alaska pertaining to prevailing wage. 
 
This pamphlet identifies current prevailing wage rates for public construction contracts (any construction 
projects awarded for the State of Alaska or its political subdivisions, such as local governments and certain non-
profit organizations). Because these rates may change in a subsequent determination, please be sure you are using 
the appropriate rates. The rates published in this edition become effective September 1, 2021. 
 
The prevailing wage rates contained in this pamphlet are applicable to public construction projects with a final 
bid date of September 11, 2021, or later. As the law now provides, these rates will remain stable during the life of 
a contract or for 24 calendar months, whichever is shorter. The 24-month period begins on the date the 
prime contract is awarded. Upon expiration of the initial 24-month period, the latest wage rates issued by the 
department shall become effective for a subsequent 24-month period or until the original contract is completed, 
whichever occurs first. This process shall be repeated until the original contract is completed. 
 
The term “original contract” means the signed contract that resulted from the original bid and any amendments, 
including changes of work scope, additions, extensions, change orders, and other instruments agreed to by the 
parties that have not been subject to subsequent open bid procedures. 
 
If a higher federal rate is required due to partial federal funding or other federal participation, the higher rate 
must be paid. 
 
For additional copies of this pamphlet go to: http://labor.state.ak.us/lss/pamp600.htm 
 
For questions regarding prevailing wage or employment preference requirements, please contact the nearest 
Wage and Hour office. These offices are listed on Page x. 
 
Sincerely, 
 

 
 

Dr. Tamika L. Ledbetter 
Commissioner 

http://labor.state.ak.us/lss/pamp600.htm
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EXCERPTS FROM ALASKA LAW 
 
 
Sec. 36.05.005.  Applicability.   
This chapter applies only to a public construction contract that exceeds $25,000. 
 
Sec. 36.05.010.  Wage rates on public construction.   
A contractor or subcontractor who performs work on a public construction contract in the state shall pay not less 
than the current prevailing rate of wages for work of a similar nature in the region in which the work is done.  The 
current prevailing rate of wages is that contained in the latest determination of prevailing rate of wages issued by 
the Department of Labor and Workforce Development at least 10 days before the final date for submission of bids 
for the contract.  The rate shall remain in effect for the life of the contract or for 24 calendar months, whichever   is 
shorter. At the end of the initial 24-month period, if new wage determinations have been issued by the department, 
the latest wage determination shall become effective for the next 24-month period or until the contract is completed, 
whichever occurs first. This process shall be repeated until the contract is completed. 
 
Sec. 36.05.040.  Filing schedule of employees, wages paid, and other information. 
All contractors or subcontractors who perform work on a public construction contract for the state or for a political 
subdivision of the state shall, before the Friday of every second week, file with the Department of Labor and 
Workforce Development a sworn affidavit for the previous reporting period, setting out in detail the number of 
persons employed, wages paid, job classification of each employee, hours worked each day and week, and other 
information on a form provided by the Department of Labor and Workforce Development. 
 
Sec. 36.05.045.  Notice of work and completion; withholding of payment. 

(a) Before commencing work on a public construction contract, the person entering into the contract with a 
contracting agency shall designate a primary contractor for purposes of this section.  Before work 
commences, the primary contractor shall file a notice of work with the Department of Labor and Workforce 
Development.  The notice of work must list work to be performed under the public construction contract 
by each contractor who will perform any portion of work on the contract and the contract price being paid 
to each contractor.  The primary contractor shall pay all filing fees for each contractor performing work on 
the contract, including a filing fee based on the contract price being paid for work performed by the primary 
contractor’s employees.  The filing fee payable shall be the sum of all fees calculated for each contractor.  
The filing fee shall be one percent of each contractor’s contract price.  The total filing fee payable by the 
primary contractor under this subsection may not exceed $5,000.  In this subsection, “contractor” means an 
employer who is using employees to perform work on the public construction contract under the contract 
or a subcontract. 

(b) Upon completion of all work on the public construction contract, the primary contractor shall file with the 
Department of Labor and Workforce Development a notice of completion together with payment of any 
additional filing fees owed due to increased contract amounts.  Within 30 days after the department’s receipt 
of the primary contractor’s notice of completion, the department shall inform the contracting agency of the 
amount, if any, to be withheld from the final payment. 

(c) A contracting agency 
(1) may release final payment of a public construction contract to the extent that the agency has 

received verification from the Department of Labor and Workforce Development that  
(A) the primary contractor has complied with (a) and (b) of this section; 
(B) the Department of Labor and Workforce Development is not conducting an 

investigation under this title; and 
(C) the Department of Labor and Workforce Development has not issued a notice of a 

violation of this chapter to the primary contractor or any other contractors working 
on the public construction contract; and 
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(2) shall withhold from the final payment an amount sufficient to pay the department’s estimate of 
what may be needed to compensate the employees of any contractors under investigation on this 
construction contract, and any unpaid filing fees. 

(d) The notice and filing fee required under (a) of this section may be filed after work has begun if 
(1) The public construction contract is for work undertaken in immediate response to an emergency; 

and 
(2) The notice and fees are filed not later than 14 days after the work has begun. 

(e) A false statement made on a notice required by this section is punishable under AS 11.56.210. 
 
Sec. 36.05.060.  Penalty for violation of this chapter.   
A contractor who violates this chapter is guilty of a misdemeanor and upon conviction is punishable by a fine of 
not less than $100 nor more than $1,000, or by imprisonment for not less than 10 days nor more than 90 days, or 
by both.  Each day a violation exists constitutes a separate offense. 
 
Sec. 36.05.070.  Wage rates in specifications and contracts for public works. 

(a) The advertised specifications for a public construction contract that requires or involves the employment 
of mechanics, laborers, or field surveyors must contain a provision stating the minimum wages to be paid 
various classes of laborers, mechanics, or field surveyors and that the rate of wages shall be adjusted to 
the wage rate under AS 36.05.010. 

(b) Repealed by §17 ch 142 SLA 1972. 
(c) A public construction contract under (a) of this section must contain provisions that 

(1) the contractor or subcontractors of the contractor shall pay all employees unconditionally and not 
less than once a week; 

(2) wages may not be less than those stated in the advertised specifications, regardless of the contractual 
relationship between the contractor or subcontractors and laborers, mechanics, or field surveyors; 

(3) the scale of wages to be paid shall be posted by the contractor in a prominent and easily accessible 
place at the site of the work; 

(4) the state or a political subdivision shall withhold so much of the accrued payments as is necessary 
to pay to laborers, mechanics, or field surveyors employed by the contractor or subcontractors the 
difference between 

(A) the rates of wages required by the contract to be paid laborers, mechanics, or field surveyors 
on the work; and  

(B) the rates of wages in fact received by laborers, mechanics, or field surveyors. 
 
Sec. 36.05.080.  Failure to pay agreed wages. 
Every contract within the scope of AS 36.05.070 shall contain a provision that if it is found that a laborer, mechanic, 
or field surveyor employed by the contractor or subcontractor has been or is being paid a rate of wages less than the 
rate of wages required by the contract to be paid, the state or its political subdivision may, by written notice to the 
contractor, terminate the contractor’s right to proceed with the work or the part of the work for which there is a 
failure to pay the required wages and to prosecute the work to completion by contract or otherwise, and the 
contractor and the contractor’s sureties are liable to the state or its political subdivision for excess costs for 
completing the work. 
 
Sec. 36.05.090.  Payment of wages from withheld payments and listing contractors who violate contracts.   

(a) The state disbursing officer in the case of a state public construction contract and the local fiscal officer in 
the case of a political subdivision public construction contract shall pay directly to laborers, mechanics, or 
field surveyors from accrued payments withheld under the terms of the contract the wages due laborers, 
mechanics, or field surveyors under AS 36.05.070. 

(b) The state disbursing officer or the local fiscal officer shall distribute to all departments of the state 
government and to all political subdivisions of the state a list giving the names of persons who have 
disregarded their obligations to employees.  A person appearing on this list and a firm, corporation, 
partnership, or association in which the person has an interest may not work as a contractor or 
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subcontractor on a public construction contract for the state or a political subdivision of the state until three 
years after the date of publication of the list.  If the accrued payments withheld under the contract are 
insufficient to reimburse all the laborers, mechanics, or field surveyors with respect to whom there has 
been a failure to pay the wages required under AS 36.05.070, the laborers, mechanics, or field surveyors 
have the right of action or intervention or both against the contractor and the contractor’s sureties conferred 
by law upon persons furnishing labor or materials, and in the proceedings it is not a defense that the 
laborers, mechanics, or field surveyors accepted or agreed to accept less than the required rate of wages or 
voluntarily made refunds. 

 
Sec. 36.05.900.  Definition.  
In this chapter, “contracting agency” means the state or a political subdivision of the state that has entered into a 
public construction contract with a contractor. 
 
 

EXCERPTS FROM ALASKA ADMINISTRATIVE CODE 
 
 
***Notice: Regulations relating to board and lodging and per diem went into effect on November 25, 2018. The 
new regulations are excerpted here*** 
 
8 AAC 30.051. Purpose. The purpose of 8 AAC 30.052 – 8 AAC 30.056 is to ensure that wages paid to laborers, 
mechanics, and field surveyors do not fall below the prevailing rate of pay. 
 
8 AAC 30.052. Board and lodging; remote sites. (a) A contractor on a public construction project located 65 or 
more road miles from the international airport closest to the project area in either Fairbanks, Juneau, or Anchorage, 
or that is inaccessible by road in a two-wheel drive vehicle, shall provide adequate board and lodging to each laborer, 
mechanic, or field surveyor while the person is employed on the project. If commercial lodging facilities are not 
available, the contractor shall provide temporary lodging facilities. Lodging facilities must comply with all 
applicable state and federal laws. For a highway project, the location of the project is measured from the midpoint 
of the project. 
 
(b) A contractor is not required to provide board and lodging: 

 (1) to a laborer, mechanic, or field surveyor who is a domiciled resident of the project area; or 
 (2) on a laborer, mechanic, or field surveyor’s scheduled days off, when the person can reasonably travel 
between the project and the person’s permanent residence; for the purposes of this paragraph, “scheduled day 
off” means a day in which a person does not perform work on-site, is not required to remain at or near the job 
location for the benefit of the contractor, and is informed of the day off at least seven days before the day off. 

(c) Upon a contractor’s written request, the commissioner may waive the requirements of (a) of this section where: 
 (1) the project is inaccessible by road in a two-wheel drive vehicle, but the laborer, mechanic, or field 
surveyor can reasonably travel between the project and the person’s permanent residence within one hour; or 
 (2) a laborer, mechanic, or field surveyor is not a domiciled resident of the project area, but has established 
permanent residence, with the intent to remain indefinitely, within 65 road miles of the project, or for a highway 
project, the mid-point of the project. 
 

8 AAC 30.054. Per diem instead of board and lodging. (a) A contractor may pay a laborer, mechanic, or field 
surveyor per diem instead of providing board and lodging, when the following conditions are met: 

 (1) the department determines that per diem instead of board and lodging is an established practice for the 
work classification; the department shall publish and periodically revise its determinations in the pamphlet 
Laborers’ and Mechanics’ Minimum Rates of Pay; 
 (2) the contractor pays each laborer, mechanic, or field surveyor the appropriate per diem rate as published 
and periodically revised in the pamphlet Laborers’ and Mechanics’ Minimum Rates of Pay; and  
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 (3) the contractor pays the per diem to each laborer, mechanic, or field surveyor on the same day that wages 
are paid. 

 (b) A contractor may not pay per diem instead of board and lodging on a highway project located 
(1) west of Livengood on the Elliot Highway, AK-2; 
(2) on the Dalton Highway, AK-11; 
(3) north of milepost 20 on the Taylor Highway, AK-5; 
(4) east of Chicken on the Top of the World Highway; or 
(5) south of Tetlin Junction to the Alaska-Canada border on the Alaska Highway, AK-2. 

 
8 AAC 30.056. Alternative arrangement. Upon a contractor’s written request, the commissioner may approve an 
alternative board and lodging or per diem arrangement, provided 

 (1) the arrangement does not reduce the laborer, mechanic, or field surveyor’s wages below the prevailing 
wage rate; and 
 (2) the laborer, mechanic, or field surveyor voluntarily enters into and signs the written arrangement; a 
labor organization representing laborers, mechanics, or field surveyors may enter into the written agreement 
on their behalf.  

 
8 AAC 30.900. General definitions (selected excerpts only): 
In this chapter and in AS 36 

 (22) “domiciled resident” means a person living within 65 road miles of a public construction project, or in 
the case of a highway project, the mid-point of the project, for at least 12 consecutive months prior to the award 
of the public construction project;  
 (23) “employed on the project” means the time period from the date the laborer, mechanic, or field surveyor 
first reports on-site to the project through the final date the person reports on-site to the project.  

 
 
 
ADDITIONAL INFORMATION 
 
PER DIEM 
Notice: New regulations relating to board and lodging and per diem went into effect on November 25, 2018. The 
regulations provide a comprehensive set of requirements for the provision of board and lodging or per diem for 
workers on remote projects.  Please refer to Alaska Administrative Code 8 AAC Chapter 30 and read the chapter 
carefully.  
 
The Alaska Department of Labor and Workforce Development has determined that per diem is an established work 
practice for certain work classifications. These classifications are indicated throughout the Pamphlet by an asterisk 
(*) under the classification title. If all of the conditions of 8 AAC 30.054 are met, an employer may pay workers in 
these classifications per diem instead of providing board and lodging on a remote project. 
 
Per Diem Rate: As of May 1st, 2019, the minimum per diem rate is $100.00 per day, or part thereof, the worker is 
employed on the project. In the event that a contractor provides lodging facilities, but no meals, the department will 
accept a payment of $48 per day for meals to meet the per diem requirements.  
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LABORER CLASSIFICATION CLARIFICATION 
The laborer rates categorized in class code S1201-S1206 apply in one area of Alaska; the area that is south of N63 
latitude and west of W138 Longitude.  The laborer rates categorized in class code N1201-N1206 apply in two 
areas of Alaska; the Alaska areas north of N63 latitude and east of W138 longitude.  The following graphic 
representations should assist with clarifying the applicable wage rate categories: 
 

 
 
 
 
S1201-
S1206 

 

 
 

 
 
 
N1201-
N1206 

 
 
 
APPRENTICE RATES 
Apprentice rates at less than the minimum prevailing rates may be paid to apprentices according to an apprentice 
program which has been registered and approved by the Commissioner of the Alaska Department of Labor and 
Workforce Development in writing or according to a bona fide apprenticeship program registered with the U.S. 
Department of Labor, Office of Apprenticeship Training.  Any employee listed on a payroll at an apprentice 
wage rate who is not registered as above shall be paid the journeyman prevailing minimum wage in that 
work classification.  Wage rates are based on prevailing crew makeup practices in Alaska and apply to work 
performed regardless of either the quality of the work performed by the employee or the titles or classifications 
which may be assigned to individual employees. 
 
 
FRINGE BENEFIT PLANS 
Contractors/subcontractors may compensate fringe benefits to their employees in any one of three methods.  The 
fringe benefits may be paid into a union trust fund, into an approved benefit plan, or paid directly on the paycheck 
as gross wages. 
 
Where fringe benefits are paid into approved plans, funds, or programs including union trust funds, the payments 
must be contributed at least monthly.  If contractors submit their own payroll forms and are paying fringe benefits 
into approved plans, funds, or programs, the employer’s certification must include, in addition to those requirements 
of 8 AAC 30.020(c), a statement that fringe benefit payments have been or will be paid at least monthly.  Contractors 
who pay fringe benefits to a plan must ensure the plan is one approved by the Internal Revenue Service and that the 
plan meets the requirements of 8 AAC 30.025 (eff. 3/2/08) in order for payments to be credited toward the prevailing 
wage obligation. 
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SPECIAL PREVAILING WAGE RATE DETERMINATION 
Special prevailing wage rate determinations may be requested for special projects or a special worker classification 
if the work to be performed does not conform to traditional public construction for which a prevailing wage rate 
has been established under 8 AAC 30.050(a) of this section.  Requests for special wage rate determinations must 
be in writing and filed with the Commissioner at least 30 days before the award of the contract.  An applicant for a 
special wage rate determination shall have the responsibility to support the necessity for the special rate.  An 
application for a special wage rate determination filed under this section must contain: 
 

(1)  a specification of the contract or project on which the special rates will apply and a description of the 
work to be performed; 

(2)  a brief narrative explaining why special wage rates are necessary; 
(3)  the job class or classes involved;  
(4)  the special wage rates the applicant is requesting, including survey or other relevant wage data to support 

the requested rates; 
(5)  the approximate number of employees who would be affected; and 
(6)  any other information which might be helpful in determining if special wage rates are appropriate. 

 
Requests made pursuant to the above should be addressed to: 
 

Director 
Alaska Department of Labor and Workforce Development 

Labor Standards and Safety Division 
Wage and Hour  

P.O. Box 111149 
Juneau, AK 99811-1149 

-or-  

Email: statewide.wagehour@alaska.gov  
 

 
 
EMPLOYMENT PREFERENCE INFORMATION 
In October 2019, the Alaska Attorney General issued a formal opinion stating that the Alaska Statutes 36.10.150 
of the State’s 90% Employment Preference law, also known as the Alaska Resident Hire law, violates both the 
U.S. and Alaska Constitutions. As a result, the state has stopped all enforcement activity.   
A copy of the Attorney General opinion is found here:  
http://law.alaska.gov/pdf/opinions/opinions_2019/19-005_AK-hire.pdf 

  

http://law.alaska.gov/pdf/opinions/opinions_2019/19-005_AK-hire.pdf


x 

Alaska Department of Labor and Workforce Development 
Labor Standards and Safety Division 

Wage and Hour 
Web site: http://labor.state.ak.us/lss/pamp600.htm 

 

               Anchorage                   Juneau                Fairbanks 

1251 Muldoon Road, Suite 113  PO Box 111149  Regional State Office Building 
Anchorage, Alaska 99504-2098  Juneau, Alaska 99811  675 7th Ave., Station J-1 
Phone: (907) 269-4900  Phone: (907) 465-4842  Fairbanks, Alaska 99701-4593 
    Phone: (907) 451-2886 
Email:  
statewide.wagehour@alaska.gov 

 Email:  
statewide.wagehour@alaska.gov 

 Email: 
statewide.wagehour@alaska.gov 

 
 

 
LABOR STANDARDS AND SAFETY NOTICE REQUESTS 

 
If you would like to receive Wage and Hour or Mechanical Inspection regulation notices or publications 
information, they are available via electronic mail, by signing up in the GovDelivery System, 
https://public.govdelivery.com/accounts/AKDOL/subscriber/new and selecting topics LSS – Wage and 
Hour – Forms and Publications, LSS – Mechanical Inspection Regulations, or LSS – Wage and Hour 
Regulations. 
 
Publications are also available online at http://labor.alaska.gov/lss/home.htm 

 
 

 
 

DEBARMENT LIST 
 
 
AS 36.05.090(b) states that “the state disbursing officer or the local fiscal officer shall distribute to all departments 
of the state government and to all political subdivisions of the state a list giving the names of persons who have 
disregarded their obligations to employees.” 
 
A person appearing on the following debarment list and a firm, corporation, partnership, or association in which the 
person has an interest may not work as a contractor or subcontractor on a public construction contract for the state 
or a political subdivision of the state for three years from the date of debarment. 
 
 
 
Company Name                                          Debarment Expires 
 
No companies are currently debarred. 

http://labor.state.ak.us/lss/pamp600.htm
https://public.govdelivery.com/accounts/AKDOL/subscriber/new
http://labor.alaska.gov/lss/home.htm


Laborers' & Mechanics' Minimum Rates of Pay

Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Boilermakers
*See per diem note on last page

A0101 Boilermaker (journeyman) 47.03 8.57 17.02 1.90 3.50 0.34 78.36
VAC SAF

Bricklayers & Blocklayers
*See per diem note on last page

A0201 Blocklayer 42.16 9.00 10.05 0.62 0.20 0.00 62.03
L&M na

Bricklayer
Marble or Stone Mason
Refractory Worker (Firebrick, Plastic, Castable, and Gunite Refractory 
Applications)
Terrazzo Worker
Tile Setter

A0202 Tuck Pointer Caulker 42.16 9.00 10.05 0.62 0.20 0.00 62.03
L&M na

Cleaner (PCC)

A0203 Marble & Tile Finisher 35.99 9.00 10.05 0.62 0.20 0.00 55.86
L&M na

Terrazzo Finisher

A0204 Torginal Applicator 40.10 9.83 8.50 0.55 0.15 0.87 60.00
L&M na

Carpenters, Region I (North of 63 latitude)
*See per diem note on last page

N0301 Carpenter (journeyman) 42.34 10.08 15.23 1.75 0.20 0.20 69.80
L&M SAF

Lather/Drywall/Acoustical

Carpenters, Region II (South of N63 latitude)
*See per diem note on last page

S0301 Carpenter (journeyman) 42.34 10.08 15.77 1.75 0.20 0.20 70.34
L&M SAF

Lather/Drywall/Acoustical

Cement Masons
*See per diem note on last page

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Cement Masons
*See per diem note on last page

A0401 Group I, including: 39.38 8.70 11.80 1.43 0.10 0.00 61.41
L&M na

Application of Sealing Compound
Application of Underlayment
Building, General
Cement Finisher
Cement Mason (journeyman)
Concrete
Concrete Paving
Concrete Polishing
Concrete Repair
Curb & Gutter, Sidewalk
Curing of All Concrete
General Concrete Pour Tender
Grouting & Caulking of Tilt-Up Panels
Grouting of All Plates
Patching Concrete
Screed Pin Setter
Screeder or Rodder
Spackling/Skim Coating

A0402 Group II, including: 39.38 8.70 11.80 1.43 0.10 0.00 61.41
L&M na

Form Setter

A0403 Group III, including: 39.38 8.70 11.80 1.43 0.10 0.00 61.41
L&M na

Concrete Saw Cutter Operator (All Control Joints and Self-powered)
Curb & Gutter Machine
Floor Grinder
Pneumatic Power Tools
Power Chipping & Bushing
Sand Blasting Architectural Finish
Screed & Rodding Machine Operator
Troweling Machine Operator (all concrete surfaces)

A0404 Group IV, including: 39.38 8.70 11.80 1.43 0.10 0.00 61.41
L&M na

Acoustical or Imitation Acoustical Finish
Application of All Composition Mastic
Application of All Epoxy Material
Application of All Plastic Material
Finish Colored Concrete
Gunite Nozzleman
Hand Powered Grinder

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Cement Masons
*See per diem note on last page

A0404 Group IV, including: 39.38 8.70 11.80 1.43 0.10 0.00 61.41
L&M na

Preparing, scratching and browsing of all ceilings and walls, finished with 
terrazo or tile
Tunnel Worker

A0405 Group V, including: 39.38 8.70 11.80 1.43 0.10 0.00 61.41
L&M na

Casting and finishing
EIFS Systems
Finishing of all interior and exterior plastering
Fireproofing (Pryocrete, Cafco, Albi-Clad, sprayed fiberglass)
Gypsum, Portland Cement
Kindred material and products
Operation and control of all types of plastering machines, including 
power tools and floats, used by the industry
Overcoating and maintenance of interior/exterior plaster surfaces
Plasterer
Veneer plastering process (Rapid Plaster, U.S.G. "Imperial Systems", and 
Pabcoat Systems")
Venetian plaster and color-integrated Italian/Middle-Eastern line plaster

Culinary Workers

A0501 Baker/Cook 28.37 7.31 7.56 0.00 0.00 0.00 43.24
LEG na

A0503 General Helper 25.07 7.31 7.56 0.00 0.00 0.00 39.94
LEG na

Housekeeper
Janitor
Kitchen Helper

A0504 Head Cook 28.97 7.31 7.56 0.00 0.00 0.00 43.84
LEG na

A0505 Head Housekeeper 25.45 7.31 7.56 0.00 0.00 0.00 40.32
LEG na

Head Kitchen Help

Dredgemen
*See per diem note on last page

A0601 Assistant Engineer 41.76 10.70 13.50 1.00 0.10 0.05 67.11
L&M na

Craneman

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Dredgemen
*See per diem note on last page

A0601 Assistant Engineer 41.76 10.70 13.50 1.00 0.10 0.05 67.11
L&M na

Electrical Generator Operator (primary pump/power barge/dredge)
Engineer
Welder

A0602 Assistant Mate (deckhand) 40.60 10.70 13.50 1.00 0.10 0.05 65.95
L&M na

A0603 Fireman 41.04 10.70 13.50 1.00 0.10 0.05 66.39
L&M na

A0605 Leverman Clamshell 44.29 10.70 13.50 1.00 0.10 0.05 69.64
L&M na

A0606 Leverman Hydraulic 42.53 10.70 13.50 1.00 0.10 0.05 67.88
L&M na

A0607 Mate & Boatman 41.76 10.70 13.50 1.00 0.10 0.05 67.11
L&M na

A0608 Oiler (dredge) 41.04 10.70 13.50 1.00 0.10 0.05 66.39
L&M na

Electricians
*See per diem note on last page

A0701 Inside Cable Splicer 42.02 14.05 13.90 0.95 0.20 0.15 71.27
L&M LEG

A0702 Inside Journeyman Wireman, including: 41.69 14.05 14.14 0.95 0.20 0.15 71.18
L&M LEG

Technicians (including use of drones in electrical construction)

A0703 Power Cable Splicer 60.79 14.05 19.01 0.95 0.25 0.15 95.20
L&M LEG

A0704 Tele Com Cable Splicer 50.53 14.05 16.67 0.95 0.20 0.15 82.55
L&M LEG

A0705 Power Journeyman Lineman, including: 59.04 14.05 18.96 0.95 0.25 0.15 93.40
L&M LEG

Power Equipment Operator
Technician (including use of drones in electrical construction)

A0706 Tele Com Journeyman Lineman, including: 48.78 14.05 16.61 0.95 0.20 0.15 80.74
L&M LEG

Technician (including use of drones in telecommunications construction)
Tele Com Equipment Operator

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Electricians
*See per diem note on last page

A0707 Straight Line Installer - Repairman 48.78 14.05 16.61 0.95 0.20 0.15 80.74
L&M LEG

A0708 Powderman 57.04 14.05 18.90 0.95 0.25 0.15 91.34
L&M LEG

A0710 Material Handler 26.57 13.76 5.30 0.15 0.15 0.15 46.08
L&M LEG

A0712 Tree Trimmer Groundman 28.37 14.05 12.59 0.15 0.15 0.15 55.46
L&M LEG

A0713 Journeyman Tree Trimmer 37.30 14.05 12.86 0.15 0.15 0.15 64.66
L&M LEG

A0714 Vegetation Control Sprayer 40.85 14.05 12.97 0.15 0.15 0.15 68.32
L&M LEG

A0715 Inside Journeyman Communications CO/PBX 40.27 14.05 13.85 0.95 0.20 0.15 69.47
L&M LEG

Elevator Workers
*See per diem note on last page

A0802 Elevator Constructor 42.76 15.88 19.31 0.64 0.54 4.74 83.87
L&M VAC

A0803 Elevator Constructor Mechanic 61.08 15.88 19.31 0.64 0.54 6.78 104.23
L&M VAC

Heat & Frost Insulators/Asbestos Workers
*See per diem note on last page

A0902 Asbestos Abatement-Mechanical Systems 38.68 9.24 11.12 1.20 0.14 0.05 60.43
IAF LML

A0903 Asbestos Abatement/General Demolition All Systems 38.68 9.24 11.12 1.20 0.14 0.05 60.43
IAF LML

A0904 Insulator, Group II 38.68 9.24 11.12 1.20 0.14 0.05 60.43
IAF LML

A0905 Fire Stop 38.68 9.24 11.12 1.20 0.14 0.05 60.43
IAF LML

IronWorkers
*See per diem note on last page

A1101 Ironworkers, including: 40.82 9.51 24.28 0.76 0.20 0.24 75.81
L&M IAF

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

IronWorkers
*See per diem note on last page

A1101 Ironworkers, including: 40.82 9.51 24.28 0.76 0.20 0.24 75.81
L&M IAF

Bender Operators
Bridge & Structural
Hangar Doors
Hollow Metal Doors
Industrial Doors
Machinery Mover
Ornamental
Reinforcing
Rigger
Sheeter
Signalman
Stage Rigger
Toxic Haz-Mat Work
Welder

A1102 Helicopter 41.82 9.51 24.28 0.76 0.20 0.24 76.81
L&M IAF

Helicopter (used for rigging and setting)
Tower (energy producing windmill type towers to include nacelle and 
blades)

A1103 Fence/Barrier Installer 37.32 9.51 24.28 0.76 0.20 0.24 72.31
L&M IAF

A1104 Guard Rail Layout Man 38.06 9.51 24.28 0.76 0.20 0.24 73.05
L&M IAF

A1105 Guard Rail Installer 38.32 9.51 24.28 0.76 0.20 0.24 73.31
L&M IAF

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N1201 Group I, including: 32.00 8.95 20.66 1.30 0.20 0.20 63.31
L&M LEG

Asphalt Worker (shovelman, plant crew)
Brush Cutter
Camp Maintenance Laborer
Carpenter Tender or Helper
Choke Setter, Hook Tender, Rigger, Signalman
Concrete Labor (curb & gutter, chute handler, curing, grouting, screeding)
Crusher Plant Laborer
Demolition Laborer
Ditch Digger

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N1201 Group I, including: 32.00 8.95 20.66 1.30 0.20 0.20 63.31
L&M LEG

Dumpman
Environmental Laborer (hazard/toxic waste, oil spill)
Fence Installer
Fire Watch Laborer
Flagman
Form Stripper
General Laborer
Guardrail Laborer, Bridge Rail Installer
Hydro-seeder Nozzleman
Laborer, Building
Landscaper or Planter
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block 4 feet or less - highway or landscape work)
Material Handler
Pneumatic or Power Tools
Portable or Chemical Toilet Serviceman
Pump Man or Mixer Man
Railroad Track Laborer
Sandblast, Pot Tender
Saw Tender
Slurry Work
Steam Cleaner Operator
Steam Point or Water Jet Operator
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Tank Cleaning
Utiliwalk & Utilidor Laborer
Watchman (construction projects)
Window Cleaner

N1202 Group II, including: 33.00 8.95 20.66 1.30 0.20 0.20 64.31
L&M LEG

Burning & Cutting Torch
Cement or Lime Dumper or Handler (sack or bulk)
Certified Erosion Sediment Control Lead (CESCL Laborer)
Choker Splicer
Chucktender (wagon, air-track & hydraulic drills)
Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman, 
vibratorman)
Culvert Pipe Laborer
Cured Inplace Pipelayer
Environmental Laborer (asbestos, marine work)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N1202 Group II, including: 33.00 8.95 20.66 1.30 0.20 0.20 64.31
L&M LEG

Floor Preparation, Core Drilling
Foam Gun or Foam Machine Operator
Green Cutter (dam work)
Gunite Operator
Hod Carrier
Jackhammer/Chipping Gun or Pavement Breaker
Laser Instrument Operator
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block over 4 feet - highway or landscape work)
Mason Tender &  Mud Mixer (sewer work)
Pilot Car
Pipelayer Helper
Plasterer, Bricklayer & Cement Finisher Tender
Powderman Helper
Power Saw Operator
Railroad Switch Layout Laborer
Sandblaster
Scaffold Building & Erecting
Sewer Caulker
Sewer Plant Maintenance Man
Thermal Plastic Applicator
Timber Faller, Chainsaw Operator, Filer
Timberman

N1203 Group III, including: 33.90 8.95 20.66 1.30 0.20 0.20 65.21
L&M LEG

Bit Grinder
Camera/Tool/Video Operator
Guardrail Machine Operator
High Rigger & Tree Topper
High Scaler
Multiplate
Plastic Welding
Slurry Seal Squeegee Man
Traffic Control Supervisor
Welding Certified (in connection with laborer's work)

N1204 Group IIIA 37.18 8.95 20.66 1.30 0.20 0.20 68.49
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N1204 Group IIIA 37.18 8.95 20.66 1.30 0.20 0.20 68.49
L&M LEG

Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayers
Powderman (Employee Possessor)
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified

N1205 Group IV 21.57 8.95 20.66 1.30 0.20 0.20 52.88
L&M LEG

Final Building Cleanup
Permanent Yard Worker

N1206 Group IIIB 40.97 6.24 20.66 1.30 0.20 0.20 69.57
L&M LEG

Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)(over 5,000 hours)
Federal Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
GPS, drones)
Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000 hours)
Stake Hopper

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S1201 Group I, including: 32.00 8.95 20.66 1.30 0.20 0.20 63.31
L&M LEG

Asphalt Worker (shovelman, plant crew)
Brush Cutter
Camp Maintenance Laborer
Carpenter Tender or Helper
Choke Setter, Hook Tender, Rigger, Signalman
Concrete Labor (curb & gutter, chute handler, curing, grouting, screeding)
Crusher Plant Laborer
Demolition Laborer
Ditch Digger
Dumpman
Environmental Laborer (hazard/toxic waste, oil spill)
Fence Installer
Fire Watch Laborer
Flagman
Form Stripper

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S1201 Group I, including: 32.00 8.95 20.66 1.30 0.20 0.20 63.31
L&M LEG

General Laborer
Guardrail Laborer, Bridge Rail Installer
Hydro-seeder Nozzleman
Laborer, Building
Landscaper or Planter
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block 4 feet or less - highway or landscape work)
Material Handler
Pneumatic or Power Tools
Portable or Chemical Toilet Serviceman
Pump Man or Mixer Man
Railroad Track Laborer
Sandblast, Pot Tender
Saw Tender
Slurry Work
Steam Cleaner Operator
Steam Point or Water Jet Operator
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Tank Cleaning
Utiliwalk & Utilidor Laborer
Watchman (construction projects)
Window Cleaner

S1202 Group II, including: 33.00 8.95 20.66 1.30 0.20 0.20 64.31
L&M LEG

Burning & Cutting Torch
Cement or Lime Dumper or Handler (sack or bulk)
Certified Erosion Sediment Control Lead (CESCL Laborer)
Choker Splicer
Chucktender (wagon, air-track & hydraulic drills)
Concrete Laborer (power buggy, concrete saws, pumpcrete nozzleman, 
vibratorman)
Culvert Pipe Laborer
Cured Inplace Pipelayer
Environmental Laborer (asbestos, marine work)
Floor Preparation, Core Drilling
Foam Gun or Foam Machine Operator
Green Cutter (dam work)
Gunite Operator
Hod Carrier
Jackhammer/Chipping Gun or Pavement Breaker

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S1202 Group II, including: 33.00 8.95 20.66 1.30 0.20 0.20 64.31
L&M LEG

Laser Instrument Operator
Laying of Mortarless Decorative Block (retaining walls, flowered 
decorative block over 4 feet - highway or landscape work)
Mason Tender &  Mud Mixer (sewer work)
Pilot Car
Pipelayer Helper
Plasterer, Bricklayer & Cement Finisher Tender
Powderman Helper
Power Saw Operator
Railroad Switch Layout Laborer
Sandblaster
Scaffold Building & Erecting
Sewer Caulker
Sewer Plant Maintenance Man
Thermal Plastic Applicator
Timber Faller, Chainsaw Operator, Filer
Timberman

S1203 Group III, including: 33.90 8.95 20.66 1.30 0.20 0.20 65.21
L&M LEG

Bit Grinder
Camera/Tool/Video Operator
Guardrail Machine Operator
High Rigger & Tree Topper
High Scaler
Multiplate
Plastic Welding
Slurry Seal Squeegee Man
Traffic Control Supervisor
Welding Certified (in connection with laborer's work)

S1204 Group IIIA 37.18 8.95 20.66 1.30 0.20 0.20 68.49
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayers
Powderman (Employee Possessor)
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S1205 Group IV 21.57 8.95 20.66 1.30 0.20 0.20 52.88
L&M LEG

Final Building Cleanup
Permanent Yard Worker

S1206 Group IIIB 40.97 6.24 20.66 1.30 0.20 0.20 69.57
L&M LEG

Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)(over 5,000 hours)
Federal Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
GPS, drones)
Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000 hours)
Stake Hopper

Millwrights
*See per diem note on last page

A1251 Millwright (journeyman) 44.00 10.08 12.28 1.10 0.40 0.05 67.91
L&M na

A1252 Millwright Welder 45.00 10.08 12.28 1.10 0.40 0.05 68.91
L&M na

Painters, Region I (North of N63 latitude)
*See per diem note on last page

N1301 Group I, including: 34.05 8.85 14.30 1.08 0.07 0.00 58.35
L&M na

Brush
General Painter
Hand Taping
Hazardous Material Handler
Lead-Based Paint Abatement
Roll

N1302 Group II, including: 34.57 8.85 14.30 1.08 0.07 0.00 58.87
L&M na

Bridge Painter
Epoxy Applicator
General Drywall Finisher
Hand/Spray Texturing
Industrial Coatings Specialist
Machine/Automatic Taping
Pot Tender
Sandblasting

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Painters, Region I (North of N63 latitude)
*See per diem note on last page

N1302 Group II, including: 34.57 8.85 14.30 1.08 0.07 0.00 58.87
L&M na

Specialty Painter
Spray
Structural Steel Painter
Wallpaper/Vinyl Hanger

N1304 Group IV, including: 39.66 8.85 17.71 1.05 0.05 0.00 67.32
na na

Glazier
Storefront/Automatic Door Mechanic

N1305 Group V, including: 39.86 8.85 5.00 1.10 0.10 0.00 54.91
na na

Carpet Installer
Floor Coverer
Heat Weld/Cove Base
Linoleum/Soft Tile Installer

Painters, Region II (South of N63 latitude)
*See per diem note on last page

S1301 Group I, including : 31.19 8.85 15.15 1.08 0.07 0.00 56.34
L&M na

Brush
General Painter
Hand Taping
Hazardous Material Handler
Lead-Based Paint Abatement
Roll
Spray

S1302 Group II, including : 32.44 8.85 15.15 1.08 0.07 0.00 57.59
L&M na

General Drywall Finisher
Hand/Spray Texturing
Machine/Automatic Taping
Wallpaper/Vinyl Hanger

S1303 Group III, including : 32.54 8.85 15.15 1.08 0.07 0.00 57.69
L&M na

Bridge Painter
Epoxy Applicator
Industrial Coatings Specialist
Pot Tender
Sandblasting

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   

Page 13Issue 43, Effective September 1, 2021



Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Painters, Region II (South of N63 latitude)
*See per diem note on last page

S1303 Group III, including : 32.54 8.85 15.15 1.08 0.07 0.00 57.69
L&M na

Specialty Painter
Structural Steel Painter

S1304 Group IV, including: 39.87 8.85 16.75 1.08 0.07 0.00 66.62
L&M na

Glazier
Storefront/Automatic Door Mechanic

S1305 Group V, including: 39.86 8.85 5.00 1.10 0.10 0.00 54.91
L&M na

Carpet Installer
Floor Coverer
Heat Weld/Cove Base
Linoleum/Soft Tile Installer

Piledrivers
*See per diem note on last page

A1401 Piledriver 42.34 10.08 15.23 1.75 0.20 0.20 69.80
L&M IAF

Assistant Dive Tender
Carpenter/Piledriver
Rigger
Sheet Stabber
Skiff Operator

A1402 Piledriver-Welder/Toxic Worker 43.34 10.08 15.23 1.75 0.20 0.20 70.80
L&M IAF

A1403 Remotely Operated Vehicle Pilot/Technician 46.65 10.08 15.23 1.75 0.20 0.20 74.11
L&M IAF

Single Atmosphere Suit, Bell or Submersible Pilot

A1404 Diver (working) **See note on last page 86.45 10.08 15.23 1.75 0.20 0.20 113.91
L&M IAF

A1405 Diver (standby) **See note on last page 46.65 10.08 15.23 1.75 0.20 0.20 74.11
L&M IAF

A1406 Dive Tender **See note on last page 45.65 10.08 15.23 1.75 0.20 0.20 73.11
L&M IAF

A1407 Welder (American Welding Society, Certified Welding Inspector) 47.90 10.08 15.23 1.75 0.20 0.20 75.36
L&M IAF

A1408 Dive Medic Technician (DMT) **See note on last page 46.65 10.08 15.23 1.75 0.20 0.20 74.11
L&M IAF

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Plumbers, Region I (North of N63 latitude)
*See per diem note on last page

N1501 Journeyman Pipefitter 42.91 11.75 17.45 1.50 0.65 0.00 74.26
L&M S&L

Plumber
Welder

Plumbers, Region II (South of N63 latitude)
*See per diem note on last page

S1501 Journeyman Pipefitter 41.00 11.38 15.27 1.55 0.20 0.00 69.40
L&M na

Plumber
Welder

Plumbers, Region IIA (1st Judicial District)
*See per diem note on last page

X1501 Journeyman Pipefitter 39.82 13.37 11.75 2.50 0.24 0.00 67.68
L&M na

Plumber
Welder

Power Equipment Operators
*See per diem note on last page

A1601 Group I, including: 42.53 10.70 13.50 1.00 0.10 0.05 67.88
L&M na

Asphalt Roller: Breakdown, Intermediate, and Finish
Back Filler
Barrier Machine (Zipper)
Beltcrete with Power Pack & similar conveyors
Bending Machine
Boat Coxswain
Bulldozer
Cableways, Highlines & Cablecars
Cleaning Machine
Coating Machine
Concrete Hydro Blaster
Cranes  (45 tons & under or 150 feet of boom & under (including jib & 
attachments))
(a) Hydralifts or Transporters, (all track or truck type)
(b) Derricks
(c) Overhead

Crushers
Deck Winches, Double Drum
Ditching or Trenching Machine (16 inch or over)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1601 Group I, including: 42.53 10.70 13.50 1.00 0.10 0.05 67.88
L&M na

Drag Scraper, Yarder, and similar types
Drilling Machines, Core, Cable, Rotary and Exploration
Finishing Machine Operator, Concrete Paving, Laser Screed, Sidewalk, 
Curb & Gutter Machine
Grade Checker and/or Line and Grade including Drone
Helicopters
Hover Craft, Flex Craft, Loadmaster, Air Cushion, All-Terrain Vehicle, 
Rollagon, Bargecable, Nodwell, & Snow Cat
Hydro Ax, Feller Buncher  & similar
Hydro Excavation (Vac-Truck and Similar)
Loaders (2 1/2 yards through 5 yards, including all attachments):
(a) Forklifts (with telescopic boom & swing attachment)
(b) Front End & Overhead, (2-1/2 yards through 5 yards)
(c) Loaders, (with forks or pipe clamp)
(d) Loaders, (elevating belt type, Euclid & similar types)

Material Transfer Vehicle (Elevating Grader, Pickup Machine, and 
similar types)
Mechanic, Welder, Bodyman, Electrical, Camp & Maintenance Engineer
Micro Tunneling Machine
Mixers: Mobile type with hoist combination
Motor Patrol Grader
Mucking Machine: Mole, Tunnel Drill, Horizontal/Directional Drill 
Operator and/or Shield
Off-Road Hauler (including Articulating and Haul Trucks)
Operator on Dredges
Piledriver Engineer, L.B. Foster, Puller or similar paving breaker
Plant Operator (Asphalt & Concrete)
Power Plant,  Turbine Operator  200 k.w & over (power plants or 
combination of power units over 300 k.w.)
Remote Controlled Equipment
Scraper (through 40 yards)
Service Oiler/Service Engineer
Shot Blast Machine
Shovels, Backhoes, Excavators with all attachments, and Gradealls (3 
yards & under)
Sideboom (under 45 tons)
Sub Grader (Gurries & similar types)
Tack Tractor
Truck Mounted Concrete Pump, Conveyor/Tele-belt, & Creter
Wate Kote Machine

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1602 Group IA, including: 44.29 10.70 13.50 1.00 0.10 0.05 69.64
L&M na

Camera/Tool/Video Operator (Slipline)
Certified Welder, Electrical Mechanic, Camp Maintenance Engineer, 
Mechanic (over 10,000 hours)
Cranes (over 45 tons or 150 feet including jib & attachments)
(a) Clamshells & Draglines (over 3 yards)
(b) Tower Cranes

Licensed Water/Waste Water Treatment Operator
Loaders (over 5 yards)
Motor Patrol Grader, Dozer, Grade Tractor (finish: when finishing to 
final grade and/or to hubs, or for asphalt)
Power Plants (1000 k.w. & over)
Profiler, Reclaimer, and Roto-Mill
Quad
Scrapers (over 40 yards)
Screed
Shovels, Backhoes, Excavators with all attachments (over 3 yards)
Sidebooms (over 45 tons)
Slip Form Paver, C.M.I. & similar types
Topside (Asphalt Paver, Slurry machine, Spreaders, and similar types)

A1603 Group II, including: 41.76 10.70 13.50 1.00 0.10 0.05 67.11
L&M na

Boiler - Fireman
Cement Hogs & Concrete Pump Operator
Conveyors (except those listed in Group I)
Hoists on Steel Erection, Towermobiles & Air Tuggers
Horizontal/Directional Drill Locator
Locomotives, Rod & Geared Engines
Mixers
Screening, Washing Plant
Sideboom (cradling rock drill, regardless of size)
Skidder
Trenching Machines (under 16 inches)
Water/Waste Water Treatment Operator

A1604 Group III, including: 41.04 10.70 13.50 1.00 0.10 0.05 66.39
L&M na

"A" Frame Trucks, Deck Winches
Bombardier (tack or tow rig)
Boring Machine
Brooms, Power (sweeper, elevator, vacuum, or similar)
Bump Cutter

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   

Page 17Issue 43, Effective September 1, 2021



Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Power Equipment Operators
*See per diem note on last page

A1604 Group III, including: 41.04 10.70 13.50 1.00 0.10 0.05 66.39
L&M na

Compressor
Farm Tractor
Forklift, Industrial Type
Gin Truck or Winch Truck (with poles when used for hoisting)
Hoists, Air Tuggers, Elevators
Loaders:
(a) Elevating-Athey, Barber Greene & similar types
(b) Forklifts or Lumber Carrier (on construction job sites)
(c) Forklifts, (with tower)
(d) Overhead & Front End, (under 2-l/2 yards)

Locomotives:  Dinkey (air, steam, gas & electric) Speeders
Mechanics, Light Duty
Oil, Blower Distribution
Posthole Digger, Mechanical
Pot Fireman (power agitated)
Power Plant, Turbine Operator, (under 200 k.w.)
Pumps, Water
Roller (other than Asphalt)
Saws, Concrete
Skid Hustler
Skid Steer (with all attachments)
Stake Hopper
Straightening Machine
Tow Tractor

A1605 Group IV, including: 34.83 10.70 13.50 1.00 0.10 0.05 60.18
L&M na

Crane Assistant Engineer/Rig Oiler
Drill Helper
Parts & Equipment Coordinator
Spotter
Steam Cleaner
Swamper (on trenching machines or shovel type equipment)

Roofers
*See per diem note on last page

A1701 Roofer & Waterproofer 44.62 12.75 3.91 0.81 0.10 0.06 62.25
L&M na

A1702 Roofer Material Handler 31.23 12.75 3.91 0.81 0.10 0.06 48.86
L&M na

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Sheet Metal Workers, Region I (North of N63 latitude)
*See per diem note on last page

N1801 Sheet Metal Journeyman 49.04 11.85 14.61 1.80 0.12 0.00 77.42
L&M na

Air Balancing and duct cleaning of HVAC systems
Brazing, soldering or welding of metals
Demolition of sheet metal HVAC systems
Fabrication and installation of exterior wall sheathing, siding, metal 
roofing, flashing, decking and architectural sheet metal work
Fabrication and installation of heating, ventilation and air conditioning 
ducts and equipment
Fabrication and installation of louvers and hoods
Fabrication and installation of sheet metal lagging
Fabrication and installation of stainless steel commercial or industrial 
food service equipment
Manufacture, fabrication assembly, installation and alteration of all 
ferrous and nonferrous metal work
Metal lavatory partitions
Preparation of drawings taken from architectural and engineering plans 
required for fabrication and erection of sheet metal work
Sheet Metal shelving
Sheet Metal venting, chimneys and breaching
Skylight installation

Sheet Metal Workers, Region II (South of N63 latitude)
*See per diem note on last page

S1801 Sheet Metal Journeyman 43.75 11.85 14.39 1.68 0.43 0.00 72.10
L&M na

Air Balancing and duct cleaning of HVAC systems
Brazing, soldering or welding of metals
Demolition of sheet metal HVAC systems
Fabrication and installation of exterior wall sheathing, siding, metal 
roofing, flashing, decking and architectural sheet metal work
Fabrication and installation of heating, ventilation and air conditioning 
ducts and equipment
Fabrication and installation of louvers and hoods
Fabrication and installation of sheet metal lagging
Fabrication and installation of stainless steel commercial or industrial 
food service equipment
Manufacture, fabrication assembly, installation and alteration of all 
ferrous and nonferrous metal work
Metal lavatory partitions
Preparation of drawings taken from architectural and engineering plans 
required for fabrication and erection of sheet metal work
Sheet Metal shelving
Sheet Metal venting, chimneys and breaching

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Sheet Metal Workers, Region II (South of N63 latitude)
*See per diem note on last page

S1801 Sheet Metal Journeyman 43.75 11.85 14.39 1.68 0.43 0.00 72.10
L&M na

Skylight installation

Sprinkler Fitters
*See per diem note on last page

A1901 Sprinkler Fitter 49.10 10.55 18.05 0.52 0.25 0.00 78.47
L&M na

Surveyors
*See per diem note on last page

A2001 Chief of Parties 45.16 11.83 13.14 1.15 0.10 0.00 71.38
L&M na

A2002 Party Chief 43.57 11.83 13.14 1.15 0.10 0.00 69.79
L&M na

A2003 Line & Grade Technician/Office Technician/GPS, Drones 42.97 11.83 13.14 1.15 0.10 0.00 69.19
L&M na

A2004 Associate Party Chief (including Instrument Person & Head Chain 
Person)/Stake Hop/Grademan

40.85 11.83 13.14 1.15 0.10 0.00 67.07
L&M na

A2006 Chain Person (for crews with more than 2 people) 36.51 11.83 13.14 1.15 0.10 0.00 62.73
L&M na

Truck Drivers
*See per diem note on last page

A2101 Group I, including: 41.94 11.83 13.14 1.15 0.10 0.00 68.16
L&M na

Air/Sea Traffic Controllers
Ambulance/Fire Truck Driver (EMT certified)
Boat Coxswain
Captains & Pilots (air & water)
Deltas, Commanders, Rollagons, & similar equipment (when pulling 
sleds, trailers or similar equipment)
Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) over 40 yards up to & including 60 yards
Helicopter Transporter
Liquid Vac Truck/Super Vac Truck
Material Coordinator or Purchasing Agent
Ready-mix (over 12 yards up to & including 15 yards) (over 15 yards to 
be negotiated)
Semi with Double Box Mixer

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers
*See per diem note on last page

A2101 Group I, including: 41.94 11.83 13.14 1.15 0.10 0.00 68.16
L&M na

Tireman, Heavy Duty/Fueler
Water Wagon (250 Bbls and above)

A2102 Group 1A including: 43.21 11.83 13.14 1.15 0.10 0.00 69.43
L&M na

Dump Trucks (including rockbuggy, side dump, belly dump & trucks 
with pups) over 60 yards up to & including 100 yards (over 100 yards to 
be negotiated)
Jeeps (driver under load)
Lowboys, including tractor attached trailers & jeeps, up to & including 12 
axles (over 12 axles or 150 tons to be negotiated)

A2103 Group II, including: 40.68 11.83 13.14 1.15 0.10 0.00 66.90
L&M na

All Deltas, Commanders, Rollagons, & similar equipment
Batch Trucks (8 yards & up)
Batch Trucks (up to & including 7 yards)
Boom Truck/Knuckle Truck (over 5 tons)
Cacasco Truck/Heat Stress Truck
Construction and Material Safety Technician
Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) over 20 yards up to & including 40 yards
Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame 
manufactured rating over 5 tons)
Mechanics
Oil Distributor Driver
Partsman
Ready-mix (up to & including 12 yards)
Stringing Truck
Turn-O-Wagon or DW-10 (not self loading)

A2104 Group III, including: 39.86 11.83 13.14 1.15 0.10 0.00 66.08
L&M na

Boom Truck/Knuckle Truck (up to & including 5 tons)
Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) over 10 yards up to & including 20 yards
Expeditor (electrical & pipefitting materials)
Gin Pole Truck, Winch Truck, Wrecker (truck mounted "A" frame 
manufactured rating 5 tons & under)
Greaser - Shop
Semi or Truck & Trailer
Thermal Plastic Layout Technician
Traffic Control Technician
Trucks/Jeeps (push or pull)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers
*See per diem note on last page

A2105 Group IV, including: 39.28 11.83 13.14 1.15 0.10 0.00 65.50
L&M na

Air Cushion or similar type vehicle
All Terrain Vehicle
Buggymobile
Bull Lift & Fork Lift, Fork Lift with Power Boom & Swing Attachment 
(over 5 tons)
Bus Operator (over 30 passengers)
Cement Spreader, Dry
Combination Truck-Fuel & Grease
Compactor (when pulled by rubber tired equipment)
Dump Trucks (including rockbuggy, side dump, belly dump, & trucks 
with pups) up to & including 10 yards
Dumpster
Expeditor (general)
Fire Truck/Ambulance Driver
Flat Beds, Dual Rear Axle
Foam Distributor Truck Dual Axle
Front End Loader with Fork
Grease Truck
Hydro Seeder, Dual Axle
Hyster Operators (handling bulk aggregate)
Loadmaster (air & water operations)
Lumber Carrier
Ready-mix, (up to & including 7 yards)
Rigger (air/water/oilfield)
Tireman, Light Duty
Track Truck Equipment
Truck Vacuum Sweeper
Warehouseperson
Water Truck (Below 250 Bbls)
Water Truck (straight)
Water Wagon, Semi

A2106 Group V, including: 38.52 11.83 13.14 1.15 0.10 0.00 64.74
L&M na

Buffer Truck
Bull Lifts & Fork Lifts, Fork Lifts with Power Boom & Swing 
Attachments (up to & including 5 tons)
Bus Operator (up to 30 passengers)
Farm Type Rubber Tired Tractor (when material handling or pulling 
wagons on a construction project)
Flat Beds, Single Rear Axle
Foam Distributor Truck Single Axle

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Truck Drivers
*See per diem note on last page

A2106 Group V, including: 38.52 11.83 13.14 1.15 0.10 0.00 64.74
L&M na

Fuel Handler (station/bulk attendant)
Gear/Supply Truck
Gravel Spreader Box Operator on Truck
Hydro Seeders, Single axle
Pickups (pilot cars & all light-duty vehicles)
Rigger/Swamper
Tack Truck
Team Drivers (horses, mules, & similar equipment)

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N2201 Group I, including: 35.20 8.95 20.66 1.30 0.20 0.20 66.51
L&M LEG

Brakeman
Mucker
Nipper
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Topman & Bull Gang
Tunnel Track Laborer

N2202 Group II, including: 36.30 8.95 20.66 1.30 0.20 0.20 67.61
L&M LEG

Burning & Cutting Torch
Certified Erosion Sediment Control Lead (CESCL Laborer)
Concrete  Laborer
Floor Preparation, Core Drilling
Jackhammer/Chipping Gun or Pavement Breaker
Laser Instrument Operator
Nozzlemen, Pumpcrete or Shotcrete
Pipelayer Helper

N2203 Group III, including: 37.29 8.95 20.66 1.30 0.20 0.20 68.60
L&M LEG

Miner
Retimberman

N2204 Group IIIA, including: 40.90 8.95 20.66 1.30 0.20 0.20 72.21
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The Alaska areas north of N63 latitude and east of W138 longitude)
*See per diem note on last page

N2204 Group IIIA, including: 40.90 8.95 20.66 1.30 0.20 0.20 72.21
L&M LEG

Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayer
Powderman (Employee Possessor)
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified

N2206 Group IIIB, including: 45.07 6.24 20.66 1.30 0.20 0.20 73.67
L&M LEG

Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)(over 5,000 hours)
Federal Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
GPS, drones)
Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000 hours)
Stake Hopper

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S2201 Group I, including: 35.20 8.95 20.66 1.30 0.20 0.20 66.51
L&M LEG

Brakeman
Mucker
Nipper
Storm Water Pollution Protection Plan Worker (SWPPP Worker - 
erosion and sediment control Laborer)
Topman & Bull Gang
Tunnel Track Laborer

S2202 Group II, including: 36.30 8.95 20.66 1.30 0.20 0.20 67.61
L&M LEG

Burning & Cutting Torch
Certified Erosion Sediment Control Lead (CESCL Laborer)
Concrete  Laborer
Floor Preparation, Core Drilling
Jackhammer/Chipping Gun or Pavement Breaker
Laser Instrument Operator
Nozzlemen, Pumpcrete or Shotcrete
Pipelayer Helper

S2203 Group III, including: 37.29 8.95 20.66 1.30 0.20 0.20 68.60
L&M LEG

Miner
Retimberman

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

Tunnel Workers, Laborers (The area that is south of N63 latitude and west of W138 longitude)
*See per diem note on last page

S2204 Group IIIA, including: 40.90 8.95 20.66 1.30 0.20 0.20 72.21
L&M LEG

Asphalt Raker, Asphalt Belly Dump Lay Down
Drill Doctor (in the field)
Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)
Pioneer Drilling & Drilling Off Tugger (all type drills)
Pipelayer
Powderman (Employee Possessor)
Storm Water Pollution Protection Plan Specialist (SWPPP Specialist)
Traffic Control Supervisor, DOT Qualified

S2206 Group IIIB, including: 45.07 6.24 20.66 1.30 0.20 0.20 73.67
L&M LEG

Driller (including, but not limited to wagon drills, air-track drills, 
hydraulic drills)(over 5,000 hours)
Federal Powderman (Responsible Person in Charge)
Grade Checking (setting or transferring of grade marks, line and grade, 
GPS, drones)
Pioneer Drilling & Drilling Off Tugger (all type drills)(over 5,000 hours)
Stake Hopper

Tunnel Workers, Power Equipment Operators
*See per diem note on last page

A2207 Group I 46.78 10.70 13.50 1.00 0.10 0.05 72.13
L&M na

A2208 Group IA 48.72 10.70 13.50 1.00 0.10 0.05 74.07
L&M na

A2209 Group II 45.94 10.70 13.50 1.00 0.10 0.05 71.29
L&M na

A2210 Group III 45.14 10.70 13.50 1.00 0.10 0.05 70.49
L&M na

A2211 Group IV 38.31 10.70 13.50 1.00 0.10 0.05 63.66
L&M na

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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Classification of Laborers & Mechanics
Class
Code BHR H&W PEN TRN Other Benefits THR

* Per diem is an established practice for this classification. This means that per diem is an allowable alternative to board and 
lodging if all criteria are met. See 8 AAC 30.051-08 AAC 30.056, and the per diem information on page vii of this Pamphlet.

** Work in combination of classifications: Employees working in any combination of classifications within the diving crew 
(working diver, standby diver, and tender) in a shift are paid in the classification with the highest rate for a minimum of 8 hours 
per shift.

Wage benefits key: BHR=basic hourly rate; H&W=health and welfare; IAF=industry advancement fund; LEG=legal fund; L&M=labor/management fund; 
PEN=pension fund; SAF=safety; SUI=supplemental unemployment insurance; S&L=SUI & LEG combined; TRN=training; THR=total hourly rate; 

VAC=vacation   
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STATE OF ALASKA 
DEPARTMENT OF TRANSPORTATION AND PUBLIC FACILITIES 
SOUTHCOAST REGION - DESIGN AND ENGINEERING SERVICES 
 

CHANGE TO INVITATION FOR BIDS - STATE AND FEDERAL WAGE RATES 
 

Effective August 1, 2005, the Southcoast Region of the Department of Transportation and Public 
Facilities will no longer publish Federal and State Wage Rates in the Specifications for Construction 
Projects in the Invitation to Bid (ITB).  The interested parties will now be responsible for downloading 
the most current wage rates from the appropriate websites.  The websites will be published in the Table 
of Contents (TOC) and the following notice will appear on page two (2) of the ITB in Notice to Bidders. 
This notice will also appear in place of those wage rates. In the TOC and the Notice to Bidders on Page 
2 of each ITB we will also inform you of the appropriate Federal category to use. 
 
"This project requires the use of either or both Federal and State Wage Rates.  The most current version 
available on the websites must be used, as long as there are at least 10 full days before bids open. In 
other words, you do not have to use a State or Federal Wage Rate that changes the rates if it is less than 
ten (10) full days prior to bid opening and you have applied the last update.  
 
The Wage Rates are downloadable at the following websites: 
 
Federal Wage Rates: Federal Wage Rates .  This project uses AK1 and AK8. 
 
State Wage Rates: State Wage Rates  
 
State Wage Rates are updated twice a year, usually April 1 and September 1.  Federal Wage Rates may 
be updated every Friday. Once you have accessed your first Federal Wage Rate, you can also sign up for 
Alert Service by clicking the box at the bottom of the screen.  You will be notified whenever changes to 
the Alaska Wage Rates are updated for bids that are in solicitation during those time periods. 
 
Bidders not using the correct wage rates will still be responsible for paying the correct wage. The 
applicable State and Federal Wage Rates will be published in hard copy only in the final Conformed 
Copies. 
 
By signature on the Bid Form, the bidder certifies that the correct and applicable wage rates have been 
applied. 
 
If you need help with downloading the Wage Rates, please contact Jeff Jenkins, Contracts Officer, at 
(907) 465-4420 and he will provide assistance with the setup. 
  

https://beta.sam.gov/search?index=wd&keywords=&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad_selection=date&wdType=dbra&state=AK&county=17981&page=1&inactive_filter_values=false
https://labor.alaska.gov/lss/pamp600.htm


 
Alaska Standard Plans 

 
The following Alaska Standard Plans apply to this project: 
 
 
C-04.12 G-00.05 I-20.20 T-06.00 
C-05.20 G-05.11S I-81.00 T-20.04 
D-01.02 G-05.11W L-03.10 T-21.04 
D-04.22 G-10.20 L-23.02  
D-20.05 G-14.01 L-25.01  
D-22.01 G-20.12 L-30.11  
 G-29.00 M-13.01  
 G-47.00 M-16.01  
  M-20.15  
  M-23.13  
  S-01.02  
  S-05.02  
  S-20.10  
  S-30.05  
  S-32.02  
 

 
They can be downloaded from the following website:  
 
http://www.dot.state.ak.us/stwddes/dcsprecon/stddwgeng.shtml 
 
Alaska Standard Plans will be published in hard copy only in the final Conformed Copies. 
 

http://www.dot.state.ak.us/stwddes/dcsprecon/stddwgeng.shtml
http://www.dot.state.ak.us/stwddes/dcsprecon/stddwgeng.shtml
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	PLEASE CHECK APPROPRIATE BOXES
	Project Name:  KTN: Herring Cove Bridge Improvements
	Project Number:   0902043/SFHWY00072
	Project Hours -
	Section 645, entitled “Training Program” in the Special Provisions, specifies the number of minorities and/or woman to be trained and the number of hours of training provided under the term of this contract.  Contractors desiring to use DOT&PF OJT app...
	Section 1: Contractor Information
	Contractor Name:_______________________ Contact Person:_______________________
	Telephone #____________________________ E-mail ______________________________
	Section 1A: Trainee Minimum Qualifications
	Minimum Starting Age: __________________
	High School Diploma Yes          No
	Section 2: Job Classification Information
	Section 3: Employer Training Information
	Complete the training outline and estimated time for each skill.
	Section 4: Third-Party Related Instruction
	Complete the training outline and estimated time for each skill.
	Section 5: Required Certifications for the Position The Contractor shall actively assist the Trainee with getting certification(s) in order to gain marketable skills.
	OSHA 10       CPR/First Aid/AED           Fork Lift
	Fitness Card            CDL A     Fast Track CDL
	Department of Labor National Career Readiness Certificate (where feasible)
	Other Certificates Provided by Employer: _____________________________________________ * Contractor will provide copies of the certifications received no later than the completion of project to the Civil Rights Office.
	Section 6: OJT Wages  Trainee Wages shall be paid prevailing Davis-Bacon fringes, plus the following during their training (See Section 645 wage requirements).
	1st Half:  $___________ = __________ % journey scale
	3rd Quarter: $___________ = __________ % journey scale
	4th Quarter:  $___________ = __________ % journey scale
	This OJT Training Program has been developed and approval is hereby requested for use on the above referenced project.
	____________________________________  ___________________________                 Signature of Authorized Company Representative                                Title
	________________  _______________________  ___________________   Phone                                           E-mail                                           Date
	Approved    Disapproved
	Remarks:
	______________________________________  ______________                                      ADOT&PF Civil Rights Office OJT Coordinator            Date
	Section 7: Contractor Responsibility
	1. It is the responsibility of the Contractor to provide each Trainee with a copy of the OJT Training Program, Job Description and Training Timeline prior to the start of the project.
	2. Each Trainee will be reviewed upon completion of each section of training. The review shall be in writing and indicate the number of hours of training received.
	3. The Trainee shall participate in the review, sign and receive a copy of the review.
	4. The close out evaluation should indicate capability level reached.
	5. The area in which the Trainee did not advance in level from its initial starting capability, the Contractor will attach documentation as part of the close out evaluation which explains the reason(s) a higher capability was not reached.
	6. If the Contractor fails to comply with their OJT approved training program the ADOT&PF will enforce the measures outlined in the Spec 645-5.01
	Section 8: DOT & PF Civil Rights Office (CRO) Monitoring
	1. The CRO will conduct an on-site visit to assess the OJT Training program at the project hour’s half-way mark when feasible.
	2. The CRO will coordinate the on-site with the Project Engineer
	Section 9: Trainee Assistance
	1. On a case-by-case basis the CRO may be able to assist with partial funding for the Trainee to receive certification(s).
	2. The CRO upon completion of the Trainee OJT Training Program will issue a “DOT&PF Civil Rights Office” Certificate of On-the-Job Completion for FHWA funded Projects” that will reflect completed hours.
	3. The Trainee will go on a list that will be posted on the CRO website for Primes to solicit for future employment opportunities
	4. The Trainee will be eligible for the OJT 50% Reimbursement Program not to exceed $500 dollars which administer through the CRO.  The dollar amount may change due to FHWA grant monies received per fiscal year.
	The number of hours of training to be provided is     .
	B.  FOLLOW-UP CONTACT:

	B. FOLLOW-UP CONTACT
	C. EXPLANATION OF FAILURE TO ACHIEVE AN ACCEPTABLE SUB-BID
	D. CERTIFICATION
	Mailing Address:    City:

	State:    Zip Code:
	Prime Contractor Signature Date DBE Firm Signature Date
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