
SPECIAL NOTICE TO BIDDERS

Bidders are hereby notified that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
The following are available upon request in the Anchorage office of the Department of Transportation and Public Facilities Building, Plans Room:

a.
Storm Water Manual (Price $20.00), and

b.
Laboratory manual of Alaska Test Methods and Standard Practices (Price $20.00).

c.
Geotechnical Report, Shannon & Wilson, June 1994.


PART 4


STANDARD MODIFICATIONS


AND SPECIAL PROVISIONS


to the STATE OF ALASKA


1988 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION


SECTION 101


DEFINITIONS AND TERMS

Standard Modifications

101‑1.27 HOLIDAYS. Delete Items 2 and 3 and substitute the following: 

2.
Martin Luther King Jr's Birthday ‑ Third Monday in January. 

3.
President's Day ‑ Third Monday in February.

(5/7/91)M30

SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS
Standard Modifications

102‑1.01 QUALIFICATION OF BIDDERS. Delete the second paragraph. (5/12/89)M1
102-1.06 PREPARATION OF PROPOSAL. Replace the second paragraph with the following: The bidder shall specify a unit price, in figures, for each pay item for which a quantity is given and shall also show the products of the respective unit prices and quantities written in figures in the column provided for that purpose and the total amount of the proposal obtained by adding the amounts of the several items. All the figures shall be in ink or typed. In the event of a discrepancy between unit bid prices and extensions, the unit bid price shall govern. Any changes shall be initialed by the person signing the proposal. (7/2/93)M58
Add the following: At certain bid openings a bidder may wish to submit bids on more work than he desires to have awarded to him. The bidder may indicate the total amount desired to be accepted and the Department will determine which of his low bids on these projects, up to the final total indicated, will be accepted. This limitation will only apply when the bidder has added the following statement to the Proposal Form for at least one of the projects being bid:

"We desire to disqualify all of our bids at this letting which exceed the total of $__________ or _____ contracts and hereby authorize the Department to determine which bids shall be disqualified."

102-1.07 NON-RESPONSIVE PROPOSALS. Delete item 3. in its entirety and substitute the following:

3.
If the bidder adds any provisions reserving the right to accept or reject any award, or to enter into a contract pursuant to an award, except for a maximum limit on the total amount of awards acceptable to the bidder at any one bid letting, as provided in Subsection 102-1.06, Preparation of Proposal. (6/6/94)M31
Add a new item as follows: 

7.
If any of the unit prices bid are excessively unbalanced (either above or below the amount of a reasonable bid) to the potential detriment of the Department. (5/12/89)M2
Special Provisions

102‑1.12 ADDENDA REQUIREMENTS. Delete this subsection in its entirety and substitute the following: Addenda will be issued to the individual or company to whom bidding documents were issued. Addenda may be issued by any reasonable method such as hand delivery, mail, telefacsimile, telegraph, courier, and in special circumstances by phone. Addenda will be issued to the address, telefacsimile number or phone number as stated on the planholder's list unless picked up in person or included with the bid documents. It is the bidder's responsibility to insure that he has received all addenda affecting the Invitation For bids. No claim or protest will be allowed based on the bidder's allegation that he did not receive all of the addenda for an Invitation For Bids.

All addenda shall be acknowledged on the Proposal or by telegram or telefacsimile prior to the scheduled time of bid opening. If no addenda are received by the bidder, the word "None" should be entered on the Proposal Form. (10/3/94)R171

SECTION 103


AWARD AND EXECUTION OF CONTRACT
Special Provisions

103‑1.01 CONSIDERATION OF PROPOSALS. Add the following: The apparent low bidder shall submit a completed Subcontractor List, form 25D-5(C), within 5 working days following receipt of written notification by the Department.

If a bidder fails to list a subcontractor or lists more than one subcontractor for a particular portion of work and the value of that work is in excess of one‑half of one percent of the total bid, the bidder agrees to perform that portion of work without the use of a subcontractor and to have represented that he is qualified to perform that work.

A bidder who attempts to circumvent the requirements of this Subsection by listing as a subcontractor another Contractor who, in turn, sublets the majority of the work required under the contract, violates this Subsection.

If a contract is awarded to a bidder who violates this Subsection, the Contracting Officer may:

1.
cancel the contract without any damages accruing to the Department, or,

2.
after notice and a hearing, assess a penalty on the bidder in an amount that does not exceed 10 percent of the value of the subcontract at issue.

A bidder may replace a listed subcontractor who:

1.
fails to comply with AS 08.18,

2.
files for bankruptcy or becomes insolvent,

3.
fails to execute a contract with the bidder involving performance of the work for which the subcontractor was listed and the bidder acted in good faith,

4.
fails to obtain bonding,

5.
fails to obtain insurance acceptable to the Department,

6.
fails to perform the contract with the bidder involving work for which the subcontractor was listed,

7.
must be replaced in order for the prime Contractor to satisfy required State and/or Federal affirmative action requirements,

8.
refuses to agree or abide with the bidder's labor agreement, or,

9.
is determined by the Contracting Officer not to be responsible. 

(4/1/93)R82

SECTION 104


SCOPE OF WORK
Standard Modifications

104‑1.02 CHANGES. After the third paragraph add the following: Before a Change Order or Supplemental Agreement is approved, the Contractor shall submit cost or pricing data regarding the changed or extra work. The Contractor shall certify that the data submitted is, to his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and that such data will continue to be accurate and complete during the performance of the changed or extra work. (5/12/89)M5

SECTION 105


CONTROL OF WORK
Standard Modifications

105‑1.01 AUTHORITY OF THE ENGINEER. Add the following: The Engineer may, at reasonable times, inspect that part of the plant or place of business of the Contractor or subcontractor that is related to the performance of the contract.

The Engineer may audit the books and records of the Contractor or a subcontractor to the extent that the books and records relate to the performance of the contract or subcontract, including cost or pricing data submitted under subsection 104‑1.02, Changes. Books and records that relate to the performance of the contract shall be maintained by the Contractor for a period of three years after the date of final payment under the prime contract and by the subcontractor for a period of three years after the date of final payment under the subcontract, unless a shorter period is authorized in writing by the Contracting Officer. 

(5/12/89)M6
Special Provisions

105-1.02 PLANS AND WORKING DRAWINGS. Replace the second sentence of the second paragraph with the following: No work shall be performed until working drawings for such work, or changes thereto, are approved.

Replace the second sentence of the fourth paragraph with the following: The Contractor shall indicate on the working drawings all deviations from the plans and specifications and shall also itemize and explain all deviations in the letter of transmittal.

(7/2/93)S62
105‑1.06 COOPERATION WITH UTILITIES. Add the following: The Contractor shall request locates from all the utilities having facilities in the area. 

Their telephone numbers are as follows:

Locate Call Center
278-3121

Anchorage Water and Wastewater Utility
564-2762

Chugach Electric Association
563-7366

DOT/PF Maintenance & Operations
333-2411

Enstar Natural Gas Company
264-3740

Prime Cable of Alaska
786-9305

Municipal Light and Power Dispatch
263-5457

Municipal Traffic Operations
786-8355

Anchorage Telephone Utility
564-1555

The Contractor is required after utility locate to protect the utility while working around above-ground and underground utility facilities, either existing or relocated, throughout the project unless advised by the utility that the facility is abandoned in place.

The Contractor shall furnish, place and maintain such support systems as may be required to support the sides of the excavations and prevent movement of utilities encountered which might damage the existing utilities, or cause damage to adjacent paved surfaces or adjacent properties.

The specific method of support when excavating under or adjacent to existing utilities is the responsibility of the Contractor, but is subject to the approval of the utility affected. Any damage to the utility or property affected shall be repaired, subject to the approval of the utility or the owner of the property affected.

All costs associated with this work shall be included in the contract unit prices for other items of work.

Enstar Natural Gas Company will perform a cathodic protection area survey after all underground work has been completed and before paving. The Contractor shall, in writing, give the utility three (3) working days notice to proceed and shall allow one (1) day for the necessary surveys to be performed. Should the survey detect a ground fault, the Contractor shall allow the utility the necessary time to repair the fault.

(4/21/94)R3
When working near Chugach Electric Association facilities, the contractor shall adhere to requirements set forth in "Electrical Facilities Clearance Requirements  For Construction Or Maintenance Near Electrical Facilities" attached to these specifications as Appendix A.

Standard Modifications

105‑1.12 LOAD RESTRICTIONS. Delete the first paragraph and substitute the following: The Contractor shall comply with all restrictions as set forth in the "Administrative Permit Manual", and Title 17, Chapter 25, of the Alaska Administrative Code for vehicles traveling with the general public, unless otherwise allowed by an approved Traffic Control Plan. (5/7/91)M32
105‑1.15 PROJECT COMPLETION. Replace the first sentence of the third paragraph with the following: When all physical work and cleanup provided for under the Contract is found to be complete, except for work specified under Subsection 618‑3.04 Maintenance of Seeded Areas and Subsection 621‑3.04 Period of Establishment, a letter of project completion will be issued by the Engineer. (7/2/93)M7
105‑1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES. Add the following to the fifth paragraph:

5.
A statement certifying that the claim is made in good faith, that the supporting cost and pricing data are accurate and complete to the best of the Contractor's knowledge and belief, and that the amount requested accurately reflects the contract adjustment for which the Contractor believes the Department is liable. (7/2/93)M8
Special Provisions

105-1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES. Replace the first sentence of the eighth paragraph with the following: If the claim is not resolved by agreement within 30 days of its receipt, the Engineer will issue a written decision to the Contractor. (7/2/93)S71
Add the following: Legal actions shall be commenced through the Superior Court, Alaska State Courts, Third Judicial District, in Anchorage. (8/5/93)R93

SECTION 106


CONTROL OF MATERIAL
Special Provisions

106‑1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. Add the following: All steel and iron products which are incorporated into the work and the action of applying a coating to a covered product (i.e., steel and iron) shall be produced in the United States except that minor amounts of products of foreign manufacture may be used provided the aggregate cost of such does not exceed one tenth of one percent (0.1 percent) of the total Contract amount, or $2,500, whichever is greater. Coating includes epoxy coating, galvanizing, painting, and any other coating that protects or enhances the value of a material subject to the requirements of this paragraph. For the purposes of this paragraph, the cost is the value of the steel and iron products as they are delivered to the project.

A certification of materials origin, attesting to compliance with this provision, shall be furnished to the Engineer prior to incorporating any steel or iron products into the project. 

(7/2/92)S13
106‑1.02 LOCAL MATERIAL SOURCES. Under Item 1. General, add the following to the first paragraph: If blend material is required to produce the specified product, it will be considered a subsidiary obligation and no separate payment will be made. (2/7/89)S32
Add the following after the first paragraph: The Contractor shall provide process control for reasonable assurance, that all materials submitted for acceptance conform to the contract specifications. Sampling and testing of all materials for process control, including screening, crushing, blending, stockpiling of aggregates, production and laydown of aggregate courses or mixtures, asphalt concrete mixtures, and monitoring of compaction, is the responsibility of the Contractor. Process control tests shall be made in accordance with the applicable test methods specified in the contract.

A process control plan shall be submitted at the pre-construction conference. The process control plan shall include, for each item being produced, the methods to be used for sampling and testing, the proposed testing frequency, personnel qualifications, and equipment descriptions. Process control will not be measured for payment but will be subsidiary to the applicable items being processed.

The Department has the exclusive right and responsibility for determining the acceptability of the construction and all incorporated materials. Acceptance testing by the Department is not to be considered as a replacement for process control testing by the Contractor. When the Contractor is not providing adequate process control testing, the Engineer may refuse to retest materials which have been shown to be unacceptable by standard acceptance testing procedures. (2/14/95)R201

SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY


TO PUBLIC
Special Provisions

107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. Add the following to the third paragraph: When working near designated wetlands the Contractor shall place no fill, nor operate equipment outside the slope limits.

Add the following after Item 10:

11.
If water for any construction purpose is required from a non‑municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at 762‑2575.

Add the following: The Contractor shall report immediately to the Engineer any hazardous material discovered, exposed, or released into the air, ground, or water during construction of the project. The Contractor shall also report any containment, cleanup, or restoration activities anticipated or performed as a result of such release or discovery. Hazardous materials include, but are not limited to, petroleum products, oils, solvents, paints, and chemicals that are toxic, corrosive, explosive, or flammable. (5/7/91) S47
The Contractor shall not excavate, nor use for fill, any material at any site suspected of or found to contain hazardous materials or petroleum fuels. The Contractor shall not stockpile, nor dispose of, any material at any site suspected of or found to contain hazardous materials or petroleum fuels.

The Contractor shall not use land from any park, recreation area, wildlife or waterfowl refuge, or any historical site located inside or outside of the project limits for excess fill disposal, construction staging activities, equipment or material storage, or for any other purposes unless permitted by the Contract. If the Contractor chooses to pursue permit modifications, such modifications shall be requested through the Engineer.

The Contractor shall do no work, such as stockpiling, staging, fording, parking or trespassing below the ordinary high water mark of any watercourse, except for that work specified by the Contract.

All debris from the project construction shall be removed from the area as soon as possible and disposed of at a location approved by the Engineer. All solid waste from construction shall be removed from the area as soon as possible and disposed of at a Department of Environmental Conservation permitted landfill.

Prior to construction the Contractor shall submit for acceptance a Hazardous Materials Control Plan detailing methods of disposal of waste material and excavation wastewater, and containment, cleanup and disposal of such substances, as well as the methods to be used for disposing of petroleum products or other hazardous substances generated by construction equipment or activities.

The Contractor shall be responsible for the containment, cleanup, and disposal of all construction-related discharges of petroleum fuels, oils, and/or other substances hazardous to the land and water. Performance of this activity shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.

Standard Modifications

107‑1.13 RESPONSIBILITY FOR DAMAGE CLAIMS. In the first sentence, change "claims or actions for injuries" to read claims, actions or liabilities for injuries". (5/12/89)M9
Special Provisions

107-1.15 CONTRACTOR'S RESPONSIBILITY FOR WORK. Add the following to the end of the first paragraph: Damage caused by the public, prior to acceptance (Partial Acceptance or Project Completion), shall be corrected at the Contractor's expense. (5/7/91)S48
Standard Modifications

107‑1.16 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES. In the last sentence of the third paragraph delete: "by the local fire authority." (5/12/89)M10
Special Provisions

107‑1.16 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICE. Delete paragraphs four and five in their entirety, and substitute the following: If utility facilities are damaged by the Contractor, the owning utility has the choice of making the repair or having the Contractor correct the damage. The Contractor shall reimburse the utility for repair costs, or provide at no cost, all materials, labor and equipment if he repairs the damage.

The Contractor will not be responsible for the costs of repairing damaged facilities when:

1.
The utility mislocates the facility in the field by more than 2.5 feet horizontally for non‑frozen soil conditions, or

2.
When the location or existence of the buried facility is unknown by the utility.

(10/1/92)R8
Add the following: Where the Contractor's operations meet any of the following conditions, the Contractor shall advise the owning Utility in writing at least 24 hours in advance of the work.

1.
Operations anticipated to be within 10 feet of an overhead electrical line.

2.
Operations anticipated to be within 3 feet of an underground electrical line according to locates provided by the owning Utility.

3.
Operations requiring use of equipment which is capable of coming within 10 feet of an overhead electrical line.

The notice shall indicate the location and duration of the work to be performed.

The Contractor shall provide an attendant whose sole responsibility is to perform as a safety observer while equipment is operating such that any part is capable of reaching within 15 feet of an overhead line.

Providing a safety observer for overhead electrical facilities, or a cable watch for buried electrical facilities, will not be paid for separately, but will be subsidiary to the Item(s) of work being performed requiring these services.

(4/21/94)R170
107‑1.21 PERMITS. Add the following subsection: The Department has obtained the following Municipal Right of Way Use Permit required for the execution of this project. The Contractor shall be responsible for obtaining a road closure permit prior to construction. An approved traffic control plan and the right-of-way permit must be submitted to the Municipal right-of-way permit office in order to obtain a road closure permit.

1.
Municipality of Anchorage, Right of Way Use Permit , No. 95-0806-00, dated 21-Jun-95.

The Contractor shall be responsible for conducting all operations in compliance with Anchorage Municipal Code 15.70 (Noise). If the Contractor can not conform with the restrictions of this Code, it is his responsibility to obtain a Noise Permit authorizing the nonconformance. Application for this permit can be made through the Municipality of Anchorage, Health and Human Services Division, 825 "L" Street, Anchorage, Alaska, (907)343‑4200. The Department will supply the Contractor with any required Noise Permit.

The permits obtained by the Department are attached to these specifications as Appendix C. The terms, conditions, and stipulations contained in all the permits obtained by either the Department or the Contractor are hereby made a part of these specifications. It is the Contractor's responsibility to abide by the stipulations contained in each permit. If it is determined that an activity cannot be performed as specified in one of the permits, the Contractor shall cease work and immediately notify the Engineer. The Engineer will then decide if a permit modification is necessary. The Engineer will have copies of the permits posted in the project office.

(9/1/89)R9

SECTION 108


PROSECUTION AND PROGRESS
Special Provisions

108‑1.01 SUBLETTING OF CONTRACT. Delete the second paragraph. (6/6/94)S68
Delete the third paragraph on page 56 and substitute the following: The hauling of materials for the project by bona fide truck owner‑operators who are listed as such on the certified payroll of the Contractor (or an approved subcontractor) shall not be considered as subcontracting under these provisions. Truck owner‑operators shall be required to submit documentation to the Contractor as is necessary to prove the trucker is a bona fide owner‑operator. As a minimum, those records, for each truck owner‑operator, shall include current and valid copies of:

1.
Alaska Commercial Driver's License, with the appropriate endorsements for the class of vehicle to be operated.

2.
Business License for trucking together with supporting documents that list the driver as the business owner or corporate officer,

3.
Documents showing the driver's ownership interest in the truck including:

a.
Truck registration, and

b.
Lease (if truck is not registered in driver's name or in the name of the driver's company).

The Contractor shall maintain legible copies of such records for a period of at least three years after final acceptance of the project.

Additionally, to be classified as a valid owner‑operator a truck driver must also qualify as an independent Contractor under the following Alaska Department of Labor (DOL) criteria which establish whether or not they are an employee or an independent Contractor. The status of owner‑operators is subject to evaluation throughout the project period and when the criteria for an independent Contractor are not found to exist, amended payrolls must be submitted listing the driver as an employee subject to all labor provisions of the Contract. These criteria are: 

1.
The owner‑operator's right to control the manner in which the work is to be performed,

2. 
The owner‑operator's opportunity for profit or loss depending upon their managerial skill,

3. 
The owner‑operator's investment in equipment or materials required for their task, or the employment of helpers,

4. 
Whether the service rendered requires a special skill,

5.
The degree of permanence of the working relationship, or

6.
Whether the service rendered is an integral part of the owner‑operator's business.

The Contractor shall issue a placard to each owner‑operator. The placard shall identify both the truck driver and the vehicle and shall be prominently displayed such that it is visible to the scale person or inspectors. The identification system must be approved by the Engineer prior to use.

(5/7/91)S49
Standard Modifications

108‑1.03 PROSECUTION AND PROGRESS. In Item 1. insert: ", in a format acceptable to the Engineer," immediately after the words: "a progress schedule". (5/12/89)M11
Special Provisions

108‑1.03 PROSECUTION AND PROGRESS. Add the following to Item 2: The Contractor shall order all necessary signal supplies not on hand, including junction boxes, 3 weeks before the scheduled start of construction.

108‑1.05 CHARACTER OF WORKMEN, METHODS AND EQUIPMENT. Add the following: The Contractor shall provide the Engineer with make, model, year, capacity, horsepower, and the related information of every piece of powered equipment used on the project. This information shall be updated weekly unless otherwise directed by the Engineer. (9/1/89)R13
Standard Modifications

108-1.07 FAILURE TO COMPLETE ON TIME. Replace the third sentence of the first paragraph with the following: The amount of these deductions is to reimburse the Department for estimated additional contract administration expenses incurred as a result of the Contractor's failure to complete the work within the time specified.

Replace Table 108-1 with the following:


TABLE 108-1

DAILY CHARGE FOR LIQUIDATED DAMAGES


FOR EACH CALENDAR DAY OF DELAY

	Original Contract Amount

	From More Than
	To and Including
	Daily Charge

	$ 0
	$100,000
	 $300

	 100,000
	 500,000
	 550

	 500,000
	1,000,000
	 750

	1,000,000
	2,000,000
	1,000

	2,000,000
	5,000,000
	1,500

	5,000,000
	10,000,000
	2,500

	10,000,000
	-
	3,000


(7/2/93)M49

SECTION 109


MEASUREMENT AND PAYMENT
Special Provisions

109‑1.01 GENERAL. Add the following: When more than one type of material or work is specified for a pay item, letter or numeric suffixes, included within the parenthesis following the pay item number, will differentiate the types. (7/2/93)S63
109-1.02 MEASUREMENT OF QUANTITIES. Add the following:

Conversion factors to the SI system of units are as follows:

	From
	To
	Symbol
	Multiply by


Length

	Inch
	Millimeter
	mm
	25.4 *

	Foot
	Meter
	m
	0.304 8 *

	Yard
	Meter
	m
	0.914 4 *

	Mile
	Kilometer
	km
	1.609 344 *

	Foot (U.S. Survey)
	Meter
	m
	0.304 800 6


Area

	Square Inch
	Square Millimeter
	mm2
	645.15 *

	Square Foot
	Square Meter
	m2
	0.092 903 04*

	Square Yard
	Square Meter
	m2
	0.836 127 36*

	Square Mile
	Square kilometer
	km2
	2.590 00

	Acre
	Square Meter
	m2
	4 046.856

	Acre
	Hectare (10 000 m2)
	ha
	0.404 685 6


Volume

	Cubic Inch
	Cubic Millimeter
	mm3
	16.387 064 *

	Cubic Foot
	Cubic Meter
	m3
	0.028 316 8

	Cubic Yard
	Cubic Meter
	m3
	0.764 555

	Acre Foot
	Cubic Meter
	m3
	1 233.49

	100 board feet
	Cubic Meter
	m3
	0.235 974

	Cubic Foot
	Liter
	L
	28.316 85

	Gallon
	Liter
	L
	3.785 41


Temperature

	Degree Fahrenheit
	Degree Celsius C
	C
	TC=(TF-32)/1.8



Force

	Pound-force (lbf)
	Newton
	
N
	
4.448 222

	Pound/square-inch(Psi)
	Pascal
	
Pa
	
6.894 757


Mass

	Pound-mass (lbm)
	Kilogram
	kg
	0.453 592

	Ton (Short, 2,000 lbs)
	Megagram
	
Mg
	0.907 184 7

	Ton (Short, 2,000 lbs)
	Kilogram
	
kg
	907.184 7


NOTE: * denotes an exact number.

All conversion factors are extracted from ASTM E 380-93, "Standard Practice for Use of the International System of Units (SI) (The Modern Metric System)," and AASHTO publication "Guide To Metric Conversion."
(3/13/95)R136
Standard Modifications

109-1.03 SCOPE OF PAYMENT. Delete the last sentence of the fourth paragraph. (5/7/91)M33
Special Provisions

109‑1.05 COMPENSATION FOR EXTRA WORK. Under 3, Equipment, add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the "O" Zone. (9/1/89)R14
109-1.07 PAYMENT FOR MATERIAL ON HAND. Add the following: Materials shall be physically separated from the other materials stored at the storage location. Materials shall be clearly labeled with the project name and number. Materials shall be stored in accordance with the manufacturer's published recommendations. A copy of any such recommendations shall be provided to the Engineer.

Should storage conditions become unsatisfactory, any payments made for the materials will be classified as unearned. If the Contractor has not earned sufficient funds to cover the cost of a deduction on the next progress payment, a request for repayment will be sent to the Contractor. The Contractor agrees to repay the Department within 30 days from the date of a request to refund payment when the storage conditions have become unsatisfactory. Unsatisfactory storage conditions include, but are not limited to:

1.
Storage not in accordance with the manufacturer's recommendations.

2.
Commingling or storage of other materials where any element of doubt exists as to which materials belong in which lot.

3.
Unsatisfactory labeling of materials.

4.
Any liens filed on the materials for storage or transport, or by the supplier or manufacturer of the material.

5.
Change of the storage locations without obtaining approval of the Engineer prior to the relocation.

6.
Damage to all or part of the materials by fire, theft, or other peril.

The location for stockpiled materials for payment in acceptable storage facilities will be in Anchorage, Alaska only.

The Contractor releases and discharges the Department from any liability arising out of, or in any way related to, the payment for materials on hand and/or to the storage or transport of these materials. The Contractor is responsible for damages or delays which may relate to the storage or transport of the materials. (7/2/93)S64
Add the following Section: 

SECTION 120

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM
Special Provisions

120‑1.01 DESCRIPTION. The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 23, with the maximum opportunity to participate in the performance of contracts financed in whole or in part with federal funds. The Contractor shall not, nor shall subcontractors or others associated with this contract discriminate on the basis of race, color, national origin, or sex in the award and performance of work under this contract.

120‑1.02 INTERPRETATION. It is the intent of this section to implement the requirements of 49 CFR, Part 23, in compliance with the Federal Highway Administration's DBE Program guidelines and the Department's federally approved DBE Program.

120‑1.03 ESSENTIAL CONTRACT PROVISION. Failure to comply with the provisions of this section shall be considered a material breach of contract. The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS36.30.640(4).

120‑1.04 DEFINITIONS AND TERMS

1.
Broker. A DBE that arranges for the delivery or provision of creditable materials, supplies, equipment, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project. A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given. 

2.
Commercially Useful Function (CUF). The execution of a contract or a distinct element of work or service under a contract by the DBE actually performing, controlling, managing, and supervising the work involved with its own equipment and employees within its certified category. The determination of CUF is made by the Engineer after evaluating the way in which the work was performed during the execution of the contract.

3.
Disadvantaged Business Enterprise (DBE). A firm certified by the State of Alaska, Department of Transportation and Public Facilities, in accordance with 49 CFR, Part 23, or one granted that status under the Alaska Native Claims Settlement Act, 1991 Amendments and certified by the Department for participation in the Department's DBE program.

4.
Good Faith Efforts. The affirmative action measures that shall be taken by a contractor to meet the DBE Program objectives and goals for this project. 

5.
Manufacturer. A DBE certified in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

6.
Original DBE Utilization Goal. The percent of work to be performed by certified DBEs that is established by the Department and specified in the contract bid schedule before approval of the Revised DBE Utilization Goal.

7.
Regular Dealer. A DBE certified in a supply category that

a.
maintains an in-house inventory on a regular basis of the particular product provided to this project,

b.
keeps an inventory in an amount appropriate for the type of work using that product, and

c.
offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large. If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis.

8.
Revised DBE Utilization Goal. The DBE Utilization as submitted by the contractor and approved by the Department for this project on Form 25A325C. The Revised DBE Utilization Goal may be equal to, greater than, or less than the Original DBE Utilization Goal, if approved. Once approved, this Revised goal becomes the minimum required DBE participation during the execution of the contract.

120‑2.01 UTILIZATION GOAL. The Original DBE Utilization Goal for this contract is shown on the Bid Schedule as a percentage of the total basic bid amount. In order for the work of the DBE to be credited towards meeting the Original DBE Utilization Goal at time of contract award, the DBE must be certified by the Department in a category covering the CUF to be performed at the time of listing on the "DBE Utilization Report" (Form 25A325C). 

A bidder shall demonstrate the ability to meet the Original DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this contract.

120‑3.01 DETERMINATION OF COMPLIANCE

1.
Phase I ‑ Bid and Award. In addition to bid submission requirements, the apparent low bidder shall demonstrate DBE responsibility prior to award of this contract by:

a.
Submitting, within 15 days of receipt of the notice of intent to award, a copy of the DBE Utilization Report (Form 25A325C) listing the certified DBEs to be used to meet the goal.

b.
If the contractor submits less DBE utilization on Form 25A325C than is required to meet the Original DBE Utilization Goal, documentation of Good Faith Effort in the form of the Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (25A321A) shall be submitted. If accepted by the Department, this lower DBE utilization becomes the Revised DBE Utilization Goal.

If the bidder cannot demonstrate the ability to meet the Original DBE Utilization Goal, failure to document the minimum required Good Faith Efforts will result in the bid being declared nonresponsive.

c.
Where the bidder submits more DBE utilization on Form 25A325C than is required by the Original DBE Utilization Goal, this higher DBE utilization, if accepted by the Department, becomes the Revised DBE Utilization Goal.

2.
Phase II ‑ Construction. At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE officer.

The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE. Prior written request by the Contractor and approval from the Engineer is required for the replacement of a DBE for any reason. If DBE replacement is approved, the Contractor is obligated to replace the DBE with another DBE for the same work in order to still meet the Revised DBE Utilization Goal. If the Contractor cannot find a replacement DBE, the Contractor shall document the required Good Faith Efforts stipulated in Subsection 120-3.02 for the items of work to have been performed by the replaced DBE in order to have the Revised DBE Utilization Goal reduced.

120‑3.02 GOOD FAITH EFFORT. The Contracting Officer will use all of the following criteria to judge if the bidder, who has not met the Original DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract. Failure by the Contractor to perform and document any of the following actions 1-7 constitutes insufficient Good Faith Effort. 

1.
Consideration of all subcontractable items. The Contractor shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department prior to bid opening (see Form 25A324).

2.
Selection of the most appropriate items or portions of items to be performed by DBEs in order to increase the likelihood of achieving the stated goal. 

3.
Notification at least 10 calendar days prior to bid opening to all DBEs listed in the Department's most current DBE Directory certified to perform those work items identified in Form 25A324 of the bidder's/Contractor's interest in securing the DBE's participation in the execution of the work. Each contact with the DBE shall be logged on a "Contact Report" (Form 25A321A).

4.
Request for DBE participation on specific items of work or services. Allegations of non-competitive DBE quotes must be documented and verifiable. A DBE quote that is more than 10.0% higher than the accepted non-DBE quote shall be deemed non-competitive, provided the DBE and non-DBE quotes are for the exact same work or service. Where the Contractor rejects a DBE quote as being non-competitive under this condition, the work performed and payments received by the non-DBE during the execution of the contract shall be consistent with the non-DBE's accepted quote. This does not preclude increases as a result of Change documents issued by the Department.

5.
Provision of assistance to DBEs who need help in obtaining bonding or insurance required by the bidder.

6.
Providing prospective DBEs with adequate information about the requirements of the contract regarding the specific item of work or service sought from the DBE.

7.
Follow‑up of initial solicitations for interest by contacting DBEs to determine with certainty whether or not they were interested in bidding. Documentation of follow‑up contacts shall be logged on the "Contact Report" (Form 25A321A). 

Items 4. through 7. will be utilized to evaluate any request from the Contractor for a reduction in the Revised DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

120‑3.03 COMMERCIALLY USEFUL FUNCTION (CUF). Measurement of attainment of the Revised DBE Utilization Goal shall be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section.

CUF is limited to that of a: 

a.
regular dealer,

b.
manufacturer,

c.
broker,

d.
subcontractor

e.
joint-venture, or

f.
prime contractor.

In order for the CUF work of the DBE to be credited toward the goal, the Contractor shall ensure that all of the following requirements are met:

1.
The DBE shall be certified in the appropriate category at the time of:

a.
the Engineer's approval of the DBE subcontract; and

b.
the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

2.
The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project.

3.
A DBE trucking firm certified and performing work in a transportation/hauling category is restricted within that category to the CUF of a broker. (This does not effect the CUF of that same firm, when performing work as a subcontractor and certified in another category such as embankment or excavation which could include the hauling of materials for that work.)

4.
The Contractor will receive credit for the CUF performed by DBEs as provided in this Section. Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

5.
Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the Revised DBE Utilization Goal.

 6.
Should the DBE be decertified between the time of contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm shall not be credited toward the Revised DBE Utilization Goal. The Contractor must still meet the Revised DBE Utilization Goal by either:

a.
Withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, items 4-7) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01, or

b.
Continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out and DBEs in an amount to meet the Revised DBE Utilization Goal through either

1)
subcontractor substitution (Subsection 103-1.01),

2)
increasing the participation of other DBEs on the project,

3)
documenting Good Faith Efforts (Subsection 120-3.02, items 4-7),

4)
or by a combination of the above.

7.
The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the Revised DBE Utilization Goal.

8.
The Engineer shall consider the following criteria when determining what CUF is being performed by the DBE:

a.
The work performed shall be necessary and useful work required for the execution of the contract.

b.
The scope of work shall be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

c.
The work shall be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE, with the exception allowed under (d) below. Either the DBE owner or an on‑site DBE representative, DBE superintendent, or DBE foreman shall be responsible for the work at the site. All such DBE representatives must be designated as a key employee in the DBE's certification records with the Department prior to DBE subcontract award.

d.
The DBE shall use their own employees and equipment for the execution of the work. An exception to this requirement may be permitted where the DBE must perform a specialty task or where the work is in a remote area. In such instance, the DBE may temporarily augment its project workforce with another contractor's equipment and employees (not to include supervision) in order to perform the work, if the Department considers this normal practice performed by non-DBE contractors, within the Alaskan construction industry. 

On any project, this practice shall not involve more than 33.3% of the DBE's subcontract value. Also, the Contractor shall submit a request in writing from the DBE and secure the Department's approval for such arrangement prior to commencement of the DBE's subcontract work involved. Exclusive of this arrangement, the DBE's project work force shall be regular DBE employees.

In all instances, the DBE shall be responsible for its payroll and labor compliance requirements concerning all workers under its control. DBE leases and payments for equipment must be documented; Contractor withholding or retainage for DBE labor and equipment usage is not permissible. Two-party checks to individuals are not permissible.

e.
The manner in which the work is sublet or performed shall conform to standard, statewide industry practice within Alaska, as defined by the Department. The work or provision of goods or services shall have a market outside of the DBE program (must be performed by non-DBE firms within the Alaskan construction industry). Otherwise, the work or service will be deemed a superfluous step in the contracting or purchasing process and no DBE credit will be allowed. 

There shall be no DBE credit for lower-tier non-DBE subcontract work, unless the Department defines this lower-tier subcontracting as standard, statewide industry practice within Alaska.

f.
The cost of the goods and services shall be reasonable and competitive with the cost of these goods and services outside the DBE program within Alaska. Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable.

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications.

g.
All subcontract work, with the exception of truck hauling, shall be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

h.
The DBE shall control all business administration, accounting, billing, and payment transactions (this requirement does not preclude the two-party check allowance described under i., below). The prime contractor shall not perform the business, accounting, billing, and similar functions of the DBE. The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance.

i.
Credit will not be allowed for payments made by the Contractor to others on behalf of the DBE.

Two‑party checks may be issued by the Contractor on an occasional basis to the DBE and another business for work or services performed under the contract; however, the Engineer shall be notified in writing in advance. DBE credit will not be given for these two-party payments, if issued on a routine basis or issued to an extent greater than that offered by the prime to non-DBEs on the project. 

j.
A DBE trucking firm certified and performing work in the transportation/hauling category shall have a supervisor on-site at all times in charge of the dispatching of trucks and the hauling of materials before any DBE credit may be credited. The DBE supervisor must be regularly employed by the DBE and designated as a key employee in the DBE's certification records with the Department prior to prime contract award. 

9.
The Contractor shall provide proof (canceled checks or bank statements that identify payor, payee, and amount of transfer) of the actual monies paid for the qualifying work, goods and services provided by DBEs. 

10.
If the quantity of work of a bid item which involves a DBE is reduced by the Department, the Original and Revised DBE Utilization Goals on Form 25A325C are reduced proportionately.

120‑3.04 DEFAULT OF DBE. In the event that a DBE who has been placed under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default. The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work. In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the

Revised DBE Utilization Goal if, in the opinion of the Engineer, both of the following criteria have been met:

1.
The Contractor had no fault or negligence in the default and that the circumstances surrounding the default were beyond the control of the Contractor.

2.
The Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with items 4 through 7 of Subsection 120‑3.02 GOOD FAITH EFFORT for the defaulted work.

The Revised DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120‑4.01 METHOD OF MEASUREMENT. The Contractor shall be entitled to count toward the Revised DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer. The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
Credit for work performed by a DBE prime contractor is 100%, not to exceed the Original DBE Utilization Goal.

2.
Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials.

3.
Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

4.
Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value. The value will be the actual cost paid to the DBE but will not exceed the bid price for the item.

5.
Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the cost of the procurement contract for the creditable item. 

6.
Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the cost of the hauling subcontract. 

7.
Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the premium cost.

8.
Credit for the CUF of a joint venture (JV) (either as the prime contractor or a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department. The DBE joint venture partner shall be responsible for performing all of the work as delineated in the certified JV agreement.

120‑5.01 BASIS OF PAYMENT. Meeting the Revised DBE Utilization Goal will be considered subsidiary to other items of work and no separate payment will be made. 

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, retainage may be withheld from progress payments. The retainage shall be sufficient to assure funds are available to cover the cost of the disincentive or potential disincentive.

If the Contractor fails to meet the Revised DBE Utilization Goal, payments will be reduced as a disincentive. The amount of the disincentive shall be equal to 50% of the difference between the Revised DBE Utilization Goal expressed in dollars and the total creditable DBE participation as determined by the Engineer.

If and only after the Original DBE Utilization Goal established on Form 25A325C in terms of dollars has been met, the Contractor may be eligible for an incentive payment based upon the following calculation:

10% of the total dollar amount of CUF work performed by DBE subcontractors not needed in the calculation to meet the Original DBE Utilization Goal; except that the total incentive paid to the Contractor will not exceed 2% of the total basic bid amount at time of original contract award or $100,000, whichever is less.

Payment of the incentive will be made on the final estimate. The disincentive will be withheld in the form of retainage during the course of the project. If sufficient retainage has not been withheld to cover the cost of the disincentive, the Contractor shall remit same to the Department within 30 days of being billed for the amount due.

A Change Order is not required for DBE Adjustment. The Notice To Proceed shall constitute the notice required to initiate DBE Adjustment.

Payment or Deduction will be made under:

Pay Item No.
Pay Item
Pay Unit
120(1)
DBE Adjustment
Contingent Sum


SECTION 202


REMOVAL OF STRUCTURES AND OBSTRUCTIONS
Special Provisions

202‑2.04 REMOVAL OF PAVEMENT, SIDEWALKS, CURBS, ETC. Add the following: All asphalt concrete pavement that is free from objectionable material (concrete and steel) shall be disposed of at the Kleop Maintenance Station at 5701 Northwood Drive. The Contractor shall coordinate with Vince Mee at 786-8277.

For disposal of waste asphalt pavement that contains objectionable material as determined by the Engineer, the Contractor shall obtain a solid waste disposal permit from the Department of Environmental Conservation (DEC) or use a site previously approved by DEC for disposal of removed asphalt. A DEC permitting officer in Anchorage may be contacted at 563-6529.

A DEC approved site for disposal of removed asphalt is available at no charge to the Contractor at the Hiland Road Solid Waste Facility. In order to use this site, the Contractor shall meet the following requirements:

1.
All dumping shall be coordinated through the Eagle River Street Maintenance office at 694-3487.

2.
Leveling course material may be included with removed asphalt if it does not exceed 30 percent of the total volume delivered.

3.
For quantities over 500 tons, the Contractor shall stockpile materials in a manner acceptable to the Municipality of Anchorage.

4.
The broken asphalt pieces shall be six inches or less in maximum dimension.


SECTION 203


EXCAVATION AND EMBANKMENT
Standard Modifications

203-3.02 EMBANKMENT CONSTRUCTION. On page 97, delete the 5th paragraph and substitute the following: All embankments shall be constructed with moisture and density control unless the Engineer determines that such controls are not feasible. (5/7/91)M35

Special Provisions

203-3.03 CONSTRUCTION OF EMBANKMENTS WITH MOISTURE AND DENSITY CONTROL. Delete the second paragraph and substitute the following: Embankment material shall be compacted to not less than 95 percent of the maximum density. Maximum densities will be determined by AASHTO T 180, or ATM T-12. In place field densities will be determined by ATM T-3 or ATM T-11.


SECTION 204


STRUCTURE EXCAVATION FOR CONDUITS


AND MINOR STRUCTURES
Special Provisions

204‑2.01 MATERIALS. Delete this subsection in its entirety and substitute the following: Bedding and backfill materials shall meet the requirements for Selected Material, Type A, as specified in Subsection 703-2.07, Selected Material. Pipe bedding and backfill material shall also pass the 3-inch sieve.

Selected Material, Type A pipe backfill shall extend a minimum of 12 inches above the pipe. Excavated native material shall be utilized for the remainder of the trench backfill if it meets the minimum requirements of Selected Material, Type C, as specified in Subsection 703-2.07, Selected Material. Bedding and backfill materials within the pavement structure shall meet the requirements for the applicable lift of material. All suitable material from structure excavation shall be used for bedding and backfill prior to using material from another source.

204-3.01 CONSTRUCTION REQUIREMENTS. Add the following to the third paragraph: Native material may be utilized for electrical conduit bedding and backfill outside the pavement structure if it meets the minimum requirements of Selected Material, Type C, as specified in Subsection 703-2.07, Selected Material. Compaction may be as approved by the Engineer. This material shall also meet the requirements of Section 660-2.01, Excavating and Backfilling.

(3/23/93)R25

SECTION 301


AGGREGATE BASE COURSE
Special Provisions

301-2.01 MATERIALS. Delete the second sentence of the first paragraph and substitute the following: The gradation of base course material shall conform to the requirements for Grading D-1. (10/1/91)R116

SECTION 401


ASPHALT CONCRETE PAVEMENT
Special Provisions

401-2.01 COMPOSITION OF MIXTURES. Delete this subsection and substitute the following: The paving mixtures will be any commercially available Type II, Class A, Asphalt Concrete mixture, or better, approved for use in any State or Municipal project. The Contractor shall submit a certified statement of its components and their proportions for approval as the Job Mix Design.


SECTION 501


STRUCTURAL CONCRETE

Standard Modifications

501-3.01 PROPORTIONING. Under Item 1., Determining the Proportions and Batch Weights, add the following to the second paragraph: Material properties shall be determined in accordance with the following test methods:

	Property
	Test Method

	Slump
	AASHTO T 119

	Air Content
	ATM T-8

	Compressive Strength
	AASHTO T 22

	Unit Weight
	AASHTO T 121

	Cement Content
	AASHTO T 121


(7/2/93)M51
Special Provisions

501‑3.01 PROPORTIONING. Revise this subsection as follows: In Table 501‑1 Class of Concrete, under the category Coarse Aggregate Gradation, AASHTO M43, provide either the No. 57 or the No. 67 gradation for Class A, S and W concrete. (9/1/89)R37

501‑3.02 BATCHING. Add the following to item No. 5, Batching: Furnish the mix design number and a list of all ingredients, their individual weights, moisture contents of the various aggregates and the individual truck water meter reading when batched, with each truck load or batch of concrete supplied. (7/2/93)S54
501-3.06 PLACING CONCRETE. Replace the last sentence of Item 2. Pumping Concrete with the following: Concrete samples for testing shall be taken at the discharge end of the pipe. The Contractor shall provide the necessary samples of concrete as directed. (7/2/93)S65

SECTION 608


SIDEWALKS
Special Provisions
608-2.01 MATERIALS. Replace paragraph 2, 3, and 4 with the following: Concrete shall conform to Section 501, Structural Concrete, Class A, except that the third paragraph under 3. Aggregates in subsection 501-3.02 BATCHING is deleted, and the slump shall be less than 2 inches for concrete placed by the extrusion or slip-form process. 

Add the following: Materials used for Item 608 (17), Remove and Replace Sidewalk shall also conform to the following:

1.
Removal of Sidewalk. Section 202

2.
Excavation. Section 203

608 4.01 METHOD OF MEASUREMENT. Add the following: Item 608 (17), Remove and Replace Sidewalk, will not be measured for payment.

608-5.01 BASIS OF PAYMENT. Add the following: Item 608 (17), Remove and Replace Sidewalk, will be paid on a lump sum basis for all work required to remove the existing sidewalk and install new concrete sidwalk, including excavation.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
608 (17)
Remove and Replace Sidewalk
Lump Sum


SECTION 609


CURBING
Special Provisions

609-2.01 MATERIALS. Delete the second paragraph and substitute the following: Concrete for curbing shall conform to Section 501, Structural Concrete, Class A, except that Subsection 501-3.02 Batching is modified as follows:

Under item 3. Aggregates, delete the third paragraph.

(5/1/95)R202
609-2.01 MATERIALS. Add the following: Materials used for Item 609(14), Remove and Replace Curb and Gutter shall also conform to the following:

1.
Removal of curb and Gutter. Section 202

2.
Excavation. Section 203

Materials used for Item 609(15) Remove and Replace Median shall also conform to the following:

1.
Removal of Curb and Gutter and Removal of Pavement. Section 202

2.
Excavation. Section 203

3.
Crushed Aggregate Base Course. Section 301

4.
Asphalt Concrete Pavement. Section 401

609-3.01 CAST-IN-PLACE CONCRETE CURBING. Add the following to the seventh paragraph: Concrete placed by the extrusion or slip-form process shall have a slump of less than 2 inches. (5/1/95)R202
609-4.01 METHOD OF MEASUREMENT. Add the following: Item 609(15), Remove and Replace Median and Item 609(14), Remove and Replace Curb and Gutter will not be measured for payment.

609-5.01 BASIS OF PAYMENT. Add the following: Item 609(14), Remove and Replace Curb and Gutter will be paid on a lump sum basis for all work required to remove and dispose the existing curb and gutter, and install new curb and gutter.

Item 609(15), Remove and Replace Median will be paid on a lump sum basis for all work required to remove and dispose the existing curb and gutter and pavement, and to install new curb and gutter.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
609(14)
Remove and Replace Curb and Gutter
Lump Sum

609(15)
Remove and Replace Median
Lump Sum


SECTION 615


STANDARD SIGNS
Special Provisions

615-2.01 MATERIALS. Add the following to the end of the first sentence of the fifth paragraph: "and the Alaska Traffic Manual."

Delete paragraphs 7 and 8 (the fourth and fifth paragraphs on page 315) and substitute the following: Sign posts and bases shall be of the types specified. Structural aspects of design and materials for sign supports shall comply with the AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals.

Concrete for steel-reinforced slip base and breakaway foundations shall conform to Section 501, Structural Concrete, Class A, except that Subsection 501-3.02 Batching is modified as follows:

Under item 3. Aggregates, delete the third paragraph.

Concrete for other sign foundations may be Class W.

615‑3.01 CONSTRUCTION REQUIREMENTS. Add the following to the sixth paragraph: When existing signs are to be salvaged the remaining foundation shall be removed, abandoned in place, or if located within the roadway structural section shall be disposed of in a manner as approved by the Engineer. If they are abandoned in place, the tops of the foundations, reinforcing steel, anchor bolts, and conduits shall be removed to a depth of not less than one foot below roadway subgrade or unimproved ground, whichever applies. All signs and posts at a single installation shall be considered as one unit.

Add the following after the sixth paragraph: Salvaged sign panels shall be delivered to the Municipal Paint and Sign Shop, located at 1203 E. 1st Avenue, Anchorage, Ak. Call 343-4384.

615‑3.02 SIGN PLACEMENT AND INSTALLATION. Add the following: Existing signs shall not be removed without authorization from the Engineer. They shall be kept in service until either the new signs have been installed, or they are no longer needed. As the work progresses, if their locations do not conform to Standard Drawing S-05, they shall be reinstalled at locations approved by the Engineer.

Prior to mounting the sign panel, the Contractor shall mark the date of installation on the back of the sign. Installation dates shall be written in the format of month/day/year, using black permanent marker, with numbers a minimum of 3 inches in height, so as to be readable from the roadside after installation.

615-4.01 METHOD OF MEASUREMENT. Add the following to the second paragraph: Concrete used for sign bases will be considered subsidiary to other work under this section and will not be measured for payment.

615‑5.01 BASIS OF PAYMENT. Add the following: Payment for keeping existing signs in service until they are not longer needed, or temporarily relocating existing signs, will not be paid for directly, but will be subsidiary to Item 615(1), Standard Signs.

Delete the third paragraph and substitute the following: Removal and relocation of existing signs will not be measured for payment but will be subsidiary to Item615(1), Standard Signs.

Payment for removal of existing sign post foundations, or work required to abandon them in place, shall be included in Item 615(7), Salvage Signs.

(5/1/95)R50
SECTION 640

MOBILIZATION AND DEMOBILIZATION
Special Provisions

640‑2.01 METHOD OF MEASUREMENT. Delete item 3. and substitute the following:

3.
When the letter of project completion has been issued and the Contractor has made all the required submittals the remaining balance of the amount for this item will be paid. (5/7/91)S41
SECTION 642

CONSTRUCTION SURVEYING
Special Provisions

642‑1.01 DESCRIPTION. Add the following to the first paragraph: The Contractor shall perform in accordance with the Department's "Construction Surveying Requirements", dated June, 1987. A copy of this document is attached to these Special Provisions in Appendix B.

642-3.01 CONSTRUCTION REQUIREMENTS. Add the following after Item 11.:

12.
The Contractor's survey crews shall comply with approved Traffic Control Plans. Crews shall coordinate their activities with the project's Worksite Traffic Supervisor.

SECTION 643

TRAFFIC MAINTENANCE
Special Provisions

643-1.01 DESCRIPTION. Add the following:

DEFINITIONS
Construction Phasing Plan - A plan for each phase of the project possibly broken into segments showing how traffic will be accommodated. It should show the sequence of work by segment or phase if required.

Phase - A construction phase consists of a single work activity or a group of work activities that are accomplished concurrently. Each work activity should be assigned to a phase.

Segment - A portion of the roadway under construction.

Sequence - The order in which work is accomplished, either by phase or by segment, or a combination thereof. 

Traffic - The movement of vehicles and pedestrians through road construction, maintenance operations, utility work, incident zones or similar operations.

Traffic Control Plan - A Traffic Control Plan (TCP) is a drawing or drawings indicating the method or scheme for safely guiding and protecting motorists, pedestrians and workers in a traffic control zone. It depicts the traffic control devices to be used, their placement and times of use.

Traffic Control Zone - A portion of a road construction project, maintenance operation, utility work, incident zone or similar operation where traffic is affected by the operation and traffic control is needed to safely guide and protect motorists, pedestrians, or workers.

643‑1.02 TRAFFIC CONTROL PLAN. Delete the first sentence of the first paragraph.

Add the following to the third paragraph: All TCPs submitted shall indicate the dates and hours for which the TCP will be in effect. Each TCP shall provide the name and 24‑hour telephone number of the Worksite Traffic Supervisor.

Add the following to the fourth paragraph: Plan sheets developed on AutoCad can be made available, upon request, for use in preparing TCP's.

643-1.03 WORKSITE TRAFFIC SUPERVISOR. Delete the second sentence of the first paragraph and substitute the following: The Worksite Traffic Supervisor shall meet the following minimum requirements:

1.
Be currently certified as a Worksite Traffic Supervisor by the American Traffic Safety Services Association (ATSSA), or,

2.
Be currently certified as a Work Zone Traffic Safety Specialist or a Work Zone Safety Specialist by the International Municipal Signal Association (IMSA), or,

3.
Be currently certified as a Worksite Traffic Technician by ATSSA.

If the individual is certified under Items 2 or 3 above, the Contractor shall submit documentation prior to work requiring traffic control that the individual has also obtained:

1.
A minimum of one year of supervisory level work in worksite traffic control, or,

2.
One year of having been in responsible charge of such work. The term "in responsible charge" shall be construed to mean having been in a position of accountability for the selection of devices and for their placement in the traffic control system, or for the continued operation of the system. Having persons that actually perform the labor under one's control would satisfy this requirement.

Standard Modifications

643-1.03 WORKSITE TRAFFIC SUPERVISOR. Revise paragraph number 3 to read as follows:

3.
Inspect the condition and position of all traffic control devices in use on the project at least once each day and once each week during hours of darkness, to confirm that devices are in proper working order, clean, visible and conform to the approved TCP in use. Furnish a detailed written report of each inspection to the Engineer at least weekly. (04/17/95)M65
643-1.04 CONSTRUCTION PHASING PLAN. Delete the first sentence under Item 2. and substitute the following: A plan for each phase or segment of the project showing how traffic will be accommodated. It should show the sequence of work by segment or phase when required.

643‑2.01 MATERIALS. Add the following under Item 3. Barricades and Vertical Panels: Type III barricades shall have a minimum width of 8 feet.

Add the following:

12.
Portable Changeable Message Board Signs. Portable changeable message board signs shall be truck or trailer mounted with a self-contained power supply for the sign and shall have the following features:

a.
Message sign panel large enough to display three lines of 9-inch high characters.

b.
Eight character display per message line.

c.
Message modules containing at least 36 different preprogrammed messages (three line displays) to be selected by the Engineer.

d.
The capacity to create, preview, and display new messages and message sequences.

e.
A waterproof, lockable cover for the controller keyboard.

f.
An operator's manual, a service manual, and wiring diagram.

g.
Quick release attachments on display panel cover.

h.
Variable flash and sequence rates.

i.
Manual and automatic dimming capability on lamp bulb matrix models.

j.
The ability to mount at least 7 feet above the pavement to the bottom of the message sign panel.

k.
The capacity to operate with a battery pack for 2 hours under full load.

13.
Pedestrian fence shall be orange, 4‑feet high, with posts as recommended by the manufacturer and shall be one of the following, or equivalent:

a.
"Safety Fence" as manufactured by Service and Materials Company, Inc., 2200 South J. Street, Elwood, Indiana, 46036, (317)552‑3352.

b.
"Flexible Safety Fencing" as manufactured by Carsonite, 1301 Hot Springs Road, Carson City, Nevada, 89706, (702) 883‑5104.

c. 
"Safety Fence" as manufactured by The Plastic Net Corporation, 1048 Niagara Street, Buffalo, New York, 14213, (716)883‑4400.

643‑3.01 GENERAL CONSTRUCTION REQUIREMENTS. Add the following: The Contractor shall treat pedestrian traffic as part of the travelling public. The Contractor shall provide and maintain pedestrian access through the construction area at all times. Street crossings for pedestrians shall be only at signalized intersections. In areas where work activities impact pedestrian movement, temporary access shall be provided to allow pedestrians to reach the nearest signalized intersection. The temporary pedestrian access shall be a minimum of four feet wide and be separated from the work area by pedestrian fencing. In work areas where construction activity encroaches onto existing or temporary pedestrian pathways, the Contractor shall have a designated employee to assist pedestrians through the work area.

643‑3.03 PUBLIC NOTICE. Add the following: 

Anchorage Chamber of Commerce

Alaska Visitor's Association

The Contractor shall run one‑sixteenth page newspaper advertisements for a minimum of one (1) week in advance of commencing construction, resuming construction after seasonal suspension, or any scheduled delay, or closure of driving lanes within the project corridor. The Contractor shall then run continuous one‑sixteenth page newspaper advertisements for the duration of that delay, or closure. The advertisements shall be published in the following newspapers:

1.
Anchorage Daily News.

The Contractor shall indicate on the ad order a first preference for the local news section and an exclusion for the classified section. These advertisements shall have the project name, a map, detailed traffic information, effective dates, and provide the Contractor's name and a 24-hour toll free (1-800-###-####) "hot‑line road report" telephone number for the public to access a pre‑recorded message with current roadway status. 

Advertisements shall be promptly canceled when they have served their purpose. The Worksite Traffic Supervisor shall submit proof advertisements, on the form provided, to the Engineer for review and approval at least forty‑eight (48) hours prior to intended release and a copy of the Proof of Publication with tear sheet immediately after publication.

A change order is not required for newspaper advertisements, the Notice to Proceed shall constitute the notice required to initiate newspaper advertisements.

643-3.04 TRAFFIC CONTROL DEVICES. Delete numbered Item 4., Work Zone Pavement Markings in its entirety.

Under Item 5., Flagging, add the following after the first sentence of the first paragraph: Each flagger shall be illuminated from the front to a level of light intensity not less than one foot candle during hours of darkness.

Under Item 5., Flagging, Delete the sixth paragraph and substitute the following: No signalized intersection shall be flagged without prior written approval of the Engineer. When a signalized intersection is flagged the traffic signal shall either be turned off and covered or be placed in the All-Red Flash mode. Changing traffic signal modes, turning off or turning on traffic signals, shall be coordinated with and approved in writing by the agency responsible for signal maintenance and operation, and by the Engineer.

Under Item 5., Flagging, add the following: Flaggers shall wear reflective clothing with markings on arms, legs and head. Flaggers directing traffic through intersections shall wear orange gloves and orange helmets as approved by the Engineer.

643-3.06 TRAFFIC PRICE ADJUSTMENT. Add the following: A change order is not required for traffic price adjustment, the Notice to Proceed shall constitute the notice required to initiate traffic price adjustment.

643‑3.08 CONSTRUCTION SEQUENCING. Delete this subsection in its entirety and substitute the following: Throughout the duration of the project, the existing roadway configuration shall be maintained (i.e., the number of lanes and their respective widths) except for restrictions to traffic allowed below and addressed through approved Traffic Control Plans. A restriction to traffic shall be considered any condition of the roadway surface or any work operation or traffic control setup that reduces the number of lanes or stops traffic. An approved Traffic Control Plan is required before any restriction to traffic is implemented.

Allowable restrictions to traffic as follows:

In roadway work shall be accomplished in a ten day work window. During this ten days a minimum of one travel lane shall be kept open for traffic in each direction at all times and no restrictions to traffic will be allowed from 7:00 A.M. to 9:00 A.M. and from 4:00 P.M. to 7:00 P.M. During the ten day period chosen by the Contractor to do the in roadway work, northbound lanes between W.54 th Ave. and Tudor Rd. may be closed one time only from 8:00 P.M. on a Friday night until 6:00 A.M. on the following Monday morning.

643-3.09 TEMPORARY PAVEMENT MARKINGS. Add the following subsection: Permanent or Temporary Pavement Markings in accordance with this subsection, approved traffic control plans, Part III of the Alaska Traffic Manual, and chapter 6 of the Manual on Uniform Traffic Control Devices shall be in place before existing paved roadways, temporary paved roadways and detours, interim paving lifts, and roadways with seal coats and surface treatments are opened to traffic for longer than one continuous work shift. This work may include restriping of the existing roadway prior to beginning construction of the project.

Conflicting pavement markings shall be removed in accordance with subsection 670-3.04, Paint Removal or covered with temporary cover markings. Temporary cover markings shall be removable preformed nonreflective marking cover tape, textured to prevent reflectivity when wet. Temporary cover markings shall be placed at the direction of the Engineer.

The Contractor shall maintain all Temporary Pavement Markings for their intended life without additional compensation for any reapplication that may be required. There will be no compensation to upgrade Temporary Pavement Markings for short term operations to those required for long term operations.

Only temporary raised pavement markers or removable preformed retroreflective marking tape shall be used as Temporary Pavement Markings on the final pavement surface. Removable is defined as capable of being pulled up by any means other than grinding, blasting, or chemicals, without damage to the final pavement. Final pavement surfaces include existing roadways not impacted by the construction. Only temporary cover markings shall be used for temporary cover of conflicting markings on the final pavement surface. Temporary raised pavement markers and removable preformed marking or cover tapes shall be completely removed and disposed of in conjunction with the placement of the final markings. The complete removal shall include any residual adhesive that might misguide motorists. Final pavement markings on finished pavement surfaces and long term pavement markings on other asphalt surfaces shall be in place before work is suspended for the winter.

Construction shall be staged so that no traffic is routed over conflicting markings for more than one continuous workshift. If traffic is routed over conflicting markings during a workshift the roadway shall be delineated with a complement of warning signs, channelizing devices, and flaggers as required by the Alaska Traffic Manual. The Engineer shall determine the adequacy of devices for these conditions.

1.
Long Term Operations. Temporary Pavement Markings which will be in place for more than 2 weeks shall consist of full markings as if a permanent condition exists.

2.
Short Term Operations. Temporary Pavement Markings which will be in place for less than 2 weeks shall be in accordance with Parts III and VI of the Alaska Traffic Manual with the following exceptions:

a.
Passing Zones. Broken line pavement markings shall conform to Table 643‑1. This applies to both white lane lines for traffic moving in the same direction and yellow center lines for two or three lane two‑way roadways when it is safe to pass.


TABLE 643-1*
	
	Length of Markings
	Skip Spacing

	Marking Material
	Normal Curvature
	** Severe Curvature
	Normal Curvature
	**Severe Curvature

	Removable Preformed Marking Tape
	4 feet
	2 feet
	36 feet
	18 feet

	Temporary Raised

Pavement Markings
	3 units

3 ft on ctr
	2 units

2 ft on ctr
	34 feet
	18 feet



TABLE 643-2*
	
	Length of Markings
	Skip Spacing

	Marking Material
	Normal Curvature
	** Severe Curvature
	Normal Curvature
	**Severe Curvature

	Removable Preformed Marking Tape
	2 feet
	1 foot
	38 feet
	19 feet

	Temporary Raised Pavement Markings
	1 unit

40 ft on ctr
	1 unit

20 ft on ctr
	----
	----


* No passing markings and signing required per 643-3.09.2.b.

** Severe Curvature: When the degree of curvature is 5 or greater or when it is necessary for motorists to reduce their speed at least 15 miles per hour below the 85th percentile speed.

b.
No Passing Zones. No passing zones, as detailed in Section 3B-3 to 3B-5 of the Alaska Traffic Manual, shall be identified as follows:

Sections of asphalt concrete pavement roadways with an ADT of 2000 vehicles per day or greater, shall have broken centerline markings conforming to Table 643-1, and no-passing markings consisting of a continuous 4-inch strip of removable preformed marking tape or temporary raised pavement markers placed on 5-foot centers in the no passing direction. If a no passing condition exists for both directions of traffic, both directions shall be marked with the two 4-inch stripes of removable preformed marking tape separated by approximately 3 inches, or two temporary raised pavement markers placed approximately 3 inches apart on 5 foot centers and the broken centerline markings are not required.

Sections of asphalt concrete pavement roadways with an Average Daily Traffic (ADT) of less than 2000 vehicles per day, and seal coat and surface treatment pavements shall be marked with temporary pavement markings conforming to Table 643-2 and shall be identified with R4‑1, (DO NOT PASS) and R4‑2, (PASS WITH CARE) signs. The signs shall be supplemented with two 18-inch by 18-inch, minimum size, fluorescent red‑orange flags mounted above the signs. The signs shall be mounted so that the bottom of the sign is at least 5 feet above the adjacent roadway.

c.
Other Markings. It will not be necessary to install arrows, legend, stop lines, crosswalks, or right edge line markings. Railroad crossing markings are required for areas that have sight restrictions or high accident experience. Left edge lines will not be required unless they will be the only markings on the paved surface, such as ramps. All other types of markings are required. These include channelizing lines and gore area outlines.

d.
Short Term Markings on Seal Coats and Surface Treatments. Only temporary raised pavement markers conforming to Subsection 712-2.16 shall be used for short-term markings on seal coat and surface treatment pavements. The markers shall be installed prior to the application of the asphalt surface material and cover coat.

On multicourse surface treatments the temporary raised pavement markers shall be installed following the full width application of the first layer of cover coat. The markers shall be installed on each day's completed surface before the pilot car operations are removed and unescorted traffic is allowed on the surface treatment in accordance with Table 643-2.

If the temporary raised pavement markers cannot be adequately secured to the first course of the cover coat material with the marker's flexible bituminous adhesive, the Contractor shall secure them to the surface with two nails and washers, of the appropriate length and area, so the nails do not pull through the foot of the marker.

After application of the asphalt and cover coat material, the vinyl protective cover shall be removed to expose the retroreflective surfaces of the marker. Temporary markers shall be installed so that the foot of the marker unit is facing the direction of the approaching distributor.

Final pavement markings shall not be placed until the seal coat or surface treatment has been opened to traffic for at least 14 days. Final pavement markings shall be applied within 10 days of the completion of the final sweeping or brooming of the mainline seal coat or surface treatment. Seal coat and surface treatment pavements are exempt from the two week requirement stated in short-term operations.

643-4.01 METHOD OF MEASUREMENT. Add the following to the first paragraph: Calendar day will be measured as a single time period of 24 hours in length.

Add the following to item 1.: Newspaper advertisements will not be included in measurement for Traffic Maintenance.

Delete the first and second sentences under Item 2. and replace with the following: The quantities to be paid for shall be the number of units of each of the traffic control devices that are installed, accepted and maintained in place during the life of this contract. Traffic control devices will be measured by the number of units accepted per day.

Permanent Construction Signing will not be measured for payment, but will include all permanent construction signs, as detailed on the plans, that are installed, accepted, maintained, and removed during the life of this contract.

Delete numbered paragraph 6. in its entirety and substitute the following:

6.
Temporary Pavement Markings will not be measured separately for payment,but will be subsidiary to this Item 643(2), Traffic Maintainance.

Delete numbered paragraph 7. in its entirety.

Add the following: Newspaper advertisements will not be measured for payment.

Providing a "hot-line road report" telephone with pre-recorded message, will not be measured for payment but will be subsidiary to Item 643(2), Traffic Maintenance.

643‑5.01 BASIS OF PAYMENT. In the second paragraph, delete Item 1., Seasonal Pavement Markings.

In the fourth paragraph, delete Pay Item 643(14) Seasonal Pavement Markings.

Add the following: 

Payment for Item 643(27), Traffic Control Devices will be made for the pay unit of accepted traffic control devices multiplied by the unit rate value contained in the following rate schedule:

	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$ 5.00

	Special Construction Sign
	Square Foot
	$20.00

	Type II Barricade
	Each/Day
	$ 3.50

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 4.00

	Sequential Arrow Panel, Type C
	Each/Day
	$55.00

	Portable Concrete Barrier
	Linear Foot
	$6.00

	Flagging
	Hour
	$45.00

	Pilot Car
	Hour
	$65.00

	Watering
	M-Gallon
	$20.00

	Street Sweeping
	Hour
	$150.00

	Pedestrian Fence
	Linear Foot
	$7.50

	Portable Changeable Message Board
	Calendar Day
	$200.00


Payment for Item 643(29), Newspaper Advertisements will be made at cost plus 15 Payment will be authorized upon evidence of payment to the newspaper (paid receipt). (3/6/95)R194
Standard Modifications

643-5.01 BASIS OF PAYMENT. Change the pay unit for item 643(3), Permanent Construction Signing, from "Calendar Day" to "Lump Sum." (5/7/91)M40
Special Provisions

643-5.01 BASIS OF PAYMENT. Add the following pay items:

Pay Item No.
Pay Item
Pay Unit 

643(27)
Traffic Control Devices
Contingent Sum

643(29)
Newspaper Advertisements
Contingent Sum

(12/07/93)


SECTION 660


SIGNALS AND LIGHTING
Special Provisions

660-1.02 REGULATIONS AND CODE. Add the following: Underground conduit fill and bending shall conform to the National Electric Code.

660-2.01 EXCAVATING AND BACKFILLING. In the third paragraph, change "Subsection 204-3.01" to "Section 204".

Add the following after the third paragraph: The first 6 inches of backfill shall be free of rocks exceeding 1-inch maximum dimension.

660‑2.04 POLES, STEEL PEDESTALS AND POSTS. Add the following: All poles and mast arms shall be designed for 100 MPH wind speeds with gusts to 130 MPH.

The Contractor shall relocate existing standards per the plans in a manner that maintains the existing condition. The Contractor will be required to replace, at his expense, standards which are damaged or destroyed by his operations. Relocated galvanized standards with rusted or scarred surface areas shall be repaired and recoated in accordance with Subsection 660‑2.14, Galvanizing. Repair and recoating of rusted or scarred surface areas less than or equal to 10 percent of each standard's total surface area will not be measured or paid for separately, but will be subsidiary to other work under this Section.

Where new poles and mast arms are specified in the plans, the Contractor may borrow poles from the Municipal Traffic Signal Maintenance Section. Contact Don McAllen at 786-8355. The Contractor shall order the necessary poles and mast arms prior to the start of construction and will reimburse the Municipality upon delivery.

660‑2.05 CONDUIT. Add the following before the first sentence: Ridgid metal conduits may be installed under existing pavements 30 feet and less in width by jacking.

Add the following ater the seventh paragraph: Trenching to install conduit across roadways with an existing paved surface will be allowed. When trenching is used to install conduits across roadways with an existing paved surface, pavements shalll be patched in accordance with Section 401. No trenching of final course asphalt will be allowed.

Delete the ninth paragraph (the fourth paragraph on page 431).

Add the following to the first sentence in the tenth paragraph: except for home runs.

Add the following after the tenth paragraph: When practical, loop home runs from the loop condulet to the first curbside junction box may be brought straight into the side of the junction box, and sloped downward to drain into the junction box. If the elevation of the junction box will not allow the loop home runs to be brought straight into the side, then a 90 degree sweep shall be used, as described in the previous paragraph. When conduit is brought into the side of the junction box and sloped to drain, a drain hole is not required.

Replace the twelfth paragraph with the following: At low points in all conduit runs, a 1/2 inch drain hole and sump containing approximately two cubic feet of coarse concrete aggregate material shall be installed. The drain hole shall be drilled in the bottom of the lower straight section of the sweep elbow. Drilled holes in conduit shall be deburred inside and out to prevent scraping of the conductors. The exterior of the 1/2 inch drain hole shall be wrapped with approved filter cloth material and secured as directed or approved by the Engineer.

660‑2.08 CONDUCTORS. Delete the second paragraph under Item 2., Power Conductors and Cables, and add the following: Conductor insulation in cables consisting of three #8 AWG sized conductors shall be colored black, white, and red. Conductor insulation in cables consisting of conductors larger than #8 AWG shall either be colored black, white, and red, or be black with printed numbers identifying each conductor per Insulated Cable Engineers Association (ICEA), method 4.

Standard Modifications

660‑2.09(A) WIRING. In the seventh paragraph, insert "and feeder" between "signal" and "conductors". (5/7/91)M41
Special Provisions

660‑2.09(A) WIRING. Add the following after the tenth paragraph: The Municipality of Anchorage (MOA) shall perform terminal strip connections and channel assignments for all new loops at existing traffic signals that are modified by this contract. The Contractor shall perform terminal strip reconnection for replacement loops at existing traffic signals being modified and at new traffic signals. The Contractor shall label all new or replacement lead-in cable and neatly store ten feet of cable within the controller cabinet for all new loops.

Interconnect splices shall be made by the Municipality of Anchorage. The Contractor shall label the interconnect cable and neatly store five feet of the cable within the terminal facility as shown on the drawings.

660‑2.10 BONDING AND GROUNDING. Add the following after the first paragraph: The Contractor shall install a bare, number 8 AWG, copper conductor in all conduits as the grounding conductor. The grounding conductors shall be attached to the conduits using insulated throat grounding bushings, leaving one foot of slack between each grounding bushing.

All hardware, including insulated throat grounding bushings, ground rods, and ground rod clamps shall be UL listed. Grounding bushings shall be the threaded type.

660-2.14 GALVANIZING. Replace the fourth paragraph with the following: Rigid metal conduit shall be galvanized in accordance with ASTM A153, and carry the UL label. (6/6/94)S77
660-3.07 SHOP TESTS. In the second paragraph, change "6 weeks" to "2 weeks".

Delete the sixth paragraph and replace with the following: Testing subsequent to rejection of the equipment for failure to comply with the plan and specification requirements will be at the expense of the Contractor. Deductions to cover the costs of such testing will be in accordance with Subsection 660-7.01, Basis of Payment.

Standard Modifications

660‑4.01 INSTALLATION DETAILS. In numbered paragraphs 7 and 9, under "Loops", change "660‑2.08" to read "660‑2.09(A), Wiring". (5/7/91)M42
Special Provisions

660‑4.01 INSTALLATION DETAILS. Add the following after Item 9:

10.
The Contractor must saw cut existing pavement for loop installations in existing pavement. Detection loops within 11 feet of another loop in the existing pavement shall have all existing pavement between the loops saw cut and removed, then repaved continuously. All traffic markings removed as a result of loop installation in existing pavement shall be replaced with sprayed/extruded traffic markings consistant with the striping plans.

660-5.02 BACKPLATES. In the last paragraph change "660-2.16" to "660-2.15".

660‑6.07 SALVAGING ELECTRICAL EQUIPMENT. Add the following to the first paragraph: All equipment to be salvaged shall be delivered to the Municipality of Anchorage Pole Yard located at 2nd Avenue and Orca Street. Call 786-8355 prior to delivery.

Delete the fourth paragraph and substitute the following: The following existing items not being reused shall become the property of the Contractor and be disposed of as indicated. Items that are to be removed shall be removed from the highway right of way.

1.
Junction boxes including lids and inductors shall be removed.

2.
Conduits may be abandoned in place provided that all wiring, elbows and nipples that sweep the conduits into junctions boxes are removed. However, existing conduits encountered while trenching shall be removed to provide two radial feet of clearance between the old and new conduit.

3.
Existing conductors for vehicle detectors which are encountered while installing new detectors, shall be removed.

4.
Traffic signal pole and electrolier foundations may be abandoned in place, provided the tops of the foundations, reinforcing steel, anchor bolts, and conduits are removed to a depth of not less than one foot below sidewalk surface.

Add the following subsection:

660-6.09 SIGNAL TIMING AND ADJUSTMENTS. Municipality of Anchorage traffic signal personnel will be used to perform certain functions on this project. Functions will consist of temporary timing changes and loop detector wiring in the existing traffic controller cabinet:

1.
Timing Adjustments. During the project the Municipality of Anchorage will be required to adjust the intersection operational timing to accommodate project conditions.

2.
Loop Detector Wiring. The Municipality of Anchorage will test and perform tie down of new detectors in the existing traffic controller cabinets.

660‑7.01 BASIS OF PAYMENT. In the first paragraph, modify line eleven to read: ".....involved in furnishing and installing, modifying, maintaining and.....".

Add the following: Payment for Item 660(26), Signal System Timing and Adjustments, will be made based on paid receipts plus 15% for authorized work performed by the Municipality of Anchorage. A directive will not be required to initiate payment for work performed under this item.

All retesting of equipment for failure to comply with the plans and specifications will be at th expense of the Contractor. Invoice cost will be deducted under Item 66(26) and the total value of this Contract will be adjusted accordingly.

Add the following pay item: 

Pay Item No.
Pay Item
Pay Unit
660(26)
Signal System Timing
Contingent Sum


and Adjustments



SECTION 670


TRAFFIC MARKINGS
Special Provisions

670-1.01 DESCRIPTION. Delete the first sentence and substitute the following: This work shall consist of placing durable pavement markings. Durable pavement markings consist of either preformed pavement marking tape or methylmethacrylate pavement markings at the Contractor's option. Once selected, only one durable pavement marking type shall be used throughout the project.

670-2.01 MATERIALS. Add the following: Methylmethacrylate pavement markings shall conform to Subsection 712-2.17.

The methylmethacrylate pavement markings shall be applied using an ambient temperature curing, two component methylmethacrylate system for application on either asphalt or cement concrete surfaces. The material shall be free from defects or imperfections which might adversely affect the serviceability of the finished product. It shall be free from dirt and other foreign material and cure to a tough serviceable film.

Glass beads for drop on application shall be those recommended in writing by the striping material manufacturer and as approved by the Engineer.

Standard Modifications

670‑3.01 CONSTRUCTION REQUIREMENTS. In the last paragraph under Item 2., insert "pneumatic" immediately before "roller". (5/12/89)M22
Special Provisions

670‑3.01 CONSTRUCTION REQUIREMENTS. Add the following after Item 3:

4.
Methylmethacrylate Pavement Markings. The roadway areas to receive methylmethacrylate pavement markings shall be prepared in accordance with this Section and the manufacturer's recommendations.

Methylmethacrylate pavement markings shall be applied at a minimum thickness of 60 mils. The thickness will be measured without the glass beads. 

A manufacturer's representative shall be present on the first day of striping for each type (sprayed or extruded) and additional days as required by the Engineer.

Striping shall not be applied to new asphalt until the asphalt has cured to the satisfaction of the manufacturer's representative.

The application rate of beading on sprayed markings shall be 20 pounds of beads per gallon and 12 pounds of beads per 100 square feet for extruded markings.

The surface temperature of the roadway shall be in the range of 30 to 105 degrees Fahrenheit for stripe application. The roadway surface shall be thoroughly dry.

Methylmethacrylate stripe material shall be applied with equipment designed and capable of properly mixing at the point and time of application in accordance with the manufacturer's recommendations.

670‑3.04 PAINT REMOVAL. Change the title of this subsection to "Pavement Markings Removal".

Replace the first sentence of the second paragraph with the following: Pavement markings shall be removed to the fullest extent possible by a method that does not materially damage the surface or texture of the pavement. Painting over existing striping does not meet the requirement for removal. Any method utilizing burning with an open flame shall not be used for the removal of pavement markings on the final paving lift.

670-4.01 METHOD OF MEASUREMENT. Add the following: Item 670(11), Durable Pavement Markings will not be measured for payment.

670-5.01 BASIS OF PAYMENT. Add the following: Repair of any damaged pavement or surfacing caused by the pavement marking removal operation will not be paid for directly, but will be subsidiary to 670(11), Durable Pavement Markings, and work performed under Section 643.

Add the following pay items: 

Pay Item No.
Pay Item
Pay Unit
670(11)
Durable Pavement Markings
Lump Sum

(1/26/95)R198

SECTION 703


AGGREGATES
Standard Modifications

703‑2.01 FINE AGGREGATE FOR CONCRETE. In the first sentence, insert ", class A," after "AASHTO M 6".

Add the following: AASHTO T 104 shall be performed using sodium sulphate solution.

The maximum mass percent of material finer than No. 200 sieve in (a), concrete subject to surface abrasion, shall be 3.0. 

703‑2.02 COARSE AGGREGATE FOR CONCRETE. In the first sentence, insert ", class B," after "AASHTO M 80".

(7/16/93)M24
703‑2.03 AGGREGATE FOR BASE. Add the following to the list under the first paragraph:

Plastic Index AASHTO T 90 6 max.

(5/7/91)M45
Special Provisions

703‑2.03 AGGREGATE FOR BASE. Delete Table 703-2 and substitute the following:


TABLE 703-2


AGGREGATE FOR UNTREATED BASE


Percent Passing By Weight
	Sieve Designation
	Grading D-1

	1 inch
	100

	¾ inch
	70-100

	_ inch
	50-79

	No. 4
	35-58

	No. 8
	20-47

	No. 30
	10-26

	No. 50
	6-19

	No. 200
	0-6


(9/14/93)R117
703-2.04 AGGREGATE FOR PLANT MIX ASPHALT PAVEMENT. Replace this subsection with the following:

Coarse Aggregate. Coarse aggregate (that material retained on the No. 4 Sieve) shall be crushed stone or crushed gravel and shall consist of sound, tough, durable rock of uniform quality. All material shall be free from clay balls, vegetative matter or other deleterious matters. Coarse aggregate shall not be coated with dirt or other finely 

divided mineral matter. In addition, coarse aggregate shall meet the following requirements:

	Percent of Wear
	AASHTO T 96
	45 max.

	Degradation Value
	ATM T-13
	30 min.

	Percent Sodium Sulfate loss
	AASHTO T 104
	9 max.

(5 cycles)

	Percent Fracture
	ATM T-4
	80 min.

single face

	Thin-Elongated pieces

	ATM T-9
	8% max.


Fine Aggregate. Fine aggregate (passing the No. 4 sieve) shall meet the quality requirements of AASHTO M 29, including S1.1, Sulfate Soundness Test.

Blended Aggregate. The several aggregate fractions for the mixture shall be sized, graded, and combined in such proportions that the resulting composite blend conforms to the grading requirements of Table 703-3. The fraction actually retained between any two consecutive sieves larger than the No. 100 shall be not less than 2 percent of the total. Aggregate gradations shall be determined by ATM T-7. The size of samples for gradation will be in conformance with AASHTO T 164. Extracted gradations will be determined according to AASHTO T 30.


TABLE 703-3


BROAD BAND GRADATIONS FOR ASPHALT


CONCRETE PAVEMENT AGGREGATE


Percent Passing by Weight
	Sieve Designation
	Gradation Designation

	
	Type I
	Type II
	Type III

	1 inch
	100
	-
	-

	3/4 inch
	75-90
	100
	-

	1/2 inch
	60-86
	75-90
	100

	3/8 inch
	50-78
	60-84
	75-90

	No. 4
	34-62
	33-70
	50-78

	No. 8
	24-52
	19-56
	32-60

	No. 16
	16-42
	10-44
	20-45

	No. 30
	10-32
	7-34
	12-34

	No. 50
	8-24
	5-24
	8-24

	No. 100
	5-16
	4-16
	4-15

	No. 200
	3-8
	3-7
	3-8


(2/13/95)R200
SECTION 712

MISCELLANEOUS
Special Provisions

712-2.17 METHYLMETHACRYLATE PAVEMENT MARKINGS. Add the following subsection: 

Quality Requirements: The markings shall be formulated and manufactured from new materials. It shall be free from defects and imperfections that might adversely affect the serviceability of the finished product. It shall be free from dirt and other foreign material and cure within the time specified to a tough serviceable film. Part "A" resin system shall be methyl methacrylate based. Part "B" shall be benzoyl peroxide in liquid plasticizer.

The quality of material supplied shall be that of Dura-Stripe Type IV or equal.

Performance Properties:
Viscosity: 5,000 - 12,000 cps (ASTM D2196 Method B, LV Model, Spindle #4 at 60 RPM.

No Tract Time: Material shall be track free after 15 minutes when applied at 40 mils (ASTM D711).

Hardness: Shore Durometer, A-1, 80 minimum after 24 hours.

Tensile Strength: At break, minimum 125 PSI (ASTM D638)

Percent Elongation: Minimum 20% (ASTM D638).

Water Absorption: Maximum 0.5% (ASTM D570).

Chemical Resistance: Seven day immersion

Anti-freeze


No effect


Motor Oil


No effect


Diesel Fuel


No effect


Gasoline


No effect

Calcium Chloride

No effect

Sodium Chloride

No effect

Transmission Fluid

No effect

The marking compound shall be resistant to the effects of ultra-violet light.

Adhesion: To Portland Cement, minimum 2000 psi, to asphalt, dependent on tensile failure of the substrate.

Skid Resistance: Minimum 45 (ASTM E303) in units (British pendulum).

Reflectivity: Initial, minimum 200 millicandella (as applied).

Composition: The composition is at the discretion of the manufacturer, but shall be essentially comprised of resins, reactive monomers, pigments, aggregate and glass beads. When mixed in the stated ratio, the material shall cure to 99% minimum by weight and volume solids.

(1/26/95)R198
SECTION 730

SIGN MATERIALS
Special Provisions

730‑2.04 SIGN POSTS. Under item 1., Metal Pipe Posts, add the following to paragraph a.: Posts conforming to ASTM A53 shall be either Type E grade B, or Type S grade B.

Standard Modifications

730-2.04 SIGN POSTS. Under Item 2., a., replace the second sentence with the following: Sheets for post fabrication shall be zinc coated in accordance with ASTM A 525, coating designation G 90. (7/2/93)M57
Special Provisions

730‑2.04 SIGN POSTS. Delete Item 4., "Multi-directional Breakaway Load Concentration Coupler Base Assemblies and Coupler Hinge Plate".


APPENDIX A


ELECTRICAL FACILITY CLEARANCE REQUIREMENTS


FOR CONSTRUCTION OR MAINTENANCE


NEAR ELECTRICAL FACILITIES


APPENDIX B


CONSTRUCTION SURVEYING REQUIREMENTS


APPENDIX C


PERMITS

ARCTIC BLVD. & TUDOR RD. CHANNELIZATION

PROJECT HES-HHE-000S(152)/50625


