
SPECIAL NOTICE TO BIDDERS

This contract contains a newly-developed asphalt concrete pavement specification (Section 401).  Due to changes in materials testing procedures and requirements, the following new items are incorporated by reference in this specification and are available from the Department:

1.
Alaska Test Method T-17, Rev. 06/93, Standard Method of Test for Determining Bituminous Mix Design by the Marshall Method.
Alaska Test Method T-17 is the mix design method and also includes criteria which must be met for the class of mix specified in the bid schedule.

2.
Alaska Standard Practice SP-9, Rev. 07/93, Standard Practice for Abbreviated Testing Procedures to Monitor Process Control of Coarse and Fine Aggregate Gradations.  

Standard practice SP-9 contains test methods for contractor process control as well as a minimum testing frequency, and a list of typical field laboratory equipment to be furnished by the Contractor.
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to the STATE OF ALASKA
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SECTION 101


DEFINITIONS AND TERMS

Standard Modifications

101‑1.27  HOLIDAYS.  Delete Items 2 and 3 and substitute the following:

2.
Martin Luther King Jr's. Birthday ‑ Third Monday in January

3.
President's Day ‑ Third Monday in February

(5/7/91)M30

SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS

Standard Modifications

102‑1.01  QUALIFICATION OF BIDDERS.  Delete the second paragraph.  (5/12/89)M1
102-1.06  PREPARATION OF PROPOSAL.  Replace the second paragraph with the following:  The bidder shall specify a unit price, in figures, for each pay item for which a quantity is given and shall also show the products of the respective unit prices and quantities written in figures in the column provided for that purpose and the total amount of the proposal obtained by adding the amounts of the several items.  All the figures shall be in ink or typed.  In the event of a discrepancy between unit bid prices and extensions, the unit bid price shall govern.  Any changes shall be initialed by the person signing the proposal.  (7/2/93)M58
Add the following:  At certain bid openings a bidder may wish to submit bids on more work than he desires to have awarded to him.  The bidder may indicate the total amount desired to be accepted and the Department will determine which of his low bids on these projects, up to the final total indicated, will be accepted.  This limitation will only apply to those projects on which the bidder has added the following statement to the Proposal Form:

"We desire to disqualify all of our bids at this letting which exceed the total of $__________ or _____ contracts and hereby authorize the Department to determine which bids shall be disqualified."

102-1.07  NON-RESPONSIVE PROPOSALS.  Delete item 3. in its entirety and substitute the following:

3.
If the bidder adds any provisions reserving the right to accept or reject any award, or to enter into a contract pursuant to an award, except for a maximum limit on the total amount of awards acceptable to the bidder at any one bid letting, as provided in Subsection 102-1.06, Preparation of Proposal.

(5/7/91)M31
Add a new item as follows:  

7.
If any of the unit prices bid are excessively unbalanced (either above or below the amount of a reasonable bid) to the potential detriment of the Department.  (5/12/89)M2
102‑1.12  ADDENDA REQUIREMENTS.  In the second sentence, add "or telefacsimile" immediately following the word "telegram".  (5/12/89)M3

SECTION 103


AWARD AND EXECUTION OF CONTRACT

Special Provisions

103‑1.01  CONSIDERATION OF PROPOSALS.  Add the following:  The apparent low bidder shall submit a completed Subcontractor List, form 25D-5(C), within 5 working days following receipt of written notification by the Department.

If a bidder fails to list a subcontractor or lists more than one subcontractor for a particular portion of work and the value of that work is in excess of one‑half of one percent of the total bid, the bidder agrees to perform that portion of work without the use of a subcontractor and to have represented that he is qualified to perform that work.

A bidder who attempts to circumvent the requirements of this Subsection by listing as a subcontractor another Contractor who, in turn, sublets the majority of the work required under the contract, violates this Subsection.

If a contract is awarded to a bidder who violates this Subsection, the Contracting Officer may:

1.
cancel the contract without any damages accruing to the Department, or

2.
after notice and a hearing, assess a penalty on the bidder in an amount that does not exceed 10 percent of the value of the subcontract at issue.

A bidder may replace a listed subcontractor who:

1.
fails to comply with AS 08.18,

2.
files for bankruptcy or becomes insolvent,

3.
fails to execute a contract with the bidder involving performance of the work for which the subcontractor was listed and the bidder acted in good faith,

4.
fails to obtain bonding,

5.
fails to obtain insurance acceptable to the Department,

6.
fails to perform the contract with the bidder involving work for which the subcontractor was  listed,

7.
must be replaced in order for the prime Contractor to satisfy required State and/or Federal affirmative action requirements,

8.
refuses to agree or abide with the bidder's labor agreement, or

9.
is determined by the Contracting Officer not to be responsible.


SECTION 104


SCOPE OF WORK

Standard Modifications

104‑1.02  CHANGES.  After the third paragraph add the following:  Before a Change Order or Supplemental Agreement is approved, the Contractor shall submit cost or pricing data regarding the changed or extra work.  The Contractor shall certify that the data submitted is, to his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and that such data will continue to be accurate and complete during the performance of the changed or extra work.  (5/12/89)M5

SECTION 105


CONTROL OF WORK

Standard Modifications

105‑1.01  AUTHORITY OF THE ENGINEER.  Add the following:  The Engineer may, at reasonable times, inspect that part of the plant or place of business of the Contractor or subcontractor that is related to the performance of the contract.

The Engineer may audit the books and records of the Contractor or a subcontractor to the extent that the books and records relate to the performance of the contract or subcontract, including cost or pricing data submitted under subsection 104‑1.02, Changes.  Books and records that relate to the performance of the contract shall be maintained by the Contractor for a period of three years after the date of final payment under the prime contract and by the subcontractor for a period of three years after the date of final payment under the subcontract, unless a shorter period is authorized in writing by the Contracting Officer. 

(5/12/89)M6
105‑1.12  LOAD RESTRICTIONS.  Delete the first paragraph and substitute the following:  The Contractor shall comply with all restrictions as set forth in the "Administrative Permit Manual", and Title 17, Chapter 25, of the Alaska Administrative Code for vehicles traveling with the general public, unless otherwise allowed by an approved Traffic Control Plan.  (5/7/91)M32
105‑1.17  CLAIMS FOR ADJUSTMENT AND DISPUTES.  Add the following to the fifth paragraph:

5.
A statement certifying that the claim is made in good faith, that the supporting cost and pricing data are accurate and complete to the best of the Contractor's knowledge and belief, and that the amount requested accurately reflects the contract adjustment for which the Contractor believes the Department is liable.  (7/2/93)M8
Special Provisions

105-1.17  CLAIMS FOR ADJUSTMENT AND DISPUTES.  Replace the first sentence of the eighth paragraph with the following:  If the claim is not resolved by agreement within 30 days of its receipt, the Engineer will issue a written decision to the Contractor.  (7/2/93)S71
Add the following:  Legal actions shall be commenced through the Superior Court, Alaska State Courts, Third Judicial District, in Anchorage.  (12/26/90)R93

SECTION 106


CONTROL OF MATERIAL

Special Provisions

106‑1.02  LOCAL MATERIAL SOURCES.  Under Item 1. General, add the following to the first paragraph:  If blend material is required to produce the specified product, it will be considered a subsidiary obligation and no separate payment will be made.  (2/7/89)S32
Add the following:  Prior to placing or removing any material in/from a location that is outside the project limits, the Contractor shall obtain a written statement from the State Historic Preservation Officer that material placement/extraction is not expected to impact any cultural resources.  A copy of this statement shall be provided to the Engineer.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at 762‑2622.  Should cultural resources be discovered during material testing or extraction activities, work at that site shall be stopped and the Engineer notified.  (9/1/89)R5

SECTION 107


LEGAL RELATIONS AND


RESPONSIBILITY TO PUBLIC

Special Provisions

107‑1.11  PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.  Add the following to the third paragraph:  The Contractor shall report immediately to the Engineer any hazardous material discovered, exposed, or released into the air, ground, or water during construction of the project.  The Contractor shall also report any containment, cleanup, or restoration activities anticipated or performed as a result of such release or discovery.  Hazardous materials include, but are not limited to, petroleum products, oils, solvents, paints, and chemicals that are toxic, corrosive, explosive, or flammable.  (5/7/91)S47
The Contractor shall not excavate, nor use for fill, any material at any site suspected or found to contain hazardous materials or petroleum fuels.  The Contractor shall not stockpile, nor dispose of, any material at any site suspected or found to contain hazardous materials or petroleum fuels.  (2/9/91)R7
Add the following after Item 10:

11.
If water for any construction purpose is required from a non‑municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer.  The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at 762‑2575.

Add the following:  The Contractor shall not use land from any park, recreation area, wildlife or waterfowl refuge, or any historical site located inside or outside of the project limits for excess fill disposal, construction staging activities, equipment or material storage, or for any other purposes unless permitted by the contract.

Standard Modifications

107‑1.13  RESPONSIBILITY FOR DAMAGE CLAIMS.  In the first sentence, change "claims or actions for injuries" to read claims, actions or liabilities for injuries".  (5/12/89)M9
Special Provisions

107-1.15 CONTRACTOR'S RESPONSIBILITY FOR WORK.  Add the following to the end of the first paragraph:  Damage caused by the public, prior to acceptance (Partial Acceptance or Project Completion), shall be corrected at the Contractor's expense.  (5/7/91)S48

SECTION 108


PROSECUTION AND PROGRESS

Special Provisions

108‑1.01  SUBLETTING OF CONTRACT.  Delete the third paragraph on page 56 and substitute the following:  The hauling of materials for the project by bona fide truck owner‑operators who are listed as such on the certified payroll of the Contractor (or an approved subcontractor) shall not be considered as subcontracting under these provisions.  Truck owner‑operators shall be required to submit documentation to the Contractor as is necessary to prove the trucker is a bona fide owner‑operator.  As a minimum, those records, for each truck owner‑operator, shall include current and valid copies of:

1.
Alaska Commercial Driver's License, with appropriate endorsements for the class of vehicle to be operated.

2.
Business license for trucking together with supporting documents that list the driver as the business owner or corporate officer.

3.
Documents showing the driver's ownership interest in the truck including:

a.
Truck registration, and

b.
Lease (if truck is not registered in driver's name or in the name of the driver's company).

The Contractor shall maintain legible copies of such records for a period of at least three years after final acceptance of the project.

Additionally, to be classified as a valid owner‑operator a truck driver must also qualify as an independent contractor under the following Alaska Department of Labor (DOL) criteria which establish whether or not they are an employee or an independent contractor.  The status of owner‑operators is subject to evaluation throughout the project period and when the criteria for an independent contractor are not found to exist, amended  payrolls  must be submitted  listing the 

driver as an employee subject to all labor provisions of the contract.  These criteria are:  

1.
The owner‑operator's right to control the manner in which the work is to be performed,

2. 
the owner‑operator's opportunity for profit or loss depending upon their managerial skill,

3. 
the owner‑operator's investment in equipment or materials required for their task, or the employment of helpers,

4. 
whether the service rendered requires a special skill,

5.
the degree of permanence of the working relationship, or

6.
whether the service rendered is an integral part of the owner‑operator's business.

The Contractor shall issue a placard to each owner‑operator.  The placard shall identify both the truck driver and the vehicle and shall be prominently displayed such that it is visible to the scale person or inspectors.  The identification system must be approved by the Engineer prior to use.

(5/7/91)S49
Standard Modifications

108‑1.03  PROSECUTION AND PROGRESS.  In Item 1. insert ", in a format acceptable to the Engineer," immediately after the words "a progress schedule". (5/12/89)M11
Special Provisions

108-1.03  PROSECUTION AND PROGRESS.  In the first paragraph, delete the words "At this time" and substitute:  "Five working days before the preconstruction conference".  (5/7/91)S50
108‑1.05  CHARACTER OF WORKMEN, METHODS AND EQUIPMENT.  Add the following:  The Contractor shall provide the Engineer with make, model, year, capacity, horsepower, and the related information of every piece of powered equipment used on the project.  This information shall be updated weekly unless otherwise directed by the Engineer.  (9/1/89)R13
Standard Modifications

108-1.07  FAILURE TO COMPLETE ON TIME.  Replace the third sentence of the first paragraph with the following:  The amount of these deductions is to reimburse the Department for estimated additional contract administration expenses incurred as a result of the Contractor's failure to complete the work within the time specified.

Replace Table 108-1 with the following:


TABLE 108-1


DAILY CHARGE FOR LIQUIDATED DAMAGES


FOR EACH CALENDAR DAY OF DELAY

	Original Contract Amount
	Daily Charge

	From More Than
	To and Including
	

	$    0
	$  100,000
	 $ 300

	  100,000
	  500,000
	  550

	  500,000
	1,000,000
	  750

	1,000,000
	2,000,000
	1,000

	2,000,000
	5,000,000
	1,500

	5,000,000
	10,000,000
	2,500

	10,000,000
	-
	3,000


(7/2/93)M49

SECTION 109


MEASUREMENT AND PAYMENT

Special Provisions

109‑1.01  GENERAL.  Add the following:  When more than one type of material or work is specified for a pay item, letter or numeric suffixes, included within the parenthesis following the pay item number, will differentiate the types.  (7/2/93)S63
109-1.02  MEASUREMENT OF QUANTITIES.  Add the following:


TABLE 109-1

	
CONVERSION TO THE SI INTERNATIONAL SYSTEM OF UNITS*

	 To convert from
	
to
	 Multiply by

	mile (US Statute)
	meter (m)
	1,609.347

	foot
	meter (m)
	0.3048

	foot (US survey)
	meter (m)
	1200/3937

	inch
	meter (m)
	0.0254

	square foot
	square meter (m2)
	0.09290304

	square yard
	square meter (m2)
	0.8361274

	acre (US Survey)
	square meter (m2)
	4,046.873

	cubic foot
	cubic meter (m3)
	0.02831685

	cubic yard
	cubic meter (m3)
	0.7645549

	gallon (US liquid)
	cubic meter (m3)
	0.003785412

	M. Gal.
	cubic meter (m3)
	3.785412

	pound (lb avoirdupois)
	kilogram (kg)
	0.45359237

	ton (short, 2000 lb)
	kilogram (kg)
	907.1847

	pound-force (lbf)
	newton (N)
	4.448222

	footcandle
	lux (lx)
	10.76391

	degree Fahrenheit
	degree Celsius ((C)
	t(C=(t(F-32)/1.8


* From ASTM publication E380-89a, Standard Practice for Use of the International System of Units (SI) The Modernized Metric System.

(1/31/92)R136
Standard Modifications

109-1.03 SCOPE OF PAYMENT.  Delete the last sentence of the fourth paragraph.  (5/7/91)M33
Special Provisions

109‑1.05  COMPENSATION FOR EXTRA WORK.  Under 3, Equipment, add the following to the second paragraph:  The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the "O" Zone.  (9/1/89)R14a
109‑1.07  PAYMENT FOR MATERIALS ON HAND.  Add the following:  The location of stockpiled materials for payment in acceptable storage facilities off the project will be in Alaska only, at a site approved by the Engineer.  (9/1/89)R16
Add the following Section:


SECTION 120


DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

Special Provisions

120‑1.01  DESCRIPTION.  The work consists of providing Disadvantaged Business Enterprises (DBEs) as defined in title 49, Code of Federal Regulations (CFR), Part 23 with the maximum opportunity to participate in the performance of contracts financed in whole or in part with federal funds.  The Contractor shall not, nor shall subcontractors or others associated with this contract, discriminate on the basis of race, color, national origin, or sex in the award and performance of work under this contract.

120‑1.02  INTERPRETATION.  It is the intent of this section to implement the requirements of 49 CFR, Part 23.

120‑1.03  ESSENTIAL CONTRACT PROVISION.  Failure to comply with the provisions of this section shall be considered a material breach of contract.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS 36.30.640(4).

120‑1.04  DEFINITIONS AND TERMS.
1.
Ad Hoc Dealer.  A firm established for the purpose of supplying materials for a particular project or a particular Contractor.

2.
Commercially Useful Function.  The execution of a contract or a distinct element of work under a contract by the firm actually performing, controlling, managing, and supervising the work involved.  See Subsection 120‑3.03 Item 3. for criteria.

3.
Disadvantaged Business Enterprise.  A small business concern which is owned and controlled by one or more socially and economically disadvantaged individuals and has been certified as such by the Department of Transportation and Public Facilities in accordance with 49 CFR, Part 23.

4.
Disadvantaged Business Enterprise Utilization Goal.  The percent of work that is specified in the contract to be performed by certified DBEs.

5.
Good Faith Effort.  The affirmative action measures taken by a Contractor to meet the Disadvantaged Business Enterprise Program's objectives and goals for a specific project.

6.
Manufacturer.  An established firm that changes the shape, form or composition of original material in some way and then provides that altered material to the general public or the industry at large on a regular basis.

7.
Regular Dealer.  An established firm that supplies one or more materials to the general public or the industry at large on a regular basis.

8.
Supplier.  A 'Regular Dealer' or an 'Ad Hoc Dealer' that provides material in an unaltered state that becomes a part of the permanent work.

120‑2.01  UTILIZATION GOAL.  The DBE Utilization Goal for this contract is shown on the Bid Schedule as a percentage of the total contract amount.  Measurement of attainment of this goal will be used on the actual amount of money received by the DBEs for commercially useful work on this project.

A bidder must demonstrate the ability to meet the DBE Utilization Goal in order to be eligible for award of this contract.

120‑3.01  DETERMINATION OF COMPLIANCE.
1.
Phase I ‑ Bid and Award.  In addition to bid submission requirements, the apparent low bidder must demonstrate DBE responsibility prior to award of this contract by:

a.
Submitting, within 15 days of the notice of intent to award, a copy of the DBE Utilization Report (Form 25A325C) listing the certified DBEs to be used to meet the goal.

b.
If the 25A325C contains less DBE participation than is required to meet the goal, documentation of Good Faith Effort in the form of the Summary of Good Faith Effort Documentation (Form 25A332A and attachments) must be submitted.  If the Good Faith Effort is deemed sufficient, an amended bid schedule showing the revised DBE Utilization Goal will be issued with the award documents.

If the bidder cannot demonstrate the ability to meet the DBE Utilization Goal, failure to document sufficient Good Faith Effort will result in the bid being declared nonresponsive.

2.
Phase II ‑ Construction.  At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE officer.

The work items and creditable dollar amounts shown for a DBE firm and the DBE Utilization Report (Form 25A325C) must be included in any subcontract with that firm, or prior written approval for replacement of the DBE must have been granted, before the subcontract can be approved by the Department.

120‑3.02  GOOD FAITH EFFORT.  The bidder must demonstrate that all reasonable efforts have been made to include DBEs in the contract at a level at least equal to the goal established for the contract.  The Contracting Officer will use the following criteria to judge if the bidder, who has not met the contract goal, has demonstrated sufficient Good Faith Effort.  Criteria (1‑7) will be utilized to evaluate any request from the Contractor for a reduction in the goal due to the default of a DBE and the Contractor's subsequent inability to obtain additional DBE participation despite Good Faith Effort to do so.

1.
Consideration of all subcontractable items.

2.
Selection of the most appropriate items or portions of items to be performed by DBEs in order to increase the likelihood of achieving the stated goal.

3.
Notification (in writing or by personal contact) to all appropriate DBEs in a timely manner of the bidder's/Contractor's interest in securing the DBE's participation in the prosecution of the work.  Each contact with the DBE must be logged on a "Contact Report" (Form 25A321A).

4.
Meaningful communication with DBEs for specific participation.

5.
Provision of assistance to DBEs who need help in obtaining bonding or insurance required by the bidder.

6.
Providing prospective DBEs with adequate information about requirements of the contract.

7.
Follow‑up of initial solicitations for interest by contacting DBEs to determine with certainty whether they were interested in bidding.  Documentation of follow‑up contacts must be logged on the "Contact Report" (Form 25A321A).  (See item no. 3 above.)

8.
Advertise for specific DBE participation in appropriate general circulation media, trade association publications, and minority‑focus media.  Publication should be for at least 5 consecutive days commencing at least 20 days before the bids are due.  If 20 days are not available, publication for a shorter reasonable time is acceptable.

120‑3.03  DBE CREDIT.  In order for the work of the DBE to be credited toward the DBE Utilization Goal, the Contractor shall ensure that all of the following requirements are met:

1.
The DBE must be certified by the Department.  The DBE must be certified at the time of:

a.
Listing on the "DBE Utilization Report" (Form 25A325C) submitted prior to award, and

b.
The Engineer's approval of the subcontract.

c.
Issuance of a purchase order by the Contractor to a DBE manufacturer, regular dealer, or ad hoc dealer.

Should a DBE performing a Commercially Useful Function become decertified during the term of the subcontract or purchase order for reasons beyond the control of and without the fault or neglect of the Contractor, the work remaining under the subcontract or purchase order may be credited toward the DBE Utilization Goal.

Should the DBE be decertified between the time of contract award and the time of the Engineer's subcontract approval, the Contractor shall have the option of:

a.
Withdrawing the subcontract from consideration and expending Good Faith Effort to replace the subcontract with one from a currently certified DBE, or

b.
Having the subcontract for the decertified firm approved.  In this case, the work of the decertified firm would not be credited toward the DBE Utilization Goal.  The Contractor would also be required to submit such additional DBE participation as may be necessary to meet the DBE Utilization Goal or demonstrate Good Faith Effort.

2.
The DBE may perform work in categories for which it is not certified, but only that work performed in the certified categories will be credited toward the DBE Utilization Goal.

3.
The DBE must perform a Commercially Useful Function.  The following criteria will be used by the Engineer to determine if work will be considered Commercially Useful.

a.
The work performed must be necessary and useful work required for the execution of the contract.

b.
The scope of work must be distinct and identifiable.

c.
The work must be performed, controlled, managed, and supervised by the certified DBE.  The DBE must personally supervise the work on site or have an on‑site representative, superintendent, or foreman responsible for the work.

d.
The DBE must use their own staff, employees, and equipment for the execution of the work, except as noted in subparagraph e., below.

e.
The manner in which the work is sublet or performed must conform to standard industry practice.  The goods or services must have a market outside of the DBE program and shall not represent a superfluous step in the contracting or purchasing process.

f.
The cost of the goods or services must be reasonable and competitive with the cost of the goods or services outside the DBE program.

g.
All subcontract work, with the exception of truck hauling, must be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

h.
The DBE must control all business administration, accounting, billing, and payment transactions.  The prime Contractor shall not perform the business, accounting, billing, and similar functions of the DBE.  The Engineer may, in accordance with AS 36.30.420 (b), inspect the offices of the DBE and to audit the records of the DBE to assure compliance.

i.
If two‑party checks are issued by the Contractor to a subcontractor, regular dealer, ad hoc dealer, manufacturer, and/or the employees or suppliers to such firms; the Engineer must be notified in writing in advance.

j.
A DBE trucker must own or have a lease of at least twelve months for two or more trucks, at least one of which must be working on this project.  For all trucks operated by owner‑operators, the DBE must maintain all required records.

4.
The Contractor must provide proof of the actual monies paid for the qualifying goods and services provided by DBEs.  The Contractor will receive credit for the commercially useful work performed by DBEs toward the DBE Utilization Goal as provided in this section for portion of the funds actually paid to the certified DBEs.  Contractor's are encouraged to contact the Engineer in advance of the prosecution of the DBE's work if they have any questions about the work qualifying for participation.

Credit will not be allowed for payments made by the Contractor to others on behalf of the DBE whether or not the DBE has been paid separately for the goods or services.

If the quantity of work of a bid item which involves a DBE is reduced, the DBE Utilization Goal will be adjusted by Change Order.

120‑3.04  DEFAULT OF DBE.  In the event that a DBE who has been placed under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default.  The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs as necessary to assure that the DBE Utilization Goal is met.  In the event that the Contractor cannot obtain additional DBE participation, the Contractor shall submit proof of their Good Faith Effort in accordance with the provisions of Subsection 120‑3.02, Good Faith Effort.  The Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer, all of the following criteria have been met:

1.
The Contractor had no fault or negligence in the default and that the circumstances surrounding the default were beyond the control of the Contractor.

2.
The Contractor is unable to find additional DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with 120‑3.02, Good Faith Effort.

120‑4.01  METHOD OF MEASUREMENT.  The Contractor shall be entitled to count toward the DBE Utilization Goal those monies allowed by the Engineer in 120‑3.03.04 as actually paid to certified DBE firms for Commercially Useful work performed in the categories for which the DBE firm is certified.  Credit will only be allowed for Commercially Useful work.  The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
If the prime Contractor is a certified DBE, then the Contractor may be credited for up to but not to exceed the amount of the DBE Utilization goal.  The work of a DBE prime Contractor in excess of the DBE Utilization Goal will not be credited when calculating any incentive paid under subsection 120‑5.01, Basis of Payment.

2.
Credit for a DBE joint venture partner is limited to the percent of the DBE's joint venture participation.  A DBE joint venture partner must be responsible for a clearly defined portion of the work to be performed in addition to satisfying requirements for ownership and control.

3.
Credit for work by DBE subcontractors and manufacturers is 100 percent.

4.
Permanent materials furnished by a Regular DBE Dealer are credited at 60 percent of their value.  The value will be the actual cost paid but will not exceed the bid price for the item.

5.
Credit for reasonable fees paid by the Contractor to DBE Ad Hoc Dealers are limited to that portion of the value of the fees for services rendered by the DBE Ad Hoc Dealers that help the Contractor obtain needed supplies, personnel, materials or equipment to perform the work.  Such services and fees would include but are not limited to the following:

a.
The fees charged for the delivery of supplies or permanent materials necessary for the prosecution of the work but not any part of the actual value of the supplies or permanent materials themselves (e.g. drayage services, expediting/freight consolidation).

b.
Agent's fee for providing contractually required bonding or insurance but not any portion of the value of the bonds or policies.

120‑5.01  BASIS OF PAYMENT.  Payment for the work necessary to meet the specified DBE Utilization Goal will be considered subsidiary to other items of work and no separate payment will be made.

Payment for the work necessary to exceed the originally specified DBE Utilization Goal will be paid in the form of an incentive as follows:

1.
Ten percent of the Total Authorized DBE Participation by non‑trucking subcontractors which exceeds the DBE Utilization Goal will be paid, but not to exceed $100,000 or two percent of the total contract amount, whichever is less.

2.
The utilization of DBE prime Contractors, Regular DBE Dealers, DBE Manufacturers, DBE trucking subcontractors, and DBE Ad Hoc Dealers will only count toward meeting the DBE Utilization Goal.  No credit for their participation in excess of the original DBE Utilization Goal will be considered in calculating the amount of the incentive.

3.
No incentive will be paid for exceeding a DBE Utilization Goal that has been adjusted for Good Faith Effort as a condition of award per section 120‑2.01, Utilization Goal, until the originally specified DBE Utilization Goal has been exceeded.  

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled, or fails to submit required DBE documentation, retainage may be withheld from progress payments.  The retainage shall be sufficient to assure funds are available to cover the cost of the disincentive.

If the Contractor fails to meet the DBE Utilization Goal (as adjusted), payments will be reduced as a disincentive.  The amount of the disincentive shall be equal to 50 percent of the difference between the DBE Utilization Goal expressed in dollars and the Total Authorized DBE Participation as determined by the Engineer per subsection 120‑3.03, Item 4.

Payment of the incentive will be made on the semi‑final or final estimate.  The disincentive will be withheld in the form of retainage during the course of the project.  If sufficient retainage has not been withheld to cover the cost of the disincentive, the Contractor shall remit same to the department within 30 days of being billed for the amount due.

A change order is not required for DBE adjustment, the Notice to Proceed shall constitute the notice required to initiate this item.  (12/8/92)R166
Payment or Deduction will be made under:

Pay Item No.
Pay Item
Pay Unit    

   120(1)
DBE Adjustment
Contingent Sum 

(5/5/89)S33
Delete Section 401 in its entirety and substitute the following:


SECTION 401


ASPHALT CONCRETE PAVEMENT

Special Provisions

401-1.01  DESCRIPTION.  This work consists of the furnishing and mixing of aggregate and asphalt cement at a central mixing plant and the hauling, spreading, and compaction of the asphalt concrete mixture on a previously prepared surface, all as specified in the contract and in reasonably close conformance with the lines, grades and thickness shown on the plans.

401-2.01  COMPOSITION OF MIXTURES.  Mixtures shall be composed of aggregate and asphalt cement combined as specified for the type shown in the contract.  Asphalt used for levelling course shall meet the requirements for Asphalt Concrete, Type III, Class A.

At least 15 calendar days prior to the production of asphalt concrete pavement mix, the Contractor shall submit the following to the Engineer:

1.
Notification that aggregate proposed for the mixture is available for sampling.

2.
A letter stating the proposed gradation for the Trial Job Mix Design, gradations for individual stockpiles, and blend ratio for each aggregate stockpile.  Job Mix Design proposals by the Contractor shall be within the broad band gradations set in Table 703-3.

3.
A minimum of three 1-gallon samples of the asphalt cement proposed for use in the mixture, including name of product, manufacturer, test results as required in Section 702, manufacturer's certificate of compliance with Section 702, and a temperature viscosity curve for the asphalt cement.

4.
A 1/2 pint sample of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Materials Safety Data Sheet (MSDS).

The Contractor shall accompany the Engineer during sampling, and shall furnish all the assistance needed to assure that the Engineer obtains representative samples.

From this information, the Engineer will establish the Job Mix Design which shall become a part of the contract and shall be followed unless modified in writing.  Job Mix Design test results will be available within 7 working days after submittal.

The Job Mix Design shall be determined by and shall conform to the requirements of ATM T-17.

Changes in the Job Mix Design warranted by changes in the aggregate or sources of aggregate shall be submitted by the Contractor in the same manner as the original submittal.

If the mixture is obtained from a commercial source, the Contractor shall submit a certified statement of its components and their proportions as outlined in these specifications for approval as the Job Mix Design.

The full tolerances specified below shall be applied to the approved Job Mix Design gradations and shall not be limited to the broad bands listed in Table 703-3.  Tolerances shall not be applied to the largest specified screen.

	Sieve Size or Item
	Tolerance (Percent Passing)

	3/4 inch
	+/- 8%

	1/2 inch
	+/- 7%

	3/8 inch
	+/- 7%

	No. 4
	+/- 7%

	No. 8
	+/- 6%

	No. 16
	+/- 6%

	No. 30
	+/- 5%

	No. 50
	+/- 4%

	No. 100
	+/- 3%

	No. 200
	+/- 3%

	Asphalt %
	+/- 0.4%


401-2.02  AGGREGATES.  Aggregates shall conform to the requirements of Subsection 703-2.04.

401-2.03  FILLER. Filler shall conform to the requirements of AASHTO M 17.

401-2.04  ASPHALT CEMENT.  The grade of asphalt cement will be specified in the contract.  The asphalt cement shall conform to the applicable requirements of Section 702, Asphalt Materials.  Asphalt cement may be conditionally accepted at the source.  If the cement is to be conditionally accepted at the source, the Contractor shall provide a manufacturer's certificate of compliance in accordance with Subsection 106-1.05 and test results of the applicable quality requirements of Section 702 before the cement is shipped.

If there is a change in the source of the asphalt cement or if the kinematic viscosity (viscosity at 275 degrees Fahrenheit) of the asphalt cement used on the project changes from the viscosity of the cement supplied for the Job Mix Design by a factor of 2 (doubles or halves) or more, then operations shall be suspended while a new Job Mix Design proposal is submitted for approval.

401-2.05  ANTI-STRIP ADDITIVES.  Anti-strip agents used shall be an approved type in the proportions determined by ATM T-14 and included in the approved Job Mix Design.

401-2.06  QUALITY CONTROL AND ACCEPTANCE.  Testing will be required only for Asphalt Concrete, Type III, Class A.  No testing will be required for the levelling course material.

1.
Process Control by Contractor.  It is understood that the Contractor is responsible for furnishing the sampling and testing of materials for process quality control, including screening, crushing, blending, and stockpiling of the aggregate, production and laydown of the mixture, and monitoring of compaction.

At the site, the Contractor shall furnish a field laboratory for process control testing.  The contractor-furnished laboratory shall be shared with the Department for concurrent testing.

A Crushing Control Plan shall be submitted at least 15 working days prior to the preconstruction conference.  The plan shall include a proposed testing frequency for aggregate gradation.  Abbreviated testing for process control of gradation shall be in accordance with Alaska Standard Practice SP-9.  Such sampling and testing will be coordinated with the Department and split samples are to be provided to the Department.

A Paving and Plant Control Plan shall be submitted at a pre-paving meeting to be held a minimum of 5 working days prior to initiating paving operations.  The Paving and Plant Control Plan shall outline the steps taken to assure product consistency and to minimize segregation and premature cooling of mixtures.  This plan shall include a proposed testing frequency for gradation, asphalt content, and compaction.  It shall also include a plan for the handling of or elimination of the wings on the paver hopper to prevent dumping and placement of cooled mix onto the roadway.

2.
Acceptance Testing by Department.  The Department will perform sampling and testing for acceptance of the work in accordance with the Department's testing frequency guide and standard acceptance test methods specified below.  Such testing may be done concurrently with the Contractor's process control testing.  Acceptance test results will be available to the Contractor as soon as possible upon their completion.

Sampling for the determination of aggregate gradation will be from the aggregate cold feed, individual hot bins, or from the combined aggregate just prior to the introduction of the asphalt cement.  All aggregate samples will be split and the second half made available to the Contractor.

Acceptance testing for asphalt cement content will be determined by ATM T-16, ATM T-23 or AASHTO T 164.  Sampling for the determination of asphalt cement content will be from the mixture at the time of placement.

Samples taken for determination of density compliance shall be taken from the finished mat after final rolling.  Acceptance testing for field density will be determined in accordance with ATM T-22.

3.
Unacceptable Work or Material.  Any mixture which is contaminated, segregated, or which does not otherwise conform to the specifications will be rejected and replaced at no additional cost to the Department with conforming material in accordance with Subsection 105-1.11, Removal of Unacceptable and Unauthorized Work.  All costs associated with removal and replacement of unacceptable mixture shall be borne by the Contractor.  At the discretion of the Engineer, unacceptable pavement may be overlaid with acceptable pavement at no additional cost to the Department.


CONSTRUCTION REQUIREMENTS

401-3.01  WEATHER LIMITATIONS.  The mixture shall not be placed on a wet surface, or on an unstable roadbed, when the base material is frozen, or when weather conditions prevent the proper handling, compacting, or finishing of the mixture.  No mixture shall be placed when the surface upon which the pavement is to be placed is at or below 35 degrees Fahrenheit.

401-3.02  BITUMINOUS MIXING PLANTS.  Mixing plants shall conform to AASHTO M 156. 

Proportioning (batch) scales shall not be used for weighing material for payment.  Weigh scales used in conjunction with a storage silo may be used to weigh the final product for payment, provided the scales are certified.

401-3.03  HAULING EQUIPMENT.  Trucks used for hauling mixtures shall have tight, clean, smooth metal beds which have been thinly coated with a minimum amount of paraffin oil, lime solution or other manufactured asphalt release agent included in the Department's Approved Products List.  Diesel or fuel oil shall not be used.  Each truck shall have a cover of canvas or other suitable material of such size as to protect the mixture from the weather, when required, so that the mixture will be delivered on the road at the proper temperature.

401-3.04  ASPHALT PAVERS.  Asphalt pavers shall be self-propelled units, provided with a heated vibratory screed and equipped with a paver control system which shall automatically control the laying of the mixture to specified transverse slope and specified longitudinal grade.  The paver control system shall be automatically actuated by the use of a mobile string line, ski, or other approved grade follower.  The length of the ski, mobile string line or other device shall be at least 30 feet in length.

The paver shall be equipped with a receiving hopper having sufficient capacity for a uniform spreading operation.  The hopper shall be equipped with a distribution system to place the mixture uniformly in front of the screed.

The screed assembly shall produce a finished surface of the required smoothness, thickness and texture without tearing, shoving or displacing the asphalt concrete mixture.  Screed extensions used for paving a constant width shall be heated and vibrated.  Auger extensions shall be within 1.5 feet of the gates.

Extendible wings may be permitted for tapers, guardrail widening and approaches.

The use of a pickup machine to transfer the mixture from a windrow to the paver hopper will be permitted, provided the pickup machine is capable of collection of the windrowed material without damage to the underlying course.  The Engineer will not allow the continued use of the pickup machine if segregation, excessive temperature loss, or any other detrimental effects are observed.

401-3.05  ROLLERS.  Rollers shall be of the steel wheel and pneumatic tire type, self-propelled, in good condition, capable of reversing without backlash, and operated at speeds slow enough to avoid displacement of the mixture.  The number and weight of the rollers shall be sufficient to compact the mixture to the required density and surface smoothness while it is still in a workable condition, and be capable of maintaining the pace of the paving operation.  Specific roller requirements for construction of density "control strips" are further described in Subsection 401-3.12, Compaction.  The use of equipment which results in crushing of the aggregate will not be permitted.

401-3.06  PREPARATION OF EXISTING SURFACE.  When the surface of the existing pavement or old base is irregular, it shall be brought to uniform grade and cross section, as directed.

If determined necessary, the existing surface shall be cleaned of loose material by means of sweeping with a power broom, supplemented by hand sweeping as required.

Contact surfaces of curbing, gutters, manholes, and other structures shall be coated with a thin, uniform coating of prime or tack coat material prior to the asphalt concrete mixture being placed against them.

Surfaces which have received a prime or tack coat shall be allowed to cure, as directed, prior to placement of asphalt concrete mixture.  Surfaces which have received an emulsion tack coat shall be allowed to break prior to placement of asphalt concrete mixtures.

401-3.07  PREPARATION OF ASPHALT CEMENT.  A continuous supply of asphalt cement shall be supplied to the mixer at a uniform temperature, within 25 degrees Fahrenheit of the Job Mix Design mixing temperature.

401-3.08  PREPARATION OF AGGREGATES.  The aggregate for the mixture shall be heated and dried to a temperature compatible with the mix requirements herein specified.  Flames used for drying and heating shall be properly adjusted to avoid damage to the aggregate and to avoid soot or unburned fuel on the aggregate.

Drying operations shall reduce the aggregate moisture content so that the moisture content of the mixture, sampled at the point of acceptance for asphalt cement content, shall be no more than 0.5 percent (by total weight of mix), as determined by ATM T-25.

401-3.09  MIXING.  The aggregate and asphalt cement shall be combined in the mixer in the amounts required to meet the Job Mix Design.  Anti-stripping additive shall be furnished as required.

The materials shall be mixed until a complete and uniform coating of the particles and a thorough distribution of the asphalt cement throughout the aggregate is obtained.  For batch plants, dry aggregate shall be in motion prior to the addition of asphalt cement.  Wet mixing time shall be determined for each plant and for each type of aggregate used.  The minimum percent of coated particles used to establish the mixing time interval shall be 98 percent using AASHTO T 195.

The temperature of the mixture at the time of mixing shall be as determined by the Job Mix Design.

401-3.10  TEMPORARY STORAGE OF ASPHALT MIXTURE.  Temporary storing or holding of hot mixture in silo type storage bins will be permitted.

All the mixture drawn from the silo type storage bins shall conform to all of the requirements for asphalt concrete mixtures as if loaded directly into hauling equipment from the mixing plant. Signs of visible segregation, heat loss, changes from the Job Mix Design, change in the characteristics of asphalt cement, lumpiness or stiffness of the mixture will be cause for rejection.

401-3.11  SPREADING AND FINISHING.  The mixture shall be laid only upon stable surfaces approved by the Engineer, spread and struck off and compacted to the required thickness.  Asphalt pavers shall be used to distribute the mixture in lanes of such widths as to hold to a practical minimum the number of longitudinal joints required, subject to the requirements of subsection 401-3.13, Joints.

On areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impractical, the mixture shall be spread, raked and luted by hand tools.  For such areas the mixture shall be placed to the required compacted thickness.

When the section of roadway being paved is open to traffic, adjacent traffic lanes shall be paved to the same elevation within 24 hours unless prevented by weather or other factors beyond the Contractor's control, in order to prevent lane edge drop-off.  When the pavement edge drop-off exceeds 2 inches, shoulder material shall be placed against the pavement edge.

When multiple lifts are specified in the contract, the final lift shall not be placed until all lower lifts throughout that segment, as defined by the Paving Plan, have been placed and accepted.

Paving shall not begin until all adjacent concrete curb has been poured and cured for 72 hours or until satisfactory concrete strength is achieved.

Asphalt to be placed over bridge membranes shall not be placed until the membrane has cured to the proper state to prevent damage by the overlaying operation.  Vehicles, except the spreader and trucks used for hauling the asphalt overlay mix, shall not be operated on the membrane.  Paving machines used over the membrane waterproofing shall be rubber tired or rubber tracked.   The Contractor shall adhere to the manufacturer's published minimum and maximum temperature limitations for asphalt overlay material.  Steel-wheeled rollers only shall be used to compact the asphalt paving on the bridge decks.  The use of vibratory rollers, with vibrator on, will not be permitted.

401-3.12  COMPACTION. 

General.  Immediately after the mixture has been spread, struck off and surface irregularities adjusted, it shall be thoroughly and uniformly compacted by rolling.  Rolling shall commence as soon as the rolling does not cause undue displacement, cracking or shoving.  Any displacement occurring as a result of the reversing of the direction of a roller, or from other causes, shall be corrected promptly by the use of rakes and addition of fresh mixture when required.  Care shall be exercised in rolling not to displace the line and grade of the mixture.  Rollers shall move at a slow but uniform speed with the drive roll or wheels nearest the paver.

Unless otherwise directed, rolling shall begin at the sides and proceed parallel with the road centerline, each overlapping one-half the roller width, gradually progressing to the crown of the road.  When paving in echelon or abutting a previously placed lane, the longitudinal joint shall be rolled first to provide pinching the material in place.  On super-elevated curves the rolling shall begin at the low side and progress to the high side by overlapping of trips parallel with the centerline.

Along forms, curbs, headers, walls, and other places not accessible to the rollers, the mixture shall be thoroughly compacted with hot hand tampers or with mechanical tampers.  On depressed areas, a trench roller may be used or cleated compression strips may be used under the roller to transmit compression to the depressed area.

Rollers or other vehicles shall not be parked or left standing on pavement that has not cooled sufficiently to prevent indentation by wheels.

Control by Acceptance Strip.  

1.
Control Strips.  A control strip shall be constructed at the start of each course after the plant and equipment are providing a consistent mix, and repeated as ordered whenever:

a.
there is a change in the mix composition,

b.
there is a change in ambient temperature of 30 degrees F or greater, or,

c.
routine tests indicate changes from results found in previous qualifying control strips.

Each control strip shall be constructed with the approved Job Mix Design.  The control strip shall remain in place as a section of the completed work, provided it complies with requirements for gradations, asphalt cement content, adequacy of mixing and line and grade.  It shall be removed and replaced at the Contractor's expense or accepted to remain in place in accordance with Section 105-1.03, Conformity with Plans and Specifications, and a new control strip constructed if it does not meet specification requirements.  Paving operations may not proceed beyond the control strip until the mixture conformance to specifications has been confirmed and production paving is authorized.

Each control strip shall be one lane in width, 300 feet in length and shall be of the depth specified for the pavement course concerned.

Initial or breakdown compaction of a layer of the mixture shall be performed with a 2-axle tandem or a 3-wheel roller weighing at least 12 tons except that approved vibratory compacting equipment may be used for the initial or breakdown compaction if it is operated according to the procedures designated in the approval.

A pass shall be one movement of a roller in either direction.  A coverage shall be as many passes as are necessary to cover the entire width being paved.  Each coverage shall be completed before subsequent coverages are started.

The initial or breakdown compaction shall be followed immediately by intermediate rolling with a pneumatic-tired roller which exerts a tire pressure of at least 80 psi over the tire contact area.  Coverages with a pneumatic-tired roller shall start when the temperature of the mixture is high as practicable and shall be completed while the temperature of the mixture is at or above 160 degrees F.  Intermediate rolling shall be performed with a 2-axle tandem roller when breakdown rolling is performed with a pneumatic roller.

Each layer of mixture shall be additionally compacted, without delay, by a final rolling consisting of not less than one coverage with a steel-tired roller weighing not less than 8 tons.  Compaction of the control strip shall commence as soon as possible after placement of the mixture and be continuous and uniform over the entire control strip.

The following rolling and density testing procedures shall be used on the control strip:

a.
Breakdown rolling.  Thirty-second nuclear density counts shall be taken at three randomly selected locations after each roller coverage at each test site.  Rolling shall continue until there is less than one pound increase in average density per roller coverage.

b.
Intermediate rolling.  Rolling shall continue until at least three complete coverages have been made and there is less than one pound increase in average density per roller coverage.

c.
Finish rolling.  Thirty-second nuclear density counts shall be taken at five randomly selected locations after each roller coverage at each test site.  The average density obtained after the first coverage shall be taken as a new beginning point.  Final rolling shall continue until all roller marks are removed and there is less than one pound increase in average density per roller coverage.

d.
Density standard.  One-minute density counts shall be taken at 10 randomly selected locations to determine the average density of the control strip.  This is the density standard for the project until a new control strip is constructed.  To confirm the adequacy of the compaction of the control strip, seven 8-inch minimum diameter core samples will be taken at randomly selected locations.  The average density of these cores shall be at least 95 percent of the maximum specific gravity (as determined by AASHTO T 209) multiplied by 62.4.

2.
Acceptance Strips.  Acceptance density testing will be accomplished while the pavement is hot enough to permit further densification if such is shown to be necessary.

The pavement courses shall be divided into acceptance strips consisting of not more than 500 tons for the purpose of defining areas represented by each series of density acceptance tests.

The types of rollers used and their relative positions in acceptance strip compaction shall be the Contractor's option, provided that at least 2 coverages of a pneumatic-tired roller having an 80 psi minimum contact pressure are applied.

The density of each acceptance strip will be evaluated based on the results of three tests with a portable nuclear test device performed at randomly selected sites within the acceptance section.  Each test will consist of the average of two one-minute readings with the gauge rotated 90 degrees between readings.  The average density obtained for the three test in each acceptance strip shall be at least 98 percent of the mean density obtained in the approved control strip.  In addition, each individual test value obtained within an acceptance strip shall be at least 95 percent of the mean density of the strip.

If either the average density of the acceptance strip or an individual test value does not meet the density requirements, the Contractor shall continue compactive effort until the required density is obtained.

After the required density has been attained in the acceptance strips, further finish rolling may be necessary to remove roller marks or other surface irregularities and to meet the required surface tolerances.

401-3.13  JOINTS.  Joints shall be made in such manner as to ensure a continuous bond between old and new sections of the course.  All joints shall present the same texture and smoothness as other sections of the course.

A thin tack coat of asphalt cement or emulsion shall be sprayed on all cold joints and allowed to break prior to placing fresh mixture against the joint.

Transverse joints shall be formed by cutting back on the previous run to expose the full depth of the course or by using a removable bulkhead.

The longitudinal joints in one layer shall offset those in the layer immediately below by approximately six inches.  However, the joints in the top layer shall be at centerline or lane lines.  Where preformed marking tape striping is required, the longitudinal joint in the top layer shall be offset not more than one foot.

Pavement that are 1.5 inches or thicker shall be constructed with a modified wedge joint the entire length of the face of the exposed longitudinal joint between adjacent travel lanes.  The taper shall have a maximum horizontal to vertical slope of 3:1 at the bottom and shall be vertical at the top for a height equal to the largest aggregate size.

Improperly formed joints resulting in surface irregularities shall be removed, full depth, replaced with new material, and thoroughly compacted.  Attempting to roll out an improper joint after the material has cooled below 160 degrees Fahrenheit shall not be allowed.  All pavement removal shall be precut to a neat line using a power driven saw.

401-3.14  SURFACE TOLERANCE.  The surface will be tested after final rolling at selected locations using a 10 foot straightedge.  The variation of the surface from the testing edge of the straightedge between any two contacts with the surface shall not exceed 3/16 inch.

401-3.15  PATCHING DEFECTIVE AREAS.  Skin patching will not be permitted.  Defective materials shall be removed for the full thickness of the course.  The pavement shall be cut so that the sides are perpendicular and parallel to the direction of traffic and so that the edges are vertical.  Edges shall be tack coated with asphalt cement or emulsion.  Fresh mixture shall be placed in sufficient quantity so that the finished surface will conform to grade and smoothness requirements.  The mixture shall be compacted to the density specified herein.

401-4.01  METHOD OF MEASUREMENT.  Asphalt concrete pavement, levelling course, and asphalt cement will be measured by the ton ((( in accordance with Section 109.  The tonnage used shall be the weight used in the accepted pavement and no deduction will be made for the weight of asphalt cement and anti-stripping additive in the mixture.

The method of measurement to be used for Asphalt Cement will be limited to one of the following procedures.  The Engineer shall approve in writing the procedure to be used.  The method used initially must be the one used for the duration of the project.

1.
Supplier's invoices minus waste, diversion and left-over.  This method may be used on projects where deliveries are made in tankers and the plant is producing material for one project only.  Tank stickings will be used to compute left-over.  Waste and diversion will be computed in a manner to be determined by the Engineer.

2.
The weight of asphalt cement shall be calculated using the percent of asphalt cement multiplied by the total tonnage represented.  Percent of asphalt cement shall be determined by ATM T-23.

The Engineer may direct at any time that tankers shall be weighed before and after unloading in the presence of the Engineer.  If the weight determined at the project varies more than one percent from the invoice amount, payment will be based on the weight determined at the project.

401-5.01  BASIS OF PAYMENT.  The accepted quantity will be paid for at the contract unit price for the pay item listed below, complete in place.

Anti-stripping additives will be paid on a contingent sum basis at a rate of $3.75 per 0.25 percent additive per ton of asphalt cement.

A change order/directive is not required for anti-stripping additive.  The approved mix design will initiate Item 401(4), Anti-Stripping Additive at the prescribed rate.  (5/3/93)R169
Removal of pavement at bridge approaches will not be paid for directly, but will be subsidiary to Item 401(1), Asphalt Concrete Pavement, Type III, Class A.

No separate payment will be made for asphalt cement or anti-stripping additive for asphalt concrete used for leveling course, it will be included in the price for Item 401(5), Levelling Course.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
401(1)
Asphalt Concrete Pavement,
Ton   


Type III, Class A

401(2)
___ Asphalt Cement
Ton   

401(4)
Anti-Stripping Additive
Contingent Sum

401(5)
Levelling Course
Ton   


SECTION 402


TACK COAT

Special Provisions

402-2.01  ASPHALT MATERIAL.  Delete "CSS-1" and substitute "CRS-2".

402-3.04  DILUTION OF ASPHALT MATERIAL.  Delete this subsection in its entirety.

402-3.05  APPLICATION OF ASPHALT MATERIAL.  Modify the application rate given in the first paragraph from "0.05 to 0.10 gallons" to "0.06 to 0.10 gallons".  

402-5.01  BASIS OF PAYMENT.  Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
402(3)
CRS-2 Asphalt for Tack Coat
Ton  


SECTION 640


MOBILIZATION AND DEMOBILIZATION

Special Provisions

640‑2.01  METHOD OF MEASUREMENT.  Delete item 3. and substitute the following:  

3.
When the letter of project completion has been issued and the Contractor has made all the required submittals the remaining balance of the amount for this item will be paid.  (5/7/91)S41

SECTION 641


TEMPORARY EROSION AND POLLUTION CONTROL

Special Provisions

641‑1.01  DESCRIPTION.  Delete the last sentence of the first paragraph.

Add the following: This work shall include preparation of a Temporary Erosion and Pollution Control Plan.  The Contractor shall conduct construction activities in accordance with the approved Temporary Erosion and Pollution Control Plan.

641-1.02  PRECONSTRUCTION CONFERENCE.  Delete this subsection in its entirety and substitute the following:  
641-1.02  TEMPORARY EROSION AND POLLUTION CONTROL PLAN.  Five days prior to the preconstruction conference, the Contractor shall submit for acceptance a Temporary Erosion and Pollution Control Plan consisting of the following:

1.
Plan for installation of temporary erosion and sediment control measures, in accordance with the Department's Storm Water Manual, including, but not limited to haul roads and material sites.

2.
Disposal of waste material.

3.
Containment, cleanup, and disposal of such substances as well as the methods to be utilized for disposing of petroleum products or other hazardous substances generated by construction equipment or activities.  The plan shall also include a list of the quantities and types of materials available on site to be utilized for hazardous substance containment and cleanup activities.

641‑2.01 CONSTRUCTION REQUIREMENTS.  Add the following:  The Contractor shall be responsible for the containment, cleanup, and disposal of all construction‑related discharges of petroleum fuels, oil, and/or other substances hazardous to the land and water.  Performance of this activity shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.


SECTION 642


CONSTRUCTION SURVEYING

Special Provisions

642‑1.01  DESCRIPTION.  Add the following to the first paragraph:  The Contractor shall perform in accordance with the Department's "Construction Surveying Requirements", dated June, 1987.  A copy of this document is attached to these Special Provisions in Appendix A.

642‑3.01  CONSTRUCTION REQUIREMENTS.  Add the following to the third paragraph:  Prior to any work on the project, the Contractor's survey crew shall stake and reference the construction centerline.  The Contractor shall reference the existing centerline at 100-foot intervals.  The reference stake shall be a minimum 1 inch by 2 inch by 2 feet and shall show the offset distance to centerline and the station from the beginning of the project.

Add the following after item 11.:

12.
The Contractor's survey crews shall comply with approved traffic control plans.  Crews shall coordinate their activities with the project's Worksite Traffic Supervisor.

642‑4.01  METHOD OF MEASUREMENT.  Add the following:  Pay Item 642(2), Three Person Survey Party, shall be used only for extra, additional, or unanticipated work made necessary by changes in the project as directed by written order of the Engineer.

642‑5.01  BASIS OF PAYMENT.  Add the following:  If additional work as stated above is performed by a two person survey party, hours paid for under Item 642(2) Three Person Survey Party will be 75 percent of the hours worked.  If additional work as stated above is performed by only one person, hours paid for under Item 642(2) Three Person Survey Party will be 32 percent of the hours worked.

(10/1/91)R60a

SECTION 643


TRAFFIC MAINTENANCE

Special Provisions

643‑1.02  TRAFFIC CONTROL PLAN.  Delete the second paragraph and substitute the following:  TCP's are required for each work site.  TCP's included in the plans are acceptable for use with the concurrence of the Engineer.  The Contractor may elect to modify them or design alternative TCP's.  All modified and/or alternative TCP's shall be submitted for approval of the Engineer.  The Contractor shall allow three weeks for review of any submitted TCP or one week for each subsequent correction.  Changes in the TCP resulting from unforeseen circumstances may be allowed during construction, provided a minimum of 48 hours are allowed for review, and the changes are approved by the Engineer.

Add the following to the third paragraph:  All TCPs submitted shall indicate the dates and hours for which the TCP will be in effect.  Each TCP shall provide the name and 24‑hour telephone number of the Worksite Traffic Supervisor.

643-1.03  WORKSITE TRAFFIC SUPERVISOR.  Delete the second sentence of the first paragraph and substitute the following:  The Worksite Traffic Supervisor shall meet the following minimum requirements:

1.
Be currently certified as a Worksite Traffic Supervisor by the American Traffic Safety Services Association (ATSSA), or,

2.
Be currently certified as a Work Zone Traffic Safety Specialist or a Signs and Lines Specialist by the International Municipal Signal Association (IMSA), or,

3.
Be currently certified as a Worksite Traffic Technician by ATSSA, or,

If the individual is certified under Items 2 or 3 above, the Contractor shall submit documentation that the individual has also obtained:

1.
A minimum of one year of supervisory level work in worksite traffic control, or,

2.
One year of having been in responsible charge of such work.  The term "in responsible charge" shall be construed to mean having been in a position of accountability for the selection of devices and for their placement in the traffic control system, or for the continued operation of the system.  Having persons that actually perform the labor under one's control would satisfy this requirement.

643-1.04 CONSTRUCTION PHASING PLAN.  Revise the first sentence to read as follows:  A Construction Phasing Plan shall be submitted at least five working days prior to the preconstruction conference for approval by the Engineer and shall consist of the following:  (5/7/91)S57
643‑2.01  MATERIALS.  Add the following under Item 3. Barricades and Vertical Panels:  Type III barricades shall have a minimum width of 8 feet.

Add the following:
12.
Portable Changeable Message Boards.  Portable changeable message boards shall be truck or trailer mounted with a self-contained power supply and shall have the following features:

a.
Message sign panel size of 5'-8" by 7'-5", minimum, with a capacity for a three line message.

b.
A minimum 10 character display per message line.

c.
Message modules containing at least 36 different preprogrammed messages (three line displays) to be selected by the Engineer.

d.
The capacity to create, preview, and display new messages and message sequences.

e.
A waterproof, lockable cover for the controller keyboard.

f.
An operator's manual, a service manual, and wiring diagram.

g.
Quick release attachments on display panel cover.

h.
Variable flash and sequence rates.

i.
Manual and automatic dimming capability on lamp bulb matrix models.

j.
The ability to mount at least 7 feet above the pavement to the bottom of the message sign panel.

k.
The capacity to operate with a battery pack for 2 hours under full load.

643-3.02  ROADWAY CHARACTERISTICS DURING CONSTRUCTION.  Add the following to the first paragraph:  The maximum spacing between channelizing devices in a taper should be approximately equal in feet to the speed limit.

Add the following:  New asphalt concrete pavement shall be painted with permanent traffic markings within 72 hours after placement.

643‑3.03  PUBLIC NOTICE.  Add the following to the first paragraph:

Anchorage Chamber of Commerce

Alaska Visitor's Association

Add the following:  The Contractor shall run one‑sixteenth page newspaper advertisements for a minimum of one (1) week in advance of commencing construction, resuming construction after seasonal suspension, or any scheduled delay, or closure of driving lanes within the project corridor.  The Contractor shall then run continuous one‑sixteenth page newspaper advertisements for the duration of that delay, or closure.  The advertisements shall be published in the following newspapers:

1.
Anchorage Daily News.

2.
Chugiak-Eagle River Star, and

3.
Frontiersman.

The Contractor shall indicate on the ad order a first preference for the local news section and an exclusion for the classified section.  These advertisements shall have the project name, a map, detailed traffic information, effective dates, and provide the Contractor's name and a 24-hour "hot‑line road report" telephone number for the public to access a pre‑recorded message with current roadway status.

Advertisements shall be promptly cancelled when they have served their purpose.  The Worksite Traffic Supervisor shall submit proof advertisements, on the form provided, to the Engineer for review and approval at least forty‑eight (48) hours prior to intended release and a copy of the Proof of Publication with tear sheet immediately after publication.

A change order is not required for newspaper advertisements, the Notice to Proceed shall constitute the notice required to initiate newspaper advertisements.  (12/8/92)R167
643-3.06  TRAFFIC PRICE ADJUSTMENT.  Add the following:  A change order is not required for traffic price adjustment, the Notice to Proceed shall constitute the notice required to initiate traffic price adjustment.  (12/8/92)R168
643‑3.08  CONSTRUCTION SEQUENCING.  Delete this subsection in its entirety and substitute the following:  A restriction to traffic shall be considered any condition of the roadway surface or any work operation or traffic control setup that reduces the number of lanes or shoulders or their respective widths or stops traffic.  An approved Traffic Control Plan is required before any restriction to traffic is implemented.  No restrictions to traffic will be allowed during the following times:

1.
Monday through Friday from 6:00 AM to 8:30 AM Southbound and from 3:00 PM to 7:00 PM Northbound.

2.
Around any holiday as described below (in addition to times listed in item 1. above):  

a.
If a holiday falls on Monday, from 6:00 AM to 10:00 PM on the day of the holiday. 

b.
If a holiday falls on Tuesday, from 6:00 AM to 10:00 PM on the day before the holiday and the day of the holiday.

c.
If a holiday falls on Wednesday or Friday, from 4:30 PM to 10:00 PM on the day before the holiday and from 6:00 AM to 10:00 PM on the day of the holiday.

d.
If a holiday falls on Thursday, from 4:30 PM to 10:00 PM on the day before the holiday, and from 6:00 AM to 10:00 PM on the day of the holiday and the day after the holiday.  

3.
During the Alaska State Fair:

a.
Monday through Thursday from 6:00 AM to 8:00 AM and from 4:30 PM to 12:00 midnight.

b.
Friday from 6:00 AM to 8:00 AM and from 4:30 PM to 12:00 midnight.

c.
Saturday and Sunday from 6:00 AM to 12:00 midnight.

No restrictions of traffic will be allowed to remain in place during seasonal suspension of work.

On the Glenn Highway, a minimum of one lane shall be maintained in each direction at all times.  Each ramp may be closed two times only, for a maximum of four hours each occurrence.  Only one exit or entrance ramp may be closed at a time.  Ramp closures are subject to the Glenn Highway restrictions noted in items 1 through 3 above.

643-4.01  METHOD OF MEASUREMENT.  Add the following to item 1.:  Newspaper advertisements will not be included in measurement for Traffic Maintenance.

Delete the second sentence of the first paragraph under item 2. and replace with the following:  The quantities to be paid for shall be the number of units of each of the bid items that are installed, accepted and maintained in place during the life of this contract.  Permanent Construction Signing will not be measured for payment, but will include all permanent construction signs, as detailed on the plans, that are installed, accepted, maintained, and removed during the life of this contract.

Add the following to Item 2:  Type II Barricades will be measured and paid for under Item 643(8), Drums.

Add the following:  Item 643(25) Portable Changeable Message Board will be measured by the calendar day for each sign used as approved by the Engineer.

Newspaper advertisements will not be measured for payment.

Providing a "hot-line road report" telephone with pre-recorded message will not be measured for payment but will be subsidiary to Item 643(1), Traffic Maintenance.

Standard Modifications

643-5.01 BASIS OF PAYMENT.  Change the pay unit for item 643(3), Permanent Construction Signing, from "Calendar Day" to "Lump Sum."  (5/7/91)M40
Special Provisions

643-5.01 BASIS OF PAYMENT.  Payment for Item 643(25), Portable Changeable Message Board will be full compensation for all labor, equipment, and materials to provide, move, maintain, program, and operate a portable message board signs on the project.

Payment for Item 643(29), Newspaper Advertisements will be made at cost plus 15 percent.  Payment will be authorized upon evidence of payment to the newspaper (paid receipt).

Add the following pay items:

Pay Item No.
Pay Item
Pay Unit 

  643(25)
Portable Changeable Message
Calendar


Board
Day   

  643(29)
Newspaper Advertisements
Contingent


Sum   


SECTION 702


ASPHALT MATERIALS

Standard Modifications

702‑2.04  STORAGE AND APPLICATION TEMPERATURES.  In Table 702‑1, change storage temperatures for Acs from "340 Max" to "325 Max".  (5/12/89)M23

SECTION 703


AGGREGATES

Standard Modifications

703-2.04  AGGREGATE FOR PLANT MIX ASPHALT PAVEMENT.  Replace this subsection with the following:

Coarse Aggregate.  Coarse aggregate (that material retained on the No. 4 Sieve) shall be crushed stone or crushed gravel and shall consist of sound, tough, durable rock of uniform quality.  All material shall be free from clay balls, vegetative matter or other deleterious matters.  Coarse aggregate shall not be coated with dirt or other finely divided mineral matter.  In addition, coarse aggregate shall meet the following requirements:

Percent of Wear
AASHTO T 96
45 max.

Degradation Value
ATM T-13
30 min.

Percent Sodium Sulfate loss
AASHTO T 104
9 max. (5 cycles)

Percent Fracture
ATM T-4
80 min. single face

Thin-Elongated Pieces
ATM T-9
8 % max.

Fine Aggregate.  Fine aggregate (passing the No. 4 sieve) shall meet the quality requirements of AASHTO M 29, including S1.1, Sulfate Soundness Test.

Blended Aggregate.  The several aggregate fractions for the mixture shall be sized, graded, and combined in such proportions that the resulting composite blend conforms to the grading requirements of Table 703-3.  The fraction actually retained between any two consecutive sieves larger than the No. 100 shall be not less than 2 percent of the total.  Aggregate gradations shall be determined by ATM T-7.  The size of extracted samples for gradation shall be in conformance with AASHTO T 164.


TABLE 703-3


BROAD BAND GRADATIONS FOR ASPHALT


CONCRETE PAVEMENT AGGREGATE


Percent Passing by Weight

	Sieve Designation
	Gradation Designation

	
	Type I
	Type II
	Type III

	1 inch
	100
	-
	-

	3/4 inch
	75-90
	100
	-

	1/2 inch
	60-86
	75-90
	100

	3/8 inch
	50-78
	60-88
	75-90

	No. 4
	34-62
	44-72
	50-78

	No. 8
	24-52
	30-58
	32-60

	No. 16
	16-42
	20-44
	20-45

	No. 30
	10-32
	12-34
	12-34

	No. 50
	8-24
	8-24
	8-24

	No. 100
	5-16
	5-16
	4-15

	No. 200
	3-8
	3-8
	3-8


(7/16/93)M62
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CONSTRUCTION SURVEYING REQUIREMENTS
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