 


SPECIAL NOTICE TO BIDDERS

Bidders are hereby notified that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
Copies for review and reproduction information are available in the Plans Room, (907) 266‑1674 for the following:

a.
 Computations

b.
 Cross Sections

Copies of the above may be obtained from Ridgways Reprographics, 650 West International Airport Road, Anchorage, Alaska  99518, (907) 561-1555, at the Contractor's cost.

2.
The following reports are available upon request:

a.
Glenn Highway Erosion Control, Mile Post 61 to 78, Hydraulics Report, April 15, 1991. 

b.
Glenn Highway Erosion Control, Geotechnical Information.

c.
Storm Water Manual (Price $20.00)

3.
An environmental document addressing concerns and environmental commitments is available for review in the office of the Preliminary Design and Environmental Supervisor (907) 266-1508.


PART 4


STANDARD MODIFICATIONS


AND SPECIAL PROVISIONS


to the STATE OF ALASKA


1988 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION

[image: image1.wmf]

SECTION 101


DEFINITIONS AND TERMS
Standard Modifications

101‑1.27  HOLIDAYS.  Delete Items 2 and 3 and substitute the following:

2.
Martin Luther King Jr's. Birthday ‑ Third Monday in January

3.
President's Day ‑ Third Monday in February

(5/7/91)M30

SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS
Standard Modifications

102‑1.01  QUALIFICATION OF BIDDERS.  Delete the second paragraph.  (5/12/89)M1
102-1.06  PREPARATION OF PROPOSAL.  Replace the second paragraph with the following:  The bidder shall specify a unit price, in figures, for each pay item for which a quantity is given and shall also show the products of the respective unit prices and quantities written in figures in the column provided for that purpose and the total amount of the proposal obtained by adding the amounts of the several items.  All the figures shall be in ink or typed.  In the event of a discrepancy between unit bid prices and extensions, the unit bid price shall govern.  Any changes shall be initialed by the person signing the proposal.  (7/2/93)M58
Add the following:  At certain bid openings a bidder may wish to submit bids on more work than he desires to have awarded to him.  The bidder may indicate the total amount desired to be accepted and the Department will determine which of his low bids on these projects, up to the final total indicated, will be accepted.  This limitation will only apply when the bidder has added the following statement to the Proposal Form for at least one of the projects being bid:

"We desire to disqualify all of our bids at this letting which exceed the total of $__________ or _____ contracts and hereby authorize the Department to determine which bids shall be disqualified."

102-1.07  NON-RESPONSIVE PROPOSALS.  Delete item 3. in its entirety and substitute the following:

3.
If the bidder adds any provisions reserving the right to accept or reject any award, or to enter into a contract pursuant to an award, except for a maximum limit on the total amount of awards acceptable to the bidder at any one bid letting, as provided in Subsection 102-1.06, Preparation of Proposal.  (6/6/94)M31
102-1.07  NON-RESPONSIVE PROPOSALS.  Add a new item as follows:

7.
If any of the unit prices bid are excessively unbalanced (either above or below the amount of a reasonable bid) to the potential detriment of the Department.  (5/12/89)M2
Special Provisions

102‑1.12  ADDENDA REQUIREMENTS.  Delete this subsection in its entirety and substitute the following:  Addenda will be issued to the individual or company to whom bidding documents were issued.  Addenda may be issued by any reasonable method such as hand delivery, mail, telefacsimile, telegraph, courier, and in special circumstances by phone.  Addenda will be issued to the address, telefacsimile number or phone number as stated on the planholder's list unless picked up in person or included with the bid documents.  It is the bidder's responsibility to insure that he has received all addenda affecting the Invitation For bids.  No claim or protest will be allowed based on the bidder's allegation that he did not receive all of the addenda for an Invitation For Bids.  All addenda shall be acknowledged on the Proposal or by telegram or telefacsimile prior to the scheduled time of bid opening.  If no addenda are received by the bidder, the word "None" should be entered on the Proposal Form.  (10/3/94)R171

SECTION 103


AWARD AND EXECUTION OF CONTRACT
Special Provisions

103‑1.01  CONSIDERATION OF PROPOSALS.  Add the following:  The apparent low bidder shall submit a completed Subcontractor List, form 25D-5(C), within 5 working days following receipt of written notification by the Department.

If a bidder fails to list a subcontractor or lists more than one subcontractor for a particular portion of work and the value of that work is in excess  of one‑half of one percent of the total bid, the bidder agrees to perform that portion of work without the use of a subcontractor and to have represented that he is qualified to perform that work.

A bidder who attempts to circumvent the requirements of this subsection by listing as a subcontractor another Contractor who, in turn, sublets the majority of the work required under the contract, violates this subsection.

If a contract is awarded to a bidder who violates this subsection, the Contracting Officer may:

1.
cancel the contract without any damages accruing to the Department, or,

2.
after notice and a hearing, assess a penalty on the bidder in an amount that does not exceed 10 percent of the value of the subcontract at issue.

A bidder may replace a listed subcontractor who:

1.
fails to comply with AS 08.18,

2.
files for bankruptcy or becomes insolvent,

3.
fails to execute a contract with the bidder involving performance of the work for which the subcontractor was listed and the bidder acted in good faith,

4.
fails to obtain bonding,

5.
fails to obtain insurance acceptable to the Department,

6.
fails to perform the contract with the bidder involving work for which the subcontractor was listed,

7.
must be replaced in order for the prime Contractor to satisfy required State and/or Federal affirmative action requirements,

8.
refuses to agree or abide with the bidder's labor agreement, or,

9.
is determined by the Contracting Officer not to be responsible.  

(4/1/93)R82

SECTION 104


SCOPE OF WORK
Standard Modifications

104‑1.02  CHANGES.  After the third paragraph add the following:  Before a Change Order or Supplemental Agreement is approved, the Contractor shall submit cost or pricing data regarding the changed or extra work.  The Contractor shall certify that the data submitted is, to his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and that such data will continue to be accurate and complete during the performance of the changed or extra work.  (5/12/89)M5

SECTION 105


CONTROL OF WORK
Standard Modifications

105‑1.01  AUTHORITY OF THE ENGINEER.  Add the following:  The Engineer may, at reasonable times, inspect that part of the plant or place of business of the Contractor or subcontractor that is related to the performance of the contract.

The Engineer may audit the books and records of the Contractor or a subcontractor to the extent that the books and records relate to the performance of the contract or subcontract, including cost or pricing data submitted under subsection 104‑1.02, Changes.  Books and records that relate to the performance of the contract shall be maintained by the Contractor for a period of three years after the date of final payment under the prime contract and by the subcontractor for a period of three years after the date of final payment under the subcontract, unless a shorter period is authorized in writing by the Contracting Officer. 

(5/12/89)M6
Special Provisions

105-1.02  PLANS AND WORKING DRAWINGS.  Replace the second sentence of the second paragraph with the following:  No work shall be performed until working drawings for such work, or changes thereto, are approved.

Replace the second sentence of the fourth paragraph with the following:  The Contractor shall indicate on the working drawings all deviations from the plans and specifications and shall also itemize and explain all deviations in the letter of transmittal.

(7/2/93)S62
105‑1.06  COOPERATION WITH UTILITIES.  Add the following:  The Contractor shall request locates from all the utilities having facilities in the area.  Their telephone numbers are as follows:

DOT/PF Maintenance & Operations
745-2159

 
Matanuska Electric Association, Inc.
745-3231

Matanuska Telephone Association, Inc.
745-3121

There are various utility appurtenances located within the project limits.  The Contractor shall work around and protect all utility facilities throughout the project, unless advised by the utility that the facility is abandoned in place.

Standard Modifications

105‑1.12  LOAD RESTRICTIONS.  Delete the first paragraph and substitute the following:  The Contractor shall comply with all restrictions as set forth in the "Administrative Permit Manual", and Title 17, Chapter 25, of the Alaska Administrative Code for vehicles traveling with the general public, unless otherwise allowed by an approved Traffic Control Plan.  (5/7/91)M32
105‑1.15  PROJECT COMPLETION.  Replace the first sentence of the third paragraph with the following:  When all physical work and cleanup provided for under the contract is found to be complete, except for work specified under Subsection 618-3.04, Maintenance of Seeded Areas, and Subsection 621-3.04, Period of Establishment, a letter of project completion will be issued by the   Engineer.  (7/2/93)M7
105‑1.17  CLAIMS FOR ADJUSTMENT AND DISPUTES.  Add the following to the fifth paragraph:

5.
A statement certifying that the claim is made in good faith, that the supporting cost and pricing data are accurate and complete to the best of the Contractor's knowledge and belief, and that the amount requested accurately reflects the contract adjustment for which the Contractor believes the Department is liable.  (7/2/93)M8
Special Provisions

105-1.17  CLAIMS FOR ADJUSTMENT AND DISPUTES.  Replace the first sentence of the eighth paragraph with the following:  If the claim is not resolved by agreement within 30 days of its receipt, the Engineer will issue a written decision to the Contractor.  (7/2/93)S71
Add the following:  Legal actions shall be commenced through the Superior Court, Alaska State Courts, Third Judicial District, in Anchorage.  (8/5/93)R93

SECTION 106


CONTROL OF MATERIAL
Special Provisions

106‑1.01  SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.  Add the following:  All steel and iron products which are incorporated into the work and the action of applying a coating to a covered product (i.e., steel and iron) shall be manufactured in the United States except that minor amounts of products of foreign manufacture may be used provided the aggregate cost of such does not exceed one tenth of one percent (0.1 percent) of the total contract amount, or $2500, whichever is greater.  Coating includes epoxy coating, galvanizing, painting, and any other coating that protects or enhances the value of a material subject to the requirements of this paragraph.  For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project.

A certification of materials origin, attesting to compliance with this provision, shall be furnished to the Engineer prior to incorporating any steel or iron products into the project.  

(7/2/93)S13
106‑1.02  LOCAL MATERIAL SOURCES.  Under item 1. General, add the following to the first paragraph:  If blend material is required to produce the specified product, it will be considered a subsidiary obligation and no separate payment will be made.  (2/7/89)S32
Add the following to Item 3., Designated Sources:  The following material site is available for use in obtaining Riprap on this project.  

M.S. 42-2-001-1

King Mountain Area Quarry Site located between Sta 1471+00 and Sta 1493+50, Glenn Highway

This material site is located within the highway right-of-way, which is 150 feet left of centerline.  The site is 2200 feet long, with a total area of approximately 5.1 acres.

The following guidelines pertain to the development and use of this site for Riprap materials extraction for the subject project.  All work necessary to

develop and operate this site for the production of riprap;  including, the removal and disposal of timber, overburden, reject materials;  providing site facilities; protecting and restoring adjacent property; and site rehabilitation, will not be paid for directly but will be subsidiary to the Riprap pay items.

a.
Development of Site.  Contractor shall develop the site to eliminate or minimize unauthorized uses, including dumping of waste, discharge of firearms, and unauthorized removal of materials.  Prior to use of the site, the Contractor shall submit a mining plan containing the following: 

1)
A sketch map showing the site boundaries, the working boundaries, development stages, proposed access, temporary and final stockpile locations, location of site facilities, and approximate contours before and after excavation including site drainage measures.  Section and profile drawings should be used as appropriate.

2)
An accompanying narrative describing methods of operation, length and times of operation (day, month, year and working hours), and rehabilitation measures.

b.
Protection and Restoration of Adjacent Property.  Property located outside the highway right-of-way along this segment of road is designated a "scenic corridor".  No access to this property will be allowed for any purpose.

The Contractor shall conduct his operations to minimize damage to the roadway adjacent to the blasting area.  Any damage done to the roadway shall be restored by the Contractor, at his own expense, to a condition similar or equal to that existing before such damage occurred, with the exception of the site upstream of the dike at MP 66.  An existing pioneer road above site 3, as shown on the plans, shall be utilized for construction activities.

c.
Timber.  All trees, snags, and other woody material cut in connection with clearing of overburden shall be removed from the site and disposed.

d.
Overburden.  Overburden shall be cleared only to the extent necessary to provide specific project quantities and stripped overburden shall be removed from the site and disposed.

e.
Reject Materials.  Material not meeting the requirements of Riprap Type II or Type III shall be removed from the site and disposed, unless specifically allowed by the Engineer to remain in a stockpile at the site.

f.
Slopes.  The site shall be excavated leaving cut slopes no steeper than 1/4 horizontal to 1 vertical.

g.
Site Facilities.  

1)
The Contractor shall provide portable sanitation facilities.  The Contractor may also install a trailer or mobile home for an office or night watchman's use.  If a trailer or mobile home is provided, provisions must be made for sanitary waste and garbage disposal.  If the Contractor constructs any camp on the land, such location shall be indicated on the mining plan and approved by the Engineer, and the Engineer shall have authority to require that said camp be kept in a neat and sanitary condition.  Alaska Department of Environmental Conservation approval is required for camps established to serve 10 or more persons.  Approval must be granted for plans regarding waste disposal and sanitary facilities.  The Contractor may leave equipment on the site until completion of project utilization with the understanding that the Department does not accept any responsibility for theft or damage.

2)
No garbage or trash generated during site use shall be buried or disposed of within the site.

3)
Petroleum product storage tanks shall be surrounded by berms of sufficient volume to contain 150 percent of the total volume of the tank and have an impervious liner within the berm and under the tank.  Measures shall be taken during equipment servicing to prevent any petroleum products from spilling on the ground.  Said storage tanks and liner shall be removed and the containment berm shall be graded to conform with the site floor upon completion of the project.

4)
No construction materials shall be stored on the site unless directly associated with the site operation or production of riprap on this project.

h.
Emissions.  Emissions from motors, equipment, and installations shall meet the air quality standards of the United States Public Health Service and the State of Alaska.  

i.
Explosives.  No blasting material, blasting caps, and related materials may be stored on site.  Personnel engaged in blasting activities shall be licensed by the State for these purposes and shall observe all applicable laws and regulations.  Storage and handling of explosives shall be in accordance with Subsection 107-1.10, Use of Explosives. 

j.
Hazards.  The site shall be operated in a manner that is not hazardous to humans or to wildlife.

k.
Use of Materials.  Controlled blasting techniques, as described herein, shall be used for forming the rock cut slopes.  Controlled blasting refers to the controlled use of explosives and blasting accessories in carefully spaced and aligned drill holes to produce a free surface or shear plane in the rock along the specified excavation backslope.  The controlled blasting technique covered by this specification is presplitting (preshearing), and is used to minimize damage to the rock backslope to help insure long-term stability.

1)
General Requirements.  The Engineer shall, at all times, have the authority to prohibit or halt the Contractor's blasting operations if it is apparent that through the methods being employed, the required results are not being obtained or the safety and convenience of the travelling public is being jeopardized.

Blasting shall be limited to daylight hours.

The Contractor shall observe the entire blast area for 15 minutes following a blast to guard against rock fall before commencing work in the cut.

All rock on the cut face that is loose, hanging, or which creates a potentially dangerous situation shall be removed or stabilized, to the Engineer's satisfaction, during or upon completion of the excavation in each lift.  Drilling of the next lift will not be allowed until this work has been completed.

If in-place stabilization is required, as determined by the Engineer, rock bolting or other Engineer approved stabilization techniques shall be used.  Stabilization necessitated, in the opinion of the Engineer, by the rock geology, will be paid for at the appropriate unit price or by force account in accordance with subsection 109-1.05.  Stabilization necessitated, in the opinion of the Engineer, by the Contractor's blasting operations, shall be performed at the Contractor's expense.

2)
Blasting Plan Submittal.  Two weeks prior to any drilling or blasting, the Contractor shall submit a blasting plan to the Engineer for review.  The blasting plan shall contain the full details of the drilling and blasting, controls the Contractor proposes to use for the controlled and production blasting, and traffic control through the blasting area.  The blasting plan shall contain the following minimum information:

-
Station limits of proposed shot.

-
Plan and section views of proposed drill pattern including free face, burden, blasthole spacing, blasthole diameters, and blasthole angles.

-
Loading diagram showing type and amount of explosives, primers, initiators and location and depth of stemming.

-
Initiation sequence of blastholes including delay times and delay system.

-
Time of day and day of week for proposed shot.

-
Road closure Traffic Control Plan.

The blasting plan submittal is for quality control and record keeping purposes.  Review of the blast plan by the Engineer will not relieve the Contractor of his responsibility for the accuracy and adequacy of the plan when implemented in the field.

3)
Presplitting.
All presplitting shall be performed in accordance with the following requirements:

The presplit drill holes shall be not less that 2.5 inches and not more the 3 inches in diameter.

Before placing charges, the contractor shall determine that the hole is free of obstructions for its entire depth.  All necessary precautions shall be exercised so that the placing of the charges will not cause caving of material from the walls of the holes.

Drill hole conditions may vary from dry to filled with water.  The Contractor will be required to use whatever type(s) of explosives and/or blasting accessories necessary to accomplish the specified results.

Bulk ammonium nitrate and fuel oil (ANFO) shall not be allowed to be loaded in the presplit holes.

Only standard explosives manufactured especially for presplitting shall be used in presplit holes, unless otherwise approved by the Engineer.

Continuous column cartridge type of explosives used with detonating cord shall be assembled and affixed to the detonating cord in accordance with the explosive manufacturer's instructions, a copy of which shall be furnished to the Engineer.

The upper portion of all presplit holes, from the top most charge to the hole collar, shall be stemmed.  Stemming materials, shall be sand or other dry angular granular material, all of which passes a 3/8-inch sieve.

As long as equally satisfactory presplit slopes are obtained, the Contractor, at his option, may either presplit the slope face before drilling for production blasting or may presplit the slope face and production blast at the same time, provided that the presplitting drill holes are fired first.  If required to reduce  ground  vibrations or noise, presplit holes may be delayed, providing the hole to hole delay is no more than 25 milliseconds.

4)
Production Blasting.  All production blasting shall be preformed in accordance with the following general requirements:

A line of buffer holes shall be drilled on a parallel plane adjacent to the presplit holes.  Buffer hole diameters shall be between 2.5 and 3 inches.  The line of buffer holes shall be drilled approximately 3 feet out from the presplit line and spaced 3 to 5 feet center to center.  The explosive loads in these holes shall not exceed fifty percent of the average explosive load that could be placed in the nearest production holes.  Detonation of the buffer holes shall be on a delay sequence toward a free face and shall follow detonation of the production holes.

Production blast holes shall not be drilled closer than 6 feet to the controlled blast line, unless approved by the Engineer.  Production holes shall not exceed 6 inches in diameter, unless approved by the Engineer.  Detonation of production holes shall be on a delay sequence toward a free face.

It is the Contractor's responsibility to take all necessary precautions in the production blasting so as to minimize blast damage to the rock backslope.

5)
Flyrock Control.  Before the firing of any blast in areas where flying rock may result in personal injury or unacceptable damage to property or the work, the rock to be blasted shall be covered with approved blasting mats, soil, or other equally serviceable material, to prevent flyrock.

6)
Horizontal Drain Holes.  Drain holes to relieve water conditions in rock backslopes may be required.  If needed, they shall be 3 inches in diameter and lengths shall not exceed 40 feet.  Location and slope of horizontal drains will depend on conditions encountered but will not exceed the limits of the equipment in use on the project for presplitting or production holes.  Holes shall be flushed with water upon completion to remove drill fines.

l.
Rehabilitation.  Upon completion of the site excavation and prior to vacating the site, the Contractor shall smooth out the pit floor to conform to the surrounding topography.  Measures shall be taken to ensure adequate site draining.  A final pit inspection will be done by the Engineer after completion of operations and prior to the removal of equipment to ensure compliance with the appropriate stipulations.  The Engineer shall be notified by the Contractor at least 21 days prior to the scheduled removal of rehabilitation equipment from the site in order that an inspection can be performed. 

m.
Site Clean-up.  All site clean-up shall be performed and all Contractor's equipment shall be removed from the site within 30 calendar days following the completion of Riprap removal from this site.

Add the following:  Prior to placing or removing any material in/from a location that is outside the project limits, the Contractor shall obtain a written statement from the State Historic Preservation Officer that material placement/extraction is not expected to impact any cultural resources.  A copy of this statement shall be provided to the Engineer.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at 762‑2622.  Should cultural resources be discovered during material testing or extraction activities, work at that site shall be stopped and the Engineer notified.  (9/1/89)R5 


SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO


PUBLIC
Special Provisions

107‑1.11  PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.  Add the following to the third paragraph:  When working near designated wetlands the Contractor shall place no fill, nor operate equipment outside the slope limits.  (2/9/91)R7
The Contractor shall report immediately to the Engineer any hazardous material discovered, exposed, or released into the air, ground, or water during construction of the project.  The Contractor shall also report any containment, cleanup, or restoration activities anticipated or performed as a result of such release or discovery.  Hazardous materials include, but are not limited to, petroleum products, oils, solvents, paints, and chemicals that are toxic, corrosive, explosive, or flammable.  (5/7/91)S47
The Contractor shall not excavate, nor use for fill, any material at any site suspected or found to contain hazardous materials or petroleum fuels.  The Contractor shall not stockpile, nor dispose of, any material at any site suspected or found to contain hazardous materials or petroleum fuels.

Add the following after Item 10:

11.
If water for any construction purpose is required from a non‑municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer.  The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at 762‑2575.

Add the following:  The Contractor shall not use land from any park, recreation area, wildlife or waterfowl refuge, or any historical site located inside or outside of the project limits for excess fill disposal, construction staging activities, equipment or material storage, or for any other purposes unless permitted by the contract.

The Contractor shall do no work, stockpiling, staging, parking nor trespassing below the ordinary high water mark of any watercourse or in any wetlands except as permitted by the contract.

All debris from the project construction shall be removed from the area as soon as possible and disposed of at a location approved by the Engineer.

(2/9/91)R7
Standard Modifications

107‑1.13  RESPONSIBILITY FOR DAMAGE CLAIMS.  In the first sentence, change "claims or actions for injuries" to read claims, actions or liabilities for injuries".  (5/12/89)M9
Special Provisions

107-1.15 CONTRACTOR'S RESPONSIBILITY FOR WORK.  Add the following to the end of the first paragraph:  Damage caused by the public, prior to acceptance (Partial Acceptance or Project Completion), shall be corrected at the Contractor's expense.  (5/7/91)S48
107-1.16  CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES.  Delete paragraphs four and five in their entirety, and substitute the following:  If utility facilities are damaged by the Contractor, the owning utility has the choice of making the repair or having the Contractor correct the damage.  The Contractor shall reimburse the utility for repair costs, or provide at no cost, all materials, labor and equipment if he repairs the damage.

The Contractor will not be responsible for the costs of repairing damaged facilities when:

1.
The utility mislocates the facility in the field by more than 2.5 feet horizontally for non‑frozen soil conditions, or

2.
When the location or existence of the buried facility is unknown by the utility.

(10/1/91)R8
Add the following:  Where the Contractor's operations meet any of the following conditions, the Contractor shall advise the owning Utility in writing at least 24 hours in advance of the work.

1.
Operations anticipated to be within 10 feet of an overhead electrical line.

2.
Operations anticipated to be within 3 feet of an underground electrical line according to locates provided by the owning Utility.

3.
Operations requiring use of equipment which is capable of coming within 10 feet of an overhead electrical line.

The notice shall indicate the location and duration of the work to be performed.

The Contractor shall provide an attendant whose sole responsibility is to perform as a safety observer while equipment is operating such that any part is capable of reaching within 15 feet of an overhead line.

Providing a safety observer for overhead electrical facilities, or a cable watch for buried electrical facilities, will not be paid for separately, but will be subsidiary to the item(s) of work being performed requiring these services.

107‑1.21  PERMITS.  Add the following subsection:  The following permit has been received on the Contractor's behalf by the Department:

1.
Alaska Department of Fish and Game, Title 16, Permit No. FG 94-II-0325, dated May 20, 1994.

2.
Department of the Army, Corps of Engineers, Nationwide Permit No. 23, D-930684, dated May 11, 1994.

The Contractor shall provide the information necessary to comply with the US Environmental Protection Agency National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska to discharge stormwater from the construction site.  Requirements for this permit are given under Section 641, Erosion and Pollution Control.

The permits obtained by the Department are attached to these specifications as Appendix A.  The terms, conditions, and stipulations contained in all the permits obtained by either the Department or the Contractor are hereby made a part of these specifications.  It is the Contractor's responsibility to abide by the stipulations contained in each permit.  If it is determined that an activity cannot be performed as specified in one of the permits, the Contractor shall cease work and immediately notify the Engineer.  The Engineer will then decide if a permit modification is necessary.  The Engineer will have copies of the permits posted in the project office.

(9/10/92)R9a

SECTION 108


PROSECUTION AND PROGRESS
Special Provisions

108‑1.01  SUBLETTING OF CONTRACT.  Delete the second paragraph.  (6/6/94)S68
Delete the third paragraph on page 56 and substitute the following:  The hauling of materials for the project by bona fide truck owner‑operators who are listed as such on the certified payroll of the Contractor (or an approved subcontractor) shall not be considered as subcontracting under these provisions.  Truck owner‑operators shall be required to submit documentation to the Contractor as is necessary to prove the trucker is a bona fide owner‑operator.  As a minimum, those records, for each truck owner‑operator, shall include current and valid copies of:

1.
Alaska Commercial Driver's License, with appropriate endorsements for the class of vehicle to be operated.

2.
Business license for trucking together with supporting documents that list the driver as the business owner or corporate officer.

3.
Documents showing the driver's ownership interest in the truck including:

a.
Truck registration, and

b.
Lease (if truck is not registered in driver's name or in the name of the driver's company).

The Contractor shall maintain legible copies of such records for a period of at least three years after final acceptance of the project.

Additionally, to be classified as a valid owner‑operator a truck driver must also qualify as an independent contractor under the following Alaska Department of Labor (DOL) criteria which establish whether or not they are an employee or an independent contractor.  The status of owner‑operators is subject to evaluation throughout the project period and when the criteria for an independent contractor 

are not found to exist, amended  payrolls  must be submitted  listing the driver as an employee subject to all labor provisions of the contract.  These criteria are:  

1.
The owner‑operator's right to control the manner in which the work is to be performed,

2. 
the owner‑operator's opportunity for profit or loss depending upon their managerial skill,

3. 
the owner‑operator's investment in equipment or materials required for their task, or the employment of helpers,

4. 
whether the service rendered requires a special skill,

5.
the degree of permanence of the working relationship, or

6.
whether the service rendered is an integral part of the owner‑operator's business.

The Contractor shall issue a placard to each owner‑operator.  The placard shall identify both the truck driver and the vehicle and shall be prominently displayed such that it is visible to the scale person or inspectors.  The identification system must be approved by the Engineer prior to use.

(5/7/91)S49
Standard Modifications

108‑1.03  PROSECUTION AND PROGRESS.  In Item 1. insert ", in a format acceptable to the Engineer," immediately after the words "a progress schedule". (5/12/89)M11
Special Provisions

108-1.03  PROSECUTION AND PROGRESS.  Delete Item 5., and substitute the following:

5.
A plan for erosion and pollution control, as required under Subsection 641-1.02, Submittals.  (9/21/92)R160
Add the following:  The Contractor shall, every two weeks during construction, submit a work plan detailing his proposed operations for the forthcoming two weeks.  This plan shall detail the following:

1.
work activities,

2.
manpower involved by trade,

3.
work hours,

4.
equipment involved, and

5.
the location of the work to be performed.

Preparation and updating of the work schedule and two week work plans will not be paid for directly.  Failure to submit the work schedule and two week work plans as specified will result in partial withholding of progress payments in accordance with subsection 109-1.06, Progress Payments.  (1/27/92)R11
108‑1.05  CHARACTER OF WORKMEN, METHODS AND EQUIPMENT.  Add the following:  The Contractor shall provide the Engineer with make, model, year, capacity, horsepower, and the related information of every piece of powered equipment used on the project.  This information shall be updated weekly unless otherwise directed by the Engineer.  

Standard Modifications

108-1.07  FAILURE TO COMPLETE ON TIME.  Replace the third sentence of the first paragraph with the following:  The amount of these deductions is to reimburse the Department for estimated additional contract administration expenses incurred as a result of the Contractor's failure to complete the work within the time specified.

Replace Table 108-1 with the following:


TABLE 108-1


DAILY CHARGE FOR LIQUIDATED DAMAGES


FOR EACH CALENDAR DAY OF DELAY
	Original Contract Amount

	From More Than
	To and Including
	Daily Charge

	$    0
	$  100,000
	 $ 300

	  100,000
	  500,000
	  550

	  500,000
	1,000,000
	  750

	1,000,000
	2,000,000
	1,000

	2,000,000
	5,000,000
	1,500

	5,000,000
	10,000,000
	2,500

	10,000,000
	-
	3,000


(7/2/93)M49

SECTION 109


MEASUREMENT AND PAYMENT
Special Provisions

109‑1.01  GENERAL.  Add the following:  When more than one type of material or work is specified for a pay item, letter or numeric suffixes, included within the parenthesis following the pay item number, will differentiate the types.  (7/2/93)S63
109-1.02  MEASUREMENT OF QUANTITIES.  Add the following:


TABLE 109-1

	
CONVERSION TO THE SI INTERNATIONAL SYSTEM OF UNITS*

	 To convert from
	
to
	 Multiply by

	mile (US Statute)
	meter (m)
	1,609.347

	foot
	meter (m)
	0.3048

	foot (US survey)
	meter (m)
	1200/3937

	inch
	meter (m)
	0.0254

	square foot
	square meter (m2)
	0.09290304

	square yard
	square meter (m2)
	0.8361274

	acre (US Survey)
	square meter (m2)
	4,046.873

	cubic foot
	cubic meter (m3)
	0.02831685

	cubic yard
	cubic meter (m3)
	0.7645549

	gallon (US liquid)
	cubic meter (m3)
	0.003785412

	M. Gal.
	cubic meter (m3)
	3.785412

	pound (lb avoirdupois)
	kilogram (kg)
	0.45359237

	ton (short, 2000 lb)
	kilogram (kg)
	907.1847

	pound-force (lbf)
	newton (N)
	4.448222

	footcandle
	lux (lx)
	10.76391

	degree Fahrenheit
	degree Celsius (C)
	tC=(tF-32)/1.8


* From ASTM publication E380-89a, Standard Practice for Use of the International System of Units (SI) The Modernized Metric System.
(1/31/92)R136
Standard Modifications

109-1.03 SCOPE OF PAYMENT.  Delete the last sentence of the fourth paragraph.  (5/7/91)M33
Special Provisions

109‑1.05  COMPENSATION FOR EXTRA WORK.  Under 3, Equipment, add the following to the second paragraph:  The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the "O" Zone.  (9/1/89)R14a
109-1.06  PROGRESS PAYMENTS.  Add the following:  Failure to submit work schedules in accordance with subsection 108-1.03, Prosecution and Progress will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments.  This retainage may be released by the Engineer upon receipt of current schedules from the Contractor.  

Failure to comply with the requirements of the National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska, as indicated under Section 641, Erosion and Pollution Control, will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments.  This retainage will be released by the Engineer upon satisfactory completion of the requirements of the permit.

(9/21/92)R137a
109-1.07  PAYMENT FOR MATERIAL ON HAND.  Add the following:  Materials shall be physically separated from the other materials stored at the storage location.  Materials shall be clearly labeled with the project name and number.  Materials shall be stored in accordance with the manufacturer's published recommendations.  A copy of any such recommendations shall be provided to the Engineer.

Should storage conditions become unsatisfactory, any payments made for the materials will be classified as unearned.  If the Contractor has not earned sufficient funds to cover the cost of a deduction on the next progress payment, a request for repayment will be sent to the Contractor.  The Contractor agrees to repay the Department within 30 days from the date of a request to refund payment when the storage conditions have become unsatisfactory.  

Unsatisfactory storage conditions include, but are not limited to:

1.
Storage not in accordance with the manufacturer's recommendations.

2.
Commingling or storage of other materials where any element of doubt exists as to which materials belong in which lot.

3.
Unsatisfactory labeling of materials.

4.
Any liens filed on the materials for storage or transport, or by the supplier or manufacturer of the material.

5.
Change of the storage locations without obtaining approval of the Engineer prior to the relocation.

6.
Damage to all or part of the materials by fire, theft, or other peril.

Should labor, travel, or any other costs be incurred for inspection off the limits of the project, the Contractor shall reimburse the Department for these costs.

The Contractor releases and discharges the Department from any liability arising out of, or in any way related to, the payment for materials on hand and/or to the storage or transport of these materials.  The Contractor is responsible for damages or delays which may relate to the storage or transport of the materials.

(7/2/93)S64
The location of stockpiled materials for payment in acceptable storage facilities off the project will be in Alaska only, at a site approved by the Engineer.  (9/1/89)R16
Add the following Section:  

SECTION 120

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM
Special Provisions

120‑1.01  DESCRIPTION.  The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 23, with the maximum opportunity to participate in the performance of contracts financed in whole or in part with federal funds. The Contractor shall not, nor shall subcontractors or others associated with this contract discriminate on the basis of race, color, national origin, or sex in the award and performance of work under this contract.

120‑1.02  INTERPRETATION.  It is the intent of this section to implement the requirements of 49 CFR, Part 23, in compliance with the Federal Highway Administration's DBE Program guidelines and the Department's federally approved DBE Program.

120‑1.03  ESSENTIAL CONTRACT PROVISION.  Failure to comply with the provisions of this section shall be considered a material breach of contract.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS36.30.640(4).

120‑1.04  DEFINITIONS AND TERMS

1.
Broker.  A DBE that arranges for the delivery or provision of creditable materials, supplies, equipment, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project.  A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given.  

2.
Commercially Useful Function (CUF).  The execution of a contract or a distinct element of work or service under a contract by the DBE actually performing, controlling, managing, and supervising the work involved with its own equipment and employees within its certified category.  The determination of CUF is made by the Engineer after evaluating the way in which the work was performed during the execution of the contract.

3.
Disadvantaged Business Enterprise (DBE).  A firm certified by the State of Alaska, Department of Transportation and Public Facilities, in accordance with 49 CFR, Part 23, or one granted that status under the Alaska Native Claims Settlement Act, 1991 Amendments and certified by the Department for participation in the Department's DBE program.

4.
Good Faith Efforts.  The affirmative action measures that shall be taken by a contractor to meet the DBE Program objectives and goals for this project. 

5.
Manufacturer.  A DBE certified in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

6.
Original DBE Utilization Goal.  The percent of work to be performed by certified DBEs that is established by the Department and specified in the contract bid schedule before approval of the Revised DBE Utilization Goal.

7.
Regular Dealer.  A DBE certified in a supply category that

a.
maintains an in-house inventory on a regular basis of the particular product provided to this project,

b.
keeps an inventory in an amount appropriate for the type of work using that product, and

c.
offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large.  If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis.

8.
Revised DBE Utilization Goal.  The DBE Utilization as submitted by the contractor and approved by the Department for this project on Form 25A325C.  The Revised DBE Utilization Goal may be equal to, greater than, or less than the Original DBE Utilization Goal, if approved.  Once approved, this Revised goal becomes the minimum required DBE participation during the execution of the contract.

120‑2.01  UTILIZATION GOAL.  The Original DBE Utilization Goal for this contract is shown on the Bid Schedule as a percentage of the total basic bid amount.  In order for the work of the DBE to be credited towards meeting the Original DBE Utilization Goal at time of contract award, the DBE must be certified by the Department in a category covering the CUF to be performed at the time of listing on the "DBE Utilization Report" (Form 25A325C).   

A bidder shall demonstrate the ability to meet the Original DBE Utilization Goal or perform and document all of the required Good  Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this contract.

120‑3.01  DETERMINATION OF COMPLIANCE

1.
Phase I ‑ Bid and Award.  In addition to bid submission requirements, the apparent low bidder shall demonstrate DBE responsibility prior to award of this contract by:

a.
Submitting, within 15 days of receipt of the notice of intent to award, a copy of the DBE Utilization Report (Form 25A325C) listing the certified DBEs to be used to meet the goal.

b.
If the contractor submits less DBE utilization on Form 25A325C than is required to meet the Original DBE Utilization Goal, documentation of Good Faith Effort in the form of the Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (25A321A) shall be submitted.  If accepted by the Department, this lower DBE utilization becomes the Revised DBE Utilization Goal.

If the bidder cannot demonstrate the ability to meet the Original DBE Utilization Goal, failure to document the minimum required Good Faith Efforts will result in the bid being declared nonresponsive.

c.
Where the bidder submits more DBE utilization on Form 25A325C than is required by the Original DBE Utilization Goal, this higher DBE utilization, if accepted by the Department, becomes the Revised DBE Utilization Goal.

2.
Phase II ‑ Construction.  At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE officer.

The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE.  Prior written request by the Contractor and approval from the Engineer is required for the replacement of a DBE for any reason.  If DBE replacement is approved, the Contractor is obligated to replace the DBE with another DBE for the same work in order to still meet the Revised DBE Utilization Goal.  If the Contractor cannot find a replacement DBE, the Contractor shall document the required Good Faith Efforts stipulated in Subsection 120-3.02 for the items of work to have been performed by the replaced DBE in order to have the Revised DBE Utilization Goal reduced.

120‑3.02  GOOD FAITH EFFORT.  The Contracting Officer will use all of the following criteria to judge if the bidder, who has not met  the Original DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract.  Failure by the Contractor to perform and document any of the following actions 1-7 constitutes insufficient Good Faith Effort.  

1.
Consideration of all subcontractable items.  The Contractor shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department prior to bid opening (see Form 25A324).

2.
Selection of the most appropriate items or portions of items to be performed by DBEs in order to increase the likelihood of achieving the stated goal.  

3.
Notification at least 10 calendar days prior to bid opening to all DBEs listed in the Department's most current DBE Directory certified to perform those work items identified in Form 25A324 of the bidder's/Contractor's interest in securing the DBE's participation in the execution of the work.  Each contact with the DBE shall be logged on a "Contact Report" (Form 25A321A).

4.
Request for DBE participation on specific items of work or services.  Allegations of non-competitive DBE quotes must be documented and verifiable.  A DBE quote that is more than 10.0% higher than the accepted non-DBE quote shall be deemed non-competitive, provided the DBE and non-DBE quotes are for the exact same work or service.  Where the Contractor rejects a DBE quote as being non-competitive under this condition, the work performed and payments received by the non-DBE during the execution of the contract shall be consistent with the non-DBE's accepted quote.  This does not preclude increases as a result of Change documents issued by the Department.

5.
Provision of assistance to DBEs who need help in obtaining bonding or insurance required by the bidder.

6.
Providing prospective DBEs with adequate information about the requirements of the contract regarding the specific item of work or service sought from the DBE.

7.
Follow‑up of initial solicitations for interest by contacting DBEs to determine with certainty whether or not they were interested in bidding.  Documentation of follow‑up contacts shall be logged on the "Contact Report" (Form 25A321A). 

Items 4. through 7. will be utilized to evaluate any request from the Contractor for a reduction in the Revised DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

120‑3.03  COMMERCIALLY USEFUL FUNCTION (CUF).  Measurement of attainment of the Revised DBE Utilization Goal shall be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section.

CUF is limited to that of a: 

a.
regular dealer,

b.
manufacturer,

c.
broker,

d.
subcontractor

e.
joint-venture, or

f.
prime contractor.

In order for the CUF work of the DBE to be credited toward the goal, the Contractor shall ensure that all of the following requirements are met:

1.
The DBE shall be certified in the appropriate category at the time of:

a.
the Engineer's approval of the DBE subcontract; and

b.
the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

2.
The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project.

3.
A DBE trucking firm certified and performing work in a transportation/hauling category is restricted within that category to the CUF of a broker.  (This does not effect the CUF of that same firm, when performing work as a subcontractor and certified in another category such as embankment or excavation which could include the hauling of materials for that work.)

4.
The Contractor will receive credit for the CUF performed by DBEs as provided in this Section.  Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

5.
Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the Revised DBE Utilization Goal.

 6.
Should the DBE be decertified between the time of contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm shall not be credited toward the Revised DBE Utilization Goal.  The Contractor must still meet the Revised DBE Utilization Goal by either:

a.
Withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, items 4-7) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01, or

b.
Continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out and DBEs in an amount to meet the Revised DBE Utilization Goal through either

1)
subcontractor substitution (Subsection 103-1.01),

2)
increasing the participation of other DBEs on the project,

3)
documenting Good Faith Efforts (Subsection 120-3.02, items 4-7),

4)
or by a combination of the above.

7.
The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the Revised DBE Utilization Goal.

8.
The Engineer shall consider the following criteria when determining what CUF is being performed by the DBE:

a.
The work performed shall be necessary and useful work required for the execution of the contract.

b.
The scope of work shall be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

c.
The work shall be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE, with the exception allowed under (d) below.  Either the DBE owner or an on‑site DBE representative, DBE superintendent, or DBE foreman shall be responsible for the work at the site.  All such DBE representatives must be designated as a key employee in the DBE's certification records with the Department prior to DBE subcontract award.

d.
The DBE shall use their own employees and equipment for the execution of the work.  An exception to this requirement may be permitted where the DBE must perform  a specialty task or where the work is in a remote area.  In such instance, the DBE may temporarily augment its project workforce with another contractor's equipment and employees (not to include supervision) in order to perform the work, if the Department considers this normal practice performed by non-DBE contractors, within the Alaskan construction industry. 

On any project, this practice shall not involve more than 33.3% of the DBE's subcontract value.  Also, the Contractor shall submit a request in writing from the DBE and secure the Department's approval for such arrangement prior to commencement of the DBE's subcontract work involved.  Exclusive of this arrangement, the DBE's project work force shall be regular DBE employees.

In all instances, the DBE shall be responsible for its payroll and labor compliance requirements concerning all workers under its control.  DBE leases and payments for equipment must be documented; Contractor withholding or retainage for DBE labor and equipment usage is not permissible.  Two-party checks to individuals are not permissible.

e.
The manner in which the work is sublet or performed shall conform to standard, statewide industry practice within Alaska, as defined by the Department.  The work or provision of goods or services shall have a market outside of the DBE program (must be performed by non-DBE firms within the Alaskan construction industry).  Otherwise, the work or service will be deemed a superfluous step in the contracting or purchasing process and no DBE credit will be allowed.  

There shall be no DBE credit for lower-tier non-DBE subcontract work, unless the Department defines this lower-tier subcontracting as standard, statewide industry practice within Alaska.

f.
The cost of the goods and services shall be reasonable and competitive with the cost of these goods and services outside the DBE program within Alaska.  Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable.

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications.

g.
All subcontract work, with the exception of truck hauling, shall be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

h.
The DBE shall control all business administration, accounting, billing, and payment transactions (this requirement does not preclude the two-party check allowance described under i., below).  The prime contractor shall not perform the business, accounting, billing, and similar functions of the DBE.  The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance.

i.
Credit will not be allowed for payments made by the Contractor to others on behalf of the DBE.

Two‑party checks may be issued by the Contractor on an occasional basis to the DBE and another business for work or services performed under the contract; however, the Engineer shall be notified in writing in advance.  DBE credit will not be given for these two-party payments, if issued on a routine basis or issued to an extent greater than that offered by the prime to non-DBEs on the project. 

j.
A DBE trucking firm certified and performing work in the transportation/hauling category shall have a supervisor on-site at all times in charge of the dispatching of trucks and the hauling of materials before any DBE credit may be credited.  The DBE supervisor must be regularly employed by the DBE and designated as a key employee in the DBE's certification records with the Department prior to prime contract award. 

9.
The Contractor shall provide proof (canceled checks or bank statements that identify payor, payee, and amount of transfer) of the actual monies paid for the qualifying work, goods and services provided by DBEs. 

10.
If the quantity of work of a bid item which involves a DBE is reduced by the Department, the Original and Revised DBE Utilization Goals on Form 25A325C are reduced proportionately.

120‑3.04  DEFAULT OF DBE.  In the event that a DBE who has been placed under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default.  The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs  to perform the defaulted work.  In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the Revised DBE Utilization Goal if, in the opinion of the Engineer, both of the following criteria have been met:

1.
The Contractor had no fault or negligence in the default and that the circumstances surrounding the default were beyond the control of the Contractor.

2.
The Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with items 4 through 7 of Subsection 120‑3.02 GOOD FAITH EFFORT for the defaulted work.

The Revised DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120‑4.01  METHOD OF MEASUREMENT.  The Contractor shall be entitled to count toward the Revised DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer.   The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
Credit for work performed by a DBE prime contractor is 100%, not to exceed the Original DBE Utilization Goal.

2.
Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials.

3.
Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

4.
Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value.  The value will be the actual cost paid to the DBE but will not exceed the bid price for the item.

5.
Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee shall not exceed 5% of the cost of the procurement contract for the creditable item. 

6.
Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee shall not exceed 5% of the cost of the hauling subcontract.  

7.
Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable  brokerage fee.  The brokerage fee shall not exceed 5% of the premium cost.

8.
Credit for the CUF of a joint venture (JV) (either as the prime contractor or a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department.  The DBE joint venture partner shall be responsible for performing all of the work as delineated in the certified JV agreement.

120‑5.01  BASIS OF PAYMENT.  Meeting the Revised DBE Utilization Goal will be considered subsidiary to other items of work and no separate payment will be made. 

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, retainage may be withheld from progress payments.  The retainage shall be sufficient to assure funds are available to cover the cost of the disincentive or potential disincentive.

If the Contractor fails to meet the Revised DBE Utilization Goal, payments will be reduced as a disincentive.  The amount of the disincentive shall be equal to 50% of the difference between the Revised DBE Utilization Goal expressed in dollars and the total creditable DBE participation as determined by the Engineer.

If and only after the Original DBE Utilization Goal established on Form 25A325C in terms of dollars has been met, the Contractor may be eligible for an incentive payment based upon the following calculation:

10% of the total dollar amount of CUF work performed by DBE subcontractors not needed in the calculation to meet the Original DBE Utilization Goal; except that the total incentive paid to the Contractor will not exceed 2% of the total basic bid amount at time of original contract award or $100,000, whichever is less.

Payment of the incentive will be made on the final estimate.  The disincentive will be withheld in the form of retainage during the course of the project.  If sufficient retainage has not been withheld to cover the cost of the disincentive, the Contractor shall remit same to the Department within 30 days of being billed for the amount due.

A Change Order is not required for DBE Adjustment.  The Notice To Proceed shall constitute the notice required to initiate DBE Adjustment.

Payment or Deduction will be made under:

Pay Item No.
Pay Item
Pay Unit
  120(1)
DBE Adjustment
Contingent  Sum

(6/6/94)S33

SECTION 203


EXCAVATION AND EMBANKMENT
Standard Modifications

203‑2.05  BORROW.  Add the following:  Borrow, Type A, B, or C when required, shall meet the requirements of Subsection 703‑2.07, Selected Material, Type A, B, or C, respectively.  (5/12/89)M12
203-3.02  EMBANKMENT CONSTRUCTION.  On page 97, delete the fifth paragraph and substitute the following:  All embankments shall be constructed with moisture and density control unless the Engineer determines that such controls are not feasible.  (5/7/91)M35
Special Provisions

203-3.02  EMBANKMENT CONSTRUCTION.  Add the following:  Where the plans call for placement of selected material and excavation is required, the existing material may be left in place if tests determine that it will meet the appropriate selected material requirements.  Any reduction in excavation or Borrow quantities as a result of this condition shall not constitute a basis for adjustment in contract unit prices except as provided for in Section 104 Scope of Work.  (9/1/89)R23
203-3.03  CONSTRUCTION OF EMBANKMENTS WITH MOISTURE AND DENSITY CONTROL.  Replace the second paragraph with the following:  Embankment material shall be compacted to not less than 95 percent of the maximum density.  Maximum densities will be determined by AASHTO T 180 in conjunction with AASHTO T 224, or ATM T-12.  In-place field densities will be determined by ATM T-3 or ATM T-11.

203‑4.01  METHOD OF MEASUREMENT.  Add the following:  Excavation will not be measured for payment.

Standard Modifications

203‑5.01  BASIS OF PAYMENT.  Change Pay Items 203(5), (6) and (7) to read:  Borrow, Type _____.

Add the following:  When more than one type of borrow is specified, letter suffixes A, B, or C will be included within the parentheses of the item number in order to differentiate between the different Borrow types.  (5/12/89)M12
Special Provisions

203‑5.01  BASIS OF PAYMENT.  Add the following:  No payment will be made for excavation, it will be subsidiary to Item 203(6B) Borrow, Type B.


SECTION 611


RIPRAP
Special Provisions

611-3.01  CONSTRUCTION REQUIREMENTS.  Add the following:  Existing top of bank vegetation adjacent to and above riprap areas shall not be cleared unless approved by the Engineer.

*********

Riprap shall be placed in accordance with the Fish Habitat Permit FG 94-II-0325 (Amendment III), contained in Appendix A of this document.
611-5.01  BASIS OF PAYMENT.  Add the following:  Clearing, if required, will not be paid for directly, but will be subsidiary to Item 611, Riprap.


SECTION 618


SEEDING
Special Provisions

618‑1.01  DESCRIPTION.  Delete this subsection and substitute the following:  All new or disturbed slopes and any other areas directed by the Engineer shall be overlaid with topsoil and seeded.  This work shall consist of tracking the soil, followed by the application of seed, mulch, fertilizer and water.  It is intended to provide a living ground cover as soon as possible on all slopes.

618-2.01  MATERIALS.  Add the following to the list of material specifications:  

Mulch
Subsection 727-2.01

618‑3.01  SOIL PREPARATION.  Add the following:  Seed shall be applied as detailed below immediately after the shaping of the slopes.  All slopes to be seeded shall be covered with topsoil in accordance with Section 620 and prepared by "walking" a dozer transversely up and down the slopes, or graded with a scarifying slope board.  The resultant indentations shall be perpendicular to the fall of the slope.  This should be completed as soon as topsoil is placed on the slopes.  The Contractor may round the top and bottom of the slopes to facilitate tracking and to create a pleasing appearance, but drainage flow lines shall not be disrupted.  Where the fill is adjacent to  wetlands, the equipment performing this operation must be kept entirely on the fill slope and must not encroach on the wetlands.

618‑3.03  APPLICATION METHOD.  In the first sentence of subparagraph b., under numbered paragraph 1. Hydraulic Method, delete the following:  "Item 619(1),".

Add the following:  Seed, mulch and fertilizer shall be applied as follows per 1,000 square feet.  If the hydraulic method for seed and mulch is used, it shall be made in one application.  All fertilizer shall be applied by the hydraulic method.

	Item
	Ingredients
	Application Rate (per MSF)

	Seed Mix
	Bering Hairgrass (Norcoast)

Red Fescue (Arctared)

Clover (Alsike or Dutch White)

Annual Ryegrass (Lolium)
	0.40 lbs.

0.30 lbs.

0.20 lbs.

0.10 lbs.
Total= 1.00 lbs.

	Mulch
	   -
	35.0 lbs.

	Fertilizer
	20-20-10
	12.0 lbs.


The Contractor shall not remove the required tags from the seed bags.

618‑4.01  METHOD OF MEASUREMENT.  Delete the second paragraph and substitute the following:  Seeding by the pound will be the number of pounds of seed (dry measure) accepted in place.  The amount of fertilizer, mulch and water for application used in this work, including any required reseeding, will  be subsidiary to this item and will not be measured separately for payment.

Delete the last paragraph.

618‑5.01  BASIS OF PAYMENT.  Add the following:  Fertilizer, mulch and water for application, including any required reseeding, will not be paid for directly, but will be subsidiary to seeding.

The work described under subsection 618-3.01 Soil Preparation will not be paid for directly but will be subsidiary to seeding.

Water required for the hydraulic method of application will not be paid for separately, but will be subsidiary to seeding.


SECTION 620


TOPSOIL
Special Provisions

620‑2.01  MATERIALS.  Delete this subsection in its entirety and substitute the following:  Topsoil shall conform to the requirements of Section 726 for Class B.  (4/21/93)R53

SECTION 640


MOBILIZATION AND DEMOBILIZATION
Special Provisions

640‑2.01  METHOD OF MEASUREMENT.  Delete item 3. and substitute the following:  

3.
When the letter of project completion has been issued and the Contractor has made all the required submittals the remaining balance of the amount for this item will be paid.  (5/7/91)S41
Delete Section 641 in its entirety and substitute the following:  


SECTION 641


EROSION AND POLLUTION CONTROL
Special Provisions

641‑1.01  DESCRIPTION.  This work shall consist of planning, providing, and maintaining control of erosion, water pollution, and hazardous materials contamination. 

641-1.02  SUBMITTALS.  At the preconstruction conference, the Contractor shall submit for acceptance a plan for accomplishment of temporary and permanent erosion and pollution control measures throughout the life of the contract.  This plan shall, as a minimum, include the following:

1.
Notice of Intent (NOI) to utilize the National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska.  

2.
Storm Water Pollution Prevention Plan (SWPPP).

3.
Hazardous Material Control Plan (HMCP).

The NOI and SWPPP shall be prepared in accordance with the requirements of the NPDES General Permit for Alaska (General Permit) and the Contractor Guidance for Preparing and Executing Storm Water Pollution Preventions Plans (Storm Water Manual).  When completing the NOI, the Contractor is the "Operator, Discharger, and Permittee" and the Department is the "Owner".

The HMCP is the Contractor's plan for the containment, cleanup, and disposal of waste material, as well as petroleum products or other hazardous substances generated by construction equipment or activities.  A list of quantities and types of equipment and materials available on site to be used for hazardous substance containment and cleanup shall be included. 

The Contractor shall mail the NOI to the U.S. Environmental Protection Agency via Certified Mail, and shall send copies to the Engineer and the Alaska Department of Environmental Conservation Stormwater Coordinator.  Earth disturbing work shall not begin until 48 hours after the NOI has been postmarked.

The Contractor shall submit required amendments to the NOI or SWPPP to the Engineer at least 14 days prior to performing work affected by such amendments.

The Contractor shall submit a Notice of Termination (NOT) in accordance with the General Permit to the Engineer following completion of the final stabilization of the project.

641‑2.01 CONSTRUCTION REQUIREMENTS.  The Contractor shall comply with all requirements of the NPDES General Permit for Alaska.  The Contractor shall provide the Engineer with a copy of all inspection reports required by the Permit within three days of the inspection date.  Compliance with the NPDES General Permit for Alaska does not reduce the Engineer's authority to direct additional erosion control measures deemed appropriate.

The Contractor shall be responsible for the containment, cleanup, and disposal of all construction related discharges of petroleum fuels, oil, and/or other substances hazardous to the land and water.  Performance of this activity shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.

641-3.01  METHOD OF MEASUREMENT.  Erosion and Pollution Control Administration will not be measured for payment.

Erosion and Pollution Control will be measured in the manner specified in the order authorizing the work.

641-4.01  BASIS OF PAYMENT.  Item 641(1), Erosion and Pollution Control Administration will be full compensation for administration of erosion control, including preparing and amending plans, inspecting, monitoring, reporting, and record keeping.

Item 641(2), Erosion and Pollution Control will be full compensation for providing all required labor, equipment, and materials.

Failure to comply with the requirements of the NPDES General Permit for Alaska within 24 hours notice by the Engineer will result in withholding an amount equal to five percent of the total amount earned from all subsequent progress payments.  This retainage will be released by the Engineer upon satisfactory completion of the requirements of the General Permit.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit 

641(1)
Erosion and Pollution
Lump Sum 


Control Administration

641(2)
Erosion and Pollution Control
Contingent Sum


SECTION 642


CONSTRUCTION SURVEYING
Special Provisions

642‑1.01  DESCRIPTION.  Add the following to the first paragraph:  The Contractor shall perform in accordance with the Department's "Construction Surveying Requirements", dated June, 1987.  A copy of this document is attached to these Special Provisions in Appendix B.

642‑3.01  CONSTRUCTION REQUIREMENTS.  Add the following to the third paragraph:  The Contractor shall perform all staking necessary for Material Site M.S. 42-2-001-1.

Add the following after item 11.:

12.
The Contractor's survey crews shall comply with approved traffic control plans.  Crews shall coordinate their activities with the project's Worksite Traffic Supervisor.

SECTION 643

TRAFFIC MAINTENANCE

Special Provisions

643-1.01   DESCRIPTION.  Add the following:

DEFINITIONS
Construction Phasing Plan - A plan for each phase of the project possibly broken into segments showing how traffic will be accommodated.  It should show the sequence of work by segment or phase if required.

Phase - A construction phase consists of a single work activity or a group of work activities that are accomplished concurrently.  Each work activity should be assigned to a phase.

Segment - A portion of the roadway under construction.

Sequence - The order in which work is accomplished, either by phase or by segment, or a combination thereof.  For example, a phase, say Phase 1, might be excavation and backfill.  It must be accomplished on Segment A to provide access to a new bridge abutment site so that another phase, say Phase 2, construction of the bridge abutment, can begin.  Phase 1 may or may not occur on other segments concurrently.  Another phase which might be topsoil and seeding may occur on all segments concurrently but must occur at the end of the project.

Traffic - The movement of vehicles and pedestrians through road construction, maintenance operations, utility work, incident zones or similar operations.

Traffic Control Plan - A Traffic Control Plan (TCP) is a drawing or drawings indicating the method or scheme for safely guiding and protecting motorists, pedestrians and workers in a traffic control zone.  It depicts the traffic control devices to be used, their placement and times of use.

Traffic Control Zone - A portion of a road construction project, maintenance operation, utility work, incident zone or similar operation where traffic is affected by the operation and traffic control is needed to safely guide and protect motorists, pedestrians, or workers.

643‑1.02  TRAFFIC CONTROL PLAN.  Delete the first sentence of the first paragraph.

Add the following to the third paragraph:  All TCPs submitted shall indicate the dates and hours for which the TCP will be in effect.  Each TCP shall provide the name and 24‑hour telephone number of the Worksite Traffic Supervisor.

643-1.03  WORKSITE TRAFFIC SUPERVISOR.  Delete the second sentence of the first paragraph and substitute the following:  The Worksite Traffic Supervisor shall meet the following minimum requirements:

1.
Be currently certified as a Worksite Traffic Supervisor by the American Traffic Safety Services Association (ATSSA), or,

2.
Be currently certified as a Work Zone Traffic Safety Specialist or a Work Zone Safety Specialist by the International Municipal Signal Association (IMSA), or,

3.
Be currently certified as a Worksite Traffic Technician by ATSSA.

If the individual is certified under Items 2 or 3 above, the Contractor shall submit documentation prior to work requiring traffic control that the individual has also obtained:

1.
A minimum of one year of supervisory level work in worksite traffic control, or,

2.
One year of having been in responsible charge of such work.  The term "in responsible charge" shall be construed to mean having been in a position of accountability for the selection of devices and for their placement in the traffic control system, or for the continued operation of the system.  Having persons that actually perform the labor under one's control would satisfy this requirement.

643-1.04  CONSTRUCTION PHASING PLAN.  Delete the first sentence under Item 2. and substitute the following:  A plan for each phase or segment of the project showing how traffic will be accommodated.  It should show the sequence of work by segment or phase when required.

643‑2.01  MATERIALS.  Add the following under Item 3. Barricades and Vertical Panels:  Type III barricades shall have a minimum width of 8 feet.

Add the following:

12.
Portable Changeable Message Board Signs.  Portable changeable message board signs shall be truck or trailer mounted with a self-contained power supply for the sign and shall have the following features:

a.
Message sign panel large enough to display three lines of 9-inch high characters.

b.
Eight character display per message line.

c.
Message modules containing at least 36 different preprogrammed messages (three line displays) to be selected by the Engineer.

d.
The capacity to create, preview, and display new messages and message sequences.

e.
A waterproof, lockable cover for the controller keyboard.

f.
An operator's manual, a service manual, and wiring diagram.

g.
Quick release attachments on display panel cover.

h.
Variable flash and sequence rates.

i.
Manual and automatic dimming capability on lamp bulb matrix models.

j.
The ability to mount at least 7 feet above the pavement to the bottom of the message sign panel.

k.
The capacity to operate with a battery pack for 2 hours under full load.

643‑3.03  PUBLIC NOTICE.  Add the following:  

Alaska Visitor's Association

The Contractor shall run one‑sixteenth page newspaper advertisements for a minimum of one (1) week in advance of commencing construction, resuming construction after seasonal suspension, or any scheduled delay, or closure of driving lanes within the project corridor.  The Contractor shall then run continuous one‑sixteenth page newspaper advertisements for the duration of that delay, or closure.  The advertisements shall be published in the following newspapers:

1.
Anchorage Daily News

2.
Chugiak-Eagle River Alaska Star

3.
Frontiersman

The Contractor shall indicate on the ad order a first preference for the local news section and an exclusion for the classified section.  These advertisements shall have the project name, a map, detailed traffic information, effective dates, and provide the Contractor's name and telephone number.

Advertisements shall be promptly canceled when they have served their purpose.  The Worksite Traffic Supervisor shall submit proof advertisements, on the form provided, to the Engineer for review and approval at least forty‑eight (48) hours prior to intended release and a copy of the Proof of Publication with tear sheet immediately after publication.

A change order is not required for newspaper advertisements, the Notice to  Proceed shall constitute the notice required to initiate newspaper advertisements.

643-3.04  TRAFFIC CONTROL DEVICES.  Under Item 5., Flagging, add the following after the first sentence of the first paragraph:  Each flagger shall be illuminated from the front to a level of light intensity not less than one foot candle during hours of darkness.

Under Item 5., Flagging, add the following:  Flaggers shall wear reflective clothing with markings on arms, legs and head.

643-3.06  TRAFFIC PRICE ADJUSTMENT.  Add the following:  A change order is not required for traffic price adjustment, the Notice to Proceed shall constitute the notice required to initiate traffic price adjustment.

643‑3.08  CONSTRUCTION SEQUENCING.  Delete this subsection in its entirety and substitute the following:  A restriction to traffic shall be considered any condition of the roadway surface or any work operation or traffic control setup that reduces the number of lanes or shoulders or their respective widths or stops traffic.  An approved Traffic Control Plan is required before any restriction to traffic is implemented. 

No restrictions to traffic will be allowed at the MP 66 site.

At the MP 77 site, the following shall be maintained:

1.
During the work shift, a minimum of one traffic lane shall be maintained at all times.

2.
At the end of any work shift, the full roadway width shall be restored.

Road closures will be allowed from approximate Sta 1471+00 to Sta 1493+50 for blasting of rock at Material Site No. 42-2-001-1, and subsequent clean-up.  These road closures shall be limited to periods of three hours per day and shall be scheduled for no impact to passage of school buses and postal carriers.

An approved Traffic Control Plan is required before a reduction in the number of driving lanes, or roadway closure is implemented.  No road closures will be allowed around any holiday as described below:

1.
If a holiday falls on Sunday, Monday or Tuesday, the above stipulations apply from 3:00 PM on the Friday before the holiday to 3:00 AM on the day after the holiday.

2.
If a holiday falls on Wednesday, the above stipulations apply from 3:00 PM on the Tuesday before the holiday to 3:00 AM on the Thursday after the holiday.

3.
If a holiday falls on Thursday, Friday or Saturday, the above stipulations apply from 3:00 PM on the day before the holiday to 3:00 AM on the Monday after the holiday.

Traffic control devices will be required if an excavation or fill area, as described in Subsection 643‑3.04(1), exists within 2 feet from the edge of a traveled way.

643-4.01  METHOD OF MEASUREMENT.  Add the following to the first paragraph:  Calendar day will be measured as a single time period of 24 hours in length.

Add the following to item 1.:  Newspaper advertisements will not be included in measurement for Traffic Maintenance.

Delete the first and second sentences under Item 2. and replace with the following:  The quantities to be paid for shall be the number of units of each of the traffic control devices that are installed, accepted and maintained in place during the life of this contract.  Traffic control devices will be measured by the number of units accepted per day.

Permanent Construction Signing will not be measured for payment, but will include all permanent construction signs, as detailed on the plans, that are installed, accepted, maintained, and removed during the life of this contract.  

Delete the first sentence under Item 4. and substitute the following:  Portable concrete barriers will be measured by the linear foot for each barrier placed to protect or channelize traffic as called for on the approved TCP's.

Add the following:  Newspaper advertisements will not be measured for payment.

Standard Modifications

643-5.01 BASIS OF PAYMENT.  Change the pay unit for item 643(3), Permanent Construction Signing, from "Calendar Day" to "Lump Sum."  (5/7/91)M40
Special Provisions

643-5.01 BASIS OF PAYMENT.  Add the following:  Payment for Item 643(27), Traffic Control Devices will be made for the pay unit of accepted traffic control devices times the unit rate value contained in the following rate schedule:

	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$ 5.00

	Special Construction Sign
	Square Foot
	$10.00

	Type II Barricade
	Each/Day
	$ 3.00

	Type III Barricade
	Each/Day
	$ 6.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 0.80

	Drums
	Each/Day
	$ 3.00

	Sequential Arrow Panel, Type C
	Each/Day
	$55.00

	Portable Concrete Barrier
	Linear Foot
	$6.00

	Flagging
	Hour
	$45.00

	Pilot Car
	Hour
	$50.00

	Watering
	M-Gallon
	$20.00

	Portable Changeable Message Board
	Calendar Day
	$150.00


Payment for Item 643(29), Newspaper Advertisements will be made at cost plus 15 percent.  Payment will be authorized upon evidence of payment to the newspaper (paid receipt).

Add the following pay items:

Pay Item No.
Pay Item
Pay Unit  

643(27)
Traffic Control Devices
Contingent Sum

643(29)
Newspaper Advertisements
Contingent Sum


SECTION 644


SERVICES TO BE FURNISHED BY THE


CONTRACTOR
Special Provisions

644-2.01  FIELD OFFICE.  Delete this subsection in its entirety and substitute the following:  The Contractor shall furnish and maintain a suitable office for the Engineer, available for occupancy from two weeks prior to commencing work, through 30 days after issuance of the notice of project completion.  The following office requirements shall be met:

1.
A minimum of 500 square feet of floor area.  The office area shall be divided so that it contains an office room separated by a closable door.  The office room shall have a minimum of 150 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel, capable of maintaining 70 degrees Fahrenheit.

3.
Adequate electrical lighting and 120 volt, 60 cycle power, with a minimum of two electrical outlets..

4.
A minimum of 50 square feet of window area and adequate ventilation.

5.
Adequate parking for a minimum of 10 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Attached indoor plumbing with sanitary lavatory facilities provided.

7.
Telephone service available at the office location.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
The Engineer's office shall be accessible by disabled individuals from the designated handicap parking space in accordance with the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG). 

10.
Located within 5 miles of the project.

644-2.05  FIELD TRANSPORTATION.  Add the following:  Three (3), 1/2 ton pickups shall be provided for this project.  Each truck shall be a 1992 or newer model having less than 30,000 miles, and shall be equipped with flashing beacons and CB radios.

644‑2.07  WATER TESTING.  Add the following subsection:  Prior to initiating work around the Matanuska River the Contractor will be required to retain an independent test laboratory to test water samples taken by the Engineer.  These samples shall be tested for turbidity and suspended solids, in accordance with EPA standards, and the results shall be transmitted directly to the Engineer.

644‑3.01  METHOD OF MEASUREMENT.  Add the following:  Field transportation will be measured per each pickup truck provided.  If a replacement vehicle is necessary, no additional measurement for payment will be made. 

Water testing shall be reimbursed based on paid receipts for the authorized tests.

644‑4.01  BASIS OF PAYMENT.  Delete the sixth paragraph and substitute the following:

Field Transportation.  The price per vehicle will be full compensation for furnishing the vehicle, fuel, and all required maintenance and insurance.

Change the pay unit for Item No. 644(6), Field Transportation, from "Lump Sum" to "Each".
Add the following: Payment for water testing will be made on the receipts for authorized tests plus 15 percent, and shall be considered full compensation for all labor, equipment and materials required to have tests performed.  A change order will not be required to initiate water testing.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
644(9)
Water Testing
Contingent Sum


SECTION 703


AGGREGATES
Special Provisions

703‑2.03  AGGREGATE FOR BASE.  Delete Table 703-2 and substitute the following:


TABLE 703-2


AGGREGATE FOR UNTREATED BASE


Percent Passing By Weight

	Sieve Designation
	Grading D-1

	1 inch
	100

	¾ inch
	70-100

	_ inch
	50-79

	No. 4
	35-58

	No. 8
	20-47

	No. 30
	10-26

	No. 50
	6-19

	No. 200
	0-6


(9/14/93)R117

SECTION 724


SEED
Standard Modifications

724‑2.02  MATERIALS.  Add the following to Table 724‑1:

	Seed Type
	Germination Period
	Percent Purity
	Percent Germination
	Percent Sproutable Seed

	Bering Hairgrass
	14 days
	95
	75
	71


(5/12/89)M28
Delete this Section and substitute the following:


SECTION 726


TOPSOIL
Special Provisions

726-2.01  TOPSOIL.  Topsoil furnished by the Contractor shall consist of a natural friable surface soil without admixtures of undesirable subsoil, refuse, or foreign materials.  It shall be reasonably free from roots, clods, hard clay, noxious weeds, tall grass, brush, sticks, stubble or other litter, and shall be free-draining and non-toxic.


TABLE 726-1


TOPSOIL REQUIREMENTS
	REQUIREMENT
	CLASS A
	CLASS B

	Sieve Designation
	Percent Passing by Weight

	3 inch
	-
	100

	½ inch
	100
	-

	No. 4
	95-100
	75-100

	No. 10
	75-100
	60-100

	No. 200
	30-60
	20-80

	Organic Content*
	10% - 40%
	5% minimum

	Limestone
	1.5 tons per acre
	-


*
Determined by loss on ignition of oven dried sample in accordance with ATM T-6

The Contractor shall notify the Engineer of the location from which he proposes to furnish topsoil at least 30 calendar days prior to delivery of topsoil to the project from that location.  The topsoil and its source will be inspected and tested by the Engineer before approval will be granted for its use.
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