 


SPECIAL NOTICE TO BIDDERS

Bidders are hereby notified that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
Copies of design computations are available for review in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

Copies of the above may be obtained from Ridgways Reprographics, 6000 Arctic Boulevard, Anchorage, Alaska  99518, (907) 561-1555, at the Contractor's cost.

2.
The following are available upon request:

a.
Materials Report entitled "Dillingham to Aleknagik, Station 10+00 to 1142+42, Project Number S-0411(4), August 1967, Anchorage District".

b.
Storm Water Manual (Price $20.00).

3.
An environmental document addressing concerns and environmental commitments is available for review in the office of the Preliminary Design and Environmental Supervisor (907) 266-1508.


PART 4


STANDARD MODIFICATIONS


AND SPECIAL PROVISIONS


to the STATE OF ALASKA


1988 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION

[image: image1.wmf]

SECTION 101


DEFINITIONS AND TERMS
Standard Modifications

101‑1.27  HOLIDAYS.  Delete Items 2 and 3 and substitute the following:

2.
Martin Luther King Jr's. Birthday ‑ Third Monday in January

3.
President's Day ‑ Third Monday in February

(5/7/91)M30

SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS
Standard Modifications

102‑1.01  QUALIFICATION OF BIDDERS.  Delete the second paragraph.  (5/12/89)M1
102-1.06  PREPARATION OF PROPOSAL.  Replace the second paragraph with the following:  The bidder shall specify a unit price, in figures, for each pay item for which a quantity is given and shall also show the products of the respective unit prices and quantities written in figures in the column provided for that purpose and the total amount of the proposal obtained by adding the amounts of the several items.  All the figures shall be in ink or typed.  In the event of a discrepancy between unit bid prices and extensions, the unit bid price shall govern.  Any changes shall be initialed by the person signing the proposal.  (7/2/93)M58
Add the following:  At certain bid openings a bidder may wish to submit bids on more work than he desires to have awarded to him.  The bidder may indicate the total amount desired to be accepted and the Department will determine which of his low bids on these projects, up to the final total indicated, will be accepted.  This limitation will only apply when the bidder has added the following statement to the Proposal Form for at least one of the projects being bid:

"We desire to disqualify all of our bids at this letting which exceed the total of $__________ or _____ contracts and hereby authorize the Department to determine which bids shall be disqualified."

(6/6/94)M31
102-1.07  NON-RESPONSIVE PROPOSALS.  Delete item 3. in its entirety and substitute the following:

3.
If the bidder adds any provisions reserving the right to accept or reject any award, or to enter into a contract pursuant to an award, except for a maximum limit on the total amount of awards acceptable to the bidder at any one bid letting, as provided in Subsection 102-1.06, Preparation of Proposal.  (6/6/94)M31
102-1.07  NON-RESPONSIVE PROPOSALS.  Add a new item as follows:

7.
If any of the unit prices bid are excessively unbalanced (either above or below the amount of a reasonable bid) to the potential detriment of the Department.  (5/12/89)M2
102‑1.12  ADDENDA REQUIREMENTS.  In the second sentence, add "or telefacsimile" immediately following the word "telegram".  (5/12/89)M3

SECTION 103


AWARD AND EXECUTION OF CONTRACT
Special Provisions

103‑1.01  CONSIDERATION OF PROPOSALS.  Add the following:  The apparent low bidder shall submit a completed Subcontractor List, form 25D-5(C), within 5 working days following receipt of written notification by the Department.

If a bidder fails to list a subcontractor or lists more than one subcontractor for a particular portion of work and the value of that work is in excess  of one‑half of one percent of the total bid, the bidder agrees to perform that portion of work without the use of a subcontractor and to have represented that he is qualified to perform that work.

A bidder who attempts to circumvent the requirements of this subsection by listing as a subcontractor another Contractor who, in turn, sublets the majority of the work required under the contract, violates this subsection.

If a contract is awarded to a bidder who violates this subsection, the Contracting Officer may:

1.
cancel the contract without any damages accruing to the Department, or,

2.
after notice and a hearing, assess a penalty on the bidder in an amount that does not exceed 10 percent of the value of the subcontract at issue.

A bidder may replace a listed subcontractor who:

1.
fails to comply with AS 08.18,

2.
files for bankruptcy or becomes insolvent,

3.
fails to execute a contract with the bidder involving performance of the work for which the subcontractor was listed and the bidder acted in good faith,

4.
fails to obtain bonding,

5.
fails to obtain insurance acceptable to the Department,

6.
fails to perform the contract with the bidder involving work for which the subcontractor was listed,

7.
must be replaced in order for the prime Contractor to satisfy required State and/or Federal affirmative action requirements,

8.
refuses to agree or abide with the bidder's labor agreement, or,

9.
is determined by the Contracting Officer not to be responsible.  

(4/1/93)R82

SECTION 104


SCOPE OF WORK
Standard Modifications

104‑1.02  CHANGES.  After the third paragraph add the following:  Before a Change Order or Supplemental Agreement is approved, the Contractor shall submit cost or pricing data regarding the changed or extra work.  The Contractor shall certify that the data submitted is, to his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and that such data will continue to be accurate and complete during the performance of the changed or extra work.  (5/12/89)M5

SECTION 105


CONTROL OF WORK
Standard Modifications

105‑1.01  AUTHORITY OF THE ENGINEER.  Add the following:  The Engineer may, at reasonable times, inspect that part of the plant or place of business of the Contractor or subcontractor that is related to the performance of the contract.

The Engineer may audit the books and records of the Contractor or a subcontractor to the extent that the books and records relate to the performance of the contract or subcontract, including cost or pricing data submitted under subsection 104‑1.02, Changes.  Books and records that relate to the performance of the contract shall be maintained by the Contractor for a period of three years after the date of final payment under the prime contract and by the subcontractor for a period of three years after the date of final payment under the subcontract, unless a shorter period is authorized in writing by the Contracting Officer. 

(5/12/89)M6
Special Provisions

105-1.02  PLANS AND WORKING DRAWINGS.  Replace the second sentence of the second paragraph with the following:  No work shall be performed until working drawings for such work, or changes thereto, are approved.

Replace the second sentence of the fourth paragraph with the following:  The Contractor shall indicate on the working drawings all deviations from the plans and specifications and shall also itemize and explain all deviations in the letter of transmittal.

(7/2/93)S62
105‑1.06  COOPERATION WITH UTILITIES.  Add the following:  The Contractor shall request locates from all the utilities having facilities in the area.  Their telephone numbers are as follows:

Nushagak Telephone Cooperative, Inc.
842-5295

Nushagak Electric Cooperative, Inc.

   Trouble Reporting
842‑5251

   After 5 PM and weekends
842‑5555

DOT/PF Maintenance and Operations
842‑5511

   After 5 PM and weekends
842‑2735

Dillingham Public Works
842‑5148

Dillingham Cablevision
842-2510

All existing utilities shall remain in service until the new utilities are installed and put into service.

There are various utility appurtenances located within the project limits.  The Contractor is required to cooperate with the utilities, either existing or relocated, throughout the project unless advised by the utility that the facility is abandoned in place.

Relocation or adjustment of underground utility appurtenances will not normally be performed when the ground is frozen.  Also, the Utilities may prohibit the Contractor, through the Engineer, from working near the utility's facilities when the ground is frozen.

Prior to the relocation of the utility's facilities, construction staking may be required.  The Contractor shall give the utility two (2) weeks notice as to when the staking will be available and maintain the stakes until the utility relocation is completed.  Payment for this staking will be as follows:

If construction staking or right-of-way staking is required by the utility in advance of the Contractor's normal schedule, the utility will request the staking, through the Engineer, two (2) weeks prior to the time the staking is required for the Utility to start their relocation.  This staking will be paid under Item 642(2), Three Person Survey Party.

If, as part of the contract, the Contractor provides the stakes in the area needed by the Utility, this work, will be subsidiary to Item 642(1), Construction Surveying.

If right-of-way staking is required by the Utility, and staking the right-of-way is not part of the contract, the utility will request the staking through the Engineer, two (2) weeks prior to the time the staking is required for the Utility to start their relocation.  This staking will be paid under Item 642(2), Three Person Survey Party.

Any changes in contract scheduling that result in the conditions in this specification not being met shall be the responsibility of the Contractor and additional coordination with the applicable utility will be required.

The following specific coordination requirements are indicated for each Utility:

Nushagak Telephone Cooperative, Inc.  Nushagak Telephone Cooperative (NTC) operates underground telecommunications system throughout the project. The existing system consists of the following;

1.
Underground copper cable, BFJ25x22 and BFC 400x24, from mile 3.2 (BOP) to mile 8 of the project.

2.
Underground copper cable, BFJ12x22, from mile 8 to mile 23.01 (EOP).

NTC will relocate its underground telephone plant where it conflicts with proposed highway improvements.  NTC requires fifteen (15) calendar days advance written notice from the Contractor prior to beginning relocation.  The conflict areas and time to complete the utility work is detailed below by mile post (MP):

1.
MP 10.92 left, relocate 250 feet of underground BFJ12x22 to 5 feet (5') from Right of Way.  Slope conflict, four calendar days to complete.

2.
MP 11.32 right, relocate 250 feet of underground BFJ12x22 to five feet (5') from Right of Way.  Slope conflict, four calendar days to complete.

3.
MP 11.86 left, relocate 250 feet of underground BFJ12x22 to five feet (5') from Right of Way.  Slope conflict, four calendar days to complete.

4.
MP 13.54 underground BFJ12x22 lower to proper depth.  Road crossing, three calendar days to complete.

5.
MP 15.01 underground BFJ12x22 lower to proper depth.  Road crossing, three calendar days to complete.

6.
MP 17.05 underground BFJ12x22 lower to proper depth.  Road crossing, three calendar days to complete.

7.
MP 19.88 underground BFJ12x22 lower to proper depth.  Road crossing, three calendar days to complete.

8.
MP 20.27 right, relocate 250 feet of underground BFJ12x22 to five feet (5') from Right of Way line.  Slope conflict, four calendar days to complete.

NTC will be installing BFC200x24 and BFO12 five feet (5') from the Right of Way line from mile 9 to mile 14.  This work will begin on July 1, 1994 and be completed on November 30, 1994.

Nushagak Electric Cooperative, Inc.  Nushagak Electric Cooperative, INC. (NEC) operates an aerial single phase distribution system throughout the entire length of the project. 

NEC will relocate its aerial distribution system where it conflicts with the proposed highway improvements.  NEC requires fifteen (15) calendar days advance written notice from the Contractor prior to beginning relocation.  The conflict areas and time to complete the utility work is detailed below by mile post (MP):

1.
MP 10.92 left, relocate aerial distribution pole line to five feet (5') from Right of Way.  Slope conflict, one (1) pole requires relocation seven (7) calendar days to complete.

2.
Mile 11.32 right, relocate aerial distribution pole line to five feet (5') from Right of Way line.  Slope conflict, one (1) pole requires relocation seven (7) calendar days to complete.

3.
Mile 11.86 right, relocate aerial distribution pole line to five feet (5') from the Right of Way line.  Slope conflict, one (1) pole requires relocation seven calendar days to complete.

4.
Mile 13.86 left, relocate aerial distribution pole line to five feet (5') from the Right of Way line.  Slope conflict, one (1) pole requires relocation seven calendar days to complete.

5.
Mile 15.49 right, relocate aerial distribution pole line to five feet (5') from the Right of Way line.  Slope conflict, one pole requires relocation seven calendar days to complete.

6.
Mile 16.09 right, relocate aerial distribution pole line to five feet(5') from the Right of Way line.  Slope conflict, two poles requires relocation ten calendar days to complete.

7.
Mile 16.19 left, relocate aerial distribution pole line to five feet (5') from the Right of Way line.  Slope conflict, one pole requires relocation seven calendar days to complete.

8.
Mile 19.31 right, relocate aerial distribution pole line to five feet (5') from the Right of Way line.  Slope conflict, one pole requires relocation seven calendar days to complete.

9.
Mile 19.43 left, relocate aerial distribution pole line to five feet (5') from Right of Way line.  Slope conflict, one pole requires relocation seven calendar days to complete.  

10.
Mile 19.90 left, relocate aerial distribution pole line to five feet (5') from the Right of Way line.  Slope conflict, one pole requires relocation seven calendar days to complete.

11.
Mile 19.98 left, relocate aerial distribution pole line to five feet (5') from the Right of way line.  Slope conflict, one pole requires relocation seven calendar days to complete.

12.
Mile 20.35 right, relocate aerial distribution pole line to five feet (5') from the Right of Way line.  Slope conflict, one pole requires relocation seven calendar days to complete.

13.
Mile 21.06 right, relocate aerial distribution pole line to five feet (5') from the Right of Way line.  Slope conflict, one pole requires relocation seven calendar days to complete. 

14.
Mile 21.11 right, relocate aerial distribution pole line to five feet (5') from the Right of Way line.  Slope conflict, one pole requires relocation seven calendar days to complete.105-1.06 

Dillingham Cablevision, Inc.  Dillingham Cablevision (DCTV) operates an aerial cable system from the BOP mile 3.02 to mile 7.55. All of DCTV facilities are located on Nushagak Electric Coop. Inc. poles.

DCTV will relocate its aerial cable system where it conflicts with the proposed highway improvements.  Dillingham Cablevision requires fifteen (15) calendar days advance written notice from the Contractor prior to beginning relocation. The conflict areas and time to complete the utility work is detailed below by milepost(MP):

1.
Mile 6.06, install new underground crossing to replace existing aerial crossing conflict, three (3) calendar days to complete.

2.
Mile 6.22, install new underground crossing to replace existing aerial crossing conflict, three (3) calendar days to complete.

3.
Mile 6.93, install new underground crossing to replace existing aerial crossing conflict, seven (7) calendar days to complete.

4.
Mile 7.33, raise existing aerial cable.  Aerial crossing conflict, seven (7) calendar days to complete.  After NEC completes installing and activating their adjusted facility.

5.
Mile 8.24, raise existing aerial cable.  Aerial crossing conflict, three (3) calendar days to complete.  After NEC completes installing and activating their adjusted facility.

Standard Modifications

105‑1.12  LOAD RESTRICTIONS.  Delete the first paragraph and substitute the following:  The Contractor shall comply with all restrictions as set forth in the "Administrative Permit Manual", and Title 17, Chapter 25, of the Alaska Administrative Code for vehicles traveling with the general public, unless otherwise allowed by an approved Traffic Control Plan.  (5/7/91)M32
105‑1.15  PROJECT COMPLETION.  Replace the first sentence of the third paragraph with the following:  When all physical work and cleanup provided for under the contract is found to be complete, except for work specified under Subsection 618-3.04, Maintenance of Seeded Areas, and Subsection 621-3.04, Period of Establishment, a letter of project completion will be issued by the   Engineer.  (7/2/93)M7
105‑1.17  CLAIMS FOR ADJUSTMENT AND DISPUTES.  Add the following to the fifth paragraph:

5.
A statement certifying that the claim is made in good faith, that the supporting cost and pricing data are accurate and complete to the best of the Contractor's knowledge and belief, and that the amount requested accurately reflects the contract adjustment for which the Contractor believes the Department is liable.  (7/2/93)M8
Special Provisions

105-1.17  CLAIMS FOR ADJUSTMENT AND DISPUTES.  Replace the first sentence of the eighth paragraph with the following:  If the claim is not resolved by agreement within 30 days of its receipt, the Engineer will issue a written decision to the Contractor.  (7/2/93)S71
Add the following:  Legal actions shall be commenced through the Superior Court, Alaska State Courts, Third Judicial District, in Anchorage.  (8/5/93)R93

SECTION 106


CONTROL OF MATERIAL
Special Provisions

106‑1.01  SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.  Add the following:  All steel and iron products which are incorporated into the work and the action of applying a coating to a covered product (i.e., steel and iron) shall be manufactured in the United States except that minor amounts of products of foreign manufacture may be used provided the aggregate cost of such does not exceed one tenth of one percent (0.1 percent) of the total contract amount, or $2500, whichever is greater.  Coating includes epoxy coating, galvanizing, painting, and any other coating that protects or enhances the value of a material subject to the requirements of this paragraph.  For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project.

A certification of materials origin, attesting to compliance with this provision, shall be furnished to the Engineer prior to incorporating any steel or iron products into the project.  

(7/2/93)S13
106‑1.02  LOCAL MATERIAL SOURCES.  Under item 1. General, add the following to the first paragraph:  If blend material is required to produce the specified product, it will be considered a subsidiary obligation and no separate payment will be made.  (2/7/89)S32
Add the following:  Prior to placing or removing any material in/from a location that is outside the project limits, the Contractor shall obtain a written statement from the State Historic Preservation Officer that material placement/extraction is not expected to impact any cultural resources.  A copy of this statement shall be provided to the Engineer.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at 762‑2622.  Should cultural resources be discovered during material testing or extraction activities, work at that site shall be stopped and the Engineer notified.  (9/1/89)R5 


SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO


PUBLIC
Special Provisions

107‑1.11  PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.  Add the following to the third paragraph:  When working near designated wetlands the Contractor shall place no fill, nor operate equipment outside the slope limits.  (2/9/91)R7
The Contractor shall report immediately to the Engineer any hazardous material discovered, exposed, or released into the air, ground, or water during construction of the project.  The Contractor shall also report any containment, cleanup, or restoration activities anticipated or performed as a result of such release or discovery.  Hazardous materials include, but are not limited to, petroleum products, oils, solvents, paints, and chemicals that are toxic, corrosive, explosive, or flammable.  (5/7/91)S47
The Contractor shall not excavate, nor use for fill, any material at any site suspected or found to contain hazardous materials or petroleum fuels.  The Contractor shall not stockpile, nor dispose of, any material at any site suspected or found to contain hazardous materials or petroleum fuels.

Add the following after Item 10:

11.
If water for any construction purpose is required from a non‑municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer.  The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at 762‑2575.

Add the following:  The Contractor shall not use land from any park, recreation area, wildlife or waterfowl refuge, or any historical site located inside or outside of the project limits for excess fill disposal, construction staging activities, equipment or material storage, or for any other purposes unless permitted by the contract.

The Contractor shall do no work, stockpiling, staging, parking nor trespassing below the ordinary high water mark of any watercourse or in any wetlands except as permitted by the contract.

All debris from the project construction shall be removed from the area as soon as possible and disposed of at a location approved by the Engineer.

(2/9/91)R7
Standard Modifications

107‑1.13  RESPONSIBILITY FOR DAMAGE CLAIMS.  In the first sentence, change "claims or actions for injuries" to read claims, actions or liabilities for injuries".  (5/12/89)M9
Special Provisions

107-1.15 CONTRACTOR'S RESPONSIBILITY FOR WORK.  Add the following to the end of the first paragraph:  Damage caused by the public, prior to acceptance (Partial Acceptance or Project Completion), shall be corrected at the Contractor's expense.  (5/7/91)S48
Standard Modifications

107‑1.16  CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES.  In the last sentence of the third paragraph delete: "by the local fire authority."  (5/12/89)M10
Special Provisions

107-1.16  CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES.  Delete paragraphs four and five in their entirety, and substitute the following:  If utility facilities are damaged by the Contractor, the owning utility has the choice of making the repair or having the Contractor correct the damage.  The Contractor shall reimburse the utility for repair costs, or provide at no cost, all materials, labor and equipment if he repairs the damage.

The Contractor will not be responsible for the costs of repairing damaged facilities when:

1.
The utility mislocates the facility in the field by more than 2.5 feet horizontally for non‑frozen soil conditions, or

2.
When the location or existence of the buried facility is unknown by the utility.

(10/1/91)R8
Add the following:  Where the Contractor's operations meet any of the following conditions, the Contractor shall advise the owning Utility in writing at least 24 hours in advance of the work.

1.
Operations anticipated to be within 10 feet of an overhead electrical line.

2.
Operations anticipated to be within 3 feet of an underground electrical line according to locates provided by the owning Utility.

3.
Operations requiring use of equipment which is capable of coming within 10 feet of an overhead electrical line.

The notice shall indicate the location and duration of the work to be performed.

The Contractor shall provide an attendant whose sole responsibility is to perform as a safety observer while equipment is operating such that any part is capable of reaching within 15 feet of an overhead line.

Providing a safety observer for overhead electrical facilities, or a cable watch for buried electrical facilities, will not be paid for separately, but will be subsidiary to the item(s) of work being performed requiring these services.

107‑1.21  PERMITS.  Add the following subsection:  The following permits have been received on the Contractor's behalf by the Department:

1.
Department of the Army, Corps of Engineers Nationwide Permit No. 3.

2.
Alaska Department of Fish and Game, Title 16  for the culvert installations listed on the plans.  
The Contractor shall provide the information necessary to comply with the US Environmental Protection Agency National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska to discharge stormwater from the construction site.  Requirements for this permit are given under Section 641, Erosion and Pollution Control.

The permits obtained by the Department are attached to these specifications as Appendix A.  The terms, conditions, and stipulations contained in all the permits obtained by either the Department or the Contractor are hereby made a part of these specifications.  It is the Contractor's responsibility to abide by the stipulations contained in each permit.  If it is determined that an activity cannot be performed as specified in one of the permits, the Contractor shall cease work and immediately notify the Engineer.  The Engineer will then decide if a permit modification is necessary.  The Engineer will have copies of the permits posted in the project office.

(9/10/92)R9a

SECTION 108


PROSECUTION AND PROGRESS
Special Provisions

108-1.01  SUBLETTING OF CONTRACT.  Delete the second paragraph.  (6/6/94)S68
Delete the third paragraph on page 56 and substitute the following:  The hauling of materials for the project by bona fide truck owner‑operators who are listed as such on the certified payroll of the Contractor (or an approved subcontractor) shall not be considered as subcontracting under these provisions.  Truck owner‑operators shall be required to submit documentation to the Contractor as is necessary to prove the trucker is a bona fide owner‑operator.  As a minimum, those records, for each truck owner‑operator, shall include current and valid copies of:

1.
Alaska Commercial Driver's License, with appropriate endorsements for the class of vehicle to be operated.

2.
Business license for trucking together with supporting documents that list the driver as the business owner or corporate officer.

3.
Documents showing the driver's ownership interest in the truck including:

a.
Truck registration, and

b.
Lease (if truck is not registered in driver's name or in the name of the driver's company).

The Contractor shall maintain legible copies of such records for a period of at least three years after final acceptance of the project.

Additionally, to be classified as a valid owner‑operator a truck driver must also qualify as an independent contractor under the following Alaska Department of Labor (DOL) criteria which establish whether or not they are an employee or an independent contractor.  The status of owner‑operators is subject to evaluation throughout the project period and when the criteria for an independent contractor 

are not found to exist, amended  payrolls  must be submitted  listing the driver as an employee subject to all labor provisions of the contract.  These criteria are:  

1.
The owner‑operator's right to control the manner in which the work is to be performed,

2. 
the owner‑operator's opportunity for profit or loss depending upon their managerial skill,

3. 
the owner‑operator's investment in equipment or materials required for their task, or the employment of helpers,

4. 
whether the service rendered requires a special skill,

5.
the degree of permanence of the working relationship, or

6.
whether the service rendered is an integral part of the owner‑operator's business.

The Contractor shall issue a placard to each owner‑operator.  The placard shall identify both the truck driver and the vehicle and shall be prominently displayed such that it is visible to the scale person or inspectors.  The identification system must be approved by the Engineer prior to use.

(5/7/91)S49
Standard Modifications

108‑1.03  PROSECUTION AND PROGRESS.  In Item 1. insert ", in a format acceptable to the Engineer," immediately after the words "a progress schedule". (5/12/89)M11
Special Provisions

108-1.03  PROSECUTION AND PROGRESS.  Delete Item 5., and substitute the following:

5.
A plan for erosion and pollution control, as required under Subsection 641-1.02, Submittals.  (9/21/92)R160
Add the following:  The Contractor shall, every two weeks during construction, submit a work plan detailing his proposed operations for the forthcoming two weeks.  This plan shall detail the following:

1.
work activities,

2.
manpower involved by trade,

3.
work hours,

4.
equipment involved, and

5.
the location of the work to be performed.

Preparation and updating of the work schedule and two week work plans will not be paid for directly.  Failure to submit the work schedule and two week work plans as specified will result in partial withholding of progress payments in accordance with subsection 109-1.06, Progress Payments.  (1/27/92)R11
108-1.04 LIMITATION OF OPERATIONS.  Add the following:  From CDS MP 14.5 to CDS MP 19, Geotextile, Selected Material, and Subbase items of work shall be completed by November 1, 1994.  Failure to complete these items by the time indicated will initiate a contract reduction in accordance with subsection 643-3.06, Traffic Price Adjustment, applied for each calendar day that the work remains incomplete.

108‑1.05  CHARACTER OF WORKMEN, METHODS AND EQUIPMENT.  Add the following:  The Contractor shall provide the Engineer with make, model, year, capacity, horsepower, and the related information of every piece of powered equipment used on the project.  This information shall be updated weekly unless otherwise directed by the Engineer.  

Standard Modifications

108-1.07  FAILURE TO COMPLETE ON TIME.  Replace the third sentence of the first paragraph with the following:  The amount of these deductions is to reimburse the Department for estimated additional contract administration expenses incurred as a result of the Contractor's failure to complete the work within the time specified.

Replace Table 108-1 with the following:


TABLE 108-1


DAILY CHARGE FOR LIQUIDATED DAMAGES


FOR EACH CALENDAR DAY OF DELAY
	Original Contract Amount

	From More Than
	To and Including
	Daily Charge

	$    0
	$  100,000
	 $ 300

	  100,000
	  500,000
	  550

	  500,000
	1,000,000
	  750

	1,000,000
	2,000,000
	1,000

	2,000,000
	5,000,000
	1,500

	5,000,000
	10,000,000
	2,500

	10,000,000
	-
	3,000


(7/2/93)M49

SECTION 109


MEASUREMENT AND PAYMENT
Special Provisions

109‑1.01  GENERAL.  Add the following:  When more than one type of material or work is specified for a pay item, letter or numeric suffixes, included within the parenthesis following the pay item number, will differentiate the types.  (7/2/93)S63
109-1.02  MEASUREMENT OF QUANTITIES.  Add the following after the eighth paragraph:  The Contractor shall furnish competent scale operators to weigh all materials measured and paid for on a weight basis.

Scale operators shall operate the scale(s) and keep records as directed by the Engineer.  All records shall be given to the Engineer as directed.  No weigh tickets shall be issued to vehicles which are not in compliance with the requirements of 105‑1.12 LOAD RESTRICTIONS.

The weigh ticket shall accompany the load and be given to the ticket taker at the delivery location.  Each sheet of the sequential transaction printer log shall be signed and dated by the scale operators prior to the end of each shift or as directed by the Engineer.  Scale operators will acknowledge, by signature on a form prepared by the Engineer prior to weighing loads, that their signature on the sequential transaction log indicates their certification that all entries are true and correct. 

The Engineer may, if he determines it to be necessary, designate previously weighed vehicles to be reweighed in his presence to verify the weight of the materials being purchased.  This may include empty or loaded vehicles as the Engineer may designate.

No direct payment will be made for furnishing scale operator(s), equipment, and incidentals required, but the costs thereof will be considered a subsidiary obligation.

Add the following:


TABLE 109-1

	
CONVERSION TO THE SI INTERNATIONAL SYSTEM OF UNITS*

	 To convert from
	
to
	 Multiply by

	mile (US Statute)
	meter (m)
	1,609.347

	foot
	meter (m)
	0.3048

	foot (US survey)
	meter (m)
	1200/3937

	inch
	meter (m)
	0.0254

	square foot
	square meter (m2)
	0.09290304

	square yard
	square meter (m2)
	0.8361274

	acre (US Survey)
	square meter (m2)
	4,046.873

	cubic foot
	cubic meter (m3)
	0.02831685

	cubic yard
	cubic meter (m3)
	0.7645549

	gallon (US liquid)
	cubic meter (m3)
	0.003785412

	M. Gal.
	cubic meter (m3)
	3.785412

	pound (lb avoirdupois)
	kilogram (kg)
	0.45359237

	ton (short, 2000 lb)
	kilogram (kg)
	907.1847

	pound-force (lbf)
	newton (N)
	4.448222

	footcandle
	lux (lx)
	10.76391

	degree Fahrenheit
	degree Celsius (C)
	tC=(tF-32)/1.8


* From ASTM publication E380-89a, Standard Practice for Use of the International System of Units (SI) The Modernized Metric System.
(1/31/92)R136
Standard Modifications

109-1.03 SCOPE OF PAYMENT.  Delete the last sentence of the fourth paragraph.  (5/7/91)M33
Special Provisions

109-1.03 SCOPE OF PAYMENT.  Add the following:  No payment will be made for any material delivered in a vehicle which is not in compliance with the requirements of 105‑1.12 LOAD RESTRICTIONS and 644‑2.06 SCALES.

109‑1.05  COMPENSATION FOR EXTRA WORK.  Under 3, Equipment, add the following to the second paragraph:  The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the "O" Zone.  (9/1/89)R14a
109-1.06  PROGRESS PAYMENTS.  Add the following:  Failure to submit work schedules in accordance with subsection 108-1.03, Prosecution and Progress will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments.  This retainage may be released by the Engineer upon receipt of current schedules from the Contractor.  

Failure to comply with the requirements of the National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska, as indicated under Section 641, Erosion and Pollution Control, will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments.  This retainage will be released by the Engineer upon satisfactory completion of the requirements of the permit.

(9/21/92)R137a
109-1.07  PAYMENT FOR MATERIAL ON HAND.  Add the following:  Materials shall be physically separated from the other materials stored at the storage location.  Materials shall be clearly labeled with the project name and number.  Materials shall be stored in accordance with the manufacturer's published recommendations.  A copy of any such recommendations shall be provided to the Engineer.

Should storage conditions become unsatisfactory, any payments made for the materials will be classified as unearned.  If the Contractor has not earned sufficient funds to cover the cost of a deduction on the next progress payment, a request for repayment will be sent to the Contractor.  The Contractor agrees to repay the Department within 30 days from the date of a request to refund payment when the storage conditions have become unsatisfactory.  Unsatisfactory storage conditions include, but are not limited to:

1.
Storage not in accordance with the manufacturer's recommendations.

2.
Commingling or storage of other materials where any element of doubt exists as to which materials belong in which lot.

3.
Unsatisfactory labeling of materials.

4.
Any liens filed on the materials for storage or transport, or by the supplier or manufacturer of the material.

5.
Change of the storage locations without obtaining approval of the Engineer prior to the relocation.

6.
Damage to all or part of the materials by fire, theft, or other peril.

Should labor, travel, or any other costs be incurred for inspection off the limits of the project, the Contractor shall reimburse the Department for these costs.

The Contractor releases and discharges the Department from any liability arising out of, or in any way related to, the payment for materials on hand and/or to the storage or transport of these materials.  The Contractor is responsible for damages or delays which may relate to the storage or transport of the materials.

(7/2/93)S64
The location of stockpiled materials for payment in acceptable storage facilities off the project will be in Dillingham only, at a site approved by the Engineer.  (9/1/89)R16
Add the following Section:


SECTION 120


DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

Special Provisions

120‑1.01  DESCRIPTION.  The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 23, with the maximum opportunity to participate in the performance of contracts financed in whole or in part with federal funds. The Contractor shall not, nor shall subcontractors or others associated with this contract discriminate on the basis of race, color, national origin, or sex in the award and performance of work under this contract.

120‑1.02  INTERPRETATION.  It is the intent of this section to implement the requirements of 49 CFR, Part 23, in compliance with the Federal Highway Administration's DBE Program guidelines and the Department's federally approved DBE Program.

120‑1.03  ESSENTIAL CONTRACT PROVISION.  Failure to comply with the provisions of this section shall be considered a material breach of contract.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS36.30.640(4).

120‑1.04  DEFINITIONS AND TERMS

1.
Broker.  A DBE that arranges for the delivery or provision of creditable materials, supplies, equipment, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project.  A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given.  

2.
Commercially Useful Function (CUF).  The execution of a contract or a distinct element of work or service under a contract by the DBE actually performing, controlling, managing, and supervising the work involved with its own equipment and employees within its certified category.  The determination of CUF is made by the Engineer after evaluating the way in which the work was performed during the execution of the contract.

3.
Disadvantaged Business Enterprise (DBE).  A firm certified by the State of Alaska, Department of Transportation and Public Facilities, in accordance with 49 CFR, Part 23, or one granted that status under the Alaska Native Claims Settlement Act, 1991 Amendments and certified by the Department for participation in the Department's DBE program.

4.
Good Faith Efforts.  The affirmative action measures that shall be taken by a contractor to meet the DBE Program objectives and goals for this project. 

5.
Manufacturer.  A DBE certified in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

6.
Original DBE Utilization Goal.  The percent of work to be performed by certified DBEs that is established by the Department and specified in the contract bid schedule before approval of the Revised DBE Utilization Goal.

7.
Regular Dealer.  A DBE certified in a supply category that

1)
maintains an in-house inventory on a regular basis of the particular product provided to this project,

2)
keeps an inventory in an amount appropriate for the type of work using that product, and

3)
offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large.  If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis.

8.
Revised DBE Utilization Goal.  The DBE Utilization as submitted by the contractor and approved by the Department for this project on Form 25A325C.  The Revised DBE Utilization Goal may be equal to, greater than, or less than the Original DBE Utilization Goal, if approved.  Once approved, this Revised goal becomes the minimum required DBE participation during the execution of the contract.

120‑2.01  UTILIZATION GOAL.  The Original DBE Utilization Goal for this contract is shown on the Bid Schedule as a percentage of the total basic bid amount.  In order for the work of the DBE to be credited towards meeting the Original DBE Utilization Goal at time of contract award, the DBE must be certified by the Department in a category covering the CUF to be performed at the time of listing on the "DBE Utilization Report" (Form 25A325C).   

A bidder shall demonstrate the ability to meet the Original DBE Utilization Goal or perform and document all of the required Good  Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this contract.

120‑3.01  DETERMINATION OF COMPLIANCE

1.
Phase I ‑ Bid and Award.  In addition to bid submission requirements, the apparent low bidder shall demonstrate DBE responsibility prior to award of this contract by:

a.
Submitting, within 15 days of receipt of the notice of intent to award, a copy of the DBE Utilization Report (Form 25A325C) listing the certified DBEs to be used to meet the goal.

b.
If the contractor submits less DBE utilization on Form 25A325C than is required to meet the Original DBE Utilization Goal, documentation of Good Faith Effort in the form of the Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (25A321A) shall be submitted.  If accepted by the Department, this lower DBE utilization becomes the Revised DBE Utilization Goal.

If the bidder cannot demonstrate the ability to meet the Original DBE Utilization Goal, failure to document the minimum required Good Faith Efforts will result in the bid being declared nonresponsive.

c.
Where the bidder submits more DBE utilization on Form 25A325C than is required by the Original DBE Utilization Goal, this higher DBE utilization, if accepted by the Department, becomes the Revised DBE Utilization Goal.

2.
Phase II ‑ Construction.  At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE officer.

The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE.  Prior written request by the Contractor and approval from the Engineer is required for the replacement of a DBE for any reason.  If DBE replacement is approved, the Contractor is obligated to replace the DBE with another DBE for the same work in order to still meet the Revised DBE Utilization Goal.  If the Contractor cannot find a replacement DBE, the Contractor shall document the required Good Faith Efforts stipulated in Subsection 120-3.02 for the items of work to have been performed by the replaced DBE in order to have the Revised DBE Utilization Goal reduced.

120‑3.02  GOOD FAITH EFFORT.  The Contracting Officer will use all of the following criteria to judge if the bidder, who has not met  the Original DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract.  Failure by the Contractor to perform and document any of the following actions 1-7 constitutes insufficient Good Faith Effort.  

1.
Consideration of all subcontractable items.  The Contractor shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department prior to bid opening (see Form 25A324).

2.
Selection of the most appropriate items or portions of items to be performed by DBEs in order to increase the likelihood of achieving the stated goal.  

3.
Notification at least 7 calendar days prior to bid opening to all DBEs listed in the Department's most current DBE Directory certified to perform those work items identified in Form 25A324 of the bidder's/Contractor's interest in securing the DBE's participation in the execution of the work.  Each contact with the DBE shall be logged on a "Contact Report" (Form 25A321A).

4.
Request for DBE participation on specific items of work or services.  Allegations of non-competitive DBE quotes must be documented and verifiable.  A DBE quote that is more than 10.0% higher than the accepted non-DBE quote shall be deemed non-competitive, provided the DBE and non-DBE quotes are for the exact same work or service.  Where the Contractor rejects a DBE quote as being non-competitive under this condition, the work performed and payments received by the non-DBE during the execution of the contract shall be consistent with the non-DBE's accepted quote.  This does not preclude increases as a result of Change documents issued by the Department.

5.
Provision of assistance to DBEs who need help in obtaining bonding or insurance required by the bidder.

6.
Providing prospective DBEs with adequate information about the requirements of the contract regarding the specific item of work or service sought from the DBE.

7.
Follow‑up of initial solicitations for interest by contacting DBEs to determine with certainty whether or not they were interested in bidding.  Documentation of follow‑up contacts shall be logged on the "Contact Report" (Form 25A321A). 

Items 4. through 7. will be utilized to evaluate any request from the Contractor for a reduction in the Revised DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

120‑3.03  COMMERCIALLY USEFUL FUNCTION (CUF).  Measurement of attainment of the Revised DBE Utilization Goal shall be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section.

CUF is limited to that of a: 

a.
regular dealer,

b.
manufacturer,

c.
broker,

d.
subcontractor

e.
joint-venture, or

f.
prime contractor.

In order for the CUF work of the DBE to be credited toward the goal, the Contractor shall ensure that all of the following requirements are met:

1.
The DBE shall be certified in the appropriate category at the time of:

a.
the Engineer's approval of the DBE subcontract; and

b.
the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

2.
The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project.

3.
A DBE trucking firm certified and performing work in a transportation/hauling category is restricted within that category to the CUF of a broker.  (This does not effect the CUF of that same firm, when performing work as a subcontractor and certified in another category such as embankment or excavation which could include the hauling of materials for that work.)

4.
The Contractor will receive credit for the CUF performed by DBEs as provided in this Section.  Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

5.
Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the Revised DBE Utilization Goal.

 6.
Should the DBE be decertified between the time of contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm shall not be credited toward the Revised DBE Utilization Goal.  The Contractor must still meet the Revised DBE Utilization Goal by either:

a.
Withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, items 4-7) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01, or

b.
Continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out and DBEs in an amount to meet the Revised DBE Utilization Goal through either

1)
subcontractor substitution (Subsection 103-1.01),

2)
increasing the participation of other DBEs on the project,

3)
documenting Good Faith Efforts (Subsection 120-3.02, items 4-7),

4)
or by a combination of the above.

7.
The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the Revised DBE Utilization Goal.

8.
The Engineer shall consider the following criteria when determining what CUF is being performed by the DBE:

a.
The work performed shall be necessary and useful work required for the execution of the contract.

b.
The scope of work shall be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

c.
The work shall be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE, with the exception allowed under (d) below.  Either the DBE owner or an on‑site DBE representative, DBE superintendent, or DBE foreman shall be responsible for the work at the site.  All such DBE representatives must be designated as a key employee in the DBE's certification records with the Department prior to DBE subcontract award.

d.
The DBE shall use their own employees and equipment for the execution of the work.  An exception to this requirement may be permitted where the DBE must perform  a specialty task or where the work is in a remote area.  In such instance, the DBE may temporarily augment its project workforce with another contractor's equipment and employees (not to include supervision) in order to perform the work, if the Department considers this normal practice performed by non-DBE contractors, within the Alaskan construction industry. 

On any project, this practice shall not involve more than 33.3% of the DBE's subcontract value.  Also, the Contractor shall submit a request in writing from the DBE and secure the Department's approval for such arrangement prior to commencement of the DBE's subcontract work involved.  Exclusive of this arrangement, the DBE's project work force shall be regular DBE employees.

In all instances, the DBE shall be responsible for its payroll and labor compliance requirements concerning all workers under its control.  DBE leases and payments for equipment must be documented; Contractor withholding or retainage for DBE labor and equipment usage is not permissible.  Two-party checks to individuals are not permissible.

e.
The manner in which the work is sublet or performed shall conform to standard, statewide industry practice within Alaska, as defined by the Department.  The work or provision of goods or services shall have a market outside of the DBE program (must be performed by non-DBE firms within the Alaskan construction industry).  Otherwise, the work or service will be deemed a superfluous step in the contracting or purchasing process and no DBE credit will be allowed.  

There shall be no DBE credit for lower-tier non-DBE subcontract work, unless the Department defines this lower-tier subcontracting as standard, statewide industry practice within Alaska.

f.
The cost of the goods and services shall be reasonable and competitive with the cost of these goods and services outside the DBE program within Alaska.  Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable.

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications.  

g.
All subcontract work, with the exception of truck hauling, shall be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

h.
The DBE shall control all business administration, accounting, billing, and payment transactions (this requirement does not preclude the two-party check allowance described under i., below).  The prime contractor shall not perform the business, accounting, billing, and similar functions of the DBE.  The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance.

i.
Credit will not be allowed for payments made by the Contractor to others on behalf of the DBE.

Two‑party checks may be issued by the Contractor on an occasional basis to the DBE and another business for work or services performed under the contract; however, the Engineer shall be notified in writing in advance.  DBE credit will not be given for these two-party payments, if issued on a routine basis or issued to an extent greater than that offered by the prime to non-DBEs on the project. 

j.
A DBE trucking firm certified and performing work in the transportation/hauling category shall have a supervisor on-site at all times in charge of the dispatching of trucks and the hauling of materials before any DBE credit may be credited.  The DBE supervisor must be regularly employed by the DBE and designated as a key employee in the DBE's certification records with the Department prior to prime contract award. 

9.
The Contractor shall provide proof (canceled checks or bank statements that identify payor, payee, and amount of transfer) of the actual monies paid for the qualifying work, goods and services provided by DBEs. 

10.
If the quantity of work of a bid item which involves a DBE is reduced by the Department, the Original and Revised DBE Utilization Goals on Form 25A325C are reduced proportionately.

120‑3.04  DEFAULT OF DBE.  In the event that a DBE who has been placed under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default.  The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs  to perform the defaulted work.  In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the Revised DBE Utilization Goal if, in the opinion of the Engineer, both of the following criteria have been met:

1.
The Contractor had no fault or negligence in the default and that the circumstances surrounding the default were beyond the control of the Contractor.

2.
The Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with items 4 through 7 of Subsection 120‑3.02 GOOD FAITH EFFORT for the defaulted work.

The Revised DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120‑4.01  METHOD OF MEASUREMENT.  The Contractor shall be entitled to count toward the Revised DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer.   The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
Credit for work performed by a DBE prime contractor is 100%, not to exceed the Original DBE Utilization Goal.

2.
Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials.

3.
Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

4.
Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value.  The value will be the actual cost paid to the DBE but will not exceed the bid price for the item.

5.
Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee shall not exceed 5% of the cost of the procurement contract for the creditable item. 

6.
Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee shall not exceed 5% of the cost of the hauling subcontract.

7.
Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable  brokerage fee.  The brokerage fee shall not exceed 5% of the premium cost.

8.
Credit for the CUF of a joint venture (JV) (either as the prime contractor or a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department.  The DBE joint venture partner shall be responsible for performing all of the work as delineated in the certified JV agreement.

120‑5.01  BASIS OF PAYMENT.  Meeting the Revised DBE Utilization Goal will be considered subsidiary to other items of work and no separate payment will be made. 

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, retainage may be withheld from progress payments.  The retainage shall be sufficient to assure funds are available to cover the cost of the disincentive or potential disincentive.

If the Contractor fails to meet the Revised DBE Utilization Goal, payments will be reduced as a disincentive.  The amount of the disincentive shall be equal to 50% of the difference between the Revised DBE Utilization Goal expressed in dollars and the total creditable DBE participation as determined by the Engineer.

If and only after the Original DBE Utilization Goal established on Form 25A325C in terms of dollars has been met, the Contractor may be eligible for an incentive payment based upon the following calculation:

10% of the total dollar amount of CUF work performed by DBE subcontractors not needed in the calculation to meet the Original DBE Utilization Goal; except that the total incentive paid to the Contractor will not exceed 2% of the total basic bid amount at time of original contract award or $100,000, whichever is less.

Payment of the incentive will be made on the final estimate.  The disincentive will be withheld in the form of retainage during the course of the project.  If sufficient retainage has not been withheld to cover the cost of the disincentive, the Contractor shall remit same to the Department within 30 days of being billed for the amount due.

A Change Order is not required for DBE Adjustment.  The Notice To Proceed shall constitute the notice required to initiate DBE Adjustment.

Payment or Deduction will be made under:

Pay Item No.
Pay Item
Pay Unit  

120(1)
DBE Adjustment
Contingent Sum

(6/6/94)S33

SECTION 203


EXCAVATION AND EMBANKMENT
Standard Modifications

203‑2.05  BORROW.  Add the following:  Borrow, Type A, B, or C when required, shall meet the requirements of Subsection 703‑2.07, Selected Material, Type A, B, or C, respectively.  (5/12/89)M12
Special Provisions

203-3.01  GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:  Spread excavated material from ditch construction on the ditch backslope to provide a pleasing appearance from the roadway.  If, in the opinion of the Engineer, there is not adequate room or it is not desirable to spread the excavated material on the ditch side of the roadway, the excavated material shall be removed and disposed of as slope flattening on the fill side of the roadway.

203‑3.02  EMBANKMENT CONSTRUCTION.  On page 96, delete the first sentence of the second paragraph, and substitute the following:  Roadway embankments shall be placed in horizontal layers not exceeding 12 inches in thickness.

Standard Modifications

203-3.02  EMBANKMENT CONSTRUCTION.  On page 97, delete the fifth paragraph and substitute the following:  All embankments shall be constructed with moisture and density control unless the Engineer determines that such controls are not feasible.  (5/7/91)M35
Special Provisions

203-3.02  EMBANKMENT CONSTRUCTION.  Add the following:  Where the plans call for placement of selected material and excavation is required, the existing material may be left in place if tests determine that it will meet the appropriate selected material requirements.  Any reduction in excavation or Borrow quantities as a result of this condition shall not constitute a basis for adjustment in contract unit prices except as provided for in Section 104 Scope of Work.  (9/1/89)R23
203-3.03  CONSTRUCTION OF EMBANKMENTS WITH MOISTURE AND DENSITY CONTROL.  Replace the second paragraph with the following:  Embankment material shall be compacted to not less than 95 percent of the maximum density.  Maximum densities will be determined by AASHTO T 180 in conjunction with AASHTO T 224, or ATM T-12.  In-place field densities will be determined by ATM T-3 or ATM T-11.

Standard Modifications

203‑5.01  BASIS OF PAYMENT.  Change Pay Items 203(5), (6) and (7) to read:  Borrow, Type _____.

Add the following:  When more than one type of borrow is specified, letter suffixes A, B, or C will be included within the parentheses of the item number in order to differentiate between the different Borrow types.  (5/12/89)M12
Special Provisions

203-5.01  BASIS OF PAYMENT.  Add the following:  Work required to excavate for ditches and spread the excavated material on the ditch side of the roadway, will not be paid for separately, but will be subsidiary to Item 203(6-B) Borrow, Type B.  If, in the opinion of the Engineer, there is not adequate room or it is not desirable to spread the excavated material on the ditch side of the roadway, work required to remove the material and dispose of it as slope flattening on the fill side of the roadway will be paid by the hour under Section 646, Equipment Rental.


SECTION 204


STRUCTURE EXCAVATION FOR CONDUITS


AND MINOR STRUCTURES
Special Provisions

204‑2.01 MATERIALS.  Delete this subsection in its entirety and substitute the following:  Bedding and backfill materials shall meet the requirements for Selected Material, Type B, as specified in subsection 703-2.07 Selected Material.  Pipe bedding and backfill material shall also pass the 3-inch sieve.

Selected Material, Type B pipe backfill shall extend a minimum of 12 inches above the pipe.  Excavated native material shall be utilized for the remainder of the trench backfill if it meets the minimum requirements of Selected Material, Type C, as specified in subsection 703-2.07 Selected Material.  Bedding and backfill materials within the pavement structure shall meet the requirements for the applicable lift of material.  All suitable material from structure excavation shall be used for bedding and backfill prior to using material from another source.

(3/23/93)R25

SECTION 501


STRUCTURAL CONCRETE
Standard Modifications

501-3.01  PROPORTIONING.  Under Item 1., Determining the Proportions and Batch Weights, add the following to the second paragraph:  Material properties shall be determined in accordance with the following test methods:

	Property
	Test Method

	Slump
	AASHTO T 119

	Air Content
	ATM T-8

	Compressive Strength
	AASHTO T 22

	Unit Weight
	AASHTO T 121

	Cement Content
	AASHTO T 121


(7/2/93)M51
Special Provisions

501‑3.01  PROPORTIONING.  Revise this subsection as follows:  In Table 501‑1 Class of Concrete, under the category Coarse Aggregate Gradation, AASHTO M43, provide either the No. 57 or the No. 67 gradation for Class A, S and W concrete.  (9/1/89)R37
501‑3.02  BATCHING.  Add the following to item No. 5, Batching:  Furnish the mix design number and a list of all ingredients, their individual weights, moisture contents of the various aggregates and the individual truck water meter reading when batched, with each truck load or batch of concrete supplied.  (7/2/93)S54
501-3.06  PLACING CONCRETE.  Replace the last sentence of Item 2. Pumping Concrete with the following:  Concrete samples for testing shall be taken at the discharge end of the pipe.  The Contractor shall provide the necessary samples of concrete as directed.  (7/2/93)S65

SECTION 603


CULVERTS AND STORMDRAINS
Special Provisions

603-1.01  DESCRIPTION.  Add the following:  This work shall also consist of installing culvert marker posts.

603-2.01  MATERIALS.  Add the following:  Culvert marker posts shall meet the requirements of subsection 730-2.05 Delineator Posts, for item 2. Flexible Posts.  The color shall be blue with no other markings.  The 3‑¾ inch by 72 inch post shall be rectangular in cross‑section with reinforcing ribs capable of a minimum bending radius of 9 inches.

603‑3.06  CULVERT MARKER POSTS.  Add the following subsection:  Culvert marker posts shall be installed on the approach side of all end sections to cross culverts, or as directed by the Engineer.  Forty-two inches of post shall remain above the ground after driving.

603‑4.01  METHOD OF MEASUREMENT.  Add the following:  Culvert marker posts will not be measured for payment.

603-5.01 BASIS OF PAYMENT.  Add the following:  Culvert marker posts will not be paid for directly, but will be subsidiary to the pipe item.


SECTION 614


SURVEY MONUMENTS AND MONUMENT CASES

Special Provisions

614-3.01  CONSTRUCTION REQUIREMENTS.  Add the following:  The Contractor shall locate the existing uncased monuments, adjust them vertically and install a new monument case around them.

614-4.01  METHOD OF MEASUREMENT.  Add the following:  Locating and adjusting existing monuments will not be measured for payment.

614-5.01  BASIS OF PAYMENT.  Add the following:  Locating and adjusting existing monuments will not be paid for directly, but will be subsidiary to Item 614(2) Monument Cases.


SECTION 615


STANDARD SIGNS
Special Provisions

615‑1.01  DESCRIPTION.  Delete this subsection in its entirety and substitute the following:  This work shall consist of furnishing and installing standard signs.  The location and type of sign will be determined in the field by the Engineer.

615-2.01  MATERIALS.  Add the following to the end of the first sentence of the fifth paragraph:  "and the Alaska Traffic Manual."

615-2.01  MATERIALS.  Delete paragraphs 7 and 8 (the fourth and fifth paragraphs on page 315) and substitute the following:  Structural aspects of design and materials for sign supports shall comply with the AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals.

(5/7/91)S42
615-3.01  CONSTRUCTION REQUIREMENTS.  Add the following to the sixth paragraph:  All existing signs to be salvaged shall be removed and delivered to the Engineer.  The existing sign foundations shall either be removed in their entirety, or they may be abandoned in place.  If they are abandoned, the tops of the foundations, reinforcing steel, anchor bolts, and conduits shall be removed to a depth of not less than one foot below roadway subgrade or unimproved ground, whichever applies.

615‑3.02  SIGN PLACEMENT AND INSTALLATION.  Add the following:  Existing signs shall not be removed without authorization from the engineer.  They shall be kept in service until either the new signs have been installed, or they are no longer needed.  As the work progresses, if their locations do not conform to Standard Drawing S-05, they shall be reinstalled at locations approved by the Engineer. 

Prior to mounting the sign panel, the Contractor shall mark the date of installation on the back of the sign.  Installation dates shall be written in the format of month/day/year, using black permanent marker, with numbers a minimum of 3 inches in height, so as to be readable from the roadside after installation.

615‑5.01   BASIS OF PAYMENT.  Add the following:   Payment for keeping existing signs in service until they are no longer needed, or temporarily relocating existing signs, will not be paid for directly, but will be subsidiary to Item 615(1), Standard Signs.

Payment for salvaging existing signs, removal of existing sign post foundations, or work required to abandon them in place, will not be paid for directly, but will be subsidiary to Item 615(1), Standard Signs.

(2/14/92)R50

SECTION 616


CULVERT THAW PIPE


AND THAW WIRES

Special Provisions

616‑3.01  THAW PIPE CONSTRUCTION REQUIREMENTS.  Add the following:  Double thaw pipe shall be installed as shown on Standard Drawing D‑10.

616‑5.01  BASIS OF PAYMENT.  Add the following pay item:

Pay Item No.
Pay Item
Pay Unit 

616(5)
Double Thaw Pipe
Linear Foot


SECTION 618


SEEDING
Special Provisions

618‑1.01  DESCRIPTION.  Delete this subsection and substitute the following:  Areas shown on the plans shall be overlaid with topsoil and seeded.  This work shall consist of tracking the soil, followed by the application of seed, mulch, fertilizer and water.  It is intended to provide a living ground cover as soon as possible on all slopes.

618-2.01  MATERIALS.  Add the following to the list of material specifications:  

Mulch
Subsection 727-2.01

618‑3.01  SOIL PREPARATION.  Add the following:  Seed shall be applied as detailed below immediately after the shaping of the slopes.  All slopes to be seeded shall be prepared by "walking" a dozer transversely up and down the slopes, or graded with a scarifying slope board.  The resultant indentations shall be perpendicular to the fall of the slope.  The Contractor may round the top and bottom of the slopes to facilitate tracking and to create a pleasing appearance, but drainage flow lines shall not be disrupted.  Where the fill is adjacent to  wetlands, the equipment performing this operation must be kept entirely on the fill slope and must not encroach on the wetlands.

618‑3.03  APPLICATION METHOD.  In the first sentence of subparagraph b., under numbered paragraph 1. Hydraulic Method, delete the following:  "Item 619(1),".

Add the following:  Seed, mulch and fertilizer shall be applied as follows per 1,000 square feet.  The mulch rate shown is a minimum, and may be increased in accordance with the manufacturers recommendations.  If the hydraulic method for seed and mulch is used, it shall be made in one application.  All fertilizer shall be applied by the hydraulic method.

	ITEM
	INGREDIENTS
	APPLICATION RATE

(per MSF)    

	Seed Mix
	Bering Hairgrass (Norcoast)

Red Fescue (Arctared)

Annual Ryegrass (Lolium)

Hard Fescue (Durar)


	0.40 lbs.

0.30 lbs.

0.20 lbs.

0.10 lbs.
Total= 1.00 lbs.

	Mulch
	--
	35.0 lbs.

	Fertilizer
	20-20-10
	12.0 lbs.


The Contractor shall not remove the required tags from the seed bags.

618‑4.01  METHOD OF MEASUREMENT.  Delete the second paragraph and substitute the following:  Seeding by the pound will be the number of pounds of seed (dry measure) accepted in place.  The amount of fertilizer, mulch and water for application used in this work, including any required reseeding, will be subsidiary to this item and will not be measured separately for payment.

Delete the last paragraph.

618‑5.01  BASIS OF PAYMENT.  Add the following:  Fertilizer, mulch and water for application, including any required reseeding, will not be paid for directly, but will be subsidiary to seeding.

The work described under subsection 618-3.01 Soil Preparation will not be paid for directly but will be subsidiary to seeding.

Water required for the hydraulic method of application will not be paid for separately, but will be subsidiary to seeding.


SECTION 620


TOPSOIL
Special Provisions

620‑2.01  MATERIALS.  Delete this subsection in its entirety and substitute the following:  Topsoil shall conform to the requirements of Section 726 for Class B.

Replace Section 630 with the following:


SECTION 630


GEOTEXTILE FOR EMBANKMENT


SEPARATION AND REINFORCEMENT

Standard Modifications

630‑1.01  DESCRIPTION.  Prepare surfaces and furnish and place geotextiles for embankment reinforcement as shown on the plans.

630‑2.01  MATERIALS.  Geotextiles and thread used for sewing shall conform to Subsection 729‑2.01, Embankment Separation and Reinforcement.

630‑3.01  CONSTRUCTION.
1.
Surface Preparation.  Grade roadway smooth.  Fill holes and large ruts with material shown on the plans or as approved.

2.
Geotextile Placement.  Unroll geotextile directly onto the prepared surface.  Stretch geotextile to remove any creases or wrinkles.  Exposure of geotextiles to the elements after removal of protective covering shall not exceed 5 days.

Lay geotextile parallel to the direction of the material spread.  When laid on horizontal curves, it shall be placed in segment lengths not exceeding those listed in Table 630‑1, with butt ends cut to match and sewn or overlapped.  When laid on tangents, the geotextile shall be straightened and butt ends sewn or overlapped.


TABLE 630‑1


GEOTEXTILE PLACEMENT ON CURVES

	Degree of Curve
	Maximum Segment Length (feet)

	1
	125

	2
	90

	3
	75

	4
	65

	5
	55

	6
	50


3.
Joining.  Join geotextile by sewing or overlapping.  Bonding or other attachment methods may be used, subject to approval.

a.
Sewn seams shall be of the Butterfly or J‑seam type and develop a minimum of 85 percent of the specified geotextile grab strength.  Seams shall be sewn with a double-thread chain stitch (lock stitch).  Adjacent sections of geotextile shall be brought together and folded so that the stitching penetrates four layers of geotextile for the full seam length.  The stitching line shall be 1‑½ inches (+¼ inch) from the folded edge of the seam and at least ½ inch from the free edge of the geotextile.  Illustrations showing correct stitch formation and seam configurations are provided in Figure 1.2 (page 21) of the FHWA publication, Geotextile Design & Construction Guidelines, FHWA-HI-90-001, October, 1989.

b.
Sections joined by overlapping shall be overlapped a minimum of three feet.

4.
Material Placing and Spreading.  Place the cover material and spread in only one direction for the entire length of the geotextile.  On weak subgrades, spread the cover material simultaneously with dumping to minimize the potential of a localized subgrade failure.

Construction equipment shall not make sudden stops, starts, or turns on the geotextile.  A minimum 12-inch initial layer thickness shall be maintained.  Use a smooth drum roller to achieve the specified density.

5.
Geotextile Repair.  Overlay torn area with geotextile with a minimum three foot overlap around the edges of the torn area.  The patch shall remain in place when material is placed over the affected area.

630‑4.01  METHOD OF MEASUREMENT.  Geotextile will be measured in final position by the square yard, determined by multiplying plan neat line width by the measured length parallel to installation centerline along the ground surface, for installations acceptably completed.

630‑5.01  BASIS OF PAYMENT.  Payment will be made at the contract unit price per square yard.  This price will be full compensation for furnishing all materials, surface preparation, laying the geotextile, and for all labor, equipment, and incidentals necessary to complete this item.

Material used to fill ruts and holes will be paid for at the unit price for the class of material used.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit  

630(2)
Geotextile, Reinforcement
Square Yard

(7/2/93)M38

SECTION 639


DRIVEWAYS
Special Provisions

639‑1.01 DESCRIPTION.  Add the following:  This work includes the construction of public approaches at locations shown on the plans.

639-2.01  METHOD OF MEASUREMENT.  Add the following:  Public approaches will be measured per each constructed as shown on the plans, or as directed.

639‑3.01  BASIS OF PAYMENT.  Add the following:  Payment for public approaches will be full compensation for furnishing all equipment and labor necessary to complete the work as indicated.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
639(3)
Public Approach
Each  

Delete the last sentence and substitute the following:  Selected Material, Type B, and Subbase, Grading B, required to construct driveways and public approaches will be paid for separately under the respective items listed in the bid schedule.  Native material meeting the minimum requirements of Selected Material, Type C will not be paid for directly, but will be considered subsidiary to Item 639(3) Public Approach.

(10/1/91)R58

SECTION 640


MOBILIZATION AND DEMOBILIZATION
Special Provisions

640‑2.01  METHOD OF MEASUREMENT.  Delete item 3. and substitute the following:  

3.
When the letter of project completion has been issued and the Contractor has made all the required submittals the remaining balance of the amount for this item will be paid.  (5/7/91)S41
Delete Section 641 in its entirety and substitute the following:  


SECTION 641


EROSION AND POLLUTION CONTROL
Special Provisions

641‑1.01  DESCRIPTION.  This work shall consist of planning, providing, and maintaining control of erosion, water pollution, and hazardous materials contamination. 

641-1.02  SUBMITTALS.  At the preconstruction conference, the Contractor shall submit for acceptance a plan for accomplishment of temporary and permanent erosion and pollution control measures throughout the life of the contract.  This plan shall, as a minimum, include the following:

1.
Notice of Intent (NOI) to utilize the National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska.  

2.
Storm Water Pollution Prevention Plan (SWPPP).

3.
Hazardous Material Control Plan (HMCP).

The NOI and SWPPP shall be prepared in accordance with the requirements of the NPDES General Permit for Alaska (General Permit) and the Contractor Guidance for Preparing and Executing Storm Water Pollution Preventions Plans (Storm Water Manual).  When completing the NOI, the Contractor is the "Operator, Discharger, and Permittee" and the Department is the "Owner".

The HMCP is the Contractor's plan for the containment, cleanup, and disposal of waste material, as well as petroleum products or other hazardous substances generated by construction equipment or activities.  A list of quantities and types of equipment and materials available on site to be used for hazardous substance containment and cleanup shall be included. 

The Contractor shall mail the NOI to the U.S. Environmental Protection Agency via Certified Mail, and shall send copies to the Engineer and the Alaska Department of Environmental Conservation Stormwater Coordinator.  Earth disturbing work shall not begin until 48 hours after the NOI has been postmarked.  A copy of the NOI shall also be posted on-site.

The Contractor shall submit required amendments to the NOI or SWPPP to the Engineer at least 14 days prior to performing work affected by such amendments.

The Contractor shall submit a Notice of Termination (NOT) in accordance with the General Permit to the Engineer following completion of the final stabilization of the project.

641‑2.01 CONSTRUCTION REQUIREMENTS.  The Contractor shall comply with all requirements of the NPDES General Permit for Alaska.  The Contractor shall provide the Engineer with a copy of all inspection reports required by the Permit within three days of the inspection date.  Compliance with the NPDES General Permit for Alaska does not reduce the Engineer's authority to direct additional erosion control measures deemed appropriate.

The Contractor shall be responsible for the containment, cleanup, and disposal of all construction related discharges of petroleum fuels, oil, and/or other substances hazardous to the land and water.  Performance of this activity shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.

641-3.01  METHOD OF MEASUREMENT.  Erosion and Pollution Control Administration will not be measured for payment.

Erosion and Pollution Control will be measured in the manner specified in the order authorizing the work.

641-4.01  BASIS OF PAYMENT.  Item 641(1), Erosion and Pollution Control Administration will be full compensation for administration of erosion control, including preparing and amending plans, inspecting, monitoring, reporting, and record keeping.

Item 641(2), Erosion and Pollution Control will be full compensation for providing all required labor, equipment, and materials.

Failure to comply with the requirements of the NPDES General Permit for Alaska within 24 hours notice by the Engineer will result in withholding an amount equal to five percent of the total amount earned from all subsequent progress payments.  This retainage will be released by the Engineer upon satisfactory completion of the requirements of the General Permit.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit 

641(1)
Erosion and Pollution
Lump Sum 


Control Administration

641(2)
Erosion and Pollution Control
Contingent Sum


SECTION 642


CONSTRUCTION SURVEYING
Special Provisions

642‑1.01  DESCRIPTION.  Add the following to the first paragraph:  The Contractor shall perform in accordance with the Department's "Construction Surveying Requirements", dated June, 1987.  A copy of this document is attached to these Special Provisions in Appendix B.

642‑3.01  CONSTRUCTION REQUIREMENTS.  Add the following to the third paragraph:  The Contractor shall also locate existing roadway monuments.

Add the following after item 11.:

12.
The Contractor's survey crews shall comply with approved traffic control plans.  Crews shall coordinate their activities with the project's Worksite Traffic Supervisor.

642‑4.01  METHOD OF MEASUREMENT.  Add the following:  Pay Item 642(2), Three Person Survey Party, shall be used  as directed by  the Engineer.

642‑5.01  BASIS OF PAYMENT.  Add the following:  If additional work as stated above is performed by a two person survey party, hours paid for under Item 642(2) Three Person Survey Party will be 75 percent of the hours worked.  If additional work as stated above is performed by only one person, hours paid for under Item 642(2) Three Person Survey Party will be 32 percent of the hours worked.

The work required to locate existing roadway monuments will not be paid for separately, but will be subsidiary to Item 614(2), Monument Cases.

SECTION 643

TRAFFIC MAINTENANCE

Special Provisions

643-1.01   DESCRIPTION.  Add the following:

DEFINITIONS
Construction Phasing Plan - A plan for each phase of the project possibly broken into segments showing how traffic will be accommodated.  It should show the sequence of work by segment or phase if required.

Phase - A construction phase consists of a single work activity or a group of work activities that are accomplished concurrently.  Each work activity should be assigned to a phase.

Segment - A portion of the roadway under construction.

Sequence - The order in which work is accomplished, either by phase or by segment, or a combination thereof.  For example, a phase, say Phase 1, might be excavation and backfill.  It must be accomplished on Segment A to provide access to a new bridge abutment site so that another phase, say Phase 2, construction of the bridge abutment, can begin.  Phase 1 may or may not occur on other segments concurrently.  Another phase which might be topsoil and seeding may occur on all segments concurrently but must occur at the end of the project.

Traffic - The movement of vehicles and pedestrians through road construction, maintenance operations, utility work, incident zones or similar operations.

Traffic Control Plan - A Traffic Control Plan (TCP) is a drawing or drawings indicating the method or scheme for safely guiding and protecting motorists, pedestrians and workers in a traffic control zone.  It depicts the traffic control devices to be used, their placement and times of use.

Traffic Control Zone - A portion of a road construction project, maintenance operation, utility work, incident zone or similar operation where traffic is affected by the operation and traffic control is needed to safely guide and protect motorists, pedestrians, or workers.

643‑1.02  TRAFFIC CONTROL PLAN.  Delete the first sentence of the first paragraph.

Add the following to the third paragraph:  All TCPs submitted shall indicate the dates and hours for which the TCP will be in effect.  Each TCP shall provide the name and 24‑hour telephone number of the Worksite Traffic Supervisor.

643-1.03  WORKSITE TRAFFIC SUPERVISOR.  Delete the second sentence of the first paragraph and substitute the following:  The Worksite Traffic Supervisor shall meet the following minimum requirements:

1.
Be currently certified as a Worksite Traffic Supervisor by the American Traffic Safety Services Association (ATSSA), or,

2.
Be currently certified as a Work Zone Traffic Safety Specialist or a Work Zone Safety Specialist by the International Municipal Signal Association (IMSA), or,

3.
Be currently certified as a Worksite Traffic Technician by ATSSA.

If the individual is certified under Items 2 or 3 above, the Contractor shall submit documentation prior to work requiring traffic control that the individual has also obtained:

1.
A minimum of one year of supervisory level work in worksite traffic control, or,

2.
One year of having been in responsible charge of such work.  The term "in responsible charge" shall be construed to mean having been in a position of accountability for the selection of devices and for their placement in the traffic control system, or for the continued operation of the system.  Having persons that actually perform the labor under one's control would satisfy this requirement.

643-1.04  CONSTRUCTION PHASING PLAN.  Delete the first sentence under Item 2. and substitute the following:  A plan for each phase or segment of the project showing how traffic will be accommodated.  It should show the sequence of work by segment or phase when required.

643‑2.01  MATERIALS.  Add the following under Item 3. Barricades and Vertical Panels:  Type III barricades shall have a minimum width of 8 feet.

643‑3.03  PUBLIC NOTICE.  Add the following:  The Contractor shall run one‑sixteenth page newspaper advertisements for a minimum of one (1) week in advance of commencing construction or resuming construction after seasonal  suspension.  The advertisements shall be published in the following newspapers:

1.  Bristol Bay News 

2.  Southwest Journal 

The Contractor shall indicate on the ad order a first preference for the local news section and an exclusion for the classified section.  These advertisements shall have the project name, a map, detailed traffic information, effective dates, and provide the Contractor's name and telephone number.

Advertisements shall be promptly canceled when they have served their purpose.  The Worksite Traffic Supervisor shall submit proof advertisements, on the form provided, to the Engineer for review and approval at least forty‑eight (48) hours prior to intended release and a copy of the Proof of Publication with tear sheet immediately after publication.

A change order is not required for newspaper advertisements, the Notice to  Proceed shall constitute the notice required to initiate newspaper advertisements.

643-3.04  TRAFFIC CONTROL DEVICES.  Under Item 5., Flagging, add the following after the first sentence of the first paragraph:  Each flagger shall be illuminated from the front to a level of light intensity not less than one foot candle during hours of darkness.

Under Item 5., Flagging, add the following:  Flaggers shall wear reflective clothing with markings on arms, legs and head.

643-3.06  TRAFFIC PRICE ADJUSTMENT.  Add the following:  A change order is not required for traffic price adjustment, the Notice to Proceed shall constitute the notice required to initiate traffic price adjustment.

643‑3.08  CONSTRUCTION SEQUENCING.  Delete this subsection in its entirety and substitute the following:  Throughout the duration of the project, the following shall be maintained:

1.
During the work shift, a minimum of one traffic lane shall be maintained at all times.

2.
At the end of any work shift, the full roadway width shall be restored.

Reduction to one traffic lane will be limited to a maximum length of one mile.

An approved Traffic Control Plan is required before a reduction in the number of driving lanes is implemented.

Traffic control devices will be required if an excavation or fill area, as described in Subsection 643‑3.04(1), exists within 2 feet from the edge of a traveled way.

643-4.01  METHOD OF MEASUREMENT.  Add the following to item 1.:  Newspaper advertisements will not be included in measurement for Traffic Maintenance.

Delete the first and second sentences under Item 2. and replace with the following:  The quantities to be paid for shall be the number of units of each of the traffic control devices that are installed, accepted and maintained in place during the life of this contract.  Traffic control devices will be measured by the number of units accepted per day.

Permanent Construction Signing will not be measured for payment, but will include all permanent construction signs, as detailed on the plans, that are installed, accepted, maintained, and removed during the life of this contract.  

Delete the first sentence under Item 4. and substitute the following:  Portable concrete barriers will be measured by the linear foot for each barrier placed to protect or channelize traffic as called for on the approved TCP's.

Add the following:  Newspaper advertisements will not be measured for payment.

Standard Modifications

643-5.01 BASIS OF PAYMENT.  Change the pay unit for item 643(3), Permanent Construction Signing, from "Calendar Day" to "Lump Sum."  (5/7/91)M40
Special Provisions

643-5.01 BASIS OF PAYMENT.  Add the following:  Payment for Item 643(27), Traffic Control Devices will be made for the pay unit of accepted traffic control devices multiplied by the unit rate value contained in the following rate schedule:

	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$ 5.00

	Special Construction Sign
	Square Foot
	$10.00

	Type II Barricade
	Each/Day
	$ 3.00

	Type III Barricade
	Each/Day
	$ 6.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 0.80

	Drums
	Each/Day
	$ 3.00

	Sequential Arrow Panel, Type C
	Each/Day
	$55.00

	Flagging
	Hour
	$45.00

	Pilot Car
	Hour
	$50.00

	Watering
	M-Gallon
	$20.00


Payment for Item 643(29), Newspaper Advertisements will be made at cost plus 15 percent.  Payment will be authorized upon evidence of payment to the newspaper (paid receipt).

Add the following pay items:

Pay Item No.
Pay Item
Pay Unit  

643(27)
Traffic Control Devices
Contingent Sum

643(29)
Newspaper Advertisements
Contingent Sum


SECTION 644


SERVICES TO BE FURNISHED BY THE


CONTRACTOR
Special Provisions

644-2.01  FIELD OFFICE.  Delete this subsection in its entirety and substitute the following:  The Contractor shall furnish and maintain a suitable office for the Engineer, available for occupancy from two weeks prior to commencing work, through 30 days after issuance of the notice of project completion.  The following office requirements shall be met:

1.
A minimum of 500 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel, capable of maintaining 70 degrees Fahrenheit.

3.
Adequate electrical lighting and 120 volt, 60 cycle power, with a minimum of two electrical outlets..

4.
A minimum of 50 square feet of window area and adequate ventilation.

5.
Adequate parking for a minimum of 10 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Attached indoor plumbing with sanitary lavatory facilities provided.

7.
Telephone service available at the office location.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
The Engineer's office shall be accessible by disabled individuals from the designated handicap parking space in accordance with the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG). 

10.
Located within 5 miles of the project.

644‑2.02  FIELD LABORATORY.  Delete the sixth sentence of the first paragraph and substitute the following:  The water supply shall consist of a 500‑gallon capacity tank with a pressure pump or a commercial pressurized system.

Delete the second paragraph and substitute the following:  The laboratory shall include a concrete slab, 8 feet by 10 feet by 4 inches thick, suitable for mounting a Gilson shaker and other equipment.  The slab shall be installed within an enclosed adjacent structure having a door, a window, a worktable, an exhaust fan, electrical outlets, and adequate lighting and heat.

644-2.05  FIELD TRANSPORTATION.  Add the following:  One-half ton pickups shall be provided for this project.  Each truck shall be a 1992 or newer model having less than 30,000 miles, and shall be equipped with flashing beacons and CB radios.

644-2.06  SCALES.  Delete the second paragraph and substitute the following:  Sanitary lavatory facilities, heating, adequate electrical lighting and 120 volt, 60 cycle power shall be furnished to the scale house.

Delete paragraph three in its entirety.

Delete the fourth paragraph and substitute the following:  Furnishing platform scales, tickets, scale house, and the electronic weigh system  is not a pay item and will be considered a subsidiary obligation.  Platform scales, scale house and the electronic weigh system shall remain the property of the Contractor upon completion of the work.

Delete the second sentence of the last paragraph and substitute the following:  Platform scales shall be equipped with weather proof housing and shall be constructed in a manner that protects the recording equipment and allows the scale operator convenient access to the scale computer, ticket printer, and sequential transaction printer.  All components of the scale inside the scalehouse which could be physically manipulated in a manner which could tamper with weights shall be protected by an enclosure, acceptable to the Engineer, to preclude tampering with weighing operations.

Add the following:  The Contractor shall provide an electronic equipment weighing system with the following capabilities:

1.
The scale computer shall have the ability to store multiple project numbers and multiple pay item descriptions for all projects and pay items which are weighed with the scale system.

Self reading scale system with a load cell, scale computer, ticket printer, sequential transaction printer, and the ability to record a complete shift's transaction on a 3.5 inch double sided diskette.  All individual parts of the system shall be compatible with each other and suitable for field conditions.  All supplies (weigh tickets, paper, printer ribbons, diskettes, etc), maintenance, and repair services necessary to keep the system functional, shall also be supplied by the Contractor and will not be measured or paid for directly but will be considered a subsidiary obligation.

Sufficient spare parts, components, etc., shall be available on the Project to keep the electronic equipment weighing system operational at all times.  Unless prior written authorization is obtained from the Engineer, no payment will be allowed for any material weighed without using the electronic equipment weighing system.

2.
The scale computer shall store the following for each hauling vehicle utilized on the project:  vehicle identification number, license number, associated trailer license number, tare weight, and maximum allowable vehicle weight (MAVW).

Vehicles shall be tared a minimum of once daily by the scale operator. The Engineer may request additional tares to be done at any time the scale is operational.  The Engineer may also require that he be present when tares are done.

The MAVW shall be calculated by the Engineer and a copy of the calculation sheet will be placed in the scalehouse.  The MAVW will be: the maximum allowable legal weight when overloads can not be hauled; the maximum allowable weight as determined by the State Bridge Engineer when overloads can be hauled but are limited by bridge capacities; or an arbitrary number of 500,000 pounds (an even number in excess of what any vehicle can haul on the project) when there are no weight limitations.

The scale operator shall only utilize MAVWs which have been provided by the Engineer in writing.  No tickets shall be issued to a vehicle until the Engineer provides a MAVW.

When there are no limitations on the MAVW the last character of the vehicle identification number shall be an asterisk (*).  If no vehicles are required to haul legal loads the "asterisk" can be omitted.

3.
During weighing operations the system shall compare each vehicle's gross weight to its MAVW.  If the vehicle exceeds its MAVW the system shall alert the scale operator that an "overload" exists and not allow a ticket to be issued except as provided for in the following paragraph.

The Contractor may haul up to 1000 pounds over the MAVW for a vehicle if the program inserts the maximum allowable net weight (MAVW - TARE) in the NET field and inserts the difference between the actual net weight and the maximum allowable net weight in the COMMENTS field (a number between 1 and 1000 pounds).  If the Contractor elects to exercise this option no payment will be made for any material in excess of the MAVW.

Payment will not be made for any material (i.e., the net weight will be changed to 0) hauled in a vehicle which is not in conformance with the requirements of 105-1.12 and this section.  Non-conforming vehicles shall dump sufficient material, prior to leaving the material loading area, so that they conform and then be reweighed.

4.
The system shall have a battery backup as well as protection for power surges or brown outs.  The system shall be capable of retaining all stored data during a power outage and shall be operable during a power outage for at least 30 minutes.

5.
The ticket printer furnished by the Contractor shall print a one part weigh ticket on 81/2 x 41/4 80 to 90 pound white index paper with the following information on each ticket in the order listed:

Sequential ticket number (4 digits)

Project information (20 digits)

Date

Pay Item name in words

Vehicle identification number, license number, & trailer license     number

Time of Dispatch (24 hour time)

Name of scale operator

MAVW and non-paid excess (1 to 1000 pounds), if any

Gross weight in pounds

Tare weight in pounds

Net weight in pounds

All of the above items are to be printed by the ticket printer with a 12 point font and not pre-printed.  All characters shall be printed in a minimum of a 12 point font.  The ticket given to the ticket taker shall be an "original".  If the Contractor wants additional copies of each ticket they shall be printed on a separate ticket printer. 

The weigh ticket "number" consists of the following information:

Project Number (First 5 characters of PROJECT field)

Date

Pay Item

Pit Number (Last 3 characters of PRODUCT field)

Sequential ticket number 

The sequential weigh ticket number shall be set to "1" at the beginning of each day for each unique project number, pay item, and pit number combination.  The project information, date, pay item, hauling unit identification numbers, their MAVWs, and the scale operator's name shall also be able to be set by the scale operator.  Tare weights shall only be able to be changed by a tare weighing operation.  

6.
The sequential transaction printer shall print all scale transactions, including tares, voided tickets, and data that is changed by the scale operator, as soon as the transaction is concluded.  The sequential transaction printer log shall be annotated with comments, either hand written or entered from the keyboard, to clarify errors or abnormal situations,

The list of MAVWs for all vehicles, with tractor and trailer license plate numbers, shall be printed on the sequential transaction printer at the beginning and end of each shift.  The sequential transaction listing shall be given to the Engineer at the end of each shift.

7.
The double sided diskette shall record all ticket information which was produced during a shift or at selected times in the shift.  The data shall be stored in 2 files with the same information but different formats.  The first file shall be in dBASE IV format (IBM) and shall be useable by the program without any conversion or manipulation.  The naming convention for this file shall be "yymmdd.dbf".  The second file shall be a raw data file in ASCII format with fields separated by commas, character fields enclosed in double quotes, a carriage return at the end of each record, and an end of file mark following the last record.  The naming convention for this file shall be "yymmdd.csv".  If more than one scale is used on the project a scale location designation acceptable to the Engineer shall be utilized for the 7th and 8th characters of the filename.

In the event both data files on the diskette are not completely useable to obtain all truck weighing data, the Contractor shall correct, construct, or reconstruct the data file utilizing the sequential transaction log or other information, as directed by the Engineer, as a data source.  No payment will be made for any hauled material on a given date until an accurate "daily" data file has been delivered to the Engineer.  If written permission is obtained from the Engineer to weigh without the electronic system for a minor equipment failure, a data file, acceptable to the Engineer, shall be constructed as described above.

8.
The fields for each record shall be in the following format and order.  Other data fields may also be provided but shall follow the fields in the required format.

	FIELD
	FIELD NAME
	TYPE
	WIDTH

	1

2

3

4

5

6

7

8

9

10

11

12
	TKT

DATE

TIME

UNIT_ID

MAVW

GROSS

TARE

NET

COMMENTS

PRODUCT

PROJECT

NAME
	Character

Character

Character

Character
r

Numeric

Numeric

Numeric

Numeric


Character

Character

Character

Character
r
	4 (right justified w/ leading blanks)

8 (mm/dd/yy)

5 (hh:mm)(24hour)

10 (right justified w/ leading blanks)

6 (pounds)

6 (pounds)

6 (pounds)

6 (pounds)

20

20

20

18


9.
The system shall generate a summary report, either during or at the end of the day, which summarizes the number of loads and total net weight for each Date, Project, and Product.  The original of the end of day report shall be given to the Engineer at the end of each shift.

10.
A user instructional manual shall be available for each scale which explains the complete scale operation.  A copy of this manual shall be kept in each scalehouse and be available for review by the Engineer at all times.  

11.
In the event that extra construction engineering expenses are incurred due to checking non-machine data entries or other data irregularities an amount equal to the value of those expenses will be deducted from the value of the item.  A unilateral change order will be issued to make any adjustments the Engineer determines to be warranted.

644‑3.01  METHOD OF MEASUREMENT.  Add the following:  Field transportation will be measured per each pickup truck provided.  If a replacement vehicle is necessary, no additional measurement for payment will be made. 

644‑4.01  BASIS OF PAYMENT.  Delete the sixth paragraph and substitute the following:

Field Transportation.  The price per vehicle will be full compensation for furnishing the vehicle, fuel, and all required maintenance and insurance.

Change the pay unit for Item No. 644(6), Field Transportation, from "Lump Sum" to "Each".
Add the following Section:


SECTION 646


EQUIPMENT RENTAL

Special Provisions

646-1.01  DESCRIPTION.  This item consists of furnishing construction equipment, operated, fueled and maintained, on a rental basis for use in construction of the proposed improvements at the direction of the Engineer.  Construction equipment is defined as that equipment actually used for performing the items of work specified and shall not include support equipment such as, but not limited to, hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

The work is to be accomplished under the direction of the Engineer, and the Contractor's operations shall at all times be in accordance with the Engineer's instructions.  These instructions by the Engineer shall be to the Contractor's supervisory personnel only, not to the operators or laborers.  In no case shall these instructions by the Engineer be construed as making the Department liable for the Contractor's responsibility to prosecute the work in the safest and most expeditious manner.

646-2.01  EQUIPMENT FURNISHED.  In the performance of this work, the Contractor shall furnish, operate, maintain, service, and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer.  The operation of all equipment shall be by skilled, experienced operators familiar with the equipment.

The kinds, sizes, capacities, and other requirements set forth shall be understood to be minimum requirements.  The number of pieces of each equipment to be furnished and used shall be as the Engineer considers necessary for economical and expeditious performance of the work.  The equipment shall be used only at such times and places as the Engineer may direct.

All equipment shall be in first-class working condition and capable of full output and production.  The minimum ratings of various types of equipment shall be as manufactured and based on manufacturer's specifications.  Alterations will not be considered acceptable in achieving the minimum rating.  Equipment shall be replaced at any time when, in the opinion of the Engineer, their condition is below that normal for efficient output and production.

All equipment shall be fully operated, which shall be understood to include the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and all incidental items and expenses.

646-2.02  EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL.  Equipment operators shall be competent and experienced and shall be capable of operating the equipment to its capacity.  All personnel furnished by the Contractor shall be, and shall remain during the work hereunder, employees solely of the Contractor.

The Contractor shall furnish, without direct compensation, a job superintendent or Contractor's representative together with such other personnel as are needed for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and materials provided by the Contractor and involved in the performance of the work.  Also, the Contractor shall furnish, without direct compensation, such transportation as may be appropriate for the personnel.

646-3.01  CONSTRUCTION REQUIREMENTS.  The performance of the work shall be in accordance with the instructions of the Engineer, and with recognized standards and efficient methods.

The Contractor shall furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer and shall commence, continue, and stop any of the several operations involved in the work only as directed by the Engineer.

Normally, the work is to be done when weather conditions are reasonably favorable, six (6) days per week, Mondays through Saturdays, holidays excepted.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project.  The serial number and brief description of each item of equipment listing in the bid schedule and the number of hours, or fractions thereof to the nearest one-quarter hour, during which equipment is actively engaged in construction of the project shall be recorded by the Engineer  Each day's activity will be recorded on a separate sheet or sheets, which shall be verified and signed by the Contractor's representative at the end of each shift, and a copy will be provided to the Contractor's representative.

646-4.01  METHOD OF MEASUREMENT.  The number of hours of equipment operation to be paid for shall be the actual number of hours each fully operated specified unit of equipment, or each fully operated specified combination of units of equipment, is actually engaged in the performance of the specified work on the designated areas in accordance with the instruction of the Engineer.  The pay time will not include idle periods, and no payment will be made for time used in oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment.  Travel time to or from the project, will not be authorized for payment.

646-5.01  BASIS OF PAYMENT.  The pertinent contract bid price per hour for the equipment shown in the Bid Schedule shall be full compensation for furnishing, operating, maintaining, servicing and repairing the equipment, and for all incidental costs related to the equipment.  Furnishing and operating of equipment of heavier type, larger capacity, or higher horsepower than specified will not entitle the Contractor to any extra compensation.  

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
646(2)
Crawler-Tractor with Hydraulic Blade,
Hour  


260-HP Minimum

646(4)
Dump Truck, 10-12 C.Y.
Hour  


200-HP Minimum

646(13)
4 WD Articulated Wheel Loader,
Hour  


2.5 C.Y. Minimum, 130-HP Minimum

(6/25/92)R15

SECTION 703


AGGREGATES
Standard Modifications

703‑2.01  FINE AGGREGATE FOR CONCRETE.  In the first sentence, insert ", class A," after "AASHTO M 6".

Add the following:  AASHTO T 104 shall be performed using sodium sulphate solution.

The maximum mass percent of material finer than No. 200 sieve in (a), concrete subject to surface abrasion, shall be 3.0.

703‑2.02  COARSE AGGREGATE FOR CONCRETE.  In the first sentence, insert ", class B," after "AASHTO M 80".  (5/12/89)M24
Special Provisions

703-2.07  SELECTED MATERIAL.  Add the following to Item 2., Selected Material, Type B:  It shall have 30 to 55 percent by weight of particles passing the No. 4 sieve, and a maximum particle size of 6 inches.  (6/20/94)R89

703‑2.09  SUBBASE.  Replace Table 703-6 with the following:


TABLE 703-6


REQUIREMENTS FOR GRADING FOR SUBBASE


Percent Passing by Weight

	Sieve Designation
	Grading B

	4 inch
	-

	2 inch
	100

	1 inch
	-

	3/4 inch
	-

	No. 4
	30-55

	No. 10
	-

	No. 200*
	8-13


*  Gradation shall be determined on that portion passing the 3-inch screen.


SECTION 724


SEED
Standard Modifications

724‑2.02  MATERIALS.  Add the following to Table 724‑1:

	Seed Type
	Germination Period
	Percent Purity
	Percent Germination
	Percent Sproutable Seed

	Bering Hairgrass
	14 days
	95
	75
	71


(5/12/89)M28
Delete this Section and substitute the following:


SECTION 726


TOPSOIL
Special Provisions

726-2.01  TOPSOIL.  Topsoil furnished by the Contractor shall consist of a natural friable surface soil without admixtures of undesirable subsoil, refuse, or foreign materials.  It shall be reasonably free from roots, clods, hard clay, noxious weeds, tall grass, brush, sticks, stubble or other litter, and shall be free-draining and non-toxic.


TABLE 726-1


TOPSOIL REQUIREMENTS
	REQUIREMENT
	CLASS A
	CLASS B

	Sieve Designation
	Percent Passing by Weight

	3 inch
	-
	100

	½ inch
	100
	-

	No. 4
	95-100
	75-100

	No. 10
	75-100
	60-100

	No. 200
	30-60
	20-80

	Organic Content*
	10% - 40%
	5% minimum

	Limestone
	1.5 tons per acre
	-


*
Determined by loss on ignition of oven dried sample in accordance with ATM T-6

The Contractor shall notify the Engineer of the location from which he proposes to furnish topsoil at least 30 calendar days prior to delivery of topsoil to the project from that location.  The topsoil and its source will be inspected and tested by the Engineer before approval will be granted for its use.  (4/21/94)R139
Replace Section 729 with the following:


SECTION 729


GEOTEXTILES
Special Provisions

729‑2.01  EMBANKMENT SEPARATION AND REINFORCEMENT.  Geotextile materials for reinforcement shall conform to AASHTO M 288 for Separation (high survivability), except that the minimum permeability of the fabric shall be 0.010 cm/sec.


SECTION 730


SIGN MATERIALS
Special Provisions

730‑2.04  SIGN POSTS.  Under item 1., Metal Pipe Posts, add the following to paragraph a.:  Posts conforming to ASTM A53 shall be either Type E grade B, or Type S grade B.

Standard Modifications

730-2.04  SIGN POSTS.  Under Item 2., a., replace the second sentence with the following:  Sheets for post fabrication shall be zinc coated in accordance with ASTM A 525, coating designation G 90.  (7/2/93)M57
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