 


SPECIAL NOTICE TO BIDDERS

Bidders are hereby notified that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
Copies of design computations are available for review in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

Copies of the above may be obtained from Ridgways Reprographics, 6000 Arctic Boulevard, Anchorage, Alaska  99518, (907) 561-1555, at the Contractor's cost.

2.
The following reports are available upon request:

a.
Geotechnical Report, by the DOT & PF Central Region Materials Laboratory

b.
Storm Water Manual (Price $20.00)

3.
An environmental document addressing concerns and environmental commitments is available for review in the office of the Preliminary Design and Environmental Supervisor (907) 266-1508.


PART 4


STANDARD MODIFICATIONS


AND SPECIAL PROVISIONS


to the STATE OF ALASKA


1988 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION

[image: image1.wmf]

SECTION 101


DEFINITIONS AND TERMS
Standard Modifications

101‑1.27  HOLIDAYS.  Delete Items 2 and 3 and substitute the following:

2.
Martin Luther King Jr's. Birthday ‑ Third Monday in January

3.
President's Day ‑ Third Monday in February

(5/7/91)M30

SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS
Standard Modifications

102‑1.01  QUALIFICATION OF BIDDERS.  Delete the second paragraph.  (5/12/89)M1
102-1.06  PREPARATION OF PROPOSAL.  Replace the second paragraph with the following:  The bidder shall specify a unit price, in figures, for each pay item for which a quantity is given and shall also show the products of the respective unit prices and quantities written in figures in the column provided for that purpose and the total amount of the proposal obtained by adding the amounts of the several items.  All the figures shall be in ink or typed.  In the event of a discrepancy between unit bid prices and extensions, the unit bid price shall govern.  Any changes shall be initialed by the person signing the proposal.  (7/2/93)M58
Add the following:  At certain bid openings a bidder may wish to submit bids on more work than he desires to have awarded to him.  The bidder may indicate the total amount desired to be accepted and the Department will determine which of his low bids on these projects, up to the final total indicated, will be accepted.  This limitation will only apply to those projects on which the bidder has added the following statement to the Proposal Form:

"We desire to disqualify all of our bids at this letting which exceed the total of $__________ or _____ contracts and hereby authorize the Department to determine which bids shall be disqualified."

(5/7/91)M31
102-1.07  NON-RESPONSIVE PROPOSALS.  Delete item 3. in its entirety and substitute the following:

3.
If the bidder adds any provisions reserving the right to accept or reject any award, or to enter into a contract pursuant to an award, except for a maximum limit on the total amount of awards acceptable to the bidder at any one bid letting, as provided in Subsection 102-1.06, Preparation of Proposal.  (5/7/91)M31
102-1.07  NON-RESPONSIVE PROPOSALS.  Add a new item as follows:

7.
If any of the unit prices bid are excessively unbalanced (either above or below the amount of a reasonable bid) to the potential detriment of the Department.  (5/12/89)M2
102‑1.12  ADDENDA REQUIREMENTS.  In the second sentence, add "or telefacsimile" immediately following the word "telegram".  (5/12/89)M3

SECTION 103


AWARD AND EXECUTION OF CONTRACT
Special Provisions

103‑1.01  CONSIDERATION OF PROPOSALS.  Add the following:  The apparent low bidder shall submit a completed Subcontractor List, form 25D-5(C), within 5 working days following receipt of written notification by the Department.

If a bidder fails to list a subcontractor or lists more than one subcontractor for a particular portion of work and the value of that work is in excess  of one‑half of one percent of the total bid, the bidder agrees to perform that portion of work without the use of a subcontractor and to have represented that he is qualified to perform that work.

A bidder who attempts to circumvent the requirements of this subsection by listing as a subcontractor another Contractor who, in turn, sublets the majority of the work required under the contract, violates this subsection.

If a contract is awarded to a bidder who violates this subsection, the Contracting Officer may:

1.
cancel the contract without any damages accruing to the Department, or,

2.
after notice and a hearing, assess a penalty on the bidder in an amount that does not exceed 10 percent of the value of the subcontract at issue.

A bidder may replace a listed subcontractor who:

1.
fails to comply with AS 08.18,

2.
files for bankruptcy or becomes insolvent,

3.
fails to execute a contract with the bidder involving performance of the work for which the subcontractor was listed and the bidder acted in good faith,

4.
fails to obtain bonding,

5.
fails to obtain insurance acceptable to the Department,

6.
fails to perform the contract with the bidder involving work for which the subcontractor was listed,

7.
must be replaced in order for the prime Contractor to satisfy required State and/or Federal affirmative action requirements,

8.
refuses to agree or abide with the bidder's labor agreement, or,

9.
is determined by the Contracting Officer not to be responsible.  

(4/1/93)R82

SECTION 104


SCOPE OF WORK
Standard Modifications

104‑1.02  CHANGES.  After the third paragraph add the following:  Before a Change Order or Supplemental Agreement is approved, the Contractor shall submit cost or pricing data regarding the changed or extra work.  The Contractor shall certify that the data submitted is, to his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and that such data will continue to be accurate and complete during the performance of the changed or extra work.  (5/12/89)M5

SECTION 105


CONTROL OF WORK
Standard Modifications

105‑1.01  AUTHORITY OF THE ENGINEER.  Add the following:  The Engineer may, at reasonable times, inspect that part of the plant or place of business of the Contractor or subcontractor that is related to the performance of the contract.

The Engineer may audit the books and records of the Contractor or a subcontractor to the extent that the books and records relate to the performance of the contract or subcontract, including cost or pricing data submitted under subsection 104‑1.02, Changes.  Books and records that relate to the performance of the contract shall be maintained by the Contractor for a period of three years after the date of final payment under the prime contract and by the subcontractor for a period of three years after the date of final payment under the subcontract, unless a shorter period is authorized in writing by the Contracting Officer. 

(5/12/89)M6
Special Provisions

105-1.02  PLANS AND WORKING DRAWINGS.  Replace the second sentence of the second paragraph with the following:  No work shall be performed until working drawings for such work, or changes thereto, are approved.

Replace the second sentence of the fourth paragraph with the following:  The Contractor shall indicate on the working drawings all deviations from the plans and specifications and shall also itemize and explain all deviations in the letter of transmittal.

(7/2/93)S62
105‑1.06  COOPERATION WITH UTILITIES.  Add the following:  The Contractor shall request locates from all the utilities having facilities in the area.  Their telephone numbers are as follows:

DOT/PF Maintenance & Operations (Homer)
235-5217

Homer Electric Association
235-8551

Homer Cablevision
235-6366

Pacific Telecom, Inc.
1-800-478-3052/564-3090

City of Homer Public Works
235-3170

There are various utility appurtenances located within the project limits.  The Contractor shall work around and protect all utility facilities throughout the project, unless advised by the utility that the facility is abandoned in place.

Standard Modifications

105‑1.12  LOAD RESTRICTIONS.  Delete the first paragraph and substitute the following:  The Contractor shall comply with all restrictions as set forth in the "Administrative Permit Manual", and Title 17, Chapter 25, of the Alaska Administrative Code for vehicles traveling with the general public, unless otherwise allowed by an approved Traffic Control Plan.  (5/7/91)M32
105‑1.15  PROJECT COMPLETION.  Replace the first sentence of the third paragraph with the following:  When all physical work and cleanup provided for under the contract is found to be complete, except for work specified under Subsection 618-3.04, Maintenance of Seeded Areas, and Subsection 621-3.04, Period of Establishment, a letter of project completion will be issued by the   Engineer.  (7/2/93)M7
105‑1.17  CLAIMS FOR ADJUSTMENT AND DISPUTES.  Add the following to the fifth paragraph:

5.
A statement certifying that the claim is made in good faith, that the supporting cost and pricing data are accurate and complete to the best of the Contractor's knowledge and belief, and that the amount requested accurately reflects the contract adjustment for which the Contractor believes the Department is liable.  (7/2/93)M8
Special Provisions

105-1.17  CLAIMS FOR ADJUSTMENT AND DISPUTES.  Replace the first sentence of the eighth paragraph with the following:  If the claim is not resolved by agreement within 30 days of its receipt, the Engineer will issue a written decision to the Contractor.  (7/2/93)S71
Add the following:  Legal actions shall be commenced through the Superior Court, Alaska State Courts, Third Judicial District, in Anchorage.  (8/5/93)R93

SECTION 106


CONTROL OF MATERIAL
Special Provisions

106‑1.01  SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.  Add the following:  All steel and iron products which are incorporated into the work and the action of applying a coating to a covered product (i.e., steel and iron) shall be manufactured in the United States except that minor amounts of products of foreign manufacture may be used provided the aggregate cost of such does not exceed one tenth of one percent (0.1 percent) of the total contract amount, or $2500, whichever is greater.  Coating includes epoxy coating, galvanizing, painting, and any other coating that protects or enhances the value of a material subject to the requirements of this paragraph.  For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project.

A certification of materials origin, attesting to compliance with this provision, shall be furnished to the Engineer prior to incorporating any steel or iron products into the project.  

(7/2/93)S13
106‑1.02  LOCAL MATERIAL SOURCES.  Under item 1. General, add the following to the first paragraph:  If blend material is required to produce the specified product, it will be considered a subsidiary obligation and no separate payment will be made.  (2/7/89)S32
Add the following:  Prior to placing or removing any material in/from a location that is outside the project limits, the Contractor shall obtain a written statement from the State Historic Preservation Officer that material placement/extraction is not expected to impact any cultural resources.  A copy of this statement shall be provided to the Engineer.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at 762‑2622.  Should cultural resources be discovered during material testing or extraction activities, work at that site shall be stopped and the Engineer notified.  (9/1/89)R5 


SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO


PUBLIC
Special Provisions

107‑1.11  PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.  Add the following to the third paragraph:  When working near designated wetlands the Contractor shall place no fill, nor operate equipment outside the slope limits.  (2/9/91)R7
The Contractor shall report immediately to the Engineer any hazardous material discovered, exposed, or released into the air, ground, or water during construction of the project.  The Contractor shall also report any containment, cleanup, or restoration activities anticipated or performed as a result of such release or discovery.  Hazardous materials include, but are not limited to, petroleum products, oils, solvents, paints, and chemicals that are toxic, corrosive, explosive, or flammable.  (5/7/91)S47
The Contractor shall not excavate, nor use for fill, any material at any site suspected or found to contain hazardous materials or petroleum fuels.  The Contractor shall not stockpile, nor dispose of, any material at any site suspected or found to contain hazardous materials or petroleum fuels.

Add the following after Item 10:

11.
If water for any construction purpose is required from a non‑municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer.  The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at 762‑2575.

Add the following:  The Contractor shall not use land from any park, recreation area, wildlife or waterfowl refuge, or any historical site located inside or outside of the project limits for excess fill disposal, construction staging activities, equipment or material storage, or for any other purposes unless permitted by the contract.

The Contractor shall do no work, stockpiling, staging, parking nor trespassing below the ordinary high water mark of any watercourse or in any wetlands except as permitted by the contract.

All debris from the project construction shall be removed from the area as soon as possible and disposed of at a location approved by the Engineer.

(2/9/91)R7
Standard Modifications

107‑1.13  RESPONSIBILITY FOR DAMAGE CLAIMS.  In the first sentence, change "claims or actions for injuries" to read claims, actions or liabilities for injuries".  (5/12/89)M9
Special Provisions

107-1.15 CONTRACTOR'S RESPONSIBILITY FOR WORK.  Add the following to the end of the first paragraph:  Damage caused by the public, prior to acceptance (Partial Acceptance or Project Completion), shall be corrected at the Contractor's expense.  (5/7/91)S48
Standard Modifications

107‑1.16  CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES.  In the last sentence of the third paragraph delete: "by the local fire authority."  (5/12/89)M10
Special Provisions

107-1.16  CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES.  Delete paragraphs four and five in their entirety, and substitute the following:  If utility facilities are damaged by the Contractor, the owning utility has the choice of making the repair or having the Contractor correct the damage.  The Contractor shall reimburse the utility for repair costs, or provide at no cost, all materials, labor and equipment if he repairs the damage.

The Contractor will not be responsible for the costs of repairing damaged facilities when:

1.
The utility mislocates the facility in the field by more than 2.5 feet horizontally for non‑frozen soil conditions, or

2.
When the location or existence of the buried facility is unknown by the utility.

(10/1/91)R8
Add the following:  Where the Contractor's operations meet any of the following conditions, the Contractor shall advise the owning Utility in writing at least 24 hours in advance of the work.

1.
Operations anticipated to be within 10 feet of an overhead electrical line.

2.
Operations anticipated to be within 3 feet of an underground electrical line according to locates provided by the owning Utility.

3.
Operations requiring use of equipment which is capable of coming within 10 feet of an overhead electrical line.

The notice shall indicate the location and duration of the work to be performed.

The Contractor shall provide an attendant whose sole responsibility is to perform as a safety observer while equipment is operating such that any part is capable of reaching within 15 feet of an overhead line.

Providing a safety observer for overhead electrical facilities, or a cable watch for buried electrical facilities, will not be paid for separately, but will be subsidiary to the item(s) of work being performed requiring these services.

107‑1.21  PERMITS.  Add the following subsection:  The following permit has been received on the Contractor's behalf by the Department:

Department of the Army, Corps of Engineers Nationwide Permit No. 3

The Contractor shall provide the information necessary to comply with the US Environmental Protection Agency National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska to discharge stormwater from the construction site.  Requirements for this permit are given under Section 641, Erosion and Pollution Control.

The permits obtained by the Department are attached to these specifications as Appendix A.  The terms, conditions, and stipulations contained in all the permits obtained by either the Department or the Contractor are hereby made a part of these specifications.  It is the Contractor's responsibility to abide by the stipulations contained in each permit.  If it is determined that an activity cannot be performed as specified in one of the permits, the Contractor shall cease work and immediately notify the Engineer.  The Engineer will then decide if a permit modification is necessary.  The Engineer will have copies of the permits posted in the project office.

(9/10/92)R9a

SECTION 108


PROSECUTION AND PROGRESS
Special Provisions

108‑1.01  SUBLETTING OF CONTRACT.  Delete the third paragraph on page 56 and substitute the following:  The hauling of materials for the project by bona fide truck owner‑operators who are listed as such on the certified payroll of the Contractor (or an approved subcontractor) shall not be considered as subcontracting under these provisions.  Truck owner‑operators shall be required to submit documentation to the Contractor as is necessary to prove the trucker is a bona fide owner‑operator.  As a minimum, those records, for each truck owner‑operator, shall include current and valid copies of:

1.
Alaska Commercial Driver's License, with appropriate endorsements for the class of vehicle to be operated.

2.
Business license for trucking together with supporting documents that list the driver as the business owner or corporate officer.

3.
Documents showing the driver's ownership interest in the truck including:

a.
Truck registration, and

b.
Lease (if truck is not registered in driver's name or in the name of the driver's company).

The Contractor shall maintain legible copies of such records for a period of at least three years after final acceptance of the project.

Additionally, to be classified as a valid owner‑operator a truck driver must also qualify as an independent contractor under the following Alaska Department of Labor (DOL) criteria which establish whether or not they are an employee or an independent contractor.  The status of owner‑operators is subject to evaluation throughout the project period and when the criteria for an independent contractor 

are not found to exist, amended  payrolls  must be submitted  listing the driver as an employee subject to all labor provisions of the contract.  These criteria are:  

1.
The owner‑operator's right to control the manner in which the work is to be performed,

2. 
the owner‑operator's opportunity for profit or loss depending upon their managerial skill,

3. 
the owner‑operator's investment in equipment or materials required for their task, or the employment of helpers,

4. 
whether the service rendered requires a special skill,

5.
the degree of permanence of the working relationship, or

6.
whether the service rendered is an integral part of the owner‑operator's business.

The Contractor shall issue a placard to each owner‑operator.  The placard shall identify both the truck driver and the vehicle and shall be prominently displayed such that it is visible to the scale person or inspectors.  The identification system must be approved by the Engineer prior to use.

(5/7/91)S49
Standard Modifications

108‑1.03  PROSECUTION AND PROGRESS.  In Item 1. insert ", in a format acceptable to the Engineer," immediately after the words "a progress schedule". (5/12/89)M11
Special Provisions

108-1.03  PROSECUTION AND PROGRESS.  Delete Item 5., and substitute the following:

5.
A plan for erosion and pollution control, as required under Subsection 641-1.02, Submittals.  (9/21/92)R160
Add the following:  The Contractor shall, every two weeks during construction, submit a work plan detailing his proposed operations for the forthcoming two weeks.  This plan shall detail the following:

1.
work activities,

2.
manpower involved by trade,

3.
work hours,

4.
equipment involved, and

5.
the location of the work to be performed.

Preparation and updating of the work schedule and two week work plans will not be paid for directly.  Failure to submit the work schedule and two week work plans as specified will result in partial withholding of progress payments in accordance with subsection 109-1.06, Progress Payments.  (1/27/92)R11
108‑1.05  CHARACTER OF WORKMEN, METHODS AND EQUIPMENT.  Add the following:  The Contractor shall provide the Engineer with make, model, year, capacity, horsepower, and the related information of every piece of powered equipment used on the project.  This information shall be updated weekly unless otherwise directed by the Engineer.  

Standard Modifications

108-1.07  FAILURE TO COMPLETE ON TIME.  Replace the third sentence of the first paragraph with the following:  The amount of these deductions is to reimburse the Department for estimated additional contract administration expenses incurred as a result of the Contractor's failure to complete the work within the time specified.

Replace Table 108-1 with the following:


TABLE 108-1


DAILY CHARGE FOR LIQUIDATED DAMAGES


FOR EACH CALENDAR DAY OF DELAY
	Original Contract Amount

	From More Than
	To and Including
	Daily Charge

	$    0
	$  100,000
	 $ 300

	  100,000
	  500,000
	  550

	  500,000
	1,000,000
	  750

	1,000,000
	2,000,000
	1,000

	2,000,000
	5,000,000
	1,500

	5,000,000
	10,000,000
	2,500

	10,000,000
	-
	3,000


(7/2/93)M49

SECTION 109


MEASUREMENT AND PAYMENT
Special Provisions

109‑1.01  GENERAL.  Add the following:  When more than one type of material or work is specified for a pay item, letter or numeric suffixes, included within the parenthesis following the pay item number, will differentiate the types.  (7/2/93)S63
109-1.02  MEASUREMENT OF QUANTITIES.  Add the following after the eighth paragraph:  The Contractor shall furnish competent scale operators to weigh all materials measured and paid for on a weight basis.

Scale operators shall operate the scale(s) and keep records as directed by the Engineer.  All records shall be given to the Engineer as directed.  No weigh tickets shall be issued to vehicles which are not in compliance with the requirements of 105‑1.12 LOAD RESTRICTIONS.

The weigh ticket shall accompany the load and be given to the ticket taker at the delivery location.  Each sheet of the sequential transaction printer log shall be signed and dated by the scale operators prior to the end of each shift or as directed by the Engineer.  Scale operators will acknowledge, by signature on a form prepared by the Engineer prior to weighing loads, that their signature on the sequential transaction log indicates their certification that all entries are true and correct. 

The Engineer may, if he determines it to be necessary, designate previously weighed vehicles to be reweighed in his presence to verify the weight of the materials being purchased.  This may include empty or loaded vehicles as the Engineer may designate.

No direct payment will be made for furnishing scale operator(s), equipment, and incidentals required, but the costs thereof will be considered a subsidiary obligation.

Add the following:


TABLE 109-1

	
CONVERSION TO THE SI INTERNATIONAL SYSTEM OF UNITS*

	 To convert from
	
to
	 Multiply by

	mile (US Statute)
	meter (m)
	1,609.347

	foot
	meter (m)
	0.3048

	foot (US survey)
	meter (m)
	1200/3937

	inch
	meter (m)
	0.0254

	square foot
	square meter (m2)
	0.09290304

	square yard
	square meter (m2)
	0.8361274

	acre (US Survey)
	square meter (m2)
	4,046.873

	cubic foot
	cubic meter (m3)
	0.02831685

	cubic yard
	cubic meter (m3)
	0.7645549

	gallon (US liquid)
	cubic meter (m3)
	0.003785412

	M. Gal.
	cubic meter (m3)
	3.785412

	pound (lb avoirdupois)
	kilogram (kg)
	0.45359237

	ton (short, 2000 lb)
	kilogram (kg)
	907.1847

	pound-force (lbf)
	newton (N)
	4.448222

	footcandle
	lux (lx)
	10.76391

	degree Fahrenheit
	degree Celsius (C)
	tC=(tF-32)/1.8


* From ASTM publication E380-89a, Standard Practice for Use of the International System of Units (SI) The Modernized Metric System.
(1/31/92)R136
Standard Modifications

109-1.03 SCOPE OF PAYMENT.  Delete the last sentence of the fourth paragraph.  (5/7/91)M33
Special Provisions

109-1.03 SCOPE OF PAYMENT.  Add the following:  No payment will be made for any material delivered in a vehicle which is not in compliance with the requirements of 105‑1.12 LOAD RESTRICTIONS and 644‑2.06 SCALES.

109‑1.05  COMPENSATION FOR EXTRA WORK.  Under 3, Equipment, add the following to the second paragraph:  The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the "O" Zone.  (9/1/89)R14a
109-1.06  PROGRESS PAYMENTS.  Add the following:  Failure to submit work schedules in accordance with subsection 108-1.03, Prosecution and Progress will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments.  This retainage may be released by the Engineer upon receipt of current schedules from the Contractor.  

Failure to comply with the requirements of the National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska, as indicated under Section 641, Erosion and Pollution Control, will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments.  This retainage will be released by the Engineer upon satisfactory completion of the requirements of the permit.

(9/21/92)R137a
109-1.07  PAYMENT FOR MATERIAL ON HAND.  Add the following:  Materials shall be physically separated from the other materials stored at the storage location.  Materials shall be clearly labeled with the project name and number.  Materials shall be stored in accordance with the manufacturer's published recommendations.  A copy of any such recommendations shall be provided to the Engineer.

Should storage conditions become unsatisfactory, any payments made for the materials will be classified as unearned.  If the Contractor has not earned sufficient funds to cover the cost of a deduction on the next progress payment, a request for repayment will be sent to the Contractor.  The Contractor agrees to repay the Department within 30 days from the date of a request to refund payment when the storage conditions have become unsatisfactory.  Unsatisfactory storage conditions include, but are not limited to:

1.
Storage not in accordance with the manufacturer's recommendations.

2.
Commingling or storage of other materials where any element of doubt exists as to which materials belong in which lot.

3.
Unsatisfactory labeling of materials.

4.
Any liens filed on the materials for storage or transport, or by the supplier or manufacturer of the material.

5.
Change of the storage locations without obtaining approval of the Engineer prior to the relocation.

6.
Damage to all or part of the materials by fire, theft, or other peril.

Should labor, travel, or any other costs be incurred for inspection off the limits of the project, the Contractor shall reimburse the Department for these costs.

The Contractor releases and discharges the Department from any liability arising out of, or in any way related to, the payment for materials on hand and/or to the storage or transport of these materials.  The Contractor is responsible for damages or delays which may relate to the storage or transport of the materials.

(7/2/93)S64
The location of stockpiled materials for payment in acceptable storage facilities off the project will be in Alaska only, at a site approved by the Engineer.  (9/1/89)R16
Add the following Section:


SECTION 120


DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM
Special Provisions

120‑1.01  DESCRIPTION.  The work consists of providing Disadvantaged Business Enterprises (DBEs) as defined in title 49, Code of Federal Regulations (CFR), Part 23 with the maximum opportunity to participate in the performance of contracts financed in whole or in part with federal funds.  The Contractor shall not, nor shall subcontractors or others associated with this contract, discriminate on the basis of race, color, national origin, or sex in the award and performance of work under this contract.

120‑1.02  INTERPRETATION.  It is the intent of this section to implement the requirements of 49 CFR, Part 23.

120‑1.03  ESSENTIAL CONTRACT PROVISION.  Failure to comply with the provisions of this section shall be considered a material breach of contract.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS 36.30.640(4).

120‑1.04  DEFINITIONS AND TERMS.
1.
Ad Hoc Dealer.  A firm established for the purpose of supplying materials for a particular project or a particular Contractor.

2.
Commercially Useful Function.  The execution of a contract or a distinct element of work under a contract by the firm actually performing, controlling, managing, and supervising the work involved.  See Subsection 120‑3.03 Item 3. for criteria.

3.
Disadvantaged Business Enterprise.  A small business concern which is owned and controlled by one or more socially and economically disadvantaged individuals and has been certified as such by the Department of Transportation and Public Facilities in accordance with 49 CFR, Part 23.

4.
Disadvantaged Business Enterprise Utilization Goal.  The percent of work that is specified in the contract to be performed by certified DBEs.

5.
Good Faith Effort.  The affirmative action measures taken by a Contractor to meet the Disadvantaged Business Enterprise Program's objectives and goals for a specific project.

6.
Manufacturer.  An established firm that changes the shape, form or composition of original material in some way and then provides that altered material to the general public or the industry at large on a regular basis.

7.
Regular Dealer.  An established firm that supplies one or more materials to the general public or the industry at large on a regular basis.

8.
Supplier.  A 'Regular Dealer' or an 'Ad Hoc Dealer' that provides material in an unaltered state that becomes a part of the permanent work.

120‑2.01  UTILIZATION GOAL.  The DBE Utilization Goal for this contract is shown on the Bid Schedule as a percentage of the total contract amount.  Measurement of attainment of this goal will be used on the actual amount of money received by the DBEs for commercially useful work on this project.

A bidder must demonstrate the ability to meet the DBE Utilization Goal in order to be eligible for award of this contract.

120‑3.01  DETERMINATION OF COMPLIANCE.
1.
Phase I ‑ Bid and Award.  In addition to bid submission requirements, the apparent low bidder must demonstrate DBE responsibility prior to award of this contract by:

a.
Submitting, within 15 days of the notice of intent to award, a copy of the DBE Utilization Report (Form 25A325C) listing the certified DBEs to be used to meet the goal.

b.
If the 25A325C contains less DBE participation than is required to meet the goal, documentation of good faith effort in the form of the Summary of Good Faith Effort Documentation (Form 25A332A and attachments) must be submitted.  If the good faith effort is deemed sufficient, an amended bid schedule showing the revised DBE Utilization Goal will be issued with the award documents.

If the bidder cannot demonstrate the ability to meet the DBE Utilization Goal, failure to document sufficient good faith effort will result in the bid being declared nonresponsive.

2.
Phase II ‑ Construction.  At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE officer.

The work items and creditable dollar amounts shown for a DBE firm and the DBE Utilization Report (Form 25A325C) must be included in any subcontract with that firm, or prior written approval for replacement of the DBE must have been granted, before the subcontract can be approved by the Department.

120‑3.02  GOOD FAITH EFFORT.  The bidder must demonstrate that all reasonable efforts have been made to include DBEs in the contract at a level at least equal to the goal established for the contract.  The Contracting Officer will use the following criteria to judge if the bidder, who has not met the contract goal, has demonstrated sufficient good faith effort.  Criteria (1‑7) will be utilized to evaluate any request from the Contractor for a reduction in the goal due to the default of a DBE and the Contractor's subsequent inability to obtain additional DBE participation despite good faith effort to do so.

1.
Consideration of all subcontractable items.

2.
Selection of the most appropriate items or portions of items to be performed by DBEs in order to increase the likelihood of achieving the stated goal.

3.
Notification (in writing or by personal contact) to all appropriate DBEs in a timely manner of the bidder's/Contractor's interest in securing the DBE's participation in the prosecution of the work.  Each contact with the DBE must be logged on a "Contact Report" (Form 25A321A).

4.
Meaningful communication with DBEs for specific participation.

5.
Provision of assistance to DBEs who need help in obtaining bonding or insurance required by the bidder.

6.
Providing prospective DBEs with adequate information about requirements of the contract.

7.
Follow‑up of initial solicitations for interest by contacting DBEs to determine with certainty whether they were interested in bidding.  Documentation of follow‑up contacts must be logged on the "Contact Report" (Form 25A321A).  (See item no. 3 above.)

8.
Advertise for specific DBE participation in appropriate general circulation media, trade association publications, and minority‑focus media.  Publication should be for at least 5 consecutive days commencing at least 20 days before the bids are due.  If 20 days are not available, publication for a shorter reasonable time is acceptable.

120‑3.03  DBE CREDIT.  In order for the work of the DBE to be credited toward the DBE Utilization Goal, the Contractor shall ensure that all of the following requirements are met:

1.
The DBE must be certified by the Department.  The DBE must be certified at the time of:

a.
Listing on the "DBE Utilization Report" (Form 25A325C) submitted prior to award, and

b.
The Engineer's approval of the subcontract.

c.
Issuance of a purchase order by the Contractor to a DBE manufacturer, regular dealer, or ad hoc dealer.

Should a DBE performing a commercially useful function become decertified during the term of the subcontract or purchase order for reasons beyond the control of and without the fault or neglect of the Contractor, the work remaining under the subcontract or purchase order may be credited toward the DBE Utilization Goal.

Should the DBE be decertified between the time of contract award and the time of the Engineer's subcontract approval, the Contractor shall have the option of:

a.
Withdrawing the subcontract from consideration and expending good faith effort to replace the subcontract with one from a currently certified DBE, or

b.
Having the subcontract for the decertified firm approved.  In this case, the work of the decertified firm would not be credited toward the DBE Utilization Goal.  The Contractor would also be required to submit such additional DBE participation as may be necessary to meet the DBE Utilization Goal or demonstrate good faith effort.

2.
The DBE may perform work in categories for which it is not certified, but only that work performed in the certified categories will be credited toward the DBE Utilization Goal.

3.
The DBE must perform a commercially useful function.  The following criteria will be used by the Engineer to determine if work will be considered commercially useful.

a.
The work performed must be necessary and useful work required for the execution of the contract.

b.
The scope of work must be distinct and identifiable.

c.
The work must be performed, controlled, managed, and supervised by the certified DBE.  The DBE must personally supervise the work on site or have an on‑site representative, superintendent, or foreman responsible for the work.

d.
The DBE must use their own staff, employees, and equipment for the execution of the work, except as noted in subparagraph e., below.

e.
The manner in which the work is sublet or performed must conform to standard industry practice.  The goods or services must have a market outside of the DBE program and shall not represent a superfluous step in the contracting or purchasing process.

f.
The cost of the goods or services must be reasonable and competitive with the cost of the goods or services outside the DBE program.

g.
All subcontract work, with the exception of truck hauling, must be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

h.
The DBE must control all business administration, accounting, billing, and payment transactions.  The prime Contractor shall not perform the business, accounting, billing, and similar functions of the DBE.  The Engineer may, in accordance with AS 36.30.420 (b), inspect the offices of the DBE and to audit the records of the DBE to assure compliance.

i.
If two‑party checks are issued by the Contractor to a subcontractor, regular dealer, ad hoc dealer, manufacturer, and/or the employees or suppliers to such firms; the Engineer must be notified in writing in advance.

j.
A DBE trucker must own or have a lease of at least twelve months for two or more trucks, at least one of which must be working on this project.  For all trucks operated by owner‑operators, the DBE must maintain all required records.

4.
The Contractor must provide proof of the actual monies paid for the qualifying goods and services provided by DBEs.  The Contractor will receive credit for the commercially useful work performed by DBEs toward the DBE Utilization Goal as provided in this section for portion of the funds actually paid to the certified DBEs.  Contractor's are encouraged to contact the Engineer in advance of the prosecution of the DBE's work if they have any questions about the work qualifying for participation.

Credit will not be allowed for payments made by the Contractor to others on behalf of the DBE whether or not the DBE has been paid separately for the goods or services.

If the quantity of work of a bid item which involves a DBE is reduced, the DBE Utilization Goal will be adjusted by Change Order.

120‑3.04  DEFAULT OF DBE.  In the event that a DBE who has been placed under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default.  The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs as necessary to assure that the DBE Utilization Goal is met.  In the event that the Contractor cannot obtain additional DBE participation, the Contractor shall submit proof of their good faith effort in accordance with the provisions of Subsection 120‑3.02, Good Faith Effort.  The Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer, all of the following criteria have been met:

1.
The Contractor had no fault or negligence in the default and that the circumstances surrounding the default were beyond the control of the Contractor.

2.
The Contractor is unable to find additional DBE participation and has adequately performed and documented the good faith effort expended in accordance with 120‑3.02, Good Faith Effort.

120‑4.01  METHOD OF MEASUREMENT.  The Contractor shall be entitled to count toward the DBE Utilization Goal those monies allowed by the Engineer in 120‑3.03.04 as actually paid to certified DBE firms for commercially useful work performed in the categories for which the DBE firm is certified.  Credit will only be allowed for commercially useful work.  The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
If the prime Contractor is a certified DBE, then the Contractor may be credited for up to but not to exceed the amount of the DBE Utilization goal.  The work of a DBE prime Contractor in excess of the DBE Utilization Goal will not be credited when calculating any incentive paid under subsection 120‑5.01, Basis of Payment.

2.
Credit for a DBE joint venture partner is limited to the percent of the DBE's joint venture participation.  A DBE joint venture partner must be responsible for a clearly defined portion of the work to be performed in addition to satisfying requirements for ownership and control.

3.
Credit for work by DBE subcontractors and manufacturers is 100 percent.

4.
Permanent materials furnished by a Regular DBE Dealer are credited at 60 percent of their value.  The value will be the actual cost paid but will not exceed the bid price for the item.

5.
Credit for reasonable fees paid by the Contractor to DBE Ad Hoc Dealers are limited to that portion of the value of the fees for services rendered by the DBE Ad Hoc Dealers that help the Contractor obtain needed supplies, personnel, materials or equipment to perform the work.  Such services and fees would include but are not limited to the following:

a.
The fees charged for the delivery of supplies or permanent materials necessary for the prosecution of the work but not any part of the actual value of the supplies or permanent materials themselves (e.g. drayage services, expediting/freight consolidation).

b.
Agent's fee for providing contractually required bonding or insurance but not any portion of the value of the bonds or policies.

120‑5.01  BASIS OF PAYMENT.  Payment for the work necessary to meet the specified DBE Utilization Goal will be considered subsidiary to other items of work and no separate payment will be made.

Payment for the work necessary to exceed the originally specified DBE Utilization Goal will be paid in the form of an incentive as follows:

1.
Ten percent of the Total Authorized DBE Participation by non‑trucking subcontractors which exceeds the DBE Utilization Goal will be paid, but not to exceed $100,000 or two percent of the total contract amount, whichever is less.

2.
The utilization of DBE prime Contractors, Regular DBE Dealers, DBE Manufacturers, DBE trucking subcontractors, and DBE Ad Hoc Dealers will only count toward meeting the DBE Utilization Goal.  No credit for their participation in excess of the original DBE Utilization Goal will be considered in calculating the amount of the incentive.

3.
No incentive will be paid for exceeding a DBE Utilization Goal that has been adjusted for good faith effort as a condition of award per section 120‑2.01, Utilization Goal, until the originally specified DBE Utilization Goal has been exceeded.  

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled, or fails to submit required DBE documentation, retainage may be withheld from progress payments.  The retainage shall be sufficient to assure funds are available to cover the cost of the disincentive.

If the Contractor fails to meet the DBE Utilization Goal (as adjusted), payments will be reduced as a disincentive.  The amount of the disincentive shall be equal to 50 percent of the difference between the DBE Utilization Goal expressed in dollars and the Total Authorized DBE Participation as determined by the Engineer per subsection 120‑3.03, Item 4.

Payment of the incentive will be made on the semi‑final or final estimate.  The disincentive will be withheld in the form of retainage during the course of the project.  If sufficient retainage has not been withheld to cover the cost of the disincentive, the Contractor shall remit same to the department within 30 days of being billed for the amount due.

A change order is not required for DBE adjustment, the Notice to Proceed shall constitute the notice required to initiate this item.  (12/8/92)R166
Payment or Deduction will be made under:

Pay Item No.
Pay Item
Pay Unit   

120(1)
DBE Adjustment
Contingent Sum

(5/5/89)S33

SECTION 202


REMOVAL OF STRUCTURES AND OBSTRUCTIONS
Special Provisions

202‑2.01  GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:  The construction of mail box installations shall use new posts and mail boxes.  Existing newspaper delivery tubes shall be relocated to new posts.  Mail boxes shall be United States Postal Service approved, either traditional or contemporary design, having a minimum length of 21‑inches, minimum width of 8‑inches and minimum height of 10‑1/2 inches.  Existing posts and foundations shall be removed with remaining holes backfilled to the level of surrounding ground.  (10/5/93)R74

SECTION 203


EXCAVATION AND EMBANKMENT
Special Provisions

203‑1.01  DESCRIPTION.  Add the following:  Ditch linear grading shall consist of the excavation and final shaping of ditches and slopes for drainage by grading with a small dozer, motor grader, or other suitable means approved by the Engineer. (9/1/89)R20
Standard Modifications

203‑2.05  BORROW.  Add the following:  Borrow, Type A, B, or C when required, shall meet the requirements of Subsection 703‑2.07, Selected Material, Type A, B, or C, respectively.  (5/12/89)M12
Special Provisions

203‑3.02  EMBANKMENT CONSTRUCTION.  On page 96, delete the first sentence of the second paragraph, and substitute the following:  Roadway embankments shall be placed in horizontal layers not exceeding 12 inches in thickness.

Standard Modifications

203-3.02  EMBANKMENT CONSTRUCTION.  On page 97, delete the fifth paragraph and substitute the following:  All embankments shall be constructed with moisture and density control unless the Engineer determines that such controls are not feasible.  (5/7/91)M35
Special Provisions

203-3.03  CONSTRUCTION OF EMBANKMENTS WITH MOISTURE AND DENSITY CONTROL.  Replace the second paragraph with the following:  Embankment material shall be compacted to not less than 95 percent of the maximum density.  Maximum densities will be determined by AASHTO T 180 in conjunction with AASHTO T 224, or ATM T-12.  In-place field densities will be determined by ATM T-3 or ATM T-11.

203‑4.01  METHOD OF MEASUREMENT.  Add the following:  Measurement of ditch linear grading, whether flat bottom or "V" ditch, will be measured for payment by the station along the center of the ditch for each ditch constructed, and accepted by the Engineer. (9/1/89)R20
Standard Modifications

203‑5.01  BASIS OF PAYMENT.  Change Pay Items 203(5), (6) and (7) to read:  Borrow, Type _____.

Add the following:  When more than one type of borrow is specified, letter suffixes A, B, or C will be included within the parentheses of the item number in order to differentiate between the different Borrow types.  (5/12/89)M12
Special Provisions

203‑5.01  BASIS OF PAYMENT.  Add the following:  Payment for ditch linear grading will be full compensation for furnishing all equipment, labor, tools, and incidentals to provide the preparation, excavation, and shaping necessary to complete the work.  (9/1/89)R20
Add the following Pay Item:

Pay Item No.
Pay Item
Pay Unit
203(17)
Ditch Linear Grading
Station


SECTION 204


STRUCTURE EXCAVATION FOR CONDUITS


AND MINOR STRUCTURES
Special Provisions

204‑2.01 MATERIALS.  Delete this subsection in its entirety and substitute the following:  Bedding and backfill materials shall meet the requirements for Selected Material, Type A, as specified in subsection 703-2.07 Selected Material.  Pipe bedding and backfill material shall also pass the 3-inch sieve.

Selected Material, Type A pipe backfill shall extend a minimum of 12 inches above the pipe.  Excavated native material shall be utilized for the remainder of the trench backfill if it meets the minimum requirements of Selected Material, Type C, as specified in subsection 703-2.07 Selected Material.  Bedding and backfill materials within the pavement structure shall meet the requirements for the applicable lift of material.  All suitable material from structure excavation shall be used for bedding and backfill prior to using material from another source.

(3/23/93)R25

SECTION 501


STRUCTURAL CONCRETE
Standard Modifications

501-3.01  PROPORTIONING.  Under Item 1., Determining the Proportions and Batch Weights, add the following to the second paragraph:  Material properties shall be determined in accordance with the following test methods:

	Property
	Test Method

	Slump
	AASHTO T 119

	Air Content
	ATM T-8

	Compressive Strength
	AASHTO T 22

	Unit Weight
	AASHTO T 121

	Cement Content
	AASHTO T 121


(7/2/93)M51
Special Provisions

501‑3.01  PROPORTIONING.  Revise this subsection as follows:  In Table 501‑1 Class of Concrete, under the category Coarse Aggregate Gradation, AASHTO M43, provide either the No. 57 or the No. 67 gradation for Class A, S and W concrete.  (9/1/89)R37
501‑3.02  BATCHING.  Add the following to item No. 5, Batching:  Furnish the mix design number and a list of all ingredients, their individual weights, moisture contents of the various aggregates and the individual truck water meter reading when batched, with each truck load or batch of concrete supplied.  (7/2/93)S54
501-3.06  PLACING CONCRETE.  Replace the last sentence of Item 2. Pumping Concrete with the following:  Concrete samples for testing shall be taken at the discharge end of the pipe.  The Contractor shall provide the necessary samples of concrete as directed.  (7/2/93)S65

SECTION 603


CULVERTS AND STORMDRAINS
Special Provisions

603-1.01  DESCRIPTION.  Add the following:  This work shall also consist of installing culvert marker posts.

603-2.01  MATERIALS.  Add the following:  Culvert marker posts shall meet the requirements of subsection 730-2.05 Delineator Posts, for item 2. Flexible Posts.  The color shall be blue with no other markings.  The 3‑¾ inch by 72 inch post shall be rectangular in cross‑section with reinforcing ribs capable of a minimum bending radius of 9 inches.

603‑3.06  CULVERT MARKER POSTS.  Add the following subsection:  Culvert marker posts shall be installed on the approach side of storm drain outfalls 30 inches and smaller, field inlets not in paved parking lots, all end sections to cross culverts, or as directed by the Engineer.  Forty-two inches of post shall remain above the ground after driving.

603‑4.01  METHOD OF MEASUREMENT.  Add the following:  Culvert marker posts will not be measured for payment.

603-5.01 BASIS OF PAYMENT.  Add the following:  Culvert marker posts will not be paid for directly, but will be subsidiary to the pipe item.


SECTION 615


STANDARD SIGNS
Special Provisions

615‑1.01  DESCRIPTION.  Delete this subsection in its entirety and substitute the following:  This work shall consist of furnishing and installing standard signs.  The location and type of sign will be determined in the field by the Engineer.

615-2.01  MATERIALS.  Add the following to the end of the first sentence of the fifth paragraph:  "and the Alaska Traffic Manual."

615-2.01  MATERIALS.  Delete paragraphs 7 and 8 (the fourth and fifth paragraphs on page 315) and substitute the following:  Sign posts and bases shall be 2-1/2 inch perforated steel tube posts with sleeve type concrete foundations.  Structural aspects of design and materials for sign supports shall comply with the AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals.

(5/7/91)S42
615-3.01  CONSTRUCTION REQUIREMENTS.  Add the following to the sixth paragraph:  All existing signs to be salvaged shall be removed and delivered to the Engineer.  The existing sign foundations shall either be removed in their entirety, or they may be abandoned in place.  If they are abandoned, the tops of the foundations, reinforcing steel, anchor bolts, and conduits shall be removed to a depth of not less than one foot below roadway subgrade or unimproved ground, whichever applies.

615‑3.02  SIGN PLACEMENT AND INSTALLATION.  Add the following:  Existing signs shall not be removed without authorization from the engineer.  They shall be kept in service until either the new signs have been installed, or they are no longer needed.  As the work progresses, if their locations do not conform to Standard Drawing S-05, they shall be reinstalled at locations approved by the Engineer. 

Prior to mounting the sign panel, the Contractor shall mark the date of installation on the back of the sign.  Installation dates shall be written in the format of month/day/year, using black permanent marker, with numbers a minimum of 3 inches in height, so as to be readable from the roadside after installation.

615-4.01  METHOD OF MEASUREMENT.  Add the following to the second paragraph: Concrete used for sign bases will be considered subsidiary to other work under this section and will not be measured for payment.

615‑5.01   BASIS OF PAYMENT.  Add the following:   Payment for keeping existing signs in service until they are no longer needed, or temporarily relocating existing signs, will not be paid for directly, but will be subsidiary to Item 615(1), Standard Signs.

Payment for salvaging existing signs, removal of existing sign post foundations, or work required to abandon them in place, will not be paid for directly, but will be subsidiary to Item 615(1), Standard Signs.

(2/14/92)R50

SECTION 618


SEEDING
Special Provisions

618‑1.01  DESCRIPTION.  Delete this subsection and substitute the following:  All new or disturbed slopes and any other areas directed by the Engineer shall be overlaid with topsoil and seeded.  This work shall consist of tracking the soil, followed by the application of seed, mulch, fertilizer and water.  It is intended to provide a living ground cover as soon as possible on all slopes.

618-2.01  MATERIALS.  Add the following to the list of material specifications:  

Mulch
Subsection 727-2.01

618‑3.01  SOIL PREPARATION.  Add the following:  Seed shall be applied as detailed below immediately after the shaping of the slopes.  All slopes to be seeded shall be covered with topsoil in accordance with Section 620 and prepared by "walking" a dozer transversely up and down the slopes, or graded with a scarifying slope board.  The resultant indentations shall be perpendicular to the fall of the slope.  This should be completed as soon as topsoil is placed on the slopes.  The Contractor may round the top and bottom of the slopes to facilitate tracking and to create a pleasing appearance, but drainage flow lines shall not be disrupted.  Where the fill is adjacent to  wetlands, the equipment performing this operation must be kept entirely on the fill slope and must not encroach on the wetlands.

618‑3.03  APPLICATION METHOD.  In the first sentence of subparagraph b., under numbered paragraph 1. Hydraulic Method, delete the following:  "Item 619(1),".

Add the following:  Seed, mulch and fertilizer shall be applied as follows per 1,000 square feet.  The mulch rate shown is a minimum, and may be increased in accordance with the manufacturers recommendations.  If the hydraulic method 

for seed and mulch is used, it shall be made in one application.  All fertilizer shall be applied by the hydraulic method.

	ITEM
	INGREDIENTS
	APPLICATION RATE

(per MSF)    

	Seed Mix
	Bering Hairgrass (Norcoast)

Red Fescue (Arctared)

Annual Ryegrass (Lolium)

Hard Fescue (Durar)


	0.40 lbs.

0.30 lbs.

0.20 lbs.

0.10 lbs.
Total= 1.00 lbs.

	Mulch
	--
	35.0 lbs.

	Fertilizer
	20-20-10
	12.0 lbs.


The Contractor shall not remove the required tags from the seed bags.

618‑4.01  METHOD OF MEASUREMENT.  Delete the second paragraph and substitute the following:  Seeding by the pound will be the number of pounds of seed (dry measure) accepted in place.  The amount of fertilizer, mulch and water for application used in this work, including any required reseeding, will be subsidiary to this item and will not be measured separately for payment.

Delete the last paragraph.

618‑5.01  BASIS OF PAYMENT.  Add the following:  Fertilizer, mulch and water for application, including any required reseeding, will not be paid for directly, but will be subsidiary to seeding.

The work described under subsection 618-3.01 Soil Preparation will not be paid for directly but will be subsidiary to seeding.

Water required for the hydraulic method of application will not be paid for separately, but will be subsidiary to seeding.

Replace Section 630 with the following:


SECTION 630


GEOTEXTILE FOR EMBANKMENT


SEPARATION AND REINFORCEMENT

Standard Modifications

630‑1.01  DESCRIPTION.  Prepare surfaces and furnish and place geotextiles for embankment reinforcement as shown on the plans.

630‑2.01  MATERIALS.  Geotextiles and thread used for sewing shall conform to Subsection 729‑2.01, Embankment Separation and Reinforcement.

630‑3.01  CONSTRUCTION.
1.
Surface Preparation.  Grade roadway smooth.  Fill holes and large ruts with material shown on the plans or as approved.

2.
Geotextile Placement.  Unroll geotextile directly onto the prepared surface.  Stretch geotextile to remove any creases or wrinkles.  Exposure of geotextiles to the elements after removal of protective covering shall not exceed 5 days.

Lay geotextile parallel to the direction of the material spread.  When laid on horizontal curves, it shall be placed in segment lengths not exceeding those listed in Table 630‑1, with butt ends cut to match and sewn or overlapped.  When laid on tangents, the geotextile shall be straightened and butt ends sewn or overlapped.


TABLE 630‑1


GEOTEXTILE PLACEMENT ON CURVES

	Degree of Curve
	Maximum Segment Length (feet)

	1
	125

	2
	90

	3
	75

	4
	65

	5
	55

	6
	50


3.
Joining.  Join geotextile by sewing or overlapping.  Bonding or other attachment methods may be used, subject to approval.

a.
Sewn seams shall be of the Butterfly or J‑seam type and develop a minimum of 85 percent of the specified geotextile grab strength.  Seams shall be sewn with a double-thread chain stitch (lock stitch).  Adjacent sections of geotextile shall be brought together and folded so that the stitching penetrates four layers of geotextile for the full seam length.  The stitching line shall be 1‑½ inches (+¼ inch) from the folded edge of the seam and at least ½ inch from the free edge of the geotextile.  Illustrations showing correct stitch formation and seam configurations are provided in Figure 1.2 (page 21) of the FHWA publication, Geotextile Design & Construction Guidelines, FHWA-HI-90-001, October, 1989.

b.
Sections joined by overlapping shall be overlapped a minimum of three feet.

4.
Material Placing and Spreading.  Place the cover material and spread in only one direction for the entire length of the geotextile.  On weak subgrades, spread the cover material simultaneously with dumping to minimize the potential of a localized subgrade failure.

Construction equipment shall not make sudden stops, starts, or turns on the geotextile.  A minimum 12-inch initial layer thickness shall be maintained.  Use a smooth drum roller to achieve the specified density.

5.
Geotextile Repair.  Overlay torn area with geotextile with a minimum three foot overlap around the edges of the torn area.  The patch shall remain in place when material is placed over the affected area.

630‑4.01  METHOD OF MEASUREMENT.  Geotextile will be measured in final position by the square yard, determined by multiplying plan neat line width by the measured length parallel to installation centerline along the ground surface, for installations acceptably completed.

630‑5.01  BASIS OF PAYMENT.  Payment will be made at the contract unit price per square yard.  This price will be full compensation for furnishing all materials, surface preparation, laying the geotextile, and for all labor, equipment, and incidentals necessary to complete this item.

Material used to fill ruts and holes will be paid for at the unit price for the class of material used.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit  

630(2)
Geotextile, Reinforcement
Square Yard

(7/2/93)M38

SECTION 640


MOBILIZATION AND DEMOBILIZATION
Special Provisions

640‑2.01  METHOD OF MEASUREMENT.  Delete item 3. and substitute the following:  

3.
When the letter of project completion has been issued and the Contractor has made all the required submittals the remaining balance of the amount for this item will be paid.  (5/7/91)S41
Delete Section 641 in its entirety and substitute the following:  


SECTION 641


EROSION AND POLLUTION CONTROL
Special Provisions

641‑1.01  DESCRIPTION.  This work shall consist of planning, providing, and maintaining control of erosion, water pollution, and hazardous materials contamination. 

641-1.02  SUBMITTALS.  At the preconstruction conference, the Contractor shall submit for acceptance a plan for accomplishment of temporary and permanent erosion and pollution control measures throughout the life of the contract.  This plan shall, as a minimum, include the following:

1.
Notice of Intent (NOI) to utilize the National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska.  

2.
Storm Water Pollution Prevention Plan (SWPPP).

3.
Hazardous Material Control Plan (HMCP).

The NOI and SWPPP shall be prepared in accordance with the requirements of the NPDES General Permit for Alaska (General Permit) and the Contractor Guidance for Preparing and Executing Storm Water Pollution Preventions Plans (Storm Water Manual).  When completing the NOI, the Contractor is the "Operator, Discharger, and Permittee" and the Department is the "Owner".

The HMCP is the Contractor's plan for the containment, cleanup, and disposal of waste material, as well as petroleum products or other hazardous substances generated by construction equipment or activities.  A list of quantities and types of equipment and materials available on site to be used for hazardous substance containment and cleanup shall be included. 

The Contractor shall mail the NOI to the U.S. Environmental Protection Agency via Certified Mail, and shall send copies to the Engineer and the Alaska Department of Environmental Conservation Stormwater Coordinator.  Earth disturbing work shall not begin until 48 hours after the NOI has been postmarked.  A copy of the NOI shall also be posted on-site.

The Contractor shall submit required amendments to the NOI or SWPPP to the Engineer at least 14 days prior to performing work affected by such amendments.

The Contractor shall submit a Notice of Termination (NOT) in accordance with the General Permit to the Engineer following completion of the final stabilization of the project.

641‑2.01 CONSTRUCTION REQUIREMENTS.  The Contractor shall comply with all requirements of the NPDES General Permit for Alaska.  The Contractor shall provide the Engineer with a copy of all inspection reports required by the Permit within three days of the inspection date.  Compliance with the NPDES General Permit for Alaska does not reduce the Engineer's authority to direct additional erosion control measures deemed appropriate.

The Contractor shall be responsible for the containment, cleanup, and disposal of all construction related discharges of petroleum fuels, oil, and/or other substances hazardous to the land and water.  Performance of this activity shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.

641-3.01  METHOD OF MEASUREMENT.  Erosion and Pollution Control Administration will not be measured for payment.

Erosion and Pollution Control will be measured in the manner specified in the order authorizing the work.

641-4.01  BASIS OF PAYMENT.  Item 641(1), Erosion and Pollution Control Administration will be full compensation for administration of erosion control, including preparing and amending plans, inspecting, monitoring, reporting, and record keeping.

Item 641(2), Erosion and Pollution Control will be full compensation for providing all required labor, equipment, and materials.

Failure to comply with the requirements of the NPDES General Permit for Alaska within 24 hours notice by the Engineer will result in withholding an amount equal to five percent of the total amount earned from all subsequent progress payments.  This retainage will be released by the Engineer upon satisfactory completion of the requirements of the General Permit.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit 

641(1)
Erosion and Pollution
Lump Sum 


Control Administration

641(2)
Erosion and Pollution Control
Contingent Sum


SECTION 642


CONSTRUCTION SURVEYING
Special Provisions

642‑1.01  DESCRIPTION.  Add the following to the first paragraph:  The Contractor shall perform in accordance with the Department's "Construction Surveying Requirements", dated June, 1987.  A copy of this document is attached to these Special Provisions in Appendix B.

642‑3.01  CONSTRUCTION REQUIREMENTS.  Add the following after item 11.:

12.
The Contractor's survey crews shall comply with approved traffic control plans.  Crews shall coordinate their activities with the project's Worksite Traffic Supervisor.

642‑4.01  METHOD OF MEASUREMENT.  Add the following:  Pay Item 642(2), Three Person Survey Party, shall be used only for extra, additional, or unanticipated work made necessary by changes in the project as directed by written order of the Engineer.

642‑5.01  BASIS OF PAYMENT.  Add the following:  If additional work as stated above is performed by a two person survey party, hours paid for under Item 642(2) Three Person Survey Party will be 75 percent of the hours worked.  If additional work as stated above is performed by only one person, hours paid for under Item 642(2) Three Person Survey Party will be 32 percent of the hours worked.

(10/1/91)R60
SECTION 643

TRAFFIC MAINTENANCE

Special Provisions

643-1.01   DESCRIPTION.  Add the following:

DEFINITIONS
Construction Phasing Plan - A plan for each phase of the project possibly broken into segments showing how traffic will be accommodated.  It should show the sequence of work by segment or phase if required.

Phase - A construction phase consists of a single work activity or a group of work activities that are accomplished concurrently.  Each work activity should be assigned to a phase.

Segment - A portion of the roadway under construction.

Sequence - The order in which work is accomplished, either by phase or by segment, or a combination thereof.  For example, a phase, say Phase 1, might be excavation and backfill.  It must be accomplished on Segment A to provide access to a new bridge abutment site so that another phase, say Phase 2, construction of the bridge abutment, can begin.  Phase 1 may or may not occur on other segments concurrently.  Another phase which might be topsoil and seeding may occur on all segments concurrently but must occur at the end of the project.

Traffic - The movement of vehicles and pedestrians through road construction, maintenance operations, utility work, incident zones or similar operations.

Traffic Control Plan - A Traffic Control Plan (TCP) is a drawing or drawings indicating the method or scheme for safely guiding and protecting motorists, pedestrians and workers in a traffic control zone.  It depicts the traffic control devices to be used, their placement and times of use.

Traffic Control Zone - A portion of a road construction project, maintenance operation, utility work, incident zone or similar operation where traffic is affected by the operation and traffic control is needed to safely guide and protect motorists, pedestrians, or workers.

643‑1.02  TRAFFIC CONTROL PLAN.  Delete the first sentence of the first paragraph.

Add the following to the third paragraph:  All TCPs submitted shall indicate the dates and hours for which the TCP will be in effect.  Each TCP shall provide the name and 24‑hour telephone number of the Worksite Traffic Supervisor.

643-1.03  WORKSITE TRAFFIC SUPERVISOR.  Delete the second sentence of the first paragraph and substitute the following:  The Worksite Traffic Supervisor shall meet the following minimum requirements:

1.
Be currently certified as a Worksite Traffic Supervisor by the American Traffic Safety Services Association (ATSSA), or,

2.
Be currently certified as a Work Zone Traffic Safety Specialist or a Work Zone Safety Specialist by the International Municipal Signal Association (IMSA), or,

3.
Be currently certified as a Worksite Traffic Technician by ATSSA.

If the individual is certified under Items 2 or 3 above, the Contractor shall submit documentation prior to work requiring traffic control that the individual has also obtained:

1.
A minimum of one year of supervisory level work in worksite traffic control, or,

2.
One year of having been in responsible charge of such work.  The term "in responsible charge" shall be construed to mean having been in a position of accountability for the selection of devices and for their placement in the traffic control system, or for the continued operation of the system.  Having persons that actually perform the labor under one's control would satisfy this requirement.

643-1.04  CONSTRUCTION PHASING PLAN.  Delete the first sentence under Item 2. and substitute the following:  A plan for each phase or segment of the project showing how traffic will be accommodated.  It should show the sequence of work by segment or phase when required.

643‑2.01  MATERIALS.  Add the following under Item 3. Barricades and Vertical Panels:  Type III barricades shall have a minimum width of 8 feet.

Add the following:

12.
Portable Changeable Message Board Signs.  Portable changeable message board signs shall be truck or trailer mounted with a self-contained power supply for the sign and shall have the following features:

a.
Message sign panel large enough to display three lines of 9-inch high characters.

b.
Eight character display per message line.

c.
Message modules containing at least 36 different preprogrammed messages (three line displays) to be selected by the Engineer.

d.
The capacity to create, preview, and display new messages and message sequences.

e.
A waterproof, lockable cover for the controller keyboard.

f.
An operator's manual, a service manual, and wiring diagram.

g.
Quick release attachments on display panel cover.

h.
Variable flash and sequence rates.

i.
Manual and automatic dimming capability on lamp bulb matrix models.

j.
The ability to mount at least 7 feet above the pavement to the bottom of the message sign panel.

k.
The capacity to operate with a battery pack for 2 hours under full load.

643‑3.03  PUBLIC NOTICE.  Add the following:  

Alaska Visitor's Association

The Contractor shall run one‑sixteenth page newspaper advertisements for a minimum of one (1) week in advance of commencing construction.  The advertisements shall be published in the following newspapers:

1.
Peninsula Clarion

2.
Homer News

The Contractor shall indicate on the ad order a first preference for the local news section and an exclusion for the classified section.  These advertisements shall have the project name, a map, detailed traffic information, effective dates, and provide the Contractor's name and telephone number.

Advertisements shall be promptly canceled when they have served their purpose.  The Worksite Traffic Supervisor shall submit proof advertisements, on the form provided, to the Engineer for review and approval at least forty‑eight (48) hours prior to intended release and a copy of the Proof of Publication with tear sheet immediately after publication.

A change order is not required for newspaper advertisements, the Notice to  Proceed shall constitute the notice required to initiate newspaper advertisements.

643-3.04  TRAFFIC CONTROL DEVICES. Under Item 5., Flagging, add the following after the first sentence of the first paragraph:  Each flagger shall be illuminated from the front to a level of light intensity not less than one foot candle during hours of darkness.

Under Item 5., Flagging, add the following:  Flaggers shall wear reflective clothing with markings on arms, legs and head.

643-3.06  TRAFFIC PRICE ADJUSTMENT.  Add the following:  A change order is not required for traffic price adjustment, the Notice to Proceed shall constitute the notice required to initiate traffic price adjustment.

643‑3.08  CONSTRUCTION SEQUENCING.  Delete this subsection in its entirety and substitute the following:  Throughout the duration of the project, the following shall be maintained:

1.
During the work shift, a minimum of one traffic lane shall be maintained at all times.

2.
At the end of any work shift, the full roadway width shall be restored.

An approved Traffic Control Plan is required before a reduction in the number of driving lanes, or roadway closure is implemented.

Traffic control devices will be required if an excavation or fill area, as described in Subsection 643‑3.04(1), exists within 2 feet from the edge of a traveled way.

643-4.01  METHOD OF MEASUREMENT.  Add the following to item 1.:  Newspaper advertisements will not be included in measurement for Traffic Maintenance.

Delete the first and second sentences under Item 2. and replace with the following:  The quantities to be paid for shall be the number of units of each of the traffic control devices that are installed, accepted and maintained in place during the life of this contract.  Traffic control devices will be measured by the number of units accepted per day.

Permanent Construction Signing will not be measured for payment, but will include all permanent construction signs, as detailed on the plans, that are installed, accepted, maintained, and removed during the life of this contract.  

Delete the first sentence under Item 4. and substitute the following:  Portable concrete barriers will be measured by the linear foot for each barrier placed to protect or channelize traffic as called for on the approved TCP's.

Add the following:  Newspaper advertisements will not be measured for payment.

Standard Modifications

643-5.01 BASIS OF PAYMENT.  Change the pay unit for item 643(3), Permanent Construction Signing, from "Calendar Day" to "Lump Sum."  (5/7/91)M40
Special Provisions

643-5.01 BASIS OF PAYMENT.  Add the following:  Payment for Item 643(27), Traffic Control Devices will be made for the pay unit of accepted traffic control devices times the unit rate value contained in the following rate schedule:

	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$ 5.00

	Special Construction Sign
	Square Foot
	$10.00

	Type II Barricade
	Each/Day
	$ 3.00

	Type III Barricade
	Each/Day
	$ 6.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 0.80

	Drums
	Each/Day
	$ 3.00

	Sequential Arrow Panel, Type C
	Each/Day
	$55.00

	Portable Concrete Barrier
	Linear Foot
	$6.00

	Flagging
	Hour
	$45.00

	Pilot Car
	Hour
	$50.00

	Watering
	M-Gallon
	$20.00

	Portable Changeable Message Board
	Calendar Day
	$150.00


Payment for Item 643(29), Newspaper Advertisements will be made at cost plus 15 percent.  Payment will be authorized upon evidence of payment to the newspaper (paid receipt).

Add the following pay items:

Pay Item No.
Pay Item
Pay Unit  

643(27)
Traffic Control Devices
Contingent Sum

643(29)
Newspaper Advertisements
Contingent Sum


SECTION 644


SERVICES TO BE FURNISHED BY THE


CONTRACTOR
Special Provisions

644-2.01  FIELD OFFICE.  Delete this subsection in its entirety and substitute the following:  The Contractor shall furnish and maintain a suitable office for the Engineer, available for occupancy from two weeks prior to commencing work, through 30 days after issuance of the notice of project completion.  The following office requirements shall be met:

1.
A minimum of 500 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel, capable of maintainng 70 degrees Fahrenheit.

3.
Adequate electrical lighting and 120 volt, 60 cycle power, with a minimum of two electrical outlets..

4.
A minimum of 50 square feet of window area and adequate ventilation.

5.
Adequate parking for a minimum of 10 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Attached indoor plumbing with sanitary lavatory facilities provided.

7.
Telephone service available at the office location.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
The Engineer's office shall be accessible by disabled individuals from the designated handicap parking space in accordance with the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG). 

10.
Located within 5 miles of the project.

644‑2.02  FIELD LABORATORY.  Delete the sixth sentence of the first paragraph and substitute the following:  The water supply shall consist of a 500‑gallon capacity tank with a pressure pump or a commercial pressurized system.

Delete the second paragraph and substitute the following:  The laboratory shall include a concrete slab, 8 feet by 10 feet by 4 inches thick, suitable for mounting a Gilson shaker and other equipment.  The slab shall be installed within an enclosed adjacent structure having a door, a window, a worktable, an exhaust fan, electrical outlets, and adequate lighting and heat.

644-2.05  FIELD TRANSPORTATION.  Add the following:  Two (2), 1/2 ton pickups shall be provided for this project.  Each truck shall be a 1992 or newer model having less than 30,000 miles, and shall be equipped with flashing beacons and CB radios.

644-2.06  SCALES.  Delete the second paragraph and substitute the following:  Sanitary lavatory facilities, heating, adequate electrical lighting and 120 volt, 60 cycle power shall be furnished to the scale house.

Delete paragraph three in its entirety.

Delete the fourth paragraph and substitute the following:  Furnishing platform scales, tickets, scale house, and the electronic weigh system will not be paid for separately, but will be subsidiary to work performed under Section 401.  Platform scales, scale house and the electronic weigh system shall remain the property of the Contractor upon completion of the work.

Delete the second sentence of the last paragraph and substitute the following:  Platform scales shall be equipped with weather proof housing and shall be constructed in a manner that protects the recording equipment and allows the scale operator convenient access to the scale computer, ticket printer, and sequential transaction printer.  All components of the scale inside the scalehouse which could be physically manipulated in a manner which could tamper with weights shall be protected by an enclosure, acceptable to the Engineer, to preclude tampering with weighing operations.

Add the following:  The Contractor shall provide an electronic equipment weighing system with the following capabilities:

1.
The scale computer shall have the ability to store multiple project numbers and multiple pay item descriptions for all projects and pay items which are weighed with the scale system.

Self reading scale system with a load cell, scale computer, ticket printer, sequential transaction printer, and the ability to record a complete shift's transaction on a 3.5 inch double sided diskette.  All individual parts of the system shall be compatible with each other and suitable for field conditions.  All supplies (weigh tickets, paper, printer ribbons, diskettes, etc), maintenance, and repair services necessary to keep the system functional, shall also be supplied by the Contractor and will not be measured or paid for directly but will be considered a subsidiary obligation.

Sufficient spare parts, components, etc., shall be available on the Project to keep the electronic equipment weighing system operational at all times.  Unless prior written authorization is obtained from the Engineer, no payment will be allowed for any material weighed without using the electronic equipment weighing system.

2.
The scale computer shall store the following for each hauling vehicle utilized on the project:  vehicle identification number, license number, associated trailer license number, tare weight, and maximum allowable vehicle weight (MAVW).

Vehicles shall be tared a minimum of once daily by the scale operator. The Engineer may request additional tares to be done at any time the scale is operational.  The Engineer may also require that he be present when tares are done.

The MAVW shall be calculated by the Engineer and a copy of the calculation sheet will be placed in the scalehouse.  The MAVW will be: the maximum allowable legal weight when overloads can not be hauled; the maximum allowable weight as determined by the State Bridge Engineer when overloads can be hauled but are limited by bridge capacities; or an arbitrary number of 500,000 pounds (an even number in excess of what any vehicle can haul on the project) when there are no weight limitations.

The scale operator shall only utilize MAVWs which have been provided by the Engineer in writing.  No tickets shall be issued to a vehicle until the Engineer provides a MAVW.

When there are no limitations on the MAVW the last character of the vehicle identification number shall be an asterisk (*).  If no vehicles are required to haul legal loads the "asterisk" can be omitted.

3.
During weighing operations the system shall compare each vehicle's gross weight to its MAVW.  If the vehicle exceeds its MAVW the system shall alert the scale operator that an "overload" exists and not allow a ticket to be issued except as provided for in the following paragraph.

The Contractor may haul up to 1000 pounds over the MAVW for a vehicle if the program inserts the maximum allowable net weight (MAVW - TARE) in the NET field and inserts the difference between the actual net weight and the maximum allowable net weight in the COMMENTS field (a number between 1 and 1000 pounds).  If the Contractor elects to exercise this option no payment will be made for any material in excess of the MAVW.

Payment will not be made for any material (i.e., the net weight will be changed to 0) hauled in a vehicle which is not in conformance with the requirements of 105-1.12 and this section.  Non-conforming vehicles shall dump sufficient material, prior to leaving the material loading area, so that they conform and then be reweighed.

4.
The system shall have a battery backup as well as protection for power surges or brown outs.  The system shall be capable of retaining all stored data during a power outage and shall be operable during a power outage for at least 30 minutes.

5.
The ticket printer furnished by the Contractor shall print a one part weigh ticket on 81/2 x 41/4 80 to 90 pound white index paper with the following information on each ticket in the order listed:

Sequential ticket number (4 digits)

Project information (20 digits)

Date

Pay Item name in words

Vehicle identification number, license number, & trailer license     number

Time of Dispatch (24 hour time)

Name of scale operator

MAVW and non-paid excess (1 to 1000 pounds), if any

Gross weight in pounds

Tare weight in pounds

Net weight in pounds

All of the above items are to be printed by the ticket printer with a 12 point font and not pre-printed.  All characters shall be printed in a minimum of a 12 point font.  The ticket given to the ticket taker shall be an "original".  If the Contractor wants additional copies of each ticket they shall be printed on a separate ticket printer. 

The weigh ticket "number" consists of the following information:

Project Number (First 5 characters of PROJECT field)

Date

Pay Item

Pit Number (Last 3 characters of PRODUCT field)

Sequential ticket number 

The sequential weigh ticket number shall be set to "1" at the beginning of each day for each unique project number, pay item, and pit number combination.  The project information, date, pay item, hauling unit identification numbers, their MAVWs, and the scale operator's name shall also be able to be set by the scale operator.  Tare weights shall only be able to be changed by a tare weighing operation.  

6.
The sequential transaction printer shall print all scale transactions, including tares, voided tickets, and data that is changed by the scale operator, as soon as the transaction is concluded.  The sequential transaction printer log shall be annotated with comments, either hand written or entered from the keyboard, to clarify errors or abnormal situations,

The list of MAVWs for all vehicles, with tractor and trailer license plate numbers, shall be printed on the sequential transaction printer at the beginning and end of each shift.  The sequential transaction listing shall be given to the Engineer at the end of each shift.

7.
The double sided diskette shall record all ticket information which was produced during a shift or at selected times in the shift.  The data shall be stored in 2 files with the same information but different formats.  The first file shall be in dBASE IV format (IBM) and shall be useable by the program without any conversion or manipulation.  The naming convention for this file shall be "yymmdd.dbf".  The second file shall be a raw data file in ASCII format with fields separated by commas, character fields enclosed in double quotes, a carriage return at the end of each record, and an end of file mark following the last record.  The naming convention for this file shall be "yymmdd.csv".  If more than one scale is used on the project a scale location designation acceptable to the Engineer shall be utilized for the 7th and 8th characters of the filename.

In the event both data files on the diskette are not completely useable to obtain all truck weighing data, the Contractor shall correct, construct, or reconstruct the data file utilizing the sequential transaction log or other information, as directed by the Engineer, as a data source.  No payment will be made for any hauled material on a given date until an accurate "daily" data file has been delivered to the Engineer.  If written permission is obtained from the Engineer to weigh without the electronic system for a minor equipment failure, a data file, acceptable to the Engineer, shall be constructed as described above.

8.
The fields for each record shall be in the following format and order.  Other data fields may also be provided but shall follow the fields in the required format.

	FIELD
	FIELD NAME
	TYPE
	WIDTH

	1

2

3

4

5

6

7

8

9

10

11

12
	TKT

DATE

TIME

UNIT_ID

MAVW

GROSS

TARE

NET

COMMENTS

PRODUCT

PROJECT

NAME
	Character

Character

Character

Character
r

Numeric

Numeric

Numeric

Numeric


Character

Character

Character

Character
r
	4 (right justified w/ leading blanks)

8 (mm/dd/yy)

5 (hh:mm)(24hour)

10 (right justified w/ leading blanks)

6 (pounds)

6 (pounds)

6 (pounds)

6 (pounds)

20

20

20

18


9.
The system shall generate a summary report, either during or at the end of the day, which summarizes the number of loads and total net weight for each Date, Project, and Product.  The original of the end of day report shall be given to the Engineer at the end of each shift.

10.
A user instructional manual shall be available for each scale which explains the complete scale operation.  A copy of this manual shall be kept in each scalehouse and be available for review by the Engineer at all times.  

11.
In the event that extra construction engineering expenses are incurred due to checking non-machine data entries or other data irregularities an amount equal to the value of those expenses will be deducted from the value of the item.  A unilateral change order will be issued to make any adjustments the Engineer determines to be warranted.

644‑3.01  METHOD OF MEASUREMENT.  Add the following:  Field transportation will be measured per each pickup truck provided.  If a replacement vehicle is necessary, no additional measurement for payment will be made. 

644‑4.01  BASIS OF PAYMENT.  Delete the sixth paragraph and substitute the following:

Field Transportation.  The price per vehicle will be full compensation for furnishing the vehicle, fuel, and all required maintenance and insurance.

Change the pay unit for Item No. 644(6), Field Transportation, from "Lump Sum" to "Each".

SECTION 703


AGGREGATES
Standard Modifications

703‑2.01  FINE AGGREGATE FOR CONCRETE.  In the first sentence, insert ", class A," after "AASHTO M 6".

Add the following:  AASHTO T 104 shall be performed using sodium sulphate solution.

The maximum mass percent of material finer than No. 200 sieve in (a), concrete subject to surface abrasion, shall be 3.0.

703‑2.02  COARSE AGGREGATE FOR CONCRETE.  In the first sentence, insert ", class B," after "AASHTO M 80".

Special Provisions

703-2.07  SELECTED MATERIAL.  Add the following to Item 1., Selected Material, Type A:  It shall have 30 to 55 percent by weight of particles passing the No. 4 sieve, and a maximum particle size of 6 inches.  (6/20/94)R89
703‑2.09  SUBBASE.  Replace Table 703-6 with the following:


TABLE 703-6


REQUIREMENTS FOR GRADING FOR SUBBASE


Percent Passing by Weight

	Sieve Designation
	Grading B

	4 inch
	-

	2 inch
	100

	1 inch
	-

	3/4 inch
	-

	No. 4
	30-55

	No. 10
	-

	No. 200*
	0-6


*  Gradation shall be determined on that portion passing the 3-inch screen.

Add the following:  For Subbase, Grading B, aggregates shall have a minimum degradation value of 30 when tested in accordance with ATM T-13.


SECTION 724


SEED
Standard Modifications

724‑2.02  MATERIALS.  Add the following to Table 724‑1:

	Seed Type
	Germination Period
	Percent Purity
	Percent Germination
	Percent Sproutable Seed

	Bering Hairgrass
	14 days
	95
	75
	71


(5/12/89)M28
Replace Section 729 with the following:


SECTION 729


GEOTEXTILES
Special Provisions

729‑2.01  EMBANKMENT SEPARATION AND REINFORCEMENT.  Geotextile materials for reinforcement shall conform to AASHTO M 288 for Separation (high survivability), except that the minimum permeability of the fabric shall be 0.010 cm/sec.


SECTION 730


SIGN MATERIALS
Special Provisions

730‑2.04  SIGN POSTS.  Under item 1., Metal Pipe Posts, add the following to paragraph a.:  Posts conforming to ASTM A53 shall be either Type E grade B, or Type S grade B.

Standard Modifications

730-2.04  SIGN POSTS.  Under Item 2., a., replace the second sentence with the following:  Sheets for post fabrication shall be zinc coated in accordance with ASTM A 525, coating designation G 90.  (7/2/93)M57
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