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SPECIAL NOTICE TO BIDDERS

The Department hereby notifies bidders that information to assist in bid preparation is available from the Department of Transportation and Public Facilities, Anchorage office, located at 4111 Aviation Avenue.

1.
Publications.  The following are available from the Plans Room:

a.
Standard Specifications for Highway Construction, 2004 Edition.  ($25.00)

b.
Alaska Test Methods Manual (Lab & Field), 2007 Edition.  ($25.00)

c.
Alaska Storm Water Pollution Prevention Plan Guide, January 19, 2005.

d.
Quantity Computations

e.
Reconnaissance Geotechnical Investigation Report, Williamsport to Pile Bay Road Spot Repairs, MP 3 to MP 9. Project Number 51651, September 2005
2.
Materials Certification List (MCL).  The MCL provides the Engineer with the appropriate approving authority.  Contractor, submit certification for each material to the Engineer.  The MCL is included in Appendix 
D
.
3.
Environmental Documents.  The Department has approved an environmental document addressing concerns and environmental commitments.  This document is available for review in the Department Section of Preliminary Design and Environmental.  (907) 269-0542.

4.
Laborers Mechanics Minimum Rate of Pay.  The current Laborers Mechanics Minimum Rate of Pay contains information on remote sites and per diem.  The Department of Labor has issued WHPL #197, which further clarifies this requirement.  See pay item 640(4).
5.
Hiring Apprentices.  Administrative Order 226, issued July 24, 2005 establishes a 15% goal for hiring apprentices in certain job categories; on highway, airport, harbor, dam, tunnel, utility, or dredging projects awarded by the Alaska Department of Transportation and Public Facilities.  This Administrative Order will apply to projects advertised after September 1, 2005, where the project construction cost exceeds 2.5 million dollars.

For additional details, visit http://labor.state.ak.us//lss/forms/ApprenHireReq.pdf
6.
Disadvantaged Business Enterprise (DBE) Program.  Based on guidance from the US Department of Transportation’s General Counsel, effective January 10, 2006 the Alaska Department of Transportation and Public Facilities implemented a Race Neutral Disadvantaged Business Enterprise (DBE) program by setting 0% project goals on all highway, mass transit and airport projects.  All forms and reports required under the existing DBE program will continue to be required under these 0% goal contracts.

Specifically Contractors must continue to report creditable DBE participation/payments on the Monthly Summary of Disadvantaged Business Enterprise Participation Form 25A336.  This will allow the Department to continue to accurately report DBE participation to the Federal Highway Administration, Federal Transit Administration and Federal Aviation Administration.

Contractors must also continue to provide opportunities for DBE firms to participate on highway, mass transit and airport projects as appropriate.  A 0% DBE participation goal does not relieve the Contractor of the Requirement to provide equal opportunity in subcontracting, supplies or other services offered by DBE firms.

Any questions about this notice may be directed to Jon Dunham, Manager of the Civil Rights Office, (907) 269-0850, jon.dunham@alaska.gov 

7.
High Visibility Clothing.  The Department requires all workers within the project limits to wear an outer visible surface or layer of high visibility color and retroreflectivity.  See subsection 643-3.11.
8.
Williamsport to Pile Bay Road.  The road is not maintained year round and is used only during summer (snowfree) months.  Contract road maintenance is performed by Ray Williams.  Ray Williams can be contacted at the following telephone numbers during:

Winter:  Anchor Point (907) 235–8360.  
Summer:  Pile Bay (907) 571–1596.
9.
Barge Access to Williamsport.  Access is dependent on high tides for adequate water depth.  This may restrict shipping to the highest tides each month and will require a landing craft or barge with a shallow draft.
10.
Williamsport Landing – Public Access.  Limited access.
11.
Existing Bridge Live Load Ratings.  The Contractor will verify the live load ratings of each bridge that will be used during the construction period of the project.

Except:


The existing bridge at Four Mile Creek (MP 4.15) and Timberline Creek (MP 7.64) are currently live load rated for 3 tons each.


Near each bridge, across each creek is a ford.  The Contractor may not use these fords without first securing all necessary permits for the relevant resource agencies and permission from the landowners.
SECTION 101
DEFINITIONS AND TERMS

Standard Modifications

101-1.03 DEFINITIONS.
PLANS.  Delete Text of PLANS and replace with:

The Department’s Contract drawings, profiles, typical cross sections, standard drawings, and supplemental drawings or reproductions showing the location, character, dimensions, and details of the work.
E32-012707

Add the following definition.

QUALIFIED PRODUCTS LIST.  A list of companies and products that the Department has found conforms to the SSHC.

E36-012707
SECTION 102

BIDDING REQUIREMENTS AND CONDITIONS
Standard Modifications

102-1.04 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND WORK SITE.

Replace the second paragraph with the following:
The records of geotechnical investigations including boring logs, test results, geology data reports, soil reports, material site reports, and geotechnical reports included in a bid package or made accessible to bidders or Contractors, are for information purposes only.  These records are not part of the Contract.  These records indicate subsurface conditions only at specific locations and times, and only to the depths penetrated.  They do not necessarily reflect variations in soil, rock, or groundwater conditions that may exist between or outside such locations.  Actual conditions may differ from what is shown in the records.  Material Sources referenced in these records may not contain materials of sufficient quantity or quality to meet project requirements.  The accessibility of these records does not constitute approval, nor guarantee suitability of soils or sources, or the rights to use sources for this project, except as specifically provided in subsections 106-1.02.4.b Mandatory Sources and 106-1.02.4.c Designated Sources.  The records shall not substitute for independent investigation, interpretation, or judgment of the bidder or Contractor.  The Department is not responsible for any interpretation or conclusion drawn from its records by the bidder or Contractor.

Bidders and Contractors shall examine subsection 106-1.02 Material Sources for further information about material source development.

E23-010106

102-1.05 PREPARATION OF BID.  Modify the second sentence in the third paragraph, after:

“If a bidder is a corporation, the bid must be signed by a corporate officer,” add:  or agent.

E18-063004

SECTION 103

AWARD AND EXECUTION OF CONTRACT

Standard Modifications

Delete Subsection 103-1.05 and replace with the following:

103-1.05 PERFORMANCE AND PAYMENT BONDS.  The successful bidder shall furnish all required Performance and Payment Bonds on forms provided by the Department for the sums specified in the Contract.  If no sum is specified, the successful bidder shall comply with AS 36.25.010.  The Surety on each bond may be any corporation or partnership authorized to do business in the state as an insurer under AS 21.09 or two individual sureties approved by the Contracting Officer.

If individual sureties are used, two individual sureties must each provide the Department with security assets located in Alaska equal to the penal amount of each bond.  Any costs incurred by the Contractor and the individual Surety are subsidiary and shall be borne by the Contractor or the individual Surety.  In no event will the Department be liable for these Costs.

Individual sureties shall provide security by one, or a combination, of the following methods:

1.
Escrow Account, with a federally insured financial institution, in the name of the Department.  Acceptable securities include, but are not limited to, cash, treasury notes, bearer instruments having a specific value, or money market certificates.

2.
Irrevocable letters of credit, with a financial institution approved by the Contracting Officer.
3.
Cashier’s or certified check, made payable to the State of Alaska issued by financial institutions approved by the Contracting Officer.

These bonds and security assets, as applicable, shall remain in effect for 12 months after the date of final payment or, if longer, until all obligations and liens under this Contract are satisfied, including, but not limited to, obligations under Subsection 107-1.19.

The Department may, in its discretion, notify the bonding company or Surety of any potential default or liability.

The Contractor shall substitute, within five working days, another bond or surety acceptable to the Department if an individual Surety or the Surety on any bond furnished in connection with the Contract:

1.
Becomes insolvent or is declared bankrupt;

2.
Loses its right to do business in any state affecting the work;

3.
Ceases to meet Contract requirements;

4.
Fails to furnish reports of financial condition upon request; or

5.
Otherwise becomes unacceptable to the Department.

When approved by the Contracting Officer, the Contractor may replace:

1.
An individual surety with a corporate surety; or

2.
Posted collateral with substitute collateral.

Failure to maintain the specified bonds or to provide substitute bonds when required under this section may be grounds for withholding contract payments until substitute bonding is obtained, and may, in the Department’s discretion, be grounds for declaring the Contractor in default.

E65-011209

SECTION 104

SCOPE OF WORK

Standard Modifications

104-1.01 INTENT OF CONTRACT.  Add to the end of this subsection:
The Contractor is responsible for the means, methods, techniques, sequence, or procedures of construction, safety, quality control, and to perform or furnish the work in accordance with the Contract documents.

E58-072808

SECTION 105

CONTROL OF WORK

Standard Modifications

105-1.02 PLANS AND WORKING DRAWINGS.  In the third paragraph delete:

“(24”x36”)” and replace with: (22”x34”)

105-1.03 CONFORMITY WITH PLANS AND SPECIFICATIONS.  In the first sentence of the first paragraph after:

“Work performed and materials furnished shall conform to the Plans and Specifications” add: and approved Working Drawings,

In the first sentence of the second paragraph after: 
“All work or material not conforming to the Plans and Specifications” add: and approved Working Drawings,
E33-012707
Special Provisions

105-1.06 COOPERATION WITH UTILITIES.  Add the following:

Request locates from the utilities having facilities in the area.  Use the Alaska Digline, Inc.  Locate Call Center for the following utilities.

	ALASKA DIGLINE, INC.

	Locate Call Centers:

Anchorage
278-3121

Statewide
(800) 478-3121

	Call Centers will notify the following:

Alaska Communication System (ACS)

AT & T Alascom, Inc.

Eyecom TV/Interior Telephone

General Communications, Inc. (GCI)

Interior Telecom

Telalaska

Unocal United

Utilities

Yukon Telephone


Call the following utilities and agencies directly:

Contact the Central Region Maintenance & Operations Office at (907 269-0760 to obtain the appropriate District Superintendent’s phone number for this project.

Right of Way and/or Construction surveying is required before utility relocation.

Payment will be made as follows:

1.
Subsidiary to Item 642(1) Construction Surveying, if the Contractor is required to provide the surveying as part of the contract and/or

2.
Under Item 642(3) Three Person Survey Party, if the construction or Right of Way staking required by the utility is either in advance of the 2 week work plan, or not required by the Contract.

The utility shall give the Contractor, through the Engineer, 15 calendar days advance written notice for required staking.

R3-052407
Standard Modification
105-1.13 MAINTENANCE DURING CONSTRUCTION.  Add the following at the end of this subsection:

Costs of maintenance work during construction and before the project is accepted as substantially complete shall be subsidiary to the prices bid on the various Contract items, and the Contractor will not be paid an additional amount for such work.

If in the Engineer’s opinion, the Contractor at any time fails to provide adequate maintenance, the Engineer will notify the Contractor of such noncompliance.  The notification will specify the areas or structures for which there is inadequate maintenance, the corrective maintenance required, and the time allowed to complete corrective maintenance.  If the Contractor fails to take the corrective action within the specified time, the Engineer may:

1.
Suspend the work until corrective maintenance is completed; 

2.
Assess a traffic price adjustment against the Contract Amount when an adjustment rate is specified in the Contract; and

3.
Employ others for corrective maintenance and deduct the cost from the Contract amount.

E33-012707

Standard Modifications

105-1.15 PROJECT COMPLETION.  In the second paragraph, second sentence, delete:

“Subsection 621-3.04” and replace with:  Subsection 618-3.06 and 621-3.04.
In the third paragraph, first sentence, delete:

“Subsection 621-3.04” and replace with:  Subsection 618-3.06 and 621-3.04.

E59-072808

Standard Modification

105-1.16 FINAL ACCEPTANCE AND RECORD RETENTION.  Modify the first paragraph, Item 4. after: 

“DOLWD” add: and State Department of Revenue.

E19-063004

Special Provisions

105-1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES.  Add the following:

Appeals to the superior court under AS 36.30.685 must be filed in the Third Judicial District.

R93-032101
SECTION 106

CONTROL OF MATERIAL
Standard Modifications

106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.  In fifth paragraph, in two places remove the text. “Approved Products List” and replace with:  Qualified Products List
E36-012707

Special Provision

106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.  Add the following:

Buy America Provision.  Comply with the requirements of 23 CFR 635.410, Buy America Requirements, and submit a completed Material Origin Certificate, Form 25D-60, before award of the Contract.

Steel and iron products, which are incorporated into the work, shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.001) of the total contract amount, or $2500, whichever is greater.  For the purposes of this paragraph, the cost is the value of the products as they are delivered to the Project including freight.

“Manufactured in the United States” means that all manufacturing processes starting with the initial mixing and melting through the final shaping, welding, and coating process must be undertaken in the United States.  The definition of “manufacturing process” is smelting or any subsequent process that alters the material’s physical form, shape or chemical composition.  These processes include rolling, extruding, machining, bending, grinding, drilling, etc.  The application of coatings, such as epoxy coating, galvanizing, painting or any other coating that protects or enhances the value of steel or iron materials shall also be considered a manufacturing process subject to the “Buy America Requirements.”

Buy America does not apply to raw materials (iron ore), scrap pig iron, and processed, pelletized and reduced iron ore.  It also does not apply to temporary steel items (e.g., temporary sheet piling, temporary bridges, steel scaffolding, and falsework).  Further, it does not apply to materials that remain in place at the Contractor’s convenience (e.g., sheet pilings, and forms).

The North American Free Trade Agreement (NAFTA) does not apply to the Buy America requirement.  There is a specific exemption within NAFTA (article 1001) for grant programs such as the Federal-aid highway program.

When steel and iron products manufactured in the United States are shipped to a foreign country where non-steel or iron products are installed on or in them (e.g., electronic components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

Take whatever steps are necessary to ensure that manufacturing processes for each covered product comply with this provision.  Non-conforming products shall be replaced at no expense to the State.  Failure to comply may also subject the Contractor to default and/or debarment.  False statements may result in criminal penalties prescribed under Title 18 US Code Section 1001 and 1020.

CR13-020705

Standard Modification

106-1.02 MATERIAL SOURCES.
1.
a.
General.  Within Item a. delete text and replace with:

Utilize Useable Excavation according to Subsection 104-1.04 before using material sources listed in Subsection 106-1.02.4.  When there is insufficient useable excavation furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.

4.
Type of Sources.  Replace the first paragraph with the following:

The Contractor shall utilize Useable Excavation according to Subsection 104-1.04 before using material sources listed in this subsection.  When there is insufficient Useable Excavation, the Contractor shall furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.

When there is insufficient Useable Excavation, the Contractor shall supply additional required material from the following sources:

d.
Available Sources.  Replace the second paragraph with the following:

When the Department furnishes copies of existing boring logs, test results, or other data in its possession concerning Available Sources, the Contractor is responsible for determining the accuracy and completeness of this data, for assumptions the Contractor makes based on this data, and for exploring Available Sources to the Contractor’s satisfaction.
e.
Excluded Materials Sources.  Replace the paragraph with the following:

Some material sources may not be considered acceptable regardless of location or ownership.  The bid documents may identify some material sources excluded from use.  The Department reserves the right to exclude a material source or any portion of a material source, at any time after Contract award, that is determined by material testing to be unsuitable for use on the project.

E24-010106

Standard Modification

Add new Subsection 106-1.08:

106-1.08 SUBMITTAL PROCEDURE.  The Contractor shall complete a Submittal Register, and shall submit it to the Engineer on forms provided by the Department.  The intent of the Submittal Register is to provide a blueprint for the smooth flow of specified project documents.  The Contractor shall fill it out sequentially by bid item and allow at least three spaces between bid items.  The Submittal Register shall list working drawings, schedules of work, and other items required to be submitted to the Department by the Contractor including but not limited to:  Progress Schedule, anticipated dates of material procurement, Construction Phasing Plan, Traffic Control Plan, Storm Water Pollution Prevention Plan, Quality Control Program, Utility Progress Schedule, Blasting Plan, Mining Plan, annual EEO reports, DBE payment documentation and subcontracts.

The Contractor shall submit materials (product) information to the Engineer for review, as required by the Materials Certification List and the Contract.

The number of copies required for submittals may be included in the specifications for individual bid items.  If the number of copies of a submittal is not otherwise specified, three copies shall be required.  On each sheet submitted to the Department, including working drawings, catalog cuts, manufacturer’s certifications, etc., space shall be provided for Contractor and Department review stamps.
Each copy of each submittal shall include a Submittal Summary sheet.  The Contractor may use forms provided by the Department or a similar form of the Contractor’s choice as approved by the Department.  The Contractor shall sign submittals and submit them to the Engineer.  The Department will review submittals within 30 days after they are received.  The Department will return submittals to the Contractor as either: approved, conditionally approved with conditions listed, or rejected with the reasons listed.  The Contractor may resubmit a rejected submittal to the Engineer with more information or corrections.  The Department will review resubmittals within 30 days after they are received.

The Contractor shall not order material or use working drawings that have not been approved by the Department.  The Contractor shall be responsible for timely submittals.  Failure by the Department to review submittals within the time given may be the basis for a request for extension of Contract time but not for additional compensation.

Payment for a specific Contract item will not be made until the Department has received the Submittal Register for all items and approved all required submittals for that specific Contract item.

When material invoice, freight bills and mill certificates are submitted, they shall provide sufficient information for the Engineer to identify the date, company and location of invoice (bill, certificate); project name and number where material will be incorporated; manufacturer, product number, quantity and cost.

E34-012707

SECTION 107

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions

107-1.02 PERMITS, LICENSES, AND TAXES.
Add the following:
Obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on off project site, is not expected to impact cultural resources.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715.  If  cultural resources are discovered during construction activities, stop work at that site and notify the Engineer.
Provide a wetland specialist able to conduct wetlands determinations and delineations according to the Corps of Engineers 1987 Wetland Delineation Manual and the Regional Supplement to the Corps of Engineers Wetland Delineations Manual:  Alaska Region (Version 2.0) September, 2007.  The wetland specialist shall conduct the determination and delineations of sites outside the project limits or not previously permitted, impacted by the Contractor's operations.  These delineations will be subject to Corps of Engineers approval.

Provide the Engineer a copy of permits or clearances received before using sites outside the project limits.  Additionally, provide the Engineer a written statement that permits or clearances have been obtained.  Also provide a written statement to the Engineer listing agencies or offices contacted that responded that no additional action is required.

Add the following:  The Department has applied for the following permits on the Contractor’s behalf:

1.
US Army Corps of Engineers (USACE) Section 404 Permit POA-2005-1332-D

2.
Department of Natural Resources (DNR) Title 41 Fish Habitat Permits:


a.
FH 07-II-0163, FH 08-II-0122, FH 08-II-0123, FH 08-II-124, FH 08-II-125, 
expires December 31, 2009.
3.
ACMP Coastal Consistency Determination

Provide information to comply with the US Environmental Protection Agency National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska to discharge storm water from the construction site.  Refer to Section 641, Erosion, Sediment, and Pollution Control for requirements for this permit.

107-1.07 ARCHAEOLOGICAL OR HISTORICAL DISCOVERIES.

Change the first sentence to the following:
When operations encounters historic or prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, (shell heaps, land or sea mammal bones or tusks, or other items of historical significance), cease operations immediately and notify the Engineer.
CR7-052902

Standard Modification

107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.

Add the following paragraphs:
7.
Restoring Areas.  Areas used by the Contractor, including haul routes, shall be restored to their original condition after the Contractor’s operations are completed.  The original condition of an area shall be determined as follows:  Before beginning operations, the Engineer and the Contractor shall inspect each area and haul route that will be used by the Contractor and take photographs to document their condition.  After construction operations are completed, the condition of each area and haul route will be compared to the earlier photographs.  Before demobilization the Contractor shall repair damages attributed to its operations.  The Contractor agrees that costs associated with repairs shall be subsidiary to other items of work and will not be paid for directly.
8.
Material Disposal Sites.  Offsite disposal areas may be at locations of the Contractor’s choice, provided the Contractor obtains from the owner of such land written permission for such dumping and a waiver of all claims against the State for any damage to such land which may result there from, together with permits required by law for such dumping.  A copy of such permission, waiver of claims, and permits shall be filed with the Engineer before beginning work on private property.  The Contractor’s selected disposal sites shall also be inspected and approved by the Engineer before use of the sites.

E35-012707

Special Provision

Add the following:

If required water for construction purpose from a nonmunicipal water source, obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8624.  

CR7-052902
Add the following:

If an eagle nest is found within 660 feet of the project area, stop work and contact the Project Engineer for the appropriate course of action.  Operations shall not take place within 660 feet of a nest during the sensitive nesting time period (March 1 to May 31).  If the nest is active after this time, construction activities shall be avoided within the protection zone until August 31, or until the eagles have fledged the nest.  If work is necessary during this time period, the U.S. Fish and Wildlife Service will need to be contacted, and an on-site monitor may be required in accordance with USF&WS protocol.  If the nest is not occupied by May 31, construction activities may proceed, provided the nest is not jeopardized and a 330-foot vegetated buffer is maintained.  Bald Eagles are protected under the Bald Eagle Protection Act (16 U.S.C. 668-668c) which prohibits “takes” of bald eagles, their eggs, nests, or any part of the bird.  The Act defines “taking” as “to pursue, shoot, shoot at, poison, wound, kill, capture, trap, collect, molest, or disturb.”

Special Provisions

Add the following subsection:

107-1.21 FEDERAL AFFIRMATIVE ACTION.  The Federal Equal Employment Opportunity, Disadvantaged Business Enterprise, and On-the-Job Training affirmative action program requirements that are applicable to this Contract are contained in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program
Section 120

Training Program
Section 645

Federal EEO Bid Conditions
Form 25A-301

EEO-1 Certification
Form 25A-304

DBE Subcontractable Items
Form 25A-324

ADOT&PF Training Program Request
Form 25A-310

Training Utilization Report
Form 25A-311

Contact Report
Form 25A-321A

DBE Utilization Report
Form 25A-325C

Summary of Good Faith Effort Documentation
Form 25A-332A

Required Contract Provisions, Federal-Aid Contracts
Form 25D-55

In addition to the sanctions provided in the above references, non-compliance with these requirements is grounds for withholding of progress payments.  

S80-012202

SECTION 108

PROSECUTION AND PROGRESS
Special Provision

108-1.01 SUBLETTING OF CONTRACT. Delete paragraph four and replace with the following:

Submit the Contractor Self Certification for Subcontractors and Lower Tier Subcontractors, Form 25D-042, before the Contractor or a subcontractor sublets any portion of the Contract.  The certification will be accepted by the Department in lieu of written approval of subcontracts.  The Department maintains the authority to review subcontracts, require prior written approval of subcontracts, and to deny permission to sublet work.  The Department may penalize the Contractor for false statements or omissions made in connection with Form 25D-042.

1.
The Contractor shall ensure the following for each subcontract (agreement):

a. The Department is furnished with one completed Contractor Self certification, Form   25D-042, and two copies of the subcontract signed by both parties and including item descriptions and prices of subcontracted work before the subcontracted work begins;

b. The subcontractors have submitted a Bidder Registration, Form 25D-6;

c. The required prompt payment provisions of AS 36.90.210, as well as other items listed in Form 25D-042, are included in the subcontracts;

d. The subcontractors pay current prevailing rate of wages according to subsection 107-1.04 and file certified payrolls with the Engineer and DOLWD for work performed on the project; and

e. Upon receipt of a request for more information regarding subcontracts, the requested information is provided to the Department within 5 calendar days.

R57-010208

108-1.03 PROSECUTION AND PROGRESS.
Delete the last sentence of the first paragraph and substitute the following:  Submit the following at the Preconstruction Conference:

Delete the last sentence of the first paragraph in Item 1.  A progress schedule, and substitute the following:

1.
A Critical Path Method (CPM) Schedule is required, in a format acceptable to the Engineer, showing the order the work will be carried out and the contemplated dates the Contractor and subcontractors will start and finish each of the salient features of the work, including scheduled periods of shutdown.  Indicate anticipated periods of multiple shift work in the CPM Schedule.  Revise to the proposed CPM Schedule promptly.  Promptly submit a revised CPM Schedule if there are substantial changes to the schedule, or upon request of the Engineer.

CR261-121302

SECTION 109

MEASUREMENT AND PAYMENT

Special Provisions

109-1.02 MEASUREMENT OF QUANTITIES.  Under substitute Electronic Computerized Weighing system Item (1) add the following to the end of the first sentence:

“, CD, or a USB device.”

109-1.05 COMPENSATION FOR EXTRA WORK ON TIME AND MATERIALS BASIS.  Under Item 3.  Equipment, Item a. add the following to the second paragraph:

The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska – South Region.
CR14-043105

Standard Modification

109-1.08 FINAL PAYMENT.  Add the following sentence to the first paragraph:
The Department will not process the final estimate until the Contractor completes Items 1 through 4 in the first paragraph of subsection 105-1.16.

E11-063004
Special Provisions

Add the following Section:

SECTION 120

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

120-1.01 DESCRIPTION.  The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 26, with the opportunity to participate on an equitable basis with other contractors in the performance of contracts financed in whole, or in part, with federal funds.  The Contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract.  Carry out applicable requirements of 49 CFR Part 26 in the award and administration of USDOT assisted contracts.

120-1.02 INTERPRETATION.  It is the intent of this section to implement the requirements of 49 CFR, Part 26, and the Department's federally approved DBE Program.

120-1.03 ESSENTIAL CONTRACT PROVISION.  Failure to comply with the provisions of this section will be considered a material breach of contract, which may result in the termination of this contract or such other remedy as the Department deems appropriate.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS 36.30.640(4).

120-1.04 DEFINITIONS AND TERMS.  The following definitions will apply.

1.
Broker.  A DBE certified by the Department that arranges for the delivery or provision of creditable materials, supplies, equipment, transportation/hauling, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project.  A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given.

2.
Commercially Useful Function (CUF).  The execution of the work of the Contract by a DBE carrying out its responsibilities by actually performing, managing, and supervising the work involved using its own employees and equipment.  The DBE shall be responsible, with respect to materials and supplies used on the Contract, for negotiating price, determining quality and quantity, ordering the material, and installing (where applicable) and paying for the material itself.  To determine whether a DBE is performing a commercially useful function, an evaluation of the amount of work subcontracted, industry practices, whether the amount the firm is to be paid under the Contract is commensurate with the work it is actually performing and the DBE credit claimed for its performance of the work. Other relevant factors will be considered.  The determination of CUF is made by the Engineer after evaluating the way in which the work was performed during the execution of the Contract.

3.
Disadvantaged Business Enterprise (DBE).  An enterprise which is a for-profit small business concern

a.
that is at least 51 percent owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a corporation, in which 51 percent of the stock is owned by one or more such individuals;

b.
whose management and daily business operations are controlled by one or more of the socially and economically disadvantaged individuals who own it; and

c.
has been certified by the Department in accordance with 49 CFR, Part 26.

4.
DBE Key Employee. Permanent employees identified by the DBE owner in its certification file in the Department Civil Rights Office.

5.
DBE Utilization Goal.  The percent of work to be performed by certified DBEs that is established by the Department and specified in the Contract.

6.
Good Faith Efforts.  Efforts by the bidder or Contractor to achieve a DBE goal or other requirement of 49 CFR Part 26, by their scope, intensity, and appropriateness to the objective, that can reasonably be expected to fulfill the program requirement.

7.
Manufacturer.  A DBE certified by the Department in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

8.
Notification.  For purposes of soliciting DBE participation on a project and to count toward a Contractor’s Good Faith Efforts, notification shall be by letter or fax transmission, with a return receipt requested or successful transmission report. Telephonic contact with a DBE may be allowed, however it shall be based on the ability of Civil Rights staff to independently verify this contact.

9.
Regular Dealer.  A DBE certified by the Department in a supply category that 

a.
maintains an in-house inventory on a regular basis of the particular product provided to this project; and

b.
keeps an inventory in an amount appropriate for the type of work using that product; and 

c.
offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large.  If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis; and may additionally 

d.
fabricate (assembles large components) for use on a construction project, consistent with standard industry practice, for delivery to the project. 

120-2.01 UTILIZATION GOAL.  The DBE Utilization Goal for this contract is shown on Form 25A324 (DBE Subcontractable Items) as a percentage of the total basic bid amount.  A DBE may be considered creditable towards meeting the DBE Utilization Goal at time of Contract award, if the DBE is certified by the Department in a category covering the CUF to be performed at the time of listing on Form 25A325C (DBE Utilization Report).

A bidder shall demonstrate the ability to meet the DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this Contract.

If the quantity of work of a bid item involving a DBE firm is reduced by the Department, the DBE Utilization Goal on Form 25A325C will be reduced proportionately.

120-3.01 DETERMINATION OF COMPLIANCE.
1.
Phase I - Bid.  Each bidder must register with the Civil Rights Office annually in accordance with §§26.11 & 26.53(b)(2)(iv) of 49 CFR, Part 26.  No contract may be awarded to a bidder that is not registered.

2.
Phase II - Award.  The apparent low bidder will provide the following within 15 days of receipt of notice of intent to award:

a.
Written DBE Commitment.  Written commitments from DBEs to be used on the project. The written commitment shall contain the following information:

(1)
A description of the work that each DBE will perform;

(2)
The dollar amount of participation by the DBE firm;

(3)
Written documentation of the bidder/offeror’s commitment to use a DBE subcontractor whose participation it submits to meet a contract goal; and

(4)
Written confirmation from the DBE that it is participating in the contract as provided in the prime Contractor’s commitment.

b.
DBE Utilization Report.  Form 25A325C listing the certified DBEs to be used to meet the DBE Utilization Goal.

c.
Good Faith Effort Documentation.  Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (Form 25A321A) if the Contractor submits less DBE utilization on Form 25A325C than is required to meet the DBE Utilization Goal.  If accepted by the Department, this lower DBE utilization becomes the new DBE Utilization Goal. If the bidder cannot demonstrate the ability to meet the DBE Utilization Goal, and cannot document the minimum required Good Faith Efforts (as outlined in Subsection 120-3.02 below), the Contracting Officer will determine the bidder to be not responsible.

3.
Phase III - Construction.
a.
Designation of DBE/EEO Officer.  At the preconstruction conference, submit, in writing, the designation of a DBE/EEO officer.

b.
DBE Creditable Work.  The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE.

c.
DBE Replacement.  If a DBE replacement is approved by the Engineer, replace the DBE with another DBE for the same work in order to fulfill its commitment under the DBE Utilization Goal.  In the event the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer and the Civil Rights Office, both of the following criteria have been met:

(1)
The Contractor has not committed any discriminatory practice in its exercise of good business judgment to replace a DBE.

(2)
If the Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with Subsection 120-3.02.

d.
DBE Utilization Goal.  The DBE Utilization Goal will be adjusted to reflect only that amount of the DBE's work that cannot be replaced.

120-3.02 GOOD FAITH EFFORT.

1.
Good Faith Effort Criteria.  The Contracting Officer will use the following criteria to judge if the bidder, who has not met the DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract.

Failure by the bidder to perform and document the following actions constitutes insufficient Good Faith Effort.

a.
Consideration of all subcontractable items.  The bidder shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department (on Form 25A324) prior to bid opening.  It is the bidder’s responsibility to make the work listed on the subcontractable items list available to DBE firms, to facilitate DBE participation. 

b.
If the bidder cannot achieve the DBE Utilization Goal using the list of available DBE firms based on the subcontractable items list, then the bidder may consider other items that could be subcontracted to DBEs.

c.
Notification to all active DBEs listed for a given region in the Department's most current DBE Directory at least 7 calendar days prior to bid opening.  The bidder must give the DBEs no less than 5 days to respond.  The bidder may reject DBE quotes received after the deadline.  Such a deadline for bid submission by DBEs will be consistently applied.  DBEs certified to perform work items identified on Form 25A324 must be contacted to solicit their interest in participating in the execution of work with the Contractor.  Each contact with a DBE firm will be logged on a Contact Report (Form 25A321A).

d.
Non-competitive DBE quotes may be rejected by the bidder.  Allegations of non-competitive DBE quotes must be documented and verifiable.  A DBE quote that is more than 10 percent higher than the accepted non-DBE quote will be deemed non-competitive, provided the DBE and non-DBE subcontractor quotes are for the exact same work or service.  Bidders must have a non-DBE subcontractor quote for comparison purposes.  Such evidence shall be provided in support of the bidder’s allegation.  Where the bidder rejects a DBE quote as being non-competitive under this condition, the work must be performed by the non-DBE subcontractor and payments received by the non-DBE subcontractor during the execution of the Contract shall be consistent with the non-DBE's accepted quote. This does not preclude increases as a result of Change documents issued by the Department.

e.
Provision of assistance to DBEs who need help in obtaining information about bonding or insurance required by the bidder.

f.
Provision of assistance to DBEs who need help in obtaining information about securing equipment, supplies, materials, or related assistance or services.

g.
Providing prospective DBEs with adequate information about the requirements of the Contract regarding the specific item of work or service sought from the DBE.

h.
Follow-up of initial notifications by contacting DBEs to determine whether or not they will be bidding.  Failure to submit a bid by the project bid opening or deadline by the bidder is de facto evidence of the DBE’s lack of interest in bidding.  Documentation of follow-up contacts shall be logged on the Contact Report (Form 25A321A). 

i.
Items c through h will be utilized to evaluate any request from the Contractor for a reduction in the DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

2.
Administrative Reconsideration.  Under the provisions of 49 CFR. Part 26.53(d), if it is determined that the apparent successful bidder has failed to meet the requirements of this subsection, the bidder must indicate whether they would like an opportunity for administrative reconsideration.  The bidder must exercise such an opportunity within 3 calendar days of notification it has failed to meet the requirements of this subsection. As part of this reconsideration, the bidder must provide written documentation or argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.

a.
The decision on reconsideration will be made by the DBE Liaison Officer.

b.
The bidder will have the opportunity to meet in person with the DBE Liaison Officer to discuss the issue of whether it met the goal or made adequate good faith efforts to do so.  If a meeting is desired, the bidder must be ready, willing and able to meet with the DBE Liaison Officer within 4 days of notification that it has failed to meet the requirements of this subsection.

c.
The DBE Liaison Officer will render a written decision on reconsideration and provide notification to the bidder.  The written decision will explain the basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do so. 

d.
The result of the reconsideration process is not administratively appeal able to US DOT.

120-3.03 COMMERCIALLY USEFUL FUNCTION (CUF).

1.
Creditable Work.  Measurement of attainment of the DBE Utilization Goal will be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section.  CUF is limited to that of a:

a.
regular dealer; 

b.
manufacturer;

c.
broker; 

d.
subcontractor; 

e.
joint-venture; or

f.
prime contractor.

2.
Determination of Commercially Useful Function.  In order for the CUF work of the DBE to be credited toward the goal, the Contractor will ensure the following requirements are met:

a.
The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project. 

b.
A DBE trucking firm certified and performing work in a transportation/hauling category is restricted to credit for work performed with its own trucks and personnel certified with the CRO prior to submitting a bid to a contractor for DBE trucking.  The DBE trucking firm must demonstrate that it owns all trucks (proof of title and/or registration) to be credited for work and that all operators are employed by the DBE trucking firm.  A DBE trucking firm that does not certify its trucks and personnel that it employs on a job will be considered a broker of trucking services and limited to credit for a broker.  (This does not effect the CUF of that same firm, when performance includes the hauling of materials for that work.)

c.
The DBE is certified in the appropriate category at the time of

1)
the Engineer's approval of the DBE subcontract, consistent with the written DBE commitment; and

2)
the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

d.
The Contractor will receive credit for the CUF performed by DBEs as provided in this Section.  Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

e.
The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the DBE Utilization Goal.

f.
The work of the DBE firm must meet the following criteria when determining when CUF is being performed by the DBE: 

(1)
The work performed will be necessary and useful work required for the execution of the Contract.

(2)
The scope of work will be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

(3)
The work will be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE.  The work will be performed with the DBE’s own equipment. Either the DBE owner or DBE key employee will be at the work site and responsible for the work.

(4)
The manner in which the work is sublet or performed will conform to standard, statewide industry practice within Alaska, as determined by the Department.  The work or provision of goods or services will have a market outside of the DBE program (must also be performed by non-DBE firms within the Alaskan construction industry).  Otherwise, the work or service will be deemed an unnecessary step in the contracting or purchasing process and no DBE credit will be allowed.

There will be no DBE credit for lower-tier non-DBE subcontract work.

(5)
The cost of the goods and services will be reasonable and competitive with the cost of the goods and services outside the DBE program within Alaska.  Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable.

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications. 

(6)
Subcontract work, with the exception of truck hauling, will be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

(7)
The DBE will control all business administration, accounting, billing, and payment transactions.  The prime contractor will not perform the business, accounting, billing, and similar functions of the DBE.  The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance.

g.
On a monthly basis, report on Form 25A336 (Monthly Summary of DBE Participation) to the Department Civil Rights Office the payments made (canceled checks or bank statements that identify payor, payee, and amount of transfer) for the qualifying work, goods and services provided by DBEs.

3.
Decertification of a DBE.  Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the DBE Utilization Goal.

Should the DBE be decertified between the time of Contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm will not be credited toward the DBE Utilization Goal.  The Contractor must still meet the DBE Utilization Goal by either

a.
withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, items c through h) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01); or

b.
continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out to DBEs in an amount to meet the DBE Utilization Goal through either 

(1)
increasing the participation of other DBEs on the project;

(2)
documenting Good Faith Efforts (Subsection 120-3.02, items c through h); or

(3)
by a combination of the above.

4.
DBE Rebuttal of a Finding of No CUF.  Consistent with the provisions of 49 CFR, Part 26.55(c)(4)&(5), before the Engineer makes a final finding that no CUF has been performed by a DBE firm the Engineer will coordinate notification of the presumptive finding through the Civil Rights Office to the Contractor, who will notify the DBE firm.

The Engineer, in cooperation with the Civil Rights Office, may determine that the firm is performing a CUF if the rebuttal information convincingly demonstrates the type of work involved and normal industry practices establishes a CUF was performed by the DBE. Under no circumstances shall the Contractor take any action against the DBE firm until the Engineer has made a final determination.  The Engineer’s decisions on CUF matters are not administratively appeal able to US DOT.

120-3.04 DEFAULT OF DBE.  In the event that a DBE firm under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, immediately notify the Engineer of the default and the circumstances surrounding the default.

Take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work.  In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer, the following criteria have been met:

1.
The Contractor was not at fault or negligent in the default and that the circumstances surrounding the default were beyond the control of the Contractor; and 

2.
The Contractor is unable to find replacement DBE participation at the same level of DBE commitment and has adequately performed and documented the Good Faith Effort expended in accordance with items c through h of subsection 120-3.02 for the defaulted work; or

3.
It is too late in the project to provide any real subcontracting opportunities remaining for DBEs.

The DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that cannot be replaced.

120-4.01 METHOD OF MEASUREMENT.  The Contractor will be entitled to count toward the DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer.  The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
Credit for the CUF of a DBE prime contractor is 100 percent of the monies actually paid to the DBE under the contract for creditable work and materials in accordance with 49 CFR 26.55.

2.
Credit for the CUF of a subcontractor is 100 percent of the monies actually paid to the DBE under the subcontract for creditable work and materials.  This shall include DBE trucking firms certified as a subcontractor and not a broker.  Trucks leased from another DBE firm shall also qualify for credit and conforms to the provisions of 49 CFR 26.55(d).

3.
Credit for the CUF of a manufacturer is 100 percent of the monies paid to the DBE for the creditable materials manufactured.

4.
Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60 percent of its value.  The value will be the actual cost paid to the DBE but will not exceed the bid price for the item. 

5.
Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5 percent of the cost of the procurement contract for the creditable item.

6.
Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5 percent of the cost of the hauling subcontract.

7.
Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5 percent of the premium cost.

8.
Credit for the CUF of a joint venture (JV) (either as the prime contractor or as a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department.  The DBE joint venture partner will be responsible for performing all of the work as delineated in the certified JV agreement.

120-5.01 BASIS OF PAYMENT.  Work under this item is subsidiary to other contract items and no payment will be made for meeting or exceeding the DBE Utilization Goal.

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, the Department will consider this to be unsatisfactory work.  If the Contractor fails to utilize Good Faith Efforts to replace a DBE, regardless of fault (except for subsection 120-3.04 item 3), the Department will also consider this unsatisfactory work.  Unsatisfactory work may result in disqualification of the Contractor from future bidding under subsection 102-1.13 and withholding of progress payments consistent with subsection 109-1.06.

S33-111700

SECTION 201

CLEARING AND GRUBBING

Special Provisions

201-3.01 GENERAL.  Add the following:  Clearing shall not be performed between April 10 and July 15 to avoid impacts to nesting migratory birds.

201-3.06 DISPOSAL.  Delete the first paragraph and replace with the following:  Dispose of cleared and grubbed material off the project at a location approved by the Engineer.  Refer to special provision subsection 107-1.11 item 8 for requirements regarding disposal of vegetation and debris in the project vicinity.  Do not burn cleared and grubbed material.

201-4.01 METHOD OF MEASUREMENT.  Replace item 1. with the following:
1.
Acre.  The area acceptably cleared and/or grubbed, measured horizontally.  Only areas shown on the Plans or staked for clearing and/or grubbing will be measured.


Existing roadways, lakes, ponds, stream beds, or other areas not covered by trees or brush will not be included for measurement.  Other areas that do not require clearing and/or grubbing will be so staked.

SECTION 204

STRUCTURE EXCAVATION FOR CONDUITS

AND MINOR STRUCTURES
Special Provision
204-2.01 MATERIALS.  In the first paragraph delete:  “Type A” and replace with “Type B.”
Special Provision

204-3.01 CONSTRUCTION REQUIREMENTS.  Add the following after the third paragraph:

Excavation, bedding, backfill, and compaction for culverts outside the roadbed may be visually inspected and approved by the Engineer.

CR204-020608
SECTION 603

CULVERTS AND STORM DRAINS

Special Provisions

603-1.01 DESCRIPTION.  Add the following:  
This work also includes installing baffles inside culverts, placing culvert lining material, and the installation of culvert marker posts.

Special Provisions

603‑2.01 MATERIALS.  Delete the second paragraph and substitute the following:

When Item 603(17-xx), Pipe, is listed in the bid schedule, furnish either Corrugated Steel Pipe (CSP) or Reinforced Concrete Pipe.  Corrugated Polyethylene Pipe is not allowed.  End Sections for Metal Pipe must be of the same material as the pipe.

Add the following:

Culvert marker posts shall meet the requirements of subsection 730-2.05, Flexible Delineator Posts.  The color shall be blue with no other markings.  The 2.5 inch by 6 foot post shall be rectangular in cross section with reinforcing ribs capable of a minimum bending radius of 9 inches.

CR42-082703

Add the following:

Materials and fabrication for baffles shall conform to Section 504.
Culvert lining material, Class A, Subsection 611-2.01.
603-3.01 CONSTRUCTION REQUIREMENTS. Add the following to the first paragraph:
Verify controlling field dimensions before ordering or fabricating material.

Special Provision

Add the following subsection:

603‑3.06 CULVERT MARKER POSTS.  Culvert marker posts shall be installed on the approach side of storm drain outfalls 30 inches and smaller, field inlets not in paved parking lots, all end sections to cross culverts, or as directed by the Engineer.  Forty-two inches of post shall remain above the ground after driving.

603‑4.01 METHOD OF MEASUREMENT.  Add the following:

Culvert marker posts will not be measured for payment.

603-5.01 BASIS OF PAYMENT.  Add the following:

Culvert marker posts will not be paid for directly, but will be subsidiary to pipe items.

CR42-082703

Add the following:

The following items will not be paid for directly, but will be subsidiary to pipe items.

(
Furnishing, fabricating, installing and watertight sealing the baffles.

(
Creating temporary streams or drainage diversions including but not limited to diverting water, dewatering, excavation, installing temporary pipes, temporary pipes, and reclaiming disturbed areas.

(
Culvert Lining Material, Class A.
SECTION 605

UNDERDRAINS

Special Provisions

605-5.01 BASIS OF PAYMENT.  Delete the first sentence and replace with:  When not listed in the bid schedule, porous backfill material and geotextile separation material are subsidiary to item 605(3).

SECTION 611

RIPRAP
Special Provision

611 1.01 DESCRIPTION.  Add the following:
***Deleted***
Special Provision
611-2.01 MATERIALS.  Add the following after the first sentence:  Apparent specific gravity will be determined by WAQTC FOP for AASHTO T85.

CR277-110705

Add the following items:

5.
Culvert Lining Material, Class A will meet the following requirements:

· 8 inch maximum size

· 25 - 75% passing the 3 inch sieve

· 5 - 10% passing the No. 4 sieve

Adjust, as necessary, the amount of material passing the 3 inch sieve to simulate the natural alluvial material at each site.

Use round and durable stones.  Percents are by weight passing a given sieve as determined by WAQTC FOP for AASHTO T 27/T11.

In addition, work will include adding material to fill voids in riprap and culvert lining material.

6.
Stream Backfill.  Hard, durable, rounded stone and gravel, earth and sand.  Do not use materials that break up when alternatively frozen and thawed, or wetted and dried.  Do not include muck, frozen material, roots, sod, or other deleterious matter.  Material shall be uniformly graded stone, gravel, and sand with 100 percent passing the 4 inch and no more than 10 percent passing the #40 sieve.

611-3.01 CONSTRUCTION REQUIREMENTS.  Add the following:  Fill riprap voids with Culvert Lining Material, Class A for fish passage culverts shown in the detail sheets as directed by the Engineer.  Manual placement with hand tools and use of water may be required to adequately fill voids.  Culvert lining material shall not inhibit stone to stone contact of the riprap material.  Wash water shall be handled according to applicable permits. 

For culverts at Sta. 364+00 and Sta. 367+80, fill voids in Culvert Lining Material, Class A with Stream Backfill following the same procedure used to fill voids in riprap.  

611-4.01 METHOD OF MEASUREMENT.  Add the following:  Stream Backfill will not be measurement for payment.

611-5.01 BASIS OF PAYMENT.  Add the following:  Furnishing and placing Stream Backfill is subsidiary to the riprap items.

SECTION 615

STANDARD SIGNS

Special Provisions

615-2.01 MATERIALS.  Delete the first paragraph of Item 2, including subitems a., b., c., and replace with:
2.
Sign Fabrication.  Use Type IV reflective sheeting (for lettering symbols, borders, and background) on sheet aluminum panels for all signs except the following:

a.
Orange Background Signs.  Use Type IX fluorescent orange reflective sheeting placed on sheet aluminum panels, except:

(1)
For temporary installations the reflective sheeting may be placed on aluminum, plastic, or plywood sheet panels.

(2)
For flexible signs (Roll-Up Signs) use fluorescent reflective sheeting Type VI or better (based on durability and reflectivity, as determined by the Engineer).  Roll-Up Sign – 3M Series RS 24, Reflexite Marathon Orange, or approved equal.

b.
Railroad Crossbucks and Vertical Crossbuck Supports:  Use white Type VIII or Type IX reflective sheeting for background of sign and strips.

c.
Non-Illuminated Overhead Signs with White Legends on Green Backgrounds:  Use Type IX reflective sheeting for legends and background.  Create the legend in one of the following ways:

(1)
Cut border and legend from white Type IX reflective sheeting and adhere to a green Type IX background, or

(2)
Cut stencil of border and legend out of green transparent acrylic film and use transparent adhesive to overlay the film on a white Type IX reflective background.

d.
Fluorescent Yellow-Green School Area Signs:  Use Type VIII or Type IX reflective sheeting for background.

Reflective Sheeting Warranty.  Supply manufacturer’s warranty for reflective sheeting including retention of fluorescent yellow-green (measured according to ASTM E 2301) for ten years according to the following criteria:


Minimum Fluorescent Luminance Factor

YF:  20%


Minimum Total Luminance Factor


YT:  35%

The warranty shall stipulate:  If the sheeting fails to meet the minimum fluorescence values within the first 7 years from the date of fabrication, the manufacturer shall, at the manufacturer’s expense, restore the sign surface to its original effectiveness.  If the reflective sheeting fails to meet the minimum fluorescence values within the 8th through the 10th year from the date of fabrication, the manufacturer shall, at the manufacturer’s expense, provide enough new replacement sign sheeting to the Department to restore the sign surface to its original effectiveness.

CR615-061708

SECTION 618

SEEDING

Special Provisions

618‑1.01 DESCRIPTION.  Add the following:  
Seed new or disturbed slopes and other areas as directed by the Engineer.  Track the existing soil and apply seed, mulch, fertilizer, and water.  Provide a living ground cover on slopes as soon as possible.

618-2.01 MATERIALS.  Add the following to the list of material specifications:
Mulch
Subsection 727-2.01

618-3.01 SOIL PREPARATION.  Delete the fourth paragraph and replace with the following:
Roughen the surface to be seeded by grooving the soil in a uniform pattern that is perpendicular to the fall of the slope.  Use one or more of the following grooving methods before the application of seed:

1.
Manual raking with landscaping rakes;

2.
Mechanical track walking with track equipment; or

3.
Mechanical raking with a scarifying slope board.  Form one inch wide grooves spaced no more than six inches apart.

Rounding the top and bottom of slopes to facilitate tracking or raking and to create a pleasant appearance is acceptable, but disrupting drainage flow lines is not.

618-3.02 SEEDING SEASONS.  Add the following:  
Each area required to be seeded.  Seed each area within 7 days after permanent cessation of ground disturbing activities, including the soil preparation.
Seed between May 15 and August 15.  Written approval, from the Engineer, is required to seed before May 15 or after August 15.
618-3.03 APPLICATION.  Delete the first three sentences.
Add the following:  Do not seed areas of bedrock, plant beds, and areas indicated on the plans as “no seeding.”
Apply seed, mulch, and fertilizer as follows.  Apply seed and mulch in one application if using the hydraulic method.  Apply fertilizer with the hydraulic method.

	Component
	Ingredients
	Application Rate

(per MSF)

	Seed
	Slender Wheatgrass (Wainwright)

Red Fescue (Arctared)

Annual Ryegrass (Lolium)


	
0.50 lbs.


0.40 lbs.


0.10 lbs.

Total = 1.00 lbs

	Soil Stabilizer
	
	

	
Slope ≤ 3:1
	Mulch
	
46 lbs.

	
Slope >3:1 
	Mulch with tackifier
	
45-58 lbs.

	Fertilizer
	20-20-10
	12.0 lbs.


Do not remove the required tags from the seed bags.

Upon the Engineer’s approval, Nortran Tufted Hairgrass may be used as a substitute for Slender Wheatgrass (Wainwright) if Slender Wheatgrass (Wainwright) is commercially unavailable.  If this substitution is made, apply at the same application rate.

Delete subsection 618-3.04 in its entirety, and add the following new subsections:

618-3.04 MAINTENANCE AND WATERING.  Protect seeded areas against traffic by approved warning signs or barricades. Repair surfaces gullied or otherwise damaged following seeding.  Maintain seeded areas in a satisfactory condition until final acceptance of work.

Water and maintain seeded areas.***Delete***If, in the opinion of the Engineer, too much water is being applied, reduce amount of water as directed.

Reseed areas not showing evidence of satisfactory growth within 3 weeks of seeding.  Bare patches of soil more than 10 square feet in area must be reseeded.  Erosion gullies over 4 inches deep must be filled with select material, Type B, and reseeded.  Fill the entire erosion gully to surrounding grade, even the portions less than 4 inches deep. 

Contact ADNR for advice or corrective measures, when seeded areas are not showing evidence of satisfactory growth.  The Contractor is responsible for retracking, reseeding, refertilizing and remulching areas that do not show satisfactory growth, and those actions are subsidiary.

618-3.05 ACCEPTANCE.  During final inspection the Engineer will perform a visual inspection of seeding to determine final stabilization.  During the visual inspection each station and each side of the road will be considered a separate area.  The Engineer will accept seeding that has become a vegetative matt with 70% cover density in the inspection area.

Reseed areas that are not acceptable to the Engineer. 

618-3.06 PERIOD OF ESTABLISHMENT.  Establishment periods extend for one complete growing season following acceptable seeding.  Employ possible means to preserve the new vegetative matt in a healthy and vigorous condition to ensure successful establishment.  Reseed areas that do not meet the specifications.  Watering and reseeding after the final inspection are subsidiary.

The Engineer may, but is not required to, determine the Project is complete except for the period of establishment, and issue a letter of final acceptance.  After final acceptance, work or materials due under this subsection during any remaining period of establishment are considered warranty obligations that continue to be due following final acceptance in accordance with subsection 105-1.16.
618-4.01 METHOD OF MEASUREMENT.
After Seeding by the Pound, delete text and replace with:  By the weight of dry seed acceptably seeded and maintained.
Select material, Type B, to fill erosion gullies, soil preparation, mulch, fertilizer, water for hydraulic seed or mulching, water for growth of vegetative matt before and after final acceptance inspection through the period of establishment are subsidiary to item 618(2) and will not be measured separately.
618-5.01 BASIS OF PAYMENT.  Delete paragraphs beginning: “Seeding by the Acre” and “Seeding by the Pound” and replace with:
Seeding by the Pound.  Payment is for established vegetative matt and is measured as noted in Subsection 618-4.01.
Special Provision

Delete Section 622 in it’s entirety and substitute the following:

SECTION 622
PARK FACILITIES
622-1.01 DESCRIPTION.  This work shall consist of furnishing materials, equipment and labor to construct and install an Interpretive Sign, Type C as shown on Standard DNR Drawing S-11C at the approximate location(s) shown in the Plans.

622-1.02 SUBMITTALS AND SUBSTITUTIONS.  Conform to Subsection 106-1.01.

MATERIALS

622-2.01 GENERAL.  All materials shall be as shown on the plans and as specified herein, new.

622-2.02 BACKFILL.  Selected Material, Type B conforming to Subsection 703-2.07.

622-2.03 CONCRETE.  Conform to the requirements of the American Concrete Association (ACI) and Section 501.  Concrete, Class W in accordance with Section 501.

622-2.04 STRUCTURAL STEEL.  Conform to the requirements of the American Institute of Steel Construction (AISC) and Section 504.  Structural steel, ASTM A36 Standard Specification for Carbon Structural Steel.

622-2.05 ALUMINUM.  Interpretive Sign back plate:  Aluminum conforming to the requirements of the American National Standards Institute, ANSI 6061 T-6.

622-2.06 GALVANIZING.  Conform to ASTM A123, Standard Specification for Zinc [Hot-Dip Galvanized] Coatings on Iron and Steel Products, ASTM A153, Standard Specification for Zinc Coating [Hot-Dip] on Iron and Steel Hardware and ASTM A780, Standard Practice for Repair of Damaged and Uncoated Areas of Hot-Dip Galvanized Coatings.

622-2.07 LUMBER.  Lumber/timber (lumber) shall conform to the requirements of the Western Woods Product Association (WWPA), the National Design Specification (NDS) for Wood and as noted below:

All wood materials shall be pressure preservative treated per Subsection 622-2.08.

Posts (5x5 or greater):  Species Hem-Fir, Grade No. 1 or better.

Structural Framing, (all other wood framing materials):  Hem-Fir Species, Grade No. 2 or Better.

Kiln Dry materials. Maximum moisture content 19%.

1.
Dimensional.  Dimensional lumber and timbers are shown on the plans in nominal dimensions, i.e.; 6x6 (5 1/2" x 5 1/2") and finished S4S (surfaced four sides).

622-2.08 TREATED LUMBER.  Preservative treatments to conform to the Western Wood Preservers Institute (WWPI), the American Wood Protection Association (AWPA), the manufacturer’s recommendations and as follows:

1.
Sign Post(s):  Color – Uniformly brown.  Color to be approved by the Engineer.

a.
Prior to Fabrications:  Pressure treat with:

Oilborne preservative, Copper Naphthenate, minimum retention .06 lb/cu ft or,

Waterborne preservative, Copper Azole CA-B, minimum retention .21 lb/cu ft.

Not Permitted:  Ammonia Copper Quat.

b.
Field Exposed Untreated Material:  Water or oilborne Copper Naphthenate – specified in AWPA M4, preservative concentration no less than 2% copper metal.  Coordinate use with the specifications and instructions of the pressure applied treatment manufacturer.

622-2.09 FASTENERS.  Fasteners and framing anchors in accordance with the National Design Specification (NDS) for Wood and the American National Standards Institute (ANSI) and as noted below:

a.
Interpretive Panel to Aluminum Back Panel:  Stainless steel screws per Standard DNR Drawing
S-11C.

b.
Bolts, Lag Screws:  ASTM A307.

c.
Washers: ANSI Type B, regular or wide series, plain.

Except where noted otherwise, fasteners (nails, screws, lag screws, bolts, washers, nuts etc.) and framing anchors, including post bases, proprietary or shop fabricated shall be hot dipped galvanized per Subsection 622-2.06.

622-2.10 PAINT.  Paint/Preservatives (coatings):

As follows or approved equal by the Engineer:

1.
Interpretive Sign Panel:  By others.

2.
Interpretive Sign Lumber:  Type and color as noted in Subsection 622-2.08.

3.
End Cut Preservative for Treated Wood.  Coordinate with the pressure preservative manufacturer.  See Subsection 622-2.08, match color.

4.
Concrete Sealer:  Clear acrylic copolymer conforming to ASTM C 309 Standard Specification for Liquid Membrane-Forming Compounds for Curing Concrete, for Type 1 Compounds.

622-2.11 INTERPRETIVE PANEL.  Interpretive panel by others:

Interpretive panel:  Plywood panel, 1/2" x 3’-0 1/2" x 2’-6 1/2"

The Interpretive Panel(s) is located at the address listed below.  Contact and coordinate with the Department, as noted, to attain the Interpretive Panel(s).

ADOT&PF Preliminary Engineering and Environmental Section

4111 Aviation Avenue

Anchorage, AK 99515

Ph:  (907) 269-0542

622-2.12 INTERPRETIVE SIGN.  Conform to Standard Drawing S-11C, Interpretive Sign, Type C.  Provide one pin-in-head torx machine bolt driver per sign. Embed column bases in wet concrete for subsequent connection of wood post to concrete foundation.  Size column base to fit the post dimensions. Post base may be proprietary or custom fabricated.  Custom fabricate post base similar to the proprietary base manufactured by the Simpson Company, CB66R.  Stirrups shall be provided with holes for two bolts with washers.

	Post Size
	
	Base Plate

Gage & Dimension
	
	Stirrup Material
	
	Post Bolts
	
	Allowable

Uplift  Load

	6" X 6"
	
	7 ga & 6" X 6"
	
	7 ga x 3" strap
	
	2 each 5/8"
	
	4,200 pounds


CONSTRUCTION REQUIREMENTS

622-3.01 GENERAL.  The location shown on the Plans is approximate.  The Engineer will field locate the interpretive sign(s) at the time of construction.

622-3.02 EXCAVATION AND BACKFILL.  Conform to the requirements of Section 204 and the details on the Plans.

622-3.03 CONCRETE.  Conform to the requirements of the American Concrete Association (ACI), the requirements of Section 501 and the details on the Plans.

622-3.04 STRUCTURAL STEEL.  Fabrication shall be in accordance with the requirements of the American Institute of Steel Construction (AISC).  Welding shall be in accordance with the requirements of the American Welding Society (AWS) D1.1.

622-3.05 WOOD.  Store lumber on site above the ground dry, under ventilated cover protected from environmental and physical damage.  Do not use damaged lumber.

Framing shall be aligned true, plumb and level.  All shipping, storage, weathering and erection marks on fabricated lumber shall be removed.

Bolt and lag screw holes shall not be oversized/reamed and shall be straight and tight to the fastener.  Holes for bolts shall be bored with a bit of the same diameter as that of the bolt.  Holes for lag screws shall be bored with a bit not larger than the body of the screw at the root of the thread.  Place plain washers in contact with all bolt heads, lag screw heads and nuts.

At the post base stirrups, place washers as follows:

a.
Plain washer between the bolt head and the outside of the stirrup.

b.
Plain washer between the inside of the stirrup and the post.

c.
Plain washer between the inside of the opposing stirrup and the post.

d.
Plain washer to the outside of the opposing stirrup with a lock washer between the plain washer and the nut.

Provide counter sink equal to and not greater than the thickness and diameter of the plain washer.  Contractor has the option to press the washer face into the wood resulting in the washer surface flush with the surface of the wood.  Tighten bolts engaging the lock washer.  Tighten the stirrup bolts: (1) at the time the sign is erected, (2) at the end of the project and, (3) as directed by the Engineer.

622-3.06 PAINT.  (Coatings)

Manufacturer Applied Coatings:  Manufacturer applied coatings, wood preservative treatment, hot-dip galvanizing, and concrete sealer shall be applied in accordance with the referenced national specifications and governing industry organizations listed in “MATERIALS”, Subsections 2.xx of this Special Provision.

Apply Coating as follows:

a.
Steel:  Hot Dip Galvanize all steel.

b.
Fasteners:  Hot Dip Galvanize all fasteners, except use stainless steel fasteners attaching Interpretive Panel to the Back Plate.

c.
Wood:  Pressure Preservative Treat all lumber.

d.
Plywood Interpretive Panel:  By Other’s including coatings.

e.
Aluminum Back Panel:  No coating.

Field Applied Coatings:  Field applied coatings shall be delivered in sealed containers with labels legible and intact.  Coating material that has been frozen or is out of date shall not be used.  Surfaces to be painted shall be even, smooth, sound, clean, dry and free from defects affecting proper application.  Apply coatings as recommended by the manufacturer and as noted in this Special Provision.  Cover surfaces completely to provide uniform color and appearance.  Apply coating material evenly without runs, sags, or other defects.  Remove coatings where spilled or spattered onto other materials.  Do not permit coating to drip into surrounding soil.  The temperature of coating materials, the materials being coated and the ambient air temperature shall be in the temperature range specified by the manufacturer during the application and through the required cure time.

Apply coatings as follows:

a.
Concrete Sealer:  Seal all exposed surfaces.  Apply sealer per industry standards and per manufacturer’s instructions.

Apply repair for damaged coatings as follows:

a.
Hot Dip Galvanizing, Fabrications:  In accordance with ASTM A780.

b.
Hot Dip Galvanized Fasteners:  Replace.

c.
Exposed Wood:  Exposed wood surfaces resulting from field fabrication (cutting, scraping, drilling or other) and/or handling abuse shall be field treated by brushing, dipping or soaking as recommended by manufacturer.

622-3.07 INTERPRETIVE SIGN, TYPE C.  Construct in accordance with DNR Standard Drawing S-11C, Interpretive Sign, Type C.

622-4.01 METHOD OF MEASUREMENT.   The number of units installed and accepted.
Excavation and backfill required for item(s) paid for under this section will be subsidiary to the item unit.  Excavation, backfill and embankment for item(s) 622(6C) outside the limits shown on the plans will be measured for payment only if said activity is directed by the Engineer.

Clearing and grubbing is paid under Section 201.
622-5.01 BASIS OF PAYMENT.  The accepted quantity of item(s) will be paid for at the contract unit price per unit type, complete-in-place, as listed below.

Payment will be made under:

	Pay Item No.
	Pay Item
	Pay Unit

	
	
	

	622(6C)
	Interpretive Sign, Type C
	Each


SECTION 640

MOBILIZATION AND DEMOBILIZATION

Standard Modification

640-1.01 DESCRIPTION. Add the following: 

6.
Comply with the Alaska Department of Labor and Workforce Development (DOLWD) requirements for Worker Meals and Lodging, or Per Diem; as described in their July 25, 2005 memo WHPL #197 (A2) and the State Laborer’s and Mechanic’s Minimum Rates of Pay (current issue). 

Ensure subcontractors comply with the DOLWD requirements.  

Ensure facilities meet the Alaska Administrative Code 8 AAC 61.1010 and 8 AAC 61.1040 Occupational Safety and Health Standards, 18 AAC 31 Alaska Food Code, and U. S. Code of Federal Regulations 29 CFR Section 1910.142 Temporary Labor Camps.
Do not consider the cost of Meals and Lodging, or Per Diem in setting wages for the worker or in meeting wage requirements under AS 23.10.065 or AS 36.05.

E27-010106

Special Provisions

640-3.01 CONSTRUCTION REQUIREMENTS.  Delete this section and replace with the following:

The existing bridges at Four Mile Creek and at Timberline Creek are currently each rated for a 3 ton live load.  The Contractor may construct a temporary work bridge at either or both locations Only After securing all necessary and appropriate permits from relevant resource agencies and permission from adjacent landowners in accordance with Section 107.  Submit required documentation to the Engineer.  Contractor shall not begin construction of temporary work bridge(s) until Engineer has received and approved all required documentation.  Temporary work bridges shall not create conditions that may cause harm to the existing bridges, reducing the strength of the structure, the foundations and the protective surrounding landscape.  The Engineers approval of the submitted documentation does not remove the responsibility of the Contractor for the design and safety of the temporary structures or their impact on the existing bridge(s).

Remove the temporary work bridge(s) and any constructed approaches, grade the area(s) modified for the installation and use of the temporary work bridge(s) to the pre-existing contours and revegetate to match the preconstruction vegetation.

The project will not be considered complete until the temporary work bridge(s) are removed and the surrounding area(s) are restored to the conditions existing prior to construction.

Standard Modifications

640‑4.01 METHOD OF MEASUREMENT.  Delete the numbered paragraph 3 and substitute the following:

3.
The remaining balance of the amount bid for Mobilization and Demobilization will be paid after all submittals required under the Contract are received and approved.

Add the following:

4.
Progress payments for Worker Meals and Lodging, or Per Diem will be computed as equivalent to the percentage, rounded to the nearest whole percent, of the original contract amount earned.

E27-010106

Special Provisions

Add the following:
Temporary structures, including work bridges are subsidiary to the items included for measurement in Section 640 and will not be measured separately.

640‑5.01 BASIS OF PAYMENT.  Add the following:
Temporary structures, including work bridges:  The engineering, labor and materials necessary to furnish, install, repair, maintain, remove and restore the surrounding area to the conditions existing prior to construction are subsidiary to items in Section 640.  No separate payment will be made.

Standard Modifications

Add the following pay item:
Payment will be made under: 

Pay Item No.
Pay Item
Pay Unit
640(4)    
Worker Meals and Lodging, or Per Diem 
Lump Sum

E27-010106

Special Provision

Delete Section 641 and replace with the following:

SECTION 641

EROSION, SEDIMENT, AND POLLUTION CONTROL

641-1.01 DESCRIPTION.  Provide project administration and construction activities to control erosion, sedimentation, and pollution from the Project, according to this section and applicable local, state, and federal requirements.

641-1.02 DEFINITIONS.  These definitions apply only to Section 641.

1.
Alaska Certified Erosion and Sediment Control Lead (AK-CESCL). Certification demonstrating the person has completed training, testing, and other requirements recognized by the Department to satisfy the Environmental Protection Agency (EPA) National Pollution Discharge Elimination System (NPDES) Construction General Permit (CGP) requirement for “qualified personnel.”  AK-CESCL certificates issued in conformance with, and under the authority of the AK-CESCL Memorandum of Understanding are recognized by the Department as meeting this standard.  Certifications published on the Department’s Construction website under the title “AK-CESCL Equivalent Certifications” will also be recognized.  Other certifications may be approved by the Engineer on a case-by-case basis.

2.
Area of Land Disturbance.  The area of land (soil) that will be disturbed by a construction activity including, but not limited to, clearing, grubbing, excavating, constructing embankment, grading, stockpiling erodible material, or processing material.  Area of pavement removal is not included if the pavement removal work does not remove the aggregate underlying the pavement.

3.
Best Management Practices (BMPs).  Devices, schedules of activities, prohibition of practices, maintenance procedures, and other management practices. BMPs include temporary or permanent structural and non-structural devices. BMPs when used alone or in combination, minimize erosion or contain sediment within the Project, and reduce the discharge of pollutants.

4.
Clean Water Act (CWA).  United States Federal Water Pollution Control Act (33 U.S.C. 1251 et seq.)

5.
Construction Activity. Physical activity by the Contractor or any Subcontractor or Utility Company within the Project that may result in land disturbance. Construction Activity includes, but is not limited to, installation and maintenance of BMPs, clearing, grading and excavating. 

6.
Construction General Permit (CGP). The Storm Water Construction General Permit for Discharges from Large and Small Construction Activities, issued by the Environmental Protection Agency (EPA) under the National Pollutant Discharge Elimination System (NPDES).

7.
Electronic Notice of Intent (eNOI). The Electronic Notice of Intent submitted to EPA, to begin Construction Activity under the CGP.

8.
Electronic Notice of Termination (eNOT). The Electronic Notice of Termination submitted to EPA, to end coverage under the CGP.

9.
Erosion and Sediment Control Plan (ESCP). A project-specific document developed by the Department to identify general information about the Project.  The ESCP may include measures to minimize erosion and contain sediment within the Project site.  The ESCP provides general information for the Contractor’s use in development of the Project SWPPP.

10.
Final Stabilization. Final stabilization occurs when soil disturbing activities at the site have been completed and one of the following methods, as identified in the contract, has been completed: (a) establish a uniform and evenly distributed perennial vegetative cover with a density of 70 percent of the native background vegetative cover, or (b) construct non-erodible permanent stabilization measures (such as riprap, gabions, geotextiles, pavement, and crushed aggregate base course) where vegetative cover is not required.

11.
Haul Route.  Existing or newly constructed road where construction materials are transported and where disposition of sediments or erodible materials may result from the material hauling activity or from the Contractor’s activity to construct or maintain the road.

12.
Hazardous Material Control Plan (HMCP). The Contractor's project specific detailed plan for prevention of pollution from storage, use, transfer, containment, cleanup, and disposal of hazardous material, including but not limited to, petroleum products related to construction activities and equipment.  The HMCP is integrated into the SWPPP.

13.
Joint Inspection.  SWPPP inspection performed by the SWPPP Manager or SWPPP Manager’s Representative, and the Engineer or Engineer’s representative.  Joint Inspection is performed together, as a collaborative effort of the Contractor and the Department.

14.
Operator.  The party associated with a construction project, staging area, material site, material processing site, disposal site, or haul route, with either:

(
operational control of the plans and specifications, including ability to make modification to those plans and specifications.

(
day-to-day operational control (e.g. authorized to direct workers or equipment operations) of activities related to the project, staging area, haul route, or material or disposal site.

15.
Pollutant. As defined in 40 CFR 122.2 (a partial listing of this definition includes solid waste, sewage, garbage, chemical wastes, dredged spoil, rock, sand).

16.
Project.  The physical limits of the construction site, project staging areas, haul routes, and material and disposal sites directly related to the Contract.  Contractor or Commercial Operator furnished material sites, material processing sites, disposal sites, haul routes, staging, and equipment storage areas are not included in the Project.

17.
Spill Prevention, Control and Countermeasure Plan (SPCC). The Contractor’s project specific detailed plan for petroleum spill prevention and control measures that meets the requirements of 40 CFR 112.

18.
Storm Water Pollution Prevention Plan (SWPPP). The Contractor’s detailed project specific plan to minimize erosion and contain sediment within the Project site, and to prevent discharge of pollutants that exceed applicable water quality standards as required by the CGP.

19.
SWPPP Amendment.   A revision or document that adds to, deletes from, or modifies the SWPPP.

20.
SWPPP Manager.   The Contractor’s qualified representative, as defined in 641-1.04, delegated responsibility for implementing the SWPPP, updating the SWPPP, performing and certifying inspections, supervising Section 641 work, monitoring construction activities, and with authority to suspend work and implement corrective actions.

21.
SWPPP Manager’s Representative.   The Contractor’s qualified representative, as defined in 641-1.04, who may be delegated certain SWPPP Manager’s tasks and authorities. 

22.
SWPPP Preparer.  The Contractor’s representative who is responsible for designing the initial SWPPP.

23.
SWPPP Subcontractor Coordinator. The Subcontractor’s representative with authority to direct the Subcontractor’s work, and who is responsible for coordination with the SWPPP Manager and for the Subcontractor’s compliance with the SWPPP.

24.
SWPPP Template. EPA’s template for the Contractor’s use in preparing the SWPPP where EPA is the NPDES permitting authority (Alaska).  The template is available online at EPA’s website.  Select “SWPPP Template – Unauthorized States.

25.
Temporary Stabilization. The protection of exposed soils (disturbed land) from wind and water erosion during the construction process until final stabilization occurs.

641-1.03 SUBMITTALS.  Submission deadlines in this section supersede Subsection 108-1.03.

1.
All Projects:

A.
HMCP.  Submit three copies of the HMCP as an appendix to the SWPPP, and in accordance with the requirements for submitting the SWPPP. 
B.
SPCC. Submit three signed copies of the SPCC (if required under Subsection 641-2.03) to the Engineer. Deliver these documents to the Engineer at least 21 calendar days before beginning Construction Activity.
The Department will keep the SPCC as a record document, and reserves the right to review it and require modifications.

C.
SWPPP. Submit three signed copies of the SWPPP to the Engineer for approval. Deliver these documents to the Engineer at least 21 calendar days before beginning Construction Activity.

The Department will review the SWPPP submittals within 14 calendar days after they are received. Submittals will be returned to the Contractor, and marked as either requiring modification or as approved by the Department.

D.
Beginning Construction Activity. On projects that disturb one acre or more of land, submit your eNOI to EPA and submit a copy of your eNOI to the Engineer at the same time. The Department will submit the Department’s eNOI to the EPA. Allow adequate time for state and federal processing of both eNOIs, and for the EPA to list both eNOIs as active status, before beginning Construction Activity.  The Contractor and the Engineer must sign and certify the approved SWPPP according to the CGP requirements, as detailed in Appendix G of the CGP, before the Contractor submits their eNOI to EPA. The certification statement cannot be amended or edited.

E.
Ending CGP Coverage.  On projects that disturb one acre or more of land, within 30 days after the Engineer has determined you may end SWPPP activities according to Subsection 641-3.01(5), submit your eNOT to EPA and send a copy of the eNOT to the Engineer. Within 30 days of the Engineer’s determination, the Department will submit the Department’s eNOT to the EPA, and will terminate the CGP coverage.

2.
Projects that disturb five acres or more of land:
Submit a copy of the Engineer-approved, signed and certified SWPPP, and copies of the Contractor’s eNOI and the Department’s eNOI, with the required permit fee to the Alaska Department of Environmental Conservation (ADEC) Storm Water Coordinator.  Transmit a copy of the ADEC SWPPP Review Letter to the Engineer.  Amend the SWPPP as needed to address ADEC review comments.
641-1.04 PERSONNEL QUALIFICATIONS.  Include qualifications of the SWPPP Preparer, SWPPP Manager, and SWPPP Manager’s Representatives in the SWPPP.

The SWPPP Preparer must meet at least one of the following qualifications:

(
current certification as a Certified Professional in Erosion and Sediment Control (CPESC) 

(
current certification as Alaska Certified Erosion and Sediment Control Lead (AK-CESCL) and at least three years experience in erosion and sediment control (provide documentation including project names, project timelines, and work responsibilities demonstrating the experience requirement) 

(
Professional Engineer registered in the State of Alaska

The SWPPP Manager must meet all the following qualifications:

(
current certification as Alaska Certified Erosion and Sediment Control Lead (AK-CESCL) 

(
duly authorized representative, as defined in the CGP, Appendix G

The SWPPP Manager’s Representative must hold a current AK-CESCL certification.

641-1.05 SIGNATURE/CERTIFICATION REQUIREMENTS AND DELEGATIONS.  The eNOI and eNOT must be signed and certified by a responsible corporate officer, in accordance with CGP Appendix G, Section 11.  Signature and certification authority for the eNOI and eNOT cannot be delegated.

Delegate signature and certification authority, exclusive of the eNOI and eNOT, to the SWPPP Manager, in accordance with CGP Appendix G, Section 11.B, for the SWPPP, SWPPP amendments, SWPPP inspections, and other related CGP documents.  Include the certification statement verbatim from CGP Appendix G, Section 11.D, on the written delegation.  Delegation is not required if the SWPPP Manager is a responsible corporate officer for Contractor, as defined in CGP Appendix G, Section 11.A.  Include a copy of the written delegation in the SWPPP.  

641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.  Develop the SWPPP and all associated documents, in accordance with the requirements of the CGP.

The construction site including all areas of utility relocation and all Department furnished material sources, disposal sites, haul routes, staging, and equipment storage areas must be included in the Project eNOI and must be covered in the Project SWPPP.  The Department and the Contractor are both operators for these areas.

The Department is not an operator for Contractor furnished:

(
material sites

(
material processing sites

(
disposal sites

(
haul routes

(
staging areas

(
equipment storage areas

Compliance with NPDES and other applicable federal, state, and local requirements, and securing all necessary clearances, rights, and permits for these Contractor furnished sites and areas are the sole responsibility of the Contractor.  Document the name of each operator, and the locations of these areas in the Project SWPPP.

The Department is not an operator for commercially operated:

(
material sites

(
material processing sites

(
disposal sites

(
haul routes

(
staging areas

(
equipment storage areas

Compliance with NPDES and other applicable federal, state, and local requirements, and securing all necessary clearances, rights, and permits for these commercially operated sites and areas are the sole responsibility of the commercial operator.  Document the name of each operator, and the locations of these areas in the Project SWPPP.

Use the Department’s ESCP as a starting point for designing the SWPPP.  The approved SWPPP replaces the ESCP.  Develop the SWPPP in accordance with EPA’s template for Unauthorized States. Incorporate and cite applicable requirements of the project permits and environmental commitments into the SWPPP.  Use the Department’s documentation of consultation with the State Historic Preservation Officer and federal agencies for consideration of historic properties and endangered species.  Make additional consultations as necessary for Contractor specific activities, changes to the project footprint, and changes to the construction timeline.

The initial SWPPP may be designed and submitted before the SWPPP Preparer visits the Project but Construction Activity is not permitted until the SWPPP Preparer has visited the Project.  Use the results of the Project visit in the design of the initial SWPPP, or if the visit occurs after the initial SWPPP has been submitted to the Engineer, to amend the SWPPP as necessary before beginning Construction Activity.   Consider opportunities to adjust phasing to minimize potential for erosion.  Consider appropriate selection, application, and sequencing of BMPs.  Consider sequence of BMP installations in relation to progress schedule.   

The SWPPP must identify specific areas where potential erosion, sedimentation, or pollution may occur.  The potential for wind erosion must be addressed.  The potential for erosion at drainage structures must be addressed. Describe site specific BMPs, source controls, sediment controls, discharge points, and a plan including schedule and implementation procedures for temporary and final stabilization.  Describe all temporary and permanent stabilization measures.  Include typical installation drawings for all BMPs that will be incorporated in the Project.  Include the Contractor’s progress schedule in the SWPPP.  The plan must include both erosion control and sediment control measures.  The plan must address first preventing erosion, then minimizing erosion, and finally trapping sediment before it leaves the project site.

The SWPPP must provide erosion and sediment control, in accordance with the CGP and this specification, for all land disturbances resulting from the Contractor, all Subcontractors and utility company activities during the course of the contract.  The SWPPP must  consider the activities of utility companies performing work on the Project.  The SWPPP must describe the roles and responsibilities of the Contractor, subcontractors, and  the Department with regard to implementation of the SWPPP.  The SWPPP must identify all operators for the Project, including utility companies performing Construction Activity within the Project, and identify the areas over which each operator has operational control.

Specify the line of authority and designate a SWPPP Manager for implementing SWPPP compliance.  Provide 24 hour contact information for the SWPPP Manager, and for each SWPPP Manager’s Representative.  The SWPPP Manager and each SWPPP Manager’s Representative must have 24 hour contact information for all SWPPP Subcontractor Coordinators. 

The SWPPP is a dynamic document. Keep the SWPPP current by noting installation, modification, and removal of BMPs, and by using amendments, SWPPP amendment logs, inspection reports, records of land disturbance and stabilization, and any other documents necessary to satisfy the requirements of the CGP. 
641-2.02 HAZARDOUS MATERIAL CONTROL PLAN (HMCP) REQUIREMENTS.  Prepare a project specific HMCP for prevention of pollution from storage, use, containment, cleanup, and disposal of hazardous material, including oil products related to construction activities and equipment (See 40 CFR 117 and 302 for listing of hazardous materials).  Compile Material Safety Data Sheets in one location and reference that location in the HMCP. 

List the types and approximate quantities of response equipment and cleanup materials available on site. Include a list and location map of cleanup materials, at each different work site and readily available off site (main site, material site, batch plant, storage yard, explosives dump, equipment or fueling yard, etc). Vehicles and other mobile equipment must carry oil absorbent pads.

Specify the line of authority and designate a Contractor field representative for spill response, and one coordinator from each subcontractor. Provide 24 hour contact information for the Contractor’s field representative.  The Contractor’s field representative must have 24 hour contact information for the coordinator from each subcontractor.

List and give the location and estimated quantities of hazardous materials, including office materials, to be used or stored on site.  Store hazardous materials in covered storage areas.  Include secondary containment for all hazardous material storage areas. 

Identify the locations where storage, fueling and maintenance activities will take place, describe the maintenance activities, and list controls to prevent the accidental spillage of oil, petroleum products, and other hazardous materials. Store spill response materials, appropriate to the hazards associated with that site, in sufficient quantity at each identified location. 

Detail procedures for containment and cleanup of hazardous substances.  Detail a plan for the prevention, containment, cleanup, and disposal of soil and water contaminated by accidental spills.  Detail a plan for dealing with unexpected contaminated soil and water encountered during construction.

Detail methods of disposing of waste petroleum products and other hazardous materials generated by the Project.  Identify haul methods and final disposal areas.  Assure final disposal areas are permitted for hazardous material disposal.

Include the HMCP as an appendix to the SWPPP.

641-2.03 SPILL PREVENTION, CONTROL AND COUNTERMEASURE PLAN (SPCC) REQUIREMENTS.  Prepare and implement a project specific SPCC when required by 40 CFR 112, including when both of the following conditions are present on the Project:

(
oil or petroleum products from a spill may reach navigable waters, and

(
total above ground storage capacity for oil and any petroleum products is greater than 1,320 gallons (not including onboard tanks for fuel or hydraulic fluid used primarily to power the movement of a motor vehicle or ancillary onboard oil-filled operational equipment, and not including containers with a storage capacity of less than 55 gallons)

Develop the SPCC and all associated documents, in accordance with the requirements of the 40 CFR 112 and include the following in your SPCC:

(
Operating procedures that prevent oil spills

(
Control measures installed to prevent a spill from reaching navigable waters

(
Countermeasures to contain, clean up, and mitigate the effects of an oil spill

You may self-certify the SPCC if the total above ground oil storage capacity is 10,000 gallons or less, and you meet all the requirements for self-certification in 40 CFR 112. Otherwise the SPCC must be certified by, stamped with the seal of, dated by, and signed by a Professional Engineer registered in the State of Alaska.

Reference the SPCC in the SWPPP.

641-2.04 RESPONSIBILITY AND AUTHORITY OF SWPPP MANAGER AND SWPPP MANAGER’S REPRESENTATIVE.  The SWPPP Manager is responsible for work related to this section. The SWPPP Manager is responsible for the Contractor’s compliance with the CGP and CWA, and to assure the Contractor’s Construction Activity does not result in discharge of pollutants that exceed applicable water quality standards.

The SWPPP Manager shall sign and certify inspection reports, and update the SWPPP.  The SWPPP manager may not delegate these tasks.

The SWPPP Manager may assign the SWPPP Manager’s Representative responsibility to perform SWPPP inspections, direct or oversee installation, maintenance, and removal of BMPs as detailed in the SWPPP or as directed by the Engineer.  The SWPPP Manager and the SWPPP Manager’s Representative shall be knowledgeable in the requirements of this section, the SWPPP, the BMPs, the CGP, the permits, and the environmental commitments identified in the contract.  The SWPPP inspections must be performed by either the SWPPP Manager or the SWPPP Manager’s Representative. 

The SWPPP Manager and the SWPPP Manager’s Representative shall have the Contractor’s complete authority to suspend construction activities that do not conform to the SWPPP or CGP.

Report CGP noncompliance which may endanger health or the environment to the EPA. Information must be provided orally within 24 hours from the time you become aware of the circumstances. Submit written notice as described in the Appendix G, Standard Permit Conditions, #12 Reporting Requirements of the CGP.

641-2.05 MATERIALS.   Comply with the material requirements described in the Specifications.

Use materials suitable to withstand hydraulic and soil forces, and to control erosion and trap sediments in accordance with the requirements of the CGP.

641-3.01 CONSTRUCTION REQUIREMENTS.  Comply with the requirements of the CGP.

1.
Starting Construction.

(
Do not begin Construction Activity until authorized by the Engineer 

(
On projects that disturb one acre or more of land, do not begin Construction Activity until the Project eNOI for the Department and for the Contractor are both listed as Active Status on the EPA website

(
Do not begin Construction Activity until the SWPPP preparer has visited the Project and the date of the visit and the persons conducting the visit have been documented in the SWPPP.

Post notices on the outside wall of the project office, and at publicly accessible locations near the beginning and end of the Project. Protect postings from the weather and locate so the public can read them without obstructing construction activities (for example, at an existing pullout).  Include the following information in each of the postings:

(
Copy of all eNOIs related to this project

(
Name and phone number of SWPPP Manager

(
Location of the SWPPP available for public viewing.

Keep the updated SWPPP, HMCP and SPCC at the on-site project office. If there isn’t an on-site project office, keep the information at a location suitable to the Engineer. 

Install an outdoor rain gauge in a readily accessible location on the Project.

Ensure all subcontractors and utility companies operating within the Project understand and comply with the SWPPP.

Install sediment controls in accordance with the SWPPP and SWPPP sequencing and phasing, and before beginning Construction Activity that may result in land disturbance.

2.
During Construction.

Comply with requirements of the HMCP and SPCC, and all state and federal regulations that pertain to the handling, storage, cleanup, and disposal of petroleum products or other hazardous substances.  Contain, clean up, and dispose of discharges of petroleum products and other hazardous materials.  Perform fueling operations in a safe and environmentally responsible manner.  Place absorbent pads under fill ports while fueling, and under equipment during maintenance or repairs.  Install secondary containment under all stationary equipment that contains petroleum products. 

Comply with the requirements of 18 AAC 75 and AS 46, Oil and Hazardous Substances Pollution Control.  Report petroleum product spills as required by federal, state and local law, and as described in the HMCP and SPCC.

Comply with the requirements of the SWPPP.  Implement temporary and permanent erosion and sediment control measures identified in the SWPPP. Keep the SWPPP current.  If storm water discharges threaten water quality, take immediate action. Comply with the requirements of 18 AAC 70 State of Alaska Water Quality Standards, AS 41.14.870 Protection of Fish and Game, 11 AAC 112 Alaska Coastal Management Program, Section 404 of the CWA, and all other applicable federal, state, and local statutes and regulations.

Coordinate with subcontractors and utility companies doing work in the project area so BMPs, and temporary and permanent stabilization are installed, maintained, and protected from damage.

3.
Corrective Action and Maintenance of BMPs.

Maintain temporary and permanent erosion and sediment control measures in effective operating condition.   Remove sediment and debris from sediment traps, silt fences, and sediment ponds before sediment or debris accumulates to 50% of the BMP’s design capacity.

Implement corrective action:

(
if an incident of non-compliance with the SWPPP, CGP, or CWA is identified

(
if an inspection identifies the SWPPP or any part of the SWPPP is ineffective in preventing the discharge of pollutants that exceed applicable water quality standards

(
if the Project Engineer determines the SWPPP or any part of the SWPPP is ineffective in preventing the discharge of pollutants that exceed applicable water quality standards

(
if any BMP is damaged, undercut, or unable to effectively perform the intended function

(
if any BMP is at or exceeding 50% of its design storage capacity

(
whenever there is a change in conditions, design, construction, operation, or maintenance that could have a significant effect on the discharge of pollutants in storm water leaving the Project

Implement corrective actions as soon as possible, and before the next storm event whenever practicable.  If implementation before the next storm event is impracticable, the situation must be documented in the SWPPP and alternative BMPs must be implemented as soon as possible.

4.
Stabilization.

Stabilization may be accomplished using temporary or permanent measures.

Initiate stabilization of disturbed areas, stockpiles, and of erodible aggregate layers so that all of the following conditions are satisfied:

(
as soon as practicable

(
as soon as necessary to avoid discharge of pollutants that exceed applicable water quality standards

(
as identified in the SWPPP schedule and/or phasing

(
in accordance with stabilization schedule requirements of applicable project permits

(
no later than 14 days after each cessation of land-disturbing activities. 

Land may be disturbed multiple times during a project. Coordinate work to minimize area of land disturbance as much as practicable. Do not disturb more area than you can stabilize in the time limits specified, and with the resources available.

Before deactivating a stream bypass or stream diversion install stabilization up to ordinary high water:

(
drainage structure – at the inlet and outlet

(
bridge – at the upstream and downstream sides and between/below

(
drainage structure, bridge – in the area upstream or downstream disturbed during construction

Before deactivating a stream bypass or stream diversion used for construction of a bridge, culvert, or drainage structure, install stabilization up to ordinary high water:

(
at the inlet and outlet of the culvert, drainage structure, or bridge

(
in the area upstream and downstream of the culvert, drainage structure, or bridge, that is disturbed during installation or construction of the culvert, drainage structure, or bridge

(
under the bridge

When installing a culvert or other drainage structure where stream bypass is not used for construction, temporary or permanent stabilization may need to be installed concurrently or immediately after placing the culvert or drainage structure in order to comply with applicable project permits and to prevent discharge of pollutants that exceed applicable water quality standards.

Install temporary or permanent stabilization:

(
at the culvert or drainage structure inlet and outlet

(
in the area upstream and downstream of the culvert or drainage structure, that is disturbed in the process of installing the culvert, culvert end walls, culvert end sections, or drainage structure

Prevent project contaminates from entering all bodies of water (flowing and not flowing) on and off the project site, during all phases of construction (from “the effective date of the Notice to Proceed,” Section 108-1.02 to the issue of the “Letter of Final Acceptance,” Section 105-1.16) in conformance with the project requirements.  Maintain project water quality as specified in the Plans and Specifications (including Special Provisions).  Including, but not limited to, construction/installation of drainage structures providing erosion, sediment and pollution control measures, including stabilization, at the drainage structure inlet and outlet and up/down stream from the structure.

5.
Ending SWPPP Activities and SWPPP Maintenance.

The Engineer will determine SWPPP activities have ended when all of the following requirements are met: 

(
Land disturbing activities have ceased

(
The Project site (including material sources, disposal sites, etc.) has achieved final stabilization 

(
Temporary BMPs have been removed 

Submit eNOT in accordance with Subsection 641-1.03(1)E.

6.
Record Retention. 

Transmit one copy of the final SWPPP, including all amendments and appendixes, to the Engineer when the eNOT is filed.

Retain copies of the SWPPP, including all amendments and appendixes, and other records required by the CGP, for at least three years after the date of eNOT.  If EPA issues a Notice of Violation (NOV) or begins investigation for a potential NOV before the three year retention period expires, retain the SWPPP and all records related to the SWPPP and CGP until EPA has determined all issues related to the NOV are settled.

641‑3.02 SWPPP INSPECTIONS, AMENDMENTS, REPORTS, AND LOGS.  Perform inspections, prepare inspection reports, and prepare SWPPP amendments in compliance with the SWPPP and the CGP. The SWPPP of record is the SWPPP maintained by the Contractor. 

1.
Before Starting Construction.

Before beginning Construction Activity, conduct a Joint Inspection of the Project.  Include the SWPPP Preparer in the inspection and consider any necessary revisions to the draft SWPPP, or if the SWPPP has already been approved, any necessary amendments to the SWPPP.  Consider opportunities to adjust phasing to minimize potential for erosion.  Consider appropriate selection, application, and sequencing of BMPs.  Consider sequence of BMP installations in relation to progress schedule.  Identify sediment controls that need to be installed prior to commencing other Construction Activity.  

2.
During Construction.

Conduct Joint Inspections on one of the following schedules:

(
at least once every seven days during construction, or

(
at least once every 14 days during construction and within 24 hours of the end of a storm event of 1/2 inch or greater rainfall in a 24 hour period (1/2 inch rainfall as recorded at the project site rain gauge)

Indicate the inspection schedule in the SWPPP and conduct Joint Inspections in accordance with the selected schedule. At least once each month include the SWPPP Preparer in the joint inspection.

3.
Before Seasonal Suspension of Work.

Conduct Joint Inspection before seasonal suspension of work to review condition and applicability of BMPs and SWPPP.  Confirm SWPPP, temporary stabilization, and BMPs are installed and functioning in accordance with the requirements of Subsection 641-3.01.

4.
During Winter Work.

Conduct Joint Inspections in accordance with the inspection schedule indicated in the approved SWPPP.

Inspection frequency during winter work may be reduced to at least one inspection every month if all of the following requirements are met: 

(
runoff is unlikely due to winter conditions (e.g. the site is covered with snow, ice or the ground is frozen)

(
approval from the Engineer

(
the revised inspection frequency is documented as an amendment to the SWPPP.

5.
During Seasonal Suspension of Work. 

Conduct Joint Inspections in accordance with the inspection schedule indicated in the approved SWPPP.

Inspection frequency during seasonal suspension of work may be reduced to at least one inspection every month if approved by the Engineer and the revised inspection frequency is documented as an amendment to the SWPPP, and either of the following requirements is met: 

(
the entire site is temporarily stabilized 

(
runoff is unlikely due to winter conditions (e.g. the site is covered with snow, ice or the ground is frozen)

The Engineer may waive winter monthly inspection requirements until one month before thawing conditions are expected to result in a discharge, if all of the following requirements are met:

(
below-freezing conditions are anticipated to continue for more than one month (Include historical weather data in the SWPPP justifying assumptions)

(
land disturbance activities have been suspended

(
beginning and ending dates of the waiver period are documented as an amendment to the SWPPP.

6.
Project Completion.

Conduct Joint Inspection to ensure final stabilization is complete throughout the Project and all temporary BMPs are removed.

7.
Items and Areas to Inspect.

Inspect all areas covered under the Project eNOI and included in the SWPPP.

When included in the SWPPP, inspect the following: 
(
Disturbed areas that have not been finally stabilized

(
Areas used for storage of erodible materials that are exposed to precipitation

(
BMPs

(
Perimeter sediment control and discharge locations

(
Staging and Equipment storage areas

Petroleum storage, handling and fueling sites

(
Hazardous material storage sites

(
Locations where vehicles or construction equipment enter or exit Project  

(
Material sources and disposal sites

(
Discharge locations

Areas referenced in the Project SWPPP that are Contractor furnished, or commercially furnished, and the Department is not an operator, do not require Joint Inspection in accordance with this contract.  These areas should have their own SWPPP and eNOI. The Contractor or commercial operator is solely responsible for inspecting and assuring compliance with all NPDES requirements, and any other federal, state, or local requirements and the Project SWPPP shall include a statement to that effect.

8.
Inspection Reports.

Use the Department’s SWPPP Construction Inspection Report, Form 25D-100 to record SWPPP inspections.

Record applicable data including the following:  

(
inspection date, general information, type of inspection

(
names, titles and qualifications of personnel inspecting

(
weather information for the period since the last inspection, including storm events and any discharges that occurred during this period

(
current weather information and a description of any discharges currently occurring

(
location of discharges of sediment or other pollutants from the site

(
locations of BMPs where maintenance is necessary

(
locations of BMPs that failed to operate as designed or proved inadequate for a particular location

(
locations where additional BMPs are needed that did not exist at the time of inspection

(
corrective action required including any changes to the SWPPP necessary and implementation dates

(
overall site issues

(
whether construction site is in compliance with SWPPP and the CGP

(
signatures and certifications by the SWPPP Manager and Engineer

The SWPPP Manager must sign and certify the inspection report on the day of the inspection, and must provide the report to the Engineer within 24 hours.  The Engineer will sign and certify the inspection report within three working days and will return the original to the Contractor. 

9.
Amending the SWPPP.
The SWPPP Manager shall amend the SWPPP:

(
whenever there is a change in design, construction operation, or maintenance at the construction site that has or could have significant effect on the discharge of pollutants that has not been previously addressed in the SWPPP

(
if a Joint Inspection identifies the SWPPP or any portion of the SWPPP is ineffective in preventing the discharge of pollutants from the Project, that exceed applicable water quality standards

(
if the Project Engineer determines the SWPPP or any portion of the SWPPP is ineffective in preventing the discharge of pollutants from the Project, that exceed applicable water quality standards

(
whenever an inspection identifies a problem that requires additional or modified BMPs

Amend the SWPPP as soon as practicable after any change or modification, but in no case, later than seven (7) calendar days following an inspection.

Include the following information when documenting modifications to the SWPPP:

(
date the action was completed

(
initials of person documenting the action

(
description of the action

Update the SWPPP drawings including date, location, action taken, and initials of the person recording the action for:

(
installation of BMP

(
modification of BMP

(
removal of BMP 

Give draft SWPPP Amendments to the Engineer for review and approval.  Use the Department’s Form 25D-114, SWPPP Amendment Log, to track all amendments to the SWPPP.  Keep the form current and submit a copy to the Engineer, including copies of any documents amending the SWPPP, prior to performing each scheduled SWPPP inspection.  Include the current SWPPP Amendment Log as an appendix to the SWPPP.

10.
Corrective Action Log.

Use the Department’s SWPPP Corrective Action Log, Form 25D-112, to record corrective actions to the SWPPP and to BMPs.  Preventative and routine maintenance performed to preserve effective function of BMPs or the SWPPP do not require documentation.  Action required to restore effective function of  BMPs or the SWPPP is corrective action and must be documented on Form 25D-112.

After each inspection report has been signed and certified by the SWPPP Manager, update the corrective action log to include all corrective actions noted on the inspection report.  After the corrective action has been accomplished, note action taken, the date, and the initials of the person documenting the action on the log.  Keep the corrective action log current and submit a copy to the Engineer prior to performing each scheduled SWPPP inspection.  Keep the corrective action log as an appendix to the SWPPP.

11.
SWPPP Grading and Stabilization Log.

Use the Department’s SWPPP Grading and Stabilization Activities Log, Form 25D-110, to record land disturbance and stabilization activities.  Keep the grading and stabilization activities log current and submit a copy to the Engineer prior to performing each scheduled SWPPP inspection.  The Engineer may waive requirements to update and submit the log during Seasonal Suspension of the Work.  Resume recording land disturbance and stabilization activities, and submission to the Engineer when Construction Activity resumes.  Keep the grading and stabilization activities log as an appendix to the SWPPP.

12.
Daily Weather Records.

Use the Department’s SWPPP Daily Record of Rainfall, Form 25D-115, to record weather conditions at the Project.  Update the form daily and submit one copy to the Engineer at least once every thirty (30) calendar days.  Include the daily record of rainfall form as an appendix to the SWPPP.

641-4.01 METHOD OF MEASUREMENT.  Section 109 and as follows:

Items 641(2) and (4) will be measured as specified in the Contract or directive authorizing the work.

641-5.01 BASIS OF PAYMENT.  The Bid Schedule will include either items 641(1) and (2), or items 641(1), (3), and (4). The Bid Schedule may or may not, include Items 641(5) and 641(6).

Item 641(1) Erosion, Sediment and Pollution Control Administration. At the contract lump sum price for administration of all work under this Section. Includes, but is not limited to, SWPPP and HMCP and SPCC preparation, updating the SWPPP, inspections, monitoring, reporting and record keeping.

Item 641(2) Temporary Erosion, Sediment and Pollution Control. At the prices specified in the Contract or directive authorizing the work to install, maintain, remove and dispose of temporary erosion, sedimentation, and pollution control measures required to complete the project using the approved SWPPP and HMCP.

Item 641(3) Temporary Erosion, Sediment and Pollution Control. At the contract lump sum price to install, maintain, remove and dispose of temporary erosion, sedimentation, and pollution control measures required to complete the project using the original approved SWPPP and HMCP.

Item 641(4) Temporary Erosion Sediment and Pollution Control Additives. At the prices specified in the directive for extra, additional, or unanticipated work to install, maintain, remove and dispose of temporary erosion, sedimentation, and pollution control measures. All work paid under this Item will be shown as amendments to the original approved SWPPP or HMCP.

Item 641(5) Erosion, Sediment and Pollution Control Price Adjustment. The total value of this contract will be adjusted as specified below. In addition, a price adjustment equivalent to any penalties levied against the Department by the EPA or any other local, state and/or federal agencies for pollutant violations, including violations of the CWA and the CGP. An amount equal to the maximum possible penalties and fines for the violation will be withheld temporarily until the actual cost of the penalties and fines is known. The Contractor is also responsible for the payment of penalties and fines levied against the Contractor.

Item 641(6) SWPPP Manager. At the contract price for a SWPPP Manager to update the SWPPP, perform inspections, monitoring, reporting and record keeping. 

Temporary erosion, sediment and pollution control measures that are required at material sources, disposal sites, haul routes, fuel and material storage areas, and at equipment or material staging areas, will not be paid for separately but are subsidiary to other items of work. Work required by the HMCP and SPCC including hazardous material storage, containment, removal, cleanup and disposal, are subsidiary.  

Work that is paid for directly or indirectly under other pay items will not be measured and paid for under this Section 641. This work includes but is not limited to dewatering, shoring, bailing, permanent seeding, installation and removal of temporary work pads, temporary accesses, temporary drainage pipes and structures, diversion channels, settling impoundment, filtration, etc.

Temporary erosion, sediment and pollution control measures that are required due to negligence, carelessness, or failure to install permanent controls as a part of the work as scheduled or ordered by the Engineer, or for the Contractor’s convenience, are at the Contractor’s expense.

Permanent erosion, sediment and pollution control measures will be measured and paid for under other Contract items, when shown on the bid schedule. 

If, after the Engineer gives written notice, the Contractor fails to pursue work required by the SWPPP, respond to inspection recommendations or deficiencies in the SWPPP, or implement erosion and sedimentation controls identified by the Engineer, or fails to perform any of the contract obligations, the Contractor will be assessed a permanent price adjustment of $500 per day for each day of non-action, under Item 641(5) Erosion and Pollution Control Price Adjustment. In addition, the Engineer may employ others to correct the condition and deduct the cost from the Contract amount.

The Engineer may also suspend earthwork operations and/or withhold monies due the Contractor for failure to:

(
perform SWPPP Administration

(
perform timely inspections

(
update the SWPPP

(
transmit SWPPP, SWPPP Inspection Reports, and associated Section 641 submittals to the Engineer

(
maintain effective BMPs that minimize erosion, control sediment, or prevent discharge of pollutants that exceed applicable water quality standards

(
perform duties in accordance with the requirements of this Section 641

(
meet requirements of the CGP, SWPPP, or other permits, laws, and regulations related to erosion, sediment, or pollution control

The Contractor shall be due no additional monies or Contract time extension as result of delays resulting from suspension of earthwork for failure to perform required erosion, sedimentation, or pollution duties as outlined in this Section 641.  

Payment will be made under:

	Pay Item No.
	Pay Item
	Pay Unit

	641(1)
	Erosion, Sediment and Pollution Control Administration
	Lump Sum

	641(2)
	Temporary Erosion, Sediment and Pollution Control
	Contingent Sum

	641(3)
	Temporary Erosion, Sediment and Pollution Control
	Lump Sum

	641(4)
	Temporary Erosion, Sediment and Pollution Control Additives
	Contingent Sum

	641(5)
	Erosion, Sediment and Pollution Control Price Adjustment
	Contingent Sum

	641(6)
	SWPPP Manager
	Lump Sum
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SECTION 642
CONSTRUCTION SURVEYING AND MONUMENTS

Special Provisions

642-1.01 DESCRIPTION.  Delete the second and third paragraphs.

642-3.01 GENERAL.  Add the following to the sixth paragraph:  Before earthwork on the project starts, stake and reference the existing centerline on the right side of the roadway alignment.  Stake the existing centerline at 100 foot intervals.  Stake sign locations at proper offset.  Stakes shall be a minimum of 1 inch by 2 inch by 2 feet and be offset 25 ft from centerline, or as directed by the Engineer, on the right side of the roadway.  Lath stakes will be a minimum of 2 feet above ground.  Show the offset distance to centerline and the station from the beginning of the project.  Ensure stakes are visible from roadway by clearing as necessary.  Maintain staking until the final roadway surfacing is completed.  Clearing will not be paid for separately and is considered subsidiary to other 642 pay items.  
Install a reference sign every 500 feet.  These reference signs shall meet the following requirements:

1.
mount a minimum of 5 feet above the shoulder,

2.
locate a minimum of 10 feet from the edge of the shoulder,

3.
mark with the station from the beginning of the project, in 6 inch high permanent black lettering with a letter proportion height to width ratio of 1:0.6 and a stroke width to height ratio of 1:6 on a orange background,

4.
maintain the signs for the duration of the project.  Remove and dispose of the signs at the completion of the project or when directed by the Engineer.

Prepare existing top of gravel cross sections.  The Engineer may require adjustments to the roadway grades.  This shall not be considered extra work.  Provide this profile information to the Engineer (electronically in an Excel spreadsheet) immediately upon its completion, along with checked computations on all level loops, but in no case later than 7 calendar days before slope staking.

Standard Modification
642-3.04 OFFICE ENGINEERING. Delete third sentence and replace with:

Perform the work by, or under the responsible charge of, a person registered in the State of Alaska as a Professional Land Surveyor or a Professional Engineer. 
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SECTION 643

TRAFFIC MAINTENANCE

Special Provisions

643-1.01 DESCRIPTION.  Add the following as a third paragraph: 

Illuminate construction activities listed in Table 643-3 during hours of night work on roads open to the public within project limits.

643-1.02 DEFINITIONS.  Add the following paragraphs after paragraph titled “Construction Phasing Plan”:

Balloon Light:  Light surrounding by a balloon-like enclosure kept inflated by pressurized air or helium, and producing uniform light through 360 horizontal degrees.  The top half of the balloon enclosure shall be constructed of an opaque material.

Night Work: Work occurring between sunset and sunrise on all days except the “No Lighting Required” period shown in the table below:

	Latitude
	No Lighting Required
	Nearby

	(degrees)
	Start
	End
	Cities

	< 61
	Lighting Required All Year
	Everything S of Hope

	61
	June 11
	July 1
	Anchorage, Valdez, Girdwood

	62
	June 2
	July 13
	Wasilla, Palmer, Glennallen, Talkeetna

	63
	May 27
	July 17
	Cantwell, Paxson, McGrath

	64
	May 22
	July 21
	Delta Junction, Nome, Tok

	65
	May 18
	July 25
	Fairbanks

	66
	May 14
	July 29
	Circle City

	67
	May 10
	August 2
	Coldfoot, Kotzebue

	68
	May 7
	August 6
	Galbraith Lake

	69
	May 3
	August 9
	Happy Valley

	70
	April 30
	August 12
	Deadhorse

	71
	April 27
	August 15
	Barrow

	72
	April 24
	August 19
	


643-1.03 TRAFFIC CONTROL PLAN.  Replace the last paragraph with the following: 
You A waiver may be requested of regulation 17 AAC 25 regarding oversize and overweight vehicle movements within this project in writing.  If the waiver is approved, movements of oversize and overweight vehicles in or near traffic within the project limits will be done according to the provisions of an approved Traffic Control Plan.  Maintain a minimum 12 foot lateral separation between the nonstreet legal vehicles and the motoring public.  The Traffic Control plan shall specify the traffic control devices required for these operations.

643-1.04 WORKSITE SUPERVISOR.  Add the following to Item 2. Duties:
i.  Supervise lighting of Night Work.

Standard Modification

643-1.04 WORKSITE TRAFFIC SUPERVISOR.  Add Item 3. Authority:
3.
Authority.  The Worksite Traffic Supervisor shall have the Contractor’s authority to stop work and implement immediate corrective action to unsafe traffic control, in locations where unsafe traffic control is present.

643-2.01 MATERIALS.  In Item 10. Temporary Crash Cushions, delete the second sentence:

“Do not use permanent crash cushions as temporary crash cushions.”
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643-2.01 MATERIALS.  Under Item 16. Flagger Paddles, replace the last sentence with the following:  
Use reflective sheeting that meets AASHTO M 268 Type VIII or IX.  Use background colors of fluorescent orange on one side and red on the other side.

Replace No. 12 with the following:

12.
Portable Changeable Message Board Signs (PCMB).  Use new truck or trailer mounted portable changeable message board signs with a self contained power supply for the sign and with the following:

a.
Message sign panel large enough to display 3 lines of 18-inch high characters.

b.
Ten character display per message line.

c.
Fully programmable message module.

d.
Remote Control Cellular, Wireless RF, Landline.

e.
A waterproof, lockable cover for the controller keyboard.

f.
Capacity for electric/hydraulic sign raising or lowering.

g.
Radar over speed detection.

h.
Variable flash and sequence rates.

i.
LED display, using ITE Amber/Yellow.

j.
The capacity for a minimum of 150 pre-programmed messages.

k.
Operate with a battery pack a minimum of 55 hours under full load.

l.
Power chords shall comply with the National Electrical Code Article 600.10 Portable and Mobile Signs, paragraph 600.10(c) (2) ground fault circuit interrupter.  The chord must have an integral GFCI Protection located either in the attachment plug or within 12 inches of the plug.
Add the following:

17.
Flexible Markers.  Refer to subsection 606-2.01 Materials.

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:
Immediately notify the Engineer of a traffic related accident that occurs within the project limits as soon as becoming aware of the accident.

Whenever construction activity encroaches onto the safe route in a traffic control zone, station a flagger at the encroachment to assist pedestrians and bicyclists past the construction activity.

Maintain business accesses during flagging operations.

643-3.04 TRAFFIC CONTROL DEVICES.  In the sixth paragraph and also in Item 4.b., delete: “ATTSA” and replace with “ATSSA”.
Delete the first sentence of the eighth paragraph and substitute the following:
All items paid under this Section remain the Contractor’s property unless stated otherwise.

Add the following to item 1. Embankments.:  Close trenches and excavations at the end of each continuous work shift.

Add the following to item 3. Fixed Objects.:  Remove obstructions greater than 4 inches above the nominal foreslope grade at the end of each continuous work shift.

Delete item 4.b. and replace with the following:  Flagger Certification by ATSSA
Delete item 6 and replace with the following:

6.
Street Sweeping and Power Brooming.  Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractors operations have deposited loose material.  Use equipment for brooming and sweeping as recommended by the manufacturer and the following:


Fugitive dirt, dust and construction materials as a result of power brooming and or sweeping shall not be pushed, ejected, thrown or drift beyond the lesser of 2 feet from the equipment perimeter or the edge of the paved surface.


All equipment shall operate to typical industry standards.  Maintain equipment to operate as designed by the manufacturer.  Equipment will employ safety equipment, warning lights and other as required by theses Special Provisions and the Specifications.

Sweeper and Broom Options:

a.
Regenerative Sweeper:  Sweeper that blows a stream of air at the paved surface causing fine particles to rise up and be caught through a vacuum system.

b.
Vacuum Sweeper:  Sweeper that creates a vacuum at the paved surface sucking dirt, dust, and debris into the collection system.

c.
Mechanical Broom Sweeper:  Sweeper designed to pick up and collect larger size road debris, stones and litter, etc.  In addition to the requirements noted in these specifications, use of a mechanical broom sweeper requires the Engineer to approve the sweeper for the intended use.

d.
Power Broom:  Power brooming, typically rotary type but not limited to, that wets, pushes and or ejects loose material directly into an attached collection/pickup container may be used when approved by the Engineer.  The added moisture will be contained to the paved roadway surface.


Dry Power brooming is not permitted.  Power brooming without direct/immediate means of collection/pickup is not permitted.

Add the following to Item 8, Portable Changeable Message Board Signs:

Provide Portable Changeable Message Board Sign(s) under Item 643(3) Permanent Construction Signs.  Purchase and maintain the sign(s) through project closeout or until the Engineer directs otherwise.  At project closeout, when directed by the Engineer, deliver the unit(s) to the Anchorage ADOT & PF Maintenance & Operations yard.
Add the following Item 9:
9.
ET-PLUS.  The price listed in the Traffic Control Rate Schedule will be full compensation for the purchase, installation, maintenance during construction, removal and salvaging the ET-PLUS unit(s).  Deliver the salvaged unit(s) to the nearest DOT&PF Maintenance and Operations’ district office, or as directed by the Engineer.
643-3.05 AUTHORITY OF THE ENGINEER.  Replace the first sentence with the following:  When existing conditions adversely affect the public’s safety or convenience, the Contractor will receive an oral notice.  A written notice will follow the oral notice according to subsection 105-1.01 Authority of the Engineer.
Add the following after the second sentence:  In no case shall this time exceed 24 hours.

Add the following:  Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, for the time the roadway or pedestrian facility is in an unacceptable condition.

Delete Table 643-1 and substitute the following:

TABLE 643-1

ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0-5,000
	$30

	5,001+
	$40


643-3.08 CONSTRUCTION SEQUENCING.  Delete the last sentence and substitute the following: Unless otherwise determined by the Engineer and on an approved Traffic Control Plan (TCP), do not restrict traffic during the times listed below.

Add the following:

The Contractor shall coordinate road closures, delays and detours with the local lodges and the fuel, freight and boat hauling contractor, Ray Williams (See Special Notice to Bidders for Contact numbers).  Road closure of two hours, maximum, is permitted during extreme high tide periods.  For the purpose of this Contract extreme high tide is a predicted tide of +18 ft or greater at Seldovia, Alaska.  Extreme high tide periods extend 3 1/2 hours either side of extreme high tide.
Add the following new subsections:
643-3.10 LIGHTING OF NIGHT WORK. 

Illuminate the night work areas specified in Table 643-2 to the light levels specified. 

Table 643-2 does not provide a comprehensive list of operations that require lighting.  Provide lighting for other operations when necessary.

TABLE 643-2
NIGHT WORK ILLUMINATION LEVEL AND AREA OF COVERAGE
	Type of Work/

Equipment
	Lighting Configuration

	Paving, Milling, Striping, Pavement Marking Removal, Rumble Strip Installation
	At least 2 machine mounted balloon lights with a cumulative wattage of at least 4000 watts.  Provide additional lights or wattage if necessary to provide complete coverage.

	
	

	Rolling, pavement sweeping
	At least 4 sealed beam halogen lamps in the front and four in the back.  Each should be at least 55 watts.

	Flagging
	Two balloon lights of at least 2000 watts each located within 30 feet of the normal flagger location.  Locate one on the right side of the road beyond the flagger and the other on the left side of the road in front of the flagger.

	Truck Crossings (meaning where haul vehicles cross or enter a road):
	Two balloon lights of at least 2000 watts each, located on the main road, one on the far right side of the intersection, the other on the near left.  Locate lights within 30 feet of the edges of the side street.  If there is a flagger at the crossing, locate the lights to also meet the requirements for flagging.

	1)
with roads with ADTs over 10,000 or
	

	2)
that are controlled by portable signals or flaggers
	


Use balloon lighting as the main light sources.  Do not use floodlights without prior approval by the Engineer.  When approved, install floodlighting in a manner that minimizes glare for motorists, workers, and residents living along the roadway.  Locate, aim, louver, and/or shield light sources to achieve this goal.  

The Engineer shall be the sole judge of when glare is unacceptable, either for traffic or for adjoining residences.  When notified of unacceptable glare, modify the lighting system to eliminate it.

If the Contractor fails to provide the lighting equipment specified in Table 643-2 or provides lighting that creates unacceptable glare at any time, the Contractor shall cease the operations that require illumination until the condition is corrected. 

Lighting equipment shall be in good operating condition and in compliance with applicable OSHA, NEC, and NEMA codes.

Provide suitable brackets and hardware to mount lighting fixtures and generators on machines and equipment.  Design mountings so lights can be aimed and positioned as necessary to reduce glare.  Locate mounting brackets and fixtures so they do not interfere with the equipment operator or overhead structures.  Connect fixtures securely in a manner that minimizes vibration.

Ensure ground, trailer, and equipment mounted light towers are sturdy and freestanding without the aid of guy wires.  Towers shall be capable of being moved to keep pace with the construction operation.  Position ground and trailer mounted towers and trailers to minimize the risk of being impacted by traffic on the roadway or by construction traffic or equipment.

Raise trailer or equipment mounted lights to maximum height, except do not exceed the clearance required for overhead objects such as trees, aerial utilities, or bridges.  Aim and adjust lights to provide the required light levels.  Provide uniform illumination on the hopper, auger, and screed areas of pavers.  Illuminate the operator’s controls on machines uniformly.

Furnish each side of nonstreet legal equipment with a minimum of 75 square inches high intensity retroreflective sheeting in each corner, so at least 150 square inches of sheeting is visible from each direction.  Provide red sheeting on the rear of the equipment and yellow sheeting elsewhere. 

Existing street and highway lighting and conventional vehicle headlights do not eliminate the need for the Contractor to provide lighting meeting the requirements of Table 643-2. 

Provide sufficient fuel, spare lamps, spare generators, and qualified personnel to ensure that required lights operate continuously during nighttime operations.  Ensure generators have fuel tanks of sufficient capacity to permit operation of the lighting system for a minimum of 12 hours.  In the event of failure of the lighting system, discontinue the operation until the required level and quality of illumination is restored. 

Maintain a supply of at least 20 emergency flares for use in the event of emergency or unanticipated situations.  Comply with local noise ordinances.

Provide NCHRP 350-compliant breakaway bases for post mounted electroliers located within the clear zone.

643-3.11. HIGH VISIBILITY CLOTHING.  Ensure workers within project limits wear an outer visible surface or layer that complies with the following requirements:

1.
Standards.

Use high visibility garments conforming to the requirements of ANSI/ISEA 107-2004, Class 2 for tops or Class E for bottoms, and Level 2 retroreflective material.  

2.
Labeling.

Use garments labeled in conformance with Section 11.2 of ANSI/ISEA 107-2004.

3.
Tops.

Wear high visibility vests, jackets, or coverall tops at all times.  

4.
Bottoms.

Wear high visibility pants or coverall bottoms during nighttime work (sunset to sunrise).  Worksite traffic supervisors, employees assigned to traffic control duties, and flaggers wear high visibility pants or coverall bottoms at all times.  

5.
Outer Raingear.


Wear raingear tops and bottoms conforming to requirements of in this subsection 643-3.11.

6.
Exceptions.


When workers are inside an enclosed compartment of a vehicle, they are not required to wear high visibility clothing. 

7.
Condition.

Furnish and maintain vests, jackets, coveralls, rain gear, hard hats, and other apparel in a neat, clean, and presentable condition.  Maintain retroreflective material to Level 2 standards.  
Replace the second sentence of Item 2 with the following: Special Construction Signs are measured by the total area of legend bearing sign panel, as determined under subsection 615-4.01 and   compensation for a 24 hour period shall be made under Construction Signs in the Traffic Control Rate Schedule.
Add the following:  No measurement required to provide a 24-hour toll free (1-800-###-####) "hotline road report" telephone with a prerecorded message, and weekly notices with daily updates.  Work will be subsidiary to Item 643(1) or 643(2) Traffic Maintenance.
643-5.01 BASIS OF PAYMENT. 
Add the following:  Payment for high visibility garments for workers is subsidiary to other items.
Add the following:
Work Zone Illumination.  Payment for work zone illumination is subsidiary to other items. 

Add the following:  The Engineer does not require a change order/directive for Item 643(25) Traffic Control.

TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$5.00

	Special Construction Sign
	Square Foot
	$24.00

	Type II Barricade
	Each/Day
	$ 3.00

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 3.00

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete Barrier
	Each
	$60.00

	Temporary Crash Cushion / ET-PLUS
	Each
	$5,000.00

	Pilot Car
	Hour
	$65.00

	Watering
	M-Gallon
	$ 20.00

	Street Sweeping:
Regenerative Sweeper, Vacuum Sweeper,


Mechanical Broom, Sweeper, Power Broom
	Hour
	$150.00

	Plastic Safety Fence
	Foot
	$.75

	Portable Changeable Message Board Sign
	Calendar Day
	$150.00

	Temporary Sidewalk Surfacing
	Square Foot
	$1.15

	Flexible Markers
	Each
	$50.00

	Removal of Pavement Markings
	Foot
	$1.25

	Temporary Guardrail
	Foot
	$21.00


The Engineer will pay for Item 643(15) Flagging on a contingent sum basis at the rate of $44/hour.  The Engineer does not require a change order/directive for the flagging pay item.  Flagging associated with Change Order work will be paid at the prices according to subsection 109-1.05 Compensation for Extra Work.
Delete Item 643(15) and substitute the following:

Pay Item No.
Pay Item
Pay Unit
643(15)
Flagging
Contingent Sum

SECTION 644

SERVICES TO BE FURNISHED BY THE CONTRACTOR
Special Provisions

644-2.01 FIELD OFFICE.
Delete this subsection in its entirety and substitute the following:  

Furnish and maintain a suitable office for the Engineer, available for occupancy from 2 weeks before beginning work, through 30 days after issuance of the notice of project completion as defined in subsection 105-1.15.  The following office requirements shall be met:

1.
A minimum of 500 square feet of floor area.  The office area shall be divided so that it contains an office room separated by a closable door.  The office room shall have a minimum of 160 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of 6 electrical outlets.

4.
A minimum of 60 square feet of window area and adequate ventilation.

5.
Adequate parking for a minimum of 4 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Attached indoor plumbing with sanitary lavatory facilities and potable drinking water provided.

7.
Provide communications service to the field office.

Minimum service includes:

a.
2 phone/facsimile lines (different phone numbers for each line)

b.
Internet connection with send and receive data capability supporting 200 kilobytes per second or higher data transfer rate.
8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
Located within 3 miles of the project or in a location approved by the Engineer.
10.
Weekly janitorial service consisting of emptying trash receptacles, vacuuming office area and cleaning restrooms and counter areas.

11.
Provide one mobilization and one demobilization of the Engineer’s office equipment and furniture from Anchorage.
Standard Modification

644-2.02 FIELD LABORATORY.  Add the following to the end of the second sentence of the first paragraph:  

through one week after Project Completion.
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Special Provision

Delete subitem g of item 2 and substitute the following:

g.
500 gallon capacity tank with a pressure pump or a commercial pressurized system providing constant supply of acceptable quality water.

Add the following:

7. Provide one mobilization and one demobilization of the Engineer's laboratory equipment from Anchorage.

Special Provision
644-2.05 VEHICLES.  Add the following:  If working after October 1, provide studded snow tires for vehicles provided for the Department’s use.

Equip vehicles used by the Department with CB radios and yellow lightbars wired into the vehicle’s electrical system with a dash mounted switch easily accessible to the vehicle operator.  Provide Code 3; Model 6005H (formerly PE 6200 LE) lightbars, or approved equal.  Approved equals shall have the following characteristics:

Four 55 watt rotators with amber filters

1200 flashes per minute

Two diamond mirrors

55 inches in length

Distance measuring instrument (DMI) on one vehicle (min.) – See subsection 642-2.01

R245-020303

Special Provision

644-2.05 VEHICLES.  Add the following:

Utility Vehicle (UTV)  
Model Year
Three or less model years old

Good Condition

Body:
All original parts, straight, no rust, broken plastic or fiberglass, minor dings, chips, working head and tail lights

Frame:
Original factory condition, (Includes roll cage and bumpers)

Mechanical & Elec
Condition would not preclude manufacture warranty coverage

(actual warranty coverage is not required)

Tires/Rims
All purpose tires, less than 1/3 tread wear, straight rims

Seating
Side-by-side, buckets or bench, 2 person seating

Engine & Electrical

Type

4-cycle gas, liquid cooled, electronic fuel injection
Displacement
450 cc minimum, 20 hp minimum

Fuel Capacity
6 gallons, minimum

Ignition Type
Solid state 12V – electronic, keyed

Drive System

4WD
On-demand true four-wheel drive system

Front/Rear Differential
Auto-locking, 4 wheel shaft drive 

Transmission
Automatic, dual range forward/reverse

Transaxle
Two speed

Brakes
Front/rear hydraulic disk

Park Brake
Mechanical, hand operated

Suspension

Front
Independent with Struts

Rear
Independent with coil over shock

Occupant Protective Sys (OPS)
Tubular overhead structure, passenger grab handles

Seat Belts
3-point seat belts

Certification
ROPS standards (Rollover Protective Structure)

All Weather Cab
Enclosed with hard top, storage glove box

Sound Rating@ Op Ear
87-90 dB

Tires
Dia. 25x, 14 psi max (fully loaded), all purpose

Wheelbase/Tread Centers
1.75 maximum, 12 inch min ground clearance

Towing Capacity
1300 lb, include hitch, ball mount and ball

Payload Capacity
1400 lbs

Cargo Box
Steel, 43L x 46W x 9D, 10 cu ft, 400 lb min, hinged tailgate,

cargo restraint system

Safety Lights
Safety Lights
Vertically extended operable rotating amber beacon or


strobe light.  SAE Spec. Class 1 or 2, J845 – 360( Rotating Lights or J1318 Flashing Strobe Lights.  Mount beacon to be visible at eye level at all times inside a 60 ft radius about the equipment, day or night.


Manufacturers:
Whelen Engineering Company,
Public Safety Equipment (PSE),


Federal Signal,
Or Approved Equal

UTV(s) meeting these specifications include, but are not limited to:

Polaris
Ranger 4x4
Kawasaki
Mule 4010 4x4

Honda
Big Red
John Deere
Gator HPX 4x4, or

Yamaha
Rhino 700

Approved Equal
Typical vehicle requirements including but not limited to: fuel, preventative maintenance, maintenance and insurance apply to the UTV.

Submittal:  Submit the UTV vehicle and accessory specifications including photos of the UTV to the Engineer and receive approval prior to providing the vehicle for use.

Standard Modifications

Add the following new subsection:

644-2.06 NUCLEAR TESTING EQUIPMENT STORAGE SHED.  Design, furnish and maintain a weatherproof, heated, and ventilated nuclear densometer/testing equipment storage shed for the Engineer to use exclusively throughout the Contract.  Install the building at least 15 feet from an occupied area at a location approved by the Engineer.  Install the shed before beginning of construction activities and maintain it until one week after project completion.  Provide sufficient floor area for the nuclear testing equipment and a portable electric heater to maintain a minimum room temperature of 50 °F in freezing weather.  Design the building with enough floor area to provide sufficient clearance between the equipment, heater, and combustibles.  Provide a commercial grade metal clad exterior entrance door of 3’-0” minimum width by 6’-8” height with dead-bolt lockset.  Hang the door so that hinge pins are not accessible from the exterior.  Provide the Engineer with 2 keys to control access.  Provide a 5/16” x 10 foot long welded steel security chain securely attached inside the structure with tamperproof hardware for the Engineer to secure the testing equipment.  Provide 120 volt, 60 cycle power, an interior light, and a wall receptacle for the heater.  Secure the structure to the ground with tamperproof anchors to resist wind loads and prevent unauthorized movement of the building.  The nuclear testing equipment storage shed remains the property of the Contractor.  Remove the shed from the site following project completion.
644-3.01 METHOD OF MEASUREMENT.  Add the following items:
Nuclear Testing Equipment Storage Shed.  By the number of storage sheds specified, to including components, installed and accepted as completed units and ready for equipment storage.
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Special Provision

Delete the third paragraph and substitute the following: 

Vehicle. For each vehicle provided. If a replacement vehicle is necessary, no additional measurement will be made. 

R245-020303
Special Provisions
Engineering Communications.  Payment for communication usage services shall be based on paid receipts to the service provider plus 15%.  Costs associated with initial connection, providing equipment and disconnection shall be subsidiary to 644(1) Field office.

Long distance calls made by State personnel and the Internet service provider will be paid by the State.  Local calls and connection fees shall be paid by the Contractor.

644-4.01 BASIS OF PAYMENT. Add the following:
1.
A percentage of the Contract unit price, to be determined by the Engineer, will be paid as full compensation for furnishing the vehicle at the site.

2.
The balance of the Contract unit price will be prorated over the anticipated active construction period with a portion included as part of each interim payment, for maintenance, repairs, and fuel and, at the end of the project, for removing it from the site.  If anticipated construction period changes, the final increment will be held until final payment. 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit

644(8)
Vehicle 
Each

644(9)
UTV
Each
644(10)
Engineering Communications
Contingent Sum

Standard Modification
644-4.01 BASIS OF PAYMENT.  Add the following Items:
Lump Sum Items. Payment for lump sum items will be made as follows:

A percentage of the lump sum amount, to be determined by the Engineer, will be paid as full compensation for furnishing the facility at the site.

The balance of the lump sum amount will be prorated over the anticipated active construction period with a portion included as part of each interim payment, for maintenance, repairs, providing all utilities, and for removing it from the site.  If anticipated construction period changes, the final increment will be held until final payment. 

Nuclear Testing Equipment Storage Shed. At the Contract unit price to include labor, materials, tools, equipment and supplies required to furnish and install the shed before beginning construction, to maintain it for the duration of the project and to remove the shed and electrical service after project completion.  Electrical service and utility costs are subsidiary to this item.

Add to Pay Items:
Pay Item No.
Pay Item
Pay Unit

644(15)
Nuclear Testing Equipment Storage Shed
Each
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Special Provision

Add the following Section:

SECTION 645

TRAINING PROGRAM

Special Provisions

645-1.01 DESCRIPTION. This Training Special Provision implements 23 CFR 230, Subpart A, Appendix B.

As part of the Equal Employment Opportunity Affirmative Action Program, provide on-the-job training aimed at developing full journey status in the type of trade or job classification involved.  The number of individuals to be trained and the number of hours of training to be provided under this contract will be as shown on the bid schedule.

645-2.01 Objective.  Training and upgrading of minorities and women toward journey status is the primary objective of this program.  Enroll minorities and/or women, where possible, and document good faith efforts prior to the hire of non-minority males in order to demonstrate compliance with this Training Special Provision.  Specific good faith efforts required under this Section for the recruitment and employment of minorities and women are found in the Federal EEO Bid Conditions, Form 25A-301, items 7.b, 7.c, 7.d, 7.e, 7.i, 7.j and 7.l, located in the "yellow pages" of this document.

645-3.01 General.  Determine the distribution of the required number of apprentices/trainees and the required number of hours of training among the various work classifications based upon the type of work to be performed, the size of the workforce in each trade or job classification, and the shortage of minority and female journey workers within a reasonable area of recruitment.

Training will be provided in the skilled construction crafts unless the Contractor can establish before contract award that training in the skilled classifications is not possible on a project; if so, the Department may then approve training either in lower level management positions such as office engineers, estimators, and timekeepers, where the training is oriented toward construction applications, or in the unskilled classifications, provided that significant and meaningful training can be provided.  Some offsite training is permissible as long as the training is an integral part of an approved training program and does not comprise a significant part of the overall training.

Credit for offsite training hours indicated above may only be made to the Contractor where the apprentices/trainees are concurrently employed on the project and one or more of the following occurs: contribute to the cost of the training, provide the instruction to the apprentice/trainee, or pay the apprentice's/trainee's wages during the offsite training period.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.

Prior to award of the contract, submit Form 25A-311, Training Utilization Report, indicating the training program to be used, the number of apprentices/trainees to be trained in each selected classification, the number of hours of training to be provided, and the anticipated starting time for training in each of the classifications.

Training must begin within 2 weeks of the anticipated start date(s); unless otherwise authorized by a Directive.  Such authorization will be made only after submission of documentation by the Contractor, and approval by the Engineer, of efforts made in good faith which substantiate the necessity for a change.

Contractors may use a training program approved by the U.S. Department of Labor, Bureau of Apprenticeship & Training (USDOL/BAT), or one developed by the Contractor and approved prior to contract award by the Alaska Department of Transportation and Public facilities (ADOT&PF) Training Program Representative, using Form 25A-310.

The minimum length and type of training for each classification will be established in the training program selected by the Contractor.  Training program approval by the Department for use under this Section is on a project by project basis.

It is expected that each apprentice/trainee will begin training on the project as soon as feasible after start of work utilizing the skill involved and remain on the project as long as training opportunities exist or until training has been completed.  It is not required that apprentices/trainees be continuously employed for the duration of the contract.

If, in the Contractor’s judgment, an apprentice/trainee becomes proficient enough to qualify as a journey worker before the end of the prescribed training period and the Contractor employs that individual as a journey worker in that classification for as long as work in that area remains, the individual's training program will be considered completed and the balance of training hours required for that apprentice/trainee shall be waived.

Furnish each ADOT&PF training program trainee a copy of the program (Form 25A-310) to be followed during training on the project, and with a written certification showing the type and length of training completed on the project.  Existing USDOL/BAT apprentices should already have a copy of their program.  No employee shall be employed for credit as an apprentice/trainee in a classification in which that employee has previously worked at journey status or has previously completed a training course leading to journey status.

Periodically review the training and promotion potential of minority and women employees and shall encourage eligible employees to apply for such training and promotion.

Provide for the maintenance of records and the furnishing of periodic reports documenting the progress of each apprentice/trainee.  Submit Form 25A-313 by the 15th of each month and provide each ADOT&PF trainee written evaluation reports for each unit of training provided as established on Form 25A-310.

645-3.02 Wages.  Trainees in ADOT&PF approved training programs will be paid prevailing Davis-Bacon fringe benefits plus at least 60 (but less than 100) percent of the appropriate minimum journey rate specified in the contract for the first half of the training period, at least 75 (but less than 100) percent for the third quarter of the training period, and at least 90 (but less than 100) percent for the last quarter of the training period.  Trainee wages shall be identified on Form 25A-310.  Apprentices in USDOL/BAT training programs shall be paid in accordance with their approved program.  Beginning wages of each trainee/apprentice enrolled in a Section 645 Training Program on the project shall be identified on Form 25A-312.

645-3.03 Subcontracts.  In the event  a portion of the work is subcontracted, the Engineer shall determine how many, if any, of the apprentices/trainees are to be trained by the subcontractor.  Any such subcontracts shall include this Section 645, Form 25A-311 and Form 25A-310, where appropriate.  However, the responsibility for meeting these training requirements remains with the Contractor; compliance or non-compliance with these provisions rests with the Contractor and sanctions and/or damages, if any, shall be applied to the Contractor according to subsection 645-5.01, Basis of Payment.

645-4.01 Method of Measurement.  The Contractor will be credited for each approved apprentice/trainee employed on the project and reimbursed on the basis of hours worked, as listed in the certified payrolls.  There shall be no credit for training provided under this Section before the Contractor’s submittal and approval by the Engineer of Form 25A-312 for each apprentice/trainee trained under this Section.  Upon completion of each individual training program, no further measurement for payment shall be made.

645-5.01 Basis of Payment.  Payment will be made at the contract unit price for each hour of training credited.  Where a trainee or apprentice, at the Contractor’s discretion, graduates early and is employed as a journey worker according to the provisions of subsection 645-3.01, the Contractor will receive payment only for those hours of training actually provided.

This payment will be made regardless of other training program funds the Contractor may receive, unless such other funding sources specifically prohibits the Contractor from receiving other reimbursement.

Payment for training in excess of the number of hours specified on the approved Form 25A-311, may be made only when approved by the Engineer through Change Order.

Noncompliance with these specifications shall result in the withholding of progress payments until good faith efforts documentation has been submitted and acceptable remedial action has been taken.

Payment will be at the end of the project following the completion of training programs approved for the project.  No payment or partial payment will be made if the Contractor fails to do the following and where such failure indicates a lack of good faith in meeting these requirements:

1.
provide the required hours of training (as shown on the approved Form 25A-311),

2.
train the required number of trainees/apprentices in each training program (as shown on the approved Form 25A-311), or 

3.
hire the apprentice/trainee as a journey worker in that classification upon completion of the training program for as long as work in that area remains.

Failure to provide the required training damages the effectiveness and integrity of this affirmative action program and thwarts the Department's federal mandate to bring women and minorities into the construction industry.  Although precise damages to the program are impractical to calculate, they are at a minimum, equivalent to the loss to the individuals who were the intended beneficiaries of the program.  Therefore, where the Contractor has failed, by the end of the project, to provide the required number of hours of training and has failed to submit acceptable good faith efforts documentation which establishes why the Contractor was unable to do so, the Contractor will be assessed an amount equal to the following damages to be deducted from the final progress payment:

Number of hours of training not provided, times the journey worker hourly scale plus benefits.  The journey worker scale is that for the classification identified in the approved programs.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
645(1) 
Training Program, 1 Trainee/Apprentice 
Labor Hour

S16-102991

SECTION 646

CPM SCHEDULING
Special Provisions

646-2.01 SUBMITTAL OF SCHEDULE.
Replace this Subsection with the following:
Submit a detailed initial CPM Schedule at the preconstruction conference for the Engineer’s acceptance as set forth below.

The construction schedule for the entire Project shall not exceed the specified contract time.  Allow the Engineer 14 days to review the initial CPM Schedule.  Revise promptly.  The finalized CPM Schedule must be completed and accepted before beginning work on the Project.

646-3.01 REQUIREMENTS AND USE OF SCHEDULE.
Delete Item 2.  60-Day Preliminary Schedule.

Delete the first sentence of Item 3. Schedule Updates.  and substitute the following:

Hold job site progress meetings with the Engineer for the purpose of updating the CPM Schedule.  Meet with the Engineer monthly or as deemed necessary by the Engineer.

CR261-121302

Special Provision

Add the following Section:

SECTION 647

EQUIPMENT RENTAL

647-1.01 DESCRIPTION.  This item consists of furnishing construction equipment, operated, fueled and maintained, on a rental basis for use in construction of extra or unanticipated work at the direction of the Engineer.  Construction equipment is defined as that equipment actually used for performing the items of work specified and shall not include support equipment such as, but not limited to, hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

The work is to be accomplished under the direction of the Engineer, and the Contractor's operations shall at all times be in accordance with the Engineer's instructions.  These instructions by the Engineer shall be to the Contractor's supervisory personnel only, not to the operators or laborers.  In no case shall these instructions by the Engineer be construed as making the Department liable for the Contractor's responsibility to prosecute the work in the safest and most expeditious manner.

647-2.01 EQUIPMENT FURNISHED.  In the performance of this work, the Contractor shall furnish, operate, maintain, service, and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer.  The operation of equipment shall be by skilled, experienced operators familiar with the equipment.

The kinds, sizes, capacities, and other requirements set forth shall be understood to be minimum requirements.  The number of pieces of equipment to be furnished and used shall be, as the Engineer considers necessary for economical and expeditious performance of the work.  The equipment shall be used only at such times and places as the Engineer may direct.

Equipment shall be in first class working condition and capable of full output and production.  The minimum ratings of various types of equipment shall be as manufactured and based on manufacturer's specifications.  Alterations will not be considered acceptable in achieving the minimum rating.  Equipment shall be replaced at any time when, in the opinion of the Engineer, their condition is below that normal for efficient output and production.

Equipment shall be fully operated, which shall be understood to include the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and  incidental items and expenses.

647-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL. Equipment operators shall be competent and experienced and shall be capable of operating the equipment to its capacity.  Personnel furnished by the Contractor shall be, and shall remain during the work hereunder, employees solely of the Contractor.

The Contractor shall furnish, without direct compensation, a job superintendent or Contractor's representative together with such other personnel as are needed for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and materials provided by the Contractor and involved in the performance of the work.  Also, the Contractor shall furnish, without direct compensation, such transportation as may be appropriate for the personnel.

647-3.01 CONSTRUCTION REQUIREMENTS. The performance of the work shall be according to the instructions of the Engineer, and with recognized standards and efficient methods.

The Contractor shall furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer and shall begin, continue, and stop any of the several operations involved in the work only as directed by the Engineer.

Normally, the work is to be done when weather conditions are reasonably favorable, 6 days per week, Mondays through Saturdays, except holidays.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project.  The serial number and brief description of each item of equipment listing in the bid schedule and the number of hours, or fractions thereof to the nearest one quarter hour, during which equipment is actively engaged in construction of the project shall be recorded by the Engineer.  Each day's activity will be recorded on a separate sheet or sheets, which shall be verified and signed by the Contractor's representative at the end of each shift, and a copy will be provided to the Contractor's representative.

647-4.01 METHOD OF MEASUREMENT. The number of hours of equipment operation to be paid for shall be the actual number of hours each fully operated specified unit of equipment, or each fully operated specified combination of units of equipment, is actually engaged in the performance of the specified work on the designated areas in accordance with the instruction of the Engineer.  The pay time will not include idle periods, and no payment will be made for time used in oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment.  Travel time to or from the project, will not be authorized for payment.

647-5.01 BASIS OF PAYMENT. 

Payment for Item 647(1) Wide Pad Dozer, 65 hp Min will be paid on a contingent sum basis on a per hour basis of $175.00/hour.

This shall be full compensation for furnishing, operating, maintaining, servicing, and repairing the equipment, and for incidental costs related to the equipment.  Furnishing and operating of equipment of heavier type, larger capacity, or higher wattage than specified will not entitle the Contractor to any extra compensation.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
647(1)
Wide Pad Dozer, 65 hp Min
Contingent Sum

647(2)
Wide Pad Dozer, 65 hp Min
Hour

647(5)
Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth
Contingent Sum

647(6)
Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth
Hour

CR15-082405
Special Provisions

Add the following Section:

SECTION 690

EROSION, SEDIMENT AND POLLUTION CONTROL - MEASURES

690-1.01 DESCRIPTION.  Furnish, install and maintain measures, countermeasures and associated materials as part of BMP(s) to prevent, control and contain erosion, erosion materials, sediments and pollution contaminates, on and off project site.

Measures:

(
Permanent Measures – include, the materials, hardware, equipment and labor required for installation and maintenance of erosion, sediment and pollution control material(s).

(
Temporary Measures - include, in addition to the requirements of Permanent Measures, removal and disposal of the erosion, sediment and pollution control material(s).

Related Specifications:

Erosion, Sediment and Pollution Control
Section 641

Silt Fence
Section 633

Seeding
Section 618

Soil Stabilization
Section 619

690‑2.01 MATERIALS.

Erosion Sediment and Pollution Control – Materials
Section 744

Others as specified in related Sections.

CONSTRUCTION REQUIREMENTS

690-3.01 GENERAL.  BMP(s) may include individual or a combination of measures and countermeasures, including but not limited to temporary seeding, mulch, matting, staples, stabilizing emulsions, blankets and mats, soil blinders, non-erodible cover, dustless sweeping, dust palliatives.   Refer to Subsection 690-1.01, Related Specifications, for measures not included here.

690-3.02 MATERIAL STORAGE AND PROTECTION.  General:  Store materials elevated off the ground and covered protecting them from construction and or damage from the environment and as follows:

Fiber Rolls.  Additionally, protect fiber rolls from:  precipitation, extended ultraviolet radiant including sunlight, chemicals that are strong acids or other, flames including welding sparks, excess temperatures, and any other environmental conditions that may damage the physical property value of the rolls.

690-3.03 FABRICATION.

Sandbags:  Sand bags shall measure 15 inches by 30 inches.  Use prayer type seams with a minimum of two rows of stitching using a Federal Stitch Type 401 Chain Stitch.  Place approximately 1.0 cubic foot of Select Material, Type B, in each sandbag sack.  Close the open end of the sandbag, after filling, with 2 cinch ties or as recommended by the manufacturer of the sandbag material.

690-3.04 PLACEMENT AND INSTALLATION.  Place and install where shown and detailed in the Plans and Specifications including Section 641, and as recommended by the manufacturer, directed by the Engineer and as follows:

Temporary Seeding.  Annual Ryegrass per Subsection 724-2.02, Table 724-1.  Apply at a rate of 1/2 lb/1000 sq. ft., minimum, on level ground to a maximum of 1 1/2 lb/1000 sq. ft., maximum, on sloping ground and highly erodible soils.  Confirm application of temporary seeding with the Engineer.

Prepare the surface to be seeded to reduce erosion potential and to facilitate germination and growth of vegetation cover.  Maintain seeded areas.  Refer to Section 620 for further surface/topsoil preparation requirements.

Reseed where water quality standards are being exceeded as a result of insufficient vegetative cover.  Review with Engineer prior to reseeding.

Refer to Section 618 for further information.

690-3.05 MAINTENANCE.  Maintain the integrity of the erosion, sediment and pollution control measures for the duration of the project.  Inspect as required by the NPDES CGP and SWPPP and correct any deficiencies immediately.  Remove and dispose of temporary measures including trapped sediment contaminants off project at approved locations. Materials manufactured as biodegradable may be left in place when approved by the Engineer.

690-4.01 METHOD OF MEASUREMENT.  Section 109 and as follows:

Fiber Rolls: By length, measured along the centerline of the fiber roll, complete in place.

Manufactured Inlet Protection Systems:  By each, complete in place.

Sandbag Inlet Sediment Trap:  By each, complete in place.

Silt Fence:  Section 633.

Seeding:  Section 618.

Stabilization:  Section 619.

690–5.01 BASIS OF PAYMENT.  Section 641.

CR690-022309

SECTION 701

HYDRAULIC CEMENT
Standard Modification

701-2.01 PORTLAND CEMENT.
After. “Meet AASHTO M85,” add: or ASTM C 150.

E45-012707

701-2.03 GROUT.
Add to end of last sentence:  from specimens made according to ATM 507.

E30-031506

SECTION 703
AGGREGATES
Special Provisions

703-2.07 SELECTED MATERIAL.
2.
Type B.  Add the following:

	Sieve
	Percent Passing by Weight

	No. 4
	20-55%***


Deleted***
703-2.09 SUBBASE.
TABLE 703-6

REQUIREMENTS FOR GRADING FOR SUBBASE

(Percent Passing by Weight)
4 inch sieve and Grading B.  Add 100%.

2 inch sieve and Grading B.  Delete 100%.

SECTION 724

SEED
Special Provision

724-2.02 MATERIALS.
Delete Table 724-1 and replace with the following:

TABLE 724-1

SEED REQUIREMENTS
	Species
	Sproutable Seed, %, Min.

	Arctared Red Fescue
	78

	Egan American Sloughgrass
	67

	Norcoast Bering Hairgrass
	71

	Nortran Tufted Hairgrass
	71

	Wainwright Slender Wheatgrass
	88

	Alyeska Polargrass
	71

	Bluejoint
	71

	Tilesy Sagebrush
	71

	Tundra Glaucous Bluegrass
	76

	Gruening Alpine Bluegrass
	72

	Nugget Kentucky Bluegrass
	76

	Beach Wildrye
	70

	Annual Ryegrass
	76

	Perennial Ryegrass
	76


*Sproutable Seed is the mathematical product of Germination and Purity.

CR52-012707

SECTION 730

SIGN MATERIALS

Special Provisions

730‑2.04 SIGN POSTS.  Add the following item:

7.
Structural Tubing and W-Shape Beams.
a.
Structural tubing shall conform to either ASTM A500, grade B, or ASTM A501. The tubing shall be square and of the dimensions called for in the Plans with 0.2 inch thick walls.  0.4 inch diameter holes shall be drilled as required to permit mounting of the sign.

b.
W-shape beams shall conform to ASTM A36.

c.
Structural tubing and W shape beams shall be hot dip galvanized according to 1.b. of this subsection.  Damaged and abraded tubes and beams shall be repaired according to 1.c. of this subsection.

R81-062204

Special Provisions

Add the following Section:

SECTION 744

EROSION, SEDIMENT, AND POLLUTION CONTROL - MATERIAL

744-2.01 MATERIAL.

Fiber Roll:  (commonly called straw wattle)

a.
Comprised of UV-degradable plastic netting or 100 percent biodegradable material.

b.
Filled with straw, flax, rice, coconut fiber material or composted material.

c.
Staking shall be made of 100 percent biodegradable materials.

Provide the Engineer certification stating the name of the manufacturer, product name, style number, chemical composition of the fiber, netting and certification of the weed-free status from the manufacturer.  Furnish a sample to the Engineer seven days before the scheduled installation.

Manufactured Inlet Protection System:
a.
Manufacturers:


Ultra Tech International – Ultra-DrainGuard


Bowhead Environmental and Safety - StreamGuard Exert II Sediment Insert


Enpac - Catch Basin Insert, Oil and Sediment or

b.
Approved equal.

Sand Bag Inlet Sediment Trap:

a.
Sandbag sack fabric shall be a nonwoven, needle punched design meeting the following requirements:

Grab Tensile Strength
ASTM D 4632
200 pounds (min.)

Grab Elongation
ASTM D 4632
15 – 70%

Mullen Burst Strength
ASTM D 3786
400 psi. (min.)

Trapezoidal Tear Strength
ASTM D 4533
95 lbs. (min.)

Apparent Opening Size
ASTM D 4751
No. 30 U.S. STD sieve (max)

Permittivity
ASTM D 4491
0.01 sec-1 (min.)

Ultraviolet Light Stability,

Retained Strength
ASTM D 4355
90%

Puncture Strength
ASTM D 4833
120 lbs. (min.)

These requirements are for Minimum Average Roll Values (MARV) verified in accordance with ASTM D 4759.

b.
Seam Thread:

Similar durability to the sandbag sack fabric.

c.
Sandbag Fill Material:

Select Material
Type B
703-2.07.

d.
Cinch Ties:  Plastic ties or equivalent tie recommended by the sandbag manufacturer.

CR744-022309

INDEX
Standard Modification

INDEX Remove the text. “Approved Products List” and replace with: Qualified Products List
E36-012707
APPENDIX A
CONSTRUCTION SURVEY REQUIREMENTS
APPENDIX B
ENVIRONMENTAL PERMITS
APPENDIX C
EROSION AND SEDIMENT CONTROL PLAN (ESCP)
APPENDIX D
MATERIAL CERTIFICATION LIST

APPENDIX E
SIGN SHOP DRAWINGS
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