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1988 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION

SPECIAL NOTICE TO BIDDERS

Bidders are hereby notified that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
Copies for review of the following are available in the Anchorage office of the Department of Transportation and Public Facilities, Plans Room:

a.
Computations

2.
The following are available upon request in the Anchorage office of the Department of Transportation and Public Facilities Building, Plans Room:

a.
Storm Water Manual (Price $20.00)

b.
Laboratory Manual of Alaska Test Methods and Standard Practices (Price $20.00).


SECTION 101


DEFINITIONS AND TERMS
Standard Modifications

101‑1.27 HOLIDAYS. Delete Items 2 and 3 and substitute the following:

2.
Martin Luther King Jr's. Birthday ‑ Third Monday in January

3.
President's Day ‑ Third Monday in February

(5/7/91)M30

SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS
Standard Modifications

102‑1.01 QUALIFICATION OF BIDDERS. Delete the second paragraph.  (5/12/89)M1
102-1.06 PREPARATION OF PROPOSAL. Replace the second paragraph with the following: The bidder shall specify a unit price, in figures, for each pay item for which a quantity is given and shall also show the products of the respective unit prices and quantities written in figures in the column provided for that purpose and the total amount of the proposal obtained by adding the amounts of the several items. All the figures shall be in ink or typed. In the event of a discrepancy between unit bid prices and extensions, the unit bid price shall govern. Any changes shall be initialed by the person signing the proposal. (7/2/93)M58
102-1.07 NON-RESPONSIVE PROPOSALS. Delete item 3. in its entirety and substitute the following:

3.
If the bidder adds any provisions reserving the right to accept or reject any award, or to enter into a contract pursuant to an award, except for a maximum limit on the total amount of awards acceptable to the bidder at any one bid letting, as provided in Subsection 102-1.06, Preparation of Proposal.

M31
Add a new item as follows: 

7.
If any of the unit prices bid are excessively unbalanced (either above or below the amount of a reasonable bid) to the potential detriment of the Department.  (5/12/89)M2

SECTION 104


SCOPE OF WORK
Standard Modifications

104‑1.02 CHANGES. After the third paragraph add the following: Before a Change Order or Supplemental Agreement is approved, the Contractor shall submit cost or pricing data regarding the changed or extra work. The Contractor shall certify that the data submitted is, to his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and that such data will continue to be accurate and complete during the performance of the changed or extra work. (5/12/89)M5
Special Provisions

104‑1.02 CHANGES. Add the following after the first paragraph:  Due to the emergency nature of this work the Engineer may initially make changes verbally.  These changes will be put in writing within a reasonable time frame, but the Contractor should perform the work base on the verbal change.


SECTION 105


CONTROL OF WORK
Standard Modifications

105‑1.01 AUTHORITY OF THE ENGINEER. Add the following: The Engineer may, at reasonable times, inspect that part of the plant or place of business of the Contractor or subcontractor that is related to the performance of the contract.

The Engineer may audit the books and records of the Contractor or a subcontractor to the extent that the books and records relate to the performance of the contract or subcontract, including cost or pricing data submitted under subsection 104‑1.02, Changes. Books and records that relate to the performance of the contract shall be maintained by the Contractor for a period of three years after the date of final payment under the prime contract and by the subcontractor for a period of three years after the date of final payment under the subcontract, unless a shorter period is authorized in writing by the Contracting Officer. 

(5/12/89)M6
Special Provisions

105-1.02 PLANS AND WORKING DRAWINGS. Replace the second sentence of the second paragraph with the following: No work shall be performed until working drawings for such work, or changes thereto, are approved.

Replace the second sentence of the fourth paragraph with the following: The Contractor shall indicate on the working drawings all deviations from the plans and specifications and shall also itemize and explain all deviations in the letter of transmittal.

(7/2/93)S62
105‑1.06 COOPERATION WITH UTILITIES. Add the following: The Contractor shall request locates from all the utilities having facilities in the area. Their telephone numbers are as follows:

Their telephone numbers are as follows:

	Locate Call Center

Anchorage Area
278-3121

Statewide
800-478-3121

who will notify the following:

	ENSTAR Natural Gas Company

Matanuska Electric Association

Prime Cable of Alaska


Alaska Railroad Corporation ..............................................265-2520

Alascom, Inc. .....................................................................264-8465

Matanuska Telephone Association

Chugiak & Eagle River ...........................................694-3121

Palmer & Vicinity ...................................................745-3121

There are various utility appurtenances located within the project limits. The Contractor is required to cooperate with the utilities and coordinate his work schedule to allow them access to the project for their adjustments and/or relocations.

The Contractor is required to work around all utility facilities, either existing or relocated, throughout the project unless advised by the utility that the facility is abandoned in place.

Standard Modifications

105‑1.12 LOAD RESTRICTIONS. Delete the first paragraph and substitute the following: The Contractor shall comply with all restrictions as set forth in the "Administrative Permit Manual", and Title 17, Chapter 25, of the Alaska Administrative Code for vehicles traveling with the general public, unless otherwise allowed by an approved Traffic Control Plan. (5/7/91)M32
105‑1.15 PROJECT COMPLETION. Replace the first sentence of the third paragraph with the following: When all physical work and cleanup provided for under the contract is found to be complete, a letter of project completion will be issued by the  Engineer.  (7/2/93)M7
105‑1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES. Add the following to the fifth paragraph:

5.
A statement certifying that the claim is made in good faith, that the supporting cost and pricing data are accurate and complete to the best of the Contractor's knowledge and belief, and that the amount requested accurately reflects the contract adjustment for which the Contractor believes the Department is liable. (7/2/93)M8
Special Provisions

105-1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES. Replace the first sentence of the eighth paragraph with the following: If the claim is not resolved by agreement within 30 days of its receipt, the Engineer will issue a written decision to the Contractor. (7/2/93)S71
Add the following:  Legal actions shall be commenced through the Superior Court, Alaska State Courts, Third Judicial District, in Anchorage. (8/5/93)R93

SECTION 106


CONTROL OF MATERIAL
Special Provisions

106‑1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. Add the following: All steel and iron products which are incorporated into the work and the action of applying a coating to a covered product (i.e., steel and iron) shall be manufactured in the United States except that minor amounts of products of foreign manufacture may be used provided the aggregate cost of such does not exceed one tenth of one percent (0.1 percent) of the total contract amount, or $2500, whichever is greater. Coating includes epoxy coating, galvanizing, painting, and any other coating that protects or enhances the value of a material subject to the requirements of this paragraph. For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project.

A certification of materials origin, attesting to compliance with this provision, shall be furnished to the Engineer prior to incorporating any steel or iron products into the project.

(7/2/93)S13
106‑1.02 LOCAL MATERIAL SOURCES. Under item 1. General, add the following to the first paragraph: If blend material is required to produce the specified product, it will be considered a subsidiary obligation and no separate payment will be made. (2/7/89)S32
The Department has the exclusive right and responsibility for determining the acceptability of the construction and all incorporated materials. Acceptance testing by the Department is not to be considered as a replacement for process control testing by the Contractor. When the Contractor is not providing adequate process control testing, the Engineer may refuse to retest materials which have been shown to be unacceptable by standard acceptance testing procedures.

(2/14/95)R201
Add the following: Prior to placing or removing any material in/from a location that is outside the project limits, the Contractor shall obtain a written statement from the State Historic Preservation Officer that material placement/extraction is not expected to impact any cultural resources. A copy of this statement shall be provided to the Engineer. The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 762‑2622. Should cultural resources be discovered during material testing or extraction activities, work at that site shall be stopped and the Engineer notified. (8/15/95)R5

SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO


PUBLIC
Special Provisions

107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. Add the following to the third paragraph: When working near designated wetlands the Contractor shall place no fill, nor operate equipment outside the slope limits. Refueling and servicing of equipment shall not be performed adjacent to wetlands.

Add the following after Item 10:

11.
If water for any construction purpose is required from a non‑municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at 762‑2575.

Add the following: The Contractor shall report immediately to the Engineer any hazardous material discovered, exposed, or released into the air, ground, or water during construction of the project. The Contractor shall also report any containment, cleanup, or restoration activities anticipated or performed as a result of such release or discovery. Hazardous materials include, but are not limited to, petroleum products, oils, solvents, paints, and chemicals that are toxic, corrosive, explosive, or flammable. (5/7/91)S47
The Contractor shall not excavate, nor use for fill, any material at any site suspected of or found to contain hazardous materials or petroleum fuels. The Contractor shall not stockpile, nor dispose of, any material at any site suspected of or found to contain hazardous materials or petroleum fuels.

The Contractor shall not use land from any park, recreation area, wildlife or waterfowl refuge, or any historical site located inside or outside of the project limits for excess fill disposal, construction staging activities, equipment or material storage, or for any other purposes unless permitted by the contract.  If the Contractor chooses to pursue permit modifications, such modifications shall be requested through the Engineer.

The Contractor shall do no work, stockpiling, staging, parking nor trespassing in or around any watercourses except for that work permitted by the Contract.

All debris from the project construction shall be removed from the area as soon as possible and disposed of at a location approved by the Engineer. R7
Standard Modifications

107‑1.13 RESPONSIBILITY FOR DAMAGE CLAIMS. In the first sentence, change "claims or actions for injuries" to read "claims, actions or liabilities for injuries". (5/12/89)M9
107‑1.16 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES. In the last sentence of the third paragraph delete: "by the local fire authority." (5/12/89)M10
Special Provisions

107‑1.16 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICE. Delete paragraphs four and five in their entirety, and substitute the following: If utility facilities are damaged by the Contractor, the owning utility has the choice of making the repair or having the Contractor correct the damage. The Contractor shall reimburse the utility for repair costs, or provide at no cost, all materials, labor and equipment if he repairs the damage.

The Contractor will not be responsible for the costs of repairing damaged facilities when:

1.
The utility mislocates the facility in the field by more than 2.5 feet horizontally for non‑frozen soil conditions, or

2.
When the location or existence of the buried facility is unknown by the utility.

(10/1/92)R8
Add the following: Where the Contractor's operations meet any of the following conditions, the Contractor shall advise the owning Utility in writing at least 24 hours in advance of the work.

1.
Operations anticipated to be within 10 feet of an overhead electrical line.

2.
Operations anticipated to be within 3 feet of an underground electrical line according to locates provided by the owning Utility.

3.
Operations requiring use of equipment which is capable of coming within 10 feet of an overhead electrical line.

The notice shall indicate the location and duration of the work to be performed.

The Contractor shall provide an attendant whose sole responsibility is to perform as a safety observer while equipment is operating such that any part is capable of reaching within 15 feet of an overhead line.

Providing a safety observer for overhead electrical facilities, or a cable watch for buried electrical facilities, will not be paid for separately, but will be subsidiary to the item(s) of work being performed requiring these services.

(4/21/94)R170

SECTION 108


PROSECUTION AND PROGRESS
Special Provisions

108-1.01  SUBLETTING OF CONTRACT.  Delete the second paragraph.  (6/6/94)S68
Delete the third paragraph on page 56 and substitute the following: The hauling of materials for the project by bona fide truck owner‑operators who are listed as such on the certified payroll of the Contractor (or an approved subcontractor) shall not be considered as subcontracting under these provisions. Truck owner‑operators shall be required to submit documentation to the Contractor as is necessary to prove the trucker is a bona fide owner‑operator. As a minimum, those records, for each truck owner‑operator, shall include current and valid copies of:

1.
Alaska Commercial Driver's License, with the appropriate endorsements for the class of vehicle to be operated,

2.
business license for trucking together with supporting documents that list the driver as the business owner or corporate officer,

3.
documents showing the driver's ownership interest in the truck including:

a.
truck registration, and

b.
lease (if truck is not registered in driver's name or in the name of the driver's company).

The Contractor shall maintain legible copies of such records for a period of at least three years after final acceptance of the project.

Additionally, to be classified as a valid owner‑operator a truck driver must also qualify as an independent contractor under the following Alaska Department of Labor (DOL) criteria which establish whether or not they are an employee or an independent contractor. The status of owner‑operators is subject to evaluation throughout the

project period and when the criteria for an independent contractor are not found to exist, amended payrolls must be submitted listing the driver as an employee subject to all labor provisions of the contract. These criteria are:

1.
The owner‑operator's right to control the manner in which the work is to be performed,

2.
the owner‑operator's opportunity for profit or loss depending upon their managerial skill,

3.
the owner‑operator's investment in equipment or materials required for their task, or the employment of helpers,

4.
whether the service rendered requires a special skill,

5.
the degree of permanence of the working relationship, or

6.
whether the service rendered is an integral part of the owner‑operator's business.

The Contractor shall issue a placard to each owner‑operator. The placard shall identify both the truck driver and the vehicle and shall be prominently displayed such that it is visible to the scale person or inspectors. The identification system must be approved by the Engineer prior to use.

(5/7/91)S49
Standard Modifications

108‑1.03 PROSECUTION AND PROGRESS. In Item 1. insert: ", in a format acceptable to the Engineer," immediately after the words: "a progress schedule".  (5/12/89)M11
Standard Modifications

108-1.07 FAILURE TO COMPLETE ON TIME. Replace the third sentence of the first paragraph with the following: The amount of these deductions is to reimburse the Department for estimated additional contract administration expenses incurred as a result of the Contractor's failure to complete the work within the time specified.

Replace Table 108-1 with the following:


TABLE 108-1


DAILY CHARGE FOR LIQUIDATED DAMAGES


FOR EACH CALENDAR DAY OF DELAY
	Original Contract Amount

	From More Than
	To and Including
	Daily Charge

	$    0
	$  100,000
	 $ 300

	  100,000
	  500,000
	  550

	  500,000
	1,000,000
	  750

	1,000,000
	2,000,000
	1,000

	2,000,000
	5,000,000
	1,500

	5,000,000
	10,000,000
	2,500

	10,000,000
	-
	3,000


(7/2/93)M49

SECTION 109


MEASUREMENT AND PAYMENT
Special Provisions

109‑1.01 GENERAL. Add the following: When more than one type of material or work is specified for a pay item, letter or numeric suffixes, included within the parenthesis following the pay item number, will differentiate the types. (7/2/93)S63
109‑1.02 MEASUREMENT OF QUANTITIES. After the ninth paragraph, insert the following: The Contractor shall furnish competent scale operators to weigh all materials measured and paid for on a weight basis.

The scale operator shall record to the nearest 100 pounds the weights of all loads of material on a daily tally sheet. The scale operator shall also make out a weigh slip ticket for each load hauled showing the gross, tare and net weights.  The original shall accompany the load and one copy shall be retained until any discrepancies have been resolved at the end of each day.

The scale operator's daily tally sheet shall also include the following information as applicable to the type of scales used:

1.
Name and number of project,

2.
Contract item number,

3.
Description of source,

4
Date,

5.
Load number,

6.
Truck identification mark,

7.
Time of weighing,

8.
Gross weight of each load,

9.
Tare weights,

10.
Net weights,

11.
Scale operator's signature, and

12.
Contractor's certification.

The original daily weight record shall be furnished to the Engineer at the end of each shift.

The Engineer may, at random intervals, designate previously weighed vehicles to be reweighed, in his presence, to verify the weight of the materials being purchased. This will include empty or loaded vehicles as the Engineer may designate.

No direct payment will be made for furnishing scale operators, equipment, and incidentals required.  Costs thereof will be subsidiary to bid prices of the material being weighed.

(7/2/93)S11
Standard Modifications

109-1.03 SCOPE OF PAYMENT. Delete the last sentence of the fourth paragraph.  (5/7/91)M33
Special Provisions

109‑1.05 COMPENSATION FOR EXTRA WORK. Under 3, Equipment, add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the "O" Zone. (9/1/89)R14

SECTION 203


EXCAVATION AND EMBANKMENT
Standard Modifications

203‑2.05 BORROW. Add the following: Borrow, Type A, B, or C when required, shall meet the requirements of Subsection 703‑2.07, Selected Material, Type A, B, or C, respectively. (5/12/89)M12
Special Provisions

203‑3.02 EMBANKMENT CONSTRUCTION. On page 96, delete the first sentence of the second paragraph, and substitute the following: Roadway embankments shall be placed in horizontal layers not exceeding eight inches in thickness measured before compaction. Each layer of classified material shall have its joint offset from the joint below, longitudinally by one foot and transversely by 20‑feet.

Add the following: Where the plans call for placement of selected material and excavation is required, the existing material may be left in place if tests determine that it will meet the appropriate selected material requirements. Any reduction in excavation or Borrow quantities as a result of this condition shall not constitute a basis for adjustment in contract unit prices except as provided for in Section 104 Scope of Work.

(9/1/89)R23
Standard Modifications

203-3.02 EMBANKMENT CONSTRUCTION. On page 97, delete the fifth paragraph and substitute the following: All embankments shall be constructed with moisture and density control unless the Engineer determines that such controls are not feasible. (5/7/91)M35
Special Provisions

203-3.03 CONSTRUCTION OF EMBANKMENTS WITH MOISTURE AND DENSITY CONTROL. Delete the second paragraph and substitute the following: Embankment material shall be compacted to not less than 95 percent of the maximum density. Maximum densities will be determined by AASHTO T 180, or ATM T-12. In place field densities will be determined by ATM T-3 or ATM T-11. (4/14/95)R193
Standard Modifications

203‑5.01 BASIS OF PAYMENT. Change Pay Items 203(5), (6) and (7) to read:  Borrow, Type _____.

Add the following: When more than one type of borrow is specified, letter suffixes A, B, or C will be included within the parentheses of the item number in order to differentiate between the different Borrow types. (5/12/89)M12

SECTION 505


PILING
505-2.01 MATERIALS. Add the following: All welding shall be performed in accordance with Subsection 505-3.15, Welding.

505‑3.03 PILE BEARING VALUES. Delete this subsection in its entirety and substitute the following: All piles shall be driven to the required bearing capacity. The required bearing capacity is the design load shown on the general layout sheet in the plans multiplied by a factor of safety of 2.0.

505-3.07 EXTENSIONS, SPLICES AND BUILDUPS. Delete the first sentence of item 1. and substitute the following: If the length of a steel pile is not sufficient to obtain adequate penetration, an additional length shall be spliced to it. The length of the spliced section shall be such that no splice shall be closer than 10 feet to the cutoff elevation of the pile after driving.

505‑3.09 DRIVING PILES. In the first paragraph, fifth sentence, change "1/2 inch" to "1‑inch".

Delete the tenth paragraph, (second paragraph on page 250), and substitute the following: All pile driving equipment used by the Contractor shall be subject to approval by the Engineer. A vibratory driver may be used to initially set the piles. The pile driving system shall be equipped with a suitable thickness of new hammer cushion material to prevent damage to the hammer or pile and to insure uniform driving performance. Hammer cushions shall be made of durable, manufactured materials, provided in accordance with the hammer manufacturer's guidelines except that wood, wire rope, and asbestos hammer cushions shall not be used. The hammer cushion shall be inspected in the presence of the Engineer when beginning pile driving or after each 100 hours of pile driving, whichever is less. Any reduction of hammer cushion thickness exceeding 25 percent of the original thickness shall be replaced by the Contractor before driving is permitted to continue.

The compressive stresses as indicated by the wave equation during pile driving shall not exceed 90 percent of the pile yield stress.

Thirty calendar days prior to driving the first pile, the Contractor shall submit pile driving equipment information on the "Pile Driving Equipment Data Form" provided by the Engineer. Approval of the pile driving equipment will be based on the wave equation analysis. In addition, as part of this approval, the Contractor will be provided a "Pile Bearing Chart". This chart will show blow counts and hammer strokes at required bearing capacity when a pile is at or near the desirable tip elevation.

During pile driving, the Contractor shall use the approved driving system. No variations in the driving system will be permitted without the Engineer's written approval. Any change in the driving system will only be considered after the Contractor has submitted a revised "Pile Driving Equipment Data Form" for a revised wave equation analysis by the Engineer, and the analysis indicates an acceptable result. The Contractor will be notified of the acceptance or rejection of the revised driving system within seven calendar days of the Engineer's receipt of the requested change. The time required for submission, review, and approval of a revised driving system shall not constitute the basis for a contract time extension to the Contractor.

All piling which do not reach required bearing capacity at desirable tip elevation at the time of driving will be subject to confirmation by restrike. At least one pile shall be evaluated by restrike. The piles shall set for a minimum of seven days after completion of driving to the specified tip elevation, prior to restrike.

The restrike procedure shall be as follows:

1.
Air or steam hammers. The pile to be restruck shall be driven at least 6 inches at the normal operating pressure. For a single-acting hammer, there shall be a full upward stroke of the ram. For a double-acting hammer, the number of blows per minute during the driving shall be that for which the hammer is rated, unless otherwise directed by the Engineer.

2.
Diesel hammers. The pile to be restruck shall be driven at least 6 inches, unless otherwise directed by the Engineer.  (10/5/93)R77
505-3.15 WELDING. Add the following subsection:

All welding and inspection shall conform to the requirements of the latest edition of the American Welding Society (AWS) Structural Welding Code, D1.1.

1.
Qualification of Process, Procedures and Joint Details. For each joint to be used in construction, the joint details, electrode classification or grade, electrode diameter, voltage, amperage, order and relative position of passes, number and thickness of layers and other pertinent information shall be clearly presented in the welding procedure(s) submitting by the Contractor for the approval of the Engineer.

Requirement for procedures qualification is waived if the Contractor's welding procedure is in accordance with all requirements of the welding procedures specification contained within the AWS Structural Welding Code, D1.1.

2.
Welders, Certification and Testing. All welders and welding operators shall be certified in conformance with the AWS Structural Welding Code, D1.1.  Welders or welding operators lacking current AWS Structural Welding Code, D1.1, certification will not be permitted to perform welding on this project.

3.
Inspection of Shop Work and Records. Welds including joint preparation, fit-up and alignment will be completely (100 percent of the weld) inspected visually and radiographed in conformance with AWS Structural Welding Code, D1.1. Ten percent of the length, as determined by the Engineer, of each weld will be radiographic tested.  If a rejectable defect is found, then 100 percent of the length of the weld in that piece will be radiographically tested.

The Engineer will examine and approve satisfactory welds, disapprove or reject unsatisfactory welds, approve satisfactory methods proposed by the Contractor for repairing disapproved welds, and inspect the preparation and rewelding of disapproved welds. Copies of all the welding fabrication documentation, including the weld testing results, will be forwarded to the Engineer.

4.
Obligation of Contractor. It shall be the Contractor's responsibility to comply with all requests of the Engineer to correct improper workmanship and to remove and replace, or correct as instructed, all welds found defective or deficient by visual inspection or by nondestructive testing.

5.
Visual Inspection. All welds shall be completely visually inspected. A weld shall be acceptable by visual inspection if it shows that: 

a.
the weld has no cracks, 

b.
thorough fusion exists between adjacent layers of weld metal and between weld metal and base metal,

c.
all craters are filled to the full cross section, and,

d.
the completed weld conforms to all of the provisions of the AWS Structural Welding Code, D1.1.

6.
Nondestructive Testing. The method of nondestructive testing will be radiographic testing in conformance with AWS Structural Welding Code, D1.1. Field welds are not subject to nondestructive testing.

7.
Destructive Testing. The location, method and extent of mandatory destructive testing to be performed (if any) will be indicated on the contract drawings. All other welds will normally be inspected by visual methods and nondestructive testing; however, the Engineer may require destructive testing of any weld that in his opinion does not meet the criteria for radiographic acceptance.

The cost associated with destructive testing of questionable welds will be borne by the Department for welds meeting radiographic acceptance criteria and by the Contractor for welds not meeting radiographic acceptance criteria.  The cost of destructive testing of welds designated for destructive testing on the contract drawings will be borne by the Contractor.  

The Contractor is responsible for removing any weld specimen for destructive testing and repairing the weld afterwards.

8.
Preparation of the Weld. The edges of the parts to be joined by welding shall be prepared by accurately cutting, grinding or machining to shape as indicated on the contract drawings and will be visually inspected prior to welding by the Engineer.

9.
Backing. Backing rings or strips shall be utilized on all field butt welded joints welded from one side unless otherwise shown on the contract drawings or approved by the Engineer. Open root joints are permissible where the joint is inaccessible from both sides.

10.
Cleaning. Each completed bead shall be thoroughly cleaned of all slag, or other foreign matter, before proceeding with the next bead. Hand clipping, power driven wire brushed, needle scalers, or grinders shall be used.

Full compensation for welding, weld inspection, weld testing, including all necessary tools, equipment, scaffolding and other support facilities required to perform welding, welding inspection, including the cost of radiographic testing will be subsidiary to the price bid for the piling items of the contract and no separate payment will be made.

(9/22/93)R146
505‑4.01 METHOD OF MEASUREMENT. Delete numbered paragraph 6. and substitute the following:

6.
Piles not achieving the specified capacity within 5 feet of the desirable tip elevation shown on the plans shall be driven to a penetration established by the Engineer. Requirement to drive piles deeper than the specified tip elevation shown on the plans shall be at the written direction of the Engineer. For depths up to 20 feet beyond the desirable tip elevation, the contract bid price for piling will be applied. For depths beyond 20 feet, the pile unit costs will be determined per Section 109.

(10/5/93)R77

SECTION 607


FENCES

Special Provisions

607‑3.01 CONSTRUCTION REQUIREMENTS. Add the following:
All fences designated by the Engineer shall be carefully removed to the right‑of‑way limit, or to the end of the span beyond the right‑of‑way limit. These materials belong to the property owners, and shall be salvaged and stacked neatly in their yards.  (05/09/95)R112
607-4.01  METHOD OF MEASUREMENT. Add the following: Removal of fence will not be measured for payment but will be considered subsidiary to installation of Item 607(3) Chain Link Fence.  Fences taken down, will be disposed or delivered to the owner. (05/09/95)R112

SECTION 641


TEMPORARY EROSION AND POLLUTION


CONTROL

641‑1.01 DESCRIPTION. Delete the last sentence of the first paragraph.

Add the following: This work shall include preparation of a Temporary Erosion and Pollution Control Plan. The Contractor shall conduct construction activities in accordance with the approved Temporary Erosion and Pollution Control Plan.

This work shall also include installation of silt fence as shown on the plans or as directed by the Engineer.

641-1.02 PRECONSTRUCTION CONFERENCE. Delete this subsection in its entirety and substitute the following: 

641-1.02 TEMPORARY EROSION AND POLLUTION CONTROL PLAN. Five days prior to the preconstruction conference, the Contractor shall submit for acceptance a Temporary Erosion and Pollution Control Plan consisting of the following:

1.
Methods for clearing and grubbing.

2.
Plan for installation of temporary erosion and sediment control measures, in accordance with Department's Storm Water Manual, including, but not limited to the following activities:

a.
Excavation and embankment construction.

b.
Construction of temporary and permanent drainage features.

c.
Construction in and around waterbodies and wetlands.

d.
Haul roads and material sites.

3.
Disposal of waste material.

4.
Containment, cleanup, and disposal of such substances as well as the methods to be utilized for disposing of petroleum products or other hazardous substances generated by construction equipment or activities. The plan shall also include a list of the quantities and types of materials available on site to be utilized for hazardous substance containment and cleanup activities.

641‑1.03 MATERIALS. Add the following subsection: The silt fence filtration material shall meet the requirements shown in Table 729-4 in Section 729, Geotextiles.

The silt fence support framework shall be finished 4 x 4‑inch wood, 3‑inch diameter wood, #6 rebar with PVC sleeves, iron pipe, or other posts capable of supporting the installation, as approved by the Engineer.

The mesh support shall be WWF 6x6 W1xW1 or as approved by the Engineer.

641‑2.01 CONSTRUCTION REQUIREMENTS. Add the following: The Contractor shall be responsible for the containment, cleanup, and disposal of all construction‑related discharges of petroleum fuels, oil, and/or other substances hazardous to the land and water. Performance of this activity shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.

Silt fence shall be installed prior to any work in or near the locations shown on the plans, and in accordance with the provisions of subsection 107‑1.11, Protection and Restoration of Property and Landscape. Additional silt fencing may be required at other sites as directed by the Engineer.

The silt fence shall not be removed until slopes are stabilized from further erosion as determined by the Engineer. If silt fence is designated for removal on the plans, it shall be removed and disposed of off the project upon completion of construction at those sites. The silt fence removal shall be performed in such a manner that retained silt is not discharged into wetlands or waterbodies. If a sediment height in excess of four inches above ground remains, the sediment shall be spread on the roadway side of the fence location and seeded immediately in accordance with Section 618, Seeding.

641‑3.01 METHOD OF MEASUREMENT. Add the following: Silt fence will be measured by the linear foot along the top of the fence.

641‑4.01 BASIS OF PAYMENT. Add the following: Payment for Item 641(2) Silt Fence, will be full compensation for all labor, equipment and materials required to furnish, install, maintain and remove the silt fence in accordance with these specifications.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit 

641(2)
Silt Fence
Linear Foot

(2/14/92)R29A

SECTION 642


CONSTRUCTION SURVEYING
Special Provisions

642‑1.01 DESCRIPTION. Add the following to the first paragraph: The Contractor shall perform in accordance with the Department's "Construction Surveying Requirements", dated June, 1987. A copy of this document is attached to these Special Provisions in Appendix A.


APPENDIX A


CONSTRUCTION SURVEYING REQUIREMENTS

HILAND DRIVE 

BRIGGS BRIDGE FLOOD REPAIR

PROJECT 52173/EM-FLD RPR


