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SPECIAL NOTICE TO BIDDERS
The Department hereby notifies bidders that information to assist in bid preparation is available from the Department of Transportation and Public Facilities, Anchorage office, located at 4111 Aviation Avenue.

1.
Publications.  The following are available from the Plans Room:

a.
Standard Specifications for Highway Construction, 2004 Edition ($25.00).

b.
Alaska Test Methods Manual (Lab & Field), 2010 Edition ($25.00). Available online at:

http://www.dot.state.ak.us/stwddes/desmaterials/mat_waqtc/pop_testman.shtml
c.
Alaska Storm Water Pollution Prevention Plan Guide, January 19, 2005.

d.
Erosion and Sediment Control Plan, prepared by State of Alaska DOT&PF, August 23, 2011.
2.
Materials Certification List (MCL).  The MCL provides the Engineer with the appropriate approving authority.  Contractor, submit certification for each material to the Engineer.  The MCL is included in Appendix B
.  
3.
Environmental Documents.  The Department has approved an environmental document addressing concerns and environmental commitments.  This document is available for review in the Department Section of Preliminary Design and Environmental.  (907) 269-0542.

4.
Hiring Apprentices.  Administrative Order 226, issued July 24, 2005 establishes a 15% goal for hiring apprentices in certain job categories; on highway, airport, harbor, dam, tunnel, utility, or dredging projects awarded by the Alaska Department of Transportation and Public Facilities.  This Administrative Order will apply to projects advertised after September 1, 2005, where the project construction cost exceeds 2.5 million dollars.

For additional details, visit http://labor.state.ak.us//lss/forms/ApprenHireReq.pdf
5.
High Visibility Clothing.  The Department requires all workers within the project limits to wear an outer visible surface or layer of high visibility color and retroreflectivity.  See subsection 643-3.11.

6.
Prevailing Wage Requirements.  The Department of Labor and Workforce Development (DOLWD) proposed a revised regulatory definition of "on-site" in 8 AAC 30.910 to clarify the scope of activities covered by Alaska's Little Davis Bacon Act (AS 36.05.010 - AS 36.05.110).  for a copy of the revised definition of 8 AAC 30.910, go to: http://www.labor.state.as.us/lss/forms/400-revised-definition-of-on-site.pdf
DOLWD will enforce the revised provisions on all projects with bid opening date on or after February 15, 2011.  Prospective bidders on projects with a bid opening date on or after February 15, 2011, must consider the impact of the revised regulation and bid accordingly.  DOLWD will not enforce the new "on-site" definition on projects with a bid opening date prior to February 15, 2011.

PART 4

STANDARD MODIFICATIONS

AND

SPECIAL PROVISIONS

To the STATE OF ALASKA

STANDARD

SPECIFICATIONS

FOR

HIGHWAY CONSTRUCTION

2004

EDITION

SECTION 101
DEFINITIONS AND TERMS

Standard Modifications

101-1.03 DEFINITIONS.  

PLANS.  Delete Text of PLANS and replace with:

The Department’s Contract drawings, profiles, typical cross sections, standard drawings, and supplemental drawings or reproductions showing the location, character, dimensions, and details of the work.
E32-012707

Add the following definition:

QUALIFIED PRODUCTS LIST.  A list of companies and products that the Department has found conforms to the SSHC.

E36-012707
Replace the definitions of SUBGRADE with the following:
SUBGRADE.  The soil or embankment upon which the pavement structure is constructed.

E22-010106
SECTION 102
BIDDING REQUIREMENTS AND CONDITIONS

Standard Modification

102-1.04 EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND WORK SITE.

Replace the second paragraph with the following:
The records of geotechnical investigations including boring logs, test results, geology data reports, soil reports, material site reports, and geotechnical reports included in a bid package or made accessible to bidders or Contractors, are for information purposes only.  These records are not part of the Contract.  These records indicate subsurface conditions only at specific locations and times, and only to the depths penetrated.  They do not necessarily reflect variations in soil, rock, or groundwater conditions that may exist between or outside such locations.  Actual conditions may differ from what is shown in the records.  Material Sources referenced in these records may not contain materials of sufficient quantity or quality to meet project requirements.  The accessibility of these records does not constitute approval, nor guarantee suitability of soils or sources, or the rights to use sources for this project, except as specifically provided in subsections 106-1.02.4.b Mandatory Sources and 106-1.02.4.c Designated Sources.  The records shall not substitute for independent investigation, interpretation, or judgment of the bidder or Contractor.  The Department is not responsible for any interpretation or conclusion drawn from its records by the bidder or Contractor.

Bidders and Contractors shall examine subsection 106-1.02 Material Sources for further information about material source development.

E23-010106

102-1.05 PREPARATION OF BID.  Modify the second sentence in the third paragraph, after:

“If a bidder is a corporation, the bid must be signed by a corporate officer,” add: or agent.

E18-063004

SECTION 103
AWARD AND EXECUTION OF CONTRACT

Special Provisions

103-1.01 CONSIDERATION OF BIDS.  Add the following:
In determination of the low bidder for state funded projects, a 5% bid preference will be given to Alaska bidders, as required under AS 36.30.170. “Alaska bidder means a person who:

1.
holds a current Alaska business license;
2.
submits a bid for goods, services, or construction under the name as appearing on the person’s current Alaska business license;
3.
has maintained a place of business within the state staffed by  the bidder or an employee of the bidder for a period of six months immediately preceding the date of the bid;
4.
is incorporated or qualified to do business under the laws of the state, is a sole proprietorship, and the proprietor is a resident of the state or is a partnership, and partners are residents of the state; and
5.
if a joint venture, is composed entirely of ventures that qualify under 1. through 4., above.

Except for timber, lumber, and manufactured lumber products used in the construction project under AS 36.30.322(b), an Alaska products preference will be given as required under AS 36.30.326-36.30.332 when the bidder designates the use of Alaska products.  The bidder shall complete the Alaska Products Preference Worksheet, according to instructions, and submits it whit the bid to indicate those Alaska products that are proposed for use.  If the successful bidder/Contractor proposes to use an Alaska product and does not do so, a penalty will be assessed against the successful bidder/Contractor in an amount equal to the product preferences percentage granted to the successful bidder/Contractor plus one percent multiplied by the total declared value of the Alaska products proposed but not used.

ES09-063004

Alaska Veterans Preference (AS 36.30.175). In determining the low bidder for State funded projects, a 5% bid preference has been given to a bidder who qualifies under AS 36.30.170(b) as an Alaska bidder and is a Qualifying Entity. This preference may not exceed $5000.00. In this subsection, a “Qualifying Entity” means a:

1. Sole proprietorship owned by an Alaskan Veteran;

2. Partnership under AS 32.06 or AS 32.11 if a majority of members are Alaska veterans;

3. Limited liability company organized under AS 10.50 and a majority of the members are Alaska veterans; or

4. Corporation that is wholly owned by individuals and a majority of the individuals are Alaska veterans.

A preference under this section is in addition to any other preference for which the bidder qualifies. To qualify for this preference, the bidders must add value by the bidder actually performing, controlling, managing and supervising a significant part of the services provided or the bidder must have sold supplies or the general nature solicited to other state agencies, governments, or the general public. An Alaska veteran shall be a resident of the state and an individual who served in the Armed forces of the United States, including a reserve unit of the United States armed forces; or Alaska Territorial guard, the Alaska Army National Guard, or the Alaska Naval Militia, and was separated from service under a condition that was not dishonorable. 
Standard Modifications

Delete Subsection 103-1.05 and replace with the following:
103-1.05 PERFORMANCE AND PAYMENT BONDS.  The successful bidder shall furnish all required Performance and Payment Bonds on forms provided by the Department for the sums specified in the Contract.  If no sum is specified, the successful bidder shall comply with AS 36.25.010.  The Surety on each bond may be any corporation or partnership authorized to do business in the state as an insurer under AS 21.09 or two individual sureties approved by the Contracting Officer.

If individual sureties are used, two individual sureties must each provide the Department with security assets located in Alaska equal to the penal amount of each bond.  Any costs incurred by the Contractor and the individual Surety are subsidiary and shall be borne by the Contractor or the individual Surety.  In no event will the Department be liable for these Costs.
Individual sureties shall provide security by one, or a combination, of the following methods:

1.
Escrow Account, with a federally insured financial institution, in the name of the Department.  Acceptable securities include, but are not limited to, cash, treasury notes, bearer instruments having a specific value, or money market certificates.

2.
Irrevocable letters of credit, with a financial institution approved by the Contracting Officer.

3.
Cashier’s or certified check, made payable to the State of Alaska issued by financial institutions approved by the Contracting Officer.

These bonds and security assets, as applicable, shall remain in effect for 12 months after the date of final payment or, if longer, until all obligations and liens under this Contract are satisfied, including, but not limited to, obligations under Subsection 107-1.19.

The Department may, in its discretion, notify the bonding company or Surety of any potential default or liability.

The Contractor shall substitute, within five working days, another bond or surety acceptable to the Department if an individual Surety or the Surety on any bond furnished in connection with the Contract:

1.
Becomes insolvent or is declared bankrupt;

2.
Loses its right to do business in any state affecting the work;

3.
Ceases to meet Contract requirements;

4.
Fails to furnish reports of financial condition upon request; or

5.
Otherwise becomes unacceptable to the Department.

When approved by the Contracting Officer, the Contractor may replace:

1.
An individual surety with a corporate surety; or

2.
Posted collateral with substitute collateral.

Failure to maintain the specified bonds or to provide substitute bonds when required under this section may be grounds for withholding contract payments until substitute bonding is obtained, and may, in the Department’s discretion, be grounds for declaring the Contractor in default.

E65-022209
SECTION 104

SCOPE OF WORK

Standard Modifications

104-1.01 INTENT OF CONTRACT.  Add to the end of this subsection:
The Contractor is responsible for the means, methods, techniques, sequence, or procedures of construction, safety, quality control, and to perform or furnish the work in accordance with the Contract documents.

E58-072808
SECTION 105

CONTROL OF WORK
Standard Modifications

105-1.02 PLANS AND WORKING DRAWINGS.  In the third paragraph delete:

"(24"x36")" and replace with: (22"x34")

105-1.03 CONFORMITY WITH PLANS AND SPECIFICATIONS.  In the first sentence of the first paragraph after:

"Work performed and materials furnished shall conform to the Plans and Specifications" add:  and approved Working Drawings,

In the first sentence of the second paragraph after: "All work or material not conforming to the Plans and Specifications" add: and approved Working Drawings,

E33-012707

Special Provisions

105-1.06 UTILITIES.  Add the following:

Request locates from the utilities having facilities in the area.  Use the Alaska Digline, Inc. Locate Call Center for the following utilities.

	ALASKA DIGLINE, INC.

	Locate Call Centers:

Anchorage
278-3121

Statewide
(800) 478-3121

	Call Centers will notify the following:

Alaska Communications (AC)

Alaska Railroad Corporation (ARRC)

Anchorage Water & Wastewater Utility (AWWU)

AT & T Alascom (AT&T)

Chugach Electric Association (CEA)

City of Wasilla (CWPW)

ENSTAR Natural Gas (ENS)

GCI Cable, Inc. (GCI)

Matanuska Electric Association (MEA)

Matanuska Telephone Association (MTA)

Municipality of Anchorage Signal & Street Maint.

Municipal Light & Power (ML&P)

State of AK, DOT/PF Anchorage Street Lights (DOT)




Call the following utilities and agencies directly:

Contact the Central Region Maintenance & Operations Office at (907) 269-0760 to obtain the appropriate District Superintendent's phone number for this project.

105-1.07 COOPERATION BETWEEN CONTRACTORS.  Add the following:

The following state owned projects may be under construction concurrently with this project.

	Project Name:
	Project No.:

	Glenn Highway Lighting
	51970

	Central Region Rumble Strips, Phase II   
	51047

	Old Glenn Hwy, Fire Lake to S. Birchwood Loop
	58061

	AMATS: Old Glenn Hwy S. Birchwood Loop to Peters Creek
	50946

	Glenn Hwy Eklutna to Parks Hwy Resurfacing
	52110

	


Coordinate traffic control, construction, and material hauling operations with the prime contractor of the above projects to minimize impact on the traveling public, and to minimize conflicts with the work being performed under the other Contracts.

CR1051-110309
Standard Modification
105-1.13 MAINTENANCE DURING CONSTRUCTION.  Add the following at the end of this subsection:

Costs of maintenance work during construction and before the project is accepted as substantially complete shall be subsidiary to the prices bid on the various Contract items, and the Contractor will not be paid an additional amount for such work.

If in the Engineer's opinion, the Contractor at any time fails to provide adequate maintenance, the Engineer will notify the Contractor of such noncompliance.  The notification will specify the areas or structures for which there is inadequate maintenance, the corrective maintenance required, and the time allowed to complete corrective maintenance.  If the Contractor fails to take corrective action within the specified time, the Engineer may:

1.
Suspend the work until corrective maintenance is completed;

2.
Assess a traffic price adjustment against the Contract Amount when an adjustment rate is specified in the Contract; and 

3.
Employ others for corrective maintenance and deduct the cost from the Contract amount.

E33-012707
105-1.15 PROJECT COMPLETION.  In the second paragraph, second sentence, delete:
“Subsection 621-3.04” and replace with:  Subsection 618-3.06 and 621-3.04.
In the third paragraph, first sentence, delete:

“Subsection 621-3.04” and replace with:  Subsection 618-3.06 and 621-3.04.

E59-072808

105-1.16 FINAL ACCEPTANCE AND RECORD RETENTION.  Modify the first paragraph, Item 4. after: 

“DOLWD” add: and State Department of Revenue.

E19-063004
Special Provisions

105-1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES.  Add the following:

Appeals to the superior court under AS 36.30.685 must be filed in the Third Judicial District.

CR93-032101
SECTION 106

CONTROL OF MATERIAL

Standard Modifications

106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.  In fifth paragraph, in two places remove the text. “Approved Products List” and replace with:  Qualified Products List
E36-012707

Special Provision

Add the following:

Pursuant to AS 36.15.050 and AS.36.30.322, agricultural/wood products harvested in Alaska shall be used in state funded projects whenever they are priced no more than seven percent above agricultural/wood products harvested outside the state and are of a like quality as compared with agricultural/wood products harvested outside the state.

Maintain records that establish the type and extent of agricultural/wood products utilized.  When such products are not utilized, document the efforts he made towards obtaining agricultural/wood products harvested in Alaska and include in this documentation a written statement that he contacted the manufacturers and suppliers identified on the Department of Commerce and Economic Development’s list of suppliers of Alaska forest products concerning the availability of agricultural/wood products harvested in Alaska and, if available, the product prices.  Complete this documentation at a time determined by the Contracting Officer.

The Contractor’s use of agricultural/wood products that fail to meet the requirements of this Subsection shall be removed and replaced according to the last paragraph of Subsection 105-1.03, Conformity With Plans and Specifications.

S18-050791
106-1.02 MATERIAL SOURCES.

1.
a.
General.  Within Item a. delete text and replace with:  Utilize Useable Excavation according to subsection 104-1.04 before using material sources listed in subsection 106-1.02.4.  When there is insufficient, Useable Excavation furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.
4.
Type of Sources.  Replace the first paragraph with the following:

The Contractor shall utilize Useable Excavation according to subsection 104-1.04 before using material sources listed in this subsection.  When there is insufficient Useable Excavation, the Contractor shall furnish additional required materials from sources of the Contractor’s choice, except that the Contractor shall use a mandatory source when identified in the Contract.

When there is insufficient Useable Excavation, the Contractor shall supply additional required material from the following sources:

d.
Available Sources.  Replace the second paragraph with the following:

When the Department furnishes copies of existing boring logs, test results, or other data in its possession concerning Available Sources, the Contractor is responsible for determining the accuracy and completeness of this data, for assumptions the Contractor makes based on this data, and for exploring Available Sources to the Contractor’s satisfaction.

e.
Excluded Material Sources.  Replace the paragraph with the following:

Some material sources may not be considered acceptable regardless of location or ownership.  The bid documents may identify some material sources excluded from use.  The Department reserves the right to exclude a material source or any portion of a material source, at any time after Contract Award that is determined by material testing to be unsuitable for use on the Project.

E24-010106

Add new Subsection 106-1.08:

106-1.08 SUBMITTAL PROCEDURE.  The Contractor shall complete a Submittal Register, and shall submit to the Engineer on forms provided by the Department.  The intent of the Submittal Register is to provide a blueprint for the smooth flow of specified Project document. The Contractor shall provide the materials information and the shop drawings to the Engineer in 3 ring binders identified with the project name and number, organized in a logical sequence that follows the installation plan. The Contractor shall fill it out sequentially by bid Item and allow at least three spaces between bid items. The Submittal Register shall list working drawings, schedules of work, and other items required to be submitted to the Department by the Contractor including but not limited to Progress Schedule, anticipated dates of material procurement, Construction Phasing Plan, Utility Progress Schedule, Blasting Plan, Mining Plan, annual EEO reports, DBE payment documentation, and subcontracts.

The Contractor shall submit materials (product) information to the Engineer for review, as required by the Materials Certification List and the Contract.

The number of copies required for submittals may be included in the specifications for individual bid items.  If the number of copies of a submittal is not otherwise specified, three copies shall be required.  On each sheet submitted to the Department, including working drawings, catalog cuts, manufacturer’s certifications, etc., space shall be provided for Contractor and Department review stamps.

Each copy of each submittal shall include a Submittal Summary sheet.  The Contractor may use forms provided by the Department of a similar form of the Contractor’s choice as approved by the Department.  The Contractor shall sign submittals and submit them to the Engineer.  The Department will review submittals within 30 days after they are received.  The Department will return submittals to the Contractor as either: approved, conditionally approved with the conditions listed, or rejected with the reasons listed.  The Contractor may resubmit a rejected submittal to the Engineer with more information or corrections.  The Department will review resubmittals within 30 days after they are received.

The Contractor shall not order material or use working drawings that have not been approved by the Department.  The Contractor shall be responsible for timely submittals.  Failure by the Department to review submittals within the time given may be the basis for a request for extension of Contract time but not for additional compensation.

Payment for a specific Contract Item will not be made until the Department has received the Submittal Register for all items and approved all required submittals for that specific Contract Item.

When material invoices, freight bills, and mill certificates are submitted, they shall provide sufficient information for the Engineer to identify the date, company and location of invoice (bill, certificate); Project name and number where material will be incorporated, manufacturer, product number, quantity and cost.

E34-012707

SECTION 107

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions

107-1.02 PERMITS, LICENSES, AND TAXES.  Add the following:

Obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling, or staging, on or off project site, is not expected to impact cultural resources.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715.  If the cultural resources are discovered during construction activities, stop work at that site and notify the Engineer.

Provide a wetland specialist able to conduct wetlands determinations and delineations according to the Corps of Engineers 1987 Wetland Delineation Manual, and the Regional Supplement to the Corps of Engineers Wetland Delineations Manual (Alaska Region, Version 2.0, September 2007).  The wetland specialist shall conduct the determination and delineations of sites outside the project limits or not previously permitted, impacted by the Contractor's operations.  These delineations will be subject to Corps of Engineers approval.  

Provide the Engineer a copy of permits or clearances received before using sites outside the project limits.  Additionally, provide the Engineer a written statement that permits or clearances have been obtained.  Also, provide a written statement to the Engineer listing agencies or offices contacted that responded that no additional action is required.

Provide information to comply with the Alaska Department of Environmental Conservation (ADEC) Alaska Pollutant Discharge Elimination System (APDES) General Permit for Alaska to discharge storm water from the construction site.  Refer to Section 641, Erosion, Sediment and Pollution Control for requirements for this permit.

CR7-020810
Special Provision

107-1.07 ARCHAEOLOGICAL OR HISTORICAL DISCOVERIES.  Change the first sentence to the following:
When operations encounters historic or prehistoric artifacts, burials, remains of dwelling sites, paleontological remains, (shell heaps, land or sea mammal bones or tusks, or other items of historical significance), cease operations immediately and notify the Engineer.  Work shall not resume in the vicinity of the site without approval from the State Historic Preservation Officer (SHPO), with a copy of the approval provided to the Engineer.
52491-040210
107-1.08 RAILWAY-HIGHWAY PROVISIONS.  Add the following:

1.
Definition of terms.

a.
Alaska Railroad Corporation (ARRC).  P.O. Box 107500, Anchorage, AK 99510-7500.

b.
ARRC Chief Engineer.  The person employed by the ARRC as head of its Engineering Department or his authorized representative.

c.
ARRC Contracting Officer.  The person authorized by the ARRC to execute contractual agreements on behalf of the ARRC.

d.
ARRC Manager, Reimbursable Services.  The person employed by the ARRC as manager of Reimbursable Services, including flagmen, inspectors, and others.  Contact at (907) 265-2214.

e.
ARRC Property.  All lands owned or withdrawn for the use of the ARRC, in and including the track right-of-way, and communications pole line right-of-way.

f.
ARRC Signals Supervisor.  The person employed by the ARRC as head of its Signals and Telecommunications Department or his authorized representative.

g.
Contractor.  See Section 101-1.03 Definitions of the Standard Specifications for Highway Construction, 2004 Edition.

h.
Facility.  Any improvements owned by the Department which are to be placed on ARRC Property in accordance with a written permit executed by the ARRC and the Department.

i.
Federal Railroad Administration (FRA).

j
Permittee.  The Department is the governmental agency to whom the right to enter upon ARRC Property was given in the form of a written permit or contract executed by the ARRC and Permittee.

k.
Permit Area.  The area on ARRC Property that is, or will be, occupied by the Facility including reasonable working area, and reasonable ingress and egress to the Facility.

l.
Trackwork.  All work on the line from the top of subgrade to the top of rail, including geotextile, when required.

m.
Track Materials.  All hardware, excluding signals and controllers, associated with the running of a railroad.

n.
Roadway Worker.  Any employee of a railroad, or of a contractor to a railroad, whose duties include inspection, construction, maintenance, or repair of railroad track, bridges, roadway, signal and communications systems, electric traction systems, roadway facilities, or roadway machinery on or near track or with the potential of fouling a track.
2.
General Requirements.

a.
All construction, reconstruction, operation, and maintenance on the ARRC Property shall be performed in compliance with these specifications.

b.
Failure to comply with these specifications shall result in the suspension of all work on ARRC Property.  The Contractor shall comply immediately upon notification from the Department, either verbal or written.

c.
All negotiations between the ARRC and the Contractor shall be handled through the Department.

d.
ARRC traffic and property shall be protected at all times.  All work on or about ARRC Property shall be performed by experienced personnel in a safe and workmanlike manner in keeping with approved ARRC practices, and as specified herein.

e.
The safety of personnel, property, the public, and continuity of the operation of the ARRC traffic shall be of first importance and shall be at all times protected and safeguarded.  Comply with all federal, State and local governmental regulations (e.g. OSHA, NESC, FRA, etc.) applicable to the construction, installation, or maintenance of any Facility.  The Contractor and his subcontractors shall perform and arrange their work accordingly.  The ARRC's Chief Engineer shall decide all matters involving the safety of ARRC facilities and the operation of its railroad.  The approval of the ARRC's Chief Engineer, when given, shall not be considered as a release from responsibility or liability for any damage which the ARRC may suffer or for which it may be liable, as a result of the acts of the Contractor, his subcontractor or employees.

f.
When in the opinion of the ARRC's Chief Engineer, the construction may cause a hazard to the safe operation of the railroad, the ARRC may, at its discretion, place at the site of the work the required number of qualified employees to protect its operations.  The providing of such employees and such other precautions as may be taken shall not relieve the Contractor and his subcontractors from liability for the payment of damages caused by their operations.  The ARRC shall be the sole judge of necessity, as to the number and classification of employees required.  All ARRC cost and expense for providing such employees will be paid by the Contractor through the Department.

g.
When performing work on a railroad track, on a railroad bridge or within 20 ft of a railroad track the Contractor is responsible for compliance with applicable Federal Railroad Administration's Roadway Worker Protection (RWP) regulations (49 CFR 214, Subpart C) if its employees qualify as "Roadway Workers".  Prior to beginning any RWP related work, the Contractor will submit a Railroad Safety Plan to ARRC demonstrating compliance with the regulations.

h.
The Contractor shall be responsible for maintaining sight triangles at existing railroad crossings as well as at any temporary crossings within the project limits and at any railroad crossing outside the project limits that is designated and used as an alternate route for traffic.

3.
Insurance Requirements.

The Contractor shall comply with all insurance requirements and conditions specified under Subsection 103-1.06.

Requirements Additional to Subsection 103-1.06:

In Subsection 103-1.06 where the State of Alaska is to be named as an additional insured on policies so shall the ARRC be included.

Prior to commencement of any work on ARRC Property, the Contractor, shall procure, maintain at all times while performing work on ARRC Property, and be covered by, the following types of insurance with the minimum limits specified:

a.
Commercial General Liability insurance with limits not less than $2,000,000 per occurrence and $4,000,000 aggregate for Bodily Injury and Property Damage, including coverage for Premises and Operations Liability, Products and Completed Operations Liability, Contractual Liability, and Broad Form Property Damage Liability.  Coverage shall not contain any exclusions of Explosion, Collapse, Underground, or Rail Operations.

b.
If any part of the work to be performed on ARRC Property is located within one hundred feet (100 ft) of a railroad track, the Contractor shall also obtain Railroad Protective Liability insurance (Alaska Railroad Corporation and State of Alaska as insured's) with limits of Liability not less than $5,000,000 combined single limit for bodily Injury and Property Damage per each accident or loss.

The Contractor shall provide evidence of the additional insurance to the Department a minimum of five working days prior to commencing work on any ARRC property.
52334-101511
4.
Notice.

a.
To allow the ARRC to make necessary arrangements for the protection of ARRC operations; the Contractor shall give written notice to the Department and the ARRC not less than 14 days in advance of the commencement of any construction, reconstruction or major maintenance activity on ARRC Property.  This notice shall include a description of work, proposed schedule of work, and the names of the Contractor and subcontractor personnel who may be working on ARRC Property.

b.
A preconstruction meeting shall be held with the ARRC's Chief Engineer, or his representatives, and representatives of the Department and Contractor prior to the commencement of any work on ARRC Property by the Contractor or his subcontractors.  Contact Blake Adolfae, ARRC Project Manager, at (907) 265-2662.

5.
Flag Protection and Protection of Railroad Traffic.

Flag protection shall be scheduled prior to any work commencing within the ARRC's right-of-way.  Provide written notice of proposed activities requiring flag protection 14 days prior to commencing work to the ARRC's Chief Engineer and the Engineer.

a.
ARRC flag protection will be provided by the ARRC in accordance with the ARRC's rules on flagging.

b.
ARRC, during the progress of the work, will furnish as many qualified flagmen, as in the opinion of the ARRC, may be required for the adequate protection of the railroad traffic.  ARRC Flag protection is required before startup or construction activity for, but not limited to:

1)
Incidental work: surveying or inspection (an ARRC furnished flagman will provide a safety briefing, to the personnel performing the work, prior to beginning the work).
2)
Activity involving disturbance or potential disturbance to the track, track embankment, or any ARRC facility including a yard, a shop building, a bridge or other (ARRC may require the Contractor to submit a specific Railroad Safety Plan prior to startup).
3)
Projects that involve activities that cross the tracks or are longitudinal to the tracks (require a specific Railroad Safety Plan and a one-hour ARRC provided training course for the Contractor's project supervisors prior to startup).
4)
Vehicles or other equipment less than 20 ft from centerline of any track.
c.
The Contractor shall arrange with the ARRC to keep informed of the time of arrival of all trains.  Entirely stop any of the operations which might be or cause a hazard to the safe passage of the train past the site of the work from 10 minutes before the expected arrival of the train until the train has passed.  Additionally cease all work within 20 ft of the track and work that could come within 20 ft of the track including the boom radius of a crane or similar.  Stop all pile driving.
All ARRC costs and expenses for providing flagmen shall be paid by the Department.  If the Contractor calls for flagmen and, through no fault of the Department or the ARRC, the flagmen are not needed; payment shall be paid by the Contractor through the Department or be deducted from monies due the Contractor.

6.
Train Delays.

a.
All work on ARRC Property shall be conducted in such a manner as to prevent delays to trains or other rail traffic operated by the ARRC.

b.
Should any of the Contractor's or subcontractor's actions or activities cause delays to trains or other rail or water traffic, the agreed amount of liquidated damage shall be at the following rates and shall be paid by the Contractor through the Department.

	Passenger Trains
	$50 per minute for each delay

$3,000 minimum charge

	All other Trains and Rail Traffic
	$50 per minute for each delay over five minutes

$1,500 minimum charge

	Rail Barges, Train-Ships, or other Connecting Carrier Vessels
	No charge for delays of an hour or less.

$1,000 per hour for each hour or any part of an hour thereafter, with a minimum charge of $6,000


c.
Delay time will be taken from the train sheet in the ARRC Dispatcher's Office in Anchorage (265-2649) for all delays and as such, the train sheet shall be the official document by which the length of time a train is delayed will be determined.  If another crew is needed to relieve the original crew, the charge shall also apply to the second crew.  If such delay causes a water carrier to miss a sailing, the liquidated damage computation of time covering the period of time to the next possible sailing time shall be in addition to the length of time determined by said train sheet.

7.
Protection of Railroad Communication Lines.

No track outages will be granted for this project.

a.
All work on ARRC Property shall be conducted in such a manner as to protect the ARRC's communications facilities at all times from outages resulting directly or indirectly from the Contractor's or his subcontractor's operations.

b.
Should any of the Contractor's or his subcontractor's operations cause outages to said communications facilities, the agreed amount of liquidated damages shall be at the following rates and shall be paid by the Contractor through the Department.

	Open wire communication circuits
	$1.00 per minute per circuit

	Communication cable
	$1.00 per minute per cable


c.
A minimum charge of $250 will be made for each outage.  The outage time shall be that as established by the ARRC's Test Board, Anchorage.

d.
There shall be no equipment worked or excavation within 15 ft of any ARRC communication pole guy, anchor or other communications apparatus unless authorized in advance by the ARRC's Manager of Telecommunications and Signaling.

8.
Railroad Crossings.

a.
Whenever automatic railroad crossing signals are in the permit area, these signals must remain in operating condition at all times.  If, as a result of the Contractor's activities on the facility, the signals become inoperable, the crossing shall be continuously protected in accordance with Subsection 107-1.08.5 until the signals are again operable.

b.
When regular railroad crossings are used as haul routes inside or outside the permit area, flagmen shall be provided by the Contractor for said crossings in all situations at the discretion of the ARRC.

c.
Temporary road crossings may be installed, provided the Contractor has acquired from the ARRC a temporary road crossing permit for said crossing.

The temporary crossing shall be constructed to the standards specified in the temporary crossing permit.  All protective signs required by the ARRC shall be provided and properly maintained by the Contractor.  When a temporary railroad crossing is in use, ARRC flag protection shall be provided at all times in accordance with Subsection 107-1.08.5.  When not in use during the winter season, the temporary crossing shall be removed unless specifically allowed in the temporary crossing permit.  Upon completion of the work or termination of the temporary crossing permit, the temporary railroad crossing shall be removed and the area restored to its original condition.

d.
The flange ways of all road crossings used by the Contractor or subcontractor as haul routes or temporary road crossings shall be kept free of gravel at all times and shall otherwise be maintained to the satisfaction of the ARRC's Chief Engineer.

e.
When a temporary or private road crossing is not in use, the Contractor shall provide suitable barricades (gates with padlocks, posts driven into the ground, etc.) to prevent vehicular access to the crossing.

9.
Power and Communication Lines.

a.
All power and communication lines shall be designed and constructed in accordance with the National Electrical Safety Code (NESC).

b.
Underground power and communication lines shall be installed in accordance with Subsection 107-1.08.10.  Whenever an underground power or communication line crosses underneath a track, a casing pipe shall be installed for carrying such lines.

c.
The minimum clearance above the top of a rail of the railroad track shall be in accordance with the NESC, plus 6 inches (150 mm) to allow for future grade raises.

d.
The minimum clearance above the railroad communication lines shall be in accordance with the NESC.

e.
Additional lines may not be added, or the characteristics of the line(s) changed without written approval of the ARRC's Contracting Officer.

f.
Wires shall be strung across the railroad tracks only when railroad flag protection is provided in accordance with Subsection 107-1.08.5.

g.
No wires shall be strung across the ARRC's communication lines without first receiving approval from the ARRC's Manager of Telecommunications and Signaling therefor, and such work must be accomplished only at a time and in a manner prescribed by said Manager of Telecommunications and Signaling.

10.
Underground Facilities.

a.
All underground utilities, including culverts, pipelines and underground power and communication lines, on ARRC Property shall conform to the current American Railway Engineering Association Specifications.

b.
Unless another method is authorized in advance and in writing by the ARRC's Chief Engineer, all underground facilities shall be installed under tracks and roads by boring, jacking or tunneling.

c.
Boring, jacking, and tunneling shall be done under railroad tracks only when ARRC flag protection is provided in accordance with Subsection 107-1.08.5.

d.
The proposed plan for boring, jacking or tunneling shall be approved by the ARRC's Chief Engineer prior to commencing the operation.

e.
All boring, jacking, or tunneling headings shall be continuously protected against any loss of ground material by shoring or cribbing as necessary.

11.
Open Trenching.

a.
Only when authorized in advance and in writing by the ARRC's Chief Engineer shall any portion of the track be removed to allow trenching for installation of the facility.

b.
If allowed to open trench, the track may be removed from service only at the time authorized by the ARRC's Chief Engineer and shall be restored to service within the time period specified by the ARRC's Chief Engineer.  Should the track not be restored to service within the time period specified, the agreed amount of liquidated damages shall be at the rate specified in the written authorization allowing the open trenching or the liquidated damages in accordance with Subsection 107-1.08.6., whichever is greater and shall be collected from the Contractor.

c.
All work on track materials shall be accomplished by qualified trackmen.

d.
Only that portion of the track structure necessary to excavate, stockpile and install the facility shall be removed.  All track material removed shall be handled, stockpiled, and re-laid in a manner as to avoid damage.  Any material which is damaged shall be replaced by the Contractor at his own expense.

e.
The backfill of the trench under the track and in the roadbed prism shall be of the same type of material as taken out, except the top 2 ft shall be clean pit run gravel.  Backfilling and compaction in the area affecting the roadbed prism shall be in accordance with the requirements of Section 204, Structure Excavation for Conduits and Minor Structures.

f.
The ballast used in replacing the track shall be equal in depth and quality to that which was removed.  The track shall be re-laid and brought to original grade in accordance with standard ARRC practices.

12.
Excavations.

a.
Unless authorized in advance and in writing by the ARRC, the top of any excavation shall not be within 20 ft of center line of any rack.

b.
No water shall be allowed to stand in open excavations in the track area.

c.
Bridging and shoring shall be adequate to safely carry ARRC traffic and the decision of the ARRC pertaining to same shall be final.

d.
All open excavations shall be continuously protected by flags, barricades or watchmen, as directed by the ARRC.

e.
No excavation shall be left open more than three days, unless authorized by the ARRC's Chief Engineer.

f.
The ARRC embankment, and cut slopes, shall not be disturbed anymore than necessary to accommodate the construction and shall be left in a stabilized condition.

g.
ARRC ditches, culverts, and roadways shall be kept clean and free of rock, gravel, construction debris, and equipment at all time.

13.
ARRC Inspectors.

a.
The ARRC may furnish an inspector during the periods of construction on ARRC Property.  The ARRC inspector will inspect the removal and replacement of tracks, excavation, backfill, necessary bridging for tracks, shoring, flagging, lighting, clearances, etc., when necessary.  The ARRC inspector will work directly with the representative of the Department and the decision of the ARRC inspector in matters pertaining to ARRC operations and safety shall be final.  In the event more than one shift is worked, an ARRC inspector will be required for each shift.  Presence or absence of a ARRC inspector shall not relieve the Contractor of liability for damage done to property of the ARRC, ARRC lessees or permittees having installations on ARRC Property.

The Contractor through the Department will reimburse the ARRC for the cost and associated expense of the inspectors.

14.
Use of Explosives.

a.
The use of explosives shall be done in compliance with all applicable Federal, State and local laws and ordinances regarding the same.

b.
No blasting of any kind will be permitted unless the Contractor thoroughly safeguards the movement of trains and other rail traffic and personnel in the area where such blasting is being conducted.  Before blasting, ARRC flag protection in accordance with Subsection 107-1.08.5 shall be provided on each side of the blast area by the Contractor.  This flag protection shall not be removed until the track is inspected for damage from the blast.

c.
The Contractor will notify the ARRC Inspector and the Engineer of the exact time of each blast at least two hours in advance.

15.
Snow Removal.

a.
Snow removal operations shall be conducted in such a manner as to not place snow (1) upon the tracks of the ARRC, (2) where it interferes with the normal operation of the automatic crossing signals, (3) impairs the visibility of either highway or rail traffic at the crossing.

b.
Snow removal operations shall be conducted in accordance with Subsection 107-1.08.5.

16.
Clean-Up.

a.
At all times, all work and activities on the Facility shall be accomplished in such a manner as to keep the ARRC Property in a neat and orderly condition satisfactory to the ARRC.

b.
Upon completion of work, all equipment and unused materials shall be removed and the ARRC Property shall be left in a neat and clean condition satisfactory to the ARRC.

c.
Should the Contractor or subcontractor fail to comply with Subsections 107-1.08.16.a. and 16.b. the ARRC may perform the required clean-up.  All ARRC cost and expense for performing this work shall be collected from the Contractor.

17.
Payment Guarantee.

a.
The Department shall withhold 10% of the contract price or $10,000.00, whichever is smaller, from the final payment to apply against damages or other direct costs which may be assessed by the ARRC as a result of the Contractor's operations.

b.
The amount withheld above shall not be released until after the Department has received a written statement from the ARRC's Contracting Officer agreeing to release the payment.

Standard Modification

107-1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.
Add the following paragraphs:

7.
Restoring Areas.  Areas used by the Contractor, including haul routes, shall be restored to their original condition after the Contractor’s operations are completed.  The original condition of an area shall be determined as follows:  

Before beginning operations, the Engineer and the Contractor shall inspect each area and haul route that will be used by the Contractor and take photographs to document their condition.  After construction operations are completed, the condition of each area and haul route will be compared to the earlier photographs.  Before demobilization, the Contractor shall repair damages attributed to its operations.  The Contractor agrees that costs associated with repairs shall be subsidiary to other items of work and will not be paid for directly.

8.
Material Disposal Sites.  Offsite disposal areas may be at locations of the Contractor’s choice, provided the Contractor obtains from the owner of such land written permission for such dumping and a waiver of all claims against the State for any damage to such land which may result there from, together with permits required by law for such dumping.  A copy of permission, waiver of claims, and permits shall be filed with the Engineer before beginning work on private property.  The Contractor’s selected disposal sites shall also be inspected and approved by the Engineer before use of the sites.

E35-012707

Special Provisions
Add the following:
If water is required for a construction purpose from a nonmunicipal water source, obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8645.

CR7-02081
Add the following:
Bald Eagles are protected under the Bald Eagle Protection Act (16 U.S.C. 668-668c) which prohibits “takes” of bald eagles, their eggs, nests, or any part of the bird.  The Act defines “taking” as “to pursue, shoot, shoot at, poison, wound, kill, capture, trap, collect, molest, or disturb.”

Maintain a Primary Zone of a minimum 330 ft as an undisturbed habitat buffer around nesting bald eagles.  If topography or vegetation does not provide an adequate screen or separation, extend this buffer to 0.25 miles, or a sufficient distance to screen the nest from human activities.  The actual distance will depend on site conditions and the individual eagle’s tolerance for human activity.  Within the Secondary Zone, between 330 ft and 660 ft from eagles nest tree no obtrusive facilities or major habitat modifications shall occur.  If nesting occurs in sparse stands of trees, treeless areas, or where activities would occur within line-of-site of the nest, this buffer shall extend up to 0.5 miles.  No blasting, logging and other noisy, disturbing activities should occur during the nesting period (March 1 – August 31) within the primary or secondary zones.

Extremely noisy activities such as road construction or other activities that occur within the Secondary Zone shall be conducted outside the nesting period to avoid disturbance to eagles.  If activities occur in proximity to a nest site, employ an individual qualified to observe and assess the impact of such activities on nesting eagles.  Behavior generally associated with disturbed eagles includes alarm calls, birds flushed from their nest or perch, and aggressiveness.

If nest trees are discovered within the vicinity of the project site, the U.S. Fish and Wildlife Service must be notified immediately by calling (907) 260-2809 or (907) 271 – 2780, before starting construction activities, for further site evaluation.  This is an advisory.  Do what is required to keep from disturbing a nesting eagle.
SECTION 108

PROSECUTION AND PROGRESS

Special Provision

108-1.01 SUBLETTING OF CONTRACT. Delete paragraph four and replace with the following:

Submit the Contractor Self Certification for Subcontractors and Lower Tier Subcontractors, Form 25D-042, before the Contractor or a subcontractor sublets any portion of the Contract.  The certification will be accepted by the Department in lieu of written approval of subcontracts.  The Department maintains the authority to review subcontracts, require prior written approval of subcontracts, and to deny permission to sublet work.  The Department may penalize the Contractor for false statements or omissions made in connection with Form 25D-042.

1.
The Contractor shall ensure the following for each subcontract (agreement):
a.
The Department is furnished with one completed Contractor Self certification, Form   25D-042, and two copies of the subcontract signed by both parties and including item descriptions and prices of subcontracted work before the subcontracted work begins;

b.
The subcontractors have submitted a Bidder Registration; Form 25D-6;

c.
The required prompt payment provisions of AS 36.90.210, as well as other items listed in Form 25D-042, are included in the subcontracts;

d.
The subcontractors pay current prevailing rate of wages according to subsection 107-1.04 and file certified payrolls with the Engineer and DOLWD for work performed on the project; and

e.
Upon receipt of a request for more information regarding subcontracts, the requested information is provided to the Department within 5 calendar days.

CR57-010208

108-1.03 PROSECUTION AND PROGRESS.  Delete the last sentence of the first paragraph and substitute the following:

Submit the following at the Preconstruction Conference:

Delete the last sentence of the first paragraph in No. 1.  A progress schedule, and substitute the following:

1.
A Critical Path Method (CPM) Schedule is required, in a format acceptable to the Engineer, showing the order the work will be carried out and the contemplated dates the Contractor and subcontractors will start and finish each of the salient features of the work, including scheduled periods of shutdown.  Indicate anticipated periods of multiple shift work in the CPM Schedule.  Revise to the proposed CPM Schedule promptly.  Promptly submit a revised CPM Schedule if there are substantial changes to the schedule, or upon request of the Engineer.  In the event the schedule is not submitted promptly, to the engineers satisfaction, the Contractor will be subject to withholdings of up to $500.00 per calendar day.
52491-052710
SECTION 109
MEASUREMENT AND PAYMENT
Special Provisions
109-1.02 MEASUREMENT OF QUANTITIES.  Under subtitle Electronic Computerized Weighing System Item (1) add the following to the end of the first sentence:
", CD, or a USB device."

109-1.05 COMPENSATION FOR EXTRA WORK ON TIME AND MATERIALS BASIS.  Under Item 3. Equipment, Item a. add the following to the second paragraph:
The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska – South Region.
CR14-043105
Standard Modification

109-1.08 FINAL PAYMENT.  Add the following sentence to the first paragraph:

The Department will not process the final estimate until the Contractor completes Items 1 through 4 in the first paragraph of Subsection 105-1.16.

E11-063004

SECTION 201

CLEARING AND GRUBBING
Special Provisions

201-5.01 BASIS OF PAYMENT. Replace with the following:
All clearing work shall be subsidiary to items 615(1),  615(1)  and  615(7) as applicable. 

SECTION 202

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Special Provisions

202-1.01 DESCRIPTION.  Add the following:

This work shall also includes:

Fugitive Materials.  Remove and dispose of fugitive materials from under guardrails and terminal sections, around luminaire bases, and as specified in this section.  Conduct a pre-construction inspection of the project area with the Engineer to determine the limits of the fugitive material removal and disposal work.  
52334-082311
202-2.01 MATERIALS.  Add the following:

Fugitive Materials.  Including but not limited to organic matter (peat, roots, sticks, sod or other), muck, earth (where not part of surface material) rocks, gravel, sand, silts and debris (trash and similar) and as identified by the Engineer.

CR2024-010610

Add the following Subsection 3.08:

202-3.08 REMOVAL OF FUGITIVE MATERIALS.  Remove fugitive materials from in front of, under, and for a width of up to 10 feet behind sections of guardrail, measured from the roadside face of guardrail, or as directed by the Engineer.  Provide positive drainage away from the roadway.  Slope edges of sand removal at 3:1 or flatter away from the shoulder. 

Clean around the base of a luminaire when the base falls within the 10 feet.  The 10 feet width is measured from the roadside face of the guardrail toward the shoulder to the closest point of the luminaire base plate, or as directed by the Engineer.  Remove fugitive materials from around the base to a level flush with surrounding ground - or as directed by the Engineer.

Removed materials are the property of the Contractor.  Do not reuse these materials within the project limits without the written approval of the Engineer.

Dispose of removed materials at the Municipality of Anchorage Hazardous Materials Waste Disposal site or similar as required dependant on the type of materials and as required by the Federal, State, and Municipal environmental regulations. Please call (907) 428-1742 or 343-6262 for further information.
52334-111011
202-4.01 METHOD OF MEASUREMENT.  Add the following:

Add the following:

Removing and disposing of fugitive materials is measured along the edge of the traveled way on the side of the road nearest the area of work by the linear foot.

CR2024-010610

202-5.01 BASIS OF PAYMENT.  After the third paragraph, add the following:
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
202(40)
Removal of Fugitive Materials
Linear Foot
52334-082311

SECTION 615
STANDARD SIGNS
Special Provisions

615-2.01 MATERIALS.  Delete first paragraph of Item 2. Including subitems a., b., c., and replace with:

2.
Sign Fabrication.
Use Type IV reflective sheeting (for lettering symbols, borders, and background) on sheet aluminum panels for all signs except the following:

a.
Orange Background Signs.  Use Type IX fluorescent orange reflective sheeting placed on sheet aluminum panels, except:

(1)
For temporary installations, the reflective sheeting may be placed on aluminum, plastic, or plywood sheet panels.

(2)
For flexible signs, (Roll-Up Signs) use fluorescent reflective sheeting Type VI or better (based on durability and reflectivity, as determined by the Engineer).  Roll-Up Sign – 3M Series RS 24, Reflexite Marathon Orange, or approved equal.

b.
Railroad Crossbucks and Vertical Crossbuck Supports.  Use white Type VIII or Type IX reflective sheeting for background of sign and stripes.

c.
Non-illuminated Overhead Signs with White Legends on Green Backgrounds.  Use Type IX reflective sheeting for legends and background.  Create the legend in one of the following ways:

(1)
Cut border and legend from white Type IX reflective sheeting and adhere to a green Type IX background, or

(2)
Cut stencil of border and legend out of green transparent acrylic film and use transparent adhesive to overlay the film on a white Type IX reflective background.

d.
Fluorescent Yellow Green School Area Signs.  Use Type VIII or Type IX reflective sheeting for background.

Reflective Sheeting Warranty.  Supply manufacturer’s warranty for reflective sheeting including retention of fluorescent yellow green (measured according to ASTM E 2301) for ten years according to the following criteria:

(
Minimum Fluorescent Luminance Factor:
YF = 20%

(
Minimum Total Luminance Factor:


YT = 35%

The warranty shall stipulate:  If the sheeting fails to meet the minimum fluorescence values within the first 7 years from the date of fabrication, the manufacturer shall, at the manufacturer’s expense, restore the sign surface to its original effectiveness.  If the reflective sheeting fails to meet the minimum fluorescence values within the 8th through the 10th year from the date of fabrication, the manufacturer shall, at the manufacturer’s expense, provide enough new replacement sign sheeting to the Department to restore the sign surface to its original effectiveness.

CR615-061708

615-3.01 CONSTRUCTION REQUIREMENTS.  

7.  Delete the first paragraph and replace with:

Erect new signs before removal of existing signs with similar message. Notify the Engineer a minimum of 14 days prior to beginning sign removal and salvage or disposal activities.  Deliver salvaged signs to the ADOT&PF M&O yards located in Anchorage and Palmer.  All breakaway components must be salvage. Protect all items from damage during salvaging and delivery.  For each sign so designated, disconnect sign post from panel and group the panels together. Group posts together with their hardware.  Do not deliver salvaged signs and sign materials until they have been inspected and approved by the Engineer.  Contractor shall replace any items damaged at no additional cost to the Department. 
9.
Replace with the following: Furnish and install breakaway assemblies of the type 
recommended 
by the manufacture and meeting or exceeding the following 
requirements:

a. Frangible Couplings shall be NCHRP 350 TL-3 crash Tested.

b. Frangible Couplings shall have a male end with external threads.

c. The coupling shall be threaded into the female anchor with internal threads so that 
the wrench flat is flush with the anchor or shim.

d. The coupling shall be galvanized according to ASTM A153.

615-3.02 615-3.02 SIGN PLACEMENT AND INSTALLATION.  Add the following to end of 1st paragraph:
Stake all sign locations as well as beginning and end of delineator installation sections. Notify the Engineer 72 hours prior to sign/delineator installation to allow for review and adjustment of locations.

615-4.01 METHOD OF MEASUREMENT.  Delete third paragraph beginning with:  “Delineators” and replace with the following:
Delineators.  By each, complete in place. A single delineator consists of one post equipped with three reflectors.

Add the following:

Salvage and Disposal of Sign.  By each complete sign assembly, either salvaged to maintenance or disposed of, as designated in plans. 

615-5.01 BASIS OF PAYMENT.  Replace the first sentence with the following:

Sign posts, bases, mounting hardware, framing, and concrete used for sign bases are subsidiary to Item 615(1) Standard Sign.

Add the following:

No separate payment for keeping existing signs in service until they are no longer needed or temporary relocation of existing signs will be made.  This work is subsidiary to Item 615(1) Standard Sign.

No separate payment for removal of existing sign post foundations or work required to abandon in place will be made, but shall be subsidiary to Section 615 Pay Items.
Trees, shrubs and minor obstructions shall be cleared without disturbance of ground to provide a clear view of signs from the roadway as necessary and as instructed by the engineer. This work is subsidiary to pay item 615(1).

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
615(7)
Salvage and Disposal of Sign
Each
SECTION 618
SEEDING

Special Provisions

618‑1.01 DESCRIPTION.  Add the following:  Seed disturbed areas that have had fugitive materials removed, around areas disturbed by sign installation or removal, and other areas as directed by the Engineer.  Track the soil and apply seed, mulch, fertilizer, and water.  Provide a living ground cover on slopes as soon as possible.

618-2.01 MATERIALS.  Add the following to the list of material specifications:

Mulch
Subsection 727-2.01

618‑3.01 SOIL PREPARATION.  Add the following:  Apply seed as detailed in Subsection 618-3.03 immediately after the shaping of the slopes.  Cover all slopes, disturbed by sign installations, which are to be seeded with topsoil according to Section 620.  Complete slope preparation as soon as topsoil is placed on the slopes.

52334-110911
CONSTRUCTION REQUIREMENTS
618-3.01 SOIL PREPARATION.  Delete the fourth paragraph and replace with the following:
Roughen the surface to be seeded by grooving the soil in a uniform pattern that is perpendicular to the fall of the slope.  Use one or more of the following grooving methods with associated equipment before the application of seed:

1.
Manual raking with landscaping rakes;

2.
Mechanical track walking with track equipment; or

3.
Mechanical raking with a scarifying slope board.  Form one inch wide grooves spaced no more than six inches apart.

Rounding the top of slopes to facilitate tracking or raking and to create a pleasant appearance is acceptable, but disrupting drainage flow lines is not.

618-3.02 SEEDING SEASONS.  Add the following:  Seed disturbed areas that require seeding within 14 days of the permanent cessation of ground disturbing activities in that area.

Seed between May 15 and August 15, or obtain written approval from the Engineer to seed at a different date.

618-3.03 APPLICATION.  Delete the first three sentences and replace with:  Apply seed mix, fertilizer, and mulch at the rate specified in the Special Provisions.  If no seed mix, seed mix application rate, or fertilizer rate are specified in the special provisions, use the recommendations of the Alaska Department of Natural Resources (ADNR) and the Revegetation Manual for Alaska.

Do not seed areas of bedrock, plant beds, and areas indicated on the plans as “no seeding.”

Water, fertilizer, and mulch required for application are subsidiary to Section 641 Pay Items.

52334-082311
618‑3.03 APPLICATION.  Add the following:  Apply seed, mulch, and fertilizer as follows.  Apply seed and mulch in one application if using the hydraulic method.  Apply fertilizer with the hydraulic method.

	Component
	Ingredients
	Application Rate

(per MSF)

	Seed
	Slender Wheatgrass (Wainwright)

Red Fescue (Arctared)

Annual Ryegrass (Lolium)


	
0.50 lbs.


0.40 lbs.


0.10 lbs.

Total = 1.00 lbs

	Soil Stabilizer
	
	

	
Slope ≤ 3:1
	Mulch
	
46 lbs.

	
Slope >3:1 
	Mulch with tackifier
	
45-58 lbs.

	Fertilizer
	20-20-10
	12.0 lbs.


Do not remove the required tags from the seed bags.

Upon the Engineer’s approval, Nortran Tufted Hairgrass may be used as a substitute for Slender Wheatgrass (Wainwright) if Slender Wheatgrass (Wainwright) is commercially unavailable.  If this substitution is made, apply at the same application rate.

CR52-012707  

Delete Subsection 618-3.04 in its entirety, and add the following new subsections:
618-3.04 MAINTENANCE AND WATERING.  Protect seeded areas against traffic by approved warning signs or barricades. Repair surfaces gullied or otherwise damaged following seeding.  Maintain seeded areas in a satisfactory condition until final acceptance of work.

Water and maintain seeded areas.

Reseed areas not showing evidence of satisfactory growth within 3 weeks of seeding.  Bare patches of soil more than 10 square feet in area must be reseeded.  Erosion gullies over 4 inches deep must be filled and reseeded.  Fill the entire erosion gully to surrounding grade, including the portions less than 4 inches deep. 

Contact ADNR for advice or corrective measures, when seeded areas are not showing evidence of satisfactory growth.  The Contractor is responsible for retracking, reseeding, refertilizing, and remulching areas that do not show satisfactory growth, and those actions are subsidiary.

618-3.05 ACCEPTANCE.  During final inspection, the Engineer will perform a visual inspection of seeding to determine final stabilization.  During the visual inspection, each station and each side of the road will be considered a separate area.  The Engineer will accept seeding that has become a vegetative matt with 70% cover density in the inspection area.

Reseed areas that are not acceptable to the Engineer. 
618-3.06 PERIOD OF ESTABLISHMENT.  Establishment periods extend for one complete growing season following acceptable seeding.  Employ all possible means to preserve/maintain the new vegetative mat in a healthy and vigorous condition to ensure successful establishment.  Reseed areas that do not meet the specifications.  Watering and reseeding after the final inspection are subsidiary.

The Engineer may, but is not required to, determine the Project is complete except for the period of establishment, and issue a letter of final acceptance.  After final acceptance, work or materials due under this subsection during any remaining period of establishment are considered warranty obligations that continue to be due following final acceptance in accordance with subsection 105-1.16.

618-4.01 METHOD OF MEASUREMENT. 
 After Seeding by the Pound, delete text and replace with:  By the weight of dry seed acceptably seeded and maintained.
618-5.01 BASIS OF PAYMENT.  Delete paragraphs beginning: “Seeding by the Acre” and “Seeding by the Pound” and replace with:
Seeding by the Acre.  Payment is for established vegetative matt.  Soil preparation, fertilizer, and water required for hydraulic method are subsidiary.

Seeding by the Pound.  Payment is for established vegetative matt.  Soil preparation, fertilizer, and water required for hydraulic method are subsidiary.

Add new pay description:
Water for Seeding. Water applied for growth of vegetative matt, including maintenance and water for hydraulic seeding, fertilizing, or mulching are subsidiary.  Water after project completion is subsidiary. 

E42-012707
SECTION 619

SOIL STABILIZATION
Special Provisions

619-2.01 MATERIALS.  Replace matting requirement with the following:

Matting:

Subsection 727-2.02 Item 4.
619-4.01 METHOD OF MEASUREMENT.  Delete the paragraphs beginning:
“Seeding by the Acre”, “Seeding by the Pound”, and “Water for Seeding”.

Add the following:

Soil preparation, seeding, fertilizer, mulch, and water for seeding and maintenance required are measured as part of 618 Items.

619-5.01 BASIS OF PAYMENT.  Delete this subsection and replace with the following:
Soil preparation, seeding, fertilizer, mulch, and water for seeding and maintenance required for the work are subsidiary to Pay Item 618(2).
52334-082311
SECTION 620

TOPSOIL
Special Provisions

620-4.01 METHOD OF MEASUREMENT.  Replace this subsection with the following:

Furnish and spread topsoil required for the work is measured as part of 618 Items.

620-5.01 BASIS OF PAYMENT.  Add the following:

Furnish and spread topsoil required for the work is subsidiary to Pay Item 618(2).
52334-082311
Special Provisions

Replace Section 641 with the following:

SECTION 641

EROSION, SEDIMENT, AND POLLUTION CONTROL
641-1.01 DESCRIPTION.  Provide project administration and Work relating to control of erosion, sedimentation, and discharge of pollutants, according to this section and applicable local, state, and federal requirements, including the Construction General Permit.

641-1.02 DEFINITIONS.  These definitions apply only to Section 641.

Alaska Certified Erosion and Sediment Control Lead (AK-CESCL). A person who has completed training, testing, and other requirements of, and is currently certified as, an AK-CESCL from an AK-CESCL Training Program (a program developed under a Memorandum of Understanding between the Department and others). The Department recognizes AK-CESCLs as “qualified personnel” required by the CGP. An AK-CESCL must be recertified every three years. 

Alaska Department of Environmental Conservation (ADEC).  The state agency authorized by EPA to administer the Clean Water Act’s National Pollutant Discharge Elimination System.  

Alaska Pollutant Discharge Elimination System (APDES). A system administered by ADEC that issues and tracks permits for storm water discharges.

Best Management Practices (BMPs).  Temporary or permanent structural and non-structural devices, schedules of activities, prohibition of practices, maintenance procedures, and other management practices to prevent or minimize the discharge of pollutants to waters of the United States. BMPs also include, but are not limited to, treatment requirements, operating procedures, and practices to control plant site runoff, spillage or leaks, sludge or waste disposal, or drainage from material storage.

Clean Water Act (CWA).  Federal Water Pollution Control Amendments of 1972, as amended (33 U.S.C. 1251 et seq.).

Consent Decree. The decree entered by the United States District Court for the District of Alaska on September 21, 2010, regarding compliance with the CWA and implementation of the CGP, to which the United States and the Department are parties.

Construction Activity. Physical activity by the Contractor, Subcontractor or utility company; that may result in erosion, sedimentation, or a discharge of pollutants into storm water. Construction Activity includes soil disturbing activities (e.g. clearing, grubbing, grading, excavating); and construction materials or equipment storage or maintenance (e.g. material piles, borrow area, concrete truck chute washdown, fueling); and other industrial storm water directly related to the construction process (e.g. concrete or asphalt batch plants).

Construction General Permit (CGP). The permit authorizing storm water discharges from Construction Activities, issued and enforced by ADEC. It authorizes stormwater discharges provided permit conditions and water quality standards are met.  

Electronic Notice of Intent (eNOI). The electronic Notice of Intent submitted to ADEC, to obtain coverage under the CGP.

Electronic Notice of Termination (eNOT). The electronic Notice of Termination submitted to ADEC, to end coverage under the CGP. 

Environmental Protection Agency (EPA). A federal agency charged to protect human health and the environment.
Erosion and Sediment Control Plan (ESCP). The Department’s project specific document that illustrates measures to control erosion and sediment on the project. The ESCP provides bidders with the basis for cost estimating and guidance for developing an acceptable Storm Water Pollutant Prevention Plan (SWPPP).
Final Stabilization. Is defined in this section as it is defined in the CGP.

Hazardous Material Control Plan (HMCP).  The Contractor's detailed project specific plan for prevention of pollution from storage, use, transfer, containment, cleanup, and disposal of hazardous material (including, but are not limited to, petroleum products related to construction activities and equipment).  The HMCP is included as an appendix to the SWPPP.

Inspection.  An inspection required by the CGP or the SWPPP, usually performed together by the Contractor’s SWPPP Manager and Department’s stormwater inspector.  

Multi-Sector General Permit (MSGP). The Alaska Pollutant Discharge Elimination System General Permit for storm water discharges associated with industrial activity.

Operator(s). The party or co-parties associated with a regulated activity that has responsibility to obtain permit coverage under the CGP.  ”Operator” for the purpose of the CGP and in the context of stormwater associated with construction activity, means any party associated with a construction project that meets either of the following two criteria:
1.
The party has operational control over construction plans and specifications, including the ability to make modifications to those plans and specifications; or

2.
The party has day to day operational control of those activities at a project which are necessary to ensure compliance with a SWPPP for the site or other permit conditions (e.g. they are authorized to direct workers at a site to carry out activities required by the SWPPP or comply with other permit conditions).
Pollutant. Any substance or item meeting the definition of pollutant contained in 40 CFR § 122.2. A partial listing from this definition includes: dredged spoil, solid waste, sewage, garbage, sewage sludge, chemical wastes, biological materials, wrecked or discarded equipment, rock, sand, cellar dirt and industrial or municipal waste.  

Project Zone. The physical area provided by the Department for Construction. The Project Zone includes the area of highway or facility under construction, project staging and equipment areas, and material and disposal sites; when those areas, routes and sites, are provided by the Department by the Contract and are directly related to the Contract. 

Support Activities including material sites, material processing sites, disposal sites, haul routes, staging and equipment storage areas; that are furnished by the Contractor or a commercial operator, are not included in the Project Zone. 

Records. Any record, report, information, document, or photograph required to be created or maintained pursuant to the requirements of the Consent Decree, the CGP, the CGP storm water requirements of the Clean Water Act; and applicable local, state, and federal laws and regulations regarding document preservation.
Storm Water Discharges From Municipal Separate Storm Sewer Systems (MS4s).  A conveyance or system of conveyances including roads with drainage systems, municipal streets, catch basins, curbs, gutters, ditches, man-made channels, or storm drains that discharges into waters of the United States and is owned or operated by a public agency.
Spill Prevention, Control, and Countermeasure Plan (SPCC Plan). The Contractor’s detailed plan for petroleum spill prevention and control measures that meet the requirements of 40 CFR 112.
Spill Response Field Representative. The Contractor’s representative with authority and responsibility for managing, implementing, and executing the HMCP and SPCC Plan.
Storm Water Pollution Prevention Plan (SWPPP). The Contractor’s detailed project specific plan to minimize erosion and contain sediment within the Project Zone, and to prevent discharge of pollutants that exceed applicable water quality standards. The SWPPP includes, but is not limited to, amendments, records of activities, inspection schedules and reports, qualifications of key personnel, and all other documentation, required by the CGP and this specification, and other applicable local, state, and federal laws and regulations.

Storm Water Pollution Prevention Plan Two (SWPPP2). The Contractor’s detailed project specific plan to comply with CGP or MSGP requirements, for Contractor construction-related Support Activities outside the Project Zone. 
Subcontractor Spill Response Coordinator. The subcontractor’s representative with authority and responsibility for coordinating the subcontractor’s activities in compliance with the HMCP and SPCC Plan.

Subcontractor SWPPP Coordinator. The subcontractor’s representative with authority to direct the subcontractor’s work, and who is responsible for coordination with the Superintendent and SWPPP Manager, and for the subcontractor’s compliance with the SWPPP.

Superintendent. The Contractor’s duly authorized representative in responsible charge of the work.  The Superintendent has responsibility and authority for the overall operation of the Project and for Contractor furnished sites and facilities directly related to the Project. 

Support Activities. See ADEC CGP definition. Further defined as construction activities in which the Department is not an operator and the activity is outside the Project Zone. 

SWPPP Amendment. A revision or document that adds to, deletes from, or modifies the SWPPP.

SWPPP Manager. The Contractor’s qualified representative who conducts Inspections and has authority to suspend work and to implement corrective actions required for CGP compliance. 

SWPPP Preparer. The Contractor’s qualified representative who is responsible for developing the initial SWPPP.

Utility Spill Response Coordinator. The Utility’s representative with authority and responsibility for coordinating the Utility’s activities in compliance with the HMCP and SPCC Plan.

Utility SWPPP Coordinator. The Utility’s representative with authority to direct the Utility’s work, and who is responsible for coordination with the Superintendent and SWPPP Manager, and for the Utility’s compliance with the SWPPP.

641-1.03 PLAN AND PERMIT SUBMITTALS.  For plans listed in Subsection 108-1.03.5 (SWPPP and HMCP) use the Contractor submission and Department review deadlines identified in Subsection 641-1.03.

Partial and incomplete submittals will not be accepted for review.  Any submittal that is re-submitted or revised after submission, but before the review is completed, will restart the submittal review timeline. No additional Contract time or additional compensation will be allowed due to delays caused by partial or incomplete submittals, or required re-submittals.

1.
Storm Water Pollution Prevention Plan. Submit an electronic copy and three hard copies of the SWPPP to the Engineer for approval. Deliver these documents to the Engineer at least 21 days before beginning Construction Activity. Organize and bind the SWPPP and related documents for submittal according to the requirements of Subsection 641-2.01.2.
The Department will review the SWPPP submittals within 14 days after they are received. Submittals will be returned to the Contractor, and marked as either “rejected” with reasons listed or as “approved” by the Department. When the submittal is rejected, the Contractor must revise and resubmit the SWPPP. The 14 day review period will restart when the contractor submits an electronic copy and three hard copies of the revised SWPPP to the Engineer for approval.

After the SWPPP is approved by the Department, the Contractor must sign and certify the approved SWPPP.

2.
Hazardous Material Control Plan.  Submit an electronic copy and three hard copies of the HMCP, as an appendix to the SWPPP, to the Engineer for approval. The HMCP submittal and review timeline, and signature requirements are the same as the SWPPP. 

3.
Spill Prevention, Control and Countermeasure Plan. When a SPCC Plan is required under Subsection 641-2.03, submit an electronic copy and three signed hard copies of the SPCC Plan to the Engineer. Deliver these documents to the Engineer at least 21 days before beginning Construction Activity. The Department reserves the right to review the SPCC Plan and require modifications.

4.
CGP Coverage. The Contractor is responsible for permitting of Contractor and subcontractor Construction Activities related to the Project. The Contractor cannot use the SWPPP for  Support Activities outside the Project Zone where the Department is not an operator. 

After Department approval of the SWPPP and prior to beginning Construction Activity, submit an eNOI with the required fee to ADEC for coverage under the Construction General Permit (CGP). Submit a copy of the signed eNOI and ADEC’s acknowledgement letter to the Engineer when the eNOI is submitted to ADEC. 

Do not begin Construction Activity until the conditions listed in Subsection 641-3.01.1 are completed. 

The Department will submit an eNOI to ADEC for Construction Activities inside the Project Zone. The Engineer will provide the Contractor with a copy of the Department’s eNOI and ADEC’s acknowledgment letter, for inclusion in the SWPPP. 

5.
Ending CGP Coverage. Submit an eNOT to ADEC, and submit both a copy of the signed eNOT and ADEC’s acknowledgement letter to the Department, within 30 days after the Engineer has determined the conditions listed in Subsection 641-3.01.6 have been met. 

6.
ADEC SWPPP Review.  When CGP, Part 2.1.3 - requires ADEC SWPPP review:

a.
Transmit a copy of the Department-approved SWPPP to ADEC using delivery receipt confirmation;

b.
Transmit a copy of the delivery receipt confirmation to the Engineer within seven days of receiving the confirmation; and

c.
Retain a copy of delivery receipt confirmation in the SWPPP. 

7.
Local Government SWPPP Review.  When local government or the CGP Part 2.1.4 requires local government review: 

a.
Transmit a copy of the Department-approved SWPPP and other information, as required, to local government, with the required fee using delivery receipt confirmation;  

b.
Transmit a copy of the delivery receipt confirmation to the Engineer within seven days of receiving the confirmation;  

c.
Transmit a copy of any comments by the local government to the Engineer within seven days of receipt;  

d.
Amend the SWPPP as necessary to address local government comments and transmit SWPPP Amendments to the Engineer within seven days of receipt of the comments; 

e.
Include a copy of local government SWPPP review letter in the SWPPP; and
f.
Before ending permit coverage file a project ending notification with local government and allow them to inspect the work.

8.
Modifying Contractor’s eNOI.  When required by The CGP Part 2.7, modify your eNOI to update or correct the information. Reasons for modification include change to the start or end dates, small changes in number of acres to be disturbed, change in decision to use or not use treatment chemicals, or changed location of SWPPP Records.

The Contractor must submit an eNOT and then submit a new eNOI instead of an eNOI modification when: the operator has changed, the original eNOI indicates disturbed area less than five acres and the project will disturb more than five acres, or a project over five disturbed acres grows by more than 50%. 

641-1.04 PERSONNEL QUALIFICATIONS.  The SWPPP Preparer must meet at least one of the following qualifications:

a.
Current certification as a Certified Professional in Erosion and Sediment Control (CPESC); 

b.
Current certification as AK-CESCL, and at least two years experience in erosion and sediment control, as a SWPPP Manager or SWPPP writer, or equivalent. Provide documentation including project names, project timelines, and work responsibilities demonstrating the experience requirement; or

c.
Professional Engineer registered in the State of Alaska with current certification as AK-CESCL

For Projects disturbing more than 20 acres, the SWPPP Preparer must also have completed a Department approved SWPPP Preparation course. Approved courses will be posted on the Department’s D&ES, Environmental website.

The Superintendent must meet the following qualifications:

a.
Current certification as AK-CESCL; and 

b.
Duly authorized representative, as defined in the CGP, Appendix A, Part 1.12.3

The SWPPP Manager (identified in the CGP as the Storm Water Lead) and the Storm Water Inspector must have current certification as AK-CESCL, and be knowledgeable in the requirements of that position as defined in the CGP, Appendix C, Qualified Person. The SWPPP Manager has authority to work in each position concurrently.
The Active Treatment System (ATS) operator must have current certification as AK-CESCL, and be knowledgeable in the principals and practices of treatment systems in general, and the operation of the ATS in particular. Minimum experience to be 6 months field experience or completion of an ATS manufacturer’s training course.

The Department accepts people having any of the following certificates as equivalent to AK-CESCL, if the certificates are current according to the sponsoring organization’s policies:

a.
CPESC, Certified Professional in Erosion and Sediment Control; 

b.
CISEC, Certified Inspector in Sediment and Erosion Control; or

c.
CESCL, Washington Department of Ecology Certified Erosion and Sediment Control Lead (Through Nov. 30, 2011 only. Will not be accepted as an equivalent substitution after Nov. 30, 2011).

641-1.05 SIGNATURE/CERTIFICATION REQUIREMENTS AND DELEGATIONS. 
1.
eNOI and eNOT. The eNOI and eNOT must be signed and certified by a responsible corporate officer according to CGP Appendix A, Part 1.12.2. Signature and certification authority for the eNOI and eNOT cannot be delegated.

2.
Delegation of Signature Authority for Other SWPPP Documents and Reports.  Use Form 25D-108 to delegate signature authority and certification authority to the Superintendent position, according to CGP Appendix A, Part 1.12.3, for the SWPPP, Inspection Reports and other reports required by the CGP. The Engineer will provide the Department’s delegation Form 25D-107, which the Contractor must include in the SWPPP.

3.
Subcontractor Certification. Subcontractors must certify that they have read and will abide by the CGP and the conditions of the project SWPPP.
641-1.06 RESPONSIBILITY FOR STORM WATER PERMIT COVERAGE.

1.
The Department and the Contractor are jointly responsible for permitting and permit compliance within the Project Zone.

2.
The Contractor is responsible for permitting and permit compliance outside the Project Zone for Support Activities. The Contractor has sole responsibility for compliance with ADEC and other applicable federal, state, and local requirements, and for securing all necessary clearances, rights, and permits. Subsection 107-1.02 describes the requirement to obtain permits, and to provide permit documents to the Engineer.   

3.
An entity that owns or operates, a commercial plant (as defined in Subsection 108-1.01.3) or material source or disposal site outside the Project Zone, is responsible for permitting and permit compliance. The Contractor has sole responsibility to verify that the entity has appropriate permit coverage. Subsection 107-1.02 describes the requirement to obtain permits, and to provide permit documents to the Engineer. 

4.
The Department is not responsible for permitting or permit compliance, and is not liable for fines resulting from noncompliance with permit conditions:
a.
For areas or Support Activities outside the Project Zone; and

b.
For commercial plants, commercial material sources, and commercial disposal sites. 

641-1.07 UTILITY RELOCATION COVERAGE.  A Utility company is not an Operator when utility relocation is performed concurrently with the Project, as outlined in Section 105-1.06.  The Department maintains operational control over the Utility’s plans and specifications for coordination with project construction elements, and the Contractor has day-to-day control over the various utility construction activities that occur in support of the Project.  A Utility company is considered a subcontractor for concurrent relocation.

After the Contractor has an active NOI for the Project, a Utility Company performing advance relocation work under a separate SWPPP no longer has Operator status and files the NOT for the Utility Company’s SWPPP covering only the completed utility work.  Remaining utility relocation work is included in and performed under the Project SWPPP.
641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.
1.
SWPPP Preparer and Pre-Construction Site Visit.  Use a SWPPP Preparer to develop the SWPPP and associated documents, according to the requirements of the CGP. The SWPPP Preparer must put their name, qualifications (including the expiration date of any certifications), title and company name in the SWPPP. 

The SWPPP Preparer must conduct a pre-construction inspection at the Project site before construction activity begins. If the SWPPP Preparer is not a Contractor employee, the SWPPP Preparer must visit the site accompanied by the Contractor. Give the Department at least seven days notice of the site visit, so that the Department may participate.

During the pre-construction inspection, the SWPPP Preparer must identify, or if a draft of the SWPPP has already been prepared verify that the SWPPP fully addresses and describes:

a.
Opportunities to phase construction activities;

b.
Appropriate BMPs and their sequencing; and

c.
Sediment controls that must be installed prior to beginning Construction Activities.

Document the SWPPP Preparer’s pre-construction inspection in the SWPPP on Form 25D-106, SWPPP Pre-Construction Site Visit, including the names of attendees and the date.
2.
Developing the SWPPP.  Use the Department’s ESCP and other Contract documents as a starting point for developing the SWPPP. The approved SWPPP replaces the ESCP. 

Develop the SWPPP framework according to the ADEC SWPPP template with additional information as required. Include information required by the CGP, Part 5, and this specification. 

When using the SWPPP template:

(
In Section 3 (Good Housekeeping), add a subsection to describe dedicated asphalt plants and/or dedicated concrete plants, give their locations and identify the BMPs that will be used to minimize pollutants from them.  If there are no dedicated asphalt or concrete plants, then state that in the SWPPP.

(
Include the following appendices:

(
Appendix A
–
Site Maps and Drawings

(
Appendix B
–
BMP Details

(
Appendix C
–
Project Schedule

(
Appendix D
–
Supporting Documentation: TMDLs, Endangered Species, & Historical Properties

(
Appendix E
–
Project Permits 

(
Appendix F
–
Delegation of Authority

(
Appendix G
–
Subcontractor Certifications/Agreements

(
Appendix H
–
Construction General Permit

(
Appendix I
–
Notice of Intent and Delivery Confirmation, Letter from ADEC, Notice of Termination (Include both Department’s and Contractor’s)
(
Appendix J
–
Monitoring Plan (If Applicable) and Reports

(
Appendix K
–
SWPPP Preparer’s Site Visit 

(
Appendix L
–
Hazardous Material Control Plan (HMCP)

(
Appendix M
–
Personnel Qualifications and Training Certificates for:

○
Superintendent

○
SWPPP Preparer

○
SWPPP Manager/Storm Water Lead/Inspector

○
Contractor’s ATS Operator

○
Department’s Project Engineer and Inspector(s)

○
Qualified personnel must be described in a list with names and dates in positions

(
Appendix N
–
Training Log

(
Appendix O
–
Corrective Action Log

(
Appendix P
–
Grading and Stabilization Activities Log

(
Appendix Q
–
Rain Record

(
Appendix R
–
Inspection Reports

(
Appendix V
–
Monitoring Reports
(
Appendix W
–
Antidegradation Analysis
(
Appendix X
–
Dewatering Permit
Obtain the following forms after they have been completed by the Department and include them in the SWPPP:

(
SWPPP Delegation of Signature Authority – DOT&PF (25D-107)

(
SWPPP Certification for DOT&PF (25D-109)

(
SWPPP Delayed Action Item Report (25D-113)

Use the following Department forms for recording information in the SWPPP:

(
SWPPP Amendment Log (25D-114)

(
SWPPP Certification for Contractor (25D-111)

(
SWPPP Construction Site Inspection Report (25D-100)

(
SWPPP Corrective Action Log (25D-112)

(
SWPPP Daily Record of Rainfall (25D-115)

(
SWPPP Delegation of Signature Authority – Contractor (25D-108)

(
SWPPP Grading and Stabilization Activities Log (25D-110)

(
SWPPP Pre-Construction Site Visit (25D-106)

(
SWPPP Project Staff Tracking (25D-127)

(
SWPPP Subcontractor Certification (25D-105)

(
SWPPP Training Log (25D-125)

SWPPP Forms are at:  http://www.dot.state.ak.us/stwddes/dcsconst/pop_constforms.shtml

Compile the SWPPP in three ring binders with tabbed and labeled dividers for each section and appendix.
3.
SWPPP Considerations and Contents.
The SWPPP must provide erosion and sediment control measures for all Construction Activity within the Project Zone. Support Activities outside the Project Zone must have permit coverage, using separate SWPPP2s, and separate Contractor Inspections. 

The SWPPP must consider the activities of the Contractor and all subcontractors and utility companies performing work in the Project Zone. The SWPPP must describe the roles and responsibilities of the Contractor, subcontractors, utility companies, and the Department with regard to implementation of the SWPPP.  The SWPPP must identify all operators for the Project, including utility companies performing Construction Activity, and identify the areas:

a.
Over which each operator has operational control; and

b.
Where the Department and Contractor are co-operators.

For work outside the Project Zone the SWPPP must identify the entity that has stormwater permit coverage, the operator, and the areas that are:

a.
Dedicated to the Project and where the Department is not an operator; and

b.
Not dedicated to the project, but used for the project.  

Develop the SWPPP according to the requirements of the CGP and this specification, and account for the Contractor’s construction methods and phasing. 

Design temporary BMPs for a 2 year 24 hour precipitation amount. Describe BMPs in the SWPPP and in SWPPP Amendments, including source controls, sediment controls, discharge points, and all temporary and permanent stabilization measures. Describe the design, placement, installation, and maintenance of each BMP, using words and drawings as appropriate. Provide a citation to the BMP Manual or publication used as a source for the BMP, including the title of the BMP Manual or publication, the author (individual or agency), and date of publication. If no published source was used to select or design a BMP, then the SWPPP or SWPPP amendment must state that “No BMP manual or publication was used for this design.”

Describe the sequence and timing of activities that disturb soils and of BMP implementation and removal. Phase earth disturbing activities to minimize unstabilized areas, and to achieve temporary or final stabilization quickly. Whenever practicable incorporate final stabilization work into excavation, embankment, and grading activities.

Identify in the SWPPP whether Inspections are conducted:

a.
Areas where the mean annual precipitation is between 14 and 40 inches: once every seven (7) days;
b.
Areas where the mean annual precipitation is 40 inches or greater: once every seven (7) days, and twice every seven days during periods of relatively continuous precipitation or sequential storm events. 

Linear Project Inspections, as per CGP 6.5, are prohibited unless permitted by the Project Engineer.
The SWPPP must cite and incorporate applicable requirements of the Project permits, environmental commitments, and commitments related to historic preservation. Make additional consultations or obtain permits as necessary for Contractor specific activities which were not included in the Department’s permitting and consultation.

The SWPPP is a dynamic document. Keep the SWPPP current by noting installation, modification, and removal of BMPs, and by using amendments, SWPPP amendment logs, Inspection Reports, corrective action logs, records of land disturbance and stabilization, and any other records necessary to document storm water pollution prevention activities and to satisfy the requirements of the Consent Decree, CGP and this specification. See Subsection 641-3.03 for more information.

4.
Recording Personnel and Contact Information in the SWPPP. 
Include in the SWPPP, Records of the AK-CESCL cards or certificates for the Superintendent and SWPPP Manager/Storm Water Lead, and for any acting Superintendent and acting SWPPP Managers.  If the Superintendent or SWPPP Manager is replaced permanently or temporarily, by an acting Superintendent or acting SWPPP Manager; record in the SWPPP (use Form 25D-127) the names of the replacement personnel, the date of the replacement. For temporary personnel record their beginning and ending dates. 

Provide 24 hour contact information for the Superintendent and SWPPP Manager. The Superintendent and SWPPP Manager must have 24 hour contact information for all Subcontractor SWPPP Coordinators and Utility SWPPP Coordinators.

Include in the SWPPP, Records of the AK-CESCL cards or certificates of storm water inspectors, and ATS operators. Record their beginning and ending dates. 

The Department will provide Records of AK-CESCL cards or certificates for the Project Engineer and the Stormwater Inspectors, and names and dates they are acting in that position. Include the Department’s Records in the SWPPP. 

641-2.02 HAZARDOUS MATERIAL CONTROL PLAN (HMCP) REQUIREMENTS.  Prepare the HMCP for prevention of pollution from storage, use, containment, cleanup, and disposal of all hazardous material, including petroleum products related to construction activities and equipment. Include the HMCP as an appendix to the SWPPP. Compile Material Safety Data Sheets in one location and reference that location in the HMCP.
Designate a Contractor’s Spill Response Field Representative with 24 hour contact information. Designate a Subcontractor Spill Response Coordinator for each subcontractor. The Superintendent and Contractor’s Spill Response Field Representative must have 24 hour contact information for each Subcontractor Spill Response Coordinator and the Utility Spill Response Coordinator.
List and give the location and estimated quantities of hazardous materials (Including materials or substances listed in 40 CFR 117 and 302, and petroleum products) to be used or stored on the Project. Hazardous materials must be stored in covered storage areas.  Include secondary containment for all hazardous material storage areas.
Identify the locations where fueling and maintenance activities will take place, describe the activities, and list controls to prevent the accidental spillage of petroleum products and other hazardous materials. Controls include placing absorbent pads or other suitable containment under fill ports while fueling, and under equipment during maintenance or repairs.
Use secondary containment under all stationary equipment (equipment that does not have a seat for driving) that contains petroleum products. Use secondary containment under pumps, compressors, and generators.
List the types and approximate quantities of response equipment and cleanup materials available on the Project. Include a list and location map of cleanup materials, at each different work site and readily available off site (materials sources, material processing sites, disposal sites, staging areas, etc). Spill response materials must be stored in sufficient quantity at each work location, appropriate to the hazards associated with that site.

Describe procedures for containment and cleanup of hazardous materials.  Describe a plan for the prevention, containment, cleanup, and disposal of soil and water contaminated by spills.  Describe a plan for dealing with contaminated soil and water encountered during construction. Clean up of spills or contaminated surfaces must be initiated immediately and completed as soon as practicable.

Describe methods of disposing of waste petroleum products and other hazardous materials generated by the Project, including routine maintenance.  Identify haul methods and final disposal areas.  Assure final disposal areas are permitted for hazardous material disposal.

Describe methods of complying with the requirements of AS 46.04.010-900, Oil and Hazardous Substances Pollution Control, and 18 AAC 75. Include contact information for reporting hazardous materials and petroleum product spills to the Project Engineer and reporting to federal, state and local agencies.

641-2.03 SPILL PREVENTION, CONTROL AND COUNTERMEASURE PLAN (SPCC Plan) REQUIREMENTS.  Prepare and implement an SPCC Plan when required by 40 CFR 112; when both of the following conditions are present on the Project:

a. Oil or petroleum products from a spill may reach navigable waters (as defined in 40 CFR 112); and

b. Total above ground storage capacity for oil and any petroleum products is greater than 1,320 gallons (not including onboard tanks for fuel or hydraulic fluid used primarily to power the movement of a motor vehicle or ancillary onboard oil-filled operational equipment, and not including containers with a storage capacity of less than 55 gallons)

Reference the SPCC Plan in the HMCP and SWPPP.

641-2.04 RESPONSIBILITY AND AUTHORITY OF THE SUPERINTENDENT AND SWPPP MANAGER. 
The Superintendent is responsible for the overall operation of the Project and all Contractor furnished sites and facilities directly related to the Project. The Superintendent shall sign and certify the SWPPP, Inspection Reports, and other reports required by the CGP and the Consent Decree, except the NOI and NOT. The Superintendent may not delegate the task or responsibility of signing and certifying the SWPPP submitted under Subsection 641-1.03.1, Inspection Reports, and other reports required by the CGP and the Consent Decree. 

The Superintendent may assign certain duties to the SWPPP Manager; those duties may include:
1.
Ensuring Contractor’s and subcontractor’s compliance with the SWPPP and CGP;

2.
Ensuring the control of erosion, sedimentation, or discharge of pollutants;

3.
Directing and overseeing installation, maintenance, and removal of BMPs;

4.
Performing Inspections; and

5.
Updating the SWPPP including adding amendments and forms.

The SWPPP Manager has authority to work in the following positions named in the CGP, Appendix C, Qualified Person: Storm Water Lead (CGP position equivalent to SWPPP Manager), and Storm Water Inspector. The SWPPP Manager has authority to work in all the position of ATS Operator if they meet the knowledge and experience qualifications listed in 1.04.. 

The Superintendent and SWPPP Manager shall be knowledgeable in the requirements of this Section 641, the SWPPP, CGP, BMPs, HMCP, SPCC Plan, environmental permits, environmental commitments, and historic preservation commitments.   

The Superintendent and SWPPP Manager shall have the Contractor’s complete authority and be responsible for suspending construction activities that do not conform to the SWPPP or CGP.

641-2.05 MATERIALS.  Use materials suitable to withstand hydraulic, wind, and soil forces, and to control erosion and trap sediments according to the requirements of the CGP and the Specifications.
(
Use the temporary seed mixture specified by special provision, or use annual rye grass if no temporary seed mix is specified. 

(
Use soil stabilization material as specified in Section 727. 

(
Use silt fences as specified in Section 729.

(
Use straw that is certified as free of noxious weed by the United States Department of Agriculture, Natural Resources Conservation Service, Local Soil and Water Conservative District. Alaska Weed Free Forage Certification Program must be used when available. Hay may not be substituted for straw. 

(
Use Oregon Scientific RGR126 wireless rain gauge with temperature, or Taylor 2751 Digital Wireless Rain Gauge with Thermometer, or approved equivalent. 

641-2.06 CONTRACTOR REQUIREMENTS. The Contractor must be familiar with the requirements of the CGP because Contractor’s employees will be conducting duties that relate to compliance with the CGP. 
641-3.01 CONSTRUCTION REQUIREMENTS.  Comply with the SWPPP and CGP requirements.
1. Before Construction Activity may Begin.
a.
Confirm the following:
1)
The SWPPP Preparer must visit the Project, the visit must be documented in the SWPPP, and the SWPPP must be developed (or amended) with findings from the visit;

2)
The SWPPP must be approved by the Engineer;

3)
The Contractor must be authorized to begin by the Engineer; 

4)
The Project eNOIs for the Department and for the Contractor, as well as any other eNOIs if there are additional operators, must be listed as Active Status on the ADEC website; and 

5)
The Department approved SWPPP must be submitted to ADEC and Local Government (when required).

b.
Post notices containing the following information:
1)
Copy of all eNOIs related to this project;

2)
Name and 24 hour phone number of SWPPP Manager; and

3)
Location of the SWPPP.
Post notices on the outside wall of the Contractor’s project office, and near the main entrances of the construction project. Protect postings from the weather. Locate postings so the public can read them without obstructing construction activities or the traveling public (for example, at an existing pullout).  Do not use retroreflective signs for the SWPPP posting. Do not locate SWPPP signs in locations where the signs may be confused with traffic control signs or devices. Update the notices if the listed information changes, for instance if the location of the SWPPP or contact person changes during the winter.
c.
Install an outdoor rain gauge per manufacturer’s guidance, in a accessible location on the Project.

d.
Delineate the site for both land disturbing activities and areas that will be left undisturbed. Install sediment controls and other BMPs that must be placed prior to the initiation of Construction Activity. 

The CGP Part 4.10.2 allows winter construction of ice roads or the placement of sand or gravel on frozen tundra with no excavation or potential to pollute waters of the U.S., without submitting an eNOI. The Contractor is responsible for resulting erosion or sediment runoff during spring thaw and summer. The CGP Part 4.10.3 allows cutting of trees and brush while the ground is frozen, without disturbing the vegetative mat, prior to submitting an eNOI.

2. During Construction.  

Make copies of the applicable portions of the SWPPP available to subcontractors and utility companies before they begin soil disturbing activities. Inform subcontractors and utility companies of amendments that affect them in a timely manner. Ensure all subcontractors who engage in soil-disturbing activities understand and comply with the SWPPP and the CGP, and have signed a SWPPP Subcontractor Certification, Form 25D-105, before they conduct the activity. Include SWPPP Subcontractor Certifications as an appendix to the SWPPP. Provide SWPPP information to utility companies. Coordinate with subcontractors and utility companies doing work in the Project Zone so that BMPs, including temporary and permanent stabilization, are installed, maintained, and protected from damage. 

Provide on-going training to employees and subcontractors, on control measures at the site and applicable storm water pollution prevention procedures. Training must be specific to the installation, maintenance, protection, and removal of control measures. Training must be given at a frequency that will be adequate to ensure proper implementation and protection of control measures. Document on the SWPPP Training Log. Form 25D-125, the dates and attendees to these trainings. Include the SWPPP Training Log as an appendix to the SWPPP.  

Notify the Engineer immediately if the actions of any utility company or subcontractor do not comply with the SWPPP and the CGP. 

Comply with Subsection 107-1.11 Protection and Restoration of Property and Landscape. Do not install concrete washout containment within 100 feet of wetlands and/or other water bodies.

Fuel in designated areas. Place absorbent pads or other suitable containment under fill ports while fueling, and under equipment during maintenance or repairs. Install secondary containment under all stationary equipment that contains petroleum products.

Comply with requirements of the HMCP and SPCC Plan, and all local, state and federal regulations that pertain to the handling, storage, containment, cleanup, and disposal of petroleum products or other hazardous materials.  

Keep the SWPPP and HMCP current (refer to Subsection 641-2.01.3, SWPPP Considerations and Contents)
3.
Pollutant and Hazardous Materials Reporting Requirements. 

If there has been an incident of non-compliance with the CGP that may endanger health or the environment, immediately report the incident to ADEC according to the CGP, Appendix A, Part 3.0. Notify the Engineer immediately and to the extent possible coordinate reports to ADEC with the Engineer. The report must include: 

(
A description of the noncompliance and its causes; 

(
The exact dates and times of noncompliance ;

(
If not yet corrected the anticipated time the project will be brought back into compliance; and

(
The corrective actions taken, or planned, to reduce, eliminate and prevent reoccurrence.
Report spills of petroleum products or other hazardous materials to the Engineer and other agencies as required by law. Use the HMCP and SPCC Plan (if available) for contact information to report spills to regulatory agencies. See CGP Part 4.8.

4.
Corrective Action and Maintenance of BMPs.
a.
Implement corrective action:
1)
If an incident of non-compliance with the SWPPP, or CGP is identified;

2)
If an Inspection identifies the SWPPP or any part of the SWPPP is ineffective in preventing erosion, sedimentation or the discharge of pollutants;

3)
If the Engineer determines the SWPPP or any part of the SWPPP is ineffective in preventing the erosion, sedimentation, or the discharge of pollutants;

4)
If a required BMP was never installed, was installed incorrectly, or not in accordance with the CGP Part 4.0;

5)
If any BMP is not operating as intended, or has not been maintained in an effective operation condition, or is unable to effectively perform the intended function;

6)
Before sediment or debris fills a BMP to the percentage of design capacity or available storage allowed by the CGP (or manufacturer’s specifications or SWPPP requirements, whichever is lower);

7)
Whenever there is a change in conditions, design, construction, operation, or maintenance that could result in erosion, sedimentation, or the discharge of pollutants;

8)
If a prohibited discharge as specified in CGP Part 4.6 is occurring or will occur; or

9)
If there are accumulations and tracking of sediment or other pollutants, in or near any storm water conveyance channels, on roadways or parking lots within and adjacent to the project zone, in the immediate vicinity of control measures, at discharge points or entry points into the storm sewer system, or in other areas within the project zone.

b.
Implement corrective actions so that all of the following time requirements are satisfied:

1)
Conditions that are easily remedied (i.e. removal of tracked sediment, maintenance of control measure, or spill clean-up), initiate corrective action within 24 hours and complete as soon as possible;

2)
Corrective action is completed before the next storm event; 

3)
Corrective action is completed in time to protect water quality; and

4)
Corrective action is completed no later than the Complete-by-Date that was entered in an Inspection Report (see Subsection 641-3.03.2 for more information).

If a corrective action is not implemented within the time requirements of this section, document the situation in the SWPPP, notify the Engineer, and implement corrective action as soon as possible. 

If a corrective action could affect a subcontractor, notify the subcontractor within three days of taking the corrective action. 
Train subcontractors to identify conditions that require corrective action.  Subcontractors are required to notify the Contractor within 24 hours of becoming aware of a condition(s) that requires corrective action.
5.
Stabilization.
Stabilization may be accomplished using temporary or permanent measures.  Initiate stabilization of disturbed soils, erodible stockpiles, disposal sites, and of erodible aggregate layers so that all of the following conditions are satisfied:

a.
As soon as practicable;

b.
As soon as necessary to avoid erosion, sedimentation, or the discharge of pollutants; and 

c.
As identified in the SWPPP. 
Land may be disturbed and stabilized multiple times during a project. Coordinate work to minimize the amount of disturbed soil at any one time. Do not disturb more soil than you can stabilize with the resources available.

Temporarily stabilize from wind and water erosion portions of disturbed soils, portions of stockpiles, and portions of disposal sites, that are not in active construction. Temporary stabilization measures may require a combination of measures including but not limited to vegetative cover, mulch, stabilizing emulsions, blankets, mats, soil binders, non-erodible cover,  dust palliatives, or other approved methods.

Temporary or Permanent Seeding.
When temporary or permanent seeding is required, provide a working hydro seeding equipment located within 100 miles of the project by road; with 1,000 gallon or more tank capacity, paddle agitation of tank, and the capability to reach the seed areas with an uniform mixture of water, seed, mulch and tackifier. If the project is located in an isolated community the hydro-seeder must be located at the project. 

Before applying temporary or permanent seeding, prepare the surface to be seeded to reduce erosion potential and to facilitate germination and growth of vegetative cover. Apply seed and maintain seeded areas. Reseed areas where growth of temporary vegetative cover is inadequate to stabilize disturbed ground.

Apply permanent seed according to Sections 618 and 724, within the time periods allowed by the CGP and the Contract, at locations where seeding is indicated on the plans and after land-disturbing activity is permanently ceased.

Stream By Pass.

When installing a culvert or other drainage structure where stream bypass is not used, install temporary or permanent stabilization concurrently or immediately after placing the culvert or drainage structure in a manner that complies with the SWPPP, applicable project permits and prevents discharge of pollutants. 
Install temporary and permanent stabilization:
a.
At the culvert or drainage structure inlet and outlet; and  

b.
In the areas upstream and downstream that may be disturbed by the process of installing the culvert, culvert end walls, culvert end sections, or drainage structure.

Before deactivating a stream bypass or stream diversion used for construction of a bridge, culvert, or drainage structure, install permanent stabilization:

a.
At the inlet and outlet of the culvert, drainage structure, or bridge;

b.
In the area upstream and downstream of the culvert, drainage structure, or bridge, that is disturbed during installation or construction of the culvert, drainage structure, or bridge; and

c.
Under the bridge. 

6.
Ending CGP Coverage and BMP Maintenance.
The Engineer will determine the date that all the following conditions for ending CGP coverage have been met within the Project Zone:

a.
Land disturbing activities have ceased;

b.
Final Stabilization has been achieved (including at Department furnished material sources, disposal sites, staging areas, equipment areas, etc.); and 

c.
Temporary BMPs have been removed.

After the Engineer has determined the conditions for ending CGP coverage have been met, the Department will:

a.
Send written notice to the Contractor with the date that the conditions were met; 

b.
Submit an eNOT to ADEC; and

c.
Provide a copy of the eNOT and ADEC’s acknowledgement letter to the Contractor. 

The Contractor is responsible for ending permit coverage within the Project Zone, by submitting an eNOT to ADEC within 30 days of meeting the conditions for ending CGP coverage. The Contractor is responsible for BMP maintenance and SWPPP updates until permit coverage is ended.

If the Contractor’s CGP eNOI acreage includes Support Activities where the Department is not an Operator, the Contractor may not be able to file an eNOT at the same time as the Department.  In this case, the Contractor must amend the SWPPP and separate SWPPP2(s), to indicate the Department’s CGP coverage has ended, and the Department is no longer an Operator within the Project Zone.

The Contractor must indicate in the SWPPP the areas that have reached Final Stabilization, and the dates land disturbing activities ended and Final Stabilization was achieved. The Contractor must submit an eNOT to ADEC, and insert copies of the Department’s and the Contractor’s eNOTs with ADEC’s acknowledgement letters in the appendix of the SWPPP. 

The Contractor must submit a copy of each signed eNOT and ADEC’s acknowledgement letter to the Department within 30 days of receiving them.

7.
Transmit final SWPPP.
Transmit one copy of the final SWPPP, including all amendments and appendices, to the Engineer when the project eNOTs are filed, or within 30 days of the Department’s eNOT being filed, whichever is sooner. Transmittal must be by both electronic and hard copy.

641-3.02 SWPPP DOCUMENTS, LOCATION ON-SITE, AVAILABILITY, AND RECORD RETENTION.  The SWPPP and related documents maintained by the Contractor are the Record for demonstrating compliance with the CGP and the Consent Decree. Copies of SWPPP documents transmitted to the Engineer under the requirements of this specification are informational and do not relieve the Contractor’s responsibility to maintain complete records as required by the CGP and this specification. 

Keep the SWPPP, HMCP and SPCC Plan at the on-site project office. If there is not an on-site project office, keep the documents at a locally available location that meets CGP requirements and is approved by the Engineer. Records may be moved to another office for record retention after the eNOTs are filed. Records may be moved to another office during winter shutdown, but this will require updating on-site posted notices. Provide the Department with copies of all Records. 

Retain Records and a copy of the SWPPP, for at least three years after the date of eNOT. If EPA or ADEC inspects the project,  issues a Notice of Violation (NOV), or begins investigation for a potential NOV before the retention period expires, retain the SWPPP and all Records related to the SWPPP and CGP until at least three years after EPA and/or ADEC has determined all issues related to the investigation  are settled.

The SWPPP and related documents must be made available for review and copy, to the Department and other regulatory agencies that request them. The Project, including any related off-site areas or support activities, must be made available for inspection, or sampling and monitoring, by the Department and other regulatory agencies.   See CGP Parts 5.10, 6.6 and 9.4.

641-3.03 SWPPP INSPECTIONS, AMENDMENTS, REPORTS, AND LOGS.  Perform Inspections, prepare Inspection Reports, and prepare SWPPP Amendments in compliance with the SWPPP and the CGP.  Update SWPPP Corrective Action Log, SWPPP Amendment Log, SWPPP Grading and Stabilization Activities Log, and SWPPP Daily Record of Rainfall forms. For active projects update the Records daily. 

1.
Inspection during Construction.
Conduct Inspections according to the schedule and requirements of the SWPPP and CGP:

a.
Every seven (7) days in areas where the mean annual precipitation is between 15 and 40 inches,

b.
Areas where the mean annual precipitation is 40 inches or greater, once every seven (7) days, and twice every seven days during periods of relatively continuous precipitation or sequential storm events.

Inspections required by the CGP and SWPPP must be performed by the Contractor’s SWPPP Manager and the Department’s stormwater inspector jointly, unless impracticable. For this paragraph, “impracticable” means when both inspectors must fly to a remote area in the winter or when one inspector is sick or unable to travel to the site due to weather.  When this is the case, the Operator who conducts the Inspection must provide a copy of the Inspection Report to the other Operator within three days of the Inspection date and document the date of the report transmittal.

2.
Inspection Reports.
Use only the DOT&PF SWPPP Construction Site Inspection Report, Form 25D-100 to record Inspections. Changes or revisions to Form 25D-100 are not permitted; except for adding or deleting data fields that list: Location of Discharge Points, and Site Specific BMPs. Complete all fields included on the Inspection Report form; do not leave any field blank.

Unless otherwise directed by the Engineer, insert a Complete-by-Date for each corrective action listed that is (1) a date that complies with the time requirements listed in Subsection 641-3.01.4, or (2) seven days from the date of the Inspection, whichever is sooner. Provide a copy of the completed, unsigned Inspection Report to the Engineer by noon of the day after inspection.  

The Superintendent must review, correct errors, and sign and certify the Inspection Report, within three days of the date of Inspection. The Engineer may coordinate with the Superintendent to review and correct any errors or omissions before the Superintendent signs the report. Corrections are limited to adding missing information or correcting entries to match field notes and conditions present at the time the Inspection was performed. Deliver the signed and certified Inspection Report to the Engineer on the same day the Superintendent signs it. 

The Engineer will sign and certify the Inspection Report and will return the original to the Contractor within three working days. 

The Engineer may make corrections after the Superintendent has signed and certified the Inspection Report. The Engineer will initial and date each correction. If the Engineer makes corrections, the Superintendent must recertify the Inspection Report by entering a new signature and date in the white space below the original signature and date lines. Send a copy of the recertified Inspection Report to the Engineer on the day it is recertified.

If subsequent corrections to the certified Inspection Report are needed, document the corrections in an addendum that addresses only the omitted or erroneous portions of the original Inspection Report. The Superintendent and the Engineer must both sign and certify the addendum. 

3.
Inspection before Seasonal Suspension of Work.
Conduct an Inspection before seasonal suspension of work to confirm BMPs are installed and functioning according to the requirements of the SWPPP and CGP.
4.
Reduced Inspection Frequencies. 

Conduct Inspections according to the inspection schedule indicated in the approved SWPPP.  Any change in inspection frequency must be approved by the Engineer, and beginning and ending dates documented as an amendment to the SWPPP.

Inspection frequency during winter work or seasonal suspension of work may be reduced to at least one Inspection every 30 days if approved by the Engineer and the entire site is temporarily stabilized.
The Engineer may waive winter Inspection requirements 14 days after the freeze-up.  Inspections must resume inspections 21 days before thawing conditions are expected to result in a discharge, if all the following requirements are met:
a.
Frozen conditions are anticipated to continue for more than one month; and

b.
Soil disturbing or soil stabilizing activities have been suspended.

The Engineer may waive requirements for updating the Grading and Stabilization Activities Log and Daily Record of Rainfall during seasonal suspension of work.  If so, resume collecting and recording weather data on the Daily Record of Rainfall form one month before thawing conditions are expected to result in runoff.  Resume recording land disturbance and stabilization activities on the Grading and Stabilization Activities Log when Construction Activity resumes.

5.
Stabilization before Seasonal Thaw. 

Construction Activities within the Project Zone must be stabilized with appropriate BMPs prior to seasonal thaw. Seasonal thaw is the annual (first) recurrence of snow and ice melting after a prolonged period of freezing conditions.

6.
Inspection before Project Completion.
Conduct Inspection to ensure Final Stabilization is complete throughout the Project, and temporary BMPs that are required to be removed are removed. Temporary BMPs that are biodegradable and are specifically designed and installed with the intent of remaining in place until they degrade, may remain in place after project completion. 

7.
Items and Areas to Inspect.
Conduct Inspections of the areas required by the CGP and SWPPP.

8.
SWPPP Amendments and SWPPP Amendment Log.
The Superintendent and the SWPPP Manager are the only persons authorized to amend the SWPPP and update the SWPPP Amendment Log, Form 25D-114. The Superintendent or the SWPPP Manager must sign and date amendments to the SWPPP and updates to the SWPPP Amendment Log.
SWPPP Amendments must be approved by the Engineer.
Amendments must occur:
a.
Whenever there is a change in design, construction operation, or maintenance at the construction site that has or could cause erosion, sedimentation or the discharge of pollutants that has not been previously addressed in the SWPPP;

b.
If an Inspection identifies that any portion of the SWPPP is ineffective in preventing erosion, sedimentation, or the discharge of pollutants;

c.
Whenever an Inspection identifies a problem that requires additional or modified BMPs

d.
Whenever a BMP is modified during construction, or a BMP not shown in the original SWPPP is added; 

e.
If the Inspection frequency is modified (note beginning and ending dates); or 

f.
When there is a change in personnel who are named in the SWPPP, according to Subsection 641-2.01.4.
Do not record removal of BMPs as amendments to the SWPPP. See Subsection 641-3.03.9 for documenting removal of BMPs.

Amend the SWPPP narrative as soon as practicable after any change or modification, but in no case, later than seven days following identification of the need for an amendment.  Every SWPPP Amendment must be signed and dated. Cross-reference the amendment number with the Corrective Action Log or SWPPP page number, as applicable. When a BMP is modified or added, describe the BMP according to Subsection 641-2.01.3.

Keep the SWPPP Amendment Log current. Prior to performing each scheduled Inspection, submit to the Engineer a copy of the pages of the Amendment Log that contain new entries since the last submittal. Include copies of any documents amending the SWPPP.

Keep the SWPPP Amendment Log as an appendix to the SWPPP.

9.
Site Maps.
Document installation, routine maintenance, and removal of BMPs by making notes on the SWPPP Site Maps. Include the date and the recording person’s initials by these notes. Identify areas where Construction Activities begin, areas where Construction Activities temporarily or permanently cease, and areas that are temporarily or permanently stabilized. 
10.
Corrective Action Log.
The Superintendent and SWPPP Manager are the only persons authorized to make entries on the SWPPP Corrective Action Log, Form 25D-112. Document the need for corrective action within 24 hours of discovery.     

Modification or replacement of a BMP, installation of a new BMP not shown in the original SWPPP, or overdue maintenance (after a sediment trap exceeds 50% of design capacity) is a corrective action and must be documented on the Corrective Action Log. Do not record removal of BMPs on the Corrective Action Log. 

After each Inspection Report has been signed and certified, update the corrective action log with the date of inspection and include all proposed corrective actions noted on the Inspection Report. 

After the corrective action has been accomplished, note the action taken,  if a SWPPP amendment was needed, and date and initial the entry.  

Keep the Corrective Action Log current and submit a copy to the Engineer prior to performing each scheduled SWPPP Inspection.  

Keep the Corrective Action Log as an appendix to the SWPPP. 

11.
Grading and Stabilization Activities Log. 

The Superintendent and SWPPP Manager are the only persons authorized to date and initial entries on the SWPPP Grading and Stabilization Activities Log, Form 25D-110. Use the SWPPP Grading and Stabilization Activities Log, to record land disturbance and stabilization activities.

Keep the Grading and Stabilization Activities Log current and submit a copy to the Engineer prior to performing each scheduled SWPPP Inspection.  

Keep the Grading and Stabilization Activities Log as an appendix to the SWPPP. 

12.
Daily Record of Rainfall.
Use SWPPP Daily Record of Rainfall, Form 25D-115, to record weather conditions at the Project.  Update the form daily and include the initials of the person recording each day’s entry.  Submit a copy to the Engineer prior to performing each scheduled Inspection.  Keep the Daily Record of Rainfall as an appendix to the SWPPP.

641-3.04 FAILURE TO PERFORM WORK.  The Engineer has authority to suspend work and withhold monies, for an incident of non-compliance with the CGP, Consent Decree or SWPPP, that may endanger health or the environment. If the suspension is to protect workers, the public, or the environment from imminent harm, the Engineer may orally order the suspension of work. Following an oral order of suspension, the Engineer will promptly give written notice of suspension. In other circumstances, the Engineer will give the Contractor written notice of suspension before suspension of work. A notice of suspension will state the defects or reasons for a suspension, the corrective actions required to stop suspension, and the time allowed to complete corrective actions.

1.
If the Contractor fails to take the corrective action within the specified time, the Engineer may:

a.
Suspend the work until corrective action is completed; 

b.
Withhold monies due the Contractor until corrective action is completed;

c.
Assess damages or equitable adjustments against the Contract Amount; and

d.
Employ others to perform the corrective action and deduct the cost from the Contract amount.

2.
Reasons for the Engineer to take action under this section include, but are not limited to, the Contractor’s failure to:
a.
Obtain appropriate permits before Construction Activities occur;

b.
Perform SWPPP Administration;

c.
Perform timely Inspections;

d.
Update the SWPPP;

e.
Transmit updated SWPPP, Inspection Reports, and other updated SWPPP forms  to the Engineer;

f.
Maintain effective BMPs to control erosion, sedimentation, and pollution in accordance with the SWPPP, the CGP, and applicable local, state, and federal requirements;

g.
Perform duties according to the requirements of this Section 641; or

h.
Meet requirements of the CGP, SWPPP, or other permits, laws, and regulations related to erosion, sediment, or pollution control.
No additional Contract time or additional compensation will be allowed due to delays caused by the Engineer’s suspension of work under this subsection.

641-4.01 METHOD OF MEASUREMENT.  Section 109.
641-5.01 BASIS OF PAYMENT. See Subsection 641-3.04 Failure to Perform Work, for additional work and payment requirements.
The total value of this Contract will be adjusted as specified herein.  Withholding will be determined by the Department and assessed under Pay Item 641(6) SWPPP Price Adjustment, as follows:

TABLE 641-1 BMP VALUES

- RESERVED -

TABLE 641-2 EROSION, SEDIMENT AND POLLUTION CONTROL – LIQUIDATED DAMAGES

- RESERVED -

1.
Fines and Penalties:  A Price adjustment equal to any penalties and fines levied against the Department by local, state, or federal agencies for pollutant violations, including violations of the CWA and the CGP, except when due to Department negligence. An amount equal to the anticipated penalties and fines for the violation or violations, excluding any due to negligence by the Department, will be withheld until the actual cost of the penalties and fines is known.  Anticipated penalties and fines will be determined by the Engineer.  The Contractor is also responsible for the payment of penalties and fines levied against the Contractor.

2.
Failure to perform Inspections:  By each 24 hour period, that a required SWPPP inspection is delayed or is not signed, certified, or completed in accordance with the schedule identified in the approved SWPPP a price adjustment of $750 will be assessed.

3.
Failure to perform Corrective Action.  By each 24 hour period following 24 hours after written notice by the Engineer, per occurrence, a price adjustment of $750 will be assessed where the Contractor:
(
fails to complete SWPPP administrative requirements as identified in the Contract or the CGP,

(
fails to initiate work required by the SWPPP, or 

(
fails to initiate corrective action to respond to a deficiency noted during an inspection or by the Engineer.

The same deficiency remaining uncorrected will be considered an additional occurrence for each additional 24 hour period, without requiring additional written notice by the Engineer.

Item 641(1) Erosion, Sediment and Pollution Control Administration. At the Contract lump sum price for administration of all work under this Section. Includes, but is not limited to, SWPPP and HMCP and SPCC Plan preparation, agency fees for SWPPP reviews, SWPPP Manager (when not included as a separate Pay Item under 641(7)) SWPPP amendments, pre-construction Inspections, Inspections, monitoring, reporting, and Record keeping or copying Records related to the SWPPP and required by the CGP, and Record retention.

Work required by the HMCP and SPCC Plan including hazardous material storage, containment, removal, cleanup and disposal, are subsidiary to Pay Item 641(1) Erosion, Sediment and Pollution Control Administration.  

Item 641(2) Temporary Erosion, Sediment and Pollution Control. At the contingent sum prices specified for all labor, supervision, material, equipment, and incidentals to install, maintain, remove and dispose of approved temporary erosion, sedimentation, and pollution control BMPs required to implement the SWPPP and SPCC Plan.  

Item 641(3) Temporary Erosion, Sediment and Pollution Control. At the Contract lump sum price for all labor, supervision, material, equipment, and incidentals to install, maintain, remove and dispose of temporary erosion, sedimentation, and pollution control BMPs identified in the SWPPP and SPCC Plan.  

Item 641(4) Temporary Erosion Sediment and Pollution Control Additives. At the contingent sum prices specified in the Directive to authorize the work, for all labor, supervision, materials, equipment, and incidentals for extra, additional, or unanticipated work, to install, maintain, remove and dispose of temporary erosion, sedimentation, and pollution control BMPs. All additional Erosion, Sediment, and Pollution Control Administration necessary due to this item will not be paid for separately but will be subsidiary to other bid items. 

Item 641(5) Temporary Erosion Sediment and Pollution Control by Directive. At the contingent sum prices specified in the Directive using time and materials to authorize the work, for all labor, supervision, materials, equipment, and incidentals to install, maintain, remove and dispose of temporary erosion, sedimentation, and pollution control BMPs. Prices for this item will be by time and materials according to Subsection 109-1.05, or by mutual agreement between the Engineer and Contractor.  All additional Erosion, Sediment, and Pollution Control Administration necessary due to this item will not be paid for separately but will be subsidiary to other bid items. 
Item 641(6) SWPPP Price Adjustment.  Withholding according to Section 641-3.04, equal to any penalties and fines levied against the Department by local, state, or federal agencies for pollutant violations, including violations of the CWA, CGP, and any other Permit, except when due to the Department’s sole negligence. The Contractor is also responsible for the payment of any and all penalties and fines levied against the Department or Contractor by entities (including agencies) other than the Department. 

The Department will not release performance bonds until penalties and fines, assessed according to Section 641, are paid to the Department; and all requirements, according to Subsection 103-1.05, are satisfied.

Item 641(7) SWPPP Manager. At the Contract lump sum price for a SWPPP Manager that conforms to this specification. When Item 641(7) appears in the Bid Schedule, the SWPPP Manager must be a different person than the superintendent, and must be on-site during construction activity with duties and authority described in Subsection 641-2.04. When Item 641(7) does not appear in the Bid Schedule, the SWPPP Manager is subsidiary to Item 641(1).

Subsidiary Items.  Temporary erosion, sediment, and pollution control measures that are required outside the Project Zone are subsidiary. Work required by the HMCP and SPCC Plan including hazardous material storage, containment, removal, cleanup and disposal, are subsidiary to Item 641(1) Erosion, Sediment and Pollution Control Administration.  

Work under other pay items. Work that is paid for directly or indirectly under other pay items will not be measured and paid for under Section 641. This work includes but is not limited to: 
a.
Dewatering; 

b.
Shoring;

c.
Bailing;

d.
Permanent seeding; 

e.
Installation and removal of temporary work pads; 

f.
Temporary accesses; 

g.
Temporary drainage pipes and structures; 

h.
Diversion channels; 

i.
Settling impoundment; and

j.
Filtration.

Permanent erosion, sediment and pollution control measures will be measured and paid for under other Contract items, when shown on the bid schedule. 

Work at the Contractor’s Expense.  Temporary erosion, sediment, and pollution control measures that are required due to carelessness, negligence, or failure to install temporary or permanent controls as scheduled or ordered by the Engineer, or for the Contractor’s convenience, are at the Contractor’s expense.

Payment will be made under:
Pay Item No.
Pay Item
Pay Unit
641(1)
Erosion, Sediment, and Pollution Control Administration
Lump Sum

641(2)
Temporary Erosion, Sediment, and Pollution Control
Contingent Sum

641(6)
SWPPP Price Adjustment
Contingent Sum

CR641-072211

SECTION 642

CONSTRUCTION SURVEYING AND MONUMENTS

Special Provisions

642-2.01 MATERIALS.  Add the following:

4.
Digital Measuring Instrument:  Nu-metrics, Nitestar DMI (www.nu-metrics.com)

642-3.01 GENERAL.  Add No. 11:

11.
Stake sign locations at proper offset.  Stakes shall be a minimum of 1" x 2" x 2'-0" and be offset from the shoulder side they are to be installed.  Extend lath stakes a minimum of 2 ft above ground.  Show the offset distance to edge of pavement, sign post number corresponding to the plan set, and offset distance used from reference points shown in plan detail sheets to establish sing location  (Intersection, gore, transition point, +/- XX ft ). Maintain stakes until signs are installed.  Staking accuracy work requires an electronic distance measuring instrument (DMI) be installed in the Contractor's vehicle.  Calibrate the DMI to roadway alignments as stationed in the Plans before beginning work.  Record the calibration and staking information in the field book.

52334-082311
SECTION 643

TRAFFIC MAINTENANCE

Special Provisions

643-1.01 DESCRIPTION.  Add the following:

Additional work:

(
Illuminate construction activities listed in Table 643-3, Night Work Illumination Level, and Area of Coverage, during hours of night work on roads open to the public inside the project limits.

ES14-031506

643-1.02 DEFINITIONS. Add the following paragraphs after paragraph titled “Construction Phasing Plan”:

Balloon Light:  Light surrounding’s by a balloon-like enclosure kept inflated by pressurized air or helium, and producing uniform light through 360 horizontal degrees.  The top half of the balloon enclosure shall be constructed of an opaque material.

Night Work:  Work occurring between sunset and sunrise on all days, except the “No Lighting Required” period shown in Table 643-2, Night Work Lighting Requirements.

TABLE 643-2

NIGHT WORK LIGHTING REQUIREMENTS
	Latitude

(degrees)
	No Lighting Required
	Nearby Cities

	
	Start
	End
	

	
<
61
	Lighting Required All Year
	Everything South of Hope

	
61
	June 11
	July 1
	Anchorage, Valdez, Girdwood

	
62
	June 2
	July 13
	Wasilla, Palmer, Glennallen, Talkeetna

	
63
	May 27
	July 17
	Cantwell, Paxson, McGrath

	
64
	May 22
	July 21
	Delta Junction, Nome, Tok

	
65
	May 18
	July 25
	Fairbanks

	
66
	May 14
	July 29
	Circle

	
67
	May 10
	August 2
	Coldfoot, Kotzebue

	
68
	May 7
	August 6
	Galbraith Lake

	
69
	May 3
	August 9
	Happy Valley

	
70
	April 30
	August 12
	Deadhorse

	
71
	April 27
	August 15
	Barrow

	
72
	April 24
	August 19
	


ES14-031506

643-1.03 TRAFFIC CONTROL PLAN.  Replace the last paragraph with the following:

A waiver may be requested, in writing, of regulation 17 AAC 25 regarding oversize and overweight vehicle movements inside the project limits.  If the waiver is approved, movements of oversize and overweight vehicles in or near traffic inside the project limits will be done according to the provisions of an approved Traffic Control Plan.  Maintain a minimum 12 foot lateral separation between the nonstreet legal vehicles and the motoring public.  The Traffic Control Plan shall specify the traffic control devices required for these operations.
Add the following:

Road Closures and Major Traffic Sequencing (events).  Submit a written request to the Engineer for review and approval of each proposed event and event date.  Allow 7 days for the Engineer to review any proposed event or subsequent changes/corrections.  The proposed event date will be no less than 14 days from the date of written approval.
643-1.04 WORKSITE SUPERVISOR.  Add the following to No. 2, Duties:

I.
Supervise lighting of Night Work.

ES14-031506

Standard Modifications

Add No. 3. Authority:

3.
Authority.
The Worksite Traffic Supervisor shall have the Contractor’s authority to stop work and implement immediate corrective action to unsafe traffic control, in locations where unsafe traffic control is present.

643-2.01 MATERIALS.  No. 10, Temporary Crash Cushions, delete the second sentence:

“Do not use permanent crash cushions as temporary crash cushions.”

E62-072808

Special Provisions

No. 12, replace with:

12.
Portable Changeable Message Board Sign.  Use new truck or trailer mounted portable changeable message board signs with self contained power supply for the sign and with:

a.
Message sign panel large enough to display 3 lines of 18 inch high characters.

b.
Eight character display per message module.

c.
Fully programmable message module.

d.
Remote control cellular, wireless radio frequency (RF), landline.

e.
Waterproof, lockable cover for the controller keyboard.

f.
Capacity for electric/hydraulic sign raising or lowering.

g.
Radar over speed detection.

h.
Variable flash and sequence rates.

i.
Light emitting diode (LED) display, using Institute of Transportation Engineers (ITE) amber/yellow

j.
The capacity for a minimum of 150 pre-programmed messages.

k.
Battery-Pack Operation Duration:  minimum of 55 hours under full load.

l.
Power chords shall comply with the National Electrical Code (NEC) Article 600.10 Portable and Mobile Signs, paragraph 600.10(c) (2) ground fault circuit interrupter (GFCI).  The chord will have integral GFCI protection located either in the attachment plug or 12 inches or less from the plug.

CR6431-022510
Standard Modifications
No. 16, Flagger Paddles, replace the last sentence with:

Use reflective sheeting that meets AASHTO M268, Type VIII, or IX.  Use background colors of fluorescent orange on one side and red on the other side.

E56-050107

Special Provisions

Add the following:

17.
Flexible Markers.  Refer to Subsection 606-2.01 Materials.

CR6431-022510

Standard Modifications

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:

Immediately notify the Engineer of traffic related accident(s) that occur(s) inside the project limits as soon as becoming aware of the accident.

E56-050107

Special Provisions

Add the following:

Where construction activity encroaches onto the safe route in a traffic control zone, station a flagger at the encroachment to assist pedestrians and bicyclists past the construction activity.

Maintain business access(s) during flagging operations.

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION.  Add the following:

Traffic will be allowed to operate on a milled surface for four consecutive days.

Pave lanes next to the median first.  Pave lanes next to the exit and entrance ramps last.  Place temporary 12:1 sloped wedge of asphalt concrete against the abrupt pavement edge on lanes next to exit and entrance ramps.  Do not open the roadway to traffic until slope wedges are in place.

CR6431-022510

Standard Modifications

643-3.04 TRAFFIC CONTROL DEVICES.  In the sixth paragraph replace:  “ATTSA” with:

“ATSSA”

E56-050107

Special Provisions

Replace the first sentence of the eighth paragraph with:

Items paid under this Section remain the Contractor’s property unless stated otherwise.

Add the following to No. 1, Embankments:

Close trenches and excavations at the end of each continuous work shift, except as indicated by the Engineer.

Add the following to No. 3, Fixed Objects:

Remove obstructions greater than 4 inches above the nominal foreslope grade at the end of each continuous work shift.

Delete No. 4.b, and replace with:

Flagger Certification by ATSSA.

Delete No. 6, and replace with:

6.
Street Sweeping and Power Brooming.  Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material.  Use equipment for brooming and sweeping as recommended by the manufacturer and the following:

Dirt, dust and construction materials, mobilized as a result of power brooming and or sweeping, shall not be pushed, ejected, thrown or drift beyond the lesser of, 2 feet from the equipment perimeter or the edge of the paved surface.

All equipment shall operate to typical industry standards.  Maintain equipment to operate as designed by the manufacturer.  Equipment will employ safety equipment, warning lights, and other as required by the Specifications and these Special Provisions.

Sweeper and Broom Options:  Table 643-4, Traffic Control Rate Schedule, Street Sweeping.

a.
Regenerative Sweeper:  Sweeper that blows a stream of air at the paved surface causing fine particles to rise and be caught through a vacuum system.

b.
Vacuum Sweeper:  Sweeper that creates a vacuum at the paved surface sucking dirt, dust, and debris into the collection system.

c.
Mechanical Broom Sweeper:  Sweeper designed to pick up and collect larger size road debris, stones and litter, etc.  In addition to the requirements noted in these specifications, use of a mechanical broom sweeper requires the Engineer to approve the sweeper for the intended use.

d.
Power Broom:  Power brooming that wets, pushes and or ejects loose material directly into an attached collection/pickup container may be used when approved by the Engineer.  The added moisture will be contained to the paved roadway surface.


Dry Power Brooming is not permitted.  Power brooming without direct/immediate means of collection/pickup is not permitted.
Add the following:

9.
ET-PLUS.  The price listed in the Traffic Control Rate Schedule, Table 643-4, will be full compensation for the purchase, installation, maintenance during construction, removal, and salvaging the ET-PLUS unit(s).  Deliver the salvaged unit(s) to the nearest ADOT & PF Maintenance & Operations yard or as directed by the Engineer.

643-3.05 AUTHORITY OF THE ENGINEER.  Replace the first sentence with:

When existing conditions adversely affect the public’s safety or convenience, the Contractor will receive an oral notice.  A written notice will follow the oral notice according to Subsection 105-1.01, Authority of the Engineer.

Add the following after the second sentence:

In no case shall this time exceed 24 hours.

643-3.06 TRAFFIC PRICE ADJUSTMENT.  Add the following:

Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, Adjustment Rates, for the time the roadway or pedestrian facility is in an unacceptable condition.

Replace Table 643-1 with the following:

TABLE 643-1

ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0 – 5,000
	$ 30

	5,000 +
	$ 40


643-3.08 CONSTRUCTION SEQUENCING.  Replace the last sentence with:

Unless otherwise determined by the Engineer and on an approved Traffic Control Plan (TCP), do not restrict traffic during the times listed below.

1.
Monday through Friday:  0500 hrs to 0900 hrs Southbound and 1530 hrs to 2000 hrs Northbound.

2.
Around any Holiday: 

a.
If a holiday falls on Sunday, Monday, or Tuesday, the above stipulations apply from 1200 hrs on the Friday before the holiday to 0300 hrs on the day after the holiday.

b.
If a holiday falls on Wednesday, the above stipulations apply from 1200 hrs on the Tuesday before the holiday to 0300 hrs on the Thursday after the holiday.

c.
If a holiday falls on Thursday, Friday, or Saturday, the above stipulations apply from 1200 hrs on the day before the holiday to 0300 hrs on the Monday after the holiday.

Lane restrictions, if allowed shall be conducted so that no more than a 5 minute accumulated stopped delay, 20 vehicles, or 1/8 mile (660 feet) of traffic is detained, whichever occurs first, before releasing the detained motorists.  During paving operations, a 10 minute stopped delay, 40 vehicles, or 1/4 mile (1320 feet) of traffic detained, will be allowed for motorists, except school buses.  If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

Obtain the local school bus schedule and coordinate work efforts to ensure the school buses are not delayed through the construction zone.  This plan shall be submitted, as a TCP, to the Engineer for approval before the implementation of the school bus coordination plan.

643-3.09 INTERIM PAVEMENT MARKING.  In the second paragraph, delete the words:

“or cover them with black removable preformed marking tape.”

Replace the first sentence in the last paragraph with:

Apply final pavement markings according to Subsection 670-3.01, Construction Requirements, of these Special Provisions.

CR6431-022510
Add the following new subsection:

643-3.10 LIGHTING OF NIGHT WORK.  Illuminate the night work areas specified in Table 643-3, Night Work Illumination Level, and Area of Coverage, to the light levels specified.

Table 643-3 does not provide a comprehensive list of operations that require lighting.  Provide lighting for other operations when necessary.

TABLE 643-3

NIGHT WORK ILLUMINATION LEVEL AND AREA OF COVERAGE
	Type of Work/Equipment
	Lighting Configuration

	Paving, Milling, Striping, Pavement Marking Removal, Rumble Strip Installation
	At least two machine mounted balloon lights with a cumulative wattage of at least 4000 watts.  Provide additional lights or wattage if necessary to provide complete coverage.

	Rolling, Pavement Sweeping
	At least four sealed beam halogen lamps in the front and four in the back.  Each should be at least 55 watts.

	Flagging
	Two balloon lights of at least 2000 watts each located within 30 feet of the normal flagger location.  Locate one on the right side of the road beyond the flagger and the other on the left side of the road in front of the flagger.

	Truck Crossings (meaning where haul vehicles cross or enter a road):

1)
Roads with ADTs over 10,000

2)
That are controlled by portable signals or flaggers
	Two Balloon lights of at least 2000 watts each located on the main road, one on the far right side of the intersection, the other on the near left.  Locate lights within 30 feet of the edges of the side street.  If there is a flagger at the crossing, locate the lights to also meet the requirements for flagging.


Use balloon lighting as the main light sources.  Do not use floodlights without prior approval by the Engineer.  When approved, install floodlighting in a manner that minimizes glare for motorists, workers, and residents living along the roadway.  Locate, aim louver, and/or shield light sources to achieve this goal.

The Engineer shall be the sole judge of when glare is unacceptable, either for traffic or for adjoining residences.  When notified of unacceptable glare, modify the lighting system to eliminate it.

If the Contractor fails to provide the lighting equipment specified in Table 643-3 or provides lighting that creates unacceptable glare at any time, the Contractor shall cease the operations that require illumination until the condition is corrected.

Lighting equipment shall be in good operating condition and in compliance with applicable OSHA, NEC, and NEMA codes.

Provide suitable brackets and hardware to mount lighting fixtures and generators on machines and equipment.  Design mountings so lights can be aimed and positioned as necessary to reduce glare.  Locate mounting brackets and fixtures so they do not interfere with the equipment operator or overhead structures.  Connect fixtures securely in a manner that minimizes vibrations.

Ensure ground, trailer, and equipment mounted light towers are sturdy and freestanding without the aid of guy wires.  Towers shall be capable of being moved to keep pace with the construction operation.  Position ground and trailer mounted towers and trailers to minimize the risk of being impacted by traffic on the roadway or by construction traffic or equipment.

Raise trailer or equipment mounted lights to maximum height, except do not exceed the clearance required for overhead objects such as trees, aerial utilities, or bridges.  Aim and adjust lights to provide the required light levels.  Provide uniform illumination on the hopper, auger, and screed areas of pavers.  Illuminate the operator’s controls on machines uniformly.

Furnish each side of nonstreet legal equipment with a minimum of 75 square inches high intensity retroreflective sheeting in each corner, so at least 150 square inches of sheeting is visible from each direction.  Provide red sheeting on the rear of the equipment and yellow sheeting elsewhere.

Existing street and highway lighting and conventional vehicle headlights do not eliminate the need for the Contractor to provide lighting meeting the requirements of Table 643-3.

Provide sufficient fuel, spare lamps, spare generators, and qualified personnel to ensure that required lights operate continuously during nighttime operations.  Ensure generators have fuel tanks of sufficient capacity to permit operation of the lighting system for a minimum of 12 hours.  In the event of failure of the lighting system, discontinue the operation until the required level and quality of illumination is restored.

Maintain a supply of at least 20 emergency flares for use in the event of emergency or unanticipated situations.  Comply with local noise ordinances.

Provide NCHRP 350-compliant breakaway bases for post mounted electroliers located within the clear zone.

ES14-031506

Standard Modifications

Add the following new subsection:

643-3.11 HIGH VISIBILITY CLOTHING.  Ensure workers inside project limits wear an outer visible surface or layer that complies with the following requirements:

1.
Standards.  Use high visibility garments conforming to the requirements of ANSI/ISEA 107-2004, Class 2 for tops or Class E for bottoms, and Level 2 retroreflective material.

2.
Labeling.  Use garments labeled in conformance with Section 11.2 of ANSI/ISEA 107-2004.

3.
Tops.  Wear high visibility vests, jackets, or coverall tops at all times.

4.
Bottoms.  Wear high visibility pants or coverall bottoms during nighttime work (sunset to sunrise).  Worksite traffic supervisors, employees assigned to traffic control duties, and flaggers wear high visibility pants or coverall bottoms at all times.

5.
Outer Raingear.  Wear raingear tops and bottoms conforming to requirements in this Subsection, 643-3.11.

6.
Exceptions.  When workers are inside an enclosed compartment of a vehicle, they are not required to wear high visibility clothing.

7.
Condition.  Furnish and maintain vests, jackets, coveralls, rain gear, hard hats, and other apparel in a neat, clean, and presentable condition.  Maintain retroreflective material to Level 2 standards.

E56-050107

Special Provisions

643-4.01 METHOD OF MEASUREMENT.  Replace the second sentence of No. 2. with:

Special Construction signs are measured by the total area of legend bearing sign panel, as determined under Subsection 615-4.01 and compensation for a 24 hour period shall be made under Construction Signs in the Traffic Control Rate Schedule, Table 643-4.

Add the following:

No measurement required to provide a 24-hour toll free (1-800 ###-####) “Hotline Road Report” telephone with a prerecorded message, and weekly notices with daily updates.  Work will be subsidiary to Pay Item 643(1) or 643(2), Traffic Maintenance.

643-5.01 BASIS OF PAYMENT.  Add the following to No. 7:

The Engineer will pay for Item 643(15) Flagging on a contingent sum basis at the rate of $48.00/hour.  The Engineer does not require a change order/directive for the flagging Pay Item.  Flagging associated with Change Order work will be paid at the prices according to Subsection 109-1.05 Compensation for Extra Work.

Add the following to No. 11:

The Engineer does not require a change order/directive for Pay Item 643(25), Traffic Control.

CR6431-022510

Add No. 16:

16.
Work Zone Illumination.  Payment for work zone illumination is subsidiary to other items.

ES14-031506

Standard Modifications

Add No. 17:

17.
High Visibility Garments.  Payment for high visibility garments for workers is subsidiary to other items.

E56-050107

Special Provisions

Add the following:

TABLE 643-4

TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$6.50

	Special Construction Signs
	Square Foot
	$28.00

	Type II Barricade
	Each/Day
	$3.30

	Type III Barricade
	Each/Day
	$11.00

	Traffic Cone or Tubular Marker
	Each/Day
	$1.10

	Drums
	Each/Day
	$3.30

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete or Steel F Shape Barrier
	Each
	$80.00

	Temporary Crash Cushion / Sand or Water Filled Barrels or Barrier

(all required per end)
	Each
	$1250.00

	Temporary Crash Cushion / Redirective
	Each
	$2500.00

	Pilot Car
	Hour
	$73.00

	Pilot Car w/Sequential Arrows
	Hour
	$76.00

	Watering
	M-Gallon
	$25.00

	Street Sweeping:
Regenerative Sweeper, Vacuum Sweeper,






Mechanical or Power Broom with Vacuum
	Hour
	$175.00

	40,000 GVW Truck with Crash Attenuator
	Hour
	$97.00

	Plastic Safety Fence
	Lineal Foot
	$1.00

	Portable Changeable Message Board Sign
	Calendar Day
	$130.00

	Temporary Sidewalk Surfacing
	Square Foot
	$2.00

	Flexible Markers (Flat Whip, Reflective)
	Each
	$60.00

	Removal of Pavement Markings
	Lineal Foot
	$1.25

	Temporary Guardrail
	Lineal Foot
	$25.00


Replace Pay Item 643(15) with the following:

Pay Item No.
Pay Item
Pay Unit
643(15)-A
Flagging
Contingent Sum
CR6431-032611

SECTION 644

SERVICES TO BE FURNISHED BY THE CONTRACTOR

Special Provisions

644-2.01 FIELD OFFICE.  Delete this subsection in its entirety and substitute the following:

Furnish and maintain a suitable office for the Engineer, available for occupancy from 2 weeks before beginning work, through 30 days after issuance of the notice of project completion as defined in Subsection 105-1.15.  The following office requirements shall be met:

1.
A minimum of 1000 square feet of floor area.  The office area shall be divided so that it contains an office room separated by a closable door.  The office room shall have a minimum of 160 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of 6 electrical outlets.

4.
A minimum of 100 square feet of window area and adequate ventilation.

5.
Adequate parking for a minimum of 16 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Attached indoor plumbing with sanitary lavatory facilities and potable drinking water provided.

7.
Provide engineering communication services to the field office, Subsection 644-2.08.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
Located within 3 miles of the project.

10.
Weekly janitorial service consisting of emptying trash receptacles, vacuuming office area, and cleaning restrooms and counter areas.

11.
Provide on mobilization and one demobilization of the Engineer's office equipment and furniture.

CR644FOCOM-071009

Add the following subsection:

644-2.08 ENGINEERING COMMUNICATION.  Engineering Communications, minimum service includes:

a.
Three phone/facsimile lines (different phone numbers for each line)

b.
High speed internet service with modem (DSL or Cable)

CR644FOCOM-071009

644-4.01 BASIS OF PAYMENT.  Add the following:

Pay Item 644(10) Engineering Communications.  Usage services including long distance calls made by State personnel and the Internet service provider will be paid by the State.  Payment for communication usage services shall be based on paid receipts to the service provider plus 15%.
Connection fees (initial connection), local calls, providing equipment and disconnection are subsidiary to Pay Item 644(1) Field Office and as such are paid by the Contractor.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
644(10)
Engineering Communications
Contingent Sum
52334-082311
SECTION 646

CPM SCHEDULING

Special Provisions

646-2.01 SUBMITTAL OF SCHEDULE.  Replace this Subsection with the following:

Submit a detailed initial CPM Schedule at the preconstruction conference for the Engineer’s acceptance as set forth below.

The construction schedule for the entire Project shall not exceed the specified contract time.  Allow the Engineer 14 days to review the initial CPM Schedule.  Revise promptly.  The finalized CPM Schedule must be completed and accepted before beginning work on the Project.

646-3.01 REQUIREMENTS AND USE OF SCHEDULE.  Delete No. 2.

2.
60-Day Preliminary Schedule.

Delete the first sentence of No. 3. Schedule Updates.  and substitute the following:

Hold job site progress meetings with the Engineer for the purpose of updating the CPM Schedule.  Meet with the Engineer monthly or as deemed necessary by the Engineer.

Add to No. 3 Schedule Updates.
In the event the schedule is not submitted within 5 working days, the engineer may deduct $500.00 for each day until the schedule is submitted.
52334-082311
SECTION 690

EROSION, SEDIMENT AND POLLUTION CONTROL - MEASURES

690-1.01 DESCRIPTION.  Furnish, install and maintain measures, countermeasures and associated materials as part of BMP(s) to prevent, control and contain erosion, erosion materials, sediments and pollution contaminates, on and off project site.

Measures:

(
Permanent Measures – include, the materials, hardware, equipment and labor required for installation and maintenance of erosion, sediment and pollution control material(s).

(
Temporary Measures - include, in addition to the requirements of Permanent Measures, removal and disposal of the erosion, sediment and pollution control material(s).

Related Specifications:

Erosion, Sediment and Pollution Control
Section 641

Silt Fence
Section 633

Seeding
Section 618

Soil Stabilization
Section 619

690‑2.01 MATERIALS.

Erosion Sediment and Pollution Control – Materials
Section 744

Others as specified in related Sections.

CONSTRUCTION REQUIREMENTS

690-3.01 GENERAL.  BMP(s) may include individual or a combination of measures and countermeasures, including but not limited to temporary seeding, mulch, matting, staples, stabilizing emulsions, blankets and mats, soil binders, non-erodible cover, dustless sweeping, dust palliatives.   Refer to Subsection 690-1.01, Related Specifications, for measures not included here.

690-3.02 MATERIAL STORAGE AND PROTECTION.  General:  Store materials elevated off the ground and covered protecting them from construction and or damage from the environment and as follows:

Fiber Rolls.  Additionally, protect fiber rolls from:  precipitation, extended ultraviolet radiant including sunlight, chemicals that are strong acids or other, flames including welding sparks, excess temperatures, and any other environmental conditions that may damage the physical property value of the rolls.

690-3.03 FABRICATION.

Sandbags:  Sand bags shall measure 15 inches by 30 inches.  Use prayer type seams with a minimum of two rows of stitching using a Federal Stitch Type 401 Chain Stitch.  Place approximately 1.0 cubic foot of Select Material, Type B, in each sandbag sack.  Close the open end of the sandbag, after filling, with 2 cinch ties or as recommended by the manufacturer of the sandbag material.

690-3.04 PLACEMENT AND INSTALLATION.  Place and install where shown and detailed in the Plans and Specifications including Section 641, and as recommended by the manufacturer, directed by the Engineer and as follows:

Temporary Seeding.  Annual Ryegrass per Subsection 724-2.02, Table 724-1.  Apply at a rate of 1/2 lb/1000 sq. ft., minimum, on level ground to a maximum of 1 1/2 lb/1000 sq. ft., maximum, on sloping ground and highly erodible soils.  Confirm application of temporary seeding with the Engineer.

Prepare the surface to be seeded to reduce erosion potential and to facilitate germination and growth of vegetation cover.  Maintain seeded areas.  Refer to Section 620 for further surface/topsoil preparation requirements.

Reseed where water quality standards are being exceeded as a result of insufficient vegetative cover.  Review with Engineer prior to reseeding.

Refer to Section 618 for further information.

690-3.05 MAINTENANCE.  Maintain the integrity of the erosion, sediment and pollution control measures for the duration of the project.  Inspect as required by the APDES CGP and SWPPP and correct any deficiencies immediately.  Remove and dispose of temporary measures including trapped sediment contaminants off project at approved locations. Materials manufactured as biodegradable may be left in place when approved by the Engineer.

690-4.01 METHOD OF MEASUREMENT.  Section 109 and as follows:

Fiber Rolls: By length, measured along the centerline of the fiber roll, complete in place.

Manufactured Inlet Protection Systems:  By each, complete in place.

Temporary Inlet Sediment Trap:  By each, complete in place.

Silt Fence:  Section 633.

Seeding:  Section 618.

Stabilization:  Section 619.

690–5.01 BASIS OF PAYMENT.  Section 641.

SECTION 724

SEED
Special Provision

724-2.02 MATERIALS.
Delete Table 724-1 and replace with the following:

TABLE 724-1

SEED REQUIREMENTS
	Species
	Sproutable Seed, %, Min.

	Arctared Red Fescue
	78

	Egan American Sloughgrass
	67

	Norcoast Bering Hairgrass
	71

	Nortran Tufted Hairgrass
	71

	Wainwright Slender Wheatgrass
	88

	Alyeska Polargrass
	71

	Bluejoint
	71

	Tilesy Sagebrush
	71

	Tundra Glaucous Bluegrass
	76

	Gruening Alpine Bluegrass
	72

	Nugget Kentucky Bluegrass
	76

	Beach Wildrye
	70

	Annual Ryegrass
	76

	Perennial Ryegrass
	76


*Sproutable Seed is the mathematical product of Germination and Purity.
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SECTION 726

TOPSOIL

Special Provision

Delete Subsection 726-2.01, except for Table 726-1 and replace with the following:

726-2.01 TOPSOIL.  Furnish topsoil that is representative of the existing, natural organic blanket of the project area.  Perform a quality test, as defined by ATM 203, on the soil to determine the organic content of the soil.  Supply the results to the Engineer.

Soil with an organic content of 5 percent or more may be reused and spread on the finished slopes where topsoil is noted on the plans.  Remove roots, stumps, unnatural material, and rocks greater than 3 inch in diameter from the organic material before it is graded onto the finished slope.

Soil with an organic content of less than 5 percent cannot be used as topsoil for the project.  In this case furnish topsoil consisting of a natural friable surface soil without admixtures of undesirable subsoil, refuse or foreign materials having an organic content of 5 percent or more, as determined by ATM 203.  The material shall be reasonably free from roots, clods, hard clay, rocks greater than 3 inches in diameter, noxious weeds, tall grass, brush, sticks, stubble or other litter, and shall be free draining and nontoxic.  Notify the Engineer of the topsoil source location at least 30 calendar days before delivery of topsoil to the project from the identified location.  The Engineer will inspect the topsoil and its sources before approval will be granted for its use.

CR208-112707
SECTION 727

SOIL STABILIZATION MATERIAL
Special Provisions

727-2.01 MULCH.  Delete the 1st sentence after "Wood Cellulose Fiber or Natural Wood Fiber." and replace with:

Processed wood fiber with the following characteristics:

Paper mulch does not meet the requirements of wood cellulose mulch or natural wood fiber mulch and is not permitted

52334-082311
SECTION 730

SIGN MATERIALS
Special Provisions

730-2.04 SIGN POSTS.  Add the following item:

7.
Structural Tubing and W-Shape Beams.

a.
Structural tubing shall conform to ASTM A500, Grade B, or ASTM A501.  The tubing shall be square and of the dimensions called for in the Plans with 0.2 inch thick walls.  0.4 inch diameter holes shall be drilled as required to permit mounting of the sign.

b.
W-shape beams shall conform to ASTM A36.

c.
Structural tubing and W-shape beams shall be hot dip galvanized according to 1.b. of this subsection.  Damaged and abraded tubes and beams shall be repaired according to 1.c. of this subsection.

CR81-062204
Special Provisions
Add the following Section:

SECTION 744

EROSION, SEDIMENT, AND POLLUTION CONTROL - MATERIAL

744-2.01 MATERIAL.

Fiber Roll:  (commonly called straw wattle)

a.
Comprised of UV-degradable plastic netting or 100 percent biodegradable material.

b.
Filled with straw, flax, rice, coconut fiber material or composted material.

c.
Staking shall be made of 100 percent biodegradable materials.

Provide the Engineer certification stating the name of the manufacturer, product name, style number, chemical composition of the fiber, netting and certification of the weed-free status from the manufacturer.  Furnish a sample to the Engineer seven days before the scheduled installation.

Manufactured Inlet Protection System:
a.
Manufacturers:


Ultra Tech International – Ultra-DrainGuard


Bowhead Environmental and Safety - StreamGuard Exert II Sediment Insert


Enpac - Catch Basin Insert, Oil and Sediment or

b.
Approved equal.

Sand Bag Inlet Sediment Trap:

a.
Sandbag sack fabric shall be a nonwoven, needle punched design meeting the following requirements:

Grab Tensile Strength
ASTM D 4632
200 pounds (min.)

Grab Elongation
ASTM D 4632
15 – 70%

Mullen Burst Strength
ASTM D 3786
400 psi. (min.)

Trapezoidal Tear Strength
ASTM D 4533
95 lbs. (min.)

Apparent Opening Size
ASTM D 4751
No. 30 U.S. STD sieve (max)

Permittivity
ASTM D 4491
0.01 sec-1 (min.)

Ultraviolet Light Stability,

Retained Strength
ASTM D 4355
90%

Puncture Strength
ASTM D 4833
120 lbs. (min.)

These requirements are for Minimum Average Roll Values (MARV) verified in accordance with ASTM D 4759.

b.
Seam Thread:

Similar durability to the sandbag sack fabric.

c.
Sandbag Fill Material:

Select Material
Type B
703-2.07.

d.
Cinch Ties:  Plastic ties or equivalent tie recommended by the sandbag manufacturer.

CR744-022309

INDEX

Standard Modification

INDEX Remove the text. “Approved Products List” and replace with: Qualified Products List

E36-012707

APPENDIX a
ENVIRONMENTAL PERMITS

APPENDIX B
MATERIAL CERTIFICATION LIST
APPENDIX C
SIGN SHOP DRAWINGS
APPENDIX D
Construction Survey Requirements
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