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SPECIAL NOTICE TO BIDDERS

The Department hereby notifies bidders that information to assist in preparing bids is avail​able at 4111 Aviation Avenue for the following:

1.
These items are available upon request in the Anchorage Department of Transporta​tion and Public Facilities Building Plans Room:

a.
Design computations
b. Cross Sections

c.
Turnagain Pass Soils Investigation dated October 2000
d.
State of Alaska Department of Transportation and Public Facilities publication, Alaska Storm Water Pollution Prevention Guide, October 2001.
e.
Laboratory Manual of Alaska Test Methods and Standard Practices (Price $20.00)
f.
Standard Specifications for Highway Construction 2002 (Price $25.00)
2.
Utility agreements pertaining to the disposition of all utility facilities on this project are available for review at the office of the Traffic, Safety and Utilities Engineer, (907) 269-0647.

3.
The Department has an approved environmental document addressing concerns and environmental commitments.  This document is available for review in the office of the Environmental Coordinator, (907) 269-0534.


SECTION 101


DEFINITIONS AND TERMS

Special Provisions

101‑1.03.  DEFINITIONS. Add the following definition:
NON-FROST SUSCEPTIBLE. Material that contains 6 percent or less passing the No. 200 screen as determined by sieve analysis performed WAQTC FOP for AASHTO T 27/T 11on minus 3 inch material.  (11/29/01)R1


SECTION 103


AWARD AND EXECUTION OF CONTRACT

Special Provision

Replace subsection 103-1.06 with the following:

103-1.06 INSURANCE REQUIREMENTS. The Contractor shall provide evidence of insurance with an insurance carrier or carriers satisfactory to the Department covering injury to persons and property suffered by the State of Alaska or by a third party as a result of operations under this contract by the Contractor or by any subcontractor.  The Contractor's insurance shall provide protection against injuries to employees of the Contractor and the employees of subcontractors engaged in work under this Contract.  Insurance policies (a) shall comply with AS 21 and (b) shall be issued by insurers that (i) are licensed to transact the business of insurance in the State of Alaska under AS 21 and (ii) have a financial rating acceptable to the Department.

Where specific limits and coverages are shown, it is understood that they shall be the minimum acceptable.  The requirements of this subsection shall not limit the Contractor’s indemnity responsibility under Subsection 107-1.13.  Additional insurance requirements specific to this contract are contained in the Special Provisions, when applicable.

The Contractor shall maintain the following policies of insurance with the specified minimum coverages and limits in force at all times during the performance of the Contract:

1.
Workers' Compensation: as required by AS 23.30.045, for all employees of the Contractor engaged in work under this Contract.  The Contractor shall be responsible for Workers' Compensation Insurance for any subcontractor who performs work under this Contract.  The coverage shall include:

a. Waiver of subrogation against the State and Employer's Liability Protection at $500,000 each accident/$500,000 each disease.

b. “Other States” endorsement if the Contractor directly utilizes labor outside of the State of Alaska.

c. United States Longshore and Harbor Workers’ Act Endorsement, whenever the work involves activity over or about navigable water. 

d. Maritime Employer’s Liability (Jones Act) Endorsement with a minimum limit of $1,000,000, whenever the work involves activity from or on a vessel on navigable water

2. Commercial General Liability: on an occurrence policy form covering operations with combined single limits not less than: 

a. $1,000,000 Each Occurrence

b. $1,000,000 Personal Injury

c. $2,000,000 General Aggregate

d. $2,000,000 Products-Completed Operations Aggregate

3. Automobile Liability: covering all vehicles used in Contract work, with combined single limits not less than $1,000,000 each occurrence.

4. Umbrella Coverage: for projects over $5,000,000 not less than $5,000,000 umbrella or excess liability.  Umbrella or excess policy shall include products liability completed operations coverage and may be subject to $5,000,000 aggregate limits.  Further, the umbrella or excess policy shall contain a clause stating that it takes effect (drops down) in the event the primary limits are impaired or exhausted.

The State of Alaska shall be named as an additional insured on policies required by paragraphs 2 thru 4 above.  The above insurance coverages shall be considered to be primary and non-contributory to other insurance carried by the State of Alaska, whether through self-insurance or otherwise.

In any contract or agreement with subcontractors performing work, the Contractor shall require that indemnities and waivers of subrogation it obtains, and any stipulation to be named as an additional insured it obtains, shall also be extended to waive rights of subrogation against the State of Alaska and to add the State of Alaska as an additional named indemnitee and as an additional insured.

The apparent low bidder shall furnish evidence of insurance to the Department before award of the Contract.  The evidence shall be issued to the Department and shall be either a certificate of insurance or the policy declaration page with all required endorsements attached and must:

1.
denote the type, amount, and class of operations covered,

2. show the effective (and retroactive) dates of the policy, 

3. show the expiration date of the policy,

4. include all required endorsements,

5. be executed by the carrier's representative, and

When a certificate of insurance is furnished, it shall contain the following statement:

“This is to certify that the policies described herein comply with all aspects of the insurance requirements of (Project Name and Number). 

The Department’s acceptance of deficient evidence of insurance does not constitute a waiver of Contract requirements.

Failure to maintain the specified insurance or to provide substitute insurance if an insurance carrier becomes insolvent, is placed in receivership, declares bankruptcy or cancels a policy may be grounds for withholding contract payments until substitute insurance is obtained, and may, in the Department's discretion, be grounds for declaring the Contractor in default. 


SECTION 105 


CONTROL OF WORK

Special Provisions

105‑1.06 COOPERATION WITH UTILITIES. Add the following: The Contractor shall request locates from all the utilities having facilities in the area. Contractor shall use the locate call center for the following utilities:

	Locate Call Center

Anchorage Area
278-3121

Statewide
800-478-3121

who will notify the following:

	Alaska Fiber Star

AT&T Alascom, Inc.

Chugach Electric Association

ENSTAR Natural Gas, Inc.

GCI Communications

Marathon Oil Corporation

Matanuska Electric Assoc.

Matanuska Tele. Assoc.

Phillips Petroleum

PTI Communications, Inc.

Rogers Cable Systems of AK, Inc.

Tesoro / KPL

Unocal Pipeline


The Contractor shall call the following utilities and agencies directly:

DOT/PF Maintenance and Operations (Larry Anderson - Silvertip Maintenance Foreman)
235-5217

There are various utility appurtenances located within the project limits.  Utilities scheduled for relocation are addressed in the following utility specific sections.  Cooperate with these utilities and coordinate schedule of work to allow them access to the project for their adjustments and/or relocation.

Work around those utilities not designated for relocation in the plans and the following utility specific coordination.  The Contractor shall bear the expense for any changes or additional relocation requested for Contractor convenience.

Work around all utility facilities, either existing or relocated, throughout the project unless advised by the utility that the facility is abandoned in place.

The Contractor shall bear the responsibility for any changes in contract scheduling that result in the conditions in this specification not being met.  Additional coordination with the applicable utility will be required.

Schedule and coordinate the utility relocations with project construction as set forth in Section 108-1.03, Prosecution and Progress.

Right of Way and/or Construction surveying is required prior to utility relocation.

Payment will be made as follows:

1. Subsidiary to Item 642(1), Construction Surveying, if the Contractor is required to provide the surveying as part of the contract and/or

2. Under Item 642(3), Three Person Survey Party, if the construction or Right of Way staking required by the utility is either in advance of the Contractor’s two (2) week work plan, or not required by the contract.

The utility shall give the Contractor, through the Engineer, fifteen (15) calendar days advance written notice for required staking.

Provide the Utility Companies fifteen (15) calendar days advance written notice of the relocations described below to begin.  The Utility Companies will not be required to work in more than one location at a time, and will be allowed to complete a specific section of work prior to commencing with another section.

Relocation or adjustment of underground utility appurtenances will not normally be performed when the ground is frozen.  In addition, the utility companies may prohibit the Contractor, through the Engineer, from working near the utility’s facilities when the ground is frozen.  (2/1/00)R3M98
105‑1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES.  Add the following: Any appeal to the superior court under AS 36.30.685 must be filed in the third judicial district.  (3/21/01)R93


SECTION 106


CONTROL OF MATERIAL

Special Provisions

106‑1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. Buy America Provision.   The Contractor shall comply with the requirements of 23 CFR 635.410, Buy America Requirements, and shall submit a completed Material Origin Certificate, Form 25D-60, prior to award of the contract.

All steel and iron products that are incorporated into the work shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.001) of the total contract amount, or $2500, whichever is greater.  For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project including freight.

“Manufactured in the United States: means that all manufacturing processes starting with the initial mixing and melting through the final shaping, welding, and coating processes must be undertaken in the United States.  The definition of “manufacturing process” is smelting or any subsequent process that alters the material’s physical form, shape or chemical composition.  These processes include rolling, extruding, machining, bending, grinding, drilling, etc.  The application of coatings, such as epoxy costing, galvanizing, painting or any other coating that protects or enhances the value of steel or iron materials shall also be considered a manufacturing process subject to the “Buy America Requirements.”

Buy America does not apply to raw materials (iron ore), pig iron, and processed, palletized and reduced iron ore.  It also does not apply to temporary steel items (e.g., temporary sheet piling, temporary bridges, steel scaffolding, and falsework).  Further, it does not apply to materials that remain in place at the Contractor’s convenience (e.g., sheet pilings, and forms).

The North American Free Trade Agreement (NAFTA) does not apply to the Buy America requirement.  There is a specific exemption within NAFTA (article 1001) for grant programs such as the Federal-Aid Highway Program.

When steel and iron products manufactured in the United States are shipped to a foreign country where non-steel or iron products are installed on or in them (e.g., electronic components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

The Contractor shall take whatever steps are necessary to ensure that all manufacturing processes for each covered product comply with this provision.  Non-conforming products shall be replaced at no expense to the State.  Failure to comply may also subject the Contractor to default and/or debarment.  False statements may result in criminal penalties prescribed under Title 18 US Code Section 1001 and 1020. (8/31/99) S13

The Contractor shall furnish the Engineer acceptable documentation of the quantity and value of any foreign steel and iron prior to incorporating the materials into the work. (6/11/99)S1398M

(3/4/98)S79

106-1.02 LOCAL MATERIAL SOURCES.  Add the following to item 3b.  Available Sources: The following material site is available for use in obtaining Borrow, Type A; Borrow, Type C; and Topsoil.  This site is also available as an organic waste site.


M.S. 32-2-055-1
Located west of Granite Creek, near milepost 62 of the 




Seward Highway.

This material site is on lands managed by the United States Forest Service (USFS).  Contact Jim Fincher, Chugach District Ranger, at 754-2317 to find out about the use of this site.  Provide the Engineer with a copy of the permit obtained from the USFS.  Follow the USFS directions on site use and development.

All work necessary to develop and operate this site for the production of Borrow, Type A; Borrow, Type C, and Topsoil, including the removal and disposal of overburden, reject materials, dust control, protecting and restoring property, and performing site cleanup, will not be paid for directly, but will be subsidiary to the Borrow, Type A; Borrow, Type C; and Topsoil pay items.


SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions

107-1.02 PERMITS, LICENSES AND TAXES. Add the following: The Contractor shall obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on any off project site, is not expected to impact any cultural resources. The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715. If the Contractor discovers cultural resources during construction activities, he shall stop work at that site and notify the Engineer.

The Contractor shall provide a copy to the Engineer of all permits or clearances received prior to Contractor's use of any site outside the project limits. Additionally, the Contractor shall provide the Engineer a written statement that the Contractor has obtained all necessary permits or clearances. The Contractor shall also provide a written statement to the Engineer listing agencies or offices contacted that responded that required no additional action from the Contractor.

Provide a wetland specialist able to conduct wetlands determinations and delineations in accordance with the Corps of Engineers 1987 Wetland Delineation Manual.  The wetland specialist shall conduct the determination and delineations of any site outside the project limits or not previously permitted, impacted by the Contractor's operations. These delineations will be subject to Corps of Engineers approval.

107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. Add the following: If the Contractor requires water for any construction purpose from a non-municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8624. (7/30/99)R7M
Add the following: The Contractor shall report immediately to the Engineer any hazardous material discovered, exposed, or released into the air, ground, or water during construction of the project. The Contractor shall also report any containment, cleanup, or restoration activities anticipated or performed as a result of such release or discovery. Hazardous materials include, but are not limited to, petroleum products, oils, solvents, paints, and chemicals that are toxic, corrosive, explosive, or flammable. (5/7/91)S47
Replace subsection 107-1.13 with the following:

107-1.13 RESPONSIBILITY FOR DAMAGE CLAIMS. The Contractor shall indemnify, hold harmless and defend the State of Alaska and its agents and employees from claims or actions for injuries or damages whatsoever sustained by any person or property that arise from or relate to, directly or indirectly, the Contractor's performance of the Contract, however, this provision has no effect if, but only if, the sole proximate cause of the injury or damage is the Department’s negligence.  This Contract does not create a third party benefit in the public or any member of the public, nor does it authorize any person or entity not a party to this Contract to maintain a suit based on this Contract or any term or provision of the Contract, whether for personal injuries, property damage or other claim or cause of action. 

107‑1.16 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES. Add the following before the last paragraph: Where the Contractor's operations meet any of the following conditions, the Contractor shall advise the owning Utility in writing at least 24 hours in advance of the work.

1.
Operations anticipated being within 10 feet of an overhead electrical line.

2.
Operations anticipated being within 3 feet of an underground electrical line according to locates provided by the owning Utility.

3.
Operations requiring use of equipment that is capable of coming within 10 feet of an overhead electrical line.

The notice shall indicate the location and duration of the work.

The Contractor shall provide an attendant whose sole responsibility is to perform as a safety observer while equipment is operating such that any part is capable of reaching within 15 feet of an overhead line.

Providing a safety observer for overhead electrical facilities, or a cable watch for buried electrical facilities, will be subsidiary to the item(s) of work being performed requiring these services. (7/30/99)R170M
Add the following subsection:
107-1.22 FEDERAL AFFIRMATIVE ACTION. Requirements applicable to this Contract for the Federal Equal Employment Opportunity, Disadvantaged Business Enterprise, and On-the-Job Training affirmative action program requirements are in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program


Section 120

Training Program






Section 645

Federal EEO Bid Conditions





Form 25A301

EEO-1 Certification






Form 25A304

DBE Subcontractable Items





Form 25A324

ADOT&PF Training Program Request



Form 25A310

Training Utilization Report





Form 25A311

Contact Report






Form 25A321A

DBE Utilization Report





Form 25A325C

Summary of Good Faith Effort Documentation


Form 25A332A

Required Contract Provisions, Federal-Aid Contracts

Form 25D-55

In addition to the sanctions provided in the above references, a noncompliance with these requirements is a ground for withholding of progress payments.

(8/13/98)S80

SECTION 108


PROSECUTION AND PROGRESS

Special Provision

108-1.03 PROSECUTION IN PROGRESS. Add the following under item no. 1: Use the schedule for coordination and monitoring of all work under the contract including all activity of subcontractors, manufacturers, suppliers, utility companies and review activity of the Department.
Delete Items 5 of the first paragraph and substitute the following:

5. A draft Storm Water Pollution Prevention Plan, Hazardous Material Control Plan, Notice of Intent, and activities description, as required under Section 641.  (5/16/00)R160M98

Add the following subsection:

108-1.10 INTERIM COMPLETION DATES.  All work except that related to topsoil and seeding shall be completed by October 15, 2003.


SECTION 109


MEASUREMENT AND PAYMENT

Special Provisions

109‑1.05 COMPENSATION FOR EXTRA WORK.  Under item 3, Equipment, add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska - South Region.  (1/27/00)R14

109-1.06 PROGRESS PAYMENTS. Add the following: Failure to submit a current schedule in accordance with subsection 108-1.03, Prosecution and Progress, will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments. Upon receipt of current schedules, from the Contractor, the Engineer will release this retainage. (9/21/92)R137
Add the following section:

 
SECTION 120


DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

120-1.01 DESCRIPTION.  The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 26, with the opportunity to participate on an equitable basis with other contractors in the performance of contracts financed in whole, or in part, with federal funds.  The Contractor or subcontractor shall not discriminate based on race, color, national origin, or sex in the performance of this contract.  The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of USDOT assisted contracts.
120-1.02 INTERPRETATION.  It is the intent of this section to implement the requirements of 49 CFR, Part 26, and the Department's federally approved DBE Program. 

120-1.03 ESSENTIAL CONTRACT PROVISION.  Failure to comply with the provisions of this section will be considered a material breach of contract, which may result in the termination of this contract or such other remedy as ADOT&PF deems appropriate.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS 36.30.640(4).

120-1.04 DEFINITIONS AND TERMS.  The following definitions will apply. 

1. Broker.  A DBE certified by the Department that arranges for the delivery or provision of creditable materials, supplies, equipment, transportation/hauling, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project.  A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given. 

2. Commercially Useful Function (CUF).  The execution of the work of the Contract by a DBE carrying out its responsibilities by actually performing, managing, and supervising the work involved using its own employees and equipment.  The DBE shall be responsible, with respect to materials and supplies used on the Contract, for negotiating price, determining quality and quantity, ordering the material, and installing (where applicable) and paying for the material itself.  To determine whether a DBE is performing a commercially useful function, an evaluation of the amount of work subcontracted, industry practices, whether the amount the firm is to be paid under the Contract is commensurate with the work it is actually performing and the DBE credit claimed for its performance of the work.  Other relevant factors will be considered.  The Engineer makes the determination of CUF after evaluating the way in which the work was performed during the execution of the Contract. 

3. Disadvantaged Business Enterprise (DBE).  An enterprise which is a for-profit small business concern 

a. that is at least 51 percent owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a corporation, in which 51 percent of the stock is owned by one or more such individuals; 

b. whose management and daily business operations are controlled by one or more of the socially and economically disadvantaged individuals who own it; and

c. has been certified by the Department in accordance with 49 CFR, Part 26. 

4. DBE Key Employee.  Permanent employees identified by the DBE owner in its certification file in the Department Civil Rights Office.

5. DBE Utilization Goal.  The percent of work to be performed by certified DBEs that is established by the Department and specified in the Contract.

6. Good Faith Efforts.  Efforts by the bidder or Contractor to achieve a DBE goal or other requirement of 49 CFR Part 26, by their scope, intensity, and appropriateness to the objective, that can reasonably be expected to fulfill the program requirement.

7. Manufacturer.  A DBE certified by the Department in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

8. Notification.  For purposes of soliciting DBE participation on a project and to count toward a contractor’s Good Faith Efforts, notification shall be by letter or fax transmission, with a return receipt requested or successful transmission report.  Telephonic contact with a DBE may be allowed, however it shall be based on the ability of Civil Rights staff to independently verify this contact.

9. Regular Dealer.  A DBE certified by the Department in a supply category that 

a. maintains an in-house inventory on a regular basis of the particular product provided to this project; and

b. keeps an inventory in an amount appropriate for the type of work using that product; and 

c. offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large.  If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis; and may additionally 

d. fabricate (assembles large components) for use on a construction project, consistent with standard industry practice, for delivery to the project. 

120-2.01 UTILIZATION GOAL.  The DBE Utilization Goal for this contract is shown on Form 25A324 (DBE Subcontractable Items) as a percentage of the total basic bid amount.  A DBE may be considered creditable towards meeting the DBE Utilization Goal at time of Contract award, if the DBE is certified by the Department in a category covering the CUF to be performed at the time of listing on Form 25A325C (DBE Utilization Report). 

A bidder shall demonstrate the ability to meet the DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this Contract.

If the Department reduces the quantity of work of a bid item involving a DBE firm, the DBE Utilization Goal on Form 25A325C will be reduced proportionately.

120-3.01 DETERMINATION OF COMPLIANCE

1. Phase I - Bid.  Each bidder must register with the Civil Rights Office annually in accordance with §§26.11 & 26.53(b)(2)(iv) of 49 CFR, Part 26.  No contract may be awarded to a bidder that is not registered.

2. Phase II - Award.  The apparent low bidder will provide the following within 15 days of receipt of notice of intent to award:

a. Written DBE Commitment.  Written commitments from DBEs to be used on the project.  The written commitment shall contain the following information:

1) A description of the work that each DBE will perform;

2) The dollar amount of participation by the DBE firm;

3) Written documentation of the bidder/offer’s commitment to use a DBE subcontractor whose participation it submits to meet a contract goal; and

4) Written confirmation from the DBE that it is participating in the contract as provided in the prime Contractor’s commitment. 

b. DBE Utilization Report.  Form 25A325C listing the certified DBEs to be used to meet the DBE Utilization Goal. 

c. Good Faith Effort Documentation.  Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (Form 25A321A) if the Contractor submits less DBE utilization on Form 25A325C than is required to meet the DBE Utilization Goal.  If accepted by the Department, this lower DBE utilization becomes the new DBE Utilization Goal.  If the bidder cannot demonstrate the ability to meet the DBE Utilization Goal, and can not document the minimum required Good Faith Efforts (as outlined in subsection 120-3.02 below), the Contracting Officer will determine the bidder to be not responsible.

3. Phase III - Construction. 

a. Designation of DBE/EEO Officer.  At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE/EEO officer.

b. DBE Creditable Work.  The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE. 

c. DBE Replacement.  If the Engineer approves a DBE replacement, the Contractor shall replace the DBE with another DBE for the same work in order to fulfill its commitment under the DBE Utilization Goal.  In the event that the Contractor cannot 

obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer and the Civil Rights Office, both of the following criteria have been met:

1) The Contractor has not committed any discriminatory practice in its exercise of good business judgement to replace a DBE.

2) If the Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with Subsection 120-3.02.

d. DBE Utilization Goal.  The DBE Utilization Goal will be adjusted to reflect only that amount of the DBE's work that can not be replaced.

120-3.02 GOOD FAITH EFFORT
1. Good Faith Effort Criteria.  The Contracting Officer will use the following criteria to judge if the bidder, who has not met the DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract. 

Failure by the bidder to perform and document all of the following actions constitutes insufficient Good Faith Effort. 

a. Consideration of all subcontractable items.  The bidder shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department (on Form 25A324) before bid opening.  It is the bidder’s responsibility to make the work listed on the subcontractable items list available to DBE firms, to facilitate DBE participation. 

b. If the bidder can not achieve the DBE Utilization Goal using the list of available DBE firms based on the subcontractable items list, then the bidder may consider other items that could be subcontracted to DBEs. 

c. Notification to all active DBEs listed for a given region in the Department's most current DBE Directory at least 7 calendar days before bid opening.  The bidder must give the DBEs no less than five days to respond.  The bidder may reject DBE quotes received after the deadline.  Such a deadline for bid submission by DBEs will be consistently applied.  DBEs certified to perform work items identified on Form 25A324 must be contacted to solicit their interest in participating in the execution of work with the Contractor.  Each contact with a DBE firm will be logged on a Contact Report (Form 25A321A).

d. The bidder may reject non-competitive DBE quotes.  Allegations of non-competitive DBE quotes must be documented and verifiable.  A DBE quote that is more than 10.0% higher than the accepted non-DBE quote will be deemed non-competitive, provided the DBE and non-DBE subcontractor quotes are for the exact same work or service.  Bidders must have a non-DBE subcontractor quote for comparison purposes.  Such evidence shall be provided in support of the bidder’s allegation.  Where the bidder rejects a DBE quote as being non-competitive under this condition, the work must be performed by the non-DBE subcontractor and payments received by the non-DBE subcontractor during the execution of the Contract shall be consistent with the non-DBE's accepted quote.  This does not preclude increases because of Change documents issued by the Department. 

e. Provision of assistance to DBEs who need help in obtaining information about bonding or insurance required by the bidder.

f. Provision of assistance to DBEs who need help in obtaining information about securing equipment, supplies, materials, or related assistance or services.

g. Providing prospective DBEs with adequate information about the requirements of the Contract regarding the specific item of work or service sought from the DBE.

h. Follow-up of initial notifications by contacting DBEs to determine whether they will be bidding.  Failure to submit a bid by the project bid opening or deadline by the bidder is de facto evidence of the DBE’s lack of interest in bidding.  Documentation of follow-up contacts shall be logged on the Contact Report (Form 25A321A). 

i. Items c through h will be utilized to evaluate any request from the Contractor for a reduction in the DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

2. Administrative Reconsideration.  Under the provisions of 49 CFR.  Part 26.53(d), if it is determined that the apparent successful bidder has failed to meet the requirements of this subsection, the bidder must indicate whether they would like an opportunity for administrative reconsideration.  The bidder must exercise such an opportunity within 3 calendar days of notification it has failed to meet the requirements of this subsection.  As part of this reconsideration, the bidder must provide written documentation or argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.

a. The DBE Liaison Officer will make the decision on reconsideration. 

b. The bidder will have the opportunity to meet in person with the DBE Liaison Officer to discuss the issue of whether it met the goal or made adequate good faith efforts to do so.  If a meeting is desired, the bidder must be ready, willing and able to meet with the DBE Liaison Officer within 4 days of notification that it has failed to meet the requirements of this subsection.

c. The DBE Liaison Officer will render a written decision on reconsideration and provide notification to the bidder.  The written decision will explain the basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do so. 

d. The result of the reconsideration process is not administratively appealable to US DOT.

120-3.03 COMMERCIALLY USEFUL FUNCTION (CUF). 

1. Creditable Work.  Measurement of attainment of the DBE Utilization Goal will be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section.  CUF is limited to that of a:

a. regular dealer; 

b. manufacturer;

c. broker; 

d. subcontractor; 

e. joint-venture; or

f. prime contractor.

2. Determination of Commercially Useful Function.  In order for the CUF work of the DBE to be credited toward the goal, the Contractor will ensure that all of the following requirements are met: 

a. The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project. 

b. A DBE trucking firm certified and performing work in a transportation/hauling category is restricted to credit for work performed with its own trucks and personnel certified with the CRO prior to submitting a bid to a contractor for DBE trucking.  The DBE trucking firm must demonstrate that it owns all trucks (proof of title and/or registration) to be credited for work and that all operators are employed by the DBE trucking firm.  A DBE trucking firm that does not certify its trucks and personnel that it employs on a job will be considered a broker of trucking services and limited to credit for a broker.  (This does not effect the CUF of that same firm, when performance includes the hauling of materials for that work.)

c. The DBE is certified in the appropriate category at the time of 

1) the Engineer's approval of the DBE subcontract, consistent with the written DBE commitment; and

2) the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

d. The Contractor will receive credit for the CUF performed by DBEs as provided in this Section.  Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

e. The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the DBE Utilization Goal.

f. The work of the DBE firm must meet the following criteria when determining when CUF is being performed by the DBE: 

1) The work performed will be necessary and useful work required for the execution of the Contract.

2) The scope of work will be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

3) The work will be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE.  The work will be performed with the DBE’s own equipment.  Either the DBE owner or DBE key employee will be at the work site and responsible for the work. 

4) The manner in which the work is sublet or performed will conform to standard, statewide industry practice within Alaska, as determined by the Department.  The work or provision of goods or services will have a market outside of the DBE program (must also be performed by non-DBE firms within the Alaskan construction industry).  Otherwise, the work or service will be deemed an unnecessary step in the contracting or purchasing process and no DBE credit will be allowed. 

There will be no DBE credit for lower-tier non-DBE subcontract work.

5) The cost of the goods and services will be reasonable and competitive with the cost of the goods and services outside the DBE program within Alaska.  Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable. 

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications. 

6) All subcontract work, with the exception of truck hauling, will be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

7) The DBE will control all business administration, accounting, billing, and payment transactions.  The prime contractor will not perform the business, accounting, billing, and similar functions of the DBE.  The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance. 

g. On a monthly basis, the Contractor shall report on Form 25A336 (Monthly Summary of DBE Participation) to the Department Civil Rights Office the payments made (canceled checks or bank statements that identify payor, payee, and amount of transfer) for the qualifying work, goods and services provided by DBEs. 

3. Decertification of a DBE.  Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control 


of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the DBE Utilization Goal. 

Should the DBE be decertified between the time of Contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm will not be credited toward the DBE Utilization Goal.  The Contractor must still meet the DBE Utilization Goal by either

a. withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, Items c through h) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01); or

b. continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out to DBEs in an amount to meet the DBE Utilization Goal through either 

1) increasing the participation of other DBEs on the project;

2) documenting Good Faith Efforts (Subsection 120-3.02, items c through h); or

3) by a combination of the above. 

4. DBE Rebuttal of a Finding of no CUF.  Consistent with the provisions of 49 CFR, Part 26.55(c)(4)&(5), before the Engineer makes a final finding that no CUF has been performed by a DBE firm the Engineer will coordinate notification of the presumptive finding through the Civil Rights Office to the Contractor, who will notify the DBE firm. 

The Engineer, in cooperation with the Civil Rights Office, may determine that the firm is performing a CUF if the rebuttal information convincingly demonstrates the type of work involved and normal industry practices establishes a CUF was performed by the DBE.  Under no circumstances shall the Contractor take any action against the DBE firm until the Engineer has made a final determination.  The Engineer’s decisions on CUF matters are not administratively appealable to US DOT.

120-3.04 DEFAULT OF DBE.  In the event that a DBE firm under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default. 

The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work.  In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer, the following criteria have been met:

1.
The Contractor was not at fault or negligent in the default and that the circumstances surrounding the default were beyond the control of the Contractor; and 

2. The Contractor is unable to find replacement DBE participation at the same level of DBE commitment and has adequately performed and documented the Good Faith Effort expended in accordance with items c through h of Subsection 120-3.02 for the defaulted work; or

3. It is too late in the project to provide any real subcontracting opportunities remaining for DBEs.

The DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120-4.01 METHOD OF MEASUREMENT.  The Contractor will be entitled to count toward the DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer.  The Contractor will receive credit for the utilization of the DBEs, as follows:

1. Credit for the CUF of a DBE prime contractor is 100% of the monies actually paid to the DBE under the contract for creditable work and materials in accordance with 49 CFR 26.55.

2. Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials.  This shall include DBE trucking firms certified as a subcontractor and not a broker.  Trucks leased from another DBE firm shall also qualify for credit and conforms to the provisions of 49 CFR 26.55(d).

3. Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

4. Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value.  The value will be the actual cost paid to the DBE but will not exceed the bid price for the item. 

5. Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5% of the cost of the procurement contract for the creditable item. 

6. Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5% of the cost of the hauling subcontract. 

7. Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee.  The brokerage fee will not exceed 5% of the premium cost.

8. Credit for the CUF of a joint venture (JV) (either as the prime contractor or as a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department.  The DBE joint venture partner will be responsible for performing all of the work as delineated in the certified JV agreement.

120-5.01 BASIS OF PAYMENT.  Work under this item is subsidiary to other contract items and no payment will be made for meeting or exceeding the DBE Utilization Goal.

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, the Department will consider this to be unsatisfactory work.  If the Contractor fails to utilize Good Faith Efforts to replace a DBE, regardless of fault (except for Subsection 120-3.04 item 3), the Department will also consider this unsatisfactory work.  Unsatisfactory work may result in disqualification of the Contractor from future bidding under Subsection 102-1.13 and withholding of progress payments consistent with Subsection 109-1.06.  (11/17/00)S 33


SECTION 202


REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Special Provisions

202-1.01 DESCRIPTION.  Add the following:  Removal and disposal of the existing restroom facilities is included under item 202(1) Removal of Structures & Obstructions.  This also includes cleaning the site surrounding the existing restroom facilities.

Remove the existing toilet tanks, piping, buildings and foundations.  The structures are wood frame placed on a concrete slab with footings.  Outside dimensions of the existing buildings are approximately 18 feet x 26 feet.  The height of the structures varies between 10 to 13 feet.  Wastewater in the west (snow machine side) is approximately 4 feet deep.  Wastewater in the east (skiing side) is approximately 5 feet deep.  The Contractor shall pump the existing tanks before removing.

202-3.01 GENERAL.  Add the following:  The Contractor shall dispose of restroom facilities at a Department of Environmental Conservation (DEC) approved solid waste site.

202‑3.05 REMOVAL OF PAVEMENT, SIDEWALKS AND CURBS.  Add the following: Pavement removed may be used for embankment construction if it is not exposed at the completed embankment surface.  The maximum allowable dimension of the broken asphalt pieces is 6 inches.

Obtain a solid waste disposal permit from DEC or use a site previously approved by DEC for disposal of removed asphalt if not using it in the embankment.  A DEC permitting officer in Anchorage may be contacted at 269-7590.

(3/29/01)R84USC

SECTION 203


EXCAVATION AND EMBANKMENT

Special Provisions

203-2.01 MATERIALS.  Add the following to item 3.: Borrow, Type A, B, or C when required, shall meet the requirements of Subsection 703‑2.07, Selected Material, Type A, B, or C, respectively.

203-3.01 GENERAL. Add the following: Unclassified Excavation includes all grading operations necessary to incorporate the existing parking area and approaches into surroundings in order to provide proper drainage and an esthetically pleasing appearance.  

203‑3.03 EMBANKMENT CONSTRUCTION.  Delete the first sentence of the tenth paragraph, and substitute the following: Roadway, parking lot, and pathway embankments shall be placed in horizontal layers not exceeding 8 inches thick measured before compaction.  Each layer of classified material shall have its joint offset from the joint below, longitudinally by 1 foot and transversely by 10 feet. 

Add the following: Where the plans call for placement of selected material and excavation, the existing material may be left in place if tests determine that it will meet the appropriate selected material requirements.  Any reduction in excavation or Borrow quantities as a result of this condition shall not constitute a basis for adjustment in contract unit prices except as provided for in Section 104 Scope of Work.

203-3.04 CONSTRUCTION OF EMBANKMENTS WITH MOISTURE AND DENSITY CONTROL.  Delete this subsection in its entirety and substitute the following: Construct embankments with moisture and density control from specified materials placed and compacted at approximately their optimum moisture content.  Dry or moisten material as required.

Compact embankment material to not less than 95% of the maximum dry density as determined by AASHTO T 180, or ATM T-12.  The Engineer will determine in-place field densities using ATM T-3, or ATM T-11.

The Engineer will determine the maximum dry density of free-draining, non-plastic, cohesionless materials with less than 10% by weight passing the 0.075-mm sieve using ATM T-12.  (For some materials it may be necessary to perform both ATM T-12 and AASHTO T 180, in which case the highest maximum dry density is used.)  For materials with greater than 80% by weight passing the 4.75 mm sieve, AASHTO T 180, Method A with the plus 4.75 mm material removed and treated as oversize will be used.  AASHTO T 180, Method D will be used for materials with greater than 60% by weight passing the 19.0 mm sieve with the plus 19.0 mm material removed and treated as oversize.

AASHTO T 180 will be performed in accordance with Note 7 (the 12 hour stand time may be waived if the sample has not been dried to less than four percentage points below the optimum moisture content) and modified so that the moisture content of each trial is determined from the complete specimen and reported to the nearest 0.1%.  Section 13 is modified to include: 13.1.6 Bulk Specific Gravity of the oversize material; 13.1.7 Apparent Specific Gravity of the tested material minus the oversize; and 13.1.8 Zero Air Voids Curve calculated and plotted in accordance with ASTM D 1557, Sections 11.2 and 11.5. (4/7/00)R193M98

203-4.01 METHOD OF MEASUREMENT.  Add the following:  

6.
Item 203(3B) Unclassified Excavation.  No measurement of quantities will be made.

203-5.01 BASIS OF PAYMENT.  Payment will be made under:

Pay Item No.
Pay Item
Pay Unit 
203(3B)
Unclassified Excavation
Lump Sum


SECTION 301


AGGREGATE BASE COURSE

Special Provisions

301-2.01 MATERIALS. Delete the second sentence of the first paragraph and substitute the following: The gradation of base course material shall conform to the requirements for Grading D-1. (10/1/91) R116

Pulverized asphalt pavement may be used as Aggregate Base Course.

Add the following after the first paragraph: At the Contractor's option, recycled asphalt material (RAM) may be substituted for aggregate base course, inch for inch, if the following conditions are met:

1.
RAM shall be crushed or processed to 100 percent by weight passing the 1 ½ inch sieve and 95-100 percent by weight passing the 1 inch sieve.

2.
The gradation of the extracted aggregate shall meet the following:

	Sieve
	Percent Passing by Weight

	1 inch
	100

	¾ inch
	70-100

	3/8 inch
	42-90

	No. 4
	28-78

	No. 8
	11-54

	No. 50
	5-34

	No. 100
	3-22

	No. 200
	2-12


3.
The asphalt content shall be 2.5 - 5.0 percent by weight of the RAM.

(2/28/01)R176M98

301‑3.01 PLACING.  Add the following: Base course material used for the sidewalk and pathway foundation, except additive alternative 1, shall be placed with a "Layton box" or similar equipment capable of providing a specified depth with a uniform surface.  (9/1/89)R26
301-3.03 SHAPING AND COMPACTION.  Add the following: If recycled asphalt material is substituted for aggregate base course, the following conditions shall be met:

1.
Density acceptance will be based upon a roller pattern.  Determine the roller pattern with a test strip using a vibratory compactor with a minimum dynamic force of 40,000 lbs.  The optimum density will be determined by the Engineer using a nuclear densometer gauge to monitor the test strip.  Adequate water shall be added to aid compaction.

2.
After the appropriate coverage with the vibratory compactor, a minimum of 6 passes with a pneumatic tire roller shall be completed.  Tires shall be inflated to 80 psi (±5 psi), and the roller shall have a minimum operating weight per tire of 3000 lbs.

301-5.01 BASIS OF PAYMENT.  Add the following: If recycled asphalt material is substituted for aggregate base course, it will be paid for as Item 301(1), Aggregate Base Course at the unit price shown on the bid schedule for that item.

(2/28/01)R176M98

SECTION 603


CULVERTS AND STORM DRAINS

Special Provisions

603-1.01 DESCRIPTION.  Delete this subsection and substitute the following:  Construct or reconstruct culverts and storm drains (pipes) in reasonable conformance with the lines and grades shown on the Plans or as directed by the Engineer.

603-3.01 GENERAL.  Add the following:  Before installing any pipe, stake each pipe according to Section 642, at the Engineer’s approval.


SECTION 608


SIDEWALKS

Special Provisions

608-1.01 DESCRIPTION.  Add the following:  This work consists of constructing asphalt pathways with recycled asphalt.  This work includes constructing asphalt pathways, parking lots, and approaches.

608-2.01 MATERIALS. Add the following:  Recycled Asphalt Pathway shall consist of Recycled Asphalt Material passing through a ¾ inch sieve. 

Delete Paragraph Number 2 and substitute the following:

2.
Asphalt Sidewalk

Bed Course Material
Subsection 703-2.03


Asphalt Cement, PG 52-28
Subsection 702-2.01


Aggregate, Type III
Subsection 703-2.04


Mix design Requirements (ATM 417)



Marshall Stability, lb., min.
1000



Percent Voids, Total Mix
2-5



Compaction, Blows/side
50

3.
Asphalt Parking Lots

Bed Course Material
Subsection 703-2.03


Asphalt Cement, PG 52-28
Subsection 702-2.01


Aggregate, Type II
Subsection 703-2.04


Mix design Requirements (ATM 417)



Marshall Stability, lb., min.
1000



Percent Voids, Total Mix
2-5



Compaction, Blows/side
50


CONSTRUCTION REQUIREMENTS

Add the following subsections:

608-3.04 RECYCLED ASPHALT PATHWAY.   Construct pathways as shown on the plans.  Compact recycled asphalt pathway uniformly and provide a smooth wearing surface.  Use a power roller of an acceptable type and weight.

The Contractor shall protect and repair any damage caused to the section of Center Ridge Trail that is already constructed, Station 0+00 to 5+00.  The top surface of the constructed trail consists of an 8 foot wide, 3 inch deep geoweb filled with 3/8 inch minus crushed aggregate.  Vehicle live load on the already constructed trail is limited to 9000 lb. GVW, with ground contact pressure of 7.3 lb. per square inch.

The bridge from Station 7+12 to 8+07 of the Center Ridge Trail has the following characteristics:


Span:
95 feet


Deck clear width:
6 feet


Dead load:
53 lb/sf


Pedestrian live load:
85 lb/sf


Vehicle live load:
9000 lb GVW – with contact pressure 7.3 lb. per square inch

Protect and repair any damage caused to the bridge.

608-3.05 ASPHALT PARKING LOT.  Construct asphalt parking lot according to subsection 608-3.02 Asphalt Sidewalks.  (2/1/00) R47M98

608‑4.01 METHOD OF MEASUREMENT.  Add the following: Recycled asphalt pathway will be measured by the square yard according to Section 109, Measurement and Payment.

Asphalt Parking Lot.  By weight of asphalt mixture placed, including approaches.  Asphalt cement will not be measured for payment.

608‑5.01 BASIS OF PAYMENT.  Add the following: Excavation, embankment and bed course materials used in the construction of Item 608(7) Recycled Asphalt Pathway will be furnished, placed and paid under Sections 203 and 301, respectively.

Asphalt cement for Asphalt Sidewalks and Asphalt Parking Lot will not be paid for separately, but will be subsidiary to Item 608(10), Asphalt Parking Lot.

All labor and equipment required to construct approaches will not be paid for separately, but will be subsidiary to Item 608(10), Asphalt Parking Lot.

Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
608(7)
Recycled Asphalt Pathway
Square Yard

608(10)
Asphalt Parking Lot
Ton


SECTION 610


DITCH LINING

Special Provisions

610-2.01 MATERIALS. Add the following:

Refer to the Plans for Cobble size and location.  Refer to Plans for Filter Rock Location.  Filter Rock shall meet the requirements of subsection 703-2.10 for Porous Backfill Material.

610-5.01 BASIS OF PAYMENT.  Add the following pay items:

Pay Item No.
Pay Item
Pay Unit

610(4)
Filter Rock
Cubic Yard

610(5)
Cobbles
Cubic Yard


SECTION 615


STANDARD SIGNS

Special Provisions

615-2.01 MATERIALS. Under item 1. change the first sentence to the following: Submit all signs that require the use of the Alaska Sign Design Specifications (ASDS), the Department of Transportation and Public Facilities - Sign Face Fabrication Requirements, and the Alaska Traffic Manual, letter width and spacing charts for approval before fabrication.
615‑3.02 SIGN PLACEMENT AND INSTALLATION.  Add the following: Do not remove existing signs without authorization from the Engineer.

Mark the date of installation on the back of the sign before mounting the sign panel.  Write the installation dates in the format of a month/day/year, using black permanent marker, with numbers a minimum of 75 mm in height, so as to be readable from the roadside after installation.
615-4.01 METHOD OF MEASUREMENT. Add the following to the second paragraph: Concrete used for sign bases is considered subsidiary to other work under this section.
615‑5.01 BASIS OF PAYMENT. Add the following: Work for keeping existing signs in service until no longer required by the Department, or temporarily relocating existing signs, will be subsidiary to Item 615(1), Standard Signs.

Payment for removal of existing signpost foundations, or work required to abandon them in place, shall be subsidiary to Item 615(1), Standard Signs. 

Salvaging activities detailed in subsection 615-3.01 will be subsidiary to Item 615(1), Standard Signs.  (6/8/00)R50M98


SECTION 618


SEEDING 

618-1.01 DESCRIPTION.  This work shall consist of preparing the ground, followed by application of seed and fertilizer in conformance with the plans and Special Provisions. 

It is the intent of this work that a living vegetative cover will be provided in the areas indicated on the plans and maintained for the term of the contract.

618-2.01 MATERIALS.  Materials shall conform to the requirements specified in the following: 

Seed 
Section 724

618‑3.03 APPLICATION.  Add the following: Apply seed and mulch as follows per acre.  Apply seed and mulch in one application if using the hydraulic method.  

Seed




Rate/ MSF

Tufted Hairgrass (Nortran)


0.3 lb

(Deschampsia caespitosa)

Arctared Fescue




Festuca rubra v. arctica


0.3 lb
Total
0.6 lb

618-3.01 SOIL PREPARATION.  Add the following: All areas to be seeded shall be cleared of stones 4 inches in diameter and larger and of all weeds, plant growth, sticks, stumps and other debris or irregularities which might interfere with the seeding operation, growth of grass or subsequent maintenance of the grass-covered areas.

Seed shall be applied as detailed below immediately after the shaping of the slopes.  All slopes to be seeded shall be covered with topsoil in accordance with Section 620 and prepared by "walking" a dozer transversely up and down the slopes, or graded with a scarifying slope board, as determined by the Engineer.  The resultant indentations shall be perpendicular to the fall of the slope.  This should be completed as soon as topsoil is placed on the slopes.  The Contractor may round the top and bottom of the slopes to facilitate tracking and to create a pleasing appearance, but drainage flow lines shall not be disrupted.  Where the fill is adjacent to wetlands, the equipment performing this operation must be kept entirely on the fill slope and must not encroach on the wetlands.

618-3.02 SEEDING SEASONS.  Add the following:  All seeding shall be performed between June 15 and freezeup (September 15th). 

618-3.03 APPLICATION.  Replace the first sentence with the following: Seed and fertilizer shall be applied at the rates specified in the Special Provisions and may be placed by the following methods: 

618-3.04 PLANT ESTABLISHMENT AND MAINTENANCE.  Replace the first sentence with the following: The Contractor shall protect seeded areas against traffic by approved warning signs or barricades and temporary fencing.  Surfaces gullied or otherwise damaged following seeding shall be repaired by regrading, reseeding and remulching, as directed and the Contractor shall otherwise maintain seeded areas in a satisfactory condition until final inspection and acceptance of the work.

The seeded areas shall be watered by the Contractor as required for proper germination and growth.  Equipment shall be capable of watering all seeded areas from the traveled way.

618-4.01 METHOD OF MEASUREMENT.  Seeding by the acre pound will be measured by the area of ground surface acceptably seeded and maintained.  The amount of seed, water, and fertilizer used in the work, including the second application of fertilizer and any required reseeding, will be subsidiary to this item and will not be measured separately for payment.

Seeding by the pound will be the number of pounds of seed (dry measure) acceptably placed

Water used in maintenance of seeded areas will be measured by the 1000 gallon units (M Gal.), by means of calibrated tanks or distributors, accurate water meters or by weighing.  The conversion factor of 8.34 pounds per gallon will be used in converting weights to gallons.  

618-5.01 BASIS OF PAYMENT.  The accepted quantity, will be paid for at the contract unit price, per unit of measurement, for the pay items listed below that appear on the bid schedule.  Temporary construction fencing to protect seeded areas is subsidiary to item 618(2).


SECTION 619


SOIL STABILIZATION

Special Provision

619-1.01 DESCRIPTION.  Delete this subsection and substitute the following: This work consists of preparing the ground, furnishing, placing, and maintaining soil stabilization materials and fertilizer.

619-2.01 MATERIALS.  Add the following to the list of materials specifications: 


Fertilizer

Section 725

Mulch


Section 727, natural wood fiber

619-3.01 SURFACE PREPARATION.  Delete this subsection and substitute the following: After placing topsoil in accordance with Section 620, remove all sticks, stumps, stones 4 inches or bigger, and other debris or foreign material.  Backfill all gullies and potholes and smooth the surface before tracking soil.  

Track soil by “walking” a dozer transversely up and down the slopes, or by grading with a scarifying slope board, as determined by the Engineer.  The resultant indentations shall be perpendicular to the fall of the slope.  This is to be completed as soon as topsoil is placed on the slopes.  Rounding the top and bottom of the slopes is acceptable to facilitate tracking and to create a pleasing appearance, but do not disrupt drainage flow lines.  If fill is adjacent to wetlands, keep equipment performing this operation entirely on the fill slope and not encroaching on the wetlands.

619-3.02 APPLICATION.  Add the following: Application is to take place between June 15 and September 15 (freezeup).  Do not apply during windy conditions or when climatic conditions or ground conditions would hinder placement.  

Apply mulch and fertilizer in one application using the hydraulic method.  Apply mulch and fertilizer as follows per acre.

	Component
	Ingredients
	Application Rate

(Acre)

	Soil Stabilizer

     Slope<=3:1

     Slope >3:1 
	Mulch

Mulch with tackifier
	2000 lb

2500 lb

	Fertilizer
	20-20-10
	250 lb


Apply tackifier at rate recommended by the manufacturer.

For the hydraulic method use equipment that will maintain a continuous agitation and apply a homogenous mixture of mulch, fertilizer, water and tackifier through a spray nozzle.  The pump must produce enough pressure to maintain a continuous, nonfluctuating spray that will reach the extremities of the mulch area with the pump unit located on the constructed embankment.  Provide enough hose to reach areas not practical to mulch from a nozzle unit situated on the constructed embankment.  Apply the slurry mixture at a rate that distributes all materials evenly.

619-4.01 METHOD OF MEASUREMENT.  Delete the second paragraph and substitute the following: Surface preparation, water, fertilizer, tackifier, maintenance, and repair required for this work are subsidiary and will not be measured separately for payment.

619-5.01 BASIS OF PAYMENT.  Add the following after the first paragraph:  Surface preparation, water, fertilizer, tackifier, maintenance, and repair required for this work, will not  be paid for directly they are subsidiary to mulch.

SECTION 622


REST AREA FACILITIES

Special Provisions

622-1.01 DESCRIPTION.  Add the following: The United States Forest Service (USFS) will be providing the vaulted toilets.  The website for the Vaulted Toilets is www.lbfoster.com/cxt/cxtprecastproducts/products.html.  The model the Forest Service will provide is the Double Cascadian with Chase.  Item 622(11A) Double Toilet Facility is for the installation of the facility.  

Add the following subsections:

622-1.02 APPLICABLE ACCESSIBILITY STANDARD. Americans with Disabilities Act (ADA) Accessibility Guidelines for Buildings and Facilities is applicable to this structure.  


MATERIALS

622-2.01 GENERAL.  Add the following: The Contractor will need to load, transport and unload the vaulted toilets to the project site.  The vaulted toilets must be picked up within two weeks of the Notice to Proceed.  The contact person for picking up the vaulted toilets is Steve Hennig, Landscape Architect Chugach National Forest  (907) 743-9509.

Bedding and backfill for the vaulted toilet shall conform to Section 204.  Use clear 100% silicone caulk to seal vent pipe and toilet riser.

622-2.08 LUMBER.  Add the following:  

Wood for Heavy Plank Table.  To meet requirements shown on Standard Drawing.

622-2.11 LITTER BARRELS.  Delete this section and replace with the following: 

Bear Proof Garbage Cans.  Furnish the HA Series receptacle designed in cooperation with the National Park Service Denver Design Center.  The unit shall have 30 gallon capacity and a locking front service door. Install the unit against a wall.  Provide animal proof latches. The unit shall be clean, rust resistant and undamaged.

Add the following subsections:

622-2.13 FASTENERS.  Commercial quality and type of nails and screws as required to securely hold all members in place in accordance with National Design Specifications. Nails and lag screws shall be hot dipped galvanized.  All other fasteners shall be corrosion resistant. Fasteners in pressure treated wood shall be hot dipped galvanized.  Nails and wood screws below grade in pressure treated wood shall be stainless steel.

622-2.16 PAINT. Paint that has been frozen or is out of date shall be replaced at no additional cost to the Department.


CONSTRUCTION REQUIREMENTS

622-3.08 VAULTED TOILET.  

Excavation shall conform to Section 204.  Backfill with Selected Material, Type A. Ensure floor slab drains towards the door.  Install so that no vertical break results at the point where the surrounding surfacing meets the concrete slab.  Finish ground to slope away from concrete pad.  Just before placing building on vaults place butyl tape supplied by manufacturer around entire top surface of the vaults.  Once building is installed check building vault seal from inside vault, to ensure no light shows through seal.  Install vent pipe plumb and seal around pipe at top and underside of roof with silicone sealant.  Seal around pipe at top of slab with silicone sealant.  Apply silicone sealant between toilet riser flange and concrete floor before riser is installed.

622-4.01 METHOD OF MEASUREMENT.  Delete: “622(7) –(14) Rest Area Facilities.  By the Number of Facilities completed and accepted.”

Add the following: 622(7)-(28) Rest Area Facilities.  By the number of Facilities completed and accepted.”

622-5.01 BASIS OF PAYMENT.  Add the following: The accepted quantity of vaulted toilets will be paid for at the contract unit price per unit of measurement for each vaulted toilet completed in conformance with the plans and specifications. 
Excavation required for the installation of the vaulted toilet will be subsidiary to Item 622(11A) Double Facility Toilet.

Embankment and clearing and grubbing required for the installation of the vaulted toilet will be paid for under the respective items in the bid schedule.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
622(8A)
Heavy Plank Table
Each

622(11A)
Double Toilet Facility
Each

622(14A)
Bearproof Garbage Can
Each


SECTION 641


EROSION, SEDIMENT, AND POLLUTION CONTROL

Special Provisions

641-1.02 DEFINITIONS.  Delete items No. 5, 6, and 7. 

Replace item 8.  with the following:

8. SWPPP (Storm Water Pollution Prevention Plan).  The Contractor’s plan for erosion and sediment control and storm water management.  The SWPPP is developed by the Contractor and describes site-specific controls and management of issues identified for the project.  The approved SWPPP replaces the ESCP.

641-1.03 SUBMITTALS.  Replace the first sentence in the second paragraph with the following: The Department will review the above submittals within 14 working days.

Delete the third and forth paragraph.
641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.  Replace the second sentence with the following:  Follow the format presented in the Alaska Storm Water Pollution Prevention Plan Guide, for projects disturbing 5 acres or more.

Delete the last paragraph.

641‑3.01 CONSTRUCTION REQUIREMENTS.  Replace the first sentence with the following: Do not begin ground-disturbing work until the Contractor receives written approval from the Department that 48 hours has elapsed since the NOI’s have been submitted to EPA. 

Delete item 1.
Replace the 3rd paragraph with the following: Implement all temporary and permanent erosion and sediment control measures identified in the SWPPP, and ensure that the SWPPP remains current.

Delete paragraph 6, items 1 through 3, and paragraph 7.

Delete the 12 paragraph and items 1 and 2.

Add the following:  Any Temporary Erosion and Sediment Control Measure installed higher than 18 inches above the ground (for example silt fence, posts or rebar) is unacceptable.


SECTION 642


CONSTRUCTION SURVEYING AND MONUMENTS

Special Provisions

642-3.01 GENERAL.  Add the following after item 10:

11. Stake the pathway control line and mark cut or fill to finish profile grade on the control line stakes before construction.  Allow the Engineer 24 hours to field inspect the control line stakes and make changes, if necessary.  If alignment changes are required, additional field survey time will be compensated by item 642(3), Three Person Survey Party.

Profile existing top of pavement along proposed face of curb.  The Contractor shall ensure curb elevations allow proper drainage.  Submit notes to Engineer for approval.


SECTION 643


TRAFFIC MAINTENANCE

Special Provisions

643-1.03 TRAFFIC CONTROL PLAN. Replace the last paragraph with the following: The Contractor may request, in writing, a waiver of regulation 17 AAC 25 regarding oversize and overweight vehicle movements within this project.  All movements of oversize and overweight vehicles in or near traffic within the project limits will be done in accordance with the provisions of an approved Traffic Control Plan. Maintain a minimum 12 feet of lateral separation between the non-street legal vehicles and the motoring public.  Speeds shall be limited to a minimum of 15 mph and a maximum of 25-mph depending upon the location conditions.  The Traffic Control Plan shall specify the traffic control devices required for these operations.

643-2.01 MATERIALS. Add the following: 

17.
Flexible Markers.  Refer to subsection 606-2.01 Materials.

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following: Whenever construction activity encroaches onto the safe route in a traffic control zone, the Contractor shall station a flagger at the encroachment to assist pedestrians and bicyclists past the construction activity.

643-3.02 ROADWAY CHARACTERISTIC DURING CONSTRUCTION.  Add the following:  Traffic can be maintained on a continuous gravel surface for 2 miles (measured along the centerline) at any one time.

643-3.04 TRAFFIC CONTROL DEVICES.  Delete the first sentence of the eight paragraph and substitute the following:  All items paid under this Section shall remain the property of the Contractor unless otherwise stated.

Add the following to 1.  Embankments.:  Close all trenches and excavation at the end of each continuous work shift.

Add the following to 3.  Fixed Objects:  At the end of each continuous work shift remove all obstructions greater than 4 inches above the nominal foreslope grading.

Add the following:

10.
ET-2000 LET.  The price listed in the Traffic Control Rate Schedule will be full compensation for the purchase, installation, maintenance during construction, removal and salvaging the ET-2000 LET unit(s).  Deliver the salvaged unit(s) to the nearest DOT&PF Maintenance and Operations’ district office, or as directed by the Engineer.

643-3.05 AUTHORITY OF THE ENGINEER.  Add the following after the second sentence: In no case shall this time exceed 24 hours.
643-3.06 TRAFFIC PRICE ADJUSTMENT. Add the following: Traffic Price Adjustment will also apply to unacceptable driving conditions, such as severe bumps, “washboarding,” potholes, excessive dust or mud, or dirty or out of place traffic control devices. The Engineer will make the sole determination as to whether the roadway or pedestrian facility is acceptable for full-unimpeded use by the public. Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, for the time that the roadway or pedestrian facility is in an unacceptable condition.

Delete Table 643-1 and substitute the following:

TABLE 643-1

ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0-4,999
	$10

	5,000-9,999
	$30

	10,000+
	$40


643-3.08 CONSTRUCTION SEQUENCING.  Add the following: 

Unless otherwise determined by the Engineer and on an approved Traffic Control Plan, do not restrict highway traffic during the times below:

Holidays:

1. If a holiday falls on Sunday, Monday, or Tuesday, the following stipulations apply from 1200 Hours on Friday before the holiday to 0300 Hours on the day after the holiday.

2. If a holiday falls on Wednesday, the following stipulations apply from 1500 Hours on the Tuesday before the holiday to 0300 Hours on the Thursday after the holiday.

3. If a holiday falls on Thursday, Friday, or Saturday, the following stipulations apply from 1500 Hours on the day before the holiday to 0300 Hours on the Monday after the holiday.

May 15 to September 4:
1. 0600 Hours to 2000 Hours Monday through Thursday.

2. 0600 Hours Friday through 2200 Hours Sunday.

September 5 to May 14:

1. 0600 Hours to 0800 Hours Monday through Friday.

2. 1600 Hours to 1800 Hours Monday through Friday.

Clear the queue of traffic if any of the following conditions exist:

1. 20 minute accumulated delay.

2. 80 vehicles stopped in the traffic queue.

3. 2000 feet of traffic stopped.

Access to the site can be closed until October 15, 2003.  

643-3.09 INTERIM PAVEMENT MARKINGS.  In the second paragraph, delete the words “or cover them with black removable preformed marking tape.”

643-5.01 BASIS OF PAYMENT. Add the following: The Engineer does not require a change order/directive for the Item 643(25) Traffic Control.


TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$5.00

	Special Construction Sign
	Square Foot
	$20.00

	Type II Barricade
	Each/Day
	$ 3.00

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 3.00

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete Barrier
	Each
	$60.00

	Temporary Crash Cushion / ET-2000 LET
	Each
	$3,000.00

	Pilot Car
	Hour
	$65.00

	Watering
	 M-Gallon
	$ 20.00

	Street Sweeping
	Hour
	$150.00

	Power Broom 
	Hour
	$75.00

	Plastic Safety Fence
	Foot
	$2.50

	Portable Changeable Message Board Sign
	Calendar Day
	$150.00

	Temporary Sidewalk Surfacing
	Square Foot
	$1.15

	Flexible Markers
	Each
	$50.00

	Removal of Pavement Markings
	Foot
	$1.25

	Temporary Guardrail
	Foot
	$21.00

	Interim Pavement Markings

   Painted Markings

   Removable Preformed Markings

   Temporary Raised Pavement Markings

   Word or Symbol Markings
	Foot

Foot

Each

Each
	$0.30

$0.65

$0.75

$40.00




Payment for Item 643(15), the Engineer will pay Flagging on a contingent sum basis at the rate of $36.00/hour.  The Engineer does not require a change order/directive for the flagging pay item. (05/14/03)R222USC02 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
643(15)
Flagging
Contingent Sum


SECTION 644


SERVICES TO BE FURNISHED BY THE CONTRACTOR

Special Provisions

644-2.01 FIELD OFFICE.  Delete the third, fifth and seventh sentences of the first paragraph and the second paragraph in this subsection and substitute the following: Meet the following office requirements:

1.
A minimum of 1,000 square feet of floor area.  Divide the office area so that it contains an office room separated by a closable door. The office room shall have a minimum of 40 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of six (6) electrical outlets.  A generator may be necessary to provide power.

4.
Provide sanitary facilities and potable water.

5.
A minimum of 50 square feet of window area and adequate ventilation.

6.
Provide adequate parking for a minimum of 5 vehicles, with one disability parking space.  The Engineer's office shall be accessible by the disability parking.  The disability parking shall meet the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

7.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

8.
Located on the project site.

9.
Provide one move in and one move out for state office furniture and equipment.  (4/11/00) R63aM
644-2.05 VEHICLES.  Delete first sentence in the first paragraph and substitute the following: Furnish and maintain full-size four-wheel drive pickups or sport utility vehicles for exclusive use of the Department throughout the project.

Delete the third paragraph and substitute the following:  The Contractor is responsible for normal wear and tear, and any other incidental damage including broken windshields.  The Department’s consultant that will be overseeing the construction administration is responsible for any vehicle damage caused by negligent operation by its employees.  The Department is responsible for damage to any vehicle caused by negligent operation by its employees.  The Department and the Department’s consultant will both provide non owned auto liability insurance providing third party liability coverage for their respective employees during their use of the vehicle.

Add the following: Equip vehicles with flashing beacons and CB radios.

644-4.01 BASIS OF PAYMENT.  Replace Item 644(6) with the following:

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
644(6)





Vehicles
Each

SECTION 646


CPM SCHEDULING

Special Provisions

646-2.01 SUBMITTAL OF SCHEDULE.  Delete the last paragraph and substitute the following: 

The Contractor shall allow 14 days for the Engineer's review, if revisions to the proposed CPM schedule are required, the Contractor shall do so promptly. The CPM schedule must be finalized and accepted by the Engineer before commencement of any work on the project. 

646-3.01 REQUIREMENTS AND USE OF SCHEDULE. Delete Item 2 in its entirety.

Add the following Section:


SECTION 647


EQUIPMENT RENTAL

Special Provisions
647-1.01 DESCRIPTION. This item consists of furnishing construction equipment, operated, fueled and maintained, on a contingent sum basis for use in construction of extra or unanticipated work at the direction of the Engineer. The definition of construction equipment is any equipment performing the items of work specified. The definition shall not include support equipment such as, but not limited to, hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

Accomplish this work under the direction of the Engineer, and the Contractor's operations shall at all times be in accordance with the Engineer's instructions. These instructions by the Engineer shall be to the Contractor's supervisory personnel only, not to the operators or laborers. The Department will not be liable for the Contractor's responsibility to prosecute the work in the safest and most expeditious manner.

647-2.01 EQUIPMENT FURNISHED. Furnish, operate, maintain, service and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer. Use skilled, experienced operators familiar with the equipment.

The kinds, sizes, capacities, and other requirements set forth must meet minimum requirements. Furnish the number of pieces of each equipment that the Engineer considers necessary for economical and expeditious performance of the work. Use only the equipment that the Engineer directs.

All equipment shall be in first-class working condition and capable of full output and production. The minimum ratings of various types of equipment shall be as manufactured and based on manufacturers’ specifications. Do not alter equipment to achieve the minimum rating. Replace equipment when, in the opinion of the Engineer, their condition is below that normal for efficient output and production.

Fully operate all equipment. This includes the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and all incidental items and expenses.

647-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL. Use competent and experienced equipment operators capable of operating the equipment to its capacity. All personnel are employees solely of the Contractor.

Provide a job superintendent or Contractor’s representative together with other needed personnel for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and material. Furnish without direct compensation transportation as may be appropriate for the personnel.

647-3.01 CONSTRUCTION REQUIREMENTS. Perform work in accordance with the instructions of the Engineer, and with recognized standards and efficient methods.

Furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer.  Commence, continue, and stop any of the several operations involved in the work only as directed by the Engineer.

Work is to be done when weather conditions are reasonably favorable, six (6) days per week, Mondays through Saturdays, holidays excepted.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project. Record time to the nearest one-quarter hour for each item of equipment listed in the bid schedule, during which equipment is actively engaged in construction of the project. Also, record the serial number and brief description of each item of equipment listed in the bid schedule. Record each day's activity on a separate sheet or sheets. A Contractor’s representative shall verify the data and sign at the end of each shift. Provide a copy to the Contractor's representative.

647-4.01 METHOD OF MEASUREMENT. The actual number of hours each fully operated specified unit of equipment, or each fully operated specified combination of units of equipment, is actually engaged in the performance of the specified work, on the designated areas, in accordance with the instruction of the Engineer. The pay time will not include idle periods, or time spent oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment. The Engineer will not authorize payment for travel time to or from the project.

647-5.01 BASIS OF PAYMENT. Item 647(1) Wide Pad Dozer, 65 hp Min., will be paid on a contingent sum basis at the rate of $125.00 / hour.

The contingent price per hour for the equipment shown above shall be full compensation for furnishing, operating, maintaining, servicing and repairing the equipment, and for all incidental costs related to the equipment. Furnishing and operating of equipment of heavier type, larger capacity, or higher wattage than specified will not entitle the Contractor to any extra compensation. 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
647(1)
Wide Pad Dozer, 65 hp Minimum
Contingent Sum

(11/12/98) R15aM

 
SECTION 703


AGGREGATES

Special Provisions

703‑2.03 AGGREGATE FOR BASE AND SURFACE COURSE.  Delete Table 703-2 and substitute the following:


TABLE 703-2


AGGREGATE FOR UNTREATED BASE


Percent Passing By Weight

	Sieve Designation
	Grading D-1

	1 ½ inch
	100

	1 inch
	70-100

	¾ inch
	50-79

	3/8 inch
	35-58

	No. 4
	20-47

	No. 8
	10-26

	No. 30
	6-19

	No. 50
	0-6

	No. 200
	


(2/28/00) R117M


SECTION 727


SOIL STABILIZATION MATERIAL

Special Provisions

727-2.01 MULCH. Delete numbered item 1. in its entirety and substitute the following: 

1.
Virgin/Recycled Wood Fiber, Recycled Paper (“wood cellulose”) Mulch, or a Blend of Virgin/Recycled Wood Fiber with Recycled Paper Mulch. Blended mulch may contain up to 50% recycled paper.  The mulch shall meet the following requirements:

a.
Contains no growth or germination inhibiting factors.

b.
Will remain in uniform suspension in water under agitation and will blend with grass seed, fertilizer and other additives to form a homogeneous slurry.

c.
Mulch can be applied uniformly on the soil surface.

d.
Will not create a hard crust upon drying and have moisture absorption and retention properties and the ability to hold grass seed in contact with the soil.

e.
Dyed a suitable color to facilitate inspection of its placement.

Ship the mulch material in packages of uniform weight (plus or minus 5%) and bear the name of the manufacturer and the air-dry weight content.

Use a commercial tackifier on all areas steeper than 3:1.  Use the amount recommended by the manufacturer.

(8/19/99)R206M98

Replace Section 729 with the following:


SECTION 729


GEOTEXTILES 
Special Provisions

729‑2.01 EMBANKMENT SEPARATION AND REINFORCEMENT.  Under 1.  Separation, replace ‘(medium survivability)’ with: ‘(Class 3)’.  Under 2.  Reinforcement, replace ‘Separation (high survivability)’ with: ‘Stabilization’.

(2/28/00)  R229M

SECTION 730


SIGN MATERIALS

Special Provisions

730‑2.04 SIGN POSTS.

Add the following:

6.
Structural Tubing and W Shape Beams.

a.
Structural tubing shall conform to either ASTM A500, grade B, or ASTM A501.  The tubing shall be square and of the dimensions called for in the plans with 0.2 inches thick walls.  Drill holes to permit mounting of the sign ½ inch in diameter.

b.
W shape beams shall conform to ASTM A36.

c.
Structural tubing and W shape beams shall be hot dip galvanized in accordance with 1.b. of this subsection.  Repair damaged and abraded tubes and beams in accordance with 1.c. of this subsection.

(2/29/00)R81M
APPENDIX A

CONSTRUCTION SURVEYING REQUIREMENTS (METRIC)
APPENDIX B

ENVIRONMENTAL COMMITMENTS, PERMITS AND

BEST MANAGEMENT PRACTICE

APPENDIX C

MATERIALS CERTIFICATION LIST
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