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SPECIAL NOTICE TO BIDDERS

The Department hereby notifies bidders that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
These items are available upon request in the Anchorage Department of Transportation and Public Facilities Building Plans Room:


a.
Quantity Computations

b.
State of Alaska Department of Transportation and Public Facilities publication, Best Management Practices for Construction Erosion and Sediment Control and Maintenance and Operations Actives

c.
Geotechnical Report titled Homer East End Road: MP 12-14 dated August 1999.

d.
Standard Specifications for Highway Construction (Metric) 98M (Price $25.00)

2.
Utility agreements pertaining to the disposition of all utility facilities on this project are available for review at the office of the Traffic, Safety and Utilities Engineer, (907) 269-0647.

3.
The Department has approved an environmental document addressing concerns and environmental commitments and is available for review in the office of the Preliminary Design and Environmental Coordinator, (907) 269-0534.
4.
This is to notify all bidders that the contract award process, when the Contractor specifies a DBE Goal, will be modified as explained below.

Prior to award, the Department has been allowing a low bidder who did not submit sufficient good faith efforts (GFE) documentation to submit additional DBE participation to meet the goal stated in the bid documents then. The FHWA has informed us that this practice is not allowable. If the Contractor submits GFE documentation and the documentation is found to be insufficient, the bidder is to be declared nonresponsive.

For contract DBE requirements, refer to Section 120, DBE Program.

For more information, contact the DOT&PF Civil Rights Office at (907) 269-0851 or Toll Free at 1-800-770-6236.

5.
The Department’s procedure for providing for the costs of on-site flagging has changed. In recognition of the benefits derived from a well coordinated flagging operation to both 

the traveling public and the Contractor’s operation, the Department’s position is that the Contractor is a full partner in this contract and should participate in the cost of Flagging, therefore the amount paid by the Department to provide The Department has changed Flagging from $45.00/hour to a shared $32.00/hour, the additional actual cost to provide a Flagger shall be considered as incidental to his other items of work. This change shall in no way relieve the Contractor from its responsibility to provide for safety and convenience of the public.

6.
The United States Department of Transportation has recently issued new regulations for the DBE Program (49 CFR Part 26).  New eligibility criteria for DBE firms have been added, including consideration of Personal Net Worth (PNW) of the DBE owner(s).  This new criteria will be used to verify continued certification in the DBE Program.  Contractors are requested to continue to use the same procedure they have been using until the Department can establish the PNW.  If a DBE firm on a Project awarded after March 3, 1999 is decertified for failure to meet the PNW criteria, the Department will deal with the issue on a case by case basis.

SECTION 101

DEFINITIONS AND TERMS

Special Provision

101‑1.03.DEFINITIONS.Add the following definition:
NON‑FROST SUSCEPTIBLE. Material that contains 6 percent or less passing the 75 m  screen as determined by sieve analysis performed on minus 75 mm  material. (01/31/98)R1M98

Standard Modification

INTERIM WORK AUTHORIZATION (IWA).  A written order by the Project Engineer initiating changes to the contract, within its general scope, until a subsequent Change Order is executed.  (6/25/99)M68

SECTION 103

AWARD AND EXECUTION OF CONTRACT

Standard Modification

103-1.02 AWARD OF CONTRACT.  In the third paragraph, change “practical” to “practicable”. (06/25/99)M 69

SECTION 105

CONTROL OF WORK

Special Provisions

105‑1.06 COOPERATION WITH UTILITIES. Add the following: The Contractor shall request locates from all the utilities having facilities in the area. Their telephone numbers are as follows:

	Locate Call Center

Anchorage Area
278-3121

Statewide
800-478-3121

who will notify the following:

	ENSTAR Natural Gas Company

GCI Cable, Inc.

Homer Electric Association

Impact Technologies

Kenai Pipeline

Marathon Oil Company

Pacific Telecom Inc.

Phillips Petroleum

Prime Cable of Alaska

Tesoro Petroleum Corp.

Unical Oil Company


The Contractor shall call the following utilities and agencies directly:

Alascom, Inc. .....................................................................264-8465

Alyeska Cable ....................................................................783-2982

DOT/PF Maintenance & Operations (Homer) ...................235-5217

State (DOT & PF) Street Lights & Storm Drains ..............333-2411

Homer Cablevision ............................................................235-6366

Kenai Peninsula Borough, Dept. of Public Works .............262-9657

There are various utility appurtenances located within the project limits.  Some of the existing utilities are scheduled for relocation as addressed in the following utility specific sections.  The 

contractor  is required to cooperate with the utilities and coordinate his work schedule to allow them access to the project for their adjustments and/or relocation.

It shall be the responsibility of the Contractor to work around those utilities not designated for relocation in the plans and the following utility specific coordination .  Any changes or additional relocation requested for Contractor convenience shall be at the Contractor’s expense.

The Contractor is required to work around all utility facilities, either existing or relocated, throughout the project unless advised by the utility that the facility is abandoned in place.

Any changes in contract scheduling that result in the conditions in this specification not being met shall be the responsibility of the Contractor and additional coordination with the applicable utility will be required.

It is the Contractor’s responsibility to schedule and coordinate the utility relocations with project construction as set forth in Section 108-1.03, Prosecution and Progress.

Right of Way and/or Construction surveying is required of the contractor prior to utility relocation.

Payment to the Contractor will be made as follows:

1. Subsidiary to Item 642(1), Construction Surveying, if the Contractor is required to provide the surveying as part of the contract an/or

2. Under Item 642(3), Three Person Survey Party, if the construction or Right of Way staking required by the utility is either in advance of the Contractor’s two (2) week work plan, or not required by the contract.

The utility shall give the Contractor, through the Engineer, fifteen (15) calendar days advance written notice for required staking.

The contractor will be required to provide the Utility Companies fifteen (15) calendar days advance written notice of the relocations described below to begin.  The Utility Companies will not be required to work in more than one location at a time, and will be allowed to complete a specific section of work prior to commencing with another section.

Relocation or adjustment of underground utility appurtenances will not normally be performed when the ground is frozen.  In addition, the utility companies may prohibit the Contractor, through the Engineer, from working near the utility’s facilities when the ground is frozen.

Specific coordination requirements for the specific utilities are included below:

PTI COMMUNICAITONS: the Contractor shall coordinate with PTI communications to allow for the relocation of their underground telephone cable between station 3+100 and 3+380.  The Contractor shall provide fifteen (15) calendar days written notice to PTI Communications to begin the relocation of the underground cable, and shall allow PTI Communications (20) calendar days to complete the adjustments.

The new underground cable will be installed below the limits of excavation where it crossed the new road alignment.  The existing underground cable will remain in service until the new cable is in place and the cut-over has been completed.  The Contractor shall work around the existing cable until PTI has notified them that the old cable is no longer in service.

105-1.15 PROJECT COMPLETION. Delete the last paragraph and substitute the following:  When all physical work and cleanup provided for under the contract is found to be complete, except for work specified under Subsection 618-3.04, Maintenance of Seeded Areas; Subsection 621-3.04, Period of Establishment; Subsection 641-1.04, Storm Water Pollution Prevention Plan and Subsection 641-3.01, Construction Requirements, a letter of project completion will be issued by the Engineer.  Project completion will relieve the Contractor from further maintenance responsibilities, except under Subsections 618-3.04, 621-3.04, 641-1.04 and 641-3.01, and will stop the count of contract time but will not relieve him of any obligations under the Contract. (7/30/99)R237M98
105‑1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES. Add the following:  Legal actions shall be commenced through the Superior Court, Alaska State Courts, Third Judicial District, in Anchorage. (8/5/93)R93

SECTION 106

CONTROL OF MATERIAL

Special Provisions

106-1.01 Source of Supply and Quality Requirements.  Add the following: 

Buy America Provision. The Contractor shall comply with the requirements of 23 CFR 635.410, Buy America Requirements, and shall submit a completed Material Origin Certificate, Form 25D-60, prior to award of the contract. 

All steel and iron products which are incorporated into the work, shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.001) of the total contract amount, or $2500, whichever is greater. For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project including freight.

“Manufactured in the United States” means that all manufacturing processes starting with the initial mixing and melting through the final shaping, welding, and coating processes must be undertaken in the United States. The definition of “manufacturing process” is smelting or any subsequent process that alters the material’s physical form, shape or chemical composition. These processes include rolling, extruding, machining, bending, grinding, drilling, etc. The application of coatings, such as epoxy coating, galvanizing, painting or any other coating that protects or enhances the value of steel or iron materials shall also be considered a manufacturing process subject to the “Buy America Requirements.”

Buy America does not apply to raw materials (iron ore), pig iron, and processed, pelletized and reduced iron ore. It also does not apply to temporary steel items (e.g., temporary sheet piling, temporary bridges, steel scaffolding, and falsework). Further, it does not apply to materials which remain in place at the Contractor’s convenience (e.g., sheet pilings, and forms).

The North American Free Trade Agreement (NAFTA) does not apply to the Buy America requirement. There is a specific exemption within NAFTA (article 1001) for grant programs such as the Federal-aid highway program. 

When steel and iron products manufactured in the United States are shipped to a foreign country where non steel or iron products are installed on or in them (e.g., electronic components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

The Contractor shall take whatever steps are necessary to ensure that all manufacturing processes for each covered product comply with this provision. Non-conforming products shall be replaced at no expense to the State. Failure to comply may also subject the Contractor to default and/or debarment. False statements may result in criminal penalties prescribed under Title 18 US Code Section 1001 and 1020. (08/31/99)S 13
Add the following: YEAR 2000 WARRANTY: The Contractor warrants that each hardware, software, or firmware product or item delivered or developed under this contract shall accurately process date data (including, but not limited to calculating, comparing, and sequencing) from, into, during, and between the twentieth and twenty-first centuries, including leap year calculations, when used in accordance with the documentation provided by the Contractor.

If the contract requires that specific products or items perform as a system, then this Year 2000 Warranty shall also apply to those listed items as a system.

The duration and remedies available to the State for breach of the Year 2000 Warranty shall be as defined in, and subject to, the year 2000 terms and limitations of any general warranty provisions contained in this solicitation. In the absence of any such general warranty provision(s), the remedies available to the State shall include repair or replacement, without any cost to the State, of any listed product or item whose noncompliance is discovered and made known to the Contractor in writing by April 1, 2000 or within one (1) year after acceptance, or within the time limits of the Contractor’s warranty, whichever is longer.

Nothing in this Year 2000 Warranty shall be construed to limit any rights or remedies the State may otherwise have under the Uniform Commercial Code, State or Federal law, or with respect to defects other than Year 2000 performance.

The warranties contained herein are separate and distinct from any other warranties expressed or implied and are not subject to any disclaimer of warranty or limitation of the supplier’s liability.

(3/4/98)S79

SECTION 107

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions

107-1.02 PERMITS, LICENSES AND TAXES. Add the following: The Contractor shall obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on any off project site, is not expected to impact any cultural resources. The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715. If  the Contractor discovers cultural resources during construction activities, stop work at that site and notify the Engineer.

The Contractor shall provide a wetland specialist able to conduct wetlands determinations and delineations in accordance with the Corps of Engineers 1987 Wetland Delineation Manual.  The wetland specialist shall conduct the determination and delineations of any site outside the project limits or not previously permitted, impacted by the Contractor's operations. These delineations will be subject to Corps of Engineers approval.

The Contractor shall provide a copy to the Engineer, of all permits or clearances received prior to Contractor's use of any site outside the project limits. Additionally, the Contractor shall provide the Engineer a written statement that the Contractor has obtained all necessary permits or clearances. The Contractor shall also provide a written statement to the Engineer listing agencies or offices contacted which responded that required no additional action from the Contractor.

Add the following subsection: The following permit has been received on the Contractor's behalf by the Department (see Appendix A):

1. US Army Corps of Engineers Permit, Nationwide 23, D-990832, expires July 28, 2001

No vegetation removal shall occur during the bird-nesting period from May 15 through July 15.  Culverts of adequate size and placement will be installed to maintain existing natural water movements across the project.

The Contractor shall provide the information necessary to comply with the US Environmental Protection Agency National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska to discharge stormwater from the construction site. Refer to Section 641, Erosion and Pollution Control for requirements for this permit.

107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. Add the following: If the Contractor requires water for any construction purpose from a non-municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8624. (7/8/98)R7M
Add the following: The Contractor shall report immediately to the Engineer any hazardous material discovered, exposed, or released into the air, ground, or water during construction of the project. The Contractor shall also report any containment, cleanup, or restoration activities anticipated or performed as a result of such release or discovery. Hazardous materials include, but are not limited to, petroleum products, oils, solvents, paints, and chemicals that are toxic, corrosive, explosive, or flammable. (5/7/91)S47

Add the following: When working near designated wetlands or creeks, the contractor shall place no fill, nor operate equipment outside the slope limits.  Refueling and servicing of equipment shall not be performed within 30 meters of wetlands.

Add the following: The Contractor shall do no work, stockpiling, staging, parking nor trespassing in or around any watercourses except for that work permitted by the contract.

107‑1.16 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICE. Add the following before the last paragraph: Where the Contractor's operations meet any of the following conditions, the Contractor shall advise the owning Utility in writing at least 24 hours in advance of the work.

1.
Operations anticipated being within 3 m of an overhead electrical line.

2.
Operations anticipated to be within 0.9 m of an underground electrical line according to locates provided by the owning Utility.

3.
Operations requiring use of equipment that is capable of coming within 3 m of an overhead electrical line.

The notice shall indicate the location and duration of the work.

The Contractor shall provide an attendant whose sole responsibility is to perform as a safety observer while equipment is operating such that any part is capable of reaching within 4.6 m (15 feet) of an overhead line.

Providing a safety observer for overhead electrical facilities, or a cable watch for buried electrical facilities, will be subsidiary to the item(s) of work being performed requiring these services. (2/7/96)R170M

Add the following subsection:
107-1.22 FEDERAL AFFIRMATIVE ACTION. Requirements applicable to this Contract for the Federal Equal Employment Opportunity, Disadvantaged Business Enterprise, and On-the-Job Training affirmative action program requirements are in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program

Section 120

Training Program






Section 645

Federal EEO Bid Conditions




Form 25A301

EEO-1 Certification






Form 25A304

DBE Subcontractable Items




Form 25A324

ADOT&PF Training Program Request



Form 25A310

Training Utilization Report





Form 25A311

Contact Report






Form 25A321A

DBE Utilization Report





Form 25A325C

Summary of Good Faith Effort Documentation


Form 25A332A

Required Contract Provisions, Federal-Aid Contracts

Form 25D-55

In addition to the sanctions provided in the above references, a noncompliance with these requirements is a ground for withholding of progress payments.

In addition to the reports required in the above references, the Contractor shall submit a copy of Form CC-257 to the Department by the 15th of each month of the current construction season.  The form shall reflect the composition of the previous months workforce. If requested, the Contractor must also make this information available to the US Department of Labor, Office of Federal Contract Compliance Programs.

(8/13/98)S80

SECTION 108

PROSECUTION AND PROGRESS

Special Provisions

108-1.03 PROSECUTION IN PROGRESS. Add the following under item no. 1:  Use the schedule for coordination and monitoring of all work under the contract including all activity of subcontractors, manufacturers, suppliers, utility companies and review activity of the Department. (4/22/99)R16098M

SECTION 109

MEASUREMENT AND PAYMENT

Standard Modification

109-1.05 COMPENSATION FOR EXTRA WORK. Under item 1.Labor, delete paragraph f., and substitute the following:
f.
plus 35% of the sum of a, c, d, and e. 

Delete item 5. and substitute the following: 

5.
Work by a Subcontractor. The Contractor will receive a 5% markup on the total time and materials work defined in 1 through 4 above which is performed by an approved subcontractor. This markup will be for administrative expenses incurred in connection with the work. No percentage will be paid on work covered under bid items in the original Contract. No percentage over the amount covered above will be paid if the work is done by a sub-subcontractor. (06/25/99)M 71

Special Provisions

Under item 3, Equipment, change the first sentence to read ..."Rental Rate Blue Book for Construction Equipment", published by Primica, 1735 Technology Drive, Suite 410, San Hosea, CA, 95110-1313.

Under item 3, Equipment, add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska - South Region.

(2/18/99)R14

109-1.06 PROGRESS PAYMENTS. Add the following: Failure to submit schedules in accordance with subsection 108-1.03, Prosecution and Progress, will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments. This retainage will be released by the Engineer upon receipt of current schedules from the Contractor. (9/21/92)R137

Add the following Section: 

SECTION 120

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM
Special Provisions

120‑1.01 DESCRIPTION. The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 23, with the maximum opportunity to participate in the performance of contracts financed in whole or in part with federal funds. The Contractor shall not, nor shall subcontractors or others associated with this contract discriminate on the basis of race, color, national origin, or sex in the award and performance of work under this contract. The Contractor shall carry out applicable requirements of 49 CFR part 26 in the award and administration of DOT-assisted contracts.

120‑1.02 INTERPRETATION. It is the intent of this section to implement the requirements of 49 CFR, Part 23, in compliance with the Federal Highway Administration's DBE Program guidelines and the Department's federally approved DBE Program.

120-1.03 ESSENTIAL CONTRACT PROVISION. Failure to comply with the provisions of this section shall be considered a material breach of contract. The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS36.30.640(4).

120-1.04 DEFINITIONS AND TERMS

1.
Broker. A DBE that arranges for the delivery or provision of creditable materials, supplies, equipment, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project. A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given.

2.
Commercially Useful Function (CUF). The execution of a contract or a distinct element of work or service under a contract by the DBE actually performing, controlling, managing, and supervising the work involved with its own equipment and employees within its certified category. The determination of CUF is made by the Engineer after evaluating the way in which the work was performed during the execution of the contract.

3.
Disadvantaged Business Enterprise (DBE). A firm certified by the State of Alaska, Department of Transportation and Public Facilities, in accordance with 49 CFR, Part 23, or one granted that status under the Alaska Native Claims Settlement Act, 1991 Amendments and certified by the Department for participation in the Department's DBE program.

4.
Good Faith Efforts. The affirmative action measures that shall be taken by a contractor to meet the DBE Program objectives and goals for this project. 

5.
Manufacturer. A DBE certified in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

6.
Original DBE Utilization Goal. The percent of work to be performed by certified DBEs that is established by the Department and specified in the contract bid schedule before approval of the Revised DBE Utilization Goal.

7.
Regular Dealer. A DBE certified in a supply category that

a.
maintains an in-house inventory on a regular basis of the particular product provided to this project,

b.
keeps an inventory in an amount appropriate for the type of work using that product, and

c.
offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large. If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis.

8.
Revised DBE Utilization Goal. The DBE Utilization as submitted by the contractor and approved by the Department for this project on Form 25A325C. The Revised DBE Utilization Goal may be equal to, greater than, or less than the Original DBE Utilization Goal, if approved. Once approved, this Revised goal becomes the minimum required DBE participation during the execution of the contract.

120‑2.01 UTILIZATION GOAL. The Original DBE Utilization Goal for this contract is shown on the Bid Schedule as a percentage of the total basic bid amount. In order for the work of the DBE to be credited towards meeting the Original DBE Utilization Goal at time of contract award, the DBE must be certified by the Department in a category covering the CUF to be performed at the time of listing on the "DBE Utilization Report" (Form 25A325C).

A bidder shall demonstrate the ability to meet the Original DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this contract.

120‑3.01 DETERMINATION OF COMPLIANCE

1.
Phase I ‑ Bid and Award. In addition to bid submission requirements, the apparent low bidder shall demonstrate DBE responsibility prior to award of this contract by:

a.
Submitting, within 15 days of receipt of the notice of intent to award, a copy of the DBE Utilization Report (Form 25A325C) listing the certified DBEs to be used to meet the goal.

b.
If the contractor submits less DBE utilization on Form 25A325C than is required to meet the Original DBE Utilization Goal, documentation of Good Faith Effort in the form of the Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (25A321A) shall be submitted. If accepted by the Department, this lower DBE utilization becomes the Revised DBE Utilization Goal.

If the bidder cannot demonstrate the ability to meet the Original DBE Utilization Goal, failure to document the minimum required Good Faith Efforts will result in the bid being declared nonresponsive.

c.
Where the bidder submits more DBE utilization on Form 25A325C than is required by the Original DBE Utilization Goal, this higher DBE utilization, if accepted by the Department, becomes the Revised DBE Utilization Goal.

2.
Phase II ‑ Construction. At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE officer.

The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE. Prior written request by the Contractor and approval from the Engineer is required for the replacement of a DBE for any reason. If DBE replacement is approved, the Contractor is obligated to replace the DBE with another DBE for the same work in order to still meet the Revised DBE Utilization Goal. If the Contractor cannot find a replacement DBE, the Contractor shall document the required Good Faith Efforts stipulated in Subsection 120-3.02 for the items of work to have been performed by the replaced DBE in order to have the Revised DBE Utilization Goal reduced.

120‑3.02 GOOD FAITH EFFORT. The Contracting Officer will use all of the following criteria to judge if the bidder, who has not met the Original DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract. Failure by the Contractor to perform and document any of the following actions 1-7 constitutes insufficient Good Faith Effort.

1.
Consideration of all subcontractable items. The Contractor shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department prior to bid opening (see Form 25A324).

2.
Selection of the most appropriate items or portions of items to be performed by DBEs in order to increase the likelihood of achieving the stated goal.

3.
Notification at least 10 calendar days prior to bid opening to all DBEs listed in the Department's most current DBE Directory certified to perform those work items identified in Form 25A324 of the bidder's/Contractor's interest in securing the DBE's participation in the execution of the work. Each contact with the DBE shall be logged on a "Contact Report" (Form 25A321A).

4.
Request for DBE participation on specific items of work or services. Allegations of non-competitive DBE quotes must be documented and verifiable. A DBE quote that is more than 10.0% higher than the accepted non-DBE quote shall be deemed non-competitive, provided the DBE and non-DBE quotes are for the exact same work or service. Where the Contractor rejects a DBE quote as being non-competitive under this condition, the work performed and payments received by the non-DBE during the execution of the contract shall be consistent with the non-DBE's accepted quote. This does not preclude increases as a result of Change documents issued by the Department.

5.
Provision of assistance to DBEs who need help in obtaining bonding or insurance required by the bidder.

6.
Providing prospective DBEs with adequate information about the requirements of the contract regarding the specific item of work or service sought from the DBE.

7.
Follow‑up of initial solicitations for interest by contacting DBEs to determine with certainty whether or not they were interested in bidding. Documentation of follow‑up contacts shall be logged on the "Contact Report" (Form 25A321A).

Items 4. through 7. will be utilized to evaluate any request from the Contractor for a reduction in the Revised DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

120‑3.03 COMMERCIALLY USEFUL FUNCTION (CUF). Measurement of attainment of the Revised DBE Utilization Goal shall be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section.

CUF is limited to that of a: 

a.
regular dealer,

b.
manufacturer,

c.
broker,

d.
subcontractor,

e.
joint-venture, or

f.
prime contractor.

In order for the CUF work of the DBE to be credited toward the goal, the Contractor shall ensure that all of the following requirements are met:

1.
The DBE shall be certified in the appropriate category at the time of:

a.
the Engineer's approval of the DBE subcontract; and

b.
the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

2.
The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project.

3.
A DBE trucking firm certified and performing work in a transportation/hauling category is restricted within that category to the CUF of a broker. (This does not effect the CUF of that same firm, when performing work as a subcontractor and certified in another category such as embankment or excavation which could include the hauling of materials for that work.)

4.
The Contractor will receive credit for the CUF performed by DBEs as provided in this Section. Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

5.
Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the Revised DBE Utilization Goal.

 6.
Should the DBE be decertified between the time of contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm shall not be credited toward the Revised DBE Utilization Goal. The Contractor must still meet the Revised DBE Utilization Goal by either:

a.
Withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, items 4-7) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01), or

b.
Continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out and DBEs in an amount to meet the Revised DBE Utilization Goal through either

1)
subcontractor substitution (Subsection 103-1.01),

2)
increasing the participation of other DBEs on the project,

3)
documenting Good Faith Efforts (Subsection 120-3.02, items 4-7),

4)
or by a combination of the above.

7.
The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the Revised DBE Utilization Goal.

8.
The Engineer shall consider the following criteria when determining what CUF is being performed by the DBE:

a.
The work performed shall be necessary and useful work required for the execution of the contract.

b.
The scope of work shall be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

c.
The work shall be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE, with the exception allowed under (d) below. Either the DBE owner or an on‑site DBE representative, DBE superintendent, or DBE foreman shall be responsible for the work at the site. All such DBE representatives must be designated as a key employee in the DBE's certification records with the Department prior to DBE subcontract award.

d.
The DBE shall use their own employees and equipment for the execution of the work. An exception to this requirement may be permitted where the DBE must perform a specialty task or where the work is in a remote area. In such instance, the DBE may temporarily augment its project workforce with another contractor's equipment and employees (not to include supervision) in order to perform the work, if the Department considers this normal practice performed by non-DBE contractors, within the Alaskan construction industry. 

On any project, this practice shall not involve more than 33.3% of the DBE's subcontract value. Also, the Contractor shall submit a request in writing from the DBE and secure the Department's approval for such arrangement prior to commencement of the DBE's subcontract work involved. Exclusive of this arrangement, the DBE's project work force shall be regular DBE employees.

In all instances, the DBE shall be responsible for its payroll and labor compliance requirements concerning all workers under its control. DBE leases and payments for equipment must be documented; Contractor withholding or retainage for DBE labor and equipment usage is not permissible. Two-party checks to individuals are not permissible.

e.
The manner in which the work is sublet or performed shall conform to standard, statewide industry practice within Alaska, as defined by the Department. The work or provision of goods or services shall have a market outside of the DBE program (must be performed by non-DBE firms within the Alaskan construction industry). Otherwise, the work or service will be deemed a superfluous step in the contracting or purchasing process and no DBE credit will be allowed. 

There shall be no DBE credit for lower-tier non-DBE subcontract work, unless the Department defines this lower-tier subcontracting as standard, statewide industry practice within Alaska.

f.
The cost of the goods and services shall be reasonable and competitive with the cost of these goods and services outside the DBE program within Alaska. Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable.

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications.

g.
All subcontract work, with the exception of truck hauling, shall be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

h.
The DBE shall control all business administration, accounting, billing, and payment transactions (this requirement does not preclude the two-party check allowance described under i., below). The prime contractor shall not perform the business, accounting, billing, and similar functions of the DBE. The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance.

i.
Credit will not be allowed for payments made by the Contractor to others on behalf of the DBE.

Two‑party checks may be issued by the Contractor on an occasional basis to the DBE and another business for work or services performed under the contract; however, the Engineer shall be notified in writing in advance. DBE credit will not be given for these two-party payments, if issued on a routine basis or issued to an extent greater than that offered by the prime to non-DBEs on the project. 

j.
A DBE trucking firm certified and performing work in the transportation/hauling category shall have a supervisor on-site at all times in charge of the dispatching of trucks and the hauling of materials before any DBE credit may be credited. The DBE supervisor must be regularly employed by the DBE and designated as a key employee in the DBE's certification records with the Department prior to prime contract award. 

9.
The Contractor shall provide proof (canceled checks or bank statements that identify payor, payee, and amount of transfer) of the actual monies paid for the qualifying work, goods and services provided by DBEs. 

10.
If the quantity of work of a bid item which involves a DBE is reduced by the Department, the Original and Revised DBE Utilization Goals on Form 25A325C are reduced proportionately.

120‑3.04 DEFAULT OF DBE. In the event that a DBE who has been placed under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default. The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work. In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the Revised DBE Utilization Goal if, in the opinion of the Engineer, both of the following criteria have been met:

1.
The Contractor had no fault or negligence in the default and that the circumstances surrounding the default were beyond the control of the Contractor.

2.
The Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with items 4 through 7 of Subsection 120‑3.02 GOOD FAITH EFFORT for the defaulted work.

The Revised DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120‑4.01 METHOD OF MEASUREMENT. The Contractor shall be entitled to count toward the Revised DBE Utilization Goal those monies actually paid to 

certified DBEs for CUF work performed by the DBE as determined by the Engineer. The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
Credit for work performed by a DBE prime contractor is 100%, not to exceed the Original DBE Utilization Goal.

2.
Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials.

3.
Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

4.
Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value. The value will be the actual cost paid to the DBE but will not exceed the bid price for the item.

5.
Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the cost of the procurement contract for the creditable item. 

6.
Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the cost of the hauling subcontract.

7.
Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the premium cost.

8.
Credit for the CUF of a joint venture (JV) (either as the prime contractor or a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department. The DBE joint venture partner shall be responsible for performing all of the work as delineated in the certified JV agreement.

120‑5.01 BASIS OF PAYMENT. Meeting the Revised DBE Utilization Goal will be considered subsidiary to other items of work and no separate payment will be made.

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, retainage may be withheld from progress payments. The retainage shall be sufficient to assure funds are available to cover the cost of the disincentive or potential disincentive.

If the Contractor fails to meet the Revised DBE Utilization Goal, payments will be reduced as a disincentive. The amount of the disincentive shall be equal to 50% of the difference between the Revised DBE Utilization Goal expressed in dollars and the total creditable DBE participation as determined by the Engineer.

If and only after the Original DBE Utilization Goal established on Form 25A325C in terms of dollars has been met, the Contractor may be eligible for an incentive payment based upon the following calculation:

10% of the total dollar amount of CUF work performed by DBE subcontractors not needed in the calculation to meet the Original DBE Utilization Goal; except that the total incentive paid to the Contractor will not exceed 2% of the total basic bid amount at time of original contract award or $100,000, whichever is less.

Payment of the incentive will be made on the final estimate. The disincentive will be withheld in the form of retainage during the course of the project. If sufficient retainage has not been withheld to cover the cost of the disincentive, the Contractor shall remit same to the Department within 30 days of being billed for the amount due.

A Change Order is not required for DBE Adjustment. The Notice To Proceed shall constitute the notice required to initiate DBE Adjustment.

Payment or Deduction will be made under:

Pay Item No.
Pay Item
Pay Unit
120(1)
DBE Adjustment
Contingent Sum

(6/6/94)S33

SECTION 203

EXCAVATION AND EMBANKMENT
Special Provisions

203‑1.01 DESCRIPTION. Add the following: Ditch linear grading shall consist of the final shaping of designated ditches and slopes for drainage by grading with a small dozer, motor grader, or other suitable means approved by the Engineer. This work also consists of topsoil on all locations where obliteration of roadway is identified on the plans.

Add the following Subsection:

203-2.07 TOPSOIL. Topsoil shall conform to the requirements in section 726.
203-3.01 GENERAL. Add the following to the sixth paragraph: Prior to obliterating the existing roadway, the Contractor shall remove the existing pavement and dispose in accordance with Subsection 202-2.04, Removal of Pavement, Sidewalks, Curbs, Etc. (2/1/99)R17798

203-3.03 Construction Of Embankments With Moisture And Density Control.  Delete this subsection in its entirety and substitute the following: Construct embankments with moisture and density control from specified materials placed and compacted at approximately their optimum moisture content.  Dry or moisten material as required.

Compact embankment material to not less than 95% of the maximum dry density as determined by AASHTO T 180,  or ATM T-12.  In-place field densities will be determined by ATM T-3, or ATM T-11.

Add the following Subsection:

203-3.05 TOPSOIL. Topsoil shall conform the requirements in section 620.

203‑4.01 METHOD OF MEASUREMENT. Add the following: Measurement of ditch linear grading, whether flat bottom or "V" ditch, will be measured for payment by the meter along the center of the ditch for each ditch so designated, constructed and accepted by the Engineer.

203‑5.01 BASIS OF PAYMENT. Add the following: Payment for ditch linear grading will be full compensation for furnishing all equipment, labor, tools and incidentals to provide the preparation, excavation and shaping necessary to complete the work.. Topsoil will not be measured for payment but will be subsidiary to Item 203(9) Obliteration of Roadway.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
203(17)
Ditch Linear Grading
Meter

(9/1/89)R20 

SECTION 401
ASPHALT CONCRETE PAVEMENT
Special Provisions

401-2.01 COMPOSITION OF MIXTURES - JOB MIX. Add the following to the first paragraph after ATM T-17: (version 01/93).

Delete the last sentence of the second paragraph on page 114 and substitute the following: Tolerances will not be applied to the largest sieve specified.

401-2.03  Asphalt Materials.  In the first paragraph, delete the reference to AC-5 and substitute the following: PG 52-28.

401-2.05 PROCESS QUALITY CONTROL. Add the following to the last paragraph: The Contractor shall submit all test results to the Engineer within 24 hours.  The point of sampling and sampling procedure will be determined at the pre-paving meeting.

CONSTRUCTION REQUIREMENTS
401-3.09 PREPARATION OF AGGREGATES. In the first paragraph, delete AASHTO T-110 and substitute the following: ATM T-25.

401-3.11 TEMPORARY STORAGE. Add the following: Rejected asphalt concrete mixture shall be disposed of by the Contractor at no cost to the State.

401-3.14  Joints.  Delete the last paragraph.  Delete the first paragraph and substitute the following: Construct the minimum number of joints to ensure a continuous bond, texture, and smoothness between adjacent sections of the pavement.  The minimum specification limit for longitudinal joint density will be 91% of the MSG of the panel completing the joint.  Cut one minimum diameter 150 mm core centered on the longitudinal joint at each location the Contractor cores the mat for acceptance density testing in the panel completing the joint.  Determine density in accordance with ATM T-18.

401-3.15 SURFACE TOLERANCE. Add the following:The Engineer will measure the smoothness of the asphalt concrete pavement in all driving lanes with a California-type profilograph within 15 days after mainline paving is completed and all defects are corrected.  The Engineer will take no measurements in turn lanes, lane transitions, or within 8 meters of bridge abutments or matches with an existing pavement.  Reduce the profilograph results (PrI)and calculate a price adjustment in accordance with Subsection 401-5.01.  Furnish required traffic control devices or flagging in accordance with Section 643.

401-3.16 PATCHING DEFECTIVE AREAS.  Add the following: All costs associated with the patching of defective areas shall be borne by the Contractor.

401-4.01 METHOD OF MEASUREMENT. Under Asphalt Cement, 1., add to the end of the second sentence: ... ,or AASHTO TP 53.
Add the following paragraph to this subsection: Longitudinal joints.  By the meter.  The distance measured will be in both directions from a longitudinal joint core location to a point equal distance to the next longitudinal joint core.

401-4.02 ACCEPTANCE SAMPLING AND TESTING. Delete the third, fourth, fifth, and sixth full paragraphs on page 122, and substitute the following: The engineer will take samples for the determination of asphalt cement content from the windrow, at the end of the auger, or from two minimum diameter 200 mm core samples cut from each sublot.  Determine asphalt cement content in accordance with ATM T-23, or AASHTO TP 53, however determine the moisture content in accordance with ATM T-25.

Samples taken for the determination of aggregate gradations from drum mix plants will be from the combined aggregate cold feed conveyor via a sampling device, the stopped conveyor belt, or from asphalt concrete mixture samples taken from the same location as samples for the determination of asphalt cement content.  Determine the aggregate gradation for samples from the conveyor system in accordance with ATM T-7.  For asphalt concrete mixture samples, or cores, determine the gradation in accordance with AASHTO T 30 from the aggregate remaining after the ignition oven (AASHTO TP 53) has burned off the asphalt cement.

Maintain cold-feed conveyor sampling devices diverting aggregate from the full width of the conveyor system to provide a representative sample of the aggregate incorporated into the asphalt concrete mixture.

Samples taken for the determination of aggregate gradations from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates.  Determine the dry batched aggregate gradation in accordance with ATM T-7.  For asphalt concrete mixture samples, or cores, determine the gradation in accordance with AASHTO T 30 from aggregate remaining after the ignition oven (AASHTO TP 53) has burned off the asphalt cement.

Within 24 hours of final rolling, neatly cut core samples with a core drill at the randomly selected locations marked by the Engineer.  Use a core extractor to prevent damage to the core while removing.  Do not cut core samples from bridge decks.  Core one minimum diameter 150 mm core for acceptance density testing only.  Acceptance density testing will be in accordance with ATM T-18.  Core two minimum diameter 200 mm cores when acceptance asphalt cement content and/or gradation testing is done from cores.  Test the cores separately and average the results to determine acceptance in accordance with Subsection 401-4.03.  

Failure to cut core samples for acceptance testing within the specified period will result in a deduction of $100.00 per sample per day.  Subtract the accrued amount under Item 401(6), Asphalt Price Adjustment.  

Backfill and compact all voids left by sampling with new asphalt concrete mixture within 24 hours of sampling.  Failure to backfill voids left by sampling in the specified period will result in a deduction of $100.00 per hole per day.  Subtract the accrued amount under Item 401(6), Asphalt Price Adjustment.  

401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE. Add the following: The longitudinal joint density price adjustment will apply when Asphalt Concrete Pavement quantities are equal to or greater than 900 megagrams.

Add the following under item 3.: The tolerances for the largest sieve specified will be plus 0% and minus 1%.

401-5.01 BASIS OF PAYMENT.  Add the following: Longitudinal joint densities less than 91 percent of MSG, as defined is Subsection 401-3.14, will be measured in accordance with Subsection 401-4.01 and assessed a price adjustment of $0.25 per meter.  The accrued amount will be subtracted under Item 401(6), Asphalt Price Adjustment.
A change order/directive is not required for anti-stripping additive pay item. The approved mix design will initiate Item 401(4), Anti-Stripping Additive at the prescribed rate.

Anti-stripping additives will be paid on a contingent sum basis at a rate of $4.95 per .25 percent additive per megagram of asphalt cement. 

A separate price adjustment for pavement smoothness as measured in accordance with Subsection 401-3.15 will be calculated and applied in accordance with Table 401-4 and applied under Item 401(6), Asphalt Price Adjustment.  


TABLE 401-4
	Average Profile Index (PrI)


(Millimeters per 1000 Lane Meters)
	Adjustment to  Item 401(5), Asphalt Price Adjustment, for Pavement Smoothness

	
0 to 60
	Add $335 multiplied by (61PrI)

	
61 to 94
	No Adjustment

	
95 and greater
	
Deduct $335 multiplied by (PrI94) but not to exceed $10,000


When more than one type of Asphalt Concrete Pavement or Asphalt Cement appears on the plans and bid schedule, letter suffixes will be included within the parentheses of the pay item numbers in order to differentiate between different types.

(6/28/99)R199M98

SECTION 603

CULVERTS AND STORMDRAINS

Special Provisions

603-1.01 DESCRIPTION. Add the following: This work also consists of ditch grading for depressed inlets, shaping select material for ditch dikes, installation of geotextile fabric and ditch lining at the locations shown on the plans.  

603-2.01 MATERIALS. Add the following: Geotextile fabric will conform to section 729.  Ditch lining will conform to section 610.

603-5.01 BASIS OF PAYMENT. Add the following: Ditch grading for depressed inlets, shaping select material for ditch dikes, installation of geotextile fabric and ditch lining will not be measured for payment but will be subsidiary to 603 items.  All work associated with diverting streams for culvert installation will be subsidiary to 603 items.

SECDTION 606

GUARDRAIL

Special Provisions

606-1.01 DESCRIPTION. Add the following: This work also consists of installing batter boards at the locations shown on the plans.

606-2.01 MATERIALS. Add the following: Treat batter boards in accordance with Section 714.  PG 52-28 asphalt cement shall conform to the requirements of Section 702, Asphalt Materials.  Cover coat material shall meet the requirements of Table 703-5, Grading D,E, F or G.

Standard Modification

606-3.01 GENERAL.  Add  the following:   Treat field cuts to timber posts and blocks according to AWPA standard M 4.  (10/19/98)M 67
Special Provision

Add the following subsection:
606-3.09 BATTER BOARDS.  After installation, coat batter boards with PG 52-28 asphalt cement and cover with cover coat material.

Standard Modification
606-4.01 METHOD OF MEASUREMENT. Delete the second to the last paragraph and substitute the following:

Guardrail/Bridge Rail Connection. Per each, installed in place. Each connection includes all brackets, beam sections, transition pieces, and all posts and associated hardware required to connect the guardrail section to a bridge rail according to the Plans and the Special Provisions.  (10/19/98)M 66
Special Provisions

606-4.01 METHOD OF MEASUREMENT. Add the following: Batter boards, PG 52-28 asphalt cement coating, and cover coat material will not be measured for payment.

606-5.01 BASIS OF PAYMENT. Add the following: Batter boards, PG 52-28 asphalt cement, and cover coat material will not be paid for directly, but will be subsidiary to other work under this section.

SECTION 610

DITCH LINING

Special Provisions

610-2.01 MATERIALS.  Add the following: Stones shall also meet the following gradation requirements.  Percents are by total weight, weights are for each stone.

0-50% weighing up to 12 kg

0-10% weighing more than 25 kg

SECTION 615

STANDARD SIGNS

Special Provisions

615-2.01 MATERIALS.Under item 1. change the first sentence to the following: Submit all signs that require the use of the Alaska Sign Design Specifications (ASDS),the Department of Transportation and Public Facilities - Sign Face Fabrication Requirements, and the Alaska Traffic Manual, letter width and spacing charts for approval before fabrication.

615‑3.01 CONSTRUCTION REQUIREMENTS. Under item 7. add the following: Dispose of foundations from salvaged existing signs in a manner approved of by the Engineer (remove, abandoned in place, or locate within the roadway structural). If they are abandoned in place, the tops of the foundations, reinforcing steel, anchor bolts, and conduits shall be removed to a depth of not less than 300 millimeters below roadway subgrade or unimproved ground, whichever applies. All signs and posts at a single installation shall be considered as one unit.

Deliver salvaged sign panels to the nearest State Maintenance Yard.

615‑3.02 SIGN PLACEMENT AND INSTALLATION. Add the following: Do not remove existing signs without authorization from the Engineer.

Mark the date of installation on the back the sign prior to mounting the sign panel. Write the installation dates in the format of month/day/year, using black permanent marker, with numbers a minimum of 75 mm in height, so as to be readable from the roadside after installation.

615-4.01 METHOD OF MEASUREMENT. Add the following to the second paragraph: Concrete used for sign bases are considered subsidiary to other work under this section.

615‑5.01 BASIS OF PAYMENT. Add the following: Payment for keeping existing signs in service until they are no longer needed, or temporarily relocating existing signs, are subsidiary to Item 615(1), Standard Signs.

Payment for removal of existing sign post foundations, or work required to abandon them in place, shall be subsidiary to Item 615(1), Standard Signs. (1/10/98)R50M98

SECTION 618


SEEDING
Special Provisions

618‑1.01 DESCRIPTION. Delete this subsection and substitute the following: Seed, mulch, fertilize and water all new or disturbed slopes, cleared areas and any other areas directed by the Engineer. Track the soil on embankment in a manner as directed by the engineer. As soon as possible provide a living ground cover on all slopes.

618-2.01 MATERIALS. Add the following to the list of material specifications: 

Mulch
Subsection 727-2.01

618‑3.03 APPLICATION METHOD. In the first sentence of subparagraph c., under numbered paragraph 1. Hydraulic Method, delete the following: "and/or limestone, Item 618(4),".

Add the following: Apply seed, mulch and fertilizer as follows per hectare (ha). Apply seed and mulch in one application if using the hydraulic method. Apply all fertilizer with the hydraulic method.

	Item
	Ingredients
	Application

Rate (per ha)

	Seed Mix
	Hairgrass (Nortrans)

Red Fescue (Arctared)

Annual Ryegrass (Lolium)
	22.5 kg

22.5 kg

5.0 kg
Total=50.0 kg

	Mulch
	Add tackifier
	2805 kg

	Fertilizer
	20-20-10
	586 kg

	


The Contractor shall not remove the required tags from the seed bags.

618‑4.01 METHOD OF MEASUREMENT. Add the following to the second paragraph: Hauling and spreading fertilizer, mulch and water for application used in this work, including any required reseeding, are subsidiary to Item 618(2) Seeding.

Delete the last paragraph.

618‑5.01 BASIS OF PAYMENT. The work described under subsection 618-3.01 Soil Preparation is subsidiary to Seeding.

Water required for the hydraulic method of application is subsidiary to Seeding. (6/3/99)R52M98

SECTION 639

DRIVEWAYS

Special Provisions

639-1.01 DESCRIPTION.  Delete this subsection in its entirety and substitute the following:  Construct approaches at the locations show on the plans.

639-3.01 CONSTRUCTION.  Delete this subsection in its entirety and substitute the following: Construct approaches to the dimensions shown on the plans.

639-4.01 METHOD OF MEASUREMENT.  Delete this subsection in its entirety and substitute the following: By the number of approaches constructed as shown on the plans or as directed.

639-5.01 BASIS OF PAYMENT. Delete the second sentence and substitute the following: Materials required to construct approaches will be paid for separately under the respective items listed in the bid schedule. The contract unit price for approaches will be full compensation for furnishing all equipment and labor necessary to complete the work as specified.  All excavation for approaches will be considered subsidiary to Item 639(6) Approaches. 

Add the following pay item:
Pay Item No.
Pay Item
Pay Unit
639(6)
Approaches
Each

SECTION 640

MOBILIZATION AND DEMOBILIZATION

Standard Modification

640-2.01 METHOD OF MEASUREMENT. Delete items 3 and 4 and substitute the following:
3.
The remaining balance of the amount bid for this item will be paid after all submittals required under the contract are received and approved.  (6/25/99)M 77

Delete Section 641 in its entirety and substitute the following:

SECTION 641

EROSION AND POLLUTION CONTROL
Special Provisions

641‑1.01 DESCRIPTION. This work shall consist of planning, providing, and maintaining control of erosion, water pollution, and hazardous materials contamination. 

641-1.02 DEFINITIONS.
1.
Erosion and Sediment Control Plan (ESCP). The Department's general plan for the permanent and temporary control of erosion and sedimentation during construction of the project as contained in the plans and specifications, and supplemented by the Departments Erosion Prevention and Sediment Control Plan - Policy and Procedures; Guide to Preparing Erosion Prevention and Sediment Control Plans and Best Management Practices for Construction Erosion and Sediment Control. The ESCP is prepared by the Department and is attached to these specifications in Appendix A.

2.
Storm Water Pollution Prevention Plan (SWPPP). The detailed site-specific plan prepared by the Contractor for the temporary and permanent control of erosion and sedimentation during construction of the project. The SWPPP is based upon the ESCP, and prepared according to guidance provided in the National Pollutant Discharge Elimination System General Permit for Storm Water Discharges from Construction Sites (NPDES General Permit).

3.
Hazardous Material Control Plan (HMCP). The Contractor's detailed plan for the prevention, containment, cleanup, and disposal of hazardous waste material, including petroleum products generated by construction equipment or activities. Included in the HMCP is a list of quantities and types of equipment and materials available on site to be used for hazardous substance containment and cleanup. The plan also describes how and where construction equipment fueling and maintenance activities will be carried out and controlled.

4.
Notice of Intent (NOI) to utilize the NPDES General Permit for Alaska. This is a standard form (EPA Form 3510-9) giving notice to the U.S. Environmental Protection Agency (EPA) that work will be conducted in compliance with the NPDES General Permit. The NPDES General Permit authorizes discharges of storm water from construction activities involving more than 2.02 hectares of land. The Contractor prepares the NOI, and submits it to the Department a minimum of 5 days before the preconstruction conference for approval.

5.
Notice of Termination (NOT) of coverage under the NPDES General Permit for Alaska. This is a standard form (EPA Form 3510-7(8-98)) that constitutes notice that the project site has been finally stabilized or when an Operator of a construction activity, as defined in the NPDES General Permit, changes. The Contractor prepares the NOT, and submits it to the Engineer once final stabilization of the project site has been completed.

6.
Final Stabilization is when all soil disturbing activities at the site have been completed and a uniform perennial vegetative cover, with a density of 70 percent of the cover for unpaved areas not covered by permanent structures, has been established, or equivalent permanent stabilization measures (such as the use of riprap, gabions, or geotextiles) have been employed. The Engineer determines when final stabilization has occurred.

7.
Project Summary is a brief description of the activities to be covered under the NPDES General Permit. This shall be on a single sheet and shall describe the areas to be disturbed to the nearest hectare, the primary pollutants expected from the activities, and the type of treatment to be provided.

8.
Best Management Practices (BMP) is defined as any program, technology, process, siting criteria, operating method, measure, or device which controls, prevents, removes, or reduces pollution.

641-1.03 SUBMITTALS. The Contractor shall submit the following items for approval a minimum of 5 days prior to the preconstruction conference:

1.
Draft Storm Water Pollution Prevention Plan (SWPPP).

2.
Hazardous Material Control Plan (HMCP).

3.
Notice of Intent (NOI).
4.
Project Summary.

The Engineer will review submittals within 14 calendar days. If required for approval, the Contractor shall modify the submittals within 5 calendar days of receiving comments from the Engineer.

The Contractors SWPPP shall be prepared and stamped by a professional engineer currently registered in the State of Alaska. The Department will review the draft SWPPP, and either approve it, or recommend changes. The Contractor shall make the necessary revisions to obtain the Departments approval of the SWPPP. The approved SWPPP becomes the project SWPPP and shall be signed and certified by the Contractor and the Department in accordance with the NPDES General Permit. 

The Contractor shall implement all measures in the SWPPP and ensure that it remains current.

Once the Contractor's SWPPP is approved, the Engineer will submit the Contractors NOI along with the Departments NOI to the EPA via Certified Mail. The Engineer will also submit copies of the NOI, the SWPPP, and the Project Summary to the State of Alaska Department of Environmental Conservation (DEC) Storm Water Coordinator. Earth disturbing work shall not begin until the Contractor receives in writing: 1) Department approval of the Contractor's SWPPP, and 2) notification that 48 hours have passed since the NOIs were postmarked to EPA and DEC.

The following shall be posted at the construction site:

1.
NPDES Permit number if available, or a copy of the NOI.

2.
Name and phone number of Contractors local contact person.

3.
Project Summary.

4.
The location of a SWPPP available for viewing by the public.

The Contractor shall amend the SWPPP within 7 days, when requested by the Engineer. All SWPPP amendments shall be prepared and stamped by a professional engineer currently registered in Alaska. The approval process for amendments to the SWPPP is the same as with the Contractor's draft SWPPP.

If a storm event occurs where storm water discharges pose a threat to water quality, the Contractor shall take immediate action to preclude pollution subject to the directive of the Engineer. An amended SWPPP covering the emergency measures that were taken shall be submitted to the Engineer within 7 days of the storm event.

Prior to project closeout and Contractor demobilization, the Contractor and Engineer shall review the project to determine if all areas disturbed by construction meet the requirements for final stabilization. When final stabilization has been accomplished, the Contractor shall submit a signed Notice of Termination (NOT) to the Engineer.

641-1.04 STORM WATER POLLUTION PREVENTION PLAN.
The Contractor shall prepare the SWPPP. The SWPPP shall cover all ground disturbing activities designated by the contract including offsite support activities. Examples of support activities are; concrete or asphalt batch plants, equipment staging yards, overburden and material stockpiles, excavated material disposal areas, borrow areas, etc., which are used solely by the permitted project. In contrast, commercial operations which can not be covered under this permit, are defined as those operations that serve multiple unrelated projects and would continue to operate after project completion.

A detailed description of the required contents of the SWPPP are found in the 1998 NPDES General Permit for construction activities in Alaska. The SWPPP shall follow the format presented in the NPDES General Permit and address all storm water discharge control and management issues identified in the ESCP. The SWPPP shall include the following:

1. Site Description.

a.
A description of the nature of the construction activity.

b.
A description of the intended sequence of major ground disturbing activities such as grubbing, excavation, grading, or utility installation.

c.
Estimates of the total area of the site and the total area of the site that is expected to be disturbed including offsite support areas.

d.
Estimates of the runoff coefficient of the site for pre-construction and post-construction conditions and data describing the soil or quality of any discharge from the site.

e.
A general location map and a site map showing the following:

(1)
drainage patterns

(2)
approximate slopes after grading

(3)
areas of soil disturbance and undisturbed areas

(4)
locations of major structural and nonstructural controls identified in the SWPPP and locations where stabilization is expected to occur

(5)
locations of offsite material, waste, borrow or equipment storage areas

(6)
locations of surface waters, including wetlands, and the locations where storm water discharges to surface waters

f.
Location and description of any discharge associated with industrial activity other than construction, and location of storm water discharges from dedicated asphalt or concrete plants covered by this permit.

g.
Name of the storm water discharge receiving water(s). The aerial extent and description of wetlands or special aquatic sites at or near the project site which will be disturbed or receive storm water discharge.

h.
A copy of the 1998 NPDES General Permit which can be an appendix to the SWPPP.

I.
Information on whether listed threatened or endangered species, or their critical habitat, are found in proximity to the project and off site support areas, and whether such species or habitat may be affected by storm water discharges or related activities.

2. Controls. The SWPPP shall include a description of appropriate control measures (BMP) which will be implemented as part of the construction activity to control pollutants in storm water discharges.

The SWPPP shall clearly describe, for each major soil disturbing activity described in 1b above, the appropriate control measures and the general timing (or sequence) during the construction process that the measures will be implemented, and who (Contractor or subcontractor) will be responsible for implementation.

The description and implementation of controls shall address the following minimum components:

a.
Erosion and Sediment Controls.

(1)
Short and Long Term Goals and Criteria designed to retain sediment on site to the extent practicable, and shall include off site support areas.

(2)
Stabilization Practices and implementation schedule. This shall include a description of interim and permanent stabilization practices such as the preservation of vegetative cover, temporary and permanent vegetation establishment, mulching, geotextiles, etc.

The following records shall be maintained and attached to the SWPPP:

(a)
the dates when major grading activities occur;

(b)
the dates when construction activities cease on a portion of the site, either temporarily or permanently;

(d)
and the dates when stabilization measures are initiated.

(3)
Structural Practices. This shall include a description of structural practices to divert flows from exposed soils, store flows, or otherwise limit runoff and discharges. Examples of structural practices include but are not limited to silt fences, earth dikes, drainage swales, sediment traps, check dams, subsurface drains, and temporary and permanent sediment basins.

b.
Storm Water Management. A description of measures that will be installed during construction to control pollutants in storm water discharges that will occur after construction operations. Examples of storm water management measures include but are not limited to storm water detention structures (wet ponds), storm water retention structures, flow attenuation, on site filtration, and sequential systems.

c.
Other Controls. This section shall address measures to be used to minimize dust and offsite vehicle tracking of sediments; a description of any on site material storage and measures to be used to minimize exposure of the materials to storm water, and measures to be used for spill prevention and response; a description of pollutant sources from areas other than construction and a description of controls. The SWPPP shall also include a description of measures necessary to protect listed endangered or threatened species or critical habitat.

The SWPPP shall be amended whenever there is a change in design, construction, operation, or maintenance, and shall be updated to remain consistent with any changes applicable to protecting surface water resources.

3. Maintenance. All erosion and sediment control measures and other protective measures identified in the SWPPP must be maintained in effective operating condition until the NOT has been submitted to the EPA. If the required inspections described in the following item identify BMP that are not operating effectively, maintenance shall be performed before the next anticipated storm event, or as necessary to maintain the continued effectiveness of storm water controls. If maintenance prior to the next anticipated storm event is impracticable, maintenance must be scheduled and accomplished as soon as practicable.

4. Inspections. Qualified personnel shall inspect the following:

a.
Disturbed areas of the construction site that have not been finally stabilized.

b.
Areas used for storage of materials that are exposed to precipitation.

c.
Structural control measures.

d.
Locations where vehicles enter or exit the site.

Inspections shall occur at least once every 7 calendar days and within 24 hours of the end of a storm event of 12.5 mm or greater of rain. Based on the results of the inspection, the SWPPP shall be modified as necessary to include additional or modified BMP to correct identified problems. Revisions to the SWPPP shall be completed within 7 days following inspections. If modifications to existing BMP are necessary, implementation shall be completed within 7 days.

The Contractor is eligible for a waiver of monthly inspection requirements until one month before thawing conditions are expected to result in a discharge, if all of the following requirements are met:

a.
The project is located in an area where frozen conditions are anticipated to continue for extended periods of time (ie, more than one month).

b.
Land disturbance activities have been suspended.

c.
The beginning and ending dates of the waiver period are documented in the SWPPP.

5. Inspection Reports. The Contractor shall prepare a report with the following information:

a.
A summary of the scope of the inspection.

b.
Name(s) and qualifications of personnel making the inspection.

c.
The date of the inspection.

d.
Major observations relating to the implementation of the SWPPP.

e.
Any actions taken as the result of the inspection.

Inspection reports shall be made until the NOT has been submitted to the EPA, and all reports shall be retained as part of the SWPPP for at least three years from the date of final stabilization. The report shall also identify any areas of non-compliance. Where a report does not identify any incidents of non-compliance, the report shall contain a certification that the facility is in compliance with the SWPPP and NPDES General Permit and be signed by the Contractor in accordance with Part VI.G of the NPDES General Permit. All certifications shall be included as an appendix to the SWPPP. Inspection reports shall be submitted to the Engineer within three (3) days of the inspection.

6. Non-Storm Water Discharges. Except for flows from fire fighting activities, sources of non-storm water listed in Part III.A.2 or 3 of the NPDES General Permit that are combined with storm water discharges associated with construction activity, shall be identified in the SWPPP. The SWPPP shall identify and ensure the implementation of appropriate pollution prevention measures for the non-storm water component(s) of the discharge.

641-1.05 HAZARDOUS MATERIAL CONTROL PLAN REQUIREMENTS. The Contractor shall comply with all state and federal regulations which pertain to the handling, storage, cleanup, and disposal of petroleum products or other hazardous substances. The Contractor shall prepare the HMCP. The HMCP shall detail the Contractors plan for fueling and maintaining equipment and machinery. The locations where fueling and maintenance activities are to take place, and any controls to contain the accidental spillage of petroleum products shall be identified. A list of potentially hazardous materials, including petroleum products to be used and/or stored on site, and their estimated quantities shall be provided in the HMCP. The Contractors plan for the disposal of waste petroleum products and/or other hazardous wastes generated by the project shall also be identified in the HMCP. Additionally, the Contractors plan for prevention, containment, cleanup and disposal of soil and water contaminated by accidental spills, and the Contractors plan for encountering unexpected contaminated soil and water during construction shall be detailed in the HMCP.

641‑2.01 MATERIALS. Erosion and pollution control measures shall be accomplished utilizing BMP as specified in the SWPPP and HMCP. Ground disturbing activities shall only be undertaken after the seeding deadline under the following conditions:

1.
The SWPPP describes the work and controls to be taken to control storm water runoff after the seeding deadline.

2.
Personnel, materials, and equipment are on hand to accomplish the control measures identified in the SWPPP.

3.
All disturbed areas will be stabilized against erosion within 7 days of the temporary or permanent cessation of work on the slopes. Stabilization practices may include mulching, geotextile, sod, covering with sheet plastic, or other equivalent measures.

641‑3.01 CONSTRUCTION REQUIREMENTS. The Contractor shall comply with all requirements of the NPDES General Permit for Alaska, and shall implement all temporary and permanent measures identified in the SWPPP and plans until the NOT has been submitted to the EPA. The Department and Contractor shall share responsibility for inspecting, and the Contractors representative shall prepare inspection reports per the requirements of the NPDES General Permit. Compliance with the NPDES General Permit does not reduce the Engineer's authority to direct additional erosion control measures deemed appropriate. The Department reserves the right to hire another contractor to perform this work if the Contractor is unresponsive or a suitable agreement cannot be reached with the Contractor. 

Prior to start of construction, the Contractor, his representative, the professional engineer who stamped the SWPPP, and the Engineer shall have an on site inspection to discuss the SWPPP implementation and the requirements under that plan.

The Contractor shall be responsible for the containment, cleanup, and disposal of all construction related discharges of petroleum fuels, oil, and/or other substances hazardous to the land and water. The Contractor shall also be responsible for performing all fueling operations in a safe and environmentally responsible manner. Performance of this activity shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.

641-4.01 METHOD OF MEASUREMENT. Item 641(1) Erosion and Pollution Control Administration, will not be measured for payment. The Engineers acceptance will constitute measurement. 

Item 641(2) Erosion and Pollution Control, will be measured in the manner specified in the directive authorizing the work.

641-5.01 BASIS OF PAYMENT. Item 641(1) Erosion and Pollution Control Administration, will be full compensation for administration of erosion control including plan preparation and amendments, inspection, monitoring, reporting and record keeping.

Item 641(2) Erosion and Pollution Control, will be full compensation for providing all labor, equipment, and materials required to accomplish the work, as specified in the directive authorizing the work.

Failure to diligently a) pursue work required by the approved SWPPP, b) respond to inspection recommendations and/or deficiencies in the SWPPP, c) implement erosion and sedimentation controls identified by the Engineer, will result in a permanent price adjustment under Item 641(6). If the Contractor does not respond within 2 hours of the Engineers directive, then an amount equal to five percent of the total amount earned from all previous and subsequent progress payments on the contract or $50,000 which ever is greater, will be withheld, and a permanent price adjustment made equivalent to:

1.
$500 per hour for the first 4 hours of non-action; 

2.
$1,000 per hour for every hour over four, but less than 10;

3.
$1,500 per hour for every hour over 10 hours of non-action.

The Price Adjustment will cease when corrective actions are accepted by the Engineer. The Department reserves the right to hire another contractor to do corrective action, and to reduce the contract amount by this cost plus the cost to the Department implementing another contract.

In addition, a price adjustment equivalent to any penalties levied against the Department by the EPA or any other state and/or federal agencies for violations of the Clean Water Act and the NPDES General Permit will be made if the Department is issued a notice of violation by these agencies. This price adjustment shall be the actual cost of any fines levied against the Department. An amount equal to the maximum fine for the violation will be withheld temporarily until the actual cost of the fine is known. The difference, excluding any price adjustments will be released by the Engineer upon satisfactory completion of the requirements of the NPDES General Permit. Penalties for violations are as stated in Part VI.A.2 of the Standard Permit Conditions of the NPDES General Permit. The Contractor shall also be responsible for the payment of his own fines. (7/28/99)R59M
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit 
641(1)
Erosion and Pollution Control Administration
Lump Sum 

641(2)
Erosion and Pollution Control
Contingent Sum

641(3)
Silt Fence
Meter

641(6)
Erosion and Pollution Price Adjustment
Contingent Sum

SECTION 642

CONSTRUCTION SURVEYING AND MONUMENTS

Standard Modification

642-3.01 GENERAL.  Delete the seventh paragraph. (06/25/99)M 79

SECTION 643

TRAFFIC MAINTENANCE
Special Provisions

643-1.03 TRAFFIC CONTROL PLAN. Replace the last paragraph with the following: The Contractor may request, in writing, a waiver of regulation 17 AAC 25 regarding oversize and overweight vehicle movements within this project.  All movements of oversize and overweight vehicles in or near traffic within the project limits will be done in accordance with the provisions of an approved Traffic Control Plan. Maintain a minimum 3.6 meter lateral separation between the non street legal vehicles and the motoring public.  Speeds shall be limited to a minimum of 15 mph and a maximum of 25 mph depending upon the location conditions.  The Traffic Control plan shall specify the traffic control devices required for these operations.

643-2.01 MATERIALS. Add the following: Traffic cones, candles, drums, and delineators that exceed the following weights and heights require certification that they meet the evaluation criteria of NCHRP Report 350, test level 3. This certification may be a one page affidavit signed by the vendor. Before using devices on the project give the certification to the Engineer. Documentation supporting the certification (crash tests and/or engineering analysis) must be kept on file by the certifying organization.

Composition

Weight


Height
Cones

Rubber


 9 kg
 920 mm

Plastic


 9 kg
1220 mm

Candles
Rubber


 6 kg
920 mm

Plastic


 6 kg
920 mm

Drums

Hi Density Plastic
35 kg
920 mm

Lo Density Plastic
35 kg
920 mm

Delineators
Plastic or Fiberglass
 N/A
1220 mm

Provide documentation that certifies truck-mounted attenuators and portable crash cushions purchased after October 1, 1998 are in compliance with National Cooperative Research Program 350, test level 3, crash worthiness requirements. Before using each of these devices on the project, provide the Engineer with certification, consisting of a letter of NCHRP-350 compliance from the Federal Highway Administration.

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS. Add the following:

Whenever construction activity encroaches onto the safe route in a traffic control zone, the Contractor shall station an employee at the encroachment to assist pedestrians and bicyclists past the construction activity.

Standard Modification

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION.  In the fourth paragraph, third sentence, change “crossings” to “closures”.

Special Provisions

643-3.05 AUTHORITY OF THE ENGINEER. Add the following after the second sentence: In no case shall this time exceed 24 hours.

643-3.06 TRAFFIC PRICE ADJUSTMENT. Add the following: Traffic Price Adjustment will also apply to unacceptable driving conditions, such as severe bumps, washboarding, potholes, excessive dust or mud, or dirty or out of place traffic control devices. The Engineer will make the sole determination as to whether the roadway or pedestrian facility is acceptable for full 

unimpeded use by the public. Failure to comply will result in a price adjustment equal to 100 ercent of the applicable rate shown in Table 643-1, for the time that the roadway or pedestrian facility is in an unacceptable condition.

643-3.08 CONSTRUCTION SEQUENCING. Add the following:

1.
Friday from 3:00 PM to Saturday at 6:00 AM.

2.
Sunday from 12:00 (noon) to Sunday at 10:00 PM.

3.
Around any holiday:

a.
If a holiday falls on Sunday, Monday or Tuesday, the above stipulations apply from 3:00 P.M. on the Friday before the holiday to 3:00 A.M. on the day after the holiday.

b.
If a holiday falls on Wednesday, the above stipulations apply from 3:00 P.M. on the Tuesday before the holiday to 3:00 A.M. on the Thursday after the holiday.

c.
If a holiday falls on Thursday, Friday or Saturday, the above stipulations apply from 3:00 P.M. on the day before the holiday to 3:00 A.M. on the Monday after the holiday.

The Contractor shall make every effort not to delay school buses through the construction work zone.

Restrictions to traffic, shall be conducted so that no more than a 10 minute accumulated delay is encountered by a waiting motorist through the entire length of the project, except during paving operations when 20 minutes delay will be allowed for all motorists except school buses. If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

643-5.01 BASIS OF PAYMENT. Add the following:

The Engineer does not require a change order/directive for the traffic control devices pay item.


TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$ 5.00

	Special Construction Sign
	Square Meter
	$215.00

	Type II Barricade
	Each/Day
	$ 3.00

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 3.00

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete Barrier
	Each
	$60.00

	Temporary Crash Cushion
	Each
	$2,500.00

	Pilot Car
	Hour
	$65.00

	Watering
	Kiloliter
	$5.25

	Street Sweeping
	Hour
	$150.00

	Plastic Safety Fence
	Meter
	$16.40

	Portable Changeable Message Board Sign
	Calendar Day
	$150.00

	Temporary Sidewalk Surfacing
	Square Meter
	$12.50

	Interim Pavement Markings

   Painted Markings

   Removable Preformed Markings

   Temporary Raised Pavement Markings

   Temporary Cover Markings
	Station

Station

Station

Station
	$656.20

$4,265.00

$492.00

$10,000.00


Payment for Item 643(15), the Engineer will pay Flagging on a contingent sum basis at the rate of $32.00/hour. The Engineer does not require a change order/directive for the flagging pay item.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
643(15)
Flagging
Contingent Sum

(7/6/99)R222M98

SECTION 644

SERVICES TO BE FURNISHED BY THE CONTRACTOR

Special Provisions

644-2.01 FIELD OFFICE. Delete this subsection in its entirety and substitute the following: The Contractor shall furnish and maintain a suitable office for the Engineer, available for occupancy from two weeks prior to commencing work, through 30 days after issuance of the notice of project completion. The following office requirements shall be met:

1. A minimum of 50 square meters of floor area. The office area shall be divided so that it contains an office room separated by a closable door. The office room shall have a minimum of 15 square meters of floor area.

2. A thermostatically controlled interior heating system with necessary fuel.

3. Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of two electrical outlets.

4. A minimum of 5 square meters of window area and adequate ventilation.

5. Adequate parking for a minimum of 10 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6. Attached indoor plumbing with sanitary lavatory facilities provided.

7. Telephone service available at the office location.

8. If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9. Located within 5 kilometers of the project.

10. The Engineer's office shall be accessible by disabled individuals from the designated handicap parking space in accordance with the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG). 

644-2.02 FIELD LABORATORY. Delete subitem 2g on page 380 and substitute the following: A 1900 liter capacity tank with a pressure pump or a commercial pressurized system.

644-2.05 VEHICLES. Delete first sentence in the first paragraph and substitute the following: Furnish and maintain four (4) vehicles for exclusive use of the Department throughout the Project.

644-4.01 BASIS OF PAYMENT. In the last full paragraph, begining with “Furnishing the following is subsidiary”, after “platform scales,” insert “ scale operators.”(06/25/99)M 81

This page left intentionally blank.

Add the following Section:

SECTION 647

EQUIPMENT RENTAL
Special Provisions

647-1.01 DESCRIPTION. This item consists of furnishing construction equipment, operated, fueled and maintained, on a rental basis for use in construction of extra or unanticipated work at the direction of the Engineer. Construction equipment is defined as that equipment actually used for performing the items of work specified and shall not include support equipment such as, but not limited to, hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

The work is to be accomplished under the direction of the Engineer, and the Contractor's operations shall at all times be in accordance with the Engineer's instructions. These instructions by the Engineer shall be to the Contractor's supervisory personnel only, not to the operators or laborers. In no case shall these instructions by the Engineer be construed as making the Department liable for the Contractor's responsibility to prosecute the work in the safest and most expeditious manner.

647-2.01 EQUIPMENT FURNISHED. In the performance of this work, the Contractor shall furnish, operate, maintain, service, and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer. The operation of all equipment shall be by skilled, experienced operators familiar with the equipment.

The kinds, sizes, capacities, and other requirements set forth shall be understood to be minimum requirements. The number of pieces of each equipment to be furnished and used shall be as the Engineer considers necessary for economical and expeditious performance of the work. The equipment shall be used only at such times and places as the Engineer may direct.

All equipment shall be in first-class working condition and capable of full output and production. The minimum ratings of various types of equipment shall be as manufactured and based on manufacturer's specifications. Alterations will not be considered acceptable in achieving the minimum rating. Equipment shall be replaced at any time when, in the opinion of the Engineer, their condition is below that normal for efficient output and production.

All equipment shall be fully operated, which shall be understood to include the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and all incidental items and expenses.

647-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL. Equipment operators shall be competent and experienced and shall be capable of operating the equipment to its capacity. All personnel furnished by the Contractor shall be, and shall remain during the work hereunder, employees solely of the Contractor.

The Contractor shall furnish, without direct compensation, a job superintendent or Contractor's representative together with such other personnel as are needed for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and materials provided by the Contractor and involved in the performance of the work. Also, the Contractor shall furnish, without direct compensation, such transportation as may be appropriate for the personnel.

647-3.01 CONSTRUCTION REQUIREMENTS. The performance of the work shall be in accordance with the instructions of the Engineer, and with recognized standards and efficient methods.

The Contractor shall furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer and shall commence, continue, and stop any of the several operations involved in the work only as directed by the Engineer.

Normally, the work is to be done when weather conditions are reasonably favorable, six (6) days per week, Mondays through Saturdays, holidays excepted.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project. The serial number and brief description of each item of equipment listing in the bid schedule and the number of hours, or fractions thereof to the nearest one-quarter hour, during which equipment is actively engaged in construction of the project shall be recorded by the Engineer Each day's activity will be recorded on a separate sheet or sheets, which shall be verified and signed by the Contractor's representative at the end of each shift, and a copy will be provided to the Contractor's representative.

647-4.01 METHOD OF MEASUREMENT. The number of hours of equipment operation to be paid for shall be the actual number of hours each fully operated specified unit of equipment, or each fully operated specified combination of units of equipment, is actually engaged in the performance of the specified work on the designated areas in accordance with the instruction of the Engineer. The pay time will not include idle periods, and no payment will be made for time used in oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment. Travel time to or from the project, will not be authorized for payment.

647-5.01 BASIS OF PAYMENT. Payment for Item 647(1), Wide Pad Dozer, 48 kW Minimum will be paid on a per hour basis at the rate bid by the contractor.  This shall be full compensation for furnishing, operating, maintaining, servicing and repairing the equipment, and for all incidental costs related to the equipment. Furnishing and operating of equipment of heavier type, larger capacity, or higher wattage than specified will not entitle the Contractor to any extra compensation. 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
647(1)
Wide Pad Dozer, 48 kW Minimum
Hour

(11/12/98)R15M98

SECTION 670

TRAFFIC MARKINGS

Special Provisions

670‑3.01 CONSTRUCTION REQUIREMENTS. Add the following under item 4. before the third paragraph: A film test stripe will be required at the beginning of each striping shift, and when there is a change in the asphalt type.  Additional film test stripes may be required at the Engineers discretion.   (7/28/99)R221M98
Under item 4. Methyl Methacrylate Pavement Markings, delete the first sentence in the fifth paragraph and substitute the following: Apply markings for lane lines, edge lines, Centerlines, and transverse markings (diagonals and chevrons) between exit gores at a thickness of 1.5 mm.

Under item 4 Methyl Methacrylate Pavement Markings, delete the first sentence of the sixth paragraph and substitute the following: Apply transverse type methyl methacrylate pavement markings (exclusive of diagonals and chevrons between exit gores) at a thickness of 3 mm.  This includes crosswalks, stop bars, symbols and legend markings as well as gore borders on exit ramps.

670-3.06 TOLERENCES FOR LINE STRIPING. Replace criteria number two with the following:

2. Width of Stripe. 6 mm from plan dimension and shall not vary more than 6 mm in width in any 15m longitudinal run.

670-4.01 METHOD OF MEASUREMENT. Add the following after Item 5:

6.
Liter Basis: The Engineer will measure the methyl methacrylate material used to form the pavement markings accepted by the Engineer in liters. The Department will limit the final quantity to 115% of the plan quantity.

670-5.01 BASIS OF PAYMENT. Add the following: For the accepted methyl methacrylate volume, the Department will pay the unit price bid to a maximum of 115% of the plan quantity.

Add the following pay item: 

Pay Item No.
Pay Item
Pay Unit
670(10)
Methyl Methacrylate Pavement Markings
Liter

SECTION 702

ASPHALT MATERIALS

Special Provisions.

702-2.01 ASPHALT CEMENTS. Add the following: Performance Graded Asphalt Binder shall conform to the requirements of AASHTO MP1 and also have a softening point greater than specified bellow as determined by AASHTO T-53. 120F

Performance Grade



Softening Point (ring and ball)
PG 52-28





(none)

PG 58-28





48 C

PG 64-28





52 C

SECTION 703

AGGREGATES

Standard Modification

703-2.04 AGGREGATE FOR ASPHALT CONCRETE PAVEMENT.  Under Blended Aggregate. Delete the last sentence and substitute the following: Ensure that the fraction actually retained between any two consecutive sieves larger than the 0.150 mm is not less than 2 percent of the total.(6/25/99)M82

Special Provisions

703-2.07 SELECTED MATERIAL. 
To 1 “Selected Material, Type A,” add the following:  The source shall be tested before use and the percent passing the 0.02 mm sieve shall not exceed 3 percent.

To 2 “Selected Material Type B,” delete the third sentence and substitute the following:  it shall consist of not more than 6 percent by weight of particles that pass the 0.075 mm sieve as determined by ATM T-7.  The source shall be tested before use and the percent passing 0.02 mm sieve shall not exceed 3 percent.

SECTION 712


MISCELLANEOUS
Special Provisions

712-2.17 METHYLMETHACRYLATE PAVEMENT MARKINGS. Add the following subsection: 

Performance Properties: Add the following:

Adhesion: To Portland Cement, minimum 13.8 MegaPa, to asphalt, dependent on tensile failure of the substrate.

(7/28/99)R221M98

Delete this section in its entirety except for Table 726-1 and substitute the following:

SECTION 726

TOPSOIL
Special Provisions

726-2.01 TOPSOIL. Furnish topsoil which is representative of the existing, natural organic blanket of the project area. Perform a quality test, as defined by ATM T-6, on the soil to determine the organic content of the soil. Supply the results to the Engineer. 

Soil with an organic content of 5% or more may be reused and spread on the finished slopes where topsoil is noted on the plans. Remove roots, stumps, unnatural material, and rocks greater than 75 mm in diameter from the organic material before it is graded onto the finished slope.

Soil with an organic content of less 5% cannot be used as topsoil for the project. In this case, furnish topsoil consisting of a natural friable surface soil without admixtures of undesirable subsoil, refuse, or foreign materials having an organic content of 5% or more, as determined by ATM T-6. The material shall be reasonably free from roots, clods, hard clay, rocks greater than 75 mm in diameter, noxious weeds, tall grass, brush, sticks, stubble or other litter, and shall be free-draining and non-toxic. Notify the Engineer of the location from which topsoil is to be furnish at least 30 calendar days prior to delivery of topsoil to the project from that location. The Engineer will inspect the topsoil and its sources before approval will be granted for its use.

(7/23/99)R208M98

SECTION 727

SOIL STABILIZATION MATERIAL

Special Provisions

727-2.01 MULCH. Delete numbered item 1. in its entirety and substitute the following: 

1.
Virgin/Recycled Wood Fiber, Recycled Paper (Awood cellulose@) Mulch, or a Blend of Virgin/Recycled Wood Fiber with Recycled Paper Mulch. The mulch shall meet the following requirements:

a.
Contains no growth or germination inhibiting factors.

b.
Will remain in uniform suspension in water under agitation and will blend with grass seed, fertilizer and other additives to form a homogeneous slurry.

c.
Mulch can be applied uniformly on the soil surface.

d.
Will not create a hard crust upon drying and have moisture absorption and retention properties and the ability to hold grass seed in contact with the soil.

e.
Dyed a suitable color to facilitate inspection of its placement.

Ship the mulch material in packages of uniform weight (plus or minus 5%) and bear the name of the manufacturer and the air-dry weight content.

Use a commercial tackifier on all areas steeper than 3:1.  Use the amount recommended by the manufacturer.
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SECTION 730

SIGN MATERIALS 

Standard Modification

730-2.04 SIGN POSTS.  In item 2. Perforated Steel Posts., paragraph a., first sentence, replace “ASTM A 446” with “ASTM A 653 and ASTM A 924”. (06/25/99)M 83

EAST END ROAD REALIGNMENT,

MP 12.2 TO MP 14.2
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