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SPECIAL NOTICE TO BIDDERS

The Department hereby notifies bidders that information to assist in preparing bids is avail​able at 4111 Aviation Avenue for the following:

1.
These items are available upon request in the Anchorage Department of Transporta​tion and Public Facilities Building Plans Room:

a.
Design computations
b.
State of Alaska Department of Transportation and Public Facilities publication, Best Management Practices for Construction Erosion and Sediment Control and Maintenance and Operations Actives.
d.
Standard Specifications for Highway Construction (Metric) 98M (Price $25.00)
2.
Utility agreements pertaining to the disposition of all utility facilities on this project are available for review at the office of the Traffic, Safety and Utilities Engineer, (907) 269-0647.

3.
The Department has approved an environmental document addressing concerns and environmental commitments.  This document is available for review in the office of the Preliminary Design and Environmental Supervisor, (907) 269-0549.

4.
This is to notify all bidders that the contract award process, when the Contractor spec​ifies a DBE Goal, will be modified as explained below.

Prior to award, the Department has been allowing a low bidder who did not submit sufficient good faith efforts (GFE) documentation to submit additional DBE participa​tion to meet the goal stated in the bid documents then. The FHWA has informed us that this practice is not allowable. If the Contractor submits GFE documentation and the documentation is found to be insufficient, the bidder is to be declared nonresponsive.

For contract DBE requirements, refer to Section 120, DBE Program.

For more information, contact the DOT&PF Civil Rights Office at (907) 269-0851 or Toll Free at 1-800-770-6236.

5.
The United States Department of Transportation has recently issued new regulations for the DBE Program (49 CFR Part 26).  New eligibility criteria for DBE firms have been added, including consideration of Personal Net Worth (PNW) of the DBE owner(s).  This new criterion will be used to verify continued certification in the DBE Program.  Contractors are requested to continue to use the same procedure they have been using until the Department can establish the PNW.  If a DBE firm on a Project awarded after March 3, 1999 is decertified for failure to meet the PNW criteria, the Department will deal with the issue on a case by case basis.


SECTION 101


DEFINITIONS AND TERMS

Standard Modifications

101-1.03 DEFINITIONS. Add the following:
Interim Work Authorization. A written order by the Engineer initiating changes to the Contract, within its general scope, until a subsequent Change Order is executed. (06/25/99) M 68

Special Provisions

101‑1.03.  DEFINITIONS. Add the following definition:
NON-FROST SUSCEPTIBLE. Material that contains 6 percent or less passing the .075 mm screen as determined by sieve analysis performed with ATM T-7 on minus 75-mm material. (02/18/00)R1M98
OPEN TRENCH.  Includes all material stockpiles and equipment adjacent or essential to the work area with the exception of the traffic control devices.

STORM SEWER CARRIER PIPE.  Piping between manholes or that which is laid approximately parallel to the roadway’s centerline.

VEHICULAR ACCESS.  The ability to drive on and off the subject property from an established driveway, an approach or the platted access to the property.


SECTION 103

AWARD AND EXECUTION OF CONTROL

Standard Modifications

103-1.02 AWARD OF CONTRACT.  In the third paragraph, change “practical” to “practicable”.


SECTION 105 


CONTROL OF WORK

Special Provisions

105‑1.06 COOPERATION WITH UTILITIES. Add the following: The Contractor shall request locates from all the utilities having facilities in the area. Contractor shall use the locate call center for the following utilities:

	Locate Call Center

Anchorage Area
278-3121

Statewide
800-478-3121

who will notify the following:

	Alaska Fiber Star

AT&T Alascom, Inc.

ENSTAR Natural Gas, Inc.

GCI Communications

Marathon Oil Corporation

Matanuska Electric Assoc.

Matanuska Tele. Assoc.

Phillips Petroleum

PTI Communications, Inc.

Rogers Cable Systems of AK, Inc.

Tesoro / KPL

Unocal Pipeline


The Contractor shall call the following utilities and agencies directly:

DOT/PF Maintenance and Operations
235-5217

There are various utility appurtenances located within the project limits.  Utilities scheduled for relocation are addressed in the following utility specific sections.  Cooperate with these utilities and coordinate schedule of work to allow them access to the project for their adjustments and/or relocation.

Work around those utilities not designated for relocation in the plans and the following utility specific coordination.  The Contractor shall bear the expense for any changes or additional relocation requested for Contractor convenience.

Work around all utility facilities, either existing or relocated, throughout the project unless advised by the utility that the facility is abandoned in place.

The Contractor shall bear the responsibility for any changes in contract scheduling that result in the conditions in this specification not being met.  Additional coordination with the applicable utility will be required.

Schedule and coordinate the utility relocations with project construction as set forth in Section 108-1.03, Prosecution and Progress.

Right of Way and/or Construction surveying is required prior to utility relocation.

Payment will be made as follows:

1. Subsidiary to Item 642(1), Construction Surveying, if the Contractor is required to provide the surveying as part of the contract an/or

2. Under Item 642(3), Three Person Survey Party, if the construction or Right of Way staking required by the utility is either in advance of the Contractor’s two (2) week work plan, or not required by the contract.

The utility shall give the Contractor, through the Engineer, fifteen (15) calendar days advance written notice for required staking.

Provide the Utility Companies fifteen (15) calendar days advance written notice of the relocations described below to begin.  The Utility Companies will not be required to work in more than one location at a time, and will be allowed to complete a specific section of work prior to commencing with another section.

Relocation or adjustment of underground utility appurtenances will not normally be performed when the ground is frozen.  In addition, the utility companies may prohibit the Contractor, through the Engineer, from working near the utility’s facilities when the ground is frozen.  (2/1/00)R3M98
105‑1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES. Add the following: The Department shall commence legal actions through the Superior Court, Alaska State Courts, Third Judicial District, in Anchorage. (8/5/93)R93

SECTION 106


CONTROL OF MATERIAL

Special Provisions

106‑1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. Buy America Provision.   The Contractor shall comply with the requirements of 23 CFR 635.410, Buy America Requirements, and shall submit a completed Material Origin Certificate, Form 25D-60, prior to award of the contract.

All steel and iron products that are incorporated into the work shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.001) of the total contract amount, or $2500, whichever is greater.  For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project including freight.

“Manufactured in the United States: means that all manufacturing processes starting with the initial mixing and melting through the final shaping, welding, and coating processes must be undertaken in the United States.  The definition of “manufacturing process” is smelting or any subsequent process that alters the material’s physical form, shape or chemical composition.  These processes include rolling, extruding, machining, bending, grinding, drilling, etc.  The application of coatings, such as epoxy costing, galvanizing, painting or any other coating that protects or enhances the value of steel or iron materials shall also be considered a manufacturing process subject to the “Buy America Requirements.”

Buy America does not apply to raw materials (iron ore), pig iron, and processed, palletized and reduced iron ore.  It also does not apply to temporary steel items (e.g., temporary sheet piling, temporary bridges, steel scaffolding, and falsework).  Further, it does not apply to materials that remain in place at the Contractor’s convenience (e.g., sheet pilings, and forms).

The North American Free Trade Agreement (NAFTA) does not apply to the Buy America requirement.  There is a specific exemption within NAFTA (article 1001) for grant programs such as the Federal-Aid Highway Program.

When steel and iron products manufactured in the United States are shipped to a foreign country where non-steel or iron products are installed on or in them (e.g., electronic components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

The Contractor shall take whatever steps are necessary to ensure that all manufacturing processes for each covered product comply with this provision.  Non-conforming products shall be replace at no expense to the State.  Failure to comply may also subject the Contractor to default and/or debarment.  False statements may result in criminal penalties prescribed under Title 18 US Code Section 1001 and 1020. (8/31/99) S13

The Contractor shall furnish the Engineer acceptable documentation of the quantity and value of any foreign steel and iron prior to incorporating the materials into the work. (6/11/99)S1398M

(3/4/98)S79


SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions

107-1.02 PERMITS, LICENSES AND TAXES. Add the following: The Contractor shall obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on any off project site, is not expected to impact any cultural resources. The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715. If the Contractor discovers cultural resources during construction activities, he shall stop work at that site and notify the Engineer.

The Contractor shall provide a copy to the Engineer of all permits or clearances received prior to Contractor's use of any site outside the project limits. Additionally, the Contractor shall provide the Engineer a written statement that the Contractor has obtained all necessary permits or clearances. The Contractor shall also provide a written statement to the Engineer listing agencies or offices contacted which responded that required no additional action from the Contractor.

Provide a wetland specialist able to conduct wetlands determinations and delineations in accordance with the Corps of Engineers 1987 Wetland Delineation Manual.  The wetland specialist shall conduct the determination and delineations of any site outside the project limits or not previously permitted, impacted by the Contractor's operations. These delineations will be subject to Corps of Engineers approval.

107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. Add the following: If the Contractor requires water for any construction purpose from a non-municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer. The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8624. (7/8/98)R7M
Add the following: The Contractor shall report immediately to the Engineer any hazardous material discovered, exposed, or released into the air, ground, or water during construction of the project. The Contractor shall also report any containment, cleanup, or restoration activities anticipated or performed as a result of such release or discovery. Hazardous materials include, but are not limited to, petroleum products, oils, solvents, paints, and chemicals that are toxic, corrosive, explosive, or flammable. (5/7/91)S47
107‑1.16 CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES. Add the following before the last paragraph: Where the Contractor's operations meet any of the following conditions, the Contractor shall advise the owning Utility in writing at least 24 hours in advance of the work.

1.
Operations anticipated being within 3 m of an overhead electrical line.

2.
Operations anticipated to be within 0.9 m of an underground electrical line according to locates provided by the owning Utility.

3.
Operations requiring use of equipment that is capable of coming within 3 m of an overhead electrical line.

The notice shall indicate the location and duration of the work.

The Contractor shall provide an attendant whose sole responsibility is to perform as a safety observer while equipment is operating such that any part is capable of reaching within 4.6 m (15 feet) of an overhead line.

Providing a safety observer for overhead electrical facilities, or a cable watch for buried electrical facilities, will be subsidiary to the item(s) of work being performed requiring these services. (7/30/99)R170M
Add the following subsection:
107-1.22 FEDERAL AFFIRMATIVE ACTION. Requirements applicable to this Contract for the Federal Equal Employment Opportunity, Disadvantaged Business Enterprise, and On-the-Job Training affirmative action program requirements are in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program


Section 120

Training Program






Section 645

Federal EEO Bid Conditions





Form 25A301

EEO-1 Certification






Form 25A304

DBE Subcontractable Items





Form 25A324

ADOT&PF Training Program Request



Form 25A310

Training Utilization Report





Form 25A311

Contact Report






Form 25A321A

DBE Utilization Report





Form 25A325C

Summary of Good Faith Effort Documentation


Form 25A332A

Required Contract Provisions, Federal-Aid Contracts

Form 25D-55

In addition to the sanctions provided in the above references, a noncompliance with these requirements is a ground for withholding of progress payments.

In addition to the reports required in the above references, the Contractor shall submit a copy of Form CC-257 to the Department by the 15th of each month of the current construction season.  The form shall reflect the composition of the previous month’s workforce. If requested, the Contractor must also make this information available to the US Department of Labor, Office of Federal Contract Compliance Programs.

(8/13/98)S80

SECTION 108


PROSECUTION AND PROGRESS

Special Provision

108-1.03 PROSECUTION IN PROGRESS. Add the following under item no. 1: Use the schedule for coordination and monitoring of all work under the contract including all activity of subcontractors, manufacturers, suppliers, utility companies and review activity of the Department.

SECTION 109


MEASUREMENT AND PAYMENT

Standard Modification

109-1.05 COMPENSATION FOR EXTRA WORK. Under item 1.Labor, delete paragraph f., and substitute the following:
f.
plus 35% of the sum of a, c, d, and e. 

Delete item 5. and substitute the following: 

5.
Work by a Subcontractor. The Contractor will receive a 5% markup on the total time and materials work defined in 1 through 4 above which is performed by an approved subcontractor. This markup will be for administrative expenses incurred in connection with the work. No percentage will be paid on work covered under bid items in the original Contract. No percentage over the amount covered above will be paid if a sub-subcontractor does the work. 

Special Provisions

109‑1.05 COMPENSATION FOR EXTRA WORK. Under item 3, Equipment, change the first sentence to read ..."Rental Rate Blue Book for Construction Equipment", published by Primica, 1735 Technology Suite 4-10, San Hosea CA    95110-1313.

Under item 3, Equipment, add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska - South Region. (1/27/00)R14

109-1.06 PROGRESS PAYMENTS. Add the following: Failure to submit a current schedule in accordance with subsection 108-1.03, Prosecution and Progress, will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments. Upon receipt of current schedules, from the Contractor, the Engineer will release this retainage. (9/21/92)R137
Add the following Section: 


SECTION 120


DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

Special Provisions

120‑1.01 DESCRIPTION. The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 23, with the maximum opportunity to participate in the performance of contracts financed in whole or in part with federal funds. The Contractor shall not, nor shall subcontractors or others associated with this contract discriminate on the basis of race, color, national origin, or sex in the award and performance of work under this contract. The Contractor shall carry out applicable requirements of 49 CFR part 26 in the award and administration of DOT-assisted contracts.
120‑1.02 INTERPRETATION. It is the intent of this section to implement the requirements of 49 CFR, Part 23, in compliance with the Federal Highway Administration's DBE Program guidelines and the Department's federally approved DBE Program.
120-1.03 ESSENTIAL CONTRACT PROVISION. Failure to comply with the provisions of this section shall be considered a material breach of the contract. The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS36.30.640(4).
120-1.04 DEFINITIONS AND TERMS

1.
Broker. A DBE that arranges for the delivery or provision of creditable materials, supplies, equipment, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project. Before the Contractor will receive a credit, a broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications.
2.
Commercially Useful Function (CUF). The execution of a contract or a distinct element of work or service under a contract by the DBE actually performing, controlling, managing, and supervising the work involved with its own equipment and employees within its certified category. The Engineer shall determine the CUF after evaluating the way in which the Contractor performed the work during the execution of the contract.

3.
Disadvantaged Business Enterprise (DBE). A firm certified by the State of Alaska, Department of Transportation and Public Facilities, in accordance with 49 CFR, Part 23, or one granted that status under the Alaska Native Claims Settlement Act, 1991 Amendments and certified by the Department for participation in the Department's DBE program.

4.
Good Faith Efforts. The affirmative action measures taken by a contractor to meet the DBE Program objectives and goals for this project. 

5.
Manufacturer. A DBE certified in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

6.
Original DBE Utilization Goal. The percent of work that certified DBE’s performs that the Department establishes and specifies in the contract bid schedule before approval of the Revised DBE Utilization Goal.

7.
Regular Dealer. A DBE certified in a supply category that

a.
maintains an in-house inventory on a regular basis of the particular product provided to this project,

b.
keeps an inventory in an amount appropriate for the type of work using that product, and

c.
offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large. If the DBE rents or leased the distribution equipment, it must be on a repetitive, seasonal basis.

8.
Revised DBE Utilization Goal. The DBE Utilization as submitted by the contractor and approved by the Department for this project on Form 25A325C. The Revised DBE Utilization Goal may be equal to, greater than, or less than the Original DBE Utilization Goal, if approved. Once approved, this Revised goal becomes the minimum required DBE participation during the execution of the contract.
120‑2.01 UTILIZATION GOAL. The Bid Schedule shows the Original DBE Utilization Goal for this as a percentage of the total basic bid amount. In order to get credit toward meeting the Original DBE Utilization Goal for the work of the DBE at time of contract award, the Department must certify the DBE in a category covering the CUF performed at the time of listing on the "DBE Utilization Report" (Form 25A325C).

A bidder shall demonstrate the ability to meet the Original DBE Utilization Goal or perform and document all of the required Good Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this contract.
120‑3.01 DETERMINATION OF COMPLIANCE

1.
Phase I ‑ Bid and Award. In addition to bid submission requirements, the apparent low bidder shall demonstrate DBE responsibility prior to award of this contract by:

a.
Submitting, within 15 days of receipt of the notice of intent to award, a copy of the DBE Utilization Report (Form 25A325C) listing the certified DBEs used to meet the goal.

b.
If the Original DBE Utilization is greater than the DBE utilization submitted by the contractor on Form 25A325C, the Contractor shall submit documentation of Good Faith Effort in the form of the Summary of Good Faith Effort Documentation (Form 

25A332A and attachments) and the DBE Contact Reports (25A321A). If accepted by the Department, this lower DBE utilization becomes the Revised DBE Utilization Goal.

If the bidder cannot demonstrate the ability to meet the Original DBE Utilization Goal, failure to document the minimum required Good Faith Efforts will result in the bid being declared nonresponsive.

c.
Where the bidder submits more DBE utilization on Form 25A325C than the Original DBE Utilization Goal, this higher DBE utilization, if accepted by the Department, becomes the Revised DBE Utilization Goal.

2.
Phase II ‑ Construction. At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE officer.

The Contractor shall include the CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) in any subcontract, purchase order or service agreement with that DBE. The Contractor shall submit a written request to obtain prior approval from the Engineer for the replacement of a DBE for any reason. If the Engineer approves DBE replacement, the Contractor is obligated to replace the DBE with another DBE for the same work in order still to meet the Revised DBE Utilization Goal. If the Contractor cannot find a replacement DBE, the Contractor shall document the required Good Faith Efforts stipulated in Subsection 120-3.02 for the items of work performed by the replacing the DBE, reducing the Revised DBE Utilization Goal.

120‑3.02 GOOD FAITH EFFORT. The Contracting Officer will use all of the following criteria to judge if the bidder, who has not met the Original DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract. Failure by the Contractor to perform and document any of the following actions 1-7 constitutes insufficient Good Faith Effort.

1.
Consideration of all subcontractable items. The Contractor shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department prior to bid opening (see Form 25A324).
2.
The Contractor has selected the most appropriate items or portions of the item that the DBEs will perform, in order to increase the likelihood of achieving the stated goal.

3.
The Contractor has notified at least 10 calendar days prior to bid opening all the DBEs listed in the Department’s most current DBE Directory certified to perform those work items identified in Form 25A324 of the bidder's/Contractor's interest in securing the DBE's participation in the execution of the work. The Contractor shall log each contact with the DBE on a "Contact Report" (Form 25A321A).

4.
Requests for DBE participation on specific items of work or services. The Contractor must document allegations of noncompetitive DBE quotes and verifiable. The Contractor shall deem a DBE quote that is more than 10.0% higher than the accepted non-DBE quote noncompetitive, provided the DBE and non-DBE quotes are for the exact same work or service. Where the Contractor rejects a DBE quote as being noncompetitive under this condition, the work performed and payments received by the non-DBE during the execution of the contract shall be consistent with the non-DBE's accepted quote. This does not preclude increases as a result of Change documents issued by the Department.

5.
Provision of assistance to DBEs who need help in obtaining bonding or insurance required by the bidder.

6.
Providing prospective DBEs with adequate information about the requirements of the contract regarding the specific item of work or service sought from the DBE.

7.
Follow‑up of initial solicitations for interest by contacting DBEs to determine with certainty whether or not they were interested in bidding. The Contractor shall log documentation of follow-up contacts on the "Contact Report" (Form 25A321A).

The Department will utilize items 4. through 7. to evaluate any request from the Contractor for a reduction in the Revised DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

120‑3.03 COMMERCIALLY USEFUL FUNCTION (CUF). Measurement of attainment of the Revised DBE Utilization Goal shall be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section.

CUF is limited to that of a: 

a.
regular dealer,

b.
manufacturer,

c.
broker,

d.
subcontractor
e.
joint-venture, or

f.
prime contractor.

In order to obtain credit for the CUF work of the DBE toward the goal, the Contractor shall ensure that the DBE meets all of the following requirements:

1.
The DBE shall have certification in the appropriate category at the time of:

a.
the Engineer's approval of the DBE subcontract; and

b.
the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

2.
The Engineer will evaluate the CUF performed by a DBE certified in a supply category to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project.

3.
The Department restricts a DBE trucking firm certified and performing work in a transportation/hauling category within that category to the CUF of a broker. (This does not effect the CUF of that same firm, when performing work as a subcontractor and certified in another category such as embankment or excavation that could include the hauling of materials for that work.)

4.
The Contractor will receive credit for the CUF performed by DBEs as provided in this Section. Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work, or supply of goods or services, regarding CUF and potential DBE credit.
5.
Should a DBE performing a CUF become decertified, during the term of the subcontract, purchase order, or service agreement for reasons beyond the 
control of and without the fault or negligence of the Contractor, the Contractor may credit the work remaining under the subcontract, purchase order, or service agreement toward the Revised DBE Utilization Goal.

 6.
Should the Department decertify the DBE between the time of contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the Contractor shall not credit the work of the decertified firm toward the Revised DBE Utilization Goal. The Contractor must still meet the Revised DBE Utilization Goal by either:

a.
Withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, items 4-7) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01), or

b.
Continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out and DBEs in an amount to meet the Revised DBE Utilization Goal through either

1)
subcontractor substitution (Subsection 103-1.01),
2)
increasing the participation of other DBEs on the project,
3)
documenting Good Faith Efforts (Subsection 120-3.02, items 4-7),

4)
or by a combination of the above.

7.
The DBE may perform work in categories for which the Department does not certify it, but the Contractor will only receive credit for the Revised DBE Utilization Goal toward work performed in the DBE's certified category meeting the CUF criteria.

8.
The Engineer shall consider the following criteria when determining what CUF is the DBE is performing:

a.
The work performed shall be necessary and useful work required for the execution of the contract.

b.
The scope of work shall be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

c.
The Contractor shall perform the work, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE, with the exception allowed under (d) below. Either the DBE owner or an on‑site DBE representative, DBE superintendent, or DBE foreman shall be responsible for the work at the site. All such DBE representatives must be designated as a key employee in the DBE's certification records with the Department prior to DBE subcontract award.

d.
The DBE shall use their own employees and equipment for the execution of the work. The Department may permit an exception to this requirement where the DBE must perform a specialty task or where the work is in a remote area. In such instances, the DBE may temporarily augment its project workforce with another contractor's equipment and employees (not to include supervision) in order to perform the work.  If the Department considers, this normal practice performed by non-DBE contractors, within the Alaskan construction industry. 
On any project, this practice shall not involve more than 33.3% of the DBE's subcontract value. Also, the Contractor shall submit a request in writing from the DBE and secure the Department's approval for such arrangement prior to commencement of the DBE's subcontract work involved. Exclusive of this arrangement, the DBE's project work force shall be regular DBE employees.

In all instances, the DBE shall be responsible for its payroll and labor compliance requirements concerning all workers under its control.  The Contractor must document DBE leases and payments for equipment; Contractor withholding or retainage for DBE labor and equipment usage is not permissible. Two-party checks to individuals are not permissible.

e.
The manner in which the Contractor sublets or performs the work shall conform to standard, statewide industry practice within Alaska, as defined by the Department. The work or provision of goods or services shall have a market outside of the DBE program (non-DBE firms must perform the work within the Alaskan construction industry). Otherwise, the Department will deem the work or service a superfluous step in the contracting or purchasing process and the Department will not allow any DBE credit. 

No DBE credit for lower-tier non-DBE subcontract work, unless the Department defines this lower-tier subcontracting as standard, statewide industry practice within Alaska.

f.
The cost of the goods and services shall be reasonable and competitive with the cost of these goods and services outside the DBE program within Alaska. Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable.
The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal.  Only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications will this be creditable.
g.
Unless the Engineer gives written approval, all subcontract work, with the exception of truck hauling, the Contractor shall sublet by the same unit of measure as shown in the Bid Schedule.

h.
The DBE shall control all business administration, accounting, billing, and payment transactions (this requirement does not preclude the two-party check allowance described under I., below). The prime contractor shall not perform the business, accounting, billing, and similar functions of the DBE. The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance.

i.
The Department will not allow credit for payments made by the Contractor to others on behalf of the DBE.

The Contractor may issue two-party checks on an occasional basis to the DBE and another business for work or services performed under the contract; however, the Contractor shall notify the Engineer in writing in advance. The Department will not give DBE credit for these two-party payments, if issued on a routine basis or issued to an extent greater than that offered by the prime to non-DBEs on the project. 

j.
A DBE trucking firm certified and performing work in the transportation/hauling category shall have a supervisor on-site at all times in charge of the dispatching of trucks and the hauling of materials before the Department may credit any DBE credit. The DBE must regularly employ and designate the DBE supervisor as a key employee in the DBE's certification records with the Department prior to a prime contract award. 

9.
The Contractor shall provide proof (canceled checks or bank statements that identifies payor, payee, and amount of transfer) of the actual monies paid for the qualifying work, goods and services provided by DBEs. 

10.
If the Department reduces the quantity of work of a bid item, which involves a DBE, likewise the Department will proportionately reduce the Original and Revised DBE Utilization Goals on Form 25A325C. 
120‑3.04 DEFAULT OF DBE. In the event that a DBE who has been placed under contract, or to whom the DBE has issued a purchase order, or similar agreement, defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default. The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work. In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the Revised DBE Utilization Goal if, in the opinion of the Engineer, the Contractor has met both of the following criteria:

1.
The Contractor had no fault or negligence in the default and that the circumstances surrounding the default were beyond the control of the Contractor.

2. The Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with items 4 through 7 of Subsection 

120‑3.02 GOOD FAITH EFFORT for the defaulted work.
The Department will adjust the Revised DBE Utilization Goal to reflect only that amount of the defaulted DBE's work that the Contractor cannot replace.

120‑4.01 METHOD OF MEASUREMENT. The Contractor shall be entitled to count toward the Revised DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer. The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
Credits for work performed by a DBE prime contractor is 100%, not to exceed the Original DBE Utilization Goal.

2.
Credits for the CUF of a subcontractor are 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials.

3.
Credits for the CUF of a manufacturer are 100% of the monies paid to the DBE for the creditable materials manufactured.

4.
Credits for the CUF of a regular dealer of a creditable material, product, or supply are 60% of its value. The value will be the actual cost paid to the DBE but will not exceed the bid price for the item.
5.
Credits for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the cost of the procurement contract for the creditable item. 

6.
Credits for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the cost of the hauling subcontract.

7.
Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee. The brokerage fee shall not exceed 5% of the premium cost.

8.
Credits for the CUF of a joint venture (JV) (either as the prime contractor or a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department. The DBE joint venture partner shall be responsible for performing all of the work as delineated in the certified JV agreement.

120‑5.01 BASIS OF PAYMENT. Meeting the Revised DBE Utilization Goal will be considered subsidiary to other items of work and no separate payment will be made.

Retainage may be withheld from progress payments if the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled. Also retainage may be withheld if the Contractor fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF. The retainage shall be sufficient to assure funds are available to cover the cost of the disincentive or potential disincentive.

If the Contractor fails to meet the Revised DBE Utilization Goal, the Engineer will reduce payments as a disincentive. The amount of the disincentive shall be equal to 50% of the difference between the Revised DBE Utilization Goal expressed in dollars and the total creditable DBE participation as determined by the Engineer.
If and only after meeting the Original DBE Utilization Goal established on Form 25A325C in terms of dollars, the Contractor may be eligible for an incentive payment based upon the following calculation:

10% of the total dollar amount of CUF work performed by DBE subcontractors not needed in the calculation to meet the Original DBE Utilization Goal; except that the total incentive paid to the Contractor will not exceed 2% of the total basic bid amount at time of original contract award or $100,000, whichever is less.

The final estimate will include the payment for the incentive. The disincentive will be withheld in the form of retainage during the course of the project. If sufficient retainage has not been withheld to cover the cost of the disincentive, the Contractor shall remit the same to the Department within 30 days of being billed for the amount due.

The Department does not require a Change Order for DBE Adjustment. The Notice to Proceed shall constitute the notice required to initiate DBE Adjustment.

Payment or Deduction will be made under:

Pay Item 



No. Pay Item




Pay Unit
120(1)


       

DBE Adjustment

  
Contingent Sum

(6/6/94)S33


SECTION 202


REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Special Provisions

202-5.01 BASIS OF PAYMENT.  Replace the following: 

Pay Item 



No. Pay Item




Pay Unit
202(2)
Removal of Pavement
Lump Sum

SECTION 203


EXCAVATION AND EMBANKMENT

Special Provisions

203‑1.01 DESCRIPTION. Add the following: Ditch linear grading shall consist of the final shaping of designated ditches and slopes for drainage by grading with a small dozer, motor grader, or other suitable means as shown on the plans and approved by the Engineer.

203-2.05 BORROW. Add the following: Borrow, Type A, B, or C  when required, shall meet the requirements of Subsection 703‑2.07, Selected Material, Type A, B, or C, respectively.

203‑3.02 EMBANKMENT CONSTRUCTION. On page 88, delete the first sentence of the second paragraph, and substitute the following: Roadway embankments shall be placed in horizontal layers not exceeding 200 mm in thickness measured before compaction. Each layer of classified material shall have its joint offset from the joint below, longitudinally by 300 mm and transversely by 3 m. 

Add the following: Pothole each road as directed by the Engineer to determine the extent and type of work to be done on the project.  Pot holing should determine whether to excavate or simple scarify the road.  Pot hole to a depth of one meter.  Allow Engineer will require four days to assess the data and recommend direction of work.  Pot holing will be subsidiary to Items 203.

Where the plans call for placement of selected material and excavation, the existing material may be left in place if tests determine that it will meet the appropriate selected material requirements. Any reduction in excavation or Borrow quantities as a result of this condition shall not constitute a basis for adjustment in contract unit prices except as provided for in Section 104 Scope of Work.

203-3.03 CONSTRUCTION OF EMBANKMENTS WITH MOISTURE AND DENSITY CONTROL. Delete this subsection in its entirety and substitute the following: Construct embankments with moisture and density control from specified materials placed and compacted at approximately their optimum moisture content.  Dry or moisten material as required.

Compact embankment material to not less than 95% of the maximum dry density as determined by AASHTO T 180, or ATM T-12.  The Engineer will determine in-place field densities using ATM T-3, or ATM T-11.

The Engineer will determine the maximum dry density of free-draining, non-plastic, cohesionless materials with less than 10% by weight passing the 0.075-mm sieve using ATM T-12.  (For some materials it may be necessary to perform both ATM T-12 and AASHTO T 180, in which case the highest maximum dry density is used.)  For materials with greater than 80% by weight passing the 4.75 mm sieve, AASHTO T 180, Method A with the plus 4.75 mm material removed and treated as oversize will be used.  AASHTO T 180, Method D will be used for materials with greater than 60% by weight passing the 19.0 mm sieve with the plus 19.0 mm material removed and treated as oversize.

AASHTO T 180 will be performed in accordance with Note 7 (the 12 hour stand time may be waived if the sample has not been dried to less than four percentage points below the optimum moisture content) and modified so that the moisture content of each trial is determined from the complete specimen and reported to the nearest 0.1%.  Section 13 is modified to include: 13.1.6 Bulk Specific Gravity of the oversize material; 13.1.7 Apparent Specific Gravity of the tested material minus the oversize; and 13.1.8 Zero Air Voids Curve calculated and plotted in accordance with ASTM D 1557, Sections 11.2 and 11.5. (4/7/00)R193M98

203‑4.01 METHOD OF MEASUREMENT. Add the following: Measurement of ditch linear grading, whether flat bottom or "V" ditch, will be measured for payment by the meter along the center of the ditch for each ditch so designated, constructed and accepted by the Engineer.

203‑5.01 BASIS OF PAYMENT. Add the following: Payment for ditch linear grading will be full compensation for furnishing all equipment, labor, tools and incidentals to provide the preparation, excavation and shaping necessary to complete the work.

Payment for ditch dikes will be full compensation for furnishing all equipment, labor, tools and incidentals to provide the preparation, excavation and shaping necessary to complete the work.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
203(17)
Ditch Linear Grading
Meter

(9/1/89)R20

SECTION 301


AGGREGATE BASE COURSE

Special Provisions

301-2.01 MATERIALS. Delete the second sentence of the first paragraph and substitute the following: The gradation of base course material shall conform to the requirements for Grading D-1. (10/1/91) R116

SECTION 303

RECONDITIONING

Special Provisions

303-1.01 DESCRIPTION.  Add the following: This work also consists of all excavation and shaping required to reconstruct superelevations to grade as determined by the engineer.  Additional excavation, beyond the depth shown on the plans, may be required in order to reduce the superelevation rate to the proposed rate.

303-2.01 CONSTRUCTION REQUIREMENTS. Replace the first paragraph with the following: The existing surface shall be scarified to a depth shown on the Plans.  The scarified material shall be shaped and graded to match the width and cross slope of the bottom of the Aggregate Base Course.

When the layer of aggregate base course to be applied is less than 100-mm, the aggregate base course may be blended into the scarified material before shaping at the direction of the Engineer.  The combined surface material shall be spread to a uniform line and grade.

Compaction shall be as directed by the Engineer.

303-4.01 BASIS OF PAYMENT. Add the following: Work required to reconstruct superelevation as detailed in subsection 303-1.01 will not be measured for payment, but will be subsidiary to Item 303(1) Reconditioning.


SECTION 401

ASPHALT CONCRETE PAVEMENT
Special Provisions

CONSTRUCTION REQUIREMENTS
401-2.01 COMPOSITION OF MIXTURE - JOB MIX DESIGN. Add the following to the first paragraph after ATM T-17: (version 01/93). 
In the second paragraph on page 114, delete the last sentence and replace with the following: Tolerances will not be applied to the largest sieve specified.

401-2.03  Asphalt Materials.  In the first paragraph, delete the reference to AC-5 and substitute the following: PG 52-28.

401-3.09 PREPARATION OF AGGREGATES. In the first paragraph, delete AASHTO T-110 and substitute the following: ATM T-25.

401-3.11 TEMPORARY STORAGE. Add the following: The Contractor, at no cost to the State, shall dispose of rejected asphalt concrete mixture.

401-3.14 JOINTS. Delete the last paragraph.  Delete the first paragraph and substitute the following: Construct the minimum number of joints to ensure a continuous bond, texture, and smoothness between adjacent sections of the pavement.  The minimum specification limit for longitudinal joint density will be 91% of the MSG of the panel completing the joint.  Cut one minimum diameter 150 mm core centered on the longitudinal joint at each location the Contractor cores the mat for acceptance density testing in the panel completing the joint.  Determine density in accordance with ATM T-18.

401-3.15 SURFACE TOLERANCE. Delete this subsection.

401-3.16 PATCHING DEFECTIVE AREAS.  Add the following: All costs associated with the patching of defective areas shall be borne by the Contractor.

401-4.01 METHOD OF MEASUREMENT. Under Asphalt Cement, Number 1., add to the end of the second sentence: “..., or AASHTO TP 53.”

Add the following paragraph to this subsection: Longitudinal joints.  By the meter.  The distance measured will be in both directions from a longitudinal joint core location to a point equal distance to the next longitudinal joint core.

401-4.02 ACCEPTANCE SAMPLING AND TESTING. Delete the third, fourth, fifth, and sixth full paragraphs on page 122, and substitute the following: The Contractor will take samples for the determination of asphalt cement content from the windrow, at the end of the auger, or from two minimum diameter 200 mm core samples cut from each sublot.  Determine asphalt cement content in accordance with ATM T-23, or AASHTO TP 53, however determine the moisture content in accordance with ATM T-25.

Samples taken for the determination of aggregate gradations from drum mix plants will be from the combined aggregate cold feed conveyor via a sampling device, the stopped conveyor belt, or from asphalt concrete mixture samples taken from the same location as samples for the determination of asphalt cement content.  Determine the aggregate gradation for samples from the conveyor system in accordance with ATM T-7.  For asphalt concrete mixture samples, or cores, determine the gradation in accordance with AASHTO T 30 from the aggregate remaining after the ignition oven (AASHTO TP 53) has burned off the asphalt cement.

Maintain cold-feed conveyor sampling devices diverting aggregate from the full width of the conveyor system to provide a representative sample of the aggregate incorporated into the asphalt concrete mixture.

Samples taken for the determination of aggregate gradations from batch plants will be from the same location as samples for the determination of asphalt cement content, or from dry batched aggregates.  Determine the dry batched aggregate gradation in accordance with ATM T-7.  For asphalt concrete mixture samples, or cores, determine the gradation in accordance with AASHTO T 30 from aggregate remaining after the ignition oven (AASHTO TP 53) has burned off the asphalt cement.

Within 24 hours of final rolling, neatly cut core samples with a core drill at the randomly selected locations marked by the Engineer.  Use a core extractor to prevent damage to the core while removing.  Do not cut core samples from bridge decks.  Core one minimum diameter 150-mm core for acceptance density testing only.  Acceptance density testing will be in accordance with ATM T-18.  Core two minimum diameter 200-mm cores when acceptance asphalt cement content and/or gradation testing is done from cores.  Test the cores separately and average the results to determine acceptance in accordance with Subsection 401-4.03.  

Failure to cut core samples for acceptance testing within the specified period will result in a deduction of $100.00 per sample per day.  Subtract the accrued amount under Item 401(6), Asphalt Price Adjustment.  

Backfill and compact all voids left by sampling with new asphalt concrete mixture within 24 hours of sampling.  Failure to backfill voids left by sampling in the specified period will result in a deduction of $100.00 per hole per day.  Subtract the accrued amount under Item 401(6), Asphalt Price Adjustment.  

401-4.03 EVALUATION OF MATERIALS FOR ACCEPTANCE. Add the following: The longitudinal joint density price adjustment will apply when Asphalt Concrete Pavement quantities are equal to or greater than 900 megagrams.

Add the following under item 3.: The tolerances for the largest sieve specified will be plus 0% and minus 1%.

401-5.01 BASIS OF PAYMENT. Longitudinal joint densities less than 91 percent of MSG, as defined is Subsection 401-3.14, will be measured in accordance with Subsection 401-4.01 and assessed a price adjustment of $0.25 per meter.  The accrued amount will be subtracted under Item 401(6), Asphalt Price Adjustment.

A change order/directive is not required for anti-stripping additive pay item. The approved mix design will initiate Item 401(5), Anti-Strip Additive at the prescribed rate.

Anti-stripping additives will be paid on a contingent sum basis at a rate of $4.95 per .25 percent additive per megagram of asphalt cement. 

When more than one type of Asphalt Concrete Pavement or Asphalt Cement appears on the plans and bid schedule, letter suffixes will be included within the parentheses of the pay item numbers in order to differentiate between different types.

(5/8/00) R199M98


SECTION 603


CULVERTS AND STORM DRAINS

Special Provisions

603-3.01 GENERAL. Add the following: The Contractor shall clean out and fix all pipe ends as directed by the Engineer prior to installing new end sections.


SECTION 606


GUARDRAIL

Special Provisions

606-5.01  BASIS OF PAYMENT. Add the following:  Removal and disposal of guardrail is subsidiary to item 606(1) W Beam Guardrail.


SECTION 615


STANDARD SIGNS

Special Provisions

615-2.01 MATERIALS. Under item 1. change the first sentence to the following: Submit all signs that require the use of the Alaska Sign Design Specifications (ASDS), the Department of Transportation and Public Facilities - Sign Face Fabrication Requirements, and the Alaska Traffic Manual, letter width and spacing charts for approval before fabrication.
615‑3.01 CONSTRUCTION REQUIREMENTS. Under item 7. add the following: Delete item 7 and substitute the following: 

7. The Contractor shall notify the Engineer five (5) days prior to beginning sign salvage activities. The Engineer will identify those signs to be salvaged.  For each sign so designated, the Contractor shall disconnect the sign post from panel.  The Contractor shall stack the panels in one pile and post in another in a neat and orderly fashion, without damaging either. The Contractor shall not deliver salvaged materials until they have been inspected and approved by the Engineer. Once the Engineer has inspected and approved the sign panels, posts and hardware the Contractor shall deliver those items to the State Maintenance Yard.  The Contractor shall replace all panels, posts and hardware damaged during salvaging or delivery with new panels, posts and hardware at no additional cost to the Department.

The Contractor shall remove and dispose of project signs and/or parts designated for removal and not selected for salvage.

Dispose of foundations from salvaged existing signs in a manner approved of by the Engineer (remove and dispose, abandoned in place, or otherwise dispose of). If foundations are to be abandoned in place, the tops of the foundations, reinforcing steel, anchor bolts, and conduits the Contractor shall remove those items to a depth of not less than 300 millimeters below roadway subgrade or unimproved ground, whichever applies. All signs and posts at a single installation shall be considered as one unit.

615‑3.02 SIGN PLACEMENT AND INSTALLATION. Add the following: Do not remove existing signs without authorization from the Engineer.

Mark the date of installation on the back of the sign prior to mounting the sign panel. Write the installation dates in the format of a month/day/year, using black permanent marker, with numbers a minimum of 75 mm in height, so as to be readable from the roadside after installation.
615-4.01 METHOD OF MEASUREMENT. Add the following to the second paragraph: Concrete used for sign bases is considered subsidiary to other work under this section.
615‑5.01 BASIS OF PAYMENT. Add the following: Work for keeping existing signs in service until no longer required by the Department, or temporarily relocating existing signs, will be subsidiary to Item 615(1), Standard Signs.

Payment for removal of existing signpost foundations, or work required to abandon them in place, shall be subsidiary to Item 615(1), Standard Signs. 

Salvaging activities detailed in subsection 615-3.01 will be subsidiary to Item 615(1), Standard Signs.  (4/5/00)R50M98


SECTION 618


SEEDING
Special Provision

618‑1.01 DESCRIPTION. Delete this subsection and substitute the following: Seed all new or disturbed slopes and any other areas directed by the Engineer. Track the soil and apply seed, mulch, fertilizer and water. As soon as possible provide a living ground cover on all slopes.

618-2.01 MATERIALS. Add the following to the list of material specifications: 
Mulch
Subsection 727-2.01

618‑3.01 SOIL PREPARATION. Add the following: Apply seed as detailed in subsection 618-3.03 immediately after the shaping of the slopes. Prepare slopes for seed by "walking" a dozer transversely up and down the slopes, or by grading with a scarifying slope board, as determined by the Engineer. The resultant indentations shall be perpendicular to the fall of the slope. Rounding the top and bottom of the slopes is acceptable to facilitate tracking and to create a pleasing appearance, but do not disrupt drainage flow lines. Where the fill is adjacent to wetlands, keep equipment performing this operation entirely on the fill slope and not encroaching on the wetlands.

618‑3.03 APPLICATION METHOD. In the first sentence of subparagraph c., under numbered paragraph 1. Hydraulic Method, delete the following: "and/or limestone, Item 618(4),".

Add the following: Apply seed, mulch and fertilizer as follows per hectare (ha). The Contractor shall apply seed and mulch in one application by using the hydraulic method on all disturbed areas. Apply all fertilizer with the hydraulic method.

	Item
	Ingredients
	Application

Rate (per ha)

	Seed Mix
	Wainwright Slender Wheat Grass (Agrypyron pauciflorum)

Red Fescue (Arctared)

Annual Ryegrass (Lolium)
	25 kg

25 kg

10 kg

Total=50 kg

	Mulch
	--
	

	       3:1 
	
	2245 kg 

	       >3:1 to 2:1
	add tackifier
	2245-2805 kg 

	Fertilizer
	20-20-10
	586 kg


The Contractor shall not remove the required tags from the seed bags.

618‑4.01 METHOD OF MEASUREMENT. Add the following to the second paragraph: The amounts of fertilizer, mulch and water for application used in this work, including any required reseeding, are subsidiary to item 618(2) Seeding.

Delete the last paragraph.

618‑5.01 BASIS OF PAYMENT. The work described under subsection 618-3.01 Soil Preparation is subsidiary to seeding.

Water required for the hydraulic method of application is subsidiary to seeding. (2/8/00) R52M

SECTION 640


MOBILIZATION AND DEMOBILIZATION

Standard Modifications

640-2.01 METHOD OF MEASUREMENT.  Delete items 3. and 4. and substitute the following:
3.
The remaining balance of the amount bid for this item will be paid after all submittals required under the Contract are received and approved. (06/25/99) M 77
Delete Section 641 in its entirety and substitute the following:

SECTION 641

TEMPORARY EROSION AND POLLUTION

CONTROL
Special Provisions

641-1.01 DESCRIPTION. This work shall consist of temporary control measures as shown on the plans, or ordered during the life of the contract, to control temporary erosion and water pollution. This work shall include preparation of a Temporary Erosion and Pollution Control (TEPC) Plan. Conduct construction activities in accordance with the approved TEPC Plan.

This work shall also include installation of silt fences as shown on the plans or as directed by the Engineer.

641-1.02 TEMPORARY EROSION AND POLLUTION CONTROL PLAN. Submit a TEPC Plan at least five (5) days prior to the preconstruction conference, for approval by the Department's Environmental Section. The TEPC Plan shall consist of the following:

1.
Methods for clearing and grubbing.

2.
Plan for installation of temporary erosion and sediment control measures, in accordance with the Department's Storm Water Manual, including, but not limited to, the following:


a.
Excavation and embankment construction;



b.
Construction of temporary and permanent drainage features;


c.
Construction in and around waterbodies and wetlands; and


d.
Haul roads and material sites.


e.
List of quantities, types and suppliers of materials to be used.

3.
Disposal of waste material.

4.
Containment, cleanup, and disposal of such substances, as well as the methods to be utilized for disposing of, petroleum products or other hazardous substances generated by construction equipment or activities. The plan shall also include a list of the quantities and types of materials available on site to be utilized for hazardous substance containment and cleanup activities.

The Department will review the TEPC Plan for approval within five (5) working days. If corrections or modifications are necessary to the plan, resubmit the corrected within five (5) days of receipt of the comments.

641‑2.03 MATERIALS. 

The silt fence filtration material shall meet the requirements of subsection 729-2.04 Sediment Control.

The silt fence support framework shall be finished 50 mm x 50 mm wood, 75 mm diameter wood, #6 rebar with PVC sleeves, iron pipe, or other posts capable of supporting the installation, as approved by the Engineer.

The mesh support shall be WWF 6x6 W1xW1 or as approved by the Engineer.

641‑3.01 CONSTRUCTION REQUIREMENTS. The Engineer shall direct the Contractor to limit the surface area of erodible earth material exposed by clearing and grubbing, excavation, borrow and fill operations.  The Engineer will direct the Contractor to provide immediate permanent or temporary pollution control measures to prevent contamination of adjacent streams, lakes, ponds or other areas of water impoundment. As necessary, such work may involve the construction of temporary berms, dikes, dams, sediment basins, slope drains, and use of temporary mulches, seeding or other control devices or methods as necessary to control erosion. The Contractor shall use temporary pollution control measures to correct conditions that develop during construction that were not foreseen during the design stage, that are needed prior to installation of permanent pollution control features, but are not associated with permanent control features on the project.

The Contractor shall incorporate all permanent erosion control features into the project at the earliest practicable time as outlined in your accepted schedule.

Seed and mulch cut slopes as the excavation proceeds to the extent considered desirable and practicable.

Where erosion is likely to be a problem, the Contractor shall schedule and perform clearing and grubbing operations so that grading operations and permanent erosion control features can follow immediately thereafter if the project conditions permit; otherwise temporary erosion control measures may be required between successive construction stages. The surface area of erodible earth material exposed at one time by clearing and grubbing shall not exceed 2.02 hectares without written approval.

The Engineer shall limit the area of excavation, borrow and embankment operations in progress commensurate with your capability and progress in keeping the finish grading, mulching, seeding and other such permanent pollution control measures current in accordance with the accepted schedule. Should seasonal limitations make such coordination unrealistic, the Contractor shall immediately take, to the extend feasible and justified, temporary erosion control measures.

In the event of conflict between these requirements and pollution control laws, rules or regulations of other federal or state or local agencies, the more restrictive laws, rules or regulations shall apply.

The Contractor shall be responsible for the containment, cleanup, and disposal of all construction‑related discharges of petroleum fuels, oil, and/or other substances hazardous to the land and water. The Contractor will perform this activity in compliance with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.

Silt fences shall be installed prior to any work in or near the locations shown on the plans, and in accordance with the provisions of subsection 107‑1.11, Protection and Restoration of Property and Landscape. Install additional silt fencing at other sites as directed by the Engineer.

The Contractor shall not remove the silt fence until the slopes have been stabilized from further erosion as determined by the Engineer. Remove the silt fence after the completion of construction at those sites. Dispose of the silt fence off the project. Cut the fabric off at ground level and remove the wire and posts. Do not discharge silt into the wetlands or waterbodies when removing the silt fence. If a sediment height in excess of 100 mm above ground remains, spread the sediment on the roadway side of the fence location and seed immediately in accordance with Section 618, Seeding.

641-4.01 METHOD OF MEASUREMENT. Item 641(1) Temporary Erosion and Pollution Control, will be measured in the manner specified in the directive authorizing the work.

Silt fence will be measured by the meter along the top of the fence.

641-5.01 BASIS OF PAYMENT. Temporary erosion and pollution control work required, which is not attributed to the Contractor’s negligence, carelessness or failure to install permanent controls, will be paid for as specified in the order authorizing the work.

In the event that temporary erosion and pollution control measures are required due to the Contractor’s negligence, carelessness or failure to install permanent controls as a part of the work as scheduled and as ordered, such work shall be performed at the Contractor’s own expense.

In case of repeated failures on the part of the Contractor to control erosion, pollution and/or siltation, the Engineer reserves the right to employ outside assistance or to use the Department’s forces to provide the necessary corrective measures. Such incurred direct costs plus project engineering costs will be charged to the Contractor and appropriate deductions made to the monthly progress estimate.

Temporary pollution control may include construction work outside the right-of-way where such work is necessary as a result of roadway construction, such as State Furnished Material sources. Temporary erosion and pollution control in connection with contractor furnished material sources shall be at the Contractor’s expense.

Install and acceptably maintain the erosion control.

Payment for Item 641(3), Silt Fence, will be full compensation for all labor, equipment and materials required to furnish, install, maintain and remove the silt fence in accordance with these specifications.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit 
641(1)
Temporary Erosion and Pollution Control
Contingent Sum

641(4)
Silt Fence
Meter

(3/28/00)R59aM98

SECTION 642


CONSTRUCTION SURVEYING AND MONUMENTS

Standard Modification

642-3.01 GENERAL.  Delete the seventh paragraph. (06/25/99) M 79


SECTION 643


TRAFFIC MAINTENANCE

Special Provisions

643-1.03 TRAFFIC CONTROL PLAN. Replace the last paragraph with the following: The Contractor may request, in writing, a waiver of regulation 17 AAC 25 regarding oversize and overweight vehicle movements within this project.  All movements of oversize and overweight vehicles in or near traffic within the project limits will be done in accordance with the provisions of an approved Traffic Control Plan. Maintain a minimum 3.6-meter lateral separation between the non-street legal vehicles and the motoring public.  Speeds shall be limited to a minimum of 15 mph and a maximum of 25-mph depending upon the location conditions.  The Traffic Control plan shall specify the traffic control devices required for these operations.

643-2.01 MATERIALS. Add the following: 

16. Flexible Markers.  Refer to subsection 606-2.01 Materials.

Traffic cones, candles, drums, and delineators that exceed the following weights and heights require certification that they meet the evaluation criteria of NCHRP Report 350, test level 3. This certification may be a one-page affidavit signed by the vendor. Before using devices on the project give the certification to the Engineer. Documentation supporting the certification (crash tests and/or engineering analysis) must be kept on file by the certifying organization.

Composition
Weight
Height

Cones


Rubber 
9 kg
 920 mm


Plastic
9 kg
1220 mm

Candles 


Rubber
6 kg
920 mm


Plastic
6 kg
920 mm

Drums 


Density Plastic
35 kg
920 mm


Lo Density Plastic
35 kg
920 mm

Delineators 


Plastic or Fiberglass
N/A
1220 mm

Provide documentation that certifies truck-mounted attenuators and portable crash cushions purchased after October 1, 1998 are in compliance with National Cooperative Research Program 350, test level 3, crash worthiness requirements. Before using each of these devices on the project, provide the Engineer with certification, consisting of a letter of NCHRP-350 compliance from the Federal Highway Administration.

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS. Add the following: Whenever construction activity encroaches onto the safe route in a traffic control zone, the Contractor shall station a flagger at the encroachment to assist pedestrians and bicyclists past the construction activity.

Standard Modification

643-3.02 ROADWAY CHARACTERISTICS DURING CONSTRUCTION.  In the fourth paragraph, third sentence, change “crossings” to “closures”.  (06/25/99)M 80

Special Provisions

643-3.05 AUTHORITY OF THE ENGINEER. Add the following after the second sentence: In no case shall this time exceed 24 hours.
643-3.06 TRAFFIC PRICE ADJUSTMENT. Add the following: Traffic Price Adjustment will also apply to unacceptable driving conditions, such as severe bumps, “washboarding,” potholes, excessive dust or mud, or dirty or out of place traffic control devices. The Engineer will make the sole determination as to whether the roadway or pedestrian facility is acceptable for full-unimpeded use by the public. Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, for the time that the roadway or pedestrian facility is in an unacceptable condition.

Delete Table 643-1 and substitute the following:

TABLE 643-1

ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0-4,999
	$10

	5,000-9,999
	$30

	10,000+
	$40


643-3.08 CONSTRUCTION SEQUENCING. Add the following: 1.
Friday from 3:00 PM to Saturday at 6:00 AM.

2.
Sunday from 12:00 (noon) to Sunday at 10:00 PM.

3.
Around any holiday:

a.
If a holiday falls on Sunday, Monday or Tuesday, the above stipulations apply from 3:00 P.M. on the Friday before the holiday to 3:00 A.M. on the day after the holiday.

b.
If a holiday falls on Wednesday, the above stipulations apply from 3:00 P.M. on the Tuesday before the holiday to 3:00 A.M. on the Thursday after the holiday.

c.
If a holiday falls on Thursday, Friday or Saturday, the above stipulations apply from 3:00 P.M. on the day before the holiday to 3:00 A.M. on the Monday after the holiday.

The Contractor shall make every effort not to delay school buses through the construction work zone.

Lane restrictions, if allowed, the Contractor shall conduct such restrictions so that a waiting motorist encounters no more than a 5 minute accumulated delay through the entire length of the project.  The exception is during paving operations when the Engineer will allow 10-minute delays for all motorists except school buses. If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the Contractor released the queue.

643-3.09 INTERIM PAVEMENT MARKINGS. In the second paragraph, delete the words “or cover them with black removable preformed marking tape.”

643-4.01 METHOD OF MEASUREMENT. Page 376, under item 6 “Interim Pavement Markings,” delete the second paragraph.

Add the following: No measurement required to provide a 24-hour toll free (1-800-###-####) "hotline road report" telephone with a prerecorded message, and weekly notices with daily updates.  All work will be subsidiary to Item 643(1) or 643(2), Traffic Maintenance.

643-5.01 BASIS OF PAYMENT. Add the following: The Engineer does not require a change order/directive for the Item 643(25) Traffic Control.


TRAFFIC CONTROL RATE SCHEDULE

	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$ 5.00

	Special Construction Sign
	Square Meter
	$215.00

	Type II Barricade
	Each/Day
	$ 3.00

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 3.00

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete Barrier
	Each
	$60.00

	Temporary Crash Cushion
	Each
	$2,500.00

	Pilot Car
	Hour
	$65.00

	Watering
	Kiloliter
	$5.25

	Street Sweeping
	Hour
	$150.00

	Plastic Safety Fence
	Meter
	$16.40

	Portable Changeable Message Board Sign
	Calendar Day
	$150.00

	Temporary Sidewalk Surfacing
	Square Meter
	$12.50

	Flexible Markers
	Each
	$50.00

	Removal of Pavement Markings
	Meter
	$4.00

	Interim Pavement Markings

   Painted Markings

   Removable Preformed Markings

   Temporary Raised Pavement Markings

   Word or Symbol Markings
	Station

Station

Station

Each
	$320.00

$2130.00

$240.00

$40.00




Payment for Item 643(15), the Engineer will pay Flagging on a contingent sum basis at the rate of $32.00/hour. The Engineer does not require a change order/directive for the flagging pay item. (3/7/00)R222M98 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
643(15)
Flagging
Contingent Sum


SECTION 644


SERVICES TO BE FURNISHED BY THE CONTRACTOR

Special Provisions

644-2.01 FIELD OFFICE.  Delete the third fifth and seventh sentences of the first paragraph and the second paragraph in this subsection and substitute the following: Meet the following office requirements:

1.
A minimum of 50 square meters of floor area. Divide the office area so that it contains an office room separated by a closeable door. The office room shall have a minimum of 15 square meters of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 hertz power, with a minimum of six (6) electrical outlets.

4.
A minimum of 5 square meters of window area and adequate ventilation.

5.
Provide adequate parking for a minimum of 5 vehicles, with one disability parking space. The Engineer's office shall be accessible by the disability parking. The disability parking shall meet the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Provide attached indoor plumbing with sanitary lavatory facilities and potable drinking water.

7.
Three (3) telephone service lines available at the office location.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
Located within 1600 meters of the project.

10.
Provide one move in and one move out for state office furniture and equipment.  (4/11/00) R63aM
Standard Modifications

644-2.01 FIELD OFFICE.  In the third paragraph, change “the final inspection” to “project completion”. 

644-4.01 BASIS OF PAYMENT. In the last full paragraph, beginning with “Furnishing the following is subsidiary”, after “platform scales,” insert “ scale operators, “.(06/25/99)M 81

Add the following Section:


SECTION 647


EQUIPMENT RENTAL

Special Provisions
647-1.01 DESCRIPTION. This item consists of furnishing construction equipment, operated, fueled and maintained, on a contingent sum basis for use in construction of extra or unanticipated work at the direction of the Engineer. The definition of construction equipment is any equipment performing the items of work specified. The definition shall not include support equipment such as, but not limited to, hand tools, power tools, electric power generators, welders, small air compressors and other shop equipment needed for maintenance of the construction equipment.

Accomplish this work under the direction of the Engineer, and the Contractor's operations shall at all times be in accordance with the Engineer's instructions. These instructions by the Engineer shall be to the Contractor's supervisory personnel only, not to the operators or laborers. The Department will not be liable for the Contractor's responsibility to prosecute the work in the safest and most expeditious manner.

647-2.01 EQUIPMENT FURNISHED. Furnish, operate, maintain, service and repair equipment of the numbers, kinds, sizes, and capacities set forth on the Bid Schedule or as directed by the Engineer. Use skilled, experienced operators familiar with the equipment.

The kinds, sizes, capacities, and other requirements set forth must meet minimum requirements. Furnish the number of pieces of each equipment that the Engineer considers necessary for economical and expeditious performance of the work. Use only the equipment that the Engineer directs.

All equipment shall be in first-class working condition and capable of full output and production. The minimum ratings of various types of equipment shall be as manufactured and based on manufacturers’ specifications. Do not alter equipment to achieve the minimum rating. Replace equipment when, in the opinion of the Engineer, their condition is below that normal for efficient output and production.

Fully operate all equipment. This includes the operators, oilers, tenders, fuel, oil, air hose, lubrication, repairs, maintenance, insurance, and all incidental items and expenses.

647-2.02 EQUIPMENT OPERATORS AND SUPERVISION PERSONNEL. Use competent and experienced equipment operators capable of operating the equipment to its capacity. All personnel are employees solely of the Contractor.

Provide a job superintendent or Contractor’s representative together with other needed personnel for Union, State, or Federal requirements and in servicing, maintaining, repairing and caring for the equipment, tools, supplies, and material. Furnish without direct compensation transportation as may be appropriate for the personnel.

647-3.01 CONSTRUCTION REQUIREMENTS. Perform work in accordance with the instructions of the Engineer, and with recognized standards and efficient methods.

Furnish equipment, tools, labor, and materials in the kinds, number, and at times directed by the Engineer.  Commence, continue, and stop any of the several operations involved in the work only as directed by the Engineer.

Work is to be done when weather conditions are reasonably favorable, six (6) days per week, Mondays through Saturdays, holidays excepted.

The Engineer will begin recording time for payment each shift when the equipment begins work on the project. Record time to the nearest one-quarter hour for each item of equipment listed in the bid schedule, during which equipment is actively engaged in construction of the project. Also, record the serial number and brief description of each item of equipment listed in the bid schedule. Record each day's activity on a separate sheet or sheets. A Contractor’s representative shall verify the data and sign at the end of each shift. Provide a copy to the Contractor's representative.

647-4.01 METHOD OF MEASUREMENT. The actual number of hours each fully operated specified unit of equipment, or each fully operated specified combination of units of equipment, is actually engaged in the performance of the specified work, on the designated areas, in accordance with the instruction of the Engineer. The pay time will not include idle periods, or time spent oiling, servicing, or repairing of equipment, or in making changeovers of parts to the equipment. The Engineer will not authorize payment for travel time to or from the project.

647-5.01 BASIS OF PAYMENT. Item 646(2) Wide Pad Dozer, 48-kW Min., will be paid on a contingent sum basis at the rate of $125.00 / hour.

The contingent price per hour for the equipment shown above shall be full compensation for furnishing, operating, maintaining, servicing and repairing the equipment, and for all incidental costs related to the equipment. Furnishing and operating of equipment of heavier type, larger capacity, or higher wattage than specified will not entitle the Contractor to any extra compensation. 

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
647(1)
Wide Pad Dozer, 48 kW Minimum
Contingent Sum

(11/12/98) R15aM

SECTION 703


AGGREGATES

Special Provisions

703‑2.03 AGGREGATE FOR BASE AND SURFACE COURSE.  Delete Table 703-2 and substitute the following:

TABLE 703-2

AGGREGATE FOR UNTREATED BASE

Percent Passing By Weight
	Sieve Designation
	Grading D-1

	25 mm
	100

	19 mm
	70-100

	9.5 mm
	50-79

	4.75 mm
	35-58

	2.36 mm
	20-47

	0.600 mm
	10-26

	0.300 mm
	6-19

	0.075 mm
	0-6


(2/28/00) R117M

Standard Modifications

703-2.04 AGGREGATE FOR ASPHALT CONCRETE PAVEMENT.  Under Blended Aggregate, delete the last sentence and substitute: “Ensure that the fraction actually retained between any two consecutive sieves larger than the 0.150 mm is not less than 2% of the total."

703-2.07 SELECTED MATERIAL.  Replace the last sentence in both items 1. and 2. with the following: The percent passing the 0.075 mm sieve will be determined on minus 75 mm material.

Replace Section 729 with the following:


SECTION 729


GEOTEXTILES 
Special Provisions

729‑2.01 EMBANKMENT SEPARATION AND REINFORCEMENT. Under 1. Separation, replace ‘(medium survivability)’ with: ‘(Class 3)’.  Under 2. Reinforcement, replace ‘Separation (high survivability)’ with: ‘Stabilization’.

729-2.04 SEDIMENT CONTROL. Replace ‘Meet AASHTO M 288 for Sediment Control’ with: ‘Meet AASHTO M 288 for Temporary Silt Fence’.

(2/28/00)R229M

SECTION 730


SIGN MATERIALS

Special Provisions

730‑2.04 SIGN POSTS. Under item 1., Metal Pipe Posts, add the following to paragraph a.: Posts conforming to ASTM A53 shall be either Type E grade B, or Type S grade B.

Standard Modifications

730-2.04 SIGN POSTS, 2., a.  Replace the second sentence with the following:  " Sheets for post fabrication shall be zinc coated in accordance with ASTM A 525, coating designation G 90."

Special Provisions

730‑2.04 SIGN POSTS.

Add the following:

6.
Structural Tubing and W Shape Beams.

a.
Structural tubing shall conform to either ASTM A500, grade B, or ASTM A501. The tubing shall be square and of the dimensions called for in the plans with 5 millimeters thick walls. Drill holes to permit mounting of the sign 11 millimeters in diameter.

b.
W shape beams shall conform to ASTM A36.

c.
Structural tubing and W shape beams shall be hot dip galvanized in accordance with 1.b. of this subsection. Repair damaged and abraded tubes and beams in accordance with 1.c. of this subsection.

(2/29/00)R81M
APPENDIX A

CONSTRUCTION SURVEYING REQUIREMENTS (METRIC)
APPENDIX B

ENVIRONMENTAL COMMITMENTS, PERMITS AND

BEST MANAGEMENT PRACTICE
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