

SPECIAL NOTICE TO BIDDERS

The following information is available at 4111 Aviation Avenue to assist in preparing bids:
1
.
These items are available upon request in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

a.
Quantity Computations

b.
State of Alaska Department of Transportation and Public Facilities publications, Best Management Practices for Construction Erosion and Sediment Control and Maintenance and Operations Activities, January 1997 and Alaska Storm Water Pollution Prevention Plan Guide, June 1, 2004.
c.
Department of Transportation and Public Facilities - Sign Face Fabrication Requirements

d.
The Standard Specifications for Highway Construction 2004 USC units may be viewed or downloaded at no charge from the Statewide Design and Engineering Service Division’s external website.

2.
Utility agreements pertaining to the disposition of utility facilities on this project are available for review at the office of the Utilities Engineer, (907) 269-0647.

3.
The Department has an approved environmental document that addresses concerns and environmental commitments and it is available for review in the office of the Preliminary Design and Environmental Coordinator, (907) 269-0534.

4.
The Materials Certification List (MCL) has been included in Appendix C.  This list is provided  to determine which materials will require submittal to the Project Engineer for certification of compliance.  The MCL also provides the Project Engineer with the appropriate approving authority.


PART 4


STANDARD MODIFICATIONS

AND SPECIAL PROVISIONS

to the 


STATE OF ALASKA


SPECIFICATIONS


for

HIGHWAY CONSTRUCTION


2004 STANDARD SPECIFICATIONS
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SECTION 101


DEFINITIONS AND TERMS

Special Provisions
101‑1.03.DEFINITIONS.  Add the following definition:
NON‑FROST SUSCEPTIBLE. Material that contains 6 percent or less passing the No. 200 screen as determined by sieve analysis performed with WAQTC FOP for AASHTO T 27/T 11 on minus 3 inch material.  (11/29/01)R1USC

SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS

Special Provisions

102-1.05 PREPARATION OF BID.  Modify the second sentence in the third paragraph, after: “If a bidder is a corporation, the bid must be signed by a corporate officer,” add: or agent












a. 
b. 
c. 
d. 
2. 
a. 
b. 
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SECTION 105 


CONTROL OF WORK

Special Provisions
105‑1.06 COOPERATION WITH UTILITIES. Add the following: Request locates from the utilities having facilities in the area. Use the Alaska Digline, Inc. Locate Call Center for the following utilities:

	ALASKA DIGLINE, INC.

                                  Anchorage Area………………… 278-3121

                                             Statewide…………………….800-478-3121

Who will notify the following:

	ACS
	Matanuska Electric Assoc.

	Aircraft Service International Group
	Matanuska Telephone Assoc.

	Alaska Fiber Star
	MOA Street Maint.  Dept.

	Alaska Native Medical Center
	Municipal Light & Power

	Alaska Railroad Corp.
	Phillips Alaska, Inc.

	Anchorage School District
	Telalaska

	Anchorage Water & Wastewater
	Alyeska Cable

	AT&T Alascom
	Eyecom, Inc.

	Chugach Electric Assoc.
	Interior Telecom.

	City of Wasilla
	Mukluk Telecom.

	ENSTAR Natural Gas
	Tesoro Alaska Pipeline

	GCI 
	Unocal

	Kanas
	United Utilities

	Homer Electric Assoc.
	Yukon Telephone

	Marathon Oil
	


Call the following utilities and agencies directly:

Contact the Central Region Maintenance & Operations Office at 269-0760 to obtain the appropriate District Superintendent’s phone number for this project.
There are various utility appurtenances located within the project limits.  Utilities scheduled for relocation are addressed in the following utility specific sections.  Cooperate with these utilities and coordinate schedule of work to allow them access to the project for their adjustments and/or relocation.



The Contractor shall bear the responsibility for changes in contract scheduling that result in the conditions in this specification not being met.  Additional coordination with the applicable utility will be required.

Schedule and coordinate the utility relocations with project construction as set forth in Section 108-1.03, Prosecution and Progress.

Right of Way and/or Construction surveying is required before utility relocation.

Payment will be made as follows:

1. Subsidiary to Item 642(1), Construction Surveying, if the Contractor is required to provide the surveying as part of the contract an/or
2. Under Item 642(3), Three Person Survey Party, if the construction or Right of Way staking required by the utility is either in advance of  the two (2) week work plan, or not required by the Contract.

The utility shall give the Contractor, through the Engineer; fifteen (15) calendar days advance written notice for required staking.

 (4/1/03)R3M98
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105-1.15 PROJECT COMPLETION.  Delete the last paragraph and substitute the following:  When physical work and cleanup provided for under the contract is found to be complete, except for work specified under subsection 618-3.04, Plant Establishment and Maintenance; and subsection 621-3.04, Period of Establishment; subsection 641-2.01, Storm Water Pollution Prevention Plan (SWPPP) Requirements and subsection 641-3.01, Construction Requirements, a letter of project completion will be issued by the Engineer.  Project completion will relieve the Contractor from further maintenance responsibilities, except under subsections 618-3.04, and 621-3.04, 641-2.01 and 641-3.01, and will stop the count of contract time but will not relieve the Contractor of obligations under the Contract.  (05/28/03)R237USC02

105-1.16 FINAL ACCEPTANCE AND RECORD RETENTION.  Modify the first paragraph, Item 4., after: “DOLWD” add: and State Department of Revenue.

105-1.17 CLAIMS FOR ADJUSTMENT AND DISPUTES.  Add the following Appeals to the superior court under AS 36.30.685 must be filed in the third judicial district.  (3/21/01)R93

SECTION 106


CONTROL OF MATERIAL

Special Provisions
106-1.01 Source of Supply and Quality Requirements.  Add the following: 

Buy America Provision. Comply with the requirements of 23 CFR 635.410, Buy America Requirements, and shall submit a completed Material Origin Certificate, Form 25D-60, before award of the Contract. 

Steel and iron products which are incorporated into the work, shall be manufactured in the United States except that minor amounts of steel and iron products of foreign manufacture may be used, provided the aggregate cost of such does not exceed one tenth of one percent (0.001) of the total contract amount, or $2500, whichever is greater.  For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project including freight.

“Manufactured in the United States” means that manufacturing processes starting with the initial mixing and melting through the final shaping, welding, and coating processes must be undertaken in the United States. The definition of “manufacturing process” is smelting or subsequent process that alters the material’s physical form, shape or chemical composition. These processes include rolling, extruding, machining, bending, grinding, drilling, etc. The application of coatings, such as epoxy coating, galvanizing, painting or other coating that protects or enhances the value of steel or iron materials shall also be considered a manufacturing process subject to the “Buy America Requirements.”

Buy America does not apply to raw materials (iron ore), pig iron, and processed, pelletized and reduced iron ore. It also does not apply to temporary steel items (e.g., temporary sheet piling, temporary bridges, steel scaffolding, and falsework). Further, it does not apply to materials that remain in place at the Contractor’s convenience (e.g., sheet pilings, and forms).

The North American Free Trade Agreement (NAFTA) does not apply to the Buy America requirement. There is a specific exemption within NAFTA (article 1001) for grant programs such as the Federal-aid highway program. 

When steel and iron products manufactured in the United States are shipped to a foreign country where non steel or iron products are installed on or in them (e.g., electronic components in a steel cabinet), the steel and iron is considered to meet the requirements of this subsection.

Take whatever steps are necessary to ensure that manufacturing processes for each covered product comply with this provision. Non-conforming products shall be replaced at no expense to the State. Failure to comply may also subject the Contractor to default and/or debarment.  False statements may result in criminal penalties prescribed under Title 18 US Code Section 1001 and 1020. (08/31/99)S 13


a. 
b. 
c. 
d. 
e. 
f. 

106-1.03 TESTING AND ACCEPTANCE.  Add the following:

When the specifications refer to the following test methods, use the corresponding test method shown.  

	REPLACE TEST METHOD:
	WITH TEST METHOD:

	ATM 203
	Alaska FOP for AASHTO T 267

	WAQTC FOP for AASHTO T 89/T 90
	WAQTC FOP for AASHTO T 89

WAQTC FOP for AASHTO T 90

	WAQTC FOP for AASHTO T 180
	WAQTC FOP for AASHTO T 99/T 180 and 
WAQTC TM 9

	WAQTC FOP for AASHTO T 224
	Same

	ATM 212
	ATM T-12

	WAQTC FOP for AASHTO T 310
	WAQTC TM 7

	WAQTC FOP for AASHTO T 27/T 11
	Same 

	WAQTC TM 1 
	Same

	ATM 306 
	ATM T-9

	ATM 313 
	ATM T-13

	WAQTC TM 4 
	Same

	WAQTC FOP for AASHTO T 308 
	WAQTC FOP for AASHTO TP 53

	WAQTC TM 6 
	Same

	WAQTC FOP for AASHTO T 30 
	Same

	WAQTC FOP for AASHTO T 209 
	Same

	WAQTC FOP for AASHTO T 166/T 275 
	Same

	WAQTC TM 8 
	Same

	ATM 412 
	None

	ATM 414 
	ATM T-14

	ATM 417 
	ATM T-17

	WAQTC TM 2 
	Same

	WAQTC FOP for AASHTO T 309 
	WAQTC TM 10

	WAQTC FOP for AASHTO T 119
	Same

	WAQTC FOP for AASHTO T 121
	Same

	WAQTC FOP for AASHTO T 152
	Same

	WAQTC FOP for AASHTO T 23 
	Same

	ATM 520 
	ATM T-30


 (09/04/02) B01


SECTION 107


LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Special Provisions
107-1.02 PERMITS, LICENSES AND TAXES. Add the following: Obtain a written statement from the State Historic Preservation Officer stating that material disposal, extraction, stockpiling or staging, on an off project site, is not expected to impact cultural resources.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at (907) 269-8715. If the Contractor discovers cultural resources during construction activities, stop work at that site and notify the Engineer.

Provide a wetland specialist able to conduct wetlands determinations and delineations according to the Corps of Engineers 1987 Wetland Delineation Manual.  The wetland specialist shall conduct the determination and delineations of a site outside the project limits or not previously permitted, affected by  operations.  These delineations will be subject to Corps of Engineers approval.

Provide the Engineer a copy of permits or clearances received before using  sites outside the project limits.  Additionally, provide the Engineer a written statement that necessary permits or clearances have been obtained. Also provide a written statement to the Engineer listing agencies or offices contacted which responded that no additional action is required.





A Municipality of Anchorage (MOA) Right-of-Way Use permit will be required.  The Municipality will require a copy of the approved Traffic Control Plan and a copy of the Notice to Proceed. 

Special Provision

107-1.08 RAILWAY-HIGHWAY PROVISIONS.  Delete this subsection in its entirety and substitute the following: 

DEFINITION OF TERMS

ARRC
Alaska Railroad Corporation, P.O. Box 107500, Anchorage, AK 99510-7500.

ARRC Property
lands owned or withdrawn for the use of the ARRC, including the ARRC's track right-of-way and communications pole line right-of-way.

Chief Engineer
the head of the Engineering Department or Branch of the ARRC, or authorized representative.

Contractor
an agent of the Permittee, including Contractors or subcontractors employed to construct, reconstruct, operate and/or maintain the Facility.  The term "Contractor" shall be synonymous with the term "Permittee" when the Permittee performs the construction, reconstruction, operation, and/or maintenance of the Facility with its personnel.

Facility
improvements owned by the Permittee that are to be placed on ARRC property according to written permission of the ARRC and executed by Permittee.

Roadway Worker
employee of a railroad, or of a contractor to a railroad, whose duties include inspection, construction, maintenance, or repair of railroad track, bridges, roadway, signal and communication systems, electric traction systems, roadway facilities, or roadway machinery on or near track or with the potential of fouling a track.

Telecommunications Supervisor  
the person employed by the ARRC as head of its Telecommunications Department or Branch, or authorized representative.

Permittee
the Department of the governmental agency to whom the right to enter upon ARRC Property was given in the form of written permit or contract executed by the ARRC.

Trackwork
work on the line from the top of subgrade to the top of rail, including geotextile, when required.

Track Materials
hardware, excluding signals and controllers, associated with the running of a railroad.

GENERAL REQUIREMENTS

Construction, reconstruction, operation, and maintenance on ARRC Property shall be performed in compliance with these Standard Specifications for Work on Railroad Property, including revisions thereto.

Failure to comply with these Standard Specifications for Work on Railroad Property shall result in the demand of ARRC to suspend work on ARRC Property.

Experienced personnel shall perform work on or about ARRC Property in a safe and competent manner in keeping with approved ARRC practices, and as specified herein.  ARRC traffic and property shall be protected.

The safety and continuity of the operation of the traffic of ARRC shall be of first importance and shall be protected and safeguarded.  The Contractor and subcontractors shall be required to perform and arrange work accordingly.  Whenever, in the opinion of the Chief Engineer or representatives, the work or its performance may affect or involve the safety of ARRC's facilities and/or operation of its railroad, the method of doing work shall first be submitted by the Contractor to the Chief Engineer for approval, without which it shall not be commenced or prosecuted.  The approval of the Chief Engineer, when given, shall not be considered as a release from responsibility or liability for damage that ARRC may suffer, or for which it may be liable, because of the acts or omissions of the Contractor, its subcontractors or employees.

Whenever, in the opinion of the Chief Engineer, the construction may cause a hazard to the safe operation of ARRC, ARRC may, in its discretion, place at the site of the work the required number of qualified employees to protect its operations.  The providing of such employees and other precautions as may be taken shall not relieve the Contractor and subcontractors from liability for the payment of damages caused by their operations.  ARRC shall be the sole judge of the necessity for, and as to the number and classification of employees required. The Contractor shall reimburse ARRC for the cost and expense incurred in providing such employees. 

SAFETY REQUIREMENTS

The safety of personnel, property, rail operations, and the public is of paramount importance in the prosecution of work on ARRC Property.  The Contractor shall comply with Federal, State, and local governmental regulations (e.g. OSHA, NESC, etc.) applicable to the construction, installation, or maintenance of any Facility.  As reinforcement and in furtherance of overall safety measures to be observed by the Contractor (and not by way of limitation), the following special safety rules set forth in this subsection shall be followed while working on ARRC Property.  Further railroad safety information may be obtained from the ARRC Safety Office at 907-265-2440.  Safety information is also available on the ARRC website at www.akrr.com.  

ARRC flag protection is required before activity can occur on or near a railroad operating facility such as a track, yard, bridge, or shop building.  For subsidiary work, such as surveying or inspection, an ARRC furnished flagman will provide a safety briefing before beginning work.  For activities involving a disturbance or potential disturbance to the track, track embankment, or railroad facility, ARRC may require the Contractor to submit a specific Railroad Safety Plan before startup.  Projects that involve activities that cross the tracks or are longitudinal to the tracks will require a specific Railroad Safety Plan and a one-hour ARRC provided training course for the Contractor’s project supervisors before the initiation of work on ARRC Property.  Specific information on Railroad Safety Plans may be obtained from the ARRC Safety Office at 907-265-2440.

The Contractor shall arrange for ARRC flag protection when performing work within 20 feet of any track.  Work within 20 feet of the track shall cease when a train passes and the Contractor employees shall maintain a distance of at least 20 feet from the track until the train has safely passed.  (See Section 6.3 for definition of when train is “passing” the work site).  Work that could come within 20 feet of the track will cease when a train passes.  For example, crane or pile driving activities shall stop when trains pass when the maximum boom and suspended load radius can come within 20 feet of the tracks.  Pile 

driving shall not be done when trains are passing the work site.  Vehicles and other construction equipment shall not be operated or parked closer than 20 feet from any track without ARRC flag protection.  For this Contract, the requirement for ARRC flag protection is reduced to 12 feet provided: 

The Contractor must designate a person in charge of safety whenever work occurs within 50 feet of a railroad crossing.  With ARRC assistance, this person must have passed the Railroad Worker Protection (RWP) training module for the Alaska Railroad found at www.contractororientation.com.   No work can occur within 50 feet of a crossing without an RWP trained person on site.

The trained person will brief the work crew daily on subjects related to safety at railroad crossings.  This person will also be in touch daily with ARRC Maintenance personnel regarding train traffic and the location of the Contractor’s work crew.

Whenever work occurs within 50 feet of the tracks, a watchman will be used.  This watchman will:

Be solely dedicated to watching for trains and related duties.  

Take up a position on the track side of the employees working on the project.


Will wear and orange hard hat with yellow reflectors and a reflective orange vest.


Ensure that no employees or equipment come closer than 12 feet from the nearest rail at any time.

When a train approaches, immediately notify workers within the area to stop work and move any tools and themselves at least 25 feet from the tracks.  A hand held air horn or similar device will be used for this notification.  If noisy equipment is in use, the watchman must have a positive means of notification to the crew.  Work may resume after the passage of the train.

Failure to provide proper railroad watchman protection to the Contractor’s crew will result in the shutdown of all work within 100’ of the tracks.  Work can only resume when the ARRC provides ARRC Railroad Flag Protection.  To arrange flag protection, the Contractor will establish a purchase order with the ARRC for $70/hour and pay in advance or arrange for bonding.

In the event Contractor will be performing construction or other activities on or within 20 feet of a railroad track, the Contractor shall be responsible for compliance with applicable Federal Railroad Administration’s Roadway Worker Protection (“RWP”) regulations (49 CFR 214, Subpart C) if its employees qualify as “Roadway Workers”.  Under 49 CFR 214, Subpart C, railroad contractors are responsible for the training of their employees on these regulations.  RWP related Work shall be 

conducted in strict compliance with the RWP safety standards set forth in 49 CFR 214, Subpart C and the Contractor will be required to submit a Railroad Safety Plan to ARRC to demonstrate compliance with said safety standards before beginning RWP related Work. 

In the event Contractor will be performing construction or other activities on a railroad bridge, the provisions of 49 CFR 214 regarding bridge worker safety shall apply.  Bridge related work shall be conducted in strict compliance with the bridge worker safety standards set forth in 49 CFR 214 and the Contractor will be required to submit a Railroad Safety Plan to ARRC to demonstrate compliance with said safety standards before beginning bridge related work.

INSURANCE REQUIREMENTS

While performing work on the ARRC Property, the Contractor shall procure and maintain the ARRC Property.  The Contractor shall be covered by the appropriate insurance with the minimum limits as specified in this subsection.

Each policy specified shall be:  

(1) 
endorsed to include ARRC as an additional named insured with respect to the performance of the work; 

(2) 
endorsed whereby the insurance company will notify ARRC of material change, cancellation, non-renewal or expiration of the insurance policy in writing not less than thirty (30) days before the effective date; 

(3) 
endorsed with a waiver of subrogation rights in favor of ARRC; and 

(4) 
endorsed with the Alaska Suit Endorsement.

Before beginning work on ARRC Property, the Contractor shall deliver to ARRC certificate(s) of insurance showing evidence of the insurance required from the following:
Alaska Railroad Corporation Minimum Insurance Requirements.


a.
Commercial General Liability insurance with limits not less than 5,000,000/$10,000,000 Combined Single Limit for Bodily Injury and Property Damage, including coverage for Premises and Operations Liability, Products and Completed Operations Liability, Contractual Liability, and Broad Form Property Damage Liability.  Coverage shall not contain any exclusions of Explosion, Collapse, Underground, or Rail Operations.


b.
Automobile Liability insurance on owned, non-owned, hired and rented vehicles with limits of liability of not less than $1,000,000 Combined Single Limit for Bodily Injury and Property Damage per each accident or loss.


c.
Worker's Compensation insurance according to the statutory coverage required by the State of Alaska and, where applicable, insurance in compliance with other statutory obligations, whether State or Federal, pertaining to the compensation of injured 



employees assigned to the Work, including but not limited to Voluntary Compensation, Federal Longshoremen and Harbor Workers Act, Maritime and the Outer Continental Shelf's Land Act and the Federal Employers Liability Act.


d.
If a part of the work to be performed on ARRC Property is located within 100 feet of a railroad track, then the Contractor shall also obtain Railroad Protective Liability insurance (Alaska Railroad Corporation as named insured) with limits of liability of not less than $1,000,000/$1,000,000 Combined Single Limit for Bodily Injury and Property Damage per each accident or loss.  Railroad Protective Liability Insurance is waived for this project provided only light equipment is used within 30 feet of the tracks.  Light equipment is equipment that does not come closer than 12 feet to the crossing when working, and can easily be moved to 25 feet from the crossing within 10 seconds.

NOTICE

A pre-construction meeting shall be held with ARRC's Chief Engineer and representatives of the Department, the Contractor, and subcontractors before beginning work on ARRC Property by the Contractor or its subcontractors.  Contact Brandon Frazier at (907) 265-2353 to schedule meeting.  At Department’s request, ARRC representatives will attend a designated time within the Department’s project preconstruction meeting in order to afford Contractor and Department a convenient method of satisfying the foregoing requirement.
The Contractor shall give written notice to the Chief Engineer not less than ten (10) days in advance of beginning construction, reconstruction or major maintenance activity on ARRC Property, in order that arrangements may be made for the protection of ARRC's operations.  This notice shall include a description of the proposed work on ARRC Property, schedule of work, and the names of any Department, Contractor, and/or subcontractor personnel who may also be working on ARRC Property.

POWER AND COMMUNICATION LINES

Power and communication lines shall be designed and constructed according to the current edition of the National Electric Safety Code (NESC).

Underground power and communication lines shall be installed in according to this subsection.  Whenever an underground power or communication line crosses underneath a track, a casing pipe shall be installed for carrying such lines.

The minimum clearance above the top of rail of ARRC track shall be done according to the American Railway Engineering Association (AREA) / American Railroad Engineering and Maintenance-of-way Association (AREMA) Specifications, plus 6” to allow for future grade raises.

The minimum clearance above ARRC communication lines shall be done according to the American Railway Engineering Association (AREA) / American Railroad Engineering and Maintenance-of-way Association (AREMA) Specifications.

Additional lines may not be added, or the characteristics of the line(s) changed without the prior written approval of ARRC's Chief Engineer.

Wires shall be strung across ARRC tracks only when ARRC flag protection is provided in accordance with subsection 643-3.04 Item 4.

No wires shall be strung across ARRC's communications lines without first receiving prior written approval from ARRC's Telecommunication Supervisor, and such work must be accomplished only at a time and in a manner prescribed by said Telecommunication Supervisor.

PROTECTION OF ARRC COMMUNICATION LINES

Work on ARRC Property shall be conducted to protect ARRC's communication facilities from outages resulting directly or indirectly from the Contractor's or its subcontractor's operations.

Should the Contractor or subcontractor's operations cause outages to communications facilities, the agreed amount of liquidated damages shall be at the following rates and shall be collected from the Contractor:


Open wire communication circuits:
$1.00 per minute per circuit


Communication cable:
$1.00 per minute per cable

A minimum charge of $250.00 will be made for each outage plus the total repair costs.  The outage time shall be that as established by ARRC's Test Board, Anchorage.

There shall be no equipment operated or excavation made within 15 feet of ARRC communication pole guy, anchor, or other communications apparatus unless authorized in advance by the Telecommunications Supervisor.

ROAD CROSSINGS

Whenever automatic railroad crossing signals are in the work area, these signals must remain in operating condition.  If, because of the Contractor's or subcontractor's activities the signals become inoperable, the crossing shall be continuously flag protected until the signals are again operable.  See subsection 643-3.04 item 4.for flagging specifications.

When regular railroad crossings are used as haul routes inside or outside the work area, flagpersons shall be provided by the Contractor for said crossings in all situations at the discretion of the ARRC.

Temporary road crossings may be installed provided the Contractor has acquired from ARRC a temporary road crossing permit for said crossing.  If a requested crossing is not shown on the project plans as approved by ARRC, then it will be at ARRC’s sole discretion whether to allow the crossing.

The temporary road crossing shall be constructed to the length and the standards specified in the temporary road crossing permit.  Protective signs required by ARRC shall be provided and properly maintained by the Contractor.  The temporary road crossing shall be installed under ARRC flag protection according to subsection 643-3.04 item 4.
The flange ways of road crossings used by the Contractor or its subcontractor as haul routes or temporary road crossings shall be kept clean and free of gravel and shall be maintained to the satisfaction of the Chief Engineer.

When a temporary road crossing is in use, ARRC flag protection shall be provided.  See subsection 643-3.04 item 4.

When a temporary or private road crossing is not in use, the Contractor shall provide suitable barricades (gates with padlocks, posts driven into the ground, etc.) to prevent vehicular access to the crossing.

When not in use during the winter season, the temporary road crossing shall be removed.  Upon completion of the work or termination of the crossing permit, the temporary crossing shall be removed and the area restored to its original condition.

The Contractor agrees that others using the private road crossing, except ARRC and its employees, shall be considered agents of the Contractor.

Sight Triangles at road crossings shall be maintained by Contractor free of vegetation and other obstructions to vision according to the table entitled "Sight Triangle Distance" attached and as otherwise established and revised from time to time by ARRC.

Temporary public road crossings must be included in a traffic control plan submitted by the Contractor to the Department for review and approval before constructing the crossing.

UNDERGROUND UTILITIES

Underground utilities, including culverts, pipelines, and underground power and communication lines, on ARRC Property shall conform to the current American Railway Engineering Association (AREA) / American Railroad Engineering and Maintenance-of-way Association (AREMA) Specifications.

Unless the Chief Engineer authorizes another method in advance and in writing, underground utilities shall be installed under tracks and roads by boring, jacking, or tunneling.

Boring, jacking, or tunneling shall be done under ARRC tracks only when ARRC flag protection is provided in according to subsection 643-3.04 item 4.

The proposed plan for boring, jacking, or tunneling shall be approved by the Chief Engineer before beginning the operation.

Boring, jacking, or tunneling headings shall be continuously protected against loss of ground material by shoring and/or cribbing as necessary.

OPEN TRENCHING

Only when authorized in advance and in writing by ARRC shall a portion of the track be removed to allow trenching for installation of the Facility.

If allowed to open trench, the track may be removed from service only at the time authorized by the Chief Engineer and shall be restored to service within the time period specified by the Chief Engineer.  Should the track not be restored to service within the time period specified, the agreed amount of liquidated damages shall be at the rate specified in the written authorization allowing the open trenching or the liquidated damages in according to subsection 643-3.06, whichever is greater, and shall be collected from the Contractor.

Track work shall be accomplished by qualified track persons.

Only that portion of the track structure necessary to excavate, stockpile, and install the Facility shall be removed.  Track material removed shall be handled, stockpiled, and relayed in a manner to avoid damage.  Material that is damaged shall be replaced by the Contractor at the Contractor’s expense.

The backfill of the trench under the track and in the road bed prism shall be of the same type of material as taken out, except the top 2 feet shall be clean pit run gravel.  Backfilling and compaction shall be in one foot lifts with a compaction of 95% of maximum density in the area affecting the road bed prism.

The ballast used in replacing the track shall be equal in depth and quality as that which was removed.  The track shall be relayed and brought to original grade in according to standard ARRC practices.  The track shall be resurfaced as often as necessary for a period of 12 months after completion of construction to remove any settlement that may have occurred.

EXCAVATIONS

Unless authorized in advance and in writing by ARRC, the top of excavation shall not be within 20 feet of the centerline of tracks, nor shall any excavation exceed 10 feet in depth regardless of its proximity to track.

No water shall be allowed to stand in open excavations in the track area.

Bridging and shoring shall be adequate to safely carry ARRC traffic and the decision of the Chief Engineer pertaining to it shall be final.

Flags, flares, barricades, or watchpersons, as directed by ARRC, shall continuously protect open excavations.

No excavation shall be left open more than three days, unless authorized by the Chief Engineer.

ARRC embankments and cut slopes shall not be disturbed more than necessary to accommodate the construction and shall be left in a stabilized condition.

ARRC ditches, culverts, and roadways shall be kept clean and free of rock, gravel, construction debris, and equipment at all times.

ARRC INSPECTIONS

ARRC may furnish an inspector during the periods of construction on ARRC Property.  The ARRC inspector will inspect the removal and replacement of tracks, excavation, backfill, necessary bridging for tracks, shoring, flagging, lighting, clearances, etc., when necessary.  The ARRC inspector will work directly with the representatives of the Department and Contractor and the decision of the ARRC inspector in matters pertaining to ARRC operations and safety shall be final.  In the event more than one shift is worked, an ARRC inspector will be required for each shift.  Presence or absence of an ARRC inspector shall not relieve the Contractor of liability for damage done to property of ARRC, or the property of ARRC lessees or permittees having installations on ARRC Property.  ARRC cost and expense for furnishing said inspector(s) shall be collected from the Contractor.

USE OF EXPLOSIVES

The use of explosives shall be done in compliance with applicable Federal, State and local laws and ordinances.

No blasting will be permitted unless the Contractor thoroughly safeguards the movement of trains and other rail traffic and personnel in the area where such blasting is being conducted.  Before blasting, ARRC flag protection in according to subsection 643-3.04 item 4 shall be provided on each side of the blast area by the Contractor.  This flag protection shall not be removed until the track is inspected for damage from the blast.

SNOW REMOVAL

Snow removal operations shall be conducted in such a manner as to not place snow 
(1) upon the tracks of ARRC; 
(2) where it interferes with the normal operation of the automatic crossing signals; or 
(3) 
where it impairs the visibility of either highway or rail traffic at the crossing.

Snow removal operations shall be conducted in accordance with 107-1.08-SAFETY REQUIREMENTS.
CLEAN-UP

Work and activities on ARRC Property shall be accomplished to keep the ARRC Property in a neat, orderly, and safe condition satisfactory to ARRC.

Upon completion of the Contractor’s work, equipment and unused materials shall be removed and the ARRC Property shall be left in a neat and clean condition satisfactory to ARRC.

Should the Contractor or its subcontractor fail to comply, ARRC may perform the required clean-up.  ARRC costs and expenses for performing this work shall be collected from the Contractor.  (07/20/04)R268
107‑1.11 PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE. Add the following: If  water is required for construction purpose from a non-municipal water source, obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer.  The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at (907) 269-8624. (5/29/02)R7M98















Add the following subsection:

107-1.21 FEDERAL AFFIRMATIVE ACTION.  The Federal Equal Employment Opportunity, Disadvantaged Business Enterprise, and On-the-Job Training affirmative action program requirements that are applicable to this Contract are contained in the project Special Provisions and Contract Forms, and may include:

Disadvantaged Business Enterprise (DBE) Program
Section 120

Training Program
Section 645

Federal EEO Bid Conditions
Form 25A-301

EEO-1 Certification
Form 25A-304

DBE Subcontractable Items
Form 25A-324

ADOT&PF Training Program Request
Form 25A-310

Training Utilization Report
Form 25A-311

Contact Report
Form 25A-321A

DBE Utilization Report
Form 25A-325C

Summary of Good Faith Effort Documentation
Form 25A-332A

Required Contract Provisions, Federal-Aid Contracts
Form 25D-55

In addition to the sanctions provided in the above references, non-compliance with these requirements is grounds for withholding of progress payments. (08/13/98)S 80

SECTION 108


PROSECUTION AND PROGRESS

Special Provisions
108-1.03 PROSECUTION AND PROGRESS.  Delete the last sentence of the first paragraph and substitute the following:  Submit the following at the Preconstruction Conference:

Delete item 1. A progress schedule.  and substitute the following:

1.  

A Critical Path Method (CPM) Schedule is required, in a format acceptable to the Engineer, showing the order in which the work will be carried out and the contemplated dates on which the Contractor and the subcontractors will start and finish each of the salient features of the work, including scheduled periods of shutdown.  Indicate anticipated periods of multiple-shift work in the CPM Schedule.  If revisions to the proposed CPM Schedule are required, make them promptly.  Promptly submit a revised CPM Schedule if there are substantial changes to the schedule, or upon request of the Engineer.

(12/13/02)R261M98

Delete Items 5 of the first paragraph and substitute the following:

5. The submittals identified under subsection 641-1.03, Submittals.  
6. (01/31/02)R160M98


1) 
2) 
3) 


 
SECTION 109


MEASUREMENT AND PAYMENT

Special Provisions

109‑1.05 COMPENSATION FOR EXTRA WORK. 

Under item 3.  Equipment, item a. add the following to the second paragraph: The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the Alaska - South Region.  (1/27/00)R14




109-1.06 PROGRESS PAYMENTS.  Add the following: Failure to submit schedules according to subsection 108-1.03, Prosecution and Progress will result in withholding an amount equal to 5 percent of the total amount earned from subsequent progress payments.  The Engineer, upon receipt of current schedules from the Contractor, will release this amount.

Failure to comply with the requirements of the National Pollutant Discharge Elimination System (NPDES) General Permit for Alaska, as indicated under Section 641, Erosion, Sediment, and Pollution Control, will result in withholding an amount equal to 5 percent of the total amount earned from subsequent progress payments. This amount will be released by the Engineer upon satisfactory completion of the requirements of the permit.

(02/04/02)R137A
109-1.08 FINAL PAYMENT.  Add the following sentence to the first paragraph:
The Department will not process the final estimate until the Contractor completes Items 1 through 4 in the first paragraph of subsection 105-1.16. 
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Add the following Section:


SECTION 120


DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

Special Provisions

120-1.01 DESCRIPTION. The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 26, with the opportunity to participate on an equitable basis with other contractors in the performance of contracts financed in whole, or in part, with federal funds. The Contractor or the subcontractors shall not discriminate based on race, color, national origin, or sex in the performance of this contract.  Carry out applicable requirements of 49 CFR Part 26 in the award and administration of USDOT assisted contracts.
120-1.02 INTERPRETATION. It is the intent of this section to implement the requirements of 49 CFR, Part 26, and the Department's federally approved DBE Program. 

120-1.03 ESSENTIAL CONTRACT PROVISION.  Failure to comply with the provisions of this section will be considered a material breach of contract, which may result in the termination of this contract or such other remedy as ADOT&PF deems appropriate.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS 36.30.640(4).

120-1.04 DEFINITIONS AND TERMS. The following definitions will apply. 

10. Broker. A DBE certified by the Department that arranges for the delivery or provision of creditable materials, supplies, equipment, transportation/hauling, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project. A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given. 

11. Commercially Useful Function (CUF). The execution of the work of the Contract by a DBE carrying out its responsibilities by actually performing, managing, and supervising the work involved using its own employees and equipment. The DBE shall be responsible, with respect to materials and supplies used on the Contract, for negotiating price, determining quality and quantity, ordering the material, and installing (where applicable) and paying for the material itself. To determine whether a DBE is performing a commercially useful function, an evaluation of the amount of work subcontracted, industry practices, whether the amount the firm is to be paid under the Contract is commensurate with the work it is actually performing and the DBE credit claimed for its performance of the work. Other relevant factors will be considered. The Engineer makes the determination of CUF after evaluating the way in which the work was performed during the execution of the Contract. 

12. Disadvantaged Business Enterprise (DBE). An enterprise which is a for-profit small business concern 

d. that is at least 51 percent owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a corporation, in which 51 percent of the stock is owned by one or more such individuals; 

e. whose management and daily business operations are controlled by one or more of the socially and economically disadvantaged individuals who own it; and

f. has been certified by the Department according to 49 CFR, Part 26. 

13. DBE Key Employee. Permanent employees identified by the DBE owner in its certification file in the Department Civil Rights Office.

14. DBE Utilization Goal. The percent of work to be performed by certified DBEs that is established by the Department and specified in the Contract.

15. Good Faith Efforts. Efforts by the bidder or Contractor to achieve a DBE goal or other requirement of 49 CFR Part 26, by their scope, intensity, and appropriateness to the objective, that can reasonably be expected to fulfill the program requirement.

16. Manufacturer. A DBE certified by the Department in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

17. Notification. For purposes of soliciting DBE participation on a project and to count toward a contractor’s Good Faith Efforts, notification shall be by letter or fax transmission, with a return receipt requested or successful transmission report. Telephonic contact with a DBE may be allowed, however it shall be based on the ability of Civil Rights staff to independently verify this contact.

18. Regular Dealer. A DBE certified by the Department in a supply category that 

e. maintains an in-house inventory on a regular basis of the particular product provided to this project; and

f. keeps an inventory in an amount appropriate for the type of work using that product; and 

g. offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular 

basis throughout the construction season in order to deliver the product to the general public or construction industry at large.  If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis; and may additionally 

h. fabricate (assembles large components) for use on a construction project, consistent with standard industry practice, for delivery to the project. 

120-2.01 UTILIZATION GOAL.  The DBE Utilization Goal for this contract is shown on Form 25A324 (DBE Subcontractable Items) as a percentage of the total basic bid amount. A DBE may be considered creditable towards meeting the DBE Utilization Goal at time of Contract award, if the DBE is certified by the Department in a category covering the CUF to be performed at the time of listing on Form 25A325C (DBE Utilization Report). 

A bidder shall demonstrate the ability to meet the DBE Utilization Goal or perform and document of the required Good Faith Efforts under subsection 120-3.02 in order to be eligible for award of this Contract.

If the quantity of work of a bid item involving a DBE firm is reduced by the Department, the DBE Utilization Goal on Form 25A325C will be reduced proportionately.

120-3.01 DETERMINATION OF COMPLIANCE

4. Phase I - Bid. Each bidder must register with the Civil Rights Office annually according to §§26.11 & 26.53(b)(2)(iv) of 49 CFR, Part 26.  No contract may be awarded to a bidder that is not registered.

5. Phase II - Award. The apparent low bidder will provide the following within 15 days of receipt of notice of intent to award:

d. Written DBE Commitment. Written commitments from DBEs to be used on the project. The written commitment shall contain the following information:

5) A description of the work that each DBE will perform;

6) The dollar amount of participation by the DBE firm;

7) Written documentation of the bidder/offeror’s commitment to use a DBE subcontractor whose participation it submits to meet a contract goal; and

8) Written confirmation from the DBE that it is participating in the contract as provided in the prime Contractor’s commitment. 

e. DBE Utilization Report. Form 25A325C listing the certified DBEs to be used to meet the DBE Utilization Goal. 

f. Good Faith Effort Documentation. Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (Form 25A321A) if the Contractor submits less DBE utilization on Form 25A325C than is required to meet the DBE Utilization Goal.  If accepted by the Department, this lower DBE utilization becomes the new DBE Utilization Goal. If the bidder cannot demonstrate the ability to meet the DBE Utilization Goal, and can not document the minimum required Good Faith Efforts (as outlined in subsection 120-3.02 below), the Contracting Officer will determine the bidder to be not responsible.

6. Phase III - Construction. 

e. Designation of DBE/EEO Officer. At the preconstruction conference, submit, in writing, the designation of a DBE/EEO officer.

f. DBE Creditable Work. The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in a subcontract, purchase order or service agreement with that DBE. 

g. DBE Replacement. If a DBE replacement is approved by the Engineer, replace the DBE with another DBE for the same work in order to fulfill its commitment under the DBE Utilization Goal.  In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer and the Civil Rights Office, both of the following criteria have been met:

3) The Contractor has not committed discriminatory practice in its exercise of good business judgement to replace a DBE.

4) If the Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended according to subsection 120-3.02.

h. DBE Utilization Goal. The DBE Utilization Goal will be adjusted to reflect only that amount of the DBE's work that can not be replaced.

120-3.02 GOOD FAITH EFFORT
3. Good Faith Effort Criteria. The Contracting Officer will use the following criteria to judge if the bidder, who has not met the DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract. 

Failure by the bidder to perform and document of the following actions constitutes insufficient Good Faith Effort. 

j. Consideration of subcontractable items. The bidder shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department (on Form 25A324) before bid opening.  It is the bidder’s responsibility to make the work listed on the subcontractable items list available to DBE firms, to facilitate DBE participation. 

k. If the bidder can not achieve the DBE Utilization Goal using the list of available DBE firms based on the subcontractable items list, then the bidder may consider other items that could be subcontracted to DBEs. 

l. Notification to active DBEs listed for a given region in the Department's most current DBE Directory at least 7 calendar days before bid opening.  The bidder must give the DBEs no less than five days to respond. The bidder may reject DBE quotes received after the deadline. Such a deadline for bid submission by DBEs will be consistently applied. DBEs certified to perform work items identified on Form 25A324 must be contacted to solicit their interest in participating in the execution of work with the Contractor.  Each contact with a DBE firm will be logged on a Contact Report (Form 25A321A).

m. The bidder may reject non-competitive DBE quotes.  Allegations of non-competitive DBE quotes must be documented and verifiable. A DBE quote that is more than 10.0% higher than the accepted non-DBE quote will be deemed non-competitive, provided the DBE and non-DBE subcontractor quotes are for the exact same work or service. Bidders must have a non-DBE subcontractor quote for comparison purposes. Such evidence shall be provided in support of the bidder’s allegation. Where the bidder rejects a DBE quote as being non-competitive under this condition, the work must be performed by the non-DBE subcontractor and payments received by the non-DBE subcontractor during the execution of the Contract shall be consistent with the non-DBE's accepted quote. This does not preclude increases as a result of Change documents issued by the Department. 

n. Provision of assistance to DBEs who need help in obtaining information about bonding or insurance required by the bidder.

o. Provision of assistance to DBEs who need help in obtaining information about securing equipment, supplies, materials, or related assistance or services.

p. Providing prospective DBEs with adequate information about the requirements of the Contract regarding the specific item of work or service sought from the DBE.

q. Follow-up of initial notifications by contacting DBEs to determine whether or not they will be bidding. Failure to submit a bid by the project bid opening or deadline by the bidder is de facto evidence of the DBE’s lack of interest in bidding. Documentation of follow-up contacts shall be logged on the Contact Report (Form 25A321A). 

r. Items c through h will be utilized to evaluate requests from the Contractor for a reduction in the DBE Utilization Goal due to the default or decertification of a DBE and the Contractor’s subsequent inability to obtain additional DBE participation.

4. Administrative Reconsideration. Under the provisions of 49 CFR. Part 26.53(d), if it is determined that the apparent successful bidder has failed to meet the requirements of this subsection, the bidder must indicate whether they would like an opportunity for administrative reconsideration. The bidder must exercise an opportunity within 3 calendar days of notification it has failed to meet the requirements of this subsection.  As part of this reconsideration, the bidder must provide written documentation or argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.

e. The DBE Liaison Officer will make the decision on reconsideration. 

f. The bidder will have the opportunity to meet in person with the DBE Liaison Officer to discuss the issue of whether it met the goal or made adequate good faith efforts to do so. If a meeting is desired, the bidder must be ready, willing and able to meet with the DBE Liaison Officer within 4 days of notification that it has failed to meet the requirements of this subsection.

g. The DBE Liaison Officer will render a written decision on reconsideration and provide notification to the bidder. The written decision will explain the basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do so. 

h. The result of the reconsideration process is not administratively appealable to US DOT.

120-3.03 COMMERCIALLY USEFUL FUNCTION (CUF). 

5. Creditable Work. Measurement of attainment of the DBE Utilization Goal will be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer according to this Section.  CUF is limited to that of a:

g. regular dealer; 

h. manufacturer;

i. broker; 

j. subcontractor; 

k. joint-venture; or

l. prime contractor.

6. Determination of Commercially Useful Function. In order for the CUF work of the DBE to be credited toward the goal, the Contractor will ensure that the following requirements are met: 

h. The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as a broker, regular dealer, or manufacturer of the product provided to this project. 

i. A DBE trucking firm certified and performing work in a transportation/hauling category is restricted to credit for work performed with its own trucks and personnel certified with the CRO before submitting a bid to a contractor for DBE trucking.  The DBE trucking firm must demonstrate that it owns trucks (proof of title and/or registration) to be credited for work and that operators are employed by the DBE trucking firm. A DBE trucking firm that does not certify its trucks and personnel that it employs on a job will be considered a broker of trucking services and limited to credit for a broker. (This does not effect the CUF of that same firm, when performance includes the hauling of materials for that work.)

j. The DBE is certified in the appropriate category at the time of 

3) the Engineer's approval of the DBE subcontract, consistent with the written DBE commitment; and

4) the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

k. The Contractor will receive credit for the CUF performed by DBEs as provided in this Section.  Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

l. The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the DBE Utilization Goal.

m. The work of the DBE firm must meet the following criteria when determining when CUF is being performed by the DBE: 

8) The work performed will be necessary and useful work required for the execution of the Contract.

9) The scope of work will be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

10) The work will be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE. The work will be performed with the DBE’s own equipment. Either the DBE owner or DBE key employee will be at the work site and responsible for the work. 

11) The manner in which the work is sublet or performed will conform to standard, statewide industry practice within Alaska, as determined by the Department. The work or provision of goods or services will have a market outside of the DBE program (must also be performed by non-DBE firms within the Alaskan construction industry). Otherwise, the work or service will be deemed an unnecessary step in the contracting or purchasing process and no DBE credit will be allowed. 

There will be no DBE credit for lower-tier non-DBE subcontract work.

12) The cost of the goods and services will be reasonable and competitive with the cost of the goods and services outside the DBE program within Alaska. Materials or supplies needed as a regular course of operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable. 

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications. 

13) Subcontract work, with the exception of truck hauling, will be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

14) The DBE will control business administration, accounting, billing, and payment transactions. The prime contractor will not perform the business, accounting, billing, and similar functions of the DBE. The Engineer may, according to AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance. 

n. On a monthly basis, report on Form 25A336 (Monthly Summary of DBE Participation) to the Department Civil Rights Office the payments made (canceled checks or bank statements that identify payor, payee, and amount of transfer) for the qualifying work, goods and services provided by DBEs. 

7. Decertification of a DBE. Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the DBE Utilization Goal. 

Should the DBE be decertified between the time of Contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm will not be credited toward the DBE Utilization Goal. The Contractor must still meet the DBE Utilization Goal by either

c. withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (subsection 120-3.02, Items c through h) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (subsection 103-1.01); or

d. continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out to DBEs in an amount to meet the DBE Utilization Goal through either 

4) increasing the participation of other DBEs on the project;

5) documenting Good Faith Efforts (subsection 120-3.02, items c through h); or

6) by a combination of the above. 

8. DBE Rebuttal of a Finding of no CUF. Consistent with the provisions of 49 CFR, Part 26.55(c)(4)&(5), before the Engineer makes a final finding that no CUF has been performed by a DBE firm the Engineer will coordinate notification of the presumptive finding through the Civil Rights Office to the Contractor, who will notify the DBE firm. 

The Engineer, in cooperation with the Civil Rights Office, may determine that the firm is performing a CUF if the rebuttal information convincingly demonstrates the type of work involved and normal industry practices establishes a CUF was performed by the DBE. Under no circumstances shall the Contractor take action against the DBE firm until the Engineer has made a final determination.  The Engineer’s decisions on CUF matters are not administratively appealable to US DOT.

120-3.04 DEFAULT OF DBE.  In the event that a DBE firm under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, immediately notify the Engineer of the default and the circumstances surrounding the default. 

Take immediate steps, without order or direction from the Engineer, to retain the services of other DBEs to perform the defaulted work. In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the DBE Utilization Goal if, in the opinion of the Engineer, the following criteria have been met:

1.
The Contractor was not at fault or negligent in the default and that the circumstances surrounding the default were beyond the control of the Contractor; and 

4. The Contractor is unable to find replacement DBE participation at the same level of DBE commitment and has adequately performed and documented the Good Faith Effort expended in according to items c through h of subsection 120-3.02 for the defaulted work; or

5. It is too late in the project to provide real subcontracting opportunities remaining for DBEs.

The DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120-4.01 METHOD OF MEASUREMENT.  The Contractor will be entitled to count toward the DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer.  The Contractor will receive credit for the utilization of the DBEs, as follows:

9. Credit for the CUF of a DBE prime contractor is 100% of the monies actually paid to the DBE under the contract for creditable work and materials according to 49 CFR 26.55.

10. Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials. This shall include DBE trucking firms certified as a subcontractor and not a broker. Trucks leased from another DBE firm shall also qualify for credit and conforms to the provisions of 49 CFR 26.55(d).

11. Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

12. Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value. The value will be the actual cost paid to the DBE but will not exceed the bid price for the item. 

13. Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5% of the cost of the procurement contract for the creditable item. 

14. Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5% of the cost of the hauling subcontract. 

15. Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable brokerage fee. The brokerage fee will not exceed 5% of the premium cost.

16. Credit for the CUF of a joint venture (JV) (either as the prime contractor or as a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department. The DBE joint venture partner will be responsible for performing the work as delineated in the certified JV agreement.

120-5.01 BASIS OF PAYMENT.  Work under this item is subsidiary to other contract items and no payment will be made for meeting or exceeding the DBE Utilization Goal.

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, the Department will consider this to be unsatisfactory work.  If the Contractor fails to utilize Good Faith Efforts to replace a DBE, regardless of fault (except for subsection 120-3.04 item 3), the Department will also consider this unsatisfactory work.  Unsatisfactory work may result in disqualification of the Contractor from future bidding under subsection 102-1.13 and withholding of progress payments consistent with subsection 109-1.06.  (11/17/00)S 33
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SECTION 615


STANDARD SIGNS

Special Provisions
615-2.01 MATERIALS. Under item 1.  delete the first sentence and substitute the following: Unless Shop Drawings have been provided in the Contract, submit shop drawings for signs that require the use of the Alaska Sign Design Specifications (ASDS), the Department of Transportation and Public Facilities - Sign Face Fabrication Requirements, and the Alaska Traffic Manual, letter width and spacing charts for approval before fabrication.

Standard Modification

615-2.01 MATERIALS.  Under Item 2.  sign Fabrication, delete Items b. and c. and replace with the following:


b.
Railroad Crossbucks and Vertical Crossbuck Support Panels:  Use 3M “Diamond Grade VIP”, or approved equal.


c.
Non-Illuminated Overhead Signs with White Legends on Green Backgrounds:  Use 3M “Diamond grad LDP” (Long Distance Performance) sheeting for legends on 3M “High Intensity” beaded background sheeting, or approved equal on sheet aluminum panels.

Special Provisions

615‑3.01 CONSTRUCTION REQUIREMENTS.  Delete item 1, and replace with the following:

1.
Install foundations according to subsection 660-3.02.

Delete the sixth sentence of the first paragraph of item 7 and substitute the following: 

Deliver sign panels, posts and hardware to the State Maintenance Yard located on Tudor Road in Anchorage.  

615‑3.02 SIGN PLACEMENT AND INSTALLATION. Add the following: Do not remove existing signs without authorization from the Engineer. (11/06/02)R50USC02

Add the following subsection:
615-3.03 RETROREFLECTORIZE SIGN POST.  Apply a 2 inch wide strip of high intensity retroreflective white material to the front and back of each Crossbuck sign post at passive railroad crossings.  Run strips the full length of the post from the Crossbuck or Number of Tracks sign to near ground level.
615-4.01 METHOD MEASUREMENT.  Add the following:

Retroreflectorize Sign Post.  By each new or existing post, complete in place.  Each post consists of two retroreflective strips.




615‑5.01 BASIS OF PAYMENT.  Delete the first sentence and substitute the following:  Sign posts, bases, mounting hardware and concrete used for sign bases are subsidiary.

Add the following: No separate payment for keeping existing signs in service until they are no longer needed, or temporary relocation of existing signs will be made.  This work is subsidiary to Item 615(1), Standard Sign.

No separate payment for removal of existing sign post foundations, or work required to abandon them in place will be made, but shall be subsidiary to Item 615(1), Standard Sign.

No separate payment for salvaging activities detailed in subsection 615-3.01 will be made.  This work will be subsidiary to Item 615(1), Standard Sign.  (11/06/02)R50USC02
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit

615(10)
Retroreflectorize Sign Post
Each

615(13)
Remove Sign
Each

7. 

























	
	
	
	


	
	
	



	




	
	


	

	


	
	
	
	





















	
	

	
	


SECTION 641

EROSION, SEDIMENT, AND POLLUTION CONTROL
Special Provisions

641-1.02 DEFINITIONS.  Replace the last sentence in item 1. with the following:

The Department describes common BMPs in its Alaska Storm Water Pollution Prevention Plan Guide, June 1, 2004.
Add the following to the last sentence in item 2.:  The ESCP has been included in Appendix A.

Delete the last sentence under item 7.
Delete the last sentence under item 8.

Replace subsection 641-1.03 with the following:

641-1.03 SUBMITTALS.  For projects disturbing less than one (1) acre of ground submit two (2) copies each of the SWPPP and HMCP to the Engineer for approval.  Submit one (1) copy of the SPCC Plan (if required under subsection 641-2.03) to the Engineer.  Sign submittals.  Deliver these documents to the Engineer no less than five (5) calendar days before the preconstruction conference.

The Department will review the SWPPP and HMCP submittals within fourteen (14) calendar days.  Submittals will be returned as either requiring modification unless approved by the Department.  
Approved SWPPP, approved HMCP, and submitted SPCC Plan (when required) become the basis of the work required for the project’s erosion, sediment, and pollution control.

Once the Department has determined the site has achieved final stabilization, the Engineer will provide written notification to you.

641-2.01 STORM WATER POLLUTION PREVENTION PLAN (SWPPP) REQUIREMENTS.  Replace the first sentence with the following: For projects disturbing less than one (1) acre of ground, prepare a Storm Water Pollution Prevention Plan.  

Replace the third sentence with the following:  Follow the format presented in the Alaska Storm Water Pollution Prevention Plan Guide, June 1, 2004 for projects disturbing 1 acres or less. 

Replace subsection 641-3.01 with the following:

641‑3.01 CONSTRUCTION REQUIREMENTS.  Do not begin ground-disturbing work until the Engineer provides written notice that the SWPPP is approved.

Comply with the requirements of the approved HMCP, the submitted SPCC Plan, and state and federal regulations that pertain to the handling, storage, cleanup, and disposal of petroleum products or other hazardous substances.  Contain, clean up, and dispose of discharges of petroleum products and/or other materials hazardous to the land, air, water, and organic life forms.  Perform fueling operations in a safe and environmentally responsible manner.  Comply with the requirements of 18 AAC 75 and AS 46, Oil and Hazardous Substances Pollution Control.  Report oil spills as required by federal, state and local law, and as described in the SPCC Plan.

Comply with those listed requirements of the NPDES General Permit, implement temporary and permanent erosion and sediment control measures identified in the SWPPP, and ensure the SWPPP remains current.  Maintain the temporary and permanent erosion and sediment control measures in effective operating condition.

Perform inspections and prepare inspection reports in compliance with the project SWPPP.

1.
Joint Inspections.  Before start of construction, conduct a joint on-site inspection with the Engineer and the Contractor’s field representative to discuss the implementation of the SWPPP.

Conduct the following additional joint on-site inspections with the Engineer:

a.
During construction, inspect the following at least once every seven (7) days and within 24 hours of the end of a storm exceeding 1/2 inch in 24 hours (as recorded at or near the project site):

(1)
Disturbed areas that have not been finally stabilized.

(2)
Areas used for storage of erodible materials that are exposed to precipitation.

(3)
Sediment and erosion control measures.

(4)
Locations where vehicles enter or exit the site.

b.
Before winter shutdown, to ensure that the site has been adequately stabilized and devices are functional.

c.
At project completion, to ensure final stabilization of the project.

2.
Winter Inspections.  During winter shutdown, conduct inspections at least once every month and within 24 hours of a storm resulting in rainfall of 1/2 inch or greater.  The Engineer may waive monthly inspection requirements until one month before thawing conditions are expected to result in a discharge, if the following requirements are met:

a.
Below-freezing conditions are anticipated to continue for more than one month.

b.
Land disturbance activities have been suspended.

c.
The beginning and ending dates of the waiver period are documented in the SWPPP.

3.
Inspection Reports.  Prepare and submit, within three (3) working days of each inspection, a report on state Form 25D-100, with the following information:

a.
A summary of the scope of the inspection.

b.
Name(s) of personnel making the inspection.

c.
The date of the inspection.

d.
Observations relating to the implementation of the SWPPP.

e.
Any actions taken as the result of the inspection.

f.
Incidents of non-compliance.

Where a report does not identify incidents of non-compliance, certify that the facility is in compliance with the SWPPP.  The Contractor and the Engineer will sign the report.  Include reports as an appendix to the SWPPP.

Retain copies of the SWPPP for at least three (3) years from the date of final stabilization.

If unanticipated or emergency conditions threaten water quality, take immediate suitable action to preclude erosion and pollution.

Submit amendments to the SWPPP to correct problems identified as a result of:

1.
Storm or other circumstance that threatens water quality, and

2.
Inspection that identifies existing or potential problems.

Submit SWPPP amendments to the Engineer within seven (7) days following the storm or inspection.  Detail additional emergency measures required and taken, to include additional or modified measures.  If modifications to existing measures are necessary, complete implementation within seven days.

Stabilize areas disturbed after the seeding deadline within seven (7) days of the temporary or permanent cessation of ground-disturbing activities.

If temporary or permanent stabilization measures are not coordinated with the earthwork operations in a manner to effectively control erosion and prevent water pollution, the Engineer may suspend earthwork operations and withhold monies due on current estimates for such earthwork items until aspects of the work are coordinated in a satisfactory manner.

If there is failure to:

1.
Pursue work required by the approved SWPPP,

2. Respond to inspection recommendations and/or deficiencies in the SWPPP, or

3. Implement erosion and sedimentation controls identified by the Engineer,

the Engineer may, after give written notice, proceed to perform such work and deduct the cost thereof, including project engineering costs, from progress payments.

(08/25/04)R272USC04
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SECTION 643


TRAFFIC MAINTENANCE

Special Provisions
643-1.03 TRAFFIC CONTROL PLAN. Replace the last paragraph with the following: The Contractor may request a waiver of regulation 17 AAC 25 regarding oversize and overweight vehicle movements within this project in writing.  If the waiver is approved, movements of oversize and overweight vehicles in or near traffic within the project limits will be done according to the provisions of an approved Traffic Control Plan.  Maintain a minimum12 foot lateral separation between the non street legal vehicles and the motoring public.  The Traffic Control plan shall specify the traffic control devices required for these operations.  (07/07/05)R222USC02

The ADOT traffic control plan will recognize the necessary safety precautions required around railroad crossings.  For example, traffic may not be back up onto the crossing from highway flagging or from adjacent traffic lights.









643-2.01 MATERIALS. Add the following: 

17.
Flexible Markers.  Refer to subsection 606-2.01 Materials.

Standard Modifications

643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:  Immediately notify the Engineer of any traffic related accident that occurs within the project limits as soon as becoming aware of the accident.  (02/05/04)E10
Special Provisions
643-3.01 GENERAL CONSTRUCTION REQUIREMENTS.  Add the following: Whenever construction activity encroaches onto the safe route in a traffic control zone, station a flagger at the encroachment to assist pedestrians and bicyclists past the construction activity.(07/02/03)R222USC02  
Standard Modifications

643-3.04 TRAFFIC CONTROL DEVICES.

In the sixth paragraph, and also in Item 4.b. delete the words “ATTSA” and replace with “ATSSA” American Traffic Safety Services Association.  E17(6/30/04)
Special Provisions

643-3.04 TRAFFIC CONTROL DEVICES.  




Delete the first sentence of the eighth paragraph and substitute the following: Items paid under this Section remain the Contractor’s property unless stated otherwise.

Add the following to 1. Embankments.: Close trenches and excavations at the end of each continuous work shift.

Add the following to 3. Fixed Objects.: Remove obstructions greater than 4 inches above the nominal foreslope grade at the end of each continuous work shift.

Add the following under item 4.

b. AARC Flagging
Whenever ARRC flag protection is required, it will be provided by ARRC at the Contractor's expense.  ARRC flag protection is to ensure the safe movement of trains and other rail traffic and shall be done according to the ARRC rules on flagging.  A minimum of 72 hours prior notice is required for ARRC to provide flag protection.  Contact Crystal Wilson at 907-265-2490.

ARRC will, during the progress of the work, utilize as many qualified flag people as in the opinion of the ARRC may be required for the adequate protection of ARRC traffic.  Expenses for providing such flagpersons shall be paid by the Contractor to ARRC.

The Contractor shall arrange with ARRC to keep itself informed on the time of arrival of trains and shall stop any of Permittee/Contractor's operations that might be or cause a hazard to the safe passage of the train past the site of the work from ten (10) minutes before the expected arrival of the train until the last car of the train has safely passed, unless otherwise determined by the Railroad flagperson on site, if any. 
Track outages will only be approved in exceptional cases for limited durations.
Highway flagman cannot serve a dual duty as the railroad watchman.

Delete item 6 and replace with the following:
6.
Street Sweeping.  Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material using a street sweeper that can collect materials rather than eject them to the shoulder of the road.

7.
Power Brooming.  Keep free of loose material paved portions of the roadway and haul routes open to the public, including sections of roadway off the project where the Contractor’s operations have deposited loose material using a power broom that can eject them to the shoulder of the road.

Change items 7 and 8 to 8 and 9 respectively.

Add the following:
10.
ET-2000 LET.  The price listed in the Traffic Control Rate Schedule will be full compensation for the purchase, installation, maintenance during construction, removal and salvaging the ET-2000 LET unit(s).  Deliver the salvaged unit(s) to the nearest DOT &PF Maintenance and Operations’ district office, or as directed by the Engineer.

643-3.05 AUTHORITY OF THE ENGINEER.  Add the following after the second sentence: In no case shall this time exceed 24 hours.

643-3.06 TRAFFIC PRICE ADJUSTMENT.  Add the following: Traffic Price Adjustment will also apply to unacceptable driving conditions, such as severe bumps, “washboarding,” potholes, excessive dust or mud, or dirty or out of place traffic control devices. The Engineer will make the sole determination as to whether the roadway or pedestrian facility is acceptable for full unimpeded use by the public.  Failure to maintain an acceptable infrastructure or traffic control plan will result in a price adjustment equal to 100 percent of the applicable rate shown in Table 643-1, for the time that the roadway or pedestrian facility is in an unacceptable condition.

Delete Table 643-1 and substitute the following:


TABLE 643-1


ADJUSTMENT RATES

	Published ADT
	Dollars/Minute of Delay/Lane

	0-9,999
	$30

	10,000+
	$40


Add the following:
Should the Contractor's or subcontractor's actions or activities cause delays to trains or other rail or water traffic, the agreed amount of liquidated damages shall be at the following rates and shall be collected from the Contractor by ARRC.

Passenger trains each:

$50 per minute of delay, 60-minute minimum charge.

All other rail traffic:

$50 per minute for each delay over five minutes, 30





minute minimum charge.

Rail barges, or other

No charge for delays of one hour or less; $1,000 per hour 

connecting carrier vessels:
for each hour or any part of an hour thereafter with a 





minimum charge of $6,000.

Delay time will be taken from the train sheet in ARRC’s Dispatcher's Office, Anchorage (907-265-2421) for delays and such train sheet shall be the official document by which the length of time a train is delayed will be determined.  If another crew is needed to relieve the original crew, the charge shall also apply to the second crew.  If such delay causes a water carrier to miss a sailing, the liquidated damage computation of time covering the period of time to the next possible sailing time shall be in addition to the length of time determined by said train sheet.

643-3.08 CONSTRUCTION SEQUENCING.  Delete the last sentence and substitute the following: Unless otherwise determined by the Engineer and on an approved Traffic Control Plan (TCP), do not restrict traffic during the times listed below.

1.
Friday from 1200 hours to Sunday 2300 hours

2.
Around holidays:


a.
If a holiday falls on Sunday, Monday or Tuesday, the above stipulations apply from 1200 on the Friday before the holiday to 0300 on the day after the holiday.


b.
If a holiday falls on Wednesday, the above stipulations apply from 1200 on the Tuesday before the holiday to 0300 on the Thursday after the holiday.


c.
If a holiday falls on Thursday, Friday or Saturday, the above stipulations apply from 1200 on the day before the holiday to 0300 on the Monday after the holiday.

3.
During the Alaska State Fair 
weekends Friday through Sunday.
4.
Peak Hours from 0600 to 0800 and 1600 to 1830 Monday through Friday.
Lane restrictions, if allowed shall be conducted so that no more than a 10 minute accumulated stopped delay, 40 vehicles, or ¼ mile (1,320 feet) of traffic is detained, whichever occurs first, before releasing the detained motorists.  During paving operations a 20 minute stopped delay, 80 vehicles, or ½ mile (2,640 feet) of traffic detained, will be allowed for motorists except school buses.  If a queue of traffic develops at a stop, the entire queue must be emptied to include the last car that entered the queue at the time the queue was released.

Obtain the local school bus schedule and coordinate his work efforts to ensure the school buses are not delayed through the construction zone.  This plan shall be submitted, as a TCP, to the Engineer for approval before the implementation of the school bus coordination plan.  

TRAIN DELAYS; ANTICIPATED WORK WINDOWS DURING CONSTRUCTION
Work on ARRC Property shall be conducted in such a manner as to prevent delays to trains or other rail traffic operated by ARRC.  The ARRC will provide a weekly forecast of train traffic and the ARRC flagpersons will provide daily updates of anticipated train traffic.  
 
a.
ARRC Track Maintenance Work Window:  Railroad section and summer work crews may need access into the work area to perform routine track maintenance work and scheduled summer major track replacement work.  The routine track work is performed as necessary for the safe passage of trains.  Railroad on-track equipment also travels through the project as needed.  Railroad traffic has full and absolute priority over Contractor work except as may be otherwise authorized in writing by ARRC under item c.

 b.
Train Traffic: The track through the project is very active.  The approximate number of trains in a 24-hour period is given below as a planning tool for Contractor and cannot be relied upon to assume times are available for track outage.  

Summer Season - (May 6 to September 24) Approximate Daily Trains:  2 to 4 scheduled Passenger Trains; ARRC also charters passenger trains, which may run on any day; Up to 8 Freight Trains, 1 Coal Train and up to 2 Work Trains per day.  

Shoulder - (April 1 to May 5 and September 25 to October 28) Approximate Daily Trains:  Up to 2 scheduled Passenger Trains; ARRC also charters passenger trains, which may run on any day; Up to 8 Freight Trains, 2 Work Trains and 1 Coal Train.  

Off Season - Approximate Daily Trains:  Up to 2 scheduled Passenger Trains; ARRC also charters passenger trains, which may run on any day; Up to 6 Freight Trains, 1 Coal Train and 1 Work or Snow Service Train.  

c.
Tracks out of Service (Track Outages): The work shall be planned to minimize track service outages.  Before a proposed track outage, the Contractor shall submit a closure plan to ARRC.  The plan will describe the work to be accomplished, the equipment, workers and other resources required, and the work schedule, specifying dates and times.  Once approved by ARRC, the Contractor shall follow the plan without any variation whatsoever unless a modification is approved by the Chief Engineer.  ARRC reserves the right to assume control of the work to reestablish rail service if the schedule is not met.  The Contractor shall bear costs and damages that may result from failure to meet the closure schedule, in addition to the train delay charges provided for in the contract.  No track outages are expected for this project.
643-3.09 INTERIM PAVEMENT MARKINGS.  In the second paragraph, delete the words “or cover them with black removable preformed marking tape.”

Replace the first sentence in the last paragraph with the following: Apply final pavement markings according to subsection 670-3.01 CONSTRUCTION REQUIREMENTS of these Special Provisions. 

Standard Modifications

Add the following new subsection:

643-3.11. HIGH VISIBILITY CLOTHING.  Ensure all workers within project limits wear an outer visible surface or layer that complies with the following requirements:

1.
Tops.

Wear fluorescent vests, jackets, or coverall tops conforming to Class 2 at all times.  Class 2 requires at least 775 square inches of conforming fluorescent red-orange background material and at least 201 square inches of conforming retroreflective striping.  Retroreflective striping shall be fluorescent yellow-green combined-performance material.

The vest, jacket, or coverall top shall have two over the shoulder combined-performance retroreflective stripes, and at least one 360-degree horizontal combined-performance retroreflective stripe around the torso.  Jackets and coverall tops shall have two horizontal combined-performance retroreflective bands on each sleeve; one above and one below the elbow.

2.
Bottoms.

Wear fluorescent red-orange Class E pants or coverall bottoms during nighttime work (sunset to sunrise).  Flaggers shall wear fluorescent red-orange Class E pants or Class E coverall bottoms at all times.  Furnish each garment with two 2-inch wide combined-performance fluorescent yellow-green retroreflective horizontal stripes on each leg.

3.
Raingear.

Raingear tops and bottoms, when worn as the outer visible surface or layer, shall conform to the requirements listed above in (1) Tops and (2) Bottoms.

4. Exceptions.

When workers are inside an enclosed compartment of a vehicle, they are not required to wear high visibility clothing. 

5. Standard.

All high visibility garments shall conform to the requirements of ANSI 107-1999 as well as this specification.  Class 2 and Class E garment requirements are defined in that standard.  All retroreflective material must also qualify as combined-performance fluorescent material.

6. Labeling.

All garments shall be labeled in conformance with Section 10.2 of ANSI-107-1999.

7. Condition.

Furnish and maintain all vests, jackets, coveralls, rain gear, hard hats, and other apparel in a neat, clean, and presentable condition.  (12/02/03)E07
Special Provisions

643-4.01 METHOD OF MEASUREMENT.  Add the following: No measurement required to provide a 24-hour toll free (1-800-###-####) "hotline road report" telephone with a prerecorded message, and weekly notices with daily updates.  Work will be subsidiary to Item 643(1) or 643(2), Traffic Maintenance.

643-5.01 BASIS OF PAYMENT.  Add the following:  The Engineer does not require a change order/directive for Item 643(25) Traffic Control.

TRAFFIC CONTROL RATE SCHEDULE
	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$5.00

	Special Construction Sign
	Square Foot
	$20.00

	Type II Barricade
	Each/Day
	$ 3.00

	Type III Barricade
	Each/Day
	$ 10.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 1.00

	Drums
	Each/Day
	$ 3.00

	Sequential Arrow Panel
	Each/Day
	$55.00

	Portable Concrete Barrier
	Each
	$60.00

	Temporary Crash Cushion / ET-2000 LET
	Each
	$3,000.00

	Pilot Car
	Hour
	$65.00

	Watering
	 M-Gallon
	$ 20.00

	Street Sweeping
	Hour
	$150.00

	Power Broom 
	Hour
	$75.00

	Plastic Safety Fence
	Foot
	$2.50

	Portable Changeable Message Board Sign
	Calendar Day
	$150.00

	Temporary Sidewalk Surfacing
	Square Foot
	$1.15

	Flexible Markers
	Each
	$50.00

	Removal of Pavement Markings
	Foot
	$1.25

	Temporary Guardrail
	Foot
	$21.00

	Interim Pavement Markings

   Painted Markings

   Removable Preformed Markings

   Temporary Raised Pavement Markings

   Word or Symbol Markings
   Preformed Marking Tape
	Foot

Foot

Each

Each
4”X 1 Foot
	$0.30

$0.65

$0.75

$40.00
$1.50



The Engineer will pay for Item 643(15) Flagging on a contingent sum basis at the rate of $38.00/hour. The Engineer does not require a change order/directive for the flagging pay item.  Payment for the railroad watchmen will be made under Item 643(15) Flagging.  Flagging associated with Change Order work will be paid at the prices according to subsection 109-1.05 Compenstation for Extra Work.  (07/07/05)R222USC04


Payment for high visibility clothing for workers is subsidiary to other items.  (12/02/03)E07


Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
643(15) 
Flagging 
Contingent Sum
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SECTION 646


CPM SCHEDULING

Special Provisions
646-2.01 SUBMITTAL OF SCHEDULE  Delete this subsection in its entirety and replace with the following:  Submit a detailed initial CPM Schedule at the preconstruction conference for the Engineer’s acceptance as set forth below.  

The construction schedule for the entire Project shall not exceed the specified contract time.  Allow the Engineer 14 days to review the initial CPM Schedule.  If revisions are required, make them promptly.   The finalized CPM Schedule must be completed and accepted before beginning work on the Project.

646-3.01 REQUIREMENTS AND USE OF SCHEDULE Delete item 2.  60-Day Preliminary Schedule.

Delete the first sentence of item 3. Schedule Updates.  And substitute the following:  Hold job site progress meetings with the Engineer for the purpose of updating the CPM Schedule.  Meet with the Engineer monthly, or as deemed necessary by the Engineer.  (12/13/02)R261M98
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SECTION 670


TRAFFIC MARKINGS

Special Provisions

670-1.01 DESCRIPTION.  This work consists of furnishing, preparing and placing pavement markings at the locations shown on the plans or as directed.  Meet these specifications and the applicable portions of the Alaska Traffic Manual.

670-3.01 CONSTRUCTION REQUIREMENTS.  Delete all paragraphs under item 4. Methyl Methacrylate Pavement Markings.  and substitute the following:
a. General.    10 days before starting work meet with the Engineer for a pre-striping meeting. At this meeting, do the following:

· Furnish a striping schedule showing areas and timing of work, placing materials and the traffic control plans to be used.

· Discuss placement of materials, potential problems.

· Discuss work plan at off-ramps, on-ramps and intersections.

· Discuss material handling procedures.

· Provide a copy of the manufacture’s installation instructions and copies of the Material Safety Data Sheets. 

b. Manufacturers’ Representative.  Provide the services of a manufacturer’s representative  (the “Manufacturer’s Representative”). Ensure the Manufacturer’s Representative observes the application of the entire pavement marking materials.  Cooperate with the Manufacturer’s Representative and the Engineer to ensure that the materials are placed according to these specifications and the manufacturers recommended procedures.  

c. Manufacturer Certified Installers.  Install Methyl Methacrylate pavement markings using only striping installers certified by the marking materials manufacturer for the specific striping material and method.  Submit these certifications to the Engineer at the Preconstruction Conference. 

d.
Preparation.  Prepare the roadway surface to receive Methyl Methacrylate according to these specifications and the manufacturer’s recommendations.   Clean and dry the roadway surface.   Completely remove contaminants such as dirt, loose asphalt, curing agents, surface oils, or existing road marking materials prior to applying pavement marking material.

f.
Application.  Apply Methyl Methacrylate marking material according to these specifications and the manufacturer’s recommendations. Use equipment designed and capable of properly mixing at the point and time of application and approved by the manufacturer for the type of product being installed.  


For longitudinal markings use truck mounted automatic extrusion equipment capable of installing a double line in a single pass.  Use automatic bead applicators that place a uniform layer of beads on the lines.  Hand units will not be allowed


For Transverse markings legends, symbols and transverse markings use manual or automatic application equipment. Use mechanical bead dispensers to uniformly apply the top coat of beads. Stencils or extruders are required to form sharply defined markings


For inlaid applications uniformly groove the inlaid area to the dimensions specified.

(1) 
Longitudinal Extruded Markings Surface Applied.  Apply markings for lane lines, edge lines, and centerlines to yield a thickness of 60 mils as measured from the surface of the pavement. Use Type B material. 

(2) 
Longitudinal Extruded Markings Inlaid.  Mill the area for the inlaid markings to a depth of 250 mils and the dimensions specified. Apply markings for lane lines, edge lines and centerlines to yield a thickness of 250 mils as measured from the surface of the pavement.  Fill the milled area completely. Use Type C material.
(3) 
Transverse Markings Inlaid. Mill the area to a depth of 250mils and the dimensions specified. Apply markings for onlys, arrows, stop bars, gore stripes, railroad symbols and cross walks to yield a thickness of 250 mils as measured from the surface of the pavement.  Fill the milled area completely.  Use Type C material.

(4) 
Transverse Markings Surface Applied.  Apply markings for onlys, arrows, stop bars, gore stripes, railroad symbols and cross walks to yield a thickness of 125 mils as measured from the surface of the pavement.  Use Type C material.

g. Disposal of Waste.  Waste material becomes the Contractor’s property.  This includes grindings and removed marking material.  Do not dispose of or store stripe removal wastes material or asphalt grindings on State property.  Dispose of waste material according to applicable Federal, State, and local regulations.

h.
Sampling.  Record the following readings, and the locations where they were taken, and submit them to the Engineer within 24 hours for evaluation.  Thickness of material and depth of slot are measured from the surface of the pavement.

· For inlay applications, record the depth of the slot every 300 feet during the grinding operation.

· For other longitudinal applications, measure the thickness of the lines (above the pavement surface), at the time of application, every 300 feet.

· For surface applied transverse markings measure the thickness in three locations for each marking.

· Inspect the markings initially, and again two weeks after placement, to ensure the material has cured properly.  Remove soft spots or abnormally darkened areas and replace with material meeting specifications.

· Measure the retroreflecivity of each transverse marking at three locations, and of each line at intervals not to exceed 500 feet.  Take these measurements using a Delta LTL2000 Retrometer, a 100 foot retro-reflectometer, or approved similar device.  Perform testing within 72 hours of curing.

The Engineer may elect to use the Contractors readings or perform additional sampling.

670-3.06 TOLERANCES FOR LANE STRIPING.  Delete this subsection in its entirety and replace with the following:
1. Length of Stripe.  ± 2 inches

2. Width of Stripe.  + 1/8 inch, - 1/8inch

3. Lane Width. ± 4 inches from the width shown in the Plans.

4. Stripes on Tangent.  Do not vary more than 1 inch laterally within a distance of 100 feet when using the edge of the stripe as a reference.

5. Stripes on Curves.  Uniform in alignment with no apparent deviations from the true curvature.

6. All Stripes.  Keep the center of the stripe within 4 inches from the planed alignment.

7. Double Stripes.  ± 1/4 inch

8. Thickness of surface applied.  Minimum specified to a maximum of + 30 mils.

9. Depth of Inlay Slot.  Minimum 250 mils to a maximum of 290 mils. 

10. Thickness of Inlaid Marking Material.  Fill inlay area completely from the bottom of the inlay to the surface of the pavement. 

If it is determined that the material is being placed too thin, or otherwise not to specification, make immediate adjustments to correct the problem.

Methyl Methacrylate pavement markings applied by any method will be unacceptable if:

1. The marking is not straight or wide enough.

2. The thickness of the line is not uniform or less than specified.

3. The top of the line is not smooth and uniform.

4. The material is uncured.

5. The material blackens or is inconsistent in color.

6. The inlay slot is not ground to the specified depth.

7. The inlay slot is not filled to the specified depth.

8. The edge of the markings are not clear-cut and free from overspray.

9. The reflective elements are not properly embedded.

10. The markings exhibit poor adhesion.

11. The retro-reflectivity of the markings is less than specified and not uniform.

12. The color is not as specified.

Perform repairs using equipment similar to the equipment initially used to place the materials.  Do not perform repairs in a “patch-work” manner.  If more than one repair is required in a single 300 foot section, grind and repair the entire section.

670-4.01 METHOD OF MEASUREMENT.  Add the following: Thickness will be measured from the top of the marking to the top of the pavement surface.  Marking material placed in a depression left by pavement line removal will not be included in measuring the thickness of the line.

670-5.01 BASIS OF PAYMENT.  Add the following: There will be no separate or additional payment for the following:

· Over-runs of material caused by the variation of the gradation of the asphalt.

· Additional material required to achieve the thickness specified an open-graded pavement.

Milling for installation of the inlaid markings is subsidiary to other items.  Payment includes costs associated with this item, including the removal of millings.
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Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
670(9A)
Removal of Pavement Markings
Each

670(14) 
Inlaid Railroad Markings
Each
670(15) 
Inlaid Stop Bars 
Each
670(16)
Pathway Markings
Each
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SECTION 712


MISCELLANEOUS

Special Provisions

712-2.17 METHYL METHACRYLATE PAVEMENT MARKINGS.   Delete the first and second paragraphs under Item 1. Quality Requirements: and substitute with the following: Use a marking material formulated for the application type specified. Use a marking material manufactured from new materials and free from dirt and other foreign material. Use a methyl methacrylate based resin system for part “A”.  Use benzoyl peroxide system for part “B”.

Type A – Spray application: Material formulated for spray application without factory intermix beads or anti skid aggregate.  Use glass beads and aggregate designed to be applied to freshly applied material to meet the specified retroreflectance and anti-skid properties, such as Dura-Stripe Plus Type V or approved equal.

Type B – Extruded application: Material formulated for extruded application with factory intermix beads and anti skid aggregate, and additional surface applied beads, such as Dura-Stripe Plus Type III or approved equal.

Type C – Spray or Extruded: Material formulated for spray or extruded application with factory intermix beads and anti skid aggregate and additional surface applied beads, such as Dura-Stripe Plus Types I, III or IV.

Delete subitem j and replace with the following:

j. 
Color:  Yellow, PR-1 chart, 33538 Federal Yellow.  White, minimum daylight reflectance of 84.

712-2.18 GLASS BEADS FOR METHYL METHACRYLATE PAVEMENT MARKINGS.  Delete the bead table and substitute the following: Use the type and amount of beads specified in writing by the marking material manufacturer necessary to meet the performance requirements.


SECTION 730


SIGN MATERIALS

Special Provisions
730‑2.04 SIGN POSTS. 
Add the following:

8.
Structural Tubing and W Shape Beams.


a.
Structural tubing shall conform to either ASTM A500, grade B, or ASTM A501. The tubing shall be square and of the dimensions called for in the Plans with 0.2 inch thick walls.  0.4 inch diameter holes shall be drilled as required to permit mounting of the sign.


b.
W shape beams shall conform to ASTM A36.


c.
Structural tubing and W shape beams shall be hot dip galvanized according to 1.b. of this subsection.  Damaged and abraded tubes and beams shall be repaired according to 1.c. of this subsection.
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