
SPECIAL NOTICE TO BIDDERS

Bidders are hereby notified that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
Copies for review of the following are available in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

a.
Computations

b.
Cross Sections

Copies of the above may be obtained from Ridgways Reprographics, 6000 Arctic Boulevard, Anchorage, Alaska  99518, (907) 561-1555, at the Contractor's cost.

2.
The following reports are available upon request:

a.
Geotechnical Report, Mat-Su Intersection Improvements, Phase I

b.
Storm Water Manual (Price $20.00)

3.
An environmental document addressing concerns and environmental commitments is available for review in the office of the Preliminary Design and Environmental Supervisor (907) 266-1508.

4.
This contract contains a newly-developed asphalt concrete pavement specification (Section 401).  Due to changes in materials testing procedures and requirements, the following new items are incorporated by reference in this specification and are available from the Department:

a.
Alaska Test Method T-17, Rev. 06/93, Standard Method of Test for Determining Bituminous Mix Design by the Marshall Method.
Alaska Text Method T-17 is the mix design method and also includes criteria which must be met for the class of mix specified in the bid schedule.

b.
Alaska Standard Practice SP-9, Rev. 07/93, Standard Practice for Abbreviated Testing Procedures to Monitor Process Control of Coarse and Fine Aggregate Gradations.
Standard practice SP-9 contains test methods for contractor process control as well as a minimum testing frequency, and a list of typical field laboratory equipment to be furnished by the Contractor.

PART 4


STANDARD MODIFICATIONS


and SPECIAL PROVISIONS


to the STATE OF ALASKA


1988 STANDARD SPECIFICATIONS for HIGHWAY CONSTRUCTION


SECTION 101


DEFINITIONS AND TERMS

Standard Modifications

101‑1.27  HOLIDAYS.  Delete Items 2 and 3 and substitute the following:

2.
Martin Luther King Jr's. Birthday ‑ Third Monday in January

3.
President's Day ‑ Third Monday in February

(5/7/91)M30

SECTION 102


BIDDING REQUIREMENTS AND CONDITIONS

Standard Modifications

102‑1.01  QUALIFICATION OF BIDDERS.  Delete the second paragraph.  (5/12/89)M1
102-1.06  PREPARATION OF PROPOSAL.  Replace the second paragraph with the following:  The bidder shall specify a unit price, in figures, for each pay item for which a quantity is given and shall also show the products of the respective unit prices and quantities written in figures in the column provided for that purpose and the total amount of the proposal obtained by adding the amounts of the several items.  All the figures shall be in ink or typed.  In the event of a discrepancy between unit bid prices and extensions, the unit bid price shall govern.  Any changes shall be initialed by the person signing the proposal.  (7/2/93)M58
Add the following:  At certain bid openings a bidder may wish to submit bids on more work than he desires to have awarded to him.  The bidder may indicate the total amount desired to be accepted and the Department will determine which of his low bids on these projects, up to the final total indicated, will be accepted.  This limitation will only apply to those projects on which the bidder has added the following statement to the Proposal Form:

"We desire to disqualify all of our bids at this letting which exceed the total of $__________ or _____ contracts and hereby authorize the Department to determine which bids shall be disqualified."

102-1.07  NON-RESPONSIVE PROPOSALS.  Delete item 3. in its entirety and substitute the following:

3.
If the bidder adds any provisions reserving the right to accept or reject any award, or to enter into a contract pursuant to an award, except for a maximum limit on the total amount of awards acceptable to the bidder at any one bid letting, as provided in Subsection 102-1.06, Preparation of Proposal.

(5/7/91)M31
Add a new item as follows:  

7.
If any of the unit prices bid are excessively unbalanced (either above or below the amount of a reasonable bid) to the potential detriment of the Department.  (5/12/89)M2
102‑1.12  ADDENDA REQUIREMENTS.  In the second sentence, add "or telefacsimile" immediately following the word "telegram".  (5/12/89)M3

SECTION 103


AWARD AND EXECUTION OF CONTRACT

Special Provisions

103‑1.01  CONSIDERATION OF PROPOSALS.  Add the following:  The apparent low bidder shall submit a completed Subcontractor List, form 25D-5(C), within 5 working days following receipt of written notification by the Department.

If a bidder fails to list a subcontractor or lists more than one subcontractor for a particular portion of work and the value of that work is in excess  of one‑half of one percent of the total bid, the bidder agrees to perform that portion of work without the use of a subcontractor and to have represented that he is qualified to perform that work.

A bidder who attempts to circumvent the requirements of this Subsection by listing as a subcontractor another Contractor who, in turn, sublets the majority of the work required under the contract, violates this Subsection.

If a contract is awarded to a bidder who violates this Subsection, the Contracting Officer may:

1.
cancel the contract without any damages accruing to the Department, or,

2.
after notice and a hearing, assess a penalty on the bidder in an amount that does not exceed 10 percent of the value of the subcontract at issue.

A bidder may replace a listed subcontractor who:

1.
fails to comply with AS 08.18,

2.
files for bankruptcy or becomes insolvent,

3.
fails to execute a contract with the bidder involving performance of the work for which the subcontractor was listed and the bidder acted in good faith,

4.
fails to obtain bonding,

5.
fails to obtain insurance acceptable to the Department,

6.
fails to perform the contract with the bidder involving work for which the subcontractor was  listed,

7.
must be replaced in order for the prime Contractor to satisfy required State and/or Federal affirmative action requirements,

8.
refuses to agree or abide with the bidder's labor agreement, or,

9.
is determined by the Contracting Officer not to be responsible.  

(4/1/93)R82

SECTION 104


SCOPE OF WORK

Standard Modifications

104‑1.02  CHANGES.  After the third paragraph add the following:  Before a Change Order or Supplemental Agreement is approved, the Contractor shall submit cost or pricing data regarding the changed or extra work.  The Contractor shall certify that the data submitted is, to his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and that such data will continue to be accurate and complete during the performance of the changed or extra work.  (5/12/89)M5

SECTION 105


CONTROL OF WORK

Standard Modifications

105‑1.01  AUTHORITY OF THE ENGINEER.  Add the following:  The Engineer may, at reasonable times, inspect that part of the plant or place of business of the Contractor or subcontractor that is related to the performance of the contract.

The Engineer may audit the books and records of the Contractor or a subcontractor to the extent that the books and records relate to the performance of the contract or subcontract, including cost or pricing data submitted under subsection 104‑1.02, Changes.  Books and records that relate to the performance of the contract shall be maintained by the Contractor for a period of three years after the date of final payment under the prime contract and by the subcontractor for a period of three years after the date of final payment under the subcontract, unless a shorter period is authorized in writing by the Contracting Officer. 

(5/12/89)M6
Special Provisions

105-1.02  PLANS AND WORKING DRAWINGS.  Replace the second sentence of the second paragraph with the following:  No work shall be performed until working drawings for such work, or changes thereto, are approved.

Replace the second sentence of the fourth paragraph with the following:  The Contractor shall indicate on the working drawings all deviations from the plans and specifications and shall also itemize and explain all deviations in the letter of transmittal.

(7/2/93)S62
105‑1.06  COOPERATION WITH UTILITIES.  Add the following:  The Contractor shall request locates from all the utilities having facilities in the area.  Their telephone numbers are as follows:

Matanuska Electric Association
745-3231

Matanuska Telephone Association
745-3121

DOT/PF Maintenance & Operations (Palmer)
745-2159

ENSTAR Natural Gas Company (Engineering)
264-3740

City of Wasilla Public Works Department
373-9075

Rogers Cablevision
373-2288

All existing utilities shall remain in service.

The Contractor is required to work around all utility facilities throughout the project.

If an underground cable is damaged and requires splicing, the first time will be repaired by the Utility with the party causing the damage paying the repair costs.  If an electric cable is damaged a second time, the cable will be replaced between junction points, and the party causing the damage shall pay for replacing the cable.

ENSTAR Natural Gas Company - The project area is in close proximity to ENSTAR transmission pressure pipeline facilities.  ENSTAR reserves the right to stand by during excavation.  The Contractor shall notify ENSTAR, at 376-7979, twenty-four (24) hours before excavating within ten (10) feet of transmission pressure facilities.

ENSTAR requires hand-digging when excavating within two (2) feet of a marked natural gas facility.

Standard Modifications

105‑1.12  LOAD RESTRICTIONS.  Delete the first paragraph and substitute the following:  The Contractor shall comply with all restrictions as set forth in the "Administrative Permit Manual", and Title 17, Chapter 25, of the Alaska Administrative Code for vehicles traveling with the general public, unless otherwise allowed by an approved Traffic Control Plan.  (5/7/91)M32
105‑1.15  PROJECT COMPLETION.  Replace the first sentence of the third paragraph with the following:  When all physical work and cleanup provided for under the contract is found to be complete, except for work scheduled under subsection 618‑3.04 Maintenance of Seeded Areas and subsection 621‑3.04 Period of Establishment, a letter of project completion will be issued by the Engineer.  (7/2/93)M7
105‑1.17  CLAIMS FOR ADJUSTMENT AND DISPUTES.  Add the following to the fifth paragraph:

5.
A statement certifying that the claim is made in good faith, that the supporting cost and pricing data are accurate and complete to the best of the Contractor's knowledge and belief, and that the amount requested accurately reflects the contract adjustment for which the Contractor believes the Department is liable.

Special Provisions

105-1.17  CLAIMS FOR ADJUSTMENT AND DISPUTES.  Replace the first sentence of the eighth paragraph with the following:  If the claim is not resolved by agreement within 30 days of its receipt, the Engineer will issue a written decision to the Contractor.  (7/2/93)S71
Add the following:  Legal actions shall be commenced through the Superior Court, Alaska State Courts, Third Judicial District, in Anchorage.

(7/2/93)M8

SECTION 106


CONTROL OF MATERIAL

Special Provisions

106‑1.01  SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.  Add the following:  All steel and iron products which are incorporated into the work and the action of applying a coating to a covered product (i.e., steel and iron) shall be manufactured in the United States except that minor amounts of products of foreign manufacture may be used provided the aggregate cost of such does not exceed one tenth of one percent (0.1 percent) of the total contract amount, or $2500, whichever is greater.  Coating includes epoxy coating, galvanizing, painting, and any other coating that protects or enhances the value of a material subject to the requirements of this paragraph.  For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project.

A certification of materials origin, attesting to compliance with this provision, shall be furnished to the Engineer prior to incorporating any steel or iron products into the project.  

(7/2/93)S13
106‑1.02  LOCAL MATERIAL SOURCES.  Under Item 1. General, add the following to the first paragraph:  If blend material is required to produce the specified product, it will be considered a subsidiary obligation and no separate payment will be made.  (2/7/89)S32
106-1.02  LOCAL MATERIAL SOURCES.  Add the following after the first paragraph:

The Contractor is responsible for the sampling and testing of materials for process quality control, including screening, crushing, blending, and stockpiling of aggregates, production and laydown of aggregate courses or aggregate mixtures, and monitoring of compaction.  Process control tests shall be documented and shall be available for review by the Engineer.

The Contractor is not required to provide a separate field laboratory for process control testing.  Such testing by the Contractor may be done in the Engineer's field laboratory which is specified under Section 644.  The Contractor shall furnish appropriate process control testing equipment.

A Crushing Control Plan shall be submitted at least 15 working days prior to the beginning of crushing operations.  The plan shall include a proposed testing frequency for aggregate gradation and a description of the process control testing location, staffing, and equipment.  Abbreviated testing for process control of gradation shall be in accordance with Alaska Standard Practice SP-9.  Such sampling and testing will be coordinated with the Department and split samples are to be provided to the Department.

(2/1/94)S74B
Add the following:  Prior to placing or removing any material in/from a location that is outside the project limits, the Contractor shall obtain a written statement from the State Historic Preservation Officer that material placement/extraction is not expected to impact any cultural resources.  A copy of this statement shall be provided to the Engineer.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at 762‑2622.  Should cultural resources be discovered during material testing or extraction activities, work at that site shall be stopped and the Engineer notified.  (9/1/89)R5

SECTION 107


LEGAL RELATIONS AND


RESPONSIBILITY TO PUBLIC

Special Provisions

107‑1.11  PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.  Add the following to the third paragraph:  When working near designated wetlands the Contractor shall place no fill, nor operate equipment outside the slope limits.  (2/9/91)R7
The Contractor shall report immediately to the Engineer any hazardous material discovered, exposed, or released into the air, ground, or water during construction of the project.  The Contractor shall also report any containment, cleanup, or restoration activities anticipated or performed as a result of such release or discovery.  Hazardous materials include, but are not limited to, petroleum products, oils, solvents, paints, and chemicals that are toxic, corrosive, explosive, or flammable.  (5/7/91)S47
The Contractor shall not excavate, nor use for fill, any material at any site suspected or found to contain hazardous materials or petroleum fuels.  The Contractor shall not stockpile, nor dispose of, any material at any site suspected or found to contain hazardous materials or petroleum fuels.

Add the following after Item 10:

11.
If water for any construction purpose is required from a non‑municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer.  The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at 762‑2253.

Add the following:  The Contractor shall not use land from any park, recreation area, wildlife or waterfowl refuge, or any historical site located inside or outside of the project limits for excess fill disposal, construction staging activities, equipment or material storage, or for any other purposes unless permitted by the contract.

The Contractor shall do no work, stockpiling, staging, parking nor trespassing below the ordinary high water mark of any watercourse or in any wetlands except as permitted by the contract.

All debris from the project construction shall be removed from the area as soon as possible and disposed of at a location approved by the Engineer.

(2/9/91)R7
Standard Modifications

107‑1.13  RESPONSIBILITY FOR DAMAGE CLAIMS.  In the first sentence, change "claims or actions for injuries" to read claims, actions or liabilities for injuries".  (5/12/89)M9
Special Provisions

107-1.15 CONTRACTOR'S RESPONSIBILITY FOR WORK.  Add the following to the end of the first paragraph:  Damage caused by the public, prior to acceptance (Partial Acceptance or Project Completion), shall be corrected at the Contractor's expense.  (5/7/91)S48
Standard Modifications

107‑1.16  CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES.  In the last sentence of the third paragraph delete:  "by the local fire authority."  (5/12/89)M10
Special Provisions

107-1.16  CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES.  Delete paragraphs four and five in their entirety, and substitute the following:  If utility facilities are damaged by the Contractor, the owning Utility has the choice of making the repair or having the Contractor correct the damage.  The Contractor shall reimburse the Utility for repair costs, or provide at no cost, all materials, labor and equipment if he repairs the damage.

The Contractor will not be responsible for the costs of repairing damaged facilities when:

1.
The Utility mislocates the facility in the field by more than 2.5 feet horizontally for non‑frozen soil conditions, or

2.
When the location or existence of the buried facility is unknown by the Utility.

Add the following:  Where the Contractor's operations meet any of the following conditions, the Contractor shall advise the owning Utility in writing at least 24 hours in advance of the work.

1.
Operations anticipated to be within 10 feet of an overhead electrical line.

2.
Operations anticipated to be within 3 feet of an underground electrical line according to locates provided by the owning Utility.

3.
Operations requiring use of equipment which is capable of coming within 10 feet of an overhead electrical line.

The notice shall indicate the location and duration of the work to be performed.

The Contractor shall provide an attendant whose sole responsibility is to perform as a safety observer while equipment is operating such that any part is capable of reaching within 15 feet of an overhead line.

Providing a safety observer for overhead electrical facilities, or a cable watch for buried electrical facilities, will not be paid for separately, but will be subsidiary to the item(s) of work being performed requiring cable watch services.

(3/1/93)R170

SECTION 108


PROSECUTION AND PROGRESS

Special Provisions

108‑1.01  SUBLETTING OF CONTRACT.  Delete the third paragraph on page 56 and substitute the following:  The hauling of materials for the project by bona fide truck owner‑operators who are listed as such on the certified payroll of the Contractor (or an approved subcontractor) shall not be considered as subcontracting under these provisions.  Truck owner‑operators shall be required to submit documentation to the Contractor as is necessary to prove the trucker is a bona fide owner‑operator.  As a minimum, those records, for each truck owner‑operator, shall include current and valid copies of:

1.
Alaska Commercial Driver's License, with appropriate endorsements for the class of vehicle to be operated.

2.
business license for trucking together with supporting documents that list the driver as the business owner or corporate officer,

3.
documents showing the driver's ownership interest in the truck including:

a.
truck registration, and

b.
lease (if truck is not registered in driver's name or in the name of the driver's company).

The Contractor shall maintain legible copies of such records for a period of at least three years after final acceptance of the project.

Additionally, to be classified as a valid owner‑operator a truck driver must also qualify as an independent contractor under the following Alaska Department of Labor (DOL) criteria which establish whether or not they are an employee or an independent contractor.  The status of owner‑operators is subject to evaluation throughout the project period and when the criteria for an independent contractor are not found to exist, amended  payrolls  must be submitted  listing the driver as an employee subject to all labor provisions of the contract.  These criteria are:  

1.
The owner‑operator's right to control the manner in which the work is to be performed,

2. 
the owner‑operator's opportunity for profit or loss depending upon their managerial skill,

3. 
the owner‑operator's investment in equipment or materials required for their task, or the employment of helpers,

4. 
whether the service rendered requires a special skill,

5.
the degree of permanence of the working relationship, or

6.
whether the service rendered is an integral part of the owner‑operator's business.

The Contractor shall issue a placard to each owner‑operator.  The placard shall identify both the truck driver and the vehicle and shall be prominently displayed such that it is visible to the scale person or inspectors.  The identification system must be approved by the Engineer prior to use.

(5/7/91)S49
Standard Modifications

108‑1.03  PROSECUTION AND PROGRESS.  In Item 1. insert ", in a format acceptable to the Engineer," immediately after the words "a progress schedule". (5/12/89)M11
Special Provisions

108-1.03  PROSECUTION AND PROGRESS.  In the first paragraph, delete the words "At this time" and substitute:  "Five working days before the preconstruction conference".  (5/7/91)S50
Add the following:  The Contractor shall, every two weeks during construction, submit a work plan detailing his proposed operations for the forthcoming two weeks.  This plan shall detail the following:

1.
work activities,

2.
manpower involved by trade,

3.
work hours,

4.
equipment involved, and

5.
the location of the work to be performed.

108‑1.05  CHARACTER OF WORKMEN, METHODS AND EQUIPMENT.  Add the following:  The Contractor shall provide the Engineer with make, model, year, capacity, horsepower, and the related information of every piece of powered equipment used on the project.  This information shall be updated weekly unless otherwise directed by the Engineer.  (9/1/89)R13
Standard Modifications

108-1.07  FAILURE TO COMPLETE ON TIME.  Replace the third sentence of the first paragraph with the following:  The amount of these deductions is to reimburse the Department for estimated additional contract administration expenses incurred as a result of the Contractor's failure to complete the work within the time specified.

Replace Table 108-1 with the following:


TABLE 108-1


DAILY CHARGE FOR LIQUIDATED DAMAGES


FOR EACH CALENDAR DAY OF DELAY

	Original Contract Amount

	From More Than
	To and Including
	Daily Charge

	$    0
	$  100,000
	 $ 300

	  100,000
	  500,000
	  550

	  500,000
	1,000,000
	  750

	1,000,000
	2,000,000
	1,000

	2,000,000
	5,000,000
	1,500

	5,000,000
	10,000,000
	2,500

	10,000,000
	-
	3,000


(7/2/93)M49

SECTION 109


MEASUREMENT AND PAYMENT

Special Provisions

109‑1.01  GENERAL.  Add the following:  When more than one type of material or work is specified for a pay item, letter or numeric suffixes, included within the parenthesis following the pay item number, will differentiate the types.  (7/2/93)S63
109-1.02  MEASUREMENT OF QUANTITIES.  Add the following:


TABLE 109-1

	
CONVERSION TO THE SI INTERNATIONAL SYSTEM OF UNITS*

	 To convert from
	
to
	 Multiply by

	mile (US Statute)
	meter (m)
	1,609.347

	foot
	meter (m)
	0.3048

	foot (US survey)
	meter (m)
	1200/3937

	inch
	meter (m)
	0.0254

	square foot
	square meter (m2)
	0.09290304

	square yard
	square meter (m2)
	0.8361274

	acre (US Survey)
	square meter (m2)
	4,046.873

	cubic foot
	cubic meter (m3)
	0.02831685

	cubic yard
	cubic meter (m3)
	0.7645549

	gallon (US liquid)
	cubic meter (m3)
	0.003785412

	M. Gal.
	cubic meter (m3)
	3.785412

	pound (lb avoirdupois)
	kilogram (kg)
	0.45359237

	ton (short, 2000 lb)
	kilogram (kg)
	907.1847

	pound-force (lbf)
	newton (N)
	4.448222

	footcandle
	lux (lx)
	10.76391

	degree Fahrenheit
	degree Celsius (C)
	tC=(tF-32)/1.8


* From ASTM publication E380-89a, Standard Practice for Use of the International System of Units (SI) The Modernized Metric System.
Standard Modifications

109-1.03  SCOPE OF PAYMENT.  Delete the last sentence of the fourth paragraph.  (5/7/91)M33
Special Provisions

109‑1.05  COMPENSATION FOR EXTRA WORK.  Under 3, Equipment, add the following to the second paragraph:  The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the "O" Zone.  (9/1/89)R14a
109-1.06  PROGRESS PAYMENTS.  Add the following:  Failure to submit schedules in accordance with subsection 108-1.03, Prosecution and Progress will result in withholding an amount equal to 5 percent of the total amount earned from all subsequent progress payments.  This retainage may be released by the Engineer upon receipt of current schedules from the Contractor.  (1/27/92)R137
109‑1.07  PAYMENT FOR MATERIALS ON HAND.  Add the following:  The location of stockpiled materials for payment in acceptable storage facilities off the project shall be at a location in Anchorage or the Matanuska Valley acceptable to the Engineer.  (9/1/89)R16
Materials shall be physically separated from the other materials stored at the storage location.  Materials shall be clearly labeled with the project name and number.  Materials shall be stored in accordance with the manufacturer's published recommendations.  A copy of any such recommendations shall be provided to the Engineer.

Should storage conditions become unsatisfactory, any payments made for the materials will be classified as unearned.  If the Contractor has not earned sufficient funds to cover the cost of a deduction on the next progress payment, a request for repayment will be sent to the Contractor.  The Contractor agrees to repay the Department within 30 days from the date of a request to refund payment when the storage conditions have become unsatisfactory .  Unsatisfactory storage conditions include, but are not limited to:

1.
Storage not in accordance with the manufacturer's recommendations.

2.
Commingling or storage of other materials where any element of doubt exists as to which materials belong in which lot.

3.
Unsatisfactory labeling of materials.

4.
Any liens filed on the materials for storage or transport, or by the supplier or manufacturer of the material.

5.
Change of the storage locations without obtaining approval of the Engineer prior to the relocation.

6.
Damage to all or part of the materials by fire, theft, or other peril.

Should labor, travel, or any other costs be incurred for inspection off the limits of the project, the Contractor shall reimburse the Department for these costs.

The Contractor releases and discharges the Department from any liability arising out of, or in any way related to, the payment for materials on hand and/or to the storage or transport of these materials.  The Contractor is responsible for damages or delays which may relate to the storage or transport of the materials.

(7/2/93)S64
Add the following Section:


SECTION 120


DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

Special Provisions

120‑1.01  DESCRIPTION.  The work consists of providing Disadvantaged Business Enterprises (DBEs) as defined in title 49, Code of Federal Regulations (CFR), Part 23 with the maximum opportunity to participate in the performance of contracts financed in whole or in part with federal funds.  The Contractor shall not, nor shall subcontractors or others associated with this contract, discriminate on the basis of race, color, national origin, or sex in the award and performance of work under this contract.

120‑1.02  INTERPRETATION.  It is the intent of this section to implement the requirements of 49 CFR, Part 23.

120‑1.03  ESSENTIAL CONTRACT PROVISION.  Failure to comply with the provisions of this section shall be considered a material breach of contract.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS 36.30.640(4).

120‑1.04  DEFINITIONS AND TERMS.
1.
Ad Hoc Dealer.  A firm established for the purpose of supplying materials for a particular project or a particular Contractor.

2.
Commercially Useful Function.  The execution of a contract or a distinct element of work under a contract by the firm actually performing, controlling, managing, and supervising the work involved.  See Subsection 120‑3.03 Item 3. for criteria.

3.
Disadvantaged Business Enterprise.  A small business concern which is owned and controlled by one or more socially and economically disadvantaged individuals and has been certified as such by the Department of Transportation and Public Facilities in accordance with 49 CFR, Part 23.

4.
Disadvantaged Business Enterprise Utilization Goal.  The percent of work that is specified in the contract to be performed by certified DBEs.

5.
Good Faith Effort.  The affirmative action measures taken by a Contractor to meet the Disadvantaged Business Enterprise Program's objectives and goals for a specific project.

6.
Manufacturer.  An established firm that changes the shape, form or composition of original material in some way and then provides that altered material to the general public or the industry at large on a regular basis.

7.
Regular Dealer.  An established firm that supplies one or more materials to the general public or the industry at large on a regular basis.

8.
Supplier.  A 'Regular Dealer' or an 'Ad Hoc Dealer' that provides material in an unaltered state that becomes a part of the permanent work.

120‑2.01  UTILIZATION GOAL.  The DBE Utilization Goal for this contract is shown on the Bid Schedule as a percentage of the total contract amount.  Measurement of attainment of this goal will be used on the actual amount of money received by the DBEs for commercially useful work on this project.

A bidder must demonstrate the ability to meet the DBE Utilization Goal in order to be eligible for award of this contract.

120‑3.01  DETERMINATION OF COMPLIANCE.
1.
Phase I ‑ Bid and Award.  In addition to bid submission requirements, the apparent low bidder must demonstrate DBE responsibility prior to award of this contract by:

a.
Submitting, within 15 days of the notice of intent to award, a copy of the DBE Utilization Report (Form 25A325C) listing the certified DBEs to be used to meet the goal.

b.
If the 25A325C contains less DBE participation than is required to meet the goal, documentation of Good Faith Effort in the form of the Summary of Good Faith Effort Documentation (Form 25A332A and attachments) must be submitted.  If the Good Faith Effort is deemed sufficient, an amended bid schedule showing the revised DBE Utilization Goal will be issued with the award documents.

If the bidder cannot demonstrate the ability to meet the DBE Utilization Goal, failure to document sufficient Good Faith Effort will result in the bid being declared nonresponsive.

2.
Phase II ‑ Construction.  At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE officer.

The work items and creditable dollar amounts shown for a DBE firm and the DBE Utilization Report (Form 25A325C) must be included in any subcontract with that firm, or prior written approval for replacement of the DBE must have been granted, before the subcontract can be approved by the Department.

120‑3.02  GOOD FAITH EFFORT.  The bidder must demonstrate that all reasonable efforts have been made to include DBEs in the contract at a level at least equal to the goal established for the contract.  The Contracting Officer will use the following criteria to judge if the bidder, who has not met the contract goal, has demonstrated sufficient Good Faith Effort.  Criteria (1‑7) will be utilized to evaluate any request from the Contractor for a reduction in the goal due to the default of a DBE and the Contractor's subsequent inability to obtain additional DBE participation despite Good Faith Effort to do so.

1.
Consideration of all subcontractable items.

2.
Selection of the most appropriate items or portions of items to be performed by DBEs in order to increase the likelihood of achieving the stated goal.

3.
Notification (in writing or by personal contact) to all appropriate DBEs in a timely manner of the bidder's/Contractor's interest in securing the DBE's participation in the prosecution of the work.  Each contact with the DBE must be logged on a "Contact Report" (Form 25A321A).

4.
Meaningful communication with DBEs for specific participation.

5.
Provision of assistance to DBEs who need help in obtaining bonding or insurance required by the bidder.

6.
Providing prospective DBEs with adequate information about requirements of the contract.

7.
Follow‑up of initial solicitations for interest by contacting DBEs to determine with certainty whether they were interested in bidding.  Documentation of follow‑up contacts must be logged on the "Contact Report" (Form 25A321A).  (See item no. 3 above.)

8.
Advertise for specific DBE participation in appropriate general circulation media, trade association publications, and minority‑focus media.  Publication should be for at least 5 consecutive days commencing at least 20 days before the bids are due.  If 20 days are not available, publication for a shorter reasonable time is acceptable.

120‑3.03  DBE CREDIT.  In order for the work of the DBE to be credited toward the DBE Utilization Goal, the Contractor shall ensure that all of the following requirements are met:

1.
The DBE must be certified by the Department.  The DBE must be certified at the time of:

a.
Listing on the "DBE Utilization Report" (Form 25A325C) submitted prior to award, and

b.
The Engineer's approval of the subcontract.

c.
Issuance of a purchase order by the Contractor to a DBE manufacturer, regular dealer, or ad hoc dealer.

Should a DBE performing a Commercially Useful Function become decertified during the term of the subcontract or purchase order for reasons beyond the control of and without the fault or neglect of the Contractor, the work remaining under the subcontract or purchase order may be credited toward the DBE Utilization Goal.

Should the DBE be decertified between the time of contract award and the time of the Engineer's subcontract approval, the Contractor shall have the option of:

a.
Withdrawing the subcontract from consideration and expending Good Faith Effort to replace the subcontract with one from a currently certified DBE, or

b.
Having the subcontract for the decertified firm approved.  In this case, the work of the decertified firm would not be credited toward the DBE Utilization Goal.  The Contractor would also be required to submit such additional DBE participation as may be necessary to meet the DBE Utilization Goal or demonstrate Good Faith Effort.

2.
The DBE may perform work in categories for which it is not certified, but only that work performed in the certified categories will be credited toward the DBE Utilization Goal.

3.
The DBE must perform a Commercially Useful Function.  The following criteria will be used by the Engineer to determine if work will be considered Commercially Useful.

a.
The work performed must be necessary and useful work required for the execution of the contract.

b.
The scope of work must be distinct and identifiable.

c.
The work must be performed, controlled, managed, and supervised by the certified DBE.  The DBE must personally supervise the work on site or have an on‑site representative, superintendent, or foreman responsible for the work.

d.
The DBE must use their own staff, employees, and equipment for the execution of the work, except as noted in subparagraph e., below.

e.
The manner in which the work is sublet or performed must conform to standard industry practice.  The goods or services must have a market outside of the DBE program and shall not represent a superfluous step in the contracting or purchasing process.

f.
The cost of the goods or services must be reasonable and competitive with the cost of the goods or services outside the DBE program.

g.
All subcontract work, with the exception of truck hauling, must be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

h.
The DBE must control all business administration, accounting, billing, and payment transactions.  The prime Contractor shall not perform the business, accounting, billing, and similar functions of the DBE.  The Engineer may, in accordance with AS 36.30.420 (b), inspect the offices of the DBE and to audit the records of the DBE to assure compliance.

i.
If two‑party checks are issued by the Contractor to a subcontractor, regular dealer, ad hoc dealer, manufacturer, and/or the employees or suppliers to such firms; the Engineer must be notified in writing in advance.

j.
A DBE trucker must own or have a lease of at least twelve months for two or more trucks, at least one of which must be working on this project.  For all trucks operated by owner‑operators, the DBE must maintain all required records.

4.
The Contractor must provide proof of the actual monies paid for the qualifying goods and services provided by DBEs.  The Contractor will receive credit for the commercially useful work performed by DBEs toward the DBE Utilization Goal as provided in this section for portion of the funds actually paid to the certified DBEs.  Contractor's are encouraged to contact the Engineer in advance of the prosecution of the DBE's work if they have any questions about the work qualifying for participation.

Credit will not be allowed for payments made by the Contractor to others on behalf of the DBE whether or not the DBE has been paid separately for the goods or services.

If the quantity of work of a bid item which involves a DBE is reduced, the DBE Utilization Goal will be adjusted by Change Order.

120‑3.04  DEFAULT OF DBE.  In the event that a DBE who has been placed under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default.  The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs as necessary to assure that the DBE Utilization Goal is met.  In the event that the Contractor cannot obtain additional DBE participation, the Contractor shall submit proof of their Good Faith Effort in accordance with the provisions of Subsection 120‑3.02, Good Faith Effort.  The Engineer may adjust the DBE 

Utilization Goal if, in the opinion of the Engineer, all of the following criteria have been met:

1.
The Contractor had no fault or negligence in the default and that the circumstances surrounding the default were beyond the control of the Contractor.

2.
The Contractor is unable to find additional DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with 120‑3.02, Good Faith Effort.

120‑4.01  METHOD OF MEASUREMENT.  The Contractor shall be entitled to count toward the DBE Utilization Goal those monies allowed by the Engineer in 120‑3.03.04 as actually paid to certified DBE firms for Commercially Useful work performed in the categories for which the DBE firm is certified.  Credit will only be allowed for Commercially Useful work.  The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
If the prime Contractor is a certified DBE, then the Contractor may be credited for up to but not to exceed the amount of the DBE Utilization goal.  The work of a DBE prime Contractor in excess of the DBE Utilization Goal will not be credited when calculating any incentive paid under subsection 120‑5.01, Basis of Payment.

2.
Credit for a DBE joint venture partner is limited to the percent of the DBE's joint venture participation.  A DBE joint venture partner must be responsible for a clearly defined portion of the work to be performed in addition to satisfying requirements for ownership and control.

3.
Credit for work by DBE subcontractors and manufacturers is 100 percent.

4.
Permanent materials furnished by a Regular DBE Dealer are credited at 60 percent of their value.  The value will be the actual cost paid but will not exceed the bid price for the item.

5.
Credit for reasonable fees paid by the Contractor to DBE Ad Hoc Dealers are limited to that portion of the value of the fees for services rendered by the DBE Ad Hoc Dealers that help the Contractor obtain needed supplies, personnel, materials or equipment to perform the work.  Such services and fees would include but are not limited to the following:

a.
The fees charged for the delivery of supplies or permanent materials necessary for the prosecution of the work but not any part of the actual value of the supplies or permanent materials themselves (e.g. drayage services, expediting/freight consolidation).

b.
Agent's fee for providing contractually required bonding or insurance but not any portion of the value of the bonds or policies.

120‑5.01  BASIS OF PAYMENT.  Payment for the work necessary to meet the specified DBE Utilization Goal will be considered subsidiary to other items of work and no separate payment will be made.

Payment for the work necessary to exceed the originally specified DBE Utilization Goal will be paid in the form of an incentive as follows:

1.
Ten percent of the Total Authorized DBE Participation by non‑trucking subcontractors which exceeds the DBE Utilization Goal will be paid, but not to exceed $100,000 or two percent of the total contract amount, whichever is less.

2.
The utilization of DBE prime Contractors, Regular DBE Dealers, DBE Manufacturers, DBE trucking subcontractors, and DBE Ad Hoc Dealers will only count toward meeting the DBE Utilization Goal.  No credit for their participation in excess of the original DBE Utilization Goal will be considered in calculating the amount of the incentive.

3.
No incentive will be paid for exceeding a DBE Utilization Goal that has been adjusted for Good Faith Effort as a condition of award per section 120‑2.01, Utilization Goal, until the originally specified DBE Utilization Goal has been exceeded.  

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled, or fails to submit required DBE documentation, retainage may be withheld from progress payments.  The retainage shall be sufficient to assure funds are available to cover the cost of the disincentive.

If the Contractor fails to meet the DBE Utilization Goal (as adjusted), payments will be reduced as a disincentive.  The amount of the disincentive shall be equal to 50 percent of the difference between the DBE Utilization Goal expressed in dollars and the Total Authorized DBE Participation as determined by the Engineer per subsection 120‑3.03, Item 4.

Payment of the incentive will be made on the semi‑final or final estimate.  The disincentive will be withheld in the form of retainage during the course of the project.  If sufficient retainage has not been withheld to cover the cost of the disincentive, the Contractor shall remit same to the department within 30 days of being billed for the amount due.

A change order is not required for DBE adjustment, the Notice to Proceed shall constitute the notice required to initiate this item.  (12/8/92)R166
Payment or Deduction will be made under:

Pay Item No.
Pay Item
Pay Unit    

   120(1)
DBE Adjustment
Contingent Sum 

(5/5/89)S33

SECTION 202


REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Special Provisions

202‑2.04  REMOVAL OF PAVEMENT, SIDEWALKS, CURBS, ETC.  Add the following:  Pavement removed may be used in the construction of the embankment.  It shall be placed away from wetlands, and no closer than 300 feet from a body of water.  The broken asphalt pieces shall be six inches or less in maximum dimension.

For disposal of removed asphalt not used in the embankment, the Contractor shall obtain a solid waste disposal permit from the Department of Environmental Conservation (DEC) or use a site previously approved by the DEC for disposal of removed asphalt.  A DEC permitting officer in Anchorage may be contacted at 563-6529 extension 246.

Standard Modifications

202-3.01  METHOD OF MEASUREMENT.  Delete the fourth and fifth paragraphs and substitute the following:  Mail box installations will be measured by each complete unit.

Newspaper tube installations will not be measured for payment but will be considered subsidiary to mail box installations.

(5/7/91)M34
202-4.01  BASIS OF PAYMENT.  Delete the third paragraph and substitute the following:  Mail box installations will be paid for at the contract price per unit.  Such price shall be full compensation for removal, temporary relocation and final installation of mail boxes and newspaper tubes.  (5/7/91)M34

SECTION 203


EXCAVATION AND EMBANKMENT

Standard Modifications

203‑2.05  BORROW.  Add the following:  Borrow, Type A, B, or C when required, shall meet the requirements of Subsection 703‑2.07, Selected Material, Type A, B, or C, respectively.  (5/12/89)M12
203-3.02  EMBANKMENT CONSTRUCTION.  On page 97, delete the 5th paragraph and substitute the following:  All embankments shall be constructed with moisture and density control unless the Engineer determines that such controls are not feasible.  (5/7/91)M35
Special Provisions

203‑4.01  METHOD OF MEASUREMENT.  Add the following:  No deduction from the excavation quantities will be made for pavement removed under Item 202(2), Removal of Pavement.

Standard Modifications

203‑5.01  BASIS OF PAYMENT.  Change Pay Items 203(5), (6) and (7) to read:  Borrow, Type __.

Add the following:  When more than one type of borrow is specified, letter suffixes A, B, or C will be included within the parentheses of the item number in order to differentiate between the different Borrow types.  (5/12/89)M12

SECTION 204


STRUCTURE EXCAVATION FOR CONDUITS


AND MINOR STRUCTURES

Special Provisions

204‑2.01 MATERIALS.  Delete this subsection in its entirety and substitute the following:  Bedding and backfill materials shall meet the requirements for Selected Material, Type A, as specified in Subsection 703-2.07, Selected Material.  Pipe bedding and backfill material shall also pass the 3-inch sieve.

Selected Material, Type A pipe backfill shall extend a minimum of 12 inches above the pipe.  Excavated native material shall be utilized for the remainder of the trench backfill if it meets the minimum requirements of Selected Material, Type C, as specified in Subsection 703-2.07, Selected Material.  Bedding and backfill materials within the pavement structure shall meet the requirements for the applicable lift of material.  All suitable material from structure excavation shall be used for bedding and backfill prior to using material from another source.

204-3.01  CONSTRUCTION REQUIREMENTS.  Add the following to the third paragraph:  Native material may be utilized for electrical conduit bedding and backfill outside the pavement structure if it meets the minimum requirements of Selected Material, Type C, as specified in Subsection 703-2.07, Selected Material.  Compaction may be as approved by the Engineer.

(3/23/93)R25

SECTION 301


AGGREGATE BASE COURSE

Special Provisions

301-2.01  MATERIALS.  Delete the second sentence of the first paragraph and substitute the following:  The gradation of base course material shall conform to the requirements for Grading D-1.  (10/1/91)R116
Add the following after the first paragraph:  At the Contractor's option, recycled asphalt pavement (RAP) may be substituted for crushed aggregate base course, inch for inch, if the following conditions are met:

1.
RAP shall be crushed or processed to 100 percent by weight passing the 1½-inch sieve and 95 - 100 percent by weight passing the 1-inch sieve.

2.
The gradation of the extracted aggregate shall meet the following:

	SIEVE
	% PASSING BY WEIGHT

	1
	100

	¾
	70-100

	_
	42-90

	No. 4
	28-78

	No. 16
	11-54

	No. 50
	5-34

	No. 100
	3-22

	No. 200
	2-12


3.
The asphalt content shall be 2.5 - 5.0 percent by weight of the RAP.

301-3.03  SHAPING AND COMPACTION.  Add the following:  If recycled asphalt pavement is substituted for crushed aggregate base course, the following conditions shall be met:

1.
Density acceptance will be based upon a roller pattern.  The roller pattern shall be determined by a test strip using a vibratory compactor with a minimum dynamic force of 40,000 pounds.  The optimum density will be determined by the Engineer using a nuclear densometer gauge to monitor the test strip.  Adequate water shall be added to aid compaction.

2.
After the appropriate coverage with the vibratory compactor, a minimum of 6 passes with a pneumatic tire roller shall be completed.  Tires shall be inflated to 90 psi (+5 psi) and the roller shall have a minimum operating weight per tire of 3,000 pounds.

301-5.01  BASIS OF PAYMENT.  Add the following:  If recycled asphalt pavement is substituted for crushed aggregate base course, it will be paid for as Item 301(1), Crushed Aggregate Base Course at the unit price shown on the bid schedule for that item.

(1/1/94)R176
Delete this Section in its entirety and substitute the following:


SECTION 401


ASPHALT CONCRETE PAVEMENT

Standard Modifications

401-1.01  DESCRIPTION.  This work consists of the furnishing and mixing of aggregate and asphalt cement at a central mixing plant and the hauling, spreading, and compaction of the asphalt concrete mixture on a previously prepared surface, all as specified in the contract and in reasonably close conformance with the lines, grades and thickness shown on the plans.

401-2.01  COMPOSITION OF MIXTURES.  Mixtures shall be composed of aggregate and asphalt cement combined as specified for the type shown in the contract.  Asphalt Concrete, Type IIA, shall meet the requirements of ATM T-17, for Class A.

At least 15 calendar days prior to the production of asphalt concrete pavement mix, the Contractor shall submit the following to the Engineer:

1.
Notification that aggregate proposed for the mixture is available for sampling.

2.
A letter stating the proposed gradation for the Trial Job Mix Design, gradations for individual stockpiles, and blend ratio for each aggregate stockpile.  Job Mix Design proposals by the Contractor shall be within the broad band gradations set in Table 703-3.

3.
A minimum of three 1-gallon samples of the asphalt cement proposed for use in the mixture, including name of product, manufacturer, test results as required in Section 702, manufacturer's certificate of compliance with Section 702, and a temperature viscosity curve for the asphalt cement.

4.
A 1/2 pint sample of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Materials Safety Data Sheet (MSDS).

The Contractor shall accompany the Engineer during sampling, and shall furnish all the assistance needed to assure that the Engineer obtains representative samples.

From this information, the Engineer will establish the Job Mix Design which shall become a part of the contract and shall be followed unless modified in writing.  Job Mix Design test results will be available within 7 working days after submittal.

The Job Mix Design shall be determined by and shall conform to the requirements of ATM T-17.

Changes in the Job Mix Design warranted by changes in the aggregate or sources of aggregate shall be submitted by the Contractor in the same manner as the original submittal.

If the mixture is obtained from a commercial source, the Contractor shall submit a certified statement of its components and their proportions as outlined in these specifications for approval as the Job Mix Design.

The full tolerances specified below shall be applied to the approved Job Mix Design gradations and shall not be limited to the broad bands listed in Table 703-3.  Tolerances shall not be applied to the largest specified screen.

	Sieve Size or Item
	Tolerance (Percent Passing)

	3/4 inch
	+/- 8%

	1/2 inch
	+/- 7%

	3/8 inch
	+/- 7%

	No. 4
	+/- 7%

	No. 8
	+/- 6%

	No. 16
	+/- 6%

	No. 30
	+/- 5%

	No. 50
	+/- 4%

	No. 100
	+/- 3%

	No. 200
	+/- 3%

	Asphalt %
	+/- 0.4%


401-2.02  AGGREGATES.  Aggregates shall conform to the requirements of Subsection 703-2.04.

401-2.03  FILLER. Filler shall conform to the requirements of AASHTO M 17.

401-2.04  ASPHALT CEMENT.  The grade of asphalt cement will be specified in the contract.  The asphalt cement shall conform to the applicable requirements of Section 702, Asphalt Materials.  Asphalt cement may be conditionally accepted at the source.  If the cement is to be conditionally accepted at the source, the Contractor shall provide a manufacturer's certificate of compliance in accordance with Subsection 106-1.05 and test results of the applicable quality requirements of Section 702 before the cement is shipped.

If there is a change in the source of the asphalt cement or if the kinematic viscosity (viscosity at 275 degrees Fahrenheit) of the asphalt cement used on the project changes from the viscosity of the cement supplied for the Job Mix Design by a factor of 2 (doubles or halves) or more, then operations shall be suspended while a new Job Mix Design proposal is submitted for approval.

401-2.05  ANTI-STRIP ADDITIVES.  Anti-strip agents used shall be an approved type in the proportions determined by ATM T-14 and included in the approved Job Mix Design.

401-2.06  PROCESS CONTROL AND ACCEPTANCE.
1.
Process Control.  Process control for production of aggregates shall be performed in accordance with Subsection 106-1.02.

A Paving and Plant Control Plan shall be submitted at a pre-paving meeting to be held a minimum of 5 working days prior to initiating paving operations.  The Paving and Plant Control Plan shall outline the steps taken to assure product consistency and to minimize segregation and premature cooling of mixtures.  This plan shall include a proposed testing frequency for gradation, asphalt content, and compaction.  It shall also include a plan for the handling of or elimination of the wings on the paver hopper to prevent dumping and placement of cooled mix onto the roadway.

2.
Acceptance Testing by Department.  The Department will perform sampling and testing for acceptance of the work in accordance with the Department's testing frequency guide and standard acceptance test methods specified below.  Such testing may be done concurrently with the Contractor's process control testing.  Acceptance test results will be available to the Contractor as soon as possible upon their completion.

Sampling for the determination of aggregate gradation will be from the aggregate cold feed, individual hot bins, or from the combined aggregate just prior to the introduction of the asphalt cement.  All aggregate samples will be split and the second half made available to the Contractor.

Acceptance testing for asphalt cement content will be determined by ATM T-16, ATM T-23 or AASHTO T 164.  Sampling for the determination of asphalt cement content will be from the mixture at the time of placement.

Samples taken for determination of density compliance shall be taken from the finished mat after final rolling.  Acceptance testing for field density will be determined in accordance with ATM T-22.

3.
Unacceptable Work or Material.  Any mixture which is contaminated, segregated, or which does not otherwise conform to the specifications will be rejected and replaced at no additional cost to the Department with conforming material in accordance with Subsection 105-1.11, Removal of Unacceptable and Unauthorized Work.  All costs associated with removal and replacement of unacceptable mixture shall be borne by the Contractor.  At the discretion of the Engineer, unacceptable pavement may be overlaid with acceptable pavement at no additional cost to the Department.


CONSTRUCTION REQUIREMENTS

401-3.01  WEATHER LIMITATIONS.  The mixture shall not be placed on a wet surface, or on an unstable roadbed, when the base material is frozen, or when weather conditions prevent the proper handling, compacting, or finishing of the mixture.  No mixture shall be placed when the surface upon which the pavement is to be placed is at or below 35 degrees Fahrenheit.

401-3.02  BITUMINOUS MIXING PLANTS.  Mixing plants shall conform to AASHTO M 156. 

Proportioning (batch) scales shall not be used for weighing material for payment.  Weigh scales used in conjunction with a storage silo may be used to weigh the final product for payment, provided the scales are certified.

401-3.03  HAULING EQUIPMENT.  Trucks used for hauling mixtures shall have tight, clean, smooth metal beds which have been thinly coated with a minimum amount of paraffin oil, lime solution or other manufactured asphalt release agent included in the Department's Approved Products List.  Diesel or fuel oil shall not be used.  Each truck shall have a cover of canvas or other suitable material of such size as to protect the mixture from the weather, when required, so that the mixture will be delivered on the road at the proper temperature.

401-3.04  ASPHALT PAVERS.  Asphalt pavers shall be self-propelled units, provided with a heated vibratory screed and equipped with a paver control system which shall automatically control the laying of the mixture to specified transverse slope and specified longitudinal grade.  The paver control system shall be automatically actuated by the use of a mobile string line, ski, or other approved grade follower.  The length of the ski, mobile string line or other device shall be at least 30 feet in length.

The paver shall be equipped with a receiving hopper having sufficient capacity for a uniform spreading operation.  The hopper shall be equipped with a distribution system to place the mixture uniformly in front of the screed.

The screed assembly shall produce a finished surface of the required smoothness, thickness and texture without tearing, shoving or displacing the asphalt concrete mixture.  Screed extensions used for paving a constant width shall be heated and vibrated.  Auger extensions shall be within 1.5 feet of the gates.

Extendible wings may be permitted for tapers, guardrail widening and approaches.

The use of a pickup machine to transfer the mixture from a windrow to the paver hopper will be permitted, provided the pickup machine is capable of collection of the windrowed material without damage to the underlying course.  The Engineer will not allow the continued use of the pickup machine if segregation, excessive temperature loss, or any other detrimental effects are observed.

401-3.05  ROLLERS.  Rollers shall be of the steel wheel and pneumatic tire type, self-propelled, in good condition, capable of reversing without backlash, and operated at speeds slow enough to avoid displacement of the mixture.  The number and weight of the rollers shall be sufficient to compact the mixture to the required density and surface smoothness while it is still in a workable condition, and be capable of maintaining the pace of the paving operation.  Specific roller requirements for construction of density "control strips" are further described in Subsection 401-3.12, Compaction.  The use of equipment which results in crushing of the aggregate will not be permitted.

401-3.06  PREPARATION OF EXISTING SURFACE.  When the surface of the existing pavement or old base is irregular, it shall be brought to uniform grade and cross section, as directed.

If determined necessary, the existing surface shall be cleaned of loose material by means of sweeping with a power broom, supplemented by hand sweeping as required.

Contact surfaces of curbing, gutters, manholes, and other structures shall be coated with a thin, uniform coating of prime or tack coat material prior to the asphalt concrete mixture being placed against them.

Surfaces which have received a prime or tack coat shall be allowed to cure, as directed, prior to placement of asphalt concrete mixture.  Surfaces which have received an emulsion tack coat shall be allowed to break prior to placement of asphalt concrete mixtures.

401-3.07  PREPARATION OF ASPHALT CEMENT.  A continuous supply of asphalt cement shall be supplied to the mixer at a uniform temperature, within 25 degrees Fahrenheit of the Job Mix Design mixing temperature.

401-3.08  PREPARATION OF AGGREGATES.  The aggregate for the mixture shall be heated and dried to a temperature compatible with the mix requirements herein specified.  Flames used for drying and heating shall be properly adjusted to avoid damage to the aggregate and to avoid soot or unburned fuel on the aggregate.

Drying operations shall reduce the aggregate moisture content so that the moisture content of the mixture, sampled at the point of acceptance for asphalt cement content, shall be no more than 0.5 percent (by total weight of mix), as determined by ATM T-25.

401-3.09  MIXING.  The aggregate and asphalt cement shall be combined in the mixer in the amounts required to meet the Job Mix Design.  Anti-stripping additive shall be furnished as required.

The materials shall be mixed until a complete and uniform coating of the particles and a thorough distribution of the asphalt cement throughout the aggregate is obtained.  For batch plants, dry aggregate shall be in motion prior to the addition of asphalt cement.  Wet mixing time shall be determined for each plant and for each type of aggregate used.  The minimum percent of coated particles used to establish the mixing time interval shall be 98 percent using AASHTO T 195.

The temperature of the mixture at the time of mixing shall be as determined by the Job Mix Design.

401-3.10  TEMPORARY STORAGE OF ASPHALT MIXTURE.  Temporary storing or holding of hot mixture in silo type storage bins will be permitted.

All the mixture drawn from the silo type storage bins shall conform to all of the requirements for asphalt concrete mixtures as if loaded directly into hauling equipment from the mixing plant. Signs of visible segregation, heat loss, changes from the Job Mix Design, change in the characteristics of asphalt cement, lumpiness or stiffness of the mixture will be cause for rejection.

401-3.11  SPREADING AND FINISHING.  The mixture shall be laid only upon stable surfaces approved by the Engineer, spread and struck off and compacted to the required thickness.  Asphalt pavers shall be used to distribute the mixture in lanes of such widths as to hold to a practical minimum the number of longitudinal joints required, subject to the requirements of subsection 401-3.13, Joints.

On areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impractical, the mixture shall be spread, raked and luted by hand tools.  For such areas the mixture shall be placed to the required compacted thickness.

When the section of roadway being paved is open to traffic, adjacent traffic lanes shall be paved to the same elevation within 24 hours unless prevented by weather or other factors beyond the Contractor's control, in order to prevent lane edge drop-off.  When the pavement edge drop-off exceeds 2 inches, shoulder material shall be placed against the pavement edge.

When multiple lifts are specified in the contract, the final lift shall not be placed until all lower lifts throughout that segment, as defined by the Paving Plan, have been placed and accepted.

Paving shall not begin until all adjacent concrete curb has been poured and cured for 72 hours or until satisfactory concrete strength is achieved.

Asphalt to be placed over bridge membranes shall not be placed until the membrane has cured to the proper state to prevent damage by the overlaying operation.  Vehicles, except the spreader and trucks used for hauling the asphalt overlay mix, shall not be operated on the membrane.  Paving machines used over the membrane waterproofing shall be rubber tired or rubber tracked.   The Contractor shall adhere to the manufacturer's published minimum and maximum temperature limitations for asphalt overlay material.  Steel-wheeled rollers only shall be used to compact the asphalt paving on the bridge decks.  The use of vibratory rollers, with vibrator on, will not be permitted.

401-3.12  COMPACTION. 

General.  Immediately after the mixture has been spread, struck off and surface irregularities adjusted, it shall be thoroughly and uniformly compacted by rolling.  Rolling shall commence as soon as the rolling does not cause undue displacement, cracking or shoving.  Any displacement occurring as a result of the reversing of the direction of a roller, or from other causes, shall be corrected promptly by the use of rakes and addition of fresh mixture when required.  Care shall be exercised in rolling not to displace the line and grade of the mixture.  Rollers shall move at a slow but uniform speed with the drive roll or wheels nearest the paver.

Unless otherwise directed, rolling shall begin at the sides and proceed parallel with the road centerline, each overlapping one-half the roller width, gradually progressing to the crown of the road.  When paving in echelon or abutting a previously placed lane, the longitudinal joint shall be rolled first to provide pinching the material in place.  On super-elevated curves the rolling shall begin at the low side and progress to the high side by overlapping of trips parallel with the centerline.

Along forms, curbs, headers, walls, and other places not accessible to the rollers, the mixture shall be thoroughly compacted with hot hand tampers or with mechanical tampers.  On depressed areas, a trench roller may be used or cleated compression strips may be used under the roller to transmit compression to the depressed area.

Rollers or other vehicles shall not be parked or left standing on pavement that has not cooled sufficiently to prevent indentation by wheels.

Control by Acceptance Strip.  

1.
Control Strips.  A control strip shall be constructed at the start of each course after the plant and equipment are providing a consistent mix, and repeated as ordered whenever:

a.
there is a change in the mix composition,

b.
there is a change in ambient temperature of 30 degrees F or greater, or,

c.
routine tests indicate changes from results found in previous qualifying control strips.

Each control strip shall be constructed with the approved Job Mix Design.  The control strip shall remain in place as a section of the completed work, provided it complies with requirements for gradations, asphalt cement content, adequacy of mixing and line and grade.  It shall be removed and replaced at the Contractor's expense or accepted to remain in place in accordance with Section 105-1.03, Conformity with Plans and Specifications, and a new control strip constructed if it does not meet specification requirements.  Paving operations may not proceed beyond the control strip until the mixture conformance to specifications has been confirmed and production paving is authorized.

Each control strip shall be one lane in width, 300 feet in length and shall be of the depth specified for the pavement course concerned.

Initial or breakdown compaction of a layer of the mixture shall be performed with a 2-axle tandem or a 3-wheel roller weighing at least 12 tons except that approved vibratory compacting equipment may be used for the initial or breakdown compaction if it is operated according to the procedures designated in the approval.

A pass shall be one movement of a roller in either direction.  A coverage shall be as many passes as are necessary to cover the entire width being paved.  Each coverage shall be completed before subsequent coverages are started.

The initial or breakdown compaction shall be followed immediately by intermediate rolling with a pneumatic-tired roller which exerts a tire pressure of at least 80 psi over the tire contact area.  Coverages with a pneumatic-tired roller shall start when the temperature of the mixture is high as practicable and shall be completed while the temperature of the mixture is at or above 160 degrees F.  Intermediate rolling shall be performed with a 2-axle tandem roller when breakdown rolling is performed with a pneumatic roller.

Each layer of mixture shall be additionally compacted, without delay, by a final rolling consisting of not less than one coverage with a steel-tired roller weighing not less than 8 tons.  Compaction of the control strip shall commence as soon as possible after placement of the mixture and be continuous and uniform over the entire control strip.

The following rolling and density testing procedures shall be used on the control strip:

a.
Breakdown rolling.  Thirty-second nuclear density counts shall be taken at three randomly selected locations after each roller coverage at each test site.  Rolling shall continue until there is less than one pound increase in average density per roller coverage.

b.
Intermediate rolling.  Rolling shall continue until at least three complete coverages have been made and there is less than one pound increase in average density per roller coverage.

c.
Finish rolling.  Thirty-second nuclear density counts shall be taken at five randomly selected locations after each roller coverage at each test site.  The average density obtained after the first coverage shall be taken as a new beginning point.  Final rolling shall continue until all roller marks are removed and there is less than one pound increase in average density per roller coverage.

d.
Density standard.  One-minute density counts shall be taken at 10 randomly selected locations to determine the average density of the control strip.  This is the density standard for the project until a new control strip is constructed.  To confirm the adequacy of the compaction of the control strip, seven 8-inch minimum diameter core samples will be taken at randomly selected locations.  The average density of these cores shall be at least 95 percent of the maximum specific gravity (as determined by AASHTO T 209) multiplied by 62.4.

2.
Acceptance Strips.  Acceptance density testing will be accomplished while the pavement is hot enough to permit further densification if such is shown to be necessary.

The pavement courses shall be divided into acceptance strips consisting of not more than 500 tons for the purpose of defining areas represented by each series of density acceptance tests.

The types of rollers used and their relative positions in acceptance strip compaction shall be the Contractor's option, provided that at least 2 coverages of a pneumatic-tired roller having an 80 psi minimum contact pressure are applied.

The density of each acceptance strip will be evaluated based on the results of three tests with a portable nuclear test device performed at randomly selected sites within the acceptance section.  Each test will consist of the average of two one-minute readings with the gauge rotated 90 degrees between readings.  The average density obtained for the three test in each acceptance strip shall be at least 98 percent of the mean density obtained in the approved control strip.  In addition, each individual test value obtained within an acceptance strip shall be at least 95 percent of the mean density of the strip.

If either the average density of the acceptance strip or an individual test value does not meet the density requirements, the Contractor shall continue compactive effort until the required density is obtained.

After the required density has been attained in the acceptance strips, further finish rolling may be necessary to remove roller marks or other surface irregularities and to meet the required surface tolerances.

401-3.13  JOINTS.  Joints shall be made in such manner as to ensure a continuous bond between old and new sections of the course.  All joints shall present the same texture and smoothness as other sections of the course.

A thin tack coat of asphalt cement or emulsion shall be sprayed on all cold joints and allowed to break prior to placing fresh mixture against the joint.  This tack coat shall be STE-1 cationic emulsified asphalt. 

Transverse joints shall be formed by cutting back on the previous run to expose the full depth of the course or by using a removable bulkhead.

The longitudinal joints in one layer shall offset those in the layer immediately below by approximately six inches.  However, the joints in the top layer shall be at centerline or lane lines.  Where preformed marking tape striping is required, the longitudinal joint in the top layer shall be offset not more than one foot.

Pavement that are 1.5 inches or thicker shall be constructed with a modified wedge joint the entire length of the face of the exposed longitudinal joint between adjacent travel lanes.  The taper shall have a maximum horizontal to vertical slope of 3:1 at the bottom and shall be vertical at the top for a height equal to the largest aggregate size.
Improperly formed joints resulting in surface irregularities shall be removed, full depth, replaced with new material, and thoroughly compacted.  Attempting to roll out an improper joint after the material has cooled below 160 degrees Fahrenheit shall not be allowed.  All pavement removal shall be precut to a neat line using a power driven saw.

401-3.14  SURFACE TOLERANCE.  The surface will be tested after final rolling at selected locations using a 10 foot straightedge.  The variation of the surface from the testing edge of the straightedge between any two contacts with the surface shall not exceed 3/16 inch.

401-3.15  PATCHING DEFECTIVE AREAS.  Skin patching will not be permitted.  Defective materials shall be removed for the full thickness of the course.  The pavement shall be cut so that the sides are perpendicular and parallel to the direction of traffic and so that the edges are vertical.  Edges shall be tack coated with asphalt cement or emulsion.  Fresh mixture shall be placed in sufficient quantity so that the finished surface will conform to grade and smoothness requirements.  The mixture shall be compacted to the density specified herein.

401-4.01  METHOD OF MEASUREMENT.  Asphalt concrete pavement and asphalt cement will be measured by the ton or by the square yard in accordance with Section 109.  The tonnage used shall be the weight used in the accepted pavement and no deduction will be made for the weight of asphalt cement and anti-stripping additive in the mixture.

The method of measurement to be used for Asphalt Cement will be limited to one of the following procedures.  The Engineer shall approve in writing the procedure to be used.  The method used initially must be the one used for the duration of the project.

1.
Supplier's invoices minus waste, diversion and left-over.  This method may be used on projects where deliveries are made in tankers and the plant is producing material for one project only.  Tank stickings will be used to compute left-over.  Waste and diversion will be computed in a manner to be determined by the Engineer.

2.
The weight of asphalt cement shall be calculated using the percent of asphalt cement multiplied by the total tonnage represented.  Percent of asphalt cement shall be determined by ATM T-23.

The Engineer may direct at any time that tankers shall be weighed before and after unloading in the presence of the Engineer.  If the weight determined at the project varies more than one percent from the invoice amount, payment will be based on the weight determined at the project.

401-5.01  BASIS OF PAYMENT.  The accepted quantity will be paid for at the contract unit price for the pay item listed below, complete in place.

Tack coat for joints is incidental to 401(1) Asphalt Concrete Pavement.

Anti-stripping additives will be paid on a contingent sum basis at a rate of $3.75 per 0.25 percent additive per ton of asphalt cement.

A change order/directive is not required for anti-stripping additive or asphalt price adjustment pay items.  The approved mix design will initiate Item 401(4), Anti-Stripping Additive at the prescribed rate and the Notice to Proceed shall constitute the notice required to initiate Item 401(5), Asphalt Price Adjustment.  (5/3/93)R169
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
  401(1)
Asphalt Concrete Pavement, Type __
Ton   

  401(2)
___ Asphalt Cement
Ton   

  401(4)
Anti-Stripping Additive
Contingent


Sum   

When more than one type of Asphalt Concrete Pavement or Asphalt Cement appears on the plans and bid schedule, letter suffixes will be included within the parentheses of the pay item numbers in order to differentiate between different types.

(7/16/93)M61

SECTION 402


TACK COAT

Special Provisions

402-2.01  ASPHALT MATERIAL.  Delete "CSS-1" and substitute "STE-1".

402-3.04  DILUTION OF ASPHALT MATERIAL.  Delete this subsection in its entirety.

402-3.05  APPLICATION OF ASPHALT MATERIAL.  Modify the application rate given in the first paragraph from "0.05 to 0.10 gallons" to "0.02 to 0.10 gallons".  

402-4.01  METHOD OF MEASUREMENT.  Replace with the following:  Asphalt for tack coat will not be measured for payment.

402-5.01  BASIS OF PAYMENT.  Delete this subsection in its entirety and substitute the following:  Asphalt for tack coat will not be paid for separately, but will be subsidiary to work performed under Section 401.


SECTION 501


STRUCTURAL CONCRETE

Standard Modifications

501-3.01  PROPORTIONING.  Under Item 1., Determining the Proportions and Batch Weights, add the following to the second paragraph:  Material properties shall be determined in accordance with the following test methods:

	Property
	Test Method

	Slump
	AASHTO T 119

	Air Content
	ATM T-8

	Compressive Strength
	AASHTO T 22

	Unit Weight
	AASHTO T 121

	Cement Content
	AASHTO T 121


(7/2/93)M51
Special Provisions

501-3.01  PROPORTIONING.  Revise this subsection as follows:  In Table 501-1, Class A Concrete, under the category Coarse Aggregate Gradation AASHTO M43, provide either the No. 57 or the No. 67 gradation for Class A, S and W concrete.  (7/2/93)S54
501‑3.02  BATCHING.  Add the following to item No. 5, Batching:  The Contractor shall furnish the Engineer with a list of all ingredients, their individual weights and the moisture content of the various aggregates, and the individual truck water meter reading when batched, for each truck load or batch of concrete supplied.  (5/7/91)R147
501-3.06  PLACING CONCRETE.  Delete the last sentence under Item 2., Pumping Concrete, and substitute the following:  Concrete samples for testing will be taken at the discharge end of the pipe.  The Contractor shall provide the necessary sample of concrete at the direction of the Engineer or his representative. (7/2/93)S65

SECTION 603


CULVERTS AND STORMDRAINS

Special Provisions 

603-1.01 DESCRIPTION.  Add the following:  This work shall also consist of installing culvert marker posts. 

This work shall also consist of cleaning and exposing culvert ends.

603-2.01  MATERIALS.  Add the following:  Culvert marker posts shall meet the requirements of subsection 730-2.05, Delineator Posts for Item 2., Flexible Posts.  The color shall be blue with no other markings.  The 3‑3/4 inch by 72‑inch post shall be rectangular in cross‑section with reinforcing ribs capable of a minimum bending radius of 9‑inches.

Add the following to the list of materials:

Corrugated Polyethylene Pipe            706-2.07

In the second paragraph, add "Corrugated Polyethylene Pipe (24 inch maximum diameter)" to the list of options allowed under Item 603(17).

Add the following to the last paragraph:  Heights of cover for corrugated polyethylene pipe shall be the same as for aluminum culvert pipe.

603-3.04  JOINING PIPE.
Add the following paragraph:  Polyethylene pipe couplings shall be corrugated to match the pipe corrugations and their width shall not be less than one half the nominal pipe diameter.

603‑3.06  CULVERT MARKER POSTS.  Add the following subsection:  Culvert marker posts shall be installed on the approach side of all end sections to cross culverts, or at the locations as directed by the Engineer.  42‑inches of post shall remain above the ground after driving. 

603-5.01 BASIS OF PAYMENT.  Add the following:  Culvert marker posts will not be paid for directly, but will be subsidiary to the pipe item.


SECTION 609


CURBING

Standard Modifications

609-2.01  MATERIALS.  Replace paragraphs 2, 3, and 4 with the following:  Concrete shall conform to Section 501, Structural Concrete, Class A, except that the slump shall be less than 2 inches for concrete placed by the extrusion or slip-form process.  (7/2/93)M53

SECTION 615


STANDARD SIGNS

Special Provisions

615-2.01  MATERIALS.  Add the following to the end of the first sentence of the fifth paragraph:  "and the Alaska Traffic Manual."

615-2.01  MATERIALS.  Delete paragraphs 7 and 8 (the fourth and fifth paragraphs on page 315) and substitute the following:  Sign posts and bases shall be of the types specified.  Structural aspects of design and materials for sign supports shall comply with the AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals.

Concrete for steel-reinforced slip base and breakaway base foundations shall be Class A, conforming to the requirements of Section 501, Structural Concrete.  Concrete for other sign foundations may be Class W.

(5/7/91)S42
Add the following:  Wide flange posts shall also be hinged and equipped with the multi-directional breakaway load concentration coupler hinge plates.

615-3.01  CONSTRUCTION REQUIREMENTS.  Add the following to the sixth paragraph:  All existing signs to be salvaged shall be removed and delivered to the State Maintenance Yard in Palmer.  The existing sign foundations shall either be removed in their entirety, or they may be abandoned in place.  If they are abandoned, the tops of the foundations, reinforcing steel, anchor bolts, and conduits shall be removed to a depth of not less than one foot below roadway subgrade, sidewalk, or unimproved ground, whichever applies.

615‑3.02  SIGN PLACEMENT AND INSTALLATION.  Add the following:  Existing signs shall not be removed without authorization from the engineer.  They shall be kept in service until either the new signs have been installed, or they are no longer needed.  As the work progresses, if their locations do not conform to Standard Drawing S-05, they shall be reinstalled at locations approved by the Engineer. 

Prior to mounting the sign panel, the Contractor shall mark the date of installation on the back of the sign.  Installation dates shall be written in the format of month/day/year, using black permanent marker, with numbers a minimum of 3 inches in height, so as to be readable from the roadside after installation.

615-4.01  METHOD OF MEASUREMENT.  Add the following to the second paragraph: Concrete used for sign bases will be considered subsidiary to other work under this section and will not be measured for payment.

615‑5.01   BASIS OF PAYMENT.  Add the following:   Payment for keeping existing signs in service until they are not longer needed, or temporarily relocating existing signs, will not be paid for directly, but will be subsidiary to Item 615(1), Standard Signs.

Payment for salvaging existing signs, removal of existing sign post foundations, or work required to abandon them in place, will not be paid for directly, but will be subsidiary to Item 615(1), Standard Signs.

(2/14/92)R50
SECTION 618


SEEDING

Special Provisions

618‑1.01  DESCRIPTION.  Delete this subsection and substitute the following:  All new or disturbed slopes and any other areas directed by the Engineer shall be overlaid with topsoil and seeded.  This work shall consist of tracking the soil and applying grass seeds with mulch, fertilizer and water.  It is intended to provide a living ground cover as soon as possible on all slopes.

618‑2.01  MATERIALS.  Add the following to the list of material specifications:  

Mulch                      Subsection 727‑1.01

618‑3.01  SOIL PREPARATION.  Add the following:  Seed shall be applied as detailed below immediately after the shaping of the slopes.  All slopes to be seeded shall be covered with topsoil in accordance with Section 620, Topsoil, and prepared by "walking" a dozer transversely up and down the slopes, or graded with a scarifying slope board.  The resultant indentations shall be perpendicular to the fall of the slope.  This should be completed as soon as topsoil is placed on the slopes.  The Contractor shall round the top and bottom of the slopes to facilitate tracking and to create a pleasing appearance, but drainage flow lines shall not be disrupted.  Where the fill is adjacent to  wetlands, the equipment performing this operation must be kept entirely on the fill slope and must not encroach onto the wetlands.  The performance of this work is incidental to seeding and will not be paid for directly.

618‑3.03  APPLICATION METHOD.  In the first sentence of subparagraph 6. under numbered 1., Hydraulic Method, delete the following:  "Item 619(1),".

Add the following:  Seed, mulch and fertilizer shall be applied as shown in the following table per 1,000 square feet.  If the hydraulic method for seed and mulch is used, it shall be made in one application.  All fertilizer shall be applied by the hydraulic method.   


Application

Item
Ingredients
Rate Per MSF
Seed Mix

Kentucky Bluegrass (Nugget)
0.40 lb.

Red Fescue (Arctared)
0.40 lb.

Shasta Daisy (Chrysanthemum

Leucanthemum)
0.10 lb.

Annual Ryegrass (Lolium)
0.10 lb.
                                  TOTAL
1.00 lbs

Mulch







35.0 lbs.

Fertilizer
20‑20‑10




12.0 lbs.

The Contractor shall not remove the required tags from the seed bags.

618‑4.01  METHOD OF MEASUREMENT.  Delete the second paragraph and substitute the following:  Seeding by the pound will be the number of pounds of seed (Dry Measure) accepted in place.  The amount of mulch and fertilizer in this work, including water for any required reseeding, will be subsidiary to seeding and will not be measured separately for payment.

Delete the last paragraph.

618‑5.01  BASIS OF PAYMENT.  Add the following:  Fertilizer and mulch as described above, including any required reseeding will not be paid for directly, but will be subsidiary to Item 618(2), Seeding.  

The work described under subsection 618-3.01 Soil Preparation will not be paid for directly but will be subsidiary to seeding.

Water required for the hydraulic method of application will not be paid for separately, but will be subsidiary to seeding.

(10/1/91)R52

SECTION 620


TOPSOIL

Special Provisions

620‑2.01  MATERIALS.  Add the following:   Prior to seeding, the topsoil shall be tested for pH.  If the pH is less than 6.0, limestone shall be added in accordance with Table 726‑1, Limestone Requirements. (10/1/91)R53 

620‑5.01  BASIS OF PAYMENT.  Add the following:  Payment for the addition of limestone, if required, will be subsidiary to Item 620(1), Topsoil. (10/1/91)R53

SECTION 627


WATER SYSTEM

Special Provisions

627-1.01  DESCRIPTION.  Add the following: For purposes of these Special Provisions, "the Utility" shall mean the City of Wasilla at (907) 373-9050.

In conjunction with working around and/or adjusting the Utility's water valves, the Contractor shall exercise due care.  Prior to commencement of work by the Contractor, the Utility shall check and correct deficiencies which may exist in any valve or valve box.  The Engineer, Contractor and a Utility representative shall witness the condition and location of each valve or valve box.  Failure to participate in the inspection by the Contractor will result in his forfeiting all rights to claim that the valves were damaged prior to his beginning work.  Notice that the Contractor is ready for the above inspection shall be in writing to the Utility and shall be submitted giving at least 48 hours notice.  The Contractor shall furnish a copy of the notice to the Engineer.

It shall be the Contractors responsibility to protect and maintain all valves and valve boxes in an operable condition during all phases of construction.  If at any time after the inspection as outlined above the Utility finds a valve or valve box damaged or rendered inoperable by the Contractor, the Contractor shall repair the damage at his own expense.

627-3.05.  Add the following:  It shall be the Contractor's responsibility to protect and maintain all valves and valves boxes in an operable condition during all phases of construction.

The Contractor shall schedule a field inspection with City of Wasilla and the Engineer to witness and document the condition of the existing valve and valve box prior to adjustment.  The Contractor shall provide City of Wasilla 48 hours advance written notice of the scheduled field inspection and provide the Engineer with a copy.

City of Wasilla shall locate and inspect the existing valve and valve box to insure it is in working order.  Cleaning or repair to the valve or valve box prior to prior to adjustment will be accomplished by City of Wasilla at no cost to the Contractor.

Failure of the Contractor to schedule and participate in the valve and valve box inspection shall result in the Contractor forfeiting all rights to claim that the valves were damaged prior to his beginning work.

If City of Wasilla finds a valve or valve box damaged or otherwise rendered inoperable at any time after the inspection as described above, the Contractor shall repair the damage at his expense.

The Contractor shall schedule a final field review with City of Wasilla and the Engineer upon completion of the valve box adjustment.

627‑4.01  METHOD OF MEASUREMENT.  Add the following:

6.
Adjustment of Valve Box.  Measurement will be the number of valve boxes adjusted for final grade only.


SECTION 639


DRIVEWAYS

Special Provisions

639-1.01  DESCRIPTION.  Add the following:  This item shall also consist of the work involved in the excavation, forming, shaping and construction of public approaches.

639-2.01  METHOD OF MEASUREMENT.  Add the following:  Public approaches will be measured per each constructed as shown on the plans, or as directed.

639‑3.01  BASIS OF PAYMENT.  Add the following:  Payment for public approaches will be full compensation for furnishing all equipment and labor necessary to complete the work as indicated.  Materials required to construct driveways will be paid for separately under the respective items listed in the bid schedule.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
   639(3)
Public Approaches
Each 


SECTION 640


MOBILIZATION AND DEMOBILIZATION

Special Provisions

640‑2.01  METHOD OF MEASUREMENT.  Delete item 3. and substitute the following:  

3.
When the letter of project completion has been issued and the Contractor has made all the required submittals the remaining balance of the amount for this item will be paid.  (5/7/91)S41

SECTION 641


TEMPORARY EROSION AND POLLUTION CONTROL

Special Provisions

641‑1.01  DESCRIPTION.  Delete the last sentence of the first paragraph.

Add the following: This work shall include preparation of a Temporary Erosion and Pollution Control Plan.  The Contractor shall conduct construction activities in accordance with the approved Temporary Erosion and Pollution Control Plan.

641-1.02  PRECONSTRUCTION CONFERENCE.  Delete this subsection in its entirety and substitute the following:  

641-1.02  TEMPORARY EROSION AND POLLUTION CONTROL PLAN.  5 days prior to the preconstruction conference, the Contractor shall submit for acceptance a Temporary Erosion and Pollution Control Plan consisting of the following:

1.
Methods for clearing and grubbing.

2.
Plan for installation of temporary erosion and sediment control measures, in accordance with the Department's Storm Water Manual, including, but not limited to the following activities:

a.
Excavation and embankment construction.

b.
Construction of temporary and permanent drainage features.

c.
Construction in and around waterbodies and wetlands.

d.
Haul roads and material sites.

3.
Disposal of waste material and excavation wastewater.

4.
Containment, cleanup, and disposal of all construction related discharges of petroleum products and/or other hazardous substances as well as the methods to be utilized for disposing of petroleum products or other hazardous substances generated by construction equipment or activities.  The plan shall also include a list of the quantities and types of materials available on site to be utilized for hazardous substance containment and cleanup activities.

641‑2.01 CONSTRUCTION REQUIREMENTS.  Add the following:  The Contractor shall be responsible for the containment, cleanup, and disposal of all construction related discharges of petroleum fuels, oil, and/or other substances hazardous to the land and water.  Performance of this activity shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.


SECTION 642


CONSTRUCTION SURVEYING

Special Provisions

642‑1.01  DESCRIPTION.  Add the following to the first paragraph:  The Contractor shall perform in accordance with the Department's "Construction Surveying Requirements", dated June, 1987.  A copy of this document is attached to these Special Provisions in Appendix A.

642‑3.01  CONSTRUCTION REQUIREMENTS.  Add the following after item 11.:

12.
The Contractor's survey crews shall comply with approved traffic control plans.  Crews shall coordinate their activities with the project's Worksite Traffic Supervisor.

642‑4.01  METHOD OF MEASUREMENT.  Add the following:  Pay Item 642(2), Three Person Survey Party, shall be used only for extra, additional, or unanticipated work made necessary by changes in the project as directed by written order of the Engineer.

642‑5.01  BASIS OF PAYMENT.  Add the following:  If additional work as stated above is performed by a two person survey party, hours paid for under Item 642(2) Three Person Survey Party will be 75 percent of the hours worked.  If additional work as stated above is performed by only one person, hours paid for under Item 642(2) Three Person Survey Party will be 32 percent of the hours worked.

(10/1/91)R60a

SECTION 643


TRAFFIC MAINTENANCE

Special Provisions

643‑1.02  TRAFFIC CONTROL PLAN.  Add the following to the first paragraph:  A traffic control plan shall also indicate the method of safely routing pedestrian traffic through or around the construction zone.

Delete the second paragraph and substitute the following:  TCP's are required for each work site.  TCP's included in the plans are acceptable for use with the concurrence of the Engineer.  The Contractor may elect to modify them or design alternative TCP's.  All modified and/or alternative TCP's shall be submitted for approval of the Engineer.  The Contractor shall allow three weeks for review of any submitted TCP or one week for each subsequent correction.  Changes in the TCP resulting from unforeseen circumstances may be allowed during construction, provided a minimum of 48 hours are allowed for review, and the changes are approved by the Engineer.

Add the following to the third paragraph:  All TCP's submitted shall indicate the dates and hours for which the TCP will be in effect.  Each TCP shall provide the name and 24‑hour telephone number of the Worksite Traffic Supervisor.

Add the following to the fourth paragraph:  Plan sheets developed on AutoCAD can be made available, upon request, for use in preparing TCP's.

643-1.03  WORKSITE TRAFFIC SUPERVISOR.  Delete the second sentence of the first paragraph and substitute the following:  The Worksite Traffic Supervisor shall meet the following minimum requirements:

1.
Be currently certified as a Worksite Traffic Supervisor by the American Traffic Safety Services Association (ATSSA), or,

2.
Be currently certified as a Work Zone Traffic Safety Specialist or a Signs and Lines Specialist by the International Municipal Signal Association (IMSA), or,

3.
Be currently certified as a Worksite Traffic Technician by ATSSA.

If the individual is certified under items 2 or 3 above, the Contractor shall submit documentation that the individual has also obtained:

1.
A minimum of one year of supervisory level work in worksite traffic control, or,

2.
One year of having been in responsible charge of such work.  The term "in responsible charge" shall be construed to mean having been in a position of accountability for the selection of devices and for their placement in the traffic control system, or for the continued operation of the system.  Having persons that actually perform the labor under one's control would satisfy this requirement.

643-1.04 CONSTRUCTION PHASING PLAN.  Revise the first sentence to read as follows:  A Construction Phasing Plan shall be submitted at least five working days prior to the preconstruction conference for approval by the Engineer and shall consist of the following:  (5/7/91)S57
643‑2.01  MATERIALS.  Add the following under Item 3. Barricades and Vertical Panels:  Type III barricades shall have a minimum width of 8 feet.

Add the following:

12.
Portable Changeable Message Board Signs.  Portable changeable message board signs shall be truck or trailer mounted with a self-contained power supply for the sign and shall have the following features:

a.
Message sign panel size of 5 ft - 8 in by 7 ft - 5 in, minimum, with a capacity for a three line message.

b.
Eight character display per message line.

c.
Message modules containing at least 36 different preprogrammed messages (three line displays) to be selected by the Engineer.

d.
The capacity to create, preview, and display new messages and message sequences.

e.
A waterproof, lockable cover for the controller keyboard.

f.
An operator's manual, a service manual, and wiring diagram.

g.
Quick release attachments on display panel cover.

h.
Variable flash and sequence rates.

i.
Manual and automatic dimming capability on lamp bulb matrix models.

j.
The ability to mount at least 7 feet above the pavement to the bottom of the message sign panel.

k.
The capacity to operate with a battery pack for 2 hours under full load.

643-3.02  ROADWAY CHARACTERISTICS DURING CONSTRUCTION.  Add the following to the first paragraph:  The maximum spacing between channelizing devices in a taper should be approximately equal in feet to the speed limit, unless otherwise stated in the plans.

643‑3.03  PUBLIC NOTICE.  Add the following to the first paragraph:

Alaska Visitor's Association

Add the following:  The Contractor shall run one‑sixteenth page newspaper advertisements for a minimum of one (1) week in advance of commencing construction, resuming construction after seasonal suspension, or any scheduled delay, or closure of driving lanes within the project corridor.  The Contractor shall then run continuous one‑sixteenth page newspaper advertisements for the duration of that delay, or closure.  The advertisements shall be published in the following newspapers:

1.
Anchorage Daily News

2.
Frontiersman

The Contractor shall indicate on the ad order a first preference for the local news section and an exclusion for the classified section.  These advertisements shall have the project name, a map, detailed traffic information, effective dates, and provide the Contractor's name and a 24-hour "hot‑line road report" telephone number for the public to access a pre‑recorded message with current roadway status.  Advertisements shall be promptly canceled when they have served their purpose.  The Worksite Traffic Supervisor shall submit proof advertisements, on the form provided, to the Engineer for review and approval at least forty‑eight (48) hours prior to intended release and a copy of the Proof of Publication with tear sheet immediately after publication.

A change order is not required for newspaper advertisements, the Notice to Proceed shall constitute the notice required to initiate newspaper advertisements.  (12/8/92)R167
643-3.04  TRAFFIC CONTROL DEVICES.  Change the reference from "Annual Average Daily Traffic (AADT)" to read "Average Daily Traffic (ADT)" under Item 1., Embankments.

Delete the first paragraph under Item 1. Embankments, and substitute the following:  For roadways with a current Average Daily Traffic (ADT) greater than 4000 a portable concrete barrier shall be installed when either an excavation or a fill area with a slope steeper than 3:1 will exist within a specified distance from the edge of traveled way for more than 12 consecutive hours.  The specified distance shall be 16 feet for excavation areas and 28 feet for fill areas.  The portable concrete barrier shall have a minimum clearance of two feet from the work area and/or hinge point to allow for deflection if struck.

Add the following to Item 1., Embankments:  Barrier reflectors shall be mounted on the face of barrier adjacent to traffic on 50‑foot centers and shall be a minimum height of 18 inches above the surface of the roadway.  

Under item 5., Flagging, add the following after the first sentence of the first paragraph:  Each flagger shall be illuminated from the front to a level of light intensity not less than one foot candle during hours of darkness.

Under item 5., Flagging, add the following:  Flaggers shall wear reflective clothing with markings on arms, legs and head, as approved by the Engineer. 

643-3.06  TRAFFIC PRICE ADJUSTMENT.  Add the following:  A change order is not required for traffic price adjustment, the Notice to Proceed shall constitute the notice required to initiate traffic price adjustment.  (12/8/92)R168
643-3.07  MAINTENANCE OF TRAFFIC DURING SUSPENSION OF WORK.  Delete the first sentence and substitute the following:  The Contractor shall schedule a preliminary meeting with the Engineer and Maintenance and Operations to take place approximately one month prior to seasonal suspension of work, or no later than September 15.  This meeting shall be to outline the work the Contractor expects to complete before shutdown and the condition the roadway is to be in.  There shall be no areas with concrete barriers located on both sides of the roadway.  The roadway shall be paved with permanent pavement markings and signing in place.  A winter shutdown traffic control plan shall be submitted to the Engineer at this preliminary meeting.

643‑3.08  CONSTRUCTION SEQUENCING.  Delete this subsection in its entirety and substitute the following:  Throughout the duration of the project, the existing roadway configuration, i.e., the number of through and turning lanes, shall be maintained, except for allowable restrictions to traffic described below.  A restriction to traffic shall be considered any condition of the roadway surface or any work operation or traffic control setup that reduces the number or width of lanes, pedestrian facilities, or stops traffic.  An approved Traffic Control Plan (TCP) is required before any restriction to traffic is implemented.
No restrictions to traffic will be allowed during the peak hour times listed below:

1.
Between 6:00 a.m. and 8:30 a.m., and between 4:30 p.m. and 6:30 p.m. Monday through Friday on the Parks Highway at Crusey Street, Palmer-Wasilla Highway at Trunk Road and Knik-Goose Bay Road at Fairview Loop.

2.
No restrictions will be allowed on the Parks Highway on the eve of a Legal Holiday.

3.
Between 4:00 p.m. and 9:00 p.m on Sundays or on a Legal Holiday on the Parks Highway.

During off-peak hour times, the road may be reduced to two ten-foot lanes if flagmen are used at the beginning of the area and at intersections.  Four feet of paved area for bicycle and pedestrian traffic shall be maintained at all times, and shall be separated from adjoining travel ways by drums.

Construction sequencing shown on the plans is a suggestion only and is not intended to prevent the Contractor from utilizing his ingenuity to arrive at alternate construction sequencing.

643-4.01  METHOD OF MEASUREMENT.  Add the following to item 1.:  Newspaper advertisements will not be included in measurement for Traffic Maintenance and will not be measured for payment.

Delete the second sentence of the first paragraph under item 2. and replace with the following:  The quantities to be paid for shall be the number of units of each of the bid items that are installed, accepted and maintained in place during the life of this contract.

Delete Item 4. and substitute the following:  No measurement will be made for portable concrete barriers.  If an excavation or fill area in accordance with subsection 643-3.04, Item 1., exists for a period longer than 12 hours, then portable concrete barriers shall be installed, maintained and removed at the Contractor's expense.

Add the following:  Providing a "hot-line road report" telephone with pre-recorded message will not be measured for payment but will be subsidiary to Item 643(1), Traffic Maintenance.

Special construction signs shall be measured and paid for as Item 643(4), Construction Signs.

Type II Barricades shall be measured and paid for under Item 643(8), Drums.

Item 643(25) Portable Changeable Message Board Signs will be measured by the calendar day for each sign used as approved by the Engineer.

Standard Modifications

643-5.01 BASIS OF PAYMENT.  Change the pay unit for item 643(3), Permanent Construction Signing, from "Calendar Day" to "Lump Sum."  (5/7/91)M40
Special Provisions

643-5.01 BASIS OF PAYMENT.  Add the following:  Payment for Item 643(25) Portable Changeable Message Board Signs will be full compensation for all labor, equipment, and materials to provide, move, maintain, program, and operate a portable message board sign on the project.

Payment for Item 643(29), Newspaper Advertisements will be made at cost plus 15 percent.  Payment will be authorized upon evidence of payment to the newspaper (paid receipt).

Add the following pay items:

Pay Item No.
Pay Item
Pay Unit 

 643(25)
Portable Changeable Message
Calendar


Board Sign
Day   

(9/11/92)R111
 643(29)
Newspaper Advertisements
Contingent


Sum   

(2/14/92)R62

SECTION 644


SERVICES TO BE FURNISHED BY THE


CONTRACTOR

Special Provisions

644-2.01  FIELD OFFICE.  Delete this subsection in its entirety and substitute the following:  The Contractor shall furnish and maintain a suitable office for the Engineer, available for occupancy from two weeks prior to commencing work through 30 days after issuance of the notice of project completion.  The following office requirements shall be met:

1.
A minimum of 500 square feet of floor area.  The office area shall be divided so that it contains an office room separated by a closable door.  The office room shall have a minimum of 150 square feet of floor area.

2.
A thermostatically controlled interior heating system with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 cycle power.

4.
A minimum of 50 square feet of window area and adequate ventilation.

5.
Adequate parking for a minimum of 16 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Attached indoor plumbing with sanitary lavatory facilities provided.

7.
Telephone service available at the office location.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
The Engineer's office shall be accessible by disabled individuals from the designated handicap parking space in accordance with the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG). 

10.
Located within five miles of the project.

644‑2.02  FIELD LABORATORY.  Delete the sixth sentence of the first paragraph and substitute the following:  The water supply shall consist of a 500‑gallon capacity tank with a pressure pump or a commercial pressurized system.

Delete the second paragraph and substitute the following:  The laboratory shall include a concrete slab, 8 feet by 10 feet by 4 inches thick, suitable for mounting a Gilson shaker and other equipment.  The slab shall be installed within an enclosed adjacent structure having a door, a window, a worktable, an exhaust fan, and adequate lighting and heat.

Add the following:  The Contractor shall supply 240 volt, 60 cycle power, a 100 lb. propane bottle, and a 500 gallon capacity water tank with a pressure pump or a commercial pressurized system for a State provided portable asphalt lab at a location designated by the Engineer.

644‑4.01  BASIS OF PAYMENT.  Add the following: 
Electricity, propane and water supplied for the State provided portable asphalt lab will not be measured for payment, but will be considered subsidiary to Item 644(2), Field Laboratory.


SECTION 660


SIGNALS AND LIGHTING

Special Provisions

660-1.01  DESCRIPTION.  Add the following:  Item 660(12), Relocate Electrolier, consists of removing and reinstalling standard electroliers at the locations shown on the plans.  Standard electroliers are those with mastarms and mounting heights of 25 feet or more.  New foundations shall have dimensions as shown on Standard Drawing L-30.  Anchor bolts shall be as shown on the same drawing with the exception of bolt diameter which shall be the largest diameter that the relocated poles base plates will accept, and the bolt pattern which shall match that of the relocated poles.

660-1.02  REGULATIONS AND CODE.  Add the following:  Underground conduit fill and bending shall conform to the National Electric Code.

660‑1.05  MAINTAINING EXISTING AND TEMPORARY ELECTRICAL SYSTEMS.  Delete this subsection in its entirety and substitute the following:  The Contractor shall provide all work required to maintain, and reinstall when necessary, the following existing and temporary systems:

1.
traffic signal (temporary systems shall maintain the existing number of signal faces),

2.
highway lighting,

3.
flashing beacon, and

4.
sign illumination systems.

They shall be kept in effective operation during the progress of the work, except when shutdown is permitted to allow for alterations or final removal of the systems.  Systems shall be considered in effective operation when there are no damaged, inoperative, or malfunctioning components, and they operate as designed.  The State will pay for all electricity required for the operation of the systems, if they are in effective operation and the public benefits from their operation.  Replacement equipment shall be compatible with existing equipment used in the Central Region.

Signal poles, lighting standards, sign poles, flashing beacon poles, load centers, and controller cabinets shall be relocated or replaced whenever they are closer than 6‑feet to the travelled way.

During the various phases of construction, the Contractor shall shift the signal heads as required so they are aligned both horizontally and vertically with the approaches in accordance with the following:

1.
For a signal mounted overhead, the height above the travelled way to the bottom of the signal shall be minimum 17.5 and maximum 19.0 feet.

2.
For a side mounted signal, the height above the travelled way to the bottom of the signal shall be minimum 9.0 and maximum 11.0 feet.

3.
An overhead signal controlling a single lane shall be in line with the center of the lane.

4.
The overhead signal controlling two lanes and each of the two overhead signals controlling three lanes shall be in line with the stripe separating the lanes.

5.
If, when the travelled way is moved, the side mounted far right signal head is located such that the horizontal angle to it from the center of the farthest left through lane at the stop bar exceeds 20 degrees, then it shall be moved to an overhead location.  If there are two or three through lanes, then all overhead signal heads shall be realigned so that one is centered over each lane.  If there is one through lane, then the former side mounted signal head shall be located 8 feet to the right of the existing overhead signal.

6.
For a pedestrian signal, the height above the travelled way to the bottom of the signal shall be minimum 7.0 and maximum 9.0 feet.

7.
All signal heads shall be aimed so they conform with subsection 660‑4.01, Installation Details.

Signal system shutdowns shall be limited to periods during normal working hours as specified in Section 643, Traffic Maintenance, during which flag control shall be used.  Lighting system shutdowns shall not interfere with the regular lighting schedule.  Local traffic enforcement and maintenance agencies shall be notified prior to any shutdown of a traffic signal system.

When the Contractor begins work, the Engineer will notify the Contractor and the local maintenance agencies in writing of the transfer of maintenance responsibilities, providing an effective date and time.  Maintenance does not include repair or any damage prior to the date of the transfer of maintenance responsibility.  Therefore, before commencing work on the project, the Contractor should inventory the condition of the existing equipment and present written documentation of all damaged, inoperative, and malfunctioning electrical equipment.  This equipment shall be inspected jointly by the Engineer and the Contractor.  If the Contractor begins work before he provides the Engineer with an inventory, he waives the right to claim extra compensation when any component is later found to be damaged, inoperative, or malfunctioning.

At the Preconstruction Conference, the Contractor shall furnish the Engineer with the name and phone number of the person responsible for maintaining existing and temporary electrical facilities.  This person shall be available at all times until the date of Acceptance for Traffic and Maintenance and have access to all labor, materials, and equipment required to complete any repair.

Repair work on traffic signals shall begin within one hour of notification.  If repairs are not completed as required, then the Engineer may have outside forces complete the repairs and deduct the amount billed from any monies due the Contractor.  The Contractor shall maintain a hand printed record of all work performed on the signal system in the diary found in each controller cabinet.  Each entry shall include the following:

1.
The date(s) and time(s) the changes or maintenance operations began and were completed, and the names of the crew members completing the work.

2.
The characteristics of the equipment failure or faulty operation evident before repair.

3.
The changes made or corrective actions taken.

4.
The printed name and signature of the person responsible for making the changes or performing maintenance.

The Contractor shall ascertain the location of existing conduit runs, buried cables, junction boxes, and all underground utilities before using equipment that may damage such facilities or interfere with any system.

Where roadways are to remain open to traffic and existing lighting systems are to be modified, the Contractor shall energize the modified circuit by sunset on the same day he retires the original circuit.

When no longer required, the Contractor shall salvage all original and Department provided equipment in accordance with the plans and subsection 660‑6.07, Salvaging Electric Equipment, and remove all other materials used in the temporary systems from the project.

660‑2.03  FOUNDATIONS.  Delete the tenth paragraph.

660-2.01  EXCAVATING AND BACKFILLING.  In the third paragraph, change "Subsection 204-3.01" to "Section 204".

Add the following after the third paragraph:  The first 6 inches of backfill shall be free of rocks exceeding 1-inch maximum dimension.

Add the following:  Where new conduit encased detection loops are within 20 feet of one another, pavement shall be removed and replaced for the entire group, instead of individual areas.  

660‑2.04  POLES, STEEL PEDESTALS AND POSTS.  Add the following:  New poles and mastarms shall be designed for 100 MPH wind speeds with gusts to 130 MPH.

The Contractor shall relocate existing electroliers per the plans in a manner that maintains the existing condition.  The Contractor will be required to replace, at his expense, electroliers which are damaged or destroyed by his operations.  Relocated galvanized electroliers with rusted or scarred surface areas shall be repaired and recoated in accordance with subsection 660‑2.14, Galvanizing.  Repair and recoating of rusted or scarred surface areas will be measured and paid as additional work.

660‑2.08  CONDUCTORS.  Delete the second paragraph under item 2., Power Conductors and Cables, and add the following:  Conductor insulation in cables consisting of three #8 AWG sized conductors shall be colored black, white, and red.  Conductor insulation in cables consisting of conductors larger than #8 AWG shall either be colored black, white, and red, or be black with printed numbers identifying each conductor per Insulated Cable Engineers Association (ICEA), method 4.

Add the following to subsection 3.  The optical detector lead in cable shall be a 3 conductor number 20 AWG cable and be the 3M Opticom brand Model 138 detector cable.

Standard Modifications

660‑2.09(A)  WIRING.  In the seventh paragraph,  insert "and feeder" between "signal" and "conductors".  (5/7/91)

Special Provisions

660‑2.09(A)  WIRING.  Delete the phrase  "and lead-in cable splice" from the first sentence in the eleventh paragraph.

Add the following:  Encapsulate all lead in cable splices in rigid transparent PVC molds that are filled with reenterable polyurethane electrical insulating and sealing compound.  The completed splice shall be rated for 1000 volt operation and direct burial.

Provide molds that are reusable and come in four pieces that are held together with stainless steel hose clamps.  Two pieces form a cylinder and the other two are flexible end caps.  Use molds that have dimensions suitable for the splice made, encase the cable jackets, and have fill and vent funnels.

Use a loose woven polyester web between the splice and the inside of the mold, which allows a full 1/4 inch of insulating compound to flow around the splice.  Fill the PVC molds with reenterable polyurethane electrical insulating and sealing compound that cures transparent, is nontoxic, is non-corrosive to copper, and does not support fungi or mold growth.

660‑2.10  BONDING AND GROUNDING.  Add the following after the first paragraph:  The Contractor shall install a bare, number 8 AWG, copper conductor in all conduits as the grounding conductor.  The grounding conductors shall be attached to the conduits using insulated throat grounding bushings, leaving one foot of slack between each grounding bushing.

All hardware, including insulated throat grounding bushings, ground rods, and ground rod clamps shall be UL listed.  Grounding bushings shall be the threaded type.

Delete the fifth paragraph on page 441 and substitute the following:  Where conduit is installed as a spare or for future use, the aforementioned copper grounding conductor may be omitted.

Standard Modifications

660‑4.01  INSTALLATION DETAILS.  In numbered paragraphs 7 and 9, under "Loops", change "660‑2.08" to read "660‑2.09(A), Wiring".  (5/7/91)

Special Provisions

660-4.01  INSTALLATION DETAILS.  Add the following to Item Loops:

10.
The Contractor shall sawcut existing pavement for loop installations in existing pavement.  Detection loops within 11 feet of another loop in the existing pavement shall have all existing pavement between the loops sawcut and removed, then repaved continuously. 

Standard Modifications

660‑5.02  BACKPLATES.  In the last paragraph, change "660‑2.16" to read "660‑2.15".

Special Provisions

660-5.06  PEDESTRIAN PUSH BUTTONS.  In the first paragraph, change "Rees No. 01371-212" to read "Rees No. 1371-412".

660‑6.01  LUMINAIRES.  Add the following paragraph:  No paint may be applied to the reflecting surface of luminaire reflectors.

Luminaires shall provide the specified uniformities or better in the configurations listed below.  

	Luminaire
	MC-31

	Road Width
	Per Plan

	Mounting Height
	40 feet

	Spacing
	Per Plan

	Luminaire Offset
	Per Plan

	Uniformity
	3:1

	Initial Average

Foot-candles
	1.9


1.
MC‑3 = Mastarm Mounted Medium Cutoff, Type 3 as defined by the Illuminating Engineering Society (I.E.S.).
Uniformity is defined as the average maintained illumination level divided by the maintained illumination at the dimmest point.  Uniformity shall be calculated using the manufacturer's current published photometric charts.  Uncorrected illumination values shall be derived by straight line interpolation between lines of the isofootcandle curves.  Computations shall be done assuming luminaires are located on one side of the roadway only.

660‑6.07  SALVAGING ELECTRICAL EQUIPMENT.  Add the following to the first paragraph:  Controller assemblies and other equipment not being reused shall be salvaged and delivered to the State Maintenance yard in Palmer.

Delete the fourth paragraph and substitute the following: The following existing items not being reused shall become the property of the Contractor and be disposed of as indicated.  Items that are to be removed shall be removed from the highway right of way.

1.
Junction boxes (not including lids), conductors, and foundations for signal posts and controller assemblies shall be removed.

2.
Conduits may be abandoned in place provided elbows and nipples that sweep the conduits into junction boxes are removed.  However, existing conduits encountered while trenching shall be removed to provide two radial feet of clearance between the old and new conduit.

3.
Traffic signal pole and electrolier foundations may be abandoned in place, provided the tops of the foundations, reinforcing steel, anchor bolts, and conduits are removed to a depth of not less than one foot below roadway subgrade, sidewalk, or unimproved ground, whichever applies.

4.
Existing conductors for vehicle detectors which are  encountered while installing new detectors, shall be removed.

660‑7.01  BASIS OF PAYMENT.  In the first paragraph, modify line eleven to read:  "....involved in furnishing and installing, modifying, maintaining and....".

In the second paragraph, delete the end of the last sentence after the word "allowed"

Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
  660(1A)
Traffic Signal System Modifications
Lump Sum


at Parks Hwy & Crusey Street

  660(1B)
Traffic Signal System Complete
Lump Sum


at Palmer-Wasilla & Trunk Road

  660(3A)
Highway Lighting System Complete
Lump Sum


at Palmer-Wasilla & Trunk Road

  660(3B)
Highway Lighting System Complete
Lump Sum


at Knik-Goose Bay Road & Fairview Loop

  660(12)
Relocate Electrolier
Each 

SECTION 661


ELECTRICAL LOAD CENTERS

Special Provisions

661‑1.02  EQUIPMENT LIST(S) AND DRAWINGS.  Add the following subsection:  The Contractor shall submit for review and approval, within 30 days following award of the contract, 8 collated copies of a portfolio of equipment and materials which he proposes to install.  The portfolio(s) shall consist of a table of contents which includes each item's intended use(s) and the following:

1.
For materials on the Approved Products List:  a description that includes product name, manufacturer, model or part number, and the conditions listed for approval.

2.
For materials not on the Approved Products List:  catalog cuts that include the manufacturer's name, type of product, size, model number, conformance specifications, and supplemented by other data as may be required, including manufacturer's maintenance and operations manuals, or sample articles.

This information may be included in the portfolio for 660 items.

The Department will not be liable for any material purchased, labor performed, equipment used, or delay to the work before all equipment and materials have been reviewed and approved.

661‑2.01  MATERIALS.  Add the following:  Type 1 load center cabinets shall be constructed similar to the section and elevations shown in the plans, and conform to the following requirements.  Slight variation in the dimensions is allowable, except in the anchor bolt template.

1.
The cabinet shall be constructed of zinc‑coated A60 finish sheet steel per ASTM A525 with no external screws, bolts, or nuts.  The components shall have the following minimum thickness as measured by the United States Standard Gauge:  the exterior shell No. 12 gauge, the interior doors and panels No. 14 gauge, and the interior covers No. 16 gauge.

2.
The components shall be painted with a 2‑part urethane paint undercoating inside and out.  The final finish shall be a 2‑part urethane paint, standard white for removable panels and non‑gloss silver‑gray, closely matching Color No. 36622 of Federal Standard Specification No. 5950 for the enclosure.

3.
The service entrance section shall be isolated from the main load section and distribution load section by non‑removable metal barriers, and shall be equipped with landing lugs for termination of service conductors.

4.
The cabinet shall be provided with internal mounting brackets sized for 1/2‑inch anchor bolts for use with a standard mounting base assembly.

5.
All doors shall be equipped with continuous stainless steel pin hinges, coin latches and hasp for padlock.  The meter section door shall have a clear polycarbonate resin window, 0.187-inch minimum thickness, with a minimum size of 10‑inch x 10‑inch, which shall be sealed with silicone.

6.
Each completed load center assembly shall be provided with an exterior name plate, safety labels, interior identification labels, wiring diagram, and installation instructions.

7.
When two Type 1 load centers are to be installed adjacent to one another, furnish one cabinet with the load distribution section located on the left side.

661‑3.01  CONSTRUCTION REQUIREMENTS.  Delete the first sentence of the ninth paragraph (the third paragraph on page 509) and substitute the following:  Load centers with lighting circuits shall be provided with a 10 ampere, three pole, three position selector switch in the photoelectric control circuit.

Add the following:  The wiring configuration for each load center shall be in accordance with the wiring diagram indicated on the load center detail sheet or the petroleum separator detail sheet, as applicable.  Circuit breaker ratings shall be as shown in the load center summary for each location.  Dead panels shall be indelibly labeled with the circuit number and the direction of the circuit run from the load center.

When the load centers are ready to be energized, the Contractor shall request and coordinate an electrical inspection of the load centers from the local authority having jurisdiction, allowing at least 5 working days before the inspection is needed.  The Contractor shall be present during the inspection to assist in accessing the cabinets and to answer questions.  The Contractor shall correct the deficiencies noted in each load center.

After the load center has been inspected and any deficiencies corrected, the Contractor shall notify Matanuska Electric Association (MEA) Palmer District Engineer, in writing, and shall allow MEA 14 calendar days to provide power to the load center.

The Contractor shall notify the serving utility before taking any existing load center out of service.

661‑5.01  BASIS OF PAYMENT.  Add the following: Payment of any fees required by the local authority for an electrical inspection and the costs of correcting the deficiencies noted during the inspection shall be considered incidental to the Section 661 items.

(10/1/91)R66

SECTION 670


TRAFFIC MARKINGS

670-1.01 DESCRIPTION.  Add the following:  This work shall also consist of removal of pavement markings. 

Standard Modifications

670‑3.01  CONSTRUCTION REQUIREMENTS.  In the last paragraph under Item 2., insert "pneumatic" immediately before "roller".  (5/12/89)

Special Provisions

670‑3.04   PAINT REMOVAL.  Change the title of this subsection to "Pavement Markings Removal".

Replace the first sentence of the second paragraph with the following:  Pavement markings shall be removed to the fullest extent possible by a method that does not materially damage the surface or texture of the pavement.  Painting over existing striping does not meet the requirement for removal.  Any method utilizing burning with an open flame shall not be used for the removal of pavement markings on the final paving lift.

Existing markings shall be removed entirely within the project limits.

670-4.01 METHOD OF MEASUREMENT.  Add the following after item 5:

6.
Station Basis.  Pavement markings to be paid for by the station will be measured by taking the difference in the beginning and ending stations of each marking, excluding gaps, and multiplying that by the marking's nominal width in inches divided by 4.  Measurement of transverse markings, letters, and arrows shall be made by taking the area of the marking's rectangular footprint and multiplying it by 0.03 (the number of 4 inch multiples in 1 foot divided by 100).

Delete the last paragraph and substitute the following:  Removal of pavement markings will be measured by the station for payment.

670-5.01 BASIS OF PAYMENT.  Add the following:  Repair of any damaged pavement or surfacing caused by the pavement marking removal operation will be subsidiary to Item 670(9) Removal of Pavement Markings.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
670(9)
Removal of Pavement Markings
Station

(9/22/93)R142

SECTION 702


ASPHALT MATERIALS

Special Provisions

702-2.03  EMULSIFIED ASPHALTS.  Delete the first and second sentences and substitute the following:  The STE-1 cationic emulsified asphalt shall comply with the requirements listed below when tested in accordance with ASTM D 244:

TESTS ON EMULSION
Viscosity, Saybolt Furol at 25o C
30 max.

Storage Stability, 1 day, %
1 max.

Demulsibility, 35 ml, 0.8% Sodium dioctyl

sulfosuccinate solution, %
25 min.

Sieve Test, % retained
0.10 max.

Particle Charge
Positive *

Distillation Oil by Volume of Emulsion, %
5 max.

Distillation Residual by Weight of Emulsion, %
45 min.

*
If particle charge test is inconclusive, materials having a maximum pH value of 6.7 will be acceptable.

TESTS ON RESIDUE
Penetration, 25o C, tenths of a mm
100 min.


200 max.

Ductility, 25o C, 5 cm/min., cm
40 min.

Solubility in Trichloroethylene, %
97.5 min.

Standard Modifications

702‑2.04  STORAGE AND APPLICATION TEMPERATURES.  In Table 702‑1, change storage temperatures for ACs from "340 Max" to "325 Max".  (5/12/89)M23
Special Provisions

702-2.04  STORAGE AND APPLICATION TEMPERATURES.  Add the following to Table 702-1:

	Type & Grade of Material
	Spray (oF)
	Mix (oF)
	Storage (oF)

	STE-1
	70-140
	70-150
	50-125



SECTION 703


AGGREGATES

Standard Modifications

703‑2.01  FINE AGGREGATE FOR CONCRETE.  In the first sentence, insert ", class A," after "AASHTO M 6".

Add the following:  AASHTO T 104 shall be performed using sodium sulphate solution.

The maximum mass percent of material finer than No. 200 sieve in (a), concrete subject to surface abrasion, shall be 3.0.

703‑2.02  COARSE AGGREGATE FOR CONCRETE.  In the first sentence, insert ", class B," after "AASHTO M 80".

(5/12/89)M24
703‑2.03 AGGREGATE FOR BASE.  Add the following to the list under the first paragraph:  

Plastic Index      AASHTO T‑90        6 max

(5/7/91)M45
Special Provisions

703‑2.03  AGGREGATE FOR BASE.  Delete Table 703-2 and substitute the following:


TABLE 703-2


AGGREGATE FOR UNTREATED BASE


Percent Passing By Weight

	Sieve Designation
	Grading D-1

	1 inch
	100

	3/4 inch
	70-100

	3/8 inch
	50-79

	No. 4
	35-58

	No. 8
	20-47

	No. 30
	 10-26

	No. 50
	 6-19

	No. 200
	0-6


(10/1/91)R117
Standard Modifications

703-2.04  AGGREGATE FOR PLANT MIX ASPHALT PAVEMENT.  Replace this subsection with the following:

Coarse Aggregate.  Coarse aggregate (that material retained on the No. 4 Sieve) shall be crushed stone or crushed gravel and shall consist of sound, tough, durable rock of uniform quality.  All material shall be free from clay balls, vegetative matter or other deleterious matters.  Coarse aggregate shall not be 

coated with dirt or other finely divided mineral matter.  In addition, coarse aggregate shall meet the following requirements:

Percent of Wear
AASHTO T 96
45 max.

Degradation Value
ATM T-13
30 min.

Percent Sodium 
AASHTO T 104
9 max. (5 cycles)

 Sulfate loss

Percent Fracture
ATM T-4
80 min. single face

Thin-Elongated Pieces
ATM T-9
8 % max.

Fine Aggregate.  Fine aggregate (passing the No. 4 sieve) shall meet the quality requirements of AASHTO M 29, including S1.1, Sulfate Soundness Test.

Blended Aggregate.  The several aggregate fractions for the mixture shall be sized, graded, and combined in such proportions that the resulting composite blend conforms to the grading requirements of Table 703-3.  The fraction actually retained between any two consecutive sieves larger than the No. 100 shall be not less than 2 percent of the total.  Aggregate gradations shall be determined by ATM T-7.  The size of extracted samples for gradation shall be in conformance with AASHTO T 164.


TABLE 703-3


BROAD BAND GRADATIONS FOR ASPHALT


CONCRETE PAVEMENT AGGREGATE


Percent Passing by Weight

	Sieve Designation
	Gradation Designation

	
	Type I
	Type II
	Type III

	1 inch
	100
	-
	-

	3/4 inch
	75-90
	100
	-

	1/2 inch
	60-86
	75-90
	100

	3/8 inch
	50-78
	60-88
	75-90

	No. 4
	34-62
	44-72
	50-78

	No. 8
	24-52
	30-58
	32-60

	No. 16
	16-42
	20-44
	20-45

	No. 30
	10-32
	12-34
	12-34

	No. 50
	8-24
	8-24
	8-24

	No. 100
	5-16
	5-16
	4-15

	No. 200
	3-8
	3-8
	3-8


(7/16/93)M62
703-2.07  SELECTED MATERIAL.  Add the following to Item 1., Selected Material, Type A:  It shall have 30 to 55 percent by weight of particles passing the No. 4 sieve.  (10/1/91)R89

SECTION 712 


MISCELLANEOUS 

Special Provisions

712-2.14  PREFORMED PAVEMENT MARKINGS.  Add the following to paragraph A. under Item 1., General Requirements:  The preformed ribbon shall consist of one solid piece of required width and length.  In solid stripe area, the tape length shall be a minimum of 100 feet.


SECTION 726


TOPSOIL

Standard Modifications

726‑2.01  TOPSOIL.  In the second paragraph, change "not less than 1%" to read "not less than 3%".  (5/12/89)M29
Special Provisions

726-2.01  TOPSOIL.  Delete the fertilizer requirements as stated in this subsection.

Add the following:  Fertilizer shall be applied as stated in Section 618.  (5/15/92)R139

SECTION 730


SIGN MATERIALS

Special Provisions

730‑2.04  SIGN POSTS.  Under item 1., Metal Pipe Posts, add the following to paragraph a.:  Posts conforming to ASTM A53 shall be either Type E grade B, or Type S grade B.

Delete Item 4., "Multi-directional Breakaway Load Concentration Coupler Base Assemblies and Coupler Hinge Plate".

Standard Modifications

730-2.04  SIGN POSTS.  Under Item 2., a., replace the second sentence with the following:  Sheets for post fabrication shall be zinc coated in accordance with ASTM A 525, coating designation G 90.  (7/2/93)M57
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