
SPECIAL NOTICE TO BIDDERS

Bidders are hereby notified that information to assist in preparing bids is available at 4111 Aviation Avenue for the following:

1.
Copies for review of the following are available in the Anchorage Department of Transportation and Public Facilities Building Plans Room:

a.
Design Computations

b.
Cross Sections

c.
Bridge As-builts for Buskin River

Copies of the above documents may be obtained from Ridgeway's Reprographics, 6000 Arctic Boulevard, Anchorage, Alaska  99518, (907) 561-1555, at the Contractor's cost.

2.
The following reports are available upon request:

a.
Geotechnical Report, entitled Rezanof Drive Rehabilitation, April 1993.

b.
Storm Water Manual (Price $20.00), and

c.
Laboratory Manual of Alaska Test Methods and Standard Practices (Price $20.00).

3.
Utility agreements pertaining to the disposition of all utility facilities on this project are available for review at the office of the Traffic, Safety and Utilities Engineer, (907) 266-1534.

4.
An environmental document addressing concerns and environmental commitments has been approved and is available for review in the office of the Project Manager.

5.
This contract contains a newly-developed asphalt concrete pavement specification (Section 401).  Due to changes in materials testing procedures and requirements, the following new items are incorporated by reference in this specification.

a.
Alaska Test Method T-17, Rev. 06/93, Standard Method of Test for Determining Bituminous Mix Design by the Marshall Method.
Alaska Test Method T-17 is the mix design method and also includes criteria which must be met for the class of mix specified in the bid schedule.

b.
Alaska Standard Practice SP-9, Rev. 07/93, Standard Practice for Abbreviated Testing Procedures to Monitor Process Control of Coarse and Fine Aggregate Gradations.  

Standard practice SP-9 contains test methods for contractor process control as well as a minimum testing frequency, and a list of typical field laboratory equipment to be furnished by the Contractor.


PART 4


STANDARD MODIFICATIONS


AND SPECIAL PROVISIONS


to the STATE OF ALASKA

1988 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION


SECTION 101


DEFINITIONS AND TERMS

Standard Modifications

101‑1.27  HOLIDAYS.  Delete Items 2 and 3 and substitute the following:

2.
Martin Luther King Jr's. Birthday ‑ Third Monday in January

3.
President's Day ‑ Third Monday in February

(5/7/91)M30
SECTION 102

BIDDING REQUIREMENTS AND CONDITIONS
Standard Modifications

102‑1.01  QUALIFICATION OF BIDDERS.  Delete the second paragraph.  (5/12/89)M1
102-1.06  PREPARATION OF PROPOSAL.  Replace the second paragraph with the following:  The bidder shall specify a unit price, in figures, for each pay item for which a quantity is given and shall also show the products of the respective unit prices and quantities written in figures in the column provided for that purpose and the total amount of the proposal obtained by adding the amounts of the several items.  All the figures shall be in ink or typed.  In the event of a discrepancy between unit bid prices and extensions, the unit bid price shall govern.  Any changes shall be initialed by the person signing the proposal.  (7/2/93)M58
Add the following:  At certain bid openings a bidder may wish to submit bids on more work than he desires to have awarded to him.  The bidder may indicate the total amount desired to be accepted and the Department will determine which of his low bids on these projects, up to the final total indicated, will be accepted.  This limitation will only apply when the bidder has added the following statement to the Proposal Form for at least one of the projects being bid:
"We desire to disqualify all of our bids at this letting which exceed the total of $__________ or _____ contracts and hereby authorize the Department to determine which bids shall be disqualified."

102-1.07  NON-RESPONSIVE PROPOSALS.  Delete item 3. in its entirety and substitute the following:

3.
If the bidder adds any provisions reserving the right to accept or reject any award, or to enter into a contract pursuant to an award, except for a maximum limit on the total amount of awards acceptable to the bidder at any one bid letting, as provided in Subsection 102-1.06, Preparation of Proposal.

(6/6/94)M31
Add a new item as follows:  

7.
If any of the unit prices bid are excessively unbalanced (either above or below the amount of a reasonable bid) to the potential detriment of the Department.  (5/12/89)M2
102‑1.12  ADDENDA REQUIREMENTS.  In the second sentence, add "or telefacsimile" immediately following the word "telegram".  (5/12/89)M3
SECTION 103

AWARD AND EXECUTION OF CONTRACT
Special Provisions
103‑1.01  CONSIDERATION OF PROPOSALS.  Add the following:  The apparent low bidder shall submit a completed Subcontractor List, form 25D-5(C), within 5 working days following receipt of written notification by the Department.

If a bidder fails to list a subcontractor or lists more than one subcontractor for a particular portion of work and the value of that work is in excess of 1/2 of 1% of the total bid, the bidder agrees to perform that portion of work without the use of a subcontractor and to have represented that he is qualified to perform that work.

A bidder who attempts to circumvent the requirements of this subsection by listing as a subcontractor another Contractor who, in turn, sublets the majority of the work required under the contract, violates this subsection.

If a contract is awarded to a bidder who violates this subsection, the Contracting Officer may:

1.
cancel the contract without any damages accruing to the Department, or,

2.
after notice and a hearing, assess a penalty on the bidder in an amount that does not exceed 10% of the value of the subcontract at issue.

A bidder may replace a listed subcontractor who:

1.
fails to comply with AS 08.18,

2.
files for bankruptcy or becomes insolvent,

3.
fails to execute a contract with the bidder involving performance of the work for which the subcontractor was listed and the bidder acted in good faith,

4.
fails to obtain bonding,

5.
fails to obtain insurance acceptable to the Department,

6.
fails to perform the contract with the bidder involving work for which the subcontractor was listed,

7.
must be replaced in order for the prime Contractor to satisfy required State and/or Federal affirmative action requirements,

8.
refuses to agree or abide with the bidder's labor agreement, or,

9.
is determined by the Contracting Officer not to be responsible.  

(4/1/93)R82
SECTION 104

SCOPE OF WORK
Standard Modifications

104‑1.02  CHANGES.  After the third paragraph add the following:  Before a Change Order or Supplemental Agreement is approved, the Contractor shall submit cost or pricing data regarding the changed or extra work.  The Contractor shall certify that the data submitted is, to his best knowledge and belief, accurate, complete and current as of a mutually determined specified date and that such data will continue to be accurate and complete during the performance of the changed or extra work.  (5/12/89)M5
SECTION 105

CONTROL OF WORK
Standard Modifications

105‑1.01  AUTHORITY OF THE ENGINEER.  Add the following:  The Engineer may, at reasonable times, inspect that part of the plant or place of business of the Contractor or subcontractor that is related to the performance of the contract.

The Engineer may audit the books and records of the Contractor or a subcontractor to the extent that the books and records relate to the performance of the contract or subcontract, including cost or pricing data submitted under subsection 104‑1.02, Changes.  Books and records that relate to the performance of the contract shall be maintained by the Contractor for a period of three years after the date of final payment under the prime contract and by the subcontractor for a period of three years after the date of final payment under the subcontract, unless a shorter period is authorized in writing by the Contracting Officer.

(5/12/89)M6
Special Provisions

105-1.02  PLANS AND WORKING DRAWINGS.  Replace the second sentence of the second paragraph with the following:  No work shall be performed until working drawings for such work, or changes thereto, are approved.

Replace the second sentence of the fourth paragraph with the following:  The Contractor shall indicate on the working drawings all deviations from the plans and specifications and shall also itemize and explain all deviations in the letter of transmittal.

 (7/2/93)S62
105-1.06  COOPERATION WITH UTILITIES.  Add the following:  The Contractor shall request locates from all the Utilities having facilities in the area.  Their telephone numbers are as follows:

Kodiak Cablevision



(907) 486-3334

Kodiak Electric Association

(907) 486-7746

DOT/PF Maintenance & Operations
(907) 487-4952

PTI Communications, Inc.


(800) 478-3052

U.S. Coast Guard, Kodiak


(907) 487-5331

The Contractor shall obtain a "dig permit" from the U.S. Coast Guard for work on this project.  The permit must be obtained a minimum of 24 hours prior to beginning work.  There is no charge for the permit.  The Contractor shall contact the USCG Support Center Facilities Engineering Office at 487-5343 to obtain the permit.

All existing utilities shall remain in service until the new utilities are installed and put into service.

There are various utility appurtenances located within the project limits.  The Contractor is required to cooperate with the utilities, either existing or relocated, throughout the project unless advised by the utility that the facility is abandoned in place.

Relocation or adjustment of underground utility appurtenances will not normally be performed when the ground is frozen.  Also, the Utilities may prohibit the Contractor, through the Engineer, from working near the utility's facilities when the ground is frozen.

Prior to the relocation of the utility's facilities, construction staking may be required.  The Contractor shall give the utility two (2) weeks notice as to when the staking will be available and maintain the stakes until the utility relocation is completed.  Payment for this staking will be as follows:

If construction staking or right-of-way staking is required by the utility in advance of the Contractor's normal schedule, the utility will request the staking, through the Engineer, two (2) weeks prior to the time the staking is required for the Utility to start their relocation.  This staking will be paid under Item 642(2), Three Person Survey Party.

If, as part of the contract, the Contractor provides the stakes in the area needed by the Utility, this work, will be subsidiary to Item 642(1), Construction Surveying.

If right-of-way staking is required by the Utility, and staking the right-of-way is not part of the contract, the utility will request the staking through the Engineer, two (2) weeks prior to the time the staking is required for the Utility to start their relocation.  This staking will be paid under Item 642(2), Three Person Survey Party.

Any changes in contract scheduling that result in the conditions in this specification not being met shall be the responsibility of the Contractor and additional coordination with the applicable utility will be required.

The following specific coordination requirements are indicated for each Utility:

1.
Kodiak Electric Association (KEA).  KEA's existing 3-phase (13.8kV with 2.4kV underbuild) powerline is located along the east side of Rezanof Drive between BOP Sta "RD" 83+25 and the existing Airport Road intersection.  At KEA PP905 (Sta "RD" 88+71, 69-ft Rt) the powerline splits.  From this junction the powerline crosses Rezanof Drive diagonally and continues north outside the right-of-way.  To the south the powerline continues down the west side of Airport Road to serve the Kodiak Airport.  The north/south leg of the powerline deadends at PP905L1 on the north side of the existing Airport Road intersection at Sta "RD" 89+97, 52-ft Rt.  PP905L1 is also the power source for the existing "Welcome to Kodiak" sign, located in the southeast quadrant of the intersection.

PP905L1 is in conflict with the rock-lined ditch that will be constructed at the outlet of the new 60-inch culvert, to be installed as part of the Airport road realignment.  KEA will relocate PP905L1 from its existing location to Sta "RD" 90+13, 73-ft Rt to resolve the conflict.  Relocation of PP905L1 will include retirement of existing PP905L1 and installation of a new PP905L1 with a single deadend framing unit, down guy and anchor.  Service to the "Welcome to Kodiak" sign will be re-established from the new PP905L1.  The facility will be reconductored between existing PP905 and the new PP905L1 and a new overhead guy will be constructed from existing PP905 across Rezanof Drive.  The new guy pole will be located at Station "RD" 88+71, 65-ft Lt.  The Contractor shall construct the new ditch so that the new pole is at least 10 feet outside the slope limits.

Load Center "A" - KEA will supply 120/240V underground power to Load Center "A" from existing pole PP194 at Sta "CG" 1+19, 75-ft Lt.

Load Center "B" - KEA will supply 120/240V overhead power to Load Center "B" from pole PP904 at Sta "RD" 89+87, 88-ft Lt.

Load Center "C" - KEA will retire the existing street light pole and overhead service located in the southwest quadrant of the Rezanof Drive/Anton Larsen Bay Road intersection.  KEA will reset the pole approximately 100 feet back in-line to the north.  This relocated pole at Sta "ALBR" 4+00, 30-ft Lt will be the source of 120/240V overhead power for Load Center "C".

The Contractor shall notify KEA, in writing, three (3) weeks prior to installation of the load centers to allow time for work to establish the respective power sources.

2.
PTI COMMUNICATIONS, INC.
Airport Road - An existing telephone down guy and anchor, attached to existing KEA pole PP905 at Sta "RD" 88+71, 69-ft Rt, is in conflict with the proposed road construction and will require relocation.  The Contractor shall notify PTI, in writing, three (3) weeks prior to construction in this area to allow time for the guy and anchor to be relocated.  

Buskin River Bridge - An existing buried telephone innerduct that runs along the north side of Rezanof Drive, crossing the existing Buskin River Bridge, conflicts with the new bridge construction.  The Contractor shall notify PTI, in writing, three (3) weeks prior to construction in this area to allow time for PTI to remove this innerduct.

The Contractor shall attach a 4-inch galvanized rigid metal conduit to the inside of the upstream exterior bridge girder.  The conduit shall be attached three feet below the bridge deck and shall extend to five feet beyond the ends of the bridge.  The conduit will then turn 45 degrees and continue to the tope of slope, maintaining three feet of cover over the conduit.  The Contractor shall install a pull rope in the conduit and shall cap and mark the ends.  Expansion joints will be installed on the conduit at the bridge midspan and both abutments.  The conduit shall be installed according to Section 660 Signals and Lighting of the Special Provisions.  Payment for the conduit is subsidiary to Item 660(3) Highway Lighting System Complete.

105-1.07  COOPERATION BETWEEN CONTRACTORS.  Add the following:  The following projects will be under construction concurrently with this project:

1.
Rezanof Drive Rehabilitation

Contractor:
Quality Asphalt Paving, Inc.

2.
Mill Bay Road, Phase II

Contractor:
To be awarded summer 1994.

The Contractor shall coordinate his traffic control, construction, and material hauling operations with the prime contractor of the above projects so as to minimize impact on the travelling public, and to minimize conflicts with the work being performed under the other contracts.

(6/11/93)R175
Standard Modifications

105‑1.12  LOAD RESTRICTIONS.  Delete the first paragraph and substitute the following:  The Contractor shall comply with all restrictions as set forth in the "Administrative Permit Manual", and Title 17, Chapter 25, of the Alaska Administrative Code for vehicles traveling with the general public, unless otherwise allowed by an approved Traffic Control Plan.  (5/7/91)M32
105‑1.15  PROJECT COMPLETION.  Replace the first sentence of the third paragraph with the following:  When all physical work and cleanup provided for under the contract is found to be complete, except for work specified under Subsection 618-3.04, Maintenance of Seeded Areas, and Subsection 621-3.04, Period of Establishment, a letter of project completion will be issued by the   Engineer.  (7/2/93)M7
105‑1.17  CLAIMS FOR ADJUSTMENT AND DISPUTES.  Add the following to the fifth paragraph:

5.
A statement certifying that the claim is made in good faith, that the supporting cost and pricing data are accurate and complete to the best of the Contractor's knowledge and belief, and that the amount requested accurately reflects the contract adjustment for which the Contractor believes the Department is liable.  (7/2/93)M8
Special Provisions

105-1.17  CLAIMS FOR ADJUSTMENT AND DISPUTES.  Replace the first sentence of the eighth paragraph with the following:  If the claim is not resolved by agreement within 30 days of its receipt, the Engineer will issue a written decision to the Contractor.  (7/2/93)S71
Add the following:  Legal actions shall be commenced through the Superior Court, Alaska State Courts, Third Judicial District, in Anchorage.  (8/5/93)R93
SECTION 106

CONTROL OF MATERIALS

Special Provisions

106‑1.01  SOURCE OF SUPPLY AND QUALITY REQUIREMENTS.  Add the following:  All steel and iron products which are incorporated into the work and the action of applying a coating to a covered product (i.e., steel and iron) shall be manufactured in the United States except that minor amounts of products of foreign manufacture may be used provided the aggregate cost of such does not exceed one tenth of one percent (0.1 percent) of the total contract amount, or $2500, whichever is greater.  Coating includes epoxy coating, galvanizing, painting, and any other coating that protects or enhances the value of a material subject to the requirements of this paragraph.  For the purposes of this paragraph, the cost is the value of the products as they are delivered to the project.

A certification of materials origin, attesting to compliance with this provision, shall be furnished to the Engineer prior to incorporating any steel or iron products into the project.

(7/2/93)S13
106‑1.02  LOCAL MATERIAL SOURCES.  Under item 1. General, add the following to the first paragraph:  If blend material is required to produce the specified product, it will be considered a subsidiary obligation and no separate payment will be made.  (2/7/89)S32
Add the following after the first paragraph:  The Contractor is responsible for the sampling and testing of materials for process quality control, including screening, crushing, blending, and stockpiling of aggregates, production and laydown of aggregate courses or aggregate mixtures, and monitoring of compaction.  Process control tests shall be documented and shall be available for review by the Engineer.

The Contractor shall provide a separate, fully equipped field laboratory for process control testing; obtain the services of a qualified private laboratory for process control testing; or if available, use the test results from commercial plant process control testing.

A Crushing Control Plan shall be submitted at least 15 working days prior to the beginning of crushing operations.  The plan shall include a proposed testing frequency for aggregate gradation and a description of the process control testing location, staffing, and equipment.  Abbreviated testing for process control of gradation shall be in accordance with Alaska Standard Practice SP-9.  Such sampling and testing will be coordinated with the Department and split samples are to be provided to the Department.

(2/1/94)S74B
Add the following:  Prior to placing or removing any material in/from a location that is outside the project limits, the Contractor shall obtain a written statement from the State Historic Preservation Officer that material placement/extraction is not expected to impact any cultural resources.  A copy of this statement shall be provided to the Engineer.  The State Historic Preservation Officer is with the Department of Natural Resources in Anchorage, and may be contacted at 762‑2622.  Should cultural resources be discovered during material testing or extraction activities, work at that site shall be stopped and the Engineer notified.  (9/1/89)R5 

SECTION 107

LEGAL RELATIONS AND

RESPONSIBILITY TO PUBLIC
Special Provisions

107‑1.11  PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPE.  Add the following to the third paragraph:  When working near designated wetlands the Contractor shall place no fill, nor operate equipment outside the slope limits.

The Contractor shall report immediately to the Engineer any hazardous material discovered, exposed, or released into the air, ground, or water during construction of the project.  The Contractor shall also report any containment, cleanup, or restoration activities anticipated or performed as a result of such release or discovery.  Hazardous materials include, but are not limited to, petroleum products, oils, solvents, paints, and chemicals that are toxic, corrosive, explosive, or flammable.  (5/7/91)S47
Add the following after Item 10:

11. 
If water for any construction purpose is required from a non‑municipal water source, the Contractor shall obtain a Temporary Water Use Permit from the Water Resource Manager, and provide a copy to the Engineer.  The Water Resource Manager is with the Department of Natural Resources in Anchorage and may be contacted at 762‑2575.

Add the following:  The Contractor shall not excavate, nor use for fill, any material at any site suspected of or found to contain hazardous materials or petroleum fuels.  The Contractor shall not stockpile, nor dispose of, any material at any site suspected of or found to contain hazardous materials or petroleum fuels.

The Contractor shall not use land from any park, recreation area, wildlife or waterfowl refuge, or any historical site located inside or outside of the project limits for excess fill disposal, construction staging activities, equipment or material storage, or for any other purposes unless permitted by the contract.  If the Contractor chooses to pursue permit modifications, such modifications shall be requested through the Engineer.

The Contractor shall do no work, stockpiling, staging, parking or trespassing in or below the ordinary high water mark of any watercourse except for that work specifically permitted by the Contract.

All debris from the project construction shall be removed from the area as soon as possible and disposed of at a location approved by the Engineer.

(5/27/92)R7
Standard Modifications

107‑1.13  RESPONSIBILITY FOR DAMAGE CLAIMS.  In the first sentence, change "claims or actions for injuries" to read "claims, actions or liabilities for injuries".  (5/12/89)M9
Special Provisions

107-1.15 CONTRACTOR'S RESPONSIBILITY FOR WORK.  Add the following to the end of the first paragraph:  Damage caused by the public, prior to acceptance (Partial Acceptance or Project Completion), shall be corrected at the Contractor's expense.  (5/7/91)S48
Standard Modifications

107‑1.16  CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICES.  In the last sentence of the third paragraph delete:  "by the local fire authority."  (5/12/89)M10
Special Provisions

107-1.16  CONTRACTOR'S RESPONSIBILITY FOR UTILITY PROPERTY AND SERVICE.  Delete paragraphs four and five in their entirety, and substitute the following:  If utility facilities are damaged by the Contractor, the owning utility has the choice of making the repair or having the Contractor correct the damage.  The Contractor shall reimburse the utility for repair costs, or provide at no cost, all materials, labor and equipment if he repairs the damage.

The Contractor will not be responsible for the costs of repairing damaged facilities when:

1.
The utility mislocates the facility in the field by more than 2.5 feet horizontally for non‑frozen soil conditions, or

2.
When the location or existence of the buried facility is unknown by the utility.  

(10/1/92)R8
Add the following:  Where the Contractor's operations meet any of the following conditions, the Contractor shall advise the owning Utility in writing at least 24 hours in advance of the work.

1.
Operations anticipated to be within 10 feet of an overhead electrical line.

2.
Operations anticipated to be within 3 feet of an underground electrical line according to locates provided by the owning Utility.

3.
Operations requiring use of equipment which is capable of coming within 10 feet of an overhead electrical line.

The notice shall indicate the location and duration of the work to be performed.

The Contractor shall provide an attendant whose sole responsibility is to perform as a safety observer while equipment is operating such that any part is capable of reaching within 15 feet of an overhead line.

Providing a safety observer for overhead electrical facilities, or a cable watch for buried electrical facilities, will not be paid for separately, but will be subsidiary to the item(s) of work being performed requiring these services.

(3/1/93)R170
107-1.17  FURNISHING RIGHT-OF-WAY.  Add the following:  Operations at the bridge shall be coordinated with the Kodiak Tower Manager at 487-4339 (Tower Control) or at 487-4382 (Manager Office).  The Contractor will coordinate with the Kenai Automated Flight Service Station at 1-800-992-7433 to ensure that the applicable Notice to Airmen (NOTAM) is issued.  This coordination shall occur at a minimum of 5 days advance prior to mobilization at the Buskin River Bridge.

107‑1.21  PERMITS.  Add the following subsection:  The following permits have been received on the Contractor's behalf by the Department:

REZANOF DRIVE INTERSECTIONS:

1.
Department of the Army, Corps of Engineers Nationwide 23 Permit No. D-920654, dated February 22, 1994.

2.
Department of the Army, Corps of Engineers Nationwide 18 Permit.

3.
Federal Aviation Administration Aeronautical Clearance No. 94-AAL-023-OE, dated March 28, 1994.

4.
Alaska Department of Fish and Game (ADF&G), Title 16, Permit No. FG 94-11-0048, dated April 11, 1994.

KODIAK ISLAND TURNOUTS:

1.
Department of the Army, Corps of Engineers Nationwide 36 Permit No. D-930458, dated July 9, 1993.

2.
Department of the Army, Corps of Engineers Section 404 Permits No. D-930459, D-930460, D-930461, D-930462, dated October 22, 1993.

The permits obtained by the Department are attached to these specifications as Appendix A.  The terms, conditions, and stipulations contained in all the permits obtained by either the Department or the Contractor are hereby made a part of these specifications.  It is the Contractor's responsibility to abide by the stipulations contained in each permit.  If it is determined that an activity cannot be performed as specified in one of the permits, the Contractor shall cease work and immediately notify the Engineer.  The Engineer will then decide if a permit modification is necessary.  The Engineer will have copies of the permits posted in the project office.

(9/10/92)R9A
SECTION 108

PROSECUTION AND PROGRESS
Special Provisions

108-1.01  SUBLETTING OF CONTRACT.  Delete the second paragraph.  (6/6/94)S68
108‑1.01  SUBLETTING OF CONTRACT.  Delete the third paragraph on page 56 and substitute the following:  The hauling of materials for the project by bona fide truck owner‑operators who are listed as such on the certified payroll of the Contractor (or an approved subcontractor) shall not be considered as subcontracting under these provisions.  Truck owner‑operators shall be required to submit documentation to the Contractor as is necessary to prove the trucker is a bona fide owner‑operator.  As a minimum, those records, for each truck owner‑operator, shall include current and valid copies of:

1.
Alaska Commercial Driver's License, with the appropriate endorsements for the class of vehicle to be operated,

2.
business license for trucking together with supporting documents that list the driver as the business owner or corporate officer,

3.
documents showing the driver's ownership interest in the truck including:

a.
truck registration, and

b.
lease (if truck is not registered in driver's name or in the name of the driver's company).

The Contractor shall maintain legible copies of such records for a period of at least three years after final acceptance of the project.

Additionally, to be classified as a valid owner‑operator a truck driver must also qualify as an independent contractor under the following Alaska Department of Labor (DOL) criteria which establish whether or not they are an employee or an independent contractor.  The status of owner‑operators is subject to evaluation throughout the project period and when the criteria for an independent contractor are not found to exist, amended payrolls must be submitted listing the driver as an employee subject to all labor provisions of the contract.  These criteria are:  

1.
The owner‑operator's right to control the manner in which the work is to be performed,

2. 
the owner‑operator's opportunity for profit or loss depending upon their managerial skill,

3. 
the owner‑operator's investment in equipment or materials required for their task, or the employment of helpers,

4. 
whether the service rendered requires a special skill,

5.
the degree of permanence of the working relationship, or

6.
whether the service rendered is an integral part of the owner‑operator's business.

The Contractor shall issue a placard to each owner‑operator.  The placard shall identify both the truck driver and the vehicle and shall be prominently displayed such that it is visible to the scale person or inspectors.  The identification system must be approved by the Engineer prior to use.

(5/7/91)S49
Standard Modifications

108‑1.03  PROSECUTION AND PROGRESS.  In Item 1. insert: ", in a format acceptable to the Engineer," immediately after the words: "a progress schedule".  (5/12/89)M11
Special Provisions

108-1.03  PROSECUTION AND PROGRESS.  Add the following:  The Contractor shall, every two weeks during construction, submit a work plan detailing his proposed operations for the forthcoming two weeks.  This plan shall detail the following:

1.
work activities,

2.
manpower involved by trade,

3.
work hours,

4.
equipment involved, and

5.
the location of the work to be performed.

After approval of the progress schedule, and during the life of this project, the Contractor shall make available a spokesperson knowledgeable in the proposed construction operation.  Department representatives may be attending public meetings and community council meetings, and the spokesperson shall accompany them and provide a brief description and answer questions about the Contractor's work and schedules for the project.  The spokesperson will also be required to accompany the Engineer to residents and businesses affected by the project when disputes or problems arise as a result of the work being performed under this contract.  The spokesperson must be able to commit the Contractor to courses of action when needed to resolve problems.

(1/27/92)R11
108‑1.05  CHARACTER OF WORKMEN, METHODS AND EQUIPMENT.  Add the following:  The Contractor shall provide the Engineer with make, model, year, capacity, horsepower, and the related information of every piece of powered equipment used on the project.  This information shall be updated weekly unless otherwise directed by the Engineer.  (9/1/89)R13
Standard Modifications

108-1.07  FAILURE TO COMPLETE ON TIME.  Replace the third sentence of the first paragraph with the following:  The amount of these deductions is to reimburse the Department for estimated additional contract administration expenses incurred as a result of the Contractor's failure to complete the work within the time specified.

Replace Table 108-1 with the following:


TABLE 108-1


DAILY CHARGE FOR LIQUIDATED DAMAGES


FOR EACH CALENDAR DAY OF DELAY
	Original Contract Amount

	From More Than
	To and Including
	Daily Charge

	$    0
	$  100,000
	 $ 300

	  100,000
	  500,000
	  550

	  500,000
	1,000,000
	  750

	1,000,000
	2,000,000
	1,000

	2,000,000
	5,000,000
	1,500

	5,000,000
	10,000,000
	2,500

	10,000,000
	-
	3,000


(7/2/93)M49
SECTION 109

MEASUREMENT AND PAYMENT
Special Provisions

109‑1.01  GENERAL.  Add the following:  When more than one type of material or work is specified for a pay item, letter or numeric suffixes, included within the parenthesis following the pay item number, will differentiate the types.  (7/2/93)S63
109-1.02  MEASUREMENT OF QUANTITIES.  Add the following after the eighth paragraph:  The Contractor shall furnish competent scale operators to weigh all materials measured and paid for on a weight basis.

Scale operators shall operate the scale(s) and keep records as directed by the Engineer.  All records shall be given to the Engineer as directed.  No weigh tickets shall be issued to vehicles which are not in compliance with the requirements of 105‑1.12 LOAD RESTRICTIONS.

The weigh ticket shall accompany the load and be given to the ticket taker at the delivery location.  Each sheet of the sequential transaction printer log shall be signed and dated by the scale operators prior to the end of each shift or as directed by the Engineer.  Scale operators will acknowledge, by signature on a form prepared by the Engineer prior to weighing loads, that their signature on the sequential transaction log indicates their certification that all entries are true and correct. 

The Engineer may, if he determines it to be necessary, designate previously weighed vehicles to be reweighed in his presence to verify the weight of the materials being purchased.  This may include empty or loaded vehicles as the Engineer may designate.

No direct payment will be made for furnishing scale operator(s), equipment, and incidentals required, but the costs thereof will be considered a subsidiary obligation.
Add the following:


TABLE 109-1

	
CONVERSION TO THE SI INTERNATIONAL SYSTEM OF UNITS*

	 To convert from
	
to
	 Multiply by

	mile (US Statute)
	meter (m)
	1,609.347

	foot
	meter (m)
	0.3048

	foot (US survey)
	meter (m)
	1200/3937

	inch
	meter (m)
	0.0254

	square foot
	square meter (m2)
	0.09290304

	square yard
	square meter (m2)
	0.8361274

	acre (US Survey)
	square meter (m2)
	4,046.873

	cubic foot
	cubic meter (m3)
	0.02831685

	cubic yard
	cubic meter (m3)
	0.7645549

	gallon (US liquid)
	cubic meter (m3)
	0.003785412

	M. Gal.
	cubic meter (m3)
	3.785412

	pound (lb avoirdupois)
	kilogram (kg)
	0.45359237

	ton (short, 2000 lb)
	kilogram (kg)
	907.1847

	pound-force (lbf)
	newton (N)
	4.448222

	footcandle
	lux (lx)
	10.76391

	degree Fahrenheit
	degree Celsius (C)
	tC=(tF-32)/1.8


* From ASTM publication E380-89a, Standard Practice for Use of the International System of Units (SI) The Modernized Metric System.

(1/31/92)R136
Standard Modifications

109-1.03 SCOPE OF PAYMENT.  Delete the last sentence of the fourth paragraph.  (5/7/91)M33
Special Provisions

109-1.03  SCOPE OF PAYMENT.  Add the following:  No payment will be made for any material delivered in a vehicle which is not in compliance with the requirements of 105‑1.12 LOAD RESTRICTIONS and 644‑2.06 SCALES.

109‑1.05  COMPENSATION FOR EXTRA WORK.  Under 3, Equipment, add the following to the second paragraph:  The rental rate area adjustment factors for this project shall be as specified on the adjustment maps for the "O" Zone.  (9/1/89)R14
109-1.06  PROGRESS PAYMENTS.  Add the following:  Failure to submit schedules in accordance with subsection 108-1.03, Prosecution and Progress will result in withholding an amount equal to 5% of the total amount earned from all subsequent progress payments.  This retainage may be released by the Engineer upon receipt of current schedules from the Contractor.  (1/27/92)R137
109-1.07  PAYMENT FOR MATERIAL ON HAND.  Add the following:  Materials shall be physically separated from the other materials stored at the storage location.  Materials shall be clearly labeled with the project name and number.  Materials shall be stored in accordance with the manufacturer's published recommendations.  A copy of any such recommendations shall be provided to the Engineer.

Should storage conditions become unsatisfactory, any payments made for the materials will be classified as unearned.  If the Contractor has not earned sufficient funds to cover the cost of a deduction on the next progress payment, a request for repayment will be sent to the Contractor.  The Contractor agrees to repay the Department within 30 days from the date of a request to refund payment when the storage conditions have become unsatisfactory.  Unsatisfactory storage conditions include, but are not limited to:

1.
Storage not in accordance with the manufacturer's recommendations.

2.
Commingling or storage of other materials where any element of doubt exists as to which materials belong in which lot.

3.
Unsatisfactory labeling of materials.

4.
Any liens filed on the materials for storage or transport, or by the supplier or manufacturer of the material.

5.
Change of the storage locations without obtaining approval of the Engineer prior to the relocation.

6.
Damage to all or part of the materials by fire, theft, or other peril.

Should labor, travel, or any other costs be incurred for inspection off the limits of the project, the Contractor shall reimburse the Department for these costs.

The Contractor releases and discharges the Department from any liability arising out of, or in any way related to, the payment for materials on hand and/or to the storage or transport of these materials.  The Contractor is responsible for damages or delays which may relate to the storage or transport of the materials.

Add the following:  The location of stockpiled materials for payment in acceptable storage facilities off the project will be in Kodiak, Alaska only, except for pre-stress girders which may be accepted in Anchorage, at a location agreeable to the Engineer.  (9/1/89)R16
Add the following Section:  

SECTION 120

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM

Special Provisions

120‑1.01  DESCRIPTION.  The work consists of providing Disadvantaged Business Enterprises (DBEs), as defined in Title 49, CFR (Code of Federal Regulations), Part 23, with the maximum opportunity to participate in the performance of contracts financed in whole or in part with federal funds. The Contractor shall not, nor shall subcontractors or others associated with this contract discriminate on the basis of race, color, national origin, or sex in the award and performance of work under this contract.

120‑1.02  INTERPRETATION.  It is the intent of this section to implement the requirements of 49 CFR, Part 23, in compliance with the Federal Highway Administration's DBE Program guidelines and the Department's federally approved DBE Program.

120‑1.03  ESSENTIAL CONTRACT PROVISION.  Failure to comply with the provisions of this section shall be considered a material breach of contract.  The Department also considers failure to comply with this section to be so serious as to justify debarment action as provided in AS36.30.640(4).

120‑1.04  DEFINITIONS AND TERMS

1.
Broker.  A DBE that arranges for the delivery or provision of creditable materials, supplies, equipment, insurance, bonding, etc., within its certified category, that is necessary for the completion of the project.  A broker of materials certified in a supply category must be responsible for scheduling the delivery of materials and fully responsible for ensuring that the materials meet specifications before credit will be given.  

2.
Commercially Useful Function (CUF).  The execution of a contract or a distinct element of work or service under a contract by the DBE actually performing, controlling, managing, and supervising the work involved with its own equipment and employees within its certified category.  The determination of CUF is made by the Engineer after evaluating the way in which the work was performed during the execution of the contract.

3.
Disadvantaged Business Enterprise (DBE).  A firm certified by the State of Alaska, Department of Transportation and Public Facilities, in accordance with 49 CFR, Part 23, or one granted that status under the Alaska Native Claims Settlement Act, 1991 Amendments and certified by the Department for participation in the Department's DBE program.

4.
Good Faith Efforts.  The affirmative action measures that shall be taken by a contractor to meet the DBE Program objectives and goals for this project. 

5.
Manufacturer.  A DBE certified in a supply category that changes the shape, form, or composition of original material in some way and then provides that altered material to the project and to the general public or the construction industry at large on a regular basis.

6.
Original DBE Utilization Goal.  The percent of work to be performed by certified DBEs that is established by the Department and specified in the contract bid schedule before approval of the Revised DBE Utilization Goal.

7.
Regular Dealer.  A DBE certified in a supply category that

a.
maintains an in-house inventory on a regular basis of the particular product provided to this project,

b.
keeps an inventory in an amount appropriate for the type of work using that product, and

c.
offers that inventory for sale to the general public or construction industry at large (private and public sectors), not just supplied as needed on a project by project basis during the construction season, except where the product requires special or heavy equipment for delivery and the DBE possesses and operates this equipment on a regular basis throughout the construction season in order to deliver the product to the general public or construction industry at large.  If the distribution equipment is rented or leased, it must be on a repetitive, seasonal basis.

8.
Revised DBE Utilization Goal.  The DBE Utilization as submitted by the contractor and approved by the Department for this project on Form 25A325C.  The Revised DBE Utilization Goal may be equal to, greater than, or less than the Original DBE Utilization Goal, if approved.  Once approved, this Revised goal becomes the minimum required DBE participation during the execution of the contract.

120‑2.01  UTILIZATION GOAL.  The Original DBE Utilization Goal for this contract is shown on the Bid Schedule as a percentage of the total basic bid amount.  In order for the work of the DBE to be credited towards meeting the Original DBE Utilization Goal at time of contract award, the DBE must be certified by the Department in a category covering the CUF to be performed at the time of listing on the "DBE Utilization Report" (Form 25A325C).   

A bidder shall demonstrate the ability to meet the Original DBE Utilization Goal or perform and document all of the required Good  Faith Efforts under Subsection 120-3.02 in order to be eligible for award of this contract.

120‑3.01  DETERMINATION OF COMPLIANCE

1.
Phase I ‑ Bid and Award.  In addition to bid submission requirements, the apparent low bidder shall demonstrate DBE responsibility prior to award of this contract by:

a.
Submitting, within 15 days of receipt of the notice of intent to award, a copy of the DBE Utilization Report (Form 25A325C) listing the certified DBEs to be used to meet the goal.

b.
If the contractor submits less DBE utilization on Form 25A325C than is required to meet the Original DBE Utilization Goal, documentation of Good Faith Effort in the form of the Summary of Good Faith Effort Documentation (Form 25A332A and attachments) and DBE Contact Reports (25A321A) shall be submitted.  If accepted by the Department, this lower DBE utilization becomes the Revised DBE Utilization Goal.

If the bidder cannot demonstrate the ability to meet the Original DBE Utilization Goal, failure to document the minimum required Good Faith Efforts will result in the bid being declared nonresponsive.

c.
Where the bidder submits more DBE utilization on Form 25A325C than is required by the Original DBE Utilization Goal, this higher DBE utilization, if accepted by the Department, becomes the Revised DBE Utilization Goal.

2.
Phase II ‑ Construction.  At the preconstruction conference, the Contractor shall submit, in writing, the designation of a DBE officer.

The CUF work items and creditable dollar amounts shown for a DBE on the DBE Utilization Report (Form 25A325C) shall be included in any subcontract, purchase order or service agreement with that DBE.  Prior written request by the Contractor and approval from the Engineer is required for the replacement of a DBE for any reason.  If DBE replacement is approved, the Contractor is obligated to replace the DBE with another DBE for the same work in order to still meet the Revised DBE Utilization Goal.  If the Contractor cannot find a replacement DBE, the Contractor shall document the required Good Faith Efforts stipulated in Subsection 120-3.02 for the items of work to have been performed by the replaced DBE in order to have the Revised DBE Utilization Goal reduced.

120‑3.02  GOOD FAITH EFFORT.  The Contracting Officer will use all of the following criteria to judge if the bidder, who has not met  the Original DBE Utilization Goal, has demonstrated sufficient Good Faith Effort to be eligible for award of the contract.  Failure by the Contractor to perform and document any of the following actions 1-7 constitutes insufficient Good Faith Effort.  

1.
Consideration of all subcontractable items.  The Contractor shall, at a minimum, seek DBE participation for each of the subcontractable items upon which the DBE goal was established as identified by the Department prior to bid opening (see Form 25A324).

2.
Selection of the most appropriate items or portions of items to be performed by DBEs in order to increase the likelihood of achieving the stated goal.  

3.
Notification at least 10 calendar days prior to bid opening to all DBEs listed in the Department's most current DBE Directory certified to perform those work items identified in Form 25A324 of the bidder's/Contractor's interest in securing the DBE's participation in the execution of the work.  Each contact with the DBE shall be logged on a "Contact Report" (Form 25A321A).

4.
Request for DBE participation on specific items of work or services.  Allegations of non-competitive DBE quotes must be documented and verifiable.  A DBE quote that is more than 10.0% higher than the accepted non-DBE quote shall be deemed non-competitive, provided the DBE and non-DBE quotes are for the exact same work or service.  Where the Contractor rejects a DBE quote as being non-competitive under this condition, the work performed and payments received by the non-DBE during the execution of the contract shall be consistent with the non-DBE's accepted quote.  This does not preclude increases as a result of Change documents issued by the Department.

5.
Provision of assistance to DBEs who need help in obtaining bonding or insurance required by the bidder.

6.
Providing prospective DBEs with adequate information about the requirements of the contract regarding the specific item of work or service sought from the DBE.

7.
Follow‑up of initial solicitations for interest by contacting DBEs to determine with certainty whether or not they were interested in bidding.  Documentation of follow‑up contacts shall be logged on the "Contact Report" (Form 25A321A). 

Items 4. through 7. will be utilized to evaluate any request from the Contractor for a reduction in the Revised DBE Utilization Goal due to the default or decertification of a DBE and the Contractor's subsequent inability to obtain additional DBE participation.

120‑3.03  COMMERCIALLY USEFUL FUNCTION (CUF).  Measurement of attainment of the Revised DBE Utilization Goal shall be based upon the actual amount of money received by the DBEs for creditable CUF work on this project as determined by the Engineer in accordance with this Section.

CUF is limited to that of a: 

a.
regular dealer,

b.
manufacturer,

c.
broker,

d.
subcontractor

e.
joint-venture, or

f.
prime contractor.

In order for the CUF work of the DBE to be credited toward the goal, the Contractor shall ensure that all of the following requirements are met:

1.
The DBE shall be certified in the appropriate category at the time of:

a.
the Engineer's approval of the DBE subcontract; and

b.
the issuance of a purchase order or service agreement by the Contractor to a DBE performing as either a manufacturer, regular dealer, or broker (with a copy to the Engineer).

2.
The CUF performed by a DBE certified in a supply category will be evaluated by the Engineer to determine whether the DBE performed as either a broker, regular dealer, or manufacturer of the product provided to this project.

3.
A DBE trucking firm certified and performing work in a transportation/hauling category is restricted within that category to the CUF of a broker.  (This does not effect the CUF of that same firm, when performing work as a subcontractor and certified in another category such as embankment or excavation which could include the hauling of materials for that work.)

4.
The Contractor will receive credit for the CUF performed by DBEs as provided in this Section.  Contractors are encouraged to contact the Engineer in advance of the execution of the DBE's work or provision of goods or services regarding CUF and potential DBE credit.

5.
Should a DBE performing a CUF become decertified during the term of the subcontract, purchase order, or service agreement for reasons beyond the control of and without the fault or negligence of the Contractor, the work remaining under the subcontract, purchase order, or service agreement may be credited toward the Revised DBE Utilization Goal.

 6.
Should the DBE be decertified between the time of contract award and the time of the Engineer's subcontract approval or issuance of a purchase order or service agreement, the work of the decertified firm shall not be credited toward the Revised DBE Utilization Goal.  The Contractor must still meet the Revised DBE Utilization Goal by either:

a.
Withdrawing the subcontract, purchase order or service agreement from the decertified DBE and expending Good Faith Effort (Subsection 120-3.02, items 4-7) to replace it with one from a currently certified DBE for that same work or service through subcontractor substitution (Subsection 103-1.01, or

b.
Continuing with the subcontract, purchase order or service agreement with the decertified firm and expending Good Faith Effort to find other work not already subcontracted out and DBEs in an amount to meet the Revised DBE Utilization Goal through either

1)
subcontractor substitution (Subsection 103-1.01),

2)
increasing the participation of other DBEs on the project,

3)
documenting Good Faith Efforts (Subsection 120-3.02, items 4-7),

4)
or by a combination of the above.

7.
The DBE may perform work in categories for which it is not certified, but only work performed in the DBE's certified category meeting the CUF criteria may be credited toward the Revised DBE Utilization Goal.

8.
The Engineer shall consider the following criteria when determining what CUF is being performed by the DBE:

a.
The work performed shall be necessary and useful work required for the execution of the contract.

b.
The scope of work shall be distinct and identifiable with specific contract items of work, bonding, or insurance requirements.

c.
The work shall be performed, controlled, managed, and supervised by employees normally employed by and under the control of the certified DBE, with the exception allowed under (d) below.  Either the DBE owner or an on‑site DBE representative, DBE superintendent, or DBE foreman shall be responsible for the work at the site.  All such DBE representatives must be designated as a key employee in the DBE's certification records with the Department prior to DBE subcontract award.

d.
The DBE shall use their own employees and equipment for the execution of the work.  An exception to this requirement may be permitted where the DBE must perform  a specialty task or where the work is in a remote area.  In such instance, the DBE may temporarily augment its project workforce with another contractor's equipment and employees (not to include supervision) in order to perform the work, if the Department considers this normal practice performed by non-DBE contractors, within the Alaskan construction industry. 

On any project, this practice shall not involve more than 33.3% of the DBE's subcontract value.  Also, the Contractor shall submit a request in writing from the DBE and secure the Department's approval for such arrangement prior to commencement of the DBE's subcontract work involved.  Exclusive of this arrangement, the DBE's project work force shall be regular DBE employees.

In all instances, the DBE shall be responsible for its payroll and labor compliance requirements concerning all workers under its control.  DBE leases and payments for equipment must be documented; Contractor withholding or retainage for DBE labor and equipment usage is not permissible.  Two-party checks to individuals are not permissible.

e.
The manner in which the work is sublet or performed shall conform to standard, statewide industry practice within Alaska, as defined by the Department.  The work or provision of goods or services shall have a market outside of the DBE program (must be performed by non-DBE firms within the Alaskan construction industry).  Otherwise, the work or service will be deemed a superfluous step in the contracting or purchasing process and no DBE credit will be allowed.  

There shall be no DBE credit for lower-tier non-DBE subcontract work, unless the Department defines this lower-tier subcontracting as standard, statewide industry practice within Alaska.

f.
The cost of the goods and services shall be reasonable and competitive with the cost of these goods and services outside the DBE program within Alaska.  Materials or supplies needed as a regular course of the Contractor's operations such as fuel, maintenance, office facilities, portable bathrooms, etc. are not creditable.

The cost of materials actually incorporated into the project by a DBE subcontractor is creditable toward the DBE goal only if the DBE is responsible for ordering and scheduling the delivery of creditable materials and fully responsible for ensuring that the materials meet specifications.

g.
All subcontract work, with the exception of truck hauling, shall be sublet by the same unit of measure as is contained in the Bid Schedule unless prior written approval of the Engineer is obtained.

h.
The DBE shall control all business administration, accounting, billing, and payment transactions (this requirement does not preclude the two-party check allowance described under i., below).  The prime contractor shall not perform the business, accounting, billing, and similar functions of the DBE.  The Engineer may, in accordance with AS 36.30.420(b), inspect the offices of the DBE and audit the records of the DBE to assure compliance.

i.
Credit will not be allowed for payments made by the Contractor to others on behalf of the DBE.

Two‑party checks may be issued by the Contractor on an occasional basis to the DBE and another business for work or services performed under the contract; however, the Engineer shall be notified in writing in advance.  DBE credit will not be given for these two-party payments, if issued on a routine basis or issued to an extent greater than that offered by the prime to non-DBEs on the project. 

j.
A DBE trucking firm certified and performing work in the transportation/hauling category shall have a supervisor on-site at all times in charge of the dispatching of trucks and the hauling of materials before any DBE credit may be credited.  The DBE supervisor must be regularly employed by the DBE and designated as a key employee in the DBE's certification records with the Department prior to prime contract award. 

9.
The Contractor shall provide proof (canceled checks or bank statements that identify payor, payee, and amount of transfer) of the actual monies paid for the qualifying work, goods and services provided by DBEs. 

10.
If the quantity of work of a bid item which involves a DBE is reduced by the Department, the Original and Revised DBE Utilization Goals on Form 25A325C are reduced proportionately.

120‑3.04  DEFAULT OF DBE.  In the event that a DBE who has been placed under contract or to whom a purchase order or similar agreement has been issued defaults on their work for whatever reason, the Contractor shall immediately notify the Engineer of the default and the circumstances surrounding the default.  The Contractor shall take immediate steps, without any order or direction from the Engineer, to retain the services of other DBEs  to perform the defaulted work.  In the event that the Contractor cannot obtain replacement DBE participation, the Engineer may adjust the Revised DBE Utilization Goal if, in the opinion of the Engineer, both of the following criteria have been met:

1.
The Contractor had no fault or negligence in the default and that the circumstances surrounding the default were beyond the control of the Contractor.

2.
The Contractor is unable to find replacement DBE participation and has adequately performed and documented the Good Faith Effort expended in accordance with items 4 through 7 of Subsection 120‑3.02 GOOD FAITH EFFORT for the defaulted work.

The Revised DBE Utilization Goal will be adjusted to reflect only that amount of the defaulted DBE's work that can not be replaced.

120‑4.01  METHOD OF MEASUREMENT.  The Contractor shall be entitled to count toward the Revised DBE Utilization Goal those monies actually paid to certified DBEs for CUF work performed by the DBE as determined by the Engineer.   The Contractor will receive credit for the utilization of the DBEs, as follows:

1.
Credit for work performed by a DBE prime contractor is 100%, not to exceed the Original DBE Utilization Goal.

2.
Credit for the CUF of a subcontractor is 100% of the monies actually paid to the DBE under the subcontract for creditable work and materials.

3.
Credit for the CUF of a manufacturer is 100% of the monies paid to the DBE for the creditable materials manufactured.

4.
Credit for the CUF of a regular dealer of a creditable material, product, or supply is 60% of its value.  The value will be the actual cost paid to the DBE but will not exceed the bid price for the item.

5.
Credit for the CUF of a broker performed by a DBE certified in a supply category for providing a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee shall not exceed 5% of the cost of the procurement contract for the creditable item. 

6.
Credit for the CUF of a broker performed by a DBE certified in the transportation/hauling category for arranging for the delivery of a creditable material, product or supply is limited to a reasonable brokerage fee.  The brokerage fee shall not exceed 5% of the cost of the hauling subcontract.  

7.
Credit for the CUF of a broker performed by a DBE certified in a bonding or insurance category for arranging for the provision of insurance or bonding is limited to a reasonable  brokerage fee.  The brokerage fee shall not exceed 5% of the premium cost.

8.
Credit for the CUF of a joint venture (JV) (either as the prime contractor or a subcontractor) may not exceed the percent of the DBE's participation in the joint venture agreement, as certified for this project by the Department.  The DBE joint venture partner shall be responsible for performing all of the work as delineated in the certified JV agreement.

120‑5.01  BASIS OF PAYMENT.  Meeting the Revised DBE Utilization Goal will be considered subsidiary to other items of work and no separate payment will be made. 

If the Contractor fails to utilize the DBEs listed on Form 25A325C as scheduled or fails to submit required documentation to verify proof of payment or documentation requested by the Department to help in the determination of CUF, retainage may be withheld from progress payments.  The retainage shall be sufficient to assure funds are available to cover the cost of the disincentive or potential disincentive.

If the Contractor fails to meet the Revised DBE Utilization Goal, payments will be reduced as a disincentive.  The amount of the disincentive shall be equal to 50% of the difference between the Revised DBE Utilization Goal expressed in dollars and the total creditable DBE participation as determined by the Engineer.

If and only after the Original DBE Utilization Goal established on Form 25A325C in terms of dollars has been met, the Contractor may be eligible for an incentive payment based upon the following calculation:

10% of the total dollar amount of CUF work performed by DBE subcontractors not needed in the calculation to meet the Original DBE Utilization Goal; except that the total incentive paid to the Contractor will not exceed 2% of the total basic bid amount at time of original contract award or $100,000, whichever is less.

Payment of the incentive will be made on the final estimate.  The disincentive will be withheld in the form of retainage during the course of the project.  If sufficient retainage has not been withheld to cover the cost of the disincentive, the Contractor shall remit same to the Department within 30 days of being billed for the amount due.

A Change Order is not required for DBE Adjustment.  The Notice To Proceed shall constitute the notice required to initiate DBE Adjustment.

Payment or Deduction will be made under:

Pay Item No.
Pay Item
Pay Unit
  120(1)
DBE Adjustment
Contingent  Sum

(6/6/94)S33
SECTION 202

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Special Provisions

202-1.1 DESCRIPTION.  Add the following:  This work includes removing and disposing of the existing Buskin River Bridge Number 986, and its piles, abutments, piers, backwalls and wingwalls.

The existing bridge is two lanes, 135 feet long, and 40 feet wide, with a glulam deck.  It is a three span, glulam-girder structure founded on steel H-piles at each  bent.  The approach fills are retained at the abutments by timber backwalls and wingwalls.

202-2.02  REMOVAL OF BRIDGES, CULVERTS AND OTHER DRAINAGE STRUCTURES.  Delete the first sentence of the fourth paragraph and substitute the following:  The in-stream substructures of the existing Buskin River Bridge shall be removed in accordance with F&G Permit FG 94-11-0048.  The in-stream piles of the temporary detour bridge shall be pulled and completely removed using an extractive hammer.  Those parts of the existing bridge substructure outside of the stream may be removed down one foot below natural ground surface, except as provided in the following sentence.  

202‑2.04  REMOVAL OF PAVEMENT, SIDEWALKS, CURBS, ETC.  Add the following:  Asphalt pavement removed from the existing highway may be used in the construction of the embankment.  All reused asphalt pavement shall be buried so as not to be exposed at the completed surface of the embankment.

For disposal of waste asphalt pavement, the Contractor shall obtain a solid waste disposal permit from the Department of Environmental Conservation (DEC) or use a site previously approved by DEC for disposal of removed asphalt.  A DEC permitting officer in Anchorage may be contacted at 563-6529.  The DEC permitting office in Kodiak may be contacted at 486-6760.

202-4.01  BASIS OF PAYMENT.  Add the following:  Payment for item 202(1) Removal of Structures and Obstructions will include all labor, equipment and materials necessary to remove and dispose of all bridge elements, all piles, abutment, pier, backwall and wingwall elements accepted by the Engineer.  All existing bridge elements shall become the property of the Contractor.

Concrete headwalls attached to pipes designated for removal shall be removed and not paid for directly but shall be subsidiary to item 202(4) Removal of Culvert Pipe.

SECTION 203

EXCAVATION AND EMBANKMENT

Special Provisions

203‑1.01  DESCRIPTION.  Add the following:  Ditch linear grading shall consist of the final shaping of designated ditches and slopes for drainage by grading with a small dozer, motor grader, or other suitable means approved by the Engineer.

Standard Modifications

203‑2.05  BORROW.  Add the following:  Borrow, Type A, B, or C when required, shall meet the requirements of Subsection 703‑2.07, Selected Material, Type A, B, or C, respectively.  (5/12/89)M12
Special Provisions

203‑3.02  EMBANKMENT CONSTRUCTION.  On page 96, delete the first sentence of the second paragraph, and substitute the following:  Roadway embankments shall be placed in horizontal layers not exceeding eight inches in thickness measured before compaction.  Each layer of classified material shall have its joint offset from the joint below.  Roadway embankments within 50 feet of the bridge abutments at Buskin River shall be compacted to 100% of maximum density.

Standard Modifications

203-3.02  EMBANKMENT CONSTRUCTION.  On page 97, delete the 5th paragraph and substitute the following:  All embankments shall be constructed with moisture and density control unless the Engineer determines that such controls are not feasible.  (5/7/91)M35
Special Provisions

203-3.02  EMBANKMENT CONSTRUCTION.  Add the following:  Where the plans call for placement of selected material and excavation is required, the existing material may be left in place if tests determine that it will meet the appropriate selected material requirements.  Any reduction in excavation or Borrow quantities as a result of this condition shall not constitute a basis for adjustment in contract unit prices except as provided for in Section 104 Scope of Work.  (9/1/89)R23
203-3.03  CONSTRUCTION OF EMBANKMENTS WITH MOISTURE AND DENSITY CONTROL.  Replace the second paragraph with the following:  Embankment material shall be compacted to not less than 95 percent of the maximum density.  Maximum densities will be determined by AASHTO T 180 in conjunction with AASHTO T 224, or ATM T-12.  In-place field densities will be determined by ATM T-3 or ATM T-11.

203-3.08  ABANDON EXISTING CULVERT.  Add the following:  Existing culverts where shown on the plans to be abandoned in place, or, at the option of the Contractor, the culverts may be removed and disposed of.  All resulting openings into existing structures, that are to remain in place, shall be plugged with commercial quality concrete.

Abandoning culverts in place shall conform to the following:

1.
Culverts that intersect the side slopes shall be removed to a depth of not less that 3 feet, measured normal to the plane of the finished side slope, before being abandoned.

2.
Culverts shall be backfilled with sand or cement slurry by any method, acceptable to the Engineer, which completely fills the pipe.  Sand backfill material shall be clean, free draining, and free from roots and other deleterious substances.

3.
The ends of culverts shall be securely closed by a 0.5-foot thick tight-fitting plug or wall of commercial quality concrete.

4.
Culverts shall not be abandoned until their use is no longer required.  The Contractor shall notify the Engineer in advance of any intended culvert abandonment.

Culverts designated to be abandoned in place shall be measured and paid for under item 202(4), Removal of Culvert Pipe.

203-4.01    METHOD OF MEASUREMENT.  Add the following:  No deduction from the excavation quantities will be made for pavement removed under Item 202(2), Removal of Pavement.  Item 203(17) shall be measured by the station along the centerline of the ditch.

Standard Modifications

203‑5.01  BASIS OF PAYMENT.  Change Pay Items 203(5), (6) and (7) to read:  Borrow, Type _____.

Add the following:  When more than one type of Borrow is specified, letter suffixes A, B, or C will be included within the parentheses of the item number in order to differentiate between the different Borrow types.  (5/12/89)M12
Special Provisions

203‑5.01  BASIS OF PAYMENT.  Add the following:  Payment for ditch linear grading will be full compensation for furnishing all equipment, labor, tools and incidentals to provide the preparation, excavation and shaping necessary to complete the work.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
203(17)
Ditch Linear Grading
Station

(9/1/89)R20
SECTION 204

STRUCTURE EXCAVATION FOR CONDUITS

AND MINOR STRUCTURES

Special Provisions
204‑2.01 MATERIALS.  Delete this subsection in its entirety and substitute the following:  Bedding and backfill materials shall meet the requirements for Selected Material, Type A, as specified in subsection 703-2.07 Selected Material.  Pipe bedding and backfill material shall also pass the 3-inch sieve.

Selected Material, Type A pipe backfill shall extend a minimum of 12 inches above the pipe.  Excavated native material shall be utilized for the remainder of the trench backfill if it meets the minimum requirements of Selected Material, Type C, as specified in subsection 703-2.07 Selected Material.  Bedding and backfill materials within the pavement structure shall meet the requirements for the applicable lift of material.  All suitable material from structure excavation shall be used for bedding and backfill prior to using material from another source.

204-3.01  CONSTRUCTION REQUIREMENTS.  Add the following to the third paragraph:  Native material may be utilized for electrical conduit bedding and backfill outside the pavement structure if it meets the minimum requirements of Selected Material, Type C, as specified in subsection 703-2.07 Selected Material.  Compaction may be as approved by the Engineer.  This material must also meet the requirements of Section 660-2.01 Excavating and Backfilling.

(3/23/93)R25

SECTION 205


EXCAVATION, BACKFILL AND FOUNDATION FILL FOR


STRUCTURES
Special Provisions

205-3.03  BACKFILL.  Add the following:  All backfill other than Class I riprap within four horizontal feet of either side of abutments, backwalls, or wing walls shall be Selected Material, Type A, and shall be placed in maximum 6 inch loose lifts and compacted with hand-operated equipment in accordance with Subsection 203-3.03.

SECTION 301

AGGREGATE BASE COURSE

Special Provisions

301-2.01  MATERIALS.  Delete the second sentence of the first paragraph and substitute the following:  The gradation of base course material shall conform to the requirements for Grading D-1.  (10/1/91)R116
Add the following after the first paragraph:  At the Contractor's option, recycled asphalt pavement (RAP) may be substituted for crushed aggregate base course, inch for inch, if the following conditions are met:

1.
RAP shall be crushed or processed to 100 percent by weight passing the 1-1/2 inch sieve and 95-100 percent by weight passing the 1-inch sieve.

2.
The gradation of the extracted aggregate shall meet the following:

	Sieve
	Percent Passing by Weight

	1-inch
	100

	¾-inch
	70-100

	_-inch
	42-90

	No. 4
	28-78

	No. 16
	11-54

	No. 50
	 5-34

	No. 100
	 3-22

	No. 200
	2-12


3.
The asphalt content shall be 2.5 - 5.0 percent by weight of the RAP.

301‑3.01  PLACING.  Add the following:  Base course material used for the sidewalk and pathway foundation shall be placed with a "Layton box" or similar equipment capable of providing a specified depth with a uniform surface.  (9/1/89)R26
301-3.03  SHAPING AND COMPACTION.  Add the following:  If recycled asphalt pavement is substituted for crushed aggregate base course, the following conditions shall be met:

1.
Density acceptance will be based upon a roller pattern.  The roller pattern shall be determined by a test strip using a vibratory compactor with a minimum dynamic force of 40,000 pounds.  The optimum density will be determined by the Engineer using a nuclear densimeter gauge to monitor the test strip.  Adequate water shall be added to aid compaction.

2.
After the appropriate coverage with the vibratory compactor, a minimum of 6 passes with a pneumatic tire roller shall be completed.  Tires shall be inflated to 80 psi (+5 psi) and the roller shall have a minimum operating weight per tire of 3,000 pounds.

301-5.01  BASIS OF PAYMENT.  Add the following:  If recycled asphalt pavement is substituted for crushed aggregate base course, it will be paid for as Item 301(1), Crushed Aggregate Base Course at the unit price shown on the bid schedule for that item.

(6/11/93)R176
SECTION 306

ASPHALT TREATED BASE COURSE

Standard Modifications

306-2.01  AGGREGATES.  Replace the first sentence with the following:  The aggregate shall conform to the requirements for Grading P-1 of Subsection 703-2.03, Aggregate for Base.  (7/2/93)M50
Special Provisions

306-2.02  ASPHALT.  Add the following:  Performance based asphalt cement, grade PBA-2 shall be used for the open graded asphalt treated base course.  

306-2.04  PROCESS CONTROL AND ACCEPTANCE.  Add the following:  Process control and acceptance shall conform to Subsection 401-2.06.

306-3.01  WEATHER LIMITATIONS.  Add the following:  "...as measured by the Engineer."

306-3.05  ASPHALT PAVERS.  Delete this subsection in its entirety and substitute the following:  The asphalt mixture shall be placed and spread with a self-propelled paving machine conforming to Subsection 401-3.04.

306-3.06  ROLLERS.  Delete this subsection in its entirety and substitute the following:  Rollers shall be steel wheeled only and shall conform to Subsection 401-3.05.

306-3.07(a)  PREPARATION OF EXISTING SURFACE.  Add the following subsection:   The surface to be paved with open graded asphalt treated base course shall be prime coated, compacted and graded to the lines and grades shown on the plans.  Irregular surfaces shall be graded, compacted and prime coated, as directed by the Engineer.

The prime coat shall be allowed to cure for at least 1 hour prior to placement of open graded asphalt treated base course.

306-3.08  PREPARATION OF AGGREGATE.  Delete this subsection in its entirety and substitute the following:  Preparation of Aggregate shall conform to Subsection 401-3.08.

306-3.11 COMPACTION.  Delete the first paragraph and substitute the following:  Compaction shall conform to Subsection 401-3.12.

In areas inaccessible to rollers, the open graded asphalt treated base course shall be tamped thoroughly with mechanical tampers.

306-3.14 MAINTENANCE AND PROTECTION.  Add the following subsection:  The Contractor shall control traffic, gross weights and hauling vehicles so that the open graded asphalt treated base is not damaged by traffic or construction equipment.  The Contractor shall also control his operation so that the open graded asphalt treated base course does not become contaminated with soil, sand or other deleterious material.  

306-5.01 BASIS OF PAYMENT.  Add the following:  Asphalt Cement, Type PBA-2 will be paid under Item 401(2), Asphalt Cement at the unit price shown on the bid schedule for that item.

Delete pay Item 306(1) Asphalt Treated Base Course and substitute the following pay item:

Pay Item No.
Pay Item
Pay Unit
306(1)
Open Graded Asphalt Treated
Ton   


Base Course

Delete this Section in its entirety and substitute the following:


SECTION 401


ASPHALT CONCRETE PAVEMENT
Standard Modifications

401-1.01  DESCRIPTION.  This work consists of the furnishing and mixing of aggregate and asphalt cement at a central mixing plant and the hauling, spreading, and compaction of the asphalt concrete mixture on a previously prepared surface, all as specified in the contract and in reasonably close conformance with the lines, grades and thickness shown on the plans.

401-2.01  COMPOSITION OF MIXTURES.  Mixtures shall be composed of aggregate and asphalt cement combined as specified for the type shown in the contract.

At least 15 calendar days prior to the production of asphalt concrete pavement mix, the Contractor shall submit the following to the Engineer:

1.
Notification that aggregate proposed for the mixture is available for sampling.

2.
A letter stating the proposed gradation for the Trial Job Mix Design, gradations for individual stockpiles, and blend ratio for each aggregate stockpile.  Job Mix Design proposals by the Contractor shall be within the broad band gradations set in Table 703-3.

3.
A minimum of three 1-gallon samples of the asphalt cement proposed for use in the mixture, including name of product, manufacturer, test results as required in Section 702, manufacturer's certificate of compliance with Section 702, and a temperature viscosity curve for the asphalt cement.

4.
A 1/2 pint sample of the anti-strip additive proposed, including name of product, manufacturer, and manufacturer's data sheet, and current Materials Safety Data Sheet (MSDS).

The Contractor shall accompany the Engineer during sampling, and shall furnish all the assistance needed to assure that the Engineer obtains representative samples.

From this information, the Engineer will establish the Job Mix Design which shall become a part of the contract and shall be followed unless modified in writing.  Job Mix Design test results will be available within 7 working days after submittal.

The Job Mix Design shall be determined by and shall conform to the requirements of ATM T-17.

Changes in the Job Mix Design warranted by changes in the aggregate or sources of aggregate shall be submitted by the Contractor in the same manner as the original submittal.

If the mixture is obtained from a commercial source, the Contractor shall submit a certified statement of its components and their proportions as outlined in these specifications for approval as the Job Mix Design.

The full tolerances specified below shall be applied to the approved Job Mix Design gradations and shall not be limited to the broad bands listed in Table 703-3.  Tolerances shall not be applied to the largest specified screen.

	Sieve Size or Item
	Tolerance (Percent Passing)

	3/4 inch
	+/- 8%

	1/2 inch
	+/- 7%

	3/8 inch
	+/- 7%

	No. 4
	+/- 7%

	No. 8
	+/- 6%

	No. 16
	+/- 6%

	No. 30
	+/- 5%

	No. 50
	+/- 4%

	No. 100
	+/- 3%

	No. 200
	+/- 3%

	Asphalt %
	+/- 0.4%


401-2.02  AGGREGATES.  Aggregates shall conform to the requirements of Subsection 703-2.04.

401-2.03  FILLER.  Filler shall conform to the requirements of AASHTO M 17.

401-2.04  ASPHALT CEMENT.  The grade of asphalt cement will be specified in the contract.  The asphalt cement shall conform to the applicable requirements of Section 702, Asphalt Materials.  Asphalt cement may be conditionally accepted at the source.  If the cement is to be conditionally accepted at the source, the Contractor shall provide a manufacturer's certificate of compliance in accordance with Subsection 106-1.05 and test results of the applicable quality requirements of Section 702 before the cement is shipped.

If there is a change in the source of the asphalt cement or if the kinematic viscosity (viscosity at 275 degrees Fahrenheit) of the asphalt cement used on the project changes from the viscosity of the cement supplied for the Job Mix Design by a factor of 2 (doubles or halves) or more, then operations shall be suspended while a new Job Mix Design proposal is submitted for approval.

401-2.05  ANTI-STRIP ADDITIVES.  Anti-strip agents used shall be an approved type in the proportions determined by ATM T-14 and included in the approved Job Mix Design.

401-2.06  PROCESS CONTROL AND ACCEPTANCE.
1.
Process Control.  Process control for production of aggregates shall be performed in accordance with Subsection 106-1.02.

A Paving and Plant Control Plan shall be submitted at a pre-paving meeting to be held a minimum of 5 working days prior to initiating paving operations.  The Paving and Plant Control Plan shall outline the steps taken to assure product consistency and to minimize segregation and premature cooling of mixtures.  This plan shall include a proposed testing frequency for gradation, asphalt content, and compaction.  It shall also include a plan for the handling of or elimination of the wings on the paver hopper to prevent dumping and placement of cooled mix onto the roadway.

2.
Acceptance Testing by Department.  The Department will perform sampling and testing for acceptance of the work in accordance with the Department's testing frequency guide and standard acceptance test methods specified below.  Such testing may be done concurrently with the Contractor's process control testing.  Acceptance test results will be available to the Contractor as soon as possible upon their completion.

Sampling for the determination of aggregate gradation will be from the aggregate cold feed, individual hot bins, or from the combined aggregate just prior to the introduction of the asphalt cement.  All aggregate samples will be split and the second half made available to the Contractor.

Acceptance testing for asphalt cement content will be determined by ATM T-16, ATM T-23 or AASHTO T 164.  Sampling for the determination of asphalt cement content will be from the mixture at the time of placement.

Samples taken for determination of density compliance shall be taken from the finished mat after final rolling.  Acceptance testing for field density will be determined in accordance with ATM T-22, except as modified in subsection 401-3.12..

3.
Unacceptable Work or Material.  Any mixture which is contaminated, segregated, or which does not otherwise conform to the specifications will be rejected and replaced at no additional cost to the Department with conforming material in accordance with Subsection 105-1.11, Removal of Unacceptable and Unauthorized Work.  All costs associated with removal and replacement of unacceptable mixture shall be borne by the Contractor.  At the discretion of the Engineer, unacceptable pavement may be overlaid with acceptable pavement at no additional cost to the Department.


CONSTRUCTION REQUIREMENTS

401-3.01  WEATHER LIMITATIONS.  The mixture shall not be placed on a wet surface, or on an unstable roadbed, when the base material is frozen, or when weather conditions prevent the proper handling, compacting, or finishing of the mixture.  No mixture shall be placed when the surface upon which the pavement is to be placed is at or below 35 degrees Fahrenheit.

401-3.02  BITUMINOUS MIXING PLANTS.  Mixing plants shall conform to AASHTO M 156. 

Proportioning (batch) scales shall not be used for weighing material for payment.  Weigh scales used in conjunction with a storage silo may be used to weigh the final product for payment, provided the scales are certified.

401-3.03  HAULING EQUIPMENT.  Trucks used for hauling mixtures shall have tight, clean, smooth metal beds which have been thinly coated with a minimum amount of paraffin oil, lime solution or other manufactured asphalt release agent included in the Department's Approved Products List.  Diesel or fuel oil shall not be used.  Each truck shall have a cover of canvas or other suitable material of such size as to protect the mixture from the weather, when required, so that the mixture will be delivered on the road at the proper temperature.

401-3.04  ASPHALT PAVERS.  Asphalt pavers shall be self-propelled units, provided with a heated vibratory screed and equipped with a paver control system which shall automatically control the laying of the mixture to specified transverse slope and specified longitudinal grade.  The paver control system shall be automatically actuated by the use of a mobile string line, ski, or other approved grade follower.  The length of the ski, mobile string line or other device shall be at least 30 feet in length.

The paver shall be equipped with a receiving hopper having sufficient capacity for a uniform spreading operation.  The hopper shall be equipped with a distribution system to place the mixture uniformly in front of the screed.

The screed assembly shall produce a finished surface of the required smoothness, thickness and texture without tearing, shoving or displacing the asphalt concrete mixture.  Screed extensions used for paving a constant width shall be heated and vibrated.  Auger extensions shall be within 1.5 feet of the gates.

Extendible wings may be permitted for tapers, guardrail widening and approaches.

The use of a pickup machine to transfer the mixture from a windrow to the paver hopper will be permitted, provided the pickup machine is capable of collection of the windrowed material without damage to the underlying course.  The Engineer will not allow the continued use of the pickup machine if segregation, excessive temperature loss, or any other detrimental effects are observed.

401-3.05  ROLLERS.  Rollers shall be of the steel wheel and pneumatic tire type, self-propelled, in good condition, capable of reversing without backlash, and operated at speeds slow enough to avoid displacement of the mixture.  The number and weight of the rollers shall be sufficient to compact the mixture to the required density and surface smoothness while it is still in a workable condition, and be capable of maintaining the pace of the paving operation.  Specific roller requirements for construction of density "control strips" are further described in Subsection 401-3.12, Compaction.  The use of equipment which results in crushing of the aggregate will not be permitted.

401-3.06  PREPARATION OF EXISTING SURFACE.  When the surface of the existing pavement or old base is irregular, it shall be brought to uniform grade and cross section, as directed.

If determined necessary, the existing surface shall be cleaned of loose material by means of sweeping with a power broom, supplemented by hand sweeping as required.

Contact surfaces of curbing, gutters, manholes, and other structures shall be coated with a thin, uniform coating of prime or tack coat material prior to the asphalt concrete mixture being placed against them.

Surfaces which have received a prime or tack coat shall be allowed to cure, as directed, prior to placement of asphalt concrete mixture.  Surfaces which have received an emulsion tack coat shall be allowed to break prior to placement of asphalt concrete mixtures.

401-3.07  PREPARATION OF ASPHALT CEMENT.  A continuous supply of asphalt cement shall be supplied to the mixer at a uniform temperature, within 25 degrees Fahrenheit of the Job Mix Design mixing temperature.

401-3.08  PREPARATION OF AGGREGATES.  The aggregate for the mixture shall be heated and dried to a temperature compatible with the mix requirements herein specified.  Flames used for drying and heating shall be properly adjusted to avoid damage to the aggregate and to avoid soot or unburned fuel on the aggregate.

Drying operations shall reduce the aggregate moisture content so that the moisture content of the mixture, sampled at the point of acceptance for asphalt cement content, shall be no more than 0.5% (by total weight of mix), as determined by ATM T-25.

401-3.09  MIXING.  The aggregate and asphalt cement shall be combined in the mixer in the amounts required to meet the Job Mix Design.  Anti-stripping additive shall be furnished as required.

The materials shall be mixed until a complete and uniform coating of the particles and a thorough distribution of the asphalt cement throughout the aggregate is obtained.  For batch plants, dry aggregate shall be in motion prior to the addition of asphalt cement.  Wet mixing time shall be determined for each plant and for each type of aggregate used.  The minimum percent of coated particles used to establish the mixing time interval shall be 98% using AASHTO T 195.

The temperature of the mixture at the time of mixing shall be as determined by the Job Mix Design.

401-3.10  TEMPORARY STORAGE OF ASPHALT MIXTURE.  Temporary storing or holding of hot mixture in silo type storage bins will be permitted.

All the mixture drawn from the silo type storage bins shall conform to all of the requirements for asphalt concrete mixtures as if loaded directly into hauling equipment from the mixing plant. Signs of visible segregation, heat loss, changes from the Job Mix Design, change in the characteristics of asphalt cement, lumpiness or stiffness of the mixture will be cause for rejection.

401-3.11  SPREADING AND FINISHING.  The mixture shall be laid only upon stable surfaces approved by the Engineer, spread and struck off and compacted to the required thickness.  Asphalt pavers shall be used to distribute the mixture in lanes of such widths as to hold to a practical minimum the number of longitudinal joints required, subject to the requirements of subsection 401-3.13, Joints.

On areas where irregularities or unavoidable obstacles make the use of mechanical spreading and finishing equipment impractical, the mixture shall be spread, raked and luted by hand tools.  For such areas the mixture shall be placed to the required compacted thickness.

When the section of roadway being paved is open to traffic, adjacent traffic lanes shall be paved to the same elevation within 24 hours unless prevented by weather or other factors beyond the Contractor's control, in order to prevent lane edge drop-off.  When the pavement edge drop-off exceeds 2 inches, shoulder material shall be placed against the pavement edge.

When multiple lifts are specified in the contract, the final lift shall not be placed until all lower lifts throughout that segment, as defined by the Paving Plan, have been placed and accepted.

Paving shall not begin until all adjacent concrete curb has been poured and cured for 72 hours or until satisfactory concrete strength is achieved.

Asphalt to be placed over bridge membranes shall not be placed until the membrane has cured to the proper state to prevent damage by the overlaying operation.  Vehicles, except the spreader and trucks used for hauling the asphalt overlay mix, shall not be operated on the membrane.  Paving machines used over the membrane waterproofing shall be rubber tired or rubber tracked.   The Contractor shall adhere to the manufacturer's published minimum and maximum temperature limitations for asphalt overlay material.  Steel-wheeled rollers only shall be used to compact the asphalt paving on the bridge decks.  The use of vibratory rollers, with vibrator on, will not be permitted.

401-3.12  COMPACTION. 

General.  Immediately after the mixture has been spread, struck off and surface irregularities adjusted, it shall be thoroughly and uniformly compacted by rolling.  Rolling shall commence as soon as the rolling does not cause undue displacement, cracking or shoving.  Any displacement occurring as a result of the reversing of the direction of a roller, or from other causes, shall be corrected promptly by the use of rakes and addition of fresh mixture when required.  Care shall be exercised in rolling not to displace the line and grade of the mixture.  Rollers shall move at a slow but uniform speed with the drive roll or wheels nearest the paver.

Unless otherwise directed, rolling shall begin at the sides and proceed parallel with the road centerline, each overlapping one-half the roller width, gradually progressing to the crown of the road.  When paving in echelon or abutting a previously placed lane, the longitudinal joint shall be rolled first to provide pinching the material in place.  On super-elevated curves the rolling shall begin at the low side and progress to the high side by overlapping of trips parallel with the centerline.

Along forms, curbs, headers, walls, and other places not accessible to the rollers, the mixture shall be thoroughly compacted with hot hand tampers or with mechanical tampers.  On depressed areas, a trench roller may be used or cleated compression strips may be used under the roller to transmit compression to the depressed area.

Rollers or other vehicles shall not be parked or left standing on pavement that has not cooled sufficiently to prevent indentation by wheels.

Control by Acceptance Strip.  

1.
Control Strips.  A control strip shall be constructed at the start of each course after the plant and equipment are providing a consistent mix, and repeated as ordered whenever:

a.
there is a change in the mix composition,

b.
routine tests indicate changes from results found in previous qualifying control strips.

c.
there is a change in pavement thickness, or

d.
there is a change in the underlying material.

Each control strip shall be constructed with the approved Job Mix Design.  The control strip shall remain in place as a section of the completed work, provided it complies with requirements for gradations, asphalt cement content, adequacy of mixing and line and grade.  It shall be removed and replaced at the Contractor's expense or accepted to remain in place in accordance with Section 105-1.03, Conformity with Plans and Specifications, and a new control strip constructed if it does not meet specification requirements.  Paving operations may not proceed beyond the control strip until the mixture conformance to specifications has been confirmed and production paving is authorized.

Each control strip shall be one lane in width, 300 feet in length and shall be of the depth specified for the pavement course concerned.

Initial or breakdown compaction of a layer of the mixture shall be performed with a 2-axle tandem or a 3-wheel roller weighing at least 12 tons except that approved vibratory compacting equipment may be used for the initial or breakdown compaction if it is operated according to the procedures designated in the approval.

A pass shall be one movement of a roller in either direction.  A coverage shall be as many passes as are necessary to cover the entire width being paved.  Each coverage shall be completed before subsequent coverages are started.

The initial or breakdown compaction shall be followed immediately by intermediate rolling with a pneumatic-tired roller which exerts a tire pressure of at least 80 psi over the tire contact area.  Coverages with a pneumatic-tired roller shall start when the temperature of the mixture is high as practicable and shall be completed while the temperature of the mixture is at or above 160 degrees F.  Intermediate rolling shall be performed with a 2-axle tandem roller when breakdown rolling is performed with a pneumatic roller.

Each layer of mixture shall be additionally compacted, without delay, by a final rolling consisting of not less than one coverage with a steel-tired roller weighing not less than 8 tons.  Compaction of the control strip shall commence as soon as possible after placement of the mixture and be continuous and uniform over the entire control strip.

The following rolling and density testing procedures shall be used on the control strip:

a.
Breakdown rolling.  Fifteen-second minimum nuclear density counts shall be taken at three randomly selected locations after each roller coverage at each test site.  Rolling shall continue until there is less than a two pound increase in average density per roller coverage.

b.
Intermediate rolling.  Rolling shall continue until at least three complete coverages have been made.

c.
Finish rolling.  Fifteen-second minimum nuclear density counts shall be taken at three randomly selected locations after each roller coverage at each test site.  The average density obtained after the first coverage shall be taken as a new beginning point.  Final rolling shall continue until all roller marks are removed and there is less than a two pound increase in average density per roller coverage.

d.
Density standard.  One-minute density counts shall be taken at 10 randomly selected locations to determine the average density of the control strip.  This is the density standard for the project until a new control strip is constructed.  To confirm the adequacy of the compaction of the control strip, the Contractor shall take seven six-inch minimum diameter core samples at randomly selected locations.  The average density of these cores as determined by ATM T-18, shall be at least 95 percent of the maximum specific gravity (as determined by AASHTO T209) multiplied by 62.4.

2.
Acceptance Strips.  Acceptance density testing will be accomplished while the pavement is hot enough to permit further densification if such is shown to be necessary.

The pavement courses shall be divided into acceptance strips consisting of not more than 500 tons for the purpose of defining areas represented by each series of density acceptance tests.

The types of rollers used and their relative positions in acceptance strip compaction shall be the Contractor's option, provided that at least 3 coverages of a pneumatic-tired roller having an 80 psi minimum contact pressure are applied.

The density of each acceptance strip will be evaluated based on the results of three tests with a portable nuclear test device performed at randomly selected sites within the acceptance section.  Each test will consist of the average of two one-minute readings with the gauge rotated 90 degrees between readings.  The average density obtained for the three test in each acceptance strip shall be at least 98% of the mean density obtained in the approved control strip.  In addition, each individual test value obtained within an acceptance strip shall be at least 95% of the mean density of the control strip.

If either the average density of the acceptance strip or an individual test value does not meet the density requirements, the Contractor shall continue compactive effort until the required density is obtained.

After the required density has been attained in the acceptance strips, further finish rolling may be necessary to remove roller marks or other surface irregularities and to meet the required surface tolerances.

401-3.13  JOINTS.  Joints shall be made in such manner as to ensure a continuous bond between old and new sections of the course.  All joints shall present the same texture and smoothness as other sections of the course.

A thin tack coat of asphalt cement or emulsion shall be sprayed on all cold joints and allowed to break prior to placing fresh mixture against the joint.

Transverse joints shall be formed by cutting back on the previous run to expose the full depth of the course or by using a removable bulkhead.

The longitudinal joints in one layer shall offset those in the layer immediately below by approximately six inches.  However, the joints in the top layer shall be at centerline or lane lines.  Where preformed marking tape striping is required, the longitudinal joint in the top layer shall be offset not more than one foot.

Pavement that is 1.5 inches or thicker shall be constructed with a modified wedge joint the entire length of the face of the exposed longitudinal joint between adjacent travel lanes.  The taper shall have a maximum horizontal to vertical slope of 3:1 at the bottom and shall be vertical at the top for a height equal to the largest aggregate size.

Improperly formed joints resulting in surface irregularities shall be removed, full depth, replaced with new material, and thoroughly compacted.  Attempting to roll out an improper joint after the material has cooled below 160 degrees Fahrenheit shall not be allowed.  All pavement removal shall be precut to a neat line using a power driven saw.

[image: image1.wmf]
401-3.14  SURFACE TOLERANCE.  The surface will be tested after final rolling at selected locations using a 10 foot straightedge.  The variation of the surface from the testing edge of the straightedge between any two contacts with the surface shall not exceed 3/16 inch.

401-3.15  PATCHING DEFECTIVE AREAS.  Skin patching will not be permitted.  Defective materials shall be removed for the full thickness of the course.  The pavement shall be cut so that the sides are perpendicular and parallel to the direction of traffic and so that the edges are vertical.  Edges shall be tack coated with asphalt cement or emulsion.  Fresh mixture shall be placed in sufficient quantity so that the finished surface will conform to grade and smoothness requirements.  The mixture shall be compacted to the density specified herein.

401-4.01  METHOD OF MEASUREMENT.  Asphalt concrete pavement and asphalt cement will be measured by the ton or by the square yard in accordance with Section 109.  The tonnage used shall be the weight used in the accepted pavement and no deduction will be made for the weight of asphalt cement and anti-stripping additive in the mixture.

The method of measurement to be used for Asphalt Cement will be limited to one of the following procedures.  The Engineer shall approve in writing the procedure to be used.  The method used initially must be the one used for the duration of the project.

1.
Supplier's invoices minus waste, diversion and left-over.  This method may be used on projects where deliveries are made in tankers and the plant is producing material for one project only.  Tank stickings will be used to compute left-over.  Waste and diversion will be computed in a manner to be determined by the Engineer.

2.
The weight of asphalt cement shall be calculated using the percent of asphalt cement multiplied by the total tonnage represented.  Percent of asphalt cement shall be determined by ATM T-23.

The Engineer may direct at any time that tankers shall be weighed before and after unloading in the presence of the Engineer.  If the weight determined at the project varies more than 1% of the invoice amount, payment will be based on the weight determined at the project.

401-5.01  BASIS OF PAYMENT.  The accepted quantity will be paid for at the contract unit price for the pay item listed below, complete in place.

Anti-stripping additives will be paid on a contingent sum basis at a rate of $4.50 per 0.25% additive per ton of asphalt cement.

A change order/directive is not required for anti-stripping additive.  The approved mix design will initiate Item 401(4), Anti-Stripping Additive at the prescribed rate.  (5/3/93)R169
Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
401(1)
Asphalt Concrete Pavement, Type II, Class B
Ton   

401(2)
PBA-2 Asphalt Cement
Ton   

401(4)
Anti-Stripping Additive
Contingent Sum

(2/1/94)M61
SECTION 402

TACK COAT

Special Provisions

402-2.01  ASPHALT MATERIAL.  Delete "CSS-1" and substitute "STE-1".

402-3.04  DILUTION OF ASPHALT MATERIAL.  Delete this subsection in its entirety.

402-3.05  APPLICATION OF ASPHALT MATERIAL.  Modify the application rate given in the first paragraph from "0.05 to 0.10 gallons" to "0.02 to 0.10 gallons".  

402-5.01  BASIS OF PAYMENT.  Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
402(3)
STE-1 Asphalt for Tack Coat
Ton  

(2/26/93)R33
SECTION 403

PRIME COAT

Special Provisions

403-2.01  ASPHALT MATERIAL.  Delete the words:  "or CSS-1 Emulsified Asphalt,".

403-3.01  WEATHER LIMITATIONS.  Add the following:  Prime coat application shall cease if it starts raining or if rain is imminent within the planned time of application.

403-3.04  APPLICATION OF ASPHALT MATERIAL.  Replace the first two paragraphs with the following:  The prime coat shall be uniformly applied with a pressure distributor at a rate of 0.10 to 0.30 gal/s.y. at temperatures conforming to Subsection 702-2.04, Storage and Application Temperatures.  Areas to be treated are shown on the plans.

403-3.05  APPLICATION OF BLOTTER MATERIAL.  Replace the first sentence in the first paragraph with the following:  Blotter material shall be applied with trucks that are equipped to uniformly distribute sand on roadways ahead of their direction of travel.  The application rate shall be as directed by the Engineer.  Blotter material may be deleted only if the prime coat is applied on the same day that the area is to be paved and no public traffic is routed over the primed surface.

In the second sentence of the first paragraph, delete: "4 hours" and substitute: "2 hours".

(9/22/93)R34
SECTION 501

STRUCTURAL CONCRETE

Special Provisions

501-1.01  DESCRIPTION.  Add the following:  This work shall also include furnishing all materials, equipment and labor to construct and install concrete slab panels as shown on the plans.

501.102  CLASSIFICATION.  Add the following:  Class A-A concrete shall also be used for concrete slab panels.

Standard Modifications

501-3.01  PROPORTIONING.  Under Item 1., Determining the Proportions and Batch Weights, add the following to the second paragraph:  Material properties shall be determined in accordance with the following test methods:

	Property
	Test Method

	Slump
	AASHTO T 119

	Air Content
	ATM T-8

	Compressive Strength
	AASHTO T 22

	Unit Weight
	AASHTO T 121

	Cement Content
	AASHTO T 121


(7/2/93)M51
Special Provisions

501‑3.01  PROPORTIONING.  Revise this subsection as follows:  In Table 501‑1 Class of Concrete, under the category Coarse Aggregate Gradation, AASHTO M43, provide either the No. 57 or the No. 67 gradation for Class A, S and W concrete.  (9/1/89)R37
501‑3.02  BATCHING.  Add the following to item No. 5, Batching:  Furnish the mix design number and a list of all ingredients, their individual weights, moisture contents of the various aggregates and the individual truck water meter reading when batched, with each truck load or batch of concrete supplied.  (7/2/93)S54
501-3.06  PLACING CONCRETE.  Replace the last sentence of Item 2. Pumping Concrete with the following:  Concrete samples for testing shall be taken at the discharge end of the pipe.  The Contractor shall provide the necessary samples of concrete as directed.  (7/2/93)S65
501-4.01  METHOD OF MEASUREMENT.  Add the following:  Concrete slab panels will be measured by the each for the type of panel designated on the plans.  Reinforcing steel and embedded hardware will not be measured separately but will be subsidiary to the concrete slab panels.

501-5.01  BASIS OF PAYMENT.  Add the following:  The accepted quantity of concrete slab panels will be paid at the contract price per each for the particular pay items shown in the bid schedule, complete in place.  
Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
501(9A)
Concrete Slab Panel, Angled
Each 

501(9B)
Concrete Slab Panel, Standard
Each 

SECTION 502

PRESTRESSED CONCRETE STRUCTURES

Standard Modifications
502‑1.01  DESCRIPTION.  Add the following to the fourth paragraph:  Alternative designs shall be based on the assumed prestressing losses outlined in Subsection 502‑1.02, Prestressing Methods.

502‑1.02  PRESTRESSING METHODS.  Revise the assumed stress losses in the fourth paragraph to read:

Pretensioning:

Stress relieved strand
45,000 psi

Low relaxation strand
40,000 psi

Post‑tensioning, excluding friction losses:

Stress relieved strand
35,000 psi

Low relaxation strand
32,000 psi

Bar



25,000 psi

The above losses are based on a jacking stress in the strands of no more than 0.70 GUTS (guaranteed ultimate tensile strength).

502‑3.01  CONSTRUCTION REQUIREMENTS.
6.
Pretensioning.  In the last paragraph, change "0.80 GUTS" to read "0.75 GUTS".

502‑4.01  METHOD OF MEASUREMENT.
1.
Structural Members.  In the second sentence, change "reinforcing and pre-stressing steel," to read "reinforcing steel (uncoated and/or epoxy coated), pre-stressing steel,".

502‑5.01  BASIS OF PAYMENT.  Delete the next to the last paragraph.

(5/12/89)M16
SECTION 503

REINFORCING STEEL
Standard Modifications

503‑3.05  SPLICING.  Delete the first and second paragraphs and substitute the following:  Lap splices for reinforcing bars shall be as shown on the plans or as directed.  (5/12/89)M17
Special Provisions

503-1.01   DESCRIPTION.  Add the following:  This work includes epoxy-coating reinforcing steel bars as noted on the plans.

503-2.01  MATERIALS.  Add the following to the list of material specifications:
Structural Steel 
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503-3.05   SPLICING.  Delete this subsection in its entirety and substitute the following:  Unless otherwise shown specifically on the plans, all splices and splice locations for reinforcing steel shall be submitted to the Engineer for approval.  Splices of bars in the backwalls or abutments of the Buskin River Bridge shall be made by one of the following approved methods.

Mechanical Butt Splicing.  Mechanical butt splicing shall be done using an exothermic process whereby molten filler metal, contained by a high strength steel sleeve of larger inside diameter than the bars, is introduced into the annular space between the bars and the sleeve and also between the ends of the bars.  Upon cooling and hardening of the filler metal the splice shall be capable of transferring at least 90% of the specified ultimate tensile strength of one bar to the other by the mechanical strengths of the splice components.  The splice shall not depend upon fusion of the filler metal with the bars nor shall the bars be heated to their melting point during the splicing process.  The degree of heat required to effect the splice shall not decrease the structural properties of the bars nor significantly affect the original hardness of the bars.

All splicing shall be done in strict accordance with the recommendations of the manufacturer, utilizing the manufacturer's standard jigs, clamps, ignition devices, and other required accessories, and shall be done prior to the time the reinforcing bars are placed in the forms.

As a condition of approval, the process and the operators shall be prequalified prior to performing any construction splices.  For process qualification, the Contractor shall submit 3 test splices prepared by the manufacturer, or as noted below.

For operator qualification, the Contractor shall submit 3 test splices prepared by each operator he intends to employ in making construction splices.  Operator qualification splices shall be prepared on the site under the same conditions as the construction splices, in the presence of the Engineer and the 3 splices shall be prepared consecutively.  An operator and the process may be qualified by the same set of splices, provided the splices are prepared as specified above for operator qualification.

The test samples shall be a minimum of 36-inches in length with the splice assembly positioned near the midpoint of the sample, using splice materials, methods and bars representative of the construction splicing.  Test splices for process qualification shall be submitted to the Engineer at least one month prior to the time of placing bars is anticipated, and test splices for operator qualification shall be submitted for testing at least one week prior to the time construction splicing is anticipated.  All test splices shall bear the operator's identification mark.

The test specimens shall be tensioned to 40,000 psi and relaxed to 3,000 psi.  The elongation of the specimens shall then be checked and shall not be more than 0.030-inches measured between gauge points set on the bars at each end of the splice sleeves.

The elongation shall be measured in at least three locations approximately equidistant apart around the bar, and the value used will be the average of the measurements.

In addition to the above requirements, the test specimens shall develop a minimum strength of 80,000 psi.

Should any test splice for process qualification fail the above test, the set consisting of the three splices will be determined to be unacceptable and a second set of test splices shall be prepared and submitted for testing, as specified above.  Subsequent failure of any test splice in the second set shall be cause for rejection of the process.

No operator will be considered qualified to perform construction splicing unless each splice in the set of test splices prepared by that operator successfully satisfies the testing requirements.

In addition, the Contractor shall submit to the Engineer for approval, copies of the splice manufacturer's literature and recommendations.

Reinforcing bars spliced by mechanical butt splices shall not deviate from the layout line by more than 1/4-inch over a 3-1/2 foot length of bar.  All construction splices shall bear the operator's identification mark, and shall be made in strict accordance with the procedures which have been qualified by testing.  Any splice which is made in any manner deviating from the qualified procedures shall be cut out and replaced.  No concrete shall be placed around spliced bars until such splices have been approved by the Engineer.

The Contractor shall be responsible for providing adequate bar lengths to provide all test splices in addition to the lengths required on the plans.

Splices in adjacent bars shall be staggered.  In no case will the Contractor be permitted to splice more than 30% of the bars within any vertical three foot column section, or any three foot horizontal footing or cap section.

Threaded Coupler Bolt Splicing.  Threaded coupler bolt splicing shall be done using couplers of the tapered thread type, capable of providing a full positive connection which develops in tension or compression at least 125% of the specified yield strength of ASTM A-615 grade 60 reinforcing steel.

At least three test splices shall be made from bars rolled from each individual heat.  Each and every splice shall provide the minimum specified strength.  Failure of any test splice will result in rejection of the system.

All manufacturer's recommendations shall be completely and rigidly followed in the installation of threaded couplers.  The coupler manufacturer shall provide a representative who is knowledgeable with the process to advise the Engineer and assist the Contractor in directing the work.  The representative shall be on site and available throughout the splicing process until all splices are encased in concrete.

Threads shall be cut with an approved bar threader to ensure proper taper and thread engagement.  Threads shall be undamaged and clean when installing the splice.  Damaged threads shall be rejected and the bar replaced or the thread area removed and the threads recut.

The bars and the coupler shall be assembled using an approved inspection wrench, set to the proper torque setting for the size of bars being spliced.  All splices shall be re-checked with the inspection wrench just prior to final form closure and placement of concrete, and extreme care shall be taken so that vibration or impact or any other factor does not loosen the couplers.

Cold Forged Butt Splicing.  Cold forged mechanical splices shall use bar couplers of the appropriate size and shape swaged to the reinforcing bars by octagonal or other dies.

All splicing shall be done in strict accordance with the recommendations of the manufacturer, utilizing the manufacturer's standard jigs, clamps, presses, and other accessories.

As a condition of approval, the process shall be prequalified prior to performing any construction splices.  For process qualification, the manufacturer shall prepare three test for each size of bar to be spliced.  These splices shall be tested by an independent agency, and the results of the tests shall be submitted to the Engineer at least one month prior to the time that field splicing is anticipated.  The test samples shall be approximately 36 inches in length with the splice assembly located near the midpoint of the sample, and shall be prepared using splice materials, methods, and bars representative of the construction splicing.

The test splices shall be tensioned to a stress of 3,000 psi in the bars, and the distance between gauge points set on the reinforcing bars at each end of the splice sleeves measured.  The bars shall then be tensioned to 40,000 psi, held at 40,000 psi for 120 seconds, and detensioned to 3,000 psi.  The distance between gauge points shall again be measured.  The measurements shall be made at three locations approximately equidistant apart around the bar, and the value used shall be the average of the three measurements.  The difference in the final and initial measurements shall not be more than +0.003 inches for splices to be located all in one plane, and +0.03 inches for splices that are to be staggered as specified below.

In addition, the splices shall develop a minimum strength of 90,000 psi in the bars for splices located all in one plane, and 80,000 psi in the bars for splices that are to be staggered as specified below.

Should any splice for process qualification fail the above tests, the set consisting of three splices will be determined to be unacceptable and a second set of test splices shall be prepared and tested as specified above.  Subsequent failure of any test splice in the second set shall be cause for rejection of the process.

If the test specimens fail the requirements for splices all in one plane, but pass the requirements for staggered splices, then the construction splices shall be staggered, with splices in adjacent bars separated by at least 24 inches, and not more than 30% of the bars spliced within any vertical three foot column section or any three foot horizontal section for the footing or cap bars.  

Operators shall be prequalified by satisfactorily completing a training course conducted by a representative of the splice manufacturer, at a location at or near the construction site.  The course shall consist of at least three hours of instruction and practice, using the equipment and processes to be used for the production field splicing.  No production splices shall be made by individuals who have not satisfactorily completed this course.  An outline of the course shall be submitted to the Engineer for approval prior to conducting the class, and the Engineer shall monitor the course to insure that adequate expertise is achieved.

The instructor, or other knowledgeable representative, shall remain on the site to advise the Engineer and assist the Contractor until all splices are encased in concrete.

Reinforcing bars spliced by cold formed butt splices shall not deviate from the layout line by more than 1/4-inch over a four-foot length of bar.  All construction splices shall bear the operator's identification mark, and shall be made in strict accordance with the procedures which have been qualified by testing.  Any splice which is made in any manner deviating from the qualified procedure shall be cut out and replaced.  No concrete shall be placed around bars until such splices have been approved by the Engineer.

(10/1/91)R148
SECTION 504

STEEL STRUCTURES

Special Provisions

504-3.02  ERECTION.  Under item 8. Setting Shoes and Bearings, add the following:  Epoxy adhesive, conforming to AASHTO M-200, shall be applied to the bottom surface of the elastomeric bearing pads prior to placement, and the pad shall be secured and restrained from movement until the epoxy has cured and full adhesion is achieved between the pad and the concrete.  (9/1/89)R39

SECTION 505


PILING
Special Provisions

505-1.01  DESCRIPTION.  Delete the second paragraph and substitute the following:  The Contractor shall be responsible for furnishing piles of sufficient length to both extend the pile tips to the approximate bedrock elevations shown on the boring logs and penetrometer results, and to practical refusal or the required bearing capacity.  The intent is to install the piles on or within bedrock, the tip depths being dependent on the hardness and weathering characteristics of the top of the bearing stratum.  The logs and penetrometer data generally show that piles will likely penetrate 0.5 to 2.5 feet into the bedrock surface and that the tip elevation (or rock surface elevation) is highly variable at the bridge site.

505-2.01  MATERIALS.  Add the following:  All welding shall be performed in accordance with Subsection 505-3.15, Welding.

505-3.03  PILE BEARING VALUES.  Delete this subsection in its entirety and substitute the following:  All piles shall be driven to bedrock and the required bearing capacity.  The required bearing capacity is the design load shown on the Site Plan sheet in the plans multiplied by a factor of safety of 2.0.

505-3.05  MINIMUM PENETRATION.  Delete this subsection in its entirety and substitute the following:  All efforts shall be made to drive all piles to the specified desirable tip elevation, as shown on the plans.  The rock surface likely varies in elevation locally and the final pile tip elevation may fall several feet or more above or below the desirable tip elevation.  In determining minimum penetration, the Contractor should as a minimum reach an elevation which is within 5 feet of the specified tip elevation and then use the driving record to determine when suitable bearing and bedrock is reached.

505-3.07  EXTENSIONS, SPLICES AND BUILDUPS.  Delete the first sentence of item 1. and substitute the following:  If the length of a steel pile is not sufficient to obtain adequate penetration, an additional length shall be spliced to it.  The length of the spliced section shall be such that no splice shall be closer than 10 feet to the cutoff elevation of the pile after driving.

505-309  DRIVING PILES.  In the first paragraph, fifth sentence, change "1/2 inch" to "1-inch.

In the first paragraph, third and fourth sentences, change "6 inches" to "8 inches".

Delete the tenth paragraph (second paragraph on page 250), and substitute the following:  All pile driving equipment used by the Contractor shall be subject to approval by the Engineer.  a vibratory driver may be used to initially set the piles.  The pile driving system shall be equipped with a suitable thickness of new hammer cushion material to prevent damage to the hammer or pile and to insure uniform driving performance.  Hammer cushions shall be made of durable, manufactured materials, provided in accordance with the hammer manufacturer's guidelines except that wood, wire rope, and asbestos hammer cushions shall not be used.  The hammer cushion shall be inspected in the presence of the Engineer when beginning pile driving or after each 100 hours of pile driving, whichever is less.  Any reduction of hammer cushion thickness exceeding 25% of the original thickness shall be replaced by the contractor before driving is permitted to continue.

The compressive stresses as indicated by the wave equation during pile driving shall not exceed 90% of the pile yield stress.

Thirty calendar days prior to driving the first pile, the Contractor shall submit pile driving equipment information on the "Pile Driving Equipment Data Form" provided by the Engineer.  Approval of the pile driving equipment will be based on wave equation analysis.  In addition, as part of this approval, the Contractor will be provided a "Pile Bearing Chart" prepared using a wave equation analysis which matches the Contractor's hammer with the pile.  This chart will show blow counts and hammer strokes at required bearing capacity when a pile is at or near the desirable tip elevation.

During pile driving, the Contractor shall use the approved driving system.  No variations in the driving system will be permitted without the Engineer's written approval.  Any change in the driving system will only be considered after the Contractor has submitted a revised "Pile Driving Equipment Data Form" for a revised wave equation analysis by the Engineer, and the analysis indicates an acceptable result.  The Contractor will be notified of the acceptance or rejection of the revised driving system within seven calendar days of the Engineer's receipt of the requested change.  The time required for submission, review, and approval of a revised driving system shall not constitute the basis for a contract time extension to the Contractor.

Add the following to the eleventh paragraph (third paragraph on page 250):  The soils at this site contain cobbles and boulders.  The Contractor is advised to study the soils report and boring logs and have adequate size and type of equipment such as an excavator, drilling equipment, boulder extractor, and/or boulder rooter to assist in advancing the steel piles down through the cobbles and boulders to the desirable tip elevation shown on the plans or bedrock without damage to the pile.  If the Contractor elects to advance piles by preboring, the prebore hole shall be no larger than 12 inches in diameter.  Excavation for placing steel piles shall not be more than 5 feet below the existing streambed.

505-3.15  WELDING.  Add the following subsection:  All welding and inspection shall conform to the requirements of the latest edition of the American Welding Society (AWS) Structural Welding Code, D1.1.

1.
Qualification of Process, Procedures and Joint Details.  For each joint to be used in construction, the joint details, electrode classification or grade, electrode diameter, voltage, amperage, order and relative position of passes, number and thickness of layers and other pertinent information shall be clearly presented in the welding procedure(s) submitting by the Contractor for the approval of the Engineer.

Requirement for procedures qualification is waived if the Contractor's welding procedure is in accordance with all requirements of the welding procedures specification contained within the AWS Structural Welding Code, D1.1.

2.
Welders, Certification and Testing.  All welders and welding operators shall be certified in conformance with the AWS Structural Welding Code, D1.1.  Welders or welding operators lacking current AWS Structural Welding Code, D1.1, certification will not be permitted to perform welding on this project.

3.
Inspection of Shop Work and Records.  Welds including joint preparation, fit-up and alignment will be completely (100% of the weld) inspected visually and radiographed in conformance with AWS Structural Welding Code, D1.1.  Ten percent of the length, as determined by the Engineer, of each weld will be radiographic tested.  If a rejectable defect is found, then 100% of the length of the weld in that piece will be radiographically tested.

The Engineer will examine and approve satisfactory welds, disapprove or reject unsatisfactory welds, approve satisfactory methods proposed by the Contractor for repairing disapproved welds, and inspect the preparation and rewelding of disapproved welds.  Copies of all the welding fabrication documentation, including the weld testing results, will be forwarded to the Engineer.

4.
Obligation of Contractor.  It shall be the Contractor's responsibility to comply with all requests of the Engineer to correct improper workmanship and to remove and replace, or correct as instructed, all welds found defective or deficient by visual inspection or by nondestructive testing.

5.
Visual Inspection.  All welds shall be completely visually inspected.  A weld shall be acceptable by visual inspection if it shows that: 

a.
the weld has no cracks, 

b.
thorough fusion exists between adjacent layers of weld metal and between weld metal and base metal,

c.
all craters are filled to the full cross section, and,

d.
the completed weld conforms to all of the provisions of the AWS Structural Welding Code, D1.1.

6.
Nondestructive Testing.  The method of nondestructive testing will be radiographic testing in conformance with AWS Structural Welding Code, D1.1.  Field welds are not subject to nondestructive testing.

7.
Destructive Testing.  The location, method and extent of mandatory destructive testing to be performed (if any) will be indicated on the contract drawings.  All other welds will normally be inspected by visual methods and nondestructive testing;  however, the Engineer may require destructive testing of any weld that in his opinion does not meet the criteria for radiographic acceptance.

The cost associated with destructive testing of questionable welds will be borne by the Department for welds meeting radiographic acceptance criteria and by the Contractor for welds not meeting radiographic acceptance criteria.  The cost of destructive testing of welds designated for destructive testing on the contract drawings will be borne by the Contractor.  

The Contractor is responsible for removing any weld specimen for destructive testing and repairing the weld afterwards.

8.
Preparation of the Weld.  The edges of the parts to be joined by welding shall be prepared by accurately cutting, grinding or machining to shape as indicated on the contract drawings and will be visually inspected prior to welding by the Engineer.

9.
Backing.  Backing rings or strips shall be utilized on all field butt welded joints welded from one side unless otherwise shown on the contract drawings or approved by the Engineer.  Open root joints are permissible where the joint is inaccessible from both sides.

10.
Cleaning.  Each completed bead shall be thoroughly cleaned of all slag, or other foreign matter, before proceeding with the next bead.  Hand clipping, power driven wire brushed, needle scalers, or grinders shall be used.

Full compensation for welding, weld inspection, weld testing, including all necessary tools, equipment, scaffolding and other support facilities required to perform welding, welding inspection, including the cost of radiographic testing will be subsidiary to the price bid for the piling items of the contract and no separate payment will be made.

(9/22/93)R146
505‑4.01  METHOD OF MEASUREMENT.  Add the following:  Piles not achieving the specified capacity within 5 feet of the desirable tip elevation shown on the plans shall be driven to a penetration established by the Engineer.  Requirement to drive piles deeper than the specified tip elevation shown on the plans shall be at the written direction of the Engineer.  For depths up to 20 feet beyond the desirable tip elevation, the contract bid price for piling will be applied.  For depths beyond 20 feet, the pile unit costs will be determined per Section 109.

(10/5/93)R77

SECTION 506


TIMBER STRUCTURES
Special Provisions

506-4.01  METHOD OF MEASUREMENT.  Add the following:  The quantity of timber bollards to be paid for shall be the number of bollards fabricated and installed as shown on the plans.  

506-5.01  BASIS OF PAYMENT.  Add the following:  The contract unit price for timber bollards shall be full compensation for furnishing all materials and labor necessary to complete the work as specified.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
506(7)
Install Timber Bollard
Each

SECTION 507

BRIDGE RAILING

Standard Modifications

507‑4.01  METHOD OF MEASUREMENT.  Add the following:  It shall also include concrete and associated reinforcing steel included or partially contained within the limits of the concrete rail section.  (5/12/89)M19
Special Provisions

507-2.01  MATERIALS.  Replace Item No. 1. with the following:  All steel portions of bridge railing and pedestrian railing shall conform to the requirements of Section 722.

507-5.01  BASIS OF PAYMENT.  Add the following:  Furnishing and installing the beam transition brackets as shown on the plans will not be paid for directly, but will be subsidiary to Item 507(1) Metal Bridge Railing. (12/22/93)

SECTION 508

MEMBRANE WATERPROOFING

Special Provisions

Delete this Section in its entirety and substitute the following:

508-1.01  DESCRIPTION.  This work consists of furnishing and installing membrane waterproofing on concrete bridge decks and backwalls in conformance with the plans.  The membrane shall cover the entire top deck surface, from beginning to end of the bridge.

508-2.01  MEMBRANE WATERPROOFING MATERIAL.  Membranes for bridge deck waterproofing shall be a manufactured type membrane as specified herein.

Membrane shall consist of a single or multiple component elastomeric material, shall be a product listed on the Department's Approved Products List and shall comply with the following requirements:

1.
The laydown temperature of the asphalt mix shall be a minimum of 250 degrees Fahrenheit.  Laydown temperature is defined as the temperature of the asphalt mix behind the paver screed.

2.
Tack coat shall be as recommended by the supplier.

3.
The manufacturer shall certify that the waterproof membrane will develop a proper bond with a minimum asphalt mix laydown temperature of 250 degrees Fahrenheit.

508-2.02  OVERLAY MATERIALS.  Materials requirements for pavement overlays on waterproof membranes shall conform to those specified in Section 401.

508-3.01  APPLICATION OF MEMBRANE WATERPROOFING.  

1.
General.  Membrane waterproofing shall be installed in a manner to assure the following results:

a.
A complete bond between the membrane and the concrete surface of deck and curb face.

b.
An unbroken waterproof membrane in place between the concrete deck surface and the asphalt overlay.

c.
A complete bond between the membrane and the asphalt overlay.

2.
Preparation of Concrete Deck.  All concrete surfaces to receive membranes shall have cured at least 18 days prior to application of the membrane, except grout in keyways between precast members shall have cured at least 11 days prior to application of the membrane.

The entire deck shall be free of all foreign materials such as dirt, dust, moisture, loose concrete, etc.  Prior to applying the tack coat, primer or emulsion, all dust and loose material shall be removed from the deck by power sweeping followed by a thorough cleaning with compressed air.  Any sharp concrete edges on the deck surface which would puncture the membrane shall be corrected in a satisfactory manner prior to application of the membrane.  Grease, oil, paint, etc., shall be removed with solvents, detergents or sand blasting on decks that are to receive manufactured membranes.

Additional power sweeping, vacuuming, compressed air cleaning, or hand brooming shall be performed immediately before applying the tack coat, primer or emulsion if deemed necessary by the Engineer or manufacturer's representative.

3.
Weather and Moisture Limitations.  Membranes shall be applied in accordance with the manufacturers recommendations.

4.
Overlaying and Protection of Membrane.  The asphalt overlay shall be performed in accordance with the requirements of subsection 401-3.11 Spreading and Finishing.  

508-4.01  METHOD OF MEASUREMENT.  Membrane waterproofing will not be measured for payment.

All materials for the asphalt overlay will be included in the measurements of quantities for the appropriate paving items.

No adjustments will be made in the quantities or prices of materials for asphalt overlay because of any variations resulting from utilizing waterproof membranes of greater or lesser thickness.

508-5.01  BASIS OF PAYMENT.  Waterproof membrane will be paid for at the contract lump sum price.

Payment for the asphalt overlay will be made under the appropriate paving items.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
508(1)
Membrane Waterproofing
Lump Sum

(5/12/93)R172
SECTION 603

CULVERTS AND STORMDRAINS

Special Provisions

603-1.01  DESCRIPTION.  Add the following:  This work shall also consist of installing culvert marker posts.

603‑2.01  MATERIALS.  Add the following:  Culvert marker posts shall meet the requirements of subsection 730-2.05 Delineator Posts, for item 2. Flexible Posts.  The color shall be blue with no other markings.  The 3‑¾ inch by 72 inch post shall be rectangular in cross‑section with reinforcing ribs capable of a minimum bending radius of 9 inches.

Add the following to the list of materials:  

Corrugated Polyethylene Pipe



706-2.07

In the second paragraph, add "Corrugated Polyethylene Pipe (24-inch maximum diameter for storm drain systems)" to the list of options allowed under Item 603(17).

Add the following to the last paragraph:  Heig

hts of cover for corrugated polyethylene pipe shall be the same as for aluminum culvert pipe.

603-3.04  JOINING PIPE.  Add the following paragraph:  Polyethylene pipe couplings shall be corrugated to match the pipe corrugations and their width shall not be less than one half of the nominal pipe diameter.

603‑3.06  CULVERT MARKER POSTS.  Add the following subsection:  Culvert marker posts shall be installed on the approach side of storm drain outfalls 30 inches and smaller, field inlets not in paved parking lots, all end sections to cross culverts, or as directed by the Engineer.  Forty-two inches of post shall remain above the ground after driving.

603‑4.01  METHOD OF MEASUREMENT.  Add the following:  Culvert marker posts will not be measured for payment.

603-5.01 BASIS OF PAYMENT.  Add the following:  Culvert marker posts will not be paid for directly, but will be subsidiary to the pipe item.

(10/1/91)R42
SECTION 606

GUARDRAIL

Special Provisions

606‑1.01  DESCRIPTION.  Add the following:  This work shall also consist of installing breakaway cable terminals and guardrail/bridgerail connections at the locations shown on the plans.

606‑2.01  MATERIALS.  Add the following:  Flexible markers shall have yellow reflective sheeting and be one of the following types or equivalent:

1.
"Guardrail Delineator Post" manufactured by Carsonite International, 2900 Lockheed Way, Carson City, Nevada 89701.

2.
"Guardrail Delineator" manufactured by Safe‑Hit Corporation, 1930 West Winton Avenue, Building 11, Hayward, California 94545.

3.
"Flex‑o‑Guide", Model EY426 manufactured by Flexible Safety Zoning Company, 4152 Warren Avenue, Hillside, Illinois 60162.

606‑3.01  POSTS.  Add the following:  The foundation type for the breakaway cable terminal posts shall be the steel post embedment for soil or concrete as shown on Standard Drawing G‑18.S.

606‑3.02  RAIL ELEMENTS.  Add the following:  Guardrail elements shall be factory bent for all radii less than 75 feet.

606‑3.03  REMOVAL AND RECONSTRUCTION OF GUARDRAIL. Add the following:  Guardrail removed and to be replaced with new guardrail shall have the entire new run installed within 7 calendar days after removal.

Guardrail located within 50 feet of bridge ends shall have the new guardrail installed by the end of the shift in which the existing guardrail is removed.

606‑3.06  FLEXIBLE MARKERS.  Add the following subsection:  For each breakaway cable terminal, a flexible marker shall be attached to the extreme piece of rail.  The flexible markers shall be attached using hardware and attachment methods recommended by the manufacturer.  The flexible markers shall have a minimum of 21‑inches of marker extending above the top of the guardrail.  The reflective tape shall face the nearest oncoming traffic.

606‑3.07  EMBANKMENT WIDENING.  Add the following subsection:  Embankment widening for guardrail end treatments shall be constructed of selected material, Type A in accordance with Section 203.

606‑3.08  LENGTH OF NEED VERIFICATION.  Add the following subsection:  After shaping the slopes and staking all proposed guardrail locations, the Contractor shall notify the Engineer to field verify the beginning and ends.  The staked location of the guardrail will be approved by the Engineer prior to installation.  The Engineer may determine that additional guardrail is necessary, and the Contractor shall comply without delay.

606‑4.01  METHOD OF MEASUREMENT.  Delete the third paragraph and replace with the following:  Breakaway cable terminals will be measured per each installation which shall include all labor, equipment and materials.  Materials include the anchor cable assembly, terminal posts, terminal end, flexible marker, and all associated hardware.  Rail elements, standard posts, and blocking will be measured and paid for under Item 606(1), W-Beam Guardrail.

Add the following:  Guardrail/bridgerail connections shall be measured per each installation which shall include a section of nested thrie beam guardrail, thrie beam to standard W-beam transition, thrie beam transition bracket, posts and all associated hardware.

606‑5.01  BASIS OF PAYMENT.  Add the following:  Selected material, Type A will be measured and paid in accordance with Section 203.

Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
606(8)
Breakaway Cable Terminal
Each 

606(12)
Guardrail/Bridgerail Connection
    Each 
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SECTION 615

STANDARD SIGNS

Special Provisions

615-2.01  MATERIALS.  Add the following to the end of the first sentence of the fifth paragraph:  "and the Alaska Traffic Manual."

Delete paragraphs 7 and 8 (the fourth and fifth paragraphs on page 315) and substitute the following:  Sign posts and bases shall be of the types specified.  Structural aspects of design and materials for sign supports shall comply with the AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires and Traffic Signals.

Concrete for steel-reinforced slip base and breakaway base foundations shall be Class A, conforming to the requirements of Section 501, Structural Concrete.  Concrete for other sign foundations may be Class W.

(5/7/91)S42
Add the following:  Wide flange posts shall also be hinged and equipped with the multi-directional breakaway load concentration coupler hinge plates. (12/27/93)

615‑3.01  CONSTRUCTION REQUIREMENTS.  Add the following to the sixth paragraph:  When existing signs are to be salvaged the remaining foundation shall be removed, abandoned in place, or if located within the roadway structural section shall be disposed of in a manner as approved by the Engineer.  If they are abandoned in place, the tops of the foundations, reinforcing steel, anchor bolts, and conduits shall be removed to a depth of not less than one foot below roadway subgrade or unimproved ground, whichever applies.  All signs and posts at a single installation shall be considered as one unit.

Add the following after the sixth paragraph:  Salvaged sign panels shall be delivered to the State Maintenance Yard in Kodiak.

615‑3.02  SIGN PLACEMENT AND INSTALLATION.  Add the following:  Existing signs shall not be removed without authorization from the Engineer.  They shall be kept in service until either the new signs have been installed, or they are no longer needed.  As the work progresses, if their locations do not conform to Standard Drawing S-05, they shall be reinstalled at locations approved by the Engineer.

Prior to mounting the sign panel, the Contractor shall mark the date of installation on the back of the sign.  Installation dates shall be written in the format of month/day/year, using black permanent marker, with numbers a minimum of 3 inches in height, so as to be readable from the roadside after installation.

615-4.01  METHOD OF MEASUREMENT.  Add the following to the second paragraph: Concrete used for sign bases will be considered subsidiary to other work under this section and will not be measured for payment.

615‑5.01   BASIS OF PAYMENT.  Add the following:   Payment for keeping existing signs in service until they are not longer needed, or temporarily relocating existing signs, will not be paid for directly, but will be subsidiary to Item 615(1), Standard Signs.

Salvaging existing signs and removal or abandonment of foundations will not be paid for directly, but will be subsidiary to Item 615(1), Standard Signs; and Item 615(2), Remove and Relocate Existing Signs.

(2/14/92)R50
SECTION 618

SEEDING

Special Provisions

618‑1.01  DESCRIPTION.  Delete this subsection and substitute the following:  All new or disturbed slopes and any other areas directed by the Engineer shall be overlaid with topsoil and seeded.  This work shall consist of tracking the soil, followed by the application of seed, mulch, fertilizer and water.  It is intended to provide a living ground cover as soon as possible on all slopes.

618-2.01  MATERIALS.  Add the following to the list of material specifications:  

Mulch
Subsection 727-2.01   

618‑3.01  SOIL PREPARATION.  Add the following:  Seed shall be applied as detailed below immediately after the shaping of the slopes.  All slopes to be seeded shall be covered with topsoil in accordance with Section 620 and prepared by "walking" a dozer transversely up and down the slopes, or graded with a scarifying slope board.  The resultant indentations shall be perpendicular to the fall of the slope.  This should be completed as soon as topsoil is placed on the slopes.  The Contractor may round the top and bottom of the slopes to facilitate tracking and to create a pleasing appearance, but drainage flow lines shall not be disrupted.  Where the fill is adjacent to  wetlands, the equipment performing this operation must be kept entirely on the fill slope and must not encroach on the wetlands.

618‑3.03  APPLICATION METHOD.  In the first sentence of subparagraph b., under numbered paragraph 1. Hydraulic Method, delete the following:  "Item 619(1),".

Add the following:  Seed, mulch and fertilizer shall be applied as follows per 1,000 square feet.  If the hydraulic method for seed and mulch is used, it shall be made in one application.  All fertilizer shall be applied by the hydraulic method.

	Item
	Ingredients
	Application Rate (per MSF)

	Seed Mix
	Kentucky Bluegrass (Nugget)

Creeping Foxtail (Garrison)

Red Fescue (Arctared)

Annual Ryegrass (Lolium)
	0.30 lbs.

0.30 lbs.

0.30 lbs.

0.10 lbs.
       1.00 lb.

	Mulch
	   -
	35.0 lbs.

	Fertilizer
	20-20-10
	12.0 lbs.


The Contractor shall not remove the required tags from the seed bags.

618‑4.01  METHOD OF MEASUREMENT.  Delete the second paragraph and substitute the following:  Seeding by the pound will be the number of pounds of seed (dry measure) accepted in place.  The amount of fertilizer, mulch and water for application used in this work, including any required reseeding, will be subsidiary to this item and will not be measured separately for payment.

Delete the last paragraph.

618‑5.01  BASIS OF PAYMENT.  Add the following:  Fertilizer, mulch and water for application, including any required reseeding, will not be paid for directly, but will be subsidiary to seeding.

The work described under subsection 618-3.01 Soil Preparation will not be paid for directly but will be subsidiary to seeding.

Water required for the hydraulic method of application will not be paid for separately, but will be subsidiary to seeding.

(10/1/91)R52
SECTION 620

TOPSOIL

Special Provisions

620‑2.01  MATERIALS.  Delete this subsection in its entirety and substitute the following:  Topsoil shall conform to the requirements of Section 726 for Class A.

620-4.01  METHOD OF MEASUREMENT.  Add the following:  Limestone will not be measured for payment, but will be subsidiary to Item 620(1) Topsoil.

(10/1/91)R53
Replace Section 631 with the following:


SECTION 631


GEOTEXTILE FOR SUBSURFACE


DRAINAGE AND EROSION CONTROL
Standard Modifications

631-1.01  DESCRIPTION.  Prepare surfaces and furnish and place geotextiles for subsurface drainage and erosion control as shown on the plans.

631-2.01  MATERIALS.  Geotextiles and thread used for sewing shall conform to Subsection 729-2.02, Subsurface Drainage and Erosion Control, for the class specified in the bid schedule.

631-3.01  CONSTRUCTION.  

1.
Surface Preparation.  Prepare surface by removing stumps, boulders, and sharp objects.  Fill holes and large ruts with material shown on the plans or as approved.

2.
Geotextile Placement.  Unroll geotextile directly onto the prepared surface.   Stretch geotextile to remove any creases or wrinkles.  Exposure of geotextiles to the elements after removal of protective covering shall not exceed 5 days.

a.
Subsurface Drainage.  In trenches, after placing the drain aggregate, the geotextile shall be folded over the top of the aggregate to produce a minimum overlap of 12 inches, for trenches greater than 12 inches wide.  In trenches less than 12 inches wide, the overlap shall equal the width of the trenches.  The geotextile shall then be covered with the subsequent course.

b.
Erosion Control.  Place and anchor geotextile on the approved surface in such a manner that it will not be torn or excessively stretched by placement of the overlying materials.  Anchor the terminal ends of the geotextile using key trenches or aprons at the crest and toe of slope, as shown on the plans.  Other temporary or permanent anchoring methods may be used, subject to approval.

3.
Joining.  Join geotextile by sewing or overlapping, except as noted below.  Joining by bonding or other attachment methods may be used, subject to approval.

a.
Sewn seams shall be of the Butterfly or J‑seam type and shall develop a minimum of 85% of the specified geotextile grab strength.  Seams shall be sewn with a double-thread chain stitch (lock stitch).  Adjacent sections of geotextile shall be brought together and folded so that the stitching penetrates four layers of geotextile for the full seam length.  The stitching line shall be 1‑¼ inches (+¼ inch) from the folded edge of the seam and at least ½ inch from the free edge of the geotextile.  Illustrations showing correct stitch formation and seam configurations are provided in Figure 1.2 (page 21) of the FHWA publication, Geotextile Design & Construction Guidelines, FHWA-HI-90-001, October, 1989.

b.
Sections joined by overlapping shall be overlapped a minimum of three feet.  Successive geotextile sheets shall be overlapped in the direction of flow in such a manner that the upstream sheet is placed over the downstream sheet and/or upslope over downslope.  In trenches, where overlapped seams are constructed in the longitudinal trench direction, seams shall have a minimum overlap equal to the width of the trench.

4.
Material Placing and Spreading.  Following placement of the geotextile on the prepared surface, cover material of the type shown on the plans shall be placed.  Methods used for placing cover material shall minimize tearing and/or excessive stretching of the geotextile.  In underwater applications, the geotextile and required thickness of cover material shall be placed in the same day.  Maintain proper overlap and geotextile continuity.  The following table indicates allowable drop heights for cover material:

	Individual Stone

Maximum Weight (pounds)
	Allowable Drop Height (feet)

	
	Unprotected Geotextile
	Protected Geotextile1

	< 5
	3
	3

	5 - 250
	0
	3

	> 250
	0
	02


Notes:

1.
Protected geotextile is defined as having a gravelly covering (cushion layer) of 4-inch minimum thickness.

2.
If stones greater than 250 pounds must be dropped or if a height of drop greater than 3 feet is required, then field trials shall be performed to determine the maximum height of safe drop without damaging the geotextile.

A minimum depth of 1 foot of cover material shall be maintained at all times between the geotextile and the wheels or tracks of the construction equipment.

5.
Geotextile Repair.  If the geotextile is torn for any reason, the cover material shall be cleaned from the torn areas and it shall be overlain with geotextile with a minimum three foot overlap around the edges of the torn area.  The patch shall remain in place when material is placed over the affected area.

631‑4.01  METHOD OF MEASUREMENT.  Geotextile will be measured in final position by the square yard, determined by multiplying plan neat line width by the measured length parallel to installation centerline along the ground surface, for installations acceptably completed.  No allowance will be made for overlap, whether at joints or patches.

631‑5.01  BASIS OF PAYMENT.  Payment will be made at the contract unit price per square yard.  This price will be full compensation for furnishing all materials, surface preparation, laying the geotextile, and for all labor, equipment, and incidentals necessary to complete this item.

Material used to fill ruts and holes will be paid for at the unit price for the class of material used.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
631(2)
Geotextile, Erosion Control,
Square Yard


Class B
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SECTION 639

DRIVEWAYS

Special Provisions

639‑1.01 DESCRIPTION.  Add the following:  This work includes the construction of public approaches at locations shown on the plans.

639‑1.02  CONSTRUCTION REQUIREMENTS.  Add the following subsection:  Placement of materials used in driveways and public approaches shall meet the requirements specified as follows:

Selected Material, Type A
Section 203

Open Graded Asphalt Treated Base Course
Section 306

Crushed Aggregate Base Course
Section 301

Asphalt Concrete, Type II, Class B
Section 401

639-2.01  METHOD OF MEASUREMENT.  Add the following:  Public approaches will be measured per each constructed as shown on the plans, or as directed.

639‑3.01  BASIS OF PAYMENT.  Add the following:  Payment for public approaches will be full compensation for furnishing all equipment and labor necessary to complete the work as indicated.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit
639(3)
Public Approach
Each  

Delete the last sentence and substitute the following:  Selected Material, Type A, Crushed Aggregate Base Course, and Asphalt Concrete Type II, Class B  required to construct driveways and public approaches will be paid for separately under the respective items listed in the bid schedule.  Native material meeting the minimum requirements of Selected Material, Type C will not be paid for directly, but will be considered subsidiary to Item 639(3) Public Approach.
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SECTION 640

MOBILIZATION AND DEMOBILIZATION

Special Provisions

640‑2.01  METHOD OF MEASUREMENT.  Delete item 3. and substitute the following:  

3.
When the letter of project completion has been issued and the Contractor has made all the required submittals the remaining balance of the amount for this item will be paid.  (5/7/91)S41
SECTION 641

EROSION AND POLLUTION CONTROL

Special Provisions

641‑1.01  DESCRIPTION.  Delete the last sentence of the first paragraph.

Add the following: This work shall include preparation of a Temporary Erosion and Pollution Control Plan.  The Contractor shall conduct construction activities in accordance with the approved Temporary Erosion and Pollution Control Plan.

This work shall also include installation of silt fence as shown on the plans or as directed by the Engineer.

641-1.02  PRECONSTRUCTION CONFERENCE.  Delete this subsection in its entirety and substitute the following:  

641-1.02  TEMPORARY EROSION AND POLLUTION CONTROL PLAN.  At the preconstruction conference, the Contractor shall submit for acceptance a Temporary Erosion and Pollution Control Plan consisting of the following:

1.
Methods for clearing and grubbing.

2.
Plan for installation of temporary erosion and sediment control measures, in accordance with Department's Storm Water Manual, including, but not limited to the following activities:

a.
Excavation and embankment construction.

b.
Construction of temporary and permanent drainage features.

c.
Construction in and around waterbodies and wetlands.

d.
Haul roads and material sites.

3.
Disposal of waste material and excavation wastewater.

4.
Containment, cleanup, and disposal of such substances as well as the methods to be utilized for disposing of petroleum products or other hazardous substances generated by construction equipment or activities.  The plan shall also include a list of the quantities and types of materials available on site to be utilized for hazardous substance containment and cleanup activities.

641‑1.03  MATERIALS.  Add the following subsection:  The silt fence filtration material shall meet the requirements shown in Table 729-4 in Section 729, Geotextiles.

The silt fence support framework shall be finished 4 x 4‑inch wood, 3‑inch diameter wood, #6 rebar with PVC sleeves, iron pipe, or other posts capable of supporting the installation, as approved by the Engineer.

The mesh support shall be WWF 6 x 6 W1 x W1 or as approved by the Engineer.

641‑2.01 CONSTRUCTION REQUIREMENTS.  Add the following:  The Contractor shall be responsible for the containment, cleanup, and disposal of all construction‑related discharges of petroleum fuels, oil, and/or other substances hazardous to the land and water.  Performance of this activity shall comply with the requirements of 18 AAC 75 and Title 46 of the Alaska Statutes.

Silt fence shall be installed prior to any work in or near the locations shown on the plans, and in accordance with the provisions of subsection 107‑1.11, Protection and Restoration of Property and Landscape.  Additional silt fencing may be required at other sites as directed by the Engineer.

The silt fence shall not be removed until slopes are stabilized from further erosion as determined by the Engineer.  If silt fence is designated for removal on the plans, it shall be removed and disposed of off the project upon completion of construction at those sites.  The silt fence removal shall be performed in such a manner that retained silt is not discharged into wetlands or waterbodies.  If a sediment height in excess of four inches above ground remains, the sediment shall be spread on the roadway side of the fence location and seeded immediately in accordance with Section 618, Seeding.

641‑3.01  METHOD OF MEASUREMENT.  Add the following:  Silt fence will be measured by the linear foot along the top of the fence.

641‑4.01  BASIS OF PAYMENT.  Add the following:  Payment for Item 641(2) Silt Fence, will be full compensation for all labor, equipment and materials required to furnish, install, maintain and remove the silt fence in accordance with these specifications.

Add the following pay item:

Pay Item No.
Pay Item
Pay Unit 

641(2)
Silt Fence
Linear Foot

SECTION 642

CONSTRUCTION SURVEYING

Special Provisions

642‑1.01  DESCRIPTION.  Add the following to the first paragraph:  The Contractor shall perform in accordance with the Department's "Construction Surveying Requirements", dated June, 1987.  A copy of this document is attached to these Special Provisions in Appendix B.

642‑3.01  CONSTRUCTION REQUIREMENTS.  Add the following after item 11.:

12.
The Contractor's survey crews shall comply with approved traffic control plans.  Crews shall coordinate their activities with the project's Worksite Traffic Supervisor.

642‑4.01  METHOD OF MEASUREMENT.  Add the following:  Pay Item 642(2), Three Person Survey Party, shall be used only for extra, additional, or unanticipated work made necessary by changes in the project as directed by written order of the Engineer.

642‑5.01  BASIS OF PAYMENT.  Add the following:  If additional work as stated above is performed by a two person survey party, hours paid for under Item 642(2) Three Person Survey Party will be 75% of the hours worked.  If additional work as stated above is performed by only one person, hours paid for under Item 642(2) Three Person Survey Party will be 32% of the hours worked.
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SECTION 643

TRAFFIC MAINTENANCE

Special Provisions

643-1.01   DESCRIPTION.  Add the following:

DEFINITIONS
Construction Phasing Plan - A plan for each phase of the project possibly broken into segments showing how traffic will be accommodated.  It should show the sequence of work by segment or phase if required.

Phase - A construction phase consists of a single work activity or a group of work activities that are accomplished concurrently.  Each work activity should be assigned to a phase.

Segment - A portion of the roadway under construction.

Sequence - The order in which work is accomplished, either by phase or by segment, or a combination thereof.  For example, a phase, say Phase 1, might be excavation and backfill.  It must be accomplished on Segment A to provide access to a new bridge abutment site so that another phase, say Phase 2, construction of the bridge abutment, can begin.  Phase 1 may or may not occur on other segments concurrently.  Another phase which might be topsoil and seeding may occur on all segments concurrently but must occur at the end of the project.

Traffic - The movement of vehicles and pedestrians through road construction, maintenance operations, utility work, incident zones or similar operations.

Traffic Control Plan - A Traffic Control Plan (TCP) is a drawing or drawings indicating the method or scheme for safely guiding and protecting motorists, pedestrians and workers in a traffic control zone.  It depicts the traffic control devices to be used, their placement and times of use.

Traffic Control Zone - A portion of a road construction project, maintenance operation, utility work, incident zone or similar operation where traffic is affected by the operation and traffic control is needed to safely guide and protect motorists, pedestrians, or workers.

643‑1.02  TRAFFIC CONTROL PLAN.  Delete the first sentence of the first paragraph and substitute the following:  A Traffic Control Plan (TCP) is a drawing or drawings indicating the method or scheme for safely guiding and protecting motorists, pedestrians and workers in a traffic control zone.  It depicts the traffic control devices to be used, their placement and times of use.

Add the following to the third paragraph:  All TCP's submitted shall indicate the dates and hours for which the TCP will be in effect.  Each TCP shall provide the name and 24‑hour telephone number of the Worksite Traffic Supervisor.

Add the following to the fourth paragraph:  Plan sheets developed on AutoCad can be made available, upon request, for use in preparing TCP's.

643-1.03  WORKSITE TRAFFIC SUPERVISOR.  Delete the second sentence of the first paragraph and substitute the following:  The Worksite Traffic Supervisor shall meet the following minimum requirements:

1.
Be currently certified as a Worksite Traffic Supervisor by the American Traffic Safety Services Association (ATSSA), or,

2.
Be currently certified as a Work Zone Traffic Safety Specialist or a Work Zone Safety Specialist by the International Municipal Signal Association (IMSA), or,

3.
Be currently certified as a Worksite Traffic Technician by ATSSA.

If the individual is certified under Items 2 or 3 above, the Contractor shall submit documentation prior to work requiring traffic control that the individual has also obtained:

1.
A minimum of one year of supervisory level work in worksite traffic control, or,

2.
One year of having been in responsible charge of such work.  The term "in responsible charge" shall be construed to mean having been in a position of accountability for the selection of devices and for their placement in the traffic control system, or for the continued operation of the system.  Having persons that actually perform the labor under one's control would satisfy this requirement.

643-1.04  CONSTRUCTION PHASING PLAN.  Delete the first sentence under Item 2. and substitute the following:  A plan for each phase or segment of the project showing how traffic will be accommodated.  It should show the sequence of work by segment or phase when required.

643‑2.01  MATERIALS.  Add the following under Item 3. Barricades and Vertical Panels:  Type III barricades shall have a minimum width of 8 feet.

643‑3.01  GENERAL CONSTRUCTION REQUIREMENTS.  Add the following:  The Contractor shall treat pedestrian traffic as part of the travelling public.  The Contractor shall provide and maintain pedestrian access through the construction area at all times.  Street crossings for pedestrians shall be only at signalized intersections.  In areas where work activities impact pedestrian movement, temporary access shall be provided to allow pedestrians to reach the nearest signalized intersection.  The temporary pedestrian access shall be a minimum of four feet wide and be separated from the work area by pedestrian fencing.  In work areas where construction activity encroaches onto existing or temporary pedestrian pathways, the Contractor shall have a designated employee to assist pedestrians through the work area.

643‑3.03  PUBLIC NOTICE.  Add the following:  

Alaska Visitor's Association

The Contractor shall run 1/16 page newspaper advertisements for a minimum of one (1) week in advance of commencing construction, resuming construction after seasonal suspension, or any scheduled delay, or closure of driving lanes within the project corridor.  The Contractor shall then run continuous 1/16 page newspaper advertisements for the duration of that delay, or closure.  The advertisements shall be published in the following newspapers:

1.
Kodiak Times

2.
Kodiak Daily Mirror

The Contractor shall indicate on the ad order a first preference for the local news section and an exclusion for the classified section.  These advertisements shall have the project name, a map, detailed traffic information, effective dates, and provide the Contractor's name and a 24-hour toll free (1-800-###-####) "hot‑line road report" telephone number for the public to access a pre‑recorded message with current roadway status.  

Advertisements shall be promptly canceled when they have served their purpose.  The Worksite Traffic Supervisor shall submit proof advertisements, on the form provided, to the Engineer for review and approval at least forty‑eight (48) hours prior to intended release and a copy of the Proof of Publication with tear sheet immediately after publication.

A change order is not required for newspaper advertisements, the Notice to Proceed shall constitute the notice required to initiate newspaper advertisements.

Open House Meetings.  The following Contractor personnel shall attend monthly open house meetings at the Engineer's office:

1.
Superintendent

2.
Worksite Traffic Supervisor

The meetings shall be held on the first Wednesday of the month from 4:00 p.m. to 8:00 p.m.  The Engineer shall determine, after the first month, which succeeding months the meeting shall be held.  The Contractor's personnel shall be prepared to respond to questions during the open house and be able to commit the Contractor to courses of action when needed to resolve problems.

Weekly Notices.  Write and submit weekly public information notices that identify road closures, restrictions to traffic, and detours.  Areas of potential traffic delay shall be emphasized and alternate routes noted.  Telephone numbers for further information and the date and time of the next scheduled open house meeting shall be provided.  The notices shall be approved by the Engineer.  The notices shall be hand carried or faxed to the list of local news broadcasting media, emergency services and public service organizations provided by the Department.  Notices shall be submitted at the following times:

1.
One week prior to the beginning of construction,

2.
Wednesday of each week during construction, and

3.
Prior to any major change or disruption to traffic or local accesses.

Provide daily updates of the weekly notices to those news broadcasting media which provide non-paid public service road reports or "eye in the sky" road reporting.

643-3.04  TRAFFIC CONTROL DEVICES.  Delete numbered Item 1. Embankments, and substitute the following:

1.  
Embankments.  For roadways with a current average daily traffic (ADT) greater than 4,000, a portable concrete barrier shall be installed when an excavation or fill area with a slope steeper than 2:1 and a height of 2 feet or more will exist within a specified distance from the edge of traveled way for more than 12 consecutive hours.  The specified distance shall be stated in Subsection 643-3.08, Construction Sequencing, of the Special Provisions.  If no distance is shown it should be assumed to be 30 feet.  The Contractor shall arrange his work to minimize the need for a portable concrete barrier.

For roadways with an ADT of 400 or less, barricades, drums or cones shall be placed to delineate open trenches, ditches and other excavations and hazardous areas when they exist within a specified distance from the edge of traveled way.  The specified distance shall be as stated in Subsection 643-3.08, Construction Sequencing, of the Special Provisions.  These devices shall be spaced a distance in feet equal to twice the posted speed limit in miles per hour.

Ends of the portable concrete barrier shall be flared away from the roadway at a rate of 15:1 on a transverse slope of 10:1 or flatter to the edge of the clear zone.  The clear zone width is shown on the plans.  If no clear zone is shown on the plans a 30-foot clear zone should be assumed.  If the portable concrete barrier cannot be flared in the manner stated above, a sloping end section for posted speed limits of 35 miles per hour or less or a temporary crash cushion for posted speed limits of 40 miles per hour or greater shall be used.

The current ADT shall be provided by the Department.

Delete numbered Item 4., Work Zone Pavement Markings in its entirety.

Under Item 5., Flagging, add the following after the first sentence of the first paragraph:  Each flagger shall be illuminated from the front to a level of light intensity not less than one foot candle during hours of darkness.

Under Item 5., Flagging, add the following:  Flaggers shall wear reflective clothing with markings on arms, legs and head.  Flaggers directing traffic through intersections shall wear orange gloves and orange helmets as approved by the Engineer.

643-3.04  TRAFFIC CONTROL DEVICES.  Add the following item:

9.
Temporary Crossing.  Traffic shall be maintained at the location of the Buskin River Bridge on Rezanof Drive by constructing temporary works such as (a) a temporary detour bridge and approaches, or (b) the structures for stage construction, as shown on the plans, with such additional structures and approaches as may be necessary.  If the Contractor elects to use a temporary detour bridge, it shall be constructed entirely within the right-of-way.

The following requirements apply to all such stage or detour construction:

a.
Before starting construction, the Contractor shall submit for review and approval calculations and working drawings of all temporary works, including, but not limited to, proposed temporary superstructures, substructures, approaches, retaining walls or devices, connections, and bracing.  Construction of temporary works for stage or detour construction shall not begin without written approval of the Engineer.

b.
Submitted calculations and working drawings shall be prepared, sealed, and signed by a professional engineer registered to practice civil engineering in the State of Alaska.

c.
Construct temporary works so that vehicles can move safely throughout the construction area under their own power at all times.

d.
Provide sufficient waterway to allow passage of the maximum flow during the construction period.  The lowest part of temporary works shall be higher than Elevation 29.0'.

EXCEPTION:  Temporary piles may extend below Elevation 29.0'.

e.
Materials used in the construction of temporary works shall conform to the requirements of the applicable specifications.

f.
All temporary work shall conform to the requirements of Division II-Construction, Section 3, Temporary Works, of the Standard Specification for Highway Bridges adopted by AASHTO (hereinafter called "AASHTO").

g.
Stresses in temporary works shall be calculated using AASHTO design loads and load combinations, as modified herein.  Temporary works shall be designed to carry a traffic live load of at least HS15-44 without overstress, or the Contractor's maximum construction equipment or vehicle load with an overstress less than 25%, whichever is greater.

h.
"Temporary works" shall include, but are not limited to, those items described in AASHTO Section 3.1.1 and portions of the existing Buskin River Bridge that are used for temporary support of traffic or construction.

i.
Temporary bridge railing shall be approved Jersey-type precast concrete barrier with restraining devices to prevent sliding, or 2'-0" minimum space behind the barrier for lateral deflection.

j.
All temporary works shall remain the property of the Contractor and shall be removed upon completion of their use.  Temporary piles shall be pulled and completely removed.

643-3.06  TRAFFIC PRICE ADJUSTMENT.  Add the following:  A change order is not required for traffic price adjustment, the Notice to Proceed shall constitute the notice required to initiate traffic price adjustment.

643-3.07  MAINTENANCE OF TRAFFIC DURING SUSPENSION OF WORK.  Delete the first sentence and substitute the following:  The Contractor shall schedule a preliminary meeting with the Engineer and Maintenance and Operations to take place approximately one month prior to seasonal suspension of work, or no later than September 15.  This meeting shall be to outline the work the Contractor expects to complete before shutdown and the condition the roadway is to be in.  A winter shutdown Traffic Control Plan shall be submitted to the Engineer at this preliminary meeting.

The condition of the roadway shall meet the following minimum requirements prior to winter shutdown:

1.
All concrete barrier adjacent to the roadway shall be removed.

2.
Slopes adjacent to the roadway shall be 3:1 or flatter.

3.
The roadway shall be paved with temporary pavement markings and signing in place.

4.
Minimum lane widths shall be 12 feet.

643‑3.08  CONSTRUCTION SEQUENCING.  Delete this subsection in its entirety and substitute the following:  Throughout the duration of the project, the existing roadway configuration shall be maintained (i.e., the number of lanes and their respective widths) except for restrictions to traffic allowed below and addressed through approved Traffic Control Plans.  A restriction to traffic shall

be considered any condition of the roadway surface or any work operation or traffic control setup that reduces the number of lanes or stops traffic.  An approved Traffic Control Plan is required before any restriction to traffic is implemented.

No restrictions to traffic will be allowed during the times listed below:
1.
Monday through Friday from 6:30 a.m. to 8:30 a.m. and from 4:00 p.m. to 6:00 p.m.

Allowable restrictions to traffic as follows:
Traffic may be restricted to one lane in each segment for the purposes of paving and bridge reconstruction but will not be allowed in segment 1 and segment 2 concurrently.

At all other times two lane two way traffic must be maintained but may be shifted to one side of the roadway.

Maximum delay for motorists during flagger controlled traffic shall be 10 minutes.  A delay longer than 10 minutes invokes Traffic Price Adjustment.

643-3.09  TEMPORARY PAVEMENT MARKINGS.  Add the following subsection:  Permanent or Temporary Pavement Markings in accordance with this subsection, approved traffic control plans, and Parts III and VI of the Alaska Traffic Manual shall be in place before existing paved roadways, temporary paved roadways and detours, interim paving lifts, and roadways with seal coats and surface treatments are opened to traffic for longer than one continuous work shift.  This work may include restriping of the existing roadway prior to beginning construction of the project.

Conflicting pavement markings shall be removed in accordance with subsection 670-3.04, Paint Removal or covered with black removable preformed marking tape.

Sections of existing roadway that will be opened to traffic during the winter shall be marked at the same location as the existing lines and markings unless shown otherwise on the plans, an approved traffic control plan, or as directed by the Engineer.

The Contractor shall maintain all Temporary Pavement Markings for their intended life without additional compensation for any reapplication that may be required.  There will be no compensation to upgrade Temporary Pavement Markings for short term operations to those required for long term operations.

Only temporary raised pavement markers or removable preformed retroreflective marking tape shall be used as Temporary Pavement Markings on the final pavement surface.  They shall be completely removed and disposed of in conjunction with the placement of the final markings.  The complete removal shall include any residual adhesive that might misguide motorists.  Final pavement markings on finished pavement surfaces and long term pavement markings on other asphalt surfaces shall be in place before work is suspended for the winter.

Construction shall be staged so that no traffic is routed over conflicting markings for more than one continuous workshift.  If traffic is routed over conflicting markings during a workshift the roadway shall be delineated with a complement of warning signs, channelizing devices, and flaggers as required by the Alaska Traffic Manual.  The Engineer shall determine the adequacy of devices for these conditions.

1.
Long Term Operations.  Temporary Pavement Markings which will be in place for more than 2 weeks shall consist of full markings as if a permanent condition exists.

2.
Short Term Operations.  Temporary Pavement Markings which will be in place for less than 2 weeks shall be in accordance with Parts III and VI of the Alaska Traffic Manual with the following exceptions:

a.
Passing Zones.  Broken line pavement markings shall conform to Table 643‑1.  This  applies to both white lane lines for traffic moving in the same direction and yellow center lines for two or three lane two‑way roadways when it is safe to pass.


TABLE 643-1*

	
	Length of Markings
	Skip Spacing

	Marking Material
	Normal Curvature
	** Severe Curvature
	Normal Curvature
	** Severe Curvature

	Removable Preformed Marking Tape
	4 feet
	2 feet
	36 feet
	18 feet

	Temporary Raised

Pavement Markings
	3 units

3 ft on ctr
	2 units

2 ft on ctr
	34 feet
	18 feet



TABLE 643-2*

	
	Length of Markings
	Skip Spacing

	Marking Material
	Normal Curvature
	** Severe Curvature
	Normal Curvature
	** Severe Curvature

	Removable Preformed Marking Tape
	2 feet
	1 foot
	38 feet
	19 feet

	Temporary Raised Pavement Markings
	1 unit

40 ft on ctr
	1 unit

20 ft on ctr
	----
	----


*  No passing markings and signing required per 643-3.09.2.b.

** Severe Curvature:  When the degree of curvature is 5 or greater or when it is necessary for motorists to reduce their speed at least 15 miles per hour below the 85th percentile speed.

b.
No Passing Zones.  No passing zones, as detailed in Section 3B-3 to 3B-5 of the Alaska Traffic Manual, shall be identified as follows:

Sections of asphalt concrete pavement roadways with an ADT of 2000 vehicles per day or greater, shall have broken centerline markings conforming to Table 643-1, and no-passing markings consisting of a continuous 4-inch strip of removable preformed marking tape or temporary raised pavement markers placed on 5-foot centers in the no passing direction.  If a no passing condition exists for both directions of traffic, both directions shall be marked with the two 4-inch stripes of removable preformed marking tape separated by approximately 3 inches, or two temporary raised pavement markers placed approximately 3 inches apart on 5 foot centers and the broken centerline markings are not required.

Sections of asphalt concrete pavement roadways with an Average Daily Traffic (ADT) of less than 2000 vehicles per day, and seal coat and surface treatment pavements shall be marked with temporary pavement markings conforming to Table 643-2 and shall be identified with R4‑1, (DO NOT PASS) and R4‑2, (PASS WITH CARE) signs.  The signs shall be supplemented with two 18-inch by 18-inch, minimum size, fluorescent red‑orange flags mounted above the signs.  The signs shall be mounted so that the bottom of the sign is at least 5 feet above the adjacent roadway.

c.
Other Markings.  It will not be necessary to install arrows, legend, stop lines, crosswalks, or right edge line markings.  Railroad crossing markings are required for areas that have sight restrictions or high accident experience.  Left edge lines will not be required unless they will be the only markings on the paved surface, such as ramps.  All other types of markings are required.  These include channelizing lines and gore area outlines.

d.
Short Term Markings on Seal Coats and Surface Treatments.  Only temporary raised pavement markers conforming to Subsection 712-2.16 shall be used for short-term markings on seal coat and surface treatment pavements.  The markers shall be installed prior to the application of the asphalt surface material and cover coat.

On multicourse surface treatments the temporary raised pavement markers shall be installed following the full width application of the first layer of cover coat.  The markers shall be installed on each day's completed surface before the pilot car operations are removed and unescorted traffic is allowed on the surface treatment in accordance with Table 643-2.

If the temporary raised pavement markers cannot be adequately secured to the first course of the cover coat material with the marker's flexible bituminous adhesive, the Contractor shall secure them to the surface with two nails and washers, of the appropriate length and area, so the nails do not pull through the foot of the marker.

After application of the asphalt and cover coat material, the vinyl protective cover shall be removed to expose the retroreflective surfaces of the marker.  Temporary markers shall be installed so that the foot of the marker unit is facing the direction of the approaching distributor.

Final pavement markings shall not be placed until the seal coat or surface treatment has been opened to traffic for at least 14 days.  Final pavement markings shall be applied within 10 days of the completion of the final sweeping or brooming of the mainline seal coat or surface treatment.  Seal coat and surface treatment pavements are exempt from the two week requirement stated in short-term operations.

643-4.01  METHOD OF MEASUREMENT.  Add the following to item 1.:  Newspaper advertisements will not be included in measurement for Traffic Maintenance.

Delete the first and second sentences under Item 2. and replace with the following:  The quantities to be paid for shall be the number of units of each of the traffic control devices that are installed, accepted and maintained in place during the life of this contract.  Traffic control devices (construction signs, barricades, traffic cones, and drums) will be measured by the number of units accepted per day.

Permanent Construction Signing will not be measured for payment, but will include all permanent construction signs, as detailed on the plans, that are installed, accepted, maintained, and removed during the life of this contract.  

Delete numbered paragraph 6 in its entirety and substitute the following:

6.
Temporary Pavement Markings will be measured by the single stripe station.  A single stripe is a marking or a temporary raised pavement marker four inches in width.  Wider striping will be measured as multiples of four inches.  Centerline gaps will not be deducted from measurements.  Installation of any word and symbol markings as well as the removal of the Temporary Pavement Markings will not be measured separately but will be subsidiary to this item.  The No‑Passing Zone signing, as described in Subsection 643‑3.09, 2., b., will not be measured separately but will be subsidiary to this item.

Delete numbered paragraph 7 in its entirety.

Add the following:  Newspaper advertisements and Detour Structure will not be measured for payment.

Providing a "hot-line road report" telephone with pre-recorded message, attendance of open house meetings and providing weekly notices with daily updates will not be measured for payment but will be subsidiary to Item 643(1), Traffic Maintenance.

Standard Modifications

643-5.01 BASIS OF PAYMENT.  Change the pay unit for item 643(3), Permanent Construction Signing, from "Calendar Day" to "Lump Sum."  (5/7/91)M40
Special Provisions

643‑5.01  BASIS OF PAYMENT.  In the second paragraph, delete Item 1., Seasonal Pavement Markings.

In the fourth paragraph, delete Pay Item 643(14) Seasonal Pavement Markings.

Add the following:  Payment for Item 643(26), Detour Structure shall include all labor, equipment, materials and supplies needed to install, maintain and remove the complete detour structure in place.

Payment for Item 643(27), Traffic Control Devices will be made for the pay unit of accepted traffic control devices (construction signs, barricades, traffic cones, drums, and flagging) times the unit rate value contained in the following rate schedule:

	Traffic Control Device
	Pay Unit
	Unit Rate

	Construction Signs
	Each/Day
	$ 5.00

	Type II Barricade
	Each/Day
	$ 3.00

	Type III Barricade
	Each/Day
	$ 6.00

	Traffic Cone or Tubular Marker
	Each/Day
	$ 0.80

	Drums
	Each/Day
	$ 3.00

	Flagging
	Hour
	$45.00


Payment for Item 643(29), Newspaper Advertisements will be made at cost plus 15 percent.  Payment will be authorized upon evidence of payment to the newspaper (paid receipt).

Add the following pay items:

Pay Item No.
Pay Item
Pay Unit
643(26)
Detour Structure
Lump Sum

643(27)
Traffic Control Devices
Contingent Sum

643(29)
Newspaper Advertisements
Contingent Sum

(12/07/93)

SECTION 644

SERVICES TO BE PROVIDED BY THE

CONTRACTOR

Special Provisions

644-2.01  FIELD OFFICE.  Delete this subsection in its entirety and substitute the following:  The Contractor shall furnish and maintain a suitable office for the Engineer, available for occupancy from two weeks prior to commencing work, through 30 days after issuance of the notice of project completion.  The following office requirements shall be met:

1.
A minimum of 1,000 square feet of floor area.  The office area shall be divided so that it contains an office room separated by a closable door.  The office room shall have a minimum of 150 square feet of floor area.

2.
A thermostatically controlled interior heating system capable of maintaining 70 Fahrenheit, with necessary fuel.

3.
Adequate electrical lighting and 120 volt, 60 cycle power, with a minimum of two electrical outlets.

4.
A minimum of 100 square feet of window area and adequate ventilation.

5.
Adequate parking for a minimum of 10 vehicles, with one handicap parking space meeting the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG).

6.
Attached indoor plumbing with sanitary lavatory facilities provided.

7.
Telephone service available at the office location.

8.
If a part of the Contractor's building, it shall be completely partitioned off from the balance of the structure and provided with a separate outside door equipped with a lock.

9.
Located within one mile of the project.

10.
The Engineer's office shall be accessible by disabled individuals from the designated handicap parking space in accordance with the requirements of Americans with Disabilities Act Accessibility Guidelines (ADAAG). 

644‑2.02  FIELD LABORATORY.  Delete the sixth sentence of the first paragraph and substitute the following:  The water supply shall consist of a 500‑gallon capacity tank with a pressure pump or a commercial pressurized system.

Delete the second paragraph and substitute the following:  The laboratory shall include a concrete slab, 8 feet by 10 feet by 4 inches thick, suitable for mounting a Gilson shaker and other equipment.  The slab shall be installed within an enclosed adjacent structure having a door, a window, a worktable, an exhaust fan, electrical outlets, and adequate lighting and heat.

Add the following:  The Contractor shall supply 240 volt, 60 cycle power, a 100 lb. propane bottle, and a 500 gallon capacity water tank with a pressure pump or a commercial pressurized system for a State provided portable asphalt lab at a location designated by the Engineer.

644-2.05  FIELD TRANSPORTATION.  Delete the second sentence of the first paragraph and substitute the following:  The vehicles shall be available from two weeks prior to commencing work through 30 days after issuance of the notice of project completion.

Add the following:  Four pickups, 1/2 ton minimum, shall be provided for this project.  Each truck shall be a 1992 model or newer having less than 30,000 miles, and shall be equipped with flashing beacons and a CB radio.

644‑2.06  SCALES.  Delete the second paragraph and substitute the following:  Sanitary lavatory facilities, heating, adequate electrical lighting and 120 volt, 60 cycle power shall be furnished to the scale house.

Delete paragraph three in its entirety.

Delete the fourth paragraph and substitute the following:  Furnishing platform scales, tickets, scale house, and electronic weigh system will not be paid for separately, but will be subsidiary to work performed under Sections 203, 301 and 401.  Platform scales, scale house and the electronic weigh system shall remain the property of the Contractor upon completion of the work.

Delete the second sentence of the last paragraph and substitute the following:  Platform scales shall be equipped with a weatherproof housing constructed in a manner that protects the recording equipment and allows the scale operator convenient access to the scale computer, ticket printer, and sequential transaction printer.  All components of the scale outside at the scale, and inside the scalehouse which could be physically manipulated in a manner which could tamper with weights shall be protected by an enclosure, acceptable to the Engineer, to preclude tampering with weighing operations.

Add the following:  The Contractor shall provide an electronic equipment weighing system with the following capabilities:

1.
Self reading scale system with a load cell, scale computer, ticket printer, sequential transaction printer, and the ability to record a complete shift's transaction on a 3.5 inch double sided diskette.  All individual parts of the system shall be compatible with each other and suitable for field conditions.  All supplies (weigh tickets, paper, printer ribbons, diskettes, etc), maintenance, and repair services necessary to keep the system functional, shall also be supplied by the Contractor and will not be measured or paid for directly but will be considered a subsidiary obligation.

Sufficient spare parts, components, etc., shall be available on the Project to keep the electronic equipment weighing system operational at all times.  Unless prior written authorization is obtained from the Engineer, no payment will be allowed for any material weighed without using the electronic equipment weighing system.

2.
The scale computer shall have the ability to store multiple project numbers and multiple pay item descriptions for all projects and pay items which are weighed with the electronic equipment weighing system.

The scale computer shall store the following for each hauling vehicle utilized on the project:  vehicle identification number, license number, associated trailer license number, tare weight, and maximum allowable vehicle weight (MAVW).

Vehicles shall be tared a minimum of once daily by the scale operator. The Engineer may request additional tares to be done at any time the scale is operational.  The Engineer may also require that he be present when tares are performed.

The MAVW shall be calculated by the Engineer and a copy of the calculation sheet will be placed in the scalehouse.  The MAVW will be: the maximum allowable legal weight when overloads can not be hauled; the maximum allowable weight as determined by the Department's Chief Bridge Engineer when overloads can be hauled but are limited by bridge capacities; or an arbitrary number of 500,000 pounds (an even number in excess of what any vehicle can haul on the project) when there are no weight limitations.

The scale operator shall only utilize MAVWs which have been provided by the Engineer in writing.  No tickets shall be issued to a vehicle until the Engineer provides a MAVW.

When there are no limitations on the MAVW the last character of the vehicle identification number shall be an asterisk (*).  If no vehicles are required to haul legal loads the "asterisk" can be omitted.

3.
During weighing operations the system shall compare each vehicle's gross weight to its MAVW.  If the vehicle exceeds its MAVW the electronic equipment weighing system shall alert the scale operator that an "overload" exists and not allow a ticket to be issued.

Payment will not be made for any material (i.e., the net weight will be changed to 0) hauled in a vehicle which is not in conformance with the requirements of Subsection 105-1.12, Load Restrictions, and this Section.  Non-conforming vehicles shall dump sufficient material, prior to leaving the material loading area, so that they conform and then be reweighed.

4.
The electronic equipment weighing system shall have a battery backup as well as protection for power surges or brown outs.  The system shall be capable of retaining all stored data during a power outage and shall be operable during a power outage for at least 30 minutes.

5.
The ticket printer furnished by the Contractor shall print a one part weigh ticket on 81/2 x 41/4  inch, 80 to 90 pound white index paper with the following information on each ticket in the order listed:

Sequential ticket number (4 digits)

Project information (20 digits)

Date

Pay Item name in words

Vehicle identification number, license number, & trailer license     number

Time of Dispatch (24 hour time)

Name of scale operator

MAVW in pounds

Gross weight in pounds

Tare weight in pounds

Net weight in pounds

All of the above items are to be printed by the ticket printer and not pre-printed.  All characters shall be printed in a minimum of a 12 point font.  The ticket given to the ticket taker by the vehicle operator shall be the original.  If the Contractor wants additional copies of each ticket they shall be printed on a separate ticket printer. 

The weigh ticket "number" consists of the following information:

Project Number (First 5 characters of PROJECT field)

Date

Pay Item

Pit Number (Last 3 characters of PRODUCT field)

Sequential ticket number 

The sequential weigh ticket number shall be set to "1" at the beginning of each day for each unique project number, pay item, and pit number combination.  The project information, date, pay item, hauling unit identification numbers, their MAVWs, and the scale operator's name shall also be able to be set by the scale operator.  Tare weights shall only be able to be changed by a tare weighing operation.  

6.
The sequential transaction printer shall print all scale transactions, including tares, voided tickets, and data that is changed by the scale operator, as soon as the transaction is concluded.  The sequential transaction printer log shall be annotated with comments, either hand written or entered from the keyboard, to clarify errors or abnormal situations,

The list of MAVWs for all vehicles, with tractor and trailer license plate numbers, shall be printed on the sequential transaction printer at the beginning and end of each shift.  The sequential transaction listing shall be given to the Engineer at the end of each shift.

7.
The double sided diskette shall record all ticket information which was produced during a shift or at selected times in the shift.  The data shall be stored in 2 files with the same information but different formats.  The first file shall be in dBASE IV format (IBM) and shall be useable by the program without any conversion or manipulation.  The naming convention for this file shall be "yymmdd.dbf".  The second file shall be a raw data file in ASCII format with fields separated by commas, character fields enclosed in double quotes, a carriage return at the end of each record, and an end of file mark following the last record.  The naming convention for this file shall be "yymmdd.csv".  If more than one scale is used on the project a scale location designation acceptable to the Engineer shall be utilized for the 7th and 8th characters of the filename.

In the event both data files on the diskette are not completely useable to obtain all truck weighing data, the Contractor shall correct, construct, or reconstruct the data file utilizing the sequential transaction log or other information, as directed by the Engineer, as a data source.  No payment will be made for any hauled material on a given date until an accurate "daily" data file has been delivered to the Engineer.  If written permission is obtained from the Engineer to weigh without the electronic system for a minor equipment failure, a data file, acceptable to the Engineer, shall be constructed as described above.

8.
The fields for each record shall be in the following format and order.  Other data fields may also be provided but shall follow the fields in the required format.

	FIELD
	FIELD NAME
	TYPE
	WIDTH

	1

2

3

4

5

6

7

8

9

10

11

12
	TKT

DATE

TIME

UNIT_ID

MAVW

GROSS

TARE

NET

COMMENTS

PRODUCT

PROJECT

NAME
	Character

Character

Character

Character

Numeric

Numeric

Numeric

Numeric

Character

Character

Character

Character
	4 (right justified w/ leading blanks)

8 (mm/dd/yy)

5 (hh:mm)(24hour)

10 (right justified w/ leading blanks)

6 (pounds)

6 (pounds)

6 (pounds)

6 (pounds)

20

20

20

18


9.
The electronic equipment weighing system shall generate a summary report, either during or at the end of the day, which summarizes the number of loads and total net weight for each Date, Project, and Product.  The original of the end of day report shall be given to the Engineer at the end of each shift.

10.
A user instructional manual shall be available for each scale which explains the complete scale operation.  A copy of this manual shall be kept in each scalehouse and be available for review by the Engineer at all times.  

11.
In the event that extra construction engineering expenses are incurred due to checking non-machine data entries or other data irregularities an amount equal to the value of those expenses will be deducted from the value of the item.  A unilateral change order will be issued to make any adjustments the Engineer determines to be warranted.

644‑3.01  METHOD OF MEASUREMENT.  Add the following:  Field transportation will be measured per each pickup truck provided.  If a replacement vehicle is necessary, no additional measurement for payment will be made. 

644‑4.01  BASIS OF PAYMENT.  Delete the sixth paragraph and substitute the following:  Field Transportation.  The price per vehicle will be full compensation for furnishing the vehicle, fuel, and all required maintenance and insurance.

Add the following:  Electricity, propane and water supplied for the State provided portable asphalt lab will not be paid for separately, but will be subsidiary to Item 644(2) Field Laboratory.

Change the pay unit for Item No. 644(6), Field Transportation, from "Lump Sum" to "Each".

Add the following Section:


SECTION 645


TRAINING PROGRAM

Special Provisions

645-1.01  DESCRIPTION.  This Training Special Provision implements 23 CFR 230, Subpart A, Appendix B.

As part of the Equal Employment Opportunity Affirmative Action Program, the Contractor shall provide on-the-job training aimed at developing full journey status in the type of trade or job classification involved.  The number of individuals to be trained and the number of hours of training to be provided under this contract will be as shown on the bid schedule.

645-2.01  OBJECTIVE.  Training and upgrading of minorities and women toward journey status is the primary objective of this program.  The Contractor shall enroll minorities and/or women, where possible, and document good faith efforts prior to the hire of non-minority males in order to demonstrate compliance with this Training Special Provision.  Specific good faith efforts required under this Section for the recruitment and employment of minorities and women are found in the Federal EEO Bid Conditions, Form 25A301, items 7.b, 7.c, 7.d, 7.e, 7.i, 7.j, and 7.1, located in the "green pages" of this document.

645-3.01  GENERAL.  The Contractor shall determine the distribution of the required number of apprentices/trainees and the required number of hours of training among the various work classifications based upon the type of work to be performed, the size of the workforce in each trade or job classification, and the shortage of minority and female journey workers within a reasonable area of recruitment.

Training will be provided in the skilled construction crafts unless the Contractor can establish prior to contract award that training in the skilled classifications is not possible on a project; if so, the Department may then approve training either in lower level management positions such as office engineers, estimators, and timekeepers, where the training is oriented toward construction applications, or in the unskilled classifications, provided that significant and meaningful training can be provided.  Some offsite training is permissible as long as the training is an integral part of an approved training program and does not comprise a significant part of the overall training.

Credit for offsite training hours indicated above may only be made to the Contractor where the apprentices/trainees are concurrently employed on the project and the Contractor does one or more of the following:  contributes to the cost of the training, provides the instruction to the apprentice/trainee, or pays the apprentice's/trainee's wages during the offsite training period.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.

Prior to award of the contract, the Contractor shall submit Form 25A311, Training Utilization Report, indicating the training program to be used, the number of apprentices/trainees to be trained in each selected classification, the number of hours of training to be provided, and the anticipated starting time for training in each of the classifications.

Training must begin within 2 weeks of the anticipated start date(s); unless otherwise authorized by a Directive.  Such authorization will be made only after submission of documentation by the Contractor, and approval by the Engineer, of efforts made in good faith which substantiate the necessity for a change.

Contractors may use a training program approved by the U.S. Department of Labor, Bureau of Apprenticeship & Training (USDOL/BAT), or one developed by the Contractor and approved prior to contract award by the Alaska Department of Transportation and Public Facilities (ADOT&PF) Training Program Representative, using Form 25A310.

The minimum length and type of training for each classification will be established in the training program selected by the Contractor.  Training program approval by the Department for use under this section is on a project by project basis.

It is expected that each apprentice/trainee will begin training on the project as soon as feasible after start of work utilizing the skill involved and remain on the project as long as training opportunities exist or until training has been completed.  It is not required that apprentices/trainees be continuously employed for the duration of the contract.

If, in the judgement of the Contractor, an apprentice/trainee becomes proficient enough to qualify as a journey worker before the end of the prescribed training period and the Contractor employs that individual as a journey worker in that classification for as long as work in that area remains, the individual's training program will be considered completed and the balance of training hours required for that apprentice/trainee shall be waived.

The Contractor shall furnish each ADOT&PF training program trainee a copy of the program (Form 25A310) to be followed during training on the project, and with a written certification showing the type and length of training completed on the project.  Existing USDOL/BAT apprentices should already have a copy of their program.  No employee shall be employed for credit as an apprentice/trainee in a classification in which that employee has previously worked at journey status or has previously completed a training course leading to journey status.

The Contractor shall periodically review the training and promotion potential of minority and women employees and shall encourage eligible employees to apply for such training and promotion.

The Contractor shall provide for the maintenance of records and the furnishing of periodic reports documenting the progress of each apprentice/trainee.  The Contractor must submit Form 25A313 by the 15th of each month and provide each ADOT&PF trainee written evaluation reports for each unit of training provided as established on Form 25A310.

645-3.02  WAGES.  Trainees in ADOT&PF approved training programs will be paid prevailing Davis-Bacon fringe benefits plus at least 60 (but less than 100) percent of the appropriate minimum journey rate specified in the contract for the first half of the training period, at least 75 (but less than 100) percent for the third quarter of the training period, and at least 90 (but less than 100) percent for the last quarter of the training period.  Trainee wages shall be identified on Form 25A310.  Apprentices in USDOL/BAT training programs shall be paid in accordance with their approved program.  Beginning wages of each trainee/apprentice enrolled in a Section 645 Training Program on the project shall be identified on Form 25A312.

645-3.03  SUBCONTRACTS.  In the event the Contractor subcontracts a portion  of the work, he shall determine how many, if any, of the apprentices/trainees are to be trained by the subcontractor.  Any such subcontracts shall include this Section 645, Form 25A311 and Form 25A310, where appropriate.  However, the responsibility for meeting these training requirements remains with the Contractor; compliance or non-compliance with these provisions rests with the Contractor and sanctions and/or damages, if any, shall be applied to the Contractor in accordance with subsection 645-5.01, Basis of Payment.

645-4.01  METHOD OF MEASUREMENT.  The Contractor will be credited for each approved apprentice/trainee employed on the project and reimbursed on the basis of hours worked, as listed in the certified payrolls.  There shall be no credit for training provided under this section prior to the Contractor's submittal and approval by the Engineer of Form 25A312 for each apprentice/trainee trained under this Section.  Upon completion of each individual training program, no further measurement for payment shall be made.

645-5.01  BASIS OF PAYMENT.  Payment will be made at the contract unit price for each hour of training credited.  Where a trainee or apprentice, at the discretion of the Contractor, graduates early and is employed as a journey worker in accordance with the provisions of subsection 645-3.01, the Contractor will receive payment only for those hours of training actually provided.

This payment will be made regardless of any other training program funds the Contractor may receive, unless such other funding sources specifically prohibit the Contractor from receiving other reimbursement.

Payment for training in excess of the number of hours specified on the approved Form 25A311, may be made only when approved by the Engineer through Change Order.

Non-compliance with these specifications shall result in the withholding of progress payments until good faith efforts documentation has been submitted and acceptable remedial action has been taken.

Payment will be at the end of the project following the completion of all training programs approved for the project.  No payment or partial payment will be made to the Contractor if he fails to do any of the following and where such failure indicates a lack of good faith in meeting these requirements:

1.
provide the required hours of training (as shown on the approved Form 25A311),

2.
train the required number of trainees/apprentices in each training program (as shown on the approved Form 25A311), or,

3.
hire the apprentice/trainee as a journey worker in that classification upon completion of the training program for as long as work in that area remains.

Failure to provide the required training damages the effectiveness and integrity of this affirmative action program and thwarts the Department's federal mandate to bring women and minorities into the construction industry.  Although precise damages to the program are impractical to calculate, they are at a minimum, equivalent to the loss to the individuals who were the intended beneficiaries of the program.  Therefore, where the Contractor has failed, by the end of the project, to provide the required number of hours of training and has failed to submit acceptable good faith efforts documentation which establishes why he was unable to do so, the Contractor will be assessed an amount equal to the following damages to be deducted from the final progress payment:

Number of hours of training not provided, times the journey worker hourly scale plus benefits.  The journey worker scale is that for the classification identified in the approved programs.

Payment will be made under:

Pay Item No.
Pay Item
Pay Unit
645(1)
Training Program for
Labor Hour


___Trainees/Apprentices
SECTION 660

SIGNALS AND LIGHTING

Special Provisions

660-1.01  DESCRIPTION.  Add the following:  This work shall also consist of installing 4 inch GRMC for telephone innerduct at Buskin River Bridge, including 0.25 inch pull line and end caps.

660‑1.05  MAINTAINING EXISTING AND TEMPORARY ELECTRICAL SYSTEMS.  Delete this subsection in its entirety and substitute the following:  The Contractor shall provide all work required to maintain, and reinstall when necessary, the following existing and temporary systems:

1.
Highway lighting.

They shall be kept in effective operation during the progress of the work, except when shutdown is permitted to allow for alterations or final removal of the systems.  Systems shall be considered in effective operation when there are no damaged, inoperative, or malfunctioning components, and they operate as designed.  The State will pay for all electricity required for the operation of the systems, if they are in effective operation and the public benefits from their operation.  Replacement equipment shall be compatible with existing equipment used in the Central Region.

Lighting standards, sign poles, load centers, and controller cabinets shall be relocated or replaced whenever they are closer than 6‑feet to the travelled way.

Lighting system shutdowns shall not interfere with the regular lighting schedule.  Local traffic enforcement and maintenance agencies shall be notified prior to any shutdown.

When the Contractor begins work, the Engineer will notify the Contractor and the local maintenance agencies in writing of the transfer of maintenance responsibilities, providing an effective date and time.  Maintenance does not include repair or any damage prior to the date of the transfer of maintenance responsibility.  Therefore, before commencing work on the project, the Contractor should inventory the condition of the existing equipment and present written documentation of all damaged, inoperative, and malfunctioning electrical equipment.  This equipment shall be inspected jointly by the Engineer and the Contractor.  If the Contractor begins work before he provides the Engineer with an inventory, he waives the right to claim extra compensation when any component is later found to be damaged, inoperative, or malfunctioning.

At the Preconstruction Conference, the Contractor shall furnish the Engineer with the name and phone number of the person responsible for maintaining existing and temporary electrical facilities.  This person shall be available at all times until the date of Acceptance for Traffic and Maintenance and have access to all labor, materials, and equipment required to complete any repair.

The Contractor shall ascertain the location of existing conduit runs, buried cables, junction boxes, and all underground utilities before using equipment that may damage such facilities or interfere with any system.

Where roadways are to remain open to traffic and existing lighting systems are to be modified, the Contractor shall energize the modified circuit by sunset on the same day he retires the original circuit.

When no longer required, the Contractor shall salvage all original and Department provided equipment in accordance with the plans and subsection 660‑6.07, Salvaging Electric Equipment, and remove all other materials used in the temporary systems from the project.

660-2.01  EXCAVATING AND BACKFILLING.  In the third paragraph, change "Subsection 204-3.01" to "Section 204".

Add the following after the third paragraph:  The first 6 inches of backfill shall be free of rocks exceeding 1-inch maximum dimension.

660‑2.03  FOUNDATIONS.  Delete the tenth paragraph.

660‑2.04  POLES, STEEL PEDESTALS AND POSTS.  Add the following:  All poles and mastarms shall be designed for 100 MPH wind speeds with gusts to 130 MPH.

660‑2.05  CONDUIT.  Add the following:  Trenching to install conduits across roadways with an existing paved surface will be allowed, before the final paving lift is in place.  Compaction of trench backfill in these areas shall not be not less than 100% of maximum density.

Delete the ninth paragraph (the fourth paragraph on page 431).

660‑2.08  CONDUCTORS.  Delete the second paragraph under item 2., Power Conductors and Cables, and add the following:  Conductor insulation in cables consisting of three #8 AWG sized conductors shall be colored black, white, and red.  Conductor insulation in cables consisting of conductors larger than #8 AWG shall either be colored black, white, and red, or be black with printed numbers identifying each conductor per Insulated Cable Engineers Association (ICEA), method 4.

Standard Modifications

660‑2.09(A)  WIRING.  In the seventh paragraph,  insert "and feeder" between "signal" and "conductors".  (5/7/91)M41
Special Provisions

660‑2.10  BONDING AND GROUNDING.  Add the following after the first paragraph:  The Contractor shall install a bare, number 8 AWG, copper conductor in all conduits as the grounding conductor.  The grounding conductors shall be attached to the conduits using insulated throat grounding bushings, leaving one foot of slack between each grounding bushing.

All hardware, including insulated throat grounding bushings, ground rods, and ground rod clamps shall be UL listed.  Grounding bushings shall be the threaded type.

Delete the fifth paragraph on page 441 and substitute the following:  Where conduit is installed as a spare or for future use, the aforementioned copper grounding conductor may be omitted.

Standard Modifications
660‑4.01  INSTALLATION DETAILS.  In numbered paragraphs 7 and 9, under "Loops", change "660‑2.08" to read "660‑2.09(A), Wiring".  (5/7/91)M42
660‑5.02  BACKPLATES.  In the last paragraph, change "660‑2.16" to read "660‑2.15, Painting".  (5/7/91)M43
Special Provisions

660‑6.01  LUMINAIRES.  Add the following paragraph:  No paint may be applied to the reflecting surface of luminaire reflectors.

Luminaires shall provide the specified uniformities or better in the configurations listed in the table below.  Uniformity is defined as the average maintained illumination level divided by the maintained illumination at the dimmest point.  Uniformity shall be calculated using the manufacturer's current published photometric charts.  Uncorrected illumination values shall be derived by straight line interpolation between lines of the isofootcandle curves.  

	LUM

TYPE
	ROAD

WIDTH
	MTG

HT
	SPACING
	LUM

OFFSET
	UNIFORMITY
	INITIAL

FOOT-

CANDLES

	MC-3
	Varies
	45'
	Varies
	8'
	3.5:1
	.6


Luminaire Type Definitions:

MC‑3

Mastarm Mounted Medium Cutoff, Type 3 as defined by the Illuminating Engineering Society (I.E.S.).

660‑6.07  SALVAGING ELECTRICAL EQUIPMENT.  Add the following to the first paragraph:  All equipment to be salvaged shall be delivered to the State Maintenance yard at Mile Post 1.5 Rezanof Drive, Kodiak, Alaska.

Delete the fourth paragraph and substitute the following:  The following existing items not being reused shall become the property of the Contractor and be disposed of as indicated.  Items that are to be removed shall be removed from the highway right of way.

1.
Junction boxes (not including lids), conductors, and post and controller assembly foundations shall be removed.

2.
Conduits may be abandoned in place provided elbows and nipples that sweep the conduits into junction boxes are removed.  However, existing conduits encountered while trenching shall be removed to provide two radial feet of clearance between the old and new conduit.

3.
Electrolier foundations may be abandoned in place, provided the tops of the foundations, reinforcing steel, anchor bolts, and conduits are removed to a depth of not less than one foot below roadway subgrade, sidewalk, or unimproved ground, whichever applies.

660‑7.01  BASIS OF PAYMENT.  In the first paragraph, modify line eleven to read:  ".....involved in furnishing and installing, modifying, maintaining and.....".

(1/10/94)R65

SECTION 661


ELECTRICAL LOAD CENTERS
Special Provisions

661-1.02  EQUIPMENT LIST(S) AND DRAWINGS.  Add the following subsection:  The Contractor shall submit for review and approval, within 30 days following award of the contract, 8 collated copies of a portfolio of equipment and materials which he proposes to install.  The portfolio(s) shall consist of a table of contents which includes each item's intended use(s) and the following:

1.
For materials on the Approved Products List:  A description that includes product name, manufacturer, model or part number, and the conditions listed for approval.

2.
For materials not on the Approved Products List:  Catalog costs that include the manufacturer's name, type of product, size, model number, conformance specifications, and supplemented by other data as may be required, including manufacturer's maintenance and operations manuals, or sample articles.

This information may be included in the portfolio for 660 items.

The Department will not be liable for any material purchased, labor performed, equipment used, or delay to the work before all equipment and materials have been reviewed and approved.

661-2.01  MATERIALS.  Delete the fourth sentence of the eleventh paragraph (the sixth paragraph on page 507) and substitute the following:   All meter sockets shall be safety socket type, i.e. with provisions for de-energizing the meter jaws.

661-3.01  CONSTRUCTION REQUIREMENTS.  Add the following:  The wiring configuration for each load center shall be in accordance with the wiring diagram indicated on the load center detail sheet.  Circuit breaker ratings shall be as shown in the load center summary for each location.  Dead panels shall be indelibly labeled with the circuit number and the direction of the circuit run from the load center.

When the load centers are ready to be energized, the Contractor shall request and coordinate an electrical inspection of the load centers from the local authority having jurisdiction, allowing at least 5 working days before the inspection is needed.  The Contractor shall be present during the inspection to assist in accessing the cabinets and to answer questions.  The Contractor shall correct the deficiencies noted in each load center.

661-5.01  BASIS OF PAYMENT.  Add the following:  Payment of any fees required by the local authority for an electrical inspection and the costs of correcting the deficiencies noted during the inspection shall be considered subsidiary to the Section 661 items.

(6/11/93)R66
SECTION 670

TRAFFIC MARKINGS
Special Provisions

670-1.01 DESCRIPTION.  Add the following:  This work shall also consist of removal of pavement markings at locations shown on the plans or as directed by the Engineer.

Standard Modifications

670‑3.01  CONSTRUCTION REQUIREMENTS.  In the last paragraph under Item 2., insert "pneumatic" immediately before "roller".  (5/12/89)

Special Provisions

670‑3.04   PAINT REMOVAL.  Change the title of this subsection to "Pavement Markings Removal".

Replace the first sentence of the second paragraph with the following:  Pavement markings shall be removed to the fullest extent possible by a method that does not materially damage the surface or texture of the pavement.  Painting over existing striping does not meet the requirement for removal.  Any method utilizing burning with an open flame shall not be used for the removal of pavement markings on the final paving lift.

670-4.01 METHOD OF MEASUREMENT.  Delete the last paragraph and substitute the following:  Removal of pavement markings will not be measured for payment.

670-5.01 BASIS OF PAYMENT.  Add the following:  Repair of any damaged pavement or surfacing caused by the pavement marking removal operation will be subsidiary to Item 670(1) Painted Traffic Markings.

(9/22/93)R142
SECTION 702

ASPHALT MATERIALS

Special Provisions

702-2.01  ASPHALT CEMENTS.  Delete in its entirety and substitute:  Asphalt cement shall conform to the requirements shown in the following table.

	Property
	Test Method
	Requirement

	Penetration (4C [39.2F], 200gr, 60s), dmm, RTFO Aged Residue (see Note 1)
	AASHTO

T 49
	15 min.

	Ductility (7.2C [45F], 1 cm/min), cm, RTFO Aged Residue (see Note 2)
	AASHTO

T 51
	10 min.

	Ductility (25C [77F], 5 cm/min), cm, RTFO Aged Residue
	AASHTO

T 51
	75 min.

	Absolute Viscosity (60C [140F]), P, Original Binder, RTFO Aged Residue
	AASHTO

T 202
	1100 min.

2500-6000

	Kinematic Viscosity

(135C [275F]), CST, RTFO Aged Residue
	AASHTO

T 201
	275 min.

	Absolute Viscosity Ratio (60C [140F]), RTFO Viscosity/Original Viscosity
	-
	4.0 max.

	Flash Point, Cleveland Open Cup, C (F), Original Binder
	AASHTO

T 48
	232 min.

(450 min.)

	Solubility in Trichloroethylene, %,

Original Binder
	AASHTO

T 44
	99.0 min.


Note 1:
"RTFO Aged Residue" means the asphaltic residue obtained using the Rolling Thin-Film Oven Test ("RTFO Test"), AASHTO T-240.

Note 2:
Use AASHTO T-51 as modified by Washington DOT (using a special method of applying the release agent).

702-2.03  EMULSIFIED ASPHALTS.  Delete the first and second sentences and substitute the following:  The STE-1 cationic emulsified asphalt shall comply with the requirements listed below when tested in accordance with ASTM D 244:

TESTS ON EMULSION
Viscosity, Saybolt Furol at 25o C
30 max.

Storage Stability, 1 day, %
1 max.

Demulsibility, 35 ml, 0.8% Sodium dioctyl

sulfosuccinate solution, %
25 min.

Sieve Test, % retained
0.10 max.

Particle Charge
Positive *

Distillation Oil by Volume of Emulsion, %
5 max.

Distillation Residual by Weight of Emulsion, %
45 min.

*
If particle charge test is inconclusive, materials having a maximum pH value of 6.7 will be acceptable.

TESTS ON RESIDUE
Penetration, 25o C, tenths of a mm
100 min./200 max.

Ductility, 25o C, 5 cm/min., cm
40 min.

Solubility in Trichloroethylene, %
97.5 min.

702-2.04  STORAGE AND APPLICATION TEMPERATURES.  Add the following to Table 702-1:

	Type & Grade of Material
	Spray (oF)
	Mix (oF)
	Storage (oF)

	STE-1
	70-140
	70-150
	50-125

	PBA-2
	280+
	250-315
	325 Max.


(10/22/93)R183
Standard Modifications

702‑2.04  STORAGE AND APPLICATION TEMPERATURES.  In Table 702‑1, change storage temperatures for ACs from "340 Max" to "325 Max".  (5/12/89)M23
SECTION 703

AGGREGATES

Standard Modifications

703‑2.01  FINE AGGREGATE FOR CONCRETE.  In the first sentence, insert ", class A," after "AASHTO M 6".

Add the following:  AASHTO T 104 shall be performed using sodium sulphate solution.

The maximum mass percent of material finer than No. 200 sieve in (a), concrete subject to surface abrasion, shall be 3.0.  

703‑2.02  COARSE AGGREGATE FOR CONCRETE.  In the first sentence, insert ", class B," after "AASHTO M 80".

(7/16/93)M24
Special Provisions

703‑2.03  AGGREGATE FOR BASE.  Replace the list under the first paragraph with the following:

Percent of Wear
AASHTO T 96
50 max

Degradation Value
ATM T-13
20 min

Percent Fracture
ATM T-4
70 min

Plastic Index
AASHTO T 90
6 max

Delete Table 703-2 and substitute the following:

	AGGREGATE FOR BASE COURSE
Percent Passing by Weight

	Sieve Designation
	P-1
	D-1

	1 inch
	100
	100

	3/4 inch
	75-94
	70-100

	3/8 inch
	30-59
	50-79

	No. 4
	6-24
	35-58

	No. 8
	0-8
	20-47

	No. 50
	0-5
	6-19

	No. 200
	0-3
	0-6


(9/14/93)R117
Standard Modifications

703-2.04  AGGREGATE FOR PLANT MIX ASPHALT PAVEMENT.  Replace this subsection with the following:

Coarse Aggregate.  Coarse aggregate (that material retained on the No. 4 Sieve) shall be crushed stone or crushed gravel and shall consist of sound, tough, durable rock of uniform quality.  All material shall be free from clay balls, vegetative matter or other deleterious matters.  Coarse aggregate shall not be coated with dirt or other finely divided mineral matter.  In addition, coarse aggregate shall meet the following requirements:

Percent of Wear
AASHTO T 96
45 max.

Degradation Value
ATM T-13
20 min.

Percent Sodium Sulfate loss
AASHTO T 104
9 max. (5 cycles)

Percent Fracture
ATM T-4
80 min. single face

Thin-Elongated Pieces
ATM T-9
8 % max.

Fine Aggregate.  Fine aggregate (passing the No. 4 sieve) shall meet the quality requirements of AASHTO M 29, including S1.1, Sulfate Soundness Test.

Blended Aggregate.  The several aggregate fractions for the mixture shall be sized, graded, and combined in such proportions that the resulting composite blend conforms to the grading requirements of Table 703-3.  The fraction actually retained between any two consecutive sieves larger than the No. 100 shall be not less than 2% of the total.  Aggregate gradations shall be determined by ATM T-7.  The size of extracted samples for gradation shall be in conformance with AASHTO T 164. extracted gradations will be performed in accordance with AASHTO T30.

TABLE 703-3

BROAD BAND GRADATIONS FOR ASPHALT

CONCRETE PAVEMENT AGGREGATE

Percent Passing by Weight
	Sieve Designation
	Gradation Designation

	
	Type I
	Type II
	Type III

	1 inch
	100
	-
	-

	3/4 inch
	75-90
	100
	-

	1/2 inch
	60-86
	75-90
	100

	3/8 inch
	50-78
	60-88
	75-90

	No. 4
	34-62
	44-72
	50-78

	No. 8
	24-52
	30-58
	32-60

	No. 16
	16-42
	20-44
	20-45

	No. 30
	10-32
	12-34
	12-34

	No. 50
	8-24
	8-24
	8-24

	No. 100
	5-16
	5-16
	4-15

	No. 200
	3-8
	3-8
	3-8


(7/16/93)M62
Special Provisions

703-2.07  SELECTED MATERIAL.  Add the following to Item 1., Selected Material, Type A:  It shall have 30 to 55% by weight of particles passing the No. 4 sieve.  (10/1/91)R89
SECTION 706

CONCRETE, CLAY, FIBER AND PLASTIC PIPE

Special Provisions

706-2.07  CORRUGATED POLYETHYLENE PIPE.  Delete in its entirety and substitute the following:  Corrugated polyethylene pipe shall conform to the following:

Culverts and Stormdrains
AASHTO M 294


Type S (double wall)

Underdrains

diameter less than 10 inches
AASHTO M 252

diameter greater than 10 inches
AASHTO M 294

(5/7/91)S60
SECTION 712

MISCELLANEOUS

Special Provisions

712‑2.15  TEMPORARY RAISED PAVEMENT MARKERS.  Add the following:  The temporary raised pavement markers shall be installed utilizing an approved raised pavement marker flexible bituminous adhesive.

The color of the raised pavement markers shall conform to the color of the marking for which they supplement, substitute, or serve as a positioning guide.

712-2.16  TEMPORARY RAISED PAVEMENT MARKERS FOR SHORT-TERM OPERATIONS, SEAL COATS, AND SURFACE TREATMENTS.  Add the following subsection:  The marker shall consist of an L-shaped polyurethane body with retroreflective tape on the top vertical section and with a self-adhesive base.  Both faces of the yellow marker and one face of the white marker shall be reflectorized.  The marker body shall be made from 0.060 inch minimum thick polyurethane; the vertical leg shall be approximately 2 inches high by 4 inches wide and the base approximately 1-1/8 inches wide.  The polyurethane body shall conform to Table 712-1.

The adhesive shall be factory-applied to the marker base, and made of a pressure-sensitive material, a minimum 1/8 inch thick and 3/4 inch wide, with release paper.

Where chip seals, slurry seals or tack coats are to be utilized after placement of the temporary raised pavement markers, the markers shall come with a protective cover made of clear flexible polyvinyl chloride.

The reflective tape shall be metalized polycarbonate microprism retroreflective material with acrylic backing or equal, a minimum 0.25 inch wide by 4 inches long, and provide the minimum optical performance shown in Table 712-2, for an observation angle of 0.2 degrees.


TABLE 712-1

	
PROPERTY
	RESULT
	TEST METHOD

	Specific Gravity (min.)
	1.19
	ASTM D-792

	Hardness
	80A
	ASTM D-2240

	Tensile Strength (psi, min.)
	4600
	ASTM D-412

	Ultimate Elongation (percent, min.)
	330
	ASTM D-412

	Modulus at 300% (psi, min.)
	1000
	ASTM D-412

	Stiffness

@ -20o F (psi, min.)

@ +72o F (psi, min.)
	1700

900
	ASTM D-1053

ASTM D-1053

	Compression Set

22 hr. @ 70o C (percent, max.)
	65
	ASTM D-395

	Taber Abrasion

CS17 wheel wt. loss (mg/1000 cycles)
	3
	-



TABLE 712-2

	
Horizontal Entrance Angle
	
Specific Intensity*

	
	
White
	
Yellow

	
0 degrees
	
3.5
	
3.0

	
30 degrees
	
2.7
	
1.7


* Candelas per footcandle of illumination at the reflector on a plane perpendicular to the incident light.

(5/7/91)S61
SECTION 715

STEEL FOR PILES

Special Provisions

715-2.02  GENERAL REQUIREMENTS.  Add the following to item 1. Structural Steel for Piling:  Structural steel for H-piles shall conform to the requirements of ASTM A572, Grade 50.  (10/1/91)R95
SECTION 720

ELASTOMERIC PADS

Standard Modifications

720-2.01.  Replace with the following:  Elastomeric bridge bearing pads shall conform to AASHTO M 251-90, with the following revisions:

4.1  PROPERTIES OF THE ELASTOMER.  Replace the first sentence with the following:  The elastomeric compound used in the construction of the bearings shall contain only virgin natural polyisoprene (natural rubber) as the raw polymer; neoprene shall not be used.  Properties and requirements elsewhere in AASHTO M 251-90 pertaining solely to polychloroprene (neoprene) shall not be applicable.

Amend Table 1 as follows:  Replace the expression "-40 oF (-40 oC)" with "-67 oF (-55 oC)" in the row labeled "Brittleness", under the column heading "Test Requirements."

Add the following paragraph:

5.5.  Pads over ¾ inch thick shall be laminated and shall consist of alternate laminations of elastomer and metal or fabric reinforcements.  The outside laminations shall be metal or fabric.  Laminations of elastomer shall be ½ inch thick +_ inch.

8.2.2.  Delete Note 1 in its entirety and add the following paragraph:  The elastomer shall also be tested for ozone resistance under the ozone chamber exposure method of ASTM D-1171, method A at 38 oC and shall obtain a minimum quality retention rating of 85%.

8.2.4.  Replace with the following:  A minimum of one pad per lot shall be tested for bond strength as follows:

Steel Laminations - ASTM D-429, method B - 40 lb/in., minimum.

Fabric Laminations - California Test No. 663 - 40 lb/in., minimum.

8.2.5.  Delete the word "Optional."

9.1.  Delete the word "Optional." 





(7/2/93)M60
Delete this Section and substitute the following:


SECTION 726


TOPSOIL
Special Provisions

726-2.01  TOPSOIL.  Topsoil furnished by the Contractor shall consist of a natural friable surface soil without admixtures of undesirable subsoil, refuse, or foreign materials.  It shall be reasonably free from roots, clods, hard clay, noxious weeds, tall grass, brush, sticks, stubble or other litter, and shall be free-draining and non-toxic.


TABLE 726-1


TOPSOIL REQUIREMENTS
	REQUIREMENT
	CLASS A
	CLASS B

	Sieve Designation
	Percent Passing by Weight

	3 inch
	-
	100

	½ inch
	100
	-

	No. 4
	95-100
	75-100

	No. 10
	75-100
	60-100

	No. 200
	30-60
	20-80

	Organic Content*
	10% - 40%
	5% minimum

	Limestone
	1.5 tons per acre
	-


*
Determined by loss on ignition of oven dried sample in accordance with ATM T-6

The Contractor shall notify the Engineer of the location from which he proposes to furnish topsoil at least 30 calendar days prior to delivery of topsoil to the project from that location.  The topsoil and its source will be inspected and tested by the Engineer before approval will be granted for its use.

(4/21/94)R139
Replace Section 729 with the following:


SECTION 729

GEOTEXTILES
Special Provisions

729-2.02  SUBSURFACE DRAINAGE AND EROSION CONTROL GEOTEXTILE.  Geotextile materials for riprap liner shall meet the requirements of AASHTO M 288 for Class B Erosion Control, except that the minimum permeability of the fabric shall be 0.010 cm/sec.

729-2.04  SEDIMENT CONTROL.  Geotextile materials for Sediment Control shall conform to AASHTO M 288 for Sediment Control, except that the minimum permeability of the fabric shall be 0.002 cm/sec. 

SECTION 730

SIGN MATERIALS

Special Provisions

730‑2.04  SIGN POSTS.  Under item 1., Metal Pipe Posts, add the following to paragraph a.:  Posts conforming to ASTM A53 shall be either Type E grade B, or Type S grade B.  (9/1/89)R81
Standard Modifications

730-2.04  SIGN POSTS.  Under Item 2., a., replace the second sentence with the following:  Sheets for post fabrication shall be zinc coated in accordance with ASTM A 525, coating designation G 90.  (7/2/93)M57
Special Provisions

730‑2.04  SIGN POSTS.  Delete Item 4., "Multi-directional Breakaway Load Concentration Coupler Base Assemblies and Coupler Hinge Plate", and substitute the following:

4.
Wide Flange Posts.

a.
Steel for wide flange posts shall conform to AASHTO M 183.

b.
Post sizes shall be as designated on the plans.

c.
Posts shall be hot dip galvanized in a manner conforming to AASHTO M 111 after fabrication.  Any cutting of metal posts after hot dip galvanizing shall be accomplished with minimum damage to the zinc coating and all exposed surfaces shall be protected by treating the exposed area in the same manner as if it were abraded or damaged.

d.
Galvanized surfaces that are abraded or damaged at any time after the application of the zinc coating shall be repaired in accordance with the applicable provisions of AASHTO M 36.

(5/7/91)S43
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