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STATEMENT OF SERVICES 

APPENDIX B 
 

Sterling Highway: MP 173-174 Pavement Preservation 
DESIGN & ENVIRONMENTAL SERVICES 

 
ARTICLE B1 

INDEX 
 
The following is an amended list of the indexed articles for Appendix B and the assigned Task Numbers 
for the Article Subjects.   
 
Article  Task #  Subject 
B2     Exhibits 
B3     Codes, Regulations, Standards, etc. 
B4     Administrative Requirements 
B5     Project Location & Description 
B6     Summary of Contract Services 
B7     Management 
B8     1  Environmental Activities 
B9     General Requirements for Surveying and Mapping Services 
B10    2  Surveying and Mapping Services 
B11  (NIC)  Geotechnical 
B12    3  Hydraulic and Hydrologic Report 
B13  (NIC)  Traffic and Safety Analysis 
B14    4  Design Study Report 
B15    5  Public Involvement 
B16  (NIC)  Right of Way 
B17  (NIC)  Utilities 
B18    6  Erosion and Sediment Control Plan 
B19    7  Plans, Specifications, and Estimates 
B20    8  Assistance During Bidding 
B21    9  Assistance During Construction 
B22  (NIC)  Project Closeout 
 
 
(NIC) is abbreviation for (Not In Contract)  
 

 

                                      RFP No:    2 
 AKSAS Project No: 55260 

              Date Prepared: Mar. 29, 2013 
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ARTICLE B8 
ENVIRONMENTAL ACTIVITIES  

(Task 1)  
The Environmental Activities task is included in this contract. The Contractor will perform work associated 

with articles B8.1 and B8.3, not B8.2. This may include assisting in obtaining any necessary permits 
and submitting all required documentation and information to the Alaska Department of 
Transportation, who will then apply for all permits.  

 
 

ARTICLE B9 
GENERAL REQUIREMENTS FOR SURVEYING AND MAPPING SERVICES 

 
This task is included in the contract and will be performed as described in Article B9 of the Original RFP 

Contract. 
 

 
ARTICLE B10 

SURVEYING AND MAPPING SERVICES 
(Task 2)  

The Surveying and Mapping Services task is included in this contract. Work will include any mapping 
services needed to prepare Temporary Construction Easement Documents (acceptable to DOT&PF) 
and the preparation of those documents. Additional work includes those activities required to prepare 
the plans, specifications, and estimates through efforts deemed necessary by the contractor and 
approved by the Contracting Agency’s Project Manager. The Contracting Agency reserves the right to 
complete the services by any other means. 

 
 

ARTICLE B11 
GEOTECHNICAL 

(NIC) 
The Contracting Agency reserves the right to negotiate and add to this Article by Amendment, however, is 

under no obligation to do so, and reserves the right to complete the services by any other means. 
 
 

ARTICLE B12 
HYDRAULIC AND HYDROLOGIC REPORT 

(Task 3) 
This task is included in the contract and will be performed as described in Article B12 of the Original RFP 

Contract. Additional services include the preparation of a dam safety inspection for the Sterling 
Highways embankment adjacent to Beluga Lake, including field work associated with the analysis of 
the dam. The dam safety inspection should be in compliance with the Beluga Lake Dam Scope of 
Work and the Alaska Dam Safety Program.  

 
 

ARTICLE B13 
TRAFFIC AND SAFETY ANALYSIS 

(NIC) 
The Contracting Agency reserves the right to negotiate and add to this Article by Amendment, however, is 

under no obligation to do so, and reserves the right to complete the services by any other means. 
 

 
ARTICLE B14 

DESIGN STUDY REPORT 
(Task 4) 

This task is included in the contract and will be performed as described in Article B14 of the Original RFP 
Contract. 
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ARTICLE B15 
PUBLIC INVOLVEMENT 

(Task 5) 
This task is included in the contract and will be performed as described in Article B15 of the Original RFP 

Contract. 
 

 
ARTICLE B16 

RIGHT OF WAY  
(NIC) 

The Contracting Agency reserves the right to negotiate and add to this Article by Amendment, however, is 
under no obligation to do so, and reserves the right to complete the services by any other means. 

 
 

ARTICLE B17 
UTILITIES 

(NIC) 
The Contracting Agency reserves the right to negotiate and add to this Article by Amendment, however, is 

under no obligation to do so, and reserves the right to complete the services by any other means. 
 
 

ARTICLE B18 
EROSION AND SEDIMENT CONTROL PLAN 

(Task 6) 
This task is included in the contract and will be performed as described in Article B18 of the Original RFP 

Contract. 
 

 
ARTICLE B19 

PLANS, SPECIFICATIONS, AND ESTIMATES 
(Task 7)  

This task is included in the contract and will be performed as described in Article B19 of the Original RFP 
Contract. 

Due to the relatively simple design of the project and the short delivery timeframe, the Plans In Hand 
(PIH) and Pre-Plans, Specifications, and Estimates (PPSE) reviews will be combined into a single 
review. A Local review will not be required for this project. 

 
 

ARTICLE B20 
ASSISTANCE DURING BIDDING 

(Task 8) 
This task is included in the contract and will be performed as described in Article B20 of the Original RFP 

Contract. 
 

ARTICLE B21 
ASSISTANCE DURING CONSTRUCTION 

(Task 9) 
This task is included in the contract and will be performed as described in Article B21 of the Original RFP 

Contract.  
 

ARTICLE B22 
Project Closeout 

(NIC) 
The Contracting Agency reserves the right to negotiate and add to this Article by Amendment, however, is 

under no obligation to do so, and reserves the right to complete the services by any other means. 
 

 


