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 Linear Foot or Meter [Type] Pipe, [Diam.] inch D-701a
 Linear Foot 2,235 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:D-701a(2).n2  CPE Pipe, 24 inch
 100.00 150.00 160.00 57,792,434.00  0.00  150.00 125.00 100.00
 0.42% 0.63% 0.62% 52,882,604.00  0.00%

 Linear Foot 7,595 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:D-701a(1).n2  CPE Pipe, 8 inch

 60.00 70.00 120.00 57,792,434.00  0.00  70.00 65.00 60.00
 0.86% 1.01% 1.58% 52,882,604.00  0.00%

 Linear Foot 1,279 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:D-701a(1).n1  CPE Pipe, 8 inch

 60.00 70.00 120.00 57,792,434.00  0.00  70.00 65.00 60.00
 0.14% 0.17% 0.27% 52,882,604.00  0.00%

 Linear Foot 1,311 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:D-703a(1)  CIPP Storm Drain Liner, 24-inch

 170.00 175.00 288.00 16,318,887.00  0.00  175.00 172.50 170.00
 1.45% 1.50% 2.31% 15,287,034.33  0.00%

 Linear Foot 597 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:D-703a(2)  CIPP Storm Drain Liner, 30-inch

 210.00 220.00 345.00 16,318,887.00  0.00  220.00 215.00 210.00
 0.82% 0.86% 1.26% 15,287,034.33  0.00%

 Linear Foot 1,500 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:D-701a(4)  CMP Pipe, 30-inch

 150.00 135.00 140.00 16,318,887.00  0.00  150.00 142.50 135.00
 1.46% 1.32% 1.29% 15,287,034.33  0.00%

 Linear Foot 133 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:D-701a(3)  CMP Pipe, 24-inch

 125.00 140.00 120.00 16,318,887.00  0.00  140.00 132.50 125.00
 0.11% 0.12% 0.10% 15,287,034.33  0.00%

 Linear Foot 183 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:D-701a(1)  PP Pipe, 24-inch

 135.00 220.00 351.00 16,318,887.00  0.00  220.00 177.50 135.00
 0.16% 0.26% 0.39% 15,287,034.33  0.00%

 Each 3 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:D-703b  Reinstatement of Pipe Connection (2 to 6-inch)

 330.00 400.00 500.00 16,318,887.00  0.00  400.00 365.00 330.00
 0.01% 0.01% 0.01% 15,287,034.33  0.00%

 Linear Foot 604 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:D-701a(2)  PP Pipe, 30-inch

 150.00 240.00 377.00 16,318,887.00  0.00  240.00 195.00 150.00
 0.59% 0.95% 1.40% 15,287,034.33  0.00%

 Linear Foot 2,180 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:D-703a(3)  CIPP Storm Drain Liner, 36-inch

 295.00 300.00 414.00 16,318,887.00  0.00  300.00 297.50 295.00
 4.19% 4.28% 5.53% 15,287,034.33  0.00%

 Linear Foot 502 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:D-703a(4)  CIPP Storm Drain Liner, 42-inch

 340.00 350.00 488.00 16,318,887.00  0.00  350.00 345.00 340.00
 1.11% 1.15% 1.50% 15,287,034.33  0.00%

 Linear Foot 1,248 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:D-704a  Slipline 6-inch PCMP

 115.00 45.00 172.00 16,318,887.00  0.00  115.00 80.00 45.00
 0.93% 0.37% 1.32% 15,287,034.33  0.00%
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 Linear Foot or Meter [Type] Pipe, [Diam.] inch D-701a
 Linear Foot 269 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

  Bid as:D-701a(2)  PP Pipe, 18 inch
 65.00 125.00 240.00 5,926,310.00  245.00  300.00 154.31 65.00
 0.33% 0.65% 1.09% 5,162,563.50  1.20%

 Linear Foot 15 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:D-701a(1)  PP Pipe, 12 inch

 50.00 215.00 185.00 5,926,310.00  200.00  300.00 160.87 50.00
 0.01% 0.06% 0.05% 5,162,563.50  0.05%

 Linear Foot 469 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:D-701a(3)  PP Pipe, 36 inch

 114.00 177.00 430.00 5,926,310.00  305.00  500.00 230.57 114.00
 1.00% 1.61% 3.40% 5,162,563.50  2.61%

 Linear Foot 137 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:D-701a(4)  CMP Pipe, 12 inch

 53.00 22.00 75.00 5,926,310.00  100.00  150.00 96.20 22.00
 0.14% 0.06% 0.17% 5,162,563.50  0.25%

 Linear Foot 346 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:D-701a(5)  CMP Pipe, 18 inch

 49.00 66.00 120.00 5,926,310.00  100.00  200.00 116.18 49.00
 0.32% 0.44% 0.70% 5,162,563.50  0.63%

 Linear Foot 633 Dillingham Runway Rehabilitation 2017 06
  Bid as:D-701a  Corrugated Metal Pipe, 42"

 675.00 1,000.00 475.00 10,654,806.00  350.00  1,000.00 675.00 350.00
 4.75% 7.92% 2.82% 7,996,317.70  2.37%

 Linear Foot 498 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction
  Bid as:D-701a  CMP Pipe, 18 inch

 150.00 45.00 120.00 3,660,811.00  47.90  150.00 83.02 45.00
 2.49% 0.76% 1.63% 2,947,832.00  0.79%

 LINEAR FOOT 40 ANC Gates B1, B3, and B5 Reconstruction 2016 12
  Bid as:D-701a(3)  CPEP PIPE, 15 INCH

 221.00 128.00 90.00 6,015,705.86  210.00  775.00 302.80 128.00
 0.13% 0.07% 0.06% 6,938,487.00  0.11%

 LINEAR FOOT 10 ANC Gates B1, B3, and B5 Reconstruction 2016 12
  Bid as:D-701a(1)  CPEP PIPE, 8 INCH

 440.00 290.00 80.00 6,015,705.86  250.00  4,000.00 1,076.00 250.00
 0.06% 0.04% 0.01% 6,938,487.00  0.03%

 LINEAR FOOT 120 ANC Gates B1, B3, and B5 Reconstruction 2016 12
  Bid as:D-701a(2)  CPEP PIPE, 12 INCH

 120.00 90.00 85.00 6,015,705.86  115.00  550.00 199.00 90.00
 0.21% 0.16% 0.17% 6,938,487.00  0.18%

 LINEAR FOOT 70 ANC Gates B1, B3, and B5 Reconstruction 2016 12
  Bid as:D-701a(4)  HDPE PIPE, 4 INCH

 60.00 140.00 40.00 6,015,705.86  92.50  525.00 183.50 60.00
 0.06% 0.14% 0.05% 6,938,487.00  0.08%

 Linear Foot 220 Homer Beluga Float Plane Facilities Improvements 2016 09
  Bid as:D-701a  CMP Pipe, 18-inch

 65.00 48.00 110.00 2,338,295.00  70.00  200.00 90.43 48.00
 0.70% 0.60% 1.03% 1,754,971.00  0.72%

 Linear Foot 678 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I
  Bid as:D-701a  GALVANIZED CORRUGATED STEEL PIPE, 36
 INCH

 0.00 300.00 225.00 10,805,483.40  0.00  300.00 300.00 300.00
 0.00% 1.91% 1.41% 10,660,004.50  0.00%
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Page: 2No PerspectivePrinted: 9/25/2018

Airport Standards Alphabetically, Central Region and Statewide , Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
D-701a

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter [Type] Pipe, [Diam.] inch D-701a
 Linear Foot 678 Barrow Airport Combined Maintenance and Operations Facility - 2016 08

 Stage I
  Bid as:D-701a  GALVANIZED CORRUGATED STEEL PIPE, 36
 INCH

 0.00 300.00 225.00 10,805,483.40  0.00  300.00 300.00 300.00
 0.00% 1.91% 1.41% 10,660,004.50  0.00%

 Linear Foot 90 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:D-701a(1)  CMP Pipe, 6- inch

 100.00 80.00 85.00 27,833,829.50  0.00  100.00 90.00 80.00
 0.04% 0.04% 0.03% 19,955,808.20  0.00%

 Linear Foot 770 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:D-701a(2)  CMP Pipe, 24- inch

 120.00 105.00 100.00 27,833,829.50  0.00  120.00 112.50 105.00
 0.42% 0.41% 0.28% 19,955,808.20  0.00%

 Linear Foot 386 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:D-701a(3)  CMP Pipe, 30-inch

 150.00 110.00 130.00 27,833,829.50  0.00  150.00 130.00 110.00
 0.26% 0.21% 0.18% 19,955,808.20  0.00%

 Linear Foot 437 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:D-701a(4)  CMP Pipe, 36-inch

 160.00 115.00 150.00 27,833,829.50  0.00  160.00 137.50 115.00
 0.32% 0.25% 0.24% 19,955,808.20  0.00%

 Linear Foot 60 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:D-701a(5)  Type S CPE Pipe, 24-inch (DeHavilland Snow
 Dump)

 200.00 275.00 100.00 27,833,829.50  0.00  275.00 237.50 200.00
 0.05% 0.08% 0.02% 19,955,808.20  0.00%

 Linear Foot 75 Lake Hood A-B Parking Rehabilitation 2015 03
  Bid as:D-701a(4)  CMP Pipe, 12 inch

 100.00 105.00 60.00 5,533,687.00  90.00  105.00 93.75 80.00
 0.13% 0.14% 0.08% 5,589,266.00  0.11%

 Linear Foot 485 Lake Hood A-B Parking Rehabilitation 2015 03
  Bid as:D-701a(3)  CMP Pipe, 36 inch

 350.00 150.00 150.00 5,533,687.00  130.00  350.00 192.50 130.00
 2.83% 1.30% 1.31% 5,589,266.00  1.04%

 Linear Foot 510 Lake Hood A-B Parking Rehabilitation 2015 03
  Bid as:D-701a(1)  Type S CPE Pipe, 18 Inch

 200.00 120.00 65.00 5,533,687.00  100.00  200.00 125.00 80.00
 1.70% 1.09% 0.60% 5,589,266.00  0.84%

 Linear Foot 635 Lake Hood A-B Parking Rehabilitation 2015 03
  Bid as:D-701a(2)  Type S CPE Pipe, 24 Inch

 300.00 140.00 80.00 5,533,687.00  120.00  300.00 165.00 100.00
 3.18% 1.59% 0.92% 5,589,266.00  1.26%

 Linear Foot 45 Lake Hood A-B Parking Rehabilitation 2015 03
  Bid as:D-701a(5)  CMP Pipe, 18 inch

 100.00 175.00 75.00 5,533,687.00  120.00  175.00 123.75 100.00
 0.08% 0.14% 0.06% 5,589,266.00  0.09%

 Linear Foot 44 Koliganek Airport Reconstruction 2014 09
  Bid as:D-701a  CMP Pipe, 24 inch

 330.00 210.00 200.00 6,939,312.00  114.91  330.00 220.98 114.91
 0.17% 0.12% 0.13% 7,994,085.75  0.05%

 Linear Foot 54 Kodiak Airport RSA Extension & Devils Creek Culvert Repair  2014 05
  Bid as:D-701a(2)  PE Pipe, 24 inch

 210.00 110.00 50.00 54,493,550.00  200.00  210.00 173.33 110.00
 0.02% 0.01% 0.00% 58,222,247.50  0.02%
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 Linear Foot or Meter [Type] Pipe, [Diam.] inch D-701a
 Linear Foot 50 Kodiak Airport RSA Extension & Devils Creek Culvert Repair  2014 05

  Bid as:D-701a(1)  PE Pipe, 18"
 205.00 97.50 60.00 54,493,550.00  150.00  205.00 150.83 97.50
 0.02% 0.01% 0.01% 58,222,247.50  0.01%

 Linear Foot 69 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:D-701a(1).n1  CPE Pipe, 18-inch

 200.00 110.00 75.00 48,291,647.50  0.00  200.00 155.00 110.00
 0.03% 0.02% 0.01% 48,474,000.00  0.00%

 Linear Foot 123 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:D-701a(3).n1  CMP Pipe, 18-inch

 250.00 90.00 80.00 48,291,647.50  0.00  250.00 170.00 90.00
 0.06% 0.02% 0.02% 48,474,000.00  0.00%

 Linear Foot 71 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:D-701a(2).n1  CPE Pipe, 24-inch

 300.00 115.00 85.00 48,291,647.50  0.00  300.00 207.50 115.00
 0.04% 0.02% 0.01% 48,474,000.00  0.00%

 Linear Foot 277 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:D-701a(3).n2  CMP Pipe, 18-inch

 200.00 90.00 80.00 48,291,647.50  0.00  200.00 145.00 90.00
 0.11% 0.05% 0.05% 48,474,000.00  0.00%

 Linear Foot 90 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:D-701a-12-024 .n2_A  Galvanized Corrugated Steel Pipe
 (CSP), 12 Gauge, 24"

 160.00 300.00 180.00 32,671,751.07  270.00  300.00 243.33 160.00
 0.05% 0.10% 0.05% 26,561,061.00  0.06%

 Linear Foot 45 Girdwood Airport 2012 Flood Permanent Repairs DMVA/DHS 2013 02
  Bid as:D-701a  Corrugated Steel Pipe,  24 inch

 130.00 95.00 25.00 384,015.00  75.00  202.00 118.74 75.00
 0.00% 1.03% 0.29% 415,812.00  0.00%

 Linear Foot 1,808 Tununak Airport Relocation 2012 09
  Bid as:D-701a(1)  Corrugated Steel Pipe, 36 Inch

 190.00 500.00 200.00 22,497,910.68  130.00  500.00 247.00 120.00
 1.64% 4.53% 1.61% 19,963,988.00  1.08%

 Linear Foot 694 Tununak Airport Relocation 2012 09
  Bid as:D-701a(2)  Corrugated Steel Pipe, 42 Inch

 200.00 600.00 230.00 22,497,910.68  155.00  600.00 269.90 130.00
 0.66% 2.09% 0.71% 19,963,988.00  0.50%

 Linear Foot 514 Dillingham Airport Improvements 2012 08
  Bid as:D-701a(1)  CMP Pipe, 24-inch

 200.00 130.00 90.00 18,171,146.00  110.00  200.00 122.00 50.00
 0.71% 0.56% 0.25% 11,875,670.00  0.39%

 Linear Foot 175 Kodiak Airport Improvements, 2011 2011 06
  Bid as:D-701a(1)  PE Pipe, 18 inch

 100.00 85.00 130.00 31,512,185.00  125.00  125.00 103.33 85.00
 0.07% 0.07% 0.07% 22,758,321.00  0.08%

 Linear Foot 75 Kodiak Airport Improvements, 2011 2011 06
  Bid as:D-701a(2)  PE Pipe, 24 inch

 200.00 95.00 150.00 31,512,185.00  140.00  200.00 145.00 95.00
 0.06% 0.03% 0.04% 22,758,321.00  0.04%

 Linear Foot 49 ANC Concourse A Apron Resonstruction 2011 04
  Bid as:D-701a(6)  Ductile Iron Pipe, 8 - inch

 90.00 200.00 49.38 7,238,306.04  83.60  200.00 102.15 35.00
 0.07% 0.17% 0.03% 5,791,292.50  0.06%
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 Linear Foot or Meter [Type] Pipe, [Diam.] inch D-701a
 Linear Foot 181 ANC Concourse A Apron Resonstruction 2011 04

  Bid as:D-701a(1)  CMP Pipe, 12-inch
 80.00 65.00 28.00 7,238,306.04  53.35  80.00 56.84 29.00
 0.23% 0.20% 0.07% 5,791,292.50  0.14%

 Linear Foot 442 ANC Concourse A Apron Resonstruction 2011 04
  Bid as:D-701a(4)  Type S PE Pipe, 30-inch

 100.00 100.00 105.00 7,238,306.04  65.40  100.00 78.85 50.00
 0.71% 0.76% 0.64% 5,791,292.50  0.42%

 Linear Foot 866 ANC Concourse A Apron Resonstruction 2011 04
  Bid as:D-701a(2)  Type S PE Pipe, 18-inch

 85.00 70.00 50.00 7,238,306.04  50.30  85.00 58.08 27.00
 1.18% 1.05% 0.60% 5,791,292.50  0.63%

 Linear Foot 181 ANC Concourse A Apron Resonstruction 2011 04
  Bid as:D-701a(3)  Type S PE Pipe, 24-inch

 95.00 75.00 72.22 7,238,306.04  58.75  95.00 66.44 37.00
 0.27% 0.23% 0.18% 5,791,292.50  0.15%

 Linear Foot 290 ANC Concourse A Apron Resonstruction 2011 04
  Bid as:D-701a(5)  Type S PE Pipe, 36-inch

 105.00 125.00 130.00 7,238,306.04  73.60  125.00 90.90 60.00
 0.49% 0.63% 0.52% 5,791,292.50  0.31%

 Linear Foot 181 ANC Concourse A Apron Reconstruction 2011 04
  Bid as:D-701a(1)  CMP Pipe, 12-inch

 80.00 65.00 28.00 7,238,306.04  53.35  80.00 56.84 29.00
 0.21% 0.18% 0.07% 6,392,199.50  0.13%

 Linear Foot 442 ANC Concourse A Apron Reconstruction 2011 04
  Bid as:D-701a(4)  Type S PE Pipe, 30-inch

 100.00 100.00 105.00 7,238,306.04  65.40  100.00 78.85 50.00
 0.64% 0.69% 0.64% 6,392,199.50  0.38%

 Linear Foot 866 ANC Concourse A Apron Reconstruction 2011 04
  Bid as:D-701a(2)  Type S PE Pipe, 18-inch

 85.00 70.00 50.00 7,238,306.04  50.30  85.00 58.08 27.00
 1.07% 0.95% 0.60% 6,392,199.50  0.57%

 Linear Foot 181 ANC Concourse A Apron Reconstruction 2011 04
  Bid as:D-701a(3)  Type S PE Pipe, 24-inch

 95.00 75.00 72.22 7,238,306.04  58.75  95.00 66.44 37.00
 0.25% 0.21% 0.18% 6,392,199.50  0.14%

 Linear Foot 290 ANC Concourse A Apron Reconstruction 2011 04
  Bid as:D-701a(5)  Type S PE Pipe, 36-inch

 105.00 125.00 130.00 7,238,306.04  73.60  125.00 90.90 60.00
 0.44% 0.57% 0.52% 6,392,199.50  0.28%

 Linear Foot 49 ANC Concourse A Apron Reconstruction 2011 04
  Bid as:D-701a(6)  Ductile Iron Pipe, 8 - inch

 90.00 200.00 49.38 7,238,306.04  83.60  200.00 102.15 35.00
 0.06% 0.15% 0.03% 6,392,199.50  0.05%

 Linear Foot 225 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:D-701a  CMP Pipe, 18-inch

 71.00 80.00 55.00 40,493,977.22  62.25  90.00 75.81 62.25
 0.04% 0.06% 0.03% 32,191,812.22  0.04%

 L.F. 444 Chefornak Airport Relocation - Stage ii 2010 09
  Bid as:D-701a(1)  Corrugated Steel Pipe, 36 Inch, 12 Gauge

 250.00 300.00 250.00 21,873,190.00  126.00  300.00 223.88 115.00
 0.63% 0.76% 0.51% 17,443,650.00  0.30%
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 Linear Foot or Meter [Type] Pipe, [Diam.] inch D-701a
 L.F. 270 Chefornak Airport Relocation - Stage ii 2010 09

  Bid as:D-701a(2)  Structural Plate Pipe, 96 Inch, 12 Gauge
 1,100.00 800.00 2,100.00 21,873,190.00  785.00  2,100.00 1,235.63 785.00
 1.70% 1.24% 2.59% 17,443,650.00  1.12%

 Linear Foot 40 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:D-701a(3)  CMP Pipe Arch, 57 inch x 38 inch

 211.00 250.00 200.00 45,984,748.75  175.00  765.00 350.25 175.00
 0.02% 0.03% 0.02% 33,830,478.40  0.02%

 Linear Foot 1,057 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:D-701a(1)  Type S CPE Pipe, 24-inch

 71.00 80.00 25.00 45,984,748.75  52.00  80.00 65.50 52.00
 0.21% 0.25% 0.06% 33,830,478.40  0.14%

 Linear Foot 1,567 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:D-701a(2)  CMP Pipe, 24 inch

 76.00 65.00 30.00 45,984,748.75  35.00  77.00 63.25 35.00
 0.33% 0.30% 0.10% 33,830,478.40  0.14%

 Linear Foot 550 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:D-701a(5)  CMP Pipe, 30-inch

 56.00 100.00 35.00 45,984,748.75  62.00  100.00 72.75 56.00
 0.08% 0.16% 0.04% 33,830,478.40  0.09%

 Linear Foot 150 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:D-701a(4)  CMP Pipe, 18-inch

 55.00 80.00 25.00 45,984,748.75  30.00  95.00 65.00 30.00
 0.02% 0.04% 0.01% 33,830,478.40  0.01%

 Linear Foot 15 FIA Access Control 2009 08
  Bid as:D-701a  Corrugated Metal Pipe, 24 inch

 150.00 148.00 100.00 2,349,279.00  125.00  150.00 141.00 125.00
 0.08% 0.09% 0.06% 2,572,350.00  0.06%

 Linear Foot 1,037 Tuluksak Airport 2009 07
  Bid as:D-701a(2)  Corrugated Polyethylene Pipe, 36 inch

 116.00 185.00 170.00 15,649,890.00  250.00  325.00 214.00 116.00
 0.66% 1.09% 1.13% 17,533,365.00  1.37%

 Linear Foot 88 Takotna Airport Relocation 2009 07
  Bid as:D-701a(1)  CM Pipe, 12 inch

 160.00 200.00 100.00 15,032,205.00  150.00  200.00 148.75 85.00
 0.10% 0.13% 0.06% 13,296,580.00  0.09%

 Linear Foot 854 Takotna Airport Relocation 2009 07
  Bid as:D-701a(2)  CM Pipe, 24 inch

 185.00 250.00 150.00 15,032,205.00  175.00  250.00 183.75 125.00
 1.15% 1.61% 0.85% 13,296,580.00  1.02%

 Linear Foot 575 Takotna Airport Relocation 2009 07
  Bid as:D-701a(3)  CM Pipe, 48 inch

 350.00 300.00 400.00 15,032,205.00  250.00  350.00 288.75 250.00
 1.47% 1.30% 1.53% 13,296,580.00  0.98%

 Linear Foot 188 Takotna Airport Relocation 2009 07
  Bid as:D-701a(4)  SP Pipe, 72  inch

 900.00 1,000.00 800.00 15,032,205.00  475.00  1,000.00 781.25 475.00
 1.23% 1.41% 1.00% 13,296,580.00  0.61%

 Linear Foot 370 ANC Snow Disposal Facility 2009 06
  Bid as:D-701a  CPE Pipe, 24 inch

 249.00 250.00 120.00 880,550.00  70.00  250.00 173.50 70.00
 12.04% 12.19% 5.04% 758,919.50  3.36%
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Page: 6No PerspectivePrinted: 9/25/2018

Airport Standards Alphabetically, Central Region and Statewide , Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
D-701a

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter [Type] Pipe, [Diam.] inch D-701a
 Linear Foot 370 ANC Snow Disposal Facility 2009 06

  Bid as:D-701a  CPE Pipe, 12 inch
 249.00 250.00 120.00 890,720.00  70.00  250.00 173.50 70.00
 11.59% 11.67% 4.98% 792,672.00  3.19%

 Linear Foot 672 Akiachak Airport Relocation 2009 05
  Bid as:D-701a(2)  CPE Pipe, 36 inch

 240.00 200.00 200.00 17,722,742.50  250.00  250.00 238.00 200.00
 0.78% 0.72% 0.76% 18,744,897.00  0.77%

 Linear Foot 402 Akiachak Airport Relocation 2009 05
  Bid as:D-701a(1)  CPE Pipe, 24 inch

 150.00 150.00 135.00 17,722,742.50  200.00  200.00 180.00 150.00
 0.29% 0.32% 0.31% 18,744,897.00  0.37%

 Linear Foot 34 Chignik Lagoon Runway Repairs Rebid 2009 05
  Bid as:D-701a(1)  CMP Pipe, 24 inch

 225.00 300.00 181.00 5,534,663.50  355.00  355.00 266.00 150.00
 0.15% 0.21% 0.11% 4,754,600.00  0.23%

 Linear Foot 249 Chignik Lagoon Runway Repairs Rebid 2009 05
  Bid as:D-701a(2)  CPE Pipe, 24 inch

 125.00 300.00 125.00 5,534,663.50  185.00  300.00 202.00 100.00
 0.62% 1.57% 0.56% 4,754,600.00  0.89%

 Linear Foot 603 OUZINKIE AIRPORT RELOCATION 2009 05
  Bid as:D-701a(2)  CSP Pipe, 36 inch

 185.00 130.00 200.00 18,807,648.50  250.00  350.00 184.35 125.00
 1.03% 0.81% 0.64% 9,708,913.75  1.38%

 Linear Foot 131 OUZINKIE AIRPORT RELOCATION 2009 05
  Bid as:D-701a(3)  CSP Pipe, 48 inch

 210.00 200.00 225.00 18,807,648.50  500.00  1,000.00 487.74 179.68
 0.25% 0.27% 0.16% 9,708,913.75  0.60%

 Linear Foot 1,192 OUZINKIE AIRPORT RELOCATION 2009 05
  Bid as:D-701a(1)  CSP Pipe, 24 inch

 140.00 80.00 175.00 18,807,648.50  200.00  250.00 137.90 80.00
 1.54% 0.98% 1.11% 9,708,913.75  2.19%

 Linear Foot 1,425 ANC RON Parking, 12-14 Reconstruction 2009 04
  Bid as:D-701a(1)  CPE Pipe, 24 inch

 100.00 61.00 100.00 12,253,720.00  53.00  100.00 75.20 53.00
 1.43% 0.92% 1.16% 9,489,289.40  0.74%

 Linear Foot 135 Platinum Airport Runway Relocation 2009 02
  Bid as:D-701a(1)  Corrugated Steel Pipe, 24 inch

 240.00 90.00 200.00 8,091,237.50  184.00  240.00 151.60 90.00
 0.49% 0.22% 0.33% 5,448,815.00  0.36%

 Linear Foot 250 Platinum Airport Runway Relocation 2009 02
  Bid as:D-701a(2).1  Corrugated Polyethylene Pipe, 36 inch

 180.00 110.00 250.00 8,091,237.50  140.00  200.00 154.00 110.00
 0.68% 0.50% 0.77% 5,448,815.00  0.50%

 Cubic Yard or Cubic Rock excavation D-701c
 Meter

 Cubic Yard 28 Sitka Rocky Gutierrez Airport Slotted Drain 2009 01
 110.00 100.00 75.00 307,790.00  100.00  110.00 103.33 100.00
 0.99% 0.92% 0.68% 302,962.00  0.88%

 Ton or Megagram Rip Rap D-701d
 Cubic Yard 115 Dillingham Runway Rehabilitation 2017 06

  Bid as:D-701d  Sand Cement Slurry
 350.00 350.00 250.00 10,654,806.00  800.00  800.00 500.00 350.00
 0.45% 0.50% 0.27% 7,996,317.70  0.98%
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 Lump Sum Adjust [Type] Pipe, [Diam.] inch D-701g
 Lump Sum 1 Dillingham Airport Improvements 2012 08

  Bid as:D-701g  Adjust CMP Pipe, 24-inch
 10,000.00 15,000.00 1,500.00 18,171,146.00  17,750.00  20,000.00 15,550.00 10,000.00

 0.07% 0.13% 0.01% 11,875,670.00  0.12%
 Linear Foot 120 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
  Bid as:D-701g  Adjust CMP Pipe, 72 inch x 48 inch

 165.00 200.00 175.00 40,493,977.22  75.00  483.00 230.75 75.00
 0.05% 0.07% 0.05% 32,191,812.22  0.02%

 Ton or Megagram Class B Bedding D-701h
 Ton 1,860 Lake Hood A-B Parking Rehabilitation 2015 03

 17.00 16.50 20.00 5,533,687.00  20.00  20.00 15.88 10.00
 0.53% 0.55% 0.67% 5,589,266.00  0.62%

 Ton 1,303 ANC Concourse A Apron Resonstruction 2011 04
 15.00 10.00 10.00 7,238,306.04  17.05  30.00 18.01 10.00
 0.31% 0.22% 0.18% 5,791,292.50  0.32%

 Ton 1,303 ANC Concourse A Apron Reconstruction 2011 04
 15.00 10.00 10.00 7,238,306.04  17.05  30.00 18.01 10.00
 0.28% 0.20% 0.18% 6,392,199.50  0.29%

 Ton 1,113 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 14.00 10.00 14.00 40,493,977.22  22.00  22.00 14.75 10.00
 0.04% 0.03% 0.04% 32,191,812.22  0.06%

 Ton 5,667 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 0.01 10.00 28.00 45,984,748.75  17.00  17.00 9.50 0.01

 0.00% 0.17% 0.35% 33,830,478.40  0.25%

 Each [Type] End Section, [Diam.] inch D-701j
 Each 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
  Bid as:D-701j  CMP End Section, 24 inch

 760.00 1,600.00 400.00 588,040.00  0.00  1,600.00 1,180.00 760.00
 0.08% 0.18% 0.07% 890,550.00  0.00%

 Each 3 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:D-701j(2)  CMP End Section, 36 inch

 1,900.00 745.00 600.00 5,926,310.00  1,300.00  2,258.73 1,481.72 745.00
 0.11% 0.04% 0.03% 5,162,563.50  0.07%

 Each 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:D-701j(1)  CMP End Section, 18 inch

 785.00 310.00 600.00 5,926,310.00  300.00  1,799.63 727.45 300.00
 0.01% 0.01% 0.01% 5,162,563.50  0.01%

 Each 3 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction
  Bid as:D-701j  CMP End Section, 18 inch

 175.00 425.00 500.00 3,660,811.00  431.64  800.00 487.16 175.00
 0.02% 0.04% 0.04% 2,947,832.00  0.04%

 Each 2 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:D-701j(2).n1  PE End Section, 24-inch

 1,000.00 150.00 550.00 48,291,647.50  0.00  1,000.00 575.00 150.00
 0.00% 0.00% 0.00% 48,474,000.00  0.00%

 Each 2 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:D-701j(1).n1  PE End Section, 18-inch

 1,000.00 150.00 450.00 48,291,647.50  0.00  1,000.00 575.00 150.00
 0.00% 0.00% 0.00% 48,474,000.00  0.00%
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 Lump Sum Reconstruct Road Crossing D-701k
 Lump Sum 1 ANC Snow Disposal Facility 2009 06

 14,862.00 40,000.00 12,000.00 890,720.00  9,800.00  65,200.00 30,050.62 9,800.00
 1.87% 5.05% 1.35% 792,672.00  1.21%

 Cubic Yard or Cubic Concrete for backfill D-702b
 Meter

 Cubic Yard 53 Sitka Rocky Gutierrez Airport Slotted Drain 2009 01
 437.00 375.00 250.00 307,790.00  300.00  437.00 370.67 300.00
 7.47% 6.56% 4.30% 302,962.00  5.01%

 Cubic Yard 48 Sitka Rocky Gutierrez Airport Slotted Drain 2009 01
 437.00 375.00 250.00 307,790.00  300.00  437.00 370.67 300.00
 6.76% 5.94% 3.90% 302,962.00  4.53%

 Linear Foot or Meter [Type, Class] Underdrain, [Diam.] inch D-705a
 Linear Foot 18,339 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:D-705a.n2  Perforated CPE Drainage Tubing, Class S
 Underdrain, 8 inch

 40.00 45.00 35.00 57,792,434.00  0.00  45.00 42.50 40.00
 1.38% 1.56% 1.11% 52,882,604.00  0.00%

 Linear Foot 2,925 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:D-705a.n1  Perforated CPE Drainage Tubing, Class S
 Underdrain, 8 inch

 40.00 45.00 35.00 57,792,434.00  0.00  45.00 42.50 40.00
 0.22% 0.25% 0.18% 52,882,604.00  0.00%

 Linear Foot 2,527 ANC Concourse A Apron Resonstruction 2011 04
  Bid as:D-705a  Type SP PE Pipe, 8-inch

 50.00 20.00 27.70 7,238,306.04  35.85  50.00 29.71 13.00
 2.02% 0.87% 0.97% 5,791,292.50  1.31%

 Linear Foot 2,527 ANC Concourse A Apron Reconstruction 2011 04
  Bid as:D-705a  Type SP PE Pipe, 8 inch

 50.00 20.00 27.70 7,238,306.04  35.85  50.00 29.71 13.00
 1.83% 0.79% 0.97% 6,392,199.50  1.19%

 Linear Foot 19,819 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:D-705a(1)  PE, Type S Underdrain, 6 inch semi-rigid

 25.00 10.00 15.00 40,493,977.22  10.30  25.00 17.08 10.00
 1.36% 0.62% 0.73% 32,191,812.22  0.53%

 Linear Foot 570 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:D-705a(2)  PE, Type S Solid Pipe, 6 inch

 28.00 25.00 15.00 40,493,977.22  17.10  28.00 23.28 17.10
 0.04% 0.04% 0.02% 32,191,812.22  0.03%

 Linear Foot 2,989 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:D-705a(3)  PE, Type S Solid Pipe, 12 inch

 43.00 25.00 30.00 40,493,977.22  33.50  50.00 37.88 25.00
 0.35% 0.23% 0.22% 32,191,812.22  0.26%

 Each 62 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:D-705f  Cleanout

 450.00 400.00 250.00 40,493,977.22  400.00  800.00 512.50 400.00
 0.08% 0.08% 0.04% 32,191,812.22  0.06%

 Linear Foot 2,328 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:D-705a(3)  PE, Type S Solid Pipe, 6 inch

 22.00 15.00 4.00 45,984,748.75  16.00  22.00 18.25 15.00
 0.14% 0.10% 0.02% 33,830,478.40  0.10%
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 Linear Foot or Meter [Type, Class] Underdrain, [Diam.] inch D-705a
 Linear Foot 10,362 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03

  Bid as:D-705a(4)  PE, Type S Solid Pipe, 12 inch
 33.00 25.00 15.00 45,984,748.75  32.00  33.00 30.25 25.00
 0.94% 0.77% 0.34% 33,830,478.40  0.87%

 Linear Foot 21,279 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:D-705a(1)  PE, Type S Underdrain, 6 inch semi-rigid

 19.00 15.00 6.00 45,984,748.75  16.00  19.00 17.25 15.00
 1.11% 0.94% 0.28% 33,830,478.40  0.89%

 Linear Foot 6,406 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:D-705a(2)  PE, Underdrain, 6 inch flexible

 23.00 15.00 8.00 45,984,748.75  17.00  23.00 18.50 15.00
 0.41% 0.28% 0.11% 33,830,478.40  0.28%

 Each 103 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:D-705f  Cleanout

 444.00 200.00 150.00 45,984,748.75  950.00  950.00 554.25 200.00
 0.13% 0.06% 0.03% 33,830,478.40  0.26%

 Cubic Yard or Cubic Porous Backfill No. 2 D-705c
 Meter

 Ton 7,950 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:D-705h.n2  Filter Material, Type C

 50.00 20.00 60.00 57,792,434.00  0.00  50.00 35.00 20.00
 0.75% 0.30% 0.83% 52,882,604.00  0.00%

 Each 7 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:D-751a.n2  Manhole, Type I

 10,000.00 11,000.00 9,500.00 57,792,434.00  0.00  11,000.00 10,500.00 10,000.00
 0.13% 0.15% 0.12% 52,882,604.00  0.00%

 Each 24 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:D-751o.n2  Reconstruct Existing Manhole

 2,500.00 3,000.00 3,000.00 57,792,434.00  0.00  3,000.00 2,750.00 2,500.00
 0.11% 0.14% 0.12% 52,882,604.00  0.00%

 Ton 1,250 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:D-705h.n1  Filter Material, Type C

 50.00 20.00 60.00 57,792,434.00  0.00  50.00 35.00 20.00
 0.12% 0.05% 0.13% 52,882,604.00  0.00%

 Ton 7,300 Hooper Bay Airport Improvements 2015 08
 111.00 150.00 50.00 26,613,957.00  300.00  300.00 158.75 74.00
 2.91% 4.25% 1.37% 25,767,875.00  7.55%

 Cubic Yard 2,360 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 50.00 50.00 50.00 40,493,977.22  35.00  50.00 41.75 32.00
 0.32% 0.37% 0.29% 32,191,812.22  0.21%

 Cubic Yard 4,102 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 45.00 60.00 28.00 45,984,748.75  55.00  60.00 44.25 17.00
 0.51% 0.73% 0.25% 33,830,478.40  0.59%

 Square Yard or Square Filter Fabric D-705d
 Meter

 Square Yard 23,500 ANC Runway 15/33 Rehabilitation 2018 03
 1.00 7.00 2.00 57,792,434.00  0.00  7.00 4.00 1.00

 0.04% 0.31% 0.08% 52,882,604.00  0.00%
 Square Yard 3,700 ANC Runway 15/33 Rehabilitation 2018 03

 1.00 7.00 2.00 57,792,434.00  0.00  7.00 4.00 1.00
 0.01% 0.05% 0.01% 52,882,604.00  0.00%
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 Square Yard or Square Filter Fabric D-705d
 Meter

 Square Yard 17,617 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 0.80 2.00 2.00 40,493,977.22  1.50  2.00 1.45 0.80
 0.04% 0.11% 0.09% 32,191,812.22  0.07%

 Square Yard 30,762 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 1.85 2.00 7.00 45,984,748.75  1.00  2.00 1.46 1.00

 0.16% 0.18% 0.47% 33,830,478.40  0.08%

 Cubic Yard or Cubic Pipe Bedding D-705e
 Meter

 Cubic Yard 15 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:D-705g  Concrete

 700.00 1,000.00 250.00 40,493,977.22  700.00  1,000.00 836.25 700.00
 0.03% 0.05% 0.01% 32,191,812.22  0.03%

 Each Cleanout D-705f
 Each 43 ANC Runway 15/33 Rehabilitation 2018 03

 3,000.00 4,000.00 470.00 57,792,434.00  0.00  4,000.00 3,500.00 3,000.00
 0.24% 0.33% 0.03% 52,882,604.00  0.00%

 Each 10 ANC Runway 15/33 Rehabilitation 2018 03
 3,000.00 4,000.00 470.00 57,792,434.00  0.00  4,000.00 3,500.00 3,000.00
 0.06% 0.08% 0.01% 52,882,604.00  0.00%

 Each 6 ANC Concourse A Apron Resonstruction 2011 04
 2,250.00 500.00 745.00 7,238,306.04  1,233.20  2,250.00 1,308.30 500.00
 0.22% 0.05% 0.06% 5,791,292.50  0.11%

 Each 6 ANC Concourse A Apron Reconstruction 2011 04
 2,250.00 500.00 745.00 7,238,306.04  1,233.20  2,250.00 1,308.30 500.00
 0.20% 0.05% 0.06% 6,392,199.50  0.10%

 Each Manhole, [Type] D-751a
 Each 2 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:D-751a.n1  Manhole, Type I
 10,000.00 11,000.00 9,500.00 57,792,434.00  0.00  11,000.00 10,500.00 10,000.00

 0.04% 0.04% 0.03% 52,882,604.00  0.00%
 Each 8 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

  Bid as:D-751e(1)  Storm Drain Manhole, Type I
 4,500.00 8,500.00 9,000.00 5,926,310.00  10,000.00  10,000.00 6,746.79 4,500.00
 0.68% 1.32% 1.21% 5,162,563.50  1.46%

 Each 2 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction
  Bid as:D-751e(1)  Storm Drain Manhole, Type 1

 9,500.00 5,500.00 9,000.00 3,660,811.00  4,827.78  16,275.00 7,250.28 4,827.78
 0.63% 0.37% 0.49% 2,947,832.00  0.32%

 EACH 2 ANC Gates B1, B3, and B5 Reconstruction 2016 12
  Bid as:D-751a  MANHOLES, TYPE I

 9,950.00 8,700.00 6,000.00 6,015,705.86  7,750.00  15,000.00 10,280.00 7,750.00
 0.28% 0.25% 0.20% 6,938,487.00  0.20%

 Each 7 Lake Hood A-B Parking Rehabilitation 2015 03
  Bid as:D-751e(1)  Storm Drain Manhole, Type 1

 10,000.00 9,300.00 6,500.00 5,533,687.00  7,000.00  10,000.00 8,450.00 7,000.00
 1.17% 1.16% 0.82% 5,589,266.00  0.81%

 Each 4 Lake Hood A-B Parking Rehabilitation 2015 03
  Bid as:D-751e(2)  Storm Drain Manhole, Type 2

 15,000.00 10,000.00 10,000.00 5,533,687.00  10,000.00  15,000.00 12,500.00 10,000.00
 1.00% 0.72% 0.72% 5,589,266.00  0.66%
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 Each Manhole, [Type] D-751a
 Each 3 Dillingham Airport Improvements 2012 08

  Bid as:D-751e  72" Storm Drain Manhole
 30,000.00 24,000.00 20,000.00 18,171,146.00  20,000.00  30,000.00 19,460.00 10,000.00

 0.62% 0.61% 0.33% 11,875,670.00  0.41%
 Each 9 ANC Concourse A Apron Resonstruction 2011 04

  Bid as:D-751e(1)  Storm Drain Manhole, Type I
 11,000.00 10,000.00 10,000.00 7,238,306.04  8,933.00  11,000.00 10,233.25 8,933.00

 1.58% 1.55% 1.24% 5,791,292.50  1.17%
 Each 3 ANC Concourse A Apron Resonstruction 2011 04

  Bid as:D-751e(2)  Storm Drain Manhole, Type II
 13,000.00 15,000.00 20,000.00 7,238,306.04  11,529.00  15,000.00 13,132.25 11,529.00

 0.62% 0.78% 0.83% 5,791,292.50  0.50%
 Each 9 ANC Concourse A Apron Reconstruction 2011 04

  Bid as:D-751e(1)  Storm Drain Manhole, Type I
 11,000.00 10,000.00 10,000.00 7,238,306.04  8,933.00  11,000.00 10,233.25 8,933.00

 1.43% 1.41% 1.24% 6,392,199.50  1.06%
 Each 3 ANC Concourse A Apron Reconstruction 2011 04

  Bid as:D-751e(2)  Storm Drain Manhole, Type II
 13,000.00 15,000.00 20,000.00 7,238,306.04  11,529.00  15,000.00 13,132.25 11,529.00

 0.56% 0.70% 0.83% 6,392,199.50  0.45%
 Each 2 ANC Snow Disposal Facility 2009 06

  Bid as:D-751a  Manholes, Type I
 58,800.00 20,000.00 12,500.00 880,550.00  31,020.00  58,800.00 32,726.84 20,000.00
 15.37% 5.27% 2.84% 758,919.50  8.04%

 Each 2 ANC Snow Disposal Facility 2009 06
  Bid as:D-751a  Manhole, Type A

 58,800.00 20,000.00 12,500.00 890,720.00  31,020.00  58,800.00 32,726.84 20,000.00
 14.80% 5.05% 2.81% 792,672.00  7.63%

 Each 1 Chignik Lagoon Runway Repairs Rebid 2009 05
  Bid as:D-751a  Manholes

 25,000.00 30,000.00 26,375.00 5,534,663.50  30,000.00  36,000.00 29,600.00 25,000.00
 0.50% 0.63% 0.48% 4,754,600.00  0.58%

 Each 7 ANC RON Parking, 12-14 Reconstruction 2009 04
  Bid as:D-751a(1)  Manholes, Type I

 15,000.00 9,310.00 11,000.00 12,253,720.00  8,300.00  15,000.00 10,343.00 8,300.00
 1.05% 0.69% 0.63% 9,489,289.40  0.57%

 Each 1 ANC RON Parking, 12-14 Reconstruction 2009 04
  Bid as:D-751a(2)  Manholes, Type II

 20,000.00 11,800.00 20,000.00 12,253,720.00  11,500.00  20,000.00 13,680.00 11,100.00
 0.20% 0.12% 0.16% 9,489,289.40  0.11%

 Each Catch Basins D-751b
 Each 1 Kodiak Airport Improvements, 2011 2011 06

 5,000.00 9,000.00 15,000.00 31,512,185.00  6,000.00  9,000.00 6,666.67 5,000.00
 0.02% 0.04% 0.05% 22,758,321.00  0.02%

 Each Inlets D-751c
 Each 1 Lake Hood A-B Parking Rehabilitation 2015 03

 5,000.00 5,000.00 4,500.00 5,533,687.00  4,000.00  6,600.00 5,150.00 4,000.00
 0.08% 0.09% 0.08% 5,589,266.00  0.07%

 Each Storm Drain Manhole, [Type] D-751e
 Each 2 ANC Taxiway R Group VI Improvements 2018 03

  Bid as:D-751e(1)  Storm Drain Manhole, Type I
 10,000.00 20,000.00 8,100.00 16,318,887.00  0.00  20,000.00 15,000.00 10,000.00

 0.13% 0.26% 0.10% 15,287,034.33  0.00%
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 Each Storm Drain Manhole, [Type] D-751e
 Each 2 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

  Bid as:D-751e(2)  Storm Drain Manhole, Type II
 7,500.00 10,500.00 12,000.00 5,926,310.00  17,500.00  17,500.00 11,704.96 7,500.00
 0.28% 0.41% 0.40% 5,162,563.50  0.64%

 Each 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction
  Bid as:D-751e(2)  Storm Drain Manhole, Type 2

 11,500.00 8,200.00 12,000.00 3,660,811.00  6,261.45  21,150.00 11,011.15 6,261.45
 0.38% 0.28% 0.33% 2,947,832.00  0.21%

 Each 2 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:D-751e(1)  Storm Drain Manhole, Type II

 10,000.00 20,000.00 13,000.00 27,833,829.50  0.00  20,000.00 15,000.00 10,000.00
 0.09% 0.20% 0.09% 19,955,808.20  0.00%

 Each 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:D-751e(2)  Storm Drain Manhole, Type I (DeHavilland Snow
 Dump)

 7,500.00 15,000.00 11,200.00 27,833,829.50  0.00  15,000.00 11,250.00 7,500.00
 0.03% 0.08% 0.04% 19,955,808.20  0.00%

 Each 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:D-751e(3)  Storm Drain Manhole, Type II (DeHavilland Snow
 Dump)

 15,000.00 20,000.00 13,000.00 27,833,829.50  0.00  20,000.00 17,500.00 15,000.00
 0.07% 0.10% 0.05% 19,955,808.20  0.00%

 Each 7 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:D-751e.n1  Storm Drain Manhole, Type I

 8,000.00 15,000.00 13,200.00 48,291,647.50  0.00  15,000.00 11,500.00 8,000.00
 0.11% 0.22% 0.19% 48,474,000.00  0.00%

 Each 2 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:D-751e.n2  Storm Drain Manhole, Type I

 8,000.00 15,000.00 13,200.00 48,291,647.50  0.00  15,000.00 11,500.00 8,000.00
 0.03% 0.06% 0.05% 48,474,000.00  0.00%

 Each 1 Kodiak Airport Improvements, 2011 2011 06
  Bid as:D-751e  Storm Drain Manhole, (72")

 15,000.00 12,000.00 20,000.00 31,512,185.00  13,000.00  15,000.00 13,333.33 12,000.00
 0.06% 0.05% 0.06% 22,758,321.00  0.05%

 Each 11 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:D-751e(1)  Storm Drain Manhole, Type 1

 10,200.00 7,000.00 10,000.00 45,984,748.75  7,500.00  11,500.00 9,050.00 7,000.00
 0.31% 0.23% 0.24% 33,830,478.40  0.22%

 Each 2 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:D-751e(2)  Storm Drain Manhole, Type 2

 13,700.00 10,000.00 20,000.00 45,984,748.75  8,650.00  18,100.00 12,612.50 8,650.00
 0.08% 0.06% 0.09% 33,830,478.40  0.05%

 Each Stoplog Structure D-751f
 Each 2 ANC Snow Disposal Facility 2009 06

 1,800.00 5,000.00 6,000.00 890,720.00  3,880.00  6,405.25 4,617.05 1,800.00
 0.45% 1.26% 1.35% 792,672.00  0.95%

 Each Inlet Box, [Type] D-751h
 Each 1 Valdez Airport Apron Drainage and Grading 2017 08

  Bid as:D-751h  Inlet Box, Type "A"
 21,000.00 8,800.00 6,500.00 251,560.00  10,000.00  21,000.00 13,266.67 8,800.00

 5.44% 2.38% 2.58% 370,254.90  2.02%
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 Each Inlet Box, [Type] D-751h
 EACH 3 ANC Gates B1, B3, and B5 Reconstruction 2016 12

  Bid as:D-751h  INLET BOX, TYPE "A"
 6,180.00 6,950.00 5,000.00 6,015,705.86  4,800.00  10,000.00 7,186.00 4,800.00
 0.26% 0.30% 0.25% 6,938,487.00  0.19%

 Each Adjust Manhole D-751j
 Each 7 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

 350.00 400.00 1,000.00 5,926,310.00  1,500.00  1,889.12 1,029.89 350.00
 0.05% 0.05% 0.12% 5,162,563.50  0.19%

 Each 8 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction

 700.00 150.00 1,000.00 3,660,811.00  1,155.83  2,240.00 822.58 150.00
 0.19% 0.04% 0.22% 2,947,832.00  0.31%

 EACH 6 ANC Gates B1, B3, and B5 Reconstruction 2016 12
 1,995.00 760.00 2,500.00 6,015,705.86  1,600.00  4,500.00 2,171.00 760.00
 0.17% 0.07% 0.25% 6,938,487.00  0.12%

 Each 5 Kodiak Airport Improvements, 2011 2011 06
 500.00 1,000.00 1,000.00 31,512,185.00  450.00  1,000.00 650.00 450.00
 0.01% 0.02% 0.02% 22,758,321.00  0.01%

 Each 1 Chignik Lagoon Runway Repairs Rebid 2009 05
 4,500.00 15,000.00 9,725.00 5,534,663.50  5,300.00  19,000.00 10,760.00 4,500.00
 0.09% 0.32% 0.18% 4,754,600.00  0.10%

 Each 9 ANC RON Parking, 12-14 Reconstruction 2009 04
 2,000.00 3,100.00 4,000.00 12,253,720.00  2,700.00  4,600.00 3,180.00 2,000.00
 0.18% 0.29% 0.29% 9,489,289.40  0.24%

 Each Adjust Catch Basin D-751k
 Each 1 Chignik Lagoon Runway Repairs Rebid 2009 05

  Bid as:D-751l  Remove Manholes
 9,000.00 15,000.00 7,575.00 5,534,663.50  4,900.00  15,000.00 8,580.00 3,000.00
 0.18% 0.32% 0.14% 4,754,600.00  0.09%

 Contingent Sum Adjust Manhole D-751m
 Contingent Sum 1 ANC Concourse A Apron Resonstruction 2011 04

 30,000.00 30,000.00 30,000.00 7,238,306.04  30,000.00  30,000.00 30,000.00 30,000.00
 0.48% 0.52% 0.41% 5,791,292.50  0.43%

 Contingent Sum 1 ANC Concourse A Apron Reconstruction 2011 04
 30,000.00 30,000.00 30,000.00 7,238,306.04  30,000.00  30,000.00 30,000.00 30,000.00

 0.43% 0.47% 0.41% 6,392,199.50  0.39%
 Contingent Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03

  Bid as:D-751m  Storm Drain Manhole Adjustment
 30,000.00 30,000.00 30,000.00 45,984,748.75  30,000.00  30,000.00 30,000.00 30,000.00

 0.08% 0.09% 0.07% 33,830,478.40  0.08%

 Each Adjust Inlet D-751n
 Each 3 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:D-751o.n1  Reconstruct Existing Manhole
 2,500.00 3,000.00 3,000.00 57,792,434.00  0.00  3,000.00 2,750.00 2,500.00
 0.01% 0.02% 0.02% 52,882,604.00  0.00%

 Each 2 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:D-751o  Reconstruct Existing Manhole

 4,000.00 8,000.00 5,000.00 5,926,310.00  5,000.00  8,000.00 4,739.07 2,562.54
 0.15% 0.31% 0.17% 5,162,563.50  0.18%
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 Lump Sum Concrete Headwall, [Type] D-752f
 Each 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
  Bid as:D-752f  Concrete Headwall, Dual 72" Culvert

 50,000.00 10,000.00 10,000.00 40,493,977.22  6,650.00  50,000.00 19,496.25 6,650.00
 0.14% 0.03% 0.02% 32,191,812.22  0.02%

 Lump Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05
  Bid as:D-752f  Concrete Headwall, II

 19,000.00 60,000.00 95,000.00 18,807,648.50  100,000.00  175,000.00 84,144.44 19,000.00
 0.17% 0.62% 0.51% 9,708,913.75  0.92%

 Linear Foot or Meter [Dia.] inch Diameter Thaw Pipe D-760a
 Linear Foot 1,400 ANC Taxiway R Group VI Improvements 2018 03

  Bid as:D-760a  1.5-inch Diameter Thaw Pipe
 55.00 20.00 35.00 16,318,887.00  0.00  55.00 37.50 20.00
 0.50% 0.18% 0.30% 15,287,034.33  0.00%

 Linear Foot 498 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction
  Bid as:D-760a  1-1/2 Inch Diameter Thaw Pipe

 25.00 25.00 40.00 3,660,811.00  29.08  40.00 25.29 15.80
 0.42% 0.42% 0.54% 2,947,832.00  0.48%

 LINEAR FOOT 70 ANC Gates B1, B3, and B5 Reconstruction 2016 12
  Bid as:D-760a  THAW WIRE INSTALLATION

 23.00 80.00 50.00 6,015,705.86  90.00  100.00 64.60 23.00
 0.02% 0.08% 0.06% 6,938,487.00  0.08%

 Linear Foot 850 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:D-760a  1.5-inch Diameter Thaw Pipe

 50.00 18.00 35.00 27,833,829.50  0.00  50.00 34.00 18.00
 0.19% 0.08% 0.11% 19,955,808.20  0.00%

 Linear Foot 411 Lake Hood A-B Parking Rehabilitation 2015 03
  Bid as:D-760a  1-1/2 inch inch Diameter Thaw Pipe

 20.00 20.00 40.00 5,533,687.00  15.00  35.00 22.50 15.00
 0.14% 0.15% 0.30% 5,589,266.00  0.10%

 Linear Foot 100 Girdwood Airport 2012 Flood Permanent Repairs DMVA/DHS 2013 02
  Bid as:D-760a  1-1/2 inch Diameter Thaw Pipe

 75.00 29.00 15.00 384,015.00  25.00  75.00 36.83 23.00
 0.00% 0.70% 0.39% 415,812.00  0.00%

 Linear Foot 1,606 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:D-760a  1 1/2 inch Diameter Thaw Pipe

 35.00 75.00 10.00 45,984,748.75  20.00  75.00 39.75 20.00
 0.15% 0.36% 0.03% 33,830,478.40  0.08%

 Linear Foot or Meter Thaw Wire Installation D-760c
 Linear Foot 633 Dillingham Runway Rehabilitation 2017 06

 15.00 175.00 70.00 10,654,806.00  42.00  175.00 77.33 15.00
 0.11% 1.39% 0.42% 7,996,317.70  0.28%

 Linear Foot 452 Dillingham Airport Improvements 2012 08
 100.00 40.00 100.00 18,171,146.00  106.00  106.00 60.40 26.00
 0.31% 0.15% 0.25% 11,875,670.00  0.33%

 Each Thaw Wire Installation D-760d
 Each 14 Tununak Airport Relocation 2012 09

 1,550.00 10,000.00 11,500.00 22,497,910.68  5,400.00  10,000.00 4,320.00 1,550.00
 0.10% 0.70% 0.72% 19,963,988.00  0.35%
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 Linear Foot or Meter Edge Drain D-765a
 Each 17 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

  Bid as:D-765c  Dry Well
 500.00 350.00 500.00 27,833,829.50  0.00  500.00 425.00 350.00
 0.04% 0.03% 0.03% 19,955,808.20  0.00%

 Linear Foot 2,850 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:D-765b.n1  Conduit Drain

 10.00 13.00 22.00 48,291,647.50  0.00  13.00 11.50 10.00
 0.06% 0.08% 0.13% 48,474,000.00  0.00%

 Linear Foot 8,025 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:D-765b.n2  Conduit Drain

 10.00 18.00 22.00 48,291,647.50  0.00  18.00 14.00 10.00
 0.16% 0.30% 0.37% 48,474,000.00  0.00%

 Linear Foot or Meter [Height] Chain-Link Fence F-162a
 Linear Foot 48 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
  Bid as:F-162a  8' Chain-Link Fence

 55.00 64.25 25.00 588,040.00  0.00  64.25 59.63 55.00
 0.27% 0.35% 0.20% 890,550.00  0.00%

 Linear Foot 840 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:F-162a  8-foot Chain-Link Fence

 33.00 35.00 36.00 16,318,887.00  0.00  35.00 34.00 33.00
 0.18% 0.19% 0.19% 15,287,034.33  0.00%

 Linear Foot 130 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:F-162v  Temporary Security Fence

 22.00 21.00 30.00 5,926,310.00  25.00  26.00 22.68 20.00
 0.05% 0.05% 0.07% 5,162,563.50  0.06%

 Linear Foot 67 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction
  Bid as:F-162a  8' Chain-Link Fence

 44.00 48.00 100.00 3,660,811.00  53.86  65.00 53.52 44.00
 0.10% 0.11% 0.18% 2,947,832.00  0.12%

 Linear Foot 280 Homer Beluga Float Plane Facilities Improvements 2016 09
  Bid as:F-162a  8-Foot Chain-Link Fence

 36.00 50.00 60.00 2,338,295.00  55.00  70.00 52.29 36.00
 0.50% 0.80% 0.72% 1,754,971.00  0.72%

 Linear Foot 179 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I
  Bid as:F-162a  8 FOOT CHAIN-LINK FENCE

 0.00 100.00 40.00 10,805,483.40  0.00  100.00 100.00 100.00
 0.00% 0.17% 0.07% 10,660,004.50  0.00%

 Linear Foot 179 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I
  Bid as:F-162a  8 FOOT CHAIN-LINK FENCE

 0.00 100.00 40.00 10,805,483.40  0.00  100.00 100.00 100.00
 0.00% 0.17% 0.07% 10,660,004.50  0.00%

 Linear Foot 76 Hooper Bay Airport Improvements 2015 08
  Bid as:F-162a  8-foot Chain-Link Fence

 245.00 175.00 150.00 26,613,957.00  250.00  250.00 197.50 120.00
 0.07% 0.05% 0.04% 25,767,875.00  0.07%

 Linear Foot 1,237 ANC Security Fence Improvements 2015 07
  Bid as:F-162a  8' Chain-Link Fence

 30.00 29.50 35.00 223,907.00  27.50  30.00 29.25 27.50
 10.81% 10.64% 19.34% 343,095.50  9.87%
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 Linear Foot or Meter [Height] Chain-Link Fence F-162a
 Linear Foot 70 Koliganek Airport Reconstruction 2014 09

  Bid as:F-162a  8 ft Chain-Link Fence
 250.00 275.00 200.00 6,939,312.00  206.84  330.00 262.37 206.84
 0.20% 0.24% 0.20% 7,994,085.75  0.15%

 Linear Foot 1,126 Cold Bay Airport Fencing and Gates 2014 01
  Bid as:F-162a  [8'] High Chain-Link Fence

 61.80 55.23 59.00 234,670.00  73.00  244.00 100.04 0.00
 31.65% 32.35% 28.31% 192,263.98  26.44%

 Linear Foot 2,200 Goodnews Airport Disaster Repairs 2013 07
 Contract No. 12-25-1-026
  Bid as:F-162a  8-Foot Chain-Link Fence

 63.00 40.00 120.00 513,250.00  0.00  63.00 51.50 40.00
 12.13% 12.94% 51.44% 680,000.00  0.00%

 Linear Foot 13 Girdwood Airport 2012 Flood Permanent Repairs DMVA/DHS 2013 02
  Bid as:F-162a  6-Foot Chain-Link Fence

 87.00 115.00 20.00 384,015.00  315.00  320.00 171.93 54.55
 0.00% 0.36% 0.07% 415,812.00  0.00%

 Linear Foot 75 Tununak Airport Relocation 2012 09
  Bid as:F-162a  8-Foot Chain-Link Fence

 220.00 200.00 200.00 22,497,910.68  125.00  220.00 152.40 42.00
 0.08% 0.08% 0.07% 19,963,988.00  0.04%

 Linear Foot 8,940 Dillingham Airport Improvements 2012 08
  Bid as:F-162a  8-ft Chain-Link Fence

 30.00 25.00 55.00 18,171,146.00  32.55  65.00 40.51 25.00
 1.85% 1.88% 2.71% 11,875,670.00  1.99%

 Linear Foot 576 Kodiak Airport Improvements, 2011 2011 06
  Bid as:F-162a  6' Chain-Link Fence

 40.00 50.00 50.00 31,512,185.00  45.00  50.00 45.00 40.00
 0.10% 0.13% 0.09% 22,758,321.00  0.09%

 Linear Foot 472.5 Ouzinkie Airport Relocation Stage II 2011 04
  Bid as:F-162a  8 ft Chain-Link Fence

 47.80 58.00 50.00 2,565,975.00  138.50  150.00 80.04 47.00
 1.06% 1.30% 0.92% 2,104,030.00  2.91%

 Linear Foot 54 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:F-162a  8-Foot Chain-Link Fence

 150.00 200.00 200.00 9,894,941.25  120.00  400.00 210.00 120.00
 0.11% 0.16% 0.11% 6,767,129.75  0.09%

 Linear Foot 6,322 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:F-162a  8' Chain-Link Fence

 26.50 25.00 20.00 40,493,977.22  25.50  33.00 27.50 25.00
 0.46% 0.49% 0.31% 32,191,812.22  0.42%

 Linear Foot 214 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:F-162a.2  8' Chain-Link Fence

 100.00 50.00 200.00 24,324,740.00  50.00  122.00 72.60 41.00
 0.12% 0.07% 0.18% 14,397,590.00  0.06%

 Linear Foot 648 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09
  Bid as:F-162a  4 Foot Chain-Link Fence

 30.00 30.05 25.00 368,930.00  27.12  30.05 21.79 0.00
 4.82% 5.06% 4.39% 384,465.44  4.20%

 L.F. 45 Chefornak Airport Relocation - Stage ii 2010 09
  Bid as:F-162a  8 ft. Chain-Link Fence

 200.00 200.00 150.00 21,873,190.00  230.00  900.00 286.88 85.00
 0.05% 0.05% 0.03% 17,443,650.00  0.05%
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 Linear Foot or Meter [Height] Chain-Link Fence F-162a
 Linear Foot 54 Kipnuk Airport Relocation - Phase II 2010 06

  Bid as:F-162a  8' Chain-Link Fence
 50.00 66.00 175.00 17,754,648.95  100.00  200.00 113.20 50.00
 0.02% 0.03% 0.05% 13,477,354.00  0.03%

 Linear Foot 86 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)
  Bid as:F-162a.2  8' Chain-Link Fence

 200.00 155.00 125.00 2,259,182.50  500.00  500.00 285.00 155.00
 0.75% 0.67% 0.48% 2,002,693.50  1.23%

 Linear Feet 85 Northern Region Certificated Airport Compliance 2009 08
  Bid as:F-162a  8' Chain Link Fence

 80.00 130.00 100.00 1,738,350.00  0.00  130.00 105.00 80.00
 0.79% 1.96% 0.49% 563,821.00  0.00%

 Linear Foot 453 FIA Access Control 2009 08
  Bid as:F-162a(1)  4' Chain-Link Fence

 30.00 20.00 20.00 2,349,279.00  27.00  30.00 25.67 20.00
 0.48% 0.35% 0.39% 2,572,350.00  0.42%

 Linear Foot 5,105 FIA Access Control 2009 08
  Bid as:F-162a(2)  8' Chain-Link Fence

 40.00 25.00 30.00 2,349,279.00  31.50  40.00 32.17 25.00
 7.23% 4.96% 6.52% 2,572,350.00  5.57%

 Linear Foot 5,260 ANC Snow Disposal Facility 2009 06
  Bid as:F-162a  8' Chain-Link Fence

 26.99 20.00 40.00 880,550.00  26.00  26.99 23.85 20.00
 18.56% 13.86% 23.89% 758,919.50  17.73%

 Linear Foot 5,260 ANC Snow Disposal Facility 2009 06
  Bid as:F-162a  8' Chain-Link Fence

 26.99 20.00 40.00 890,720.00  26.00  26.99 23.85 20.00
 17.87% 13.27% 23.62% 792,672.00  16.82%

 Linear Foot 106 Akiachak Airport Relocation 2009 05
  Bid as:F-162a  8' Chain-Link Fence

 165.00 90.00 150.00 17,722,742.50  150.00  350.00 191.00 90.00
 0.08% 0.05% 0.09% 18,744,897.00  0.07%

 Linear Foot 62 OUZINKIE AIRPORT RELOCATION 2009 05
  Bid as:F-162a  8 ft Chain-Link Fence

 70.00 135.00 50.00 18,807,648.50  60.00  250.00 114.56 35.00
 0.04% 0.09% 0.02% 9,708,913.75  0.03%

 Each [Width] Single Swing Gate F-162b
 Each 1 Homer Beluga Float Plane Facilities Improvements 2016 09

  Bid as:F-162b  10-Foot Wide Single Swing Gate
 2,700.00 1,000.00 5,000.00 2,338,295.00  1,100.00  2,700.00 1,657.14 1,000.00
 0.13% 0.06% 0.21% 1,754,971.00  0.05%

 Each 3 Hooper Bay Airport Improvements 2015 08
  Bid as:F-162b  4-foot Single Swing Gate

 1,100.00 4,700.00 2,000.00 26,613,957.00  1,000.00  4,700.00 1,970.00 1,000.00
 0.01% 0.05% 0.02% 25,767,875.00  0.01%

 Each 1 Koliganek Airport Reconstruction 2014 09
  Bid as:F-162b  4 ft  Single Swing Gate

 1,250.00 3,000.00 2,500.00 6,939,312.00  2,116.80  3,000.00 2,173.36 1,250.00
 0.01% 0.04% 0.04% 7,994,085.75  0.02%

 Each 2 Tununak Airport Relocation 2012 09
  Bid as:F-162b  4-Foot Single Swing Gate

 1,100.00 1,000.00 2,000.00 22,497,910.68  1,000.00  2,000.00 1,320.00 1,000.00
 0.01% 0.01% 0.02% 19,963,988.00  0.01%
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 Each [Width] Single Swing Gate F-162b
 Each 1 Ouzinkie Airport Relocation Stage II 2011 04

  Bid as:F-162b  4 ft Single Swing Gate
 779.80 300.00 2,000.00 2,565,975.00  4,065.00  4,065.00 948.98 300.00
 0.04% 0.01% 0.08% 2,104,030.00  0.18%

 Each 1 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:F-162b  12-Foot Single Swing Gate

 2,000.00 5,500.00 3,000.00 9,894,941.25  12,000.00  12,000.00 4,800.00 2,000.00
 0.03% 0.08% 0.03% 6,767,129.75  0.16%

 Each 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:F-162b  15' Single Swing Gate

 1,060.00 1,000.00 4,000.00 40,493,977.22  1,775.00  2,600.00 1,608.75 1,000.00
 0.00% 0.00% 0.01% 32,191,812.22  0.00%

 Each 1 Kipnuk Airport Relocation - Phase II 2010 06
  Bid as:F-162b  4' Single Swing Gate

 1,500.00 11,000.00 2,000.00 17,754,648.95  2,500.00  11,000.00 3,540.00 1,200.00
 0.01% 0.08% 0.01% 13,477,354.00  0.01%

 Each 1 OUZINKIE AIRPORT RELOCATION 2009 05
  Bid as:F-162b  4 ft. Single Swing Gate

 1,100.00 4,000.00 1,200.00 18,807,648.50  2,700.00  5,000.00 2,581.61 1,100.00
 0.01% 0.04% 0.01% 9,708,913.75  0.02%

 Each [Width] Double Swing Gate F-162c
 Each 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

  Bid as:F-162w  60' Temporary Double Swing Gate
 10,000.00 7,900.00 10,000.00 5,926,310.00  16,000.00  16,000.00 10,948.77 7,900.00

 0.19% 0.15% 0.17% 5,162,563.50  0.29%
 Each 1 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08

 Operations Facility - Stage I
  Bid as:F-162c  24 FOOT DOUBLE SWING GATE

 0.00 10,000.00 2,000.00 10,805,483.40  0.00  10,000.00 10,000.00 10,000.00
 0.00% 0.09% 0.02% 10,660,004.50  0.00%

 Each 1 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I
  Bid as:F-162c  24 FOOT DOUBLE SWING GATE

 0.00 10,000.00 2,000.00 10,805,483.40  0.00  10,000.00 10,000.00 10,000.00
 0.00% 0.09% 0.02% 10,660,004.50  0.00%

 Each 1 Cold Bay Airport Fencing and Gates 2014 01
  Bid as:F-162c  [24'] Double Swing Gate

 6,724.00 6,425.00 5,900.00 234,670.00  32,000.00  150,000.00 30,592.60 0.00
 3.06% 3.34% 2.51% 192,263.98  10.29%

 Each 2 Ouzinkie Airport Relocation Stage II 2011 04
  Bid as:F-162c  24 ft Double Swing Gate

 3,575.40 900.00 4,100.00 2,565,975.00  8,130.00  8,130.00 2,986.43 900.00
 0.34% 0.09% 0.32% 2,104,030.00  0.72%

 Each 21 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:F-162c  20' Double Swing Gate

 1,060.00 1,000.00 6,000.00 40,493,977.22  2,100.00  3,400.00 1,890.00 1,000.00
 0.06% 0.07% 0.31% 32,191,812.22  0.11%

 Each 2 ANC Snow Disposal Facility 2009 06
  Bid as:F-162c  30' Double Swing Gate

 2,248.00 2,700.00 6,000.00 880,550.00  2,154.00  3,260.27 2,652.45 2,154.00
 0.59% 0.71% 1.36% 758,919.50  0.56%

 No Conversion
Page: 19No PerspectivePrinted: 9/25/2018

Airport Standards Alphabetically, Central Region and Statewide , Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
F-162c

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each [Width] Double Swing Gate F-162c
 Each 2 ANC Snow Disposal Facility 2009 06

  Bid as:F-162c  30' Double Swing Gate
 2,248.00 2,700.00 6,000.00 890,720.00  2,154.00  3,260.27 2,652.45 2,154.00
 0.57% 0.68% 1.35% 792,672.00  0.53%

 Each [Width] Single Cantilever Gate F-162d
 Each 1 Homer Beluga Float Plane Facilities Improvements 2016 09

  Bid as:F-162d(1)  24-Foot Wide Electric Single Cantilever Gate
 10,680.00 9,000.00 25,000.00 2,338,295.00  9,800.00  20,000.00 11,990.00 8,950.00

 0.53% 0.51% 1.07% 1,754,971.00  0.46%
 Each 2 Homer Beluga Float Plane Facilities Improvements 2016 09

  Bid as:F-162d(2)  30-Foot Wide Electric Single Cantilever Gate
 11,760.00 10,000.00 34,000.00 2,338,295.00  11,000.00  25,000.00 14,072.86 10,000.00

 1.16% 1.14% 2.91% 1,754,971.00  1.03%
 Each 2 Cold Bay Airport Fencing and Gates 2014 01

  Bid as:F-162d(1)  [20.5'] Wide Electric Single Cantilever Gate
 12,892.00 10,510.00 17,700.00 234,670.00  38,500.00  75,000.00 23,930.57 0.00

 11.73% 10.93% 15.09% 192,263.98  24.76%
 Each 1 Cold Bay Airport Fencing and Gates 2014 01

  Bid as:F-162d(2)  [25'] Wide Electric Single Cantilever Gate
 16,912.00 10,785.00 21,240.00 234,670.00  52,000.00  83,000.00 27,884.94 0.00

 7.69% 5.61% 9.05% 192,263.98  16.72%
 Each 1 Goodnews Airport Disaster Repairs 2013 07

 Contract No. 12-25-1-026
  Bid as:F-162d  20-Foot Single Cantilever Gate

 5,600.00 5,500.00 16,000.00 513,250.00  0.00  5,600.00 5,550.00 5,500.00
 0.49% 0.81% 3.12% 680,000.00  0.00%

 Each 1 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)
  Bid as:F-162d.2  20' Single Cantilever Gate

 15,000.00 13,000.00 10,000.00 2,259,182.50  20,000.00  20,000.00 16,000.00 13,000.00
 0.65% 0.65% 0.44% 2,002,693.50  0.57%

 Each 1 FIA Access Control 2009 08
  Bid as:F-162d(1)  20' Single Cantilever Gate

 4,000.00 6,550.00 3,000.00 2,349,279.00  3,300.00  6,550.00 4,616.67 3,300.00
 0.14% 0.25% 0.13% 2,572,350.00  0.11%

 Each 1 FIA Access Control 2009 08
  Bid as:F-162d(2)  30' Single Cantilever Gate

 5,000.00 16,000.00 5,000.00 2,349,279.00  4,400.00  16,000.00 8,466.67 4,400.00
 0.18% 0.62% 0.21% 2,572,350.00  0.15%

 Each 2 Akiachak Airport Relocation 2009 05
  Bid as:F-162d  4' Single Cantilever Gate

 2,000.00 1,800.00 2,000.00 17,722,742.50  1,500.00  10,000.00 3,460.00 1,500.00
 0.02% 0.02% 0.02% 18,744,897.00  0.01%

 Each [Width] Double Cantilever Gate F-162e
 Each 2 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09

  Bid as:F-162e  80 ft Double Cantilever Gate
 60,000.00 61,409.00 90,000.00 368,930.00  56,315.00  61,409.00 44,431.00 0.00
 29.77% 31.95% 48.79% 384,465.44  26.94%

 Each [Width] Pedestrian Gate (w/Keyless Lock) F-162f
 Each 2 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
  Bid as:F-162f  4' Pedestrian Gate

 860.00 1,100.00 500.00 588,040.00  0.00  1,100.00 980.00 860.00
 0.17% 0.25% 0.17% 890,550.00  0.00%
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 Each [Width] Pedestrian Gate (w/Keyless Lock) F-162f
 Each 1 Kodiak Airport Improvements, 2011 2011 06

  Bid as:F-162f  3' Pedestrian Gate (w/Keyless Lock)
 1,500.00 1,100.00 1,500.00 31,512,185.00  2,600.00  2,600.00 1,733.33 1,100.00
 0.01% 0.00% 0.00% 22,758,321.00  0.01%

 Each 1 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:F-162f  4-Foot Pedestrian Gate

 2,000.00 3,250.00 1,000.00 9,894,941.25  4,800.00  4,800.00 2,321.43 1,000.00
 0.03% 0.05% 0.01% 6,767,129.75  0.06%

 Each 1 Chefornak Airport Relocation - Stage ii 2010 09
  Bid as:F-162f  4 ft. Wide Pedestrian Gate (w/Keyless Lock)

 1,200.00 1,200.00 2,500.00 21,873,190.00  1,500.00  1,520.00 1,258.75 1,000.00
 0.01% 0.01% 0.01% 17,443,650.00  0.01%

 Linear Foot or Meter Relocate Chain-Link Fence F-162h
 Linear Foot 340 Gustavus Airport Runway Safety Area Improvements 2011 06

  Bid as:F-162g  Remove Chain-Link Fence
 22.00 15.00 10.00 10,402,788.00  16.00  22.00 17.67 15.00
 0.07% 0.06% 0.03% 7,887,251.00  0.05%

 Linear Foot 31 Kodiak Airport Improvements, 2011 2011 06
 50.00 32.00 40.00 31,512,185.00  30.00  50.00 37.33 30.00
 0.01% 0.00% 0.00% 22,758,321.00  0.00%

 Linear Foot or Meter Remove Fence F-162k
 Linear Foot 972 ANC Security Fence Improvements 2015 07

 4.00 7.00 10.00 223,907.00  3.25  7.00 4.81 3.25
 1.13% 1.98% 4.34% 343,095.50  0.92%

 Linear Foot 126 Cold Bay Airport Fencing and Gates 2014 01
 10.00 6.55 11.80 234,670.00  15.00  196.00 54.03 0.00
 0.57% 0.43% 0.63% 192,263.98  0.61%

 Linear Foot 5,565 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 6.40 10.00 4.00 40,493,977.22  4.00  10.00 5.85 3.00
 0.10% 0.17% 0.05% 32,191,812.22  0.06%

 Linear Foot 160 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 25.00 30.00 50.00 24,324,740.00  10.00  30.00 21.80 10.00
 0.02% 0.03% 0.03% 14,397,590.00  0.01%

 Linear Foot 143 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 50.00 40.00 15.00 2,259,182.50  399.00  399.00 163.00 40.00
 0.31% 0.29% 0.09% 2,002,693.50  1.63%

 Linear Foot 5,565 FIA Access Control 2009 08
 3.00 5.00 6.00 2,349,279.00  2.50  5.00 3.50 2.50

 0.59% 1.08% 1.42% 2,572,350.00  0.48%
 Linear Foot 95 ANC Snow Disposal Facility 2009 06

 3.00 5.00 25.00 890,720.00  4.00  11.00 5.24 3.00
 0.04% 0.06% 0.27% 792,672.00  0.05%

 Each Remove Gate F-162o
 Each 3 Cold Bay Airport Fencing and Gates 2014 01

 1,014.00 521.50 1,062.00 234,670.00  575.00  8,000.00 2,593.61 0.00
 1.38% 0.81% 1.36% 192,263.98  0.55%

 Each Temporary Fence F-162p
 Linear Feet 850 ANC Taxiway R Group VI Improvements 2018 03

  Bid as:F-162p  Temporary Fence, 8-foot Chain-Link
 18.00 20.00 24.00 16,318,887.00  0.00  20.00 19.00 18.00
 0.10% 0.11% 0.13% 15,287,034.33  0.00%
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 Each Temporary Fence F-162p
 Linear Foot 2,560 Lake Hood A-B Parking Rehabilitation 2015 03

 20.00 23.00 35.00 5,533,687.00  28.00  28.00 23.50 20.00
 0.85% 1.05% 1.62% 5,589,266.00  1.19%

 Linear Foot 96 Cold Bay Airport Fencing and Gates 2014 01
 12.25 41.20 23.60 234,670.00  45.00  635.00 128.08 0.00
 0.53% 2.06% 0.97% 192,263.98  1.39%

 Linear Foot 4,395 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:F-162p  Temporary Fence, 8' Chain-link

 21.30 20.00 10.00 40,493,977.22  29.00  29.00 23.33 20.00
 0.26% 0.27% 0.11% 32,191,812.22  0.33%

 Lump Sum Relocate Pedestrian Gate F-162r
 Each 1 ANC Security Fence Improvements 2015 07

 1,000.00 800.00 1,000.00 223,907.00  800.00  1,000.00 772.50 490.00
 0.29% 0.23% 0.45% 343,095.50  0.23%

 Each Steel Bollard F-170a
 EACH 14 ANC Gates B1, B3, and B5 Reconstruction 2016 12

 941.00 2,140.00 1,000.00 6,015,705.86  1,500.00  2,140.00 1,416.20 941.00
 0.19% 0.43% 0.23% 6,938,487.00  0.27%

 Each 4 Homer Beluga Float Plane Facilities Improvements 2016 09
 960.00 560.00 1,200.00 2,338,295.00  600.00  960.00 688.57 500.00
 0.19% 0.13% 0.21% 1,754,971.00  0.11%

 Each 40 Hooper Bay Airport Improvements 2015 08
 1,300.00 175.00 1,500.00 26,613,957.00  1,300.00  2,060.00 1,208.75 175.00
 0.19% 0.03% 0.23% 25,767,875.00  0.18%

 Each 24 Koliganek Airport Reconstruction 2014 09
 1,850.00 2,000.00 1,300.00 6,939,312.00  1,827.71  2,000.00 1,875.54 1,700.00
 0.52% 0.60% 0.45% 7,994,085.75  0.45%

 Each 16 Cold Bay Airport Fencing and Gates 2014 01
 1,222.20 900.00 1,203.60 234,670.00  1,300.00  2,125.00 1,170.95 0.00
 8.90% 7.49% 8.21% 192,263.98  6.69%

 Each 23 Tununak Airport Relocation 2012 09
 1,450.00 1,500.00 1,250.00 22,497,910.68  1,000.00  1,500.00 1,270.00 1,000.00
 0.16% 0.17% 0.13% 19,963,988.00  0.11%

 Each 4 Kodiak Airport Improvements, 2011 2011 06
 500.00 500.00 750.00 31,512,185.00  500.00  500.00 500.00 500.00
 0.01% 0.01% 0.01% 22,758,321.00  0.01%

 Each 18 Ouzinkie Airport Relocation Stage II 2011 04
 1,176.10 1,400.00 1,000.00 2,565,975.00  1,355.00  2,400.00 1,354.39 954.00
 0.99% 1.20% 0.70% 2,104,030.00  1.08%

 Each 110 ANC Concourse A Apron Resonstruction 2011 04
  Bid as:F-170a(1)  Steel Bollard(new)

 700.00 900.00 750.00 7,238,306.04  936.00  1,050.00 896.50 700.00
 1.23% 1.71% 1.14% 5,791,292.50  1.49%

 Each 7 ANC Concourse A Apron Resonstruction 2011 04
  Bid as:F-170a(2)  Steel Bollard(repaint)

 200.00 150.00 50.00 7,238,306.04  161.00  200.00 176.50 150.00
 0.02% 0.02% 0.00% 5,791,292.50  0.02%

 Each 7 ANC Concourse A Apron Reconstruction 2011 04
  Bid as:F-170a(2)  Steel Bollard(repaint)

 200.00 150.00 50.00 7,238,306.04  161.00  200.00 176.50 150.00
 0.02% 0.02% 0.00% 6,392,199.50  0.01%
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 Each Steel Bollard F-170a
 Each 110 ANC Concourse A Apron Reconstruction 2011 04

  Bid as:F-170a(1)  Steel Bollard(new)
 700.00 900.00 750.00 7,238,306.04  936.00  1,050.00 896.50 700.00
 1.11% 1.55% 1.14% 6,392,199.50  1.35%

 Each 4 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 530.00 1,000.00 500.00 40,493,977.22  1,500.00  1,500.00 1,052.50 530.00
 0.01% 0.01% 0.00% 32,191,812.22  0.02%

 Each 26 Chefornak Airport Relocation - Stage ii 2010 09
 750.00 800.00 1,200.00 21,873,190.00  900.00  1,500.00 995.63 750.00
 0.11% 0.12% 0.14% 17,443,650.00  0.12%

 Each 39 Kipnuk Airport Relocation - Phase II 2010 06
 900.00 440.00 750.00 17,754,648.95  1,000.00  1,400.00 948.00 440.00
 0.23% 0.13% 0.16% 13,477,354.00  0.23%

 Each 2 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 1,200.00 1,500.00 1,500.00 2,259,182.50  1,300.00  1,500.00 1,333.33 1,200.00
 0.10% 0.15% 0.13% 2,002,693.50  0.07%

 Each 10 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 1,200.00 1,500.00 1,500.00 2,259,182.50  2,000.00  2,000.00 1,566.67 1,200.00
 0.52% 0.75% 0.66% 2,002,693.50  0.57%

 Each 10 FIA Access Control 2009 08
 1,000.00 1,200.00 1,250.00 2,349,279.00  1,000.00  1,200.00 1,066.67 1,000.00
 0.35% 0.47% 0.53% 2,572,350.00  0.35%

 Each 6 ANC Gate N8 Pavement Replacement Design 2009 08
 860.00 1,000.00 500.00 1,973,840.00  350.00  1,000.00 764.67 350.00
 0.31% 0.37% 0.15% 1,629,855.00  0.13%

 Each 17 Takotna Airport Relocation 2009 07
 1,000.00 1,500.00 1,000.00 15,032,205.00  1,400.00  1,500.00 1,350.00 1,000.00
 0.12% 0.19% 0.11% 13,296,580.00  0.16%

 Each 16 Akiachak Airport Relocation 2009 05
 1,400.00 1,100.00 1,000.00 17,722,742.50  1,250.00  2,000.00 1,450.00 1,100.00

 0.11% 0.09% 0.09% 18,744,897.00  0.09%
 Each 15 OUZINKIE AIRPORT RELOCATION 2009 05

 1,100.00 1,100.00 600.00 18,807,648.50  500.00  1,500.00 962.39 500.00
 0.15% 0.17% 0.05% 9,708,913.75  0.07%

 Each 26 Platinum Airport Runway Relocation 2009 02
 1,500.00 500.00 750.00 8,091,237.50  1,700.00  2,100.00 1,460.00 500.00
 0.59% 0.24% 0.24% 5,448,815.00  0.64%

 Lump Sum Steel Bollards F-170b
 Lump Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06

  Bid as:F-170b  Steel Bollard
 30,000.00 27,300.00 12,600.00 5,760,521.25  24,750.00  30,000.00 23,410.00 10,000.00

 0.56% 0.55% 0.22% 4,929,362.00  0.45%

 Each Power Gate Operator System F-171a
 Each 2 Homer Beluga Float Plane Facilities Improvements 2016 09

 16,800.00 30,000.00 40,000.00 2,338,295.00  31,000.00  31,000.00 22,542.86 15,000.00
 1.65% 3.42% 3.42% 1,754,971.00  2.92%

 Each 3 Cold Bay Airport Fencing and Gates 2014 01
 25,263.00 23,700.00 26,500.00 234,670.00  13,000.00  39,254.40 18,912.49 0.00
 34.48% 36.98% 33.88% 192,263.98  12.54%
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 Each Power Gate Operator System F-171a
 Each 1 Dillingham Airport Improvements 2012 08

 15,000.00 16,000.00 50,000.00 18,171,146.00  23,000.00  23,000.00 17,200.00 15,000.00
 0.10% 0.13% 0.28% 11,875,670.00  0.16%

 Each 2 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09
 25,000.00 30,034.00 35,000.00 368,930.00  8,592.50  30,034.00 15,906.63 0.00
 12.40% 15.62% 18.97% 384,465.44  4.11%

 Each 2 FIA Access Control 2009 08
 22,000.00 13,000.00 12,000.00 2,349,279.00  21,150.00  22,000.00 18,716.67 13,000.00

 1.56% 1.01% 1.02% 2,572,350.00  1.47%

 Each [Width] Double Pole Swing Gate F-174b
 Each 1 Girdwood Airport 2012 Flood Permanent Repairs DMVA/DHS 2013 02

  Bid as:F-174b  Double Entrance Gate
 13,000.00 6,000.00 10,000.00 384,015.00  17,400.00  17,400.00 10,115.50 6,000.00

 0.00% 1.44% 2.60% 415,812.00  0.00%

 Linear Foot or Meter Blast Fence F-175a
 Linear Foot 280 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:F-175d.n1  Portable Blast Fence
 1,500.00 500.00 1,210.00 57,792,434.00  0.00  1,500.00 1,000.00 500.00
 0.79% 0.26% 0.59% 52,882,604.00  0.00%

 Linear Foot 80 Lake Hood A-B Parking Rehabilitation 2015 03
  Bid as:F-175c  Remove and Reset Blast Fence

 100.00 110.00 125.00 5,533,687.00  125.00  125.00 113.25 100.00
 0.13% 0.16% 0.18% 5,589,266.00  0.17%

 Linear Foot 775 ANC Concourse A Apron Resonstruction 2011 04
 825.00 700.00 625.50 7,238,306.04  721.05  950.00 799.01 700.00
 10.22% 9.37% 6.70% 5,791,292.50  8.10%

 Linear Foot 775 ANC Concourse A Apron Reconstruction 2011 04
 825.00 700.00 625.50 7,238,306.04  721.05  950.00 799.01 700.00
 9.26% 8.49% 6.70% 6,392,199.50  7.34%

 Linear Foot or Meter Plastic Safety Fence F-190a
 Linear Foot 570 ANC Snow Disposal Facility 2009 06

 8.40 10.00 10.00 890,720.00  8.00  10.00 8.58 8.00
 0.60% 0.72% 0.64% 792,672.00  0.56%

 Lump Sum Mobilization and Demobilization G-100a
 Lump Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
 8,400.00 9,000.00 11,600.00 588,040.00  0.00  9,000.00 8,700.00 8,400.00
 0.85% 1.01% 1.97% 890,550.00  0.00%

 Lump Sum 1 Birchwood Airport Taxiway & Apron Reconstruction 2018 05
 200,000.00 75,000.00 270,000.00 5,590,130.00  510,000.00  510,000.00 261,666.67 75,000.00

 3.98% 1.65% 4.83% 4,554,837.50  9.87%
 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

 2,000,000.00 50,000.00 1,308,600.00 57,792,434.00  0.00  2,000,000.00 1,025,000.00 50,000.00
 3.77% 0.09% 2.26% 52,882,604.00  0.00%

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
 2,015,000.00 440,000.00 872,400.00 57,792,434.00  0.00  2,015,000.00 1,227,500.00 440,000.00

 3.80% 0.83% 1.51% 52,882,604.00  0.00%
 Lump Sum 1 ANC Taxiway R Group VI Improvements 2018 03

 150,000.00 130,000.00 658,000.00 16,318,887.00  0.00  150,000.00 140,000.00 130,000.00
 0.98% 0.85% 4.03% 15,287,034.33  0.00%
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 Lump Sum Mobilization and Demobilization G-100a
 Lump Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

 150,000.00 85,000.00 150,400.00 5,926,310.00  55,000.00  2,029,767.58 423,720.95 55,000.00
 2.81% 1.65% 2.54% 5,162,563.50  1.00%

 Lump Sum 1 Valdez Airport Apron Drainage and Grading 2017 08
 45,000.00 35,000.00 60,000.00 251,560.00  130,000.00  130,000.00 70,000.00 35,000.00

 11.66% 9.45% 23.85% 370,254.90  26.20%
 Lump Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06

 1,000,000.00 1,300,000.00 705,000.00 5,760,521.25  1,229,520.00  1,300,000.00 973,904.00 500,000.00
 18.53% 26.37% 12.24% 4,929,362.00  22.35%

 Lump Sum 1 Tok Junction Airport Surface Maintenance 2017 06
 50,000.00 50,000.00 120,000.00 786,950.00  95,000.00  95,000.00 65,000.00 50,000.00

 7.33% 8.23% 15.25% 607,677.00  13.64%
 Lump Sum 1 Dillingham Runway Rehabilitation 2017 06

 160,000.00 500,000.00 1,250,000.00 10,654,806.00  665,000.00  665,000.00 441,666.67 160,000.00
 1.78% 6.25% 11.73% 7,996,317.70  7.10%

 Lump Sum 1 ANC Runway 7R Concrete Joint Seal Replacement 2017 03
 43,000.00 40,800.00 80,000.00 1,021,550.00  0.00  43,000.00 41,900.00 40,800.00

 6.76% 6.47% 7.83% 630,874.00  0.00%
 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
 50,000.00 34,500.00 85,500.00 3,660,811.00  187,728.67  335,000.00 94,190.87 20,000.00

 1.67% 1.17% 2.34% 2,947,832.00  6.22%
 LUMP SUM 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12

 180,000.00 240,000.00 80,000.00 6,015,705.86  100,000.00  522,000.00 248,400.00 100,000.00
 2.57% 3.46% 1.33% 6,938,487.00  1.29%

 Lump Sum 1 Homer Beluga Float Plane Facilities Improvements 2016 09
 30,000.00 75,000.00 170,000.00 2,338,295.00  200,000.00  220,000.00 112,142.86 30,000.00

 1.48% 4.27% 7.27% 1,754,971.00  9.41%
 Lump Sum 1 Galena Airport Improvements 2016 09

 1,100,000.00 430,000.00 200,000.00 13,823,614.00  0.00  1,100,000.00 765,000.00 430,000.00
 4.59% 2.57% 1.45% 16,756,736.00  0.00%

 Lump Sum 1 Galena Airport Improvements 2016 09
 5,850,000.00 2,500,000.00 750,000.00 13,823,614.00  0.00  5,850,000.00 4,175,000.00 2,500,000.00

 24.43% 14.92% 5.43% 16,756,736.00  0.00%
 Lump Sum 1 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08

 Operations Facility - Stage I
 0.00 1,500,000.00 1,000,000.00 10,805,483.40  0.00  1,500,000.00 1,500,000.00 1,500,000.00

 0.00% 14.07% 9.25% 10,660,004.50  0.00%
 Lump Sum 1 Barrow Airport Combined Maintenance and Operations Facility - 2016 08

 Stage I
 0.00 1,500,000.00 1,000,000.00 10,805,483.40  0.00  1,500,000.00 1,500,000.00 1,500,000.00

 0.00% 14.07% 9.25% 10,660,004.50  0.00%
 Lump Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

 100,000.00 85,000.00 1,071,000.00 27,833,829.50  0.00  100,000.00 92,500.00 85,000.00
 0.45% 0.43% 3.85% 19,955,808.20  0.00%

 Lump Sum 1 Hooper Bay Airport Improvements 2015 08
 2,625,000.00 290,000.00 3,353,000.00 26,613,957.00  1,200,000.00  6,100,000.00 2,553,750.00 290,000.00

 9.44% 1.13% 12.60% 25,767,875.00  4.14%
 Lump Sum 1 ANC Security Fence Improvements 2015 07

 33,000.00 45,000.00 10,000.00 223,907.00  24,375.00  55,000.00 39,343.75 24,375.00
 9.61% 13.12% 4.47% 343,095.50  7.07%

 Lump Sum 1 Adak Airport Runway Safety Improvements 2015 05
 110,000.00 53,124.00 70,000.00 246,311.00  130,000.00  130,000.00 97,708.00 53,124.00

 34.61% 18.04% 28.42% 294,475.00  27.23%
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 Lump Sum Mobilization and Demobilization G-100a
 Lump Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03

 100,000.00 97,000.00 145,000.00 5,533,687.00  450,000.00  450,000.00 164,250.00 10,000.00
 1.67% 1.74% 2.62% 5,589,266.00  7.45%

 Lump Sum 1 Koliganek Airport Reconstruction 2014 09
 1,445,000.00 1,762,000.00 870,000.00 6,939,312.00  1,324,512.00  1,900,000.00 1,478,302.40 960,000.00

 16.86% 22.04% 12.54% 7,994,085.75  13.60%
 Lump Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05

 1,800,000.00 4,745,000.00 2,120,000.00 54,493,550.00  5,000,000.00  5,000,000.00 3,848,333.33 1,800,000.00
 3.01% 8.15% 3.89% 58,222,247.50  7.58%

 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
 1,900,000.00 427,504.00 495,000.00 48,291,647.50  0.00  1,900,000.00 1,163,752.00 427,504.00

 3.82% 0.88% 1.03% 48,474,000.00  0.00%
 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04

 100,000.00 99,042.06 495,000.00 48,291,647.50  0.00  100,000.00 99,521.03 99,042.06
 0.20% 0.20% 1.03% 48,474,000.00  0.00%

 Lump Sum 1 ANC Runway 7R/25L Concrete Keel Mock-up Testing 2014 03
 60,000.00 83,290.00 65,000.00 556,667.00  0.00  83,290.00 71,645.00 60,000.00

 0.00% 0.00% 11.68% 0.00  0.00%
 Lump Sum 1 Platinum Airport Runway Extension 2014 01

 603,000.00 215,000.00 250,000.00 2,293,093.00  1,175,000.00  1,175,000.00 623,250.00 215,000.00
 0.00% 0.00% 10.90% 0.00  0.00%

 Lump Sum 1 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07
  Bid as:G-100a(1)  Mobilization and Demobilization, NTP #1

 765,000.00 373,026.00 160,000.00 2,138,420.00  385,000.00  765,000.00 507,675.33 373,026.00
 20.27% 11.37% 7.48% 3,280,619.94  9.85%

 Lump Sum 1 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07
  Bid as:G-100a(2)  Mobilization and Demobilization, NTP #2

 10,000.00 10,000.00 70,000.00 2,138,420.00  30,000.00  30,000.00 16,666.67 10,000.00
 0.26% 0.30% 3.27% 3,280,619.94  0.77%

 Lump Sum 1 Goodnews Airport Disaster Repairs 2013 07
 Contract No. 12-25-1-026

 806,000.00 325,000.00 100,000.00 513,250.00  0.00  806,000.00 565,500.00 325,000.00
 70.53% 47.79% 19.48% 680,000.00  0.00%

 Lump Sum 1 Girdwood Airport 2012 Flood Permanent Repairs DMVA/DHS 2013 02
 33,000.00 59,000.00 10,000.00 384,015.00  19,500.00  93,000.00 43,449.17 19,500.00

 0.00% 14.19% 2.60% 415,812.00  0.00%
 Lump Sum 1 Sitka Airport Runway Overlay 2013 01

 460,000.00 1,190,000.00 1,100,000.00 10,845,705.00  0.00  1,190,000.00 883,333.33 460,000.00
 4.03% 10.94% 10.14% 10,877,345.00  0.00%

 Lump Sum 1 Tununak Airport Relocation 2012 09
 4,095,000.00 2,000,000.00 1,835,000.00 22,497,910.68  2,935,000.00  4,095,000.00 2,946,000.00 2,000,000.00

 19.57% 10.02% 8.16% 19,963,988.00  13.55%
 Lump Sum 1 Dillingham Airport Improvements 2012 08

 1,200,000.00 870,000.00 1,500,000.00 18,171,146.00  1,439,000.00  1,439,000.00 1,181,800.00 870,000.00
 8.28% 7.33% 8.25% 11,875,670.00  9.85%

 Lump Sum 1 Birchwood Airport Runway Pavement Rehabilitation 2012 05
 5,000.00 30,000.00 40,000.00 1,094,590.00  25,000.00  30,000.00 20,000.00 5,000.00
 0.50% 3.06% 3.65% 981,659.00  2.29%

 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 39,300.00 1,018,475.00  0.00  33,000.00 5,500.00 0.00

 0.00% 0.00% 3.86% 42,400.00  0.00%
 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 39,300.00 1,034,225.00  0.00  33,000.00 6,877.67 0.00
 0.00% 0.00% 3.80% 42,400.00  0.00%
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 Lump Sum Mobilization and Demobilization G-100a
 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09

 8,266.00 33,000.00 39,300.00 1,034,225.00  25,000.00  79,000.00 33,815.44 8,266.00
 1.43% 6.91% 3.80% 477,360.00  3.11%

 Lump Sum 1 Kodiak Airport Improvements, 2011 2011 06
 350,000.00 1,400,000.00 1,200,000.00 31,512,185.00  2,630,000.00  2,630,000.00 1,460,000.00 350,000.00

 1.47% 6.15% 3.81% 22,758,321.00  9.40%
 Lump Sum 1 Ouzinkie Airport Relocation Stage II 2011 04

 113,774.60 355,000.00 300,000.00 2,565,975.00  182,400.00  547,000.00 360,919.58 113,774.60
 5.35% 16.87% 11.69% 2,104,030.00  8.11%

 Lump Sum 1 ANC Concourse A Apron Resonstruction 2011 04
 65,000.00 50,000.00 588,347.00 7,238,306.04  244,857.00  244,857.00 139,964.25 50,000.00

 1.04% 0.86% 8.13% 5,791,292.50  3.55%
 Lump Sum 1 ANC Concourse A Apron Reconstruction 2011 04

 65,000.00 50,000.00 588,347.00 7,238,306.04  244,857.00  244,857.00 139,964.25 50,000.00
 0.94% 0.78% 8.13% 6,392,199.50  3.21%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03
 325,000.00 850,000.00 850,000.00 9,894,941.25  810,000.00  1,550,000.00 781,428.57 325,000.00

 4.52% 12.56% 8.59% 6,767,129.75  10.92%
 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
 1,035,000.00 350,000.00 750,000.00 40,493,977.22  3,855,000.00  3,855,000.00 1,452,250.00 350,000.00

 2.85% 1.09% 1.85% 32,191,812.22  9.97%
 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 4,400,000.00 2,240,000.00 1,200,000.00 24,324,740.00  2,000,000.00  4,400,000.00 2,935,600.00 2,000,000.00
 25.37% 15.56% 4.93% 14,397,590.00  11.11%

 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 10,000.00 411,500.00 200,000.00 24,324,740.00  120,000.00  411,500.00 188,300.00 0.01

 0.06% 2.86% 0.82% 14,397,590.00  0.67%
 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 10,000.00 390,000.00 200,000.00 24,324,740.00  20,000.00  390,000.00 97,000.00 0.01
 0.06% 2.71% 0.82% 14,397,590.00  0.11%

 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
 90,000.00 147,000.00 120,000.00 2,142,100.00  40,000.00  515,500.00 188,437.50 40,000.00

 3.50% 6.96% 5.60% 2,111,535.50  1.50%
 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09

 34,000.00 22,714.00 25,000.00 368,930.00  3,583.00  34,000.00 15,074.25 0.00
 8.44% 5.91% 6.78% 384,465.44  0.86%

 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
 1,502,000.00 2,000,000.00 1,500,000.00 21,873,190.00  3,200,000.00  12,000,000.00 3,923,642.88 1,502,000.00

 8.58% 11.47% 6.86% 17,443,650.00  16.92%
 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

 1,396,000.00 1,350,000.00 3,000,000.00 17,754,648.95  1,050,000.00  1,800,000.00 1,413,200.00 1,050,000.00
 8.96% 10.02% 16.90% 13,477,354.00  6.22%

 Lump Sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 100,000.00 1.00 300,000.00 2,259,182.50  350,000.00  350,000.00 150,000.33 1.00
 4.35% 0.00% 13.28% 2,002,693.50  10.01%

 Lump Sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 230,000.00 365,000.00 150,000.00 2,259,182.50  400,000.00  400,000.00 331,666.67 230,000.00
 9.99% 18.23% 6.64% 2,002,693.50  11.44%

 Lump Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 1,007,000.00 35,000.00 800,000.00 45,984,748.75  2,000,000.00  2,000,000.00 1,210,500.00 35,000.00

 2.77% 0.10% 1.74% 33,830,478.40  5.22%
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 Lump Sum Mobilization and Demobilization G-100a
 Lump Sum 1 Northern Region Certificated Airport Compliance 2009 08

 135,000.00 94,700.00 150,000.00 1,738,350.00  0.00  135,000.00 114,850.00 94,700.00
 15.75% 16.80% 8.63% 563,821.00  0.00%

 Lump Sum 1 Northern Region Certificated Airport Compliance 2009 08
 5,000.00 92,000.00 300,000.00 1,738,350.00  0.00  92,000.00 48,500.00 5,000.00
 0.58% 16.32% 17.26% 563,821.00  0.00%

 Lump Sum 1 FIA Access Control 2009 08
 20,000.00 51,000.00 100,000.00 2,349,279.00  50,000.00  51,000.00 40,333.33 20,000.00

 0.71% 1.98% 4.26% 2,572,350.00  1.73%
 Lump Sum 1 ANC Gate N8 Pavement Replacement Design 2009 08

 150,500.00 53,000.00 200,000.00 1,973,840.00  20,000.00  200,000.00 93,139.30 20,000.00
 9.12% 3.25% 10.13% 1,629,855.00  1.21%

 Lump Sum 1 Takotna Airport Relocation 2009 07
 1,908,768.00 2,000,000.00 2,500,000.00 15,032,205.00  3,665,000.00  3,665,000.00 2,643,442.00 1,908,768.00

 13.91% 15.04% 16.63% 13,296,580.00  24.95%
 Lump Sum 1 ANC Snow Disposal Facility 2009 06

 19,345.00 30,000.00 10,000.00 880,550.00  6,000.00  63,591.32 33,107.26 6,000.00
 2.53% 3.95% 1.14% 758,919.50  0.78%

 Lump Sum 1 ANC Snow Disposal Facility 2009 06
 19,345.00 30,000.00 10,000.00 890,720.00  6,000.00  63,591.32 33,107.26 6,000.00

 2.43% 3.78% 1.12% 792,672.00  0.74%
 Lump Sum 1 Allakaket Airport Improvements 2009 06

 25,000.00 74,800.00 40,000.00 8,177,101.32  1.00  74,800.00 33,267.00 1.00
 0.29% 0.93% 0.49% 8,080,460.25  0.00%

 Lump Sum 1 Allakaket Airport Improvements 2009 06
 20,000.00 35,870.00 60,000.00 8,177,101.32  1.00  35,870.00 18,623.67 1.00

 0.24% 0.44% 0.73% 8,080,460.25  0.00%
 Lump Sum 1 Allakaket Airport Improvements 2009 06

 20,000.00 80,000.00 25,000.00 8,177,101.32  1.00  80,000.00 33,333.67 1.00
 0.24% 0.99% 0.31% 8,080,460.25  0.00%

 Lump Sum 1 Akiachak Airport Relocation 2009 05
 3,222,000.00 1,400,000.00 1,475,000.00 17,722,742.50  1,450,000.00  3,222,000.00 2,178,400.00 1,400,000.00

 15.51% 7.47% 8.32% 18,744,897.00  6.63%
 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05

 1,271,529.00 400,000.00 775,000.00 5,534,663.50  938,000.00  1,271,529.00 819,105.80 400,000.00
 25.22% 8.41% 14.00% 4,754,600.00  18.14%

 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05
 174,653.00 50,000.00 500,000.00 5,534,663.50  179,000.00  179,000.00 130,730.60 50,000.00

 3.46% 1.05% 9.03% 4,754,600.00  3.46%
 Lump Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05

 875,000.00 550,000.00 2,750,000.00 18,807,648.50  300,000.00  2,347,000.00 846,455.56 0.01
 8.06% 5.66% 14.62% 9,708,913.75  2.75%

 Lump Sum 1 ANC RON Parking, 12-14 Reconstruction 2009 04
 475,000.00 200,000.00 770,000.00 12,253,720.00  270,000.00  1,573,250.00 653,650.00 200,000.00

 4.76% 2.11% 6.28% 9,489,289.40  2.66%
 Lump Sum 1 Platinum Airport Runway Relocation 2009 02

 940,000.00 752,540.00 980,000.00 8,091,237.50  1,900,000.00  2,000,000.00 1,428,508.00 752,540.00
 14.11% 13.81% 12.11% 5,448,815.00  27.34%

 Lump Sum 1 Platinum Airport Runway Relocation 2009 02
 125,000.00 150,000.00 120,000.00 8,091,237.50  55,000.00  425,000.00 211,000.00 55,000.00

 1.88% 2.75% 1.48% 5,448,815.00  0.79%
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 Lump Sum Mobilization and Demobilization G-100a
 Lump Sum 1 Alakanuk Airport Relocation Stage I I I 2009 01

 845,000.00 735,000.00 700,000.00 7,478,095.00  1,200,000.00  3,500,000.00 1,370,168.31 735,000.00
 10.80% 9.66% 9.36% 7,610,950.00  14.16%

 Lump Sum Worker Meals and Lodging, or Per Diem G-115a
 Lump Sum 1 Valdez Airport Apron Drainage and Grading 2017 08

 38,000.00 20,000.00 30,000.00 251,560.00  30,000.00  38,000.00 29,333.33 20,000.00
 9.84% 5.40% 11.93% 370,254.90  6.05%

 Lump Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 255,500.00 196,000.00 380,000.00 5,760,521.25  200,000.00  1,100,000.00 450,300.00 196,000.00

 4.74% 3.98% 6.60% 4,929,362.00  3.64%
 Lump Sum 1 Tok Junction Airport Surface Maintenance 2017 06

 25,000.00 26,317.00 35,000.00 786,950.00  20,000.00  26,317.00 23,772.33 20,000.00
 3.66% 4.33% 4.45% 607,677.00  2.87%

 Lump Sum 1 Dillingham Runway Rehabilitation 2017 06
  Bid as:G-115a  Workers Meals and Lodging, or Per Diem

 200,000.00 500,000.00 400,000.00 10,654,806.00  425,000.00  500,000.00 375,000.00 200,000.00
 2.23% 6.25% 3.75% 7,996,317.70  4.54%

 Lump Sum 1 Homer Beluga Float Plane Facilities Improvements 2016 09
 10,000.00 8,500.00 45,000.00 2,338,295.00  42,000.00  125,000.00 42,214.29 8,500.00

 0.49% 0.48% 1.92% 1,754,971.00  1.98%
 Lump Sum 1 Galena Airport Improvements 2016 09

 275,000.00 300,000.00 100,000.00 13,823,614.00  0.00  300,000.00 287,500.00 275,000.00
 1.15% 1.79% 0.72% 16,756,736.00  0.00%

 Lump Sum 1 Galena Airport Improvements 2016 09
 875,000.00 200,000.00 100,000.00 13,823,614.00  0.00  875,000.00 537,500.00 200,000.00

 3.65% 1.19% 0.72% 16,756,736.00  0.00%
 Lump Sum 1 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08

 Operations Facility - Stage I
 0.00 500,000.00 275,000.00 10,805,483.40  0.00  500,000.00 500,000.00 500,000.00

 0.00% 4.69% 2.55% 10,660,004.50  0.00%
 Lump Sum 1 Barrow Airport Combined Maintenance and Operations Facility - 2016 08

 Stage I
 0.00 500,000.00 275,000.00 10,805,483.40  0.00  500,000.00 500,000.00 500,000.00

 0.00% 4.69% 2.55% 10,660,004.50  0.00%
 Lump Sum 1 Hooper Bay Airport Improvements 2015 08

 600,000.00 280,000.00 894,000.00 26,613,957.00  1,000,000.00  1,000,000.00 692,500.00 280,000.00
 2.16% 1.09% 3.36% 25,767,875.00  3.45%

 Lump Sum 1 Adak Airport Runway Safety Improvements 2015 05
 15,000.00 30,626.00 8,396.00 246,311.00  25,000.00  30,626.00 23,542.00 15,000.00

 4.72% 10.40% 3.41% 294,475.00  5.24%
 Lump Sum 1 Koliganek Airport Reconstruction 2014 09

 300,000.00 700,000.00 290,000.00 6,939,312.00  410,665.25  1,800,000.00 773,733.05 300,000.00
 3.50% 8.76% 4.18% 7,994,085.75  4.22%

 Lump Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 1,600,000.00 500,000.00 850,000.00 54,493,550.00  4,000,000.00  4,000,000.00 2,033,333.33 500,000.00

 2.68% 0.86% 1.56% 58,222,247.50  6.06%
 Lump Sum 1 Platinum Airport Runway Extension 2014 01

 88,590.00 315,000.00 75,000.00 2,293,093.00  65,000.00  315,000.00 157,147.50 65,000.00
 0.00% 0.00% 3.27% 0.00  0.00%

 Lump Sum 1 Goodnews Airport Disaster Repairs 2013 07
 Contract No. 12-25-1-026

 11,000.00 80,000.00 12,500.00 513,250.00  0.00  80,000.00 45,500.00 11,000.00
 0.96% 11.76% 2.44% 680,000.00  0.00%
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 Lump Sum Worker Meals and Lodging, or Per Diem G-115a
 Lump Sum 1 Sitka Airport Runway Overlay 2013 01

 100,000.00 650,000.00 300,000.00 10,845,705.00  0.00  650,000.00 283,333.33 100,000.00
 0.88% 5.98% 2.77% 10,877,345.00  0.00%

 Lump Sum 1 Tununak Airport Relocation 2012 09
 1,000,000.00 10,000.00 300,000.00 22,497,910.68  1,083,000.00  1,500,000.00 918,600.00 10,000.00

 4.78% 0.05% 1.33% 19,963,988.00  5.00%
 Lump Sum 1 Dillingham Airport Improvements 2012 08

 1,500,000.00 550,000.00 150,000.00 18,171,146.00  400,000.00  1,500,000.00 742,000.00 400,000.00
 10.35% 4.63% 0.83% 11,875,670.00  2.74%

 LUMP SUM 1 Homer Airport Improvements 2011 09
 30,000.00 31,000.00 45,000.00 2,220,950.00  15,000.00  31,000.00 24,000.00 15,000.00

 1.90% 2.10% 2.03% 1,475,427.00  0.84%
 Lump Sum 1 Ouzinkie Airport Relocation Stage II 2011 04

 273,347.00 115,000.00 115,000.00 2,565,975.00  94,850.00  500,000.00 166,597.75 49,585.00
 12.85% 5.47% 4.48% 2,104,030.00  4.22%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03
 6,000.00 7,500.00 11,025.00 9,894,941.25  8,400.00  50,000.00 14,842.86 1,000.00
 0.08% 0.11% 0.11% 6,767,129.75  0.11%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03
 150,000.00 325,000.00 135,000.00 9,894,941.25  120,000.00  325,000.00 181,428.57 10,000.00

 2.09% 4.80% 1.36% 6,767,129.75  1.62%
 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03

 6,000.00 33,000.00 5,000.00 9,894,941.25  18,000.00  65,000.00 26,142.86 1,000.00
 0.08% 0.49% 0.05% 6,767,129.75  0.24%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03
 30,000.00 18,500.00 11,025.00 9,894,941.25  12,000.00  100,000.00 30,928.57 1,000.00

 0.42% 0.27% 0.11% 6,767,129.75  0.16%
 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 300,000.00 325,000.00 555,000.00 24,324,740.00  2,065,000.00  2,065,000.00 824,400.00 132,000.00
 1.73% 2.26% 2.28% 14,397,590.00  11.48%

 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 10,000.00 150,000.00 105,000.00 24,324,740.00  120,000.00  150,000.00 91,600.00 10,000.00

 0.06% 1.04% 0.43% 14,397,590.00  0.67%
 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 10,000.00 120,000.00 125,000.00 24,324,740.00  5,000.00  120,000.00 51,400.00 5,000.00
 0.06% 0.83% 0.51% 14,397,590.00  0.03%

 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
 875,000.00 1,770,000.00 485,000.00 21,873,190.00  1,500,000.00  4,000,000.00 1,668,125.00 750,000.00

 5.00% 10.15% 2.22% 17,443,650.00  7.93%
 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

 245,000.00 475,000.00 450,000.00 17,754,648.95  10,000.00  550,000.00 336,000.00 10,000.00
 1.57% 3.52% 2.53% 13,477,354.00  0.06%

 Lump Sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)
  Bid as:G-115a  Workers Meals and Lodging, or Per Diem

 15,000.00 80,000.00 24,000.00 2,259,182.50  26,000.00  80,000.00 40,333.33 15,000.00
 0.65% 3.99% 1.06% 2,002,693.50  0.74%

 Lump Sum 1 Northern Region Certificated Airport Compliance 2009 08
  Bid as:G-115a  Workers Meals and Lodging, or Per Diem

 100,000.00 17,100.00 20,000.00 1,738,350.00  0.00  100,000.00 58,550.00 17,100.00
 11.67% 3.03% 1.15% 563,821.00  0.00%

 Lump Sum 1 Northern Region Certificated Airport Compliance 2009 08
  Bid as:G-115a.1  Workers Meals and Lodging, or Per Diem
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 Lump Sum Worker Meals and Lodging, or Per Diem G-115a
 20,000.00 14,000.00 24,000.00 1,738,350.00  0.00  20,000.00 17,000.00 14,000.00

 Lump Sum 1 Takotna Airport Relocation 2009 07
 500,000.00 450,000.00 300,000.00 15,032,205.00  400,000.00  1,450,000.00 700,000.00 400,000.00

 3.64% 3.38% 2.00% 13,296,580.00  2.72%
 Lump Sum 1 Allakaket Airport Improvements 2009 06

 44,000.00 32,850.00 15,000.00 8,177,101.32  145,000.00  145,000.00 73,950.00 32,850.00
 0.52% 0.41% 0.18% 8,080,460.25  1.03%

 Lump Sum 1 Allakaket Airport Improvements 2009 06
 20,000.00 16,430.00 10,000.00 8,177,101.32  68,000.00  68,000.00 34,810.00 16,430.00

 0.24% 0.20% 0.12% 8,080,460.25  0.48%
 Lump Sum 1 Allakaket Airport Improvements 2009 06

 30,000.00 32,850.00 10,000.00 8,177,101.32  145,000.00  145,000.00 69,283.33 30,000.00
 0.35% 0.41% 0.12% 8,080,460.25  1.03%

 Lump Sum 1 Akiachak Airport Relocation 2009 05
 455,000.00 340,000.00 350,000.00 17,722,742.50  1,000,000.00  2,000,000.00 779,000.00 100,000.00

 2.19% 1.81% 1.97% 18,744,897.00  4.57%
 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05

 10,000.00 200,000.00 130,000.00 5,534,663.50  230,000.00  505,000.00 213,000.00 10,000.00
 0.20% 4.21% 2.35% 4,754,600.00  4.45%

 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05
 5,000.00 2,000.00 4,500.00 5,534,663.50  3,000.00  20,000.00 6,400.00 2,000.00
 0.10% 0.04% 0.08% 4,754,600.00  0.06%

 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05
 5,600.00 12,000.00 8,300.00 5,534,663.50  3,500.00  20,000.00 11,320.00 3,500.00

 0.11% 0.25% 0.15% 4,754,600.00  0.07%
 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05

 5,000.00 100,000.00 60,000.00 5,534,663.50  75,000.00  150,000.00 77,000.00 5,000.00
 0.10% 2.10% 1.08% 4,754,600.00  1.45%

 Lump Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05
 180,000.00 385,000.00 300,000.00 18,807,648.50  10,000.00  1,550,000.00 428,416.67 10,000.00

 1.66% 3.97% 1.60% 9,708,913.75  0.09%
 Lump Sum 1 Platinum Airport Runway Relocation 2009 02

 160,000.00 15,000.00 180,000.00 8,091,237.50  215,000.00  500,000.00 180,000.00 10,000.00
 2.40% 0.28% 2.22% 5,448,815.00  3.09%

 Lump Sum 1 Platinum Airport Runway Relocation 2009 02
 40,000.00 2,500.00 21,500.00 8,091,237.50  47,000.00  122,000.00 43,300.00 2,500.00

 0.60% 0.05% 0.27% 5,448,815.00  0.68%
 Lump Sum 1 Sitka Rocky Gutierrez Airport Slotted Drain 2009 01

 500.00 10.00 3,000.00 307,790.00  500.00  500.00 336.67 10.00
 0.16% 0.00% 0.97% 302,962.00  0.16%

 Lump Sum 1 Sitka Rocky Gutierrez Airport Slotted Drain 2009 01
 500.00 10.00 2,000.00 307,790.00  500.00  500.00 336.67 10.00
 0.16% 0.00% 0.65% 302,962.00  0.16%

 Lump Sum 1 Alakanuk Airport Relocation Stage I I I 2009 01
 17,000.00 48,000.00 4,000.00 7,478,095.00  10,000.00  48,000.00 15,120.59 5,000.00

 0.22% 0.63% 0.05% 7,610,950.00  0.12%
 Lump Sum 1 Alakanuk Airport Relocation Stage I I I 2009 01

 205,000.00 200,000.00 72,000.00 7,478,095.00  315,000.00  750,000.00 246,250.00 10,000.00
 2.62% 2.63% 0.96% 7,610,950.00  3.72%

 Lump Sum 1 Alakanuk Airport Relocation Stage I I I 2009 01
 8,000.00 40,000.00 10,000.00 7,478,095.00  10,000.00  40,000.00 12,948.53 4,000.00
 0.10% 0.53% 0.13% 7,610,950.00  0.12%
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 Lump Sum Worker Meals and Lodging, or Per Diem G-115a
 Lump Sum 1 Alakanuk Airport Relocation Stage I I I 2009 01

 11,000.00 40,000.00 10,000.00 7,478,095.00  10,000.00  40,000.00 13,745.59 5,000.00
 0.14% 0.53% 0.13% 7,610,950.00  0.12%

 Lump Sum Field Office G-130a
 Lump Sum 1 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

 50,000.00 25,000.00 13,000.00 5,590,130.00  36,006.00  50,000.00 37,002.00 25,000.00
 1.00% 0.55% 0.23% 4,554,837.50  0.70%

 Lump Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 31,000.00 18,000.00 65,000.00 5,760,521.25  57,500.00  60,000.00 37,300.00 18,000.00

 0.57% 0.37% 1.13% 4,929,362.00  1.05%
 Lump Sum 1 Tok Junction Airport Surface Maintenance 2017 06

 15,000.00 7,500.00 25,000.00 786,950.00  5,000.00  15,000.00 9,166.67 5,000.00
 2.20% 1.23% 3.18% 607,677.00  0.72%

 Lump Sum 1 Dillingham Runway Rehabilitation 2017 06
 45,000.00 30,000.00 50,000.00 10,654,806.00  60,000.00  60,000.00 45,000.00 30,000.00

 0.50% 0.38% 0.47% 7,996,317.70  0.64%
 Lump Sum 1 Homer Beluga Float Plane Facilities Improvements 2016 09

 30,000.00 15,000.00 30,000.00 2,338,295.00  13,000.00  52,000.00 25,500.00 13,000.00
 1.48% 0.85% 1.28% 1,754,971.00  0.61%

 Lump Sum 1 Galena Airport Improvements 2016 09
 10,000.00 10,000.00 15,000.00 13,823,614.00  0.00  10,000.00 10,000.00 10,000.00

 0.04% 0.06% 0.11% 16,756,736.00  0.00%
 Lump Sum 1 Galena Airport Improvements 2016 09

 30,000.00 75,000.00 15,000.00 13,823,614.00  0.00  75,000.00 52,500.00 30,000.00
 0.13% 0.45% 0.11% 16,756,736.00  0.00%

 Lump Sum 1 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I

 0.00 60,000.00 28,000.00 10,805,483.40  0.00  60,000.00 60,000.00 60,000.00
 0.00% 0.56% 0.26% 10,660,004.50  0.00%

 Lump Sum 1 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I

 0.00 60,000.00 28,000.00 10,805,483.40  0.00  60,000.00 60,000.00 60,000.00
 0.00% 0.56% 0.26% 10,660,004.50  0.00%

 Lump Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 30,000.00 10,000.00 40,000.00 27,833,829.50  0.00  30,000.00 20,000.00 10,000.00

 0.14% 0.05% 0.14% 19,955,808.20  0.00%
 Lump Sum 1 Hooper Bay Airport Improvements 2015 08

 65,000.00 50,000.00 100,000.00 26,613,957.00  55,000.00  65,000.00 55,750.00 50,000.00
 0.23% 0.19% 0.38% 25,767,875.00  0.19%

 Lump Sum 1 Adak Airport Runway Safety Improvements 2015 05
 4,000.00 4,100.00 10,000.00 246,311.00  25,000.00  25,000.00 11,033.33 4,000.00
 1.26% 1.39% 4.06% 294,475.00  5.24%

 Lump Sum 1 Koliganek Airport Reconstruction 2014 09
 75,000.00 50,000.00 50,000.00 6,939,312.00  68,342.40  75,000.00 55,668.48 25,000.00

 0.88% 0.63% 0.72% 7,994,085.75  0.70%
 Lump Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05

 115,000.00 75,000.00 100,000.00 54,493,550.00  120,000.00  120,000.00 103,333.33 75,000.00
 0.19% 0.13% 0.18% 58,222,247.50  0.18%

 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
 10,000.00 50,000.00 22,500.00 48,291,647.50  0.00  50,000.00 30,000.00 10,000.00

 0.02% 0.10% 0.05% 48,474,000.00  0.00%
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 Lump Sum Field Office G-130a
 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04

 10,000.00 50,000.00 22,500.00 48,291,647.50  0.00  50,000.00 30,000.00 10,000.00
 0.02% 0.10% 0.05% 48,474,000.00  0.00%

 Lump Sum 1 Platinum Airport Runway Extension 2014 01
 15,190.00 21,000.00 50,000.00 2,293,093.00  40,000.00  40,000.00 27,797.50 15,190.00

 0.00% 0.00% 2.18% 0.00  0.00%
 Lump Sum 1 Tununak Airport Relocation 2012 09

  Bid as:G-130a  Field Office
 110,000.00 75,000.00 50,000.00 22,497,910.68  88,000.00  110,000.00 86,600.00 60,000.00

 0.53% 0.38% 0.22% 19,963,988.00  0.41%
 Lump Sum 1 Dillingham Airport Improvements 2012 08

 40,000.00 60,000.00 30,000.00 18,171,146.00  64,600.00  95,000.00 61,920.00 40,000.00
 0.28% 0.51% 0.17% 11,875,670.00  0.44%

 Lump Sum 1 Birchwood Airport Runway Pavement Rehabilitation 2012 05
 5,000.00 5,000.00 10,000.00 1,094,590.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.50% 0.51% 0.91% 981,659.00  0.46%

 Lump Sum 1 Kodiak Airport Improvements, 2011 2011 06
 50,000.00 35,000.00 50,000.00 31,512,185.00  80,000.00  80,000.00 55,000.00 35,000.00

 0.21% 0.15% 0.16% 22,758,321.00  0.29%
 Lump Sum 1 Ouzinkie Airport Relocation Stage II 2011 04

 15,298.00 16,000.00 50,000.00 2,565,975.00  23,035.00  28,000.00 22,504.63 15,298.00
 0.72% 0.76% 1.95% 2,104,030.00  1.02%

 Lump Sum 1 ANC Concourse A Apron Resonstruction 2011 04
 25,000.00 1,000.00 20,000.00 7,238,306.04  47,025.00  50,000.00 30,756.25 1,000.00

 0.40% 0.02% 0.28% 5,791,292.50  0.68%
 Lump Sum 1 ANC Concourse A Apron Reconstruction 2011 04

 25,000.00 1,000.00 20,000.00 7,238,306.04  47,025.00  50,000.00 30,756.25 1,000.00
 0.36% 0.02% 0.28% 6,392,199.50  0.62%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03
 19,000.00 25,000.00 15,000.00 9,894,941.25  14,500.00  35,000.00 24,357.14 14,500.00

 0.26% 0.37% 0.15% 6,767,129.75  0.20%
 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
 30,000.00 20,000.00 12,000.00 40,493,977.22  85,000.00  85,000.00 46,250.00 20,000.00

 0.08% 0.06% 0.03% 32,191,812.22  0.22%
 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 50,000.00 30,000.00 65,000.00 24,324,740.00  43,000.00  58,000.00 45,600.00 30,000.00
 0.29% 0.21% 0.27% 14,397,590.00  0.24%

 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
 40,000.00 22,000.00 50,000.00 21,873,190.00  77,000.00  100,000.00 53,000.00 22,000.00

 0.23% 0.13% 0.23% 17,443,650.00  0.41%
 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

 38,000.00 45,000.00 30,000.00 17,754,648.95  25,000.00  50,000.00 41,600.00 25,000.00
 0.24% 0.33% 0.17% 13,477,354.00  0.15%

 Lump Sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 26,000.00 15,000.00 10,000.00 2,259,182.50  13,000.00  26,000.00 18,000.00 13,000.00
 1.13% 0.75% 0.44% 2,002,693.50  0.37%

 Lump Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 29,500.00 10,000.00 10,000.00 45,984,748.75  75,000.00  75,000.00 32,625.00 10,000.00

 0.08% 0.03% 0.02% 33,830,478.40  0.20%
 Lump Sum 1 Northern Region Certificated Airport Compliance 2009 08

 5,000.00 6,000.00 15,000.00 1,738,350.00  0.00  6,000.00 5,500.00 5,000.00
 0.58% 1.06% 0.86% 563,821.00  0.00%

 No Conversion
Page: 33No PerspectivePrinted: 9/25/2018

Airport Standards Alphabetically, Central Region and Statewide , Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
G-130a

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum Field Office G-130a
 Lump Sum 1 FIA Access Control 2009 08

 35,000.00 8,000.00 20,000.00 2,349,279.00  20,000.00  35,000.00 21,000.00 8,000.00
 1.24% 0.31% 0.85% 2,572,350.00  0.69%

 Lump Sum 1 Takotna Airport Relocation 2009 07
 25,000.00 30,000.00 40,000.00 15,032,205.00  90,000.00  90,000.00 46,250.00 25,000.00

 0.18% 0.23% 0.27% 13,296,580.00  0.61%
 Lump Sum 1 Akiachak Airport Relocation 2009 05

 105,000.00 40,000.00 40,000.00 17,722,742.50  50,000.00  105,000.00 66,000.00 40,000.00
 0.51% 0.21% 0.23% 18,744,897.00  0.23%

 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05
 20,000.00 25,000.00 28,500.00 5,534,663.50  24,000.00  30,000.00 24,200.00 20,000.00

 0.40% 0.53% 0.51% 4,754,600.00  0.46%
 Lump Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05

 20,000.00 50,000.00 50,000.00 18,807,648.50  75,000.00  150,000.00 59,281.67 20,000.00
 0.18% 0.51% 0.27% 9,708,913.75  0.69%

 Lump Sum 1 Platinum Airport Runway Relocation 2009 02
 33,000.00 15,000.00 50,000.00 8,091,237.50  18,000.00  33,000.00 23,400.00 15,000.00

 0.50% 0.28% 0.62% 5,448,815.00  0.26%
 Lump Sum 1 Alakanuk Airport Relocation Stage I I I 2009 01

 14,000.00 25,000.00 30,000.00 7,478,095.00  20,000.00  57,500.00 26,486.78 14,000.00
 0.18% 0.33% 0.40% 7,610,950.00  0.24%

 Lump Sum Field Laboratory G-130b
 Lump Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06

 50,000.00 12,000.00 35,000.00 5,760,521.25  35,000.00  50,000.00 33,400.00 12,000.00
 0.93% 0.24% 0.61% 4,929,362.00  0.64%

 Lump Sum 1 Tok Junction Airport Surface Maintenance 2017 06
 5,000.00 5,500.00 25,000.00 786,950.00  5,000.00  5,500.00 5,166.67 5,000.00
 0.73% 0.91% 3.18% 607,677.00  0.72%

 Lump Sum 1 Dillingham Runway Rehabilitation 2017 06
 40,000.00 21,000.00 25,000.00 10,654,806.00  40,000.00  40,000.00 33,666.67 21,000.00

 0.45% 0.26% 0.23% 7,996,317.70  0.43%
 Lump Sum 1 Homer Beluga Float Plane Facilities Improvements 2016 09

 30,000.00 11,000.00 20,000.00 2,338,295.00  11,000.00  30,000.00 13,714.29 7,000.00
 1.48% 0.63% 0.86% 1,754,971.00  0.52%

 Lump Sum 1 Galena Airport Improvements 2016 09
 30,000.00 10,000.00 15,000.00 13,823,614.00  0.00  30,000.00 20,000.00 10,000.00

 0.13% 0.06% 0.11% 16,756,736.00  0.00%
 Lump Sum 1 Galena Airport Improvements 2016 09

 20,000.00 20,000.00 15,000.00 13,823,614.00  0.00  20,000.00 20,000.00 20,000.00
 0.08% 0.12% 0.11% 16,756,736.00  0.00%

 Lump Sum 1 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I

 0.00 6,000.00 20,000.00 10,805,483.40  0.00  6,000.00 6,000.00 6,000.00
 0.00% 0.06% 0.19% 10,660,004.50  0.00%

 Lump Sum 1 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I

 0.00 6,000.00 20,000.00 10,805,483.40  0.00  6,000.00 6,000.00 6,000.00
 0.00% 0.06% 0.19% 10,660,004.50  0.00%

 Lump Sum 1 Hooper Bay Airport Improvements 2015 08
 50,000.00 40,000.00 50,000.00 26,613,957.00  30,000.00  51,000.00 42,750.00 30,000.00

 0.18% 0.16% 0.19% 25,767,875.00  0.10%
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 Lump Sum Field Laboratory G-130b
 Lump Sum 1 Koliganek Airport Reconstruction 2014 09

 50,000.00 17,000.00 25,000.00 6,939,312.00  49,593.60  50,000.00 31,318.72 15,000.00
 0.58% 0.21% 0.36% 7,994,085.75  0.51%

 Lump Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 55,000.00 75,000.00 50,000.00 54,493,550.00  50,000.00  75,000.00 60,000.00 50,000.00

 0.09% 0.13% 0.09% 58,222,247.50  0.08%
 Lump Sum 1 Platinum Airport Runway Extension 2014 01

 10,120.00 14,000.00 25,000.00 2,293,093.00  25,000.00  25,000.00 18,530.00 10,120.00
 0.00% 0.00% 1.09% 0.00  0.00%

 Lump Sum 1 Tununak Airport Relocation 2012 09
  Bid as:G-130b  Field  Laboratory

 55,000.00 20,000.00 25,000.00 22,497,910.68  20,000.00  55,000.00 32,600.00 20,000.00
 0.26% 0.10% 0.11% 19,963,988.00  0.09%

 Lump Sum 1 Dillingham Airport Improvements 2012 08
 20,000.00 30,000.00 20,000.00 18,171,146.00  24,500.00  30,000.00 25,900.00 20,000.00

 0.14% 0.25% 0.11% 11,875,670.00  0.17%
 Lump Sum 1 Kodiak Airport Improvements, 2011 2011 06

 20,000.00 25,000.00 15,000.00 31,512,185.00  25,000.00  25,000.00 23,333.33 20,000.00
 0.08% 0.11% 0.05% 22,758,321.00  0.09%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03
 20,000.00 16,000.00 12,000.00 9,894,941.25  10,000.00  20,000.00 13,571.43 8,000.00

 0.28% 0.24% 0.12% 6,767,129.75  0.13%
 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 25,000.00 16,000.00 25,000.00 24,324,740.00  30,000.00  30,000.00 22,700.00 16,000.00
 0.14% 0.11% 0.10% 14,397,590.00  0.17%

 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
 20,000.00 20,000.00 30,000.00 21,873,190.00  10,000.00  50,000.00 21,593.75 7,500.00

 0.11% 0.11% 0.14% 17,443,650.00  0.05%
 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

 20,000.00 40,000.00 25,000.00 17,754,648.95  20,000.00  40,000.00 25,000.00 10,000.00
 0.13% 0.30% 0.14% 13,477,354.00  0.12%

 Lump Sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 20,000.00 5,000.00 10,000.00 2,259,182.50  19,500.00  20,000.00 14,833.33 5,000.00
 0.87% 0.25% 0.44% 2,002,693.50  0.56%

 Lump Sum 1 Northern Region Certificated Airport Compliance 2009 08
 2,500.00 10,000.00 20,000.00 1,738,350.00  0.00  10,000.00 6,250.00 2,500.00
 0.29% 1.77% 1.15% 563,821.00  0.00%

 Lump Sum 1 Takotna Airport Relocation 2009 07
 25,000.00 25,000.00 30,000.00 15,032,205.00  35,000.00  35,000.00 27,500.00 25,000.00

 0.18% 0.19% 0.20% 13,296,580.00  0.24%
 Lump Sum 1 Akiachak Airport Relocation 2009 05

 45,000.00 20,000.00 30,000.00 17,722,742.50  24,000.00  45,000.00 23,800.00 10,000.00
 0.22% 0.11% 0.17% 18,744,897.00  0.11%

 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05
 18,000.00 25,000.00 15,000.00 5,534,663.50  19,167.91  40,000.00 23,433.58 15,000.00

 0.36% 0.53% 0.27% 4,754,600.00  0.37%
 Lump Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05

 12,000.00 25,000.00 25,000.00 18,807,648.50  20,000.00  35,000.00 19,730.56 10,000.00
 0.11% 0.26% 0.13% 9,708,913.75  0.18%

 Lump Sum 1 Platinum Airport Runway Relocation 2009 02
 22,000.00 12,000.00 27,500.00 8,091,237.50  8,000.00  26,000.00 16,600.00 8,000.00

 0.33% 0.22% 0.34% 5,448,815.00  0.12%
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 Lump Sum Field Laboratory G-130b
 Lump Sum 1 Alakanuk Airport Relocation Stage I I I 2009 01

 6,000.00 10,000.00 14,000.00 7,478,095.00  10,000.00  43,500.00 17,103.69 3,800.00
 0.08% 0.13% 0.19% 7,610,950.00  0.12%

 Lump Sum Curing Shed G-130c
 Lump Sum 1 Platinum Airport Runway Relocation 2009 02

 9,000.00 3,000.00 8,300.00 8,091,237.50  4,000.00  20,000.00 9,200.00 3,000.00
 0.14% 0.06% 0.10% 5,448,815.00  0.06%

 Each Meal G-130d
 Each 1,656 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06

 25.00 40.00 20.00 5,760,521.25  25.00  50.00 37.00 25.00
 0.77% 1.34% 0.57% 4,929,362.00  0.75%

 Each 189 Adak Airport Runway Safety Improvements 2015 05
 26.00 40.00 30.00 246,311.00  25.00  40.00 30.33 25.00
 1.55% 2.57% 2.30% 294,475.00  0.99%

 Each 3,645 Koliganek Airport Reconstruction 2014 09
 55.00 22.00 20.00 6,939,312.00  30.24  55.00 35.45 20.00
 2.34% 1.00% 1.05% 7,994,085.75  1.13%

 Each Lodging G-130e
 Each 552 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06

 57.00 200.00 200.00 5,760,521.25  100.00  200.00 110.40 57.00
 0.58% 2.24% 1.92% 4,929,362.00  1.00%

 Each 1,215 Koliganek Airport Reconstruction 2014 09
 215.00 75.00 100.00 6,939,312.00  118.54  215.00 119.71 75.00
 3.05% 1.14% 1.75% 7,994,085.75  1.48%

 Each 2,700 Tununak Airport Relocation 2012 09
 100.00 100.00 120.00 22,497,910.68  75.00  175.00 108.00 75.00
 1.29% 1.35% 1.44% 19,963,988.00  0.93%

 Contingent Sum Public Information Program G-130f
 Contingent Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05

  Bid as:G-130j.NTP2  Engineering Communcations
 5,000.00 5,000.00 5,000.00 5,534,663.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.10% 0.11% 0.09% 4,754,600.00  0.10%

 Contingent Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05
  Bid as:G-130j  Engineering Communications

 5,000.00 5,000.00 5,000.00 18,807,648.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.05% 0.05% 0.03% 9,708,913.75  0.05%

 Contingent Sum 1 Platinum Airport Runway Relocation 2009 02
  Bid as:G-130j  Engineering Communications

 3,850.00 3,850.00 3,850.00 8,091,237.50  3,850.00  3,850.00 3,850.00 3,850.00
 0.06% 0.07% 0.05% 5,448,815.00  0.06%

 Contingent Sum 1 Platinum Airport Runway Relocation 2009 02
  Bid as:G-130j.1  Engineering Communications

 550.00 550.00 550.00 8,091,237.50  550.00  550.00 550.00 550.00
 0.01% 0.01% 0.01% 5,448,815.00  0.01%

 Each Nuclear Testing Equipment Storage Shed G-130g
 Each 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06

 5,000.00 1,800.00 7,000.00 5,760,521.25  5,500.00  10,000.00 5,460.00 1,800.00
 0.09% 0.04% 0.12% 4,929,362.00  0.10%

 Each 1 Tok Junction Airport Surface Maintenance 2017 06
 1,500.00 3,500.00 7,500.00 786,950.00  2,000.00  3,500.00 2,333.33 1,500.00
 0.22% 0.58% 0.95% 607,677.00  0.29%
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 Each Nuclear Testing Equipment Storage Shed G-130g
 Each 1 Dillingham Runway Rehabilitation 2017 06

 7,000.00 5,000.00 7,500.00 10,654,806.00  5,000.00  7,000.00 5,666.67 5,000.00
 0.08% 0.06% 0.07% 7,996,317.70  0.05%

 Each 1 Homer Beluga Float Plane Facilities Improvements 2016 09
 10,000.00 4,000.00 10,000.00 2,338,295.00  6,000.00  10,000.00 5,457.14 2,500.00

 0.49% 0.23% 0.43% 1,754,971.00  0.28%
 Each 1 Galena Airport Improvements 2016 09

 1,500.00 10,000.00 5,000.00 13,823,614.00  0.00  10,000.00 5,750.00 1,500.00
 0.01% 0.06% 0.04% 16,756,736.00  0.00%

 Each 1 Galena Airport Improvements 2016 09
 4,000.00 10,000.00 5,000.00 13,823,614.00  0.00  10,000.00 7,000.00 4,000.00
 0.02% 0.06% 0.04% 16,756,736.00  0.00%

 Each 1 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I

 0.00 6,000.00 4,300.00 10,805,483.40  0.00  6,000.00 6,000.00 6,000.00
 0.00% 0.06% 0.04% 10,660,004.50  0.00%

 Each 1 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I

 0.00 6,000.00 4,300.00 10,805,483.40  0.00  6,000.00 6,000.00 6,000.00
 0.00% 0.06% 0.04% 10,660,004.50  0.00%

 Each 2 Hooper Bay Airport Improvements 2015 08
 3,000.00 5,000.00 6,500.00 26,613,957.00  7,000.00  7,000.00 4,485.00 2,940.00
 0.02% 0.04% 0.05% 25,767,875.00  0.05%

 Each 1 Koliganek Airport Reconstruction 2014 09
 3,000.00 6,000.00 6,500.00 6,939,312.00  16,934.40  16,934.40 8,686.88 3,000.00
 0.04% 0.08% 0.09% 7,994,085.75  0.17%

 Each 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 18,000.00 25,000.00 20,000.00 54,493,550.00  5,000.00  25,000.00 16,000.00 5,000.00

 0.03% 0.04% 0.04% 58,222,247.50  0.01%
 Each 1 Platinum Airport Runway Extension 2014 01

 5,000.00 6,000.00 10,000.00 2,293,093.00  4,000.00  6,000.00 5,000.00 4,000.00
 0.00% 0.00% 0.44% 0.00  0.00%

 Each 1 Sitka Airport Runway Overlay 2013 01
 12,000.00 9,000.00 11,000.00 10,845,705.00  0.00  12,000.00 8,666.67 5,000.00

 0.11% 0.08% 0.10% 10,877,345.00  0.00%
 Each 1 Tununak Airport Relocation 2012 09

 12,000.00 10,000.00 10,000.00 22,497,910.68  3,500.00  12,000.00 6,200.00 2,500.00
 0.06% 0.05% 0.04% 19,963,988.00  0.02%

 Each 1 Dillingham Airport Improvements 2012 08
 10,000.00 10,000.00 10,000.00 18,171,146.00  9,200.00  10,000.00 7,440.00 3,000.00

 0.07% 0.08% 0.06% 11,875,670.00  0.06%
 Each 1 Kodiak Airport Improvements, 2011 2011 06

 5,000.00 20,000.00 5,000.00 31,512,185.00  10,000.00  20,000.00 11,666.67 5,000.00
 0.02% 0.09% 0.02% 22,758,321.00  0.04%

 Each 1 Ouzinkie Airport Relocation Stage II 2011 04
 5,879.40 4,000.00 6,500.00 2,565,975.00  4,065.00  5,879.40 3,904.30 2,000.00
 0.28% 0.19% 0.25% 2,104,030.00  0.18%

 Each 1 Alakanuk Airport Relocation, Stage I V 2011 03
 4,000.00 4,200.00 5,000.00 9,894,941.25  5,000.00  5,000.00 3,742.86 2,000.00
 0.06% 0.06% 0.05% 6,767,129.75  0.07%

 Each 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 10,000.00 8,000.00 15,000.00 24,324,740.00  3,000.00  10,000.00 6,400.00 3,000.00

 0.06% 0.06% 0.06% 14,397,590.00  0.02%
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 Each Nuclear Testing Equipment Storage Shed G-130g
 Each 1 Chefornak Airport Relocation - Stage ii 2010 09

 5,000.00 3,000.00 11,000.00 21,873,190.00  5,500.00  14,000.00 6,415.63 2,500.00
 0.03% 0.02% 0.05% 17,443,650.00  0.03%

 Each 1 Kipnuk Airport Relocation - Phase II 2010 06
 20,000.00 11,000.00 8,500.00 17,754,648.95  10,000.00  20,000.00 9,500.00 2,500.00

 0.13% 0.08% 0.05% 13,477,354.00  0.06%
 Each 1 Northern Region Certificated Airport Compliance Stage I I 2010 03

 (Kotzebue)
 3,500.00 1,000.00 5,000.00 2,259,182.50  13,000.00  13,000.00 5,833.33 1,000.00
 0.15% 0.05% 0.22% 2,002,693.50  0.37%

 Each 1 Northern Region Certificated Airport Compliance 2009 08
 1,000.00 2,000.00 10,000.00 1,738,350.00  0.00  2,000.00 1,500.00 1,000.00
 0.12% 0.35% 0.58% 563,821.00  0.00%

 Each 1 Takotna Airport Relocation 2009 07
 2,500.00 3,000.00 7,700.00 15,032,205.00  15,000.00  15,000.00 6,750.00 2,500.00
 0.02% 0.02% 0.05% 13,296,580.00  0.10%

 Each 1 Allakaket Airport Improvements 2009 06
 8,000.00 3,500.00 7,500.00 8,177,101.32  2,000.00  8,000.00 4,500.00 2,000.00
 0.09% 0.04% 0.09% 8,080,460.25  0.01%

 Each 1 Akiachak Airport Relocation 2009 05
 15,000.00 7,000.00 7,500.00 17,722,742.50  1,500.00  15,000.00 6,300.00 1,500.00

 0.07% 0.04% 0.04% 18,744,897.00  0.01%
 Each 1 Chignik Lagoon Runway Repairs Rebid 2009 05

 6,000.00 5,000.00 6,900.00 5,534,663.50  3,000.00  6,000.00 4,400.00 2,000.00
 0.12% 0.11% 0.12% 4,754,600.00  0.06%

 Each 1 OUZINKIE AIRPORT RELOCATION 2009 05
 7,000.00 10,000.00 8,000.00 18,807,648.50  2,000.00  15,000.00 7,457.22 2,000.00
 0.06% 0.10% 0.04% 9,708,913.75  0.02%

 Each 1 Platinum Airport Runway Relocation 2009 02
 9,000.00 5,000.00 8,300.00 8,091,237.50  4,000.00  18,000.00 8,000.00 4,000.00
 0.14% 0.09% 0.10% 5,448,815.00  0.06%

 Each 1 Alakanuk Airport Relocation Stage I I I 2009 01
 4,000.00 4,000.00 8,000.00 7,478,095.00  3,000.00  30,000.00 8,585.29 3,000.00
 0.05% 0.05% 0.11% 7,610,950.00  0.04%

 Each Storage Container G-130h
 Each 1 Kiana Airport Improvements 2018 02

 10,000.00 12,000.00 20,000.00 14,108,700.00  1,000.00  25,000.00 11,785.71 1,000.00
 0.05% 0.08% 0.14% 15,596,020.00  0.01%

 Each 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 15,000.00 10,000.00 5,000.00 54,493,550.00  15,000.00  15,000.00 13,333.33 10,000.00

 0.03% 0.02% 0.01% 58,222,247.50  0.02%
 Each 1 Tununak Airport Relocation 2012 09

 8,000.00 10,000.00 8,000.00 22,497,910.68  3,500.00  10,000.00 7,300.00 3,500.00
 0.04% 0.05% 0.04% 19,963,988.00  0.02%

 Each 1 Kodiak Airport Improvements, 2011 2011 06
 5,000.00 5,000.00 5,000.00 31,512,185.00  4,000.00  5,000.00 4,666.67 4,000.00
 0.02% 0.02% 0.02% 22,758,321.00  0.01%

 Each 1 Allakaket Airport Improvements 2009 06
 15,000.00 6,000.00 8,000.00 8,177,101.32  2,000.00  15,000.00 7,666.67 2,000.00

 0.18% 0.07% 0.10% 8,080,460.25  0.01%
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 Each Weigh Scale G-130i
 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03

  Bid as:G-130i  Material Storage and Transport Areas
 40,000.00 160,000.00 75,000.00 9,894,941.25  84,000.00  160,000.00 81,285.71 35,000.00

 0.56% 2.36% 0.76% 6,767,129.75  1.13%

 Contingent Sum Engineering Communications G-130j
 Contingent Sum 1 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

 2,000.00 2,000.00 2,000.00 5,590,130.00  2,000.00  2,000.00 2,000.00 2,000.00
 0.04% 0.04% 0.04% 4,554,837.50  0.04%

 Contingent Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 7,000.00 7,000.00 7,000.00 5,760,521.25  7,000.00  7,000.00 7,000.00 7,000.00
 0.13% 0.14% 0.12% 4,929,362.00  0.13%

 Contingent Sum 1 Dillingham Runway Rehabilitation 2017 06
  Bid as:G-130j  Field Communications

 10,000.00 10,000.00 10,000.00 10,654,806.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.11% 0.13% 0.09% 7,996,317.70  0.11%

 Contingent Sum 1 Homer Beluga Float Plane Facilities Improvements 2016 09
 10,000.00 10,000.00 10,000.00 2,338,295.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.49% 0.57% 0.43% 1,754,971.00  0.47%
 Contingent Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

 7,500.00 7,500.00 7,500.00 27,833,829.50  0.00  7,500.00 7,500.00 7,500.00
 0.03% 0.04% 0.03% 19,955,808.20  0.00%

 Contingent Sum 1 Hooper Bay Airport Improvements 2015 08
 10,000.00 10,000.00 10,000.00 26,613,957.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.04% 0.04% 0.04% 25,767,875.00  0.03%
 Contingent Sum 1 Adak Airport Runway Safety Improvements 2015 05

 5,000.00 5,000.00 5,000.00 246,311.00  5,000.00  5,000.00 5,000.00 5,000.00
 1.57% 1.70% 2.03% 294,475.00  1.05%

 Contingent Sum 1 Koliganek Airport Reconstruction 2014 09
 5,000.00 5,000.00 5,000.00 6,939,312.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.06% 0.06% 0.07% 7,994,085.75  0.05%

 Contingent Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 13,000.00 13,000.00 13,000.00 54,493,550.00  13,000.00  13,000.00 13,000.00 13,000.00

 0.02% 0.02% 0.02% 58,222,247.50  0.02%
 Contingent Sum 1 Platinum Airport Runway Extension 2014 01

 5,000.00 5,000.00 5,000.00 2,293,093.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.00% 0.00% 0.22% 0.00  0.00%

 Contingent Sum 1 Tununak Airport Relocation 2012 09
 5,000.00 5,000.00 5,000.00 22,497,910.68  5,000.00  5,000.00 5,000.00 5,000.00
 0.02% 0.03% 0.02% 19,963,988.00  0.02%

 Contingent Sum 1 Dillingham Airport Improvements 2012 08
 10,000.00 10,000.00 10,000.00 18,171,146.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.07% 0.08% 0.06% 11,875,670.00  0.07%
 Contingent Sum 1 Birchwood Airport Runway Pavement Rehabilitation 2012 05

 3,000.00 3,000.00 3,000.00 1,094,590.00  3,000.00  3,000.00 3,000.00 3,000.00
 0.30% 0.31% 0.27% 981,659.00  0.27%

 Contingent Sum 1 Kodiak Airport Improvements, 2011 2011 06
 10,000.00 10,000.00 10,000.00 31,512,185.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.04% 0.04% 0.03% 22,758,321.00  0.04%
 Contingent Sum 1 Ouzinkie Airport Relocation Stage II 2011 04

 5,000.00 5,000.00 5,000.00 2,565,975.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.23% 0.24% 0.19% 2,104,030.00  0.22%
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 Contingent Sum Engineering Communications G-130j
 Contingent Sum 1 Chefornak Airport Relocation - Stage ii 2010 09

  Bid as:G-130j  Engineering Communications
 5,000.00 5,000.00 5,000.00 21,873,190.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.03% 0.03% 0.02% 17,443,650.00  0.03%

 Each Engineering Transportation (Truck) G-131a
 Each 2 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

 15,000.00 20,000.00 13,000.00 5,590,130.00  25,000.00  25,000.00 20,000.00 15,000.00
 0.60% 0.88% 0.47% 4,554,837.50  0.97%

 Each 2 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 30,000.00 12,000.00 30,000.00 5,760,521.25  45,000.00  45,000.00 27,600.00 12,000.00

 1.11% 0.49% 1.04% 4,929,362.00  1.64%
 Each 2 Tok Junction Airport Surface Maintenance 2017 06

 4,500.00 5,000.00 20,000.00 786,950.00  3,000.00  5,000.00 4,166.67 3,000.00
 1.32% 1.65% 5.08% 607,677.00  0.86%

 Each 5 Dillingham Runway Rehabilitation 2017 06
 12,000.00 24,000.00 27,000.00 10,654,806.00  32,000.00  32,000.00 22,666.67 12,000.00

 0.67% 1.50% 1.27% 7,996,317.70  1.71%
 Each 2 Galena Airport Improvements 2016 09

 22,000.00 50,000.00 20,000.00 13,823,614.00  0.00  50,000.00 36,000.00 22,000.00
 0.18% 0.60% 0.29% 16,756,736.00  0.00%

 Each 2 Galena Airport Improvements 2016 09
 15,000.00 25,000.00 20,000.00 13,823,614.00  0.00  25,000.00 20,000.00 15,000.00

 0.13% 0.30% 0.29% 16,756,736.00  0.00%
 Each 2 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08

 Operations Facility - Stage I
 0.00 45,000.00 25,000.00 10,805,483.40  0.00  45,000.00 45,000.00 45,000.00

 0.00% 0.84% 0.46% 10,660,004.50  0.00%
 Each 2 Barrow Airport Combined Maintenance and Operations Facility - 2016 08

 Stage I
 0.00 45,000.00 25,000.00 10,805,483.40  0.00  45,000.00 45,000.00 45,000.00

 0.00% 0.84% 0.46% 10,660,004.50  0.00%
 Each 6 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

 15,000.00 10,000.00 15,000.00 27,833,829.50  0.00  15,000.00 12,500.00 10,000.00
 0.41% 0.30% 0.32% 19,955,808.20  0.00%

 Each 6 Hooper Bay Airport Improvements 2015 08
 37,000.00 45,000.00 28,000.00 26,613,957.00  31,000.00  45,000.00 36,250.00 31,000.00

 0.80% 1.05% 0.63% 25,767,875.00  0.64%
 Each 1 Adak Airport Runway Safety Improvements 2015 05

 9,500.00 9,997.00 30,000.00 246,311.00  75,000.00  75,000.00 31,499.00 9,500.00
 2.99% 3.39% 12.18% 294,475.00  15.71%

 Each 2 Koliganek Airport Reconstruction 2014 09
 21,000.00 35,000.00 30,000.00 6,939,312.00  39,312.00  39,312.00 31,662.40 21,000.00

 0.49% 0.88% 0.86% 7,994,085.75  0.81%
 Each 6 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05

 48,000.00 25,000.00 40,000.00 54,493,550.00  40,000.00  48,000.00 37,666.67 25,000.00
 0.48% 0.26% 0.44% 58,222,247.50  0.36%

 Each 2 Platinum Airport Runway Extension 2014 01
 13,290.00 15,000.00 25,000.00 2,293,093.00  27,000.00  27,000.00 17,572.50 13,290.00

 0.00% 0.00% 2.18% 0.00  0.00%
 Each 1 Sitka Airport Runway Overlay 2013 01

 14,000.00 10,000.00 30,000.00 10,845,705.00  0.00  14,000.00 11,333.33 10,000.00
 0.12% 0.09% 0.28% 10,877,345.00  0.00%
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 Each Engineering Transportation (Truck) G-131a
 Each 2 Tununak Airport Relocation 2012 09

 40,000.00 40,000.00 25,000.00 22,497,910.68  40,000.00  75,000.00 46,000.00 35,000.00
 0.38% 0.40% 0.22% 19,963,988.00  0.37%

 Each 4 Dillingham Airport Improvements 2012 08
 30,000.00 28,000.00 25,000.00 18,171,146.00  45,000.00  45,000.00 33,100.00 25,000.00

 0.83% 0.94% 0.55% 11,875,670.00  1.23%
 Each 3 Kodiak Airport Improvements, 2011 2011 06

 20,000.00 40,000.00 25,000.00 31,512,185.00  40,000.00  40,000.00 33,333.33 20,000.00
 0.25% 0.53% 0.24% 22,758,321.00  0.43%

 Each 2 Ouzinkie Airport Relocation Stage II 2011 04
 26,163.50 19,000.00 25,000.00 2,565,975.00  20,000.00  26,163.50 17,396.19 6,506.00

 2.46% 1.81% 1.95% 2,104,030.00  1.78%
 Each 2 Alakanuk Airport Relocation, Stage I V 2011 03

 15,000.00 20,000.00 20,000.00 9,894,941.25  21,000.00  21,000.00 17,571.43 12,000.00
 0.42% 0.59% 0.40% 6,767,129.75  0.57%

 Each 3 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 35,000.00 25,000.00 30,000.00 24,324,740.00  20,000.00  55,000.00 29,640.00 13,200.00

 0.61% 0.52% 0.37% 14,397,590.00  0.33%
 Each 1 Chefornak Airport Relocation - Stage ii 2010 09

 25,000.00 26,000.00 30,000.00 21,873,190.00  53,000.00  53,000.00 35,062.50 25,000.00
 0.14% 0.15% 0.14% 17,443,650.00  0.28%

 Each 2 Sitka Rocky Gutierrez Airport 2010 08
 31,000.00 50,000.00 30,000.00 20,790,950.00  30,000.00  50,000.00 37,000.00 30,000.00

 0.21% 0.41% 0.29% 24,503,680.00  0.19%
 Each 1 Kipnuk Airport Relocation - Phase II 2010 06

 25,000.00 30,000.00 30,000.00 17,754,648.95  30,000.00  35,000.00 28,000.00 20,000.00
 0.16% 0.22% 0.17% 13,477,354.00  0.18%

 Each 2 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 20,000.00 8,000.00 30,000.00 2,259,182.50  23,000.00  23,000.00 17,000.00 8,000.00
 1.74% 0.80% 2.66% 2,002,693.50  1.32%

 Each 1 Northern Region Certificated Airport Compliance 2009 08
 6,000.00 14,000.00 25,000.00 1,738,350.00  0.00  14,000.00 10,000.00 6,000.00
 0.70% 2.48% 1.44% 563,821.00  0.00%

 Each 1 Northern Region Certificated Airport Compliance 2009 08
 250.00 31,000.00 10,000.00 1,738,350.00  0.00  31,000.00 15,625.00 250.00
 0.03% 5.50% 0.58% 563,821.00  0.00%

 Each 2 ANC Gate N8 Pavement Replacement Design 2009 08
 6,000.00 4,300.00 4,000.00 1,973,840.00  5,000.00  10,000.00 7,161.33 4,300.00
 0.73% 0.53% 0.41% 1,629,855.00  0.60%

 Each 1 Takotna Airport Relocation 2009 07
 30,000.00 34,000.00 28,000.00 15,032,205.00  70,000.00  70,000.00 46,000.00 30,000.00

 0.22% 0.26% 0.19% 13,296,580.00  0.48%
 Each 2 Allakaket Airport Improvements 2009 06

 25,000.00 15,000.00 25,000.00 8,177,101.32  27,000.00  27,000.00 22,333.33 15,000.00
 0.59% 0.37% 0.61% 8,080,460.25  0.38%

 Each 1 Akiachak Airport Relocation 2009 05
 85,000.00 25,000.00 25,000.00 17,722,742.50  35,000.00  85,000.00 40,500.00 25,000.00

 0.41% 0.13% 0.14% 18,744,897.00  0.16%
 Each 1 Chignik Lagoon Runway Repairs Rebid 2009 05

 35,000.00 35,000.00 27,000.00 5,534,663.50  18,000.00  40,000.00 28,600.00 15,000.00
 0.69% 0.74% 0.49% 4,754,600.00  0.35%
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 Each Engineering Transportation (Truck) G-131a
 Each 2 OUZINKIE AIRPORT RELOCATION 2009 05

 22,000.00 25,000.00 20,000.00 18,807,648.50  20,000.00  40,000.00 26,397.22 7,500.00
 0.41% 0.51% 0.21% 9,708,913.75  0.37%

 Each 1 Platinum Airport Runway Relocation 2009 02
 35,000.00 20,000.00 23,800.00 8,091,237.50  12,000.00  35,000.00 22,600.00 12,000.00

 0.53% 0.37% 0.29% 5,448,815.00  0.17%
 Each 2 Alakanuk Airport Relocation Stage I I I 2009 01

 10,000.00 15,000.00 25,000.00 7,478,095.00  20,000.00  54,500.00 22,209.56 10,000.00
 0.26% 0.39% 0.67% 7,610,950.00  0.47%

 Each Engineering Transportation (ATV) G-131b
 Each 2 Hooper Bay Airport Improvements 2015 08

 14,000.00 10,000.00 10,000.00 26,613,957.00  14,000.00  17,400.00 13,850.00 10,000.00
 0.10% 0.08% 0.08% 25,767,875.00  0.10%

 Each 1 Koliganek Airport Reconstruction 2014 09
 7,500.00 15,000.00 10,000.00 6,939,312.00  12,700.80  25,000.00 14,640.16 7,500.00
 0.09% 0.19% 0.14% 7,994,085.75  0.13%

 Each 1 Tununak Airport Relocation 2012 09
 10,000.00 10,000.00 10,000.00 22,497,910.68  7,500.00  25,000.00 13,100.00 7,500.00

 0.05% 0.05% 0.04% 19,963,988.00  0.03%
 Each 1 Chefornak Airport Relocation - Stage ii 2010 09

 10,000.00 13,000.00 10,000.00 21,873,190.00  10,000.00  18,000.00 10,750.00 5,000.00
 0.06% 0.07% 0.05% 17,443,650.00  0.05%

 Each 1 Kipnuk Airport Relocation - Phase II 2010 06
 10,000.00 10,000.00 10,000.00 17,754,648.95  15,000.00  15,000.00 9,100.00 5,000.00

 0.06% 0.07% 0.06% 13,477,354.00  0.09%
 Each 1 Takotna Airport Relocation 2009 07

 6,000.00 20,000.00 10,000.00 15,032,205.00  15,000.00  20,000.00 12,750.00 6,000.00
 0.04% 0.15% 0.07% 13,296,580.00  0.10%

 Each 1 Allakaket Airport Improvements 2009 06
 10,000.00 5,300.00 7,000.00 8,177,101.32  6,000.00  10,000.00 7,100.00 5,300.00

 0.12% 0.07% 0.09% 8,080,460.25  0.04%
 Each 1 Akiachak Airport Relocation 2009 05

 18,000.00 14,000.00 15,000.00 17,722,742.50  5,000.00  21,000.00 14,600.00 5,000.00
 0.09% 0.07% 0.08% 18,744,897.00  0.02%

 Each 1 OUZINKIE AIRPORT RELOCATION 2009 05
 10,000.00 20,000.00 11,000.00 18,807,648.50  12,000.00  25,000.00 15,830.67 10,000.00

 0.09% 0.21% 0.06% 9,708,913.75  0.11%
 Each 1 Platinum Airport Runway Relocation 2009 02

 10,000.00 8,000.00 11,000.00 8,091,237.50  13,000.00  13,000.00 11,100.00 8,000.00
 0.15% 0.15% 0.14% 5,448,815.00  0.19%

 Each 1 Alakanuk Airport Relocation Stage I I I 2009 01
 10,000.00 7,000.00 7,000.00 7,478,095.00  7,500.00  42,250.00 13,998.16 7,000.00

 0.13% 0.09% 0.09% 7,610,950.00  0.09%

 Each Engineering Transportation (Snowmachine) G-131c
 Each 1 Allakaket Airport Improvements 2009 06

 12,000.00 4,300.00 7,000.00 8,177,101.32  6,000.00  12,000.00 7,433.33 4,300.00
 0.14% 0.05% 0.09% 8,080,460.25  0.04%

 Each 1 Akiachak Airport Relocation 2009 05
 25,000.00 14,000.00 15,000.00 17,722,742.50  10,000.00  25,000.00 17,000.00 10,000.00

 0.12% 0.07% 0.08% 18,744,897.00  0.05%
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 Each Engineering Transportation (Boat) G-131d
 Each 1 Tununak Airport Relocation 2012 09

 17,000.00 20,000.00 22,250.00 22,497,910.68  20,000.00  25,000.00 18,700.00 11,500.00
 0.08% 0.10% 0.10% 19,963,988.00  0.09%

 Each 1 Sitka Rocky Gutierrez Airport 2010 08
 110,000.00 50,000.00 100,000.00 20,790,950.00  45,000.00  110,000.00 68,333.33 45,000.00

 0.38% 0.20% 0.48% 24,503,680.00  0.14%

 Lump Sum Construction Surveying by the Contractor G-135a
 Lump Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
 5,000.00 6,500.00 5,800.00 588,040.00  0.00  6,500.00 5,750.00 5,000.00
 0.51% 0.73% 0.99% 890,550.00  0.00%

 Lump Sum 1 Birchwood Airport Taxiway & Apron Reconstruction 2018 05
 55,000.00 60,000.00 53,000.00 5,590,130.00  37,000.00  60,000.00 50,666.67 37,000.00

 1.10% 1.32% 0.95% 4,554,837.50  0.72%
 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

 150,000.00 60,000.00 304,500.00 57,792,434.00  0.00  150,000.00 105,000.00 60,000.00
 0.28% 0.11% 0.53% 52,882,604.00  0.00%

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
 100,000.00 36,000.00 130,500.00 57,792,434.00  0.00  100,000.00 68,000.00 36,000.00

 0.19% 0.07% 0.23% 52,882,604.00  0.00%
 Lump Sum 1 ANC Taxiway R Group VI Improvements 2018 03

 80,000.00 80,000.00 165,000.00 16,318,887.00  0.00  80,000.00 80,000.00 80,000.00
 0.52% 0.52% 1.01% 15,287,034.33  0.00%

 Lump Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 28,000.00 26,145.00 55,000.00 5,926,310.00  25,000.00  52,000.00 37,856.73 25,000.00

 0.53% 0.51% 0.93% 5,162,563.50  0.46%
 Lump Sum 1 Valdez Airport Apron Drainage and Grading 2017 08

 7,500.00 26,540.00 10,000.00 251,560.00  5,000.00  26,540.00 13,013.33 5,000.00
 1.94% 7.17% 3.98% 370,254.90  1.01%

 Lump Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 98,000.00 30,000.00 70,000.00 5,760,521.25  45,000.00  200,000.00 89,600.00 30,000.00

 1.82% 0.61% 1.22% 4,929,362.00  0.82%
 Lump Sum 1 Tok Junction Airport Surface Maintenance 2017 06

 25,000.00 20,000.00 15,000.00 786,950.00  5,000.00  25,000.00 16,666.67 5,000.00
 3.66% 3.29% 1.91% 607,677.00  0.72%

 Lump Sum 1 Dillingham Runway Rehabilitation 2017 06
 130,000.00 200,000.00 105,000.00 10,654,806.00  94,000.00  200,000.00 141,333.33 94,000.00

 1.45% 2.50% 0.99% 7,996,317.70  1.00%
 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
 24,000.00 30,000.00 31,000.00 3,660,811.00  24,316.13  30,000.00 25,581.61 23,300.00

 0.80% 1.02% 0.85% 2,947,832.00  0.81%
 LUMP SUM 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12

 37,500.00 55,000.00 56,000.00 6,015,705.86  52,880.00  75,000.00 55,076.00 37,500.00
 0.53% 0.79% 0.93% 6,938,487.00  0.68%

 Lump Sum 1 Homer Beluga Float Plane Facilities Improvements 2016 09
 45,210.00 23,000.00 25,000.00 2,338,295.00  40,000.00  45,210.00 30,722.86 17,850.00

 2.23% 1.31% 1.07% 1,754,971.00  1.88%
 Lump Sum 1 Galena Airport Improvements 2016 09

 250,000.00 100,000.00 100,000.00 13,823,614.00  0.00  250,000.00 175,000.00 100,000.00
 1.04% 0.60% 0.72% 16,756,736.00  0.00%
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 Lump Sum Construction Surveying by the Contractor G-135a
 Lump Sum 1 Galena Airport Improvements 2016 09

 200,000.00 50,000.00 25,000.00 13,823,614.00  0.00  200,000.00 125,000.00 50,000.00
 0.84% 0.30% 0.18% 16,756,736.00  0.00%

 Lump Sum 1 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I

 0.00 100,000.00 30,000.00 10,805,483.40  0.00  100,000.00 100,000.00 100,000.00
 0.00% 0.94% 0.28% 10,660,004.50  0.00%

 Lump Sum 1 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I

 0.00 100,000.00 30,000.00 10,805,483.40  0.00  100,000.00 100,000.00 100,000.00
 0.00% 0.94% 0.28% 10,660,004.50  0.00%

 Lump Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 150,000.00 140,000.00 90,000.00 27,833,829.50  0.00  150,000.00 145,000.00 140,000.00

 0.68% 0.70% 0.32% 19,955,808.20  0.00%
 Lump Sum 1 Hooper Bay Airport Improvements 2015 08

 330,000.00 100,000.00 70,000.00 26,613,957.00  130,000.00  330,000.00 166,700.00 100,000.00
 1.19% 0.39% 0.26% 25,767,875.00  0.45%

 Lump Sum 1 ANC Security Fence Improvements 2015 07
 10,000.00 14,500.00 4,600.00 223,907.00  9,000.00  14,500.00 11,375.00 9,000.00

 2.91% 4.23% 2.05% 343,095.50  2.61%
 Lump Sum 1 Adak Airport Runway Safety Improvements 2015 05

 5,000.00 12,500.00 25,000.00 246,311.00  12,000.00  12,500.00 9,833.33 5,000.00
 1.57% 4.24% 10.15% 294,475.00  2.51%

 Lump Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03
 45,000.00 40,000.00 48,300.00 5,533,687.00  40,000.00  45,000.00 41,250.00 40,000.00

 0.75% 0.72% 0.87% 5,589,266.00  0.66%
 Lump Sum 1 Koliganek Airport Reconstruction 2014 09

 80,000.00 85,000.00 40,000.00 6,939,312.00  105,174.72  110,000.00 87,034.94 55,000.00
 0.93% 1.06% 0.58% 7,994,085.75  1.08%

 Lump Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 175,000.00 250,000.00 280,000.00 54,493,550.00  200,000.00  250,000.00 208,333.33 175,000.00

 0.29% 0.43% 0.51% 58,222,247.50  0.30%
 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04

 100,000.00 170,000.00 125,000.00 48,291,647.50  0.00  170,000.00 135,000.00 100,000.00
 0.20% 0.35% 0.26% 48,474,000.00  0.00%

 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
 100,000.00 170,000.00 125,000.00 48,291,647.50  0.00  170,000.00 135,000.00 100,000.00

 0.20% 0.35% 0.26% 48,474,000.00  0.00%
 Lump Sum 1 Platinum Airport Runway Extension 2014 01

 35,600.00 40,000.00 52,000.00 2,293,093.00  35,000.00  40,000.00 34,525.00 27,500.00
 0.00% 0.00% 2.27% 0.00  0.00%

 Lump Sum 1 Girdwood Airport 2012 Flood Permanent Repairs DMVA/DHS 2013 02
 7,500.00 8,000.00 25,000.00 384,015.00  15,500.00  22,345.00 11,890.83 6,500.00
 0.00% 1.92% 6.51% 415,812.00  0.00%

 Lump Sum 1 Sitka Airport Runway Overlay 2013 01
 105,000.00 80,000.00 120,000.00 10,845,705.00  0.00  105,000.00 95,000.00 80,000.00

 0.92% 0.74% 1.11% 10,877,345.00  0.00%
 Lump Sum 1 Tununak Airport Relocation 2012 09

 120,000.00 150,000.00 50,000.00 22,497,910.68  180,000.00  180,000.00 135,000.00 100,000.00
 0.57% 0.75% 0.22% 19,963,988.00  0.83%

 Lump Sum 1 Dillingham Airport Improvements 2012 08
 100,000.00 85,000.00 150,000.00 18,171,146.00  94,400.00  135,000.00 101,880.00 85,000.00

 0.69% 0.72% 0.83% 11,875,670.00  0.65%
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 Lump Sum Construction Surveying by the Contractor G-135a
 Lump Sum 1 Birchwood Airport Runway Pavement Rehabilitation 2012 05

 15,400.00 50,000.00 20,000.00 1,094,590.00  15,000.00  50,000.00 26,800.00 15,000.00
 1.54% 5.09% 1.83% 981,659.00  1.37%

 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 7,900.00 1,018,475.00  0.00  8,500.00 1,416.67 0.00

 0.00% 0.00% 0.78% 42,400.00  0.00%
 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 7,900.00 1,034,225.00  0.00  8,500.00 2,754.17 0.00
 0.00% 0.00% 0.76% 42,400.00  0.00%

 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 8,025.00 8,500.00 7,900.00 1,034,225.00  10,350.00  16,687.88 10,385.48 8,025.00
 1.39% 1.78% 0.76% 477,360.00  1.29%

 Lump Sum 1 Kodiak Airport Improvements, 2011 2011 06
 150,000.00 150,000.00 150,000.00 31,512,185.00  120,000.00  150,000.00 140,000.00 120,000.00

 0.63% 0.66% 0.48% 22,758,321.00  0.43%
 Lump Sum 1 Ouzinkie Airport Relocation Stage II 2011 04

 11,406.10 18,000.00 75,000.00 2,565,975.00  17,600.00  50,000.00 23,068.76 10,544.00
 0.54% 0.86% 2.92% 2,104,030.00  0.78%

 Lump Sum 1 ANC Concourse A Apron Resonstruction 2011 04
 35,000.00 50,000.00 45,000.00 7,238,306.04  35.00  50,000.00 30,508.75 35.00

 0.56% 0.86% 0.62% 5,791,292.50  0.00%
 Lump Sum 1 ANC Concourse A Apron Reconstruction 2011 04

 35,000.00 50,000.00 45,000.00 7,238,306.04  35,000.00  50,000.00 39,250.00 35,000.00
 0.51% 0.78% 0.62% 6,392,199.50  0.46%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03
 200,000.00 66,000.00 50,000.00 9,894,941.25  84,000.00  200,000.00 96,571.43 47,000.00

 2.78% 0.98% 0.51% 6,767,129.75  1.13%
 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03

 2,500.00 10,000.00 5,000.00 9,894,941.25  30,000.00  30,000.00 13,357.14 2,500.00
 0.03% 0.15% 0.05% 6,767,129.75  0.40%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03
 2,000.00 8,000.00 25,000.00 9,894,941.25  7,200.00  25,000.00 8,742.86 2,000.00
 0.03% 0.12% 0.25% 6,767,129.75  0.10%

 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 196,560.00 200,000.00 150,000.00 40,493,977.22  300,000.00  445,000.00 285,390.00 196,560.00
 0.54% 0.62% 0.37% 32,191,812.22  0.78%

 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 200,000.00 48,000.00 30,000.00 24,324,740.00  100,000.00  200,000.00 63,200.00 -82,000.00

 1.15% 0.33% 0.12% 14,397,590.00  0.56%
 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 10,000.00 27,000.00 120,000.00 24,324,740.00  25,000.00  30,000.00 24,112.00 10,000.00
 0.06% 0.19% 0.49% 14,397,590.00  0.14%

 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 20,000.00 36,000.00 30,000.00 24,324,740.00  150,000.00  150,000.00 60,200.00 20,000.00

 0.12% 0.25% 0.12% 14,397,590.00  0.83%
 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 20,000.00 40,000.00 25,000.00 24,324,740.00  20,000.00  40,000.00 25,640.00 20,000.00
 0.12% 0.28% 0.10% 14,397,590.00  0.11%

 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
 66,000.00 47,000.00 100,000.00 2,142,100.00  55,000.00  77,000.00 57,521.88 44,175.00

 2.57% 2.23% 4.67% 2,111,535.50  2.07%
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 Lump Sum Construction Surveying by the Contractor G-135a
 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09

 20,000.00 2,600.00 2,500.00 368,930.00  2,438.00  20,000.00 6,259.50 0.00
 4.96% 0.68% 0.68% 384,465.44  0.58%

 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
 112,500.00 115,000.00 135,000.00 21,873,190.00  100,000.00  240,000.00 121,562.50 70,000.00

 0.64% 0.66% 0.62% 17,443,650.00  0.53%
 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

 85,000.00 66,000.00 100,000.00 17,754,648.95  75,000.00  220,000.00 104,200.00 66,000.00
 0.55% 0.49% 0.56% 13,477,354.00  0.44%

 Lump sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 45,000.00 30,000.00 20,000.00 2,259,182.50  52,000.00  52,000.00 42,333.33 30,000.00
 1.96% 1.50% 0.89% 2,002,693.50  1.49%

 Lump Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 212,000.00 150,000.00 250,000.00 45,984,748.75  225,000.00  400,000.00 246,750.00 150,000.00

 0.58% 0.44% 0.54% 33,830,478.40  0.59%
 Lump sum 1 Northern Region Certificated Airport Compliance 2009 08

 15,000.00 500.00 17,000.00 1,738,350.00  0.00  15,000.00 7,750.00 500.00
 1.75% 0.09% 0.98% 563,821.00  0.00%

 Lump sum 1 Northern Region Certificated Airport Compliance 2009 08
 20,000.00 8,750.00 50,000.00 1,738,350.00  0.00  20,000.00 14,375.00 8,750.00

 2.33% 1.55% 2.88% 563,821.00  0.00%
 Lump Sum 1 FIA Access Control 2009 08

 20,000.00 21,000.00 30,000.00 2,349,279.00  35,000.00  35,000.00 25,333.33 20,000.00
 0.71% 0.82% 1.28% 2,572,350.00  1.21%

 Lump Sum 1 ANC Gate N8 Pavement Replacement Design 2009 08
 14,000.00 13,700.00 40,000.00 1,973,840.00  16,000.00  25,000.00 16,290.00 13,700.00

 0.85% 0.84% 2.03% 1,629,855.00  0.97%
 Lump Sum 1 Takotna Airport Relocation 2009 07

 100,000.00 300,000.00 110,000.00 15,032,205.00  105,000.00  300,000.00 166,250.00 100,000.00
 0.73% 2.26% 0.73% 13,296,580.00  0.71%

 Lump Sum 1 ANC Snow Disposal Facility 2009 06
 11,910.00 12,000.00 10,000.00 880,550.00  17,800.00  19,824.25 15,866.85 11,910.00

 1.56% 1.58% 1.14% 758,919.50  2.31%
 Lump Sum 1 ANC Snow Disposal Facility 2009 06

 11,910.00 12,000.00 10,000.00 890,720.00  17,800.00  19,824.25 15,866.85 11,910.00
 1.50% 1.51% 1.12% 792,672.00  2.19%

 Lump Sum 1 Akiachak Airport Relocation 2009 05
 95,000.00 170,000.00 100,000.00 17,722,742.50  65,000.00  225,000.00 134,000.00 65,000.00

 0.46% 0.91% 0.56% 18,744,897.00  0.30%
 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05

 80,000.00 100,000.00 70,000.00 5,534,663.50  90,000.00  178,000.00 102,600.00 65,000.00
 1.59% 2.10% 1.26% 4,754,600.00  1.74%

 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05
 25,000.00 30,000.00 50,000.00 5,534,663.50  25,000.00  82,000.00 36,400.00 20,000.00

 0.50% 0.63% 0.90% 4,754,600.00  0.48%
 Lump Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05

 145,000.00 115,000.00 100,000.00 18,807,648.50  125,000.00  200,000.00 145,528.89 115,000.00
 1.34% 1.18% 0.53% 9,708,913.75  1.15%

 Lump Sum 1 ANC RON Parking, 12-14 Reconstruction 2009 04
 55,000.00 53,000.00 120,000.00 12,253,720.00  155,000.00  155,000.00 87,600.00 53,000.00

 0.55% 0.56% 0.98% 9,489,289.40  1.53%
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 Lump Sum Construction Surveying by the Contractor G-135a
 Lump Sum 1 Platinum Airport Runway Relocation 2009 02

 100,000.00 100,000.00 140,000.00 8,091,237.50  60,000.00  100,000.00 81,000.00 60,000.00
 1.50% 1.84% 1.73% 5,448,815.00  0.86%

 Lump Sum 1 Platinum Airport Runway Relocation 2009 02
 27,000.00 15,000.00 20,000.00 8,091,237.50  9,500.00  27,000.00 18,100.00 9,500.00

 0.41% 0.28% 0.25% 5,448,815.00  0.14%
 Lump Sum 1 Alakanuk Airport Relocation Stage I I I 2009 01

 20,000.00 75,000.00 75,000.00 7,478,095.00  125,000.00  150,000.00 82,391.55 20,000.00
 0.26% 0.99% 1.00% 7,610,950.00  1.47%

 Hour Extra Three Person Survey Party G-135b
 Hour 10 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
 350.00 300.00 250.00 588,040.00  0.00  350.00 325.00 300.00
 0.36% 0.34% 0.43% 890,550.00  0.00%

 Hour 50 Birchwood Airport Taxiway & Apron Reconstruction 2018 05
 245.00 300.00 350.00 5,590,130.00  250.00  300.00 265.00 245.00
 0.24% 0.33% 0.31% 4,554,837.50  0.24%

 Hour 80 ANC Runway 15/33 Rehabilitation 2018 03
 300.00 300.00 300.00 57,792,434.00  0.00  300.00 300.00 300.00
 0.05% 0.05% 0.04% 52,882,604.00  0.00%

 Hour 20 ANC Runway 15/33 Rehabilitation 2018 03
 300.00 300.00 300.00 57,792,434.00  0.00  300.00 300.00 300.00
 0.01% 0.01% 0.01% 52,882,604.00  0.00%

 Hour 100 ANC Taxiway R Group VI Improvements 2018 03
 250.00 250.00 300.00 16,318,887.00  0.00  250.00 250.00 250.00
 0.16% 0.16% 0.18% 15,287,034.33  0.00%

 Hour 40 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 235.00 237.00 350.00 5,926,310.00  225.00  300.00 247.29 225.00
 0.18% 0.18% 0.24% 5,162,563.50  0.16%

 Hour 250 Kiana Airport Improvements 2018 02
 250.00 205.00 100.00 14,108,700.00  250.00  420.00 278.57 200.00
 0.32% 0.33% 0.18% 15,596,020.00  0.32%

 Hour 40 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 315.00 500.00 380.00 5,760,521.25  400.00  500.00 369.00 300.00
 0.23% 0.41% 0.26% 4,929,362.00  0.29%

 Hour 15 Tok Junction Airport Surface Maintenance 2017 06
 470.00 340.00 350.00 786,950.00  300.00  470.00 370.00 300.00
 1.03% 0.84% 0.67% 607,677.00  0.65%

 Hour 50 Dillingham Runway Rehabilitation 2017 06
 375.00 300.00 360.00 10,654,806.00  1.00  375.00 225.33 1.00
 0.21% 0.19% 0.17% 7,996,317.70  0.00%

 Hour 40 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction

 225.00 265.00 350.00 3,660,811.00  269.28  300.00 262.93 225.00
 0.30% 0.36% 0.38% 2,947,832.00  0.36%

 HOUR 105 ANC Gates B1, B3, and B5 Reconstruction 2016 12
 336.00 245.00 300.00 6,015,705.86  245.00  336.00 275.20 245.00
 0.50% 0.37% 0.52% 6,938,487.00  0.33%

 Hour 72 Homer Beluga Float Plane Facilities Improvements 2016 09
 400.00 310.00 300.00 2,338,295.00  0.01  500.00 310.72 0.01
 1.42% 1.27% 0.92% 1,754,971.00  0.00%

 No Conversion
Page: 47No PerspectivePrinted: 9/25/2018

Airport Standards Alphabetically, Central Region and Statewide , Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
G-135b

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Hour Extra Three Person Survey Party G-135b
 Hour 130 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

 300.00 230.00 320.00 27,833,829.50  0.00  300.00 265.00 230.00
 0.18% 0.15% 0.15% 19,955,808.20  0.00%

 Hour 60 Hooper Bay Airport Improvements 2015 08
 300.00 390.00 375.00 26,613,957.00  400.00  465.00 388.75 300.00
 0.06% 0.09% 0.08% 25,767,875.00  0.08%

 Hour 10 ANC Security Fence Improvements 2015 07
 370.00 400.00 250.00 223,907.00  425.00  425.00 393.75 370.00
 1.08% 1.17% 1.12% 343,095.50  1.23%

 Hour 20 Adak Airport Runway Safety Improvements 2015 05
 715.00 250.00 365.00 246,311.00  450.00  715.00 471.67 250.00
 4.50% 1.70% 2.96% 294,475.00  1.89%

 Hour 50 Lake Hood A-B Parking Rehabilitation 2015 03
 300.00 400.00 250.00 5,533,687.00  350.00  400.00 337.50 300.00
 0.25% 0.36% 0.23% 5,589,266.00  0.29%

 Hour 50 Koliganek Airport Reconstruction 2014 09
 315.00 350.00 375.00 6,939,312.00  423.36  500.00 367.67 250.00
 0.18% 0.22% 0.27% 7,994,085.75  0.22%

 Hour 70 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 350.00 350.00 350.00 54,493,550.00  300.00  350.00 333.33 300.00
 0.04% 0.04% 0.04% 58,222,247.50  0.03%

 Hour 100 ANC Runway 7L/25R Rehabilitation 2014 04
 300.00 300.00 300.00 48,291,647.50  0.00  300.00 300.00 300.00
 0.06% 0.06% 0.06% 48,474,000.00  0.00%

 Hour 100 ANC Runway 7L/25R Rehabilitation 2014 04
 300.00 300.00 300.00 48,291,647.50  0.00  300.00 300.00 300.00
 0.06% 0.06% 0.06% 48,474,000.00  0.00%

 Hour 24 Platinum Airport Runway Extension 2014 01
 250.00 375.00 400.00 2,293,093.00  365.00  375.00 325.00 250.00
 0.00% 0.00% 0.42% 0.00  0.00%

 Hour 40 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:G-80a .n2_A  Standby Time
 2,800.00 1,000.00 1,300.00 32,671,751.07  2,500.00  2,800.00 2,100.00 1,000.00
 0.36% 0.15% 0.16% 26,561,061.00  0.23%

 Hour 50 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07
 350.00 363.60 300.00 2,138,420.00  385.00  385.00 366.20 350.00
 0.46% 0.55% 0.70% 3,280,619.94  0.49%

 Hour 40 Tununak Airport Relocation 2012 09
 385.00 400.00 300.00 22,497,910.68  400.00  400.00 377.00 350.00
 0.07% 0.08% 0.05% 19,963,988.00  0.07%

 Hour 72 Dillingham Airport Improvements 2012 08
 300.00 400.00 300.00 18,171,146.00  435.00  435.00 372.00 300.00
 0.15% 0.24% 0.12% 11,875,670.00  0.21%

 Hour 24 Birchwood Airport Runway Pavement Rehabilitation 2012 05
 236.50 300.00 300.00 1,094,590.00  270.00  300.00 268.83 236.50
 0.57% 0.73% 0.66% 981,659.00  0.59%

 Hour 10 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 300.00 1,018,475.00  0.00  300.00 50.00 0.00

 0.00% 0.00% 0.29% 42,400.00  0.00%
 Hour 10 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 300.00 1,034,225.00  0.00  300.00 90.17 0.00
 0.00% 0.00% 0.29% 42,400.00  0.00%
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 Hour Extra Three Person Survey Party G-135b
 Hour 10 Lake Hood Strip Improvements Phase II 2011 09

 241.00 300.00 300.00 1,034,225.00  385.00  394.20 303.37 241.00
 0.42% 0.63% 0.29% 477,360.00  0.48%

 Hour 120 Kodiak Airport Improvements, 2011 2011 06
 300.00 370.00 300.00 31,512,185.00  360.00  370.00 343.33 300.00
 0.15% 0.20% 0.11% 22,758,321.00  0.15%

 Hour 24 Ouzinkie Airport Relocation Stage II 2011 04
 264.60 500.00 300.00 2,565,975.00  386.00  500.00 310.95 225.00
 0.30% 0.57% 0.28% 2,104,030.00  0.41%

 Hour 90 ANC Concourse A Apron Resonstruction 2011 04
 325.00 250.00 350.00 7,238,306.04  313.50  325.00 303.38 250.00
 0.47% 0.39% 0.44% 5,791,292.50  0.41%

 Hour 90 ANC Concourse A Apron Reconstruction 2011 04
 325.00 250.00 350.00 7,238,306.04  313.50  325.00 303.38 250.00
 0.42% 0.35% 0.44% 6,392,199.50  0.37%

 Hour 50 Alakanuk Airport Relocation, Stage I V 2011 03
 300.00 250.00 250.00 9,894,941.25  360.00  360.00 280.00 250.00
 0.21% 0.18% 0.13% 6,767,129.75  0.24%

 Hour 500 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 312.00 300.00 220.00 40,493,977.22  225.00  375.00 303.00 225.00
 0.43% 0.47% 0.27% 32,191,812.22  0.29%

 Hour 30 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 270.00 300.00 500.00 24,324,740.00  300.00  450.00 333.00 270.00
 0.05% 0.06% 0.06% 14,397,590.00  0.05%

 Hour 120 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 270.00 300.00 500.00 24,324,740.00  300.00  450.00 346.11 270.00
 0.19% 0.25% 0.25% 14,397,590.00  0.20%

 Hour 50 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 270.00 300.00 500.00 24,324,740.00  300.00  445.00 332.00 270.00
 0.08% 0.10% 0.10% 14,397,590.00  0.08%

 Hour 20 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 270.00 330.00 500.00 24,324,740.00  300.00  445.00 314.00 225.00
 0.03% 0.05% 0.04% 14,397,590.00  0.03%

 Hour 60 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
 350.00 320.00 300.00 2,142,100.00  325.00  385.00 331.88 300.00
 0.82% 0.91% 0.84% 2,111,535.50  0.73%

 Hour 10 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09
 300.00 290.00 275.00 368,930.00  265.00  300.00 213.75 0.00
 0.74% 0.75% 0.75% 384,465.44  0.63%

 hr 60 Chefornak Airport Relocation - Stage ii 2010 09
 325.00 300.00 315.00 21,873,190.00  370.00  370.00 307.50 220.00
 0.11% 0.10% 0.09% 17,443,650.00  0.12%

 Hour 15 Sitka Rocky Gutierrez Airport 2010 08
 350.00 450.00 250.00 20,790,950.00  400.00  450.00 400.00 350.00
 0.02% 0.03% 0.02% 24,503,680.00  0.02%

 Hour 24 Kipnuk Airport Relocation - Phase II 2010 06
 300.00 330.00 300.00 17,754,648.95  300.00  350.00 302.00 230.00
 0.05% 0.06% 0.04% 13,477,354.00  0.04%

 Hour 500 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 216.00 200.00 400.00 45,984,748.75  215.00  350.00 245.25 200.00
 0.30% 0.30% 0.43% 33,830,478.40  0.28%
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 Hour Extra Three Person Survey Party G-135b
 Hour 40 FIA Access Control 2009 08

 250.00 275.00 350.00 2,349,279.00  300.00  300.00 275.00 250.00
 0.35% 0.43% 0.60% 2,572,350.00  0.42%

 Hour 20 ANC Gate N8 Pavement Replacement Design 2009 08
 320.00 320.00 350.00 1,973,840.00  360.00  360.00 320.67 300.00
 0.39% 0.39% 0.35% 1,629,855.00  0.44%

 Hour 50 Takotna Airport Relocation 2009 07
 336.90 255.00 350.00 15,032,205.00  300.00  336.90 297.98 255.00
 0.12% 0.10% 0.12% 13,296,580.00  0.10%

 Hour 10 ANC Snow Disposal Facility 2009 06
 180.00 150.00 300.00 880,550.00  330.00  352.29 258.46 150.00
 0.24% 0.20% 0.34% 758,919.50  0.43%

 Hour 10 ANC Snow Disposal Facility 2009 06
 180.00 150.00 300.00 890,720.00  330.00  352.29 258.46 150.00
 0.23% 0.19% 0.34% 792,672.00  0.41%

 Hour 50 Akiachak Airport Relocation 2009 05
 275.00 320.00 250.00 17,722,742.50  300.00  320.00 293.00 270.00
 0.07% 0.09% 0.07% 18,744,897.00  0.07%

 Hour 20 Chignik Lagoon Runway Repairs Rebid 2009 05
 325.00 300.00 335.00 5,534,663.50  450.00  450.00 350.00 300.00
 0.13% 0.13% 0.12% 4,754,600.00  0.17%

 Hour 20 Chignik Lagoon Runway Repairs Rebid 2009 05
 325.00 300.00 335.00 5,534,663.50  450.00  450.00 350.00 300.00
 0.13% 0.13% 0.12% 4,754,600.00  0.17%

 Hour 50 OUZINKIE AIRPORT RELOCATION 2009 05
 300.00 300.00 300.00 18,807,648.50  265.00  450.00 323.54 265.00
 0.14% 0.15% 0.08% 9,708,913.75  0.12%

 Hour 120 ANC RON Parking, 12-14 Reconstruction 2009 04
 250.00 385.00 350.00 12,253,720.00  365.00  385.00 310.00 250.00
 0.30% 0.49% 0.34% 9,489,289.40  0.43%

 Hour 40 Platinum Airport Runway Relocation 2009 02
 300.00 300.00 300.00 8,091,237.50  340.00  380.00 324.00 300.00
 0.18% 0.22% 0.15% 5,448,815.00  0.20%

 Hour 10 Platinum Airport Runway Relocation 2009 02
 300.00 300.00 300.00 8,091,237.50  340.00  380.00 314.00 250.00
 0.05% 0.06% 0.04% 5,448,815.00  0.05%

 Hour 50 Alakanuk Airport Relocation Stage I I I 2009 01
  Bid as:G-135b  Extra Three-Person Survey Party

 250.00 300.00 350.00 7,478,095.00  300.00  550.00 358.34 250.00
 0.16% 0.20% 0.23% 7,610,950.00  0.18%

 Lump Sum Monuments by the Contractor G-135c
 Lump Sum 1 ANC Taxiway R Group VI Improvements 2018 03

  Bid as:G-135f  Contractor Furnished Computations
 4,000.00 4,000.00 10,000.00 16,318,887.00  0.00  4,000.00 4,000.00 4,000.00
 0.03% 0.03% 0.06% 15,287,034.33  0.00%

 Lump Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:G-135f  Contractor Furnished Computations

 10,000.00 10,000.00 20,000.00 27,833,829.50  0.00  10,000.00 10,000.00 10,000.00
 0.05% 0.05% 0.07% 19,955,808.20  0.00%

 Lump Sum 1 Sitka Airport Runway Overlay 2013 01
 5,000.00 4,000.00 2,000.00 10,845,705.00  0.00  5,000.00 4,666.67 4,000.00
 0.04% 0.04% 0.02% 10,877,345.00  0.00%
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 Lump Sum Monuments by the Contractor G-135c
 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03

 7,500.00 4,500.00 500.00 9,894,941.25  3,000.00  7,700.00 4,671.43 2,000.00
 0.10% 0.07% 0.01% 6,767,129.75  0.04%

 Lump Sum 1 Tuluksak Airport 2009 07
 6,000.00 11,000.00 5,000.00 15,649,890.00  11,000.00  12,705.00 9,534.17 6,000.00
 0.03% 0.06% 0.03% 17,533,365.00  0.06%

 Contingent Sum Extra Surveying by the Contractor G-135d
 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:G-135e.n2  Contractor Furnished Engineering Tools
 50,000.00 50,000.00 50,000.00 57,792,434.00  0.00  50,000.00 50,000.00 50,000.00

 0.09% 0.09% 0.09% 52,882,604.00  0.00%
 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:G-135f.n2  Contractor Furnished Computations
 20,000.00 20,000.00 20,000.00 57,792,434.00  0.00  20,000.00 20,000.00 20,000.00

 0.04% 0.04% 0.03% 52,882,604.00  0.00%
 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:G-135f.n1  Contractor Furnished Computations
 5,000.00 5,000.00 5,000.00 57,792,434.00  0.00  5,000.00 5,000.00 5,000.00
 0.01% 0.01% 0.01% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:G-135e.n1  Contractor Furnished Engineering Tools

 50,000.00 50,000.00 50,000.00 57,792,434.00  0.00  50,000.00 50,000.00 50,000.00
 0.09% 0.09% 0.09% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:G-135e  Contractor Furnished Engineering Tools

 60,000.00 60,000.00 60,000.00 16,318,887.00  0.00  60,000.00 60,000.00 60,000.00
 0.39% 0.39% 0.37% 15,287,034.33  0.00%

 Contingent Sum 1 Galena Airport Improvements 2016 09
 10,000.00 10,000.00 10,000.00 13,823,614.00  0.00  10,000.00 10,000.00 10,000.00

 0.04% 0.06% 0.07% 16,756,736.00  0.00%
 Contingent Sum 1 Galena Airport Improvements 2016 09

 10,000.00 10,000.00 10,000.00 13,823,614.00  0.00  10,000.00 10,000.00 10,000.00
 0.04% 0.06% 0.07% 16,756,736.00  0.00%

 Contingent Sum 1 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I
  Bid as:G-135d  EXTRA SURVEYING BY THE CONTRACTOR

 0.00 10,000.00 10,000.00 10,805,483.40  0.00  10,000.00 10,000.00 10,000.00
 0.00% 0.09% 0.09% 10,660,004.50  0.00%

 Contingent Sum 1 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I
  Bid as:G-135d  EXTRA SURVEYING BY THE CONTRACTOR

 0.00 10,000.00 10,000.00 10,805,483.40  0.00  10,000.00 10,000.00 10,000.00
 0.00% 0.09% 0.09% 10,660,004.50  0.00%

 Contingent Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:G-135e  Contractor Furnished Engineering Tools

 60,000.00 60,000.00 60,000.00 27,833,829.50  0.00  60,000.00 60,000.00 60,000.00
 0.27% 0.30% 0.22% 19,955,808.20  0.00%

 Contingent Sum 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

 65,000.00 65,000.00 65,000.00 32,671,751.07  65,000.00  65,000.00 65,000.00 65,000.00
 0.21% 0.24% 0.20% 26,561,061.00  0.15%

 Contingent Sum 1 Gustavus Airport Runway Safety Area Improvements 2011 06
 5,000.00 5,000.00 5,000.00 10,402,788.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.05% 0.06% 0.05% 7,887,251.00  0.05%
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 Contingent Sum Extra Surveying by the Contractor G-135d
 Contingent Sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03

 (Kotzebue)
 8,750.00 8,750.00 8,750.00 2,259,182.50  8,750.00  8,750.00 8,750.00 8,750.00
 0.38% 0.44% 0.39% 2,002,693.50  0.25%

 Contingent Sum 1 Northern Region Certificated Airport Compliance 2009 08
 8,750.00 8,750.00 8,750.00 1,738,350.00  0.00  8,750.00 8,750.00 8,750.00
 1.02% 1.55% 0.50% 563,821.00  0.00%

 Contingent Sum 1 Allakaket Airport Improvements 2009 06
 5,000.00 5,000.00 5,000.00 8,177,101.32  5,000.00  5,000.00 5,000.00 5,000.00
 0.06% 0.06% 0.06% 8,080,460.25  0.04%

 Hour Equipment Rental, [Type] G-150a
 Hour 40 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

  Bid as:G-150a  Equipment Rental, 75 HP Dozer
 130.00 150.00 200.00 5,590,130.00  160.00  160.00 146.67 130.00
 0.10% 0.13% 0.14% 4,554,837.50  0.12%

 Hour 160 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:G-150a.n2  Equipment Rental, 75 hp Dozer

 130.00 150.00 140.00 57,792,434.00  0.00  150.00 140.00 130.00
 0.04% 0.05% 0.04% 52,882,604.00  0.00%

 Hour 40 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:G-150a.n1  Equipment Rental, 75 hp Dozer

 130.00 150.00 140.00 57,792,434.00  0.00  150.00 140.00 130.00
 0.01% 0.01% 0.01% 52,882,604.00  0.00%

 Hour 100 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:G-150a  Equipment Rental, 75 HP Dozer

 150.00 135.00 140.00 16,318,887.00  0.00  150.00 142.50 135.00
 0.10% 0.09% 0.09% 15,287,034.33  0.00%

 Contingent Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:G-150c  Equipment Rental, 75 HP Dozer

 5,000.00 5,000.00 5,000.00 5,926,310.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.09% 0.10% 0.08% 5,162,563.50  0.09%

 Hour 40 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
  Bid as:G-150a  Equipment Rental, Dozer 70HP Min

 150.00 300.00 220.00 5,760,521.25  450.00  450.00 256.00 150.00
 0.11% 0.24% 0.15% 4,929,362.00  0.33%

 Hour 50 Dillingham Runway Rehabilitation 2017 06
  Bid as:G-150a  Equipment Rental [Dozer, 70 HP min]

 160.00 160.00 200.00 10,654,806.00  200.00  200.00 173.33 160.00
 0.09% 0.10% 0.09% 7,996,317.70  0.11%

 Hour 50 ANC Runway 7R Concrete Joint Seal Replacement 2017 03
  Bid as:G-150a  Equipment Rental, 75 HP Dozer

 180.00 128.00 160.00 1,021,550.00  0.00  180.00 154.00 128.00
 1.42% 1.01% 0.78% 630,874.00  0.00%

 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction
  Bid as:G-150c  Equipment Rental, 75 HP Dozer

 5,000.00 5,000.00 5,000.00 3,660,811.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.17% 0.17% 0.14% 2,947,832.00  0.17%

 Hour 48 Homer Beluga Float Plane Facilities Improvements 2016 09
  Bid as:G-150a  Equipment Rental, Dozer 70 HP (Min.)

 180.00 150.00 200.00 2,338,295.00  150.00  200.00 163.29 83.00
 0.43% 0.41% 0.41% 1,754,971.00  0.34%
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 Hour Equipment Rental, [Type] G-150a
 Hour 100 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

  Bid as:G-150a  Equipment Rental, 75 HP Dozer
 150.00 100.00 175.00 27,833,829.50  0.00  150.00 125.00 100.00
 0.07% 0.05% 0.06% 19,955,808.20  0.00%

 Hour 100 Hooper Bay Airport Improvements 2015 08
  Bid as:G-150a  Equipment Rental, 75 HP Dozer

 250.00 240.00 200.00 26,613,957.00  200.00  300.00 247.50 200.00
 0.09% 0.09% 0.08% 25,767,875.00  0.07%

 Hour 10 ANC Security Fence Improvements 2015 07
  Bid as:G-150a  Equipment Rental, 65 HP Dozer

 150.00 250.00 200.00 223,907.00  200.00  250.00 200.00 150.00
 0.44% 0.73% 0.89% 343,095.50  0.58%

 Hour 20 Lake Hood A-B Parking Rehabilitation 2015 03
  Bid as:G-150a  Equipment Rental, 75 HP Dozer

 150.00 260.00 200.00 5,533,687.00  130.00  260.00 172.50 130.00
 0.05% 0.09% 0.07% 5,589,266.00  0.04%

 Hour 50 Koliganek Airport Reconstruction 2014 09
  Bid as:G-150a  Equipment Rental, Dozer 70 HP(min)

 255.00 240.00 200.00 6,939,312.00  272.16  400.00 267.43 170.00
 0.15% 0.15% 0.14% 7,994,085.75  0.14%

 Hour 50 Kodiak Airport RSA Extension & Devils Creek Culvert Repair  2014 05
  Bid as:G-150a  Equipment Rental, Dozer (70hp minimum)

 220.00 225.00 250.00 54,493,550.00  200.00  225.00 215.00 200.00
 0.02% 0.02% 0.02% 58,222,247.50  0.02%

 Hour 350 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:G-150a.n1  Equipment Rental, 75 HP Dozer

 150.00 75.00 150.00 48,291,647.50  0.00  150.00 112.50 75.00
 0.11% 0.05% 0.11% 48,474,000.00  0.00%

 Hour 350 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:G-150a.n2  Equipment Rental, 75 HP Dozer

 150.00 75.00 150.00 48,291,647.50  0.00  150.00 112.50 75.00
 0.11% 0.05% 0.11% 48,474,000.00  0.00%

 Hour 50 Platinum Airport Runway Extension 2014 01
  Bid as:G-150a  Equipment Rental, Dozer 70 hp (min)

 230.00 180.00 200.00 2,293,093.00  100.00  400.00 227.50 100.00
 0.00% 0.00% 0.44% 0.00  0.00%

 Hour 50 Girdwood Airport 2012 Flood Permanent Repairs DMVA/DHS 2013 02
  Bid as:G-150a  Equipment Rental, Dozer 70hp (min)

 129.00 133.00 150.00 384,015.00  150.00  200.00 146.17 109.00
 0.00% 1.60% 1.95% 415,812.00  0.00%

 Hour 50 Tununak Airport Relocation 2012 09
  Bid as:G-150a  Equipment Rental, Dozer (Minimum 70 HP)

 240.00 200.00 200.00 22,497,910.68  160.00  255.00 221.00 160.00
 0.06% 0.05% 0.04% 19,963,988.00  0.04%

 Hour 48 Dillingham Airport Improvements 2012 08
  Bid as:G-150a  Equipment Rental, Dozer, Minimum 70hp

 150.00 180.00 180.00 18,171,146.00  240.00  300.00 214.00 150.00
 0.05% 0.07% 0.05% 11,875,670.00  0.08%

 Hour 40 Birchwood Airport Runway Pavement Rehabilitation 2012 05
  Bid as:G-150a  Equipment Rental, Dozer, 70hp (minimum)

 173.00 150.00 150.00 1,094,590.00  165.00  173.00 162.67 150.00
 0.69% 0.61% 0.55% 981,659.00  0.60%
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 Hour Equipment Rental, [Type] G-150a
 Hour 10 Lake Hood Strip Improvements Phase II 2011 09

  Bid as:G-150a  Equipment Rental (65 HP Dozer)
 0.00 0.00 150.00 1,018,475.00  0.00  200.00 33.33 0.00

 0.00% 0.00% 0.15% 42,400.00  0.00%
 Hour 10 Lake Hood Strip Improvements Phase II 2011 09

  Bid as:G-150a  Equipment Rental (65 HP Dozer)
 0.00 0.00 150.00 1,034,225.00  0.00  301.00 83.50 0.00

 0.00% 0.00% 0.15% 42,400.00  0.00%
 Hour 10 Lake Hood Strip Improvements Phase II 2011 09

  Bid as:G-150a  Equipment Rental (65 HP Dozer)
 301.00 200.00 150.00 1,034,225.00  200.00  301.00 214.19 124.14
 0.52% 0.42% 0.15% 477,360.00  0.25%

 Hour 40 Ouzinkie Airport Relocation Stage II 2011 04
  Bid as:G-150a  Equipment Rental, Dozer 70 HP min

 211.70 200.00 200.00 2,565,975.00  200.00  350.00 229.59 175.00
 0.40% 0.38% 0.31% 2,104,030.00  0.36%

 Hour 200 ANC Concourse A Apron Resonstruction 2011 04
  Bid as:G-150a  Equipment Rental, 75 hp Dozer

 135.00 200.00 140.00 7,238,306.04  146.30  200.00 157.83 135.00
 0.43% 0.69% 0.39% 5,791,292.50  0.42%

 Hour 200 ANC Concourse A Apron Reconstruction 2011 04
  Bid as:G-150a  Equipment Rental, 75 hp Dozer

 135.00 200.00 140.00 7,238,306.04  146.30  200.00 157.83 135.00
 0.39% 0.63% 0.39% 6,392,199.50  0.38%

 Hour 200 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:G-150a  Equipment Rental (75 HP Dozer)

 190.00 100.00 150.00 40,493,977.22  140.00  235.00 166.25 100.00
 0.10% 0.06% 0.07% 32,191,812.22  0.07%

 Hour 100 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:G-150a  Equipment Rental, Dozer (Minimum 70 HP)

 200.00 200.00 300.00 24,324,740.00  180.00  200.00 176.00 145.00
 0.12% 0.14% 0.12% 14,397,590.00  0.10%

 Hour 30 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:G-150a.1  Equipment Rental, Dozer (Minimum 70 HP)

 200.00 200.00 300.00 24,324,740.00  180.00  200.00 176.00 145.00
 0.03% 0.04% 0.04% 14,397,590.00  0.03%

 Hour 10 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:G-150a.2  Equipment Rental, Dozer (Minimum 70 HP)

 200.00 200.00 300.00 24,324,740.00  180.00  200.00 175.80 144.00
 0.01% 0.01% 0.01% 14,397,590.00  0.01%

 Hour 400 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
  Bid as:G-150a  Equipment Rental, Forklift

 110.00 128.00 300.00 2,142,100.00  100.00  250.00 120.63 20.00
 1.71% 2.42% 5.60% 2,111,535.50  1.50%

 Hour 10 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09
  Bid as:G-150a  Equipment Rental (65 HP Dozer)

 50.00 73.00 150.00 368,930.00  90.10  90.10 53.28 0.00
 0.12% 0.19% 0.41% 384,465.44  0.22%

 hr 60 Chefornak Airport Relocation - Stage ii 2010 09
  Bid as:G-150a  Equipment Rental, Wide Pad Dozer 70 HP min.

 250.00 165.00 200.00 21,873,190.00  142.00  250.00 187.75 135.00
 0.09% 0.06% 0.05% 17,443,650.00  0.05%
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 Hour Equipment Rental, [Type] G-150a
 Hour 50 Kipnuk Airport Relocation - Phase II 2010 06

  Bid as:G-150a  Equipment Rental, Dozer 70 HP (min)
 200.00 195.00 200.00 17,754,648.95  175.00  250.00 207.00 175.00
 0.06% 0.07% 0.06% 13,477,354.00  0.05%

 Hour 200 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:G-150a  Equipment Rental (75 HP Dozer)

 152.00 150.00 150.00 45,984,748.75  125.00  200.00 156.75 125.00
 0.08% 0.09% 0.07% 33,830,478.40  0.07%

 Hour 25 Northern Region Certificated Airport Compliance 2009 08
  Bid as:G-150a.1  Equipment Rental, Dozer (Minimum 70 HP)

 131.00 250.00 300.00 1,738,350.00  0.00  250.00 190.50 131.00
 0.38% 1.11% 0.43% 563,821.00  0.00%

 Hour 60 Tuluksak Airport 2009 07
  Bid as:G-150a  Equipment Rental, [Dozer, 75 HP Min.]

 170.00 190.00 200.00 15,649,890.00  130.00  250.00 194.17 130.00
 0.06% 0.07% 0.08% 17,533,365.00  0.04%

 Hour 50 Takotna Airport Relocation 2009 07
  Bid as:G-150a  Equipment Rental (Dozer, Minimum 70 HP)

 250.00 140.00 210.00 15,032,205.00  200.00  250.00 197.50 140.00
 0.09% 0.05% 0.07% 13,296,580.00  0.07%

 Hour 50 Akiachak Airport Relocation 2009 05
  Bid as:G-150a  Equipment Rental, Dozer (Minimum 70 HP)

 195.00 150.00 210.00 17,722,742.50  300.00  300.00 188.00 135.00
 0.05% 0.04% 0.06% 18,744,897.00  0.07%

 Hour 24 Chignik Lagoon Runway Repairs Rebid 2009 05
  Bid as:G-150a  Equipment Rental, Dozer 70HP (min)

 200.00 200.00 250.00 5,534,663.50  200.00  200.00 184.00 160.00
 0.10% 0.10% 0.11% 4,754,600.00  0.09%

 Hour 24 Chignik Lagoon Runway Repairs Rebid 2009 05
  Bid as:G-150a.NTP2  Equipment Rental, Dozer 70 HP min

 200.00 200.00 250.00 5,534,663.50  200.00  200.00 184.00 160.00
 0.10% 0.10% 0.11% 4,754,600.00  0.09%

 Hour 100 OUZINKIE AIRPORT RELOCATION 2009 05
  Bid as:G-150a  Equipment Rental, Dozer 70 HP (min)

 120.00 225.00 200.00 18,807,648.50  140.00  300.00 194.96 120.00
 0.11% 0.23% 0.11% 9,708,913.75  0.13%

 Hour 200 ANC RON Parking, 12-14 Reconstruction 2009 04
  Bid as:G-150a  Equipment Rental, 75 hp Dozer

 125.00 142.00 160.00 12,253,720.00  135.00  142.00 129.40 120.00
 0.25% 0.30% 0.26% 9,489,289.40  0.27%

 Hour 80 Platinum Airport Runway Relocation 2009 02
  Bid as:G-150a  Equipment Rental, 75 H.P. Dozer (min)

 200.00 200.00 250.00 8,091,237.50  320.00  320.00 206.00 140.00
 0.24% 0.29% 0.25% 5,448,815.00  0.37%

 Hour 20 Platinum Airport Runway Relocation 2009 02
  Bid as:G-150a.1  Equipment Rental, 75 H.P. Dozer (min)

 200.00 200.00 250.00 8,091,237.50  254.00  254.00 192.80 140.00
 0.06% 0.07% 0.06% 5,448,815.00  0.07%

 Contingent Sum Equipment Rental, [Type] G-150b
 Contingent Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
  Bid as:G-150b  Equipment Rental, Vac-Truck

 5,000.00 5,000.00 5,000.00 588,040.00  0.00  5,000.00 5,000.00 5,000.00
 0.51% 0.56% 0.85% 890,550.00  0.00%
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 Contingent Sum Equipment Rental, [Type] G-150b
 Contingent Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
  Bid as:G-150c  Equipment Rental, 65 HP Dozer

 5,000.00 5,000.00 5,000.00 588,040.00  0.00  5,000.00 5,000.00 5,000.00
 0.51% 0.56% 0.85% 890,550.00  0.00%

 Contingent Sum 1 Birchwood Airport Taxiway & Apron Reconstruction 2018 05
  Bid as:G-150b  Equipment Rental, Vac-Truck

 9,000.00 9,000.00 9,000.00 5,590,130.00  9,000.00  9,000.00 9,000.00 9,000.00
 0.18% 0.20% 0.16% 4,554,837.50  0.17%

 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:G-150b.n2  Equipment Rental, Vac-Truck

 40,000.00 40,000.00 40,000.00 57,792,434.00  0.00  40,000.00 40,000.00 40,000.00
 0.08% 0.08% 0.07% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:G-150b.n1  Equipment Rental, Vac-Truck

 10,000.00 10,000.00 10,000.00 57,792,434.00  0.00  10,000.00 10,000.00 10,000.00
 0.02% 0.02% 0.02% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:G-150b  Equipment Rental, Vac-Truck

 25,000.00 25,000.00 25,000.00 16,318,887.00  0.00  25,000.00 25,000.00 25,000.00
 0.16% 0.16% 0.15% 15,287,034.33  0.00%

 Contingent Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:G-150b  Equipment Rental, Vac-Truck

 11,250.00 11,250.00 11,250.00 5,926,310.00  11,250.00  11,250.00 11,250.00 11,250.00
 0.21% 0.22% 0.19% 5,162,563.50  0.20%

 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction
  Bid as:G-150b  Equipment Rental, Vac-Truck

 19,800.00 19,800.00 19,800.00 3,660,811.00  19,800.00  19,800.00 19,800.00 19,800.00
 0.66% 0.67% 0.54% 2,947,832.00  0.66%

 CONTINGENT SUM 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12
  Bid as:G-150b  EQUIPMENT RENTAL, VAC-TRUCK

 30,000.00 30,000.00 30,000.00 6,015,705.86  30,000.00  30,000.00 30,000.00 30,000.00
 0.43% 0.43% 0.50% 6,938,487.00  0.39%

 Contingent Sum 1 Homer Beluga Float Plane Facilities Improvements 2016 09
  Bid as:G-150b  Equipment Rental, Vac-Truck

 25,000.00 25,000.00 25,000.00 2,338,295.00  25,000.00  25,000.00 25,000.00 25,000.00
 1.23% 1.42% 1.07% 1,754,971.00  1.18%

 Contingent Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:G-150b  Equipment Rental, Vac-Truck

 25,000.00 25,000.00 25,000.00 27,833,829.50  0.00  25,000.00 25,000.00 25,000.00
 0.11% 0.13% 0.09% 19,955,808.20  0.00%

 Contingent Sum 1 ANC Security Fence Improvements 2015 07
  Bid as:G-150b  Equipment Rental, Vac-Truck

 4,500.00 4,500.00 4,500.00 223,907.00  4,500.00  4,500.00 4,500.00 4,500.00
 1.31% 1.31% 2.01% 343,095.50  1.31%

 Lump Sum Contractor Quality Control Program G-200a
 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

 150,000.00 400,000.00 126,000.00 57,792,434.00  0.00  400,000.00 275,000.00 150,000.00
 0.28% 0.76% 0.22% 52,882,604.00  0.00%

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
 150,000.00 400,000.00 54,000.00 57,792,434.00  0.00  400,000.00 275,000.00 150,000.00

 0.28% 0.76% 0.09% 52,882,604.00  0.00%

 No Conversion
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 Lump Sum Contractor Quality Control Program G-200a
 Lump Sum 1 ANC Runway 7R Concrete Joint Seal Replacement 2017 03

 5,000.00 1,500.00 15,000.00 1,021,550.00  0.00  5,000.00 3,250.00 1,500.00
 0.79% 0.24% 1.47% 630,874.00  0.00%

 LUMP SUM 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12
 39,000.00 30,000.00 40,000.00 6,015,705.86  125,000.00  200,000.00 79,800.00 5,000.00

 0.56% 0.43% 0.66% 6,938,487.00  1.61%
 Lump Sum 1 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08

 Operations Facility - Stage I
 0.00 10,000.00 8,000.00 10,805,483.40  0.00  10,000.00 10,000.00 10,000.00

 0.00% 0.09% 0.07% 10,660,004.50  0.00%
 Lump Sum 1 Barrow Airport Combined Maintenance and Operations Facility - 2016 08

 Stage I
 0.00 10,000.00 8,000.00 10,805,483.40  0.00  10,000.00 10,000.00 10,000.00

 0.00% 0.09% 0.07% 10,660,004.50  0.00%
 Lump Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05

 155,000.00 250,000.00 300,000.00 54,493,550.00  300,000.00  300,000.00 235,000.00 155,000.00
 0.26% 0.43% 0.55% 58,222,247.50  0.45%

 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
 135,000.00 25,000.00 60,000.00 48,291,647.50  0.00  135,000.00 80,000.00 25,000.00

 0.27% 0.05% 0.12% 48,474,000.00  0.00%
 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04

 225,000.00 25,000.00 60,000.00 48,291,647.50  0.00  225,000.00 125,000.00 25,000.00
 0.45% 0.05% 0.12% 48,474,000.00  0.00%

 Lump Sum 1 ANC Runway 7R/25L Concrete Keel Mock-up Testing 2014 03
 60,000.00 53,000.00 30,000.00 556,667.00  0.00  60,000.00 56,500.00 53,000.00

 0.00% 0.00% 5.39% 0.00  0.00%
 Lump Sum 1 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07

 72,000.00 53,449.20 30,000.00 2,138,420.00  5,000.00  72,000.00 43,483.07 5,000.00
 1.91% 1.63% 1.40% 3,280,619.94  0.13%

 Lump Sum 1 Sitka Airport Runway Overlay 2013 01
 50,000.00 6,000.00 40,000.00 10,845,705.00  0.00  60,000.00 38,666.67 6,000.00

 0.44% 0.06% 0.37% 10,877,345.00  0.00%
 Lump Sum 1 Kodiak Airport Improvements, 2011 2011 06

 100,000.00 240,000.00 100,000.00 31,512,185.00  235,000.00  240,000.00 191,666.67 100,000.00
 0.42% 1.05% 0.32% 22,758,321.00  0.84%

 Lump Sum 1 ANC Concourse A Apron Resonstruction 2011 04
 30,000.00 25,000.00 30,000.00 7,238,306.04  26,125.00  75,000.00 39,031.25 25,000.00

 0.48% 0.43% 0.41% 5,791,292.50  0.38%
 Lump Sum 1 ANC Concourse A Apron Reconstruction 2011 04

 30,000.00 25,000.00 30,000.00 7,238,306.04  26,125.00  75,000.00 39,031.25 25,000.00
 0.43% 0.39% 0.41% 6,392,199.50  0.34%

 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 43,000.00 150,000.00 120,000.00 40,493,977.22  330,000.00  330,000.00 188,250.00 43,000.00
 0.12% 0.47% 0.30% 32,191,812.22  0.85%

 Lump Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 109,000.00 100,000.00 60,000.00 45,984,748.75  275,000.00  275,000.00 166,000.00 100,000.00

 0.30% 0.30% 0.13% 33,830,478.40  0.72%
 Lump Sum 1 ANC Gate N8 Pavement Replacement Design 2009 08

 6,760.00 2,050.00 20,000.00 1,973,840.00  17,000.00  61,560.00 22,895.00 2,050.00
 0.41% 0.13% 1.01% 1,629,855.00  1.03%

 No Conversion
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 Lump Sum CPM Scheduling G-300a
 Lump Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
 4,000.00 62,950.00 2,500.00 588,040.00  0.00  62,950.00 33,475.00 4,000.00
 0.41% 7.07% 0.43% 890,550.00  0.00%

 Lump Sum 1 Birchwood Airport Taxiway & Apron Reconstruction 2018 05
 5,000.00 2,000.00 14,000.00 5,590,130.00  1,500.00  5,000.00 2,833.33 1,500.00
 0.10% 0.04% 0.25% 4,554,837.50  0.03%

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
 5,000.00 5,000.00 4,250.00 57,792,434.00  0.00  5,000.00 5,000.00 5,000.00
 0.01% 0.01% 0.01% 52,882,604.00  0.00%

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:G-301a.n2  Pull Planning

 5,000.00 25,000.00 12,500.00 57,792,434.00  0.00  25,000.00 15,000.00 5,000.00
 0.01% 0.05% 0.02% 52,882,604.00  0.00%

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:G-301a.n1  Pull Planning

 5,000.00 10,000.00 12,500.00 57,792,434.00  0.00  10,000.00 7,500.00 5,000.00
 0.01% 0.02% 0.02% 52,882,604.00  0.00%

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
 5,000.00 1,000.00 4,250.00 57,792,434.00  0.00  5,000.00 3,000.00 1,000.00
 0.01% 0.00% 0.01% 52,882,604.00  0.00%

 Lump Sum 1 ANC Taxiway R Group VI Improvements 2018 03
 5,000.00 1,000.00 10,000.00 16,318,887.00  0.00  5,000.00 3,000.00 1,000.00
 0.03% 0.01% 0.06% 15,287,034.33  0.00%

 Lump Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 40,000.00 10,500.00 5,000.00 5,926,310.00  5,000.00  40,000.00 12,872.82 500.00

 0.75% 0.20% 0.08% 5,162,563.50  0.09%
 Lump Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06

 41,000.00 2,000.00 6,000.00 5,760,521.25  11,000.00  41,000.00 16,800.00 2,000.00
 0.76% 0.04% 0.10% 4,929,362.00  0.20%

 Lump Sum 1 Dillingham Runway Rehabilitation 2017 06
 5,000.00 500.00 5,000.00 10,654,806.00  15,000.00  15,000.00 6,833.33 500.00
 0.06% 0.01% 0.05% 7,996,317.70  0.16%

 Lump Sum 1 ANC Runway 7R Concrete Joint Seal Replacement 2017 03
 1,000.00 20,000.00 6,000.00 1,021,550.00  0.00  20,000.00 10,500.00 1,000.00
 0.16% 3.17% 0.59% 630,874.00  0.00%

 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction

 5,000.00 5,000.00 5,000.00 3,660,811.00  1,443.05  11,000.00 4,054.31 500.00
 0.17% 0.17% 0.14% 2,947,832.00  0.05%

 LUMP SUM 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12
 1,000.00 156,000.00 8,000.00 6,015,705.86  3,000.00  156,000.00 37,000.00 1,000.00
 0.01% 2.25% 0.13% 6,938,487.00  0.04%

 Lump Sum 1 Homer Beluga Float Plane Facilities Improvements 2016 09
 20,000.00 18,000.00 7,500.00 2,338,295.00  3,500.00  20,000.00 9,428.57 500.00

 0.98% 1.03% 0.32% 1,754,971.00  0.16%
 Lump Sum 1 Galena Airport Improvements 2016 09

 1,000.00 10,000.00 10,000.00 13,823,614.00  0.00  10,000.00 5,500.00 1,000.00
 0.00% 0.06% 0.07% 16,756,736.00  0.00%

 Lump Sum 1 Galena Airport Improvements 2016 09
  Bid as:G-210a.n1  Contractor Safety Plan Compliance Document

 10,000.00 20,000.00 20,000.00 13,823,614.00  0.00  20,000.00 15,000.00 10,000.00
 0.04% 0.12% 0.14% 16,756,736.00  0.00%
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 Lump Sum CPM Scheduling G-300a
 Lump Sum 1 Galena Airport Improvements 2016 09

 1,000.00 5,000.00 10,000.00 13,823,614.00  0.00  5,000.00 3,000.00 1,000.00
 0.00% 0.03% 0.07% 16,756,736.00  0.00%

 Lump Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 5,000.00 5,000.00 10,000.00 27,833,829.50  0.00  5,000.00 5,000.00 5,000.00
 0.02% 0.03% 0.04% 19,955,808.20  0.00%

 Lump Sum 1 Hooper Bay Airport Improvements 2015 08
 1,000.00 10,000.00 12,000.00 26,613,957.00  1,000.00  19,800.00 7,950.00 1,000.00
 0.00% 0.04% 0.05% 25,767,875.00  0.00%

 Lump Sum 1 ANC Security Fence Improvements 2015 07
 1,000.00 8,000.00 2,500.00 223,907.00  2,500.00  8,000.00 3,125.00 1,000.00
 0.29% 2.33% 1.12% 343,095.50  0.73%

 Lump Sum 1 Adak Airport Runway Safety Improvements 2015 05
 2,500.00 2,000.00 6,226.00 246,311.00  3,000.00  3,000.00 2,500.00 2,000.00
 0.79% 0.68% 2.53% 294,475.00  0.63%

 Lump Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03
 5,000.00 8,400.00 2,500.00 5,533,687.00  2,000.00  8,400.00 4,100.00 1,000.00
 0.08% 0.15% 0.05% 5,589,266.00  0.03%

 Lump Sum 1 Koliganek Airport Reconstruction 2014 09
 5,000.00 5,000.00 6,000.00 6,939,312.00  24,192.00  24,192.00 11,938.40 5,000.00
 0.06% 0.06% 0.09% 7,994,085.75  0.25%

 Lump Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 10,000.00 10,000.00 9,000.00 54,493,550.00  5,000.00  10,000.00 8,333.33 5,000.00

 0.02% 0.02% 0.02% 58,222,247.50  0.01%
 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04

 10,000.00 1,000.00 5,000.00 48,291,647.50  0.00  10,000.00 5,500.00 1,000.00
 0.02% 0.00% 0.01% 48,474,000.00  0.00%

 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
 10,000.00 1,000.00 5,000.00 48,291,647.50  0.00  10,000.00 5,500.00 1,000.00

 0.02% 0.00% 0.01% 48,474,000.00  0.00%
 Lump Sum 1 ANC Runway 7R/25L Concrete Keel Mock-up Testing 2014 03

 10,000.00 51,500.00 15,000.00 556,667.00  0.00  51,500.00 30,750.00 10,000.00
 0.00% 0.00% 2.69% 0.00  0.00%

 Lump Sum 1 Platinum Airport Runway Extension 2014 01
 31,640.00 5,000.00 5,000.00 2,293,093.00  7,500.00  31,640.00 11,285.00 1,000.00

 0.00% 0.00% 0.22% 0.00  0.00%
 Lump Sum 1 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07

 5,000.00 11,331.90 5,000.00 2,138,420.00  1,000.00  11,331.90 5,777.30 1,000.00
 0.13% 0.35% 0.23% 3,280,619.94  0.03%

 Lump Sum 1 Sitka Airport Runway Overlay 2013 01
 10,000.00 4,000.00 10,000.00 10,845,705.00  0.00  10,000.00 8,000.00 4,000.00

 0.09% 0.04% 0.09% 10,877,345.00  0.00%
 Lump Sum 1 Tununak Airport Relocation 2012 09

 5,000.00 5,000.00 5,000.00 22,497,910.68  1,500.00  50,000.00 13,300.00 1,500.00
 0.02% 0.03% 0.02% 19,963,988.00  0.01%

 Lump Sum 1 Dillingham Airport Improvements 2012 08
 1,000.00 5,000.00 5,000.00 18,171,146.00  35,800.00  35,800.00 14,160.00 1,000.00
 0.01% 0.04% 0.03% 11,875,670.00  0.25%

 Lump Sum 1 Birchwood Airport Runway Pavement Rehabilitation 2012 05
 250.00 1,500.00 3,000.00 1,094,590.00  1,000.00  1,500.00 916.67 250.00
 0.03% 0.15% 0.27% 981,659.00  0.09%

 No Conversion
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 Lump Sum CPM Scheduling G-300a
 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 2,500.00 1,018,475.00  0.00  2,500.00 416.67 0.00
 0.00% 0.00% 0.25% 42,400.00  0.00%

 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 2,500.00 1,034,225.00  0.00  2,500.00 769.00 0.00

 0.00% 0.00% 0.24% 42,400.00  0.00%
 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09

 2,114.00 2,500.00 2,500.00 1,034,225.00  12,500.00  12,500.00 5,137.05 2,114.00
 0.37% 0.52% 0.24% 477,360.00  1.55%

 Lump Sum 1 Kodiak Airport Improvements, 2011 2011 06
 5,000.00 2,000.00 7,500.00 31,512,185.00  6,000.00  6,000.00 4,333.33 2,000.00
 0.02% 0.01% 0.02% 22,758,321.00  0.02%

 Lump Sum 1 Ouzinkie Airport Relocation Stage II 2011 04
 6,265.10 900.00 7,500.00 2,565,975.00  12,000.00  27,500.00 7,473.51 900.00
 0.29% 0.04% 0.29% 2,104,030.00  0.53%

 Lump Sum 1 ANC Concourse A Apron Resonstruction 2011 04
 1,000.00 1,000.00 5,000.00 7,238,306.04  3,658.00  25,000.00 7,664.50 1,000.00
 0.02% 0.02% 0.07% 5,791,292.50  0.05%

 Lump Sum 1 ANC Concourse A Apron Reconstruction 2011 04
 1,000.00 1,000.00 5,000.00 7,238,306.04  3,658.00  25,000.00 7,664.50 1,000.00
 0.01% 0.02% 0.07% 6,392,199.50  0.05%

 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 800.00 1,000.00 10,000.00 40,493,977.22  10,000.00  190,000.00 50,450.00 800.00
 0.00% 0.00% 0.02% 32,191,812.22  0.03%

 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 1,000.00 5,000.00 15,000.00 24,324,740.00  10,000.00  10,000.00 5,100.00 0.01
 0.01% 0.03% 0.06% 14,397,590.00  0.06%

 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
 4,000.00 800.00 8,000.00 2,142,100.00  25,000.00  57,000.00 14,412.50 800.00
 0.16% 0.04% 0.37% 2,111,535.50  0.94%

 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09
 2,000.00 2,090.83 500.00 368,930.00  1.00  2,090.83 1,022.96 0.00
 0.50% 0.54% 0.14% 384,465.44  0.00%

 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
 5,000.00 5,000.00 7,500.00 21,873,190.00  11,000.00  30,000.00 10,581.25 5,000.00
 0.03% 0.03% 0.03% 17,443,650.00  0.06%

 Lump Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 800.00 10,000.00 5,000.00 45,984,748.75  20,000.00  20,000.00 9,200.00 800.00
 0.00% 0.03% 0.01% 33,830,478.40  0.05%

 Lump Sum 1 Tuluksak Airport 2009 07
 3,500.00 6,000.00 10,000.00 15,649,890.00  5,000.00  20,000.00 6,750.00 3,000.00
 0.02% 0.03% 0.06% 17,533,365.00  0.03%

 Lump Sum 1 ANC RON Parking, 12-14 Reconstruction 2009 04
 10,000.00 800.00 5,000.00 12,253,720.00  53,000.00  53,000.00 18,760.00 800.00

 0.10% 0.01% 0.04% 9,489,289.40  0.52%

 Contingent Sum Airport Flagger G-700a
 Contingent Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
 10,000.00 10,000.00 10,000.00 588,040.00  0.00  10,000.00 10,000.00 10,000.00

 1.01% 1.12% 1.70% 890,550.00  0.00%
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 Contingent Sum Airport Flagger G-700a
 Contingent Sum 1 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

 40,000.00 40,000.00 40,000.00 5,590,130.00  40,000.00  40,000.00 40,000.00 40,000.00
 0.80% 0.88% 0.72% 4,554,837.50  0.77%

 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
 955,500.00 955,500.00 955,500.00 57,792,434.00  0.00  955,500.00 955,500.00 955,500.00

 1.80% 1.81% 1.65% 52,882,604.00  0.00%
 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

 514,500.00 514,500.00 514,500.00 57,792,434.00  0.00  514,500.00 514,500.00 514,500.00
 0.97% 0.97% 0.89% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Taxiway R Group VI Improvements 2018 03
 750,000.00 750,000.00 750,000.00 16,318,887.00  0.00  750,000.00 750,000.00 750,000.00

 4.88% 4.91% 4.60% 15,287,034.33  0.00%
 Contingent Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

 143,000.00 143,000.00 143,000.00 5,926,310.00  143,000.00  143,000.00 143,000.00 143,000.00
 2.68% 2.77% 2.41% 5,162,563.50  2.60%

 Contingent Sum 1 Valdez Airport Apron Drainage and Grading 2017 08
 10,000.00 10,000.00 10,000.00 251,560.00  10,000.00  10,000.00 10,000.00 10,000.00

 2.59% 2.70% 3.98% 370,254.90  2.02%
 Contingent Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06

 60,000.00 60,000.00 60,000.00 5,760,521.25  60,000.00  60,000.00 60,000.00 60,000.00
 1.11% 1.22% 1.04% 4,929,362.00  1.09%

 Contingent Sum 1 Tok Junction Airport Surface Maintenance 2017 06
 15,000.00 15,000.00 15,000.00 786,950.00  15,000.00  15,000.00 15,000.00 15,000.00

 2.20% 2.47% 1.91% 607,677.00  2.15%
 Contingent Sum 1 Dillingham Runway Rehabilitation 2017 06

 160,000.00 160,000.00 160,000.00 10,654,806.00  160,000.00  160,000.00 160,000.00 160,000.00
 1.78% 2.00% 1.50% 7,996,317.70  1.71%

 Contingent Sum 1 ANC Runway 7R Concrete Joint Seal Replacement 2017 03
 103,000.00 103,000.00 103,000.00 1,021,550.00  0.00  103,000.00 103,000.00 103,000.00

 16.20% 16.33% 10.08% 630,874.00  0.00%
 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
 74,000.00 74,000.00 74,000.00 3,660,811.00  74,000.00  74,000.00 74,000.00 74,000.00

 2.47% 2.51% 2.02% 2,947,832.00  2.45%
 CONTINGENT SUM 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12

 320,000.00 320,000.00 320,000.00 6,015,705.86  320,000.00  320,000.00 320,000.00 320,000.00
 4.56% 4.61% 5.32% 6,938,487.00  4.12%

 Contingent Sum 1 Homer Beluga Float Plane Facilities Improvements 2016 09
 15,000.00 15,000.00 15,000.00 2,338,295.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.74% 0.85% 0.64% 1,754,971.00  0.71%
 Contingent Sum 1 Galena Airport Improvements 2016 09

 10,000.00 10,000.00 10,000.00 13,823,614.00  0.00  10,000.00 10,000.00 10,000.00
 0.04% 0.06% 0.07% 16,756,736.00  0.00%

 Contingent Sum 1 Galena Airport Improvements 2016 09
 10,000.00 10,000.00 10,000.00 13,823,614.00  0.00  10,000.00 10,000.00 10,000.00

 0.04% 0.06% 0.07% 16,756,736.00  0.00%
 Contingent Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

 540,000.00 540,000.00 540,000.00 27,833,829.50  0.00  540,000.00 540,000.00 540,000.00
 2.46% 2.71% 1.94% 19,955,808.20  0.00%

 Contingent Sum 1 Hooper Bay Airport Improvements 2015 08
 178,000.00 178,000.00 178,000.00 26,613,957.00  178,000.00  178,000.00 178,000.00 178,000.00

 0.64% 0.69% 0.67% 25,767,875.00  0.61%
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 Contingent Sum Airport Flagger G-700a
 Contingent Sum 1 ANC Security Fence Improvements 2015 07

 6,000.00 6,000.00 6,000.00 223,907.00  6,000.00  6,000.00 6,000.00 6,000.00
 1.75% 1.75% 2.68% 343,095.50  1.74%

 Contingent Sum 1 Adak Airport Runway Safety Improvements 2015 05
 16,000.00 16,000.00 16,000.00 246,311.00  16,000.00  16,000.00 16,000.00 16,000.00

 5.03% 5.43% 6.50% 294,475.00  3.35%
 Contingent Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03

 40,000.00 40,000.00 40,000.00 5,533,687.00  40,000.00  40,000.00 40,000.00 40,000.00
 0.67% 0.72% 0.72% 5,589,266.00  0.66%

 Contingent Sum 1 Koliganek Airport Reconstruction 2014 09
 55,000.00 55,000.00 55,000.00 6,939,312.00  55,000.00  55,000.00 55,000.00 55,000.00

 0.64% 0.69% 0.79% 7,994,085.75  0.56%
 Contingent Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05

 190,000.00 190,000.00 190,000.00 54,493,550.00  190,000.00  190,000.00 190,000.00 190,000.00
 0.32% 0.33% 0.35% 58,222,247.50  0.29%

 Contingent Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
 450,000.00 450,000.00 450,000.00 48,291,647.50  0.00  450,000.00 450,000.00 450,000.00

 0.90% 0.93% 0.93% 48,474,000.00  0.00%
 Contingent Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04

 450,000.00 450,000.00 450,000.00 48,291,647.50  0.00  450,000.00 450,000.00 450,000.00
 0.90% 0.93% 0.93% 48,474,000.00  0.00%

 Contingent Sum 1 ANC Runway 7R/25L Concrete Keel Mock-up Testing 2014 03
 75,000.00 75,000.00 75,000.00 556,667.00  0.00  75,000.00 75,000.00 75,000.00

 0.00% 0.00% 13.47% 0.00  0.00%
 Contingent Sum 1 Platinum Airport Runway Extension 2014 01

 13,000.00 13,000.00 13,000.00 2,293,093.00  13,000.00  13,000.00 13,000.00 13,000.00
 0.00% 0.00% 0.57% 0.00  0.00%

 Contingent Sum 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

 120,000.00 120,000.00 120,000.00 32,671,751.07  120,000.00  120,000.00 120,000.00 120,000.00
 0.39% 0.45% 0.37% 26,561,061.00  0.27%

 Contingent Sum 1 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07
 150,000.00 150,000.00 150,000.00 2,138,420.00  150,000.00  150,000.00 150,000.00 150,000.00

 3.97% 4.57% 7.01% 3,280,619.94  3.84%
 Contingent Sum 1 Girdwood Airport 2012 Flood Permanent Repairs DMVA/DHS 2013 02

 5,000.00 5,000.00 5,000.00 384,015.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.00% 1.20% 1.30% 415,812.00  0.00%

 Contingent Sum 1 Sitka Airport Runway Overlay 2013 01
 160,000.00 160,000.00 160,000.00 10,845,705.00  0.00  160,000.00 160,000.00 160,000.00

 1.40% 1.47% 1.48% 10,877,345.00  0.00%
 Contingent Sum 1 Dillingham Airport Improvements 2012 08

 40,000.00 40,000.00 40,000.00 18,171,146.00  40,000.00  40,000.00 40,000.00 40,000.00
 0.28% 0.34% 0.22% 11,875,670.00  0.27%

 Contingent Sum 1 Birchwood Airport Runway Pavement Rehabilitation 2012 05
 11,000.00 11,000.00 11,000.00 1,094,590.00  11,000.00  11,000.00 11,000.00 11,000.00

 1.10% 1.12% 1.00% 981,659.00  1.01%
 Contingent Sum 1 Lake Hood Strip Improvements Phase II 2011 09

 18,400.00 18,400.00 18,400.00 1,018,475.00  18,400.00  18,400.00 18,400.00 18,400.00
 43.40% 43.40% 1.81% 42,400.00  43.40%

 Contingent Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 18,400.00 18,400.00 18,400.00 1,034,225.00  18,400.00  18,400.00 18,400.00 18,400.00
 43.40% 43.40% 1.78% 42,400.00  43.40%
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 Contingent Sum Airport Flagger G-700a
 Contingent Sum 1 Lake Hood Strip Improvements Phase II 2011 09

 18,400.00 18,400.00 18,400.00 1,034,225.00  18,400.00  18,400.00 18,400.00 18,400.00
 3.18% 3.85% 1.78% 477,360.00  2.29%

 Contingent Sum 1 Kodiak Airport Improvements, 2011 2011 06
 11,500.00 11,500.00 11,500.00 31,512,185.00  11,500.00  11,500.00 11,500.00 11,500.00

 0.05% 0.05% 0.04% 22,758,321.00  0.04%
 Contingent Sum 1 Ouzinkie Airport Relocation Stage II 2011 04

 20,000.00 20,000.00 20,000.00 2,565,975.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.94% 0.95% 0.78% 2,104,030.00  0.89%

 Contingent Sum 1 ANC Concourse A Apron Resonstruction 2011 04
 100,000.00 100,000.00 100,000.00 7,238,306.04  100,000.00  100,000.00 100,000.00 100,000.00

 1.60% 1.73% 1.38% 5,791,292.50  1.45%
 Contingent Sum 1 ANC Concourse A Apron Reconstruction 2011 04

 100,000.00 100,000.00 100,000.00 7,238,306.04  100,000.00  100,000.00 100,000.00 100,000.00
 1.45% 1.56% 1.38% 6,392,199.50  1.31%

 Contingent Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 200,000.00 200,000.00 200,000.00 40,493,977.22  200,000.00  200,000.00 200,000.00 200,000.00
 0.55% 0.62% 0.49% 32,191,812.22  0.52%

 Contingent Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 60,000.00 60,000.00 60,000.00 24,324,740.00  60,000.00  60,000.00 60,000.00 60,000.00

 0.35% 0.42% 0.25% 14,397,590.00  0.33%
 Contingent Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 15,000.00 15,000.00 15,000.00 24,324,740.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.09% 0.10% 0.06% 14,397,590.00  0.08%

 Contingent Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 10,000.00 10,000.00 10,000.00 24,324,740.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.06% 0.07% 0.04% 14,397,590.00  0.06%
 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09

 35,000.00 35,000.00 35,000.00 2,142,100.00  35,000.00  35,000.00 35,000.00 35,000.00
 1.36% 1.66% 1.63% 2,111,535.50  1.32%

 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09
 10,000.00 10,000.00 10,000.00 368,930.00  10,000.00  10,000.00 10,000.00 10,000.00

 2.48% 2.60% 2.71% 384,465.44  2.39%
 Contingent Sum 1 Chefornak Airport Relocation - Stage ii 2010 09

 75,000.00 75,000.00 75,000.00 21,873,190.00  75,000.00  75,000.00 75,000.00 75,000.00
 0.43% 0.43% 0.34% 17,443,650.00  0.40%

 Contingent Sum 1 Sitka Rocky Gutierrez Airport 2010 08
 100,000.00 100,000.00 100,000.00 20,790,950.00  100,000.00  100,000.00 100,000.00 100,000.00

 0.34% 0.41% 0.48% 24,503,680.00  0.32%
 Contingent Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

 15,000.00 15,000.00 15,000.00 17,754,648.95  15,000.00  15,000.00 15,000.00 15,000.00
 0.10% 0.11% 0.08% 13,477,354.00  0.09%

 Contingent Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 201,600.00 201,600.00 201,600.00 45,984,748.75  201,600.00  201,600.00 201,600.00 201,600.00

 0.55% 0.60% 0.44% 33,830,478.40  0.53%
 Contingent Sum 1 ANC Gate N8 Pavement Replacement Design 2009 08

 30,000.00 30,000.00 30,000.00 1,973,840.00  30,000.00  30,000.00 30,000.00 30,000.00
 1.82% 1.84% 1.52% 1,629,855.00  1.81%

 Contingent Sum 1 Tuluksak Airport 2009 07
 80,000.00 80,000.00 80,000.00 15,649,890.00  80,000.00  80,000.00 80,000.00 80,000.00

 0.44% 0.46% 0.51% 17,533,365.00  0.42%
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 Contingent Sum Airport Flagger G-700a
 Contingent Sum 1 ANC Snow Disposal Facility 2009 06

 10,000.00 10,000.00 10,000.00 890,720.00  10,000.00  10,000.00 10,000.00 10,000.00
 1.26% 1.26% 1.12% 792,672.00  1.23%

 Contingent Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05
 10,000.00 10,000.00 10,000.00 5,534,663.50  10,000.00  10,000.00 10,000.00 10,000.00

 0.20% 0.21% 0.18% 4,754,600.00  0.19%
 Contingent Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05

 5,000.00 5,000.00 5,000.00 5,534,663.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.10% 0.11% 0.09% 4,754,600.00  0.10%

 Contingent Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05
 20,000.00 20,000.00 20,000.00 18,807,648.50  20,000.00  20,000.00 20,000.00 20,000.00

 0.18% 0.21% 0.11% 9,708,913.75  0.18%
 Contingent Sum 1 ANC RON Parking, 12-14 Reconstruction 2009 04

 100,000.00 100,000.00 100,000.00 12,253,720.00  100,000.00  100,000.00 100,000.00 100,000.00
 1.00% 1.05% 0.82% 9,489,289.40  0.98%

 Contingent Sum 1 Platinum Airport Runway Relocation 2009 02
 25,000.00 25,000.00 25,000.00 8,091,237.50  25,000.00  25,000.00 25,000.00 25,000.00

 0.38% 0.46% 0.31% 5,448,815.00  0.36%
 Contingent Sum 1 Platinum Airport Runway Relocation 2009 02

 2,700.00 2,700.00 2,700.00 8,091,237.50  2,700.00  2,700.00 2,700.00 2,700.00
 0.04% 0.05% 0.03% 5,448,815.00  0.04%

 Hour Airport Pilot Car G-700b
 Hour 2,200 ANC Runway 15/33 Rehabilitation 2018 03

 25.00 1.00 75.00 57,792,434.00  0.00  25.00 13.00 1.00
 0.10% 0.00% 0.29% 52,882,604.00  0.00%

 Hour 1,350 ANC Runway 15/33 Rehabilitation 2018 03
 25.00 1.00 75.00 57,792,434.00  0.00  25.00 13.00 1.00
 0.06% 0.00% 0.18% 52,882,604.00  0.00%

 HOUR 280 ANC Gates B1, B3, and B5 Reconstruction 2016 12
 200.00 98.00 80.00 6,015,705.86  95.00  200.00 108.60 50.00
 0.80% 0.40% 0.37% 6,938,487.00  0.34%

 Hour 2,550 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 0.01 0.01 75.00 27,833,829.50  0.00  0.01 0.01 0.01

 0.00% 0.00% 0.69% 19,955,808.20  0.00%
 Hour 750 ANC Runway 7L/25R Rehabilitation 2014 04

 85.00 0.01 75.00 48,291,647.50  0.00  85.00 42.51 0.01
 0.13% 0.00% 0.12% 48,474,000.00  0.00%

 Hour 750 ANC Runway 7L/25R Rehabilitation 2014 04
 150.00 0.01 75.00 48,291,647.50  0.00  150.00 75.01 0.01
 0.23% 0.00% 0.12% 48,474,000.00  0.00%

 Hour 1,500 ANC Concourse A Apron Resonstruction 2011 04
 1.00 80.00 80.00 7,238,306.04  94.00  94.00 66.25 1.00

 0.02% 2.07% 1.66% 5,791,292.50  2.04%
 Hour 1,500 ANC Concourse A Apron Reconstruction 2011 04

 1.00 80.00 80.00 7,238,306.04  94.00  94.00 66.25 1.00
 0.02% 1.88% 1.66% 6,392,199.50  1.85%

 Hour 100 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 175.00 65.00 75.00 40,493,977.22  30.00  175.00 97.50 30.00
 0.05% 0.02% 0.02% 32,191,812.22  0.01%

 Hour 1,800 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 1.00 75.00 90.00 45,984,748.75  38.00  75.00 36.25 1.00

 0.00% 0.40% 0.35% 33,830,478.40  0.18%
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 Hour Airport Pilot Car G-700b
 Hour 600 ANC Gate N8 Pavement Replacement Design 2009 08

 80.00 1.00 100.00 1,973,840.00  100.00  120.00 61.90 1.00
 2.91% 0.04% 3.04% 1,629,855.00  3.63%

 Hour 1,200 ANC Snow Disposal Facility 2009 06
 1.00 0.01 90.00 890,720.00  79.00  79.00 26.67 0.01

 0.15% 0.00% 12.13% 792,672.00  11.66%
 Hour 1,800 ANC RON Parking, 12-14 Reconstruction 2009 04

 1.00 1.00 95.00 12,253,720.00  83.50  83.50 43.10 1.00
 0.02% 0.02% 1.40% 9,489,289.40  1.48%

 Lump Sum Airport Traffic Maintenance G-700c
 Lump Sum 1 Valdez Airport Apron Drainage and Grading 2017 08

 18,000.00 17,300.00 10,000.00 251,560.00  20,000.00  20,000.00 18,433.33 17,300.00
 4.66% 4.67% 3.98% 370,254.90  4.03%

 Lump Sum 1 Tok Junction Airport Surface Maintenance 2017 06
 70,000.00 10,000.00 10,000.00 786,950.00  12,000.00  70,000.00 30,666.67 10,000.00
 10.26% 1.65% 1.27% 607,677.00  1.72%

 Lump Sum 1 Girdwood Airport 2012 Flood Permanent Repairs DMVA/DHS 2013 02
 3,000.00 14,000.00 1,000.00 384,015.00  10,750.00  44,995.00 19,124.17 3,000.00
 0.00% 3.37% 0.26% 415,812.00  0.00%

 Lump Sum 1 Sitka Airport Runway Overlay 2013 01
  Bid as:G-700b  Airport Traffic Maintenance

 120,000.00 35,000.00 92,000.00 10,845,705.00  0.00  130,000.00 95,000.00 35,000.00
 1.05% 0.32% 0.85% 10,877,345.00  0.00%

 Lump Sum 1 ANC Snow Disposal Facility 2009 06
 13,752.00 35,000.00 10,000.00 890,720.00  38,000.00  125,200.00 43,312.76 4,611.78

 1.73% 4.42% 1.12% 792,672.00  4.67%

 M-Gallon or Kiloliter Watering for Dust Control G-705a
 M-Gallon 240 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

 10.00 50.00 40.00 5,590,130.00  40.00  50.00 33.33 10.00
 0.05% 0.26% 0.17% 4,554,837.50  0.19%

 M-Gallon 5,750 ANC Runway 15/33 Rehabilitation 2018 03
 20.00 40.00 40.00 57,792,434.00  0.00  40.00 30.00 20.00
 0.22% 0.43% 0.40% 52,882,604.00  0.00%

 M-Gallon 1,200 ANC Runway 15/33 Rehabilitation 2018 03
 20.00 40.00 40.00 57,792,434.00  0.00  40.00 30.00 20.00
 0.05% 0.09% 0.08% 52,882,604.00  0.00%

 M-Gallon 3,500 ANC Taxiway R Group VI Improvements 2018 03
 40.00 50.00 40.00 16,318,887.00  0.00  50.00 45.00 40.00
 0.91% 1.14% 0.86% 15,287,034.33  0.00%

 M-Gal 1,520 Dillingham Runway Rehabilitation 2017 06
 28.00 58.00 35.00 10,654,806.00  50.00  58.00 45.33 28.00
 0.47% 1.10% 0.50% 7,996,317.70  0.81%

 M-Gallon 3,800 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 40.00 20.00 50.00 27,833,829.50  0.00  40.00 30.00 20.00
 0.69% 0.38% 0.68% 19,955,808.20  0.00%

 M-Gallon 700 Hooper Bay Airport Improvements 2015 08
 71.00 50.00 40.00 26,613,957.00  200.00  200.00 93.75 50.00
 0.18% 0.14% 0.11% 25,767,875.00  0.48%

 M-Gallon 3,400 ANC Runway 7L/25R Rehabilitation 2014 04
 40.00 25.00 40.00 48,291,647.50  0.00  40.00 32.50 25.00
 0.27% 0.18% 0.28% 48,474,000.00  0.00%
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 M-Gallon or Kiloliter Watering for Dust Control G-705a
 M-Gallon 5,100 ANC Runway 7L/25R Rehabilitation 2014 04

 40.00 25.00 40.00 48,291,647.50  0.00  40.00 32.50 25.00
 0.41% 0.26% 0.42% 48,474,000.00  0.00%

 M-Gallon 2,500 Dillingham Airport Improvements 2012 08
 40.00 25.00 50.00 18,171,146.00  31.00  55.00 38.20 25.00
 0.69% 0.53% 0.69% 11,875,670.00  0.53%

 M-gal 250 Birchwood Airport Runway Pavement Rehabilitation 2012 05
 50.00 40.00 50.00 1,094,590.00  85.00  85.00 58.33 40.00
 1.25% 1.02% 1.14% 981,659.00  1.95%

 M-Gallon 500 ANC Concourse A Apron Resonstruction 2011 04
 50.00 80.00 40.00 7,238,306.04  54.50  150.00 83.63 50.00
 0.40% 0.69% 0.28% 5,791,292.50  0.40%

 M-Gallon 500 ANC Concourse A Apron Reconstruction 2011 04
 50.00 80.00 40.00 7,238,306.04  54.50  150.00 83.63 50.00
 0.36% 0.63% 0.28% 6,392,199.50  0.36%

 M-Gallon 1,304 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 42.00 40.00 40.00 40,493,977.22  50.00  70.00 50.50 40.00
 0.15% 0.16% 0.13% 32,191,812.22  0.17%

 M-gal 6,600 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 1.00 20.00 50.00 24,324,740.00  40.00  50.00 25.20 1.00

 0.04% 0.92% 1.36% 14,397,590.00  1.47%
 M-gal 1,200 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 1.00 20.00 50.00 24,324,740.00  40.00  56.00 26.40 1.00
 0.01% 0.17% 0.25% 14,397,590.00  0.27%

 M-gal 500 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 1.00 20.00 50.00 24,324,740.00  40.00  56.00 26.40 1.00

 0.00% 0.07% 0.10% 14,397,590.00  0.11%
 M-gal 700 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09

 95.00 24.00 40.00 2,142,100.00  50.00  96.00 62.00 24.00
 2.59% 0.80% 1.31% 2,111,535.50  1.32%

 M-Gallon 1,080 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 33.00 40.00 40.00 45,984,748.75  20.00  91.00 46.00 20.00
 0.10% 0.13% 0.09% 33,830,478.40  0.06%

 M-Gallon 320 ANC Gate N8 Pavement Replacement Design 2009 08
 27.00 45.00 50.00 1,973,840.00  40.00  45.00 31.36 8.13
 0.52% 0.88% 0.81% 1,629,855.00  0.77%

 M-Gal 220 ANC Snow Disposal Facility 2009 06
 50.00 35.00 40.00 880,550.00  60.00  165.00 68.41 32.03
 1.44% 1.01% 1.00% 758,919.50  1.71%

 M-Gallon 220 ANC Snow Disposal Facility 2009 06
 50.00 35.00 40.00 890,720.00  60.00  165.00 68.41 32.03
 1.38% 0.97% 0.99% 792,672.00  1.62%

 M-Gal 400 ANC RON Parking, 12-14 Reconstruction 2009 04
 60.00 26.00 50.00 12,253,720.00  45.00  65.00 43.20 20.00
 0.24% 0.11% 0.16% 9,489,289.40  0.18%

 Lump Sum Highway Traffic Maintenance G-710a
 Lump Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
 22,500.00 6,500.00 3,900.00 588,040.00  0.00  22,500.00 14,500.00 6,500.00

 2.28% 0.73% 0.66% 890,550.00  0.00%
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 Lump Sum Highway Traffic Maintenance G-710a
 Lump Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

 150,000.00 296,000.00 50,100.00 5,926,310.00  200,000.00  312,218.88 205,902.36 125,000.00
 2.81% 5.73% 0.85% 5,162,563.50  3.64%

 Lump Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 88,000.00 30,000.00 60,000.00 5,760,521.25  50,000.00  150,000.00 71,600.00 30,000.00

 1.63% 0.61% 1.04% 4,929,362.00  0.91%
 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
 65,000.00 151,000.00 28,500.00 3,660,811.00  57,799.26  151,000.00 83,479.93 23,000.00

 2.17% 5.12% 0.78% 2,947,832.00  1.92%
 Lump Sum 1 Homer Beluga Float Plane Facilities Improvements 2016 09

 30,000.00 39,000.00 25,000.00 2,338,295.00  46,000.00  100,000.00 47,428.57 7,000.00
 1.48% 2.22% 1.07% 1,754,971.00  2.16%

 Lump Sum 1 Galena Airport Improvements 2016 09
 250,000.00 20,000.00 15,000.00 13,823,614.00  0.00  250,000.00 135,000.00 20,000.00

 1.04% 0.12% 0.11% 16,756,736.00  0.00%
 Lump Sum 1 Galena Airport Improvements 2016 09

 150,000.00 10,000.00 25,000.00 13,823,614.00  0.00  150,000.00 80,000.00 10,000.00
 0.63% 0.06% 0.18% 16,756,736.00  0.00%

 Lump Sum 1 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I

 0.00 70,000.00 35,000.00 10,805,483.40  0.00  70,000.00 70,000.00 70,000.00
 0.00% 0.66% 0.32% 10,660,004.50  0.00%

 LUMP SUM 1 DELETE THIS ONE LATER Cordova Apron, Taxiway and GA 2016 08
 Improvements, Stage II

 0.00 0.00 10,000.00 10,083,115.00  0.00  1,500.00 250.00 0.00
 0.00% 0.00% 0.10% 951,500.00  0.00%

 LUMP SUM 1 DELETE THIS ONE TOO Cordova Apron, Taxiway and G A 2016 08
 Improvements, Stage I I

 0.00 0.00 10,000.00 10,083,115.00  0.00  1,500.00 250.00 0.00
 0.00% 0.00% 0.10% 951,500.00  0.00%

 Lump Sum 1 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I

 0.00 70,000.00 35,000.00 10,805,483.40  0.00  70,000.00 70,000.00 70,000.00
 0.00% 0.66% 0.32% 10,660,004.50  0.00%

 Lump Sum 1 Hooper Bay Airport Improvements 2015 08
 140,000.00 75,000.00 50,000.00 26,613,957.00  86,000.00  315,400.00 154,100.00 75,000.00

 0.50% 0.29% 0.19% 25,767,875.00  0.30%
 Lump Sum 1 ANC Security Fence Improvements 2015 07

 15,000.00 9,000.00 5,000.00 223,907.00  17,250.00  18,000.00 14,812.50 9,000.00
 4.37% 2.62% 2.23% 343,095.50  5.00%

 Lump Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03
 30,000.00 54,000.00 24,000.00 5,533,687.00  8,000.00  54,000.00 29,250.00 8,000.00

 0.50% 0.97% 0.43% 5,589,266.00  0.13%
 Lump Sum 1 Koliganek Airport Reconstruction 2014 09

 100,000.00 15,000.00 35,000.00 6,939,312.00  96,768.00  285,000.00 106,553.60 15,000.00
 1.17% 0.19% 0.50% 7,994,085.75  0.99%

 Lump Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 80,000.00 200,000.00 50,000.00 54,493,550.00  209,000.00  209,000.00 163,000.00 80,000.00

 0.13% 0.34% 0.09% 58,222,247.50  0.32%
 Lump Sum 1 Platinum Airport Runway Extension 2014 01

 5,060.00 45,000.00 14,000.00 2,293,093.00  43,000.00  55,000.00 37,015.00 5,060.00
 0.00% 0.00% 0.61% 0.00  0.00%

 No Conversion
Page: 67No PerspectivePrinted: 9/25/2018

Airport Standards Alphabetically, Central Region and Statewide , Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
G-710a

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum Highway Traffic Maintenance G-710a
 Lump Sum 1 Tununak Airport Relocation 2012 09

 55,000.00 10,000.00 20,000.00 22,497,910.68  15,000.00  550,000.00 139,000.00 10,000.00
 0.26% 0.05% 0.09% 19,963,988.00  0.07%

 Lump Sum 1 Dillingham Airport Improvements 2012 08
 350,000.00 65,000.00 5,000.00 18,171,146.00  131,500.00  350,000.00 183,300.00 65,000.00

 2.42% 0.55% 0.03% 11,875,670.00  0.90%
 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 11,000.00 1,018,475.00  0.00  7,600.00 1,266.67 0.00
 0.00% 0.00% 1.08% 42,400.00  0.00%

 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 11,000.00 1,034,225.00  0.00  14,713.00 3,718.83 0.00

 0.00% 0.00% 1.06% 42,400.00  0.00%
 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09

 14,713.00 7,600.00 11,000.00 1,034,225.00  25,000.00  25,000.00 14,236.94 6,600.00
 2.54% 1.59% 1.06% 477,360.00  3.11%

 Lump Sum 1 Kodiak Airport Improvements, 2011 2011 06
 50,000.00 60,000.00 30,000.00 31,512,185.00  15,000.00  60,000.00 41,666.67 15,000.00

 0.21% 0.26% 0.10% 22,758,321.00  0.05%
 Lump Sum 1 Ouzinkie Airport Relocation Stage II 2011 04

 23,517.80 33,000.00 20,000.00 2,565,975.00  67,750.00  67,750.00 24,255.60 10,000.00
 1.11% 1.57% 0.78% 2,104,030.00  3.01%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03
 30,000.00 19,500.00 35,000.00 9,894,941.25  34,000.00  50,000.00 25,928.57 13,000.00

 0.42% 0.29% 0.35% 6,767,129.75  0.46%
 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09

 25,000.00 24,000.00 60,000.00 21,873,190.00  110,000.00  110,000.00 41,037.50 17,300.00
 0.14% 0.14% 0.27% 17,443,650.00  0.58%

 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06
 18,000.00 25,000.00 5,000.00 17,754,648.95  50,000.00  50,000.00 24,100.00 10,000.00

 0.12% 0.19% 0.03% 13,477,354.00  0.30%
 Lump Sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03

 (Kotzebue)
 75,000.00 7,500.00 15,000.00 2,259,182.50  60,000.00  75,000.00 47,500.00 7,500.00

 3.26% 0.37% 0.66% 2,002,693.50  1.72%
 Lump Sum 1 Northern Region Certificated Airport Compliance 2009 08

 20,000.00 1.00 5,000.00 1,738,350.00  0.00  20,000.00 10,000.50 1.00
 2.33% 0.00% 0.29% 563,821.00  0.00%

 Lump Sum 1 Northern Region Certificated Airport Compliance 2009 08
 10,000.00 12,000.00 15,000.00 1,738,350.00  0.00  12,000.00 11,000.00 10,000.00

 1.17% 2.13% 0.86% 563,821.00  0.00%
 Lump Sum 1 FIA Access Control 2009 08

 10,000.00 43,000.00 10,000.00 2,349,279.00  30,000.00  43,000.00 27,666.67 10,000.00
 0.35% 1.67% 0.43% 2,572,350.00  1.04%

 Lump Sum 1 Takotna Airport Relocation 2009 07
 25,000.00 100,000.00 15,000.00 15,032,205.00  65,000.00  100,000.00 72,500.00 25,000.00

 0.18% 0.75% 0.10% 13,296,580.00  0.44%
 Lump Sum 1 Akiachak Airport Relocation 2009 05

 80,000.00 20,000.00 25,000.00 17,722,742.50  25,000.00  80,000.00 43,800.00 20,000.00
 0.39% 0.11% 0.14% 18,744,897.00  0.11%

 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05
 20,000.00 20,000.00 20,000.00 5,534,663.50  125,000.00  125,000.00 48,000.00 15,000.00

 0.40% 0.42% 0.36% 4,754,600.00  2.42%
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 Lump Sum Highway Traffic Maintenance G-710a
 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05

 10,000.00 10,000.00 10,000.00 5,534,663.50  25,000.00  25,000.00 14,000.00 7,000.00
 0.20% 0.21% 0.18% 4,754,600.00  0.48%

 Lump Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05
 5,000.00 20,000.00 15,000.00 18,807,648.50  50,000.00  50,000.00 30,273.33 5,000.00
 0.05% 0.21% 0.08% 9,708,913.75  0.46%

 Lump Sum 1 Platinum Airport Runway Relocation 2009 02
 210,000.00 20,000.00 20,000.00 8,091,237.50  57,000.00  210,000.00 72,000.00 20,000.00

 3.15% 0.37% 0.25% 5,448,815.00  0.82%
 Lump Sum 1 Platinum Airport Runway Relocation 2009 02

 25,000.00 3,000.00 2,500.00 8,091,237.50  4,400.00  25,000.00 13,280.00 3,000.00
 0.38% 0.06% 0.03% 5,448,815.00  0.06%

 Lump Sum 1 Alakanuk Airport Relocation Stage I I I 2009 01
 51,000.00 50,000.00 50,000.00 7,478,095.00  10,000.00  61,500.00 34,988.98 8,000.00

 0.65% 0.66% 0.67% 7,610,950.00  0.12%

 Contingent Sum Highway Flagger G-710b
 Contingent Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06

 15,000.00 15,000.00 15,000.00 5,760,521.25  15,000.00  15,000.00 15,000.00 15,000.00
 0.28% 0.30% 0.26% 4,929,362.00  0.27%

 Contingent Sum 1 Homer Beluga Float Plane Facilities Improvements 2016 09
 15,000.00 15,000.00 15,000.00 2,338,295.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.74% 0.85% 0.64% 1,754,971.00  0.71%
 Contingent Sum 1 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08

 Operations Facility - Stage I
 0.00 30,000.00 30,000.00 10,805,483.40  0.00  30,000.00 30,000.00 30,000.00

 0.00% 0.28% 0.28% 10,660,004.50  0.00%
 Contingent Sum 1 Barrow Airport Combined Maintenance and Operations Facility - 2016 08

 Stage I
 0.00 30,000.00 30,000.00 10,805,483.40  0.00  30,000.00 30,000.00 30,000.00

 0.00% 0.28% 0.28% 10,660,004.50  0.00%
 Contingent Sum 1 Hooper Bay Airport Improvements 2015 08

 52,000.00 52,000.00 52,000.00 26,613,957.00  52,000.00  52,000.00 52,000.00 52,000.00
 0.19% 0.20% 0.20% 25,767,875.00  0.18%

 Contingent Sum 1 Koliganek Airport Reconstruction 2014 09
 15,000.00 15,000.00 15,000.00 6,939,312.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.18% 0.19% 0.22% 7,994,085.75  0.15%
 Contingent Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05

 75,000.00 75,000.00 75,000.00 54,493,550.00  75,000.00  75,000.00 75,000.00 75,000.00
 0.13% 0.13% 0.14% 58,222,247.50  0.11%

 Contingent Sum 1 Platinum Airport Runway Extension 2014 01
 12,000.00 12,000.00 12,000.00 2,293,093.00  12,000.00  12,000.00 12,000.00 12,000.00

 0.00% 0.00% 0.52% 0.00  0.00%
 Contingent Sum 1 Tununak Airport Relocation 2012 09

 31,500.00 31,500.00 31,500.00 22,497,910.68  31,500.00  31,500.00 31,500.00 31,500.00
 0.15% 0.16% 0.14% 19,963,988.00  0.15%

 Contingent Sum 1 Dillingham Airport Improvements 2012 08
 2,000.00 2,000.00 2,000.00 18,171,146.00  2,000.00  2,000.00 2,000.00 2,000.00
 0.01% 0.02% 0.01% 11,875,670.00  0.01%

 Contingent Sum 1 Kodiak Airport Improvements, 2011 2011 06
 15,000.00 15,000.00 15,000.00 31,512,185.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.06% 0.07% 0.05% 22,758,321.00  0.05%
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 Contingent Sum Highway Flagger G-710b
 Contingent Sum 1 Ouzinkie Airport Relocation Stage II 2011 04

 15,000.00 15,000.00 15,000.00 2,565,975.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.70% 0.71% 0.58% 2,104,030.00  0.67%

 Contingent Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03
 5,000.00 5,000.00 5,000.00 9,894,941.25  5,000.00  5,000.00 5,000.00 5,000.00
 0.07% 0.07% 0.05% 6,767,129.75  0.07%

 Contingent Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03
 10,000.00 10,000.00 10,000.00 9,894,941.25  10,000.00  10,000.00 10,000.00 10,000.00

 0.14% 0.15% 0.10% 6,767,129.75  0.13%
 Contingent Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03

 5,000.00 5,000.00 5,000.00 9,894,941.25  5,000.00  5,000.00 5,000.00 5,000.00
 0.07% 0.07% 0.05% 6,767,129.75  0.07%

 Contingent Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
 40,000.00 40,000.00 40,000.00 21,873,190.00  40,000.00  40,000.00 40,000.00 40,000.00

 0.23% 0.23% 0.18% 17,443,650.00  0.21%
 Contingent Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

 17,500.00 17,500.00 17,500.00 17,754,648.95  17,500.00  17,500.00 17,500.00 17,500.00
 0.11% 0.13% 0.10% 13,477,354.00  0.10%

 Contingent Sum 1 Tuluksak Airport 2009 07
 80,000.00 80,000.00 80,000.00 15,649,890.00  80,000.00  80,000.00 80,000.00 80,000.00

 0.44% 0.46% 0.51% 17,533,365.00  0.42%
 Contingent Sum 1 Akiachak Airport Relocation 2009 05

 40,000.00 40,000.00 40,000.00 17,722,742.50  40,000.00  40,000.00 40,000.00 40,000.00
 0.19% 0.21% 0.23% 18,744,897.00  0.18%

 Contingent Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05
 10,000.00 10,000.00 10,000.00 5,534,663.50  10,000.00  10,000.00 10,000.00 10,000.00

 0.20% 0.21% 0.18% 4,754,600.00  0.19%
 Contingent Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05

 10,000.00 10,000.00 10,000.00 5,534,663.50  10,000.00  10,000.00 10,000.00 10,000.00
 0.20% 0.21% 0.18% 4,754,600.00  0.19%

 Contingent Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05
 15,000.00 15,000.00 15,000.00 18,807,648.50  15,000.00  15,000.00 15,000.00 15,000.00

 0.14% 0.15% 0.08% 9,708,913.75  0.14%
 Contingent Sum 1 Platinum Airport Runway Relocation 2009 02

 20,000.00 20,000.00 20,000.00 8,091,237.50  20,000.00  20,000.00 20,000.00 20,000.00
 0.30% 0.37% 0.25% 5,448,815.00  0.29%

 Contingent Sum 1 Platinum Airport Runway Relocation 2009 02
 5,000.00 5,000.00 5,000.00 8,091,237.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.08% 0.09% 0.06% 5,448,815.00  0.07%

 Contingent Sum 1 Alakanuk Airport Relocation Stage I I I 2009 01
 19,680.00 19,680.00 19,680.00 7,478,095.00  19,680.00  19,680.00 19,680.00 19,680.00

 0.25% 0.26% 0.26% 7,610,950.00  0.23%

 Contingent Sum Highway Traffic Price Adjustment G-710c
 Contingent Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
 0.00 0.00 0.00 588,040.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 890,550.00  0.00%
 Contingent Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

 0.00 0.00 0.00 5,926,310.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,162,563.50  0.00%

 Contingent Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 0.00 0.00 0.00 5,760,521.25  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,929,362.00  0.00%

 No Conversion
Page: 70No PerspectivePrinted: 9/25/2018

Airport Standards Alphabetically, Central Region and Statewide , Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
G-710c

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Contingent Sum Highway Traffic Price Adjustment G-710c
 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
 0.00 0.00 0.00 3,660,811.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,947,832.00  0.00%
 Contingent Sum 1 Homer Beluga Float Plane Facilities Improvements 2016 09

 0.00 0.00 0.00 2,338,295.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,754,971.00  0.00%

 Contingent Sum 1 ANC Security Fence Improvements 2015 07
 0.00 0.00 0.00 223,907.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 343,095.50  0.00%
 Contingent Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03

 0.00 0.00 0.00 5,533,687.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,589,266.00  0.00%

 Contingent Sum 1 Koliganek Airport Reconstruction 2014 09
 0.00 0.00 0.00 6,939,312.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 7,994,085.75  0.00%
 Contingent Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05

 0.00 0.00 0.00 54,493,550.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 58,222,247.50  0.00%

 Contingent Sum 1 Platinum Airport Runway Extension 2014 01
 0.00 0.00 0.00 2,293,093.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 0.00  0.00%
 Contingent Sum 1 Tununak Airport Relocation 2012 09

 0.00 0.00 0.00 22,497,910.68  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 19,963,988.00  0.00%

 Contingent Sum 1 Dillingham Airport Improvements 2012 08
 5,000.00 5,000.00 5,000.00 18,171,146.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.03% 0.04% 0.03% 11,875,670.00  0.03%

 Contingent Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 0.00 1,018,475.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 42,400.00  0.00%
 Contingent Sum 1 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 0.00 1,034,225.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 42,400.00  0.00%

 Contingent Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 0.00 1,034,225.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 477,360.00  0.00%
 Contingent Sum 1 Kodiak Airport Improvements, 2011 2011 06

 0.00 0.00 0.00 31,512,185.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 22,758,321.00  0.00%

 Contingent Sum 1 Ouzinkie Airport Relocation Stage II 2011 04
 0.00 0.00 0.00 2,565,975.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,104,030.00  0.00%
 Contingent Sum 1 Chefornak Airport Relocation - Stage ii 2010 09

 0.00 0.00 0.00 21,873,190.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 17,443,650.00  0.00%

 Contingent Sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 0.00 0.00 0.00 2,259,182.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,002,693.50  0.00%

 Contingent Sum 1 Northern Region Certificated Airport Compliance 2009 08
 0.00 0.00 0.00 1,738,350.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 563,821.00  0.00%
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 Contingent Sum Highway Traffic Price Adjustment G-710c
 Contingent Sum 1 Northern Region Certificated Airport Compliance 2009 08

 0.00 0.00 0.00 1,738,350.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 563,821.00  0.00%

 Contingent Sum 1 FIA Access Control 2009 08
 0.00 0.00 0.00 2,349,279.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,572,350.00  0.00%
 Contingent Sum 1 Takotna Airport Relocation 2009 07

 0.00 0.00 0.00 15,032,205.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 13,296,580.00  0.00%

 Contingent Sum 1 Akiachak Airport Relocation 2009 05
 0.00 0.00 0.00 17,722,742.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 18,744,897.00  0.00%
 Contingent Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05

 0.00 0.00 0.00 5,534,663.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,754,600.00  0.00%

 Contingent Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05
 0.00 0.00 0.00 5,534,663.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,754,600.00  0.00%
 Contingent Sum OUZINKIE AIRPORT RELOCATION 2009 05

 0.00 0.00 0.00 18,807,648.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,708,913.75  0.00%

 Contingent Sum 1 Platinum Airport Runway Relocation 2009 02
 0.00 0.00 0.00 8,091,237.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,448,815.00  0.00%
 Contingent Sum 1 Platinum Airport Runway Relocation 2009 02

 0.00 0.00 0.00 8,091,237.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,448,815.00  0.00%

 Contingent Sum Highway Traffic Control G-710d
 Contingent Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
 4,000.00 4,000.00 4,000.00 588,040.00  0.00  4,000.00 4,000.00 4,000.00
 0.41% 0.45% 0.68% 890,550.00  0.00%

 Contingent Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 148,000.00 148,000.00 148,000.00 5,926,310.00  148,000.00  148,000.00 148,000.00 148,000.00

 2.78% 2.87% 2.50% 5,162,563.50  2.70%
 Contingent Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06

 20,000.00 20,000.00 20,000.00 5,760,521.25  20,000.00  20,000.00 20,000.00 20,000.00
 0.37% 0.41% 0.35% 4,929,362.00  0.36%

 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction

 129,000.00 129,000.00 129,000.00 3,660,811.00  129,000.00  129,000.00 129,000.00 129,000.00
 4.30% 4.38% 3.52% 2,947,832.00  4.28%

 Contingent Sum 1 Homer Beluga Float Plane Facilities Improvements 2016 09
 30,000.00 30,000.00 30,000.00 2,338,295.00  30,000.00  30,000.00 30,000.00 30,000.00

 1.48% 1.71% 1.28% 1,754,971.00  1.41%
 Contingent Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

  Bid as:G-710d  Highway Traffic Control (DeHavilland Snow Dump)
 32,000.00 32,000.00 32,000.00 27,833,829.50  0.00  32,000.00 32,000.00 32,000.00

 0.15% 0.16% 0.11% 19,955,808.20  0.00%
 Contingent Sum 1 Hooper Bay Airport Improvements 2015 08

 12,000.00 12,000.00 12,000.00 26,613,957.00  12,000.00  12,000.00 12,000.00 12,000.00
 0.04% 0.05% 0.05% 25,767,875.00  0.04%
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 Contingent Sum Highway Traffic Control G-710d
 Contingent Sum 1 ANC Security Fence Improvements 2015 07

 11,000.00 11,000.00 11,000.00 223,907.00  11,000.00  11,000.00 11,000.00 11,000.00
 3.20% 3.21% 4.91% 343,095.50  3.19%

 Contingent Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03
 15,000.00 15,000.00 15,000.00 5,533,687.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.25% 0.27% 0.27% 5,589,266.00  0.25%
 Contingent Sum 1 Koliganek Airport Reconstruction 2014 09

 35,000.00 35,000.00 35,000.00 6,939,312.00  35,000.00  35,000.00 35,000.00 35,000.00
 0.41% 0.44% 0.50% 7,994,085.75  0.36%

 Contingent Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 50,000.00 50,000.00 50,000.00 54,493,550.00  50,000.00  50,000.00 50,000.00 50,000.00

 0.08% 0.09% 0.09% 58,222,247.50  0.08%
 Contingent Sum 1 Platinum Airport Runway Extension 2014 01

 10,000.00 10,000.00 10,000.00 2,293,093.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.00% 0.00% 0.44% 0.00  0.00%

 Contingent Sum 1 Tununak Airport Relocation 2012 09
 40,000.00 40,000.00 40,000.00 22,497,910.68  40,000.00  40,000.00 40,000.00 40,000.00

 0.19% 0.20% 0.18% 19,963,988.00  0.18%
 Contingent Sum 1 Dillingham Airport Improvements 2012 08

 5,000.00 5,000.00 5,000.00 18,171,146.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.03% 0.04% 0.03% 11,875,670.00  0.03%

 Contingent Sum 1 Kodiak Airport Improvements, 2011 2011 06
 0.00 0.00 0.00 31,512,185.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 22,758,321.00  0.00%
 Contingent Sum 1 Ouzinkie Airport Relocation Stage II 2011 04

 20,000.00 20,000.00 20,000.00 2,565,975.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.94% 0.95% 0.78% 2,104,030.00  0.89%

 Contingent Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
 30,000.00 30,000.00 30,000.00 21,873,190.00  30,000.00  30,000.00 30,000.00 30,000.00

 0.17% 0.17% 0.14% 17,443,650.00  0.16%
 Contingent Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

 10,000.00 10,000.00 10,000.00 17,754,648.95  10,000.00  10,000.00 10,000.00 10,000.00
 0.06% 0.07% 0.06% 13,477,354.00  0.06%

 Contingent Sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 5,000.00 5,000.00 5,000.00 2,259,182.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.22% 0.25% 0.22% 2,002,693.50  0.14%

 Contingent Sum 1 Northern Region Certificated Airport Compliance 2009 08
 5,000.00 5,000.00 5,000.00 1,738,350.00  0.00  5,000.00 5,000.00 5,000.00
 0.58% 0.89% 0.29% 563,821.00  0.00%

 Contingent Sum 1 Northern Region Certificated Airport Compliance 2009 08
 5,000.00 5,000.00 5,000.00 1,738,350.00  0.00  5,000.00 5,000.00 5,000.00
 0.58% 0.89% 0.29% 563,821.00  0.00%

 Contingent Sum 1 FIA Access Control 2009 08
 10,000.00 10,000.00 10,000.00 2,349,279.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.35% 0.39% 0.43% 2,572,350.00  0.35%
 Contingent Sum 1 Takotna Airport Relocation 2009 07

 25,000.00 25,000.00 25,000.00 15,032,205.00  25,000.00  25,000.00 25,000.00 25,000.00
 0.18% 0.19% 0.17% 13,296,580.00  0.17%

 Contingent Sum 1 Akiachak Airport Relocation 2009 05
 25,000.00 25,000.00 25,000.00 17,722,742.50  25,000.00  25,000.00 25,000.00 25,000.00

 0.12% 0.13% 0.14% 18,744,897.00  0.11%
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 Contingent Sum Highway Traffic Control G-710d
 Contingent Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05

 15,000.00 15,000.00 15,000.00 5,534,663.50  15,000.00  15,000.00 15,000.00 15,000.00
 0.30% 0.32% 0.27% 4,754,600.00  0.29%

 Contingent Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05
 10,000.00 10,000.00 10,000.00 5,534,663.50  10,000.00  10,000.00 10,000.00 10,000.00

 0.20% 0.21% 0.18% 4,754,600.00  0.19%
 Contingent Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05

 30,000.00 30,000.00 30,000.00 18,807,648.50  30,000.00  30,000.00 30,000.00 30,000.00
 0.28% 0.31% 0.16% 9,708,913.75  0.28%

 Contingent Sum 1 Platinum Airport Runway Relocation 2009 02
 20,000.00 20,000.00 20,000.00 8,091,237.50  20,000.00  20,000.00 20,000.00 20,000.00

 0.30% 0.37% 0.25% 5,448,815.00  0.29%
 Contingent Sum 1 Platinum Airport Runway Relocation 2009 02

 2,500.00 2,500.00 2,500.00 8,091,237.50  2,500.00  2,500.00 2,500.00 2,500.00
 0.04% 0.05% 0.03% 5,448,815.00  0.04%

 Lump Sum Airport Lighting L-100a
 Lump Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06

 161,000.00 137,000.00 350,000.00 5,760,521.25  155,000.00  580,000.00 261,600.00 137,000.00
 2.98% 2.78% 6.08% 4,929,362.00  2.82%

 Each 34 Sitka Airport Runway Overlay 2013 01
  Bid as:L-100c  High Intensity Runway Edge and Threshold Light,
 L-862 and L-862E

 2,100.00 1,400.00 1,500.00 10,845,705.00  0.00  2,100.00 1,666.67 1,400.00
 0.63% 0.44% 0.47% 10,877,345.00  0.00%

 Lump Sum 1 Tununak Airport Relocation 2012 09
  Bid as:L-100ap  Spare Parts

 1,300.00 50,000.00 10,000.00 22,497,910.68  1,700.00  50,000.00 16,150.00 1,300.00
 0.01% 0.25% 0.04% 19,963,988.00  0.01%

 Lump Sum 1 Tununak Airport Relocation 2012 09
  Bid as:P-167a  Dust Palliative

 250,000.00 200,000.00 218,200.00 22,497,910.68  250,000.00  370,000.00 271,000.00 200,000.00
 1.19% 1.00% 0.97% 19,963,988.00  1.15%

 Each 3 Tununak Airport Relocation 2012 09
  Bid as:L-100ar  Junction Box, Type 1B

 1,400.00 1,000.00 300.00 22,497,910.68  1,750.00  10,500.00 3,586.00 1,000.00
 0.02% 0.02% 0.00% 19,963,988.00  0.02%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03
 300,000.00 120,000.00 99,250.00 9,894,941.25  370,000.00  370,000.00 195,000.00 100,000.00

 4.17% 1.77% 1.00% 6,767,129.75  4.99%
 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03

 40,000.00 7,700.00 21,050.00 9,894,941.25  42,000.00  42,000.00 19,042.86 3,000.00
 0.56% 0.11% 0.21% 6,767,129.75  0.57%

 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:L-100ap  Spare Parts

 50,800.00 50,000.00 37,500.00 40,493,977.22  48,044.00  50,800.00 45,023.50 31,250.00
 0.14% 0.16% 0.09% 32,191,812.22  0.12%

 Lump Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:L-100ap  Spare Parts

 78,800.00 80,000.00 67,500.00 45,984,748.75  52,000.00  84,000.00 73,700.00 52,000.00
 0.22% 0.24% 0.15% 33,830,478.40  0.14%

 Contingent Sum 1 ANC RON Parking, 12-14 Reconstruction 2009 04
  Bid as:L-100ae  Reconfigure Airfield Lighting Control System
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 Lump Sum Airport Lighting L-100a
 10,000.00 10,000.00 10,000.00 12,253,720.00  10,000.00  10,000.00 10,000.00 10,000.00

 Lump Sum 1 ANC RON Parking, 12-14 Reconstruction 2009 04
  Bid as:L-100ai  Taxiway Lighting Circuit Modifications

 20,000.00 22,500.00 20,000.00 12,253,720.00  29,000.00  50,000.00 28,500.00 20,000.00
 0.20% 0.24% 0.16% 9,489,289.40  0.29%

 Lump Sum 1 ANC RON Parking, 12-14 Reconstruction 2009 04
  Bid as:L-100am*  LED Strip Lighting System

 225,000.00 261,000.00 160,000.00 12,253,720.00  252,000.00  261,000.00 240,800.00 225,000.00
 2.25% 2.75% 1.31% 9,489,289.40  2.48%

 Each Regulator, L-828 L-100b
 Each 1 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:L-100b.n2  Regulator, L-829
 32,000.00 31,200.00 25,000.00 57,792,434.00  0.00  32,000.00 31,600.00 31,200.00

 0.06% 0.06% 0.04% 52,882,604.00  0.00%
 Each 1 ANC Taxiway R Group VI Improvements 2018 03

  Bid as:L-100b  Regulator, L-829
 138,000.00 32,000.00 20,000.00 16,318,887.00  0.00  138,000.00 85,000.00 32,000.00

 0.90% 0.21% 0.12% 15,287,034.33  0.00%
 Each 2 Galena Airport Improvements 2016 09

 15,600.00 10,000.00 10,000.00 13,823,614.00  0.00  15,600.00 12,800.00 10,000.00
 0.13% 0.12% 0.14% 16,756,736.00  0.00%

 Each 1 Hooper Bay Airport Improvements 2015 08
 20,000.00 20,000.00 15,000.00 26,613,957.00  19,000.00  23,400.00 20,600.00 19,000.00

 0.07% 0.08% 0.06% 25,767,875.00  0.07%
 Each 1 Tununak Airport Relocation 2012 09

 7,000.00 10,000.00 18,900.00 22,497,910.68  8,500.00  15,000.00 10,620.00 7,000.00
 0.03% 0.05% 0.08% 19,963,988.00  0.04%

 Each 1 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 12,000.00 1,018,475.00  0.00  9,500.00 1,583.33 0.00

 0.00% 0.00% 1.18% 42,400.00  0.00%
 Each 1 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 12,000.00 1,034,225.00  0.00  11,440.00 3,490.00 0.00
 0.00% 0.00% 1.16% 42,400.00  0.00%

 Each 1 Lake Hood Strip Improvements Phase II 2011 09
 11,440.00 9,500.00 12,000.00 1,034,225.00  15,817.00  16,215.00 12,498.69 9,500.00

 1.98% 1.99% 1.16% 477,360.00  1.97%
 Each 4 Kodiak Airport Improvements, 2011 2011 06

 5,000.00 17,000.00 12,000.00 31,512,185.00  16,000.00  17,000.00 12,666.67 5,000.00
 0.08% 0.30% 0.15% 22,758,321.00  0.23%

 Each 1 Ouzinkie Airport Relocation Stage II 2011 04
 11,168.50 22,000.00 15,000.00 2,565,975.00  12,195.00  22,000.00 13,611.94 10,000.00

 0.52% 1.05% 0.58% 2,104,030.00  0.54%
 Each 1 Alakanuk Airport Relocation, Stage I V 2011 03

 20,000.00 10,000.00 20,275.00 9,894,941.25  14,500.00  20,000.00 13,985.71 10,000.00
 0.28% 0.15% 0.20% 6,767,129.75  0.20%

 Each 1 Chefornak Airport Relocation - Stage ii 2010 09
 8,000.00 8,000.00 16,000.00 21,873,190.00  11,000.00  13,000.00 10,268.75 8,000.00
 0.05% 0.05% 0.07% 17,443,650.00  0.06%

 Each 1 Kipnuk Airport Relocation - Phase II 2010 06
 20,000.00 11,000.00 10,000.00 17,754,648.95  12,000.00  20,000.00 13,200.00 11,000.00

 0.13% 0.08% 0.06% 13,477,354.00  0.07%
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 Each Regulator, L-828 L-100b
 Each 1 Takotna Airport Relocation 2009 07

 12,300.00 30,000.00 13,000.00 15,032,205.00  11,000.00  30,000.00 16,325.00 11,000.00
 0.09% 0.23% 0.09% 13,296,580.00  0.07%

 Each 1 Akiachak Airport Relocation 2009 05
 14,000.00 19,000.00 12,000.00 17,722,742.50  16,000.00  19,000.00 13,260.00 8,300.00

 0.07% 0.10% 0.07% 18,744,897.00  0.07%
 Each 1 OUZINKIE AIRPORT RELOCATION 2009 05

 18,000.00 13,500.00 15,000.00 18,807,648.50  25,000.00  25,000.00 14,962.10 9,100.00
 0.17% 0.14% 0.08% 9,708,913.75  0.23%

 Each 1 Platinum Airport Runway Relocation 2009 02
 15,000.00 15,000.00 15,000.00 8,091,237.50  9,770.00  24,000.00 14,754.00 9,770.00

 0.23% 0.28% 0.19% 5,448,815.00  0.14%

 Each High Intensity Runway Edge and Threshold Light, L-100c
 L-862 and L-862E

 Each 87 ANC Runway 15/33 Rehabilitation 2018 03
 2,100.00 2,100.00 1,800.00 57,792,434.00  0.00  2,100.00 2,100.00 2,100.00
 0.34% 0.35% 0.27% 52,882,604.00  0.00%

 Each 29 ANC Runway 15/33 Rehabilitation 2018 03
 2,100.00 2,100.00 1,800.00 57,792,434.00  0.00  2,100.00 2,100.00 2,100.00

 0.11% 0.12% 0.09% 52,882,604.00  0.00%
  Each 20 Dillingham Runway Rehabilitation 2017 06

  Bid as:L-100c  High Intensity Runway Edge and Threshold Light,
 L-862 and L-862E. Remove and Replace for Paving

 1,200.00 1,000.00 500.00 10,654,806.00  420.00  1,200.00 873.33 420.00
 0.27% 0.25% 0.09% 7,996,317.70  0.09%

 Each 8 Adak Airport Runway Safety Improvements 2015 05
 7,300.00 8,740.50 3,000.00 246,311.00  12,500.00  12,500.00 9,513.50 7,300.00
 18.37% 23.75% 9.74% 294,475.00  20.95%

 Each 21 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 1,970.00 3,000.00 1,700.00 54,493,550.00  1,800.00  3,000.00 2,256.67 1,800.00
 0.07% 0.11% 0.07% 58,222,247.50  0.06%

 Each 44 ANC Runway 7L/25R Rehabilitation 2014 04
 2,000.00 1,200.00 2,400.00 48,291,647.50  0.00  2,000.00 1,600.00 1,200.00
 0.18% 0.11% 0.22% 48,474,000.00  0.00%

 Each 75 ANC Runway 7L/25R Rehabilitation 2014 04
 2,000.00 1,200.00 2,400.00 48,291,647.50  0.00  2,000.00 1,600.00 1,200.00
 0.30% 0.19% 0.37% 48,474,000.00  0.00%

 Each 140 Kodiak Airport Improvements, 2011 2011 06
 1,200.00 900.00 1,700.00 31,512,185.00  900.00  1,200.00 1,000.00 900.00
 0.71% 0.55% 0.76% 22,758,321.00  0.45%

 Each 63 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 1,255.00 1,200.00 1,500.00 40,493,977.22  1,186.00  1,555.00 1,299.00 1,186.00
 0.22% 0.23% 0.23% 32,191,812.22  0.19%

 Each 68 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 1,350.00 1,400.00 1,500.00 24,324,740.00  1,200.00  2,207.45 1,531.49 1,200.00
 0.53% 0.66% 0.42% 14,397,590.00  0.45%

 Each 58 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 1,323.00 1,250.00 1,500.00 45,984,748.75  1,220.00  1,400.00 1,298.25 1,220.00
 0.21% 0.21% 0.19% 33,830,478.40  0.18%
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 Each Medium Intensity Runway Edge and Threshold Light, L-100d
 L-861and L-861E

 Each 72 Galena Airport Improvements 2016 09
 1,200.00 2,000.00 750.00 13,823,614.00  0.00  2,000.00 1,600.00 1,200.00
 0.36% 0.86% 0.39% 16,756,736.00  0.00%

 Each 48 Hooper Bay Airport Improvements 2015 08
  Bid as:L-100d  Medium Intensity Runway Edge and Threshold
 Light, L-861 and L-861E

 3,000.00 3,200.00 1,650.00 26,613,957.00  3,000.00  3,500.00 3,175.00 3,000.00
 0.52% 0.60% 0.30% 25,767,875.00  0.50%

 Each 50 Koliganek Airport Reconstruction 2014 09
 1,800.00 1,800.00 1,600.00 6,939,312.00  1,907.06  1,907.06 1,751.41 1,600.00
 1.05% 1.13% 1.15% 7,994,085.75  0.98%

 Each 26 Platinum Airport Runway Extension 2014 01
 1,450.00 2,400.00 3,713.00 2,293,093.00  1,250.00  2,400.00 1,848.75 1,250.00
 0.00% 0.00% 4.21% 0.00  0.00%

 Each 29 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

 1,500.00 2,000.00 1,500.00 32,671,751.07  1,400.00  2,000.00 1,633.33 1,400.00
 0.14% 0.22% 0.13% 26,561,061.00  0.09%

 Each 48 Tununak Airport Relocation 2012 09
  Bid as:L-100d  Medium Intensity Runway Edge and Threshold
 Light,  L-861 AND L-861E

 1,800.00 2,500.00 1,400.00 22,497,910.68  2,250.00  2,500.00 1,927.00 1,500.00
 0.41% 0.60% 0.30% 19,963,988.00  0.50%

 Each 38 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100d  Incandescent Medium Intensity Runway Edge and
 Threshold Light, L-861and L-861E

 0.00 0.00 1,500.00 1,018,475.00  0.00  500.00 83.33 0.00
 0.00% 0.00% 5.60% 42,400.00  0.00%

 Each 38 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100d.1  LED Medium Intensity Runway Edge and
 Threshold Light, L-861and L-861E

 0.00 0.00 1,500.00 1,018,475.00  0.00  300.00 50.00 0.00
 0.00% 0.00% 5.60% 42,400.00  0.00%

 Each 38 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100d  Incandescent Medium Intensity Runway Edge and
 Threshold Light, L-861and L-861E

 0.00 0.00 1,500.00 1,034,225.00  0.00  500.00 164.67 0.00
 0.00% 0.00% 5.51% 42,400.00  0.00%

 Each 38 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100d.1  LED Medium Intensity Runway Edge and
 Threshold Light, L-861and L-861E

 0.00 0.00 1,500.00 1,034,225.00  0.00  327.00 104.50 0.00
 0.00% 0.00% 5.51% 42,400.00  0.00%

 Each 38 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100d  Incandescent Medium Intensity Runway Edge and
 Threshold Light, L-861and L-861E

 488.00 500.00 1,500.00 1,034,225.00  650.00  1,145.63 676.44 488.00
 3.21% 3.98% 5.51% 477,360.00  3.07%

 Each 38 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100d.1  LED Medium Intensity Runway Edge and
 Threshold Light, L-861and L-861E

 327.00 300.00 1,500.00 1,034,225.00  800.00  1,000.00 519.82 300.00
 2.15% 2.39% 5.51% 477,360.00  3.78%
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 Each Medium Intensity Runway Edge and Threshold Light, L-100d
 L-861and L-861E

 Each 45 Ouzinkie Airport Relocation Stage II 2011 04
 1,441.60 1,600.00 1,550.00 2,565,975.00  1,355.00  3,130.00 1,581.33 1,000.00
 3.05% 3.42% 2.72% 2,104,030.00  2.71%

 Each 47 Chefornak Airport Relocation - Stage ii 2010 09
  Bid as:L-100d  Medium Intensity Runway Edge and Threshold
 Light, L-861 and L-861E

 1,200.00 1,200.00 1,650.00 21,873,190.00  1,500.00  2,500.00 1,493.75 1,150.00
 0.32% 0.32% 0.35% 17,443,650.00  0.37%

 Each 47 Kipnuk Airport Relocation - Phase II 2010 06
 1,500.00 1,500.00 1,050.00 17,754,648.95  1,500.00  1,750.00 1,570.00 1,500.00
 0.45% 0.52% 0.28% 13,477,354.00  0.42%

 Each 47 Takotna Airport Relocation 2009 07
  Bid as:L-100d  Medium Intensity Runway Edge and Threshold
 Light, L-861 and L-861E

 1,620.00 1,200.00 1,150.00 15,032,205.00  1,650.00  1,650.00 1,517.50 1,200.00
 0.55% 0.42% 0.36% 13,296,580.00  0.53%

 Each 48 Akiachak Airport Relocation 2009 05
  Bid as:L-100d  Medium Intensity Runway Edge and Threshold
 Light, L-861 and L-861E

 1,650.00 1,500.00 1,100.00 17,722,742.50  1,860.00  1,860.00 1,562.00 1,400.00
 0.38% 0.38% 0.30% 18,744,897.00  0.41%

 Each 49 OUZINKIE AIRPORT RELOCATION 2009 05
 1,500.00 1,700.00 1,550.00 18,807,648.50  1,200.00  2,136.44 1,686.34 1,200.00
 0.68% 0.86% 0.40% 9,708,913.75  0.54%

 Each 47 Platinum Airport Runway Relocation 2009 02
 1,250.00 1,500.00 1,550.00 8,091,237.50  1,400.00  2,200.00 1,510.00 1,200.00
 0.88% 1.29% 0.90% 5,448,815.00  0.95%

 Each Taxiway Edge Light, L-861T L-100e
 Each 79 ANC Runway 15/33 Rehabilitation 2018 03

 1,800.00 1,800.00 1,600.00 57,792,434.00  0.00  1,800.00 1,800.00 1,800.00
 0.27% 0.27% 0.22% 52,882,604.00  0.00%

 Each 59 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-100e(2).n2  Taxiway Edge Light, L-861T (Reinstall
 Existing)

 1,500.00 1,300.00 1,300.00 57,792,434.00  0.00  1,500.00 1,400.00 1,300.00
 0.17% 0.15% 0.13% 52,882,604.00  0.00%

 Each 42 ANC Runway 15/33 Rehabilitation 2018 03
 1,800.00 1,800.00 1,600.00 57,792,434.00  0.00  1,800.00 1,800.00 1,800.00
 0.14% 0.14% 0.12% 52,882,604.00  0.00%

 Each 13 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-100e(2).n1  Taxiway Edge Light, L-861T (Reinstall
 Existing)

 1,500.00 1,300.00 1,300.00 57,792,434.00  0.00  1,500.00 1,400.00 1,300.00
 0.04% 0.03% 0.03% 52,882,604.00  0.00%

 Each 69 ANC Taxiway R Group VI Improvements 2018 03
 1,350.00 1,400.00 2,000.00 16,318,887.00  0.00  1,400.00 1,375.00 1,350.00
 0.61% 0.63% 0.85% 15,287,034.33  0.00%

 Each 36 ANC Taxiway R Group VI Improvements 2018 03
 1,500.00 1,500.00 2,500.00 16,318,887.00  0.00  1,500.00 1,500.00 1,500.00
 0.35% 0.35% 0.55% 15,287,034.33  0.00%

 Each 53 ANC Taxiway R Group VI Improvements 2018 03
 800.00 800.00 1,500.00 16,318,887.00  0.00  800.00 800.00 800.00
 0.28% 0.28% 0.49% 15,287,034.33  0.00%
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 Each Taxiway Edge Light, L-861T L-100e
 Each 4 ANC Taxiway R Group VI Improvements 2018 03

  Bid as:L-100e(4)  Taxiway Flush Edge Light, L-852T
 2,800.00 3,000.00 3,150.00 16,318,887.00  0.00  3,000.00 2,900.00 2,800.00
 0.07% 0.08% 0.08% 15,287,034.33  0.00%

 Each 40 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 2,050.00 1,770.00 1,500.00 5,926,310.00  1,800.00  2,200.00 1,915.93 1,700.00
 1.54% 1.37% 1.01% 5,162,563.50  1.31%

  Each 4 Dillingham Runway Rehabilitation 2017 06
 3,000.00 2,000.00 1,500.00 10,654,806.00  1,400.00  3,000.00 2,133.33 1,400.00
 0.13% 0.10% 0.06% 7,996,317.70  0.06%

  Each 26 Dillingham Runway Rehabilitation 2017 06
  Bid as:L-100e(2)  Taxiway Edge Light, L-861T. Remove and
 Replace for Paving

 4,000.00 1,000.00 500.00 10,654,806.00  420.00  4,000.00 1,806.67 420.00
 1.16% 0.33% 0.12% 7,996,317.70  0.12%

 Each 169 Galena Airport Improvements 2016 09
 1,300.00 2,000.00 750.00 13,823,614.00  0.00  2,000.00 1,650.00 1,300.00
 0.92% 2.02% 0.92% 16,756,736.00  0.00%

 Each 110 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 1,000.00 950.00 1,150.00 27,833,829.50  0.00  1,000.00 975.00 950.00
 0.50% 0.52% 0.45% 19,955,808.20  0.00%

 Each 29 Hooper Bay Airport Improvements 2015 08
 2,500.00 2,600.00 1,650.00 26,613,957.00  2,300.00  2,875.00 2,568.75 2,300.00
 0.26% 0.29% 0.18% 25,767,875.00  0.23%

 Each 16 Koliganek Airport Reconstruction 2014 09
 1,800.00 2,000.00 1,600.00 6,939,312.00  1,906.33  2,000.00 1,791.27 1,600.00
 0.34% 0.40% 0.37% 7,994,085.75  0.31%

 Each 22 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 1,730.00 3,000.00 1,500.00 54,493,550.00  1,575.00  3,000.00 2,101.67 1,575.00
 0.06% 0.11% 0.06% 58,222,247.50  0.05%

 Each 8 ANC Runway 7L/25R Rehabilitation 2014 04
 5,000.00 850.00 1,200.00 48,291,647.50  0.00  5,000.00 2,925.00 850.00
 0.08% 0.01% 0.02% 48,474,000.00  0.00%

 Each 87 ANC Runway 7L/25R Rehabilitation 2014 04
 2,000.00 950.00 1,800.00 48,291,647.50  0.00  2,000.00 1,475.00 950.00
 0.35% 0.17% 0.32% 48,474,000.00  0.00%

 Each 138 ANC Runway 7L/25R Rehabilitation 2014 04
 2,000.00 950.00 1,800.00 48,291,647.50  0.00  2,000.00 1,475.00 950.00
 0.55% 0.27% 0.51% 48,474,000.00  0.00%

 Each 29 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

 1,500.00 2,000.00 1,500.00 32,671,751.07  1,300.00  2,000.00 1,600.00 1,300.00
 0.14% 0.22% 0.13% 26,561,061.00  0.09%

 Each 20 Tununak Airport Relocation 2012 09
 1,800.00 2,500.00 1,400.00 22,497,910.68  2,250.00  2,500.00 1,927.00 1,500.00
 0.17% 0.25% 0.12% 19,963,988.00  0.21%

 Each 98 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100e  Incandescent Taxiway Edge Light, L-861T

 0.00 0.00 1,500.00 1,018,475.00  0.00  500.00 83.33 0.00
 0.00% 0.00% 14.43% 42,400.00  0.00%

 Each 98 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100e.1  LED Taxiway Edge Light, L-861T

 0.00 0.00 300.00 1,018,475.00  0.00  80.00 13.33 0.00
 0.00% 0.00% 2.89% 42,400.00  0.00%
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 Each Taxiway Edge Light, L-861T L-100e
 Each 98 Lake Hood Strip Improvements Phase II 2011 09

  Bid as:L-100e  Incandescent Taxiway Edge Light, L-861T
 0.00 0.00 1,500.00 1,034,225.00  0.00  500.00 163.17 0.00

 0.00% 0.00% 14.21% 42,400.00  0.00%
 Each 98 Lake Hood Strip Improvements Phase II 2011 09

  Bid as:L-100e.1  LED Taxiway Edge Light, L-861T
 0.00 0.00 300.00 1,034,225.00  0.00  83.00 27.17 0.00

 0.00% 0.00% 2.84% 42,400.00  0.00%
 Each 98 Lake Hood Strip Improvements Phase II 2011 09

  Bid as:L-100e  Incandescent Taxiway Edge Light, L-861T
 479.00 500.00 1,500.00 1,034,225.00  390.00  1,135.68 621.61 390.00
 8.12% 10.26% 14.21% 477,360.00  4.75%

 Each 98 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100e.1  LED Taxiway Edge Light, L-861T

 83.00 80.00 300.00 1,034,225.00  550.00  730.00 272.06 80.00
 1.41% 1.64% 2.84% 477,360.00  6.70%

 Each 243 Kodiak Airport Improvements, 2011 2011 06
 1,000.00 940.00 1,500.00 31,512,185.00  900.00  1,000.00 946.67 900.00
 1.02% 1.00% 1.16% 22,758,321.00  0.78%

 Each 16 Ouzinkie Airport Relocation Stage II 2011 04
 1,560.40 1,600.00 1,550.00 2,565,975.00  1,355.00  1,600.00 1,432.18 1,000.00
 1.17% 1.22% 0.97% 2,104,030.00  0.96%

 Each 9 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 952.00 1,000.00 1,200.00 40,493,977.22  900.00  1,452.00 1,076.00 900.00
 0.02% 0.03% 0.03% 32,191,812.22  0.02%

 Each 78 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 1,350.00 1,400.00 1,200.00 24,324,740.00  1,500.00  2,800.00 1,776.00 1,350.00
 0.61% 0.76% 0.38% 14,397,590.00  0.65%

 Each 22 Chefornak Airport Relocation - Stage ii 2010 09
 1,200.00 1,200.00 1,650.00 21,873,190.00  1,500.00  2,400.00 1,434.38 1,000.00
 0.15% 0.15% 0.17% 17,443,650.00  0.17%

 Each 24 Kipnuk Airport Relocation - Phase II 2010 06
 1,500.00 1,500.00 1,050.00 17,754,648.95  1,500.00  1,750.00 1,570.00 1,500.00
 0.23% 0.27% 0.14% 13,477,354.00  0.21%

 Each 179 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 1,138.00 1,100.00 1,200.00 45,984,748.75  1,100.00  1,200.00 1,134.50 1,100.00
 0.56% 0.58% 0.47% 33,830,478.40  0.51%

 Each 48 Takotna Airport Relocation 2009 07
 1,620.00 1,200.00 1,150.00 15,032,205.00  1,650.00  1,650.00 1,517.50 1,200.00
 0.57% 0.43% 0.37% 13,296,580.00  0.54%

 Each 26 Akiachak Airport Relocation 2009 05
 1,650.00 1,500.00 1,300.00 17,722,742.50  1,860.00  1,860.00 1,542.00 1,300.00
 0.21% 0.21% 0.19% 18,744,897.00  0.22%

 Each 16 OUZINKIE AIRPORT RELOCATION 2009 05
 1,500.00 1,700.00 1,550.00 18,807,648.50  1,200.00  2,200.00 1,646.35 1,200.00
 0.22% 0.28% 0.13% 9,708,913.75  0.18%

 Each 14 Platinum Airport Runway Relocation 2009 02
 250.00 1,500.00 1,550.00 8,091,237.50  1,400.00  2,200.00 1,310.00 250.00
 0.05% 0.39% 0.27% 5,448,815.00  0.28%
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 Each Wind Cone Handhole, L-867, Size D L-100f
 Each 2 Galena Airport Improvements 2016 09

 900.00 1,000.00 1,000.00 13,823,614.00  0.00  1,000.00 950.00 900.00
 0.01% 0.01% 0.01% 16,756,736.00  0.00%

 Each 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 1,640.00 1,600.00 1,200.00 40,493,977.22  1,550.00  1,640.00 1,588.00 1,550.00
 0.00% 0.00% 0.00% 32,191,812.22  0.00%

 Each Primary Handhole, L-868, Size B L-100g
 Each 16 Galena Airport Improvements 2016 09

 900.00 1,000.00 750.00 13,823,614.00  0.00  1,000.00 950.00 900.00
 0.06% 0.10% 0.09% 16,756,736.00  0.00%

 Each 2 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 1,200.00 1,018,475.00  0.00  450.00 75.00 0.00

 0.00% 0.00% 0.24% 42,400.00  0.00%
 Each 1 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 1,200.00 1,034,225.00  0.00  584.00 172.33 0.00
 0.00% 0.00% 0.12% 42,400.00  0.00%

 Each 1 Lake Hood Strip Improvements Phase II 2011 09
 584.00 450.00 1,200.00 1,034,225.00  390.00  1,175.00 759.07 390.00
 0.10% 0.09% 0.12% 477,360.00  0.05%

 Each Remove Runway and Taxiway Light L-100h
 Each 621 ANC Runway 15/33 Rehabilitation 2018 03

 55.00 50.00 400.00 57,792,434.00  0.00  55.00 52.50 50.00
 0.06% 0.06% 0.43% 52,882,604.00  0.00%

 Each 165 ANC Runway 15/33 Rehabilitation 2018 03
 70.00 65.00 400.00 57,792,434.00  0.00  70.00 67.50 65.00
 0.02% 0.02% 0.11% 52,882,604.00  0.00%

 Each 67 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:L-100h  Remove Exisitng Runway and Taxiway Light

 53.00 367.00 600.00 5,926,310.00  425.00  650.00 418.18 53.00
 0.07% 0.48% 0.68% 5,162,563.50  0.52%

  Each 5 Dillingham Runway Rehabilitation 2017 06
  Bid as:L-100h  Remove existing Runway and Taxiway Light

 675.00 1,000.00 300.00 10,654,806.00  800.00  1,000.00 825.00 675.00
 0.04% 0.06% 0.01% 7,996,317.70  0.04%

 Each 290 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:L-100h(2)  Remove Taxiway Light

 300.00 40.00 185.00 27,833,829.50  0.00  300.00 170.00 40.00
 0.40% 0.06% 0.19% 19,955,808.20  0.00%

 Each 175 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:L-100h(1)  Remove Taxiway Light

 300.00 90.00 225.00 27,833,829.50  0.00  300.00 195.00 90.00
 0.24% 0.08% 0.14% 19,955,808.20  0.00%

 Each 59 Hooper Bay Airport Improvements 2015 08
 310.00 330.00 400.00 26,613,957.00  300.00  375.00 328.75 300.00
 0.07% 0.08% 0.09% 25,767,875.00  0.06%

 Each 2 Adak Airport Runway Safety Improvements 2015 05
 925.00 3,167.00 550.00 246,311.00  2,500.00  3,167.00 2,197.33 925.00
 0.58% 2.15% 0.45% 294,475.00  1.05%

 Lump Sum 1 Koliganek Airport Reconstruction 2014 09
 22,000.00 20,000.00 15,000.00 6,939,312.00  22,764.67  22,764.67 20,652.93 18,500.00

 0.26% 0.25% 0.22% 7,994,085.75  0.23%
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 Each Remove Runway and Taxiway Light L-100h
 Each 41 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05

 750.00 1,050.00 300.00 54,493,550.00  675.00  1,050.00 825.00 675.00
 0.05% 0.07% 0.02% 58,222,247.50  0.04%

 Each 711 ANC Runway 7L/25R Rehabilitation 2014 04
 500.00 850.00 650.00 48,291,647.50  0.00  850.00 675.00 500.00
 0.71% 1.25% 0.96% 48,474,000.00  0.00%

 Each 571 ANC Runway 7L/25R Rehabilitation 2014 04
 300.00 850.00 650.00 48,291,647.50  0.00  850.00 575.00 300.00
 0.34% 1.00% 0.77% 48,474,000.00  0.00%

 Each 43 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:L-100h .n2_A  Remove Existing Runway and Taxiway Light
 730.00 500.00 400.00 32,671,751.07  450.00  730.00 560.00 450.00
 0.10% 0.08% 0.05% 26,561,061.00  0.04%

 Each 83 Sitka Airport Runway Overlay 2013 01
  Bid as:L-100h  Remove Existing Runway and Taxiway Light

 133.00 525.00 400.00 10,845,705.00  0.00  525.00 386.00 133.00
 0.10% 0.40% 0.31% 10,877,345.00  0.00%

 Each 133 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 500.00 1,018,475.00  0.00  50.00 8.33 0.00

 0.00% 0.00% 6.53% 42,400.00  0.00%
 Each 133 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 500.00 1,034,225.00  0.00  79.00 21.50 0.00
 0.00% 0.00% 6.43% 42,400.00  0.00%

 Each 133 Lake Hood Strip Improvements Phase II 2011 09
 79.00 50.00 500.00 1,034,225.00  25.00  360.00 159.17 25.00
 1.82% 1.39% 6.43% 477,360.00  0.41%

 Each 417 Kodiak Airport Improvements, 2011 2011 06
 200.00 58.00 300.00 31,512,185.00  55.00  200.00 104.33 55.00
 0.35% 0.11% 0.40% 22,758,321.00  0.08%

 Each 44 ANC Concourse A Apron Resonstruction 2011 04
 1,000.00 1,000.00 1,000.00 7,238,306.04  998.00  1,000.00 855.75 425.00
 0.70% 0.76% 0.61% 5,791,292.50  0.64%

 Each 44 ANC Concourse A Apron Reconstruction 2011 04
 1,000.00 1,000.00 1,000.00 7,238,306.04  998.00  1,000.00 855.75 425.00
 0.64% 0.69% 0.61% 6,392,199.50  0.58%

 Each 382 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 848.00 600.00 400.00 40,493,977.22  594.00  848.00 659.25 594.00
 0.89% 0.71% 0.38% 32,191,812.22  0.59%

 Each 74 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:L-100h.n2  Remove existing Runway and Taxiway Light

 600.00 600.00 400.00 24,324,740.00  250.00  910.35 522.07 250.00
 0.26% 0.31% 0.12% 14,397,590.00  0.10%

 Each 61 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:L-100h.1  Remove existing Runway and Taxiway Light

 600.00 650.00 400.00 24,324,740.00  250.00  1,100.00 640.00 250.00
 0.21% 0.28% 0.10% 14,397,590.00  0.08%

 Each 34 Kipnuk Airport Relocation - Phase II 2010 06
 1,000.00 330.00 300.00 17,754,648.95  500.00  1,000.00 536.00 330.00
 0.22% 0.08% 0.06% 13,477,354.00  0.10%
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 Each Remove Runway and Taxiway Light L-100h
 Each 470 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03

 542.00 400.00 400.00 45,984,748.75  200.00  542.00 400.50 200.00
 0.70% 0.56% 0.41% 33,830,478.40  0.25%

 Each 1 ANC Gate N8 Pavement Replacement Design 2009 08
 793.00 425.00 400.00 1,973,840.00  515.00  5,000.00 1,298.67 425.00
 0.05% 0.03% 0.02% 1,629,855.00  0.03%

 Each 67 ANC RON Parking, 12-14 Reconstruction 2009 04
 350.00 490.00 450.00 12,253,720.00  370.00  500.00 392.00 250.00
 0.23% 0.35% 0.25% 9,489,289.40  0.24%

 Each Flush Runway Centerline Light, L-850A or L-850B L-100i
 Each 33 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:L-100i(2).n1  Flush Runway Centerline Light, L-850A or
 L-850B (Reinstall Existing)

 2,800.00 2,800.00 2,700.00 57,792,434.00  0.00  2,800.00 2,800.00 2,800.00
 0.17% 0.17% 0.15% 52,882,604.00  0.00%

 Each 183 ANC Runway 15/33 Rehabilitation 2018 03
 3,900.00 3,800.00 3,500.00 57,792,434.00  0.00  3,900.00 3,850.00 3,800.00
 1.35% 1.31% 1.11% 52,882,604.00  0.00%

 Each 33 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-100i(3).n2  Flush Runway Centerline Light, L-850A or
 L-850B (Trim Out Only)

 2,500.00 2,300.00 1,100.00 57,792,434.00  0.00  2,500.00 2,400.00 2,300.00
 0.16% 0.14% 0.06% 52,882,604.00  0.00%

 Each 149 ANC Runway 7L/25R Rehabilitation 2014 04
 3,000.00 2,500.00 2,000.00 48,291,647.50  0.00  3,000.00 2,750.00 2,500.00
 0.90% 0.77% 0.62% 48,474,000.00  0.00%

 Each 291 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 2,470.00 1,700.00 3,500.00 40,493,977.22  2,301.00  2,896.00 2,341.75 1,700.00
 1.98% 1.54% 2.52% 32,191,812.22  1.73%

 Each 138 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 3,340.00 3,100.00 3,500.00 45,984,748.75  2,000.00  3,500.00 2,985.00 2,000.00
 1.27% 1.26% 1.05% 33,830,478.40  0.72%

 Each Flush Taxiway Centerline Light, L-852A, L-852B, L-100j
 L-852C, L-852D, L-852E or L-852G

 Each 53 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-100j(1).n1  Flush Taxiway Light,  L-852C, L-852D,
 L-1852G, or L-852K

 3,800.00 3,700.00 3,500.00 57,792,434.00  0.00  3,800.00 3,750.00 3,700.00
 0.38% 0.37% 0.32% 52,882,604.00  0.00%

 Each 24 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-100j(2).n1  Flush Taxiway Light, L-852C, L-852D, L-852G,
 or L-852K (Reinstall Existing)

 2,250.00 2,200.00 2,700.00 57,792,434.00  0.00  2,250.00 2,225.00 2,200.00
 0.10% 0.10% 0.11% 52,882,604.00  0.00%

 Each 128 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-100j(1).n2  Flush Taxiway Light, L-852C, L-852D, L-852G
 or L-852K

 3,700.00 3,700.00 3,500.00 57,792,434.00  0.00  3,700.00 3,700.00 3,700.00
 0.89% 0.90% 0.78% 52,882,604.00  0.00%

 Each 14 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-100j(2).n2  Flush Taxiway Light, L-852C, L-852D, L-852G
 or L-852K (Reinstall Existing)
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 Each Flush Taxiway Centerline Light, L-852A, L-852B, L-100j
 L-852C, L-852D, L-852E or L-852G

 2,600.00 2,600.00 2,700.00 57,792,434.00  0.00  2,600.00 2,600.00 2,600.00
 0.07% 0.07% 0.07% 52,882,604.00  0.00%

 Each 136 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:L-100j(1)  Flush Taxiway Centerline Light, L-852C or L-852D

 3,100.00 3,500.00 3,150.00 16,318,887.00  0.00  3,500.00 3,300.00 3,100.00
 2.74% 3.11% 2.63% 15,287,034.33  0.00%

 Each 100 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:L-100j(2)  Flush Taxiway Centerline Light, L-852C or L-852D

 2,250.00 2,500.00 1,750.00 16,318,887.00  0.00  2,500.00 2,375.00 2,250.00
 1.46% 1.64% 1.07% 15,287,034.33  0.00%

 Each 50 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:L-100j(3)  Flush Taxiway Centerline Light, L-852C, L-852D,
 or L-852F

 2,700.00 3,000.00 2,150.00 16,318,887.00  0.00  3,000.00 2,850.00 2,700.00
 0.88% 0.98% 0.66% 15,287,034.33  0.00%

 Each 39 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:L-100j(1)  Flush Taxiway Edge Light, L-852T

 3,400.00 3,300.00 3,000.00 5,926,310.00  3,341.00  4,000.00 3,421.23 3,150.00
 2.49% 2.49% 1.97% 5,162,563.50  2.37%

 Each 174 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:L-100j(2)  Flush Taxiway Centerline Light, L-852C, L-852D,
 L-852E/F, or L-852G

 2,000.00 1,850.00 1,150.00 27,833,829.50  0.00  2,000.00 1,925.00 1,850.00
 1.58% 1.61% 0.72% 19,955,808.20  0.00%

 Each 218 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:L-100j(1)  Flush Taxiway Centerline Light, L-852C, L-852D,
 L-852E/F, or L-852G

 2,000.00 2,750.00 1,700.00 27,833,829.50  0.00  2,750.00 2,375.00 2,000.00
 1.98% 3.00% 1.33% 19,955,808.20  0.00%

 Each 241 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-100i(1).n1  Flush Runway Centerline Light, L-850A or
 L-850B

 2,000.00 3,500.00 3,400.00 48,291,647.50  0.00  3,500.00 2,750.00 2,000.00
 0.97% 1.74% 1.70% 48,474,000.00  0.00%

 Each 146 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-100j(1).n2  Flush Taxiway Centerline Light, L-852A,
 L-852D, L-852E or L-852G

 3,000.00 3,500.00 3,200.00 48,291,647.50  0.00  3,500.00 3,250.00 3,000.00
 0.88% 1.05% 0.97% 48,474,000.00  0.00%

 Each 54 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-100j(2).n2  Flush Taxiway Centerline Light, L-852A,
 L-852D, L-852E or L-852G

 3,000.00 1,400.00 1,500.00 48,291,647.50  0.00  3,000.00 2,200.00 1,400.00
 0.33% 0.16% 0.17% 48,474,000.00  0.00%

 Each 64 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:L-100j  Flush Taxiway Light, L-852D or L-852G/S

 3,270.00 3,100.00 3,500.00 40,493,977.22  3,093.00  3,995.00 3,364.50 3,093.00
 0.58% 0.62% 0.55% 32,191,812.22  0.51%

 Each 12 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:L-100j(1)  Flush Taxiway Light, L-852C or L-852D, (Trim Out
 Only)
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 Each Flush Taxiway Centerline Light, L-852A, L-852B, L-100j
 L-852C, L-852D, L-852E or L-852G

 880.00 900.00 1,500.00 40,493,977.22  832.00  900.00 836.25 733.00
 0.03% 0.03% 0.04% 32,191,812.22  0.03%

 Each 267 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:L-100j  Flush Taxiway Light, L-852C, L-852D, L-852G, or
 L-852T

 4,373.00 4,100.00 3,500.00 45,984,748.75  3,200.00  4,600.00 4,068.25 3,200.00
 3.21% 3.24% 2.03% 33,830,478.40  2.23%

 Each 69 ANC RON Parking, 12-14 Reconstruction 2009 04
  Bid as:L-100j  Flush Taxiway Light, L-852C, L-852D, or L-852T

 3,000.00 3,300.00 3,300.00 12,253,720.00  3,130.00  3,800.00 3,146.00 2,500.00
 2.07% 2.40% 1.86% 9,489,289.40  2.13%

 Each Flush Runway Edge Light, L-850C L-100k
 Each 3 ANC Runway 15/33 Rehabilitation 2018 03

 4,100.00 4,000.00 3,500.00 57,792,434.00  0.00  4,100.00 4,050.00 4,000.00
 0.02% 0.02% 0.02% 52,882,604.00  0.00%

 Each 13 ANC Runway 15/33 Rehabilitation 2018 03
 3,800.00 3,700.00 3,500.00 57,792,434.00  0.00  3,800.00 3,750.00 3,700.00
 0.09% 0.09% 0.08% 52,882,604.00  0.00%

 Each 3 ANC Runway 7L/25R Rehabilitation 2014 04
 4,000.00 3,000.00 3,000.00 48,291,647.50  0.00  4,000.00 3,500.00 3,000.00
 0.02% 0.02% 0.02% 48,474,000.00  0.00%

 Each 6 ANC Runway 7L/25R Rehabilitation 2014 04
 3,000.00 3,000.00 3,000.00 48,291,647.50  0.00  3,000.00 3,000.00 3,000.00
 0.04% 0.04% 0.04% 48,474,000.00  0.00%

 Each 6 Kodiak Airport Improvements, 2011 2011 06
 2,500.00 4,000.00 4,000.00 31,512,185.00  3,800.00  4,000.00 3,433.33 2,500.00
 0.06% 0.11% 0.08% 22,758,321.00  0.08%

 Each 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 3,625.00 3,500.00 3,500.00 40,493,977.22  3,425.00  4,545.00 3,773.75 3,425.00
 0.01% 0.01% 0.01% 32,191,812.22  0.01%

 Each 6 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 4,500.00 5,500.00 3,500.00 24,324,740.00  3,000.00  8,449.00 4,609.80 1,600.00
 0.16% 0.23% 0.09% 14,397,590.00  0.10%

 Each 20 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:L-100k  Flush Runway Edge and Threshold Light, L-850C or
 L-850D

 3,750.00 3,500.00 3,500.00 45,984,748.75  2,300.00  4,000.00 3,387.50 2,300.00
 0.21% 0.21% 0.15% 33,830,478.40  0.12%

 Each Relocate Airport Sign, Type L-858 L-100l
 Each 13 Galena Airport Improvements 2016 09

 1,100.00 5,000.00 750.00 13,823,614.00  0.00  5,000.00 3,050.00 1,100.00
 0.06% 0.39% 0.07% 16,756,736.00  0.00%

 Each 3 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

 4,200.00 2,000.00 4,000.00 32,671,751.07  10,000.00  10,000.00 5,400.00 2,000.00
 0.04% 0.02% 0.04% 26,561,061.00  0.07%

 Each 1 Gustavus Airport Runway Safety Area Improvements 2011 06
 4,500.00 5,000.00 3,500.00 10,402,788.00  4,900.00  5,000.00 4,800.00 4,500.00
 0.04% 0.06% 0.03% 7,887,251.00  0.05%
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 Each Relocate Airport Sign, Type L-858 L-100l
 Each 6 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
 3,912.00 3,700.00 3,500.00 40,493,977.22  3,697.00  6,037.00 4,336.50 3,697.00
 0.06% 0.07% 0.05% 32,191,812.22  0.06%

 Each 3 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 2,600.00 2,400.00 3,000.00 45,984,748.75  2,460.00  2,700.00 2,540.00 2,400.00
 0.02% 0.02% 0.02% 33,830,478.40  0.02%

 Each Runway Guard Light, L-804 or L-852G L-100m
 Each 4 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:L-100m(1).n1  Runway Guard Light, L-804
 5,500.00 5,300.00 4,650.00 57,792,434.00  0.00  5,500.00 5,400.00 5,300.00
 0.04% 0.04% 0.03% 52,882,604.00  0.00%

 Each 2 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-100m(2).n1  Runway Guard Light, L-804 (Reinstall
 Existing)

 4,000.00 3,700.00 1,500.00 57,792,434.00  0.00  4,000.00 3,850.00 3,700.00
 0.02% 0.01% 0.01% 52,882,604.00  0.00%

 Each 2 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-100m(1).n2  Runway Guard Light, L-804

 7,500.00 7,000.00 4,650.00 57,792,434.00  0.00  7,500.00 7,250.00 7,000.00
 0.03% 0.03% 0.02% 52,882,604.00  0.00%

 Each 2 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-100m(2).n2  Runway Guard Light, L-804 (Reinstall
 Existing)

 3,500.00 3,200.00 1,500.00 57,792,434.00  0.00  3,500.00 3,350.00 3,200.00
 0.01% 0.01% 0.01% 52,882,604.00  0.00%

 Each 33 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:L-100m(1)  Runway Flush Guard Light, L-852G

 3,300.00 3,500.00 875.00 16,318,887.00  0.00  3,500.00 3,400.00 3,300.00
 0.71% 0.76% 0.18% 15,287,034.33  0.00%

 Each 6 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:L-100m(2)  Runway Elevated Guard Light, L-804

 4,700.00 5,000.00 875.00 16,318,887.00  0.00  5,000.00 4,850.00 4,700.00
 0.18% 0.20% 0.03% 15,287,034.33  0.00%

 Each 2 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:L-100m(2)  Runway Guard Light, L-804

 5,000.00 3,500.00 1,350.00 27,833,829.50  0.00  5,000.00 4,250.00 3,500.00
 0.05% 0.04% 0.01% 19,955,808.20  0.00%

 Each 2 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:L-100m(1)  Runway Guard Light, L-804

 5,000.00 3,200.00 1,750.00 27,833,829.50  0.00  5,000.00 4,100.00 3,200.00
 0.05% 0.03% 0.01% 19,955,808.20  0.00%

 Each 8 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-100m.n1  Runway Guard Light, L-804

 5,000.00 5,000.00 5,800.00 48,291,647.50  0.00  5,000.00 5,000.00 5,000.00
 0.08% 0.08% 0.10% 48,474,000.00  0.00%

 Each 14 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-100m.n2  Runway Guard Light, L-804

 4,000.00 5,000.00 5,800.00 48,291,647.50  0.00  5,000.00 4,500.00 4,000.00
 0.11% 0.14% 0.17% 48,474,000.00  0.00%

 Each 8 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100m  Incandescent Runway Guard Light, L-804

 0.00 0.00 6,000.00 1,018,475.00  0.00  2,000.00 333.33 0.00
 0.00% 0.00% 4.71% 42,400.00  0.00%
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 Each Runway Guard Light, L-804 or L-852G L-100m
 Each 8 Lake Hood Strip Improvements Phase II 2011 09

  Bid as:L-100m.1  LED Runway Guard Light, L-804
 0.00 0.00 2,500.00 1,018,475.00  0.00  1,100.00 183.33 0.00

 0.00% 0.00% 1.96% 42,400.00  0.00%
 Each 8 Lake Hood Strip Improvements Phase II 2011 09

  Bid as:L-100m  Incandescent Runway Guard Light, L-804
 0.00 0.00 6,000.00 1,034,225.00  0.00  2,436.00 739.33 0.00

 0.00% 0.00% 4.64% 42,400.00  0.00%
 Each 8 Lake Hood Strip Improvements Phase II 2011 09

  Bid as:L-100m.1  LED Runway Guard Light, L-804
 0.00 0.00 2,500.00 1,034,225.00  0.00  1,132.00 372.00 0.00

 0.00% 0.00% 1.93% 42,400.00  0.00%
 Each 8 Lake Hood Strip Improvements Phase II 2011 09

  Bid as:L-100m  Incandescent Runway Guard Light, L-804
 2,436.00 2,000.00 6,000.00 1,034,225.00  2,650.00  3,000.00 2,307.79 1,200.72
 3.37% 3.35% 4.64% 477,360.00  2.63%

 Each 8 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100m.1  LED Runway Guard Light, L-804

 1,132.00 1,100.00 2,500.00 1,034,225.00  4,000.00  4,000.00 2,044.86 1,100.00
 1.57% 1.84% 1.93% 477,360.00  3.98%

 Each 2 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:L-100m  Runway Guard Light, L-804

 4,058.00 3,900.00 4,500.00 40,493,977.22  3,835.00  5,628.00 4,355.25 3,835.00
 0.02% 0.02% 0.02% 32,191,812.22  0.02%

 Each 20 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:L-100m  Runway Guard Light, L-804

 5,015.00 4,700.00 3,500.00 45,984,748.75  3,700.00  5,300.00 4,678.75 3,700.00
 0.28% 0.28% 0.15% 33,830,478.40  0.19%

 Each 4 FIA Access Control 2009 08
  Bid as:L-100m  Runway Guard Light, L-804

 6,000.00 5,000.00 3,000.00 2,349,279.00  5,800.00  6,000.00 5,600.00 5,000.00
 0.85% 0.78% 0.51% 2,572,350.00  0.80%

 Each Airport Sign, Type L-858 L-100n
 Each 10 ANC Runway 15/33 Rehabilitation 2018 03

 7,100.00 7,000.00 8,000.00 57,792,434.00  0.00  7,100.00 7,050.00 7,000.00
 0.13% 0.13% 0.14% 52,882,604.00  0.00%

 Each 28 ANC Runway 15/33 Rehabilitation 2018 03
 6,500.00 6,100.00 8,000.00 57,792,434.00  0.00  6,500.00 6,300.00 6,100.00
 0.34% 0.32% 0.39% 52,882,604.00  0.00%

 Each 21 ANC Taxiway R Group VI Improvements 2018 03
 7,000.00 7,500.00 5,625.00 16,318,887.00  0.00  7,500.00 7,250.00 7,000.00
 0.96% 1.03% 0.72% 15,287,034.33  0.00%

 Each 6 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 8,765.00 5,932.00 5,500.00 5,926,310.00  9,500.00  9,500.00 7,263.43 5,650.00
 0.99% 0.69% 0.56% 5,162,563.50  1.04%

 Each 22 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 3,000.00 4,500.00 8,900.00 27,833,829.50  0.00  4,500.00 3,750.00 3,000.00
 0.30% 0.50% 0.70% 19,955,808.20  0.00%

 Each 4 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 5,500.00 8,000.00 11,500.00 54,493,550.00  10,000.00  10,000.00 7,833.33 5,500.00
 0.04% 0.05% 0.08% 58,222,247.50  0.06%
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 Each Airport Sign, Type L-858 L-100n
 Each 19 ANC Runway 7L/25R Rehabilitation 2014 04

 7,000.00 5,000.00 5,000.00 48,291,647.50  0.00  7,000.00 6,000.00 5,000.00
 0.27% 0.20% 0.20% 48,474,000.00  0.00%

 Each 1 ANC Runway 7L/25R Rehabilitation 2014 04
 10,000.00 3,000.00 2,500.00 48,291,647.50  0.00  10,000.00 6,500.00 3,000.00

 0.02% 0.01% 0.01% 48,474,000.00  0.00%
 Each 26 ANC Runway 7L/25R Rehabilitation 2014 04

 8,000.00 5,000.00 5,000.00 48,291,647.50  0.00  8,000.00 6,500.00 5,000.00
 0.42% 0.27% 0.27% 48,474,000.00  0.00%

 Each 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

 7,000.00 10,000.00 7,500.00 32,671,751.07  15,000.00  15,000.00 10,666.67 7,000.00
 0.02% 0.04% 0.02% 26,561,061.00  0.03%

 Each 26 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:L-100na .n2_A  Retrofit Existing Airport Sign, Type L-858
 1,700.00 2,000.00 2,000.00 32,671,751.07  5,000.00  5,000.00 2,900.00 1,700.00
 0.14% 0.20% 0.16% 26,561,061.00  0.30%

 Each 6 Sitka Airport Runway Overlay 2013 01
 8,300.00 5,500.00 8,000.00 10,845,705.00  0.00  8,300.00 6,266.67 5,000.00
 0.44% 0.30% 0.44% 10,877,345.00  0.00%

 Each 4 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100n  Incandescent Airport Sign, Type L-858

 0.00 0.00 9,000.00 1,018,475.00  0.00  9,000.00 1,500.00 0.00
 0.00% 0.00% 3.53% 42,400.00  0.00%

 Each 4 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100n.1  LED Airport Sign, Type L-858

 0.00 0.00 2,000.00 1,018,475.00  0.00  1,300.00 216.67 0.00
 0.00% 0.00% 0.79% 42,400.00  0.00%

 Each 5 Homer Airport Improvements 2011 09
  Bid as:L-100n  Airport Sign, L-858

 5,000.00 5,500.00 6,000.00 2,220,950.00  10,000.00  12,000.00 8,125.00 5,000.00
 1.58% 1.86% 1.35% 1,475,427.00  2.79%

 Each 4 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100n  Incandescent Airport Sign, Type L-858

 0.00 0.00 9,000.00 1,034,225.00  0.00  9,000.00 2,908.67 0.00
 0.00% 0.00% 3.48% 42,400.00  0.00%

 Each 4 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100n.1  LED Airport Sign, Type L-858

 0.00 0.00 2,000.00 1,034,225.00  0.00  1,429.00 454.83 0.00
 0.00% 0.00% 0.77% 42,400.00  0.00%

 Each 4 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100n  Incandescent Airport Sign, Type L-858

 8,452.00 9,000.00 9,000.00 1,034,225.00  5,400.00  9,000.00 7,095.48 5,200.00
 5.84% 7.54% 3.48% 477,360.00  2.68%

 Each 4 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100n.1  LED Airport Sign, Type L-858

 1,429.00 1,300.00 2,000.00 1,034,225.00  8,000.00  8,000.00 3,546.39 1,300.00
 0.99% 1.09% 0.77% 477,360.00  3.98%

 Each 26 Kodiak Airport Improvements, 2011 2011 06
 6,000.00 4,100.00 7,000.00 31,512,185.00  4,300.00  6,000.00 4,800.00 4,100.00
 0.66% 0.47% 0.58% 22,758,321.00  0.40%
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 Each Airport Sign, Type L-858 L-100n
 Each 5 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
 7,135.00 6,800.00 8,000.00 40,493,977.22  6,743.00  9,233.00 7,477.75 6,743.00
 0.10% 0.11% 0.10% 32,191,812.22  0.09%

 Each 10 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 8,200.00 9,000.00 7,000.00 24,324,740.00  7,500.00  13,209.00 7,901.80 1,600.00
 0.47% 0.63% 0.29% 14,397,590.00  0.42%

 Each 5 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 8,200.00 8,000.00 7,000.00 24,324,740.00  5,000.00  8,200.00 5,189.00 1,700.00
 0.24% 0.28% 0.14% 14,397,590.00  0.14%

 Each 30 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 10,000.00 8,000.00 6,500.00 45,984,748.75  7,600.00  10,000.00 8,675.00 7,600.00

 0.83% 0.71% 0.42% 33,830,478.40  0.60%
 Each 2 ANC RON Parking, 12-14 Reconstruction 2009 04

 10,000.00 11,200.00 8,000.00 12,253,720.00  11,000.00  11,200.00 9,340.00 7,000.00
 0.20% 0.24% 0.13% 9,489,289.40  0.22%

 Each 3 Platinum Airport Runway Relocation 2009 02
 7,000.00 5,000.00 7,500.00 8,091,237.50  2,300.00  8,000.00 5,860.00 2,300.00
 0.32% 0.28% 0.28% 5,448,815.00  0.10%

 Each Handhole, L-867, Size B L-100p
 Each 1 ANC Runway 15/33 Rehabilitation 2018 03

 1,750.00 1,700.00 1,100.00 57,792,434.00  0.00  1,750.00 1,725.00 1,700.00
 0.00% 0.00% 0.00% 52,882,604.00  0.00%

 Each 1 ANC Taxiway R Group VI Improvements 2018 03
 1,100.00 1,200.00 1,500.00 16,318,887.00  0.00  1,200.00 1,150.00 1,100.00
 0.01% 0.01% 0.01% 15,287,034.33  0.00%

  Each 1 Dillingham Runway Rehabilitation 2017 06
 6,350.00 1,000.00 1,000.00 10,654,806.00  1,700.00  6,350.00 3,016.67 1,000.00
 0.07% 0.01% 0.01% 7,996,317.70  0.02%

 Each 4 Galena Airport Improvements 2016 09
 900.00 1,000.00 750.00 13,823,614.00  0.00  1,000.00 950.00 900.00
 0.02% 0.02% 0.02% 16,756,736.00  0.00%

 Each 2 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 1,000.00 1,500.00 2,100.00 27,833,829.50  0.00  1,500.00 1,250.00 1,000.00
 0.01% 0.02% 0.02% 19,955,808.20  0.00%

 Each 6 Hooper Bay Airport Improvements 2015 08
 2,100.00 2,200.00 1,000.00 26,613,957.00  2,000.00  3,450.00 2,437.50 2,000.00
 0.05% 0.05% 0.02% 25,767,875.00  0.04%

 Each 5 Koliganek Airport Reconstruction 2014 09
 1,500.00 1,300.00 1,400.00 6,939,312.00  1,451.52  1,500.00 1,390.30 1,300.00
 0.09% 0.08% 0.10% 7,994,085.75  0.07%

 Each 4 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

 1,600.00 1,000.00 900.00 32,671,751.07  1,000.00  1,600.00 1,200.00 1,000.00
 0.02% 0.02% 0.01% 26,561,061.00  0.01%

 Each 4 Tununak Airport Relocation 2012 09
 1,400.00 1,000.00 600.00 22,497,910.68  1,735.00  1,735.00 1,322.00 1,000.00
 0.03% 0.02% 0.01% 19,963,988.00  0.03%

 Each 140 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 800.00 1,018,475.00  0.00  275.00 45.83 0.00

 0.00% 0.00% 11.00% 42,400.00  0.00%
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 Each Handhole, L-867, Size B L-100p
 Each 144 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 800.00 1,034,225.00  0.00  527.00 133.67 0.00
 0.00% 0.00% 11.14% 42,400.00  0.00%

 Each 144 Lake Hood Strip Improvements Phase II 2011 09
 527.00 275.00 800.00 1,034,225.00  390.00  1,038.81 596.80 275.00
 13.12% 8.30% 11.14% 477,360.00  6.98%

 Each 3 Gustavus Airport Runway Safety Area Improvements 2011 06
 800.00 600.00 900.00 10,402,788.00  1,000.00  1,000.00 800.00 600.00
 0.02% 0.02% 0.03% 7,887,251.00  0.03%

 Each 6 Kodiak Airport Improvements, 2011 2011 06
 1,000.00 1,100.00 1,000.00 31,512,185.00  800.00  1,100.00 966.67 800.00
 0.03% 0.03% 0.02% 22,758,321.00  0.02%

 Each 12 Ouzinkie Airport Relocation Stage II 2011 04
 1,151.20 1,200.00 1,400.00 2,565,975.00  1,219.50  1,500.00 1,194.84 1,000.00
 0.65% 0.68% 0.65% 2,104,030.00  0.65%

 Each 9 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 1,000.00 1,500.00 900.00 24,324,740.00  1,000.00  1,651.72 1,290.34 1,000.00
 0.05% 0.09% 0.03% 14,397,590.00  0.05%

 Each 2 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 1,000.00 2,200.00 900.00 24,324,740.00  1,500.00  2,200.00 1,525.00 1,000.00
 0.01% 0.03% 0.01% 14,397,590.00  0.02%

 Each 1 Chefornak Airport Relocation - Stage ii 2010 09
 1,000.00 1,000.00 1,000.00 21,873,190.00  1,200.00  1,400.00 1,074.38 730.00
 0.01% 0.01% 0.00% 17,443,650.00  0.01%

 Each 2 Kipnuk Airport Relocation - Phase II 2010 06
 1,500.00 1,100.00 800.00 17,754,648.95  1,200.00  1,500.00 1,180.00 1,000.00
 0.02% 0.02% 0.01% 13,477,354.00  0.01%

 Each 4 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 1,083.00 1,000.00 900.00 45,984,748.75  1,450.00  1,450.00 1,158.25 1,000.00
 0.01% 0.01% 0.01% 33,830,478.40  0.02%

 Each 6 Takotna Airport Relocation 2009 07
 1,000.00 600.00 1,000.00 15,032,205.00  990.00  1,000.00 847.50 600.00
 0.04% 0.03% 0.04% 13,296,580.00  0.04%

 Each 8 Akiachak Airport Relocation 2009 05
 1,100.00 1,200.00 800.00 17,722,742.50  1,250.00  1,250.00 970.00 600.00
 0.04% 0.05% 0.04% 18,744,897.00  0.05%

 Each 7 OUZINKIE AIRPORT RELOCATION 2009 05
 1,400.00 1,200.00 700.00 18,807,648.50  600.00  1,900.00 1,100.42 600.00
 0.09% 0.09% 0.03% 9,708,913.75  0.04%

 Each 2 Platinum Airport Runway Relocation 2009 02
 1,000.00 700.00 1,400.00 8,091,237.50  700.00  2,000.00 1,080.00 700.00
 0.03% 0.03% 0.03% 5,448,815.00  0.02%

 Each Junction Box, Type II L-100q
 Each 4 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
 2,450.00 2,500.00 2,000.00 3,660,811.00  2,494.76  3,000.00 2,363.48 1,500.00
 0.33% 0.34% 0.22% 2,947,832.00  0.33%

 Each 4 Galena Airport Improvements 2016 09
 1,700.00 2,000.00 1,000.00 13,823,614.00  0.00  2,000.00 1,850.00 1,700.00
 0.03% 0.05% 0.03% 16,756,736.00  0.00%
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 Each Junction Box, Type II L-100q
 Each 7 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09

 4,800.00 1,000.00 8,000.00 32,671,751.07  1,200.00  4,800.00 2,333.33 1,000.00
 0.11% 0.03% 0.17% 26,561,061.00  0.02%

 Each 4 Kodiak Airport Improvements, 2011 2011 06
 5,000.00 2,400.00 1,900.00 31,512,185.00  2,000.00  5,000.00 3,133.33 2,000.00
 0.08% 0.04% 0.02% 22,758,321.00  0.03%

 Each 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 3,877.00 4,000.00 2,500.00 40,493,977.22  3,664.00  4,000.00 3,630.71 2,981.84
 0.01% 0.01% 0.01% 32,191,812.22  0.01%

 Each 19 Kipnuk Airport Relocation - Phase II 2010 06
 2,000.00 1,700.00 1,850.00 17,754,648.95  2,000.00  2,000.00 1,890.00 1,700.00
 0.24% 0.24% 0.20% 13,477,354.00  0.22%

 Each 49 FIA Access Control 2009 08
 2,100.00 1,050.00 2,500.00 2,349,279.00  2,100.00  2,100.00 1,750.00 1,050.00
 3.64% 2.00% 5.21% 2,572,350.00  3.57%

 Each 34 OUZINKIE AIRPORT RELOCATION 2009 05
 1,500.00 2,250.00 3,000.00 18,807,648.50  1,500.00  3,800.00 2,174.60 1,500.00
 0.47% 0.79% 0.54% 9,708,913.75  0.47%

 Each 27 Platinum Airport Runway Relocation 2009 02
 1,300.00 2,000.00 3,000.00 8,091,237.50  1,600.00  3,600.00 1,900.00 1,000.00
 0.53% 0.99% 1.00% 5,448,815.00  0.62%

 Lump Sum Temporary Runway Lighting System L-100r
 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

 30,000.00 179,000.00 15,000.00 57,792,434.00  0.00  179,000.00 104,500.00 30,000.00
 0.06% 0.34% 0.03% 52,882,604.00  0.00%

 Lump Sum 1 Dillingham Runway Rehabilitation 2017 06
 185,000.00 80,000.00 104,700.00 10,654,806.00  175,000.00  185,000.00 146,666.67 80,000.00

 2.06% 1.00% 0.98% 7,996,317.70  1.87%
 Lump Sum 1 Hooper Bay Airport Improvements 2015 08

 50,000.00 47,000.00 134,000.00 26,613,957.00  63,000.00  63,000.00 54,625.00 47,000.00
 0.18% 0.18% 0.50% 25,767,875.00  0.22%

 Lump Sum 1 Adak Airport Runway Safety Improvements 2015 05
 19,500.00 18,558.00 4,000.00 246,311.00  18,000.00  19,500.00 18,686.00 18,000.00

 6.14% 6.30% 1.62% 294,475.00  3.77%
 Lump Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05

 80,000.00 175,000.00 20,000.00 54,493,550.00  38,000.00  175,000.00 97,666.67 38,000.00
 0.13% 0.30% 0.04% 58,222,247.50  0.06%

 Lump Sum 1 Sitka Airport Runway Overlay 2013 01
 122,000.00 141,000.00 85,000.00 10,845,705.00  0.00  150,000.00 137,666.67 122,000.00

 1.07% 1.30% 0.78% 10,877,345.00  0.00%
 Lump Sum 1 Kodiak Airport Improvements, 2011 2011 06

 50,000.00 17,000.00 10,000.00 31,512,185.00  16,000.00  50,000.00 27,666.67 16,000.00
 0.21% 0.07% 0.03% 22,758,321.00  0.06%

 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 60,000.00 66,000.00 50,000.00 24,324,740.00  38,000.00  321,300.00 119,060.00 38,000.00

 0.35% 0.46% 0.21% 14,397,590.00  0.21%
 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 45,000.00 50,000.00 15,000.00 24,324,740.00  22,000.00  55,000.00 38,054.00 18,270.00
 0.26% 0.35% 0.06% 14,397,590.00  0.12%
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 Each Adjust Runway and Taxiway Light L-100u
 Each 19 Gustavus Airport Runway Safety Area Improvements 2011 06

  Bid as:L-100u  Handhole Extension, L-867, Size B
 400.00 500.00 200.00 10,402,788.00  570.00  570.00 490.00 400.00
 0.08% 0.12% 0.04% 7,887,251.00  0.11%

 Lump Sum Reconfigure Airfield Lighting Control System L-100x
 Lump Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03

 392,000.00 400,000.00 280,000.00 45,984,748.75  300,000.00  420,000.00 378,000.00 300,000.00
 1.08% 1.18% 0.61% 33,830,478.40  0.78%

 Each Remove Airport Sign L-100y
 Each 15 ANC Taxiway R Group VI Improvements 2018 03

 550.00 1,000.00 500.00 16,318,887.00  0.00  1,000.00 775.00 550.00
 0.05% 0.10% 0.05% 15,287,034.33  0.00%

 Each 22 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 200.00 200.00 500.00 27,833,829.50  0.00  200.00 200.00 200.00
 0.02% 0.02% 0.04% 19,955,808.20  0.00%

 Each 22 ANC Runway 7L/25R Rehabilitation 2014 04
 500.00 480.00 4,000.00 48,291,647.50  0.00  500.00 490.00 480.00
 0.02% 0.02% 0.18% 48,474,000.00  0.00%

 Each 26 ANC Runway 7L/25R Rehabilitation 2014 04
 500.00 480.00 4,000.00 48,291,647.50  0.00  500.00 490.00 480.00
 0.03% 0.03% 0.22% 48,474,000.00  0.00%

 Each 4 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100y  Remove Airport Sign, Type L-858

 0.00 0.00 1,100.00 1,018,475.00  0.00  250.00 41.67 0.00
 0.00% 0.00% 0.43% 42,400.00  0.00%

 Each 4 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100y  Remove Airport Sign, Type L-858

 0.00 0.00 1,100.00 1,034,225.00  0.00  250.00 63.67 0.00
 0.00% 0.00% 0.43% 42,400.00  0.00%

 Each 4 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-100y  Remove Airport Sign, Type L-858

 132.00 250.00 1,100.00 1,034,225.00  350.00  1,208.83 557.14 132.00
 0.09% 0.21% 0.43% 477,360.00  0.17%

 Lump Sum Relocate Airport Sign, Type L-858 L-100z
 Contingent Sum 1 ANC Taxiway R Group VI Improvements 2018 03

  Bid as:L-100z  Minor Electrical Modifications
 20,000.00 20,000.00 20,000.00 16,318,887.00  0.00  20,000.00 20,000.00 20,000.00

 0.13% 0.13% 0.12% 15,287,034.33  0.00%
 Contingent Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

  Bid as:L-100z  Minor Electrical Modifications
 10,000.00 10,000.00 10,000.00 27,833,829.50  0.00  10,000.00 10,000.00 10,000.00

 0.05% 0.05% 0.04% 19,955,808.20  0.00%

 Lump Sum Individual Lamp Control & Monitoring System L-100ab
 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
 160,600.00 155,000.00 84,000.00 40,493,977.22  151,814.00  203,127.00 167,635.25 151,814.00

 0.44% 0.48% 0.21% 32,191,812.22  0.39%

 Each Install Regulator L-100ad
 Each 4 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03

  Bid as:L-100ao  Airport Sign Foundation
 1,190.00 1,100.00 2,000.00 45,984,748.75  1,000.00  1,200.00 1,122.50 1,000.00
 0.01% 0.01% 0.02% 33,830,478.40  0.01%
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 Contingent Sum Reconfigure Airfield Lighting Control System L-100ae
 Contingent Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
 95,000.00 95,000.00 95,000.00 40,493,977.22  95,000.00  95,000.00 95,000.00 95,000.00

 0.26% 0.30% 0.23% 32,191,812.22  0.25%

 Each Handhole, [Type, Size] L-100ag
 Each 2 OUZINKIE AIRPORT RELOCATION 2009 05

  Bid as:L-100ag*  Junction Box, Type III
 1,500.00 4,500.00 3,500.00 18,807,648.50  2,600.00  7,500.00 3,649.56 1,500.00
 0.03% 0.09% 0.04% 9,708,913.75  0.05%

 Lump Sum Remove Runway and Taxiway Lights L-100ah
 Each 10 Platinum Airport Runway Extension 2014 01

 300.00 550.00 2,150.00 2,293,093.00  375.00  550.00 436.63 300.00
 0.00% 0.00% 0.94% 0.00  0.00%

 Lump Sum LED Strip Lighting System L-100am
 Lump Sum 1 ANC Gate N8 Pavement Replacement Design 2009 08

 73,500.00 74,000.00 56,000.00 1,973,840.00  86,500.00  97,500.00 81,106.83 73,500.00
 4.45% 4.54% 2.84% 1,629,855.00  5.23%

 Each Airport Sign Foundation L-100ao
 Each 2 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
  Bid as:L-100ak  Stop Bar Light, L-862S

 1,415.00 1,500.00 1,600.00 40,493,977.22  1,338.00  1,882.00 1,533.75 1,338.00
 0.01% 0.01% 0.01% 32,191,812.22  0.01%

 Lump Sum Spare Parts L-100ap
 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

 28,000.00 28,000.00 28,000.00 57,792,434.00  0.00  28,000.00 28,000.00 28,000.00
 0.05% 0.05% 0.05% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:L-100ap(5)  Spare Parts, Lighting Regulator System

 10,000.00 10,000.00 10,000.00 16,318,887.00  0.00  10,000.00 10,000.00 10,000.00
 0.07% 0.07% 0.06% 15,287,034.33  0.00%

 Contingent Sum 1 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:L-100ap(2)  Spare Parts, Taxiway Flush Lighting System

 10,000.00 10,000.00 10,000.00 16,318,887.00  0.00  10,000.00 10,000.00 10,000.00
 0.07% 0.07% 0.06% 15,287,034.33  0.00%

 Contingent Sum 1 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:L-100ap(3)  Spare Parts, Runway Guard Lighting System

 10,000.00 10,000.00 10,000.00 16,318,887.00  0.00  10,000.00 10,000.00 10,000.00
 0.07% 0.07% 0.06% 15,287,034.33  0.00%

 Contingent Sum 1 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:L-100ap(4)  Spare Parts, Illuminated Runway and Taxiway
 Signs

 10,000.00 10,000.00 10,000.00 16,318,887.00  0.00  10,000.00 10,000.00 10,000.00
 0.07% 0.07% 0.06% 15,287,034.33  0.00%

 Contingent Sum 1 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:L-100ap(1)  Spare Parts, Taxiway Edge Lighting System

 10,000.00 10,000.00 10,000.00 16,318,887.00  0.00  10,000.00 10,000.00 10,000.00
 0.07% 0.07% 0.06% 15,287,034.33  0.00%

 Contingent Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 21,000.00 21,000.00 21,000.00 5,926,310.00  21,000.00  21,000.00 21,000.00 21,000.00

 0.39% 0.41% 0.35% 5,162,563.50  0.38%
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 Lump Sum Spare Parts L-100ap
 Contingent Sum 1 Galena Airport Improvements 2016 09

 10,000.00 10,000.00 10,000.00 13,823,614.00  0.00  10,000.00 10,000.00 10,000.00
 0.04% 0.06% 0.07% 16,756,736.00  0.00%

 Lump Sum 1 Hooper Bay Airport Improvements 2015 08
 6,000.00 6,000.00 5,700.00 26,613,957.00  5,000.00  6,900.00 5,975.00 5,000.00
 0.02% 0.02% 0.02% 25,767,875.00  0.02%

 Lump Sum 1 Adak Airport Runway Safety Improvements 2015 05
 1,250.00 3,166.00 750.00 246,311.00  4,000.00  4,000.00 2,805.33 1,250.00
 0.39% 1.08% 0.30% 294,475.00  0.84%

 Lump Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 6,600.00 6,500.00 4,000.00 54,493,550.00  6,000.00  6,600.00 6,366.67 6,000.00
 0.01% 0.01% 0.01% 58,222,247.50  0.01%

 Lump Sum 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

 1,600.00 25,000.00 4,180.00 32,671,751.07  20,000.00  25,000.00 15,533.33 1,600.00
 0.01% 0.09% 0.01% 26,561,061.00  0.05%

 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 10,000.00 1,018,475.00  0.00  3,600.00 600.00 0.00

 0.00% 0.00% 0.98% 42,400.00  0.00%
 LUMP SUM 1 Homer Airport Improvements 2011 09

 4,500.00 5,000.00 1,600.00 2,220,950.00  2,500.00  5,000.00 3,750.00 2,500.00
 0.28% 0.34% 0.07% 1,475,427.00  0.14%

 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 10,000.00 1,034,225.00  0.00  4,210.00 1,301.67 0.00

 0.00% 0.00% 0.97% 42,400.00  0.00%
 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 5,000.00 1,034,225.00  0.00  6,500.00 1,496.50 0.00
 0.00% 0.00% 0.48% 42,400.00  0.00%

 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 4,210.00 3,600.00 10,000.00 1,034,225.00  6,000.00  7,200.00 4,922.16 3,600.00
 0.73% 0.75% 0.97% 477,360.00  0.75%

 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 2,479.00 6,500.00 5,000.00 1,034,225.00  7,000.00  7,000.00 4,717.70 2,479.00
 0.43% 1.36% 0.48% 477,360.00  0.87%

 Lump Sum 1 Kodiak Airport Improvements, 2011 2011 06
 20,000.00 16,000.00 25,000.00 31,512,185.00  15,000.00  20,000.00 17,000.00 15,000.00

 0.08% 0.07% 0.08% 22,758,321.00  0.05%
 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09

 3,500.00 3,500.00 3,600.00 21,873,190.00  1,500.00  17,000.00 6,165.63 1,500.00
 0.02% 0.02% 0.02% 17,443,650.00  0.01%

 Each Rotating Beacon, High Intensity, L-802A L-101a
 Each 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09

 Improvements
 14,000.00 50,000.00 52,500.00 32,671,751.07  8,000.00  50,000.00 24,000.00 8,000.00

 0.04% 0.19% 0.16% 26,561,061.00  0.02%
 Each 1 Allakaket Airport Improvements 2009 06

 10,000.00 13,880.00 15,000.00 8,177,101.32  15,000.00  15,000.00 12,960.00 10,000.00
 0.12% 0.17% 0.18% 8,080,460.25  0.11%

 Each Rotating Beacon, Medium Intensity, L-801A L-101b
 Each 1 Galena Airport Improvements 2016 09

 15,000.00 10,000.00 15,000.00 13,823,614.00  0.00  15,000.00 12,500.00 10,000.00
 0.06% 0.06% 0.11% 16,756,736.00  0.00%
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 Each Rotating Beacon, Medium Intensity, L-801A L-101b
 Each 1 Hooper Bay Airport Improvements 2015 08

 18,000.00 19,000.00 16,000.00 26,613,957.00  17,000.00  20,700.00 18,675.00 17,000.00
 0.06% 0.07% 0.06% 25,767,875.00  0.06%

 Each 1 Koliganek Airport Reconstruction 2014 09
 10,800.00 9,000.00 3,000.00 6,939,312.00  22,020.77  22,020.77 14,164.15 9,000.00

 0.13% 0.11% 0.04% 7,994,085.75  0.23%
 Each 1 Tununak Airport Relocation 2012 09

 7,500.00 40,000.00 14,300.00 22,497,910.68  9,300.00  40,000.00 15,560.00 7,500.00
 0.04% 0.20% 0.06% 19,963,988.00  0.04%

 Each 1 Ouzinkie Airport Relocation Stage II 2011 04
 10,271.40 11,000.00 15,000.00 2,565,975.00  12,195.00  29,000.00 14,013.93 7,000.00

 0.48% 0.52% 0.58% 2,104,030.00  0.54%
 Each 1 Alakanuk Airport Relocation, Stage I V 2011 03

 15,000.00 8,000.00 10,882.00 9,894,941.25  10,000.00  15,000.00 11,142.86 6,500.00
 0.21% 0.12% 0.11% 6,767,129.75  0.13%

 Each 1 Chefornak Airport Relocation - Stage ii 2010 09
 15,000.00 15,000.00 15,000.00 21,873,190.00  9,000.00  17,000.00 12,706.25 9,000.00

 0.09% 0.09% 0.07% 17,443,650.00  0.05%
 Each 1 Kipnuk Airport Relocation - Phase II 2010 06

 15,000.00 11,000.00 10,000.00 17,754,648.95  18,000.00  22,000.00 15,400.00 11,000.00
 0.10% 0.08% 0.06% 13,477,354.00  0.11%

 Each 1 Takotna Airport Relocation 2009 07
 10,200.00 15,000.00 15,000.00 15,032,205.00  10,500.00  17,000.00 13,175.00 10,200.00

 0.07% 0.11% 0.10% 13,296,580.00  0.07%
 Each 1 Akiachak Airport Relocation 2009 05

 13,000.00 14,000.00 12,000.00 17,722,742.50  14,650.00  14,650.00 12,130.00 9,000.00
 0.06% 0.07% 0.07% 18,744,897.00  0.07%

 Each 1 OUZINKIE AIRPORT RELOCATION 2009 05
 15,000.00 11,300.00 15,000.00 18,807,648.50  15,000.00  26,000.00 16,252.00 10,000.00

 0.14% 0.12% 0.08% 9,708,913.75  0.14%
 Each 1 Platinum Airport Runway Relocation 2009 02

 9,300.00 10,000.00 15,000.00 8,091,237.50  11,000.00  20,000.00 11,860.00 9,000.00
 0.14% 0.18% 0.19% 5,448,815.00  0.16%

 Each [Height] Hinged Pole Beacon Tower L-103a
 Each 1 Galena Airport Improvements 2016 09

  Bid as:L-103a.n2  Hinged Pole Beacon Tower, 55-foot
 50,000.00 10,000.00 40,000.00 13,823,614.00  0.00  50,000.00 30,000.00 10,000.00

 0.21% 0.06% 0.29% 16,756,736.00  0.00%
 Each 1 Hooper Bay Airport Improvements 2015 08

  Bid as:L-103a  40-foot Hinged Pole Beacon Tower
 55,000.00 58,000.00 24,000.00 26,613,957.00  53,000.00  65,000.00 57,750.00 53,000.00

 0.20% 0.23% 0.09% 25,767,875.00  0.18%
 Each 1 Koliganek Airport Reconstruction 2014 09

  Bid as:L-103a  40-foot Hinged Pole Beacon Tower
 35,000.00 40,000.00 27,000.00 6,939,312.00  78,158.30  78,158.30 44,831.66 31,000.00

 0.41% 0.50% 0.39% 7,994,085.75  0.80%
 Each 1 Allakaket Airport Improvements 2009 06

  Bid as:L-103a  40' Hinged Pole Beacon Tower
 20,000.00 26,030.00 25,000.00 8,177,101.32  28,000.00  28,000.00 24,676.67 20,000.00

 0.24% 0.32% 0.31% 8,080,460.25  0.20%
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 Each 8-foot Lighted Wind Cone, in place L-107a
 Each 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06

 38,500.00 40,000.00 25,000.00 5,760,521.25  42,000.00  42,000.00 35,100.00 25,000.00
 0.71% 0.81% 0.43% 4,929,362.00  0.76%

 Each 1 Hooper Bay Airport Improvements 2015 08
 32,500.00 34,000.00 15,000.00 26,613,957.00  31,000.00  38,200.00 33,925.00 31,000.00

 0.12% 0.13% 0.06% 25,767,875.00  0.11%
 Each 1 Koliganek Airport Reconstruction 2014 09

 10,000.00 17,000.00 15,000.00 6,939,312.00  18,948.38  18,948.38 14,189.68 9,000.00
 0.12% 0.21% 0.22% 7,994,085.75  0.19%

 Each 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 19,000.00 40,000.00 25,000.00 54,493,550.00  17,200.00  40,000.00 25,400.00 17,200.00

 0.03% 0.07% 0.05% 58,222,247.50  0.03%
 Each 3 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09

 Improvements
 13,000.00 10,000.00 20,000.00 32,671,751.07  12,000.00  13,000.00 11,666.67 10,000.00

 0.13% 0.11% 0.18% 26,561,061.00  0.08%
 Each 1 Sitka Airport Runway Overlay 2013 01

 27,000.00 15,000.00 20,000.00 10,845,705.00  0.00  27,000.00 18,333.33 13,000.00
 0.24% 0.14% 0.18% 10,877,345.00  0.00%

 Each 1 Tununak Airport Relocation 2012 09
  Bid as:L-107a(1)  Primary 8-Foot Lighted Wind Cone, In Place

 9,300.00 20,000.00 20,200.00 22,497,910.68  11,500.00  20,000.00 14,660.00 9,300.00
 0.04% 0.10% 0.09% 19,963,988.00  0.05%

 Each 1 Tununak Airport Relocation 2012 09
  Bid as:L-107a(2)  Supplemental 8-Foot Lighted Wind Cone, In
 Place

 9,300.00 20,000.00 20,200.00 22,497,910.68  11,500.00  20,000.00 14,060.00 9,300.00
 0.04% 0.10% 0.09% 19,963,988.00  0.05%

 Each 1 Kodiak Airport Improvements, 2011 2011 06
 10,000.00 13,000.00 15,000.00 31,512,185.00  13,000.00  13,000.00 12,000.00 10,000.00

 0.04% 0.06% 0.05% 22,758,321.00  0.05%
 Each 1 Ouzinkie Airport Relocation Stage II 2011 04

  Bid as:L-107e  Existing Wind Cone Connections
 1,388.70 2,000.00 2,500.00 2,565,975.00  2,710.00  9,721.00 3,836.46 500.00
 0.07% 0.10% 0.10% 2,104,030.00  0.12%

 Each 2 Alakanuk Airport Relocation, Stage I V 2011 03
 25,000.00 10,500.00 15,181.00 9,894,941.25  18,000.00  25,000.00 16,571.43 10,500.00

 0.70% 0.31% 0.31% 6,767,129.75  0.49%
 Each 1 Chefornak Airport Relocation - Stage ii 2010 09

 48,000.00 48,000.00 30,000.00 21,873,190.00  13,000.00  60,000.00 28,637.50 12,000.00
 0.27% 0.28% 0.14% 17,443,650.00  0.07%

 Each 1 Kipnuk Airport Relocation - Phase II 2010 06
 15,000.00 12,500.00 15,000.00 17,754,648.95  30,000.00  30,000.00 18,000.00 12,500.00

 0.10% 0.09% 0.08% 13,477,354.00  0.18%
 Each 1 Northern Region Certificated Airport Compliance 2009 08

  Bid as:L-107a  8-foot Lighted Wind Cone
 35,000.00 26,200.00 25,000.00 1,738,350.00  0.00  35,000.00 30,600.00 26,200.00

 4.08% 4.65% 1.44% 563,821.00  0.00%
 Each 1 Takotna Airport Relocation 2009 07

 12,300.00 14,000.00 15,000.00 15,032,205.00  15,000.00  17,000.00 14,575.00 12,300.00
 0.09% 0.11% 0.10% 13,296,580.00  0.10%

 Each 1 Akiachak Airport Relocation 2009 05
 13,000.00 14,500.00 15,000.00 17,722,742.50  14,650.00  15,000.00 13,230.00 9,000.00

 0.06% 0.08% 0.08% 18,744,897.00  0.07%
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 Each 8-foot Lighted Wind Cone, in place L-107a
 Each 1 OUZINKIE AIRPORT RELOCATION 2009 05

 14,000.00 16,900.00 15,000.00 18,807,648.50  14,000.00  56,000.00 21,457.11 14,000.00
 0.13% 0.17% 0.08% 9,708,913.75  0.13%

 Each 1 Platinum Airport Runway Relocation 2009 02
 8,000.00 15,000.00 15,000.00 8,091,237.50  14,000.00  20,000.00 13,600.00 8,000.00
 0.12% 0.28% 0.19% 5,448,815.00  0.20%

 Each 12-foot Lighted Wind Cone, in place L-107b
 Each 2 Galena Airport Improvements 2016 09

 15,000.00 15,000.00 10,000.00 13,823,614.00  0.00  15,000.00 15,000.00 15,000.00
 0.13% 0.18% 0.14% 16,756,736.00  0.00%

 Each 1 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-107a.n1  8-foot Lighted Wind Cone, in place

 20,000.00 12,000.00 11,500.00 48,291,647.50  0.00  20,000.00 16,000.00 12,000.00
 0.04% 0.02% 0.02% 48,474,000.00  0.00%

 Each 1 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-107a.n2  8-foot Lighted Wind Cone, in place

 10,000.00 12,000.00 11,500.00 48,291,647.50  0.00  12,000.00 11,000.00 10,000.00
 0.02% 0.02% 0.02% 48,474,000.00  0.00%

 Each 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

 14,000.00 12,000.00 25,000.00 32,671,751.07  15,000.00  15,000.00 13,666.67 12,000.00
 0.04% 0.05% 0.08% 26,561,061.00  0.03%

 Each 1 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-107b  12-foot LED Lighted Wind Cone, in place

 0.00 0.00 18,000.00 1,018,475.00  0.00  10,000.00 1,666.67 0.00
 0.00% 0.00% 1.77% 42,400.00  0.00%

 Each 1 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-107b  12-foot LED Lighted Wind Cone, in place

 0.00 0.00 18,000.00 1,034,225.00  0.00  12,647.00 3,774.50 0.00
 0.00% 0.00% 1.74% 42,400.00  0.00%

 Each 1 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-107b  12-foot LED Lighted Wind Cone, in place

 12,647.00 10,000.00 18,000.00 1,034,225.00  11,200.00  14,800.00 11,993.24 10,000.00
 2.19% 2.09% 1.74% 477,360.00  1.39%

 Each 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 13,800.00 15,000.00 15,000.00 40,493,977.22  13,074.00  25,923.00 16,949.25 13,074.00
 0.04% 0.05% 0.04% 32,191,812.22  0.03%

 Each 2 Allakaket Airport Improvements 2009 06
 14,000.00 13,560.00 19,750.00 8,177,101.32  18,000.00  18,000.00 15,186.67 13,560.00

 0.33% 0.34% 0.48% 8,080,460.25  0.26%

 Each 8-foot Unlighted Wind Cone, in place L-107c
 Each 1 Hooper Bay Airport Improvements 2015 08

 25,000.00 26,000.00 12,000.00 26,613,957.00  24,000.00  29,400.00 26,100.00 24,000.00
 0.09% 0.10% 0.05% 25,767,875.00  0.08%

 Each 1 Koliganek Airport Reconstruction 2014 09
 8,000.00 5,000.00 9,500.00 6,939,312.00  10,644.48  10,644.48 7,928.90 5,000.00
 0.09% 0.06% 0.14% 7,994,085.75  0.11%

 Each 1 Platinum Airport Runway Extension 2014 01
 8,900.00 9,000.00 10,000.00 2,293,093.00  16,000.00  16,000.00 10,725.00 8,900.00
 0.00% 0.00% 0.44% 0.00  0.00%
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 Each 8-foot Unlighted Wind Cone, in place L-107c
 Each 1 Chefornak Airport Relocation - Stage ii 2010 09

 7,500.00 7,500.00 10,000.00 21,873,190.00  6,000.00  15,000.00 8,650.00 5,700.00
 0.04% 0.04% 0.05% 17,443,650.00  0.03%

 Each 1 Akiachak Airport Relocation 2009 05
 8,000.00 12,000.00 10,000.00 17,722,742.50  9,000.00  12,000.00 8,000.00 5,000.00
 0.04% 0.06% 0.06% 18,744,897.00  0.04%

 Each 1 OUZINKIE AIRPORT RELOCATION 2009 05
 13,000.00 13,500.00 9,600.00 18,807,648.50  8,500.00  21,000.00 13,726.39 8,500.00

 0.12% 0.14% 0.05% 9,708,913.75  0.08%
 Each 1 Platinum Airport Runway Relocation 2009 02

 6,500.00 8,000.00 9,600.00 8,091,237.50  6,000.00  10,000.00 8,100.00 6,000.00
 0.10% 0.15% 0.12% 5,448,815.00  0.09%

 Linear Foot or Meter Underground Cable [Gauge] AWG, Copper, 5 kV FAA L-108a
 Type ¿B¿ or Type "C" (as specified on plans), L-824

 Linear Foot 10,800 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-108a(1).n1  Underground Cable #8 AWG, Copper, 5kV
 FAA Type "C", L-824

 1.50 1.50 2.50 57,792,434.00  0.00  1.50 1.50 1.50
 0.03% 0.03% 0.05% 52,882,604.00  0.00%

 Linear Foot 23,100 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-108a(2).n1  Underground Cable #6 AWG, Copper, 5kV
 FAA Type "C", L-824

 2.00 1.75 3.00 57,792,434.00  0.00  2.00 1.88 1.75
 0.09% 0.08% 0.12% 52,882,604.00  0.00%

 Linear Foot 55,300 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-108a(1).n2  Underground Cable #8 AWG, Copper, 5 kV
 FAA Type "C", L-824

 1.50 1.50 2.50 57,792,434.00  0.00  1.50 1.50 1.50
 0.16% 0.16% 0.24% 52,882,604.00  0.00%

 Linear Foot 38,300 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-108a(2).n2  Underground Cable #6 AWG, Copper, 5 kV
 FAA Type "C", L-824

 2.00 1.80 3.00 57,792,434.00  0.00  2.00 1.90 1.80
 0.14% 0.13% 0.20% 52,882,604.00  0.00%

 Linear Foot 40,000 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:L-108a  Underground Cable #8 AWG, copper, 5 kV FAA
 Type "C", L-824

 1.25 1.30 1.40 16,318,887.00  0.00  1.30 1.28 1.25
 0.33% 0.34% 0.34% 15,287,034.33  0.00%

 Linear Foot 25,500 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:L-108a  Underground Cable #8 AWG, Copper, 5 kV FAA
 Type "C", L-824

 1.35 2.00 1.50 5,926,310.00  2.25  2.90 2.17 1.35
 0.65% 0.99% 0.65% 5,162,563.50  1.05%

  Linear Foot 2,184 Dillingham Runway Rehabilitation 2017 06
  Bid as:L-108a  Underground Cable #8 AWG, copper, 5 kV FAA type
 "C" (as specified on Plans), L-824

 2.50 5.00 2.00 10,654,806.00  2.00  5.00 3.17 2.00
 0.06% 0.14% 0.04% 7,996,317.70  0.05%

 Linear Foot 930 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction
  Bid as:L-108t  Underground Fiber Optic Cable

 8.70 17.00 5.00 3,660,811.00  8.84  17.00 8.88 3.30
 0.27% 0.54% 0.13% 2,947,832.00  0.27%
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 Linear Foot or Meter Underground Cable [Gauge] AWG, Copper, 5 kV FAA L-108a
 Type ¿B¿ or Type "C" (as specified on plans), L-824

 Linear Foot 33,500 Galena Airport Improvements 2016 09
  Bid as:L-108a-08.n2  Underground Cable #8 AWG, Copper, 5 kV
 FAA Type  "C" , L-824

 0.90 2.00 2.50 13,823,614.00  0.00  2.00 1.45 0.90
 0.13% 0.40% 0.61% 16,756,736.00  0.00%

 Linear Foot 59,130 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:L-108a  Underground Cable #8 AWG, copper, 5 kV FAA
 Type "C", L-824

 1.00 1.20 2.10 27,833,829.50  0.00  1.20 1.10 1.00
 0.27% 0.36% 0.45% 19,955,808.20  0.00%

 Linear Foot 1,060 Adak Airport Runway Safety Improvements 2015 05
  Bid as:L-108a  Underground Cable #8 AWG, Copper, 5 kV FAA
 Type "B" or Type "C" (as specified on plans), L-824

 5.50 4.50 2.25 246,311.00  8.00  8.00 6.00 4.50
 1.83% 1.62% 0.97% 294,475.00  1.78%

 Lump Sum 1 Koliganek Airport Reconstruction 2014 09
  Bid as:L-108b  Underground Cable #8 AWG, Copper, 5 kV FAA
 Type "B" or Type "C" (as specified on plans), L-824

 17,500.00 19,000.00 50,000.00 6,939,312.00  38,404.80  38,404.80 24,580.96 15,000.00
 0.20% 0.24% 0.72% 7,994,085.75  0.39%

 Linear Foot 3,250 Kodiak Airport RSA Extension & Devils Creek Culvert Repair  2014 05
  Bid as:L-108a  Underground Cable, #8 AWG, Copper, 5 kV FAA
 Type ¿B¿ or Type "C" (as specified on plans), L-824

 2.30 8.30 1.50 54,493,550.00  2.00  8.30 4.20 2.00
 0.01% 0.05% 0.01% 58,222,247.50  0.01%

 Linear Foot 50,000 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-108a(1).n1  Underground Cable 6 AWG, Copper, 5 kV FAA
 Type "C", L-824

 1.00 1.25 5.75 48,291,647.50  0.00  1.25 1.13 1.00
 0.10% 0.13% 0.60% 48,474,000.00  0.00%

 Linear Foot 78,500 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-108a(2).n1  Underground Cable 8  AWG, Copper, 5 kV
 FAA Type "C", L-824

 1.00 1.00 5.00 48,291,647.50  0.00  1.00 1.00 1.00
 0.16% 0.16% 0.81% 48,474,000.00  0.00%

 Linear Foot 50,000 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-108a(1).n2  Underground Cable 6 AWG, Copper, 5 kV FAA
 Type "C", L-824

 1.00 1.25 5.75 48,291,647.50  0.00  1.25 1.13 1.00
 0.10% 0.13% 0.60% 48,474,000.00  0.00%

 Linear Foot 62,000 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-108a(2).n2  Underground Cable 8  AWG, Copper, 5 kV
 FAA Type "C", L-824

 1.00 1.00 5.00 48,291,647.50  0.00  1.00 1.00 1.00
 0.12% 0.13% 0.64% 48,474,000.00  0.00%

 Lump Sum 1 Platinum Airport Runway Extension 2014 01
  Bid as:L-108b  Underground Cable #6 AWG, Copper, 5 kV FAA
 Type "C", L-824

 7,250.00 6,000.00 33,600.00 2,293,093.00  6,500.00  7,250.00 6,187.50 5,000.00
 0.00% 0.00% 1.47% 0.00  0.00%
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 Linear Foot or Meter Underground Cable [Gauge] AWG, Copper, 5 kV FAA L-108a
 Type ¿B¿ or Type "C" (as specified on plans), L-824

 Linear Foot 9,100 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

 2.85 2.00 2.50 32,671,751.07  6.00  6.00 3.62 2.00
 0.08% 0.07% 0.07% 26,561,061.00  0.12%

 Linear Foot 3,500 Sitka Airport Runway Overlay 2013 01
  Bid as:L-108a  Underground Cable 6 AWG, Copper, 5 kV FAA Type
 "C", L-824

 15.50 2.50 2.50 10,845,705.00  0.00  15.50 6.83 2.50
 0.47% 0.08% 0.08% 10,877,345.00  0.00%

 Linear Foot 10,506 Tununak Airport Relocation 2012 09
  Bid as:L-108a  Underground Cable #8 AWG, Copper, 5 KV FAA
 Type "B" or Type "C", L-824

 2.60 2.00 2.50 22,497,910.68  3.40  3.40 2.65 2.00
 0.13% 0.11% 0.12% 19,963,988.00  0.16%

 Linear Foot 10,000 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-108a  Underground Cable #8 AWG, Copper, 5 kV FAA
 Type "C", L-824

 0.00 0.00 2.50 1,018,475.00  0.00  1.20 0.20 0.00
 0.00% 0.00% 2.45% 42,400.00  0.00%

 Linear Foot 10,000 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-108a  Underground Cable #8 AWG, Copper, 5 kV FAA
 Type "C", L-824

 0.00 0.00 2.50 1,034,225.00  0.00  1.78 0.50 0.00
 0.00% 0.00% 2.42% 42,400.00  0.00%

 Linear Foot 10,000 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-108a  Underground Cable #8 AWG, Copper, 5 kV FAA
 Type "C", L-824

 1.78 1.20 2.50 1,034,225.00  3.00  3.00 1.83 1.10
 3.08% 2.51% 2.42% 477,360.00  3.73%

 Linear Foot 546 Gustavus Airport Runway Safety Area Improvements 2011 06
  Bid as:L-108a  Underground Cable #8 AWG, Copper, 5 kV FAA
 Type "C", L-824 - Airport Lighting

 1.50 6.00 2.00 10,402,788.00  2.00  6.00 3.17 1.50
 0.01% 0.04% 0.01% 7,887,251.00  0.01%

 Linear Foot 73,700 Kodiak Airport Improvements, 2011 2011 06
  Bid as:L-108a  Underground Cable #8 AWG, Copper, 5 kV FAA
 Type  "C", L-824

 1.20 1.50 1.50 31,512,185.00  1.50  1.50 1.40 1.20
 0.37% 0.49% 0.35% 22,758,321.00  0.39%

 Linear Foot 9,500 Ouzinkie Airport Relocation Stage II 2011 04
  Bid as:L-108a  Underground Cable #8 AWG, Copper, 5 kV FAA 
 Type "C" ,  L-824

 1.50 1.64 5.00 2,565,975.00  2.00  2.10 1.84 1.46
 0.67% 0.74% 1.85% 2,104,030.00  0.84%

 Contingent Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:L-108r  Remove Ductbank Conductors

 10,000.00 10,000.00 10,000.00 40,493,977.22  10,000.00  10,000.00 10,000.00 10,000.00
 0.03% 0.03% 0.02% 32,191,812.22  0.03%
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 Linear Foot or Meter Underground Cable [Gauge] AWG, Copper, 5 kV FAA L-108a
 Type ¿B¿ or Type "C" (as specified on plans), L-824

 Linear Foot 36,800 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:L-108a(2)  Underground Cable #6 AWG, copper, 5 kV FAA
 Type "C", L-824

 1.65 1.50 2.50 40,493,977.22  1.55  3.54 2.06 1.50
 0.17% 0.17% 0.23% 32,191,812.22  0.15%

 Linear Foot 8,300 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:L-108a(1)  Underground Cable #8 AWG, copper, 5 kV FAA
 Type "C", L-824

 1.40 1.50 2.00 40,493,977.22  1.30  2.95 1.79 1.30
 0.03% 0.04% 0.04% 32,191,812.22  0.03%

 Linear Foot 5,700 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:L-108u  Underground Cable #8 AWG, shielded, Copper, 5
 kV FAA Type "C", L-824

 2.50 3.00 4.50 40,493,977.22  2.30  8.55 4.09 2.30
 0.04% 0.05% 0.06% 32,191,812.22  0.03%

 L.F. 8,500 Chefornak Airport Relocation - Stage ii 2010 09
  Bid as:L-108a  Underground Cable #8 AWG, copper, 5 kV FAA type
 "C", L-824

 2.00 2.00 2.50 21,873,190.00  2.25  15.00 3.94 2.00
 0.10% 0.10% 0.10% 17,443,650.00  0.10%

 Linear Foot 8,800 Kipnuk Airport Relocation - Phase II 2010 06
  Bid as:L-108a  Underground Cable #8 AWG, Copper, 5 kV FAA
 Type "C" , L-824

 15.00 2.50 2.00 17,754,648.95  3.00  15.00 5.30 2.50
 0.85% 0.16% 0.10% 13,477,354.00  0.16%

 Contingent Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:L-108r  Remove Ductbank Conductors

 10,000.00 10,000.00 10,000.00 45,984,748.75  10,000.00  10,000.00 10,000.00 10,000.00
 0.03% 0.03% 0.02% 33,830,478.40  0.03%

 Linear Foot 38,500 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:L-108a(2)  Underground Cable #6 AWG, copper, 5 kV FAA
 Type "C", L-824

 1.65 1.50 2.50 45,984,748.75  2.15  2.15 1.75 1.50
 0.17% 0.17% 0.21% 33,830,478.40  0.22%

 Linear Foot 44,000 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:L-108a(1)  Underground Cable #8 AWG, copper, 5 kV FAA
 Type "C", L-824

 1.40 1.30 2.00 45,984,748.75  1.60  1.60 1.45 1.30
 0.17% 0.17% 0.19% 33,830,478.40  0.18%

 Linear Foot 9,500 Takotna Airport Relocation 2009 07
  Bid as:L-108a  Underground Cable #8 AWG, Copper, 5kV FAA
 Type "C", L-824

 2.52 2.00 2.00 15,032,205.00  2.00  2.52 2.26 2.00
 0.17% 0.14% 0.13% 13,296,580.00  0.13%

 Lump Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05
  Bid as:L-108b*  Underground Cable #8 AWG, Copper, 5 kV FAA
 Type "C", L-824

 30,000.00 20,300.00 46,500.00 18,807,648.50  16,000.00  107,000.00 37,191.11 16,000.00
 0.28% 0.21% 0.25% 9,708,913.75  0.15%

 No Conversion
Page: 101No PerspectivePrinted: 9/25/2018

Airport Standards Alphabetically, Central Region and Statewide , Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
L-108a

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter Underground Cable [Gauge] AWG, Copper, 5 kV FAA L-108a
 Type ¿B¿ or Type "C" (as specified on plans), L-824

 Linear Foot 15,900 ANC RON Parking, 12-14 Reconstruction 2009 04
  Bid as:L-108a  Underground Cable #8 AWG, copper, 5kV FAA Type
 "C", L-824

 2.00 1.80 2.75 12,253,720.00  1.75  2.00 1.78 1.35
 0.32% 0.30% 0.36% 9,489,289.40  0.27%

 Lump Sum Underground Cable [Gauge] AWG, Copper, 5 kV FAA L-108b
 Type "B" or Type "C" (as specified on plans), L-824

 Lump Sum 1 Hooper Bay Airport Improvements 2015 08
  Bid as:L-108b  Underground Cable #8 AWG, copper, 5 kV FAA type
 "C", L-824

 18,000.00 19,000.00 23,750.00 26,613,957.00  17,000.00  60,600.00 28,650.00 17,000.00
 0.06% 0.07% 0.09% 25,767,875.00  0.06%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:L-108b  Underground Cable, #8 AWG, Copper, 5kV FAA
 Type "C", L-824

 25,000.00 36,000.00 31,660.00 9,894,941.25  16,000.00  36,000.00 22,500.00 10,500.00
 0.35% 0.53% 0.32% 6,767,129.75  0.22%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:L-108b.1  Underground Cable#8 AWG, Copper, 5 kV FAA
 Type"C", L-824

 4,000.00 3,000.00 6,715.00 9,894,941.25  3,400.00  7,500.00 3,842.86 2,500.00
 0.06% 0.04% 0.07% 6,767,129.75  0.05%

 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:L-108b.n2  Underground Cable 8 AWG, copper, 5kV FAA
 Type "C", L-824

 40,000.00 40,000.00 30,800.00 24,324,740.00  18,000.00  60,690.00 38,738.00 18,000.00
 0.23% 0.28% 0.13% 14,397,590.00  0.10%

 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:L-108b.1  Underground Cable 8 AWG, copper, 5kV FAA
 Type "C", L-824

 20,000.00 25,000.00 25,600.00 24,324,740.00  10,000.00  110,000.00 41,400.00 10,000.00
 0.12% 0.17% 0.11% 14,397,590.00  0.06%

 Lump Sum 1 Akiachak Airport Relocation 2009 05
  Bid as:L-108b  Underground Cable #8 AWG, Copper, 5kV FAA
 Type "C", L-824

 36,000.00 22,000.00 23,250.00 17,722,742.50  41,000.00  41,000.00 29,400.00 18,000.00
 0.17% 0.12% 0.13% 18,744,897.00  0.19%

 Lump Sum 1 Platinum Airport Runway Relocation 2009 02
  Bid as:L-108b  Underground Cable #8 AWG, Copper, 5 kV FAA
 Type "C" (as specified on plans), L-824

 30,000.00 65,000.00 50,000.00 8,091,237.50  5,730.00  65,000.00 26,746.00 5,730.00
 0.45% 1.19% 0.62% 5,448,815.00  0.08%

 Linear Foot or Meter [Gauge] Bare Copper Ground Conductor L-108c
 Linear Foot 15,200 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:L-108c.n1  #6 Bare Copper Ground Conductor
 1.00 1.00 2.00 57,792,434.00  0.00  1.00 1.00 1.00

 0.03% 0.03% 0.05% 52,882,604.00  0.00%
 Linear Foot 58,700 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:L-108c.n2  #6 Bare Copper Ground Conductor
 1.00 1.00 2.00 57,792,434.00  0.00  1.00 1.00 1.00

 0.11% 0.11% 0.20% 52,882,604.00  0.00%
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 Linear Foot or Meter [Gauge] Bare Copper Ground Conductor L-108c
 Linear Foot 22,000 ANC Taxiway R Group VI Improvements 2018 03

  Bid as:L-108c  #6 AWG Bare Copper Ground Conductor
 1.00 0.75 0.85 16,318,887.00  0.00  1.00 0.88 0.75

 0.14% 0.11% 0.11% 15,287,034.33  0.00%
 Linear Foot 8,100 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

  Bid as:L-108c  #8 Bare Copper Ground Conductor
 0.80 1.00 1.00 5,926,310.00  1.10  1.25 1.05 0.80

 0.12% 0.16% 0.14% 5,162,563.50  0.16%
  Linear Foot 1,444 Dillingham Runway Rehabilitation 2017 06

  Bid as:L-108c  #6 Bare Copper Ground Conductor
 1.50 2.00 2.00 10,654,806.00  1.00  2.00 1.50 1.00

 0.02% 0.04% 0.03% 7,996,317.70  0.02%
 Linear Foot 15,940 Galena Airport Improvements 2016 09

  Bid as:L-108c-06.n2  #6 Bare Copper Ground Conductor
 0.90 2.00 1.50 13,823,614.00  0.00  2.00 1.45 0.90

 0.06% 0.19% 0.17% 16,756,736.00  0.00%
 Linear Foot 24,250 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

  Bid as:L-108c  #8 AWG Bare Copper Ground Conductor
 1.00 0.75 1.25 27,833,829.50  0.00  1.00 0.88 0.75

 0.11% 0.09% 0.11% 19,955,808.20  0.00%
 Linear Foot 80 ANC Security Fence Improvements 2015 07

  Bid as:L-108c  6 AWG Bare Copper Ground Conductor
 15.00 9.00 1.00 223,907.00  13.50  40.00 19.38 9.00
 0.35% 0.21% 0.04% 343,095.50  0.31%

 Linear Foot 480 Adak Airport Runway Safety Improvements 2015 05
  Bid as:L-108c  #6 Bare Copper Ground Conductor

 6.60 1.70 2.05 246,311.00  8.00  8.00 5.43 1.70
 1.00% 0.28% 0.40% 294,475.00  0.80%

 Lump Sum 1 Koliganek Airport Reconstruction 2014 09
  Bid as:L-108d  #6 Bare Copper Ground Conductor

 10,000.00 12,000.00 36,000.00 6,939,312.00  20,998.66  20,998.66 13,899.73 8,500.00
 0.12% 0.15% 0.52% 7,994,085.75  0.22%

 Linear Foot 2,850 Kodiak Airport RSA Extension & Devils Creek Culvert Repair  2014 05
  Bid as:L-108c  #6 Bare Copper Ground Conductor

 2.00 8.30 1.50 54,493,550.00  1.75  8.30 4.02 1.75
 0.01% 0.04% 0.01% 58,222,247.50  0.01%

 Linear Foot 33,000 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-108c.n1  6 AWG Bare Copper Ground Conductor

 1.00 0.85 2.50 48,291,647.50  0.00  1.00 0.93 0.85
 0.07% 0.06% 0.17% 48,474,000.00  0.00%

 Linear Foot 45,000 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-108c.n2  6 AWG Bare Copper Ground Conductor

 1.00 0.85 2.50 48,291,647.50  0.00  1.00 0.93 0.85
 0.09% 0.08% 0.23% 48,474,000.00  0.00%

 Linear Foot 5,700 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:L-108c-06 .n2_A  #6 Bare Copper Ground Conductor
 2.50 2.00 1.50 32,671,751.07  2.50  2.50 2.33 2.00

 0.05% 0.04% 0.03% 26,561,061.00  0.03%
 Linear Foot 2,800 Sitka Airport Runway Overlay 2013 01

  Bid as:L-108c  #6 Bare Copper Ground Conductor
 5.60 2.50 1.50 10,845,705.00  0.00  5.60 3.53 2.50

 0.14% 0.06% 0.04% 10,877,345.00  0.00%
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 Linear Foot or Meter [Gauge] Bare Copper Ground Conductor L-108c
 Linear Foot 9,778 Tununak Airport Relocation 2012 09

  Bid as:L-108c  #6 Bare Copper Ground Conductor
 1.60 2.00 2.00 22,497,910.68  2.00  3.50 2.32 1.60

 0.07% 0.10% 0.09% 19,963,988.00  0.09%
 Linear Foot 10,000 Lake Hood Strip Improvements Phase II 2011 09

  Bid as:L-108c  #6 Bare Copper Ground Conductor
 0.00 0.00 2.25 1,018,475.00  0.00  0.85 0.14 0.00

 0.00% 0.00% 2.21% 42,400.00  0.00%
 Linear Foot 10,000 Lake Hood Strip Improvements Phase II 2011 09

  Bid as:L-108c  #6 Bare Copper Ground Conductor
 0.00 0.00 2.25 1,034,225.00  0.00  1.23 0.35 0.00

 0.00% 0.00% 2.18% 42,400.00  0.00%
 Linear Foot 10,000 Lake Hood Strip Improvements Phase II 2011 09

  Bid as:L-108c  #6 Bare Copper Ground Conductor
 1.23 0.85 2.25 1,034,225.00  1.25  1.61 1.25 0.85

 2.13% 1.78% 2.18% 477,360.00  1.55%
 Linear Foot 4,560 Gustavus Airport Runway Safety Area Improvements 2011 06

  Bid as:L-108c  #6 Bare Copper Ground Conductor
 1.00 1.00 1.60 10,402,788.00  1.20  1.20 1.07 1.00

 0.05% 0.06% 0.07% 7,887,251.00  0.05%
 Linear Foot 53,500 Kodiak Airport Improvements, 2011 2011 06

  Bid as:L-108c  #6 Bare Copper Ground Conductor
 1.20 1.50 1.50 31,512,185.00  1.50  1.50 1.40 1.20

 0.27% 0.35% 0.25% 22,758,321.00  0.29%
 Linear Foot 9,300 Ouzinkie Airport Relocation Stage II 2011 04

  Bid as:L-108c  #6 Bare Copper Ground Conductor
 1.40 1.55 4.00 2,565,975.00  1.83  2.00 1.63 1.00

 0.61% 0.69% 1.45% 2,104,030.00  0.76%
 Linear Foot 29,700 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
  Bid as:L-108c  #6 Bare Copper Ground Conductor

 1.25 1.50 1.50 40,493,977.22  1.20  1.65 1.40 1.20
 0.10% 0.14% 0.11% 32,191,812.22  0.09%

 L.F. 8,000 Chefornak Airport Relocation - Stage ii 2010 09
  Bid as:L-108c  #6 Bare Copper Ground Conductor

 2.00 2.00 2.25 21,873,190.00  1.50  12.50 3.29 1.30
 0.09% 0.09% 0.08% 17,443,650.00  0.06%

 Linear Foot 1,020 Kipnuk Airport Relocation - Phase II 2010 06
  Bid as:L-108c(1)  #8 Bare Copper Ground Conductor

 15.00 1.50 1.00 17,754,648.95  2.00  15.00 4.50 1.50
 0.10% 0.01% 0.01% 13,477,354.00  0.01%

 Linear Foot 8,800 Kipnuk Airport Relocation - Phase II 2010 06
  Bid as:L-108c(2)  #6 Bare Copper Ground Conductor

 15.00 1.50 1.00 17,754,648.95  3.00  15.00 4.70 1.50
 0.85% 0.10% 0.05% 13,477,354.00  0.16%

 Linear Foot 49,300 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:L-108c  #6 Bare Copper Ground Conductor

 1.10 1.00 1.50 45,984,748.75  1.85  1.85 1.28 1.00
 0.15% 0.15% 0.16% 33,830,478.40  0.24%

 Linear Foot 9,900 Takotna Airport Relocation 2009 07
  Bid as:L-108c  #6 Bare Copper Ground Conductor

 1.50 1.00 1.50 15,032,205.00  3.50  3.50 1.81 1.00
 0.11% 0.07% 0.10% 13,296,580.00  0.24%
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 Linear Foot or Meter [Gauge] Bare Copper Ground Conductor L-108c
 Lump Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05

  Bid as:L-108d*  #6  Bare Copper Ground Conductor
 40,000.00 11,300.00 39,600.00 18,807,648.50  14,000.00  88,000.00 31,361.33 11,300.00

 0.37% 0.12% 0.21% 9,708,913.75  0.13%
 Linear Foot 5,500 ANC RON Parking, 12-14 Reconstruction 2009 04

  Bid as:L-108c  #6 Bare Copper Ground Conductor
 2.00 1.50 2.25 12,253,720.00  1.50  5.00 2.27 1.35

 0.11% 0.09% 0.10% 9,489,289.40  0.08%

 Lump Sum [Gauge] Bare Copper Ground Conductor L-108d
 Lump Sum 1 Hooper Bay Airport Improvements 2015 08

  Bid as:L-108d  #6 Bare Copper Ground Conductor
 18,300.00 19,000.00 19,600.00 26,613,957.00  17,000.00  61,000.00 28,825.00 17,000.00

 0.07% 0.07% 0.07% 25,767,875.00  0.06%
 Lump Sum 1 Platinum Airport Runway Extension 2014 01

  Bid as:L-108d  #6 Bare Copper Ground Conductor
 5,170.00 5,000.00 8,800.00 2,293,093.00  5,000.00  5,170.00 4,952.75 4,641.00
 0.00% 0.00% 0.38% 0.00  0.00%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:L-108d  # 6 Bare Copper Ground Conductor

 15,000.00 20,000.00 12,325.00 9,894,941.25  22,000.00  25,000.00 18,200.00 10,400.00
 0.21% 0.30% 0.12% 6,767,129.75  0.30%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:L-108d.1  #6 Bare Copper Ground Conductor

 4,592.00 4,000.00 2,615.00 9,894,941.25  4,700.00  6,000.00 4,013.14 2,300.00
 0.06% 0.06% 0.03% 6,767,129.75  0.06%

 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:L-108d.n2  #6 Bare Copper Ground Conductor

 20,000.00 20,000.00 21,000.00 24,324,740.00  11,000.00  28,560.00 20,312.00 11,000.00
 0.12% 0.14% 0.09% 14,397,590.00  0.06%

 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:L-108d.1  #6 Bare Copper Ground Conductor

 5,000.00 16,910.00 9,750.00 24,324,740.00  5,000.00  25,000.00 14,782.00 5,000.00
 0.03% 0.12% 0.04% 14,397,590.00  0.03%

 Lump Sum 1 FIA Access Control 2009 08
  Bid as:L-108d(1)  #2 Bare Copper Ground Conductor

 3,000.00 3,700.00 2,926.00 2,349,279.00  3,100.00  3,700.00 3,266.67 3,000.00
 0.11% 0.14% 0.12% 2,572,350.00  0.11%

 Lump Sum 1 FIA Access Control 2009 08
  Bid as:L-108d(2)  #4 Bare Copper Ground Conductor

 8,000.00 10,000.00 7,515.00 2,349,279.00  7,800.00  10,000.00 8,600.00 7,800.00
 0.28% 0.39% 0.32% 2,572,350.00  0.27%

 Lump Sum 1 FIA Access Control 2009 08
  Bid as:L-108d(3)  #6 Bare Copper Ground Conductor

 5,000.00 5,000.00 3,744.00 2,349,279.00  4,600.00  5,000.00 4,866.67 4,600.00
 0.18% 0.19% 0.16% 2,572,350.00  0.16%

 Lump Sum 1 FIA Access Control 2009 08
  Bid as:L-108d(4)  #8 Bare Copper Ground Conductor

 5,000.00 6,000.00 3,306.00 2,349,279.00  4,800.00  6,000.00 5,266.67 4,800.00
 0.18% 0.23% 0.14% 2,572,350.00  0.17%

 Lump Sum 1 Akiachak Airport Relocation 2009 05
  Bid as:L-108d  #6 Bare Copper Ground Conductor

 22,000.00 20,000.00 12,900.00 17,722,742.50  25,000.00  25,000.00 19,400.00 12,000.00
 0.11% 0.11% 0.07% 18,744,897.00  0.11%
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 Lump Sum [Gauge] Bare Copper Ground Conductor L-108d
 Lump Sum 1 Platinum Airport Runway Relocation 2009 02

  Bid as:L-108d  #6 Bare Copper Ground Conductor
 12,000.00 55,000.00 40,000.00 8,091,237.50  2,875.00  55,000.00 27,375.00 2,875.00

 0.18% 1.01% 0.49% 5,448,815.00  0.04%

 Linear Foot or Meter Underground Cable [Gauge] AWG, Copper, 600 V, L-108e
 Type "C", L-824

 Linear Foot 1,950 Galena Airport Improvements 2016 09
  Bid as:L-108e-12.n2  Underground Cable #12 AWG, Copper, 600 V,
 Type "XHHW", L-824

 1.65 5.00 2.50 13,823,614.00  0.00  5.00 3.33 1.65
 0.01% 0.06% 0.04% 16,756,736.00  0.00%

 Linear Foot 210 ANC Security Fence Improvements 2015 07
  Bid as:L-108e  Underground Cable, 8 AWG, Copper, 600 V, Type
 "C", L-824

 30.00 6.00 1.20 223,907.00  31.00  40.00 26.75 6.00
 1.83% 0.37% 0.11% 343,095.50  1.89%

 Linear Foot 1,560 Tununak Airport Relocation 2012 09
  Bid as:L-108e  Underground Cable #10 AWG Copper, 600 V Type
 "C", L-824

 1.10 5.00 1.80 22,497,910.68  1.40  5.00 2.96 1.10
 0.01% 0.04% 0.01% 19,963,988.00  0.01%

 Linear Foot 2,500 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-108e  Underground Cable #6 AWG, Copper, 600 V, Type
 "C", L-824

 0.00 0.00 1.75 1,018,475.00  0.00  2.00 0.33 0.00
 0.00% 0.00% 0.43% 42,400.00  0.00%

 Linear Foot 7,500 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-108e  Underground Cable #6 AWG, Copper, 600 V, Type
 "C", L-824

 0.00 0.00 1.75 1,034,225.00  0.00  2.00 0.66 0.00
 0.00% 0.00% 1.27% 42,400.00  0.00%

 Linear Foot 7,500 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-108e  Underground Cable #6 AWG, Copper, 600 V, Type
 "C", L-824

 1.98 2.00 1.75 1,034,225.00  2.25  2.25 1.93 1.30
 2.57% 3.14% 1.27% 477,360.00  2.10%

 Linear Foot 12,450 Gustavus Airport Runway Safety Area Improvements 2011 06
  Bid as:L-108e  Underground Cable #8 AWG, Copper, 600V, Type
 "C", L-824 - VASI & REIL Power Cable

 1.00 3.00 1.50 10,402,788.00  1.20  3.00 1.73 1.00
 0.12% 0.47% 0.18% 7,887,251.00  0.15%

 Linear Foot 2,100 Gustavus Airport Runway Safety Area Improvements 2011 06
  Bid as:L-108L  Underground Cable #12 AWG, Copper, 600 V, Type
 "SOOW-A/SOOW", L-824 - VASI Comm Cable

 1.00 1.00 3.00 10,402,788.00  1.21  1.21 1.07 1.00
 0.02% 0.03% 0.06% 7,887,251.00  0.02%

 Linear Foot 4,600 Ouzinkie Airport Relocation Stage II 2011 04
  Bid as:L-108e  Underground Cable #8 AWG, Copper, 600 V, Type
 "C", L-824

 1.50 1.60 3.50 2,565,975.00  1.77  3.00 1.89 1.46
 0.32% 0.35% 0.63% 2,104,030.00  0.36%

 Linear Foot 100 Kipnuk Airport Relocation - Phase II 2010 06
  Bid as:L-108e(1)  Underground Cable #10 AWG, Copper, 600 V,
 Type "C", L-824
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 Linear Foot or Meter Underground Cable [Gauge] AWG, Copper, 600 V, L-108e
 Type "C", L-824

 25.00 1.75 0.98 17,754,648.95  5.00  25.00 7.15 1.75
 0.02% 0.00% 0.00% 13,477,354.00  0.00%

 Linear Foot 345 Kipnuk Airport Relocation - Phase II 2010 06
  Bid as:L-108e(5)  Underground Cable #4/0 AWG, Copper, 600 V,
 Type "C", L-824

 25.00 12.00 8.25 17,754,648.95  9.00  25.00 14.60 9.00
 0.06% 0.03% 0.02% 13,477,354.00  0.02%

 Linear Foot 500 Kipnuk Airport Relocation - Phase II 2010 06
  Bid as:L-108e(6)  Underground Cable #300 MCM, Copper, 600 V,
 Type "C", L-824

 25.00 14.00 11.00 17,754,648.95  16.00  25.00 16.60 14.00
 0.08% 0.05% 0.03% 13,477,354.00  0.05%

 Linear Foot 980 Kipnuk Airport Relocation - Phase II 2010 06
  Bid as:L-108e(2)  Underground Cable #3 AWG, Copper, 600 V,
 Type "C", L-824

 25.00 4.00 2.39 17,754,648.95  5.00  25.00 8.50 4.00
 0.16% 0.03% 0.01% 13,477,354.00  0.03%

 Linear Foot 200 Kipnuk Airport Relocation - Phase II 2010 06
  Bid as:L-108e(3)  Underground Cable #1 AWG, Copper, 600 V,
 Type "C", L-824

 25.00 5.50 4.05 17,754,648.95  5.00  25.00 9.50 5.00
 0.03% 0.01% 0.00% 13,477,354.00  0.01%

 Linear Foot 100 Kipnuk Airport Relocation - Phase II 2010 06
  Bid as:L-108e(4)  Underground Cable #3/0 AWG, Copper, 600 V,
 Type "C", L-824

 25.00 11.00 4.60 17,754,648.95  7.00  25.00 13.00 7.00
 0.02% 0.01% 0.00% 13,477,354.00  0.00%

 Linear Foot 1,600 Takotna Airport Relocation 2009 07
  Bid as:L-108e  Underground Cable #6 AWG, Copper, 600V, Type
 "C", L-824

 2.94 3.00 1.50 15,032,205.00  5.50  5.50 3.74 2.94
 0.03% 0.04% 0.02% 13,296,580.00  0.06%

 Linear Foot 1,300 OUZINKIE AIRPORT RELOCATION 2009 05
  Bid as:L-108e*  Underground Cable #8 AWG, Copper, 600 V, Type
 "C", L-824

 23.00 1.80 3.50 18,807,648.50  3.00  80.00 17.60 1.80
 0.28% 0.02% 0.02% 9,708,913.75  0.04%

 Lump Sum Underground Cable [Gauge] AWG, Copper, 600 V, L-108f
 Type "C", L-824

 Lump Sum 1 Hooper Bay Airport Improvements 2015 08
  Bid as:L-108f  Underground Cable, #8 AWG Copper, 600 V, Type
 "C", L-824

 6,000.00 6,000.00 4,000.00 26,613,957.00  6,000.00  46,500.00 16,125.00 6,000.00
 0.02% 0.02% 0.02% 25,767,875.00  0.02%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:L-108f(2)  Underground Cable, #12 AWG Copper, 600 V,
 Type "C", L-824

 0.00 800.00 1,904.00 9,894,941.25  7,000.00  12,000.00 3,642.86 0.00
 0.00% 0.01% 0.02% 6,767,129.75  0.09%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:L-108f(1)  Underground Cable, #10 AWG Copper, 600 V,
 Type "C", L-824

 1,000.00 1,500.00 5,940.00 9,894,941.25  10,500.00  15,000.00 5,200.00 1,000.00
 0.01% 0.02% 0.06% 6,767,129.75  0.14%
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 Lump Sum Underground Cable [Gauge] AWG, Copper, 600 V, L-108f
 Type "C", L-824

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:L-108f(1).1  #2 AWG, Underground Cable, Copper, 600 V,
 Type "C", L-824

 0.00 1,000.00 1,260.00 9,894,941.25  2,200.00  3,000.00 1,500.00 0.00
 0.00% 0.01% 0.01% 6,767,129.75  0.03%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:L-108f(2).1  #6 AWG, Underground Cable, Copper, 600 V,
 Type "C", L-824

 2,000.00 1,000.00 404.00 9,894,941.25  1,500.00  3,400.00 1,700.00 0.00
 0.03% 0.01% 0.00% 6,767,129.75  0.02%

 Lump Sum 1 FIA Access Control 2009 08
  Bid as:L-108f(1)  Underground Cable #2 AWG, Copper, 600V, Type
 "C", L-824

 15,000.00 14,000.00 13,400.00 2,349,279.00  15,000.00  15,000.00 14,666.67 14,000.00
 0.53% 0.54% 0.57% 2,572,350.00  0.52%

 Lump Sum 1 FIA Access Control 2009 08
  Bid as:L-108f(2)  Underground Cable #4 AWG, Copper, 600V, Type
 "C", L-824

 30,000.00 26,000.00 24,856.00 2,349,279.00  27,000.00  30,000.00 27,666.67 26,000.00
 1.06% 1.01% 1.06% 2,572,350.00  0.94%

 Lump Sum 1 FIA Access Control 2009 08
  Bid as:L-108f(3)  Underground Cable #6 AWG, Copper, 600V, Type
 "C", L-824

 12,000.00 14,000.00 11,008.00 2,349,279.00  10,500.00  14,000.00 12,166.67 10,500.00
 0.42% 0.54% 0.47% 2,572,350.00  0.36%

 Lump Sum 1 FIA Access Control 2009 08
  Bid as:L-108f(4)  Underground Cable #8 AWG, Copper, 600V, Type
 "C", L-824

 20,000.00 17,000.00 12,065.00 2,349,279.00  20,000.00  20,000.00 19,000.00 17,000.00
 0.71% 0.66% 0.51% 2,572,350.00  0.69%

 Lump Sum 1 FIA Access Control 2009 08
  Bid as:L-108f(5)  Underground Cable #10 AWG, Copper, 600V,
 Type "C", L-824

 2,000.00 8,000.00 5,194.00 2,349,279.00  2,000.00  8,000.00 4,000.00 2,000.00
 0.07% 0.31% 0.22% 2,572,350.00  0.07%

 Lump Sum 1 FIA Access Control 2009 08
  Bid as:L-108f(6)  Underground Cable #12 AWG, Copper, 600V,
 Type "C", L-824

 7,500.00 9,000.00 4,680.00 2,349,279.00  7,000.00  9,000.00 7,833.33 7,000.00
 0.27% 0.35% 0.20% 2,572,350.00  0.24%

 Lump Sum 1 Akiachak Airport Relocation 2009 05
  Bid as:L-108f  Underground Cable #10 AWG, Copper, 600V, Type
 "C", L-824

 8,000.00 6,000.00 3,500.00 17,722,742.50  9,000.00  10,000.00 6,900.00 1,500.00
 0.04% 0.03% 0.02% 18,744,897.00  0.04%

 Each Ground Rod L-108g
 Each 17 ANC Runway 15/33 Rehabilitation 2018 03

 170.00 200.00 350.00 57,792,434.00  0.00  200.00 185.00 170.00
 0.01% 0.01% 0.01% 52,882,604.00  0.00%

 Each 62 ANC Runway 15/33 Rehabilitation 2018 03
 170.00 200.00 350.00 57,792,434.00  0.00  200.00 185.00 170.00
 0.02% 0.02% 0.04% 52,882,604.00  0.00%
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 Each Ground Rod L-108g
  Each 4 Dillingham Runway Rehabilitation 2017 06

 675.00 1,000.00 370.00 10,654,806.00  220.00  1,000.00 631.67 220.00
 0.03% 0.05% 0.01% 7,996,317.70  0.01%

 Each 25 Galena Airport Improvements 2016 09
 150.00 1,000.00 200.00 13,823,614.00  0.00  1,000.00 575.00 150.00
 0.02% 0.15% 0.04% 16,756,736.00  0.00%

 Each 13 Hooper Bay Airport Improvements 2015 08
 350.00 360.00 350.00 26,613,957.00  350.00  400.00 365.00 350.00
 0.02% 0.02% 0.02% 25,767,875.00  0.02%

 Each 3 ANC Security Fence Improvements 2015 07
 300.00 600.00 200.00 223,907.00  144.00  1,500.00 636.00 144.00
 0.26% 0.52% 0.27% 343,095.50  0.13%

 Each 2 Adak Airport Runway Safety Improvements 2015 05
 680.00 600.00 500.00 246,311.00  500.00  680.00 593.33 500.00
 0.43% 0.41% 0.41% 294,475.00  0.21%

 Each 12 Koliganek Airport Reconstruction 2014 09
 350.00 440.00 350.00 6,939,312.00  433.04  440.00 379.61 300.00
 0.05% 0.07% 0.06% 7,994,085.75  0.05%

 Each 5 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 600.00 1,050.00 200.00 54,493,550.00  550.00  1,050.00 733.33 550.00
 0.01% 0.01% 0.00% 58,222,247.50  0.00%

 Each 26 Platinum Airport Runway Extension 2014 01
 340.00 125.00 455.50 2,293,093.00  300.00  340.00 221.25 120.00
 0.00% 0.00% 0.52% 0.00  0.00%

 Each 10 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

 330.00 250.00 350.00 32,671,751.07  250.00  330.00 276.67 250.00
 0.01% 0.01% 0.01% 26,561,061.00  0.01%

 Each 57 Kodiak Airport Improvements, 2011 2011 06
 500.00 165.00 200.00 31,512,185.00  150.00  500.00 271.67 150.00
 0.12% 0.04% 0.04% 22,758,321.00  0.03%

 Each 10 Ouzinkie Airport Relocation Stage II 2011 04
 322.20 345.00 400.00 2,565,975.00  237.00  500.00 320.78 200.00
 0.15% 0.16% 0.16% 2,104,030.00  0.11%

 Each 104 Alakanuk Airport Relocation, Stage I V 2011 03
 240.00 300.00 261.00 9,894,941.25  180.00  300.00 222.86 165.00
 0.35% 0.46% 0.27% 6,767,129.75  0.25%

 Each 4 Alakanuk Airport Relocation, Stage I V 2011 03
 240.00 250.00 261.00 9,894,941.25  180.00  300.00 233.57 165.00
 0.01% 0.01% 0.01% 6,767,129.75  0.01%

 Each 14 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 250.00 300.00 350.00 24,324,740.00  250.00  329.63 271.93 230.00
 0.02% 0.03% 0.02% 14,397,590.00  0.02%

 Each 14 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 250.00 1,200.00 350.00 24,324,740.00  250.00  1,200.00 448.00 235.00
 0.02% 0.12% 0.02% 14,397,590.00  0.02%

 Each 8 Chefornak Airport Relocation - Stage ii 2010 09
 200.00 200.00 325.00 21,873,190.00  145.00  825.00 365.38 145.00
 0.01% 0.01% 0.01% 17,443,650.00  0.01%

 Each 36 Kipnuk Airport Relocation - Phase II 2010 06
 500.00 330.00 215.00 17,754,648.95  200.00  500.00 356.00 200.00
 0.12% 0.09% 0.04% 13,477,354.00  0.04%
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 Each Ground Rod L-108g
 Each 2 FIA Access Control 2009 08

 250.00 500.00 350.00 2,349,279.00  250.00  500.00 333.33 250.00
 0.02% 0.04% 0.03% 2,572,350.00  0.02%

 Each 8 Takotna Airport Relocation 2009 07
 360.00 150.00 250.00 15,032,205.00  400.00  400.00 277.50 150.00
 0.02% 0.01% 0.01% 13,296,580.00  0.02%

 Each 10 Akiachak Airport Relocation 2009 05
 350.00 390.00 300.00 17,722,742.50  400.00  400.00 338.00 250.00
 0.02% 0.02% 0.02% 18,744,897.00  0.02%

 Each 10 OUZINKIE AIRPORT RELOCATION 2009 05
 400.00 340.00 400.00 18,807,648.50  150.00  1,000.00 386.32 150.00
 0.04% 0.04% 0.02% 9,708,913.75  0.01%

 Each 12 Platinum Airport Runway Relocation 2009 02
 350.00 300.00 400.00 8,091,237.50  580.00  580.00 366.00 250.00
 0.06% 0.07% 0.06% 5,448,815.00  0.10%

 Linear Foot or Meter Underground Cable #14 AWG, 2-Conductor, Copper, L-108h
 600V, Type "SOOW-A/SOOW"

 Linear Foot 570 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-108h.n1  Underground Cable #14 AWG, 2 Conductor,
 Copper, 600 V, Type "SOOW-A/SOOW"

 3.00 3.00 3.00 57,792,434.00  0.00  3.00 3.00 3.00
 0.00% 0.00% 0.00% 52,882,604.00  0.00%

 Linear Foot 1,750 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-108h.n2  Underground Cable #14 AWG, 2 Conductor,
 Copper, 600 V, Type "SOOW-A/SOOW"

 4.00 4.00 3.00 57,792,434.00  0.00  4.00 4.00 4.00
 0.01% 0.01% 0.01% 52,882,604.00  0.00%

 Linear Foot 300 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 3.20 2.00 1.25 5,926,310.00  2.10  5.60 2.72 2.00

 0.02% 0.01% 0.01% 5,162,563.50  0.01%
 Linear Foot 270 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09

 Improvements
 9.70 5.00 2.50 32,671,751.07  2.00  9.70 5.57 2.00

 0.01% 0.01% 0.00% 26,561,061.00  0.00%
 Linear Foot 900 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
 2.40 3.00 2.50 40,493,977.22  2.25  11.37 4.76 2.25

 0.01% 0.01% 0.01% 32,191,812.22  0.01%
 Linear Foot 2,000 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03

 2.15 2.00 2.50 45,984,748.75  4.25  4.25 2.68 2.00
 0.01% 0.01% 0.01% 33,830,478.40  0.02%

 Linear Foot 120 ANC RON Parking, 12-14 Reconstruction 2009 04
  Bid as:L-108h  Underground Cable #14 AWG, 2 Conductor, copper,
 600 V, Type "SOOW-A/SOOW"

 1.00 1.40 7.00 12,253,720.00  2.00  20.00 5.88 1.00
 0.00% 0.00% 0.01% 9,489,289.40  0.00%

 Lump Sum Underground Cable #14 AWG, 2-Conductor, Copper, L-108i
 600V, Type "SOOW-A/SOOW"

 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:L-108i.n2  Underground Cable #14 AWG, 2 Conductor,
 copper, 600 V, Type "SOOW-A/SOOW"

 3,000.00 5,500.00 1,250.00 24,324,740.00  10,000.00  10,000.00 5,675.80 3,000.00
 0.02% 0.04% 0.01% 14,397,590.00  0.06%
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 Lump Sum Underground Cable #14 AWG, 2-Conductor, Copper, L-108i
 600V, Type "SOOW-A/SOOW"

 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:L-108i.1  Underground Cable #14 AWG, 2 Conductor,
 copper, 600 V, Type "SOOW-A/SOOW"

 3,000.00 4,000.00 500.00 24,324,740.00  10,000.00  18,270.00 7,254.00 1,000.00
 0.02% 0.03% 0.00% 14,397,590.00  0.06%

 Linear Foot or Meter Underground Telephone Control  Cable, #19 AWG, L-108m
 Copper

 Linear Foot 75 ANC Security Fence Improvements 2015 07
 20.00 26.00 20.00 223,907.00  18.00  75.00 34.75 18.00
 0.44% 0.57% 0.67% 343,095.50  0.39%

 Linear Foot 1,600 Kodiak Airport Improvements, 2011 2011 06
  Bid as:L-108m  Underground Telephone Control  Cable, #19 AWG,
 Copper, 50 pair

 20.00 33.00 10.00 31,512,185.00  11.00  33.00 21.33 11.00
 0.13% 0.23% 0.05% 22,758,321.00  0.06%

 Linear Foot or Meter Thaw Wire, Self-Regulating Type, 15 Watts L-108o
 Linear Foot 340 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
  Bid as:L-108s  Temporary Jumper

 5.30 5.00 4.50 40,493,977.22  5.00  12.32 6.91 5.00
 0.00% 0.01% 0.00% 32,191,812.22  0.00%

 Linear Foot 3,600 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:L-108t  Install Fiber Optic Cable

 11.00 10.00 2.00 40,493,977.22  10.30  11.00 8.66 3.35
 0.11% 0.11% 0.02% 32,191,812.22  0.10%

 Linear Foot 7,370 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:L-108s  Temporary Jumper

 4.30 4.00 2.50 45,984,748.75  6.50  6.50 4.85 4.00
 0.09% 0.09% 0.04% 33,830,478.40  0.13%

 Linear Foot or Meter Armored Cable, [Gauge] AWG, Jacketed, 3-Conductor, L-108p
 Copper, 600V,  with splices

 Linear Foot 1,600 Galena Airport Improvements 2016 09
  Bid as:L-108r-02.n2  Armored Cable, #2 AWG, Jacketed,
 4-Conductor, Copper, 600V,  with no splices

 14.00 5.00 6.00 13,823,614.00  0.00  14.00 9.50 5.00
 0.09% 0.05% 0.07% 16,756,736.00  0.00%

 Contingent Sum Remove Ductbank Conductors L-108r
 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04

 20,000.00 6,000.00 16,100.00 48,291,647.50  0.00  20,000.00 13,000.00 6,000.00
 0.04% 0.01% 0.03% 48,474,000.00  0.00%

 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
 20,000.00 6,000.00 15,700.00 48,291,647.50  0.00  20,000.00 13,000.00 6,000.00

 0.04% 0.01% 0.03% 48,474,000.00  0.00%
 Contingent Sum 1 Kodiak Airport Improvements, 2011 2011 06

 10,000.00 10,000.00 10,000.00 31,512,185.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.04% 0.04% 0.03% 22,758,321.00  0.04%
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 Lump Sum Temporary Jumper L-108s
 Lump Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
  Bid as:L-108u  Fuel Tank Communication Complete

 169,246.00 112,500.00 80,000.00 588,040.00  0.00  169,246.00 140,873.00 112,500.00
 17.17% 12.63% 13.60% 890,550.00  0.00%

 Lump Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08
 Control Structure
  Bid as:L-108v  Minor Electrical Modifications

 0.00 100.00 10,000.00 588,040.00  0.00  100.00 50.00 0.00
 0.00% 0.01% 1.70% 890,550.00  0.00%

 Lump Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08
 Control Structure
  Bid as:L-162a  Above Ground Junction Box

 30,311.00 18,200.00 15,000.00 588,040.00  0.00  30,311.00 24,255.50 18,200.00
 3.08% 2.04% 2.55% 890,550.00  0.00%

 Lump Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08
 Control Structure
  Bid as:L-108t  Fuel Tank Power Complete

 174,360.00 115,200.00 55,000.00 588,040.00  0.00  174,360.00 144,780.00 115,200.00
 17.69% 12.94% 9.35% 890,550.00  0.00%

 Linear Foot 13,340 ANC Runway 15/33 Rehabilitation 2018 03
 6.00 6.00 3.50 57,792,434.00  0.00  6.00 6.00 6.00

 0.15% 0.15% 0.08% 52,882,604.00  0.00%
 Linear Foot 890 ANC Runway 15/33 Rehabilitation 2018 03

 8.00 8.00 3.50 57,792,434.00  0.00  8.00 8.00 8.00
 0.01% 0.01% 0.01% 52,882,604.00  0.00%

 Linear Feet 10,000 ANC Taxiway R Group VI Improvements 2018 03
 3.00 3.00 2.10 16,318,887.00  0.00  3.00 3.00 3.00

 0.20% 0.20% 0.13% 15,287,034.33  0.00%
 Linear Feet 550 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

 6.40 2.00 5.00 5,926,310.00  2.10  23.00 5.29 2.00
 0.07% 0.02% 0.05% 5,162,563.50  0.02%

 Linear Feet 21,100 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:L-108s  Temporary Jumpers

 2.00 2.00 11.50 27,833,829.50  0.00  2.00 2.00 2.00
 0.19% 0.21% 0.87% 19,955,808.20  0.00%

 Linear Foot 8,000 Kodiak Airport Improvements, 2011 2011 06
 5.00 2.00 8.00 31,512,185.00  2.00  5.00 3.00 2.00

 0.17% 0.07% 0.20% 22,758,321.00  0.06%

 Each Electrical Enclosure and Foundation in Place L-109c
 Each 1 Hooper Bay Airport Improvements 2015 08

 53,500.00 50,000.00 35,000.00 26,613,957.00  51,000.00  63,000.00 54,375.00 50,000.00
 0.19% 0.19% 0.13% 25,767,875.00  0.18%

 Each 1 Tununak Airport Relocation 2012 09
 23,000.00 50,000.00 31,200.00 22,497,910.68  27,500.00  50,000.00 35,460.00 23,000.00

 0.11% 0.25% 0.14% 19,963,988.00  0.13%
 Each 1 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 42,000.00 1,018,475.00  0.00  22,000.00 3,666.67 0.00
 0.00% 0.00% 4.12% 42,400.00  0.00%

 Each 1 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 42,000.00 1,034,225.00  0.00  22,198.00 7,366.33 0.00

 0.00% 0.00% 4.06% 42,400.00  0.00%
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 Each Electrical Enclosure and Foundation in Place L-109c
 Each 1 Lake Hood Strip Improvements Phase II 2011 09

 22,198.00 22,000.00 42,000.00 1,034,225.00  24,000.00  28,198.02 23,099.34 15,800.00
 3.84% 4.61% 4.06% 477,360.00  2.98%

 Each 1 Kodiak Airport Improvements, 2011 2011 06
 30,000.00 130,000.00 90,000.00 31,512,185.00  98,000.00  130,000.00 86,000.00 30,000.00

 0.13% 0.57% 0.29% 22,758,321.00  0.35%
 Each 1 Ouzinkie Airport Relocation Stage II 2011 04

 45,997.20 42,000.00 55,000.00 2,565,975.00  40,650.00  50,000.00 39,975.28 26,000.00
 2.16% 2.00% 2.14% 2,104,030.00  1.81%

 Each 1 Alakanuk Airport Relocation, Stage I V 2011 03
 30,000.00 25,000.00 75,823.00 9,894,941.25  18,000.00  40,000.00 29,571.43 18,000.00

 0.42% 0.37% 0.77% 6,767,129.75  0.24%
 Each 1 Chefornak Airport Relocation - Stage ii 2010 09

 35,000.00 35,000.00 35,000.00 21,873,190.00  35,000.00  38,000.00 33,618.75 26,000.00
 0.20% 0.20% 0.16% 17,443,650.00  0.19%

 Each 1 Kipnuk Airport Relocation - Phase II 2010 06
 50,000.00 30,000.00 30,000.00 17,754,648.95  35,000.00  50,000.00 37,000.00 30,000.00

 0.32% 0.22% 0.17% 13,477,354.00  0.21%
 Each 1 Takotna Airport Relocation 2009 07

 26,500.00 28,000.00 30,000.00 15,032,205.00  24,000.00  33,000.00 27,875.00 24,000.00
 0.19% 0.21% 0.20% 13,296,580.00  0.16%

 Each 1 Akiachak Airport Relocation 2009 05
  Bid as:L-109c  Electrical Enclosure and Foundation, In Place

 33,000.00 36,000.00 30,000.00 17,722,742.50  37,000.00  37,000.00 30,400.00 21,000.00
 0.16% 0.19% 0.17% 18,744,897.00  0.17%

 Each 1 OUZINKIE AIRPORT RELOCATION 2009 05
 52,000.00 31,600.00 45,000.00 18,807,648.50  28,000.00  85,000.00 47,946.67 28,000.00

 0.48% 0.33% 0.24% 9,708,913.75  0.26%
 Each 1 Platinum Airport Runway Relocation 2009 02

 50,000.00 35,000.00 45,000.00 8,091,237.50  23,415.00  70,000.00 41,683.00 23,415.00
 0.75% 0.64% 0.56% 5,448,815.00  0.34%

 Each Installation of Electrical Equipment in New or Existing L-109d
 Structure

 Lump Sum 1 Galena Airport Improvements 2016 09
 12,400.00 50,000.00 50,000.00 13,823,614.00  0.00  50,000.00 31,200.00 12,400.00

 0.05% 0.30% 0.36% 16,756,736.00  0.00%
 Each 1 Hooper Bay Airport Improvements 2015 08

 44,000.00 47,000.00 65,000.00 26,613,957.00  42,000.00  52,000.00 46,250.00 42,000.00
 0.16% 0.18% 0.24% 25,767,875.00  0.14%

 Each 1 Koliganek Airport Reconstruction 2014 09
  Bid as:L-109d  Installation of Electrical Equipment in Existing
 Structure

 14,000.00 20,000.00 25,000.00 6,939,312.00  17,182.37  20,000.00 15,636.47 12,000.00
 0.16% 0.25% 0.36% 7,994,085.75  0.18%

 Each 1 Tununak Airport Relocation 2012 09
 21,000.00 30,000.00 33,600.00 22,497,910.68  25,000.00  40,000.00 30,740.00 21,000.00

 0.10% 0.15% 0.15% 19,963,988.00  0.12%
 Each 1 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 6,000.00 1,018,475.00  0.00  1,500.00 250.00 0.00
 0.00% 0.00% 0.59% 42,400.00  0.00%

 Each 1 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 6,000.00 1,034,225.00  0.00  2,661.00 693.50 0.00

 0.00% 0.00% 0.58% 42,400.00  0.00%
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 Each Installation of Electrical Equipment in New or Existing L-109d
 Structure

 Each 1 Lake Hood Strip Improvements Phase II 2011 09
 2,661.00 1,500.00 6,000.00 1,034,225.00  27,200.00  27,200.00 9,596.55 1,500.00
 0.46% 0.31% 0.58% 477,360.00  3.38%

 Each 1 Kodiak Airport Improvements, 2011 2011 06
 50,000.00 60,000.00 90,000.00 31,512,185.00  60,000.00  60,000.00 56,666.67 50,000.00

 0.21% 0.26% 0.29% 22,758,321.00  0.21%
 Each 1 Ouzinkie Airport Relocation Stage II 2011 04

 19,679.70 22,000.00 45,000.00 2,565,975.00  33,875.00  35,000.00 26,839.21 19,439.00
 0.92% 1.05% 1.75% 2,104,030.00  1.51%

 Each 1 Alakanuk Airport Relocation, Stage I V 2011 03
 40,000.00 22,000.00 30,904.00 9,894,941.25  24,000.00  40,000.00 30,571.43 22,000.00

 0.56% 0.33% 0.31% 6,767,129.75  0.32%
 Each 1 Chefornak Airport Relocation - Stage ii 2010 09

  Bid as:L-109d  "Installation of Electrical Equipment in New or
 Existing Structure"

 27,000.00 27,000.00 35,000.00 21,873,190.00  33,000.00  53,130.00 34,766.25 26,000.00
 0.15% 0.15% 0.16% 17,443,650.00  0.17%

 Each 1 Kipnuk Airport Relocation - Phase II 2010 06
 40,000.00 30,000.00 35,000.00 17,754,648.95  42,000.00  42,000.00 36,400.00 30,000.00

 0.26% 0.22% 0.20% 13,477,354.00  0.25%
 Each 1 Takotna Airport Relocation 2009 07

 30,000.00 35,000.00 35,000.00 15,032,205.00  30,000.00  40,000.00 33,750.00 30,000.00
 0.22% 0.26% 0.23% 13,296,580.00  0.20%

 Each 1 Akiachak Airport Relocation 2009 05
 30,000.00 34,000.00 35,000.00 17,722,742.50  35,000.00  35,000.00 27,600.00 19,000.00

 0.14% 0.18% 0.20% 18,744,897.00  0.16%
 Each 1 OUZINKIE AIRPORT RELOCATION 2009 05

 40,000.00 22,600.00 55,000.00 18,807,648.50  35,000.00  82,000.00 44,946.67 22,600.00
 0.37% 0.23% 0.29% 9,708,913.75  0.32%

 Each 1 Platinum Airport Runway Relocation 2009 02
 35,000.00 35,000.00 50,000.00 8,091,237.50  25,000.00  40,000.00 28,000.00 5,000.00

 0.53% 0.64% 0.62% 5,448,815.00  0.36%

 Lump Sum Installation of Electrical Equipment in New or Existing L-109e
 Structure

 Lump Sum 1 Kiana Airport Improvements 2018 02
 35,000.00 19,000.00 35,000.00 14,108,700.00  20,000.00  35,000.00 26,465.71 19,000.00

 0.18% 0.12% 0.25% 15,596,020.00  0.10%
 Lump Sum 1 Galena Airport Improvements 2016 09

  Bid as:L-109g.n2  Demolition of Existing Electircal Equipment,
 4160V Busses

 4,000.00 10,000.00 25,000.00 13,823,614.00  0.00  10,000.00 7,000.00 4,000.00
 0.02% 0.06% 0.18% 16,756,736.00  0.00%

 Linear Foot or Meter 2-inch Rigid Steel Conduit L-110a
  Linear Foot 110 Dillingham Runway Rehabilitation 2017 06

  Bid as:L-110a  2 inch Rigid Steel Conduit
 10.00 30.00 40.00 10,654,806.00  20.00  30.00 20.00 10.00
 0.01% 0.04% 0.04% 7,996,317.70  0.02%

 Linear Foot 125 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction
  Bid as:L-110aa  3-inch PVC Coated Rigid Steel Conduit
 (Trenchless)

 132.00 133.00 105.00 3,660,811.00  134.86  160.00 141.99 125.00
 0.55% 0.56% 0.36% 2,947,832.00  0.56%
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 Linear Foot or Meter 2-inch Rigid Steel Conduit L-110a
 Linear Foot 730 Galena Airport Improvements 2016 09

 12.00 40.00 30.00 13,823,614.00  0.00  40.00 26.00 12.00
 0.04% 0.17% 0.16% 16,756,736.00  0.00%

 Linear Foot 9,130 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 25.00 27.00 36.00 27,833,829.50  0.00  27.00 26.00 25.00
 1.04% 1.24% 1.18% 19,955,808.20  0.00%

 Linear Foot 120 Adak Airport Runway Safety Improvements 2015 05
  Bid as:L-110c  2-inch PVC Conduit

 165.00 110.00 30.00 246,311.00  100.00  165.00 125.00 100.00
 6.23% 4.48% 1.46% 294,475.00  2.51%

 Linear Foot 400 Lake Hood A-B Parking Rehabilitation 2015 03
 40.00 21.00 40.00 5,533,687.00  30.00  40.00 27.75 20.00
 0.27% 0.15% 0.29% 5,589,266.00  0.20%

 Linear Foot 400 Koliganek Airport Reconstruction 2014 09
  Bid as:L-110k  4-inch Rigid Steel Conduit

 30.45 32.00 25.00 6,939,312.00  105.90  105.90 56.87 26.00
 0.14% 0.16% 0.14% 7,994,085.75  0.44%

 Linear Foot 435 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 38.00 80.00 35.00 54,493,550.00  35.00  80.00 51.00 35.00
 0.03% 0.06% 0.03% 58,222,247.50  0.02%

 Linear Foot 17,500 ANC Runway 7L/25R Rehabilitation 2014 04
 20.00 30.00 19.50 48,291,647.50  0.00  30.00 25.00 20.00
 0.70% 1.08% 0.71% 48,474,000.00  0.00%

 Linear Foot 17,000 ANC Runway 7L/25R Rehabilitation 2014 04
 20.00 30.00 19.50 48,291,647.50  0.00  30.00 25.00 20.00
 0.68% 1.05% 0.69% 48,474,000.00  0.00%

 Linear Foot 300 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

 36.00 40.00 30.00 32,671,751.07  5.00  40.00 27.00 5.00
 0.03% 0.05% 0.03% 26,561,061.00  0.00%

 Linear Foot 50 Tununak Airport Relocation 2012 09
 11.00 50.00 25.50 22,497,910.68  13.50  80.00 38.55 11.00
 0.00% 0.01% 0.01% 19,963,988.00  0.00%

 Linear Foot 3,870 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 34.00 35.00 36.00 40,493,977.22  32.00  36.50 34.38 32.00
 0.36% 0.42% 0.34% 32,191,812.22  0.32%

 Linear Foot 2,000 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 35.00 32.00 36.00 24,324,740.00  20.00  47.60 29.12 11.00
 0.40% 0.44% 0.30% 14,397,590.00  0.22%

 Linear Foot 590 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 35.00 25.00 36.00 24,324,740.00  30.00  35.00 26.20 11.00
 0.12% 0.10% 0.09% 14,397,590.00  0.10%

 Linear Foot 24,090 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 31.50 30.00 36.00 45,984,748.75  35.00  35.00 32.38 30.00
 2.09% 2.14% 1.89% 33,830,478.40  2.20%

 Linear Foot 3,290 ANC RON Parking, 12-14 Reconstruction 2009 04
 35.00 36.00 42.00 12,253,720.00  36.00  70.00 42.20 34.00
 1.15% 1.25% 1.13% 9,489,289.40  1.17%

 Lump Sum 2-inch Rigid Steel Conduit L-110b
 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

 25,000.00 46,000.00 42,000.00 17,754,648.95  100,000.00  100,000.00 53,200.00 25,000.00
 0.16% 0.34% 0.24% 13,477,354.00  0.59%
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 Lump Sum 2-inch Rigid Steel Conduit L-110b
 Lump Sum 1 FIA Access Control 2009 08

 110,000.00 350,000.00 82,800.00 2,349,279.00  104,000.00  350,000.00 188,000.00 104,000.00
 3.90% 13.61% 3.52% 2,572,350.00  3.60%

 Lump Sum 1 Platinum Airport Runway Relocation 2009 02
  Bid as:L-110b(2)  4-inch Rigid Steel Conduit

 25,000.00 50,000.00 34,000.00 8,091,237.50  6,350.00  60,000.00 33,270.00 6,350.00
 0.38% 0.92% 0.42% 5,448,815.00  0.09%

 Lump Sum 1 Platinum Airport Runway Relocation 2009 02
 8,000.00 30,000.00 160,000.00 8,091,237.50  4,025.00  40,000.00 20,405.00 4,025.00
 0.12% 0.55% 1.98% 5,448,815.00  0.06%

 Linear Foot or Meter 2-inch PVC Conduit L-110c
 Linear Foot 15,120 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

 7.00 9.25 11.00 27,833,829.50  0.00  9.25 8.13 7.00
 0.48% 0.70% 0.60% 19,955,808.20  0.00%

 Linear Foot 10,000 ANC Runway 7L/25R Rehabilitation 2014 04
 10.00 9.00 17.00 48,291,647.50  0.00  10.00 9.50 9.00
 0.20% 0.19% 0.35% 48,474,000.00  0.00%

 Linear Foot 20,500 ANC Runway 7L/25R Rehabilitation 2014 04
 10.00 9.00 17.00 48,291,647.50  0.00  10.00 9.50 9.00
 0.41% 0.38% 0.72% 48,474,000.00  0.00%

 Linear Foot 12,500 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 10.50 1,018,475.00  0.00  4.20 0.70 0.00

 0.00% 0.00% 12.89% 42,400.00  0.00%
 Linear Foot 12,500 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 10.50 1,034,225.00  0.00  8.60 2.13 0.00
 0.00% 0.00% 12.69% 42,400.00  0.00%

 Linear Foot 12,500 Lake Hood Strip Improvements Phase II 2011 09
 8.60 4.20 10.50 1,034,225.00  10.00  11.55 9.16 4.20

 18.59% 11.00% 12.69% 477,360.00  15.53%
 Linear Foot 14,330 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
 9.50 10.00 20.00 40,493,977.22  9.00  13.00 10.38 9.00

 0.37% 0.45% 0.71% 32,191,812.22  0.33%
 Linear Foot 600 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09

  Bid as:L-110g  2-inch PE Conduit
 30.00 49.65 12.00 368,930.00  26.42  49.65 26.52 0.00
 4.47% 7.75% 1.95% 384,465.44  3.79%

 Linear Foot 26,440 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 8.00 8.00 20.00 45,984,748.75  28.00  28.00 13.13 8.00

 0.58% 0.63% 1.15% 33,830,478.40  1.93%
 Linear Foot 70 ANC RON Parking, 12-14 Reconstruction 2009 04

 20.00 20.00 30.00 12,253,720.00  19.00  20.00 19.40 18.00
 0.01% 0.01% 0.02% 9,489,289.40  0.01%

 Linear Foot or Meter 1-1/4 inch PVC Conduit L-110e
 Linear Foot 14,000 Lake Hood A-B Parking Rehabilitation 2015 03

  Bid as:L-110z  1-1/2 inch PVC Conduit
 15.00 7.50 30.00 5,533,687.00  17.00  17.00 12.38 7.50
 3.50% 1.88% 7.59% 5,589,266.00  3.94%

 Linear Foot 300 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09
  Bid as:L-110x  1-1/4 inch PE Conduit

 16.00 38.61 10.00 368,930.00  12.83  38.61 16.86 0.00
 1.19% 3.01% 0.81% 384,465.44  0.92%
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 Linear Foot or Meter 2-inch PE Conduit L-110g
 Linear Foot 7,530 ANC Runway 15/33 Rehabilitation 2018 03

 9.50 9.20 16.00 57,792,434.00  0.00  9.50 9.35 9.20
 0.13% 0.13% 0.21% 52,882,604.00  0.00%

 Linear Foot 5,500 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-110g(2).n1  2-inch PE Conduit, Concrete Encased

 21.50 21.00 24.00 57,792,434.00  0.00  21.50 21.25 21.00
 0.22% 0.22% 0.23% 52,882,604.00  0.00%

 Linear Foot 27,890 ANC Runway 15/33 Rehabilitation 2018 03
 8.50 8.30 16.00 57,792,434.00  0.00  8.50 8.40 8.30

 0.45% 0.44% 0.77% 52,882,604.00  0.00%
 Linear Foot 22,160 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:L-110g(2).n2  2-inch PE Conduit, Concrete Encased
 20.50 20.00 24.00 57,792,434.00  0.00  20.50 20.25 20.00
 0.86% 0.84% 0.92% 52,882,604.00  0.00%

 Linear Foot 9,200 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:L-110g  2-inch HDPE Conduit

 10.00 10.50 14.50 16,318,887.00  0.00  10.50 10.25 10.00
 0.60% 0.63% 0.82% 15,287,034.33  0.00%

 Linear Foot 5,500 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 10.45 11.00 16.00 5,926,310.00  11.10  21.00 12.97 10.00
 1.08% 1.17% 1.48% 5,162,563.50  1.11%

 Linear Foot 5,600 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:L-110g(2)  2-inch PE Conduit, Concrete Encased

 20.25 26.00 35.00 5,926,310.00  25.50  37.00 25.75 20.25
 2.13% 2.82% 3.31% 5,162,563.50  2.60%

  Linear Foot 343 Dillingham Runway Rehabilitation 2017 06
 10.00 15.00 20.00 10,654,806.00  15.00  15.00 13.33 10.00
 0.04% 0.06% 0.06% 7,996,317.70  0.05%

 Linear Foot 16,120 Galena Airport Improvements 2016 09
  Bid as:L-110e-2.n2  2-inch HDPE Conduit

 6.00 10.00 10.00 13,823,614.00  0.00  10.00 8.00 6.00
 0.40% 0.96% 1.17% 16,756,736.00  0.00%

 Linear Foot 140 ANC Security Fence Improvements 2015 07
 35.00 9.00 20.00 223,907.00  38.00  123.00 51.25 9.00
 1.43% 0.37% 1.25% 343,095.50  1.54%

 Lump Sum 1 Koliganek Airport Reconstruction 2014 09
  Bid as:L-110h  2-inch HDPE Conduit

 97,000.00 90,000.00 99,000.00 6,939,312.00  106,505.28  106,505.28 94,301.06 83,000.00
 1.13% 1.13% 1.43% 7,994,085.75  1.09%

 Linear Foot 2,250 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 20.00 55.00 11.00 54,493,550.00  18.00  55.00 31.00 18.00
 0.08% 0.21% 0.05% 58,222,247.50  0.06%

 Linear Foot 4,290 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:L-110ga .n2_A  2-inch HDPE Conduit
 13.00 15.00 20.00 32,671,751.07  2.00  15.00 10.00 2.00
 0.18% 0.24% 0.26% 26,561,061.00  0.02%

 Linear Foot 4,410 Sitka Airport Runway Overlay 2013 01
  Bid as:L-110g  2-inch HDPE Conduit

 18.20 10.00 20.00 10,845,705.00  0.00  18.20 12.73 10.00
 0.70% 0.41% 0.81% 10,877,345.00  0.00%
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 Linear Foot or Meter 2-inch PE Conduit L-110g
 Linear Foot 10,198 Tununak Airport Relocation 2012 09

 5.50 15.00 18.50 22,497,910.68  9.50  15.00 8.87 5.50
 0.27% 0.77% 0.84% 19,963,988.00  0.45%

 Linear Foot 4,560 Gustavus Airport Runway Safety Area Improvements 2011 06
  Bid as:L-110g  2-inch HDPE Conduit

 20.00 35.00 25.00 10,402,788.00  19.30  35.00 24.77 19.30
 0.90% 2.02% 1.10% 7,887,251.00  0.86%

 Linear Foot 46,150 Kodiak Airport Improvements, 2011 2011 06
 5.00 13.00 10.00 31,512,185.00  5.50  13.00 7.83 5.00

 0.97% 2.64% 1.46% 22,758,321.00  0.91%
 Linear Foot 10,000 Ouzinkie Airport Relocation Stage II 2011 04

 17.00 8.90 11.00 2,565,975.00  12.27  18.00 10.85 6.00
 7.99% 4.23% 4.29% 2,104,030.00  5.45%

 Linear Foot 14,410 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 18.00 20.00 30.00 40,493,977.22  16.70  20.00 17.25 14.30
 0.71% 0.90% 1.07% 32,191,812.22  0.62%

 Linear Foot 11,680 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:L-110g.n2  2-inch HDPE Conduit

 18.00 13.00 20.00 24,324,740.00  8.00  19.04 13.81 8.00
 1.21% 1.05% 0.96% 14,397,590.00  0.52%

 Linear Foot 5,940 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:L-110g.1  2-inch HDPE Conduit

 18.00 17.00 20.00 24,324,740.00  8.00  18.00 13.80 8.00
 0.62% 0.70% 0.49% 14,397,590.00  0.26%

 L.F. 8,000 Chefornak Airport Relocation - Stage ii 2010 09
 10.00 10.00 10.00 21,873,190.00  9.50  21.50 11.46 4.50
 0.46% 0.46% 0.37% 17,443,650.00  0.40%

 Linear Foot 9,900 Takotna Airport Relocation 2009 07
  Bid as:L-110g  2 Inch PE Conduit

 5.70 25.00 15.00 15,032,205.00  5.00  37.00 18.18 5.00
 0.41% 1.86% 0.99% 13,296,580.00  0.34%

 Linear Foot 20,000 OUZINKIE AIRPORT RELOCATION 2009 05
 7.00 7.60 11.00 18,807,648.50  17.00  22.00 12.83 7.00

 1.29% 1.57% 1.17% 9,708,913.75  3.12%

 Lump Sum 2-inch PE Conduit L-110h
 Lump Sum 1 Hooper Bay Airport Improvements 2015 08

 140,500.00 146,000.00 118,440.00 26,613,957.00  135,000.00  205,000.00 156,625.00 135,000.00
 0.51% 0.57% 0.45% 25,767,875.00  0.47%

 Lump Sum 1 Platinum Airport Runway Extension 2014 01
 44,140.00 18,000.00 202,500.00 2,293,093.00  50,000.00  50,000.00 32,207.50 16,690.00

 0.00% 0.00% 8.83% 0.00  0.00%
 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03

 200,000.00 66,000.00 335,017.00 9,894,941.25  42,000.00  200,000.00 84,428.57 42,000.00
 2.78% 0.98% 3.39% 6,767,129.75  0.57%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03
 40,000.00 11,000.00 71,065.00 9,894,941.25  9,000.00  40,000.00 16,000.00 9,000.00

 0.56% 0.16% 0.72% 6,767,129.75  0.12%
 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

 100,000.00 195,000.00 149,000.00 17,754,648.95  180,000.00  220,000.00 172,000.00 100,000.00
 0.64% 1.45% 0.84% 13,477,354.00  1.07%
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 Lump Sum 2-inch PE Conduit L-110h
 Lump Sum 1 FIA Access Control 2009 08

 130,000.00 75,000.00 247,200.00 2,349,279.00  103,000.00  130,000.00 102,666.67 75,000.00
 4.60% 2.92% 10.52% 2,572,350.00  3.57%

 Lump Sum 1 Akiachak Airport Relocation 2009 05
  Bid as:L-110h  2 Inch PE Conduit

 95,000.00 110,000.00 147,000.00 17,722,742.50  104,000.00  150,000.00 107,000.00 76,000.00
 0.46% 0.59% 0.83% 18,744,897.00  0.48%

 Lump Sum 1 Platinum Airport Runway Relocation 2009 02
 85,000.00 125,000.00 126,000.00 8,091,237.50  6,895.00  125,000.00 75,379.00 6,895.00

 1.28% 2.29% 1.56% 5,448,815.00  0.10%

 Linear Foot or Meter Multi-Way Duct in Concrete [# of conduit] L-110i
 Linear Foot 1,200 ANC Runway 7L/25R Rehabilitation 2014 04

  Bid as:L-110i.n1  Multi-Way Duct in Concrete [4]
 60.00 65.00 104.00 48,291,647.50  0.00  65.00 62.50 60.00
 0.14% 0.16% 0.26% 48,474,000.00  0.00%

 Linear Foot 1,800 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-110i.n2  Multi-Way Duct in Concrete [4]

 100.00 65.00 104.00 48,291,647.50  0.00  100.00 82.50 65.00
 0.36% 0.24% 0.39% 48,474,000.00  0.00%

 Linear Foot 270 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-110i-2  Multi-Way Duct in Concrete [2]

 0.00 0.00 40.00 1,018,475.00  0.00  25.00 4.17 0.00
 0.00% 0.00% 1.06% 42,400.00  0.00%

 Linear Foot 160 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-110i-1  Multi-Way Duct in Concrete [1]

 0.00 0.00 35.00 1,018,475.00  0.00  48.00 8.00 0.00
 0.00% 0.00% 0.55% 42,400.00  0.00%

 Linear Foot 170 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-110i-3  Multi-Way Duct in Concrete [3]

 0.00 0.00 45.00 1,018,475.00  0.00  27.00 4.50 0.00
 0.00% 0.00% 0.75% 42,400.00  0.00%

 Linear Foot 270 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-110i-2  Multi-Way Duct in Concrete [2]

 0.00 0.00 40.00 1,034,225.00  0.00  54.50 13.25 0.00
 0.00% 0.00% 1.04% 42,400.00  0.00%

 Linear Foot 160 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-110i-1  Multi-Way Duct in Concrete [1]

 0.00 0.00 35.00 1,034,225.00  0.00  55.50 17.25 0.00
 0.00% 0.00% 0.54% 42,400.00  0.00%

 Linear Foot 170 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-110i-3  Multi-Way Duct in Concrete [3]

 0.00 0.00 45.00 1,034,225.00  0.00  57.00 14.00 0.00
 0.00% 0.00% 0.74% 42,400.00  0.00%

 Linear Foot 270 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-110i-2  Multi-Way Duct in Concrete [2]

 54.50 25.00 40.00 1,034,225.00  125.00  155.00 84.60 25.00
 2.54% 1.41% 1.04% 477,360.00  4.19%

 Linear Foot 160 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-110i-1  Multi-Way Duct in Concrete [1]

 55.50 48.00 35.00 1,034,225.00  125.00  131.00 74.79 42.51
 1.54% 1.61% 0.54% 477,360.00  2.48%

 Linear Foot 170 Lake Hood Strip Improvements Phase II 2011 09
  Bid as:L-110i-3  Multi-Way Duct in Concrete [3]

 57.00 27.00 45.00 1,034,225.00  125.00  176.00 93.48 27.00
 1.68% 0.96% 0.74% 477,360.00  2.64%
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 Linear Foot or Meter Multi-Way Duct in Concrete [# of conduit] L-110i
 Linear Foot 400 Kodiak Airport Improvements, 2011 2011 06

  Bid as:L-110i  Multi-Way Duct in Concrete, 4-3" HDPE
 100.00 116.00 75.00 31,512,185.00  77.00  116.00 97.67 77.00
 0.17% 0.20% 0.10% 22,758,321.00  0.11%

 Linear Foot 190 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09
  Bid as:L-110i  Multi-Way Duct in Concrete

 100.00 96.24 50.00 368,930.00  160.69  160.69 89.23 0.00
 4.71% 4.76% 2.58% 384,465.44  7.30%

 Linear Foot 835 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:L-110i(1)  Multi-Way Duct in Concrete (4 conduits)

 74.00 60.00 160.00 45,984,748.75  96.00  96.00 74.25 60.00
 0.17% 0.15% 0.29% 33,830,478.40  0.21%

 Linear Foot 315 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:L-110i(2)  Multi-Way Duct in Concrete (6 conduits)

 95.00 90.00 240.00 45,984,748.75  197.00  197.00 121.00 90.00
 0.08% 0.08% 0.16% 33,830,478.40  0.16%

 Linear Foot 1,105 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:L-110i(3)  Multi-Way Duct in Concrete (8 conduits)

 134.00 130.00 320.00 45,984,748.75  235.00  235.00 160.50 130.00
 0.41% 0.42% 0.77% 33,830,478.40  0.68%

 Lump Sum Multi-Way Duct in Concrete [# of conduit] L-110j
 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03

  Bid as:L-110b  2-1/8 inch Rigid Steel Conduit
 20,000.00 7,500.00 23,200.00 9,894,941.25  9,600.00  40,000.00 22,157.14 7,500.00

 0.28% 0.11% 0.23% 6,767,129.75  0.13%
 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03

  Bid as:L-110b.1  2-1/8 inch Rigid Steel Conduit
 5,000.00 3,500.00 4,920.00 9,894,941.25  2,000.00  10,000.00 3,614.43 1.00
 0.07% 0.05% 0.05% 6,767,129.75  0.03%

 Linear Foot or Meter Multi-Way Duct in Concrete (6-4-inch conduits) L-110k
 Linear Foot 560 OUZINKIE AIRPORT RELOCATION 2009 05

  Bid as:L-110k*  4-inch Rigid Steel Conduit
 50.00 32.00 25.00 18,807,648.50  30.00  135.00 56.52 24.71
 0.26% 0.18% 0.07% 9,708,913.75  0.15%

 Linear Foot or Meter Multi-Way Duct ([# of conduit and diam.] conduits) L-110l
 Linear Foot 1,250 Kodiak Airport Improvements, 2011 2011 06

  Bid as:L-110l  Multi-Way Duct, 2-3" HDPE
 50.00 95.00 50.00 31,512,185.00  35.00  95.00 60.00 35.00
 0.26% 0.52% 0.20% 22,758,321.00  0.16%

 Linear Foot 3,700 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:L-110y  Install Multi-way Duct in Concrete (4-4 inch conduits)

 66.00 65.00 85.00 40,493,977.22  62.50  77.50 67.75 62.50
 0.67% 0.75% 0.78% 32,191,812.22  0.60%

 Each Electrical Manhole, Type AIA L-110n
 Each 1 ANC Runway 15/33 Rehabilitation 2018 03

 17,000.00 16,000.00 20,000.00 57,792,434.00  0.00  17,000.00 16,500.00 16,000.00
 0.03% 0.03% 0.03% 52,882,604.00  0.00%

 Each 2 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:L-110n  Electrical Manhole Adjustment, Type AIA

 10,000.00 10,000.00 1,500.00 27,833,829.50  0.00  10,000.00 10,000.00 10,000.00
 0.09% 0.10% 0.01% 19,955,808.20  0.00%
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 Each Electrical Manhole, Type AIA L-110n
 Each 4 ANC Runway 7L/25R Rehabilitation 2014 04

 20,000.00 18,000.00 8,000.00 48,291,647.50  0.00  20,000.00 19,000.00 18,000.00
 0.16% 0.15% 0.07% 48,474,000.00  0.00%

 Each 2 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-110n(1).n1  Electrical Manhole Adjustment, Type AIA

 1,000.00 12,000.00 700.00 48,291,647.50  0.00  12,000.00 6,500.00 1,000.00
 0.00% 0.05% 0.00% 48,474,000.00  0.00%

 Each 7 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-110n(1).n2  Electrical Manhole Adjustment, Type AIA

 1,000.00 12,000.00 700.00 48,291,647.50  0.00  12,000.00 6,500.00 1,000.00
 0.01% 0.17% 0.01% 48,474,000.00  0.00%

 Each 8 ANC Runway 7L/25R Rehabilitation 2014 04
 20,000.00 18,000.00 8,000.00 48,291,647.50  0.00  20,000.00 19,000.00 18,000.00

 0.32% 0.30% 0.13% 48,474,000.00  0.00%
 Each 5 Kodiak Airport Improvements, 2011 2011 06

 6,000.00 10,000.00 5,000.00 31,512,185.00  7,800.00  10,000.00 7,933.33 6,000.00
 0.13% 0.22% 0.08% 22,758,321.00  0.14%

 Each 10 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:L-110z  Install Manhole

 4,100.00 4,000.00 10,000.00 40,493,977.22  3,900.00  12,130.00 6,032.50 3,900.00
 0.11% 0.12% 0.25% 32,191,812.22  0.10%

 Each 5 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 14,800.00 15,000.00 15,000.00 45,984,748.75  20,000.00  20,000.00 16,400.00 14,800.00

 0.20% 0.22% 0.16% 33,830,478.40  0.26%

 Each Adjust Electrical Manhole L-110s
 Each 1 ANC Runway 15/33 Rehabilitation 2018 03

 6,500.00 6,600.00 8,000.00 57,792,434.00  0.00  6,600.00 6,550.00 6,500.00
 0.01% 0.01% 0.01% 52,882,604.00  0.00%

 Each 7 ANC Runway 15/33 Rehabilitation 2018 03
 6,500.00 6,200.00 8,000.00 57,792,434.00  0.00  6,500.00 6,350.00 6,200.00
 0.09% 0.08% 0.10% 52,882,604.00  0.00%

 Each 3 ANC Taxiway R Group VI Improvements 2018 03
 9,200.00 10,000.00 3,500.00 16,318,887.00  0.00  10,000.00 9,600.00 9,200.00
 0.18% 0.20% 0.06% 15,287,034.33  0.00%

 Each 18 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:L-110w  Drywell

 875.00 800.00 1,000.00 40,493,977.22  800.00  2,700.00 1,293.75 800.00
 0.04% 0.04% 0.04% 32,191,812.22  0.04%

 Each 15 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:L-110w  Drywell

 985.00 800.00 1,000.00 45,984,748.75  250.00  985.00 726.25 250.00
 0.04% 0.04% 0.03% 33,830,478.40  0.01%

 Each 7 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 11,700.00 11,000.00 5,500.00 45,984,748.75  6,500.00  12,500.00 10,425.00 6,500.00

 0.23% 0.23% 0.08% 33,830,478.40  0.12%

 Lump Sum 3-inch Rigid Steel Conduit L-110v
 Linear Foot 1,500 Ouzinkie Airport Relocation Stage II 2011 04

  Bid as:L-110a  4-inch Rigid Steel Conduit
 43.00 34.53 25.00 2,565,975.00  57.00  60.00 43.48 27.00
 3.03% 2.46% 1.46% 2,104,030.00  3.80%
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 Each Drywell L-110w
 Each 13 ANC Runway 15/33 Rehabilitation 2018 03

 1,000.00 1,000.00 1,000.00 57,792,434.00  0.00  1,000.00 1,000.00 1,000.00
 0.02% 0.02% 0.02% 52,882,604.00  0.00%

 Each 36 ANC Runway 15/33 Rehabilitation 2018 03
 1,000.00 1,000.00 1,000.00 57,792,434.00  0.00  1,000.00 1,000.00 1,000.00
 0.07% 0.07% 0.06% 52,882,604.00  0.00%

 Each 16 ANC Taxiway R Group VI Improvements 2018 03
 600.00 750.00 3,500.00 16,318,887.00  0.00  750.00 675.00 600.00
 0.06% 0.08% 0.34% 15,287,034.33  0.00%

 Each 3 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 2,200.00 656.00 1,200.00 5,926,310.00  665.00  4,200.00 1,502.05 625.00
 0.12% 0.04% 0.06% 5,162,563.50  0.04%

 Each 26 Kodiak Airport Improvements, 2011 2011 06
 5,000.00 570.00 900.00 31,512,185.00  900.00  5,000.00 2,156.67 570.00
 0.55% 0.07% 0.07% 22,758,321.00  0.08%

 Linear Foot or Meter 1-1/4 inch PE Conduit L-110x
 Linear Foot 100 Tununak Airport Relocation 2012 09

 6.00 20.00 17.00 22,497,910.68  7.50  20.00 12.05 6.00
 0.00% 0.01% 0.01% 19,963,988.00  0.00%

 Lump Sum Surface Sensor System L-130a
 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

 70,000.00 65,000.00 35,000.00 57,792,434.00  0.00  70,000.00 67,500.00 65,000.00
 0.13% 0.12% 0.06% 52,882,604.00  0.00%

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
 15,000.00 14,000.00 38,000.00 57,792,434.00  0.00  15,000.00 14,500.00 14,000.00

 0.03% 0.03% 0.07% 52,882,604.00  0.00%
 Lump Sum 1 ANC Taxiway R Group VI Improvements 2018 03

 36,000.00 40,000.00 12,500.00 16,318,887.00  0.00  40,000.00 38,000.00 36,000.00
 0.23% 0.26% 0.08% 15,287,034.33  0.00%

 Lump Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:L-130a  Surface Sensor, Conduit, and Cable

 20,000.00 25,000.00 7,500.00 27,833,829.50  0.00  25,000.00 22,500.00 20,000.00
 0.09% 0.13% 0.03% 19,955,808.20  0.00%

 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-130a.n1  Surface Sensor and Cable

 50,000.00 50,000.00 10,000.00 48,291,647.50  0.00  50,000.00 50,000.00 50,000.00
 0.10% 0.10% 0.02% 48,474,000.00  0.00%

 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:L-130a.n2  Surface Sensor and Cable

 50,000.00 30,000.00 5,000.00 48,291,647.50  0.00  50,000.00 40,000.00 30,000.00
 0.10% 0.06% 0.01% 48,474,000.00  0.00%

 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 148,000.00 140,000.00 125,000.00 40,493,977.22  139,660.00  201,000.00 157,165.00 139,660.00
 0.41% 0.43% 0.31% 32,191,812.22  0.36%

 Lump Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 38,000.00 35,000.00 65,600.00 45,984,748.75  65,000.00  65,000.00 44,650.00 35,000.00

 0.10% 0.10% 0.14% 33,830,478.40  0.17%

 Lump Sum Install Approach Lighting Aids L-132a
 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:L-132a(2).n1  Install Approach Lighting Aids (RW 33
 PAPI/REIL)
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 Lump Sum Install Approach Lighting Aids L-132a
 190,000.00 182,000.00 319,000.00 57,792,434.00  0.00  190,000.00 186,000.00 182,000.00

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-132a(1).n2  Install Approach Lighting Aids (RW 15
 MALSF)

 500,000.00 661,000.00 691,000.00 57,792,434.00  0.00  661,000.00 580,500.00 500,000.00
 0.94% 1.25% 1.20% 52,882,604.00  0.00%

 Lump Sum 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:L-132aPAPI .n2_A  Install Approach Lighting Aids-PAPI
 75,000.00 50,000.00 123,000.00 32,671,751.07  35,000.00  75,000.00 53,333.33 35,000.00

 0.24% 0.19% 0.38% 26,561,061.00  0.08%
 Lump Sum 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09

 Improvements

  Bid as:L-132aREIL .n2_A  Install Approach Lighting Aids-REIL,
 RW3

 38,000.00 50,000.00 66,500.00 32,671,751.07  35,000.00  50,000.00 41,000.00 35,000.00
 0.12% 0.19% 0.20% 26,561,061.00  0.08%

 Lump Sum 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:L-132h .n2_A  Install Localizer Power Feeder
 9,000.00 100,000.00 11,500.00 32,671,751.07  50,000.00  100,000.00 53,000.00 9,000.00
 0.03% 0.38% 0.04% 26,561,061.00  0.11%

 Lump Sum 1 Sitka Airport Runway Overlay 2013 01
  Bid as:L-132a  Relocate Approach Lighting Aids - REIL, RW 29

 21,000.00 85,000.00 105,500.00 10,845,705.00  0.00  85,000.00 60,333.33 21,000.00
 0.18% 0.78% 0.97% 10,877,345.00  0.00%

 Lump Sum 1 Gustavus Airport Runway Safety Area Improvements 2011 06
  Bid as:L-132a  Raise Approach Lighting Aids, REIL, RW 29

 8,000.00 7,500.00 5,000.00 10,402,788.00  14,000.00  14,000.00 9,833.33 7,500.00
 0.08% 0.10% 0.05% 7,887,251.00  0.14%

 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:L-132a(1)  Install Approach Lighting Aids, ALSF-2, RW 7R

 389,000.00 375,000.00 584,500.00 40,493,977.22  367,852.00  389,000.00 375,463.00 367,852.00
 1.07% 1.16% 1.44% 32,191,812.22  0.95%

 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
  Bid as:L-132  Install Approach Lighting Aids

 90,000.00 90,000.00 109,500.00 21,873,190.00  60,000.00  195,000.00 110,650.00 60,000.00
 0.51% 0.52% 0.50% 17,443,650.00  0.32%

 Lump Sum Remove Approach Lighting Aids L-132b
 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:L-132b(3).n1  Remove Approach Lighting Aids (RW 33
 PAPI)

 5,000.00 4,820.00 10,000.00 57,792,434.00  0.00  5,000.00 4,910.00 4,820.00
 0.01% 0.01% 0.02% 52,882,604.00  0.00%

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-132b(4).n1  Remove Approach Lighting Aids (RW 33
 REIL)

 65,000.00 12,600.00 7,000.00 57,792,434.00  0.00  65,000.00 38,800.00 12,600.00
 0.12% 0.02% 0.01% 52,882,604.00  0.00%
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 Lump Sum Remove Approach Lighting Aids L-132b
 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:L-132b(1).n2  Remove Approach Lighting Aids  (RW 15
 ODALS)

 65,000.00 12,500.00 16,000.00 57,792,434.00  0.00  65,000.00 38,750.00 12,500.00
 0.12% 0.02% 0.03% 52,882,604.00  0.00%

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:L-132b(2).n2  Remove Approach Lighting Aids (RW 15
 PAPI)

 5,000.00 4,500.00 10,000.00 57,792,434.00  0.00  5,000.00 4,750.00 4,500.00
 0.01% 0.01% 0.02% 52,882,604.00  0.00%

 Lump Sum 1 Koliganek Airport Reconstruction 2014 09
  Bid as:L-132a  Remove Existing Approach Lighting Aids (PAPI 27)
 and Install Approach Lighting Aids (PAPI 27) Foundation

 21,000.00 47,000.00 25,000.00 6,939,312.00  78,507.88  78,507.88 45,901.58 21,000.00
 0.25% 0.59% 0.36% 7,994,085.75  0.81%

 Lump Sum 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:L-132bREIL .n2_A  Remove Approach Lighting Aids--REIL,
 RW 3

 10,000.00 10,000.00 4,500.00 32,671,751.07  15,000.00  15,000.00 11,666.67 10,000.00
 0.03% 0.04% 0.01% 26,561,061.00  0.03%

 Lump Sum 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:L-132bVASI .n2_A  Remove Approach Lighting Aids-VASI,
 RW 3

 10,000.00 10,000.00 5,000.00 32,671,751.07  15,000.00  15,000.00 11,666.67 10,000.00
 0.03% 0.04% 0.02% 26,561,061.00  0.03%

 Lump Sum 1 Sitka Airport Runway Overlay 2013 01
  Bid as:L-132b  Relocate Approach Lighting Aids - VASI, RW 29

 21,000.00 85,000.00 88,500.00 10,845,705.00  0.00  85,000.00 52,000.00 21,000.00
 0.18% 0.78% 0.82% 10,877,345.00  0.00%

 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:L-132b(1)  Remove Approach Lighting Aids, ALSF-2, RW 7R

 168,000.00 160,000.00 87,000.00 40,493,977.22  158,547.00  168,000.00 146,136.75 98,000.00
 0.46% 0.50% 0.21% 32,191,812.22  0.41%

 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:L-132b(2)  Remove Approach Lighting Aids, PAPI, RW 7R

 4,800.00 5,000.00 6,000.00 40,493,977.22  4,527.00  10,900.00 6,306.75 4,527.00
 0.01% 0.02% 0.01% 32,191,812.22  0.01%

 Lump Sum Relocate Approach Lighting Aids L-132c
 Lump Sum 1 Dillingham Airport Improvements 2012 08

  Bid as:L-132a  Install Approach Lighting Aids
 300,000.00 213,000.00 258,747.00 18,171,146.00  257,000.00  375,000.00 241,000.00 60,000.00

 2.07% 1.79% 1.42% 11,875,670.00  1.76%
 Lump Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03

  Bid as:L-132c  Relocate Approach Lighting Aids - VASI, RW 25L
 64,000.00 60,000.00 83,000.00 45,984,748.75  100,000.00  100,000.00 73,250.00 60,000.00

 0.18% 0.18% 0.18% 33,830,478.40  0.26%
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 Lump Sum Approach Lighting Aids Modifications L-132d
 Lump Sum 1 Hooper Bay Airport Improvements 2015 08

 21,900.00 30,000.00 39,500.00 26,613,957.00  21,000.00  30,000.00 24,662.50 21,000.00
 0.08% 0.12% 0.15% 25,767,875.00  0.07%

 Lump Sum Aircraft Ground Power System L-133a
 Lump Sum 1 ANC RON Parking, 12-14 Reconstruction 2009 04

 500,000.00 547,000.00 472,000.00 12,253,720.00  545,000.00  550,000.00 528,200.00 499,000.00
 5.01% 5.76% 3.85% 9,489,289.40  5.37%

 Lump Sum Electrical Switchboard L-133b
 Lump Sum 1 ANC RON Parking, 12-14 Reconstruction 2009 04

 30,000.00 35,800.00 30,000.00 12,253,720.00  34,500.00  35,800.00 31,660.00 25,000.00
 0.30% 0.38% 0.24% 9,489,289.40  0.34%

 Lump Sum Relocate RVR L-135b
 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
  Bid as:L-135k  Remove RVR

 2,400.00 2,500.00 3,500.00 40,493,977.22  2,264.00  3,400.00 2,641.00 2,264.00
 0.01% 0.01% 0.01% 32,191,812.22  0.01%

 Lump Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 54,000.00 50,000.00 111,000.00 45,984,748.75  80,000.00  80,000.00 60,250.00 50,000.00

 0.15% 0.15% 0.24% 33,830,478.40  0.21%

 Lump Sum Relocate AWOS L-135d
 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

 100,000.00 66,000.00 25,000.00 17,754,648.95  20,000.00  130,000.00 75,200.00 20,000.00
 0.64% 0.49% 0.14% 13,477,354.00  0.12%

 Lump Sum Relocate NDB L-135f
 Lump Sum 1 Dillingham Airport Improvements 2012 08

  Bid as:L-135k  Foundations and Utilities for FAA Equipment
 450,000.00 95,000.00 545,824.00 18,171,146.00  203,300.00  450,000.00 254,660.00 95,000.00

 3.11% 0.80% 3.00% 11,875,670.00  1.39%
 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
 45,700.00 45,000.00 109,000.00 40,493,977.22  43,234.00  67,000.00 50,233.50 43,234.00

 0.13% 0.14% 0.27% 32,191,812.22  0.11%

 Lump Sum Relocate Inner Marker/Farfield Monitor 1 L-135g
 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
  Bid as:L-135g  Remove Inner Marker/Far-field Monitor 1

 2,400.00 2,500.00 10,000.00 40,493,977.22  2,300.00  4,545.00 2,936.25 2,300.00
 0.01% 0.01% 0.02% 32,191,812.22  0.01%

 Lump Sum Remove Glide Slope L-135i
 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
 5,300.00 5,000.00 11,000.00 40,493,977.22  4,980.00  9,200.00 6,120.00 4,980.00
 0.01% 0.02% 0.03% 32,191,812.22  0.01%

 Lump Sum Relocate Farfield Monitor 2 L-135j
 Lump Sum 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09

 Improvements

  Bid as:L-137a-1 .n2_A  Horizontal Directional Drilling (River)
 475,000.00 100,000.00 141,500.00 32,671,751.07  150,000.00  475,000.00 241,666.67 100,000.00

 1.53% 0.38% 0.43% 26,561,061.00  0.34%
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 Lump Sum Relocate Farfield Monitor 2 L-135j
 Lump Sum 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09

 Improvements

  Bid as:L-137a-2 .n2_A  Horizontal Directional Drilling (Runway)
 525,000.00 50,000.00 86,500.00 32,671,751.07  150,000.00  525,000.00 241,666.67 50,000.00

 1.69% 0.19% 0.26% 26,561,061.00  0.34%
 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
  Bid as:L-135j  Remove Middle Marker/ Far-field Monitor 2

 7,200.00 7,000.00 12,500.00 40,493,977.22  6,791.00  7,200.00 6,384.00 4,545.00
 0.02% 0.02% 0.03% 32,191,812.22  0.02%

 Lump Sum Standby Generator and Enclosure L-145a
 Lump Sum 1 Kodiak Airport Improvements, 2011 2011 06

 100,000.00 240,000.00 275,000.00 31,512,185.00  225,000.00  240,000.00 188,333.33 100,000.00
 0.42% 1.05% 0.87% 22,758,321.00  0.80%

 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06
 172,000.00 210,000.00 73,000.00 17,754,648.95  132,000.00  215,000.00 180,800.00 132,000.00

 1.10% 1.56% 0.41% 13,477,354.00  0.78%
 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

  Bid as:L-145a(2)  Power Meter
 50,000.00 27,000.00 4,400.00 17,754,648.95  7,000.00  50,000.00 27,900.00 7,000.00

 0.32% 0.20% 0.02% 13,477,354.00  0.04%
 Lump Sum 1 Platinum Airport Runway Relocation 2009 02

 200,000.00 150,000.00 90,000.00 8,091,237.50  29,000.00  200,000.00 140,800.00 29,000.00
 3.00% 2.75% 1.11% 5,448,815.00  0.42%

 Lump Sum Power Meter L-145b
 Lump Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03

  Bid as:L-146a  Install Paralleling Switchgear
 570,500.00 520,000.00 239,500.00 45,984,748.75  475,000.00  611,000.00 544,125.00 475,000.00

 1.57% 1.54% 0.52% 33,830,478.40  1.24%

 Lump Sum Weatherproof Outlets L-150a
 Lump Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03

 150,000.00 450,000.00 100,000.00 5,533,687.00  200,000.00  450,000.00 300,000.00 150,000.00
 2.50% 8.05% 1.81% 5,589,266.00  3.31%

 Lump Sum Flood Lighting L-155a
 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
 30,000.00 30,000.00 30,000.00 3,660,811.00  30,116.21  40,000.00 31,221.62 24,600.00

 1.00% 1.02% 0.82% 2,947,832.00  1.00%
 Lump Sum 1 Kodiak Airport Improvements, 2011 2011 06

 250,000.00 250,000.00 228,275.00 31,512,185.00  212,000.00  250,000.00 237,333.33 212,000.00
 1.05% 1.10% 0.72% 22,758,321.00  0.76%

 Each Load Center, Type 1A L-160b
 Each 1 Kodiak Airport Improvements, 2011 2011 06

 10,000.00 12,000.00 9,000.00 31,512,185.00  12,000.00  12,000.00 11,333.33 10,000.00
 0.04% 0.05% 0.03% 22,758,321.00  0.04%

 Each 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 6,878.47 6,500.00 10,000.00 40,493,977.22  6,500.00  17,000.00 9,219.62 6,500.00
 0.02% 0.02% 0.02% 32,191,812.22  0.02%
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 Each Load Center, Type 1A L-160b
 Each 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03

 8,100.00 7,500.00 10,000.00 45,984,748.75  15,000.00  15,000.00 9,825.00 7,500.00
 0.02% 0.02% 0.02% 33,830,478.40  0.04%

 Each Load Center, Type 2 L-160c
 Each 2 Lake Hood A-B Parking Rehabilitation 2015 03

 10,000.00 30,000.00 14,000.00 5,533,687.00  30,000.00  30,000.00 25,000.00 10,000.00
 0.33% 1.07% 0.51% 5,589,266.00  0.99%

 Each 1 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 10,000.00 1,018,475.00  0.00  1,200.00 200.00 0.00

 0.00% 0.00% 0.98% 42,400.00  0.00%
 Each 1 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 10,000.00 1,034,225.00  0.00  2,062.00 543.67 0.00
 0.00% 0.00% 0.97% 42,400.00  0.00%

 Each 1 Lake Hood Strip Improvements Phase II 2011 09
 2,062.00 1,200.00 10,000.00 1,034,225.00  800.00  3,750.00 2,310.39 800.00
 0.36% 0.25% 0.97% 477,360.00  0.10%

 Each 17 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
 7,740.00 3,200.00 3,000.00 2,142,100.00  4,200.00  7,740.00 4,138.75 3,000.00
 5.12% 2.58% 2.38% 2,111,535.50  2.68%

 Each 1 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09
 20,000.00 24,213.00 10,000.00 368,930.00  33,342.00  33,342.00 19,388.75 0.00

 4.96% 6.30% 2.71% 384,465.44  7.97%
 Each 1 Chignik Lagoon Runway Repairs Rebid 2009 05

 25,000.00 20,000.00 26,000.00 5,534,663.50  30,000.00  45,000.00 26,700.00 13,500.00
 0.50% 0.42% 0.47% 4,754,600.00  0.58%

 Lump Sum Flashing Beacon System L-165a
 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05

 31,640.00 130,000.00 150,000.00 5,534,663.50  60,000.00  130,000.00 88,328.00 31,640.00
 0.63% 2.73% 2.71% 4,754,600.00  1.16%

 Each Structural Steel Piles, Driven M-400d
 Each 2 Homer Beluga Float Plane Facilities Improvements 2016 09

 10,000.00 11,000.00 2,000.00 2,338,295.00  10,000.00  16,000.00 10,142.86 4,000.00
 0.98% 1.25% 0.17% 1,754,971.00  0.94%

 Lump Sum Launching Ramp M-420a
 Lump Sum 1 Homer Beluga Float Plane Facilities Improvements 2016 09

  Bid as:M-420a  Float Plane Ramp
 75,000.00 78,000.00 450,000.00 2,338,295.00  100,000.00  700,000.00 198,714.29 75,000.00

 3.69% 4.44% 19.24% 1,754,971.00  4.70%

 Acre or Hectare Clearing P-151a
 Acre 0.6 Homer Beluga Float Plane Facilities Improvements 2016 09

 5,000.00 6,000.00 5,000.00 2,338,295.00  6,500.00  50,000.00 12,785.71 4,500.00
 0.15% 0.21% 0.13% 1,754,971.00  0.18%

 Acre 7 Galena Airport Improvements 2016 09
 2,000.00 1,000.00 4,000.00 13,823,614.00  0.00  2,000.00 1,500.00 1,000.00
 0.06% 0.04% 0.20% 16,756,736.00  0.00%

 Acre 4.9 Koliganek Airport Reconstruction 2014 09
 12,000.00 6,000.00 4,000.00 6,939,312.00  2,419.20  20,000.00 9,883.84 2,419.20

 0.69% 0.37% 0.28% 7,994,085.75  0.12%
 Acre 17.4 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
 3,000.00 1,000.00 3,000.00 40,493,977.22  3,000.00  4,000.00 2,750.00 1,000.00
 0.14% 0.05% 0.13% 32,191,812.22  0.13%
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 Acre or Hectare Clearing P-151a
 Acre 136 Takotna Airport Relocation 2009 07

 3,000.00 3,500.00 1,500.00 15,032,205.00  4,000.00  4,000.00 3,625.00 3,000.00
 2.97% 3.58% 1.36% 13,296,580.00  3.70%

 Acre 143 Akiachak Airport Relocation 2009 05
 4,000.00 3,800.00 1,500.00 17,722,742.50  3,000.00  6,000.00 3,860.00 2,500.00
 2.75% 2.90% 1.21% 18,744,897.00  1.96%

 Acre 100 OUZINKIE AIRPORT RELOCATION 2009 05
 3,800.00 4,000.00 5,000.00 18,807,648.50  5,000.00  27,000.00 7,657.22 3,800.00
 3.50% 4.12% 2.66% 9,708,913.75  4.59%

 Lump Sum Clearing P-151b
 Lump Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05

 350,000.00 50,000.00 6,000.00 54,493,550.00  1,250,000.00  1,250,000.00 550,000.00 50,000.00
 0.59% 0.09% 0.01% 58,222,247.50  1.89%

 Acre 5.3 Dillingham Airport Improvements 2012 08
  Bid as:P-151a  Clearing

 10,000.00 10,000.00 10,000.00 18,171,146.00  6,100.00  45,000.00 18,220.00 6,100.00
 0.37% 0.45% 0.29% 11,875,670.00  0.22%

 Lump Sum 1 Gustavus Airport Runway Safety Area Improvements 2011 06
  Bid as:P-151d  Clearing & Grubbing

 375,000.00 400,000.00 300,000.00 10,402,788.00  360,500.00  400,000.00 378,500.00 360,500.00
 3.71% 5.07% 2.88% 7,887,251.00  3.50%

 Acre or Hectare Clearing & Grubbing P-151c
 Acre 2.3 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

 3,800.00 8,600.00 7,500.00 5,926,310.00  8,400.00  35,000.00 15,642.07 3,800.00
 0.16% 0.38% 0.29% 5,162,563.50  0.35%

 Acre 33 Kiana Airport Improvements 2018 02
 5,000.00 7,100.00 7,500.00 14,108,700.00  6,500.00  12,125.00 8,532.14 5,000.00
 0.85% 1.50% 1.75% 15,596,020.00  1.10%

 Acre 2 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 8,100.00 8,000.00 16,000.00 5,760,521.25  16,250.00  16,250.00 9,870.00 7,000.00
 0.30% 0.32% 0.56% 4,929,362.00  0.59%

 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction

 10,000.00 20,000.00 15,000.00 3,660,811.00  12,259.89  25,000.00 13,753.49 5,500.00
 0.33% 0.68% 0.41% 2,947,832.00  0.41%

 Acre 1.5 Homer Beluga Float Plane Facilities Improvements 2016 09
 10,000.00 11,600.00 10,000.00 2,338,295.00  23,000.00  50,000.00 18,800.00 8,000.00

 0.74% 0.99% 0.64% 1,754,971.00  1.62%
 Acre 8 Hooper Bay Airport Improvements 2015 08

 35,200.00 14,000.00 4,000.00 26,613,957.00  10,000.00  35,200.00 16,175.00 5,500.00
 1.01% 0.43% 0.12% 25,767,875.00  0.28%

 Acre 0.9 ANC Security Fence Improvements 2015 07
 30,000.00 10,000.00 10,000.00 223,907.00  21,000.00  30,000.00 20,550.00 10,000.00

 7.86% 2.62% 4.02% 343,095.50  5.48%
 Acre 3.4 Koliganek Airport Reconstruction 2014 09

 10,000.00 13,000.00 10,000.00 6,939,312.00  16,934.40  35,000.00 17,986.88 10,000.00
 0.40% 0.55% 0.49% 7,994,085.75  0.59%

 Acre 7.46 Platinum Airport Runway Extension 2014 01
 3,373.00 36,000.00 6,200.00 2,293,093.00  6,000.00  36,000.00 17,593.25 3,373.00
 0.00% 0.00% 2.02% 0.00  0.00%

 Acre 1 Girdwood Airport 2012 Flood Permanent Repairs DMVA/DHS 2013 02
 10,000.00 2,000.00 3,000.00 384,015.00  8,000.00  32,155.00 10,875.83 2,000.00

 0.00% 0.48% 0.78% 415,812.00  0.00%
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 Acre or Hectare Clearing & Grubbing P-151c
 Acre 15 Sitka Airport Runway Overlay 2013 01

 7,800.00 10,000.00 8,000.00 10,845,705.00  0.00  10,000.00 7,600.00 5,000.00
 1.02% 1.38% 1.11% 10,877,345.00  0.00%

 Acre 48.73 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 8,500.00 3,000.00 3,200.00 40,493,977.22  3,000.00  8,500.00 5,750.00 3,000.00
 1.14% 0.45% 0.39% 32,191,812.22  0.38%

 Acre 8 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 3,200.00 4,000.00 2,000.00 45,984,748.75  500.00  4,100.00 2,950.00 500.00
 0.07% 0.09% 0.03% 33,830,478.40  0.01%

 Acre 1 Chignik Lagoon Runway Repairs Rebid 2009 05
 15,000.00 20,000.00 19,000.00 5,534,663.50  30,000.00  30,000.00 20,000.00 15,000.00

 0.30% 0.42% 0.34% 4,754,600.00  0.58%
 Acre 40 OUZINKIE AIRPORT RELOCATION 2009 05

 4,600.00 15,000.00 7,500.00 18,807,648.50  10,000.00  25,000.00 11,981.11 4,600.00
 1.69% 6.18% 1.60% 9,708,913.75  3.67%

 Lump Sum Clearing & Grubbing P-151d
 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

 150,000.00 50,000.00 24,000.00 57,792,434.00  0.00  150,000.00 100,000.00 50,000.00
 0.28% 0.09% 0.04% 52,882,604.00  0.00%

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
 150,000.00 95,000.00 136,000.00 57,792,434.00  0.00  150,000.00 122,500.00 95,000.00

 0.28% 0.18% 0.24% 52,882,604.00  0.00%
 Lump Sum 1 ANC Taxiway R Group VI Improvements 2018 03

 200,000.00 165,000.00 161,000.00 16,318,887.00  0.00  200,000.00 182,500.00 165,000.00
 1.30% 1.08% 0.99% 15,287,034.33  0.00%

 Lump Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-151d(2)  Clearing and Grubbing (DeHavilland Snow
 Dump)

 10,000.00 5,000.00 1,000.00 27,833,829.50  0.00  10,000.00 7,500.00 5,000.00
 0.05% 0.03% 0.00% 19,955,808.20  0.00%

 Lump Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-151d(1)  Clearing and Grubbing

 50,000.00 50,000.00 300,000.00 27,833,829.50  0.00  50,000.00 50,000.00 50,000.00
 0.23% 0.25% 1.08% 19,955,808.20  0.00%

 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
 500,000.00 250,000.00 39,200.00 48,291,647.50  0.00  500,000.00 375,000.00 250,000.00

 1.00% 0.52% 0.08% 48,474,000.00  0.00%
 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04

 500,000.00 100,000.00 82,250.00 48,291,647.50  0.00  500,000.00 300,000.00 100,000.00
 1.00% 0.21% 0.17% 48,474,000.00  0.00%

 Lump Sum 1 Platinum Airport Runway Relocation 2009 02
 265,000.00 120,000.00 125,000.00 8,091,237.50  58,000.00  500,000.00 221,600.00 58,000.00

 3.98% 2.20% 1.54% 5,448,815.00  0.83%
 Lump Sum 1 Platinum Airport Runway Relocation 2009 02

 20,000.00 7,000.00 25,600.00 8,091,237.50  6,735.00  54,000.00 23,547.00 6,735.00
 0.30% 0.13% 0.32% 5,448,815.00  0.10%

 Each Selective Tree Removal P-151e
 Each 21 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09

 1,200.00 775.00 300.00 2,142,100.00  350.00  1,300.00 850.63 350.00
 0.98% 0.77% 0.29% 2,111,535.50  0.28%
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 Cubic Yard or Cubic Unclassified Excavation P-152a
 Meter

 Cubic Yard 633 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08
 Control Structure

 45.94 19.00 20.00 588,040.00  0.00  45.94 32.47 19.00
 2.95% 1.35% 2.15% 890,550.00  0.00%

 Cubic Yard 14,000 Birchwood Airport Taxiway & Apron Reconstruction 2018 05
 8.00 20.00 15.00 5,590,130.00  12.00  20.00 13.33 8.00

 2.23% 6.15% 3.76% 4,554,837.50  3.25%
 Cubic Yard 71,000 ANC Runway 15/33 Rehabilitation 2018 03

 10.00 9.00 10.00 57,792,434.00  0.00  10.00 9.50 9.00
 1.34% 1.21% 1.23% 52,882,604.00  0.00%

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-153b.n1  Controlled Low-Strength Material, Type I, II

 50,000.00 300,000.00 6,136.00 57,792,434.00  0.00  300,000.00 175,000.00 50,000.00
 0.09% 0.57% 0.01% 52,882,604.00  0.00%

 Cubic Yard 416,000 ANC Runway 15/33 Rehabilitation 2018 03
 10.00 8.00 10.00 57,792,434.00  0.00  10.00 9.00 8.00
 7.85% 6.29% 7.20% 52,882,604.00  0.00%

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-153b.n2  Controlled Low-Strength Material, Type I, II

 250,000.00 600,000.00 41,064.00 57,792,434.00  0.00  600,000.00 425,000.00 250,000.00
 0.47% 1.13% 0.07% 52,882,604.00  0.00%

 Cubic Yard 153,000 ANC Taxiway R Group VI Improvements 2018 03
 11.50 10.50 10.00 16,318,887.00  0.00  11.50 11.00 10.50

 11.45% 10.51% 9.38% 15,287,034.33  0.00%
 Cubic Yard 33,133 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

 10.00 9.50 8.00 5,926,310.00  13.00  23.00 13.44 8.50
 6.22% 6.10% 4.47% 5,162,563.50  7.85%

 Cubic Yard 5,528 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 39.00 26.00 20.00 5,760,521.25  10.50  39.00 22.50 10.50
 4.00% 2.92% 1.92% 4,929,362.00  1.06%

 Ton 1,570 Dillingham Runway Rehabilitation 2017 06
  Bid as:P-152ae  Ditch Lining

 132.00 75.00 60.00 10,654,806.00  100.00  132.00 102.33 75.00
 2.31% 1.47% 0.88% 7,996,317.70  1.68%

 Cubic Yard 3,060 Dillingham Runway Rehabilitation 2017 06
  Bid as:P-152a  Unclassified Excavation

 13.00 20.00 15.00 10,654,806.00  15.00  20.00 16.00 13.00
 0.44% 0.77% 0.43% 7,996,317.70  0.49%

 Cubic Yard 27,585 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction

 8.00 8.00 20.00 3,660,811.00  9.57  15.00 10.58 7.20
 7.36% 7.49% 15.07% 2,947,832.00  8.75%

 CUBIC YARD 4,200 ANC Gates B1, B3, and B5 Reconstruction 2016 12
 15.00 17.00 13.00 6,015,705.86  11.50  50.00 23.70 11.50
 0.90% 1.03% 0.91% 6,938,487.00  0.62%

 Cubic Yard 4,360 Homer Beluga Float Plane Facilities Improvements 2016 09
 15.00 16.00 12.00 2,338,295.00  16.00  30.00 21.00 15.00
 3.22% 3.97% 2.24% 1,754,971.00  3.28%

 Cubic Yard 76,800 Galena Airport Improvements 2016 09
 4.20 8.00 6.00 13,823,614.00  0.00  8.00 6.10 4.20

 1.35% 3.67% 3.33% 16,756,736.00  0.00%
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 Cubic Yard or Cubic Unclassified Excavation P-152a
 Meter

 Cubic Yard 25,000 Galena Airport Improvements 2016 09
 24.60 8.00 6.00 13,823,614.00  0.00  24.60 16.30 8.00
 2.57% 1.19% 1.09% 16,756,736.00  0.00%

 Cubic Yard 1,200 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-152a(2)  Unclassified Excavation (Non-Participating)

 15.00 10.00 10.00 27,833,829.50  0.00  15.00 12.50 10.00
 0.08% 0.06% 0.04% 19,955,808.20  0.00%

 Cubic Yard 64 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-152a(3)  Unclassified Excavation (DeHavilland Snow
 Dump)

 20.00 10.00 10.00 27,833,829.50  0.00  20.00 15.00 10.00
 0.01% 0.00% 0.00% 19,955,808.20  0.00%

 Cubic Yard 163,000 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 6.00 10.00 10.00 27,833,829.50  0.00  10.00 8.00 6.00

 4.45% 8.17% 5.86% 19,955,808.20  0.00%
 Cubic Yard 8,200 Hooper Bay Airport Improvements 2015 08

 27.00 10.00 15.00 26,613,957.00  40.00  40.00 22.20 10.00
 0.80% 0.32% 0.46% 25,767,875.00  1.13%

 Cubic Yard 2,690 ANC Security Fence Improvements 2015 07
 25.00 20.00 8.00 223,907.00  33.00  33.00 26.50 20.00

 19.59% 15.68% 9.61% 343,095.50  25.75%
 Cubic Yard 38,080 Lake Hood A-B Parking Rehabilitation 2015 03

 6.00 28.00 8.00 5,533,687.00  10.00  28.00 15.00 6.00
 3.81% 19.08% 5.51% 5,589,266.00  6.30%

 Cubic Yard 12,321 Koliganek Airport Reconstruction 2014 09
 7.11 11.00 12.00 6,939,312.00  9.68  25.00 12.81 7.11

 1.02% 1.70% 2.13% 7,994,085.75  1.22%
 Cubic Yard 110,779 ANC Runway 7L/25R Rehabilitation 2014 04

 10.00 11.50 7.00 48,291,647.50  0.00  11.50 10.75 10.00
 2.23% 2.63% 1.61% 48,474,000.00  0.00%

 Cubic Yard 191,284 ANC Runway 7L/25R Rehabilitation 2014 04
 7.00 11.50 7.00 48,291,647.50  0.00  11.50 9.25 7.00

 2.69% 4.54% 2.77% 48,474,000.00  0.00%
 Cubic Yard 460 Platinum Airport Runway Extension 2014 01

 5.00 20.00 13.00 2,293,093.00  9.00  77.00 27.75 5.00
 0.00% 0.00% 0.26% 0.00  0.00%

 Cubic Yard 4,400 Sitka Airport Runway Overlay 2013 01
 23.00 12.00 11.00 10,845,705.00  0.00  23.00 16.67 12.00
 0.89% 0.49% 0.45% 10,877,345.00  0.00%

 Cubic Yard 95,900 Tununak Airport Relocation 2012 09
 14.50 5.00 10.50 22,497,910.68  9.75  14.50 7.65 2.00
 6.65% 2.40% 4.48% 19,963,988.00  4.32%

 Ton 2,200 Tununak Airport Relocation 2012 09
  Bid as:P-152ae  Rock Lining

 85.00 40.00 24.00 22,497,910.68  20.00  85.00 51.60 20.00
 0.89% 0.44% 0.23% 19,963,988.00  0.20%

 Cubic Yard 32,060 Dillingham Airport Improvements 2012 08
 6.00 5.50 12.00 18,171,146.00  8.50  14.00 7.70 4.50

 1.33% 1.48% 2.12% 11,875,670.00  1.87%
 Cubic Yard 108,000 Gustavus Airport Runway Safety Area Improvements 2011 06

 4.00 8.50 10.00 10,402,788.00  6.44  8.50 6.31 4.00
 4.28% 11.64% 10.38% 7,887,251.00  6.76%
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 Cubic Yard or Cubic Unclassified Excavation P-152a
 Meter

 Cubic Yard 68,720 Kodiak Airport Improvements, 2011 2011 06
 8.00 8.00 10.00 31,512,185.00  8.00  8.00 8.00 8.00

 2.32% 2.42% 2.18% 22,758,321.00  1.96%
 Cubic Yard 14,350 Kodiak Airport Improvements, 2011 2011 06

 8.00 8.00 10.00 31,512,185.00  8.00  8.00 8.00 8.00
 0.48% 0.50% 0.46% 22,758,321.00  0.41%

 Cubic Yard 49,788 ANC Concourse A Apron Resonstruction 2011 04
 11.00 8.00 15.65 7,238,306.04  12.55  12.55 10.89 8.00
 8.75% 6.88% 10.76% 5,791,292.50  9.06%

 Cubic Yard 49,788 ANC Concourse A Apron Reconstruction 2011 04
 11.00 8.00 15.65 7,238,306.04  12.55  12.55 10.89 8.00
 7.93% 6.23% 10.76% 6,392,199.50  8.20%

 Cubic Yard 828,552 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 5.00 4.00 6.00 40,493,977.22  5.00  5.65 4.91 4.00
 11.41% 10.30% 12.28% 32,191,812.22  10.71%

 Cubic Yard 22,700 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-152a(1)  Common Excavation

 10.00 20.00 15.00 24,324,740.00  15.00  20.00 11.65 5.25
 1.31% 3.15% 1.40% 14,397,590.00  1.89%

 Cubic Yard 3,000 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 10.00 20.00 15.00 24,324,740.00  7.00  20.00 9.10 0.01
 0.17% 0.42% 0.18% 14,397,590.00  0.12%

 Cubic Yard 16,800 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 10.00 15.00 15.00 24,324,740.00  20.00  28.00 16.20 8.00
 0.97% 1.75% 1.04% 14,397,590.00  1.87%

 Cubic Yard 2,400 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 10.00 20.00 15.00 24,324,740.00  7.00  20.00 11.60 7.00
 0.14% 0.33% 0.15% 14,397,590.00  0.09%

 Cubic Yard 22,300 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 10.00 20.00 15.00 24,324,740.00  7.00  20.00 10.70 7.00
 1.29% 3.10% 1.38% 14,397,590.00  0.87%

 Cubic Yard 1,500 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
 18.00 45.00 10.00 2,142,100.00  15.00  45.00 24.71 15.00
 1.05% 3.20% 0.70% 2,111,535.50  0.85%

 Ton 680 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
  Bid as:P-152ae  Rock Lining

 90.00 28.00 35.00 2,142,100.00  70.00  195.00 74.13 28.00
 2.38% 0.90% 1.11% 2,111,535.50  1.79%

 Cubic Yard 290 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09
 30.00 9.44 15.00 368,930.00  42.73  42.73 20.54 0.00
 2.16% 0.71% 1.18% 384,465.44  2.96%

 C.Y. 12,100 Chefornak Airport Relocation - Stage ii 2010 09
 15.00 10.00 15.00 21,873,190.00  7.70  22.00 12.82 7.00
 1.04% 0.69% 0.83% 17,443,650.00  0.49%

 Cubic Yard 8,400 Kipnuk Airport Relocation - Phase II 2010 06
 4.00 20.00 10.00 17,754,648.95  20.00  30.00 18.40 4.00

 0.22% 1.25% 0.47% 13,477,354.00  0.99%
 Cubic Yard 1,250 Northern Region Certificated Airport Compliance Stage I I 2010 03

 (Kotzebue)
  Bid as:P-152a(1)  Common Excavation

 30.00 11.00 15.00 2,259,182.50  187.00  187.00 76.00 11.00
 1.63% 0.69% 0.83% 2,002,693.50  6.69%
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 Cubic Yard 3,800 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 30.00 23.00 20.00 2,259,182.50  70.00  70.00 41.00 23.00
 4.95% 4.36% 3.36% 2,002,693.50  7.61%

 Cubic Yard 347,557 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 4.40 6.00 6.00 45,984,748.75  4.00  6.00 4.85 4.00

 4.21% 6.16% 4.53% 33,830,478.40  3.63%
 Cubic Yard 600 Northern Region Certificated Airport Compliance 2009 08

 30.00 18.00 11.00 1,738,350.00  0.00  30.00 24.00 18.00
 2.10% 1.92% 0.38% 563,821.00  0.00%

 Cubic Yard 200 Northern Region Certificated Airport Compliance 2009 08
  Bid as:P-152a(1).1  Common Excavation

 7.50 18.00 9.00 1,738,350.00  0.00  18.00 12.75 7.50
 0.18% 0.64% 0.10% 563,821.00  0.00%

 Cubic Yard 1,100 FIA Access Control 2009 08
 20.00 12.00 10.00 2,349,279.00  25.00  25.00 19.00 12.00
 0.78% 0.51% 0.47% 2,572,350.00  0.95%

 Cubic Yard 4,610 ANC Gate N8 Pavement Replacement Design 2009 08
 11.00 13.50 9.00 1,973,840.00  12.00  100.00 26.65 11.00
 3.07% 3.82% 2.10% 1,629,855.00  3.34%

 Cubic Yard 7,450 Takotna Airport Relocation 2009 07
 10.00 20.00 10.00 15,032,205.00  11.00  25.00 16.50 10.00
 0.54% 1.12% 0.50% 13,296,580.00  0.56%

 Cubic Yard 4,800 Chignik Lagoon Runway Repairs Rebid 2009 05
 25.00 15.00 17.00 5,534,663.50  32.00  32.00 19.70 13.00
 2.38% 1.51% 1.47% 4,754,600.00  2.97%

 Cubic Yard 630 Chignik Lagoon Runway Repairs Rebid 2009 05
 20.00 20.00 17.00 5,534,663.50  11.00  20.00 16.80 11.00
 0.25% 0.27% 0.19% 4,754,600.00  0.13%

 Cubic Yard 56,000 ANC RON Parking, 12-14 Reconstruction 2009 04
  Bid as:P-152a(1)  Common Excavation

 5.00 12.00 6.50 12,253,720.00  4.60  12.00 6.72 4.60
 2.80% 7.08% 2.97% 9,489,289.40  2.54%

 Cubic Yard 39,000 ANC RON Parking, 12-14 Reconstruction 2009 04
  Bid as:P-152ad  Unuseable Excavation

 10.00 7.70 11.00 12,253,720.00  9.15  10.00 8.37 6.00
 3.90% 3.16% 3.50% 9,489,289.40  3.51%

 Cubic Yard 4,000 Platinum Airport Runway Relocation 2009 02
 9.00 10.00 20.00 8,091,237.50  14.50  17.25 12.15 9.00

 0.54% 0.73% 0.99% 5,448,815.00  0.83%
 Cubic Yard 3,600 Platinum Airport Runway Relocation 2009 02

 9.00 6.00 20.00 8,091,237.50  11.10  11.10 8.67 6.00
 0.49% 0.40% 0.89% 5,448,815.00  0.57%

 Cubic Yard 3,000 Alakanuk Airport Relocation Stage I I I 2009 01
 11.00 6.00 9.00 7,478,095.00  25.00  70.60 20.83 6.00
 0.42% 0.24% 0.36% 7,610,950.00  0.88%

 Cubic Yard or Cubic Common Excavation P-152a(1)
 Meter

 Cubic Yard 8,450 Hooper Bay Airport Improvements 2015 08
 12.00 10.00 15.00 26,613,957.00  40.00  40.00 18.45 10.00
 0.36% 0.33% 0.48% 25,767,875.00  1.17%
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 Cubic Yard or Cubic Common Excavation P-152a(1)
 Meter

 Cubic Yard 35,451 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 5.00 5.00 6.00 40,493,977.22  5.00  6.20 5.30 5.00
 0.49% 0.55% 0.53% 32,191,812.22  0.46%

 Cubic Yard 61,258 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 17.50 6.00 6.00 45,984,748.75  5.00  17.50 8.88 5.00
 2.95% 1.09% 0.80% 33,830,478.40  0.80%

 Cubic Yard 286,531 OUZINKIE AIRPORT RELOCATION 2009 05
  Bid as:P-152a  Unclassified Excavation

 13.00 8.25 18.00 18,807,648.50  10.00  13.75 11.27 8.25
 34.30% 24.35% 27.42% 9,708,913.75  26.29%

 Cubic Yard or Cubic Rock Excavation P-152b
 Meter

 Cubic Yard 400 Sitka Airport Runway Overlay 2013 01
 80.00 40.00 100.00 10,845,705.00  0.00  80.00 53.33 40.00
 0.28% 0.15% 0.37% 10,877,345.00  0.00%

 Cubic Yard or Cubic Muck Excavation P-152c
 Meter

 Cubic Yard 22,500 Hooper Bay Airport Improvements 2015 08
 8.00 12.00 15.00 26,613,957.00  40.00  40.00 17.95 8.00

 0.65% 1.05% 1.27% 25,767,875.00  3.10%
 Cubic Yard 96,893 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
 3.75 5.00 6.00 40,493,977.22  5.00  7.80 5.39 3.75

 1.00% 1.50% 1.44% 32,191,812.22  1.25%
 Cubic Yard 10,300 Akiachak Airport Relocation 2009 05

 15.00 13.00 10.00 17,722,742.50  18.75  25.00 16.35 10.00
 0.74% 0.71% 0.58% 18,744,897.00  0.88%

 Cubic Yard 28,100 ANC RON Parking, 12-14 Reconstruction 2009 04
 10.00 11.50 12.00 12,253,720.00  9.85  11.50 9.87 7.00
 2.81% 3.41% 2.75% 9,489,289.40  2.73%

 Cubic Yard or Cubic Drainage Excavation P-152d
 Meter

 Lump Sum 1 Valdez Airport Apron Drainage and Grading 2017 08
  Bid as:P-152n  Unclassified Excavation

 37,000.00 38,920.00 12,500.00 251,560.00  25,000.00  38,920.00 33,640.00 25,000.00
 9.59% 10.51% 4.97% 370,254.90  5.04%

 Cubic Yard 30,041 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 7.00 6.00 6.00 40,493,977.22  5.00  7.00 5.43 3.70
 0.58% 0.56% 0.45% 32,191,812.22  0.39%

 Cubic Yard 66,772 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 3.50 6.00 6.00 45,984,748.75  6.00  6.00 3.88 0.01

 0.64% 1.18% 0.87% 33,830,478.40  1.05%

 Cubic Yard or Cubic Borrow P-152h
 Meter

 Cubic Yard 3,254 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 25.50 45.00 55.00 5,760,521.25  90.00  90.00 49.10 25.50
 1.54% 2.97% 3.11% 4,929,362.00  5.32%
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 Cubic Yard or Cubic Borrow P-152h
 Meter

 Cubic Yard 1,200 Goodnews Airport Disaster Repairs 2013 07
 Contract No. 12-25-1-026

 57.00 80.00 50.00 513,250.00  0.00  80.00 68.50 57.00
 5.99% 14.12% 11.69% 680,000.00  0.00%

 Ton 940,200 Dillingham Airport Improvements 2012 08
 6.35 6.25 8.50 18,171,146.00  7.95  11.75 8.46 6.25

 41.21% 49.48% 43.98% 11,875,670.00  51.18%
 C.Y. 35,700 Chefornak Airport Relocation - Stage ii 2010 09

  Bid as:P-152h(1)  Borrow Measured at Source
 4.65 5.00 14.00 21,873,190.00  30.00  30.00 8.87 1.70

 0.95% 1.02% 2.28% 17,443,650.00  5.66%
 Cubic Yard 398,250 Takotna Airport Relocation 2009 07

  Bid as:P-152h(2)  Borrow Measured in Final Position
 14.90 10.00 14.00 15,032,205.00  12.00  26.00 15.73 10.00

 43.24% 29.95% 37.09% 13,296,580.00  32.53%
 Cubic Yard 15,970 ANC Snow Disposal Facility 2009 06

  Bid as:P-152h(1)  Borrow Measured at Source
 9.05 11.00 10.00 880,550.00  10.50  14.05 10.72 9.02

 18.89% 23.15% 18.14% 758,919.50  21.74%
 Cubic Yard 466,000 Akiachak Airport Relocation 2009 05

  Bid as:P-152h(1)  Borrow Measured at Source
 20.00 18.00 17.50 17,722,742.50  22.43  30.00 22.29 18.00

 44.86% 44.75% 46.01% 18,744,897.00  47.81%

 Cubic Yard or Cubic Borrow Measured at Source P-152h(1)
 Meter

 Ton 580 Sitka Airport Runway Overlay 2013 01
  Bid as:P-180a(Class I)  Riprap, Class I

 86.00 75.00 120.00 10,845,705.00  0.00  86.00 62.00 25.00
 0.44% 0.40% 0.64% 10,877,345.00  0.00%

 Cubic Yard 15,970 ANC Snow Disposal Facility 2009 06
 9.05 11.00 10.00 890,720.00  10.50  14.05 10.72 9.02

 18.19% 22.16% 17.93% 792,672.00  20.63%
 Cubic Yard 60,289 OUZINKIE AIRPORT RELOCATION 2009 05

 20.00 15.00 30.00 18,807,648.50  20.00  31.85 20.64 15.00
 11.10% 9.31% 9.62% 9,708,913.75  11.06%

 Cubic Yard or Cubic Borrow Measured in Final Position P-152h(2)
 Meter

 Ton 90,400 Platinum Airport Runway Extension 2014 01
  Bid as:P-152i  Borrow

 8.50 4.50 7.00 2,293,093.00  4.00  8.50 6.13 4.00
 0.00% 0.00% 27.60% 0.00  0.00%

 Ton 20,500 Sitka Airport Runway Overlay 2013 01
  Bid as:P-152i.1  Borrow, Type A

 30.00 21.00 23.00 10,845,705.00  0.00  30.00 25.33 21.00
 5.38% 3.96% 4.35% 10,877,345.00  0.00%

 Cubic Yard 155,000 Sitka Rocky Gutierrez Airport 2010 08
  Bid as:P-152h(2)  Borrow Measured in Final Position, Type B

 36.00 22.00 30.00 20,790,950.00  40.00  40.00 32.67 22.00
 19.03% 13.92% 22.37% 24,503,680.00  19.65%

 Cubic Yard 20,200 Kipnuk Airport Relocation - Phase II 2010 06
 131.50 100.00 130.00 17,754,648.95  150.00  174.00 142.30 100.00
 17.05% 14.99% 14.79% 13,477,354.00  17.94%
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 Cubic Yard or Cubic Borrow Measured in Final Position P-152h(2)
 Meter

 Cubic Yard 7,600 Chignik Lagoon Runway Repairs Rebid 2009 05
 40.00 34.00 29.00 5,534,663.50  35.00  42.00 36.20 30.00
 6.03% 5.43% 3.98% 4,754,600.00  5.14%

 Cubic Yard 1,400 Chignik Lagoon Runway Repairs Rebid 2009 05
  Bid as:P-152h(3)  Rock Borrow Measured in Final Position

 70.00 125.00 57.00 5,534,663.50  45.00  126.00 82.20 45.00
 1.94% 3.68% 1.44% 4,754,600.00  1.22%

 Cubic Yard 6,800 Chignik Lagoon Runway Repairs Rebid 2009 05
 30.00 34.00 29.00 5,534,663.50  20.00  34.00 28.40 20.00
 4.05% 4.86% 3.56% 4,754,600.00  2.63%

 Cubic Yard 61,500 Platinum Airport Runway Relocation 2009 02
 11.00 10.00 15.00 8,091,237.50  16.36  16.36 12.27 10.00

 10.15% 11.29% 11.40% 5,448,815.00  14.48%
 Cubic Yard 6,000 Platinum Airport Runway Relocation 2009 02

 18.00 6.00 15.00 8,091,237.50  12.00  18.00 11.50 6.00
 1.62% 0.66% 1.11% 5,448,815.00  1.04%

 Ton or Megagram Borrow Embankment P-152i
 Ton 784,700 Kiana Airport Improvements 2018 02

  Bid as:P-152i  Borrow
 11.25 7.25 6.00 14,108,700.00  11.50  14.25 11.04 7.25

 45.31% 36.48% 33.37% 15,596,020.00  46.28%
 Ton 27,350 Homer Beluga Float Plane Facilities Improvements 2016 09

  Bid as:P-152i  Borrow
 22.50 15.00 15.00 2,338,295.00  20.00  1,750.00 266.86 15.00

 30.29% 23.38% 17.54% 1,754,971.00  25.73%
 Ton 194,500 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08

 Operations Facility - Stage I
  Bid as:P-152i  BORROW

 0.00 22.00 25.00 10,805,483.40  0.00  22.00 22.00 22.00
 0.00% 40.14% 45.00% 10,660,004.50  0.00%

 Ton 194,500 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I
  Bid as:P-152i  BORROW

 0.00 22.00 25.00 10,805,483.40  0.00  22.00 22.00 22.00
 0.00% 40.14% 45.00% 10,660,004.50  0.00%

 Ton 160,600 Hooper Bay Airport Improvements 2015 08
  Bid as:P-152i  Borrow

 42.00 57.00 40.00 26,613,957.00  27.50  57.00 39.65 27.50
 24.25% 35.53% 24.14% 25,767,875.00  15.24%

 Ton 94,595 Koliganek Airport Reconstruction 2014 09
  Bid as:P-152i  Borrow

 18.00 16.00 8.00 6,939,312.00  21.63  21.63 19.08 16.00
 19.87% 18.93% 10.91% 7,994,085.75  21.02%

 Ton 507,500 Kodiak Airport RSA Extension & Devils Creek Culvert Repair  2014 05
  Bid as:P-152i(1)  Borrow (<6% No. 200)

 16.25 13.00 15.00 54,493,550.00  13.00  16.25 14.08 13.00
 13.80% 11.33% 13.97% 58,222,247.50  10.00%

 Ton 698,355 Kodiak Airport RSA Extension & Devils Creek Culvert Repair  2014 05
  Bid as:P-152i(2)  Borrow (<10% No. 200)

 12.00 13.00 12.00 54,493,550.00  13.00  13.00 12.67 12.00
 14.02% 15.59% 15.38% 58,222,247.50  13.76%
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 Ton or Megagram Borrow Embankment P-152i
 Ton 7,600 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09

 Improvements

  Bid as:P-152i-6 .n2_A  Borrow, 6-Inch Minus
 82.00 100.00 40.00 32,671,751.07  75.00  100.00 85.67 75.00
 2.00% 2.86% 0.93% 26,561,061.00  1.30%

 Ton 833,500 Tununak Airport Relocation 2012 09
  Bid as:P-152i  Borrow

 5.60 5.00 9.50 22,497,910.68  8.20  9.00 7.16 5.00
 22.31% 20.88% 35.20% 19,963,988.00  31.55%

 Ton 1,000 Dillingham Airport Improvements 2012 08
  Bid as:P-152i(1)  Borrow Stockpile

 10.00 6.50 6.50 18,171,146.00  13.00  15.00 11.50 6.50
 0.07% 0.05% 0.04% 11,875,670.00  0.09%

 Ton 18,400 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
  Bid as:P-152i  Borrow

 16.00 14.50 7.00 2,142,100.00  30.00  30.00 20.22 14.50
 11.45% 12.64% 6.01% 2,111,535.50  20.75%

 Cubic Yard or Cubic Porous Backfill P-152j
 Meter

 Ton 160 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08
 Control Structure

 52.82 53.00 25.00 588,040.00  0.00  53.00 52.91 52.82
 0.86% 0.95% 0.68% 890,550.00  0.00%

 Lump Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08
 Control Structure
  Bid as:P-153a  Dewatering

 21,600.00 7,000.00 12,000.00 588,040.00  0.00  21,600.00 14,300.00 7,000.00
 2.19% 0.79% 2.04% 890,550.00  0.00%

 Cubic Yard 291 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 407.00 105.00 270.00 5,760,521.25  150.00  407.00 178.40 100.00
 2.19% 0.62% 1.36% 4,929,362.00  0.79%

 Cubic Yard or Cubic Excavation & Backfill for [Application] P-152k
 Meter

 Cubic Yard 2,705 Kodiak Airport Improvements, 2011 2011 06
  Bid as:P-152k  Excavation & Backfill for Water Line

 50.00 5.00 15.00 31,512,185.00  69.00  69.00 41.33 5.00
 0.57% 0.06% 0.13% 22,758,321.00  0.67%

 Cubic Yard or Cubic Bedding Material for [Application] P-152l
 Meter

 Cubic Yard 560 Kodiak Airport Improvements, 2011 2011 06
  Bid as:P-152l  Bedding Material for Water Line

 50.00 20.00 40.00 31,512,185.00  22.00  50.00 30.67 20.00
 0.12% 0.05% 0.07% 22,758,321.00  0.04%

 Lump Sum Unclassified Excavation P-152n
 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03

 10,000.00 12,000.00 10,000.00 9,894,941.25  24,000.00  60,000.00 25,642.86 3,500.00
 0.14% 0.18% 0.10% 6,767,129.75  0.32%
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 Square Yard or Square Subgrade Preparation P-152r
 Meter

 S.Y. 119,000 Chefornak Airport Relocation - Stage ii 2010 09
 7.50 1.00 5.00 21,873,190.00  1.00  15.00 5.15 1.00

 5.10% 0.68% 2.72% 17,443,650.00  0.63%
 Square Yard 54,618 OUZINKIE AIRPORT RELOCATION 2009 05

  Bid as:P-152r  Embankment Preparation
 7.00 1.00 12.00 18,807,648.50  2.00  7.35 4.29 1.00

 3.52% 0.56% 3.48% 9,708,913.75  1.00%

 Ton or Megagram Rock Lining P-152ae
 Ton 230 Kodiak Airport RSA Extension & Devils Creek Culvert Repair  2014 05

  Bid as:P-152ae  Ditch Lining
 35.00 26.25 50.00 54,493,550.00  100.00  100.00 53.75 26.25
 0.01% 0.01% 0.02% 58,222,247.50  0.03%

 Ton 5,930 Platinum Airport Runway Extension 2014 01
  Bid as:P-152ak  Slope Lining

 49.50 50.00 20.00 2,293,093.00  42.00  58.00 49.88 42.00
 0.00% 0.00% 5.17% 0.00  0.00%

 Ton 500 Dillingham Airport Improvements 2012 08
 20.00 55.00 200.00 18,171,146.00  30.00  120.00 54.60 20.00
 0.07% 0.23% 0.55% 11,875,670.00  0.10%

 Each Settlement Platform P-152af
 Each 7 Dillingham Airport Improvements 2012 08

 3,000.00 1,000.00 10,000.00 18,171,146.00  3,000.00  5,000.00 2,800.00 1,000.00
 0.14% 0.06% 0.39% 11,875,670.00  0.14%

 Linear Foot or Meter Ditch Linear Grading P-152ag
 Linear Foot 940 Homer Beluga Float Plane Facilities Improvements 2016 09

 4.00 2.20 10.00 2,338,295.00  5.00  50.00 15.46 2.20
 0.19% 0.12% 0.40% 1,754,971.00  0.22%

 Linear Foot 681 Lake Hood A-B Parking Rehabilitation 2015 03
 10.00 3.00 10.00 5,533,687.00  15.00  25.00 13.25 3.00
 0.11% 0.04% 0.12% 5,589,266.00  0.17%

 LINEAR FOOT 2,500 Homer Airport Improvements 2011 09
 3.00 4.25 6.00 2,220,950.00  3.00  12.00 5.56 3.00

 0.47% 0.72% 0.68% 1,475,427.00  0.42%
 Square Yard 68,099 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03

  Bid as:P-152ah  Area Grading
 0.30 0.50 1.25 45,984,748.75  1.00  1.00 0.70 0.30

 0.06% 0.10% 0.19% 33,830,478.40  0.18%
 Linear Foot 5,959 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03

 4.30 5.00 20.00 45,984,748.75  8.00  8.00 5.98 4.30
 0.07% 0.09% 0.26% 33,830,478.40  0.12%

 Square Yard or Square Area Grading P-152ah
 Meter

 Square Yard 23,549 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 4.00 4.00 1.25 5,760,521.25  2.00  5.00 3.80 2.00

 1.75% 1.91% 0.51% 4,929,362.00  0.86%
 Square Yard 27,732 Koliganek Airport Reconstruction 2014 09

 1.50 1.25 1.00 6,939,312.00  1.81  2.00 1.51 1.00
 0.49% 0.43% 0.40% 7,994,085.75  0.52%
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 Square Yard or Square Rock Lining P-152ai
 Meter

 Cubic Yard 11 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
  Bid as:P-152ai  Ditch Lining

 675.00 130.00 140.00 5,760,521.25  350.00  675.00 341.00 130.00
 0.14% 0.03% 0.03% 4,929,362.00  0.07%

 Cubic Yard or Cubic Subbase Course P-154a
 Meter

 Cubic Yard 5,245 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 73.00 60.00 150.00 5,760,521.25  115.00  125.00 94.60 60.00
 7.10% 6.38% 13.66% 4,929,362.00  10.97%

 Cubic Yard 44,500 Galena Airport Improvements 2016 09
 35.00 20.00 14.00 13,823,614.00  0.00  35.00 27.50 20.00
 6.50% 5.31% 4.51% 16,756,736.00  0.00%

 Cubic Yard 450 Goodnews Airport Disaster Repairs 2013 07
 Contract No. 12-25-1-026

 69.00 110.00 75.00 513,250.00  0.00  110.00 89.50 69.00
 2.72% 7.28% 6.58% 680,000.00  0.00%

 Ton 10,000 Girdwood Airport 2012 Flood Permanent Repairs DMVA/DHS 2013 02
 19.90 17.50 7.00 384,015.00  26.25  35.00 24.43 17.50
 0.00% 42.09% 18.23% 415,812.00  0.00%

 Ton 250 Sitka Airport Runway Overlay 2013 01
 80.00 25.00 15.00 10,845,705.00  0.00  80.00 48.33 25.00
 0.18% 0.06% 0.03% 10,877,345.00  0.00%

 Ton 5,800 Dillingham Airport Improvements 2012 08
 12.00 15.50 15.00 18,171,146.00  15.00  32.00 20.70 12.00
 0.48% 0.76% 0.48% 11,875,670.00  0.60%

 C.Y. 114,800 Chefornak Airport Relocation - Stage ii 2010 09
 53.00 42.00 60.00 21,873,190.00  39.55  65.00 47.61 26.50

 34.74% 27.64% 31.49% 17,443,650.00  24.01%
 Cubic Yard 26,200 Kipnuk Airport Relocation - Phase II 2010 06

 153.50 105.00 160.00 17,754,648.95  155.00  192.30 155.16 105.00
 25.81% 20.41% 23.61% 13,477,354.00  24.05%

 Cubic Yard 2,600 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 85.00 92.00 100.00 2,259,182.50  233.00  233.00 136.67 85.00
 9.60% 11.94% 11.51% 2,002,693.50  17.33%

 Cubic Yard 5,700 FIA Access Control 2009 08
 35.00 19.00 25.00 2,349,279.00  25.00  35.00 26.33 19.00
 7.06% 4.21% 6.07% 2,572,350.00  4.94%

 Cubic Yard 36,400 Tuluksak Airport 2009 07
 108.00 95.00 100.00 15,649,890.00  140.00  272.00 150.57 95.00
 21.53% 19.72% 23.26% 17,533,365.00  26.97%

 Cubic Yard 25,500 Takotna Airport Relocation 2009 07
 17.10 30.00 25.00 15,032,205.00  15.50  45.00 26.90 15.50
 3.18% 5.75% 4.24% 13,296,580.00  2.69%

 Cubic Yard 40,850 OUZINKIE AIRPORT RELOCATION 2009 05
 20.00 22.00 43.00 18,807,648.50  30.00  42.60 30.25 20.00
 7.52% 9.26% 9.34% 9,708,913.75  11.25%

 Ton or Megagram Subbase Course P-154b
 Ton 940 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
 49.17 21.00 18.00 588,040.00  0.00  49.17 35.09 21.00
 4.69% 2.22% 2.88% 890,550.00  0.00%
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 Ton or Megagram Subbase Course P-154b
 Ton 59,000 ANC Runway 15/33 Rehabilitation 2018 03

 6.50 20.00 17.00 57,792,434.00  0.00  20.00 13.25 6.50
 0.72% 2.23% 1.74% 52,882,604.00  0.00%

 Ton 535,000 ANC Runway 15/33 Rehabilitation 2018 03
 6.50 17.00 17.00 57,792,434.00  0.00  17.00 11.75 6.50

 6.56% 17.20% 15.74% 52,882,604.00  0.00%
 Ton 85,000 ANC Taxiway R Group VI Improvements 2018 03

 20.00 16.50 17.00 16,318,887.00  0.00  20.00 18.25 16.50
 11.06% 9.17% 8.85% 15,287,034.33  0.00%

 Ton 42,200 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 16.00 15.00 16.00 5,926,310.00  17.00  27.00 16.57 0.01

 12.67% 12.26% 11.39% 5,162,563.50  13.07%
 Ton 49,400 Kiana Airport Improvements 2018 02

 15.00 16.50 12.00 14,108,700.00  11.50  27.00 17.77 11.50
 3.80% 5.23% 4.20% 15,596,020.00  2.91%

 Ton 47,830 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction

 16.50 14.00 16.00 3,660,811.00  16.16  22.00 17.25 14.00
 26.33% 22.72% 20.90% 2,947,832.00  25.63%

 Ton 2,440 Homer Beluga Float Plane Facilities Improvements 2016 09
 26.50 21.00 20.00 2,338,295.00  23.00  32.00 25.64 20.00
 3.18% 2.92% 2.09% 1,754,971.00  2.64%

 Ton 26,500 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I

 0.00 22.00 28.00 10,805,483.40  0.00  22.00 22.00 22.00
 0.00% 5.47% 6.87% 10,660,004.50  0.00%

 Ton 26,500 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I

 0.00 22.00 28.00 10,805,483.40  0.00  22.00 22.00 22.00
 0.00% 5.47% 6.87% 10,660,004.50  0.00%

 Ton 166,000 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 20.00 13.75 15.00 27,833,829.50  0.00  20.00 16.88 13.75

 15.10% 11.44% 8.95% 19,955,808.20  0.00%
 Ton 92 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

  Bid as:P-154b(2)  Subbase Course (DeHavilland Snow Dump)
 20.00 13.75 15.00 27,833,829.50  0.00  20.00 16.88 13.75
 0.01% 0.01% 0.00% 19,955,808.20  0.00%

 Ton 72,500 Lake Hood A-B Parking Rehabilitation 2015 03
 17.00 0.01 13.00 5,533,687.00  16.00  17.00 10.75 0.01

 20.57% 0.01% 17.03% 5,589,266.00  19.21%
 Ton 73,500 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05

 21.00 21.00 15.00 54,493,550.00  25.00  25.00 22.33 21.00
 2.58% 2.65% 2.02% 58,222,247.50  2.78%

 Ton 111,055 ANC Runway 7L/25R Rehabilitation 2014 04
 15.00 15.00 12.00 48,291,647.50  0.00  15.00 15.00 15.00
 3.35% 3.44% 2.76% 48,474,000.00  0.00%

 Ton 236,068 ANC Runway 7L/25R Rehabilitation 2014 04
 13.50 15.00 12.00 48,291,647.50  0.00  15.00 14.25 13.50
 6.40% 7.30% 5.87% 48,474,000.00  0.00%

 Ton 64,400 Tununak Airport Relocation 2012 09
 29.00 20.00 17.50 22,497,910.68  16.00  35.50 24.10 16.00
 8.93% 6.45% 5.01% 19,963,988.00  4.76%
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 Ton or Megagram Subbase Course P-154b
 Ton 2,800 Dillingham Airport Improvements 2012 08

  Bid as:P-154b(1)  Subbase Stockpile
 12.00 13.00 12.00 18,171,146.00  15.00  34.00 20.80 12.00
 0.23% 0.31% 0.18% 11,875,670.00  0.29%

 Ton 94,140 Kodiak Airport Improvements, 2011 2011 06
 12.00 11.00 15.00 31,512,185.00  24.00  24.00 15.67 11.00
 4.76% 4.55% 4.48% 22,758,321.00  8.07%

 Ton 23,065 Kodiak Airport Improvements, 2011 2011 06
 10.00 11.00 15.00 31,512,185.00  23.00  23.00 14.67 10.00
 0.97% 1.11% 1.10% 22,758,321.00  1.90%

 Ton 38,426 ANC Concourse A Apron Resonstruction 2011 04
 18.00 14.00 15.00 7,238,306.04  14.75  30.00 19.19 14.00

 11.05% 9.29% 7.96% 5,791,292.50  8.22%
 Ton 38,426 ANC Concourse A Apron Reconstruction 2011 04

 18.00 14.00 15.00 7,238,306.04  14.75  30.00 19.19 14.00
 10.01% 8.42% 7.96% 6,392,199.50  7.44%

 Ton 1,900 Alakanuk Airport Relocation, Stage I V 2011 03
 65.00 74.00 95.00 9,894,941.25  46.00  150.00 84.59 46.00
 1.72% 2.08% 1.82% 6,767,129.75  1.18%

 Ton 605,582 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 12.00 13.00 11.25 40,493,977.22  13.25  14.15 13.10 12.00
 20.01% 24.46% 16.82% 32,191,812.22  20.74%

 Ton 23,000 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 40.00 50.00 40.00 24,324,740.00  60.00  60.00 48.80 40.00
 5.30% 7.99% 3.78% 14,397,590.00  7.67%

 Ton 180 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 40.00 70.00 40.00 24,324,740.00  80.00  80.00 62.20 40.00
 0.04% 0.09% 0.03% 14,397,590.00  0.08%

 Ton 35,900 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 40.00 50.00 40.00 24,324,740.00  80.00  80.00 58.00 40.00
 8.28% 12.47% 5.90% 14,397,590.00  15.96%

 Ton 560 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09
 18.00 8.40 18.00 368,930.00  25.31  25.31 12.93 0.00
 2.50% 1.22% 2.73% 384,465.44  3.39%

 Ton 648,678 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 11.85 10.50 12.00 45,984,748.75  10.90  13.00 11.56 10.50

 21.14% 20.13% 16.93% 33,830,478.40  18.47%
 Ton 90,500 ANC RON Parking, 12-14 Reconstruction 2009 04

 14.00 11.80 14.00 12,253,720.00  14.50  15.50 14.16 11.80
 12.68% 11.25% 10.34% 9,489,289.40  12.92%

 Ton 7,450 Alakanuk Airport Relocation Stage I I I 2009 01
 72.00 68.00 60.00 7,478,095.00  70.00  120.00 88.50 68.00
 6.86% 6.66% 5.98% 7,610,950.00  6.15%

 Ton 65,200 Alakanuk Airport Relocation Stage I I I 2009 01
 77.00 68.00 60.00 7,478,095.00  77.00  120.00 89.88 68.00

 64.17% 58.25% 52.31% 7,610,950.00  59.22%

 Lump Sum Erosion, Sediment, and Pollution Control P-157a
 Administration
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 Lump Sum Erosion, Sediment, and Pollution Control P-157a
 Administration

 Lump Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08
 Control Structure

 4,000.00 22,600.00 1,200.00 588,040.00  0.00  22,600.00 13,300.00 4,000.00
 0.41% 2.54% 0.20% 890,550.00  0.00%

 Lump Sum 1 Birchwood Airport Taxiway & Apron Reconstruction 2018 05
  Bid as:P-156a  Erosion, Sediment, and Pollution Control
 Administration

 90,000.00 5,000.00 12,000.00 5,590,130.00  4,500.00  90,000.00 33,166.67 4,500.00
 1.79% 0.11% 0.21% 4,554,837.50  0.09%

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-156a.n2  Erosion, Sediment and Pollution Control
 Administration

 450,000.00 7,500.00 8,000.00 57,792,434.00  0.00  450,000.00 228,750.00 7,500.00
 0.85% 0.01% 0.01% 52,882,604.00  0.00%

 Lump Sum 1 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:P-156a  Erosion, Sediment and Pollution Control
 Administration

 10,000.00 500.00 15,000.00 16,318,887.00  0.00  10,000.00 5,250.00 500.00
 0.07% 0.00% 0.09% 15,287,034.33  0.00%

 Lump Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:P-156a  Erosion, Sediment, and Pollution Control
 Administration

 20,000.00 5,000.00 13,000.00 5,926,310.00  5,000.00  26,000.00 11,610.13 5,000.00
 0.38% 0.10% 0.22% 5,162,563.50  0.09%

 Lump Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 25,000.00 10,000.00 17,000.00 5,760,521.25  11,000.00  25,000.00 13,200.00 10,000.00

 0.46% 0.20% 0.30% 4,929,362.00  0.20%
 Lump Sum 1 Dillingham Runway Rehabilitation 2017 06

  Bid as:P-157a  Erosion, Sediment and Pollution Control
 Administration

 16,100.00 20,000.00 15,000.00 10,654,806.00  16,000.00  20,000.00 17,366.67 16,000.00
 0.18% 0.25% 0.14% 7,996,317.70  0.17%

 Lump Sum 1 ANC Runway 7R Concrete Joint Seal Replacement 2017 03
  Bid as:P-157g  SWPPP Manager

 1,000.00 20,000.00 4,400.00 1,021,550.00  0.00  20,000.00 10,500.00 1,000.00
 0.16% 3.17% 0.43% 630,874.00  0.00%

 Lump Sum 1 ANC Runway 7R Concrete Joint Seal Replacement 2017 03
 1,000.00 10,000.00 5,000.00 1,021,550.00  0.00  10,000.00 5,500.00 1,000.00
 0.16% 1.59% 0.49% 630,874.00  0.00%

 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction

 4,500.00 5,000.00 14,000.00 3,660,811.00  5,870.34  20,000.00 6,777.03 4,500.00
 0.15% 0.17% 0.38% 2,947,832.00  0.19%

 LUMP SUM 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12
  Bid as:P-157a  EROSION, SEDIMENT AND POLLUTION
 CONTROL ADMINISTRATION

 6,000.00 306,000.00 16,000.00 6,015,705.86  5,000.00  306,000.00 69,400.00 5,000.00
 0.09% 4.41% 0.27% 6,938,487.00  0.06%

 Lump Sum 1 Homer Beluga Float Plane Facilities Improvements 2016 09
  Bid as:P-157a  Erosion, Sediment and Pollution Control
 Administration
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 Lump Sum Erosion, Sediment, and Pollution Control P-157a
 Administration

 15,000.00 6,000.00 10,000.00 2,338,295.00  5,000.00  15,000.00 7,142.86 500.00
 0.74% 0.34% 0.43% 1,754,971.00  0.24%

 Lump Sum 1 Galena Airport Improvements 2016 09
 3,000.00 10,000.00 10,000.00 13,823,614.00  0.00  10,000.00 6,500.00 3,000.00
 0.01% 0.06% 0.07% 16,756,736.00  0.00%

 Lump Sum 1 Galena Airport Improvements 2016 09
 10,000.00 10,000.00 10,000.00 13,823,614.00  0.00  10,000.00 10,000.00 10,000.00

 0.04% 0.06% 0.07% 16,756,736.00  0.00%
 Lump Sum 1 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08

 Operations Facility - Stage I
  Bid as:P-157a  EROSION, SEDIMENT AND POLLUTION
 CONTROL ADMINISTRATION

 0.00 14,000.00 12,000.00 10,805,483.40  0.00  14,000.00 14,000.00 14,000.00
 0.00% 0.13% 0.11% 10,660,004.50  0.00%

 Lump Sum 1 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I
  Bid as:P-157a  EROSION, SEDIMENT AND POLLUTION
 CONTROL ADMINISTRATION

 0.00 14,000.00 12,000.00 10,805,483.40  0.00  14,000.00 14,000.00 14,000.00
 0.00% 0.13% 0.11% 10,660,004.50  0.00%

 Lump Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-157a  Erosion, Sediment and Pollution Control
 Administration

 10,000.00 5,000.00 10,000.00 27,833,829.50  0.00  10,000.00 7,500.00 5,000.00
 0.05% 0.03% 0.04% 19,955,808.20  0.00%

 Lump Sum 1 Hooper Bay Airport Improvements 2015 08
 15,000.00 10,000.00 40,000.00 26,613,957.00  10,000.00  15,000.00 12,500.00 10,000.00

 0.05% 0.04% 0.15% 25,767,875.00  0.03%
 Lump Sum 1 ANC Security Fence Improvements 2015 07

  Bid as:P-157a  Erosion, Sediment and Pollution Control
 Administration

 7,500.00 9,000.00 2,000.00 223,907.00  4,000.00  9,000.00 6,125.00 4,000.00
 2.18% 2.62% 0.89% 343,095.50  1.16%

 Lump Sum 1 Adak Airport Runway Safety Improvements 2015 05
 5,000.00 15,000.00 10,000.00 246,311.00  7,500.00  15,000.00 9,166.67 5,000.00
 1.57% 5.09% 4.06% 294,475.00  1.57%

 Lump Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03
 5,000.00 3,250.00 24,000.00 5,533,687.00  10,000.00  10,000.00 4,812.50 1,000.00
 0.08% 0.06% 0.43% 5,589,266.00  0.17%

 Lump Sum 1 Koliganek Airport Reconstruction 2014 09
  Bid as:P-157a  Erosion, Sediment and Pollution Control
 Administration

 15,000.00 10,000.00 15,000.00 6,939,312.00  66,528.00  66,528.00 23,905.60 10,000.00
 0.18% 0.13% 0.22% 7,994,085.75  0.68%

 Lump Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 10,000.00 20,000.00 120,000.00 54,493,550.00  30,000.00  30,000.00 20,000.00 10,000.00

 0.02% 0.03% 0.22% 58,222,247.50  0.05%
 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04

 10,000.00 10,000.00 30,000.00 48,291,647.50  0.00  10,000.00 10,000.00 10,000.00
 0.02% 0.02% 0.06% 48,474,000.00  0.00%

 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
 10,000.00 10,000.00 30,000.00 48,291,647.50  0.00  10,000.00 10,000.00 10,000.00

 0.02% 0.02% 0.06% 48,474,000.00  0.00%
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 Lump Sum Erosion, Sediment, and Pollution Control P-157a
 Administration

 Lump Sum 1 ANC Runway 7R/25L Concrete Keel Mock-up Testing 2014 03
  Bid as:P-157a  Erosion, Sediment and Pollution Control
 Administration

 10,000.00 20,500.00 15,000.00 556,667.00  0.00  20,500.00 15,250.00 10,000.00
 0.00% 0.00% 2.69% 0.00  0.00%

 Lump Sum 1 Platinum Airport Runway Extension 2014 01
 29,109.00 10,000.00 10,000.00 2,293,093.00  9,000.00  29,109.00 15,777.25 9,000.00

 0.00% 0.00% 0.44% 0.00  0.00%
 Lump Sum 1 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07

  Bid as:P-157a  Erosion, Sediment and Pollution Control
 Administration

 6,000.00 15,991.61 10,000.00 2,138,420.00  7,500.00  15,991.61 9,830.54 6,000.00
 0.16% 0.49% 0.47% 3,280,619.94  0.19%

 Lump Sum 1 Girdwood Airport 2012 Flood Permanent Repairs DMVA/DHS 2013 02
 1,000.00 6,000.00 2,500.00 384,015.00  7,250.00  30,613.00 10,527.17 1,000.00
 0.00% 1.44% 0.65% 415,812.00  0.00%

 Lump Sum 1 Sitka Airport Runway Overlay 2013 01
 30,000.00 10,000.00 20,000.00 10,845,705.00  0.00  30,000.00 16,666.67 10,000.00

 0.26% 0.09% 0.18% 10,877,345.00  0.00%
 Lump Sum 1 Tununak Airport Relocation 2012 09

 20,000.00 10,000.00 25,000.00 22,497,910.68  12,000.00  20,000.00 13,600.00 10,000.00
 0.10% 0.05% 0.11% 19,963,988.00  0.06%

 Lump Sum 1 Dillingham Airport Improvements 2012 08
 10,000.00 5,000.00 50,000.00 18,171,146.00  8,750.00  40,000.00 14,750.00 5,000.00

 0.07% 0.04% 0.28% 11,875,670.00  0.06%
 Lump Sum 1 Birchwood Airport Runway Pavement Rehabilitation 2012 05

 1,500.00 3,500.00 10,000.00 1,094,590.00  2,500.00  3,500.00 2,500.00 1,500.00
 0.15% 0.36% 0.91% 981,659.00  0.23%

 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 8,000.00 1,018,475.00  0.00  13,000.00 2,166.67 0.00

 0.00% 0.00% 0.79% 42,400.00  0.00%
 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 8,000.00 1,034,225.00  0.00  13,000.00 3,639.67 0.00
 0.00% 0.00% 0.77% 42,400.00  0.00%

 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 8,838.00 13,000.00 8,000.00 1,034,225.00  15,000.00  15,000.00 10,720.43 5,212.50
 1.53% 2.72% 0.77% 477,360.00  1.86%

 Lump Sum 1 Kodiak Airport Improvements, 2011 2011 06
 10,000.00 20,000.00 20,000.00 31,512,185.00  20,000.00  20,000.00 16,666.67 10,000.00

 0.04% 0.09% 0.06% 22,758,321.00  0.07%
 Lump Sum 1 Ouzinkie Airport Relocation Stage II 2011 04

 14,698.00 35,000.00 10,000.00 2,565,975.00  47,425.00  47,425.00 24,068.88 11,000.00
 0.69% 1.66% 0.39% 2,104,030.00  2.11%

 Lump Sum 1 ANC Concourse A Apron Resonstruction 2011 04
 15,000.00 10,000.00 7,500.00 7,238,306.04  9,468.00  45,000.00 19,867.00 9,468.00

 0.24% 0.17% 0.10% 5,791,292.50  0.14%
 Lump Sum 1 ANC Concourse A Apron Reconstruction 2011 04

 15,000.00 10,000.00 7,500.00 7,238,306.04  9,468.00  45,000.00 19,867.00 9,468.00
 0.22% 0.16% 0.10% 6,392,199.50  0.12%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:P-157a  Erosion, Sediment and Pollution Control
 Administration

 35,000.00 7,500.00 50,000.00 9,894,941.25  18,000.00  35,000.00 17,214.29 7,500.00
 0.49% 0.11% 0.51% 6,767,129.75  0.24%
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 Lump Sum Erosion, Sediment, and Pollution Control P-157a
 Administration

 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 10,000.00 10,000.00 15,000.00 40,493,977.22  300,000.00  300,000.00 88,000.00 10,000.00
 0.03% 0.03% 0.04% 32,191,812.22  0.78%

 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-157a  Erosion, Sediment and Pollution Control
 Administration

 15,000.00 20,000.00 40,000.00 24,324,740.00  25,000.00  29,220.00 20,844.00 15,000.00
 0.09% 0.14% 0.16% 14,397,590.00  0.14%

 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-157a.1  Erosion, Sediment and Pollution Control
 Administration

 1,000.00 6,000.00 15,000.00 24,324,740.00  6,000.00  15,000.00 5,600.00 0.01
 0.01% 0.04% 0.06% 14,397,590.00  0.03%

 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-157a.2  Erosion, Sediment and Pollution Control
 Administration

 1,000.00 5,000.00 10,000.00 24,324,740.00  6,000.00  9,600.00 4,520.00 1,000.00
 0.01% 0.03% 0.04% 14,397,590.00  0.03%

 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
 14,000.00 3,000.00 20,000.00 2,142,100.00  20,000.00  57,000.00 16,187.50 3,000.00

 0.54% 0.14% 0.93% 2,111,535.50  0.75%
 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09

 3,000.00 6,182.00 2,000.00 368,930.00  38,444.00  38,444.00 11,906.50 0.00
 0.74% 1.61% 0.54% 384,465.44  9.19%

 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
  Bid as:P-157a  Erosion, Sediment and Pollution Control
 Administration

 22,000.00 12,000.00 18,000.00 21,873,190.00  20,000.00  55,000.00 26,920.00 12,000.00
 0.13% 0.07% 0.08% 17,443,650.00  0.11%

 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06
  Bid as:P-157a  Erosion, Sediment and Pollution Control
 Administration

 19,000.00 16,000.00 10,000.00 17,754,648.95  12,000.00  30,000.00 20,400.00 12,000.00
 0.12% 0.12% 0.06% 13,477,354.00  0.07%

 Lump Sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 10,000.00 5,000.00 15,000.00 2,259,182.50  15,600.00  15,600.00 10,200.00 5,000.00
 0.43% 0.25% 0.66% 2,002,693.50  0.45%

 Lump Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 7,500.00 5,000.00 40,000.00 45,984,748.75  25,000.00  25,000.00 15,125.00 5,000.00
 0.02% 0.01% 0.09% 33,830,478.40  0.07%

 Lump Sum 1 Northern Region Certificated Airport Compliance 2009 08
 2,000.00 7,500.00 40,000.00 1,738,350.00  0.00  7,500.00 4,750.00 2,000.00
 0.23% 1.33% 2.30% 563,821.00  0.00%

 Lump Sum 1 FIA Access Control 2009 08
 5,000.00 9,000.00 10,000.00 2,349,279.00  6,000.00  9,000.00 6,666.67 5,000.00
 0.18% 0.35% 0.43% 2,572,350.00  0.21%

 Lump Sum 1 ANC Gate N8 Pavement Replacement Design 2009 08
 5,000.00 37,000.00 5,000.00 1,973,840.00  6,000.00  37,000.00 12,737.33 5,000.00
 0.30% 2.27% 0.25% 1,629,855.00  0.36%
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 Lump Sum Erosion, Sediment, and Pollution Control P-157a
 Administration

 Lump Sum 1 Takotna Airport Relocation 2009 07
 10,000.00 50,000.00 15,000.00 15,032,205.00  20,000.00  50,000.00 30,000.00 10,000.00

 0.07% 0.38% 0.10% 13,296,580.00  0.14%
 Lump Sum 1 ANC Snow Disposal Facility 2009 06

  Bid as:P-157a  Erosion and Pollution Control Administration
 5,000.00 5,000.00 5,000.00 880,550.00  6,000.00  9,499.70 6,380.99 5,000.00
 0.65% 0.66% 0.57% 758,919.50  0.78%

 Lump Sum 1 ANC Snow Disposal Facility 2009 06
 5,000.00 5,000.00 5,000.00 890,720.00  6,000.00  9,499.70 6,380.99 5,000.00
 0.63% 0.63% 0.56% 792,672.00  0.74%

 Lump Sum 1 Akiachak Airport Relocation 2009 05
 20,000.00 25,000.00 10,000.00 17,722,742.50  10,000.00  25,000.00 16,800.00 5,000.00

 0.10% 0.13% 0.06% 18,744,897.00  0.05%
 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05

  Bid as:P-157a  Erosion, Sediment and Pollution Control
 Administration

 16,000.00 20,000.00 15,000.00 5,534,663.50  30,000.00  30,000.00 20,800.00 8,000.00
 0.32% 0.42% 0.27% 4,754,600.00  0.58%

 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05
 16,000.00 8,000.00 10,000.00 5,534,663.50  12,000.00  16,000.00 9,300.00 4,000.00

 0.32% 0.17% 0.18% 4,754,600.00  0.23%
 Lump Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05

 11,600.00 15,000.00 10,000.00 18,807,648.50  10,000.00  44,920.00 19,613.33 10,000.00
 0.11% 0.15% 0.05% 9,708,913.75  0.09%

 Lump Sum 1 ANC RON Parking, 12-14 Reconstruction 2009 04
  Bid as:P-157a  Erosion and Pollution Control Administration

 10,000.00 5,000.00 10,000.00 12,253,720.00  90,000.00  90,000.00 28,000.00 5,000.00
 0.10% 0.05% 0.08% 9,489,289.40  0.89%

 Lump Sum 1 Platinum Airport Runway Relocation 2009 02
  Bid as:P-157a  Erosion and Pollution Control Administration

 10,000.00 10,000.00 15,000.00 8,091,237.50  21,000.00  115,000.00 34,200.00 10,000.00
 0.15% 0.18% 0.19% 5,448,815.00  0.30%

 Lump Sum 1 Platinum Airport Runway Relocation 2009 02
  Bid as:P-157a.1  Erosion and Pollution Control Administration

 5,000.00 1,500.00 2,250.00 8,091,237.50  3,525.00  7,000.00 4,605.00 1,500.00
 0.08% 0.03% 0.03% 5,448,815.00  0.05%

 Lump Sum 1 Alakanuk Airport Relocation Stage I I I 2009 01
  Bid as:P-157a  Erosion, Sediment and Pollution Control
 Administration

 17,000.00 20,000.00 10,000.00 7,478,095.00  10,000.00  105,000.00 25,988.98 7,500.00
 0.22% 0.26% 0.13% 7,610,950.00  0.12%

 Contingent Sum Temporary Erosion, Sediment, and Pollution Control P-157b
 Contingent Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
  Bid as:P-156b  Temporary Erosion, Sediment, and Pollution Control

 50,000.00 50,000.00 50,000.00 588,040.00  0.00  50,000.00 50,000.00 50,000.00
 5.07% 5.61% 8.50% 890,550.00  0.00%

 Contingent Sum 1 Birchwood Airport Taxiway & Apron Reconstruction 2018 05
  Bid as:P-156b  Temporary Erosion, Sediment, and Pollution Control

 45,000.00 45,000.00 45,000.00 5,590,130.00  45,000.00  45,000.00 45,000.00 45,000.00
 0.90% 0.99% 0.80% 4,554,837.50  0.87%
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 Contingent Sum Temporary Erosion, Sediment, and Pollution Control P-157b
 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:P-156b.n2  Temporary Erosion, Sediment and Pollution
 Control

 1,080,000.00 1,080,000.00 1,080,000.00 57,792,434.00  0.00  1,080,000.00 1,080,000.00 1,080,000.00
 2.04% 2.04% 1.87% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:P-156b  Temporary Erosion, Sediment and Pollution Control

 400,000.00 400,000.00 400,000.00 16,318,887.00  0.00  400,000.00 400,000.00 400,000.00
 2.60% 2.62% 2.45% 15,287,034.33  0.00%

 Contingent Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:P-156b  Temporary Erosion, Sediment, and Pollution Control

 226,000.00 226,000.00 226,000.00 5,926,310.00  226,000.00  226,000.00 226,000.00 226,000.00
 4.24% 4.38% 3.81% 5,162,563.50  4.12%

 Contingent Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 95,000.00 95,000.00 95,000.00 5,760,521.25  95,000.00  95,000.00 95,000.00 95,000.00

 1.76% 1.93% 1.65% 4,929,362.00  1.73%
 Contingent Sum 1 ANC Runway 7R Concrete Joint Seal Replacement 2017 03

 6,500.00 6,500.00 6,500.00 1,021,550.00  0.00  6,500.00 6,500.00 6,500.00
 1.02% 1.03% 0.64% 630,874.00  0.00%

 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction

 271,000.00 271,000.00 271,000.00 3,660,811.00  271,000.00  271,000.00 271,000.00 271,000.00
 9.04% 9.19% 7.40% 2,947,832.00  8.99%

 CONTINGENT SUM 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12
  Bid as:P-157b  TEMPORARY EROSION, SEDIMENT AND
 POLLUTION CONTROL

 360,000.00 360,000.00 360,000.00 6,015,705.86  360,000.00  360,000.00 360,000.00 360,000.00
 5.13% 5.19% 5.98% 6,938,487.00  4.63%

 Contingent Sum 1 Homer Beluga Float Plane Facilities Improvements 2016 09
  Bid as:P-157b  Temporary Erosion, Sediment and Pollution Control

 50,000.00 50,000.00 50,000.00 2,338,295.00  50,000.00  50,000.00 50,000.00 50,000.00
 2.46% 2.85% 2.14% 1,754,971.00  2.35%

 Contingent Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-157b  Temporary Erosion, Sediment and Pollution Control

 300,000.00 300,000.00 300,000.00 27,833,829.50  0.00  300,000.00 300,000.00 300,000.00
 1.36% 1.50% 1.08% 19,955,808.20  0.00%

 Contingent Sum 1 Hooper Bay Airport Improvements 2015 08
 150,000.00 150,000.00 150,000.00 26,613,957.00  150,000.00  150,000.00 150,000.00 150,000.00

 0.54% 0.58% 0.56% 25,767,875.00  0.52%
 Contingent Sum 1 ANC Security Fence Improvements 2015 07

  Bid as:P-157b  Temporary Erosion, Sediment and Pollution Control
 6,000.00 6,000.00 6,000.00 223,907.00  6,000.00  6,000.00 6,000.00 6,000.00
 1.75% 1.75% 2.68% 343,095.50  1.74%

 Contingent Sum 1 Adak Airport Runway Safety Improvements 2015 05
 10,000.00 10,000.00 10,000.00 246,311.00  10,000.00  10,000.00 10,000.00 10,000.00

 3.15% 3.40% 4.06% 294,475.00  2.09%
 Contingent Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03

 97,000.00 97,000.00 97,000.00 5,533,687.00  97,000.00  97,000.00 97,000.00 97,000.00
 1.62% 1.74% 1.75% 5,589,266.00  1.61%

 Contingent Sum 1 Koliganek Airport Reconstruction 2014 09
  Bid as:P-157b  Temporary Erosion, Sediment and Pollution Control

 70,000.00 70,000.00 70,000.00 6,939,312.00  70,000.00  70,000.00 70,000.00 70,000.00
 0.82% 0.88% 1.01% 7,994,085.75  0.72%
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 Contingent Sum Temporary Erosion, Sediment, and Pollution Control P-157b
 Contingent Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05

 200,000.00 200,000.00 200,000.00 54,493,550.00  200,000.00  200,000.00 200,000.00 200,000.00
 0.33% 0.34% 0.37% 58,222,247.50  0.30%

 Contingent Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-157b.n1  Temporary Erosion, Sediment, and Pollution
 Control

 250,000.00 250,000.00 250,000.00 48,291,647.50  0.00  250,000.00 250,000.00 250,000.00
 0.50% 0.52% 0.52% 48,474,000.00  0.00%

 Contingent Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-157b.n2  Temporary Erosion, Sediment, and Pollution
 Control

 250,000.00 250,000.00 250,000.00 48,291,647.50  0.00  250,000.00 250,000.00 250,000.00
 0.50% 0.52% 0.52% 48,474,000.00  0.00%

 Contingent Sum 1 ANC Runway 7R/25L Concrete Keel Mock-up Testing 2014 03
  Bid as:P-157b  Temporary Erosion, Sediment and Pollution Control

 50,000.00 50,000.00 50,000.00 556,667.00  0.00  50,000.00 50,000.00 50,000.00
 0.00% 0.00% 8.98% 0.00  0.00%

 Contingent Sum 1 Platinum Airport Runway Extension 2014 01
  Bid as:P-157f  Withholding

 0.00 0.00 0.00 2,293,093.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 0.00  0.00%

 Contingent Sum 1 Platinum Airport Runway Extension 2014 01
 70,000.00 70,000.00 70,000.00 2,293,093.00  70,000.00  70,000.00 70,000.00 70,000.00

 0.00% 0.00% 3.05% 0.00  0.00%
 Contingent Sum 1 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07

  Bid as:P-157b  Temporary Erosion, Sediment and Pollution Control
 75,000.00 75,000.00 75,000.00 2,138,420.00  75,000.00  75,000.00 75,000.00 75,000.00

 1.99% 2.29% 3.51% 3,280,619.94  1.92%
 Contingent Sum 1 Tununak Airport Relocation 2012 09

  Bid as:P-157b  Temporary Erosion, Sediment, and Pollution Control
 330,000.00 330,000.00 330,000.00 22,497,910.68  330,000.00  330,000.00 330,000.00 330,000.00

 1.58% 1.65% 1.47% 19,963,988.00  1.52%
 Contingent Sum 1 Dillingham Airport Improvements 2012 08

 50,000.00 50,000.00 50,000.00 18,171,146.00  50,000.00  50,000.00 50,000.00 50,000.00
 0.35% 0.42% 0.28% 11,875,670.00  0.34%

 Contingent Sum 1 Birchwood Airport Runway Pavement Rehabilitation 2012 05
 30,000.00 30,000.00 30,000.00 1,094,590.00  30,000.00  30,000.00 30,000.00 30,000.00

 3.00% 3.06% 2.74% 981,659.00  2.75%
 Contingent Sum 1 Lake Hood Strip Improvements Phase II 2011 09

 24,000.00 24,000.00 24,000.00 1,018,475.00  24,000.00  24,000.00 24,000.00 24,000.00
 56.60% 56.60% 2.36% 42,400.00  56.60%

 Contingent Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 24,000.00 24,000.00 24,000.00 1,034,225.00  24,000.00  24,000.00 24,000.00 24,000.00
 56.60% 56.60% 2.32% 42,400.00  56.60%

 Contingent Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 24,000.00 24,000.00 24,000.00 1,034,225.00  24,000.00  24,000.00 24,000.00 24,000.00

 4.15% 5.03% 2.32% 477,360.00  2.98%
 Contingent Sum 1 Kodiak Airport Improvements, 2011 2011 06

 20,000.00 20,000.00 20,000.00 31,512,185.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.08% 0.09% 0.06% 22,758,321.00  0.07%

 Contingent Sum 1 Ouzinkie Airport Relocation Stage II 2011 04
 125,000.00 125,000.00 125,000.00 2,565,975.00  125,000.00  125,000.00 125,000.00 125,000.00

 5.87% 5.94% 4.87% 2,104,030.00  5.56%
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 Contingent Sum Temporary Erosion, Sediment, and Pollution Control P-157b
 Contingent Sum 1 ANC Concourse A Apron Resonstruction 2011 04

 50,000.00 50,000.00 50,000.00 7,238,306.04  50,000.00  50,000.00 50,000.00 50,000.00
 0.80% 0.86% 0.69% 5,791,292.50  0.72%

 Contingent Sum 1 ANC Concourse A Apron Reconstruction 2011 04
 50,000.00 50,000.00 50,000.00 7,238,306.04  50,000.00  50,000.00 50,000.00 50,000.00

 0.72% 0.78% 0.69% 6,392,199.50  0.66%
 Contingent Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
  Bid as:P-157b  Temporary Erosion, Sediment, and Pollution Control

 450,000.00 450,000.00 450,000.00 40,493,977.22  450,000.00  450,000.00 450,000.00 450,000.00
 1.24% 1.40% 1.11% 32,191,812.22  1.16%

 Contingent Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-157b  Temporary Erosion, Sediment  and Pollution Control

 80,000.00 80,000.00 80,000.00 24,324,740.00  80,000.00  80,000.00 80,000.00 80,000.00
 0.46% 0.56% 0.33% 14,397,590.00  0.44%

 Contingent Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-157b.1  Temporary Erosion, Sediment  and Pollution
 Control

 20,000.00 20,000.00 20,000.00 24,324,740.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.12% 0.14% 0.08% 14,397,590.00  0.11%

 Contingent Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-157b.2  Temporary Erosion, Sediment  and Pollution
 Control

 10,000.00 10,000.00 10,000.00 24,324,740.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.06% 0.07% 0.04% 14,397,590.00  0.06%

 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
 40,000.00 40,000.00 40,000.00 2,142,100.00  40,000.00  40,000.00 40,000.00 40,000.00

 1.56% 1.89% 1.87% 2,111,535.50  1.50%
 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09

 2,000.00 2,000.00 2,000.00 368,930.00  2,000.00  2,000.00 2,000.00 2,000.00
 0.50% 0.52% 0.54% 384,465.44  0.48%

 Contingent Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
  Bid as:P-157b  Temporary Erosion, Sediment and Pollution Control

 500,000.00 500,000.00 500,000.00 21,873,190.00  500,000.00  500,000.00 500,000.00 500,000.00
 2.86% 2.87% 2.29% 17,443,650.00  2.64%

 Contingent Sum 1 Kipnuk Airport Relocation - Phase II 2010 06
  Bid as:P-157b  Temporary Erosion, Sediment and Pollution Control

 475,000.00 475,000.00 475,000.00 17,754,648.95  475,000.00  475,000.00 475,000.00 475,000.00
 3.05% 3.52% 2.68% 13,477,354.00  2.81%

 Contingent Sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 15,000.00 15,000.00 15,000.00 2,259,182.50  15,000.00  15,000.00 15,000.00 15,000.00
 0.65% 0.75% 0.66% 2,002,693.50  0.43%

 Contingent Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:P-157b  Temporary Erosion, Sediment, and Pollution Control

 450,000.00 450,000.00 450,000.00 45,984,748.75  450,000.00  450,000.00 450,000.00 450,000.00
 1.24% 1.33% 0.98% 33,830,478.40  1.18%

 Contingent Sum 1 Northern Region Certificated Airport Compliance 2009 08
 15,000.00 15,000.00 15,000.00 1,738,350.00  0.00  15,000.00 15,000.00 15,000.00

 1.75% 2.66% 0.86% 563,821.00  0.00%
 Contingent Sum 1 FIA Access Control 2009 08

 15,000.00 15,000.00 15,000.00 2,349,279.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.53% 0.58% 0.64% 2,572,350.00  0.52%
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 Contingent Sum Temporary Erosion, Sediment, and Pollution Control P-157b
 Contingent Sum 1 ANC Gate N8 Pavement Replacement Design 2009 08

 10,000.00 10,000.00 10,000.00 1,973,840.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.61% 0.61% 0.51% 1,629,855.00  0.60%

 Contingent Sum 1 Takotna Airport Relocation 2009 07
 110,000.00 110,000.00 110,000.00 15,032,205.00  110,000.00  110,000.00 110,000.00 110,000.00

 0.80% 0.83% 0.73% 13,296,580.00  0.75%
 Contingent Sum 1 ANC Snow Disposal Facility 2009 06

  Bid as:P-157b  Temporary Erosion and Pollution Control
 14,000.00 14,000.00 14,000.00 880,550.00  14,000.00  14,000.00 14,000.00 14,000.00

 1.83% 1.84% 1.59% 758,919.50  1.82%
 Contingent Sum 1 ANC Snow Disposal Facility 2009 06

 20,000.00 20,000.00 20,000.00 890,720.00  20,000.00  20,000.00 20,000.00 20,000.00
 2.52% 2.52% 2.25% 792,672.00  2.46%

 Contingent Sum 1 Akiachak Airport Relocation 2009 05
 120,000.00 120,000.00 120,000.00 17,722,742.50  120,000.00  120,000.00 120,000.00 120,000.00

 0.58% 0.64% 0.68% 18,744,897.00  0.55%
 Contingent Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05

  Bid as:P-157b  Temporary Erosion, Sediment and Pollution Control
 85,000.00 85,000.00 85,000.00 5,534,663.50  85,000.00  85,000.00 85,000.00 85,000.00

 1.69% 1.79% 1.54% 4,754,600.00  1.64%
 Contingent Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05

 60,000.00 60,000.00 60,000.00 5,534,663.50  60,000.00  60,000.00 60,000.00 60,000.00
 1.19% 1.26% 1.08% 4,754,600.00  1.16%

 Contingent Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05
 75,000.00 75,000.00 75,000.00 18,807,648.50  75,000.00  75,000.00 75,000.00 75,000.00

 0.69% 0.77% 0.40% 9,708,913.75  0.69%
 Contingent Sum 1 ANC RON Parking, 12-14 Reconstruction 2009 04

  Bid as:P-157b  Temporary Erosion and Pollution Control
 35,000.00 35,000.00 35,000.00 12,253,720.00  35,000.00  35,000.00 35,000.00 35,000.00

 0.35% 0.37% 0.29% 9,489,289.40  0.34%
 Contingent Sum 1 Platinum Airport Runway Relocation 2009 02

  Bid as:P-157b  Temporary Erosion and Pollution Control
 275,000.00 275,000.00 275,000.00 8,091,237.50  275,000.00  275,000.00 275,000.00 275,000.00

 4.13% 5.05% 3.40% 5,448,815.00  3.96%
 Contingent Sum 1 Platinum Airport Runway Relocation 2009 02

  Bid as:P-157b.1  Temporary Erosion and Pollution Control
 3,000.00 3,000.00 3,000.00 8,091,237.50  3,000.00  3,000.00 3,000.00 3,000.00
 0.05% 0.06% 0.04% 5,448,815.00  0.04%

 Lump Sum Temporary Erosion, Sediment, and Pollution Control P-157c
 Contingent Sum 1 Dillingham Runway Rehabilitation 2017 06

  Bid as:P-157b  Temporary Erosion, Sediment and Pollution Control
 300,000.00 300,000.00 300,000.00 10,654,806.00  300,000.00  300,000.00 300,000.00 300,000.00

 3.34% 3.75% 2.82% 7,996,317.70  3.20%
 Lump Sum 1 Galena Airport Improvements 2016 09

  Bid as:P-157g.n2  SWPPP Manager
 10,000.00 1,000.00 5,000.00 13,823,614.00  0.00  10,000.00 5,500.00 1,000.00

 0.04% 0.01% 0.04% 16,756,736.00  0.00%
 Lump Sum 1 Galena Airport Improvements 2016 09

 65,000.00 100,000.00 25,000.00 13,823,614.00  0.00  100,000.00 82,500.00 65,000.00
 0.27% 0.60% 0.18% 16,756,736.00  0.00%

 Lump Sum 1 Galena Airport Improvements 2016 09
 5,000.00 20,000.00 25,000.00 13,823,614.00  0.00  20,000.00 12,500.00 5,000.00
 0.02% 0.12% 0.18% 16,756,736.00  0.00%

 No Conversion
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 Lump Sum Temporary Erosion, Sediment, and Pollution Control P-157c
 Lump Sum 1 Galena Airport Improvements 2016 09

  Bid as:P-157g.n1  SWPPP Manager
 5,000.00 1,000.00 10,000.00 13,823,614.00  0.00  5,000.00 3,000.00 1,000.00
 0.02% 0.01% 0.07% 16,756,736.00  0.00%

 Lump Sum 1 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I
  Bid as:P-157c  TEMPORARY EROSION, SEDIMENT AND
 POLLUTION CONTROL

 0.00 15,000.00 50,000.00 10,805,483.40  0.00  15,000.00 15,000.00 15,000.00
 0.00% 0.14% 0.46% 10,660,004.50  0.00%

 Lump Sum 1 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I
  Bid as:P-157c  TEMPORARY EROSION, SEDIMENT AND
 POLLUTION CONTROL

 0.00 15,000.00 50,000.00 10,805,483.40  0.00  15,000.00 15,000.00 15,000.00
 0.00% 0.14% 0.46% 10,660,004.50  0.00%

 Lump Sum 1 Hooper Bay Airport Improvements 2015 08
  Bid as:P-157g  SWPPP Manager

 62,000.00 50,000.00 20,000.00 26,613,957.00  10,000.00  62,000.00 34,075.00 10,000.00
 0.22% 0.19% 0.08% 25,767,875.00  0.03%

 Lump Sum 1 Platinum Airport Runway Extension 2014 01
  Bid as:P-157g  SWPPP Manager

 29,663.00 30,000.00 5,000.00 2,293,093.00  2,700.00  30,000.00 19,340.75 2,700.00
 0.00% 0.00% 0.22% 0.00  0.00%

 Lump Sum 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:P-157c .n2_A  Temporary Erosion, Sediment and Pollution
 Control

 325,000.00 100,000.00 104,000.00 32,671,751.07  150,000.00  325,000.00 191,666.67 100,000.00
 1.04% 0.38% 0.32% 26,561,061.00  0.34%

 Contingent Sum 1 Girdwood Airport 2012 Flood Permanent Repairs DMVA/DHS 2013 02
  Bid as:P-157b  Temporary Erosion, Sediment, and Pollution Control

 10,000.00 10,000.00 10,000.00 384,015.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.00% 2.40% 2.60% 415,812.00  0.00%

 Lump Sum 1 Sitka Airport Runway Overlay 2013 01
 260,000.00 55,000.00 35,000.00 10,845,705.00  0.00  260,000.00 108,333.33 10,000.00

 2.28% 0.51% 0.32% 10,877,345.00  0.00%
 Lump Sum 1 Dillingham Airport Improvements 2012 08

  Bid as:P-157g  SWPPP Manager
 5,000.00 45,000.00 10,000.00 18,171,146.00  0.01  50,000.00 24,000.00 0.01
 0.03% 0.38% 0.06% 11,875,670.00  0.00%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:P-157c.2  Temporary Erosion, Sediment and Pollution
 Control

 15,000.00 2,500.00 10,000.00 9,894,941.25  8,200.00  40,000.00 12,385.71 1,000.00
 0.21% 0.04% 0.10% 6,767,129.75  0.11%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:P-157c  Temporary Erosion, Sediment and Pollution Control

 10,000.00 5,500.00 65,000.00 9,894,941.25  23,000.00  60,000.00 30,714.29 5,500.00
 0.14% 0.08% 0.66% 6,767,129.75  0.31%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:P-157c.1  Temporary Erosion, Sediment and Pollution
 Control
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 Lump Sum Temporary Erosion, Sediment, and Pollution Control P-157c
 20,000.00 2,000.00 20,000.00 9,894,941.25  8,800.00  20,000.00 10,114.29 1,000.00

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03
 30,000.00 2,000.00 25,000.00 9,894,941.25  3,600.00  30,000.00 8,371.43 1,000.00

 0.42% 0.03% 0.25% 6,767,129.75  0.05%
 Lump Sum 1 Sitka Rocky Gutierrez Airport Slotted Drain 2009 01

  Bid as:P-157c Alternate A  Temporary Erosion and Pollution Control
 2,500.00 2,300.00 2,500.00 307,790.00  2,000.00  2,500.00 2,266.67 2,000.00
 0.81% 0.76% 0.81% 302,962.00  0.63%

 Lump Sum 1 Sitka Rocky Gutierrez Airport Slotted Drain 2009 01
  Bid as:P-157c Alternate B  Temporary Erosion and Pollution Control

 900.00 2,100.00 2,200.00 307,790.00  1,000.00  2,100.00 1,333.33 900.00
 0.29% 0.69% 0.71% 302,962.00  0.31%

 Lump Sum 1 Alakanuk Airport Relocation Stage I I I 2009 01
  Bid as:P-157c  Temporary Erosion, Sediment and Pollution Control

 15,000.00 75,000.00 30,000.00 7,478,095.00  30,000.00  100,000.00 40,736.77 10,000.00
 0.19% 0.99% 0.40% 7,610,950.00  0.35%

 Contingent Sum Temporary Erosion, Sediment, and Pollution Control P-157d
 Additives

 Contingent Sum 1 Galena Airport Improvements 2016 09
 0.00 0.00 0.00 13,823,614.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 16,756,736.00  0.00%
 Contingent Sum 1 Galena Airport Improvements 2016 09

 0.00 0.00 0.00 13,823,614.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 16,756,736.00  0.00%

 Contingent Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03
  Bid as:P-157f  Withholding

 0.00 0.00 0.00 5,533,687.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,589,266.00  0.00%

 Contingent Sum 1 Gustavus Airport Runway Safety Area Improvements 2011 06
 10,000.00 10,000.00 10,000.00 10,402,788.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.10% 0.13% 0.10% 7,887,251.00  0.10%
 Contingent Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03

  Bid as:P-157d  Temporary Erosion, Sediment and Pollution Control
 Additives

 40,000.00 40,000.00 40,000.00 9,894,941.25  40,000.00  40,000.00 40,000.00 40,000.00
 0.56% 0.59% 0.40% 6,767,129.75  0.54%

 Contingent Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-157d  Temporary Erosion, Sediment  and Pollution Control
 Additives

 10,000.00 10,000.00 10,000.00 24,324,740.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.06% 0.07% 0.04% 14,397,590.00  0.06%

 Contingent Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-157d.1  Temporary Erosion, Sediment  and Pollution
 Control Additives

 5,000.00 5,000.00 5,000.00 24,324,740.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.03% 0.03% 0.02% 14,397,590.00  0.03%

 Contingent Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-157d.2  Temporary Erosion, Sediment  and Pollution
 Control Additives

 2,000.00 2,000.00 2,000.00 24,324,740.00  2,000.00  2,000.00 2,000.00 2,000.00
 0.01% 0.01% 0.01% 14,397,590.00  0.01%
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 Contingent Sum SWPPP Price Adjustment P-157e
 Contingent Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
  Bid as:P-156f  Withholding

 0.00 0.00 0.00 588,040.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 890,550.00  0.00%

 Lump Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08
 Control Structure
  Bid as:P-156g  SWPPP Manager

 11,800.00 43,000.00 5,000.00 588,040.00  0.00  43,000.00 27,400.00 11,800.00
 1.20% 4.83% 0.85% 890,550.00  0.00%

 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-156f.n2  Witholding

 0.00 0.00 0.00 57,792,434.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 52,882,604.00  0.00%

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-156g.n2  SWPPP Manager

 20,000.00 40,000.00 3,000.00 57,792,434.00  0.00  40,000.00 30,000.00 20,000.00
 0.04% 0.08% 0.01% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:P-156f  Withholding

 0.00 0.00 0.00 16,318,887.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 15,287,034.33  0.00%

 Lump Sum 1 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:P-156g  SWPPP Manager

 22,000.00 1,000.00 5,000.00 16,318,887.00  0.00  22,000.00 11,500.00 1,000.00
 0.14% 0.01% 0.03% 15,287,034.33  0.00%

 Contingent Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
  Bid as:P-157f  Witholding

 0.00 0.00 0.00 5,760,521.25  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,929,362.00  0.00%

 Contingent Sum 1 ANC Runway 7R Concrete Joint Seal Replacement 2017 03
  Bid as:P-157f  Withholding

 0.00 0.00 0.00 1,021,550.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 630,874.00  0.00%

 Contingent Sum 1 Galena Airport Improvements 2016 09
  Bid as:P-157f.n2  Withholding

 0.00 0.00 0.00 13,823,614.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 16,756,736.00  0.00%

 Contingent Sum 1 Galena Airport Improvements 2016 09
  Bid as:P-157f.n1  Withholding

 0.00 0.00 0.00 13,823,614.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 16,756,736.00  0.00%

 Contingent Sum 1 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I
  Bid as:P-157e  TEMPORARY EROSION, SEDIMENT AND
 POLLUTION CONTROL BY DIRECTIVES

 0.00 30,000.00 30,000.00 10,805,483.40  0.00  30,000.00 30,000.00 30,000.00
 0.00% 0.28% 0.28% 10,660,004.50  0.00%

 Contingent Sum 1 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I
  Bid as:P-157e  TEMPORARY EROSION, SEDIMENT AND
 POLLUTION CONTROL BY DIRECTIVES

 0.00 30,000.00 30,000.00 10,805,483.40  0.00  30,000.00 30,000.00 30,000.00
 0.00% 0.28% 0.28% 10,660,004.50  0.00%
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 Contingent Sum SWPPP Price Adjustment P-157e
 Contingent Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

  Bid as:P-157f  Withholding
 0.00 0.00 0.00 27,833,829.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 19,955,808.20  0.00%
 Lump Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

  Bid as:P-157g  SWPPP Manager
 1,000.00 5,000.00 5,000.00 27,833,829.50  0.00  5,000.00 3,000.00 1,000.00
 0.00% 0.03% 0.02% 19,955,808.20  0.00%

 Contingent Sum 1 Hooper Bay Airport Improvements 2015 08
  Bid as:P-157f  Withholding

 0.00 0.00 0.00 26,613,957.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 25,767,875.00  0.00%

 Contingent Sum 1 Adak Airport Runway Safety Improvements 2015 05
  Bid as:P-157f  Withholding

 0.00 0.00 0.00 246,311.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 294,475.00  0.00%

 Lump Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03
  Bid as:P-157g  SWPPP Manager

 1,000.00 6,500.00 10,000.00 5,533,687.00  30,000.00  30,000.00 9,625.00 1,000.00
 0.02% 0.12% 0.18% 5,589,266.00  0.50%

 Contingent Sum 1 Koliganek Airport Reconstruction 2014 09
  Bid as:P-157f  Withholding

 0.00 0.00 0.00 6,939,312.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,994,085.75  0.00%

 Contingent Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-157f.n1  Withholding

 0.00 0.00 0.00 48,291,647.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 48,474,000.00  0.00%

 Contingent Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-157f.n2  Withholding

 0.00 0.00 0.00 48,291,647.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 48,474,000.00  0.00%

 Contingent Sum 1 ANC Runway 7R/25L Concrete Keel Mock-up Testing 2014 03
  Bid as:P-157f  Withholding

 0.00 0.00 0.00 556,667.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 0.00  0.00%

 Contingent Sum 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:P-157e .n2_A  Temporary Erosion, Sediment and Pollution
 Constrol by Directive

 40,000.00 40,000.00 40,000.00 32,671,751.07  40,000.00  40,000.00 40,000.00 40,000.00
 0.13% 0.15% 0.12% 26,561,061.00  0.09%

 Contingent Sum 1 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07
  Bid as:P-157f  Withholding

 0.00 0.00 0.00 2,138,420.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,280,619.94  0.00%

 Contingent Sum 1 Girdwood Airport 2012 Flood Permanent Repairs DMVA/DHS 2013 02
  Bid as:P-157f  Withholding

 0.00 0.00 0.00 384,015.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 415,812.00  0.00%

 Contingent Sum 1 Dillingham Airport Improvements 2012 08
  Bid as:P-157f  Withholding

 0.00 0.00 0.00 18,171,146.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,875,670.00  0.00%
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 Contingent Sum SWPPP Price Adjustment P-157e
 Contingent Sum 1 Birchwood Airport Runway Pavement Rehabilitation 2012 05

  Bid as:P-157f  Withholding
 0.00 0.00 0.00 1,094,590.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 981,659.00  0.00%
 Contingent Sum 1 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 0.00 1,018,475.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 42,400.00  0.00%

 Contingent Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 0.00 1,034,225.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 42,400.00  0.00%
 Contingent Sum 1 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 0.00 1,034,225.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 477,360.00  0.00%

 Contingent Sum 1 Kodiak Airport Improvements, 2011 2011 06
 0.00 0.00 0.00 31,512,185.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 22,758,321.00  0.00%
 Contingent Sum 1 Ouzinkie Airport Relocation Stage II 2011 04

 0.00 0.00 0.00 2,565,975.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,104,030.00  0.00%

 Contingent Sum 1 ANC Concourse A Apron Resonstruction 2011 04
 0.00 0.00 0.00 7,238,306.04  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,791,292.50  0.00%
 Contingent Sum 1 ANC Concourse A Apron Reconstruction 2011 04

 0.00 0.00 0.00 7,238,306.04  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,392,199.50  0.00%

 Contingent Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:P-157e  Temporary Erosion, Sediment and Pollution Control
 by Directive

 10,000.00 10,000.00 10,000.00 9,894,941.25  10,000.00  10,000.00 10,000.00 10,000.00
 0.14% 0.15% 0.10% 6,767,129.75  0.13%

 Contingent Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:P-157e  SWPPP Price Adjustment

 0.00 0.00 0.00 40,493,977.22  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 32,191,812.22  0.00%

 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
  Bid as:P-157e  Erosion, Sediment, and Pollution Control Price
 Adjustment

 0.00 0.00 0.00 2,142,100.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,111,535.50  0.00%

 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09
  Bid as:P-157e  Erosion, Sediment, and Pollution Control Price
 Adjustment

 0.00 0.00 0.00 368,930.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 384,465.44  0.00%

 Contingent Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
  Bid as:P-157e  Erosion, Sediment and Pollution Control Price
 Adjustment

 0.00 0.00 0.00 21,873,190.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 17,443,650.00  0.00%

 Contingent Sum 1 Kipnuk Airport Relocation - Phase II 2010 06
  Bid as:P-157e  Erosion, Sediment and Pollution Control Price
 Adjustment

 0.00 0.00 0.00 17,754,648.95  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 13,477,354.00  0.00%
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 Contingent Sum SWPPP Price Adjustment P-157e
 Contingent Sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03

 (Kotzebue)
  Bid as:P-157e  Erosion, Sediment, and Pollution Control Price
 Adjustment

 0.00 0.00 0.00 2,259,182.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,002,693.50  0.00%

 Contingent Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:P-157e  Erosion, Sediment, and Pollution Control Price
 Adjustment

 0.00 0.00 0.00 45,984,748.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 33,830,478.40  0.00%

 Contingent Sum 1 Northern Region Certificated Airport Compliance 2009 08
  Bid as:P-157e.1  Erosion, Sediment, and Pollution Control Price
 Adjustment

 0.00 0.00 0.00 1,738,350.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 563,821.00  0.00%

 Contingent Sum 1 FIA Access Control 2009 08
  Bid as:P-157e  Erosion, Sediment, and Pollution Control Price
 Adjustment

 0.00 0.00 0.00 2,349,279.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,572,350.00  0.00%

 Contingent Sum 1 ANC Gate N8 Pavement Replacement Design 2009 08
  Bid as:P-157e  Erosion, Sediment, and Pollution Control Price
 Adjustment

 0.00 0.00 0.00 1,973,840.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,629,855.00  0.00%

 Contingent Sum 1 Takotna Airport Relocation 2009 07
  Bid as:P-157e  Erosion, Sediment, and Pollution Control Price
 Adjustment

 0.00 0.00 0.00 15,032,205.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 13,296,580.00  0.00%

 Contingent Sum 1 ANC Snow Disposal Facility 2009 06
  Bid as:P-157e  Erosion, Sediment, and Pollution Control Price
 Adjustment

 0.00 0.00 0.00 890,720.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 792,672.00  0.00%

 Contingent Sum 1 Akiachak Airport Relocation 2009 05
  Bid as:P-157e  Erosion, Sediment, and Pollution Control Price
 Adjustment

 0.00 0.00 0.00 17,722,742.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 18,744,897.00  0.00%

 Contingent Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05
  Bid as:P-157e  Erosion, Sediment and Pollution Control Price
 Adjustment

 0.00 0.00 0.00 5,534,663.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,754,600.00  0.00%

 Contingent Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05
  Bid as:P-157e.NTP2  Erosion, Sediment, and Pollution Control
 Price Adjustment

 0.00 0.00 0.00 5,534,663.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,754,600.00  0.00%

 Contingent Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05
  Bid as:P-157e  Erosion, Sediment, and Pollution Control Price
 Adjustment

 0.00 0.00 0.00 18,807,648.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,708,913.75  0.00%
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 Contingent Sum SWPPP Price Adjustment P-157e
 Contingent Sum 1 ANC RON Parking, 12-14 Reconstruction 2009 04

  Bid as:P-157e  Erosion and Pollution Control Price Adjustment
 0.00 0.00 0.00 12,253,720.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 9,489,289.40  0.00%
 Contingent Sum 1 Platinum Airport Runway Relocation 2009 02

  Bid as:P-157e  Erosion and Pollution Control Price Adjustment
 0.00 0.00 0.00 8,091,237.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,448,815.00  0.00%
 Contingent Sum 1 Platinum Airport Runway Relocation 2009 02

  Bid as:P-157e.1  Erosion and Pollution Control Price Adjustment
 0.00 0.00 0.00 8,091,237.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,448,815.00  0.00%
 Contingent Sum 1 Alakanuk Airport Relocation Stage I I I 2009 01

  Bid as:P-157e  Erosion, Sediment and Pollution Control Price
 Adjustment

 0.00 0.00 0.00 7,478,095.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,610,950.00  0.00%

 Square Yard or Square Excavation of Pavement (AC) P-160a
 Meter

 Square Yard 459 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08
 Control Structure

 25.88 16.00 10.00 588,040.00  0.00  25.88 20.94 16.00
 1.21% 0.82% 0.78% 890,550.00  0.00%

 Square Yard 6,500 Dillingham Runway Rehabilitation 2017 06
 2.85 10.00 6.50 10,654,806.00  5.00  10.00 5.95 2.85

 0.21% 0.81% 0.40% 7,996,317.70  0.35%
 Square Yard 22,991 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
 3.00 2.00 6.50 3,660,811.00  1.56  4.00 2.46 1.50

 2.30% 1.56% 4.08% 2,947,832.00  1.19%
 SQUARE YARD 3,985 ANC Gates B1, B3, and B5 Reconstruction 2016 12

 6.70 9.00 5.00 6,015,705.86  3.00  25.00 11.74 3.00
 0.38% 0.52% 0.33% 6,938,487.00  0.15%

 Square Yard 2,816 Lake Hood A-B Parking Rehabilitation 2015 03
 5.00 4.00 2.00 5,533,687.00  8.00  8.00 5.50 4.00

 0.23% 0.20% 0.10% 5,589,266.00  0.37%
 Square Yard 3,580 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05

 7.00 27.00 5.00 54,493,550.00  10.00  27.00 14.67 7.00
 0.04% 0.17% 0.03% 58,222,247.50  0.05%

 Square Yard 6,500 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:P-160a .n2_A  Excavation and Disposal of Existing
 Pavement (AC)

 4.50 5.00 5.00 32,671,751.07  15.00  15.00 8.17 4.50
 0.09% 0.12% 0.10% 26,561,061.00  0.22%

 Square Yard 44,580 Birchwood Airport Runway Pavement Rehabilitation 2012 05
 2.88 1.35 2.50 1,094,590.00  2.00  2.88 2.08 1.35

 12.85% 6.13% 10.18% 981,659.00  8.16%
 Square Yard 600 FIA Access Control 2009 08

 25.00 9.00 3.00 2,349,279.00  40.00  40.00 24.67 9.00
 0.53% 0.21% 0.08% 2,572,350.00  0.83%
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 Square Yard or Square Excavation of Pavement (PCC) P-160b
 Meter

 Square Yard 125 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08
 Control Structure

 70.67 57.00 30.00 588,040.00  0.00  70.67 63.84 57.00
 0.90% 0.80% 0.64% 890,550.00  0.00%

 SQUARE YARD 14,085 ANC Gates B1, B3, and B5 Reconstruction 2016 12
 39.00 36.00 28.00 6,015,705.86  12.00  50.00 35.40 12.00
 7.83% 7.31% 6.56% 6,938,487.00  2.17%

 Square Yard 200 Kodiak Airport Improvements, 2011 2011 06
 100.00 25.00 45.00 31,512,185.00  10.00  100.00 45.00 10.00
 0.08% 0.02% 0.03% 22,758,321.00  0.01%

 Square Yard 3,237 ANC Concourse A Apron Resonstruction 2011 04
 25.00 25.00 30.00 7,238,306.04  29.75  29.75 27.19 25.00
 1.29% 1.40% 1.34% 5,791,292.50  1.40%

 Square Yard 3,237 ANC Concourse A Apron Reconstruction 2011 04
 25.00 25.00 30.00 7,238,306.04  29.75  29.75 27.19 25.00
 1.17% 1.27% 1.34% 6,392,199.50  1.26%

 Square Yard 1,550 ANC RON Parking, 12-14 Reconstruction 2009 04
 40.00 17.00 100.00 12,253,720.00  43.30  45.00 35.06 17.00
 0.62% 0.28% 1.26% 9,489,289.40  0.66%

 Cubic Yard or Cubic Excavation of Pavement (PCC) P-160e
 Meter

 Square Yard 600 ANC Gate N8 Pavement Replacement Design 2009 08
  Bid as:P-160b  Excavation of Pavement (PCC)

 26.00 30.00 100.00 1,973,840.00  21.00  75.00 38.86 21.00
 0.95% 1.10% 3.04% 1,629,855.00  0.76%

 Square Yard or Square Recycled Asphalt Pavement P-161a
 Meter

 Square Yard 15,282 Tok Junction Airport Surface Maintenance 2017 06
 4.00 3.00 10.00 786,950.00  6.00  6.00 4.33 3.00

 8.96% 7.54% 19.42% 607,677.00  13.16%
 Square Yard 116,500 Dillingham Runway Rehabilitation 2017 06

 1.50 1.00 1.00 10,654,806.00  3.00  3.00 1.83 1.00
 1.94% 1.46% 1.09% 7,996,317.70  3.73%

 Square Yard 326,690 Galena Airport Improvements 2016 09
 7.00 6.00 2.00 13,823,614.00  0.00  7.00 6.50 6.00

 9.55% 11.70% 4.73% 16,756,736.00  0.00%
 Square Yard 7,000 Galena Airport Improvements 2016 09

 38.00 20.00 2.00 13,823,614.00  0.00  38.00 29.00 20.00
 1.11% 0.84% 0.10% 16,756,736.00  0.00%

 Square Yard 48,200 Hooper Bay Airport Improvements 2015 08
 4.60 3.00 20.00 26,613,957.00  20.00  20.00 8.90 3.00

 0.80% 0.56% 3.62% 25,767,875.00  3.33%
 Square Yard 102,000 Kodiak Airport Improvements, 2011 2011 06

 2.00 0.01 4.00 31,512,185.00  2.50  2.50 1.50 0.01
 0.86% 0.00% 1.29% 22,758,321.00  0.91%

 Square Yard 88,600 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 3.50 3.50 8.00 24,324,740.00  5.00  6.50 4.35 3.27

 1.79% 2.15% 2.91% 14,397,590.00  2.46%
 Square Yard 25,900 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 3.50 4.50 8.00 24,324,740.00  5.00  11.00 6.10 3.50
 0.52% 0.81% 0.85% 14,397,590.00  0.72%
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 Square Yard or Square Recycled Asphalt Pavement P-161a
 Meter

 Square Yard 21,200 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 3.50 3.00 8.00 24,324,740.00  5.00  9.00 5.30 3.00

 0.43% 0.44% 0.70% 14,397,590.00  0.59%
 Square Yard 6,800 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 3.50 5.00 8.00 24,324,740.00  5.00  9.50 5.40 3.50
 0.14% 0.24% 0.22% 14,397,590.00  0.19%

 Cubic Yard or Cubic Recycled Asphalt Pavement P-161b
 Meter

 Cubic Yard 5,250 ANC Runway 15/33 Rehabilitation 2018 03
 20.00 13.00 25.00 57,792,434.00  0.00  20.00 16.50 13.00
 0.20% 0.13% 0.23% 52,882,604.00  0.00%

 Cubic Yard 34,200 ANC Runway 15/33 Rehabilitation 2018 03
 20.00 10.00 25.00 57,792,434.00  0.00  20.00 15.00 10.00
 1.29% 0.65% 1.48% 52,882,604.00  0.00%

 Cubic Yard 7,850 ANC Taxiway R Group VI Improvements 2018 03
 15.00 40.00 25.00 16,318,887.00  0.00  40.00 27.50 15.00
 0.77% 2.05% 1.20% 15,287,034.33  0.00%

 Cubic Yard 447 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 18.00 60.00 20.00 5,926,310.00  48.00  100.00 48.37 9.92
 0.15% 0.52% 0.15% 5,162,563.50  0.39%

 Cubic Yard 1,600 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 30.00 20.00 30.00 27,833,829.50  0.00  30.00 25.00 20.00
 0.22% 0.16% 0.17% 19,955,808.20  0.00%

 Cubic Yard 4 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-161b(2)  Recycled Asphalt Pavement (DeHavilland Snow
 Dump)

 1,000.00 20.00 30.00 27,833,829.50  0.00  1,000.00 510.00 20.00
 0.02% 0.00% 0.00% 19,955,808.20  0.00%

 Cubic Yard 4,630 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 30.00 55.00 43.00 54,493,550.00  30.00  55.00 38.33 30.00
 0.23% 0.44% 0.37% 58,222,247.50  0.21%

 Cubic Yard 14,153 ANC Runway 7L/25R Rehabilitation 2014 04
 10.00 20.00 18.00 48,291,647.50  0.00  20.00 15.00 10.00
 0.28% 0.58% 0.53% 48,474,000.00  0.00%

 Cubic Yard 27,850 ANC Runway 7L/25R Rehabilitation 2014 04
 10.00 20.00 18.00 48,291,647.50  0.00  20.00 15.00 10.00
 0.56% 1.15% 1.04% 48,474,000.00  0.00%

 Cubic Yard 6,971 ANC Concourse A Apron Resonstruction 2011 04
 55.00 22.00 17.00 7,238,306.04  38.00  55.00 36.25 22.00
 6.13% 2.65% 1.64% 5,791,292.50  3.84%

 Cubic Yard 6,971 ANC Concourse A Apron Reconstruction 2011 04
 55.00 22.00 17.00 7,238,306.04  38.00  55.00 36.25 22.00
 5.55% 2.40% 1.64% 6,392,199.50  3.48%

 Cubic Yard 27,217 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 35.00 16.00 16.00 40,493,977.22  16.50  35.00 21.87 16.00
 2.62% 1.35% 1.08% 32,191,812.22  1.16%

 Cubic Yard 56,063 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 19.90 14.00 6.00 45,984,748.75  18.00  23.00 18.73 14.00
 3.07% 2.32% 0.73% 33,830,478.40  2.64%
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 Cubic Yard or Cubic Recycled Asphalt Pavement P-161b
 Meter

 Cubic Yard 6,500 ANC RON Parking, 12-14 Reconstruction 2009 04
 20.00 15.00 17.00 12,253,720.00  9.65  25.00 15.33 7.00
 1.30% 1.03% 0.90% 9,489,289.40  0.62%

 Square Yard or Square Pavement Cold Planing P-162a
 Meter

 Lump Sum 1 Birchwood Airport Taxiway & Apron Reconstruction 2018 05
  Bid as:P-156g  SWPPP Manager

 15,000.00 5,000.00 7,000.00 5,590,130.00  2,500.00  15,000.00 7,500.00 2,500.00
 0.30% 0.11% 0.13% 4,554,837.50  0.05%

 Square Yard 116,500 Dillingham Runway Rehabilitation 2017 06
 2.00 4.00 3.60 10,654,806.00  3.00  4.00 3.00 2.00

 2.59% 5.83% 3.94% 7,996,317.70  3.73%
 Square Yard 3,200 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05

 4.00 20.00 5.00 54,493,550.00  20.00  20.00 14.67 4.00
 0.02% 0.11% 0.03% 58,222,247.50  0.10%

 Lump Sum 1 Sitka Airport Runway Overlay 2013 01
 470,000.00 480,000.00 592,000.00 10,845,705.00  0.00  480,000.00 383,333.33 200,000.00

 4.11% 4.41% 5.46% 10,877,345.00  0.00%
 Square Yard 370,500 Kodiak Airport Improvements, 2011 2011 06

 3.00 1.50 4.50 31,512,185.00  1.50  3.00 2.00 1.50
 4.68% 2.44% 5.29% 22,758,321.00  1.99%

 Square Yard 71,400 ANC RON Parking, 12-14 Reconstruction 2009 04
 3.00 3.50 5.00 12,253,720.00  4.20  5.00 3.74 3.00

 2.14% 2.63% 2.91% 9,489,289.40  2.95%

 Cubic Yard or Cubic Pavement Cold Planing P-162b
 Meter

 Cubic Yard 1,000 ANC Gate N8 Pavement Replacement Design 2009 08
 24.00 63.00 15.00 1,973,840.00  60.00  100.00 55.62 24.00
 1.45% 3.87% 0.76% 1,629,855.00  3.63%

 Square Yard or Square Surface Cleaning P-163a
 Meter

 Square Yard 216,000 Kodiak Airport Improvements, 2011 2011 06
 0.50 0.40 2.00 31,512,185.00  0.50  0.50 0.47 0.40

 0.45% 0.38% 1.37% 22,758,321.00  0.39%

 Lump Sum Removal of Structures P-165a
 Lump Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
 9,000.00 3,500.00 5,000.00 588,040.00  0.00  9,000.00 6,250.00 3,500.00
 0.91% 0.39% 0.85% 890,550.00  0.00%

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
 100,000.00 200,000.00 37,500.00 57,792,434.00  0.00  200,000.00 150,000.00 100,000.00

 0.19% 0.38% 0.06% 52,882,604.00  0.00%
 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

 100,000.00 60,000.00 212,500.00 57,792,434.00  0.00  100,000.00 80,000.00 60,000.00
 0.19% 0.11% 0.37% 52,882,604.00  0.00%

 Lump Sum 1 ANC Taxiway R Group VI Improvements 2018 03
 140,000.00 50,000.00 215,000.00 16,318,887.00  0.00  140,000.00 95,000.00 50,000.00

 0.91% 0.33% 1.32% 15,287,034.33  0.00%
 Lump Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

 100,000.00 180,000.00 55,600.00 5,926,310.00  35,000.00  184,421.65 91,302.71 1,000.00
 1.88% 3.49% 0.94% 5,162,563.50  0.64%
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 Lump Sum Removal of Structures P-165a
 Lump Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06

  Bid as:P-165e  Removal and Relocation of Structures
 55,000.00 45,000.00 12,000.00 5,760,521.25  25,000.00  140,000.00 65,000.00 25,000.00

 1.02% 0.91% 0.21% 4,929,362.00  0.45%
 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
 30,000.00 63,000.00 62,600.00 3,660,811.00  19,533.86  78,250.00 46,378.39 19,533.86

 1.00% 2.14% 1.71% 2,947,832.00  0.65%
 LUMP SUM 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12

 7,440.00 11,600.00 5,000.00 6,015,705.86  10,000.00  50,000.00 18,808.00 7,440.00
 0.11% 0.17% 0.08% 6,938,487.00  0.13%

 Lump Sum 1 Galena Airport Improvements 2016 09
  Bid as:P-165a.n2  Removal and Disposal of Existing Structures

 90,000.00 100,000.00 50,000.00 13,823,614.00  0.00  100,000.00 95,000.00 90,000.00
 0.38% 0.60% 0.36% 16,756,736.00  0.00%

 Lump Sum 1 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I

 0.00 225,000.00 65,000.00 10,805,483.40  0.00  225,000.00 225,000.00 225,000.00
 0.00% 2.11% 0.60% 10,660,004.50  0.00%

 Lump Sum 1 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I

 0.00 225,000.00 65,000.00 10,805,483.40  0.00  225,000.00 225,000.00 225,000.00
 0.00% 2.11% 0.60% 10,660,004.50  0.00%

 Lump Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 50,000.00 10,000.00 37,000.00 27,833,829.50  0.00  50,000.00 30,000.00 10,000.00

 0.23% 0.05% 0.13% 19,955,808.20  0.00%
 Cubic Yard 11 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

  Bid as:P-165f  Abandon Existing Pipe (DeHavilland Snow Dump)
 1,000.00 500.00 500.00 27,833,829.50  0.00  1,000.00 750.00 500.00
 0.05% 0.03% 0.02% 19,955,808.20  0.00%

 Lump Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-165g  Temporary Structure Removal and Reinstallation

 40,000.00 10,000.00 20,000.00 27,833,829.50  0.00  40,000.00 25,000.00 10,000.00
 0.18% 0.05% 0.07% 19,955,808.20  0.00%

 Lump Sum 1 Hooper Bay Airport Improvements 2015 08
  Bid as:P-165a(1)  Removal of Structures (Permitted Facility)

 50,000.00 505,000.00 50,000.00 26,613,957.00  100,000.00  505,000.00 185,500.00 50,000.00
 0.18% 1.96% 0.19% 25,767,875.00  0.34%

 Lump Sum 1 Hooper Bay Airport Improvements 2015 08
  Bid as:P-165a(2)  Removal of Structures (Segmented Circle and
 Wind Cone)

 30,000.00 105,000.00 10,000.00 26,613,957.00  19,000.00  105,000.00 42,250.00 15,000.00
 0.11% 0.41% 0.04% 25,767,875.00  0.07%

 Lump Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03
 350,000.00 63,000.00 43,800.00 5,533,687.00  30,000.00  350,000.00 169,500.00 30,000.00

 5.84% 1.13% 0.79% 5,589,266.00  0.50%
 Lump Sum 1 Koliganek Airport Reconstruction 2014 09

 125,000.00 120,000.00 30,000.00 6,939,312.00  12,700.80  400,000.00 191,540.16 12,700.80
 1.46% 1.50% 0.43% 7,994,085.75  0.13%

 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
 500,000.00 250,000.00 20,000.00 48,291,647.50  0.00  500,000.00 375,000.00 250,000.00

 1.00% 0.52% 0.04% 48,474,000.00  0.00%
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 Lump Sum Removal of Structures P-165a
 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04

 200,000.00 50,000.00 20,000.00 48,291,647.50  0.00  200,000.00 125,000.00 50,000.00
 0.40% 0.10% 0.04% 48,474,000.00  0.00%

 Lump Sum 1 Tununak Airport Relocation 2012 09
 100,000.00 100,000.00 80,000.00 22,497,910.68  40,000.00  200,000.00 103,000.00 40,000.00

 0.48% 0.50% 0.36% 19,963,988.00  0.18%
 Lump Sum 1 Dillingham Airport Improvements 2012 08

 500,000.00 480,000.00 10,000.00 18,171,146.00  150,000.00  500,000.00 261,688.40 50,000.00
 3.45% 4.04% 0.06% 11,875,670.00  1.03%

 Lump Sum 1 Kodiak Airport Improvements, 2011 2011 06
 500,000.00 80,000.00 75,000.00 31,512,185.00  70,000.00  500,000.00 216,666.67 70,000.00

 2.11% 0.35% 0.24% 22,758,321.00  0.25%
 Lump Sum 1 ANC Concourse A Apron Resonstruction 2011 04

 65,000.00 55,000.00 5,275.00 7,238,306.04  346,921.00  346,921.00 125,605.25 35,500.00
 1.04% 0.95% 0.07% 5,791,292.50  5.03%

 Lump Sum 1 ANC Concourse A Apron Reconstruction 2011 04
 65,000.00 55,000.00 5,275.00 7,238,306.04  346,921.00  346,921.00 125,605.25 35,500.00

 0.94% 0.86% 0.07% 6,392,199.50  4.55%
 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
 120,000.00 10,000.00 50,000.00 40,493,977.22  100,000.00  152,000.00 95,500.00 10,000.00

 0.33% 0.03% 0.12% 32,191,812.22  0.26%
 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09

 165,000.00 130,000.00 80,000.00 2,142,100.00  215,000.00  400,000.00 201,862.50 130,000.00
 6.42% 6.16% 3.73% 2,111,535.50  8.08%

 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09
 1,000.00 3,106.00 1,000.00 368,930.00  1,643.00  3,106.00 1,437.25 0.00
 0.25% 0.81% 0.27% 384,465.44  0.39%

 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
 15,000.00 27,000.00 30,000.00 21,873,190.00  35,000.00  160,000.00 51,275.00 15,000.00

 0.09% 0.15% 0.14% 17,443,650.00  0.19%
 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

 5,000.00 30,000.00 20,000.00 17,754,648.95  100,000.00  100,000.00 44,000.00 5,000.00
 0.03% 0.22% 0.11% 13,477,354.00  0.59%

 Lump Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 20,500.00 50,000.00 20,000.00 45,984,748.75  100,000.00  100,000.00 59,625.00 20,500.00

 0.06% 0.15% 0.04% 33,830,478.40  0.26%
 Lump Sum 1 Takotna Airport Relocation 2009 07

 20,000.00 100,000.00 40,000.00 15,032,205.00  85,000.00  100,000.00 58,750.00 20,000.00
 0.15% 0.75% 0.27% 13,296,580.00  0.58%

 Lump Sum 1 Akiachak Airport Relocation 2009 05
 40,000.00 14,000.00 40,000.00 17,722,742.50  5,000.00  40,000.00 18,800.00 5,000.00

 0.19% 0.07% 0.23% 18,744,897.00  0.02%
 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05

 50,000.00 25,000.00 12,000.00 5,534,663.50  10,000.00  50,000.00 26,200.00 10,000.00
 0.99% 0.53% 0.22% 4,754,600.00  0.19%

 Lump Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05
 7,800.00 20,000.00 75,000.00 18,807,648.50  75,000.00  150,000.00 44,960.56 7,800.00
 0.07% 0.21% 0.40% 9,708,913.75  0.69%
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 Lump Sum Equipment Storage Building Relocation P-165b
 Cubic Yard 50 Lake Hood A-B Parking Rehabilitation 2015 03

  Bid as:P-165f  Abandon Existing Pipe
 150.00 230.00 425.00 5,533,687.00  320.00  500.00 300.00 150.00
 0.13% 0.21% 0.38% 5,589,266.00  0.26%

 Lump Sum 1 Koliganek Airport Reconstruction 2014 09
  Bid as:P-165e  Removal and Relocation of Structures

 90,000.00 35,000.00 30,000.00 6,939,312.00  12,096.00  300,000.00 102,419.20 12,096.00
 1.05% 0.44% 0.43% 7,994,085.75  0.12%

 Contingent Sum Site Cleanup P-165c
 Contingent Sum 1 Takotna Airport Relocation 2009 07

 20,000.00 20,000.00 20,000.00 15,032,205.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.15% 0.15% 0.13% 13,296,580.00  0.14%

 Square Yard or Square Dust Palliative P-167a
 Meter

 Lump Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 157,000.00 100,000.00 185,000.00 5,760,521.25  170,000.00  540,000.00 233,400.00 100,000.00

 2.91% 2.03% 3.21% 4,929,362.00  3.09%
 Lump Sum 1 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08

 Operations Facility - Stage I
 0.00 100,000.00 184,000.00 10,805,483.40  0.00  100,000.00 100,000.00 100,000.00

 0.00% 0.94% 1.70% 10,660,004.50  0.00%
 Lump Sum 1 Barrow Airport Combined Maintenance and Operations Facility - 2016 08

 Stage I
 0.00 100,000.00 184,000.00 10,805,483.40  0.00  100,000.00 100,000.00 100,000.00

 0.00% 0.94% 1.70% 10,660,004.50  0.00%
 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03

 40,000.00 22,000.00 50,000.00 9,894,941.25  49,000.00  49,000.00 32,857.14 19,000.00
 0.56% 0.33% 0.51% 6,767,129.75  0.66%

 Square Yard 7,800 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 3.20 3.00 4.50 2,259,182.50  3.60  3.60 3.27 3.00
 1.08% 1.17% 1.55% 2,002,693.50  0.80%

 Lump Sum Dust Palliative P-167b
 Lump Sum 1 St. Michael Airport Rehabilitation 2016 09

  Bid as:P-167a  Dust Palliative
 200,000.00 125,000.00 200,925.00 10,078,563.00  125,000.00  300,000.00 185,190.00 125,000.00

 2.03% 1.27% 1.99% 9,827,510.00  1.26%
 Lump Sum 1 Hooper Bay Airport Improvements 2015 08

  Bid as:P-167a  Dust Palliative
 195,000.00 420,000.00 185,000.00 26,613,957.00  500,000.00  500,000.00 335,000.00 195,000.00

 0.70% 1.63% 0.70% 25,767,875.00  1.72%
 Lump Sum 1 Koliganek Airport Reconstruction 2014 09

  Bid as:P-167a  Dust Palliative
 200,000.00 275,000.00 150,000.00 6,939,312.00  368,821.56  400,000.00 285,764.31 185,000.00

 2.33% 3.44% 2.16% 7,994,085.75  3.79%
 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03

  Bid as:P-167a  Dust Palliative
 105,000.00 108,000.00 200,000.00 9,894,941.25  155,300.00  155,300.00 104,328.57 65,000.00

 1.46% 1.60% 2.02% 6,767,129.75  2.09%
 Contingent Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03

  Bid as:P-167b  Dust Palliative Price Adjustment
 0.00 0.00 0.00 9,894,941.25  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,767,129.75  0.00%
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 Lump Sum Dust Palliative P-167b
 Contingent Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03

  Bid as:P-167b.1  Dust Palliative Price Adjustment
 5,000.00 5,000.00 5,000.00 9,894,941.25  5,000.00  5,000.00 5,000.00 5,000.00
 0.07% 0.07% 0.05% 6,767,129.75  0.07%

 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
 115,000.00 157,000.00 100,000.00 21,873,190.00  160,000.00  250,000.00 163,250.00 100,000.00

 0.66% 0.90% 0.46% 17,443,650.00  0.85%
 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

 56,000.00 50,000.00 170,000.00 17,754,648.95  140,000.00  175,000.00 99,200.00 50,000.00
 0.36% 0.37% 0.96% 13,477,354.00  0.83%

 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05
 150,000.00 80,000.00 111,000.00 5,534,663.50  90,000.00  185,000.00 110,000.00 45,000.00

 2.97% 1.68% 2.01% 4,754,600.00  1.74%

 Lump Sum Soil Testing Program P-170a
 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

 5,000.00 5,000.00 5,000.00 57,792,434.00  0.00  5,000.00 5,000.00 5,000.00
 0.01% 0.01% 0.01% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Gate N8 Pavement Replacement Design 2009 08
 10,000.00 10,000.00 10,000.00 1,973,840.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.61% 0.61% 0.51% 1,629,855.00  0.60%
 Contingent Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05

 5,000.00 5,000.00 5,000.00 18,807,648.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.05% 0.05% 0.03% 9,708,913.75  0.05%

 Contingent Sum Soil Testing Program P-170e
 Contingent Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
 10,000.00 10,000.00 10,000.00 588,040.00  0.00  10,000.00 10,000.00 10,000.00

 1.01% 1.12% 1.70% 890,550.00  0.00%
 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

 20,000.00 20,000.00 20,000.00 57,792,434.00  0.00  20,000.00 20,000.00 20,000.00
 0.04% 0.04% 0.03% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-170f.n2*  "Hot" Material Offsite Transportation and
 Disposal

 8,000.00 8,000.00 8,000.00 57,792,434.00  0.00  8,000.00 8,000.00 8,000.00
 0.02% 0.02% 0.01% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Taxiway R Group VI Improvements 2018 03
 25,000.00 25,000.00 25,000.00 16,318,887.00  0.00  25,000.00 25,000.00 25,000.00

 0.16% 0.16% 0.15% 15,287,034.33  0.00%
 Contingent Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

 15,000.00 15,000.00 15,000.00 5,926,310.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.28% 0.29% 0.25% 5,162,563.50  0.27%

 Contingent Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 20,000.00 20,000.00 20,000.00 5,760,521.25  20,000.00  20,000.00 20,000.00 20,000.00

 0.37% 0.41% 0.35% 4,929,362.00  0.36%
 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
 30,000.00 30,000.00 30,000.00 3,660,811.00  30,000.00  30,000.00 30,000.00 30,000.00

 1.00% 1.02% 0.82% 2,947,832.00  0.99%
 CONTINGENT SUM 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12

 40,000.00 40,000.00 40,000.00 6,015,705.86  40,000.00  40,000.00 40,000.00 40,000.00
 0.57% 0.58% 0.66% 6,938,487.00  0.51%

 No Conversion
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 Contingent Sum Soil Testing Program P-170e
 Contingent Sum 1 Galena Airport Improvements 2016 09

 15,000.00 15,000.00 15,000.00 13,823,614.00  0.00  15,000.00 15,000.00 15,000.00
 0.06% 0.09% 0.11% 16,756,736.00  0.00%

 Contingent Sum 1 Galena Airport Improvements 2016 09
 50,000.00 50,000.00 50,000.00 13,823,614.00  0.00  50,000.00 50,000.00 50,000.00

 0.21% 0.30% 0.36% 16,756,736.00  0.00%
 Contingent Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

 15,000.00 15,000.00 15,000.00 27,833,829.50  0.00  15,000.00 15,000.00 15,000.00
 0.07% 0.08% 0.05% 19,955,808.20  0.00%

 Contingent Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03
 15,000.00 15,000.00 15,000.00 5,533,687.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.25% 0.27% 0.27% 5,589,266.00  0.25%
 Contingent Sum 1 Tununak Airport Relocation 2012 09

 20,000.00 20,000.00 20,000.00 22,497,910.68  20,000.00  20,000.00 20,000.00 20,000.00
 0.10% 0.10% 0.09% 19,963,988.00  0.09%

 Contingent Sum 1 ANC Concourse A Apron Resonstruction 2011 04
 40,000.00 40,000.00 40,000.00 7,238,306.04  40,000.00  40,000.00 40,000.00 40,000.00

 0.64% 0.69% 0.55% 5,791,292.50  0.58%
 Contingent Sum 1 ANC Concourse A Apron Reconstruction 2011 04

 40,000.00 40,000.00 40,000.00 7,238,306.04  40,000.00  40,000.00 40,000.00 40,000.00
 0.58% 0.63% 0.55% 6,392,199.50  0.53%

 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
 20,000.00 20,000.00 20,000.00 2,142,100.00  20,000.00  20,000.00 20,000.00 20,000.00

 0.78% 0.95% 0.93% 2,111,535.50  0.75%
 Contingent Sum 1 Chefornak Airport Relocation - Stage ii 2010 09

  Bid as:P-170e  Soil Testing Program
 15,000.00 15,000.00 15,000.00 21,873,190.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.09% 0.09% 0.07% 17,443,650.00  0.08%
 Contingent Sum 1 ANC RON Parking, 12-14 Reconstruction 2009 04

 15,000.00 15,000.00 15,000.00 12,253,720.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.15% 0.16% 0.12% 9,489,289.40  0.15%

 Contingent Sum "Hot" Material Offsite Transportation and Disposal P-170f
 Contingent Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
 5,000.00 5,000.00 5,000.00 588,040.00  0.00  5,000.00 5,000.00 5,000.00
 0.51% 0.56% 0.85% 890,550.00  0.00%

 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
 2,000.00 2,000.00 2,000.00 57,792,434.00  0.00  2,000.00 2,000.00 2,000.00
 0.00% 0.00% 0.00% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Taxiway R Group VI Improvements 2018 03
 25,000.00 25,000.00 25,000.00 16,318,887.00  0.00  25,000.00 25,000.00 25,000.00

 0.16% 0.16% 0.15% 15,287,034.33  0.00%
 Contingent Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

 5,000.00 5,000.00 5,000.00 5,926,310.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.09% 0.10% 0.08% 5,162,563.50  0.09%

 Contingent Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 20,000.00 20,000.00 20,000.00 5,760,521.25  20,000.00  20,000.00 20,000.00 20,000.00

 0.37% 0.41% 0.35% 4,929,362.00  0.36%
 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
  Bid as:P-170f  Contaminated Material Offsite Transportation and
 Disposal

 20,000.00 20,000.00 20,000.00 3,660,811.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.67% 0.68% 0.55% 2,947,832.00  0.66%

 No Conversion
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 Contingent Sum "Hot" Material Offsite Transportation and Disposal P-170f
 CONTINGENT SUM 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12

 12,500.00 12,500.00 12,500.00 6,015,705.86  12,500.00  12,500.00 12,500.00 12,500.00
 0.18% 0.18% 0.21% 6,938,487.00  0.16%

 Contingent Sum 1 Galena Airport Improvements 2016 09
 25,000.00 25,000.00 25,000.00 13,823,614.00  0.00  25,000.00 25,000.00 25,000.00

 0.10% 0.15% 0.18% 16,756,736.00  0.00%
 Contingent Sum 1 Galena Airport Improvements 2016 09

 100,000.00 100,000.00 100,000.00 13,823,614.00  0.00  100,000.00 100,000.00 100,000.00
 0.42% 0.60% 0.72% 16,756,736.00  0.00%

 Contingent Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03
 25,000.00 25,000.00 25,000.00 5,533,687.00  25,000.00  25,000.00 25,000.00 25,000.00

 0.42% 0.45% 0.45% 5,589,266.00  0.41%
 Contingent Sum 1 Tununak Airport Relocation 2012 09

 25,000.00 25,000.00 25,000.00 22,497,910.68  25,000.00  25,000.00 25,000.00 25,000.00
 0.12% 0.13% 0.11% 19,963,988.00  0.12%

 Contingent Sum 1 ANC Concourse A Apron Resonstruction 2011 04
 20,000.00 20,000.00 20,000.00 7,238,306.04  20,000.00  20,000.00 20,000.00 20,000.00

 0.32% 0.35% 0.28% 5,791,292.50  0.29%
 Contingent Sum 1 ANC Concourse A Apron Reconstruction 2011 04

 20,000.00 20,000.00 20,000.00 7,238,306.04  20,000.00  20,000.00 20,000.00 20,000.00
 0.29% 0.31% 0.28% 6,392,199.50  0.26%

 Contingent Sum Supplemental Laboratory Test P-170g
 Contingent Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
 5,000.00 5,000.00 5,000.00 588,040.00  0.00  5,000.00 5,000.00 5,000.00
 0.51% 0.56% 0.85% 890,550.00  0.00%

 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
 2,000.00 2,000.00 2,000.00 57,792,434.00  0.00  2,000.00 2,000.00 2,000.00
 0.00% 0.00% 0.00% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
 8,000.00 8,000.00 8,000.00 57,792,434.00  0.00  8,000.00 8,000.00 8,000.00
 0.02% 0.02% 0.01% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Taxiway R Group VI Improvements 2018 03
 15,000.00 15,000.00 15,000.00 16,318,887.00  0.00  15,000.00 15,000.00 15,000.00

 0.10% 0.10% 0.09% 15,287,034.33  0.00%
 Contingent Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

 5,000.00 5,000.00 5,000.00 5,926,310.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.09% 0.10% 0.08% 5,162,563.50  0.09%

 Contingent Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 10,000.00 10,000.00 10,000.00 5,760,521.25  10,000.00  10,000.00 10,000.00 10,000.00

 0.19% 0.20% 0.17% 4,929,362.00  0.18%
 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
 15,000.00 15,000.00 15,000.00 3,660,811.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.50% 0.51% 0.41% 2,947,832.00  0.50%
 CONTINGENT SUM 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12

 5,000.00 5,000.00 5,000.00 6,015,705.86  5,000.00  5,000.00 5,000.00 5,000.00
 0.07% 0.07% 0.08% 6,938,487.00  0.06%

 Contingent Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 10,000.00 10,000.00 10,000.00 27,833,829.50  0.00  10,000.00 10,000.00 10,000.00

 0.05% 0.05% 0.04% 19,955,808.20  0.00%

 No Conversion
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 Contingent Sum Supplemental Laboratory Test P-170g
 Contingent Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03

 20,000.00 20,000.00 20,000.00 5,533,687.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.33% 0.36% 0.36% 5,589,266.00  0.33%

 Contingent Sum 1 Tununak Airport Relocation 2012 09
 10,000.00 10,000.00 10,000.00 22,497,910.68  10,000.00  10,000.00 10,000.00 10,000.00

 0.05% 0.05% 0.04% 19,963,988.00  0.05%
 Contingent Sum 1 ANC Concourse A Apron Resonstruction 2011 04

 15,000.00 15,000.00 15,000.00 7,238,306.04  15,000.00  15,000.00 15,000.00 15,000.00
 0.24% 0.26% 0.21% 5,791,292.50  0.22%

 Contingent Sum 1 ANC Concourse A Apron Reconstruction 2011 04
 15,000.00 15,000.00 15,000.00 7,238,306.04  15,000.00  15,000.00 15,000.00 15,000.00

 0.22% 0.23% 0.21% 6,392,199.50  0.20%
 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09

 15,000.00 15,000.00 15,000.00 2,142,100.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.58% 0.71% 0.70% 2,111,535.50  0.56%

 Contingent Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
 5,000.00 5,000.00 5,000.00 21,873,190.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.03% 0.03% 0.02% 17,443,650.00  0.03%

 Contingent Sum 1 ANC RON Parking, 12-14 Reconstruction 2009 04
 10,000.00 10,000.00 10,000.00 12,253,720.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.10% 0.11% 0.08% 9,489,289.40  0.10%

 Contingent Sum Temporary Contaminated Soil Stockpile Area P-171b
 Contingent Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
 5,000.00 5,000.00 5,000.00 588,040.00  0.00  5,000.00 5,000.00 5,000.00
 0.51% 0.56% 0.85% 890,550.00  0.00%

 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
 5,000.00 5,000.00 5,000.00 57,792,434.00  0.00  5,000.00 5,000.00 5,000.00
 0.01% 0.01% 0.01% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
 20,000.00 20,000.00 20,000.00 57,792,434.00  0.00  20,000.00 20,000.00 20,000.00

 0.04% 0.04% 0.03% 52,882,604.00  0.00%
 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:P-172a.n2*  Fuel-Contaminated Soil Remediation
 770,000.00 770,000.00 770,000.00 57,792,434.00  0.00  770,000.00 770,000.00 770,000.00

 1.45% 1.46% 1.33% 52,882,604.00  0.00%
 Contingent Sum 1 ANC Taxiway R Group VI Improvements 2018 03

 25,000.00 25,000.00 25,000.00 16,318,887.00  0.00  25,000.00 25,000.00 25,000.00
 0.16% 0.16% 0.15% 15,287,034.33  0.00%

 Contingent Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 5,000.00 5,000.00 5,000.00 5,926,310.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.09% 0.10% 0.08% 5,162,563.50  0.09%

 Contingent Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 12,000.00 12,000.00 12,000.00 5,760,521.25  12,000.00  12,000.00 12,000.00 12,000.00

 0.22% 0.24% 0.21% 4,929,362.00  0.22%
 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
 15,000.00 15,000.00 15,000.00 3,660,811.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.50% 0.51% 0.41% 2,947,832.00  0.50%
 CONTINGENT SUM 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12

 25,000.00 25,000.00 25,000.00 6,015,705.86  25,000.00  25,000.00 25,000.00 25,000.00
 0.36% 0.36% 0.42% 6,938,487.00  0.32%

 No Conversion
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 Contingent Sum Temporary Contaminated Soil Stockpile Area P-171b
 Contingent Sum 1 Galena Airport Improvements 2016 09

 15,000.00 15,000.00 15,000.00 13,823,614.00  0.00  15,000.00 15,000.00 15,000.00
 0.06% 0.09% 0.11% 16,756,736.00  0.00%

 Contingent Sum 1 Galena Airport Improvements 2016 09
 50,000.00 50,000.00 50,000.00 13,823,614.00  0.00  50,000.00 50,000.00 50,000.00

 0.21% 0.30% 0.36% 16,756,736.00  0.00%
 Contingent Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03

 15,000.00 15,000.00 15,000.00 5,533,687.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.25% 0.27% 0.27% 5,589,266.00  0.25%

 Contingent Sum 1 Tununak Airport Relocation 2012 09
 10,000.00 10,000.00 10,000.00 22,497,910.68  10,000.00  10,000.00 10,000.00 10,000.00

 0.05% 0.05% 0.04% 19,963,988.00  0.05%
 Contingent Sum 1 ANC Concourse A Apron Resonstruction 2011 04

 25,000.00 25,000.00 25,000.00 7,238,306.04  25,000.00  25,000.00 25,000.00 25,000.00
 0.40% 0.43% 0.35% 5,791,292.50  0.36%

 Contingent Sum 1 ANC Concourse A Apron Reconstruction 2011 04
 25,000.00 25,000.00 25,000.00 7,238,306.04  25,000.00  25,000.00 25,000.00 25,000.00

 0.36% 0.39% 0.35% 6,392,199.50  0.33%
 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09

 20,000.00 20,000.00 20,000.00 2,142,100.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.78% 0.95% 0.93% 2,111,535.50  0.75%

 Contingent Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
 5,000.00 5,000.00 5,000.00 21,873,190.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.03% 0.03% 0.02% 17,443,650.00  0.03%

 Contingent Sum 1 ANC Gate N8 Pavement Replacement Design 2009 08
 10,000.00 10,000.00 10,000.00 1,973,840.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.61% 0.61% 0.51% 1,629,855.00  0.60%
 Contingent Sum 1 ANC RON Parking, 12-14 Reconstruction 2009 04

 25,000.00 25,000.00 25,000.00 12,253,720.00  25,000.00  25,000.00 25,000.00 25,000.00
 0.25% 0.26% 0.20% 9,489,289.40  0.25%

 Contingent Sum Fuel-Contaminated Soil Remediation P-172a
 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

 192,500.00 192,500.00 192,500.00 57,792,434.00  0.00  192,500.00 192,500.00 192,500.00
 0.36% 0.36% 0.33% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Taxiway R Group VI Improvements 2018 03
 25,000.00 25,000.00 25,000.00 16,318,887.00  0.00  25,000.00 25,000.00 25,000.00

 0.16% 0.16% 0.15% 15,287,034.33  0.00%
 Contingent Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

 5,000.00 5,000.00 5,000.00 5,926,310.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.09% 0.10% 0.08% 5,162,563.50  0.09%

 CONTINGENT SUM 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12
 25,000.00 25,000.00 25,000.00 6,015,705.86  25,000.00  25,000.00 25,000.00 25,000.00

 0.36% 0.36% 0.42% 6,938,487.00  0.32%
 Contingent Sum 1 Chefornak Airport Relocation - Stage ii 2010 09

  Bid as:P-172a  Fuel-Contaminated Soil Remediation
 15,000.00 15,000.00 15,000.00 21,873,190.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.09% 0.09% 0.07% 17,443,650.00  0.08%
 Contingent Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05

 5,000.00 5,000.00 5,000.00 18,807,648.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.05% 0.05% 0.03% 9,708,913.75  0.05%

 No Conversion
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 Cubic Yard or Cubic Riprap, [Class] P-180a
 Meter

 Cubic Yard 1,608 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
  Bid as:P-180a  Riprap, Class II

 345.00 270.00 225.00 5,760,521.25  275.00  345.00 282.00 200.00
 10.28% 8.81% 6.28% 4,929,362.00  8.04%

 Cubic Yard 28 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
  Bid as:*P-180a  Riprap, Class II

 345.00 160.00 225.00 5,760,521.25  275.00  345.00 240.00 100.00
 0.18% 0.09% 0.11% 4,929,362.00  0.14%

 Cubic Yard 2,753 Girdwood Airport 2012 Flood Permanent Repairs DMVA/DHS 2013 02
  Bid as:P-180a  Riprap, Class III

 59.00 39.00 85.00 384,015.00  42.00  70.00 53.23 39.00
 0.00% 25.82% 60.94% 415,812.00  0.00%

 Ton 990 Sitka Airport Runway Overlay 2013 01
  Bid as:P-180a(Class II)  Riprap, Class II

 94.00 90.00 145.00 10,845,705.00  0.00  94.00 69.67 25.00
 0.81% 0.82% 1.32% 10,877,345.00  0.00%

 C.Y. 320 Chefornak Airport Relocation - Stage ii 2010 09
  Bid as:P-180a  Riprap, Class I

 80.00 100.00 235.00 21,873,190.00  82.00  360.00 135.34 45.75
 0.15% 0.18% 0.34% 17,443,650.00  0.14%

 Cubic Yard 100 Takotna Airport Relocation 2009 07
  Bid as:P-180a(1)  Riprap, Class I

 125.00 200.00 30.00 15,032,205.00  105.00  200.00 132.50 100.00
 0.09% 0.15% 0.02% 13,296,580.00  0.07%

 Cubic Yard 1,200 Takotna Airport Relocation 2009 07
  Bid as:P-180a(2)  Riprap, Class II

 125.00 200.00 60.00 15,032,205.00  125.00  200.00 137.50 100.00
 1.09% 1.80% 0.48% 13,296,580.00  1.02%

 Cubic Yard 4,150 Chignik Lagoon Runway Repairs Rebid 2009 05
  Bid as:P-180a  Riprap, Class III

 150.00 210.00 180.00 5,534,663.50  250.00  250.00 182.00 70.00
 12.35% 18.33% 13.50% 4,754,600.00  20.07%

 Cubic Yard 20 OUZINKIE AIRPORT RELOCATION 2009 05
  Bid as:P-180a(1)  Riprap, Class I

 45.00 820.00 30.00 18,807,648.50  1,000.00  1,000.00 350.52 45.00
 0.01% 0.17% 0.00% 9,708,913.75  0.18%

 Cubic Yard 37 OUZINKIE AIRPORT RELOCATION 2009 05
  Bid as:P-180a(2)  Riprap, Class  II

 50.00 240.00 30.00 18,807,648.50  1,000.00  1,000.00 286.63 50.00
 0.02% 0.09% 0.01% 9,708,913.75  0.34%

 Cubic Yard 15 Platinum Airport Runway Relocation 2009 02
  Bid as:P-180a  Riprap, Class I

 305.00 100.00 160.00 8,091,237.50  225.00  305.00 220.00 100.00
 0.07% 0.03% 0.03% 5,448,815.00  0.05%

 Cubic Yard 25 Platinum Airport Runway Relocation 2009 02
  Bid as:P-180a.1  Riprap, Class I

 305.00 100.00 160.00 8,091,237.50  158.00  305.00 205.60 100.00
 0.11% 0.05% 0.05% 5,448,815.00  0.06%

 Ton or Megagram Riprap, [Class] P-180b
 Ton 10 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
  Bid as:P-180b  Riprap, Class I

 270.00 310.00 250.00 588,040.00  0.00  310.00 290.00 270.00
 0.27% 0.35% 0.43% 890,550.00  0.00%
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 Ton or Megagram Riprap, [Class] P-180b
 Ton 90 Homer Beluga Float Plane Facilities Improvements 2016 09

  Bid as:P-180b(1)  Riprap, Class I
 70.00 68.00 80.00 2,338,295.00  115.00  200.00 114.00 60.00
 0.31% 0.35% 0.31% 1,754,971.00  0.49%

 Ton 580 Homer Beluga Float Plane Facilities Improvements 2016 09
  Bid as:P-180b(2)  Riprap, Class II

 80.00 79.00 100.00 2,338,295.00  90.00  200.00 128.43 79.00
 2.28% 2.61% 2.48% 1,754,971.00  2.46%

 Ton 20,450 Hooper Bay Airport Improvements 2015 08
  Bid as:P-180b  Riprap, Class II

 161.00 130.00 175.00 26,613,957.00  155.00  161.00 151.50 130.00
 11.84% 10.32% 13.45% 25,767,875.00  10.93%

 Ton 5,200 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:P-180b-1 .n2_A  Riprap, Class I
 175.00 200.00 75.00 32,671,751.07  165.00  200.00 180.00 165.00
 2.92% 3.92% 1.19% 26,561,061.00  1.96%

 Ton 5,300 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:P-181b .n2_A  Ditch Lining
 43.00 50.00 50.00 32,671,751.07  90.00  90.00 61.00 43.00
 0.73% 1.00% 0.81% 26,561,061.00  1.09%

 Ton 70 Tununak Airport Relocation 2012 09
  Bid as:P-180b  Riprap, Class I

 850.00 100.00 35.00 22,497,910.68  90.00  850.00 352.00 90.00
 0.28% 0.04% 0.01% 19,963,988.00  0.03%

 Ton or Megagram Primary Armor Stone, [Class] P-185a
 Ton 2,650 Hooper Bay Airport Improvements 2015 08

  Bid as:P-185a  Primary Armor Stone, Class PA-1200 lb
 140.00 190.00 200.00 26,613,957.00  400.00  400.00 268.75 140.00
 1.33% 1.95% 1.99% 25,767,875.00  3.66%

 Ton 84,500 Kodiak Airport RSA Extension & Devils Creek Culvert Repair  2014 05
  Bid as:P-185a  Primary Armor Stone, PA-12000

 145.00 135.00 150.00 54,493,550.00  135.00  145.00 138.33 135.00
 20.50% 19.59% 23.26% 58,222,247.50  17.29%

 Cubic Yard 1,700 Chignik Lagoon Runway Repairs Rebid 2009 05
  Bid as:P-185c.NTP2  Primary Armor Stone, class PA-900

 150.00 200.00 295.00 5,534,663.50  140.00  250.00 189.00 140.00
 5.06% 7.15% 9.06% 4,754,600.00  4.60%

 Ton or Megagram Underlayer Stone, [Class] P-185b
 Ton 52,650 Kodiak Airport RSA Extension & Devils Creek Culvert Repair  2014 05

  Bid as:P-185b  Underlayer Stone, U-700
 50.00 70.00 75.00 54,493,550.00  70.00  70.00 63.33 50.00
 4.40% 6.33% 7.25% 58,222,247.50  5.58%

 Cubic Yard 1,625 Chignik Lagoon Runway Repairs Rebid 2009 05
  Bid as:P-185d.NTP2  Filter Stone, Class F-90

 125.00 200.00 269.00 5,534,663.50  140.00  250.00 184.00 125.00
 4.03% 6.84% 7.90% 4,754,600.00  4.40%
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 Each Sacked Slope Protection P-186b
 Each 10,300 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09

 31.00 19.00 26.00 2,142,100.00  25.00  77.00 28.94 10.00
 12.42% 9.27% 12.50% 2,111,535.50  9.68%

 Square Feet or Square Insulation Board P-190a
 Meter

 SQUARE FOOT 8,550 ANC Gates B1, B3, and B5 Reconstruction 2016 12
 5.30 4.00 5.00 6,015,705.86  20.00  20.00 7.16 2.50

 0.65% 0.49% 0.71% 6,938,487.00  2.20%
 Square Foot 580 Homer Beluga Float Plane Facilities Improvements 2016 09

 6.00 1.70 10.00 2,338,295.00  6.00  10.00 5.64 1.70
 0.17% 0.06% 0.25% 1,754,971.00  0.16%

 MBM 912 St. Michael Airport Rehabilitation 2016 09
 1,300.00 1,250.00 2,150.00 10,078,563.00  875.00  1,351.00 1,024.57 600.00
 12.02% 11.60% 19.46% 9,827,510.00  8.06%

 Square Foot 339,900 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I

 0.00 3.50 4.50 10,805,483.40  0.00  3.50 3.50 3.50
 0.00% 11.16% 14.16% 10,660,004.50  0.00%

 Square Foot 339,900 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I

 0.00 3.50 4.50 10,805,483.40  0.00  3.50 3.50 3.50
 0.00% 11.16% 14.16% 10,660,004.50  0.00%

 Square Feet 94,000 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 3.00 3.50 2.00 27,833,829.50  0.00  3.50 3.25 3.00

 1.28% 1.65% 0.68% 19,955,808.20  0.00%
 Square Foot 187,200 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 5.00 7.00 6.00 24,324,740.00  7.00  7.00 5.95 4.75
 5.40% 9.10% 4.62% 14,397,590.00  7.28%

 S.F. 469,000 Chefornak Airport Relocation - Stage ii 2010 09
  Bid as:P-190a  R-30 Insulation Board

 4.00 3.50 6.50 21,873,190.00  4.30  7.00 4.74 3.40
 10.71% 9.41% 13.94% 17,443,650.00  10.67%

 Square Feet 96 Chignik Lagoon Runway Repairs Rebid 2009 05
 30.00 50.00 44.50 5,534,663.50  33.00  100.00 55.60 30.00
 0.06% 0.10% 0.08% 4,754,600.00  0.06%

 Cubic Yard or Cubic Crushed Aggregate Surface Course P-208a
 Meter

 Ton 50 Kiana Airport Improvements 2018 02
  Bid as:P-210c-1  Crushed Aggregate Surface Course, Stockpile

 50.00 35.00 12.00 14,108,700.00  50.00  50.00 36.40 25.00
 0.01% 0.01% 0.00% 15,596,020.00  0.01%

 Cubic Yard 7,529 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
 173.00 150.00 200.00 5,760,521.25  172.00  173.00 150.00 125.00
 24.14% 22.91% 26.14% 4,929,362.00  23.55%

 Cubic Yard 180 Goodnews Airport Disaster Repairs 2013 07
 Contract No. 12-25-1-026

 456.00 200.00 150.00 513,250.00  0.00  456.00 328.00 200.00
 7.18% 5.29% 5.26% 680,000.00  0.00%

 Ton 250 Girdwood Airport 2012 Flood Permanent Repairs DMVA/DHS 2013 02
 42.00 32.50 12.50 384,015.00  40.00  60.00 43.63 27.25
 0.00% 1.95% 0.81% 415,812.00  0.00%

 No Conversion
Page: 171No PerspectivePrinted: 9/25/2018

Airport Standards Alphabetically, Central Region and Statewide , Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
P-208a

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Cubic Yard or Cubic Crushed Aggregate Surface Course P-208a
 Meter

 Ton 43,800 Dillingham Airport Improvements 2012 08
 14.00 15.00 35.00 18,171,146.00  20.00  30.00 21.60 14.00
 4.23% 5.53% 8.44% 11,875,670.00  6.00%

 C.Y. 20,400 Chefornak Airport Relocation - Stage ii 2010 09
 61.15 55.00 120.00 21,873,190.00  60.00  85.00 61.94 53.00
 7.12% 6.43% 11.19% 17,443,650.00  6.47%

 Cubic Yard 15,750 Kipnuk Airport Relocation - Phase II 2010 06
 175.00 135.00 200.00 17,754,648.95  200.00  238.90 194.78 135.00
 17.69% 15.78% 17.74% 13,477,354.00  18.65%

 Cubic Yard 21,500 Tuluksak Airport 2009 07
 200.00 110.00 150.00 15,649,890.00  150.00  280.00 201.92 110.00
 23.55% 13.49% 20.61% 17,533,365.00  17.07%

 Cubic Yard 23,300 Takotna Airport Relocation 2009 07
 35.00 40.00 75.00 15,032,205.00  30.00  60.00 41.25 30.00
 5.94% 7.01% 11.63% 13,296,580.00  4.76%

 Cubic Yard 23,800 Akiachak Airport Relocation 2009 05
 90.00 150.00 135.00 17,722,742.50  145.00  250.00 157.00 90.00

 10.31% 19.05% 18.13% 18,744,897.00  15.78%
 Cubic Yard 1,460 Chignik Lagoon Runway Repairs Rebid 2009 05

 275.00 150.00 216.50 5,534,663.50  200.00  282.50 227.50 150.00
 7.96% 4.61% 5.71% 4,754,600.00  5.65%

 Cubic Yard 1,530 Chignik Lagoon Runway Repairs Rebid 2009 05
  Bid as:P-208a.2  Crushed Aggregate Surface Course - Add 3" to
 Runway

 160.00 150.00 216.50 5,534,663.50  110.00  240.00 168.00 110.00
 4.85% 4.83% 5.98% 4,754,600.00  3.25%

 Cubic Yard 315 Chignik Lagoon Runway Repairs Rebid 2009 05
 230.00 150.00 216.50 5,534,663.50  125.00  350.00 217.00 125.00
 1.44% 0.99% 1.23% 4,754,600.00  0.76%

 Cubic Yard 23,940 OUZINKIE AIRPORT RELOCATION 2009 05
 23.00 37.00 100.00 18,807,648.50  40.00  54.50 38.37 23.00
 5.07% 9.12% 12.73% 9,708,913.75  8.79%

 Cubic Yard 19,500 Platinum Airport Runway Relocation 2009 02
 50.00 42.00 110.00 8,091,237.50  38.00  75.00 50.50 38.00

 14.63% 15.03% 26.51% 5,448,815.00  10.66%
 Cubic Yard 3,000 Platinum Airport Runway Relocation 2009 02

 50.00 42.00 110.00 8,091,237.50  31.10  75.00 49.92 31.10
 2.25% 2.31% 4.08% 5,448,815.00  1.34%

 Ton or Megagram Crushed Aggregate Surface Course P-208c
 Ton 60,650 Hooper Bay Airport Improvements 2015 08

 117.00 90.00 60.00 26,613,957.00  125.00  125.00 108.00 90.00
 25.51% 21.18% 13.67% 25,767,875.00  26.15%

 Ton 52,125 Koliganek Airport Reconstruction 2014 09
 35.50 19.00 37.00 6,939,312.00  42.14  42.14 32.33 19.00

 21.60% 12.39% 27.79% 7,994,085.75  22.56%
 Ton 14,635 Platinum Airport Runway Extension 2014 01

 44.50 45.00 24.00 2,293,093.00  41.00  52.50 45.75 41.00
 0.00% 0.00% 15.32% 0.00  0.00%

 Ton 1,120 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

 28.00 50.00 45.00 32,671,751.07  65.00  65.00 47.67 28.00
 0.10% 0.21% 0.15% 26,561,061.00  0.17%
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 Ton or Megagram Crushed Aggregate Surface Course P-208c
 Ton 45,200 Tununak Airport Relocation 2012 09

 31.00 25.00 22.00 22,497,910.68  22.00  37.00 28.00 22.00
 6.70% 5.66% 4.42% 19,963,988.00  4.59%

 Ton 5,340 Alakanuk Airport Relocation, Stage I V 2011 03
 68.52 60.00 105.00 9,894,941.25  60.00  132.00 84.22 60.00
 5.09% 4.73% 5.67% 6,767,129.75  4.32%

 Ton 17,675 Alakanuk Airport Relocation, Stage I V 2011 03
 67.73 67.00 105.00 9,894,941.25  63.00  200.00 98.72 63.00

 16.66% 17.50% 18.76% 6,767,129.75  15.01%
 Ton 6,825 Alakanuk Airport Relocation, Stage I V 2011 03

 66.82 60.00 105.00 9,894,941.25  60.00  132.00 84.40 60.00
 6.35% 6.05% 7.24% 6,767,129.75  5.52%

 Ton 15,600 Alakanuk Airport Relocation, Stage I V 2011 03
 69.93 60.00 105.00 9,894,941.25  60.00  132.00 82.49 60.00

 15.18% 13.83% 16.55% 6,767,129.75  12.62%
 Ton 2,400 Northern Region Certificated Airport Compliance 2009 08

 150.00 290.00 200.00 1,738,350.00  0.00  290.00 220.00 150.00
 42.01% 123.44% 27.61% 563,821.00  0.00%

 Ton 5,600 Alakanuk Airport Relocation Stage I I I 2009 01
 109.00 105.00 120.00 7,478,095.00  111.00  200.00 128.78 83.00
 7.80% 7.73% 8.99% 7,610,950.00  7.33%

 Ton 8,190 Alakanuk Airport Relocation Stage I I I 2009 01
 109.00 105.00 100.00 7,478,095.00  111.00  200.00 128.41 83.00
 11.41% 11.30% 10.95% 7,610,950.00  10.72%

 Ton or Megagram Uncrushed Aggregate Surface Course P-208d
 Ton 2,343 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08

 Operations Facility - Stage I
 0.00 60.00 32.00 10,805,483.40  0.00  60.00 60.00 60.00

 0.00% 1.32% 0.69% 10,660,004.50  0.00%
 Ton 2,343 Barrow Airport Combined Maintenance and Operations Facility - 2016 08

 Stage I
 0.00 60.00 32.00 10,805,483.40  0.00  60.00 60.00 60.00

 0.00% 1.32% 0.69% 10,660,004.50  0.00%

 Cubic Yard or Cubic Crushed Aggregate Surface Course Stockpile P-208e
 Meter

 C.Y. 200 Chefornak Airport Relocation - Stage ii 2010 09
 45.00 45.00 120.00 21,873,190.00  257.00  257.00 78.27 30.00
 0.05% 0.05% 0.11% 17,443,650.00  0.27%

 Cubic Yard 100 Kipnuk Airport Relocation - Phase II 2010 06
 187.00 135.00 180.00 17,754,648.95  200.00  200.00 165.72 135.00
 0.12% 0.10% 0.10% 13,477,354.00  0.12%

 Cubic Yard 100 Takotna Airport Relocation 2009 07
 30.00 35.00 75.00 15,032,205.00  30.00  35.00 30.00 25.00
 0.02% 0.03% 0.05% 13,296,580.00  0.02%

 Cubic Yard 100 Akiachak Airport Relocation 2009 05
 85.00 130.00 135.00 17,722,742.50  135.00  250.00 145.00 85.00
 0.04% 0.07% 0.08% 18,744,897.00  0.06%

 Cubic Yard 100 OUZINKIE AIRPORT RELOCATION 2009 05
 20.00 28.00 100.00 18,807,648.50  40.00  44.92 32.66 18.00
 0.02% 0.03% 0.05% 9,708,913.75  0.04%
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 Ton or Megagram Crushed Aggregate Surface Course Stockpile P-208g
 Ton 364 Hooper Bay Airport Improvements 2015 08

 110.00 90.00 60.00 26,613,957.00  90.00  110.00 95.00 90.00
 0.14% 0.13% 0.08% 25,767,875.00  0.11%

 Ton 4,000 Dillingham Airport Improvements 2012 08
 14.00 14.00 32.00 18,171,146.00  16.54  35.00 21.51 14.00
 0.39% 0.47% 0.70% 11,875,670.00  0.45%

 Cubic Yard or Cubic Crushed Aggregate Base Course P-209a
 Meter

 Cubic Yard 245 Valdez Airport Apron Drainage and Grading 2017 08
 182.00 48.50 20.00 251,560.00  185.00  185.00 138.50 48.50
 11.55% 3.21% 1.95% 370,254.90  9.14%

 Ton 206 Dillingham Airport Improvements 2012 08
 20.00 25.00 35.00 18,171,146.00  60.50  100.00 55.10 20.00
 0.03% 0.04% 0.04% 11,875,670.00  0.09%

 Cubic Yard 100 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 200.00 250.00 400.00 2,259,182.50  238.00  250.00 229.33 200.00
 0.87% 1.25% 1.77% 2,002,693.50  0.68%

 Cubic Yard 1,300 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 200.00 250.00 400.00 2,259,182.50  238.00  250.00 229.33 200.00
 11.30% 16.23% 23.02% 2,002,693.50  8.85%

 Cubic Yard 200 FIA Access Control 2009 08
 80.00 35.00 50.00 2,349,279.00  100.00  100.00 71.67 35.00
 0.57% 0.27% 0.43% 2,572,350.00  0.69%

 Ton or Megagram Crushed Aggregate Base Course P-209b
 Ton 200 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
 56.00 47.00 35.00 588,040.00  0.00  56.00 51.50 47.00
 1.14% 1.06% 1.19% 890,550.00  0.00%

 Ton 7,200 ANC Runway 15/33 Rehabilitation 2018 03
 35.00 20.00 25.00 57,792,434.00  0.00  35.00 27.50 20.00
 0.48% 0.27% 0.31% 52,882,604.00  0.00%

 Ton 31,300 ANC Runway 15/33 Rehabilitation 2018 03
 35.00 20.00 25.00 57,792,434.00  0.00  35.00 27.50 20.00
 2.07% 1.18% 1.35% 52,882,604.00  0.00%

 Ton 9,900 ANC Taxiway R Group VI Improvements 2018 03
 30.00 32.00 27.00 16,318,887.00  0.00  32.00 31.00 30.00
 1.93% 2.07% 1.64% 15,287,034.33  0.00%

 Ton 12,080 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 26.00 24.50 35.00 5,926,310.00  30.50  35.00 27.85 24.50
 5.89% 5.73% 7.13% 5,162,563.50  6.71%

 Ton 4,330 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction

 20.00 25.00 45.00 3,660,811.00  22.76  40.00 29.15 20.00
 2.89% 3.67% 5.32% 2,947,832.00  3.27%

 TON 4,000 ANC Gates B1, B3, and B5 Reconstruction 2016 12
 25.60 30.00 27.00 6,015,705.86  35.00  75.00 41.12 25.60
 1.46% 1.73% 1.80% 6,938,487.00  1.80%

 Ton 790 Homer Beluga Float Plane Facilities Improvements 2016 09
 37.00 31.50 40.00 2,338,295.00  38.00  100.00 44.57 31.50
 1.44% 1.42% 1.35% 1,754,971.00  1.41%
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 Ton or Megagram Crushed Aggregate Base Course P-209b
 Ton 39,300 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

 25.00 27.00 40.00 27,833,829.50  0.00  27.00 26.00 25.00
 4.47% 5.32% 5.65% 19,955,808.20  0.00%

 Ton 1,400 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-209b(2)  Crushed Aggregate Base Course
 (Non-Participating)

 25.00 27.00 40.00 27,833,829.50  0.00  27.00 26.00 25.00
 0.16% 0.19% 0.20% 19,955,808.20  0.00%

 Ton 520 Lake Hood A-B Parking Rehabilitation 2015 03
 50.00 53.00 100.00 5,533,687.00  40.00  53.00 45.75 40.00
 0.43% 0.49% 0.94% 5,589,266.00  0.34%

 Ton 5,400 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 40.00 35.00 25.00 54,493,550.00  45.00  45.00 40.00 35.00
 0.36% 0.32% 0.25% 58,222,247.50  0.37%

 Ton 21,610 Sitka Airport Runway Overlay 2013 01
 36.00 25.00 23.00 10,845,705.00  0.00  36.00 28.67 25.00
 6.81% 4.97% 4.58% 10,877,345.00  0.00%

 Ton 1,860 Birchwood Airport Runway Pavement Rehabilitation 2012 05
 0.01 22.00 25.00 1,094,590.00  22.50  22.50 14.84 0.01

 0.00% 4.17% 4.25% 981,659.00  3.83%
 Ton 42,450 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
 20.00 16.00 28.00 40,493,977.22  21.55  26.00 20.89 16.00
 2.34% 2.11% 2.94% 32,191,812.22  2.36%

 Ton 11,000 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 110.00 80.00 100.00 24,324,740.00  105.00  170.00 120.60 80.00
 6.98% 6.11% 4.52% 14,397,590.00  6.42%

 Ton 6,500 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 110.00 80.00 100.00 24,324,740.00  105.00  185.00 123.60 80.00
 4.12% 3.61% 2.67% 14,397,590.00  3.79%

 Ton 5,750 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 110.00 78.00 100.00 24,324,740.00  105.00  142.00 109.40 78.00
 3.65% 3.12% 2.36% 14,397,590.00  3.36%

 Ton 3,200 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 110.00 80.00 100.00 24,324,740.00  105.00  140.00 112.40 80.00
 2.03% 1.78% 1.32% 14,397,590.00  1.87%

 Ton 1,200 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
 39.00 53.00 45.00 2,142,100.00  50.00  91.50 53.44 35.00
 1.82% 3.01% 2.52% 2,111,535.50  2.26%

 Ton 3,010 ANC Gate N8 Pavement Replacement Design 2009 08
 27.00 25.50 35.00 1,973,840.00  33.00  33.00 22.21 0.01
 4.92% 4.71% 5.34% 1,629,855.00  6.01%

 Ton 1,270 ANC Snow Disposal Facility 2009 06
 50.75 45.00 30.00 880,550.00  29.00  50.75 34.51 23.80
 8.43% 7.53% 4.33% 758,919.50  4.78%

 Ton 1,270 ANC Snow Disposal Facility 2009 06
 50.75 45.00 30.00 890,720.00  29.00  50.75 34.51 23.80
 8.11% 7.21% 4.28% 792,672.00  4.53%

 Ton 10,200 ANC RON Parking, 12-14 Reconstruction 2009 04
 25.00 24.00 33.00 12,253,720.00  22.00  25.00 23.00 20.00
 2.55% 2.58% 2.75% 9,489,289.40  2.21%
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 Square Yard or Square Soil-Cement Base Course P-301a
 Meter

 Square Yard 6,900 Hooper Bay Airport Improvements 2015 08
 31.00 10.00 30.00 26,613,957.00  50.00  60.00 37.75 10.00
 0.77% 0.27% 0.78% 25,767,875.00  1.19%

 Square Yard 63,560 Lake Hood A-B Parking Rehabilitation 2015 03
 5.00 6.00 6.00 5,533,687.00  8.00  15.00 8.50 5.00

 5.30% 6.82% 6.89% 5,589,266.00  8.42%

 Ton or Megagram Portland Cement P-301b
 Ton 133 Hooper Bay Airport Improvements 2015 08

 300.00 500.00 400.00 26,613,957.00  500.00  950.00 562.50 300.00
 0.14% 0.26% 0.20% 25,767,875.00  0.23%

 Ton 1,000 Lake Hood A-B Parking Rehabilitation 2015 03
 200.00 190.00 300.00 5,533,687.00  174.00  200.00 141.25 1.00
 3.34% 3.40% 5.42% 5,589,266.00  2.88%

 Square Yard or Square Foamed Asphalt Stabilized Base Course P-310a
 Meter

 Square Yard 124,000 Birchwood Airport Taxiway & Apron Reconstruction 2018 05
 8.75 9.00 7.00 5,590,130.00  9.50  9.50 9.08 8.75

 21.61% 24.50% 15.53% 4,554,837.50  22.80%
 Square Yard 116,200 Dillingham Runway Rehabilitation 2017 06

 4.30 3.00 8.00 10,654,806.00  3.50  4.30 3.60 3.00
 5.56% 4.36% 8.72% 7,996,317.70  4.34%

 Square Yard 79,800 Kodiak Airport Improvements, 2011 2011 06
 4.00 4.00 10.00 31,512,185.00  8.00  8.00 5.33 4.00

 1.34% 1.40% 2.53% 22,758,321.00  2.28%
 Square Yard 151,600 Kodiak Airport Improvements, 2011 2011 06

 7.00 7.75 10.00 31,512,185.00  8.00  8.00 7.58 7.00
 4.47% 5.16% 4.81% 22,758,321.00  4.33%

 Ton or Megagram Asphalt Cement P-310b
 Ton 660 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

  Bid as:P-310b  Asphalt Binder, PG 52-28
 400.00 1.00 500.00 5,590,130.00  1.00  400.00 134.00 1.00
 5.26% 0.01% 5.90% 4,554,837.50  0.01%

 Ton 680 Dillingham Runway Rehabilitation 2017 06
  Bid as:P-310b  Asphalt Cement [PG 52-28]

 900.00 437.00 900.00 10,654,806.00  870.00  900.00 735.67 437.00
 6.81% 3.72% 5.74% 7,996,317.70  6.32%

 Ton 300 Kodiak Airport Improvements, 2011 2011 06
 800.00 800.00 1,000.00 31,512,185.00  970.00  970.00 856.67 800.00
 1.01% 1.05% 0.95% 22,758,321.00  1.04%

 Ton 1,250 Kodiak Airport Improvements, 2011 2011 06
 800.00 920.00 1,000.00 31,512,185.00  970.00  970.00 896.67 800.00
 4.21% 5.05% 3.97% 22,758,321.00  4.33%

 Ton or Megagram Portland Cement P-310c
 Ton 480 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

 175.00 1.00 300.00 5,590,130.00  1.00  175.00 59.00 1.00
 1.67% 0.01% 2.58% 4,554,837.50  0.01%

 Ton 340 Dillingham Runway Rehabilitation 2017 06
 600.00 440.00 470.00 10,654,806.00  550.00  600.00 530.00 440.00
 2.27% 1.87% 1.50% 7,996,317.70  2.00%
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 Ton or Megagram Portland Cement P-310c
 Ton 175 Kodiak Airport Improvements, 2011 2011 06

 300.00 300.00 400.00 31,512,185.00  450.00  450.00 350.00 300.00
 0.22% 0.23% 0.22% 22,758,321.00  0.28%

 Ton 730 Kodiak Airport Improvements, 2011 2011 06
 300.00 310.00 400.00 31,512,185.00  450.00  450.00 353.33 300.00
 0.92% 0.99% 0.93% 22,758,321.00  1.17%

 Ton or Megagram Hot Mix Asphalt Type [__], Class [__] P-401a
 Ton 130 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
  Bid as:P-401a  Hot Mix Asphalt Type II, Class A

 153.85 173.00 120.00 588,040.00  0.00  173.00 163.43 153.85
 2.03% 2.53% 2.65% 890,550.00  0.00%

 Ton 20,800 Birchwood Airport Taxiway & Apron Reconstruction 2018 05
  Bid as:P-401a  Hot Mix Asphalt Type II, Class A

 113.50 58.00 90.00 5,590,130.00  120.00  120.00 97.17 58.00
 47.01% 26.49% 33.49% 4,554,837.50  48.30%

 Ton 14,200 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-401a(1).n1  Hot Mix Asphalt Type V, Class S

 105.00 100.00 100.00 57,792,434.00  0.00  105.00 102.50 100.00
 2.81% 2.69% 2.46% 52,882,604.00  0.00%

 Ton 22,600 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-401a(2).n1  Hot Mix Asphalt Type II, Class A

 100.00 100.00 90.00 57,792,434.00  0.00  100.00 100.00 100.00
 4.26% 4.27% 3.52% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-401j.n1  HMA Combined Price Adjustment

 383,540.00 383,540.00 383,540.00 57,792,434.00  0.00  383,540.00 383,540.00 383,540.00
 0.72% 0.73% 0.66% 52,882,604.00  0.00%

 Ton 73,000 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-401a(1).n2  Hot Mix Asphalt Type V, Class S

 105.00 90.00 100.00 57,792,434.00  0.00  105.00 97.50 90.00
 14.46% 12.42% 12.63% 52,882,604.00  0.00%

 Ton 77,000 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-401a(2).n2  Hot Mix Asphalt Type II, Class A

 100.00 90.00 90.00 57,792,434.00  0.00  100.00 95.00 90.00
 14.53% 13.10% 11.99% 52,882,604.00  0.00%

 Ton 13,000 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:P-401a(1)  Hot Mix Asphalt Type V, Class S

 125.00 120.00 105.00 16,318,887.00  0.00  125.00 122.50 120.00
 10.58% 10.20% 8.36% 15,287,034.33  0.00%

 Ton 20,300 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:P-401a(2)  Hot Mix Asphalt Type II, Class A

 110.00 115.00 95.00 16,318,887.00  0.00  115.00 112.50 110.00
 14.53% 15.27% 11.82% 15,287,034.33  0.00%

 Ton 8,320 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:P-401a  Hot Mix Asphalt Type II, Class A

 122.00 115.00 120.00 5,926,310.00  110.00  130.00 120.96 110.00
 19.04% 18.53% 16.85% 5,162,563.50  16.67%

 Ton 27,300 Dillingham Runway Rehabilitation 2017 06
  Bid as:P-401a  Hot Mix Asphalt Type II, Class A

 80.00 90.00 85.00 10,654,806.00  65.00  90.00 78.33 65.00
 24.30% 30.73% 21.78% 7,996,317.70  18.95%

 No Conversion
Page: 177No PerspectivePrinted: 9/25/2018

Airport Standards Alphabetically, Central Region and Statewide , Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
P-401a

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Ton or Megagram Hot Mix Asphalt Type [__], Class [__] P-401a
 Ton 2,760 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
  Bid as:P-401a  Hot Mix Asphalt Type II, Class A

 110.00 120.00 120.00 3,660,811.00  121.44  150.00 127.74 110.00
 10.13% 11.24% 9.05% 2,947,832.00  11.11%

 TON 1,285 ANC Gates B1, B3, and B5 Reconstruction 2016 12
  Bid as:P-401a(1)  HOT MIX ASPHALT TYPE V, CLASS S

 150.00 153.00 100.00 6,015,705.86  300.00  300.00 180.60 125.00
 2.75% 2.83% 2.14% 6,938,487.00  4.96%

 TON 1,065 ANC Gates B1, B3, and B5 Reconstruction 2016 12
  Bid as:P-401a(2)  HOT MIX ASPHALT TYPE II, CLASS A

 150.00 153.00 90.00 6,015,705.86  300.00  300.00 170.60 90.00
 2.28% 2.35% 1.59% 6,938,487.00  4.11%

 Ton 1,420 Homer Beluga Float Plane Facilities Improvements 2016 09
  Bid as:P-401a  Hot Mix Asphalt Type II, Class A

 200.00 212.00 100.00 2,338,295.00  230.00  270.00 213.71 184.00
 13.98% 17.15% 6.07% 1,754,971.00  15.36%

 Ton 45,700 Galena Airport Improvements 2016 09
  Bid as:P-401a-2A.n2  Hot Mix Asphalt Type II, Class A

 105.00 130.00 130.00 13,823,614.00  0.00  130.00 117.50 105.00
 20.04% 35.45% 42.98% 16,756,736.00  0.00%

 Ton 1,200 Galena Airport Improvements 2016 09
  Bid as:P-401a-2A.n1  Hot Mix Asphalt Type II, Class A

 500.00 400.00 200.00 13,823,614.00  0.00  500.00 450.00 400.00
 2.51% 2.86% 1.74% 16,756,736.00  0.00%

 Ton 43,300 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-401a(1)  Hot Mix Asphalt Type V, Class S

 95.00 90.00 115.00 27,833,829.50  0.00  95.00 92.50 90.00
 18.71% 19.53% 17.89% 19,955,808.20  0.00%

 Ton 68,000 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-401a(2)  Hot Mix Asphalt Type II, Class A

 90.00 75.00 110.00 27,833,829.50  0.00  90.00 82.50 75.00
 27.83% 25.56% 26.87% 19,955,808.20  0.00%

 Ton 7 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-401a(4)  Hot Mix Asphalt Type II, Class A (DeHavilland
 Snow Dump)

 500.00 75.00 110.00 27,833,829.50  0.00  500.00 287.50 75.00
 0.02% 0.00% 0.00% 19,955,808.20  0.00%

 Ton 1,050 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-401a(3)  Hot Mix Asphalt Type II, Class A
 (Non-Participating)

 100.00 75.00 110.00 27,833,829.50  0.00  100.00 87.50 75.00
 0.48% 0.39% 0.41% 19,955,808.20  0.00%

 Ton 7,610 Lake Hood A-B Parking Rehabilitation 2015 03
  Bid as:P-401a  Hot Mix Asphalt Type II, Class A

 150.00 145.00 75.00 5,533,687.00  140.00  150.00 146.25 140.00
 19.05% 19.74% 10.31% 5,589,266.00  17.64%

 Ton 6,200 Kodiak Airport RSA Extension & Devils Creek Culvert Repair  2014 05
  Bid as:P-401a  Hot Mix Asphalt Type II, Class A

 160.00 155.00 100.00 54,493,550.00  125.00  160.00 146.67 125.00
 1.66% 1.65% 1.14% 58,222,247.50  1.17%

 Ton 51,413 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-401a(2).n1  Hot Mix Asphalt Type II, Class A

 100.00 100.00 100.00 48,291,647.50  0.00  100.00 100.00 100.00
 10.33% 10.61% 10.65% 48,474,000.00  0.00%
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 Ton or Megagram Hot Mix Asphalt Type [__], Class [__] P-401a
 Ton 23,103 ANC Runway 7L/25R Rehabilitation 2014 04

  Bid as:P-401a(1).n1  Hot Mix Asphalt Type V, Class S
 115.00 120.00 107.00 48,291,647.50  0.00  120.00 117.50 115.00
 5.34% 5.72% 5.12% 48,474,000.00  0.00%

 Ton 47,407 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-401a(1).n2  Hot Mix Asphalt Type V, Class S

 115.00 110.00 107.00 48,291,647.50  0.00  115.00 112.50 110.00
 10.96% 10.76% 10.50% 48,474,000.00  0.00%

 Ton 105,298 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-401a(2).n2  Hot Mix Asphalt Type II, Class A

 100.00 95.00 100.00 48,291,647.50  0.00  100.00 97.50 95.00
 21.16% 20.64% 21.80% 48,474,000.00  0.00%

 Ton 29,400 Sitka Airport Runway Overlay 2013 01
  Bid as:P-401a  Hot Mix Asphalt, Type II, Class E

 101.00 80.00 90.00 10,845,705.00  0.00  101.00 85.33 75.00
 26.00% 21.62% 24.40% 10,877,345.00  0.00%

 Ton 1,000 Dillingham Airport Improvements 2012 08
  Bid as:P-401a  Hot Mix Asphalt Type II, Class A

 150.00 105.00 100.00 18,171,146.00  0.01  600.00 199.00 0.01
 1.04% 0.88% 0.55% 11,875,670.00  0.00%

 Ton 5,100 Birchwood Airport Runway Pavement Rehabilitation 2012 05
  Bid as:P-401a  Hot Mix Asphalt Type II, Class A

 127.50 125.00 90.00 1,094,590.00  142.00  142.00 131.50 125.00
 65.06% 64.94% 41.93% 981,659.00  66.31%

 Ton 13,470 Kodiak Airport Improvements, 2011 2011 06
  Bid as:P-401a(2) - AA No. 1  Hot Mix Asphalt Type II, Class B

 75.00 43.00 110.00 31,512,185.00  76.00  76.00 64.67 43.00
 4.26% 2.55% 4.70% 22,758,321.00  3.66%

 Ton 2,800 Kodiak Airport Improvements, 2011 2011 06
  Bid as:P-401a(2)  Hot Mix Asphalt Type II, Class B

 100.00 54.00 110.00 31,512,185.00  90.00  100.00 81.33 54.00
 1.18% 0.66% 0.98% 22,758,321.00  0.90%

 Ton 65,620 Kodiak Airport Improvements, 2011 2011 06
  Bid as:P-401a(1)  Hot Mix Asphalt Type II, Class A

 75.00 62.00 110.00 31,512,185.00  77.00  77.00 71.33 62.00
 20.73% 17.88% 22.91% 22,758,321.00  18.05%

 Ton 7,523 ANC Concourse A Apron Resonstruction 2011 04
  Bid as:P-401a(1)  Hot Mix Asphalt Type II, Class A

 100.00 100.00 85.00 7,238,306.04  115.85  115.85 107.71 100.00
 12.02% 12.99% 8.83% 5,791,292.50  12.63%

 Ton 17,564 ANC Concourse A Apron Resonstruction 2011 04
  Bid as:P-401a(2)  Hot Mix Asphalt Type V, Class S

 112.00 110.00 75.00 7,238,306.04  129.25  130.00 120.31 110.00
 31.43% 33.36% 18.20% 5,791,292.50  32.91%

 Ton 7,523 ANC Concourse A Apron Reconstruction 2011 04
  Bid as:P-401a(1)  Hot Mix Asphalt Type II, Class A

 100.00 100.00 85.00 7,238,306.04  115.85  115.85 107.71 100.00
 10.89% 11.77% 8.83% 6,392,199.50  11.44%

 Ton 17,564 ANC Concourse A Apron Reconstruction 2011 04
  Bid as:P-401a(2)  Hot Mix Asphalt Type V, Class S

 112.00 110.00 75.00 7,238,306.04  129.25  130.00 120.31 110.00
 28.48% 30.22% 18.20% 6,392,199.50  29.80%
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 Ton or Megagram Hot Mix Asphalt Type [__], Class [__] P-401a
 Ton 43,972 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
  Bid as:P-401a(2)  Hot Mix Asphalt Type II, Class A

 100.00 90.00 75.00 40,493,977.22  43.35  100.00 70.09 43.35
 12.11% 12.29% 8.14% 32,191,812.22  4.93%

 Ton 21,464 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:P-401a(1)  Hot Mix Asphalt Type V, Class S

 110.00 100.00 85.00 40,493,977.22  43.35  110.00 77.09 43.35
 6.50% 6.67% 4.51% 32,191,812.22  2.41%

 Ton 19,900 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-401a.n2  Hot Mix Asphalt Type II, Class A

 220.00 115.00 200.00 24,324,740.00  145.00  220.00 168.60 115.00
 25.24% 15.90% 16.36% 14,397,590.00  16.03%

 Ton 5,900 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-401a  Hot Mix Asphalt Type II, Class A

 220.00 115.00 200.00 24,324,740.00  145.00  250.00 175.60 115.00
 7.48% 4.71% 4.85% 14,397,590.00  4.75%

 Ton 4,650 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-401a.1  Hot Mix Asphalt Type II, Class A

 220.00 120.00 200.00 24,324,740.00  145.00  220.00 158.00 120.00
 5.90% 3.88% 3.82% 14,397,590.00  3.75%

 Ton 5,700 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-401a.2  Hot Mix Asphalt Type II, Class A

 220.00 120.00 200.00 24,324,740.00  145.00  220.00 162.20 120.00
 7.23% 4.75% 4.69% 14,397,590.00  4.59%

 Ton 640 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)
  Bid as:P-401a.1  Hot Mix Asphalt, Type II, Class A

 1,105.00 490.00 250.00 2,259,182.50  660.00  1,105.00 751.67 490.00
 30.73% 15.66% 7.08% 2,002,693.50  12.08%

 Ton 59,985 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:P-401a(1)  Hot Mix Asphalt Type V, Class S

 85.00 80.00 95.00 45,984,748.75  47.00  85.00 63.50 42.00
 14.02% 14.18% 12.39% 33,830,478.40  7.37%

 Ton 124,625 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:P-401a(2)  Hot Mix Asphalt Type II, Class A

 67.00 70.00 95.00 45,984,748.75  78.00  78.00 62.75 36.00
 22.96% 25.79% 25.75% 33,830,478.40  25.39%

 Ton 230 FIA Access Control 2009 08
  Bid as:P-401a  Hot Mix Asphalt Type II, Class A

 300.00 275.00 125.00 2,349,279.00  220.00  300.00 265.00 220.00
 2.44% 2.46% 1.22% 2,572,350.00  1.75%

 Ton 385 ANC Gate N8 Pavement Replacement Design 2009 08
  Bid as:P-401a(2)  Hot Mix Asphalt Type II, Class A

 135.00 100.00 125.00 1,973,840.00  105.00  200.00 135.47 100.00
 3.15% 2.36% 2.44% 1,629,855.00  2.44%

 Ton 465 ANC Gate N8 Pavement Replacement Design 2009 08
  Bid as:P-401a(1)  Hot Mix Asphalt Type V, Class S

 140.00 150.00 160.00 1,973,840.00  150.00  270.00 173.79 140.00
 3.94% 4.28% 3.77% 1,629,855.00  4.22%

 Ton 5,500 ANC RON Parking, 12-14 Reconstruction 2009 04
  Bid as:P-401a(1)  Hot Mix Asphalt Type V, Class S

 120.00 110.00 100.00 12,253,720.00  122.00  145.00 126.60 110.00
 6.61% 6.38% 4.49% 9,489,289.40  6.61%
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 Ton or Megagram Hot Mix Asphalt Type [__], Class [__] P-401a
 Ton 15,100 ANC RON Parking, 12-14 Reconstruction 2009 04

  Bid as:P-401a(2)  Hot Mix Asphalt Type II, Class A
 100.00 85.00 80.00 12,253,720.00  87.20  105.00 95.44 85.00
 15.12% 13.53% 9.86% 9,489,289.40  12.97%

 Contingent Sum Hot Mix Asphalt Price Adjustment P-401b
 Contingent Sum 1 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

 145,000.00 145,000.00 145,000.00 5,590,130.00  145,000.00  145,000.00 145,000.00 145,000.00
 2.89% 3.18% 2.59% 4,554,837.50  2.81%

 Contingent Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:P-401j  HMA Combined Price Adjustment

 70,000.00 70,000.00 70,000.00 5,926,310.00  70,000.00  70,000.00 70,000.00 70,000.00
 1.31% 1.36% 1.18% 5,162,563.50  1.28%

 Contingent Sum 1 Tok Junction Airport Surface Maintenance 2017 06
 10,000.00 10,000.00 10,000.00 786,950.00  10,000.00  10,000.00 10,000.00 10,000.00

 1.47% 1.65% 1.27% 607,677.00  1.44%
 Contingent Sum 1 Dillingham Runway Rehabilitation 2017 06

 230,000.00 230,000.00 230,000.00 10,654,806.00  230,000.00  230,000.00 230,000.00 230,000.00
 2.56% 2.88% 2.16% 7,996,317.70  2.46%

 Contingent Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction

 23,000.00 23,000.00 23,000.00 3,660,811.00  23,000.00  23,000.00 23,000.00 23,000.00
 0.77% 0.78% 0.63% 2,947,832.00  0.76%

 CONTINGENT SUM 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12
 6,251.00 6,251.00 6,251.00 6,015,705.86  6,251.00  6,251.00 6,251.00 6,251.00
 0.09% 0.09% 0.10% 6,938,487.00  0.08%

 Contingent Sum 1 Galena Airport Improvements 2016 09
 350,000.00 350,000.00 350,000.00 13,823,614.00  0.00  350,000.00 350,000.00 350,000.00

 1.46% 2.09% 2.53% 16,756,736.00  0.00%
 Contingent Sum 1 Galena Airport Improvements 2016 09

 10,000.00 10,000.00 10,000.00 13,823,614.00  0.00  10,000.00 10,000.00 10,000.00
 0.04% 0.06% 0.07% 16,756,736.00  0.00%

 Contingent Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 150,000.00 150,000.00 150,000.00 27,833,829.50  0.00  150,000.00 150,000.00 150,000.00

 0.68% 0.75% 0.54% 19,955,808.20  0.00%
 Contingent Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

  Bid as:P-401b(2)  Hot Mix Asphalt Price Adjustment
 (Non-Participating)

 5,000.00 5,000.00 5,000.00 27,833,829.50  0.00  5,000.00 5,000.00 5,000.00
 0.02% 0.03% 0.02% 19,955,808.20  0.00%

 Contingent Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03
 45,000.00 45,000.00 45,000.00 5,533,687.00  45,000.00  45,000.00 45,000.00 45,000.00

 0.75% 0.81% 0.81% 5,589,266.00  0.75%
 Contingent Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05

 31,000.00 31,000.00 31,000.00 54,493,550.00  31,000.00  31,000.00 31,000.00 31,000.00
 0.05% 0.05% 0.06% 58,222,247.50  0.05%

 Contingent Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as: P-401b.n1  Hot Mix Asphalt Price Adjustment

 500,000.00 500,000.00 500,000.00 48,291,647.50  0.00  500,000.00 500,000.00 500,000.00
 1.00% 1.03% 1.04% 48,474,000.00  0.00%

 Contingent Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as: P-401b.n2  Hot Mix Asphalt Price Adjustment

 1,000,000.00 1,000,000.00 1,000,000.00 48,291,647.50  0.00  1,000,000.00 1,000,000.00 1,000,000.00
 2.01% 2.06% 2.07% 48,474,000.00  0.00%
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 Contingent Sum Hot Mix Asphalt Price Adjustment P-401b
 Contingent Sum 1 Sitka Airport Runway Overlay 2013 01

 320,000.00 320,000.00 320,000.00 10,845,705.00  0.00  320,000.00 320,000.00 320,000.00
 2.80% 2.94% 2.95% 10,877,345.00  0.00%

 Contingent Sum 1 Birchwood Airport Runway Pavement Rehabilitation 2012 05
 34,100.00 34,100.00 34,100.00 1,094,590.00  34,100.00  34,100.00 34,100.00 34,100.00

 3.41% 3.47% 3.12% 981,659.00  3.12%
 Contingent Sum 1 Kodiak Airport Improvements, 2011 2011 06

 74,085.00 74,085.00 74,085.00 31,512,185.00  74,085.00  74,085.00 74,085.00 74,085.00
 0.31% 0.33% 0.24% 22,758,321.00  0.26%

 Contingent Sum 1 Kodiak Airport Improvements, 2011 2011 06
 376,310.00 376,310.00 376,310.00 31,512,185.00  376,310.00  376,310.00 376,310.00 376,310.00

 1.59% 1.65% 1.19% 22,758,321.00  1.34%
 Contingent Sum 1 ANC Concourse A Apron Resonstruction 2011 04

 200,000.00 200,000.00 200,000.00 7,238,306.04  200,000.00  200,000.00 200,000.00 200,000.00
 3.20% 3.45% 2.76% 5,791,292.50  2.90%

 Contingent Sum 1 ANC Concourse A Apron Reconstruction 2011 04
 200,000.00 200,000.00 200,000.00 7,238,306.04  200,000.00  200,000.00 200,000.00 200,000.00

 2.90% 3.13% 2.76% 6,392,199.50  2.63%
 Contingent Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
 256,118.00 256,118.00 256,118.00 40,493,977.22  256,118.00  256,118.00 256,118.00 256,118.00

 0.71% 0.80% 0.63% 32,191,812.22  0.66%
 Contingent Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 271,000.00 271,000.00 271,000.00 24,324,740.00  271,000.00  271,000.00 271,000.00 271,000.00
 1.56% 1.88% 1.11% 14,397,590.00  1.51%

 Contingent Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 80,500.00 80,500.00 80,500.00 24,324,740.00  80,500.00  80,500.00 80,500.00 80,500.00

 0.46% 0.56% 0.33% 14,397,590.00  0.45%
 Contingent Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 63,500.00 63,500.00 63,500.00 24,324,740.00  63,500.00  63,500.00 63,500.00 63,500.00
 0.37% 0.44% 0.26% 14,397,590.00  0.35%

 Contingent Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 78,000.00 78,000.00 78,000.00 24,324,740.00  78,000.00  78,000.00 78,000.00 78,000.00

 0.45% 0.54% 0.32% 14,397,590.00  0.43%
 Contingent Sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03

 (Kotzebue)
 10,200.00 10,200.00 10,200.00 2,259,182.50  10,200.00  10,200.00 10,200.00 10,200.00

 0.44% 0.51% 0.45% 2,002,693.50  0.29%
 Contingent Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03

 876,898.00 876,898.00 876,898.00 45,984,748.75  876,898.00  876,898.00 876,898.00 876,898.00
 2.41% 2.59% 1.91% 33,830,478.40  2.29%

 Contingent Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:P-401e  Asphalt Cement Price Adjustment

 0.00 0.00 0.00 45,984,748.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 33,830,478.40  0.00%

 Contingent Sum 1 FIA Access Control 2009 08
 1,500.00 1,500.00 1,500.00 2,349,279.00  1,500.00  1,500.00 1,500.00 1,500.00
 0.05% 0.06% 0.06% 2,572,350.00  0.05%

 Contingent Sum 1 ANC RON Parking, 12-14 Reconstruction 2009 04
 134,500.00 134,500.00 134,500.00 12,253,720.00  134,500.00  134,500.00 134,500.00 134,500.00

 1.35% 1.42% 1.10% 9,489,289.40  1.32%
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 Ton or Megagram Asphalt Cement, [Performance Grade] P-401c
 Ton 1,110 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

  Bid as:P-401c  Asphalt Binder, PG 52-40V
 0.01 810.00 600.00 5,590,130.00  1.00  810.00 270.34 0.01

 0.00% 19.74% 11.91% 4,554,837.50  0.02%
 Ton 2,050 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:P-401c.n1  Asphalt Binder PG 58-34E
 0.01 0.10 1.00 57,792,434.00  0.00  0.10 0.06 0.01

 0.00% 0.00% 0.00% 52,882,604.00  0.00%
 Ton 8,250 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:P-401c.n2  Asphalt Binder PG 58-34E
 0.01 0.10 1.00 57,792,434.00  0.00  0.10 0.06 0.01

 0.00% 0.00% 0.01% 52,882,604.00  0.00%
 Ton 1,850 ANC Taxiway R Group VI Improvements 2018 03

  Bid as:P-401c  Asphalt Binder, PG 58-34E
 0.10 0.01 1.00 16,318,887.00  0.00  0.10 0.06 0.01

 0.00% 0.00% 0.01% 15,287,034.33  0.00%
 Ton 450 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

  Bid as:P-401c  Asphalt Binder, PG 58-34E
 0.01 0.01 600.00 5,926,310.00  0.01  1.00 0.38 0.01

 0.00% 0.00% 4.56% 5,162,563.50  0.00%
 Ton 1,447 Dillingham Runway Rehabilitation 2017 06

  Bid as:P-401c  Asphalt Cement [PG 52-40]
 1,150.00 0.10 950.00 10,654,806.00  1,200.00  1,200.00 783.37 0.10
 18.52% 0.00% 12.90% 7,996,317.70  18.54%

 Ton 150 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction
  Bid as:P-401c  Asphalt Cement, PG 58-34

 0.01 1.00 600.00 3,660,811.00  1.08  1.50 0.77 0.01
 0.00% 0.01% 2.46% 2,947,832.00  0.01%

 TON 141 ANC Gates B1, B3, and B5 Reconstruction 2016 12
  Bid as:P-401c  ASPHALT CEMENT, PG 58-34

 1.00 1.00 75.46 6,015,705.86  1.00  475.00 95.60 0.01
 0.00% 0.00% 0.18% 6,938,487.00  0.00%

 Ton 80 Homer Beluga Float Plane Facilities Improvements 2016 09
  Bid as:P-401c  Asphalt Cement, PG 52-40

 5.00 1.00 1,100.00 2,338,295.00  0.01  375.00 54.86 0.01
 0.02% 0.00% 3.76% 1,754,971.00  0.00%

 Ton 2,530 Galena Airport Improvements 2016 09
  Bid as:P-401c-1.n2  Asphalt Cement, Grade PG 52-28

 700.00 1.00 700.00 13,823,614.00  0.00  700.00 350.50 1.00
 7.40% 0.02% 12.81% 16,756,736.00  0.00%

 Ton 70 Galena Airport Improvements 2016 09
  Bid as:P-401c-1.n1  Asphalt Cement, Grade PG 52-28

 700.00 1.00 1,000.00 13,823,614.00  0.00  700.00 350.50 1.00
 0.20% 0.00% 0.51% 16,756,736.00  0.00%

 Ton 6,150 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-401c(1)  Asphalt Cement, PG 58-34

 0.01 0.01 1.00 27,833,829.50  0.00  0.01 0.01 0.01
 0.00% 0.00% 0.02% 19,955,808.20  0.00%

 Ton 58 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-401c(2)  Asphalt Cement, PG 58-34 (Non-Participating)

 1.00 0.01 1.00 27,833,829.50  0.00  1.00 0.51 0.01
 0.00% 0.00% 0.00% 19,955,808.20  0.00%
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 Ton or Megagram Asphalt Cement, [Performance Grade] P-401c
 Ton 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

  Bid as:P-401c(3)  Asphalt Cement, PG 58-34 (DeHavilland Snow
 Dump)

 1.00 0.01 1.00 27,833,829.50  0.00  1.00 0.51 0.01
 0.00% 0.00% 0.00% 19,955,808.20  0.00%

 Ton 420 Lake Hood A-B Parking Rehabilitation 2015 03
  Bid as:P-401c  Asphalt Cement, PG 58-34

 1.00 1.00 600.00 5,533,687.00  1.00  1.00 1.00 1.00
 0.01% 0.01% 4.55% 5,589,266.00  0.01%

 Ton 341 Kodiak Airport RSA Extension & Devils Creek Culvert Repair  2014 05
  Bid as:P-401c  Asphalt Cement, PG 52-28

 1,430.00 1,365.00 1,000.00 54,493,550.00  900.00  1,430.00 1,231.67 900.00
 0.82% 0.80% 0.63% 58,222,247.50  0.47%

 Ton 4,098 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-401c.n1  Asphalt Cement, PG 58-34

 1.00 0.01 1.00 48,291,647.50  0.00  1.00 0.51 0.01
 0.01% 0.00% 0.01% 48,474,000.00  0.00%

 Ton 8,399 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-401c.n2  Asphalt Cement, PG 58-34

 1.00 0.01 1.00 48,291,647.50  0.00  1.00 0.51 0.01
 0.02% 0.00% 0.02% 48,474,000.00  0.00%

 Ton 6 ANC Runway 7R/25L Concrete Keel Mock-up Testing 2014 03
  Bid as:P-401c  Asphalt Cement, [Performance Grade 58-34]

 3,330.00 1.00 1.00 556,667.00  0.00  3,330.00 1,665.50 1.00
 0.00% 0.00% 0.00% 0.00  0.00%

 Ton 1,764 Sitka Airport Runway Overlay 2013 01
  Bid as:P-401c  Asphalt Cement, PG 64-28

 1,090.00 1,000.00 900.00 10,845,705.00  0.00  1,090.00 1,030.00 1,000.00
 16.83% 16.22% 14.64% 10,877,345.00  0.00%

 Ton 60 Dillingham Airport Improvements 2012 08
  Bid as:P-401c  Asphalt Cement, PG 52-34

 1,000.00 1,250.00 1,300.00 18,171,146.00  0.01  1,900.00 1,130.00 0.01
 0.41% 0.63% 0.43% 11,875,670.00  0.00%

 Ton 281 Birchwood Airport Runway Pavement Rehabilitation 2012 05
  Bid as:P-401c  Asphalt Cement, PG 58-34

 1.00 1.00 610.00 1,094,590.00  1.00  1.00 1.00 1.00
 0.03% 0.03% 15.66% 981,659.00  0.03%

 Ton 741 Kodiak Airport Improvements, 2011 2011 06
  Bid as:P-401c - AA No. 1  Asphalt Cement, PG 52-28

 800.00 800.00 1,000.00 31,512,185.00  970.00  970.00 856.67 800.00
 2.50% 2.60% 2.35% 22,758,321.00  2.57%

 Ton 3,770 Kodiak Airport Improvements, 2011 2011 06
  Bid as:P-401c  Asphalt Cement, PG 52-28

 800.00 920.00 1,000.00 31,512,185.00  970.00  970.00 896.67 800.00
 12.71% 15.24% 11.96% 22,758,321.00  13.07%

 Ton 413.4 ANC Concourse A Apron Resonstruction 2011 04
  Bid as:P-401c(1)  Asphalt Cement, PG 52-34

 1.00 1.00 600.00 7,238,306.04  1.05  1.05 1.01 1.00
 0.01% 0.01% 3.43% 5,791,292.50  0.01%

 Ton 966.1 ANC Concourse A Apron Resonstruction 2011 04
  Bid as:P-401c(2)  Asphalt Cement, PG 64-34

 1.00 1.00 600.00 7,238,306.04  1.05  1.05 1.01 1.00
 0.02% 0.02% 8.01% 5,791,292.50  0.01%
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 Ton or Megagram Asphalt Cement, [Performance Grade] P-401c
 Ton 413.4 ANC Concourse A Apron Reconstruction 2011 04

  Bid as:P-401c(1)  Asphalt Cement, PG 52-34
 1.00 1.00 600.00 7,238,306.04  1.05  1.05 1.01 1.00

 0.01% 0.01% 3.43% 6,392,199.50  0.01%
 Ton 966.1 ANC Concourse A Apron Reconstruction 2011 04

  Bid as:P-401c(2)  Asphalt Cement, PG 64-34
 1.00 1.00 600.00 7,238,306.04  1.05  1.05 1.01 1.00

 0.01% 0.02% 8.01% 6,392,199.50  0.01%
 Ton 1,181 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
  Bid as:P-401c(1)  Asphalt Cement, PG 64-34

 1.00 1.00 1.00 40,493,977.22  927.65  1,170.00 524.91 1.00
 0.00% 0.00% 0.00% 32,191,812.22  2.83%

 Ton 2,418 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:P-401c(2)  Asphalt Cement, PG 52-34

 1.00 1.00 1.00 40,493,977.22  866.15  1,088.00 489.04 1.00
 0.01% 0.01% 0.01% 32,191,812.22  5.41%

 Ton 1,194 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-401c.n2  Asphalt Cement, PG 52-40

 1.00 950.00 1,200.00 24,324,740.00  1,350.00  1,500.00 1,050.20 1.00
 0.01% 7.88% 5.89% 14,397,590.00  8.96%

 Ton 354 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-401c  Asphalt Cement, PG 52-40

 1.00 950.00 1,200.00 24,324,740.00  1,350.00  1,500.00 980.00 1.00
 0.00% 2.34% 1.75% 14,397,590.00  2.66%

 Ton 280 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-401c.1  Asphalt Cement, PG 52-40

 1.00 950.00 1,200.00 24,324,740.00  1,350.00  1,350.00 885.20 1.00
 0.00% 1.85% 1.38% 14,397,590.00  2.10%

 Ton 350 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-401c.2  Asphalt Cement, PG 52-40

 1.00 950.00 1,200.00 24,324,740.00  1,350.00  1,350.00 890.20 1.00
 0.00% 2.31% 1.73% 14,397,590.00  2.63%

 Ton 35 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)
  Bid as:P-401c.1  Asphalt Cement, (PG 52-58)

 2,100.00 1,950.00 1,250.00 2,259,182.50  660.00  2,100.00 1,570.00 660.00
 3.19% 3.41% 1.94% 2,002,693.50  0.66%

 Ton 3,300 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:P-401c(1)  Asphalt Cement, PG 64-34

 1.00 1.00 600.00 45,984,748.75  900.00  1,040.00 485.50 1.00
 0.01% 0.01% 4.31% 33,830,478.40  7.76%

 Ton 6,855 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:P-401c(2)  Asphalt Cement, PG 52-34

 1.00 1.00 600.00 45,984,748.75  0.01  775.00 194.25 0.01
 0.02% 0.02% 8.94% 33,830,478.40  0.00%

 Ton 13 FIA Access Control 2009 08
  Bid as:P-401c  Asphalt Cement [PG 52-28]

 500.00 550.00 75.00 2,349,279.00  600.00  600.00 550.00 500.00
 0.23% 0.28% 0.04% 2,572,350.00  0.27%

 Ton 303 ANC RON Parking, 12-14 Reconstruction 2009 04
  Bid as:P-401c(1)  Asphalt Cement, PG 64-34

 1.00 0.10 1,000.00 12,253,720.00  1.00  1.00 0.82 0.10
 0.00% 0.00% 2.47% 9,489,289.40  0.00%
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 Ton or Megagram Asphalt Cement, [Performance Grade] P-401c
 Ton 831 ANC RON Parking, 12-14 Reconstruction 2009 04

  Bid as:P-401c(2)  Asphalt Cement, PG 52-28
 1.00 0.10 750.00 12,253,720.00  1.00  1.00 0.82 0.10

 0.01% 0.00% 5.09% 9,489,289.40  0.01%

 Linear Foot or Meter Hot Mix Asphalt Joint Adhesive P-401d
 Linear Foot 32,400 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:P-401h.n1  Joint Adhesive
 0.01 1.00 0.50 57,792,434.00  0.00  1.00 0.51 0.01

 0.00% 0.06% 0.03% 52,882,604.00  0.00%
 Linear Foot 17,450 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

  Bid as:P-401h  Joint Adhesive
 0.01 0.01 1.00 5,926,310.00  1.00  1.00 0.32 0.01

 0.00% 0.00% 0.29% 5,162,563.50  0.32%

 Contingent Sum Asphalt Material Price Adjustment P-401e
 Contingent Sum 1 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

 0.00 0.00 0.00 5,590,130.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,554,837.50  0.00%

 Linear Foot 121,000 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-401h.n2  Joint Adhesive

 0.01 1.00 0.50 57,792,434.00  0.00  1.00 0.51 0.01
 0.00% 0.23% 0.10% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
 0.00 0.00 0.00 57,792,434.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 52,882,604.00  0.00%
 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

 0.00 0.00 0.00 57,792,434.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 52,882,604.00  0.00%

 Contingent Sum 1 ANC Taxiway R Group VI Improvements 2018 03
 0.00 0.00 0.00 16,318,887.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 15,287,034.33  0.00%
 Contingent Sum 1 Tok Junction Airport Surface Maintenance 2017 06

 10,000.00 10,000.00 10,000.00 786,950.00  10,000.00  10,000.00 10,000.00 10,000.00
 1.47% 1.65% 1.27% 607,677.00  1.44%

 Contingent Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 0.00 0.00 0.00 27,833,829.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 19,955,808.20  0.00%
 Contingent Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04

 512,250.00 512,250.00 512,250.00 48,291,647.50  0.00  512,250.00 512,250.00 512,250.00
 1.03% 1.06% 1.06% 48,474,000.00  0.00%

 Contingent Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
 1,049,875.00 1,049,875.00 1,049,875.00 48,291,647.50  0.00  1,049,875.00 1,049,875.00 1,049,875.00

 2.11% 2.17% 2.17% 48,474,000.00  0.00%
 Contingent Sum 1 Sitka Airport Runway Overlay 2013 01

 0.00 0.00 0.00 10,845,705.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 10,877,345.00  0.00%

 Contingent Sum 1 Kodiak Airport Improvements, 2011 2011 06
 106,800.00 106,800.00 106,800.00 31,512,185.00  106,800.00  106,800.00 106,800.00 106,800.00

 0.45% 0.47% 0.34% 22,758,321.00  0.38%
 Contingent Sum 1 Kodiak Airport Improvements, 2011 2011 06

 527,000.00 527,000.00 527,000.00 31,512,185.00  527,000.00  527,000.00 527,000.00 527,000.00
 2.22% 2.32% 1.67% 22,758,321.00  1.88%
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 Contingent Sum Asphalt Material Price Adjustment P-401e
 Contingent Sum 1 ANC Concourse A Apron Resonstruction 2011 04

  Bid as:P-401e  Asphalt Cement Price Adjustment
 137,950.00 137,950.00 137,950.00 7,238,306.04  137,950.00  137,950.00 137,950.00 137,950.00

 2.20% 2.38% 1.91% 5,791,292.50  2.00%
 Contingent Sum 1 ANC Concourse A Apron Reconstruction 2011 04

  Bid as:P-401e  Asphalt Cement Price Adjustment
 137,950.00 137,950.00 137,950.00 7,238,306.04  137,950.00  137,950.00 137,950.00 137,950.00

 2.00% 2.16% 1.91% 6,392,199.50  1.81%
 Contingent Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
  Bid as:P-401e  Asphalt Cement Price Adjustment (R1)

 384,176.72 384,176.72 384,176.72 40,493,977.22  384,176.72  384,176.72 384,176.72 384,176.72
 1.06% 1.19% 0.95% 32,191,812.22  0.99%

 Cubic Yard or Cubic Portland Cement Concrete Pavement P-501a
 Meter

 Linear Foot 40 ANC Runway 7R Concrete Joint Seal Replacement 2017 03
  Bid as:P-501b  Elastomeric Repair

 780.00 560.00 500.00 1,021,550.00  0.00  780.00 670.00 560.00
 4.91% 3.55% 1.96% 630,874.00  0.00%

 CUBIC YARD 6,185 ANC Gates B1, B3, and B5 Reconstruction 2016 12
 415.00 292.00 250.00 6,015,705.86  350.00  415.00 361.40 292.00
 36.58% 26.03% 25.70% 6,938,487.00  27.84%

 Cubic Yard 6,100 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 250.00 230.00 300.00 27,833,829.50  0.00  250.00 240.00 230.00
 6.94% 7.03% 6.57% 19,955,808.20  0.00%

 Linear Foot 83 ANC Runway 7R/25L Concrete Keel Mock-up Testing 2014 03
  Bid as:P-501b(3)  Chipped Cementitious Repair

 500.00 80.00 400.00 556,667.00  0.00  500.00 290.00 80.00
 0.00% 0.00% 5.96% 0.00  0.00%

 Each 406 ANC Runway 7R/25L Concrete Keel Mock-up Testing 2014 03
  Bid as:P-501c  Pull Off Test

 150.00 50.00 175.00 556,667.00  0.00  150.00 100.00 50.00
 0.00% 0.00% 12.76% 0.00  0.00%

 Linear Foot 60 ANC Runway 7R/25L Concrete Keel Mock-up Testing 2014 03
  Bid as:P-501b(1)  Milled Cementitious Repair

 1,000.00 290.00 300.00 556,667.00  0.00  1,000.00 645.00 290.00
 0.00% 0.00% 3.23% 0.00  0.00%

 Linear Foot 40 ANC Runway 7R/25L Concrete Keel Mock-up Testing 2014 03
  Bid as:P-501b(2)  Milled Elastomeric Repair

 1,000.00 470.00 400.00 556,667.00  0.00  1,000.00 735.00 470.00
 0.00% 0.00% 2.87% 0.00  0.00%

 Linear Foot 53 ANC Runway 7R/25L Concrete Keel Mock-up Testing 2014 03
  Bid as:P-501b(4)  Chipped Elastomeric Repair

 500.00 130.00 500.00 556,667.00  0.00  500.00 315.00 130.00
 0.00% 0.00% 4.76% 0.00  0.00%

 Linear Foot of Damage 5,001 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07
  Bid as:P-501b(1)  Milled Cementitious Repair

 220.00 168.12 75.00 2,138,420.00  200.00  220.00 196.04 168.12
 29.15% 25.63% 17.54% 3,280,619.94  25.59%

 Linear Foot of Damage 3,205 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07
  Bid as:P-501b(2)  Chipped Cementitious Repair

 240.00 290.96 150.00 2,138,420.00  265.00  290.96 265.32 240.00
 20.38% 28.43% 22.48% 3,280,619.94  21.73%
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 Cubic Yard or Cubic Portland Cement Concrete Pavement P-501a
 Meter

 Cubic Yard 40 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07
 4,000.00 1,936.49 500.00 2,138,420.00  1,500.00  4,000.00 2,478.83 1,500.00
 4.24% 2.36% 0.94% 3,280,619.94  1.54%

 Each 884 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07
  Bid as:P-501b(3)  Epoxy Repair

 295.00 341.06 250.00 2,138,420.00  450.00  450.00 362.02 295.00
 6.91% 9.19% 10.33% 3,280,619.94  10.18%

 Each 300 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07
  Bid as:P-501c  Pull Off Test

 185.00 172.91 200.00 2,138,420.00  1,750.00  1,750.00 702.64 172.91
 1.47% 1.58% 2.81% 3,280,619.94  13.43%

 Cubic Yard 38.1 ANC Concourse A Apron Resonstruction 2011 04
 1,000.00 1,000.00 300.00 7,238,306.04  932.20  1,050.00 995.55 932.20
 0.61% 0.66% 0.16% 5,791,292.50  0.51%

 Cubic Yard 38.1 ANC Concourse A Apron Reconstruction 2011 04
 1,000.00 1,000.00 300.00 7,238,306.04  932.20  1,050.00 995.55 932.20
 0.55% 0.60% 0.16% 6,392,199.50  0.47%

 Cubic Yard 32,123 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 179.00 170.00 360.00 40,493,977.22  200.00  267.00 204.00 170.00
 15.83% 16.96% 28.56% 32,191,812.22  16.61%

 Cubic Yard 3,900 ANC Gate N8 Pavement Replacement Design 2009 08
 220.00 217.00 250.00 1,973,840.00  233.00  235.00 221.09 200.00
 51.98% 51.92% 49.40% 1,629,855.00  54.94%

 Cubic Yard 6,250 ANC RON Parking, 12-14 Reconstruction 2009 04
 250.00 250.00 350.00 12,253,720.00  294.00  375.00 295.80 250.00
 15.64% 16.47% 17.85% 9,489,289.40  18.09%

 Lump Sum Pozzolonic Cement Grout P-560a
 Contingent Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:P-401j.n2  HMA Combined Price Adjustment
 1,534,160.00 1,534,160.00 1,534,160.00 57,792,434.00  0.00  1,534,160.00 1,534,160.00 1,534,160.00

 2.90% 2.90% 2.65% 52,882,604.00  0.00%

 Ton or Megagram Prime Coat, [Grade] P-602a
 Ton 65 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09

 Improvements

  Bid as:P-602a .n2_A  Prime Coat, CSS-1
 1,100.00 1.00 470.00 32,671,751.07  1,300.00  1,300.00 800.33 1.00
 0.23% 0.00% 0.09% 26,561,061.00  0.19%

 Ton or Megagram Tack Coat, [Grade] P-603a
 Ton 325 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:P-603a.n2  Tack Coat, STE-1
 0.01 1.00 800.00 57,792,434.00  0.00  1.00 0.51 0.01

 0.00% 0.00% 0.45% 52,882,604.00  0.00%
 Ton 86 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:P-603a.n1  Tack Coat, STE-1
 0.01 1.00 800.00 57,792,434.00  0.00  1.00 0.51 0.01

 0.00% 0.00% 0.12% 52,882,604.00  0.00%
 Ton 83 ANC Taxiway R Group VI Improvements 2018 03

  Bid as:P-603a  Tack Coat, STE-1
 1.00 0.01 810.00 16,318,887.00  0.00  1.00 0.51 0.01

 0.00% 0.00% 0.41% 15,287,034.33  0.00%
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 Ton or Megagram Tack Coat, [Grade] P-603a
 Ton 15.4 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

  Bid as:P-603a  Tack Coat, STE-1
 640.00 625.00 650.00 5,926,310.00  0.01  1,000.00 524.86 0.01
 0.18% 0.19% 0.17% 5,162,563.50  0.00%

 Ton 80 Dillingham Runway Rehabilitation 2017 06
  Bid as:P-603a  Tack Coat [STE-1]

 845.00 640.00 1,000.00 10,654,806.00  1,100.00  1,100.00 861.67 640.00
 0.75% 0.64% 0.75% 7,996,317.70  0.94%

 TON 7 ANC Gates B1, B3, and B5 Reconstruction 2016 12
  Bid as:P-603a  TACK COAT, STE-1

 580.00 600.00 100.00 6,015,705.86  1,000.00  1,300.00 696.00 0.01
 0.06% 0.06% 0.01% 6,938,487.00  0.09%

 Ton 261 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-603a  Tack Coat, STE-1

 0.01 0.01 650.00 27,833,829.50  0.00  0.01 0.01 0.01
 0.00% 0.00% 0.61% 19,955,808.20  0.00%

 Ton 5 Kodiak Airport RSA Extension & Devils Creek Culvert Repair  2014 05
  Bid as:P-603a  Tack Coat, STE-1

 1,725.00 1,575.00 1,000.00 54,493,550.00  2,000.00  2,000.00 1,766.67 1,575.00
 0.01% 0.01% 0.01% 58,222,247.50  0.02%

 Ton 139 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-603a.n1  Tack Coat, STE-1

 1,000.00 0.01 600.00 48,291,647.50  0.00  1,000.00 500.01 0.01
 0.28% 0.00% 0.17% 48,474,000.00  0.00%

 Ton 311 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-603a.n2  Tack Coat, STE-1

 1,000.00 0.01 600.00 48,291,647.50  0.00  1,000.00 500.01 0.01
 0.62% 0.00% 0.39% 48,474,000.00  0.00%

 Ton 73 Sitka Airport Runway Overlay 2013 01
  Bid as:P-603a  Tack Coat, CSS-1

 1,100.00 1,050.00 1,000.00 10,845,705.00  0.00  1,100.00 717.00 1.00
 0.70% 0.70% 0.67% 10,877,345.00  0.00%

 Ton 27 Kodiak Airport Improvements, 2011 2011 06
  Bid as:P-603a - AA No. 1  Tack Coat, STE-1

 1,000.00 1,100.00 1,000.00 31,512,185.00  1,200.00  1,200.00 1,100.00 1,000.00
 0.11% 0.13% 0.09% 22,758,321.00  0.12%

 Ton 250 Kodiak Airport Improvements, 2011 2011 06
  Bid as:P-603a  Tack Coat, STE-1

 1,000.00 1,100.00 1,000.00 31,512,185.00  1,100.00  1,100.00 1,066.67 1,000.00
 1.05% 1.21% 0.79% 22,758,321.00  0.98%

 Ton 49.4 ANC Concourse A Apron Resonstruction 2011 04
  Bid as:P-603a  Tack Coat, STE-1

 620.00 1,000.00 750.00 7,238,306.04  940.50  1,050.00 902.63 620.00
 0.49% 0.85% 0.51% 5,791,292.50  0.67%

 Ton 49.4 ANC Concourse A Apron Reconstruction 2011 04
  Bid as:P-603a  Tack Coat, STE-1

 620.00 1,000.00 750.00 7,238,306.04  940.50  1,050.00 902.63 620.00
 0.44% 0.77% 0.51% 6,392,199.50  0.61%

 Ton 184.6 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:P-603a  Tack Coat, STE-1

 765.00 700.00 750.00 40,493,977.22  700.00  785.00 737.50 700.00
 0.39% 0.40% 0.34% 32,191,812.22  0.33%
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 Ton or Megagram Tack Coat, [Grade] P-603a
 Ton 24.1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

  Bid as:P-603a.n2  Tack Coat, STE-1
 1,000.00 1,000.00 1,500.00 24,324,740.00  1,360.00  1,505.35 1,173.07 1,000.00
 0.14% 0.17% 0.15% 14,397,590.00  0.18%

 Ton 7.1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-603a  Tack Coat, STE-1

 1,000.00 1,000.00 1,500.00 24,324,740.00  1,360.00  1,360.00 1,055.00 915.00
 0.04% 0.05% 0.04% 14,397,590.00  0.05%

 Ton 3.1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-603a.1  Tack Coat, STE-1

 1,000.00 1,000.00 1,500.00 24,324,740.00  1,360.00  1,360.00 1,142.00 1,000.00
 0.02% 0.02% 0.02% 14,397,590.00  0.02%

 Ton 15 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-603a.2  Tack Coat, STE-1

 1,000.00 1,000.00 1,500.00 24,324,740.00  1,360.00  1,360.00 1,066.00 970.00
 0.09% 0.10% 0.09% 14,397,590.00  0.11%

 Ton 333 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:P-603a  Tack Coat, STE-1

 750.00 700.00 600.00 45,984,748.75  650.00  830.00 732.50 650.00
 0.69% 0.69% 0.43% 33,830,478.40  0.57%

 Ton 1.2 ANC Gate N8 Pavement Replacement Design 2009 08
  Bid as:P-603a  Tack Coat, STE-1

 900.00 700.00 750.00 1,973,840.00  1,000.00  1,998.00 1,183.00 700.00
 0.07% 0.05% 0.05% 1,629,855.00  0.07%

 Ton 22 ANC RON Parking, 12-14 Reconstruction 2009 04
  Bid as:P-603a  Tack Coat, STE-1

 800.00 600.00 1,000.00 12,253,720.00  730.00  1,000.00 756.00 600.00
 0.18% 0.14% 0.18% 9,489,289.40  0.16%

 Linear Foot or Meter Joint Sealing Filler P-605a
 Linear Foot 100 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
 10.00 63.00 10.00 588,040.00  0.00  63.00 36.50 10.00
 0.10% 0.71% 0.17% 890,550.00  0.00%

 Linear Foot 15,100 ANC Runway 7R Concrete Joint Seal Replacement 2017 03
  Bid as:P-604a  Compression Joint Sealant

 7.70 8.00 14.00 1,021,550.00  0.00  8.00 7.85 7.70
 18.29% 19.15% 20.69% 630,874.00  0.00%

 Linear Foot 26,200 ANC Runway 7R Concrete Joint Seal Replacement 2017 03
  Bid as:P-605a  Liquid Joint Sealant

 7.70 8.00 20.00 1,021,550.00  0.00  8.00 7.85 7.70
 31.73% 33.22% 51.29% 630,874.00  0.00%

 LINEAR FOOT 12,110 ANC Gates B1, B3, and B5 Reconstruction 2016 12
 9.20 9.00 10.00 6,015,705.86  14.00  14.00 9.54 6.50

 1.59% 1.57% 2.01% 6,938,487.00  2.18%
 Linear Foot 1,500 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

  Bid as:P-605a(1)  Joint Sealing Filler, Hot Applied
 6.00 6.00 20.00 27,833,829.50  0.00  6.00 6.00 6.00

 0.04% 0.05% 0.11% 19,955,808.20  0.00%
 Linear Foot 8,950 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

  Bid as:P-605a(2)  Joint Sealing Filler, Cold Aplied
 6.00 6.00 20.00 27,833,829.50  0.00  6.00 6.00 6.00

 0.24% 0.27% 0.64% 19,955,808.20  0.00%
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 Linear Foot or Meter Joint Sealing Filler P-605a
 Linear Foot 780 ANC Runway 7R/25L Concrete Keel Mock-up Testing 2014 03

  Bid as:P-604a  Compression Joint Seal
 20.00 30.00 30.00 556,667.00  0.00  30.00 25.00 20.00
 0.00% 0.00% 4.20% 0.00  0.00%

 Linear Foot 543 ANC Runway 7R/25L Concrete Keel Mock-up Testing 2014 03
 20.00 11.00 20.00 556,667.00  0.00  20.00 15.50 11.00
 0.00% 0.00% 1.95% 0.00  0.00%

 Linear Foot 44,497 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07
  Bid as:P-604a  Compression Joint Seal

 6.75 6.36 10.00 2,138,420.00  7.20  7.20 6.77 6.36
 7.96% 8.63% 20.81% 3,280,619.94  8.20%

 Linear Foot 225 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07
 14.00 72.72 40.00 2,138,420.00  13.00  72.72 33.24 13.00
 0.08% 0.50% 0.42% 3,280,619.94  0.07%

 Linear Foot 2,158 ANC Concourse A Apron Resonstruction 2011 04
 13.50 25.00 10.00 7,238,306.04  13.50  25.00 16.75 13.50
 0.47% 0.93% 0.30% 5,791,292.50  0.42%

 Linear Foot 2,158 ANC Concourse A Apron Reconstruction 2011 04
 13.50 25.00 10.00 7,238,306.04  13.50  25.00 16.75 13.50
 0.42% 0.84% 0.30% 6,392,199.50  0.38%

 Linear Foot 44,497 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:P-604a  Compression Joint Seal

 13.00 6.50 7.00 40,493,977.22  6.50  13.00 8.60 6.50
 1.59% 0.90% 0.77% 32,191,812.22  0.75%

 Linear Foot 10,214 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 6.00 6.50 5.00 40,493,977.22  6.70  8.60 6.95 6.00
 0.17% 0.21% 0.13% 32,191,812.22  0.18%

 Linear Foot 950 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 10.00 14.00 10.00 24,324,740.00  5.00  14.00 10.58 5.00
 0.05% 0.09% 0.04% 14,397,590.00  0.03%

 Linear Foot 3,700 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 10.00 14.00 10.00 24,324,740.00  5.00  14.00 11.22 5.00
 0.21% 0.36% 0.15% 14,397,590.00  0.10%

 Linear Foot 1,450 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 10.00 14.00 10.00 24,324,740.00  5.00  14.00 10.80 5.00
 0.08% 0.14% 0.06% 14,397,590.00  0.04%

 Linear Foot 25,000 ANC RON Parking, 12-14 Reconstruction 2009 04
 5.00 5.80 8.00 12,253,720.00  5.75  5.80 5.33 4.62

 1.25% 1.53% 1.63% 9,489,289.40  1.42%

 Cubic Yard or Cubic Structural Portland Cement Concrete P-610a
 Meter

 Square Yard 128 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08
 Control Structure

 87.11 145.00 240.00 588,040.00  0.00  145.00 116.06 87.11
 1.13% 2.08% 5.22% 890,550.00  0.00%

 Cubic Yard 88 ANC Runway 15/33 Rehabilitation 2018 03
 230.00 2,000.00 500.00 57,792,434.00  0.00  2,000.00 1,115.00 230.00
 0.04% 0.33% 0.08% 52,882,604.00  0.00%

 Cubic Yard 139 ANC Concourse A Apron Resonstruction 2011 04
 525.00 1,000.00 375.00 7,238,306.04  634.65  1,000.00 783.66 525.00
 1.17% 2.40% 0.72% 5,791,292.50  1.28%
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 Cubic Yard or Cubic Structural Portland Cement Concrete P-610a
 Meter

 Cubic Yard 139 ANC Concourse A Apron Reconstruction 2011 04
 525.00 1,000.00 375.00 7,238,306.04  634.65  1,000.00 783.66 525.00
 1.06% 2.17% 0.72% 6,392,199.50  1.16%

 Cubic Yard 135 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 610.00 220.00 500.00 40,493,977.22  500.00  610.00 428.25 220.00
 0.23% 0.09% 0.17% 32,191,812.22  0.17%

 Cubic Yard 302 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 300.00 400.00 500.00 45,984,748.75  375.00  400.00 343.75 300.00
 0.25% 0.36% 0.33% 33,830,478.40  0.30%

 Pound or Kilogram Steel Reinforcement P-610b
 Linear Foot 7,000 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05

 1.00 0.70 3.00 54,493,550.00  12.00  12.00 4.57 0.70
 0.01% 0.01% 0.04% 58,222,247.50  0.13%

 Each Concrete Barrier P-610e
 Each 13 FIA Access Control 2009 08

 1,300.00 1,450.00 1,000.00 2,349,279.00  1,050.00  1,450.00 1,266.67 1,050.00
 0.60% 0.73% 0.55% 2,572,350.00  0.47%

 Square Feet or Square Runway and Taxiway Painting P-620a
 Meter

 Square Feet 191,000 ANC Runway 15/33 Rehabilitation 2018 03
 1.25 2.45 2.00 57,792,434.00  0.00  2.45 1.85 1.25

 0.45% 0.88% 0.66% 52,882,604.00  0.00%
 Square Feet 63,000 ANC Runway 15/33 Rehabilitation 2018 03

 4.00 2.55 2.00 57,792,434.00  0.00  4.00 3.28 2.55
 0.48% 0.30% 0.22% 52,882,604.00  0.00%

 Square Feet 41,300 ANC Taxiway R Group VI Improvements 2018 03
 3.00 3.00 2.00 16,318,887.00  0.00  3.00 3.00 3.00

 0.81% 0.81% 0.51% 15,287,034.33  0.00%
 Square Feet 25,889 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

 5.00 1.60 6.00 5,926,310.00  5.00  6.90 5.07 1.60
 2.43% 0.80% 2.62% 5,162,563.50  2.36%

 Square Feet 56,000 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 1.00 0.90 4.00 27,833,829.50  0.00  1.00 0.95 0.90

 0.25% 0.25% 0.80% 19,955,808.20  0.00%
 Square Feet 20,841 Koliganek Airport Reconstruction 2014 09

 4.50 2.25 2.00 6,939,312.00  5.15  9.25 4.26 0.15
 1.09% 0.59% 0.60% 7,994,085.75  1.10%

 Square Foot 2,400 FIA Access Control 2009 08
 5.00 6.00 5.50 2,349,279.00  4.00  6.00 5.00 4.00

 0.42% 0.56% 0.56% 2,572,350.00  0.33%
 Square Foot 24,100 ANC RON Parking, 12-14 Reconstruction 2009 04

 5.00 5.50 5.50 12,253,720.00  5.40  5.50 4.68 2.50
 1.21% 1.40% 1.08% 9,489,289.40  1.28%

 Lump Sum Runway and Taxiway Painting P-620c
 Lump Sum 1 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

 55,000.00 52,000.00 125,000.00 5,590,130.00  52,000.00  55,000.00 53,000.00 52,000.00
 1.10% 1.14% 2.24% 4,554,837.50  1.01%

 Lump Sum 1 Valdez Airport Apron Drainage and Grading 2017 08
 6,500.00 12,690.00 7,500.00 251,560.00  3,500.00  12,690.00 7,563.33 3,500.00
 1.68% 3.43% 2.98% 370,254.90  0.71%
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 Lump Sum Runway and Taxiway Painting P-620c
 Lump Sum 1 Tok Junction Airport Surface Maintenance 2017 06

 12,000.00 8,000.00 15,000.00 786,950.00  15,000.00  15,000.00 11,666.67 8,000.00
 1.76% 1.32% 1.91% 607,677.00  2.15%

 Lump Sum 1 Dillingham Runway Rehabilitation 2017 06
 130,800.00 120,000.00 200,000.00 10,654,806.00  175,000.00  175,000.00 141,933.33 120,000.00

 1.46% 1.50% 1.88% 7,996,317.70  1.87%
 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
 16,000.00 16,000.00 82,700.00 3,660,811.00  16,480.04  20,500.00 17,284.00 15,760.00

 0.53% 0.54% 2.26% 2,947,832.00  0.55%
 LUMP SUM 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12

 18,810.00 25,600.00 12,000.00 6,015,705.86  18,000.00  75,000.00 31,482.00 18,000.00
 0.27% 0.37% 0.20% 6,938,487.00  0.23%

 Lump Sum 1 Galena Airport Improvements 2016 09
 281,000.00 200,000.00 250,000.00 13,823,614.00  0.00  281,000.00 240,500.00 200,000.00

 1.17% 1.19% 1.81% 16,756,736.00  0.00%
 Lump Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03

 50,000.00 18,500.00 24,500.00 5,533,687.00  25,000.00  50,000.00 28,375.00 18,500.00
 0.83% 0.33% 0.44% 5,589,266.00  0.41%

 Lump Sum 1 Various Airports Seal Coat & Pavement Markings 2014 05
  Bid as:P-620c  Sand Point Runway and Taxiway Painting

 0.00 108,000.00 94,000.00 899,392.00  0.00  210,000.00 172,666.67 108,000.00
 0.00% 7.22% 10.45% 1,495,958.00  0.00%

 Lump Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 90,000.00 100,000.00 100,000.00 54,493,550.00  91,000.00  100,000.00 93,666.67 90,000.00

 0.15% 0.17% 0.18% 58,222,247.50  0.14%
 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04

 150,000.00 275,000.00 466,000.00 48,291,647.50  0.00  275,000.00 212,500.00 150,000.00
 0.30% 0.57% 0.96% 48,474,000.00  0.00%

 Lump Sum 1 ANC Runway 7L/25R Rehabilitation 2014 04
 150,000.00 85,000.00 116,000.00 48,291,647.50  0.00  150,000.00 117,500.00 85,000.00

 0.30% 0.18% 0.24% 48,474,000.00  0.00%
 Lump Sum 1 Pribilof Islands Airports Pavement Markings & Seal Coat 2014 04

 125,000.00 115,000.00 125,000.00 234,494.00  480,000.00  480,000.00 240,000.00 115,000.00
 27.40% 50.24% 53.31% 228,893.64  39.31%

 Lump Sum 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

 75,000.00 50,000.00 250,000.00 32,671,751.07  73,000.00  75,000.00 66,000.00 50,000.00
 0.24% 0.19% 0.77% 26,561,061.00  0.17%

 Lump Sum 1 Sitka Airport Runway Overlay 2013 01
 226,000.00 190,000.00 225,000.00 10,845,705.00  0.00  226,000.00 175,333.33 110,000.00

 1.98% 1.75% 2.07% 10,877,345.00  0.00%
 Lump Sum 1 Birchwood Airport Runway Pavement Rehabilitation 2012 05

 33,894.19 35,000.00 100,000.00 1,094,590.00  45,000.00  45,000.00 37,964.73 33,894.19
 3.39% 3.57% 9.14% 981,659.00  4.12%

 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 0.00 0.00 1,500.00 1,018,475.00  0.00  2,500.00 416.67 0.00

 0.00% 0.00% 0.15% 42,400.00  0.00%
 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09

 0.00 0.00 1,500.00 1,034,225.00  0.00  2,807.00 884.50 0.00
 0.00% 0.00% 0.15% 42,400.00  0.00%

 Lump Sum 1 Lake Hood Strip Improvements Phase II 2011 09
 2,807.00 2,500.00 1,500.00 1,034,225.00  1,200.00  4,555.22 2,552.04 1,200.00
 0.49% 0.52% 0.15% 477,360.00  0.15%
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 Lump Sum Runway and Taxiway Painting P-620c
 Lump Sum 1 Kodiak Airport Improvements, 2011 2011 06

 200,000.00 180,000.00 350,000.00 31,512,185.00  370,000.00  370,000.00 250,000.00 180,000.00
 0.84% 0.79% 1.11% 22,758,321.00  1.32%

 Lump Sum 1 ANC Concourse A Apron Resonstruction 2011 04
 7,250.00 45,000.00 65,949.00 7,238,306.04  17,034.00  45,000.00 26,071.00 7,250.00
 0.12% 0.78% 0.91% 5,791,292.50  0.25%

 Lump Sum 1 ANC Concourse A Apron Reconstruction 2011 04
 7,250.00 45,000.00 65,949.00 7,238,306.04  17,034.00  45,000.00 26,071.00 7,250.00
 0.10% 0.70% 0.91% 6,392,199.50  0.22%

 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 100,000.00 100,000.00 125,000.00 40,493,977.22  100,000.00  120,000.00 105,000.00 100,000.00
 0.28% 0.31% 0.31% 32,191,812.22  0.26%

 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 300,000.00 100,000.00 30,000.00 24,324,740.00  125,000.00  300,000.00 141,200.00 85,000.00

 1.73% 0.69% 0.12% 14,397,590.00  0.69%
 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 10,000.00 205,000.00 145,000.00 24,324,740.00  50,000.00  226,100.00 109,420.00 10,000.00
 0.06% 1.42% 0.60% 14,397,590.00  0.28%

 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 10,000.00 13,000.00 25,000.00 24,324,740.00  25,000.00  95,000.00 46,600.00 10,000.00

 0.06% 0.09% 0.10% 14,397,590.00  0.14%
 Lump Sum 1 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 10,000.00 20,000.00 3,000.00 24,324,740.00  50,000.00  50,000.00 18,218.00 5,000.00
 0.06% 0.14% 0.01% 14,397,590.00  0.28%

 Lump Sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)
  Bid as:P-620c.1  Pavement Markings

 20,000.00 12,000.00 25,000.00 2,259,182.50  17,000.00  20,000.00 16,333.33 12,000.00
 0.87% 0.60% 1.11% 2,002,693.50  0.49%

 Lump Sum 1 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 81,000.00 80,000.00 175,000.00 45,984,748.75  100,000.00  100,000.00 87,000.00 80,000.00

 0.22% 0.24% 0.38% 33,830,478.40  0.26%
 Square Feet 650 ANC Gate N8 Pavement Replacement Design 2009 08

  Bid as:P-620a  Runway and Taxiway Painting
 8.00 5.00 7.00 1,973,840.00  5.00  8.00 5.61 5.00

 0.32% 0.20% 0.23% 1,629,855.00  0.20%

 Square Feet or Square Painted Marking Removal P-620e
 Meter

 Square Feet 27,300 ANC Runway 15/33 Rehabilitation 2018 03
 3.25 2.00 6.00 57,792,434.00  0.00  3.25 2.63 2.00

 0.17% 0.10% 0.28% 52,882,604.00  0.00%
 Square Feet 36,900 ANC Runway 15/33 Rehabilitation 2018 03

 3.25 2.00 6.00 57,792,434.00  0.00  3.25 2.63 2.00
 0.23% 0.14% 0.38% 52,882,604.00  0.00%

 Square Feet 354 ANC Taxiway R Group VI Improvements 2018 03
 20.00 20.00 7.00 16,318,887.00  0.00  20.00 20.00 20.00
 0.05% 0.05% 0.02% 15,287,034.33  0.00%

 Square Feet 540 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 10.00 9.00 6.00 27,833,829.50  0.00  10.00 9.50 9.00
 0.02% 0.02% 0.01% 19,955,808.20  0.00%
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 Square Feet or Square Painted Marking Removal P-620e
 Meter

 Lump Sum 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

 80,000.00 74,000.00 194,000.00 32,671,751.07  5,000.00  80,000.00 53,000.00 5,000.00
 0.26% 0.28% 0.59% 26,561,061.00  0.01%

 Square Feet 4,200 Birchwood Airport Runway Pavement Rehabilitation 2012 05
 10.15 2.00 1.50 1,094,590.00  3.00  10.15 5.05 2.00
 4.27% 0.86% 0.58% 981,659.00  1.15%

 Square Foot 5,700 ANC RON Parking, 12-14 Reconstruction 2009 04
 2.00 1.70 1.50 12,253,720.00  1.70  2.00 1.58 1.00

 0.11% 0.10% 0.07% 9,489,289.40  0.10%

 Lump Sum Temporary Runway & Taxiway Painting P-620g
 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03

 155,000.00 172,315.00 473,800.00 57,792,434.00  0.00  172,315.00 163,657.50 155,000.00
 0.29% 0.33% 0.82% 52,882,604.00  0.00%

 Square Feet 350 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:P-620i  Reflective Removable Tape

 15.00 15.00 6.00 16,318,887.00  0.00  15.00 15.00 15.00
 0.03% 0.03% 0.01% 15,287,034.33  0.00%

 Lump Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 50,000.00 10,000.00 3,500.00 5,926,310.00  38,000.00  55,000.00 37,574.07 10,000.00

 0.94% 0.19% 0.06% 5,162,563.50  0.69%
 Lump Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06

 39,000.00 30,000.00 110,000.00 5,760,521.25  16,000.00  115,000.00 48,000.00 16,000.00
 0.72% 0.61% 1.91% 4,929,362.00  0.29%

 Lump Sum 1 Dillingham Runway Rehabilitation 2017 06
  Bid as:P-620g  Temporary Runway and Taxiway Painting

 155,000.00 25,000.00 155,000.00 10,654,806.00  95,000.00  155,000.00 91,666.67 25,000.00
 1.72% 0.31% 1.45% 7,996,317.70  1.01%

 Lump Sum 1 Galena Airport Improvements 2016 09
 130,000.00 50,000.00 100,000.00 13,823,614.00  0.00  130,000.00 90,000.00 50,000.00

 0.54% 0.30% 0.72% 16,756,736.00  0.00%
 Lump Sum 1 Galena Airport Improvements 2016 09

 100,000.00 20,000.00 50,000.00 13,823,614.00  0.00  100,000.00 60,000.00 20,000.00
 0.42% 0.12% 0.36% 16,756,736.00  0.00%

 Square Feet 1,700 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-620i  Reflective Removable Tape

 6.00 6.00 6.00 27,833,829.50  0.00  6.00 6.00 6.00
 0.05% 0.05% 0.04% 19,955,808.20  0.00%

 Lump Sum 1 Hooper Bay Airport Improvements 2015 08
  Bid as:P-620g  Temporary Runway and Taxiway Painting

 18,000.00 75,000.00 65,000.00 26,613,957.00  65,000.00  75,000.00 52,000.00 18,000.00
 0.06% 0.29% 0.24% 25,767,875.00  0.22%

 Lump Sum 1 Lake Hood A-B Parking Rehabilitation 2015 03
 20,000.00 56,000.00 16,700.00 5,533,687.00  60,000.00  60,000.00 36,500.00 10,000.00

 0.33% 1.00% 0.30% 5,589,266.00  0.99%
 Lump Sum 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09

 Improvements

  Bid as:P-620g .n2_A  Temporary Runway and Taxiway Painting
 15,000.00 55,000.00 65,000.00 32,671,751.07  10,000.00  55,000.00 26,666.67 10,000.00

 0.05% 0.21% 0.20% 26,561,061.00  0.02%
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 Lump Sum Temporary Runway & Taxiway Painting P-620g
 Lump Sum 1 ANC Concourse A Apron Resonstruction 2011 04

 20,000.00 15,000.00 13,401.00 7,238,306.04  10,973.00  20,000.00 13,493.25 8,000.00
 0.32% 0.26% 0.19% 5,791,292.50  0.16%

 Lump Sum 1 ANC Concourse A Apron Reconstruction 2011 04
 20,000.00 15,000.00 13,401.00 7,238,306.04  10,973.00  20,000.00 13,493.25 8,000.00

 0.29% 0.23% 0.19% 6,392,199.50  0.14%

 Square Yard or Square Saw-Cut Grooves P-621a
 Meter

 Square Yard 257,000 ANC Runway 15/33 Rehabilitation 2018 03
 2.00 2.20 1.10 57,792,434.00  0.00  2.20 2.10 2.00

 0.97% 1.07% 0.49% 52,882,604.00  0.00%
 Square Yard 45,500 ANC Runway 15/33 Rehabilitation 2018 03

 2.00 2.30 1.10 57,792,434.00  0.00  2.30 2.15 2.00
 0.17% 0.20% 0.09% 52,882,604.00  0.00%

 Square Yard 110,000 Dillingham Runway Rehabilitation 2017 06
  Bid as:P-621a  Grooving

 2.00 3.50 2.50 10,654,806.00  1.50  3.50 2.33 1.50
 2.45% 4.81% 2.58% 7,996,317.70  1.76%

 Square Yard 53,333 Galena Airport Improvements 2016 09
  Bid as:P-621a.n2  Grooving

 2.35 2.00 3.00 13,823,614.00  0.00  2.35 2.18 2.00
 0.52% 0.64% 1.16% 16,756,736.00  0.00%

 Square Yard 93,459 ANC Runway 7L/25R Rehabilitation 2014 04
 1.00 1.00 1.50 48,291,647.50  0.00  1.00 1.00 1.00

 0.19% 0.19% 0.29% 48,474,000.00  0.00%
 Square Yard 195,916 ANC Runway 7L/25R Rehabilitation 2014 04

 1.00 1.00 1.50 48,291,647.50  0.00  1.00 1.00 1.00
 0.39% 0.40% 0.61% 48,474,000.00  0.00%

 Square Yard 228,000 Kodiak Airport Improvements, 2011 2011 06
 1.50 1.50 3.00 31,512,185.00  1.40  1.50 1.47 1.40

 1.44% 1.50% 2.17% 22,758,321.00  1.14%
 Square Yard 152,480 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
 1.10 1.00 1.50 40,493,977.22  1.25  1.80 1.29 1.00

 0.46% 0.47% 0.56% 32,191,812.22  0.49%
 Square Yard 228,183 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03

 1.20 0.80 2.00 45,984,748.75  1.30  1.30 1.14 0.80
 0.75% 0.54% 0.99% 33,830,478.40  0.77%

 Lump Sum Saw-Cut Grooves P-621b
 Lump Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05

 35,000.00 350,000.00 40,000.00 54,493,550.00  78,000.00  350,000.00 154,333.33 35,000.00
 0.06% 0.60% 0.07% 58,222,247.50  0.12%

 Ton or Megagram Coal-Tar Pitch Emulsion P-625a
 Ton 1.8 ANC RON Parking, 12-14 Reconstruction 2009 04

 5,000.00 4,725.00 4,000.00 12,253,720.00  4,700.00  5,000.00 3,885.00 2,000.00
 0.09% 0.09% 0.06% 9,489,289.40  0.08%

 Square Yard or Square Pavement Grooving P-630a
 Meter

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-630a.n2  Intelligent Compaction for Hot Mix Asphalt
 Pavement

 10,000.00 5,000.00 200,000.00 57,792,434.00  0.00  10,000.00 7,500.00 5,000.00
 0.02% 0.01% 0.35% 52,882,604.00  0.00%
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 Square Yard or Square Pavement Grooving P-630a
 Meter

 Lump Sum 1 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-630a.n1  Intelligent Compaction for Hot Mix Asphalt
 Pavement

 10,000.00 5,000.00 50,000.00 57,792,434.00  0.00  10,000.00 7,500.00 5,000.00
 0.02% 0.01% 0.09% 52,882,604.00  0.00%

 Lump Sum 1 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:P-630a  Intelligent Compaction for Hot Mix Asphalt
 Pavement

 5,000.00 1,000.00 65,000.00 16,318,887.00  0.00  5,000.00 3,000.00 1,000.00
 0.03% 0.01% 0.40% 15,287,034.33  0.00%

 Lump Sum 1 Dillingham Runway Rehabilitation 2017 06
  Bid as:P-630a  Intelligent Compaction for Hot Mix Asphalt
 Pavement

 26,000.00 25,000.00 150,000.00 10,654,806.00  30,000.00  30,000.00 27,000.00 25,000.00
 0.29% 0.31% 1.41% 7,996,317.70  0.32%

 Lump Sum 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-630a  Intelligent Compaction for Hot Mix Asphalt
 Pavement

 80,000.00 5,000.00 100,000.00 27,833,829.50  0.00  80,000.00 42,500.00 5,000.00
 0.36% 0.03% 0.36% 19,955,808.20  0.00%

 Square Yard 20,000 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 1.25 1.00 2.50 24,324,740.00  3.00  5.00 2.33 1.00

 0.14% 0.14% 0.21% 14,397,590.00  0.33%
 Square Yard 78,500 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 1.25 1.00 2.50 24,324,740.00  3.00  3.00 1.81 1.00
 0.57% 0.55% 0.81% 14,397,590.00  1.31%

 Lump Sum Pavement Grooving P-630b
 Lump Sum 1 Sitka Airport Runway Overlay 2013 01

 240,000.00 250,000.00 204,000.00 10,845,705.00  0.00  250,000.00 213,333.33 150,000.00
 2.10% 2.30% 1.88% 10,877,345.00  0.00%

 Square Yard or Square Emulsified Pavement Sealer & Rejuvenator P-633a
 Meter

 Square Yard 35,480 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:P-633b  Emulsified Asphalt Sand Seal

 2.50 2.60 2.50 5,926,310.00  2.30  10.00 4.14 2.30
 1.66% 1.79% 1.50% 5,162,563.50  1.49%

 Square Yard 41,500 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-633a  Cut-Back Asphalt Sand Seal

 2.00 2.00 3.00 27,833,829.50  0.00  2.00 2.00 2.00
 0.38% 0.42% 0.45% 19,955,808.20  0.00%

 Square Yard 32,468 Various Airports Seal Coat & Pavement Markings 2014 05
  Bid as:P-633c(1)  King Salmon Airport Sand Seal

 0.00 9.90 4.50 899,392.00  0.00  9.90 7.13 5.50
 0.00% 21.49% 16.24% 1,495,958.00  0.00%

 Square Yard 65,324 Various Airports Seal Coat & Pavement Markings 2014 05
  Bid as:P-633c(3)  Sand Point Airport Sand Seal

 0.00 8.00 4.50 899,392.00  0.00  8.00 6.50 5.50
 0.00% 34.93% 32.68% 1,495,958.00  0.00%

 Square Yard 81,184 Various Airports Seal Coat & Pavement Markings 2014 05
  Bid as:P-633c(2)  Iliamna Airport Sand Seal

 0.00 6.70 4.50 899,392.00  0.00  6.70 6.07 5.50
 0.00% 36.36% 40.62% 1,495,958.00  0.00%
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 Linear Foot or Meter Pavement Crack Filling P-635a
 Linear Foot 10,000 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

  Bid as:P-635a(2)  Pavement Crack Filling (wider than 3/4 inch)
 10.00 5.00 10.00 27,833,829.50  0.00  10.00 7.50 5.00
 0.45% 0.25% 0.36% 19,955,808.20  0.00%

 Linear Foot 15,000 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-635a(1)  Pavement Crack Filling (equal to or narrower
 than 3/4 inch)

 5.00 2.00 4.00 27,833,829.50  0.00  5.00 3.50 2.00
 0.34% 0.15% 0.22% 19,955,808.20  0.00%

 Linear Foot 10,000 Kodiak Airport Surface Repairs, 2009 2009 07
 5.00 1.50 5.00 1,480,948.00  0.00  5.00 3.25 1.50

 2.80% 1.24% 3.38% 1,213,843.00  0.00%
 Linear Foot 3,200 Kodiak Airport Surface Repairs, 2009 2009 07

 5.00 2.00 5.00 1,480,948.00  0.00  5.00 3.50 2.00
 0.90% 0.53% 1.08% 1,213,843.00  0.00%

 Lump Sum Segmented Circle (Panel-Type) P-640b
 Lump Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06

 50,750.00 70,000.00 50,000.00 5,760,521.25  52,500.00  70,000.00 57,050.00 50,000.00
 0.94% 1.42% 0.87% 4,929,362.00  0.95%

 Lump Sum 1 FY15 & 16 AIP NR Airport Segmented Circle Replacement 2017 05
  Bid as:P-640b-3  Segmented Circle (Panel-Type)-Holy Cross

 59,220.00 55,000.00 60,000.00 300,000.00  64,713.00  133,600.00 90,479.67 55,000.00
 20.00% 18.64% 20.00% 295,000.00  20.26%

 Lump Sum 1 FY15 & 16 AIP NR Airport Segmented Circle Replacement 2017 05
  Bid as:P-640b-4  Segmented Circle (Panel-Type)-Kaltag

 59,220.00 55,000.00 60,000.00 300,000.00  56,346.00  133,600.00 89,169.50 55,000.00
 20.00% 18.64% 20.00% 295,000.00  17.64%

 Lump Sum 1 FY15 & 16 AIP NR Airport Segmented Circle Replacement 2017 05
  Bid as:P-640b-5  Segmented Circle (Panel-Type)-Mountain Village

 59,220.00 55,000.00 60,000.00 300,000.00  64,518.00  133,600.00 87,900.83 55,000.00
 20.00% 18.64% 20.00% 295,000.00  20.20%

 Lump Sum 1 Galena Airport Improvements 2016 09
 36,700.00 30,000.00 40,000.00 13,823,614.00  0.00  36,700.00 33,350.00 30,000.00

 0.15% 0.18% 0.29% 16,756,736.00  0.00%
 Lump Sum 1 Hooper Bay Airport Improvements 2015 08

 50,000.00 45,000.00 50,000.00 26,613,957.00  50,000.00  50,000.00 47,625.00 45,000.00
 0.18% 0.17% 0.19% 25,767,875.00  0.17%

 Lump Sum 1 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 65,000.00 75,000.00 40,000.00 54,493,550.00  52,000.00  75,000.00 64,000.00 52,000.00

 0.11% 0.13% 0.07% 58,222,247.50  0.08%
 Lump Sum 1 Tununak Airport Relocation 2012 09

 50,000.00 40,000.00 45,000.00 22,497,910.68  45,000.00  50,000.00 45,800.00 40,000.00
 0.24% 0.20% 0.20% 19,963,988.00  0.21%

 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:P-640b  Segmented Circle (Panel Type)

 75,000.00 38,000.00 30,000.00 9,894,941.25  62,400.00  75,000.00 50,771.43 38,000.00
 1.04% 0.56% 0.30% 6,767,129.75  0.84%

 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
 35,000.00 35,000.00 42,000.00 21,873,190.00  35,000.00  45,000.00 31,890.00 10,120.00

 0.20% 0.20% 0.19% 17,443,650.00  0.19%
 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

 34,000.00 44,000.00 35,000.00 17,754,648.95  35,000.00  44,000.00 38,600.00 34,000.00
 0.22% 0.33% 0.20% 13,477,354.00  0.21%
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 Lump Sum Segmented Circle (Panel-Type) P-640b
 Lump Sum 1 Takotna Airport Relocation 2009 07

 45,000.00 41,000.00 45,000.00 15,032,205.00  45,000.00  45,000.00 42,750.00 40,000.00
 0.33% 0.31% 0.30% 13,296,580.00  0.31%

 Lump Sum 1 Akiachak Airport Relocation 2009 05
 45,000.00 40,000.00 40,000.00 17,722,742.50  40,000.00  45,000.00 40,000.00 35,000.00

 0.22% 0.21% 0.23% 18,744,897.00  0.18%
 Lump Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05

 40,000.00 35,000.00 45,000.00 18,807,648.50  50,000.00  55,000.00 39,726.11 19,000.00
 0.37% 0.36% 0.24% 9,708,913.75  0.46%

 Lump Sum 1 Platinum Airport Runway Relocation 2009 02
 40,000.00 35,000.00 46,000.00 8,091,237.50  27,000.00  65,000.00 41,000.00 27,000.00

 0.60% 0.64% 0.57% 5,448,815.00  0.39%

 Set Soil Anchor Tie-down P-650a
 Set 126 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

  Bid as:P-650a  Soil Anchor Tie-down, Driven Toggle
 775.00 925.00 1,750.00 5,590,130.00  657.00  925.00 785.67 657.00
 1.94% 2.56% 3.94% 4,554,837.50  1.60%

 Set 18 Tok Junction Airport Surface Maintenance 2017 06
  Bid as:P-650a  Soil Anchor Tie-down, Driven Toggle or Helical
 Screw

 1,500.00 610.00 1,000.00 786,950.00  1,600.00  1,600.00 1,236.67 610.00
 3.96% 1.81% 2.29% 607,677.00  4.13%

 Set 11 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction

 2,000.00 1,500.00 1,500.00 3,660,811.00  1,842.40  2,100.00 1,665.14 1,000.00
 0.73% 0.56% 0.45% 2,947,832.00  0.67%

 Set 24 Galena Airport Improvements 2016 09
  Bid as:P-650a.n2  Soil Anchor Tie-down [Driven Toggle]

 1,500.00 500.00 800.00 13,823,614.00  0.00  1,500.00 1,000.00 500.00
 0.15% 0.07% 0.14% 16,756,736.00  0.00%

 Each 40 Hooper Bay Airport Improvements 2015 08
  Bid as:P-650a  Aircraft Tie-down

 530.00 600.00 900.00 26,613,957.00  600.00  700.00 607.50 530.00
 0.08% 0.09% 0.14% 25,767,875.00  0.08%

 Set 150 Lake Hood A-B Parking Rehabilitation 2015 03
 1,150.00 2,000.00 1,300.00 5,533,687.00  1,420.00  2,000.00 1,542.50 1,150.00
 2.88% 5.37% 3.52% 5,589,266.00  3.53%

 Each 12 Koliganek Airport Reconstruction 2014 09
  Bid as:P-650a  Aircraft Tie-down

 600.00 600.00 900.00 6,939,312.00  786.24  1,050.00 787.25 600.00
 0.08% 0.09% 0.16% 7,994,085.75  0.10%

 Set 3 Tununak Airport Relocation 2012 09
  Bid as:P-650a  Soil Anchor Tie-Down, Buried Plate

 1,500.00 1,000.00 1,800.00 22,497,910.68  2,750.00  2,750.00 1,830.00 1,000.00
 0.02% 0.02% 0.02% 19,963,988.00  0.04%

 Set 4 Alakanuk Airport Relocation, Stage I V 2011 03
 1,000.00 400.00 500.00 9,894,941.25  960.00  2,000.00 1,194.29 400.00
 0.06% 0.02% 0.02% 6,767,129.75  0.05%

 Set 59 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
  Bid as:P-650a  Soil Anchor Tie-down, Screw

 1,200.00 152.00 1,000.00 2,142,100.00  550.00  1,200.00 558.38 152.00
 2.75% 0.42% 2.75% 2,111,535.50  1.22%
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 Set Soil Anchor Tie-down P-650a
 Set 3 Chefornak Airport Relocation - Stage ii 2010 09

  Bid as:P-650a  Soil Anchor Tie-down, Buried Plate
 1,000.00 1,000.00 1,300.00 21,873,190.00  1,900.00  3,000.00 1,858.13 1,000.00
 0.02% 0.02% 0.02% 17,443,650.00  0.03%

 Set 4 Kipnuk Airport Relocation - Phase II 2010 06
  Bid as:P-650a  Soil Anchor Tie-down, Buried Plate

 1,500.00 1,700.00 1,000.00 17,754,648.95  1,000.00  2,000.00 1,440.00 1,000.00
 0.04% 0.05% 0.02% 13,477,354.00  0.02%

 Set 4 Takotna Airport Relocation 2009 07
  Bid as:P-650a  Soil Anchor Tie-down, Buried Plate

 1,200.00 1,000.00 2,000.00 15,032,205.00  800.00  1,500.00 1,125.00 800.00
 0.03% 0.03% 0.05% 13,296,580.00  0.02%

 Set 3 Akiachak Airport Relocation 2009 05
  Bid as:P-650a  Soil Anchor Tie-down, Buried Plate

 1,200.00 1,600.00 2,000.00 17,722,742.50  1,000.00  1,600.00 1,160.00 1,000.00
 0.02% 0.03% 0.03% 18,744,897.00  0.01%

 Set 5 OUZINKIE AIRPORT RELOCATION 2009 05
  Bid as:P-650a  Soil Anchor Tie-down, buried plate

 1,800.00 1,400.00 2,000.00 18,807,648.50  1,200.00  2,135.00 1,462.00 1,000.00
 0.08% 0.07% 0.05% 9,708,913.75  0.06%

 Set 6 Platinum Airport Runway Relocation 2009 02
  Bid as:P-650a  Soil Anchor Tie-down, Buried Steel Plate

 1,800.00 1,500.00 550.00 8,091,237.50  2,900.00  2,900.00 1,980.00 1,500.00
 0.16% 0.17% 0.04% 5,448,815.00  0.25%

 Set Temporary Tie-down P-650c
 Set 91 Lake Hood A-B Parking Rehabilitation 2015 03

 600.00 270.00 350.00 5,533,687.00  350.00  600.00 392.50 270.00
 0.91% 0.44% 0.58% 5,589,266.00  0.53%

 Set Remove Tie-down P-650e
 Set 182 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

 125.00 100.00 750.00 5,590,130.00  275.00  275.00 166.67 100.00
 0.45% 0.40% 2.44% 4,554,837.50  0.97%

 Each Aircraft Relocation P-655a
 Each 12 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

 200.00 1,400.00 1,500.00 5,590,130.00  150.00  1,400.00 583.33 150.00
 0.05% 0.37% 0.32% 4,554,837.50  0.03%

 Each 4 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 550.00 525.00 1,500.00 5,926,310.00  525.00  2,602.24 844.03 250.00
 0.04% 0.04% 0.10% 5,162,563.50  0.04%

 Each 2 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction

 75.00 615.00 1,000.00 3,660,811.00  1,657.67  3,850.00 1,002.77 75.00
 0.01% 0.04% 0.05% 2,947,832.00  0.11%

 Each 20 Lake Hood A-B Parking Rehabilitation 2015 03
 500.00 450.00 700.00 5,533,687.00  150.00  1,000.00 525.00 150.00
 0.17% 0.16% 0.25% 5,589,266.00  0.05%

 Each Reflective Marker, Type I P-660a
 Each 29 ANC Runway 7L/25R Rehabilitation 2014 04

 200.00 540.00 250.00 48,291,647.50  0.00  540.00 370.00 200.00
 0.01% 0.03% 0.02% 48,474,000.00  0.00%
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 Each Reflective Marker, Type I P-660a
 Each 66 ANC Runway 7L/25R Rehabilitation 2014 04

 200.00 540.00 250.00 48,291,647.50  0.00  540.00 370.00 200.00
 0.03% 0.07% 0.03% 48,474,000.00  0.00%

 Each Reflective Marker, Type II P-660b
 Each 26 Hooper Bay Airport Improvements 2015 08

 220.00 275.00 120.00 26,613,957.00  150.00  275.00 216.25 150.00
 0.02% 0.03% 0.01% 25,767,875.00  0.01%

 Each 20 Koliganek Airport Reconstruction 2014 09
 250.00 275.00 225.00 6,939,312.00  88.30  275.00 215.66 88.30
 0.06% 0.07% 0.06% 7,994,085.75  0.02%

 Each 20 Platinum Airport Runway Extension 2014 01
 123.00 100.00 215.00 2,293,093.00  450.00  700.00 343.25 100.00
 0.00% 0.00% 0.19% 0.00  0.00%

 Each 20 Tununak Airport Relocation 2012 09
  Bid as:P-660b  Reflective Markers, Type II

 160.00 200.00 150.00 22,497,910.68  500.00  500.00 242.00 150.00
 0.02% 0.02% 0.01% 19,963,988.00  0.05%

 Each 20 Ouzinkie Airport Relocation Stage II 2011 04
 159.90 177.00 85.00 2,565,975.00  339.00  339.00 206.11 158.00
 0.15% 0.17% 0.07% 2,104,030.00  0.30%

 Each 20 Chefornak Airport Relocation - Stage ii 2010 09
 100.00 120.00 125.00 21,873,190.00  145.00  500.00 167.91 95.00
 0.01% 0.01% 0.01% 17,443,650.00  0.02%

 Each 41 Kipnuk Airport Relocation - Phase II 2010 06
 200.00 150.00 100.00 17,754,648.95  125.00  450.00 210.00 125.00
 0.05% 0.05% 0.02% 13,477,354.00  0.03%

 Each 20 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 85.00 120.00 200.00 2,259,182.50  130.00  130.00 111.67 85.00
 0.07% 0.12% 0.18% 2,002,693.50  0.07%

 Each 20 Tuluksak Airport 2009 07
 443.00 135.00 100.00 15,649,890.00  100.00  443.00 200.00 100.00
 0.05% 0.02% 0.01% 17,533,365.00  0.01%

 Each 26 Takotna Airport Relocation 2009 07
 125.00 130.00 120.00 15,032,205.00  150.00  200.00 151.25 125.00
 0.02% 0.03% 0.02% 13,296,580.00  0.03%

 Each 28 Akiachak Airport Relocation 2009 05
 145.00 110.00 120.00 17,722,742.50  125.00  145.00 121.00 100.00
 0.02% 0.02% 0.02% 18,744,897.00  0.02%

 Each 20 OUZINKIE AIRPORT RELOCATION 2009 05
 110.00 200.00 70.00 18,807,648.50  100.00  200.00 136.08 100.00
 0.02% 0.04% 0.01% 9,708,913.75  0.02%

 Each 20 Platinum Airport Runway Relocation 2009 02
 175.00 100.00 100.00 8,091,237.50  236.00  255.00 193.20 100.00
 0.05% 0.04% 0.02% 5,448,815.00  0.07%

 Each Cone, 18 inch P-660c
 Each 95 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06

 35.00 120.00 160.00 5,760,521.25  183.00  200.00 127.60 35.00
 0.06% 0.23% 0.26% 4,929,362.00  0.32%

 Each 181 Hooper Bay Airport Improvements 2015 08
 150.00 155.00 150.00 26,613,957.00  100.00  262.00 166.75 100.00
 0.10% 0.11% 0.10% 25,767,875.00  0.06%
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 Each Cone, 18 inch P-660c
 Each 28 Adak Airport Runway Safety Improvements 2015 05

 195.00 200.00 175.00 246,311.00  100.00  200.00 165.00 100.00
 1.72% 1.90% 1.99% 294,475.00  0.59%

 Each 165 Koliganek Airport Reconstruction 2014 09
 145.00 150.00 150.00 6,939,312.00  169.34  169.34 131.87 50.00
 0.28% 0.31% 0.36% 7,994,085.75  0.29%

 Each 34 Platinum Airport Runway Extension 2014 01
 48.00 90.00 110.00 2,293,093.00  400.00  400.00 156.50 48.00
 0.00% 0.00% 0.16% 0.00  0.00%

 Each 68 Tununak Airport Relocation 2012 09
 35.00 100.00 75.00 22,497,910.68  350.00  350.00 171.00 35.00
 0.01% 0.03% 0.02% 19,963,988.00  0.11%

 Each 22 Birchwood Airport Runway Pavement Rehabilitation 2012 05
 84.00 100.00 40.00 1,094,590.00  200.00  200.00 128.00 84.00
 0.18% 0.22% 0.08% 981,659.00  0.40%

 Each 65 Ouzinkie Airport Relocation Stage II 2011 04
 69.40 77.00 20.00 2,565,975.00  135.50  150.00 96.36 69.00
 0.21% 0.24% 0.05% 2,104,030.00  0.39%

 Each 92 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:P-660b  Reflective Markers, Type II

 270.00 70.00 75.00 9,894,941.25  216.00  270.00 161.57 70.00
 0.35% 0.10% 0.07% 6,767,129.75  0.27%

 Each 69 Chefornak Airport Relocation - Stage ii 2010 09
  Bid as:P-660c  Cone, 18-Inch

 50.00 100.00 60.00 21,873,190.00  48.00  200.00 112.91 48.00
 0.02% 0.04% 0.02% 17,443,650.00  0.02%

 Each 71 Kipnuk Airport Relocation - Phase II 2010 06
 75.00 85.00 55.00 17,754,648.95  75.00  220.00 101.00 50.00
 0.03% 0.04% 0.02% 13,477,354.00  0.03%

 Each 20 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 225.00 110.00 100.00 2,259,182.50  650.00  650.00 328.33 110.00
 0.20% 0.11% 0.09% 2,002,693.50  0.37%

 Each 95 Takotna Airport Relocation 2009 07
 100.00 40.00 80.00 15,032,205.00  45.00  100.00 58.75 40.00
 0.07% 0.03% 0.05% 13,296,580.00  0.03%

 Each 74 Akiachak Airport Relocation 2009 05
 60.00 50.00 100.00 17,722,742.50  50.00  60.00 54.00 50.00
 0.02% 0.02% 0.04% 18,744,897.00  0.02%

 Each 68 OUZINKIE AIRPORT RELOCATION 2009 05
 50.00 30.00 100.00 18,807,648.50  40.00  170.00 59.02 29.20
 0.03% 0.02% 0.04% 9,708,913.75  0.02%

 Each 61 Platinum Airport Runway Relocation 2009 02
 60.00 50.00 75.00 8,091,237.50  48.00  235.00 98.60 48.00
 0.05% 0.06% 0.06% 5,448,815.00  0.04%

 Each Guide Marker P-660d
 Each 80 Kiana Airport Improvements 2018 02

  Bid as:P-660d  Guide Marker, Edge Light Marker
 100.00 240.00 150.00 14,108,700.00  100.00  240.00 155.00 90.00
 0.04% 0.12% 0.09% 15,596,020.00  0.04%
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 Square Feet or Square Standard Sign P-661a
 Meter

 Square Feet 8 Birchwood Airport Taxiway & Apron Reconstruction 2018 05
 200.00 90.00 300.00 5,590,130.00  125.00  200.00 138.33 90.00
 0.03% 0.02% 0.04% 4,554,837.50  0.02%

 Square Feet 112 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 85.00 70.00 100.00 5,926,310.00  85.00  185.00 104.48 70.00
 0.18% 0.15% 0.19% 5,162,563.50  0.17%

 Square Foot 29.83 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I

 0.00 150.00 155.00 10,805,483.40  0.00  150.00 150.00 150.00
 0.00% 0.04% 0.04% 10,660,004.50  0.00%

 Square Foot 29.83 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I

 0.00 150.00 155.00 10,805,483.40  0.00  150.00 150.00 150.00
 0.00% 0.04% 0.04% 10,660,004.50  0.00%

 Square Feet 78 Hooper Bay Airport Improvements 2015 08
 230.00 200.00 150.00 26,613,957.00  250.00  250.00 221.75 200.00
 0.06% 0.06% 0.04% 25,767,875.00  0.07%

 Square Feet 48 ANC Security Fence Improvements 2015 07
 75.00 150.00 150.00 223,907.00  85.00  150.00 100.25 75.00
 1.05% 2.10% 3.22% 343,095.50  1.18%

 Square Feet 21 Koliganek Airport Reconstruction 2014 09
 275.00 300.00 150.00 6,939,312.00  337.48  500.00 356.50 275.00
 0.07% 0.08% 0.05% 7,994,085.75  0.07%

 Square Foot 45.25 Tununak Airport Relocation 2012 09
 150.00 200.00 200.00 22,497,910.68  125.00  200.00 153.00 125.00
 0.03% 0.05% 0.04% 19,963,988.00  0.03%

 Square Feet 221 Kodiak Airport Improvements, 2011 2011 06
 100.00 150.00 125.00 31,512,185.00  200.00  200.00 150.00 100.00
 0.09% 0.15% 0.09% 22,758,321.00  0.16%

 Square Foot 52.75 Alakanuk Airport Relocation, Stage I V 2011 03
 140.00 85.00 100.00 9,894,941.25  180.00  225.00 161.43 85.00
 0.10% 0.07% 0.05% 6,767,129.75  0.13%

 S.F. 100 Chefornak Airport Relocation - Stage ii 2010 09
 100.00 100.00 180.00 21,873,190.00  140.00  150.00 116.81 88.00
 0.06% 0.06% 0.08% 17,443,650.00  0.07%

 Square Feet 52.1 Kipnuk Airport Relocation - Phase II 2010 06
 120.00 300.00 125.00 17,754,648.95  100.00  300.00 149.00 100.00
 0.04% 0.12% 0.04% 13,477,354.00  0.03%

 Square Foot 52.75 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 232.00 270.00 250.00 2,259,182.50  150.00  270.00 217.33 150.00
 0.53% 0.71% 0.58% 2,002,693.50  0.23%

 Square Foot 27 Northern Region Certificated Airport Compliance 2009 08
  Bid as:P-661a  Standard Signs

 300.00 210.00 200.00 1,738,350.00  0.00  300.00 255.00 210.00
 0.95% 1.01% 0.31% 563,821.00  0.00%

 Square Foot 49 Northern Region Certificated Airport Compliance 2009 08
  Bid as:P-661a.1  Standard Signs

 300.00 210.00 200.00 1,738,350.00  0.00  300.00 255.00 210.00
 1.72% 1.83% 0.56% 563,821.00  0.00%

 Square Foot 707 FIA Access Control 2009 08
 130.00 110.00 100.00 2,349,279.00  145.00  145.00 128.33 110.00
 3.25% 3.02% 3.01% 2,572,350.00  3.55%
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 Square Feet or Square Standard Sign P-661a
 Meter

 Square Foot 43.25 Takotna Airport Relocation 2009 07
 260.00 200.00 180.00 15,032,205.00  200.00  260.00 215.00 200.00
 0.08% 0.07% 0.05% 13,296,580.00  0.06%

 Square Feet 42 Allakaket Airport Improvements 2009 06
 150.00 160.00 125.00 8,177,101.32  150.00  160.00 153.33 150.00
 0.07% 0.08% 0.06% 8,080,460.25  0.04%

 Square Foot 43.25 Akiachak Airport Relocation 2009 05
 200.00 156.00 250.00 17,722,742.50  200.00  200.00 166.20 75.00
 0.04% 0.04% 0.06% 18,744,897.00  0.04%

 Square Feet 61 Chignik Lagoon Runway Repairs Rebid 2009 05
 113.00 100.00 105.00 5,534,663.50  200.00  200.00 114.60 70.00
 0.14% 0.13% 0.12% 4,754,600.00  0.24%

 Square Feet 45.5 OUZINKIE AIRPORT RELOCATION 2009 05
 110.00 200.00 95.00 18,807,648.50  200.00  410.00 210.17 50.00
 0.05% 0.09% 0.02% 9,708,913.75  0.08%

 Square Feet 29 Platinum Airport Runway Relocation 2009 02
 150.00 100.00 250.00 8,091,237.50  417.00  417.00 244.40 100.00
 0.07% 0.05% 0.09% 5,448,815.00  0.17%

 Square Feet 23.25 Platinum Airport Runway Relocation 2009 02
 200.00 100.00 250.00 8,091,237.50  434.00  434.00 257.80 100.00
 0.07% 0.04% 0.07% 5,448,815.00  0.15%

 Each Standard Sign P-661b
 Each 10 Homer Beluga Float Plane Facilities Improvements 2016 09

 500.00 875.00 500.00 2,338,295.00  500.00  900.00 632.14 300.00
 0.25% 0.50% 0.21% 1,754,971.00  0.24%

 Each 1 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

 1,000.00 1,500.00 1,000.00 32,671,751.07  750.00  1,500.00 1,083.33 750.00
 0.00% 0.01% 0.00% 26,561,061.00  0.00%

 Each 12 Dillingham Airport Improvements 2012 08
 1,000.00 900.00 400.00 18,171,146.00  985.00  1,300.00 1,017.00 900.00
 0.08% 0.09% 0.03% 11,875,670.00  0.08%

 Lump Sum Standard Signs P-661c
 Lump Sum 1 ANC Concourse A Apron Resonstruction 2011 04

 1,000.00 10,000.00 900.00 7,238,306.04  4,180.00  10,000.00 5,045.00 1,000.00
 0.02% 0.17% 0.01% 5,791,292.50  0.06%

 Lump Sum 1 ANC Concourse A Apron Reconstruction 2011 04
 1,000.00 10,000.00 900.00 7,238,306.04  4,180.00  10,000.00 5,045.00 1,000.00
 0.01% 0.16% 0.01% 6,392,199.50  0.05%

 Each Relocate Standard Sign P-661d
 Each 7 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
 370.00 325.00 520.00 3,660,811.00  376.99  750.00 458.70 325.00
 0.09% 0.08% 0.10% 2,947,832.00  0.09%

 Each 13 Lake Hood A-B Parking Rehabilitation 2015 03
 525.00 600.00 100.00 5,533,687.00  560.00  600.00 546.25 500.00
 0.11% 0.14% 0.02% 5,589,266.00  0.12%

 Each 9 FIA Access Control 2009 08
 200.00 150.00 100.00 2,349,279.00  350.00  350.00 233.33 150.00
 0.06% 0.05% 0.04% 2,572,350.00  0.11%
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 Each Special Sign P-662a
 Each 15 FIA Access Control 2009 08

  Bid as:P-662a  Warning Sign with Flashing Lights
 13,000.00 12,000.00 10,000.00 2,349,279.00  11,500.00  13,000.00 12,166.67 11,500.00

 6.91% 7.00% 6.38% 2,572,350.00  5.98%

 Lump Sum Special Signs P-662b
 Lump Sum 1 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06

  Bid as:P-662b  Special Signs (Threshold Markers)
 15,400.00 15,000.00 7,000.00 5,760,521.25  4,390.00  30,000.00 18,158.00 4,390.00

 0.29% 0.30% 0.12% 4,929,362.00  0.08%
 Lump Sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03

 (Kotzebue)
  Bid as:P-662b.1  Install Flasher Signs

 35,000.00 25,000.00 9,600.00 2,259,182.50  17,000.00  35,000.00 25,666.67 17,000.00
 1.52% 1.25% 0.42% 2,002,693.50  0.49%

 Lump Sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)
  Bid as:P-662b  Install Flasher Signs

 40,000.00 90,000.00 44,300.00 2,259,182.50  65,000.00  90,000.00 65,000.00 40,000.00
 1.74% 4.49% 1.96% 2,002,693.50  1.86%

 Each Hazard Marker Barrier, [Type] P-670a
 Each 34 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
  Bid as:P-670a  Hazard Marker Barrier, Plastic

 233.53 135.00 250.00 588,040.00  0.00  233.53 184.27 135.00
 0.81% 0.52% 1.45% 890,550.00  0.00%

 Each 178 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-670a.n1  Hazard Marker Barrier, Plastic

 200.00 200.00 280.00 57,792,434.00  0.00  200.00 200.00 200.00
 0.07% 0.07% 0.09% 52,882,604.00  0.00%

 Each 69 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-670a.n2  Hazard Marker Barrier, Plastic

 200.00 200.00 280.00 57,792,434.00  0.00  200.00 200.00 200.00
 0.03% 0.03% 0.03% 52,882,604.00  0.00%

 Each 139 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:P-670a  Hazard Marker Barrier, Plastic

 150.00 100.00 280.00 16,318,887.00  0.00  150.00 125.00 100.00
 0.14% 0.09% 0.24% 15,287,034.33  0.00%

 Each 200 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:P-670a  Hazard Marker Barrier, Plastic

 275.00 80.00 250.00 5,926,310.00  200.00  500.00 253.76 80.00
 1.03% 0.31% 0.84% 5,162,563.50  0.73%

 Each 18 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
  Bid as:P-670a  Hazard Marker Barrier, Plastic

 563.00 600.00 670.00 5,760,521.25  850.00  850.00 612.60 500.00
 0.19% 0.22% 0.21% 4,929,362.00  0.28%

 Each 21 Dillingham Runway Rehabilitation 2017 06
  Bid as:P-670a  Hazard Marker Barrier, [Plastic]

 600.00 225.00 500.00 10,654,806.00  350.00  600.00 391.67 225.00
 0.14% 0.06% 0.10% 7,996,317.70  0.08%

 Each 10 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction
  Bid as:P-670a  Hazard Marker Barrier, Plastic

 1,100.00 375.00 250.00 3,660,811.00  338.78  1,500.00 594.28 240.00
 0.37% 0.13% 0.07% 2,947,832.00  0.11%
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 Each Hazard Marker Barrier, [Type] P-670a
 EACH 100 ANC Gates B1, B3, and B5 Reconstruction 2016 12

  Bid as:P-670a  HAZARD MARKER BARRIER, PLASTIC
 300.00 350.00 250.00 6,015,705.86  260.00  850.00 452.00 260.00
 0.43% 0.50% 0.42% 6,938,487.00  0.33%

 Each 40 Galena Airport Improvements 2016 09
  Bid as:P-670a-1.n1  Hazard Marker Barrier, Plastic

 700.00 400.00 750.00 13,823,614.00  0.00  700.00 550.00 400.00
 0.12% 0.10% 0.22% 16,756,736.00  0.00%

 Each 30 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I
  Bid as:P-670a  HAZARD MARKER BARRIER, PLASTIC

 0.00 500.00 425.00 10,805,483.40  0.00  500.00 500.00 500.00
 0.00% 0.14% 0.12% 10,660,004.50  0.00%

 Each 30 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I
  Bid as:P-670a  HAZARD MARKER BARRIER, PLASTIC

 0.00 500.00 425.00 10,805,483.40  0.00  500.00 500.00 500.00
 0.00% 0.14% 0.12% 10,660,004.50  0.00%

 Each 190 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-670a  Hazard Marker Barrier, Plastic

 200.00 300.00 325.00 27,833,829.50  0.00  300.00 250.00 200.00
 0.17% 0.29% 0.22% 19,955,808.20  0.00%

 Each 41 Hooper Bay Airport Improvements 2015 08
  Bid as:P-670a  Hazard Marker Barrier, Plastic

 620.00 800.00 600.00 26,613,957.00  500.00  800.00 567.50 350.00
 0.09% 0.13% 0.09% 25,767,875.00  0.07%

 Each 71 Lake Hood A-B Parking Rehabilitation 2015 03
  Bid as:P-670a  Hazard Marker Barrier, Plastic

 250.00 290.00 850.00 5,533,687.00  332.00  332.00 268.00 200.00
 0.30% 0.37% 1.09% 5,589,266.00  0.39%

 Each 14 Koliganek Airport Reconstruction 2014 09
  Bid as:P-670a  Hazard Marker Barrier, Plastic

 1,100.00 850.00 600.00 6,939,312.00  362.88  1,100.00 624.58 310.00
 0.18% 0.15% 0.12% 7,994,085.75  0.05%

 Each 283 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-670a.n2  Hazard Marker Barrier, Plastic

 50.00 0.01 300.00 48,291,647.50  0.00  50.00 25.01 0.01
 0.03% 0.00% 0.18% 48,474,000.00  0.00%

 Each 7 Platinum Airport Runway Extension 2014 01
  Bid as:P-670a  Hazard Marker Barrier, Plastic

 550.00 750.00 650.00 2,293,093.00  750.00  900.00 737.50 550.00
 0.00% 0.00% 0.20% 0.00  0.00%

 Each 62 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:P-670a-1 .n2_A  Hazard Marker Barrier, Plastic
 450.00 300.00 500.00 32,671,751.07  500.00  500.00 416.67 300.00
 0.09% 0.07% 0.09% 26,561,061.00  0.07%

 Each 38 Dillingham Airport Improvements 2012 08
  Bid as:P-670a  Hazard Marker Barrier, Plastic

 400.00 800.00 600.00 18,171,146.00  300.00  800.00 490.00 300.00
 0.10% 0.26% 0.13% 11,875,670.00  0.08%
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 Each Hazard Marker Barrier, [Type] P-670a
 Each 25 Birchwood Airport Runway Pavement Rehabilitation 2012 05

  Bid as:P-670a  Hazard Marker Barrier, Plastic
 414.00 135.00 350.00 1,094,590.00  450.00  450.00 333.00 135.00
 1.04% 0.34% 0.80% 981,659.00  1.03%

 Each 75 Kodiak Airport Improvements, 2011 2011 06
  Bid as:P-670a  Hazard Marker Barrier, Timber

 300.00 600.00 400.00 31,512,185.00  700.00  700.00 533.33 300.00
 0.09% 0.20% 0.10% 22,758,321.00  0.19%

 Each 30 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-670a  Hazard Marker Barrier, Plastic

 500.00 700.00 400.00 24,324,740.00  350.00  880.00 626.00 350.00
 0.09% 0.15% 0.05% 14,397,590.00  0.06%

 Each 50 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-670a.n2  Hazard Marker Barrier, Plastic

 500.00 700.00 400.00 24,324,740.00  350.00  880.00 628.80 350.00
 0.14% 0.24% 0.08% 14,397,590.00  0.10%

 Each 4 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09
  Bid as:P-670a  Hazard Marker Barrier, Wood

 500.00 189.69 350.00 368,930.00  480.75  500.00 292.61 0.00
 0.50% 0.20% 0.38% 384,465.44  0.46%

 Each 10 Sitka Rocky Gutierrez Airport 2010 08
  Bid as:P-670a  Hazard Marker Barricade

 990.00 600.00 500.00 20,790,950.00  500.00  990.00 696.67 500.00
 0.03% 0.02% 0.02% 24,503,680.00  0.02%

 Each 7 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)
  Bid as:P-670a  Hazard Marker Barrier, Plastic

 550.00 500.00 750.00 2,259,182.50  500.00  550.00 516.67 500.00
 0.17% 0.17% 0.23% 2,002,693.50  0.10%

 Each 130 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:P-670a(1)  Traffic Barricade, Type III

 185.00 500.00 200.00 45,984,748.75  350.00  500.00 330.00 185.00
 0.07% 0.19% 0.06% 33,830,478.40  0.12%

 Each 40 ANC Gate N8 Pavement Replacement Design 2009 08
  Bid as:P-670a  Hazard Marker Barrier, Plastic

 355.00 310.00 350.00 1,973,840.00  550.00  550.00 383.17 300.00
 0.86% 0.76% 0.71% 1,629,855.00  1.33%

 Each 30 ANC Snow Disposal Facility 2009 06
  Bid as:P-670a  Hazard Marker Barrier, Plastic

 390.00 400.00 370.00 880,550.00  335.00  448.37 394.67 335.00
 1.53% 1.58% 1.26% 758,919.50  1.30%

 Each 30 ANC Snow Disposal Facility 2009 06
  Bid as:P-670a  Hazard Marker Barrier, Plastic

 390.00 400.00 370.00 890,720.00  335.00  448.37 394.67 335.00
 1.47% 1.51% 1.25% 792,672.00  1.24%

 Each 240 ANC RON Parking, 12-14 Reconstruction 2009 04
  Bid as:P-670a  Hazard Marker Barrier, Plastic

 500.00 356.00 350.00 12,253,720.00  375.00  500.00 386.20 300.00
 1.20% 0.90% 0.69% 9,489,289.40  0.89%

 Each 4 Platinum Airport Runway Relocation 2009 02
  Bid as:P-670a  Hazard Marker Barrier, Timber

 800.00 1,250.00 700.00 8,091,237.50  950.00  1,600.00 1,120.00 800.00
 0.05% 0.09% 0.03% 5,448,815.00  0.05%
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 Each Flasher Unit for [Type] Barrier P-670b
 Each 69 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:P-670b.n2  Flasher Unit for Plastic Barrier
 75.00 50.00 57.00 57,792,434.00  0.00  75.00 62.50 50.00
 0.01% 0.01% 0.01% 52,882,604.00  0.00%

 Each 178 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-670b.n1  Flasher Unit for Plastic Barrier

 75.00 50.00 57.00 57,792,434.00  0.00  75.00 62.50 50.00
 0.03% 0.02% 0.02% 52,882,604.00  0.00%

 Each 139 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:P-670b  Flasher Unit for Plastic Barrier

 50.00 50.00 57.00 16,318,887.00  0.00  50.00 50.00 50.00
 0.05% 0.05% 0.05% 15,287,034.33  0.00%

 Each 125 ANC Runway 7R Concrete Joint Seal Replacement 2017 03
  Bid as:P-670b  Flasher Unit for Plastic Barrier

 600.00 34.00 50.00 1,021,550.00  0.00  600.00 317.00 34.00
 11.80% 0.67% 0.61% 630,874.00  0.00%

 Each 3 Homer Beluga Float Plane Facilities Improvements 2016 09
  Bid as:P-670b  Flasher Unit for Plastic Barrier

 200.00 170.00 75.00 2,338,295.00  100.00  500.00 281.43 100.00
 0.03% 0.03% 0.01% 1,754,971.00  0.01%

 Each 190 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-670b  Flasher Unit for Plastic Barrier

 50.00 50.00 60.00 27,833,829.50  0.00  50.00 50.00 50.00
 0.04% 0.05% 0.04% 19,955,808.20  0.00%

 Each 75 Kodiak Airport RSA Extension & Devils Creek Culvert Repair  2014 05
  Bid as:P-670b  Flasher Unit for Timber Barrier

 600.00 85.00 50.00 54,493,550.00  90.00  600.00 258.33 85.00
 0.08% 0.01% 0.01% 58,222,247.50  0.01%

 Each 282 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-670b.n1  Flasher Unit for Plastic Barrier

 50.00 50.00 50.00 48,291,647.50  0.00  50.00 50.00 50.00
 0.03% 0.03% 0.03% 48,474,000.00  0.00%

 Each 283 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-670b.n2  Flasher Unit for Plastic Barrier

 20.00 0.01 50.00 48,291,647.50  0.00  20.00 10.01 0.01
 0.01% 0.00% 0.03% 48,474,000.00  0.00%

 Each 75 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07
  Bid as:P-670b  Flasher Unit for Plastic Barrier

 120.00 319.43 75.00 2,138,420.00  400.00  400.00 279.81 120.00
 0.24% 0.73% 0.26% 3,280,619.94  0.77%

 Each 80 Kodiak Airport Improvements, 2011 2011 06
  Bid as:P-670b  Flasher Unit for Timber Barrier

 50.00 50.00 50.00 31,512,185.00  100.00  100.00 66.67 50.00
 0.02% 0.02% 0.01% 22,758,321.00  0.03%

 Each 246 ANC Concourse A Apron Resonstruction 2011 04
  Bid as:P-670b  Flasher Unit for Plastic Barrier

 140.00 75.00 50.00 7,238,306.04  57.50  140.00 99.38 57.50
 0.55% 0.32% 0.17% 5,791,292.50  0.21%

 Each 246 ANC Concourse A Apron Reconstruction 2011 04
  Bid as:P-670b  Flasher Unit for Plastic Barrier

 140.00 75.00 50.00 7,238,306.04  57.50  140.00 99.38 57.50
 0.50% 0.29% 0.17% 6,392,199.50  0.19%
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 Each Flasher Unit for [Type] Barrier P-670b
 Each 90 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
  Bid as:P-670b  Flasher Unit for Plastic Barrier

 61.00 100.00 25.00 40,493,977.22  100.00  100.00 74.70 37.80
 0.02% 0.03% 0.01% 32,191,812.22  0.02%

 Each 130 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:P-670b(1)  Flasher Unit for Traffic Barricade, Type III

 93.00 25.00 50.00 45,984,748.75  50.00  93.00 50.50 25.00
 0.03% 0.01% 0.01% 33,830,478.40  0.02%

 Each 355 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
  Bid as:P-670b  Flasher Unit for Plastic Barrier

 93.00 25.00 50.00 45,984,748.75  50.00  93.00 50.50 25.00
 0.09% 0.03% 0.04% 33,830,478.40  0.05%

 Each Flag P-670c
 Each 80 Valdez Airport Apron Drainage and Grading 2017 08

 10.00 57.50 35.00 251,560.00  15.00  57.50 27.50 10.00
 0.21% 1.24% 1.11% 370,254.90  0.24%

 Each 125 Tok Junction Airport Surface Maintenance 2017 06
 10.00 35.00 75.00 786,950.00  25.00  35.00 23.33 10.00
 0.18% 0.72% 1.19% 607,677.00  0.45%

 Each 3 Homer Beluga Float Plane Facilities Improvements 2016 09
 100.00 170.00 50.00 2,338,295.00  30.00  500.00 165.71 10.00
 0.01% 0.03% 0.01% 1,754,971.00  0.00%

 Each 75 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 40.00 65.00 25.00 54,493,550.00  5.00  65.00 36.67 5.00
 0.01% 0.01% 0.00% 58,222,247.50  0.00%

 Each 150 Kodiak Airport Improvements, 2011 2011 06
 20.00 12.00 25.00 31,512,185.00  45.00  45.00 25.67 12.00
 0.01% 0.01% 0.01% 22,758,321.00  0.02%

 Each 90 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 76.00 100.00 15.00 40,493,977.22  15.00  100.00 52.48 15.00
 0.02% 0.03% 0.00% 32,191,812.22  0.00%

 Each 485 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 24.00 10.00 5.00 45,984,748.75  20.00  57.00 27.75 10.00
 0.03% 0.01% 0.01% 33,830,478.40  0.03%

 Each Runway Closure Marker, [Type] P-671a
 Each 4 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

  Bid as:P-671a  Runway Closure Marker, Temporary Illuminated
 Panel

 15,000.00 30,000.00 20,000.00 5,590,130.00  10,000.00  30,000.00 18,333.33 10,000.00
 1.19% 2.63% 1.43% 4,554,837.50  0.77%

 Each 2 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-671a.n2  Runway Closure Marker, Lighted

 25,000.00 20,000.00 30,000.00 57,792,434.00  0.00  25,000.00 22,500.00 20,000.00
 0.09% 0.08% 0.10% 52,882,604.00  0.00%

 Each 7 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
  Bid as:P-671a  Runway Closure Marker, Vinyl Mesh

 3,600.00 3,200.00 3,200.00 5,760,521.25  1,500.00  5,000.00 3,560.00 1,500.00
 0.47% 0.45% 0.39% 4,929,362.00  0.19%

 Each 7 Dillingham Runway Rehabilitation 2017 06
  Bid as:P-671a(1)  Runway Closure Marker, [Vinyl Mesh Panel]

 4,000.00 4,000.00 3,000.00 10,654,806.00  3,400.00  4,000.00 3,800.00 3,400.00
 0.31% 0.35% 0.20% 7,996,317.70  0.25%
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 Each Runway Closure Marker, [Type] P-671a
 Each 2 Dillingham Runway Rehabilitation 2017 06

  Bid as:P-671a(2)  Runway Closure Marker, [Temporary Illuminated
 Panel]

 20,000.00 10,000.00 25,000.00 10,654,806.00  45,000.00  45,000.00 25,000.00 10,000.00
 0.45% 0.25% 0.47% 7,996,317.70  0.96%

 Each 2 ANC Runway 7R Concrete Joint Seal Replacement 2017 03
  Bid as:P-671a  Runway Closure Marker, Lighted

 20,000.00 30,526.00 13,000.00 1,021,550.00  0.00  30,526.00 25,263.00 20,000.00
 6.29% 9.68% 2.55% 630,874.00  0.00%

 Each 10 Galena Airport Improvements 2016 09
  Bid as:P-671a-1.n1  Runway Closure Marker, Vinyl Mesh

 4,000.00 2,500.00 3,000.00 13,823,614.00  0.00  4,000.00 3,250.00 2,500.00
 0.17% 0.15% 0.22% 16,756,736.00  0.00%

 Each 2 Galena Airport Improvements 2016 09
  Bid as:P-671a-2.n1  Runway Closure Marker, Illuminated

 8,000.00 25,000.00 10,000.00 13,823,614.00  0.00  25,000.00 16,500.00 8,000.00
 0.07% 0.30% 0.14% 16,756,736.00  0.00%

 Each 8 Hooper Bay Airport Improvements 2015 08
  Bid as:P-671a  Runway Closure Marker, Vinyl Mesh Panel

 2,300.00 3,400.00 3,000.00 26,613,957.00  5,000.00  5,000.00 3,065.00 1,560.00
 0.07% 0.11% 0.09% 25,767,875.00  0.14%

 Each 8 Koliganek Airport Reconstruction 2014 09
  Bid as:P-671a  Runway Closure Marker, vinyl mesh

 4,000.00 3,000.00 3,000.00 6,939,312.00  2,540.16  4,000.00 2,908.03 2,000.00
 0.37% 0.30% 0.35% 7,994,085.75  0.21%

 Each 2 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-671a.n1  Runway Closure Marker, Lighted

 25,000.00 10,000.00 20,000.00 48,291,647.50  0.00  25,000.00 17,500.00 10,000.00
 0.10% 0.04% 0.08% 48,474,000.00  0.00%

 Each 2 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-671a.n2  Runway Closure Marker, Lighted

 5,000.00 10,000.00 20,000.00 48,291,647.50  0.00  10,000.00 7,500.00 5,000.00
 0.02% 0.04% 0.08% 48,474,000.00  0.00%

 Each 2 ANC Runway 7R/25L Concrete Keel Mock-up Testing 2014 03
  Bid as:P-671a  Runway Closure Marker, Lighted

 5,000.00 8,340.00 20,000.00 556,667.00  0.00  8,340.00 6,670.00 5,000.00
 0.00% 0.00% 7.19% 0.00  0.00%

 Each 4 Platinum Airport Runway Extension 2014 01
  Bid as:P-671a  Runway Closure Marker, Vinyl Mesh Panel

 1,709.00 4,500.00 3,500.00 2,293,093.00  1,200.00  4,500.00 2,852.25 1,200.00
 0.00% 0.00% 0.61% 0.00  0.00%

 Each 3 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:P-671a -3 .n2_A  Runway Closure Marker, Runway
 Designator Cover

 4,500.00 6,500.00 2,000.00 32,671,751.07  1,000.00  6,500.00 4,000.00 1,000.00
 0.04% 0.07% 0.02% 26,561,061.00  0.01%

 Each 5 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

  Bid as:P-671a-1 .n2_A  Runway Closure Marker, Vinyl Mesh
 2,000.00 3,250.00 3,000.00 32,671,751.07  2,000.00  3,250.00 2,416.67 2,000.00
 0.03% 0.06% 0.05% 26,561,061.00  0.02%
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 Each Runway Closure Marker, [Type] P-671a
 Each 4 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09

 Improvements

  Bid as:P-671a -2 .n2_A  Runway Closure Marker, Illuminated
 30,000.00 21,000.00 22,400.00 32,671,751.07  30,000.00  30,000.00 27,000.00 21,000.00

 0.39% 0.32% 0.27% 26,561,061.00  0.27%
 Each 2 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07

  Bid as:P-671a  Runway Closure Marker, Lighted
 4,000.00 17,995.00 1,000.00 2,138,420.00  18,000.00  18,000.00 13,331.67 4,000.00
 0.21% 1.10% 0.09% 3,280,619.94  0.92%

 Each 2 Tununak Airport Relocation 2012 09
  Bid as:P-671a  Runway Closure Marker, Snow Fence

 3,500.00 5,000.00 2,500.00 22,497,910.68  1,700.00  7,500.00 4,140.00 1,700.00
 0.03% 0.05% 0.02% 19,963,988.00  0.02%

 Each 3 Kodiak Airport Improvements, 2011 2011 06
  Bid as:P-671a  Runway Closure Marker, Lighted

 20,000.00 19,000.00 50,000.00 31,512,185.00  18,500.00  20,000.00 19,166.67 18,500.00
 0.25% 0.25% 0.48% 22,758,321.00  0.20%

 Each 3 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:P-671a  Runway Closure Marker

 1,500.00 2,500.00 3,600.00 9,894,941.25  5,000.00  5,000.00 2,714.29 1,500.00
 0.06% 0.11% 0.11% 6,767,129.75  0.20%

 Each 2 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:P-671a  Runway Closure Marker, Lighted

 25,000.00 5,000.00 17,500.00 40,493,977.22  25,000.00  25,190.00 20,047.50 5,000.00
 0.14% 0.03% 0.09% 32,191,812.22  0.13%

 Each 2 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-671a(1)  Runway Closure Marker, Temporary Illuminated
 Panel

 30,000.00 30,000.00 50,000.00 24,324,740.00  25,000.00  36,652.00 30,330.40 25,000.00
 0.35% 0.42% 0.41% 14,397,590.00  0.28%

 Each 6 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-671a(2)  Runway Closure Marker, Vinyl

 2,500.00 3,000.00 6,000.00 24,324,740.00  3,000.00  3,689.00 2,717.80 1,400.00
 0.09% 0.13% 0.15% 14,397,590.00  0.10%

 Each 2 Chefornak Airport Relocation - Stage ii 2010 09
  Bid as:P-671a  Runway Closure Marker, Vinyl Mesh Panel

 4,000.00 3,750.00 4,800.00 21,873,190.00  1,500.00  6,000.00 3,150.00 1,500.00
 0.05% 0.04% 0.04% 17,443,650.00  0.02%

 Each 2 Kipnuk Airport Relocation - Phase II 2010 06
  Bid as:P-671a  Runway Closure Marker, Vinyl Mesh Panel

 2,300.00 2,500.00 3,000.00 17,754,648.95  5,000.00  6,000.00 3,660.00 2,300.00
 0.03% 0.04% 0.03% 13,477,354.00  0.06%

 Each 2 Takotna Airport Relocation 2009 07
  Bid as:P-671a  Runway Closure Marker, Vinyl Mesh Panel

 4,000.00 5,000.00 4,000.00 15,032,205.00  5,000.00  10,000.00 6,000.00 4,000.00
 0.06% 0.08% 0.05% 13,296,580.00  0.07%

 Each 2 Akiachak Airport Relocation 2009 05
  Bid as:P-671a  Runway Closure Marker, Vinyl Mesh Panel

 6,000.00 2,600.00 4,000.00 17,722,742.50  5,000.00  6,500.00 4,620.00 2,600.00
 0.06% 0.03% 0.05% 18,744,897.00  0.05%
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 Each Runway Closure Marker, [Type] P-671a
 Each 2 OUZINKIE AIRPORT RELOCATION 2009 05

  Bid as:P-671a  Runway Closure Marker, Snow Fence Panel
 2,500.00 2,000.00 5,000.00 18,807,648.50  4,500.00  5,400.00 3,329.89 2,000.00
 0.05% 0.04% 0.05% 9,708,913.75  0.08%

 Each 4 Platinum Airport Runway Relocation 2009 02
  Bid as:P-671a  Runway Closure Marker, Snow Fence Panel

 5,000.00 2,500.00 3,000.00 8,091,237.50  3,500.00  5,000.00 3,600.00 2,500.00
 0.30% 0.18% 0.15% 5,448,815.00  0.20%

 Each Taxiway Closure Marker, [Type] P-671b
 Each 7 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:P-671b.n2  Taxiway Closure Marker, Vinyl Mesh
 1,500.00 2,000.00 2,500.00 57,792,434.00  0.00  2,000.00 1,750.00 1,500.00
 0.02% 0.03% 0.03% 52,882,604.00  0.00%

 Each 2 ANC Runway 15/33 Rehabilitation 2018 03
  Bid as:P-671b.n1  Taxiway Closure Marker, Vinyl Mesh

 1,500.00 2,000.00 2,500.00 57,792,434.00  0.00  2,000.00 1,750.00 1,500.00
 0.01% 0.01% 0.01% 52,882,604.00  0.00%

 Each 1 ANC Taxiway R Group VI Improvements 2018 03
  Bid as:P-671b  Taxiway Closure Marker, Vinyl Mesh Panel

 1,500.00 7,500.00 2,500.00 16,318,887.00  0.00  7,500.00 4,500.00 1,500.00
 0.01% 0.05% 0.02% 15,287,034.33  0.00%

 Each 4 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:P-671b  Taxiway Closure Marker, Vinyl Mesh Panel

 1,150.00 1,225.00 1,500.00 5,926,310.00  1,800.00  1,800.00 1,139.82 643.59
 0.09% 0.09% 0.10% 5,162,563.50  0.13%

 Each 1 Dillingham Runway Rehabilitation 2017 06
  Bid as:P-671b  Taxiway Closure Marker, [Vinyl Mesh Panel]

 5,000.00 5,000.00 3,000.00 10,654,806.00  2,300.00  5,000.00 4,100.00 2,300.00
 0.06% 0.06% 0.03% 7,996,317.70  0.02%

 Each 2 ANC Runway 7R Concrete Joint Seal Replacement 2017 03
  Bid as:P-671b  Taxiway Closure Marker, Unlighted

 1,000.00 2,286.00 3,000.00 1,021,550.00  0.00  2,286.00 1,643.00 1,000.00
 0.31% 0.72% 0.59% 630,874.00  0.00%

 Each 9 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-671b  Taxiway Closure Marker, Vinyl Mesh Panel

 1,000.00 0.01 3,000.00 27,833,829.50  0.00  1,000.00 500.01 0.01
 0.04% 0.00% 0.10% 19,955,808.20  0.00%

 Each 3 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-671b.n1  Taxiway Closure Marker, Vinyl Mesh Panel

 5,000.00 2,500.00 3,000.00 48,291,647.50  0.00  5,000.00 3,750.00 2,500.00
 0.03% 0.02% 0.02% 48,474,000.00  0.00%

 Each 3 ANC Runway 7L/25R Rehabilitation 2014 04
  Bid as:P-671b.n2  Taxiway Closure Marker, Vinyl Mesh Panel

 1,000.00 2,500.00 3,000.00 48,291,647.50  0.00  2,500.00 1,750.00 1,000.00
 0.01% 0.02% 0.02% 48,474,000.00  0.00%

 Each 2 ANC Runway 7R/25L Concrete Keel Mock-up Testing 2014 03
  Bid as:P-671b  Taxiway Closure Marker, Vinyl Mesh Panel

 1,500.00 2,340.00 5,000.00 556,667.00  0.00  2,340.00 1,920.00 1,500.00
 0.00% 0.00% 1.80% 0.00  0.00%

 Each 2 ANC Runway 7R/25L Concrete Panel Spall Repairs 2013 07
  Bid as:P-671b  Taxiway Closure Marker, Vinyl Mesh Panel

 4,000.00 5,103.25 2,500.00 2,138,420.00  7,000.00  7,000.00 5,367.75 4,000.00
 0.21% 0.31% 0.23% 3,280,619.94  0.36%
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 Linear Foot or Meter W-Beam Guardrail P-675a
 Linear Foot 118 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

 30.00 30.00 25.00 5,926,310.00  30.00  35.00 31.00 28.00
 0.07% 0.07% 0.05% 5,162,563.50  0.06%

 Linear Foot 448 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction

 27.00 27.00 35.00 3,660,811.00  29.08  45.00 30.52 26.00
 0.40% 0.41% 0.43% 2,947,832.00  0.43%

 Linear Foot 1,119 Lake Hood A-B Parking Rehabilitation 2015 03
 25.00 30.00 30.00 5,533,687.00  30.00  30.00 28.13 25.00
 0.47% 0.60% 0.61% 5,589,266.00  0.56%

 Linear Foot 250 Kodiak Airport Improvements, 2011 2011 06
 50.00 38.00 50.00 31,512,185.00  54.00  54.00 47.33 38.00
 0.05% 0.04% 0.04% 22,758,321.00  0.05%

 Linear Foot or Meter Remove and Reconstruct Guardrail P-675e
 Linear Foot 859 ANC Concourse A Apron Resonstruction 2011 04

  Bid as:P-675a  W-Beam Guardrail
 23.00 25.00 25.00 7,238,306.04  24.95  30.00 25.74 23.00
 0.32% 0.37% 0.30% 5,791,292.50  0.31%

 Linear Foot 859 ANC Concourse A Apron Reconstruction 2011 04
  Bid as:P-675a  W-Beam Guardrail

 23.00 25.00 25.00 7,238,306.04  24.95  30.00 25.74 23.00
 0.29% 0.34% 0.30% 6,392,199.50  0.28%

 Linear Foot or Meter Remove and Dispose of Guardrail P-675f
 Linear Foot 156 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

 3.30 3.25 4.00 5,926,310.00  3.20  4.00 3.43 3.00
 0.01% 0.01% 0.01% 5,162,563.50  0.01%

 Linear Foot 448 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction

 2.65 6.00 4.00 3,660,811.00  2.69  7.00 4.08 2.65
 0.04% 0.09% 0.05% 2,947,832.00  0.04%

 Linear Foot 1,106 Lake Hood A-B Parking Rehabilitation 2015 03
 5.00 2.00 10.00 5,533,687.00  4.00  5.00 3.25 2.00

 0.09% 0.04% 0.20% 5,589,266.00  0.07%
 Linear Foot 76 Kodiak Airport Improvements, 2011 2011 06

 10.00 10.00 25.00 31,512,185.00  10.00  10.00 10.00 10.00
 0.00% 0.00% 0.01% 22,758,321.00  0.00%

 Each Slotted Rail Terminal (SRT-350) P-675j
 Each 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

  Bid as:P-675j  Parallel Guardrail Terminal
 4,100.00 4,000.00 2,500.00 5,926,310.00  3,900.00  4,800.00 4,146.10 3,700.00
 0.08% 0.08% 0.04% 5,162,563.50  0.07%

 Each Extruder Terminal (ET-2000) P-675k
 Each 4 Kodiak Airport Improvements, 2011 2011 06

 5,000.00 4,400.00 5,000.00 31,512,185.00  5,300.00  5,300.00 4,900.00 4,400.00
 0.08% 0.08% 0.06% 22,758,321.00  0.08%

 Each Residence Driveway P-676a
 EACH 4 Homer Airport Improvements 2011 09

  Bid as:P-676c  Approaches
 3,500.00 800.00 600.00 2,220,950.00  1,000.00  6,200.00 2,875.00 800.00
 0.89% 0.22% 0.11% 1,475,427.00  0.22%

 No Conversion
Page: 213No PerspectivePrinted: 9/25/2018

Airport Standards Alphabetically, Central Region and Statewide , Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
P-676b

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter Silt Fence P-680a
 Linear Foot 17,554 Dillingham Airport Improvements 2012 08

 5.00 5.00 10.00 18,171,146.00  4.50  5.00 3.90 2.00
 0.61% 0.74% 0.97% 11,875,670.00  0.54%

 Linear Foot 9,100 Tuluksak Airport 2009 07
 5.00 6.50 10.00 15,649,890.00  10.00  10.00 6.68 5.00

 0.25% 0.34% 0.58% 17,533,365.00  0.48%
 Linear Foot 9,050 Takotna Airport Relocation 2009 07

 5.00 6.00 12.00 15,032,205.00  10.00  10.00 7.13 5.00
 0.33% 0.41% 0.72% 13,296,580.00  0.62%

 Linear Foot 2,850 ANC Snow Disposal Facility 2009 06
 6.66 10.00 5.00 890,720.00  2.80  10.00 5.34 2.80

 2.39% 3.60% 1.60% 792,672.00  0.98%
 Linear Foot 7,000 OUZINKIE AIRPORT RELOCATION 2009 05

 4.00 7.00 12.00 18,807,648.50  20.00  20.00 8.86 4.00
 0.26% 0.50% 0.45% 9,708,913.75  1.28%

 Linear Foot 1,200 Platinum Airport Runway Relocation 2009 02
 10.00 12.00 10.00 8,091,237.50  5.00  12.00 7.30 4.50
 0.18% 0.26% 0.15% 5,448,815.00  0.09%

 Square Yard or Square Geotextile, Separation P-681a
 Meter

 Square Yard 60 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08
 Control Structure

 14.36 16.00 50.00 588,040.00  0.00  16.00 15.18 14.36
 0.09% 0.11% 0.51% 890,550.00  0.00%

 Square Yard 265,000 ANC Runway 15/33 Rehabilitation 2018 03
 1.00 2.00 2.10 57,792,434.00  0.00  2.00 1.50 1.00

 0.50% 1.00% 0.96% 52,882,604.00  0.00%
 Square Yard 37,900 ANC Runway 15/33 Rehabilitation 2018 03

 1.00 2.00 2.10 57,792,434.00  0.00  2.00 1.50 1.00
 0.07% 0.14% 0.14% 52,882,604.00  0.00%

 Square Yard 26,000 ANC Taxiway R Group VI Improvements 2018 03
 3.00 2.50 3.00 16,318,887.00  0.00  3.00 2.75 2.50

 0.51% 0.43% 0.48% 15,287,034.33  0.00%
 Square Yard 37,020 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

 0.85 1.50 3.00 5,926,310.00  1.50  5.00 1.98 0.85
 0.59% 1.08% 1.87% 5,162,563.50  1.01%

 Square Yard 1,995 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
  Bid as:P-681b  Geotextile, Stabilization

 4.00 3.00 3.00 5,760,521.25  4.00  10.00 5.00 3.00
 0.15% 0.12% 0.10% 4,929,362.00  0.15%

 Square Yard 3,500 Dillingham Runway Rehabilitation 2017 06
 1.25 5.00 4.25 10,654,806.00  3.00  5.00 3.08 1.25

 0.05% 0.22% 0.14% 7,996,317.70  0.11%
 Square Yard 22,470 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
 1.25 1.50 3.00 3,660,811.00  0.86  3.00 1.56 0.86

 0.94% 1.14% 1.84% 2,947,832.00  0.64%
 Square Yard 10,950 Homer Beluga Float Plane Facilities Improvements 2016 09

 1.00 1.00 3.00 2,338,295.00  1.20  5.00 2.01 1.00
 0.54% 0.62% 1.40% 1,754,971.00  0.62%

 Square Yard 20,300 Galena Airport Improvements 2016 09
  Bid as:P-681d.n1  Geotextile, Reinforcement - Type [2]

 7.00 3.00 5.00 13,823,614.00  0.00  7.00 5.00 3.00
 0.59% 0.36% 0.73% 16,756,736.00  0.00%
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 Square Yard or Square Geotextile, Separation P-681a
 Meter

 Square Yard 6,200 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:P-681a(2)  Geotextile, Separation (DeHavilland Snow
 Dump)

 2.00 1.00 3.00 27,833,829.50  0.00  2.00 1.50 1.00
 0.06% 0.03% 0.07% 19,955,808.20  0.00%

 Square Yard 34,300 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 2.00 1.00 3.00 27,833,829.50  0.00  2.00 1.50 1.00

 0.31% 0.17% 0.37% 19,955,808.20  0.00%
 Square Yard 95,000 Pilot Station Airport Relocation 2015 08

  Bid as:P-681a  Geotextile, Stabilzation
 2.00 3.40 2.50 15,174,132.00  3.50  10.00 4.40 2.00

 0.95% 1.63% 1.57% 19,784,260.95  1.53%
 Square Yard 63,900 Lake Hood A-B Parking Rehabilitation 2015 03

 1.50 1.50 2.00 5,533,687.00  1.30  1.50 1.45 1.30
 1.60% 1.71% 2.31% 5,589,266.00  1.38%

 Square Yard 14,737 Koliganek Airport Reconstruction 2014 09
 1.90 2.50 3.00 6,939,312.00  1.81  4.00 2.59 1.81

 0.33% 0.46% 0.64% 7,994,085.75  0.27%
 Square Yard 2,124 ANC Runway 7L/25R Rehabilitation 2014 04

 5.00 2.50 2.00 48,291,647.50  0.00  5.00 3.75 2.50
 0.02% 0.01% 0.01% 48,474,000.00  0.00%

 Square Yard 82,000 Tununak Airport Relocation 2012 09
 2.15 2.00 2.00 22,497,910.68  1.10  2.15 1.77 1.10

 0.84% 0.82% 0.73% 19,963,988.00  0.42%
 Square Yard 79,800 Kodiak Airport Improvements, 2011 2011 06

 2.00 1.25 2.50 31,512,185.00  3.50  3.50 2.25 1.25
 0.67% 0.44% 0.63% 22,758,321.00  1.00%

 Square Yard 18,700 Kodiak Airport Improvements, 2011 2011 06
 1.50 1.25 2.50 31,512,185.00  3.00  3.00 1.92 1.25

 0.12% 0.10% 0.15% 22,758,321.00  0.20%
 Square Yard 18,075 ANC Concourse A Apron Resonstruction 2011 04

 2.00 2.00 2.00 7,238,306.04  1.01  2.50 1.88 1.01
 0.58% 0.62% 0.50% 5,791,292.50  0.26%

 Square Yard 18,075 ANC Concourse A Apron Reconstruction 2011 04
 2.00 2.00 2.00 7,238,306.04  1.01  2.50 1.88 1.01

 0.52% 0.57% 0.50% 6,392,199.50  0.24%
 Square Yard 1,900 Alakanuk Airport Relocation, Stage I V 2011 03

 3.95 2.00 2.00 9,894,941.25  2.00  3.95 2.64 2.00
 0.10% 0.06% 0.04% 6,767,129.75  0.05%

 Square Yard 32,100 Manley Airport Relocation 2011 02
  Bid as:P-681a  Geotextile, Stabilzation

 4.00 4.00 2.50 11,680,381.00  3.00  4.00 3.24 1.50
 1.11% 1.16% 0.69% 11,049,741.99  0.80%

 Square Yard 135,794 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension
  Bid as:P-681a  Geotextile, Separation (R1)

 1.50 1.00 1.50 40,493,977.22  0.85  1.50 1.09 0.85
 0.56% 0.42% 0.50% 32,191,812.22  0.30%

 Square Yard 23,000 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 2.00 2.00 3.00 24,324,740.00  2.00  2.00 1.88 1.40

 0.27% 0.32% 0.28% 14,397,590.00  0.26%
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 Square Yard or Square Geotextile, Separation P-681a
 Meter

 Square Yard 4,000 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
 2.00 2.00 3.00 24,324,740.00  2.00  2.38 1.96 1.40

 0.05% 0.06% 0.05% 14,397,590.00  0.04%
 Square Yard 9,300 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09

 2.00 2.00 3.00 24,324,740.00  2.00  2.00 1.89 1.45
 0.11% 0.13% 0.11% 14,397,590.00  0.10%

 Square Yard 13,400 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
 6.50 2.30 3.00 2,142,100.00  3.00  7.00 4.48 2.30

 3.39% 1.46% 1.88% 2,111,535.50  1.51%
 Square Yard 325 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09

 2.00 10.05 2.00 368,930.00  1.38  10.05 3.36 0.00
 0.16% 0.85% 0.18% 384,465.44  0.11%

 S.Y. 169,000 Chefornak Airport Relocation - Stage ii 2010 09
 1.25 2.00 2.00 21,873,190.00  1.70  3.00 1.94 1.20

 1.21% 1.94% 1.55% 17,443,650.00  1.52%
 Square Yard 9,600 Sitka Rocky Gutierrez Airport 2010 08

 3.90 3.00 3.00 20,790,950.00  1.25  3.90 2.72 1.25
 0.13% 0.12% 0.14% 24,503,680.00  0.04%

 Square Yard 102,125 Kipnuk Airport Relocation - Phase II 2010 06
 2.00 2.00 2.00 17,754,648.95  2.00  2.00 1.90 1.50

 1.31% 1.52% 1.15% 13,477,354.00  1.21%
 Square Yard 54,695 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03

 1.10 1.50 4.00 45,984,748.75  1.00  1.50 1.15 1.00
 0.17% 0.24% 0.48% 33,830,478.40  0.14%

 Square Yard 1,700 FIA Access Control 2009 08
 3.00 2.50 2.50 2,349,279.00  2.00  3.00 2.50 2.00

 0.18% 0.17% 0.18% 2,572,350.00  0.12%
 Square Yard 93,300 Tuluksak Airport 2009 07

 1.00 2.30 2.50 15,649,890.00  3.00  3.00 2.07 1.00
 0.51% 1.22% 1.49% 17,533,365.00  1.48%

 Square Yard 11,500 ANC Snow Disposal Facility 2009 06
 0.55 2.00 3.50 880,550.00  3.00  3.00 1.92 0.55

 0.83% 3.03% 4.57% 758,919.50  4.47%
 Square Yard 11,500 ANC Snow Disposal Facility 2009 06

 0.55 2.00 3.50 890,720.00  3.00  3.00 1.92 0.55
 0.80% 2.90% 4.52% 792,672.00  4.24%

 Square Yard 4,500 Chignik Lagoon Runway Repairs Rebid 2009 05
 3.25 4.00 4.00 5,534,663.50  4.00  4.00 3.65 3.00

 0.29% 0.38% 0.33% 4,754,600.00  0.35%
 Square Yard 75,000 OUZINKIE AIRPORT RELOCATION 2009 05

 3.50 1.50 3.00 18,807,648.50  4.00  4.50 2.58 1.41
 2.42% 1.16% 1.20% 9,708,913.75  2.75%

 Square Yard 84,000 ANC RON Parking, 12-14 Reconstruction 2009 04
 1.45 1.00 2.50 12,253,720.00  1.15  1.45 1.17 1.00

 1.22% 0.89% 1.71% 9,489,289.40  0.95%
 Square Yard 11,000 Alakanuk Airport Relocation Stage I I I 2009 01

 2.00 5.00 3.00 7,478,095.00  2.50  5.00 2.80 1.60
 0.28% 0.72% 0.44% 7,610,950.00  0.32%

 Square Yard 100,000 Alakanuk Airport Relocation Stage I I I 2009 01
 2.25 5.00 3.00 7,478,095.00  2.50  5.00 2.85 1.80

 2.88% 6.57% 4.01% 7,610,950.00  2.95%
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 Square Yard or Square Geotextile, Stabilization P-681b
 Meter

 Square Yard 250 Homer Beluga Float Plane Facilities Improvements 2016 09
 3.00 2.70 4.00 2,338,295.00  2.20  5.00 2.85 1.05

 0.04% 0.04% 0.04% 1,754,971.00  0.03%
 Square Yard 57,730 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08

 Operations Facility - Stage I
 0.00 3.00 4.50 10,805,483.40  0.00  3.00 3.00 3.00

 0.00% 1.62% 2.40% 10,660,004.50  0.00%
 Square Yard 57,730 Barrow Airport Combined Maintenance and Operations Facility - 2016 08

 Stage I
 0.00 3.00 4.50 10,805,483.40  0.00  3.00 3.00 3.00

 0.00% 1.62% 2.40% 10,660,004.50  0.00%
 Square Yard 73,773 ANC Runway 7L/25R Rehabilitation 2014 04

 1.50 2.50 3.00 48,291,647.50  0.00  2.50 2.00 1.50
 0.22% 0.38% 0.46% 48,474,000.00  0.00%

 Square Yard 136,805 ANC Runway 7L/25R Rehabilitation 2014 04
 1.50 2.50 3.00 48,291,647.50  0.00  2.50 2.00 1.50

 0.41% 0.71% 0.85% 48,474,000.00  0.00%
 Square Yard 114,600 Tununak Airport Relocation 2012 09

 2.15 2.00 4.00 22,497,910.68  2.00  3.10 2.15 1.50
 1.18% 1.15% 2.04% 19,963,988.00  1.06%

 Square Yard 190,000 Dillingham Airport Improvements 2012 08
 3.00 2.00 5.00 18,171,146.00  3.25  4.00 2.65 1.00

 3.93% 3.20% 5.23% 11,875,670.00  4.23%
 Square Yard 202,800 Takotna Airport Relocation 2009 07

 3.00 2.50 5.00 15,032,205.00  3.00  3.00 2.69 2.25
 4.43% 3.81% 6.75% 13,296,580.00  4.14%

 Square Yard 1,370 ANC Snow Disposal Facility 2009 06
 1.59 5.00 3.50 890,720.00  4.00  5.00 3.08 1.30

 0.27% 0.86% 0.54% 792,672.00  0.67%
 Square Yard 326,600 Akiachak Airport Relocation 2009 05

 2.75 2.30 2.50 17,722,742.50  1.65  4.00 2.54 1.65
 4.32% 4.01% 4.61% 18,744,897.00  2.46%

 Square Yard or Square Geotextile, Drainage P-682a
 Meter

 Square Yard 2,002 2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA 2017 06
  Bid as:P-682b  Geotextile, Permanent Erosion Control

 7.00 4.00 15.00 5,760,521.25  4.50  10.00 6.10 4.00
 0.26% 0.16% 0.52% 4,929,362.00  0.16%

 Square Yard 93,500 Hooper Bay Airport Improvements 2015 08
  Bid as:P-682a  Geotextile, Drainage, Class I

 2.60 2.50 8.50 26,613,957.00  2.00  2.60 2.33 2.00
 0.87% 0.91% 2.99% 25,767,875.00  0.65%

 Linear Foot or Meter Floating Silt Curtain P-684a
 Linear Foot 450 Homer Beluga Float Plane Facilities Improvements 2016 09

 50.00 40.00 100.00 2,338,295.00  20.00  75.00 44.71 20.00
 1.11% 1.03% 1.92% 1,754,971.00  0.42%

 Linear Foot 4,100 Kodiak Airport RSA Extension & Devils Creek Culvert Repair 2014 05
 70.00 100.00 50.00 54,493,550.00  75.00  100.00 81.67 70.00
 0.48% 0.70% 0.38% 58,222,247.50  0.47%

 Linear Foot 825 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
 59.00 46.50 100.00 2,142,100.00  180.00  180.00 86.94 30.00
 1.89% 1.82% 3.85% 2,111,535.50  5.58%
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 Linear Foot or Meter Floating Silt Curtain P-684a
 Linear Foot 250 Kipnuk Airport Relocation - Phase II 2010 06

 50.00 56.00 100.00 17,754,648.95  100.00  100.00 71.20 50.00
 0.08% 0.10% 0.14% 13,477,354.00  0.15%

 Square Yard or Square Geogrid, [Type] P-685a
 Meter

 Square Yard 1,540 Valdez Airport Apron Drainage and Grading 2017 08
  Bid as:P-685a-1  Geogrid, Biaxial

 5.50 35.00 6.50 251,560.00  25.00  35.00 21.83 5.50
 2.19% 14.56% 3.98% 370,254.90  7.76%

 Square Yard 4,350 Homer Beluga Float Plane Facilities Improvements 2016 09
  Bid as:P-685a  Geogrid

 2.00 2.70 6.00 2,338,295.00  3.30  6.00 3.79 2.00
 0.43% 0.67% 1.12% 1,754,971.00  0.68%

 Square Yard 63,900 Lake Hood A-B Parking Rehabilitation 2015 03
  Bid as:P-685a  Geogrid

 2.50 3.00 5.50 5,533,687.00  1.80  3.00 2.58 1.80
 2.67% 3.43% 6.35% 5,589,266.00  1.90%

 Square Yard 171,700 Dillingham Airport Improvements 2012 08
  Bid as:P-685a  Geogrid

 5.00 3.00 8.00 18,171,146.00  4.50  5.00 4.05 2.75
 5.93% 4.34% 7.56% 11,875,670.00  5.29%

 Square Yard 4,000 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-685a.n2  Geogrid, Polypropylene

 8.00 6.00 10.00 24,324,740.00  12.50  12.50 7.95 4.25
 0.18% 0.17% 0.16% 14,397,590.00  0.28%

 Square Yard 6,800 Kotzebue Airport And Safety Area Improvments-Stage I 2010 09
  Bid as:P-685a.2  Geogrid, Polypropylene

 8.00 6.00 10.00 24,324,740.00  8.00  8.00 6.30 4.50
 0.31% 0.28% 0.28% 14,397,590.00  0.30%

 Square Yard 1,750 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
  Bid as:P-685a  Geogrid, Type 1

 10.00 2.40 4.50 2,142,100.00  17.25  17.25 7.64 2.40
 0.68% 0.20% 0.37% 2,111,535.50  1.13%

 S.Y. 7,400 Chefornak Airport Relocation - Stage ii 2010 09
  Bid as:P-685a  Geogrid, Type II

 5.00 6.00 9.00 21,873,190.00  4.00  7.50 5.98 4.00
 0.21% 0.25% 0.30% 17,443,650.00  0.16%

 Square Yard 44,400 Kipnuk Airport Relocation - Phase II 2010 06
  Bid as:P-685a  Geogrid, Type II

 5.00 6.25 9.00 17,754,648.95  10.00  10.00 6.05 4.00
 1.42% 2.06% 2.25% 13,477,354.00  2.63%

 Linear Foot or Meter Fiber Roll P-686a
 Linear Foot 3,600 Sitka Airport Runway Overlay 2013 01

  Bid as:P-680a  Sediment Barrier
 8.00 8.00 12.00 10,845,705.00  0.00  10.00 8.67 8.00

 0.25% 0.26% 0.40% 10,877,345.00  0.00%
 Linear Foot 1,525 Gustavus Airport Runway Safety Area Improvements 2011 06

 20.00 10.00 8.00 10,402,788.00  26.00  26.00 18.67 10.00
 0.30% 0.19% 0.12% 7,887,251.00  0.39%

 Linear Foot 9,000 Kipnuk Airport Relocation - Phase II 2010 06
 5.00 7.50 11.00 17,754,648.95  5.00  7.50 4.90 2.00

 0.29% 0.50% 0.56% 13,477,354.00  0.27%
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 Lump Sum Ice Road P-700a
 Linear Foot 1,208 Lake Hood A-B Parking Rehabilitation 2015 03

  Bid as:P-755b  Curb and Gutter, Type 1
 25.00 24.00 25.00 5,533,687.00  25.00  30.00 26.00 24.00
 0.50% 0.52% 0.55% 5,589,266.00  0.50%

 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
 575,000.00 1,500,000.00 1,000,000.00 21,873,190.00  430,000.00  5,250,500.00 1,449,281.25 421,750.00

 3.28% 8.60% 4.57% 17,443,650.00  2.27%
 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

 125,000.00 500,000.00 212,000.00 17,754,648.95  1,000,000.00  1,000,000.00 580,000.00 125,000.00
 0.80% 3.71% 1.19% 13,477,354.00  5.92%

 Lump Sum 1 Akiachak Airport Relocation 2009 05
 400,000.00 200,000.00 250,000.00 17,722,742.50  875,000.00  3,100,000.00 1,315,000.00 200,000.00

 1.93% 1.07% 1.41% 18,744,897.00  4.00%

 Each Equipment Storage Building (Concrete Floor) S-142a
 Lump Sum 1 Alakanuk Airport Relocation, Stage I V  2011 03

  Bid as:S-142a  Equipment Storage Building
 750,000.00 770,000.00 900,000.00 9,894,941.25  1,280,000.00  1,280,000.00 802,142.86 600,000.00

 10.44% 11.38% 9.10% 6,767,129.75  17.25%

 Each Equipment Storage Building (Steel Floor on Skid) S-142c
 Lump Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05

  Bid as:S-142p  Equipment Storage Building
 674,000.00 920,000.00 907,347.00 18,807,648.50  700,000.00  1,100,000.00 820,011.11 600,000.00

 6.21% 9.48% 4.82% 9,708,913.75  6.42%

 Lump Sum Equipment Storage Building S-142p
 Lump Sum 1 Hooper Bay Airport Improvements 2015 08

  Bid as:S-142p  Equipment Storage Buildings
 1,200,000.00 1,175,000.00 1,968,950.00 26,613,957.00  1,283,000.00  1,975,000.00 1,408,250.00 1,175,000.00

 4.31% 4.56% 7.40% 25,767,875.00  4.43%
 Lump Sum 1 Koliganek Airport Reconstruction 2014 09

 800,000.00 900,000.00 1,177,000.00 6,939,312.00  1,040,256.00  1,200,000.00 988,051.20 800,000.00
 9.34% 11.26% 16.96% 7,994,085.75  10.68%

 Lump Sum 1 Tununak Airport Relocation 2012 09
  Bid as:S-142p(1)  Equipment Storage Building, Heated

 625,000.00 650,000.00 797,636.00 22,497,910.68  687,000.00  875,000.00 682,400.00 575,000.00
 2.99% 3.26% 3.55% 19,963,988.00  3.17%

 Lump Sum 1 Tununak Airport Relocation 2012 09
  Bid as:S-142p(2)  Equipment Storage Building, Unheated

 590,000.00 550,000.00 709,525.00 22,497,910.68  620,000.00  700,000.00 602,000.00 550,000.00
 2.82% 2.75% 3.15% 19,963,988.00  2.86%

 Lump Sum 1 Ouzinkie Airport Relocation Stage II 2011 04
 744,074.70 704,000.00 1,060,000.00 2,565,975.00  823,980.00  910,000.00 790,616.09 660,874.00

 34.97% 33.46% 41.31% 2,104,030.00  36.63%
 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09

  Bid as:S-142p(1)  Equipment Storage Building No.1 (Heated)
 575,000.00 594,000.00 825,000.00 21,873,190.00  760,000.00  800,000.00 660,593.75 575,000.00

 3.28% 3.41% 3.77% 17,443,650.00  4.02%
 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09

  Bid as:S-142p(2)  Equipment Storage Building No.2 (Unheated)
 545,000.00 564,000.00 725,000.00 21,873,190.00  720,000.00  720,000.00 584,765.63 490,000.00

 3.11% 3.23% 3.31% 17,443,650.00  3.81%
 Lump Sum 1 Takotna Airport Relocation 2009 07

 725,300.00 945,000.00 700,000.00 15,032,205.00  965,000.00  1,200,000.00 958,825.00 725,300.00
 5.28% 7.11% 4.66% 13,296,580.00  6.57%
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 Lump Sum Equipment Storage Building S-142p
 Lump Sum 1 Akiachak Airport Relocation 2009 05

  Bid as:S-142p(1)  Equipment Storage Building No. 1, Heated
 765,000.00 860,000.00 665,000.00 17,722,742.50  800,000.00  860,000.00 793,000.00 715,000.00

 3.68% 4.59% 3.75% 18,744,897.00  3.66%
 Lump Sum 1 Akiachak Airport Relocation 2009 05

  Bid as:S-142p(2)  Equipment Storage Building No. 2, Unheated
 725,000.00 670,000.00 625,000.00 17,722,742.50  750,000.00  750,000.00 710,000.00 655,000.00

 3.49% 3.57% 3.53% 18,744,897.00  3.43%
 Lump Sum 1 Platinum Airport Runway Relocation 2009 02

 940,000.00 800,000.00 740,000.00 8,091,237.50  844,000.00  940,000.00 826,800.00 650,000.00
 14.11% 14.68% 9.15% 5,448,815.00  12.14%

 Lump Sum Equipment Storage Building No. 1 S-142p(1)
 Lump Sum 1 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02

 Extension
  Bid as:S-142p  NDB Building

 183,000.00 20,000.00 30,000.00 40,493,977.22  20,000.00  183,000.00 63,750.00 20,000.00
 0.50% 0.06% 0.07% 32,191,812.22  0.05%

 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06
 717,000.00 625,000.00 670,000.00 17,754,648.95  625,000.00  720,000.00 642,400.00 525,000.00

 4.60% 4.64% 3.77% 13,477,354.00  3.70%

 Lump Sum Equipment Storage Building No. 2 S-142p(2)
 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

 707,000.00 650,000.00 640,000.00 17,754,648.95  650,000.00  800,000.00 671,400.00 550,000.00
 4.54% 4.82% 3.60% 13,477,354.00  3.85%

 Each Heating Fuel Tank [Capacity] S-143a
 Each 1 Hooper Bay Airport Improvements 2015 08

  Bid as:S-143a  Heating Fuel Tank (1000 Gallons)
 28,000.00 30,000.00 20,000.00 26,613,957.00  27,000.00  30,000.00 25,450.00 16,800.00

 0.10% 0.12% 0.08% 25,767,875.00  0.09%
 Each 1 Tununak Airport Relocation 2012 09

  Bid as:S-143a  Heating Fuel Tank, 1,000 Gallons
 20,000.00 10,000.00 25,000.00 22,497,910.68  20,000.00  20,000.00 17,300.00 10,000.00

 0.10% 0.05% 0.11% 19,963,988.00  0.09%
 Each 1 Ouzinkie Airport Relocation Stage II 2011 04

  Bid as:S-143a  Heating Fuel Tank (1000 Gallon)
 18,122.80 23,000.00 21,000.00 2,565,975.00  14,035.00  33,000.00 21,060.60 14,035.00

 0.85% 1.09% 0.82% 2,104,030.00  0.62%
 Each 1 Alakanuk Airport Relocation, Stage I V  2011 03

  Bid as:S-143a  Fuel Tank (3000 Gallon)
 50,000.00 58,000.00 30,000.00 9,894,941.25  77,000.00  77,000.00 47,857.14 20,000.00

 0.70% 0.86% 0.30% 6,767,129.75  1.04%
 Each 1 Chefornak Airport Relocation - Stage ii 2010 09

  Bid as:S-143a  Heating Fuel Tank (1,000 Gallons)
 16,800.00 17,000.00 21,300.00 21,873,190.00  24,000.00  24,000.00 17,685.00 14,000.00

 0.10% 0.10% 0.10% 17,443,650.00  0.13%
 Each 1 Kipnuk Airport Relocation - Phase II 2010 06

  Bid as:S-143a  Heating Fuel Tank (500 gallons)
 50,000.00 12,500.00 20,000.00 17,754,648.95  15,000.00  50,000.00 20,900.00 12,000.00

 0.32% 0.09% 0.11% 13,477,354.00  0.09%
 Each 1 Takotna Airport Relocation 2009 07

  Bid as:S-143a  Heating Fuel Tank (1000 gallons)
 18,200.00 25,900.00 21,000.00 15,032,205.00  24,000.00  31,000.00 24,775.00 18,200.00

 0.13% 0.19% 0.14% 13,296,580.00  0.16%
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 Each Heating Fuel Tank [Capacity] S-143a
 Each 1 Akiachak Airport Relocation 2009 05

  Bid as:S-143a  Heating Fuel Tank (1,000 gallons)
 22,000.00 20,000.00 20,000.00 17,722,742.50  22,600.00  22,600.00 19,920.00 15,000.00

 0.11% 0.11% 0.11% 18,744,897.00  0.10%
 Each 1 OUZINKIE AIRPORT RELOCATION 2009 05

  Bid as:S-143a  Heating Fuel Tank (1000 Gallons)
 20,000.00 22,000.00 15,000.00 18,807,648.50  15,000.00  35,000.00 19,434.56 12,500.00

 0.18% 0.23% 0.08% 9,708,913.75  0.14%
 Each 1 Platinum Airport Runway Relocation 2009 02

  Bid as:S-143a  Heating Fuel Tank (1000 gal)
 21,000.00 15,000.00 20,000.00 8,091,237.50  18,525.00  40,000.00 22,905.00 15,000.00

 0.32% 0.28% 0.25% 5,448,815.00  0.27%

 Lump Sum Fuel S-143b
 Lump Sum 1 Hooper Bay Airport Improvements 2015 08

  Bid as:S-143b  Fuel (1800 Gallons)
 6,500.00 25,000.00 12,600.00 26,613,957.00  9,000.00  25,000.00 13,725.00 6,500.00
 0.02% 0.10% 0.05% 25,767,875.00  0.03%

 Lump Sum 1 Koliganek Airport Reconstruction 2014 09
 12,000.00 25,000.00 24,500.00 6,939,312.00  32,417.28  32,417.28 22,483.46 12,000.00

 0.14% 0.31% 0.35% 7,994,085.75  0.33%
 Lump Sum 1 Tununak Airport Relocation 2012 09

 8,000.00 10,000.00 10,000.00 22,497,910.68  7,500.00  16,300.00 9,760.00 7,000.00
 0.04% 0.05% 0.04% 19,963,988.00  0.03%

 Lump Sum 1 Kodiak Airport Improvements, 2011 2011 06
 3,000.00 27,000.00 3,000.00 31,512,185.00  4,000.00  27,000.00 11,333.33 3,000.00
 0.01% 0.12% 0.01% 22,758,321.00  0.01%

 Lump Sum 1 Ouzinkie Airport Relocation Stage II 2011 04
 37,463.80 12,000.00 12,000.00 2,565,975.00  16,260.00  37,463.80 15,707.73 10,000.00

 1.76% 0.57% 0.47% 2,104,030.00  0.72%
 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03

 18,000.00 21,000.00 18,000.00 9,894,941.25  25,000.00  25,000.00 18,142.86 5,000.00
 0.25% 0.31% 0.18% 6,767,129.75  0.34%

 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
 8,000.00 5,000.00 12,000.00 21,873,190.00  5,000.00  19,000.00 8,591.25 4,200.00
 0.05% 0.03% 0.05% 17,443,650.00  0.03%

 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06
 5,200.00 3,000.00 6,000.00 17,754,648.95  10,000.00  10,000.00 5,640.00 3,000.00
 0.03% 0.02% 0.03% 13,477,354.00  0.06%

 Lump Sum 1 Akiachak Airport Relocation 2009 05
 11,000.00 5,500.00 10,000.00 17,722,742.50  5,200.00  12,000.00 7,740.00 5,000.00

 0.05% 0.03% 0.06% 18,744,897.00  0.02%
 Lump Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05

 7,700.00 5,500.00 10,000.00 18,807,648.50  4,000.00  12,000.00 7,077.78 0.00
 0.07% 0.06% 0.05% 9,708,913.75  0.04%

 Lump Sum 1 Platinum Airport Runway Relocation 2009 02
 5,000.00 12,000.00 14,000.00 8,091,237.50  5,400.00  14,000.00 8,280.00 5,000.00
 0.08% 0.22% 0.17% 5,448,815.00  0.08%

 Each Manual Dispensing System S-143c
 Each 1 Ouzinkie Airport Relocation Stage II 2011 04

 587.90 5,000.00 3,000.00 2,565,975.00  4,742.50  10,000.00 3,926.43 500.00
 0.03% 0.24% 0.12% 2,104,030.00  0.21%
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 Each Manual Dispensing System S-143c
 Each 1 Chefornak Airport Relocation - Stage ii 2010 09

 400.00 400.00 4,400.00 21,873,190.00  2,200.00  3,500.00 1,677.50 400.00
 0.00% 0.00% 0.02% 17,443,650.00  0.01%

 Each 1 Kipnuk Airport Relocation - Phase II 2010 06
 10,000.00 2,200.00 1,500.00 17,754,648.95  2,000.00  10,000.00 3,940.00 2,000.00

 0.06% 0.02% 0.01% 13,477,354.00  0.01%
 Each 1 OUZINKIE AIRPORT RELOCATION 2009 05

 1,500.00 6,500.00 2,000.00 18,807,648.50  1,000.00  7,300.00 2,807.78 1,000.00
 0.01% 0.07% 0.01% 9,708,913.75  0.01%

 Each 1 Platinum Airport Runway Relocation 2009 02
 1,000.00 2,500.00 5,000.00 8,091,237.50  500.00  30,000.00 7,000.00 500.00
 0.02% 0.05% 0.06% 5,448,815.00  0.01%

 Each Electric Dispensing System S-143d
 Each 1 Hooper Bay Airport Improvements 2015 08

 5,000.00 17,000.00 15,000.00 26,613,957.00  5,000.00  17,000.00 7,587.50 3,350.00
 0.02% 0.07% 0.06% 25,767,875.00  0.02%

 Each 1 Tununak Airport Relocation 2012 09
 5,500.00 20,000.00 10,000.00 22,497,910.68  11,200.00  20,000.00 11,400.00 5,300.00
 0.03% 0.10% 0.04% 19,963,988.00  0.05%

 Each 1 Takotna Airport Relocation 2009 07
 7,800.00 5,000.00 15,000.00 15,032,205.00  9,500.00  12,000.00 8,575.00 5,000.00
 0.06% 0.04% 0.10% 13,296,580.00  0.06%

 Each 1 Akiachak Airport Relocation 2009 05
 9,000.00 3,500.00 15,000.00 17,722,742.50  9,300.00  9,300.00 6,760.00 3,500.00
 0.04% 0.02% 0.08% 18,744,897.00  0.04%

 Each Motor Vehicle Fuel-dispensing Tank [Capacity] S-143e
 Each 1 Hooper Bay Airport Improvements 2015 08

  Bid as:S-143e  Motor Vehicle Fuel-dispensing Tank (1000 Gallons)
 22,000.00 20,000.00 25,000.00 26,613,957.00  21,000.00  29,800.00 23,200.00 20,000.00

 0.08% 0.08% 0.09% 25,767,875.00  0.07%
 Each 1 Tununak Airport Relocation 2012 09

  Bid as:S-143e  Motor Vehicle Fuel-Dispensing Tank, 1,000 Gallons
 20,000.00 25,000.00 25,000.00 22,497,910.68  20,000.00  25,000.00 20,260.00 18,000.00

 0.10% 0.13% 0.11% 19,963,988.00  0.09%
 Each 1 Ouzinkie Airport Relocation Stage II 2011 04

  Bid as:S-143e  Motor Vehicle Fuel-dispensing Tank (1000 Gallon)
 29,591.20 30,000.00 22,000.00 2,565,975.00  30,375.00  30,375.00 26,797.15 23,000.00

 1.39% 1.43% 0.86% 2,104,030.00  1.35%
 Each 1 Chefornak Airport Relocation - Stage ii 2010 09

  Bid as:S-143e  Motor Vehicle Fuel Dispensing Tank (1,000 Gallons)
 18,200.00 18,000.00 20,000.00 21,873,190.00  29,000.00  29,000.00 19,238.75 11,710.00

 0.10% 0.10% 0.09% 17,443,650.00  0.15%
 Each 1 Kipnuk Airport Relocation - Phase II 2010 06

  Bid as:S-143e  Motor Vehicle Fuel-dispensing Tank (500 gallons)
 20,500.00 15,500.00 20,000.00 17,754,648.95  15,000.00  20,500.00 16,800.00 15,000.00

 0.13% 0.12% 0.11% 13,477,354.00  0.09%
 Each 1 Takotna Airport Relocation 2009 07

  Bid as:S-143e  Motor Vehicle Fuel-dispensing Tank (1,000 gallons)
 20,500.00 33,000.00 25,000.00 15,032,205.00  27,000.00  40,000.00 30,125.00 20,500.00

 0.15% 0.25% 0.17% 13,296,580.00  0.18%
 Each 1 Akiachak Airport Relocation 2009 05

  Bid as:S-143e  Motor Vehicle Fuel-dispensing Tank (1,000 gallons)
 25,000.00 20,000.00 20,000.00 17,722,742.50  26,000.00  26,000.00 21,800.00 15,000.00

 0.12% 0.11% 0.11% 18,744,897.00  0.12%
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 Each Motor Vehicle Fuel-dispensing Tank [Capacity] S-143e
 Each 1 OUZINKIE AIRPORT RELOCATION 2009 05

  Bid as:S-143e  Motor Vehicle Fuel-dispensing Tank (1000 Gallons)
 19,000.00 30,000.00 14,000.00 18,807,648.50  21,000.00  32,000.00 20,360.67 2,246.00

 0.17% 0.31% 0.07% 9,708,913.75  0.19%
 Each 1 Platinum Airport Runway Relocation 2009 02

  Bid as:S-143e  Motor Vehicle Fuel-dispensing Tank (1000 gal)
 29,000.00 15,000.00 22,000.00 8,091,237.50  29,500.00  40,000.00 27,100.00 15,000.00

 0.44% 0.28% 0.27% 5,448,815.00  0.42%

 Lump Sum Spill Prevention Control and Countermeasure Plan S-143f
 Lump Sum 1 Hooper Bay Airport Improvements 2015 08

 12,000.00 10,000.00 8,000.00 26,613,957.00  10,000.00  12,000.00 9,470.00 5,880.00
 0.04% 0.04% 0.03% 25,767,875.00  0.03%

 Lump Sum 1 Koliganek Airport Reconstruction 2014 09
 10,000.00 15,000.00 8,000.00 6,939,312.00  4,233.60  15,000.00 9,246.72 4,233.60

 0.12% 0.19% 0.12% 7,994,085.75  0.04%
 Lump Sum 1 Tununak Airport Relocation 2012 09

 11,000.00 5,000.00 7,500.00 22,497,910.68  8,000.00  28,000.00 12,200.00 5,000.00
 0.05% 0.03% 0.03% 19,963,988.00  0.04%

 Lump Sum 1 Kodiak Airport Improvements, 2011 2011 06
 5,000.00 5,000.00 5,000.00 31,512,185.00  10,000.00  10,000.00 6,666.67 5,000.00
 0.02% 0.02% 0.02% 22,758,321.00  0.04%

 Lump Sum 1 Ouzinkie Airport Relocation Stage II 2011 04
 5,879.40 6,000.00 5,400.00 2,565,975.00  16,260.00  16,260.00 6,182.80 2,323.00
 0.28% 0.29% 0.21% 2,104,030.00  0.72%

 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
  Bid as:S-143f  "Spill Prevention Control and Countermeasure Plan"

 1,000.00 3,000.00 5,000.00 21,873,190.00  5,500.00  11,385.00 5,685.63 1,000.00
 0.01% 0.02% 0.02% 17,443,650.00  0.03%

 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06
 3,000.00 11,000.00 5,000.00 17,754,648.95  10,000.00  11,000.00 5,500.00 1,000.00
 0.02% 0.08% 0.03% 13,477,354.00  0.06%

 Lump Sum 1 Takotna Airport Relocation 2009 07
 7,500.00 7,500.00 7,500.00 15,032,205.00  11,000.00  11,000.00 7,500.00 4,000.00
 0.05% 0.06% 0.05% 13,296,580.00  0.07%

 Lump Sum 1 Akiachak Airport Relocation 2009 05
 10,000.00 4,000.00 5,000.00 17,722,742.50  7,500.00  10,000.00 7,100.00 4,000.00

 0.05% 0.02% 0.03% 18,744,897.00  0.03%
 Lump Sum 1 OUZINKIE AIRPORT RELOCATION 2009 05

 5,000.00 7,000.00 5,000.00 18,807,648.50  5,000.00  7,500.00 4,827.33 2,246.00
 0.05% 0.07% 0.03% 9,708,913.75  0.05%

 Lump Sum 1 Platinum Airport Runway Relocation 2009 02
 11,000.00 5,000.00 5,000.00 8,091,237.50  5,800.00  30,000.00 12,360.00 5,000.00

 0.17% 0.09% 0.06% 5,448,815.00  0.08%

 Each Generator Fuel Tank [Capacity] S-143g
 Each 12 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
  Bid as:S-143i  Fuel Tank Appurtenance Cover

 790.42 1,300.00 600.00 588,040.00  0.00  1,300.00 1,045.21 790.42
 0.96% 1.75% 1.22% 890,550.00  0.00%

 Each 3 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08
 Control Structure
  Bid as:S-143h  Fuel Tank Turbine Sump & Cover

 6,128.67 22,700.00 15,000.00 588,040.00  0.00  22,700.00 14,414.34 6,128.67
 1.87% 7.65% 7.65% 890,550.00  0.00%
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 Lump Sum Access Float and Ramp S-150a
 Lump Sum 1 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
  Bid as:S-150a  Cofferdam

 135,000.00 148,000.00 30,000.00 3,660,811.00  77,980.98  277,000.00 168,998.10 70,000.00
 4.50% 5.02% 0.82% 2,947,832.00  2.59%

 Lump Sum Boardwalk S-155a
 Lump Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08

 Control Structure
  Bid as:S-161a  Outlet Control Structure

 125,600.00 79,800.00 50,000.00 588,040.00  0.00  125,600.00 102,700.00 79,800.00
 12.74% 8.96% 8.50% 890,550.00  0.00%

 Lump Sum 1 Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet 2018 08
 Control Structure
  Bid as:S-161b  Cofferdam

 81,800.00 10,000.00 15,000.00 588,040.00  0.00  81,800.00 45,900.00 10,000.00
 8.30% 1.12% 2.55% 890,550.00  0.00%

 Acre or Hectare Seeding T-901a
 Acre 15 Galena Airport Improvements 2016 09

 5,000.00 5,000.00 5,000.00 13,823,614.00  0.00  5,000.00 5,000.00 5,000.00
 0.31% 0.45% 0.54% 16,756,736.00  0.00%

 Acre 24 Chefornak Airport Relocation - Stage ii 2010 09
 2,500.00 2,000.00 3,200.00 21,873,190.00  2,000.00  3,500.00 2,428.98 1,700.00
 0.34% 0.28% 0.35% 17,443,650.00  0.25%

 Acre 1.3 ANC Snow Disposal Facility 2009 06
 168.00 325.00 10,000.00 880,550.00  354.00  394.12 277.62 147.00
 0.03% 0.06% 1.48% 758,919.50  0.06%

 Acre 22 Akiachak Airport Relocation 2009 05
 3,000.00 1,700.00 3,000.00 17,722,742.50  3,100.00  3,500.00 2,860.00 1,700.00
 0.32% 0.20% 0.37% 18,744,897.00  0.31%

 Acre 25 OUZINKIE AIRPORT RELOCATION 2009 05
 2,500.00 1,500.00 2,400.00 18,807,648.50  3,500.00  7,500.00 3,926.44 1,500.00
 0.58% 0.39% 0.32% 9,708,913.75  0.80%

 Pound or Kilogram Seeding T-901b
 Pound 140 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

 80.00 75.00 270.00 5,590,130.00  50.00  80.00 68.33 50.00
 0.22% 0.23% 0.68% 4,554,837.50  0.14%

 Pound 6,900 ANC Runway 15/33 Rehabilitation 2018 03
 50.00 39.00 40.00 57,792,434.00  0.00  50.00 44.50 39.00
 0.65% 0.51% 0.48% 52,882,604.00  0.00%

 Pound 570 ANC Runway 15/33 Rehabilitation 2018 03
 50.00 38.50 40.00 57,792,434.00  0.00  50.00 44.25 38.50
 0.05% 0.04% 0.04% 52,882,604.00  0.00%

 Pound 6,450 ANC Taxiway R Group VI Improvements 2018 03
 40.00 50.00 32.00 16,318,887.00  0.00  50.00 45.00 40.00
 1.68% 2.11% 1.26% 15,287,034.33  0.00%

 Pound 1,798 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
 53.00 58.00 50.00 5,926,310.00  45.50  58.00 52.11 45.00
 1.79% 2.02% 1.52% 5,162,563.50  1.49%

 Pound 560 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03
 Reconstruction

 29.00 28.00 50.00 3,660,811.00  28.98  34.00 29.75 27.00
 0.54% 0.53% 0.76% 2,947,832.00  0.54%
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 Pound or Kilogram Seeding T-901b
 Pound 91 Homer Beluga Float Plane Facilities Improvements 2016 09

 100.00 82.00 100.00 2,338,295.00  75.00  150.00 97.00 75.00
 0.45% 0.43% 0.39% 1,754,971.00  0.32%

 Pound 174 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I
  Bid as:T-901b  SEEDING

 0.00 400.00 90.00 10,805,483.40  0.00  400.00 400.00 400.00
 0.00% 0.65% 0.14% 10,660,004.50  0.00%

 Pound 174 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I
  Bid as:T-901b  SEEDING

 0.00 400.00 90.00 10,805,483.40  0.00  400.00 400.00 400.00
 0.00% 0.65% 0.14% 10,660,004.50  0.00%

 Pound 25 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:T-901b(2)  Seeding (DeHavilland Snow Dump)

 50.00 100.00 100.00 27,833,829.50  0.00  100.00 75.00 50.00
 0.01% 0.01% 0.01% 19,955,808.20  0.00%

 Pound 3,100 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
 30.00 28.00 100.00 27,833,829.50  0.00  30.00 29.00 28.00
 0.42% 0.43% 1.11% 19,955,808.20  0.00%

 Pound 394 Hooper Bay Airport Improvements 2015 08
 68.00 65.00 100.00 26,613,957.00  80.00  250.00 115.75 65.00
 0.10% 0.10% 0.15% 25,767,875.00  0.11%

 Pound 280 Lake Hood A-B Parking Rehabilitation 2015 03
 50.00 31.00 100.00 5,533,687.00  29.00  50.00 35.00 29.00
 0.23% 0.16% 0.51% 5,589,266.00  0.13%

 Pound 53 Koliganek Airport Reconstruction 2014 09
 152.00 125.00 100.00 6,939,312.00  604.80  650.00 318.36 60.00
 0.09% 0.08% 0.08% 7,994,085.75  0.33%

 Pound 792 ANC Runway 7L/25R Rehabilitation 2014 04
 60.00 95.00 100.00 48,291,647.50  0.00  95.00 77.50 60.00
 0.10% 0.16% 0.16% 48,474,000.00  0.00%

 Pound 792 ANC Runway 7L/25R Rehabilitation 2014 04
 60.00 95.00 100.00 48,291,647.50  0.00  95.00 77.50 60.00
 0.10% 0.16% 0.16% 48,474,000.00  0.00%

 Pound 1,030 Nome Airport Runway Safety Area Improvements/ Nome Apron 2013 09
 Improvements

 88.00 40.00 180.00 32,671,751.07  150.00  150.00 92.67 40.00
 0.29% 0.16% 0.57% 26,561,061.00  0.35%

 Pound 4,040 Tununak Airport Relocation 2012 09
 150.00 30.00 100.00 22,497,910.68  100.00  150.00 83.00 30.00
 2.90% 0.61% 1.80% 19,963,988.00  1.86%

 Pound 870 Gustavus Airport Runway Safety Area Improvements 2011 06
 30.00 30.00 80.00 10,402,788.00  42.00  42.00 34.00 30.00
 0.26% 0.33% 0.67% 7,887,251.00  0.36%

 Pound 120 Kodiak Airport Improvements, 2011 2011 06
 80.00 60.00 75.00 31,512,185.00  100.00  100.00 80.00 60.00
 0.04% 0.03% 0.03% 22,758,321.00  0.04%

 Pound 200 Ouzinkie Airport Relocation Stage II 2011 04
 141.10 54.40 100.00 2,565,975.00  95.00  200.00 81.06 5.00
 1.33% 0.52% 0.78% 2,104,030.00  0.84%

 Pound 631 ANC Concourse A Apron Resonstruction 2011 04
 22.00 20.00 150.00 7,238,306.04  31.50  35.00 27.13 20.00
 0.22% 0.22% 1.31% 5,791,292.50  0.29%
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 Pound or Kilogram Seeding T-901b
 Pound 631 ANC Concourse A Apron Reconstruction 2011 04

 22.00 20.00 150.00 7,238,306.04  31.50  35.00 27.13 20.00
 0.20% 0.20% 1.31% 6,392,199.50  0.26%

 Pound 88 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:T-901b  Seeding

 70.00 150.00 100.00 9,894,941.25  190.00  190.00 102.86 50.00
 0.09% 0.20% 0.09% 6,767,129.75  0.23%

 Pound 2,242 ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L 2011 02
 Extension

 18.50 16.00 85.00 40,493,977.22  20.00  20.00 18.63 16.00
 0.11% 0.11% 0.47% 32,191,812.22  0.12%

 Pound 120 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
 62.00 77.00 300.00 2,142,100.00  100.00  450.00 139.50 53.00
 0.29% 0.44% 1.68% 2,111,535.50  0.45%

 Pound 3 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09
 300.00 180.00 200.00 368,930.00  254.33  300.00 183.58 0.00
 0.22% 0.14% 0.16% 384,465.44  0.18%

 Pound 516 Kipnuk Airport Relocation - Phase II 2010 06
 25.00 35.00 40.00 17,754,648.95  105.00  105.00 49.00 25.00
 0.08% 0.13% 0.12% 13,477,354.00  0.32%

 Pound 50 Northern Region Certificated Airport Compliance Stage I I 2010 03
 (Kotzebue)

 50.00 190.00 100.00 2,259,182.50  260.00  260.00 166.67 50.00
 0.11% 0.47% 0.22% 2,002,693.50  0.37%

 Pound 1,002 ANC 7R/25L Rehabilitation & Drainage and Embankment 2010 03
 75.50 85.00 100.00 45,984,748.75  90.00  97.00 86.88 75.50
 0.21% 0.25% 0.22% 33,830,478.40  0.24%

 Pound 800 Takotna Airport Relocation 2009 07
 45.00 40.00 50.00 15,032,205.00  115.00  115.00 75.00 40.00
 0.26% 0.24% 0.27% 13,296,580.00  0.63%

 Pound 59 ANC Snow Disposal Facility 2009 06
 168.00 325.00 230.00 890,720.00  354.00  394.12 277.62 147.00
 1.25% 2.42% 1.52% 792,672.00  2.57%

 Pound 35 Chignik Lagoon Runway Repairs Rebid 2009 05
 90.00 300.00 128.50 5,534,663.50  150.00  400.00 228.00 90.00
 0.06% 0.22% 0.08% 4,754,600.00  0.10%

 Pound 5 Chignik Lagoon Runway Repairs Rebid 2009 05
 90.00 300.00 128.50 5,534,663.50  150.00  400.00 228.00 90.00
 0.01% 0.03% 0.01% 4,754,600.00  0.01%

 Pound 492 ANC RON Parking, 12-14 Reconstruction 2009 04
 75.00 86.00 75.00 12,253,720.00  80.00  86.00 63.40 36.00
 0.37% 0.45% 0.30% 9,489,289.40  0.39%

 Pound 700 Platinum Airport Runway Relocation 2009 02
 75.00 25.00 100.00 8,091,237.50  35.00  96.00 54.20 25.00
 0.79% 0.32% 0.87% 5,448,815.00  0.35%

 Pound 50 Platinum Airport Runway Relocation 2009 02
 80.00 25.00 100.00 8,091,237.50  26.00  90.00 54.20 25.00
 0.06% 0.02% 0.06% 5,448,815.00  0.02%

 Pound 41 Alakanuk Airport Relocation Stage I I I 2009 01
  Bid as:T-901b  Seeding

 50.00 70.00 115.00 7,478,095.00  300.00  950.00 340.68 49.45
 0.03% 0.04% 0.06% 7,610,950.00  0.15%

 No Conversion
Page: 226No PerspectivePrinted: 9/25/2018

Airport Standards Alphabetically, Central Region and Statewide , Bids Tendered Since: Jan 2009



%%
MaximumAverageMinimum3rd Low

Date Opene
T-901c

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 M-Gallon or Kiloliter Water for Maintenance T-901c
 M-Gallon 340 Birchwood Airport Taxiway & Apron Reconstruction 2018 05

 45.00 50.00 60.00 5,590,130.00  63.00  63.00 52.67 45.00
 0.30% 0.37% 0.36% 4,554,837.50  0.41%

 M-Gallon 200 Homer Beluga Float Plane Facilities Improvements 2016 09
 85.00 68.00 75.00 2,338,295.00  50.00  100.00 72.29 50.00
 0.84% 0.77% 0.64% 1,754,971.00  0.47%

 M-Gal 1,400 Tununak Airport Relocation 2012 09
 50.00 50.00 40.00 22,497,910.68  35.00  75.00 50.00 35.00
 0.33% 0.35% 0.25% 19,963,988.00  0.23%

 M-Gallon 200 Dillingham Airport Improvements 2012 08
 50.00 80.00 500.00 18,171,146.00  31.00  120.00 76.20 31.00
 0.07% 0.13% 0.55% 11,875,670.00  0.04%

 M-gal 700 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
 90.00 35.00 40.00 2,142,100.00  50.00  90.00 55.75 30.00
 2.45% 1.16% 1.31% 2,111,535.50  1.32%

 M-Gallon 5 Lake Hood Seaplane Base Lake Hood Strip Improvements 2010 09
 400.00 185.00 40.00 368,930.00  334.00  400.00 229.75 0.00
 0.50% 0.24% 0.05% 384,465.44  0.40%

 M-GAL 875 Chefornak Airport Relocation - Stage ii 2010 09
 35.00 42.00 52.00 21,873,190.00  27.00  201.25 72.53 27.00
 0.17% 0.21% 0.21% 17,443,650.00  0.12%

 M-Gallon 387 Kipnuk Airport Relocation - Phase II 2010 06
 40.00 30.00 25.00 17,754,648.95  60.00  90.00 54.00 30.00
 0.10% 0.09% 0.05% 13,477,354.00  0.14%

 M-gal 2,330 Takotna Airport Relocation 2009 07
 52.00 40.00 50.00 15,032,205.00  40.00  52.00 43.00 40.00
 0.88% 0.70% 0.78% 13,296,580.00  0.63%

 M-Gal 1,650 Akiachak Airport Relocation 2009 05
 45.00 22.00 50.00 17,722,742.50  55.00  150.00 60.40 22.00
 0.36% 0.19% 0.47% 18,744,897.00  0.42%

 M-Gallon 32.5 Chignik Lagoon Runway Repairs Rebid 2009 05
 60.00 100.00 118.00 5,534,663.50  125.00  400.00 161.00 60.00
 0.04% 0.07% 0.07% 4,754,600.00  0.08%

 M-Gallon 5 Chignik Lagoon Runway Repairs Rebid 2009 05
 60.00 100.00 118.00 5,534,663.50  125.00  400.00 161.00 60.00
 0.01% 0.01% 0.01% 4,754,600.00  0.01%

 M-Gallon 1,000 OUZINKIE AIRPORT RELOCATION 2009 05
 20.00 35.00 35.00 18,807,648.50  40.00  150.00 56.67 20.00
 0.18% 0.36% 0.19% 9,708,913.75  0.37%

 M-Gal 2,188 ANC RON Parking, 12-14 Reconstruction 2009 04
 20.00 19.50 50.00 12,253,720.00  18.00  65.00 27.50 15.00
 0.44% 0.45% 0.89% 9,489,289.40  0.39%

 Lump Sum Seeding T-901h
 Lump Sum 1 Dillingham Airport Improvements 2012 08

 1,000.00 1,500.00 15,000.00 18,171,146.00  1,225.00  85,000.00 18,145.00 1,000.00
 0.01% 0.01% 0.08% 11,875,670.00  0.01%

 LUMP SUM 1 Homer Airport Improvements 2011 09
 10,000.00 20,000.00 10,000.00 2,220,950.00  10,000.00  20,000.00 11,000.00 4,000.00

 0.63% 1.36% 0.45% 1,475,427.00  0.56%
 Lump Sum 1 Allakaket Airport Improvements 2009 06

 100,000.00 50,000.00 5,000.00 8,177,101.32  150,000.00  150,000.00 100,000.00 50,000.00
 1.18% 0.62% 0.06% 8,080,460.25  1.07%
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 Square Yard or Square Sprigging T-903b
 Meter

 Square Yard 1,850 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09
 32.00 23.00 70.00 2,142,100.00  28.00  86.00 29.81 8.00
 2.30% 2.02% 6.05% 2,111,535.50  1.95%

 Square Yard or Square Topsoiling T-905a
 Meter

 Square Yard 8,030 Birchwood Airport Taxiway & Apron Reconstruction 2018 05
  Bid as:T-905a  Topsoiling, Class B

 3.50 4.25 6.00 5,590,130.00  2.00  4.25 3.25 2.00
 0.56% 0.75% 0.86% 4,554,837.50  0.31%

 Square Yard 153,000 ANC Runway 15/33 Rehabilitation 2018 03
 2.50 1.50 4.00 57,792,434.00  0.00  2.50 2.00 1.50

 0.72% 0.43% 1.06% 52,882,604.00  0.00%
 Square Yard 12,600 ANC Runway 15/33 Rehabilitation 2018 03

 2.50 3.25 4.00 57,792,434.00  0.00  3.25 2.88 2.50
 0.06% 0.08% 0.09% 52,882,604.00  0.00%

 Square Yard 144,000 ANC Taxiway R Group VI Improvements 2018 03
 1.05 2.25 3.00 16,318,887.00  0.00  2.25 1.65 1.05

 0.98% 2.12% 2.65% 15,287,034.33  0.00%
 Square Yard 33,340 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

  Bid as:T-905a  Topsoiling, Class B
 2.65 1.30 5.00 5,926,310.00  3.10  6.00 3.10 1.30

 1.66% 0.84% 2.81% 5,162,563.50  1.88%
 Square Yard 2,710 Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane 2017 03

 Reconstruction
 4.50 4.50 4.25 3,660,811.00  3.32  5.00 4.59 3.32

 0.41% 0.41% 0.31% 2,947,832.00  0.30%
 Square Yard 8,800 Homer Beluga Float Plane Facilities Improvements 2016 09

  Bid as:T-905a  Topsoiling, Class A
 3.50 4.00 4.50 2,338,295.00  4.00  10.00 4.64 3.00

 1.52% 2.01% 1.69% 1,754,971.00  1.66%
 Square Yard 20,860 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08

 Operations Facility - Stage I
 0.00 6.00 3.00 10,805,483.40  0.00  6.00 6.00 6.00

 0.00% 1.17% 0.58% 10,660,004.50  0.00%
 Square Yard 20,860 Barrow Airport Combined Maintenance and Operations Facility - 2016 08

 Stage I
 0.00 6.00 3.00 10,805,483.40  0.00  6.00 6.00 6.00

 0.00% 1.17% 0.58% 10,660,004.50  0.00%
 Square Yard 57,000 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04

 1.00 1.50 6.00 27,833,829.50  0.00  1.50 1.25 1.00
 0.26% 0.43% 1.23% 19,955,808.20  0.00%

 Square Yard 540 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:T-905a(2)  Topsoiling (DeHavilland Snow Dump)

 10.00 1.50 6.00 27,833,829.50  0.00  10.00 5.75 1.50
 0.02% 0.00% 0.01% 19,955,808.20  0.00%

 Square Yard 6,300 Lake Hood A-B Parking Rehabilitation 2015 03
 2.00 5.00 3.50 5,533,687.00  5.00  5.00 4.25 2.00

 0.21% 0.56% 0.40% 5,589,266.00  0.52%
 Square Yard 1,647 ANC Runway 7L/25R Rehabilitation 2014 04

 5.00 4.50 4.00 48,291,647.50  0.00  5.00 4.75 4.50
 0.02% 0.02% 0.01% 48,474,000.00  0.00%
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 Square Yard or Square Topsoiling T-905a
 Meter

 Square Yard 350 Dillingham Airport Improvements 2012 08
 10.00 15.00 1.50 18,171,146.00  61.00  61.00 25.20 10.00
 0.02% 0.04% 0.00% 11,875,670.00  0.15%

 Square Yard 106,000 Gustavus Airport Runway Safety Area Improvements 2011 06
 1.25 2.00 5.00 10,402,788.00  0.49  2.00 1.25 0.49

 1.31% 2.69% 5.09% 7,887,251.00  0.50%
 Square Yard 11,750 Lake Hood Seaplane Base Lake Hood Bank Stabilization 2010 09

 15.00 3.00 3.50 2,142,100.00  5.00  15.00 5.50 3.00
 6.86% 1.67% 1.92% 2,111,535.50  2.21%

 Square Yard 41,625 Kipnuk Airport Relocation - Phase II 2010 06
 1.00 2.00 4.00 17,754,648.95  3.00  5.00 2.80 1.00

 0.27% 0.62% 0.94% 13,477,354.00  0.74%
 Square Yard 6,460 ANC Snow Disposal Facility 2009 06

 2.67 3.00 4.00 880,550.00  3.45  5.78 3.75 2.67
 2.25% 2.55% 2.93% 758,919.50  2.89%

 Square Yard 6,460 ANC Snow Disposal Facility 2009 06
 2.67 3.00 4.00 890,720.00  3.45  5.78 3.75 2.67

 2.17% 2.44% 2.90% 792,672.00  2.74%
 Square Yard 31,000 Platinum Airport Runway Relocation 2009 02

 2.00 1.50 2.00 8,091,237.50  1.16  2.15 1.76 1.16
 0.93% 0.85% 0.77% 5,448,815.00  0.52%

 Square Yard 13,000 Platinum Airport Runway Relocation 2009 02
 2.00 1.50 2.00 8,091,237.50  1.25  2.00 1.72 1.25

 0.39% 0.36% 0.32% 5,448,815.00  0.23%

 Cubic Yard or Cubic Organic Material T-905b
 Meter

 Ton 6,550 Hooper Bay Airport Improvements 2015 08
 5.00 10.00 15.00 26,613,957.00  8.00  13.00 9.00 5.00

 0.12% 0.25% 0.37% 25,767,875.00  0.18%

 Square Yard or Square Mulching T-908a
 Meter

 Square Yard 20,860 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I

 0.00 1.00 1.00 10,805,483.40  0.00  1.00 1.00 1.00
 0.00% 0.20% 0.19% 10,660,004.50  0.00%

 Square Yard 20,860 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I

 0.00 1.00 1.00 10,805,483.40  0.00  1.00 1.00 1.00
 0.00% 0.20% 0.19% 10,660,004.50  0.00%

 Square Yard 14,520 Kodiak Airport Improvements, 2011 2011 06
 0.50 2.40 2.50 31,512,185.00  0.50  2.40 1.13 0.50

 0.03% 0.15% 0.12% 22,758,321.00  0.03%
 Square Yard 13,000 Platinum Airport Runway Relocation 2009 02

  Bid as:T-908i.1  Bonded Fiber Matrix (BFM)
 2.75 1.50 2.00 8,091,237.50  2.25  2.90 2.28 1.50

 0.54% 0.36% 0.32% 5,448,815.00  0.42%

 Square Yard or Square Rolled Matting T-908b
 Meter

 Square Yard 2,145 DELETE THIS ONE  Barrow Airport Combined Maintenance and 2016 08
 Operations Facility - Stage I

 0.00 22.00 4.75 10,805,483.40  0.00  22.00 22.00 22.00
 0.00% 0.44% 0.09% 10,660,004.50  0.00%
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 Square Yard or Square Rolled Matting T-908b
 Meter

 Square Yard 2,145 Barrow Airport Combined Maintenance and Operations Facility - 2016 08
 Stage I

 0.00 22.00 4.75 10,805,483.40  0.00  22.00 22.00 22.00
 0.00% 0.44% 0.09% 10,660,004.50  0.00%

 Square Yard 105,000 Gustavus Airport Runway Safety Area Improvements 2011 06
  Bid as:T-908b  RECP

 5.00 3.00 3.00 10,402,788.00  2.02  5.00 3.34 2.02
 5.20% 3.99% 3.03% 7,887,251.00  2.06%

 Square Yard 633 Alakanuk Airport Relocation, Stage I V  2011 03
  Bid as:T-908c  Coconut Matting

 13.00 7.00 3.25 9,894,941.25  12.00  13.00 9.21 5.00
 0.11% 0.07% 0.02% 6,767,129.75  0.10%

 Square Yard 450 Kipnuk Airport Relocation - Phase II 2010 06
 25.00 8.30 5.00 17,754,648.95  4.00  25.00 14.86 4.00
 0.07% 0.03% 0.01% 13,477,354.00  0.01%

 Square Yard 90 Allakaket Airport Improvements 2009 06
 40.00 15.00 10.00 8,177,101.32  25.00  40.00 26.67 15.00
 0.04% 0.02% 0.01% 8,080,460.25  0.02%

 Pound or Kilogram Mulching T-908d
 Ton 1,850 Hooper Bay Airport Improvements 2015 08

  Bid as:T-908d  Mulch - Gravel
 125.00 80.00 50.00 26,613,957.00  300.00  300.00 145.00 75.00
 0.83% 0.57% 0.35% 25,767,875.00  1.91%

 Square Yard 31,000 Platinum Airport Runway Relocation 2009 02
  Bid as:T-908i  Bonded Fiber Matrix (BFM)

 2.75 1.50 2.00 8,091,237.50  3.00  3.00 2.43 1.50
 1.28% 0.85% 0.77% 5,448,815.00  1.34%

 Square Yard or Square Bonded Fiber Matrix (BFM) T-908i
 Meter

 Square Yard 8,800 Homer Beluga Float Plane Facilities Improvements 2016 09
  Bid as:T-908i  Mulch - HECP BFM

 1.40 1.25 3.00 2,338,295.00  0.01  3.50 1.64 0.01
 0.61% 0.63% 1.13% 1,754,971.00  0.00%

 Square Yard 188,400 Dillingham Airport Improvements 2012 08
  Bid as:T-908i  Mulch - HECP BFM

 0.75 1.25 5.00 18,171,146.00  1.00  1.25 1.00 0.75
 0.98% 1.98% 5.18% 11,875,670.00  1.29%

 Square Yard 12,150 Kipnuk Airport Relocation - Phase II 2010 06
  Bid as:T-908n  Hydraulic Erosion Control Product (HECP)

 10.00 1.50 2.00 17,754,648.95  3.00  10.00 4.42 1.50
 0.78% 0.14% 0.14% 13,477,354.00  0.22%

 Square Yard 96,000 Takotna Airport Relocation 2009 07
  Bid as:T-908l  Fiber Reinforced Matrix (FRM)

 1.50 1.50 1.10 15,032,205.00  1.50  2.00 1.63 1.50
 1.05% 1.08% 0.70% 13,296,580.00  0.98%

 Square Yard 6,460 ANC Snow Disposal Facility 2009 06
 1.26 1.00 4.00 890,720.00  0.90  1.26 1.07 0.90

 1.02% 0.81% 2.90% 792,672.00  0.72%
 Square Yard 178,300 Akiachak Airport Relocation 2009 05

 1.00 1.50 1.50 17,722,742.50  1.25  2.50 1.50 1.00
 0.86% 1.43% 1.51% 18,744,897.00  1.02%
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 Square Yard or Square Fiber Reinforced Matrix (FRM) T-908l
 Meter

 Square Yard 390 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03
  Bid as:T-908x  Turf Reinforcement Mat

 11.00 13.25 8.00 5,926,310.00  12.40  13.50 11.65 10.00
 0.08% 0.10% 0.05% 5,162,563.50  0.09%

 Square Yard 280 Dillingham Airport Improvements 2012 08
  Bid as:T-908x  Turf Reinforcement Mat

 10.00 6.00 26.00 18,171,146.00  23.00  50.00 25.80 6.00
 0.02% 0.01% 0.04% 11,875,670.00  0.04%

 Square Yard or Square Hydraulic Erosion Control Product (HECP) T-908n
 Meter

 Square Yard 489,000 Tununak Airport Relocation 2012 09
 1.35 0.50 1.50 22,497,910.68  0.30  1.35 0.85 0.30

 3.15% 1.22% 3.26% 19,963,988.00  0.68%
 Square Yard 18,700 Ouzinkie Airport Relocation Stage II 2011 04

 1.30 2.00 2.00 2,565,975.00  2.90  2.90 1.89 0.80
 1.14% 1.78% 1.46% 2,104,030.00  2.41%

 Pound or Kilogram Hydraulic Erosion Control Product (HECP) T-908o
 Square Yard 2,200 ANC Security Fence Improvements 2015 07

  Bid as:T-908o  Matting
 4.00 5.00 2.00 223,907.00  7.00  7.00 5.50 4.00

 2.56% 3.21% 1.97% 343,095.50  4.47%

 Lump Sum Water System U-100a
 EACH 7 ANC Gates B1, B3, and B5 Reconstruction 2016 12

  Bid as:U-100a  FIRE HYDRANT ASSEMBLY (DOUBLE PUMPER)
 24,700.00 24,500.00 17,000.00 6,015,705.86  50,000.00  50,000.00 26,840.00 15,000.00

 2.46% 2.47% 1.98% 6,938,487.00  4.50%
 Lump Sum 1 Kodiak Airport Improvements, 2011 2011 06

 250,000.00 230,000.00 311,200.00 31,512,185.00  130,000.00  250,000.00 203,333.33 130,000.00
 1.05% 1.01% 0.99% 22,758,321.00  0.46%

 Lump Sum Install Water Valve Box and Water Service Line U-100b
 EACH 20 ANC Gates B1, B3, and B5 Reconstruction 2016 12

  Bid as:U-100b  ANODE
 554.00 310.00 1,200.00 6,015,705.86  350.00  554.00 397.80 310.00
 0.16% 0.09% 0.40% 6,938,487.00  0.09%

 Each Fire Hydrant Adjustment U-100c
 LINEAR FOOT 40 ANC Gates B1, B3, and B5 Reconstruction 2016 12

  Bid as:U-100c(1)  10-INCH C900 DR18 PVC PIPE
 608.00 560.00 300.00 6,015,705.86  600.00  2,100.00 903.60 560.00
 0.35% 0.32% 0.20% 6,938,487.00  0.31%

 LINEAR FOOT 74 ANC Gates B1, B3, and B5 Reconstruction 2016 12
  Bid as:U-100c(2)  12-INCH C900 DR18 PVC

 286.00 270.00 350.00 6,015,705.86  1,000.00  1,000.00 531.20 270.00
 0.30% 0.29% 0.43% 6,938,487.00  0.95%

 Each Water Service Connection U-100d
 EACH 5 ANC Gates B1, B3, and B5 Reconstruction 2016 12

  Bid as:U-100d(1)  10-INCH GATE VALVE
 5,590.00 4,230.00 3,000.00 6,015,705.86  20,000.00  20,000.00 7,464.00 3,500.00
 0.40% 0.30% 0.25% 6,938,487.00  1.29%
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 Each Water Service Connection U-100d
 EACH 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12

  Bid as:U-100d(2)  12-INCH GATE VALVE
 6,340.00 5,620.00 4,500.00 6,015,705.86  50,000.00  50,000.00 16,392.00 5,620.00
 0.09% 0.08% 0.07% 6,938,487.00  0.64%

 Lump Sum Sanitary Sewer System U-200a
 Each 2 ANC Runway 15/33 Rehabilitation 2018 03

  Bid as:U-200d.n2  Sanitary Sewer Manhole
 2,500.00 4,000.00 10,000.00 57,792,434.00  0.00  4,000.00 3,250.00 2,500.00
 0.01% 0.02% 0.03% 52,882,604.00  0.00%

 Each 1 ANC Taxiway R Improvements & ANC Taxiway T Improvements 2016 04
  Bid as:U-200d  Sanitary Sewer Manhole

 10,000.00 30,000.00 10,000.00 27,833,829.50  0.00  30,000.00 20,000.00 10,000.00
 0.05% 0.15% 0.04% 19,955,808.20  0.00%

 Lump Sum 1 Chignik Lagoon Runway Repairs Rebid 2009 05
 150,000.00 200,000.00 111,000.00 5,534,663.50  125,000.00  238,800.00 152,760.00 50,000.00

 2.97% 4.21% 2.01% 4,754,600.00  2.42%

 Lump Sum Electrical Power System U-500a
 Lump Sum 1 Koliganek Airport Reconstruction 2014 09

  Bid as:U-500a  Primary Line Extension
 64,500.00 45,000.00 100,000.00 6,939,312.00  95,903.14  95,903.14 69,080.63 45,000.00

 0.75% 0.56% 1.44% 7,994,085.75  0.99%
 Lump Sum 1 Northern Region Certificated Airport Compliance Stage I I 2010 03

 (Kotzebue)
  Bid as:U-500a  Underground Electrical Utility System

 100,000.00 160,000.00 42,500.00 2,259,182.50  360,000.00  360,000.00 206,666.67 100,000.00
 4.35% 7.99% 1.88% 2,002,693.50  10.30%

 Lump Sum Electrical Line Extension U-500b
 Lump Sum 1 Hooper Bay Airport Improvements 2015 08

 81,000.00 85,000.00 87,461.00 26,613,957.00  200,000.00  200,000.00 115,250.00 81,000.00
 0.29% 0.33% 0.33% 25,767,875.00  0.69%

 Lump Sum 1 Koliganek Airport Reconstruction 2014 09
  Bid as:U-500b  Secondary Line Extension to Electrical Equipment
 Building

 6,600.00 24,000.00 15,000.00 6,939,312.00  30,421.44  30,421.44 18,524.29 5,600.00
 0.08% 0.30% 0.22% 7,994,085.75  0.31%

 Lump Sum 1 Tununak Airport Relocation 2012 09
 600,000.00 1,000,000.00 969,186.68 22,497,910.68  1,220,000.00  1,220,000.00 843,040.00 600,000.00

 2.87% 5.01% 4.31% 19,963,988.00  5.63%
 Lump Sum 1 Alakanuk Airport Relocation, Stage I V 2011 03

 790,000.00 450,000.00 1,200,000.00 9,894,941.25  560,000.00  790,000.00 550,000.00 400,000.00
 10.99% 6.65% 12.13% 6,767,129.75  7.55%

 Lump Sum 1 Chefornak Airport Relocation - Stage ii 2010 09
 312,000.00 300,000.00 234,400.00 21,873,190.00  360,000.00  500,000.00 362,692.00 300,000.00

 1.78% 1.72% 1.07% 17,443,650.00  1.90%
 Lump Sum 1 Kipnuk Airport Relocation - Phase II 2010 06

 50,000.00 165,000.00 63,400.00 17,754,648.95  147,000.00  300,000.00 163,400.00 50,000.00
 0.32% 1.22% 0.36% 13,477,354.00  0.87%

 Lump Sum 1 Takotna Airport Relocation 2009 07
 165,000.00 235,000.00 200,000.00 15,032,205.00  248,000.00  350,000.00 249,500.00 165,000.00

 1.20% 1.77% 1.33% 13,296,580.00  1.69%
 Lump Sum 1 Platinum Airport Runway Relocation 2009 02

 137,000.00 240,000.00 150,000.00 8,091,237.50  437,000.00  437,000.00 232,800.00 137,000.00
 2.06% 4.40% 1.85% 5,448,815.00  6.29%
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 Lump Sum Electrical Line Relocation U-500c
 Lump Sum 1 Hooper Bay Airport Improvements 2015 08

 357,000.00 380,000.00 529,746.00 26,613,957.00  100,000.00  420,000.00 314,250.00 100,000.00
 1.28% 1.47% 1.99% 25,767,875.00  0.34%

 Lump Sum 1 Koliganek Airport Reconstruction 2014 09
  Bid as:U-500c  Secondary Line Extension to FAA Facility

 4,500.00 6,500.00 15,000.00 6,939,312.00  19,601.57  19,601.57 10,320.31 4,000.00
 0.05% 0.08% 0.22% 7,994,085.75  0.20%

 Lump Sum 1 Allakaket Airport Improvements 2009 06
 32,000.00 81,340.00 35,000.00 8,177,101.32  18,500.00  81,340.00 43,946.67 18,500.00

 0.38% 1.01% 0.43% 8,080,460.25  0.13%

 Lump Sum Fuel System U-600a
 LUMP SUM 1 ANC Gates B1, B3, and B5 Reconstruction 2016 12

  Bid as:U-600a  FUEL SYSTEM MODIFICATIONS
 405,000.00 653,000.00 900,000.00 6,015,705.86  400,000.00  750,000.00 541,600.00 400,000.00

 5.77% 9.41% 14.96% 6,938,487.00  5.14%

 Contingent Sum Assess Fuel System Infrastructure U-600p
 Lump Sum 1 Lake Hood Seaplane Base LHD Taxiway V Reconstruction 2018 03

  Bid as:U-800b  Aircraft Detection System Modifications
 147,000.00 83,000.00 35,000.00 5,926,310.00  85,000.00  180,000.00 110,703.96 83,000.00

 2.76% 1.61% 0.59% 5,162,563.50  1.55%
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 Linear Foot or [Type] Pipe, [Diam.] inch D-701a 1 ~ 7  89

 Meter

 Cubic Yard or Rock excavation D-701c 7 ~ 7  1

 Cubic Meter

 Ton or Megagram Rip Rap D-701d 7 ~ 7  1

 Lump Sum Adjust [Type] Pipe, [Diam.] inch D-701g 8 ~ 8  2

 Ton or Megagram Class B Bedding D-701h 8 ~ 8  5

 Each [Type] End Section, [Diam.] inch D-701j 8 ~ 8  6

 Lump Sum Reconstruct Road Crossing D-701k 9 ~ 9  1

 Cubic Yard or Concrete for backfill D-702b 9 ~ 9  2

 Cubic Meter

 Linear Foot or [Type, Class] Underdrain, [Diam.] inch D-705a 9 ~ 10  13

 Meter

 Cubic Yard or Porous Backfill No. 2 D-705c 10 ~ 10  7

 Cubic Meter

 Square Yard or Filter Fabric D-705d 10 ~ 11  4

 Square Meter

 Cubic Yard or Pipe Bedding D-705e 11 ~ 11  1

 Cubic Meter

 Each Cleanout D-705f 11 ~ 11  4

 Each Manhole, [Type] D-751a 11 ~ 12  16

 Each Catch Basins D-751b 12 ~ 12  1

 Each Inlets D-751c 12 ~ 12  1

 Each Storm Drain Manhole, [Type] D-751e 12 ~ 13  11

 Each Stoplog Structure D-751f 13 ~ 13  1

 Each Inlet Box, [Type] D-751h 13 ~ 14  2

 Each Adjust Manhole D-751j 14 ~ 14  6

 Each Adjust Catch Basin D-751k 14 ~ 14  1

 Contingent Sum Adjust Manhole D-751m 14 ~ 14  3

 Each Adjust Inlet D-751n 14 ~ 14  2

 Lump Sum Concrete Headwall, [Type] D-752f 15 ~ 15  2

 Linear Foot or [Dia.] inch Diameter Thaw Pipe D-760a 15 ~ 15  7

 Meter

 Linear Foot or Thaw Wire Installation D-760c 15 ~ 15  2

 Meter

 Each Thaw Wire Installation D-760d 15 ~ 15  1

 Linear Foot or Edge Drain D-765a 16 ~ 16  3

 Meter

 Linear Foot or [Height] Chain-Link Fence F-162a 16 ~ 18  31

 Meter

 Each [Width] Single Swing Gate F-162b 18 ~ 19  9

 Each [Width] Double Swing Gate F-162c 19 ~ 20  8

 Each [Width] Single Cantilever Gate F-162d 20 ~ 20  9

 Each [Width] Double Cantilever Gate F-162e 20 ~ 20  1

 Each [Width] Pedestrian Gate (w/Keyless Lock) F-162f 20 ~ 21  4

 Linear Foot or Relocate Chain-Link Fence F-162h 21 ~ 21  2

 Meter

 Linear Foot or Remove Fence F-162k 21 ~ 21  7

 Meter

 Each Remove Gate F-162o 21 ~ 21  1

 Each Temporary Fence F-162p 21 ~ 22  4

 Lump Sum Relocate Pedestrian Gate F-162r 22 ~ 22  1
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 Each Steel Bollard F-170a 22 ~ 23  23

 Lump Sum Steel Bollards F-170b 23 ~ 23  1

 Each Power Gate Operator System F-171a 23 ~ 24  5

 Each [Width] Double Pole Swing Gate F-174b 24 ~ 24  1

 Linear Foot or Blast Fence F-175a 24 ~ 24  4

 Meter

 Linear Foot or Plastic Safety Fence F-190a 24 ~ 24  1

 Meter

 Lump Sum Mobilization and Demobilization G-100a 24 ~ 29  74

 Lump Sum Worker Meals and Lodging, or Per Diem G-115a 29 ~ 32  50

 Lump Sum Field Office G-130a 32 ~ 34  39

 Lump Sum Field Laboratory G-130b 34 ~ 36  27

 Lump Sum Curing Shed G-130c 36 ~ 36  1

 Each Meal G-130d 36 ~ 36  3

 Each Lodging G-130e 36 ~ 36  3

 Contingent Sum Public Information Program G-130f 36 ~ 36  4

 Each Nuclear Testing Equipment Storage Shed G-130g 36 ~ 38  30

 Each Storage Container G-130h 38 ~ 38  5

 Each Weigh Scale G-130i 39 ~ 39  1

 Contingent Sum Engineering Communications G-130j 39 ~ 40  16

 Each Engineering Transportation (Truck) G-131a 40 ~ 42  35

 Each Engineering Transportation (ATV) G-131b 42 ~ 42  11

 Each Engineering Transportation (Snowmachine) G-131c 42 ~ 42  2

 Each Engineering Transportation (Boat) G-131d 43 ~ 43  2

 Lump Sum Construction Surveying by the Contractor G-135a 43 ~ 47  68

 Hour Extra Three Person Survey Party G-135b 47 ~ 50  60

 Lump Sum Monuments by the Contractor G-135c 50 ~ 51  5

 Contingent Sum Extra Surveying by the Contractor G-135d 51 ~ 52  15

 Hour Equipment Rental, [Type] G-150a 52 ~ 55  48

 Contingent Sum Equipment Rental, [Type] G-150b 55 ~ 56  12

 Lump Sum Contractor Quality Control Program G-200a 56 ~ 57  18

 Lump Sum CPM Scheduling G-300a 58 ~ 60  48

 Contingent Sum Airport Flagger G-700a 60 ~ 64  59

 Hour Airport Pilot Car G-700b 64 ~ 65  13

 Lump Sum Airport Traffic Maintenance G-700c 65 ~ 65  5

 M-Gallon or Watering for Dust Control G-705a 65 ~ 66  23

 Kiloliter

 Lump Sum Highway Traffic Maintenance G-710a 66 ~ 69  39

 Contingent Sum Highway Flagger G-710b 69 ~ 70  25

 Contingent Sum Highway Traffic Price Adjustment G-710c 70 ~ 72  29

 Contingent Sum Highway Traffic Control G-710d 72 ~ 74  29

 Lump Sum Airport Lighting L-100a 74 ~ 75  12

 Each Regulator, L-828 L-100b 75 ~ 76  17

 Each High Intensity Runway Edge and Threshold Light, L-862 and L-100c 76 ~ 76  11

 L-862E

 Each Medium Intensity Runway Edge and Threshold Light, L-861and L-100d 77 ~ 78  19

 L-861E

 Each Taxiway Edge Light, L-861T L-100e 78 ~ 80  38

 Each Wind Cone Handhole, L-867, Size D L-100f 81 ~ 81  2

 Each Primary Handhole, L-868, Size B L-100g 81 ~ 81  4

 Each Remove Runway and Taxiway Light L-100h 81 ~ 83  27
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 Each Flush Runway Centerline Light, L-850A or L-850B L-100i 83 ~ 83  6

 Each Flush Taxiway Centerline Light, L-852A, L-852B, L-852C, L-100j 83 ~ 85  17

 L-852D, L-852E or L-852G

 Each Flush Runway Edge Light, L-850C L-100k 85 ~ 85  8

 Each Relocate Airport Sign, Type L-858 L-100l 85 ~ 86  5

 Each Runway Guard Light, L-804 or L-852G L-100m 86 ~ 87  19

 Each Airport Sign, Type L-858 L-100n 87 ~ 89  26

 Each Handhole, L-867, Size B L-100p 89 ~ 90  24

 Each Junction Box, Type II L-100q 90 ~ 91  9

 Lump Sum Temporary Runway Lighting System L-100r 91 ~ 91  9

 Each Adjust Runway and Taxiway Light L-100u 92 ~ 92  1

 Lump Sum Reconfigure Airfield Lighting Control System L-100x 92 ~ 92  1

 Each Remove Airport Sign L-100y 92 ~ 92  7

 Lump Sum Relocate Airport Sign, Type L-858 L-100z 92 ~ 92  2

 Lump Sum Individual Lamp Control & Monitoring System L-100ab 92 ~ 92  1

 Each Install Regulator L-100ad 92 ~ 92  1

 Contingent Sum Reconfigure Airfield Lighting Control System L-100ae 93 ~ 93  1

 Each Handhole, [Type, Size] L-100ag 93 ~ 93  1

 Lump Sum Remove Runway and Taxiway Lights L-100ah 93 ~ 93  1

 Lump Sum LED Strip Lighting System L-100am 93 ~ 93  1

 Each Airport Sign Foundation L-100ao 93 ~ 93  1

 Lump Sum Spare Parts L-100ap 93 ~ 94  20

 Each Rotating Beacon, High Intensity, L-802A L-101a 94 ~ 94  2

 Each Rotating Beacon, Medium Intensity, L-801A L-101b 94 ~ 95  12

 Each [Height] Hinged Pole Beacon Tower L-103a 95 ~ 95  4

 Each 8-foot Lighted Wind Cone, in place L-107a 96 ~ 97  18

 Each 12-foot Lighted Wind Cone, in place L-107b 97 ~ 97  9

 Each 8-foot Unlighted Wind Cone, in place L-107c 97 ~ 98  7

 Linear Foot or Underground Cable [Gauge] AWG, Copper, 5 kV FAA Type ¿B¿ L-108a 98 ~ 102  39

 Meter or Type "C" (as specified on plans), L-824

 Lump Sum Underground Cable [Gauge] AWG, Copper, 5 kV FAA Type "B" L-108b 102 ~ 102  7

 or Type "C" (as specified on plans), L-824

 Linear Foot or [Gauge] Bare Copper Ground Conductor L-108c 102 ~ 105  30

 Meter

 Lump Sum [Gauge] Bare Copper Ground Conductor L-108d 105 ~ 106  12

 Linear Foot or Underground Cable [Gauge] AWG, Copper, 600 V, Type "C", L-108e 106 ~ 107  17

 Meter L-824

 Lump Sum Underground Cable [Gauge] AWG, Copper, 600 V, Type "C", L-108f 107 ~ 108  12

 L-824

 Each Ground Rod L-108g 108 ~ 110  24

 Linear Foot or Underground Cable #14 AWG, 2-Conductor, Copper, 600V, L-108h 110 ~ 110  7

 Meter Type "SOOW-A/SOOW"

 Lump Sum Underground Cable #14 AWG, 2-Conductor, Copper, 600V, L-108i 110 ~ 111  2

 Type "SOOW-A/SOOW"

 Linear Foot or Underground Telephone Control  Cable, #19 AWG, Copper L-108m 111 ~ 111  2

 Meter

 Linear Foot or Thaw Wire, Self-Regulating Type, 15 Watts L-108o 111 ~ 111  3

 Meter

 Linear Foot or Armored Cable, [Gauge] AWG, Jacketed, 3-Conductor, Copper, L-108p 111 ~ 111  1

 Meter 600V,  with splices

 Contingent Sum Remove Ductbank Conductors L-108r 111 ~ 111  3

 Lump Sum Temporary Jumper L-108s 112 ~ 112  10
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 Each Electrical Enclosure and Foundation in Place L-109c 112 ~ 113  14

 Each Installation of Electrical Equipment in New or Existing Structure L-109d 113 ~ 114  16

 Lump Sum Installation of Electrical Equipment in New or Existing Structure L-109e 114 ~ 114  2

 Linear Foot or 2-inch Rigid Steel Conduit L-110a 114 ~ 115  17

 Meter

 Lump Sum 2-inch Rigid Steel Conduit L-110b 115 ~ 116  4

 Linear Foot or 2-inch PVC Conduit L-110c 116 ~ 116  10

 Meter

 Linear Foot or 1-1/4 inch PVC Conduit L-110e 116 ~ 116  2

 Meter

 Linear Foot or 2-inch PE Conduit L-110g 117 ~ 118  24

 Meter

 Lump Sum 2-inch PE Conduit L-110h 118 ~ 119  8

 Linear Foot or Multi-Way Duct in Concrete [# of conduit] L-110i 119 ~ 120  16

 Meter

 Lump Sum Multi-Way Duct in Concrete [# of conduit] L-110j 120 ~ 120  2

 Linear Foot or Multi-Way Duct in Concrete (6-4-inch conduits) L-110k 120 ~ 120  1

 Meter

 Linear Foot or Multi-Way Duct ([# of conduit and diam.] conduits) L-110l 120 ~ 120  2

 Meter

 Each Electrical Manhole, Type AIA L-110n 120 ~ 121  9

 Each Adjust Electrical Manhole L-110s 121 ~ 121  6

 Lump Sum 3-inch Rigid Steel Conduit L-110v 121 ~ 121  1

 Each Drywell L-110w 122 ~ 122  5

 Linear Foot or 1-1/4 inch PE Conduit L-110x 122 ~ 122  1

 Meter

 Lump Sum Surface Sensor System L-130a 122 ~ 122  8

 Lump Sum Install Approach Lighting Aids L-132a 122 ~ 123  9

 Lump Sum Remove Approach Lighting Aids L-132b 123 ~ 124  10

 Lump Sum Relocate Approach Lighting Aids L-132c 124 ~ 124  2

 Lump Sum Approach Lighting Aids Modifications L-132d 125 ~ 125  1

 Lump Sum Aircraft Ground Power System L-133a 125 ~ 125  1

 Lump Sum Electrical Switchboard L-133b 125 ~ 125  1

 Lump Sum Relocate RVR L-135b 125 ~ 125  2

 Lump Sum Relocate AWOS L-135d 125 ~ 125  1

 Lump Sum Relocate NDB L-135f 125 ~ 125  2

 Lump Sum Relocate Inner Marker/Farfield Monitor 1 L-135g 125 ~ 125  1

 Lump Sum Remove Glide Slope L-135i 125 ~ 125  1

 Lump Sum Relocate Farfield Monitor 2 L-135j 125 ~ 126  3

 Lump Sum Standby Generator and Enclosure L-145a 126 ~ 126  4

 Lump Sum Power Meter L-145b 126 ~ 126  1

 Lump Sum Weatherproof Outlets L-150a 126 ~ 126  1

 Lump Sum Flood Lighting L-155a 126 ~ 126  2

 Each Load Center, Type 1A L-160b 126 ~ 127  3

 Each Load Center, Type 2 L-160c 127 ~ 127  7

 Lump Sum Flashing Beacon System L-165a 127 ~ 127  1

 Each Structural Steel Piles, Driven M-400d 127 ~ 127  1

 Lump Sum Launching Ramp M-420a 127 ~ 127  1

 Acre or Hectare Clearing P-151a 127 ~ 128  7

 Lump Sum Clearing P-151b 128 ~ 128  3

 Acre or Hectare Clearing & Grubbing P-151c 128 ~ 129  15
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 Lump Sum Clearing & Grubbing P-151d 129 ~ 129  9

 Each Selective Tree Removal P-151e 129 ~ 129  1

 Cubic Yard or Unclassified Excavation P-152a 130 ~ 133  61

 Cubic Meter

 Cubic Yard or Common Excavation P-152a(1) 133 ~ 134  4

 Cubic Meter

 Cubic Yard or Rock Excavation P-152b 134 ~ 134  1

 Cubic Meter

 Cubic Yard or Muck Excavation P-152c 134 ~ 134  4

 Cubic Meter

 Cubic Yard or Drainage Excavation P-152d 134 ~ 134  3

 Cubic Meter

 Cubic Yard or Borrow P-152h 134 ~ 135  7

 Cubic Meter

 Cubic Yard or Borrow Measured at Source P-152h(1) 135 ~ 135  3

 Cubic Meter

 Cubic Yard or Borrow Measured in Final Position P-152h(2) 135 ~ 136  9

 Cubic Meter

 Ton or Megagram Borrow Embankment P-152i 136 ~ 137  12

 Cubic Yard or Porous Backfill P-152j 137 ~ 137  3

 Cubic Meter

 Cubic Yard or Excavation & Backfill for [Application] P-152k 137 ~ 137  1

 Cubic Meter

 Cubic Yard or Bedding Material for [Application] P-152l 137 ~ 137  1

 Cubic Meter

 Lump Sum Unclassified Excavation P-152n 137 ~ 137  1

 Square Yard or Subgrade Preparation P-152r 138 ~ 138  2

 Square Meter

 Ton or Megagram Rock Lining P-152ae 138 ~ 138  3

 Each Settlement Platform P-152af 138 ~ 138  1

 Linear Foot or Ditch Linear Grading P-152ag 138 ~ 138  5

 Meter

 Square Yard or Area Grading P-152ah 138 ~ 138  2

 Square Meter

 Square Yard or Rock Lining P-152ai 139 ~ 139  1

 Square Meter

 Cubic Yard or Subbase Course P-154a 139 ~ 139  13

 Cubic Meter

 Ton or Megagram Subbase Course P-154b 139 ~ 141  32

 Lump Sum Erosion, Sediment, and Pollution Control Administration P-157a 141 ~ 146  65

 Contingent Sum Temporary Erosion, Sediment, and Pollution Control P-157b 146 ~ 150  56

 Lump Sum Temporary Erosion, Sediment, and Pollution Control P-157c 150 ~ 152  20

 Contingent Sum Temporary Erosion, Sediment, and Pollution Control Additives P-157d 152 ~ 152  8

 Contingent Sum SWPPP Price Adjustment P-157e 153 ~ 157  54

 Square Yard or Excavation of Pavement (AC) P-160a 157 ~ 157  9

 Square Meter

 Square Yard or Excavation of Pavement (PCC) P-160b 158 ~ 158  6

 Square Meter

 Cubic Yard or Excavation of Pavement (PCC) P-160e 158 ~ 158  1

 Cubic Meter
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 Square Yard or Recycled Asphalt Pavement P-161a 158 ~ 159  10

 Square Meter

 Cubic Yard or Recycled Asphalt Pavement P-161b 159 ~ 160  14

 Cubic Meter

 Square Yard or Pavement Cold Planing P-162a 160 ~ 160  6

 Square Meter

 Cubic Yard or Pavement Cold Planing P-162b 160 ~ 160  1

 Cubic Meter

 Square Yard or Surface Cleaning P-163a 160 ~ 160  1

 Square Meter

 Lump Sum Removal of Structures P-165a 160 ~ 162  35

 Lump Sum Equipment Storage Building Relocation P-165b 163 ~ 163  2

 Contingent Sum Site Cleanup P-165c 163 ~ 163  1

 Square Yard or Dust Palliative P-167a 163 ~ 163  5

 Square Meter

 Lump Sum Dust Palliative P-167b 163 ~ 164  9

 Lump Sum Soil Testing Program P-170a 164 ~ 164  3

 Contingent Sum Soil Testing Program P-170e 164 ~ 165  18

 Contingent Sum "Hot" Material Offsite Transportation and Disposal P-170f 165 ~ 166  13

 Contingent Sum Supplemental Laboratory Test P-170g 166 ~ 167  16

 Contingent Sum Temporary Contaminated Soil Stockpile Area P-171b 167 ~ 168  19

 Contingent Sum Fuel-Contaminated Soil Remediation P-172a 168 ~ 168  6

 Cubic Yard or Riprap, [Class] P-180a 169 ~ 169  12

 Cubic Meter

 Ton or Megagram Riprap, [Class] P-180b 169 ~ 170  7

 Ton or Megagram Primary Armor Stone, [Class] P-185a 170 ~ 170  3

 Ton or Megagram Underlayer Stone, [Class] P-185b 170 ~ 170  2

 Each Sacked Slope Protection P-186b 171 ~ 171  1

 Square Feet or Insulation Board P-190a 171 ~ 171  9

 Square Meter

 Cubic Yard or Crushed Aggregate Surface Course P-208a 171 ~ 172  16

 Cubic Meter

 Ton or Megagram Crushed Aggregate Surface Course P-208c 172 ~ 173  12

 Ton or Megagram Uncrushed Aggregate Surface Course P-208d 173 ~ 173  2

 Cubic Yard or Crushed Aggregate Surface Course Stockpile P-208e 173 ~ 173  5

 Cubic Meter

 Ton or Megagram Crushed Aggregate Surface Course Stockpile P-208g 174 ~ 174  2

 Cubic Yard or Crushed Aggregate Base Course P-209a 174 ~ 174  5

 Cubic Meter

 Ton or Megagram Crushed Aggregate Base Course P-209b 174 ~ 175  24

 Square Yard or Soil-Cement Base Course P-301a 176 ~ 176  2

 Square Meter

 Ton or Megagram Portland Cement P-301b 176 ~ 176  2

 Square Yard or Foamed Asphalt Stabilized Base Course P-310a 176 ~ 176  4

 Square Meter

 Ton or Megagram Asphalt Cement P-310b 176 ~ 176  4

 Ton or Megagram Portland Cement P-310c 176 ~ 177  4

 Ton or Megagram Hot Mix Asphalt Type [__], Class [__] P-401a 177 ~ 181  51

 Contingent Sum Hot Mix Asphalt Price Adjustment P-401b 181 ~ 182  30

 Ton or Megagram Asphalt Cement, [Performance Grade] P-401c 183 ~ 186  40
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 Linear Foot or Hot Mix Asphalt Joint Adhesive P-401d 186 ~ 186  2

 Meter

 Contingent Sum Asphalt Material Price Adjustment P-401e 186 ~ 187  15

 Cubic Yard or Portland Cement Concrete Pavement P-501a 187 ~ 188  18

 Cubic Meter

 Lump Sum Pozzolonic Cement Grout P-560a 188 ~ 188  1

 Ton or Megagram Prime Coat, [Grade] P-602a 188 ~ 188  1

 Ton or Megagram Tack Coat, [Grade] P-603a 188 ~ 190  23

 Linear Foot or Joint Sealing Filler P-605a 190 ~ 191  18

 Meter

 Cubic Yard or Structural Portland Cement Concrete P-610a 191 ~ 192  6

 Cubic Meter

 Pound or Steel Reinforcement P-610b 192 ~ 192  1

 Kilogram

 Each Concrete Barrier P-610e 192 ~ 192  1

 Square Feet or Runway and Taxiway Painting P-620a 192 ~ 192  8

 Square Meter

 Lump Sum Runway and Taxiway Painting P-620c 192 ~ 194  30

 Square Feet or Painted Marking Removal P-620e 194 ~ 195  7

 Square Meter

 Lump Sum Temporary Runway & Taxiway Painting P-620g 195 ~ 196  13

 Square Yard or Saw-Cut Grooves P-621a 196 ~ 196  9

 Square Meter

 Lump Sum Saw-Cut Grooves P-621b 196 ~ 196  1

 Ton or Megagram Coal-Tar Pitch Emulsion P-625a 196 ~ 196  1

 Square Yard or Pavement Grooving P-630a 196 ~ 197  7

 Square Meter

 Lump Sum Pavement Grooving P-630b 197 ~ 197  1

 Square Yard or Emulsified Pavement Sealer & Rejuvenator P-633a 197 ~ 197  5

 Square Meter

 Linear Foot or Pavement Crack Filling P-635a 198 ~ 198  4

 Meter

 Lump Sum Segmented Circle (Panel-Type) P-640b 198 ~ 199  15

 Set Soil Anchor Tie-down P-650a 199 ~ 200  16

 Set Temporary Tie-down P-650c 200 ~ 200  1

 Set Remove Tie-down P-650e 200 ~ 200  1

 Each Aircraft Relocation P-655a 200 ~ 200  4

 Each Reflective Marker, Type I P-660a 200 ~ 201  2

 Each Reflective Marker, Type II P-660b 201 ~ 201  13

 Each Cone, 18 inch P-660c 201 ~ 202  16

 Each Guide Marker P-660d 202 ~ 202  1

 Square Feet or Standard Sign P-661a 203 ~ 204  23

 Square Meter

 Each Standard Sign P-661b 204 ~ 204  3

 Lump Sum Standard Signs P-661c 204 ~ 204  2

 Each Relocate Standard Sign P-661d 204 ~ 204  3

 Each Special Sign P-662a 205 ~ 205  1

 Lump Sum Special Signs P-662b 205 ~ 205  3

 Each Hazard Marker Barrier, [Type] P-670a 205 ~ 207  33

 Each Flasher Unit for [Type] Barrier P-670b 208 ~ 209  16

 Each Flag P-670c 209 ~ 209  7

 Each Runway Closure Marker, [Type] P-671a 209 ~ 212  30
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 Each Taxiway Closure Marker, [Type] P-671b 212 ~ 212  11

 Linear Foot or W-Beam Guardrail P-675a 213 ~ 213  4

 Meter

 Linear Foot or Remove and Reconstruct Guardrail P-675e 213 ~ 213  2

 Meter

 Linear Foot or Remove and Dispose of Guardrail P-675f 213 ~ 213  4

 Meter

 Each Slotted Rail Terminal (SRT-350) P-675j 213 ~ 213  1

 Each Extruder Terminal (ET-2000) P-675k 213 ~ 213  1

 Each Residence Driveway P-676a 213 ~ 213  1

 Linear Foot or Silt Fence P-680a 214 ~ 214  6

 Meter

 Square Yard or Geotextile, Separation P-681a 214 ~ 216  42

 Square Meter

 Square Yard or Geotextile, Stabilization P-681b 217 ~ 217  10

 Square Meter

 Square Yard or Geotextile, Drainage P-682a 217 ~ 217  2

 Square Meter

 Linear Foot or Floating Silt Curtain P-684a 217 ~ 218  4

 Meter

 Square Yard or Geogrid, [Type] P-685a 218 ~ 218  9

 Square Meter

 Linear Foot or Fiber Roll P-686a 218 ~ 218  3

 Meter

 Lump Sum Ice Road P-700a 219 ~ 219  4

 Each Equipment Storage Building (Concrete Floor) S-142a 219 ~ 219  1

 Each Equipment Storage Building (Steel Floor on Skid) S-142c 219 ~ 219  1

 Lump Sum Equipment Storage Building S-142p 219 ~ 220  11

 Lump Sum Equipment Storage Building No. 1 S-142p(1) 220 ~ 220  2

 Lump Sum Equipment Storage Building No. 2 S-142p(2) 220 ~ 220  1

 Each Heating Fuel Tank [Capacity] S-143a 220 ~ 221  10

 Lump Sum Fuel S-143b 221 ~ 221  11

 Each Manual Dispensing System S-143c 221 ~ 222  5

 Each Electric Dispensing System S-143d 222 ~ 222  4

 Each Motor Vehicle Fuel-dispensing Tank [Capacity] S-143e 222 ~ 223  9

 Lump Sum Spill Prevention Control and Countermeasure Plan S-143f 223 ~ 223  11

 Each Generator Fuel Tank [Capacity] S-143g 223 ~ 223  2

 Lump Sum Access Float and Ramp S-150a 224 ~ 224  1

 Lump Sum Boardwalk S-155a 224 ~ 224  2

 Acre or Hectare Seeding T-901a 224 ~ 224  5

 Pound or Seeding T-901b 224 ~ 226  38

 Kilogram

 M-Gallon or Water for Maintenance T-901c 227 ~ 227  14

 Kiloliter

 Lump Sum Seeding T-901h 227 ~ 227  3

 Square Yard or Sprigging T-903b 228 ~ 228  1

 Square Meter

 Square Yard or Topsoiling T-905a 228 ~ 229  21

 Square Meter

 Cubic Yard or Organic Material T-905b 229 ~ 229  1

 Cubic Meter
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 Square Yard or Mulching T-908a 229 ~ 229  4

 Square Meter

 Square Yard or Rolled Matting T-908b 229 ~ 230  6

 Square Meter

 Pound or Mulching T-908d 230 ~ 230  2

 Kilogram

 Square Yard or Bonded Fiber Matrix (BFM) T-908i 230 ~ 230  6

 Square Meter

 Square Yard or Fiber Reinforced Matrix (FRM) T-908l 231 ~ 231  2

 Square Meter

 Square Yard or Hydraulic Erosion Control Product (HECP) T-908n 231 ~ 231  2

 Square Meter

 Pound or Hydraulic Erosion Control Product (HECP) T-908o 231 ~ 231  1

 Kilogram

 Lump Sum Water System U-100a 231 ~ 231  2

 Lump Sum Install Water Valve Box and Water Service Line U-100b 231 ~ 231  1

 Each Fire Hydrant Adjustment U-100c 231 ~ 231  2

 Each Water Service Connection U-100d 231 ~ 232  2

 Lump Sum Sanitary Sewer System U-200a 232 ~ 232  3

 Lump Sum Electrical Power System U-500a 232 ~ 232  2

 Lump Sum Electrical Line Extension U-500b 232 ~ 232  8

 Lump Sum Electrical Line Relocation U-500c 233 ~ 233  3

 Lump Sum Fuel System U-600a 233 ~ 233  1

 Contingent Sum Assess Fuel System Infrastructure U-600p 233 ~ 233  1
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