

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 7 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 02	Mccarthy Road Upgrades (28774/77129/1145) 6 Bids Tendered	678(1) Labor Forces with Pickups	Hour	2,245	70.00 65.00 3.82%	70.00 70.00 4.66%	91.22 86.00 5.01%	125.00 85.31 4.65%	3,369,611
2012 03	Nome Emergency Repairs November 2011 (36021/61696/0) 8 Bids Tendered	678(1) Laborer Forces with Pickups	Hour	3,600	76.00 85.00 3.55%	76.00 76.00 2.93%	100.88 90.00 3.42%	115.00 115.00 4.23%	9,340,824
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/1159) 3 Bids Tendered	678(1) RESTORATION OF PRIVATE & PUBLIC PROPERTY	Contingent Sum	1	50,000.00 50,000.00 0.25%	50,000.00 50,000.00 0.22%	50,000.00 50,000.00 0.19%	50,000.00 50,000.00 0.18%	22,300,050
2012 03	Nome Emergency Repairs November 2011 (36021/61696/0) 8 Bids Tendered	678(2) Superintendent with Pickup	Hour	1,500	125.00 125.00 2.17%	101.00 101.00 1.62%	147.86 140.00 2.22%	285.00 285.00 4.37%	9,340,824
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/0) 3 Bids Tendered	678(2) CHURCH PARKING LOT IMPROVEMENTS	Lump Sum	1	50,000.00 50,000.00 0.25%	50,000.00 50,000.00 0.22%	73,333.33 80,000.00 0.31%	90,000.00 90,000.00 0.32%	22,300,050
2012 02	Mccarthy Road Upgrades (28774/77129/0) 6 Bids Tendered	678(2) Superintendent with Pickup	Hour	1,245	1.00 85.00 2.77%	105.00 105.00 3.88%	100.90 107.00 3.45%	140.00 124.39 3.76%	3,369,611
2016 01	Replacement of Water Street Trestle No. 2 (45076/69534/0) 3 Bids Tendered	678(3) Designated Turnarounds	Lump Sum	1	30,000.00 30,000.00 0.15%	30,000.00 30,000.00 0.13%	35,333.33 36,000.00 0.14%	40,000.00 40,000.00 0.14%	22,300,050