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 Acre or Hectare Clearing 201(1A)
 Acre 68 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 2,000.00 1,600.00 5,000.00 13,424,271.00  2,000.00  2,000.00 1,900.00 1,600.00
 0.90% 0.79% 2.53% 13,727,979.00  0.86%

 Acre 141 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 5,000.00 4,800.00 2,000.00 26,214,019.00  4,100.00  6,000.00 4,975.00 4,100.00
 2.56% 2.72% 1.08% 24,869,246.80  1.93%

 Acre 2.2 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 2,000.00 6,000.00 5,000.00 26,214,019.00  6,500.00  6,600.00 5,275.00 2,000.00
 0.02% 0.05% 0.04% 24,869,246.80  0.05%

 Acre 1 FMATS Area Surface Upgrades FFY2018 2018 04
 4,000.00 1,500.00 3,000.00 2,997,119.75  2,500.00  4,000.00 2,666.67 1,500.00
 0.16% 0.06% 0.10% 2,540,773.50  0.09%

 Acre 4 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 7,500.00 10,000.00 2,500.00 27,839,413.30  3,300.00  22,000.00 8,977.84 1,067.06
 0.10% 0.14% 0.04% 29,100,627.40  0.04%

 Acre 10 Rex Trail Seven Mile Lake Reroute 2018 02
 5,500.00 2,100.00 450.00 685,743.00  3,500.00  15,000.00 6,162.50 2,000.00
 8.16% 3.43% 0.66% 612,164.25  4.30%

 Acre 98 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 1,000.00 3,500.00 5,000.00 71,347,923.00  2,500.00  3,500.00 2,313.06 1,000.00
 0.19% 0.67% 0.69% 51,418,510.24  0.33%

 Acre 188 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 1,000.00 1,000.00 3,000.00 21,880,949.00  3,800.00  6,325.00 2,575.00 1,000.00
 0.92% 0.99% 2.58% 18,937,554.72  3.34%

 Acre 13.6 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 6,000.00 6,000.00 5,000.00 37,091,619.00  10,000.00  15,000.00 9,250.00 6,000.00
 0.22% 0.23% 0.18% 36,149,513.00  0.34%

 Acre 190 Dalton Highway MP 209-222 Reconstruction 2017 06
 2,229.87 1,600.00 4,000.00 26,732,391.42  2,005.00  9,000.00 3,656.41 1,600.00
 1.79% 1.45% 2.84% 20,984,015.00  1.52%

 Acre 18 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 1,400.00 2,500.00 5,000.00 7,493,651.00  16,000.00  16,000.00 6,225.00 1,400.00
 0.41% 0.83% 1.20% 5,393,658.45  4.67%

 Lump Sum 1 Keku Road 2017 05
  Bid as:201(3B)  Clearing and Grubbing

 16,000.00 10,000.00 15,000.00 4,831,275.00  0.00  16,000.00 12,000.00 10,000.00
 0.22% 0.21% 0.31% 4,654,967.00  0.00%

 Acre 303.6 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 5,000.00 5,000.00 1,500.00 64,004,541.00  2,000.00  5,000.00 3,625.00 2,000.00
 2.62% 2.82% 0.71% 53,907,758.00  1.03%

 Lump Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 5,400.00 15,000.00 3,500.00 2,640,149.50  7,500.00  150,978.90 32,764.32 5,400.00
 0.20% 0.64% 0.13% 2,359,224.40  0.26%
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 Acre or Hectare Clearing 201(1A)
 ACRES 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12

 Avenue
 6,000.00 10,000.00 6,000.00 15,115,856.00  0.00  10,000.00 8,000.00 6,000.00
 0.04% 0.07% 0.04% 13,394,988.29  0.00%

 Acre 500 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 500.00 700.00 800.00 18,928,072.50  450.00  700.00 550.00 450.00
 1.49% 2.23% 2.11% 15,712,283.30  1.33%

 Acre 0.1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 30,000.00 30,000.00 15,000.00 5,148,790.00  5,000.00  120,000.00 46,250.00 5,000.00
 0.06% 0.06% 0.03% 5,198,106.50  0.01%

 Acre 0.5 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 5,000.00 10,000.00 5,000.00 9,447,389.00  5,000.00  40,000.00 9,955.96 2,000.00
 0.03% 0.06% 0.03% 8,348,321.00  0.03%

 Acre 10 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 1,200.00 3,100.00 5,000.00 3,956,151.00  2,700.00  8,130.20 3,502.63 0.01
 0.28% 0.76% 1.26% 4,094,773.00  0.61%

 Acre 3 Lucus Road Improvements 2016 01
 16,500.00 3,500.00 5,000.00 5,467,968.00  15,000.00  16,500.00 6,836.60 3,000.00

 1.03% 0.23% 0.27% 4,639,288.00  0.91%
 Acre 25 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 20,000.00 5,000.00 4,000.00 46,690,634.00  5,000.00  20,000.00 7,682.44 1,500.00

 1.15% 0.30% 0.21% 42,094,598.00  0.27%
 Acre 275 HSIP: CR Tree Removal And Sight Distance Enhancement 2015 07

 3,300.00 3,854.00 7,000.00 2,483,000.00  4,400.00  7,500.00 5,306.80 3,300.00
 47.20% 55.96% 77.53% 1,894,100.00  50.73%

 Acre 4 Yankovich / Miller Hill Multi-Use Path 2015 03
 6,000.00 4,500.00 4,000.00 1,667,903.00  4,200.00  6,000.00 4,900.00 4,200.00
 1.29% 1.13% 0.96% 1,587,663.00  0.88%

 Acre 76 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 800.00 600.00 925.00 13,097,990.00  1,000.00  1,000.00 800.00 600.00
 0.48% 0.38% 0.54% 11,961,445.00  0.55%

 Acre 320 Parks Highway MP123.5-146 Rehabilitation 2014 06
 3,900.00 500.00 4,000.00 29,748,238.00  3,000.00  3,900.00 2,600.00 500.00
 4.68% 0.62% 4.30% 25,973,241.00  3.55%

 Acre 8 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 5,000.00 3,000.00 4,500.00 14,885,926.75  5,000.00  14,766.25 6,753.25 3,000.00
 0.22% 0.15% 0.24% 15,967,622.06  0.22%

 Acre 1 Parks Highway M P 239-252 Rehabilitation 2013 11
 4,000.00 10,000.00 3,000.00 26,775,562.00  10,000.00  10,000.00 6,875.00 3,500.00
 0.01% 0.03% 0.01% 28,866,903.50  0.03%

 Acre 110 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 10,000.00 3,000.00 5,000.00 38,150,089.50  2,500.00  10,000.00 4,340.00 2,500.00
 3.58% 1.12% 1.44% 29,587,321.00  0.86%

 Acre 174 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 10,000.00 2,000.00 5,000.00 38,150,089.50  3,000.00  10,000.00 4,240.00 2,000.00
 5.67% 1.18% 2.28% 29,587,321.00  1.63%

 Acre 13.21 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 4,000.00 2,200.00 5,000.00 3,388,836.00  5,000.00  12,350.00 5,737.51 2,200.00
 4.00% 2.59% 1.95% 1,122,850.50  4.72%
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 Acre or Hectare Clearing 201(1A)
 Acre 13.21 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11

 0.00 0.00 5,000.00 3,388,836.00  0.00  2,200.00 200.00 0.00
 0.00% 0.00% 1.95% 116,500.00  0.00%

 Acre 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 10,000.00 6,000.00 8,000.00 1,214,705.00  7,000.00  30,000.00 13,000.00 6,000.00

 0.80% 0.49% 0.66% 1,230,669.00  0.55%
 Acre 21 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06

 4,000.00 7,500.00 8,000.00 3,185,173.20  0.00  7,500.00 5,750.00 4,000.00
 2.55% 5.39% 5.27% 2,924,422.60  0.00%

 Acre 13 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
 262.00 2,863.01 5,000.00 1,179,800.00  5,330.00  5,330.00 3,472.14 262.00
 0.31% 3.55% 5.51% 1,048,926.43  5.97%

 Acre 37 Steese Highway MP 5-11 Resurfacing 2012 10
 1,050.00 1,500.00 3,000.00 8,641,218.75  2,000.00  2,000.00 1,516.67 1,050.00
 0.54% 0.77% 1.28% 7,189,147.00  0.95%

 Acre 4.5 Emmonak Landfill Road & Community Roads 2012 10
 4,475.76 7,500.00 5,000.00 9,617,831.40  50,000.00  50,000.00 14,929.97 3,944.00
 0.30% 0.50% 0.23% 6,748,620.00  3.27%

 Acre 4 HNH-Airport Runway Extension 2012 08
 1,350.00 5,000.00 1,500.00 3,149,097.00  0.00  5,000.00 3,175.00 1,350.00
 0.12% 0.51% 0.19% 3,937,958.00  0.00%

 Acre 28 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 7,000.00 9,000.00 2,000.00 11,086,037.30  10,000.00  10,000.00 7,100.00 4,500.00
 1.52% 2.31% 0.51% 10,932,542.26  2.08%

 Lump Sum Clearing 201(1B)
 Lump Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06

 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)

 5,000.00 18,690.40 20,000.00 3,179,943.50  40,000.00  40,000.00 23,523.80 5,000.00
 0.16% 0.69% 0.63% 2,706,436.00  1.25%

 Lump Sum 1 Chicken Airport Access Road Resurfacing 2018 06
 1.00 8,000.00 5,000.00 424,501.60  0.00  8,000.00 4,000.50 1.00

 0.00% 1.54% 1.18% 518,973.60  0.00%
 Lump Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01

 12,000.00 14,500.00 30,000.00 1,633,800.00  15,000.00  16,000.00 11,611.11 7,000.00
 1.27% 1.55% 1.84% 936,532.00  1.50%

 Lump Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09
 200,000.00 360,000.00 365,000.00 12,088,084.00  400,000.00  400,000.00 320,000.00 200,000.00

 1.45% 2.88% 3.02% 12,499,865.00  2.78%
 Lump Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11

 60,000.00 15,000.00 72,000.00 7,253,394.00  75,000.00  250,000.00 78,583.22 15,000.00
 0.79% 0.24% 0.99% 6,367,197.00  0.94%

 Contingent Sum 1 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10
  Bid as:201(100)  Clearing

 3,000.00 3,000.00 3,000.00 945,350.00  3,000.00  3,000.00 3,000.00 3,000.00
 0.55% 0.60% 0.32% 503,450.00  0.47%

 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 100,000.00 100,000.00 80,000.00 8,896,116.75  80,000.00  650,000.00 203,513.33 41,080.00
 1.01% 1.15% 0.90% 8,683,260.00  0.70%

 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 2,500.00 2,500.00 10,000.00 8,896,116.75  10,000.00  50,000.00 12,802.00 1,812.00
 0.03% 0.03% 0.11% 8,683,260.00  0.09%
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Page: 3No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
201(1B)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum Clearing 201(1B)
 Lump Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07

 59,000.00 40,000.00 35,000.00 10,368,551.50  200,000.00  250,000.00 129,800.00 40,000.00
 0.56% 0.45% 0.34% 8,986,166.39  1.86%

 Lump Sum 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03
  Bid as:201(3B)  Clearing and Grubbing

 200,295.00 55,000.00 10,000.00 4,127,200.00  23,000.00  250,000.00 77,853.00 15,000.00
 6.94% 2.08% 0.24% 2,643,730.00  0.69%

 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
 100,000.00 7,600.00 10,000.00 10,582,033.50  300,000.00  1,000,000.00 251,113.74 6,696.20

 0.99% 0.08% 0.09% 9,982,119.90  2.90%
 Lump Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

 200,000.00 450,000.00 50,000.00 10,761,116.62  200,000.00  450,000.00 234,000.00 130,000.00
 1.96% 4.72% 0.46% 9,525,912.80  1.75%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 17,000.00 37,000.00 65,250.00 7,122,545.80  246,000.00  246,000.00 100,000.00 17,000.00
 0.20% 0.45% 0.92% 8,240,476.20  2.80%

 Lump Sum 1 H S I P: Parks Hwy Rest Areas 2015 04
  Bid as:201(1A)  Clearing

 6,000.00 2,200.00 7,000.00 1,585,270.00  62,000.00  62,000.00 23,040.00 2,200.00
 0.45% 0.20% 0.44% 1,113,107.15  4.46%

 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 25,000.00 15,000.00 15,000.00 6,898,492.00  200,000.00  200,000.00 46,805.43 4,138.00

 0.34% 0.23% 0.22% 6,419,604.00  2.64%
 Lump Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01

 300,000.00 23,750.00 275,000.00 15,113,160.00  550,000.00  550,000.00 291,250.00 23,750.00
 2.32% 0.20% 1.82% 11,859,724.50  3.95%

 Lump Sum 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
 291,385.00 1,200,000.00 138,000.00 25,266,799.00  700,000.00  1,200,000.00 542,431.67 100,000.00

 1.24% 6.11% 0.55% 19,656,000.00  2.81%
 Lump Sum 1 Sterling Highway Erosion Response MP 150-157 2014 10

 136,000.00 10,000.00 2,000.00 3,322,950.00  75,000.00  375,367.50 93,420.94 10,000.00
 3.93% 0.30% 0.06% 3,371,200.00  2.06%

 Lump Sum 1 Hurst Road Resurfacing 2014 10
 60,000.00 40,000.00 72,000.00 3,616,344.70  50,000.00  60,000.00 50,000.00 40,000.00

 2.14% 1.54% 1.99% 2,595,968.19  1.62%
 Lump Sum 1 F M A T S Area Surface Upgrades F F Y 2014 2014 09

 6,000.00 5,500.00 12,000.00 1,652,976.31  10,000.00  10,000.00 6,475.00 4,400.00
 0.36% 0.33% 0.73% 1,642,460.00  0.56%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
 50,000.00 750.00 10,000.00 3,992,258.00  0.00  50,000.00 25,375.00 750.00

 0.85% 0.02% 0.25% 4,551,390.00  0.00%
 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06

 25,000.00 20,000.00 10,500.00 13,111,936.66  20,540.00  150,000.00 53,885.00 20,000.00
 0.22% 0.18% 0.08% 11,172,615.00  0.17%

 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06
 10,000.00 10,000.00 6,600.00 13,111,936.66  12,592.00  20,000.00 13,148.00 10,000.00

 0.09% 0.09% 0.05% 11,172,615.00  0.10%
 Lump Sum 1 Doyle Road Improvements 2014 06

 8,000.00 100,000.00 1,000.00 1,408,240.00  0.00  100,000.00 54,000.00 8,000.00
 0.45% 5.91% 0.07% 1,691,090.00  0.00%
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 Lump Sum Clearing 201(1B)
 LUMP SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:201 (1B)  CLEARING

 24,000.00 25,000.00 20,000.00 6,771,019.50  100,000.00  100,000.00 49,666.67 24,000.00
 0.35% 0.37% 0.30% 6,769,000.00  1.33%

 Lump Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04
 20,000.00 35,000.00 150,000.00 9,269,950.00  350,000.00  395,000.00 175,833.33 20,000.00

 0.27% 0.47% 1.62% 7,445,892.20  4.28%
 Lump Sum 1 St. Mary's / Mountain Village Road Rehabilitation 2013 11

 750,000.00 625,000.00 100,000.00 11,562,950.50  400,000.00  1,100,000.00 539,285.71 200,000.00
 7.05% 5.95% 0.86% 10,510,726.00  3.35%

 Lump Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 12,000.00 108,000.00 10,000.00 3,685,547.50  70,000.00  108,000.00 45,166.67 6,000.00
 0.35% 3.40% 0.27% 3,172,129.00  2.01%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 175,000.00 200,000.00 400,000.00 17,202,423.90  700,000.00  700,000.00 306,250.00 150,000.00
 1.04% 1.21% 2.33% 16,585,843.50  3.94%

 Lump Sum 1 Steese Highway Birch Creek Boat Launch 2013 04
 11,000.00 20,000.00 20,000.00 805,618.75  20,000.00  72,378.00 26,462.80 8,500.00

 1.76% 3.40% 2.48% 588,125.00  3.07%
 Lump Sum 1 Nordale Road Rehabilitation 2013 02

 75,000.00 150,000.00 70,000.00 4,548,500.95  47,000.00  150,000.00 90,666.67 47,000.00
 1.67% 3.38% 1.54% 4,442,893.00  1.01%

 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10
 15,300.00 75,000.00 55,000.00 9,617,831.40  150,000.00  150,000.00 74,956.20 15,300.00

 0.22% 1.11% 0.57% 6,748,620.00  2.18%
 Lump Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07

 600,000.00 500,000.00 64,600.00 19,224,820.50  200,000.00  1,000,000.00 541,145.00 200,000.00
 3.84% 3.21% 0.34% 15,555,427.00  1.18%

 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 105,000.00 130,000.00 76,500.00 5,122,591.75  165,000.00  300,000.00 175,000.00 105,000.00
 1.94% 2.41% 1.49% 5,399,661.50  2.64%

 Lump Sum 1 Holt-Lamplight Road Resurfacing 2012 04
 85,000.00 25,000.00 85,000.00 4,841,016.75  25,000.00  85,000.00 45,000.00 25,000.00

 1.79% 0.54% 1.76% 4,646,625.80  0.45%
 Lump Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02

 Resurfacing
 150,000.00 20,000.00 82,000.00 8,029,961.25  200,000.00  200,000.00 123,333.33 20,000.00

 2.22% 0.31% 1.02% 6,379,578.27  2.92%
 Lump Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01

 60,000.00 20,000.00 10,000.00 3,502,699.60  250,000.00  250,000.00 85,000.00 10,000.00
 1.82% 0.65% 0.29% 3,098,635.60  7.35%

 Acre or Hectare Grubbing 201(2A)
 Acre 11 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:201(1A)  Clearing

 7,500.00 10,000.00 5,000.00 40,373,362.02  2,000.00  10,000.00 5,300.00 1,700.00
 0.22% 0.30% 0.14% 36,616,095.00  0.06%
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 Acre or Hectare Grubbing 201(2A)
 Acre 75 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 500.00 10,000.00 5,000.00 40,373,362.02  5,500.00  10,000.00 5,325.00 500.00
 0.10% 2.05% 0.93% 36,616,095.00  1.03%

 Acre 110 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 1,100.00 4,200.00 2,000.00 26,214,019.00  3,650.00  6,600.00 3,887.50 1,100.00
 0.44% 1.86% 0.84% 24,869,246.80  1.34%

 Acre 128.1 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 4,700.00 3,000.00 3,000.00 27,839,413.30  5,000.00  7,900.00 4,996.10 3,000.00
 2.03% 1.32% 1.38% 29,100,627.40  2.14%

 Acre 54 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 3,000.00 7,000.00 5,000.00 71,347,923.00  4,000.00  16,563.99 7,641.00 3,000.00
 0.31% 0.74% 0.38% 51,418,510.24  0.29%

 Acre 9 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road
  Bid as:201(3A)  Clearing and Grubbing

 6,050.00 4,500.00 10,000.00 2,930,940.00  15,200.00  15,200.00 8,756.71 4,000.00
 2.35% 1.88% 3.07% 2,151,595.45  5.60%

 Acre 75 Dalton Highway MP 209-222 Reconstruction 2017 06
 2,035.94 500.00 5,000.00 26,732,391.42  3,300.00  10,500.00 3,902.28 500.00
 0.65% 0.18% 1.40% 20,984,015.00  0.99%

 Acre 228.4 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 5,000.00 5,000.00 3,000.00 64,004,541.00  9,000.00  9,000.00 5,500.00 3,000.00
 1.97% 2.12% 1.07% 53,907,758.00  3.49%

 Acre 9 Lucus Road Improvements 2016 01
 5,000.00 1,000.00 5,000.00 5,467,968.00  5,000.00  15,800.00 6,037.39 1,000.00
 0.94% 0.19% 0.82% 4,639,288.00  0.91%

 Acre 6.4 Parks Highway MP123.5-146 Rehabilitation 2014 06
 7,500.00 3,000.00 5,000.00 29,748,238.00  4,000.00  12,000.00 7,300.00 3,000.00
 0.18% 0.07% 0.11% 25,973,241.00  0.09%

 Acre 10 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 3,000.00 15,000.00 10,000.00 37,365,951.00  0.00  15,000.00 9,000.00 3,000.00
 0.08% 0.41% 0.27% 36,856,107.57  0.00%

 Acre 6.25 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 10,000.00 5,000.00 3,000.00 1,214,705.00  13,000.00  13,000.00 8,300.00 5,000.00

 4.98% 2.54% 1.54% 1,230,669.00  6.35%

 Lump Sum Grubbing 201(2B)
 Lump Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 500,000.00 300,000.00 175,000.00 13,424,271.00  500,000.00  600,000.00 475,000.00 300,000.00

 3.32% 2.19% 1.30% 13,727,979.00  3.14%
 Lump Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01

 14,000.00 6,000.00 4,800.00 1,633,800.00  15,000.00  25,000.00 12,555.56 3,000.00
 1.48% 0.64% 0.29% 936,532.00  1.50%
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 Lump Sum Grubbing 201(2B)
 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 250,000.00 300,000.00 492,450.00 21,880,949.00  900,000.00  1,380,000.00 552,571.43 250,000.00

 1.22% 1.58% 2.25% 18,937,554.72  4.21%
 Lump Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09

 600,000.00 481,000.00 416,000.00 12,088,084.00  400,000.00  600,000.00 493,666.67 400,000.00
 4.34% 3.85% 3.44% 12,499,865.00  2.78%

 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
 200,000.00 25,000.00 50,000.00 10,582,033.50  465,000.00  1,000,000.00 276,191.19 25,000.00

 1.97% 0.25% 0.47% 9,982,119.90  4.49%
 Lump Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10

 Rd
 30,000.00 12,500.00 35,000.00 3,584,182.50  0.00  30,000.00 21,250.00 12,500.00

 1.17% 0.51% 0.98% 2,452,963.00  0.00%
 Lump Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09

 0.00 5,000.00 6,000.00 1,231,373.65  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.52% 0.49% 961,509.50  0.00%

 Lump Sum 1 Parks Highway MP 235 Drainage Improvements 2015 08
 0.00 10,000.00 6,000.00 499,782.50  0.00  10,000.00 10,000.00 10,000.00

 0.00% 1.64% 1.20% 607,950.00  0.00%
 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 500,000.00 1,305,000.00 585,000.00 46,690,634.00  2,000,000.00  2,000,000.00 859,903.19 10,000.00

 1.15% 3.10% 1.25% 42,094,598.00  4.36%
 Lump Sum 1 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05

 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 20,000.00 35,000.00 30,000.00 7,122,545.80  3,000.00  35,000.00 19,333.33 3,000.00
 0.24% 0.42% 0.42% 8,240,476.20  0.03%

 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06
 75,000.00 60,000.00 40,000.00 13,111,936.66  89,149.00  300,000.00 131,037.25 60,000.00

 0.66% 0.54% 0.31% 11,172,615.00  0.72%
 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06

 15,000.00 10,000.00 7,000.00 13,111,936.66  29,547.00  50,000.00 26,136.75 10,000.00
 0.13% 0.09% 0.05% 11,172,615.00  0.24%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 175,000.00 500,000.00 114,000.00 14,885,926.75  1,840,000.00  1,840,000.00 770,856.56 50,000.00
 0.95% 3.13% 0.77% 15,967,622.06  9.98%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10
 30,000.00 25,000.00 30,000.00 5,616,358.46  75,000.00  75,000.00 43,333.33 25,000.00

 0.55% 0.46% 0.53% 5,388,088.84  1.36%
 Lump Sum 1 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06

 2,000.00 20,000.00 5,200.00 636,250.00  43,300.00  50,000.00 30,287.50 2,000.00
 0.30% 3.68% 0.82% 543,900.00  6.10%

 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 30,000.00 138,000.00 77,700.00 5,122,591.75  244,500.00  400,000.00 203,125.00 30,000.00
 0.56% 2.56% 1.52% 5,399,661.50  3.91%

 Lump Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 215,000.00 50,000.00 185,000.00 11,086,037.30  177,000.00  600,000.00 216,400.00 40,000.00

 1.66% 0.46% 1.67% 10,932,542.26  1.32%
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 Lump Sum Grubbing 201(2B)
 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06

 Drive Storm Drain Repair
 10,000.00 20,000.00 18,700.00 9,015,968.53  25,000.00  120,806.92 29,307.12 9,850.00

 0.13% 0.26% 0.21% 7,589,893.00  0.32%

 Acre or Hectare Clearing and Grubbing 201(3A)
 Lump Sum 1 Northern Region River Encroachment Repairs - Richardson 2018 06

 Highway MP 1-16
 335,000.00 19,000.00 63,400.00 5,169,287.50  200,000.00  335,000.00 156,941.03 19,000.00

 6.71% 0.53% 1.23% 3,612,284.10  3.81%
 Acre 7.6 AMATS: Abbott Road Rehab - Phase II 2018 05

 20,000.00 5,000.00 18,000.00 5,080,598.00  21,000.00  22,000.00 17,000.00 5,000.00
 2.89% 0.74% 2.69% 5,167,568.00  3.03%

 Acre 0.9 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 27,000.00 21,000.00 25,000.00 789,287.50  30,000.00  45,000.00 29,600.00 21,000.00
 3.25% 2.81% 2.85% 672,850.00  3.42%

 Acre 10.4 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 7,500.00 9,000.00 10,000.00 8,914,415.00  13,960.00  13,960.00 9,923.59 7,500.00
 1.03% 1.25% 1.17% 7,494,742.75  1.90%

 Acre 46.5 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 4,915.00 11,500.00 7,000.00 13,812,485.00  5,000.00  11,500.00 5,935.25 2,696.48
 1.72% 4.16% 2.36% 12,869,961.50  1.72%

 Acre 0.15 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
 74,500.00 9,600.00 10,000.00 6,379,327.00  30,000.00  74,500.00 40,294.45 9,600.00

 0.15% 0.02% 0.02% 7,065,003.00  0.06%
 Acre 47.1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11

 12,000.00 8,000.00 10,000.00 37,091,619.00  25,000.00  25,000.00 16,750.00 8,000.00
 1.54% 1.04% 1.27% 36,149,513.00  2.91%

 Acre 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 30,000.00 15,000.00 12,500.00 11,372,910.00  15,000.00  122,000.00 45,500.00 15,000.00

 0.32% 0.17% 0.11% 8,695,855.00  0.15%
 Acre 8.2 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 10,000.00 13,000.00 11,000.00 5,568,712.00  6,500.00  13,500.00 8,361.35 3,500.00
 1.71% 2.29% 1.62% 4,648,330.25  1.07%

 Acre 3.37 Soldotna: Funny River Road Improvements 2017 05
 8,200.00 10,000.00 15,000.00 2,415,300.00  0.00  10,000.00 9,100.00 8,200.00
 1.41% 1.72% 2.09% 1,964,337.00  0.00%

 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 662,000.00 400,000.00 100,000.00 19,956,166.00  975,000.00  975,000.00 491,461.53 155,307.67
 2.69% 1.84% 0.50% 21,769,589.00  3.96%

 ACRES 4 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 15,000.00 15,000.00 12,000.00 15,115,856.00  0.00  15,000.00 15,000.00 15,000.00
 0.44% 0.45% 0.32% 13,394,988.29  0.00%

 Acre 30.39 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 5,000.00 6,793,685.00  0.00  4,000.00 500.00 0.00
 0.00% 0.00% 2.24% 327,000.00  0.00%

 Acre 30.39 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 8,210.00 4,000.00 5,000.00 6,793,685.00  7,500.00  13,600.00 7,785.90 4,000.00
 3.78% 2.11% 2.24% 5,769,321.00  3.36%
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 Acre or Hectare Clearing and Grubbing 201(3A)
 Acre 7 Goldhill Road Bicycle And Pedestrian Facility 2016 04

 15,000.00 11,000.00 7,500.00 3,263,635.00  10,000.00  15,000.00 10,296.44 5,185.76
 3.50% 2.69% 1.61% 2,864,888.00  2.29%

 Acre 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 15,000.00 9,900.00 15,000.00 7,561,726.50  13,000.00  27,000.00 16,200.00 9,900.00

 0.19% 0.15% 0.20% 6,703,503.50  0.13%
 ACRE 4 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10

 20,000.00 10,000.00 5,000.00 9,992,599.00  7,500.00  25,000.00 11,358.49 4,000.00
 0.89% 0.47% 0.20% 8,594,153.05  0.33%

 Acre 9.4 Glenn Highway: MP 49 2015 10
 13,000.00 9,500.00 5,500.00 3,620,991.00  6,000.00  17,144.71 10,224.32 6,000.00

 4.25% 3.15% 1.43% 2,836,369.83  1.95%
 Acre 3.2 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
 7,000.00 10,000.00 15,000.00 6,293,325.50  15,000.00  15,000.00 10,500.00 7,000.00
 0.32% 0.46% 0.76% 6,906,885.32  0.64%

 Acre 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 29,000.00 10,000.00 5,000.00 7,355,362.00  35,000.00  35,000.00 24,666.67 10,000.00

 0.39% 0.15% 0.07% 6,887,552.00  0.46%
 Acre 9 Yankovich / Miller Hill Multi-Use Path 2015 03

 16,000.00 14,000.00 7,500.00 1,667,903.00  22,000.00  22,000.00 17,333.33 14,000.00
 7.71% 7.94% 4.05% 1,587,663.00  10.40%

 Acre 21.3 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 6,250.00 7,500.00 5,000.00 10,250,681.00  15,000.00  15,000.00 10,878.57 6,200.00
 1.07% 1.37% 1.04% 11,699,696.00  2.51%

 Acre 28 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 7,000.00 5,000.00 12,500.00 7,811,185.00  10,000.00  15,000.00 11,166.67 5,000.00
 3.09% 2.65% 4.48% 5,284,485.00  4.19%

 Acre 17.2 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 7,987.50 3,000.00 11,714,375.75  0.00  7,987.50 7,851.25 7,715.00

 0.00% 1.28% 0.44% 10,727,261.00  0.00%
 Acre 1.4 Portage Glacier Road Embankment Stabilization 2014 08

 21,000.00 20,000.00 9,000.00 1,246,015.00  30,000.00  30,000.00 23,500.00 20,000.00
 1.15% 1.57% 1.01% 1,782,765.00  1.57%

 Acre 2 ANC Postmark Storm Drain Outfall Repairs 2014 07
 25,000.00 20,000.00 15,000.00 2,088,725.00  25,000.00  25,000.00 23,333.33 20,000.00

 1.57% 1.56% 1.44% 2,568,324.00  1.43%
 Acre 8 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 4,000.00 15,000.00 15,000.00 37,365,951.00  0.00  15,000.00 9,500.00 4,000.00
 0.09% 0.33% 0.32% 36,856,107.57  0.00%

 Acre 7.2 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 15,074.64 20,000.00 12,000.00 22,608,696.41  10,000.00  20,000.00 15,024.88 10,000.00

 0.40% 0.57% 0.38% 25,154,531.94  0.24%
 Acre 0.1 Ketchikan-Waterfront Promenade - Phase III 2013 12

 40,000.00 20,000.00 50,000.00 622,354.99  0.00  40,000.00 30,000.00 20,000.00
 0.43% 0.26% 0.80% 759,170.00  0.00%

 Acre 35 Parks Highway M P 239-252 Rehabilitation 2013 11
 6,000.00 12,000.00 5,000.00 26,775,562.00  10,000.00  12,000.00 9,125.00 6,000.00
 0.71% 1.45% 0.65% 28,866,903.50  1.18%

 Acre 30 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 25,000.00 6,000.00 5,000.00 38,150,089.50  10,000.00  25,000.00 10,720.00 2,000.00
 2.44% 0.61% 0.39% 29,587,321.00  0.94%
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 Acre or Hectare Clearing and Grubbing 201(3A)
 Acre 53 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 25,000.00 4,000.00 5,000.00 38,150,089.50  10,000.00  25,000.00 10,520.00 2,000.00

 4.31% 0.72% 0.69% 29,587,321.00  1.66%
 Acre 5.3 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06

 7,400.00 8,000.00 10,000.00 2,350,491.00  7,500.00  10,000.00 7,700.00 6,000.00
 1.58% 1.82% 2.25% 2,330,539.00  1.57%

 Acre 6 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 5,000.00 1,500.00 7,500.00 4,587,518.00  5,000.00  13,000.00 5,866.67 1,500.00
 0.70% 0.23% 0.98% 3,915,515.00  0.66%

 Acre 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 10,000.00 10,000.00 15,000.00 18,044,120.50  36,000.00  36,000.00 15,250.00 5,000.00

 0.07% 0.07% 0.08% 14,495,924.00  0.23%
 Acre 14.5 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11

 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 5,200.00 5,000.00 5,000.00 11,293,798.00  4,000.00  5,200.00 4,733.33 4,000.00
 0.70% 0.68% 0.64% 10,713,734.02  0.53%

 Acre 0.5 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 12,000.00 7,409.00 20,000.00 1,425,670.00  26,000.00  73,000.00 29,681.80 7,409.00

 0.35% 0.23% 0.70% 1,623,000.00  0.75%
 Acre 8.3 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10

 5,500.00 12,250.00 5,000.00 3,791,689.00  47,397.48  50,000.00 28,786.87 5,500.00
 0.93% 2.38% 1.09% 4,277,729.72  7.24%

 Acre 5 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
 1,358.00 19,680.73 10,000.00 1,179,800.00  7,600.00  22,000.00 11,734.10 1,358.00
 0.61% 9.38% 4.24% 1,048,926.43  3.28%

 Acre 0.7 North Pole Bike Trail Rehabilitation and Connections 2012 07
 10,000.00 4,400.00 12,000.00 640,139.00  25,000.00  25,000.00 15,475.00 4,400.00

 1.13% 0.63% 1.31% 492,497.25  2.56%

 Lump Sum Clearing and Grubbing 201(3B)
 Lump Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 50,000.00 5,000.00 2,201,788.00  0.00  50,000.00 50,000.00 50,000.00
 0.00% 2.07% 0.23% 2,415,196.00  0.00%

 Lump Sum 1 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 28,150.00 24,000.00 20,000.00 467,197.50  45,000.00  45,000.00 32,383.33 24,000.00

 4.70% 4.73% 4.28% 506,883.56  6.83%
 Lump Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 55,000.00 20,000.00 34,914.00 6,450,221.75  80,000.00  365,000.00 101,976.87 20,000.00
 0.92% 0.35% 0.54% 5,719,942.36  1.27%

 Lump Sum 1 FIA Water Infrastructure FY2018 2018 06
 83,500.00 35,538.25 30,000.00 1,656,600.00  75,000.00  250,000.00 111,009.56 35,538.25

 5.02% 2.62% 1.81% 1,357,045.43  4.06%
 Linear Feet 6,000 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06

 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)
  Bid as:201(7)  Temporary Tree Protection

 2.50 3.20 5.00 3,179,943.50  6.00  6.00 3.56 2.00
 0.49% 0.71% 0.94% 2,706,436.00  1.12%
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 Lump Sum Clearing and Grubbing 201(3B)
 Lump Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

 65,000.00 60,000.00 42,000.00 5,152,880.75  18,000.00  65,000.00 47,666.67 18,000.00
 1.27% 1.18% 0.82% 5,068,927.80  0.35%

 Lump Sum 1 FMATS Yukon Drive Improvements 2018 05
 1,500.00 5,000.00 7,500.00 2,468,430.52  500.00  50,000.00 14,250.00 500.00
 0.07% 0.24% 0.30% 2,077,000.62  0.02%

 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 57,000.00 90,000.00 160,000.00 11,246,808.00  110,000.00  500,000.00 210,500.00 57,000.00

 0.56% 0.91% 1.42% 9,911,534.00  0.99%
 Lump Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04

 12,000.00 30,000.00 30,000.00 4,738,988.60  0.00  30,000.00 21,000.00 12,000.00
 0.25% 0.64% 0.63% 4,674,097.00  0.00%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 50,000.00 70,000.00 50,000.00 9,927,018.00  50,000.00  70,000.00 56,666.67 50,000.00
 0.54% 0.82% 0.50% 8,532,028.00  0.48%

 Lump Sum 1 SEA - SR Regionwide Non-NHS Culvert Repair/Replace 2018 02
 6,000.00 15,000.00 2,500.00 376,850.00  35,337.00  35,337.00 11,385.88 4,250.00
 1.58% 4.02% 0.66% 373,425.00  9.16%

 LUMP SUM 1 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:201 (3B)  CLEARING AND GRUBBING

 150,000.00 18,200.00 20,000.00 1,452,525.00  15,000.00  150,000.00 61,066.67 15,000.00
 10.29% 1.28% 1.38% 1,419,192.00  0.94%

 Square Yard 50 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:201 (7)  INVASIVE PLANT SPECIES CONTROL,
 REMOVAL, AND DISPOSAL

 80.00 56.00 20.00 1,452,525.00  70.00  80.00 68.67 56.00
 0.27% 0.20% 0.07% 1,419,192.00  0.22%

 Lump Sum 1 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08
 2013 ER Flooding

 50,000.00 10,000.00 10,000.00 1,786,550.00  30,000.00  50,000.00 33,500.00 10,000.00
 3.89% 0.82% 0.56% 1,222,355.00  2.15%

 Lump Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 50,000.00 86,568.00 10,000.00 2,880,450.00  60,000.00  100,000.00 76,313.60 50,000.00

 2.25% 4.37% 0.35% 1,980,177.00  2.56%
 Lump Sum 1 Birch Hill Bicycle and Pedestrian Facility 2017 07

 45,000.00 65,000.00 26,000.00 1,605,998.00  50,000.00  73,000.00 58,250.00 45,000.00
 2.51% 3.98% 1.62% 1,634,123.00  2.68%

 Lump Sum 1 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05
 10,000.00 10,010.00 5,000.00 916,350.00  28,950.00  70,000.00 22,637.14 5,500.00

 1.29% 1.45% 0.55% 688,677.50  3.70%
 Lump Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04

 200,000.00 350,000.00 400,000.00 7,937,449.00  75,000.00  350,000.00 243,750.00 75,000.00
 3.13% 5.74% 5.04% 6,096,323.89  1.07%

 Lump Sum 1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 15,000.00 10,000.00 5,000.00 1,650,040.00  0.00  15,000.00 12,500.00 10,000.00

 0.75% 0.62% 0.30% 1,624,145.00  0.00%
 Lump Sum 1 HSIP: Pedestrian Fencing 2017 03

 25,000.00 17,000.00 3,000.00 1,387,100.00  52,000.00  52,000.00 26,785.89 6,501.23
 2.97% 2.07% 0.22% 821,902.50  6.00%

 Lump Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 19,330.00 55,000.00 20,000.00 909,592.50  25,000.00  55,000.00 27,707.50 11,500.00

 2.08% 6.41% 2.20% 858,231.00  2.51%
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 Lump Sum Clearing and Grubbing 201(3B)
 Lump Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02

 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 6,000.00 10,000.00 3,000.00 823,610.80  32,000.00  32,000.00 11,292.50 2,255.00
 0.87% 1.46% 0.36% 684,191.00  4.27%

 Lump Sum 1 Rink Creek Bridge Replacement 2016 12
 30,000.00 8,700.00 15,000.00 995,155.00  20,000.00  30,000.00 16,549.24 0.00

 3.01% 0.95% 1.51% 916,825.00  1.74%
 Lump Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12

 250,000.00 100,000.00 150,000.00 13,708,375.00  500,000.00  500,000.00 269,088.00 100,000.00
 1.24% 0.53% 1.09% 18,907,425.83  2.31%

 Lump Sum 1 YAK - Fish Passage Improvements 2016 11
 10,000.00 8,200.00 10,000.00 595,850.00  5,000.00  11,027.00 7,032.43 0.00

 1.67% 1.39% 1.68% 588,798.83  0.79%
 Lump Sum 1 North Fork Road Bridge Erosion Repair 2016 10

 35,000.00 50,000.00 10,000.00 1,251,866.50  15,000.00  155,160.79 45,270.10 12,000.00
 2.84% 4.44% 0.80% 1,126,214.70  1.19%

 Lump Sum 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07
 5,000.00 10,000.00 1,800.00 1,268,198.00  6,000.00  50,000.00 16,142.86 5,000.00
 0.26% 0.65% 0.14% 1,549,850.00  0.30%

 Lump Sum 1 ANC Paving and Drainage Improvements 2016 2016 06
 3,970.00 846.77 1,200.00 358,602.00  4,000.00  20,000.00 7,390.75 846.77
 1.12% 0.25% 0.33% 341,075.48  1.11%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 250,000.00 270,000.00 500,000.00 8,003,015.00  400,000.00  450,000.00 345,400.00 250,000.00

 3.71% 4.22% 6.25% 6,391,456.00  5.41%
 Lump Sum 1 Gravina Mill Access Road 2016 04

 30,000.00 40,000.00 10,000.00 1,981,786.26  200,000.00  200,000.00 74,062.50 26,250.00
 1.75% 2.36% 0.50% 1,695,524.50  10.37%

 Lump Sum 1 Gravina Mill Access Road 2016 04
 5,000.00 8,000.00 2,500.00 1,981,786.26  35,000.00  35,000.00 13,312.50 5,000.00
 0.29% 0.47% 0.13% 1,695,524.50  1.81%

 Lump Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 50,000.00 200,000.00 7,000.00 10,304,726.50  50,000.00  200,000.00 90,000.00 50,000.00
 0.55% 2.53% 0.07% 7,898,725.72  0.54%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 15,000.00 65,000.00 20,000.00 11,382,512.50  50,000.00  65,000.00 43,333.33 15,000.00
 0.16% 0.73% 0.18% 8,963,033.20  0.48%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 30,000.00 35,000.00 22,500.00 4,176,627.00  40,000.00  40,000.00 34,250.00 25,000.00
 0.71% 0.83% 0.54% 4,196,232.00  0.93%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 25,000.00 15,000.00 10,000.00 4,176,627.00  12,000.00  45,000.00 24,333.33 12,000.00
 0.59% 0.36% 0.24% 4,196,232.00  0.28%

 Lump Sum 1 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
 35,000.00 12,337.52 18,000.00 314,598.50  70,000.00  96,000.00 42,889.59 12,337.52
 12.58% 4.45% 5.72% 276,988.98  23.89%
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 Lump Sum Clearing and Grubbing 201(3B)
 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01

 100,000.00 30,000.00 24,000.00 3,456,237.47  80,000.00  362,000.00 114,714.67 10,432.00
 2.73% 0.83% 0.69% 3,617,128.00  2.11%

 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 137,500.00 50,000.00 17,000.00 20,169,767.00  0.00  137,500.00 93,750.00 50,000.00
 0.77% 0.30% 0.08% 16,614,244.00  0.00%

 Lump Sum 1 Kake Ferry Terminal Passenger Facility 2015 12
 825.00 770.00 10,000.00 967,500.00  7,000.00  15,000.00 5,719.00 770.00
 0.06% 0.07% 1.03% 1,115,500.20  0.52%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 125,000.00 24,221.99 45,000.00 39,443,973.00  500,000.00  1,000,000.00 343,044.40 24,221.99

 0.30% 0.06% 0.11% 40,745,592.41  1.17%
 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11

 100,000.00 130,000.00 72,000.00 7,355,671.00  250,000.00  250,000.00 146,710.17 65,261.00
 1.15% 1.82% 0.98% 7,124,999.50  2.85%

 Lump Sum 1 College Road Right Turn Lanes 2015 10
 5,000.00 7,149.00 7,500.00 856,823.00  10,000.00  10,000.00 8,229.80 5,000.00
 0.51% 0.75% 0.88% 947,198.45  1.01%

 Lump Sum 1 HSIP: Kodiak Rock Fall Mitigation 2015 10
 10,000.00 8,000.00 10,000.00 2,541,843.00  10,000.00  100,000.00 21,822.14 6,000.00

 0.40% 0.36% 0.39% 2,212,795.00  0.38%
 Lump Sum 1 Angoon Ferry Terminal Passenger Facility 2015 10

  Bid as:201 (3B)  CLEARING AND GRUBBING
 18,000.00 15,000.00 10,000.00 1,529,970.00  30,000.00  30,000.00 21,000.00 15,000.00

 0.79% 0.94% 0.65% 1,593,868.30  1.26%
 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
 70,000.00 50,000.00 6,710.00 8,216,121.50  0.00  70,000.00 60,000.00 50,000.00

 1.02% 0.74% 0.08% 6,769,856.00  0.00%
 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

 6,000.00 75,000.00 900.00 1,445,635.50  0.00  75,000.00 40,500.00 6,000.00
 0.51% 6.67% 0.06% 1,125,191.00  0.00%

 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 1,500.00 6,000.00 300.00 1,445,635.50  0.00  6,000.00 3,750.00 1,500.00
 0.13% 0.53% 0.02% 1,125,191.00  0.00%

 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 1,500.00 4,000.00 300.00 1,445,635.50  0.00  4,000.00 2,750.00 1,500.00
 0.13% 0.36% 0.02% 1,125,191.00  0.00%

 Lump Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05
  Bid as:201(1B)  Clearing

 125,000.00 95,000.00 85,000.00 4,698,644.50  400,000.00  400,000.00 192,500.00 95,000.00
 2.98% 2.31% 1.81% 4,112,844.00  8.52%

 Lump Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05
 14,189.00 32,400.00 35,000.00 5,878,059.00  100,000.00  100,000.00 40,547.25 14,189.00

 0.17% 0.42% 0.60% 7,766,987.18  1.06%
 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04

 50,000.00 30,000.00 35,000.00 6,898,492.00  200,000.00  200,000.00 107,116.29 30,000.00
 0.68% 0.47% 0.51% 6,419,604.00  2.64%

 Lump Sum 1 Plack Road Bicycle/Pedestrian Facility 2015 02
 300,000.00 215,000.00 132,000.00 2,460,799.90  150,000.00  300,000.00 187,075.00 83,300.00

 12.00% 9.23% 5.36% 2,329,969.21  5.87%

 No Conversion
Page: 13No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
201(3B)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum Clearing and Grubbing 201(3B)
 Lump Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01

 5,350.00 24,000.00 15,000.00 1,899,217.02  31,941.00  50,000.00 25,411.38 5,350.00
 0.20% 1.01% 0.79% 2,364,889.50  1.15%

 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 25,000.00 75,000.00 25,000.00 8,369,299.00  0.00  75,000.00 50,000.00 25,000.00

 0.26% 0.90% 0.30% 8,362,244.00  0.00%
 Lump Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
 100,000.00 50,000.00 22,000.00 13,554,258.87  40,000.00  100,000.00 63,333.33 40,000.00

 0.91% 0.50% 0.16% 9,998,998.00  0.33%
 Lump Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12

 110,000.00 125,000.00 30,000.00 3,960,085.21  0.00  125,000.00 117,500.00 110,000.00
 3.19% 4.07% 0.76% 3,069,946.00  0.00%

 Lump Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11
 150,000.00 50,000.00 32,000.00 3,692,403.00  0.00  150,000.00 100,000.00 50,000.00

 3.31% 1.60% 0.87% 3,115,745.00  0.00%
 Lump Sum 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10

 808,257.00 1,508,270.20 700,000.00 25,266,799.00  1,750,000.00  3,000,000.00 1,694,758.58 808,257.00
 3.44% 7.67% 2.77% 19,656,000.00  7.02%

 Lump Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10
 43,107.00 10,000.00 5,000.00 1,217,993.50  9,400.00  55,000.00 19,050.88 7,000.00

 3.52% 0.85% 0.41% 1,178,369.00  0.74%
 Lump Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10

  Bid as:201(1B)  Clearing
 65,000.00 300,000.00 88,500.00 7,952,435.50  200,000.00  1,215,000.00 350,000.00 65,000.00

 1.04% 5.29% 1.11% 5,671,025.00  3.02%
 Lump Sum 1 Chena Small Tracts Improvements 2014 09

 50,000.00 80,000.00 19,500.00 1,174,619.10  40,000.00  80,000.00 49,718.75 28,875.00
 4.48% 7.52% 1.66% 1,063,885.00  3.40%

 LUMP SUM 1 Haines Ferry Terminal Improvements 2014 05
  Bid as:201(3A)  CLEARING AND GRUBBING

 51,750.00 40,000.00 2,000.00 9,722,570.00  6,000.00  51,750.00 29,562.50 6,000.00
 0.32% 0.27% 0.02% 14,979,745.00  0.04%

 Lump Sum 1 Road to Tanana-Stage 1 2014 05
 1,000,000.00 1,295,000.00 1,241,500.00 12,066,042.35  2,573,166.00  2,573,166.00 1,619,633.20 1,000,000.00

 8.54% 12.16% 10.29% 10,650,924.70  16.80%
 Lump Sum 1 Road to Tanana-Stage 1 2014 05

 10,000.00 38,000.00 26,250.00 12,066,042.35  27,371.00  60,000.00 34,198.20 10,000.00
 0.09% 0.36% 0.22% 10,650,924.70  0.18%

 Lump Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 50,000.00 200,000.00 5,000.00 4,522,558.00  0.00  200,000.00 125,000.00 50,000.00
 0.85% 3.52% 0.11% 5,686,743.30  0.00%

 Lump Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 5,000.00 3,000.00 500.00 6,695,052.00  40,000.00  40,000.00 16,000.00 3,000.00
 0.08% 0.05% 0.01% 6,138,597.00  0.59%

 Lump Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 300,000.00 44,389.00 30,000.00 2,816,398.00  45,000.00  300,000.00 75,402.67 20,000.00

 10.52% 1.60% 1.07% 2,773,226.95  1.50%
 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04

  Bid as:201(3B)  Clearing & Grubbing
 550,000.00 500,000.00 100,000.00 22,059,084.10  150,000.00  1,600,000.00 650,000.00 150,000.00

 2.66% 2.42% 0.45% 20,669,482.00  0.72%
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 Lump Sum Clearing and Grubbing 201(3B)
 Lump Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02

 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 630,000.00 494,000.00 275,000.00 10,566,460.90  500,000.00  630,000.00 541,333.33 494,000.00
 4.92% 4.20% 2.60% 11,749,901.68  3.77%

 Lump Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 60,000.00 700,000.00 162,847.50 9,104,289.00  200,000.00  700,000.00 320,000.00 60,000.00
 0.88% 10.72% 1.79% 6,527,698.00  2.67%

 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 12,500.00 8,800.00 10,000.00 2,839,079.50  7,000.00  12,500.00 9,433.33 7,000.00

 0.42% 0.30% 0.35% 2,927,828.00  0.21%
 Lump Sum 1 Blowback Creek Bridge Replacement 2013 11

 76,000.00 51,000.00 14,000.00 1,679,691.00  45,000.00  80,000.00 60,400.00 45,000.00
 3.32% 2.27% 0.83% 2,251,300.00  1.81%

 Lump Sum 1 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:201 (3B)  Clearing and Grubbing

 0.00 20,000.00 25,000.00 1,468,745.00  0.00  20,000.00 20,000.00 20,000.00
 0.00% 1.38% 1.70% 1,444,140.00  0.00%

 Lump Sum 1 Backloop Shared Use Path Rehabilitation 2013 11
 25,000.00 40,000.00 50,000.00 724,446.00  0.00  40,000.00 32,500.00 25,000.00

 2.81% 4.89% 6.90% 817,820.00  0.00%
 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

 125,000.00 100,000.00 75,000.00 11,350,218.00  60,000.00  250,000.00 131,250.00 20,000.00
 1.14% 0.96% 0.66% 10,388,566.00  0.51%

 LUMP SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:201 (3B)  CLEARING AND GRUBBING

 95,000.00 32,000.00 10,000.00 2,152,146.00  63,000.00  150,000.00 89,333.33 32,000.00
 3.46% 1.29% 0.46% 2,488,685.10  2.29%

 Lump Sum 1 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:201(3A)  Clearing And Grubbing

 55,000.00 30,000.00 3,000.00 1,812,792.00  4,200.00  55,000.00 24,840.00 4,200.00
 3.07% 1.70% 0.17% 1,766,369.00  0.23%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 850,000.00 400,000.00 100,000.00 15,122,227.00  742,000.00  1,300,000.00 823,000.00 400,000.00

 4.21% 2.05% 0.66% 19,515,005.00  3.39%
 Lump Sum 1 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08

 REBID
 15,000.00 5,000.00 10,000.00 1,023,245.00  0.00  15,000.00 10,000.00 5,000.00

 1.11% 0.41% 0.98% 1,214,605.00  0.00%
 Lump Sum 1 Potter Road Surfacing 2013 08

 70,000.00 39,815.00 5,000.00 947,235.60  70,000.00  70,000.00 59,938.33 39,815.00
 7.81% 4.76% 0.53% 835,888.12  6.82%

 Lump Sum 1 JNU - Thane Road HSIP 2013 06
 0.00 25,000.00 20,000.00 1,116,063.00  0.00  25,000.00 25,000.00 25,000.00

 0.00% 1.93% 1.79% 1,298,675.00  0.00%
 Lump Sum 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06

 0.00 30,550.00 10,000.00 804,895.00  0.00  30,550.00 30,550.00 30,550.00
 0.00% 3.07% 1.24% 993,566.75  0.00%

 Lump Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 25,000.00 20,000.00 3,000.00 4,512,533.00  0.00  25,000.00 22,500.00 20,000.00
 0.57% 0.56% 0.07% 3,598,291.00  0.00%

 No Conversion
Page: 15No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
201(3B)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum Clearing and Grubbing 201(3B)
 Lump Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05

 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 22,000.00 40,000.00 40,000.00 3,685,547.50  115,000.00  121,000.00 68,833.33 22,000.00
 0.65% 1.26% 1.09% 3,172,129.00  3.29%

 Lump Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:201(3B)  Clearing And Grubbing, Outfall Pipe

 55,417.00 15,000.00 5,000.00 4,891,836.00  24,000.00  55,417.00 25,729.25 8,500.00
 1.59% 0.43% 0.10% 3,496,800.96  0.69%

 LUMP SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 20,000.00 20,000.00 9,900.00 4,291,557.00  0.00  20,000.00 20,000.00 20,000.00
 0.39% 0.40% 0.23% 5,031,578.00  0.00%

 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05
 20,000.00 25,000.00 5,000.00 4,486,554.20  0.00  30,000.00 25,000.00 20,000.00

 0.41% 0.54% 0.11% 4,590,728.10  0.00%
 Lump Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

 150,000.00 200,000.00 75,000.00 8,364,460.00  0.00  200,000.00 175,000.00 150,000.00
 1.55% 2.19% 0.90% 9,118,342.00  0.00%

 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01
 150,000.00 55,000.00 10,000.00 19,713,666.00  200,000.00  200,000.00 135,000.00 55,000.00

 0.76% 0.29% 0.05% 19,292,860.05  0.97%
 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12

 30,000.00 6,000.00 22,500.00 6,309,832.00  25,000.00  100,000.00 32,714.29 3,000.00
 0.61% 0.15% 0.36% 3,964,939.36  0.50%

 Lump Sum 1 SGY- Dyea Road Improvements (Realign) 2012 11
 250,000.00 150,000.00 50,000.00 3,632,475.00  82,000.00  250,000.00 160,666.67 82,000.00

 5.96% 5.86% 1.38% 2,559,734.50  1.82%
 Lump Sum 1 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11

 0.00 20,000.00 5,000.00 1,876,493.00  0.00  20,000.00 20,000.00 20,000.00
 0.00% 1.05% 0.27% 1,896,296.00  0.00%

 Lump Sum 1 Sawmill Creek Road Upgrade 2012 11
 500,000.00 500,000.00 190,000.00 12,320,919.00  68,000.00  500,000.00 356,000.00 68,000.00

 3.92% 4.24% 1.54% 11,789,167.00  0.52%
 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10

 500,000.00 350,000.00 400,000.00 22,717,861.60  500,000.00  1,000,000.00 406,606.78 28,981.00
 2.42% 1.69% 1.76% 20,669,751.30  2.22%

 Lump Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 100,000.00 100,000.00 5,000.00 11,779,677.80  0.00  100,000.00 100,000.00 100,000.00
 0.77% 0.92% 0.04% 10,891,541.00  0.00%

 LUMP SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 500,000.00 500,000.00 450,000.00 20,569,201.55  1,010,000.00  1,010,000.00 670,000.00 500,000.00

 2.90% 2.95% 2.19% 16,932,671.96  5.46%
 Lump Sum 1 Galena Campion Road Erosion Protection 2012 10

 9,628.00 5,000.00 3,000.00 9,529,859.50  50,000.00  150,000.00 30,803.50 3,000.00
 0.09% 0.05% 0.03% 9,879,853.50  0.44%

 Lump Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 24,000.00 30,000.00 20,000.00 2,648,822.00  55,000.00  55,000.00 29,200.00 12,000.00

 0.94% 1.19% 0.76% 2,530,821.97  2.03%
 Lump Sum 1 Parks Hwy: Stanley Road Signal 2012 08

 9,100.50 12,000.00 20,000.00 1,793,585.00  10,000.00  12,000.00 10,366.83 9,100.50
 0.54% 0.76% 1.12% 1,573,730.00  0.46%
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 Lump Sum Clearing and Grubbing 201(3B)
 Lump Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07

 600,000.00 500,000.00 300,000.00 19,224,820.50  500,000.00  1,200,000.00 779,468.60 500,000.00
 3.84% 3.21% 1.56% 15,555,427.00  2.94%

 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 10,000.00 5,000.00 28,000.00 9,015,968.53  25,000.00  27,000.00 16,060.38 3,500.00
 0.13% 0.07% 0.31% 7,589,893.00  0.32%

 Lump Sum 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 80,000.00 29,600.00 3,859,894.00  0.00  80,000.00 80,000.00 80,000.00
 0.00% 2.03% 0.77% 3,934,143.55  0.00%

 Lump Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05
 500,000.00 300,000.00 320,000.00 13,682,389.00  475,000.00  550,000.00 373,571.43 150,000.00

 3.93% 2.38% 2.34% 12,580,165.00  3.71%
 Lump Sum 1 Nome - Council Road M P 4-16 2012 04

 500,000.00 49,000.00 100,000.00 12,451,905.00  250,000.00  500,000.00 186,909.09 30,000.00
 4.17% 0.41% 0.80% 11,967,372.20  2.03%

 LUMP SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 51,000.00 7,600.00 5,000.00 4,261,302.00  19,990.00  300,000.00 83,931.67 7,600.00
 1.55% 0.24% 0.12% 3,199,546.20  0.59%

 Lump Sum 1 Dalton Hwy 9 Mile Hill North 2012 02
 600,000.00 400,000.00 300,000.00 7,398,971.95  200,000.00  600,000.00 345,829.50 150,977.00

 10.60% 7.49% 4.05% 5,342,261.50  3.17%
 Lump Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01

 1,500,000.00 250,000.00 400,000.00 22,264,161.25  1,001,000.00  1,500,000.00 609,497.33 150,000.00
 8.94% 1.52% 1.80% 16,424,451.50  5.10%

 Acre or Hectare Hand Clearing 201(4A)
 Acre 0.6 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 15,000.00 17,600.00 10,000.00 13,812,485.00  5,000.00  17,600.00 9,267.05 4,002.32

 0.07% 0.08% 0.04% 12,869,961.50  0.02%
 Acre 1.6 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03

 10,000.00 25,000.00 3,000.00 27,839,413.30  8,200.00  25,000.00 12,594.80 5,868.82
 0.05% 0.14% 0.02% 29,100,627.40  0.04%

 Acre 0.41 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
 19,000.00 13,000.00 10,000.00 6,379,327.00  30,000.00  30,000.00 19,699.19 12,195.13

 0.10% 0.08% 0.06% 7,065,003.00  0.15%
 Square Yard 2,600 Ktn to Shelter Cove Road, Stage 2 2016 04

  Bid as:201(7)  Invasive Plant Species Control, Removal, and
 Disposal

 20.00 14.00 18.00 12,576,960.00  20.00  45.00 24.75 14.00
 0.45% 0.32% 0.37% 11,473,390.00  0.29%

 Square Yard 3,000 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:201(7)  Invasive Species Control, Removal and Disposal

 5.00 2.50 20.00 7,561,726.50  4.50  5.00 4.40 2.50
 0.19% 0.11% 0.79% 6,703,503.50  0.14%

 Acre 1 Jim River Restoration Project 2015 2016 01
 27,000.00 9,000.00 10,000.00 1,566,255.00  120,000.00  120,000.00 30,806.78 5,000.00

 1.94% 0.68% 0.64% 1,321,590.00  8.39%
 Square Yard 330 SGY- Klondike Highway Repairs 2015 10

  Bid as:201(7)  Invasive Species Control, Removal, and Disposal
 15.00 32.00 15.00 1,338,915.00  0.00  32.00 23.50 15.00
 0.32% 0.68% 0.37% 1,549,720.05  0.00%
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 Acre or Hectare Hand Clearing 201(4A)
 Acre 0.8 52765 Ninilchik Village Bridge Replacement 2013 10

 2,000.00 2,300.00 10,000.00 2,314,551.25  8,000.00  25,000.00 10,460.00 2,000.00
 0.07% 0.08% 0.35% 2,199,212.09  0.27%

 Acre 2.27 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 5,000.00 10,000.00 10,000.00 6,999,965.00  7,500.00  10,000.00 7,500.00 5,000.00
 0.19% 0.41% 0.32% 5,598,065.00  0.26%

 Acre 1.9 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 10,000.00 8,000.00 3,400.00 11,779,677.80  0.00  10,000.00 9,000.00 8,000.00
 0.15% 0.14% 0.05% 10,891,541.00  0.00%

 Lump Sum Hand Clearing 201(4B)
 Lump Sum 1 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07

 20,000.00 35,000.00 5,000.00 2,516,072.50  10,000.00  35,000.00 20,866.67 10,000.00
 0.91% 1.68% 0.20% 2,085,849.50  0.44%

 Lump Sum 1 Birch Hill Bicycle and Pedestrian Facility 2017 07
 28,000.00 2,000.00 2,500.00 1,605,998.00  2,000.00  28,000.00 8,430.00 1,720.00

 1.56% 0.12% 0.16% 1,634,123.00  0.11%
 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 40,000.00 50,000.00 25,000.00 8,369,299.00  0.00  50,000.00 45,000.00 40,000.00
 0.42% 0.60% 0.30% 8,362,244.00  0.00%

 Lump Sum 1 Sterling Hwy Mp 57 Erosion Protection 2014 07
 7,875.00 50,000.00 25,000.00 1,491,500.00  75,000.00  75,000.00 39,468.75 7,875.00
 0.36% 2.94% 1.68% 1,699,250.00  3.18%

 Lump Sum 1 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06
 15,000.00 15,000.00 15,000.00 1,063,285.00  50,000.00  50,000.00 26,666.67 15,000.00

 0.71% 0.78% 1.41% 1,931,426.00  1.44%
 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12

 5,000.00 0.01 3,000.00 6,309,832.00  25,000.00  30,000.00 12,428.57 0.01
 0.10% 0.00% 0.05% 3,964,939.36  0.50%

 Lump Sum 1 Galena Campion Road Erosion Protection 2012 10
 130,288.00 200,000.00 160,000.00 9,529,859.50  360,000.00  3,235,439.35 635,965.92 130,288.00

 1.28% 2.02% 1.68% 9,879,853.50  3.20%
 Lump Sum 1 Dalton Hwy 9 Mile Hill North 2012 02

 250,000.00 30,000.00 150,000.00 7,398,971.95  200,000.00  500,000.00 174,725.17 28,000.00
 4.42% 0.56% 2.03% 5,342,261.50  3.17%

 Lump Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01
 500,000.00 40,000.00 300,000.00 22,264,161.25  600,000.00  600,000.00 266,202.22 40,000.00

 2.98% 0.24% 1.35% 16,424,451.50  3.06%

 Each Selective Tree Removal 201(6)
 Each 7 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05

 Boulevard Pathway
 500.00 800.00 300.00 789,287.50  400.00  1,000.00 590.00 250.00
 0.47% 0.83% 0.27% 672,850.00  0.35%

 Each 600 HSIP: CR Tree Removal And Sight Distance Enhancement 2015 07
 100.00 335.00 250.00 2,483,000.00  330.00  600.00 313.00 100.00
 3.12% 10.61% 6.04% 1,894,100.00  8.30%

 Each 31 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 130.00 450.00 250.00 2,816,398.00  350.00  650.00 370.56 107.00
 0.14% 0.50% 0.28% 2,773,226.95  0.36%

 Each 25 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 1,000.00 550.00 250.00 37,365,951.00  0.00  1,000.00 775.00 550.00
 0.07% 0.04% 0.02% 36,856,107.57  0.00%
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 Each Selective Tree Removal 201(6)
 Each 40 Johns Road Improvements, Klatt To High View (GF) 2013 05

 265.00 150.00 800.00 4,891,836.00  300.00  300.00 253.75 150.00
 0.30% 0.17% 0.65% 3,496,800.96  0.34%

 Lump Sum Removal of Structures and Obstructions 202(1)
 Contingent Sum 1 3rd Street Widening - Holiday UST System Decommissioning 2018 07

  Bid as:202(125)  Removal of Structures and Obstructions by
 Directive

 10,000.00 10,000.00 10,000.00 364,000.00  10,000.00  10,000.00 10,000.00 10,000.00
 3.30% 6.46% 2.75% 154,800.00  1.20%

 Lump Sum 1 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 9,148.00 12,000.00 5,000.00 467,197.50  38,000.00  38,000.00 19,716.00 9,148.00
 1.53% 2.37% 1.07% 506,883.56  5.77%

 Lump Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 7,500.00 55,000.00 5,000.00 6,450,221.75  5,000.00  55,000.00 16,562.68 1,000.00
 0.13% 0.96% 0.08% 5,719,942.36  0.08%

 Lump Sum 1 FIA Water Infrastructure FY2018 2018 06
 57,511.00 53,524.12 75,000.00 1,656,600.00  60,000.00  350,000.00 130,258.78 53,524.12

 3.46% 3.94% 4.53% 1,357,045.43  3.25%
 Lump Sum 1 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06

 0.00 2,650.00 1,500.00 441,550.00  0.00  2,650.00 2,650.00 2,650.00
 0.00% 0.43% 0.34% 614,692.00  0.00%

 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 500,000.00 500,000.00 574,000.00 40,373,362.02  1,000,000.00  1,000,000.00 625,000.00 500,000.00
 1.32% 1.37% 1.42% 36,616,095.00  2.50%

 Lump Sum 1 AMATS: Abbott Road Rehab - Phase II 2018 05
 2,000.00 5,000.00 1,000.00 5,080,598.00  5,000.00  5,000.00 4,250.00 2,000.00
 0.04% 0.10% 0.02% 5,167,568.00  0.09%

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 25,000.00 3,000.00 6,000.00 26,214,019.00  6,500.00  25,000.00 14,625.00 3,000.00
 0.09% 0.01% 0.02% 24,869,246.80  0.02%

 Lump Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 23,000.00 5,000.00 5,000.00 789,287.50  3,000.00  23,000.00 8,400.00 1,000.00
 3.07% 0.74% 0.63% 672,850.00  0.38%

 Lump Sum 1 Nunam Iqua Airport Boardwalk 2018 05
 55,000.00 15,000.00 40,000.00 752,680.00  51,463.00  100,500.00 52,620.38 15,000.00

 8.19% 2.43% 5.31% 617,910.00  6.53%
 Lump Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04

 34,000.00 40,000.00 60,000.00 4,738,988.60  0.00  40,000.00 37,000.00 34,000.00
 0.71% 0.86% 1.27% 4,674,097.00  0.00%

 Lump Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 200,000.00 165,000.00 10,000.00 13,812,485.00  100,000.00  200,000.00 90,643.20 18,859.17
 1.50% 1.28% 0.07% 12,869,961.50  0.74%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 15,000.00 75,000.00 27,500.00 9,927,018.00  5,000.00  75,000.00 31,666.67 5,000.00
 0.16% 0.88% 0.28% 8,532,028.00  0.05%

 Lump Sum 1 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
 17,500.00 6,500.00 5,000.00 6,379,327.00  50,000.00  148,782.00 48,797.00 6,500.00

 0.23% 0.09% 0.08% 7,065,003.00  0.63%
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 Lump Sum Removal of Structures and Obstructions 202(1)
 Lump Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01

 2,500.00 5,000.00 2,000.00 2,741,985.00  8,500.00  50,000.00 16,500.00 2,500.00
 0.10% 0.22% 0.07% 2,253,082.82  0.35%

 LUMP SUM 1 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:202 (1)  REMOVAL OF STRUCTURES AND
 OBSTRUCTIONS

 4,000.00 15,100.00 5,000.00 1,452,525.00  4,000.00  15,100.00 7,700.00 4,000.00
 0.27% 1.06% 0.34% 1,419,192.00  0.25%

 Lump Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 5,000.00 10,000.00 8,283,871.00  0.00  5,000.00 5,000.00 5,000.00

 0.00% 0.05% 0.12% 9,681,105.00  0.00%
 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 50,000.00 20,000.00 28,000.00 21,880,949.00  60,000.00  345,000.00 70,214.29 2,500.00

 0.24% 0.11% 0.13% 18,937,554.72  0.28%
 Lump Sum 1 Birch Hill Bicycle and Pedestrian Facility 2017 07

 8,000.00 12,000.00 3,500.00 1,605,998.00  25,000.00  25,000.00 14,000.00 8,000.00
 0.45% 0.73% 0.22% 1,634,123.00  1.34%

 Lump Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 130,000.00 50,000.00 43,000.00 5,568,712.00  150,000.00  150,000.00 75,343.58 30,000.00

 2.71% 1.08% 0.77% 4,648,330.25  3.00%
 Lump Sum 1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03

 7,000.00 2,000.00 5,000.00 1,650,040.00  0.00  7,000.00 4,500.00 2,000.00
 0.35% 0.12% 0.30% 1,624,145.00  0.00%

 Lump Sum 1 Seward Road Improvements 2017 03
 29,000.00 45,000.00 5,000.00 2,923,694.00  7,000.00  45,000.00 26,500.00 7,000.00

 0.91% 1.53% 0.17% 2,946,524.00  0.21%
 Lump Sum 1 Seward Road Improvements 2017 03

 7,000.00 6,000.00 1,000.00 2,923,694.00  5,000.00  7,000.00 5,000.00 2,000.00
 0.22% 0.20% 0.03% 2,946,524.00  0.15%

 Lump Sum 1 HSIP: Pedestrian Fencing 2017 03
 4,000.00 15,000.00 1,000.00 1,387,100.00  3,500.00  22,000.00 10,013.53 1,994.68
 0.47% 1.83% 0.07% 821,902.50  0.40%

 Lump Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 20,000.00 38,000.00 15,000.00 909,592.50  8,000.00  38,000.00 18,253.75 7,015.00

 2.15% 4.43% 1.65% 858,231.00  0.80%
 Lump Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02

 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 28,000.00 5,000.00 5,000.00 823,610.80  3,500.00  28,000.00 7,983.33 400.00
 4.06% 0.73% 0.61% 684,191.00  0.47%

 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 321,500.00 500,000.00 150,000.00 19,956,166.00  300,000.00  500,000.00 312,162.64 139,313.20
 1.31% 2.30% 0.75% 21,769,589.00  1.22%

 LUMP SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 10,000.00 20,000.00 10,000.00 15,115,856.00  0.00  20,000.00 15,000.00 10,000.00
 0.07% 0.15% 0.07% 13,394,988.29  0.00%

 Lump Sum 1 Fairbanks Noble Street Upgrade 2016 12
  Bid as:202(1)  Removal of Structures and Obstructions

 350,000.00 300,000.00 463,100.00 10,713,824.18  150,000.00  350,000.00 219,215.24 76,860.95
 3.59% 3.14% 4.32% 9,545,573.00  1.41%
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 Lump Sum Removal of Structures and Obstructions 202(1)
 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
  Bid as:202(23)  Removal Of Existing Bridge No. 1140

 30,000.00 10,000.00 40,000.00 8,896,116.75  100,000.00  300,000.00 86,684.98 10,000.00
 0.30% 0.12% 0.45% 8,683,260.00  0.88%

 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 6,000.00 2,000.00 5,000.00 8,896,116.75  10,000.00  100,000.00 24,857.57 2,000.00
 0.06% 0.02% 0.06% 8,683,260.00  0.09%

 Lump Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 47,000.00 200,000.00 49,900.00 11,012,857.50  50,000.00  200,000.00 99,000.00 47,000.00

 0.41% 1.82% 0.45% 10,998,773.50  0.42%
 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05

 10,000.00 50,000.00 10,000.00 8,003,015.00  40,000.00  50,000.00 23,000.00 5,000.00
 0.15% 0.78% 0.12% 6,391,456.00  0.54%

 Lump Sum 1 Gravina Mill Access Road 2016 04
 31,000.00 30,000.00 20,000.00 1,981,786.26  50,000.00  50,000.00 39,000.00 30,000.00

 1.80% 1.77% 1.01% 1,695,524.50  2.59%
 Lump Sum 1 Gravina Mill Access Road 2016 04

 3,000.00 5,000.00 3,000.00 1,981,786.26  20,000.00  20,000.00 7,875.00 3,000.00
 0.17% 0.29% 0.15% 1,695,524.50  1.04%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 10,000.00 3,000.00 35,000.00 11,382,512.50  25,000.00  25,000.00 12,666.67 3,000.00
 0.11% 0.03% 0.31% 8,963,033.20  0.24%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 350,000.00 300,000.00 67,000.00 11,382,512.50  75,000.00  350,000.00 241,666.67 75,000.00
 3.78% 3.35% 0.59% 8,963,033.20  0.72%

 Lump Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:202(23)  Removal of Existing Bridge No. 1216

 225,000.00 173,000.00 323,334.00 7,561,726.50  560,000.00  560,000.00 306,600.00 173,000.00
 2.88% 2.58% 4.28% 6,703,503.50  5.62%

 Lump Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 13,000.00 10,000.00 2,000.00 5,148,790.00  100,000.00  100,000.00 37,000.00 10,000.00
 0.24% 0.19% 0.04% 5,198,106.50  1.82%

 Contingent Sum 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03
 5,000.00 5,000.00 5,000.00 4,127,200.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.17% 0.19% 0.12% 2,643,730.00  0.15%

 LUMP SUM 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 50,000.00 50,000.00 10,000.00 4,176,627.00  2,500.00  70,000.00 36,250.00 2,500.00
 1.19% 1.19% 0.24% 4,196,232.00  0.06%

 Contingent Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
 20,000.00 20,000.00 20,000.00 10,582,033.50  20,000.00  20,000.00 20,000.00 20,000.00

 0.20% 0.20% 0.19% 9,982,119.90  0.19%
 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01

 560,000.00 300,000.00 450,000.00 19,876,209.96  295,715.00  560,000.00 385,238.33 295,715.00
 2.15% 1.35% 2.26% 22,300,050.00  1.04%
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 Lump Sum Removal of Structures and Obstructions 202(1)
 Lump Sum 1 Lucus Road Improvements 2016 01

 1,450.00 2,500.00 1,800.00 5,467,968.00  200,000.00  200,000.00 35,125.91 1,450.00
 0.03% 0.05% 0.03% 4,639,288.00  4.04%

 Square Yard 3,732 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:202(2)  Removal of Pavement

 6.00 30.00 10.00 20,169,767.00  0.00  30.00 18.00 6.00
 0.13% 0.67% 0.19% 16,614,244.00  0.00%

 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 10,000.00 20,000.00 11,000.00 20,169,767.00  0.00  20,000.00 15,000.00 10,000.00
 0.06% 0.12% 0.05% 16,614,244.00  0.00%

 Lump Sum 1 Kake Ferry Terminal Passenger Facility 2015 12
 11,780.00 11,000.00 25,000.00 967,500.00  23,400.00  60,000.00 23,436.00 11,000.00

 0.91% 0.99% 2.58% 1,115,500.20  1.73%
 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 50,000.00 18,080.00 100,000.00 39,443,973.00  150,000.00  325,000.00 138,616.00 18,080.00
 0.12% 0.04% 0.25% 40,745,592.41  0.35%

 Lump Sum 1 College Road Right Turn Lanes 2015 10
 30,000.00 23,546.00 25,000.00 856,823.00  40,000.00  58,000.00 39,509.20 23,546.00

 3.05% 2.49% 2.92% 947,198.45  4.03%
 Lump Sum 1 HSIP: Kodiak Rock Fall Mitigation 2015 10

 150,000.00 45,000.00 17,000.00 2,541,843.00  75,000.00  1,063,990.00 228,427.14 45,000.00
 6.02% 2.03% 0.67% 2,212,795.00  2.84%

 Lump Sum 1 Angoon Ferry Terminal Passenger Facility 2015 10
 68,000.00 45,000.00 50,000.00 1,529,970.00  300,000.00  300,000.00 137,666.67 45,000.00

 2.98% 2.82% 3.27% 1,593,868.30  12.59%
 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I
 19,893.60 15,000.00 20,000.00 4,139,213.00  34,000.00  205,000.00 55,558.45 3,898.65

 0.43% 0.32% 0.48% 4,631,344.00  0.73%
 Lump Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09

 0.00 20,000.00 10,000.00 1,231,373.65  0.00  20,000.00 20,000.00 20,000.00
 0.00% 2.08% 0.81% 961,509.50  0.00%

 Lump Sum 1 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
 50,000.00 20,000.00 7,500.00 4,594,077.50  0.00  50,000.00 35,000.00 20,000.00

 1.47% 0.61% 0.16% 3,271,889.38  0.00%
 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 500,000.00 300,000.00 27,490.00 46,690,634.00  1,500,000.00  1,500,000.00 470,154.98 10,774.91

 1.15% 0.71% 0.06% 42,094,598.00  3.27%
 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06

 55,000.00 100,000.00 30,000.00 5,459,443.00  0.00  100,000.00 77,500.00 55,000.00
 1.02% 1.89% 0.55% 5,296,083.00  0.00%

 Lump Sum 1 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive

 50,000.00 20,000.00 500.00 6,761,170.00  0.00  50,000.00 35,000.00 20,000.00
 0.77% 0.31% 0.01% 6,487,959.50  0.00%
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 Lump Sum Removal of Structures and Obstructions 202(1)
 Lump Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06

 Avenue
 100,000.00 95,000.00 10,000.00 2,203,697.00  65,000.00  100,000.00 86,666.67 65,000.00

 3.95% 3.80% 0.45% 2,499,849.30  2.40%
 Lump Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05

 6,978.22 50,000.00 2,000.00 1,838,794.00  15,000.00  300,000.00 101,407.37 6,978.22
 0.35% 2.51% 0.11% 1,990,576.00  0.71%

 Lump Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05
  Bid as:202(23)  Removal Of  Existing Bridge No. 1195

 245,884.00 241,279.00 140,000.00 5,878,059.00  600,000.00  600,000.00 364,915.75 241,279.00
 2.87% 3.11% 2.38% 7,766,987.18  6.35%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 75,000.00 30,000.00 50,000.00 6,860,754.40  450,000.00  450,000.00 185,000.00 30,000.00
 1.02% 0.42% 0.73% 7,090,895.00  5.68%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 40,000.00 25,000.00 50,000.00 6,860,754.40  57,000.00  57,000.00 40,666.67 25,000.00
 0.54% 0.35% 0.73% 7,090,895.00  0.72%

 Lump Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 300,000.00 200,000.00 35,440.00 6,293,325.50  200,000.00  400,000.00 275,000.00 200,000.00
 4.33% 2.90% 0.56% 6,906,885.32  2.67%

 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 5,000.00 200,000.00 10,000.00 8,896,500.00  0.00  200,000.00 102,500.00 5,000.00
 0.05% 2.33% 0.11% 8,572,859.75  0.00%

 Lump Sum 1 Susitna River Bridge #687 Abutment and Pier Repairs 2014 2015 02
  Bid as:202(107)  Deck, Running Plank, Rail, and Platform Removal
 and Replacement

 100,000.00 80,000.00 18,000.00 473,550.00  0.00  100,000.00 90,000.00 80,000.00
 8.21% 12.36% 3.80% 647,200.00  0.00%

 LUMP SUM 1 Auke Bay Ferry Terminal Improvements 2015 02
  Bid as:202 (1)  DEMOLITION & REMOVAL

 55,000.00 87,000.00 25,000.00 898,965.00  74,311.00  87,000.00 72,103.67 55,000.00
 3.59% 5.74% 2.78% 1,516,735.00  4.79%

 Lump Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01
 100,000.00 66,750.00 22,000.00 15,113,160.00  120,000.00  120,000.00 95,583.33 66,750.00

 0.77% 0.56% 0.15% 11,859,724.50  0.86%
 Lump Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01

 14,000.00 22,000.00 15,000.00 1,899,217.02  25,140.00  62,000.00 26,892.50 10,000.00
 0.52% 0.93% 0.79% 2,364,889.50  0.90%

 Lump Sum 1 HSIP SEA Areawide Avalanche Gates 2014 12
 6,700.00 9,000.00 45,000.00 212,720.00  15,600.00  15,600.00 10,433.33 6,700.00
 2.71% 3.69% 21.15% 244,050.00  4.06%

 Lump Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11
 125,000.00 50,000.00 5,000.00 3,692,403.00  0.00  125,000.00 87,500.00 50,000.00

 2.76% 1.60% 0.14% 3,115,745.00  0.00%
 Lump Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10

 48,020.00 50,000.00 75,500.00 1,217,993.50  36,500.00  100,000.00 53,448.78 20,000.00
 3.92% 4.24% 6.20% 1,178,369.00  2.89%
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 Lump Sum Removal of Structures and Obstructions 202(1)
 LUMP SUM 1 D O T & P F Peger Road Complex Plug- Ins ( C M A Q 2013) 2014 09

  Bid as:202 (1)  REMOVAL OF STRUCTURES AND
 OBSTRUCTIONS

 29,187.00 11,046.88 15,000.00 2,107,075.00  24,420.00  88,956.00 31,257.84 5,692.00
 2.10% 0.80% 0.71% 1,381,059.46  1.52%

 Lump Sum 1 F M A T S Area Surface Upgrades F F Y 2014 2014 09
 23,000.00 75,000.00 100,000.00 1,652,976.31  45,000.00  75,000.00 49,110.00 23,000.00

 1.36% 4.57% 6.05% 1,642,460.00  2.53%
 Lump Sum 1 Chena Small Tracts Improvements 2014 09

 25,000.00 25,000.00 8,000.00 1,174,619.10  50,000.00  50,000.00 27,946.50 11,786.00
 2.24% 2.35% 0.68% 1,063,885.00  4.24%

 Lump Sum 1 ANC Postmark Storm Drain Outfall Repairs 2014 07
 175,000.00 300,000.00 19,300.00 2,088,725.00  34,500.00  300,000.00 169,833.33 34,500.00

 5.50% 11.68% 0.92% 2,568,324.00  0.99%
 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06

  Bid as:202(1)  Removal of Stuctures and Obstructions
 100,000.00 75,000.00 30,000.00 13,111,936.66  88,435.00  100,000.00 83,358.75 70,000.00

 0.88% 0.67% 0.23% 11,172,615.00  0.71%
 Lump Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05

 L & I Couplet Pavement Preservation: Phase 1
 375,000.00 50,000.00 20,950.00 9,147,651.25  0.00  375,000.00 212,500.00 50,000.00

 3.79% 0.57% 0.23% 8,696,000.00  0.00%
 LUMP SUM 1 Haines Ferry Terminal Improvements 2014 05

 321,500.00 225,000.00 100,000.00 9,722,570.00  182,000.00  321,500.00 216,000.00 135,500.00
 1.99% 1.50% 1.03% 14,979,745.00  1.13%

 Lump Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 168,697.05 250,000.00 50,000.00 4,522,558.00  0.00  250,000.00 209,348.53 168,697.05
 2.85% 4.40% 1.11% 5,686,743.30  0.00%

 Lump Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 250,000.00 125,000.00 150,000.00 6,695,052.00  210,000.00  250,000.00 195,000.00 125,000.00
 3.90% 2.04% 2.24% 6,138,597.00  3.07%

 Lump Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 60,000.00 20,000.00 5,000.00 2,816,398.00  1,000.00  60,000.00 19,475.11 1.00

 2.10% 0.72% 0.18% 2,773,226.95  0.03%
 Lump Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04

 Pavement Preservation
 30,000.00 5,000.00 5,000.00 3,050,225.50  300,000.00  300,000.00 111,666.67 5,000.00

 1.05% 0.18% 0.16% 2,798,425.79  10.10%
 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04

 50,000.00 500,000.00 15,000.00 22,059,084.10  50,000.00  500,000.00 146,833.33 20,000.00
 0.24% 2.42% 0.07% 20,669,482.00  0.24%

 Lump Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 100,000.00 50,000.00 25,000.00 10,566,460.90  300,000.00  300,000.00 150,000.00 50,000.00
 0.78% 0.43% 0.24% 11,749,901.68  2.26%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 30,000.00 500,000.00 3,296.00 14,885,926.75  250,000.00  500,000.00 250,139.66 10,000.00
 0.16% 3.13% 0.02% 15,967,622.06  1.36%
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 Lump Sum Removal of Structures and Obstructions 202(1)
 Lump Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01

 SLOW VEHICLE TURNOUTS
 10,000.00 98,500.00 5,000.00 9,104,289.00  200,000.00  200,000.00 102,833.33 10,000.00

 0.15% 1.51% 0.05% 6,527,698.00  2.67%
 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 1,000,000.00 250,000.00 250,000.00 37,365,951.00  0.00  1,000,000.00 625,000.00 250,000.00

 2.67% 0.68% 0.67% 36,856,107.57  0.00%
 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 50,000.00 50,000.00 50,000.00 37,365,951.00  0.00  50,000.00 50,000.00 50,000.00

 0.13% 0.14% 0.13% 36,856,107.57  0.00%
 Lump Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12

  Bid as:202(13)  Removal of Existing Bridge No. 737
 678,803.20 820,000.00 469,253.00 22,608,696.41  1,400,000.00  1,400,000.00 966,267.73 678,803.20

 2.48% 3.26% 2.08% 25,154,531.94  4.73%
 Lump Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12

 27,000.00 30,000.00 5,000.00 22,608,696.41  1.00  30,000.00 19,000.33 1.00
 0.10% 0.12% 0.02% 25,154,531.94  0.00%

 Lump Sum 1 Ketchikan-Waterfront Promenade - Phase III 2013 12
 3,500.00 20,000.00 5,000.00 622,354.99  0.00  20,000.00 11,750.00 3,500.00
 0.37% 2.63% 0.80% 759,170.00  0.00%

 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
 705,664.00 400,000.00 30,000.00 26,775,562.00  300,000.00  705,664.00 363,916.00 50,000.00

 2.39% 1.39% 0.11% 28,866,903.50  1.01%
 Contingent Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11

  Bid as:202(118)  Removal Of Temporary Works
 200,000.00 200,000.00 200,000.00 26,775,562.00  200,000.00  200,000.00 200,000.00 200,000.00

 0.68% 0.69% 0.75% 28,866,903.50  0.68%
 Lump Sum 1 Blowback Creek Bridge Replacement 2013 11

 87,000.00 80,000.00 15,120.00 1,679,691.00  105,000.00  105,000.00 94,400.00 80,000.00
 3.80% 3.55% 0.90% 2,251,300.00  4.21%

 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 50,000.00 80,000.00 17,000.00 11,350,218.00  17,000.00  250,000.00 101,500.00 17,000.00

 0.46% 0.77% 0.15% 10,388,566.00  0.15%
 LUMP SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:202 (1)  REMOVAL OF STRUCTURES AND
 OBSTRUCTIONS

 2,900.00 5,500.00 6,000.00 2,152,146.00  49,467.00  150,000.00 58,144.50 1,000.00
 0.11% 0.22% 0.28% 2,488,685.10  1.80%

 Lump Sum 1 North Pole Interchange Pedestrian Facilities 2013 10
 55,000.00 37,500.00 125,000.00 1,812,792.00  24,900.00  55,000.00 37,680.00 21,000.00

 3.07% 2.12% 6.90% 1,766,369.00  1.38%
 Lump Sum 1 Selawik Utility Crossing Repair 2013 10

 18,000.00 15,000.00 30,000.00 898,886.00  50,000.00  50,000.00 33,250.00 15,000.00
 2.29% 2.43% 3.34% 616,936.64  6.17%

 Lump Sum 1 Ktn - White River Road Gravel Surfacing 2013 09
 2,000.00 1,800.00 5,000.00 787,113.60  15,000.00  15,000.00 6,266.67 1,800.00
 0.36% 0.33% 0.64% 542,185.20  2.22%

 Lump Sum 1 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 20,000.00 10,000.00 13,500.00 1,023,245.00  0.00  20,000.00 15,000.00 10,000.00
 1.48% 0.82% 1.32% 1,214,605.00  0.00%
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 Lump Sum Removal of Structures and Obstructions 202(1)
 Lump Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06

 190,000.00 22,000.00 25,000.00 2,350,491.00  80,000.00  190,000.00 67,571.43 1,000.00
 7.64% 0.94% 1.06% 2,330,539.00  3.16%

 Lump Sum 1 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06
 40,000.00 28,000.00 50,000.00 1,063,285.00  100,000.00  100,000.00 56,000.00 28,000.00

 1.90% 1.45% 4.70% 1,931,426.00  2.88%
 Lump Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05

 Paving
 20,000.00 20,000.00 2,500.00 4,512,533.00  0.00  20,000.00 20,000.00 20,000.00

 0.46% 0.56% 0.06% 3,598,291.00  0.00%
 Lump Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05

 73,635.00 20,000.00 5,000.00 4,891,836.00  4,000.00  73,635.00 26,658.75 4,000.00
 2.11% 0.57% 0.10% 3,496,800.96  0.11%

 LUMP SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 20,000.00 17,500.00 5,000.00 4,291,557.00  0.00  20,000.00 18,750.00 17,500.00
 0.39% 0.35% 0.12% 5,031,578.00  0.00%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:202(13)  Removal of Existing Bridge No. 303

 60,000.00 100,000.00 135,000.00 17,202,423.90  80,000.00  100,000.00 76,250.00 60,000.00
 0.36% 0.60% 0.78% 16,585,843.50  0.45%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 15,000.00 70,000.00 30,000.00 17,202,423.90  30,000.00  70,000.00 38,750.00 15,000.00
 0.09% 0.42% 0.17% 16,585,843.50  0.17%

 Lump Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 250,000.00 10,000.00 10,000.00 8,901,029.00  0.00  250,000.00 130,000.00 10,000.00

 3.21% 0.14% 0.11% 7,227,267.40  0.00%
 Lump Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

 25,000.00 20,000.00 7,650.00 8,364,460.00  0.00  25,000.00 22,500.00 20,000.00
 0.26% 0.22% 0.09% 9,118,342.00  0.00%

 Lump Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01
 6,500.00 20,000.00 2,000.00 9,322,172.00  5,000.00  20,000.00 10,500.00 5,000.00
 0.08% 0.26% 0.02% 7,822,574.00  0.06%

 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01
 50,000.00 27,500.00 10,000.00 19,713,666.00  200,000.00  200,000.00 92,500.00 27,500.00

 0.25% 0.14% 0.05% 19,292,860.05  0.97%
 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12

  Bid as:202(13)  Removal Of Existing Bridge No. 1520
 70,000.00 130,000.00 135,000.00 6,309,832.00  80,000.00  280,000.00 137,142.86 70,000.00

 1.43% 3.28% 2.14% 3,964,939.36  1.60%
 Lump Sum 1 KTN North Tongass Pavement Rehabilitation 2012 11

 130,000.00 25,000.00 7,350.00 2,937,510.00  0.00  130,000.00 77,500.00 25,000.00
 4.40% 1.12% 0.25% 2,232,313.00  0.00%

 Lump Sum 1 Angoon Areawide Paving 2012 11
 20,000.00 3,000.00 6,000.00 1,443,075.00  6,200.00  20,000.00 9,733.33 3,000.00

 1.44% 0.25% 0.42% 1,209,315.00  0.35%
 Lump Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11

 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 400.00 10,000.00 500.00 11,293,798.00  100,000.00  100,000.00 36,800.00 400.00
 0.00% 0.09% 0.00% 10,713,734.02  0.91%
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 Lump Sum Removal of Structures and Obstructions 202(1)
 Lump Sum 1 Ketchikan Airport Ferry Terminal Bridges - Hydraulic System 2012 11

 Improvements
  Bid as:202(1)  Removal of Structures and Obstructions - Gravina

 7,000.00 14,880.00 5,000.00 275,000.00  5,400.00  14,880.00 9,093.33 5,400.00
 1.55% 3.73% 1.82% 398,771.12  1.15%

 Lump Sum 1 Sawmill Creek Road Upgrade 2012 11
 50,000.00 500,000.00 10,500.00 12,320,919.00  5,000.00  500,000.00 185,000.00 5,000.00

 0.39% 4.24% 0.09% 11,789,167.00  0.04%
 Lump Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11

 200,000.00 90,000.00 10,000.00 6,999,965.00  13,500.00  200,000.00 101,166.67 13,500.00
 3.39% 1.61% 0.14% 5,598,065.00  0.21%

 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10
 230,000.00 475,000.00 153,063.00 22,717,861.60  500,000.00  620,000.00 347,104.89 179,000.00

 1.11% 2.30% 0.67% 20,669,751.30  2.22%
 Lump Sum 1 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10

 124,134.00 182,904.53 250,000.00 1,179,800.00  217,100.00  500,000.00 267,876.93 124,134.00
 11.14% 17.44% 21.19% 1,048,926.43  18.72%

 Contingent Sum 1 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
 10,000.00 10,000.00 10,000.00 1,179,800.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.90% 0.95% 0.85% 1,048,926.43  0.86%
 LUMP SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10

 500,000.00 23,000.00 50,000.00 20,569,201.55  98,000.00  500,000.00 207,000.00 23,000.00
 2.90% 0.14% 0.24% 16,932,671.96  0.53%

 Lump Sum 1 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09
 50,000.00 135,000.00 18,000.00 458,058.00  63,000.00  144,000.00 98,000.00 50,000.00

 8.19% 22.54% 3.93% 598,900.00  9.17%
 Lump Sum 1 Valdez Tidal Flats Culvert Replacement AK122 2012 09

 32,250.00 269,000.00 25,000.00 3,607,128.00  79,222.00  269,000.00 126,824.00 32,250.00
 1.37% 17.08% 0.69% 1,574,686.00  1.68%

 Lump Sum 1 Lake Hood Strip RPZ Land Acquisition 2012 08
 190,143.01 133,100.00 386,100.00 686,991.00  214,304.00  214,304.00 170,899.25 133,100.00

 38.79% 30.09% 56.20% 442,368.44  42.15%
 Lump Sum 1 F M A T S   L E D  STREET  LIGHT  CONVERSION  STAGE  I I 2012 07

 44,887.50 114,000.00 12,000.00 1,683,870.00  176,550.00  176,550.00 105,087.50 40,000.00
 2.89% 7.59% 0.71% 1,502,091.00  10.57%

 Lump Sum 1 North Pole Bike Trail Rehabilitation and Connections 2012 07
 20,000.00 850.00 5,000.00 640,139.00  10,000.00  60,000.00 22,712.50 850.00

 3.23% 0.17% 0.78% 492,497.25  1.47%
 Lump Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06

 1,500.00 10,000.00 2,000.00 11,086,037.30  30,000.00  70,000.00 24,700.00 1,500.00
 0.01% 0.09% 0.02% 10,932,542.26  0.22%

 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 30,000.00 10,000.00 37,000.00 9,015,968.53  15,000.00  30,000.00 19,744.75 10,000.00
 0.39% 0.13% 0.41% 7,589,893.00  0.19%

 Lump Sum 1 Sgy - Pedestrian Improvements 2012 06
 2,000.00 356.50 1,500.00 429,140.00  1,000.00  2,000.00 1,118.83 356.50
 0.48% 0.09% 0.35% 404,660.20  0.23%

 Lump Sum 1 Sgy - Pedestrian Improvements 2012 06
 10,000.00 4,048.17 1,500.00 429,140.00  1,800.00  10,000.00 5,282.72 1,800.00

 2.39% 1.00% 0.35% 404,660.20  0.41%
 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05

 40,000.00 26,359.00 30,000.00 9,211,114.75  240,000.00  550,000.00 241,271.80 26,359.00
 0.46% 0.31% 0.33% 8,584,329.25  2.67%
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 Lump Sum Removal of Structures and Obstructions 202(1)
 Lump Sum 1 Nome - Council Road M P 4-16 2012 04

 500,000.00 10,000.00 20,000.00 12,451,905.00  100,000.00  500,000.00 81,745.45 3,000.00
 4.17% 0.08% 0.16% 11,967,372.20  0.81%

 Lump Sum 1 Egan/yandukin Intersection Safety Enhancements 2012 04
 0.00 10,000.00 15,000.00 559,300.00  0.00  10,000.00 10,000.00 10,000.00

 0.00% 1.55% 2.68% 643,875.00  0.00%
 LUMP SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03

 Phase III
 4,000.00 61,200.00 25,000.00 4,261,302.00  12,666.00  300,000.00 83,811.00 4,000.00
 0.12% 1.91% 0.59% 3,199,546.20  0.37%

 Square Yard or Square Removal of Pavement 202(2)
 Meter

 SQUARE YARD 19,299 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07
 Airport Access Rd.

 0.00 6.25 10.00 5,772,836.00  0.00  6.25 6.25 6.25
 0.00% 1.96% 3.34% 6,157,603.25  0.00%

 Square Yard 950 Bethel Ridgecrest Drive Rehabilitation; 2018 07
 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 8.00 10.00 2,201,788.00  0.00  8.00 8.00 8.00
 0.00% 0.31% 0.43% 2,415,196.00  0.00%

 Square Yard 2,230 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 3.40 5.00 3.00 467,197.50  5.00  5.00 4.47 3.40

 1.26% 2.20% 1.43% 506,883.56  1.69%
 Square Yard 18,817 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 2.35 2.70 5.00 6,450,221.75  2.50  4.25 3.15 2.35
 0.74% 0.89% 1.46% 5,719,942.36  0.75%

 Square Yard 16,100 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 3.00 3.50 3.50 5,152,880.75  4.00  4.00 3.50 3.00

 0.94% 1.11% 1.09% 5,068,927.80  1.25%
 Square Yard 1,900 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 5.00 4.00 13.00 1,378,816.00  2.25  5.00 4.06 2.25

 0.80% 0.68% 1.79% 1,109,658.24  0.35%
 Square Yard 172,000 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 3.05 3.00 2.50 40,373,362.02  1.75  3.05 2.45 1.75

 1.38% 1.41% 1.07% 36,616,095.00  0.75%
 Square Yard 23,900 AMATS: Abbott Road Rehab - Phase II 2018 05

 1.50 5.00 4.00 5,080,598.00  3.00  5.00 2.94 1.50
 0.68% 2.31% 1.88% 5,167,568.00  1.36%

 Square Yard 120,600 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 3.50 5.00 3.00 13,424,271.00  6.00  6.00 4.88 3.50
 2.80% 4.39% 2.70% 13,727,979.00  4.55%

 Square Yard 193,522 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 1.00 2.00 2.00 26,214,019.00  3.00  3.00 2.04 1.00
 0.70% 1.56% 1.48% 24,869,246.80  1.94%

 Square Yard 2,087 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 5.00 4.00 5.00 789,287.50  5.00  10.00 6.00 4.00
 1.39% 1.24% 1.32% 672,850.00  1.32%
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 Square Yard or Square Removal of Pavement 202(2)
 Meter

 Square Yard 17,470 FMATS Yukon Drive Improvements 2018 05
 2.00 1.20 9.00 2,468,430.52  2.35  6.00 2.89 1.20

 1.68% 1.01% 6.37% 2,077,000.62  1.92%
 Square Yard 23,125 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 3.00 4.00 4.00 8,914,415.00  3.00  5.00 3.44 2.50
 0.92% 1.23% 1.04% 7,494,742.75  0.91%

 Square Yard 88,000 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 2.80 1.65 2.00 13,812,485.00  5.00  5.00 2.88 1.65
 1.85% 1.13% 1.27% 12,869,961.50  3.26%

 Square Yard 8,500 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 5.00 5.00 5.00 9,927,018.00  7.00  7.00 5.67 5.00
 0.46% 0.50% 0.43% 8,532,028.00  0.57%

 Square Yard 877 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:202(2A)  Removal of Pavement, Bridge No. 971
 20.00 5.00 25.00 9,927,018.00  10.00  20.00 11.67 5.00
 0.19% 0.05% 0.22% 8,532,028.00  0.08%

 Square Yard 46,400 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 2.00 6.00 3.00 71,347,923.00  3.00  6.00 3.98 2.00
 0.18% 0.54% 0.20% 51,418,510.24  0.19%

 Square Yard 33,200 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 4.00 0.01 3.00 2,741,985.00  3.00  4.00 2.75 0.01

 5.51% 0.01% 3.63% 2,253,082.82  4.06%
 Square Yard 15,809 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11

 0.00 10.00 8.00 8,283,871.00  0.00  10.00 10.00 10.00
 0.00% 1.63% 1.53% 9,681,105.00  0.00%

 Square Yard 170,700 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 3.00 3.50 3.00 21,880,949.00  2.00  3.50 2.61 2.00
 2.50% 3.15% 2.34% 18,937,554.72  1.60%

 Square Yard 136,234 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 3.00 4.00 3.00 37,091,619.00  4.00  4.00 3.63 3.00

 1.11% 1.51% 1.10% 36,149,513.00  1.35%
 Square Yard 141,000 Old Nenana/Ester Hill Rehabilitation 2017 09

 1.00 1.00 2.00 12,088,084.00  1.30  1.30 1.10 1.00
 1.02% 1.13% 2.33% 12,499,865.00  1.28%

 Square Yard 6,060 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 3.00 2.50 4.00 2,930,940.00  4.25  5.00 3.07 1.71
 0.78% 0.70% 0.83% 2,151,595.45  1.05%

 Square Yard 7,500 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 17.00 20.00 5.50 10,577,766.00  0.00  20.00 18.50 17.00
 1.19% 1.50% 0.39% 9,986,105.00  0.00%

 Square Yard 16,020 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 2.75 1.50 3.50 5,568,712.00  4.00  6.00 3.38 1.50

 0.92% 0.52% 1.01% 4,648,330.25  1.28%
 Square Yard 174 FMATS Area Surface Upgrades FFY 2017 2017 06

 4.00 12.00 4.00 1,386,103.55  4.00  12.00 6.67 4.00
 0.05% 0.16% 0.05% 1,290,111.30  0.05%
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 Square Yard or Square Removal of Pavement 202(2)
 Meter

 SQUARE YARD 149 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 20.00 10.00 5.00 2,303,200.50  20.00  20.00 16.67 10.00
 0.13% 0.07% 0.03% 2,066,575.00  0.13%

 Square Yard 660 ANC Postmark Drive Repairs 2017 2017 05
 15.00 4.00 7.00 533,590.00  0.00  15.00 9.50 4.00
 1.99% 0.54% 0.87% 490,599.00  0.00%

 Square Yard 14,952 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 9.00 3.92 6.00 4,329,338.00  5.50  10.00 7.74 3.92
 3.60% 1.65% 2.07% 3,554,977.97  2.14%

 Square Yard 6,400 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 2.00 5.00 5.00 64,004,541.00  5.00  5.00 3.63 2.00
 0.02% 0.06% 0.05% 53,907,758.00  0.05%

 Square Yard 9,643 Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe 2017 04
 River Bridge #558

 20.00 20.00 15.00 1,049,044.00  0.00  20.00 20.00 20.00
 18.46% 20.35% 13.79% 947,918.72  0.00%

 Square Yard 659 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 10.00 0.01 10.00 7,937,449.00  3.00  15.00 7.00 0.01
 0.10% 0.00% 0.08% 6,096,323.89  0.03%

 Square Yard 1,100 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 6.50 10.00 10.00 1,650,040.00  0.00  10.00 8.25 6.50

 0.36% 0.68% 0.67% 1,624,145.00  0.00%
 Square Yard 9,330 Seward Road Improvements 2017 03

 4.50 3.00 5.00 2,923,694.00  4.00  5.00 4.13 3.00
 1.32% 0.95% 1.60% 2,946,524.00  1.13%

 Square Yard 2,370 Seward Road Improvements 2017 03
 4.50 3.50 5.00 2,923,694.00  4.00  5.00 4.25 3.50

 0.34% 0.28% 0.41% 2,946,524.00  0.29%
 Square Yard 2,200 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02

 5.00 4.00 8.00 440,289.00  6.50  12.00 7.70 4.00
 2.10% 1.86% 4.00% 473,904.00  2.60%

 Square Yard 2,680 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 4.00 4.30 6.18 823,610.80  2.50  8.00 4.80 2.50
 1.55% 1.68% 2.01% 684,191.00  0.89%

 Square Yard 48,100 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 2.25 5.00 3.00 19,956,166.00  5.00  5.00 4.10 2.25
 0.44% 1.10% 0.72% 21,769,589.00  0.98%

 SQUARE YARD 27,521 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 3.25 6.00 5.00 15,115,856.00  0.00  6.00 4.63 3.25
 0.66% 1.23% 0.91% 13,394,988.29  0.00%
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 Square Yard or Square Removal of Pavement 202(2)
 Meter

 Square Yard 7,348 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 7.50 11.12 10.00 13,708,375.00  10.00  11.12 8.92 6.00

 0.27% 0.43% 0.54% 18,907,425.83  0.34%
 Square Yard 11,497 C Street Paving and Anchorage Curb Ramps 2016 2016 07

 5.00 10.00 7.00 11,012,857.50  11.00  11.00 8.67 5.00
 0.50% 1.05% 0.73% 10,998,773.50  1.07%

 Square Yard 386 ANC Paving and Drainage Improvements 2016 2016 06
 3.50 4.62 2.00 358,602.00  8.00  10.00 6.07 3.50

 0.38% 0.52% 0.22% 341,075.48  0.85%
 Square Yard 2,568 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 4.00 5.00 5.00 10,304,726.50  7.50  7.50 5.38 4.00
 0.11% 0.16% 0.12% 7,898,725.72  0.21%

 Square Yard 850 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 10.00 8.00 10.00 11,382,512.50  8.00  10.00 8.67 8.00
 0.09% 0.08% 0.07% 8,963,033.20  0.06%

 Linear Foot 155 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:202(4)-A  Removal of Culvert Pipe

 15.00 40.00 15.00 11,382,512.50  20.00  40.00 25.00 15.00
 0.03% 0.07% 0.02% 8,963,033.20  0.03%

 Square Yard 6,100 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 9.00 1.00 5.00 11,382,512.50  5.00  9.00 5.00 1.00
 0.59% 0.07% 0.27% 8,963,033.20  0.29%

 Square Yard 46,885 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 5.00 3.25 3.00 18,928,072.50  5.00  5.00 3.81 2.00

 1.40% 0.97% 0.74% 15,712,283.30  1.39%
 Square Yard 1,300 Hns - Klehini River Bridge Replacement And Transfer 2016 03

 15.00 18.00 10.00 7,561,726.50  20.00  24.50 19.50 15.00
 0.25% 0.35% 0.17% 6,703,503.50  0.26%

 Square Yard 6,900 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 5.00 5.00 6.00 5,148,790.00  10.00  10.00 5.75 3.00
 0.64% 0.66% 0.80% 5,198,106.50  1.26%

 Square Yard 2,781 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 5.90 5.00 5.00 4,176,627.00  4.00  8.00 5.30 3.90
 0.39% 0.33% 0.33% 4,196,232.00  0.26%

 Square Yard 8,250 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 4.30 5.00 2.50 4,176,627.00  2.25  5.00 3.18 2.00
 0.84% 0.98% 0.49% 4,196,232.00  0.43%

 Square Yard 15,361 Seward Highway: 92nd Avenue Connector 2016 02
 5.00 2.30 2.00 10,582,033.50  3.00  10.00 4.47 1.96

 0.76% 0.35% 0.29% 9,982,119.90  0.45%
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 Square Yard or Square Removal of Pavement 202(2)
 Meter

 Lump Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:202(23)  Removal of Existing Bridge # 1250

 209,625.00 350,000.00 253,600.00 3,956,151.00  450,000.00  494,550.00 349,846.56 174,450.00
 4.94% 8.55% 6.41% 4,094,773.00  10.17%

 Square Yard 6,664 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 4.50 4.00 4.00 3,956,151.00  6.00  6.00 3.98 2.24

 0.71% 0.65% 0.67% 4,094,773.00  0.90%
 Square Yard 21,100 Lucus Road Improvements 2016 01

 2.30 2.50 4.00 5,467,968.00  3.00  4.00 3.00 2.30
 1.01% 1.14% 1.54% 4,639,288.00  1.28%

 Square Yard 6,200 Badger Road Bike/pedestrian Path Resurfacing 2015 12
 2.00 2.00 3.00 1,314,234.98  5.00  7.00 4.00 2.00

 0.90% 0.99% 1.42% 1,257,111.00  2.08%
 Square Yard 1,842 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12

 5.00 2.00 6.00 4,002,012.00  25.00  25.00 8.25 1.00
 0.25% 0.10% 0.28% 3,688,651.61  1.11%

 Square Yard 85,931 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 3.00 3.82 3.00 39,443,973.00  5.00  5.00 3.46 2.00

 0.61% 0.81% 0.65% 40,745,592.41  1.01%
 Square Yard 374 HSIP: Kodiak Rock Fall Mitigation 2015 10

 5.00 2.50 10.00 2,541,843.00  15.00  82.00 26.07 2.50
 0.07% 0.04% 0.15% 2,212,795.00  0.21%

 Square Yard 4,255 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 10.00 3.60 20.00 3,584,182.50  0.00  10.00 6.80 3.60
 1.66% 0.62% 2.37% 2,452,963.00  0.00%

 SQUARE YARD 33,093 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 0.01 3.00 3.00 9,992,599.00  2.00  3.00 1.91 0.01

 0.00% 1.16% 0.99% 8,594,153.05  0.73%
 Square Yard 2,450 SGY- Klondike Highway Repairs 2015 10

 6.00 12.00 5.00 1,338,915.00  0.00  12.00 9.00 6.00
 0.94% 1.90% 0.91% 1,549,720.05  0.00%

 Square Yard 20,990 Glenn Highway: MP 49 2015 10
 1.36 2.50 4.50 3,620,991.00  2.25  6.00 2.89 1.36

 0.99% 1.85% 2.61% 2,836,369.83  1.63%
 Square Yard 1,681 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I
 13.20 5.00 15.00 4,139,213.00  17.00  34.21 20.68 5.00
 0.48% 0.18% 0.61% 4,631,344.00  0.61%

 Square Yard 27,968 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 6.00 3.50 5.00 8,216,121.50  0.00  6.00 4.75 3.50
 2.43% 1.45% 1.70% 6,769,856.00  0.00%

 Square Yard 40,173 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:202(15)  Pavement Planing

 3.00 3.00 3.50 8,216,121.50  0.00  3.00 3.00 3.00
 1.75% 1.78% 1.71% 6,769,856.00  0.00%

 Lump Sum 1 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
  Bid as:643(33)  Public Information

 500.00 11,000.00 25,000.00 4,594,077.50  0.00  11,000.00 5,750.00 500.00
 0.01% 0.34% 0.54% 3,271,889.38  0.00%
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 Square Yard 192 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
 10.00 5.00 10.00 2,382,122.50  35.00  35.00 15.50 5.00
 0.08% 0.05% 0.08% 2,092,727.00  0.26%

 Square Yard 158,945 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 5.00 1.00 5.00 46,690,634.00  2.00  5.00 2.42 1.00
 1.82% 0.38% 1.70% 42,094,598.00  0.69%

 Square Yard 38,656 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps

 6.00 5.00 5.00 15,843,348.50  5.50  6.00 4.88 3.00
 1.61% 1.39% 1.22% 13,943,672.60  1.43%

 Square Yard 12,350 West Anchorage Roads Pavement Preservation 2015 06
 5.00 5.00 5.50 2,468,197.60  0.00  5.00 5.00 5.00

 2.07% 2.75% 2.75% 2,243,415.64  0.00%
 Square Yard 810 West Anchorage Roads Pavement Preservation 2015 06

 5.00 10.00 5.50 2,468,197.60  0.00  10.00 7.50 5.00
 0.14% 0.36% 0.18% 2,243,415.64  0.00%

 Square Yard 4,624 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 15.00 10.00 3.00 5,459,443.00  0.00  15.00 12.50 10.00
 1.29% 0.87% 0.25% 5,296,083.00  0.00%

 Square Yard 231 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 12.00 20.00 25.00 2,203,697.00  6.00  20.00 12.67 6.00
 0.11% 0.18% 0.26% 2,499,849.30  0.05%

 Square Yard 16,610 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 8.00 5.00 5.00 5,256,540.00  0.00  8.00 6.50 5.00
 2.84% 2.02% 1.58% 4,114,207.50  0.00%

 Square Yard 2,889 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 3.00 2.50 5.00 1,445,635.50  0.00  3.00 2.75 2.50

 0.73% 0.64% 1.00% 1,125,191.00  0.00%
 Square Yard 37,140 Fairview Loop Road Pavement Preservation 2015 05

 5.00 10.00 3.00 3,841,953.00  7.00  10.00 7.33 5.00
 4.78% 9.67% 2.90% 3,839,935.00  6.64%

 Square Yard 6,663 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 2.05 8.00 10.00 1,838,794.00  4.00  10.00 5.26 2.05

 0.69% 2.68% 3.62% 1,990,576.00  1.27%
 Square Yard 6,160 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
 3.00 2.00 2.50 6,860,754.40  3.00  3.00 2.67 2.00

 0.25% 0.17% 0.22% 7,090,895.00  0.23%
 Square Yard 23,600 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
 3.00 2.00 5.00 6,293,325.50  6.00  6.00 4.00 2.00

 1.02% 0.68% 1.88% 6,906,885.32  1.89%
 Square Yard 27,300 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03

 5.00 5.00 3.84 7,355,362.00  4.75  5.00 4.92 4.75
 1.85% 1.98% 1.43% 6,887,552.00  1.70%

 Square Yard 1,429 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 15.00 20.00 6.00 8,896,500.00  0.00  20.00 17.50 15.00
 0.22% 0.33% 0.10% 8,572,859.75  0.00%
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 Square Yard 437 Olympic Mountain Loop Improvements - Girdwood 2015 01
 15.00 3.50 8.00 1,899,217.02  7.33  20.00 9.77 3.50
 0.24% 0.06% 0.18% 2,364,889.50  0.11%

 SQUARE YARD 29,876 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 4.75 10.00 10.00 8,369,299.00  0.00  10.00 7.38 4.75

 1.50% 3.57% 3.57% 8,362,244.00  0.00%
 Square Yard 59,288 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
 6.00 2.60 4.00 13,554,258.87  3.00  6.00 3.87 2.60

 3.25% 1.54% 1.75% 9,998,998.00  1.47%
 Square Yard 420 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
  Bid as:202(2A)  Removal Of Pavement, Bridge No. 542

 10.00 35.00 30.00 13,554,258.87  20.00  35.00 21.67 10.00
 0.04% 0.15% 0.09% 9,998,998.00  0.07%

 Square Yard 85 Ktn - Advanced Water Street Trunk Relocation 2014 12
 27.00 28.75 12.00 4,216,665.00  0.00  28.75 27.88 27.00
 0.06% 0.07% 0.02% 3,339,289.99  0.00%

 Square Yard 164 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11
 20.00 23.00 10.00 644,083.25  50.00  50.00 31.00 20.00
 0.54% 0.73% 0.25% 517,494.00  1.32%

 Square Yard 7,000 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 1.35 3.00 5.00 13,097,990.00  7.00  7.00 3.78 1.35

 0.08% 0.18% 0.27% 11,961,445.00  0.35%
 SQUARE YARD 20,977 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11

 Preservation
 3.00 3.00 4.00 3,992,876.00  1.30  3.00 2.45 1.30

 1.66% 1.68% 2.10% 3,749,452.49  0.62%
 Square Yard 4,910 ANC Kulis Transition Repairs and Modifications 2014 10

 2.15 3.50 2.50 1,217,993.50  2.50  9.00 4.58 1.75
 0.86% 1.46% 1.01% 1,178,369.00  0.97%

 Square Yard 5,776 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 13.20 14.30 3.75 1,682,155.36  0.00  14.30 13.75 13.20
 3.19% 4.73% 1.29% 1,745,059.23  0.00%

 Square Yard 3,400 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue

 10.00 3.25 8.00 1,258,215.00  0.00  10.00 6.63 3.25
 2.03% 0.79% 2.16% 1,390,904.64  0.00%

 SQUARE YARD 90 D O T & P F Peger Road Complex Plug- Ins ( C M A Q 2013) 2014 09
  Bid as:202 (2)  REMOVAL OF PAVEMENT

 26.00 15.32 15.00 2,107,075.00  55.00  100.00 39.26 10.80
 0.17% 0.10% 0.06% 1,381,059.46  0.31%

 Square Yard 45,685 F M A T S Area Surface Upgrades F F Y 2014 2014 09
 3.00 1.40 4.00 1,652,976.31  4.25  6.50 3.79 1.40

 8.11% 3.89% 11.06% 1,642,460.00  10.92%
 Square Yard 17,821 Central Region Highway Data Equipment 2012 2014 09

 55.00 8.00 30.00 3,992,258.00  0.00  55.00 31.50 8.00
 16.74% 3.13% 13.39% 4,551,390.00  0.00%

 Square Yard 36,102 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 1.13 12.00 11,714,375.75  0.00  1.13 1.11 1.09

 0.00% 0.38% 3.70% 10,727,261.00  0.00%
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 Square Yard 422 ANC Postmark Storm Drain Outfall Repairs 2014 07
 20.00 3.00 10.00 2,088,725.00  5.00  20.00 9.33 3.00
 0.27% 0.05% 0.20% 2,568,324.00  0.06%

 Lump Sum 1 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:202(19)  Removal Of Pavement

 17,241.78 10,000.00 8,140.00 1,174,143.00  18,483.00  72,000.00 22,935.80 9,900.00
 1.45% 0.96% 0.69% 1,046,353.50  1.27%

 Square Yard 28,300 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
 1.80 1.50 3.00 5,831,214.38  1.50  3.00 2.11 1.50

 1.10% 0.98% 1.46% 4,322,551.38  0.92%
 Square Yard 32,420 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06

 6.00 2.00 5.00 23,055,979.50  10.00  10.00 5.30 2.00
 1.23% 0.43% 0.70% 15,157,512.00  2.03%

 Square Yard 3,560 Parks Highway MP123.5-146 Rehabilitation 2014 06
  Bid as:202(2A)  Pavement Removal  Bridge No. 255

 6.00 5.00 8.00 29,748,238.00  25.00  25.00 16.50 5.00
 0.08% 0.07% 0.10% 25,973,241.00  0.33%

 Square Yard 25,080 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 11.00 5.00 8.00 9,147,651.25  0.00  11.00 8.00 5.00
 2.79% 1.44% 2.19% 8,696,000.00  0.00%

 Square Yard 2,950 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 4.50 1.85 4.00 756,840.00  3.50  9.00 4.76 1.85

 1.66% 0.74% 1.56% 734,399.81  1.29%
 SQUARE YARD 14,337 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:202 (2)  REMOVAL OF PAVEMENT

 3.00 4.00 6.00 6,771,019.50  5.00  5.00 4.00 3.00
 0.62% 0.85% 1.27% 6,769,000.00  0.96%

 Square Yard 800 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:202(2A)  Removal Of Pavement At Chester Creek Bridge

 36.00 23.00 11.00 4,522,558.00  0.00  36.00 29.50 23.00
 0.49% 0.32% 0.19% 5,686,743.30  0.00%

 Square Yard 5,165 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 12.00 3.25 3.00 4,522,558.00  0.00  12.00 7.63 3.25
 1.05% 0.30% 0.34% 5,686,743.30  0.00%

 Square Yard 6,500 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 5.00 3.00 2.00 2,816,398.00  4.00  5.00 3.22 2.00

 1.14% 0.70% 0.46% 2,773,226.95  0.87%
 Square Yard 221 POW: Hydaburg Highway Fish Passage Improvements 2014 04

 75.00 17.00 15.00 478,175.00  0.00  75.00 46.00 17.00
 3.63% 0.97% 0.69% 388,512.00  0.00%

 Square Yard 18,893 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 4.00 3.00 3.00 3,050,225.50  3.00  4.00 3.33 3.00
 2.63% 2.03% 1.86% 2,798,425.79  1.91%

 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 60,000.00 100,000.00 260,000.00 22,059,084.10  34,000.00  100,000.00 56,333.33 34,000.00

 0.29% 0.48% 1.18% 20,669,482.00  0.16%
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 Square Yard 48,666 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 2.50 3.00 2.00 10,566,460.90  4.00  4.00 3.17 2.50
 0.95% 1.24% 0.92% 11,749,901.68  1.47%

 Square Yard 73,340 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 2.50 5.00 2.00 14,885,926.75  7.00  7.00 4.00 2.50
 1.00% 2.30% 0.99% 15,967,622.06  2.78%

 Square Yard 15,933 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 5.30 7.00 5.00 9,104,289.00  2.00  7.00 4.77 2.00
 1.24% 1.71% 0.88% 6,527,698.00  0.43%

 Square Yard 1,440 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:202 (2)  Removal Of Pavement

 0.00 15.00 10.00 1,900,920.00  0.00  15.00 15.00 15.00
 0.00% 1.03% 0.76% 2,104,176.00  0.00%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 35,000.00 250,000.00 50,000.00 37,365,951.00  0.00  250,000.00 142,500.00 35,000.00
 0.09% 0.68% 0.13% 36,856,107.57  0.00%

 Square Yard 25,980 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 6.48 7.30 4.00 22,608,696.41  8.00  8.00 7.26 6.48

 0.61% 0.75% 0.46% 25,154,531.94  0.70%
 Square Yard 380.3 Parks Highway M P 239-252 Rehabilitation 2013 11

 20.00 50.00 10.00 26,775,562.00  50.00  50.00 35.00 20.00
 0.03% 0.07% 0.01% 28,866,903.50  0.06%

 Square Yard 37,000 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 4.50 3.75 3.00 6,166,615.00  5.00  5.00 3.32 0.01
 2.83% 2.44% 1.80% 5,696,202.50  2.65%

 Square Yard 2,059 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:202 (2)  Removal Of Pavement

 0.00 10.00 10.00 1,468,745.00  0.00  10.00 10.00 10.00
 0.00% 1.43% 1.40% 1,444,140.00  0.00%

 Square Yard 450 Backloop Shared Use Path Rehabilitation 2013 11
 10.00 10.00 10.00 724,446.00  0.00  10.00 10.00 10.00
 0.51% 0.55% 0.62% 817,820.00  0.00%

 Square Yard 8,500 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 6.25 7.00 4.00 12,285,657.50  4.75  10.00 7.00 4.75

 0.50% 0.58% 0.28% 10,295,938.00  0.38%
 SQUARE YARD 4,368 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:202 (2)  REMOVAL OF PAVEMENT

 4.00 3.50 4.00 2,152,146.00  2.70  10.00 5.12 2.70
 0.64% 0.61% 0.81% 2,488,685.10  0.43%

 Square Yard 2,040 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 10.00 11.00 8.00 1,023,245.00  0.00  11.00 10.50 10.00
 1.51% 1.85% 1.59% 1,214,605.00  0.00%
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 LUMP SUM 1 Jnu: Egan Drive Additional Illumination 2013 07
 8,000.00 60,000.00 35,000.00 3,606,440.00  0.00  60,000.00 34,000.00 8,000.00
 0.16% 1.61% 0.97% 3,724,020.00  0.00%

 Square Yard 135 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 10.00 15.00 20.00 1,214,705.00  10.00  20.00 13.40 10.00
 0.11% 0.16% 0.22% 1,230,669.00  0.11%

 Square Yard 540 Parks Highway MP 240 Repairs 2013 2013 06
 6.00 5.00 2.50 618,025.00  13.00  50.00 17.80 5.00

 0.46% 0.55% 0.22% 486,565.00  0.96%
 Ton 4 Parks Highway MP 240 Repairs 2013 2013 06

  Bid as:401(2)  Asphalt Cement, Grade 52-28
 750.00 800.00 850.00 618,025.00  295.00  800.00 369.45 1.00
 0.43% 0.66% 0.55% 486,565.00  0.16%

 Square Yard 600 JNU - Thane Road HSIP 2013 06
 0.00 15.00 10.00 1,116,063.00  0.00  15.00 15.00 15.00

 0.00% 0.69% 0.54% 1,298,675.00  0.00%
 Square Yard 1,850 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06

 0.00 3.00 20.00 804,895.00  0.00  3.00 3.00 3.00
 0.00% 0.56% 4.60% 993,566.75  0.00%

 Square Yard 2,171 Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface 2013 06
 Repairs
  Bid as:202 (2)  Removal Of Pavement

 25.00 15.00 20.00 279,670.00  0.00  25.00 20.00 15.00
 14.32% 9.75% 15.53% 333,965.00  0.00%

 Square Yard 29,281 FMATS Area Surface Upgrades FFY2013 2013 05
 4.37 3.25 1.75 1,403,882.75  3.00  4.37 3.41 3.00

 10.89% 8.21% 3.65% 1,159,171.29  7.12%
 Square Yard 1,680 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05

 Paving
 15.00 20.00 15.00 4,512,533.00  0.00  20.00 17.50 15.00
 0.57% 0.93% 0.56% 3,598,291.00  0.00%

 Square Yard 12,600 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 3.00 5.20 15.00 3,685,547.50  3.25  5.20 3.83 2.80
 1.11% 2.07% 5.13% 3,172,129.00  1.17%

 Square Yard 21,500 Johns Road Improvements, Klatt To High View (GF) 2013 05
 1.10 2.00 10.00 4,891,836.00  1.50  2.00 1.65 1.10

 0.68% 1.23% 4.40% 3,496,800.96  0.92%
 SQUARE YARD 12,330 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 5.00 5.00 5.00 4,291,557.00  0.00  5.00 5.00 5.00

 1.20% 1.23% 1.44% 5,031,578.00  0.00%
 Square Yard 550 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03

 10.00 10.00 10.00 8,901,029.00  0.00  10.00 10.00 10.00
 0.07% 0.08% 0.06% 7,227,267.40  0.00%

 Square Yard 1,425 Nordale Road Rehabilitation 2013 02
 10.00 6.00 8.00 4,548,500.95  25.00  25.00 13.67 6.00
 0.32% 0.19% 0.25% 4,442,893.00  0.77%

 Square Yard 1,800 WRG Zimovia Pavement Rehabilitation 2013 01
 10.00 5.00 8.00 9,322,172.00  11.00  11.00 8.67 5.00
 0.22% 0.12% 0.15% 7,822,574.00  0.24%
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 Square Yard 5,639 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 10.00 6.00 16.00 3,367,389.00  0.00  10.00 8.00 6.00
 1.64% 1.29% 2.68% 2,620,072.00  0.00%

 Square Yard 791 Halibut Point Road Pavement Rehab 2013 01
 33.00 6.05 10.00 19,713,666.00  50.00  50.00 29.68 6.05
 0.13% 0.02% 0.04% 19,292,860.05  0.19%

 Square Yard 720 Angoon Areawide Paving 2012 11
 10.00 12.00 10.00 1,443,075.00  35.00  35.00 19.00 10.00
 0.52% 0.71% 0.50% 1,209,315.00  1.42%

 Linear Foot 13,050 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation
  Bid as:202(40)  Remove Fugitive Materials

 6.50 5.00 2.94 11,596,555.07  6.00  6.50 5.83 5.00
 0.72% 0.56% 0.33% 11,698,675.00  0.65%

 Square Yard 10,695 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 2.45 3.00 2.00 11,596,555.07  3.00  3.00 2.82 2.45
 0.22% 0.27% 0.18% 11,698,675.00  0.27%

 Square Yard 84,780 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 5.00 2.50 3.00 11,293,798.00  1.25  5.00 2.92 1.25
 3.94% 1.98% 2.25% 10,713,734.02  0.96%

 Square Yard 15 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 50.00 10.00 1,876,493.00  0.00  50.00 50.00 50.00

 0.00% 0.04% 0.01% 1,896,296.00  0.00%
 Square Yard 34,700 Sawmill Creek Road Upgrade 2012 11

 6.00 5.00 6.00 12,320,919.00  6.60  6.60 5.87 5.00
 1.63% 1.47% 1.69% 11,789,167.00  1.75%

 Square Yard 635 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 17.00 27.30 10.00 1,425,670.00  8.00  27.30 15.56 8.00
 0.62% 1.07% 0.45% 1,623,000.00  0.29%

 Square Yard 470 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 15.00 27.30 10.00 1,425,670.00  8.00  27.30 13.96 8.00
 0.41% 0.79% 0.33% 1,623,000.00  0.22%

 Square Yard 400 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 16.00 27.30 10.00 1,425,670.00  8.00  27.30 14.86 8.00
 0.37% 0.67% 0.28% 1,623,000.00  0.18%

 Square Yard 8,500 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 1.00 1.25 2.50 3,791,689.00  1.33  5.00 2.15 1.00

 0.17% 0.25% 0.56% 4,277,729.72  0.21%
 Square Yard 190 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 40.00 100.00 11.00 11,779,677.80  0.00  100.00 70.00 40.00
 0.06% 0.17% 0.02% 10,891,541.00  0.00%

 Lump Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10
  Bid as:202(114)  Pavement Planing

 25,000.00 10,000.00 7,500.00 8,641,218.75  40,000.00  40,000.00 25,000.00 10,000.00
 0.35% 0.14% 0.09% 7,189,147.00  0.52%

 SQUARE YARD 114,357 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 2.00 3.50 2.60 20,569,201.55  2.00  3.50 2.50 2.00

 1.33% 2.36% 1.45% 16,932,671.96  1.24%
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 Lump Sum 1 F M A T S Surface & Approach Upgrades  F F Y 2012 2012 10
  Bid as:202(103)  Removal Of Pavement

 100,000.00 57,000.00 10,124.44 1,485,376.44  35,000.00  100,000.00 60,500.00 35,000.00
 8.04% 4.59% 0.68% 1,243,111.92  2.66%

 Square Yard 440 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
 6.00 5.50 20.00 995,000.00  6.00  12.50 6.44 5.00

 0.28% 0.29% 0.88% 826,020.00  0.28%
 Square Yard 3,828 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09

 8.00 5.00 10.00 2,648,822.00  5.00  10.00 6.80 5.00
 1.20% 0.76% 1.45% 2,530,821.97  0.71%

 Lump Sum 1 Lake Hood Strip RPZ Land Acquisition 2012 08
 2,881.83 3,288.00 10,000.00 686,991.00  8,500.00  8,500.00 5,392.46 2,881.83
 0.59% 0.74% 1.46% 442,368.44  1.67%

 Square Yard 2,000 Parks Hwy: Stanley Road Signal 2012 08
 2.30 4.50 8.00 1,793,585.00  20.00  20.00 8.93 2.30

 0.27% 0.57% 0.89% 1,573,730.00  1.82%
 SQUARE YARD 1,245 Petersburg Road Improvements/Sewer Main Repairs 2012 07

 8.00 5.00 9.00 3,174,299.00  0.00  8.00 6.50 5.00
 0.25% 0.17% 0.35% 3,761,496.00  0.00%

 Square Yard 13,781 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 2.50 3.50 2.50 5,122,591.75  5.00  5.00 4.00 2.50
 0.64% 0.89% 0.67% 5,399,661.50  1.10%

 Square Yard 1,300 North Pole Bike Trail Rehabilitation and Connections 2012 07
 10.00 4.40 8.00 640,139.00  6.40  10.00 6.70 4.40
 2.10% 1.16% 1.62% 492,497.25  1.22%

 Square Yard 133,200 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 1.00 2.20 1.00 11,086,037.30  1.40  2.20 1.31 0.75

 1.03% 2.68% 1.20% 10,932,542.26  1.39%
 Square Yard 10,408 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06

 Drive Storm Drain Repair
 2.60 2.00 3.00 9,015,968.53  4.00  4.00 2.90 1.94

 0.35% 0.27% 0.35% 7,589,893.00  0.54%
 Square Yard 818 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
 0.00 28.00 25.00 3,859,894.00  0.00  28.00 28.00 28.00

 0.00% 0.58% 0.53% 3,934,143.55  0.00%
 Square Yard 46,100 Sterling Hwy MP 37-45 Pavement Preservation 2012 06

 5.00 2.00 2.00 5,897,230.00  1.55  5.00 2.85 1.55
 4.48% 1.92% 1.56% 4,799,275.50  1.34%

 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05
  Bid as:202(13)  Removal Of Existing Bridge No. 881

 97,500.00 92,000.00 103,400.00 9,211,114.75  99,000.00  400,000.00 157,700.00 92,000.00
 1.11% 1.07% 1.12% 8,584,329.25  1.10%

 Station 142 Parks Highway M P 252-263 Rehabilitation 2012 05
  Bid as:202(109)  Removal Of Pavement

 1,000.00 1,000.00 500.00 13,682,389.00  4,100.00  4,100.00 2,071.43 800.00
 1.12% 1.13% 0.52% 12,580,165.00  4.54%

 Square Yard 3,075 Egan/yandukin Intersection Safety Enhancements 2012 04
 0.00 10.00 10.00 559,300.00  0.00  10.00 10.00 10.00

 0.00% 4.78% 5.50% 643,875.00  0.00%
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 Square Yard or Square Removal of Pavement 202(2)
 Meter

 SQUARE YARD 20,064 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 2.75 1.90 3.00 4,261,302.00  1.78  10.00 3.76 1.78
 1.67% 1.19% 1.41% 3,199,546.20  1.06%

 Square Yard 46,600 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 5.00 4.50 5.00 15,650,130.00  4.03  5.00 4.51 4.03

 1.79% 1.62% 1.49% 12,913,532.00  1.30%
 Square Yard 40,520 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01

 2.60 3.00 8.00 3,502,699.60  4.00  4.00 3.30 2.60
 3.20% 3.92% 9.25% 3,098,635.60  4.77%

 Square Yard or Square Removal of Sidewalk 202(3)
 Meter

 SQUARE YARD 61 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07
 Airport Access Rd.

 0.00 43.00 20.00 5,772,836.00  0.00  43.00 43.00 43.00
 0.00% 0.04% 0.02% 6,157,603.25  0.00%

 Square Yard 100 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 9.50 6.30 40.00 6,450,221.75  14.00  50.00 22.12 6.30

 0.02% 0.01% 0.06% 5,719,942.36  0.02%
 Square Yard 4,686 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

  Bid as:202(3C)  Removal of Asphalt Pathway
 3.75 1.40 10.00 6,450,221.75  2.50  5.00 3.67 1.40

 0.29% 0.11% 0.73% 5,719,942.36  0.19%
 Lump Sum 1 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06

  Bid as:202(104)  Removal of Sidewalk
 0.00 6,840.00 2,500.00 441,550.00  0.00  6,840.00 6,840.00 6,840.00

 0.00% 1.11% 0.57% 614,692.00  0.00%
 Square Yard 40 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 50.00 100.00 20.00 1,378,816.00  18.00  100.00 54.50 18.00
 0.17% 0.36% 0.06% 1,109,658.24  0.06%

 Square Yard 1,600 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 8.00 20.00 13.00 40,373,362.02  12.00  20.00 13.00 8.00
 0.03% 0.09% 0.05% 36,616,095.00  0.05%

 Square Yard 27 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 27.00 50.00 40.00 789,287.50  32.00  75.00 46.80 27.00
 0.10% 0.20% 0.14% 672,850.00  0.11%

 Square Yard 3,812 FMATS Yukon Drive Improvements 2018 05
 6.00 5.00 15.00 2,468,430.52  5.40  25.00 10.35 5.00

 1.10% 0.92% 2.32% 2,077,000.62  0.96%
 Square Yard 728 FMATS Area Surface Upgrades FFY2018 2018 04

 7.00 20.00 25.00 2,997,119.75  9.00  20.00 12.00 7.00
 0.20% 0.57% 0.61% 2,540,773.50  0.24%

 Square Yard 424 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 25.00 40.00 22.00 9,927,018.00  60.00  60.00 41.67 25.00
 0.12% 0.20% 0.09% 8,532,028.00  0.24%
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 Square Yard or Square Removal of Sidewalk 202(3)
 Meter

 Each 2 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 1,000.00 1,800.00 2,000.00 9,927,018.00  1,000.00  1,800.00 1,266.67 1,000.00
 0.02% 0.04% 0.04% 8,532,028.00  0.02%

 Square Yard 2,945 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 20.00 18.00 8,283,871.00  0.00  20.00 20.00 20.00

 0.00% 0.61% 0.64% 9,681,105.00  0.00%
 Square Yard 1,525 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

 60.00 20.00 20.00 10,577,766.00  0.00  60.00 40.00 20.00
 0.85% 0.31% 0.29% 9,986,105.00  0.00%

 Square Yard 117 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 21.00 17.00 30.00 5,568,712.00  13.50  58.50 20.44 6.92
 0.05% 0.04% 0.06% 4,648,330.25  0.03%

 SQUARE YARD 615 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 50.00 15.00 15.00 2,303,200.50  20.00  50.00 28.33 15.00
 1.39% 0.45% 0.40% 2,066,575.00  0.55%

 Square Yard 2,336 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 19.00 4.91 25.00 4,329,338.00  25.70  40.00 22.60 4.91
 1.19% 0.32% 1.35% 3,554,977.97  1.56%

 Square Yard 76 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 18.00 20.00 40.00 823,610.80  17.00  25.00 17.71 6.25
 0.20% 0.22% 0.37% 684,191.00  0.17%

 Square Yard 1,150 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 13.50 10.00 13.00 19,956,166.00  20.00  20.00 13.60 10.00
 0.06% 0.05% 0.07% 21,769,589.00  0.09%

 SQUARE YARD 2,806 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 7.00 10.00 8.00 15,115,856.00  0.00  10.00 8.50 7.00
 0.14% 0.21% 0.15% 13,394,988.29  0.00%

 Square Yard 3,257 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 22.00 30.00 15.00 11,012,857.50  15.00  30.00 22.33 15.00
 0.62% 0.89% 0.44% 10,998,773.50  0.41%

 Square Yard 2,635 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 10.50 5.00 20.00 10,304,726.50  31.00  31.00 14.63 5.00
 0.30% 0.17% 0.51% 7,898,725.72  0.88%

 Square Yard 1,100 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 20.00 5.00 6.00 5,148,790.00  10.00  20.00 13.75 5.00
 0.41% 0.11% 0.13% 5,198,106.50  0.20%

 Square Yard 1,251 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 19.75 10.00 12.00 4,176,627.00  13.00  19.75 13.58 10.00
 0.59% 0.30% 0.36% 4,196,232.00  0.38%
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 Square Yard or Square Removal of Sidewalk 202(3)
 Meter

 Square Yard 320 Seward Highway: 92nd Avenue Connector 2016 02
 20.00 8.00 15.00 10,582,033.50  16.10  20.00 14.04 8.00
 0.06% 0.03% 0.05% 9,982,119.90  0.05%

 Square Yard 192 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 15.00 20.00 10.00 20,169,767.00  0.00  20.00 17.50 15.00
 0.02% 0.02% 0.01% 16,614,244.00  0.00%

 Square Yard 353 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
 18.00 25.00 15.00 4,002,012.00  25.00  50.00 29.50 18.00
 0.17% 0.24% 0.13% 3,688,651.61  0.21%

 Square Yard 408 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 30.00 35.00 6.00 4,139,213.00  60.00  110.00 55.99 30.00
 0.26% 0.31% 0.06% 4,631,344.00  0.52%

 Square Yard 408 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 15.00 50.00 25.00 8,216,121.50  0.00  50.00 32.50 15.00
 0.09% 0.30% 0.12% 6,769,856.00  0.00%

 Square Yard 1,115 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:202(3C)  Removal Of Asphalt Pathway

 10.00 16.00 10.00 8,216,121.50  0.00  16.00 13.00 10.00
 0.16% 0.26% 0.14% 6,769,856.00  0.00%

 Square Yard 314 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 40.00 20.00 15.00 5,459,443.00  0.00  40.00 30.00 20.00
 0.23% 0.12% 0.09% 5,296,083.00  0.00%

 Square Yard 740 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 30.00 50.00 20.00 5,256,540.00  0.00  50.00 40.00 30.00
 0.47% 0.90% 0.28% 4,114,207.50  0.00%

 Square Yard 1,392 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 11.24 15.00 14.00 1,838,794.00  10.00  20.00 12.12 7.50
 0.79% 1.05% 1.06% 1,990,576.00  0.66%

 Square Yard 5,037 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 5.00 4.00 10.00 6,860,754.40  4.00  5.00 4.33 4.00
 0.34% 0.28% 0.73% 7,090,895.00  0.25%

 Square Yard 380 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 15.00 10.00 15.00 7,355,362.00  50.00  50.00 25.00 10.00
 0.08% 0.06% 0.08% 6,887,552.00  0.25%

 SQUARE YARD 6,580 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 10.00 20.00 12.00 8,369,299.00  0.00  20.00 15.00 10.00
 0.70% 1.57% 0.94% 8,362,244.00  0.00%

 Square Yard 20 Ktn - Advanced Water Street Trunk Relocation 2014 12
 66.00 69.00 15.00 4,216,665.00  0.00  69.00 67.50 66.00
 0.03% 0.04% 0.01% 3,339,289.99  0.00%

 Square Yard 200 ANC Kulis Transition Repairs and Modifications 2014 10
 15.35 8.00 10.00 1,217,993.50  19.40  40.00 20.13 6.80
 0.25% 0.14% 0.16% 1,178,369.00  0.31%
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 Square Yard 286 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue
  Bid as:202(3C)  Removal Of Asphalt Pathway

 20.00 12.50 10.00 1,258,215.00  0.00  20.00 16.25 12.50
 0.34% 0.26% 0.23% 1,390,904.64  0.00%

 Square Yard 410 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue

 20.00 69.00 11.00 1,258,215.00  0.00  69.00 44.50 20.00
 0.49% 2.03% 0.36% 1,390,904.64  0.00%

 Square Yard 384 Central Region Highway Data Equipment 2012 2014 09
 20.00 33.00 20.00 3,992,258.00  0.00  33.00 26.50 20.00
 0.13% 0.28% 0.19% 4,551,390.00  0.00%

 Square Yard 63.5 F M A T S Street Light Conversion - Stage I I I 2014 07
 54.57 35.00 40.00 1,174,143.00  170.00  170.00 72.99 34.00
 0.29% 0.21% 0.22% 1,046,353.50  0.74%

 Square Yard 2,800 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 20.00 12.00 11.00 9,147,651.25  0.00  20.00 16.00 12.00
 0.57% 0.39% 0.34% 8,696,000.00  0.00%

 SQUARE YARD 256 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:202 (3)  REMOVAL OF SIDEWALK

 30.00 20.00 4.00 6,771,019.50  10.00  30.00 20.00 10.00
 0.11% 0.08% 0.02% 6,769,000.00  0.03%

 Square Yard 527 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 22.00 8.50 14.00 4,522,558.00  0.00  22.00 15.25 8.50
 0.20% 0.08% 0.16% 5,686,743.30  0.00%

 Square Yard 690 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 10.00 11.00 10.00 2,816,398.00  10.00  11.00 8.57 2.80
 0.24% 0.27% 0.24% 2,773,226.95  0.23%

 Square Yard 253 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:202 (3)  Removal Of Sidewalk

 0.00 12.00 20.00 1,900,920.00  0.00  12.00 12.00 12.00
 0.00% 0.14% 0.27% 2,104,176.00  0.00%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 5,000.00 250,000.00 14,000.00 37,365,951.00  0.00  250,000.00 127,500.00 5,000.00
 0.01% 0.68% 0.04% 36,856,107.57  0.00%

 Square Yard 265 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 21.60 24.00 7.00 22,608,696.41  7.00  24.00 17.53 7.00
 0.02% 0.03% 0.01% 25,154,531.94  0.01%

 Square Yard 18 Ketchikan-Waterfront Promenade - Phase III 2013 12
 20.00 200.00 60.00 622,354.99  0.00  200.00 110.00 20.00
 0.04% 0.47% 0.17% 759,170.00  0.00%

 Square Yard 220 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:202 (3)  Removal Of Sidewalk

 0.00 10.00 20.00 1,468,745.00  0.00  10.00 10.00 10.00
 0.00% 0.15% 0.30% 1,444,140.00  0.00%

 SQUARE YARD 40 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements

 37.00 40.00 15.00 2,152,146.00  16.45  70.00 43.91 16.45
 0.05% 0.06% 0.03% 2,488,685.10  0.02%
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 Square Yard 415 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 20.00 12.50 20.00 1,023,245.00  0.00  20.00 16.25 12.50
 0.62% 0.43% 0.81% 1,214,605.00  0.00%

 Square Yard 2,600 Johns Road Improvements, Klatt To High View (GF) 2013 05
 3.50 9.00 10.00 4,891,836.00  3.50  9.00 6.00 3.50

 0.26% 0.67% 0.53% 3,496,800.96  0.26%
 SQUARE YARD 629 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 10.00 7.00 8.00 4,291,557.00  0.00  10.00 8.50 7.00
 0.12% 0.09% 0.12% 5,031,578.00  0.00%

 Square Yard 1,800 Debarr Road Resurfacing (GF) 2013 05
 30.00 10.00 14.00 4,486,554.20  0.00  30.00 13.34 0.01
 1.11% 0.39% 0.56% 4,590,728.10  0.00%

 Square Yard 4,125 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 5.00 20.00 20.00 8,901,029.00  0.00  20.00 12.50 5.00

 0.26% 1.14% 0.93% 7,227,267.40  0.00%
 Square Yard 330 WRG Zimovia Pavement Rehabilitation 2013 01

 10.00 10.00 50.00 9,322,172.00  11.00  11.00 10.33 10.00
 0.04% 0.04% 0.18% 7,822,574.00  0.04%

 Square Yard 969 Halibut Point Road Pavement Rehab 2013 01
 12.00 9.90 10.00 19,713,666.00  10.00  12.00 10.63 9.90
 0.06% 0.05% 0.05% 19,292,860.05  0.05%

 Square Yard 130 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 20.00 20.00 1,876,493.00  0.00  20.00 20.00 20.00

 0.00% 0.14% 0.14% 1,896,296.00  0.00%
 Square Yard 222 Juneau-FFY12 Areawide Paving 2012 11

 0.00 20.00 20.00 1,731,350.00  0.00  20.00 20.00 20.00
 0.00% 0.26% 0.26% 1,678,831.00  0.00%

 Square Yard 144 Sawmill Creek Road Upgrade 2012 11
 52.00 10.00 10.00 12,320,919.00  10.00  52.00 24.00 10.00
 0.06% 0.01% 0.01% 11,789,167.00  0.01%

 Square Yard 590 SGY: State Street Sidewalk Repair 2012 09
 21.75 8.50 20.00 79,200.00  15.00  21.75 15.08 8.50

 13.98% 8.45% 14.90% 59,324.00  9.43%
 SQUARE YARD 2,565 Petersburg Road Improvements/Sewer Main Repairs 2012 07

 16.00 5.00 10.00 3,174,299.00  0.00  16.00 10.50 5.00
 1.04% 0.34% 0.81% 3,761,496.00  0.00%

 Square Yard 34 North Pole Bike Trail Rehabilitation and Connections 2012 07
 30.00 25.00 21.00 640,139.00  32.00  80.00 41.75 25.00
 0.16% 0.17% 0.11% 492,497.25  0.16%

 Square Yard 1,815 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 28.00 20.00 3,859,894.00  0.00  28.00 28.00 28.00
 0.00% 1.29% 0.94% 3,934,143.55  0.00%

 Square Yard 74 Sgy - Pedestrian Improvements 2012 06
 15.00 16.68 20.00 429,140.00  8.00  16.68 13.23 8.00
 0.26% 0.31% 0.34% 404,660.20  0.13%

 Linear Foot or Meter Removal of Culvert Pipe 202(4)
 Linear Foot 1,020 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 9.00 43.00 5,772,836.00  0.00  9.00 9.00 9.00

 0.00% 0.15% 0.76% 6,157,603.25  0.00%
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 Linear Foot or Meter Removal of Culvert Pipe 202(4)
 Linear Foot 600 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07

 75.00 20.00 50.00 2,516,072.50  85.00  85.00 48.86 13.15
 2.04% 0.58% 1.19% 2,085,849.50  2.24%

 Linear Foot 1,474 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 17.00 13.00 16.00 6,450,221.75  13.00  55.00 25.02 13.00
 0.42% 0.34% 0.37% 5,719,942.36  0.31%

 Linear Foot 254 Northern Region River Encroachment Repairs - Richardson 2018 06
 Highway MP 1-16

 30.00 20.00 20.00 5,169,287.50  60.00  60.00 31.00 14.00
 0.15% 0.14% 0.10% 3,612,284.10  0.29%

 Linear Foot 351 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 25.00 5.00 30.00 5,152,880.75  10.00  25.00 13.33 5.00
 0.17% 0.03% 0.20% 5,068,927.80  0.07%

 SQUARE YARD 147,500 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
  Bid as:202(15)  PAVEMENT PLANING

 2.50 2.60 2.50 3,413,310.00  2.20  2.60 2.43 2.20
 10.55% 11.15% 10.80% 3,440,733.00  8.20%

 LINEAR FOOT 30 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 10.00 140.00 30.00 3,413,310.00  100.00  140.00 83.33 10.00
 0.01% 0.12% 0.03% 3,440,733.00  0.08%

 Linear Foot 7,050 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 12.00 20.00 15.00 40,373,362.02  25.00  25.00 18.00 12.00
 0.22% 0.39% 0.26% 36,616,095.00  0.44%

 Linear Foot 2,200 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 14.00 15.00 12.00 13,424,271.00  20.00  20.00 14.25 8.00
 0.20% 0.24% 0.20% 13,727,979.00  0.28%

 Linear Foot 830 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 15.00 15.00 18.00 8,914,415.00  18.25  21.77 17.86 15.00
 0.16% 0.17% 0.17% 7,494,742.75  0.20%

 Linear Foot 2,108 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 7.50 20.00 20.00 4,738,988.60  0.00  20.00 13.75 7.50

 0.33% 0.90% 0.89% 4,674,097.00  0.00%
 Linear Foot 3,220 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 32.00 11.00 11.00 13,812,485.00  20.00  32.00 17.06 10.00
 0.77% 0.28% 0.26% 12,869,961.50  0.48%

 Linear Foot 335 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 20.00 20.00 10.00 9,927,018.00  50.00  50.00 30.00 20.00
 0.07% 0.08% 0.03% 8,532,028.00  0.16%

 Linear Foot 2,300 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 20.00 20.00 20.00 71,347,923.00  23.00  64.80 31.95 20.00
 0.09% 0.09% 0.06% 51,418,510.24  0.07%

 Linear Foot 510 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:202(4A)  Decommission of Culvert Pipe

 150.00 100.00 100.00 71,347,923.00  80.00  150.00 107.75 80.00
 0.15% 0.10% 0.07% 51,418,510.24  0.05%

 Linear Foot 120 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
 33.00 12.00 30.00 6,379,327.00  30.00  325.00 80.54 12.00
 0.05% 0.02% 0.06% 7,065,003.00  0.05%

 No Conversion
Page: 45No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
202(4)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter Removal of Culvert Pipe 202(4)
 Linear Foot 1,498 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11

 0.00 25.00 30.00 8,283,871.00  0.00  25.00 25.00 25.00
 0.00% 0.39% 0.54% 9,681,105.00  0.00%

 Linear Foot 5,076 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 20.00 10.00 12.00 21,880,949.00  44.00  44.00 22.07 10.00
 0.50% 0.27% 0.28% 18,937,554.72  1.05%

 Linear Foot 3,205 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 6.00 11.00 16.00 37,091,619.00  20.00  20.00 13.00 6.00

 0.05% 0.10% 0.14% 36,149,513.00  0.16%
 Linear Foot 3,700 Old Nenana/Ester Hill Rehabilitation 2017 09

 15.00 14.00 25.00 12,088,084.00  12.30  15.00 13.77 12.30
 0.40% 0.41% 0.77% 12,499,865.00  0.32%

 Linear Foot 430 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 30.00 16.50 30.00 2,880,450.00  20.00  100.00 39.30 16.50
 0.58% 0.36% 0.45% 1,980,177.00  0.37%

 Linear Foot 88 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 20.00 70.00 50.00 11,372,910.00  70.00  100.00 65.00 20.00
 0.02% 0.07% 0.04% 8,695,855.00  0.06%

 Linear Foot 210 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 17.00 15.00 15.00 2,930,940.00  9.00  24.00 14.27 9.00
 0.15% 0.15% 0.11% 2,151,595.45  0.08%

 Linear Foot 114 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 25.00 20.00 45.00 10,577,766.00  0.00  25.00 22.50 20.00
 0.03% 0.02% 0.05% 9,986,105.00  0.00%

 Linear Foot 316 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 28.00 10.00 15.00 2,995,171.85  15.00  40.00 24.42 10.00
 0.24% 0.10% 0.16% 3,030,525.98  0.12%

 Linear Foot 430 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 9.00 9.00 17.00 5,568,712.00  12.00  21.25 12.40 8.61

 0.08% 0.08% 0.13% 4,648,330.25  0.10%
 Linear Foot 35 FMATS Area Surface Upgrades FFY 2017 2017 06

 80.00 28.00 15.00 1,386,103.55  15.00  80.00 41.00 15.00
 0.21% 0.08% 0.04% 1,290,111.30  0.03%

 Linear Foot 750 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 1.00 12.00 30.00 7,493,651.00  20.00  20.00 12.00 1.00
 0.01% 0.17% 0.30% 5,393,658.45  0.24%

 Linear Foot 124 Soldotna: Funny River Road Improvements 2017 05
 23.00 100.00 25.00 2,415,300.00  0.00  100.00 61.50 23.00
 0.15% 0.63% 0.13% 1,964,337.00  0.00%

 Linear Foot 1,030 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 19.00 7.93 45.00 4,329,338.00  13.70  38.00 21.94 7.93
 0.52% 0.23% 1.07% 3,554,977.97  0.37%
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 Linear Foot or Meter Removal of Culvert Pipe 202(4)
 Linear Foot 6,680 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 20.00 20.00 20.00 64,004,541.00  15.00  20.00 18.50 15.00
 0.23% 0.25% 0.21% 53,907,758.00  0.17%

 Linear Foot 1,640 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 20.00 7.50 92.00 7,937,449.00  15.00  20.00 15.63 7.50
 0.51% 0.20% 1.90% 6,096,323.89  0.35%

 Linear Foot 230 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 25.00 20.00 30.00 1,650,040.00  0.00  25.00 22.50 20.00
 0.29% 0.28% 0.42% 1,624,145.00  0.00%

 Linear Foot 43 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 26.00 35.00 50.00 823,610.80  31.00  35.00 25.83 5.00
 0.16% 0.22% 0.26% 684,191.00  0.18%

 Linear Foot 980 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 31.00 20.00 19.00 19,956,166.00  15.00  31.00 21.60 15.00
 0.12% 0.09% 0.09% 21,769,589.00  0.06%

 Linear Foot 1,797 Dalton Highway MP 362-379 Reconstruction 2017 01
 57.00 24.00 20.00 34,204,146.50  50.00  100.00 57.75 24.00
 0.28% 0.13% 0.11% 31,994,827.00  0.24%

 LINEAR FOOT 4,727 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 14.00 15.00 20.00 15,115,856.00  0.00  15.00 14.50 14.00
 0.49% 0.53% 0.63% 13,394,988.29  0.00%

 Linear Foot 101 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 20.00 38.50 30.00 13,708,375.00  100.00  100.00 42.70 15.00
 0.01% 0.02% 0.02% 18,907,425.83  0.05%

 Each 14 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
  Bid as:202(101)  Removal of Culvert Pipe

 1,550.00 2,000.00 3,800.00 7,253,394.00  2,500.00  15,000.00 4,673.02 1,550.00
 0.29% 0.44% 0.73% 6,367,197.00  0.44%

 Lump Sum 1 YAK - Fish Passage Improvements 2016 11
  Bid as:202(105)  Removal Of Culvert Pipe

 4,000.00 5,500.00 5,600.00 595,850.00  10,000.00  20,000.00 8,003.71 0.00
 0.67% 0.93% 0.94% 588,798.83  1.57%

 Linear Foot 413 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 20.00 6,793,685.00  0.00  14.00 1.75 0.00
 0.00% 0.00% 0.12% 327,000.00  0.00%

 Linear Foot 413 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 4.65 14.00 20.00 6,793,685.00  20.00  75.21 28.61 4.65

 0.03% 0.10% 0.12% 5,769,321.00  0.12%
 Each 14 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
  Bid as:202(101)  Removal Of Culvert Pipe

 1,125.00 650.00 1,500.00 8,896,116.75  400.00  1,125.00 780.12 400.00
 0.16% 0.10% 0.24% 8,683,260.00  0.05%
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 Linear Foot or Meter Removal of Culvert Pipe 202(4)
 Ton 41 North Fork Road Bridge Erosion Repair 2016 10

  Bid as:611(2A)  Riprap, Class I
 80.00 200.00 70.00 1,251,866.50  60.00  200.00 112.50 60.00
 0.27% 0.73% 0.23% 1,126,214.70  0.19%

 Linear Foot 25 North Fork Road Bridge Erosion Repair 2016 10
 20.00 9.00 15.00 1,251,866.50  15.00  65.00 33.38 9.00
 0.04% 0.02% 0.03% 1,126,214.70  0.03%

 Linear Foot 424 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 40.00 20.00 50.00 11,012,857.50  20.00  40.00 26.67 20.00
 0.15% 0.08% 0.19% 10,998,773.50  0.07%

 Linear Foot 226 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 45.00 18.50 30.00 8,003,015.00  30.00  45.00 23.50 10.00
 0.15% 0.07% 0.08% 6,391,456.00  0.09%

 Linear Foot 800 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 110.00 10.00 30.00 10,304,726.50  50.00  110.00 50.00 10.00
 0.96% 0.10% 0.23% 7,898,725.72  0.43%

 Linear Foot 185 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 15.00 50.00 25.00 11,382,512.50  12.00  50.00 25.67 12.00
 0.03% 0.10% 0.04% 8,963,033.20  0.02%

 Linear Foot 5,650 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 1.00 14.00 11.00 18,928,072.50  10.00  15.00 10.00 1.00

 0.03% 0.50% 0.33% 15,712,283.30  0.33%
 Linear Foot 4,043 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
 35.00 15.00 10.00 5,148,790.00  15.00  35.00 20.00 15.00
 2.61% 1.17% 0.79% 5,198,106.50  1.10%

 Linear Foot 60 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 13.00 15.00 50.00 4,176,627.00  68.00  68.00 23.50 10.00
 0.02% 0.02% 0.07% 4,196,232.00  0.09%

 Linear Foot 1,002 Seward Highway: 92nd Avenue Connector 2016 02
 20.00 54.00 16.00 10,582,033.50  7.20  54.00 23.14 7.20
 0.20% 0.54% 0.15% 9,982,119.90  0.07%

 Linear Foot 122 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 2.00 17.00 20.00 3,956,151.00  60.00  60.00 25.13 2.00

 0.01% 0.05% 0.06% 4,094,773.00  0.17%
 Linear Foot 630 Lucus Road Improvements 2016 01

 9.00 12.00 18.00 5,467,968.00  15.00  35.00 18.44 9.00
 0.12% 0.16% 0.21% 4,639,288.00  0.19%

 Linear Foot 85 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
 17.00 50.00 100.00 4,002,012.00  30.00  50.00 24.50 1.00
 0.04% 0.12% 0.21% 3,688,651.61  0.06%

 Linear Foot 1,820 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:202 (4)  Removal Of Culvert Pipe

 20.00 47.50 20.00 34,632,290.00  20.00  47.50 29.17 20.00
 0.11% 0.28% 0.11% 30,973,940.00  0.11%

 Linear Foot 2,701 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 10.00 18.29 15.00 39,443,973.00  20.00  20.00 16.66 10.00
 0.06% 0.12% 0.10% 40,745,592.41  0.13%

 No Conversion
Page: 48No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
202(4)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter Removal of Culvert Pipe 202(4)
 Linear Foot 154 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11

 20.00 12.00 25.00 7,355,671.00  60.00  60.00 32.81 12.00
 0.04% 0.03% 0.05% 7,124,999.50  0.11%

 LINEAR FOOT 2,353 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 6.00 20.00 25.00 9,992,599.00  15.00  25.00 15.15 6.00

 0.16% 0.55% 0.59% 8,594,153.05  0.39%
 Linear Foot 289 SGY- Klondike Highway Repairs 2015 10

 20.00 36.00 15.00 1,338,915.00  0.00  36.00 28.00 20.00
 0.37% 0.67% 0.32% 1,549,720.05  0.00%

 Linear Foot 215 Glenn Highway: MP 49 2015 10
 14.00 60.00 20.00 3,620,991.00  23.00  60.00 16.62 6.00
 0.10% 0.45% 0.12% 2,836,369.83  0.17%

 Each 13 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:202(17)  Removal Of Culvert Pipe

 1,000.00 1,500.00 1,500.00 10,761,116.62  1,500.00  5,000.00 2,000.00 1,000.00
 0.13% 0.20% 0.18% 9,525,912.80  0.17%

 Cubic Yard 8,500 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:202(119)  Removal Of Pavement

 7.00 12.00 15.00 10,761,116.62  20.00  22.00 15.20 7.00
 0.58% 1.07% 1.18% 9,525,912.80  1.49%

 Linear Foot 168 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 25.00 5.00 16.00 8,216,121.50  0.00  25.00 15.00 5.00
 0.06% 0.01% 0.03% 6,769,856.00  0.00%

 Linear Foot 4,928 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 20.00 20.00 15.00 46,690,634.00  10.00  20.00 12.92 4.59
 0.23% 0.23% 0.16% 42,094,598.00  0.11%

 Linear Foot 103 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 22.00 20.00 15.00 1,445,635.50  0.00  22.00 21.00 20.00
 0.19% 0.18% 0.11% 1,125,191.00  0.00%

 Each 11 Tok Cutoff M P 24-30 Resurfacing 2015 05
  Bid as:202(101)  Removal Of Culvert Pipe

 1,500.00 3,000.00 2,250.00 4,698,644.50  3,000.00  3,500.00 2,750.00 1,500.00
 0.39% 0.80% 0.53% 4,112,844.00  0.70%

 Linear Foot 40 Fairview Loop Road Pavement Preservation 2015 05
 50.00 100.00 24.00 3,841,953.00  35.00  100.00 61.67 35.00
 0.05% 0.10% 0.02% 3,839,935.00  0.04%

 Linear Foot 24 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 41.93 50.00 40.00 1,838,794.00  120.00  200.00 83.32 19.00
 0.05% 0.06% 0.05% 1,990,576.00  0.14%

 Linear Foot 838 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 8.50 11.00 15.00 6,860,754.40  8.00  11.00 9.17 8.00
 0.10% 0.13% 0.18% 7,090,895.00  0.08%

 Linear Foot 1,456 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 30.00 30.00 40.00 6,293,325.50  10.00  30.00 22.50 10.00
 0.63% 0.63% 0.93% 6,906,885.32  0.19%

 Linear Foot 162 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 60.00 20.00 30.00 7,355,362.00  12.75  60.00 30.92 12.75
 0.13% 0.05% 0.07% 6,887,552.00  0.03%
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 Linear Foot or Meter Removal of Culvert Pipe 202(4)
 Each 29 Plack Road Bicycle/Pedestrian Facility 2015 02

  Bid as:202(101)  Removal and Disposal Of Culvert Pipe
 1,200.00 150.00 1,500.00 2,460,799.90  400.00  1,200.00 712.50 150.00
 1.39% 0.19% 1.77% 2,329,969.21  0.45%

 Linear Foot 8,140 Hydaburg Highway Pavement Rehabilitation 2015 01
 30.00 4.10 10.00 15,113,160.00  13.00  30.00 15.70 4.10
 1.89% 0.28% 0.54% 11,859,724.50  0.76%

 Linear Foot 131 Olympic Mountain Loop Improvements - Girdwood 2015 01
 96.00 6.50 40.00 1,899,217.02  72.50  100.00 60.25 6.50
 0.47% 0.04% 0.28% 2,364,889.50  0.34%

 LINEAR FOOT 102 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 70.00 30.00 15.00 8,369,299.00  0.00  70.00 50.00 30.00
 0.08% 0.04% 0.02% 8,362,244.00  0.00%

 Linear Foot 920 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:202 (4)  Removal Of Culvert Pipe

 75.00 20.00 10.00 28,439,345.00  100.00  100.00 56.88 20.00
 0.25% 0.07% 0.03% 26,731,479.30  0.30%

 Linear Foot 85 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11
 20.00 35.00 30.00 644,083.25  100.00  100.00 51.67 20.00
 0.28% 0.57% 0.40% 517,494.00  1.37%

 Linear Foot 3,775 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 18.50 10.00 12.00 13,097,990.00  10.00  18.50 12.83 10.00
 0.56% 0.32% 0.35% 11,961,445.00  0.27%

 Linear Foot 175 Fritz Cove Road Rehabilitation And Repair 2014 11
 33.00 25.00 25.00 3,692,403.00  0.00  33.00 29.00 25.00
 0.13% 0.14% 0.12% 3,115,745.00  0.00%

 LINEAR FOOT 297 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 15.00 13.00 25.00 3,992,876.00  13.60  15.00 13.65 13.00
 0.12% 0.10% 0.19% 3,749,452.49  0.09%

 Linear Foot 630 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 15.00 30.00 20.00 10,250,681.00  17.00  60.00 34.14 15.00
 0.08% 0.16% 0.12% 11,699,696.00  0.08%

 Linear Foot 742 ANC Kulis Transition Repairs and Modifications 2014 10
 15.50 20.00 15.00 1,217,993.50  10.00  90.00 34.69 6.50
 0.94% 1.26% 0.91% 1,178,369.00  0.59%

 Linear Foot 692 Tok Cutoff M P 50-60 Resurfacing 2014 10
 20.00 30.00 25.00 7,952,435.50  18.00  40.00 24.92 16.50
 0.22% 0.37% 0.22% 5,671,025.00  0.19%

 Linear Foot 193 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 22.50 20.00 11,714,375.75  0.00  22.50 22.25 22.00

 0.00% 0.04% 0.03% 10,727,261.00  0.00%
 Linear Foot 115.5 JNU-Mendenhall Valley Dust Control (Paving) 2014 08

 0.00 50.00 20.00 1,472,863.20  0.00  50.00 50.00 50.00
 0.00% 0.39% 0.16% 1,494,155.00  0.00%

 Linear Foot 74 Portage Glacier Road Embankment Stabilization 2014 08
  Bid as:203(37)  Abandon Existing Culvert

 16.00 110.00 50.00 1,246,015.00  40.00  110.00 59.50 16.00
 0.05% 0.46% 0.30% 1,782,765.00  0.11%

 Linear Foot 79 ANC Postmark Storm Drain Outfall Repairs 2014 07
 50.00 110.00 25.00 2,088,725.00  58.00  110.00 72.67 50.00
 0.12% 0.34% 0.09% 2,568,324.00  0.13%
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 Linear Foot or Meter Removal of Culvert Pipe 202(4)
 Linear Foot 760 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06

 45.00 30.00 20.00 23,055,979.50  50.00  50.00 40.00 30.00
 0.22% 0.15% 0.07% 15,157,512.00  0.24%

 Linear Foot 682 Doyle Road Improvements 2014 06
 20.00 50.00 20.00 1,408,240.00  0.00  50.00 35.00 20.00
 0.76% 2.02% 0.97% 1,691,090.00  0.00%

 Linear Foot 121 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 100.00 8.00 40.00 9,147,651.25  0.00  100.00 54.00 8.00
 0.12% 0.01% 0.05% 8,696,000.00  0.00%

 Linear Foot 220 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 16.00 7.50 28.00 756,840.00  20.00  50.00 18.64 7.50
 0.44% 0.22% 0.81% 734,399.81  0.55%

 LINEAR FOOT 575 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:202 (4)  REMOVAL OF CULVERT PIPE

 18.00 12.00 20.00 6,771,019.50  20.00  20.00 16.67 12.00
 0.15% 0.10% 0.17% 6,769,000.00  0.15%

 Linear Foot 343 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 20.00 9.00 15.00 2,816,398.00  22.00  22.00 13.16 6.15
 0.24% 0.11% 0.18% 2,773,226.95  0.25%

 Linear Foot 228 POW: Hydaburg Highway Fish Passage Improvements 2014 04
 100.00 3.00 30.00 478,175.00  0.00  100.00 51.50 3.00
 5.00% 0.18% 1.43% 388,512.00  0.00%

 Linear Foot 1,336 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 12.00 17.00 15.00 10,566,460.90  20.00  20.00 16.33 12.00
 0.13% 0.19% 0.19% 11,749,901.68  0.20%

 Linear Foot 3,744 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 20.00 15.00 12.50 14,885,926.75  25.00  25.00 15.20 2.01
 0.41% 0.35% 0.31% 15,967,622.06  0.51%

 Linear Foot 332 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 16.00 18.00 25.00 9,104,289.00  20.00  20.00 18.00 16.00
 0.08% 0.09% 0.09% 6,527,698.00  0.09%

 Linear Foot 1,960 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:202(4)  Removal Of Pipe

 20.00 10.00 30.00 37,365,951.00  0.00  20.00 15.00 10.00
 0.10% 0.05% 0.16% 36,856,107.57  0.00%

 Linear Foot 1,129 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 27.00 30.00 10.00 22,608,696.41  14.00  30.00 23.67 14.00
 0.11% 0.13% 0.05% 25,154,531.94  0.05%

 Linear Foot 30 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 40.00 50.00 15.00 5,595,737.50  0.00  50.00 45.00 40.00
 0.02% 0.03% 0.01% 4,522,796.00  0.00%

 Linear Foot 25 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 25.00 33.00 25.00 2,839,079.50  30.00  33.00 29.33 25.00
 0.02% 0.03% 0.02% 2,927,828.00  0.02%
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 Linear Foot or Meter Removal of Culvert Pipe 202(4)
 Each 59 Parks Highway M P 239-252 Rehabilitation 2013 11

  Bid as:202(17)  Removal Of Culvert Pipe
 10,000.00 1,000.00 800.00 26,775,562.00  1,000.00  10,000.00 3,287.50 1,000.00

 1.99% 0.20% 0.18% 28,866,903.50  0.20%
 Linear Foot 50 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11

 Delineation Improvements
 40.00 25.00 40.00 6,166,615.00  50.00  150.00 66.25 25.00
 0.03% 0.02% 0.03% 5,696,202.50  0.04%

 Linear Foot 15 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
 0.00 50.00 50.00 1,468,745.00  0.00  50.00 50.00 50.00

 0.00% 0.05% 0.05% 1,444,140.00  0.00%
 Linear Foot 155 Backloop Shared Use Path Rehabilitation 2013 11

 15.00 40.00 25.00 724,446.00  0.00  40.00 27.50 15.00
 0.26% 0.76% 0.53% 817,820.00  0.00%

 LINEAR FOOT 62 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:202 (4)  REMOVAL OF CULVERT PIPE

 39.00 11.30 20.00 2,152,146.00  19.95  50.00 33.38 11.30
 0.09% 0.03% 0.06% 2,488,685.10  0.04%

 Linear Foot 28 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 25.00 20.00 36.00 15,122,227.00  3.00  100.00 37.00 3.00
 0.00% 0.00% 0.01% 19,515,005.00  0.00%

 Linear Foot 199 Potter Road Surfacing 2013 08
 10.00 8.00 15.00 947,235.60  50.00  50.00 22.67 8.00
 0.22% 0.19% 0.32% 835,888.12  0.97%

 Linear Foot 408 JNU - Thane Road HSIP 2013 06
 0.00 25.00 10.00 1,116,063.00  0.00  25.00 25.00 25.00

 0.00% 0.79% 0.37% 1,298,675.00  0.00%
 Linear Foot 73 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06

 25.00 15.00 50.00 2,350,491.00  25.00  60.00 28.00 15.00
 0.07% 0.05% 0.16% 2,330,539.00  0.07%

 Linear Foot 365 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 20.00 45.00 35.00 3,185,173.20  0.00  45.00 32.50 20.00
 0.22% 0.56% 0.40% 2,924,422.60  0.00%

 Linear Foot 207 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
 0.00 12.00 15.00 804,895.00  0.00  12.00 12.00 12.00

 0.00% 0.25% 0.39% 993,566.75  0.00%
 Linear Foot 818 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05

 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 18.00 7.00 25.00 3,685,547.50  10.00  18.00 11.75 7.00
 0.43% 0.18% 0.55% 3,172,129.00  0.23%

 Linear Foot 1,659 Johns Road Improvements, Klatt To High View (GF) 2013 05
 4.50 11.00 15.00 4,891,836.00  9.40  19.00 10.98 4.50

 0.21% 0.52% 0.51% 3,496,800.96  0.45%
 LINEAR FOOT 1,652 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 20.00 19.00 12.00 4,291,557.00  0.00  20.00 19.50 19.00
 0.64% 0.62% 0.46% 5,031,578.00  0.00%

 Linear Foot 2,014 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 15.00 20.00 20.00 8,364,460.00  0.00  20.00 17.50 15.00
 0.31% 0.44% 0.48% 9,118,342.00  0.00%
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 Linear Foot or Meter Removal of Culvert Pipe 202(4)
 Linear Foot 442 Nordale Road Rehabilitation 2013 02

 11.50 12.00 20.00 4,548,500.95  27.00  27.00 16.83 11.50
 0.11% 0.12% 0.19% 4,442,893.00  0.26%

 Linear Foot 1,726 WRG Zimovia Pavement Rehabilitation 2013 01
 10.00 10.00 15.00 9,322,172.00  13.00  13.00 11.00 10.00
 0.21% 0.22% 0.28% 7,822,574.00  0.27%

 Linear Foot 568 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 73.00 5.00 40.00 3,367,389.00  0.00  73.00 39.00 5.00
 1.20% 0.11% 0.67% 2,620,072.00  0.00%

 Linear Foot 3,727 Halibut Point Road Pavement Rehab 2013 01
 20.00 12.77 30.00 19,713,666.00  15.00  20.00 15.92 12.77
 0.38% 0.25% 0.57% 19,292,860.05  0.27%

 Linear Foot 131 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:203(37)  Abandon Existing Culvert

 150.00 0.01 100.00 11,293,798.00  85.00  150.00 78.34 0.01
 0.18% 0.00% 0.12% 10,713,734.02  0.10%

 Linear Foot 448 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 10.00 100.00 25.00 11,293,798.00  10.00  100.00 40.00 10.00
 0.04% 0.42% 0.10% 10,713,734.02  0.04%

 Linear Foot 58 SGY- Dyea Road Improvements (Realign) 2012 11
 87.00 25.00 10.00 3,632,475.00  45.00  87.00 52.33 25.00
 0.12% 0.06% 0.02% 2,559,734.50  0.06%

 Linear Foot 2,066 Sawmill Creek Road Upgrade 2012 11
 18.00 20.00 13.00 12,320,919.00  11.00  20.00 16.33 11.00
 0.29% 0.35% 0.22% 11,789,167.00  0.17%

 Linear Foot 2,572 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 10.00 25.00 25.00 6,999,965.00  41.00  41.00 25.33 10.00
 0.44% 1.15% 0.92% 5,598,065.00  1.62%

 Linear Foot 150 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 10.00 90.00 15.00 3,791,689.00  25.78  90.00 36.45 10.00
 0.03% 0.32% 0.06% 4,277,729.72  0.07%

 Linear Foot 4,112 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 12.00 20.00 10.00 11,779,677.80  0.00  20.00 16.00 12.00
 0.38% 0.76% 0.35% 10,891,541.00  0.00%

 LINEAR FOOT 1,932 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 20.00 15.00 15.00 20,569,201.55  20.00  20.00 18.33 15.00
 0.22% 0.17% 0.14% 16,932,671.96  0.21%

 Linear Foot 200 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
 30.00 33.00 100.00 995,000.00  17.00  100.00 38.67 17.00
 0.64% 0.80% 2.01% 826,020.00  0.36%

 Linear Foot 90 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
  Bid as:202(4R)  Remove and Salvage Culvert

 50.00 120.00 100.00 995,000.00  17.00  135.00 62.44 17.00
 0.48% 1.31% 0.90% 826,020.00  0.16%

 Linear Foot 53 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 20.00 10.00 40.00 2,648,822.00  15.00  65.00 30.00 10.00
 0.04% 0.02% 0.08% 2,530,821.97  0.03%
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 Linear Foot or Meter Removal of Culvert Pipe 202(4)
 Linear Foot 622 Northern Region Deep Culverts Replacement - Stage 1 2012 08

 60.00 10.14 50.00 2,236,855.00  75.00  75.00 37.08 10.14
 1.37% 0.29% 1.39% 2,199,000.00  1.46%

 Linear Foot 150 Parks Hwy: Stanley Road Signal 2012 08
 4.24 7.40 40.00 1,793,585.00  75.00  75.00 28.88 4.24

 0.04% 0.07% 0.33% 1,573,730.00  0.51%
 LINEAR FOOT 1,589 Petersburg Road Improvements/Sewer Main Repairs 2012 07

 11.00 10.00 15.00 3,174,299.00  0.00  11.00 10.50 10.00
 0.44% 0.42% 0.75% 3,761,496.00  0.00%

 Linear Foot 118 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 15.00 22.00 30.00 5,122,591.75  26.00  26.00 20.75 15.00
 0.03% 0.05% 0.07% 5,399,661.50  0.05%

 Linear Foot 2,217 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 10.00 15.00 8.00 11,086,037.30  6.30  23.00 13.66 6.30
 0.17% 0.30% 0.16% 10,932,542.26  0.10%

 Linear Foot 3,051 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 12.00 10.00 39.55 9,015,968.53  5.00  16.00 10.67 5.00
 0.48% 0.40% 1.34% 7,589,893.00  0.20%

 Linear Foot 1,527 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 16.50 15.00 3,859,894.00  0.00  16.50 16.50 16.50
 0.00% 0.64% 0.59% 3,934,143.55  0.00%

 Linear Foot 116 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 20.00 42.00 20.00 5,897,230.00  18.00  42.00 26.67 18.00
 0.05% 0.10% 0.04% 4,799,275.50  0.04%

 Linear Foot 1,573 Parks Highway M P 252-263 Rehabilitation 2012 05
 15.00 21.00 40.00 13,682,389.00  6.00  35.00 16.86 6.00
 0.19% 0.26% 0.46% 12,580,165.00  0.07%

 Linear Foot 1,180 Holt-Lamplight Road Resurfacing 2012 04
 10.00 15.00 20.00 4,841,016.75  10.00  15.00 11.67 10.00
 0.25% 0.38% 0.49% 4,646,625.80  0.21%

 Linear Foot 1,661 Nome - Council Road M P 4-16 2012 04
 20.00 12.25 20.00 12,451,905.00  25.00  62.25 23.25 4.15
 0.28% 0.17% 0.27% 11,967,372.20  0.34%

 Linear Foot 160 Gustavus Rink Creek Gravel Pits Culvert Replacement Project 2012 03
 37.29 36.00 130.00 141,920.00  20.00  37.29 31.10 20.00
 4.65% 4.85% 14.66% 118,853.00  1.94%

 LINEAR FOOT 30 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 30.00 14.50 25.00 4,261,302.00  51.97  51.97 37.58 14.50
 0.03% 0.01% 0.02% 3,199,546.20  0.05%

 Each 4 Dalton Hwy 9 Mile Hill North 2012 02
  Bid as:202(101)  Removal Of Culvert Pipe

 1,200.00 5,000.00 2,650.00 7,398,971.95  2,500.00  5,000.00 1,921.50 500.00
 0.08% 0.37% 0.14% 5,342,261.50  0.16%

 Linear Foot 263 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 100.00 64.00 15.00 15,650,130.00  85.00  100.00 83.00 64.00
 0.20% 0.13% 0.03% 12,913,532.00  0.16%

 Linear Foot 941 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 6.50 11.00 40.00 3,502,699.60  30.00  30.00 15.63 6.50

 0.19% 0.33% 1.07% 3,098,635.60  0.83%
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 Linear Foot or Meter Removal of Culvert Pipe 202(4)
 Lump Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01

  Bid as:202(105)  Removal Of Culvert Pipe
 500,000.00 55,000.00 35,000.00 22,264,161.25  26,611.20  500,000.00 126,415.02 26,124.00

 2.98% 0.33% 0.16% 16,424,451.50  0.14%

 Linear Foot or Meter Removal of Sanitary Sewer Pipe 202(5)
 Linear Foot 93 Sterling Highway MP 114-135 Pavement Preservation 2016 04

  Bid as:202(99)  Abandon Storm Drain Pipe In Place
 100.00 175.00 125.00 18,928,072.50  100.00  225.00 150.00 100.00
 0.06% 0.10% 0.06% 15,712,283.30  0.06%

 Each Removal of Manhole 202(6)
 Each 5 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 575.00 1,400.00 1,500.00 6,450,221.75  1,200.00  8,000.00 2,376.08 575.00
 0.05% 0.12% 0.12% 5,719,942.36  0.10%

 Each 18 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 750.00 2,000.00 1,500.00 40,373,362.02  1,200.00  2,000.00 1,237.50 750.00
 0.04% 0.10% 0.07% 36,616,095.00  0.05%

 Each 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 500.00 1,700.00 1,000.00 789,287.50  1,100.00  4,300.00 1,820.00 500.00
 0.07% 0.25% 0.13% 672,850.00  0.14%

 Each 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 2,150.00 2,200.00 1,500.00 13,812,485.00  1,500.00  2,200.00 1,687.79 1,000.00
 0.02% 0.02% 0.01% 12,869,961.50  0.01%

 Each 21 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:202(18)  Removal of Storm Drain Structure

 0.00 500.00 2,000.00 8,283,871.00  0.00  500.00 500.00 500.00
 0.00% 0.11% 0.51% 9,681,105.00  0.00%

 Each 2 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 1,500.00 1,100.00 1,500.00 10,577,766.00  0.00  1,500.00 1,300.00 1,100.00
 0.03% 0.02% 0.03% 9,986,105.00  0.00%

 Each 8 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 700.00 995.46 2,000.00 4,329,338.00  898.00  2,500.00 1,248.91 700.00
 0.15% 0.22% 0.37% 3,554,977.97  0.19%

 EACH 13 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 900.00 400.00 1,000.00 15,115,856.00  0.00  900.00 650.00 400.00
 0.09% 0.04% 0.09% 13,394,988.29  0.00%

 Each 3 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 1,000.00 1,000.00 2,000.00 11,012,857.50  1,500.00  1,500.00 1,166.67 1,000.00
 0.03% 0.03% 0.05% 10,998,773.50  0.04%

 Each 2 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 1,000.00 3,000.00 3,000.00 11,382,512.50  1,000.00  3,000.00 1,666.67 1,000.00
 0.02% 0.07% 0.05% 8,963,033.20  0.02%

 Each 2 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 1,300.00 2,000.00 2,000.00 4,176,627.00  600.00  2,000.00 1,353.33 570.00
 0.06% 0.10% 0.10% 4,196,232.00  0.03%
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 Each Removal of Manhole 202(6)
 Each 5 Seward Highway: 92nd Avenue Connector 2016 02

 1,000.00 3,125.00 1,500.00 10,582,033.50  970.00  3,125.00 1,582.81 970.00
 0.05% 0.16% 0.07% 9,982,119.90  0.05%

 Each 1 Lucus Road Improvements 2016 01
 1,600.00 1,000.00 1,500.00 5,467,968.00  1,000.00  3,500.00 1,795.39 1,000.00
 0.03% 0.02% 0.03% 4,639,288.00  0.02%

 Each 12 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 1,200.00 1,671.78 2,500.00 39,443,973.00  500.00  1,671.78 1,074.36 500.00
 0.03% 0.05% 0.08% 40,745,592.41  0.01%

 Each 3 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 1,000.00 2,000.00 1,500.00 46,690,634.00  1,500.00  2,000.00 1,356.23 1,000.00
 0.01% 0.01% 0.01% 42,094,598.00  0.01%

 Each 5 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 900.00 1,000.00 2,000.00 6,860,754.40  1,800.00  1,800.00 1,233.33 900.00
 0.06% 0.07% 0.15% 7,090,895.00  0.11%

 EACH 9 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 2,400.00 1,000.00 2,000.00 8,369,299.00  0.00  2,400.00 1,700.00 1,000.00
 0.23% 0.11% 0.22% 8,362,244.00  0.00%

 Each 2 ANC Kulis Transition Repairs and Modifications 2014 10
 1,115.00 800.00 2,000.00 1,217,993.50  750.00  6,500.00 2,433.13 500.00
 0.18% 0.14% 0.33% 1,178,369.00  0.12%

 Each 12 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:202(17)  Abandon Existing Sanitary Sewer Manhole

 1,338.50 1,100.00 1,000.00 1,217,993.50  900.00  5,500.00 2,748.56 900.00
 1.31% 1.12% 0.99% 1,178,369.00  0.86%

 Each 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 1,000.00 1,500.00 2,000.00 2,816,398.00  1,350.00  2,520.00 1,244.56 631.00
 0.04% 0.05% 0.07% 2,773,226.95  0.05%

 Each 12 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 900.00 2,000.00 1,500.00 14,885,926.75  2,000.00  2,000.00 1,201.97 359.83
 0.06% 0.15% 0.12% 15,967,622.06  0.13%

 Each 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 5,000.00 1,000.00 3,000.00 37,365,951.00  0.00  5,000.00 3,000.00 1,000.00
 0.01% 0.00% 0.01% 36,856,107.57  0.00%

 Each 9 Johns Road Improvements, Klatt To High View (GF) 2013 05
 578.00 2,000.00 2,000.00 4,891,836.00  1,250.00  2,000.00 1,257.00 578.00
 0.15% 0.51% 0.37% 3,496,800.96  0.32%

 EACH 4 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 1,000.00 800.00 1,000.00 4,291,557.00  0.00  1,000.00 900.00 800.00
 0.08% 0.06% 0.09% 5,031,578.00  0.00%

 Each 3 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:202(8)  Removal Of Inlet

 925.00 500.00 1,000.00 8,364,460.00  0.00  925.00 712.50 500.00
 0.03% 0.02% 0.04% 9,118,342.00  0.00%

 Each 1 Sawmill Creek Road Upgrade 2012 11
 2,400.00 2,000.00 500.00 12,320,919.00  3,000.00  3,000.00 2,466.67 2,000.00
 0.02% 0.02% 0.00% 11,789,167.00  0.02%
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 Each Removal of Manhole 202(6)
 EACH 6 Petersburg Road Improvements/Sewer Main Repairs 2012 07

  Bid as:202(6)  REMOVAL OF STORMDRAIN MANHOLE
 900.00 2,000.00 1,100.00 3,174,299.00  0.00  2,000.00 1,450.00 900.00
 0.14% 0.32% 0.21% 3,761,496.00  0.00%

 Each 3 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:202(14)  Abandon Existing Sanitary or Storm Sewer
 Manhole

 1,000.00 600.00 3,000.00 9,015,968.53  1,000.00  2,650.00 1,201.93 600.00
 0.04% 0.02% 0.10% 7,589,893.00  0.04%

 Each 10 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 1,000.00 900.00 1,500.00 9,015,968.53  1,500.00  1,650.00 1,124.30 860.00
 0.13% 0.12% 0.17% 7,589,893.00  0.19%

 Each Removal of Junction Box 202(7)
 Each 3 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

 500.00 750.00 400.00 5,152,880.75  700.00  750.00 650.00 500.00
 0.03% 0.04% 0.02% 5,068,927.80  0.04%

 Each 16 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 110.00 385.00 350.00 13,812,485.00  100.00  385.00 185.01 100.00
 0.01% 0.05% 0.04% 12,869,961.50  0.01%

 Each 54 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 300.00 240.00 500.00 10,577,766.00  0.00  300.00 270.00 240.00
 0.15% 0.13% 0.26% 9,986,105.00  0.00%

 Each 13 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 500.00 500.00 400.00 11,012,857.50  500.00  500.00 500.00 500.00
 0.06% 0.06% 0.05% 10,998,773.50  0.06%

 Each 20 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 175.00 500.00 350.00 8,896,500.00  0.00  500.00 337.50 175.00
 0.04% 0.12% 0.08% 8,572,859.75  0.00%

 Each 12 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 500.00 250.00 350.00 37,365,951.00  0.00  500.00 375.00 250.00
 0.02% 0.01% 0.01% 36,856,107.57  0.00%

 Each 22 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 209.00 700.00 50.00 22,608,696.41  140.00  700.00 349.67 140.00
 0.02% 0.06% 0.00% 25,154,531.94  0.01%

 Each Removal of Inlet 202(8)
 Each 26 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 400.00 1,000.00 1,000.00 40,373,362.02  600.00  1,000.00 750.00 400.00
 0.03% 0.07% 0.06% 36,616,095.00  0.04%

 Each 5 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 1,250.00 825.00 1,200.00 13,812,485.00  1,000.00  1,439.49 1,044.08 750.00
 0.05% 0.03% 0.04% 12,869,961.50  0.04%

 Each 2 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 1,500.00 500.00 1,000.00 10,577,766.00  0.00  1,500.00 1,000.00 500.00
 0.03% 0.01% 0.02% 9,986,105.00  0.00%
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 Each Removal of Inlet 202(8)
 Each 3 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 600.00 1,000.00 1,200.00 5,568,712.00  2,000.00  2,000.00 889.58 250.00
 0.04% 0.06% 0.06% 4,648,330.25  0.12%

 Each 27 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 400.00 995.46 1,500.00 4,329,338.00  947.00  2,000.00 932.08 400.00
 0.29% 0.76% 0.94% 3,554,977.97  0.67%

 Each 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 370.00 700.00 1,500.00 823,610.80  2,000.00  2,230.00 1,300.00 370.00
 0.05% 0.10% 0.18% 684,191.00  0.27%

 Each 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court
  Bid as:202(6)  Removal of Manhole

 600.00 2,000.00 1,500.00 823,610.80  2,000.00  5,000.00 2,100.00 600.00
 0.09% 0.29% 0.18% 684,191.00  0.27%

 Each 3 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 1,200.00 1,000.00 1,300.00 19,956,166.00  1,000.00  1,646.63 1,081.53 561.00
 0.01% 0.01% 0.02% 21,769,589.00  0.01%

 EACH 47 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 650.00 200.00 500.00 15,115,856.00  0.00  650.00 425.00 200.00
 0.22% 0.07% 0.16% 13,394,988.29  0.00%

 Each 12 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 1,000.00 500.00 1,200.00 11,012,857.50  1,500.00  1,500.00 1,000.00 500.00
 0.10% 0.05% 0.13% 10,998,773.50  0.15%

 Each 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 1,400.00 1,000.00 1,000.00 10,304,726.50  750.00  1,800.00 1,237.50 750.00
 0.02% 0.01% 0.01% 7,898,725.72  0.01%

 Each 8 Seward Highway: 92nd Avenue Connector 2016 02
 1,000.00 2,400.00 1,000.00 10,582,033.50  762.00  2,700.00 1,406.18 762.00
 0.08% 0.19% 0.08% 9,982,119.90  0.06%

 Each 1 Lucus Road Improvements 2016 01
 800.00 250.00 1,000.00 5,467,968.00  1,000.00  2,350.00 1,172.21 250.00
 0.02% 0.01% 0.02% 4,639,288.00  0.02%

 Each 1 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
 1,100.00 2,000.00 500.00 4,002,012.00  1,000.00  2,000.00 1,525.00 1,000.00
 0.03% 0.05% 0.01% 3,688,651.61  0.02%

 Each 3 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 1,500.00 750.00 1,400.00 8,216,121.50  0.00  1,500.00 1,125.00 750.00
 0.07% 0.03% 0.05% 6,769,856.00  0.00%

 Each 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 1,000.00 1,500.00 1,000.00 46,690,634.00  1,500.00  1,500.00 1,212.52 800.00
 0.00% 0.00% 0.00% 42,094,598.00  0.00%
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 Each Removal of Inlet 202(8)
 Each 8 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05

 1,523.13 1,500.00 700.00 1,838,794.00  740.00  1,523.13 976.69 207.00
 0.61% 0.60% 0.30% 1,990,576.00  0.28%

 EACH 4 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 630.00 500.00 600.00 8,369,299.00  0.00  630.00 565.00 500.00
 0.03% 0.02% 0.03% 8,362,244.00  0.00%

 Each 2 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 7,500.00 3,000.00 1,000.00 9,147,651.25  0.00  7,500.00 5,250.00 3,000.00
 0.15% 0.07% 0.02% 8,696,000.00  0.00%

 EACH 8 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:202 (8)  REMOVAL OF INLET

 900.00 500.00 755.00 6,771,019.50  500.00  900.00 633.33 500.00
 0.10% 0.06% 0.09% 6,769,000.00  0.05%

 Each 12 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 1,500.00 3,000.00 300.00 4,522,558.00  0.00  3,000.00 2,250.00 1,500.00
 0.30% 0.63% 0.08% 5,686,743.30  0.00%

 Each 8 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 700.00 500.00 1,000.00 14,885,926.75  1,500.00  1,500.00 637.95 239.75
 0.03% 0.03% 0.05% 15,967,622.06  0.07%

 Each 2 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 1,500.00 750.00 1,400.00 37,365,951.00  0.00  1,500.00 1,125.00 750.00
 0.01% 0.00% 0.01% 36,856,107.57  0.00%

 Each 7 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 324.00 370.00 900.00 22,608,696.41  800.00  800.00 498.00 324.00
 0.01% 0.01% 0.03% 25,154,531.94  0.02%

 EACH 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:202 (8)  REMOVAL OF INLET

 600.00 1,180.00 1,200.00 2,152,146.00  358.00  3,000.00 1,439.67 358.00
 0.02% 0.05% 0.06% 2,488,685.10  0.01%

 Each 16 Johns Road Improvements, Klatt To High View (GF) 2013 05
 304.50 2,000.00 1,200.00 4,891,836.00  180.00  2,000.00 808.63 180.00
 0.14% 0.92% 0.39% 3,496,800.96  0.08%

 EACH 11 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 500.00 500.00 200.00 4,291,557.00  0.00  500.00 500.00 500.00
 0.11% 0.11% 0.05% 5,031,578.00  0.00%

 Lump Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:202(13)  Storm Drain System Cleaning

 110,000.00 100,000.00 40,000.00 9,322,172.00  75,000.00  110,000.00 95,000.00 75,000.00
 1.37% 1.28% 0.43% 7,822,574.00  0.90%

 Each 1 Halibut Point Road Pavement Rehab 2013 01
 1,700.00 882.20 500.00 19,713,666.00  1,000.00  1,700.00 1,194.07 882.20
 0.01% 0.00% 0.00% 19,292,860.05  0.00%

 Each 5 Sawmill Creek Road Upgrade 2012 11
 575.00 1,000.00 1,400.00 12,320,919.00  1,000.00  1,000.00 858.33 575.00
 0.02% 0.04% 0.06% 11,789,167.00  0.04%
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 Each Removal of Inlet 202(8)
 EACH 26 Petersburg Road Improvements/Sewer Main Repairs 2012 07

 500.00 500.00 275.00 3,174,299.00  0.00  500.00 500.00 500.00
 0.33% 0.35% 0.23% 3,761,496.00  0.00%

 Each 11 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 660.00 500.00 3,859,894.00  0.00  660.00 660.00 660.00
 0.00% 0.18% 0.14% 3,934,143.55  0.00%

 Linear Foot or Meter Removal of Curb and Gutter 202(9)
 Linear Foot 118 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 10.00 11.00 5,772,836.00  0.00  10.00 10.00 10.00

 0.00% 0.02% 0.02% 6,157,603.25  0.00%
 Linear Foot 1,258 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 6.25 3.00 10.00 6,450,221.75  8.00  13.00 8.49 3.00
 0.13% 0.07% 0.20% 5,719,942.36  0.16%

 Linear Foot 58 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06
 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)

 12.00 15.74 25.00 3,179,943.50  10.00  28.00 16.97 7.00
 0.02% 0.03% 0.05% 2,706,436.00  0.02%

 Linear Foot 278 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation

 15.00 20.00 10.00 1,378,816.00  9.00  20.00 16.00 9.00
 0.35% 0.50% 0.20% 1,109,658.24  0.21%

 Linear Foot 17,900 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 3.50 10.00 8.00 40,373,362.02  6.00  10.00 6.38 3.50
 0.17% 0.49% 0.35% 36,616,095.00  0.27%

 Linear Foot 650 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 10.00 5.00 7.50 789,287.50  12.00  13.00 10.40 5.00
 0.87% 0.48% 0.62% 672,850.00  0.99%

 Linear Foot 7,664 FMATS Yukon Drive Improvements 2018 05
 3.00 2.00 25.00 2,468,430.52  3.50  6.00 3.63 2.00

 1.11% 0.74% 7.76% 2,077,000.62  1.26%
 Linear Foot 1,595 FMATS Area Surface Upgrades FFY2018 2018 04

 9.00 5.00 15.00 2,997,119.75  5.00  9.00 6.33 5.00
 0.56% 0.31% 0.80% 2,540,773.50  0.29%

 Linear Foot 1,290 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 15.00 7.50 10.00 9,927,018.00  20.00  20.00 14.17 7.50
 0.21% 0.11% 0.13% 8,532,028.00  0.25%

 Linear Foot 4,115 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 10.00 12.00 8,283,871.00  0.00  10.00 10.00 10.00

 0.00% 0.43% 0.60% 9,681,105.00  0.00%
 Linear Foot 3,600 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

 30.00 10.00 12.00 10,577,766.00  0.00  30.00 20.00 10.00
 1.01% 0.36% 0.41% 9,986,105.00  0.00%

 Linear Foot 2,774 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 4.00 5.00 11.00 5,568,712.00  6.00  8.00 5.44 2.98

 0.23% 0.30% 0.55% 4,648,330.25  0.33%
 LINEAR FOOT 1,168 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05

 Preservation

 No Conversion
Page: 60No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
202(9)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter Removal of Curb and Gutter 202(9)
 20.00 15.00 10.00 2,303,200.50  10.00  20.00 15.00 10.00

 Linear Foot 4,673 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 10.00 4.94 12.00 4,329,338.00  14.60  14.60 10.59 4.94
 1.25% 0.65% 1.30% 3,554,977.97  1.78%

 Linear Foot 1,358 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 6.00 4.00 10.00 823,610.80  6.00  10.00 6.83 4.00
 1.18% 0.79% 1.65% 684,191.00  1.09%

 Linear Foot 6,200 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 4.50 5.00 8.00 19,956,166.00  10.00  10.00 6.27 3.97
 0.11% 0.14% 0.25% 21,769,589.00  0.25%

 Linear Foot 10,043 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 12.00 20.00 15.00 11,012,857.50  8.00  20.00 13.33 8.00
 1.05% 1.83% 1.37% 10,998,773.50  0.68%

 Linear Foot 2,830 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 11.00 5.00 11.00 10,304,726.50  30.00  30.00 12.75 5.00
 0.34% 0.18% 0.30% 7,898,725.72  0.92%

 Linear Foot 1,751 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 14.00 5.00 15.00 11,382,512.50  10.00  14.00 9.67 5.00
 0.26% 0.10% 0.23% 8,963,033.20  0.17%

 Linear Foot 1,320 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 8.00 20.00 8.00 5,148,790.00  9.00  20.00 10.50 5.00
 0.20% 0.51% 0.21% 5,198,106.50  0.22%

 Linear Foot 2,915 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 7.50 6.00 10.00 4,176,627.00  8.50  8.50 6.75 4.50
 0.52% 0.42% 0.70% 4,196,232.00  0.58%

 Linear Foot 684 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 7.00 10.00 10.00 4,176,627.00  7.50  12.00 7.75 4.00
 0.11% 0.16% 0.16% 4,196,232.00  0.12%

 Linear Foot 648 Seward Highway: 92nd Avenue Connector 2016 02
 20.00 6.00 12.00 10,582,033.50  9.00  35.18 14.74 3.00
 0.13% 0.04% 0.07% 9,982,119.90  0.06%

 Linear Foot 300 Lucus Road Improvements 2016 01
 4.00 8.00 7.00 5,467,968.00  20.00  25.00 10.87 3.82

 0.02% 0.05% 0.04% 4,639,288.00  0.12%
 Linear Foot 711 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 7.00 10.00 10.00 20,169,767.00  0.00  10.00 8.50 7.00
 0.03% 0.04% 0.04% 16,614,244.00  0.00%
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 Linear Foot or Meter Removal of Curb and Gutter 202(9)
 Linear Foot 3,469 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 5.00 3.51 12.00 39,443,973.00  5.00  6.00 4.70 3.51
 0.04% 0.03% 0.11% 40,745,592.41  0.04%

 Linear Foot 254 Glenn Highway: MP 49 2015 10
 8.70 10.00 10.00 3,620,991.00  11.50  14.03 9.05 3.00

 0.08% 0.09% 0.07% 2,836,369.83  0.10%
 Linear Foot 476 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I
 24.00 10.00 10.00 4,139,213.00  40.00  45.00 28.68 10.00
 0.25% 0.10% 0.11% 4,631,344.00  0.41%

 Linear Foot 6,201 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 8.00 8.00 15.00 8,216,121.50  0.00  8.00 8.00 8.00
 0.72% 0.73% 1.13% 6,769,856.00  0.00%

 Linear Foot 785 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 10.00 10.00 7.00 46,690,634.00  10.00  10.00 8.22 3.08
 0.02% 0.02% 0.01% 42,094,598.00  0.02%

 Linear Foot 140 West Anchorage Roads Pavement Preservation 2015 06
 15.00 20.00 8.00 2,468,197.60  0.00  20.00 17.50 15.00
 0.07% 0.12% 0.05% 2,243,415.64  0.00%

 Linear Foot 1,232 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 25.00 20.00 5.00 5,459,443.00  0.00  25.00 22.50 20.00
 0.57% 0.47% 0.11% 5,296,083.00  0.00%

 Linear Foot 150.2 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 25.00 20.00 10.00 2,203,697.00  17.00  25.00 20.67 17.00
 0.15% 0.12% 0.07% 2,499,849.30  0.09%

 Linear Foot 3,350 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 12.00 15.00 12.50 5,256,540.00  0.00  15.00 13.50 12.00
 0.86% 1.22% 0.80% 4,114,207.50  0.00%

 Linear Foot 2,152 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 5.84 12.00 10.00 1,838,794.00  6.50  15.00 10.02 5.84

 0.63% 1.30% 1.17% 1,990,576.00  0.67%
 Linear Foot 7,134 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
 5.00 2.00 5.00 6,860,754.40  5.00  5.00 4.00 2.00

 0.48% 0.20% 0.52% 7,090,895.00  0.45%
 Linear Foot 687 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
 10.00 7.00 8.00 6,293,325.50  20.00  20.00 11.75 7.00
 0.10% 0.07% 0.09% 6,906,885.32  0.18%

 Linear Foot 890 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 13.00 10.00 10.00 7,355,362.00  22.00  22.00 15.00 10.00
 0.16% 0.13% 0.12% 6,887,552.00  0.26%

 Linear Foot 4,056 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 45.00 20.00 10.00 8,896,500.00  0.00  45.00 32.50 20.00
 1.90% 0.95% 0.46% 8,572,859.75  0.00%
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 Linear Foot or Meter Removal of Curb and Gutter 202(9)
 LINEAR FOOT 12,135 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 1.75 5.00 10.00 8,369,299.00  0.00  5.00 3.38 1.75
 0.22% 0.73% 1.45% 8,362,244.00  0.00%

 Linear Foot 30 Ktn - Advanced Water Street Trunk Relocation 2014 12
 44.00 46.00 15.00 4,216,665.00  0.00  46.00 45.00 44.00
 0.03% 0.04% 0.01% 3,339,289.99  0.00%

 LINEAR FOOT 265 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 40.00 13.00 10.00 3,992,876.00  11.75  40.00 20.44 11.75
 0.28% 0.09% 0.07% 3,749,452.49  0.07%

 Linear Foot 600 ANC Kulis Transition Repairs and Modifications 2014 10
 5.75 5.50 20.00 1,217,993.50  7.15  20.00 9.61 5.50

 0.28% 0.28% 0.99% 1,178,369.00  0.34%
 Linear Foot 578 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10

 8.71 11.00 7.50 1,682,155.36  0.00  11.00 9.86 8.71
 0.21% 0.36% 0.26% 1,745,059.23  0.00%

 Linear Foot 196 Hurst Road Resurfacing 2014 10
 4.00 65.00 5.00 3,616,344.70  3.00  65.00 24.00 3.00

 0.03% 0.49% 0.03% 2,595,968.19  0.02%
 Linear Foot 850 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10

 Avenue
 20.00 30.00 10.00 1,258,215.00  0.00  30.00 25.00 20.00
 1.01% 1.83% 0.68% 1,390,904.64  0.00%

 Linear Foot 1,208 Central Region Highway Data Equipment 2012 2014 09
 10.00 10.00 10.00 3,992,258.00  0.00  10.00 10.00 10.00
 0.21% 0.27% 0.30% 4,551,390.00  0.00%

 Linear Foot 138 F M A T S Street Light Conversion - Stage I I I 2014 07
 41.80 35.00 8.00 1,174,143.00  62.50  62.50 42.94 34.00
 0.48% 0.46% 0.09% 1,046,353.50  0.59%

 Linear Foot 5,030 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 15.00 17.00 10.00 9,147,651.25  0.00  17.00 16.00 15.00
 0.76% 0.98% 0.55% 8,696,000.00  0.00%

 LINEAR FOOT 1,552 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:202 (9)  REMOVAL OF CURB AND GUTTER

 7.50 12.00 8.00 6,771,019.50  10.00  12.00 9.83 7.50
 0.17% 0.28% 0.18% 6,769,000.00  0.21%

 Linear Foot 240 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:202(9A)  Removal Of Curb At Chester Creek Bridge

 350.00 54.00 40.00 4,522,558.00  0.00  350.00 202.00 54.00
 1.42% 0.23% 0.21% 5,686,743.30  0.00%

 Linear Foot 3,170 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 14.00 11.00 5.00 4,522,558.00  0.00  14.00 12.50 11.00
 0.75% 0.61% 0.35% 5,686,743.30  0.00%

 Linear Foot 485 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 10.00 6.00 8.00 2,816,398.00  10.00  12.00 7.16 4.00
 0.17% 0.10% 0.14% 2,773,226.95  0.16%

 Linear Foot 20 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 100.00 20.00 20.00 3,050,225.50  50.00  100.00 56.67 20.00
 0.07% 0.01% 0.01% 2,798,425.79  0.03%
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 Linear Foot or Meter Removal of Curb and Gutter 202(9)
 Linear Foot 1,497 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01

 Church Road
 6.25 5.00 7.00 14,885,926.75  15.00  16.43 9.74 5.00

 0.05% 0.05% 0.07% 15,967,622.06  0.12%
 Linear Foot 444 Sitka-Harbor Drive Pavement Rehabilitation 2013 12

  Bid as:202 (9)  Removal Of Curb And Gutter
 0.00 15.00 15.00 1,900,920.00  0.00  15.00 15.00 15.00

 0.00% 0.32% 0.35% 2,104,176.00  0.00%
 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 20,000.00 250,000.00 30,000.00 37,365,951.00  0.00  250,000.00 135,000.00 20,000.00

 0.05% 0.68% 0.08% 36,856,107.57  0.00%
 Linear Foot 2,305 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12

 7.56 9.00 10.00 22,608,696.41  4.00  9.00 6.85 4.00
 0.06% 0.08% 0.10% 25,154,531.94  0.03%

 Linear Foot 919 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:202 (9)  Removal Of Curb And Gutter

 0.00 15.00 15.00 1,468,745.00  0.00  15.00 15.00 15.00
 0.00% 0.95% 0.94% 1,444,140.00  0.00%

 LINEAR FOOT 1,478 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:202 (9)  REMOVAL OF CURB AND GUTTER

 7.00 4.75 6.00 2,152,146.00  7.50  18.00 9.04 4.75
 0.38% 0.28% 0.41% 2,488,685.10  0.40%

 Linear Foot 875 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 15.00 8.50 10.00 1,023,245.00  0.00  15.00 11.75 8.50
 0.97% 0.61% 0.86% 1,214,605.00  0.00%

 Linear Foot 1,450 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 10.00 12.00 10.00 3,570,530.00  0.00  12.00 11.00 10.00
 0.37% 0.45% 0.41% 3,872,478.16  0.00%

 Linear Foot 3,515 FMATS Area Surface Upgrades FFY2013 2013 05
 1.89 2.20 5.00 1,403,882.75  3.00  7.00 3.52 1.89

 0.57% 0.67% 1.25% 1,159,171.29  0.85%
 Linear Foot 4,450 Johns Road Improvements, Klatt To High View (GF) 2013 05

 3.25 6.00 8.00 4,891,836.00  5.00  6.00 4.81 3.25
 0.42% 0.76% 0.73% 3,496,800.96  0.64%

 LINEAR FOOT 1,105 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 10.00 11.00 5.00 4,291,557.00  0.00  11.00 10.50 10.00
 0.21% 0.24% 0.13% 5,031,578.00  0.00%

 Linear Foot 2,700 Debarr Road Resurfacing (GF) 2013 05
 10.00 8.00 9.00 4,486,554.20  0.00  12.00 10.00 8.00
 0.55% 0.47% 0.54% 4,590,728.10  0.00%

 Linear Foot 2,370 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 10.00 10.00 10.00 8,901,029.00  0.00  10.00 10.00 10.00
 0.30% 0.33% 0.27% 7,227,267.40  0.00%

 Linear Foot 25 WRG Zimovia Pavement Rehabilitation 2013 01
 20.00 10.00 20.00 9,322,172.00  20.00  20.00 16.67 10.00
 0.01% 0.00% 0.01% 7,822,574.00  0.01%

 Linear Foot 1,673 Halibut Point Road Pavement Rehab 2013 01
 11.00 6.05 10.00 19,713,666.00  10.00  11.00 9.02 6.05
 0.09% 0.05% 0.08% 19,292,860.05  0.08%
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 Linear Foot or Meter Removal of Curb and Gutter 202(9)
 Linear Foot 330 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11

 0.00 10.00 15.00 1,876,493.00  0.00  10.00 10.00 10.00
 0.00% 0.17% 0.26% 1,896,296.00  0.00%

 Linear Foot 334 Juneau-FFY12 Areawide Paving 2012 11
 0.00 10.00 15.00 1,731,350.00  0.00  10.00 10.00 10.00

 0.00% 0.20% 0.29% 1,678,831.00  0.00%
 Linear Foot 559 Sawmill Creek Road Upgrade 2012 11

 13.00 10.00 3.00 12,320,919.00  6.00  13.00 9.67 6.00
 0.06% 0.05% 0.01% 11,789,167.00  0.03%

 Linear Foot 1,451 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10
 7.00 3.85 11.00 868,420.50  6.00  7.00 5.62 3.85

 1.85% 1.04% 1.84% 536,333.83  1.36%
 Linear Foot 90 SGY: State Street Sidewalk Repair 2012 09

 11.75 33.35 15.00 79,200.00  15.00  33.35 20.03 11.75
 1.15% 5.06% 1.70% 59,324.00  1.44%

 Linear Foot 350 Lake Hood Strip RPZ Land Acquisition 2012 08
 2.92 13.44 10.00 686,991.00  12.58  13.44 8.74 2.92

 0.21% 1.06% 0.51% 442,368.44  0.87%
 LINEAR FOOT 3,697 Petersburg Road Improvements/Sewer Main Repairs 2012 07

 7.00 5.00 4.00 3,174,299.00  0.00  7.00 6.00 5.00
 0.66% 0.49% 0.47% 3,761,496.00  0.00%

 Linear Foot 350 North Pole Bike Trail Rehabilitation and Connections 2012 07
 10.00 6.70 15.00 640,139.00  7.50  10.00 8.30 6.70
 0.57% 0.48% 0.82% 492,497.25  0.38%

 Linear Foot 670 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 8.00 7.00 36.21 9,015,968.53  20.00  20.00 7.73 2.00
 0.07% 0.06% 0.27% 7,589,893.00  0.17%

 Linear Foot 2,801 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 12.50 15.00 3,859,894.00  0.00  12.50 12.50 12.50
 0.00% 0.89% 1.09% 3,934,143.55  0.00%

 Linear Foot 20 Sgy - Pedestrian Improvements 2012 06
 20.00 10.39 15.00 429,140.00  10.00  20.00 13.46 10.00
 0.10% 0.05% 0.07% 404,660.20  0.05%

 Linear Foot 300 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 10.00 2.75 18.00 5,897,230.00  5.50  10.00 6.08 2.75
 0.06% 0.02% 0.09% 4,799,275.50  0.03%

 LINEAR FOOT 678 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 7.00 5.50 10.00 4,261,302.00  17.01  25.00 11.46 4.25
 0.14% 0.12% 0.16% 3,199,546.20  0.34%

 Linear Foot 115 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 10.00 53.00 10.00 15,650,130.00  3.00  53.00 22.00 3.00
 0.01% 0.05% 0.01% 12,913,532.00  0.00%

 Linear Foot 700 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 9.00 15.00 8.00 3,502,699.60  3.00  15.00 8.30 3.00

 0.19% 0.34% 0.16% 3,098,635.60  0.06%

 Each Single Mail Box Installation 202(10)
 Each 2 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 675.00 550.00 700.00 6,450,221.75  500.00  1,074.54 716.62 500.00
 0.02% 0.02% 0.02% 5,719,942.36  0.02%
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 Each Single Mail Box Installation 202(10)
 EACH 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06

 800.00 650.00 550.00 3,413,310.00  1,400.00  1,400.00 950.00 650.00
 0.02% 0.02% 0.02% 3,440,733.00  0.04%

 Each 11 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:202(10)-A  Single Mailbox Installation

 550.00 650.00 700.00 26,214,019.00  750.00  1,200.00 787.50 550.00
 0.02% 0.03% 0.03% 24,869,246.80  0.03%

 Each 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 900.00 1,100.00 800.00 13,812,485.00  500.00  2,000.00 1,141.62 500.00
 0.01% 0.01% 0.01% 12,869,961.50  0.00%

 Each 7 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 2,000.00 1,000.00 650.00 27,839,413.30  1,150.00  2,000.00 1,028.37 500.00
 0.05% 0.02% 0.02% 29,100,627.40  0.03%

 Each 2 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 750.00 500.00 500.00 37,091,619.00  1,000.00  1,000.00 687.50 500.00
 0.00% 0.00% 0.00% 36,149,513.00  0.00%

 Each 16 Old Nenana/Ester Hill Rehabilitation 2017 09
 730.00 650.00 650.00 12,088,084.00  650.00  730.00 676.67 650.00
 0.08% 0.08% 0.09% 12,499,865.00  0.07%

 Each 6 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 500.00 700.00 600.00 11,372,910.00  625.00  700.00 593.75 500.00
 0.03% 0.05% 0.03% 8,695,855.00  0.04%

 Each 2 Soldotna: Funny River Road Improvements 2017 05
 850.00 500.00 1,000.00 2,415,300.00  0.00  850.00 675.00 500.00
 0.09% 0.05% 0.08% 1,964,337.00  0.00%

 Each 7 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 500.00 500.00 725.00 64,004,541.00  500.00  1,000.00 625.00 500.00
 0.01% 0.01% 0.01% 53,907,758.00  0.01%

 Each 27 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 450.00 400.00 600.00 1,650,040.00  0.00  450.00 425.00 400.00
 0.61% 0.66% 0.98% 1,624,145.00  0.00%

 Each 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 500.00 1,000.00 500.00 19,956,166.00  1,000.00  1,000.00 724.44 322.19
 0.00% 0.00% 0.00% 21,769,589.00  0.00%

 EACH 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 800.00 500.00 500.00 15,115,856.00  0.00  800.00 650.00 500.00
 0.01% 0.00% 0.00% 13,394,988.29  0.00%

 Each 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07
 500.00 1,000.00 650.00 1,268,198.00  200.00  1,000.00 571.43 200.00
 0.03% 0.06% 0.05% 1,549,850.00  0.01%

 Each 23 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 600.00 600.00 550.00 3,263,635.00  750.00  750.00 651.79 600.00
 0.46% 0.48% 0.39% 2,864,888.00  0.56%
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 Each Single Mail Box Installation 202(10)
 Each 14 Sterling Highway MP 114-135 Pavement Preservation 2016 04

 1,000.00 500.00 650.00 18,928,072.50  650.00  1,000.00 725.00 500.00
 0.08% 0.04% 0.05% 15,712,283.30  0.05%

 Each 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 525.00 1,000.00 1,000.00 4,176,627.00  350.00  1,000.00 650.83 350.00
 0.01% 0.02% 0.02% 4,196,232.00  0.01%

 Each 1 Glenn Highway: MP 49 2015 10
 1,000.00 750.00 550.00 3,620,991.00  760.00  4,823.56 1,079.33 150.00
 0.03% 0.03% 0.02% 2,836,369.83  0.03%

 Each 3 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 725.00 600.00 550.00 6,860,754.40  550.00  725.00 625.00 550.00
 0.03% 0.03% 0.02% 7,090,895.00  0.02%

 Each 15 Plack Road Bicycle/Pedestrian Facility 2015 02
 800.00 700.00 500.00 2,460,799.90  800.00  800.00 627.50 210.00
 0.48% 0.45% 0.30% 2,329,969.21  0.47%

 Each 89 Fritz Cove Road Rehabilitation And Repair 2014 11
 600.00 300.00 550.00 3,692,403.00  0.00  600.00 450.00 300.00
 1.18% 0.86% 1.33% 3,115,745.00  0.00%

 Each 1 Tok Cutoff M P 50-60 Resurfacing 2014 10
 700.00 800.00 500.00 7,952,435.50  750.00  1,000.00 764.17 630.00
 0.01% 0.01% 0.01% 5,671,025.00  0.01%

 Each 13 Hurst Road Resurfacing 2014 10
 750.00 700.00 550.00 3,616,344.70  700.00  750.00 716.67 700.00
 0.35% 0.35% 0.20% 2,595,968.19  0.30%

 Each 7 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 500.00 400.00 500.00 2,816,398.00  450.00  1,000.00 528.89 300.00
 0.12% 0.10% 0.12% 2,773,226.95  0.11%

 Each 50 Edgerton Highway MP 0-19 Resurfacing 2014 04
 460.00 550.00 650.00 9,269,950.00  500.00  800.00 560.00 400.00
 0.31% 0.37% 0.35% 7,445,892.20  0.31%

 Each 11 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 500.00 840.00 600.00 10,566,460.90  500.00  840.00 613.33 500.00
 0.04% 0.08% 0.06% 11,749,901.68  0.04%

 Each 5 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 800.00 300.00 500.00 5,595,737.50  0.00  800.00 550.00 300.00
 0.07% 0.03% 0.04% 4,522,796.00  0.00%

 Each 10 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 500.00 650.00 600.00 38,150,089.50  700.00  1,000.00 720.00 500.00
 0.02% 0.02% 0.02% 29,587,321.00  0.02%

 Each 7 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 500.00 650.00 600.00 38,150,089.50  700.00  1,000.00 720.00 500.00
 0.01% 0.02% 0.01% 29,587,321.00  0.02%

 Each 1 Potter Road Surfacing 2013 08
 750.00 800.00 500.00 947,235.60  1,000.00  1,000.00 850.00 750.00
 0.08% 0.10% 0.05% 835,888.12  0.10%
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 Each Single Mail Box Installation 202(10)
 Each 4 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06

 800.00 500.00 600.00 3,185,173.20  0.00  800.00 650.00 500.00
 0.10% 0.07% 0.08% 2,924,422.60  0.00%

 Each 10 Johns Road Improvements, Klatt To High View (GF) 2013 05
 689.00 375.00 500.00 4,891,836.00  700.00  700.00 566.00 375.00
 0.20% 0.11% 0.10% 3,496,800.96  0.20%

 EACH 2 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements
  Bid as:202(10)  SINGLE MAILBOX INSTALLATION

 500.00 600.00 530.00 4,291,557.00  0.00  600.00 550.00 500.00
 0.02% 0.02% 0.02% 5,031,578.00  0.00%

 Each 20 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 660.00 550.00 500.00 17,202,423.90  680.00  680.00 641.25 550.00
 0.08% 0.07% 0.06% 16,585,843.50  0.08%

 Each 10 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 480.00 400.00 500.00 8,364,460.00  0.00  480.00 440.00 400.00
 0.05% 0.04% 0.06% 9,118,342.00  0.00%

 Each 8 Nordale Road Rehabilitation 2013 02
 625.00 700.00 650.00 4,548,500.95  620.00  700.00 648.33 620.00
 0.11% 0.13% 0.11% 4,442,893.00  0.11%

 Each 3 Glenn Highway M P 172-189 Rehabilitation 2012 10
 360.00 700.00 500.00 22,717,861.60  1,000.00  1,000.00 620.56 270.00
 0.01% 0.01% 0.01% 20,669,751.30  0.01%

 Each 3 Steese Highway MP 5-11 Resurfacing 2012 10
 650.00 600.00 650.00 8,641,218.75  630.00  650.00 626.67 600.00
 0.03% 0.03% 0.02% 7,189,147.00  0.02%

 EACH 3 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 500.00 400.00 700.00 20,569,201.55  618.00  618.00 506.00 400.00
 0.01% 0.01% 0.01% 16,932,671.96  0.01%

 Each 1 Parks Highway M P 252-263 Rehabilitation 2012 05
 1,000.00 550.00 500.00 13,682,389.00  525.00  1,250.00 710.71 500.00
 0.01% 0.00% 0.00% 12,580,165.00  0.00%

 Each Multiple Mail Box Installation 202(11)
 Each 8 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03

 4,500.00 2,000.00 1,200.00 27,839,413.30  1,900.00  4,500.00 1,874.49 746.94
 0.12% 0.05% 0.03% 29,100,627.40  0.05%

 Each 3 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 1,000.00 1,000.00 1,500.00 21,880,949.00  1,000.00  1,126.00 1,032.29 1,000.00
 0.01% 0.02% 0.02% 18,937,554.72  0.01%

 Each 2 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 1,000.00 1,000.00 1,200.00 64,004,541.00  750.00  2,500.00 1,312.50 750.00
 0.00% 0.00% 0.00% 53,907,758.00  0.00%

 Each 16 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 1,000.00 650.00 700.00 1,650,040.00  0.00  1,000.00 825.00 650.00
 0.80% 0.64% 0.68% 1,624,145.00  0.00%
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 Each Multiple Mail Box Installation 202(11)
 Each 3 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
 1,000.00 1,500.00 1,500.00 19,956,166.00  2,000.00  2,000.00 1,240.61 538.07
 0.01% 0.02% 0.02% 21,769,589.00  0.02%

 Each 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07
 750.00 1,000.00 1,300.00 1,268,198.00  500.00  4,000.00 1,207.14 500.00
 0.04% 0.06% 0.10% 1,549,850.00  0.02%

 Each 2 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 1,500.00 2,000.00 1,000.00 18,928,072.50  750.00  2,000.00 1,312.50 750.00
 0.02% 0.03% 0.01% 15,712,283.30  0.01%

 Each 12 Fritz Cove Road Rehabilitation And Repair 2014 11
 2,100.00 500.00 1,000.00 3,692,403.00  0.00  2,100.00 1,300.00 500.00
 0.56% 0.19% 0.32% 3,115,745.00  0.00%

 Each 1 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 1,500.00 600.00 900.00 5,595,737.50  0.00  1,500.00 1,050.00 600.00
 0.03% 0.01% 0.02% 4,522,796.00  0.00%

 Each 1 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 1,200.00 1,700.00 1,000.00 1,023,245.00  0.00  1,700.00 1,450.00 1,200.00
 0.09% 0.14% 0.10% 1,214,605.00  0.00%

 Each 4 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 1,200.00 800.00 1,000.00 8,364,460.00  0.00  1,200.00 1,000.00 800.00
 0.05% 0.04% 0.05% 9,118,342.00  0.00%

 EACH 3 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:202(11)  MULTIPLE MAILBOX INSTALLATION

 1,500.00 2,000.00 1,250.00 20,569,201.55  1,030.00  2,000.00 1,510.00 1,030.00
 0.03% 0.04% 0.02% 16,932,671.96  0.02%

 Each Double Mail Box Installation 202(12)
 Each 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 940.00 600.00 800.00 6,450,221.75  1,200.00  1,611.80 966.87 600.00
 0.02% 0.01% 0.01% 5,719,942.36  0.02%

 EACH 36 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 1,000.00 770.00 800.00 3,413,310.00  1,100.00  1,100.00 956.67 770.00
 1.03% 0.81% 0.84% 3,440,733.00  1.00%

 Each 4 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 1,200.00 1,000.00 1,000.00 40,373,362.02  1,000.00  1,200.00 1,050.00 1,000.00
 0.01% 0.01% 0.01% 36,616,095.00  0.01%

 Each 2 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 700.00 750.00 600.00 13,424,271.00  700.00  800.00 737.50 700.00
 0.01% 0.01% 0.01% 13,727,979.00  0.01%

 Each 22 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:202(12)-A  Double Mailbox Installation

 700.00 850.00 800.00 26,214,019.00  1,250.00  1,800.00 1,150.00 700.00
 0.06% 0.08% 0.07% 24,869,246.80  0.09%

 Each 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I
  Bid as:202(12A)  Relocate Cluster Mail Box

 2,400.00 1,650.00 4,000.00 13,812,485.00  2,500.00  5,000.00 2,379.18 925.07
 0.02% 0.01% 0.03% 12,869,961.50  0.02%
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 Each Double Mail Box Installation 202(12)
 Each 19 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 650.00 800.00 600.00 21,880,949.00  700.00  1,018.00 766.86 650.00
 0.06% 0.08% 0.05% 18,937,554.72  0.06%

 Each 17 Old Nenana/Ester Hill Rehabilitation 2017 09
 780.00 800.00 750.00 12,088,084.00  750.00  800.00 776.67 750.00
 0.10% 0.11% 0.11% 12,499,865.00  0.09%

 Each 7 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 800.00 880.00 750.00 2,880,450.00  1,000.00  1,000.00 876.00 800.00
 0.25% 0.31% 0.18% 1,980,177.00  0.30%

 Each 27 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 800.00 800.00 600.00 11,372,910.00  725.00  825.00 787.50 725.00
 0.23% 0.25% 0.14% 8,695,855.00  0.20%

 Each 9 Soldotna: Funny River Road Improvements 2017 05
 750.00 1,000.00 1,000.00 2,415,300.00  0.00  1,000.00 875.00 750.00
 0.34% 0.46% 0.37% 1,964,337.00  0.00%

 Each 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 1,000.00 1,000.00 950.00 64,004,541.00  600.00  2,000.00 1,150.00 600.00
 0.00% 0.00% 0.00% 53,907,758.00  0.00%

 Each 10 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 600.00 500.00 650.00 1,650,040.00  0.00  600.00 550.00 500.00
 0.30% 0.31% 0.39% 1,624,145.00  0.00%

 Each 2 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:202(11A)  Relocate Cluster Mail Box

 1,500.00 1,000.00 2,500.00 19,956,166.00  2,000.00  2,000.00 1,132.80 537.00
 0.01% 0.01% 0.03% 21,769,589.00  0.02%

 Each 81 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 700.00 700.00 700.00 3,263,635.00  850.00  850.00 756.66 700.00
 1.89% 1.98% 1.74% 2,864,888.00  2.25%

 Each 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 1,200.00 900.00 850.00 18,928,072.50  750.00  1,200.00 962.50 750.00
 0.01% 0.01% 0.00% 15,712,283.30  0.00%

 Each 3 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 600.00 1,500.00 750.00 9,447,389.00  1,200.00  1,500.00 962.17 600.00
 0.02% 0.05% 0.02% 8,348,321.00  0.04%

 Each 15 Seward Highway: 92nd Avenue Connector 2016 02
 2,000.00 280.00 700.00 10,582,033.50  515.00  2,713.31 1,172.62 280.00
 0.30% 0.04% 0.10% 9,982,119.90  0.07%

 Each 2 Lucus Road Improvements 2016 01
  Bid as:202(12A)  Relocate Cluster Mailbox

 10,000.00 750.00 1,000.00 5,467,968.00  5,000.00  10,000.00 5,729.48 750.00
 0.42% 0.03% 0.04% 4,639,288.00  0.20%

 Each 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 875.00 1,000.00 800.00 6,860,754.40  750.00  1,000.00 875.00 750.00
 0.01% 0.01% 0.01% 7,090,895.00  0.01%
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 Each Double Mail Box Installation 202(12)
 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04

  Bid as:202(23)  Removal of Existing Bridge No. 526
 185,000.00 62,000.00 120,000.00 6,898,492.00  230,000.00  300,000.00 177,764.00 62,000.00

 2.52% 0.97% 1.74% 6,419,604.00  3.04%
 Each 4 Plack Road Bicycle/Pedestrian Facility 2015 02

  Bid as:202(11)  Multiple Mail Box Installation
 2,000.00 850.00 1,300.00 2,460,799.90  1,000.00  2,000.00 1,172.50 840.00
 0.32% 0.15% 0.21% 2,329,969.21  0.16%

 Each 17 Fritz Cove Road Rehabilitation And Repair 2014 11
 660.00 400.00 750.00 3,692,403.00  0.00  660.00 530.00 400.00
 0.25% 0.22% 0.35% 3,115,745.00  0.00%

 Each 2 Tok Cutoff M P 50-60 Resurfacing 2014 10
 850.00 900.00 700.00 7,952,435.50  750.00  1,500.00 975.00 750.00
 0.03% 0.03% 0.02% 5,671,025.00  0.02%

 Each 40 Hurst Road Resurfacing 2014 10
 850.00 800.00 700.00 3,616,344.70  800.00  850.00 816.67 800.00
 1.21% 1.23% 0.77% 2,595,968.19  1.04%

 Lump Sum 1 FY10 SER HWY DM Culvert Repair/Replace 2014 07
  Bid as:202(13)  Storm Drain System Cleaning

 0.00 20,000.00 2,500.00 117,550.34  0.00  20,000.00 20,000.00 20,000.00
 0.00% 10.14% 2.13% 197,200.00  0.00%

 Each 2 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 850.00 700.00 800.00 2,816,398.00  600.00  1,500.00 850.39 350.00
 0.06% 0.05% 0.06% 2,773,226.95  0.04%

 Each 42 Edgerton Highway MP 0-19 Resurfacing 2014 04
 550.00 650.00 725.00 9,269,950.00  600.00  1,000.00 675.00 500.00
 0.31% 0.37% 0.33% 7,445,892.20  0.31%

 Each 14 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 600.00 1,160.00 800.00 10,566,460.90  1,000.00  1,160.00 920.00 600.00
 0.07% 0.14% 0.11% 11,749,901.68  0.11%

 Each 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 850.00 800.00 800.00 9,104,289.00  1,500.00  1,500.00 1,050.00 800.00
 0.01% 0.01% 0.01% 6,527,698.00  0.02%

 Each 1 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 800.00 900.00 700.00 1,023,245.00  0.00  900.00 850.00 800.00
 0.06% 0.07% 0.07% 1,214,605.00  0.00%

 Each 2 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 1,000.00 600.00 800.00 3,185,173.20  0.00  1,000.00 800.00 600.00
 0.06% 0.04% 0.05% 2,924,422.60  0.00%

 Each 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
 795.00 800.00 650.00 4,891,836.00  800.00  800.00 748.75 600.00
 0.02% 0.02% 0.01% 3,496,800.96  0.02%

 Each 129 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 795.00 550.00 500.00 17,202,423.90  800.00  800.00 723.75 550.00
 0.61% 0.43% 0.37% 16,585,843.50  0.58%

 Each 6 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 790.00 600.00 750.00 8,364,460.00  0.00  790.00 695.00 600.00
 0.05% 0.04% 0.05% 9,118,342.00  0.00%
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 Each Double Mail Box Installation 202(12)
 Each 5 Nordale Road Rehabilitation 2013 02

 750.00 800.00 700.00 4,548,500.95  770.00  800.00 773.33 750.00
 0.08% 0.09% 0.08% 4,442,893.00  0.08%

 Linear Foot 1,614 Sawmill Creek Road Upgrade 2012 11
  Bid as:202(14)  Removal of Fence

 13.00 7.00 10.00 12,320,919.00  8.00  13.00 9.33 7.00
 0.16% 0.10% 0.13% 11,789,167.00  0.10%

 Each 2 Steese Highway MP 5-11 Resurfacing 2012 10
 750.00 700.00 1,000.00 8,641,218.75  735.00  750.00 728.33 700.00
 0.02% 0.02% 0.02% 7,189,147.00  0.02%

 EACH 79 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:202(12)  DOUBLE MAILBOX INSTALLATION

 800.00 600.00 700.00 20,569,201.55  824.00  824.00 741.33 600.00
 0.37% 0.28% 0.27% 16,932,671.96  0.35%

 Each 8 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 600.00 800.00 500.00 11,086,037.30  730.00  2,000.00 991.00 600.00
 0.04% 0.06% 0.04% 10,932,542.26  0.04%

 Each 7 Parks Highway M P 252-263 Rehabilitation 2012 05
 1,000.00 700.00 700.00 13,682,389.00  625.00  2,000.00 1,025.00 625.00
 0.05% 0.04% 0.04% 12,580,165.00  0.03%

 Each 1 Holt-Lamplight Road Resurfacing 2012 04
  Bid as:202(12A)  Relocate Cluster Mailbox

 1,250.00 1,000.00 1,000.00 4,841,016.75  2,500.00  2,500.00 1,583.33 1,000.00
 0.03% 0.02% 0.02% 4,646,625.80  0.04%

 Each 10 Holt-Lamplight Road Resurfacing 2012 04
  Bid as:202(12B)  Cluster Mailbox Unit

 2,000.00 1,500.00 3,000.00 4,841,016.75  5,000.00  5,000.00 2,833.33 1,500.00
 0.42% 0.32% 0.62% 4,646,625.80  0.89%

 Each 13 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing 
  Bid as:202(12)  Double Mailbox Installation

 700.00 700.00 750.00 8,029,961.25  700.00  700.00 700.00 700.00
 0.13% 0.14% 0.12% 6,379,578.27  0.13%

 Cubic Yard or Cubic Common Excavation 203(1)
 Meter

 Cubic Yard 220 ANC Postmark Drive Repairs 2017 2017 05
  Bid as:203(3)  Unclassified Excavation

 24.00 31.00 50.00 533,590.00  0.00  31.00 27.50 24.00
 1.06% 1.39% 2.06% 490,599.00  0.00%

 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover
  Bid as:203(20-A)  Emergency Vehicle Crossover #2

 50,000.00 30,000.00 24,735.00 13,496,365.25  120,000.00  120,000.00 58,750.00 30,000.00
 0.44% 0.28% 0.18% 10,696,233.10  0.97%

 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover
  Bid as:203(20-B)  Emergency Vehicle Crossover #5

 50,000.00 30,000.00 37,535.00 13,496,365.25  120,000.00  120,000.00 58,750.00 30,000.00
 0.44% 0.28% 0.28% 10,696,233.10  0.97%

 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover
  Bid as:203(20-C)  Emergency Vehicle Crossover # 6

 50,000.00 30,000.00 40,110.00 13,496,365.25  150,000.00  150,000.00 66,250.00 30,000.00
 0.44% 0.28% 0.30% 10,696,233.10  1.22%
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 Cubic Yard or Cubic Common Excavation 203(1)
 Meter

 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover
  Bid as:203(20-D)  Emergency Vehicle Crossover #12

 50,000.00 30,000.00 37,965.00 13,496,365.25  130,000.00  130,000.00 61,250.00 30,000.00
 0.44% 0.28% 0.28% 10,696,233.10  1.06%

 Cubic Yard 360 West Anchorage Roads Pavement Preservation 2015 06
 23.50 10.00 18.00 2,468,197.60  0.00  23.50 16.75 10.00
 0.28% 0.16% 0.26% 2,243,415.64  0.00%

 Cubic Yard 6,250 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 20.00 10.00 13.00 7,355,362.00  26.00  26.00 18.67 10.00
 1.70% 0.91% 1.10% 6,887,552.00  2.13%

 Station 27 Nordale Road Rehabilitation 2013 02
  Bid as:303(109)  Recondition Ditch

 215.00 1,000.00 800.00 4,548,500.95  1,000.00  1,000.00 738.33 215.00
 0.13% 0.61% 0.47% 4,442,893.00  0.58%

 CUBIC YARD 811 Petersburg Road Improvements/Sewer Main Repairs 2012 07
 16.00 20.00 14.00 3,174,299.00  0.00  20.00 18.00 16.00
 0.33% 0.43% 0.36% 3,761,496.00  0.00%

 Lump Sum 1 JNU Trout Street Bridge Replacement BR # 1786 2012 06
  Bid as:203(19)  Unclassified Excavation

 20,360.00 22,072.56 31,500.00 874,225.00  10,000.00  22,072.56 17,477.52 10,000.00
 2.57% 3.23% 3.60% 684,226.05  1.15%

 Cubic Yard or Cubic Rock Excavation 203(2)
 Meter

 CUBIC YARD 35 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 100.00 300.00 500.00 15,115,856.00  0.00  300.00 200.00 100.00
 0.03% 0.08% 0.12% 13,394,988.29  0.00%

 Cubic Yard 8,760 Skagway - Replace Captain William Henry Moore Bridge 2016 12
  Bid as:203(2A)  Rock Excavation - South Transition

 20.00 129.66 15.00 13,708,375.00  10.00  129.66 51.33 10.00
 0.87% 6.01% 0.96% 18,907,425.83  0.40%

 Cubic Yard 8,120 Skagway - Replace Captain William Henry Moore Bridge 2016 12
  Bid as:203(2B)  Rock Excavation - South Abutment

 50.00 32.22 26.00 13,708,375.00  25.00  50.00 38.24 25.00
 2.01% 1.38% 1.54% 18,907,425.83  0.94%

 Cubic Yard 348 Skagway - Replace Captain William Henry Moore Bridge 2016 12
  Bid as:203(2C)  Rock Excavation - North Abutment

 190.00 32.22 26.00 13,708,375.00  100.00  190.00 105.44 32.22
 0.33% 0.06% 0.07% 18,907,425.83  0.16%

 Cubic Yard 300 Skagway - Replace Captain William Henry Moore Bridge 2016 12
  Bid as:203(2D)  Rock Excavation - North Transition

 210.00 32.22 21.00 13,708,375.00  50.00  210.00 92.44 32.22
 0.31% 0.05% 0.05% 18,907,425.83  0.07%

 Cubic Yard 560 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:204(1)  STRUCTURE EXCAVATION

 140.00 150.00 150.00 19,876,209.96  65.00  150.00 118.33 65.00
 0.30% 0.38% 0.42% 22,300,050.00  0.13%

 Cubic Yard 35,800 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
 1.53 18.00 20.00 25,266,799.00  12.50  30.00 17.56 1.53

 0.23% 3.28% 2.83% 19,656,000.00  1.80%
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 Cubic Yard or Cubic Rock Excavation 203(2)
 Meter

 Cubic Yard 1,070 JNU - Thane Road HSIP 2013 06
 0.00 60.00 20.00 1,116,063.00  0.00  60.00 60.00 60.00

 0.00% 4.94% 1.92% 1,298,675.00  0.00%
 Lump Sum 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06

  Bid as:203(19)  Control Of Invasive Species
 0.00 12,800.00 10,000.00 804,895.00  0.00  12,800.00 12,800.00 12,800.00

 0.00% 1.29% 1.24% 993,566.75  0.00%
 Cubic Yard 15,000 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

 23.00 15.50 30.00 1,425,670.00  20.00  66.00 29.30 15.50
 19.91% 14.33% 31.56% 1,623,000.00  17.31%

 Cubic Yard 5 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 200.00 730.00 20.00 15,650,130.00  730.00  730.00 553.33 200.00
 0.01% 0.03% 0.00% 12,913,532.00  0.03%

 Cubic Yard or Cubic Unclassified Excavation 203(3)
 Meter

 Cubic Yard 4,700 Ktn - Airport Creek Bridge (USFS) 2018 08
 10.00 12.00 20.00 2,170,448.00  14.00  20.00 13.83 9.00
 2.50% 3.00% 4.33% 1,878,255.51  2.94%

 CUBIC YARD 10,695 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07
 Airport Access Rd.

 0.00 7.50 20.00 5,772,836.00  0.00  7.50 7.50 7.50
 0.00% 1.30% 3.71% 6,157,603.25  0.00%

 Cubic Yard 1,350 Bethel Ridgecrest Drive Rehabilitation; 2018 07
 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 30.00 40.00 2,201,788.00  0.00  30.00 30.00 30.00
 0.00% 1.68% 2.45% 2,415,196.00  0.00%

 Cubic Yard 21,679 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
 9.00 7.00 15.00 2,516,072.50  6.75  11.50 9.04 6.75

 8.84% 7.28% 12.92% 2,085,849.50  6.43%
 Cubic Yard 635 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07

 31.00 34.00 21.00 467,197.50  64.00  64.00 43.00 31.00
 3.28% 4.26% 2.85% 506,883.56  6.17%

 Cubic Yard 27,200 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 17.00 13.25 12.00 6,450,221.75  14.00  18.00 15.07 12.50
 7.73% 6.30% 5.06% 5,719,942.36  6.07%

 Cubic Yard 220 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06
 0.00 91.50 35.00 441,550.00  0.00  91.50 91.50 91.50

 0.00% 3.27% 1.74% 614,692.00  0.00%
 Cubic Yard 24,704 Northern Region River Encroachment Repairs - Richardson 2018 06

 Highway MP 1-16
 12.00 9.10 7.00 5,169,287.50  14.00  14.00 11.35 9.10
 5.94% 6.22% 3.35% 3,612,284.10  6.58%

 Cubic Yard 23,100 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 12.00 15.00 10.00 5,152,880.75  17.00  17.00 14.67 12.00
 5.40% 6.84% 4.48% 5,068,927.80  7.63%

 Cubic Yard 1,550 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation

 20.00 13.00 20.00 1,378,816.00  20.00  25.75 19.69 13.00
 2.61% 1.82% 2.25% 1,109,658.24  2.56%
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 Cubic Yard 563,000 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 7.30 0.01 5.00 40,373,362.02  10.00  10.00 6.45 0.01
 10.83% 0.02% 6.97% 36,616,095.00  14.09%

 Cubic Yard 49,500 AMATS: Abbott Road Rehab - Phase II 2018 05
 12.00 12.00 9.50 5,080,598.00  14.00  16.50 13.63 12.00

 11.30% 11.49% 9.26% 5,167,568.00  13.14%
 Cubic Yard 76,000 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 6.50 5.25 6.00 13,424,271.00  7.00  8.00 6.69 5.25

 3.28% 2.91% 3.40% 13,727,979.00  3.35%
 Cubic Yard 201,983 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 12.00 6.00 10.00 26,214,019.00  13.00  13.00 9.63 6.00
 8.81% 4.87% 7.71% 24,869,246.80  8.75%

 Cubic Yard 7,410 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 6.00 5.00 10.00 26,214,019.00  13.00  13.00 8.82 5.00
 0.16% 0.15% 0.28% 24,869,246.80  0.32%

 Cubic Yard 2,700 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 30.00 25.00 24.00 789,287.50  24.00  33.00 27.80 24.00
 10.82% 10.03% 8.21% 672,850.00  8.20%

 Cubic Yard 4,864 FMATS Yukon Drive Improvements 2018 05
 10.00 16.00 9.00 2,468,430.52  18.50  18.50 15.63 10.00
 2.34% 3.75% 1.77% 2,077,000.62  4.21%

 Cubic Yard 28,502 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 14.00 9.50 9.00 8,914,415.00  9.90  14.00 10.83 9.00
 5.27% 3.61% 2.88% 7,494,742.75  3.70%

 Cubic Yard 4,213 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 27.00 6.00 12.00 11,246,808.00  8.50  27.00 11.92 6.00
 1.12% 0.26% 0.45% 9,911,534.00  0.32%

 Cubic Yard 6,700 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 13.50 15.00 20.00 4,738,988.60  0.00  15.00 14.25 13.50
 1.90% 2.15% 2.83% 4,674,097.00  0.00%

 Cubic Yard 102,000 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 8.40 6.00 7.00 13,812,485.00  7.00  11.00 8.27 6.00
 6.43% 4.76% 5.17% 12,869,961.50  5.29%

 Cubic Yard 7,596 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 22.50 12.00 20.00 9,927,018.00  25.00  25.00 19.83 12.00
 1.86% 1.07% 1.53% 8,532,028.00  1.82%

 Cubic Yard 137,000 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 10.00 10.00 10.00 71,347,923.00  15.00  22.88 14.47 10.00
 2.64% 2.66% 1.92% 51,418,510.24  2.76%

 Lump Sum 1 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:203 (19)   REGRADE EXISTING UPLANDS

 20,000.00 18,365.00 9,000.00 1,452,525.00  10,225.00  20,000.00 16,196.67 10,225.00
 1.37% 1.29% 0.62% 1,419,192.00  0.64%
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 CUBIC YARD 225 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:203 (3)   UNCLASSIFIED EXCAVATION

 10.00 10.00 40.00 1,452,525.00  54.00  54.00 24.67 10.00
 0.15% 0.16% 0.62% 1,419,192.00  0.76%

 Cubic Yard 2,400 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 40.00 30.00 8,283,871.00  0.00  40.00 40.00 40.00

 0.00% 0.99% 0.87% 9,681,105.00  0.00%
 Cubic Yard 303,638 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 3.00 6.00 6.00 21,880,949.00  7.00  8.30 6.19 3.00

 4.44% 9.62% 8.33% 18,937,554.72  9.95%
 Cubic Yard 283,280 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11

 21.10 18.00 10.00 37,091,619.00  20.00  27.00 21.53 18.00
 16.26% 14.11% 7.64% 36,149,513.00  13.99%

 Cubic Yard 212,070 Old Nenana/Ester Hill Rehabilitation 2017 09
 9.20 8.20 9.00 12,088,084.00  9.25  9.25 8.88 8.20

 14.11% 13.91% 15.79% 12,499,865.00  13.65%
 Cubic Yard 15,000 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08

 8.00 5.08 13.00 2,880,450.00  10.00  15.00 9.22 5.08
 5.39% 3.85% 6.77% 1,980,177.00  6.40%

 Cubic Yard 11,000 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07
 7.00 8.23 8.00 3,105,454.50  9.55  25.00 11.04 7.00

 2.15% 3.23% 2.83% 2,798,511.00  2.86%
 Cubic Yard 15,000 Birch Hill Bicycle and Pedestrian Facility 2017 07

 8.00 8.00 7.00 1,605,998.00  13.70  13.70 10.30 8.00
 6.68% 7.34% 6.54% 1,634,123.00  11.00%

 Cubic Yard 4,190 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 20.00 20.00 20.00 11,372,910.00  22.00  22.00 19.25 15.00
 0.89% 0.96% 0.74% 8,695,855.00  0.92%

 Cubic Yard 42,829 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 6.50 5.25 7.00 2,930,940.00  9.00  9.00 7.50 5.25
 12.00% 10.45% 10.23% 2,151,595.45  15.79%

 Cubic Yard 5,300 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:203(2)  Rock Excavation

 28.74 12.00 12.00 26,732,391.42  25.00  30.00 19.61 10.55
 0.64% 0.30% 0.24% 20,984,015.00  0.53%

 Cubic Yard 180,482 Dalton Highway MP 209-222 Reconstruction 2017 06
 7.58 9.50 12.50 26,732,391.42  7.00  10.00 7.10 1.60

 5.79% 8.17% 8.44% 20,984,015.00  5.06%
 Cubic Yard 12,164 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06

 Improvemnts
 6.50 4.37 8.00 2,995,171.85  10.00  15.00 9.40 4.37

 2.14% 1.75% 3.25% 3,030,525.98  3.16%
 Cubic Yard 25,580 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

  Bid as:203(3)  Unclassifed Excavation
 7.50 8.50 8.00 5,568,712.00  7.00  15.14 8.31 5.08

 4.00% 4.68% 3.67% 4,648,330.25  3.58%
 Cubic Yard 11,310 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06

 Aleknagik Wood River Bridge Construction - Phase III
 10.00 10.00 11.50 7,493,651.00  11.00  26.00 14.25 10.00
 1.85% 2.10% 1.74% 5,393,658.45  2.02%
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 Cubic Yard 18,100 Soldotna: Funny River Road Improvements 2017 05
 6.00 7.00 10.00 2,415,300.00  0.00  7.00 6.50 6.00

 5.53% 6.45% 7.49% 1,964,337.00  0.00%
 Cubic Yard 4,600 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05

 10.50 4.50 10.00 916,350.00  7.82  26.00 12.45 4.50
 6.21% 3.01% 5.02% 688,677.50  4.60%

 Cubic Yard 677,930 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 5.00 3.50 7.00 64,004,541.00  6.00  12.25 6.69 3.50
 5.85% 4.40% 7.41% 53,907,758.00  6.90%

 Cubic Yard 1,900 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 16.00 25.00 20.00 1,650,040.00  0.00  25.00 20.50 16.00
 1.52% 2.92% 2.30% 1,624,145.00  0.00%

 Cubic Yard 1,250 HSIP: Pedestrian Fencing 2017 03
 5.00 0.01 13.00 1,387,100.00  22.50  28.12 16.80 0.01

 0.74% 0.00% 1.17% 821,902.50  3.24%
 Cubic Yard 2,995 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03

 17.00 19.00 10.00 909,592.50  15.00  24.75 18.94 15.00
 5.48% 6.63% 3.29% 858,231.00  4.52%

 Cubic Yard 82 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02
 45.00 20.00 21.00 440,289.00  28.25  45.00 27.45 20.00
 0.70% 0.35% 0.39% 473,904.00  0.42%

 Cubic Yard 1,540 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 24.00 11.00 27.30 823,610.80  25.00  25.00 17.79 9.75
 5.36% 2.48% 5.10% 684,191.00  5.13%

 Cubic Yard 322,000 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 8.22 9.00 6.00 19,956,166.00  11.00  11.23 10.09 8.22
 10.77% 13.31% 9.68% 21,769,589.00  14.39%

 CUBIC YARD 43,260 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 12.50 20.00 19.00 15,115,856.00  0.00  20.00 16.25 12.50
 3.98% 6.46% 5.44% 13,394,988.29  0.00%

 Cubic Yard 93,400 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 19.00 14.11 15.00 13,708,375.00  25.00  40.00 25.82 14.11
 8.78% 6.97% 10.22% 18,907,425.83  10.78%

 Cubic Yard 248,688 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 7.00 6,793,685.00  0.00  5.00 0.63 0.00
 0.00% 0.00% 25.62% 327,000.00  0.00%

 Cubic Yard 248,688 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 4.90 5.00 7.00 6,793,685.00  6.00  9.00 6.41 4.90

 18.46% 21.55% 25.62% 5,769,321.00  21.98%
 Cubic Yard 350 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10

 2.00 15.00 20.00 945,350.00  20.00  92.64 29.82 2.00
 0.13% 1.04% 0.74% 503,450.00  1.09%
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 Cubic Yard 24,700 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 12.00 5.60 10.00 8,896,116.75  11.00  12.00 9.45 5.60
 3.00% 1.59% 2.78% 8,683,260.00  2.39%

 Cubic Yard 1,606 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 10.00 10.00 10.00 8,896,116.75  6.00  19.50 10.92 6.00
 0.16% 0.18% 0.18% 8,683,260.00  0.08%

 Cubic Yard 4,700 North Fork Road Bridge Erosion Repair 2016 10
 15.00 0.01 16.00 1,251,866.50  12.00  27.00 14.75 0.01
 5.72% 0.00% 6.01% 1,126,214.70  4.47%

 Cubic Yard 1,575 U.S Creek Road Resurfacing 2016 08
 18.00 17.00 11.50 1,499,069.70  15.00  32.00 20.06 15.00
 1.94% 1.88% 1.21% 1,424,518.00  1.32%

 Cubic Yard 3,090 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 20.00 30.00 17.00 11,012,857.50  20.00  30.00 23.33 20.00
 0.54% 0.84% 0.48% 10,998,773.50  0.52%

 Lump Sum 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07
 21,000.00 100,000.00 5,100.00 1,268,198.00  36,000.00  100,000.00 47,000.00 21,000.00

 1.08% 6.45% 0.40% 1,549,850.00  1.79%
 Cubic Yard 2,020 ANC Paving and Drainage Improvements 2016 2016 06

 8.00 10.72 12.00 358,602.00  10.00  15.00 10.75 6.00
 4.56% 6.35% 6.76% 341,075.48  5.59%

 Cubic Yard 105,000 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 9.75 14.00 10.00 8,003,015.00  10.00  14.00 11.20 9.75

 15.19% 23.00% 13.12% 6,391,456.00  14.20%
 Cubic Yard 6,448 Gravina Mill Access Road 2016 04

 17.50 18.00 15.00 1,981,786.26  20.00  20.00 17.38 14.00
 6.56% 6.85% 4.88% 1,695,524.50  6.68%

 Cubic Yard 784 Gravina Mill Access Road 2016 04
 18.00 20.00 15.00 1,981,786.26  20.00  20.00 18.00 14.00
 0.82% 0.92% 0.59% 1,695,524.50  0.81%

 Lane Station 550 Ktn to Shelter Cove Road, Stage 2 2016 04
  Bid as:207(1)  Composite Road Construction

 10,900.00 12,000.00 11,230.00 12,576,960.00  18,947.00  25,100.00 16,736.75 10,900.00
 51.73% 57.52% 49.11% 11,473,390.00  57.91%

 Station 385 Ktn to Shelter Cove Road, Stage 2 2016 04
  Bid as:207(2)  Stabilization and Protection

 1,500.00 2,100.00 1,610.00 12,576,960.00  2,030.00  2,100.00 1,907.50 1,500.00
 4.98% 7.05% 4.93% 11,473,390.00  4.34%

 Cubic Yard 37,358 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 12.00 6.00 15.00 10,304,726.50  11.00  12.00 9.75 6.00
 4.90% 2.84% 5.44% 7,898,725.72  4.45%

 Cubic Yard 6,800 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 8.50 20.00 8.00 11,382,512.50  10.00  20.00 12.83 8.50
 0.62% 1.52% 0.48% 8,963,033.20  0.65%

 Cubic Yard 240 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
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 15.00 20.00 20.00 11,382,512.50  50.00  50.00 28.33 15.00
 0.04% 0.05% 0.04% 8,963,033.20  0.11%

 Cubic Yard 15,905 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 7.00 7.00 8.00 3,263,635.00  6.00  8.77 7.19 6.00

 3.71% 3.89% 3.90% 2,864,888.00  3.12%
 Cubic Yard 78,000 Sterling Highway MP 114-135 Pavement Preservation 2016 04

 0.01 10.00 10.00 18,928,072.50  8.00  11.00 7.25 0.01
 0.00% 4.96% 4.12% 15,712,283.30  3.69%

 Cubic Yard 9,600 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 10.00 4.35 30.00 7,561,726.50  10.00  13.00 9.71 4.35
 1.23% 0.62% 3.81% 6,703,503.50  0.96%

 Cubic Yard 11,800 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 15.00 4.00 12.00 5,148,790.00  20.00  20.00 12.75 4.00
 3.27% 0.91% 2.75% 5,198,106.50  4.30%

 Cubic Yard 70,000 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 11.00 10.00 8.50 9,447,389.00  6.00  13.25 9.74 6.00
 8.96% 8.38% 6.30% 8,348,321.00  4.83%

 Cubic Yard 2,400 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 16.00 15.00 15.00 4,176,627.00  26.00  30.00 19.00 12.00
 0.91% 0.86% 0.86% 4,196,232.00  1.45%

 Cubic Yard 11,530 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 15.80 10.00 12.00 4,176,627.00  10.50  15.80 10.80 6.50
 4.33% 2.75% 3.31% 4,196,232.00  2.82%

 Cubic Yard 730 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
 13.00 44.97 40.00 314,598.50  0.01  44.97 20.34 0.01
 3.41% 11.85% 9.28% 276,988.98  0.00%

 Cubic Yard 84,928 Seward Highway: 92nd Avenue Connector 2016 02
 8.50 9.70 10.00 10,582,033.50  19.00  19.00 11.47 6.00

 7.12% 8.25% 8.03% 9,982,119.90  15.58%
 Cubic Yard 5,000 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01

 11.75 7.00 15.00 3,956,151.00  12.00  18.75 12.74 7.00
 1.38% 0.85% 1.90% 4,094,773.00  1.36%

 Cubic Yard 3,517 Jim River Restoration Project 2015 2016 01
 28.25 20.00 15.00 1,566,255.00  47.00  47.00 31.11 12.00
 7.13% 5.32% 3.37% 1,321,590.00  11.56%

 Cubic Yard 1,000 Jim River Restoration Project 2015 2016 01
  Bid as:203(3)A  Unclassified Excavation, Ice

 11.85 30.00 5.00 1,566,255.00  13.00  40.00 17.79 5.00
 0.85% 2.27% 0.32% 1,321,590.00  0.91%

 Cubic Yard 45,500 Lucus Road Improvements 2016 01
 6.00 8.70 10.00 5,467,968.00  7.00  13.50 8.61 5.50

 5.68% 8.53% 8.32% 4,639,288.00  6.44%
 Cubic Yard 4,812 Denali Highway Seattle Creek Bridge Replacement 2016 01

 7.20 8.00 10.00 3,456,237.47  12.00  15.00 10.56 7.20
 0.94% 1.06% 1.39% 3,617,128.00  1.53%

 Cubic Yard 5,400 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 18.70 15.00 15.00 20,169,767.00  0.00  18.70 16.85 15.00
 0.57% 0.49% 0.40% 16,614,244.00  0.00%
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 Cubic Yard 220 Badger Road Bike/pedestrian Path Resurfacing 2015 12
 25.00 36.00 10.00 1,314,234.98  40.00  120.00 55.25 25.00
 0.40% 0.63% 0.17% 1,257,111.00  0.59%

 Cubic Yard 246,146 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 9.60 7.61 9.50 39,443,973.00  7.00  11.00 8.84 7.00

 5.61% 4.60% 5.93% 40,745,592.41  4.04%
 Cubic Yard 15,971 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11

 6.00 12.00 7.00 7,355,671.00  12.00  12.00 10.61 6.00
 1.10% 2.69% 1.52% 7,124,999.50  2.19%

 Cubic Yard 2,408 College Road Right Turn Lanes 2015 10
 14.00 13.00 12.00 856,823.00  14.50  16.00 13.50 10.00
 3.43% 3.30% 3.37% 947,198.45  3.52%

 Cubic Yard 9,700 HSIP: Kodiak Rock Fall Mitigation 2015 10
 7.00 2.00 18.00 2,541,843.00  0.01  20.00 8.76 0.01

 2.72% 0.88% 6.87% 2,212,795.00  0.00%
 Cubic Yard 4,560 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10

 Rd
 15.00 11.00 20.00 3,584,182.50  0.00  15.00 13.00 11.00
 2.66% 2.04% 2.54% 2,452,963.00  0.00%

 CUBIC YARD 26,568 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 11.00 7.50 10.00 9,992,599.00  6.00  12.00 9.09 6.00
 3.25% 2.32% 2.66% 8,594,153.05  1.76%

 Cubic Yard 51,000 Glenn Highway: MP 49 2015 10
 5.00 5.50 10.00 3,620,991.00  8.00  11.34 7.93 5.00

 8.86% 9.89% 14.08% 2,836,369.83  14.09%
 Cubic Yard 81,719 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

 7.00 6.00 10.00 10,761,116.62  10.00  18.00 10.00 6.00
 5.61% 5.15% 7.59% 9,525,912.80  7.17%

 Cubic Yard 2,180 Richardson Hwy Milepoint 2 Improvements 2015 09
 0.00 10.00 15.00 1,231,373.65  0.00  10.00 10.00 10.00

 0.00% 2.27% 2.66% 961,509.50  0.00%
 Cubic Yard 21,800 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
 10.00 8.50 10.00 8,216,121.50  0.00  10.00 9.25 8.50
 3.16% 2.74% 2.65% 6,769,856.00  0.00%

 Cubic Yard 2,500 Parks Highway MP 235 Drainage Improvements 2015 08
 0.00 10.00 9.00 499,782.50  0.00  10.00 10.00 10.00

 0.00% 4.11% 4.50% 607,950.00  0.00%
 Cubic Yard 599,965 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 6.00 6.00 5.50 46,690,634.00  8.00  8.80 7.13 6.00

 8.26% 8.55% 7.07% 42,094,598.00  10.46%
 Cubic Yard 2,500 Parks Hwy: MP 35-40 Pavement Preservation 2015 07

 Glenn Hwy - Parks Hwy Interchange Ramps
 8.00 20.00 10.00 15,843,348.50  10.00  22.00 15.00 8.00

 0.14% 0.36% 0.16% 13,943,672.60  0.17%
 Cubic Yard 13,000 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06

 Preservation
 15.00 7.50 15.00 5,256,540.00  0.00  15.00 11.25 7.50
 4.16% 2.37% 3.71% 4,114,207.50  0.00%

 Cubic Yard 4,230 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 9.00 6.85 8.00 1,445,635.50  0.00  9.00 7.93 6.85

 3.22% 2.58% 2.34% 1,125,191.00  0.00%
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 Cubic Yard 6,600 Tok Cutoff M P 24-30 Resurfacing 2015 05
 25.00 12.00 10.00 4,698,644.50  18.00  25.00 17.75 12.00
 3.94% 1.93% 1.40% 4,112,844.00  2.53%

 Cubic Yard 3,154 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 18.30 15.00 18.00 1,838,794.00  35.00  35.00 25.88 15.00
 2.90% 2.38% 3.09% 1,990,576.00  5.26%

 Cubic Yard 4,000 Edgerton Highway Lakina River Bridge Replacement 2015 05
 13.38 15.60 18.00 5,878,059.00  13.00  15.60 13.68 12.75
 0.62% 0.80% 1.22% 7,766,987.18  0.55%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:203(19)  Unclassified Excavation

 225,000.00 400,000.00 500,000.00 6,860,754.40  630,000.00  630,000.00 418,333.33 225,000.00
 3.06% 5.64% 7.29% 7,090,895.00  7.95%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:203(19)-A  Unclassified Excavation

 35,000.00 23,000.00 30,000.00 6,860,754.40  50,000.00  50,000.00 36,000.00 23,000.00
 0.48% 0.32% 0.44% 7,090,895.00  0.63%

 Cubic Yard 45,400 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 6.00 13.00 10.00 6,293,325.50  13.00  13.00 10.50 6.00
 3.93% 8.55% 7.21% 6,906,885.32  7.88%

 Cubic Yard 32,650 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 7.50 11.32 13.00 6,898,492.00  15.00  17.15 11.40 7.50

 3.34% 5.76% 6.15% 6,419,604.00  6.47%
 Cubic Yard 490 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03

 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 40.00 30.00 20.00 8,896,500.00  0.00  40.00 35.00 30.00
 0.20% 0.17% 0.11% 8,572,859.75  0.00%

 Cubic Yard 22,400 Yankovich / Miller Hill Multi-Use Path 2015 03
 10.00 9.00 10.00 1,667,903.00  11.00  11.00 10.00 9.00

 12.00% 12.70% 13.43% 1,587,663.00  12.94%
 Cubic Yard 38,000 Plack Road Bicycle/Pedestrian Facility 2015 02

 6.00 3.00 11.00 2,460,799.90  6.50  9.80 6.33 3.00
 9.12% 4.89% 16.99% 2,329,969.21  9.67%

 Cubic Yard 2,800 Hydaburg Highway Pavement Rehabilitation 2015 01
 30.00 12.25 12.00 15,113,160.00  16.00  30.00 19.42 12.25
 0.65% 0.29% 0.22% 11,859,724.50  0.32%

 Cubic Yard 6,810 Olympic Mountain Loop Improvements - Girdwood 2015 01
 10.00 13.75 10.00 1,899,217.02  10.25  31.00 17.13 10.00
 2.54% 3.96% 3.59% 2,364,889.50  2.51%

 CUBIC YARD 5,770 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 35.00 30.00 25.00 8,369,299.00  0.00  35.00 32.50 30.00
 2.13% 2.07% 1.72% 8,362,244.00  0.00%

 Cubic Yard 55,520 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 8.00 7.50 10.00 13,554,258.87  13.00  13.00 9.50 7.50
 4.06% 4.16% 4.10% 9,998,998.00  5.97%

 No Conversion
Page: 81No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
203(3)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Cubic Yard or Cubic Unclassified Excavation 203(3)
 Meter

 Cubic Yard 350 Dalton Highway M P 401-414 Reconstruction 2014 12
 12.50 15.00 11.00 28,439,345.00  75.00  75.00 29.58 12.50
 0.02% 0.02% 0.01% 26,731,479.30  0.08%

 Cubic Yard 13,000 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 10.00 7.00 10.00 13,097,990.00  10.00  10.00 9.00 7.00
 1.04% 0.76% 0.99% 11,961,445.00  0.94%

 Cubic Yard 3,550 Fritz Cove Road Rehabilitation And Repair 2014 11
 20.00 17.00 20.00 3,692,403.00  0.00  20.00 18.50 17.00
 1.57% 1.94% 1.92% 3,115,745.00  0.00%

 CUBIC YARD 12,905 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 11.00 17.00 13.00 3,992,876.00  21.00  21.00 16.73 11.00
 3.74% 5.85% 4.20% 3,749,452.49  6.19%

 Cubic Yard 32,636 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 7.50 6.00 8.00 10,250,681.00  9.50  10.00 7.36 5.25

 1.97% 1.67% 2.55% 11,699,696.00  2.43%
 Cubic Yard 1,081,300 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10

 6.07 4.00 9.00 25,266,799.00  6.55  17.00 8.43 4.00
 27.94% 22.00% 38.52% 19,656,000.00  28.42%

 Lump Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10
 43,357.00 55,000.00 57,600.00 1,217,993.50  62,500.00  140,000.00 74,322.75 43,000.00

 3.54% 4.67% 4.73% 1,178,369.00  4.95%
 Cubic Yard 14,000 Tok Cutoff M P 50-60 Resurfacing 2014 10

 7.00 12.00 10.00 7,952,435.50  9.00  12.00 7.58 3.00
 1.57% 2.96% 1.76% 5,671,025.00  1.90%

 Cubic Yard 4,300 Sterling Highway Erosion Response MP 150-157 2014 10
 10.00 4.00 15.00 3,322,950.00  3.25  65.00 19.01 3.25
 1.24% 0.51% 1.94% 3,371,200.00  0.38%

 Cubic Yard 182 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 21.60 37.17 15.00 1,682,155.36  0.00  37.17 29.39 21.60
 0.16% 0.39% 0.16% 1,745,059.23  0.00%

 Cubic Yard 12,685 Hurst Road Resurfacing 2014 10
 6.30 5.00 15.00 3,616,344.70  9.00  9.00 6.77 5.00

 2.86% 2.44% 5.26% 2,595,968.19  3.70%
 Cubic Yard 710 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10

 Avenue
 25.00 35.00 22.00 1,258,215.00  0.00  35.00 30.00 25.00
 1.06% 1.79% 1.24% 1,390,904.64  0.00%

 CUBIC YARD 150 D O T & P F Peger Road Complex Plug- Ins ( C M A Q 2013) 2014 09
  Bid as:203 (3)  UNCLASSIFIED EXCAVATION

 43.00 25.46 15.00 2,107,075.00  45.00  450.00 94.39 24.00
 0.46% 0.28% 0.11% 1,381,059.46  0.42%

 Cubic Yard 105,950 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 8.00 7.00 10.00 7,811,185.00  9.50  13.75 9.59 7.00

 13.36% 14.03% 13.56% 5,284,485.00  15.05%
 Cubic Yard 235 F M A T S Area Surface Upgrades F F Y 2014 2014 09

 18.00 25.00 40.00 1,652,976.31  55.00  55.00 31.75 18.00
 0.25% 0.36% 0.57% 1,642,460.00  0.73%

 Cubic Yard 7,000 Chena Small Tracts Improvements 2014 09
 10.00 9.00 14.00 1,174,619.10  7.90  10.29 9.30 7.90
 6.28% 5.92% 8.34% 1,063,885.00  4.69%
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 Cubic Yard 1,505 Central Region Highway Data Equipment 2012 2014 09
 0.01 5.00 30.00 3,992,258.00  0.00  5.00 2.51 0.01

 0.00% 0.17% 1.13% 4,551,390.00  0.00%
 Cubic Yard 68,189 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08

 0.00 9.00 9.00 11,714,375.75  0.00  9.00 8.85 8.69
 0.00% 5.72% 5.24% 10,727,261.00  0.00%

 Cubic Yard 5,150 JNU-Mendenhall Valley Dust Control (Paving) 2014 08
 0.00 30.00 15.00 1,472,863.20  0.00  30.00 30.00 30.00

 0.00% 10.34% 5.24% 1,494,155.00  0.00%
 Cubic Yard 22,030 Portage Glacier Road Embankment Stabilization 2014 08

 16.00 9.00 10.00 1,246,015.00  13.50  16.00 11.83 8.80
 13.83% 11.12% 17.68% 1,782,765.00  11.13%

 Cubic Yard 27,900 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
 7.75 8.00 8.00 5,831,214.38  12.60  12.60 9.67 7.75

 4.69% 5.16% 3.83% 4,322,551.38  7.59%
 Cubic Yard 47,100 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06

 22.75 10.00 10.00 23,055,979.50  10.00  22.75 13.55 7.00
 6.77% 3.11% 2.04% 15,157,512.00  2.95%

 Cubic Yard 500 Doyle Road Improvements 2014 06
 40.00 60.00 10.00 1,408,240.00  0.00  60.00 50.00 40.00
 1.11% 1.77% 0.36% 1,691,090.00  0.00%

 Cubic Yard 31,000 Parks Highway MP123.5-146 Rehabilitation 2014 06
 10.00 10.00 18.00 29,748,238.00  10.00  10.00 7.80 0.01
 1.16% 1.19% 1.88% 25,973,241.00  1.15%

 Cubic Yard 620 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 29.50 14.00 22.00 9,147,651.25  0.00  29.50 21.75 14.00
 0.18% 0.10% 0.15% 8,696,000.00  0.00%

 Cubic Yard 6,950 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 17.00 12.30 20.00 756,840.00  16.00  20.00 15.26 12.30

 14.81% 11.64% 18.37% 734,399.81  13.92%
 CUBIC YARD 53,000 Haines Ferry Terminal Improvements 2014 05

 18.70 15.00 15.00 9,722,570.00  9.20  18.70 12.31 6.35
 6.15% 5.31% 8.18% 14,979,745.00  3.01%

 CUBIC YARD 3,010 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:203 (3)  UNCLASSIFIED EXCAVATION

 14.00 16.00 15.00 6,771,019.50  10.00  16.00 13.33 10.00
 0.61% 0.71% 0.67% 6,769,000.00  0.40%

 Cubic Yard 2,800 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 11.90 19.50 12.00 4,522,558.00  0.00  19.50 15.70 11.90
 0.56% 0.96% 0.74% 5,686,743.30  0.00%

 Cubic Yard 4,320 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 16.50 17.00 15.00 6,695,052.00  25.00  25.00 19.50 16.50
 1.11% 1.20% 0.97% 6,138,597.00  1.58%

 Cubic Yard 2,826 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 16.50 13.00 15.00 6,695,052.00  25.00  25.00 18.17 13.00
 0.73% 0.60% 0.63% 6,138,597.00  1.03%
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 Cubic Yard 12,600 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 12.00 11.50 12.00 2,816,398.00  14.00  20.00 14.30 10.80
 5.30% 5.22% 5.37% 2,773,226.95  5.88%

 Cubic Yard 40 POW: Hydaburg Highway Fish Passage Improvements 2014 04
 1,250.00 160.00 30.00 478,175.00  0.00  1,250.00 705.00 160.00
 10.96% 1.65% 0.25% 388,512.00  0.00%

 Cubic Yard 2,400 Edgerton Highway MP 0-19 Resurfacing 2014 04
 10.00 10.00 7.00 9,269,950.00  12.00  20.00 13.83 10.00
 0.32% 0.32% 0.18% 7,445,892.20  0.35%

 Cubic Yard 500 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 15.00 15.00 20.00 3,050,225.50  20.00  20.00 16.67 15.00
 0.26% 0.27% 0.33% 2,798,425.79  0.34%

 Cubic Yard 106,900 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 7.25 10.00 10.00 22,059,084.10  6.10  10.00 7.47 4.20

 3.74% 5.17% 4.85% 20,669,482.00  3.14%
 Cubic Yard 54,509 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02

 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 14.00 5.50 10.00 10,566,460.90  12.00  14.00 10.50 5.50
 5.97% 2.55% 5.16% 11,749,901.68  4.94%

 Lump Sum 1 Thane Road Slope Repair 2014 02
 20,000.00 22,000.00 23,000.00 86,300.00  47,000.00  47,000.00 29,666.67 20,000.00
 22.02% 27.81% 26.65% 79,100.00  40.94%

 Cubic Yard 230,597 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 8.00 5.00 7.00 14,885,926.75  3.00  13.00 8.17 3.00
 10.01% 7.22% 10.84% 15,967,622.06  3.75%

 Cubic Yard 50,300 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 8.50 7.00 15.00 9,104,289.00  8.00  8.50 7.83 7.00
 6.26% 5.39% 8.29% 6,527,698.00  5.37%

 Cubic Yard 100 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
 0.00 50.00 15.00 1,900,920.00  0.00  50.00 50.00 50.00

 0.00% 0.24% 0.08% 2,104,176.00  0.00%
 Cubic Yard 232,800 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 10.00 8.00 8.00 37,365,951.00  0.00  10.00 9.00 8.00
 6.22% 5.05% 4.98% 36,856,107.57  0.00%

 Cubic Yard 31,617 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 15.12 17.00 10.00 22,608,696.41  26.00  26.00 19.37 15.12
 1.74% 2.14% 1.40% 25,154,531.94  2.78%

 Cubic Yard 150 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 16.00 14.60 25.00 2,839,079.50  50.00  50.00 26.87 14.60
 0.08% 0.07% 0.13% 2,927,828.00  0.22%

 Cubic Yard 100 Ketchikan-Waterfront Promenade - Phase III 2013 12
 30.00 100.00 110.00 622,354.99  0.00  100.00 65.00 30.00
 0.32% 1.32% 1.77% 759,170.00  0.00%

 Cubic Yard 225,624 Parks Highway M P 239-252 Rehabilitation 2013 11
 8.00 5.00 5.00 26,775,562.00  0.01  8.00 4.57 0.01

 6.10% 3.91% 4.21% 28,866,903.50  0.01%
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 Lump Sum 1 Blowback Creek Bridge Replacement 2013 11
 56,000.00 48,000.00 28,800.00 1,679,691.00  57,000.00  85,000.00 61,200.00 48,000.00

 2.45% 2.13% 1.71% 2,251,300.00  2.29%
 Cubic Yard 111,513 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 0.01 6.00 9.00 38,150,089.50  2.00  7.00 4.13 0.01

 0.00% 2.26% 2.63% 29,587,321.00  0.70%
 Cubic Yard 256,694 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 0.01 6.00 9.00 38,150,089.50  2.00  8.85 4.77 0.01

 0.01% 5.21% 6.06% 29,587,321.00  1.61%
 Cubic Yard 150 St. Mary's / Mountain Village Road Rehabilitation 2013 11

 20.00 35.00 15.00 11,562,950.50  15.00  500.00 99.29 15.00
 0.03% 0.05% 0.02% 10,510,726.00  0.02%

 Cubic Yard 1,000 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:203 (3)  Unclassified Excavation

 0.00 25.00 20.00 1,468,745.00  0.00  25.00 25.00 25.00
 0.00% 1.73% 1.36% 1,444,140.00  0.00%

 Cubic Yard 120 Backloop Shared Use Path Rehabilitation 2013 11
 25.00 25.00 20.00 724,446.00  0.00  25.00 25.00 25.00
 0.34% 0.37% 0.33% 817,820.00  0.00%

 Cubic Yard 2,650 52765 Ninilchik Village Bridge Replacement 2013 10
 10.00 11.00 40.00 2,314,551.25  17.00  26.00 14.80 10.00
 1.18% 1.33% 4.58% 2,199,212.09  1.92%

 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 500,000.00 475,000.00 250,000.00 11,350,218.00  330,000.00  3,200,000.00 781,125.00 330,000.00

 4.55% 4.57% 2.20% 10,388,566.00  2.82%
 CUBIC YARD 6,100 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:203 (3)  UNCLASSIFIED EXCAVATION

 22.00 24.50 13.00 2,152,146.00  24.00  35.00 25.08 20.00
 4.89% 6.01% 3.68% 2,488,685.10  5.32%

 Cubic Yard 310 North Pole Interchange Pedestrian Facilities 2013 10
 20.50 15.00 10.00 1,812,792.00  12.00  50.00 27.50 12.00
 0.35% 0.26% 0.17% 1,766,369.00  0.21%

 Cubic Yard 112 Selawik Utility Crossing Repair 2013 10
 163.40 160.72 20.00 898,886.00  200.00  200.00 181.03 160.72
 2.33% 2.92% 0.25% 616,936.64  2.76%

 Cubic Yard 140,100 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 8.00 9.25 15.00 15,122,227.00  12.15  12.15 10.10 8.00

 5.56% 6.64% 13.90% 19,515,005.00  7.79%
 Cubic Yard 315 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08

 REBID
 20.00 30.00 20.00 1,023,245.00  0.00  30.00 25.00 20.00
 0.47% 0.78% 0.62% 1,214,605.00  0.00%

 Cubic Yard 7,150 Potter Road Surfacing 2013 08
 11.00 8.30 11.00 947,235.60  16.00  16.00 11.77 8.30
 8.77% 7.10% 8.30% 835,888.12  11.15%

 Cubic Yard 7,800 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 7.00 7.75 10.00 1,214,705.00  9.00  16.00 10.55 7.00

 4.35% 4.91% 6.42% 1,230,669.00  5.49%
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 Cubic Yard 4,620 JNU - Thane Road HSIP 2013 06
 0.00 20.00 15.00 1,116,063.00  0.00  20.00 20.00 20.00

 0.00% 7.11% 6.21% 1,298,675.00  0.00%
 Cubic Yard 11,742 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06

 12.80 6.00 9.00 2,350,491.00  13.00  13.00 9.58 6.00
 6.05% 3.02% 4.50% 2,330,539.00  6.03%

 Cubic Yard 1,690 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
 0.00 24.00 15.00 804,895.00  0.00  24.00 24.00 24.00

 0.00% 4.08% 3.15% 993,566.75  0.00%
 Cubic Yard 11,500 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06

 14.50 8.00 8.00 636,250.00  18.00  20.50 14.99 8.00
 25.17% 16.91% 14.46% 543,900.00  29.18%

 Cubic Yard 22,100 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 14.00 9.00 10.00 3,685,547.50  9.00  14.00 10.13 7.50
 9.09% 6.27% 6.00% 3,172,129.00  5.70%

 Cubic Yard 16,900 Johns Road Improvements, Klatt To High View (GF) 2013 05
 13.50 7.50 16.00 4,891,836.00  12.00  20.00 13.25 7.50
 6.55% 3.62% 5.53% 3,496,800.96  5.79%

 CUBIC YARD 6,000 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 20.00 18.00 20.00 4,291,557.00  0.00  20.00 19.00 18.00
 2.33% 2.15% 2.80% 5,031,578.00  0.00%

 Cubic Yard 168,024 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 6.90 8.50 8.00 17,202,423.90  10.00  10.00 8.23 6.90
 6.86% 8.61% 7.81% 16,585,843.50  9.45%

 Cubic Yard 850 Steese Highway Birch Creek Boat Launch 2013 04
 8.75 16.00 25.00 805,618.75  14.00  35.00 20.36 8.75

 1.19% 2.31% 2.64% 588,125.00  1.83%
 Cubic Yard 9,850 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04

 9.25 10.00 10.00 4,587,518.00  6.50  14.00 9.46 6.50
 2.13% 2.52% 2.15% 3,915,515.00  1.42%

 Cubic Yard 1,812 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 10.00 25.00 15.00 8,901,029.00  0.00  25.00 17.50 10.00
 0.23% 0.63% 0.31% 7,227,267.40  0.00%

 Ton 3,400 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:203(6A)  Borrow, Type A

 9.00 25.00 25.00 8,364,460.00  0.00  25.00 17.00 9.00
 0.32% 0.93% 1.02% 9,118,342.00  0.00%

 Cubic Yard 40,000 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 15.25 20.00 18.00 8,364,460.00  0.00  20.00 17.63 15.25
 6.30% 8.77% 8.61% 9,118,342.00  0.00%

 Lump Sum 1 Nordale Road Rehabilitation 2013 02
  Bid as:203(100)  Unclassified Excavation

 175,000.00 280,000.00 123,500.00 4,548,500.95  220,000.00  280,000.00 225,000.00 175,000.00
 3.90% 6.30% 2.72% 4,442,893.00  4.73%

 Cubic Yard 500 WRG Zimovia Pavement Rehabilitation 2013 01
 25.00 30.00 20.00 9,322,172.00  30.00  30.00 28.33 25.00
 0.16% 0.19% 0.11% 7,822,574.00  0.18%
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 Cubic Yard 5,000 Halibut Point Road Pavement Rehab 2013 01
 16.00 20.35 10.00 19,713,666.00  20.00  20.35 18.78 16.00
 0.40% 0.53% 0.25% 19,292,860.05  0.48%

 Lump Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
 10,000.00 6,200.00 2,040.00 1,262,955.00  100,000.00  100,000.00 27,440.00 5,000.00

 0.52% 0.37% 0.16% 1,655,093.50  5.09%
 Cubic Yard 104 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

 50.00 100.00 20.00 18,044,120.50  15.00  100.00 56.25 15.00
 0.04% 0.07% 0.01% 14,495,924.00  0.01%

 Cubic Yard 3,000 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
 7.00 8.00 10.00 6,309,832.00  4.20  50.00 14.00 4.20

 0.43% 0.61% 0.48% 3,964,939.36  0.25%
 Cubic Yard 49,655 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11

 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 10.00 11.00 18.00 11,293,798.00  10.00  11.00 10.33 10.00
 4.62% 5.10% 7.91% 10,713,734.02  4.52%

 Cubic Yard 66,770 SGY- Dyea Road Improvements (Realign) 2012 11
 19.00 8.75 15.00 3,632,475.00  26.33  26.33 18.03 8.75

 30.25% 22.82% 27.57% 2,559,734.50  39.07%
 Cubic Yard 345 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11

 0.00 25.00 15.00 1,876,493.00  0.00  25.00 25.00 25.00
 0.00% 0.45% 0.28% 1,896,296.00  0.00%

 Cubic Yard 89,000 Sawmill Creek Road Upgrade 2012 11
 25.00 14.00 25.00 12,320,919.00  31.90  31.90 23.63 14.00

 17.43% 10.57% 18.06% 11,789,167.00  21.65%
 Cubic Yard 990 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

 20.00 15.70 15.00 1,425,670.00  32.00  46.00 27.34 15.70
 1.14% 0.96% 1.04% 1,623,000.00  1.83%

 Cubic Yard 3,000 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 19.00 9.45 10.00 1,425,670.00  25.00  25.00 20.29 9.45
 3.29% 1.75% 2.10% 1,623,000.00  4.33%

 Cubic Yard 1,400 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 17.00 15.70 15.00 1,425,670.00  48.00  48.00 26.94 15.70
 1.37% 1.35% 1.47% 1,623,000.00  3.88%

 Cubic Yard 3,925 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 5.00 9.00 25.00 6,999,965.00  21.50  21.50 11.83 5.00

 0.33% 0.63% 1.40% 5,598,065.00  1.30%
 Cubic Yard 90,000 Glenn Highway M P 172-189 Rehabilitation 2012 10

  Bid as:203(3)  Unclassified Excavation
 5.50 18.00 7.00 22,717,861.60  15.00  18.00 9.77 5.30

 2.39% 7.84% 2.77% 20,669,751.30  6.00%
 Cubic Yard 88,700 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10

 22.50 10.00 12.00 3,791,689.00  20.79  22.50 17.07 10.00
 40.66% 20.74% 28.07% 4,277,729.72  33.96%

 Cubic Yard 3,500 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 22.00 10.00 17.00 11,779,677.80  0.00  22.00 16.00 10.00
 0.59% 0.32% 0.51% 10,891,541.00  0.00%

 Cubic Yard 1,500 Steese Highway MP 5-11 Resurfacing 2012 10
 16.50 13.00 15.00 8,641,218.75  8.00  16.50 12.50 8.00
 0.34% 0.27% 0.26% 7,189,147.00  0.15%
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 CUBIC YARD 336,239 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 6.50 7.00 8.50 20,569,201.55  8.95  8.95 7.48 6.50

 12.67% 13.90% 13.89% 16,932,671.96  16.27%
 Lump Sum 1 Galena Campion Road Erosion Protection 2012 10

  Bid as:203(100)  Unclassified Excavation
 8,342.00 10,000.00 24,000.00 9,529,859.50  50,000.00  60,000.00 21,824.00 5,000.00
 0.08% 0.10% 0.25% 9,879,853.50  0.44%

 Cubic Yard 3,926 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 14.50 10.00 25.00 2,648,822.00  8.00  16.00 11.90 8.00
 2.22% 1.55% 3.71% 2,530,821.97  1.16%

 Cubic Yard 317 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09
 90.00 40.00 35.00 458,058.00  65.00  90.00 61.25 40.00
 4.67% 2.12% 2.42% 598,900.00  3.00%

 Cubic Yard 3,500 Valdez Tidal Flats Culvert Replacement AK122 2012 09
 9.00 6.00 15.00 3,607,128.00  34.40  34.40 16.47 6.00

 1.34% 1.33% 1.46% 1,574,686.00  2.56%
 Cubic Yard 3,300 Parks Hwy: Stanley Road Signal 2012 08

 14.14 14.30 20.00 1,793,585.00  7.50  14.30 11.98 7.50
 2.75% 3.00% 3.68% 1,573,730.00  1.13%

 Cubic Yard 294,700 Top of the World Highway MP 0-13 Rehab 2012 07
 7.00 3.00 9.50 19,224,820.50  4.50  10.00 6.42 3.00

 13.21% 5.68% 14.56% 15,555,427.00  7.80%
 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
 100,000.00 200,000.00 120,198.00 5,122,591.75  171,000.00  585,000.00 264,000.00 100,000.00

 1.85% 3.70% 2.35% 5,399,661.50  2.74%
 Cubic Yard 1,500 North Pole Bike Trail Rehabilitation and Connections 2012 07

 19.00 15.50 12.00 640,139.00  20.00  20.00 17.88 15.50
 4.60% 4.72% 2.81% 492,497.25  4.40%

 Cubic Yard 144,186 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 3.50 2.50 3.50 11,086,037.30  6.10  7.50 4.87 2.50

 3.91% 3.30% 4.55% 10,932,542.26  6.55%
 Lump Sum 1 Sgy - Pedestrian Improvements 2012 06

  Bid as:203(19)  Unclassified Excavation
 5,000.00 4,949.34 2,000.00 429,140.00  3,000.00  5,000.00 4,316.45 3,000.00
 1.19% 1.22% 0.47% 404,660.20  0.68%

 Lump Sum 1 Sgy - Pedestrian Improvements 2012 06
  Bid as:203(19).A  Unclassified Excavation

 1,000.00 2,036.76 700.00 429,140.00  1,500.00  2,036.76 1,512.25 1,000.00
 0.24% 0.50% 0.16% 404,660.20  0.34%

 Cubic Yard 4,600 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 6.00 9.00 8.00 5,897,230.00  10.25  10.25 8.42 6.00

 0.54% 0.86% 0.62% 4,799,275.50  0.89%
 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05

 47,000.00 41,684.00 25,000.00 9,211,114.75  45,800.00  75,000.00 51,896.80 41,684.00
 0.54% 0.49% 0.27% 8,584,329.25  0.51%

 Lump Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05
  Bid as:203(19)  Unclassified Excavation

 200,000.00 100,000.00 200,000.00 13,682,389.00  125,000.00  280,000.00 174,142.86 100,000.00
 1.57% 0.79% 1.46% 12,580,165.00  0.98%

 Cubic Yard 61,445 Parks Highway M P 252-263 Rehabilitation 2012 05
 3.50 11.00 13.00 13,682,389.00  9.00  11.00 7.53 3.50

 1.69% 5.37% 5.84% 12,580,165.00  4.31%
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 Cubic Yard 15,386 Holt-Lamplight Road Resurfacing 2012 04
 7.50 5.00 6.50 4,841,016.75  7.00  7.50 6.50 5.00

 2.43% 1.66% 2.07% 4,646,625.80  1.93%
 Cubic Yard 1,175 Nome - Council Road M P 4-16 2012 04

 20.00 10.00 8.00 12,451,905.00  10.00  33.00 17.81 10.00
 0.20% 0.10% 0.08% 11,967,372.20  0.10%

 Cubic Yard 385 Egan/yandukin Intersection Safety Enhancements 2012 04
 0.00 25.00 25.00 559,300.00  0.00  25.00 25.00 25.00

 0.00% 1.49% 1.72% 643,875.00  0.00%
 CUBIC YARD 3,350 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03

 Phase III
 22.00 14.24 18.00 4,261,302.00  9.16  25.00 17.65 9.16
 2.23% 1.49% 1.42% 3,199,546.20  0.91%

 Cubic Yard 99,905 Dalton Hwy 9 Mile Hill North 2012 02
 8.00 8.00 8.50 7,398,971.95  9.00  12.00 8.57 5.50

 14.12% 14.96% 11.48% 5,342,261.50  14.24%
 Cubic Yard 30,972 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02

 Resurfacing
 7.50 10.00 8.50 8,029,961.25  5.50  10.00 7.67 5.50

 3.44% 4.85% 3.28% 6,379,578.27  2.49%
 Cubic Yard 11,700 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02

 20.00 12.00 18.00 15,650,130.00  12.50  20.00 14.83 12.00
 1.80% 1.09% 1.35% 12,913,532.00  1.01%

 Cubic Yard 670 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 15.00 10.00 10.00 3,502,699.60  11.00  15.00 11.88 10.00
 0.30% 0.22% 0.19% 3,098,635.60  0.22%

 Cubic Yard 23,100 Dalton Highway MP 11-18 Reconstruction 2012 01
 10.00 9.00 10.00 22,264,161.25  10.00  10.50 7.42 0.01
 1.38% 1.27% 1.04% 16,424,451.50  1.18%

 Cubic Yard or Cubic Muck Excavation 203(4)
 Meter

 Cubic Yard 125 Chena Ridge Cripple Creek Culvert Replacement 2018 04
 22.00 25.00 30.00 1,761,743.20  15.00  90.00 31.86 15.00
 0.13% 0.16% 0.21% 1,950,325.20  0.08%

 Cubic Yard or Cubic Borrow 203(5)
 Meter

 Ton 6,750 Ktn - Airport Creek Bridge (USFS) 2018 08
  Bid as:203(6A)  Borrow, Selected Material Type A

 20.00 15.00 20.00 2,170,448.00  15.00  37.00 24.75 15.00
 7.18% 5.39% 6.22% 1,878,255.51  4.52%

 Cubic Yard 4,300 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08
 2013 ER Flooding

 25.00 41.00 80.00 1,786,550.00  80.00  80.00 46.17 25.00
 8.35% 14.42% 19.25% 1,222,355.00  24.62%

 Cubic Yard 17,874 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts
  Bid as:203(5)-A  Borrow, Selected Material, Type A

 18.50 7.16 9.00 2,995,171.85  24.00  24.50 17.36 7.16
 8.96% 4.22% 5.37% 3,030,525.98  11.15%

 Cubic Yard 2,780 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts
  Bid as:304(2)  Subbase, Grading F
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 17.50 9.00 10.00 2,995,171.85  25.00  31.00 22.08 9.00
 1.32% 0.83% 0.93% 3,030,525.98  1.81%

 Cubic Yard 2,644 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 1.00 34.00 25.00 2,640,149.50  29.50  40.00 24.23 1.00
 0.10% 3.81% 2.50% 2,359,224.40  2.70%

 TON 6,500 North Fork Road Bridge Erosion Repair 2016 10
  Bid as:203(6B)  Borrow, Type B

 15.00 0.01 15.25 1,251,866.50  13.00  19.00 14.11 0.01
 7.92% 0.01% 7.92% 1,126,214.70  6.70%

 Cubic Yard 175 DELETE THIS ONE.  Copper River Hwy MP 20.1 Goose Meadow 2016 08
 Culvert

 358.00 25.00 15.00 151,732.00  0.00  358.00 127.67 0.00
 9.17% 1.48% 1.73% 294,843.90  0.00%

 Cubic Yard 175 Copper River Hwy MP 20.1 Goose Meadow Culvert 2016 08
 358.00 25.00 15.00 151,731.00  120.00  358.00 167.67 25.00
 9.16% 1.48% 1.73% 295,343.90  2.89%

 Cubic Yard 7,040 Gravina Mill Access Road 2016 04
  Bid as:203(5B)  Borrow: Selected Material, Type B

 32.00 24.00 18.00 1,981,786.26  20.00  34.00 27.50 20.00
 13.11% 9.97% 6.39% 1,695,524.50  7.30%

 Cubic Yard 919 Gravina Mill Access Road 2016 04
  Bid as:203(5B)A  Borrow: Selected Material, Type B

 32.00 20.00 18.00 1,981,786.26  30.00  34.00 29.00 20.00
 1.71% 1.08% 0.83% 1,695,524.50  1.43%

 Cubic Yard 4,045 Gravina Mill Access Road 2016 04
  Bid as:203(5C)  Borrow: Selected Material, Type C

 22.00 16.00 18.00 1,981,786.26  25.00  42.00 26.25 16.00
 5.18% 3.82% 3.67% 1,695,524.50  5.24%

 Cubic Yard 500 Jim River Restoration Project 2015 2016 01
 98.75 35.00 16.00 1,566,255.00  44.00  125.00 51.65 0.01
 3.54% 1.32% 0.51% 1,321,590.00  1.54%

 Cubic Yard 14 West Anchorage Roads Pavement Preservation 2015 06
 75.00 70.00 90.00 2,468,197.60  0.00  75.00 72.50 70.00
 0.04% 0.04% 0.05% 2,243,415.64  0.00%

 Ton 1,700 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:203(6A)  Borrow, Type A

 18.00 18.00 80.00 6,761,170.00  0.00  18.00 18.00 18.00
 0.47% 0.47% 2.01% 6,487,959.50  0.00%

 Cubic Yard 6,500 Edgerton Highway Lakina River Bridge Replacement 2015 05
 19.18 21.56 25.00 5,878,059.00  23.00  23.00 21.19 19.18
 1.46% 1.80% 2.76% 7,766,987.18  1.58%

 Cubic Yard 9,425 Hurst Road Resurfacing 2014 10
 3.60 3.00 36.00 3,616,344.70  15.00  15.00 7.20 3.00

 1.21% 1.09% 9.38% 2,595,968.19  4.58%
 Cubic Yard 130 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10

 Avenue
  Bid as:203(5)  Borrow, Type A

 130.00 60.00 50.00 1,258,215.00  0.00  130.00 95.00 60.00
 1.01% 0.56% 0.52% 1,390,904.64  0.00%
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 Cubic Yard 4,400 Road to Tanana-Stage 1 2014 05
  Bid as:203(5).NTP1  Borrow, Type B Modified

 50.00 12.10 40.00 12,066,042.35  11.38  50.00 29.08 11.38
 1.88% 0.50% 1.46% 10,650,924.70  0.33%

 Cubic Yard 6,850 Road to Tanana-Stage 1 2014 05
  Bid as:203(5).NTP2  Borrow, Type C

 20.00 10.00 30.00 12,066,042.35  9.07  20.00 13.62 9.05
 1.17% 0.64% 1.70% 10,650,924.70  0.41%

 Cubic Yard 420 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
  Bid as:203(5)  Borrow, Select Material, Type A

 65.00 66.00 30.00 2,839,079.50  50.00  66.00 60.33 50.00
 0.93% 0.95% 0.44% 2,927,828.00  0.62%

 Cubic Yard 3,900 Blowback Creek Bridge Replacement 2013 11
 27.00 23.00 15.00 1,679,691.00  25.00  43.00 27.80 21.00
 4.60% 3.98% 3.48% 2,251,300.00  3.91%

 Cubic Yard 560 52765 Ninilchik Village Bridge Replacement 2013 10
  Bid as:205(5)  Selected Material, Type C

 24.50 27.18 30.00 2,314,551.25  24.00  27.18 22.14 15.00
 0.61% 0.69% 0.73% 2,199,212.09  0.57%

 Lump Sum 1 Selawik Utility Crossing Repair 2013 10
 63,000.00 58,000.00 32,500.00 898,886.00  50,000.00  63,000.00 52,750.00 40,000.00

 8.01% 9.40% 3.62% 616,936.64  6.17%
 TON 1,100 Jnu: Egan Drive Additional Illumination 2013 07

  Bid as:203(6)  BORROW - TYPE A
 48.00 25.00 20.00 3,606,440.00  0.00  48.00 36.50 25.00
 1.08% 0.74% 0.61% 3,724,020.00  0.00%

 Cubic Yard 500 Parks Highway MP 240 Repairs 2013 2013 06
 23.00 65.00 9.00 618,025.00  29.00  80.00 52.40 23.00
 1.64% 6.68% 0.73% 486,565.00  1.97%

 Ton 4,120 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
  Bid as:203(6)-A  Borrow, Type A

 0.00 24.20 25.00 804,895.00  0.00  24.20 24.20 24.20
 0.00% 10.03% 12.80% 993,566.75  0.00%

 TON 26,000 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 25.00 20.00 22.00 4,291,557.00  0.00  25.00 22.50 20.00
 12.64% 10.33% 13.33% 5,031,578.00  0.00%

 Cubic Yard Vehicle Measure 11,050 Steese Highway Birch Creek Boat Launch 2013 04
 12.50 15.00 20.00 805,618.75  14.00  22.00 15.90 12.50

 22.06% 28.18% 27.43% 588,125.00  23.77%
 Cubic Yard 13,270 North Slope Borough Road Improvements AK048 2013 02

 0.00 70.00 65.00 1,971,708.80  0.00  70.00 70.00 70.00
 0.00% 46.55% 43.75% 1,995,598.10  0.00%

 Cubic Yard 730 KTN North Tongass Pavement Rehabilitation 2012 11
  Bid as:304(2)  Subbase, Grading B

 45.00 70.00 30.00 2,937,510.00  0.00  70.00 57.50 45.00
 1.11% 2.29% 0.75% 2,232,313.00  0.00%

 Ton 1,000 Sawmill Creek Road Upgrade 2012 11
  Bid as:203(6)  Borrow, Selected Material Type A

 15.00 10.00 13.00 12,320,919.00  17.90  17.90 14.30 10.00
 0.12% 0.08% 0.11% 11,789,167.00  0.14%
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 CUBIC YARD 6,557 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:203(5B)  BORROW, TYPE B

 0.01 4.00 5.00 20,569,201.55  8.00  8.00 4.00 0.01
 0.00% 0.15% 0.16% 16,932,671.96  0.28%

 CUBIC YARD 15,000 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:203(5C)  BORROW, TYPE C

 0.01 4.00 5.00 20,569,201.55  0.01  4.00 1.34 0.01
 0.00% 0.35% 0.36% 16,932,671.96  0.00%

 Ton 1,590 Emmonak Landfill Road & Community Roads 2012 10
  Bid as:203(6)-c  Borrow, Type A

 61.95 75.00 75.00 9,617,831.40  125.00  125.00 79.40 49.00
 1.45% 1.77% 1.24% 6,748,620.00  2.89%

 Ton 495,652 Galena Campion Road Erosion Protection 2012 10
 9.00 10.00 7.00 9,529,859.50  5.85  14.20 9.85 5.85

 43.72% 50.17% 36.41% 9,879,853.50  25.77%
 Cubic Yard 750 JNU Trout Street Bridge Replacement BR # 1786 2012 06

 48.00 50.00 55.00 874,225.00  42.80  50.00 46.93 42.80
 4.55% 5.48% 4.72% 684,226.05  3.69%

 Cubic Yard 22,600 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 25.00 26.50 25.00 15,650,130.00  27.20  27.20 26.23 25.00
 4.35% 4.64% 3.61% 12,913,532.00  4.26%

 Ton or Megagram Borrow 203(6)
 TON 2,018 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
  Bid as:203(6)  Borrow, Select Material, Type A

 0.00 10.50 35.00 5,772,836.00  0.00  10.50 10.50 10.50
 0.00% 0.34% 1.22% 6,157,603.25  0.00%

 Ton 4,750 Bethel Ridgecrest Drive Rehabilitation; 2018 07
 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements
  Bid as:203(6E)  Borrow, Type E

 0.00 86.00 90.00 2,201,788.00  0.00  86.00 86.00 86.00
 0.00% 16.91% 19.42% 2,415,196.00  0.00%

 Ton 27,712 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
 8.00 15.00 7.50 2,516,072.50  9.58  15.00 10.67 8.00

 10.05% 19.93% 8.26% 2,085,849.50  11.66%
 Ton 1,355 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07

 20.20 23.00 21.50 467,197.50  40.00  40.00 27.73 20.20
 4.57% 6.15% 6.24% 506,883.56  8.23%

 Ton 51,000 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 16.50 17.00 14.00 6,450,221.75  17.00  18.35 17.09 15.50

 14.07% 15.16% 11.07% 5,719,942.36  13.82%
 Ton 500 Northern Region Radar Sites For Non-Intrusive Detection 2018 06

 45.00 61.00 30.00 641,000.00  3.00  61.00 36.33 3.00
 3.00% 4.08% 2.34% 747,900.00  0.20%

 Ton 36,600 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
  Bid as:203(6A)  Borrow, Type A

 18.00 18.00 14.00 5,152,880.75  20.00  20.00 18.67 18.00
 12.83% 13.00% 9.94% 5,068,927.80  14.22%

 Cubic Yard 270 Chicken Airport Access Road Resurfacing 2018 06
  Bid as:203(5)  Borrow
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 Ton or Megagram Borrow 203(6)
 30.00 45.00 40.00 424,501.60  0.00  45.00 37.50 30.00

 Ton 2,700 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation
  Bid as:203(6A)  Borrow, Type A

 20.00 18.00 20.00 1,378,816.00  20.00  20.25 19.56 18.00
 4.55% 4.38% 3.92% 1,109,658.24  4.46%

 Ton 893,000 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 5.50 0.01 6.00 40,373,362.02  3.00  9.75 4.57 0.01
 12.94% 0.02% 13.27% 36,616,095.00  6.70%

 Ton 221,000 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 8.50 8.00 6.00 13,424,271.00  7.50  10.00 8.50 7.50
 12.46% 12.88% 9.88% 13,727,979.00  10.42%

 Ton 391,317 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 7.00 7.40 7.00 26,214,019.00  0.01  9.70 6.03 0.01
 9.95% 11.64% 10.45% 24,869,246.80  0.01%

 Ton 1,900 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 1.00 15.00 15.00 26,214,019.00  20.00  20.00 11.65 1.00
 0.01% 0.11% 0.11% 24,869,246.80  0.13%

 Ton 5,430 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 30.00 25.00 20.00 789,287.50  27.00  30.00 26.50 24.00
 21.77% 20.18% 13.76% 672,850.00  18.55%

 Ton 502 FMATS Yukon Drive Improvements 2018 05
 15.00 18.00 15.00 2,468,430.52  22.00  22.00 18.75 15.00
 0.36% 0.44% 0.31% 2,077,000.62  0.52%

 Ton 4,600 Chena Ridge Cripple Creek Culvert Replacement 2018 04
 38.00 16.00 15.00 1,761,743.20  11.00  38.00 20.50 11.00
 8.15% 3.77% 3.92% 1,950,325.20  2.13%

 Ton 45,025 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
  Bid as:203(6A)  Borrow, Type A

 12.75 10.75 12.00 8,914,415.00  9.50  12.75 10.30 8.00
 7.59% 6.46% 6.06% 7,494,742.75  5.61%

 Cubic Yard 18,192 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
  Bid as:203(5)  Borrow

 15.00 11.00 18.00 11,246,808.00  12.00  20.00 14.17 11.00
 2.68% 2.02% 2.91% 9,911,534.00  1.96%

 Ton 1,350 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 26.00 25.00 25.00 4,738,988.60  0.00  26.00 25.50 25.00
 0.74% 0.72% 0.71% 4,674,097.00  0.00%

 Ton 336,000 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 8.10 7.26 10.00 13,812,485.00  10.00  13.00 9.82 7.26
 20.42% 18.95% 24.33% 12,869,961.50  24.91%

 Ton 15,973 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:203(6A)  Borrow, Type A
 25.00 20.00 35.00 9,927,018.00  26.00  26.00 23.67 20.00
 4.35% 3.74% 5.63% 8,532,028.00  3.99%
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 Ton or Megagram Borrow 203(6)
 Cubic Yard 18,025 Rex Trail Seven Mile Lake Reroute 2018 02

  Bid as:203(5)  Borrow
 14.78 16.20 20.00 685,743.00  34.00  80.00 34.74 14.78

 39.53% 47.70% 52.57% 612,164.25  75.30%
 Ton 227,000 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
  Bid as:203(6A)  Borrow, Type A

 15.00 12.00 13.00 71,347,923.00  15.00  16.46 14.62 12.00
 6.55% 5.30% 4.14% 51,418,510.24  4.57%

 Ton 260,000 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:203(6C)  Borrow, Type C

 10.00 5.00 8.00 71,347,923.00  12.00  15.25 10.56 5.00
 5.00% 2.53% 2.92% 51,418,510.24  4.19%

 Ton 2,100 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
 25.71 45.00 20.00 1,633,800.00  25.00  45.00 27.17 14.86
 5.72% 10.09% 2.57% 936,532.00  5.25%

 Lump Sum 1 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
 796,000.00 780,000.00 542,000.00 6,379,327.00  504,000.00  1,510,300.00 841,693.83 504,000.00

 10.65% 11.04% 8.50% 7,065,003.00  6.34%
 Ton 9,500 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11

  Bid as:203 (5C)  BORROW, TYPE C
 17.00 12.80 25.00 1,452,525.00  25.00  25.00 18.27 12.80

 11.08% 8.57% 16.35% 1,419,192.00  14.92%
 Ton 4,100 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11

  Bid as:203 (5A)  BORROW, TYPE A
 17.00 13.00 35.00 1,452,525.00  30.00  30.00 20.00 13.00
 4.78% 3.76% 9.88% 1,419,192.00  7.73%

 Ton 5,600 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:203(6A)  Borrow, Type A

 0.00 30.00 22.00 8,283,871.00  0.00  30.00 30.00 30.00
 0.00% 1.74% 1.49% 9,681,105.00  0.00%

 Ton 477,854 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 7.75 6.00 6.00 21,880,949.00  6.00  8.00 6.86 5.50
 18.07% 15.14% 13.10% 18,937,554.72  13.42%

 Ton 92,410 Old Nenana/Ester Hill Rehabilitation 2017 09
 15.00 12.00 8.00 12,088,084.00  13.25  15.00 13.42 12.00

 10.02% 8.87% 6.12% 12,499,865.00  8.52%
 Ton 24,800 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08

 9.00 7.00 18.00 2,880,450.00  13.00  13.50 10.50 7.00
 10.02% 8.77% 15.50% 1,980,177.00  13.76%

 Ton 12,000 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07
 10.50 7.88 5.25 3,105,454.50  8.69  19.00 10.30 7.00
 3.53% 3.38% 2.03% 2,798,511.00  2.84%

 Ton 36,158 Birch Hill Bicycle and Pedestrian Facility 2017 07
 17.00 13.00 12.00 1,605,998.00  13.50  17.00 14.23 13.00

 34.23% 28.76% 27.02% 1,634,123.00  26.12%
 Ton 7,285 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

  Bid as:203(6)  Borrow - Type A
 9.00 7.00 25.00 11,372,910.00  13.25  13.50 10.69 7.00

 0.70% 0.59% 1.60% 8,695,855.00  0.97%

 No Conversion
Page: 94No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
203(6)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Ton or Megagram Borrow 203(6)
 Ton 38,359 Fairview Loop Realign  2017 06

 at Knik Goose Bay Road
  Bid as:203(6A)  Borrow, Type A

 9.50 8.10 11.00 2,930,940.00  9.25  10.00 8.88 7.78
 15.70% 14.44% 14.40% 2,151,595.45  14.53%

 Ton 1,218,840 Dalton Highway MP 209-222 Reconstruction 2017 06
 5.68 6.00 6.75 26,732,391.42  5.05  7.00 6.23 5.05

 29.29% 34.85% 30.78% 20,984,015.00  24.63%
 Ton 1,080 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

  Bid as:203(6A)  Borrow, Type A
 15.00 30.00 35.00 10,577,766.00  0.00  30.00 22.50 15.00
 0.15% 0.32% 0.36% 9,986,105.00  0.00%

 Ton 3,860 Richardson Highway MP 337 Eielson AFB Intersection 2017 06
 Improvements
  Bid as:203(6)  Borrow, Type A

 19.00 9.00 14.00 1,713,759.00  12.00  19.00 13.33 9.00
 5.33% 2.55% 3.15% 1,364,111.50  2.94%

 Ton 46,380 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:203(6A)  Borrow, Type A

 9.00 10.00 12.00 5,568,712.00  8.00  13.80 9.40 5.77
 8.69% 9.98% 9.99% 4,648,330.25  7.43%

 Ton 27,620 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:203(6C)  Borrow, Type C

 9.00 6.00 3.50 5,568,712.00  6.00  11.50 8.15 5.61
 5.18% 3.57% 1.74% 4,648,330.25  3.32%

 Ton 22,000 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 9.00 11.00 12.50 7,493,651.00  12.00  14.00 11.50 9.00
 3.23% 4.49% 3.67% 5,393,658.45  4.28%

 Ton 23,100 Soldotna: Funny River Road Improvements 2017 05
 12.00 10.00 15.00 2,415,300.00  0.00  12.00 11.00 10.00

 14.11% 11.76% 14.35% 1,964,337.00  0.00%
 Ton 430 ANC Postmark Drive Repairs 2017 2017 05

  Bid as:203(6A)  Borrow, Type A
 18.00 22.00 35.00 533,590.00  0.00  22.00 20.00 18.00
 1.56% 1.93% 2.82% 490,599.00  0.00%

 Square Yard 20,100 Keku Road 2017 05
  Bid as:202 (2)  Removal of Pavement

 2.50 5.00 10.00 4,831,275.00  0.00  5.00 3.67 2.50
 0.68% 2.16% 4.16% 4,654,967.00  0.00%

 Ton 1,338 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:203(6A)  Borrow, Type A

 34.00 15.15 25.00 4,329,338.00  43.70  45.00 33.81 15.15
 1.22% 0.57% 0.77% 3,554,977.97  1.52%

 Ton 6,000 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05
  Bid as:203(6A)  Borrow, Type A

 16.00 15.00 12.00 916,350.00  14.10  20.00 13.87 0.01
 12.34% 13.07% 7.86% 688,677.50  10.82%
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 Ton or Megagram Borrow 203(6)
 Ton 632,950 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 14.00 2.50 10.00 64,004,541.00  9.00  17.00 10.63 2.50
 15.28% 2.94% 9.89% 53,907,758.00  9.67%

 Ton 448,000 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:203(6C)  Borrow, Type C

 9.00 12.00 8.00 64,004,541.00  7.00  12.00 8.73 6.90
 6.95% 9.97% 5.60% 53,907,758.00  5.32%

 Ton 100 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 22.00 30.00 12.00 909,592.50  25.00  30.00 22.15 11.60
 0.24% 0.35% 0.13% 858,231.00  0.25%

 Ton 118 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02
 38.00 25.00 20.00 440,289.00  148.00  148.00 60.40 25.00
 0.85% 0.62% 0.54% 473,904.00  3.17%

 Ton 686,000 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:203(6A)  Borrow, Type A

 12.90 12.00 9.00 19,956,166.00  13.00  13.00 12.22 11.50
 36.01% 37.81% 30.94% 21,769,589.00  36.24%

 Ton 1,769,114 Dalton Highway MP 362-379 Reconstruction 2017 01
 7.30 6.00 7.25 34,204,146.50  6.50  8.55 7.09 6.00

 35.89% 33.18% 37.50% 31,994,827.00  31.26%
 TON 75,184 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12

 Avenue
 19.00 25.00 25.00 15,115,856.00  0.00  25.00 22.00 19.00

 10.52% 14.03% 12.43% 13,394,988.29  0.00%
 Ton 50,800 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11

 10.00 8.50 10.00 7,253,394.00  9.00  22.00 11.91 8.00
 6.73% 6.78% 7.00% 6,367,197.00  5.75%

 Lump Sum 1 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10
  Bid as:203(110)  Borrow

 46,000.00 65,000.00 50,000.00 945,350.00  40,000.00  118,000.00 64,438.17 30,000.00
 8.50% 12.91% 5.29% 503,450.00  6.23%

 Ton 318,200 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 9.50 7.60 10.00 8,896,116.75  13.00  14.18 11.60 7.60
 30.60% 27.85% 35.77% 8,683,260.00  36.33%

 Ton 3,800 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 24.00 12.00 16.00 8,896,116.75  25.00  25.00 18.34 12.00
 0.92% 0.53% 0.68% 8,683,260.00  0.83%

 Ton 3,150 U.S Creek Road Resurfacing 2016 08
 25.00 13.50 12.50 1,499,069.70  30.00  30.00 23.54 13.50
 5.38% 2.99% 2.63% 1,424,518.00  5.28%
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 Ton or Megagram Borrow 203(6)
 Contingent Sum 1 U.S Creek Road Resurfacing 2016 08

  Bid as:203(112)  Material Site Reclamation
 5,000.00 5,000.00 5,000.00 1,499,069.70  5,000.00  5,000.00 5,000.00 5,000.00
 0.34% 0.35% 0.33% 1,424,518.00  0.28%

 Ton 4,994 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:203(6A)  Borrow, Type A

 20.00 30.00 22.00 11,012,857.50  18.00  30.00 22.67 18.00
 0.87% 1.36% 1.00% 10,998,773.50  0.76%

 Ton 17,282 Richardson Highway MP 24-35 Resurfacing 2016 07
 10.00 12.00 15.00 10,368,551.50  6.00  26.00 13.40 6.00
 1.65% 2.31% 2.50% 8,986,166.39  0.97%

 Ton 2,580 ANC Paving and Drainage Improvements 2016 2016 06
  Bid as:203(6A)  Borrow, Type A

 25.00 15.70 18.00 358,602.00  20.00  25.00 19.30 15.00
 18.21% 11.88% 12.95% 341,075.48  14.28%

 Ton 123,000 Aleknagik Wood River Bridge Construction - Phase II 2016 05
  Bid as:203(6A)  Borrow, Type A

 13.50 9.50 15.00 8,003,015.00  10.00  16.50 12.50 9.50
 24.63% 18.28% 23.05% 6,391,456.00  16.63%

 Ton 52,872 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:203(6B)  Borrow, Type B

 12.00 0.01 18.00 10,304,726.50  11.00  12.00 8.75 0.01
 6.93% 0.01% 9.24% 7,898,725.72  6.29%

 Ton 9,732 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:203(6A)  Borrow, Type A

 16.00 12.00 18.00 10,304,726.50  15.00  16.00 14.50 12.00
 1.70% 1.48% 1.70% 7,898,725.72  1.58%

 Ton 19,200 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:203(6A)-A  Borrow, Type A

 12.00 14.00 12.00 11,382,512.50  12.00  14.00 12.67 12.00
 2.49% 3.00% 2.02% 8,963,033.20  2.20%

 Ton 480 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:203(6A)-B  Borrow, Type A

 15.00 14.00 20.00 11,382,512.50  25.00  25.00 18.00 14.00
 0.08% 0.07% 0.08% 8,963,033.20  0.11%

 Ton 2,000 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 14.00 13.75 18.00 3,263,635.00  20.00  20.00 15.95 13.75
 0.93% 0.96% 1.10% 2,864,888.00  1.31%

 Ton 146,000 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:203(6A)  Borrow, Type A

 15.00 11.00 10.00 18,928,072.50  12.00  15.00 11.75 9.00
 13.04% 10.22% 7.71% 15,712,283.30  10.37%

 Ton 10,000 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 20.00 13.75 30.00 7,561,726.50  18.00  23.00 19.25 13.75
 2.56% 2.05% 3.97% 6,703,503.50  1.81%
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 Ton or Megagram Borrow 203(6)
 Ton 3,200 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
  Bid as:203(6A)  Borrow, Type A

 18.00 0.01 12.00 5,148,790.00  24.00  28.00 17.50 0.01
 1.06% 0.00% 0.75% 5,198,106.50  1.40%

 Ton 14,250 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:203(6A) K  Borrow, Type A

 12.00 16.00 15.00 4,176,627.00  16.00  16.00 13.92 10.00
 4.06% 5.43% 5.12% 4,196,232.00  5.31%

 Ton 120 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
  Bid as:203(6A)  Borrow, Type A

 60.00 98.54 100.00 314,598.50  81.00  100.00 68.76 33.00
 2.59% 4.27% 3.81% 276,988.98  3.32%

 Ton 191,354 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:203(6A)  Borrow, Type A

 15.00 12.25 13.00 10,582,033.50  5.00  17.00 11.21 0.01
 28.31% 23.48% 23.51% 9,982,119.90  9.24%

 Ton 9,150 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 9.25 11.00 15.00 3,956,151.00  0.01  24.00 14.76 0.01

 1.99% 2.46% 3.47% 4,094,773.00  0.00%
 Ton 92,700 Lucus Road Improvements 2016 01

 8.00 8.00 10.00 5,467,968.00  6.00  11.00 9.20 6.00
 15.42% 15.99% 16.95% 4,639,288.00  11.25%

 Ton 51,388 Denali Highway Seattle Creek Bridge Replacement 2016 01
 9.60 9.00 12.00 3,456,237.47  12.50  15.00 10.28 6.16

 13.45% 12.79% 17.84% 3,617,128.00  16.98%
 Ton 675 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 20.00 30.00 35.00 20,169,767.00  0.00  30.00 25.00 20.00
 0.08% 0.12% 0.12% 16,614,244.00  0.00%

 Ton 2,433 Badger Road Bike/pedestrian Path Resurfacing 2015 12
 15.00 15.00 12.00 1,314,234.98  29.00  55.00 28.50 15.00
 2.66% 2.90% 2.22% 1,257,111.00  4.73%

 Ton 550 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
  Bid as:203(6A)  Borrow, Type A

 9.00 25.00 20.00 4,002,012.00  15.00  30.00 19.75 9.00
 0.13% 0.37% 0.27% 3,688,651.61  0.20%

 Ton 200,000 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:203(6A)  Borrow, State Furnished Stockpile

 0.01 6.10 4.00 34,632,290.00  5.00  6.10 3.70 0.01
 0.01% 3.94% 2.31% 30,973,940.00  3.03%

 Ton 1,892,000 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:203 (6)  Borrow

 6.25 6.15 7.50 34,632,290.00  6.60  6.60 6.33 6.15
 35.97% 37.57% 40.97% 30,973,940.00  37.90%

 Ton 164,201 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:203(6A)  Borrow, Type A

 13.30 11.90 14.00 39,443,973.00  17.00  20.00 15.44 11.90
 5.18% 4.80% 5.83% 40,745,592.41  6.54%
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 Ton or Megagram Borrow 203(6)
 Ton 54,338 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11

  Bid as:203(6)  Borrow, Select Material Type A
 8.00 16.00 10.00 7,355,671.00  0.01  16.00 9.55 0.01

 5.01% 12.20% 7.39% 7,124,999.50  0.01%
 Ton 2,125 College Road Right Turn Lanes 2015 10

 17.00 22.00 14.00 856,823.00  15.25  45.00 23.45 15.25
 3.67% 4.94% 3.47% 947,198.45  3.26%

 Ton 3,300 HSIP: Kodiak Rock Fall Mitigation  2015 10
  Bid as:203(6B)  Borrow, Type B

 27.00 25.00 30.00 2,541,843.00  0.01  30.00 21.37 0.01
 3.57% 3.73% 3.89% 2,212,795.00  0.00%

 Ton 4,000 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 30.00 22.75 40.00 3,584,182.50  0.00  30.00 26.38 22.75
 4.67% 3.71% 4.46% 2,452,963.00  0.00%

 Ton 57,500 Glenn Highway: MP 49 2015 10
  Bid as:203(6A)  Borrow, Type A

 7.10 9.00 12.00 3,620,991.00  9.75  15.50 9.62 6.67
 14.19% 18.25% 19.06% 2,836,369.83  19.36%

 Ton 19,500 Glenn Highway: MP 49 2015 10
  Bid as:203(6C)  Borrow, Type C

 0.01 0.01 10.00 3,620,991.00  0.01  19.28 3.14 0.01
 0.01% 0.01% 5.39% 2,836,369.83  0.01%

 Ton 42,800 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
 16.00 18.00 8.00 10,761,116.62  10.00  20.00 15.80 10.00
 6.72% 8.09% 3.18% 9,525,912.80  3.76%

 Ton 2,710 Richardson Hwy Milepoint 2 Improvements 2015 09
 0.00 9.00 10.00 1,231,373.65  0.00  9.00 9.00 9.00

 0.00% 2.54% 2.20% 961,509.50  0.00%
 Ton 39,900 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:203(6A)  Borrow, Type A

 15.00 13.00 13.00 8,216,121.50  0.00  15.00 14.00 13.00
 8.68% 7.66% 6.31% 6,769,856.00  0.00%

 Ton 200 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
  Bid as:203(6B)a  Borrow, Selected Material, Type B

 22.00 30.00 20.00 2,382,122.50  44.00  44.00 30.25 22.00
 0.19% 0.29% 0.17% 2,092,727.00  0.34%

 Ton 2,500 Parks Highway MP 235 Drainage Improvements 2015 08
 0.00 16.00 8.00 499,782.50  0.00  16.00 16.00 16.00

 0.00% 6.58% 4.00% 607,950.00  0.00%
 Ton 1,374,070 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 6.00 5.50 5.50 46,690,634.00  5.00  11.96 7.15 5.00

 18.91% 17.95% 16.19% 42,094,598.00  14.97%
 Ton 379 Parks Hwy: MP 35-40 Pavement Preservation 2015 07

 Glenn Hwy - Parks Hwy Interchange Ramps
  Bid as:203(6A)  Borrow, Type A

 15.00 20.00 10.00 15,843,348.50  15.00  26.00 19.00 15.00
 0.04% 0.05% 0.02% 13,943,672.60  0.04%

 Ton 25,300 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation
  Bid as:203(6A)  Borrow, Type A

 16.00 11.00 18.00 5,256,540.00  0.00  16.00 13.50 11.00
 8.64% 6.76% 8.66% 4,114,207.50  0.00%
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 Ton or Megagram Borrow 203(6)
 Ton 7,800 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

  Bid as:203(6A)  Borrow, Type A
 11.00 8.60 10.00 1,445,635.50  0.00  11.00 9.80 8.60
 7.25% 5.96% 5.40% 1,125,191.00  0.00%

 Ton 13,400 Tok Cutoff M P 24-30 Resurfacing 2015 05
 15.00 12.00 16.00 4,698,644.50  25.00  25.00 16.25 12.00
 4.80% 3.91% 4.56% 4,112,844.00  7.13%

 Ton 200 Fairview Loop Road Pavement Preservation 2015 05
  Bid as:203(6A)  Borrow, Type A

 15.00 15.00 17.00 3,841,953.00  9.25  15.00 13.08 9.25
 0.08% 0.08% 0.09% 3,839,935.00  0.05%

 Ton 3,654 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
  Bid as:203(6A)  Borrow, Type A

 17.15 18.00 20.00 1,838,794.00  30.00  30.00 23.28 17.15
 3.15% 3.30% 3.97% 1,990,576.00  5.22%

 Ton 36,820 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 11.00 12.00 10.00 6,860,754.40  12.00  12.00 11.67 11.00
 5.50% 6.23% 5.37% 7,090,895.00  5.57%

 Ton 4,350 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 11.00 14.50 13.00 6,860,754.40  12.00  14.50 12.50 11.00
 0.65% 0.89% 0.82% 7,090,895.00  0.66%

 Ton 62,000 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project
  Bid as:203(6A)  Borrow, Type A

 7.00 9.00 12.00 6,293,325.50  9.00  20.00 11.25 7.00
 6.26% 8.08% 11.82% 6,906,885.32  7.45%

 Ton 59,700 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 7.50 11.24 10.00 6,898,492.00  6.00  16.00 9.41 6.00

 6.10% 10.45% 8.65% 6,419,604.00  4.73%
 Ton 10,800 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03

  Bid as:203(6A)  Borrow, Type A
 20.00 13.00 17.00 7,355,362.00  17.50  20.00 16.83 13.00
 2.93% 2.04% 2.50% 6,887,552.00  2.48%

 Ton 1,035 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:203(6A)  Borrow, Type A

 30.00 30.00 20.00 8,896,500.00  0.00  30.00 30.00 30.00
 0.32% 0.36% 0.23% 8,572,859.75  0.00%

 Ton 37,000 Yankovich / Miller Hill Multi-Use Path 2015 03
  Bid as:203(6)  Borrow, Selected Material Type A

 12.50 13.00 13.00 1,667,903.00  12.00  13.00 12.50 12.00
 24.77% 30.30% 28.84% 1,587,663.00  23.32%

 Ton 28,600 Plack Road Bicycle/Pedestrian Facility 2015 02
  Bid as:203(6)  Borrow, Select Material Type A

 8.00 9.75 10.00 2,460,799.90  13.00  13.00 10.94 8.00
 9.15% 11.97% 11.62% 2,329,969.21  14.55%

 Ton 5,000 Bennett Road Resurfacing 2015 02
  Bid as:203(6)  Borrow, Select Type A

 15.00 12.00 15.00 1,678,267.50  15.00  15.00 14.00 12.00
 7.05% 6.24% 4.47% 961,036.08  6.26%
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 Ton or Megagram Borrow 203(6)
 Ton 2,500 Hydaburg Highway Pavement Rehabilitation 2015 01

 40.00 37.00 25.00 15,113,160.00  37.00  40.00 38.00 37.00
 0.77% 0.78% 0.41% 11,859,724.50  0.66%

 Ton 14,930 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:203(6A)  Borrow, Type A

 27.50 16.25 12.00 1,899,217.02  24.62  27.50 22.60 16.25
 15.31% 10.26% 9.43% 2,364,889.50  13.20%

 Ton 86,642 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation
  Bid as:203(6A)  Borrow, Type A

 0.01 11.00 12.00 13,554,258.87  16.00  16.00 9.00 0.01
 0.01% 9.53% 7.67% 9,998,998.00  11.47%

 Ton 1,024,000 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:203 (6)  Borrow

 7.45 6.00 7.00 28,439,345.00  7.00  10.00 8.12 6.00
 27.11% 22.98% 25.20% 26,731,479.30  23.12%

 Ton 42 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11
  Bid as:203(6)  Borrow, Selected Material, Type A

 50.00 75.00 25.00 644,083.25  125.00  125.00 83.33 50.00
 0.34% 0.61% 0.16% 517,494.00  0.84%

 Ton 22,200 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
  Bid as:203(6A)  Borrow, Type A

 8.50 10.00 12.00 13,097,990.00  13.00  13.00 10.50 8.50
 1.50% 1.86% 2.03% 11,961,445.00  2.08%

 Ton 4,000 Fritz Cove Road Rehabilitation And Repair 2014 11
 35.00 35.00 35.00 3,692,403.00  0.00  35.00 35.00 35.00
 3.09% 4.49% 3.79% 3,115,745.00  0.00%

 TON 19,452 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation
  Bid as:203(6A)  BORROW, TYPE A

 15.00 15.00 17.00 3,992,876.00  17.00  20.00 16.75 15.00
 7.68% 7.78% 8.28% 3,749,452.49  7.56%

 Ton 141,051 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 6.00 6.00 10.00 10,250,681.00  10.75  12.00 8.43 5.75

 6.82% 7.23% 13.76% 11,699,696.00  11.91%
 Ton 433,530 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10

 11.15 8.00 12.00 25,266,799.00  9.00  15.20 9.81 0.01
 20.58% 17.64% 20.59% 19,656,000.00  15.66%

 Ton 8,300 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
  Bid as:203(6A)  Borrow, Type A

 16.00 40.00 14.00 5,546,365.00  23.24  67.40 33.65 16.00
 1.88% 4.96% 2.10% 6,691,146.00  2.70%

 Ton 6,682 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:203(6A)  Borrow, Type A

 20.50 19.00 18.00 1,217,993.50  22.00  32.50 23.91 19.00
 11.19% 10.77% 9.87% 1,178,369.00  11.64%

 Ton 2,500 Tok Cutoff M P 50-60 Resurfacing 2014 10
 13.00 20.00 12.00 7,952,435.50  23.60  30.00 19.43 10.00
 0.52% 0.88% 0.38% 5,671,025.00  0.89%

 Ton 176,000 Sterling Highway Erosion Response MP 150-157 2014 10
  Bid as:203(6B)  Borrow Type B

 9.00 11.20 12.00 3,322,950.00  9.75  18.00 11.77 8.38
 45.82% 58.47% 63.56% 3,371,200.00  47.16%
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 Ton or Megagram Borrow 203(6)
 Ton 616 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10

  Bid as:203(6A)  Borrow, Type A
 24.00 27.00 15.00 1,682,155.36  0.00  27.00 25.50 24.00
 0.62% 0.95% 0.55% 1,745,059.23  0.00%

 Ton 21,057 Hurst Road Resurfacing 2014 10
 8.90 9.00 18.00 3,616,344.70  11.00  11.00 9.63 8.90

 6.70% 7.30% 10.48% 2,595,968.19  7.51%
 Ton 11,050 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09

 8.00 7.00 12.00 7,811,185.00  0.01  20.00 10.79 0.01
 1.39% 1.46% 1.70% 5,284,485.00  0.00%

 Ton 15,800 Chena Small Tracts Improvements 2014 09
 15.00 12.90 13.00 1,174,619.10  11.70  17.28 14.22 11.70

 21.26% 19.16% 17.49% 1,063,885.00  15.69%
 Ton 24,700 ANC Postmark Storm Drain Outfall Repairs 2014 07

  Bid as:203(6A)  Borrow, Type A
 20.00 21.00 15.00 2,088,725.00  22.00  22.00 21.00 20.00

 15.51% 20.20% 17.74% 2,568,324.00  15.52%
 Ton 33,500 Richardson Highway Fairbanks New Weigh Station 2014 06

 8.80 8.00 10.00 13,111,936.66  10.26  11.00 9.52 8.00
 2.60% 2.40% 2.55% 11,172,615.00  2.76%

 Ton 75,000 Richardson Highway Fairbanks New Weigh Station 2014 06
 8.80 9.00 10.00 13,111,936.66  10.75  11.00 9.89 8.80

 5.83% 6.04% 5.72% 11,172,615.00  6.49%
 Ton 43,100 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06

  Bid as:203(6A)  Borrow, Type A
 7.50 9.75 10.00 5,831,214.38  8.70  10.00 9.19 7.50

 7.01% 9.72% 7.39% 4,322,551.38  8.10%
 Ton 79,760 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06

  Bid as:203(6A)  Borrow, Type A
 10.00 8.50 12.00 23,055,979.50  10.00  12.00 10.10 8.50
 5.04% 4.47% 4.15% 15,157,512.00  5.00%

 Ton 64,652 Parks Highway MP123.5-146 Rehabilitation 2014 06
  Bid as:203(6A)  Borrow, Type A

 8.00 7.50 18.00 29,748,238.00  10.00  18.00 11.30 7.50
 1.94% 1.87% 3.91% 25,973,241.00  2.39%

 Ton 1,200 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:203(6A)  Borrow, Type A

 35.00 18.00 20.00 9,147,651.25  0.00  35.00 26.50 18.00
 0.42% 0.25% 0.26% 8,696,000.00  0.00%

 Ton 8,100 Birch Road: Whispering Spruce Intersection Improvements 2014 05
  Bid as:203(6A)  Borrow, Type A

 17.75 15.60 18.00 756,840.00  19.00  22.00 19.34 15.60
 18.02% 17.21% 19.26% 734,399.81  19.27%

 TON 4,279 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:203 (6A)  BORROW, TYPE A

 20.00 0.01 20.00 6,771,019.50  20.00  20.00 13.34 0.01
 1.24% 0.00% 1.26% 6,769,000.00  1.14%

 Ton 5,400 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:203(6A)  Borrow, Type A

 32.00 20.00 15.00 4,522,558.00  0.00  32.00 26.00 20.00
 2.92% 1.90% 1.79% 5,686,743.30  0.00%
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 Ton or Megagram Borrow 203(6)
 Ton 4,080 South Cushman Street Resurfacing & 2014 05

 South Cushman Sidewalk and Drainage Improvements
 8.20 9.00 20.00 6,695,052.00  20.00  20.00 12.40 8.20

 0.52% 0.60% 1.22% 6,138,597.00  1.19%
 Ton 26,300 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04

  Bid as:203(6A)  Borrow, Type A
 15.00 16.70 17.00 2,816,398.00  19.00  23.00 17.69 15.00

 13.83% 15.84% 15.87% 2,773,226.95  16.66%
 Ton 3,150 Edgerton Highway MP 0-19 Resurfacing 2014 04

 12.00 10.00 12.00 9,269,950.00  12.00  25.00 15.92 10.00
 0.51% 0.42% 0.41% 7,445,892.20  0.46%

 Ton 675,700 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 6.75 8.00 9.00 22,059,084.10  8.00  10.00 7.70 5.46

 22.03% 26.15% 27.57% 20,669,482.00  25.99%
 Cubic Yard 2,790 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04

  Bid as:205(3)  Structural Fill
 30.00 30.00 40.00 22,059,084.10  40.00  60.00 39.50 30.00
 0.40% 0.40% 0.51% 20,669,482.00  0.54%

 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:202(13)  Removal of Bridge 261

 275,000.00 100,000.00 175,000.00 22,059,084.10  170,000.00  400,000.00 225,000.00 100,000.00
 1.33% 0.48% 0.79% 20,669,482.00  0.82%

 Ton 96,156 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:203(6A)  Borrow, Type A

 19.50 18.50 12.50 10,566,460.90  20.00  20.00 19.33 18.50
 14.66% 15.14% 11.38% 11,749,901.68  14.51%

 Ton 29,800 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:203(6B)  Borrow, Type B

 16.00 0.01 12.00 10,566,460.90  12.00  16.00 9.34 0.01
 3.73% 0.00% 3.38% 11,749,901.68  2.70%

 Ton 23,100 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:203(6C)  Borrow, Type C

 0.01 0.01 9.00 10,566,460.90  10.00  10.00 3.34 0.01
 0.00% 0.00% 1.97% 11,749,901.68  1.74%

 Ton 590 Thane Road Slope Repair 2014 02
  Bid as:203(6A)  Borrow, Type A

 25.00 40.00 30.00 86,300.00  30.00  40.00 31.67 25.00
 16.24% 29.84% 20.51% 79,100.00  15.42%

 Ton 277,207 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 7.35 6.00 5.50 14,885,926.75  0.01  13.46 7.17 0.01
 11.06% 10.42% 10.24% 15,967,622.06  0.02%

 Ton 147,100 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS
  Bid as:203(6A)  Borrow, Type A
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 Ton or Megagram Borrow 203(6)
 12.00 8.75 18.00 9,104,289.00  15.00  15.00 11.92 8.75

 Ton 15 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:203 (6)  Borrow

 0.00 50.00 30.00 1,900,920.00  0.00  50.00 50.00 50.00
 0.00% 0.04% 0.02% 2,104,176.00  0.00%

 Ton 556,360 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:203(6A)  Borrow, Type A

 15.00 11.00 10.50 37,365,951.00  0.00  15.00 13.00 11.00
 22.29% 16.61% 15.63% 36,856,107.57  0.00%

 Ton 244,000 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:203(6C)  Borrow, Type C

 0.01 0.01 2.50 37,365,951.00  0.00  0.01 0.01 0.01
 0.01% 0.01% 1.63% 36,856,107.57  0.00%

 Ton 27,123 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:203(6A)  Borrow, Selected Material  Type A

 21.60 24.00 25.00 22,608,696.41  18.00  24.00 21.20 18.00
 2.14% 2.59% 3.00% 25,154,531.94  1.65%

 Ton 45,989 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:203(6B)  Borrow, Selected Material Type C

 18.36 21.00 20.00 22,608,696.41  12.00  21.00 17.12 12.00
 3.08% 3.84% 4.07% 25,154,531.94  1.86%

 Ton 295,513 Parks Highway M P 239-252 Rehabilitation 2013 11
 6.00 8.00 7.00 26,775,562.00  0.01  11.00 6.25 0.01

 5.99% 8.19% 7.73% 28,866,903.50  0.01%
 Ton 261,951 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 0.01 7.00 9.50 38,150,089.50  7.00  9.35 6.07 0.01

 0.01% 6.20% 6.52% 29,587,321.00  5.74%
 Ton 605,152 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 0.01 8.00 8.50 38,150,089.50  8.50  9.90 7.08 0.01

 0.02% 16.36% 13.48% 29,587,321.00  16.09%
 Ton 350 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11

 Delineation Improvements
  Bid as:203(6)  Borrow, Select Material Type A

 30.00 36.00 20.00 6,166,615.00  35.00  50.00 37.75 30.00
 0.18% 0.22% 0.11% 5,696,202.50  0.18%

 Ton 128,894 St. Mary's / Mountain Village Road Rehabilitation 2013 11
  Bid as:203(6A)  Borrow, Select Material Type A Modified

 20.00 19.00 20.00 11,562,950.50  20.00  30.00 23.71 19.00
 24.24% 23.30% 22.29% 10,510,726.00  21.61%

 Ton 115,000 St. Mary's / Mountain Village Road Rehabilitation 2013 11
  Bid as:203(6B)  Borrow, Select Material Type B Modified

 11.50 14.00 17.00 11,562,950.50  12.75  28.00 18.09 11.50
 12.43% 15.32% 16.91% 10,510,726.00  12.29%

 Ton 1,750 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:203 (6-A)  Borrow, Type A

 0.00 35.00 25.00 1,468,745.00  0.00  35.00 35.00 35.00
 0.00% 4.24% 2.98% 1,444,140.00  0.00%
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 Ton or Megagram Borrow 203(6)
 Ton 966 Backloop Shared Use Path Rehabilitation 2013 11

  Bid as:203(6)  Borrow, Select Material, Type A
 25.00 40.00 30.00 724,446.00  0.00  40.00 32.50 25.00
 2.72% 4.72% 4.00% 817,820.00  0.00%

 Ton 12,700 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
  Bid as:203(6A)  Borrow, Type A

 30.00 16.00 25.00 12,285,657.50  18.00  40.00 26.00 16.00
 3.59% 1.97% 2.58% 10,295,938.00  2.12%

 Ton 2,450 52765 Ninilchik Village Bridge Replacement 2013 10
  Bid as:203(6A)  Borrow, Type A

 13.50 14.86 12.00 2,314,551.25  24.00  42.00 22.87 13.50
 1.47% 1.66% 1.27% 2,199,212.09  2.50%

 Ton 832,000 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 5.10 3.70 3.85 11,350,218.00  5.30  5.85 4.53 3.10

 38.62% 29.63% 28.22% 10,388,566.00  37.65%
 TON 8,229 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:203 (6A)  BORROW, TYPE A

 24.50 20.40 18.00 2,152,146.00  19.55  28.00 23.24 19.55
 7.35% 6.75% 6.88% 2,488,685.10  5.85%

 Ton 5,240 North Pole Interchange Pedestrian Facilities 2013 10
 14.25 25.00 9.00 1,812,792.00  14.00  36.00 21.25 14.00
 4.17% 7.42% 2.60% 1,766,369.00  4.08%

 Ton 21,700 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:203(6A)  Borrow, Type A

 19.00 20.50 13.00 15,122,227.00  15.20  23.00 19.43 15.20
 2.04% 2.28% 1.87% 19,515,005.00  1.51%

 Ton 300 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 25.00 40.00 25.00 1,023,245.00  0.00  40.00 32.50 25.00
 0.56% 0.99% 0.73% 1,214,605.00  0.00%

 Ton 20,000 Potter Road Surfacing 2013 08
 13.75 12.00 15.00 947,235.60  12.50  13.75 12.75 12.00

 30.68% 28.71% 31.67% 835,888.12  24.36%
 Ton 27,100 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07

  Bid as:203(6A)  Borrow, Type A
 11.00 12.00 10.00 1,214,705.00  12.75  14.90 12.93 11.00

 23.75% 26.42% 22.31% 1,230,669.00  27.00%
 Ton 5,014 JNU - Thane Road HSIP 2013 06

  Bid as:203(6A)  Borrow, Type A
 0.00 30.00 25.00 1,116,063.00  0.00  30.00 30.00 30.00

 0.00% 11.58% 11.23% 1,298,675.00  0.00%
 Ton 33,103 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06

 8.00 9.00 11.00 2,350,491.00  8.00  12.00 9.29 8.00
 10.65% 12.78% 15.49% 2,330,539.00  10.46%

 Ton 3,110 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
  Bid as:203(6)-C  Borrow, Type C

 0.00 12.00 20.00 804,895.00  0.00  12.00 12.00 12.00
 0.00% 3.76% 7.73% 993,566.75  0.00%

 Ton 2,800 University Avenue Rehabilitation & Widening: Building Demolition 2013 05
 Stage 1

 32.65 13.21 10.00 509,100.00  20.81  32.65 22.22 13.21
 21.28% 11.03% 5.50% 335,460.00  13.56%
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 Ton or Megagram Borrow 203(6)
 Ton 445 FMATS Area Surface Upgrades FFY2013 2013 05

 8.50 0.01 15.00 1,403,882.75  21.00  21.00 11.63 0.01
 0.32% 0.00% 0.48% 1,159,171.29  0.76%

 Ton 27,500 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:203(6A)  Borrow, Type A

 18.00 15.00 10.00 3,685,547.50  13.00  18.00 15.58 13.00
 14.55% 13.00% 7.46% 3,172,129.00  10.24%

 Ton 19,300 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:203(6A)  Borrow, Type A

 16.95 15.00 20.00 4,891,836.00  20.00  23.00 18.74 15.00
 9.39% 8.28% 7.89% 3,496,800.96  11.03%

 Ton 288,656 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 9.15 8.75 8.00 17,202,423.90  9.20  9.20 9.03 8.75
 15.63% 15.23% 13.42% 16,585,843.50  14.94%

 Ton 424 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 11.00 30.00 8.00 17,202,423.90  9.20  30.00 16.80 9.20
 0.03% 0.08% 0.02% 16,585,843.50  0.02%

 Ton 30,800 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 8.50 10.00 9.00 4,587,518.00  6.70  15.00 10.03 6.70

 6.12% 7.87% 6.04% 3,915,515.00  4.57%
 Ton 2,793 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03

  Bid as:203(6A)  Borrow, Type A
 20.00 15.00 25.00 8,901,029.00  0.00  20.00 17.50 15.00
 0.72% 0.58% 0.78% 7,227,267.40  0.00%

 Ton 86,953 Nordale Road Rehabilitation 2013 02
 7.15 8.50 10.00 4,548,500.95  9.00  9.00 8.22 7.15

 13.85% 16.64% 19.12% 4,442,893.00  16.82%
 Ton 2,200 POW Big Salt Lake Road Pavement Rehabilitation 2013 01

 37.50 20.00 40.00 3,367,389.00  0.00  37.50 28.75 20.00
 2.39% 1.68% 2.61% 2,620,072.00  0.00%

 Ton 10,620 Halibut Point Road Pavement Rehab 2013 01
 20.00 18.15 20.00 19,713,666.00  20.00  20.00 19.38 18.15
 1.07% 1.00% 1.08% 19,292,860.05  1.03%

 Ton 1,589 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 20.00 25.00 24.00 18,044,120.50  20.00  25.00 21.25 20.00
 0.22% 0.27% 0.21% 14,495,924.00  0.20%

 Ton 51,957 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
 7.70 6.15 20.00 6,309,832.00  6.00  11.50 8.49 6.00

 8.19% 8.06% 16.47% 3,964,939.36  6.25%
 Ton 145,208 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11

 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:203(6A)  Borrow, Type A

 12.00 10.40 12.00 11,293,798.00  10.00  12.00 10.80 10.00
 16.21% 14.10% 15.43% 10,713,734.02  13.21%

 Ton 7,227 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:203(6C)  Borrow, Type C

 0.01 0.01 2.00 11,293,798.00  6.00  6.00 2.01 0.01
 0.00% 0.00% 0.13% 10,713,734.02  0.39%
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 Ton or Megagram Borrow 203(6)
 Ton 2,000 SGY- Dyea Road Improvements (Realign) 2012 11

  Bid as:203(6a)  Borrow, Type A
 38.00 20.00 30.00 3,632,475.00  21.00  38.00 26.33 20.00
 1.81% 1.56% 1.65% 2,559,734.50  0.93%

 Ton 1,880 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

  Bid as:203(6-85)  Borrow, Select Type A
 26.00 22.55 15.00 1,425,670.00  0.01  38.00 23.71 0.01
 2.82% 2.61% 1.98% 1,623,000.00  0.00%

 Ton 3,850 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

  Bid as:203(6-78)  Borrow, Select Type A
 26.00 17.85 15.00 1,425,670.00  0.01  32.00 19.97 0.01
 5.78% 4.23% 4.05% 1,623,000.00  0.00%

 Ton 2,600 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

  Bid as:203(6-67.9)  Borrow, Select Type A
 23.00 14.38 15.00 1,425,670.00  0.01  38.00 21.48 0.01
 3.45% 2.30% 2.74% 1,623,000.00  0.00%

 Ton 14,650 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
  Bid as:203(6A)  Borrow, Type A

 10.00 11.00 20.00 6,999,965.00  16.00  16.00 12.33 10.00
 2.49% 2.88% 4.19% 5,598,065.00  3.61%

 Ton 145,000 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:203(6)  Borrow, Select Material Type A

 10.00 0.01 12.00 22,717,861.60  0.01  11.00 7.51 0.01
 7.01% 0.01% 7.66% 20,669,751.30  0.01%

 Ton 30,900 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 12.00 9.50 10.00 3,791,689.00  9.57  15.00 11.52 9.50
 7.55% 6.86% 8.15% 4,277,729.72  5.45%

 Ton 9,000 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
  Bid as:203(6A)  Borrow, Type A

 17.00 15.24 15.00 1,179,800.00  14.00  17.00 15.39 13.00
 13.73% 13.08% 11.44% 1,048,926.43  10.86%

 Ton 6,800 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:203(6A)  Borrow, Type A

 12.00 10.00 18.00 11,779,677.80  0.00  12.00 11.00 10.00
 0.63% 0.62% 1.04% 10,891,541.00  0.00%

 Ton 6,712 Steese Highway MP 5-11 Resurfacing 2012 10
 12.50 11.00 14.00 8,641,218.75  14.00  14.00 12.50 11.00
 1.16% 1.03% 1.09% 7,189,147.00  1.21%

 TON 236,682 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:203(6A)  BORROW, TYPE A

 14.25 15.00 15.00 20,569,201.55  11.00  15.00 13.42 11.00
 19.56% 20.97% 17.26% 16,932,671.96  14.08%

 Ton 1,780 F M A T S Surface & Approach Upgrades  F F Y 2012 2012 10
  Bid as:203(6)  Borrow, Type A

 20.00 0.01 13.00 1,485,376.44  11.00  20.00 12.63 0.01
 2.86% 0.00% 1.56% 1,243,111.92  1.49%

 Ton 1,500 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
  Bid as:203(6A)  Borrow, Type A

 11.50 18.00 10.00 995,000.00  9.00  30.00 15.06 9.00
 1.85% 3.27% 1.51% 826,020.00  1.44%
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 Ton or Megagram Borrow 203(6)
 Ton 40,000 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10

  Bid as:203(6B)  Borrow; Type B
 11.50 7.20 10.00 995,000.00  9.00  16.00 10.86 7.20

 49.22% 34.87% 40.20% 826,020.00  38.29%
 Ton 64,515 Emmonak Landfill Road & Community Roads 2012 10

  Bid as:203(6)-b  Borrow, Type C Modified
 25.83 15.00 47.36 9,617,831.40  20.00  78.40 36.53 15.00

 24.50% 14.34% 31.77% 6,748,620.00  18.74%
 Ton 9,260 Emmonak Landfill Road & Community Roads 2012 10

  Bid as:203(6)-a  Borrow, Type A Modified
 63.17 78.00 87.50 9,617,831.40  30.00  97.00 65.33 30.00
 8.60% 10.70% 8.42% 6,748,620.00  4.03%

 Ton 3,430 Emmonak Landfill Road & Community Roads 2012 10
  Bid as:203(6)-c  Borrow, Type A

 76.12 80.00 75.00 9,617,831.40  125.00  125.00 80.63 47.00
 3.84% 4.07% 2.67% 6,748,620.00  6.23%

 Ton 32,025 Emmonak Landfill Road & Community Roads 2012 10
  Bid as:203(6)-b  Borrow, Type C Modified

 31.63 21.00 47.36 9,617,831.40  20.00  83.40 38.38 18.00
 14.89% 9.97% 15.77% 6,748,620.00  9.30%

 Ton 10,100 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
  Bid as:203(6A)  Borrow, Type A

 13.20 0.01 20.00 2,648,822.00  10.00  25.00 13.04 0.01
 5.21% 0.00% 7.63% 2,530,821.97  3.73%

 Ton 1,176 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09
 31.00 40.00 25.00 458,058.00  80.00  80.00 49.00 31.00
 5.97% 7.85% 6.42% 598,900.00  13.69%

 Ton 8,000 Valdez Tidal Flats Culvert Replacement AK122 2012 09
 9.30 10.00 8.00 3,607,128.00  34.00  34.00 17.77 9.30

 3.17% 5.08% 1.77% 1,574,686.00  5.78%
 Ton 19,513 Northern Region Deep Culverts Replacement - Stage 1 2012 08

 0.01 12.47 11.00 2,236,855.00  9.00  21.00 13.67 0.01
 0.01% 11.07% 9.60% 2,199,000.00  5.50%

 Ton 5,200 Parks Hwy: Stanley Road Signal 2012 08
  Bid as:203(6A)  Borrow, Type A

 17.43 16.00 20.00 1,793,585.00  17.00  17.43 16.81 16.00
 5.34% 5.29% 5.80% 1,573,730.00  4.02%

 Ton 539,210 Top of the World Highway MP 0-13 Rehab 2012 07
 7.00 9.00 10.00 19,224,820.50  10.00  10.00 7.00 0.01

 24.17% 31.20% 28.05% 15,555,427.00  31.72%
 Ton 33,657 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
  Bid as:203(6A)  Borrow, Type A

 15.00 22.00 15.00 5,122,591.75  18.00  22.70 19.43 15.00
 9.35% 13.71% 9.86% 5,399,661.50  9.70%

 Ton 4,700 North Pole Bike Trail Rehabilitation and Connections 2012 07
 20.00 16.50 14.00 640,139.00  17.70  20.00 18.55 16.50

 15.18% 15.75% 10.28% 492,497.25  12.19%
 Ton 439,590 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06

 5.25 5.00 4.25 11,086,037.30  4.70  8.00 5.88 4.70
 17.86% 20.10% 16.85% 10,932,542.26  15.38%

 Ton 22,600 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:203(6A)  Borrow, Type A
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 Ton or Megagram Borrow 203(6)
 15.00 16.00 18.00 9,015,968.53  20.00  21.00 17.02 15.00

 Ton 15,782 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:203(6)-A  Borrow, Type A

 0.00 20.00 25.00 3,859,894.00  0.00  20.00 20.00 20.00
 0.00% 8.02% 10.22% 3,934,143.55  0.00%

 Ton 8,600 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
  Bid as:203(6A)  Borrow, Type A

 5.50 10.75 15.00 5,897,230.00  11.75  11.75 9.33 5.50
 0.92% 1.93% 2.19% 4,799,275.50  1.90%

 Ton 4,842 Nome Snake River Bridge Replacement 2012 05
  Bid as:203(6A)  Borrow, Select A Modified

 20.00 14.70 40.00 9,211,114.75  16.00  20.00 17.14 14.70
 1.11% 0.83% 2.10% 8,584,329.25  0.86%

 Ton 75,343 Nome Snake River Bridge Replacement 2012 05
 11.70 8.60 35.00 9,211,114.75  13.50  13.50 11.16 8.60

 10.08% 7.55% 28.63% 8,584,329.25  11.31%
 Ton 60,788 Parks Highway M P 252-263 Rehabilitation 2012 05

 10.00 7.00 10.00 13,682,389.00  11.70  15.00 9.96 6.50
 4.78% 3.38% 4.44% 12,580,165.00  5.55%

 Ton 25,228 Holt-Lamplight Road Resurfacing 2012 04
  Bid as:203(6A)  Borrow, Type A

 7.50 4.00 8.50 4,841,016.75  9.50  9.50 7.00 4.00
 3.99% 2.17% 4.43% 4,646,625.80  4.29%

 Ton 743,333 Nome - Council Road M P 4-16 2012 04
 5.00 8.15 10.00 12,451,905.00  7.40  10.40 8.43 5.00

 31.03% 50.62% 59.70% 11,967,372.20  44.70%
 TON 3,000 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03

 Phase III
  Bid as:203(6A)  BORROW, TYPE A

 25.00 23.00 24.00 4,261,302.00  20.86  30.00 22.81 15.00
 2.27% 2.16% 1.69% 3,199,546.20  1.85%

 Ton 624 Dalton Hwy 9 Mile Hill North 2012 02
  Bid as:203(6A)  Borrow, Type A

 8.00 30.00 15.00 7,398,971.95  40.00  40.00 22.30 8.00
 0.09% 0.35% 0.13% 5,342,261.50  0.40%

 Ton 138,718 Dalton Hwy 9 Mile Hill North 2012 02
  Bid as:203(6C) M  Borrow, Type C, Modified

 0.01 5.50 6.50 7,398,971.95  8.00  10.50 6.11 0.01
 0.02% 14.28% 12.19% 5,342,261.50  17.57%

 Ton 12,245 Dalton Hwy 9 Mile Hill North 2012 02
  Bid as:203(6B) M  Borrow, Type B, Modified

 16.00 20.00 10.00 7,398,971.95  12.00  25.00 17.28 12.00
 3.46% 4.58% 1.65% 5,342,261.50  2.33%

 Ton 60,627 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing 
  Bid as:203(6A)  Borrow, Type A

 7.50 0.01 20.00 8,029,961.25  7.00  7.50 4.84 0.01
 6.74% 0.01% 15.10% 6,379,578.27  6.20%

 Ton 800 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 11.25 10.00 12.00 3,502,699.60  12.00  17.00 12.56 10.00
 0.27% 0.26% 0.27% 3,098,635.60  0.28%
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 Ton or Megagram Borrow 203(6)
 Ton 6,900 Dalton Highway MP 11-18 Reconstruction 2012 01

  Bid as:203(6A)  Borrow,Type A
 15.00 7.00 12.00 22,264,161.25  20.00  30.00 15.29 7.00
 0.62% 0.29% 0.37% 16,424,451.50  0.70%

 Ton 1,457,000 Dalton Highway MP 11-18 Reconstruction 2012 01
  Bid as:203(6C)M  Borrow, Type C Modified

 4.00 5.50 8.00 22,264,161.25  6.06  9.92 6.56 4.00
 34.75% 48.79% 52.35% 16,424,451.50  44.99%

 CYVM or Cubic Meter Borrow 203(7)
 Vehicle Measure

 Ton 1,681 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08
 / Nome Sea Storm Permanent Repairs (November 2011)
  Bid as:203(6)-A  Borrow

 40.00 46.00 30.00 4,547,370.00  30.00  46.00 37.33 28.00
 2.05% 2.47% 1.11% 3,133,045.00  1.53%

 Ton 7,448 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08
 / Nome Sea Storm Permanent Repairs (November 2011)
  Bid as:203(6)  Borrow

 40.00 34.00 30.00 4,547,370.00  30.00  40.00 34.50 28.00
 9.09% 8.08% 4.91% 3,133,045.00  6.77%

 CYVM 100 Replacement of Water Street Trestle No. 2 2016 01
 210.00 80.00 28.00 19,876,209.96  180.00  210.00 156.67 80.00
 0.08% 0.04% 0.01% 22,300,050.00  0.06%

 Cubic Yard Vehicle Measure 3,300 Northern Region E R Galena Ice Jam Flooding 2014 04
 0.00 37.00 20.00 1,618,450.00  0.00  37.00 37.00 37.00

 0.00% 5.21% 4.08% 2,342,885.00  0.00%
 Cubic Yard 17,000 Nome Emergency Repairs November 2011 2012 03

  Bid as:203(25)  Disposal of Unsuitable Material
 3.50 4.00 10.00 8,628,000.00  10.00  14.00 8.42 3.50

 0.63% 0.73% 1.97% 9,340,824.40  1.74%

 Cubic Yard or Cubic Stripping State Furnished Material Source 203(8)
 Meter

 Cubic Yard 37,700 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:203(105)  ACE Fill

 25.00 18.00 45.00 10,761,116.62  55.00  55.00 35.80 18.00
 9.24% 7.12% 15.77% 9,525,912.80  18.19%

 Square Yard or Square Obliteration of Roadway 203(9)
 Meter

 Square Yard 560 Ktn - Airport Creek Bridge (USFS) 2018 08
 12.00 20.00 10.00 2,170,448.00  8.00  20.00 13.67 8.00
 0.36% 0.60% 0.26% 1,878,255.51  0.20%

 Square Yard 150 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 21.80 8.00 5.00 467,197.50  10.00  21.80 13.27 8.00
 0.55% 0.24% 0.16% 506,883.56  0.23%

 Contingent Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:203(31)  Contaminated Material Testing and Special
 Handling

 175,000.00 175,000.00 175,000.00 40,373,362.02  175,000.00  175,000.00 175,000.00 175,000.00
 0.46% 0.48% 0.43% 36,616,095.00  0.44%

 Square Yard 20,200 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 0.50 10.00 2.50 40,373,362.02  1.00  10.00 5.13 0.50
 0.03% 0.55% 0.13% 36,616,095.00  0.05%
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 Square Yard or Square Obliteration of Roadway 203(9)
 Meter

 Square Yard 2,300 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 2.50 5.50 5.00 13,812,485.00  10.00  10.00 4.86 2.30
 0.04% 0.10% 0.08% 12,869,961.50  0.17%

 Square Yard 1,220 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 5.00 1.00 2.00 27,839,413.30  5.50  9.90 5.72 1.00

 0.02% 0.00% 0.01% 29,100,627.40  0.02%
 Square Yard 3,850 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 10.00 5.00 2.00 21,880,949.00  2.00  10.00 5.14 2.00
 0.19% 0.10% 0.04% 18,937,554.72  0.04%

 Square Yard 12,304 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 1.00 3.00 5.00 37,091,619.00  2.50  3.00 2.13 1.00

 0.03% 0.10% 0.17% 36,149,513.00  0.08%
 Station 652 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07

  Bid as:203(121)  Spread Existing Roadway
 275.00 173.73 155.00 3,105,454.50  196.07  900.00 395.69 173.73
 5.02% 4.05% 3.25% 2,798,511.00  3.48%

 Square Yard 2,390 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 1.85 5.00 5.00 2,930,940.00  1.50  9.00 3.65 1.50
 0.19% 0.56% 0.41% 2,151,595.45  0.15%

 Square Yard 18,831 Dalton Highway MP 209-222 Reconstruction 2017 06
 3.44 1.50 2.00 26,732,391.42  3.00  3.44 2.40 1.10

 0.27% 0.13% 0.14% 20,984,015.00  0.23%
 Square Yard 297 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 5.00 10.00 8.00 5,568,712.00  10.00  10.00 6.69 2.00
 0.03% 0.06% 0.04% 4,648,330.25  0.06%

 Square Yard 7,050 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 2.00 1.00 2.50 64,004,541.00  5.00  5.00 2.50 1.00
 0.02% 0.01% 0.03% 53,907,758.00  0.06%

 SQUARE YARD 1,111 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 10.00 2.00 10.00 15,115,856.00  0.00  10.00 6.00 2.00
 0.08% 0.02% 0.07% 13,394,988.29  0.00%

 Square Yard 669 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 5.00 12.00 10.00 13,708,375.00  10.00  25.00 11.50 5.00

 0.02% 0.04% 0.05% 18,907,425.83  0.03%
 Square Yard 3,650 Aleknagik Wood River Bridge Construction - Phase II 2016 05

 2.50 3.50 4.00 8,003,015.00  5.00  10.00 4.75 2.50
 0.14% 0.20% 0.18% 6,391,456.00  0.25%

 Square Yard 23,680 Gravina Mill Access Road 2016 04
 2.00 4.75 6.00 1,981,786.26  0.10  4.75 2.34 0.10

 2.76% 6.63% 7.17% 1,695,524.50  0.12%
 Square Yard 312 Gravina Mill Access Road 2016 04

 5.00 20.00 6.00 1,981,786.26  10.00  20.00 9.38 2.50
 0.09% 0.37% 0.09% 1,695,524.50  0.16%
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 Square Yard or Square Obliteration of Roadway 203(9)
 Meter

 Square Yard 880 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 6.00 1.00 10.00 3,263,635.00  5.00  6.00 3.58 1.00

 0.18% 0.03% 0.27% 2,864,888.00  0.14%
 Square Yard 295 Seward Highway: 92nd Avenue Connector 2016 02

 20.00 8.50 5.00 10,582,033.50  4.00  26.00 11.30 4.00
 0.06% 0.03% 0.01% 9,982,119.90  0.01%

 Square Yard 410 Lucus Road Improvements 2016 01
 1.60 6.00 8.00 5,467,968.00  5.00  16.29 8.34 1.60

 0.01% 0.05% 0.06% 4,639,288.00  0.04%
 Square Yard 36,221 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 2.50 2.86 3.00 39,443,973.00  5.00  9.00 4.47 2.50
 0.21% 0.25% 0.28% 40,745,592.41  0.42%

 Square Yard 1,701 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 12.00 5.00 5.00 8,216,121.50  0.00  12.00 8.50 5.00
 0.30% 0.13% 0.10% 6,769,856.00  0.00%

 Square Yard 4,063 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 3.00 2.00 5.00 46,690,634.00  2.00  5.01 3.20 2.00
 0.03% 0.02% 0.04% 42,094,598.00  0.02%

 Lump Sum 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
  Bid as:203(108)  Obliteration Of Roadway

 110,468.00 40,000.00 70,050.00 25,266,799.00  43,000.00  150,000.00 57,785.33 20,000.00
 0.47% 0.20% 0.28% 19,656,000.00  0.17%

 Square Yard 4,232 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 1.13 4.00 11,714,375.75  0.00  1.13 1.11 1.09

 0.00% 0.04% 0.14% 10,727,261.00  0.00%
 Square Yard 1,950 Parks Highway MP123.5-146 Rehabilitation 2014 06

 1.00 5.00 5.00 29,748,238.00  10.00  10.00 4.40 1.00
 0.01% 0.04% 0.03% 25,973,241.00  0.07%

 Square Yard 12,300 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 1.50 5.00 10.00 22,059,084.10  1.50  5.00 2.37 1.50

 0.09% 0.30% 0.56% 20,669,482.00  0.09%
 Square Yard 62 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01

 Church Road
 4.00 20.00 2.00 14,885,926.75  10.00  20.00 10.99 4.00

 0.00% 0.01% 0.00% 15,967,622.06  0.00%
 Square Yard 870 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:203(9D)  Obliteration Of Pathway

 5.00 5.00 5.00 37,365,951.00  0.00  5.00 5.00 5.00
 0.01% 0.01% 0.01% 36,856,107.57  0.00%

 Square Yard 3,740 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 5.00 1.00 3.00 37,365,951.00  0.00  5.00 3.00 1.00
 0.05% 0.01% 0.03% 36,856,107.57  0.00%

 SQUARE YARD 1,095 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:203 (9)  OBLITERATION OF ROADWAY

 2.00 4.50 4.00 2,152,146.00  11.00  11.00 5.25 2.00
 0.08% 0.20% 0.20% 2,488,685.10  0.44%
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 Square Yard or Square Obliteration of Roadway 203(9)
 Meter

 Square Yard 2,830 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 1.00 1.00 4.00 3,791,689.00  8.73  8.73 2.93 1.00

 0.06% 0.07% 0.30% 4,277,729.72  0.45%
 SQUARE YARD 3,153 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10

 1.00 4.00 4.00 20,569,201.55  3.00  4.00 2.67 1.00
 0.02% 0.07% 0.06% 16,932,671.96  0.05%

 Square Yard 725 Galena Campion Road Erosion Protection 2012 10
 2.70 10.00 4.00 9,529,859.50  10.00  50.00 18.71 2.70

 0.02% 0.07% 0.03% 9,879,853.50  0.06%
 Square Yard 4,200 Top of the World Highway MP 0-13 Rehab 2012 07

 3.00 5.00 5.00 19,224,820.50  2.00  5.00 2.52 0.70
 0.08% 0.14% 0.11% 15,555,427.00  0.05%

 Lump Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01
  Bid as:203(108)  Obliteration Of Roadway

 20,000.00 10,000.00 65,000.00 22,264,161.25  36,000.00  36,000.00 19,250.00 10,000.00
 0.12% 0.06% 0.29% 16,424,451.50  0.18%

 Linear Foot or Meter Controlled Blasting 203(10)
 Linear Foot 143,383 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11

 9.10 7.00 14.00 37,091,619.00  15.00  16.00 11.78 7.00
 3.55% 2.78% 5.41% 36,149,513.00  5.31%

 Linear Foot 50,000 Skagway - Replace Captain William Henry Moore Bridge 2016 12
  Bid as:203(10A)  Controlled Blasting - South Approach and
 Transition

 10.50 19.45 7.00 13,708,375.00  5.00  20.00 13.79 5.00
 2.60% 5.14% 2.55% 18,907,425.83  1.15%

 Linear Foot 6,200 Skagway - Replace Captain William Henry Moore Bridge 2016 12
  Bid as:203(10B)  Controlled Blasting - South Abutment

 10.80 14.45 10.00 13,708,375.00  5.00  25.00 12.47 5.00
 0.33% 0.47% 0.45% 18,907,425.83  0.14%

 Linear Foot 1,050 Skagway - Replace Captain William Henry Moore Bridge 2016 12
  Bid as:203(10C)  Controlled Blasting - North Abutment

 17.00 14.45 15.00 13,708,375.00  25.00  25.00 17.71 7.10
 0.09% 0.08% 0.11% 18,907,425.83  0.12%

 Square Yard 347 JNU - Thane Road HSIP 2013 06
 0.00 40.00 40.00 1,116,063.00  0.00  40.00 40.00 40.00

 0.00% 1.07% 1.24% 1,298,675.00  0.00%
 Square Yard 3,000 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

 44.00 28.00 35.00 8,364,460.00  0.00  44.00 36.00 28.00
 1.36% 0.92% 1.26% 9,118,342.00  0.00%

 Square Yard 9,900 SGY- Dyea Road Improvements (Realign) 2012 11
 25.00 20.00 40.00 3,632,475.00  25.25  25.25 23.42 20.00
 5.90% 7.74% 10.90% 2,559,734.50  5.56%

 Linear Foot 56,400 Sawmill Creek Road Upgrade 2012 11
 11.00 8.00 6.00 12,320,919.00  8.58  11.00 9.19 8.00
 4.86% 3.83% 2.75% 11,789,167.00  3.69%

 Linear Foot 11,200 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 3.00 6.50 5.00 3,791,689.00  6.33  6.50 5.33 3.00

 0.68% 1.70% 1.48% 4,277,729.72  1.31%
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 Square Yard or Square Ditchline/Subgrade Blasting 203(11)
 Meter

 Square Yard 3,640 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 5.50 16.99 12.00 13,708,375.00  5.00  40.00 17.96 5.00

 0.10% 0.33% 0.32% 18,907,425.83  0.08%
 Square Yard 18,700 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
 26.00 38.00 10.00 6,293,325.50  16.00  50.00 32.50 16.00
 7.01% 10.29% 2.97% 6,906,885.32  3.99%

 Square Yard 6,690 Seward Highway MP 99-100 Improvements 2015 02
 16.00 0.01 10.00 6,475,248.25  0.00  16.00 8.01 0.01
 1.27% 0.00% 1.03% 7,497,210.00  0.00%

 Square Yard 500 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 44.00 20.00 10.00 8,364,460.00  0.00  44.00 32.00 20.00
 0.23% 0.11% 0.06% 9,118,342.00  0.00%

 Square Yard 4,000 Sawmill Creek Road Upgrade 2012 11
 20.00 8.00 10.00 12,320,919.00  6.60  20.00 11.53 6.60
 0.63% 0.27% 0.32% 11,789,167.00  0.20%

 Square Yard 4,290 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
  Bid as:203(11A)  Fluff Blasting

 10.00 7.00 10.00 3,791,689.00  9.20  10.00 9.05 7.00
 0.87% 0.70% 1.13% 4,277,729.72  0.73%

 Linear Foot or Meter Drain Holes 203(12)
 Linear Foot 9,750 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11

 11.10 6.00 25.00 37,091,619.00  28.00  28.00 18.03 6.00
 0.29% 0.16% 0.66% 36,149,513.00  0.67%

 Linear Foot 900 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 6.50 25.00 20.00 13,708,375.00  100.00  120.00 68.30 6.50

 0.03% 0.12% 0.13% 18,907,425.83  0.42%
 Linear Foot 1,345 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

 10.50 10.00 10.00 8,364,460.00  0.00  10.50 10.25 10.00
 0.15% 0.15% 0.16% 9,118,342.00  0.00%

 Linear Foot 2,910 SGY- Dyea Road Improvements (Realign) 2012 11
 20.00 20.00 15.00 3,632,475.00  10.00  20.00 16.67 10.00
 1.39% 2.27% 1.20% 2,559,734.50  0.65%

 Linear Foot 4,800 Sawmill Creek Road Upgrade 2012 11
 5.00 8.00 7.00 12,320,919.00  4.60  8.00 5.87 4.60

 0.19% 0.33% 0.27% 11,789,167.00  0.17%
 Linear Foot 280 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10

 5.00 23.00 10.00 3,791,689.00  34.50  50.00 28.13 5.00
 0.03% 0.15% 0.07% 4,277,729.72  0.18%

 Each Stabilization - Rock Bolt 203(13)
 Linear Foot 2,100 Skagway - Replace Captain William Henry Moore Bridge 2016 12

 200.00 158.22 355.00 13,708,375.00  200.00  390.00 249.64 158.22
 2.08% 1.76% 5.44% 18,907,425.83  1.94%

 Each 40 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 2,205.00 2,500.00 2,000.00 8,364,460.00  0.00  2,500.00 2,352.50 2,205.00
 0.91% 1.10% 0.96% 9,118,342.00  0.00%

 Lump Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:203(20)  Control of Invasive Plants

 150,000.00 100,000.00 20,000.00 8,364,460.00  0.00  150,000.00 125,000.00 100,000.00
 1.55% 1.10% 0.24% 9,118,342.00  0.00%
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 Each Stabilization - Rock Bolt 203(13)
 Each 15 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

  Bid as:203(19)  Pre-Blast Survey
 1,600.00 1,000.00 1,500.00 8,364,460.00  0.00  1,600.00 1,300.00 1,000.00
 0.25% 0.16% 0.27% 9,118,342.00  0.00%

 Each 50 SGY- Dyea Road Improvements (Realign) 2012 11
 1,500.00 1,000.00 2,000.00 3,632,475.00  2,260.00  2,260.00 1,586.67 1,000.00
 1.79% 1.95% 2.75% 2,559,734.50  2.51%

 Each 50 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 500.00 1,380.00 1,500.00 3,791,689.00  1,380.00  4,000.00 1,815.00 500.00
 0.51% 1.61% 1.98% 4,277,729.72  1.27%

 Each Stabilization - Rock Dowel 203(14)
 Linear Foot 300 Skagway - Replace Captain William Henry Moore Bridge 2016 12

 195.00 154.85 238.00 13,708,375.00  200.00  420.00 253.97 154.85
 0.29% 0.25% 0.52% 18,907,425.83  0.28%

 Square Yard or Square Stabilization - Shotcrete 203(15)
 Meter

 Contingent Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
  Bid as:203(19)  Slope Stabilization

 100,000.00 100,000.00 100,000.00 3,791,689.00  100,000.00  100,000.00 100,000.00 100,000.00
 2.04% 2.34% 2.64% 4,277,729.72  1.84%

 Linear Foot or Meter Rockfall Mitigation - Rock Fence 203(16)
 Contingent Sum 1 Seward Highway MP 99-100 Improvements 2015 02

  Bid as:203(16A)  Stabilization
 125,000.00 125,000.00 125,000.00 6,475,248.25  0.00  125,000.00 125,000.00 125,000.00

 1.48% 1.67% 1.93% 7,497,210.00  0.00%

 Square Yard or Square Rockfall Mitigation - Wire Mesh 203(17)
 Meter

 Cubic Yard 86,750 Skagway - Replace Captain William Henry Moore Bridge 2016 12
  Bid as:203(19)  10-inch Minus Shot Rock Embankment

 5.00 9.00 8.00 13,708,375.00  25.00  32.00 16.24 5.00
 2.15% 4.13% 5.06% 18,907,425.83  10.01%

 Cubic Yard 11,200 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:203(117)  Selected Material, Type A Modified

 7.00 12.00 16.00 10,761,116.62  10.00  31.00 15.00 7.00
 0.77% 1.41% 1.67% 9,525,912.80  0.98%

 Square Yard or Square Rockfall Mitigation - Cable Mesh 203(18)
 Meter

 Contingent Sum 1 SGY- Klondike Highway Repairs 2015 10
  Bid as:203(19)  Void Repair

 25,000.00 25,000.00 25,000.00 1,338,915.00  0.00  25,000.00 25,000.00 25,000.00
 1.60% 1.61% 1.87% 1,549,720.05  0.00%

 Station 66 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
  Bid as:203(19)  Shoulder Excavation

 260.00 300.00 300.00 5,595,737.50  0.00  300.00 280.00 260.00
 0.31% 0.44% 0.35% 4,522,796.00  0.00%

 Contingent Sum 1 Halibut Point Road Pavement Rehab 2013 01
  Bid as:203(22)  Control of Invasive Species

 10,000.00 10,000.00 10,000.00 19,713,666.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.05% 0.05% 0.05% 19,292,860.05  0.05%

 Square Yard 1,191 Halibut Point Road Pavement Rehab 2013 01
  Bid as:203(21)  Gas Resistant Geomembrane

 23.00 20.47 10.00 19,713,666.00  10.00  23.00 17.82 10.00
 0.14% 0.13% 0.06% 19,292,860.05  0.06%

 No Conversion
Page: 115No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
203(18)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or Square Rockfall Mitigation - Cable Mesh 203(18)
 Meter

 Cubic Foot 27,600 Halibut Point Road Pavement Rehab 2013 01
  Bid as:203(19)  EPS Geofoam

 9.00 6.13 10.00 19,713,666.00  8.00  9.00 7.71 6.13
 1.25% 0.88% 1.40% 19,292,860.05  1.07%

 Linear Foot 9,516 Halibut Point Road Pavement Rehab 2013 01
  Bid as:203(20)  Shoulder Excavation

 6.00 2.97 10.00 19,713,666.00  5.00  6.00 4.66 2.97
 0.29% 0.15% 0.48% 19,292,860.05  0.23%

 Each 13 Sawmill Creek Road Upgrade 2012 11
  Bid as:203(22)  Pre-blast Survey

 1,600.00 1,000.00 2,500.00 12,320,919.00  2,585.00  2,585.00 1,728.33 1,000.00
 0.16% 0.11% 0.26% 11,789,167.00  0.26%

 Lump Sum 1 Sawmill Creek Road Upgrade 2012 11
  Bid as:203(23)  Contractor's Blasting consultant

 55,000.00 30,000.00 100,000.00 12,320,919.00  144,320.00  144,320.00 76,440.00 30,000.00
 0.43% 0.25% 0.81% 11,789,167.00  1.10%

 Cubic Yard 3,008 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:203(3)  Unclassified Excavation

 0.00 22.50 15.00 3,859,894.00  0.00  22.50 22.50 22.50
 0.00% 1.72% 1.17% 3,934,143.55  0.00%

 Cubic Yard or Cubic Structure Excavation 204(1)
 Meter

 Cubic Yard 3,000 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 1.00 70.00 8,283,871.00  0.00  1.00 1.00 1.00

 0.00% 0.03% 2.54% 9,681,105.00  0.00%
 Cubic Yard 6,500 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08

 2013 ER Flooding
 20.00 5.50 30.00 1,786,550.00  10.00  24.00 15.75 5.50

 10.10% 2.92% 10.91% 1,222,355.00  4.65%
 Square Yard 131 Gravina Mill Access Road 2016 04

  Bid as:203(19)  Corduroy Foundation Stabilization
 15.00 25.00 100.00 1,981,786.26  100.00  100.00 37.50 10.00
 0.11% 0.19% 0.66% 1,695,524.50  0.68%

 Cubic Yard 100 Fairview Loop Road Pavement Preservation 2015 05
 25.00 20.00 20.00 3,841,953.00  10.50  25.00 18.50 10.50
 0.06% 0.05% 0.05% 3,839,935.00  0.03%

 Cubic Yard 1,800 Olympic Mountain Loop Improvements - Girdwood 2015 01
 61.00 40.00 8.00 1,899,217.02  67.95  120.00 51.37 19.00
 4.09% 3.04% 0.76% 2,364,889.50  4.39%

 Cubic Yard 4,980 F M A T S Street Light Conversion - Stage I I I 2014 07
 50.27 1.00 6.50 1,174,143.00  49.70  68.00 44.76 1.00

 21.02% 0.48% 2.76% 1,046,353.50  17.06%
 Ton 607 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:204(6)  Bedding Material

 40.00 22.00 30.00 37,365,951.00  0.00  40.00 31.00 22.00
 0.06% 0.04% 0.05% 36,856,107.57  0.00%

 Cubic Yard 3,630 North Pole Interchange Pedestrian Facilities 2013 10
 13.00 30.00 15.00 1,812,792.00  12.00  48.00 23.00 12.00
 2.63% 6.17% 3.00% 1,766,369.00  2.42%
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 Cubic Yard or Cubic Structure Excavation 204(1)
 Meter

 Cubic Yard 156 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06
 420.00 54.00 10.00 1,063,285.00  100.00  420.00 191.33 54.00
 3.11% 0.44% 0.15% 1,931,426.00  0.45%

 Cubic Yard 435 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:204(101)  Porous Backfill Material, Modified

 58.00 45.00 22.00 17,202,423.90  23.00  58.00 34.50 12.00
 0.15% 0.12% 0.06% 16,585,843.50  0.06%

 Cubic Yard 150 Emmonak Landfill Road & Community Roads 2012 10
 100.00 50.00 15.00 9,617,831.40  150.00  150.00 74.81 7.50
 0.22% 0.11% 0.02% 6,748,620.00  0.33%

 Cubic Yard 470 Emmonak Landfill Road & Community Roads 2012 10
 97.87 25.00 15.00 9,617,831.40  150.00  195.00 77.67 7.50
 0.68% 0.17% 0.07% 6,748,620.00  1.02%

 Cubic Yard 10 Sgy - Pedestrian Improvements 2012 06
 50.00 69.94 40.00 429,140.00  30.00  69.94 49.98 30.00
 0.12% 0.17% 0.09% 404,660.20  0.07%

 Cubic Yard 3,000 Dalton Highway MP 11-18 Reconstruction 2012 01
 20.00 75.00 20.00 22,264,161.25  21.00  75.00 27.47 5.70
 0.36% 1.37% 0.27% 16,424,451.50  0.32%

 Cubic Yard or Cubic Excavation for Structures 205(1)
 Meter

 Cubic Yard 7.2 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:205(5)-A  Controlled Low-Strength Material

 1,500.00 1,200.00 1,500.00 26,214,019.00  500.00  1,500.00 950.00 500.00
 0.04% 0.03% 0.04% 24,869,246.80  0.01%

 Cubic Yard 950 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
 40.00 14.00 40.00 1,633,800.00  27.00  40.00 23.94 12.00
 4.03% 1.42% 2.33% 936,532.00  2.57%

 Cubic Yard 880 Gravina Mill Access Road 2016 04
 16.00 27.00 20.00 1,981,786.26  20.00  263.00 81.50 16.00
 0.82% 1.40% 0.89% 1,695,524.50  0.91%

 Cubic Yard 962 Replacement of Water Street Trestle No. 2 2016 01
 110.00 128.00 150.00 19,876,209.96  125.00  128.00 121.00 110.00
 0.41% 0.55% 0.73% 22,300,050.00  0.42%

 Cubic Yard 3,700 Lucus Road Improvements 2016 01
 8.50 8.00 10.00 5,467,968.00  10.00  25.00 12.88 6.70

 0.65% 0.64% 0.68% 4,639,288.00  0.75%
 Cubic Yard 94 Edgerton Highway Lakina River Bridge Replacement 2015 05

 22.40 19.21 45.00 5,878,059.00  46.00  46.00 33.15 19.21
 0.02% 0.02% 0.07% 7,766,987.18  0.05%

 Cubic Yard 10 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 30.00 200.00 50.00 6,293,325.50  500.00  500.00 207.50 30.00
 0.00% 0.03% 0.01% 6,906,885.32  0.07%

 Cubic Yard 100 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11
 110.00 41.00 60.00 644,083.25  50.00  110.00 67.00 41.00
 1.80% 0.79% 0.93% 517,494.00  0.80%

 Cubic Yard 4,820 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 5.00 10.00 25.00 10,250,681.00  10.75  20.00 11.39 5.00

 0.19% 0.41% 1.18% 11,699,696.00  0.41%
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 Cubic Yard or Cubic Excavation for Structures 205(1)
 Meter

 Cubic Yard 190 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 80.00 110.00 25.00 2,839,079.50  50.00  110.00 80.00 50.00
 0.52% 0.71% 0.17% 2,927,828.00  0.28%

 Cubic Yard 100 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
 40.00 51.00 40.00 2,350,491.00  40.00  51.00 34.14 10.00
 0.16% 0.22% 0.17% 2,330,539.00  0.16%

 Cubic Yard 669 Halibut Point Road Pavement Rehab 2013 01
 40.00 20.35 60.00 19,713,666.00  50.00  50.00 36.78 20.35
 0.13% 0.07% 0.20% 19,292,860.05  0.16%

 Lump Sum Cofferdam (Retired) 205(2)
 Lump Sum 1 North Fork Road Bridge Erosion Repair 2016 10

  Bid as:205(2)  Cofferdam
 60,000.00 100,000.00 50,000.00 1,251,866.50  60,000.00  250,000.00 84,375.00 18,000.00

 4.87% 8.88% 3.99% 1,126,214.70  4.75%
 Lump Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09

  Bid as:205(2)  Cofferdam
 0.00 164,500.00 198,000.00 1,231,373.65  0.00  164,500.00 164,500.00 164,500.00

 0.00% 17.11% 16.08% 961,509.50  0.00%
 Lump Sum 1 North Pole Interchange Pedestrian Facilities 2013 10

  Bid as:205,(2)  Cofferdam
 54,250.00 45,000.00 25,000.00 1,812,792.00  68,920.00  75,000.00 62,634.00 45,000.00

 3.03% 2.55% 1.38% 1,766,369.00  3.83%
 Lump Sum 1 Valdez Tidal Flats Culvert Replacement AK122 2012 09

  Bid as:205(2)  Cofferdam
 100,000.00 100,000.00 1,948,000.00 3,607,128.00  1,021,067.00  1,021,067.00 407,022.33 100,000.00

 4.26% 6.35% 54.00% 1,574,686.00  21.69%

 Cubic Yard or Cubic Foundation Fill (Retired, Data Transfered to 205(6) 205(3)
 Meter "Structural Fill")

 Cubic Yard 290 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
  Bid as:205(6)  Structural Fill

 51.72 64.00 50.00 1,633,800.00  50.00  85.00 58.97 25.00
 1.59% 1.98% 0.89% 936,532.00  1.45%

 Cubic Yard or Cubic Porous Backfill Material 205(4)
 Meter

 CUBIC YARD 800 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07
 Airport Access Rd.

 0.00 32.00 73.00 5,772,836.00  0.00  32.00 32.00 32.00
 0.00% 0.42% 1.01% 6,157,603.25  0.00%

 Cubic Yard 37 FMATS Area Surface Upgrades FFY2018 2018 04
 45.00 50.00 80.00 2,997,119.75  78.00  78.00 57.67 45.00
 0.06% 0.07% 0.10% 2,540,773.50  0.10%

 Cubic Yard 197 Old Nenana/Ester Hill Rehabilitation 2017 09
 130.00 60.00 32.00 12,088,084.00  115.00  130.00 101.67 60.00
 0.19% 0.09% 0.05% 12,499,865.00  0.16%
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 Cubic Yard or Cubic Porous Backfill Material 205(4)
 Meter

 Cubic Yard 5 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;

 200.00 500.00 70.00 64,004,541.00  100.00  500.00 237.50 100.00
 0.00% 0.00% 0.00% 53,907,758.00  0.00%

 Cubic Yard 296 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 50.00 60.00 73.00 1,650,040.00  0.00  60.00 55.00 50.00
 0.74% 1.09% 1.31% 1,624,145.00  0.00%

 Cubic Yard 5.75 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 200.00 130.00 50.00 909,592.50  80.00  200.00 133.00 80.00
 0.12% 0.09% 0.03% 858,231.00  0.05%

 Cubic Yard 278 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 60.00 100.00 100.00 10,304,726.50  90.00  100.00 72.50 40.00
 0.18% 0.35% 0.27% 7,898,725.72  0.27%

 Cubic Yard 1,200 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:205(301)  Structrual Fill

 11.75 40.00 50.00 3,956,151.00  100.00  100.00 59.78 11.75
 0.33% 1.17% 1.52% 4,094,773.00  2.71%

 Ton 14,300 Sterling Highway Erosion Response MP 150-157 2014 10
 40.00 55.00 30.00 3,322,950.00  60.00  70.00 60.50 40.00

 16.55% 23.33% 12.91% 3,371,200.00  23.58%
 Cubic Yard 3,065 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12

  Bid as:205(3)  Structural Fill
 51.84 58.00 35.00 22,608,696.41  35.00  58.00 48.28 35.00
 0.58% 0.71% 0.47% 25,154,531.94  0.36%

 Cubic Yard 14 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 200.00 300.00 65.00 11,293,798.00  125.00  300.00 208.33 125.00
 0.03% 0.04% 0.01% 10,713,734.02  0.02%

 Cubic Yard 330 Sawmill Creek Road Upgrade 2012 11
  Bid as:205(5)  Porous Backfill Material, Type II

 45.00 40.00 60.00 12,320,919.00  30.00  45.00 38.33 30.00
 0.12% 0.11% 0.16% 11,789,167.00  0.08%

 Cubic Yard or Cubic Controlled Low-Strength Material 205(5)
 Meter

 Cubic Yard 10 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
  Bid as:205(5)  Controlled Low Strength Material

 1,600.00 1,000.00 1,800.00 2,741,985.00  1,300.00  1,600.00 1,225.00 1,000.00
 0.66% 0.44% 0.66% 2,253,082.82  0.53%

 Cubic Yard or Cubic Structural Fill 205(6)
 Meter

 Cubic Yard 1,026 Ktn - Airport Creek Bridge (USFS) 2018 08
 60.00 45.00 50.00 2,170,448.00  50.00  73.00 56.33 45.00
 3.28% 2.46% 2.36% 1,878,255.51  2.29%
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 Cubic Yard or Cubic Structural Fill 205(6)
 Meter

 Cubic Yard 3,985 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 20.00 45.00 75.00 71,347,923.00  70.00  70.00 39.70 20.00
 0.15% 0.35% 0.42% 51,418,510.24  0.37%

 Cubic Yard 321 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
 141.00 285.00 40.00 6,379,327.00  100.00  285.00 143.20 70.00
 0.61% 1.29% 0.20% 7,065,003.00  0.40%

 Cubic Yard 1,400 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 20.00 50.00 50.00 64,004,541.00  50.00  50.00 42.50 20.00
 0.05% 0.13% 0.11% 53,907,758.00  0.12%

 Cubic Yard 804 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 50.00 28.00 50.00 8,896,116.75  40.00  60.00 40.33 28.00
 0.41% 0.26% 0.45% 8,683,260.00  0.28%

 Cubic Yard 870 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 65.00 40.50 35.00 7,561,726.50  100.00  100.00 66.10 40.50
 0.72% 0.53% 0.40% 6,703,503.50  0.87%

 Cubic Yard 2,005 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:205(3)  STRUCTURAL FILL

 60.00 44.00 50.00 19,876,209.96  55.00  60.00 53.00 44.00
 0.46% 0.40% 0.50% 22,300,050.00  0.39%

 Cubic Yard 307 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:205(4)  POROUS BACKFILL MATERIAL

 120.00 73.00 40.00 19,876,209.96  90.00  120.00 94.33 73.00
 0.14% 0.10% 0.06% 22,300,050.00  0.10%

 Cubic Yard 1,230 Denali Highway Seattle Creek Bridge Replacement 2016 01
 45.00 35.00 75.00 3,456,237.47  10.00  80.00 44.51 10.00
 1.51% 1.19% 2.67% 3,617,128.00  0.33%

 Cubic Yard 3,170 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:205(3)  Structural Fill

 50.00 18.19 30.00 39,443,973.00  30.00  60.00 41.64 18.19
 0.38% 0.14% 0.24% 40,745,592.41  0.22%

 Cubic Yard 2,837 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:205(3)  Structural Fill

 15.00 20.00 50.00 46,690,634.00  30.00  30.00 20.32 11.62
 0.10% 0.13% 0.30% 42,094,598.00  0.19%

 Cubic Yard 781 Edgerton Highway Lakina River Bridge Replacement 2015 05
  Bid as:205(3)  Structural Fill

 25.00 91.21 50.00 5,878,059.00  60.00  91.21 51.80 25.00
 0.23% 0.92% 0.66% 7,766,987.18  0.50%

 Cubic Yard 1,360 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
  Bid as:205(3)  Structural Fill

 35.00 38.50 50.00 6,898,492.00  55.00  100.00 47.93 33.50
 0.65% 0.82% 0.99% 6,419,604.00  0.99%

 Cubic Yard 1,540 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:205(3)  Structural Fill

 0.00 22.50 50.00 11,714,375.75  0.00  22.50 22.12 21.73
 0.00% 0.32% 0.66% 10,727,261.00  0.00%
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 Cubic Yard or Cubic Structural Fill 205(6)
 Meter

 Cubic Yard 950 Road to Tanana-Stage 1 2014 05
  Bid as:205(3).NTP2  Structural Fill

 30.00 30.00 85.00 12,066,042.35  18.59  40.00 28.12 18.59
 0.24% 0.27% 0.67% 10,650,924.70  0.12%

 Cubic Yard 16,000 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:205(3)  Structural Fill

 15.00 34.00 20.00 37,365,951.00  0.00  34.00 24.50 15.00
 0.64% 1.48% 0.86% 36,856,107.57  0.00%

 Cubic Yard 20 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
  Bid as:205(4)  Porous Backfill Material

 150.00 220.00 50.00 2,839,079.50  200.00  220.00 190.00 150.00
 0.10% 0.15% 0.04% 2,927,828.00  0.12%

 Cubic Yard 100 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
  Bid as:205(3)  Structural Fill

 80.00 137.50 50.00 2,839,079.50  135.00  137.50 117.50 80.00
 0.27% 0.47% 0.18% 2,927,828.00  0.40%

 Cubic Yard 950 Blowback Creek Bridge Replacement 2013 11
  Bid as:205(3)  Foundation Fill

 39.00 60.00 50.00 1,679,691.00  32.00  95.00 61.20 32.00
 1.62% 2.53% 2.83% 2,251,300.00  1.22%

 Cubic Yard 440 52765 Ninilchik Village Bridge Replacement 2013 10
  Bid as:205(3)  Structural Fill

 20.25 22.15 30.00 2,314,551.25  33.00  60.00 33.48 20.25
 0.40% 0.44% 0.57% 2,199,212.09  0.62%

 Cubic Yard 2,100 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:205(3)  Structural Fill

 30.00 65.00 50.00 15,122,227.00  12.25  65.00 39.31 12.25
 0.31% 0.70% 0.69% 19,515,005.00  0.12%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:205(3)  Structural Fill

 38,000.00 32,000.00 36,400.00 17,202,423.90  42,000.00  42,000.00 33,750.00 23,000.00
 0.22% 0.19% 0.21% 16,585,843.50  0.24%

 Cubic Yard 1,131 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
  Bid as:205(3)  Structural Fill

 38.00 50.00 35.00 4,587,518.00  32.00  90.00 50.50 32.00
 1.01% 1.44% 0.86% 3,915,515.00  0.80%

 Cubic Yard 2,332 Halibut Point Road Pavement Rehab 2013 01
  Bid as:205(3)  Structural Fill

 46.00 29.70 45.00 19,713,666.00  40.00  46.00 38.57 29.70
 0.54% 0.36% 0.53% 19,292,860.05  0.45%

 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
  Bid as:205(3)  Structural Fill

 3,000.00 34,000.00 60,500.00 6,309,832.00  70,000.00  100,000.00 58,392.86 3,000.00
 0.06% 0.86% 0.96% 3,964,939.36  1.40%

 Cubic Yard 114 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:205(3)  Structural Fill

 40.00 110.00 50.00 5,122,591.75  165.00  165.00 103.75 40.00
 0.08% 0.23% 0.11% 5,399,661.50  0.30%
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 Cubic Yard or Cubic Structural Fill 205(6)
 Meter

 Cubic Yard 970 Nome Snake River Bridge Replacement 2012 05
  Bid as:205(3)  Structural Fill

 48.00 47.20 60.00 9,211,114.75  30.00  85.00 48.04 30.00
 0.53% 0.53% 0.63% 8,584,329.25  0.32%

 Cubic Yard or Cubic Filter Blanket 206(1)
 Meter

 Cubic Yard 480 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 60.00 150.00 60.00 21,880,949.00  90.00  150.00 91.36 39.50
 0.14% 0.38% 0.13% 18,937,554.72  0.20%

 Cubic Yard 7,250 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 38.00 40.00 40.00 37,091,619.00  70.00  70.00 47.00 38.00
 0.75% 0.80% 0.78% 36,149,513.00  1.25%

 Cubic Yard 4.5 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 81.00 175.00 130.00 5,568,712.00  250.00  880.00 221.91 70.00
 0.01% 0.02% 0.01% 4,648,330.25  0.02%

 Cubic Yard 206 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 150.00 38.50 100.00 13,708,375.00  150.00  300.00 141.50 38.50
 0.15% 0.04% 0.15% 18,907,425.83  0.14%

 Cubic Yard 428 North Fork Road Bridge Erosion Repair 2016 10
 50.00 50.00 50.00 1,251,866.50  27.50  110.00 67.69 27.50
 1.74% 1.90% 1.71% 1,126,214.70  0.93%

 CUBIC YARD 18 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 120.00 100.00 100.00 9,992,599.00  250.00  310.00 130.76 20.00
 0.02% 0.02% 0.02% 8,594,153.05  0.05%

 Cubic Yard 602 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 60.00 75.00 75.00 9,104,289.00  50.00  75.00 61.67 50.00
 0.53% 0.69% 0.50% 6,527,698.00  0.40%

 Each 10 Sawmill Creek Road Upgrade 2012 11
  Bid as:207(1)  Rock Bolt

 2,200.00 1,500.00 2,000.00 12,320,919.00  6,160.00  6,160.00 3,286.67 1,500.00
 0.17% 0.13% 0.16% 11,789,167.00  0.47%

 Cubic Yard 40 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
 80.00 30.00 30.00 995,000.00  154.00  154.00 72.67 30.00
 0.34% 0.15% 0.12% 826,020.00  0.66%

 Cubic Yard 1,000 Nome Snake River Bridge Replacement 2012 05
 53.00 196.00 30.00 9,211,114.75  33.00  196.00 80.40 30.00
 0.61% 2.28% 0.33% 8,584,329.25  0.37%

 Ton or Megagram Filter Blanket 206(2)
 Ton 115 Sterling Highway MP 114-135 Pavement Preservation 2016 04

 100.00 50.00 25.00 18,928,072.50  100.00  110.00 90.00 50.00
 0.07% 0.04% 0.02% 15,712,283.30  0.07%

 Ton 900 Johns Road Improvements, Klatt To High View (GF) 2013 05
 34.50 20.00 40.00 4,891,836.00  68.00  68.00 45.13 20.00
 0.89% 0.51% 0.74% 3,496,800.96  1.75%

 Each 10 Sawmill Creek Road Upgrade 2012 11
  Bid as:207(2)  Rock Dowel

 1,940.00 1,500.00 1,500.00 12,320,919.00  1,980.00  1,980.00 1,806.67 1,500.00
 0.15% 0.13% 0.12% 11,789,167.00  0.15%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 TON 3,893 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.00 26.00 50.00 5,772,836.00  0.00  26.00 26.00 26.00
 0.00% 1.64% 3.37% 6,157,603.25  0.00%

 Ton 2,830 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 26.00 15.00 20.00 2,516,072.50  11.25  26.00 14.39 8.50
 3.34% 2.04% 2.25% 2,085,849.50  1.40%

 Ton 250 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 31.46 32.00 35.00 467,197.50  45.00  45.00 36.15 31.46
 1.31% 1.58% 1.87% 506,883.56  1.71%

 Ton 3,850 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 26.50 27.50 30.00 6,450,221.75  31.00  31.00 24.83 0.01
 1.71% 1.85% 1.79% 5,719,942.36  1.90%

 Ton 100 FIA Water Infrastructure FY2018 2018 06
  Bid as:301(1)-1  Aggregate Base Course, Grading D-1

 110.00 28.69 35.00 1,656,600.00  75.00  110.00 72.17 28.69
 0.66% 0.21% 0.21% 1,357,045.43  0.41%

 Ton 200 FIA Water Infrastructure FY2018 2018 06
  Bid as:301(1)-2  Aggregate Base Course, Grading E-1

 85.00 27.53 35.00 1,656,600.00  80.00  90.00 70.63 27.53
 1.02% 0.41% 0.42% 1,357,045.43  0.87%

 Ton 1,490 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 30.00 1.00 30.00 5,152,880.75  0.01  30.00 10.34 0.01
 0.87% 0.03% 0.87% 5,068,927.80  0.00%

 Cubic Yard 1,255 Chicken Airport Access Road Resurfacing 2018 06
  Bid as:301(2)  Aggregate Base Course, Grading D-1

 60.00 172.00 50.00 424,501.60  0.00  172.00 116.00 60.00
 12.83% 41.59% 14.78% 518,973.60  0.00%

 Ton 185 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 50.00 1.00 65.00 1,378,816.00  65.00  65.00 38.38 1.00
 0.78% 0.02% 0.87% 1,109,658.24  0.99%

 Ton 43,200 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 21.80 14.00 15.00 40,373,362.02  35.00  35.00 24.20 14.00
 2.48% 1.65% 1.61% 36,616,095.00  3.78%

 Ton 17,150 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 0.01 20.00 13,424,271.00  22.00  22.00 8.51 0.01
 0.00% 0.00% 2.56% 13,727,979.00  2.37%

 Ton 70,893 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:301(1)-A  Aggregate Base Course, Grading D-1

 18.00 16.00 24.00 26,214,019.00  30.00  30.00 20.63 16.00
 4.64% 4.56% 6.49% 24,869,246.80  7.09%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 Ton 1,070 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:301(1)-B  Aggregate Base Course, Grading D-1

 22.00 20.00 24.00 26,214,019.00  30.00  30.00 24.28 20.00
 0.09% 0.09% 0.10% 24,869,246.80  0.11%

 Ton 870 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 31.00 32.00 40.00 789,287.50  42.00  42.00 36.20 31.00
 3.60% 4.14% 4.41% 672,850.00  4.62%

 Ton 5,349 FMATS Yukon Drive Improvements 2018 05
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 25.00 25.00 25.00 2,468,430.52  30.00  30.00 26.50 25.00
 6.43% 6.44% 5.42% 2,077,000.62  7.52%

 Ton 2,300 Chena Ridge Cripple Creek Culvert Replacement 2018 04
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 62.00 18.00 25.00 1,761,743.20  36.00  62.00 34.14 18.00
 6.65% 2.12% 3.26% 1,950,325.20  3.49%

 Ton 200 FMATS Area Surface Upgrades FFY2018 2018 04
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 30.00 26.00 25.00 2,997,119.75  30.00  30.00 28.67 26.00
 0.23% 0.20% 0.17% 2,540,773.50  0.22%

 Ton 6,142 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 30.00 30.00 23.50 8,914,415.00  27.50  30.00 19.52 0.01
 2.44% 2.46% 1.62% 7,494,742.75  2.22%

 Ton 5,500 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 36.00 30.00 35.00 4,738,988.60  0.00  36.00 33.00 30.00
 4.16% 3.53% 4.06% 4,674,097.00  0.00%

 Ton 19,500 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 20.00 18.16 25.00 13,812,485.00  0.01  35.00 18.80 0.01
 2.93% 2.75% 3.53% 12,869,961.50  0.00%

 Ton 1,735 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:301(1)  Aggregate Base Course, Grading D-1
 50.00 30.00 40.00 9,927,018.00  50.00  50.00 43.33 30.00
 0.95% 0.61% 0.70% 8,532,028.00  0.83%

 Ton 4,950 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 20.00 35.00 30.00 71,347,923.00  28.00  35.00 24.15 13.58
 0.19% 0.34% 0.21% 51,418,510.24  0.19%

 Ton 285 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 1.00 0.01 50.00 2,741,985.00  35.00  35.00 9.25 0.01
 0.01% 0.00% 0.52% 2,253,082.82  0.41%

 TON 1,425 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:301 (1)  AGGREGATE BASE COURSE, GRADING D-1

 17.00 42.00 35.00 1,452,525.00  62.00  62.00 40.33 17.00
 1.66% 4.22% 3.43% 1,419,192.00  5.55%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 Ton 3,240 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11

  Bid as:301(1)  Aggregate Base Course, Grading D-1
 0.00 40.00 40.00 8,283,871.00  0.00  40.00 40.00 40.00

 0.00% 1.34% 1.56% 9,681,105.00  0.00%
 Ton 35,590 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 28.00 0.01 20.00 21,880,949.00  17.00  28.00 19.13 0.01
 4.86% 0.00% 3.25% 18,937,554.72  2.83%

 Ton 108,210 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 21.50 18.00 17.00 37,091,619.00  12.00  26.00 19.38 12.00
 6.33% 5.39% 4.96% 36,149,513.00  3.21%

 Ton 46,200 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 26.00 20.00 25.00 12,088,084.00  25.00  26.00 23.67 20.00
 8.68% 7.39% 9.55% 12,499,865.00  8.04%

 Ton 1,970 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 15.00 22.20 35.00 2,880,450.00  37.00  37.00 18.04 1.00
 1.33% 2.21% 2.39% 1,980,177.00  3.11%

 Ton 3,982 Birch Hill Bicycle and Pedestrian Facility 2017 07
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 31.00 28.50 25.00 1,605,998.00  39.00  39.00 32.75 28.50
 6.87% 6.94% 6.20% 1,634,123.00  8.31%

 Ton 3,559 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 23.00 25.00 25.00 2,930,940.00  26.50  30.00 24.59 19.62
 3.53% 4.14% 3.04% 2,151,595.45  3.86%

 Ton 410 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 35.00 40.00 40.00 10,577,766.00  0.00  40.00 37.50 35.00
 0.13% 0.16% 0.16% 9,986,105.00  0.00%

 Ton 5,422 Richardson Highway MP 337 Eielson AFB Intersection 2017 06
 Improvements
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 20.00 27.00 21.00 1,713,759.00  24.00  27.00 23.67 20.00
 7.88% 10.73% 6.64% 1,364,111.50  8.25%

 Ton 5,170 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 14.00 22.00 24.00 5,568,712.00  18.00  34.50 21.20 0.01
 1.51% 2.45% 2.23% 4,648,330.25  1.86%

 Ton 1,750 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

  Bid as:301(1)  Aggregate Base Course, Grading D-1
 100.00 28.00 45.00 7,493,651.00  55.00  100.00 60.75 28.00
 2.86% 0.91% 1.05% 5,393,658.45  1.56%

 Ton 690 Soldotna: Funny River Road Improvements 2017 05
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 42.00 50.00 30.00 2,415,300.00  0.00  50.00 46.00 42.00
 1.48% 1.76% 0.86% 1,964,337.00  0.00%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 TON 82 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05

 Preservation
  Bid as:301(1)  AGGREGATE BASE COURSE, GRADING D-1

 25.00 65.00 30.00 2,303,200.50  50.00  65.00 46.67 25.00
 0.09% 0.26% 0.11% 2,066,575.00  0.18%

 Ton 70 ANC Postmark Drive Repairs 2017 2017 05
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 100.00 50.00 65.00 533,590.00  0.00  100.00 75.00 50.00
 1.41% 0.71% 0.85% 490,599.00  0.00%

 Ton 1,810 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 36.00 23.41 45.00 4,329,338.00  33.20  50.00 29.60 0.01
 1.74% 1.19% 1.88% 3,554,977.97  1.56%

 Ton 52,181 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 18.00 25.00 20.00 64,004,541.00  25.00  25.00 21.88 18.00
 1.62% 2.42% 1.63% 53,907,758.00  2.21%

 Ton 31 Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe 2017 04
 River Bridge #558
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 500.00 100.00 75.00 1,049,044.00  0.00  500.00 300.00 100.00
 1.48% 0.33% 0.22% 947,918.72  0.00%

 Ton 1,050 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 30.00 25.00 40.00 7,937,449.00  48.00  48.00 35.75 25.00
 0.49% 0.43% 0.53% 6,096,323.89  0.72%

 Ton 2,100 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 30.00 40.00 60.00 1,650,040.00  0.00  40.00 35.00 30.00
 3.15% 5.17% 7.64% 1,624,145.00  0.00%

 Ton 460 Seward Road Improvements 2017 03
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 40.00 32.00 35.00 2,923,694.00  0.01  40.00 28.00 0.01
 0.58% 0.50% 0.55% 2,946,524.00  0.00%

 Ton 800 Seward Road Improvements 2017 03
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 40.00 34.00 35.00 2,923,694.00  0.01  40.00 28.50 0.01
 1.01% 0.92% 0.96% 2,946,524.00  0.00%

 Ton 953 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
  Bid as:301(1)-1  Aggregate Base Course, Grading D-1

 36.00 33.00 35.00 909,592.50  50.00  50.00 39.25 33.00
 3.69% 3.66% 3.67% 858,231.00  4.79%

 Ton 330 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 32.00 30.00 30.00 440,289.00  98.50  98.50 45.70 18.00
 2.01% 2.09% 2.25% 473,904.00  5.90%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 Ton 427 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02

 33.00 34.00 45.00 823,610.80  40.50  60.00 40.17 29.00
 2.04% 2.12% 2.33% 684,191.00  2.31%

 Ton 12,900 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 25.00 0.01 27.00 19,956,166.00  0.01  25.00 9.59 0.01
 1.31% 0.00% 1.75% 21,769,589.00  0.00%

 Ton 90,070 Dalton Highway MP 362-379 Reconstruction 2017 01
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 17.50 20.50 20.00 34,204,146.50  14.00  35.00 21.75 14.00
 4.38% 5.77% 5.27% 31,994,827.00  3.43%

 TON 18,880 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue
  Bid as:301(1)  AGGREGATE BASE COURSE, GRADING D-1

 22.00 30.00 35.00 15,115,856.00  0.00  30.00 26.00 22.00
 3.06% 4.23% 4.37% 13,394,988.29  0.00%

 Ton 5,040 Skagway - Replace Captain William Henry Moore Bridge 2016 12
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 50.00 38.38 50.00 13,708,375.00  30.00  50.00 36.68 25.00
 1.25% 1.02% 1.84% 18,907,425.83  0.70%

 Ton 14,775 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 17.15 22.00 20.00 7,253,394.00  26.00  33.65 25.27 15.00
 3.35% 5.11% 4.07% 6,367,197.00  4.83%

 Cubic Yard 90 YAK - Fish Passage Improvements 2016 11
  Bid as:301(2)  Aggregate Base Course, Grading D-1

 190.00 100.00 50.00 595,850.00  90.00  353.09 140.44 0.00
 2.86% 1.53% 0.76% 588,798.83  1.27%

 Ton 620 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP 
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.00 0.00 25.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.23% 327,000.00  0.00%

 Ton 620 Richardson Highway MP 235 Ruby Creek Bridge #0594   2016 11
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 25.00 25.00 25.00 6,793,685.00  30.00  46.50 29.56 20.00
 0.23% 0.27% 0.23% 5,769,321.00  0.27%

 Ton 3,000 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 10.00 25.00 20.00 8,896,116.75  22.00  51.83 26.47 10.00
 0.30% 0.86% 0.67% 8,683,260.00  0.58%

 Ton 1,010 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:301(1)-A  Aggregate Base Course, Grading D-1

 50.00 30.00 40.00 8,896,116.75  60.00  60.00 40.95 30.00
 0.51% 0.35% 0.45% 8,683,260.00  0.53%

 Ton 1,773 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:301(1)  Aggregate Base Course, Grading D-1
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 35.00 50.00 50.00 11,012,857.50  30.00  50.00 38.33 30.00

 Ton 90 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07

  Bid as:301(1)  Aggregate Base Course, Grading D-1
 81.00 85.00 32.00 1,268,198.00  100.00  140.00 105.14 81.00
 0.37% 0.49% 0.23% 1,549,850.00  0.45%

 Ton 10,439 Richardson Highway MP 24-35 Resurfacing 2016 07
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 27.00 0.01 35.00 10,368,551.50  5.00  27.00 11.60 0.01
 2.69% 0.00% 3.52% 8,986,166.39  0.49%

 Ton 46 ANC Paving and Drainage Improvements 2016 2016 06
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 28.00 75.41 35.00 358,602.00  45.00  100.00 44.16 1.00
 0.36% 1.02% 0.45% 341,075.48  0.57%

 Ton 7,300 Aleknagik Wood River Bridge Construction - Phase II 2016 05
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 37.00 44.00 45.00 8,003,015.00  40.00  80.00 52.20 37.00
 4.01% 5.03% 4.10% 6,391,456.00  3.95%

 CYVM 3,620 Gravina Mill Access Road 2016 04
  Bid as:304(3)  Subbase, Grading C

 35.00 25.00 30.00 1,981,786.26  25.00  36.00 30.25 25.00
 7.37% 5.34% 5.48% 1,695,524.50  4.69%

 CYVM 245 Gravina Mill Access Road 2016 04
  Bid as:304(3)A  Subbase, Grading C

 37.00 25.00 30.00 1,981,786.26  40.00  40.00 34.50 25.00
 0.53% 0.36% 0.37% 1,695,524.50  0.51%

 Ton 735 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 30.00 15.00 30.00 10,304,726.50  45.00  45.00 32.50 15.00
 0.24% 0.14% 0.21% 7,898,725.72  0.36%

 Ton 950 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:301(1)-A  Aggregate Base Course, Grading D-1

 35.00 35.00 20.00 11,382,512.50  35.00  35.00 35.00 35.00
 0.36% 0.37% 0.17% 8,963,033.20  0.32%

 Ton 150 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:301(1)-B  Aggregate Base Course, Grading D-1

 30.00 35.00 30.00 11,382,512.50  35.00  35.00 33.33 30.00
 0.05% 0.06% 0.04% 8,963,033.20  0.05%

 Ton 8,400 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 30.00 28.00 18,928,072.50  45.00  45.00 27.25 0.01
 0.00% 1.60% 1.24% 15,712,283.30  2.24%

 Ton 2,100 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 35.00 24.50 50.00 7,561,726.50  35.00  41.00 35.10 24.50
 0.94% 0.77% 1.39% 6,703,503.50  0.74%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 Ton 6,350 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 0.01 32.00 5,148,790.00  0.01  42.00 10.51 0.01
 0.00% 0.00% 3.95% 5,198,106.50  0.00%

 Ton 250 Glenn Highway MP 63 and 64 Erosion Protection 2016 03
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 50.00 30.00 35.00 4,127,200.00  26.00  60.00 37.69 21.90
 0.43% 0.28% 0.21% 2,643,730.00  0.19%

 Ton 883 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:301(1) B  Aggregate Base Course, Grading D-1

 43.30 30.00 37.00 4,176,627.00  47.00  47.00 37.72 30.00
 0.91% 0.63% 0.78% 4,196,232.00  0.97%

 Ton 1,265 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:301(1) K  Aggregate Base Course, Grading D-1

 0.01 1.00 30.00 4,176,627.00  43.00  43.00 24.34 0.01
 0.00% 0.03% 0.91% 4,196,232.00  1.27%

 Ton 16 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 60.00 222.11 200.00 314,598.50  144.00  222.11 123.69 60.00
 0.35% 1.28% 1.02% 276,988.98  0.79%

 Ton 6,157 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 20.00 29.00 25.00 10,582,033.50  27.00  33.00 23.06 0.01
 1.21% 1.79% 1.45% 9,982,119.90  1.61%

 Ton 200 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 94.00 45.00 25.00 3,956,151.00  0.01  94.00 55.67 0.01
 0.44% 0.22% 0.13% 4,094,773.00  0.00%

 Ton 425 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:301(1)  AGGREGATE BASE COURSE, GRADING D-1

 90.00 120.00 50.00 19,876,209.96  90.00  120.00 100.00 90.00
 0.15% 0.23% 0.11% 22,300,050.00  0.13%

 Ton 7,460 Lucus Road Improvements 2016 01
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 17.50 25.20 19.00 5,467,968.00  0.01  35.00 20.95 0.01
 2.71% 4.05% 2.59% 4,639,288.00  0.00%

 Ton 1,346 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 35.00 35.00 40.00 20,169,767.00  0.00  35.00 35.00 35.00
 0.26% 0.28% 0.27% 16,614,244.00  0.00%

 Ton 1,900 Badger Road Bike/pedestrian Path Resurfacing 2015 12
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 25.00 23.00 27.00 1,314,234.98  35.00  35.00 27.38 23.00
 3.46% 3.48% 3.90% 1,257,111.00  4.46%

 Ton 188 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 22.00 45.00 35.00 4,002,012.00  100.00  150.00 79.25 22.00
 0.11% 0.23% 0.16% 3,688,651.61  0.45%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 Ton 80,300 Dalton Highway MP 379-397 Reconstruction 2015 11

  Bid as:301 (3)  Aggregate Surface Course, Grading E-1
 25.00 18.75 20.00 34,632,290.00  21.00  25.00 21.58 18.75
 6.11% 4.86% 4.64% 30,973,940.00  5.12%

 Ton 1,524 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 45.20 30.26 30.00 39,443,973.00  30.00  50.00 31.09 0.01
 0.16% 0.11% 0.12% 40,745,592.41  0.11%

 Ton 4,481 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 28.00 16.00 25.00 7,355,671.00  0.01  44.00 23.87 0.01
 1.45% 1.01% 1.52% 7,124,999.50  0.00%

 Ton 231 College Road Right Turn Lanes 2015 10
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 60.00 88.00 25.00 856,823.00  45.00  88.00 55.60 25.00
 1.41% 2.15% 0.67% 947,198.45  1.05%

 Ton 1,520 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 30.00 28.30 50.00 3,584,182.50  0.00  30.00 29.15 28.30
 1.78% 1.75% 2.12% 2,452,963.00  0.00%

 Ton 2,080 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 30.00 28.30 70.00 3,584,182.50  0.00  30.00 29.15 28.30
 2.43% 2.40% 4.06% 2,452,963.00  0.00%

 TON 10,969 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
  Bid as:301(1)  AGGREGATE BASE COURSE, GRADING D-1

 0.01 0.01 20.00 9,992,599.00  24.00  31.75 19.46 0.01
 0.00% 0.00% 2.20% 8,594,153.05  2.91%

 Ton 1,705 SGY- Klondike Highway Repairs 2015 10
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 55.00 38.00 35.00 1,338,915.00  0.00  55.00 46.50 38.00
 6.01% 4.18% 4.46% 1,549,720.05  0.00%

 Ton 2,400 Glenn Highway: MP 49 2015 10
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 35.00 0.01 20.00 3,620,991.00  25.00  35.00 13.80 0.01
 2.92% 0.00% 1.33% 2,836,369.83  2.07%

 Ton 19,569 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 1.00 16.00 10,761,116.62  15.00  26.00 11.40 0.01
 0.00% 0.21% 2.91% 9,525,912.80  2.58%

 Ton 411 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:301(1)  Aggregate Base Course, Grading D-1
 88.80 28.00 50.00 4,139,213.00  65.00  145.00 74.77 28.00
 0.78% 0.25% 0.50% 4,631,344.00  0.57%

 Ton 4,200 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 0.01 24.00 8,216,121.50  0.00  0.01 0.01 0.01
 0.00% 0.00% 1.23% 6,769,856.00  0.00%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 Ton 325 Parks Highway MP 192-194 Resurfacing 2015 09

  Bid as:301(1)  Aggregate Base Course, Grading D-1
 25.00 20.00 30.00 2,207,003.00  0.00  25.00 22.50 20.00
 0.33% 0.31% 0.44% 2,089,539.00  0.00%

 Ton 367 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 20.00 50.00 25.00 4,594,077.50  0.00  50.00 35.00 20.00
 0.22% 0.56% 0.20% 3,271,889.38  0.00%

 Ton 15 67430 Jnu Thane Rd Guardrail 2015 08
  Bid as:301(1)  Aggregate Base Course, Grading D1

 70.00 125.00 80.00 93,575.15  0.00  125.00 97.50 70.00
 1.05% 2.18% 1.28% 86,175.00  0.00%

 Ton 1,840 Parks Highway MP 235 Drainage Improvements 2015 08
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.00 20.00 25.00 499,782.50  0.00  20.00 20.00 20.00
 0.00% 6.05% 9.20% 607,950.00  0.00%

 Ton 53,456 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 13.00 20.00 46,690,634.00  23.00  23.00 16.02 0.01
 0.00% 1.65% 2.29% 42,094,598.00  2.68%

 Ton 4,210 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 0.01 30.00 15,843,348.50  20.00  30.00 12.51 0.01
 0.00% 0.00% 0.80% 13,943,672.60  0.57%

 Ton 1,425 West Anchorage Roads Pavement Preservation 2015 06
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 35.00 0.01 22.00 2,468,197.60  0.00  35.00 17.51 0.01
 1.67% 0.00% 1.27% 2,243,415.64  0.00%

 Ton 158 West Anchorage Roads Pavement Preservation 2015 06
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 35.00 0.01 22.00 2,468,197.60  0.00  35.00 17.51 0.01
 0.19% 0.00% 0.14% 2,243,415.64  0.00%

 Ton 746 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 27.00 30.00 5,459,443.00  0.00  27.00 13.51 0.01
 0.00% 0.38% 0.41% 5,296,083.00  0.00%

 Ton 1,750 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 0.01 30.00 5,256,540.00  0.00  0.01 0.01 0.01
 0.00% 0.00% 1.00% 4,114,207.50  0.00%

 Ton 330 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 25.00 30.50 28.00 1,445,635.50  0.00  30.50 27.75 25.00
 0.70% 0.89% 0.64% 1,125,191.00  0.00%

 Ton 19,900 Tok Cutoff M P 24-30 Resurfacing 2015 05
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 8.00 0.01 20.00 4,698,644.50  0.01  13.00 5.26 0.01
 3.80% 0.00% 8.47% 4,112,844.00  0.00%

 Ton 8,500 Fairview Loop Road Pavement Preservation 2015 05
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 20.00 0.01 23.00 3,841,953.00  0.01  20.00 6.67 0.01
 4.38% 0.00% 5.09% 3,839,935.00  0.00%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 Ton 2,438 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05

  Bid as:301(1)  Aggregate Base Course, Grading D-1
 44.21 20.00 30.00 1,838,794.00  42.00  44.21 36.04 20.00
 5.41% 2.45% 3.98% 1,990,576.00  4.88%

 Ton 464 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements 
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 37.00 60.00 44.00 7,122,545.80  35.00  60.00 44.00 35.00
 0.20% 0.34% 0.29% 8,240,476.20  0.18%

 Ton 1,225 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:301(1)-A  Aggregate Base Course, Grading D-1

 28.00 29.00 25.00 6,860,754.40  30.00  30.00 29.00 28.00
 0.47% 0.50% 0.45% 7,090,895.00  0.46%

 Ton 2,970 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 24.00 25.00 30.00 6,293,325.50  0.01  30.00 19.75 0.01
 1.03% 1.08% 1.42% 6,906,885.32  0.00%

 Ton 44 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 80.00 55.75 80.00 6,898,492.00  50.00  80.00 61.14 37.25
 0.05% 0.04% 0.05% 6,419,604.00  0.03%

 Ton 3,900 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 30.00 0.01 30.00 7,355,362.00  0.01  30.00 10.01 0.01
 1.59% 0.00% 1.59% 6,887,552.00  0.00%

 Ton 127 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 100.00 36.00 8,896,500.00  0.00  100.00 50.01 0.01
 0.00% 0.15% 0.05% 8,572,859.75  0.00%

 Ton 2,925 Yankovich / Miller Hill Multi-Use Path 2015 03
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 31.50 26.00 25.00 1,667,903.00  30.00  31.50 29.17 26.00
 4.94% 4.79% 4.38% 1,587,663.00  4.61%

 Ton 2,910 Yankovich / Miller Hill Multi-Use Path 2015 03
  Bid as:301(3)  Aggregate Surface Course, Grading F-1

 31.50 26.00 25.00 1,667,903.00  32.00  32.00 29.83 26.00
 4.91% 4.77% 4.36% 1,587,663.00  4.89%

 Ton 18,000 Hydaburg Highway Pavement Rehabilitation 2015 01
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 40.00 27.60 27.50 15,113,160.00  38.00  40.00 35.20 27.60
 5.57% 4.19% 3.28% 11,859,724.50  4.91%

 Ton 750 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:301(1)  Aggregate Base Course, Grading D1

 39.00 43.00 32.00 1,899,217.02  44.66  77.00 49.58 39.00
 1.09% 1.36% 1.26% 2,364,889.50  1.20%

 TON 5,713 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:301(1)  AGGREGATE BASE COURSE, GRADING D-1

 25.00 40.00 40.00 8,369,299.00  0.00  40.00 32.50 25.00
 1.51% 2.73% 2.73% 8,362,244.00  0.00%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 Ton 21,809 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 0.01 20.00 13,554,258.87  18.00  18.00 6.01 0.01
 0.00% 0.00% 3.22% 9,998,998.00  3.25%

 Ton 76,512 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:301 (3)  Aggregate Surface Course, Grading E-1

 19.95 25.00 20.00 28,439,345.00  25.00  32.00 21.62 9.78
 5.43% 7.16% 5.38% 26,731,479.30  6.17%

 Lump Sum 1 Ktn - Advanced Water Street Trunk Relocation 2014 12
  Bid as:301(5)  Aggregate Base Course, Grading D-1

 6,160.00 6,440.00 900.00 4,216,665.00  0.00  6,440.00 6,300.00 6,160.00
 0.16% 0.19% 0.02% 3,339,289.99  0.00%

 Ton 95 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 60.00 92.00 30.00 644,083.25  150.00  150.00 100.67 60.00
 0.94% 1.69% 0.44% 517,494.00  2.29%

 Ton 2,950 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 27.00 16.00 28.00 13,097,990.00  35.00  35.00 26.00 16.00
 0.64% 0.39% 0.63% 11,961,445.00  0.74%

 Ton 4,685 Fritz Cove Road Rehabilitation And Repair 2014 11
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 45.00 35.00 35.00 3,692,403.00  0.00  45.00 40.00 35.00
 4.65% 5.26% 4.44% 3,115,745.00  0.00%

 TON 2,062 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation
  Bid as:301(1)  AGGREGATE BASE COURSE, GRADING D-1

 35.00 30.00 30.00 3,992,876.00  29.50  35.00 30.13 26.00
 1.90% 1.65% 1.55% 3,749,452.49  1.39%

 Ton 765 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 20.00 25.00 25.00 10,250,681.00  31.00  60.00 28.86 0.01
 0.12% 0.16% 0.19% 11,699,696.00  0.19%

 Ton 510 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 41.50 36.00 30.00 1,217,993.50  37.20  125.00 53.78 36.00
 1.73% 1.56% 1.26% 1,178,369.00  1.50%

 Ton 33,700 Tok Cutoff M P 50-60 Resurfacing 2014 10
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 12.50 0.01 25.00 7,952,435.50  0.01  25.00 10.84 0.01
 6.73% 0.01% 10.59% 5,671,025.00  0.01%

 Ton 213 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 72.00 75.59 35.00 1,682,155.36  0.00  75.59 73.80 72.00
 0.64% 0.92% 0.44% 1,745,059.23  0.00%

 Ton 3,393 Hurst Road Resurfacing 2014 10
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 19.00 20.00 25.00 3,616,344.70  30.00  30.00 23.00 19.00
 2.30% 2.61% 2.35% 2,595,968.19  3.30%

 Ton 66 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 175.00 18.00 30.00 1,258,215.00  0.00  175.00 96.50 18.00
 0.69% 0.09% 0.16% 1,390,904.64  0.00%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 TON 85 D O T & P F Peger Road Complex Plug- Ins ( C M A Q 2013) 2014 09

  Bid as:301(1)  AGGREGATE BASE COURSE, GRADING D-1
 355.00 224.72 65.00 2,107,075.00  336.00  355.00 200.87 43.20
 2.17% 1.38% 0.26% 1,381,059.46  1.77%

 Ton 14,260 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 17.00 25.00 25.00 7,811,185.00  0.01  30.00 20.63 0.01
 3.82% 6.75% 4.56% 5,284,485.00  0.00%

 Ton 2,540 F M A T S Area Surface Upgrades F F Y 2014 2014 09
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 26.00 15.00 25.00 1,652,976.31  0.01  26.00 15.88 0.01
 3.91% 2.32% 3.84% 1,642,460.00  0.00%

 Ton 1,725 Chena Small Tracts Improvements 2014 09
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 33.00 30.00 30.00 1,174,619.10  19.00  51.92 33.48 19.00
 5.11% 4.86% 4.41% 1,063,885.00  2.78%

 Ton 1,397 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.00 22.50 40.00 11,714,375.75  0.00  22.50 22.12 21.73
 0.00% 0.29% 0.48% 10,727,261.00  0.00%

 Ton 1,350 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 40.00 30.00 35.00 1,877,450.00  50.00  50.00 40.00 30.00
 2.35% 1.86% 2.52% 2,180,349.00  2.72%

 Ton 300 ANC Postmark Storm Drain Outfall Repairs 2014 07
  Bid as:301(1B)  Aggregate Base Course, Grading D-2

 120.00 45.00 30.00 2,088,725.00  55.00  120.00 73.33 45.00
 1.13% 0.53% 0.43% 2,568,324.00  0.47%

 Ton 180 ANC Postmark Storm Drain Outfall Repairs 2014 07
  Bid as:301(1A)  Aggregate Base Course, Grading D-1

 75.00 63.00 30.00 2,088,725.00  75.00  75.00 71.00 63.00
 0.42% 0.44% 0.26% 2,568,324.00  0.39%

 Ton 213.8 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 61.11 20.00 90.00 1,174,143.00  175.00  175.00 75.96 20.00
 1.10% 0.41% 1.64% 1,046,353.50  2.58%

 Ton 2,250 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 16.00 23.00 30.00 13,111,936.66  19.98  36.00 23.75 16.00
 0.32% 0.46% 0.51% 11,172,615.00  0.36%

 Ton 250 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:301(1).1  Aggregate Base Course, Grading D-1

 16.00 24.00 30.00 13,111,936.66  19.49  36.00 23.87 16.00
 0.04% 0.05% 0.06% 11,172,615.00  0.04%

 Ton 11,300 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 18.00 18.50 30.00 5,831,214.38  20.00  27.00 21.70 18.00
 4.41% 4.84% 5.81% 4,322,551.38  4.88%

 Ton 6,250 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 25.00 25.00 23,055,979.50  1.00  32.00 15.60 0.01
 0.00% 1.03% 0.68% 15,157,512.00  0.04%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 Ton 500 Doyle Road Improvements 2014 06

  Bid as:301(1)  Aggregate Base Course, Grading D-1
 70.00 60.00 45.00 1,408,240.00  0.00  70.00 65.00 60.00
 1.95% 1.77% 1.60% 1,691,090.00  0.00%

 Ton 2,333 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 1.00 0.01 30.00 9,147,651.25  0.00  1.00 0.51 0.01
 0.02% 0.00% 0.77% 8,696,000.00  0.00%

 Ton 430 Birch Road: Whispering Spruce Intersection Improvements 2014 05
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 43.00 35.00 35.00 756,840.00  40.00  43.00 39.07 35.00
 2.32% 2.05% 1.99% 734,399.81  2.15%

 CUBIC YARD 7,250 Haines Ferry Terminal Improvements 2014 05
  Bid as:301(1)  AGGREGATE BASE COURSE, GRADING D-1

 46.70 40.00 35.00 9,722,570.00  39.00  46.70 40.05 34.50
 2.10% 1.94% 2.61% 14,979,745.00  1.75%

 TON 1,124 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:301 (1)  AGGREGATE BASE COURSE, GRADING D-1

 35.00 0.01 30.00 6,771,019.50  1.00  35.00 12.00 0.01
 0.57% 0.00% 0.50% 6,769,000.00  0.01%

 Ton 1,169 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 60.00 35.00 30.00 4,522,558.00  0.00  60.00 47.50 35.00
 1.19% 0.72% 0.78% 5,686,743.30  0.00%

 Ton 10,200 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 29.75 20.00 2,816,398.00  32.00  33.00 23.11 0.01
 0.00% 10.94% 7.24% 2,773,226.95  10.88%

 Ton 72 POW: Hydaburg Highway Fish Passage Improvements 2014 04
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 55.00 85.00 60.00 478,175.00  0.00  85.00 70.00 55.00
 0.87% 1.58% 0.90% 388,512.00  0.00%

 Ton 7,930 Edgerton Highway MP 0-19 Resurfacing 2014 04
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 1.00 13.00 30.00 9,269,950.00  20.00  30.00 18.50 1.00
 0.11% 1.38% 2.57% 7,445,892.20  1.94%

 Ton 597 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 0.01 25.00 3,050,225.50  25.00  25.00 8.34 0.01
 0.00% 0.00% 0.49% 2,798,425.79  0.50%

 Ton 2,010 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 43.00 25.00 30.00 22,059,084.10  25.00  55.00 37.17 25.00
 0.42% 0.24% 0.27% 20,669,482.00  0.24%

 Ton 15,232 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 36.00 29.00 10,566,460.90  0.01  36.00 12.01 0.01
 0.00% 4.67% 4.18% 11,749,901.68  0.00%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 Ton 10 Thane Road Slope Repair 2014 02

  Bid as:301(1)  Aggregate Base Course, Grading D-1
 75.00 100.00 40.00 86,300.00  60.00  100.00 78.33 60.00
 0.83% 1.26% 0.46% 79,100.00  0.52%

 Ton 19,996 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 24.00 0.01 15.00 14,885,926.75  0.01  24.50 14.25 0.01
 2.60% 0.00% 2.01% 15,967,622.06  0.00%

 Ton 10 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 488.15 300.00 40.00 1,447,983.00  482.00  677.10 449.54 300.00
 0.41% 0.26% 0.03% 1,169,103.00  0.31%

 Ton 5,420 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 45.00 0.01 40.00 9,104,289.00  1.00  45.00 15.34 0.01
 3.57% 0.00% 2.38% 6,527,698.00  0.07%

 Ton 40 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:301 (1)  Aggregate Base Course, Grading D-1

 0.00 60.00 35.00 1,900,920.00  0.00  60.00 60.00 60.00
 0.00% 0.11% 0.07% 2,104,176.00  0.00%

 Ton 3,870 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:301(1C)  Aggregate Base Course, Grading C-1

 20.00 25.00 22.00 37,365,951.00  0.00  25.00 22.50 20.00
 0.21% 0.26% 0.23% 36,856,107.57  0.00%

 Ton 8,550 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:301(1D)  Aggregate Base Course, Grading D-1

 20.00 32.00 22.00 37,365,951.00  0.00  32.00 26.00 20.00
 0.46% 0.74% 0.50% 36,856,107.57  0.00%

 Ton 13,445 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 32.40 37.00 18.00 22,608,696.41  37.00  37.00 35.47 32.40
 1.59% 1.98% 1.07% 25,154,531.94  1.68%

 Ton 100 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 60.00 71.50 40.00 2,839,079.50  45.00  71.50 58.83 45.00
 0.20% 0.24% 0.14% 2,927,828.00  0.13%

 Ton 20,361 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 10.00 20.00 15.00 26,775,562.00  10.00  20.00 13.75 10.00
 0.69% 1.41% 1.14% 28,866,903.50  0.69%

 Ton 2,210 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:301(1)-A  Aggregate Base Course, Grading D-1

 25.00 18.00 25.00 38,150,089.50  21.00  25.00 20.80 18.00
 0.18% 0.13% 0.14% 29,587,321.00  0.15%

 Ton 110,680 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:301(1)-B  Aggregate Base Course, Grading D-1
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 25.00 12.00 25.00 38,150,089.50  15.00  25.00 17.80 12.00

 Ton 600 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements
  Bid as:301(1)  Aggregate Base Course, Grading D1

 40.00 90.00 30.00 6,166,615.00  35.00  117.00 70.50 35.00
 0.41% 0.95% 0.29% 5,696,202.50  0.30%

 Ton 385 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:301 (1)  Aggregate Base Course, Grading D1

 0.00 40.00 40.00 1,468,745.00  0.00  40.00 40.00 40.00
 0.00% 1.07% 1.05% 1,444,140.00  0.00%

 Ton 1,500 Backloop Shared Use Path Rehabilitation 2013 11
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 45.00 40.00 45.00 724,446.00  0.00  45.00 42.50 40.00
 7.59% 7.34% 9.32% 817,820.00  0.00%

 Ton 4,600 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 70.00 45.00 35.00 12,285,657.50  53.00  70.00 57.00 45.00
 3.03% 2.01% 1.31% 10,295,938.00  2.27%

 Ton 434 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 20.00 35.00 50.00 11,350,218.00  53.00  60.00 36.72 20.00
 0.08% 0.15% 0.19% 10,388,566.00  0.20%

 TON 1,205 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:301 (1)  AGGREGATE BASE COURSE, GRADING D-1

 39.00 33.00 30.00 2,152,146.00  30.50  45.00 36.25 30.00
 1.71% 1.60% 1.68% 2,488,685.10  1.34%

 Ton 115 Airport Way Preventive Maintenance - Stage I 2013 10
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 30.00 65.00 65.00 5,616,358.46  100.00  100.00 65.00 30.00
 0.06% 0.14% 0.13% 5,388,088.84  0.21%

 Ton 960 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 34.25 60.00 30.00 1,812,792.00  35.00  100.00 54.85 34.25
 1.83% 3.26% 1.59% 1,766,369.00  1.87%

 Ton 14,800 Tanacross Road Improvements 2013 09
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 25.00 18.25 23.00 1,063,250.00  23.00  45.00 30.54 18.25
 30.79% 28.89% 32.02% 934,999.00  27.63%

 Ton 19,000 Ktn - White River Road Gravel Surfacing 2013 09
  Bid as:304(1)  Subbase, Grading C

 22.50 18.00 32.00 787,113.60  29.00  29.00 23.17 18.00
 77.13% 63.08% 77.24% 542,185.20  81.43%

 Ton 7,900 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 40.00 45.00 36.00 15,122,227.00  42.50  50.00 44.38 40.00
 1.57% 1.82% 1.88% 19,515,005.00  1.54%

 Ton 300 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 45.00 54.00 45.00 1,023,245.00  0.00  54.00 49.50 45.00
 1.00% 1.33% 1.32% 1,214,605.00  0.00%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 Ton 2,200 Potter Road Surfacing 2013 08

  Bid as:301(1)  Aggregate Base Course, Grading D-1
 26.75 26.00 29.00 947,235.60  35.00  35.00 29.25 26.00
 6.56% 6.84% 6.74% 835,888.12  7.50%

 TON 2,036 Jnu: Egan Drive Additional Illumination 2013 07
  Bid as:301(1)  AGGREGATE BASE COURSE, GRADING D-1

 55.00 30.00 40.00 3,606,440.00  0.00  55.00 42.50 30.00
 2.29% 1.64% 2.26% 3,724,020.00  0.00%

 Ton 2,900 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 29.00 27.00 25.00 1,214,705.00  33.00  33.00 28.20 22.00
 6.70% 6.36% 5.97% 1,230,669.00  7.48%

 Ton 1,230 JNU - Thane Road HSIP 2013 06
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.00 40.00 40.00 1,116,063.00  0.00  40.00 40.00 40.00
 0.00% 3.79% 4.41% 1,298,675.00  0.00%

 Ton 145 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 50.00 40.00 30.00 3,185,173.20  0.00  50.00 45.00 40.00
 0.22% 0.20% 0.14% 2,924,422.60  0.00%

 Ton 700 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.00 64.00 40.00 804,895.00  0.00  64.00 64.00 64.00
 0.00% 4.51% 3.48% 993,566.75  0.00%

 Ton 3,730 FMATS Area Surface Upgrades FFY2013 2013 05
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 13.81 0.01 30.00 1,403,882.75  25.00  25.00 13.96 0.01
 4.38% 0.00% 7.97% 1,159,171.29  7.56%

 Ton 526 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 55.00 40.00 60.00 4,512,533.00  0.00  55.00 47.50 40.00
 0.66% 0.58% 0.70% 3,598,291.00  0.00%

 Ton 380 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 45.60 40.00 33.00 587,790.00  28.00  45.60 37.87 28.00
 2.49% 2.49% 2.13% 611,591.23  1.45%

 Ton 2,000 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 25.00 25.00 30.00 3,685,547.50  35.00  41.00 30.75 25.00
 1.47% 1.58% 1.63% 3,172,129.00  2.01%

 Ton 2,600 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 25.25 1.00 40.00 4,891,836.00  1.00  38.00 16.31 1.00
 1.89% 0.07% 2.13% 3,496,800.96  0.07%

 TON 5,900 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements
  Bid as:301(1)  AGGREGATE BASE COURSE, GRADING D-1

 40.00 30.00 27.00 4,291,557.00  0.00  40.00 35.00 30.00
 4.59% 3.52% 3.71% 5,031,578.00  0.00%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 Ton 50,182 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements 
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 1.50 14.00 17,202,423.90  0.01  8.80 2.58 0.01
 0.00% 0.45% 4.08% 16,585,843.50  0.00%

 Ton 350 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 40.00 8.00 25.00 4,587,518.00  50.00  65.00 40.17 8.00
 0.33% 0.07% 0.19% 3,915,515.00  0.39%

 Ton 775 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 5.00 20.00 40.00 8,901,029.00  0.00  20.00 12.50 5.00
 0.05% 0.21% 0.35% 7,227,267.40  0.00%

 Ton 8,500 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 22.00 40.00 40.00 8,364,460.00  0.00  40.00 31.00 22.00
 1.93% 3.73% 4.06% 9,118,342.00  0.00%

 Ton 400 Nordale Road Rehabilitation 2013 02
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 32.00 27.00 25.00 4,548,500.95  30.00  32.00 29.67 27.00
 0.29% 0.24% 0.22% 4,442,893.00  0.26%

 Ton 360 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 35.00 50.00 38.00 9,322,172.00  25.00  50.00 36.67 25.00
 0.16% 0.23% 0.15% 7,822,574.00  0.11%

 Ton 870 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 55.00 41.00 40.00 3,367,389.00  0.00  55.00 48.00 41.00
 1.39% 1.36% 1.03% 2,620,072.00  0.00%

 Ton 4,930 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 10.00 30.00 30.00 18,044,120.50  30.00  30.00 22.50 10.00
 0.34% 1.02% 0.82% 14,495,924.00  0.94%

 Ton 225 Angoon Areawide Paving 2012 11
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 50.00 60.00 35.00 1,443,075.00  108.00  108.00 72.67 50.00
 0.81% 1.12% 0.55% 1,209,315.00  1.37%

 Ton 5,776 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 0.01 30.00 11,293,798.00  14.00  14.00 4.67 0.01
 0.00% 0.00% 1.53% 10,713,734.02  0.74%

 Ton 3,610 SGY- Dyea Road Improvements (Realign) 2012 11
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 45.00 23.00 40.00 3,632,475.00  23.50  45.00 30.50 23.00
 3.87% 3.24% 3.98% 2,559,734.50  1.89%

 Ton 250 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:301(1)  Aggregate Base Course, Grading D1

 0.00 50.00 40.00 1,876,493.00  0.00  50.00 50.00 50.00
 0.00% 0.66% 0.53% 1,896,296.00  0.00%

 Ton 76 Juneau-FFY12 Areawide Paving 2012 11
  Bid as:301(1)  Aggregate Base Course, Grading D1

 0.00 50.00 50.00 1,731,350.00  0.00  50.00 50.00 50.00
 0.00% 0.23% 0.22% 1,678,831.00  0.00%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 Ton 17,433 Sawmill Creek Road Upgrade 2012 11

  Bid as:301(1)  Aggregate Base Course, Grading D-1
 16.00 20.00 35.00 12,320,919.00  21.00  21.00 19.00 16.00
 2.18% 2.96% 4.95% 11,789,167.00  2.79%

 Ton 900 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

  Bid as:301(1-78)  Aggregate Base Course, Grading D1
 59.00 40.50 50.00 1,425,670.00  24.00  127.00 61.30 24.00
 3.06% 2.25% 3.16% 1,623,000.00  1.25%

 Ton 300 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

  Bid as:301(1-67.9)  Aggregate Base Course, Grading D1
 56.00 37.90 50.00 1,425,670.00  56.00  200.00 81.18 37.90
 0.97% 0.70% 1.05% 1,623,000.00  0.97%

 Ton 160 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

  Bid as:301(1-85)  Aggregate Base Course, Grading D1
 61.00 42.00 50.00 1,425,670.00  104.00  186.00 89.80 42.00
 0.56% 0.41% 0.56% 1,623,000.00  0.96%

 Ton 1,440 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 25.00 20.00 70.00 6,999,965.00  40.00  40.00 28.33 20.00
 0.61% 0.51% 1.44% 5,598,065.00  0.89%

 Ton 30,500 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 10.00 15.00 22.00 22,717,861.60  15.00  22.00 16.11 10.00
 1.47% 2.21% 2.95% 20,669,751.30  2.03%

 Ton 4,430 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 17.00 31.00 12.00 3,791,689.00  30.28  50.00 32.07 17.00
 1.53% 3.21% 1.40% 4,277,729.72  2.47%

 Ton 350 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 32.00 50.00 40.00 11,779,677.80  0.00  50.00 41.00 32.00
 0.09% 0.16% 0.12% 10,891,541.00  0.00%

 Ton 10,000 Steese Highway MP 5-11 Resurfacing 2012 10
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 15.00 15.00 25.00 8,641,218.75  0.01  15.00 10.00 0.01
 2.08% 2.09% 2.89% 7,189,147.00  0.00%

 TON 20,353 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:301(1)  AGGREGATE BASE COURSE, GRADING D-1

 0.01 0.01 31.00 20,569,201.55  0.01  0.01 0.01 0.01
 0.00% 0.00% 3.07% 16,932,671.96  0.00%

 TON 1,259 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:301(1E)  AGGREGATE BASE COURSE, GRADING E-1

 0.01 40.00 33.00 20,569,201.55  0.01  40.00 13.34 0.01
 0.00% 0.30% 0.20% 16,932,671.96  0.00%

 Ton 1,167 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 15.00 0.01 25.00 868,420.50  25.00  25.00 13.34 0.01
 3.19% 0.00% 3.36% 536,333.83  4.55%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 Ton 2,465 F M A T S Surface & Approach Upgrades  F F Y 2012 2012 10

  Bid as:301(1)  Aggregate Base Course, Grading D-1
 40.00 0.01 25.00 1,485,376.44  25.00  40.00 22.50 0.01
 7.93% 0.00% 4.15% 1,243,111.92  4.69%

 Ton 700 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 32.00 30.00 30.00 995,000.00  36.00  60.00 33.44 22.00
 2.40% 2.54% 2.11% 826,020.00  2.68%

 Ton 565 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 47.00 45.00 28.00 2,648,822.00  30.00  47.00 39.40 30.00
 1.04% 1.00% 0.60% 2,530,821.97  0.63%

 Ton 221 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 120.00 120.00 90.00 458,058.00  200.00  200.00 142.50 120.00
 4.35% 4.43% 4.34% 598,900.00  6.43%

 Ton 1,350 N R Bicycle / Pedestrian Facilities Rehabilitation & Improvements 2012 09
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 43.00 30.00 30.00 221,954.20  38.00  67.00 44.50 30.00
 24.82% 17.33% 18.25% 233,690.00  19.58%

 Ton 400 Parks Hwy: Stanley Road Signal 2012 08
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 17.48 0.01 30.00 1,793,585.00  55.00  55.00 24.16 0.01
 0.41% 0.00% 0.67% 1,573,730.00  1.00%

 Ton 1,090 Top of the World Highway MP 0-13 Rehab 2012 07
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 30.00 30.00 25.00 19,224,820.50  25.00  40.00 30.20 25.00
 0.21% 0.21% 0.14% 15,555,427.00  0.16%

 Ton 9,832 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 30.00 26.00 25.00 5,122,591.75  41.25  41.25 32.00 26.00
 5.46% 4.73% 4.80% 5,399,661.50  6.49%

 Ton 8,349 Healy Community Roads Rehabilitation / Surfacing 2012 07
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 24.00 15.00 25.00 1,251,903.00  28.50  28.50 22.50 15.00
 14.14% 11.61% 16.67% 1,078,337.80  15.56%

 Ton 220 North Pole Bike Trail Rehabilitation and Connections 2012 07
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 75.00 47.20 27.00 640,139.00  50.00  75.00 55.55 47.20
 2.66% 2.11% 0.93% 492,497.25  1.61%

 Ton 27,406 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 16.00 0.01 12.00 11,086,037.30  18.00  18.00 13.80 0.01
 3.39% 0.00% 2.97% 10,932,542.26  3.67%

 Ton 8,000 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:301(1B)  Aggregate Base Course, Grading D-2

 24.00 23.00 30.00 9,015,968.53  30.00  35.10 27.05 20.00
 2.50% 2.42% 2.66% 7,589,893.00  3.10%

 Ton 9,200 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:301(1A)  Aggregate Base Course, Grading D-1

 26.35 31.00 30.00 9,015,968.53  25.00  35.10 27.28 20.00
 3.16% 3.76% 3.06% 7,589,893.00  2.97%
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 Ton or Megagram Aggregate Base Course, Grading ___ 301(1)
 Ton 2,350 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
  Bid as:301(1)  Aggregate Base Course, Grading D1

 0.00 39.15 40.00 3,859,894.00  0.00  39.15 39.15 39.15
 0.00% 2.34% 2.44% 3,934,143.55  0.00%

 Ton 300 JNU Trout Street Bridge Replacement BR # 1786 2012 06
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 45.00 50.00 50.00 874,225.00  35.67  50.00 43.56 35.67
 1.71% 2.19% 1.72% 684,226.05  1.23%

 Ton 1,560 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 10.00 12.00 15.00 5,897,230.00  0.01  12.00 7.34 0.01
 0.30% 0.39% 0.40% 4,799,275.50  0.00%

 Ton 16,063 Holt-Lamplight Road Resurfacing 2012 04
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 18.00 9.00 17.50 4,841,016.75  10.00  18.00 12.33 9.00
 6.10% 3.11% 5.81% 4,646,625.80  2.87%

 Ton 780 Egan/yandukin Intersection Safety Enhancements 2012 04
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.00 35.00 40.00 559,300.00  0.00  35.00 35.00 35.00
 0.00% 4.24% 5.58% 643,875.00  0.00%

 TON 1,480 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:301(1)  AGGREGATE BASE COURSE, GRADING D-1

 31.00 30.10 30.00 4,261,302.00  29.00  45.00 33.85 28.00
 1.39% 1.39% 1.04% 3,199,546.20  1.27%

 Ton 1,474 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing 
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 30.00 25.00 27.00 8,029,961.25  30.00  30.00 28.33 25.00
 0.66% 0.58% 0.50% 6,379,578.27  0.65%

 Ton 3,570 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 30.00 25.50 30.00 15,650,130.00  75.50  75.50 43.67 25.50
 0.82% 0.70% 0.68% 12,913,532.00  1.87%

 Ton 960 South Cushman Street - Mitchell Expressway To Sanduri Street  2012 01
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 51.00 25.00 25.00 3,502,699.60  20.00  51.00 34.75 20.00
 1.49% 0.77% 0.69% 3,098,635.60  0.56%

 Ton 4,512 Copper River Highway Flooding Permanent Repairs (Oct. 06) 2012 01
  Bid as:301(1)  Aggregate Base Course, Grading E-1

 42.00 35.00 30.00 1,458,160.00  50.00  56.00 48.57 35.00
 12.94% 13.88% 9.28% 1,137,720.00  13.64%

 Cubic Yard or Cubic Aggregate Base Course, Grading ___ 301(2)
 Meter

 Cubic Yard 260 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06
  Bid as:301(2)  Aggregate Base Course, Grading D-1

 0.00 144.00 75.00 441,550.00  0.00  144.00 144.00 144.00
 0.00% 6.09% 4.42% 614,692.00  0.00%

 Cubic Yard 150 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08
 2013 ER Flooding
  Bid as:301(2)  Aggregate Base Course, Grading D-1

 100.00 250.00 140.00 1,786,550.00  200.00  600.00 260.00 100.00
 1.17% 3.07% 1.18% 1,222,355.00  2.15%
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 Cubic Yard or Cubic Aggregate Base Course, Grading ___ 301(2)
 Meter

 Cubic Yard 1,333.3 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs
  Bid as:301(4) - A  Aggregate Surface Course, Grading E-1

 71.60 61.00 40.00 2,640,149.50  75.00  140.00 79.91 24.55
 3.57% 3.45% 2.02% 2,359,224.40  3.46%

 Ton 620 Richardson Hwy Milepoint 2 Improvements 2015 09
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.00 24.00 21.00 1,231,373.65  0.00  24.00 24.00 24.00
 0.00% 1.55% 1.06% 961,509.50  0.00%

 Each 1 Hughes Airport Gravel Surface Repairs 2015 06
  Bid as:G-131a  Engineering Transportation (Truck)

 25,000.00 51,000.00 7,500.00 896,750.00  5,000.00  51,000.00 27,000.00 5,000.00
 1.41% 3.03% 0.84% 1,683,560.00  0.25%

 Ton 9,064 Plack Road Bicycle/Pedestrian Facility 2015 02
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 20.00 21.00 25.00 2,460,799.90  20.00  21.00 20.38 20.00
 7.25% 8.17% 9.21% 2,329,969.21  7.10%

 Cubic Yard 1,505 Central Region Highway Data Equipment 2012 2014 09
  Bid as:301(2)  Aggregate Base Course, Grading D-1

 0.01 77.00 75.00 3,992,258.00  0.00  77.00 38.51 0.01
 0.00% 2.55% 2.83% 4,551,390.00  0.00%

 Cubic Yard 650 Naukati Harbor Improvements 2013 06
  Bid as:301(2)  AGGREGATE BASE COURSE, GRADING D1

 35.00 40.00 35.00 2,469,080.00  90.00  90.00 55.00 35.00
 0.82% 1.10% 0.92% 2,359,505.00  1.26%

 Cubic Yard 50 Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface 2013 06
 Repairs
  Bid as:301(2)  Aggregate Base Course, Grading D-1

 1.00 100.00 30.00 279,670.00  0.00  100.00 50.50 1.00
 0.01% 1.50% 0.54% 333,965.00  0.00%

 Cubic Yard 1,425 Steese Highway Birch Creek Boat Launch 2013 04
  Bid as:301(2)  Aggregate Base Course, Grading C-1

 40.00 50.00 70.00 805,618.75  75.00  148.00 71.89 38.00
 9.10% 12.11% 12.38% 588,125.00  16.42%

 Ton 21,108 Galena Campion Road Erosion Protection 2012 10
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 38.30 21.00 40.00 9,529,859.50  24.00  38.30 31.01 21.00
 7.92% 4.49% 8.86% 9,879,853.50  4.50%

 Ton 1,500 Valdez Tidal Flats Culvert Replacement AK122 2012 09
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 18.00 21.00 23.00 3,607,128.00  48.20  48.20 29.07 18.00
 1.15% 2.00% 0.96% 1,574,686.00  1.54%

 TON 2,812 Petersburg Road Improvements/Sewer Main Repairs 2012 07
  Bid as:301(2)  AGGREGATE BASE COURSE, GRADING D-1

 48.00 40.00 34.00 3,174,299.00  0.00  48.00 44.00 40.00
 3.42% 2.99% 3.01% 3,761,496.00  0.00%

 Ton 400 F M A T S   L E D  STREET  LIGHT  CONVERSION  STAGE  I I 2012 07
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 427.35 176.00 90.00 1,683,870.00  96.30  427.35 184.93 40.00
 10.99% 4.69% 2.14% 1,502,091.00  2.31%
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 Ton or Megagram Aggregate Surface Course, Grading ___ 301(3)
 Ton 15,646 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07

  Bid as:301(3)  Aggregate Surface Course, Grading D-1
 8.10 15.00 20.00 2,516,072.50  12.25  22.62 13.66 8.10

 5.74% 11.25% 12.44% 2,085,849.50  8.42%
 Ton 1,350 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 30.00 20.00 25.00 13,812,485.00  25.00  40.00 25.15 15.90
 0.30% 0.21% 0.24% 12,869,961.50  0.25%

 Ton 44,000 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 20.00 28.00 40.00 71,347,923.00  19.00  30.40 24.35 19.00
 1.69% 2.40% 2.47% 51,418,510.24  1.12%

 Ton 960 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 35.41 65.00 45.00 1,633,800.00  40.00  65.00 43.38 10.00
 3.60% 6.66% 2.64% 936,532.00  3.84%

 Ton 490 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 26.00 25.00 35.00 12,088,084.00  36.50  36.50 29.17 25.00
 0.09% 0.10% 0.14% 12,499,865.00  0.12%

 Ton 101,500 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07
  Bid as:301(3)  Aggregate Surface Course, Grading E1 Modified

 20.00 15.00 18.00 3,105,454.50  20.27  34.00 21.61 15.00
 56.80% 54.40% 58.83% 2,798,511.00  56.08%

 Ton 587 Birch Hill Bicycle and Pedestrian Facility 2017 07
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 33.00 31.00 25.00 1,605,998.00  80.00  80.00 47.75 31.00
 1.08% 1.11% 0.91% 1,634,123.00  2.51%

 Ton 5,920 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 0.01 20.00 45.00 11,372,910.00  50.00  50.00 25.00 0.01
 0.00% 1.36% 2.34% 8,695,855.00  2.97%

 Ton 107,583 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 15.71 12.50 18.00 26,732,391.42  16.00  20.50 17.08 12.50
 7.15% 6.41% 7.24% 20,984,015.00  6.89%

 Ton 41 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

  Bid as:301(3)  Aggregate Surface Course, Grading E-1
 450.00 70.00 50.00 7,493,651.00  90.00  450.00 167.50 60.00
 0.30% 0.05% 0.03% 5,393,658.45  0.06%

 Ton 410 Soldotna: Funny River Road Improvements 2017 05
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 37.00 50.00 30.00 2,415,300.00  0.00  50.00 43.50 37.00
 0.77% 1.04% 0.51% 1,964,337.00  0.00%
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 Ton or Megagram Aggregate Surface Course, Grading ___ 301(3)
 Ton 83,000 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 11.00 25.00 28.00 64,004,541.00  17.00  25.00 18.13 11.00
 1.57% 3.85% 3.63% 53,907,758.00  2.39%

 Cubic Yard Vehicle Measure 200 Rink Creek Bridge Replacement 2016 12
  Bid as:301(5)  Aggregate Surface Course, Grading E-1

 175.00 100.00 90.00 995,155.00  160.00  175.00 121.88 0.00
 3.51% 2.18% 1.81% 916,825.00  2.79%

 Ton 30,358 U.S Creek Road Resurfacing 2016 08
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 22.00 20.00 18.00 1,499,069.70  25.00  34.00 25.64 20.00
 45.60% 42.62% 36.45% 1,424,518.00  42.42%

 Ton 5,574 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08
 / Nome Sea Storm Permanent Repairs (November 2011)
  Bid as:301(3)-A  Aggregate Surface Course, Grading E-1

 50.00 51.00 40.00 4,547,370.00  58.00  60.00 54.83 50.00
 8.51% 9.07% 4.90% 3,133,045.00  9.80%

 Ton 5,813 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08
 / Nome Sea Storm Permanent Repairs (November 2011)
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 50.00 51.00 40.00 4,547,370.00  58.00  65.00 55.67 50.00
 8.87% 9.46% 5.11% 3,133,045.00  10.22%

 Ton 1,300 Aleknagik Wood River Bridge Construction - Phase II 2016 05
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 40.00 50.00 45.00 8,003,015.00  40.00  85.00 55.00 40.00
 0.77% 1.02% 0.73% 6,391,456.00  0.70%

 Ton 1,710 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 30.50 25.00 25.00 3,956,151.00  45.00  67.33 43.37 25.00
 1.23% 1.04% 1.08% 4,094,773.00  1.74%

 Ton 140 Lucus Road Improvements 2016 01
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 20.00 28.50 40.00 5,467,968.00  20.00  139.00 43.70 20.00
 0.06% 0.09% 0.10% 4,639,288.00  0.06%

 Ton 3,389 Denali Highway Seattle Creek Bridge Replacement 2016 01
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 55.00 32.00 30.00 3,456,237.47  29.00  63.91 37.55 18.00
 5.08% 3.00% 2.94% 3,617,128.00  2.60%

 Ton 1,580 HSIP: Kodiak Rock Fall Mitigation  2015 10
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 36.00 17.00 55.00 2,541,843.00  40.00  40.00 31.91 17.00
 2.28% 1.21% 3.42% 2,212,795.00  2.39%

 Ton 101,500 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
  Bid as:301(3)  Aggregate Surface Course, Grading E1

 16.02 18.00 18.00 25,266,799.00  21.00  33.00 23.45 16.02
 6.92% 9.29% 7.23% 19,656,000.00  8.55%

 Ton 2,245 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
  Bid as:301(1)  Aggregate Base Course, Grading D-1

 45.00 35.00 40.00 5,595,737.50  0.00  45.00 40.00 35.00
 1.81% 1.74% 1.60% 4,522,796.00  0.00%
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 Ton or Megagram Aggregate Surface Course, Grading ___ 301(3)
 Ton 1,630 52765 Ninilchik Village Bridge Replacement 2013 10

  Bid as:301(3)  Aggregate Surface Course, Grading E-1
 37.50 43.13 29.00 2,314,551.25  30.00  43.13 36.33 30.00
 2.72% 3.20% 2.04% 2,199,212.09  2.08%

 Ton 4,500 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 20.00 17.00 45.00 11,350,218.00  30.20  45.00 27.24 17.00
 0.82% 0.74% 1.78% 10,388,566.00  1.16%

 Ton 6,176 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 30.00 19.00 35.00 2,350,491.00  30.00  36.00 25.43 16.00
 7.45% 5.04% 9.20% 2,330,539.00  7.32%

 Ton 74,018 Nome - Council Road M P 4-16 2012 04
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 40.00 30.00 30.00 12,451,905.00  35.00  45.00 33.83 23.50
 24.72% 18.55% 17.83% 11,967,372.20  21.05%

 Ton 18,833 Dalton Hwy 9 Mile Hill North 2012 02
  Bid as:301(3)  Aggregate Surface Course, Grading D-1, Modified

 19.00 17.00 32.00 7,398,971.95  20.00  40.00 23.67 17.00
 6.32% 5.99% 8.15% 5,342,261.50  5.96%

 Ton 60,900 Dalton Highway MP 11-18 Reconstruction 2012 01
  Bid as:301(3)M  Aggregate Surface Course, Grading D-1, Modified

 15.00 17.00 25.00 22,264,161.25  17.56  25.20 20.11 15.00
 5.45% 6.30% 6.84% 16,424,451.50  5.45%

 Cubic Yard or Cubic Aggregate Surface Course, Grading ___ 301(4)
 Meter

 TON 470 North Fork Road Bridge Erosion Repair 2016 10
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 35.00 40.00 41.00 1,251,866.50  27.00  70.00 39.24 27.00
 1.34% 1.67% 1.54% 1,126,214.70  1.01%

 Cubic Yard 101 DELETE THIS ONE.  Copper River Hwy MP 20.1 Goose Meadow 2016 08
 Culvert
  Bid as:301(4)  Aggregate Surface Course, Grading E-1

 375.00 93.50 55.00 151,732.00  150.00  375.00 206.17 93.50
 5.54% 3.20% 3.66% 294,843.90  2.15%

 Cubic Yard 101 Copper River Hwy MP 20.1 Goose Meadow Culvert 2016 08
  Bid as:301(4)  Aggregate Surface Course, Grading E-1

 375.00 93.50 55.00 151,731.00  150.00  375.00 206.17 93.50
 5.54% 3.20% 3.66% 295,343.90  2.08%

 Cubic Yard 685 Edgerton Highway Lakina River Bridge Replacement 2015 05
  Bid as:301(4)  Aggregate Surface Course, Grading E-1

 139.93 253.47 75.00 5,878,059.00  180.00  253.47 174.60 125.00
 1.12% 2.24% 0.87% 7,766,987.18  1.30%

 Cubic Yard 78 Portage Glacier Road Embankment Stabilization 2014 08
  Bid as:301(4)  Aggregate Surface Course, Grading E-1

 165.00 100.00 80.00 1,246,015.00  60.00  165.00 95.50 57.00
 0.51% 0.44% 0.50% 1,782,765.00  0.18%

 Cubic Yard 7,600 Northern Region E R Galena Ice Jam Flooding 2014 04
  Bid as:301(4)  Aggregate Surface Course, Grading E-1

 0.00 91.00 34.00 1,618,450.00  0.00  91.00 91.00 91.00
 0.00% 29.52% 15.97% 2,342,885.00  0.00%

 Cubic Yard 600 Blowback Creek Bridge Replacement 2013 11
  Bid as:301(4)  Aggregate Surface Course, Grading E1

 92.00 100.00 50.00 1,679,691.00  120.00  210.00 120.40 80.00
 2.41% 2.67% 1.79% 2,251,300.00  2.89%
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 Cubic Yard or Cubic Aggregate Surface Course, Grading ___ 301(4)
 Meter

 Ton 113,670 St. Mary's / Mountain Village Road Rehabilitation 2013 11
  Bid as:301(3)  Aggregate Surface Material, E-1 Modified

 20.00 21.50 38.50 11,562,950.50  39.00  39.00 28.10 20.00
 21.37% 23.25% 37.85% 10,510,726.00  37.16%

 Cubic Yard 329 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06
  Bid as:301(4)  Aggregate Surface Course, Grading E-1

 530.00 618.00 215.00 1,063,285.00  1,500.00  1,500.00 882.67 530.00
 8.29% 10.53% 6.65% 1,931,426.00  14.21%

 Cubic Yard 1,300 North Slope Borough Road Improvements AK048 2013 02
  Bid as:301(4)  Aggregate Surface Course

 0.00 80.00 79.00 1,971,708.80  0.00  80.00 80.00 80.00
 0.00% 5.21% 5.21% 1,995,598.10  0.00%

 Cubic Yard 525 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
  Bid as:301(4)  Aggregate Surface Course, Grading E-1

 410.00 217.00 200.00 1,262,955.00  190.00  410.00 264.40 155.00
 11.12% 6.88% 8.31% 1,655,093.50  5.08%

 Ton 4,707.6 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 42.00 23.00 30.00 6,309,832.00  18.00  49.00 36.29 18.00
 4.05% 2.73% 2.24% 3,964,939.36  1.70%

 Ton 5,000 Emmonak Landfill Road & Community Roads 2012 10
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 83.93 84.00 87.50 9,617,831.40  120.00  120.00 95.49 78.00
 6.17% 6.22% 4.55% 6,748,620.00  8.71%

 Ton 7,510 Emmonak Landfill Road & Community Roads 2012 10
  Bid as:301(3)  Aggregate Surface Course, Grading E-1

 135.93 74.00 87.50 9,617,831.40  110.00  135.93 98.62 73.00
 15.01% 8.23% 6.83% 6,748,620.00  12.00%

 Station or Kilometer Reconditioning 303(1)
 Station 30 Chicken Airport Access Road Resurfacing 2018 06

 250.00 550.00 500.00 424,501.60  0.00  550.00 400.00 250.00
 1.28% 3.18% 3.53% 518,973.60  0.00%

 Station 4 Chicken Airport Access Road Resurfacing 2018 06
  Bid as:303(109)  Ditch Reconditioning

 1,000.00 450.00 500.00 424,501.60  0.00  1,000.00 725.00 450.00
 0.68% 0.35% 0.47% 518,973.60  0.00%

 Station 39 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:303(4)  Ditch Reconditioning

 850.00 2,500.00 1,000.00 4,738,988.60  0.00  2,500.00 1,675.00 850.00
 0.70% 2.09% 0.82% 4,674,097.00  0.00%

 Station 131 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 300.00 400.00 1,600.00 7,493,651.00  700.00  700.00 475.00 300.00
 0.64% 0.97% 2.80% 5,393,658.45  1.49%

 Station 226 Keku Road 2017 05
  Bid as:303(3)  Linear Grading

 270.00 150.00 100.00 4,831,275.00  0.00  400.00 273.33 150.00
 0.83% 0.73% 0.47% 4,654,967.00  0.00%

 Station 19.25 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs
  Bid as:303(109) - A  Ditch Reconditioning

 200.00 350.00 600.00 2,640,149.50  170.00  1,500.00 768.89 170.00
 0.14% 0.29% 0.44% 2,359,224.40  0.11%
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 Station or Kilometer Reconditioning 303(1)
 Station 24 Seward Road Improvements 2017 03

 400.00 850.00 1,000.00 2,923,694.00  1,750.00  1,750.00 1,000.00 400.00
 0.30% 0.69% 0.82% 2,946,524.00  1.27%

 Station 37 Seward Road Improvements 2017 03
 400.00 500.00 1,000.00 2,923,694.00  1,750.00  1,750.00 912.50 400.00
 0.46% 0.63% 1.27% 2,946,524.00  1.96%

 Station 1.55 U.S Creek Road Resurfacing 2016 08
  Bid as:303(109)  Ditch Reconditioning

 1,000.00 600.00 500.00 1,499,069.70  2,000.00  4,000.00 2,266.17 600.00
 0.11% 0.07% 0.05% 1,424,518.00  0.17%

 Station 186 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08
 / Nome Sea Storm Permanent Repairs (November 2011)

 100.00 250.00 500.00 4,547,370.00  80.00  750.00 315.00 80.00
 0.57% 1.48% 2.05% 3,133,045.00  0.45%

 Station 170 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 600.00 300.00 600.00 11,382,512.50  850.00  850.00 583.33 300.00
 1.10% 0.57% 0.90% 8,963,033.20  1.38%

 Station 356 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd
  Bid as:303(3)  Linear Grading

 100.00 79.50 150.00 3,584,182.50  0.00  100.00 89.75 79.50
 1.39% 1.15% 1.49% 2,452,963.00  0.00%

 Station 9 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 625.00 200.00 1,000.00 6,860,754.40  500.00  625.00 441.67 200.00
 0.08% 0.03% 0.13% 7,090,895.00  0.06%

 Station 90 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 750.00 760.00 1,000.00 6,166,615.00  700.00  1,100.00 827.50 700.00
 1.15% 1.20% 1.46% 5,696,202.50  0.90%

 Linear Foot 200 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
  Bid as:303(4)  Ditch Reconditioning

 0.00 13.00 10.00 804,895.00  0.00  13.00 13.00 13.00
 0.00% 0.26% 0.25% 993,566.75  0.00%

 Station 8 Top of the World Highway MP 0-13 Rehab 2012 07
 2,000.00 1,000.00 350.00 19,224,820.50  500.00  2,000.00 925.60 500.00
 0.10% 0.05% 0.01% 15,555,427.00  0.02%

 Station 641 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 215.00 250.00 350.00 5,122,591.75  341.00  341.00 226.50 100.00
 2.55% 2.97% 4.38% 5,399,661.50  3.50%

 Linear Foot 506 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:303(4)  Ditch Reconditioning

 0.00 20.00 10.00 3,859,894.00  0.00  20.00 20.00 20.00
 0.00% 0.26% 0.13% 3,934,143.55  0.00%

 Station 70 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 600.00 1,000.00 600.00 3,502,699.60  600.00  1,300.00 875.00 600.00
 1.27% 2.26% 1.20% 3,098,635.60  1.24%
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 Mile or Kilometer Reconditioning 303(2)
 Lump Sum 1 YAK - Fish Passage Improvements 2016 11

  Bid as:204(5)  Structure Excavation
 25,000.00 61,000.00 18,000.00 595,850.00  18,000.00  61,000.00 24,629.29 0.00

 4.18% 10.36% 3.02% 588,798.83  2.83%
 Station 803 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:303(3)  Linear Grading

 140.00 200.00 55.00 20,169,767.00  0.00  200.00 170.00 140.00
 0.63% 0.97% 0.22% 16,614,244.00  0.00%

 Cubic Yard 1,230 SGY- Klondike Highway Repairs 2015 10
  Bid as:203(3)  Unclassified Excavation

 20.00 13.50 25.00 1,338,915.00  0.00  20.00 16.75 13.50
 1.58% 1.07% 2.30% 1,549,720.05  0.00%

 Station 61 SGY- Klondike Highway Repairs 2015 10
  Bid as:303(3)  Linear Grading

 200.00 110.00 100.00 1,338,915.00  0.00  200.00 155.00 110.00
 0.78% 0.43% 0.46% 1,549,720.05  0.00%

 Linear Foot 2,458 SGY- Klondike Highway Repairs 2015 10
  Bid as:303(4)  Ditch Reconditioning

 10.00 3.00 10.00 1,338,915.00  0.00  10.00 6.50 3.00
 1.58% 0.48% 1.84% 1,549,720.05  0.00%

 Station 132.6 JNU-Mendenhall Valley Dust Control (Paving) 2014 08
  Bid as:303(3)  Linear Grading

 0.00 100.00 132.00 1,472,863.20  0.00  100.00 100.00 100.00
 0.00% 0.89% 1.19% 1,494,155.00  0.00%

 Station 32 Doyle Road Improvements 2014 06
 1,000.00 2,000.00 150.00 1,408,240.00  0.00  2,000.00 1,500.00 1,000.00
 1.78% 3.78% 0.34% 1,691,090.00  0.00%

 Station 550 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
  Bid as:303(3)  Linear Grading

 400.00 50.00 100.00 5,595,737.50  0.00  400.00 225.00 50.00
 3.93% 0.61% 0.98% 4,522,796.00  0.00%

 Mile 3 Parks Highway M P 239-252 Rehabilitation 2013 11
 9,000.00 30,000.00 1,500.00 26,775,562.00  15,000.00  30,000.00 17,250.00 9,000.00
 0.09% 0.31% 0.02% 28,866,903.50  0.15%

 Mile 3 Tanacross Road Improvements 2013 09
 26,000.00 13,500.00 26,600.00 1,063,250.00  11,000.00  31,000.00 22,500.00 11,000.00

 6.49% 4.33% 7.51% 934,999.00  2.68%
 Linear Foot 13,025 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements 
  Bid as:303(3)  Ditch Reconditioning

 4.00 5.50 15.00 17,202,423.90  1.20  6.00 4.18 1.20
 0.31% 0.43% 1.14% 16,585,843.50  0.09%

 Station 1,284 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:303(3)  Linear Grading

 55.00 100.00 50.00 9,322,172.00  100.00  100.00 85.00 55.00
 0.88% 1.64% 0.69% 7,822,574.00  1.55%

 Station 300 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
  Bid as:303(3)  Linear Grading

 154.00 67.00 110.00 3,367,389.00  0.00  154.00 110.50 67.00
 1.34% 0.77% 0.98% 2,620,072.00  0.00%
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 Mile or Kilometer Reconditioning 303(2)
 Station 562 Halibut Point Road Pavement Rehab 2013 01

  Bid as:303(3)  Linear Grading
 115.00 138.03 30.00 19,713,666.00  100.00  138.03 117.68 100.00
 0.33% 0.40% 0.09% 19,292,860.05  0.27%

 Station 259 Angoon Areawide Paving 2012 11
  Bid as:303(3)  Linear Grading

 200.00 55.00 50.00 1,443,075.00  105.00  200.00 120.00 55.00
 3.73% 1.18% 0.90% 1,209,315.00  1.53%

 Station 328 KTN North Tongass Pavement Rehabilitation 2012 11
  Bid as:303(3)  Linear Grading

 100.00 100.00 50.00 2,937,510.00  0.00  100.00 100.00 100.00
 1.11% 1.47% 0.56% 2,232,313.00  0.00%

 Station 115 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:303(3)  Linear Grading

 0.00 150.00 100.00 1,876,493.00  0.00  150.00 150.00 150.00
 0.00% 0.91% 0.61% 1,896,296.00  0.00%

 Station 41 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:303(3)  Linear Grading

 0.00 220.00 50.00 3,859,894.00  0.00  220.00 220.00 220.00
 0.00% 0.23% 0.05% 3,934,143.55  0.00%

 Ton or Megagram Subbase, Grading ___ 304(1)
 Ton 1,100 Ktn - Airport Creek Bridge (USFS) 2018 08

  Bid as:304(1)  Subbase, Grading C
 50.00 27.00 30.00 2,170,448.00  40.00  50.00 40.00 27.00
 2.93% 1.58% 1.52% 1,878,255.51  1.96%

 Ton 1,000 FIA Water Infrastructure FY2018 2018 06
  Bid as:304(1)  Subbase, Grading A

 70.00 16.96 22.00 1,656,600.00  35.00  70.00 37.74 16.96
 4.21% 1.25% 1.33% 1,357,045.43  1.90%

 Ton 15,873 Northern Region River Encroachment Repairs - Richardson 2018 06
 Highway MP 1-16
  Bid as:304(1)  Subbase, Grading  F

 20.00 13.40 12.00 5,169,287.50  11.00  20.00 15.35 11.00
 6.36% 5.89% 3.68% 3,612,284.10  3.32%

 Ton 9,854 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:304(1)-B  Subbase, Grading F

 14.00 15.00 15.00 26,214,019.00  25.00  25.00 16.20 10.80
 0.50% 0.59% 0.56% 24,869,246.80  0.82%

 Ton 5,990 FMATS Yukon Drive Improvements 2018 05
  Bid as:304(1)  Subbase, Grading F

 30.00 16.00 16.00 2,468,430.52  22.00  30.00 20.00 12.00
 8.64% 4.61% 3.88% 2,077,000.62  6.17%

 Ton 210 FMATS Area Surface Upgrades FFY2018 2018 04
  Bid as:304(1)  Subbase, Grading F

 45.00 22.00 15.00 2,997,119.75  65.00  65.00 44.00 22.00
 0.37% 0.18% 0.11% 2,540,773.50  0.49%

 Cubic Yard 4,296 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
  Bid as:304(2)  Subbase, Grading F

 24.25 20.00 20.00 11,246,808.00  20.00  30.00 23.71 18.00
 1.02% 0.87% 0.76% 9,911,534.00  0.77%
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 Ton or Megagram Subbase, Grading ___ 304(1)
 Ton 7,600 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04

  Bid as:304(1)  Subbase, Grading B
 36.00 30.00 35.00 4,738,988.60  0.00  36.00 33.00 30.00
 5.75% 4.88% 5.61% 4,674,097.00  0.00%

 Ton 8,800 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:304(1)  Subbase, Grading B

 20.00 20.00 15.00 71,347,923.00  27.00  27.00 20.58 15.31
 0.34% 0.34% 0.19% 51,418,510.24  0.32%

 Ton 105,800 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:304(1)  Subbase, Grading B

 15.00 15.00 5.00 12,088,084.00  15.00  15.00 15.00 15.00
 11.47% 12.70% 4.38% 12,499,865.00  11.04%

 Ton 10,000 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07
  Bid as:304(1)  Subbase Grading F

 15.00 9.20 8.00 3,105,454.50  16.71  34.00 16.85 0.01
 4.20% 3.29% 2.58% 2,798,511.00  4.55%

 Ton 140,143 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:304(1)  Subbase, Grading F

 10.87 9.00 8.50 26,732,391.42  12.50  15.00 11.82 9.00
 6.45% 6.01% 4.46% 20,984,015.00  7.01%

 Ton 2,252 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
  Bid as:304(1)  Subbase, Grading F

 22.00 30.00 15.00 909,592.50  40.00  40.00 30.68 22.00
 5.33% 7.87% 3.71% 858,231.00  9.06%

 Ton 208,826 Dalton Highway MP 362-379 Reconstruction 2017 01
  Bid as:304(1)  Subbase, Grading F

 10.00 8.50 10.00 34,204,146.50  7.50  17.00 10.75 7.50
 5.80% 5.55% 6.11% 31,994,827.00  4.26%

 Ton 16,265 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
  Bid as:304(1)  Subbase, Grading F

 13.40 12.00 16.00 7,253,394.00  11.00  30.00 17.97 10.00
 2.89% 3.07% 3.59% 6,367,197.00  2.25%

 Ton 20,957 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP 
  Bid as:304(1)  Subbase, Grading  F

 0.00 0.00 12.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 3.70% 327,000.00  0.00%

 Ton 20,957 Richardson Highway MP 235 Ruby Creek Bridge #0594   2016 11
  Bid as:304(1)  Subbase, Grading  F

 15.25 10.00 12.00 6,793,685.00  9.50  15.25 11.59 8.48
 4.84% 3.63% 3.70% 5,769,321.00  2.93%

 Ton 21,700 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:304(1)  Subbase, Grading F

 16.50 11.00 15.00 8,896,116.75  18.00  24.00 16.59 11.00
 3.62% 2.75% 3.66% 8,683,260.00  3.43%

 CYVM 18,200 Ktn to Shelter Cove Road, Stage 2 2016 04
  Bid as:304(3)  Subbase, Grading C

 33.00 21.00 28.00 12,576,960.00  45.00  45.00 32.25 21.00
 5.18% 3.33% 4.05% 11,473,390.00  4.55%

 Ton 24,000 Goldhill Road Bicycle And Pedestrian Facility 2016 04
  Bid as:304(1)  Subbase, Grading F

 18.00 13.50 20.00 3,263,635.00  17.00  18.00 16.14 13.50
 14.40% 11.31% 14.71% 2,864,888.00  13.34%
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 Ton or Megagram Subbase, Grading ___ 304(1)
 Ton 3,500 Hns - Klehini River Bridge Replacement And Transfer 2016 03

  Bid as:304(1)  Subbase, Grading B
 35.00 24.50 35.00 7,561,726.50  35.00  41.00 35.10 24.50
 1.57% 1.28% 1.62% 6,703,503.50  1.23%

 Ton 14 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:304(1C)  Subbase, Grading C

 22.50 30.00 30.00 20,169,767.00  0.00  30.00 26.25 22.50
 0.00% 0.00% 0.00% 16,614,244.00  0.00%

 Ton 312 College Road Right Turn Lanes 2015 10
  Bid as:304(1)  Subbase, Grading B

 20.00 22.00 13.00 856,823.00  15.25  50.00 27.45 15.25
 0.63% 0.72% 0.47% 947,198.45  0.48%

 Ton 2,340 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd
  Bid as:304(1)  Subbase, Grading B

 30.00 21.25 50.00 3,584,182.50  0.00  30.00 25.63 21.25
 2.73% 2.03% 3.26% 2,452,963.00  0.00%

 Ton 301 SGY- Klondike Highway Repairs 2015 10
  Bid as:304(1)  Subbase, Grading A

 40.00 33.00 25.00 1,338,915.00  0.00  40.00 36.50 33.00
 0.77% 0.64% 0.56% 1,549,720.05  0.00%

 Ton 4,800 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:304(1)  Subbase, Grading B

 20.00 22.00 20.00 37,365,951.00  0.00  22.00 21.00 20.00
 0.26% 0.29% 0.26% 36,856,107.57  0.00%

 Ton 800 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
  Bid as:304(1)  Subbase, Grading C

 53.00 21.00 40.00 3,367,389.00  0.00  53.00 37.00 21.00
 1.23% 0.64% 0.95% 2,620,072.00  0.00%

 Ton 740 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:304(1)  Subbase, Grading B

 0.00 50.00 30.00 1,876,493.00  0.00  50.00 50.00 50.00
 0.00% 1.95% 1.18% 1,896,296.00  0.00%

 Ton 4,452 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:304(1)  Subbase, Grading B

 0.00 39.15 30.00 3,859,894.00  0.00  39.15 39.15 39.15
 0.00% 4.43% 3.46% 3,934,143.55  0.00%

 Ton 6 Sgy - Pedestrian Improvements 2012 06
  Bid as:304(1).A  Subbase, Grading C

 20.00 42.45 45.00 429,140.00  50.00  50.00 37.48 20.00
 0.03% 0.06% 0.06% 404,660.20  0.07%

 Ton 420 Egan/yandukin Intersection Safety Enhancements 2012 04
  Bid as:304(1)  Subbase, Grading B

 0.00 35.00 30.00 559,300.00  0.00  35.00 35.00 35.00
 0.00% 2.28% 2.25% 643,875.00  0.00%

 Ton 68,260 Dalton Hwy 9 Mile Hill North 2012 02
  Bid as:304(1)  Subbase, Grading A

 17.00 11.00 16.00 7,398,971.95  12.00  18.10 14.60 11.00
 20.51% 14.06% 14.76% 5,342,261.50  12.97%
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 Ton or Megagram Subbase, Grading ___ 304(1)
 Ton 192,800 Dalton Highway MP 11-18 Reconstruction 2012 01

  Bid as:304(1)  Subbase, Grading A
 14.00 11.00 10.00 22,264,161.25  10.00  18.00 13.63 8.70

 16.09% 12.91% 8.66% 16,424,451.50  9.82%

 Cubic Yard or Cubic Subbase, Grading ___ 304(2)
 Meter

 Cubic Yard 260 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:304(2)  Subbase, Grading B

 33.00 19.00 20.00 8,896,116.75  35.00  70.00 32.42 13.50
 0.09% 0.06% 0.06% 8,683,260.00  0.08%

 Cubic Yard 9,215 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:304(2)  Subbase, Grading B

 0.00 16.88 35.00 11,714,375.75  0.00  16.88 16.59 16.30
 0.00% 1.45% 2.75% 10,727,261.00  0.00%

 Ton 80 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving
  Bid as:304(1)  Subbase, Grading A

 50.00 40.00 40.00 4,512,533.00  0.00  50.00 45.00 40.00
 0.09% 0.09% 0.07% 3,598,291.00  0.00%

 Cubic Yard or Cubic Stockpiled Material Section ____, Grading ___ 305(1)
 Meter

 Cubic Yard 15 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06
  Bid as:305(1)  Stockpiled Material, Section 301, Grading E-1

 445.00 485.00 215.00 1,063,285.00  1,000.00  1,000.00 643.33 445.00
 0.32% 0.38% 0.30% 1,931,426.00  0.43%

 Cubic Yard 31,000 Mccarthy Road Upgrades 2012 02
  Bid as:305(3)  Stockpiled Material, Modified Surface Course,
 Grading C-1

 16.50 13.30 24.00 3,819,035.00  15.00  23.80 17.60 13.30
 13.26% 12.24% 19.48% 3,369,611.00  11.28%

 Ton or Megagram Stockpiled Material Section ___, Grading ___ 305(2)
 Ton 115,000 Nome Emergency Repairs November 2011 2012 03

  Bid as:305(1A)  Stockpiled Borrow, Select Material Type A
 15.00 14.00 15.00 8,628,000.00  10.00  17.30 14.74 10.00

 18.21% 17.24% 19.99% 9,340,824.40  11.76%
 Ton 10,000 Nome Emergency Repairs November 2011 2012 03

  Bid as:305(1C)  Stockpiled Primary Armor Stone (PA-1000)
 98.00 95.00 65.00 8,628,000.00  100.00  109.04 97.89 87.00

 10.35% 10.17% 7.53% 9,340,824.40  10.23%
 Ton 21,000 Nome Emergency Repairs November 2011 2012 03

  Bid as:305(1B)  Stockpiled Aggregate Surface Course, Grading E-1
 22.00 35.00 25.00 8,628,000.00  50.00  50.00 35.51 22.00
 4.88% 7.87% 6.08% 9,340,824.40  10.74%

 Ton or Megagram ATB 306(1)
 Ton 3,733 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07

 8.1 - 
 20

 135.00 73.00 90.70 4,112,889.98  120.00  135.00 102.00 73.00
 12.63% 6.86% 8.23% 3,970,421.22  10.83%

 Ton 3,636 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 121.00 130.00 80.00 6,450,221.75  140.00  150.00 124.13 80.00
 7.36% 8.26% 4.51% 5,719,942.36  8.11%
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 Ton or Megagram ATB 306(1)
 Ton 3,784 Northern Region River Encroachment Repairs - Richardson 2018 06

 Highway MP 1-16
 90.00 60.00 70.00 5,169,287.50  170.00  170.00 115.00 60.00
 6.82% 6.29% 5.12% 3,612,284.10  12.24%

 Ton 39,500 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 108.00 110.00 55.00 40,373,362.02  105.00  110.00 93.00 49.00
 11.24% 11.87% 5.38% 36,616,095.00  10.38%

 Ton 39,700 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 58.00 100.00 65.00 13,424,271.00  44.00  100.00 70.50 44.00
 15.27% 28.92% 19.22% 13,727,979.00  10.99%

 Ton 43,641 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 60.00 33.00 40.00 26,214,019.00  80.00  115.00 72.00 33.00
 9.51% 5.79% 6.66% 24,869,246.80  11.64%

 Ton 400 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 109.00 65.00 83.00 8,914,415.00  114.76  140.00 107.15 65.00
 0.58% 0.35% 0.37% 7,494,742.75  0.60%

 Ton 3,068 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 120.00 45.00 60.00 11,246,808.00  180.00  180.00 128.33 45.00
 3.61% 1.39% 1.64% 9,911,534.00  4.95%

 Ton 14,600 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 52.50 72.00 60.00 13,812,485.00  50.00  73.73 61.54 50.00
 5.75% 8.17% 6.34% 12,869,961.50  5.41%

 Ton 732 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 135.00 115.00 65.00 9,927,018.00  235.00  235.00 161.67 115.00
 1.08% 0.99% 0.48% 8,532,028.00  1.65%

 Ton 60,000 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 90.00 45.00 60.00 71,347,923.00  50.00  123.22 77.06 45.00
 10.39% 5.25% 5.05% 51,418,510.24  4.02%

 Ton 1,400 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 128.00 125.00 80.00 2,741,985.00  80.00  130.00 115.75 80.00
 7.44% 7.77% 4.08% 2,253,082.82  4.56%

 Ton 1,700 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 160.00 70.00 8,283,871.00  0.00  160.00 160.00 160.00

 0.00% 2.81% 1.44% 9,681,105.00  0.00%
 Ton 39,800 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 40.00 35.00 68.00 21,880,949.00  27.00  92.00 52.50 27.00
 7.77% 7.36% 12.37% 18,937,554.72  5.03%

 Ton 37,180 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 82.70 60.00 63.00 37,091,619.00  85.00  85.00 74.18 60.00
 8.36% 6.17% 6.32% 36,149,513.00  7.80%

 Ton 1,950 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 105.00 66.00 75.00 2,880,450.00  69.00  115.00 93.00 66.00
 9.20% 6.50% 5.08% 1,980,177.00  5.74%

 Ton 10,870 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 120.00 40.00 85.00 11,372,910.00  125.00  125.00 100.25 40.00
 13.88% 5.00% 8.12% 8,695,855.00  13.62%
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 Ton or Megagram ATB 306(1)
 Ton 1,040 Fairview Loop Realign  2017 06

 at Knik Goose Bay Road
 129.00 110.00 130.00 2,930,940.00  113.00  130.00 120.93 110.00
 5.78% 5.32% 4.61% 2,151,595.45  4.81%

 Ton 1,200 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 200.00 140.00 80.00 10,577,766.00  0.00  200.00 170.00 140.00
 2.23% 1.68% 0.91% 9,986,105.00  0.00%

 Ton 3,475 Richardson Highway MP 337 Eielson AFB Intersection 2017 06
 Improvements

 45.00 80.00 70.00 1,713,759.00  62.00  80.00 62.33 45.00
 11.37% 20.38% 14.19% 1,364,111.50  13.66%

 Ton 4,647 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 115.00 70.00 55.00 5,568,712.00  115.00  146.00 117.60 70.00
 11.13% 7.00% 4.59% 4,648,330.25  10.70%

 TON 49 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 300.00 175.00 140.00 2,303,200.50  200.00  300.00 225.00 175.00
 0.67% 0.41% 0.30% 2,066,575.00  0.44%

 Ton 70,000 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 90.00 60.00 55.00 64,004,541.00  75.00  90.00 77.50 60.00
 10.86% 7.79% 6.02% 53,907,758.00  8.91%

 Ton 11,300 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 120.00 100.00 55.00 19,956,166.00  50.00  120.00 100.41 50.00
 5.52% 5.19% 3.11% 21,769,589.00  2.30%

 TON 5,723 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 80.00 125.00 125.00 15,115,856.00  0.00  125.00 102.50 80.00
 3.37% 5.34% 4.73% 13,394,988.29  0.00%

 Ton 1,320 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 80.00 142.60 110.00 13,708,375.00  150.00  200.00 153.52 80.00
 0.52% 1.00% 1.06% 18,907,425.83  0.91%

 Ton 2,845 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 70.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 2.93% 327,000.00  0.00%

 Ton 2,845 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 170.00 56.00 70.00 6,793,685.00  165.00  179.15 132.39 56.00
 7.33% 2.76% 2.93% 5,769,321.00  6.92%

 Ton 6,043 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 60.00 45.00 70.00 8,896,116.75  70.00  150.00 91.63 45.00
 3.67% 3.13% 4.75% 8,683,260.00  3.72%

 Ton 1,978 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 95.00 110.00 120.00 11,012,857.50  160.00  160.00 121.67 95.00
 1.64% 1.98% 2.16% 10,998,773.50  2.68%

 Ton 3,566 Richardson Highway MP 24-35 Resurfacing 2016 07
 84.00 60.00 70.00 10,368,551.50  95.00  140.00 99.80 60.00
 2.86% 2.38% 2.41% 8,986,166.39  3.15%
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 Ton or Megagram ATB 306(1)
 Ton 6,800 Goldhill Road Bicycle And Pedestrian Facility 2016 04

 52.00 80.00 60.00 3,263,635.00  83.00  117.69 83.17 52.00
 11.79% 18.99% 12.50% 2,864,888.00  18.45%

 Ton 5,380 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 100.00 80.00 75.00 18,928,072.50  120.00  120.00 97.00 80.00
 3.20% 2.74% 2.13% 15,712,283.30  3.82%

 Ton 315 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 147.00 120.00 95.00 4,176,627.00  160.00  160.00 145.50 120.00
 1.10% 0.90% 0.72% 4,196,232.00  1.17%

 Ton 1,143 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 119.50 115.00 130.00 4,176,627.00  130.00  134.00 123.75 115.00
 3.24% 3.13% 3.56% 4,196,232.00  3.46%

 Ton 6,170 Seward Highway: 92nd Avenue Connector 2016 02
 100.00 128.00 85.00 10,582,033.50  115.00  150.00 112.08 55.00
 6.08% 7.91% 4.96% 9,982,119.90  6.85%

 Ton 3,000 Lucus Road Improvements 2016 01
 128.00 117.50 60.00 5,467,968.00  115.00  148.04 121.20 66.00
 7.98% 7.60% 3.29% 4,639,288.00  6.98%

 Ton 775 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 60.00 85.00 80.00 20,169,767.00  0.00  85.00 72.50 60.00
 0.26% 0.40% 0.31% 16,614,244.00  0.00%

 Ton 221 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
 175.00 150.00 150.00 4,002,012.00  350.00  350.00 212.50 150.00
 1.03% 0.90% 0.83% 3,688,651.61  1.86%

 Ton 22,147 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 66.00 141.15 100.00 39,443,973.00  100.00  141.15 97.03 66.00
 3.47% 7.67% 5.61% 40,745,592.41  5.19%

 Ton 3,670 Glenn Highway: MP 49 2015 10
 137.00 125.00 130.00 3,620,991.00  140.00  153.00 132.95 110.00
 17.48% 16.17% 13.18% 2,836,369.83  17.75%

 Ton 467 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
 100.00 45.00 60.00 10,761,116.62  150.00  150.00 93.00 45.00
 0.46% 0.22% 0.26% 9,525,912.80  0.61%

 Ton 3,158 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 75.00 150.00 55.00 8,216,121.50  0.00  150.00 112.50 75.00
 3.43% 7.00% 2.11% 6,769,856.00  0.00%

 Ton 8,750 Parks Highway MP 192-194 Resurfacing 2015 09
 50.00 100.00 65.00 2,207,003.00  0.00  100.00 75.00 50.00

 17.60% 41.88% 25.77% 2,089,539.00  0.00%
 Ton 1,170 Parks Highway MP 235 Drainage Improvements 2015 08

 0.00 95.00 40.00 499,782.50  0.00  95.00 95.00 95.00
 0.00% 18.28% 9.36% 607,950.00  0.00%

 Ton 53,757 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 100.00 85.00 55.00 46,690,634.00  100.00  125.21 100.04 85.00
 12.33% 10.85% 6.33% 42,094,598.00  11.71%
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 Ton or Megagram ATB 306(1)
 Ton 842 West Anchorage Roads Pavement Preservation 2015 06

 150.00 122.00 80.00 2,468,197.60  0.00  150.00 136.00 122.00
 4.24% 4.58% 2.73% 2,243,415.64  0.00%

 Ton 2,780 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 100.00 115.00 145.00 5,256,540.00  0.00  115.00 107.50 100.00
 5.93% 7.77% 7.67% 4,114,207.50  0.00%

 Ton 340 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 140.00 135.00 100.00 1,445,635.50  0.00  140.00 137.50 135.00
 4.02% 4.08% 2.35% 1,125,191.00  0.00%

 Ton 861 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 172.87 130.00 130.00 1,838,794.00  160.00  172.87 155.48 130.00
 7.47% 5.62% 6.09% 1,990,576.00  6.56%

 Ton 2,135 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 70.00 27.00 70.00 6,898,492.00  125.00  125.00 83.26 27.00
 2.04% 0.90% 2.17% 6,419,604.00  3.52%

 Ton 3,600 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 77.00 120.00 50.00 7,355,362.00  135.00  135.00 110.67 77.00
 3.76% 6.27% 2.45% 6,887,552.00  6.37%

 Ton 226 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 150.00 140.00 87.00 8,896,500.00  0.00  150.00 145.00 140.00
 0.35% 0.37% 0.22% 8,572,859.75  0.00%

 TON 6,632 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 70.00 90.00 80.00 8,369,299.00  0.00  90.00 80.00 70.00
 4.91% 7.14% 6.34% 8,362,244.00  0.00%

 Ton 1,770 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 60.00 105.00 95.00 13,554,258.87  120.00  120.00 95.00 60.00
 0.97% 1.86% 1.24% 9,998,998.00  1.76%

 TON 3,170 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 135.00 120.00 65.00 3,992,876.00  146.25  151.00 138.06 120.00
 11.26% 10.15% 5.16% 3,749,452.49  10.59%

 Ton 3,686 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
  Bid as:306(1)  Asphalt Treated Base

 84.00 35.00 60.00 10,250,681.00  60.00  100.00 75.43 35.00
 2.50% 1.10% 2.16% 11,699,696.00  1.74%

 Ton 1,100 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 162.00 170.06 183.00 1,682,155.36  0.00  170.06 166.03 162.00
 7.46% 10.72% 11.97% 1,745,059.23  0.00%

 Ton 1,150 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue

 160.00 125.00 60.00 1,258,215.00  0.00  160.00 142.50 125.00
 10.98% 10.34% 5.48% 1,390,904.64  0.00%

 Ton 21,000 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 40.00 45.00 70.00 7,811,185.00  44.00  155.00 71.50 40.00

 13.24% 17.88% 18.82% 5,284,485.00  13.82%
 Ton 6,039 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08

 0.00 90.00 65.00 11,714,375.75  0.00  90.00 88.50 87.00
 0.00% 5.07% 3.35% 10,727,261.00  0.00%
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 Ton or Megagram ATB 306(1)
 Ton 8,250 Richardson Highway Fairbanks New Weigh Station 2014 06

  Bid as:306(1)  Asphalt Treated Base Course (ATB)
 77.50 38.00 56.00 13,111,936.66  60.38  115.00 72.72 38.00
 5.64% 2.81% 3.52% 11,172,615.00  4.01%

 Ton 2,200 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:306(1).1  Asphalt Treated Base Course (ATB)

 77.50 38.00 56.00 13,111,936.66  58.89  115.00 72.35 38.00
 1.51% 0.75% 0.94% 11,172,615.00  1.04%

 Ton 59,510 Parks Highway MP123.5-146 Rehabilitation 2014 06
 39.00 105.00 55.00 29,748,238.00  100.00  105.00 76.40 39.00
 8.70% 24.06% 11.00% 25,973,241.00  22.03%

 Ton 1,950 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 155.00 150.00 110.00 9,147,651.25  0.00  155.00 152.50 150.00
 3.05% 3.36% 2.34% 8,696,000.00  0.00%

 Ton 241 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 168.00 154.00 60.00 756,840.00  168.00  195.00 164.29 150.00
 5.08% 5.05% 1.91% 734,399.81  5.07%

 Ton 4,640 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 99.00 41.00 80.00 6,695,052.00  105.00  105.00 81.67 41.00
 7.16% 3.10% 5.54% 6,138,597.00  7.13%

 Ton 950 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 100.00 105.00 125.00 2,816,398.00  115.00  116.50 107.42 97.00
 3.33% 3.60% 4.22% 2,773,226.95  3.64%

 Ton 6,910 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 75.00 65.00 55.00 22,059,084.10  38.00  165.00 83.83 38.00
 2.50% 2.17% 1.72% 20,669,482.00  1.26%

 Ton 4,920 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 60.00 54.00 55.00 10,566,460.90  80.00  80.00 64.67 54.00
 2.31% 2.26% 2.56% 11,749,901.68  2.97%

 Ton 19,186 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 125.00 105.00 65.00 14,885,926.75  150.00  150.00 123.15 105.00
 13.01% 12.62% 8.38% 15,967,622.06  15.61%

 Ton 5,050 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 139.00 83.00 80.00 9,104,289.00  150.00  150.00 124.00 83.00
 10.28% 6.42% 4.44% 6,527,698.00  10.11%

 Ton 8,775 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 120.00 105.00 90.00 37,365,951.00  0.00  120.00 112.50 105.00
 2.81% 2.50% 2.11% 36,856,107.57  0.00%

 Ton 6,076 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 97.20 110.00 75.00 22,608,696.41  90.00  110.00 99.07 90.00
 2.16% 2.66% 2.02% 25,154,531.94  1.85%

 Ton 59,712 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:306(1)  Asphalt Treated Base

 53.00 45.00 35.00 26,775,562.00  90.00  90.00 55.25 33.00
 10.70% 9.31% 7.81% 28,866,903.50  18.16%
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 Ton or Megagram ATB 306(1)
 Ton 24,390 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 100.00 65.00 45.00 38,150,089.50  40.00  100.00 57.40 32.00
 7.94% 5.36% 2.88% 29,587,321.00  3.05%

 Ton 2,600 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 60.00 95.00 100.00 6,166,615.00  150.00  150.00 108.75 60.00
 2.65% 4.34% 4.22% 5,696,202.50  5.58%

 Ton 5,400 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:306(1)  Asphalt Treated Base

 60.00 36.00 60.00 11,350,218.00  65.00  125.00 69.75 36.00
 2.95% 1.87% 2.85% 10,388,566.00  3.00%

 TON 633 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:306 (1)  ATB

 113.00 131.50 90.00 2,152,146.00  123.25  131.50 112.13 70.00
 2.61% 3.34% 2.65% 2,488,685.10  2.84%

 Ton 1,400 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 125.00 130.00 100.00 3,685,547.50  95.00  145.00 127.50 95.00
 5.14% 5.74% 3.80% 3,172,129.00  3.81%

 Ton 1,200 Johns Road Improvements, Klatt To High View (GF) 2013 05
 129.75 125.00 65.00 4,891,836.00  120.00  138.00 128.19 120.00
 4.47% 4.29% 1.59% 3,496,800.96  4.11%

 TON 1,600 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 100.00 110.00 80.00 4,291,557.00  0.00  110.00 105.00 100.00
 3.11% 3.50% 2.98% 5,031,578.00  0.00%

 Ton 2,090 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 60.00 55.00 80.00 4,587,518.00  110.00  185.00 120.00 55.00
 2.93% 2.94% 3.64% 3,915,515.00  5.10%

 Ton 7,910 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 78.00 110.00 115.00 8,364,460.00  0.00  110.00 94.00 78.00
 6.37% 9.54% 10.88% 9,118,342.00  0.00%

 Ton 11,550 Nordale Road Rehabilitation 2013 02
 80.00 36.00 45.00 4,548,500.95  52.00  80.00 56.00 36.00

 20.59% 9.36% 11.43% 4,442,893.00  12.91%
 Ton 13,042 Halibut Point Road Pavement Rehab 2013 01

  Bid as:306(1)  Asphalt Treated Base
 60.00 73.50 70.00 19,713,666.00  70.00  73.50 67.83 60.00
 3.95% 4.97% 4.63% 19,292,860.05  4.42%

 Ton 22,316 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 42.00 115.00 40.00 11,293,798.00  125.00  125.00 94.00 42.00
 8.72% 23.95% 7.90% 10,713,734.02  25.39%

 Ton 5,400 Sawmill Creek Road Upgrade 2012 11
 40.00 70.00 110.00 12,320,919.00  76.45  76.45 62.15 40.00
 1.69% 3.21% 4.82% 11,789,167.00  3.15%

 Ton 68,000 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:306(1)  Asphalt Treated Base

 31.00 45.00 35.00 22,717,861.60  50.00  52.00 40.58 31.00
 10.19% 14.80% 10.48% 20,669,751.30  15.11%
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 Ton or Megagram ATB 306(1)
 TON 15,933 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10

  Bid as:306(1A)  ASPHALT TREATED BASE (MAINLINE)
 90.00 37.00 98.00 20,569,201.55  125.00  125.00 84.00 37.00
 8.32% 3.48% 7.59% 16,932,671.96  10.77%

 TON 442 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:306(1B)  ASPHALT TREATED BASE (APPROACHES)

 120.00 65.00 98.00 20,569,201.55  250.00  250.00 145.00 65.00
 0.31% 0.17% 0.21% 16,932,671.96  0.60%

 Ton 865 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 137.00 150.00 100.00 2,648,822.00  70.00  190.00 141.40 70.00
 4.63% 5.13% 3.27% 2,530,821.97  2.24%

 Ton 380 Parks Hwy: Stanley Road Signal 2012 08
 134.30 115.00 100.00 1,793,585.00  190.00  190.00 146.43 115.00
 3.01% 2.78% 2.12% 1,573,730.00  3.29%

 Ton 28,600 Top of the World Highway MP 0-13 Rehab 2012 07
 40.00 40.00 40.00 19,224,820.50  44.00  48.00 43.20 40.00
 7.33% 7.35% 5.95% 15,555,427.00  7.40%

 Ton 18,441 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 40.00 90.00 34.00 11,086,037.30  105.00  105.00 68.00 40.00
 5.71% 15.18% 5.66% 10,932,542.26  14.41%

 Ton 2,000 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:309(1)  Recycled Asphalt Surface Course

 33.50 23.00 30.00 9,015,968.53  25.00  90.10 34.42 20.00
 0.87% 0.61% 0.67% 7,589,893.00  0.65%

 Ton 2,440 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 133.50 150.00 3,859,894.00  0.00  133.50 133.50 133.50
 0.00% 8.28% 9.48% 3,934,143.55  0.00%

 Ton 2,261 Nome Snake River Bridge Replacement 2012 05
  Bid as:306(1)  Asphalt Treated Base

 99.00 171.00 60.00 9,211,114.75  176.00  200.00 155.20 99.00
 2.56% 4.50% 1.47% 8,584,329.25  4.43%

 Ton 45,794 Parks Highway M P 252-263 Rehabilitation 2012 05
  Bid as:306(1)  Asphalt Treated Base

 45.00 36.00 38.00 13,682,389.00  67.60  67.60 47.94 34.00
 16.19% 13.10% 12.72% 12,580,165.00  24.15%

 Ton 12,650 South Cushman Street - Mitchell Expressway To Sanduri Street  2012 01
  Bid as:306(1)  Asphalt Treated Base

 44.00 31.00 45.00 3,502,699.60  43.00  54.00 43.00 31.00
 16.89% 12.66% 16.25% 3,098,635.60  16.00%

 Ton or Megagram Asphalt Binder, Type ___ 306(2)
 Ton 198 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07

 8.1 - 
 20
  Bid as:306(2)  Asphalt Binder, Grade PG 52V-40

 0.01 900.00 748.10 4,112,889.98  0.01  1,000.00 475.01 0.01
 0.00% 4.49% 3.60% 3,970,421.22  0.00%

 Ton 192 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
  Bid as:306(2)  Asphalt Binder, Grade PG 58E-34

 0.01 0.01 800.00 6,450,221.75  1.00  815.00 90.90 0.01
 0.00% 0.00% 2.38% 5,719,942.36  0.00%
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 Ton or Megagram Asphalt Binder, Type ___ 306(2)
 Ton 171 Northern Region River Encroachment Repairs - Richardson 2018 06

 Highway MP 1-16
  Bid as:306(102)  Asphalt Binder, Grade PG 52-28

 1.00 560.00 600.00 5,169,287.50  0.01  610.00 292.75 0.01
 0.00% 2.65% 1.98% 3,612,284.10  0.00%

 Ton 1,964 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:306(102)-A  Asphalt Binder, Grade PG 52-28

 1.00 625.00 600.00 26,214,019.00  1.00  690.00 329.25 1.00
 0.01% 4.94% 4.50% 24,869,246.80  0.01%

 Ton 21 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
  Bid as:306(2)  Asphalt Binder, Type PG 52-40

 0.01 900.00 750.00 8,914,415.00  1.00  900.00 244.58 0.01
 0.00% 0.25% 0.18% 7,494,742.75  0.00%

 Ton 138 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
  Bid as:306(102)  Asphalt Binder, Type PG 52-40

 900.00 1,000.00 750.00 11,246,808.00  0.01  1,000.00 591.84 0.01
 1.22% 1.39% 0.92% 9,911,534.00  0.00%

 Ton 3,180 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:306(2)  Asphalt Binder, Type 52V-40

 0.01 750.00 750.00 71,347,923.00  700.00  750.00 362.77 0.01
 0.00% 4.64% 3.34% 51,418,510.24  2.99%

 Ton 103 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
  Bid as:306(2)  Asphalt Binder, Grade PG 52-40

 0.01 935.00 750.00 2,880,450.00  890.00  935.00 365.40 0.01
 0.00% 4.86% 2.68% 1,980,177.00  3.91%

 Ton 577 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:306(2)  Asphalt Binder, Grade PG 52-40

 0.01 800.00 700.00 11,372,910.00  0.01  800.00 237.51 0.01
 0.00% 5.31% 3.55% 8,695,855.00  0.00%

 Ton 156 Richardson Highway MP 337 Eielson AFB Intersection 2017 06
 Improvements
  Bid as:306(2)  Asphalt Binder, Type PG 52-40

 950.00 1.00 750.00 1,713,759.00  1,000.00  1,000.00 650.33 1.00
 10.77% 0.01% 6.83% 1,364,111.50  9.89%

 Ton 3,700 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:306(2)  Asphalt Binder, Grade PG 52-40

 1.00 1.00 600.00 64,004,541.00  1.00  1.00 1.00 1.00
 0.01% 0.01% 3.47% 53,907,758.00  0.01%

 Ton 129 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP 
  Bid as:306(102)  Asphalt Binder, Grade PG 52-28

 0.00 0.00 600.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 1.14% 327,000.00  0.00%

 Ton 129 Richardson Highway MP 235 Ruby Creek Bridge #0594   2016 11
  Bid as:306(102)  Asphalt Binder, Grade PG 52-28

 1.00 575.00 600.00 6,793,685.00  0.01  575.00 73.65 0.01
 0.00% 1.29% 1.14% 5,769,321.00  0.00%
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 Ton or Megagram Asphalt Binder, Type ___ 306(2)
 Ton 272 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
  Bid as:306(102)  Asphalt Binder, Grade PG 52-28

 585.00 650.00 700.00 8,896,116.75  600.00  650.00 602.74 550.00
 1.61% 2.04% 2.14% 8,683,260.00  1.43%

 Ton 161 Richardson Highway MP 24-35 Resurfacing 2016 07
  Bid as:306(102)  Asphalt Binder, Grade PG 52-28

 635.00 500.00 700.00 10,368,551.50  1.00  635.00 341.20 0.01
 0.97% 0.90% 1.09% 8,986,166.39  0.00%

 Ton 21 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:306(2)  Asphalt Binder, Type 52-28

 0.01 740.00 800.00 10,761,116.62  800.00  850.00 478.00 0.01
 0.00% 0.16% 0.16% 9,525,912.80  0.15%

 Ton 53 Parks Highway MP 235 Drainage Improvements 2015 08
  Bid as:306(102)  Asphalt Binder, Type 52-28

 0.00 690.00 600.00 499,782.50  0.00  690.00 690.00 690.00
 0.00% 6.02% 6.36% 607,950.00  0.00%

 Ton 97 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
  Bid as:306(101)  Asphalt Cement, Grade PG 52-28

 950.00 213.50 800.00 6,898,492.00  1.00  1,100.00 611.24 0.10
 1.26% 0.32% 1.12% 6,419,604.00  0.00%

 Ton 166 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
  Bid as:306(101)  Asphalt Cement, Grade PG 52-28

 1.00 900.00 750.00 10,250,681.00  920.00  1,000.00 533.86 0.01
 0.00% 1.28% 1.21% 11,699,696.00  1.20%

 Ton 950 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
  Bid as:306(2)  Asphalt Cement, Grade PG 52-28

 800.00 1.00 800.00 7,811,185.00  800.00  800.00 267.00 0.01
 11.98% 0.02% 9.73% 5,284,485.00  11.36%

 Ton 375 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:306(2)  Asphalt Cement, Grade PG 52-28

 0.01 1,000.00 785.00 13,111,936.66  1,015.73  1,015.73 504.19 0.01
 0.00% 3.36% 2.25% 11,172,615.00  3.06%

 Ton 100 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:306(2).1  Asphalt Cement, Grade PG 52-28

 0.01 1,000.00 785.00 13,111,936.66  990.62  1,000.00 497.91 0.01
 0.00% 0.90% 0.60% 11,172,615.00  0.80%

 Ton 209 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements
  Bid as:306(2)-A  Asphalt Cement, Grade PG 52-28

 0.01 980.00 800.00 6,695,052.00  1.00  980.00 327.00 0.01
 0.00% 3.34% 2.50% 6,138,597.00  0.00%

 Ton 320 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:306(2)  Asphalt Cement, Grade PG 52-28

 826.00 778.00 750.00 22,059,084.10  850.00  900.00 711.50 165.00
 1.28% 1.20% 1.09% 20,669,482.00  1.31%

 Ton 2,687 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:306(2)  Asphalt Cement, Grade 52-28

 400.00 735.00 750.00 26,775,562.00  1.00  825.00 490.25 1.00
 3.63% 6.84% 7.53% 28,866,903.50  0.01%

 Ton 220 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:306(2)  Asphalt Cement, Type PG 52-28

 735.00 850.00 800.00 11,350,218.00  966.00  980.00 647.75 0.01
 1.47% 1.80% 1.55% 10,388,566.00  1.81%
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 Ton or Megagram Asphalt Binder, Type ___ 306(2)
 Ton 462 Nordale Road Rehabilitation 2013 02

  Bid as:306(2)  Asphalt Cement, Type PG 52-28
 0.01 825.00 665.00 4,548,500.95  740.00  825.00 521.67 0.01

 0.00% 8.58% 6.75% 4,442,893.00  7.35%
 Ton 3,060 Glenn Highway M P 172-189 Rehabilitation 2012 10

  Bid as:306(2)  Asphalt Cement, Grade PG 52-28
 760.00 730.00 750.00 22,717,861.60  720.00  990.00 802.33 720.00
 11.24% 10.81% 10.10% 20,669,751.30  9.79%

 Ton 1,300 Top of the World Highway MP 0-13 Rehab 2012 07
  Bid as:306(2)  Asphalt Cement, Grade PG 52-28

 850.00 800.00 1,000.00 19,224,820.50  850.00  850.00 830.00 800.00
 7.08% 6.69% 6.76% 15,555,427.00  6.50%

 Ton 102 Nome Snake River Bridge Replacement 2012 05
  Bid as:306(2)  Asphalt Cement, Grade 52-28

 1,700.00 1,526.00 750.00 9,211,114.75  973.00  1,700.00 1,269.80 950.00
 1.98% 1.81% 0.83% 8,584,329.25  1.10%

 Ton 1,832 Parks Highway M P 252-263 Rehabilitation 2012 05
  Bid as:306(2)  Asphalt Cement, Type 52-28

 780.00 800.00 720.00 13,682,389.00  0.01  920.00 597.15 0.01
 11.23% 11.65% 9.64% 12,580,165.00  0.00%

 Ton 570 South Cushman Street - Mitchell Expressway To Sanduri Street  2012 01
  Bid as:306(2)  Asphalt Cement,Grade 52-28

 820.00 845.00 550.00 3,502,699.60  775.00  850.00 822.50 775.00
 14.18% 15.54% 8.95% 3,098,635.60  12.99%

 Ton or Megagram EATB 307(1)
 Ton 237 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11

  Bid as:308(4)  Aggregate For CABC
 0.00 35.00 40.00 1,876,493.00  0.00  35.00 35.00 35.00

 0.00% 0.44% 0.51% 1,896,296.00  0.00%

 Ton or Megagram Emulsified Asphalt, Type ___ 307(2)
 Ton 19 Angoon Ferry Terminal Passenger Facility 2015 10

  Bid as:307(2)  EMULSIFIED ASPHALT, TYPE CSS-1
 3,447.00 2,000.00 1,200.00 1,529,970.00  3,200.00  3,447.00 2,882.33 2,000.00
 2.87% 2.38% 1.49% 1,593,868.30  2.55%

 Square Yard or Square EATB, ___ in. thick. 307(3)
 Meter

 Ton 20 JNU - Thane Road HSIP 2013 06
  Bid as:308(3)  Portland Cement

 0.00 300.00 300.00 1,116,063.00  0.00  300.00 300.00 300.00
 0.00% 0.46% 0.54% 1,298,675.00  0.00%

 Ton 713 JNU - Thane Road HSIP 2013 06
  Bid as:308(4)  Aggregate for Crushed Asphalt Base Course

 0.00 35.00 40.00 1,116,063.00  0.00  35.00 35.00 35.00
 0.00% 1.92% 2.56% 1,298,675.00  0.00%

 Square Yard or Square Crushed Asphalt Base Course 308(1)
 Meter

 Square Yard 29,964 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07
 8.1 - 
 20

 4.00 6.00 3.83 4,112,889.98  5.25  6.00 5.19 4.00
 3.00% 4.53% 2.79% 3,970,421.22  3.80%
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 Square Yard or Square Crushed Asphalt Base Course 308(1)
 Meter

 Square Yard 96,241 FMATS Area Surface Upgrades FFY2018 2018 04
 3.00 2.50 3.75 2,997,119.75  3.50  3.50 3.00 2.50

 11.20% 9.47% 12.04% 2,540,773.50  12.11%
 Square Yard 160,750 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 2.25 2.50 3.00 8,914,415.00  2.40  4.00 2.70 2.25
 4.78% 5.36% 5.41% 7,494,742.75  5.06%

 Square Yard 21,000 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 5.75 2.00 6.00 11,246,808.00  3.00  13.00 5.29 2.00

 1.19% 0.42% 1.12% 9,911,534.00  0.57%
 Square Yard 13,150 HSIP: Phillips Field Road Safety Improvements and Phillips Field 2018 02

 Road - Automated Vehicle Classification
 6.00 6.00 6.00 3,664,071.00  0.00  6.00 6.00 6.00

 2.41% 2.43% 2.15% 3,244,574.43  0.00%
 Square Yard 670 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 10.00 5.00 15.00 71,347,923.00  8.00  10.00 8.01 5.00
 0.01% 0.01% 0.01% 51,418,510.24  0.01%

 Square Yard 14,300 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 1.50 7.00 3.00 2,741,985.00  4.00  7.00 4.13 1.50

 0.89% 4.44% 1.56% 2,253,082.82  2.33%
 Square Yard 63,471 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06

 Improvemnts
 3.00 3.00 3.50 2,995,171.85  2.00  5.00 3.33 2.00

 5.16% 6.28% 7.42% 3,030,525.98  3.30%
 Square Yard 77,700 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06

 Aleknagik Wood River Bridge Construction - Phase III
 3.00 2.40 3.75 7,493,651.00  2.35  3.00 2.31 1.50

 3.80% 3.46% 3.89% 5,393,658.45  2.96%
 Square Yard 10,500 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04

 0.01 5.75 5.00 7,937,449.00  3.00  5.75 2.82 0.01
 0.00% 0.99% 0.66% 6,096,323.89  0.45%

 Square Yard 19,600 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
  Bid as:308(1)   Crushed Asphalt Base Course - 4" Depth

 10.00 6.00 5.00 1,650,040.00  0.00  10.00 8.00 6.00
 9.81% 7.24% 5.94% 1,624,145.00  0.00%

 Square Yard 47,130 Seward Road Improvements 2017 03
 3.50 4.00 5.00 2,923,694.00  4.00  4.00 3.75 3.50

 5.18% 6.40% 8.06% 2,946,524.00  5.69%
 Square Yard 13,240 Seward Road Improvements 2017 03

 3.50 4.00 5.00 2,923,694.00  4.00  4.00 3.75 3.50
 1.46% 1.80% 2.26% 2,946,524.00  1.60%

 Square Yard 16,270 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
 6.00 3.50 5.00 7,253,394.00  13.00  13.00 5.41 2.50

 1.29% 0.89% 1.12% 6,367,197.00  2.66%
 Square Yard 7,680 ANC Paving and Drainage Improvements 2016 2016 06

 6.00 5.78 2.50 358,602.00  4.00  7.00 4.67 3.00
 13.01% 13.01% 5.35% 341,075.48  8.50%

 10th Lane Mile 30 Peninsula District Paving 2016 06
  Bid as:308(1A)  Crushed Asphalt Base Course, Area A

 800.00 455.00 103.50 621,320.30  0.00  800.00 627.50 455.00
 2.44% 1.66% 0.50% 822,700.00  0.00%
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 Square Yard or Square Crushed Asphalt Base Course 308(1)
 Meter

 10th Lane Mile 15 Peninsula District Paving 2016 06
  Bid as:308(1B)  Crushed Asphalt Base Course, Area B

 800.00 550.00 206.50 621,320.30  0.00  800.00 675.00 550.00
 1.22% 1.00% 0.50% 822,700.00  0.00%

 10th Lane Mile 15 Peninsula District Paving 2016 06
  Bid as:308(1D)  Crushed Asphalt Base Course, Area D

 800.00 550.00 206.52 621,320.30  0.00  800.00 675.00 550.00
 1.22% 1.00% 0.50% 822,700.00  0.00%

 10th Lane Mile 30 Peninsula District Paving 2016 06
  Bid as:308(1C)  Crushed Asphalt Base Course, Area C

 800.00 455.00 103.50 621,320.30  0.00  800.00 627.50 455.00
 2.44% 1.66% 0.50% 822,700.00  0.00%

 10th Lane Mile 30 Peninsula District Paving 2016 06
  Bid as:308(1E)  Crushed Asphalt Base Course, Area E

 800.00 455.00 103.50 621,320.30  0.00  800.00 627.50 455.00
 2.44% 1.66% 0.50% 822,700.00  0.00%

 10th Lane Mile 15 Peninsula District Paving 2016 06
  Bid as:308(1F)  Crushed Asphalt Base Course, Area F

 800.00 550.00 206.50 621,320.30  0.00  800.00 675.00 550.00
 1.22% 1.00% 0.50% 822,700.00  0.00%

 Square Yard 12,900 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 4.00 3.00 4.50 10,304,726.50  5.00  6.00 4.50 3.00
 0.56% 0.49% 0.56% 7,898,725.72  0.70%

 Square Yard 72,585 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 3.00 2.00 5.00 11,382,512.50  4.00  4.00 3.00 2.00
 2.35% 1.62% 3.19% 8,963,033.20  2.77%

 Square Yard 41,600 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 10.00 3.00 2.00 5,148,790.00  3.00  10.00 5.25 3.00
 7.68% 2.40% 1.62% 5,198,106.50  2.27%

 Square Yard 6,400 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 4.60 4.00 4.00 3,956,151.00  10.00  11.49 7.51 4.00

 0.69% 0.63% 0.65% 4,094,773.00  1.45%
 Square Yard 47,810 Badger Road Bike/pedestrian Path Resurfacing 2015 12

 3.25 2.50 3.00 1,314,234.98  4.00  6.50 4.06 2.50
 11.32% 9.51% 10.91% 1,257,111.00  12.83%

 Square Yard 22,400 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 3.00 6.00 2.00 7,355,671.00  10.00  10.00 5.59 3.00

 0.77% 1.89% 0.61% 7,124,999.50  2.56%
 Lump Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

 950,000.00 600,000.00 500,000.00 10,761,116.62  750,000.00  980,000.00 766,000.00 550,000.00
 9.32% 6.30% 4.65% 9,525,912.80  6.58%

 Lump Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09
 0.00 15,000.00 11,500.00 1,231,373.65  0.00  15,000.00 15,000.00 15,000.00

 0.00% 1.56% 0.93% 961,509.50  0.00%
 Square Yard 39,500 Parks Highway MP 192-194 Resurfacing 2015 09

 3.00 2.00 5.00 2,207,003.00  0.00  3.00 2.50 2.00
 4.77% 3.78% 8.95% 2,089,539.00  0.00%

 No Conversion
Page: 165No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
308(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or Square Crushed Asphalt Base Course 308(1)
 Meter

 Square Yard 18,500 West Anchorage Roads Pavement Preservation 2015 06
 3.05 2.75 4.50 2,468,197.60  0.00  3.05 2.90 2.75

 1.89% 2.27% 3.37% 2,243,415.64  0.00%
 Square Yard 23,470 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

 2.25 1.70 4.50 1,445,635.50  0.00  2.25 1.98 1.70
 4.46% 3.55% 7.31% 1,125,191.00  0.00%

 Square Yard 4,890 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 3.30 2.85 4.50 1,445,635.50  0.00  3.30 3.08 2.85

 1.36% 1.24% 1.52% 1,125,191.00  0.00%
 Square Yard 5,870 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

 3.00 2.85 4.50 1,445,635.50  0.00  3.00 2.93 2.85
 1.49% 1.49% 1.83% 1,125,191.00  0.00%

 Lump Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05
 567,000.00 400,000.00 437,500.00 4,698,644.50  320,000.00  567,000.00 396,750.00 300,000.00

 13.53% 9.73% 9.31% 4,112,844.00  6.81%
 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
 315,000.00 300,000.00 216,270.00 6,860,754.40  300,000.00  315,000.00 305,000.00 300,000.00

 4.28% 4.23% 3.15% 7,090,895.00  3.78%
 Square Yard 12,911 Plack Road Bicycle/Pedestrian Facility 2015 02

 3.00 1.65 5.50 2,460,799.90  1.70  5.90 3.06 1.65
 1.55% 0.91% 2.89% 2,329,969.21  0.86%

 Square Yard 303,350 Hydaburg Highway Pavement Rehabilitation 2015 01
 4.00 3.46 5.00 15,113,160.00  5.00  5.00 4.15 3.46

 9.39% 8.85% 10.04% 11,859,724.50  10.89%
 SQUARE YARD 9,180 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 6.00 5.00 5.00 8,369,299.00  0.00  6.00 5.50 5.00
 0.58% 0.55% 0.55% 8,362,244.00  0.00%

 Square Yard 235,000 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 1.50 1.50 3.00 13,097,990.00  2.50  2.50 1.83 1.50

 2.81% 2.95% 5.38% 11,961,445.00  4.23%
 Square Yard 53,830 Fritz Cove Road Rehabilitation And Repair 2014 11

  Bid as:308(1)  Crushed Asphalt Base Course, 4 Inch Depth
 7.30 5.00 5.50 3,692,403.00  0.00  7.30 6.15 5.00

 8.67% 8.64% 8.02% 3,115,745.00  0.00%
 Lump Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10

 320,000.00 400,000.00 800,000.00 7,952,435.50  450,000.00  1,045,000.00 583,000.00 320,000.00
 5.11% 7.05% 10.06% 5,671,025.00  6.80%

 Square Yard 94,601 Hurst Road Resurfacing 2014 10
 1.75 2.00 3.00 3,616,344.70  3.00  3.00 2.25 1.75

 5.91% 7.29% 7.85% 2,595,968.19  9.20%
 Square Yard 15,270 F M A T S Area Surface Upgrades F F Y 2014 2014 09

 5.00 1.50 3.75 1,652,976.31  3.15  7.20 4.21 1.50
 4.52% 1.39% 3.46% 1,642,460.00  2.71%

 Square Yard 108,000 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
 1.95 2.25 3.00 5,831,214.38  2.00  3.00 2.29 1.95

 4.57% 5.62% 5.56% 4,322,551.38  4.66%
 Square Yard 8,500 Doyle Road Improvements 2014 06

 20.00 10.00 2.00 1,408,240.00  0.00  20.00 15.00 10.00
 9.46% 5.03% 1.21% 1,691,090.00  0.00%

 Square Yard 27,950 Parks Highway MP123.5-146 Rehabilitation 2014 06
 6.50 2.00 7.00 29,748,238.00  1.00  7.00 4.30 1.00

 0.68% 0.22% 0.66% 25,973,241.00  0.10%
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 SQUARE YARD 11,000 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:308 (1)  CRUSHED ASPHALT BASE COURSE

 4.80 3.00 4.50 6,771,019.50  5.00  5.00 4.27 3.00
 0.76% 0.49% 0.73% 6,769,000.00  0.73%

 Square Yard 336,942 Edgerton Highway MP 0-19 Resurfacing 2014 04
 1.00 1.50 5.00 9,269,950.00  2.30  3.00 2.08 1.00

 4.52% 6.79% 18.17% 7,445,892.20  9.49%
 Square Yard 90,588 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02

 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 4.00 6.00 2.50 10,566,460.90  3.00  6.00 4.33 3.00
 2.83% 4.63% 2.14% 11,749,901.68  2.05%

 Square Yard 7,409 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 9.00 9.00 5.00 2,839,079.50  8.00  9.00 8.67 8.00

 2.26% 2.28% 1.30% 2,927,828.00  1.76%
 Square Yard 5,654 Backloop Shared Use Path Rehabilitation 2013 11

 10.00 6.00 8.00 724,446.00  0.00  10.00 8.00 6.00
 6.36% 4.15% 6.24% 817,820.00  0.00%

 Square Yard 273,900 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 1.80 2.70 3.00 12,285,657.50  3.00  5.00 3.13 1.80

 4.65% 7.18% 6.69% 10,295,938.00  7.64%
 Square Yard 42,100 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10

 2.00 3.00 3.00 5,299,183.75  3.00  3.00 2.67 2.00
 1.74% 2.64% 2.38% 4,789,467.00  2.45%

 Square Yard 5,870 JNU - Thane Road HSIP 2013 06
 0.00 12.00 5.00 1,116,063.00  0.00  12.00 12.00 12.00

 0.00% 5.42% 2.63% 1,298,675.00  0.00%
 Square Yard 84,856 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06

 5.00 2.35 2.20 3,185,173.20  0.00  5.00 3.68 2.35
 12.88% 6.82% 5.86% 2,924,422.60  0.00%

 Square Yard 25,864 FMATS Area Surface Upgrades FFY2013 2013 05
 4.01 2.80 3.00 1,403,882.75  2.00  4.01 2.95 2.00

 8.83% 6.25% 5.53% 1,159,171.29  4.19%
 10TH Lane Mile 10 Peninsula District Paving 2013 05

  Bid as:308(1A)  Crushed Asphalt Base Course, Area A
 200.00 1.00 2,500.00 1,239,750.00  0.00  200.00 100.50 1.00
 0.15% 0.00% 2.02% 1,255,945.00  0.00%

 10TH Lane Mile 10 Peninsula District Paving 2013 05
  Bid as:308(1C)  Crushed Asphalt Base Course, Area C

 200.00 1.00 3,000.00 1,239,750.00  0.00  200.00 100.50 1.00
 0.15% 0.00% 2.42% 1,255,945.00  0.00%

 10TH Lane Mile 10 Peninsula District Paving 2013 05
  Bid as:308(1E)  Crushed Asphalt Base Course, Area E

 200.00 1.00 3,000.00 1,239,750.00  0.00  200.00 100.50 1.00
 0.15% 0.00% 2.42% 1,255,945.00  0.00%

 10TH Lane Mile 5 Peninsula District Paving 2013 05
  Bid as:308(1D)  Crushed Asphalt Base Course, Area D

 400.00 1.00 3,000.00 1,239,750.00  0.00  400.00 200.50 1.00
 0.15% 0.00% 1.21% 1,255,945.00  0.00%
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 10TH Lane Mile 5 Peninsula District Paving 2013 05
  Bid as:308(1F)  Crushed Asphalt Base Course, Area F

 400.00 1.00 3,000.00 1,239,750.00  0.00  400.00 200.50 1.00
 0.15% 0.00% 1.21% 1,255,945.00  0.00%

 10TH Lane Mile 5 Peninsula District Paving 2013 05
  Bid as:308(1B)  Crushed Asphalt Base Course, Area B

 400.00 1.00 3,000.00 1,239,750.00  0.00  400.00 200.50 1.00
 0.15% 0.00% 1.21% 1,255,945.00  0.00%

 Square Yard 22,390 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 5.70 4.00 6.00 4,512,533.00  0.00  5.70 4.85 4.00
 2.91% 2.49% 2.98% 3,598,291.00  0.00%

 Square Yard 15,300 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
 3.80 3.00 4.00 587,790.00  3.10  3.80 3.30 3.00

 8.35% 7.51% 10.41% 611,591.23  6.46%
 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements 
  Bid as:308(103)  Removal of Asphalt or Crushed Asphalt

 600,000.00 160,000.00 200,000.00 17,202,423.90  1.00  635,000.00 348,750.25 1.00
 3.55% 0.96% 1.16% 16,585,843.50  0.00%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 900,000.00 1,150,000.00 400,000.00 17,202,423.90  1,500,000.00  1,500,000.00 1,073,750.00 745,000.00
 5.33% 6.93% 2.33% 16,585,843.50  8.44%

 Square Yard 5,203 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 2.50 2.00 5.00 17,202,423.90  8.00  8.00 3.55 1.70
 0.08% 0.06% 0.15% 16,585,843.50  0.23%

 Square Yard 111,220 Halibut Point Road Pavement Rehab 2013 01
 4.40 5.25 5.00 19,713,666.00  5.00  5.25 4.88 4.40

 2.47% 3.03% 2.82% 19,292,860.05  2.69%
 Square Yard 310,100 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

 1.50 2.00 2.00 18,044,120.50  2.00  2.00 1.88 1.50
 3.20% 4.28% 3.44% 14,495,924.00  3.95%

 Square Yard 51,020 KTN North Tongass Pavement Rehabilitation 2012 11
 5.00 4.00 5.00 2,937,510.00  0.00  5.00 4.50 4.00

 8.63% 9.14% 8.68% 2,232,313.00  0.00%
 Square Yard 260,223 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
 2.35 2.00 3.25 11,596,555.07  1.25  2.35 1.87 1.25

 5.19% 4.45% 7.29% 11,698,675.00  2.69%
 Square Yard 4,720 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11

 0.00 10.00 5.00 1,876,493.00  0.00  10.00 10.00 10.00
 0.00% 2.49% 1.26% 1,896,296.00  0.00%

 Square Yard 52,300 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 4.00 2.50 4.00 6,999,965.00  4.25  4.25 3.58 2.50

 3.55% 2.34% 2.99% 5,598,065.00  3.42%
 Lump Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10

 500,000.00 700,000.00 763,125.00 8,641,218.75  705,000.00  705,000.00 635,000.00 500,000.00
 6.92% 9.74% 8.83% 7,189,147.00  9.09%

 Square Yard 21,000 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10
 3.50 4.00 12.00 868,420.50  2.00  4.00 3.17 2.00

 13.40% 15.66% 29.02% 536,333.83  6.54%
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 Square Yard 60,628 F M A T S Surface & Approach Upgrades  F F Y 2012 2012 10
 1.30 2.35 4.00 1,485,376.44  3.00  3.65 2.58 1.30

 6.34% 11.46% 16.33% 1,243,111.92  13.83%
 Station 89.45 N R Bicycle / Pedestrian Facilities Rehabilitation & Improvements 2012 09

 300.00 400.00 156.00 221,954.20  240.00  400.00 330.00 240.00
 11.47% 15.31% 6.29% 233,690.00  8.19%

 Square Yard 71,964 Healy Community Roads Rehabilitation / Surfacing 2012 07
 2.00 1.70 3.00 1,251,903.00  3.35  3.35 2.35 1.70

 10.16% 11.35% 17.25% 1,078,337.80  15.77%
 Square Yard 2,500 North Pole Bike Trail Rehabilitation and Connections 2012 07

 3.00 7.20 6.00 640,139.00  7.00  7.20 5.05 3.00
 1.21% 3.65% 2.34% 492,497.25  2.56%

 Square Yard 4,745 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 15.00 5.00 3,859,894.00  0.00  15.00 15.00 15.00
 0.00% 1.81% 0.61% 3,934,143.55  0.00%

 Square Yard 245,335 Parks Highway M P 252-263 Rehabilitation 2012 05
 2.00 1.40 3.20 13,682,389.00  0.85  5.20 2.83 0.85

 3.86% 2.73% 5.74% 12,580,165.00  1.63%
 Square Yard 150,168 Holt-Lamplight Road Resurfacing 2012 04

 2.00 2.00 2.00 4,841,016.75  3.00  3.00 2.33 2.00
 6.34% 6.46% 6.20% 4,646,625.80  8.06%

 Square Yard 22,956 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 4.00 7.00 4.00 8,029,961.25  5.00  7.00 5.33 4.00
 1.36% 2.52% 1.14% 6,379,578.27  1.68%

 Ton or Megagram CSS-1 Asphalt for Base Course 308(2)
 Ton 202 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03

 500.00 580.00 800.00 1,650,040.00  0.00  580.00 540.00 500.00
 5.05% 7.21% 9.79% 1,624,145.00  0.00%

 Ton 2,120 Hydaburg Highway Pavement Rehabilitation 2015 01
 800.00 809.70 1,000.00 15,113,160.00  800.00  809.70 803.23 800.00
 13.13% 14.47% 14.03% 11,859,724.50  12.18%

 TON 95 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 820.00 800.00 900.00 8,369,299.00  0.00  820.00 810.00 800.00
 0.82% 0.91% 1.02% 8,362,244.00  0.00%

 Ton 327 Fritz Cove Road Rehabilitation And Repair 2014 11
 850.00 700.00 800.00 3,692,403.00  0.00  850.00 775.00 700.00
 6.13% 7.35% 7.08% 3,115,745.00  0.00%

 Ton 150 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 1,162.00 1,100.00 1,000.00 2,839,079.50  1,000.00  1,162.00 1,087.33 1,000.00
 5.92% 5.64% 5.28% 2,927,828.00  4.45%

 Ton 60 JNU - Thane Road HSIP 2013 06
 0.00 800.00 1,000.00 1,116,063.00  0.00  800.00 800.00 800.00

 0.00% 3.70% 5.38% 1,298,675.00  0.00%
 Ton 238 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05

 Paving
 890.00 700.00 1,000.00 4,512,533.00  0.00  890.00 795.00 700.00
 4.82% 4.63% 5.27% 3,598,291.00  0.00%

 Ton 1,144 Halibut Point Road Pavement Rehab 2013 01
 960.00 892.50 900.00 19,713,666.00  800.00  960.00 884.17 800.00
 5.54% 5.29% 5.22% 19,292,860.05  4.43%
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 Ton or Megagram CSS-1 Asphalt for Base Course 308(2)
 Ton 378 Halibut Point Road Pavement Rehab 2013 01

  Bid as:308(3)  Portland Cement
 375.00 315.00 300.00 19,713,666.00  300.00  375.00 330.00 300.00
 0.72% 0.62% 0.58% 19,292,860.05  0.55%

 Ton 3,645 Halibut Point Road Pavement Rehab 2013 01
  Bid as:308(4)  Aggregate for CABC

 22.00 32.00 30.00 19,713,666.00  20.00  32.00 24.67 20.00
 0.40% 0.60% 0.55% 19,292,860.05  0.35%

 Ton 357 KTN North Tongass Pavement Rehabilitation 2012 11
 950.00 800.00 1,000.00 2,937,510.00  0.00  950.00 875.00 800.00
 11.47% 12.79% 12.15% 2,232,313.00  0.00%

 Ton 115 KTN North Tongass Pavement Rehabilitation 2012 11
  Bid as:308(3)  Portland Cement

 500.00 250.00 250.00 2,937,510.00  0.00  500.00 375.00 250.00
 1.95% 1.29% 0.98% 2,232,313.00  0.00%

 Ton 2,560 KTN North Tongass Pavement Rehabilitation 2012 11
  Bid as:308(4)  Aggregate for CABC

 32.00 35.00 35.00 2,937,510.00  0.00  35.00 33.50 32.00
 2.77% 4.01% 3.05% 2,232,313.00  0.00%

 Ton 17 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:308(3)  Portland Cement

 0.00 250.00 300.00 1,876,493.00  0.00  250.00 250.00 250.00
 0.00% 0.22% 0.27% 1,896,296.00  0.00%

 Ton 50 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 1,000.00 900.00 1,876,493.00  0.00  1,000.00 1,000.00 1,000.00

 0.00% 2.64% 2.40% 1,896,296.00  0.00%
 Cubic Yard 580 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
  Bid as:308(2)  Aggregate For CABC

 0.00 15.00 25.00 3,859,894.00  0.00  15.00 15.00 15.00
 0.00% 0.22% 0.38% 3,934,143.55  0.00%

 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 790 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements
  Bid as:401(1A)  HMA, Type II; Class A

 0.00 275.00 180.00 2,201,788.00  0.00  275.00 275.00 275.00
 0.00% 9.00% 6.46% 2,415,196.00  0.00%

 Ton 14,309 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07
 8.1 - 
 20
  Bid as:401(1B)  HMA, Type IV; Class B

 120.00 73.00 79.62 4,112,889.98  125.00  125.00 98.25 73.00
 43.03% 26.31% 27.70% 3,970,421.22  43.24%

 Ton 115 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
  Bid as:401(1)  HMA, Type II; Class B

 118.50 120.00 150.00 467,197.50  120.00  120.00 119.50 118.50
 2.27% 2.72% 3.69% 506,883.56  2.10%

 Ton 632 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
  Bid as:401(1A)  HMA, Type II; Class A

 123.00 132.00 95.00 6,450,221.75  175.00  175.00 137.24 100.00
 1.30% 1.46% 0.93% 5,719,942.36  1.76%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 1,625 Bethel Paving 2018 06

  Bid as:401(1)  HMA, Type II or IV; Class B
 0.00 300.00 192.50 434,313.50  0.00  300.00 300.00 300.00

 0.00% 76.89% 72.02% 634,039.00  0.00%
 Ton 2,819 Northern Region River Encroachment Repairs - Richardson 2018 06

 Highway MP 1-16
  Bid as:401(1)  HMA, Type II; Class "B"

 100.00 70.00 70.00 5,169,287.50  195.00  195.00 129.50 70.00
 5.65% 5.46% 3.82% 3,612,284.10  10.46%

 Ton 12,100 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
  Bid as:401(1A)  HMA, Type II; Class A

 90.00 120.00 75.00 5,152,880.75  110.00  120.00 106.67 90.00
 21.21% 28.65% 17.61% 5,068,927.80  25.85%

 TON 16,700 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
  Bid as:401(1A)  HMA, TYPE II; CLASS A

 72.00 54.00 55.00 3,413,310.00  70.00  72.00 65.33 54.00
 34.39% 26.21% 26.91% 3,440,733.00  29.55%

 Ton 4,250 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation
  Bid as:401(1A)  HMA, Type II; Class A

 120.00 113.00 120.00 1,378,816.00  114.50  130.00 119.38 113.00
 42.95% 43.28% 36.99% 1,109,658.24  40.20%

 Ton 18,200 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:401(1AH)  HMA, Type II; Class AH

 130.00 150.00 80.00 40,373,362.02  120.00  150.00 123.25 93.00
 6.23% 7.46% 3.61% 36,616,095.00  5.46%

 Ton 11,200 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:401(1A)  HMA, Type II; Class A

 131.00 120.00 65.00 40,373,362.02  120.00  131.00 113.25 82.00
 3.86% 3.67% 1.80% 36,616,095.00  3.36%

 Ton 590 AMATS: Abbott Road Rehab - Phase II 2018 05
  Bid as:401(1A)  HMA, Type II; Class A

 170.00 125.00 120.00 5,080,598.00  127.00  170.00 135.50 120.00
 1.91% 1.43% 1.39% 5,167,568.00  1.42%

 Ton 888 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:401(12)-A  HMA, Driveway, Type II; Class B

 160.00 130.00 510.00 26,214,019.00  150.00  178.25 154.56 130.00
 0.52% 0.46% 1.73% 24,869,246.80  0.44%

 Ton 80 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway
  Bid as:401(1A)  HMA, Type II; Class A

 105.00 100.00 140.00 789,287.50  260.00  260.00 150.69 100.00
 1.12% 1.19% 1.42% 672,850.00  2.63%

 Ton 1,639 FMATS Yukon Drive Improvements 2018 05
  Bid as:401(1)  HMA, Type II; Class B

 120.00 100.00 70.00 2,468,430.52  129.00  129.00 102.25 60.00
 9.46% 7.89% 4.65% 2,077,000.62  9.90%

 Ton 500 Chena Ridge Cripple Creek Culvert Replacement 2018 04
  Bid as:401(1)  HMA, Type II; Class B

 250.00 55.00 150.00 1,761,743.20  186.00  250.00 151.57 55.00
 5.83% 1.41% 4.26% 1,950,325.20  3.92%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 11,400 FMATS Area Surface Upgrades FFY2018 2018 04

  Bid as:401(1)  HMA, Type II; Class B
 100.00 72.00 70.00 2,997,119.75  87.00  100.00 86.33 72.00
 44.21% 32.31% 26.63% 2,540,773.50  35.66%

 Ton 20,218 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
  Bid as:401(1A)  HMA, Type II; Class A

 93.00 50.00 83.00 8,914,415.00  97.90  115.00 95.02 50.00
 24.85% 13.49% 18.82% 7,494,742.75  25.97%

 Ton 2,430 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
  Bid as:401(1)  HMA, Type II; Class B

 120.00 105.00 70.00 11,246,808.00  190.00  190.00 142.33 105.00
 2.86% 2.57% 1.51% 9,911,534.00  4.14%

 Ton 3,100 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:401(1B)  HMA, Type II; Class B

 200.00 180.00 90.00 4,738,988.60  0.00  200.00 190.00 180.00
 13.03% 11.94% 5.89% 4,674,097.00  0.00%

 Ton 15,400 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I
  Bid as:401(1A)  HMA, Type II; Class A

 57.00 72.00 60.00 13,812,485.00  50.00  73.71 64.12 50.00
 6.59% 8.62% 6.69% 12,869,961.50  5.71%

 Ton 40,000 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:401(1A)  HMA, Type II; Class A

 100.00 45.00 70.00 71,347,923.00  50.00  123.22 79.56 45.00
 7.70% 3.50% 3.92% 51,418,510.24  2.68%

 Ton 7,550 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
  Bid as:401(1A)  HMA, Type II; Class A

 128.00 125.00 100.00 2,741,985.00  70.00  130.00 113.25 70.00
 40.10% 41.89% 27.53% 2,253,082.82  21.52%

 Ton 2,850 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:401(1SP)  HMA, Class SP; Type B

 0.00 170.00 110.00 8,283,871.00  0.00  170.00 170.00 170.00
 0.00% 5.00% 3.78% 9,681,105.00  0.00%

 Ton 28,200 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements
  Bid as:401(1A)  HMA, Type II; Class A

 45.00 40.00 78.00 21,880,949.00  38.00  97.00 57.29 38.00
 6.19% 5.96% 10.05% 18,937,554.72  5.02%

 Ton 37,790 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:401(1B)  HMA, Type II; Class B

 103.00 60.00 82.00 37,091,619.00  105.00  105.00 86.25 60.00
 10.59% 6.27% 8.35% 36,149,513.00  9.80%

 Ton 28,224 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:401(1)  HMA, Type II; Class B

 55.00 90.00 50.00 12,088,084.00  87.00  90.00 77.33 55.00
 11.22% 20.32% 11.67% 12,499,865.00  17.09%

 Ton 2,500 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
  Bid as:401(1A)  HMA, Type II; Class A

 112.00 66.00 85.00 2,880,450.00  66.00  127.00 96.20 66.00
 12.57% 8.33% 7.38% 1,980,177.00  7.04%

 Ton 1,187 Birch Hill Bicycle and Pedestrian Facility 2017 07
  Bid as:401(1)  HMA, Type II; Class B

 65.00 138.00 80.00 1,605,998.00  120.00  138.00 114.00 65.00
 4.30% 10.02% 5.91% 1,634,123.00  7.62%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 1,609 Fairview Loop Realign  2017 06

 at Knik Goose Bay Road
  Bid as:401(1A)  HMA, Type II; Class A

 134.00 114.00 110.00 2,930,940.00  117.00  134.00 123.50 114.00
 9.29% 8.53% 6.04% 2,151,595.45  7.71%

 Ton 2,316 Richardson Highway MP 337 Eielson AFB Intersection 2017 06
 Improvements
  Bid as:401(1B)  HMA, Type II; Class B

 60.00 90.00 80.00 1,713,759.00  64.00  90.00 71.33 60.00
 10.10% 15.28% 10.81% 1,364,111.50  9.40%

 Ton 6,986 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts
  Bid as:401(1B)  HMA, Type II; Class B

 93.75 113.00 70.00 2,995,171.85  103.00  130.00 105.79 93.75
 17.74% 26.05% 16.33% 3,030,525.98  18.70%

 Ton 2,915 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:401(1B)  HMA, Type II; Class AH

 140.00 75.00 80.00 5,568,712.00  135.00  220.00 152.54 75.00
 8.50% 4.70% 4.19% 4,648,330.25  7.88%

 Ton 745 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:401(1A)  HMA, Type II; Class A

 135.00 110.00 68.00 5,568,712.00  125.00  150.00 134.45 110.00
 2.09% 1.76% 0.91% 4,648,330.25  1.86%

 Ton 15,300 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

  Bid as:401(1B)  HMA, Type II; Class B
 120.00 64.00 130.00 7,493,651.00  87.00  120.00 96.50 64.00
 29.96% 18.15% 26.54% 5,393,658.45  21.58%

 Ton 2,800 Soldotna: Funny River Road Improvements 2017 05
  Bid as:401(1A)  HMA, Type II; Class A

 62.00 120.00 70.00 2,415,300.00  0.00  120.00 91.00 62.00
 8.84% 17.11% 8.11% 1,964,337.00  0.00%

 Ton 1,280 ANC Postmark Drive Repairs 2017 2017 05
  Bid as:401(1A)  HMA, Type II; Class A

 150.00 108.15 70.00 533,590.00  0.00  150.00 129.08 108.15
 38.63% 28.22% 16.79% 490,599.00  0.00%

 Ton 8,350 Keku Road 2017 05
  Bid as:401(1)  HMA, Type II; Class B

 130.00 120.00 90.00 4,831,275.00  0.00  130.00 114.67 94.00
 14.73% 21.53% 15.55% 4,654,967.00  0.00%

 Ton 3,105 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:401(1A)  HMA, Type II; Class A

 100.00 75.01 135.00 4,329,338.00  87.80  165.00 118.80 75.01
 8.30% 6.55% 9.68% 3,554,977.97  7.09%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 72,000 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 90.00 60.00 65.00 64,004,541.00  85.00  90.00 80.00 60.00
 11.17% 8.01% 7.31% 53,907,758.00  10.39%

 Ton 11.5 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs
  Bid as:401(1) - A  HMA, Type II; Class B

 500.00 900.00 1,000.00 2,640,149.50  850.00  2,000.00 938.89 300.00
 0.22% 0.44% 0.44% 2,359,224.40  0.34%

 Ton 1,436 Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe 2017 04
 River Bridge #558
  Bid as:401(1)  HMA, Type II; Class B

 115.00 195.00 93.00 1,049,044.00  0.00  195.00 155.00 115.00
 15.81% 29.54% 12.73% 947,918.72  0.00%

 Ton 13,400 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
  Bid as:401(1A)  HMA, Type II; Class A

 80.00 135.00 100.00 7,937,449.00  68.00  135.00 90.75 68.00
 16.79% 29.67% 16.88% 6,096,323.89  13.05%

 Ton 2,463 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
  Bid as:401(1)  HMA, Type II; Class B

 130.00 100.00 100.00 1,650,040.00  0.00  130.00 115.00 100.00
 16.02% 15.16% 14.93% 1,624,145.00  0.00%

 Ton 7,280 Seward Road Improvements 2017 03
  Bid as:401(1B)  HMA, Type II; Class B

 68.00 79.00 60.00 2,923,694.00  140.00  155.00 110.50 68.00
 15.55% 19.52% 14.94% 2,946,524.00  30.78%

 Ton 1,400 Seward Road Improvements 2017 03
  Bid as:401(1B)  HMA, Type II; Class B

 68.00 103.00 60.00 2,923,694.00  135.00  170.00 119.00 68.00
 2.99% 4.89% 2.87% 2,946,524.00  5.71%

 Ton 1,050 Seward Road Improvements 2017 03
  Bid as:401(1B)  HMA, Type II; Class B

 68.00 106.00 60.00 2,923,694.00  140.00  170.00 121.00 68.00
 2.24% 3.78% 2.15% 2,946,524.00  4.44%

 Ton 228 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
  Bid as:401(1)  HMA, Type II; Class "B"

 140.00 177.00 150.00 909,592.50  200.00  200.00 163.00 135.00
 3.44% 4.70% 3.76% 858,231.00  4.58%

 Ton 860 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02
  Bid as:401(1A)  HMA, Type II; Class A

 160.00 135.00 130.00 440,289.00  149.50  160.00 146.90 135.00
 26.23% 24.50% 25.39% 473,904.00  23.35%

 Ton 244 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court
  Bid as:401(1A)  HMA, Type II; Class A

 163.00 153.00 168.85 823,610.80  160.00  200.00 149.04 105.00
 5.77% 5.46% 5.00% 684,191.00  5.21%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 2,260 Skagway - Replace Captain William Henry Moore Bridge 2016 12

  Bid as:401(1B)  HMA, Type II; Class B
 85.00 300.00 150.00 13,708,375.00  150.00  300.00 184.60 85.00
 0.95% 3.59% 2.47% 18,907,425.83  1.56%

 Ton 2,089 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP 
  Bid as:401(1)  HMA, Type II; Class "B"

 0.00 0.00 70.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 2.15% 327,000.00  0.00%

 Ton 2,089 Richardson Highway MP 235 Ruby Creek Bridge #0594   2016 11
  Bid as:401(1)  HMA, Type II; Class "B"

 215.00 80.00 70.00 6,793,685.00  200.00  217.00 176.87 80.00
 6.80% 2.90% 2.15% 5,769,321.00  6.16%

 Ton 4,135 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:401(1)  HMA, Type II; Class B

 70.00 50.00 60.00 8,896,116.75  75.00  150.00 96.24 50.00
 2.93% 2.38% 2.79% 8,683,260.00  2.72%

 Ton 536 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:401(1A)  HMA, Type II; Class A

 112.00 110.00 120.00 11,012,857.50  160.00  160.00 127.33 110.00
 0.52% 0.54% 0.58% 10,998,773.50  0.73%

 Ton 26,605 Richardson Highway MP 24-35 Resurfacing 2016 07
  Bid as:401(1)  HMA, Type II; Class B

 85.00 40.00 85.00 10,368,551.50  105.00  105.00 72.80 40.00
 21.56% 11.84% 21.81% 8,986,166.39  26.00%

 Ton 400 Peninsula District Paving 2016 06
  Bid as:401(1B)  Hot Mix Asphalt, Type II or Type IV;  Class B, Area
 B

 185.00 167.00 160.00 621,320.30  0.00  185.00 176.00 167.00
 7.52% 8.12% 10.30% 822,700.00  0.00%

 Ton 800 Peninsula District Paving 2016 06
  Bid as:401(1C)  Hot Mix Asphalt, Type II or Type IV;  Class B, Area
 C

 185.00 177.00 153.00 621,320.30  0.00  185.00 181.00 177.00
 15.04% 17.21% 19.70% 822,700.00  0.00%

 Ton 400 Peninsula District Paving 2016 06
  Bid as:401(1D)  Hot Mix Asphalt, Type II or Type IV;  Class B, Area
 D

 185.00 177.00 152.00 621,320.30  0.00  185.00 181.00 177.00
 7.52% 8.61% 9.79% 822,700.00  0.00%

 Ton 800 Peninsula District Paving 2016 06
  Bid as:401(1E)  Hot Mix Asphalt, Type II or Type IV;  Class B, Area
 E

 185.00 225.00 147.00 621,320.30  0.00  225.00 205.00 185.00
 15.04% 21.88% 18.93% 822,700.00  0.00%

 Ton 400 Peninsula District Paving 2016 06
  Bid as:401(1F)  Hot Mix Asphalt, Type II or Type IV;  Class B, Area
 F

 185.00 170.00 155.00 621,320.30  0.00  185.00 177.50 170.00
 7.52% 8.27% 9.98% 822,700.00  0.00%

 Ton 900 Peninsula District Paving 2016 06
  Bid as:401(1A)  Hot Mix Asphalt, Type II or Type IV; Class B, Area A

 185.00 137.00 125.00 621,320.30  0.00  185.00 161.00 137.00
 16.92% 14.99% 18.11% 822,700.00  0.00%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 2,000 Mat-Su District Paving 2016 06

  Bid as:401(1A)  Hot Mix Asphalt, Type II or Type IV; Class B, Area A
 115.00 115.00 135.00 616,225.00  127.00  210.00 141.75 115.00
 36.39% 44.04% 43.82% 522,200.00  38.05%

 Ton 600 Mat-Su District Paving 2016 06
  Bid as:401(1B)  Hot Mix Asphalt, Type II or Type IV;  Class B, Area
 B

 150.00 140.00 147.00 616,225.00  142.00  210.00 160.50 140.00
 14.24% 16.09% 14.31% 522,200.00  12.76%

 Ton 600 Mat-Su District Paving 2016 06
  Bid as:401(1C)  Hot Mix Asphalt, Type II or Type IV;  Class B, Area
 C

 150.00 150.00 150.00 616,225.00  142.00  210.00 163.00 142.00
 14.24% 17.23% 14.61% 522,200.00  12.76%

 Ton 300 Mat-Su District Paving 2016 06
  Bid as:401(1D)  Hot Mix Asphalt, Type II or Type IV;  Class B, Area
 D

 225.00 180.00 185.00 616,225.00  162.00  225.00 194.25 162.00
 10.68% 10.34% 9.01% 522,200.00  7.28%

 Ton 2,050 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
  Bid as:401(1A)  HMA, Type II; Class A

 100.00 110.00 150.00 818,800.00  114.00  125.00 109.63 100.00
 46.04% 53.70% 37.55% 419,951.10  50.73%

 Ton 800 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
  Bid as:401(1A)  HMA, Type II; Class A

 100.00 110.00 150.00 818,800.00  114.00  140.00 111.50 100.00
 17.97% 20.95% 14.66% 419,951.10  19.80%

 Ton 21,292 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:401(1A)  HMA, Type II; Class A

 97.00 60.00 110.00 10,304,726.50  70.00  97.00 72.00 60.00
 22.55% 16.17% 22.73% 7,898,725.72  16.13%

 Ton 150 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:401(1B)-A  HMA, Type II; Class B

 170.00 60.00 125.00 11,382,512.50  225.00  225.00 151.67 60.00
 0.28% 0.10% 0.16% 8,963,033.20  0.32%

 Ton 20,360 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:401(1B)-B  HMA, Type II; Class B

 46.00 60.00 100.00 11,382,512.50  120.00  120.00 75.33 46.00
 10.11% 13.63% 17.89% 8,963,033.20  23.34%

 Ton 6,680 Goldhill Road Bicycle And Pedestrian Facility 2016 04
  Bid as:401(1)  HMA, Type II; Class B

 54.00 95.00 70.00 3,263,635.00  100.00  121.28 92.57 54.00
 12.03% 22.15% 14.33% 2,864,888.00  21.84%

 Ton 51,000 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:401(1A)  HMA, Type II; Class A

 100.00 75.00 70.00 18,928,072.50  88.00  100.00 81.75 64.00
 30.38% 24.34% 18.86% 15,712,283.30  26.56%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 10,700 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
  Bid as:401(1A)  HMA, Type II; Class A

 56.00 140.00 75.00 5,148,790.00  150.00  150.00 117.75 56.00
 11.07% 28.82% 15.59% 5,198,106.50  29.22%

 Ton 429 AMATS: Abbott Rd. Rehab-Phase I 2016 03
  Bid as:401(1A)  HMA, Type II; Class A

 136.00 150.00 95.00 9,447,389.00  200.00  200.00 138.96 80.00
 0.68% 0.77% 0.43% 8,348,321.00  0.99%

 Ton 797 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:401(1A) K  HMA, Type II; Class A

 132.00 125.00 135.00 4,176,627.00  143.00  150.00 136.83 125.00
 2.50% 2.37% 2.58% 4,196,232.00  2.65%

 Ton 944 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:401(1A) B  HMA, Type II; Class A

 138.50 125.00 100.00 4,176,627.00  150.00  150.00 140.75 125.00
 3.10% 2.81% 2.26% 4,196,232.00  3.30%

 Ton 3,955 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:401(1A)  HMA, Type II; Class A

 120.00 128.00 85.00 10,582,033.50  115.00  150.00 117.08 70.00
 4.68% 5.07% 3.18% 9,982,119.90  4.39%

 Ton 350 Parks Highway Bridge Deck Rehabilitation 2016 01
  Bid as:401(1)  HMA, Type II; Class "B"

 435.00 278.00 176.50 5,630,170.00  398.96  435.00 350.49 278.00
 4.45% 3.14% 1.10% 3,099,899.00  3.52%

 Ton 800 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:401(1)  HMA, Type II ; Class B

 427.75 125.00 70.00 3,956,151.00  175.00  430.00 273.73 125.00
 8.06% 2.44% 1.42% 4,094,773.00  3.16%

 Ton 675 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:401(1b)  HMA, TYPE II; CLASS B

 320.00 270.00 150.00 19,876,209.96  300.00  320.00 296.67 270.00
 0.83% 0.82% 0.51% 22,300,050.00  0.71%

 Ton 50 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:401(4)  ASPHALT BINDER, GRADE PG 58-28

 1.50 2.00 1,000.00 19,876,209.96  5.00  5.00 2.83 1.50
 0.00% 0.00% 0.25% 22,300,050.00  0.00%

 Ton 1.25 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:402(1)  STE-1 ASPHALT FOR TACK COAT

 2,900.00 2,400.00 1,000.00 19,876,209.96  3,000.00  3,000.00 2,766.67 2,400.00
 0.01% 0.01% 0.01% 22,300,050.00  0.01%

 Ton 3,500 Lucus Road Improvements 2016 01
  Bid as:401(1A)  HMA, Type II; Class A

 137.50 125.50 68.00 5,467,968.00  120.00  148.04 126.70 65.00
 10.01% 9.47% 4.35% 4,639,288.00  8.49%

 Ton 4,220 HSIP: CR High Friction Surface Treatment 2015 12
  Bid as:401(1A)  HMA, Type IV; Class A

 224.00 170.00 126.00 7,517,052.50  126.50  224.00 167.10 115.00
 12.89% 10.58% 7.07% 6,778,888.00  7.15%

 Ton 653 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:401(1A)  HMA, Type II;  Class A

 80.00 143.43 180.00 39,443,973.00  120.00  150.00 115.09 80.00
 0.12% 0.23% 0.30% 40,745,592.41  0.18%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 2,621 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11

  Bid as:401(1)  HMA, Type II; Class B
 65.00 67.00 100.00 7,355,671.00  130.00  300.00 141.47 65.00
 1.96% 2.46% 3.56% 7,124,999.50  3.89%

 Ton 123 College Road Right Turn Lanes 2015 10
  Bid as:401(1)  HMA, Type II; Class B

 160.00 200.00 50.00 856,823.00  170.00  230.00 178.00 130.00
 2.00% 2.60% 0.72% 947,198.45  2.11%

 Ton 7,400 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd
  Bid as:401(1)  HMA, Type II, Class B

 78.00 92.40 90.00 3,584,182.50  0.00  92.40 85.20 78.00
 22.48% 27.87% 18.58% 2,452,963.00  0.00%

 TON 19,565 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
  Bid as:401(1B)  HMA, TYPE II, CLASS B

 125.00 115.00 65.00 9,992,599.00  60.00  139.49 98.10 45.00
 27.19% 26.18% 12.73% 8,594,153.05  12.99%

 Ton 1,657 SGY- Klondike Highway Repairs 2015 10
  Bid as:401(1)  HMA, Type II: Class B

 250.00 224.00 170.00 1,338,915.00  0.00  250.00 237.00 224.00
 26.56% 23.95% 21.04% 1,549,720.05  0.00%

 Ton 2,500 Glenn Highway: MP 49 2015 10
  Bid as:401(1A)  HMA, Type II; Class A

 152.00 150.00 90.00 3,620,991.00  153.00  154.00 132.72 66.00
 13.21% 13.22% 6.21% 2,836,369.83  13.21%

 Ton 27,392 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:401(1)  HMA, Type II; Class B

 100.00 50.00 70.00 10,761,116.62  50.00  100.00 75.60 50.00
 26.87% 14.38% 17.82% 9,525,912.80  12.02%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:401(19)  HMA, Type II, Class A
 36,000.00 24,800.00 4,000.00 4,139,213.00  29,400.00  62,000.00 37,226.99 24,800.00

 0.77% 0.54% 0.10% 4,631,344.00  0.63%
 Ton 77 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I

  Bid as:401(1A)  HMA, Type II; Class A
 369.60 165.00 180.00 4,139,213.00  312.00  750.00 406.36 165.00
 0.61% 0.27% 0.33% 4,631,344.00  0.52%

 Ton 627 Richardson Hwy Milepoint 2 Improvements 2015 09
  Bid as:401(1)  HMA, Type II; Class B

 0.00 75.00 55.00 1,231,373.65  0.00  75.00 75.00 75.00
 0.00% 4.89% 2.80% 961,509.50  0.00%

 Ton 7,779 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 100.00 155.00 120.00 8,216,121.50  0.00  155.00 127.50 100.00
 11.28% 17.81% 11.36% 6,769,856.00  0.00%

 Ton 13,104 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 115.00 72.00 250.00 4,594,077.50  0.00  115.00 93.50 72.00
 44.34% 28.84% 71.31% 3,271,889.38  0.00%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 570 Parks Highway MP 235 Drainage Improvements 2015 08

  Bid as:401(1)  HMA, Type II; Class B
 0.00 115.00 80.00 499,782.50  0.00  115.00 115.00 115.00

 0.00% 10.78% 9.12% 607,950.00  0.00%
 Ton 31,362 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 110.00 110.00 65.00 46,690,634.00  110.00  128.00 116.64 110.00
 7.91% 8.20% 4.37% 42,094,598.00  7.52%

 Ton 6,520 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps
  Bid as:401(1A)  Hot Mix Asphalt, Type II, Class A

 150.00 125.00 75.00 15,843,348.50  90.00  150.00 107.00 63.00
 6.80% 5.84% 3.09% 13,943,672.60  3.95%

 Ton 300 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps
  Bid as:401(1B)  Hot Mix Asphalt, Type IV; Class B

 155.00 150.00 150.00 15,843,348.50  160.00  160.00 143.75 110.00
 0.32% 0.32% 0.28% 13,943,672.60  0.32%

 Ton 300 Anchorage District Paving 2015 07
  Bid as:401(1A)  Hot Mix Asphalt, Type II or Type IV; Class B, Area A

 225.00 150.00 130.00 1,292,925.00  0.00  225.00 164.67 119.00
 4.06% 3.66% 3.02% 1,228,875.00  0.00%

 Ton 300 Anchorage District Paving 2015 07
  Bid as:401(1B)  Hot Mix Asphalt, Type II or Type IV;  Class B, Area
 B

 205.00 125.00 125.00 1,292,925.00  0.00  205.00 147.33 112.00
 3.70% 3.05% 2.90% 1,228,875.00  0.00%

 Ton 5,000 Anchorage District Paving 2015 07
  Bid as:401(1C)  Hot Mix Asphalt, Type II or Type IV;  Class B, Area
 C

 130.00 100.00 115.00 1,292,925.00  0.00  130.00 112.67 100.00
 39.11% 40.69% 44.47% 1,228,875.00  0.00%

 Ton 2,000 Anchorage District Paving 2015 07
  Bid as:401(1D)  Hot Mix Asphalt, Type II or Type IV;  Class B, Area
 D

 160.00 110.00 118.00 1,292,925.00  0.00  160.00 126.00 108.00
 19.25% 17.90% 18.25% 1,228,875.00  0.00%

 Ton 681 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 250.00 200.00 120.00 5,459,443.00  0.00  250.00 225.00 200.00
 3.17% 2.57% 1.50% 5,296,083.00  0.00%

 Ton 2,880 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 60.00 135.00 105.00 1,445,635.50  0.00  135.00 97.50 60.00
 14.60% 34.55% 20.92% 1,125,191.00  0.00%

 Ton 530 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:401(1A)  Asphalt Concrete, Type II; Class A

 60.00 135.00 105.00 1,445,635.50  0.00  135.00 97.50 60.00
 2.69% 6.36% 3.85% 1,125,191.00  0.00%

 Ton 630 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:401(1A)  Asphalt Concrete, Type II; Class A

 60.00 135.00 105.00 1,445,635.50  0.00  135.00 97.50 60.00
 3.19% 7.56% 4.58% 1,125,191.00  0.00%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 14,500 Tok Cutoff M P 24-30 Resurfacing 2015 05

  Bid as:401(1)  HMA, Type II; Class B
 95.00 91.00 75.00 4,698,644.50  96.00  100.00 95.50 91.00

 32.88% 32.08% 23.14% 4,112,844.00  29.64%
 Ton 19,800 Fairview Loop Road Pavement Preservation 2015 05

  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A
 57.00 110.00 70.00 3,841,953.00  133.50  133.50 100.17 57.00

 29.06% 56.72% 36.08% 3,839,935.00  67.52%
 Ton 70 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05

  Bid as:401(1B)  Hot Mix Asphalt, Type II; Class B
 181.48 250.00 135.00 1,838,794.00  170.00  250.00 181.50 150.00
 0.64% 0.88% 0.51% 1,990,576.00  0.57%

 Ton 18,476 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements 
  Bid as:401(1)  HMA Type II; Class B

 120.00 50.00 80.00 7,122,545.80  140.00  140.00 103.33 50.00
 26.14% 11.21% 20.75% 8,240,476.20  29.43%

 Ton 12,860 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:401(104)  HMA, Type II; Class B

 100.00 94.00 55.00 6,860,754.40  100.00  100.00 98.00 94.00
 17.47% 17.05% 10.31% 7,090,895.00  16.22%

 Ton 1,316 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:401(104)-A  HMA, Type II; Class B

 100.00 110.00 60.00 6,860,754.40  100.00  110.00 103.33 100.00
 1.79% 2.04% 1.15% 7,090,895.00  1.66%

 Ton 2,750 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project
  Bid as:401(1B)  Hot Mix Asphalt, Type II; Class B

 80.00 90.00 60.00 6,293,325.50  135.00  135.00 101.25 80.00
 3.17% 3.58% 2.62% 6,906,885.32  4.95%

 Ton 14,700 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 55.00 85.00 60.00 6,293,325.50  105.00  105.00 76.25 55.00
 11.66% 18.09% 14.01% 6,906,885.32  20.60%

 Ton 1,497 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
  Bid as:401(104)  HMA, Type II; Class "B"

 130.00 135.00 110.00 6,898,492.00  145.00  155.00 139.48 125.00
 2.65% 3.15% 2.39% 6,419,604.00  2.87%

 Ton 951 Yankovich / Miller Hill Multi-Use Path 2015 03
  Bid as:401(104)  HMA, Type II, Class B

 150.00 129.00 60.00 1,667,903.00  130.00  150.00 136.33 129.00
 7.64% 7.73% 3.42% 1,587,663.00  6.49%

 Ton 3,928 Plack Road Bicycle/Pedestrian Facility 2015 02
  Bid as:401(104)  HMA, Type II; Class B

 114.00 100.00 70.00 2,460,799.90  65.00  122.00 100.25 65.00
 17.91% 16.86% 11.17% 2,329,969.21  9.99%

 Ton 184 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class B

 146.00 140.00 140.38 1,899,217.02  148.48  220.00 155.56 133.00
 1.00% 1.09% 1.36% 2,364,889.50  0.98%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Lump Sum 1 Ktn - Advanced Water Street Trunk Relocation 2014 12

  Bid as:401(7)  Asphalt Concrete, Type II; Class A
 8,800.00 9,200.00 6,000.00 4,216,665.00  0.00  9,200.00 9,000.00 8,800.00
 0.23% 0.28% 0.14% 3,339,289.99  0.00%

 Ton 10,100 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 85.00 80.00 90.00 3,960,085.21  0.00  85.00 82.50 80.00
 24.93% 26.32% 22.95% 3,069,946.00  0.00%

 Ton 42,900 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 115.00 107.00 65.00 13,097,990.00  128.50  128.50 116.83 107.00
 39.34% 38.38% 21.29% 11,961,445.00  39.66%

 Ton 7,875 Fritz Cove Road Rehabilitation And Repair 2014 11
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 100.00 90.00 80.00 3,692,403.00  0.00  100.00 95.00 90.00
 17.38% 22.75% 17.06% 3,115,745.00  0.00%

 Ton 3,107 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
  Bid as:401(104)  HMA, Type II; Class "B"

 138.00 129.00 70.00 10,250,681.00  70.00  150.00 109.96 67.75
 3.46% 3.43% 2.12% 11,699,696.00  1.71%

 Ton 25,000 Tok Cutoff M P 50-60 Resurfacing 2014 10
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 97.00 85.00 70.00 7,952,435.50  54.40  105.00 78.57 54.40
 38.74% 37.47% 22.01% 5,671,025.00  20.55%

 Ton 670 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 180.00 188.96 162.50 1,682,155.36  0.00  188.96 184.48 180.00
 5.05% 7.25% 6.47% 1,745,059.23  0.00%

 Ton 10,567 Hurst Road Resurfacing 2014 10
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 95.00 52.00 70.00 3,616,344.70  108.00  108.00 85.00 52.00
 35.86% 21.17% 20.45% 2,595,968.19  37.01%

 TON 100 D O T & P F Peger Road Complex Plug- Ins ( C M A Q 2013) 2014 09
  Bid as:401 (1)  ASPHALT CONCRETE, TYPE II; CLASS A

 422.00 635.87 400.00 2,107,075.00  399.00  635.87 405.66 216.00
 3.04% 4.60% 1.90% 1,381,059.46  2.48%

 Ton 14,350 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
  Bid as:401(1)  Asphalt Concrete, Type II; Class "B"

 45.00 100.00 56.00 7,811,185.00  74.00  155.00 89.50 45.00
 10.18% 27.15% 10.29% 5,284,485.00  15.88%

 Ton 6,543 F M A T S Area Surface Upgrades F F Y 2014 2014 09
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 120.00 70.00 70.00 1,652,976.31  110.00  120.00 103.50 70.00
 46.47% 27.89% 27.71% 1,642,460.00  40.48%

 Ton 600.5 Chena Small Tracts Improvements 2014 09
  Bid as:401(1)  Asphalt Concrete, Type 2; Class B

 160.00 160.00 55.00 1,174,619.10  130.00  211.02 165.26 130.00
 8.62% 9.03% 2.81% 1,063,885.00  6.63%

 Ton 6,500 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:401(1)  Asphalt Concrete, Type II; Class "B"

 0.00 140.63 75.00 11,714,375.75  0.00  140.63 138.32 136.00
 0.00% 8.52% 4.16% 10,727,261.00  0.00%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 3,300 JNU-Mendenhall Valley Dust Control (Paving) 2014 08

  Bid as:401(1)  Asphalt Concrete, Type II, Class B
 0.00 120.00 100.00 1,472,863.20  0.00  120.00 120.00 120.00

 0.00% 26.50% 22.41% 1,494,155.00  0.00%
 Ton 5,500 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08

  Bid as:401(1)  Asphalt Concrete, Type II; Class B
 95.00 93.00 115.00 1,877,450.00  140.00  140.00 109.33 93.00

 22.69% 23.46% 33.69% 2,180,349.00  30.99%
 Ton 50 ANC Postmark Storm Drain Outfall Repairs 2014 07

  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A
 500.00 195.00 150.00 2,088,725.00  160.00  500.00 285.00 160.00
 0.79% 0.38% 0.36% 2,568,324.00  0.23%

 Ton 115.1 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 219.06 175.00 160.00 1,174,143.00  360.00  475.00 279.11 175.00
 2.12% 1.93% 1.57% 1,046,353.50  2.86%

 Ton 7,050 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:401(1)  Asphalt Concrete, Type II; Class A

 92.00 40.00 70.00 13,111,936.66  66.59  130.00 82.15 40.00
 5.73% 2.52% 3.76% 11,172,615.00  3.78%

 Ton 1,850 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:401(1).1  Asphalt Concrete, Type II; Class A

 92.00 40.00 70.00 13,111,936.66  64.94  130.00 81.74 40.00
 1.50% 0.66% 0.99% 11,172,615.00  0.97%

 Ton 15,100 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
  Bid as:401(1B)  Hot Mix Asphalt, Type II; Class B

 130.00 112.00 125.00 5,831,214.38  130.00  130.00 111.60 66.00
 42.57% 39.13% 32.37% 4,322,551.38  42.38%

 Ton 61,910 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 49.00 47.00 110.00 23,055,979.50  50.00  95.00 60.60 47.00
 19.17% 19.20% 29.54% 15,157,512.00  19.39%

 Ton 5,300 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:401(1B)  Hot Mix Asphalt, Type II; Class B

 60.00 55.00 110.00 23,055,979.50  100.00  100.00 80.20 55.00
 2.01% 1.92% 2.53% 15,157,512.00  3.32%

 Ton 1,050 Doyle Road Improvements 2014 06
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 360.00 250.00 150.00 1,408,240.00  0.00  360.00 305.00 250.00
 21.05% 15.52% 11.18% 1,691,090.00  0.00%

 Ton 2,520 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 158.00 150.00 90.00 9,147,651.25  0.00  158.00 154.00 150.00
 4.02% 4.35% 2.48% 8,696,000.00  0.00%

 Ton 340 Birch Road: Whispering Spruce Intersection Improvements 2014 05
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 167.00 158.00 90.00 756,840.00  160.00  185.00 163.43 150.00
 7.12% 7.31% 4.04% 734,399.81  6.81%

 TON 2,500 Haines Ferry Terminal Improvements 2014 05
  Bid as:401(1)  ASPHALT CONCRETE, TYPE II; CLASS B

 152.65 150.00 135.00 9,722,570.00  320.00  320.00 205.66 150.00
 2.37% 2.50% 3.47% 14,979,745.00  4.95%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 1,616 Glenn Highway Pavement Repairs - Boniface I/C to Knik River 2014 05

 Bridge
  Bid as:401(1B)  Hot Mix Asphalt, Type II; Class A - Hiland to
 Eklutna

 270.00 300.00 115.00 1,041,660.00  350.00  350.00 306.67 270.00
 25.02% 33.90% 17.84% 1,430,000.00  28.34%

 Ton 191 Glenn Highway Pavement Repairs - Boniface I/C to Knik River 2014 05
 Bridge
  Bid as:401(1C)  Hot Mix Asphalt, Type II; class A - Eklutna to Knik
 River Bridge

 270.00 360.00 120.00 1,041,660.00  500.00  500.00 376.67 270.00
 2.96% 4.81% 2.20% 1,430,000.00  4.78%

 Ton 230 Glenn Highway Pavement Repairs - Boniface I/C to Knik River 2014 05
 Bridge
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A - Boniface I/C to
 Hiland

 270.00 305.00 110.00 1,041,660.00  500.00  500.00 358.33 270.00
 3.56% 4.91% 2.43% 1,430,000.00  5.76%

 TON 16,332 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:401 (1A)  HOT MIX ASPHALT, TYPE II, CLASS A

 115.00 95.00 95.00 6,771,019.50  100.00  115.00 103.33 95.00
 27.14% 22.92% 22.91% 6,769,000.00  21.79%

 Ton 683 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:401(1B)  Hot Mix Asphalt, Type II; Class B

 160.00 110.00 60.00 4,522,558.00  0.00  160.00 135.00 110.00
 1.85% 1.32% 0.91% 5,686,743.30  0.00%

 Ton 95 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:401(1D)  Hot Mix Asphalt, Type IV

 198.00 175.00 100.00 4,522,558.00  0.00  198.00 186.50 175.00
 0.32% 0.29% 0.21% 5,686,743.30  0.00%

 Ton 4,640 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements
  Bid as:401(1)-A  Asphalt Concrete, Type II; Class B

 110.00 43.00 90.00 6,695,052.00  117.00  117.00 90.00 43.00
 7.95% 3.25% 6.24% 6,138,597.00  7.94%

 Ton 1,350 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 60.00 144.00 90.00 2,816,398.00  157.00  163.00 138.01 60.00
 2.84% 7.01% 4.31% 2,773,226.95  7.07%

 Ton 30 POW: Hydaburg Highway Fish Passage Improvements 2014 04
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 1,767.00 735.00 200.00 478,175.00  0.00  1,767.00 1,251.00 735.00
 11.62% 5.68% 1.25% 388,512.00  0.00%

 Ton 38,615 Edgerton Highway MP 0-19 Resurfacing 2014 04
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 104.00 88.00 65.00 9,269,950.00  50.00  123.00 89.17 50.00
 53.90% 45.64% 27.08% 7,445,892.20  23.63%

 Ton 7,571 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation
  Bid as:401(1A)  Hot Mix Asphalt, Type II Class A

 125.00 130.00 100.00 3,050,225.50  45.00  130.00 100.00 45.00
 32.99% 35.17% 24.82% 2,798,425.79  11.47%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 4,470 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04

  Bid as:401(1)  Asphalt Concrete, Type II; Class B
 92.00 70.00 65.00 22,059,084.10  95.00  165.00 100.33 70.00
 1.99% 1.51% 1.32% 20,669,482.00  2.04%

 Ton 18,780 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:401(1B)  Hot Mix Asphalt, Type II; Class B

 70.00 90.00 60.00 10,566,460.90  85.00  90.00 81.67 70.00
 10.28% 14.38% 10.66% 11,749,901.68  12.05%

 Ton 11,368 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:401(1)  Hot Mix Asphalt, Type II; Class A

 134.00 110.00 80.00 14,885,926.75  175.00  175.00 134.84 110.00
 8.27% 7.83% 6.11% 15,967,622.06  10.79%

 Ton 5,110 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 156.00 90.00 115.00 9,104,289.00  150.00  156.00 132.00 90.00
 11.67% 7.05% 6.45% 6,527,698.00  10.23%

 Ton 4,250 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:401 (1)  Asphalt Concrete, SP, Type B

 0.00 150.00 120.00 1,900,920.00  0.00  150.00 150.00 150.00
 0.00% 30.30% 26.83% 2,104,176.00  0.00%

 Ton 4,223 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:401(1)  Asphalt Concrete,  SP ; Type B

 129.60 146.00 90.00 22,608,696.41  120.00  146.00 131.87 120.00
 2.00% 2.45% 1.68% 25,154,531.94  1.71%

 Ton 16,690 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
  Bid as:401(1)  Asphalt Concrete, SP, Type B

 95.00 99.00 110.00 5,595,737.50  0.00  99.00 97.00 95.00
 28.35% 36.53% 32.81% 4,522,796.00  0.00%

 Ton 8,315 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 125.00 60.00 70.00 8,868,539.00  120.00  125.00 101.67 60.00
 10.21% 5.48% 6.56% 9,109,265.00  9.60%

 Ton 1,300 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 116.00 110.00 120.00 2,839,079.50  100.00  116.00 108.67 100.00
 5.12% 4.88% 5.49% 2,927,828.00  3.85%

 Ton 50,152 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 39.00 50.00 40.00 26,775,562.00  130.00  130.00 74.81 39.00
 6.61% 8.69% 7.49% 28,866,903.50  22.03%

 Ton 24,760 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:401(1)-A  Asphalt Concrete, Type II; Class "B"

 145.00 37.00 50.00 38,150,089.50  50.00  145.00 83.40 37.00
 11.69% 3.10% 3.25% 29,587,321.00  3.87%

 Ton 33,810 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:401(1)-B  Asphalt Concrete, Type II; Class "B"

 145.00 37.00 45.00 38,150,089.50  50.00  145.00 65.80 37.00
 15.96% 4.23% 3.99% 29,587,321.00  5.29%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 14,000 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11

 Delineation Improvements
  Bid as:401(1)  Asphalt Concrete, Type II; Class A

 70.00 95.00 110.00 6,166,615.00  150.00  160.00 118.75 70.00
 16.66% 23.35% 24.97% 5,696,202.50  30.06%

 Ton 1,550 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:401 (1)  Asphalt Concrete, SP, Type B

 0.00 140.00 120.00 1,468,745.00  0.00  140.00 140.00 140.00
 0.00% 15.03% 12.66% 1,444,140.00  0.00%

 Ton 40,070 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
  Bid as:401(1B)  Hot Mix Asphalt, Type II; Class B

 83.00 77.00 125.00 12,285,657.50  87.00  130.00 94.25 77.00
 31.34% 29.97% 40.77% 10,295,938.00  32.40%

 Ton 125 52765 Ninilchik Village Bridge Replacement 2013 10
  Bid as:401(1B)  Hot Mix Asphalt, Type II; Class B

 300.00 347.31 300.00 2,314,551.25  298.00  375.00 334.46 298.00
 1.67% 1.97% 1.62% 2,199,212.09  1.59%

 Ton 22,700 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 100.00 86.00 65.00 5,299,183.75  57.00  100.00 81.00 57.00
 46.81% 40.76% 27.84% 4,789,467.00  25.05%

 Ton 7,900 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 60.00 94.00 70.00 11,350,218.00  113.00  125.00 101.13 60.00
 4.31% 7.15% 4.87% 10,388,566.00  7.62%

 Ton 14,465 Airport Way Preventive Maintenance - Stage I 2013 10
  Bid as:401(1)  Asphalt Concrete, Type III; Class B

 65.00 100.00 68.00 5,616,358.46  95.00  100.00 86.67 65.00
 17.18% 26.85% 17.51% 5,388,088.84  24.89%

 Ton 350 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 155.00 160.00 70.00 1,812,792.00  95.00  500.00 199.00 85.00
 3.03% 3.17% 1.35% 1,766,369.00  1.85%

 Ton 445 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 196.00 170.00 80.00 1,023,245.00  0.00  196.00 183.00 170.00
 6.47% 6.23% 3.48% 1,214,605.00  0.00%

 Ton 930 Potter Road Surfacing 2013 08
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 62.00 116.00 86.00 947,235.60  95.00  116.00 91.00 62.00
 6.43% 12.91% 8.44% 835,888.12  8.61%

 Ton 950 JNU - Thane Road HSIP 2013 06
  Bid as:401(1)  Asphalt Concrete, Type II, Class B

 0.00 100.00 110.00 1,116,063.00  0.00  100.00 100.00 100.00
 0.00% 7.32% 9.36% 1,298,675.00  0.00%

 Ton 65 Parks Highway MP 240 Repairs 2013 2013 06
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 500.00 350.00 50.00 618,025.00  215.00  500.00 348.00 215.00
 4.64% 4.68% 0.53% 486,565.00  1.90%

 Ton 90 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 0.00 500.00 165.00 804,895.00  0.00  500.00 500.00 500.00
 0.00% 4.53% 1.84% 993,566.75  0.00%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 250 Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface 2013 06

 Repairs
  Bid as:401 (1)  Asphalt Concrete, Type II; Class B

 375.00 285.00 125.00 279,670.00  0.00  375.00 330.00 285.00
 24.73% 21.33% 11.17% 333,965.00  0.00%

 Ton 6,535 FMATS Area Surface Upgrades FFY2013 2013 05
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 86.13 98.50 60.00 1,403,882.75  55.00  104.00 85.91 55.00
 47.90% 55.53% 27.93% 1,159,171.29  29.13%

 Ton 2,000 Peninsula District Paving 2013 05
  Bid as:401(1E)  Hot Mix Asphalt, Type II or Type IV; Area E

 135.00 150.00 125.00 1,239,750.00  0.00  150.00 142.50 135.00
 20.18% 23.89% 20.17% 1,255,945.00  0.00%

 Ton 750 Peninsula District Paving 2013 05
  Bid as:401(1F)  Hot Mix Asphalt, Type II or Type IV; Area F

 150.00 150.00 125.00 1,239,750.00  0.00  150.00 150.00 150.00
 8.41% 8.96% 7.56% 1,255,945.00  0.00%

 Ton 2,000 Peninsula District Paving 2013 05
  Bid as:401(1A)  Hot Mix Asphalt, Type II or Type IV; Area A

 112.00 130.00 115.00 1,239,750.00  0.00  130.00 121.00 112.00
 16.74% 20.70% 18.55% 1,255,945.00  0.00%

 Ton 750 Peninsula District Paving 2013 05
  Bid as:401(1B)  Hot Mix Asphalt, Type II or Type IV; Area B

 160.00 149.00 125.00 1,239,750.00  0.00  160.00 154.50 149.00
 8.97% 8.90% 7.56% 1,255,945.00  0.00%

 Ton 2,000 Peninsula District Paving 2013 05
  Bid as:401(1C)  Hot Mix Asphalt, Type II or Type IV; Area C

 145.00 152.00 125.00 1,239,750.00  0.00  152.00 148.50 145.00
 21.67% 24.20% 20.17% 1,255,945.00  0.00%

 Ton 750 Peninsula District Paving 2013 05
  Bid as:401(1D)  Hot Mix Asphalt, Type II or Type IV; Area D

 150.00 145.00 125.00 1,239,750.00  0.00  150.00 147.50 145.00
 8.41% 8.66% 7.56% 1,255,945.00  0.00%

 Ton 4,000 Mat-Su District Paving 2013 05
  Bid as:401(1A)  Hot Mix Asphalt, Type II or Type IV; Area A

 134.00 112.00 120.00 1,215,500.00  0.00  134.00 123.00 112.00
 38.37% 36.67% 39.49% 1,221,750.00  0.00%

 Ton 1,500 Mat-Su District Paving 2013 05
  Bid as:401(1B)  Hot Mix Asphalt, Type II or Type IV; Area B

 160.00 115.00 125.00 1,215,500.00  0.00  160.00 137.50 115.00
 17.18% 14.12% 15.43% 1,221,750.00  0.00%

 Ton 1,500 Mat-Su District Paving 2013 05
  Bid as:401(1C)  Hot Mix Asphalt, Type II or Type IV; Area C

 160.00 125.00 125.00 1,215,500.00  0.00  160.00 142.50 125.00
 17.18% 15.35% 15.43% 1,221,750.00  0.00%

 Ton 500 Mat-Su District Paving 2013 05
  Bid as:401(1D)  Hot Mix Asphalt, Type II or Type IV; Area D

 215.00 132.00 130.00 1,215,500.00  0.00  215.00 173.50 132.00
 7.70% 5.40% 5.35% 1,221,750.00  0.00%

 Ton 13,890 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 86.00 90.00 120.00 4,512,533.00  0.00  90.00 88.00 86.00
 27.21% 34.74% 36.94% 3,598,291.00  0.00%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 2,230 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05

  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A
 134.00 153.00 90.00 587,790.00  135.00  153.00 140.67 134.00
 42.90% 55.79% 34.14% 611,591.23  40.97%

 Ton 3,250 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 125.00 140.00 125.00 3,685,547.50  64.00  150.00 126.50 64.00
 11.94% 14.34% 11.02% 3,172,129.00  5.96%

 Ton 2,800 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:401(1A)  Asphalt Concrete, Type II; Class A

 129.75 125.00 90.00 4,891,836.00  125.00  146.00 131.44 125.00
 10.43% 10.01% 5.15% 3,496,800.96  10.00%

 TON 1,060 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements
  Bid as:401(1)  ASPHALT CONCRETE, SP, TYPE B

 120.00 130.00 120.00 4,291,557.00  0.00  130.00 125.00 120.00
 2.47% 2.74% 2.96% 5,031,578.00  0.00%

 Ton 9,500 Anchorage Asphalt Surface Repairs, 2013 2013 05
  Bid as:401(1A)  Hot Mix Asphalt, Type IV; Class B

 100.00 122.00 110.00 2,018,575.00  114.00  122.00 112.00 100.00
 50.66% 64.62% 51.77% 1,793,675.00  51.75%

 Ton 26,378 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:401(1)  Asphalt Concrete, Type II; Class "B"

 86.00 38.00 45.00 17,202,423.90  50.00  104.00 69.50 38.00
 13.42% 6.04% 6.90% 16,585,843.50  7.42%

 Ton 296 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:401(1-HSIP)  Asphalt Concrete, Type II; Class "B"

 115.00 50.00 50.00 17,202,423.90  50.00  115.00 82.00 50.00
 0.20% 0.09% 0.09% 16,585,843.50  0.08%

 Ton 2,290 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
  Bid as:401(1)  Asphalt Concrete, Type II; Class "B"

 62.00 60.00 110.00 4,587,518.00  110.00  188.00 123.33 60.00
 3.32% 3.51% 5.49% 3,915,515.00  5.58%

 Ton 5,330 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:401(1)  Asphalt Concrete, SP, Type B

 80.00 100.00 90.00 8,364,460.00  0.00  100.00 90.00 80.00
 4.41% 5.85% 5.73% 9,118,342.00  0.00%

 Ton 8,700 Nordale Road Rehabilitation 2013 02
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 90.00 39.00 55.00 4,548,500.95  54.00  90.00 61.00 39.00
 17.45% 7.64% 10.52% 4,442,893.00  10.10%

 Ton 29,625 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:401(1A)  Asphalt Concrete, Type II; Class B

 70.00 75.00 90.00 9,322,172.00  64.00  75.00 69.67 64.00
 25.74% 28.40% 28.60% 7,822,574.00  22.86%

 Ton 4,310 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:401(1B)  Asphalt Concrete, Type III; Class B

 65.00 75.00 120.00 9,322,172.00  67.00  75.00 69.00 65.00
 3.48% 4.13% 5.55% 7,822,574.00  3.48%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 7,333 POW Big Salt Lake Road Pavement Rehabilitation 2013 01

  Bid as:401(1)  Asphalt Concrete, Type II; Class B
 134.50 85.50 100.00 3,367,389.00  0.00  134.50 110.00 85.50
 28.61% 23.93% 21.78% 2,620,072.00  0.00%

 Ton 18,510 Halibut Point Road Pavement Rehab 2013 01
  Bid as:401(1)  Asphalt Concrete, SP, Type B

 75.00 94.50 80.00 19,713,666.00  91.00  94.50 86.83 75.00
 7.00% 9.07% 7.51% 19,292,860.05  8.15%

 Ton 95,704 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
  Bid as:401(1A)  Hot Mix Asphalt, Type II, Class A

 50.50 100.00 60.00 18,044,120.50  56.00  100.00 63.13 46.00
 33.24% 66.02% 31.82% 14,495,924.00  34.16%

 Ton 7,890 KTN North Tongass Pavement Rehabilitation 2012 11
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 55.00 85.00 120.00 2,937,510.00  0.00  85.00 70.00 55.00
 14.68% 30.04% 32.23% 2,232,313.00  0.00%

 Ton 55,647 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 62.75 120.00 57.28 11,596,555.07  116.00  120.00 99.58 62.75
 29.65% 57.08% 27.49% 11,698,675.00  53.47%

 Ton 16,322 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 42.00 131.00 80.00 11,293,798.00  125.00  131.00 99.33 42.00
 6.38% 19.96% 11.56% 10,713,734.02  18.57%

 Ton 4,610 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:401(1)  Asphalt Concrete, SP, Type B

 0.00 120.00 110.00 1,876,493.00  0.00  120.00 120.00 120.00
 0.00% 29.17% 27.02% 1,896,296.00  0.00%

 Ton 4,850 Juneau-FFY12 Areawide Paving 2012 11
  Bid as:401(1)  Asphalt Concrete, SP, Type B

 0.00 120.00 110.00 1,731,350.00  0.00  120.00 120.00 120.00
 0.00% 34.67% 30.81% 1,678,831.00  0.00%

 Ton 4,500 Sawmill Creek Road Upgrade 2012 11
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 68.00 70.00 135.00 12,320,919.00  101.20  101.20 79.73 68.00
 2.40% 2.67% 4.93% 11,789,167.00  3.47%

 Ton 430 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

  Bid as:401(1-78)  Asphalt Concrete, Type II; Class A
 224.00 188.00 200.00 1,425,670.00  105.00  224.00 187.40 105.00
 5.56% 4.98% 6.03% 1,623,000.00  2.61%

 Ton 150 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

  Bid as:401(1-85)  Asphalt Concrete, Type II; ClassA
 224.00 188.00 200.00 1,425,670.00  165.00  315.00 222.40 165.00
 1.94% 1.74% 2.10% 1,623,000.00  1.43%

 Ton 150 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

  Bid as:401(1-67.9)  Asphalt Concrete, Type II; ClassA
 224.00 188.00 200.00 1,425,670.00  165.00  317.00 222.80 165.00
 1.94% 1.74% 2.10% 1,623,000.00  1.43%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 9,500 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11

  Bid as:401(1A)  Asphalt Concrete, Type II ; Class A
 100.00 62.00 80.00 6,999,965.00  54.25  100.00 72.08 54.25
 16.12% 10.52% 10.86% 5,598,065.00  7.94%

 Ton 52,000 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 33.00 50.00 45.00 22,717,861.60  50.00  62.00 46.48 33.00
 8.30% 12.58% 10.30% 20,669,751.30  11.56%

 Ton 1,320 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
  Bid as:401(1B)  Hot Mix Asphalt, Type II; Class B

 140.00 209.00 150.00 3,791,689.00  195.50  209.00 186.13 140.00
 3.76% 6.45% 5.22% 4,277,729.72  4.75%

 Ton 32,170 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 80.00 50.00 64.00 11,779,677.80  0.00  80.00 65.00 50.00
 19.83% 14.77% 17.48% 10,891,541.00  0.00%

 Ton 45,000 Steese Highway MP 5-11 Resurfacing 2012 10
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 76.60 42.00 50.00 8,641,218.75  53.00  76.60 57.20 42.00
 47.74% 26.29% 26.04% 7,189,147.00  30.74%

 TON 17,021 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:401(1A)  HOT MIX ASPHALT, TYPE II; CLASS A

 115.00 41.00 105.00 20,569,201.55  140.00  140.00 98.67 41.00
 11.35% 4.12% 8.69% 16,932,671.96  12.89%

 Ton 2,334 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 52.00 100.00 70.00 868,420.50  80.00  100.00 77.33 52.00
 22.13% 43.52% 18.81% 536,333.83  29.09%

 Ton 7,071 F M A T S Surface & Approach Upgrades  F F Y 2012 2012 10
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 54.25 114.00 70.00 1,485,376.44  55.00  114.00 80.81 54.25
 30.84% 64.84% 33.32% 1,243,111.92  29.57%

 Ton 210 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
  Bid as:401(1)  Asphalt Concrete, Type II; Class A

 165.00 200.00 150.00 995,000.00  162.00  300.00 185.78 100.00
 3.71% 5.08% 3.17% 826,020.00  3.62%

 Ton 2,146 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
  Bid as:401(1A)  Hot Mix Asphalt, Type II, Class A

 144.00 152.00 130.00 2,648,822.00  70.00  185.00 142.20 70.00
 12.07% 12.89% 10.53% 2,530,821.97  5.55%

 Ton 79 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 630.00 375.00 300.00 458,058.00  800.00  800.00 561.25 375.00
 8.15% 4.95% 5.17% 598,900.00  9.20%

 Ton 1,000 N R Bicycle / Pedestrian Facilities Rehabilitation & Improvements 2012 09
  Bid as:401(1)  Asphalt Concrete, Typ II ; Class B

 80.00 120.00 70.00 221,954.20  120.00  195.00 128.75 80.00
 34.20% 51.35% 31.54% 233,690.00  45.80%

 Ton 350 Valdez Tidal Flats Culvert Replacement AK122 2012 09
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 222.00 170.00 200.00 3,607,128.00  292.00  292.00 228.00 170.00
 3.31% 3.78% 1.94% 1,574,686.00  2.17%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 125 Lake Hood Strip RPZ Land Acquisition 2012 08

  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A
 162.76 186.02 180.00 686,991.00  210.34  210.34 184.78 162.76
 4.15% 5.26% 3.28% 442,368.44  5.17%

 Ton 1,700 Parks Hwy: Stanley Road Signal 2012 08
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 134.30 115.00 150.00 1,793,585.00  150.00  150.00 133.10 115.00
 13.44% 12.42% 14.22% 1,573,730.00  11.60%

 Ton 28,600 Top of the World Highway MP 0-13 Rehab 2012 07
  Bid as:401(1)  Asphalt Concrete, Type II; Class "B"

 60.00 40.00 50.00 19,224,820.50  44.00  60.00 48.00 40.00
 10.99% 7.35% 7.44% 15,555,427.00  7.40%

 Ton 2 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:401(1B)  Hot Mix Asphalt, Type II; Class B

 200.00 250.00 185.00 5,122,591.75  2,700.00  2,700.00 1,037.50 200.00
 0.01% 0.01% 0.01% 5,399,661.50  0.09%

 Ton 400 F M A T S   L E D  STREET  LIGHT  CONVERSION  STAGE  I I 2012 07
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 630.00 352.00 270.00 1,683,870.00  203.30  630.00 383.06 203.30
 16.21% 9.37% 6.41% 1,502,091.00  4.87%

 Ton 710 Sawmill Creek Road 2012 07
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 0.00 210.00 140.00 472,060.00  0.00  210.00 210.00 210.00
 0.00% 32.87% 21.06% 453,550.00  0.00%

 Ton 400 North Pole Bike Trail Rehabilitation and Connections 2012 07
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 120.00 82.00 86.00 640,139.00  155.00  270.00 156.75 82.00
 7.75% 6.66% 5.37% 492,497.25  9.09%

 Ton 19,286 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:401(1)  Hot Mix Asphalt, Type II, Class A

 40.00 100.00 62.00 11,086,037.30  52.00  100.00 60.80 40.00
 5.97% 17.64% 10.79% 10,932,542.26  7.46%

 Ton 1,430 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 175.00 164.00 100.00 9,015,968.53  150.00  184.00 141.85 80.00
 3.26% 3.09% 1.59% 7,589,893.00  2.77%

 Ton 4,725 Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To 2012 06
 MP 22
  Bid as:401(1F)  Hot Mix Asphalt, Type IV; Class B

 100.00 92.00 105.00 1,021,325.00  0.00  100.00 96.00 92.00
 48.51% 56.62% 48.58% 767,725.00  0.00%

 Ton 125 JNU Trout Street Bridge Replacement BR # 1786 2012 06
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 200.00 192.94 150.00 874,225.00  206.90  206.90 199.95 192.94
 3.16% 3.52% 2.14% 684,226.05  2.98%

 Ton 24,740 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 40.00 79.00 60.00 5,897,230.00  58.40  79.00 59.13 40.00
 19.23% 40.72% 25.17% 4,799,275.50  27.13%

 Ton 1,358 Nome Snake River Bridge Replacement 2012 05
  Bid as:401(1)  Asphalt Concrete, Type_II; Class B

 99.00 220.00 120.00 9,211,114.75  209.00  250.00 190.60 99.00
 1.54% 3.48% 1.77% 8,584,329.25  3.16%
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 Ton or Megagram HMA, Type __; Class __ 401(1_)
 Ton 37,800 Parks Highway M P 252-263 Rehabilitation 2012 05

  Bid as:401(1)  Asphalt Concrete, Type II; Class B
 50.00 38.00 50.00 13,682,389.00  48.50  81.00 49.07 35.00

 14.85% 11.42% 13.81% 12,580,165.00  14.30%
 Ton 26,320 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05

  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A
 90.00 80.00 65.00 4,932,955.00  89.00  90.00 86.33 80.00

 50.45% 47.46% 34.68% 4,436,195.25  46.67%
 Ton 22,958 Holt-Lamplight Road Resurfacing 2012 04

  Bid as:401(1B)  Hot Mix Asphalt, Type II; Class B
 83.00 90.00 40.00 4,841,016.75  85.00  90.00 86.00 83.00

 40.20% 44.47% 18.97% 4,646,625.80  34.90%
 Ton 5,600 University Ave Asphalt Surface Repairs 2012 04

  Bid as:401(1)  Asphalt Concrete, Type III; Class B
 70.00 92.00 80.00 1,951,750.00  110.00  110.00 90.67 70.00

 25.67% 37.66% 22.95% 1,368,111.36  39.65%
 Ton 1,520 Egan/yandukin Intersection Safety Enhancements 2012 04

  Bid as:401(1)  Asphalt Concrete, SP, Type B
 0.00 115.00 75.00 559,300.00  0.00  115.00 115.00 115.00

 0.00% 27.15% 20.38% 643,875.00  0.00%
 Ton 27,370 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02

 Resurfacing 
  Bid as:401(1A)  Hot Mix Asphalt, Type II; Class A

 44.00 122.00 55.00 8,029,961.25  100.00  122.00 88.67 44.00
 17.85% 52.34% 18.75% 6,379,578.27  39.96%

 Ton 54,080 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
  Bid as:401(1)  Asphalt Concrete, Type II, Class B

 71.00 45.00 90.00 15,650,130.00  61.80  71.00 59.27 45.00
 29.57% 18.85% 31.10% 12,913,532.00  23.18%

 Ton 5,200 South Cushman Street - Mitchell Expressway To Sanduri Street  2012 01
  Bid as:401(1)  Asphalt Concrete, Type II; Class B

 85.00 37.00 60.00 3,502,699.60  45.00  85.00 55.25 37.00
 13.41% 6.21% 8.91% 3,098,635.60  6.88%

 Lane-Station or <Enter HMA, Leveling Course, Type __, Class __ 401(2)
 Default Metric Pay

 Unit>
 Lane-Station 124 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

  Bid as:401(2)  HMA, Leveling Course, Type IV, Class B
 1.00 650.00 550.00 5,152,880.75  900.00  900.00 517.00 1.00

 0.00% 1.59% 1.32% 5,068,927.80  2.17%
 Lane-Station 485 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
  Bid as:401(2)  HMA, Leveling Course, Type IV; Class B

 600.00 1,000.00 900.00 13,424,271.00  900.00  1,000.00 775.00 600.00
 1.93% 3.53% 3.25% 13,727,979.00  2.75%

 Lane-Station 72 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:401(2)  HMA, Leveling Course, Type IV, Class B
 0.01 420.00 500.00 9,927,018.00  600.00  600.00 340.00 0.01

 0.00% 0.35% 0.36% 8,532,028.00  0.41%
 Lane-Station 80 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12

  Bid as:401(2)  HMA, Leveling Course, Type IV; Class B
 0.01 0.01 600.00 6,165,572.50  500.00  500.00 166.67 0.01

 0.00% 0.00% 0.78% 5,541,577.74  0.72%
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 Lane-Station or <Enter HMA, Leveling Course, Type __, Class __ 401(2)
 Default Metric Pay

 Unit>
 TON 51 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11

  Bid as:401 (2)  ASPHALT CEMENT, GRADE PG 58-28
 1,000.00 850.00 1,250.00 1,452,525.00  1,025.00  1,025.00 958.33 850.00
 3.50% 3.05% 4.39% 1,419,192.00  3.28%

 Lane-Station 73 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:401(2)  HMA, Leveling Course, Type IV; Class B

 600.00 1,000.00 500.00 10,577,766.00  0.00  1,000.00 800.00 600.00
 0.41% 0.73% 0.35% 9,986,105.00  0.00%

 Lane-Station 246 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:401(2)  HMA, Leveling Course, Type IV, Class B

 100.00 325.00 500.00 5,568,712.00  400.00  1,050.00 267.62 0.01
 0.51% 1.72% 2.21% 4,648,330.25  1.97%

 Lane-Station 43 ANC Postmark Drive Repairs 2017 2017 05
  Bid as:401(2)  HMA, Leveling Course, Type II, Class B

 100.00 965.00 400.00 533,590.00  0.00  965.00 532.50 100.00
 0.87% 8.46% 3.22% 490,599.00  0.00%

 Lane-Station 159 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation
  Bid as:401(2)  HMA, Leveling Course, Type IV; Class B

 400.00 0.01 600.00 11,572,305.00  1.00  400.00 133.67 0.01
 0.62% 0.00% 0.82% 9,998,958.59  0.00%

 Lane-Station 104 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:401(2)  HMA, Leveling Course, Type IV, Class B

 550.00 400.00 528.00 11,012,857.50  425.00  550.00 458.33 400.00
 0.50% 0.38% 0.50% 10,998,773.50  0.37%

 Lane-Station 150 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover
  Bid as:401(2)  HMA, Leveling Course, Type IV; Class B

 250.00 200.00 600.00 13,496,365.25  1,500.00  1,500.00 625.00 200.00
 0.33% 0.28% 0.67% 10,696,233.10  1.83%

 Lane-Station 2,765 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:401(2)  HMA Leveling Course, Type IV; Class B

 550.00 400.00 600.00 18,928,072.50  350.00  550.00 425.00 350.00
 9.06% 7.04% 8.76% 15,712,283.30  5.73%

 Ton 10,640 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps
  Bid as:401(1F)  Hot Mix Asphalt, Preleveling/Leveling Course, Type
 IV; Class B

 72.00 125.00 125.00 15,843,348.50  160.00  160.00 115.50 72.00
 5.33% 9.54% 8.39% 13,943,672.60  11.46%

 LANE-STATION 18 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation
  Bid as:401(1F)  HOT MIX ASPHALT, PRELEVELING/LEVELING
 COURSE, TYPE IV, CLASS B

 1,500.00 1,850.00 1,000.00 3,992,876.00  2,056.50  2,134.00 1,885.13 1,500.00
 0.71% 0.89% 0.45% 3,749,452.49  0.85%

 Lane-Station 10 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:401(1F)  Hot MIx Asphalt, Preleveling/Leveling Course, Type
 IV; Class B

 2,000.00 4,000.00 350.00 23,055,979.50  1,000.00  5,600.00 3,020.00 1,000.00
 0.13% 0.26% 0.02% 15,157,512.00  0.06%
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 Lane-Station or <Enter HMA, Leveling Course, Type __, Class __ 401(2)
 Default Metric Pay

 Unit>
 Lane-Station 96 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04

 Pavement Preservation
  Bid as:401(1F)  Hot MIx Asphalt, Preleveling/Leveling Course, Type
 IV; Class B

 625.00 700.00 400.00 3,050,225.50  400.00  700.00 575.00 400.00
 2.09% 2.40% 1.26% 2,798,425.79  1.29%

 Lane-Station 440 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements
  Bid as:401(1F)  Hot MIx Asphalt, Preleveling/Leveling Course, Type
 IV; Class B

 1,100.00 500.00 500.00 6,166,615.00  1,000.00  1,100.00 831.25 500.00
 8.23% 3.86% 3.57% 5,696,202.50  6.30%

 Lane-Station 18 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:401(1F)  Hot Mix Asphalt, Preleveling/Leveling Course, Type
 IV; Class B

 600.00 700.00 500.00 3,685,547.50  700.00  1,000.00 736.67 600.00
 0.32% 0.40% 0.24% 3,172,129.00  0.36%

 Lane-Station 880 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
  Bid as:401(1F)  Hot Mix Asphalt, Preleveling/Leveling Course, Type
 IV; Class B

 700.00 500.00 300.00 4,932,955.00  550.00  700.00 583.33 500.00
 13.12% 9.92% 5.35% 4,436,195.25  9.64%

 Ton or <Enter Default HMA, Leveling Course, Type __, Class __ 401(3)
 Metric Pay Unit>

 TON 17 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
  Bid as:401(3)  HMA, LEVELING COURSE, TYPE IV, CLASS B

 200.00 1,000.00 100.00 9,992,599.00  350.00  1,000.00 334.19 134.00
 0.04% 0.20% 0.02% 8,594,153.05  0.07%

 Ton or Megagram Asphalt Binder, Grade ___ 401(4_)
 Ton 42 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements
  Bid as:401(4)  Asphalt Binder, Grade PG 52-28

 0.00 1,100.00 1,200.00 2,201,788.00  0.00  1,100.00 1,100.00 1,100.00
 0.00% 1.91% 2.29% 2,415,196.00  0.00%

 Ton 859 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07
 8.1 - 
 20
  Bid as:401(4)  Asphalt Binder, Grade PG 52V-40

 0.01 900.00 864.00 4,112,889.98  0.01  1,000.00 475.01 0.01
 0.00% 19.47% 18.05% 3,970,421.22  0.00%

 Ton 6 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
  Bid as:401(4)  Asphalt Binder, Grade PG 52-28

 2.00 0.01 700.00 467,197.50  0.10  2.00 0.70 0.01
 0.00% 0.00% 0.90% 506,883.56  0.00%

 Ton 33 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
  Bid as:401(4)  Asphalt Binder, Grade PG 58E-34

 0.01 0.01 800.00 6,450,221.75  1.00  815.00 90.67 0.01
 0.00% 0.00% 0.41% 5,719,942.36  0.00%

 No Conversion
Page: 193No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
401(4_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Ton or Megagram Asphalt Binder, Grade ___ 401(4_)
 Ton 170 Northern Region River Encroachment Repairs - Richardson 2018 06

 Highway MP 1-16
  Bid as:401(4)  Asphalt Binder, Grade PG 52-28

 1.00 570.00 600.00 5,169,287.50  0.01  610.00 295.25 0.01
 0.00% 2.68% 1.97% 3,612,284.10  0.00%

 Ton 640 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
  Bid as:401(4)  Asphalt Binder, Grade PG 58E-34

 800.00 0.01 850.00 5,152,880.75  1.00  800.00 267.00 0.01
 9.97% 0.00% 10.56% 5,068,927.80  0.01%

 TON 890 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
  Bid as:401(4)  ASPHALT BINDER, GRADE PG 52-40

 875.00 900.00 700.00 3,413,310.00  980.00  980.00 918.33 875.00
 22.27% 23.28% 18.25% 3,440,733.00  22.05%

 Ton 224 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation
  Bid as:401(4)  Asphalt Binder, Grade PG 52V-40

 1.00 0.01 885.00 1,378,816.00  0.01  1.00 0.26 0.01
 0.02% 0.00% 14.38% 1,109,658.24  0.00%

 Ton 1,600 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:401(4)  Asphalt Binder, Grade PG 64E-40

 0.01 1.00 800.00 40,373,362.02  0.01  1,000.00 250.26 0.01
 0.00% 0.00% 3.17% 36,616,095.00  0.00%

 Ton 33 AMATS: Abbott Road Rehab - Phase II 2018 05
  Bid as:401(4)  Asphalt Binder, Grade PG 58-34ER

 0.01 1.00 650.00 5,080,598.00  0.01  1.00 0.28 0.01
 0.00% 0.00% 0.42% 5,167,568.00  0.00%

 Ton 92 FMATS Yukon Drive Improvements 2018 05
  Bid as:401(4)  Asphalt Binder, Grade PG 52-40

 1.00 1.00 600.00 2,468,430.52  1.00  900.00 225.75 1.00
 0.00% 0.00% 2.24% 2,077,000.62  0.00%

 Ton 30 Chena Ridge Cripple Creek Culvert Replacement 2018 04
  Bid as:401(4)  Asphalt Binder, Grade 52-40

 300.00 800.00 690.00 1,761,743.20  100.00  800.00 173.14 0.01
 0.42% 1.23% 1.17% 1,950,325.20  0.13%

 Ton 638 FMATS Area Surface Upgrades FFY2018 2018 04
  Bid as:401(4)  Asphalt Binder, Grade 52-28

 1.00 600.00 600.00 2,997,119.75  1.00  600.00 200.67 1.00
 0.02% 15.07% 12.77% 2,540,773.50  0.02%

 Ton 1,067 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
  Bid as:401(4)  Asphalt Binder, Grade PG 52-40

 0.01 900.00 750.00 8,914,415.00  1.00  900.00 129.00 0.01
 0.00% 12.81% 8.98% 7,494,742.75  0.01%

 Ton 134 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
  Bid as:401(4)  Asphalt Binder, Grade 52-40

 900.00 1.00 750.00 11,246,808.00  0.01  950.00 425.34 0.01
 1.18% 0.00% 0.89% 9,911,534.00  0.00%

 Ton 186 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:401(4B)  Asphalt Binder, Grade 58-28

 850.00 725.00 1,000.00 4,738,988.60  0.00  850.00 787.50 725.00
 3.32% 2.89% 3.92% 4,674,097.00  0.00%

 Ton 817 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I
  Bid as:401(4)  Asphalt Binder, Grade PG 52V-40
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 Ton or Megagram Asphalt Binder, Grade ___ 401(4_)
 900.00 935.00 700.00 13,812,485.00  800.00  935.00 825.87 750.00

 Ton 1,410 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
  Bid as:401(4)  Asphalt Binder, Grade PG 52-28

 1.00 300.00 500.00 27,839,413.30  420.00  550.00 279.58 1.00
 0.00% 1.45% 2.53% 29,100,627.40  1.98%

 Ton 2,120 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:401(4)  Asphalt Binder, Grade 52V-40

 0.01 750.00 750.00 71,347,923.00  700.00  750.00 362.77 0.01
 0.00% 3.09% 2.23% 51,418,510.24  1.99%

 Ton 400 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
  Bid as:401(4)  Asphalt Binder, Grade 52-40

 1.00 0.01 800.00 2,741,985.00  800.00  800.00 200.50 0.01
 0.02% 0.00% 11.67% 2,253,082.82  13.03%

 Ton 239 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:401(4SP)  Asphalt Binder, Grade PG 58-28

 0.00 900.00 720.00 8,283,871.00  0.00  900.00 900.00 900.00
 0.00% 2.22% 2.08% 9,681,105.00  0.00%

 Ton 1,514 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements
  Bid as:401(4)  Asphalt Binder, Grade PG 52-40

 750.00 800.00 700.00 21,880,949.00  800.00  1,092.50 711.07 1.00
 5.54% 6.40% 4.84% 18,937,554.72  5.67%

 Ton 4,126 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:401(4)  Asphalt Binder, Grade PG 58-34

 0.01 770.00 730.00 37,091,619.00  0.01  1,100.00 467.51 0.01
 0.00% 8.79% 8.12% 36,149,513.00  0.00%

 Ton 1,496 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:401(4)-A  Asphalt Binder, Type PG 52-40

 900.00 1.00 850.00 12,088,084.00  1.00  900.00 300.67 1.00
 9.73% 0.01% 10.52% 12,499,865.00  0.01%

 Ton 61 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:401(4)-B  Asphalt Binder, Grade 52-28

 1.00 485.00 750.00 12,088,084.00  1.00  485.00 162.33 1.00
 0.00% 0.24% 0.38% 12,499,865.00  0.00%

 Ton 133 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
  Bid as:401(4)  Asphalt Binder, Grade PG 52-40

 0.01 935.00 750.00 2,880,450.00  890.00  935.00 365.40 0.01
 0.00% 6.28% 3.46% 1,980,177.00  5.05%

 Ton 72 Birch Hill Bicycle and Pedestrian Facility 2017 07
  Bid as:401(4)  Asphalt Binder, Grade 52-40

 830.00 1.00 700.00 1,605,998.00  1.00  830.00 208.25 1.00
 3.33% 0.00% 3.14% 1,634,123.00  0.00%

 Ton 116 Richardson Highway MP 337 Eielson AFB Intersection 2017 06
 Improvements
  Bid as:401(4B)  Asphalt Binder, Grade PG 52-40

 950.00 1.00 750.00 1,713,759.00  1,000.00  1,000.00 650.33 1.00
 8.01% 0.01% 5.08% 1,364,111.50  7.36%

 Ton 419.2 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts
  Bid as:401(4PG 52-40)  Asphalt Binder, Grade PG 52-40

 760.00 0.01 740.00 2,995,171.85  10.00  775.00 257.67 0.01
 8.63% 0.00% 10.36% 3,030,525.98  0.11%
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 Ton or Megagram Asphalt Binder, Grade ___ 401(4_)
 Ton 194 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

  Bid as:401(4)  Asphalt Binder, Grade PG 52-40
 1.03 750.00 700.00 5,568,712.00  1.00  750.00 84.13 0.01

 0.00% 3.13% 2.44% 4,648,330.25  0.00%
 Ton 835 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06

 Aleknagik Wood River Bridge Construction - Phase III

  Bid as:401(4)  Asphalt Binder, Grade 52-40
 900.00 950.00 600.00 7,493,651.00  1,100.00  1,150.00 1,025.00 900.00
 12.26% 14.71% 6.69% 5,393,658.45  14.89%

 Ton 147 Soldotna: Funny River Road Improvements 2017 05
  Bid as:401(4)  Asphalt Binder, Grade PG 52-40

 900.00 1.00 750.00 2,415,300.00  0.00  900.00 450.50 1.00
 6.73% 0.01% 4.56% 1,964,337.00  0.00%

 Ton 68 ANC Postmark Drive Repairs 2017 2017 05
  Bid as:401(4)  Asphalt Binder, Grade PG 58-34

 1.00 1.00 750.00 533,590.00  0.00  1.00 1.00 1.00
 0.01% 0.01% 9.56% 490,599.00  0.00%

 Ton 501 Keku Road 2017 05
  Bid as:401(4)  Asphalt Binder, Grade PG 58-28

 900.00 750.00 1,000.00 4,831,275.00  0.00  900.00 783.33 700.00
 6.12% 8.07% 10.37% 4,654,967.00  0.00%

 Ton 165.3 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:401(4)  Asphalt Binder, Grade PG 52-28

 1.00 452.20 800.00 4,329,338.00  1.00  452.20 142.54 0.01
 0.00% 2.10% 3.05% 3,554,977.97  0.00%

 Ton 3,800 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:401(4)  Asphalt Binder, Grade PG 52-40

 1.00 1.00 600.00 64,004,541.00  1.00  1.00 1.00 1.00
 0.01% 0.01% 3.56% 53,907,758.00  0.01%

 Ton 0.7 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs
  Bid as:401(4) - A  Asphalt Binder, Grade PG 52-28

 1.00 0.00 700.00 2,640,149.50  1.00  5,000.00 996.33 0.00
 0.00% 0.00% 0.02% 2,359,224.40  0.00%

 Ton 710 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
  Bid as:401(4)  Asphalt Binder, Grade PG 52-40

 850.00 0.01 700.00 7,937,449.00  800.00  890.00 635.00 0.01
 9.45% 0.00% 6.26% 6,096,323.89  8.14%

 Ton 148 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
  Bid as:401(4)  Asphalt Binder, Grade PG 58-28

 550.00 685.00 800.00 1,650,040.00  0.00  685.00 617.50 550.00
 4.07% 6.24% 7.18% 1,624,145.00  0.00%

 Ton 386 Seward Road Improvements 2017 03
  Bid as:401(4)  Asphalt Binder, Grade 52-40

 1,000.00 975.00 1,000.00 2,923,694.00  0.01  1,000.00 493.76 0.01
 12.13% 12.77% 13.20% 2,946,524.00  0.00%
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 Ton or Megagram Asphalt Binder, Grade ___ 401(4_)
 Ton 75 Seward Road Improvements 2017 03

  Bid as:401(4)  Asphalt Binder, Grade 52-40
 1,000.00 975.00 1,000.00 2,923,694.00  0.01  1,000.00 493.76 0.01
 2.36% 2.48% 2.57% 2,946,524.00  0.00%

 Ton 56 Seward Road Improvements 2017 03
  Bid as:401(4)  Asphalt Binder, Grade 52-40

 1,000.00 975.00 1,000.00 2,923,694.00  0.01  1,000.00 493.76 0.01
 1.76% 1.85% 1.92% 2,946,524.00  0.00%

 TON 343 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue
  Bid as:401(4B)  ASPHALT BINDER, GRADE PG 64-28

 600.00 700.00 850.00 15,115,856.00  0.00  700.00 650.00 600.00
 1.52% 1.79% 1.93% 13,394,988.29  0.00%

 Ton 185 Skagway - Replace Captain William Henry Moore Bridge 2016 12
  Bid as:401(4)  Asphalt Binder, Grade PG 58-34

 1,300.00 1,097.87 1,000.00 13,708,375.00  1,000.00  1,300.00 1,084.57 1,000.00
 1.19% 1.07% 1.35% 18,907,425.83  0.85%

 Ton 126 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP 
  Bid as:401(4)  Asphalt Binder, Grade PG 52-40

 0.00 0.00 600.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 1.11% 327,000.00  0.00%

 Ton 126 Richardson Highway MP 235 Ruby Creek Bridge #0594   2016 11
  Bid as:401(4)  Asphalt Binder, Grade PG 52-40

 1.00 1,000.00 600.00 6,793,685.00  0.01  1,000.00 126.78 0.01
 0.00% 2.18% 1.11% 5,769,321.00  0.00%

 Ton 227 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:401(4)  Asphalt Binder, Grade PG 52-28

 585.00 650.00 600.00 8,896,116.75  600.00  650.00 602.74 550.00
 1.34% 1.70% 1.53% 8,683,260.00  1.20%

 Ton 33 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:401(4)  Asphalt Binder, Grade PG 58-34

 820.00 1.00 800.00 11,012,857.50  0.01  820.00 273.67 0.01
 0.24% 0.00% 0.24% 10,998,773.50  0.00%

 Ton 108.7 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
  Bid as:401(4)  Asphalt Binder, Grade PG 52-28

 0.01 1.00 1,000.00 818,800.00  0.01  10.00 1.88 0.01
 0.00% 0.03% 13.28% 419,951.10  0.00%

 Ton 42.4 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
  Bid as:401(4)  Asphalt Binder, Grade PG 52-28

 0.01 1.00 1,000.00 818,800.00  0.01  10.00 1.88 0.01
 0.00% 0.01% 5.18% 419,951.10  0.00%

 Ton 1,119 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:401(4)  Asphalt Binder, Grade PG 58-34

 1.00 800.00 750.00 10,304,726.50  875.00  917.00 648.25 1.00
 0.01% 11.33% 8.14% 7,898,725.72  10.59%

 Ton 9 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:401(4B)-A  Asphalt Binder, Grade PG 52-40

 1,100.00 1,100.00 800.00 11,382,512.50  1.00  1,100.00 733.67 1.00
 0.11% 0.11% 0.06% 8,963,033.20  0.00%
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 Ton or Megagram Asphalt Binder, Grade ___ 401(4_)
 Ton 1,120 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04

 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:401(4B)-B  Asphalt Binder, Grade PG 52-40

 1,100.00 1,100.00 1,050.00 11,382,512.50  1.00  1,100.00 733.67 1.00
 13.30% 13.75% 10.33% 8,963,033.20  0.01%

 Ton 401 Goldhill Road Bicycle And Pedestrian Facility 2016 04
  Bid as:401(4)  Asphalt Binder, Grade PG 52-28

 720.00 1.00 600.00 3,263,635.00  1.00  720.00 180.80 1.00
 9.63% 0.01% 7.37% 2,864,888.00  0.01%

 Ton 2,705 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:401(4)  Asphalt Binder, Grade 52-28

 1.00 0.01 700.00 18,928,072.50  1.00  580.00 145.50 0.01
 0.02% 0.00% 10.00% 15,712,283.30  0.02%

 Ton 82 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:401(4A)  Asphalt Binder, Grade PG 64-28

 1,500.00 1,170.00 1,000.00 7,561,726.50  1,600.00  2,000.00 1,620.00 1,170.00
 1.57% 1.43% 1.08% 6,703,503.50  1.32%

 Ton 566 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)
  Bid as:401(4)  Asphalt Binder, Grade PG 52-40

 925.00 1.00 600.00 5,148,790.00  0.10  925.00 231.78 0.10
 9.67% 0.01% 6.60% 5,198,106.50  0.00%

 Ton 24 AMATS: Abbott Rd. Rehab-Phase I 2016 03
  Bid as:401(4)  Asphalt Binder, Grade PG 58-34

 1.00 1.00 600.00 9,447,389.00  0.01  900.00 113.13 0.01
 0.00% 0.00% 0.15% 8,348,321.00  0.00%

 Ton 43 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:401(4) K  Asphalt Binder, Grade 64-40

 1.00 1.00 700.00 4,176,627.00  1.00  1.00 0.84 0.01
 0.00% 0.00% 0.72% 4,196,232.00  0.00%

 Ton 50 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:401(4) B  Asphalt Binder, Grade 64-40

 1.00 1.00 800.00 4,176,627.00  1.00  1.00 0.84 0.01
 0.00% 0.00% 0.96% 4,196,232.00  0.00%

 Ton 210 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:401(4)  Asphalt Binder, Grade 58-34

 1.00 1.00 800.00 10,582,033.50  1.00  1,075.00 154.30 0.01
 0.00% 0.00% 1.59% 9,982,119.90  0.00%

 Ton 48 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:401(4)  Asphalt Binder, Grade 52-28

 1.00 1.00 500.00 3,956,151.00  600.00  790.00 249.57 0.00
 0.00% 0.00% 0.61% 4,094,773.00  0.65%

 Ton 192 Lucus Road Improvements 2016 01
  Bid as:401(4)  Asphalt Binder, Grade PG 58-34

 1.00 1.00 800.00 5,467,968.00  1.00  950.00 95.75 0.01
 0.00% 0.00% 2.81% 4,639,288.00  0.00%
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 Ton or Megagram Asphalt Binder, Grade ___ 401(4_)
 Ton 2,534 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 800.00 800.00 950.00 20,169,767.00  0.00  800.00 800.00 800.00
 11.36% 12.20% 11.94% 16,614,244.00  0.00%

 Ton 350 Badger Road Bike/pedestrian Path Resurfacing 2015 12
  Bid as:401(4)  Asphalt Binder, Grade 52-28

 875.00 1.00 800.00 1,314,234.98  760.00  875.00 409.25 1.00
 22.31% 0.03% 21.31% 1,257,111.00  17.84%

 Ton 28 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
  Bid as:401(4)  Asphalt Binder, Grade PG 58-34

 1.00 0.01 1,000.00 4,002,012.00  950.00  950.00 238.00 0.01
 0.00% 0.00% 0.70% 3,688,651.61  0.64%

 Ton 230 HSIP: CR High Friction Surface Treatment 2015 12
  Bid as:401(4)  Asphalt Binder, Grade PG 58-34

 20.00 0.01 900.00 7,517,052.50  1,100.00  1,100.00 424.20 0.01
 0.06% 0.00% 2.75% 6,778,888.00  3.39%

 Ton 35 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:401(4)  Asphalt Binder, Grade PG 58-34

 1,200.00 1.14 500.00 39,443,973.00  1.00  1,330.00 506.43 0.01
 0.10% 0.00% 0.04% 40,745,592.41  0.00%

 Ton 144 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
  Bid as:401(4)  Asphalt Binder, Grade PG 52-28

 850.00 710.00 900.00 7,355,671.00  700.00  1,295.03 609.34 1.00
 1.41% 1.43% 1.76% 7,124,999.50  1.15%

 Ton 8 College Road Right Turn Lanes 2015 10
  Bid as:401(4)  Asphalt Binder, Grade PG 52-28

 1.00 1.00 800.00 856,823.00  1.00  800.00 195.60 1.00
 0.00% 0.00% 0.75% 947,198.45  0.00%

 Ton 444 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd
  Bid as:401(4)  Asphalt Binder, Grade 58-28

 800.00 953.00 1,200.00 3,584,182.50  0.00  953.00 876.50 800.00
 13.83% 17.25% 14.87% 2,452,963.00  0.00%

 TON 1,037 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
  Bid as:401(4)  ASPHALT BINDER, GRADE PG 52-40

 0.01 1.00 700.00 9,992,599.00  1,050.00  1,100.00 394.15 0.01
 0.00% 0.01% 7.26% 8,594,153.05  12.05%

 Ton 99 SGY- Klondike Highway Repairs 2015 10
  Bid as:401(4)  Asphalt Binder, Grade PG 58-28

 1,000.00 1,087.00 1,100.00 1,338,915.00  0.00  1,087.00 1,043.50 1,000.00
 6.35% 6.94% 8.13% 1,549,720.05  0.00%

 Ton 133 Glenn Highway: MP 49 2015 10
  Bid as:401(4)  Asphalt Binder, Grade PG 52-40

 0.01 0.01 750.00 3,620,991.00  0.01  1,000.00 154.33 0.01
 0.00% 0.00% 2.75% 2,836,369.83  0.00%

 Ton 1,507 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:401(4)  Asphalt Binder, Grade 52-28

 0.01 740.00 700.00 10,761,116.62  800.00  800.00 308.20 0.01
 0.00% 11.71% 9.80% 9,525,912.80  10.58%
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 Ton or Megagram Asphalt Binder, Grade ___ 401(4_)
 Ton 38 Richardson Hwy Milepoint 2 Improvements 2015 09

  Bid as:401(4)  Asphalt Binder, Grade PG 52-28
 0.00 685.00 850.00 1,231,373.65  0.00  685.00 685.00 685.00

 0.00% 2.71% 2.62% 961,509.50  0.00%
 Ton 411 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:401(2)  Asphalt Cement, Grade PG 58-34

 900.00 0.01 1,100.00 8,216,121.50  0.00  900.00 450.01 0.01
 5.36% 0.00% 5.50% 6,769,856.00  0.00%

 Ton 786 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 0.01 685.00 10.00 4,594,077.50  0.00  685.00 342.51 0.01
 0.00% 16.46% 0.17% 3,271,889.38  0.00%

 Ton 32 Parks Highway MP 235 Drainage Improvements 2015 08
  Bid as:401(4)  Asphalt Binder, Grade 52-28

 0.00 690.00 600.00 499,782.50  0.00  690.00 690.00 690.00
 0.00% 3.63% 3.84% 607,950.00  0.00%

 Ton 1,725 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:401(2)  Asphalt Cement, Grade 58-34

 0.01 1.00 1,000.00 46,690,634.00  0.01  1.06 0.62 0.01
 0.00% 0.00% 3.69% 42,094,598.00  0.00%

 Ton 2,251 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps
  Bid as:408(2)  Asphalt Cement, Grade PG 64-40

 0.01 1.00 1,000.00 15,843,348.50  1,000.00  1,200.00 550.25 0.01
 0.00% 0.02% 14.21% 13,943,672.60  15.15%

 Ton 376 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps
  Bid as:401(2)  Asphalt Cement, Grade PG 64-40

 0.01 1.00 1,000.00 15,843,348.50  1.00  1,200.00 300.50 0.01
 0.00% 0.00% 2.37% 13,943,672.60  0.00%

 Ton 38 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 0.01 1.00 1,000.00 5,459,443.00  0.00  1.00 0.51 0.01
 0.00% 0.00% 0.70% 5,296,083.00  0.00%

 Ton 153 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:401(2)  Asphalt Cement, Grade PG 52-40

 1,150.00 1.00 750.00 1,445,635.50  0.00  1,150.00 575.50 1.00
 14.87% 0.01% 7.94% 1,125,191.00  0.00%

 Ton 28 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:401(2)  Asphalt Cement, Grade PG 52-40

 1,150.00 1.00 750.00 1,445,635.50  0.00  1,150.00 575.50 1.00
 2.72% 0.00% 1.45% 1,125,191.00  0.00%

 Ton 33 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:401(2)  Asphalt Cement, Grade PG 52-40

 1,150.00 1.00 750.00 1,445,635.50  0.00  1,150.00 575.50 1.00
 3.21% 0.00% 1.71% 1,125,191.00  0.00%

 Ton 870 Tok Cutoff M P 24-30 Resurfacing 2015 05
  Bid as:401(4)  Asphalt Binder, Grade 52-28

 1.00 1.00 590.00 4,698,644.50  1.00  1.00 1.00 1.00
 0.02% 0.02% 10.92% 4,112,844.00  0.02%
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 Ton or Megagram Asphalt Binder, Grade ___ 401(4_)
 Ton 1,090 Fairview Loop Road Pavement Preservation 2015 05

  Bid as:401(2)  Asphalt Cement, Grade PG 58-34
 1,150.00 1.00 900.00 3,841,953.00  0.01  1,150.00 383.67 0.01
 32.28% 0.03% 25.53% 3,839,935.00  0.00%

 Ton 4 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
  Bid as:401(2)  Asphalt Cement, Grade PG 58-34

 1.17 0.01 750.00 1,838,794.00  1.10  2.25 1.26 0.01
 0.00% 0.00% 0.16% 1,990,576.00  0.00%

 Ton 721 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:401(107)  Asphalt Cement, Grade 52-28

 1.00 100.00 870.00 6,860,754.40  1.00  100.00 34.00 1.00
 0.01% 1.02% 9.14% 7,090,895.00  0.01%

 Ton 77 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:401(107)-A  Asphalt Cement, Grade 52-28

 1.00 1.00 725.00 6,860,754.40  1.00  1.00 1.00 1.00
 0.00% 0.00% 0.81% 7,090,895.00  0.00%

 Ton 960 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 750.00 0.01 750.00 6,293,325.50  0.01  750.00 362.51 0.01
 10.39% 0.00% 11.44% 6,906,885.32  0.00%

 Ton 820 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
  Bid as:408(2)  Asphalt Cement, Grade PG 58-34

 1,050.00 1.00 700.00 7,355,362.00  0.01  1,050.00 350.34 0.01
 11.68% 0.01% 7.80% 6,887,552.00  0.00%

 Ton 1,133 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:408(2)  Asphalt Cement, Grade PG 58-34

 0.01 1.00 1,100.00 8,896,500.00  0.00  1.00 0.51 0.01
 0.00% 0.01% 14.01% 8,572,859.75  0.00%

 Ton 56 Yankovich / Miller Hill Multi-Use Path 2015 03
  Bid as:401(107)  Asphalt Cement, Grade PG 52-28

 0.01 1.00 725.00 1,667,903.00  1.00  1.00 0.67 0.01
 0.00% 0.00% 2.43% 1,587,663.00  0.00%

 Ton 216 Plack Road Bicycle/Pedestrian Facility 2015 02
  Bid as:401(107)  Asphalt Cement, Grade PG 52-28

 1.00 0.01 650.00 2,460,799.90  1,000.00  1,000.00 251.00 0.01
 0.01% 0.00% 5.71% 2,329,969.21  8.46%

 TON 586 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:401(2)  ASPHALT CEMENT, GRADE PG 58-28

 1,000.00 900.00 1,000.00 8,369,299.00  0.00  1,000.00 950.00 900.00
 6.19% 6.31% 7.00% 8,362,244.00  0.00%

 Ton 606 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
  Bid as:401(2)  Asphalt Cement, Grade PG 58-28

 950.00 900.00 900.00 3,960,085.21  0.00  950.00 925.00 900.00
 16.71% 17.77% 13.77% 3,069,946.00  0.00%

 Ton 2,360 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
  Bid as:401(2)  Asphalt Cement, Grade PG 52-34

 1.00 1.00 1,000.00 13,097,990.00  0.01  1.00 0.67 0.01
 0.02% 0.02% 18.02% 11,961,445.00  0.00%
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 Ton or Megagram Asphalt Binder, Grade ___ 401(4_)
 Ton 473 Fritz Cove Road Rehabilitation And Repair 2014 11

  Bid as:401(2)  Asphalt Cement, Grade PG 58-28
 975.00 900.00 1,000.00 3,692,403.00  0.00  975.00 937.50 900.00
 10.18% 13.66% 12.81% 3,115,745.00  0.00%

 Ton 186 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
  Bid as:401(107)  Asphalt Cement, Grade PG 52-40

 1.00 1.00 750.00 10,250,681.00  1,425.00  1,500.00 618.29 0.01
 0.00% 0.00% 1.36% 11,699,696.00  2.08%

 Ton 1,500 Tok Cutoff M P 50-60 Resurfacing 2014 10
  Bid as:401(2)  Asphalt Cement, Grade 52-28

 1.00 1.00 700.00 7,952,435.50  845.00  845.00 407.84 0.01
 0.02% 0.03% 13.20% 5,671,025.00  19.15%

 Ton 37 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 1.20 1.28 500.00 1,682,155.36  0.00  1.28 1.24 1.20
 0.00% 0.00% 1.10% 1,745,059.23  0.00%

 Ton 592 Hurst Road Resurfacing 2014 10
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 1.00 890.00 611.00 3,616,344.70  1.00  890.00 297.33 1.00
 0.02% 20.30% 10.00% 2,595,968.19  0.02%

 Ton 795 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 800.00 1.00 800.00 7,811,185.00  800.00  800.00 395.34 0.01
 10.03% 0.02% 8.14% 5,284,485.00  9.51%

 Ton 368 F M A T S Area Surface Upgrades F F Y 2014 2014 09
  Bid as:401(2)  Asphalt Cement, Grade 52-28

 1.00 1,030.00 620.00 1,652,976.31  0.01  1,030.00 258.00 0.01
 0.02% 23.08% 13.80% 1,642,460.00  0.00%

 Ton 36 Chena Small Tracts Improvements 2014 09
  Bid as:401(2)  Asphalt Cement, Grade 52-28

 1.00 1.00 750.00 1,174,619.10  0.01  1.52 0.88 0.01
 0.00% 0.00% 2.30% 1,063,885.00  0.00%

 Ton 198 JNU-Mendenhall Valley Dust Control (Paving) 2014 08
  Bid as:401(2)  Asphalt Cement, Grade PG 58-28

 0.00 900.00 1,200.00 1,472,863.20  0.00  900.00 900.00 900.00
 0.00% 11.93% 16.13% 1,494,155.00  0.00%

 Ton 5.95 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:401(2)  Asphalt Cement, Grade 52-28

 1,243.36 1,150.00 700.00 1,174,143.00  22.69  1,323.61 1,026.61 22.69
 0.62% 0.65% 0.35% 1,046,353.50  0.01%

 Ton 390 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 0.01 1,000.00 785.00 13,111,936.66  1,015.73  1,015.73 504.19 0.01
 0.00% 3.49% 2.33% 11,172,615.00  3.19%

 Ton 105 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:401(2).1  Asphalt Cement, Grade PG 52-28

 0.01 1,000.00 785.00 13,111,936.66  990.62  1,000.00 497.91 0.01
 0.00% 0.94% 0.63% 11,172,615.00  0.84%

 Ton 831 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
  Bid as:401(2)  Asphalt Cement, Grade PG 52-40

 0.01 1.00 675.00 5,831,214.38  1.00  1,135.00 227.40 0.01
 0.00% 0.02% 9.62% 4,322,551.38  0.02%
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 Ton or Megagram Asphalt Binder, Grade ___ 401(4_)
 Ton 3,720 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06

  Bid as:401(2)  Asphalt Cement, Grade PG 52-28
 700.00 700.00 800.00 23,055,979.50  680.00  870.00 590.20 1.00
 16.46% 17.18% 12.91% 15,157,512.00  15.85%

 Ton 65 Doyle Road Improvements 2014 06
  Bid as:401(2)  Asphalt Cement, Grade 52-28

 1,500.00 1.00 1,300.00 1,408,240.00  0.00  1,500.00 750.50 1.00
 5.43% 0.00% 6.00% 1,691,090.00  0.00%

 Ton 140 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:401(2)  Asphalt Cement, Grade PG 64-40

 1.00 0.01 700.00 9,147,651.25  0.00  1.00 0.51 0.01
 0.00% 0.00% 1.07% 8,696,000.00  0.00%

 Ton 19 Birch Road: Whispering Spruce Intersection Improvements 2014 05
  Bid as:401(2)  Asphalt Cement, Grade PG 58-34

 121.00 1.07 1,000.00 756,840.00  100.00  121.00 49.08 0.01
 0.29% 0.00% 2.51% 734,399.81  0.24%

 Ton 112 Glenn Highway Pavement Repairs - Boniface I/C to Knik River 2014 05
 Bridge
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 720.00 0.01 1,000.00 1,041,660.00  1.00  720.00 240.34 0.01
 4.62% 0.00% 10.75% 1,430,000.00  0.01%

 TON 899 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:401 (2)  ASPHALT CEMENT, GRADE PG 52-28

 1.00 680.00 700.00 6,771,019.50  750.00  750.00 477.00 1.00
 0.01% 9.03% 9.29% 6,769,000.00  9.00%

 Ton 41 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 1.00 750.00 925.00 4,522,558.00  0.00  750.00 375.50 1.00
 0.00% 0.54% 0.84% 5,686,743.30  0.00%

 Ton 269 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements
  Bid as:401(2)-A  Asphalt Cement, Grade PG 52-28

 0.01 980.00 800.00 6,695,052.00  1.00  980.00 327.00 0.01
 0.00% 4.29% 3.21% 6,138,597.00  0.00%

 Ton 75 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
  Bid as:401(2)  Asphalt Cement, Grade PG 58-34

 950.00 2.00 700.00 2,816,398.00  1.00  1,000.00 217.45 0.01
 2.50% 0.01% 1.86% 2,773,226.95  0.00%

 Ton 2 POW: Hydaburg Highway Fish Passage Improvements 2014 04
  Bid as:401(2)  Asphalt Cement, Grade PG 58-28

 2,000.00 1,500.00 1,500.00 478,175.00  0.00  2,000.00 1,750.00 1,500.00
 0.88% 0.77% 0.63% 388,512.00  0.00%

 Ton 2,317 Edgerton Highway MP 0-19 Resurfacing 2014 04
  Bid as:401(2)  Asphalt Cement Grade, PG 52-28

 1.00 1.00 650.00 9,269,950.00  750.00  1,000.00 292.17 0.01
 0.03% 0.03% 16.25% 7,445,892.20  21.27%

 Ton 416 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 0.01 0.01 1,000.00 3,050,225.50  725.00  725.00 241.67 0.01
 0.00% 0.00% 13.64% 2,798,425.79  10.15%
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 Ton or Megagram Asphalt Binder, Grade ___ 401(4_)
 Ton 270 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04

  Bid as:401(2)  Asphalt Cement, Grade PG 52-28
 826.00 778.00 750.00 22,059,084.10  1.00  9,000.00 1,920.00 1.00
 1.08% 1.02% 0.92% 20,669,482.00  0.00%

 Ton 1,034 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 700.00 685.00 750.00 10,566,460.90  775.00  775.00 720.00 685.00
 5.66% 6.03% 7.34% 11,749,901.68  6.05%

 Ton 625 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:401(2)  Asphalt Cement, Grade 58-34

 0.01 1.00 600.00 14,885,926.75  1.00  1.00 0.60 0.01
 0.00% 0.00% 2.52% 15,967,622.06  0.00%

 Ton 282 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 1.00 689.00 1,100.00 9,104,289.00  1.00  689.00 230.33 1.00
 0.00% 2.98% 3.41% 6,527,698.00  0.00%

 Ton 255 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:401 (2)  Asphalt Cement, Grade PG 64-28

 0.00 1,200.00 1,100.00 1,900,920.00  0.00  1,200.00 1,200.00 1,200.00
 0.00% 14.54% 14.76% 2,104,176.00  0.00%

 Ton 548 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:401(2)  Asphalt Cement, Grade PG 64-28

 1,296.00 1,461.00 1,000.00 22,608,696.41  1,200.00  1,461.00 1,319.00 1,200.00
 2.59% 3.18% 2.42% 25,154,531.94  2.22%

 Ton 500 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
  Bid as:401(2)  Asphalt Cement, Grade PG 52-34

 1,200.00 1,200.00 1,150.00 8,868,539.00  835.00  1,200.00 1,078.33 835.00
 5.90% 6.59% 6.48% 9,109,265.00  4.02%

 Ton 78 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
  Bid as:401(2)  Asphalt Cement, Grade PG 58-28

 1,162.00 1,100.00 1,000.00 2,839,079.50  1,000.00  1,162.00 1,087.33 1,000.00
 3.08% 2.93% 2.75% 2,927,828.00  2.31%

 Ton 2,759 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:401(2)  Asphalt Cement, Grade 52-28

 750.00 735.00 750.00 26,775,562.00  1.00  750.00 371.75 1.00
 6.99% 7.02% 7.73% 28,866,903.50  0.01%

 Ton 1,860 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:401(2)-B  Asphalt Cement, Grade PG 52-28

 1.00 750.00 800.00 38,150,089.50  700.00  815.00 600.20 1.00
 0.01% 4.71% 3.90% 29,587,321.00  4.07%

 Ton 770 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 900.00 1,200.00 1,100.00 6,166,615.00  775.00  1,200.00 993.75 775.00
 11.78% 16.22% 13.74% 5,696,202.50  8.54%

 Ton 93 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:401 (2)  Asphalt Cement, Grade PG 64-28

 0.00 1,200.00 1,100.00 1,468,745.00  0.00  1,200.00 1,200.00 1,200.00
 0.00% 7.73% 6.97% 1,444,140.00  0.00%
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 Ton or Megagram Asphalt Binder, Grade ___ 401(4_)
 Ton 46 Backloop Shared Use Path Rehabilitation 2013 11

  Bid as:401(2)  Asphalt Cement, Grade PG 58-28
 1,350.00 1,200.00 1,000.00 724,446.00  0.00  1,350.00 1,275.00 1,200.00
 6.98% 6.75% 6.35% 817,820.00  0.00%

 Ton 2,203.9 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
  Bid as:401(2)  Asphalt Cement, Grade PG 52-34

 1,300.00 995.00 1,200.00 12,285,657.50  1,015.00  1,300.00 827.53 0.10
 27.00% 21.30% 21.53% 10,295,938.00  20.79%

 Ton 1,249 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 1.00 1.00 700.00 5,299,183.75  710.00  710.00 237.33 1.00
 0.03% 0.03% 16.50% 4,789,467.00  17.17%

 Ton 475 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 735.00 1.00 800.00 11,350,218.00  1.20  735.00 92.70 0.01
 3.18% 0.00% 3.35% 10,388,566.00  0.00%

 Ton 868 Airport Way Preventive Maintenance - Stage I 2013 10
  Bid as:401(2)  Asphalt Cement, Grade 52-28

 750.00 0.01 630.00 5,616,358.46  1.00  750.00 250.34 0.01
 11.90% 0.00% 9.74% 5,388,088.84  0.02%

 Ton 20.3 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 0.01 770.00 700.00 1,812,792.00  900.00  900.00 674.00 0.01
 0.00% 0.88% 0.78% 1,766,369.00  1.02%

 Ton 52 Potter Road Surfacing 2013 08
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 900.00 0.01 700.00 947,235.60  750.00  900.00 550.00 0.01
 5.22% 0.00% 3.84% 835,888.12  3.80%

 Ton 57 JNU - Thane Road HSIP 2013 06
  Bid as:401(2)  Asphalt Cement, Grade PG 58-28

 0.00 900.00 1,100.00 1,116,063.00  0.00  900.00 900.00 900.00
 0.00% 3.95% 5.62% 1,298,675.00  0.00%

 Ton 5 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
  Bid as:401(2)  Asphalt Cement, Grade PG 58-28

 0.00 2,800.00 1,200.00 804,895.00  0.00  2,800.00 2,800.00 2,800.00
 0.00% 1.41% 0.75% 993,566.75  0.00%

 Ton 15 Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface 2013 06
 Repairs
  Bid as:401 (2)  Asphalt Cement, Grade 52-28

 1.00 10.00 900.00 279,670.00  0.00  10.00 5.50 1.00
 0.00% 0.04% 4.83% 333,965.00  0.00%

 Ton 379 FMATS Area Surface Upgrades FFY2013 2013 05
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 1.00 0.01 735.00 1,403,882.75  725.00  725.00 181.75 0.01
 0.03% 0.00% 19.84% 1,159,171.29  22.27%

 Ton 834 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving
  Bid as:401(2)  Asphalt Cement, Grade PG 58-28

 1,000.00 900.00 1,000.00 4,512,533.00  0.00  1,000.00 950.00 900.00
 19.00% 20.86% 18.48% 3,598,291.00  0.00%

 Ton 123 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
  Bid as:401(2)  Asphalt Cement, Grade PG 58-34

 1.10 0.01 650.00 587,790.00  0.01  1.10 0.37 0.01
 0.02% 0.00% 13.60% 611,591.23  0.00%
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 Ton or Megagram Asphalt Binder, Grade ___ 401(4_)
 Ton 180 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05

 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:401(2)  Asphalt Cement, Grade PG 58-34

 1.00 1.00 650.00 3,685,547.50  1,050.00  1,050.00 176.50 1.00
 0.01% 0.01% 3.17% 3,172,129.00  5.41%

 Ton 155 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:401(2)  Asphalt Cement, Grade PG 58-34

 1.07 1.00 700.00 4,891,836.00  1.00  1.07 1.02 1.00
 0.00% 0.00% 2.22% 3,496,800.96  0.00%

 TON 64 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements
  Bid as:401(2)  ASPHALT CEMENT, GRADE PG 64-28

 1,200.00 1,400.00 1,100.00 4,291,557.00  0.00  1,400.00 1,300.00 1,200.00
 1.49% 1.78% 1.64% 5,031,578.00  0.00%

 Ton 1,451 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:401(2)  Asphalt Cement, Grade 52-28

 0.01 815.00 750.00 17,202,423.90  740.00  815.00 389.25 0.01
 0.00% 7.13% 6.33% 16,585,843.50  6.04%

 Ton 18 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:401(2-HSIP)  Asphalt Cement, Grade 52-28

 0.01 810.00 500.00 17,202,423.90  740.00  810.00 388.00 0.01
 0.00% 0.09% 0.05% 16,585,843.50  0.07%

 Ton 320 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:401(2)  Asphalt Cement, Grade PG 64-28

 1,000.00 1,000.00 950.00 8,364,460.00  0.00  1,000.00 1,000.00 1,000.00
 3.31% 3.51% 3.63% 9,118,342.00  0.00%

 Ton 505 Nordale Road Rehabilitation 2013 02
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 0.01 825.00 665.00 4,548,500.95  740.00  825.00 521.67 0.01
 0.00% 9.38% 7.38% 4,442,893.00  8.03%

 Ton 1,990 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:401(2)  Asphalt Cement, Grade PG 58-28

 1,000.00 950.00 1,000.00 9,322,172.00  1,000.00  1,000.00 983.33 950.00
 24.70% 24.17% 21.35% 7,822,574.00  23.99%

 Ton 440 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
  Bid as:401(2)  Asphalt Cement, Grade PG 58-28

 1,180.00 1,152.00 1,000.00 3,367,389.00  0.00  1,180.00 1,166.00 1,152.00
 15.06% 19.35% 13.07% 2,620,072.00  0.00%

 Ton 1,893 Halibut Point Road Pavement Rehab 2013 01
  Bid as:401(2)  Asphalt Cement, Grade PG 64-28

 1,100.00 1,050.00 1,000.00 19,713,666.00  1,000.00  1,100.00 1,050.00 1,000.00
 10.50% 10.30% 9.60% 19,292,860.05  9.16%

 Ton 5,264 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
  Bid as:401(2)  Asphalt Cement, Grade PG 58-34

 1,000.00 1.00 1,200.00 18,044,120.50  1,065.00  1,100.00 791.50 1.00
 36.21% 0.04% 35.01% 14,495,924.00  35.73%

 Ton 271 Angoon Areawide Paving 2012 11
  Bid as:401(2)  Asphalt Cement, Grade PG 58-28

 1,000.00 1,100.00 1,000.00 1,443,075.00  1,555.00  1,555.00 1,218.33 1,000.00
 19.50% 24.65% 18.78% 1,209,315.00  23.72%
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 Ton or Megagram Asphalt Binder, Grade ___ 401(4_)
 Ton 473 KTN North Tongass Pavement Rehabilitation 2012 11

  Bid as:401(2)  Asphalt Cement, Grade PG 58-28
 1,000.00 900.00 1,000.00 2,937,510.00  0.00  1,000.00 950.00 900.00
 16.00% 19.07% 16.10% 2,232,313.00  0.00%

 Ton 2,318 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation
  Bid as:401(2A)  Asphalt Cement, Grade PG 58-34

 1,105.00 1.00 650.00 11,596,555.07  1.00  1,105.00 369.00 1.00
 21.75% 0.02% 12.99% 11,698,675.00  0.02%

 Ton 742 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation
  Bid as:401(2B)  Asphalt Cement, Grade PG 52-28

 670.00 1.00 500.00 11,596,555.07  1.00  670.00 224.00 1.00
 4.22% 0.01% 3.20% 11,698,675.00  0.01%

 Ton 898 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:401(2)  Asphalt Cement, Grade PG 58-34

 1,150.00 1.00 750.00 11,293,798.00  1.00  1,150.00 384.00 1.00
 9.61% 0.01% 5.96% 10,713,734.02  0.01%

 Ton 277 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:401(2)  Asphalt Cement, Grade 64-28

 0.00 1,100.00 1,000.00 1,876,493.00  0.00  1,100.00 1,100.00 1,100.00
 0.00% 16.07% 14.76% 1,896,296.00  0.00%

 Ton 291 Juneau-FFY12 Areawide Paving 2012 11
  Bid as:401(2)  Asphalt Cement, Grade 64-28

 0.00 1,100.00 1,000.00 1,731,350.00  0.00  1,100.00 1,100.00 1,100.00
 0.00% 19.07% 16.81% 1,678,831.00  0.00%

 Ton 556 Sawmill Creek Road Upgrade 2012 11
  Bid as:401(2)  Asphalt Cement, Grade PG 58-28

 1,100.00 1,000.00 1,000.00 12,320,919.00  1,210.00  1,210.00 1,103.33 1,000.00
 4.79% 4.72% 4.51% 11,789,167.00  5.13%

 Ton 570 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
  Bid as:401(2)  Asphalt Cement, Grade PG 52-34

 1,000.00 1,200.00 1,000.00 6,999,965.00  2,050.00  2,050.00 1,416.67 1,000.00
 9.67% 12.22% 8.14% 5,598,065.00  17.99%

 Ton 73 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 950.00 1,150.00 1,200.00 3,791,689.00  1,311.00  1,311.00 1,137.75 950.00
 1.41% 1.96% 2.31% 4,277,729.72  1.76%

 Ton 1,800 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:401(2)  Asphalt Cement, Grade PG 58-34

 1,100.00 1,050.00 700.00 11,779,677.80  0.00  1,100.00 1,075.00 1,050.00
 15.26% 17.35% 10.70% 10,891,541.00  0.00%

 Ton 2,610 Steese Highway MP 5-11 Resurfacing 2012 10
  Bid as:401(2)  Asphalt Cement, Grade 52-28

 0.10 750.00 800.00 8,641,218.75  715.00  750.00 488.37 0.10
 0.00% 27.23% 24.16% 7,189,147.00  24.06%

 TON 940 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:401(2)  ASPHALT CEMENT, GRADE PG 58-34

 1.00 700.00 780.00 20,569,201.55  1.00  700.00 234.00 1.00
 0.01% 3.89% 3.56% 16,932,671.96  0.01%
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 Ton or Megagram Asphalt Binder, Grade ___ 401(4_)
 Ton 131 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10

  Bid as:401(2)  Asphalt Cement, Grade 52-28
 725.00 0.01 550.00 868,420.50  735.00  735.00 486.67 0.01
 17.32% 0.00% 8.30% 536,333.83  15.00%

 Ton 397 F M A T S Surface & Approach Upgrades  F F Y 2012 2012 10
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 735.00 0.01 550.00 1,485,376.44  725.00  735.00 365.25 0.01
 23.46% 0.00% 14.70% 1,243,111.92  21.88%

 Ton 118 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
  Bid as:401(2)  Asphalt Cement, Grade PG 58-34

 0.01 0.01 700.00 2,648,822.00  1,100.00  1,100.00 220.40 0.01
 0.00% 0.00% 3.12% 2,530,821.97  4.79%

 Ton 5 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09
  Bid as:401(2)  Asphalt Cement, Grade 52-28

 725.00 1.00 875.00 458,058.00  100.00  750.00 394.00 1.00
 0.59% 0.00% 0.96% 598,900.00  0.07%

 Ton 60 N R Bicycle / Pedestrian Facilities Rehabilitation & Improvements 2012 09
  Bid as:401(2)  Asphalt Cement, Grade 52-28

 725.00 1.00 850.00 221,954.20  1.00  725.00 206.75 1.00
 18.60% 0.03% 22.98% 233,690.00  0.02%

 Ton 21 Valdez Tidal Flats Culvert Replacement AK122 2012 09
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 1,165.00 1.00 800.00 3,607,128.00  1.00  1,165.00 389.00 1.00
 1.04% 0.00% 0.47% 1,574,686.00  0.00%

 Ton 94 Parks Hwy: Stanley Road Signal 2012 08
  Bid as:401(2)  Asphalt Cement, Grade PG 58-34

 1.05 1.00 700.00 1,793,585.00  1.00  1.05 1.02 1.00
 0.01% 0.01% 3.67% 1,573,730.00  0.00%

 Ton 1,720 Top of the World Highway MP 0-13 Rehab 2012 07
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 850.00 800.00 1,000.00 19,224,820.50  850.00  850.00 830.00 800.00
 9.36% 8.85% 8.95% 15,555,427.00  8.60%

 Ton 43 Sawmill Creek Road 2012 07
  Bid as:401(2)  Asphalt Cement, Grade 58-22

 0.00 1,000.00 1,000.00 472,060.00  0.00  1,000.00 1,000.00 1,000.00
 0.00% 9.48% 9.11% 453,550.00  0.00%

 Ton 22.4 North Pole Bike Trail Rehabilitation and Connections 2012 07
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 750.00 750.00 700.00 640,139.00  1.00  850.00 587.75 1.00
 2.71% 3.41% 2.45% 492,497.25  0.00%

 Ton 1,061 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:401(2)  Asphalt Cement, Grade PG 58-34

 1,150.00 1.00 750.00 11,086,037.30  1,102.00  1,270.00 944.60 1.00
 9.44% 0.01% 7.18% 10,932,542.26  8.70%

 Ton 79 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:401(2)  Asphalt Cement, Grade PG 58-34

 1.00 5.00 600.00 9,015,968.53  1.00  1,100.00 361.75 0.01
 0.00% 0.01% 0.53% 7,589,893.00  0.00%

 Ton 242 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:401(2)  Asphalt Cement, Grade PG 58-28

 0.00 1,250.00 1,200.00 3,859,894.00  0.00  1,250.00 1,250.00 1,250.00
 0.00% 7.69% 7.52% 3,934,143.55  0.00%
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 Ton or Megagram Asphalt Binder, Grade ___ 401(4_)
 Ton 7.5 JNU Trout Street Bridge Replacement BR # 1786 2012 06

  Bid as:401(2)  Asphalt Cement, Grade PG 58-28
 0.20 0.11 1,100.00 874,225.00  3.00  3.00 1.10 0.11

 0.00% 0.00% 0.94% 684,226.05  0.00%
 Ton 1,361 Sterling Hwy MP 37-45 Pavement Preservation 2012 06

  Bid as:401(2)  Asphalt Cement, Grade PG 52-28
 750.00 1.00 600.00 5,897,230.00  750.00  750.00 500.33 1.00
 19.84% 0.03% 13.85% 4,799,275.50  19.17%

 Ton 81 Nome Snake River Bridge Replacement 2012 05
  Bid as:401(2)  Asphalt Cement, Grade 52-28

 1,700.00 1,526.00 900.00 9,211,114.75  1,000.00  1,700.00 1,275.20 950.00
 1.57% 1.44% 0.79% 8,584,329.25  0.90%

 Ton 2,079 Parks Highway M P 252-263 Rehabilitation 2012 05
  Bid as:401(2)  Asphalt Cement, Grade 52-28

 780.00 800.00 700.00 13,682,389.00  820.00  920.00 714.29 0.01
 12.74% 13.22% 10.64% 12,580,165.00  13.30%

 Ton 1,450 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 1.00 1.00 600.00 4,932,955.00  0.01  1.00 0.67 0.01
 0.03% 0.03% 17.64% 4,436,195.25  0.00%

 Ton 1,263 Holt-Lamplight Road Resurfacing 2012 04
  Bid as:401(2)  Asphalt Cement, Grade PG 52-28

 1.00 1.00 350.00 4,841,016.75  700.00  700.00 234.00 1.00
 0.03% 0.03% 9.13% 4,646,625.80  15.81%

 Ton 336 University Ave Asphalt Surface Repairs 2012 04
  Bid as:401(2)  Asphalt Cement, Grade 52-28

 800.00 0.01 850.00 1,951,750.00  1.00  800.00 267.00 0.01
 17.60% 0.00% 14.63% 1,368,111.36  0.02%

 Ton 91 Egan/yandukin Intersection Safety Enhancements 2012 04
  Bid as:401(2)  Asphalt Cement, Grade PG 64-28

 0.00 1,200.00 800.00 559,300.00  0.00  1,200.00 1,200.00 1,200.00
 0.00% 16.96% 13.02% 643,875.00  0.00%

 Ton 1,505 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing 
  Bid as:401(2)  Asphalt Cement, Grade PG 52-34

 975.00 1.00 525.00 8,029,961.25  1.00  975.00 325.67 1.00
 21.75% 0.02% 9.84% 6,379,578.27  0.02%

 Ton 302 South Cushman Street - Mitchell Expressway To Sanduri Street  2012 01
  Bid as:401(2)  Asphalt Cement, Grade 52-28

 0.01 845.00 550.00 3,502,699.60  775.00  850.00 617.50 0.01
 0.00% 8.24% 4.74% 3,098,635.60  6.88%

 Ton or Megagram HMA, Temporary, Type __; Class __ 401(5)
 Ton 2,535 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

  Bid as:401(5)  HMA, Temporary, Type II; Class B
 87.00 1.00 115.00 8,914,415.00  91.60  140.00 92.49 1.00
 2.91% 0.03% 3.27% 7,494,742.75  3.05%

 Ton 100 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:401(5)  HMA, Temporary, Type II; Class B

 250.00 200.00 150.00 4,738,988.60  0.00  250.00 225.00 200.00
 0.53% 0.43% 0.32% 4,674,097.00  0.00%

 Ton 760 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:401(5)  HMA, Temporary, Type II; Class B

 0.00 190.00 110.00 8,283,871.00  0.00  190.00 190.00 190.00
 0.00% 1.49% 1.01% 9,681,105.00  0.00%
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 Ton or Megagram HMA, Temporary, Type __; Class __ 401(5)
 Ton 570 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
  Bid as:401(5)  HMA, Temporary, Type II, Class B

 130.00 200.00 140.00 21,880,949.00  130.00  200.00 154.43 115.00
 0.36% 0.60% 0.36% 18,937,554.72  0.35%

 Ton 506 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts
  Bid as:401(5)  HMA, Temporary, Type II; Class B

 180.00 115.00 200.00 2,995,171.85  35.00  200.00 152.50 35.00
 2.47% 1.92% 3.38% 3,030,525.98  0.46%

 TON 200 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue
  Bid as:401(5)  HMA,TEMPORARY, TYPE II; CLASS B

 85.00 200.00 120.00 15,115,856.00  0.00  200.00 142.50 85.00
 0.13% 0.30% 0.16% 13,394,988.29  0.00%

 Ton 150 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:401(5) K  HMA, Temporary, Type II; Class B

 100.00 150.00 150.00 4,176,627.00  109.00  150.00 115.67 92.00
 0.36% 0.54% 0.54% 4,196,232.00  0.38%

 Ton 25 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:401(12)  HMA, Driveway, Type II, Class B

 427.75 120.00 70.00 3,956,151.00  400.00  427.75 337.86 120.00
 0.25% 0.07% 0.04% 4,094,773.00  0.23%

 TON 2,024 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
  Bid as:401(5)  HMA, TEMPORARY, TYPE II; CLASS B

 125.00 150.00 100.00 9,992,599.00  115.00  150.00 121.46 95.00
 2.81% 3.53% 2.03% 8,594,153.05  2.58%

 Ton 471 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:401(3)  Hot Mix Asphalt, Temporary, Type II; Class B

 150.00 205.00 100.00 46,690,634.00  125.00  205.00 132.04 15.21
 0.16% 0.23% 0.10% 42,094,598.00  0.13%

 Ton 118 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:401(3)  Hot Mix Asphalt, Temporary, Type II; Class B

 0.01 150.00 90.00 6,761,170.00  0.00  150.00 75.01 0.01
 0.00% 0.27% 0.16% 6,487,959.50  0.00%

 Ton 105 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:401(3)  Hot Mix Asphalt, Temporary, Type II; Class B

 150.00 153.00 150.00 10,566,460.90  150.00  153.00 151.00 150.00
 0.12% 0.14% 0.15% 11,749,901.68  0.12%

 Ton 500 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:401(3)  Temporary Pavement

 70.00 95.00 60.00 11,350,218.00  120.00  170.00 115.88 70.00
 0.32% 0.46% 0.26% 10,388,566.00  0.51%

 Ton 300 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:401(3)  Temporary Pavement

 101.50 250.00 150.00 4,891,836.00  0.01  250.00 130.38 0.01
 0.87% 2.14% 0.92% 3,496,800.96  0.00%
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 Ton or Megagram HMA, Temporary, Type __; Class __ 401(5)
 CONTINGENT SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
  Bid as:401(3)  ASPHALT PRICE ADJUSTMENT

 30,000.00 30,000.00 30,000.00 4,291,557.00  0.00  30,000.00 30,000.00 30,000.00
 0.58% 0.60% 0.70% 5,031,578.00  0.00%

 Contingent Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:401(3)  Asphalt Price Adjustment

 120,000.00 120,000.00 120,000.00 8,364,460.00  0.00  120,000.00 120,000.00 120,000.00
 1.24% 1.32% 1.43% 9,118,342.00  0.00%

 Ton 5,200 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:401(3)  Hot Mix Asphalt, Temporary, Type IV; Class B

 1.00 0.10 75.00 11,779,677.80  0.00  1.00 0.55 0.10
 0.04% 0.00% 3.31% 10,891,541.00  0.00%

 Square Yard or Square HMA, Type __; Class __ 401(6)
 Meter

 Square Yard 300 FIA Water Infrastructure FY2018 2018 06
  Bid as:401(6)  HMA, Type II; Class B

 52.00 46.62 70.00 1,656,600.00  80.00  80.00 59.66 46.62
 0.94% 1.03% 1.27% 1,357,045.43  1.30%

 Ton 51 ANC Paving and Drainage Improvements 2016 2016 06
  Bid as:401(4A)  Asphalt Binder, Grade PG 58-34

 1.00 1.07 600.00 358,602.00  2.00  400.00 45.34 0.01
 0.01% 0.02% 8.53% 341,075.48  0.03%

 Square Yard 222 Northern Region Avalanche Gates - HSIP 2016 02
  Bid as:401(6)  HMA, Type II; Class B

 35.00 66.00 19.00 702,853.00  100.00  300.00 123.91 35.00
 1.50% 3.07% 0.60% 476,707.00  4.04%

 Square Yard-Inch 107,972 Central Region Highway Data Equipment 2012 2014 09
  Bid as:401(4A)  Hot Mix Asphalt, Type II; Class A

 17.50 11.00 6.50 3,992,258.00  0.00  17.50 14.25 11.00
 32.27% 26.10% 17.58% 4,551,390.00  0.00%

 SQUARE YARD 120 Jnu: Egan Drive Additional Illumination 2013 07
  Bid as:401(4)  ASPHALT CONCRETE, TYPE II, CLASS B

 57.00 47.00 50.00 3,606,440.00  0.00  57.00 52.00 47.00
 0.14% 0.15% 0.17% 3,724,020.00  0.00%

 Ton 24 F M A T S   L E D  STREET  LIGHT  CONVERSION  STAGE  I I 2012 07
  Bid as:401(2)  Asphalt Cement, Grade 52-28

 840.00 18.75 825.00 1,683,870.00  856.00  856.00 351.75 18.75
 1.30% 0.03% 1.18% 1,502,091.00  1.23%

 Contingent Sum HMA Price Adjustment, Type __; Class __ 401(8_)
 Contingent Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07

 8.1 - 
 20
  Bid as:401(8B)  HMA Price Adjustment, Type IV; Class B

 103,480.22 103,480.22 103,480.22 4,112,889.98  103,480.22  103,480.22 103,480.22 103,480.22
 2.59% 2.61% 2.52% 3,970,421.22  2.50%

 Contingent Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
  Bid as:401(8A)  HMA Price Adjustment, Type II; Class A

 79,832.50 79,832.50 79,832.50 5,152,880.75  79,832.50  79,832.50 79,832.50 79,832.50
 1.55% 1.57% 1.55% 5,068,927.80  1.55%

 CONTINGENT SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
  Bid as:401(8A)  HMA PRICE ADJUSTMENT, TYPE II; CLASS A
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 Contingent Sum HMA Price Adjustment, Type __; Class __ 401(8_)
 84,800.00 84,800.00 84,800.00 3,413,310.00  84,800.00  84,800.00 84,800.00 84,800.00

 Contingent Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation
  Bid as:401(8A)  HMA Price Adjustment, Type II; Class A

 50,000.00 50,000.00 50,000.00 1,378,816.00  50,000.00  50,000.00 50,000.00 50,000.00
 4.21% 4.51% 3.63% 1,109,658.24  4.13%

 Contingent Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:401(8A)  HMA Price Adjustment, Type II; Class A

 62,300.00 62,300.00 62,300.00 40,373,362.02  62,300.00  62,300.00 62,300.00 62,300.00
 0.16% 0.17% 0.15% 36,616,095.00  0.16%

 Contingent Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:401(8AH)  HMA Price Adjustment, Type II; Class AH

 122,600.00 122,600.00 122,600.00 40,373,362.02  122,600.00  122,600.00 122,600.00 122,600.00
 0.32% 0.33% 0.30% 36,616,095.00  0.31%

 Ton 850 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:401(5)  HMA, Temporary, Type II; Class B

 95.00 200.00 100.00 40,373,362.02  150.00  200.00 137.50 95.00
 0.21% 0.46% 0.21% 36,616,095.00  0.32%

 Contingent Sum 1 FMATS Yukon Drive Improvements 2018 05
  Bid as:401(8)  HMA Price Adjustment, Type II; Class B

 8,490.02 8,490.02 8,490.02 2,468,430.52  8,490.02  8,490.02 8,490.02 8,490.02
 0.41% 0.41% 0.34% 2,077,000.62  0.40%

 Contingent Sum 1 FMATS Area Surface Upgrades FFY2018 2018 04
  Bid as:401(8)  HMA Price Adjustment, Type II; Class B

 59,000.00 59,000.00 59,000.00 2,997,119.75  59,000.00  59,000.00 59,000.00 59,000.00
 2.29% 2.32% 1.97% 2,540,773.50  2.12%

 Contingent Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
  Bid as:401(8A)  HMA Price Adjustment, Type II; Class A

 131,418.00 131,418.00 131,418.00 8,914,415.00  131,418.00  131,418.00 131,418.00 131,418.00
 1.74% 1.75% 1.47% 7,494,742.75  1.72%

 Contingent Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
  Bid as:401(8)  HMA Price Adjustment, Type II;  Class B __

 13,517.00 13,517.00 13,517.00 11,246,808.00  13,517.00  13,517.00 13,517.00 13,517.00
 0.13% 0.14% 0.12% 9,911,534.00  0.12%

 Contingent Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I
  Bid as:401(8A)  HMA Price Adjustment, Type II; Class A

 83,000.00 83,000.00 83,000.00 13,812,485.00  83,000.00  83,000.00 83,000.00 83,000.00
 0.62% 0.64% 0.60% 12,869,961.50  0.62%

 Contingent Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:401(8A)  HMA Price Adjustment, Type II; Class A

 260,000.00 260,000.00 260,000.00 71,347,923.00  260,000.00  260,000.00 260,000.00 260,000.00
 0.50% 0.51% 0.36% 51,418,510.24  0.35%

 Contingent Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
  Bid as:401(8A)  HMA Price Adjustment, Type II; Class A

 50,000.00 50,000.00 50,000.00 2,741,985.00  50,000.00  50,000.00 50,000.00 50,000.00
 2.07% 2.22% 1.82% 2,253,082.82  2.04%

 Contingent Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:401(8SP)  HMA Price Adjustment, Type SP; Class B
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 Contingent Sum HMA Price Adjustment, Type __; Class __ 401(8_)
 0.00 22,000.00 22,000.00 8,283,871.00  0.00  22,000.00 22,000.00 22,000.00

 Contingent Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements
  Bid as:401(8A)  HMA Price Adjustment, Type II; Class A

 195,000.00 195,000.00 195,000.00 21,880,949.00  195,000.00  195,000.00 195,000.00 195,000.00
 0.95% 1.03% 0.89% 18,937,554.72  0.91%

 Contingent Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:401(8B)  HMA Price Adjustment, Type II; Class B

 245,700.00 245,700.00 245,700.00 37,091,619.00  245,700.00  245,700.00 245,700.00 245,700.00
 0.67% 0.68% 0.66% 36,149,513.00  0.61%

 Contingent Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:401(8)  HMA Price Adjustment, Type II; Class B

 134,135.00 134,135.00 134,135.00 12,088,084.00  134,135.00  134,135.00 134,135.00 134,135.00
 0.97% 1.07% 1.11% 12,499,865.00  0.93%

 Contingent Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
  Bid as:401(8A)  HMA Price Adjustment, Type II; Class A

 47,000.00 47,000.00 47,000.00 2,880,450.00  47,000.00  47,000.00 47,000.00 47,000.00
 2.11% 2.37% 1.63% 1,980,177.00  2.01%

 Contingent Sum 1 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road
  Bid as:401(8A)  HMA Price Adjustment, Type II; Class A

 13,230.00 13,230.00 13,230.00 2,930,940.00  13,230.00  13,230.00 13,230.00 13,230.00
 0.57% 0.61% 0.45% 2,151,595.45  0.54%

 Contingent Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:401(8B)  HMA Price Adjustment, Type II; Class AH

 16,882.00 16,882.00 16,882.00 5,568,712.00  16,882.00  16,882.00 16,882.00 16,882.00
 0.35% 0.36% 0.30% 4,648,330.25  0.34%

 Contingent Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

  Bid as:401(8B)  HMA Price Adjustment, Type II; Class B
 140,000.00 140,000.00 140,000.00 7,493,651.00  140,000.00  140,000.00 140,000.00 140,000.00

 2.28% 2.60% 1.87% 5,393,658.45  2.27%
 Contingent Sum 1 Soldotna: Funny River Road Improvements 2017 05

  Bid as:401(8)  HMA Price Adjustment, Type II; Class A
 20,000.00 20,000.00 20,000.00 2,415,300.00  0.00  20,000.00 20,000.00 20,000.00

 1.02% 1.02% 0.83% 1,964,337.00  0.00%
 Contingent Sum 1 Keku Road 2017 05

  Bid as:401(8)  HMA Price Adjustment, Type II; Class B
 100,000.00 100,000.00 100,000.00 4,831,275.00  0.00  100,000.00 100,000.00 100,000.00

 1.36% 2.15% 2.07% 4,654,967.00  0.00%
 Contingent Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05

 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:401(8A)  HMA Price Adjustment, Type II; Class A

 20,925.00 20,925.00 20,925.00 4,329,338.00  20,925.00  20,925.00 20,925.00 20,925.00
 0.56% 0.59% 0.48% 3,554,977.97  0.54%
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 Contingent Sum HMA Price Adjustment, Type __; Class __ 401(8_)
 Contingent Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 382,800.00 382,800.00 382,800.00 64,004,541.00  382,800.00  382,800.00 382,800.00 382,800.00
 0.66% 0.71% 0.60% 53,907,758.00  0.65%

 Contingent Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
  Bid as:401(8A)  HMA Price Adjustment, Type II; Class A

 97,361.00 97,361.00 97,361.00 7,937,449.00  97,361.00  97,361.00 97,361.00 97,361.00
 1.53% 1.60% 1.23% 6,096,323.89  1.39%

 Contingent Sum Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
  Bid as:401(8)  HMA Price Adjustment, Type II; Class B

 800.00 800.00 800.00 1,650,040.00  0.00  800.00 800.00 800.00
 0.00% 0.00% 0.00% 1,624,145.00  0.00%

 Contingent Sum 1 Seward Road Improvements 2017 03
  Bid as:401(8B)  HMA Price Adjustment, Type II; Class B

 45,254.00 45,254.00 45,254.00 2,923,694.00  45,254.00  45,254.00 45,254.00 45,254.00
 1.42% 1.54% 1.55% 2,946,524.00  1.37%

 Contingent Sum 1 Seward Road Improvements 2017 03
  Bid as:401(8B)  HMA Price Adjustment, Type II; Class B

 8,745.00 8,745.00 8,745.00 2,923,694.00  8,745.00  8,745.00 8,745.00 8,745.00
 0.27% 0.30% 0.30% 2,946,524.00  0.26%

 Contingent Sum 1 Seward Road Improvements 2017 03
  Bid as:401(8B)  HMA Price Adjustment, Type II; Class B

 6,545.00 6,545.00 6,545.00 2,923,694.00  6,545.00  6,545.00 6,545.00 6,545.00
 0.21% 0.22% 0.22% 2,946,524.00  0.20%

 Contingent Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12
  Bid as:401(8)  HMA Price Adjustment, Type II; Class B

 26,100.00 26,100.00 26,100.00 13,708,375.00  26,100.00  26,100.00 26,100.00 26,100.00
 0.13% 0.14% 0.19% 18,907,425.83  0.12%

 Contingent Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07
  Bid as:401(8_)  HMA Price Adjustment, Type II; Class B

 151,640.00 151,640.00 151,640.00 10,368,551.50  151,640.00  151,640.00 151,640.00 151,640.00
 1.45% 1.69% 1.46% 8,986,166.39  1.41%

 Contingent Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
  Bid as:401(8)  HMA Price Adjustment, Type II; Class A

 23,000.00 23,000.00 23,000.00 818,800.00  23,000.00  23,000.00 23,000.00 23,000.00
 5.17% 5.48% 2.81% 419,951.10  4.99%

 Contingent Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
  Bid as:401(8)  HMA Price Adjustment, Type II; Class A

 9,000.00 9,000.00 9,000.00 818,800.00  9,000.00  9,000.00 9,000.00 9,000.00
 2.02% 2.14% 1.10% 419,951.10  1.95%

 Contingent Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:401(8A)  HMA Price Adjustment, Type II; Class A

 146,810.00 146,810.00 146,810.00 10,304,726.50  146,810.00  146,810.00 146,810.00 146,810.00
 1.60% 1.86% 1.42% 7,898,725.72  1.59%
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 Contingent Sum HMA Price Adjustment, Type __; Class __ 401(8_)
 Contingent Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04

 135,000.00 135,000.00 135,000.00 11,382,512.50  135,000.00  135,000.00 135,000.00 135,000.00
 1.46% 1.51% 1.19% 8,963,033.20  1.29%

 Contingent Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04
  Bid as:401(8B)  HMA Price Adjustment, Type II; Class B

 34,000.00 34,000.00 34,000.00 3,263,635.00  34,000.00  34,000.00 34,000.00 34,000.00
 1.13% 1.19% 1.04% 2,864,888.00  1.11%

 Contingent Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:401(8A)  HMA Price Adjustment, Type II; Class A

 300,000.00 300,000.00 300,000.00 18,928,072.50  300,000.00  300,000.00 300,000.00 300,000.00
 1.79% 1.91% 1.58% 15,712,283.30  1.78%

 Contingent Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)
  Bid as:401(8A)  HMA Price Adjustment, Type II; Class A

 120,000.00 120,000.00 120,000.00 5,148,790.00  120,000.00  120,000.00 120,000.00 120,000.00
 2.22% 2.31% 2.33% 5,198,106.50  2.18%

 Contingent Sum 1 Yak- Dangerous River Road Resurfacing 2016 03
  Bid as:401(8)  HMA PRICE ADJUSTMENT, TYPE II; CLASS B

 0.00 0.00 0.00 1,028,461.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,229,352.00  0.00%

 Contingent Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:401(8A)  HMA Price Adjustment, Type II; Class A

 66,500.00 66,500.00 66,500.00 10,582,033.50  66,500.00  66,500.00 66,500.00 66,500.00
 0.66% 0.67% 0.63% 9,982,119.90  0.64%

 Contingent Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:401(8)  HMA Price Adjustment, Type II, Class B

 10,000.00 10,000.00 10,000.00 3,956,151.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.24% 0.24% 0.25% 4,094,773.00  0.23%

 Contingent Sum 1 Lucus Road Improvements 2016 01
  Bid as:401(8A)  HMA Price Adjustment, Type II, Class A

 19,900.00 19,900.00 19,900.00 5,467,968.00  19,900.00  19,900.00 19,900.00 19,900.00
 0.41% 0.43% 0.36% 4,639,288.00  0.40%

 Contingent Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:401(8SP)  HMA Price Adjustment, Type SP; Class B

 210,394.00 210,394.00 210,394.00 20,169,767.00  0.00  210,394.00 210,394.00 210,394.00
 1.18% 1.27% 1.04% 16,614,244.00  0.00%

 Contingent Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
  Bid as:401(8)  HMA Price Adjustment, Type II; Class B

 39,356.00 39,356.00 39,356.00 7,355,671.00  39,356.00  39,356.00 39,356.00 39,356.00
 0.45% 0.55% 0.54% 7,124,999.50  0.45%

 Contingent Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd
  Bid as:401(8)  HMA Price Adjustment, Type II; Class B

 60,000.00 60,000.00 60,000.00 3,584,182.50  0.00  60,000.00 60,000.00 60,000.00
 2.34% 2.45% 1.67% 2,452,963.00  0.00%

 CONTINGENT SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
  Bid as:401(8B)  HMA PRICE ADJUSTMENT, TYPE II; CLASS B

 41,957.00 41,957.00 41,957.00 9,992,599.00  41,957.00  41,957.00 41,957.00 41,957.00
 0.47% 0.49% 0.42% 8,594,153.05  0.46%
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 Contingent Sum HMA Price Adjustment, Type __; Class __ 401(8_)
 Contingent Sum 1 Glenn Highway: MP 49 2015 10

  Bid as:401(8A)  HMA Price Adjustment, Type II; Class A
 20,000.00 20,000.00 20,000.00 3,620,991.00  20,000.00  20,000.00 20,000.00 20,000.00

 0.70% 0.71% 0.55% 2,836,369.83  0.69%
 Contingent Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

  Bid as:401(8)  HMA Price Adjustment
 293,627.00 293,627.00 293,627.00 10,761,116.62  293,627.00  293,627.00 293,627.00 293,627.00

 2.88% 3.08% 2.73% 9,525,912.80  2.58%
 Contingent Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 50,564.00 50,564.00 50,564.00 8,216,121.50  0.00  50,564.00 50,564.00 50,564.00
 0.73% 0.75% 0.62% 6,769,856.00  0.00%

 Contingent Sum 1 Parks Highway MP 192-194 Resurfacing 2015 09
  Bid as:401(8)  HMA Price Adjustment Type II; Class B

 52,722.00 52,722.00 52,722.00 2,207,003.00  0.00  52,722.00 52,722.00 52,722.00
 2.12% 2.52% 2.39% 2,089,539.00  0.00%

 Contingent Sum 1 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
  Bid as:401(6)  Asphalt Price Adjustment

 25,000.00 25,000.00 25,000.00 4,594,077.50  0.00  25,000.00 25,000.00 25,000.00
 0.74% 0.76% 0.54% 3,271,889.38  0.00%

 Contingent Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 232,653.00 232,653.00 232,653.00 46,690,634.00  232,653.00  232,653.00 232,653.00 232,653.00
 0.53% 0.55% 0.50% 42,094,598.00  0.51%

 Contingent Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 382,688.00 382,688.00 382,688.00 15,843,348.50  382,688.00  382,688.00 382,688.00 382,688.00
 2.66% 2.74% 2.42% 13,943,672.60  2.58%

 Contingent Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 47,575.00 47,575.00 47,575.00 15,843,348.50  47,575.00  47,575.00 47,575.00 47,575.00
 0.33% 0.34% 0.30% 13,943,672.60  0.32%

 Contingent Sum 1 West Anchorage Roads Pavement Preservation 2015 06
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 55,000.00 55,000.00 55,000.00 2,468,197.60  0.00  55,000.00 55,000.00 55,000.00
 1.85% 2.45% 2.23% 2,243,415.64  0.00%

 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 20,000.00 20,000.00 20,000.00 1,445,635.50  0.00  20,000.00 20,000.00 20,000.00
 1.69% 1.78% 1.38% 1,125,191.00  0.00%

 Contingent Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05
  Bid as:401(8)  HMA Price Adjustment, Type II; Class B

 79,025.00 79,025.00 79,025.00 4,698,644.50  79,025.00  79,025.00 79,025.00 79,025.00
 1.89% 1.92% 1.68% 4,112,844.00  1.68%

 Contingent Sum 1 Fairview Loop Road Pavement Preservation 2015 05
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 117,000.00 117,000.00 117,000.00 3,841,953.00  117,000.00  117,000.00 117,000.00 117,000.00
 3.01% 3.05% 3.05% 3,839,935.00  2.99%
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 Contingent Sum HMA Price Adjustment, Type __; Class __ 401(8_)
 Contingent Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
  Bid as:401(111)  HMA Price Adjustment, Type II; Class B

 74,700.00 74,700.00 74,700.00 6,860,754.40  74,700.00  74,700.00 74,700.00 74,700.00
 1.01% 1.05% 1.09% 7,090,895.00  0.94%

 Contingent Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 120,000.00 120,000.00 120,000.00 6,293,325.50  120,000.00  120,000.00 120,000.00 120,000.00
 1.73% 1.74% 1.91% 6,906,885.32  1.60%

 Contingent Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 90,000.00 90,000.00 90,000.00 7,355,362.00  90,000.00  90,000.00 90,000.00 90,000.00
 1.22% 1.31% 1.22% 6,887,552.00  1.18%

 Contingent Sum 1 Plack Road Bicycle/Pedestrian Facility 2015 02
  Bid as:401(111)  HMA Price Adjustment, Type II; Class B

 41,729.00 41,729.00 41,729.00 2,460,799.90  41,729.00  41,729.00 41,729.00 41,729.00
 1.67% 1.79% 1.70% 2,329,969.21  1.63%

 CONTINGENT SUM 1 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:401(6)  ASPHALT PRICE ADJUSTMENT

 65,620.00 65,620.00 65,620.00 8,369,299.00  0.00  65,620.00 65,620.00 65,620.00
 0.69% 0.78% 0.78% 8,362,244.00  0.00%

 Contingent Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
  Bid as:401(6)  Asphalt Price Adjustment

 100,000.00 100,000.00 100,000.00 3,960,085.21  0.00  100,000.00 100,000.00 100,000.00
 2.90% 3.26% 2.53% 3,069,946.00  0.00%

 Contingent Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 275,000.00 275,000.00 275,000.00 13,097,990.00  275,000.00  275,000.00 275,000.00 275,000.00
 2.19% 2.30% 2.10% 11,961,445.00  1.98%

 Contingent Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11
  Bid as:401(6)  Asphalt Price Adjustment

 75,000.00 75,000.00 75,000.00 3,692,403.00  0.00  75,000.00 75,000.00 75,000.00
 1.66% 2.41% 2.03% 3,115,745.00  0.00%

 Contingent Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10
  Bid as:401(6)  Asphalt Price Adjustment

 216,000.00 216,000.00 216,000.00 7,952,435.50  216,000.00  216,000.00 216,000.00 216,000.00
 3.45% 3.81% 2.72% 5,671,025.00  3.26%

 Contingent Sum 1 Hurst Road Resurfacing 2014 10
  Bid as:401(6)  Asphalt Price Adjustment

 113,919.75 113,919.75 113,919.75 3,616,344.70  113,919.75  113,919.75 113,919.75 113,919.75
 4.07% 4.39% 3.15% 2,595,968.19  3.69%

 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
  Bid as:401(6)  Asphalt Price Adjustment

 173,000.00 173,000.00 173,000.00 7,811,185.00  173,000.00  173,000.00 173,000.00 173,000.00
 2.73% 3.27% 2.21% 5,284,485.00  2.59%

 Contingent Sum 1 F M A T S Area Surface Upgrades F F Y 2014 2014 09
  Bid as:401(6)  Asphalt Price Adjustment

 41,293.00 41,293.00 41,293.00 1,652,976.31  41,293.00  41,293.00 41,293.00 41,293.00
 2.44% 2.51% 2.50% 1,642,460.00  2.32%

 Contingent Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:401(6)  Asphalt Price Adjustment

 0.00 121,000.00 121,000.00 11,714,375.75  0.00  121,000.00 121,000.00 121,000.00
 0.00% 1.13% 1.03% 10,727,261.00  0.00%
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 Contingent Sum HMA Price Adjustment, Type __; Class __ 401(8_)
 Contingent Sum 1 JNU-Mendenhall Valley Dust Control (Paving) 2014 08

  Bid as:401(6)  Asphalt Price Adjustment
 0.00 28,000.00 28,000.00 1,472,863.20  0.00  28,000.00 28,000.00 28,000.00

 0.00% 1.87% 1.90% 1,494,155.00  0.00%
 Contingent Sum 1 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08

  Bid as:401(6)  Asphalt Price Adjustment
 25,000.00 25,000.00 25,000.00 1,877,450.00  25,000.00  25,000.00 25,000.00 25,000.00

 1.09% 1.15% 1.33% 2,180,349.00  1.01%
 Contingent Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06

  Bid as:401(6)  Asphalt Price Adjustment
 32,077.00 32,077.00 32,077.00 13,111,936.66  32,077.00  32,077.00 32,077.00 32,077.00

 0.28% 0.29% 0.24% 11,172,615.00  0.26%
 Contingent Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06

  Bid as:401(6).1  Asphalt Price Adjustment
 8,113.00 8,113.00 8,113.00 13,111,936.66  8,113.00  8,113.00 8,113.00 8,113.00
 0.07% 0.07% 0.06% 11,172,615.00  0.07%

 Contingent Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 134,663.38 134,663.38 134,663.38 5,831,214.38  134,663.38  134,663.38 134,663.38 134,663.38
 2.92% 3.12% 2.31% 4,322,551.38  2.91%

 Contingent Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 338,000.00 338,000.00 338,000.00 23,055,979.50  338,000.00  338,000.00 338,000.00 338,000.00
 2.14% 2.23% 1.47% 15,157,512.00  2.12%

 CONTINGENT SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:401 (6)  ASPHALT PRICE ADJUSTMENT - QUALITY

 120,000.00 120,000.00 120,000.00 6,771,019.50  120,000.00  120,000.00 120,000.00 120,000.00
 1.73% 1.77% 1.77% 6,769,000.00  1.60%

 Contingent Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements
  Bid as:401(6)-A  Asphalt Price Adjustment

 37,000.00 37,000.00 37,000.00 6,695,052.00  37,000.00  37,000.00 37,000.00 37,000.00
 0.58% 0.60% 0.55% 6,138,597.00  0.54%

 Contingent Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04
  Bid as:401(6)  Asphalt Price Adjustment

 441,075.00 441,075.00 441,075.00 9,269,950.00  441,075.00  441,075.00 441,075.00 441,075.00
 5.92% 5.92% 4.76% 7,445,892.20  5.40%

 Contingent Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 76,000.00 76,000.00 76,000.00 3,050,225.50  76,000.00  76,000.00 76,000.00 76,000.00
 2.65% 2.72% 2.49% 2,798,425.79  2.56%

 Contingent Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 105,000.00 105,000.00 105,000.00 10,566,460.90  105,000.00  105,000.00 105,000.00 105,000.00
 0.82% 0.89% 0.99% 11,749,901.68  0.79%

 Contingent Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 138,043.00 138,043.00 138,043.00 14,885,926.75  138,043.00  138,043.00 138,043.00 138,043.00
 0.75% 0.86% 0.93% 15,967,622.06  0.75%

 No Conversion
Page: 218No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
401(8_)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Contingent Sum HMA Price Adjustment, Type __; Class __ 401(8_)
 Contingent Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01

 SLOW VEHICLE TURNOUTS
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 29,382.50 29,382.50 29,382.50 9,104,289.00  29,382.50  29,382.50 29,382.50 29,382.50
 0.43% 0.45% 0.32% 6,527,698.00  0.39%

 Contingent Sum 1 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:401 (3)  Asphalt Price Adjustment

 0.00 40,000.00 40,000.00 1,900,920.00  0.00  40,000.00 40,000.00 40,000.00
 0.00% 1.90% 2.10% 2,104,176.00  0.00%

 Contingent Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:401(3)  Asphalt Price Adjustment

 50,000.00 50,000.00 50,000.00 22,608,696.41  50,000.00  50,000.00 50,000.00 50,000.00
 0.18% 0.20% 0.22% 25,154,531.94  0.17%

 Contingent Sum 1 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
  Bid as:401(3)  Asphalt Price Adjustment

 85,000.00 85,000.00 85,000.00 5,595,737.50  0.00  85,000.00 85,000.00 85,000.00
 1.52% 1.88% 1.52% 4,522,796.00  0.00%

 Contingent Sum 1 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 75,000.00 75,000.00 75,000.00 8,868,539.00  75,000.00  75,000.00 75,000.00 75,000.00
 0.74% 0.82% 0.85% 9,109,265.00  0.72%

 Contingent Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:401(6)  Asphalt Price Adjustment

 490,631.00 490,631.00 490,631.00 26,775,562.00  490,631.00  490,631.00 490,631.00 490,631.00
 1.66% 1.70% 1.83% 28,866,903.50  1.66%

 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:401(6)-A  Asphalt Price Adjustment

 350,000.00 350,000.00 350,000.00 38,150,089.50  350,000.00  350,000.00 350,000.00 350,000.00
 1.14% 1.18% 0.92% 29,587,321.00  1.10%

 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:401(6)-B  Asphalt Price Adjustment

 425,000.00 425,000.00 425,000.00 38,150,089.50  425,000.00  425,000.00 425,000.00 425,000.00
 1.38% 1.44% 1.11% 29,587,321.00  1.33%

 Contingent Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements
  Bid as:401(6)  Asphalt Price Adjustment-Quality

 140,000.00 140,000.00 140,000.00 6,166,615.00  140,000.00  140,000.00 140,000.00 140,000.00
 2.38% 2.46% 2.27% 5,696,202.50  2.00%

 Contingent Sum 1 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:401 (3)  Asphalt Price Adjustment

 0.00 15,000.00 15,000.00 1,468,745.00  0.00  15,000.00 15,000.00 15,000.00
 0.00% 1.04% 1.02% 1,444,140.00  0.00%

 Contingent Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 404,442.50 404,442.50 404,442.50 12,285,657.50  404,442.50  404,442.50 404,442.50 404,442.50
 3.81% 3.93% 3.29% 10,295,938.00  3.76%

 Contingent Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 150,000.00 150,000.00 150,000.00 5,299,183.75  150,000.00  150,000.00 150,000.00 150,000.00
 3.09% 3.13% 2.83% 4,789,467.00  2.90%
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 Contingent Sum HMA Price Adjustment, Type __; Class __ 401(8_)
 Contingent Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

  Bid as:401(6)  Asphalt Price Adjustment
 37,800.00 37,800.00 37,800.00 11,350,218.00  37,800.00  37,800.00 37,800.00 37,800.00

 0.34% 0.36% 0.33% 10,388,566.00  0.32%
 Contingent Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10

  Bid as:401(6)  Asphalt Price Adjustment
 94,150.05 94,150.05 94,150.05 5,616,358.46  94,150.05  94,150.05 94,150.05 94,150.05

 1.72% 1.75% 1.68% 5,388,088.84  1.71%
 Contingent Sum 1 FMATS Area Surface Upgrades FFY2013 2013 05

  Bid as:401(6)  Asphalt Price Adjustment
 43,757.00 43,757.00 43,757.00 1,403,882.75  43,757.00  43,757.00 43,757.00 43,757.00

 3.72% 3.77% 3.12% 1,159,171.29  3.55%
 Contingent Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05

 Paving
  Bid as:401(6)  Asphalt Price Adjustment

 104,313.00 104,313.00 104,313.00 4,512,533.00  0.00  104,313.00 104,313.00 104,313.00
 2.38% 2.90% 2.31% 3,598,291.00  0.00%

 Contingent Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 16,000.00 16,000.00 16,000.00 587,790.00  16,000.00  16,000.00 16,000.00 16,000.00
 2.30% 2.62% 2.72% 611,591.23  2.18%

 Contingent Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 46,000.00 46,000.00 46,000.00 3,685,547.50  46,000.00  46,000.00 46,000.00 46,000.00
 1.35% 1.45% 1.25% 3,172,129.00  1.32%

 Contingent Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 40,000.00 40,000.00 40,000.00 4,891,836.00  40,000.00  40,000.00 40,000.00 40,000.00
 1.15% 1.14% 0.82% 3,496,800.96  1.14%

 Contingent Sum 1 Anchorage Asphalt Surface Repairs, 2013 2013 05
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 0.00 0.00 0.00 2,018,575.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,793,675.00  0.00%

 Contingent Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:401(6)  Asphalt Price Adjustment

 140,000.00 140,000.00 140,000.00 17,202,423.90  140,000.00  140,000.00 140,000.00 140,000.00
 0.83% 0.84% 0.81% 16,585,843.50  0.79%

 Contingent Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
  Bid as:401(6)  Asphalt Price Adjustment

 52,000.00 52,000.00 52,000.00 4,587,518.00  52,000.00  52,000.00 52,000.00 52,000.00
 1.22% 1.33% 1.13% 3,915,515.00  1.15%

 Contingent Sum 1 Nordale Road Rehabilitation 2013 02
  Bid as:401(6)  Asphalt Price Adjustment

 78,000.00 78,000.00 78,000.00 4,548,500.95  78,000.00  78,000.00 78,000.00 78,000.00
 1.74% 1.76% 1.71% 4,442,893.00  1.68%

 Contingent Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:401(6)  Asphalt Price Adjustment

 150,000.00 150,000.00 150,000.00 9,322,172.00  150,000.00  150,000.00 150,000.00 150,000.00
 1.86% 1.92% 1.61% 7,822,574.00  1.81%
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 Contingent Sum HMA Price Adjustment, Type __; Class __ 401(8_)
 Contingent Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01

  Bid as:401(6)  Asphalt Price Adjustment
 100,000.00 100,000.00 100,000.00 3,367,389.00  0.00  100,000.00 100,000.00 100,000.00

 2.90% 3.82% 2.97% 2,620,072.00  0.00%
 Contingent Sum 1 Halibut Point Road Pavement Rehab 2013 01

  Bid as:401(3)  Asphalt Price Adjustment
 300,000.00 300,000.00 300,000.00 19,713,666.00  300,000.00  300,000.00 300,000.00 300,000.00

 1.51% 1.55% 1.52% 19,292,860.05  1.45%
 Contingent Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

  Bid as:401(6)  Asphalt Price Adjustment - Quality
 694,250.00 694,250.00 694,250.00 18,044,120.50  694,250.00  694,250.00 694,250.00 694,250.00

 4.78% 4.79% 3.85% 14,495,924.00  4.42%
 Ton 4,520 Angoon Areawide Paving 2012 11

  Bid as:401(1)  Asphalt Concrete, Type II; Class B
 140.00 115.00 140.00 1,443,075.00  151.00  151.00 135.33 115.00
 45.53% 42.98% 43.85% 1,209,315.00  38.42%

 Contingent Sum 1 KTN North Tongass Pavement Rehabilitation 2012 11
  Bid as:401(6)  Asphalt Price Adjustment

 30,000.00 30,000.00 30,000.00 2,937,510.00  0.00  30,000.00 30,000.00 30,000.00
 1.01% 1.34% 1.02% 2,232,313.00  0.00%

 Contingent Sum 1 Angoon Areawide Paving 2012 11
  Bid as:401(6)  Asphalt Price Adjustment

 20,000.00 20,000.00 20,000.00 1,443,075.00  20,000.00  20,000.00 20,000.00 20,000.00
 1.44% 1.65% 1.39% 1,209,315.00  1.13%

 Contingent Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 210,000.00 210,000.00 210,000.00 11,596,555.07  210,000.00  210,000.00 210,000.00 210,000.00
 1.78% 1.80% 1.81% 11,698,675.00  1.74%

 Contingent Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 100,000.00 100,000.00 100,000.00 11,293,798.00  100,000.00  100,000.00 100,000.00 100,000.00
 0.93% 0.93% 0.89% 10,713,734.02  0.91%

 Contingent Sum 1 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:401(3)  Asphalt Price Adjustment

 0.00 40,000.00 40,000.00 1,876,493.00  0.00  40,000.00 40,000.00 40,000.00
 0.00% 2.11% 2.13% 1,896,296.00  0.00%

 Contingent Sum 1 Juneau-FFY12 Areawide Paving 2012 11
  Bid as:401(3)  Asphalt Price Adjustment

 0.00 41,500.00 41,500.00 1,731,350.00  0.00  41,500.00 41,500.00 41,500.00
 0.00% 2.47% 2.40% 1,678,831.00  0.00%

 Contingent Sum 1 Sawmill Creek Road Upgrade 2012 11
  Bid as:401(6)  Asphalt Price Adjustment

 100,000.00 100,000.00 100,000.00 12,320,919.00  100,000.00  100,000.00 100,000.00 100,000.00
 0.78% 0.85% 0.81% 11,789,167.00  0.76%

 Contingent Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 50,000.00 50,000.00 50,000.00 6,999,965.00  50,000.00  50,000.00 50,000.00 50,000.00
 0.85% 0.89% 0.71% 5,598,065.00  0.77%

 Contingent Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:401(6)  Asphalt Price Adjustment

 545,000.00 545,000.00 545,000.00 22,717,861.60  545,000.00  545,000.00 545,000.00 545,000.00
 2.64% 2.64% 2.40% 20,669,751.30  2.42%
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 Contingent Sum HMA Price Adjustment, Type __; Class __ 401(8_)
 Contingent Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10

  Bid as:401(6)  Asphalt Price Adjustment - Quality
 10,000.00 10,000.00 10,000.00 3,791,689.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.20% 0.23% 0.26% 4,277,729.72  0.18%
 Contingent Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:401(6)  Asphalt Price Adjustment

 50,000.00 50,000.00 50,000.00 11,779,677.80  0.00  50,000.00 50,000.00 50,000.00
 0.39% 0.46% 0.42% 10,891,541.00  0.00%

 Contingent Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10
  Bid as:401(6)  Asphalt Price Adjustment

 316,500.00 316,500.00 316,500.00 8,641,218.75  316,500.00  316,500.00 316,500.00 316,500.00
 4.38% 4.40% 3.66% 7,189,147.00  4.08%

 CONTINGENT SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:401(6)  ASPHALT PRICE ADJUSTMENT-QUALITY

 268,080.75 268,080.75 268,080.75 20,569,201.55  268,080.75  268,080.75 268,080.75 268,080.75
 1.55% 1.58% 1.30% 16,932,671.96  1.45%

 Contingent Sum 1 F M A T S Surface & Approach Upgrades  F F Y 2012 2012 10
  Bid as:401(6)  Asphalt Price Adjustment

 54,288.00 54,288.00 54,288.00 1,485,376.44  54,288.00  54,288.00 54,288.00 54,288.00
 4.37% 4.37% 3.65% 1,243,111.92  4.13%

 Contingent Sum 1 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10
  Bid as:401(6)  Asphalt Price Adjustment

 14,892.50 14,892.50 14,892.50 868,420.50  14,892.50  14,892.50 14,892.50 14,892.50
 2.72% 2.78% 1.71% 536,333.83  2.32%

 Contingent Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
  Bid as:401(6)  Asphalt Price Adjustment

 19,890.00 19,890.00 19,890.00 2,648,822.00  19,890.00  19,890.00 19,890.00 19,890.00
 0.78% 0.79% 0.75% 2,530,821.97  0.73%

 Contingent Sum 1 Parks Hwy: Stanley Road Signal 2012 08
  Bid as:401(6)  Asphalt Price Adjustment

 16,500.00 16,500.00 16,500.00 1,793,585.00  16,500.00  16,500.00 16,500.00 16,500.00
 0.97% 1.05% 0.92% 1,573,730.00  0.75%

 Contingent Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07
  Bid as:401(6)  Asphalt Price Adjustment

 180,000.00 180,000.00 180,000.00 19,224,820.50  180,000.00  180,000.00 180,000.00 180,000.00
 1.15% 1.16% 0.94% 15,555,427.00  1.06%

 Contingent Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 190,000.00 190,000.00 190,000.00 11,086,037.30  190,000.00  190,000.00 190,000.00 190,000.00
 1.47% 1.74% 1.71% 10,932,542.26  1.41%

 Contingent Sum 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:401(6)  Asphalt Price Adjustment

 0.00 120,000.00 120,000.00 3,859,894.00  0.00  120,000.00 120,000.00 120,000.00
 0.00% 3.05% 3.11% 3,934,143.55  0.00%

 Contingent Sum 1 Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To 2012 06
 MP 22
  Bid as:401(6)  Asphalt Price Adjustment

 0.00 0.00 0.00 1,021,325.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 767,725.00  0.00%

 Contingent Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 105,000.00 105,000.00 105,000.00 5,897,230.00  105,000.00  105,000.00 105,000.00 105,000.00
 2.04% 2.19% 1.78% 4,799,275.50  1.97%
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 Contingent Sum HMA Price Adjustment, Type __; Class __ 401(8_)
 Contingent Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05

  Bid as:401(6)  Asphalt Price Adjustment
 168,210.00 168,210.00 168,210.00 13,682,389.00  168,210.00  168,210.00 168,210.00 168,210.00

 1.32% 1.34% 1.23% 12,580,165.00  1.31%
 Contingent Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05

  Bid as:401(6)  Asphalt Price Adjustment - Quality
 50,000.00 50,000.00 50,000.00 4,932,955.00  50,000.00  50,000.00 50,000.00 50,000.00

 1.06% 1.13% 1.01% 4,436,195.25  1.00%
 Contingent Sum 1 Holt-Lamplight Road Resurfacing 2012 04

  Bid as:401(6)  Asphalt Price Adjustment - Quality
 150,000.00 150,000.00 150,000.00 4,841,016.75  150,000.00  150,000.00 150,000.00 150,000.00

 3.16% 3.23% 3.10% 4,646,625.80  2.68%
 Contingent Sum 1 University Ave Asphalt Surface Repairs 2012 04

  Bid as:401(6)  Asphalt Price Adjustment
 40,000.00 40,000.00 40,000.00 1,951,750.00  40,000.00  40,000.00 40,000.00 40,000.00

 2.62% 2.92% 2.05% 1,368,111.36  2.57%
 Contingent Sum 1 Egan/yandukin Intersection Safety Enhancements 2012 04

  Bid as:401(3)  Asphalt Price Adjustment
 0.00 10,000.00 10,000.00 559,300.00  0.00  10,000.00 10,000.00 10,000.00

 0.00% 1.55% 1.79% 643,875.00  0.00%
 Contingent Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02

 Resurfacing 
  Bid as:401(6)  Asphalt Price Adjustment - Quality

 50,000.00 50,000.00 50,000.00 8,029,961.25  50,000.00  50,000.00 50,000.00 50,000.00
 0.74% 0.78% 0.62% 6,379,578.27  0.73%

 Contingent Sum 1 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
  Bid as:401(6)  Asphalt Price Adjustment

 150,000.00 150,000.00 150,000.00 15,650,130.00  150,000.00  150,000.00 150,000.00 150,000.00
 1.16% 1.16% 0.96% 12,913,532.00  1.04%

 Contingent Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street  2012 01
  Bid as:401(6)  Asphalt Price Adjustment

 25,000.00 25,000.00 25,000.00 3,502,699.60  25,000.00  25,000.00 25,000.00 25,000.00
 0.76% 0.81% 0.71% 3,098,635.60  0.74%

 Contingent Sum or Longitudinal Joint Density Price Adjustment 401(9)
 <Enter Default Metric

 Pay Unit>
 CONTINGENT SUM 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 31,900.00 31,900.00 5,772,836.00  0.00  31,900.00 31,900.00 31,900.00

 0.00% 0.52% 0.55% 6,157,603.25  0.00%
 Contingent Sum 1 FMATS Yukon Drive Improvements 2018 05

 7,932.00 7,932.00 7,932.00 2,468,430.52  7,932.00  7,932.00 7,932.00 7,932.00
 0.38% 0.38% 0.32% 2,077,000.62  0.37%

 Contingent Sum 1 FMATS Area Surface Upgrades FFY2018 2018 04
 70,000.00 70,000.00 70,000.00 2,997,119.75  70,000.00  70,000.00 70,000.00 70,000.00

 2.71% 2.76% 2.34% 2,540,773.50  2.52%
 Contingent Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11

 131,200.00 131,200.00 131,200.00 37,091,619.00  131,200.00  131,200.00 131,200.00 131,200.00
 0.36% 0.36% 0.35% 36,149,513.00  0.32%

 Contingent Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09
 71,500.00 71,500.00 71,500.00 12,088,084.00  71,500.00  71,500.00 71,500.00 71,500.00

 0.52% 0.57% 0.59% 12,499,865.00  0.50%
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 Contingent Sum or Longitudinal Joint Density Price Adjustment 401(9)
 <Enter Default Metric

 Pay Unit>
 Contingent Sum 1 FMATS Area Surface Upgrades FFY 2017 2017 06

 26,706.00 26,706.00 26,706.00 1,386,103.55  26,706.00  26,706.00 26,706.00 26,706.00
 2.01% 2.07% 1.93% 1,290,111.30  1.75%

 Contingent Sum 1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 7,500.00 7,500.00 7,500.00 1,650,040.00  0.00  7,500.00 7,500.00 7,500.00
 0.38% 0.46% 0.45% 1,624,145.00  0.00%

 Contingent Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 5,000.00 5,000.00 5,000.00 13,708,375.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.02% 0.03% 0.04% 18,907,425.83  0.02%

 Contingent Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07
 25,080.00 25,080.00 25,080.00 10,368,551.50  25,080.00  25,080.00 25,080.00 25,080.00

 0.24% 0.28% 0.24% 8,986,166.39  0.23%
 Contingent Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04

 26,000.00 26,000.00 26,000.00 3,263,635.00  26,000.00  26,000.00 26,000.00 26,000.00
 0.87% 0.91% 0.80% 2,864,888.00  0.85%

 Contingent Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 348,730.00 348,730.00 348,730.00 20,169,767.00  0.00  348,730.00 348,730.00 348,730.00
 1.95% 2.10% 1.73% 16,614,244.00  0.00%

 Contingent Sum 1 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 79,281.00 79,281.00 79,281.00 7,122,545.80  79,281.00  79,281.00 79,281.00 79,281.00
 0.93% 0.96% 1.11% 8,240,476.20  0.90%

 Contingent Sum or Pavement Smoothness Price Adjustment, Method __ 401(10)
 <Enter Default Metric

 Pay Unit>
 CONTINGENT SUM 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
  Bid as:401(10)  Pavement Smoothness Price Adjustment, Method 2

 0.00 98,600.00 98,600.00 5,772,836.00  0.00  98,600.00 98,600.00 98,600.00
 0.00% 1.60% 1.71% 6,157,603.25  0.00%

 Contingent Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:401(9)  Longitudinal Joint Density Price Adjustment

 0.00 14,100.00 14,100.00 8,283,871.00  0.00  14,100.00 14,100.00 14,100.00
 0.00% 0.15% 0.17% 9,681,105.00  0.00%

 Contingent Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:401(10)  Pavement Smoothness Price Adjustment, Method 1

 245,700.00 245,700.00 245,700.00 37,091,619.00  245,700.00  245,700.00 245,700.00 245,700.00
 0.67% 0.68% 0.66% 36,149,513.00  0.61%

 Contingent Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:401(10)  Pavement Smoothness Price Adjustment, Method 1

 134,135.00 134,135.00 134,135.00 12,088,084.00  134,135.00  134,135.00 134,135.00 134,135.00
 0.97% 1.07% 1.11% 12,499,865.00  0.93%

 Contingent Sum 1 FMATS Area Surface Upgrades FFY 2017 2017 06
  Bid as:401(10)  Pavement Smoothness Price Adjustment, Method 1

 31,105.90 31,105.90 31,105.90 1,386,103.55  31,105.90  31,105.90 31,105.90 31,105.90
 2.34% 2.41% 2.24% 1,290,111.30  2.04%
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MaximumAverageMinimum3rd Low

Date Opene
401(10)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Contingent Sum or Pavement Smoothness Price Adjustment, Method __ 401(10)
 <Enter Default Metric

 Pay Unit>
 Contingent Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07

  Bid as:401(10)  Pavement Smoothness Price Adjustment, Method 2
 150,978.00 150,978.00 150,978.00 10,368,551.50  150,978.00  150,978.00 150,978.00 150,978.00

 1.44% 1.68% 1.46% 8,986,166.39  1.41%
 Contingent Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04

  Bid as:401(10)  Pavement Smoothness Price Adjustment, Method 1
 34,000.00 34,000.00 34,000.00 3,263,635.00  34,000.00  34,000.00 34,000.00 34,000.00

 1.13% 1.19% 1.04% 2,864,888.00  1.11%
 Contingent Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:401(10)  Pavement Smoothness Price Adjustment, Method 2

 244,000.00 244,000.00 244,000.00 20,169,767.00  0.00  244,000.00 244,000.00 244,000.00
 1.37% 1.47% 1.21% 16,614,244.00  0.00%

 Contingent Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:401(11)  Pavement Smoothness Price Adjustment, Method 2

 50,564.00 50,564.00 50,564.00 8,216,121.50  0.00  50,564.00 50,564.00 50,564.00
 0.73% 0.75% 0.62% 6,769,856.00  0.00%

 Contingent Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:401(10A)  Pavement Smoothness Price Adjustment, Method
 1

 188,172.00 188,172.00 188,172.00 46,690,634.00  188,172.00  188,172.00 188,172.00 188,172.00
 0.43% 0.45% 0.40% 42,094,598.00  0.41%

 Contingent Sum 1 Fairview Loop Road Pavement Preservation 2015 05
  Bid as:401(12)  Pavement Smoothness Price Adjustment, Method 2

 0.00 0.00 0.00 3,841,953.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,839,935.00  0.00%

 Ton or <Enter Default HMA, Driveway, Type __; Class __ 401(12)
 Metric Pay Unit>

 Ton 162 FMATS Yukon Drive Improvements 2018 05
  Bid as:401(12)  HMA, Driveway, Type II; Class B

 170.00 155.00 120.00 2,468,430.52  210.00  210.00 178.75 155.00
 1.32% 1.21% 0.79% 2,077,000.62  1.59%

 Ton 418 FMATS Area Surface Upgrades FFY2018 2018 04
  Bid as:401(12)  HMA, Driveway, Type II; Class B

 200.00 140.00 70.00 2,997,119.75  195.00  200.00 178.33 140.00
 3.24% 2.30% 0.98% 2,540,773.50  2.93%

 Ton 1,191 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:401(12)  HMA, Driveway, Type II; Class B

 115.00 120.00 130.00 12,088,084.00  143.00  143.00 126.00 115.00
 0.99% 1.14% 1.28% 12,499,865.00  1.19%

 Ton 394 FMATS Area Surface Upgrades FFY 2017 2017 06
  Bid as:401(12)  HMA, Driveway, Type II; Class B

 150.00 109.00 70.00 1,386,103.55  200.00  200.00 153.00 109.00
 4.45% 3.33% 1.99% 1,290,111.30  5.17%

 Ton 158 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:401(12)  HMA, Driveway, Type II; Class B

 325.00 200.00 60.00 8,896,116.75  200.00  325.00 242.94 150.00
 0.52% 0.36% 0.11% 8,683,260.00  0.28%
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 Ton or <Enter Default HMA, Driveway, Type __; Class __ 401(12)
 Metric Pay Unit>

 Ton 520 Goldhill Road Bicycle And Pedestrian Facility 2016 04
  Bid as:401(12)  HMA, Driveway, Type II; Class B

 160.00 175.00 70.00 3,263,635.00  160.00  206.34 175.34 160.00
 2.77% 3.18% 1.12% 2,864,888.00  2.72%

 Ton 520 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
  Bid as:401(12)  HMA, Driveway, Type II; Class A

 135.00 150.00 100.00 4,002,012.00  175.00  200.00 165.00 135.00
 1.88% 2.11% 1.30% 3,688,651.61  2.18%

 Each Job MIx Design 401(13)
 Contingent Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
  Bid as:401(8)  HMA Price Adjustment, Type II; Class B

 45,000.00 45,000.00 45,000.00 8,896,116.75  45,000.00  45,000.00 45,000.00 45,000.00
 0.46% 0.52% 0.51% 8,683,260.00  0.40%

 Contingent Sum 1 SGY- Klondike Highway Repairs 2015 10
  Bid as:401(8)  HMA Price Adjustment, Type II; Class B

 12,500.00 12,500.00 12,500.00 1,338,915.00  0.00  12,500.00 12,500.00 12,500.00
 0.80% 0.81% 0.93% 1,549,720.05  0.00%

 Linear Foot or <Enter Joint Adhesive 401(14)
 Default Metric Pay

 Unit>
 Linear Foot 2,400 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 2.00 1.50 2,201,788.00  0.00  2.00 2.00 2.00
 0.00% 0.20% 0.16% 2,415,196.00  0.00%

 Linear Foot 43,700 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 0.01 0.45 1.00 13,424,271.00  0.50  1.50 0.62 0.01
 0.00% 0.14% 0.33% 13,727,979.00  0.14%

 Linear Foot 62,903 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 0.01 1.00 1.00 8,914,415.00  0.01  1.00 0.29 0.01

 0.01% 0.84% 0.71% 7,494,742.75  0.01%
 Linear Foot 206,730 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03

 0.01 0.01 1.00 27,839,413.30  1.00  1.10 0.45 0.01
 0.01% 0.01% 0.74% 29,100,627.40  0.69%

 Linear Foot 9,400 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 0.30 1.00 8,283,871.00  0.00  0.30 0.30 0.30

 0.00% 0.03% 0.11% 9,681,105.00  0.00%
 Linear Foot 80,300 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 0.01 0.20 0.75 21,880,949.00  0.30  2.30 0.42 0.01

 0.00% 0.08% 0.28% 18,937,554.72  0.11%
 Contingent Sum 1 Fairview Loop Realign  2017 06

 at Knik Goose Bay Road
  Bid as:401(15)  Asphalt Material Price Adjustment

 0.00 0.00 0.00 2,930,940.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,151,595.45  0.00%

 Linear Foot 4,600 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 1.20 1.00 1.00 818,800.00  0.01  2.00 1.14 0.01

 1.24% 1.10% 0.56% 419,951.10  0.01%
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 Linear Foot or <Enter Joint Adhesive 401(14)
 Default Metric Pay

 Unit>
 Linear Foot 1,750 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05

 1.20 1.00 1.00 818,800.00  0.01  2.00 1.14 0.01
 0.47% 0.42% 0.21% 419,951.10  0.00%

 Linear Foot 37,300 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
 0.25 0.01 0.75 4,002,012.00  0.50  0.50 0.32 0.01

 0.25% 0.01% 0.70% 3,688,651.61  0.45%
 CONTINGENT SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10

  Bid as:401(9)  LONGITUDINAL JOINT DENSITY PRICE
 ADJUSTMENT

 27,988.00 27,988.00 27,988.00 9,992,599.00  27,988.00  27,988.00 27,988.00 27,988.00
 0.31% 0.33% 0.28% 8,594,153.05  0.31%

 LINEAR FOOT 62,196 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 1.50 0.20 0.50 9,992,599.00  1.00  1.50 0.85 0.01

 1.04% 0.14% 0.31% 8,594,153.05  0.69%
 Linear Foot 79,833 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
  Bid as:401(9)  Longitudinal Joint Adhesive

 0.20 1.00 0.50 46,690,634.00  0.50  1.30 0.71 0.20
 0.04% 0.19% 0.09% 42,094,598.00  0.09%

 Linear Foot 101,700 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:408(9)  Longitudinal Joint Adhesive

 0.50 0.25 0.86 8,896,500.00  0.00  0.50 0.38 0.25
 0.53% 0.30% 0.98% 8,572,859.75  0.00%

 Linear Foot 25,400 Seward Highway MP 99-100 Improvements 2015 02
  Bid as:401(9)  Longitudinal Joint Adhesive

 0.50 0.01 0.50 6,475,248.25  0.00  0.50 0.26 0.01
 0.15% 0.00% 0.20% 7,497,210.00  0.00%

 Linear Foot 174,545 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:401(9)  Longitudinal Joint Adhesive

 0.35 0.40 1.00 23,055,979.50  0.20  0.50 0.39 0.20
 0.39% 0.46% 0.76% 15,157,512.00  0.22%

 Linear Foot 2,500 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
  Bid as:401(9)  Longitudinal Joint Adhesive

 0.55 2.00 1.50 2,816,398.00  2.00  3.00 1.74 0.55
 0.05% 0.18% 0.13% 2,773,226.95  0.17%

 Linear Foot 20,846 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation
  Bid as:401(9)  Longitudinal Joint Adhesive

 0.50 0.01 0.75 3,050,225.50  0.50  0.50 0.34 0.01
 0.36% 0.01% 0.51% 2,798,425.79  0.35%

 Linear Foot 37,733 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:401(9)  Longitudinal Joint Adhesive

 0.01 0.20 0.50 14,885,926.75  2.00  2.00 0.59 0.01
 0.00% 0.05% 0.13% 15,967,622.06  0.41%

 Linear Foot 38,261 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS
  Bid as:401(9)  Longitudinal Joint Adhesive

 0.60 0.30 1.00 9,104,289.00  1.00  1.00 0.63 0.30
 0.34% 0.18% 0.42% 6,527,698.00  0.51%
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 Linear Foot or <Enter Joint Adhesive 401(14)
 Default Metric Pay

 Unit>
 Linear Foot 90,790 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11

  Bid as:401(9)  Longitudinal Joint Adhesive
 0.50 0.75 0.25 12,285,657.50  0.85  1.00 0.78 0.50

 0.43% 0.66% 0.18% 10,295,938.00  0.72%
 Linear Foot 6,000 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05

  Bid as:401(9)  Longitudinal Joint Adhesive
 0.35 0.75 0.50 587,790.00  0.33  0.75 0.48 0.33

 0.30% 0.74% 0.51% 611,591.23  0.27%
 Linear Foot 4,600 Johns Road Improvements, Klatt To High View (GF) 2013 05

  Bid as:401(9)  Longitudinal Joint Adhesive
 1.60 0.50 1.50 4,891,836.00  0.50  2.00 1.15 0.50

 0.21% 0.07% 0.14% 3,496,800.96  0.07%
 Linear Foot 93,030 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

  Bid as:401(9)  Longitudinal Joint Adhesive
 0.50 0.20 1.00 18,044,120.50  0.30  0.50 0.35 0.20

 0.32% 0.13% 0.52% 14,495,924.00  0.18%
 Linear Foot 245,760 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
  Bid as:401(9)  Longitudinal Joint Adhesive

 0.01 0.20 0.35 11,596,555.07  0.25  0.25 0.15 0.01
 0.02% 0.42% 0.74% 11,698,675.00  0.51%

 Linear Foot 22,907 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:401(9)  Longitudinal Joint Adhesive

 0.50 0.50 0.50 11,293,798.00  1.00  1.00 0.67 0.50
 0.11% 0.11% 0.10% 10,713,734.02  0.21%

 Linear Foot 41,400 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
  Bid as:401(9)  Longitudinal Joint Adhesive

 0.20 1.50 2.00 6,999,965.00  2.20  2.20 1.30 0.20
 0.14% 1.11% 1.18% 5,598,065.00  1.40%

 Linear Foot 3,500 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
  Bid as:401(9)  Longitudinal Joint Adhesive

 2.50 2.30 1.50 3,791,689.00  4.03  5.00 3.46 2.30
 0.18% 0.19% 0.14% 4,277,729.72  0.26%

 LINEAR FOOT 77,088 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:401(9)  LONGITUDINAL JOINT ADHESIVE

 0.50 0.01 1.50 20,569,201.55  0.20  0.50 0.24 0.01
 0.22% 0.00% 0.56% 16,932,671.96  0.08%

 Linear Foot 2,982 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
  Bid as:401(9)  Longitudinal Joint Adhesive

 0.60 0.75 2.00 2,648,822.00  0.50  2.00 0.87 0.50
 0.07% 0.09% 0.23% 2,530,821.97  0.06%

 Linear Foot 7,000 Parks Hwy: Stanley Road Signal 2012 08
  Bid as:401(9)  Longitudinal Joint Adhesive

 2.10 0.50 2.00 1,793,585.00  0.20  2.10 0.93 0.20
 0.87% 0.22% 0.78% 1,573,730.00  0.06%

 Linear Foot 41,143 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:401(9)  Longitudinal Joint Adhesive

 1.00 0.20 0.40 11,086,037.30  0.50  1.00 0.59 0.20
 0.32% 0.08% 0.15% 10,932,542.26  0.15%
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 Linear Foot 156,800 Sterling Hwy MP 37-45 Pavement Preservation 2012 06

  Bid as:401(9)  Longitudinal Joint Adhesive
 0.10 0.25 0.70 5,897,230.00  0.32  0.32 0.22 0.10

 0.30% 0.82% 1.86% 4,799,275.50  0.94%
 Linear Foot 152,025 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05

  Bid as:401(9)  Longitudinal Joint Adhesive
 0.10 0.01 1.00 4,932,955.00  0.40  0.40 0.17 0.01

 0.32% 0.03% 3.08% 4,436,195.25  1.21%
 Linear Foot 43,789 Holt-Lamplight Road Resurfacing 2012 04

  Bid as:401(9)  Longitudinal Joint Adhesive
 0.50 0.20 0.50 4,841,016.75  0.50  0.50 0.40 0.20

 0.46% 0.19% 0.45% 4,646,625.80  0.39%
 Linear Foot 32,645 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02

 Resurfacing 
  Bid as:401(9)  Longitudinal Joint Adhesive

 0.50 1.00 1.25 8,029,961.25  0.20  1.00 0.57 0.20
 0.24% 0.51% 0.51% 6,379,578.27  0.10%

 Contingent Sum Asphalt Material Price Adjustment 401(15)
 CONTINGENT SUM 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 0.00 0.00 5,772,836.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,157,603.25  0.00%
 Contingent Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements
  Bid as:318(15)  Asphalt Material Price Adjustment

 0.00 0.00 0.00 2,201,788.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,415,196.00  0.00%

 Contingent Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07
 8.1 - 
 20

 0.00 0.00 0.00 4,112,889.98  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,970,421.22  0.00%

 Contingent Sum 1 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 0.00 0.00 0.00 467,197.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 506,883.56  0.00%
 Contingent Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

 0.00 0.00 0.00 5,152,880.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,068,927.80  0.00%

 CONTINGENT SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 0.00 0.00 0.00 3,413,310.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,440,733.00  0.00%
 Contingent Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 0.00 0.00 0.00 1,378,816.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,109,658.24  0.00%
 Contingent Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 259,044.50 259,044.50 259,044.50 26,214,019.00  259,044.50  259,044.50 259,044.50 259,044.50

 0.94% 1.04% 0.99% 24,869,246.80  0.86%
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 Contingent Sum Asphalt Material Price Adjustment 401(15)
 Contingent Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05

 Boulevard Pathway
 0.00 0.00 0.00 789,287.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 672,850.00  0.00%
 Contingent Sum 1 FMATS Yukon Drive Improvements 2018 05

 32,780.00 32,780.00 32,780.00 2,468,430.52  32,780.00  32,780.00 32,780.00 32,780.00
 1.58% 1.58% 1.33% 2,077,000.62  1.54%

 Contingent Sum 1 Chena Ridge Cripple Creek Culvert Replacement 2018 04
 130,000.00 130,000.00 130,000.00 1,761,743.20  130,000.00  130,000.00 130,000.00 130,000.00

 6.06% 6.67% 7.38% 1,950,325.20  5.48%
 Contingent Sum 1 FMATS Area Surface Upgrades FFY2018 2018 04

 12,800.00 12,800.00 12,800.00 2,997,119.75  12,800.00  12,800.00 12,800.00 12,800.00
 0.50% 0.50% 0.43% 2,540,773.50  0.46%

 Contingent Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 0.00 0.00 0.00 8,914,415.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 7,494,742.75  0.00%
 Contingent Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04

 9,462.00 9,462.00 9,462.00 11,246,808.00  9,462.00  9,462.00 9,462.00 9,462.00
 0.09% 0.10% 0.08% 9,911,534.00  0.08%

 Contingent Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:401(8B)  HMA Price Adjustment, Type II; Class B

 25,000.00 25,000.00 25,000.00 4,738,988.60  0.00  25,000.00 25,000.00 25,000.00
 0.53% 0.53% 0.53% 4,674,097.00  0.00%

 Contingent Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 0.00 0.00 0.00 13,812,485.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 12,869,961.50  0.00%

 Contingent Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 0.00 0.00 0.00 2,741,985.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,253,082.82  0.00%
 Contingent Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11

 0.00 0.00 0.00 8,283,871.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,681,105.00  0.00%

 Contingent Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 0.00 0.00 0.00 21,880,949.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 18,937,554.72  0.00%

 Contingent Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 0.00 0.00 0.00 37,091,619.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 36,149,513.00  0.00%
 Contingent Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09

 202,650.00 202,650.00 202,650.00 12,088,084.00  202,650.00  202,650.00 202,650.00 202,650.00
 1.47% 1.62% 1.68% 12,499,865.00  1.41%

 Contingent Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 0.00 0.00 0.00 2,880,450.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,980,177.00  0.00%
 Contingent Sum 1 Richardson Highway MP 337 Eielson AFB Intersection 2017 06

 Improvements
 20,000.00 20,000.00 20,000.00 1,713,759.00  20,000.00  20,000.00 20,000.00 20,000.00

 1.45% 1.47% 1.17% 1,364,111.50  1.27%
 Contingent Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06

 Aleknagik Wood River Bridge Construction - Phase III
 0.00 0.00 0.00 7,493,651.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,393,658.45  0.00%
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 Contingent Sum Asphalt Material Price Adjustment 401(15)
 Contingent Sum 1 Soldotna: Funny River Road Improvements 2017 05

 0.00 0.00 0.00 2,415,300.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,964,337.00  0.00%

 Contingent Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 0.00 0.00 0.00 4,329,338.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,554,977.97  0.00%

 Contingent Sum 1 Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe 2017 04
 River Bridge #558

 30,000.00 30,000.00 30,000.00 1,049,044.00  0.00  30,000.00 30,000.00 30,000.00
 2.87% 3.16% 2.86% 947,918.72  0.00%

 Contingent Sum 1 Seward Road Improvements 2017 03
 0.00 0.00 0.00 2,923,694.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,946,524.00  0.00%
 Contingent Sum 1 Seward Road Improvements 2017 03

 0.00 0.00 0.00 2,923,694.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,946,524.00  0.00%

 Contingent Sum 1 Seward Road Improvements 2017 03
 0.00 0.00 0.00 2,923,694.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,946,524.00  0.00%
 Contingent Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02

 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 0.00 0.00 0.00 823,610.80  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 684,191.00  0.00%

 CONTINGENT SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 0.00 0.00 0.00 15,115,856.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 13,394,988.29  0.00%

 Contingent Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
 25,000.00 25,000.00 25,000.00 7,253,394.00  25,000.00  25,000.00 25,000.00 25,000.00

 0.33% 0.39% 0.34% 6,367,197.00  0.31%
 Contingent Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
 38,079.00 38,079.00 38,079.00 8,896,116.75  38,079.00  38,079.00 38,079.00 38,079.00

 0.39% 0.44% 0.43% 8,683,260.00  0.33%
 Contingent Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07

 0.00 0.00 0.00 10,368,551.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,986,166.39  0.00%

 Contingent Sum 1 ANC Paving and Drainage Improvements 2016 2016 06
 0.00 0.00 0.00 358,602.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 341,075.48  0.00%
 Contingent Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05

 0.00 0.00 0.00 818,800.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 419,951.10  0.00%

 Contingent Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 0.00 0.00 0.00 818,800.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 419,951.10  0.00%
 Contingent Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 0.00 0.00 0.00 10,304,726.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,898,725.72  0.00%
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 Contingent Sum Asphalt Material Price Adjustment 401(15)
 Contingent Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04

 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 2,000.00 2,000.00 2,000.00 11,382,512.50  2,000.00  2,000.00 2,000.00 2,000.00
 0.02% 0.02% 0.02% 8,963,033.20  0.02%

 Contingent Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 46,000.00 46,000.00 46,000.00 11,382,512.50  46,000.00  46,000.00 46,000.00 46,000.00
 0.50% 0.51% 0.40% 8,963,033.20  0.44%

 Contingent Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 10,000.00 10,000.00 10,000.00 3,263,635.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.33% 0.35% 0.31% 2,864,888.00  0.33%
 Contingent Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04

 0.00 0.00 0.00 18,928,072.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 15,712,283.30  0.00%

 Contingent Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 0.00 0.00 0.00 7,561,726.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,703,503.50  0.00%
 Contingent Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
 0.00 0.00 0.00 5,148,790.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,198,106.50  0.00%
 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 0.00 0.00 0.00 4,176,627.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,196,232.00  0.00%
 Contingent Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01

 5,000.00 5,000.00 5,000.00 3,956,151.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.12% 0.12% 0.13% 4,094,773.00  0.11%

 Contingent Sum 1 Lucus Road Improvements 2016 01
 0.00 0.00 0.00 5,467,968.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,639,288.00  0.00%
 Contingent Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 0.00 0.00 0.00 20,169,767.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 16,614,244.00  0.00%

 Contingent Sum 1 Badger Road Bike/pedestrian Path Resurfacing 2015 12
 4,958.98 4,958.98 4,958.98 1,314,234.98  4,958.98  4,958.98 4,958.98 4,958.98
 0.36% 0.39% 0.38% 1,257,111.00  0.33%

 Contingent Sum 1 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
 0.00 0.00 0.00 4,002,012.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,688,651.61  0.00%
 Contingent Sum 1 HSIP: CR High Friction Surface Treatment 2015 12

  Bid as:401(15)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 7,517,052.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,778,888.00  0.00%
 Linear Foot 4,658 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

  Bid as:401(14)  Joint Adhesive
 0.01 1.60 0.50 39,443,973.00  0.20  1.60 0.86 0.01

 0.00% 0.02% 0.01% 40,745,592.41  0.00%

 No Conversion
Page: 232No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
401(15)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Contingent Sum Asphalt Material Price Adjustment 401(15)
 Contingent Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

  Bid as:401(9)  Longitudinal Joint Density Price Adjustment
 7,000.00 7,000.00 7,000.00 39,443,973.00  7,000.00  7,000.00 7,000.00 7,000.00
 0.02% 0.02% 0.02% 40,745,592.41  0.02%

 Contingent Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 5,946.00 5,946.00 5,946.00 7,355,671.00  5,946.00  5,946.00 5,946.00 5,946.00
 0.07% 0.08% 0.08% 7,124,999.50  0.07%

 Contingent Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 75,000.00 75,000.00 75,000.00 3,584,182.50  0.00  75,000.00 75,000.00 75,000.00
 2.92% 3.06% 2.09% 2,452,963.00  0.00%

 CONTINGENT SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 0.00 0.00 0.00 9,992,599.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 8,594,153.05  0.00%
 Contingent Sum 1 SGY- Klondike Highway Repairs 2015 10

  Bid as:401(9)  Longitudinal Joint Density Price Adjustment
 4,500.00 4,500.00 4,500.00 1,338,915.00  0.00  4,500.00 4,500.00 4,500.00
 0.29% 0.29% 0.34% 1,549,720.05  0.00%

 Contingent Sum 1 SGY- Klondike Highway Repairs 2015 10
 0.00 0.00 0.00 1,338,915.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,549,720.05  0.00%
 Square Yard 260 SGY- Klondike Highway Repairs 2015 10

  Bid as:401(17)  Prelevel for Ruts, Delaminations, and Depressions
 35.00 49.00 50.00 1,338,915.00  0.00  49.00 42.00 35.00
 0.58% 0.82% 0.97% 1,549,720.05  0.00%

 Contingent Sum 1 Glenn Highway: MP 49 2015 10
 0.00 0.00 0.00 3,620,991.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,836,369.83  0.00%
 Contingent Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

 67,000.00 67,000.00 67,000.00 10,761,116.62  67,000.00  67,000.00 67,000.00 67,000.00
 0.66% 0.70% 0.62% 9,525,912.80  0.59%

 Contingent Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 8,216,121.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,769,856.00  0.00%

 Contingent Sum 1 Parks Highway MP 192-194 Resurfacing 2015 09
 3,420.00 3,420.00 3,420.00 2,207,003.00  0.00  3,420.00 3,420.00 3,420.00
 0.14% 0.16% 0.15% 2,089,539.00  0.00%

 Contingent Sum 1 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
  Bid as:401(10)  Asphalt Material Price Adjustment

 0.00 0.00 0.00 4,594,077.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,271,889.38  0.00%

 Contingent Sum 1 Parks Highway MP 235 Drainage Improvements 2015 08
 0.00 0.00 0.00 499,782.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 607,950.00  0.00%
 Contingent Sum 1 FMATS Area Surface & Approach Upgrades FFY2015 2015 07

 23,248.00 23,248.00 23,248.00 573,589.20  23,248.00  23,248.00 23,248.00 23,248.00
 3.75% 4.30% 4.05% 541,111.40  3.12%

 Contingent Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 15,843,348.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 13,943,672.60  0.00%
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 Contingent Sum Asphalt Material Price Adjustment 401(15)
 Contingent Sum 1 West Anchorage Roads Pavement Preservation 2015 06

  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 2,468,197.60  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,243,415.64  0.00%
 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 1,445,635.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,125,191.00  0.00%
 Contingent Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05

 51,113.00 51,113.00 51,113.00 4,698,644.50  51,113.00  51,113.00 51,113.00 51,113.00
 1.22% 1.24% 1.09% 4,112,844.00  1.09%

 Contingent Sum 1 Fairview Loop Road Pavement Preservation 2015 05
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 3,841,953.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,839,935.00  0.00%

 Contingent Sum 1 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 10,000.00 10,000.00 10,000.00 7,122,545.80  10,000.00  10,000.00 10,000.00 10,000.00
 0.12% 0.12% 0.14% 8,240,476.20  0.11%

 Contingent Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:401(118)  Asphalt Material Price Adjustment

 111,760.00 111,760.00 111,760.00 6,860,754.40  111,760.00  111,760.00 111,760.00 111,760.00
 1.52% 1.58% 1.63% 7,090,895.00  1.41%

 Contingent Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:401(118)-A  Asphalt Material Price Adjustment

 4,200.00 4,200.00 4,200.00 6,860,754.40  4,200.00  4,200.00 4,200.00 4,200.00
 0.06% 0.06% 0.06% 7,090,895.00  0.05%

 Contingent Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 6,293,325.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,906,885.32  0.00%

 Contingent Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 7,355,362.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,887,552.00  0.00%

 Contingent Sum 1 Plack Road Bicycle/Pedestrian Facility 2015 02
  Bid as:401(118)  Asphalt Material Price Adjustment

 9,720.00 9,720.00 9,720.00 2,460,799.90  9,720.00  9,720.00 9,720.00 9,720.00
 0.39% 0.42% 0.39% 2,329,969.21  0.38%

 Contingent Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01
  Bid as:401(10)  Asphalt Material Price Adjustment

 0.00 0.00 0.00 15,113,160.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,859,724.50  0.00%

 Contingent Sum NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:401(10)  ASPHALT MATERIAL PRICE ADJUSTMENT

 0.00 0.00 0.00 8,369,299.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,362,244.00  0.00%

 Contingent Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
  Bid as:401(10)  Asphalt Material Price Adjustment

 0.00 0.00 0.00 3,960,085.21  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,069,946.00  0.00%
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 Contingent Sum Asphalt Material Price Adjustment 401(15)
 Contingent Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11

  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 13,097,990.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 11,961,445.00  0.00%
 Contingent Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11

  Bid as:401(10)  Asphalt Material Price Adjustment
 0.00 0.00 0.00 3,692,403.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,115,745.00  0.00%
 Contingent Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10

  Bid as:401(10)  Asphalt Material Price Adjustment
 193,750.00 193,750.00 193,750.00 7,952,435.50  193,750.00  193,750.00 193,750.00 193,750.00

 3.10% 3.42% 2.44% 5,671,025.00  2.93%
 Contingent Sum 1 Hurst Road Resurfacing 2014 10

  Bid as:401(10)  Asphalt Material Price Adjustment
 16,872.00 16,872.00 16,872.00 3,616,344.70  16,872.00  16,872.00 16,872.00 16,872.00

 0.60% 0.65% 0.47% 2,595,968.19  0.55%
 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09

  Bid as:401(10)  Asphalt Material Price Adjustment
 60,000.00 60,000.00 60,000.00 7,811,185.00  60,000.00  60,000.00 60,000.00 60,000.00

 0.95% 1.14% 0.77% 5,284,485.00  0.90%
 Contingent Sum 1 F M A T S Area Surface Upgrades F F Y 2014 2014 09

  Bid as:401(10)  Asphalt Material Price Adjustment
 10,488.00 10,488.00 10,488.00 1,652,976.31  10,488.00  10,488.00 10,488.00 10,488.00

 0.62% 0.64% 0.63% 1,642,460.00  0.59%
 Contingent Sum 1 Chena Small Tracts Improvements 2014 09

  Bid as:401(10)  Asphalt Material Price Adjustment
 4,500.00 4,500.00 4,500.00 1,174,619.10  4,500.00  4,500.00 4,500.00 4,500.00
 0.40% 0.42% 0.38% 1,063,885.00  0.38%

 Contingent Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 3,992,258.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,551,390.00  0.00%

 Contingent Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:401(10)  Asphalt Material Price Adjustment

 0.00 50,000.00 50,000.00 11,714,375.75  0.00  50,000.00 50,000.00 50,000.00
 0.00% 0.47% 0.43% 10,727,261.00  0.00%

 Contingent Sum 1 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08
  Bid as:401(10)  Asphalt Material Price Adjustment

 20,000.00 20,000.00 20,000.00 1,877,450.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.87% 0.92% 1.07% 2,180,349.00  0.80%

 Contingent Sum 1 ANC Postmark Storm Drain Outfall Repairs 2014 07
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 2,088,725.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,568,324.00  0.00%

 Contingent Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:401(10)  Asphalt Material Price Adjustment

 60,000.00 60,000.00 60,000.00 13,111,936.66  60,000.00  60,000.00 60,000.00 60,000.00
 0.53% 0.54% 0.46% 11,172,615.00  0.48%

 Contingent Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:401(10).1  Asphalt Material Price Adjustment

 20,000.00 20,000.00 20,000.00 13,111,936.66  20,000.00  20,000.00 20,000.00 20,000.00
 0.18% 0.18% 0.15% 11,172,615.00  0.16%
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 Contingent Sum Asphalt Material Price Adjustment 401(15)
 Contingent Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06

  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 5,831,214.38  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,322,551.38  0.00%
 Contingent Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06

  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 23,055,979.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 15,157,512.00  0.00%
 Contingent Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05

  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 756,840.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 734,399.81  0.00%
 CONTINGENT SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:401 (10)  ASPHALT MATERIAL PRICE ADJUSTMENT -
 UNIT PRICE

 0.00 0.00 0.00 6,771,019.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,769,000.00  0.00%

 Contingent Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements
  Bid as:401(10)-A  Asphalt Material Price Adjustment

 20,000.00 20,000.00 20,000.00 6,695,052.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.31% 0.33% 0.30% 6,138,597.00  0.29%

 Contingent Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 2,816,398.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,773,226.95  0.00%

 Contingent Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04
  Bid as:401(10)  Asphalt Material Price Adjustment

 120,336.00 120,336.00 120,336.00 9,269,950.00  120,336.00  120,336.00 120,336.00 120,336.00
 1.62% 1.62% 1.30% 7,445,892.20  1.47%

 Contingent Sum Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 3,050,225.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,798,425.79  0.00%

 Contingent Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:401(10)  Asphalt Material Price Adjustment

 0.00 0.00 0.00 22,059,084.10  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 20,669,482.00  0.00%

 Contingent Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 10,566,460.90  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,749,901.68  0.00%

 Contingent Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 14,885,926.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 15,967,622.06  0.00%

 Contingent Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price
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 Contingent Sum Asphalt Material Price Adjustment 401(15)
 0.00 0.00 0.00 9,104,289.00  0.00  0.00 0.00 0.00

 Contingent Sum JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 0.00 0.00 0.00 5,595,737.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,522,796.00  0.00%
 Contingent Sum 1 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12

  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price
 25,000.00 25,000.00 25,000.00 8,868,539.00  25,000.00  25,000.00 25,000.00 25,000.00

 0.25% 0.27% 0.28% 9,109,265.00  0.24%
 Contingent Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11

  Bid as:401(10)  Asphalt Material Price Adjustment
 129,492.00 129,492.00 129,492.00 26,775,562.00  129,492.00  129,492.00 129,492.00 129,492.00

 0.44% 0.45% 0.48% 28,866,903.50  0.44%
 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:401(10)-A  Asphalt Material Price Adjustment

 127,000.00 127,000.00 127,000.00 38,150,089.50  127,000.00  127,000.00 127,000.00 127,000.00
 0.41% 0.43% 0.33% 29,587,321.00  0.40%

 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:401(10)-B  Asphalt Material Price Adjustment

 157,000.00 157,000.00 157,000.00 38,150,089.50  157,000.00  157,000.00 157,000.00 157,000.00
 0.51% 0.53% 0.41% 29,587,321.00  0.49%

 Contingent Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements
  Bid as:401(10)  Asphalt Material Price Adjustment-Unit Price

 0.00 0.00 0.00 6,166,615.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,696,202.50  0.00%

 Contingent Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 12,285,657.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 10,295,938.00  0.00%

 Contingent Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 5,299,183.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,789,467.00  0.00%

 Contingent Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:401(10)  Asphalt Material Price Adjustment

 44,378.00 44,378.00 44,378.00 11,350,218.00  44,378.00  44,378.00 44,378.00 44,378.00
 0.40% 0.43% 0.39% 10,388,566.00  0.38%

 Contingent Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10
  Bid as:401(10)  Asphalt Material Price Adjustment

 41,758.01 41,758.01 41,758.01 5,616,358.46  41,758.01  41,758.01 41,758.01 41,758.01
 0.76% 0.78% 0.74% 5,388,088.84  0.76%

 Contingent Sum 1 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:401(10)  Asphalt Material Price Adjustment

 1,600.00 1,600.00 1,600.00 1,812,792.00  1,600.00  1,600.00 1,600.00 1,600.00
 0.09% 0.09% 0.09% 1,766,369.00  0.09%

 Contingent Sum 1 Potter Road Surfacing 2013 08
  Bid as:401(10)  Asphalt Material Price Adjustment

 3,400.00 3,400.00 3,400.00 947,235.60  3,400.00  3,400.00 3,400.00 3,400.00
 0.38% 0.41% 0.36% 835,888.12  0.33%
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 Contingent Sum Asphalt Material Price Adjustment 401(15)
 Contingent Sum 1 Parks Highway MP 240 Repairs 2013 2013 06

  Bid as:401(10)  Asphalt Material Price Adjustment
 1,000.00 1,000.00 1,000.00 618,025.00  1,000.00  1,000.00 1,000.00 1,000.00
 0.14% 0.21% 0.16% 486,565.00  0.14%

 Contingent Sum 1 Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface 2013 06
 Repairs
  Bid as:401(10)  Asphalt Material Price Adjustment

 5,000.00 5,000.00 5,000.00 279,670.00  0.00  5,000.00 5,000.00 5,000.00
 1.32% 1.50% 1.79% 333,965.00  0.00%

 Contingent Sum 1 FMATS Area Surface Upgrades FFY2013 2013 05
  Bid as:401(10)  Asphalt Material Price Adjustment

 9,032.00 9,032.00 9,032.00 1,403,882.75  9,032.00  9,032.00 9,032.00 9,032.00
 0.77% 0.78% 0.64% 1,159,171.29  0.73%

 Contingent Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving
  Bid as:401(10)  Asphalt Material Price Adjustment

 104,313.00 104,313.00 104,313.00 4,512,533.00  0.00  104,313.00 104,313.00 104,313.00
 2.38% 2.90% 2.31% 3,598,291.00  0.00%

 Contingent Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 587,790.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 611,591.23  0.00%

 Contingent Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 3,685,547.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,172,129.00  0.00%

 Contingent Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 4,891,836.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,496,800.96  0.00%

 Contingent Sum 1 Anchorage Asphalt Surface Repairs, 2013 2013 05
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 2,018,575.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,793,675.00  0.00%

 Contingent Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:401(10)  Asphalt Material Price Adjustment

 80,000.00 80,000.00 80,000.00 17,202,423.90  80,000.00  80,000.00 80,000.00 80,000.00
 0.47% 0.48% 0.47% 16,585,843.50  0.45%

 Contingent Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
  Bid as:401(10)  Asphalt Material Price Adjustment

 11,000.00 11,000.00 11,000.00 4,587,518.00  11,000.00  11,000.00 11,000.00 11,000.00
 0.26% 0.28% 0.24% 3,915,515.00  0.24%

 Contingent Sum 1 Nordale Road Rehabilitation 2013 02
  Bid as:401(10)  Asphalt Material Price Adjustment

 25,000.00 25,000.00 25,000.00 4,548,500.95  25,000.00  25,000.00 25,000.00 25,000.00
 0.56% 0.56% 0.55% 4,442,893.00  0.54%

 Contingent Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:401(10)  Asphalt Material Price Adjustment

 50,000.00 50,000.00 50,000.00 9,322,172.00  50,000.00  50,000.00 50,000.00 50,000.00
 0.62% 0.64% 0.54% 7,822,574.00  0.60%
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 Contingent Sum Asphalt Material Price Adjustment 401(15)
 Contingent Sum 1 Halibut Point Road Pavement Rehab 2013 01

  Bid as:401(10)  Asphalt Material Price Adjustment
 0.00 0.00 0.00 19,713,666.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 19,292,860.05  0.00%
 Contingent Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 18,044,120.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 14,495,924.00  0.00%
 Contingent Sum 1 KTN North Tongass Pavement Rehabilitation 2012 11

  Bid as:401(10)  Asphalt Material Price Adjustment
 0.00 0.00 0.00 2,937,510.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,232,313.00  0.00%
 Contingent Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 11,596,555.07  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,698,675.00  0.00%

 Contingent Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 11,293,798.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 10,713,734.02  0.00%

 Contingent Sum 1 Juneau-FFY12 Areawide Paving 2012 11
 0.00 0.00 0.00 1,731,350.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,678,831.00  0.00%
 Contingent Sum 1 Sawmill Creek Road Upgrade 2012 11

  Bid as:401(10)  Asphalt Material Price Adjustment
 0.00 0.00 0.00 12,320,919.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 11,789,167.00  0.00%
 Contingent Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11

  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 6,999,965.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,598,065.00  0.00%
 Contingent Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10

  Bid as:401(10)  Asphalt Material Price Adjustment
 40,000.00 40,000.00 40,000.00 22,717,861.60  40,000.00  40,000.00 40,000.00 40,000.00

 0.19% 0.19% 0.18% 20,669,751.30  0.18%
 Contingent Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:401(10)  Asphalt Material Price Adjustment- Unit Price

 20,000.00 20,000.00 20,000.00 11,779,677.80  0.00  20,000.00 20,000.00 20,000.00
 0.15% 0.18% 0.17% 10,891,541.00  0.00%

 Contingent Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10
  Bid as:401(10)  Asphalt Material Price Adjustment

 77,000.00 77,000.00 77,000.00 8,641,218.75  77,000.00  77,000.00 77,000.00 77,000.00
 1.07% 1.07% 0.89% 7,189,147.00  0.99%

 CONTINGENT SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:401(10)  ASPHALT MATERIAL PRICE ADJUSTMENT -
 UNIT PRICE

 0.00 0.00 0.00 20,569,201.55  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 16,932,671.96  0.00%
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 Contingent Sum Asphalt Material Price Adjustment 401(15)
 Contingent Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07

  Bid as:401(10)  Asphalt Material Price Adjustment
 90,000.00 90,000.00 90,000.00 19,224,820.50  90,000.00  90,000.00 90,000.00 90,000.00

 0.58% 0.58% 0.47% 15,555,427.00  0.53%
 Contingent Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06

  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 11,086,037.30  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 10,932,542.26  0.00%
 Contingent Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06

  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 5,897,230.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,799,275.50  0.00%
 Contingent Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05

  Bid as:401(10)  Asphalt Material Price Adjustment
 160,000.00 160,000.00 160,000.00 13,682,389.00  160,000.00  160,000.00 160,000.00 160,000.00

 1.26% 1.27% 1.17% 12,580,165.00  1.25%
 Contingent Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05

  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 4,932,955.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,436,195.25  0.00%
 Contingent Sum 1 Holt-Lamplight Road Resurfacing 2012 04

  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price
 0.00 0.00 0.00 4,841,016.75  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,646,625.80  0.00%
 Contingent Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02

 Resurfacing 
  Bid as:401(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 8,029,961.25  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,379,578.27  0.00%

 Contingent Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street  2012 01
  Bid as:401(10)  Asphalt Material Price Adjustment

 21,000.00 21,000.00 21,000.00 3,502,699.60  21,000.00  21,000.00 21,000.00 21,000.00
 0.64% 0.68% 0.60% 3,098,635.60  0.62%

 Linear Foot or <Enter Crack Repair 401(16)
 Default Metric Pay

 Unit>
 Linear Foot 1,300 ANC Postmark Drive Repairs 2017 2017 05

 10.00 19.00 16.00 533,590.00  0.00  19.00 14.50 10.00
 2.62% 5.03% 3.90% 490,599.00  0.00%

 Linear Foot 1,000 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08
 Fairbanks Area Signing and Striping - Project B

 2.50 6.00 8.00 729,700.00  8.00  10.00 6.63 2.50
 0.43% 1.10% 1.10% 544,441.25  1.15%

 Each 120 Glenn Highway Pavement Repairs - Boniface I/C to Knik River 2014 05
 Bridge
  Bid as:401(16)  Moves to Patch Locations Greater than 500 Feet

 2,450.00 575.00 1,000.00 1,041,660.00  1.00  2,450.00 1,008.67 1.00
 16.86% 4.83% 11.52% 1,430,000.00  0.01%

 Linear Foot 52,620 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
  Bid as:401(11)  Repair of Crack, All Widths

 5.75 5.00 6.50 4,932,955.00  8.00  8.00 6.25 5.00
 6.44% 5.93% 6.93% 4,436,195.25  8.39%
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 Square Yard or <Enter Repair Unstable Pavement 401(18)
 Default Metric Pay

 Unit>
 Square Yard 2,000 Richardson Highway MP 24-35 Resurfacing 2016 07

 20.00 20.00 25.00 10,368,551.50  20.00  20.00 15.40 1.00
 0.38% 0.45% 0.48% 8,986,166.39  0.37%

 Ton or Megagram STE-1 Asphalt for Tack Coat 402(1)
 TON 35 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 1,200.00 1,100.00 5,772,836.00  0.00  1,200.00 1,200.00 1,200.00

 0.00% 0.68% 0.67% 6,157,603.25  0.00%
 Ton 83 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07

 8.1 - 
 20

 500.00 1.00 1,091.67 4,112,889.98  1.00  500.00 125.75 1.00
 1.04% 0.00% 2.20% 3,970,421.22  0.00%

 Ton 7.3 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 10.50 11.00 650.00 6,450,221.75  1.00  1,000.00 118.81 0.01
 0.00% 0.00% 0.07% 5,719,942.36  0.00%

 Ton 9.5 Northern Region River Encroachment Repairs - Richardson 2018 06
 Highway MP 1-16

 900.00 1,000.00 900.00 5,169,287.50  1,400.00  1,400.00 1,070.00 900.00
 0.17% 0.26% 0.17% 3,612,284.10  0.25%

 Ton 40 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 1.00 0.01 1,000.00 5,152,880.75  1.00  1.00 0.67 0.01

 0.00% 0.00% 0.78% 5,068,927.80  0.00%
 TON 49 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06

 1.00 400.00 900.00 3,413,310.00  1,150.00  1,150.00 517.00 1.00
 0.00% 0.57% 1.29% 3,440,733.00  1.42%

 Ton 83 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 850.00 1.00 800.00 40,373,362.02  525.00  900.00 569.00 1.00
 0.19% 0.00% 0.16% 36,616,095.00  0.11%

 Ton 81 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 1.00 1.00 900.00 13,424,271.00  800.00  800.00 200.75 1.00
 0.00% 0.00% 0.54% 13,727,979.00  0.41%

 Ton 63 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 950.00 800.00 900.00 26,214,019.00  770.00  1,150.00 917.50 770.00
 0.22% 0.20% 0.22% 24,869,246.80  0.16%

 Ton 3 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 1,000.00 1.00 900.00 8,914,415.00  1,052.86  3,000.00 1,017.37 1.00
 0.04% 0.00% 0.03% 7,494,742.75  0.04%

 Ton 3 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 1,000.00 1,900.00 1,000.00 11,246,808.00  1,270.00  1,900.00 1,311.67 1,000.00
 0.03% 0.06% 0.03% 9,911,534.00  0.03%

 Ton 66 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 1.00 1.00 800.00 27,839,413.30  650.00  1,100.00 522.49 1.00

 0.00% 0.00% 0.19% 29,100,627.40  0.14%
 Ton 224 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 1.00 0.01 850.00 71,347,923.00  680.00  680.00 170.52 0.01

 0.00% 0.00% 0.27% 51,418,510.24  0.20%
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 Ton or Megagram STE-1 Asphalt for Tack Coat 402(1)
 Ton 23 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01

 750.00 0.01 1,000.00 2,741,985.00  700.00  750.00 362.75 0.01
 0.72% 0.00% 0.84% 2,253,082.82  0.66%

 Ton 94 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12
 0.01 0.01 900.00 6,165,572.50  1.00  1.00 0.34 0.01

 0.00% 0.00% 1.37% 5,541,577.74  0.00%
 Ton 11 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11

 0.00 1,500.00 1,000.00 8,283,871.00  0.00  1,500.00 1,500.00 1,500.00
 0.00% 0.17% 0.13% 9,681,105.00  0.00%

 Ton 82 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 0.01 0.01 900.00 21,880,949.00  1,200.00  1,725.00 659.15 0.01
 0.00% 0.00% 0.34% 18,937,554.72  0.46%

 Ton 78 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 1.00 1,300.00 1,000.00 37,091,619.00  0.01  1,600.00 725.25 0.01

 0.00% 0.28% 0.21% 36,149,513.00  0.00%
 Ton 75 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

 0.01 1,200.00 1,000.00 11,372,910.00  0.01  1,200.00 547.51 0.01
 0.00% 1.03% 0.66% 8,695,855.00  0.00%

 Ton 3.1 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 1,000.00 1,100.00 1,000.00 2,930,940.00  1,100.00  1,200.00 630.37 1.00
 0.13% 0.16% 0.11% 2,151,595.45  0.14%

 Ton 96 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 0.01 700.00 700.00 10,577,766.00  0.00  700.00 350.01 0.01

 0.00% 0.67% 0.64% 9,986,105.00  0.00%
 Ton 98.2 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 750.00 1.00 1,000.00 5,568,712.00  650.00  1,100.00 705.45 0.01
 1.53% 0.00% 1.76% 4,648,330.25  1.28%

 Ton 7 Keku Road 2017 05
 4,000.00 1,500.00 1,000.00 4,831,275.00  0.00  4,000.00 2,266.67 1,300.00
 0.38% 0.23% 0.14% 4,654,967.00  0.00%

 Ton 0.192 Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe 2017 04
 River Bridge #558

 10,000.00 40,000.00 3,000.00 1,049,044.00  0.00  40,000.00 25,000.00 10,000.00
 0.18% 0.81% 0.05% 947,918.72  0.00%

 Ton 200 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation

 550.00 0.01 900.00 11,572,305.00  0.01  550.00 183.34 0.01
 1.07% 0.00% 1.56% 9,998,958.59  0.00%

 Ton 20 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 720.00 700.00 1,000.00 19,956,166.00  1.00  751.79 581.56 1.00
 0.06% 0.06% 0.10% 21,769,589.00  0.00%

 Ton 5.32 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 2,000.00 2,800.00 1,500.00 13,708,375.00  1,000.00  2,800.00 1,980.00 1,000.00
 0.05% 0.08% 0.06% 18,907,425.83  0.02%

 Ton 6.7 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 900.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.09% 327,000.00  0.00%

 Ton 6.7 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 1,570.00 1,500.00 900.00 6,793,685.00  2,000.00  2,269.26 1,333.03 500.00
 0.16% 0.17% 0.09% 5,769,321.00  0.20%
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 Ton or Megagram STE-1 Asphalt for Tack Coat 402(1)
 Ton 7.5 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
 1,400.00 1,300.00 1,000.00 8,896,116.75  750.00  1,661.68 1,268.61 750.00

 0.11% 0.11% 0.08% 8,683,260.00  0.05%
 Ton 70 Richardson Highway MP 24-35 Resurfacing 2016 07

 1,150.00 1,000.00 1,200.00 10,368,551.50  1,500.00  1,500.00 906.00 0.01
 0.77% 0.78% 0.81% 8,986,166.39  0.98%

 Ton 5.9 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 900.00 500.00 1,000.00 818,800.00  0.01  1,700.00 637.63 0.01
 1.19% 0.70% 0.72% 419,951.10  0.00%

 Ton 2.3 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 900.00 500.00 1,000.00 818,800.00  0.01  1,700.00 637.63 0.01
 0.46% 0.27% 0.28% 419,951.10  0.00%

 Ton 60 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 770.00 1.00 1,200.00 10,304,726.50  0.01  800.00 392.75 0.01
 0.50% 0.00% 0.70% 7,898,725.72  0.00%

 Ton 23 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 1,000.00 700.00 1,000.00 11,382,512.50  700.00  1,000.00 800.00 700.00
 0.25% 0.18% 0.20% 8,963,033.20  0.15%

 Ton 12 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 900.00 700.00 1,000.00 3,263,635.00  1,000.00  1,433.80 1,008.45 700.00
 0.36% 0.29% 0.37% 2,864,888.00  0.39%

 Ton 146 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 1,000.00 1,000.00 1,200.00 20,169,767.00  0.00  1,000.00 1,000.00 1,000.00
 0.82% 0.88% 0.87% 16,614,244.00  0.00%

 Ton 3 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 1,500.00 900.00 1,000.00 7,355,671.00  1,500.00  2,000.00 1,329.54 900.00
 0.05% 0.04% 0.04% 7,124,999.50  0.05%

 Ton 25.4 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 1,000.00 565.00 1,400.00 3,584,182.50  0.00  1,000.00 782.50 565.00
 0.99% 0.59% 0.99% 2,452,963.00  0.00%

 Ton 5 SGY- Klondike Highway Repairs 2015 10
 1,500.00 1,500.00 1,100.00 1,338,915.00  0.00  1,500.00 1,500.00 1,500.00
 0.48% 0.48% 0.41% 1,549,720.05  0.00%

 Ton 17 Parks Highway MP 192-194 Resurfacing 2015 09
 800.00 1,000.00 950.00 2,207,003.00  0.00  1,000.00 900.00 800.00
 0.55% 0.81% 0.73% 2,089,539.00  0.00%

 Ton 19 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
 1,000.00 1,200.00 900.00 4,594,077.50  0.00  1,200.00 1,100.00 1,000.00
 0.56% 0.70% 0.37% 3,271,889.38  0.00%

 Ton 4 Parks Highway MP 235 Drainage Improvements 2015 08
 0.00 800.00 1,000.00 499,782.50  0.00  800.00 800.00 800.00

 0.00% 0.53% 0.80% 607,950.00  0.00%
 Ton 159 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 800.00 1,000.00 1,000.00 46,690,634.00  0.01  1,000.00 679.08 0.01
 0.29% 0.38% 0.34% 42,094,598.00  0.00%
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 Ton or Megagram STE-1 Asphalt for Tack Coat 402(1)
 Square Yard 135,000 Anchorage District Paving 2015 07

 0.30 0.45 0.63 1,292,925.00  0.00  0.70 0.48 0.30
 2.44% 4.94% 6.58% 1,228,875.00  0.00%

 Ton 26 West Anchorage Roads Pavement Preservation 2015 06
 500.00 0.01 1,000.00 2,468,197.60  0.00  500.00 250.01 0.01
 0.44% 0.00% 1.05% 2,243,415.64  0.00%

 Ton 7 West Anchorage Roads Pavement Preservation 2015 06
 500.00 0.01 1,000.00 2,468,197.60  0.00  500.00 250.01 0.01
 0.12% 0.00% 0.28% 2,243,415.64  0.00%

 Ton 20 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 0.01 1.00 1,000.00 5,256,540.00  0.00  1.00 0.51 0.01
 0.00% 0.00% 0.38% 4,114,207.50  0.00%

 Ton 1.1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 1,000.00 1,000.00 900.00 1,445,635.50  0.00  1,000.00 1,000.00 1,000.00
 0.09% 0.10% 0.07% 1,125,191.00  0.00%

 Ton 56 Fairview Loop Road Pavement Preservation 2015 05
 10.00 1,000.00 950.00 3,841,953.00  0.01  1,000.00 336.67 0.01
 0.01% 1.46% 1.38% 3,839,935.00  0.00%

 Ton 66 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 800.00 1,000.00 1,000.00 7,122,545.80  800.00  1,000.00 866.67 800.00
 0.62% 0.80% 0.93% 8,240,476.20  0.60%

 Ton 2 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 750.00 1,000.00 870.00 6,860,754.40  800.00  1,000.00 850.00 750.00
 0.02% 0.03% 0.03% 7,090,895.00  0.02%

 Ton 3 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 750.00 1,000.00 950.00 6,860,754.40  800.00  1,000.00 850.00 750.00
 0.03% 0.04% 0.04% 7,090,895.00  0.03%

 Ton 55 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 750.00 0.01 1,000.00 6,293,325.50  0.01  1,500.00 562.51 0.01
 0.60% 0.00% 0.87% 6,906,885.32  0.00%

 Ton 3 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 1,300.00 757.00 1,000.00 6,898,492.00  800.00  2,069.06 1,290.15 757.00
 0.05% 0.04% 0.04% 6,419,604.00  0.03%

 Ton 28.8 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 1.00 1,000.00 1,000.00 7,355,362.00  0.01  1,000.00 333.67 0.01

 0.00% 0.42% 0.39% 6,887,552.00  0.00%
 Ton 58 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03

 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 0.01 770.00 1,100.00 8,896,500.00  0.00  770.00 385.01 0.01
 0.00% 0.52% 0.72% 8,572,859.75  0.00%

 Ton 21 Plack Road Bicycle/Pedestrian Facility 2015 02
 900.00 800.00 950.00 2,460,799.90  1,000.00  1,300.00 1,000.00 800.00
 0.76% 0.72% 0.81% 2,329,969.21  0.82%

 TON 24 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 1,100.00 1,200.00 1,100.00 8,369,299.00  0.00  1,200.00 1,150.00 1,100.00
 0.28% 0.34% 0.32% 8,362,244.00  0.00%
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 Ton or Megagram STE-1 Asphalt for Tack Coat 402(1)
 Ton 88 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
 1,000.00 0.01 900.00 13,554,258.87  815.00  1,000.00 605.00 0.01
 0.80% 0.00% 0.58% 9,998,998.00  0.59%

 TON 17 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 0.01 1,000.00 1,000.00 3,992,876.00  1,367.50  1,419.00 946.63 0.01
 0.00% 0.45% 0.43% 3,749,452.49  0.53%

 Ton 9.25 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 1,000.00 1,500.00 900.00 10,250,681.00  925.00  1,500.00 932.29 1.00
 0.07% 0.12% 0.08% 11,699,696.00  0.07%

 Ton 21 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 1,200.00 5,000.00 1,200.00 7,811,185.00  1,000.00  5,000.00 1,920.42 800.00
 0.40% 1.99% 0.32% 5,284,485.00  0.31%

 Ton 9 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 900.00 1,485.00 11,714,375.75  0.00  900.00 885.00 870.00

 0.00% 0.08% 0.11% 10,727,261.00  0.00%
 Ton 2 IFA Hollis/clark Bay Ferry Terminal Improvements 2014 07

 2,260.00 2,500.00 2,000.00 6,299,300.00  2,200.00  2,500.00 2,320.00 2,200.00
 0.06% 0.07% 0.06% 6,921,230.00  0.05%

 Ton 23 Richardson Highway Fairbanks New Weigh Station 2014 06
 900.00 1,000.00 1,000.00 13,111,936.66  1,371.24  1,371.24 1,017.81 800.00
 0.18% 0.21% 0.18% 11,172,615.00  0.25%

 Ton 6 Richardson Highway Fairbanks New Weigh Station 2014 06
 900.00 1,000.00 1,000.00 13,111,936.66  1,337.34  1,337.34 1,009.34 800.00
 0.05% 0.05% 0.05% 11,172,615.00  0.06%

 Ton 200 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 0.01 850.00 800.00 23,055,979.50  1,000.00  1,200.00 750.00 0.01

 0.00% 1.12% 0.69% 15,157,512.00  1.25%
 Ton 300 Parks Highway MP123.5-146 Rehabilitation 2014 06

 800.00 1.00 850.00 29,748,238.00  1,000.00  1,000.00 688.20 1.00
 0.90% 0.00% 0.86% 25,973,241.00  1.11%

 TON 5 Haines Ferry Terminal Improvements 2014 05
 2,300.00 2,000.00 2,000.00 9,722,570.00  530.00  2,400.00 1,807.50 530.00
 0.07% 0.07% 0.10% 14,979,745.00  0.02%

 Ton 5 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 900.00 1,000.00 1,400.00 6,695,052.00  750.00  1,000.00 883.33 750.00
 0.07% 0.08% 0.10% 6,138,597.00  0.05%

 Ton 20 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 0.01 0.01 1,000.00 3,050,225.50  1,000.00  1,000.00 333.34 0.01
 0.00% 0.00% 0.66% 2,798,425.79  0.67%

 Ton 30 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 746.00 950.00 900.00 22,059,084.10  1,000.00  1,500.00 1,057.67 746.00
 0.11% 0.14% 0.12% 20,669,482.00  0.14%

 Ton 28 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 1,000.00 1,000.00 1,000.00 14,885,926.75  1.00  1,050.00 710.20 1.00
 0.15% 0.18% 0.19% 15,967,622.06  0.00%

 Ton 13 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:402 (1)  STE-1 Asphalt For Tack Coat

 0.00 1,000.00 1,200.00 1,900,920.00  0.00  1,000.00 1,000.00 1,000.00
 0.00% 0.62% 0.82% 2,104,176.00  0.00%
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 Ton or Megagram STE-1 Asphalt for Tack Coat 402(1)
 Ton 12 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12

 1,620.00 1,827.00 850.00 22,608,696.41  1,700.00  1,827.00 1,715.67 1,620.00
 0.07% 0.09% 0.05% 25,154,531.94  0.07%

 Ton 54 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 1,100.00 1,000.00 1,200.00 5,595,737.50  0.00  1,100.00 1,050.00 1,000.00
 1.06% 1.19% 1.16% 4,522,796.00  0.00%

 Ton 4 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 1,200.00 1,100.00 1,250.00 2,839,079.50  1,000.00  1,200.00 1,100.00 1,000.00
 0.16% 0.15% 0.18% 2,927,828.00  0.12%

 Ton 67.6 Parks Highway M P 239-252 Rehabilitation 2013 11
 800.00 900.00 800.00 26,775,562.00  750.00  1,000.00 862.50 750.00
 0.18% 0.21% 0.20% 28,866,903.50  0.17%

 Ton 35 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 1.00 1,000.00 1,000.00 38,150,089.50  1,100.00  1,100.00 820.20 1.00
 0.00% 0.12% 0.09% 29,587,321.00  0.12%

 Ton 75 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 1,000.00 1,250.00 1,000.00 6,166,615.00  1,000.00  1,250.00 1,087.50 1,000.00
 1.27% 1.65% 1.22% 5,696,202.50  1.07%

 Ton 6 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:402 (1)  STE-1 Asphalt For Tack Coat

 0.00 1,500.00 1,200.00 1,468,745.00  0.00  1,500.00 1,500.00 1,500.00
 0.00% 0.62% 0.49% 1,444,140.00  0.00%

 Ton 3 Backloop Shared Use Path Rehabilitation 2013 11
 1,100.00 1,000.00 1,250.00 724,446.00  0.00  1,100.00 1,050.00 1,000.00
 0.37% 0.37% 0.52% 817,820.00  0.00%

 Ton 7 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 1,400.00 1,000.00 1,000.00 11,350,218.00  1,080.00  2,000.00 1,261.25 1,000.00
 0.09% 0.07% 0.06% 10,388,566.00  0.06%

 Ton 31 Airport Way Preventive Maintenance - Stage I 2013 10
 800.00 875.00 1,000.00 5,616,358.46  1,000.00  1,000.00 891.67 800.00
 0.45% 0.50% 0.55% 5,388,088.84  0.56%

 Ton 36 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 1,000.00 0.01 750.00 3,570,530.00  0.00  1,000.00 500.01 0.01
 0.93% 0.00% 0.76% 3,872,478.16  0.00%

 Ton 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
 0.00 4,500.00 1,500.00 804,895.00  0.00  4,500.00 4,500.00 4,500.00

 0.00% 0.45% 0.19% 993,566.75  0.00%
 Square Yard 40,000 Mat-Su District Paving 2013 05

  Bid as:402(1A)  STE-1 Asphalt For Tack Coat, Area A
 0.50 0.30 0.30 1,215,500.00  0.00  0.50 0.40 0.30

 1.43% 0.98% 0.99% 1,221,750.00  0.00%
 Square Yard 15,000 Mat-Su District Paving 2013 05

  Bid as:402(1B)  STE-1 Asphalt For Tack Coat, Area B
 0.60 0.40 0.30 1,215,500.00  0.00  0.60 0.50 0.40

 0.64% 0.49% 0.37% 1,221,750.00  0.00%
 Square Yard 15,000 Mat-Su District Paving 2013 05

  Bid as:402(1C)  STE-1 Asphalt For Tack Coat, Area C
 0.60 0.40 0.30 1,215,500.00  0.00  0.60 0.50 0.40

 0.64% 0.49% 0.37% 1,221,750.00  0.00%
 Square Yard 5,000 Mat-Su District Paving 2013 05

  Bid as:402(1D)  STE-1 Asphalt For Tack Coat, Area D
 0.80 0.50 0.30 1,215,500.00  0.00  0.80 0.65 0.50

 0.29% 0.20% 0.12% 1,221,750.00  0.00%
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 Ton or Megagram STE-1 Asphalt for Tack Coat 402(1)
 Ton 51 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05

 Paving
 950.00 1,000.00 1,250.00 4,512,533.00  0.00  1,000.00 975.00 950.00
 1.10% 1.42% 1.41% 3,598,291.00  0.00%

 Ton 13 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 700.00 1.00 1,200.00 3,685,547.50  1,000.00  2,500.00 991.83 1.00
 0.27% 0.00% 0.42% 3,172,129.00  0.37%

 TON 4 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 2,000.00 2,400.00 1,500.00 4,291,557.00  0.00  2,400.00 2,200.00 2,000.00
 0.16% 0.19% 0.14% 5,031,578.00  0.00%

 Ton 3 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 1,745.00 1,000.00 1,000.00 4,587,518.00  1,200.00  2,600.00 1,465.83 1,000.00
 0.12% 0.08% 0.07% 3,915,515.00  0.08%

 Ton 12 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 1,100.00 1,300.00 1,500.00 8,364,460.00  0.00  1,300.00 1,200.00 1,100.00
 0.14% 0.17% 0.22% 9,118,342.00  0.00%

 Ton 20 Nordale Road Rehabilitation 2013 02
 1,075.00 900.00 665.00 4,548,500.95  900.00  1,075.00 958.33 900.00
 0.48% 0.41% 0.29% 4,442,893.00  0.39%

 Ton 152 WRG Zimovia Pavement Rehabilitation 2013 01
 1,100.00 1,500.00 1,200.00 9,322,172.00  1,000.00  1,500.00 1,200.00 1,000.00
 2.08% 2.91% 1.96% 7,822,574.00  1.83%

 Ton 25 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 1,425.00 386.00 1,250.00 3,367,389.00  0.00  1,425.00 905.50 386.00
 1.03% 0.37% 0.93% 2,620,072.00  0.00%

 Ton 16 Halibut Point Road Pavement Rehab 2013 01
 1,100.00 1,260.00 1,200.00 19,713,666.00  1,200.00  1,260.00 1,186.67 1,100.00
 0.09% 0.10% 0.10% 19,292,860.05  0.09%

 Square Yard 39,280 Halibut Point Road Pavement Rehab 2013 01
  Bid as:408(1)  Asphalt Cold Planing

 3.50 5.25 6.00 19,713,666.00  2.00  5.25 3.58 2.00
 0.69% 1.07% 1.20% 19,292,860.05  0.38%

 Ton 16 Angoon Areawide Paving 2012 11
 1,500.00 1,000.00 1,250.00 1,443,075.00  200.00  1,500.00 900.00 200.00
 1.73% 1.32% 1.39% 1,209,315.00  0.18%

 Ton 1 KTN North Tongass Pavement Rehabilitation 2012 11
 1,000.00 1,500.00 1,250.00 2,937,510.00  0.00  1,500.00 1,250.00 1,000.00
 0.03% 0.07% 0.04% 2,232,313.00  0.00%

 Ton 17 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 1,200.00 1,200.00 1,876,493.00  0.00  1,200.00 1,200.00 1,200.00

 0.00% 1.08% 1.09% 1,896,296.00  0.00%
 Ton 21 Juneau-FFY12 Areawide Paving 2012 11

 0.00 1.00 1,200.00 1,731,350.00  0.00  1.00 1.00 1.00
 0.00% 0.00% 1.46% 1,678,831.00  0.00%

 Ton 16 Sawmill Creek Road Upgrade 2012 11
 1,100.00 1,460.00 1,150.00 12,320,919.00  1,100.00  1,460.00 1,220.00 1,100.00
 0.14% 0.20% 0.15% 11,789,167.00  0.13%

 Ton 88 Glenn Highway M P 172-189 Rehabilitation 2012 10
 900.00 700.00 950.00 22,717,861.60  1,000.00  1,300.00 1,060.11 700.00
 0.38% 0.30% 0.37% 20,669,751.30  0.39%
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 Ton or Megagram STE-1 Asphalt for Tack Coat 402(1)
 TON 29.6 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10

 1,000.00 1,100.00 1,000.00 20,569,201.55  0.01  1,100.00 700.00 0.01
 0.17% 0.19% 0.14% 16,932,671.96  0.00%

 Ton 4.5 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 0.01 970.00 900.00 2,648,822.00  900.00  1,000.00 769.00 0.01

 0.00% 0.17% 0.15% 2,530,821.97  0.15%
 Ton 4 Northern Region Deep Culverts Replacement - Stage 1 2012 08

 0.01 876.00 1,000.00 2,236,855.00  1,000.00  3,000.00 1,255.75 0.01
 0.00% 0.16% 0.18% 2,199,000.00  0.13%

 Ton 44 Top of the World Highway MP 0-13 Rehab 2012 07
 800.00 1,000.00 1,100.00 19,224,820.50  1,200.00  1,200.00 1,010.00 800.00
 0.23% 0.28% 0.25% 15,555,427.00  0.31%

 Ton 3 Sawmill Creek Road 2012 07
 0.00 2,000.00 1,200.00 472,060.00  0.00  2,000.00 2,000.00 2,000.00

 0.00% 1.32% 0.76% 453,550.00  0.00%
 Ton 1 North Pole Bike Trail Rehabilitation and Connections 2012 07

 1,000.00 1,200.00 900.00 640,139.00  1,000.00  1,200.00 1,100.00 1,000.00
 0.16% 0.24% 0.14% 492,497.25  0.15%

 Ton 48 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 1,100.00 1,000.00 850.00 11,086,037.30  850.00  1,100.00 1,020.00 850.00
 0.41% 0.44% 0.37% 10,932,542.26  0.30%

 Ton 10 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 2,225.00 1,500.00 3,859,894.00  0.00  2,225.00 2,225.00 2,225.00
 0.00% 0.57% 0.39% 3,934,143.55  0.00%

 Ton 3.3 Nome Snake River Bridge Replacement 2012 05
 3,900.00 7,356.00 900.00 9,211,114.75  4,700.00  7,356.00 3,706.20 1,175.00
 0.15% 0.28% 0.03% 8,584,329.25  0.17%

 Ton 54 Parks Highway M P 252-263 Rehabilitation 2012 05
 1,000.00 800.00 1,000.00 13,682,389.00  710.00  1,200.00 950.00 710.00
 0.42% 0.34% 0.39% 12,580,165.00  0.30%

 Ton 13 University Ave Asphalt Surface Repairs 2012 04
 1,000.00 900.00 950.00 1,951,750.00  1,150.00  1,150.00 1,016.67 900.00
 0.85% 0.86% 0.63% 1,368,111.36  0.96%

 Ton 3 Egan/yandukin Intersection Safety Enhancements 2012 04
 0.00 1,500.00 1,200.00 559,300.00  0.00  1,500.00 1,500.00 1,500.00

 0.00% 0.70% 0.64% 643,875.00  0.00%
 Ton 95 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02

 Resurfacing
 500.00 1.00 900.00 8,029,961.25  900.00  900.00 467.00 1.00
 0.70% 0.00% 1.06% 6,379,578.27  1.25%

 Ton 150 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 0.01 900.00 900.00 3,502,699.60  1.00  1,100.00 500.25 0.01

 0.00% 4.36% 3.85% 3,098,635.60  0.00%

 Ton or Megagram MC-30 Liquid Asphalt for Prime Coat 403(1)
 Ton 6.1 Potter Road Surfacing 2013 08

 2,000.00 2,100.00 700.00 947,235.60  2,000.00  2,100.00 2,033.33 2,000.00
 1.36% 1.53% 0.45% 835,888.12  1.19%

 Ton or Megagram CSS-1 Emulsified Asphalt for Prime Coat 403(2)
 Ton 2 Northern Region River Encroachment Repairs - Richardson 2018 06

 Highway MP 1-16
 800.00 1,500.00 900.00 5,169,287.50  1,700.00  1,700.00 1,320.00 800.00
 0.03% 0.08% 0.03% 3,612,284.10  0.06%
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 Ton or Megagram CSS-1 Emulsified Asphalt for Prime Coat 403(2)
 Ton 1.4 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11

 1,000.00 1,250.00 900.00 10,250,681.00  925.00  2,000.00 1,125.00 800.00
 0.01% 0.01% 0.01% 11,699,696.00  0.01%

 Ton 271 Edgerton Highway MP 0-19 Resurfacing 2014 04
 900.00 1,000.00 800.00 9,269,950.00  0.01  1,100.00 666.67 0.01
 3.27% 3.64% 2.34% 7,445,892.20  0.00%

 Ton or Megagram ___ Asphalt for Seal Coat 404(1)
 Ton 260 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

  Bid as:404(1)  Asphalt Binder, Grade PG 58E-34
 900.00 850.00 850.00 5,152,880.75  800.00  900.00 850.00 800.00
 4.56% 4.36% 4.29% 5,068,927.80  4.04%

 Ton 1,691 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
  Bid as:404(1)  PG 58E-34 Asphalt Binder

 850.00 800.00 700.00 13,424,271.00  1,000.00  1,000.00 868.75 800.00
 9.53% 9.85% 8.82% 13,727,979.00  10.63%

 Ton or Megagram Seal Coat Aggregate Type ___, Grading ___ 404(2)
 Ton 930 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

  Bid as:404(2C)  Grading C, Precoated Aggregate
 150.00 135.00 110.00 5,152,880.75  110.00  150.00 131.67 110.00
 2.72% 2.48% 1.99% 5,068,927.80  1.99%

 Ton 560 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
  Bid as:404(2E)  Grading E, Precoated Aggregate

 150.00 135.00 110.00 5,152,880.75  110.00  150.00 131.67 110.00
 1.64% 1.49% 1.20% 5,068,927.80  1.20%

 Ton 6,250 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
  Bid as:404(2C)  Grading C, Precoated Aggregate

 125.00 86.25 85.00 13,424,271.00  108.00  135.00 113.56 86.25
 5.18% 3.93% 3.96% 13,727,979.00  4.25%

 Ton 3,620 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
  Bid as:404(2E)  Grading E, Precoated Aggregate

 125.00 86.25 95.00 13,424,271.00  120.00  135.00 116.56 86.25
 3.00% 2.27% 2.56% 13,727,979.00  2.73%

 Square Yard 50,200 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
  Bid as:404(3)  Cut-Back Asphalt Sand Seal

 1.40 2.25 2.50 5,897,230.00  2.00  2.25 1.88 1.40
 1.37% 2.35% 2.13% 4,799,275.50  1.89%

 Ton or Megagram ___ Asphalt for Surface Treatment 405(1)
 Ton 19 Chicken Airport Access Road Resurfacing 2018 06

  Bid as:405(1)  HFMS-2 Asphalt for Surface Treatment
 1,500.00 1,250.00 1,000.00 424,501.60  0.00  1,500.00 1,375.00 1,250.00
 4.86% 4.58% 4.48% 518,973.60  0.00%

 Ton 19 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
  Bid as:405(1)  HFMS-2 Asphalt Material for High Float Surface
 Treatment

 1,000.00 1,400.00 900.00 7,355,671.00  1,500.00  3,726.05 1,787.68 1,000.00
 0.22% 0.37% 0.23% 7,124,999.50  0.33%

 Ton 13 Angoon Ferry Terminal Passenger Facility 2015 10
  Bid as:405(1)  CRS-2P ASPHALT FOR SURFACE TREATMENT

 4,120.00 3,075.00 1,000.00 1,529,970.00  3,000.00  4,120.00 3,398.33 3,000.00
 2.35% 2.51% 0.85% 1,593,868.30  1.64%
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 Ton or Megagram ___ Asphalt for Surface Treatment 405(1)
 Ton 1,450 Hydaburg Highway Pavement Rehabilitation 2015 01

  Bid as:405(1)  CRS-2P Asphalt for Surface Treatment
 900.00 1,035.85 1,000.00 15,113,160.00  930.00  1,035.85 955.28 900.00
 10.10% 12.66% 9.59% 11,859,724.50  9.68%

 Ton 22 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation
  Bid as:405(2)  Asphalt Cement, Grade PG 52-40

 2,000.00 0.01 1,100.00 13,554,258.87  1,130.00  2,000.00 1,043.34 0.01
 0.40% 0.00% 0.18% 9,998,998.00  0.21%

 Ton 4 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:405 (1)  CSS-1 Asphalt For Surface Treatment

 0.00 1,000.00 1,100.00 1,900,920.00  0.00  1,000.00 1,000.00 1,000.00
 0.00% 0.19% 0.23% 2,104,176.00  0.00%

 Ton 135 Tanacross Road Improvements 2013 09
  Bid as:405(1)  HFMS-2 Asphalt Material for High Float Surface
 Treatment

 900.00 900.00 1,200.00 1,063,250.00  1,400.00  1,600.00 956.43 0.01
 10.11% 12.99% 15.24% 934,999.00  15.34%

 Lump Sum 1 F M A T S Surface & Approach Upgrades  F F Y 2012 2012 10
  Bid as:407(1)  Crack Sealing

 22,000.00 38,750.00 16,000.00 1,485,376.44  90,000.00  90,000.00 59,000.00 22,000.00
 1.77% 3.12% 1.08% 1,243,111.92  6.84%

 Ton 308 Healy Community Roads Rehabilitation / Surfacing 2012 07
  Bid as:405(1)  CRS-2P Asphalt for Surface Treatment

 1,065.00 900.00 1,200.00 1,251,903.00  900.00  1,065.00 955.00 900.00
 23.14% 25.71% 29.52% 1,078,337.80  18.13%

 Ton or Megagram Aggregate for Surface Treatment, Grading ___ 405(2)
 Square Yard 6,860 Chicken Airport Access Road Resurfacing 2018 06

  Bid as:405(102)  Aggregate for Surface Treatment, Grading D
 10.00 4.51 6.56 424,501.60  0.00  10.00 7.26 4.51

 11.69% 5.96% 10.60% 518,973.60  0.00%
 Square Yard 87,510 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11

  Bid as:405(101)  Double B/E Chip AST
 12.10 6.00 8.50 7,253,394.00  9.50  12.10 8.24 2.00

 14.02% 8.25% 10.25% 6,367,197.00  10.45%
 Square Yard 114,240 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:408(1)  2" Pavement Cold Planing

 2.46 2.00 5.00 20,169,767.00  0.00  2.46 2.23 2.00
 1.58% 1.38% 2.83% 16,614,244.00  0.00%

 Ton 232 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
  Bid as:405(2)  Aggregate for High Float Surface Treatment, Grading
 C

 250.00 280.00 100.00 7,355,671.00  250.00  280.00 172.66 50.00
 0.67% 0.91% 0.32% 7,124,999.50  0.66%

 Ton 7,580 Hydaburg Highway Pavement Rehabilitation 2015 01
  Bid as:405(2-B)  Aggregate for Surface Treatment, Grading B

 80.00 57.00 100.00 15,113,160.00  60.00  80.00 65.67 57.00
 4.69% 3.64% 5.02% 11,859,724.50  3.27%

 Ton 4,550 Hydaburg Highway Pavement Rehabilitation 2015 01
  Bid as:405(2-E)  Aggregate for Surface Treatment, Grading E

 90.00 70.50 140.00 15,113,160.00  70.00  90.00 76.83 70.00
 3.17% 2.70% 4.21% 11,859,724.50  2.29%
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 Ton or Megagram Aggregate for Surface Treatment, Grading ___ 405(2)
 Ton 70 Sitka-Harbor Drive Pavement Rehabilitation 2013 12

  Bid as:405 (2)  Aggregate for Surface Treatment, Grading F
 0.00 300.00 50.00 1,900,920.00  0.00  300.00 300.00 300.00

 0.00% 1.00% 0.18% 2,104,176.00  0.00%
 Ton 1,650 Tanacross Road Improvements 2013 09

  Bid as:405(2)  Aggregate for High Float Surface Treatment, Grading
 C

 50.00 105.00 40.00 1,063,250.00  63.00  190.00 116.14 50.00
 6.86% 18.53% 6.21% 934,999.00  8.44%

 Square Yard 27,800 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:408(1)  Pavement Cold Planing

 3.50 5.00 8.00 9,322,172.00  3.00  5.00 3.83 3.00
 1.21% 1.78% 2.39% 7,822,574.00  1.01%

 Ton 1,658 Healy Community Roads Rehabilitation / Surfacing 2012 07
  Bid as:405(2-B)  Aggregate for Surface Treatment, Grading B

 140.00 55.00 40.00 1,251,903.00  98.00  140.00 97.67 55.00
 16.38% 8.46% 5.30% 1,078,337.80  10.63%

 Ton 848 Healy Community Roads Rehabilitation / Surfacing 2012 07
  Bid as:405(2-E)  Aggregate for Surface Treatment, Grading E

 180.00 88.00 42.00 1,251,903.00  160.00  180.00 142.67 88.00
 10.77% 6.92% 2.84% 1,078,337.80  8.87%

 Lump Sum Rumble Strips 406(1)
 Lump Sum 1 Northern Region River Encroachment Repairs - Richardson 2018 06

 Highway MP 1-16
 25,000.00 3,600.00 12,200.00 5,169,287.50  28,000.00  28,000.00 20,675.00 3,600.00

 0.50% 0.10% 0.24% 3,612,284.10  0.53%
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11

 UP
 0.00 0.00 10,570.00 6,793,685.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.16% 327,000.00  0.00%
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11

 8,820.00 10,000.00 10,570.00 6,793,685.00  12,000.00  15,000.00 9,991.50 8,000.00
 0.13% 0.17% 0.16% 5,769,321.00  0.18%

 Lump Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 17,500.00 4,500.00 10,000.00 10,250,681.00  20,000.00  20,000.00 17,357.14 4,500.00

 0.14% 0.04% 0.10% 11,699,696.00  0.16%
 Mile 2.5 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08

 0.00 6,187.50 13,600.00 11,714,375.75  0.00  6,187.50 6,077.25 5,967.00
 0.00% 0.14% 0.29% 10,727,261.00  0.00%

 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 10,000.00 7,500.00 24,000.00 22,059,084.10  10,000.00  12,000.00 10,000.00 7,500.00

 0.05% 0.04% 0.11% 20,669,482.00  0.05%
 Lump Sum 1 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12

 20,000.00 25,000.00 20,000.00 8,868,539.00  25,000.00  25,000.00 23,333.33 20,000.00
 0.20% 0.27% 0.23% 9,109,265.00  0.24%

 Mile 8.9 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 1,500.00 1,500.00 1,000.00 38,150,089.50  1,600.00  3,000.00 1,880.00 1,500.00
 0.04% 0.05% 0.02% 29,587,321.00  0.04%

 Mile 17.1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 1,500.00 1,500.00 1,000.00 38,150,089.50  1,700.00  3,000.00 1,880.00 1,500.00
 0.08% 0.09% 0.04% 29,587,321.00  0.09%
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 Lump Sum Rumble Strips 406(1)
 Square Yard 13,115 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11

  Bid as:408 (1)  Pavement Cold Planing
 0.00 10.00 5.00 1,468,745.00  0.00  10.00 10.00 10.00

 0.00% 9.08% 4.46% 1,444,140.00  0.00%
 Mile 18.3 Richardson Highway M P 266-341 Centerline/ Shoulder Rumble 2013 08

 Strips & Parks Highway M P 305-356 Centerline Rumble Strips
  Bid as:406(10)A2  Rumble Strips, Shoulder

 790.00 780.50 5,075.00 1,391,920.50  1,700.00  2,100.00 1,423.90 780.50
 2.31% 2.41% 6.67% 592,477.73  4.52%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:406(102-HSIP)  Transverse Rumble Strips

 19,000.00 6,000.00 5,000.00 17,202,423.90  19,000.00  19,000.00 15,500.00 6,000.00
 0.11% 0.04% 0.03% 16,585,843.50  0.11%

 Mile 0.9 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 9,500.00 10,000.00 10,000.00 4,587,518.00  27,000.00  27,000.00 14,250.00 5,000.00
 0.20% 0.23% 0.20% 3,915,515.00  0.54%

 Square Yard 9,100 Juneau-FFY12 Areawide Paving 2012 11
  Bid as:408(2)  3" Pavement Cold Planing

 0.00 7.00 10.00 1,731,350.00  0.00  7.00 7.00 7.00
 0.00% 3.79% 5.26% 1,678,831.00  0.00%

 Station Rumble Strips 406(2)
 Station 221 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 118.00 71.50 100.00 13,812,485.00  50.00  118.00 71.50 50.00
 0.20% 0.12% 0.16% 12,869,961.50  0.08%

 Station 9.4 AMATS: Bicycle Plan Implementation Eagle River 2017 11
 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn

 440.00 370.00 500.00 869,520.00  0.00  440.00 405.00 370.00
 0.50% 0.47% 0.54% 745,846.40  0.00%

 Station 259 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 55.00 50.00 28.00 2,995,171.85  50.00  65.00 41.83 1.00
 0.39% 0.43% 0.24% 3,030,525.98  0.34%

 Mile 41 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:406(4)  Rumble Strips - Shoulders

 2,000.00 1,000.00 1,250.00 64,004,541.00  1,000.00  2,000.00 1,225.00 900.00
 0.14% 0.08% 0.08% 53,907,758.00  0.07%

 Station 10.5 Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe 2017 04
 River Bridge #558

 2,400.00 500.00 1,500.00 1,049,044.00  0.00  2,400.00 1,450.00 500.00
 2.41% 0.55% 1.50% 947,918.72  0.00%

 Station 505.5 Richardson Highway MP 24-35 Resurfacing 2016 07
 36.00 30.00 75.00 10,368,551.50  30.00  50.00 36.00 30.00
 0.17% 0.17% 0.37% 8,986,166.39  0.14%
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 Station Rumble Strips 406(2)
 Station 41 Seward Highway: 92nd Avenue Connector 2016 02

 100.00 95.00 55.00 10,582,033.50  87.00  100.00 96.02 87.00
 0.04% 0.04% 0.02% 9,982,119.90  0.03%

 Station 82 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 60.00 66.23 2,000.00 39,443,973.00  40.00  66.23 58.25 40.00
 0.01% 0.01% 0.42% 40,745,592.41  0.01%

 Mile 22.5 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:406(10)  Rumble Strips

 500.00 1,400.00 1,500.00 10,761,116.62  1,500.00  1,500.00 1,220.00 500.00
 0.11% 0.33% 0.31% 9,525,912.80  0.30%

 Station 174 Parks Highway MP 192-194 Resurfacing 2015 09
 70.00 40.00 117.00 2,207,003.00  0.00  70.00 55.00 40.00
 0.49% 0.33% 0.92% 2,089,539.00  0.00%

 Station 174.5 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
 65.00 50.00 200.00 4,594,077.50  0.00  65.00 57.50 50.00
 0.33% 0.27% 0.76% 3,271,889.38  0.00%

 Mile 11.3 Tok Cutoff M P 24-30 Resurfacing 2015 05
  Bid as:406(10)  Rumble Strips

 2,000.00 1,700.00 1,300.00 4,698,644.50  1,600.00  2,000.00 1,800.00 1,600.00
 0.54% 0.47% 0.31% 4,112,844.00  0.38%

 Linear Foot 8,250 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 2.50 8.65 1.50 6,898,492.00  2.00  8.65 3.65 2.00

 0.28% 1.11% 0.18% 6,419,604.00  0.22%
 Contingent Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03

 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:408(10)  Asphalt Material Price Adjustment - Unit Price

 0.00 0.00 0.00 8,896,500.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,572,859.75  0.00%

 Contingent Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:408(6)  Asphalt Price Adjustment - Quality

 181,846.50 181,846.50 181,846.50 8,896,500.00  0.00  181,846.50 181,846.50 181,846.50
 1.89% 2.12% 2.04% 8,572,859.75  0.00%

 Mile 20 Tok Cutoff M P 50-60 Resurfacing 2014 10
  Bid as:406(10)  Rumble Strips

 1,500.00 1,295.00 1,200.00 7,952,435.50  1,350.00  1,890.00 1,505.83 1,200.00
 0.48% 0.46% 0.30% 5,671,025.00  0.41%

 Mile 4.7 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
  Bid as:406(10)  Rumble Strips

 1,800.00 1,700.00 3,500.00 7,811,185.00  2,500.00  3,400.00 2,066.67 1,200.00
 0.13% 0.15% 0.21% 5,284,485.00  0.18%

 Square Yard 19,330 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:408 (1)  2" Pavement Cold Planing

 0.00 8.00 6.00 1,900,920.00  0.00  8.00 8.00 8.00
 0.00% 7.35% 6.10% 2,104,176.00  0.00%

 Square Yard 9,005 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:408 (2)  4" Pavement Cold Planing

 0.00 8.00 10.00 1,900,920.00  0.00  8.00 8.00 8.00
 0.00% 3.42% 4.74% 2,104,176.00  0.00%
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 Station Rumble Strips 406(2)
 Square Yard 2,000 JNU-North Douglas Highway Pavement Rehabilitation 2013 12

  Bid as:408(1)  2" Pavement Cold Planing
 10.00 5.00 10.00 5,595,737.50  0.00  10.00 7.50 5.00
 0.36% 0.22% 0.36% 4,522,796.00  0.00%

 Mile 22.5 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:406(10)  Rumble Strips

 1,500.00 2,500.00 1,000.00 26,775,562.00  1,500.00  2,500.00 1,625.00 1,000.00
 0.11% 0.19% 0.08% 28,866,903.50  0.11%

 Mile 2.4 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:406(10)  Rumble Strips

 3,300.00 1,500.00 2,000.00 11,350,218.00  2,400.00  5,600.00 3,600.00 1,500.00
 0.07% 0.03% 0.04% 10,388,566.00  0.05%

 Station 10 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 350.00 530.00 500.00 3,685,547.50  375.00  1,600.00 645.83 350.00
 0.10% 0.17% 0.14% 3,172,129.00  0.11%

 Station 500 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 85.00 97.00 30.00 11,293,798.00  30.00  97.00 70.67 30.00
 0.40% 0.45% 0.13% 10,713,734.02  0.14%

 Square Yard 8,600 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:408(1)  Pavement Cold Planing

 0.00 5.00 8.00 1,876,493.00  0.00  5.00 5.00 5.00
 0.00% 2.27% 3.67% 1,896,296.00  0.00%

 Square Yard 29,600 Juneau-FFY12 Areawide Paving 2012 11
  Bid as:408(1)  2" Pavement Cold Planing

 0.00 5.00 6.00 1,731,350.00  0.00  5.00 5.00 5.00
 0.00% 8.82% 10.26% 1,678,831.00  0.00%

 Linear Foot 6,338 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:408(2)  2 Foot Wide Spot Repair

 0.00 10.00 3.50 1,876,493.00  0.00  10.00 10.00 10.00
 0.00% 3.34% 1.18% 1,896,296.00  0.00%

 Mile 18 Steese Highway MP 5-11 Resurfacing 2012 10
 1,305.00 1,100.00 1,500.00 8,641,218.75  1,200.00  1,305.00 1,201.67 1,100.00
 0.33% 0.28% 0.31% 7,189,147.00  0.28%

 Square Yard 4,945 Sawmill Creek Road 2012 07
  Bid as:408(1)  Asphalt Cold Planing

 0.00 10.00 8.00 472,060.00  0.00  10.00 10.00 10.00
 0.00% 10.90% 8.38% 453,550.00  0.00%

 Square Yard 10,333 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:408(1)  Asphalt Cold Planing

 0.00 5.25 8.00 3,859,894.00  0.00  5.25 5.25 5.25
 0.00% 1.38% 2.14% 3,934,143.55  0.00%

 Mile 13.6 Parks Highway M P 252-263 Rehabilitation 2012 05
  Bid as:406(10)  Rumble Strips

 1,500.00 1,000.00 1,500.00 13,682,389.00  1,325.00  18,000.00 3,570.00 1,000.00
 0.16% 0.11% 0.15% 12,580,165.00  0.14%
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 Linear Foot or <Enter Rumble Strips 406(3)
 Default Metric Pay

 Unit>
 Linear Foot 100 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 115.00 50.00 2,201,788.00  0.00  115.00 115.00 115.00
 0.00% 0.48% 0.23% 2,415,196.00  0.00%

 Linear Foot 181,000 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 0.25 0.30 0.75 71,347,923.00  0.30  0.33 0.30 0.25
 0.09% 0.11% 0.19% 51,418,510.24  0.07%

 Linear Foot 312 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02
 15.00 25.00 14.00 440,289.00  11.25  25.00 17.85 11.25
 0.89% 1.65% 0.99% 473,904.00  0.64%

 Linear Foot 600 Central Region Highway Data Equipment 2012 2014 09
 12.00 10.00 10.00 3,992,258.00  0.00  12.00 11.00 10.00
 0.12% 0.13% 0.15% 4,551,390.00  0.00%

 Linear Foot 1,035 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 4.35 4.40 20.00 1,214,705.00  4.25  4.90 4.33 3.75

 0.36% 0.37% 1.70% 1,230,669.00  0.34%
 Linear Foot 2,150 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06

 4.00 2.00 1.00 3,570,530.00  0.00  4.00 3.00 2.00
 0.22% 0.11% 0.06% 3,872,478.16  0.00%

 Lump Sum Class A Concrete 501(1)
 Lump Sum 1 Ktn - Airport Creek Bridge (USFS) 2018 08

 186,000.00 130,000.00 178,220.00 2,170,448.00  135,500.00  200,000.00 166,916.67 130,000.00
 9.90% 6.92% 8.21% 1,878,255.51  6.04%

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 145,000.00 148,000.00 31,200.00 26,214,019.00  50,000.00  420,000.00 190,750.00 50,000.00
 0.53% 0.60% 0.12% 24,869,246.80  0.17%

 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 750,000.00 792,000.00 1,143,480.00 11,246,808.00  900,000.00  1,055,520.00 866,253.33 700,000.00

 7.36% 7.99% 10.17% 9,911,534.00  8.07%
 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 900,000.00 1,000,000.00 1,941,300.00 71,347,923.00  2,700,000.00  2,700,000.00 1,458,041.97 900,000.00

 1.73% 1.94% 2.72% 51,418,510.24  3.62%
 Lump Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01

 50,000.00 42,000.00 80,000.00 1,633,800.00  46,000.00  115,000.00 55,511.11 15,000.00
 5.30% 4.48% 4.90% 936,532.00  4.60%

 Lump Sum 1 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
 613,500.00 450,000.00 161,775.00 6,379,327.00  201,320.00  613,500.00 463,037.17 201,320.00

 8.21% 6.37% 2.54% 7,065,003.00  2.53%
 LUMP SUM 1 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11

  Bid as:501 (1)  CONCRETE BRIDGE APRON
 30,000.00 23,500.00 17,500.00 1,452,525.00  31,500.00  31,500.00 28,333.33 23,500.00

 2.06% 1.66% 1.20% 1,419,192.00  1.98%
 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 125,000.00 50,000.00 71,200.00 21,880,949.00  10,000.00  200,000.00 117,642.86 10,000.00

 0.61% 0.26% 0.33% 18,937,554.72  0.05%
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 Lump Sum Class A Concrete 501(1)
 Lump Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11

 105,000.00 102,000.00 62,500.00 37,091,619.00  150,000.00  150,000.00 119,250.00 102,000.00
 0.29% 0.28% 0.17% 36,149,513.00  0.37%

 Lump Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 200,000.00 500,000.00 322,500.00 64,004,541.00  275,000.00  500,000.00 343,750.00 200,000.00
 0.34% 0.93% 0.50% 53,907,758.00  0.47%

 Lump Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 19,000.00 16,000.00 25,000.00 909,592.50  20,000.00  20,000.00 17,892.50 16,000.00

 2.05% 1.86% 2.75% 858,231.00  2.01%
 Lump Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03

  Bid as:501(1)-2  Class A Concrete, Colored
 7,700.00 8,000.00 10,000.00 909,592.50  8,000.00  14,000.00 9,425.00 7,700.00
 0.83% 0.93% 1.10% 858,231.00  0.80%

 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 499,400.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 7.35% 327,000.00  0.00%

 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 290,125.00 250,000.00 499,400.00 6,793,685.00  350,000.00  350,000.00 305,893.75 250,000.00

 4.40% 4.33% 7.35% 5,769,321.00  5.16%
 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
 380,000.00 400,000.00 163,200.00 8,896,116.75  400,000.00  500,000.00 355,320.63 201,923.76

 3.85% 4.61% 1.83% 8,683,260.00  3.51%
 Lump Sum 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07

 292,500.00 218,000.00 228,200.00 1,268,198.00  265,000.00  450,000.00 307,928.57 190,000.00
 15.02% 14.07% 17.99% 1,549,850.00  13.16%

 Lump Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 115,000.00 50,000.00 43,000.00 10,304,726.50  85,000.00  115,000.00 85,000.00 50,000.00
 1.26% 0.63% 0.42% 7,898,725.72  0.92%

 Lump Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 650,000.00 742,500.00 846,282.00 7,561,726.50  1,500,000.00  1,500,000.00 1,033,500.00 650,000.00

 8.31% 11.08% 11.19% 6,703,503.50  15.06%
 Lump Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01

 270,700.00 285,000.00 491,000.00 3,956,151.00  275,000.00  650,000.00 398,399.22 250,000.00
 6.38% 6.96% 12.41% 4,094,773.00  6.22%

 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01
 282,000.00 350,000.00 216,000.00 3,456,237.47  175,000.00  525,000.00 314,321.22 175,000.00

 7.69% 9.68% 6.25% 3,617,128.00  4.62%
 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 287,000.00 260,000.00 211,400.00 20,169,767.00  0.00  287,000.00 273,500.00 260,000.00
 1.61% 1.56% 1.05% 16,614,244.00  0.00%
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 Lump Sum Class A Concrete 501(1)
 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

  Bid as:501(7B)  Precast Concrete Member (Pedestrian Underpass
 Headwall)

 10,000.00 23,004.00 49,000.00 39,443,973.00  59,000.00  220,000.00 72,400.80 10,000.00
 0.02% 0.06% 0.12% 40,745,592.41  0.14%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:501(1A)  Class A Concrete - Bridge

 975,000.00 1,141,963.61 1,555,400.00 39,443,973.00  1,000,000.00  1,200,000.00 1,083,392.72 975,000.00
 2.31% 2.80% 3.94% 40,745,592.41  2.34%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:501(9)  Precast Concrete Underpass

 710,000.00 620,857.20 790,000.00 39,443,973.00  870,000.00  1,250,000.00 805,171.44 575,000.00
 1.69% 1.52% 2.00% 40,745,592.41  2.04%

 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 765,000.00 644,925.00 770,000.00 7,355,671.00  1,100,000.00  1,100,000.00 730,140.83 470,920.00

 8.81% 9.05% 10.47% 7,124,999.50  12.55%
 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 1,000,000.00 637,000.00 926,400.00 46,690,634.00  750,000.00  1,000,000.00 707,960.90 435,000.00

 2.29% 1.51% 1.98% 42,094,598.00  1.63%
 Lump Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05

 595,205.00 990,248.00 867,750.00 5,878,059.00  893,000.00  1,225,000.00 925,863.25 595,205.00
 6.95% 12.75% 14.76% 7,766,987.18  9.45%

 Lump Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 16,000.00 16,000.00 6,600.00 6,293,325.50  30,000.00  50,000.00 28,000.00 16,000.00
 0.23% 0.23% 0.10% 6,906,885.32  0.40%

 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 370,000.00 400,000.00 614,650.00 6,898,492.00  330,000.00  1,070,000.00 579,425.29 330,000.00

 5.04% 6.23% 8.91% 6,419,604.00  4.36%
 Lump Sum 1 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11

 22,000.00 36,400.00 32,000.00 644,083.25  20,000.00  36,400.00 26,133.33 20,000.00
 3.61% 7.03% 4.97% 517,494.00  3.22%

 Lump Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 800,000.00 1,095,000.00 876,000.00 10,250,681.00  1,297,000.00  1,297,000.00 1,046,142.86 800,000.00

 6.45% 9.36% 8.55% 11,699,696.00  10.18%
 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08

 0.00 573,654.54 640,500.00 11,714,375.75  0.00  673,100.00 623,377.27 573,654.54
 0.00% 5.35% 5.47% 10,727,261.00  0.00%

 Lump Sum 1 Road to Tanana-Stage 1 2014 05
 250,000.00 215,000.00 200,000.00 12,066,042.35  336,135.00  336,135.00 265,227.00 215,000.00

 2.13% 2.02% 1.66% 10,650,924.70  2.19%
 Lump sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04

 1,000,000.00 1,000,000.00 1,222,600.00 22,059,084.10  943,000.00  1,000,000.00 943,833.33 900,000.00
 4.83% 4.84% 5.54% 20,669,482.00  4.53%

 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:501(2)  Class A-A Concrete

 90,000.00 350,000.00 127,400.00 22,059,084.10  90,000.00  350,000.00 134,333.33 88,000.00
 0.43% 1.69% 0.58% 20,669,482.00  0.43%

 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:508(1)  Waterproofing Membrane

 115,000.00 50,000.00 129,100.00 22,059,084.10  100,000.00  115,000.00 90,166.67 50,000.00
 0.56% 0.24% 0.59% 20,669,482.00  0.48%
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 Lump Sum Class A Concrete 501(1)
 Each 28 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04

  Bid as:501(7A)  Precast Concrete Member (66" x 110'0")
 75,000.00 80,000.00 75,000.00 22,059,084.10  75,000.00  80,000.00 74,333.33 70,000.00
 10.15% 10.84% 9.52% 20,669,482.00  10.10%

 Each 14 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:501(7B)  Precast Concrete Member (66" x 138'10")

 105,000.00 100,000.00 92,000.00 22,059,084.10  100,000.00  105,000.00 101,666.67 100,000.00
 7.10% 6.77% 5.84% 20,669,482.00  6.73%

 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:503(2)  Epoxy Coated Reinforcing Steel

 195,000.00 200,000.00 134,900.00 22,059,084.10  150,000.00  200,000.00 162,333.33 139,000.00
 0.94% 0.97% 0.61% 20,669,482.00  0.72%

 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:503(1)  Reinforcing Steel

 313,000.00 200,000.00 231,800.00 22,059,084.10  275,000.00  313,000.00 260,000.00 200,000.00
 1.51% 0.97% 1.05% 20,669,482.00  1.32%

 Linear Foot 1,614.17 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:507(1)  Steel Bridge Railing

 220.00 250.00 250.00 22,059,084.10  225.00  250.00 220.50 200.00
 1.72% 1.95% 1.83% 20,669,482.00  1.75%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 800,000.00 800,000.00 1,861,600.00 37,365,951.00  0.00  800,000.00 800,000.00 800,000.00
 2.14% 2.17% 4.98% 36,856,107.57  0.00%

 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 97,500.00 215,450.00 62,400.00 2,839,079.50  105,000.00  215,450.00 139,316.67 97,500.00

 3.31% 7.36% 2.20% 2,927,828.00  3.11%
 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11

 1,280,000.00 1,000,000.00 1,687,140.00 26,775,562.00  1,400,000.00  1,400,000.00 1,270,000.00 1,000,000.00
 4.33% 3.46% 6.30% 28,866,903.50  4.73%

 Lump Sum 1 Blowback Creek Bridge Replacement 2013 11
 152,000.00 160,000.00 200,000.00 1,679,691.00  280,000.00  280,000.00 195,400.00 152,000.00

 6.64% 7.11% 11.91% 2,251,300.00  11.24%
 Lump Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10

 185,000.00 126,987.00 212,800.00 2,314,551.25  125,000.00  364,800.00 197,357.40 125,000.00
 8.24% 5.77% 9.19% 2,199,212.09  5.32%

 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 260,000.00 195,000.00 545,000.00 11,350,218.00  400,000.00  775,000.00 327,750.00 185,000.00

 2.37% 1.88% 4.80% 10,388,566.00  3.41%
 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09

 725,000.00 700,000.00 541,800.00 15,122,227.00  1,646,540.00  1,646,540.00 1,017,885.00 700,000.00
 3.59% 3.59% 3.58% 19,515,005.00  7.53%

 Lump Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
 127,000.00 163,000.00 142,625.00 2,350,491.00  150,000.00  175,000.00 154,428.57 127,000.00

 5.11% 6.99% 6.07% 2,330,539.00  5.93%
 LUMP SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 100,000.00 100,000.00 60,000.00 4,291,557.00  0.00  100,000.00 100,000.00 100,000.00

 1.95% 1.99% 1.40% 5,031,578.00  0.00%
 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements
 325,000.00 200,000.00 476,840.00 17,202,423.90  260,000.00  325,000.00 249,500.00 200,000.00

 1.92% 1.21% 2.77% 16,585,843.50  1.46%
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 Lump Sum Class A Concrete 501(1)
 Lump Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04

 375,000.00 325,000.00 256,800.00 4,587,518.00  270,000.00  375,000.00 290,833.33 235,000.00
 8.77% 8.30% 5.60% 3,915,515.00  5.98%

 Lump Sum 1 Nordale Road Rehabilitation 2013 02
 160,000.00 135,000.00 55,250.00 4,548,500.95  155,000.00  160,000.00 150,000.00 135,000.00

 3.56% 3.04% 1.21% 4,442,893.00  3.33%
 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01

 1,000,000.00 562,899.70 1,409,800.00 19,713,666.00  750,000.00  1,000,000.00 770,966.57 562,899.70
 5.04% 2.92% 7.15% 19,292,860.05  3.63%

 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
 360,000.00 204,000.00 361,550.00 6,309,832.00  385,000.00  697,000.00 406,455.71 75,000.00

 7.37% 5.15% 5.73% 3,964,939.36  7.72%
 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10

 200,000.00 250,000.00 196,575.00 22,717,861.60  100,000.00  704,000.00 239,060.78 75,000.00
 0.97% 1.21% 0.87% 20,669,751.30  0.44%

 Lump Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 20,500.00 20,000.00 5,000.00 3,791,689.00  17,250.00  35,000.00 23,187.50 17,250.00

 0.42% 0.47% 0.13% 4,277,729.72  0.32%
 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
 115,000.00 120,000.00 29,300.00 5,122,591.75  60,000.00  120,000.00 96,750.00 60,000.00

 2.13% 2.22% 0.57% 5,399,661.50  0.96%
 Lump Sum 1 JNU Trout Street Bridge Replacement BR # 1786 2012 06

 124,600.00 107,722.19 40,000.00 874,225.00  75,000.00  124,600.00 102,440.73 75,000.00
 15.75% 15.74% 4.58% 684,226.05  8.63%

 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05
 1,712,500.00 740,000.00 993,000.00 9,211,114.75  671,000.00  1,712,500.00 1,058,700.00 670,000.00

 19.58% 8.62% 10.78% 8,584,329.25  7.46%

 Lump Sum Class A-A Concrete 501(2)
 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 640,000.00 664,000.00 805,750.00 26,214,019.00  300,000.00  664,000.00 461,000.00 240,000.00

 2.33% 2.67% 3.07% 24,869,246.80  1.00%
 Lump Sum 1 Parks Highway Bridge Deck Rehabilitation 2016 01

  Bid as:662(118)  Cathodic Protection
 813,176.50 150,000.00 114,200.00 5,630,170.00  183,307.00  813,176.50 367,870.88 150,000.00

 23.77% 4.84% 2.03% 3,099,899.00  4.63%
 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 300,000.00 270,000.00 443,300.00 46,690,634.00  350,000.00  350,000.00 316,135.74 270,000.00

 0.69% 0.64% 0.95% 42,094,598.00  0.76%
 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 400,000.00 375,000.00 1,032,000.00 37,365,951.00  0.00  400,000.00 387,500.00 375,000.00

 1.07% 1.02% 2.76% 36,856,107.57  0.00%
 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

 89,000.00 100,000.00 137,600.00 11,350,218.00  85,000.00  153,000.00 106,250.00 85,000.00
 0.81% 0.96% 1.21% 10,388,566.00  0.73%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 1,185,000.00 1,420,000.00 1,012,500.00 15,122,227.00  1,139,912.50  1,500,000.00 1,311,228.13 1,139,912.50

 5.87% 7.28% 6.70% 19,515,005.00  5.22%
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 Lump Sum Class A-A Concrete 501(2)
 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10

 35,000.00 85,000.00 35,612.00 22,717,861.60  100,000.00  100,000.00 59,651.00 35,000.00
 0.17% 0.41% 0.16% 20,669,751.30  0.44%

 Cubic Yard or Cubic Class A Concrete 501(4)
 Meter

 Cubic Yard 12 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06
 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)

 4,500.00 2,712.78 1,600.00 3,179,943.50  3,800.00  6,250.00 4,135.97 2,712.78
 1.77% 1.20% 0.60% 2,706,436.00  1.42%

 Cubic Yard 18 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 1,200.00 1,800.00 1,500.00 8,914,415.00  1,055.00  2,000.00 1,516.55 1,055.00
 0.29% 0.43% 0.30% 7,494,742.75  0.25%

 Cubic Yard 12 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 2,050.00 2,000.00 2,500.00 13,812,485.00  3,000.00  3,000.00 2,075.89 905.33
 0.18% 0.19% 0.22% 12,869,961.50  0.27%

 CUBIC YARD 564 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 1,300.00 900.00 600.00 15,115,856.00  0.00  1,300.00 1,100.00 900.00
 5.40% 3.79% 2.24% 13,394,988.29  0.00%

 Cubic Yard 38 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 2,520.00 2,530.00 3,750.00 4,176,627.00  2,750.00  3,002.00 2,650.33 2,500.00
 2.27% 2.29% 3.41% 4,196,232.00  2.43%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:501(2)  CLASS A-A CONCRETE (TRESTLE)

 310,000.00 600,000.00 362,000.00 19,876,209.96  600,000.00  600,000.00 503,333.33 310,000.00
 1.19% 2.69% 1.82% 22,300,050.00  2.10%

 Cubic Yard 768 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:501(3)  CLASS A CONCRETE

 2,600.00 1,000.00 1,800.00 19,876,209.96  3,500.00  3,500.00 2,366.67 1,000.00
 7.65% 3.44% 6.96% 22,300,050.00  9.42%

 Cubic Yard 50 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
  Bid as:501(4B)  Class A Concrete for Retaining Walls

 1,167.42 1,000.00 1,000.00 1,838,794.00  1,125.00  1,600.00 1,182.32 1,000.00
 2.93% 2.51% 2.72% 1,990,576.00  2.68%

 Cubic Yard 180 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:501(4A)  Class A Concrete (Footers, Headwall, and
 Wingwalls)

 1,425.00 1,225.00 500.00 1,899,217.02  1,084.60  2,100.00 1,410.58 1,084.60
 9.56% 9.32% 4.74% 2,364,889.50  7.01%

 Lump Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:501(1)  Class A Concrete

 300,000.00 350,000.00 100,000.00 10,566,460.90  150,000.00  350,000.00 266,666.67 150,000.00
 2.35% 2.98% 0.95% 11,749,901.68  1.13%

 Cubic Yard 15 Ketchikan-Waterfront Promenade - Phase III 2013 12
 1,550.00 2,500.00 960.00 622,354.99  0.00  2,500.00 2,025.00 1,550.00
 2.49% 4.94% 2.31% 759,170.00  0.00%
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 Cubic Yard or Cubic Class A Concrete 501(4)
 Meter

 Lump Sum 1 Selawik Utility Crossing Repair 2013 10
 50,250.00 40,000.00 13,600.00 898,886.00  35,000.00  100,000.00 56,312.50 35,000.00

 6.39% 6.48% 1.51% 616,936.64  4.32%
 Cubic Yard 22 Aleknagik Wood River Bridge Construction - Phase I 2013 09

  Bid as:501(3)  Class A Concrete
 3,025.00 3,000.00 2,250.00 15,122,227.00  3,166.50  3,166.50 3,047.88 3,000.00
 0.33% 0.34% 0.33% 19,515,005.00  0.32%

 Cubic Yard or Cubic Class S Concrete (Class S Concrete not in the 2017 501(5)
 Meter SSHC)

 Lump Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:501(1)  Class A Concrete - Bridge

 1,157,365.80 1,420,000.00 2,784,400.00 22,608,696.41  5,842,120.00  5,842,120.00 2,806,495.27 1,157,365.80
 4.22% 5.65% 12.32% 25,154,531.94  19.73%

 Each Precast Concrete Member (identification) 501(7)
 Each 6 Ktn - Airport Creek Bridge (USFS) 2018 08

  Bid as:501(7)  Precast Concrete Member (98.5' x 42" Decked
 Bulb-Tee)

 90,000.00 85,250.00 90,000.00 2,170,448.00  138,500.00  150,000.00 117,625.00 85,250.00
 28.74% 27.23% 24.88% 1,878,255.51  37.07%

 Each 15 Pelican Main Street Bridge (No. 1268) Improvements 2018 06
  Bid as:501(7)  Precast Concrete Member (Precast Footing)

 3,000.00 1,232.47 1,500.00 1,345,140.00  2,201.00  3,000.00 1,694.69 840.00
 4.75% 2.03% 1.67% 909,321.95  3.28%

 Each 21 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
  Bid as:501(7)  Precast Concrete Member (118'x54" Bulb-Tee)

 75,000.00 76,000.00 92,250.00 11,246,808.00  75,000.00  85,000.00 76,452.38 70,000.00
 15.46% 16.10% 17.22% 9,911,534.00  14.13%

 Each 7 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:501(7A)  Precast Concrete Member (138'-6" Decked
 Bulb-Tee)

 65,000.00 70,000.00 100,000.00 71,347,923.00  110,000.00  110,000.00 76,786.03 62,144.12
 0.88% 0.95% 0.98% 51,418,510.24  1.03%

 Each 7 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:501(7B)  Precast Concrete Member (138'-6" Decked
 Bulb-Tee)

 65,000.00 70,000.00 97,500.00 71,347,923.00  110,000.00  110,000.00 76,786.03 62,144.12
 0.88% 0.95% 0.96% 51,418,510.24  1.03%

 Each 14 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:501(7C)  Precast Concrete Member (119'-0" Decked
 Bulb-Tee)

 55,000.00 60,000.00 78,350.00 71,347,923.00  110,000.00  110,000.00 72,857.48 55,000.00
 1.48% 1.63% 1.54% 51,418,510.24  2.07%

 Each 2 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:501(7)  Precast Concrete Member (Type 1 Headwall)

 10,000.00 7,500.00 25,000.00 12,088,084.00  11,500.00  11,500.00 9,666.67 7,500.00
 0.14% 0.12% 0.41% 12,499,865.00  0.16%
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 Each Precast Concrete Member (identification) 501(7)
 Each 7 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 90,000.00 80,000.00 110,000.00 64,004,541.00  81,000.00  95,000.00 86,500.00 80,000.00
 1.09% 1.04% 1.20% 53,907,758.00  0.96%

 Each 4 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:501(7)  Precast Concrete Member (78.5'x42" Girder)

 85,000.00 94,000.00 70,000.00 8,896,116.75  25,070.00  100,000.00 76,160.39 25,070.00
 3.44% 4.33% 3.15% 8,683,260.00  0.88%

 Each 15 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:501(7)  Precast Concrete Member (117' -6" Decked Bulb
 Tee)

 105,000.00 105,750.00 78,000.00 7,561,726.50  75,000.00  110,000.00 99,350.00 75,000.00
 20.14% 23.66% 15.47% 6,703,503.50  11.30%

 Each 2 AMATS: Abbott Rd. Rehab-Phase I 2016 03
  Bid as:501(7)  Precast Concrete Member (Headwall)

 20,000.00 10,000.00 9,000.00 9,447,389.00  15,000.00  24,660.94 16,020.12 10,000.00
 0.47% 0.24% 0.19% 8,348,321.00  0.34%

 Each 7 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:501(7)  Precast Concrete Member (144'-4 1/2" Prestressed
 Decked Bulb-Tee Girder)

 141,000.00 145,000.00 97,500.00 3,956,151.00  150,000.00  200,000.00 150,559.00 91,675.33
 23.26% 24.79% 17.25% 4,094,773.00  23.74%

 Each 114 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:501(7a)  PRECAST CONCRETE MEMBER (12" DECK
 PANEL)

 13,650.00 22,000.00 15,000.00 19,876,209.96  19,000.00  22,000.00 18,216.67 13,650.00
 5.96% 11.25% 8.60% 22,300,050.00  7.59%

 Each 4 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:501(7b)  PRECAST CONCRETE MEMBER (35" x 73'-01/4"
 PRESTRESSED DECKED BULB TEE GIRDER)

 83,600.00 130,000.00 42,592.24 19,876,209.96  225,000.00  225,000.00 146,200.00 83,600.00
 1.28% 2.33% 0.86% 22,300,050.00  3.15%

 Each 5 Denali Highway Seattle Creek Bridge Replacement 2016 01
  Bid as:501(7)  Precast Concrete Member (122'-6"x67" Decked
 Bulb-Tee)

 100,000.00 110,000.00 103,623.00 3,456,237.47  140,000.00  165,000.00 132,449.28 100,000.00
 13.63% 15.21% 14.99% 3,617,128.00  18.50%

 Each 36 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:501(7A)  Precast Concrete Member (109'-4.5" Decked
 Bulb-Tee)

 82,000.00 97,066.91 72,500.00 39,443,973.00  85,000.00  97,066.91 89,813.38 82,000.00
 7.01% 8.58% 6.62% 40,745,592.41  7.17%

 Each 12 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
  Bid as:501(7)  Precast Concrete Member (110'- 6" Decked
 Bulb-Tee)

 122,000.00 102,500.00 90,000.00 7,355,671.00  84,000.00  123,616.51 105,352.75 84,000.00
 16.87% 17.26% 14.68% 7,124,999.50  11.50%
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 Each Precast Concrete Member (identification) 501(7)
 Each 12 Edgerton Highway Lakina River Bridge Replacement 2015 05

  Bid as:501(7)  Precast Concrete Member (110'-0 1/2" Decked
 Bulb-Tee)

 125,306.36 97,689.09 86,000.00 5,878,059.00  130,000.00  130,000.00 119,498.86 97,689.09
 17.56% 15.09% 17.56% 7,766,987.18  16.51%

 Each 12 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
  Bid as:501(7)  Precast Concrete Member (91.0' x 54" Bulb-Tee)

 100,000.00 71,000.00 71,013.00 6,898,492.00  95,000.00  106,408.65 95,344.09 71,000.00
 16.35% 13.27% 12.35% 6,419,604.00  15.05%

 Each 16 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:501(7)  Precast Concrete Member (113'-3" Decked
 Bulb-Tee)

 0.00 78,576.36 80,000.00 11,714,375.75  0.00  78,576.36 70,628.68 62,681.00
 0.00% 11.72% 10.93% 10,727,261.00  0.00%

 Each 42 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:501(7)  Precast Concrete Member (124.5'x65" Girder)

 80,610.62 84,800.00 87,500.00 22,608,696.41  90,000.00  90,000.00 85,136.87 80,610.62
 12.36% 14.16% 16.25% 25,154,531.94  12.76%

 Each 4 Blowback Creek Bridge Replacement 2013 11
  Bid as:501(7)  Precast Concrete Member (103'-6" Decked Bulb
 Tee)

 95,000.00 120,000.00 70,000.00 1,679,691.00  120,000.00  140,000.00 120,000.00 95,000.00
 16.60% 21.32% 16.67% 2,251,300.00  19.27%

 Each 6 52765 Ninilchik Village Bridge Replacement 2013 10
  Bid as:501(5)  Precast Concrete Member (126' - 0 1/2" Prestressed
 Decked Bulb Tee Girder)

 82,500.00 69,672.17 81,000.00 2,314,551.25  72,000.00  85,000.00 78,834.43 69,672.17
 22.06% 19.01% 21.00% 2,199,212.09  18.39%

 Each 12 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:501(7)  Precast Concrete Member (3'-6"x79'-6") Bulb-T
 Girder

 45,000.00 50,000.00 50,150.00 11,350,218.00  49,000.00  75,000.00 55,412.50 45,000.00
 4.91% 5.78% 5.30% 10,388,566.00  5.02%

 Each 6 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:501(5)  Precast Concrete Member (99'-0" Decked Bulb-Tee)

 79,000.00 80,000.00 60,000.00 17,202,423.90  78,000.00  80,000.00 79,250.00 78,000.00
 2.80% 2.89% 2.09% 16,585,843.50  2.63%

 Each 512 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:501(6)  Drill & Bond Dowels

 60.00 40.00 60.00 17,202,423.90  36.00  60.00 44.00 36.00
 0.18% 0.12% 0.18% 16,585,843.50  0.10%

 Each 6 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
  Bid as:501(7)  Precast Concrete Member (118'x54" Girder)

 100,000.00 90,000.00 75,500.00 4,587,518.00  76,000.00  100,000.00 92,050.00 76,000.00
 14.03% 13.79% 9.87% 3,915,515.00  10.11%

 Each 9 Halibut Point Road Pavement Rehab 2013 01
  Bid as:501(7A)  Precast Concrete Member (123.5'x53" Decked
 Bulb-Tee)

 77,000.00 71,684.10 76,000.00 19,713,666.00  100,000.00  100,000.00 82,894.70 71,684.10
 3.50% 3.34% 3.47% 19,292,860.05  4.35%

 Each 9 Halibut Point Road Pavement Rehab 2013 01
  Bid as:501(7B)  Precast Concrete Member (53"x100'Decked
 Bulb-Tee)
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 Each Precast Concrete Member (identification) 501(7)
 77,000.00 60,749.90 61,000.00 19,713,666.00  100,000.00  100,000.00 79,249.97 60,749.90

 Each 6 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
  Bid as:501(5)  Precast Concrete Member (121'-0" Decked
 Bulb-Tee)

 110,000.00 118,750.00 120,000.00 6,309,832.00  149,000.00  150,000.00 133,678.57 110,000.00
 13.51% 17.97% 11.41% 3,964,939.36  17.93%

 Each 6 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:501(7)  Precast Concrete Member (115'-0" Bulb Tee Girder))

 65,000.00 71,000.00 77,060.00 22,717,861.60  80,000.00  105,000.00 81,989.33 63,504.00
 1.89% 2.06% 2.04% 20,669,751.30  2.13%

 Each 8 JNU Trout Street Bridge Replacement BR # 1786 2012 06
  Bid as:501(7)  Pre-Cast Concrete Voided Slab Girders

 15,070.00 14,441.56 15,000.00 874,225.00  14,700.00  15,070.00 14,737.19 14,441.56
 15.24% 16.89% 13.73% 684,226.05  13.53%

 Each 18 Nome Snake River Bridge Replacement 2012 05
  Bid as:501(7)  Precast Concrete Member (104'-6" Decked
 Bulb-Tee)

 83,600.00 61,000.00 80,000.00 9,211,114.75  60,000.00  83,600.00 66,920.00 55,000.00
 17.20% 12.79% 15.63% 8,584,329.25  12.01%

 Linear Foot or <Enter Class DS Concrete (identification) 501(9)
 Default Metric Pay

 Unit>
 Linear Foot 215.7 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01

  Bid as:501(9B)  Class DS Concrete (3'-0" Dia.)
 370.00 300.00 1,500.00 6,379,327.00  900.00  900.00 430.11 203.00
 1.07% 0.92% 5.07% 7,065,003.00  2.44%

 Linear Foot 69.2 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
  Bid as:501(9A)  Class DS Concrete (2'-0" Dia.)

 250.00 200.00 600.00 6,379,327.00  450.00  901.33 354.22 154.00
 0.23% 0.20% 0.65% 7,065,003.00  0.39%

 Lump Sum Post-Tensioning (Type) 502(1)
 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:502(1)-A  Post-Tensioning (Cast in Place Concrete)

 38,000.00 38,000.00 13,600.00 26,214,019.00  100,000.00  100,000.00 59,000.00 38,000.00
 0.14% 0.15% 0.05% 24,869,246.80  0.33%

 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:502(1)  Post-Tensioning (Cast-in-Place Concrete)

 62,000.00 312,000.00 46,800.00 26,775,562.00  65,000.00  312,000.00 126,000.00 62,000.00
 0.21% 1.08% 0.17% 28,866,903.50  0.22%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:502(1)  Post-Tensioning (Cast-In-Place Concrete)

 10,800.00 5,000.00 9,000.00 17,202,423.90  4,000.00  10,800.00 6,075.00 4,000.00
 0.06% 0.03% 0.05% 16,585,843.50  0.02%

 Lump Sum Reinforcing Steel 503(1)
 Lump Sum 1 Ktn - Airport Creek Bridge (USFS) 2018 08

 13,000.00 25,000.00 29,160.00 2,170,448.00  15,000.00  50,000.00 28,833.33 13,000.00
 0.69% 1.33% 1.34% 1,878,255.51  0.67%

 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 189,000.00 215,000.00 233,719.00 11,246,808.00  216,000.00  575,000.00 277,770.83 160,000.00

 1.86% 2.17% 2.08% 9,911,534.00  1.94%

 No Conversion
Page: 264No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
503(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum Reinforcing Steel 503(1)
 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 250,000.00 275,000.00 320,596.00 71,347,923.00  155,000.00  275,000.00 236,965.65 155,000.00

 0.48% 0.53% 0.45% 51,418,510.24  0.21%
 Lump Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 20,000.00 30,000.00 23,300.00 64,004,541.00  30,000.00  350,000.00 107,500.00 20,000.00
 0.03% 0.06% 0.04% 53,907,758.00  0.05%

 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 64,136.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.94% 327,000.00  0.00%

 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 67,330.00 81,000.00 64,136.00 6,793,685.00  65,000.00  90,000.00 76,193.25 60,000.00

 1.02% 1.40% 0.94% 5,769,321.00  0.96%
 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
 25,000.00 28,000.00 20,060.00 8,896,116.75  30,000.00  40,000.00 28,398.56 20,000.00

 0.25% 0.32% 0.23% 8,683,260.00  0.26%
 Lump Sum 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07

 35,000.00 25,000.00 32,700.00 1,268,198.00  55,000.00  75,000.00 43,571.43 25,000.00
 1.80% 1.61% 2.58% 1,549,850.00  2.73%

 Lump Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 95,000.00 49,250.00 115,760.00 7,561,726.50  100,000.00  160,000.00 110,130.00 49,250.00

 1.21% 0.73% 1.53% 6,703,503.50  1.00%
 Lump Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01

 97,000.00 100,000.00 56,230.00 3,956,151.00  100,000.00  100,000.00 81,412.89 51,723.00
 2.29% 2.44% 1.42% 4,094,773.00  2.26%

 Pound 153,400 Replacement of Water Street Trestle No. 2 2016 01
 2.75 2.50 2.50 19,876,209.96  2.50  2.75 2.58 2.50

 1.62% 1.72% 1.93% 22,300,050.00  1.34%
 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01

 45,000.00 46,000.00 37,262.25 3,456,237.47  51,000.00  145,000.00 68,424.67 14,017.00
 1.23% 1.27% 1.08% 3,617,128.00  1.35%

 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 61,000.00 52,000.00 16,900.00 20,169,767.00  0.00  61,000.00 56,500.00 52,000.00
 0.34% 0.31% 0.08% 16,614,244.00  0.00%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 185,000.00 172,436.51 222,400.00 39,443,973.00  151,000.00  300,000.00 194,687.30 151,000.00

 0.44% 0.42% 0.56% 40,745,592.41  0.35%
 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11

 180,000.00 85,000.00 108,911.00 7,355,671.00  585,000.00  585,000.00 197,080.33 50,000.00
 2.07% 1.19% 1.48% 7,124,999.50  6.67%

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 100,000.00 173,000.00 182,600.00 46,690,634.00  150,000.00  173,000.00 142,248.77 100,000.00
 0.23% 0.41% 0.39% 42,094,598.00  0.33%
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 Lump Sum Reinforcing Steel 503(1)
 Lump Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05

 112,776.00 235,051.00 72,366.00 5,878,059.00  85,000.00  235,051.00 133,206.75 85,000.00
 1.32% 3.03% 1.23% 7,766,987.18  0.90%

 Lump Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 6,000.00 6,000.00 2,725.00 6,293,325.50  10,000.00  50,000.00 18,000.00 6,000.00
 0.09% 0.09% 0.04% 6,906,885.32  0.13%

 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 100,000.00 75,000.00 75,550.00 6,898,492.00  95,000.00  151,650.00 98,615.57 70,000.00

 1.36% 1.17% 1.10% 6,419,604.00  1.25%
 Lump Sum 1 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11

 3,500.00 8,030.00 3,700.00 644,083.25  20,000.00  20,000.00 10,510.00 3,500.00
 0.57% 1.55% 0.57% 517,494.00  3.22%

 Lump Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 200,000.00 260,000.00 153,600.00 10,250,681.00  145,000.00  260,000.00 213,285.71 145,000.00

 1.61% 2.22% 1.50% 11,699,696.00  1.14%
 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08

 0.00 141,326.18 118,401.40 11,714,375.75  0.00  141,326.18 140,163.09 139,000.00
 0.00% 1.32% 1.01% 10,727,261.00  0.00%

 Lump Sum 1 Road to Tanana-Stage 1 2014 05
 50,000.00 32,000.00 18,614.80 12,066,042.35  68,599.00  68,599.00 51,319.80 32,000.00

 0.43% 0.30% 0.15% 10,650,924.70  0.45%
 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 500,000.00 450,000.00 702,000.00 37,365,951.00  0.00  500,000.00 475,000.00 450,000.00

 1.34% 1.22% 1.88% 36,856,107.57  0.00%
 Lump Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12

 249,199.20 375,000.00 340,040.00 22,608,696.41  250,000.00  375,000.00 291,399.73 249,199.20
 0.91% 1.49% 1.50% 25,154,531.94  0.84%

 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 43,000.00 140,300.00 33,400.00 2,839,079.50  40,000.00  140,300.00 74,433.33 40,000.00

 1.46% 4.79% 1.18% 2,927,828.00  1.19%
 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11

 154,000.00 100,000.00 120,335.00 26,775,562.00  200,000.00  200,000.00 156,000.00 100,000.00
 0.52% 0.35% 0.45% 28,866,903.50  0.68%

 Lump Sum 1 Blowback Creek Bridge Replacement 2013 11
 42,000.00 45,000.00 18,615.00 1,679,691.00  40,000.00  55,000.00 43,400.00 35,000.00

 1.84% 2.00% 1.11% 2,251,300.00  1.61%
 Lump Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10

 25,000.00 28,392.00 35,825.00 2,314,551.25  18,000.00  50,155.00 31,309.40 18,000.00
 1.11% 1.29% 1.55% 2,199,212.09  0.77%

 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 90,000.00 100,000.00 131,200.00 11,350,218.00  72,000.00  102,000.00 91,562.50 72,000.00

 0.82% 0.96% 1.16% 10,388,566.00  0.61%
 Lump Sum 1 Selawik Utility Crossing Repair 2013 10

 15,000.00 18,000.00 7,677.00 898,886.00  20,000.00  20,000.00 17,750.00 15,000.00
 1.91% 2.92% 0.85% 616,936.64  2.47%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 220,000.00 260,000.00 241,000.00 15,122,227.00  466,100.00  466,100.00 296,525.00 220,000.00

 1.09% 1.33% 1.59% 19,515,005.00  2.13%
 Lump Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06

 30,000.00 40,000.00 24,204.00 2,350,491.00  25,000.00  45,000.00 34,285.71 25,000.00
 1.21% 1.72% 1.03% 2,330,539.00  0.99%
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 Lump Sum Reinforcing Steel 503(1)
 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements
 43,000.00 35,000.00 39,488.00 17,202,423.90  36,000.00  43,000.00 38,000.00 35,000.00

 0.25% 0.21% 0.23% 16,585,843.50  0.20%
 Lump Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04

 34,500.00 27,000.00 28,260.00 4,587,518.00  30,000.00  34,500.00 29,816.67 26,400.00
 0.81% 0.69% 0.62% 3,915,515.00  0.66%

 Lump Sum 1 Nordale Road Rehabilitation 2013 02
 2,100.00 6,000.00 782.80 4,548,500.95  3,000.00  6,000.00 3,700.00 2,100.00
 0.05% 0.14% 0.02% 4,442,893.00  0.06%

 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01
 143,000.00 68,948.25 99,402.00 19,713,666.00  100,000.00  143,000.00 103,982.75 68,948.25

 0.72% 0.36% 0.50% 19,292,860.05  0.48%
 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12

 23,000.00 42,000.00 47,520.00 6,309,832.00  65,000.00  83,300.00 48,614.29 23,000.00
 0.47% 1.06% 0.75% 3,964,939.36  1.30%

 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10
 22,000.00 20,000.00 17,001.00 22,717,861.60  50,000.00  50,000.00 26,311.67 17,995.00

 0.11% 0.10% 0.07% 20,669,751.30  0.22%
 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
 9,400.00 9,000.00 11,400.00 5,122,591.75  16,000.00  16,000.00 10,600.00 8,000.00
 0.17% 0.17% 0.22% 5,399,661.50  0.26%

 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05
 214,000.00 134,000.00 147,926.00 9,211,114.75  182,600.00  260,000.00 171,320.00 66,000.00

 2.45% 1.56% 1.61% 8,584,329.25  2.03%

 Lump Sum Epoxy-Coated Reinforcing Steel 503(2)
 Lump Sum 1 Ktn - Airport Creek Bridge (USFS) 2018 08

 6,300.00 7,000.00 9,782.00 2,170,448.00  7,250.00  20,000.00 12,175.00 6,300.00
 0.34% 0.37% 0.45% 1,878,255.51  0.32%

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 7,500.00 7,500.00 7,920.00 26,214,019.00  20,000.00  60,000.00 23,750.00 7,500.00
 0.03% 0.03% 0.03% 24,869,246.80  0.07%

 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 100,000.00 175,000.00 182,982.00 71,347,923.00  155,000.00  175,000.00 143,661.45 100,000.00
 0.19% 0.34% 0.26% 51,418,510.24  0.21%

 Lump Sum 1 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
 7,000.00 8,200.00 3,458.00 6,379,327.00  12,447.00  24,955.00 13,767.00 7,000.00
 0.09% 0.12% 0.05% 7,065,003.00  0.16%

 Lump Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 30,000.00 50,000.00 54,600.00 64,004,541.00  60,000.00  75,000.00 53,750.00 30,000.00
 0.05% 0.09% 0.09% 53,907,758.00  0.10%

 Lump Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 5,000.00 6,000.00 6,000.00 909,592.50  6,000.00  6,000.00 5,707.50 5,000.00
 0.54% 0.70% 0.66% 858,231.00  0.60%

 No Conversion
Page: 267No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
503(2)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum Epoxy-Coated Reinforcing Steel 503(2)
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11

 UP
 0.00 0.00 50,999.00 6,793,685.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.75% 327,000.00  0.00%
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11

 53,230.00 63,500.00 50,999.00 6,793,685.00  45,000.00  68,000.00 55,611.63 45,000.00
 0.81% 1.10% 0.75% 5,769,321.00  0.66%

 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 10,000.00 10,000.00 6,636.00 8,896,116.75  10,000.00  27,014.76 14,502.46 10,000.00
 0.10% 0.12% 0.07% 8,683,260.00  0.09%

 Lump Sum 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07
 6,500.00 5,000.00 7,900.00 1,268,198.00  4,500.00  35,000.00 11,428.57 4,500.00
 0.33% 0.32% 0.62% 1,549,850.00  0.22%

 Lump Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 50,000.00 29,700.00 61,999.00 7,561,726.50  46,000.00  66,000.00 51,400.00 29,700.00

 0.64% 0.44% 0.82% 6,703,503.50  0.46%
 Lump Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01

 99,500.00 100,000.00 48,775.00 3,956,151.00  100,000.00  100,000.00 72,704.67 34,047.00
 2.34% 2.44% 1.23% 4,094,773.00  2.26%

 Pound 53,400 Replacement of Water Street Trestle No. 2 2016 01
 3.35 3.75 3.60 19,876,209.96  2.75  3.75 3.28 2.75

 0.69% 0.90% 0.97% 22,300,050.00  0.51%
 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01

 17,000.00 10,000.00 9,905.50 3,456,237.47  16,900.00  120,000.00 28,230.44 10,000.00
 0.46% 0.28% 0.29% 3,617,128.00  0.45%

 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 141,000.00 120,000.00 103,700.00 20,169,767.00  0.00  141,000.00 130,500.00 120,000.00
 0.79% 0.72% 0.51% 16,614,244.00  0.00%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 150,000.00 142,745.45 189,600.00 39,443,973.00  125,000.00  150,000.00 125,549.09 75,000.00

 0.36% 0.35% 0.48% 40,745,592.41  0.29%
 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11

 80,000.00 45,000.00 60,995.00 7,355,671.00  250,000.00  250,000.00 94,568.50 45,000.00
 0.92% 0.63% 0.83% 7,124,999.50  2.85%

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 150,000.00 270,000.00 263,300.00 46,690,634.00  200,000.00  270,000.00 209,599.98 150,000.00
 0.34% 0.64% 0.56% 42,094,598.00  0.44%

 Lump Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05
 32,580.00 63,871.00 22,338.00 5,878,059.00  21,000.00  63,871.00 38,112.75 21,000.00

 0.38% 0.82% 0.38% 7,766,987.18  0.22%
 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04

 80,000.00 60,000.00 55,631.00 6,898,492.00  70,000.00  172,250.00 81,806.86 50,000.00
 1.09% 0.93% 0.81% 6,419,604.00  0.92%

 Lump Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 65,000.00 160,000.00 60,379.00 10,250,681.00  56,000.00  160,000.00 113,428.57 56,000.00

 0.52% 1.37% 0.59% 11,699,696.00  0.44%
 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08

 0.00 70,038.72 70,399.55 11,714,375.75  0.00  70,038.72 69,769.36 69,500.00
 0.00% 0.65% 0.60% 10,727,261.00  0.00%
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 Lump Sum Epoxy-Coated Reinforcing Steel 503(2)
 Lump Sum 1 Road to Tanana-Stage 1 2014 05

 20,000.00 15,000.00 6,931.30 12,066,042.35  27,440.00  27,440.00 21,088.00 15,000.00
 0.17% 0.14% 0.06% 10,650,924.70  0.18%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 500,000.00 400,000.00 570,000.00 37,365,951.00  0.00  500,000.00 450,000.00 400,000.00
 1.34% 1.09% 1.53% 36,856,107.57  0.00%

 Lump Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 110,122.20 150,000.00 160,515.00 22,608,696.41  140,000.00  150,000.00 133,374.07 110,122.20

 0.40% 0.60% 0.71% 25,154,531.94  0.47%
 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12

 2,200.00 3,795.00 1,868.00 2,839,079.50  4,000.00  4,000.00 3,331.67 2,200.00
 0.07% 0.13% 0.07% 2,927,828.00  0.12%

 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
 280,000.00 450,000.00 414,375.00 26,775,562.00  300,000.00  450,000.00 335,000.00 280,000.00

 0.95% 1.56% 1.55% 28,866,903.50  1.01%
 Each 3,872 Parks Highway M P 239-252 Rehabilitation 2013 11

  Bid as:503(3)  Drill and Bond Dowels
 43.00 50.00 80.00 26,775,562.00  45.00  50.00 47.00 43.00
 0.56% 0.67% 1.16% 28,866,903.50  0.59%

 Lump Sum 1 Blowback Creek Bridge Replacement 2013 11
 28,000.00 20,000.00 6,931.00 1,679,691.00  12,000.00  28,000.00 19,400.00 12,000.00

 1.22% 0.89% 0.41% 2,251,300.00  0.48%
 Lump Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10

 30,000.00 34,936.00 44,321.00 2,314,551.25  27,000.00  63,315.00 38,050.20 27,000.00
 1.34% 1.59% 1.91% 2,199,212.09  1.15%

 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 104,000.00 115,000.00 92,600.00 11,350,218.00  104,000.00  115,000.00 106,000.00 80,000.00

 0.95% 1.11% 0.82% 10,388,566.00  0.89%
 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09

 290,000.00 400,000.00 364,343.00 15,122,227.00  468,630.00  468,630.00 389,657.50 290,000.00
 1.44% 2.05% 2.41% 19,515,005.00  2.14%

 Lump Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
 12,000.00 10,000.00 4,601.00 2,350,491.00  7,500.00  25,000.00 13,214.29 7,500.00

 0.48% 0.43% 0.20% 2,330,539.00  0.30%
 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements
 48,000.00 35,000.00 40,525.00 17,202,423.90  36,000.00  48,000.00 39,250.00 35,000.00

 0.28% 0.21% 0.24% 16,585,843.50  0.20%
 Lump Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04

 50,000.00 42,000.00 42,953.00 4,587,518.00  40,000.00  50,000.00 43,333.33 40,000.00
 1.17% 1.07% 0.94% 3,915,515.00  0.89%

 Each 68 Nordale Road Rehabilitation 2013 02
  Bid as:503(3)  Drill and Bond Dowels

 55.00 70.00 35.00 4,548,500.95  64.00  70.00 63.00 55.00
 0.08% 0.11% 0.05% 4,442,893.00  0.09%

 Lump Sum 1 Nordale Road Rehabilitation 2013 02
 9,250.00 8,000.00 3,253.35 4,548,500.95  15,000.00  15,000.00 10,750.00 8,000.00
 0.21% 0.18% 0.07% 4,442,893.00  0.32%

 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01
 110,000.00 100,130.50 144,502.00 19,713,666.00  100,000.00  110,000.00 103,376.83 100,000.00

 0.55% 0.52% 0.73% 19,292,860.05  0.48%
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 Lump Sum Epoxy-Coated Reinforcing Steel 503(2)
 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12

 8,000.00 14,000.00 16,650.00 6,309,832.00  8,500.00  30,510.00 19,430.00 8,000.00
 0.16% 0.35% 0.26% 3,964,939.36  0.17%

 Lump Sum 1 Sawmill Creek Road Upgrade 2012 11
 4,500.00 20,000.00 2,050.00 12,320,919.00  6,900.00  20,000.00 10,466.67 4,500.00
 0.04% 0.17% 0.02% 11,789,167.00  0.05%

 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10
 53,000.00 40,000.00 35,435.00 22,717,861.60  50,000.00  74,000.00 53,678.56 35,107.00

 0.26% 0.19% 0.16% 20,669,751.30  0.22%
 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05

 78,500.00 40,000.00 37,600.00 9,211,114.75  43,000.00  78,500.00 56,300.00 40,000.00
 0.90% 0.47% 0.41% 8,584,329.25  0.48%

 Lump Sum Structural Steel 504(1)
 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 700,000.00 600,000.00 222,824.00 26,214,019.00  150,000.00  700,000.00 407,500.00 150,000.00

 2.54% 2.41% 0.85% 24,869,246.80  0.50%
 EACH 1 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11

  Bid as:504 (1)  BRIDGE TRANSITION PLATE
 10,000.00 10,000.00 5,000.00 1,452,525.00  29,500.00  29,500.00 16,500.00 10,000.00

 0.69% 0.70% 0.34% 1,419,192.00  1.85%
 Linear Foot 153 Replacement of Water Street Trestle No. 2 2016 01

  Bid as:505(5c)  FURNISH SOLDIER PILE W12X120
 320.00 250.00 240.00 19,876,209.96  150.00  320.00 240.00 150.00
 0.19% 0.17% 0.18% 22,300,050.00  0.08%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
 510,000.00 1,796,063.00 640,300.00 19,876,209.96  1,230,000.00  1,796,063.00 1,178,687.67 510,000.00

 1.95% 8.05% 3.22% 22,300,050.00  4.31%
 Linear Foot 125 Replacement of Water Street Trestle No. 2 2016 01

  Bid as:505(7)  FURNISH SHAFT FOOTING CASING (48" DIAM)
 500.00 336.00 2,000.00 19,876,209.96  400.00  500.00 412.00 336.00
 0.24% 0.19% 1.26% 22,300,050.00  0.18%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:506(5a)  TIMBER STAIRS 1611 WATER STREET

 18,000.00 22,000.00 9,000.00 19,876,209.96  45,000.00  45,000.00 28,333.33 18,000.00
 0.07% 0.10% 0.05% 22,300,050.00  0.16%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:506(5b)  TIMBER STAIRS ELLIOTT STREET

 18,000.00 22,000.00 7,500.00 19,876,209.96  30,000.00  30,000.00 23,333.33 18,000.00
 0.07% 0.10% 0.04% 22,300,050.00  0.11%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:506(5e)  GORGE STREET PLATFORM

 21,000.00 30,000.00 22,000.00 19,876,209.96  30,000.00  30,000.00 27,000.00 21,000.00
 0.08% 0.13% 0.11% 22,300,050.00  0.11%

 Linear Foot 648 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:505(5a)  FURNISH SOLDIER PILE W12X79

 220.00 200.00 158.00 19,876,209.96  150.00  220.00 190.00 150.00
 0.55% 0.58% 0.52% 22,300,050.00  0.34%

 Linear Foot 517 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:505(5b)  FURNISH SOLDIER PILE W12X96

 280.00 200.00 192.00 19,876,209.96  150.00  280.00 210.00 150.00
 0.55% 0.46% 0.50% 22,300,050.00  0.27%
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 Lump Sum Structural Steel 504(1)
 Each 5 Replacement of Water Street Trestle No. 2 2016 01

  Bid as:505(8)  SET SHAFT FOOTING CASING (48" DIAM)
 4,300.00 5,000.00 5,000.00 19,876,209.96  15,000.00  15,000.00 8,100.00 4,300.00
 0.08% 0.11% 0.13% 22,300,050.00  0.26%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:506(5d)  TIMBER STAIRS PARNELL STREET

 12,000.00 12,000.00 4,000.00 19,876,209.96  20,000.00  20,000.00 14,666.67 12,000.00
 0.05% 0.05% 0.02% 22,300,050.00  0.07%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:506(5c)  TIMBER STAIRS WILEY STREET

 12,000.00 20,000.00 5,500.00 19,876,209.96  40,000.00  40,000.00 24,000.00 12,000.00
 0.05% 0.09% 0.03% 22,300,050.00  0.14%

 Lump Sum 1 Kotzebue Slough Bridge #1690 Pier Repairs 2015 2015 12
 16,732.94 8,640.00 10,000.00 300,000.00  0.00  16,732.94 12,686.47 8,640.00

 4.33% 3.86% 3.33% 223,693.00  0.00%
 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 2,750,000.00 2,240,000.00 2,975,500.00 46,690,634.00  2,500,000.00  2,750,000.00 2,506,185.10 2,240,000.00

 6.31% 5.32% 6.37% 42,094,598.00  5.45%
 Lump Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
 250,000.00 240,000.00 109,296.00 6,293,325.50  250,000.00  250,000.00 210,000.00 100,000.00

 3.61% 3.47% 1.74% 6,906,885.32  3.34%
 Lump Sum 1 Susitna River Bridge #687 Abutment and Pier Repairs 2014 2015 02

 100,000.00 100,000.00 87,000.00 473,550.00  0.00  100,000.00 100,000.00 100,000.00
 8.21% 15.45% 18.37% 647,200.00  0.00%

 LUMP SUM 1 Auke Bay Ferry Terminal Improvements 2015 02
  Bid as:504 (1)  MODIFY FLOATING FENDER DOLPHIN CAP (W1)

 61,000.00 132,000.00 40,000.00 898,965.00  108,137.00  132,000.00 100,379.00 61,000.00
 3.98% 8.70% 4.45% 1,516,735.00  6.97%

 EACH 4 Haines Ferry Terminal Improvements 2014 05
  Bid as:504(1)  4-PILE MOORING DOLPHIN CAP (W3-6)

 95,300.00 60,000.00 80,000.00 9,722,570.00  163,000.00  163,000.00 93,325.00 55,000.00
 2.36% 1.60% 3.29% 14,979,745.00  4.03%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 5,000,000.00 5,250,000.00 3,460,000.00 37,365,951.00  0.00  5,250,000.00 5,125,000.00 5,000,000.00
 13.35% 14.24% 9.26% 36,856,107.57  0.00%

 Each 69 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:504(3)  Bridge Joint Restrainer Units

 2,800.00 1,000.00 2,500.00 26,775,562.00  3,000.00  3,065.00 2,466.25 1,000.00
 0.65% 0.24% 0.64% 28,866,903.50  0.70%

 Each 8 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:504(4)  Pier Connection Screening

 720.00 10,000.00 1,000.00 26,775,562.00  1,000.00  10,000.00 3,125.00 720.00
 0.02% 0.28% 0.03% 28,866,903.50  0.03%

 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
 72,000.00 150,000.00 88,359.00 26,775,562.00  100,000.00  150,000.00 100,000.00 72,000.00

 0.24% 0.52% 0.33% 28,866,903.50  0.34%
 Lump Sum 1 Selawik Utility Crossing Repair 2013 10

 52,100.00 63,500.00 45,000.00 898,886.00  80,000.00  110,000.00 76,400.00 52,100.00
 6.63% 10.29% 5.01% 616,936.64  9.87%
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 Lump Sum Structural Steel 504(1)
 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09

 3,110,000.00 2,650,000.00 1,867,401.00 15,122,227.00  2,343,153.50  3,110,000.00 2,775,788.38 2,343,153.50
 15.42% 13.58% 12.35% 19,515,005.00  10.72%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 16,250.00 20,000.00 12,720.00 17,202,423.90  16,000.00  20,000.00 17,062.50 16,000.00
 0.10% 0.12% 0.07% 16,585,843.50  0.09%

 Pound or Kilogram Structural Steel 504(2)
 EACH 2 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11

  Bid as:504 (2)  SNOW GATE
 10,000.00 7,050.00 10,000.00 1,452,525.00  10,300.00  10,300.00 9,116.67 7,050.00

 1.37% 0.99% 1.38% 1,419,192.00  1.29%
 EACH 1 Auke Bay Ferry Terminal Improvements 2015 02

  Bid as:504 (2)  6-PILE MOORING DOLPHIN CAP (E4)
 170,000.00 247,000.00 80,000.00 898,965.00  197,971.00  247,000.00 204,990.33 170,000.00

 11.08% 16.28% 8.90% 1,516,735.00  12.77%
 EACH 4 Haines Ferry Terminal Improvements 2014 05

  Bid as:504(2)  4-PILE MOORING DOLPHIN FENDER SYSTEM
 (W3-E6)

 207,400.00 150,000.00 110,000.00 9,722,570.00  50,000.00  207,400.00 130,600.00 50,000.00
 5.15% 4.01% 4.53% 14,979,745.00  1.24%

 Each 12 Ketchikan-Waterfront Promenade - Phase III 2013 12
  Bid as:504(3)  Standard 2.5 foot Pile Cap

 3,600.00 5,000.00 2,369.00 622,354.99  0.00  5,000.00 4,300.00 3,600.00
 4.62% 7.90% 4.57% 759,170.00  0.00%

 Each 4 Ketchikan-Waterfront Promenade - Phase III 2013 12
  Bid as:504(4)  Standard Skewed Pile Cap

 9,500.00 10,000.00 3,555.00 622,354.99  0.00  10,000.00 9,750.00 9,500.00
 4.06% 5.27% 2.28% 759,170.00  0.00%

 Lump Sum 1 Williamsport To Pile Bay Road; Iliamna River Bridge Repair 2012 02
  Bid as:900(1)  Bridge Repair

 722,180.00 588,790.00 710,000.00 735,000.00  898,000.00  1,217,012.00 856,495.50 588,790.00
 96.65% 95.93% 96.60% 613,790.00  97.29%

 Linear Foot or Meter Furnish Untreated Timber Piles 505(1)
 LINEAR FOOT 139 Auke Bay Ferry Terminal Improvements 2015 02

  Bid as:505 (1)  20" x 1/2" WALL PIPE PILE, FURNISHED
 140.00 107.00 135.00 898,965.00  133.00  140.00 126.67 107.00
 1.27% 0.98% 2.09% 1,516,735.00  1.19%

 LINEAR FOOT 1,649 Haines Ferry Terminal Improvements 2014 05
  Bid as:505(1)  30" X 1/2" WALL PIPE PILE, FURNISHED

 210.00 200.00 190.00 9,722,570.00  142.00  210.00 182.75 142.00
 2.15% 2.20% 3.22% 14,979,745.00  1.45%

 Each Drive Untreated Timber Piles 505(2)
 EACH 2 Auke Bay Ferry Terminal Improvements 2015 02

  Bid as:505 (2)  20" x 1/2" WALL PIPE PILE, DRIVEN
 8,500.00 16,700.00 6,000.00 898,965.00  11,690.00  16,700.00 12,296.67 8,500.00

 1.11% 2.20% 1.33% 1,516,735.00  1.51%
 EACH 16 Haines Ferry Terminal Improvements 2014 05

  Bid as:505(2)  30" X 1/2" WALL PIPE PILE, DRIVEN
 11,900.00 8,000.00 12,000.00 9,722,570.00  7,000.00  11,900.00 7,350.00 2,500.00

 1.18% 0.85% 1.97% 14,979,745.00  0.69%
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 Each Drive Untreated Timber Piles 505(2)
 Each 4 Ketchikan-Waterfront Promenade - Phase III 2013 12

  Bid as:505(1)  Drill Steel Pile
 45,000.00 7,500.00 10,000.00 622,354.99  0.00  45,000.00 26,250.00 7,500.00
 19.25% 3.95% 6.43% 759,170.00  0.00%

 Linear Foot or Meter Furnish Treated Timber Piles 505(3)
 LINEAR FOOT 1,176 Auke Bay Ferry Terminal Improvements 2015 02

  Bid as:505 (3)  30" x 3/4" WALL PIPE PILE, FURNISHED
 280.00 207.00 175.00 898,965.00  270.00  280.00 252.33 207.00
 21.47% 16.05% 22.89% 1,516,735.00  20.48%

 Each Drive Treated Timber Piles 505(4)
 EACH 6 Auke Bay Ferry Terminal Improvements 2015 02

  Bid as:505 (4)  30" x 3/4" WALL PIPE PILE, DRIVEN
 24,000.00 10,200.00 10,000.00 898,965.00  26,940.00  26,940.00 20,380.00 10,200.00

 9.39% 4.03% 6.67% 1,516,735.00  10.43%
 EACH 16 Haines Ferry Terminal Improvements 2014 05

  Bid as:518(1)  TENSION PILE ANCHORS
 41,700.00 23,000.00 18,000.00 9,722,570.00  70,000.00  70,000.00 34,925.00 5,000.00

 4.14% 2.46% 2.96% 14,979,745.00  6.92%

 Linear Foot or Meter Furnish Structural Steel Piles (Size) 505(5)
 Linear Foot 129.7 Ktn - Airport Creek Bridge (USFS) 2018 08

  Bid as:505(5)  Furnish Structural Steel Piles (HP 12 x 74)
 100.00 100.00 125.00 2,170,448.00  140.00  200.00 124.17 90.00
 0.69% 0.69% 0.75% 1,878,255.51  0.81%

 Linear Foot 1,618 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
  Bid as:505(5)-B  Furnish Structural Steel Piles (3' Dia. Pipe)

 300.00 345.00 460.00 11,246,808.00  380.00  390.00 335.83 300.00
 4.77% 5.63% 6.62% 9,911,534.00  5.51%

 Linear Foot 803 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
  Bid as:505(5)-A  Furnish Structural Steel Piles (2' Dia. Pipe)

 150.00 175.00 145.00 11,246,808.00  185.00  200.00 173.33 150.00
 1.18% 1.42% 1.04% 9,911,534.00  1.33%

 Linear Foot 92 HSIP: Phillips Field Road Safety Improvements and Phillips Field 2018 02
 Road - Automated Vehicle Classification
  Bid as:505(5)-C  Furnish Structural Steel Piles (HP16x183)

 260.00 300.00 200.00 3,664,071.00  0.00  300.00 280.00 260.00
 0.73% 0.85% 0.50% 3,244,574.43  0.00%

 Linear Foot 405 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:505(5B)  Furnish Structural Steel Piles (4'-0" Dia. X 1" Pipe)

 80.00 75.00 55.00 71,347,923.00  40.00  96.43 72.86 40.00
 0.06% 0.06% 0.03% 51,418,510.24  0.02%

 Linear Foot 4,554 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:505(5A)  Furnish Structural Steel Piles (2'-0" Dia. X 1/2"
 Pipe)

 50.00 17.00 30.00 71,347,923.00  40.00  50.00 32.11 17.00
 0.44% 0.15% 0.19% 51,418,510.24  0.24%

 Linear Foot 577.4 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
  Bid as:505(5)  Furnish Structural Steel Piles (2'-0" Dia. Pipe)

 136.00 130.00 140.00 6,379,327.00  250.00  250.00 174.67 130.00
 1.05% 1.06% 1.27% 7,065,003.00  1.82%
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 Linear Foot or Meter Furnish Structural Steel Piles (Size) 505(5)
 Linear Foot 1,100 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:505(5)  Furnish Structural Steel Piles (HP 14X117)

 150.00 110.00 125.00 64,004,541.00  105.00  150.00 123.75 105.00
 0.28% 0.22% 0.21% 53,907,758.00  0.20%

 Linear Foot 595 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:505(5)  Furnish Structural Steel Piles (HP14x117)

 155.00 170.00 115.00 8,896,116.75  160.00  200.00 161.02 106.12
 0.93% 1.16% 0.77% 8,683,260.00  0.84%

 Linear Foot 731 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:505(5A)  Furnish Structural Steel Piles (2'-0" dia pipe)

 125.00 118.00 125.00 7,561,726.50  120.00  170.00 128.60 110.00
 1.17% 1.29% 1.21% 6,703,503.50  0.88%

 Linear Foot 570 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:505(5B)  Furnish Structural Steel Piles (3'-0" dia  pipe)

 270.00 325.00 425.00 7,561,726.50  350.00  350.00 310.00 270.00
 1.97% 2.76% 3.20% 6,703,503.50  2.00%

 Linear Foot 896 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:505(5)  Furnish Structural Steel Piles (2'-0" Dia 1/2" Pipe
 Pile)

 160.00 170.00 150.00 3,956,151.00  160.00  200.00 151.79 115.55
 3.38% 3.72% 3.40% 4,094,773.00  3.24%

 Linear Foot 480 Denali Highway Seattle Creek Bridge Replacement 2016 01
  Bid as:505(5)  Furnish Structural Steel Piles (1'-6" Ø Pipe)

 133.00 121.00 200.00 3,456,237.47  88.00  141.41 117.60 88.00
 1.74% 1.61% 2.78% 3,617,128.00  1.12%

 Linear Foot 2,221 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:505(5A)  Furnish Structural Steel Piles (HP14X117)

 120.00 97.07 150.00 39,443,973.00  85.00  120.00 99.41 85.00
 0.63% 0.53% 0.84% 40,745,592.41  0.44%

 Linear Foot 581 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:505(5B)  Furnish Structural Steel Piles (3'-0" Dia., 3/4" Thick
 Pipe Pile)

 400.00 371.14 350.00 39,443,973.00  325.00  400.00 343.23 270.00
 0.55% 0.53% 0.52% 40,745,592.41  0.44%

 Each 36 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:505(6A)  Drive Structural Steel Piles (HP14X117)

 14,000.00 3,425.89 15,000.00 39,443,973.00  3,000.00  14,000.00 6,045.18 3,000.00
 1.20% 0.30% 1.37% 40,745,592.41  0.25%

 Each 9 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:505(6B)  Drive Structural Steel Piles (3'-0" Dia., 3/4" Thick
 Pipe Pile)

 65,000.00 34,258.91 25,000.00 39,443,973.00  30,000.00  65,000.00 37,451.78 25,000.00
 1.39% 0.76% 0.57% 40,745,592.41  0.63%

 Linear Foot 611 Edgerton Highway Lakina River Bridge Replacement 2015 05
  Bid as:505(5A)  Furnish Structural Steel Piles (HP14X117)

 197.81 151.71 150.00 5,878,059.00  130.00  197.81 144.88 100.00
 1.41% 1.19% 1.56% 7,766,987.18  0.84%
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 Linear Foot or Meter Furnish Structural Steel Piles (Size) 505(5)
 Linear Foot 459 Edgerton Highway Lakina River Bridge Replacement 2015 05

  Bid as:505(5B)  Furnish Structural Steel Piles (3'-0"  Dia. Pipe)
 327.67 356.17 500.00 5,878,059.00  440.00  440.00 368.46 327.67
 1.76% 2.10% 3.90% 7,766,987.18  2.14%

 Linear Foot 1,062 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
  Bid as:505(5A)  Furnish Structural Steel Piles (HP14 x 117)

 100.00 63.25 125.00 6,898,492.00  90.00  120.00 89.46 62.50
 1.45% 1.05% 1.92% 6,419,604.00  1.26%

 Linear Foot 366 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
  Bid as:505(5B)  Furnish Structural Steel Piles (3'-0" Dia. Pipe)

 400.00 181.50 500.00 6,898,492.00  360.00  495.00 370.63 181.50
 1.99% 1.03% 2.65% 6,419,604.00  1.74%

 Linear Foot 322 Susitna River Bridge #687 Abutment and Pier Repairs 2014 2015 02
  Bid as:505(5)  Furnish Structural Steel Piles

 300.00 100.00 250.00 473,550.00  0.00  300.00 200.00 100.00
 7.93% 4.98% 17.00% 647,200.00  0.00%

 EACH 15 Auke Bay Ferry Terminal Improvements 2015 02
  Bid as:505 (5)  150 LB PILE ANODE

 1,500.00 1,630.00 1,200.00 898,965.00  1,223.00  1,630.00 1,451.00 1,223.00
 1.47% 1.61% 2.00% 1,516,735.00  1.18%

 EACH 62 Auke Bay Ferry Terminal Improvements 2015 02
  Bid as:505 (5)  150 LB PILE ANODE

 900.00 990.00 1,200.00 898,965.00  811.00  990.00 900.33 811.00
 3.64% 4.05% 8.28% 1,516,735.00  3.24%

 Linear Foot 1,200.9 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
  Bid as:505(5B)  Furnish Structural Steel Piles (3'-0" pipe)

 350.00 480.00 350.00 10,250,681.00  375.00  480.00 421.57 350.00
 3.39% 4.93% 4.10% 11,699,696.00  3.54%

 Linear Foot 1,213.6 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:505(5A)  Furnish Structural Steel Piles (2'-0" Pipe)

 0.00 196.75 185.00 11,714,375.75  0.00  196.75 190.38 184.00
 0.00% 2.23% 1.92% 10,727,261.00  0.00%

 Linear Foot 634.8 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:505(5B)  Furnish Structural Steel Piles (3'-0" Pipe)

 0.00 689.43 320.00 11,714,375.75  0.00  689.43 655.22 621.00
 0.00% 4.08% 1.73% 10,727,261.00  0.00%

 Linear Foot 350 Road to Tanana-Stage 1 2014 05
  Bid as:505(5).NTP2  Furnish Structural Steel Piles, HP14x117

 110.00 105.00 100.00 12,066,042.35  150.92  150.92 120.38 105.00
 0.33% 0.35% 0.29% 10,650,924.70  0.34%

 Linear Foot 5,352 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:505(5A)  Furnish Structural Steel Piles (2'-0" DIA. X 1/2"
 PIPE)

 132.84 129.00 125.00 22,608,696.41  125.00  132.84 128.95 125.00
 2.60% 2.74% 2.96% 25,154,531.94  2.26%

 Each 28 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:505(6A)  Drive Structural Steel Piles (2'-0" DIA X 1/2" PIPE)

 16,940.88 15,400.00 7,500.00 22,608,696.41  22,000.00  22,000.00 18,113.63 15,400.00
 1.73% 1.71% 0.93% 25,154,531.94  2.08%

 Linear Foot 3,203 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:505(5B)  Furnish Structural Steel Piles (4'-0" DIA X 1" PIPE)

 602.64 540.00 500.00 22,608,696.41  500.00  602.64 547.55 500.00
 7.05% 6.88% 7.08% 25,154,531.94  5.41%
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 Linear Foot or Meter Furnish Structural Steel Piles (Size) 505(5)
 Linear Foot 835 Ketchikan-Waterfront Promenade - Phase III 2013 12

  Bid as:505(2)  Furnish Structural Steel Piles
 60.00 80.00 83.40 622,354.99  0.00  80.00 70.00 60.00
 5.36% 8.80% 11.19% 759,170.00  0.00%

 Linear Foot 300 Blowback Creek Bridge Replacement 2013 11
  Bid as:505(5)  Furnish Structural Steel Piles

 90.00 95.00 100.00 1,679,691.00  120.00  145.00 104.00 70.00
 1.18% 1.27% 1.79% 2,251,300.00  1.44%

 Linear Foot 408 52765 Ninilchik Village Bridge Replacement 2013 10
  Bid as:505(5)  Furnish Structural Steel Piles (HP14x117)

 120.00 86.45 70.00 2,314,551.25  125.00  150.00 107.29 55.00
 2.18% 1.60% 1.23% 2,199,212.09  2.17%

 Linear Foot 599 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:505(5)  Furnish Structural Steel Piles (HP14x117)

 100.00 120.00 125.00 15,122,227.00  127.00  127.00 116.75 100.00
 0.30% 0.37% 0.50% 19,515,005.00  0.35%

 Linear Foot 894 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:505(5)  Furnish Structural Steel Piles - HP14x117

 130.00 100.00 110.00 17,202,423.90  103.00  670.00 250.75 100.00
 0.69% 0.54% 0.57% 16,585,843.50  0.52%

 Linear Foot 830 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
  Bid as:505(5)  Furnish Structural Steel Piles (HP14X117)

 100.00 115.00 105.00 4,587,518.00  90.00  116.00 101.17 86.00
 1.94% 2.44% 1.90% 3,915,515.00  1.66%

 Linear Foot 1,289 Halibut Point Road Pavement Rehab 2013 01
  Bid as:505(5)  Furnish Structural Steel Piles (2'-0" Pipe)

 110.00 137.64 150.00 19,713,666.00  200.00  200.00 149.21 110.00
 0.72% 0.92% 0.98% 19,292,860.05  1.25%

 Linear Foot 517 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:505(5)  Furnish Structural Steel Piles

 92.00 140.00 50.00 22,717,861.60  100.00  140.00 111.11 92.00
 0.23% 0.35% 0.11% 20,669,751.30  0.23%

 Linear Foot 146 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:505(5)  Furnish Structural Steel Piles (HP 14 x 117)

 160.00 150.00 120.00 5,122,591.75  99.00  160.00 137.25 99.00
 0.43% 0.41% 0.34% 5,399,661.50  0.23%

 Linear Foot 1,800 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:505(5) BB  Furnish Structural Steel Piles

 40.00 36.00 100.00 11,000,000.50  46.00  70.00 44.73 36.00
 0.52% 0.54% 1.64% 11,975,882.61  0.59%

 Linear Foot 900 JNU Trout Street Bridge Replacement BR # 1786 2012 06
  Bid as:505(5)  Furnish Structural Steel Piles

 116.00 115.68 155.00 874,225.00  127.00  127.00 119.56 115.68
 13.20% 15.22% 15.96% 684,226.05  13.15%

 Linear Foot 682.5 Nome Snake River Bridge Replacement 2012 05
  Bid as:505(5A)  Furnish Structural Steel Piles (HP14x117)

 140.00 84.50 105.00 9,211,114.75  175.00  175.00 121.90 84.50
 1.09% 0.67% 0.78% 8,584,329.25  1.33%

 Linear Foot 485.6 Nome Snake River Bridge Replacement 2012 05
  Bid as:505(5B)  Furnish Structural Steel Piles (3'-0" Dia. Pipe)

 845.00 300.00 500.00 9,211,114.75  426.50  845.00 410.30 150.00
 4.69% 1.70% 2.64% 8,584,329.25  2.30%
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 Each Drive Structural Steel Piles (Size) 505(6)
 Each 12 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04

  Bid as:505(6)-A  Drive Structural Steel Piles (2' Dia. Pipe)
 9,000.00 10,000.00 20,000.00 11,246,808.00  20,700.00  20,700.00 13,012.50 8,000.00
 1.06% 1.21% 2.13% 9,911,534.00  2.23%

 Each 10 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
  Bid as:505(6)-B  Drive Structural Steel Piles (3' Dia. Pipe)

 22,500.00 26,000.00 52,000.00 11,246,808.00  36,000.00  44,520.00 27,170.00 12,000.00
 2.21% 2.62% 4.62% 9,911,534.00  3.23%

 Each 2 HSIP: Phillips Field Road Safety Improvements and Phillips Field 2018 02
 Road - Automated Vehicle Classification
  Bid as:505(6)-C  Drive Structural Steel Piles (HP16x183)

 1,800.00 2,000.00 10,000.00 3,664,071.00  0.00  2,000.00 1,900.00 1,800.00
 0.11% 0.12% 0.55% 3,244,574.43  0.00%

 Each 44 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:505(6A)  Drive Structural Steel Piles (2'-0" Dia. X 1/2" Pipe)

 8,000.00 15,000.00 10,000.00 71,347,923.00  20,670.00  20,670.00 14,131.85 8,000.00
 0.68% 1.28% 0.62% 51,418,510.24  1.22%

 Each 4 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:505(6B)  Drive Structural Steel Piles (4'-0" Dia. X 1" Pipe)

 15,000.00 90,000.00 35,000.00 71,347,923.00  25,500.00  90,000.00 48,696.76 15,000.00
 0.12% 0.70% 0.20% 51,418,510.24  0.14%

 Each 4 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
  Bid as:505(6)  Drive Structural Steel Piles (2'-0" Dia. Pipe)

 29,000.00 13,000.00 25,000.00 6,379,327.00  42,500.00  100,000.00 47,084.79 13,000.00
 1.55% 0.74% 1.57% 7,065,003.00  2.14%

 Each 14 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:505(6)  Drive Structural Steel Piles (HP 14X117)

 10,000.00 10,000.00 7,500.00 64,004,541.00  9,000.00  20,000.00 12,250.00 9,000.00
 0.24% 0.26% 0.16% 53,907,758.00  0.21%

 Each 8 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:505(6)  Drive Structural Steel Piles (HP14x117)

 12,000.00 12,000.00 11,500.00 8,896,116.75  15,000.00  22,000.00 16,071.96 12,000.00
 0.97% 1.11% 1.03% 8,683,260.00  1.05%

 Each 8 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:505(6A)  Drive Structural Steel Piles (2'-0" dia  pipe)

 25,000.00 26,125.00 10,000.00 7,561,726.50  35,000.00  35,000.00 26,845.00 17,100.00
 2.56% 3.12% 1.06% 6,703,503.50  2.81%

 Each 6 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:505(6B)  Drive Structural Steel Piles (3'-0" dia pipe)

 50,000.00 44,465.00 20,000.00 7,561,726.50  40,000.00  50,000.00 43,093.00 34,000.00
 3.84% 3.98% 1.59% 6,703,503.50  2.41%

 Each 10 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:505(6)  Drive Structural Steel Piles (2'-0" Dia x 1/2" Pipe
 Pile)

 18,260.00 20,000.00 20,000.00 3,956,151.00  20,000.00  38,000.00 24,115.49 13,147.12
 4.30% 4.88% 5.06% 4,094,773.00  4.52%
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 Each Drive Structural Steel Piles (Size) 505(6)
 Each 10 Denali Highway Seattle Creek Bridge Replacement 2016 01

  Bid as:505(6)  Drive Structural Steel Piles (1'-6" Ø Pipe)
 12,500.00 15,000.00 11,800.00 3,456,237.47  14,560.00  19,500.00 13,257.58 9,500.00

 3.41% 4.15% 3.41% 3,617,128.00  3.85%
 Each 8 Edgerton Highway Lakina River Bridge Replacement 2015 05

  Bid as:505(6A)  Drive Structural Steel Piles (HP14X117)
 17,813.24 23,089.75 8,000.00 5,878,059.00  13,000.00  23,089.75 15,100.75 6,500.00

 1.66% 2.38% 1.09% 7,766,987.18  1.10%
 Each 6 Edgerton Highway Lakina River Bridge Replacement 2015 05

  Bid as:505(6B)  Drive Structural Steel Piles (3'-0"  Dia. Pipe)
 54,868.73 53,575.84 12,000.00 5,878,059.00  47,000.00  55,000.00 52,611.14 47,000.00

 3.84% 4.14% 1.22% 7,766,987.18  2.98%
 Each 12 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04

  Bid as:505(6A)  Drive Structural Steel Piles (HP14 x 117)
 8,500.00 3,500.00 8,100.00 6,898,492.00  8,000.00  17,000.00 7,552.48 3,500.00
 1.39% 0.65% 1.41% 6,419,604.00  1.27%

 Each 4 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
  Bid as:505(6B)  Drive Structural Steel Piles (3'-0" Dia. Pipe)

 150,000.00 5,888.00 21,400.00 6,898,492.00  140,000.00  159,612.97 87,214.42 5,888.00
 8.18% 0.37% 1.24% 6,419,604.00  7.39%

 Each 7 Susitna River Bridge #687 Abutment and Pier Repairs 2014 2015 02
  Bid as:505(6)  Drive Structural Steel Piles

 40,000.00 15,000.00 20,000.00 473,550.00  0.00  40,000.00 27,500.00 15,000.00
 22.98% 16.22% 29.56% 647,200.00  0.00%

 Each 8 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
  Bid as:505(6B)  Drive Structural Steel Piles (3'-0" pipe)

 40,000.00 70,000.00 30,000.00 10,250,681.00  53,000.00  134,000.00 64,571.43 15,000.00
 2.58% 4.79% 2.34% 11,699,696.00  3.33%

 Each 16 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:505(6A)  Drive Structural Steel Piles (2'-0"  Pipe)

 0.00 11,659.13 12,375.00 11,714,375.75  0.00  11,659.13 8,484.07 5,309.00
 0.00% 1.74% 1.69% 10,727,261.00  0.00%

 Each 6 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:505(6B)  Drive Structural Steel Piles (3'-0" Pipe)

 0.00 39,003.30 45,000.00 11,714,375.75  0.00  39,003.30 35,508.45 32,013.59
 0.00% 2.18% 2.30% 10,727,261.00  0.00%

 Each 8 Road to Tanana-Stage 1 2014 05
  Bid as:505(6).NTP2  Drive Structural Steel Piles, HP14x117

 12,000.00 12,000.00 7,500.00 12,066,042.35  16,360.86  16,360.86 12,972.17 11,000.00
 0.82% 0.90% 0.50% 10,650,924.70  0.85%

 Each 10 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:505(6B)  Drive Structural Steel Piles (4'-0" DIA X 1" PIPE)

 131,710.32 55,500.00 50,000.00 22,608,696.41  75,000.00  131,710.32 87,403.44 55,500.00
 4.81% 2.21% 2.21% 25,154,531.94  2.53%

 Each 16 Ketchikan-Waterfront Promenade - Phase III 2013 12
  Bid as:505(3)  Drive Structural Steel Piles

 7,700.00 11,700.00 6,000.00 622,354.99  0.00  11,700.00 9,700.00 7,700.00
 13.17% 24.66% 15.43% 759,170.00  0.00%

 Each 8 Blowback Creek Bridge Replacement 2013 11
  Bid as:505(6)  Drive Structural Steel Piles

 13,600.00 16,000.00 7,500.00 1,679,691.00  8,000.00  16,000.00 11,220.00 8,000.00
 4.75% 5.69% 3.57% 2,251,300.00  2.57%
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 Each Drive Structural Steel Piles (Size) 505(6)
 Each 12 52765 Ninilchik Village Bridge Replacement 2013 10

  Bid as:505(6)  Drive Structural Steel Piles (HP14x117)
 7,500.00 12,406.84 10,000.00 2,314,551.25  10,200.00  16,000.00 10,021.37 4,000.00
 4.01% 6.77% 5.18% 2,199,212.09  5.21%

 Each 10 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:505(6)  Drive Structural Steel Piles (HP14x117)

 5,500.00 17,000.00 7,500.00 15,122,227.00  6,333.00  17,000.00 10,958.25 5,500.00
 0.27% 0.87% 0.50% 19,515,005.00  0.29%

 Each 12 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:505(6)  Drive Structural Steel Piles - HP14x117

 9,750.00 10,000.00 15,000.00 17,202,423.90  8,800.00  10,000.00 9,512.50 8,800.00
 0.69% 0.72% 1.05% 16,585,843.50  0.59%

 Each 10 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
  Bid as:505(6)  Drive Structural Steel Piles (HP14X117)

 16,200.00 8,500.00 5,000.00 4,587,518.00  13,000.00  16,200.00 11,483.33 8,500.00
 3.79% 2.17% 1.09% 3,915,515.00  2.88%

 Each 18 Halibut Point Road Pavement Rehab 2013 01
  Bid as:505(6)  Drive Structural Steel Piles (2'-0" Pipe)

 25,000.00 38,095.63 16,000.00 19,713,666.00  10,000.00  38,095.63 24,365.21 10,000.00
 2.27% 3.55% 1.46% 19,292,860.05  0.87%

 Each 12 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
  Bid as:505(6)  Drive Structural Steel Piles - HP14x117

 6,000.00 20,000.00 33,500.00 6,309,832.00  22,500.00  25,000.00 19,500.00 6,000.00
 1.47% 6.05% 6.37% 3,964,939.36  5.42%

 Each 12 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:505(6)  Drive Structural Steel Piles

 2,000.00 10,000.00 3,000.00 22,717,861.60  8,000.00  17,000.00 6,152.44 2,000.00
 0.12% 0.58% 0.16% 20,669,751.30  0.43%

 Each 4 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:505(6)  Drive Structural Steel Piles (HP 14 x 117)

 28,000.00 25,000.00 7,500.00 5,122,591.75  13,000.00  28,000.00 22,500.00 13,000.00
 2.07% 1.85% 0.59% 5,399,661.50  0.83%

 Each 10 JNU Trout Street Bridge Replacement BR # 1786 2012 06
  Bid as:505(6)  Drive Structural Steel Piles

 3,630.00 2,668.13 6,000.00 874,225.00  19,000.00  19,000.00 8,432.71 2,668.13
 4.59% 3.90% 6.86% 684,226.05  21.86%

 Each 14 Nome Snake River Bridge Replacement 2012 05
  Bid as:505(6A)  Drive Structural Steel Piles (HP14x117)

 17,125.00 34,000.00 7,500.00 9,211,114.75  7,700.00  34,000.00 14,265.00 5,000.00
 2.74% 5.54% 1.14% 8,584,329.25  1.20%

 Each 8 Nome Snake River Bridge Replacement 2012 05
  Bid as:505(6B)  Drive Structural Steel Piles (3'-0" Dia. Pipe)

 35,700.00 119,000.00 30,000.00 9,211,114.75  25,300.00  119,000.00 47,400.00 5,000.00
 3.27% 11.09% 2.61% 8,584,329.25  2.25%

 Linear Foot or Meter Furnish Cast-In-Place Concrete Piles 505(7)
 Each 16 Pelican Main Street Bridge (No. 1268) Improvements 2018 06

  Bid as:505(18)   Replace Treated Timber Piles
 2,500.00 2,822.94 8,000.00 1,345,140.00  4,100.00  6,464.00 3,477.39 1,500.00
 4.22% 4.97% 9.52% 909,321.95  6.52%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:505(7)  Pile Driving Equipment
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 Linear Foot or Meter Furnish Cast-In-Place Concrete Piles 505(7)
 16,200.00 175,000.00 30,000.00 17,202,423.90  160,000.00  175,000.00 130,300.00 16,200.00

 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
  Bid as:505(7)  Pile Driving Equipment

 43,000.00 47,000.00 60,000.00 6,309,832.00  355,000.00  355,000.00 77,428.57 5,000.00
 0.88% 1.19% 0.95% 3,964,939.36  7.12%

 Square Foot or Square Structural Steel Sheet Piles 505(9)
 Meter

 Lump Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
  Bid as:505(115)  Structural Steel Sheet Piles

 213,000.00 270,000.00 252,000.00 1,633,800.00  275,000.00  465,000.00 322,566.67 213,000.00
 22.57% 28.83% 15.42% 936,532.00  27.52%

 Square Foot 9,100 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 60.00 55.00 75.00 64,004,541.00  54.00  60.00 57.25 54.00
 0.94% 0.93% 1.07% 53,907,758.00  0.83%

 SQUARE FOOT 1,350 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 100.00 81.50 60.00 15,115,856.00  0.00  100.00 90.75 81.50
 0.99% 0.82% 0.54% 13,394,988.29  0.00%

 Square Foot 2,995 Rink Creek Bridge Replacement 2016 12
 80.00 95.00 76.00 995,155.00  134.00  167.00 103.26 0.00

 24.00% 31.03% 22.87% 916,825.00  34.99%
 Square Foot 1,825 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11

 65.00 68.00 65.00 644,083.25  85.00  85.00 72.67 65.00
 19.46% 23.98% 18.42% 517,494.00  24.97%

 Square Foot 2,300 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 50.00 75.00 87.00 15,122,227.00  95.00  95.00 70.00 50.00
 0.57% 0.88% 1.32% 19,515,005.00  1.00%

 Linear Foot 1,248 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
  Bid as:505(5)  Furnish Structural Steel Piles - HP14x117

 126.00 121.50 115.00 6,309,832.00  71.00  126.00 110.57 71.00
 3.22% 3.82% 2.27% 3,964,939.36  1.78%

 Each Load Test 505(11)
 Day 12 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11

  Bid as:505(11)  Pile Restrike
 500.00 1,000.00 3,000.00 10,250,681.00  1,100.00  5,000.00 2,115.71 500.00
 0.05% 0.10% 0.35% 11,699,696.00  0.10%

 Contingent Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:505(12)  Obstruction Removal

 30,000.00 30,000.00 30,000.00 17,202,423.90  30,000.00  30,000.00 30,000.00 30,000.00
 0.18% 0.18% 0.17% 16,585,843.50  0.17%

 Calendar Day 6 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:505(11)  Pile Restrike

 1,300.00 500.00 5,000.00 17,202,423.90  520.00  1,300.00 720.00 500.00
 0.05% 0.02% 0.17% 16,585,843.50  0.02%
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 Each Load Test 505(11)
 Contingent Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12

  Bid as:505(12)  Obstruction Removal
 60,000.00 60,000.00 60,000.00 6,309,832.00  60,000.00  60,000.00 60,000.00 60,000.00

 1.23% 1.51% 0.95% 3,964,939.36  1.20%

 Contingent Sum or Special Pile Excavation 505(14)
 <Enter Default Metric

 Pay Unit>
 Contingent Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 25,000.00 25,000.00 25,000.00 71,347,923.00  25,000.00  25,000.00 25,000.00 25,000.00

 0.05% 0.05% 0.04% 51,418,510.24  0.03%
 Contingent Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 1,000.00 1,000.00 1,000.00 64,004,541.00  1,000.00  1,000.00 1,000.00 1,000.00
 0.00% 0.00% 0.00% 53,907,758.00  0.00%

 Contingent Sum 1 Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 2017 03
 60,000.00 60,000.00 60,000.00 4,682,191.50  60,000.00  60,000.00 60,000.00 60,000.00

 1.15% 1.22% 1.28% 4,903,523.00  1.04%
 Contingent Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08

 0.00 80,000.00 80,000.00 11,714,375.75  0.00  80,000.00 80,000.00 80,000.00
 0.00% 0.75% 0.68% 10,727,261.00  0.00%

 Contingent Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 100,000.00 100,000.00 100,000.00 22,059,084.10  100,000.00  100,000.00 100,000.00 100,000.00

 0.48% 0.48% 0.45% 20,669,482.00  0.48%

 Lump Sum Treated Timber 506(1)
 MBM 16.12 Pelican Main Street Bridge (No. 1268) Improvements 2018 06

 5,000.00 5,468.11 9,000.00 1,345,140.00  8,750.00  8,750.00 5,613.62 4,350.00
 8.51% 9.69% 10.79% 909,321.95  14.03%

 MBM 14.54 Pelican Main Street Bridge (No. 1268) Improvements 2018 06
 5,000.00 5,513.14 9,000.00 1,345,140.00  8,750.00  8,750.00 5,602.63 4,250.00
 7.68% 8.82% 9.73% 909,321.95  12.65%

 Lump Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:506(6)  Timber Stairway

 60,000.00 70,000.00 30,000.00 4,738,988.60  0.00  70,000.00 65,000.00 60,000.00
 1.26% 1.50% 0.63% 4,674,097.00  0.00%

 Lump Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 2,500.00 3,500.00 1,000.00 909,592.50  3,500.00  3,500.00 2,895.00 2,080.00
 0.27% 0.41% 0.11% 858,231.00  0.35%

 Lump Sum 1 Kodiak Ferry Terminal And Dock Improvements 2014 05
  Bid as:506(1)  TREATED TIMBER DECK SUPPORTS

 16,000.00 6,200.00 4,000.00 9,216,636.50  10,000.00  16,000.00 10,733.33 6,200.00
 0.16% 0.07% 0.04% 9,196,790.00  0.09%

 Lump Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
 156,000.00 65,500.00 21,600.00 1,262,955.00  75,000.00  156,000.00 76,300.00 42,000.00

 8.06% 3.96% 1.71% 1,655,093.50  3.82%
 Lump Sum 1 Port Alexander Boardwalk Improvements Ph II 2012 05

  Bid as:506(6)  Construct Boardwalk
 218,700.00 145,000.00 212,000.00 270,000.00  241,760.00  241,760.00 201,820.00 145,000.00

 72.18% 50.26% 78.52% 288,500.00  78.30%
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 Lump Sum Untreated Timber 506(2)
 Linear Foot 245 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06

 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)
  Bid as:506(5)  Boardwalk

 1,470.00 1,392.59 750.00 3,179,943.50  1,146.00  2,750.00 1,719.20 1,146.00
 11.79% 12.61% 5.78% 2,706,436.00  8.74%

 MBM or Cubic Meter Treated Timber 506(3)
 MBM 4.5 Ktn - Airport Creek Bridge (USFS) 2018 08

 6,000.00 4,225.00 8,500.00 2,170,448.00  3,300.00  6,000.00 4,504.17 2,500.00
 1.44% 1.01% 1.76% 1,878,255.51  0.66%

 MBM 45.85 Pelican Main Street Bridge (No. 1268) Improvements 2018 06
 5,800.00 5,839.91 9,000.00 1,345,140.00  9,000.00  9,000.00 6,067.98 4,500.00
 28.08% 29.45% 30.68% 909,321.95  41.03%

 MBM 1.1 Ketchikan-Waterfront Promenade - Phase III 2013 12
  Bid as:506(5)  Treated Timber (Stringers)

 50,909.09 15,000.00 23,591.00 622,354.99  0.00  50,909.09 32,954.55 15,000.00
 5.99% 2.17% 4.17% 759,170.00  0.00%

 MBM 0.44 Ketchikan-Waterfront Promenade - Phase III 2013 12
  Bid as:506(6)  Treated Timber (Planks)

 59,090.91 38,000.00 32,241.00 622,354.99  0.00  59,090.91 48,545.46 38,000.00
 2.78% 2.20% 2.28% 759,170.00  0.00%

 Square Feet 436 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
  Bid as:506(5)  Timber Deck Repair

 200.00 241.00 100.00 1,262,955.00  300.00  300.00 203.20 45.00
 4.50% 6.35% 3.45% 1,655,093.50  6.66%

 Linear Foot 4,286 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:506(6) BB  Boardwalk, At-Grade (Type B)

 148.00 156.00 210.00 11,000,000.50  155.00  156.42 145.24 106.00
 4.60% 5.58% 8.18% 11,975,882.61  4.72%

 MBM or Cubic Meter Untreated Timber 506(4)
 MBM 3.35 Ktn - Airport Creek Bridge (USFS) 2018 08

 3,000.00 3,880.60 8,500.00 2,170,448.00  2,500.00  5,000.00 3,346.77 2,500.00
 0.53% 0.69% 1.31% 1,878,255.51  0.37%

 Linear Foot or Meter Steel Bridge Railing 507(1)
 Linear Foot 280 Ktn - Airport Creek Bridge (USFS) 2018 08

 250.00 258.00 215.00 2,170,448.00  210.00  400.00 272.17 210.00
 3.73% 3.85% 2.77% 1,878,255.51  2.62%

 Linear Foot 494.1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 370.00 390.00 250.00 26,214,019.00  250.00  420.00 357.50 250.00
 0.66% 0.77% 0.47% 24,869,246.80  0.41%

 Linear Foot 800 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 190.00 230.00 225.00 11,246,808.00  150.00  300.00 217.83 150.00
 1.49% 1.86% 1.60% 9,911,534.00  1.08%

 Linear Foot 1,626 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 150.00 150.00 300.00 71,347,923.00  260.00  267.86 206.97 150.00
 0.47% 0.47% 0.68% 51,418,510.24  0.57%

 Linear Foot 120 Dalton Highway MP 209-222 Reconstruction 2017 06
 141.03 260.00 250.00 26,732,391.42  210.00  330.00 252.00 141.03
 0.07% 0.15% 0.11% 20,984,015.00  0.10%
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 Linear Foot or Meter Steel Bridge Railing 507(1)
 Linear Foot 360 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 150.00 225.00 250.00 64,004,541.00  160.00  250.00 196.25 150.00
 0.09% 0.15% 0.14% 53,907,758.00  0.10%

 Linear Foot 368 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 225.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 1.22% 327,000.00  0.00%

 Linear Foot 368 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 180.00 315.00 225.00 6,793,685.00  135.00  330.00 231.73 135.00
 1.00% 2.01% 1.22% 5,769,321.00  0.73%

 Linear Foot 220 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 250.00 275.00 230.00 8,896,116.75  265.00  450.00 283.90 200.00
 0.56% 0.70% 0.57% 8,683,260.00  0.51%

 Cubic Yard 1,378 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07

  Bid as:205(6)  Structural Fill
 55.00 65.00 50.00 1,268,198.00  50.00  85.00 67.86 50.00
 3.89% 5.78% 5.43% 1,549,850.00  3.42%

 Linear Foot 257 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:507(1)-B  Steel Bridge Railing (3-Tube)

 800.00 750.00 375.00 11,382,512.50  390.00  800.00 646.67 390.00
 2.22% 2.15% 0.85% 8,963,033.20  0.96%

 Linear Foot 257 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:507(107)-B  Steel Bridge Railing Replacement (2-Tube)

 50.00 50.00 175.00 11,382,512.50  90.00  90.00 63.33 50.00
 0.14% 0.14% 0.40% 8,963,033.20  0.22%

 Linear Foot 375 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 343.00 320.00 250.00 3,956,151.00  300.00  343.00 261.28 176.49
 3.03% 2.93% 2.37% 4,094,773.00  2.54%

 Linear Foot 296 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:507(9)  PEDESTRIAN RAILING

 250.00 256.00 250.00 19,876,209.96  250.00  256.00 252.00 250.00
 0.28% 0.34% 0.37% 22,300,050.00  0.26%

 Linear Foot 999 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:507(7)  STEEL AND TIMBER BRIDGE RAILING

 430.00 500.00 375.00 19,876,209.96  500.00  500.00 476.67 430.00
 1.65% 2.24% 1.88% 22,300,050.00  1.75%

 Linear Foot 54 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:507(8)  SIDEWALK PEDESTRIAN RAILING

 500.00 350.00 250.00 19,876,209.96  350.00  500.00 400.00 350.00
 0.10% 0.08% 0.07% 22,300,050.00  0.07%

 Linear Foot 328 Denali Highway Seattle Creek Bridge Replacement 2016 01
 185.00 190.00 225.00 3,456,237.47  170.00  350.00 250.63 170.00
 1.65% 1.72% 2.14% 3,617,128.00  1.47%
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 Linear Foot or Meter Steel Bridge Railing 507(1)
 Linear Foot 243 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 165.00 150.00 250.00 20,169,767.00  0.00  165.00 157.50 150.00
 0.22% 0.22% 0.30% 16,614,244.00  0.00%

 Linear Foot 528 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 330.00 215.00 225.00 7,355,671.00  210.00  335.53 256.76 150.00
 2.01% 1.59% 1.62% 7,124,999.50  1.26%

 LINEAR FOOT 147 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 1,100.00 500.00 300.00 9,992,599.00  1,100.00  1,200.00 780.20 158.00
 1.80% 0.86% 0.44% 8,594,153.05  1.79%

 Linear Foot 192 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
 1,250.00 1,200.00 250.00 10,761,116.62  200.00  1,300.00 960.00 200.00
 2.35% 2.42% 0.45% 9,525,912.80  0.34%

 Linear Foot 752 Edgerton Highway Lakina River Bridge Replacement 2015 05
 219.29 170.47 275.00 5,878,059.00  240.00  300.00 232.44 170.47
 1.93% 1.65% 3.52% 7,766,987.18  1.91%

 Linear Foot 450 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 270.00 142.00 225.00 6,898,492.00  260.00  295.58 249.65 142.00
 1.66% 1.00% 1.47% 6,419,604.00  1.54%

 Linear Foot 2,210 Hydaburg Highway Pavement Rehabilitation 2015 01
 600.00 458.30 350.00 15,113,160.00  540.00  600.00 532.77 458.30
 10.26% 8.54% 5.12% 11,859,724.50  8.57%

 Linear Foot 752 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 250.00 175.00 200.00 10,250,681.00  225.00  300.00 205.86 140.00
 1.52% 1.12% 1.47% 11,699,696.00  1.33%

 Linear Foot 540 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:507(2)  Pedestrian Railing

 0.00 242.38 260.00 11,714,375.75  0.00  242.38 238.19 234.00
 0.00% 1.22% 1.20% 10,727,261.00  0.00%

 Linear Foot 381 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:507(7C)  Steel Bridge Railing Bridge No. 616

 80.00 90.00 100.00 23,055,979.50  150.00  150.00 100.00 80.00
 0.19% 0.23% 0.17% 15,157,512.00  0.36%

 Linear Foot 389 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:507(7B)  Steel Bridge Railing Bridge No. 615

 80.00 90.00 100.00 23,055,979.50  150.00  150.00 100.00 80.00
 0.20% 0.23% 0.17% 15,157,512.00  0.37%

 Linear Foot 1,865 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:507(7A)  Steel Bridge Railing Bridge No. 1964

 125.00 140.00 100.00 23,055,979.50  150.00  150.00 135.00 125.00
 1.47% 1.72% 0.81% 15,157,512.00  1.75%

 Linear Foot 151 Parks Highway MP123.5-146 Rehabilitation 2014 06
 170.00 150.00 225.00 29,748,238.00  350.00  350.00 196.00 150.00
 0.10% 0.09% 0.11% 25,973,241.00  0.20%

 Linear Foot 270 Road to Tanana-Stage 1 2014 05
 370.00 225.00 250.00 12,066,042.35  499.40  499.40 371.68 225.00
 0.85% 0.57% 0.56% 10,650,924.70  0.88%

 Linear Foot 480 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 100.00 185.00 225.00 37,365,951.00  0.00  185.00 142.50 100.00
 0.13% 0.24% 0.29% 36,856,107.57  0.00%
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 Linear Foot or Meter Steel Bridge Railing 507(1)
 Linear Foot 586 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12

  Bid as:507(10)  Curb Mounted Pedestrian Railing
 352.08 450.00 400.00 22,608,696.41  410.00  450.00 404.03 352.08
 0.75% 1.05% 1.04% 25,154,531.94  0.81%

 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:507(8)  Access Walkway Upgrades

 110,000.00 50,000.00 300,000.00 26,775,562.00  100,000.00  120,000.00 95,000.00 50,000.00
 0.37% 0.17% 1.12% 28,866,903.50  0.34%

 Linear Foot 3,370 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:507(7)  Steel Bridge Railing Replacement

 87.00 250.00 100.00 26,775,562.00  115.00  250.00 141.75 87.00
 0.99% 2.92% 1.26% 28,866,903.50  1.31%

 Linear Foot 270 Blowback Creek Bridge Replacement 2013 11
 240.00 250.00 250.00 1,679,691.00  300.00  315.00 281.00 240.00
 2.83% 3.00% 4.02% 2,251,300.00  3.25%

 Linear Foot 328 52765 Ninilchik Village Bridge Replacement 2013 10
 225.00 161.20 200.00 2,314,551.25  240.00  280.00 226.24 161.20
 3.29% 2.40% 2.83% 2,199,212.09  3.35%

 Linear Foot 512 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 160.00 175.00 285.00 11,350,218.00  255.00  255.00 189.00 160.00
 0.75% 0.86% 1.29% 10,388,566.00  1.11%

 Linear Foot 960 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 220.00 175.00 250.00 15,122,227.00  316.75  316.75 215.44 150.00
 1.05% 0.86% 1.59% 19,515,005.00  1.39%

 Linear Foot 220 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
 195.00 250.00 200.00 2,350,491.00  250.00  350.00 259.29 195.00
 1.73% 2.36% 1.87% 2,330,539.00  2.17%

 Linear Foot 280 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 270.00 275.00 300.00 17,202,423.90  255.00  275.00 267.50 255.00
 0.45% 0.46% 0.49% 16,585,843.50  0.40%

 Linear Foot 320 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 300.00 200.00 250.00 4,587,518.00  220.00  300.00 237.50 200.00
 2.25% 1.63% 1.74% 3,915,515.00  1.56%

 Linear Foot 689.7 Nordale Road Rehabilitation 2013 02
 350.00 450.00 375.00 4,548,500.95  460.00  460.00 420.00 350.00
 5.38% 6.99% 5.69% 4,442,893.00  6.82%

 Linear Foot 568 Halibut Point Road Pavement Rehab 2013 01
  Bid as:507(1)  Steel Bridge Railing (3-Tube)

 285.00 181.94 225.00 19,713,666.00  150.00  285.00 205.65 150.00
 0.82% 0.54% 0.65% 19,292,860.05  0.41%

 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
  Bid as:520(1)  Temporary Crossings

 700,000.00 775,000.00 1,502,429.00 6,309,832.00  500,000.00  1,150,000.00 892,857.14 500,000.00
 14.32% 19.55% 23.81% 3,964,939.36  10.03%

 Linear Foot 324 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
 400.00 200.00 335.00 6,309,832.00  285.00  400.00 245.00 160.00
 2.65% 1.63% 1.72% 3,964,939.36  1.85%

 Linear Foot 312 Glenn Highway M P 172-189 Rehabilitation 2012 10
 280.00 450.00 110.00 22,717,861.60  150.00  450.00 312.56 130.00
 0.42% 0.68% 0.15% 20,669,751.30  0.21%

 Lump Sum 1 JNU Trout Street Bridge Replacement BR # 1786 2012 06
  Bid as:507(6)  Steel Bridge Railings

 26,750.00 25,006.99 26,000.00 874,225.00  46,200.00  46,200.00 32,652.33 25,006.99
 3.38% 3.65% 2.97% 684,226.05  5.31%
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 Linear Foot or Meter Pedestrian Railing 507(2)
 Linear Foot 313 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04

 210.00 120.00 150.00 4,738,988.60  0.00  210.00 165.00 120.00
 1.38% 0.80% 0.99% 4,674,097.00  0.00%

 Linear Foot 329 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
  Bid as:507(2)  Pedestrian Railing, Silhouette Panels

 275.00 280.00 475.00 909,592.50  570.00  570.00 358.75 275.00
 9.74% 10.73% 17.18% 858,231.00  18.85%

 Linear Foot 800 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 150.00 186.00 275.00 7,561,726.50  350.00  350.00 209.20 110.00
 1.53% 2.22% 2.91% 6,703,503.50  2.81%

 Linear Foot 855 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 55.00 60.00 130.00 6,293,325.50  50.00  150.00 78.75 50.00
 0.68% 0.74% 1.77% 6,906,885.32  0.57%

 LINEAR FOOT 159 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 800.00 600.00 400.00 8,369,299.00  0.00  800.00 700.00 600.00
 1.34% 1.14% 0.76% 8,362,244.00  0.00%

 Linear Foot 240 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 380.00 175.00 400.00 4,522,558.00  0.00  380.00 277.50 175.00
 1.54% 0.74% 2.12% 5,686,743.30  0.00%

 Linear Foot 770 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 240.00 200.00 375.00 10,566,460.90  200.00  240.00 213.33 200.00
 1.44% 1.31% 2.73% 11,749,901.68  1.16%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 50,000.00 260,000.00 120,000.00 37,365,951.00  0.00  260,000.00 155,000.00 50,000.00
 0.13% 0.71% 0.32% 36,856,107.57  0.00%

 Linear Foot 620 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:507(6)  Cable Safety Railing

 20.00 20.00 25.00 37,365,951.00  0.00  20.00 20.00 20.00
 0.03% 0.03% 0.04% 36,856,107.57  0.00%

 Linear Foot 300 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 200.00 195.00 200.00 2,839,079.50  275.00  275.00 223.33 195.00
 2.04% 2.00% 2.11% 2,927,828.00  2.45%

 Linear Foot 23.1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:507(7)  Steel Bridge Railing Repair

 325.00 150.00 400.00 17,202,423.90  125.00  325.00 183.75 125.00
 0.04% 0.02% 0.05% 16,585,843.50  0.02%

 Linear Foot 689.7 Nordale Road Rehabilitation 2013 02
  Bid as:507(6)  Removing and Disposing of Bridge Rail

 16.00 30.00 20.00 4,548,500.95  20.00  30.00 22.00 16.00
 0.25% 0.47% 0.30% 4,442,893.00  0.30%

 Linear Foot 2,004 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:507(2)   Pedestrian Railing

 260.00 250.00 350.00 5,122,591.75  245.00  260.00 246.25 230.00
 9.65% 9.28% 13.69% 5,399,661.50  7.86%
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 Linear Foot or Meter Pedestrian Railing 507(2)
 Linear Foot 676 Nome Snake River Bridge Replacement 2012 05

 221.00 140.00 275.00 9,211,114.75  183.00  300.00 204.80 140.00
 1.71% 1.10% 2.02% 8,584,329.25  1.38%

 Linear Foot or Meter Thrie Beam Bridge Railing 507(3)
 Linear Foot 1,550 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:606(15)  Thrie Beam Bridge Rail

 203.00 100.00 125.00 11,779,677.80  0.00  203.00 151.50 100.00
 2.42% 1.42% 1.64% 10,891,541.00  0.00%

 Linear Foot or Meter Concrete Barrier 507(4)
 Linear Foot 1,048 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

  Bid as:507(4)  Concrete Bridge Barrier
 115.00 371.14 275.00 39,443,973.00  325.00  500.00 318.23 115.00
 0.29% 0.95% 0.73% 40,745,592.41  0.80%

 Linear Foot 240 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:507(4)  Concrete Bridge Barrier

 100.00 150.00 200.00 37,365,951.00  0.00  150.00 125.00 100.00
 0.06% 0.10% 0.13% 36,856,107.57  0.00%

 Linear Foot 836 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:507(4)  Concrete Bridge Barrier with Handrail

 191.16 377.00 225.00 22,608,696.41  330.00  377.00 299.39 191.16
 0.58% 1.25% 0.83% 25,154,531.94  0.93%

 Linear Foot or Meter Timber Bridge Railing 507(5)
 Linear Foot 2,270 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:507(6)  Cable Safety Railing

 40.00 20.00 30.00 64,004,541.00  20.00  75.00 38.75 20.00
 0.16% 0.08% 0.11% 53,907,758.00  0.08%

 Linear Foot 350 Ketchikan-Waterfront Promenade - Phase III 2013 12
 60.00 65.00 120.00 622,354.99  0.00  65.00 62.50 60.00
 2.25% 3.00% 6.75% 759,170.00  0.00%

 Linear Foot 558 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:507(6)   Safety Railing

 16.00 50.00 35.00 11,350,218.00  72.00  72.00 41.38 16.00
 0.08% 0.27% 0.17% 10,388,566.00  0.34%

 Linear Foot or Meter Cable Safety Railing 507(6)
 Linear Foot 93 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 19.00 22.00 40.00 8,914,415.00  40.00  40.00 25.47 19.00
 0.02% 0.03% 0.04% 7,494,742.75  0.05%

 Lump Sum Waterproofing Membrane 508(1)
 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 45,000.00 45,000.00 39,212.00 26,214,019.00  50,000.00  54,000.00 48,500.00 45,000.00

 0.16% 0.18% 0.15% 24,869,246.80  0.17%
 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04

  Bid as:508(1)  Waterproofing Membrane (Spray-On)
 220,000.00 220,000.00 272,000.00 11,246,808.00  260,000.00  260,000.00 240,000.00 220,000.00

 2.16% 2.22% 2.42% 9,911,534.00  2.33%

 No Conversion
Page: 287No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
508(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum Waterproofing Membrane 508(1)
 Each 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
  Bid as:508(2C)  Waterproofing Membrane, Spray on Bridge #638

 100,000.00 100,000.00 100,500.00 71,347,923.00  100,000.00  100,000.00 99,417.01 97,668.05
 0.19% 0.19% 0.14% 51,418,510.24  0.13%

 Each 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:508(2D)  Waterproofing Membrane, Spray on Bridge #639

 150,000.00 150,000.00 156,125.00 71,347,923.00  145,000.00  151,685.22 149,171.31 145,000.00
 0.29% 0.29% 0.22% 51,418,510.24  0.19%

 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 26,496.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.39% 327,000.00  0.00%

 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 35,740.00 30,000.00 26,496.00 6,793,685.00  20,000.00  40,000.00 30,550.50 20,000.00

 0.54% 0.52% 0.39% 5,769,321.00  0.29%
 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
 15,000.00 17,000.00 11,200.00 8,896,116.75  16,000.00  21,000.00 16,278.35 10,000.00

 0.15% 0.20% 0.13% 8,683,260.00  0.14%
 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04

 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 30,000.00 80,000.00 17,000.00 11,382,512.50  75,000.00  80,000.00 61,666.67 30,000.00
 0.32% 0.89% 0.15% 8,963,033.20  0.72%

 Lump Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 90,000.00 62,000.00 36,000.00 7,561,726.50  80,000.00  250,000.00 108,400.00 60,000.00

 1.15% 0.92% 0.48% 6,703,503.50  0.80%
 Lump Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01

 27,650.00 29,000.00 20,250.00 3,956,151.00  30,000.00  40,000.00 29,680.22 25,000.00
 0.65% 0.71% 0.51% 4,094,773.00  0.68%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
 110,000.00 75,000.00 47,466.00 19,876,209.96  120,000.00  120,000.00 101,666.67 75,000.00

 0.42% 0.34% 0.24% 22,300,050.00  0.42%
 Each 2 Replacement of Water Street Trestle No. 2 2016 01

  Bid as:516(2a)  BEARINGS (ELASTOMERIC BEARING PAD)
 (TRESTLE)

 2,400.00 1,000.00 300.00 19,876,209.96  1,800.00  2,400.00 1,733.33 1,000.00
 0.02% 0.01% 0.00% 22,300,050.00  0.01%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:518(1)  STRUCTURAL SHORING

 840,000.00 500,000.00 2,226,900.00 19,876,209.96  130,000.00  840,000.00 490,000.00 130,000.00
 3.22% 2.24% 11.20% 22,300,050.00  0.46%

 Linear Foot 177 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:516(1)  EXPANSION JOINT (STRIP SEAL)

 260.00 300.00 500.00 19,876,209.96  450.00  450.00 336.67 260.00
 0.18% 0.24% 0.45% 22,300,050.00  0.28%

 Each 8 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:516(2b)  BEARINGS (ELASTOMERIC BEARING PAD)
 (BRIDGE)

 2,000.00 600.00 300.00 19,876,209.96  900.00  2,000.00 1,166.67 600.00
 0.06% 0.02% 0.01% 22,300,050.00  0.03%
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 Lump Sum Waterproofing Membrane 508(1)
 Linear Foot 1,400 Replacement of Water Street Trestle No. 2 2016 01

  Bid as:516(4)  BEARINGS (EDGE BEAM ELASTOMERIC PAD)
 1,300.00 17.00 15.00 19,876,209.96  25.00  1,300.00 447.33 17.00
 6.97% 0.11% 0.11% 22,300,050.00  0.12%

 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 71,500.00 80,000.00 65,360.00 20,169,767.00  0.00  80,000.00 75,750.00 71,500.00
 0.40% 0.48% 0.32% 16,614,244.00  0.00%

 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 50,000.00 40,000.00 47,520.00 7,355,671.00  50,000.00  75,000.00 55,251.67 40,000.00

 0.58% 0.56% 0.65% 7,124,999.50  0.57%
 Lump Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

 50,000.00 44,000.00 12,040.00 10,761,116.62  10,000.00  80,000.00 43,800.00 10,000.00
 0.49% 0.46% 0.11% 9,525,912.80  0.09%

 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 35,000.00 110,000.00 31,200.00 6,898,492.00  37,000.00  110,000.00 49,411.57 35,000.00

 0.48% 1.71% 0.45% 6,419,604.00  0.49%
 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 40,000.00 25,000.00 15,000.00 8,369,299.00  0.00  40,000.00 32,500.00 25,000.00
 0.42% 0.30% 0.18% 8,362,244.00  0.00%

 Lump Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation
  Bid as:508(1)  Waterproofing Membrane, Bridge No. 542

 10,000.00 32,581.13 12,570.00 13,554,258.87  50,000.00  50,000.00 30,860.38 10,000.00
 0.09% 0.33% 0.09% 9,998,998.00  0.41%

 Lump Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 65,000.00 75,000.00 40,608.00 10,250,681.00  170,000.00  170,000.00 80,928.57 50,000.00

 0.52% 0.64% 0.40% 11,699,696.00  1.33%
 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08

 0.00 309,437.71 280,800.00 11,714,375.75  0.00  309,437.71 303,936.36 298,435.00
 0.00% 2.88% 2.40% 10,727,261.00  0.00%

 Lump Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 121,909.32 110,000.00 120,384.00 22,608,696.41  100,000.00  121,909.32 110,636.44 100,000.00

 0.44% 0.44% 0.53% 25,154,531.94  0.34%
 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12

 23,300.00 22,000.00 10,854.00 2,839,079.50  25,000.00  25,000.00 23,433.33 22,000.00
 0.79% 0.75% 0.38% 2,927,828.00  0.74%

 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 28,000.00 35,000.00 21,900.00 11,350,218.00  26,000.00  50,000.00 33,600.00 26,000.00

 0.25% 0.34% 0.19% 10,388,566.00  0.22%
 Lump Sum 1 Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface 2013 06

 Repairs
  Bid as:508 (1)  Waterproofing Membrane

 35,000.00 50,000.00 45,000.00 279,670.00  0.00  50,000.00 42,500.00 35,000.00
 9.23% 14.97% 16.09% 333,965.00  0.00%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 18,500.00 16,000.00 14,280.00 17,202,423.90  17,000.00  18,500.00 17,375.00 16,000.00
 0.11% 0.10% 0.08% 16,585,843.50  0.10%

 Lump Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
  Bid as:508(300)  MMA Waterproofing Membrane

 125,000.00 115,000.00 115,200.00 4,587,518.00  155,000.00  155,000.00 124,583.33 115,000.00
 2.92% 2.94% 2.51% 3,915,515.00  3.44%
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 Lump Sum Waterproofing Membrane 508(1)
 Lump Sum 1 Nordale Road Rehabilitation 2013 02

 40,000.00 35,000.00 26,922.00 4,548,500.95  36,000.00  40,000.00 37,000.00 35,000.00
 0.89% 0.79% 0.59% 4,442,893.00  0.77%

 Lump Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01
 85,000.00 50,000.00 45,000.00 9,322,172.00  50,000.00  85,000.00 61,666.67 50,000.00

 1.06% 0.64% 0.48% 7,822,574.00  0.60%
 Lump Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01

 81,100.00 76,200.00 80,000.00 3,367,389.00  0.00  81,100.00 78,650.00 76,200.00
 2.35% 2.91% 2.38% 2,620,072.00  0.00%

 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01
 75,000.00 71,737.00 52,470.00 19,713,666.00  30,000.00  75,000.00 58,912.33 30,000.00

 0.38% 0.37% 0.27% 19,292,860.05  0.15%
 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10

 40,000.00 15,000.00 14,054.00 22,717,861.60  15,000.00  40,000.00 26,055.67 10,000.00
 0.19% 0.07% 0.06% 20,669,751.30  0.07%

 Lump Sum 1 JNU Trout Street Bridge Replacement BR # 1786 2012 06
 8,700.00 5,821.68 14,000.00 874,225.00  13,917.00  13,917.00 9,479.56 5,821.68
 1.10% 0.85% 1.60% 684,226.05  1.60%

 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05
 45,000.00 50,000.00 38,160.00 9,211,114.75  44,000.00  50,000.00 41,800.00 25,000.00

 0.51% 0.58% 0.41% 8,584,329.25  0.49%

 Cubic Yard or Cubic MMC Overlay (MMC Overlay, not in the 2017 SSHC) 509(1)
 Meter

 Lump Sum 1 Parks Highway Bridge Deck Rehabilitation 2016 01
  Bid as:525(102)  Polyester Concrete Overlay

 1,242,750.25 1,075,000.00 1,331,040.00 5,630,170.00  1,383,389.00  1,383,389.00 1,212,456.06 1,075,000.00
 36.32% 34.68% 23.64% 3,099,899.00  34.91%

 Square Foot or Square Removal of Concrete Bridge Deck 510(1)
 Meter

 Square Foot 8,716 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 40.00 38.00 25.00 26,214,019.00  52.00  52.00 38.50 24.00
 1.27% 1.33% 0.83% 24,869,246.80  1.51%

 Square Foot 4,216 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 35.00 25.00 8,283,871.00  0.00  35.00 35.00 35.00

 0.00% 1.52% 1.27% 9,681,105.00  0.00%
 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
  Bid as:520(1)  Temporary Crossings

 75,000.00 100,000.00 100,000.00 8,896,116.75  100,000.00  211,294.23 131,049.04 75,000.00
 0.76% 1.15% 1.12% 8,683,260.00  0.88%

 Square Foot 569 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:510(102)  Removal of Concrete, Backwalls and Pier

 220.00 275.00 55.00 8,896,116.75  165.00  275.00 195.67 100.00
 1.27% 1.80% 0.35% 8,683,260.00  0.82%

 Square Foot 72,199 Parks Highway Bridge Deck Rehabilitation 2016 01
 7.50 10.00 25.00 5,630,170.00  8.85  10.00 9.09 7.50

 15.83% 23.29% 32.06% 3,099,899.00  16.12%
 Square Foot 773 Parks Highway Bridge Deck Rehabilitation 2016 01

  Bid as:519(100)  Bridge Deck Repairs
 72.00 110.00 110.00 5,630,170.00  284.62  350.00 204.16 72.00
 1.63% 2.74% 1.51% 3,099,899.00  5.55%

 No Conversion
Page: 290No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
510(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Foot or Square Removal of Concrete Bridge Deck 510(1)
 Meter

 Square Foot 607 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 203.00 175.00 25.00 20,169,767.00  0.00  203.00 189.00 175.00
 0.69% 0.64% 0.08% 16,614,244.00  0.00%

 Lump Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09
  Bid as:520(1)  Temporary Bridge

 0.00 65,000.00 130,000.00 1,231,373.65  0.00  65,000.00 65,000.00 65,000.00
 0.00% 6.76% 10.56% 961,509.50  0.00%

 Square Foot or Square Mechanically Stabilized Earth Wall 511(1)
 Meter

 Square Foot 4,195 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 70.00 125.00 100.00 4,738,988.60  0.00  125.00 97.50 70.00
 6.17% 11.22% 8.85% 4,674,097.00  0.00%

 Square Foot 13,550 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 50.00 50.00 20.00 64,004,541.00  80.00  80.00 55.00 40.00
 1.17% 1.26% 0.42% 53,907,758.00  1.84%

 SQUARE FOOT 6,377 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue
  Bid as:511(1)  MECHANICALLY STABILIZED EARTH WALL -
 CONCRETE FACED

 57.00 55.00 30.00 15,115,856.00  0.00  57.00 56.00 55.00
 2.68% 2.62% 1.27% 13,394,988.29  0.00%

 Square Foot 26,265 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 58.70 71.78 65.00 39,443,973.00  56.50  100.00 77.40 56.50
 3.66% 4.63% 4.33% 40,745,592.41  3.48%

 Square Foot 22,591 HSIP: Kodiak Rock Fall Mitigation 2015 10
 62.00 54.80 60.00 2,541,843.00  61.00  75.00 58.83 33.00

 56.17% 55.95% 53.33% 2,212,795.00  52.11%
 Square Foot 2,216 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09

  Bid as:511(1A)a  MSE Concrete Wall - Pattern Finish
 110.00 100.00 70.00 2,382,122.50  87.00  115.00 103.00 87.00
 10.69% 10.59% 6.51% 2,092,727.00  7.38%

 Square Foot 13,528 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 60.00 80.00 65.00 46,690,634.00  120.00  120.00 83.62 60.00
 1.86% 2.57% 1.88% 42,094,598.00  3.54%

 Lump Sum 1 Chena Small Tracts Improvements 2014 09
  Bid as:514(100)  GRS Wall

 65,000.00 48,000.00 63,000.00 1,174,619.10  60,000.00  97,728.00 67,682.00 48,000.00
 5.83% 4.51% 5.36% 1,063,885.00  5.09%

 Square Foot 2,049 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 141.00 65.00 50.00 22,059,084.10  60.00  141.00 78.67 56.00
 1.40% 0.64% 0.46% 20,669,482.00  0.59%

 Square Foot 15,000 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 50.00 50.00 55.00 37,365,951.00  0.00  50.00 50.00 50.00
 2.00% 2.03% 2.21% 36,856,107.57  0.00%
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 Square Foot or Square Mechanically Stabilized Earth Wall 511(1)
 Meter

 Square Foot 15,922 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:511(1)  MSE Retaining  Wall

 50.00 64.00 65.00 11,350,218.00  62.00  79.00 62.00 50.00
 7.25% 9.81% 9.12% 10,388,566.00  8.43%

 Square Foot 1,040 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 32.00 90.00 90.00 8,364,460.00  0.00  90.00 61.00 32.00
 0.34% 1.03% 1.12% 9,118,342.00  0.00%

 Square Foot 11,695 Sawmill Creek Road Upgrade 2012 11
 55.00 60.00 60.00 12,320,919.00  84.00  84.00 66.33 55.00
 5.04% 5.95% 5.70% 11,789,167.00  7.49%

 Lump Sum Falsework 512(2)
 Each 1 Kotzebue Slough Bridge #1690 Pier Repairs 2015 2015 12

  Bid as:512(104)  Pile Repair
 191,660.85 77,100.00 150,000.00 300,000.00  0.00  191,660.85 134,380.43 77,100.00

 49.63% 34.47% 50.00% 223,693.00  0.00%

 Lump Sum Field Painting of Steel Structures 513(1)
 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11

  Bid as:525(1)  Polyester Concrete
 260,000.00 500,000.00 255,750.00 26,775,562.00  300,000.00  500,000.00 333,750.00 260,000.00

 0.88% 1.73% 0.96% 28,866,903.50  1.01%
 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11

 1,600,000.00 1,000,000.00 225,000.00 26,775,562.00  1,600,000.00  1,740,000.00 1,485,000.00 1,000,000.00
 5.41% 3.46% 0.84% 28,866,903.50  5.41%

 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:516(4)  Bearing Replacement

 440,000.00 25,000.00 2,000,000.00 26,775,562.00  500,000.00  500,000.00 360,000.00 25,000.00
 1.49% 0.09% 7.47% 28,866,903.50  1.69%

 Square Foot 26,730 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:518(2)  Bridge Deck Overlay

 15.00 20.00 30.00 26,775,562.00  16.00  20.00 16.75 15.00
 1.36% 1.85% 2.99% 28,866,903.50  1.45%

 Linear Foot 544 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:516(1)  Expansion Joint (SiIicone)

 155.00 25.00 100.00 26,775,562.00  165.00  170.00 128.75 25.00
 0.28% 0.05% 0.20% 28,866,903.50  0.30%

 Square Foot 500 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:518(1)  Bridge Deck Repairs

 102.00 50.00 500.00 26,775,562.00  110.00  115.00 94.25 50.00
 0.17% 0.09% 0.93% 28,866,903.50  0.19%

 Square Foot 2,588 JNU - Thane Road HSIP 2013 06
  Bid as:530(1)   Gravity Block Wall

 0.00 90.00 60.00 1,116,063.00  0.00  90.00 90.00 90.00
 0.00% 17.94% 13.91% 1,298,675.00  0.00%

 Square Feet 75 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
  Bid as:530 (1)  Gravity Block Wall

 0.00 106.00 100.00 804,895.00  0.00  106.00 106.00 106.00
 0.00% 0.80% 0.93% 993,566.75  0.00%

 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01
  Bid as:520(1)  Temporary Crossing

 825,000.00 568,260.00 1,175,000.00 19,713,666.00  500,000.00  825,000.00 631,086.67 500,000.00
 4.16% 2.95% 5.96% 19,292,860.05  2.42%
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 Lump Sum Field Painting of Steel Structures 513(1)
 Linear Foot 270 Halibut Point Road Pavement Rehab 2013 01

  Bid as:514(1)  Girder Joint Repair
 66.00 60.60 45.00 19,713,666.00  500.00  500.00 208.87 60.60
 0.09% 0.08% 0.06% 19,292,860.05  0.65%

 Square Foot 170 Halibut Point Road Pavement Rehab 2013 01
  Bid as:530(1)  Gravity Block Wall

 120.00 65.00 90.00 19,713,666.00  100.00  120.00 95.00 65.00
 0.10% 0.06% 0.08% 19,292,860.05  0.08%

 Lump Sum Drilled Shaft 515(1)
 Lump Sum 1 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01

 1,172,703.00 875,000.00 750,000.00 6,379,327.00  950,000.00  1,870,000.00 1,362,817.00 875,000.00
 15.70% 12.38% 11.76% 7,065,003.00  11.95%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 2,420,000.00 2,850,000.00 1,500,000.00 15,122,227.00  3,293,080.00  3,293,080.00 2,878,270.00 2,420,000.00

 12.00% 14.60% 9.92% 19,515,005.00  15.07%
 Linear Foot 91 Aleknagik Wood River Bridge Construction - Phase I 2013 09

  Bid as:501(4)  Class DS Concrete (8'-0" Dia.)
 2,000.00 2,500.00 2,000.00 15,122,227.00  3,800.00  4,000.00 3,075.00 2,000.00
 0.90% 1.17% 1.20% 19,515,005.00  1.58%

 Linear Foot or <Enter Unclassified Shaft Excavation (Identification) 515(2)
 Default Metric Pay

 Unit>
 Linear Foot 69.2 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01

  Bid as:515(2A)  Unclassified Shaft Excavation (2'-0" Dia.)
 913.00 750.00 500.00 6,379,327.00  2,000.00  2,400.00 1,629.65 750.00
 0.85% 0.73% 0.54% 7,065,003.00  1.74%

 Linear Foot 172 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
  Bid as:515(2B)  Unclassified Shaft Excavation (3'-0" Dia.)

 1,875.00 550.00 600.00 6,379,327.00  1,500.00  1,881.63 1,328.61 550.00
 4.32% 1.34% 1.62% 7,065,003.00  3.25%

 Linear Foot 76.5 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:515(2)  Unclassified Excavation (8'-0" Dia.)

 13,000.00 15,000.00 2,000.00 15,122,227.00  3,166.00  15,000.00 11,291.50 3,166.00
 4.93% 5.88% 1.01% 19,515,005.00  1.11%

 Linear Foot or <Enter Shaft Casing (Identification) 515(4)
 Default Metric Pay

 Unit>
 Linear Foot 215.3 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01

  Bid as:515(4B)  Shaft Casing (3'-0" Dia.)
 305.00 420.00 350.00 6,379,327.00  500.00  1,032.68 562.95 305.00
 0.88% 1.28% 1.18% 7,065,003.00  1.35%

 Linear Foot 68.7 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
  Bid as:515(4A)  Shaft Casing (2'-0" Dia.)

 190.00 300.00 140.00 6,379,327.00  250.00  600.79 331.80 190.00
 0.17% 0.29% 0.15% 7,065,003.00  0.22%

 Linear Foot 91 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:515(3)  Shaft Casing (8'-0" x 1")

 1,700.00 4,000.00 1,250.00 15,122,227.00  3,166.00  4,000.00 3,216.50 1,700.00
 0.77% 1.87% 0.75% 19,515,005.00  1.32%
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 Lump Sum Shaft Instrumentation and Data Collection 515(5)
 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09

  Bid as:515(4)  Shaft Instrumentation and Data Collection
 18,000.00 25,000.00 30,000.00 15,122,227.00  145,655.50  145,655.50 53,413.88 18,000.00

 0.09% 0.13% 0.20% 19,515,005.00  0.67%

 Linear Foot or <Enter Expansion Joint (Identification) 516(1)
 Default Metric Pay

 Unit>
 Linear Foot 38 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01

  Bid as:516(1)  Expansion Joint (Silicone Expansion Joint Seals)
 70.00 110.00 180.00 6,379,327.00  200.00  296.06 144.34 70.00
 0.04% 0.06% 0.11% 7,065,003.00  0.10%

 Linear Foot 190 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:516(1)  Expansion Joint (Silicone)

 0.00 175.00 165.00 8,283,871.00  0.00  175.00 175.00 175.00
 0.00% 0.34% 0.38% 9,681,105.00  0.00%

 Linear Feet 829 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:516(1)  Expansion Joint

 1,150.00 1,000.00 175.00 11,012,857.50  1,300.00  1,300.00 1,150.00 1,000.00
 8.31% 7.54% 1.32% 10,998,773.50  9.14%

 Linear Feet 218 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)
  Bid as:516(1)  Expansion Joint (Silicone)

 775.00 850.00 175.00 5,148,790.00  350.00  1,750.00 931.25 350.00
 3.12% 3.56% 0.74% 5,198,106.50  1.39%

 Linear Foot 332 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps
  Bid as:516(1)  Preformed Compression Seal

 900.00 500.00 85.00 15,843,348.50  500.00  900.00 585.00 440.00
 2.08% 1.19% 0.18% 13,943,672.60  1.12%

 LINEAR FOOT 90 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:516(1)  EXPANSION JOINT (SILICONE)

 300.00 200.00 400.00 8,369,299.00  0.00  300.00 250.00 200.00
 0.29% 0.22% 0.43% 8,362,244.00  0.00%

 Linear Foot 61 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:516(1)  Expansion Joint (Compression Seal)

 105.00 75.00 200.00 17,202,423.90  70.00  105.00 81.25 70.00
 0.04% 0.03% 0.07% 16,585,843.50  0.02%

 Each Bearings (Identification) 516(2)
 Each 9 Pelican Main Street Bridge (No. 1268) Improvements 2018 06

  Bid as:550(5)  Cast-in-Place Concrete Footing
 2,600.00 4,198.00 2,000.00 1,345,140.00  2,000.00  6,272.00 3,214.00 1,000.00
 2.47% 4.15% 1.34% 909,321.95  1.79%

 Each 5 Pelican Main Street Bridge (No. 1268) Improvements 2018 06
  Bid as:550(6)  Concrete Column Repairs

 8,200.00 16,377.80 12,500.00 1,345,140.00  5,001.00  42,674.00 15,090.56 3,200.00
 4.33% 9.01% 4.65% 909,321.95  2.49%

 EACH 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements
  Bid as:516(1)  RELOCATE BUS SHELTER

 5,000.00 15,000.00 2,000.00 4,291,557.00  0.00  15,000.00 10,000.00 5,000.00
 0.10% 0.30% 0.05% 5,031,578.00  0.00%
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 Lump Sum or <Enter Temporary Crossings 520(1)
 Default Metric Pay

 Unit>
 Lump Sum 1 Ktn - Airport Creek Bridge (USFS) 2018 08

  Bid as:520(1)  Temporary Crossing
 19,500.00 30,000.00 131,500.00 2,170,448.00  103,250.00  103,250.00 64,625.00 19,500.00

 1.04% 1.60% 6.06% 1,878,255.51  4.61%
 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04

 1,850,000.00 1,700,000.00 1,400,000.00 11,246,808.00  2,300,000.00  3,500,000.00 2,458,333.33 1,700,000.00
 18.16% 17.15% 12.45% 9,911,534.00  20.63%

 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:520(1A)  Temporary Crossing No. 636

 1,200,000.00 830,000.00 510,000.00 71,347,923.00  400,000.00  1,200,000.00 847,782.46 400,000.00
 2.31% 1.61% 0.71% 51,418,510.24  0.54%

 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:520(1B)  Temporary Crossing No. 638

 1,200,000.00 700,000.00 510,000.00 71,347,923.00  400,000.00  1,200,000.00 826,599.73 400,000.00
 2.31% 1.36% 0.71% 51,418,510.24  0.54%

 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:520(1C)  Temporary Crossing No. 639

 1,500,000.00 850,000.00 680,000.00 71,347,923.00  800,000.00  1,500,000.00 1,078,468.83 800,000.00
 2.89% 1.65% 0.95% 51,418,510.24  1.07%

 Lump Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
 105,000.00 37,500.00 250,000.00 1,633,800.00  93,500.00  400,000.00 179,000.00 37,500.00

 11.13% 4.00% 15.30% 936,532.00  9.36%
 Lump Sum 1 Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 2017 03

 750,000.00 500,000.00 550,322.00 4,682,191.50  900,000.00  1,043,440.00 771,110.00 500,000.00
 14.31% 10.20% 11.75% 4,903,523.00  15.53%

 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01
 435,000.00 310,000.00 434,531.22 3,456,237.47  388,000.00  685,000.00 428,735.89 260,623.00

 11.86% 8.57% 12.57% 3,617,128.00  10.25%
 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11

 1,600,000.00 475,000.00 800,000.00 7,355,671.00  1,000,000.00  2,400,000.00 1,287,144.67 475,000.00
 18.43% 6.67% 10.88% 7,124,999.50  11.41%

 Lump Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05
 1,784,092.00 823,505.00 900,000.00 5,878,059.00  1,250,000.00  2,550,000.00 1,601,899.25 823,505.00

 20.83% 10.60% 15.31% 7,766,987.18  13.23%
 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04

 800,000.00 250,000.00 400,000.00 6,898,492.00  625,000.00  1,000,000.00 697,099.29 250,000.00
 10.90% 3.89% 5.80% 6,419,604.00  8.25%

 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
  Bid as:520(1)  Temporary Crossing

 505,000.00 370,335.00 510,000.00 2,839,079.50  581,510.00  581,510.00 485,615.00 370,335.00
 17.15% 12.65% 17.96% 2,927,828.00  17.24%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 615,000.00 650,000.00 615,000.00 17,202,423.90  400,000.00  650,000.00 555,000.00 400,000.00
 3.64% 3.92% 3.58% 16,585,843.50  2.25%
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 Lump Sum Class W Concrete 550(2)
 Cubic Yard 57 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12

  Bid as:501(3)  Class A Concrete
 500.00 690.00 700.00 2,839,079.50  650.00  690.00 613.33 500.00
 0.97% 1.34% 1.41% 2,927,828.00  1.10%

 Cubic Yard 138 Halibut Point Road Pavement Rehab 2013 01
  Bid as:501(3)  Class A Concrete

 550.00 500.66 500.00 19,713,666.00  1,000.00  1,000.00 683.55 500.66
 0.38% 0.36% 0.35% 19,292,860.05  0.67%

 Lump Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:501(3)  Class W Concrete

 75,000.00 20,000.00 40,000.00 11,779,677.80  0.00  75,000.00 47,500.00 20,000.00
 0.58% 0.18% 0.34% 10,891,541.00  0.00%

 Lump Sum 1 Holt-Lamplight Road Resurfacing 2012 04
  Bid as:501(3)  Class W Concrete

 6,500.00 10,000.00 14,000.00 4,841,016.75  25,000.00  25,000.00 13,833.33 6,500.00
 0.14% 0.22% 0.29% 4,646,625.80  0.45%

 Cubic Yard or Cubic Class W Concrete 550(4)
 Meter

 Cubic Yard 21 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
  Bid as:501(6)  Class W Concrete

 4,000.00 3,000.00 1,800.00 6,999,965.00  3,515.00  4,000.00 3,505.00 3,000.00
 1.43% 1.13% 0.54% 5,598,065.00  1.14%

 Cubic Yard 10 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:501(6)  Class W Concrete

 1,800.00 2,000.00 800.00 11,086,037.30  3,000.00  7,700.00 3,270.00 1,800.00
 0.14% 0.18% 0.07% 10,932,542.26  0.22%

 Linear Foot or Meter Metal Flume Downdrain 601(1)
 Linear Foot 40 AMATS: Abbott Road Rehab - Phase II 2018 05

  Bid as:601(1A)  Preformed Plastic Flume Downdrain
 250.00 250.00 125.00 5,080,598.00  140.00  250.00 197.50 140.00
 0.19% 0.19% 0.10% 5,167,568.00  0.11%

 Linear Foot 550 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:601(1A)  Preformed Plastic Flume Downdrain

 200.00 100.00 150.00 64,004,541.00  35.00  200.00 100.00 35.00
 0.19% 0.10% 0.13% 53,907,758.00  0.03%

 Contingent Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:517(2)  Temporary Excavation Stabilization

 25,000.00 25,000.00 25,000.00 19,956,166.00  25,000.00  25,000.00 25,000.00 25,000.00
 0.10% 0.11% 0.13% 21,769,589.00  0.10%

 Linear Foot 70 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
 257.50 100.00 120.00 7,253,394.00  600.00  600.00 233.43 100.00
 0.24% 0.11% 0.12% 6,367,197.00  0.53%

 LINEAR FOOT 329 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 250.00 100.00 200.00 9,992,599.00  180.00  250.00 194.09 100.00
 0.91% 0.38% 0.66% 8,594,153.05  0.66%
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 Linear Foot or Meter Metal Flume Downdrain 601(1)
 Linear Foot 32 Tok Cutoff M P 50-60 Resurfacing 2014 10

 150.00 170.00 25.00 7,952,435.50  135.00  285.00 193.33 135.00
 0.08% 0.10% 0.01% 5,671,025.00  0.07%

 Linear Foot 240 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
  Bid as:601(1A)  Preformed Plastic Flume Downdrain

 200.00 200.00 125.00 3,185,173.20  0.00  200.00 200.00 200.00
 1.46% 1.64% 0.94% 2,924,422.60  0.00%

 Linear Foot or Meter Structural Plate Pipe ___ Diameter, ___ Gage 602(1)
 Linear Foot 142 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:602(1)-II-A  Structural Plate Pipe 96 Inch Diameter, 8 Gage

 1,200.00 1,250.00 1,000.00 26,214,019.00  1,300.00  1,300.00 1,222.50 1,140.00
 0.62% 0.71% 0.54% 24,869,246.80  0.62%

 Linear Foot 61 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:602(1)-III-A  Structural Plate Pipe 108 Inch Diameter, 8 Gage

 1,250.00 950.00 1,085.00 26,214,019.00  2,000.00  2,000.00 1,500.00 950.00
 0.28% 0.23% 0.25% 24,869,246.80  0.41%

 Linear Foot 261 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:602(1)-I-A  Structural Plate Pipe 60 Inch Diameter, 10 Gage

 550.00 600.00 655.00 26,214,019.00  900.00  900.00 692.50 550.00
 0.52% 0.63% 0.65% 24,869,246.80  0.78%

 Linear Foot 134 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:602(1)-B  Structural Plate Pipe 144" Diameter, 10 Gage

 1,100.00 1,000.00 1,300.00 26,214,019.00  1,200.00  1,440.00 1,185.00 1,000.00
 0.54% 0.54% 0.66% 24,869,246.80  0.54%

 Linear Foot 200 Chena Ridge Cripple Creek Culvert Replacement 2018 04
  Bid as:602(1)-1  Structural Plate Pipe 156" Diameter, 10 Gage

 1,500.00 1,700.00 900.00 1,761,743.20  2,550.00  5,600.00 2,520.00 1,440.00
 13.99% 17.43% 10.22% 1,950,325.20  21.50%

 Linear Foot 140 Chena Ridge Cripple Creek Culvert Replacement 2018 04
  Bid as:602(1)-2  Structural Plate Pipe 192" Diameter, 8 Gage

 1,900.00 2,200.00 1,000.00 1,761,743.20  2,680.00  4,460.00 2,770.00 1,900.00
 12.41% 15.79% 7.95% 1,950,325.20  15.81%

 Linear Foot 39 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I
  Bid as:602(1-72)  Structural Plate Pipe, 72" 5% Vertical Ellipse, 10
 Gage

 1,730.00 1,650.00 1,200.00 13,812,485.00  1,500.00  2,800.00 1,714.47 1,000.00
 0.51% 0.50% 0.34% 12,869,961.50  0.43%

 Linear Foot 138 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
  Bid as:602(1A)  Structural Plate Pipe, 10-ft Diameter, 10 Gage at
 Slikok Tributary

 2,800.00 3,500.00 1,380.00 27,839,413.30  2,540.00  8,000.00 3,541.85 1,975.00
 1.30% 1.66% 0.68% 29,100,627.40  1.17%

 Linear Foot 115 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
  Bid as:602(1C)  Structural Plate Pipe, 10-ft Diameter, 10 Gage at
 Clam Gulch

 3,100.00 2,500.00 1,440.00 27,839,413.30  1,925.00  8,000.00 3,321.95 1,925.00
 1.20% 0.99% 0.59% 29,100,627.40  0.74%
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 Linear Foot or Meter Structural Plate Pipe ___ Diameter, ___ Gage 602(1)
 Linear Foot 142.7 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03

  Bid as:602(1D)  Structural Plate Pipe, 35-ft 2-in Diameter, 5 Gage
 at Crooked Creek

 7,000.00 15,000.00 3,700.00 27,839,413.30  11,560.00  15,000.00 10,661.45 7,000.00
 3.37% 7.36% 1.90% 29,100,627.40  5.51%

 Linear Foot 95 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
  Bid as:602(1B)  Structural Plate Pipe, 18-ft Diameter, 8 Gage at
 Coal Creek

 4,800.00 4,000.00 2,370.00 27,839,413.30  3,780.00  10,000.00 4,800.34 2,849.00
 1.54% 1.31% 0.81% 29,100,627.40  1.20%

 Linear Foot 152 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements
  Bid as:602(1A)  Structural Plate Pipe 60 Inch Diameter, 10 Gage

 450.00 800.00 300.00 21,880,949.00  1,000.00  1,000.00 712.14 450.00
 0.33% 0.64% 0.21% 18,937,554.72  0.71%

 Linear Foot 122 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements
  Bid as:602(1C)  Structural Plate Pipe 78 Inch Diameter, 10 Gage

 575.00 1,000.00 700.00 21,880,949.00  1,000.00  1,430.00 920.71 575.00
 0.34% 0.64% 0.39% 18,937,554.72  0.57%

 Linear Foot 300 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements
  Bid as:602(1B)  Structural Plate Pipe 66 Inch Diameter, 10 Gage

 475.00 500.00 450.00 21,880,949.00  1,000.00  1,285.00 752.14 475.00
 0.70% 0.79% 0.62% 18,937,554.72  1.40%

 Linear Foot 70 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08
 2013 ER Flooding
  Bid as:602(1)  Structural Plate Pipe 144 Inch Diameter, 10 Gage

 4,000.00 2,350.00 3,500.00 1,786,550.00  4,000.00  7,000.00 4,475.00 2,350.00
 21.76% 13.46% 13.71% 1,222,355.00  20.04%

 Linear Foot 430 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:602(1)  Structural Plate Pipe 120" Diameter, 8 Gage

 1,883.51 1,100.00 1,400.00 26,732,391.42  2,000.00  2,000.00 1,519.22 1,050.00
 3.43% 2.25% 2.25% 20,984,015.00  3.44%

 Linear Foot 225 Dalton Highway MP 362-379 Reconstruction 2017 01
  Bid as:602(1)  Structural Plate Pipe 72 Inch Diameter, 10 Gage

 1,100.00 940.00 1,200.00 34,204,146.50  1,000.00  1,100.00 1,010.00 940.00
 0.69% 0.66% 0.79% 31,994,827.00  0.61%

 Linear Foot 758 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
  Bid as:602(1)-60  Structural Plate Pipe 60" Diameter, 10 Gage

 975.00 1,060.00 1,000.00 7,253,394.00  1,300.00  1,918.99 1,269.89 975.00
 9.78% 12.62% 10.45% 6,367,197.00  12.39%

 Linear Foot 138 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
  Bid as:602(1)-72  Structural Plate Pipe 72" Diameter, 10 Gage

 493.00 860.00 1,250.00 7,253,394.00  1,350.00  1,350.00 906.29 493.00
 0.90% 1.86% 2.38% 6,367,197.00  2.34%

 Linear Foot 295 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:602(1A)  Structural Plate Pipe 72 Inch Diameter, 10 Gage

 1,200.00 1,150.00 1,000.00 34,632,290.00  2,350.00  2,350.00 1,566.67 1,150.00
 1.08% 1.10% 0.85% 30,973,940.00  2.10%

 Linear Foot 83 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:602(1B)  Structural Plate Pipe 96 Inch Diameter, 10 Gage

 2,000.00 1,725.00 1,400.00 34,632,290.00  3,115.00  3,115.00 2,280.00 1,725.00
 0.50% 0.46% 0.34% 30,973,940.00  0.78%
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 Linear Foot or Meter Structural Plate Pipe ___ Diameter, ___ Gage 602(1)
 Linear Foot 108 Dalton Highway MP 379-397 Reconstruction 2015 11

  Bid as:602(1C)  Structural Plate Pipe 108 Inch Diameter, 10 Gage
 2,000.00 1,775.00 1,600.00 34,632,290.00  2,585.00  2,585.00 2,120.00 1,775.00
 0.66% 0.62% 0.50% 30,973,940.00  0.85%

 Linear Foot 110 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:602(1)-72  Structural Plate Pipe 72" Diameter, 10 Gage

 1,050.00 750.00 800.00 10,761,116.62  2,000.00  2,000.00 1,090.00 700.00
 1.13% 0.87% 0.82% 9,525,912.80  1.93%

 Linear Foot 120 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:602(1)-84  Structural Plate Pipe 84" Diameter, 10 Gage

 1,100.00 825.00 900.00 10,761,116.62  2,500.00  2,500.00 1,235.00 750.00
 1.29% 1.04% 1.00% 9,525,912.80  2.63%

 Each 4 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:602(102)  Headwall/Wingwall End Treatment

 25,000.00 26,000.00 45,000.00 10,761,116.62  20,000.00  26,000.00 21,600.00 17,000.00
 0.98% 1.09% 1.67% 9,525,912.80  0.70%

 Linear Foot 130 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
  Bid as:602(2)  Structural Plate Pipe-Arch, 14'-11" Span, 10'-2" Rise,
 10 Gage

 3,000.00 1,950.00 1,800.00 10,250,681.00  2,400.00  3,000.00 2,185.71 1,250.00
 3.15% 2.17% 2.28% 11,699,696.00  2.45%

 Linear Foot 64 Chena Small Tracts Improvements 2014 09
  Bid as:602(1)-72  Structural Plate Pipe 72 Inch Diameter, 12 Gage

 950.00 500.00 800.00 1,174,619.10  1,150.00  1,984.02 1,146.01 500.00
 5.45% 3.01% 4.36% 1,063,885.00  6.25%

 Linear Foot 50 Doyle Road Improvements 2014 06
  Bid as:602(1)  Structural Plate Pipe 7' Diameter, 12 Gage

 3,000.00 2,300.00 2,000.00 1,408,240.00  0.00  3,000.00 2,650.00 2,300.00
 8.35% 6.80% 7.10% 1,691,090.00  0.00%

 Linear Foot 108 Road to Tanana-Stage 1 2014 05
  Bid as:602(1).NTP1  Structural Plate Pipe, 84 inch Diameter, 10
 Ga.

 800.00 950.00 720.00 12,066,042.35  1,259.43  1,700.00 1,201.89 800.00
 0.74% 0.96% 0.64% 10,650,924.70  0.89%

 Linear Foot 84 Road to Tanana-Stage 1 2014 05
  Bid as:602(1).NTP1  Structural Plate Pipe , 120 inch Diameter, 10
 Ga.

 1,100.00 1,350.00 900.00 12,066,042.35  1,717.55  2,200.00 1,713.51 1,100.00
 0.79% 1.06% 0.63% 10,650,924.70  0.94%

 Linear Foot 155 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:602(4)  Steel Structural Plate Culvert

 3,500.00 3,500.00 11,000.00 37,365,951.00  0.00  3,500.00 3,500.00 3,500.00
 1.45% 1.47% 4.56% 36,856,107.57  0.00%

 Linear Foot 234 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:602(1)-72  72 Inch SPP, 10 Gage

 800.00 800.00 450.00 26,775,562.00  2,000.00  2,000.00 1,037.50 550.00
 0.63% 0.65% 0.39% 28,866,903.50  1.58%

 Linear Foot 158 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:602(1)  Structural Plate Pipe, 96" Diameter, 8 Gage

 670.00 570.00 1,000.00 1,812,792.00  1,440.00  1,440.00 986.00 570.00
 5.91% 5.10% 8.72% 1,766,369.00  12.64%
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 Linear Foot or Meter Structural Plate Pipe ___ Diameter, ___ Gage 602(1)
 Linear Foot 129.5 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06

  Bid as:602(1)  Structural Plate Pipe 72" Diameter, 10 Gage
 1,446.00 1,050.00 400.00 1,063,285.00  2,000.00  2,000.00 1,498.67 1,050.00
 8.90% 7.04% 4.87% 1,931,426.00  7.46%

 Linear Foot 116 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:602(2)  Structural Plate Pipe-Arch 15'4" Span, 10'4" Rise, 8
 Gage

 1,850.00 1,500.00 1,900.00 17,202,423.90  1,200.00  1,850.00 1,427.50 1,160.00
 1.27% 1.05% 1.28% 16,585,843.50  0.78%

 Linear Foot 114 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:602(1)  Structural Plate Pipe 84" Diameter, 10 Gage

 1,085.00 900.00 1,100.00 17,202,423.90  725.00  1,085.00 931.25 725.00
 0.73% 0.62% 0.73% 16,585,843.50  0.47%

 Each 4 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:602(106)  Culvert End Restraint Soil Anchor Assemblies

 12,750.00 2,500.00 2,500.00 17,202,423.90  5,000.00  12,750.00 5,821.25 2,500.00
 0.30% 0.06% 0.06% 16,585,843.50  0.11%

 Linear Foot 180 Galena Campion Road Erosion Protection 2012 10
  Bid as:602(1-96)  Structural Plate Pipe 96" Diameter, 10 Gage

 963.00 950.00 2,500.00 9,529,859.50  1,000.00  1,528.00 1,050.75 690.00
 1.70% 1.73% 4.72% 9,879,853.50  1.60%

 Linear Foot 70 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:602(1-144)  Structural Plate Pipe 144" Diameter, 12 Gage

 1,000.00 1,000.00 1,000.00 11,086,037.30  1,280.00  2,000.00 1,286.00 1,000.00
 0.54% 0.64% 0.63% 10,932,542.26  0.67%

 Linear Foot 108 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:602(1-60)  Structural Plate Pipe 60" Diameter,  12 Gage

 400.00 500.00 600.00 11,086,037.30  652.00  887.00 577.80 400.00
 0.33% 0.49% 0.58% 10,932,542.26  0.52%

 Linear Foot 86 Nome - Council Road M P 4-16 2012 04
  Bid as:602(6)  Structural Plate Pipe 156" Diameter, Aluminum

 2,000.00 2,309.00 2,000.00 12,451,905.00  5,000.00  5,000.00 2,956.00 1,632.00
 1.44% 1.66% 1.38% 11,967,372.20  3.49%

 Linear Foot or Meter Structural Plate Pipe-Arch ___ Span, ___ Rise, ___ 602(2)
 Gage

 Linear Foot 35 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:602(2)  Structural Plate Pipe-Arch, 10'-10 1/2" Span, 9'-6"
 Rise, 12 Gage

 900.00 5,000.00 2,000.00 40,373,362.02  1,750.00  5,000.00 2,312.50 900.00
 0.08% 0.48% 0.17% 36,616,095.00  0.15%

 Linear Foot 138 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:602(2)-A  Structural Plate Pipe-Arch 13'-3" Span, 9'-4" Rise,
 5 Gage

 1,600.00 1,800.00 1,435.00 26,214,019.00  2,200.00  2,760.00 2,090.00 1,600.00
 0.80% 1.00% 0.76% 24,869,246.80  1.01%
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 Linear Foot or Meter Structural Plate Pipe-Arch ___ Span, ___ Rise, ___ 602(2)
 Gage

 Linear Foot 164 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 1,700.00 2,000.00 1,500.00 21,880,949.00  1,260.00  2,650.00 1,668.93 1,135.00
 1.36% 1.73% 1.12% 18,937,554.72  0.97%

 Linear Foot 110 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements
  Bid as:602(2B)  Structural Plate Pipe-Arch 131 Inch Span, 87 Inch
 Rise, 10 Gage

 1,800.00 1,500.00 900.00 21,880,949.00  1,200.00  2,852.00 1,563.86 920.00
 0.97% 0.87% 0.45% 18,937,554.72  0.62%

 Linear Foot 189 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:602(2A)  Structural Plate Pipe-Arch 12'-7" Span, 7'5" Rise,
 0.125" Gage

 2,000.00 1,600.00 1,500.00 37,091,619.00  1,500.00  2,000.00 1,575.00 1,200.00
 1.03% 0.84% 0.76% 36,149,513.00  0.70%

 Linear Foot 105 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:602(2)-A  Structural Plate Pipe-Arch 190" Span, 128" Rise, 8
 Gage

 2,210.48 1,400.00 2,000.00 26,732,391.42  2,500.00  3,437.00 2,108.21 1,400.00
 0.98% 0.70% 0.79% 20,984,015.00  1.05%

 Linear Foot 100 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:602(2)-B  Structural Plate Pipe-Arch 187" Span, 126" Rise, 8
 Gage

 2,210.68 1,400.00 1,950.00 26,732,391.42  2,600.00  3,542.00 2,109.67 1,365.00
 0.94% 0.67% 0.73% 20,984,015.00  1.04%

 Linear Foot 70 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:602(2)-C  Structural Plate Pipe-Arch 173" Span, 120" Rise, 8
 Gage

 2,294.85 1,400.00 1,900.00 26,732,391.42  3,000.00  4,338.00 2,311.84 1,400.00
 0.68% 0.47% 0.50% 20,984,015.00  0.84%

 Linear Foot 93 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:602(2)-D  Structural Plate Pipe-Arch 159" Span, 112" Rise, 8
 Gage

 2,142.83 1,200.00 1,800.00 26,732,391.42  2,800.00  3,546.00 2,098.40 1,200.00
 0.84% 0.53% 0.63% 20,984,015.00  1.04%

 Linear Foot 171 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:602(2)-E  Structural Plate Pipe-Arch 92" Span, 65" Rise, 8
 Gage

 1,734.14 800.00 1,500.00 26,732,391.42  2,300.00  2,300.00 1,394.88 800.00
 1.25% 0.65% 0.96% 20,984,015.00  1.57%

 Linear Foot 99 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:602(115)  Aluminum Box Culvert 186" Span, 87" Rise, 5/7
 Gauge

 2,035.28 1,400.00 3,500.00 26,732,391.42  2,400.00  2,400.00 1,767.90 1,300.00
 0.85% 0.66% 1.30% 20,984,015.00  0.95%

 Lump Sum 1 YAK - Fish Passage Improvements 2016 11
  Bid as:602(2)  Aluminum Structural Plate Pipe - Arch, 15'7" Span,
 10'2" Rise, 0.125" Gage

 205,000.00 280,000.00 330,000.00 595,850.00  209,360.00  329,000.00 201,707.14 0.00
 34.24% 47.55% 55.38% 588,798.83  32.92%
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 Linear Foot or Meter Structural Plate Pipe-Arch ___ Span, ___ Rise, ___ 602(2)
 Gage

 Linear Foot 105 DELETE THIS ONE.  Copper River Hwy MP 20.1 Goose Meadow 2016 08
 Culvert
  Bid as:602(105)  Aluminum Structural Plate Pipe-Arch 15'4"  Span, 
 10' Rise, 0.125" Thick

 3,125.00 1,700.00 830.00 151,732.00  2,400.00  3,125.00 2,408.33 1,700.00
 48.03% 60.54% 57.44% 294,843.90  35.70%

 Linear Foot 105 Copper River Hwy MP 20.1 Goose Meadow Culvert 2016 08
  Bid as:602(105)  Aluminum Structural Plate Pipe-Arch 15'4"  Span, 
 10' Rise, 0.125" Thick

 3,125.00 1,700.00 830.00 151,731.00  2,400.00  3,125.00 2,408.33 1,700.00
 48.00% 60.44% 57.44% 295,343.90  34.65%

 Lump Sum 1 Gravina Mill Access Road 2016 04
  Bid as:602(3)A  Structural Plate, Arch 26'-1" Span, 13'-1" Rise, 5
 Ga(Site 2)

 207,000.00 200,000.00 505,000.00 1,981,786.26  300,000.00  300,000.00 211,500.00 139,000.00
 12.04% 11.80% 25.48% 1,695,524.50  15.55%

 Lump Sum 1 Gravina Mill Access Road 2016 04
  Bid as:602(3)B  Structural Plate, Arch 26'-1" Span, 13'-1" Rise, 5
 Ga(Site 3)

 155,000.00 177,000.00 390,000.00 1,981,786.26  275,000.00  275,000.00 183,500.00 127,000.00
 9.02% 10.44% 19.68% 1,695,524.50  14.25%

 Linear Foot 125 Ktn to Shelter Cove Road, Stage 2 2016 04
  Bid as:602(2-A)  Structural Plate Pipe-Arch 9'-4" Span, 6'-3" Rise,
 10 Gage

 1,200.00 680.00 1,000.00 12,576,960.00  1,300.00  1,300.00 1,095.00 680.00
 1.29% 0.74% 0.99% 11,473,390.00  0.90%

 Linear Foot 185 Ktn to Shelter Cove Road, Stage 2 2016 04
  Bid as:603(9-84)  84 Inch Corrugated Aluminum Pipe

 800.00 570.00 800.00 12,576,960.00  800.00  900.00 767.50 570.00
 1.28% 0.92% 1.18% 11,473,390.00  0.82%

 Linear Foot 362 Ktn to Shelter Cove Road, Stage 2 2016 04
  Bid as:603(9-108)  108 Inch Corrugated Aluminum Pipe

 1,400.00 990.00 1,000.00 12,576,960.00  1,200.00  1,400.00 1,235.00 990.00
 4.37% 3.12% 2.88% 11,473,390.00  2.41%

 Linear Foot 76 Ktn to Shelter Cove Road, Stage 2 2016 04
  Bid as:602(2-B)  Structural Plate Pipe-Arch 10'-9" Span, 6'-10"
 Rise, 12 Gage

 1,900.00 1,015.00 1,800.00 12,576,960.00  1,600.00  1,900.00 1,528.75 1,015.00
 1.25% 0.67% 1.09% 11,473,390.00  0.68%

 Linear Foot 85 Ktn to Shelter Cove Road, Stage 2 2016 04
  Bid as:602(2-C)  Structural Plate Pipe-Arch 18'-5" Span, 16'-11"
 Rise, 10 Gage

 3,500.00 1,950.00 2,500.00 12,576,960.00  2,400.00  3,500.00 2,737.50 1,950.00
 2.57% 1.44% 1.69% 11,473,390.00  1.13%

 Linear Foot 75 Richardson Hwy Milepoint 2 Improvements 2015 09
  Bid as:602(105)  Aluminum Structural Plate Pipe-Arch 167" Span,
 113" Rise, 0.150" Thick

 0.00 2,000.00 1,400.00 1,231,373.65  0.00  2,000.00 2,000.00 2,000.00
 0.00% 15.60% 8.53% 961,509.50  0.00%

 Linear Foot 95 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:602 (2B)  Structural Plate Pipe-Arch 17'2" Span, 11'4" Rise,
 8 Gage

 2,875.00 7,500.00 2,700.00 28,439,345.00  4,200.00  7,500.00 3,803.22 2,344.29
 0.97% 2.67% 0.90% 26,731,479.30  1.29%
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 Linear Foot or Meter Structural Plate Pipe-Arch ___ Span, ___ Rise, ___ 602(2)
 Gage

 Linear Foot 92 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:602 (2A)  Structural Plate Pipe-Arch 14'11" Span, 10'2" Rise,
 8 Gage

 2,775.00 6,000.00 2,300.00 28,439,345.00  4,000.00  6,000.00 3,594.17 2,300.00
 0.91% 2.06% 0.74% 26,731,479.30  1.19%

 Each 2 Chena Small Tracts Improvements 2014 09
  Bid as:602(102)  Headwall/Wingwall

 70,000.00 65,000.00 100,000.00 1,174,619.10  65,150.00  79,471.93 69,905.48 65,000.00
 12.56% 12.22% 17.03% 1,063,885.00  11.06%

 Linear Foot 42 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
  Bid as:602(2A)  Structural Plate Aluminum Pipe-Arch 13'-1" Span,
 8'-4" Rise, 0.125" Thickness

 1,600.00 2,090.00 1,500.00 2,839,079.50  3,250.00  3,250.00 2,313.33 1,600.00
 2.28% 3.00% 2.22% 2,927,828.00  4.05%

 Linear Foot 168 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
  Bid as:602(2)  Structural Plate Pipe-Arch 7'-3" Span, 5'-11" Rise, 8
 Gage

 1,275.00 1,107.00 800.00 3,367,389.00  0.00  1,275.00 1,191.00 1,107.00
 6.21% 7.10% 3.99% 2,620,072.00  0.00%

 Linear Foot 100 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:602(2B)  Structural Plate Pipe-Arch 15'10" Span, 10'8" Rise,
 12 Gage

 900.00 1,700.00 1,500.00 22,717,861.60  1,200.00  2,600.00 1,522.78 900.00
 0.44% 0.82% 0.66% 20,669,751.30  0.53%

 Linear Foot 100 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:602(2A)  Structural Plate Pipe-Arch 19'11" Span, 12'10"
 Rise, 10 Gage

 1,300.00 2,000.00 2,000.00 22,717,861.60  1,500.00  2,950.00 1,915.11 1,296.00
 0.63% 0.97% 0.88% 20,669,751.30  0.67%

 Linear Foot 127 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
  Bid as:602(2)  Structural Plate Pipe-Arch 7' 3" Span, 5' 3" Rise, 12
 Gage

 530.00 930.00 900.00 3,791,689.00  1,348.41  2,000.00 1,202.10 530.00
 1.37% 2.76% 3.01% 4,277,729.72  3.15%

 Linear Foot 139 Valdez Tidal Flats Culvert Replacement AK122 2012 09
  Bid as:602(105)  Aluminum Structural Plate Pipe-Arch 157" Span,
 98" Rise, 0.150" Thick

 1,750.00 660.00 1,037.00 3,607,128.00  1,590.00  1,750.00 1,333.33 660.00
 10.36% 5.83% 4.00% 1,574,686.00  4.69%

 Linear Foot 146 Valdez Tidal Flats Culvert Replacement AK122 2012 09
  Bid as:602(105-A)  Aluminum Structural Plate Pipe-Arch 133"
 Span, 84" Rise, 0.150" Thick

 1,535.00 600.00 960.00 3,607,128.00  1,450.00  1,535.00 1,195.00 600.00
 9.54% 5.56% 3.89% 1,574,686.00  4.50%

 Linear Foot or Meter Structural Plate Arch ___ Span, ___ Rise, ___ Gage 602(3)
 Linear Foot 28.5 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01

  Bid as:602(3)  Structural Plate Arch 19' Span, 8'3" Rise, 10 Gage
 2,947.36 3,000.00 3,000.00 1,633,800.00  4,000.00  8,600.00 4,795.32 2,947.36
 8.90% 9.13% 5.23% 936,532.00  11.41%
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 Linear Foot or Meter Structural Plate Arch ___ Span, ___ Rise, ___ Gage 602(3)
 Linear Foot 61 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 2,500.00 6,500.00 930.00 64,004,541.00  1,860.00  6,500.00 3,390.00 1,860.00
 0.26% 0.74% 0.09% 53,907,758.00  0.19%

 Lump Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12
  Bid as:602(4)  Structural Plate Arch 75' Span, 25' Rise, 1 Gage

 2,000,000.00 836,011.75 626,450.00 13,708,375.00  500,000.00  2,000,000.00 1,374,082.35 500,000.00
 9.90% 4.42% 4.57% 18,907,425.83  2.31%

 Lump Sum 1 YAK - Fish Passage Improvements 2016 11
  Bid as:602(4)  Streambed Material

 20,000.00 19,000.00 20,000.00 595,850.00  22,000.00  30,000.00 16,193.00 0.00
 3.34% 3.23% 3.36% 588,798.83  3.46%

 Lump Sum 1 POW: Hydaburg Highway Fish Passage Improvements 2014 04
  Bid as:602(5)  Streambed Material

 23,500.00 15,000.00 5,000.00 478,175.00  0.00  23,500.00 19,250.00 15,000.00
 5.15% 3.86% 1.05% 388,512.00  0.00%

 Linear Foot 72 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:602(3)  Structural Plate Arch 19' Span, 6'4" Rise, 10 Gage

 900.00 1,300.00 2,600.00 15,122,227.00  2,115.00  2,115.00 1,578.75 900.00
 0.32% 0.48% 1.24% 19,515,005.00  0.70%

 Each 7 Nome - Council Road M P 4-16 2012 04
  Bid as:602(5)  Deadman

 5,000.00 3,000.00 10,000.00 12,451,905.00  10,000.00  21,500.00 11,975.91 3,000.00
 0.29% 0.18% 0.56% 11,967,372.20  0.57%

 Linear Foot or Meter ___ Inch CSP 603(1)
 Linear Foot 180 Rex Trail Seven Mile Lake Reroute 2018 02

  Bid as:603(1)  24 Inch CSP
 125.00 91.00 135.00 685,743.00  100.00  190.00 123.33 85.00
 3.34% 2.68% 3.54% 612,164.25  2.21%

 Linear Foot 86 North Fork Road Bridge Erosion Repair 2016 10
  Bid as:603(1-18)  18 Inch CSP

 50.00 47.00 70.00 1,251,866.50  55.00  136.50 79.81 47.00
 0.35% 0.36% 0.48% 1,126,214.70  0.37%

 Linear Foot 11,600 NHS Storm Drain Inspections 2016 09
  Bid as:603(22)  Storm Drain CCTV 24-inch and Smaller

 9.09 4.00 7.00 549,500.00  15.00  15.00 9.02 4.00
 22.51% 10.11% 14.78% 459,100.00  26.22%

 Linear Foot 36 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:603(1)-36  36 Inch CSP

 118.00 150.00 200.00 3,956,151.00  220.00  330.00 206.69 78.00
 0.10% 0.13% 0.18% 4,094,773.00  0.18%

 Linear Foot 49.5 Fritz Cove Road Rehabilitation And Repair 2014 11
  Bid as:603(1-18)  18 Inch CSP

 85.00 90.00 120.00 3,692,403.00  0.00  90.00 87.50 85.00
 0.09% 0.14% 0.16% 3,115,745.00  0.00%

 Linear Foot 184 JNU-Mendenhall Valley Dust Control (Paving) 2014 08
  Bid as:603(1-18)  18 Inch CSP

 0.00 130.00 100.00 1,472,863.20  0.00  130.00 130.00 130.00
 0.00% 1.60% 1.25% 1,494,155.00  0.00%
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 Linear Foot or Meter ___ Inch CSP 603(1)
 Linear Foot 40 FMATS Area Surface Upgrades FFY2013 2013 05

  Bid as:603(1-24)  24 Inch CSP
 115.64 110.00 100.00 1,403,882.75  125.00  125.00 112.66 100.00
 0.39% 0.38% 0.28% 1,159,171.29  0.41%

 Each 4 FMATS Area Surface Upgrades FFY2013 2013 05
  Bid as:603(27)  Clean and Repair Pipe

 778.80 1,322.20 300.00 1,403,882.75  1,000.00  1,322.20 975.25 778.80
 0.27% 0.46% 0.09% 1,159,171.29  0.32%

 Linear Foot 60 Steese Highway Birch Creek Boat Launch 2013 04
  Bid as:603(1)  24 Inch CSP

 118.00 85.00 150.00 805,618.75  90.00  134.00 97.37 52.00
 1.13% 0.87% 1.12% 588,125.00  0.83%

 Linear Foot 60 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
  Bid as:603(1)  24 Inch CSP

 120.00 80.00 200.00 4,587,518.00  110.00  150.00 111.17 80.00
 0.17% 0.12% 0.26% 3,915,515.00  0.15%

 Linear Foot 1,172 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:603(21)-18  18 Inch Corrugated Polyethylene Pipe

 88.00 80.00 80.00 8,364,460.00  0.00  88.00 84.00 80.00
 1.07% 1.03% 1.12% 9,118,342.00  0.00%

 Linear Foot 82 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:603(1-90)  90 Inch CSP

 750.00 600.00 600.00 11,779,677.80  0.00  750.00 675.00 600.00
 0.47% 0.45% 0.42% 10,891,541.00  0.00%

 Linear Foot 205 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:603(1-120)  120 Inch CSP

 1,000.00 700.00 1,500.00 11,779,677.80  0.00  1,000.00 850.00 700.00
 1.58% 1.32% 2.61% 10,891,541.00  0.00%

 Linear Foot 280 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
  Bid as:603(1-144)  144 Inch CSP (Install Only)

 375.00 650.00 800.00 995,000.00  392.00  1,144.00 536.22 165.00
 11.23% 22.03% 22.51% 826,020.00  11.67%

 Linear Foot 48 Mccarthy Road Upgrades 2012 02
  Bid as:603(2)  7.25' Span, 5.25' Rise, 12 Guage

 955.00 422.00 400.00 3,819,035.00  578.04  955.00 637.01 422.00
 1.19% 0.60% 0.50% 3,369,611.00  0.67%

 Linear Foot 50 Mccarthy Road Upgrades 2012 02
  Bid as:603(1)-48  48 Inch CSP

 104.00 100.00 250.00 3,819,035.00  242.64  700.00 301.94 100.00
 0.13% 0.15% 0.33% 3,369,611.00  0.29%

 Linear Foot 213 Dalton Highway MP 11-18 Reconstruction 2012 01
  Bid as:602(1)  Structural Plate Pipe 192 inch Diameter, 7 Gage

 2,000.00 1,000.00 2,000.00 22,264,161.25  2,300.00  2,400.00 1,889.78 1,000.00
 2.54% 1.30% 1.91% 16,424,451.50  2.50%

 Linear Foot or Meter 12 Inch CSP 603(1-12)
 Linear Foot 91 Old Nenana/Ester Hill Rehabilitation 2017 09

  Bid as:603(1)-12  12 Inch CSP
 66.00 50.00 70.00 12,088,084.00  62.00  66.00 59.33 50.00
 0.04% 0.04% 0.05% 12,499,865.00  0.04%

 Linear Foot 45 Birch Hill Bicycle and Pedestrian Facility 2017 07
  Bid as:603(1)-12  12 Inch CSP

 65.00 70.00 80.00 1,605,998.00  50.00  70.00 61.25 50.00
 0.16% 0.19% 0.22% 1,634,123.00  0.12%
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 Linear Foot or Meter 12 Inch CSP 603(1-12)
 Linear Foot 31 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 125.00 500.00 90.00 10,304,726.50  285.00  500.00 257.50 120.00
 0.04% 0.20% 0.03% 7,898,725.72  0.10%

 Linear Foot 20 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:603(21-12)  12 Inch Corrugated Polyethylene Pipe

 300.00 116.68 100.00 39,443,973.00  200.00  300.00 193.34 116.68
 0.01% 0.01% 0.01% 40,745,592.41  0.01%

 Linear Foot 13 College Road Right Turn Lanes 2015 10
 90.00 116.50 78.00 856,823.00  80.00  210.00 117.30 80.00
 0.12% 0.16% 0.12% 947,198.45  0.10%

 Linear Foot 160 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 70.00 70.00 60.00 7,122,545.80  90.00  90.00 76.67 70.00
 0.13% 0.14% 0.13% 8,240,476.20  0.16%

 Linear Foot 717 Bennett Road Resurfacing 2015 02
 70.00 50.00 100.00 1,678,267.50  85.00  85.00 68.33 50.00
 4.71% 3.73% 4.27% 961,036.08  5.08%

 LINEAR FOOT 22 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 210.00 100.00 75.00 8,369,299.00  0.00  210.00 155.00 100.00
 0.05% 0.03% 0.02% 8,362,244.00  0.00%

 Linear Foot 42 JNU-Mendenhall Valley Dust Control (Paving) 2014 08
  Bid as:603(22)  Slotted Drain

 0.00 350.00 400.00 1,472,863.20  0.00  350.00 350.00 350.00
 0.00% 0.98% 1.14% 1,494,155.00  0.00%

 Linear Foot 60 Doyle Road Improvements 2014 06
 130.00 150.00 150.00 1,408,240.00  0.00  150.00 140.00 130.00
 0.43% 0.53% 0.64% 1,691,090.00  0.00%

 Linear Foot 40 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:603 (9-12)  12 Inch Corrugated Aluminum Pipe

 0.00 300.00 125.00 1,900,920.00  0.00  300.00 300.00 300.00
 0.00% 0.57% 0.26% 2,104,176.00  0.00%

 Linear Foot 55 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 140.00 90.00 80.00 38,150,089.50  175.00  200.00 151.00 90.00
 0.03% 0.02% 0.01% 29,587,321.00  0.03%

 Linear Foot 330 Airport Way Preventive Maintenance - Stage I 2013 10
 50.00 60.00 75.00 5,616,358.46  75.00  75.00 61.67 50.00
 0.30% 0.37% 0.44% 5,388,088.84  0.45%

 Linear Foot 179 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:603(1)-12  12 Inch CSP

 73.00 100.00 50.00 1,812,792.00  50.00  100.00 79.60 50.00
 0.73% 1.01% 0.49% 1,766,369.00  0.50%

 Linear Foot 4 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 150.00 150.00 100.00 1,023,245.00  0.00  150.00 150.00 150.00
 0.04% 0.05% 0.04% 1,214,605.00  0.00%

 Linear Foot 60 Nordale Road Rehabilitation 2013 02
 55.00 60.00 90.00 4,548,500.95  67.00  67.00 60.67 55.00
 0.07% 0.08% 0.12% 4,442,893.00  0.09%

 No Conversion
Page: 306No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
603(1-12)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter 12 Inch CSP 603(1-12)
 Linear Foot 26 Nome - Council Road M P 4-16 2012 04

 200.00 100.00 80.00 12,451,905.00  200.00  200.00 129.00 61.00
 0.04% 0.02% 0.02% 11,967,372.20  0.04%

 Linear Foot or Meter 18 Inch CSP 603(1-18)
 Linear Foot 25 Chicken Airport Access Road Resurfacing 2018 06

  Bid as:603(1)-18  18 Inch CSP
 200.00 60.00 325.00 424,501.60  0.00  200.00 130.00 60.00
 0.85% 0.29% 1.91% 518,973.60  0.00%

 LINEAR FOOT 10 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 150.00 200.00 80.00 3,413,310.00  350.00  350.00 233.33 150.00
 0.04% 0.06% 0.02% 3,440,733.00  0.09%

 Linear Foot 1,104 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:603(1)-18-A  18 Inch CSP

 90.00 80.00 75.00 26,214,019.00  120.00  120.00 102.50 80.00
 0.36% 0.36% 0.32% 24,869,246.80  0.44%

 Linear Foot 1,900 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:603(1)-18  18-Inch CSP

 70.00 60.00 85.00 12,088,084.00  72.00  72.00 67.33 60.00
 0.96% 0.91% 1.34% 12,499,865.00  0.95%

 Linear Foot 225 Birch Hill Bicycle and Pedestrian Facility 2017 07
  Bid as:603(1)-18  18 Inch CSP

 87.00 70.00 65.00 1,605,998.00  55.00  87.00 74.25 55.00
 1.09% 0.96% 0.91% 1,634,123.00  0.66%

 Linear Foot 20 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 200.00 200.00 105.00 64,004,541.00  195.00  200.00 167.50 75.00
 0.01% 0.01% 0.00% 53,907,758.00  0.01%

 Linear Foot 24 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
  Bid as:603(1)-18  18 Inch CSP

 100.00 149.00 100.00 909,592.50  125.00  149.00 111.25 71.00
 0.26% 0.42% 0.26% 858,231.00  0.30%

 Linear Foot 20 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 143.00 100.00 150.00 823,610.80  89.00  170.00 120.33 89.00
 0.41% 0.29% 0.36% 684,191.00  0.24%

 Linear Foot 10 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 190.00 500.00 120.00 10,304,726.50  290.00  500.00 277.50 130.00
 0.02% 0.06% 0.01% 7,898,725.72  0.03%

 Linear Foot 1,543 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 60.00 60.00 90.00 3,263,635.00  85.00  123.42 82.11 60.00
 3.09% 3.23% 4.26% 2,864,888.00  4.29%

 Linear Foot 83 Seward Highway: 92nd Avenue Connector 2016 02
 150.00 145.00 85.00 10,582,033.50  74.00  175.00 117.79 40.55
 0.12% 0.12% 0.07% 9,982,119.90  0.06%
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 Linear Foot or Meter 18 Inch CSP 603(1-18)
 Linear Foot 19 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I
 105.60 260.00 120.00 4,139,213.00  138.00  261.50 182.02 105.60
 0.04% 0.11% 0.06% 4,631,344.00  0.06%

 Linear Foot 3,186 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 80.00 125.00 80.00 46,690,634.00  65.00  125.00 73.10 37.94
 0.58% 0.95% 0.55% 42,094,598.00  0.45%

 Linear Foot 131 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:603(1)-18  18 Inch CSP

 86.00 70.00 75.00 6,860,754.40  90.00  90.00 82.00 70.00
 0.15% 0.13% 0.14% 7,090,895.00  0.15%

 Linear Foot 229 Yankovich / Miller Hill Multi-Use Path 2015 03
 70.00 60.00 75.00 1,667,903.00  86.00  86.00 72.00 60.00
 0.86% 0.87% 1.03% 1,587,663.00  1.03%

 Linear Foot 774 Plack Road Bicycle/Pedestrian Facility 2015 02
 85.00 56.00 80.00 2,460,799.90  60.00  93.00 73.50 56.00
 2.63% 1.86% 2.52% 2,329,969.21  1.82%

 Linear Foot 70 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 100.00 110.00 250.00 7,811,185.00  150.00  150.00 112.50 95.00
 0.11% 0.15% 0.22% 5,284,485.00  0.16%

 Linear Foot 300 Chena Small Tracts Improvements 2014 09
  Bid as:603(1)-18  18 Inch CSP

 80.00 120.00 150.00 1,174,619.10  65.00  129.73 98.68 65.00
 2.15% 3.38% 3.83% 1,063,885.00  1.66%

 Linear Foot 60 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 106.88 125.00 11,714,375.75  0.00  106.88 104.94 103.00

 0.00% 0.06% 0.06% 10,727,261.00  0.00%
 Linear Foot 66 ANC Postmark Storm Drain Outfall Repairs 2014 07

 220.00 79.00 75.00 2,088,725.00  85.00  220.00 128.00 79.00
 0.46% 0.20% 0.24% 2,568,324.00  0.16%

 Linear Foot 380 Doyle Road Improvements 2014 06
 140.00 175.00 175.00 1,408,240.00  0.00  175.00 157.50 140.00
 2.96% 3.93% 4.72% 1,691,090.00  0.00%

 LINEAR FOOT 588 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:603 (1-18)  18 INCH CSP

 68.00 70.00 100.00 6,771,019.50  200.00  200.00 112.67 68.00
 0.58% 0.61% 0.87% 6,769,000.00  1.57%

 Linear Foot 1,456 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 84.00 100.00 55.00 14,885,926.75  120.00  120.00 85.11 60.55
 0.66% 0.91% 0.54% 15,967,622.06  0.95%

 Linear Foot 213 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 54.00 70.00 90.00 9,104,289.00  300.00  300.00 141.33 54.00
 0.17% 0.23% 0.21% 6,527,698.00  0.85%

 Linear Foot 270 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:603(1-18)  18-Inch CSP

 120.00 60.00 80.00 37,365,951.00  0.00  120.00 90.00 60.00
 0.09% 0.04% 0.06% 36,856,107.57  0.00%

 No Conversion
Page: 308No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
603(1-18)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter 18 Inch CSP 603(1-18)
 Linear Foot 42 Parks Highway M P 239-252 Rehabilitation 2013 11

  Bid as:603(1)-18  18 Inch CSP
 140.00 150.00 90.00 26,775,562.00  500.00  500.00 285.00 140.00
 0.02% 0.02% 0.01% 28,866,903.50  0.07%

 Linear Foot 129 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 150.00 110.00 80.00 38,150,089.50  140.00  200.00 144.00 110.00
 0.06% 0.05% 0.03% 29,587,321.00  0.06%

 Linear Foot 112 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 150.00 110.00 80.00 38,150,089.50  180.00  200.00 158.00 110.00
 0.05% 0.04% 0.02% 29,587,321.00  0.06%

 Linear Foot 12 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:603(1)-18  18 Inch CSP

 165.00 190.00 60.00 1,812,792.00  70.00  190.00 134.00 70.00
 0.11% 0.13% 0.04% 1,766,369.00  0.05%

 Linear Foot 63 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 182.00 96.00 120.00 1,319,324.00  0.00  182.00 139.00 96.00
 0.77% 0.41% 0.57% 1,471,816.50  0.00%

 Linear Foot 126 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:603(1)-18  18 Inch CSP

 80.00 85.00 85.00 17,202,423.90  100.00  121.00 96.50 80.00
 0.06% 0.06% 0.06% 16,585,843.50  0.07%

 Linear Foot 204 Nordale Road Rehabilitation 2013 02
 65.00 70.00 95.00 4,548,500.95  76.00  76.00 70.33 65.00
 0.30% 0.32% 0.43% 4,442,893.00  0.33%

 Linear Foot 800 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:603(1)-18  18 Inch CSP

 70.00 70.00 100.00 22,717,861.60  80.00  145.00 87.72 45.50
 0.27% 0.27% 0.35% 20,669,751.30  0.28%

 Linear Foot 1,176 Emmonak Landfill Road & Community Roads 2012 10
  Bid as:603(1)-18  18 Inch CSP

 57.60 125.00 170.00 9,617,831.40  45.00  170.00 98.70 45.00
 1.00% 2.18% 2.08% 6,748,620.00  0.77%

 Linear Foot 103 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
  Bid as:603(17-18)  18 Inch Pipe

 104.00 75.00 75.00 2,648,822.00  90.00  104.00 87.80 75.00
 0.42% 0.31% 0.29% 2,530,821.97  0.34%

 Linear Foot 3 North Pole Bike Trail Rehabilitation and Connections 2012 07
  Bid as:603(1)-18  18 Inch CSP

 200.00 150.00 150.00 640,139.00  320.00  320.00 192.50 100.00
 0.10% 0.09% 0.07% 492,497.25  0.14%

 Linear Foot 3,266 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 50.00 50.00 45.00 11,086,037.30  56.00  85.00 61.40 50.00
 1.26% 1.49% 1.33% 10,932,542.26  1.36%

 Linear Foot 932 South Cushman Street - Mitchell Expressway To Sanduri Street  2012 01
  Bid as:603(1)-18  18 Inch CSP

 54.00 55.00 60.00 3,502,699.60  70.00  70.00 59.00 54.00
 1.53% 1.65% 1.60% 3,098,635.60  1.92%
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 Linear Foot or Meter 24 Inch CSP 603(1-24)
 Linear Foot 80 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07

  Bid as:603(1)-24  24 Inch CSP
 265.00 200.00 250.00 2,516,072.50  129.00  265.00 198.33 129.00
 0.96% 0.77% 0.79% 2,085,849.50  0.45%

 Linear Foot 110 Northern Region River Encroachment Repairs - Richardson 2018 06
 Highway MP 1-16
  Bid as:603(1)-24  24 Inch CSP

 200.00 190.00 109.00 5,169,287.50  268.00  268.00 205.00 162.00
 0.44% 0.58% 0.23% 3,612,284.10  0.56%

 LINEAR FOOT 20 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 160.00 210.00 120.00 3,413,310.00  460.00  460.00 276.67 160.00
 0.09% 0.12% 0.07% 3,440,733.00  0.23%

 Linear Foot 4,520 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:603(1)-24-A  24 Inch CSP

 120.00 120.00 125.00 26,214,019.00  130.00  180.00 137.50 120.00
 1.97% 2.18% 2.16% 24,869,246.80  1.96%

 Linear Foot 162 Rex Trail Seven Mile Lake Reroute 2018 02
  Bid as:603(128)  HDPE Pipe, 18 Inch

 75.00 58.75 90.00 685,743.00  50.00  184.00 95.48 50.00
 1.80% 1.55% 2.13% 612,164.25  1.00%

 Linear Foot 4,050 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:603(1)-24  24-Inch CSP

 90.00 100.00 107.00 12,088,084.00  105.00  105.00 98.33 90.00
 2.64% 3.24% 3.58% 12,499,865.00  2.96%

 Linear Foot 520 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 100.00 126.50 150.00 2,880,450.00  130.00  150.00 127.30 100.00
 2.34% 3.32% 2.71% 1,980,177.00  2.89%

 Linear Foot 191 Birch Hill Bicycle and Pedestrian Facility 2017 07
  Bid as:603(1)-24  24 Inch CSP

 113.00 90.00 75.00 1,605,998.00  90.00  154.00 111.75 90.00
 1.20% 1.05% 0.89% 1,634,123.00  0.92%

 Linear Foot 417 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 78.00 70.00 100.00 2,930,940.00  54.50  115.00 77.24 53.15
 1.40% 1.36% 1.42% 2,151,595.45  0.93%

 Linear Foot 136 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road
  Bid as:603(1-12)  12 Inch CSP

 65.50 50.80 60.00 2,930,940.00  42.00  75.00 53.08 33.29
 0.38% 0.32% 0.28% 2,151,595.45  0.23%

 Linear Foot 13 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05
 200.00 400.00 100.00 916,350.00  719.00  719.00 289.86 60.00
 0.33% 0.76% 0.14% 688,677.50  1.20%

 Linear Foot 2,327 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 100.00 200.00 110.00 64,004,541.00  280.00  280.00 166.25 85.00
 0.40% 0.86% 0.40% 53,907,758.00  1.11%
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 Linear Foot or Meter 24 Inch CSP 603(1-24)
 Linear Foot 320 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04

 Repairs
  Bid as:603(1)24 - B  24 Inch CSP

 158.00 125.00 170.00 2,640,149.50  240.00  340.00 217.78 125.00
 1.89% 1.70% 2.06% 2,359,224.40  2.66%

 Linear Foot 76 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs
  Bid as:603(1)24 - A  24 Inch CSP

 151.00 125.00 170.00 2,640,149.50  220.00  340.00 211.22 125.00
 0.43% 0.40% 0.49% 2,359,224.40  0.58%

 Linear Foot 243 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP 
  Bid as:603(1)-24  24 Inch CSP

 0.00 0.00 147.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.53% 327,000.00  0.00%

 Linear Foot 243 Richardson Highway MP 235 Ruby Creek Bridge #0594   2016 11
  Bid as:603(1)-24  24 Inch CSP

 105.00 125.00 147.00 6,793,685.00  115.00  200.00 144.05 105.00
 0.39% 0.53% 0.53% 5,769,321.00  0.41%

 Linear Foot 400 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:603(128)  HDPE Pipe, 12 Inch

 115.00 65.00 150.00 8,896,116.75  125.00  125.00 97.22 65.00
 0.47% 0.30% 0.67% 8,683,260.00  0.44%

 Linear Foot 300 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:603(1)-24  24 Inch CSP

 125.00 120.00 130.00 8,896,116.75  125.00  200.00 133.19 100.12
 0.38% 0.41% 0.44% 8,683,260.00  0.33%

 Each 2 U.S Creek Road Resurfacing 2016 08
  Bid as:603(105)  Clean and Repair Pipe

 2,050.00 1,000.00 1,400.00 1,499,069.70  2,500.00  3,500.00 2,440.14 1,000.00
 0.28% 0.14% 0.19% 1,424,518.00  0.28%

 Each 32 U.S Creek Road Resurfacing 2016 08
  Bid as:603(101)  Clean Culvert

 1,550.00 750.00 700.00 1,499,069.70  1,000.00  1,879.51 1,259.09 750.00
 3.39% 1.68% 1.49% 1,424,518.00  1.79%

 Linear Foot 60 U.S Creek Road Resurfacing 2016 08
  Bid as:603(1)  24 Inch CSP

 110.00 120.00 125.00 1,499,069.70  200.00  200.00 156.77 110.00
 0.45% 0.51% 0.50% 1,424,518.00  0.67%

 Linear Foot 80 Richardson Highway MP 24-35 Resurfacing 2016 07
  Bid as:603(1)-24  24 Inch CSP

 200.00 400.00 150.00 10,368,551.50  260.00  400.00 302.00 200.00
 0.15% 0.36% 0.12% 8,986,166.39  0.19%

 Linear Foot 66 ANC Paving and Drainage Improvements 2016 2016 06
 100.00 93.05 120.00 358,602.00  130.00  200.00 128.67 85.00
 1.86% 1.80% 2.21% 341,075.48  2.37%

 Linear Foot 328 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 100.00 85.00 125.00 3,263,635.00  115.00  131.63 107.91 85.00
 1.09% 0.97% 1.26% 2,864,888.00  1.23%

 Linear Foot 1,788 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:603(17-24)  24 Inch Pipe

 140.00 85.00 200.00 18,928,072.50  130.00  340.00 173.75 85.00
 1.49% 0.97% 1.89% 15,712,283.30  1.38%
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 Linear Foot or Meter 24 Inch CSP 603(1-24)
 Linear Foot 20 Northern Region Avalanche Gates - HSIP 2016 02

 100.00 70.00 120.00 702,853.00  200.00  600.00 285.07 70.00
 0.39% 0.29% 0.34% 476,707.00  0.73%

 Linear Foot 418 Seward Highway: 92nd Avenue Connector 2016 02
 160.00 135.00 100.00 10,582,033.50  74.00  160.00 109.39 43.70
 0.66% 0.57% 0.40% 9,982,119.90  0.30%

 Linear Foot 100 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:603(1)-18  18 Inch CSP

 69.00 80.00 150.00 3,956,151.00  220.00  220.00 134.71 69.00
 0.16% 0.20% 0.38% 4,094,773.00  0.50%

 Linear Foot 62 Denali Highway Seattle Creek Bridge Replacement 2016 01
 105.00 100.00 125.00 3,456,237.47  110.00  222.52 129.61 75.00
 0.18% 0.17% 0.22% 3,617,128.00  0.18%

 Linear Foot 423 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:603(1-18)  18 Inch CSP

 72.50 50.42 120.00 39,443,973.00  71.00  100.00 73.78 50.42
 0.07% 0.05% 0.13% 40,745,592.41  0.07%

 Linear Foot 129 HSIP: Kodiak Rock Fall Mitigation 2015 10
 116.00 360.00 140.00 2,541,843.00  151.00  457.00 215.71 100.00
 0.60% 2.10% 0.71% 2,212,795.00  0.74%

 Linear Foot 114 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:603(1)-18  18 Inch CSP

 100.00 110.00 125.00 10,761,116.62  100.00  150.00 112.00 100.00
 0.11% 0.13% 0.13% 9,525,912.80  0.10%

 Linear Foot 460 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:603(1)-24  24 Inch CSP

 130.00 150.00 150.00 10,761,116.62  200.00  210.00 168.00 130.00
 0.59% 0.72% 0.64% 9,525,912.80  0.81%

 Linear Foot 167 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 121.20 160.00 135.00 4,139,213.00  143.00  160.00 142.05 121.20
 0.43% 0.58% 0.54% 4,631,344.00  0.51%

 Linear Foot 4,332 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 85.00 135.00 100.00 46,690,634.00  70.00  135.00 80.13 41.53
 0.84% 1.39% 0.93% 42,094,598.00  0.66%

 Linear Foot 74 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 175.00 200.00 90.00 1,445,635.50  0.00  200.00 187.50 175.00
 1.09% 1.32% 0.46% 1,125,191.00  0.00%

 Linear Foot 622 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:603(1)-24  24 Inch CSP

 87.00 100.00 115.00 6,860,754.40  100.00  100.00 95.67 87.00
 0.74% 0.88% 1.04% 7,090,895.00  0.78%

 Linear Foot 775 Plack Road Bicycle/Pedestrian Facility 2015 02
 90.00 68.00 100.00 2,460,799.90  70.00  107.00 83.75 68.00
 2.79% 2.26% 3.15% 2,329,969.21  2.12%

 Linear Foot 139 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:603 (1-24)  24 Inch CSP

 143.00 300.00 175.00 28,439,345.00  300.00  341.98 249.16 143.00
 0.07% 0.16% 0.09% 26,731,479.30  0.13%

 Linear Foot 1,684 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
 145.85 140.00 160.00 25,266,799.00  122.00  170.00 132.54 95.00
 1.05% 1.20% 1.07% 19,656,000.00  0.82%
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 Linear Foot or Meter 24 Inch CSP 603(1-24)
 Linear Foot 228 Tok Cutoff M P 50-60 Resurfacing 2014 10

  Bid as:603(1)-24  24 Inch CSP
 120.00 130.00 170.00 7,952,435.50  150.00  205.00 152.50 120.00
 0.44% 0.52% 0.49% 5,671,025.00  0.52%

 Linear Foot 72 Hurst Road Resurfacing 2014 10
 90.00 70.00 100.00 3,616,344.70  80.00  90.00 80.00 70.00
 0.23% 0.19% 0.20% 2,595,968.19  0.19%

 Linear Foot 70 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 112.50 148.00 11,714,375.75  0.00  112.50 110.75 109.00

 0.00% 0.07% 0.09% 10,727,261.00  0.00%
 Linear Foot 164 Richardson Highway Fairbanks New Weigh Station 2014 06

 65.00 70.00 100.00 13,111,936.66  114.02  114.02 87.26 65.00
 0.09% 0.10% 0.13% 11,172,615.00  0.15%

 Linear Foot 86 Richardson Highway Fairbanks New Weigh Station 2014 06
 65.00 70.00 100.00 13,111,936.66  93.36  100.00 82.09 65.00
 0.05% 0.05% 0.07% 11,172,615.00  0.06%

 Linear Foot 288 Doyle Road Improvements 2014 06
 160.00 200.00 175.00 1,408,240.00  0.00  200.00 180.00 160.00
 2.57% 3.41% 3.58% 1,691,090.00  0.00%

 LINEAR FOOT 10 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:603 (1-24)  24 INCH CSP

 250.00 75.00 200.00 6,771,019.50  500.00  500.00 275.00 75.00
 0.04% 0.01% 0.03% 6,769,000.00  0.07%

 Linear Foot 850 Road to Tanana-Stage 1 2014 05
 160.00 120.00 160.00 12,066,042.35  112.97  310.00 160.59 100.00
 1.16% 0.96% 1.13% 10,650,924.70  0.63%

 Linear Foot 34 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 225.00 115.00 120.00 4,522,558.00  0.00  225.00 170.00 115.00
 0.13% 0.07% 0.09% 5,686,743.30  0.00%

 Linear Foot 859 Edgerton Highway MP 0-19 Resurfacing 2014 04
 165.00 120.00 110.00 9,269,950.00  160.00  175.00 150.83 120.00
 1.90% 1.38% 1.02% 7,445,892.20  1.68%

 Linear Foot 327 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 116.00 150.00 115.00 22,059,084.10  100.00  300.00 150.67 100.00
 0.18% 0.24% 0.17% 20,669,482.00  0.16%

 Linear Foot 841 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 100.00 115.00 100.00 10,566,460.90  200.00  200.00 138.33 100.00
 0.66% 0.82% 0.80% 11,749,901.68  1.27%

 Linear Foot 3,137 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 100.00 150.00 60.00 14,885,926.75  140.00  150.00 105.55 65.45
 1.70% 2.95% 1.26% 15,967,622.06  2.38%

 Linear Foot 313 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 66.00 129.00 200.00 9,104,289.00  350.00  350.00 181.67 66.00
 0.30% 0.62% 0.69% 6,527,698.00  1.46%

 Linear Foot 670 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:603(1-24)  24-Inch CSP
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 Linear Foot or Meter 24 Inch CSP 603(1-24)
 140.00 60.00 100.00 37,365,951.00  0.00  140.00 100.00 60.00

 Linear Foot 3,071 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:603(1)-24  24 Inch CSP

 150.00 130.00 100.00 26,775,562.00  200.00  200.00 150.00 120.00
 1.56% 1.38% 1.15% 28,866,903.50  2.08%

 Linear Foot 389 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 200.00 160.00 140.00 38,150,089.50  165.00  220.00 179.00 150.00
 0.25% 0.21% 0.14% 29,587,321.00  0.20%

 Linear Foot 741 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 200.00 160.00 120.00 38,150,089.50  195.00  220.00 195.00 160.00
 0.48% 0.40% 0.23% 29,587,321.00  0.45%

 Linear Foot 41 St. Mary's / Mountain Village Road Rehabilitation 2013 11
 196.00 150.00 175.00 11,562,950.50  170.00  225.00 188.71 150.00
 0.08% 0.06% 0.06% 10,510,726.00  0.06%

 Linear Foot 801 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:603(1)-24  24 Inch CSP

 80.00 120.00 160.00 11,350,218.00  82.00  145.00 100.88 75.00
 0.58% 0.93% 1.13% 10,388,566.00  0.56%

 Linear Foot 10 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:603(1)-24  24 Inch CSP

 205.00 250.00 100.00 1,812,792.00  120.00  250.00 180.00 120.00
 0.11% 0.14% 0.06% 1,766,369.00  0.07%

 Linear Foot 65 Potter Road Surfacing 2013 08
  Bid as:603(1)-24  24 Inch CSP

 100.00 80.00 200.00 947,235.60  120.00  120.00 100.00 80.00
 0.73% 0.62% 1.37% 835,888.12  0.76%

 Linear Foot 1,018 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:603(1)-24  24 Inch CSP

 104.00 150.00 85.00 17,202,423.90  125.00  221.00 150.00 104.00
 0.63% 0.92% 0.50% 16,585,843.50  0.72%

 Linear Foot 203 North Slope Borough Road Improvements AK048 2013 02
 0.00 240.00 215.00 1,971,708.80  0.00  240.00 240.00 240.00

 0.00% 2.44% 2.21% 1,995,598.10  0.00%
 Linear Foot 98 Nordale Road Rehabilitation 2013 02

 75.00 125.00 150.00 4,548,500.95  80.00  125.00 93.33 75.00
 0.16% 0.28% 0.32% 4,442,893.00  0.17%

 Linear Foot 400 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:603(1)-24  24 Inch CSP

 88.00 95.00 150.00 22,717,861.60  100.00  170.00 107.17 59.00
 0.17% 0.18% 0.26% 20,669,751.30  0.18%

 Linear Foot 580 Emmonak Landfill Road & Community Roads 2012 10
  Bid as:603(1)-24  24 Inch CSP

 89.18 150.00 190.00 9,617,831.40  55.00  190.00 130.65 55.00
 0.76% 1.29% 1.15% 6,748,620.00  0.46%

 Linear Foot 732 Emmonak Landfill Road & Community Roads 2012 10
  Bid as:603(1)-24  24 Inch CSP

 91.96 150.00 190.00 9,617,831.40  55.00  185.00 118.63 55.00
 0.99% 1.63% 1.45% 6,748,620.00  0.58%
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 Linear Foot or Meter 24 Inch CSP 603(1-24)
 Linear Foot 3,136 Top of the World Highway MP 0-13 Rehab 2012 07

 100.00 160.00 140.00 19,224,820.50  68.00  160.00 101.80 61.00
 2.01% 3.23% 2.28% 15,555,427.00  1.25%

 Linear Foot 440 Top of the World Highway MP 0-13 Rehab 2012 07
  Bid as:603(1-18)  18 Inch CSP

 80.00 150.00 90.00 19,224,820.50  65.00  150.00 88.00 55.00
 0.23% 0.42% 0.21% 15,555,427.00  0.17%

 Linear Foot 20 North Pole Bike Trail Rehabilitation and Connections 2012 07
  Bid as:603(1)-24  24 Inch CSP

 100.00 70.00 150.00 640,139.00  115.00  120.00 101.25 70.00
 0.32% 0.28% 0.47% 492,497.25  0.34%

 Linear Foot 572 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 53.00 100.00 55.00 11,086,037.30  71.60  130.00 88.72 53.00
 0.23% 0.52% 0.28% 10,932,542.26  0.30%

 Linear Foot 1,147 Parks Highway M P 252-263 Rehabilitation 2012 05
  Bid as:603(1)-24  24 Inch CSP

 80.00 230.00 150.00 13,682,389.00  105.00  230.00 151.71 80.00
 0.72% 2.10% 1.26% 12,580,165.00  0.94%

 Linear Foot 2,396 Nome - Council Road M P 4-16 2012 04
 200.00 120.00 100.00 12,451,905.00  250.00  250.00 139.55 60.00
 4.00% 2.40% 1.92% 11,967,372.20  4.87%

 Linear Foot 478 Dalton Hwy 9 Mile Hill North 2012 02
 200.00 140.00 170.00 7,398,971.95  150.00  200.00 160.50 116.00
 1.69% 1.25% 1.10% 5,342,261.50  1.14%

 Linear Foot 281 Dalton Highway MP 11-18 Reconstruction 2012 01
 250.00 130.00 150.00 22,264,161.25  190.00  250.00 165.44 115.00
 0.42% 0.22% 0.19% 16,424,451.50  0.27%

 Linear Foot or Meter 36 Inch CSP 603(1-36)
 Linear Foot 90 Northern Region River Encroachment Repairs - Richardson 2018 06

 Highway MP 1-16
  Bid as:603(1)-36  36 Inch CSP

 600.00 400.00 205.00 5,169,287.50  353.00  600.00 399.75 246.00
 1.08% 1.00% 0.36% 3,612,284.10  0.60%

 Linear Foot 1,609 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:603(1)-36-A  36 Inch CSP

 240.00 200.00 170.00 26,214,019.00  150.00  360.00 237.50 150.00
 1.40% 1.29% 1.04% 24,869,246.80  0.80%

 Linear Foot 81 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:603(1)-36-B  36 Inch CSP

 120.00 150.00 150.00 26,214,019.00  150.00  600.00 255.00 120.00
 0.04% 0.05% 0.05% 24,869,246.80  0.04%

 Linear Foot 391 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:603(1)-36  36-Inch CSP

 170.00 180.00 170.00 12,088,084.00  152.00  180.00 167.33 152.00
 0.48% 0.56% 0.55% 12,499,865.00  0.41%

 Linear Foot 120 Birch Hill Bicycle and Pedestrian Facility 2017 07
  Bid as:603(1)-36  36 Inch CSP

 105.00 150.00 80.00 1,605,998.00  119.00  158.00 133.00 105.00
 0.70% 1.10% 0.60% 1,634,123.00  0.76%

 Linear Foot 45 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road
  Bid as:603(1-18)  18 Inch CSP
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 Linear Foot or Meter 36 Inch CSP 603(1-36)
 72.00 65.00 80.00 2,930,940.00  55.00  100.00 67.93 38.50

 Linear Foot 7,488 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:603(1)-36  36 Inch CSP

 240.68 170.00 230.00 26,732,391.42  170.00  250.00 202.10 170.00
 7.62% 6.07% 6.44% 20,984,015.00  5.09%

 Linear Foot 66 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:603(1-36B)  36 Inch CSP, 14 Gage

 200.00 400.00 250.00 64,004,541.00  485.00  485.00 311.25 160.00
 0.02% 0.05% 0.03% 53,907,758.00  0.05%

 Linear Foot 7,000 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 150.00 300.00 190.00 64,004,541.00  360.00  360.00 242.50 150.00
 1.81% 3.90% 2.08% 53,907,758.00  4.28%

 Linear Foot 1,340 Dalton Highway MP 362-379 Reconstruction 2017 01
  Bid as:603(1)36  36 Inch CSP

 225.00 230.00 200.00 34,204,146.50  200.00  300.00 238.75 200.00
 0.84% 0.96% 0.78% 31,994,827.00  0.73%

 Linear Foot 65 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 300.00 270.00 250.00 13,708,375.00  500.00  500.00 324.00 150.00
 0.10% 0.09% 0.12% 18,907,425.83  0.15%

 Linear Foot 693 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
  Bid as:603(1)-36  36 Inch CSP

 250.00 400.00 230.00 7,253,394.00  900.00  900.00 457.03 250.00
 2.29% 4.35% 2.20% 6,367,197.00  7.84%

 Linear Foot 60 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP 
  Bid as:603(1)-36  36 Inch CSP

 0.00 0.00 240.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.21% 327,000.00  0.00%

 Linear Foot 60 Richardson Highway MP 235 Ruby Creek Bridge #0594   2016 11
  Bid as:603(1)-36  36 Inch CSP

 165.00 300.00 240.00 6,793,685.00  188.00  300.00 221.00 165.00
 0.15% 0.31% 0.21% 5,769,321.00  0.17%

 Linear Foot 650 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:603(1)-36  36 Inch CSP

 225.00 170.00 200.00 8,896,116.75  200.00  300.00 210.06 170.00
 1.48% 1.27% 1.46% 8,683,260.00  1.14%

 Linear Foot 1,608 Richardson Highway MP 24-35 Resurfacing 2016 07
  Bid as:603(1)-36  36 Inch CSP

 450.00 500.00 225.00 10,368,551.50  610.00  850.00 564.00 410.00
 6.90% 8.95% 3.49% 8,986,166.39  9.13%

 Linear Foot 20 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
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 Linear Foot or Meter 36 Inch CSP 603(1-36)
 325.00 500.00 200.00 10,304,726.50  425.00  500.00 387.50 300.00

 Linear Foot 3,148 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:603(17-36)  36 Inch Pipe

 180.00 115.00 300.00 18,928,072.50  350.00  500.00 286.25 115.00
 3.38% 2.30% 4.99% 15,712,283.30  6.52%

 Linear Foot 14 Seward Highway: 92nd Avenue Connector 2016 02
 350.00 190.00 125.00 10,582,033.50  155.00  350.00 218.13 71.89
 0.05% 0.03% 0.02% 9,982,119.90  0.02%

 Linear Foot 888 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:603 (1-36)  36 Inch CSP

 500.00 165.00 200.00 34,632,290.00  290.00  500.00 318.33 165.00
 1.35% 0.47% 0.51% 30,973,940.00  0.78%

 Linear Foot 1,385 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 127.00 62.51 150.00 39,443,973.00  200.00  300.00 162.90 62.51
 0.42% 0.21% 0.53% 40,745,592.41  0.65%

 Linear Foot 20 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:603(21-36)  36 Inch Corrugated Polyethylene Pipe

 450.00 107.97 150.00 39,443,973.00  400.00  450.00 336.59 107.97
 0.02% 0.01% 0.01% 40,745,592.41  0.02%

 Linear Foot 2,822 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:603(1-24)  24 Inch CSP

 91.10 51.35 135.00 39,443,973.00  150.00  150.00 100.49 51.35
 0.61% 0.36% 0.97% 40,745,592.41  0.99%

 Linear Foot 30 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 250.00 380.00 170.00 7,355,671.00  250.00  500.00 321.35 248.09
 0.09% 0.16% 0.07% 7,124,999.50  0.09%

 Linear Foot 140 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:603(1)-36  36 Inch CSP

 160.00 350.00 200.00 10,761,116.62  300.00  350.00 270.00 160.00
 0.22% 0.51% 0.26% 9,525,912.80  0.37%

 Linear Foot 460 Parks Highway MP 192-194 Resurfacing 2015 09
 270.00 250.00 200.00 2,207,003.00  0.00  270.00 260.00 250.00
 5.00% 5.50% 4.17% 2,089,539.00  0.00%

 Linear Foot 110 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
 350.00 190.00 650.00 4,594,077.50  0.00  350.00 270.00 190.00
 1.13% 0.64% 1.56% 3,271,889.38  0.00%

 Linear Foot 141 Parks Highway MP 235 Drainage Improvements 2015 08
 0.00 260.00 225.00 499,782.50  0.00  260.00 260.00 260.00

 0.00% 6.03% 6.35% 607,950.00  0.00%
 Linear Foot 491 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 100.00 170.00 120.00 46,690,634.00  125.00  170.00 111.48 55.98
 0.11% 0.20% 0.13% 42,094,598.00  0.13%

 Linear Foot 1,301 Tok Cutoff M P 24-30 Resurfacing 2015 05
  Bid as:603(1)  36 Inch CSP

 200.00 200.00 200.00 4,698,644.50  350.00  350.00 240.00 200.00
 6.21% 6.33% 5.54% 4,112,844.00  9.69%

 Linear Foot 355 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:603(1)-36  36 Inch CSP

 70.00 150.00 150.00 6,860,754.40  110.00  150.00 110.00 70.00
 0.34% 0.75% 0.78% 7,090,895.00  0.49%
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 Linear Foot or Meter 36 Inch CSP 603(1-36)
 Linear Foot 545 Dalton Highway M P 401-414 Reconstruction 2014 12

  Bid as:603 (1-36)  36 Inch CSP
 210.00 400.00 200.00 28,439,345.00  400.00  400.00 302.95 210.00
 0.41% 0.82% 0.38% 26,731,479.30  0.70%

 Linear Foot 822.5 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 290.00 200.00 200.00 10,250,681.00  220.00  300.00 239.29 190.00
 1.92% 1.41% 1.60% 11,699,696.00  1.42%

 Linear Foot 2,732 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
 224.89 178.00 210.00 25,266,799.00  185.00  224.89 181.99 100.00
 2.62% 2.47% 2.27% 19,656,000.00  2.03%

 Linear Foot 482 Tok Cutoff M P 50-60 Resurfacing 2014 10
  Bid as:603(1)-36  36 Inch CSP

 170.00 230.00 200.00 7,952,435.50  165.00  460.00 234.17 160.00
 1.31% 1.95% 1.21% 5,671,025.00  1.20%

 Linear Foot 346 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 170.00 170.00 300.00 7,811,185.00  200.00  500.00 225.00 150.00
 0.93% 1.11% 1.33% 5,284,485.00  1.03%

 Linear Foot 77 Chena Small Tracts Improvements 2014 09
  Bid as:603(1)-24  24 Inch CSP

 120.00 100.00 175.00 1,174,619.10  78.00  193.11 122.78 78.00
 0.83% 0.72% 1.15% 1,063,885.00  0.51%

 Linear Foot 343 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 157.50 250.00 11,714,375.75  0.00  157.50 154.75 152.00

 0.00% 0.50% 0.73% 10,727,261.00  0.00%
 Linear Foot 305 Richardson Highway Fairbanks New Weigh Station 2014 06

 85.00 100.00 200.00 13,111,936.66  136.81  136.81 114.20 85.00
 0.23% 0.27% 0.47% 11,172,615.00  0.34%

 Linear Foot 236 Road to Tanana-Stage 1 2014 05
 210.00 170.00 200.00 12,066,042.35  211.10  270.00 202.22 150.00
 0.42% 0.38% 0.39% 10,650,924.70  0.33%

 Linear Foot 88 Edgerton Highway MP 0-19 Resurfacing 2014 04
 215.00 170.00 140.00 9,269,950.00  170.00  245.00 196.67 170.00
 0.25% 0.20% 0.13% 7,445,892.20  0.18%

 Linear Foot 254.4 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 180.00 190.00 140.00 10,566,460.90  250.00  250.00 206.67 180.00
 0.36% 0.41% 0.34% 11,749,901.68  0.48%

 Linear Foot 122 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 130.00 300.00 100.00 14,885,926.75  250.00  300.00 177.90 98.29
 0.09% 0.23% 0.08% 15,967,622.06  0.17%

 Linear Foot 282 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:603(1-36)  36-Inch CSP

 200.00 95.00 200.00 37,365,951.00  0.00  200.00 147.50 95.00
 0.15% 0.07% 0.15% 36,856,107.57  0.00%

 Linear Foot 3,054 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:603(1)-36  36 Inch CSP

 250.00 160.00 125.00 26,775,562.00  250.00  250.00 215.00 160.00
 2.58% 1.69% 1.43% 28,866,903.50  2.58%
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 Linear Foot or Meter 36 Inch CSP 603(1-36)
 Linear Foot 808 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 250.00 200.00 200.00 38,150,089.50  180.00  250.00 214.00 180.00
 0.66% 0.55% 0.42% 29,587,321.00  0.46%

 Linear Foot 1,114 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 250.00 200.00 150.00 38,150,089.50  215.00  250.00 231.00 200.00
 0.91% 0.75% 0.44% 29,587,321.00  0.75%

 Linear Foot 302 St. Mary's / Mountain Village Road Rehabilitation 2013 11
 110.00 160.00 182.00 11,562,950.50  190.00  250.00 197.14 110.00
 0.31% 0.46% 0.48% 10,510,726.00  0.48%

 Linear Foot 65 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:603(1)-36  36 Inch CSP

 100.00 150.00 275.00 11,350,218.00  109.00  175.00 121.75 85.00
 0.06% 0.09% 0.16% 10,388,566.00  0.06%

 Linear Foot 431 Potter Road Surfacing 2013 08
  Bid as:603(1)-18  18 Inch CSP

 80.00 50.00 175.00 947,235.60  110.00  110.00 80.00 50.00
 3.85% 2.58% 7.96% 835,888.12  4.62%

 Linear Foot 816 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:603(1)-36  36 Inch CSP

 145.00 185.00 170.00 17,202,423.90  180.00  242.00 188.00 145.00
 0.70% 0.91% 0.81% 16,585,843.50  0.83%

 Linear Foot 150 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:603(1)-36  36 Inch CSP

 166.00 160.00 200.00 22,717,861.60  150.00  756.00 262.33 117.00
 0.12% 0.12% 0.13% 20,669,751.30  0.10%

 Linear Foot 90 Galena Campion Road Erosion Protection 2012 10
  Bid as:602(1-120)  Structural Plate Pipe 120" Diameter, 10 Gage

 1,112.00 1,200.00 3,000.00 9,529,859.50  1,500.00  1,760.00 1,313.75 938.00
 0.98% 1.09% 2.83% 9,879,853.50  1.20%

 Linear Foot 98 Northern Region Deep Culverts Replacement - Stage 1 2012 08
 360.00 200.59 150.00 2,236,855.00  200.00  522.00 330.07 200.00
 1.30% 0.89% 0.66% 2,199,000.00  0.61%

 Linear Foot 45 Top of the World Highway MP 0-13 Rehab 2012 07
 150.00 200.00 200.00 19,224,820.50  123.00  200.00 161.20 123.00
 0.04% 0.06% 0.05% 15,555,427.00  0.03%

 Linear Foot 230 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 108.00 200.00 90.00 11,086,037.30  101.00  200.00 124.20 101.00
 0.19% 0.42% 0.19% 10,932,542.26  0.17%

 Linear Foot 190 Nome Snake River Bridge Replacement 2012 05
  Bid as:603(1)-36  36 Inch CSP

 195.00 200.00 275.00 9,211,114.75  131.00  400.00 216.20 131.00
 0.42% 0.44% 0.57% 8,584,329.25  0.28%

 Linear Foot 1,074 Parks Highway M P 252-263 Rehabilitation 2012 05
  Bid as:603(1)-36  36 Inch CSP

 100.00 300.00 225.00 13,682,389.00  205.00  300.00 207.29 100.00
 0.84% 2.56% 1.77% 12,580,165.00  1.72%

 Linear Foot 693 Nome - Council Road M P 4-16 2012 04
 225.00 150.00 175.00 12,451,905.00  300.00  300.00 188.27 108.00
 1.30% 0.87% 0.97% 11,967,372.20  1.69%
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 Linear Foot or Meter 36 Inch CSP 603(1-36)
 Linear Foot 15 Dalton Hwy 9 Mile Hill North 2012 02

 700.00 400.00 200.00 7,398,971.95  500.00  700.00 383.67 154.00
 0.19% 0.11% 0.04% 5,342,261.50  0.12%

 Linear Foot 2,490 Dalton Highway MP 11-18 Reconstruction 2012 01
 300.00 275.00 200.00 22,264,161.25  216.00  300.00 211.56 139.00
 4.45% 4.17% 2.24% 16,424,451.50  2.74%

 Linear Foot or Meter 48 Inch CSP 603(1-48)
 Linear Foot 400 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:603(1)-48-A  48 Inch CSP

 330.00 350.00 190.00 26,214,019.00  200.00  480.00 340.00 200.00
 0.48% 0.56% 0.29% 24,869,246.80  0.27%

 Linear Foot 120 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:603(1)-60-B  60 Inch CSP

 180.00 200.00 275.00 26,214,019.00  200.00  840.00 355.00 180.00
 0.08% 0.10% 0.13% 24,869,246.80  0.08%

 Linear Foot 1,022 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:603(1)-48  48 Inch CSP

 297.63 230.00 265.00 26,732,391.42  300.00  300.00 269.66 230.00
 1.29% 1.12% 1.01% 20,984,015.00  1.23%

 Linear Foot 139 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:603(1-48)  48 Inch CSP, 14 Gage

 250.00 1,000.00 750.00 64,004,541.00  600.00  1,000.00 612.50 250.00
 0.06% 0.26% 0.16% 53,907,758.00  0.14%

 Linear Foot 76 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs
  Bid as:603(1)48 - B  48 Inch CSP

 302.00 220.00 300.00 2,640,149.50  405.00  650.00 401.56 220.00
 0.86% 0.71% 0.86% 2,359,224.40  1.07%

 Linear Foot 528 Dalton Highway MP 362-379 Reconstruction 2017 01
  Bid as:603(1)48  48 Inch CSP

 240.00 250.00 250.00 34,204,146.50  250.00  350.00 272.50 240.00
 0.35% 0.41% 0.39% 31,994,827.00  0.36%

 Linear Foot 489 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
  Bid as:603(1)-48  48 Inch CSP

 334.00 560.00 300.00 7,253,394.00  1,250.00  1,250.00 609.01 323.00
 2.16% 4.30% 2.02% 6,367,197.00  7.68%

 Linear Foot 210 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:603(1)-48  48 Inch CSP

 325.00 300.00 250.00 8,896,116.75  225.00  350.00 277.23 225.00
 0.69% 0.73% 0.59% 8,683,260.00  0.41%

 Linear Foot 480 Richardson Highway MP 24-35 Resurfacing 2016 07
  Bid as:603(1)-48  48 Inch CSP

 1,050.00 600.00 275.00 10,368,551.50  850.00  1,700.00 950.00 550.00
 4.80% 3.20% 1.27% 8,986,166.39  3.80%
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 Linear Foot or Meter 48 Inch CSP 603(1-48)
 Linear Foot 115 Sterling Highway MP 114-135 Pavement Preservation 2016 04

 1,000.00 400.00 750.00 18,928,072.50  950.00  1,000.00 712.50 400.00
 0.69% 0.29% 0.46% 15,712,283.30  0.65%

 Linear Foot 1,239 Dalton Highway MP 379-397 Reconstruction 2015 11
 600.00 225.00 250.00 34,632,290.00  238.00  600.00 354.33 225.00
 2.26% 0.90% 0.89% 30,973,940.00  0.89%

 Linear Foot 150 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:603(1)-60  60 Inch CSP

 450.00 400.00 300.00 10,761,116.62  500.00  500.00 430.00 400.00
 0.66% 0.63% 0.42% 9,525,912.80  0.66%

 Linear Foot 47 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 200.00 385.00 160.00 46,690,634.00  200.00  385.00 207.06 71.71
 0.02% 0.04% 0.02% 42,094,598.00  0.02%

 Linear Foot 111.75 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 360.00 250.00 300.00 10,250,681.00  340.00  365.00 334.29 250.00
 0.32% 0.24% 0.33% 11,699,696.00  0.30%

 Linear Foot 446 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
 311.16 230.00 310.00 25,266,799.00  228.00  330.00 254.35 200.00
 0.59% 0.52% 0.55% 19,656,000.00  0.41%

 Linear Foot 525 Road to Tanana-Stage 1 2014 05
 410.00 245.00 240.00 12,066,042.35  217.28  410.00 259.46 180.00
 1.84% 1.21% 1.04% 10,650,924.70  0.74%

 Linear Foot 112 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:603(2-64x43)  64x43 Inch CSP Arch

 223.00 300.00 500.00 22,059,084.10  350.00  675.00 404.00 223.00
 0.12% 0.16% 0.25% 20,669,482.00  0.19%

 Linear Foot 159.3 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 193.00 260.00 275.00 10,566,460.90  300.00  300.00 251.00 193.00
 0.24% 0.35% 0.41% 11,749,901.68  0.36%

 Linear Foot 551 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:603(1)-48  48 Inch CSP

 350.00 210.00 200.00 26,775,562.00  300.00  350.00 277.50 210.00
 0.65% 0.40% 0.41% 28,866,903.50  0.56%

 Each 17 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:603(27)  Clean and Repair Pipe

 700.00 3,000.00 800.00 26,775,562.00  1,000.00  3,000.00 1,750.00 700.00
 0.04% 0.18% 0.05% 28,866,903.50  0.06%

 Linear Foot 444 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 350.00 400.00 600.00 38,150,089.50  320.00  400.00 324.00 250.00
 0.51% 0.60% 0.70% 29,587,321.00  0.44%

 Linear Foot 110 St. Mary's / Mountain Village Road Rehabilitation 2013 11
 177.00 345.00 450.00 11,562,950.50  235.00  400.00 301.00 177.00
 0.18% 0.36% 0.43% 10,510,726.00  0.22%

 Linear Foot 409 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
 260.00 300.00 200.00 2,350,491.00  260.00  325.00 265.71 175.00
 4.28% 5.26% 3.48% 2,330,539.00  4.20%

 Linear Foot 16 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:603(1)-48  48 Inch CSP
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 Linear Foot or Meter 48 Inch CSP 603(1-48)
 205.00 300.00 300.00 17,202,423.90  150.00  525.00 295.00 150.00

 Linear Foot 112 Northern Region Deep Culverts Replacement - Stage 1 2012 08
 400.00 297.89 200.00 2,236,855.00  225.00  600.00 394.49 225.00
 1.65% 1.52% 1.00% 2,199,000.00  0.79%

 Linear Foot 60 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 165.00 300.00 125.00 11,086,037.30  180.00  300.00 221.00 160.00
 0.08% 0.16% 0.07% 10,932,542.26  0.08%

 Linear Foot 183 Parks Highway M P 252-263 Rehabilitation 2012 05
  Bid as:603(1)-48  48 Inch CSP

 150.00 400.00 320.00 13,682,389.00  275.00  563.00 350.14 150.00
 0.22% 0.58% 0.43% 12,580,165.00  0.39%

 Each 53 Parks Highway M P 252-263 Rehabilitation 2012 05
  Bid as:603(27)  Clean and Repair Pipe

 750.00 1,200.00 300.00 13,682,389.00  1,250.00  5,000.00 1,762.29 750.00
 0.31% 0.51% 0.12% 12,580,165.00  0.52%

 Linear Foot 76 Nome - Council Road M P 4-16 2012 04
 800.00 180.00 200.00 12,451,905.00  1,000.00  1,000.00 395.64 180.00
 0.51% 0.11% 0.12% 11,967,372.20  0.62%

 Linear Foot or Meter 60 Inch CSP 603(1-60)
 Linear Foot 102 Northern Region River Encroachment Repairs - Richardson 2018 06

 Highway MP 1-16
  Bid as:603(1)-60  60 Inch CSP

 700.00 530.00 350.00 5,169,287.50  510.00  700.00 603.50 510.00
 1.43% 1.50% 0.69% 3,612,284.10  0.99%

 Linear Foot 1,109 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:603(1)-60  60 Inch CSP

 328.28 280.00 425.00 26,732,391.42  360.00  400.00 341.18 280.00
 1.54% 1.48% 1.76% 20,984,015.00  1.60%

 Linear Foot 233 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 1,000.00 1,500.00 300.00 64,004,541.00  750.00  1,500.00 1,137.50 750.00
 0.40% 0.65% 0.11% 53,907,758.00  0.30%

 Linear Foot 160 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs
  Bid as:603(1)60 - B  60 Inch CSP

 444.00 272.00 325.00 2,640,149.50  445.00  700.00 488.11 272.00
 2.66% 1.84% 1.97% 2,359,224.40  2.47%

 Linear Foot 185 Dalton Highway MP 362-379 Reconstruction 2017 01
  Bid as:603(1)60  60 Inch CSP

 460.00 380.00 350.00 34,204,146.50  400.00  460.00 410.00 380.00
 0.24% 0.22% 0.19% 31,994,827.00  0.20%

 Linear Foot 40 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:603(1)-60  60 Inch CSP

 385.00 400.00 400.00 8,896,116.75  450.00  450.00 387.94 292.65
 0.16% 0.18% 0.18% 8,683,260.00  0.16%

 Linear Foot 127 Gravina Mill Access Road 2016 04
  Bid as:603(9-24)  24 Inch Corrugated Aluminum Pipe

 90.00 231.50 80.00 1,981,786.26  100.00  231.50 140.38 90.00
 0.66% 1.73% 0.51% 1,695,524.50  0.66%
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 Linear Foot or Meter 60 Inch CSP 603(1-60)
 Linear Foot 38 Gravina Mill Access Road 2016 04

  Bid as:603(9-48)A  48 Inch Corrugated Aluminum Pipe
 350.00 350.00 280.00 1,981,786.26  500.00  500.00 387.50 350.00
 0.77% 0.78% 0.54% 1,695,524.50  0.98%

 Linear Foot 254 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 250.00 415.00 200.00 46,690,634.00  300.00  415.00 301.59 230.00
 0.15% 0.25% 0.11% 42,094,598.00  0.17%

 Linear Foot 244 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:603 (1-60)  60 Inch CSP

 500.00 352.20 250.00 28,439,345.00  500.00  584.99 452.87 352.20
 0.43% 0.32% 0.21% 26,731,479.30  0.39%

 Linear Foot 216 Road to Tanana-Stage 1 2014 05
 520.00 300.00 320.00 12,066,042.35  263.10  520.00 352.62 263.10
 0.96% 0.61% 0.57% 10,650,924.70  0.37%

 Linear Foot 150 St. Mary's / Mountain Village Road Rehabilitation 2013 11
 256.00 365.00 550.00 11,562,950.50  268.00  600.00 397.00 256.00
 0.36% 0.52% 0.71% 10,510,726.00  0.34%

 Linear Foot 46 St. Mary's / Mountain Village Road Rehabilitation 2013 11
  Bid as:603(1-78)  78 Inch CSP

 691.00 500.00 825.00 11,562,950.50  335.00  1,500.00 778.00 335.00
 0.30% 0.22% 0.33% 10,510,726.00  0.13%

 Linear Foot 85 St. Mary's / Mountain Village Road Rehabilitation 2013 11
  Bid as:603(1-66)  66 Inch CSP

 400.00 380.00 725.00 11,562,950.50  285.00  900.00 503.57 285.00
 0.32% 0.31% 0.53% 10,510,726.00  0.20%

 Linear Foot 50 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:603(1)-60  60 Inch CSP

 375.00 265.00 400.00 22,717,861.60  500.00  1,800.00 623.44 203.00
 0.09% 0.06% 0.09% 20,669,751.30  0.11%

 Linear Foot 223 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 600.00 500.00 220.00 11,779,677.80  0.00  600.00 550.00 500.00
 1.03% 1.02% 0.42% 10,891,541.00  0.00%

 Linear Foot 62 Nome - Council Road M P 4-16 2012 04
 900.00 260.00 300.00 12,451,905.00  1,500.00  1,500.00 560.73 235.00
 0.47% 0.13% 0.15% 11,967,372.20  0.76%

 Linear Foot or Meter 72 Inch CSP 603(1-72)
 Linear Foot 90 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07

  Bid as:603(1)-72  72 Inch CSP
 930.00 550.00 550.00 2,516,072.50  450.00  930.00 629.17 450.00
 3.79% 2.37% 1.97% 2,085,849.50  1.78%

 Linear Foot 136 Richardson Highway MP 24-35 Resurfacing 2016 07
  Bid as:603(1)-72  72 Inch CSP

 2,200.00 1,050.00 450.00 10,368,551.50  1,100.00  4,700.00 1,962.00 760.00
 2.85% 1.59% 0.59% 8,986,166.39  1.39%

 Linear Foot 137 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:603 (1-72)  72 Inch CSP

 542.00 500.00 275.00 28,439,345.00  650.00  780.00 604.06 500.00
 0.26% 0.26% 0.13% 26,731,479.30  0.29%

 Linear Foot 900 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
  Bid as:602(1-72)  Structural Plate Pipe 72 Inch Diameter, 10 Gage

 892.93 644.00 450.00 25,266,799.00  1,300.00  1,300.00 820.44 644.00
 3.42% 2.95% 1.60% 19,656,000.00  4.70%
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 Linear Foot or Meter 72 Inch CSP 603(1-72)
 Linear Foot 236 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02

 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 400.00 710.00 350.00 10,566,460.90  500.00  710.00 536.67 400.00
 0.74% 1.43% 0.78% 11,749,901.68  0.89%

 Linear Foot 142 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 500.00 500.00 800.00 38,150,089.50  400.00  500.00 450.00 400.00
 0.23% 0.24% 0.30% 29,587,321.00  0.18%

 Linear Foot 92 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:603(1)-60  60 Inch CSP

 165.00 250.00 325.00 17,202,423.90  300.00  323.00 259.50 165.00
 0.09% 0.14% 0.17% 16,585,843.50  0.16%

 Linear Foot 165 Steese Highway MP 5-11 Resurfacing 2012 10
 325.00 550.00 300.00 8,641,218.75  425.00  550.00 433.33 325.00
 0.74% 1.26% 0.57% 7,189,147.00  0.90%

 Linear Foot 65 Nome - Council Road M P 4-16 2012 04
 1,100.00 288.00 400.00 12,451,905.00  1,600.00  1,600.00 686.64 285.00
 0.60% 0.16% 0.21% 11,967,372.20  0.85%

 Linear Foot or Meter 84 Inch CSP 603(1-84)
 Linear Foot 95 Old Nenana/Ester Hill Rehabilitation 2017 09

  Bid as:603(1)-84  84-Inch CSP
 700.00 500.00 600.00 12,088,084.00  600.00  700.00 600.00 500.00
 0.48% 0.38% 0.47% 12,499,865.00  0.40%

 Linear Foot 368 Richardson Highway MP 24-35 Resurfacing 2016 07
  Bid as:603(1)-60  60 Inch CSP

 650.00 1,000.00 400.00 10,368,551.50  1,000.00  1,000.00 834.00 520.00
 2.28% 4.10% 1.42% 8,986,166.39  3.42%

 Linear Foot or Each 96 Inch CSP 603(1-96)
 Linear Foot 155 Glenn Highway M P 172-189 Rehabilitation 2012 10

  Bid as:602(1)-96  96 Inch SPP
 500.00 660.00 600.00 22,717,861.60  1,000.00  1,700.00 907.00 500.00
 0.37% 0.49% 0.41% 20,669,751.30  0.69%

 Linear Foot or Meter ___ Inch CSP Arch 603(2)
 Linear Foot 72 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

  Bid as:603(2-95)  95x67 Inch CSP Arch
 455.00 2,000.00 950.00 8,914,415.00  1,800.00  2,000.00 1,260.65 450.00
 0.43% 1.92% 0.77% 7,494,742.75  1.70%

 Linear Foot 79 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
  Bid as:603(2-142)  142x91 Inch CSP Arch

 575.00 1,600.00 1,050.00 8,914,415.00  2,325.00  2,500.00 1,508.61 575.00
 0.60% 1.69% 0.93% 7,494,742.75  2.41%

 Linear Foot 17,400 NHS Storm Drain Inspections 2016 09
  Bid as:603(23)  Storm Drain CCTV Larger than 24-inch

 9.09 5.50 9.50 549,500.00  5.00  9.09 6.90 5.00
 33.76% 20.85% 30.08% 459,100.00  13.11%

 Linear Foot 151 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)
  Bid as:603(2-57)  57X38  Inch CSP Arch

 400.00 600.00 600.00 5,148,790.00  600.00  600.00 487.50 350.00
 1.12% 1.74% 1.76% 5,198,106.50  1.65%
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 Linear Foot or Meter ___ Inch CSP Arch 603(2)
 Linear Foot 210 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
  Bid as:603(2-49)  49X33  Inch CSP Arch

 375.00 400.00 400.00 5,148,790.00  400.00  400.00 376.25 330.00
 1.45% 1.62% 1.63% 5,198,106.50  1.53%

 Linear Foot 263 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:603(2-128)  128x83 Inch CSP Arch

 500.00 1,320.00 1,000.00 10,566,460.90  900.00  1,320.00 906.67 500.00
 1.03% 2.95% 2.49% 11,749,901.68  1.79%

 Linear Foot 57 Halibut Point Road Pavement Rehab 2013 01
  Bid as:603(2)-64x43   64x43 Inch CSP Arch

 250.00 319.00 200.00 19,713,666.00  1,000.00  1,000.00 523.00 250.00
 0.07% 0.09% 0.06% 19,292,860.05  0.28%

 Linear Foot 176 Halibut Point Road Pavement Rehab 2013 01
  Bid as:603(2)-28x20  28x20 Inch CSP Arch

 90.00 111.10 150.00 19,713,666.00  200.00  200.00 133.70 90.00
 0.08% 0.10% 0.13% 19,292,860.05  0.17%

 Each 10 Steese Highway MP 5-11 Resurfacing 2012 10
  Bid as:603(23)  Clean Existing Culvert

 1,725.00 1,200.00 2,000.00 8,641,218.75  2,000.00  2,000.00 1,641.67 1,200.00
 0.24% 0.17% 0.23% 7,189,147.00  0.26%

 Linear Foot 197 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:603(2)  53x41 Inch CSP Arch

 265.00 60.00 130.00 9,015,968.53  250.00  265.00 215.25 60.00
 0.68% 0.16% 0.28% 7,589,893.00  0.64%

 Each End Section for ___ Inch CSP 603(3)
 Hour 300 NHS Storm Drain Inspections 2016 09

  Bid as:603(24)  Storm Drain Cleaning
 225.00 525.00 500.00 549,500.00  800.00  800.00 512.50 225.00
 14.41% 34.31% 27.30% 459,100.00  36.17%

 Lump Sum 1 Northern Region Automatic Vehicle Classification 2013 06
  Bid as:669(1-C)  Automatic Vehicle Classification, Cordova
 (Whitshed Road)

 122,000.00 126,000.00 139,500.00 1,751,800.00  139,000.00  202,000.00 147,250.00 122,000.00
 7.03% 7.53% 7.96% 1,672,705.00  6.41%

 Lump Sum 1 Northern Region Automatic Vehicle Classification 2013 06
  Bid as:669(1-E)  Automatic Vehicle Classification, Cantwell (George
 Parks Highway)

 110,000.00 116,000.00 103,100.00 1,751,800.00  130,000.00  144,000.00 125,000.00 110,000.00
 6.34% 6.93% 5.89% 1,672,705.00  6.00%

 Lump Sum 1 Northern Region Automatic Vehicle Classification 2013 06
  Bid as:669(1-A)  Automatic Vehicle Classification, Delta Junction

 110,000.00 111,400.00 104,000.00 1,751,800.00  122,000.00  137,000.00 120,100.00 110,000.00
 6.34% 6.66% 5.94% 1,672,705.00  5.63%

 Lump Sum 1 Northern Region Automatic Vehicle Classification 2013 06
  Bid as:669(1-G)  Automatic Vehicle Classification, Healy (George
 Parks Highway)

 110,000.00 112,200.00 103,950.00 1,751,800.00  125,000.00  150,000.00 124,300.00 110,000.00
 6.34% 6.71% 5.93% 1,672,705.00  5.77%
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 Each End Section for ___ Inch CSP 603(3)
 Lump Sum 1 Northern Region Automatic Vehicle Classification 2013 06

  Bid as:669(1-F)  Automatic Vehicle Classification, Fairbanks (Geist
 Road)

 129,000.00 140,500.00 135,000.00 1,751,800.00  179,000.00  179,000.00 155,125.00 129,000.00
 7.44% 8.40% 7.71% 1,672,705.00  8.26%

 Lump Sum 1 Northern Region Automatic Vehicle Classification 2013 06
  Bid as:669(1-M)  Automatic Vehicle Classification, North Pole (East
 Badger Loop)

 108,000.00 112,865.00 90,450.00 1,751,800.00  130,500.00  168,000.00 129,841.25 108,000.00
 6.22% 6.75% 5.16% 1,672,705.00  6.02%

 Lump Sum 1 Northern Region Automatic Vehicle Classification 2013 06
  Bid as:669(1-N)  Automatic Vehicle Classification, Fairbanks
 (Farmer's Loop Road)

 108,000.00 115,500.00 120,200.00 1,751,800.00  143,900.00  160,000.00 131,850.00 108,000.00
 6.22% 6.90% 6.86% 1,672,705.00  6.64%

 Lump Sum 1 Northern Region Automatic Vehicle Classification 2013 06
  Bid as:669(1-D)  Automatic Vehicle Classification, Nome (Nome -
 Teller Highway)

 122,000.00 127,850.00 102,500.00 1,751,800.00  162,500.00  202,000.00 153,587.50 122,000.00
 7.03% 7.64% 5.85% 1,672,705.00  7.50%

 Lump Sum 1 Northern Region Automatic Vehicle Classification 2013 06
  Bid as:669(1-B)  Automatic Vehicle Classification, Fairbanks
 (Fairbanks Street)

 93,000.00 103,390.00 74,000.00 1,751,800.00  110,000.00  116,000.00 105,597.50 93,000.00
 5.36% 6.18% 4.22% 1,672,705.00  5.08%

 Lump Sum 1 Northern Region Automatic Vehicle Classification 2013 06
  Bid as:669(1-H)  Automatic Vehicle Classification, Nenana (George
 Parks Highway)

 110,000.00 111,000.00 100,800.00 1,751,800.00  123,000.00  140,000.00 121,000.00 110,000.00
 6.34% 6.64% 5.75% 1,672,705.00  5.68%

 Lump Sum 1 Northern Region Automatic Vehicle Classification 2013 06
  Bid as:669(1-L)  Automatic Vehicle Classification, Fairbanks
 (Highway 2 - South Gate)

 115,000.00 117,000.00 122,000.00 1,751,800.00  148,000.00  174,000.00 138,500.00 115,000.00
 6.63% 6.99% 6.96% 1,672,705.00  6.83%

 Lump Sum 1 Northern Region Automatic Vehicle Classification 2013 06
  Bid as:669(1-I)  Automatic Vehicle Classification, Northway

 106,000.00 119,000.00 120,650.00 1,751,800.00  136,500.00  186,000.00 136,875.00 106,000.00
 6.11% 7.11% 6.89% 1,672,705.00  6.30%

 Lump Sum 1 Northern Region Automatic Vehicle Classification 2013 06
  Bid as:669(1-K)  Automatic Vehicle Classification, Fairbanks
 (Steese Highway)

 100,000.00 106,000.00 80,650.00 1,751,800.00  113,700.00  160,000.00 119,925.00 100,000.00
 5.76% 6.34% 4.60% 1,672,705.00  5.25%

 Each 2 FMATS Area Surface Upgrades FFY2013 2013 05
  Bid as:603(3-24)  End Section for 24  Inch CSP

 354.00 485.00 500.00 1,403,882.75  500.00  500.00 422.25 350.00
 0.06% 0.08% 0.07% 1,159,171.29  0.08%

 Each 4 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:603(3-30)  End Section for 30 Inch CSP

 600.00 700.00 600.00 11,086,037.30  945.00  945.00 691.60 588.00
 0.02% 0.03% 0.02% 10,932,542.26  0.03%
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 Each End Section for 12 Inch CSP 603(3-12)
 Each 6 Old Nenana/Ester Hill Rehabilitation 2017 09

  Bid as:603(3)-12  End Section for 12 Inch CSP
 290.00 150.00 300.00 12,088,084.00  350.00  350.00 263.33 150.00
 0.01% 0.01% 0.01% 12,499,865.00  0.01%

 Each 8 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 555.00 200.00 320.00 2,930,940.00  460.00  629.89 393.56 150.00
 0.19% 0.07% 0.09% 2,151,595.45  0.15%

 Each 2 Yankovich / Miller Hill Multi-Use Path 2015 03
 265.00 350.00 300.00 1,667,903.00  370.00  370.00 328.33 265.00
 0.03% 0.04% 0.04% 1,587,663.00  0.04%

 Each 1 Tok Cutoff M P 50-60 Resurfacing 2014 10
  Bid as:603(3-24)  End Section for 24 Inch CSP

 450.00 600.00 500.00 7,952,435.50  460.00  1,200.00 685.00 450.00
 0.01% 0.01% 0.01% 5,671,025.00  0.01%

 Each End Section for 18 Inch CSP 603(3-18)
 Each 2 Chicken Airport Access Road Resurfacing 2018 06

  Bid as:603(3)-18  End Section for 18 Inch CSP
 500.00 650.00 350.00 424,501.60  0.00  650.00 575.00 500.00
 0.17% 0.25% 0.16% 518,973.60  0.00%

 Each 84 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:603(3)-18  End Section for 18-Inch CSP

 340.00 200.00 400.00 12,088,084.00  490.00  490.00 343.33 200.00
 0.21% 0.13% 0.28% 12,499,865.00  0.29%

 Each 10 Birch Hill Bicycle and Pedestrian Facility 2017 07
  Bid as:603(3)-18  End Section for 18 Inch CSP

 360.00 250.00 350.00 1,605,998.00  365.00  365.00 316.25 250.00
 0.20% 0.15% 0.22% 1,634,123.00  0.20%

 Each 2 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 774.00 300.00 420.00 2,930,940.00  525.00  774.00 490.26 250.00
 0.07% 0.03% 0.03% 2,151,595.45  0.04%

 Each 2 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 300.00 500.00 500.00 64,004,541.00  300.00  500.00 350.00 300.00
 0.00% 0.00% 0.00% 53,907,758.00  0.00%

 Each 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
  Bid as:603(3)-18  End Section for 18 Inch CSP

 450.00 584.00 400.00 909,592.50  350.00  584.00 446.00 350.00
 0.05% 0.07% 0.04% 858,231.00  0.04%

 Each 6 North Fork Road Bridge Erosion Repair 2016 10
 500.00 350.00 500.00 1,251,866.50  400.00  500.00 363.75 270.00
 0.24% 0.19% 0.24% 1,126,214.70  0.19%

 Each 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 335.00 1,000.00 550.00 10,304,726.50  200.00  1,000.00 471.25 200.00
 0.00% 0.01% 0.01% 7,898,725.72  0.00%
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 Each End Section for 18 Inch CSP 603(3-18)
 Each 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04

 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 350.00 530.00 450.00 11,382,512.50  500.00  530.00 460.00 350.00
 0.00% 0.01% 0.00% 8,963,033.20  0.00%

 Each 100 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 500.00 375.00 350.00 3,263,635.00  350.00  500.00 393.93 350.00
 1.67% 1.31% 1.07% 2,864,888.00  1.14%

 Each 1 Seward Highway: 92nd Avenue Connector 2016 02
 800.00 150.00 500.00 10,582,033.50  598.00  800.00 535.87 150.00
 0.01% 0.00% 0.00% 9,982,119.90  0.01%

 Each 2 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:603(3)-18  End Section for 18 Inch CSP

 250.00 400.00 350.00 10,761,116.62  300.00  430.00 356.00 250.00
 0.00% 0.01% 0.01% 9,525,912.80  0.01%

 Each 106 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 400.00 500.00 500.00 46,690,634.00  650.00  650.00 502.26 400.00
 0.10% 0.13% 0.11% 42,094,598.00  0.15%

 Each 10 Yankovich / Miller Hill Multi-Use Path 2015 03
 425.00 400.00 400.00 1,667,903.00  460.00  460.00 428.33 400.00
 0.23% 0.25% 0.24% 1,587,663.00  0.24%

 Each 2 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 350.00 400.00 350.00 7,811,185.00  750.00  750.00 578.33 350.00
 0.01% 0.02% 0.01% 5,284,485.00  0.02%

 EACH 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:603 (3-18)  END SECTION FOR 18 INCH CSP

 400.00 650.00 400.00 6,771,019.50  1,000.00  1,000.00 683.33 400.00
 0.01% 0.01% 0.01% 6,769,000.00  0.01%

 Each 49 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 500.00 500.00 330.00 14,885,926.75  800.00  800.00 527.95 354.74
 0.13% 0.15% 0.11% 15,967,622.06  0.21%

 Each 10 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 440.00 503.00 500.00 9,104,289.00  1,000.00  1,000.00 647.67 440.00
 0.06% 0.08% 0.05% 6,527,698.00  0.13%

 Each 6 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:603(3)-18  End Section for 18 Inch CSP

 295.00 250.00 500.00 17,202,423.90  350.00  350.00 298.75 250.00
 0.01% 0.01% 0.02% 16,585,843.50  0.01%

 Each 3 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
  Bid as:603(20-18)  End Section for 18 Inch Pipe

 1,215.00 170.00 550.00 2,648,822.00  500.00  2,500.00 1,037.00 170.00
 0.14% 0.02% 0.06% 2,530,821.97  0.06%

 Each 114 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 300.00 400.00 275.00 11,086,037.30  565.00  565.00 365.00 240.00
 0.26% 0.42% 0.28% 10,932,542.26  0.48%
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 Each End Section for 24 Inch CSP 603(3-24)
 EACH 2 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06

 600.00 1,270.00 650.00 3,413,310.00  1,150.00  1,270.00 1,006.67 600.00
 0.03% 0.07% 0.04% 3,440,733.00  0.06%

 Each 142 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:603(3)-24  End Section for 24-Inch CSP

 400.00 250.00 585.00 12,088,084.00  650.00  650.00 433.33 250.00
 0.41% 0.28% 0.69% 12,499,865.00  0.64%

 Each 24 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 1,000.00 400.00 750.00 2,880,450.00  700.00  1,000.00 720.00 400.00
 1.08% 0.48% 0.62% 1,980,177.00  0.72%

 Each 13 Birch Hill Bicycle and Pedestrian Facility 2017 07
  Bid as:603(3)-24  End Section for 24 Inch CSP

 425.00 350.00 470.00 1,605,998.00  560.00  560.00 423.75 350.00
 0.31% 0.28% 0.38% 1,634,123.00  0.39%

 Each 16 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 920.00 450.00 500.00 2,930,940.00  675.00  920.00 618.97 375.00
 0.63% 0.33% 0.27% 2,151,595.45  0.44%

 Each 98 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 600.00 750.00 600.00 64,004,541.00  400.00  750.00 562.50 400.00
 0.10% 0.14% 0.09% 53,907,758.00  0.07%

 Each 2 ANC Paving and Drainage Improvements 2016 2016 06
 1,000.00 297.17 500.00 358,602.00  800.00  1,500.00 791.91 297.17
 0.56% 0.17% 0.28% 341,075.48  0.44%

 Each 7 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 450.00 650.00 550.00 11,382,512.50  600.00  650.00 566.67 450.00
 0.03% 0.05% 0.03% 8,963,033.20  0.04%

 Each 12 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 600.00 600.00 700.00 3,263,635.00  450.00  600.00 535.63 450.00
 0.24% 0.25% 0.26% 2,864,888.00  0.18%

 Each 37 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:603(20-24)  End Section for 24 Inch Pipe

 500.00 450.00 700.00 18,928,072.50  300.00  660.00 477.50 300.00
 0.11% 0.11% 0.14% 15,712,283.30  0.07%

 Each 2 Seward Highway: 92nd Avenue Connector 2016 02
 1,000.00 200.00 600.00 10,582,033.50  650.00  1,000.00 602.17 200.00
 0.02% 0.00% 0.01% 9,982,119.90  0.01%

 Each 10 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 1,010.00 562.11 800.00 39,443,973.00  675.00  1,010.00 649.42 500.00
 0.02% 0.01% 0.02% 40,745,592.41  0.02%

 Each 1 HSIP: Kodiak Rock Fall Mitigation 2015 10
 500.00 240.00 500.00 2,541,843.00  500.00  1,000.00 552.57 228.00
 0.02% 0.01% 0.02% 2,212,795.00  0.02%

 Each 11 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:603(3)-24  End Section for 24 Inch CSP

 400.00 500.00 300.00 10,761,116.62  500.00  560.00 492.00 400.00
 0.04% 0.06% 0.03% 9,525,912.80  0.05%
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 Each End Section for 24 Inch CSP 603(3-24)
 Each 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I
 360.00 1,500.00 1,200.00 4,139,213.00  900.00  1,500.00 835.72 360.00
 0.01% 0.03% 0.03% 4,631,344.00  0.02%

 Each 77 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 500.00 550.00 600.00 46,690,634.00  750.00  750.00 594.69 500.00
 0.09% 0.10% 0.10% 42,094,598.00  0.13%

 Each 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 1,500.00 550.00 500.00 5,459,443.00  0.00  1,500.00 1,025.00 550.00
 0.03% 0.01% 0.01% 5,296,083.00  0.00%

 Each 2 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 500.00 1,000.00 300.00 1,445,635.50  0.00  1,000.00 750.00 500.00
 0.08% 0.18% 0.04% 1,125,191.00  0.00%

 Each 1 Yankovich / Miller Hill Multi-Use Path 2015 03
 665.00 500.00 500.00 1,667,903.00  620.00  665.00 595.00 500.00
 0.04% 0.03% 0.03% 1,587,663.00  0.03%

 Each 2 Richardson Highway Fairbanks New Weigh Station 2014 06
 475.00 350.00 400.00 13,111,936.66  389.91  500.00 428.73 350.00
 0.01% 0.01% 0.01% 11,172,615.00  0.01%

 Each 2 Richardson Highway Fairbanks New Weigh Station 2014 06
 475.00 350.00 400.00 13,111,936.66  380.27  500.00 426.32 350.00
 0.01% 0.01% 0.01% 11,172,615.00  0.01%

 EACH 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:603 (3-24)  END SECTION FOR 24 INCH CSP

 700.00 750.00 900.00 6,771,019.50  1,000.00  1,000.00 816.67 700.00
 0.01% 0.01% 0.01% 6,769,000.00  0.01%

 Each 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 1,400.00 750.00 400.00 4,522,558.00  0.00  1,400.00 1,075.00 750.00
 0.02% 0.01% 0.01% 5,686,743.30  0.00%

 Each 8 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 810.00 750.00 500.00 22,059,084.10  400.00  1,500.00 747.50 400.00
 0.03% 0.03% 0.02% 20,669,482.00  0.02%

 Each 38 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 450.00 500.00 400.00 10,566,460.90  700.00  700.00 550.00 450.00
 0.13% 0.16% 0.14% 11,749,901.68  0.20%

 Each 13 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 575.00 600.00 400.00 14,885,926.75  1,000.00  1,000.00 665.76 513.79
 0.04% 0.05% 0.03% 15,967,622.06  0.07%

 Each 14 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 535.00 594.00 600.00 9,104,289.00  1,500.00  1,500.00 876.33 535.00
 0.11% 0.13% 0.09% 6,527,698.00  0.28%

 Each 1 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:603(3)-24  End Section for 24 Inch CSP

 500.00 700.00 400.00 26,775,562.00  500.00  700.00 525.00 400.00
 0.00% 0.00% 0.00% 28,866,903.50  0.00%
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 Each End Section for 24 Inch CSP 603(3-24)
 Each 12 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 250.00 400.00 420.00 38,150,089.50  450.00  500.00 380.00 250.00
 0.01% 0.02% 0.01% 29,587,321.00  0.02%

 Each 8 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 250.00 400.00 420.00 38,150,089.50  415.00  500.00 383.00 250.00
 0.01% 0.01% 0.01% 29,587,321.00  0.01%

 Each 8 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:603(3)-24  End Section for 24 Inch CSP

 440.00 400.00 775.00 11,350,218.00  715.00  750.00 574.38 400.00
 0.03% 0.03% 0.05% 10,388,566.00  0.05%

 Each 29 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:603(3)-24  End Section for 24 Inch CSP

 430.00 300.00 600.00 17,202,423.90  420.00  430.00 380.00 300.00
 0.07% 0.05% 0.10% 16,585,843.50  0.07%

 Each 2 Steese Highway Birch Creek Boat Launch 2013 04
  Bid as:603(3)  End Section for 24 Inch CSP

 390.00 500.00 600.00 805,618.75  550.00  1,250.00 551.15 238.50
 0.12% 0.17% 0.15% 588,125.00  0.17%

 Each 18 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 375.00 600.00 400.00 11,086,037.30  675.00  675.00 476.20 315.00
 0.05% 0.10% 0.06% 10,932,542.26  0.09%

 Each End Section for 36 Inch CSP 603(3-36)
 Each 10 Old Nenana/Ester Hill Rehabilitation 2017 09

  Bid as:603(3)-36  End Section for 36-Inch CSP
 800.00 800.00 900.00 12,088,084.00  1,050.00  1,050.00 883.33 800.00
 0.06% 0.06% 0.07% 12,499,865.00  0.07%

 Each 7 Birch Hill Bicycle and Pedestrian Facility 2017 07
  Bid as:603(3)-36  End Section for 36 Inch CSP

 880.00 850.00 870.00 1,605,998.00  975.00  975.00 853.75 710.00
 0.34% 0.36% 0.38% 1,634,123.00  0.37%

 Each 136 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 1,000.00 1,500.00 850.00 64,004,541.00  800.00  1,500.00 975.00 600.00
 0.23% 0.38% 0.18% 53,907,758.00  0.18%

 Each 38 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:603(20-36)  End Section for 36 Inch Pipe

 1,000.00 700.00 1,200.00 18,928,072.50  650.00  1,100.00 862.50 650.00
 0.23% 0.17% 0.24% 15,712,283.30  0.15%

 Each 2 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:603(3)-36  End Section for 36 Inch CSP

 700.00 900.00 900.00 10,761,116.62  1,000.00  1,000.00 920.00 700.00
 0.01% 0.02% 0.02% 9,525,912.80  0.02%

 Each 10 Parks Highway MP 192-194 Resurfacing 2015 09
 1,000.00 1,500.00 850.00 2,207,003.00  0.00  1,500.00 1,250.00 1,000.00
 0.40% 0.72% 0.39% 2,089,539.00  0.00%
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 Each End Section for 36 Inch CSP 603(3-36)
 Each 5 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 1,000.00 650.00 1,000.00 46,690,634.00  1,000.00  1,140.00 932.95 650.00
 0.01% 0.01% 0.01% 42,094,598.00  0.01%

 Each 1 Tok Cutoff M P 50-60 Resurfacing 2014 10
 1,000.00 1,000.00 700.00 7,952,435.50  990.00  1,900.00 1,244.17 975.00
 0.02% 0.02% 0.01% 5,671,025.00  0.01%

 Each 4 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 950.00 1,000.00 1,000.00 7,811,185.00  1,500.00  1,500.00 1,241.67 950.00
 0.06% 0.08% 0.05% 5,284,485.00  0.09%

 Each 2 Richardson Highway Fairbanks New Weigh Station 2014 06
 950.00 850.00 815.00 13,111,936.66  842.51  1,000.00 910.63 842.51
 0.02% 0.02% 0.01% 11,172,615.00  0.01%

 Each 6 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 1,000.00 900.00 900.00 10,566,460.90  1,500.00  1,500.00 1,133.33 900.00
 0.05% 0.05% 0.05% 11,749,901.68  0.07%

 Each 2 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 1,300.00 1,000.00 650.00 14,885,926.75  2,000.00  2,000.00 1,282.30 901.50
 0.01% 0.01% 0.01% 15,967,622.06  0.02%

 Each 18 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 750.00 900.00 850.00 38,150,089.50  900.00  900.00 800.00 650.00
 0.04% 0.05% 0.04% 29,587,321.00  0.05%

 Each 14 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 750.00 900.00 850.00 38,150,089.50  905.00  1,000.00 871.00 750.00
 0.03% 0.04% 0.03% 29,587,321.00  0.04%

 Each 2 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:603(3)-36  End Section for 36 Inch CSP

 900.00 950.00 1,400.00 11,350,218.00  1,300.00  1,300.00 1,035.63 900.00
 0.02% 0.02% 0.02% 10,388,566.00  0.02%

 Each 14 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:603(3)-36  End Section for 36 Inch CSP

 845.00 800.00 800.00 17,202,423.90  850.00  850.00 815.00 765.00
 0.07% 0.07% 0.07% 16,585,843.50  0.07%

 Linear Foot 590 Galena Campion Road Erosion Protection 2012 10
  Bid as:603(1-36)  36 Inch CSP

 126.00 180.00 200.00 9,529,859.50  150.00  375.00 182.75 126.00
 0.73% 1.07% 1.24% 9,879,853.50  0.79%

 Each 4 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 775.00 800.00 750.00 11,086,037.30  1,080.00  1,080.00 829.40 712.00
 0.02% 0.03% 0.03% 10,932,542.26  0.03%

 Each 1 Nome Snake River Bridge Replacement 2012 05
  Bid as:603(3)-36  End Section for 36 Inch CSP

 1,950.00 500.00 1,300.00 9,211,114.75  845.00  1,950.00 949.00 450.00
 0.02% 0.01% 0.01% 8,584,329.25  0.01%
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 Each End Section for 48 Inch CSP 603(3-48)
 Each 2 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

  Bid as:603(3)-60  End Section for 60 Inch CSP
 1,100.00 2,800.00 1,500.00 10,761,116.62  5,000.00  5,000.00 2,760.00 1,100.00
 0.02% 0.06% 0.03% 9,525,912.80  0.09%

 Each 2 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 2,500.00 750.00 1,500.00 46,690,634.00  2,000.00  2,500.00 1,744.67 750.00
 0.01% 0.00% 0.01% 42,094,598.00  0.01%

 Each 4 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:604(5A)  Inlet, Type A

 5,000.00 3,000.00 5,000.00 22,059,084.10  10,000.00  10,000.00 6,283.33 3,000.00
 0.10% 0.06% 0.09% 20,669,482.00  0.19%

 Each 2 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:603(3-64x43)  End Section for 64x43 Inch CSP Arch

 800.00 2,000.00 7,000.00 22,059,084.10  8,500.00  10,900.00 6,533.33 800.00
 0.01% 0.02% 0.06% 20,669,482.00  0.08%

 Each 6 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 1,500.00 1,500.00 1,400.00 38,150,089.50  1,600.00  1,600.00 1,520.00 1,500.00
 0.03% 0.03% 0.02% 29,587,321.00  0.03%

 Each 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:603(3)-48  End Section for 48 Inch CSP

 1,500.00 1,500.00 950.00 17,202,423.90  1,400.00  1,500.00 1,470.00 1,400.00
 0.01% 0.01% 0.01% 16,585,843.50  0.01%

 Each 14 Galena Campion Road Erosion Protection 2012 10
  Bid as:603(3-36)  End Section for 36 Inch CSP

 731.00 1,000.00 2,000.00 9,529,859.50  1,500.00  1,500.00 1,046.63 500.00
 0.10% 0.14% 0.29% 9,879,853.50  0.19%

 Each 4 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 1,400.00 1,500.00 1,600.00 11,086,037.30  1,470.00  1,520.00 1,332.40 772.00
 0.04% 0.05% 0.06% 10,932,542.26  0.04%

 Each End Section for 60 Inch CSP 603(3-60)
 Each 2 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 5,000.00 1,000.00 2,000.00 46,690,634.00  2,500.00  5,000.00 2,758.65 1,000.00
 0.02% 0.00% 0.01% 42,094,598.00  0.01%

 Each 2 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:603(3)-60  End Section for 60 Inch CSP

 2,400.00 2,500.00 1,200.00 17,202,423.90  2,200.00  2,500.00 2,366.25 2,200.00
 0.03% 0.03% 0.01% 16,585,843.50  0.02%

 Each End Section for 72 Inch CSP 603(3-72)
 Each 2 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 3,000.00 2,300.00 2,000.00 38,150,089.50  2,700.00  3,000.00 2,800.00 2,300.00
 0.02% 0.02% 0.01% 29,587,321.00  0.02%

 Linear Foot or Meter ___ Inch Corrugated Aluminum Pipe 603(9)
 Linear Foot 146 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
  Bid as:603(9-24)  24 Inch Corrugated Aluminum Pipe

 150.00 380.00 100.00 71,347,923.00  265.00  380.00 255.10 150.00
 0.04% 0.11% 0.02% 51,418,510.24  0.05%
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 Linear Foot or Meter ___ Inch Corrugated Aluminum Pipe 603(9)
 Linear Foot 736 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
  Bid as:603(9-42)  42 Inch Corrugated Aluminum Pipe

 200.00 450.00 275.00 71,347,923.00  380.00  450.00 327.79 200.00
 0.28% 0.64% 0.28% 51,418,510.24  0.38%

 Linear Foot 112 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:603(9-66)  66 Inch Corrugated Aluminum Pipe

 300.00 530.00 800.00 71,347,923.00  685.00  685.00 478.04 300.00
 0.06% 0.12% 0.13% 51,418,510.24  0.10%

 Linear Foot 106 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:603(9-72)  72 Inch Corrugated Aluminum Pipe

 350.00 550.00 900.00 71,347,923.00  770.00  770.00 521.63 350.00
 0.07% 0.11% 0.13% 51,418,510.24  0.11%

 Linear Foot 129 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:603(9-78)  78 Inch Corrugated Aluminum Pipe

 400.00 560.00 1,000.00 71,347,923.00  800.00  800.00 540.98 400.00
 0.10% 0.14% 0.18% 51,418,510.24  0.14%

 Linear Foot 122 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:603(9-90)  90 Inch Corrugated Aluminum Pipe

 450.00 600.00 1,500.00 71,347,923.00  900.00  900.00 598.80 445.19
 0.11% 0.14% 0.26% 51,418,510.24  0.15%

 Linear Foot 154 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:603(9-102)  102 Inch Corrugated Aluminum Pipe

 500.00 620.00 2,000.00 71,347,923.00  1,300.00  1,300.00 757.82 500.00
 0.15% 0.19% 0.43% 51,418,510.24  0.27%

 Linear Foot 644 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:603(9-36)  36 Inch Corrugated Aluminum Pipe

 180.00 420.00 200.00 71,347,923.00  330.00  420.00 300.17 180.00
 0.22% 0.53% 0.18% 51,418,510.24  0.29%

 Linear Foot 100 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:603(9-54)  54 Inch Corrugated Aluminum Pipe

 250.00 500.00 700.00 71,347,923.00  475.00  500.00 399.32 250.00
 0.05% 0.10% 0.10% 51,418,510.24  0.06%

 Linear Foot 192 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:603(21-8)  8 Inch Corrugated Polyethylene Pipe

 0.00 120.00 180.00 8,283,871.00  0.00  120.00 120.00 120.00
 0.00% 0.24% 0.42% 9,681,105.00  0.00%

 Linear Foot 1,123 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:603(21-18)  18 Inch Corrugated Polyethylene Pipe

 0.00 150.00 240.00 8,283,871.00  0.00  150.00 150.00 150.00
 0.00% 1.74% 3.25% 9,681,105.00  0.00%

 Linear Foot 138 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:603(21-12)  12 Inch Corrugated Polyethylene Pipe

 0.00 120.00 210.00 8,283,871.00  0.00  120.00 120.00 120.00
 0.00% 0.17% 0.35% 9,681,105.00  0.00%

 Linear Foot 33 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:603(9-18)  18 Inch Corrugated Aluminum Pipe
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 Linear Foot or Meter ___ Inch Corrugated Aluminum Pipe 603(9)
 0.00 140.00 300.00 8,283,871.00  0.00  140.00 140.00 140.00

 Linear Foot 296 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:603(9-60)  60-Inch Corrugated Aluminum Pipe

 400.00 480.00 400.00 37,091,619.00  500.00  500.00 460.00 400.00
 0.32% 0.39% 0.32% 36,149,513.00  0.37%

 Linear Foot 210 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:603(9-36)  36-Inch Corrugated Aluminum Pipe

 210.00 310.00 200.00 37,091,619.00  350.00  350.00 285.00 210.00
 0.12% 0.18% 0.11% 36,149,513.00  0.18%

 Linear Foot 211 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:603(9-48)  48-Inch Corrugated Aluminum Pipe

 250.00 490.00 250.00 37,091,619.00  450.00  490.00 370.00 250.00
 0.14% 0.29% 0.14% 36,149,513.00  0.23%

 Linear Foot 15 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
  Bid as:603(9)  24 Inch Corrugated Aluminum Pipe

 300.00 240.00 140.00 1,650,040.00  0.00  300.00 270.00 240.00
 0.23% 0.22% 0.13% 1,624,145.00  0.00%

 Linear Foot 146 Ktn to Shelter Cove Road, Stage 2 2016 04
  Bid as:603(9-54)  54 Inch Corrugated Aluminum Pipe

 500.00 530.00 350.00 12,576,960.00  600.00  625.00 563.75 500.00
 0.63% 0.67% 0.41% 11,473,390.00  0.49%

 Linear Foot 62 Ktn to Shelter Cove Road, Stage 2 2016 04
  Bid as:603(9-60)  60 Inch Corrugated Aluminum Pipe

 500.00 580.00 400.00 12,576,960.00  550.00  650.00 570.00 500.00
 0.27% 0.31% 0.20% 11,473,390.00  0.19%

 Linear Foot 78 Ktn to Shelter Cove Road, Stage 2 2016 04
  Bid as:603(9-72)  72 Inch Corrugated Aluminum Pipe

 600.00 450.00 500.00 12,576,960.00  650.00  700.00 600.00 450.00
 0.40% 0.31% 0.31% 11,473,390.00  0.28%

 Linear Foot 368 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:603(1-84)  84 Inch CSP

 1,270.00 2,000.00 417.00 10,304,726.50  900.00  2,000.00 1,342.50 900.00
 5.10% 9.32% 1.49% 7,898,725.72  3.58%

 Linear Foot 132 SGY- Klondike Highway Repairs 2015 10
  Bid as:603(9-24)  24 Inch Corrugated Aluminum Pipe

 125.00 178.00 100.00 1,338,915.00  0.00  178.00 151.50 125.00
 1.06% 1.52% 0.99% 1,549,720.05  0.00%

 Linear Foot 162 SGY- Klondike Highway Repairs 2015 10
  Bid as:603(9-48)  48 Inch Corrugated Aluminum Pipe

 250.00 273.00 200.00 1,338,915.00  0.00  273.00 261.50 250.00
 2.60% 2.85% 2.42% 1,549,720.05  0.00%

 Linear Foot 12 Plack Road Bicycle/Pedestrian Facility 2015 02
  Bid as:603(9-48)  48 Inch Corrugated Aluminum Pipe

 160.00 180.00 290.00 2,460,799.90  350.00  420.00 277.50 160.00
 0.08% 0.09% 0.14% 2,329,969.21  0.16%

 Linear Foot 60 Plack Road Bicycle/Pedestrian Facility 2015 02
  Bid as:603(9-36)  36 Inch Corrugated Aluminum Pipe

 130.00 105.00 160.00 2,460,799.90  200.00  253.00 172.00 105.00
 0.31% 0.27% 0.39% 2,329,969.21  0.47%
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 Linear Foot or Meter ___ Inch Corrugated Aluminum Pipe 603(9)
 Linear Foot 144 Hydaburg Highway Pavement Rehabilitation 2015 01

  Bid as:603(9-48)  48 Inch Corrugated Aluminum Pipe
 300.00 418.00 300.00 15,113,160.00  540.00  540.00 419.33 300.00
 0.33% 0.51% 0.29% 11,859,724.50  0.56%

 Linear Foot 90.5 Fritz Cove Road Rehabilitation And Repair 2014 11
  Bid as:603(9-24)  24 Inch Corrugated Aluminum Pipe

 195.00 100.00 300.00 3,692,403.00  0.00  195.00 147.50 100.00
 0.39% 0.29% 0.74% 3,115,745.00  0.00%

 Linear Foot 30 Fritz Cove Road Rehabilitation And Repair 2014 11
  Bid as:603(9-18)  18 Inch Corrugated Aluminum Pipe

 120.00 90.00 250.00 3,692,403.00  0.00  120.00 105.00 90.00
 0.08% 0.09% 0.20% 3,115,745.00  0.00%

 LINEAR FOOT 160 Haines Ferry Terminal Improvements 2014 05
  Bid as:603(9)  24 INCH CORRUGATED ALUMINUM PIPE

 128.00 100.00 90.00 9,722,570.00  100.00  200.00 132.00 100.00
 0.13% 0.11% 0.15% 14,979,745.00  0.10%

 Linear Foot 35 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
  Bid as:603(9)  24  Inch Corrugated Aluminum Pipe

 290.00 300.00 150.00 5,595,737.50  0.00  300.00 295.00 290.00
 0.18% 0.23% 0.09% 4,522,796.00  0.00%

 Linear Foot 80 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
  Bid as:603(9-84)  84 Inch Corrugated Aluminum Pipe

 2,000.00 700.00 700.00 6,999,965.00  962.00  2,000.00 1,220.67 700.00
 2.72% 1.00% 0.80% 5,598,065.00  1.19%

 Linear Foot 85 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
  Bid as:603(9-114)  114 Inch Corrugated Aluminum Pipe

 2,500.00 1,250.00 1,100.00 6,999,965.00  1,326.00  2,500.00 1,692.00 1,250.00
 3.61% 1.90% 1.34% 5,598,065.00  1.74%

 Linear Foot 145 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
  Bid as:602(1-138)  Structural Plate Pipe 138 Inch Diameter 0.150"
 Gage Aluminum

 3,000.00 1,350.00 1,300.00 6,999,965.00  2,100.00  3,000.00 2,150.00 1,350.00
 7.38% 3.50% 2.69% 5,598,065.00  4.69%

 Linear Foot 86 Nome - Council Road M P 4-16 2012 04
  Bid as:602(7)  Structural Plate Pipe, 60" Diameter, Aluminum

 1,700.00 931.00 450.00 12,451,905.00  2,000.00  2,000.00 1,236.32 620.50
 1.22% 0.67% 0.31% 11,967,372.20  1.40%

 Linear Foot 20 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
  Bid as:603(9)-36  36 Inch Corrugated Aluminum Pipe

 425.00 175.00 130.00 15,650,130.00  252.00  425.00 284.00 175.00
 0.07% 0.03% 0.02% 12,913,532.00  0.03%

 Linear Foot 30 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
  Bid as:603(9)-48  48 Inch Corrugated Aluminum Pipe

 500.00 190.00 150.00 15,650,130.00  547.00  547.00 412.33 190.00
 0.12% 0.04% 0.03% 12,913,532.00  0.11%

 Linear Foot 30 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
  Bid as:603(9)-24  24 Inch Corrugated Aluminum Pipe

 325.00 235.00 90.00 15,650,130.00  202.00  325.00 254.00 202.00
 0.08% 0.05% 0.02% 12,913,532.00  0.04%

 Linear Foot 150 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
  Bid as:603(9)-60   60 Inch Corrugated Aluminum Pipe

 450.00 210.00 200.00 15,650,130.00  465.00  465.00 375.00 210.00
 0.52% 0.24% 0.19% 12,913,532.00  0.48%
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 Linear Foot or Meter ___ Inch Corrugated Aluminum Pipe Arch 603(10)
 Linear Foot 72 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11

  Bid as:603(10A)  87x63-Inch Corrugated Aluminum Pipe Arch
 750.00 740.00 700.00 37,091,619.00  600.00  750.00 695.00 600.00
 0.15% 0.15% 0.14% 36,149,513.00  0.11%

 Linear Foot 154 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:603(10C)  103x71-Inch Corrugated Aluminum Pipe Arch

 850.00 760.00 1,000.00 37,091,619.00  725.00  850.00 788.75 725.00
 0.36% 0.32% 0.42% 36,149,513.00  0.28%

 Linear Foot 102 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:603(10B)  95x67-Inch Corrugated Aluminum Pipe Arch

 800.00 680.00 900.00 37,091,619.00  650.00  800.00 722.50 650.00
 0.22% 0.19% 0.25% 36,149,513.00  0.16%

 Linear Foot 140 POW: Hydaburg Highway Fish Passage Improvements 2014 04
  Bid as:602(4)  9'11" x 6'8" Structural Plate Aluminum Pipe Arch

 485.00 1,190.00 1,800.00 478,175.00  0.00  1,190.00 837.50 485.00
 14.89% 42.88% 52.70% 388,512.00  0.00%

 Linear Foot 50 Gustavus Rink Creek Gravel Pits Culvert Replacement Project 2012 03
  Bid as:603(10)  73 x 55  Inch Corrugated Aluminum Pipe Arch

 423.71 198.00 400.00 141,920.00  430.00  430.00 350.57 198.00
 16.50% 8.33% 14.09% 118,853.00  13.03%

 Each End Section for ___ Inch Corrugated Aluminum Pipe 603(11)
 Each 2 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
  Bid as:603(11-24)  End Section for 24 Inch Corrugated Aluminum
 Pipe

 1,000.00 1,000.00 1,000.00 71,347,923.00  2,500.00  2,500.00 1,440.78 1,000.00
 0.00% 0.00% 0.00% 51,418,510.24  0.01%

 Each 3 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:603(11-36)  End Section for 36 Inch Corrugated Aluminum
 Pipe

 1,500.00 2,000.00 1,500.00 71,347,923.00  2,500.00  2,500.00 2,108.89 1,500.00
 0.01% 0.01% 0.01% 51,418,510.24  0.01%

 Linear Foot or Meter ___ Inch Reinforced Concrete Pipe Class ___ 603(13)
 Linear Foot 1,676 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06

 Drive Storm Drain Repair 
  Bid as:603(13)-48  48 Inch Reinforced Concrete Pipe, Class III

 310.00 300.00 410.00 9,015,968.53  275.00  345.00 303.72 275.00
 6.78% 6.62% 7.62% 7,589,893.00  5.95%

 Linear Foot 230 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:603(13)-36  36 Inch Reinforced Concrete Pipe, Class III

 189.00 250.00 253.00 9,015,968.53  250.00  278.00 243.46 189.00
 0.57% 0.76% 0.65% 7,589,893.00  0.74%

 Linear Foot 1,203 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:603(13)-30  30 Inch Reinforced Concrete Pipe, Class III

 167.00 150.00 215.86 9,015,968.53  175.00  247.00 191.75 150.00
 2.62% 2.38% 2.88% 7,589,893.00  2.72%

 Each ___ Inch Reinforced Concrete End Section 603(14)
 Each 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06

 Drive Storm Drain Repair 
  Bid as:603(14)-36  36 Inch Reinforced Concrete End Section
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 Each ___ Inch Reinforced Concrete End Section 603(14)
 2,265.00 900.00 1,500.00 9,015,968.53  5,000.00  12,300.00 4,108.13 900.00

 Each (Type & Size) Elbow 603(15)
 Each 20 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

  Bid as:603(15)  24 Inch CSP Elbow
 750.00 750.00 450.00 11,350,218.00  700.00  1,100.00 723.38 472.00
 0.14% 0.14% 0.08% 10,388,566.00  0.12%

 Each (Type & Size) Branch Connection 603(16)
 Each 10 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

  Bid as:603(16T)  24 Inch CSP Tee Section
 1,100.00 1,000.00 2,200.00 11,350,218.00  1,900.00  1,900.00 1,135.25 722.00
 0.10% 0.10% 0.19% 10,388,566.00  0.16%

 Linear Foot or Meter ___ Inch Pipe 603(17)
 Linear Foot 128 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:603(17-15)  15 Inch Pipe

 50.55 160.00 80.00 40,373,362.02  80.00  160.00 94.64 50.55
 0.02% 0.06% 0.03% 36,616,095.00  0.03%

 Linear Foot 178 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I
  Bid as:603(17-108)  108 Inch Pipe

 2,500.00 1,676.00 1,000.00 13,812,485.00  800.00  2,500.00 1,427.63 800.00
 3.34% 2.32% 1.29% 12,869,961.50  1.06%

 Linear Foot 10 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:603(17-15)  15 Inch Pipe

 170.00 225.00 140.00 11,012,857.50  350.00  350.00 248.33 170.00
 0.01% 0.02% 0.01% 10,998,773.50  0.03%

 Linear Foot 110 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:603(17-18)  18 Inch Pipe

 125.00 75.00 80.00 8,216,121.50  0.00  125.00 100.00 75.00
 0.20% 0.12% 0.11% 6,769,856.00  0.00%

 Linear Foot 94 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:603(17)  4  Inch Pipe

 23.00 120.00 18.00 1,812,792.00  68.00  120.00 71.20 23.00
 0.12% 0.64% 0.09% 1,766,369.00  0.36%

 Linear Foot 136 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:603(17)  18 Inch Pipe

 120.00 150.00 100.00 17,202,423.90  260.00  260.00 165.00 120.00
 0.10% 0.12% 0.08% 16,585,843.50  0.20%

 Linear Foot 35 Sawmill Creek Road Upgrade 2012 11
  Bid as:603(17-12)  12 Inch Pipe

 80.00 90.00 50.00 12,320,919.00  45.00  90.00 71.67 45.00
 0.02% 0.03% 0.01% 11,789,167.00  0.01%

 Linear Foot 1,277 Sawmill Creek Road Upgrade 2012 11
  Bid as:603(17-18)  18 Inch Pipe

 85.00 110.00 58.00 12,320,919.00  123.00  123.00 106.00 85.00
 0.85% 1.19% 0.60% 11,789,167.00  1.20%

 Linear Foot 1,406 Sawmill Creek Road Upgrade 2012 11
  Bid as:603(17-24)  24 Inch Pipe

 100.00 120.00 70.00 12,320,919.00  145.00  145.00 121.67 100.00
 1.10% 1.43% 0.80% 11,789,167.00  1.55%
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 Linear Foot or Meter ___ Inch Pipe 603(17)
 Linear Foot 391 Sawmill Creek Road Upgrade 2012 11

  Bid as:603(17-30)  30 Inch Pipe
 125.00 130.00 120.00 12,320,919.00  162.00  162.00 139.00 125.00
 0.38% 0.43% 0.38% 11,789,167.00  0.48%

 Linear Foot 121 Sawmill Creek Road Upgrade 2012 11
  Bid as:603(21-42)  42 Inch Pipe

 225.00 170.00 174.00 12,320,919.00  198.00  225.00 197.67 170.00
 0.21% 0.17% 0.17% 11,789,167.00  0.18%

 Linear Foot 182 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
  Bid as:603(17-24)  24 Inch Pipe

 165.00 93.00 150.00 3,791,689.00  59.42  165.00 104.36 59.42
 0.61% 0.40% 0.72% 4,277,729.72  0.20%

 Linear Foot 148 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
  Bid as:603(17-36)  36 Inch Pipe

 200.00 142.00 175.00 3,791,689.00  73.55  200.00 141.39 73.55
 0.60% 0.49% 0.68% 4,277,729.72  0.20%

 Linear Foot 407 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:603(17-30)  30 Inch Pipe

 140.00 210.00 90.00 11,779,677.80  0.00  210.00 175.00 140.00
 0.44% 0.78% 0.31% 10,891,541.00  0.00%

 Linear Foot 63 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:603(17-42)  42 Inch Pipe

 200.00 400.00 220.00 11,779,677.80  0.00  400.00 300.00 200.00
 0.10% 0.23% 0.12% 10,891,541.00  0.00%

 Linear Foot 86 Holt-Lamplight Road Resurfacing 2012 04
  Bid as:603(17-120)  120 Inch Pipe

 1,450.00 1,000.00 1,250.00 4,841,016.75  950.00  1,450.00 1,133.33 950.00
 2.63% 1.85% 2.22% 4,646,625.80  1.46%

 Linear Foot or Meter 12 Inch Pipe 603(17-12)
 Linear Foot 527 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 43.70 150.00 75.00 40,373,362.02  75.00  150.00 88.43 43.70
 0.06% 0.22% 0.10% 36,616,095.00  0.10%

 Linear Foot 20 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 90.00 20.00 110.00 9,927,018.00  190.00  190.00 100.00 20.00
 0.02% 0.00% 0.02% 8,532,028.00  0.04%

 Linear Foot 58 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 160.00 150.00 120.00 11,012,857.50  150.00  160.00 153.33 150.00
 0.08% 0.08% 0.06% 10,998,773.50  0.07%

 Linear Foot 15 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 113.00 100.00 100.00 4,176,627.00  250.00  250.00 158.33 100.00
 0.04% 0.04% 0.04% 4,196,232.00  0.09%

 Linear Foot 31 ANC Kulis Transition Repairs and Modifications 2014 10
 105.10 90.00 70.00 1,217,993.50  215.00  215.00 122.26 60.00
 0.27% 0.24% 0.18% 1,178,369.00  0.53%

 LINEAR FOOT 308 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:603 (17-12)  12 INCH PIPE

 71.00 55.00 60.00 2,152,146.00  62.50  120.00 84.75 55.00
 0.80% 0.68% 0.86% 2,488,685.10  0.70%
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 Linear Foot or Meter 12 Inch Pipe 603(17-12)
 Linear Foot 10 Johns Road Improvements, Klatt To High View (GF) 2013 05

 59.00 120.00 65.00 4,891,836.00  230.00  230.00 154.75 59.00
 0.02% 0.03% 0.01% 3,496,800.96  0.07%

 Linear Foot 45 Parks Hwy: Stanley Road Signal 2012 08
 39.33 90.00 70.00 1,793,585.00  140.00  140.00 89.78 39.33
 0.10% 0.26% 0.18% 1,573,730.00  0.29%

 Linear Foot or Meter 18 Inch Pipe 603(17-18)
 Linear Foot 52 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

  Bid as:603(99-18)  18 Inch Dual Wall HDPE Pipe
 55.00 105.00 110.00 6,450,221.75  105.00  135.00 101.55 47.97
 0.05% 0.10% 0.09% 5,719,942.36  0.09%

 Linear Foot 2,573 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 46.20 170.00 80.00 40,373,362.02  65.00  170.00 94.05 46.20
 0.31% 1.19% 0.51% 36,616,095.00  0.42%

 Linear Foot 594 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 70.00 75.00 75.00 13,424,271.00  70.00  110.00 81.25 70.00
 0.28% 0.32% 0.33% 13,727,979.00  0.26%

 Linear Foot 174 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 75.65 103.00 100.00 8,914,415.00  62.00  115.00 84.56 56.28
 0.17% 0.24% 0.20% 7,494,742.75  0.14%

 Linear Foot 187 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 96.00 86.00 110.00 13,812,485.00  100.00  100.00 92.77 78.64
 0.13% 0.12% 0.15% 12,869,961.50  0.14%

 Linear Foot 75 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 90.00 200.00 150.00 9,927,018.00  210.00  210.00 166.67 90.00
 0.07% 0.18% 0.11% 8,532,028.00  0.15%

 Linear Foot 1,814 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 80.00 70.00 75.00 21,880,949.00  66.00  110.00 80.36 57.75
 0.71% 0.67% 0.62% 18,937,554.72  0.56%

 Linear Foot 58 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 200.00 250.00 150.00 11,372,910.00  75.00  300.00 206.25 75.00
 0.12% 0.17% 0.08% 8,695,855.00  0.04%

 Linear Foot 120 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 150.00 250.00 150.00 10,577,766.00  0.00  250.00 200.00 150.00
 0.17% 0.30% 0.17% 9,986,105.00  0.00%

 Linear Foot 173 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 94.00 80.00 110.00 5,568,712.00  100.00  150.00 90.16 41.27
 0.34% 0.30% 0.34% 4,648,330.25  0.35%

 Linear Foot 581 Soldotna: Funny River Road Improvements 2017 05
 72.00 100.00 100.00 2,415,300.00  0.00  100.00 86.00 72.00
 2.13% 2.96% 2.41% 1,964,337.00  0.00%

 Linear Foot 288 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:603(1-18)  18 Inch CSP

 78.00 100.00 85.00 19,956,166.00  100.00  100.00 76.28 45.42
 0.09% 0.13% 0.12% 21,769,589.00  0.12%
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 Linear Foot or Meter 18 Inch Pipe 603(17-18)
 Each 70 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04

 850.00 500.00 125.00 11,382,512.50  2,000.00  2,000.00 1,116.67 500.00
 0.64% 0.39% 0.08% 8,963,033.20  1.34%

 Linear Foot 1,320 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 63.00 100.00 140.00 5,148,790.00  80.00  100.00 79.50 63.00
 1.54% 2.54% 3.59% 5,198,106.50  1.92%

 Linear Foot 26 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 105.00 125.00 85.00 4,176,627.00  190.00  190.00 113.67 79.00
 0.06% 0.08% 0.05% 4,196,232.00  0.12%

 Linear Foot 440 Lucus Road Improvements 2016 01
 70.00 50.20 100.00 5,467,968.00  100.00  115.00 76.21 40.85
 0.64% 0.48% 0.80% 4,639,288.00  0.89%

 Linear Foot 63 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
 130.00 170.00 153.00 4,002,012.00  175.00  200.00 168.75 130.00
 0.22% 0.29% 0.24% 3,688,651.61  0.26%

 LINEAR FOOT 308 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 115.00 125.00 75.00 9,992,599.00  50.00  125.00 80.05 42.37
 0.39% 0.45% 0.23% 8,594,153.05  0.17%

 Linear Foot 24 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 170.00 200.00 100.00 7,355,362.00  360.00  360.00 243.33 170.00
 0.06% 0.07% 0.03% 6,887,552.00  0.11%

 LINEAR FOOT 81 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 150.00 110.00 85.00 3,992,876.00  68.50  150.00 108.63 68.50
 0.32% 0.24% 0.17% 3,749,452.49  0.13%

 Linear Foot 192 ANC Kulis Transition Repairs and Modifications 2014 10
 73.50 63.00 75.00 1,217,993.50  145.00  145.00 104.34 63.00
 1.15% 1.03% 1.18% 1,178,369.00  2.20%

 Linear Foot 2,955 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 70.00 84.00 100.00 2,816,398.00  80.00  148.00 91.56 70.00
 7.25% 8.95% 10.49% 2,773,226.95  7.88%

 Linear Foot 700 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 80.00 140.00 90.00 8,868,539.00  140.00  140.00 120.00 80.00
 0.55% 1.08% 0.71% 9,109,265.00  0.94%

 Linear Foot 73 52765 Ninilchik Village Bridge Replacement 2013 10
 68.35 75.20 65.00 2,314,551.25  108.00  140.00 97.31 68.35
 0.22% 0.25% 0.21% 2,199,212.09  0.34%

 LINEAR FOOT 364 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:603 (17-18)  18 INCH PIPE

 82.00 83.00 90.00 2,152,146.00  67.50  130.00 96.25 67.50
 1.09% 1.21% 1.52% 2,488,685.10  0.89%

 Linear Foot 208 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 165.00 120.00 125.00 15,122,227.00  75.00  200.00 140.00 75.00
 0.17% 0.13% 0.17% 19,515,005.00  0.07%

 Linear Foot 715 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 60.00 60.00 60.00 1,214,705.00  50.00  107.00 69.40 50.00
 3.42% 3.49% 3.53% 1,230,669.00  2.79%
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 Linear Foot or Meter 18 Inch Pipe 603(17-18)
 Linear Foot 18 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05

 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 75.00 110.00 60.00 3,685,547.50  88.00  110.00 77.17 55.00
 0.04% 0.06% 0.03% 3,172,129.00  0.05%

 Linear Foot 1,190 Johns Road Improvements, Klatt To High View (GF) 2013 05
 64.50 100.00 75.00 4,891,836.00  65.00  100.00 72.63 61.00
 2.20% 3.40% 1.82% 3,496,800.96  2.21%

 Linear Foot 1,240 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 100.00 90.00 150.00 6,999,965.00  73.00  100.00 87.67 73.00
 2.10% 1.99% 2.66% 5,598,065.00  1.39%

 Linear Foot 571 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 90.00 50.00 80.00 11,779,677.80  0.00  90.00 70.00 50.00
 0.40% 0.26% 0.39% 10,891,541.00  0.00%

 Linear Foot 70 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 80.00 75.00 85.00 5,122,591.75  155.50  155.50 102.63 75.00
 0.10% 0.10% 0.12% 5,399,661.50  0.17%

 Linear Foot 684 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:603(17)-18  18 Inch Pipe

 59.10 48.00 75.00 9,015,968.53  60.00  102.00 66.18 48.00
 0.53% 0.43% 0.57% 7,589,893.00  0.53%

 Linear Foot or Meter 24 Inch Pipe 603(17-24)
 Linear Foot 3,098 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

  Bid as:603(99-24)  24 Inch Dual Wall HDPE Pipe
 57.00 73.00 120.00 6,450,221.75  100.00  150.00 96.61 42.52
 2.95% 3.95% 5.76% 5,719,942.36  4.94%

 Linear Foot 3,254 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 55.15 200.00 85.00 40,373,362.02  75.00  200.00 117.54 55.15
 0.47% 1.78% 0.69% 36,616,095.00  0.61%

 Linear Foot 820 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 115.00 150.00 100.00 13,424,271.00  97.00  150.00 125.50 97.00
 0.63% 0.90% 0.61% 13,727,979.00  0.50%

 Linear Foot 448 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 88.10 260.00 110.00 8,914,415.00  106.00  260.00 133.75 62.12
 0.52% 1.55% 0.55% 7,494,742.75  0.62%

 Linear Foot 1,458 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 124.00 106.00 150.00 13,812,485.00  110.00  131.00 111.67 86.00
 1.36% 1.20% 1.58% 12,869,961.50  1.19%

 Linear Foot 220 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 95.00 120.00 175.00 9,927,018.00  250.00  250.00 155.00 95.00
 0.23% 0.31% 0.39% 8,532,028.00  0.53%

 Linear Foot 1,799 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 160.00 100.00 100.00 21,880,949.00  110.00  312.00 149.57 70.00
 1.40% 0.95% 0.82% 18,937,554.72  0.93%
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 Linear Foot or Meter 24 Inch Pipe 603(17-24)
 Linear Foot 78 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

 300.00 390.00 240.00 11,372,910.00  150.00  390.00 297.50 150.00
 0.25% 0.35% 0.16% 8,695,855.00  0.12%

 Linear Foot 398 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 92.00 85.00 160.00 5,568,712.00  125.00  150.00 90.67 44.84
 0.76% 0.73% 1.14% 4,648,330.25  1.00%

 Linear Foot 745 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 200.00 150.00 150.00 7,493,651.00  100.00  200.00 137.50 100.00
 2.43% 2.07% 1.49% 5,393,658.45  1.21%

 Linear Foot 244 Soldotna: Funny River Road Improvements 2017 05
 74.00 150.00 180.00 2,415,300.00  0.00  150.00 112.00 74.00
 0.92% 1.86% 1.82% 1,964,337.00  0.00%

 Linear Foot 1,223 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 200.00 260.00 130.00 7,937,449.00  400.00  400.00 275.00 200.00
 3.83% 5.22% 2.00% 6,096,323.89  7.01%

 Linear Foot 1,550 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:603(1-24)  24 Inch CSP

 75.00 120.00 105.00 19,956,166.00  100.00  120.00 81.48 50.39
 0.47% 0.85% 0.82% 21,769,589.00  0.63%

 Linear Foot 35 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 180.00 250.00 150.00 11,012,857.50  170.00  250.00 200.00 170.00
 0.05% 0.08% 0.05% 10,998,773.50  0.05%

 Linear Foot 480 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 136.00 95.00 160.00 8,003,015.00  200.00  200.00 132.20 80.00
 0.97% 0.71% 0.96% 6,391,456.00  1.30%

 Linear Foot 120 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:603(1-18)-A  18 Inch CSP

 100.00 120.00 125.00 11,382,512.50  85.00  120.00 101.67 85.00
 0.13% 0.16% 0.13% 8,963,033.20  0.10%

 Linear Foot 2,303 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 115.00 120.00 150.00 5,148,790.00  100.00  120.00 106.25 90.00
 4.89% 5.32% 6.71% 5,198,106.50  4.19%

 Linear Foot 790 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 83.00 140.00 100.00 4,176,627.00  142.00  142.00 106.00 80.00
 1.56% 2.64% 1.89% 4,196,232.00  2.61%

 Linear Foot 2,590 Lucus Road Improvements 2016 01
 138.00 63.50 110.00 5,467,968.00  110.00  138.00 93.01 46.61
 7.43% 3.55% 5.21% 4,639,288.00  5.76%

 Linear Foot 125 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
 140.00 240.00 185.00 4,002,012.00  185.00  300.00 216.25 140.00
 0.47% 0.81% 0.58% 3,688,651.61  0.56%

 LINEAR FOOT 808 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 120.00 150.00 100.00 9,992,599.00  65.00  150.00 94.23 45.80
 1.08% 1.41% 0.81% 8,594,153.05  0.58%

 Linear Foot 651 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 125.00 140.00 150.00 6,293,325.50  165.00  165.00 145.00 125.00
 1.17% 1.32% 1.55% 6,906,885.32  1.43%
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 Linear Foot or Meter 24 Inch Pipe 603(17-24)
 Linear Foot 2,392 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11

 200.00 200.00 90.00 13,097,990.00  225.00  225.00 208.33 200.00
 3.82% 4.00% 1.64% 11,961,445.00  3.87%

 LINEAR FOOT 216 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 155.00 125.00 100.00 3,992,876.00  76.50  155.00 117.13 76.50
 0.88% 0.72% 0.54% 3,749,452.49  0.38%

 Linear Foot 207 ANC Kulis Transition Repairs and Modifications 2014 10
 83.50 66.00 85.00 1,217,993.50  160.00  160.00 122.19 66.00
 1.41% 1.16% 1.44% 1,178,369.00  2.62%

 Linear Foot 196 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 200.00 130.00 150.00 23,055,979.50  200.00  200.00 173.00 130.00
 0.25% 0.17% 0.13% 15,157,512.00  0.25%

 Linear Foot 21 Parks Highway MP123.5-146 Rehabilitation 2014 06
 130.00 200.00 110.00 29,748,238.00  200.00  300.00 197.00 130.00
 0.01% 0.02% 0.01% 25,973,241.00  0.02%

 Linear Foot 239 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 113.00 87.50 100.00 756,840.00  60.00  175.00 106.79 60.00
 3.39% 2.85% 3.16% 734,399.81  1.80%

 Linear Foot 49 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 150.00 96.00 120.00 2,816,398.00  125.00  330.00 131.44 75.00
 0.26% 0.17% 0.21% 2,773,226.95  0.20%

 Linear Foot 1,164 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 105.00 130.00 120.00 8,868,539.00  170.00  170.00 135.00 105.00
 1.20% 1.66% 1.58% 9,109,265.00  1.90%

 Linear Foot 45 52765 Ninilchik Village Bridge Replacement 2013 10
 72.25 79.32 75.00 2,314,551.25  126.00  150.00 110.51 72.25
 0.14% 0.16% 0.15% 2,199,212.09  0.24%

 Linear Foot 96 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 250.00 150.00 150.00 15,122,227.00  85.00  250.00 178.75 85.00
 0.12% 0.07% 0.10% 19,515,005.00  0.04%

 Linear Foot 25 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 75.00 135.00 70.00 1,214,705.00  150.00  150.00 124.40 75.00
 0.15% 0.27% 0.14% 1,230,669.00  0.29%

 Linear Foot 10 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 200.00 125.00 120.00 3,185,173.20  0.00  200.00 162.50 125.00
 0.06% 0.04% 0.04% 2,924,422.60  0.00%

 Linear Foot 906 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 80.00 60.00 90.00 3,685,547.50  70.00  100.00 77.50 60.00
 2.13% 1.71% 2.21% 3,172,129.00  1.82%

 Linear Foot 220 Johns Road Improvements, Klatt To High View (GF) 2013 05
 74.50 115.00 120.00 4,891,836.00  210.00  210.00 125.38 74.50
 0.47% 0.72% 0.54% 3,496,800.96  1.32%

 Linear Foot 37 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 90.00 200.00 80.00 11,293,798.00  43.00  200.00 111.00 43.00
 0.03% 0.07% 0.03% 10,713,734.02  0.01%

 Linear Foot 619 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 200.00 120.00 200.00 6,999,965.00  80.00  200.00 133.33 80.00
 2.10% 1.33% 1.77% 5,598,065.00  0.76%
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 Linear Foot or Meter 24 Inch Pipe 603(17-24)
 Linear Foot 1,986 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 130.00 200.00 70.00 11,779,677.80  0.00  200.00 165.00 130.00
 1.99% 3.65% 1.18% 10,891,541.00  0.00%

 LINEAR FOOT 2,468 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 90.00 80.00 82.00 20,569,201.55  80.00  90.00 83.33 80.00
 1.29% 1.17% 0.98% 16,932,671.96  1.07%

 Linear Foot 153 Parks Hwy: Stanley Road Signal 2012 08
 41.33 100.00 125.00 1,793,585.00  150.00  150.00 97.11 41.33
 0.37% 0.97% 1.07% 1,573,730.00  1.04%

 Linear Foot 266 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 85.00 95.00 100.00 5,122,591.75  170.00  170.00 115.00 85.00
 0.42% 0.47% 0.52% 5,399,661.50  0.72%

 Linear Foot 145 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:603(17)-24  24 Inch Pipe

 66.40 55.00 100.00 9,015,968.53  120.00  179.00 89.37 55.00
 0.13% 0.11% 0.16% 7,589,893.00  0.22%

 Linear Foot 794 Holt-Lamplight Road Resurfacing 2012 04
 60.00 80.00 125.00 4,841,016.75  70.00  80.00 70.00 60.00
 1.01% 1.37% 2.05% 4,646,625.80  0.99%

 Linear Foot or Meter 36 Inch Pipe 603(17-36)
 Linear Foot 99 Ktn - Airport Creek Bridge (USFS) 2018 08

  Bid as:603(17-24)  24-Inch Pipe
 130.00 125.00 150.00 2,170,448.00  163.00  200.00 151.33 125.00
 0.68% 0.66% 0.68% 1,878,255.51  0.72%

 Linear Foot 520 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
  Bid as:603(99-36)  36 Inch Dual Wall HDPE Pipe

 96.00 100.00 175.00 6,450,221.75  130.00  255.00 145.08 83.24
 0.83% 0.91% 1.41% 5,719,942.36  1.08%

 Linear Foot 278 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 88.80 300.00 110.00 40,373,362.02  130.00  300.00 176.45 88.80
 0.07% 0.23% 0.08% 36,616,095.00  0.09%

 Linear Foot 1,140 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 170.00 175.00 120.00 13,424,271.00  130.00  175.00 157.50 130.00
 1.29% 1.45% 1.02% 13,727,979.00  0.93%

 Linear Foot 154 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 248.00 156.00 200.00 13,812,485.00  225.00  335.00 245.83 156.00
 0.29% 0.19% 0.22% 12,869,961.50  0.26%

 Linear Foot 115 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 160.00 350.00 160.00 27,839,413.30  260.00  350.00 210.50 81.80
 0.06% 0.14% 0.07% 29,100,627.40  0.10%

 Linear Foot 1,710 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 175.00 150.00 120.00 21,880,949.00  150.00  250.00 166.41 112.35
 1.46% 1.35% 0.94% 18,937,554.72  1.20%

 Linear Foot 316 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts
  Bid as:603(1)  36 Inch CSP

 124.50 200.00 340.00 2,995,171.85  250.00  250.00 187.08 124.50
 1.07% 2.09% 3.59% 3,030,525.98  2.05%
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 Linear Foot or Meter 36 Inch Pipe 603(17-36)
 Linear Foot 133 Soldotna: Funny River Road Improvements 2017 05

 175.00 200.00 180.00 2,415,300.00  0.00  200.00 187.50 175.00
 1.18% 1.35% 0.99% 1,964,337.00  0.00%

 Linear Foot 237 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 300.00 350.00 180.00 7,937,449.00  600.00  600.00 382.50 280.00
 1.11% 1.36% 0.54% 6,096,323.89  2.04%

 Linear Foot 2,900 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:603(1-36)  36 Inch CSP

 118.00 175.00 160.00 19,956,166.00  200.00  200.00 145.58 96.92
 1.39% 2.33% 2.33% 21,769,589.00  2.36%

 Linear Foot 114 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
  Bid as:603(17)  36 Inch Pipe

 644.50 1,212.00 400.00 7,253,394.00  900.00  2,160.00 1,328.67 644.50
 0.97% 2.17% 0.63% 6,367,197.00  1.29%

 Linear Foot 758 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 175.00 145.00 250.00 8,003,015.00  300.00  300.00 199.00 125.00
 1.97% 1.72% 2.37% 6,391,456.00  3.07%

 Linear Foot 566 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 172.00 300.00 250.00 5,148,790.00  150.00  300.00 188.00 130.00
 1.80% 3.27% 2.75% 5,198,106.50  1.55%

 LINEAR FOOT 202 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 150.00 195.00 200.00 9,992,599.00  85.00  280.00 151.53 62.27
 0.34% 0.46% 0.40% 8,594,153.05  0.19%

 Linear Foot 335 Glenn Highway: MP 49 2015 10
 100.00 110.00 120.00 3,620,991.00  125.00  150.00 105.29 70.00
 1.16% 1.30% 1.11% 2,836,369.83  1.45%

 Linear Foot 90 Fairview Loop Road Pavement Preservation 2015 05
 275.00 200.00 180.00 3,841,953.00  165.00  275.00 213.33 165.00
 0.64% 0.47% 0.42% 3,839,935.00  0.38%

 Linear Foot 805 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 175.00 150.00 250.00 6,293,325.50  170.00  200.00 173.75 150.00
 2.03% 1.75% 3.20% 6,906,885.32  1.83%

 Linear Foot 162 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 180.00 200.00 200.00 7,355,362.00  260.00  260.00 213.33 180.00
 0.40% 0.47% 0.44% 6,887,552.00  0.55%

 Linear Foot 1,384 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 365.00 500.00 120.00 13,097,990.00  600.00  600.00 488.33 365.00
 4.03% 5.79% 1.27% 11,961,445.00  5.97%

 Linear Foot 755 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 200.00 140.00 250.00 23,055,979.50  300.00  300.00 206.00 140.00
 0.95% 0.70% 0.82% 15,157,512.00  1.42%

 Linear Foot 798 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 190.00 180.00 250.00 8,868,539.00  190.00  190.00 186.67 180.00
 1.49% 1.58% 2.25% 9,109,265.00  1.46%

 Linear Foot 75 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 190.00 175.00 170.00 6,166,615.00  300.00  300.00 228.75 175.00
 0.24% 0.23% 0.21% 5,696,202.50  0.32%

 Linear Foot 211 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 250.00 250.00 300.00 15,122,227.00  108.00  250.00 212.00 108.00
 0.26% 0.27% 0.42% 19,515,005.00  0.10%
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 Linear Foot or Meter 36 Inch Pipe 603(17-36)
 Linear Foot 412 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06

 200.00 200.00 150.00 3,185,173.20  0.00  200.00 200.00 200.00
 2.50% 2.82% 1.94% 2,924,422.60  0.00%

 Linear Foot 126 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 90.00 145.00 120.00 3,685,547.50  94.00  175.00 125.67 90.00
 0.33% 0.58% 0.41% 3,172,129.00  0.34%

 Linear Foot 377 Johns Road Improvements, Klatt To High View (GF) 2013 05
 94.50 130.00 150.00 4,891,836.00  135.00  135.00 119.88 94.50
 1.02% 1.40% 1.16% 3,496,800.96  1.45%

 Linear Foot 117 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 175.00 250.00 120.00 11,293,798.00  100.00  250.00 175.00 100.00
 0.19% 0.27% 0.12% 10,713,734.02  0.11%

 Linear Foot 101 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 250.00 250.00 270.00 6,999,965.00  114.00  250.00 204.67 114.00
 0.43% 0.45% 0.39% 5,598,065.00  0.18%

 Linear Foot 1,240 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 150.00 220.00 100.00 11,779,677.80  0.00  220.00 185.00 150.00
 1.43% 2.50% 1.05% 10,891,541.00  0.00%

 LINEAR FOOT 2,423 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 110.00 100.00 119.00 20,569,201.55  105.00  110.00 105.00 100.00
 1.55% 1.43% 1.40% 16,932,671.96  1.38%

 Linear Foot 200 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 200.00 130.00 140.00 5,897,230.00  104.00  200.00 144.67 104.00
 0.78% 0.54% 0.47% 4,799,275.50  0.39%

 Linear Foot 436 Holt-Lamplight Road Resurfacing 2012 04
 110.00 100.00 200.00 4,841,016.75  90.00  110.00 100.00 90.00
 1.01% 0.94% 1.80% 4,646,625.80  0.70%

 Linear Foot or Meter 48 Inch Pipe 603(17-48)
 Linear Foot 260 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

  Bid as:603(99-48)  48 Inch Dual Wall HDPE Pipe
 144.00 135.00 250.00 6,450,221.75  150.00  325.00 188.20 121.80
 0.63% 0.61% 1.01% 5,719,942.36  0.62%

 Linear Foot 27 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 303.00 600.00 280.00 27,839,413.30  430.00  600.00 400.12 182.72
 0.03% 0.06% 0.03% 29,100,627.40  0.04%

 Linear Foot 140 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 225.00 400.00 200.00 21,880,949.00  600.00  600.00 338.07 167.00
 0.15% 0.30% 0.13% 18,937,554.72  0.39%

 Linear Foot 62 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 550.00 685.00 300.00 7,937,449.00  850.00  850.00 633.75 450.00
 0.53% 0.70% 0.23% 6,096,323.89  0.75%

 Linear Foot 10 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 500.00 400.00 300.00 3,185,173.20  0.00  500.00 450.00 400.00
 0.15% 0.14% 0.09% 2,924,422.60  0.00%
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 Linear Foot or Meter 60 Inch Pipe 603(17-60)
 Linear Foot 51 ANC Postmark Storm Drain Outfall Repairs 2014 07

  Bid as:603(17-45)  45 Inch Pipe
 1,500.00 1,030.00 500.00 2,088,725.00  1,400.00  1,500.00 1,310.00 1,030.00
 2.40% 2.05% 1.22% 2,568,324.00  2.04%

 Linear Foot or Meter 72 Inch Pipe 603(17-72)
 Linear Foot 234 Northern Region Deep Culverts Replacement - Stage 1 2012 08

 1,500.00 1,063.81 500.00 2,236,855.00  1,500.00  2,510.00 1,436.73 1,000.00
 12.91% 11.32% 5.23% 2,199,000.00  10.98%

 Linear Foot or Meter ___ Inch Pipe Arch 603(19)
 LINEAR FOOT 236 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10

  Bid as:603(19-29)  29 x 42 INCH PIPE ARCH
 180.00 200.00 150.00 20,569,201.55  160.00  200.00 180.00 160.00
 0.25% 0.28% 0.17% 16,932,671.96  0.20%

 LINEAR FOOT 61 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:603(19-63)  63 x 87 INCH PIPE ARCH

 400.00 600.00 580.00 20,569,201.55  800.00  800.00 600.00 400.00
 0.14% 0.22% 0.17% 16,932,671.96  0.26%

 LINEAR FOOT 96 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:603(19-91)  91 x 142 INCH PIPE ARCH

 700.00 700.00 800.00 20,569,201.55  800.00  800.00 733.33 700.00
 0.39% 0.40% 0.37% 16,932,671.96  0.42%

 LINEAR FOOT 69 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:603(19-55)  55 x 73 INCH PIPE ARCH

 350.00 500.00 300.00 20,569,201.55  700.00  700.00 516.67 350.00
 0.14% 0.20% 0.10% 16,932,671.96  0.26%

 LINEAR FOOT 57 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:603(19-38)  38 x 57 INCH PIPE ARCH

 200.00 225.00 250.00 20,569,201.55  275.00  275.00 233.33 200.00
 0.07% 0.08% 0.07% 16,932,671.96  0.08%

 Each End Section for ___ Inch Pipe 603(20)
 Each 4 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

  Bid as:603(20-18)  End Section for 18 Inch Pipe
 1,000.00 420.00 500.00 11,372,910.00  250.00  1,100.00 692.50 250.00
 0.04% 0.02% 0.02% 8,695,855.00  0.01%

 Each 2 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:603(20-24)  End Section for 24 Inch Pipe

 2,000.00 560.00 650.00 11,372,910.00  350.00  2,000.00 1,140.00 350.00
 0.04% 0.01% 0.01% 8,695,855.00  0.01%

 Each 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:603(20-30)  End Section for 30 Inch Pipe

 700.00 1,000.00 600.00 11,293,798.00  600.00  1,000.00 766.67 600.00
 0.01% 0.01% 0.01% 10,713,734.02  0.01%

 Each 6 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
  Bid as:603(20-24)  End Section for 24 Inch Pipe

 500.00 535.00 450.00 3,791,689.00  592.10  800.00 606.78 500.00
 0.06% 0.08% 0.07% 4,277,729.72  0.07%

 Each 4 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
  Bid as:603(20-36)  End Section for 36 Inch Pipe

 1,000.00 1,050.00 850.00 3,791,689.00  1,177.40  1,200.00 1,106.85 1,000.00
 0.08% 0.10% 0.09% 4,277,729.72  0.09%
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 Each End Section for ___ Inch Pipe 603(20)
 Each 2 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:603(20-42)  End Section for 42 Inch Pipe

 1,200.00 1,500.00 1,300.00 11,779,677.80  0.00  1,500.00 1,350.00 1,200.00
 0.02% 0.03% 0.02% 10,891,541.00  0.00%

 Each End Section for 12 Inch Pipe 603(20-12)
 Each 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway
 150.00 400.00 250.00 9,927,018.00  500.00  500.00 350.00 150.00
 0.00% 0.00% 0.00% 8,532,028.00  0.00%

 Each 6 Parks Hwy: Stanley Road Signal 2012 08
 248.00 590.00 500.00 1,793,585.00  1,500.00  1,500.00 779.33 248.00
 0.09% 0.22% 0.17% 1,573,730.00  0.41%

 Each End Section for 18 Inch Pipe 603(20-18)
 Each 74 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 500.00 500.00 450.00 40,373,362.02  200.00  500.00 400.00 200.00
 0.10% 0.10% 0.08% 36,616,095.00  0.04%

 Each 26 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 400.00 750.00 350.00 13,424,271.00  400.00  750.00 431.25 175.00
 0.07% 0.14% 0.07% 13,727,979.00  0.07%

 Each 8 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 510.00 500.00 500.00 8,914,415.00  483.00  585.90 457.70 225.00
 0.05% 0.05% 0.04% 7,494,742.75  0.05%

 Each 10 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 270.00 330.00 500.00 13,812,485.00  300.00  500.00 341.93 200.00
 0.02% 0.03% 0.04% 12,869,961.50  0.02%

 Each 5 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 200.00 450.00 400.00 9,927,018.00  550.00  550.00 400.00 200.00
 0.01% 0.03% 0.02% 8,532,028.00  0.03%

 Each 102 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 200.00 400.00 350.00 21,880,949.00  350.00  425.00 331.79 200.00
 0.10% 0.22% 0.16% 18,937,554.72  0.17%

 Each 2 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 500.00 460.00 500.00 7,493,651.00  500.00  500.00 440.00 300.00
 0.02% 0.02% 0.01% 5,393,658.45  0.02%

 Each 18 Soldotna: Funny River Road Improvements 2017 05
 400.00 300.00 350.00 2,415,300.00  0.00  400.00 350.00 300.00
 0.37% 0.27% 0.26% 1,964,337.00  0.00%

 Each 6 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:603(3-18)  End Section for 18 Inch CSP

 418.00 500.00 575.00 19,956,166.00  500.00  678.09 481.22 310.00
 0.01% 0.01% 0.02% 21,769,589.00  0.01%

 Each 63 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 450.00 700.00 350.00 5,148,790.00  370.00  700.00 467.50 350.00
 0.52% 0.85% 0.43% 5,198,106.50  0.42%
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 Each End Section for 18 Inch Pipe 603(20-18)
 Each 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 610.00 600.00 550.00 4,176,627.00  250.00  610.00 443.17 250.00
 0.01% 0.01% 0.01% 4,196,232.00  0.01%

 Each 20 Lucus Road Improvements 2016 01
 535.00 650.00 500.00 5,467,968.00  500.00  813.30 494.63 150.00
 0.22% 0.28% 0.18% 4,639,288.00  0.20%

 EACH 16 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 120.00 500.00 500.00 9,992,599.00  300.00  556.73 356.22 120.00
 0.02% 0.09% 0.08% 8,594,153.05  0.05%

 Each 3 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 600.00 500.00 800.00 7,355,362.00  800.00  800.00 633.33 500.00
 0.02% 0.02% 0.03% 6,887,552.00  0.03%

 EACH 2 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 900.00 525.00 650.00 3,992,876.00  372.00  900.00 520.75 286.00
 0.05% 0.03% 0.03% 3,749,452.49  0.02%

 Each 2 ANC Kulis Transition Repairs and Modifications 2014 10
 420.50 835.00 450.00 1,217,993.50  400.00  1,000.00 645.06 400.00
 0.07% 0.14% 0.07% 1,178,369.00  0.06%

 Each 4 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 500.00 800.00 700.00 37,365,951.00  0.00  800.00 650.00 500.00
 0.01% 0.01% 0.01% 36,856,107.57  0.00%

 Each 34 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 500.00 500.00 450.00 8,868,539.00  700.00  700.00 566.67 500.00
 0.17% 0.19% 0.17% 9,109,265.00  0.23%

 Each 6 52765 Ninilchik Village Bridge Replacement 2013 10
 300.00 322.34 300.00 2,314,551.25  336.00  460.00 361.67 300.00
 0.08% 0.09% 0.08% 2,199,212.09  0.09%

 Each 12 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 470.00 400.00 350.00 15,122,227.00  303.00  470.00 393.25 303.00
 0.03% 0.02% 0.03% 19,515,005.00  0.02%

 Each 54 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 475.00 350.00 300.00 1,214,705.00  300.00  1,000.00 483.00 290.00
 2.04% 1.54% 1.33% 1,230,669.00  1.27%

 Each 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 300.00 450.00 500.00 3,685,547.50  400.00  600.00 415.00 250.00
 0.01% 0.01% 0.01% 3,172,129.00  0.01%

 Each 5 Johns Road Improvements, Klatt To High View (GF) 2013 05
 451.50 500.00 400.00 4,891,836.00  625.00  625.00 487.88 375.00
 0.06% 0.07% 0.04% 3,496,800.96  0.09%

 Each 66 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 400.00 550.00 300.00 6,999,965.00  382.00  550.00 444.00 382.00
 0.45% 0.65% 0.28% 5,598,065.00  0.39%

 Each 20 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 350.00 500.00 350.00 11,779,677.80  0.00  500.00 425.00 350.00
 0.05% 0.09% 0.06% 10,891,541.00  0.00%

 Each 20 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:603(20)-18  End Section for 18 Inch Pipe
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 Each End Section for 18 Inch Pipe 603(20-18)
 510.00 285.00 300.00 9,015,968.53  750.00  750.00 436.52 256.00

 Each End Section for 24 Inch Pipe 603(20-24)
 Each 2 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06

 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)

 266.00 448.82 500.00 3,179,943.50  400.00  900.00 500.48 264.00
 0.02% 0.03% 0.03% 2,706,436.00  0.02%

 Each 60 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 670.00 1,000.00 550.00 40,373,362.02  400.00  1,000.00 642.50 400.00
 0.11% 0.16% 0.08% 36,616,095.00  0.06%

 Each 18 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 600.00 1,000.00 475.00 13,424,271.00  500.00  1,000.00 600.00 300.00
 0.07% 0.13% 0.06% 13,727,979.00  0.06%

 Each 18 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 735.00 600.00 600.00 8,914,415.00  695.00  750.00 624.65 400.00
 0.17% 0.14% 0.12% 7,494,742.75  0.16%

 Each 50 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 855.00 426.00 500.00 13,812,485.00  500.00  855.00 536.10 295.00
 0.32% 0.17% 0.18% 12,869,961.50  0.19%

 Each 15 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I
  Bid as:603(20A-24)  End Section for 24 Inch Pipe with Safety Bars

 2,350.00 1,450.00 1,500.00 13,812,485.00  1,500.00  2,350.00 1,683.22 1,255.00
 0.26% 0.17% 0.16% 12,869,961.50  0.17%

 Each 3 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 250.00 500.00 550.00 9,927,018.00  800.00  800.00 516.67 250.00
 0.01% 0.02% 0.02% 8,532,028.00  0.02%

 Each 26 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 350.00 300.00 475.00 21,880,949.00  400.00  485.00 399.29 300.00
 0.04% 0.04% 0.06% 18,937,554.72  0.05%

 Each 11 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 825.00 480.00 600.00 5,568,712.00  500.00  980.00 618.51 475.00
 0.19% 0.11% 0.12% 4,648,330.25  0.11%

 Each 30 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 700.00 515.00 600.00 7,493,651.00  650.00  700.00 553.75 350.00
 0.34% 0.29% 0.24% 5,393,658.45  0.32%

 Each 6 Soldotna: Funny River Road Improvements 2017 05
 650.00 500.00 450.00 2,415,300.00  0.00  650.00 575.00 500.00
 0.20% 0.15% 0.11% 1,964,337.00  0.00%

 Each 14 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:603(3-24)  End Section for 24 Inch CSP

 463.00 500.00 500.00 19,956,166.00  750.00  750.00 527.94 363.00
 0.03% 0.03% 0.04% 21,769,589.00  0.04%

 Each 24 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 300.00 470.00 550.00 8,003,015.00  1,000.00  1,000.00 554.00 300.00
 0.11% 0.18% 0.16% 6,391,456.00  0.32%
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 Each End Section for 24 Inch Pipe 603(20-24)
 Each 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:603(3-24)  End Section for 24 Inch CSP

 600.00 1,000.00 750.00 10,304,726.50  275.00  1,000.00 581.25 275.00
 0.01% 0.01% 0.01% 7,898,725.72  0.00%

 Each 92 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 500.00 800.00 500.00 5,148,790.00  450.00  800.00 550.00 450.00
 0.85% 1.42% 0.89% 5,198,106.50  0.75%

 Each 23 Lucus Road Improvements 2016 01
 788.00 725.00 650.00 5,467,968.00  600.00  807.40 592.54 225.00
 0.38% 0.36% 0.27% 4,639,288.00  0.28%

 EACH 20 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 300.00 800.00 700.00 9,992,599.00  450.00  800.00 490.53 300.00
 0.07% 0.19% 0.14% 8,594,153.05  0.10%

 Each 16 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 550.00 600.00 500.00 6,293,325.50  650.00  800.00 650.00 550.00
 0.13% 0.14% 0.13% 6,906,885.32  0.14%

 Each 62 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 800.00 1,000.00 450.00 13,097,990.00  300.00  1,000.00 700.00 300.00
 0.40% 0.52% 0.21% 11,961,445.00  0.13%

 EACH 3 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 1,000.00 550.00 800.00 3,992,876.00  415.75  1,000.00 570.19 315.00
 0.08% 0.04% 0.06% 3,749,452.49  0.03%

 Each 7 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 1,200.00 450.00 500.00 23,055,979.50  800.00  1,200.00 710.00 450.00
 0.05% 0.02% 0.02% 15,157,512.00  0.04%

 Each 2 Parks Highway MP123.5-146 Rehabilitation 2014 06
 305.00 750.00 650.00 29,748,238.00  400.00  1,500.00 691.00 305.00
 0.00% 0.01% 0.00% 25,973,241.00  0.00%

 Each 12 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 900.00 384.50 600.00 756,840.00  360.00  1,000.00 620.64 360.00
 1.35% 0.63% 0.95% 734,399.81  0.54%

 Each 15 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 800.00 1,000.00 800.00 37,365,951.00  0.00  1,000.00 900.00 800.00
 0.03% 0.04% 0.03% 36,856,107.57  0.00%

 Each 46 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 525.00 600.00 550.00 8,868,539.00  800.00  800.00 641.67 525.00
 0.24% 0.30% 0.29% 9,109,265.00  0.35%

 Each 2 52765 Ninilchik Village Bridge Replacement 2013 10
 375.00 410.50 450.00 2,314,551.25  370.00  590.00 451.10 370.00
 0.03% 0.04% 0.04% 2,199,212.09  0.03%

 Each 3 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 475.00 600.00 700.00 15,122,227.00  396.75  800.00 567.94 396.75
 0.01% 0.01% 0.01% 19,515,005.00  0.01%

 Each 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 600.00 400.00 400.00 1,214,705.00  500.00  1,500.00 666.00 330.00
 0.05% 0.03% 0.03% 1,230,669.00  0.04%
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 Each End Section for 24 Inch Pipe 603(20-24)
 Each 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06

 500.00 1,000.00 910.40 3,570,530.00  0.00  1,000.00 750.00 500.00
 0.01% 0.03% 0.03% 3,872,478.16  0.00%

 Each 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 1,000.00 400.00 500.00 3,185,173.20  0.00  1,000.00 700.00 400.00
 0.03% 0.01% 0.02% 2,924,422.60  0.00%

 Each 15 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 500.00 590.00 600.00 3,685,547.50  550.00  750.00 563.33 300.00
 0.22% 0.28% 0.24% 3,172,129.00  0.24%

 Each 3 Johns Road Improvements, Klatt To High View (GF) 2013 05
 541.25 750.00 700.00 4,891,836.00  910.00  910.00 650.31 400.00
 0.05% 0.06% 0.04% 3,496,800.96  0.08%

 Each 4 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 500.00 400.00 400.00 11,293,798.00  450.00  500.00 450.00 400.00
 0.02% 0.01% 0.01% 10,713,734.02  0.02%

 Each 80 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 400.00 600.00 370.00 11,779,677.80  0.00  600.00 500.00 400.00
 0.25% 0.44% 0.25% 10,891,541.00  0.00%

 EACH 47 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 600.00 400.00 365.00 20,569,201.55  500.00  600.00 500.00 400.00
 0.16% 0.11% 0.08% 16,932,671.96  0.13%

 Each 4 Parks Hwy: Stanley Road Signal 2012 08
 254.75 730.00 800.00 1,793,585.00  2,000.00  2,000.00 994.92 254.75
 0.06% 0.19% 0.18% 1,573,730.00  0.36%

 Each 28 Holt-Lamplight Road Resurfacing 2012 04
 420.00 400.00 500.00 4,841,016.75  350.00  420.00 390.00 350.00
 0.25% 0.24% 0.29% 4,646,625.80  0.18%

 Each End Section for 36 Inch Pipe 603(20-36)
 Each 4 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 1,150.00 2,000.00 1,000.00 40,373,362.02  750.00  2,000.00 1,225.00 750.00
 0.01% 0.02% 0.01% 36,616,095.00  0.01%

 Each 20 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 1,000.00 1,500.00 750.00 13,424,271.00  1,000.00  1,500.00 1,050.00 700.00
 0.13% 0.22% 0.11% 13,727,979.00  0.13%

 Each 4 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 2,190.00 1,000.00 1,100.00 13,812,485.00  1,000.00  2,190.00 1,160.01 690.00
 0.07% 0.03% 0.03% 12,869,961.50  0.03%

 Each 2 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 900.00 1,500.00 800.00 27,839,413.30  1,050.00  1,500.00 1,123.61 900.00
 0.01% 0.01% 0.01% 29,100,627.40  0.01%

 Each 30 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 700.00 600.00 750.00 21,880,949.00  800.00  910.00 761.36 600.00
 0.10% 0.10% 0.10% 18,937,554.72  0.11%
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 Each End Section for 36 Inch Pipe 603(20-36)
 Each 4 Soldotna: Funny River Road Improvements 2017 05

 1,200.00 1,000.00 450.00 2,415,300.00  0.00  1,200.00 1,100.00 1,000.00
 0.24% 0.20% 0.07% 1,964,337.00  0.00%

 Each 2 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:603(3-36)  End Section for 36 Inch CSP

 730.00 1,000.00 1,000.00 19,956,166.00  1,000.00  1,000.00 855.16 712.00
 0.01% 0.01% 0.01% 21,769,589.00  0.01%

 Each 22 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 580.00 750.00 1,100.00 8,003,015.00  1,500.00  1,500.00 986.00 580.00
 0.19% 0.26% 0.30% 6,391,456.00  0.45%

 Each 32 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:604(109)-B  Clean Existing Inlet

 400.00 400.00 250.00 11,382,512.50  1,250.00  1,250.00 683.33 400.00
 0.14% 0.14% 0.07% 8,963,033.20  0.38%

 Each 9 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 1,000.00 1,500.00 850.00 5,148,790.00  900.00  1,500.00 1,075.00 900.00
 0.17% 0.26% 0.15% 5,198,106.50  0.15%

 EACH 6 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 630.00 1,000.00 800.00 9,992,599.00  1,000.00  1,100.00 939.37 630.00
 0.04% 0.07% 0.05% 8,594,153.05  0.07%

 Each 3 Glenn Highway: MP 49 2015 10
 1,000.00 600.00 900.00 3,620,991.00  700.00  1,400.00 956.17 600.00
 0.10% 0.06% 0.07% 2,836,369.83  0.07%

 Each 4 Fairview Loop Road Pavement Preservation 2015 05
 1,000.00 1,500.00 1,000.00 3,841,953.00  1,150.00  1,500.00 1,216.67 1,000.00
 0.10% 0.16% 0.10% 3,839,935.00  0.12%

 Each 16 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 950.00 1,200.00 850.00 6,293,325.50  1,000.00  1,500.00 1,162.50 950.00
 0.22% 0.28% 0.22% 6,906,885.32  0.21%

 Each 5 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 1,300.00 1,000.00 1,000.00 7,355,362.00  850.00  1,300.00 1,050.00 850.00
 0.09% 0.07% 0.07% 6,887,552.00  0.06%

 Each 22 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 1,300.00 1,500.00 1,000.00 13,097,990.00  650.00  1,500.00 1,150.00 650.00
 0.23% 0.28% 0.17% 11,961,445.00  0.10%

 Each 11 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 1,800.00 900.00 850.00 23,055,979.50  1,000.00  1,800.00 1,098.00 800.00
 0.13% 0.07% 0.04% 15,157,512.00  0.07%

 Each 6 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 1,000.00 1,200.00 900.00 37,365,951.00  0.00  1,200.00 1,100.00 1,000.00
 0.02% 0.02% 0.01% 36,856,107.57  0.00%

 Each 13 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 1,000.00 900.00 1,000.00 8,868,539.00  1,400.00  1,400.00 1,100.00 900.00
 0.13% 0.13% 0.15% 9,109,265.00  0.18%

 Each 2 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 950.00 1,000.00 1,200.00 6,166,615.00  1,000.00  1,000.00 925.00 750.00
 0.03% 0.04% 0.04% 5,696,202.50  0.03%
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 Each End Section for 36 Inch Pipe 603(20-36)
 Each 4 Aleknagik Wood River Bridge Construction - Phase I 2013 09

 850.00 1,400.00 900.00 15,122,227.00  950.00  1,400.00 1,125.00 850.00
 0.02% 0.03% 0.02% 19,515,005.00  0.02%

 Each 8 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 1,000.00 950.00 850.00 3,185,173.20  0.00  1,000.00 975.00 950.00
 0.24% 0.26% 0.21% 2,924,422.60  0.00%

 Each 2 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 1,000.00 1,000.00 1,000.00 3,685,547.50  1,100.00  1,250.00 1,023.33 800.00
 0.06% 0.06% 0.05% 3,172,129.00  0.06%

 Each 9 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 850.00 800.00 900.00 11,293,798.00  900.00  900.00 850.00 800.00
 0.07% 0.07% 0.07% 10,713,734.02  0.07%

 Each 6 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 1,000.00 675.00 900.00 6,999,965.00  1,250.00  1,250.00 975.00 675.00
 0.10% 0.07% 0.08% 5,598,065.00  0.12%

 Each 41 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 800.00 800.00 750.00 11,779,677.80  0.00  800.00 800.00 800.00
 0.25% 0.30% 0.26% 10,891,541.00  0.00%

 EACH 24 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 1,200.00 825.00 900.00 20,569,201.55  1,100.00  1,200.00 1,041.67 825.00
 0.17% 0.12% 0.11% 16,932,671.96  0.14%

 Each 4 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 1,000.00 900.00 1,000.00 5,897,230.00  720.00  1,000.00 873.33 720.00
 0.08% 0.08% 0.07% 4,799,275.50  0.05%

 Each 16 Holt-Lamplight Road Resurfacing 2012 04
 850.00 800.00 850.00 4,841,016.75  800.00  850.00 816.67 800.00
 0.29% 0.28% 0.28% 4,646,625.80  0.23%

 Each End Section for 48 Inch Pipe 603(20-48)
 Each 2 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03

 1,400.00 3,000.00 1,500.00 27,839,413.30  1,700.00  5,000.00 2,562.84 1,400.00
 0.01% 0.02% 0.01% 29,100,627.40  0.01%

 Each 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 2,000.00 1,850.00 2,000.00 3,185,173.20  0.00  2,000.00 1,925.00 1,850.00
 0.06% 0.06% 0.06% 2,924,422.60  0.00%

 Each 4 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
  Bid as:603(20-42)  End Section for 42 Inch Pipe

 1,500.00 790.00 1,300.00 6,999,965.00  2,000.00  2,000.00 1,430.00 790.00
 0.10% 0.06% 0.07% 5,598,065.00  0.12%

 Each End Section for 72 Inch Pipe 603(20-72)
 Each 18 Nordale Road Rehabilitation 2013 02

  Bid as:603(23)  Clean Existing Culvert
 1,500.00 900.00 1,500.00 4,548,500.95  1,600.00  1,600.00 1,333.33 900.00
 0.60% 0.36% 0.59% 4,442,893.00  0.62%

 Linear Foot or Meter ___ Inch Corrugated Polyethylene Pipe 603(21)
 Linear Foot 75 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03

  Bid as:603(21-24)  24  Inch Corrugated Polyethylene Pipe
 120.00 110.00 70.00 1,650,040.00  0.00  120.00 115.00 110.00
 0.45% 0.51% 0.32% 1,624,145.00  0.00%
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 Linear Foot or Meter ___ Inch Corrugated Polyethylene Pipe 603(21)
 Linear Foot 379 Fairbanks Noble Street Upgrade 2016 12

  Bid as:603(21)-36  36 Inch Corrugated Polyethylene Pipe
 120.00 225.00 190.00 10,713,824.18  400.00  400.00 281.08 120.00
 0.47% 0.89% 0.67% 9,545,573.00  1.42%

 Linear Foot 2,217 Fairbanks Noble Street Upgrade 2016 12
  Bid as:603(21)-12  12 Inch Corrugated Polyethylene Pipe

 51.00 50.00 65.00 10,713,824.18  55.00  139.34 73.84 50.00
 1.16% 1.16% 1.35% 9,545,573.00  1.14%

 Linear Foot 737 Fairbanks Noble Street Upgrade 2016 12
  Bid as:603(21)-18  18 Inch Corrugated Polyethylene Pipe

 57.00 65.00 85.00 10,713,824.18  65.00  133.04 80.01 57.00
 0.43% 0.50% 0.58% 9,545,573.00  0.45%

 Linear Foot 1,436 Fairbanks Noble Street Upgrade 2016 12
  Bid as:603(21)-24  24 Inch Corrugated Polyethylene Pipe

 61.00 85.00 100.00 10,713,824.18  135.00  220.09 125.27 61.00
 0.90% 1.28% 1.34% 9,545,573.00  1.82%

 Linear Foot 247 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:603(1-120)  120 Inch CSP

 1,800.00 2,500.00 572.00 10,304,726.50  1,000.00  2,500.00 1,800.00 1,000.00
 4.85% 7.82% 1.37% 7,898,725.72  2.67%

 Each 12 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:603(27)  Clean and Repair Pipe

 1,200.00 1,800.00 1,500.00 10,761,116.62  2,500.00  2,500.00 1,500.00 1,000.00
 0.14% 0.23% 0.17% 9,525,912.80  0.26%

 Each 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:603(127)  Culvert Gate

 3,000.00 5,000.00 10,000.00 10,761,116.62  5,000.00  5,000.00 4,420.00 3,000.00
 0.03% 0.05% 0.09% 9,525,912.80  0.04%

 Linear Foot 54 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
  Bid as:603(21)  10  Inch Corrugated Polyethylene Pipe

 54.39 200.00 50.00 1,838,794.00  235.00  235.00 140.73 54.39
 0.15% 0.54% 0.15% 1,990,576.00  0.60%

 Linear Foot 28 Yankovich / Miller Hill Multi-Use Path 2015 03
  Bid as:603(1-12)  12 Inch CSP

 60.00 50.00 65.00 1,667,903.00  78.00  78.00 62.67 50.00
 0.09% 0.09% 0.11% 1,587,663.00  0.11%

 Linear Foot 92 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:603(21)  10 Inch Corrugated Polyethylene Pipe

 130.00 50.00 130.00 15,122,227.00  116.00  200.00 124.00 50.00
 0.06% 0.02% 0.08% 19,515,005.00  0.05%

 Linear Foot 352 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:603(21)-24  24 Inch Corrugated Polyethylene Pipe

 102.00 110.00 110.00 8,364,460.00  0.00  110.00 106.00 102.00
 0.37% 0.42% 0.46% 9,118,342.00  0.00%

 Linear Foot 705 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:603(21)-36  36 Inch Corrugated Polyethylene Pipe

 156.00 140.00 135.00 8,364,460.00  0.00  156.00 148.00 140.00
 1.14% 1.08% 1.14% 9,118,342.00  0.00%

 Linear Foot 65 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:603(22)-60  Line Existing 60 Inch Pipe

 730.00 900.00 500.00 8,364,460.00  0.00  900.00 815.00 730.00
 0.49% 0.64% 0.39% 9,118,342.00  0.00%
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 Linear Foot or Meter ___ Inch Corrugated Polyethylene Pipe 603(21)
 Linear Foot 229 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

  Bid as:603(21)-30  30 Inch Corrugated Polyethylene Pipe
 115.00 130.00 125.00 8,364,460.00  0.00  130.00 122.50 115.00
 0.27% 0.33% 0.34% 9,118,342.00  0.00%

 Linear Foot 295 SGY- Dyea Road Improvements (Realign) 2012 11
  Bid as:603(9)  24 Inch Corrugated Aluminum Pipe

 290.00 99.90 125.00 3,632,475.00  190.00  290.00 193.30 99.90
 2.04% 1.15% 1.02% 2,559,734.50  1.25%

 Linear Foot 795 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
  Bid as:603(21)-36  36 Inch Corrugated Polyethylene Pipe

 175.00 160.00 150.00 15,650,130.00  154.00  175.00 163.00 154.00
 1.07% 0.99% 0.76% 12,913,532.00  0.85%

 Linear Foot 665 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
  Bid as:603(21)-48  48 Inch Corrugated Polyethylene Pipe

 250.00 280.00 260.00 15,650,130.00  270.00  280.00 266.67 250.00
 1.28% 1.44% 1.10% 12,913,532.00  1.25%

 Linear Foot 277 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
  Bid as:603(21)-60  60 Inch Corrugated Polyethylene Pipe

 425.00 405.00 430.00 15,650,130.00  511.00  511.00 447.00 405.00
 0.91% 0.87% 0.76% 12,913,532.00  0.98%

 Linear Foot 1,334 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
  Bid as:603(21)-30  30 Inch Corrugated Polyethylene Pipe

 125.00 150.00 110.00 15,650,130.00  107.00  150.00 127.33 107.00
 1.28% 1.55% 0.94% 12,913,532.00  0.99%

 Linear Foot 50 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
  Bid as:603(21)-54  54 Inch Corrugated Polyethylene Pipe

 325.00 350.00 320.00 15,650,130.00  454.00  454.00 376.33 325.00
 0.13% 0.14% 0.10% 12,913,532.00  0.16%

 Linear Foot 287 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
  Bid as:603(21)-42  42 Inch Corrugated Polyethylene Pipe

 200.00 235.00 220.00 15,650,130.00  242.00  242.00 225.67 200.00
 0.44% 0.52% 0.40% 12,913,532.00  0.48%

 Linear Foot 4,020 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
  Bid as:603(21)-24  24 Inch Corrugated Polyethylene Pipe

 125.00 104.00 90.00 15,650,130.00  76.00  125.00 101.67 76.00
 3.87% 3.24% 2.31% 12,913,532.00  2.12%

 Linear Foot or Meter 12 Inch Corrugated Polyethylene Pipe 603(21-12)
 Linear Foot 20 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06

  Bid as:603(21)-18  18  Inch Corrugated Polyethylene Pipe
 0.00 179.00 150.00 441,550.00  0.00  179.00 179.00 179.00

 0.00% 0.58% 0.68% 614,692.00  0.00%
 Linear Foot 10 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway
 225.00 200.00 110.00 9,927,018.00  200.00  225.00 208.33 200.00
 0.02% 0.02% 0.01% 8,532,028.00  0.02%

 Linear Foot 94 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:603(21-12)  12-Inch Corrugated Polyethylene Pipe

 70.00 80.00 75.00 37,091,619.00  220.00  220.00 108.75 65.00
 0.02% 0.02% 0.02% 36,149,513.00  0.05%

 Linear Foot 1,212 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 70.00 36.25 150.00 4,329,338.00  64.50  200.00 105.96 36.25
 2.27% 1.24% 4.20% 3,554,977.97  2.03%
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 Linear Foot or Meter 12 Inch Corrugated Polyethylene Pipe 603(21-12)
 Linear Foot 82 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03

  Bid as:603(21)-12  12 Inch Corrugated Polyethylene Pipe
 52.00 64.00 75.00 909,592.50  70.00  70.00 58.50 48.00
 0.46% 0.61% 0.68% 858,231.00  0.58%

 Linear Foot 43 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 99.00 75.00 130.00 823,610.80  68.00  170.00 90.33 40.00
 0.62% 0.47% 0.68% 684,191.00  0.39%

 LINEAR FOOT 90 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 65.00 60.00 80.00 15,115,856.00  0.00  65.00 62.50 60.00
 0.04% 0.04% 0.05% 13,394,988.29  0.00%

 Linear Foot 199 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 80.00 250.00 150.00 11,012,857.50  100.00  250.00 143.33 80.00
 0.14% 0.45% 0.27% 10,998,773.50  0.17%

 Linear Foot 253 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:603(22-12)  12 INCH CORRUGATED POLYPROPYLENE
 PIPE

 310.00 170.00 188.00 19,876,209.96  325.00  325.00 268.33 170.00
 0.30% 0.19% 0.24% 22,300,050.00  0.29%

 Linear Foot 25 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:603(9)-12  12 Inch Corrugated Aluminum Pipe

 100.00 80.00 70.00 20,169,767.00  0.00  100.00 90.00 80.00
 0.01% 0.01% 0.01% 16,614,244.00  0.00%

 Linear Foot 245 College Road Right Turn Lanes 2015 10
 70.00 144.00 70.00 856,823.00  60.00  144.00 108.40 60.00
 1.74% 3.72% 2.00% 947,198.45  1.48%

 Linear Foot 68 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd
  Bid as:603(22-20)  20 Inch Liner Pipe

 300.00 182.00 750.00 3,584,182.50  0.00  300.00 241.00 182.00
 0.79% 0.50% 1.42% 2,452,963.00  0.00%

 Linear Foot 85 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 70.00 200.00 150.00 5,459,443.00  0.00  200.00 135.00 70.00
 0.11% 0.32% 0.23% 5,296,083.00  0.00%

 Linear Foot 70 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:603(1)-12  12 Inch CSP

 85.00 70.00 60.00 6,860,754.40  80.00  85.00 78.33 70.00
 0.08% 0.07% 0.06% 7,090,895.00  0.07%

 Linear Foot 12 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 250.00 70.00 70.00 6,860,754.40  60.00  250.00 126.67 60.00
 0.04% 0.01% 0.01% 7,090,895.00  0.01%

 Linear Foot 133 Olympic Mountain Loop Improvements - Girdwood 2015 01
 49.00 28.00 50.00 1,899,217.02  79.70  130.00 76.84 28.00
 0.24% 0.16% 0.35% 2,364,889.50  0.38%
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 Linear Foot or Meter 12 Inch Corrugated Polyethylene Pipe 603(21-12)
 LINEAR FOOT 16 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 180.00 100.00 75.00 8,369,299.00  0.00  180.00 140.00 100.00
 0.03% 0.02% 0.01% 8,362,244.00  0.00%

 Linear Foot 340 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 200.00 90.00 150.00 9,147,651.25  0.00  200.00 145.00 90.00
 0.69% 0.35% 0.56% 8,696,000.00  0.00%

 Linear Foot 2,874 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 44.00 50.00 70.00 6,695,052.00  80.00  80.00 58.00 44.00
 1.97% 2.34% 3.00% 6,138,597.00  3.36%

 Linear Foot 23 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:603 (21-12)  12 Inch Corrugated Polyethylene Pipe

 0.00 130.00 125.00 1,468,745.00  0.00  130.00 130.00 130.00
 0.00% 0.21% 0.20% 1,444,140.00  0.00%

 Linear Foot 65 Backloop Shared Use Path Rehabilitation 2013 11
 50.00 80.00 80.00 724,446.00  0.00  80.00 65.00 50.00
 0.37% 0.64% 0.72% 817,820.00  0.00%

 Linear Foot 61 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
  Bid as:603(21)-12  12 Inch Corrugated Polyethylene Pipe

 0.00 135.00 85.00 804,895.00  0.00  135.00 135.00 135.00
 0.00% 0.83% 0.64% 993,566.75  0.00%

 LINEAR FOOT 12 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 80.00 80.00 70.00 4,291,557.00  0.00  80.00 80.00 80.00
 0.02% 0.02% 0.02% 5,031,578.00  0.00%

 Linear Foot 115 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:603(21)  18 Inch Corrugated Polyethylene Pipe

 0.00 90.00 100.00 1,876,493.00  0.00  90.00 90.00 90.00
 0.00% 0.55% 0.61% 1,896,296.00  0.00%

 LINEAR FOOT 343 Petersburg Road Improvements/Sewer Main Repairs 2012 07
  Bid as:603(21-12)  12-INCH CORRUGATED POLYETHYLENE
 PIPE

 76.00 70.00 48.00 3,174,299.00  0.00  76.00 73.00 70.00
 0.66% 0.64% 0.52% 3,761,496.00  0.00%

 Linear Foot 107 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:603(21)-12  12 Inch Corrugated Polyethylene Pipe

 0.00 81.00 75.00 3,859,894.00  0.00  81.00 81.00 81.00
 0.00% 0.22% 0.21% 3,934,143.55  0.00%

 LINEAR FOOT 11 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 85.00 140.00 150.00 4,261,302.00  140.09  200.00 139.18 85.00
 0.03% 0.05% 0.04% 3,199,546.20  0.05%

 Linear Foot or Meter 18 Inch Corrugated Polyethylene Pipe 603(21-18)
 Linear Foot 1,894 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04

 102.00 160.00 140.00 4,738,988.60  0.00  160.00 131.00 102.00
 4.06% 6.48% 5.60% 4,674,097.00  0.00%

 Linear Foot 331 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:603(21-18)  18-Inch Corrugated Polyethylene Pipe

 80.00 125.00 80.00 37,091,619.00  250.00  250.00 132.50 75.00
 0.07% 0.11% 0.07% 36,149,513.00  0.20%
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 Linear Foot or Meter 18 Inch Corrugated Polyethylene Pipe 603(21-18)
 Linear Foot 353 HSIP: Anchorage Area Safety Improvements  2017 05

 HSIP: Lake Otis Parkway at 68th Ave Channelization
 90.00 43.43 175.00 4,329,338.00  94.00  250.00 134.57 43.43
 0.85% 0.43% 1.43% 3,554,977.97  0.86%

 LINEAR FOOT 5,444 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 75.00 75.00 85.00 15,115,856.00  0.00  75.00 75.00 75.00
 3.01% 3.05% 3.06% 13,394,988.29  0.00%

 Linear Foot 382 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 90.00 190.00 160.00 11,012,857.50  130.00  190.00 136.67 90.00
 0.30% 0.66% 0.55% 10,998,773.50  0.42%

 Linear Foot 310 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 160.00 100.00 75.00 10,304,726.50  140.00  165.00 141.25 100.00
 0.54% 0.39% 0.23% 7,898,725.72  0.47%

 Linear Foot 181 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 150.00 113.00 140.00 7,561,726.50  140.00  200.00 152.60 113.00
 0.35% 0.31% 0.34% 6,703,503.50  0.25%

 Linear Foot 771 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:603(22-18)  18 INCH CORRUGATED POLYPROPYLENE
 PIPE

 300.00 250.00 202.00 19,876,209.96  300.00  300.00 283.33 250.00
 0.89% 0.86% 0.78% 22,300,050.00  0.81%

 Linear Foot 161 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:603(22-24)  24 INCH CORRUGATED POLYPROPYLENE
 PIPE

 500.00 1,080.00 202.00 19,876,209.96  575.00  1,080.00 718.33 500.00
 0.31% 0.78% 0.16% 22,300,050.00  0.32%

 PROPERTY 15 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:603(23)  STORM DRAIN SERVICE

 7,000.00 7,200.00 750.00 19,876,209.96  4,000.00  7,200.00 6,066.67 4,000.00
 0.40% 0.48% 0.06% 22,300,050.00  0.21%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:603(24)  REPLACE STORM DRAIN PIPE UNDER 1279
 WATER STREET

 110,000.00 25,000.00 15,000.00 19,876,209.96  110,000.00  110,000.00 81,666.67 25,000.00
 0.42% 0.11% 0.08% 22,300,050.00  0.39%

 Linear Foot 1,330 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:603(22)-18  18 Inch Liner Pipe

 107.50 250.00 300.00 20,169,767.00  0.00  250.00 178.75 107.50
 0.80% 2.00% 1.98% 16,614,244.00  0.00%

 Linear Foot 25 Kake Ferry Terminal Passenger Facility 2015 12
 225.00 210.00 100.00 967,500.00  75.00  225.00 148.80 75.00
 0.43% 0.47% 0.26% 1,115,500.20  0.14%

 Linear Foot 26 Angoon Ferry Terminal Passenger Facility 2015 10
  Bid as:603(21-18)  18-INCH CORRUGATED POLYETHYLENE
 PIPE

 76.00 100.00 100.00 1,529,970.00  120.00  120.00 98.67 76.00
 0.09% 0.16% 0.17% 1,593,868.30  0.13%
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 Linear Foot or Meter 18 Inch Corrugated Polyethylene Pipe 603(21-18)
 Linear Foot 76 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10

 Rd
  Bid as:603(22-28)  28 Inch Liner Pipe

 400.00 279.00 750.00 3,584,182.50  0.00  400.00 339.50 279.00
 1.18% 0.86% 1.59% 2,452,963.00  0.00%

 Linear Foot 130 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
  Bid as:603(21)-18a  18 Inch Corrugated Polyethylene Pipe

 70.00 120.00 100.00 2,382,122.50  85.00  120.00 90.00 70.00
 0.40% 0.75% 0.55% 2,092,727.00  0.42%

 Linear Foot 403 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 130.00 150.00 180.00 5,459,443.00  0.00  150.00 140.00 130.00
 0.98% 1.14% 1.33% 5,296,083.00  0.00%

 Linear Foot 356 Olympic Mountain Loop Improvements - Girdwood 2015 01
 75.00 37.00 70.00 1,899,217.02  116.12  130.00 87.27 37.00
 1.00% 0.56% 1.31% 2,364,889.50  1.48%

 LINEAR FOOT 161 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 190.00 120.00 110.00 8,369,299.00  0.00  190.00 155.00 120.00
 0.32% 0.23% 0.21% 8,362,244.00  0.00%

 Linear Foot 32 Fritz Cove Road Rehabilitation And Repair 2014 11
 150.00 90.00 100.00 3,692,403.00  0.00  150.00 120.00 90.00
 0.11% 0.09% 0.09% 3,115,745.00  0.00%

 LINEAR FOOT 117 Haines Ferry Terminal Improvements 2014 05
  Bid as:603(21)  18 INCH CORRUGATED POLYETHYLENE PIPE

 170.00 130.00 85.00 9,722,570.00  100.00  170.00 121.25 85.00
 0.12% 0.10% 0.10% 14,979,745.00  0.07%

 Linear Foot 608 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 75.00 80.00 90.00 6,695,052.00  120.00  120.00 91.67 75.00
 0.71% 0.79% 0.82% 6,138,597.00  1.07%

 Linear Foot 2,982 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:603(21-18)  18-Inch Corrugated Polyethylene Pipe

 100.00 60.00 70.00 37,365,951.00  0.00  100.00 80.00 60.00
 0.80% 0.49% 0.56% 36,856,107.57  0.00%

 Linear Foot 101 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 86.40 100.00 65.00 22,608,696.41  130.00  130.00 105.47 86.40
 0.03% 0.04% 0.03% 25,154,531.94  0.04%

 Linear Foot 154 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:603 (21-18)  18 Inch Corrugated Polyethylene Pipe

 0.00 150.00 150.00 1,468,745.00  0.00  150.00 150.00 150.00
 0.00% 1.60% 1.57% 1,444,140.00  0.00%

 Linear Foot 33 JNU - Thane Road HSIP 2013 06
  Bid as:603(21)-18  18 Inch Corrugated Polyethylene Pipe

 0.00 100.00 110.00 1,116,063.00  0.00  100.00 100.00 100.00
 0.00% 0.25% 0.33% 1,298,675.00  0.00%

 Linear Foot 791 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
  Bid as:603(21)-18  18 Inch Corrugated Polyethylene Pipe

 0.00 95.00 95.00 804,895.00  0.00  95.00 95.00 95.00
 0.00% 7.56% 9.34% 993,566.75  0.00%

 LINEAR FOOT 2,007 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 110.00 60.00 85.00 4,291,557.00  0.00  110.00 85.00 60.00
 4.29% 2.39% 3.98% 5,031,578.00  0.00%
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 Linear Foot or Meter 18 Inch Corrugated Polyethylene Pipe 603(21-18)
 Linear Foot 492 Halibut Point Road Pavement Rehab 2013 01

  Bid as:603(21)-18  18 Inch Corrugated Polyethylene Pipe
 75.00 78.71 70.00 19,713,666.00  150.00  150.00 101.24 75.00
 0.19% 0.20% 0.17% 19,292,860.05  0.36%

 Linear Foot 1,110 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:603(21)-18  18 Inch Corrugated Polyethylene Pipe

 0.00 93.00 115.00 3,859,894.00  0.00  93.00 93.00 93.00
 0.00% 2.62% 3.31% 3,934,143.55  0.00%

 Linear Foot or Meter 24 Inch Corrugated Polyethylene Pipe 603(21-24)
 Linear Foot 77 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 192.00 171.00 5,772,836.00  0.00  192.00 192.00 192.00

 0.00% 0.24% 0.23% 6,157,603.25  0.00%
 Linear Foot 27 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06

 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)

 105.00 63.04 120.00 3,179,943.50  92.00  166.00 101.63 63.04
 0.09% 0.06% 0.10% 2,706,436.00  0.08%

 Linear Foot 214 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 120.00 100.00 130.00 5,152,880.75  155.00  155.00 125.00 100.00
 0.50% 0.42% 0.54% 5,068,927.80  0.64%

 Linear Foot 500 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 125.00 140.00 180.00 4,738,988.60  0.00  140.00 132.50 125.00
 1.31% 1.50% 1.90% 4,674,097.00  0.00%

 Linear Foot 84.5 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:603(22-12)  12 Inch Ductile Iron Pipe

 140.00 130.00 180.00 4,738,988.60  0.00  140.00 135.00 130.00
 0.25% 0.24% 0.32% 4,674,097.00  0.00%

 Linear Foot 2,061 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:603(21-24)  24-Inch Corrugated Polyethylene Pipe

 90.00 120.00 85.00 37,091,619.00  350.00  350.00 182.50 90.00
 0.50% 0.68% 0.47% 36,149,513.00  1.78%

 LINEAR FOOT 238 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 80.00 100.00 150.00 15,115,856.00  0.00  100.00 90.00 80.00
 0.14% 0.18% 0.24% 13,394,988.29  0.00%

 Linear Foot 4,820 Ktn to Shelter Cove Road, Stage 2 2016 04
 100.00 80.00 100.00 12,576,960.00  110.00  150.00 110.00 80.00
 4.16% 3.36% 3.83% 11,473,390.00  2.95%

 Linear Foot 114 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:603(1-24)  24 Inch CSP

 80.00 200.00 100.00 10,304,726.50  80.00  200.00 125.00 80.00
 0.10% 0.29% 0.11% 7,898,725.72  0.10%

 Linear Foot 672 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 80.00 94.00 160.00 11,382,512.50  90.00  94.00 88.00 80.00
 0.58% 0.70% 0.94% 8,963,033.20  0.58%

 Linear Foot 154 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 200.00 143.00 200.00 7,561,726.50  190.00  200.00 186.60 143.00
 0.39% 0.33% 0.41% 6,703,503.50  0.29%
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 Linear Foot or Meter 24 Inch Corrugated Polyethylene Pipe 603(21-24)
 Linear Foot 806 Seward Highway: 92nd Avenue Connector 2016 02

 100.00 130.00 100.00 10,582,033.50  100.00  150.00 104.40 55.77
 0.79% 1.05% 0.76% 9,982,119.90  0.78%

 Linear Foot 136 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:603(22)-36  36 Inch Liner Pipe

 280.00 275.00 400.00 20,169,767.00  0.00  280.00 277.50 275.00
 0.21% 0.23% 0.27% 16,614,244.00  0.00%

 Linear Foot 95 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd
  Bid as:603(22-24)  24 Inch LinerPipe

 350.00 202.00 750.00 3,584,182.50  0.00  350.00 276.00 202.00
 1.29% 0.78% 1.99% 2,452,963.00  0.00%

 Linear Foot 7,360 Hydaburg Highway Pavement Rehabilitation 2015 01
 110.00 100.00 130.00 15,113,160.00  157.00  157.00 122.33 100.00
 6.27% 6.21% 6.33% 11,859,724.50  8.30%

 LINEAR FOOT 26 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 240.00 200.00 180.00 8,369,299.00  0.00  240.00 220.00 200.00
 0.07% 0.06% 0.06% 8,362,244.00  0.00%

 Linear Foot 51.5 Fritz Cove Road Rehabilitation And Repair 2014 11
 200.00 100.00 140.00 3,692,403.00  0.00  200.00 150.00 100.00
 0.23% 0.17% 0.20% 3,115,745.00  0.00%

 Linear Foot 105 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 247.00 125.00 100.00 4,522,558.00  0.00  247.00 186.00 125.00
 0.44% 0.23% 0.23% 5,686,743.30  0.00%

 Linear Foot 987 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 90.00 150.00 70.00 14,885,926.75  130.00  150.00 101.70 56.45
 0.48% 0.93% 0.46% 15,967,622.06  0.70%

 Linear Foot 370 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:603(21-24)  24-Inch Corrugated Polyethylene Pipe

 150.00 70.00 90.00 37,365,951.00  0.00  150.00 110.00 70.00
 0.15% 0.07% 0.09% 36,856,107.57  0.00%

 Linear Foot 2,421 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 97.20 110.00 100.00 22,608,696.41  150.00  150.00 119.07 97.20
 0.86% 1.06% 1.07% 25,154,531.94  1.23%

 Linear Foot 75 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
  Bid as:603(21-24")  24 Inch Corrugated Polyethylene Pipe

 65.00 110.00 150.00 2,839,079.50  120.00  120.00 98.33 65.00
 0.17% 0.28% 0.40% 2,927,828.00  0.27%

 Linear Foot 312 JNU - Thane Road HSIP 2013 06
  Bid as:603(21)-24  24 Inch Corrugated Polyethylene Pipe

 0.00 130.00 125.00 1,116,063.00  0.00  130.00 130.00 130.00
 0.00% 3.12% 3.49% 1,298,675.00  0.00%

 Linear Foot 100 Naukati Harbor Improvements 2013 06
 150.00 100.00 90.00 2,469,080.00  130.00  150.00 126.67 100.00
 0.54% 0.42% 0.36% 2,359,505.00  0.28%

 Linear Foot 46 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
  Bid as:603(21)-24  24 Inch Corrugated Polyethylene Pipe

 0.00 156.00 110.00 804,895.00  0.00  156.00 156.00 156.00
 0.00% 0.72% 0.63% 993,566.75  0.00%
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 Linear Foot or Meter 24 Inch Corrugated Polyethylene Pipe 603(21-24)
 LINEAR FOOT 373 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 120.00 95.00 100.00 4,291,557.00  0.00  120.00 107.50 95.00
 0.87% 0.70% 0.87% 5,031,578.00  0.00%

 Linear Foot 1,544 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:603(21)-24  24 Inch Corrugated Polyethylene Pipe

 145.00 130.00 120.00 9,322,172.00  115.00  145.00 130.00 115.00
 2.78% 2.57% 1.99% 7,822,574.00  2.14%

 Linear Foot 54 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:603(21)-30  30 Inch Corrugated Polyethylene Pipe

 220.00 150.00 175.00 9,322,172.00  180.00  220.00 183.33 150.00
 0.15% 0.10% 0.10% 7,822,574.00  0.12%

 Linear Foot 128 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:603(21)-36  36 Inch Corrugated Polyethylene Pipe

 225.00 170.00 200.00 9,322,172.00  205.00  225.00 200.00 170.00
 0.36% 0.28% 0.27% 7,822,574.00  0.32%

 Linear Foot 92 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:603(22)-48  48 Inch Liner Pipe

 620.00 500.00 350.00 9,322,172.00  565.00  620.00 561.67 500.00
 0.71% 0.59% 0.35% 7,822,574.00  0.63%

 Linear Foot 140 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
  Bid as:603(22-84)  84 Inch Liner Pipe

 1,700.00 1,895.00 1,200.00 3,367,389.00  0.00  1,895.00 1,797.50 1,700.00
 6.90% 10.13% 4.99% 2,620,072.00  0.00%

 Linear Foot 80 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
  Bid as:603(21-36)  36 Inch Corrugated Polyethylene Pipe

 250.00 179.00 300.00 3,367,389.00  0.00  250.00 214.50 179.00
 0.58% 0.55% 0.71% 2,620,072.00  0.00%

 Linear Foot 164 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 190.00 141.00 250.00 3,367,389.00  0.00  190.00 165.50 141.00
 0.90% 0.88% 1.22% 2,620,072.00  0.00%

 Linear Foot 2,607 Halibut Point Road Pavement Rehab 2013 01
  Bid as:603(21)-24  24 Inch Corrugated Polyethylene Pipe

 90.00 103.47 90.00 19,713,666.00  200.00  200.00 131.16 90.00
 1.18% 1.40% 1.19% 19,292,860.05  2.52%

 LINEAR FOOT 419 Petersburg Road Improvements/Sewer Main Repairs 2012 07
  Bid as:603(21-24)  24-INCH CORRUGATED POLYETHYLENE
 PIPE

 88.00 150.00 72.00 3,174,299.00  0.00  150.00 119.00 88.00
 0.93% 1.67% 0.95% 3,761,496.00  0.00%

 Linear Foot 618 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:603(21)-24  24 Inch Corrugated Polyethylene Pipe

 0.00 98.00 125.00 3,859,894.00  0.00  98.00 98.00 98.00
 0.00% 1.54% 2.00% 3,934,143.55  0.00%

 Linear Foot or Meter 36 Inch Corrugated Polyethylene Pipe 603(21-36)
 Linear Foot 65 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 300.00 114.00 5,772,836.00  0.00  300.00 300.00 300.00

 0.00% 0.32% 0.13% 6,157,603.25  0.00%
 Linear Foot 152 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

 175.00 150.00 170.00 5,152,880.75  200.00  200.00 175.00 150.00
 0.52% 0.45% 0.50% 5,068,927.80  0.59%
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 Linear Foot or Meter 36 Inch Corrugated Polyethylene Pipe 603(21-36)
 Linear Foot 185 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway
 375.00 90.00 180.00 9,927,018.00  300.00  375.00 255.00 90.00
 0.76% 0.20% 0.34% 8,532,028.00  0.53%

 Linear Foot 152 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:603(21-36)  36-Inch Corrugated Polyethylene Pipe

 110.00 340.00 180.00 37,091,619.00  400.00  400.00 280.00 110.00
 0.05% 0.14% 0.07% 36,149,513.00  0.15%

 Linear Foot 137 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 220.00 130.00 250.00 1,650,040.00  0.00  220.00 175.00 130.00
 1.51% 1.10% 2.08% 1,624,145.00  0.00%

 Linear Foot 1,740 Ktn to Shelter Cove Road, Stage 2 2016 04
  Bid as:603(21-30)  30 Inch Corrugated Polyethylene Pipe

 110.00 85.00 130.00 12,576,960.00  125.00  160.00 120.00 85.00
 1.65% 1.29% 1.80% 11,473,390.00  1.21%

 Linear Foot 1,890 Ktn to Shelter Cove Road, Stage 2 2016 04
 130.00 131.00 160.00 12,576,960.00  170.00  170.00 150.25 130.00
 2.12% 2.16% 2.40% 11,473,390.00  1.79%

 Linear Foot 412 Seward Highway: 92nd Avenue Connector 2016 02
 150.00 185.00 125.00 10,582,033.50  139.00  185.00 142.35 77.48
 0.61% 0.76% 0.49% 9,982,119.90  0.55%

 Linear Foot 80 Hydaburg Highway Pavement Rehabilitation 2015 01
 150.00 223.00 220.00 15,113,160.00  300.00  300.00 224.33 150.00
 0.09% 0.15% 0.12% 11,859,724.50  0.17%

 Linear Foot 341 Olympic Mountain Loop Improvements - Girdwood 2015 01
 150.00 78.00 125.00 1,899,217.02  163.54  225.00 155.19 78.00
 1.91% 1.12% 2.24% 2,364,889.50  2.00%

 LINEAR FOOT 97 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 315.00 180.00 300.00 8,369,299.00  0.00  315.00 247.50 180.00
 0.32% 0.21% 0.35% 8,362,244.00  0.00%

 Linear Foot 450 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 127.00 300.00 150.00 14,885,926.75  250.00  300.00 187.90 117.31
 0.31% 0.85% 0.45% 15,967,622.06  0.61%

 Linear Foot 394 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:603(21-36)  36-Inch Corrugated Polyethylene Pipe

 200.00 100.00 100.00 37,365,951.00  0.00  200.00 150.00 100.00
 0.21% 0.11% 0.11% 36,856,107.57  0.00%

 Linear Foot 282 Halibut Point Road Pavement Rehab 2013 01
  Bid as:603(21)-30  30 Inch Corrugated Polyethylene Pipe

 100.00 122.47 120.00 19,713,666.00  250.00  250.00 157.49 100.00
 0.14% 0.18% 0.17% 19,292,860.05  0.34%

 Linear Foot 511 Halibut Point Road Pavement Rehab 2013 01
  Bid as:603(21)-36  36 Inch Corrugated Polyethylene Pipe

 115.00 153.91 150.00 19,713,666.00  300.00  300.00 189.64 115.00
 0.30% 0.41% 0.39% 19,292,860.05  0.74%

 Linear Foot 183 Sawmill Creek Road Upgrade 2012 11
  Bid as:603(17-36)  36 Inch Pipe

 150.00 140.00 147.00 12,320,919.00  184.00  184.00 158.00 140.00
 0.22% 0.22% 0.22% 11,789,167.00  0.26%

 Linear Foot 138 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 120.00 120.00 90.00 11,086,037.30  150.00  150.00 123.40 92.00
 0.13% 0.15% 0.11% 10,932,542.26  0.15%

 No Conversion
Page: 365No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
603(21-36)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter 36 Inch Corrugated Polyethylene Pipe 603(21-36)
 Linear Foot 175 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
  Bid as:603(21)-36  36 Inch Corrugated Polyethylene Pipe

 0.00 149.00 200.00 3,859,894.00  0.00  149.00 149.00 149.00
 0.00% 0.66% 0.91% 3,934,143.55  0.00%

 Linear Foot or Meter 48 Inch Corrugated Polyethylene Pipe 603(21-48)
 Linear Foot 222 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11

  Bid as:603(21-48)  48-Inch Corrugated Polyethylene Pipe
 190.00 490.00 195.00 37,091,619.00  450.00  490.00 352.50 190.00
 0.11% 0.30% 0.12% 36,149,513.00  0.25%

 Linear Foot 220 Ktn to Shelter Cove Road, Stage 2 2016 04
  Bid as:603(21-42)  42 Inch Corrugated Polyethylene Pipe

 170.00 185.00 200.00 12,576,960.00  200.00  240.00 198.75 170.00
 0.32% 0.35% 0.35% 11,473,390.00  0.24%

 Linear Foot 250 Ktn to Shelter Cove Road, Stage 2 2016 04
 210.00 215.00 225.00 12,576,960.00  260.00  260.00 233.75 210.00
 0.45% 0.47% 0.45% 11,473,390.00  0.36%

 Linear Foot 80 Hydaburg Highway Pavement Rehabilitation 2015 01
 240.00 347.00 250.00 15,113,160.00  445.00  445.00 344.00 240.00
 0.15% 0.23% 0.13% 11,859,724.50  0.26%

 Linear Foot 190 Halibut Point Road Pavement Rehab 2013 01
  Bid as:603(21)-42  42 Inch Corrugated Polyethylene Pipe

 170.00 183.25 200.00 19,713,666.00  350.00  350.00 234.42 170.00
 0.16% 0.18% 0.19% 19,292,860.05  0.32%

 Linear Foot 77 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:603(21)-30  30 Inch Corrugated Polyethylene Pipe

 0.00 149.00 150.00 3,859,894.00  0.00  149.00 149.00 149.00
 0.00% 0.29% 0.30% 3,934,143.55  0.00%

 Linear Foot or Meter 60 Inch Corrugated Polyethylene Pipe 603(21-60)
 Linear Foot 332 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:603(22)-48  48 Inch Liner Pipe

 290.00 300.00 500.00 20,169,767.00  0.00  300.00 295.00 290.00
 0.54% 0.60% 0.82% 16,614,244.00  0.00%

 Linear Foot or Meter 72 Inch Corrugated Polyethylene Pipe 603(21-72)
 Lump Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11

  Bid as:603(131)  Anti-Seep Wall
 75,775.00 11,000.00 30,000.00 7,253,394.00  31,000.00  100,000.00 39,414.44 5,955.00

 1.00% 0.17% 0.41% 6,367,197.00  0.39%
 Linear Foot 1,042 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:603(22)-60  60 Inch Liner Pipe

 440.00 400.00 600.00 20,169,767.00  0.00  440.00 420.00 400.00
 2.57% 2.51% 3.10% 16,614,244.00  0.00%

 Linear Foot 137 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:603(22)-72  Line Existing 72 Inch Pipe

 875.00 1,000.00 700.00 8,364,460.00  0.00  1,000.00 937.50 875.00
 1.24% 1.50% 1.15% 9,118,342.00  0.00%
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 Linear Foot or Meter 72 Inch Corrugated Polyethylene Pipe 603(21-72)
 Linear Foot 169 Halibut Point Road Pavement Rehab 2013 01

  Bid as:603(22)-18  18 Inch Liner Pipe
 120.00 323.08 600.00 19,713,666.00  200.00  323.08 214.36 120.00
 0.10% 0.28% 0.51% 19,292,860.05  0.16%

 Linear Foot 322 Halibut Point Road Pavement Rehab 2013 01
  Bid as:603(22)-30  30 Inch Liner Pipe

 200.00 378.33 700.00 19,713,666.00  400.00  400.00 326.11 200.00
 0.32% 0.63% 1.14% 19,292,860.05  0.62%

 Linear Foot 26 Halibut Point Road Pavement Rehab 2013 01
  Bid as:603(23)-12  Slotted Drain, 12 Inch Diameter

 425.00 272.80 200.00 19,713,666.00  1,000.00  1,000.00 565.93 272.80
 0.06% 0.04% 0.03% 19,292,860.05  0.13%

 Linear Foot 99 Halibut Point Road Pavement Rehab 2013 01
  Bid as:603(22)-24  24 Inch Liner Pipe

 150.00 353.21 650.00 19,713,666.00  250.00  353.21 251.07 150.00
 0.07% 0.18% 0.33% 19,292,860.05  0.12%

 Each 4 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:603(22)  Permanent Culvert Trench Patch

 0.00 2,670.00 500.00 3,859,894.00  0.00  2,670.00 2,670.00 2,670.00
 0.00% 0.27% 0.05% 3,934,143.55  0.00%

 Each Storm Sewer Manhole 604(1)
 Each 24 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

  Bid as:604(1A)  Storm Sewer Manhole, Type I
 6,250.00 4,370.00 6,000.00 6,450,221.75  6,000.00  7,000.00 5,816.39 4,370.00
 2.51% 1.83% 2.23% 5,719,942.36  2.29%

 Each 3 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
  Bid as:604(1C)  Storm Sewer Manhole, Type III

 25,400.00 18,500.00 20,000.00 6,450,221.75  22,000.00  25,400.00 18,939.38 10,500.00
 1.27% 0.97% 0.93% 5,719,942.36  1.05%

 Each 8 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
  Bid as:604(1B)  Storm Sewer Manhole, Type II

 10,800.00 7,900.00 10,000.00 6,450,221.75  12,000.00  12,000.00 9,844.60 7,500.00
 1.45% 1.10% 1.24% 5,719,942.36  1.53%

 Each 2 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06
 0.00 12,031.00 8,500.00 441,550.00  0.00  12,031.00 12,031.00 12,031.00

 0.00% 3.91% 3.85% 614,692.00  0.00%
 Each 8 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

 5,600.00 7,000.00 8,000.00 5,152,880.75  5,500.00  7,000.00 6,033.33 5,500.00
 0.87% 1.10% 1.24% 5,068,927.80  0.85%

 Each 38 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:604(1A)  Storm Sewer Manhole, Type I

 4,575.00 10,000.00 6,000.00 40,373,362.02  6,500.00  10,000.00 6,518.75 4,575.00
 0.46% 1.04% 0.56% 36,616,095.00  0.62%

 Each 18 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:604(1B)  Storm Sewer Manhole, Type II

 8,740.00 20,000.00 10,000.00 40,373,362.02  12,000.00  20,000.00 12,435.00 8,740.00
 0.41% 0.98% 0.45% 36,616,095.00  0.54%

 Each 4 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:604(1-48)  48 Inch Storm Sewer Manhole

 7,700.00 6,000.00 5,000.00 4,738,988.60  0.00  7,700.00 6,850.00 6,000.00
 0.65% 0.51% 0.42% 4,674,097.00  0.00%
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 Each Storm Sewer Manhole 604(1)
 Each 3 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway
 10,000.00 6,400.00 10,000.00 9,927,018.00  7,000.00  10,000.00 7,800.00 6,400.00

 0.33% 0.23% 0.30% 8,532,028.00  0.20%
 Each 13 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11

  Bid as:604(1A)  Storm Drain Manhole, Type I
 0.00 8,000.00 7,000.00 8,283,871.00  0.00  8,000.00 8,000.00 8,000.00

 0.00% 1.07% 1.10% 9,681,105.00  0.00%
 Each 6 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 10,000.00 8,000.00 9,000.00 21,880,949.00  10,000.00  10,000.00 8,242.00 6,000.00

 0.29% 0.25% 0.25% 18,937,554.72  0.28%
 Each 2 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

  Bid as:604(1)  Storm Sewer Manhole, Type 1
 6,000.00 10,000.00 6,500.00 10,577,766.00  0.00  10,000.00 8,000.00 6,000.00

 0.11% 0.20% 0.12% 9,986,105.00  0.00%
 Each 1 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05

 8,800.00 8,250.00 8,000.00 916,350.00  16,791.00  16,791.00 11,405.86 7,500.00
 1.13% 1.20% 0.87% 688,677.50  2.15%

 Each 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
  Bid as:604(1)  Storm Sewer Manhole, 48 Inch

 4,000.00 5,000.00 5,000.00 909,592.50  5,500.00  6,200.00 5,175.00 4,000.00
 0.43% 0.58% 0.55% 858,231.00  0.55%

 Each 2 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court
  Bid as:604(5)  Inlet, Type A

 3,100.00 4,000.00 4,500.00 823,610.80  5,000.00  5,000.00 4,016.67 3,000.00
 0.90% 1.17% 1.09% 684,191.00  1.33%

 Each 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 3,400.00 5,000.00 8,000.00 823,610.80  5,000.00  8,000.00 5,233.33 3,400.00
 0.49% 0.73% 0.97% 684,191.00  0.67%

 Each 26 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 9,000.00 5,000.00 6,500.00 19,956,166.00  10,000.00  10,000.00 7,386.95 5,000.00
 0.95% 0.60% 0.85% 21,769,589.00  1.06%

 Each 24 Fairbanks Noble Street Upgrade 2016 12
  Bid as:604(1) - 48  Storm Sewer Manhole, 48 Inch

 5,700.00 5,500.00 5,200.00 10,713,824.18  5,200.00  18,435.84 8,708.96 5,200.00
 1.40% 1.38% 1.16% 9,545,573.00  1.17%

 Each 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:604(1B)  Storm Sewer Manhole, Type 2

 8,300.00 10,000.00 8,000.00 11,012,857.50  8,000.00  10,000.00 8,766.67 8,000.00
 0.07% 0.09% 0.07% 10,998,773.50  0.07%

 Each 7 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:604(1)  Storm Sewer Manhole, Type 1

 5,800.00 7,500.00 7,500.00 11,012,857.50  6,000.00  7,500.00 6,433.33 5,800.00
 0.35% 0.48% 0.48% 10,998,773.50  0.36%
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 Each Storm Sewer Manhole 604(1)
 Each 2 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 5,200.00 8,000.00 6,000.00 10,304,726.50  8,500.00  8,500.00 6,675.00 5,000.00
 0.11% 0.20% 0.12% 7,898,725.72  0.18%

 Each 4 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 6,000.00 6,000.00 6,000.00 11,382,512.50  7,500.00  7,500.00 6,500.00 6,000.00
 0.26% 0.27% 0.21% 8,963,033.20  0.29%

 Each 2 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)
  Bid as:604(1B)  Storm Sewer Manhole, Type II

 9,000.00 10,000.00 9,000.00 5,148,790.00  6,900.00  12,500.00 9,600.00 6,900.00
 0.33% 0.38% 0.35% 5,198,106.50  0.25%

 Each 2 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)
  Bid as:604(1A)  Storm Sewer Manhole, Type I

 6,000.00 7,000.00 5,500.00 5,148,790.00  5,200.00  7,500.00 6,425.00 5,200.00
 0.22% 0.27% 0.21% 5,198,106.50  0.19%

 Each 3 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:604(1B) K  Storm Sewer Manhole, Type II

 8,700.00 12,000.00 8,500.00 4,176,627.00  13,500.00  13,500.00 11,033.33 8,700.00
 0.62% 0.86% 0.61% 4,196,232.00  0.94%

 Each 4 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:604(1A) K  Storm Sewer Manhole, Type I

 5,250.00 7,500.00 5,000.00 4,176,627.00  11,000.00  11,000.00 7,566.67 5,250.00
 0.50% 0.71% 0.48% 4,196,232.00  1.02%

 Each 2 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:604(1C)  Storm Drain Manhole, Type III

 19,000.00 19,300.00 25,000.00 10,582,033.50  15,300.00  19,300.00 15,727.90 11,405.33
 0.37% 0.39% 0.47% 9,982,119.90  0.30%

 Each 10 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:604(1A)  Storm Drain Manhole, Type I

 6,000.00 10,000.00 8,000.00 10,582,033.50  5,500.00  10,000.00 6,615.30 4,907.11
 0.59% 1.00% 0.76% 9,982,119.90  0.53%

 Each 9 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:604(1B)  Storm Drain Manhole, Type II

 10,000.00 16,000.00 9,000.00 10,582,033.50  10,200.00  16,000.00 10,639.21 8,649.49
 0.89% 1.44% 0.77% 9,982,119.90  0.89%

 Each 12 Lucus Road Improvements 2016 01
  Bid as:604(1A)  Storm Drain Manhole, Type 1

 7,000.00 5,070.00 5,500.00 5,467,968.00  5,000.00  10,000.00 6,512.80 5,000.00
 1.75% 1.31% 1.21% 4,639,288.00  1.21%

 Each 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:604(1D)  Oil/Grit Separator

 30,000.00 25,784.25 28,000.00 39,443,973.00  22,000.00  50,000.00 30,556.85 22,000.00
 0.07% 0.06% 0.07% 40,745,592.41  0.05%

 Each 29 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 7,350.00 6,071.02 5,500.00 39,443,973.00  6,400.00  9,000.00 7,364.20 6,071.02
 0.51% 0.43% 0.40% 40,745,592.41  0.43%
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 Each Storm Sewer Manhole 604(1)
 Each 1 HSIP: Kodiak Rock Fall Mitigation 2015 10

 17,000.00 12,000.00 13,000.00 2,541,843.00  17,000.00  24,000.00 15,854.29 9,080.00
 0.68% 0.54% 0.51% 2,212,795.00  0.64%

 Each 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 7,560.00 11,900.00 9,000.00 4,139,213.00  8,500.00  35,000.00 14,250.79 7,560.00
 0.16% 0.26% 0.22% 4,631,344.00  0.18%

 Each 3 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:604(1)  Storm Sewer Manhole, Type I

 6,000.00 10,000.00 9,000.00 8,216,121.50  0.00  10,000.00 8,000.00 6,000.00
 0.26% 0.44% 0.33% 6,769,856.00  0.00%

 Each 9 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:604(1B)  Storm Drain Manhole, Type II

 8,000.00 15,000.00 10,000.00 46,690,634.00  8,000.00  15,000.00 9,347.19 7,735.93
 0.17% 0.32% 0.19% 42,094,598.00  0.16%

 Each 6 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:604(1A)  Storm Drain Manhole, Type I

 5,000.00 10,000.00 5,500.00 46,690,634.00  6,000.00  10,000.00 5,974.61 4,400.00
 0.07% 0.14% 0.07% 42,094,598.00  0.08%

 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:609(17A)  Curb Nose at Northern Lights Blvd

 10,000.00 500.00 10,000.00 5,459,443.00  0.00  10,000.00 5,250.00 500.00
 0.19% 0.01% 0.18% 5,296,083.00  0.00%

 Each 5 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 4,750.00 6,000.00 5,200.00 6,860,754.40  5,000.00  6,000.00 5,250.00 4,750.00
 0.32% 0.42% 0.38% 7,090,895.00  0.32%

 Each 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:604(1)-A  Storm Sewer Manhole,72 Inch

 9,900.00 10,000.00 9,500.00 6,860,754.40  12,000.00  12,000.00 10,633.33 9,900.00
 0.13% 0.14% 0.14% 7,090,895.00  0.15%

 EACH 1 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:604(1-1)  STORM SEWER MANHOLE, 48-INCH

 11,700.00 4,000.00 6,000.00 8,369,299.00  0.00  11,700.00 7,850.00 4,000.00
 0.12% 0.05% 0.07% 8,362,244.00  0.00%

 Each 1 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:604(1-2)  STORM SEWER MANHOLE, 72-INCH

 17,500.00 7,000.00 15,000.00 8,369,299.00  0.00  17,500.00 12,250.00 7,000.00
 0.18% 0.08% 0.18% 8,362,244.00  0.00%

 Each 1 ANC Postmark Storm Drain Outfall Repairs 2014 07
 20,000.00 7,100.00 6,000.00 2,088,725.00  10,200.00  20,000.00 12,433.33 7,100.00

 0.63% 0.28% 0.29% 2,568,324.00  0.29%
 Each 1 FY10 SER HWY DM Culvert Repair/Replace 2014 07

 0.00 20,000.00 13,000.00 117,550.34  0.00  20,000.00 20,000.00 20,000.00
 0.00% 10.14% 11.06% 197,200.00  0.00%

 Each 2 Richardson Highway Fairbanks New Weigh Station 2014 06
 6,200.00 8,000.00 7,000.00 13,111,936.66  8,032.81  15,000.00 9,308.20 6,200.00

 0.11% 0.14% 0.11% 11,172,615.00  0.13%
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 Each Storm Sewer Manhole 604(1)
 Each 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06

  Bid as:604(1)  Storm Sewer Manhole, Type II
 15,000.00 9,000.00 8,000.00 23,055,979.50  10,000.00  18,000.00 14,000.00 9,000.00

 0.09% 0.06% 0.03% 15,157,512.00  0.06%
 Each 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05

 L & I Couplet Pavement Preservation: Phase 1
  Bid as:604(1A)  Storm Drain Manhole, Type I

 7,500.00 10,000.00 6,000.00 9,147,651.25  0.00  10,000.00 8,750.00 7,500.00
 0.08% 0.11% 0.07% 8,696,000.00  0.00%

 Each 15 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:604(1A)  Storm Drain Manhole, Type 1

 11,000.00 8,000.00 5,700.00 4,522,558.00  0.00  11,000.00 9,500.00 8,000.00
 2.79% 2.11% 1.89% 5,686,743.30  0.00%

 Each 25 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
  Bid as:604(1A)  Storm Sewer Manhole, Type I

 6,000.00 3,750.00 5,000.00 2,816,398.00  5,500.00  6,450.00 5,216.61 3,750.00
 5.26% 3.38% 4.44% 2,773,226.95  4.58%

 Each 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
  Bid as:604(1B)  Storm Sewer Manhole, Type II

 10,000.00 8,400.00 8,000.00 2,816,398.00  12,000.00  12,400.00 9,921.11 8,225.00
 0.35% 0.30% 0.28% 2,773,226.95  0.40%

 Each 12 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:604(1A)  Storm Sewer Manhole, Type I

 4,000.00 5,000.00 5,500.00 14,885,926.75  10,000.00  10,000.00 5,911.70 4,000.00
 0.26% 0.38% 0.44% 15,967,622.06  0.65%

 Each 19 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:604(1B)  Storm Sewer Manhole, Type II

 8,800.00 8,000.00 10,000.00 14,885,926.75  20,000.00  20,000.00 11,609.65 8,000.00
 0.91% 0.95% 1.28% 15,967,622.06  2.06%

 Each 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:604(1C)  Storm Sewer Manhole, Type III

 22,500.00 20,000.00 25,000.00 14,885,926.75  50,000.00  50,000.00 26,525.00 16,545.00
 0.12% 0.13% 0.17% 15,967,622.06  0.27%

 Each 2 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:604(1B)  Storm Drain Manhole, Type II

 7,500.00 7,500.00 10,000.00 37,365,951.00  0.00  7,500.00 7,500.00 7,500.00
 0.04% 0.04% 0.05% 36,856,107.57  0.00%

 Each 13 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:604(1A)  Storm Drain Manhole, Type I

 5,000.00 5,000.00 6,000.00 37,365,951.00  0.00  5,000.00 5,000.00 5,000.00
 0.17% 0.18% 0.21% 36,856,107.57  0.00%

 Each 8 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:604(1)  Storm Sewer Manhole, Type 1

 4,428.00 5,000.00 2,000.00 22,608,696.41  6,700.00  6,700.00 5,376.00 4,428.00
 0.13% 0.16% 0.07% 25,154,531.94  0.18%

 Each 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:604(1)  Storm Sewer Manhole, Type II

 7,128.00 8,000.00 2,000.00 22,608,696.41  8,200.00  8,200.00 7,776.00 7,128.00
 0.03% 0.03% 0.01% 25,154,531.94  0.03%
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 Each Storm Sewer Manhole 604(1)
 Each 2 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11

 0.00 6,000.00 5,000.00 1,468,745.00  0.00  6,000.00 6,000.00 6,000.00
 0.00% 0.83% 0.68% 1,444,140.00  0.00%

 EACH 4 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:604 (1A)  STORM DRAIN MANHOLE, TYPE I

 5,300.00 9,100.00 5,800.00 2,152,146.00  4,826.75  9,100.00 6,287.79 4,826.75
 0.77% 1.46% 1.08% 2,488,685.10  0.70%

 EACH 3 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:604 (1B)  STORM DRAIN MANHOLE, TYPE II

 9,200.00 11,900.00 9,700.00 2,152,146.00  7,824.75  13,000.00 10,070.79 7,824.75
 1.01% 1.43% 1.35% 2,488,685.10  0.85%

 Each 2 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:604(1)  Storm Sewer Manhole, Type 1

 5,000.00 5,000.00 7,000.00 3,685,547.50  4,800.00  8,000.00 5,966.67 4,800.00
 0.29% 0.32% 0.38% 3,172,129.00  0.28%

 Each 5 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:604(1A)  Storm Sewer Manhole, Type I

 5,650.00 5,000.00 4,000.00 4,891,836.00  5,300.00  5,650.00 5,012.50 4,100.00
 0.81% 0.71% 0.41% 3,496,800.96  0.76%

 Each 5 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:604(1B)  Storm Sewer Manhole, Type II

 8,635.00 7,500.00 8,000.00 4,891,836.00  9,000.00  9,000.00 8,533.75 7,500.00
 1.24% 1.07% 0.82% 3,496,800.96  1.29%

 Each 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 5,500.00 5,000.00 7,500.00 8,364,460.00  0.00  5,500.00 5,250.00 5,000.00
 0.06% 0.05% 0.09% 9,118,342.00  0.00%

 Each 8 Halibut Point Road Pavement Rehab 2013 01
 6,500.00 7,739.60 5,000.00 19,713,666.00  8,000.00  8,000.00 7,413.20 6,500.00
 0.26% 0.32% 0.20% 19,292,860.05  0.31%

 Each 1 Sawmill Creek Road Upgrade 2012 11
  Bid as:604(1A)  Storm Sewer Manhole, Type I

 13,500.00 7,000.00 4,500.00 12,320,919.00  6,500.00  13,500.00 9,000.00 6,500.00
 0.11% 0.06% 0.04% 11,789,167.00  0.05%

 Each 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:604(1A)  Storm Sewer Manhole, Type 1

 6,000.00 10,000.00 4,600.00 11,779,677.80  0.00  10,000.00 8,000.00 6,000.00
 0.05% 0.09% 0.04% 10,891,541.00  0.00%

 EACH 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:604(1A)  STORM SEWER MANHOLE TYPE I

 7,000.00 5,000.00 6,000.00 20,569,201.55  6,000.00  7,000.00 6,000.00 5,000.00
 0.04% 0.03% 0.03% 16,932,671.96  0.03%

 Each 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
  Bid as:604(5)  Inlet, Type A

 3,000.00 3,000.00 6,000.00 2,648,822.00  4,200.00  5,000.00 3,240.00 1,000.00
 0.12% 0.12% 0.23% 2,530,821.97  0.16%

 Each 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 7,010.00 2,600.00 5,000.00 2,648,822.00  6,000.00  7,500.00 5,622.00 2,600.00
 0.27% 0.10% 0.19% 2,530,821.97  0.22%
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 Each Storm Sewer Manhole 604(1)
 Each 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
  Bid as:604(1A)  Storm Sewer Manhole, Type I

 5,000.00 4,500.00 5,600.00 5,122,591.75  2,800.00  6,000.00 4,575.00 2,800.00
 0.09% 0.08% 0.11% 5,399,661.50  0.04%

 Each 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:604(1A)  Storm Sewer Manhole, Type I

 7,250.00 5,800.00 7,500.00 9,015,968.53  10,000.00  10,000.00 6,955.38 5,800.00
 0.09% 0.08% 0.08% 7,589,893.00  0.13%

 Each 6 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:604(1C)  Storm Sewer Manhole, Type III

 20,000.00 18,000.00 14,000.00 9,015,968.53  20,000.00  20,000.00 16,902.63 13,100.00
 1.57% 1.42% 0.93% 7,589,893.00  1.55%

 Each 10 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:604(1B)  Storm Sewer Manhole, Type II

 9,500.00 8,500.00 10,000.00 9,015,968.53  12,000.00  12,000.00 9,095.00 7,150.00
 1.24% 1.12% 1.11% 7,589,893.00  1.55%

 Each 1 Sgy - Pedestrian Improvements 2012 06
 7,500.00 5,411.30 10,000.00 429,140.00  4,500.00  7,500.00 5,803.77 4,500.00
 1.79% 1.34% 2.33% 404,660.20  1.02%

 EACH 2 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:604(1A)  STORM SEWER MANHOLE, TYPE 1

 4,000.00 4,060.00 6,500.00 4,261,302.00  4,217.50  6,000.00 4,262.92 3,300.00
 0.24% 0.25% 0.31% 3,199,546.20  0.25%

 Each Sanitary Sewer Manhole 604(2)
 EACH 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12

 Avenue
 5,000.00 6,000.00 8,000.00 15,115,856.00  0.00  6,000.00 5,500.00 5,000.00
 0.04% 0.04% 0.05% 13,394,988.29  0.00%

 Each 7 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:604(2)  SANITARY SEWER MANHOLE, 48 INCH

 17,000.00 18,500.00 8,640.00 19,876,209.96  18,000.00  18,500.00 17,833.33 17,000.00
 0.46% 0.58% 0.30% 22,300,050.00  0.44%

 Each 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 7,400.00 7,600.00 10,500.00 6,860,754.40  7,000.00  7,600.00 7,333.33 7,000.00
 0.10% 0.11% 0.15% 7,090,895.00  0.09%

 Each 2 ANC Kulis Transition Repairs and Modifications 2014 10
 7,569.00 7,300.00 6,500.00 1,217,993.50  8,700.00  15,000.00 11,214.88 7,300.00
 1.24% 1.24% 1.07% 1,178,369.00  1.38%

 Each 4 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 8,800.00 12,000.00 6,000.00 6,695,052.00  8,000.00  12,000.00 9,600.00 8,000.00
 0.55% 0.78% 0.36% 6,138,597.00  0.47%

 EACH 2 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements
  Bid as:604(2)  SANITARY SEWER MANHOLE, TYPE II

 6,000.00 2,400.00 6,000.00 4,291,557.00  0.00  6,000.00 4,200.00 2,400.00
 0.23% 0.10% 0.28% 5,031,578.00  0.00%
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 Each Sanitary Sewer Manhole 604(2)
 Each 5 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06

 Drive Storm Drain Repair 
  Bid as:604(2A)  Sanitary Sewer Manhole, Type A

 11,700.00 7,000.00 7,500.00 9,015,968.53  12,000.00  12,000.00 8,918.31 5,850.00
 0.76% 0.46% 0.42% 7,589,893.00  0.77%

 Each Reconstruct Existing Manhole 604(3)
 Each 2 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 950.00 5,140.00 3,000.00 6,450,221.75  5,000.00  5,140.00 3,112.03 950.00
 0.03% 0.18% 0.09% 5,719,942.36  0.16%

 Each 1 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06
  Bid as:604(4)  Adjust Existing Manhole

 0.00 4,592.00 3,500.00 441,550.00  0.00  4,592.00 4,592.00 4,592.00
 0.00% 0.75% 0.79% 614,692.00  0.00%

 Each 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation

 2,000.00 2,000.00 2,500.00 1,378,816.00  3,500.00  3,500.00 2,500.00 2,000.00
 0.17% 0.18% 0.18% 1,109,658.24  0.29%

 Each 6 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 3,500.00 2,000.00 3,500.00 40,373,362.02  2,500.00  3,500.00 2,800.00 2,000.00
 0.06% 0.03% 0.05% 36,616,095.00  0.04%

 Each 1 FMATS Area Surface Upgrades FFY2018 2018 04
 1,000.00 3,000.00 3,200.00 2,997,119.75  1,350.00  3,000.00 1,783.33 1,000.00
 0.04% 0.12% 0.11% 2,540,773.50  0.05%

 Each 8 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 2,500.00 3,000.00 8,000.00 4,738,988.60  0.00  3,000.00 2,750.00 2,500.00
 0.42% 0.51% 1.35% 4,674,097.00  0.00%

 Each 9 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:604(3A)  Reconstruct Existing Storm Drain Structure

 0.00 6,000.00 3,000.00 8,283,871.00  0.00  6,000.00 6,000.00 6,000.00
 0.00% 0.56% 0.33% 9,681,105.00  0.00%

 Each 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 4,000.00 4,300.00 3,000.00 5,568,712.00  1,000.00  10,000.00 4,953.23 1,000.00
 0.08% 0.09% 0.05% 4,648,330.25  0.02%

 Each 3 Soldotna: Funny River Road Improvements 2017 05
 4,250.00 2,500.00 1,500.00 2,415,300.00  0.00  4,250.00 3,375.00 2,500.00
 0.65% 0.38% 0.19% 1,964,337.00  0.00%

 Each 5 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 1,800.00 1,847.39 3,500.00 4,329,338.00  1,820.00  6,000.00 3,077.90 1,500.00
 0.24% 0.26% 0.40% 3,554,977.97  0.24%

 Each 8 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 2,000.00 2,000.00 2,500.00 1,650,040.00  0.00  2,000.00 2,000.00 2,000.00
 0.80% 0.99% 1.21% 1,624,145.00  0.00%

 EACH 17 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 2,200.00 2,000.00 2,000.00 15,115,856.00  0.00  2,200.00 2,100.00 2,000.00
 0.28% 0.25% 0.22% 13,394,988.29  0.00%

 Each 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 3,600.00 2,000.00 3,000.00 11,012,857.50  3,000.00  3,600.00 2,866.67 2,000.00
 0.03% 0.02% 0.03% 10,998,773.50  0.03%

 Each 1 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 2,400.00 3,000.00 2,000.00 9,447,389.00  2,500.00  5,000.00 2,982.97 1,813.79
 0.03% 0.04% 0.02% 8,348,321.00  0.03%

 No Conversion
Page: 374No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
604(3)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each Reconstruct Existing Manhole 604(3)
 Each 5 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 830.00 3,000.00 3,500.00 4,176,627.00  4,600.00  4,600.00 3,034.17 830.00
 0.10% 0.36% 0.42% 4,196,232.00  0.54%

 Each 4 Seward Highway: 92nd Avenue Connector 2016 02
 3,000.00 4,300.00 2,000.00 10,582,033.50  3,400.00  5,330.31 3,790.04 1,500.00
 0.12% 0.17% 0.08% 9,982,119.90  0.13%

 Each 1 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
 2,500.00 3,500.00 3,000.00 4,002,012.00  2,000.00  3,500.00 2,550.00 2,000.00
 0.07% 0.09% 0.07% 3,688,651.61  0.05%

 Each 2 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 1,500.00 4,408.59 2,000.00 39,443,973.00  1,850.00  5,000.00 3,051.72 1,500.00
 0.01% 0.02% 0.01% 40,745,592.41  0.01%

 Each 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 1,975.00 1,800.00 2,500.00 6,860,754.40  5,000.00  5,000.00 2,925.00 1,800.00
 0.03% 0.03% 0.04% 7,090,895.00  0.06%

 Each 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 4,000.00 5,000.00 3,000.00 7,355,362.00  3,000.00  5,000.00 4,000.00 3,000.00
 0.05% 0.07% 0.04% 6,887,552.00  0.04%

 Each 4 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 2,000.00 4,500.00 1,000.00 8,896,500.00  0.00  4,500.00 3,250.00 2,000.00
 0.08% 0.21% 0.04% 8,572,859.75  0.00%

 Each 1 Yankovich / Miller Hill Multi-Use Path 2015 03
  Bid as:604(103)  Demolish Existing Manhole

 1,500.00 1,000.00 3,000.00 1,667,903.00  1,600.00  1,600.00 1,366.67 1,000.00
 0.08% 0.06% 0.18% 1,587,663.00  0.08%

 Each 2 Olympic Mountain Loop Improvements - Girdwood 2015 01
 3,500.00 5,700.00 2,500.00 1,899,217.02  3,219.00  7,400.00 3,936.13 1,870.00
 0.26% 0.48% 0.26% 2,364,889.50  0.23%

 Each 14 ANC Kulis Transition Repairs and Modifications 2014 10
 1,025.00 2,800.00 2,500.00 1,217,993.50  1,200.00  6,800.00 3,109.38 1,025.00
 1.17% 3.33% 2.87% 1,178,369.00  1.33%

 Each 1 F M A T S Area Surface Upgrades F F Y 2014 2014 09
 5,000.00 1,000.00 2,000.00 1,652,976.31  4,500.00  5,000.00 3,125.00 1,000.00
 0.30% 0.06% 0.12% 1,642,460.00  0.25%

 Each 2 ANC Postmark Storm Drain Outfall Repairs 2014 07
 12,000.00 21,000.00 5,000.00 2,088,725.00  5,000.00  21,000.00 12,666.67 5,000.00

 0.75% 1.64% 0.48% 2,568,324.00  0.29%
 Each 1 FY10 SER HWY DM Culvert Repair/Replace 2014 07

 0.00 10,000.00 8,000.00 117,550.34  0.00  10,000.00 10,000.00 10,000.00
 0.00% 5.07% 6.81% 197,200.00  0.00%

 Each 2 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 1,500.00 2,500.00 3,000.00 9,147,651.25  0.00  2,500.00 2,000.00 1,500.00
 0.03% 0.06% 0.07% 8,696,000.00  0.00%

 Each 5 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 4,800.00 1,200.00 1,500.00 6,695,052.00  6,000.00  6,000.00 4,000.00 1,200.00
 0.37% 0.10% 0.11% 6,138,597.00  0.44%
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 Each Reconstruct Existing Manhole 604(3)
 Each 4 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04

 1,500.00 500.00 1,500.00 2,816,398.00  3,000.00  5,000.00 1,786.28 500.00
 0.21% 0.07% 0.21% 2,773,226.95  0.40%

 Each 3 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 3,900.00 2,000.00 3,500.00 14,885,926.75  5,000.00  5,000.00 3,211.20 2,000.00
 0.06% 0.04% 0.07% 15,967,622.06  0.08%

 Each 3 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 2,500.00 2,000.00 3,500.00 37,365,951.00  0.00  2,500.00 2,250.00 2,000.00
 0.02% 0.02% 0.03% 36,856,107.57  0.00%

 Each 8 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 2,160.00 2,500.00 2,000.00 22,608,696.41  2,420.00  2,500.00 2,360.00 2,160.00
 0.06% 0.08% 0.07% 25,154,531.94  0.07%

 EACH 3 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:604 (3)  RECONSTRUCT EXISTING MANHOLE

 4,500.00 6,780.00 3,000.00 2,152,146.00  1,935.00  6,780.00 4,119.17 1,500.00
 0.49% 0.82% 0.42% 2,488,685.10  0.21%

 Each 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 2,300.00 775.00 3,000.00 1,319,324.00  0.00  2,300.00 1,537.50 775.00
 0.15% 0.05% 0.23% 1,471,816.50  0.00%

 Each 5 Johns Road Improvements, Klatt To High View (GF) 2013 05
 1,237.50 1,500.00 3,500.00 4,891,836.00  3,500.00  4,400.00 2,659.38 1,237.50
 0.18% 0.21% 0.36% 3,496,800.96  0.50%

 EACH 8 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 1,500.00 3,000.00 2,000.00 4,291,557.00  0.00  3,000.00 2,250.00 1,500.00
 0.23% 0.48% 0.37% 5,031,578.00  0.00%

 Each 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 7,240.00 2,200.00 3,000.00 2,648,822.00  3,500.00  7,240.00 4,288.00 2,200.00
 0.28% 0.09% 0.11% 2,530,821.97  0.13%

 EACH 2 Petersburg Road Improvements/Sewer Main Repairs 2012 07
 2,200.00 2,000.00 1,750.00 3,174,299.00  0.00  2,200.00 2,100.00 2,000.00

 0.11% 0.11% 0.11% 3,761,496.00  0.00%
 Each 3 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06

 Drive Storm Drain Repair
 1,500.00 900.00 1,000.00 9,015,968.53  10,000.00  10,000.00 3,940.08 900.00
 0.06% 0.04% 0.03% 7,589,893.00  0.39%

 Each 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 4,600.00 2,500.00 3,859,894.00  0.00  4,600.00 4,600.00 4,600.00
 0.00% 0.12% 0.06% 3,934,143.55  0.00%

 EACH 5 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 1,500.00 1,278.00 3,500.00 4,261,302.00  2,399.40  2,399.40 1,454.57 1,000.00
 0.23% 0.20% 0.41% 3,199,546.20  0.35%

 Each Adjust Existing Manhole 604(4)
 Each 8 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 650.00 345.00 1,200.00 6,450,221.75  500.00  3,367.10 1,138.01 345.00
 0.09% 0.05% 0.15% 5,719,942.36  0.06%

 EACH 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 500.00 670.00 1,000.00 3,413,310.00  4,000.00  4,000.00 1,723.33 500.00
 0.01% 0.02% 0.03% 3,440,733.00  0.10%
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 Each Adjust Existing Manhole 604(4)
 Each 6 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 1,000.00 1,500.00 1,500.00 1,378,816.00  500.00  1,500.00 1,000.00 500.00
 0.51% 0.81% 0.65% 1,109,658.24  0.25%

 Each 2 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 1,000.00 1,000.00 1,000.00 40,373,362.02  750.00  2,400.00 1,287.50 750.00
 0.01% 0.01% 0.00% 36,616,095.00  0.00%

 Each 2 AMATS: Abbott Road Rehab - Phase II 2018 05
 1,500.00 1,000.00 1,000.00 5,080,598.00  3,400.00  3,400.00 1,775.00 1,000.00
 0.06% 0.04% 0.04% 5,167,568.00  0.13%

 Each 24 FMATS Yukon Drive Improvements 2018 05
 750.00 500.00 800.00 2,468,430.52  300.00  800.00 587.50 300.00
 0.87% 0.58% 0.78% 2,077,000.62  0.34%

 Each 32 FMATS Area Surface Upgrades FFY2018 2018 04
 500.00 1,400.00 800.00 2,997,119.75  500.00  1,400.00 800.00 500.00
 0.62% 1.76% 0.85% 2,540,773.50  0.58%

 Each 14 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 1,340.00 2,000.00 1,000.00 4,738,988.60  0.00  2,000.00 1,670.00 1,340.00
 0.39% 0.60% 0.30% 4,674,097.00  0.00%

 Each 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 1,500.00 350.00 1,200.00 9,927,018.00  1,000.00  1,500.00 950.00 350.00
 0.02% 0.00% 0.01% 8,532,028.00  0.01%

 Each 12 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:604(10)  Adjust Existing Utility Vault

 0.00 5,000.00 7,000.00 8,283,871.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.62% 1.01% 9,681,105.00  0.00%

 Each 5 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 500.00 1,000.00 1,200.00 5,568,712.00  700.00  6,500.00 1,718.03 500.00
 0.05% 0.11% 0.11% 4,648,330.25  0.07%

 Each 8 Soldotna: Funny River Road Improvements 2017 05
 375.00 1,500.00 1,500.00 2,415,300.00  0.00  1,500.00 937.50 375.00
 0.15% 0.61% 0.50% 1,964,337.00  0.00%

 EACH 32 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 1,500.00 1,000.00 1,200.00 2,303,200.50  800.00  1,500.00 1,100.00 800.00
 2.17% 1.55% 1.67% 2,066,575.00  1.14%

 Each 2 ANC Postmark Drive Repairs 2017 2017 05
 2,500.00 1,000.00 1,200.00 533,590.00  0.00  2,500.00 1,750.00 1,000.00
 1.01% 0.41% 0.45% 490,599.00  0.00%

 Each 28 Keku Road 2017 05
 1,700.00 1,500.00 1,000.00 4,831,275.00  0.00  1,700.00 1,400.00 1,000.00
 0.65% 0.90% 0.58% 4,654,967.00  0.00%

 Each 8 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 250.00 1,315.39 1,500.00 4,329,338.00  735.00  1,500.00 966.73 250.00
 0.05% 0.30% 0.28% 3,554,977.97  0.15%

 Each 11 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 1,200.00 1,000.00 1,200.00 1,650,040.00  0.00  1,200.00 1,100.00 1,000.00
 0.66% 0.68% 0.80% 1,624,145.00  0.00%

 Each 29 Seward Road Improvements 2017 03
 1,000.00 200.00 1,050.00 2,923,694.00  1,000.00  1,200.00 850.00 200.00
 0.91% 0.20% 1.04% 2,946,524.00  0.88%
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 Each Adjust Existing Manhole 604(4)
 Each 1 Seward Road Improvements 2017 03

 1,000.00 500.00 1,000.00 2,923,694.00  1,000.00  1,200.00 925.00 500.00
 0.03% 0.02% 0.03% 2,946,524.00  0.03%

 Each 12 Seward Road Improvements 2017 03
 1,000.00 200.00 1,000.00 2,923,694.00  1,000.00  1,200.00 850.00 200.00
 0.38% 0.08% 0.41% 2,946,524.00  0.36%

 Each 3 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 625.00 921.00 1,000.00 909,592.50  650.00  921.00 724.00 625.00
 0.20% 0.32% 0.33% 858,231.00  0.20%

 Each 2 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 500.00 1,000.00 1,000.00 19,956,166.00  2,000.00  2,110.41 1,252.88 500.00
 0.00% 0.01% 0.01% 21,769,589.00  0.02%

 EACH 8 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue
  Bid as:604(4)  ADJUST EXISTING MANHOLES

 1,400.00 1,000.00 2,000.00 15,115,856.00  0.00  1,400.00 1,200.00 1,000.00
 0.08% 0.06% 0.11% 13,394,988.29  0.00%

 Each 5 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 1,000.00 1,000.00 1,000.00 11,012,857.50  1,500.00  1,500.00 1,166.67 1,000.00
 0.04% 0.05% 0.05% 10,998,773.50  0.06%

 Each 28 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 450.00 1,000.00 1,500.00 10,304,726.50  2,000.00  2,000.00 1,112.50 450.00
 0.14% 0.35% 0.41% 7,898,725.72  0.61%

 Each 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:604(3)-A  Reconstruct Existing Manhole

 850.00 1,000.00 1,500.00 11,382,512.50  3,500.00  3,500.00 1,783.33 850.00
 0.01% 0.01% 0.01% 8,963,033.20  0.03%

 Each 3 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 750.00 1,000.00 1,500.00 11,382,512.50  750.00  1,000.00 833.33 750.00
 0.02% 0.03% 0.04% 8,963,033.20  0.02%

 Each 33 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 1,000.00 1,500.00 500.00 5,148,790.00  500.00  1,500.00 1,000.00 500.00
 0.61% 0.95% 0.32% 5,198,106.50  0.30%

 Each 5 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 450.00 1,000.00 1,700.00 9,447,389.00  1,500.00  2,303.78 1,206.72 450.00
 0.03% 0.06% 0.09% 8,348,321.00  0.09%

 Each 5 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 1,130.00 1,500.00 850.00 4,176,627.00  1,300.00  1,500.00 1,018.00 223.00
 0.13% 0.18% 0.10% 4,196,232.00  0.15%

 Each 2 Seward Highway: 92nd Avenue Connector 2016 02
 1,000.00 1,200.00 1,000.00 10,582,033.50  622.00  1,425.75 994.68 575.00
 0.02% 0.02% 0.02% 9,982,119.90  0.01%
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 Each Adjust Existing Manhole 604(4)
 Each 6 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 1,500.00 2,000.00 1,000.00 20,169,767.00  0.00  2,000.00 1,750.00 1,500.00
 0.05% 0.07% 0.03% 16,614,244.00  0.00%

 Each 7 Badger Road Bike/pedestrian Path Resurfacing 2015 12
 750.00 400.00 750.00 1,314,234.98  700.00  750.00 557.50 380.00
 0.38% 0.22% 0.40% 1,257,111.00  0.33%

 Each 7 HSIP: CR High Friction Surface Treatment 2015 12
 1,955.00 1,500.00 2,500.00 7,517,052.50  1,650.00  1,955.00 1,521.00 1,000.00
 0.19% 0.15% 0.23% 6,778,888.00  0.15%

 Each 5 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 2,500.00 2,000.00 1,500.00 8,216,121.50  0.00  2,500.00 2,250.00 2,000.00
 0.18% 0.15% 0.09% 6,769,856.00  0.00%

 Each 6 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
 2,300.00 2,000.00 985.00 4,594,077.50  0.00  2,300.00 2,150.00 2,000.00
 0.41% 0.37% 0.13% 3,271,889.38  0.00%

 Each 38 Anchorage District Paving 2015 07
 700.00 250.00 300.00 1,292,925.00  0.00  700.00 317.00 1.00
 1.60% 0.77% 0.88% 1,228,875.00  0.00%

 Each 5 West Anchorage Roads Pavement Preservation 2015 06
 1,000.00 1,300.00 1,000.00 2,468,197.60  0.00  1,300.00 1,150.00 1,000.00
 0.17% 0.29% 0.20% 2,243,415.64  0.00%

 Each 43 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 1,750.00 1,000.00 1,000.00 5,459,443.00  0.00  1,750.00 1,375.00 1,000.00
 1.40% 0.81% 0.79% 5,296,083.00  0.00%

 Each 29 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 1,750.00 1,000.00 1,000.00 2,203,697.00  1,000.00  1,750.00 1,250.00 1,000.00
 2.01% 1.16% 1.32% 2,499,849.30  1.07%

 Each 15 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 700.00 1,500.00 1,150.00 5,256,540.00  0.00  1,500.00 1,100.00 700.00
 0.22% 0.55% 0.33% 4,114,207.50  0.00%

 Each 6 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 1,558.21 2,000.00 800.00 1,838,794.00  1,650.00  2,000.00 1,230.87 560.00
 0.47% 0.60% 0.26% 1,990,576.00  0.47%

 Each 8 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 1,200.00 1,000.00 1,000.00 7,355,362.00  1,500.00  1,500.00 1,233.33 1,000.00
 0.13% 0.12% 0.11% 6,887,552.00  0.16%

 Each 116 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 1,500.00 500.00 900.00 8,896,500.00  0.00  1,500.00 1,000.00 500.00
 1.81% 0.68% 1.17% 8,572,859.75  0.00%

 Each 2 Olympic Mountain Loop Improvements - Girdwood 2015 01
 2,750.00 500.00 2,000.00 1,899,217.02  1,276.00  2,750.00 1,117.00 230.00
 0.21% 0.04% 0.21% 2,364,889.50  0.09%

 EACH 19 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 1,400.00 1,000.00 1,000.00 8,369,299.00  0.00  1,400.00 1,200.00 1,000.00
 0.28% 0.23% 0.23% 8,362,244.00  0.00%
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 Each Adjust Existing Manhole 604(4)
 Each 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
 5,000.00 1,500.00 2,000.00 13,554,258.87  1,100.00  5,000.00 2,533.33 1,100.00
 0.05% 0.02% 0.01% 9,998,998.00  0.01%

 Each 6 ANC Kulis Transition Repairs and Modifications 2014 10
 599.50 500.00 1,500.00 1,217,993.50  900.00  1,700.00 853.06 500.00
 0.29% 0.25% 0.74% 1,178,369.00  0.43%

 Each 6 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 1,800.00 1,561.90 798.51 1,682,155.36  0.00  1,800.00 1,680.95 1,561.90
 0.45% 0.54% 0.28% 1,745,059.23  0.00%

 Each 21 F M A T S Area Surface Upgrades F F Y 2014 2014 09
 650.00 750.00 800.00 1,652,976.31  650.00  750.00 645.00 530.00
 0.81% 0.96% 1.02% 1,642,460.00  0.77%

 Each 2 Central Region Highway Data Equipment 2012 2014 09
 2,000.00 1,500.00 1,000.00 3,992,258.00  0.00  2,000.00 1,750.00 1,500.00
 0.07% 0.07% 0.05% 4,551,390.00  0.00%

 Each 28 JNU-Mendenhall Valley Dust Control (Paving) 2014 08
 0.00 1,000.00 1,000.00 1,472,863.20  0.00  1,000.00 1,000.00 1,000.00

 0.00% 1.87% 1.90% 1,494,155.00  0.00%
 Each 8 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08

 1,100.00 2,500.00 750.00 1,877,450.00  3,500.00  3,500.00 2,366.67 1,100.00
 0.38% 0.92% 0.32% 2,180,349.00  1.13%

 Each 114 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 1,250.00 1,250.00 1,000.00 9,147,651.25  0.00  1,250.00 1,250.00 1,250.00
 1.44% 1.64% 1.25% 8,696,000.00  0.00%

 EACH 2 Haines Ferry Terminal Improvements 2014 05
 700.00 1,500.00 500.00 9,722,570.00  1,000.00  1,750.00 1,237.50 700.00
 0.01% 0.02% 0.01% 14,979,745.00  0.01%

 EACH 23 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:604 (4)  ADJUST EXISTING MANHOLE

 550.00 1,000.00 600.00 6,771,019.50  1,000.00  1,000.00 850.00 550.00
 0.18% 0.34% 0.20% 6,769,000.00  0.31%

 Each 17 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 800.00 1,500.00 1,000.00 4,522,558.00  0.00  1,500.00 1,150.00 800.00
 0.23% 0.45% 0.38% 5,686,743.30  0.00%

 Each 10 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 500.00 800.00 600.00 6,695,052.00  800.00  800.00 700.00 500.00
 0.08% 0.13% 0.09% 6,138,597.00  0.12%

 Each 8 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 600.00 600.00 500.00 6,695,052.00  800.00  800.00 666.67 600.00
 0.07% 0.08% 0.06% 6,138,597.00  0.09%

 Each 11 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 1,000.00 600.00 1,000.00 2,816,398.00  400.00  1,635.00 893.73 200.00
 0.39% 0.24% 0.39% 2,773,226.95  0.15%

 Each 12 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 750.00 1,200.00 800.00 3,050,225.50  500.00  1,200.00 816.67 500.00
 0.31% 0.51% 0.31% 2,798,425.79  0.20%
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 Each Adjust Existing Manhole 604(4)
 Each 19 Sitka-Harbor Drive Pavement Rehabilitation 2013 12

  Bid as:604 (4)  Adjust Existing Manhole
 0.00 1,000.00 1,000.00 1,900,920.00  0.00  1,000.00 1,000.00 1,000.00

 0.00% 0.90% 1.00% 2,104,176.00  0.00%
 Each 15 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 1,000.00 1,000.00 900.00 37,365,951.00  0.00  1,000.00 1,000.00 1,000.00
 0.04% 0.04% 0.04% 36,856,107.57  0.00%

 Each 3 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 1,620.00 1,800.00 500.00 22,608,696.41  1,270.00  1,800.00 1,563.33 1,270.00
 0.02% 0.02% 0.01% 25,154,531.94  0.01%

 Each 28 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 900.00 400.00 1,000.00 5,595,737.50  0.00  900.00 650.00 400.00
 0.45% 0.25% 0.50% 4,522,796.00  0.00%

 Each 11 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 1,100.00 1,200.00 750.00 6,166,615.00  600.00  1,600.00 1,125.00 600.00
 0.21% 0.23% 0.13% 5,696,202.50  0.09%

 Each 2 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:604 (4)  Adjust Existing Manhole

 0.00 5,000.00 1,000.00 1,468,745.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.69% 0.14% 1,444,140.00  0.00%

 Square Foot 460 Backloop Shared Use Path Rehabilitation 2013 11
  Bid as:530(1)  Gravity Block Wall

 50.00 80.00 75.00 724,446.00  0.00  80.00 65.00 50.00
 2.59% 4.50% 4.76% 817,820.00  0.00%

 Each 6 Backloop Shared Use Path Rehabilitation 2013 11
 1,800.00 1,500.00 1,200.00 724,446.00  0.00  1,800.00 1,650.00 1,500.00
 1.21% 1.10% 0.99% 817,820.00  0.00%

 Each 2 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 1,500.00 900.00 1,200.00 1,023,245.00  0.00  1,500.00 1,200.00 900.00
 0.22% 0.15% 0.23% 1,214,605.00  0.00%

 Each 22 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 400.00 800.00 1,000.00 3,570,530.00  0.00  800.00 600.00 400.00
 0.23% 0.45% 0.62% 3,872,478.16  0.00%

 Each 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
  Bid as:604 (4)  Adjust Existing Manhole

 0.00 1,300.00 1,000.00 804,895.00  0.00  1,300.00 1,300.00 1,300.00
 0.00% 0.13% 0.12% 993,566.75  0.00%

 Each 26 FMATS Area Surface Upgrades FFY2013 2013 05
 477.90 765.00 600.00 1,403,882.75  550.00  765.00 635.73 477.90
 1.06% 1.72% 1.11% 1,159,171.29  1.16%

 Each 8 Johns Road Improvements, Klatt To High View (GF) 2013 05
 552.00 800.00 1,000.00 4,891,836.00  840.00  970.00 790.50 552.00
 0.13% 0.18% 0.16% 3,496,800.96  0.19%

 EACH 2 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 1,000.00 1,500.00 1,000.00 4,291,557.00  0.00  1,500.00 1,250.00 1,000.00
 0.04% 0.06% 0.05% 5,031,578.00  0.00%

 Each 43 Debarr Road Resurfacing (GF) 2013 05
 750.00 500.00 1,000.00 4,486,554.20  0.00  1,000.00 750.00 500.00
 0.66% 0.47% 0.96% 4,590,728.10  0.00%
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 Each Adjust Existing Manhole 604(4)
 Each 49 Anchorage Asphalt Surface Repairs, 2013 2013 05

 750.00 200.00 1,000.00 2,018,575.00  1,500.00  1,500.00 816.67 200.00
 1.96% 0.55% 2.43% 1,793,675.00  3.51%

 Each 21 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 3,000.00 1,000.00 1,000.00 8,901,029.00  0.00  3,000.00 2,000.00 1,000.00
 0.81% 0.29% 0.24% 7,227,267.40  0.00%

 Each 2 WRG Zimovia Pavement Rehabilitation 2013 01
 2,000.00 1,000.00 1,000.00 9,322,172.00  450.00  2,000.00 1,150.00 450.00
 0.05% 0.03% 0.02% 7,822,574.00  0.01%

 Each 3 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 1,515.00 900.00 800.00 3,367,389.00  0.00  1,515.00 1,207.50 900.00
 0.13% 0.10% 0.07% 2,620,072.00  0.00%

 Each 58 Halibut Point Road Pavement Rehab 2013 01
 2,400.00 1,100.00 750.00 19,713,666.00  1,000.00  2,400.00 1,500.00 1,000.00
 0.70% 0.33% 0.22% 19,292,860.05  0.28%

 Each 9 KTN North Tongass Pavement Rehabilitation 2012 11
 600.00 750.00 800.00 2,937,510.00  0.00  750.00 675.00 600.00
 0.18% 0.30% 0.25% 2,232,313.00  0.00%

 Each 6 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 2,250.00 1,000.00 1,200.00 11,596,555.07  500.00  2,250.00 1,250.00 500.00
 0.11% 0.05% 0.06% 11,698,675.00  0.02%

 Each 1 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 600.00 1,000.00 1,876,493.00  0.00  600.00 600.00 600.00

 0.00% 0.03% 0.05% 1,896,296.00  0.00%
 Each 21 Juneau-FFY12 Areawide Paving 2012 11

 0.00 700.00 1,000.00 1,731,350.00  0.00  700.00 700.00 700.00
 0.00% 0.88% 1.21% 1,678,831.00  0.00%

 Each 6 Sawmill Creek Road Upgrade 2012 11
 1,200.00 500.00 1,500.00 12,320,919.00  1,500.00  1,500.00 1,066.67 500.00
 0.06% 0.03% 0.07% 11,789,167.00  0.07%

 Each 31 F M A T S Surface & Approach Upgrades  F F Y 2012 2012 10
 335.00 800.00 650.00 1,485,376.44  600.00  1,250.00 746.25 335.00
 0.84% 1.99% 1.36% 1,243,111.92  1.41%

 Each 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 704.00 650.00 1,600.00 2,648,822.00  1,000.00  5,000.00 1,610.80 650.00
 0.03% 0.03% 0.06% 2,530,821.97  0.04%

 EACH 6 Petersburg Road Improvements/Sewer Main Repairs 2012 07
 900.00 1,000.00 1,000.00 3,174,299.00  0.00  1,000.00 950.00 900.00
 0.14% 0.16% 0.19% 3,761,496.00  0.00%

 Each 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 600.00 750.00 1,200.00 5,122,591.75  1,050.00  1,050.00 725.00 500.00
 0.01% 0.01% 0.02% 5,399,661.50  0.02%

 Each 11 Sawmill Creek Road 2012 07
 0.00 500.00 1,000.00 472,060.00  0.00  500.00 500.00 500.00

 0.00% 1.21% 2.33% 453,550.00  0.00%
 Each 14 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
 0.00 850.00 750.00 3,859,894.00  0.00  850.00 850.00 850.00

 0.00% 0.30% 0.27% 3,934,143.55  0.00%
 EACH 4 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03

 Phase III
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 Each Adjust Existing Manhole 604(4)
 200.00 560.00 1,500.00 4,261,302.00  1,055.50  1,055.50 622.58 200.00

 Each Inlet, Type ___ 604(5)
 Each 15 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

  Bid as:604(5)  Inlet, Type A
 3,540.00 3,450.00 3,800.00 6,450,221.75  5,000.00  6,500.00 4,254.61 3,350.00
 0.89% 0.90% 0.88% 5,719,942.36  1.20%

 Each 8 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06
  Bid as:604(5)  Inlet, Type A

 0.00 6,512.00 4,500.00 441,550.00  0.00  6,512.00 6,512.00 6,512.00
 0.00% 8.48% 8.15% 614,692.00  0.00%

 Each 9 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:604(5C)  Inlet, Type C

 5,960.00 8,000.00 6,500.00 40,373,362.02  7,000.00  8,000.00 7,015.00 5,960.00
 0.14% 0.20% 0.14% 36,616,095.00  0.16%

 Each 22 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:604(5A)  Inlet, Type A

 2,910.00 5,000.00 3,500.00 40,373,362.02  5,000.00  5,000.00 4,427.50 2,910.00
 0.17% 0.30% 0.19% 36,616,095.00  0.28%

 Each 14 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:604(5D)  Inlet, Type D

 6,765.00 10,000.00 6,500.00 40,373,362.02  7,500.00  10,000.00 7,966.25 6,765.00
 0.25% 0.38% 0.23% 36,616,095.00  0.26%

 Each 2 FMATS Yukon Drive Improvements 2018 05
  Bid as:604(5)  Inlet, Type A

 4,400.00 3,850.00 3,700.00 2,468,430.52  2,500.00  4,400.00 3,387.50 2,500.00
 0.42% 0.37% 0.30% 2,077,000.62  0.23%

 Each 8 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:604(5)  Inlet, Type A

 2,500.00 7,000.00 3,000.00 4,738,988.60  0.00  7,000.00 4,750.00 2,500.00
 0.42% 1.20% 0.51% 4,674,097.00  0.00%

 Each 2 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:604(8)  Junction Box, Type 1A

 1,650.00 1,000.00 1,500.00 4,738,988.60  0.00  1,650.00 1,325.00 1,000.00
 0.07% 0.04% 0.06% 4,674,097.00  0.00%

 Each 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:604(5)  Inlet, Type A
 5,000.00 4,200.00 4,000.00 9,927,018.00  5,000.00  5,000.00 4,733.33 4,200.00
 0.05% 0.05% 0.04% 8,532,028.00  0.05%

 Each 14 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:604(5)  Inlet, Type A

 0.00 3,000.00 4,000.00 8,283,871.00  0.00  3,000.00 3,000.00 3,000.00
 0.00% 0.43% 0.68% 9,681,105.00  0.00%

 Each 3 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:604(8)  Storm Drain Structure Frame and Grate
 Replacement

 0.00 1,200.00 1,500.00 8,283,871.00  0.00  1,200.00 1,200.00 1,200.00
 0.00% 0.04% 0.05% 9,681,105.00  0.00%

 No Conversion
Page: 383No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
604(5)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each Inlet, Type ___ 604(5)
 Each 3 Birch Hill Bicycle and Pedestrian Facility 2017 07

  Bid as:604(5)  Inlet, Type  A
 3,700.00 3,900.00 4,400.00 1,605,998.00  3,150.00  3,900.00 3,407.50 2,880.00
 0.62% 0.72% 0.82% 1,634,123.00  0.51%

 Each 2 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:604(5)  Inlet, Type A

 5,000.00 5,000.00 4,000.00 10,577,766.00  0.00  5,000.00 5,000.00 5,000.00
 0.09% 0.10% 0.08% 9,986,105.00  0.00%

 Each 3 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:604(5A)  Inlet, Type A

 3,200.00 3,000.00 3,900.00 5,568,712.00  3,000.00  14,350.00 5,563.01 3,000.00
 0.20% 0.19% 0.21% 4,648,330.25  0.18%

 Each 37 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:604(5)  Inlet, Type MOA Precast Catch Basin

 3,100.00 3,601.66 4,000.00 4,329,338.00  3,980.00  7,500.00 4,280.28 3,100.00
 3.06% 3.75% 3.42% 3,554,977.97  3.83%

 Each 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
  Bid as:604(5)  Inlet, Type A

 4,000.00 4,000.00 3,500.00 909,592.50  4,300.00  4,300.00 3,950.00 3,500.00
 0.43% 0.47% 0.38% 858,231.00  0.43%

 Each 3 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:604(5C)  Inlet, Type C

 8,100.00 4,500.00 7,500.00 19,956,166.00  10,000.00  10,000.00 7,394.72 4,500.00
 0.10% 0.06% 0.11% 21,769,589.00  0.12%

 Each 2 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:604(5E)  Inlet, Type E

 14,000.00 6,500.00 9,500.00 19,956,166.00  16,000.00  16,000.00 12,750.73 6,500.00
 0.11% 0.06% 0.10% 21,769,589.00  0.13%

 Each 10 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:604(5A)  Inlet, Type A

 3,800.00 3,500.00 4,500.00 19,956,166.00  6,000.00  6,000.00 4,063.03 2,840.00
 0.15% 0.16% 0.23% 21,769,589.00  0.24%

 Each 2 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:604(5A)  Inlet, Type MOA Precast Catch Basin

 2,800.00 3,000.00 5,000.00 11,012,857.50  5,000.00  5,000.00 3,600.00 2,800.00
 0.05% 0.05% 0.09% 10,998,773.50  0.08%

 Each 8 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:604(5)  Inlet, Type A

 4,000.00 3,000.00 6,000.00 11,012,857.50  5,000.00  5,000.00 4,000.00 3,000.00
 0.28% 0.22% 0.44% 10,998,773.50  0.34%

 Each 2 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)
  Bid as:604(5A)  Inlet, Type A

 4,300.00 5,000.00 4,500.00 5,148,790.00  2,100.00  5,500.00 4,225.00 2,100.00
 0.16% 0.19% 0.17% 5,198,106.50  0.08%

 Each 4 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:604(5A) K  Inlet, Type A

 3,000.00 5,000.00 4,500.00 4,176,627.00  8,500.00  8,500.00 4,996.67 3,000.00
 0.28% 0.48% 0.43% 4,196,232.00  0.79%
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 Each Inlet, Type ___ 604(5)
 Each 9 Lucus Road Improvements 2016 01

  Bid as:604(5A)  Inlet, Type A
 4,800.00 4,030.00 3,500.00 5,467,968.00  3,000.00  6,000.00 4,388.88 3,000.00
 0.90% 0.78% 0.58% 4,639,288.00  0.55%

 Each 2 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:604(8)  Inlet Frame and Grate Replacement

 900.00 600.00 1,000.00 20,169,767.00  0.00  900.00 750.00 600.00
 0.01% 0.01% 0.01% 16,614,244.00  0.00%

 Each 12 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:604(5)  Inlet, Type A

 4,600.00 4,560.20 5,000.00 39,443,973.00  2,800.00  6,000.00 4,392.04 2,800.00
 0.13% 0.13% 0.15% 40,745,592.41  0.08%

 Each 1 College Road Right Turn Lanes 2015 10
  Bid as:604(5)  Inlet, Type A

 6,500.00 5,032.00 3,000.00 856,823.00  5,000.00  6,500.00 5,406.40 4,500.00
 0.66% 0.53% 0.35% 947,198.45  0.50%

 Each 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:604(5)  Inlet, Type A
 9,120.00 8,500.00 5,000.00 4,139,213.00  6,000.00  9,120.00 6,894.20 4,851.00
 0.20% 0.18% 0.12% 4,631,344.00  0.13%

 Each 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:604(13B)  Remove and Replace Storm Drain Inlet Frame
 and Grate

 3,000.00 1,500.00 1,500.00 8,216,121.50  0.00  3,000.00 2,250.00 1,500.00
 0.04% 0.02% 0.02% 6,769,856.00  0.00%

 Each 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:604(5)  Inlet, Type A

 6,000.00 6,000.00 6,000.00 8,216,121.50  0.00  6,000.00 6,000.00 6,000.00
 0.09% 0.09% 0.07% 6,769,856.00  0.00%

 Each 1 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
  Bid as:604(5)  Inlet, Type A

 6,500.00 7,053.00 3,500.00 4,594,077.50  0.00  7,053.00 6,776.50 6,500.00
 0.19% 0.22% 0.08% 3,271,889.38  0.00%

 Each 15 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:604(5C)  Inlet, Type C

 4,000.00 1,700.00 4,500.00 46,690,634.00  9,000.00  9,189.10 6,477.82 1,700.00
 0.14% 0.06% 0.14% 42,094,598.00  0.29%

 Each 5 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:604(5A)  Inlet, Type A

 3,000.00 1,600.00 3,000.00 46,690,634.00  5,000.00  5,000.00 3,442.72 1,600.00
 0.03% 0.02% 0.03% 42,094,598.00  0.05%

 Each 11 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:604(5D)  Inlet, Type D

 5,000.00 1,850.00 4,500.00 46,690,634.00  10,000.00  10,369.49 7,393.90 1,850.00
 0.13% 0.05% 0.11% 42,094,598.00  0.24%
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 Each Inlet, Type ___ 604(5)
 Each 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
  Bid as:604(5E)  Inlet, Type E

 20,000.00 2,000.00 6,000.00 46,690,634.00  30,000.00  35,300.00 23,095.38 2,000.00
 0.05% 0.00% 0.01% 42,094,598.00  0.07%

 Each 4 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:604(5)  Inlet, Type MOA Precast Catch Basin

 4,500.00 3,000.00 5,000.00 5,459,443.00  0.00  4,500.00 3,750.00 3,000.00
 0.34% 0.23% 0.37% 5,296,083.00  0.00%

 Each 8 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
  Bid as:604(5)  Inlet, Type A

 4,659.75 7,500.00 4,000.00 1,838,794.00  6,200.00  7,500.00 4,651.13 2,287.50
 1.87% 3.01% 1.74% 1,990,576.00  2.36%

 Each 2 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements 
  Bid as:604(5)  Inlet, Type A

 3,000.00 4,000.00 3,200.00 7,122,545.80  2,500.00  4,000.00 3,166.67 2,500.00
 0.07% 0.10% 0.09% 8,240,476.20  0.06%

 Each 3 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:604(5)  Inlet, Type A

 3,000.00 4,800.00 3,000.00 6,860,754.40  3,000.00  4,800.00 3,600.00 3,000.00
 0.12% 0.20% 0.13% 7,090,895.00  0.11%

 Each 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:604(5)-A  Inlet, Type A

 4,300.00 4,500.00 4,000.00 6,860,754.40  4,700.00  4,700.00 4,500.00 4,300.00
 0.06% 0.06% 0.06% 7,090,895.00  0.06%

 Each 3 Yankovich / Miller Hill Multi-Use Path 2015 03
  Bid as:604(5)  Inlet, Type A

 3,500.00 3,700.00 3,500.00 1,667,903.00  2,200.00  3,700.00 3,133.33 2,200.00
 0.56% 0.70% 0.63% 1,587,663.00  0.35%

 Each 9 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:604(5)  Inlet, Type A

 5,300.00 3,300.00 3,500.00 1,899,217.02  4,458.56  5,600.00 4,277.32 3,100.00
 1.78% 1.26% 1.66% 2,364,889.50  1.44%

 EACH 6 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:604(5)  INLET, TYPE A

 3,800.00 2,500.00 3,000.00 8,369,299.00  0.00  3,800.00 3,150.00 2,500.00
 0.24% 0.18% 0.22% 8,362,244.00  0.00%

 Each 3 JNU-Mendenhall Valley Dust Control (Paving) 2014 08
  Bid as:604(5)  Inlet, Type A

 0.00 2,000.00 2,000.00 1,472,863.20  0.00  2,000.00 2,000.00 2,000.00
 0.00% 0.40% 0.41% 1,494,155.00  0.00%

 Each 3 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:604(5)  Inlet, Type A

 7,000.00 5,000.00 3,000.00 9,147,651.25  0.00  7,000.00 6,000.00 5,000.00
 0.21% 0.17% 0.10% 8,696,000.00  0.00%

 EACH 4 Haines Ferry Terminal Improvements 2014 05
  Bid as:604(5A)  INLET, TYPE A

 6,150.00 2,500.00 5,000.00 9,722,570.00  6,000.00  6,150.00 4,332.50 2,500.00
 0.15% 0.07% 0.21% 14,979,745.00  0.15%
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 Each Inlet, Type ___ 604(5)
 EACH 8 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:604 (5)  INLET, TYPE A

 3,750.00 5,000.00 1,200.00 6,771,019.50  3,000.00  5,000.00 3,916.67 3,000.00
 0.43% 0.59% 0.14% 6,769,000.00  0.32%

 Each 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:604(5)  Inlet, Type A

 4,000.00 6,000.00 3,000.00 4,522,558.00  0.00  6,000.00 5,000.00 4,000.00
 0.07% 0.11% 0.07% 5,686,743.30  0.00%

 Each 16 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
  Bid as:604(5A)  Inlet, Type A

 3,000.00 3,700.00 3,500.00 2,816,398.00  4,900.00  4,900.00 3,867.42 3,000.00
 1.68% 2.13% 1.99% 2,773,226.95  2.61%

 Each 2 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:604(5C)  Inlet, Type C

 7,400.00 5,000.00 4,500.00 14,885,926.75  12,000.00  12,000.00 7,853.90 5,000.00
 0.08% 0.06% 0.06% 15,967,622.06  0.13%

 Each 12 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:604(5A)  Inlet, Type A

 2,475.00 2,500.00 3,000.00 14,885,926.75  7,000.00  7,000.00 3,564.38 2,371.92
 0.16% 0.19% 0.24% 15,967,622.06  0.46%

 Each 3 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:604(5D)  Inlet, Type D

 8,735.00 8,000.00 4,500.00 14,885,926.75  14,000.00  14,000.00 9,719.93 8,000.00
 0.14% 0.15% 0.09% 15,967,622.06  0.23%

 Each 2 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:604 (5)  Inlet, Type A

 0.00 2,500.00 3,500.00 1,900,920.00  0.00  2,500.00 2,500.00 2,500.00
 0.00% 0.24% 0.37% 2,104,176.00  0.00%

 Each 12 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:604(5)  Inlet, Type A

 2,500.00 5,000.00 4,000.00 37,365,951.00  0.00  5,000.00 3,750.00 2,500.00
 0.08% 0.16% 0.13% 36,856,107.57  0.00%

 Each 4 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:604 (5)  Inlet, Type IV

 0.00 4,000.00 3,000.00 1,468,745.00  0.00  4,000.00 4,000.00 4,000.00
 0.00% 1.11% 0.82% 1,444,140.00  0.00%

 Each 5 Backloop Shared Use Path Rehabilitation 2013 11
  Bid as:604(5)  Inlet, Type A

 4,000.00 2,500.00 3,000.00 724,446.00  0.00  4,000.00 3,250.00 2,500.00
 2.25% 1.53% 2.07% 817,820.00  0.00%

 Each 10 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:604(5A)  Inlet, Type A

 2,000.00 3,500.00 3,200.00 11,350,218.00  3,800.00  4,000.00 3,081.25 2,000.00
 0.18% 0.34% 0.28% 10,388,566.00  0.32%

 Each 2 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:604(5D)  Inlet, Type D

 5,800.00 6,000.00 5,000.00 11,350,218.00  6,000.00  9,500.00 5,750.00 2,200.00
 0.11% 0.12% 0.09% 10,388,566.00  0.10%
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 Each Inlet, Type ___ 604(5)
 Each 2 Airport Way Preventive Maintenance - Stage I 2013 10

  Bid as:604(5)  Inlet, Type A
 2,100.00 2,675.00 3,200.00 5,616,358.46  4,500.00  4,500.00 3,091.67 2,100.00
 0.08% 0.10% 0.11% 5,388,088.84  0.16%

 Each 15 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:604(5)  Inlet, Type A

 2,675.00 2,400.00 2,500.00 1,812,792.00  2,800.00  3,800.00 3,035.00 2,400.00
 2.24% 2.04% 2.07% 1,766,369.00  2.33%

 Each 2 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:604(5)  Inlet, Type A

 2,250.00 2,500.00 4,000.00 15,122,227.00  4,206.00  7,000.00 3,989.00 2,250.00
 0.02% 0.03% 0.05% 19,515,005.00  0.04%

 Each 1 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID
  Bid as:604(5)  Inlet, Type A

 3,500.00 2,200.00 3,000.00 1,023,245.00  0.00  3,500.00 2,850.00 2,200.00
 0.26% 0.18% 0.29% 1,214,605.00  0.00%

 Each 8 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
  Bid as:604(5)  Inlet, Type A

 0.00 4,150.00 3,200.00 804,895.00  0.00  4,150.00 4,150.00 4,150.00
 0.00% 3.34% 3.18% 993,566.75  0.00%

 Each 14 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:604(5A)  Inlet, Type A

 3,235.00 5,000.00 3,500.00 4,891,836.00  2,200.00  5,000.00 3,383.75 2,200.00
 1.30% 2.00% 1.00% 3,496,800.96  0.88%

 EACH 22 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements
  Bid as:604(5)  INLET, TYPE A

 2,000.00 3,200.00 2,500.00 4,291,557.00  0.00  3,200.00 2,600.00 2,000.00
 0.86% 1.40% 1.28% 5,031,578.00  0.00%

 Each 1 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:604(5)  Inlet, Type A

 3,500.00 2,500.00 2,500.00 9,322,172.00  3,000.00  3,500.00 3,000.00 2,500.00
 0.04% 0.03% 0.03% 7,822,574.00  0.04%

 Each 6 Halibut Point Road Pavement Rehab 2013 01
  Bid as:604(5)  Inlet, Type A

 2,500.00 375.10 3,000.00 19,713,666.00  6,000.00  6,000.00 2,958.37 375.10
 0.08% 0.01% 0.09% 19,292,860.05  0.17%

 Each 3 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:604(5)  Inlet, Type A

 0.00 2,000.00 3,500.00 1,876,493.00  0.00  2,000.00 2,000.00 2,000.00
 0.00% 0.32% 0.56% 1,896,296.00  0.00%

 Each 26 Sawmill Creek Road Upgrade 2012 11
  Bid as:604(5)  Inlet, Type A

 3,600.00 2,500.00 4,000.00 12,320,919.00  2,500.00  3,600.00 2,866.67 2,500.00
 0.73% 0.55% 0.84% 11,789,167.00  0.50%

 Each 3 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:604(5)  Inlet, Type A

 4,500.00 5,000.00 3,000.00 11,779,677.80  0.00  5,000.00 4,750.00 4,500.00
 0.10% 0.14% 0.08% 10,891,541.00  0.00%

 Each 2 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:604(5)  Inlet, Type A
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 Each Inlet, Type ___ 604(5)
 3,315.00 4,200.00 6,000.00 9,015,968.53  5,000.00  5,365.50 4,420.81 3,000.00

 Each 22 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:604(5)  Inlet, Type A

 0.00 4,650.00 3,500.00 3,859,894.00  0.00  4,650.00 4,650.00 4,650.00
 0.00% 2.60% 1.99% 3,934,143.55  0.00%

 Each 1 Egan/yandukin Intersection Safety Enhancements 2012 04
  Bid as:604(5)  Inlet, Type A

 0.00 1,500.00 4,000.00 559,300.00  0.00  1,500.00 1,500.00 1,500.00
 0.00% 0.23% 0.72% 643,875.00  0.00%

 Each Relocate Inlet 604(6)
 Each 1 FMATS Yukon Drive Improvements 2018 05

 3,000.00 2,150.00 2,500.00 2,468,430.52  615.00  3,000.00 2,116.25 615.00
 0.14% 0.10% 0.10% 2,077,000.62  0.03%

 Each 5 Steese Highway MP 5-11 Resurfacing 2012 10
  Bid as:604(100)  Inlet Grate

 2,800.00 1,000.00 150.00 8,641,218.75  1,000.00  2,800.00 1,600.00 1,000.00
 0.19% 0.07% 0.01% 7,189,147.00  0.06%

 Each Relocate Manhole 604(7)
 Each 2 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 5,100.00 2,500.00 3,500.00 4,176,627.00  11,000.00  11,000.00 5,766.67 2,500.00
 0.24% 0.12% 0.17% 4,196,232.00  0.51%

 Each 1 FY10 SER HWY DM Culvert Repair/Replace 2014 07
  Bid as:604(8)  Field Inlet Frame and Grate 44"x44"

 0.00 1,500.00 1,000.00 117,550.34  0.00  1,500.00 1,500.00 1,500.00
 0.00% 0.76% 0.85% 197,200.00  0.00%

 Each 1 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:604 (8)  Adjust Existing Inlet

 0.00 800.00 1,000.00 1,900,920.00  0.00  800.00 800.00 800.00
 0.00% 0.04% 0.05% 2,104,176.00  0.00%

 Each 4 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:604 (9)  Replace Inlet Frame And Grate

 0.00 800.00 1,000.00 1,900,920.00  0.00  800.00 800.00 800.00
 0.00% 0.15% 0.21% 2,104,176.00  0.00%

 Each 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
  Bid as:604 (8)  36" X 36" Field Inlet

 0.00 6,375.00 5,000.00 804,895.00  0.00  6,375.00 6,375.00 6,375.00
 0.00% 0.64% 0.62% 993,566.75  0.00%

 Each 1 Halibut Point Road Pavement Rehab 2013 01
  Bid as:604(12)  36"x36" Field Inlet

 1,300.00 5,844.30 5,000.00 19,713,666.00  5,000.00  5,844.30 4,048.10 1,300.00
 0.01% 0.03% 0.03% 19,292,860.05  0.02%

 Each 3 Halibut Point Road Pavement Rehab 2013 01
  Bid as:604(8)  Inlet Frame and Grate Replacement

 1,200.00 2,231.90 1,000.00 19,713,666.00  1,000.00  2,231.90 1,477.30 1,000.00
 0.02% 0.03% 0.02% 19,292,860.05  0.01%

 Each 2 Halibut Point Road Pavement Rehab 2013 01
  Bid as:604(9)  Sidewalk Cross Drain

 1,100.00 1,210.00 500.00 19,713,666.00  5,000.00  5,000.00 2,436.67 1,100.00
 0.01% 0.01% 0.01% 19,292,860.05  0.05%

 No Conversion
Page: 389No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
604(7)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each Relocate Manhole 604(7)
 Each 1 Halibut Point Road Pavement Rehab 2013 01

  Bid as:604(10)  Inlet Grate Replacement
 1,100.00 531.30 600.00 19,713,666.00  1,000.00  1,100.00 877.10 531.30
 0.01% 0.00% 0.00% 19,292,860.05  0.00%

 Each 2 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:604(8)  Adjust Existing Inlet Hood

 0.00 600.00 1,000.00 1,876,493.00  0.00  600.00 600.00 600.00
 0.00% 0.06% 0.11% 1,896,296.00  0.00%

 Each 1 Juneau-FFY12 Areawide Paving 2012 11
  Bid as:604(8)  Adjust Existing Inlet Frame And Grate

 0.00 500.00 1,000.00 1,731,350.00  0.00  500.00 500.00 500.00
 0.00% 0.03% 0.06% 1,678,831.00  0.00%

 Each 2 Juneau-FFY12 Areawide Paving 2012 11
  Bid as:604 9)  Inlet Grate Replacement

 0.00 500.00 1,000.00 1,731,350.00  0.00  500.00 500.00 500.00
 0.00% 0.06% 0.12% 1,678,831.00  0.00%

 Each 5 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:604(8)  Adjust Existing Inlet Frame And Grate

 0.00 1,350.00 1,000.00 3,859,894.00  0.00  1,350.00 1,350.00 1,350.00
 0.00% 0.17% 0.13% 3,934,143.55  0.00%

 Each 9 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:604(9)  Inlet Frame And Grate Replacement

 0.00 1,800.00 1,000.00 3,859,894.00  0.00  1,800.00 1,800.00 1,800.00
 0.00% 0.41% 0.23% 3,934,143.55  0.00%

 Linear Foot or Meter ___ Inch Perforated Corrugated Steel Pipe for 605(1)
 Underdrain

 Linear Foot 60 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:605(1)  12-Inch Perforated Corrugated Steel Pipe for
 Underdrain

 365.00 75.00 100.00 23,055,979.50  200.00  365.00 213.00 75.00
 0.14% 0.03% 0.03% 15,157,512.00  0.08%

 LINEAR FOOT 390 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:605(7-8)  8 INCH FIN DRAIN

 50.00 44.00 85.00 20,569,201.55  225.00  225.00 106.33 44.00
 0.11% 0.10% 0.16% 16,932,671.96  0.47%

 Linear Foot or Meter ___ Inch Perforated Pipe Underdrain 605(3)
 Linear Foot 1,469 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

  Bid as:605(3-18)  18 Inch Perforated Pipe Underdrain
 82.00 125.00 40.00 5,152,880.75  75.00  125.00 94.00 75.00
 2.35% 3.62% 1.14% 5,068,927.80  2.14%

 Linear Foot 5,996 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:605(3)  8 Inch Perforated Pipe Underdrain

 35.00 39.00 47.00 10,566,460.90  40.00  40.00 38.00 35.00
 1.64% 1.99% 2.67% 11,749,901.68  1.81%

 LINEAR FOOT 776 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements
  Bid as:605(3)  6 INCH PERFORATED PIPE UNDERDRAIN

 40.00 46.00 50.00 4,291,557.00  0.00  46.00 43.00 40.00
 0.60% 0.71% 0.90% 5,031,578.00  0.00%
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 Linear Foot or Meter ___ Inch Perforated Pipe Underdrain 605(3)
 LINEAR FOOT 185 Petersburg Road Improvements/Sewer Main Repairs 2012 07

  Bid as:605(3)  6-INCH PERFORATED PIPE UNDERDRAIN
 51.00 70.00 40.00 3,174,299.00  0.00  70.00 60.50 51.00
 0.24% 0.34% 0.23% 3,761,496.00  0.00%

 Linear Foot or Meter Blind Drain 605(4)
 Linear Foot 57,840 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06

 Improvemnts
  Bid as:605(103)  Prefabricated Vertical Drains

 1.80 1.24 2.50 2,995,171.85  1.30  3.00 2.14 1.24
 2.82% 2.37% 4.83% 3,030,525.98  1.95%

 Linear Foot 15 Parks Highway M P 239-252 Rehabilitation 2013 11
 200.00 2,000.00 80.00 26,775,562.00  100.00  2,000.00 637.50 100.00
 0.01% 0.10% 0.00% 28,866,903.50  0.01%

 Cubic Yard or Cubic Porous Backfill Material 605(5)
 Meter

 Cubic Yard 5,400 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 25.00 50.00 25.00 40,373,362.02  25.00  65.00 41.25 25.00
 0.36% 0.74% 0.33% 36,616,095.00  0.34%

 Cubic Yard 454 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 105.00 9.00 45.00 2,995,171.85  70.00  105.00 67.06 9.00
 1.29% 0.13% 0.68% 3,030,525.98  0.83%

 Cubic Yard 350 HSIP: Kodiak Rock Fall Mitigation 2015 10
 78.00 40.00 75.00 2,541,843.00  40.00  473.00 116.43 29.00
 1.09% 0.63% 1.03% 2,212,795.00  0.53%

 Cubic Yard 5,393 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 30.00 25.00 40.00 46,690,634.00  40.00  40.00 28.36 20.00
 0.37% 0.32% 0.46% 42,094,598.00  0.47%

 Cubic Yard 84 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps

 25.00 50.00 45.00 15,843,348.50  35.00  50.00 36.50 25.00
 0.01% 0.03% 0.02% 13,943,672.60  0.02%

 Cubic Yard 140 Olympic Mountain Loop Improvements - Girdwood 2015 01
 145.00 78.00 55.00 1,899,217.02  181.29  181.29 124.16 78.00
 0.76% 0.46% 0.41% 2,364,889.50  0.91%

 Ton 1,090 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 44.00 40.00 50.00 4,522,558.00  0.00  44.00 42.00 40.00
 0.81% 0.77% 1.21% 5,686,743.30  0.00%

 Cubic Yard 30 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 150.00 39.00 100.00 2,816,398.00  150.00  150.00 99.72 39.00
 0.16% 0.04% 0.11% 2,773,226.95  0.15%

 Cubic Yard 637.6 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 75.00 43.00 40.00 10,566,460.90  75.00  75.00 64.33 43.00
 0.37% 0.23% 0.24% 11,749,901.68  0.36%

 Cubic Yard 867 Parks Highway M P 239-252 Rehabilitation 2013 11
 40.00 70.00 30.00 26,775,562.00  50.00  70.00 52.50 40.00
 0.12% 0.21% 0.10% 28,866,903.50  0.15%
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 Cubic Yard or Cubic Porous Backfill Material 605(5)
 Meter

 Cubic Yard 30 Johns Road Improvements, Klatt To High View (GF) 2013 05
 89.50 45.00 100.00 4,891,836.00  52.00  200.00 96.63 45.00
 0.08% 0.04% 0.06% 3,496,800.96  0.04%

 CUBIC YARD 200 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 40.00 50.00 22.00 4,291,557.00  0.00  50.00 45.00 40.00
 0.16% 0.20% 0.10% 5,031,578.00  0.00%

 Linear Foot or Meter ___ Inch Perforated Corrugated Polyethylene Pipe for 605(6)
 Underdrain

 Linear Foot 350 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
  Bid as:605(6)  8 Inch Perforated Corrugated Polyethylene Pipe for
 Underdrain

 31.65 56.00 72.00 8,914,415.00  50.00  90.00 50.94 25.00
 0.15% 0.26% 0.28% 7,494,742.75  0.23%

 Linear Foot 1,409 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts
  Bid as:605(6)  8  Inch Perforated Corrugated Polyethylene Pipe for
 Underdrain

 34.00 158.00 40.00 2,995,171.85  20.00  158.00 88.20 20.00
 1.30% 7.35% 1.88% 3,030,525.98  0.73%

 Linear Foot 450 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:605(6)  12 Inch Perforated Corrugated Polyethylene Pipe for
 Underdrain

 64.00 150.00 120.00 11,012,857.50  35.00  150.00 83.00 35.00
 0.25% 0.61% 0.49% 10,998,773.50  0.13%

 Linear Foot 40 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)
  Bid as:605(6)  12 Inch Perforated Corrugated Polyethylene Fin Pipe
 for Underdrain

 240.00 250.00 150.00 5,148,790.00  240.00  400.00 282.50 240.00
 0.18% 0.19% 0.12% 5,198,106.50  0.17%

 Linear Foot 222 HSIP: Kodiak Rock Fall Mitigation  2015 10
  Bid as:605(6)  6 Inch Perforated Corrugated Polyethylene Pipe for
 Underdrain

 80.00 275.00 40.00 2,541,843.00  150.00  275.00 131.43 11.00
 0.71% 2.76% 0.35% 2,212,795.00  1.26%

 Linear Foot 6 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps
  Bid as:605(6)  48 Inch Perforated Corrugated PE Pipe for
 Underdrain

 1,000.00 2,500.00 200.00 15,843,348.50  450.00  2,500.00 1,212.50 450.00
 0.04% 0.11% 0.01% 13,943,672.60  0.02%

 Linear Foot 505 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:605(6-18)  18 Inch Perforated Corrugated Polyethylene Pipe
 for Underdrain

 69.00 92.00 89.68 1,899,217.02  48.10  180.00 98.14 48.10
 1.30% 1.96% 2.38% 2,364,889.50  0.87%

 Linear Foot 304 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:605(6-12)  12 Inch Perforated Corrugated Polyethylene Pipe
 for Underdrain

 145.00 85.00 80.00 4,522,558.00  0.00  145.00 115.00 85.00
 0.75% 0.45% 0.54% 5,686,743.30  0.00%
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 Linear Foot or Meter ___ Inch Perforated Corrugated Polyethylene Pipe for 605(6)
 Underdrain

 Linear Foot 717 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:605(6-18)  18 Inch Perforated Corrugated Polyethylene Pipe
 for Underdrain

 133.00 95.00 100.00 4,522,558.00  0.00  133.00 114.00 95.00
 1.61% 1.20% 1.59% 5,686,743.30  0.00%

 Linear Foot 932 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:605(6-24)  24 Inch Perforated Corrugated Polyethylene Pipe
 for Underdrain

 178.00 110.00 120.00 4,522,558.00  0.00  178.00 144.00 110.00
 2.81% 1.80% 2.47% 5,686,743.30  0.00%

 Linear Foot 360 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:605(6)  6 Inch Perforated Corrugated Polyethylene Pipe for
 Underdrain

 27.00 35.00 10.00 8,364,460.00  0.00  35.00 31.00 27.00
 0.10% 0.14% 0.04% 9,118,342.00  0.00%

 Linear Foot 200 Halibut Point Road Pavement Rehab 2013 01
  Bid as:605(6)  4 Inch Perforated Corrugated Polyethylene Pipe for
 Underdrain

 20.00 39.60 30.00 19,713,666.00  100.00  100.00 53.20 20.00
 0.02% 0.04% 0.03% 19,292,860.05  0.10%

 Linear Foot or Meter ___ Inch Perforated PVC Pipe for Underdrain 605(7)
 Linear Foot 20 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
  Bid as:605(6)-12  12 Inch Perforated Corrugated PE Pipe For
 Underdrain

 0.00 163.00 100.00 3,859,894.00  0.00  163.00 163.00 163.00
 0.00% 0.08% 0.05% 3,934,143.55  0.00%

 Linear Foot or Meter W-Beam Guardrail 606(1)
 Linear Foot 123 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06

 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)

 40.00 32.04 75.00 3,179,943.50  40.00  42.00 35.82 31.50
 0.16% 0.15% 0.29% 2,706,436.00  0.15%

 Linear Foot 3,362.5 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 30.00 25.00 30.00 5,152,880.75  25.00  30.00 26.67 25.00
 1.96% 1.66% 1.96% 5,068,927.80  1.63%

 Linear Foot 475 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation

 30.00 23.00 28.00 1,378,816.00  23.25  30.00 25.85 23.00
 1.20% 0.98% 0.96% 1,109,658.24  0.91%

 Linear Foot 550 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 24.00 30.00 30.00 40,373,362.02  26.00  30.00 27.00 24.00
 0.03% 0.05% 0.04% 36,616,095.00  0.04%

 Linear Foot 1,775 AMATS: Abbott Road Rehab - Phase II 2018 05
 25.00 25.00 30.00 5,080,598.00  36.00  36.00 28.75 25.00
 0.84% 0.86% 1.05% 5,167,568.00  1.21%

 Linear Foot 350 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 30.00 25.25 22.00 13,424,271.00  26.00  30.00 27.81 25.25
 0.07% 0.06% 0.06% 13,727,979.00  0.06%
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 Linear Foot or Meter W-Beam Guardrail 606(1)
 Linear Foot 4,906 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 28.00 29.00 32.00 26,214,019.00  31.00  48.00 34.00 28.00
 0.50% 0.57% 0.60% 24,869,246.80  0.51%

 Linear Foot 700 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 30.00 28.00 32.00 26,214,019.00  30.00  60.00 37.00 28.00
 0.08% 0.08% 0.09% 24,869,246.80  0.07%

 Linear Foot 200 Chena Ridge Cripple Creek Culvert Replacement 2018 04
 37.50 35.00 40.00 1,761,743.20  35.00  55.00 39.07 35.00
 0.35% 0.36% 0.45% 1,950,325.20  0.30%

 Linear Foot 4,749 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 25.00 30.00 28.00 8,914,415.00  30.50  30.50 27.31 25.00
 1.57% 1.90% 1.49% 7,494,742.75  1.90%

 Linear Foot 575 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 37.50 40.00 30.00 11,246,808.00  34.00  50.00 40.58 34.00
 0.21% 0.23% 0.15% 9,911,534.00  0.18%

 Linear Foot 715 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 45.00 100.00 45.00 4,738,988.60  0.00  100.00 72.50 45.00
 0.68% 1.53% 0.68% 4,674,097.00  0.00%

 Linear Foot 625 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 33.00 33.00 30.00 13,812,485.00  30.00  42.00 33.39 27.32
 0.15% 0.16% 0.14% 12,869,961.50  0.14%

 Linear Foot 1,700 CR FY 16 Guardrail Management Hwy Defered Maintenance 2018 03
 CR FY 17 Guardrail Repair Hwy Deferred Maintenance

 60.00 28.15 107.00 243,900.00  0.00  60.00 44.08 28.15
 59.72% 50.61% 74.58% 94,555.00  0.00%

 Linear Foot 47,600 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 20.00 26.00 20.00 71,347,923.00  27.00  28.93 25.48 20.00
 1.83% 2.41% 1.33% 51,418,510.24  1.72%

 Linear Foot 2,000 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 45.00 35.00 35.00 2,741,985.00  55.00  55.00 44.25 35.00
 3.73% 3.11% 2.55% 2,253,082.82  4.48%

 LINEAR FOOT 341 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:606 (1)  W-BEAM GUARDRAIL

 100.00 90.00 50.00 1,452,525.00  45.00  100.00 78.33 45.00
 2.34% 2.16% 1.17% 1,419,192.00  0.96%

 Linear Foot 500 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 27.00 50.00 28.00 21,880,949.00  30.00  50.00 33.14 27.00
 0.07% 0.13% 0.06% 18,937,554.72  0.07%

 Linear Foot 21,065 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 28.00 23.00 25.00 37,091,619.00  23.00  28.00 24.50 23.00
 1.60% 1.34% 1.42% 36,149,513.00  1.20%

 Linear Foot 1,050 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 25.00 36.00 40.00 11,372,910.00  27.00  36.00 29.50 25.00
 0.28% 0.43% 0.37% 8,695,855.00  0.28%

 Linear Foot 286 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 31.00 25.75 50.00 2,930,940.00  25.00  32.00 27.34 25.00
 0.38% 0.34% 0.49% 2,151,595.45  0.29%
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 Linear Foot or Meter W-Beam Guardrail 606(1)
 Linear Foot 325 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

 28.00 28.00 28.00 10,577,766.00  0.00  28.00 28.00 28.00
 0.08% 0.09% 0.09% 9,986,105.00  0.00%

 Linear Foot 1,030 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 24.50 28.00 28.00 5,568,712.00  25.00  35.00 26.78 23.00
 0.53% 0.62% 0.52% 4,648,330.25  0.52%

 Linear Foot 250 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 110.00 72.00 45.00 7,493,651.00  90.00  110.00 88.00 72.00
 0.45% 0.33% 0.15% 5,393,658.45  0.36%

 Linear Foot 4,136 Keku Road 2017 05
 50.00 42.00 45.00 4,831,275.00  0.00  50.00 46.33 42.00
 2.81% 3.73% 3.85% 4,654,967.00  0.00%

 Linear Foot 20,100 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 20.00 20.00 20.00 64,004,541.00  21.00  21.00 20.50 20.00
 0.69% 0.75% 0.63% 53,907,758.00  0.72%

 Linear Foot 1,725 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 30.00 27.50 35.00 7,937,449.00  29.00  31.00 29.38 27.50
 0.81% 0.78% 0.76% 6,096,323.89  0.72%

 Linear Foot 335 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 140.00 125.00 35.00 1,650,040.00  0.00  140.00 132.50 125.00
 2.35% 2.58% 0.71% 1,624,145.00  0.00%

 LINEAR FOOT 1,325 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 36.00 30.00 50.00 15,115,856.00  0.00  36.00 33.00 30.00
 0.35% 0.30% 0.44% 13,394,988.29  0.00%

 Linear Foot 200 Rink Creek Bridge Replacement 2016 12
 85.00 50.00 70.00 995,155.00  78.00  175.00 78.86 0.00
 1.70% 1.09% 1.41% 916,825.00  1.36%

 Linear Foot 1,695 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 45.00 74.90 55.00 13,708,375.00  50.00  74.90 50.58 35.00
 0.38% 0.67% 0.68% 18,907,425.83  0.39%

 Linear Foot 4,750 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
 28.50 27.00 35.00 7,253,394.00  28.00  32.00 27.86 26.00
 1.79% 2.01% 2.29% 6,367,197.00  1.67%

 Linear Foot 225 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 40.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.13% 327,000.00  0.00%

 Linear Foot 225 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 55.00 30.00 40.00 6,793,685.00  29.00  55.00 34.68 29.00
 0.19% 0.12% 0.13% 5,769,321.00  0.10%

 Linear Foot 733 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 27.00 30.00 40.00 8,896,116.75  30.00  30.00 29.49 27.00
 0.20% 0.25% 0.33% 8,683,260.00  0.19%

 Linear Foot 200 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09
 49.00 35.00 61.00 609,622.00  60.00  262.00 84.86 30.00
 2.29% 1.70% 2.00% 412,688.00  2.73%
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 Linear Foot or Meter W-Beam Guardrail 606(1)
 Linear Foot 2,911 JNU Glacier Highway Safety Improvements (HSIP) 2016 08

 0.00 32.00 45.00 342,270.00  0.00  32.00 32.00 32.00
 0.00% 29.46% 38.27% 316,162.00  0.00%

 Linear Foot 2,950 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 26.00 25.00 21.00 11,012,857.50  35.00  35.00 28.67 25.00
 0.67% 0.67% 0.56% 10,998,773.50  0.88%

 Linear Foot 46 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07
 95.00 175.00 38.00 1,268,198.00  300.00  300.00 201.29 95.00
 0.22% 0.52% 0.14% 1,549,850.00  0.69%

 Linear Foot 2,272 Richardson Highway MP 24-35 Resurfacing 2016 07
 30.00 30.00 30.00 10,368,551.50  30.00  30.00 28.40 24.00
 0.65% 0.76% 0.66% 8,986,166.39  0.63%

 Linear Foot 156 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 120.00 65.00 60.00 8,003,015.00  75.00  125.00 92.00 65.00
 0.28% 0.16% 0.12% 6,391,456.00  0.16%

 Linear Foot 432 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 45.00 28.00 40.00 11,382,512.50  29.00  45.00 34.00 28.00
 0.21% 0.13% 0.15% 8,963,033.20  0.12%

 Linear Foot 22,750 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 20.00 24.00 26.00 18,928,072.50  25.00  28.00 24.25 20.00
 2.71% 3.47% 3.12% 15,712,283.30  3.37%

 Linear Foot 360 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 35.00 94.00 60.00 7,561,726.50  47.00  94.00 62.20 35.00
 0.16% 0.50% 0.29% 6,703,503.50  0.17%

 Linear Foot 1,150 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 30.00 26.50 35.00 5,148,790.00  29.00  30.00 28.88 26.50
 0.64% 0.59% 0.78% 5,198,106.50  0.61%

 Linear Foot 25 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 65.50 100.00 50.00 9,447,389.00  40.00  100.00 58.11 39.50
 0.02% 0.03% 0.01% 8,348,321.00  0.01%

 Linear Foot 2,826 Seward Highway: 92nd Avenue Connector 2016 02
 20.00 21.00 25.00 10,582,033.50  20.00  23.00 20.78 20.00
 0.56% 0.59% 0.67% 9,982,119.90  0.55%

 Linear Foot 175 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 31.50 35.00 45.00 3,956,151.00  40.00  50.00 34.47 28.00
 0.13% 0.15% 0.20% 4,094,773.00  0.16%

 Linear Foot 425 Lucus Road Improvements 2016 01
 26.75 24.00 35.00 5,467,968.00  30.00  30.39 28.01 24.00
 0.24% 0.22% 0.27% 4,639,288.00  0.26%

 Linear Foot 150 Denali Highway Seattle Creek Bridge Replacement 2016 01
 42.00 66.00 35.00 3,456,237.47  124.00  124.00 61.10 42.00
 0.17% 0.27% 0.15% 3,617,128.00  0.49%

 Linear Foot 39,168 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 26.00 24.00 30.00 20,169,767.00  0.00  26.00 25.00 24.00
 5.71% 5.66% 5.83% 16,614,244.00  0.00%

 Linear Foot 160 Kake Ferry Terminal Passenger Facility 2015 12
 71.00 66.00 60.00 967,500.00  118.00  119.00 94.80 66.00
 0.88% 0.95% 0.99% 1,115,500.20  1.39%
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 Linear Foot or Meter W-Beam Guardrail 606(1)
 Linear Foot 2,952 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 22.75 25.12 35.00 39,443,973.00  21.75  25.12 23.52 21.75
 0.16% 0.18% 0.26% 40,745,592.41  0.15%

 Linear Foot 100 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 40.00 29.00 30.00 7,355,671.00  35.00  50.00 38.02 29.00
 0.05% 0.04% 0.04% 7,124,999.50  0.04%

 LINEAR FOOT 8,089 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 27.50 20.00 28.00 9,992,599.00  30.00  35.00 29.39 20.00
 2.47% 1.88% 2.27% 8,594,153.05  2.69%

 Linear Foot 2,568 SGY- Klondike Highway Repairs 2015 10
 40.00 46.10 60.00 1,338,915.00  0.00  46.10 43.05 40.00
 6.59% 7.64% 11.51% 1,549,720.05  0.00%

 Linear Foot 450 Glenn Highway: MP 49 2015 10
 33.00 25.00 29.00 3,620,991.00  27.50  44.50 28.40 24.00
 0.52% 0.40% 0.36% 2,836,369.83  0.43%

 Linear Foot 1,500 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
 31.50 32.00 35.00 10,761,116.62  30.00  35.00 31.70 30.00
 0.46% 0.50% 0.49% 9,525,912.80  0.39%

 Linear Foot 287.5 Richardson Hwy Milepoint 2 Improvements 2015 09
 0.00 35.00 38.00 1,231,373.65  0.00  35.00 35.00 35.00

 0.00% 1.05% 0.89% 961,509.50  0.00%
 Linear Foot 13.5 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
 35.00 35.00 50.00 8,216,121.50  0.00  35.00 35.00 35.00
 0.01% 0.01% 0.01% 6,769,856.00  0.00%

 Linear Foot 1,285 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
 35.00 36.00 45.00 2,382,122.50  40.00  43.00 38.50 35.00
 1.97% 2.21% 2.43% 2,092,727.00  1.97%

 Linear Foot 1,050 67430 Jnu Thane Rd Guardrail 2015 08
 60.00 40.00 53.00 93,575.15  0.00  60.00 50.00 40.00

 63.19% 48.74% 59.47% 86,175.00  0.00%
 Linear Foot 14,775 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 20.00 24.00 30.00 46,690,634.00  20.00  24.00 21.88 20.00
 0.68% 0.84% 0.95% 42,094,598.00  0.64%

 Linear Foot 22,725 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps

 22.50 20.00 25.00 15,843,348.50  24.00  25.00 22.88 20.00
 3.56% 3.26% 3.59% 13,943,672.60  3.67%

 Linear Foot 587.5 West Anchorage Roads Pavement Preservation 2015 06
 32.00 27.00 28.00 2,468,197.60  0.00  32.00 29.50 27.00
 0.63% 0.71% 0.67% 2,243,415.64  0.00%

 Linear Foot 1,468 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 35.00 26.00 30.00 1,445,635.50  0.00  35.00 30.50 26.00
 4.34% 3.39% 3.05% 1,125,191.00  0.00%

 Linear Foot 828 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 35.00 26.00 30.00 1,445,635.50  0.00  35.00 30.50 26.00
 2.45% 1.91% 1.72% 1,125,191.00  0.00%

 Linear Foot 425 Fairview Loop Road Pavement Preservation 2015 05
 50.00 30.00 40.00 3,841,953.00  30.00  50.00 36.67 30.00
 0.55% 0.33% 0.44% 3,839,935.00  0.33%

 Linear Foot 125 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements
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 Linear Foot or Meter W-Beam Guardrail 606(1)
 47.00 50.00 43.00 7,122,545.80  50.00  50.00 49.00 47.00

 Linear Foot 14,912.5 POW Craig-Klawock Highway Guardrail Improvement REBID 2015 04
 48.00 56.60 45.00 1,313,832.50  0.00  56.60 52.30 48.00

 44.45% 56.47% 51.08% 1,494,562.50  0.00%
 Linear Foot 5,362.5 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
 26.00 26.00 35.00 6,293,325.50  25.00  30.00 26.75 25.00
 2.01% 2.02% 2.98% 6,906,885.32  1.79%

 Linear Foot 425 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 30.00 39.00 50.00 6,898,492.00  30.00  39.00 31.87 28.00
 0.17% 0.26% 0.31% 6,419,604.00  0.17%

 Linear Foot 10,712.5 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 30.00 20.00 30.00 7,355,362.00  24.75  30.00 24.92 20.00
 4.36% 3.11% 4.37% 6,887,552.00  3.47%

 Linear Foot 2,045 Hydaburg Highway Pavement Rehabilitation 2015 01
 40.00 47.00 35.00 15,113,160.00  38.00  47.00 41.67 38.00
 0.63% 0.81% 0.47% 11,859,724.50  0.56%

 LINEAR FOOT 350 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 42.00 40.00 60.00 8,369,299.00  0.00  42.00 41.00 40.00
 0.16% 0.17% 0.25% 8,362,244.00  0.00%

 Linear Foot 24,309 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 20.00 27.00 28.00 13,554,258.87  30.00  30.00 25.67 20.00
 4.44% 6.56% 5.02% 9,998,998.00  6.03%

 Linear Foot 647.75 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
 35.00 40.00 70.00 3,960,085.21  0.00  40.00 37.50 35.00
 0.66% 0.84% 1.14% 3,069,946.00  0.00%

 Linear Foot 14,262.5 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 27.00 24.00 28.00 13,097,990.00  26.00  27.00 25.67 24.00
 3.07% 2.86% 3.05% 11,961,445.00  2.67%

 Linear Foot 2,542 Fritz Cove Road Rehabilitation And Repair 2014 11
 40.00 40.00 35.00 3,692,403.00  0.00  40.00 40.00 40.00
 2.24% 3.26% 2.41% 3,115,745.00  0.00%

 LINEAR FOOT 2,303 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 45.00 23.00 30.00 3,992,876.00  27.50  45.00 31.13 23.00
 2.73% 1.41% 1.73% 3,749,452.49  1.45%

 Linear Foot 200 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 32.25 50.00 45.00 10,250,681.00  47.00  110.00 52.46 32.25
 0.05% 0.09% 0.09% 11,699,696.00  0.07%

 Linear Foot 25 HSIP: CR Crash Cushions Upgrade 2014 2014 11
 45.00 50.00 80.00 1,941,900.00  83.00  83.00 59.33 45.00
 0.06% 0.09% 0.10% 1,445,300.00  0.12%

 Linear Foot 14,912.5 HSIP POW Craig-Klawock Highway Guardrail Improvement 2014 11
 46.00 43.00 50.00 1,371,065.00  0.00  46.00 44.50 43.00

 40.40% 44.60% 54.38% 1,437,637.50  0.00%
 Linear Foot 1,937.5 Tok Cutoff M P 50-60 Resurfacing 2014 10

 33.00 30.00 45.00 7,952,435.50  32.00  36.00 32.17 30.00
 1.02% 1.02% 1.10% 5,671,025.00  0.94%

 Linear Foot 1,290 Hurst Road Resurfacing 2014 10
 29.00 32.00 35.00 3,616,344.70  29.00  32.00 30.00 29.00
 1.34% 1.59% 1.25% 2,595,968.19  1.21%
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 Linear Foot or Meter W-Beam Guardrail 606(1)
 Linear Foot 137.5 Chena Small Tracts Improvements 2014 09

 36.00 32.00 35.00 1,174,619.10  42.00  46.64 39.16 32.00
 0.44% 0.41% 0.41% 1,063,885.00  0.49%

 Linear Foot 200 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 31.50 40.00 11,714,375.75  0.00  38.00 34.75 31.50

 0.00% 0.06% 0.07% 10,727,261.00  0.00%
 Linear Foot 1,175 Portage Glacier Road Embankment Stabilization 2014 08

 35.00 30.00 30.00 1,246,015.00  28.00  35.00 31.89 28.00
 1.61% 1.98% 2.83% 1,782,765.00  1.23%

 Linear Foot 1,710 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08
 56.00 32.00 35.00 1,877,450.00  50.00  56.00 46.00 32.00
 4.16% 2.51% 3.19% 2,180,349.00  3.44%

 Linear Foot 34,065 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 25.00 26.00 20.00 23,055,979.50  25.00  26.00 25.40 25.00
 5.38% 5.84% 2.95% 15,157,512.00  5.34%

 Linear Foot 25,600 Parks Highway MP123.5-146 Rehabilitation 2014 06
 27.00 20.00 30.00 29,748,238.00  25.00  29.00 25.80 20.00
 2.59% 1.97% 2.58% 25,973,241.00  2.37%

 Linear Foot 87.5 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 32.00 35.00 50.00 9,147,651.25  0.00  35.00 33.50 32.00
 0.03% 0.04% 0.05% 8,696,000.00  0.00%

 LINEAR FOOT 1,635 Haines Ferry Terminal Improvements 2014 05
 61.00 60.00 50.00 9,722,570.00  38.00  61.00 52.75 38.00
 0.62% 0.65% 0.84% 14,979,745.00  0.38%

 LINEAR FOOT 3,035 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:606 (1)  W-BEAM GUARDRAIL

 33.00 38.00 35.00 6,771,019.50  30.00  38.00 33.67 30.00
 1.45% 1.70% 1.57% 6,769,000.00  1.21%

 Linear Foot 968 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 30.00 26.75 100.00 4,522,558.00  0.00  30.00 28.38 26.75
 0.49% 0.46% 2.14% 5,686,743.30  0.00%

 Linear Foot 2,475 Edgerton Highway MP 0-19 Resurfacing 2014 04
 28.00 30.00 35.00 9,269,950.00  35.00  46.00 32.83 28.00
 0.93% 1.00% 0.93% 7,445,892.20  1.06%

 Linear Foot 238 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 27.50 28.00 35.00 3,050,225.50  50.00  50.00 35.17 27.50
 0.23% 0.24% 0.27% 2,798,425.79  0.40%

 Linear Foot 350 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 37.00 35.00 35.00 10,566,460.90  30.00  37.00 34.00 30.00
 0.10% 0.10% 0.12% 11,749,901.68  0.08%

 Linear Foot 38 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 31.00 50.00 50.00 14,885,926.75  100.00  100.00 49.08 29.39
 0.01% 0.01% 0.01% 15,967,622.06  0.02%

 Linear Foot 4,025 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 25.00 26.00 25.00 37,365,951.00  0.00  26.00 25.50 25.00
 0.27% 0.28% 0.27% 36,856,107.57  0.00%
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 Linear Foot or Meter W-Beam Guardrail 606(1)
 Linear Foot 350 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12

 34.56 40.00 70.00 22,608,696.41  57.00  57.00 43.85 34.56
 0.04% 0.06% 0.11% 25,154,531.94  0.07%

 Linear Foot 5,909 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 46.00 53.00 80.00 5,595,737.50  0.00  53.00 49.50 46.00
 4.86% 6.92% 8.45% 4,522,796.00  0.00%

 Linear Foot 22,498 Parks Highway M P 239-252 Rehabilitation 2013 11
 45.00 30.00 30.00 26,775,562.00  40.00  45.00 39.50 30.00
 3.42% 2.34% 2.52% 28,866,903.50  3.04%

 Linear Foot 1,775 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 33.00 55.00 34.00 6,166,615.00  31.00  55.00 38.50 31.00
 1.00% 1.71% 0.98% 5,696,202.50  0.79%

 Linear Foot 1,337.5 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 40.00 45.00 50.00 12,285,657.50  36.00  45.00 40.25 36.00
 0.50% 0.58% 0.54% 10,295,938.00  0.45%

 Linear Foot 188 52765 Ninilchik Village Bridge Replacement 2013 10
 70.00 64.04 50.00 2,314,551.25  79.00  84.00 71.61 61.00
 0.59% 0.55% 0.41% 2,199,212.09  0.63%

 Linear Foot 75 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 100.00 100.00 133.33 5,299,183.75  68.00  100.00 89.33 68.00
 0.15% 0.16% 0.19% 4,789,467.00  0.10%

 Linear Foot 5,930 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 30.00 28.00 35.00 11,350,218.00  35.00  37.00 31.88 28.00
 1.62% 1.60% 1.83% 10,388,566.00  1.77%

 Linear Foot 131 Airport Way Preventive Maintenance - Stage I 2013 10
 36.00 36.00 75.00 5,616,358.46  40.00  40.00 37.33 36.00
 0.09% 0.09% 0.17% 5,388,088.84  0.09%

 Linear Foot 800 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 105.00 50.00 86.00 15,122,227.00  120.60  120.60 81.40 50.00
 0.42% 0.20% 0.45% 19,515,005.00  0.44%

 Linear Foot 452 JNU - Thane Road HSIP 2013 06
 0.00 50.00 40.00 1,116,063.00  0.00  50.00 50.00 50.00

 0.00% 1.74% 1.62% 1,298,675.00  0.00%
 Linear Foot 2,775 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06

 30.00 30.00 27.00 3,185,173.20  0.00  30.00 30.00 30.00
 2.53% 2.85% 2.35% 2,924,422.60  0.00%

 LINEAR FOOT 72 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 60.00 60.00 100.00 4,291,557.00  0.00  60.00 60.00 60.00
 0.08% 0.09% 0.17% 5,031,578.00  0.00%

 Linear Foot 2,025 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 33.00 33.00 35.00 17,202,423.90  31.00  34.00 32.75 31.00
 0.40% 0.40% 0.41% 16,585,843.50  0.35%

 Linear Foot 275 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 50.00 30.00 30.00 8,901,029.00  0.00  50.00 40.00 30.00
 0.18% 0.11% 0.09% 7,227,267.40  0.00%

 Linear Foot 1,634 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 60.00 45.00 45.00 8,364,460.00  0.00  60.00 52.50 45.00
 1.01% 0.81% 0.88% 9,118,342.00  0.00%

 Linear Foot 1,137.5 Nordale Road Rehabilitation 2013 02
 32.00 35.00 35.00 4,548,500.95  36.00  36.00 34.33 32.00
 0.81% 0.90% 0.88% 4,442,893.00  0.88%
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 Linear Foot or Meter W-Beam Guardrail 606(1)
 Linear Foot 11,062 WRG Zimovia Pavement Rehabilitation 2013 01

 35.00 32.00 45.00 9,322,172.00  32.00  35.00 33.00 32.00
 4.81% 4.53% 5.34% 7,822,574.00  4.27%

 Linear Foot 162.5 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 86.00 179.00 60.00 3,367,389.00  0.00  179.00 132.50 86.00
 0.41% 1.11% 0.29% 2,620,072.00  0.00%

 Linear Foot 8,869 Halibut Point Road Pavement Rehab 2013 01
 33.00 33.81 35.00 19,713,666.00  25.00  33.81 30.60 25.00
 1.48% 1.55% 1.57% 19,292,860.05  1.07%

 Linear Foot 4,413 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 23.00 30.00 28.00 18,044,120.50  25.00  35.00 28.25 23.00
 0.70% 0.91% 0.68% 14,495,924.00  0.70%

 Linear Foot 437.5 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
 40.00 50.00 35.00 6,309,832.00  50.00  50.00 46.57 40.00
 0.36% 0.55% 0.24% 3,964,939.36  0.44%

 Linear Foot 250 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 31.75 50.00 35.00 11,596,555.07  50.00  50.00 43.92 31.75
 0.07% 0.11% 0.08% 11,698,675.00  0.10%

 Linear Foot 16,404 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 23.50 21.00 30.00 11,293,798.00  20.00  23.50 21.50 20.00
 3.59% 3.22% 4.36% 10,713,734.02  2.99%

 Linear Foot 3,434 SGY- Dyea Road Improvements (Realign) 2012 11
 49.00 70.00 65.00 3,632,475.00  63.25  70.00 60.75 49.00
 4.01% 9.39% 6.14% 2,559,734.50  4.83%

 Linear Foot 600 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 42.00 80.00 1,876,493.00  0.00  42.00 42.00 42.00

 0.00% 1.33% 2.56% 1,896,296.00  0.00%
 Linear Foot 3,901 Sawmill Creek Road Upgrade 2012 11

 28.00 30.00 55.00 12,320,919.00  27.50  30.00 28.50 27.50
 0.86% 0.99% 1.74% 11,789,167.00  0.82%

 Linear Foot 391 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 77.00 73.90 50.00 1,425,670.00  99.00  100.00 84.38 72.00
 1.74% 1.78% 1.37% 1,623,000.00  2.23%

 Linear Foot 138 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 77.00 77.30 50.00 1,425,670.00  99.00  100.00 85.06 72.00
 0.61% 0.66% 0.48% 1,623,000.00  0.79%

 Linear Foot 210 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 77.00 75.00 50.00 1,425,670.00  99.00  100.00 84.60 72.00
 0.93% 0.97% 0.74% 1,623,000.00  1.20%

 Linear Foot 2,425 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 40.00 50.00 40.00 6,999,965.00  47.00  50.00 45.67 40.00
 1.65% 2.17% 1.39% 5,598,065.00  1.75%

 Linear Foot 1,430 Glenn Highway M P 172-189 Rehabilitation 2012 10
 29.00 32.00 40.00 22,717,861.60  20.00  36.00 30.52 20.00
 0.20% 0.22% 0.25% 20,669,751.30  0.13%

 Linear Foot 2,137.5 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 35.00 46.00 30.00 3,791,689.00  42.10  46.00 38.78 32.00
 1.52% 2.30% 1.69% 4,277,729.72  1.66%

 Linear Foot 20,150 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
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 Linear Foot or Meter W-Beam Guardrail 606(1)
 30.00 30.00 22.00 11,779,677.80  0.00  30.00 30.00 30.00

 Linear Foot 11,337.5 Steese Highway MP 5-11 Resurfacing 2012 10
 25.00 26.00 40.00 8,641,218.75  31.00  31.00 27.33 25.00
 3.93% 4.10% 5.25% 7,189,147.00  4.53%

 LINEAR FOOT 26,333 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 27.00 27.00 30.00 20,569,201.55  25.00  27.00 26.33 25.00
 4.12% 4.20% 3.84% 16,932,671.96  3.56%

 Linear Foot 575 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 30.00 32.00 27.00 2,648,822.00  34.00  35.00 32.20 30.00
 0.67% 0.73% 0.59% 2,530,821.97  0.72%

 Linear Foot 3,550 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 27.00 25.00 20.00 11,086,037.30  26.00  32.00 28.00 25.00
 0.74% 0.81% 0.64% 10,932,542.26  0.69%

 Linear Foot 135 JNU Trout Street Bridge Replacement BR # 1786 2012 06
 56.00 70.00 250.00 874,225.00  75.00  75.00 67.00 56.00
 0.96% 1.38% 3.86% 684,226.05  1.16%

 Linear Foot 1,450 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 25.00 28.00 33.00 5,897,230.00  26.50  28.00 26.50 25.00
 0.70% 0.85% 0.81% 4,799,275.50  0.72%

 Linear Foot 200 Nome Snake River Bridge Replacement 2012 05
 70.00 50.00 80.00 9,211,114.75  45.00  100.00 62.00 45.00
 0.16% 0.12% 0.17% 8,584,329.25  0.10%

 Linear Foot 18,294.5 Parks Highway M P 252-263 Rehabilitation 2012 05
 20.00 42.00 40.00 13,682,389.00  28.50  44.00 34.43 20.00
 2.87% 6.11% 5.35% 12,580,165.00  4.07%

 Linear Foot 200 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 50.00 30.00 35.00 4,932,955.00  40.00  50.00 40.00 30.00
 0.21% 0.14% 0.14% 4,436,195.25  0.16%

 Linear Foot 5,837.5 Holt-Lamplight Road Resurfacing 2012 04
 24.50 26.00 30.00 4,841,016.75  23.00  26.00 24.50 23.00
 3.02% 3.27% 3.62% 4,646,625.80  2.40%

 Linear Foot 1,950 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 50.00 52.00 50.00 15,650,130.00  61.50  61.50 54.50 50.00
 0.75% 0.79% 0.62% 12,913,532.00  0.83%

 Linear Foot 2,000 Dalton Highway MP 11-18 Reconstruction 2012 01
 30.00 35.00 50.00 22,264,161.25  43.00  43.00 36.40 30.00
 0.36% 0.43% 0.45% 16,424,451.50  0.44%

 Linear Foot or Meter Thrie Beam Guardrail 606(2)
 Linear Foot 200 Dalton Highway MP 209-222 Reconstruction 2017 06

  Bid as:606(1)  W-Beam Guardrail
 33.49 30.00 35.00 26,732,391.42  36.00  110.00 54.36 30.00
 0.03% 0.03% 0.03% 20,984,015.00  0.03%

 Linear Foot 1,450 Dalton Highway MP 209-222 Reconstruction 2017 06
 43.78 38.00 40.00 26,732,391.42  41.00  75.00 50.33 38.00
 0.27% 0.26% 0.22% 20,984,015.00  0.24%

 Linear Foot 2,587.5 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 45.00 46.00 45.00 17,202,423.90  43.00  46.00 45.00 43.00
 0.69% 0.72% 0.68% 16,585,843.50  0.63%

 No Conversion
Page: 402No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
606(3)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter Box Beam Guardrail 606(3)
 Linear Foot 1,434 Birch Hill Bicycle and Pedestrian Facility 2017 07

  Bid as:606(3)  Box Beam Guardrail with Glare Screen
 73.00 95.00 60.00 1,605,998.00  85.00  95.00 85.75 73.00
 5.83% 8.34% 5.36% 1,634,123.00  6.52%

 Linear Foot 12,603 Richardson Highway MP 24-35 Resurfacing 2016 07
 56.00 60.00 55.00 10,368,551.50  55.00  60.00 55.80 52.00
 6.73% 8.41% 6.69% 8,986,166.39  6.45%

 LINEAR FOOT 670 D O T & P F Peger Road Complex Plug- Ins ( C M A Q 2013) 2014 09
  Bid as:606 (3)  BOX-BEAM GUARDRAIL

 67.00 61.80 50.00 2,107,075.00  57.75  70.00 63.61 57.75
 3.23% 3.00% 1.59% 1,381,059.46  2.40%

 Linear Foot 3,535.79 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 38.00 50.00 40.00 22,059,084.10  60.00  72.00 53.67 38.00
 0.65% 0.86% 0.64% 20,669,482.00  1.02%

 Linear Foot 465 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 82.00 55.00 90.00 4,587,518.00  80.00  82.00 69.83 55.00
 0.89% 0.65% 0.91% 3,915,515.00  0.82%

 Linear Foot or Meter Cable Guardrail 606(4)
 Linear Foot 525 Sterling Highway Erosion Response MP 150-157 2014 10

 60.00 40.00 30.00 3,322,950.00  42.00  74.00 49.21 37.00
 0.91% 0.62% 0.47% 3,371,200.00  0.61%

 Linear Foot or Meter Removing and Reconstructing Guardrail 606(5)
 Linear Foot 50 Glenn Highway: MP 49 2015 10

 33.00 35.00 90.00 3,620,991.00  34.00  71.50 36.12 30.00
 0.06% 0.06% 0.12% 2,836,369.83  0.06%

 Linear Foot 475 Ktn - Advanced Water Street Trunk Relocation 2014 12
 43.00 44.85 35.00 4,216,665.00  0.00  44.85 43.93 43.00
 0.52% 0.64% 0.39% 3,339,289.99  0.00%

 Linear Foot 1,575 Portage Glacier Road Embankment Stabilization 2014 08
 25.00 22.00 30.00 1,246,015.00  22.00  26.10 23.78 22.00
 1.55% 1.94% 3.79% 1,782,765.00  1.30%

 Linear Foot 30 FY10 SER HWY DM Culvert Repair/Replace 2014 07
 0.00 150.00 40.00 117,550.34  0.00  150.00 150.00 150.00

 0.00% 2.28% 1.02% 197,200.00  0.00%
 Linear Foot 900 Sterling Hwy Mp 57 Erosion Protection 2014 07

 33.00 35.00 50.00 1,491,500.00  34.00  35.00 33.50 32.00
 1.35% 1.85% 3.02% 1,699,250.00  1.30%

 Linear Foot 320 Parks Highway MP 240 Repairs 2013 2013 06
 49.00 32.00 65.00 618,025.00  56.00  100.00 62.40 32.00
 2.24% 2.10% 3.37% 486,565.00  2.44%

 Linear Foot 184 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 50.00 55.00 252.05 9,015,968.53  50.00  55.00 51.67 48.00
 0.12% 0.13% 0.51% 7,589,893.00  0.12%

 Linear Foot or Meter Removing and Disposing of Guardrail 606(6)
 Linear Foot 65 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06

 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)

 11.00 8.54 4.00 3,179,943.50  6.00  11.00 8.85 6.00
 0.02% 0.02% 0.01% 2,706,436.00  0.01%

 Linear Foot 4,237.5 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 2.00 2.00 3.50 5,152,880.75  2.00  2.00 2.00 2.00

 0.17% 0.17% 0.29% 5,068,927.80  0.16%
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 Linear Foot or Meter Removing and Disposing of Guardrail 606(6)
 Linear Foot 553 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 5.00 2.00 7.00 1,378,816.00  1.50  5.00 2.53 1.50

 0.23% 0.10% 0.28% 1,109,658.24  0.07%
 Linear Foot 660 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 1.00 5.00 6.00 40,373,362.02  3.00  5.00 3.13 1.00

 0.00% 0.01% 0.01% 36,616,095.00  0.00%
 Linear Foot 1,848 AMATS: Abbott Road Rehab - Phase II 2018 05

 1.50 2.00 3.50 5,080,598.00  1.10  3.00 1.90 1.10
 0.05% 0.07% 0.13% 5,167,568.00  0.04%

 Linear Foot 242 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 5.00 4.00 8.00 13,424,271.00  4.00  5.00 4.50 4.00
 0.01% 0.01% 0.01% 13,727,979.00  0.01%

 Linear Foot 5,007 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 3.00 3.00 5.00 26,214,019.00  4.00  7.20 4.30 3.00
 0.05% 0.06% 0.10% 24,869,246.80  0.07%

 Linear Foot 895 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 5.00 3.00 5.00 26,214,019.00  4.00  14.40 6.60 3.00
 0.02% 0.01% 0.02% 24,869,246.80  0.01%

 Linear Foot 3,356 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 2.00 2.00 3.50 8,914,415.00  1.00  4.00 2.08 1.00

 0.09% 0.09% 0.13% 7,494,742.75  0.04%
 Linear Foot 1,354 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04

 2.50 3.00 10.00 11,246,808.00  3.00  10.00 4.92 2.50
 0.03% 0.04% 0.12% 9,911,534.00  0.04%

 Linear Foot 1,164 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 5.00 5.00 10.00 4,738,988.60  0.00  5.00 5.00 5.00

 0.12% 0.12% 0.25% 4,674,097.00  0.00%
 Linear Foot 4,280 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 3.15 3.15 5.00 13,812,485.00  3.00  3.15 2.93 2.30

 0.10% 0.10% 0.15% 12,869,961.50  0.10%
 Linear Foot 1,700 CR FY 16 Guardrail Management Hwy Defered Maintenance 2018 03

 CR FY 17 Guardrail Repair Hwy Deferred Maintenance
 14.00 1.00 10.00 243,900.00  0.00  14.00 7.50 1.00

 13.93% 1.80% 6.97% 94,555.00  0.00%
 Linear Foot 52,000 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 2.00 3.00 3.00 71,347,923.00  3.00  3.00 2.40 1.61

 0.20% 0.30% 0.22% 51,418,510.24  0.21%
 Linear Foot 2,950 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01

 5.00 2.50 4.00 2,741,985.00  1.50  5.00 2.50 1.00
 0.61% 0.33% 0.43% 2,253,082.82  0.18%

 LINEAR FOOT 67 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:606 (6)  REMOVING AND DISPOSING OF GUARDRAIL

 10.00 34.00 30.00 1,452,525.00  25.00  34.00 23.00 10.00
 0.05% 0.16% 0.14% 1,419,192.00  0.11%

 Linear Foot 19,934 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 2.00 4.50 3.00 37,091,619.00  6.00  6.00 3.75 2.00

 0.11% 0.25% 0.16% 36,149,513.00  0.30%
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 Linear Foot or Meter Removing and Disposing of Guardrail 606(6)
 Linear Foot 2,905 Old Nenana/Ester Hill Rehabilitation 2017 09

 5.00 4.00 5.00 12,088,084.00  10.00  10.00 6.33 4.00
 0.11% 0.09% 0.12% 12,499,865.00  0.20%

 Linear Foot 1,267 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 3.00 5.00 10.00 11,372,910.00  2.00  5.00 3.60 2.00

 0.04% 0.07% 0.11% 8,695,855.00  0.03%
 Linear Foot 2,677 Dalton Highway MP 209-222 Reconstruction 2017 06

 7.05 5.00 20.00 26,732,391.42  4.00  13.60 7.24 4.00
 0.08% 0.06% 0.20% 20,984,015.00  0.04%

 Linear Foot 520 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 3.50 3.00 3.00 10,577,766.00  0.00  3.50 3.25 3.00

 0.02% 0.02% 0.01% 9,986,105.00  0.00%
 Linear Foot 2,100 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 2.00 3.00 3.50 5,568,712.00  2.00  6.75 3.12 1.20
 0.09% 0.14% 0.13% 4,648,330.25  0.08%

 Linear Foot 312 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 10.00 15.00 7.50 7,493,651.00  11.00  15.00 11.13 8.50
 0.05% 0.09% 0.03% 5,393,658.45  0.06%

 Linear Foot 3,900 Keku Road 2017 05
 4.00 5.00 25.00 4,831,275.00  0.00  6.00 5.00 4.00

 0.21% 0.42% 2.02% 4,654,967.00  0.00%
 Linear Foot 29,397 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 3.00 3.00 3.00 64,004,541.00  2.00  3.00 2.25 1.00
 0.15% 0.16% 0.14% 53,907,758.00  0.10%

 Linear Foot 1,880 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 5.00 3.05 6.00 7,937,449.00  4.00  5.00 3.64 2.50

 0.15% 0.09% 0.14% 6,096,323.89  0.11%
 Linear Foot 388 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03

 8.00 10.00 24.00 1,650,040.00  0.00  10.00 9.00 8.00
 0.16% 0.24% 0.56% 1,624,145.00  0.00%

 Linear Foot 800 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 3.25 5.00 6.00 19,956,166.00  10.00  10.00 5.10 1.07
 0.01% 0.02% 0.02% 21,769,589.00  0.03%

 LINEAR FOOT 3,447 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 5.00 5.00 10.00 15,115,856.00  0.00  5.00 5.00 5.00
 0.13% 0.13% 0.23% 13,394,988.29  0.00%

 Linear Foot 2,337 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 5.00 3.00 6.00 13,708,375.00  10.00  10.00 6.20 3.00

 0.06% 0.04% 0.10% 18,907,425.83  0.11%
 Linear Foot 4,833 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11

 2.80 3.00 4.00 7,253,394.00  4.00  4.00 2.99 2.50
 0.18% 0.23% 0.27% 6,367,197.00  0.24%

 Linear Foot 261 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 5.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.02% 327,000.00  0.00%
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 Linear Foot or Meter Removing and Disposing of Guardrail 606(6)
 Linear Foot 261 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11

 2.65 8.00 5.00 6,793,685.00  3.00  25.00 7.58 2.65
 0.01% 0.04% 0.02% 5,769,321.00  0.01%

 Linear Foot 638 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 5.00 10.00 7.00 8,896,116.75  6.50  10.00 6.90 3.88
 0.03% 0.07% 0.05% 8,683,260.00  0.04%

 Linear Foot 3,700 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 1.70 2.50 3.00 11,012,857.50  2.00  2.50 2.07 1.70

 0.05% 0.08% 0.10% 10,998,773.50  0.06%
 Linear Foot 14,875 Richardson Highway MP 24-35 Resurfacing 2016 07

 2.00 5.00 4.50 10,368,551.50  2.00  5.00 2.90 2.00
 0.28% 0.83% 0.65% 8,986,166.39  0.28%

 Linear Foot 75 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 1.70 2.00 10.00 818,800.00  2.00  35.00 7.46 1.70

 0.03% 0.04% 0.09% 419,951.10  0.03%
 Linear Foot 50 Aleknagik Wood River Bridge Construction - Phase II 2016 05

 60.00 1.00 20.00 8,003,015.00  10.00  60.00 18.40 1.00
 0.04% 0.00% 0.01% 6,391,456.00  0.01%

 Linear Foot 546 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 6.00 5.00 8.00 11,382,512.50  3.25  6.00 4.75 3.25
 0.04% 0.03% 0.04% 8,963,033.20  0.02%

 Linear Foot 18,700 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 5.00 2.00 2.50 18,928,072.50  2.00  5.00 2.88 2.00

 0.56% 0.24% 0.25% 15,712,283.30  0.22%
 Linear Foot 99 Hns - Klehini River Bridge Replacement And Transfer 2016 03

 30.00 24.00 20.00 7,561,726.50  28.00  46.00 32.60 24.00
 0.04% 0.04% 0.03% 6,703,503.50  0.03%

 Linear Foot 1,405 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 3.00 3.50 4.00 5,148,790.00  6.00  6.00 4.13 3.00
 0.08% 0.09% 0.11% 5,198,106.50  0.15%

 Linear Foot 72 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 7.00 10.00 10.00 9,447,389.00  6.00  10.00 7.72 3.00

 0.01% 0.01% 0.01% 8,348,321.00  0.00%
 Linear Foot 82 Seward Highway: 92nd Avenue Connector 2016 02

 6.00 7.00 6.00 10,582,033.50  6.20  10.00 6.66 5.00
 0.00% 0.01% 0.00% 9,982,119.90  0.00%

 Linear Foot 530 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 3.00 6.00 10.00 3,956,151.00  10.00  17.50 6.47 2.69

 0.04% 0.08% 0.13% 4,094,773.00  0.12%
 Linear Foot 200 Denali Highway Seattle Creek Bridge Replacement 2016 01

 6.75 14.00 20.00 3,456,237.47  14.00  15.00 10.33 3.25
 0.04% 0.08% 0.12% 3,617,128.00  0.07%

 Linear Foot 42,268.5 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 4.60 2.00 6.00 20,169,767.00  0.00  4.60 3.30 2.00
 1.09% 0.51% 1.26% 16,614,244.00  0.00%
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 Linear Foot or Meter Removing and Disposing of Guardrail 606(6)
 Linear Foot 2,546 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 1.40 1.43 7.00 39,443,973.00  3.00  3.00 1.87 1.40
 0.01% 0.01% 0.05% 40,745,592.41  0.02%

 Linear Foot 250 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 10.00 14.00 3.00 7,355,671.00  10.00  14.00 10.18 7.06
 0.03% 0.05% 0.01% 7,124,999.50  0.03%

 LINEAR FOOT 6,564 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 2.50 5.00 8.00 9,992,599.00  2.00  5.00 3.18 2.00

 0.18% 0.38% 0.53% 8,594,153.05  0.15%
 Linear Foot 2,761 SGY- Klondike Highway Repairs 2015 10

 8.00 2.25 10.00 1,338,915.00  0.00  8.00 5.13 2.25
 1.42% 0.40% 2.06% 1,549,720.05  0.00%

 Linear Foot 850 Glenn Highway: MP 49 2015 10
 1.95 2.00 5.00 3,620,991.00  2.50  6.00 2.31 1.75

 0.06% 0.06% 0.12% 2,836,369.83  0.07%
 Linear Foot 3,410 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

 3.00 6.00 5.00 10,761,116.62  5.00  7.00 5.40 3.00
 0.10% 0.21% 0.16% 9,525,912.80  0.15%

 Linear Foot 51 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 6.50 7.00 6.00 8,216,121.50  0.00  7.00 6.75 6.50
 0.00% 0.01% 0.00% 6,769,856.00  0.00%

 Linear Foot 1,283 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
 4.00 5.00 11.00 2,382,122.50  5.00  6.00 5.00 4.00

 0.23% 0.31% 0.59% 2,092,727.00  0.25%
 Linear Foot 13 67430 Jnu Thane Rd Guardrail 2015 08

 50.00 100.00 40.00 93,575.15  0.00  100.00 75.00 50.00
 0.65% 1.51% 0.56% 86,175.00  0.00%

 Linear Foot 9,134 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 5.00 3.00 5.00 46,690,634.00  2.00  5.00 2.68 1.65
 0.10% 0.07% 0.10% 42,094,598.00  0.04%

 Linear Foot 25,513 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps

 5.25 3.00 8.00 15,843,348.50  2.00  6.00 4.06 2.00
 0.93% 0.55% 1.29% 13,943,672.60  0.34%

 Linear Foot 900 West Anchorage Roads Pavement Preservation 2015 06
 2.75 3.00 4.50 2,468,197.60  0.00  3.00 2.88 2.75

 0.08% 0.12% 0.16% 2,243,415.64  0.00%
 Linear Foot 2,140 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

 5.00 2.00 5.50 1,445,635.50  0.00  5.00 3.50 2.00
 0.90% 0.38% 0.81% 1,125,191.00  0.00%

 Linear Foot 841 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 5.00 2.00 5.50 1,445,635.50  0.00  5.00 3.50 2.00

 0.36% 0.15% 0.32% 1,125,191.00  0.00%
 Linear Foot 300 Fairview Loop Road Pavement Preservation 2015 05

 12.00 5.00 7.00 3,841,953.00  2.75  12.00 6.58 2.75
 0.09% 0.04% 0.05% 3,839,935.00  0.02%

 Linear Foot 1,850 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 5.00 6.00 5.00 6,860,754.40  5.00  6.00 5.33 5.00
 0.13% 0.16% 0.13% 7,090,895.00  0.12%
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 Linear Foot or Meter Removing and Disposing of Guardrail 606(6)
 Linear Foot 9,482 POW Craig-Klawock Highway Guardrail Improvement REBID 2015 04

 15.00 7.50 10.00 1,313,832.50  0.00  15.00 11.25 7.50
 8.83% 4.76% 7.22% 1,494,562.50  0.00%

 Linear Foot 5,760 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 2.50 4.00 4.00 6,293,325.50  4.00  5.00 3.88 2.50
 0.21% 0.33% 0.37% 6,906,885.32  0.31%

 Linear Foot 1,093 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 6.00 6.50 15.00 6,898,492.00  9.00  10.35 8.23 6.00

 0.09% 0.11% 0.24% 6,419,604.00  0.13%
 Linear Foot 12,015 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03

 3.00 5.00 4.00 7,355,362.00  7.00  7.00 5.00 3.00
 0.49% 0.87% 0.65% 6,887,552.00  1.10%

 Linear Foot 6,396 Hydaburg Highway Pavement Rehabilitation 2015 01
 5.00 8.50 10.00 15,113,160.00  6.50  8.50 6.67 5.00

 0.25% 0.46% 0.42% 11,859,724.50  0.30%
 LINEAR FOOT 444 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 5.00 10.00 10.00 8,369,299.00  0.00  10.00 7.50 5.00
 0.02% 0.05% 0.05% 8,362,244.00  0.00%

 Linear Foot 20,724 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 5.00 3.00 4.50 13,554,258.87  3.00  5.00 3.67 3.00
 0.95% 0.62% 0.69% 9,998,998.00  0.51%

 Linear Foot 16,780 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 2.25 2.00 3.50 13,097,990.00  6.00  6.00 3.42 2.00

 0.30% 0.28% 0.45% 11,961,445.00  0.72%
 Linear Foot 3,634 Fritz Cove Road Rehabilitation And Repair 2014 11

 7.00 5.00 7.00 3,692,403.00  0.00  7.00 6.00 5.00
 0.56% 0.58% 0.69% 3,115,745.00  0.00%

 LINEAR FOOT 2,636 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 2.00 2.00 3.00 3,992,876.00  4.00  4.00 2.86 2.00
 0.14% 0.14% 0.20% 3,749,452.49  0.24%

 Linear Foot 1,305 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 3.00 5.00 5.00 10,250,681.00  11.00  18.00 9.07 3.00

 0.03% 0.06% 0.06% 11,699,696.00  0.11%
 Linear Foot 9,482 HSIP POW Craig-Klawock Highway Guardrail Improvement 2014 11

 15.00 5.00 20.00 1,371,065.00  0.00  15.00 10.00 5.00
 8.38% 3.30% 13.83% 1,437,637.50  0.00%

 Linear Foot 2,237.5 Tok Cutoff M P 50-60 Resurfacing 2014 10
 3.00 2.00 10.00 7,952,435.50  2.75  4.00 3.08 2.00

 0.11% 0.08% 0.28% 5,671,025.00  0.09%
 Linear Foot 1,490 Hurst Road Resurfacing 2014 10

 2.50 3.00 7.25 3,616,344.70  6.50  6.50 4.00 2.50
 0.13% 0.17% 0.30% 2,595,968.19  0.31%

 LINEAR FOOT 3,850 D O T & P F Peger Road Complex Plug- Ins ( C M A Q 2013) 2014 09
  Bid as:606 (6)  REMOVING AND DISPOSING OF GUARDRAIL

 6.10 3.20 7.00 2,107,075.00  6.00  7.50 5.37 3.00
 1.69% 0.89% 1.28% 1,381,059.46  1.43%

 Linear Foot 100 Wrg Pat Creek Bridge Guardrail Transitions 2014 09
 50.00 50.00 27.00 48,417.82  50.00  50.00 50.00 50.00
 5.65% 6.39% 5.58% 78,297.00  5.06%
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 Linear Foot or Meter Removing and Disposing of Guardrail 606(6)
 Linear Foot 178 Chena Small Tracts Improvements 2014 09

 7.00 6.00 6.00 1,174,619.10  8.00  9.87 7.72 6.00
 0.11% 0.10% 0.09% 1,063,885.00  0.12%

 Linear Foot 3,134 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 2.81 10.00 11,714,375.75  0.00  9.90 6.36 2.81

 0.00% 0.08% 0.27% 10,727,261.00  0.00%
 Linear Foot 2,010 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08

 8.00 8.00 8.00 1,877,450.00  9.00  9.00 8.33 8.00
 0.70% 0.74% 0.86% 2,180,349.00  0.73%

 Linear Foot 28,373 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 3.00 3.00 4.00 23,055,979.50  5.00  5.00 3.60 3.00

 0.54% 0.56% 0.49% 15,157,512.00  0.89%
 Linear Foot 27,000 Parks Highway MP123.5-146 Rehabilitation 2014 06

 3.50 5.00 3.00 29,748,238.00  3.00  6.50 4.25 3.00
 0.35% 0.52% 0.27% 25,973,241.00  0.30%

 Linear Foot 137.5 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 6.00 6.50 3.50 9,147,651.25  0.00  6.50 6.25 6.00
 0.01% 0.01% 0.01% 8,696,000.00  0.00%

 LINEAR FOOT 630 Haines Ferry Terminal Improvements 2014 05
 13.00 20.00 18.00 9,722,570.00  8.00  20.00 15.25 8.00
 0.05% 0.08% 0.12% 14,979,745.00  0.03%

 LINEAR FOOT 3,848 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:606 (6)  REMOVING AND DISPOSING OF GUARDRAIL

 5.00 6.50 5.00 6,771,019.50  5.00  6.50 5.50 5.00
 0.28% 0.37% 0.28% 6,769,000.00  0.26%

 Linear Foot 1,026 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 4.20 3.75 10.00 4,522,558.00  0.00  4.20 3.98 3.75
 0.07% 0.07% 0.23% 5,686,743.30  0.00%

 Linear Foot 4,083 Edgerton Highway MP 0-19 Resurfacing 2014 04
 2.00 6.00 7.00 9,269,950.00  5.00  13.00 6.35 2.00

 0.11% 0.33% 0.31% 7,445,892.20  0.25%
 Linear Foot 250 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04

 Pavement Preservation
 9.00 9.00 8.00 3,050,225.50  6.00  9.00 8.00 6.00

 0.08% 0.08% 0.07% 2,798,425.79  0.05%
 Linear Foot 370 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02

 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 5.00 7.00 12.50 10,566,460.90  4.00  7.00 5.33 4.00
 0.01% 0.02% 0.04% 11,749,901.68  0.01%

 Linear Foot 153 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 4.00 10.00 5.00 14,885,926.75  10.00  10.00 6.23 3.15
 0.00% 0.01% 0.01% 15,967,622.06  0.01%

 Linear Foot 871 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements

 4.00 5.00 20.00 1,447,983.00  10.00  10.00 5.25 3.00
 0.29% 0.37% 1.20% 1,169,103.00  0.57%

 No Conversion
Page: 409No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
606(6)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter Removing and Disposing of Guardrail 606(6)
 Linear Foot 572 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12

 10.80 12.00 7.00 22,608,696.41  12.00  12.00 11.60 10.80
 0.02% 0.03% 0.02% 25,154,531.94  0.02%

 Linear Foot 6,952 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 11.00 4.00 10.00 5,595,737.50  0.00  11.00 7.50 4.00
 1.37% 0.61% 1.24% 4,522,796.00  0.00%

 Linear Foot 40 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 30.00 27.50 10.00 2,839,079.50  35.00  35.00 30.83 27.50
 0.04% 0.04% 0.01% 2,927,828.00  0.04%

 Linear Foot 350 Ketchikan-Waterfront Promenade - Phase III 2013 12
 18.00 10.00 10.00 622,354.99  0.00  18.00 14.00 10.00
 0.67% 0.46% 0.56% 759,170.00  0.00%

 Linear Foot 20,086 Parks Highway M P 239-252 Rehabilitation 2013 11
 4.00 5.00 3.00 26,775,562.00  5.00  5.00 4.38 3.50

 0.27% 0.35% 0.23% 28,866,903.50  0.34%
 Linear Foot 1,825 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11

 Delineation Improvements
 3.00 10.00 5.00 6,166,615.00  3.00  10.00 5.00 3.00

 0.09% 0.32% 0.15% 5,696,202.50  0.08%
 Linear Foot 1,337.5 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11

 6.80 20.00 10.00 12,285,657.50  16.00  20.00 12.45 6.80
 0.09% 0.26% 0.11% 10,295,938.00  0.20%

 Linear Foot 1,737.5 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:606(5)  Removing And Reconstructing Guardrail

 16.00 34.00 6.00 11,350,218.00  20.00  34.00 20.81 16.00
 0.25% 0.57% 0.09% 10,388,566.00  0.30%

 Linear Foot 690 North Pole Interchange Pedestrian Facilities 2013 10
 6.00 5.00 10.00 1,812,792.00  10.00  10.00 7.20 5.00

 0.23% 0.20% 0.38% 1,766,369.00  0.38%
 Linear Foot 456 JNU - Thane Road HSIP 2013 06

 0.00 10.00 8.00 1,116,063.00  0.00  10.00 10.00 10.00
 0.00% 0.35% 0.33% 1,298,675.00  0.00%

 Linear Foot 2,775 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 10.00 6.25 5.00 3,185,173.20  0.00  10.00 8.13 6.25
 0.84% 0.59% 0.44% 2,924,422.60  0.00%

 LINEAR FOOT 56 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 5.00 20.00 10.00 4,291,557.00  0.00  20.00 12.50 5.00
 0.01% 0.02% 0.01% 5,031,578.00  0.00%

 Linear Foot 5,072.5 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 5.50 8.00 3.00 17,202,423.90  5.00  8.00 6.63 5.00
 0.17% 0.24% 0.09% 16,585,843.50  0.14%

 Linear Foot 250 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 5.00 5.00 10.00 4,587,518.00  10.00  20.00 9.17 5.00

 0.03% 0.03% 0.05% 3,915,515.00  0.06%
 Linear Foot 313 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03

 10.00 10.00 5.00 8,901,029.00  0.00  10.00 10.00 10.00
 0.04% 0.04% 0.02% 7,227,267.40  0.00%

 Linear Foot 2,007 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 5.50 6.00 10.00 8,364,460.00  0.00  6.00 5.75 5.50

 0.11% 0.13% 0.24% 9,118,342.00  0.00%
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 Linear Foot or Meter Removing and Disposing of Guardrail 606(6)
 Linear Foot 12,262 WRG Zimovia Pavement Rehabilitation 2013 01

 7.00 5.00 10.00 9,322,172.00  5.00  7.00 5.67 5.00
 1.07% 0.78% 1.32% 7,822,574.00  0.74%

 Linear Foot 162.5 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 13.50 28.00 20.00 3,367,389.00  0.00  28.00 20.75 13.50
 0.06% 0.17% 0.10% 2,620,072.00  0.00%

 Linear Foot 9,794 Halibut Point Road Pavement Rehab 2013 01
 5.30 5.57 6.00 19,713,666.00  5.00  5.57 5.29 5.00

 0.26% 0.28% 0.30% 19,292,860.05  0.24%
 Linear Foot 7,100 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

 3.00 5.00 6.90 18,044,120.50  5.00  5.00 4.50 3.00
 0.15% 0.24% 0.27% 14,495,924.00  0.23%

 Linear Foot 500 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 4.85 10.00 15.00 11,596,555.07  10.00  10.00 8.28 4.85
 0.02% 0.04% 0.06% 11,698,675.00  0.04%

 Linear Foot 10,157 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 3.00 3.25 6.00 11,293,798.00  5.00  5.00 3.75 3.00
 0.28% 0.31% 0.54% 10,713,734.02  0.46%

 Linear Foot 648 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 7.00 10.00 1,876,493.00  0.00  7.00 7.00 7.00

 0.00% 0.24% 0.35% 1,896,296.00  0.00%
 Linear Foot 5,827 Sawmill Creek Road Upgrade 2012 11

 5.50 7.00 10.00 12,320,919.00  4.85  7.00 5.78 4.85
 0.25% 0.35% 0.47% 11,789,167.00  0.22%

 Linear Foot 210 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 10.00 15.90 5.00 1,425,670.00  5.25  40.00 18.43 5.25
 0.12% 0.21% 0.07% 1,623,000.00  0.06%

 Linear Foot 138 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 10.00 18.20 5.00 1,425,670.00  5.25  40.00 20.09 5.25
 0.08% 0.15% 0.05% 1,623,000.00  0.04%

 Linear Foot 391 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 10.00 13.60 5.00 1,425,670.00  5.25  40.00 16.97 5.25
 0.23% 0.33% 0.14% 1,623,000.00  0.12%

 Linear Foot 1,906 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 5.00 10.00 10.00 6,999,965.00  8.00  10.00 7.67 5.00

 0.16% 0.34% 0.27% 5,598,065.00  0.23%
 Linear Foot 1,430 Glenn Highway M P 172-189 Rehabilitation 2012 10

 2.50 3.00 7.00 22,717,861.60  10.00  10.00 5.03 2.50
 0.02% 0.02% 0.04% 20,669,751.30  0.06%

 Linear Foot 866 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 4.50 12.00 12.00 3,791,689.00  6.96  12.00 6.74 3.50

 0.08% 0.24% 0.27% 4,277,729.72  0.11%
 Linear Foot 12,313 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 3.00 2.00 3.00 11,779,677.80  0.00  3.00 2.50 2.00

 0.28% 0.23% 0.31% 10,891,541.00  0.00%
 Linear Foot 11,475 Steese Highway MP 5-11 Resurfacing 2012 10

 3.00 3.00 10.00 8,641,218.75  3.00  3.00 3.00 3.00
 0.48% 0.48% 1.33% 7,189,147.00  0.44%
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 Linear Foot or Meter Removing and Disposing of Guardrail 606(6)
 LINEAR FOOT 13,935 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10

 3.00 3.50 3.00 20,569,201.55  2.30  3.50 2.93 2.30
 0.24% 0.29% 0.20% 16,932,671.96  0.17%

 Linear Foot 1,705 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 7.00 5.50 4.50 5,122,591.75  5.00  7.00 5.88 5.00
 0.22% 0.17% 0.15% 5,399,661.50  0.14%

 Linear Foot 425 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 6.00 10.00 5.00 11,086,037.30  5.50  12.00 7.50 4.00

 0.02% 0.04% 0.02% 10,932,542.26  0.02%
 Linear Foot 65 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
 0.00 20.00 75.00 3,859,894.00  0.00  20.00 20.00 20.00

 0.00% 0.03% 0.13% 3,934,143.55  0.00%
 Linear Foot 1,300 Sterling Hwy MP 37-45 Pavement Preservation 2012 06

 5.00 3.25 13.50 5,897,230.00  3.08  5.00 3.78 3.08
 0.13% 0.09% 0.30% 4,799,275.50  0.08%

 Linear Foot 1,175 Nome Snake River Bridge Replacement 2012 05
 12.00 8.50 10.00 9,211,114.75  22.00  25.00 14.70 6.00
 0.16% 0.12% 0.13% 8,584,329.25  0.29%

 Linear Foot 8,200 Parks Highway M P 252-263 Rehabilitation 2012 05
 4.00 3.50 6.00 13,682,389.00  5.75  12.00 5.26 3.50

 0.26% 0.23% 0.36% 12,580,165.00  0.37%
 Linear Foot 2,880 Holt-Lamplight Road Resurfacing 2012 04

 3.75 5.00 10.00 4,841,016.75  4.00  5.00 4.25 3.75
 0.23% 0.31% 0.59% 4,646,625.80  0.21%

 Linear Foot 2,175 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 5.00 17.00 20.00 15,650,130.00  19.00  19.00 13.67 5.00

 0.08% 0.29% 0.28% 12,913,532.00  0.29%

 Linear Foot or Meter Raising Existing Guardrail 606(7)
 Each 4 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12

  Bid as:606(13)  Parallel Guardrail Terminal
 4,600.00 6,250.00 5,000.00 3,960,085.21  0.00  6,250.00 5,425.00 4,600.00
 0.53% 0.81% 0.51% 3,069,946.00  0.00%

 Linear Foot 12,550 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 3.00 2.00 12.00 6,166,615.00  3.00  3.00 2.75 2.00
 0.64% 0.44% 2.44% 5,696,202.50  0.54%

 Linear Foot 244 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 10.00 10.00 25.00 4,512,533.00  0.00  10.00 10.00 10.00
 0.06% 0.07% 0.14% 3,598,291.00  0.00%

 Linear Foot 401 WRG Zimovia Pavement Rehabilitation 2013 01
 15.00 15.00 35.00 9,322,172.00  13.00  15.00 14.33 13.00
 0.07% 0.08% 0.15% 7,822,574.00  0.06%

 Linear Foot 2,803 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 21.00 11.00 35.00 3,367,389.00  0.00  21.00 16.00 11.00
 1.71% 1.18% 2.91% 2,620,072.00  0.00%

 Linear Foot 1,600 KTN North Tongass Pavement Rehabilitation 2012 11
 27.00 10.00 30.00 2,937,510.00  0.00  27.00 18.50 10.00
 1.46% 0.72% 1.63% 2,232,313.00  0.00%
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 Linear Foot or Meter Double-faced W-Beam Guardrail 606(8)
 Linear Foot 2,202 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:606(8)  Double-faced, W-Beam Guardrail

 28.00 25.00 35.00 20,169,767.00  0.00  28.00 26.50 25.00
 0.35% 0.33% 0.38% 16,614,244.00  0.00%

 Linear Foot 700 Tok Cutoff M P 50-60 Resurfacing 2014 10
  Bid as:606(22)  Guardrail Mounted Wood Curb

 12.00 12.00 5.00 7,952,435.50  19.00  19.00 11.98 4.00
 0.13% 0.15% 0.04% 5,671,025.00  0.20%

 Each Short Radius Guardrail 606(9)
 Each 5 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

 3,300.00 3,000.00 3,600.00 5,152,880.75  2,700.00  3,300.00 3,000.00 2,700.00
 0.32% 0.30% 0.35% 5,068,927.80  0.26%

 Each 5 AMATS: Abbott Road Rehab - Phase II 2018 05
 3,000.00 3,050.00 4,500.00 5,080,598.00  4,400.00  4,725.00 3,793.75 3,000.00
 0.29% 0.30% 0.44% 5,167,568.00  0.42%

 Each 6 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 4,300.00 5,000.00 3,700.00 27,839,413.30  4,200.00  5,500.00 4,504.14 4,000.00
 0.09% 0.10% 0.08% 29,100,627.40  0.08%

 Each 4 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 4,000.00 3,500.00 4,000.00 71,347,923.00  3,900.00  4,714.38 4,028.60 3,500.00
 0.03% 0.03% 0.02% 51,418,510.24  0.02%

 Each 3 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road
  Bid as:606(9)  Controlled Release Terminal (CRT)

 3,700.00 4,200.00 4,200.00 2,930,940.00  4,150.00  5,000.00 4,240.62 3,700.00
 0.48% 0.59% 0.43% 2,151,595.45  0.51%

 Each 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:606(9)  Controlled Release Terminal (CRT)

 3,250.00 3,150.00 4,000.00 10,577,766.00  0.00  3,250.00 3,200.00 3,150.00
 0.03% 0.03% 0.04% 9,986,105.00  0.00%

 Each 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:606(9)  Controlled Release Terminal (CRT)

 3,245.00 3,800.00 3,800.00 5,568,712.00  3,800.00  5,960.00 4,193.35 3,245.00
 0.07% 0.08% 0.07% 4,648,330.25  0.08%

 Each 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

  Bid as:606(9)  Controlled Release Terminal (CRT)
 7,000.00 7,500.00 5,000.00 7,493,651.00  4,200.00  7,500.00 6,550.00 4,200.00

 0.11% 0.14% 0.07% 5,393,658.45  0.07%
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 Each Short Radius Guardrail 606(9)
 Each 3 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 4,000.00 3,000.00 4,000.00 64,004,541.00  2,700.00  4,300.00 3,500.00 2,700.00
 0.02% 0.02% 0.02% 53,907,758.00  0.01%

 Each 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
  Bid as:606(9)  Controlled Release Terminal (CRT)

 5,000.00 3,700.00 5,000.00 7,937,449.00  1,800.00  5,000.00 3,775.00 1,800.00
 0.08% 0.06% 0.06% 6,096,323.89  0.03%

 EACH 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue
  Bid as:606(9)  CONTROLLED RELEASE TERMINAL (CRT)

 3,600.00 3,700.00 2,000.00 15,115,856.00  0.00  3,700.00 3,650.00 3,600.00
 0.03% 0.03% 0.01% 13,394,988.29  0.00%

 Each 2 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
  Bid as:606(9)  Controlled Release Terminal (CRT)

 4,225.00 3,250.00 4,000.00 7,253,394.00  4,000.00  4,492.32 3,849.15 3,000.00
 0.11% 0.10% 0.11% 6,367,197.00  0.10%

 Each 3 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:606(9)  Controlled Release Terminal (CRT)

 3,250.00 3,500.00 4,000.00 8,896,116.75  5,000.00  5,000.00 4,219.94 3,250.00
 0.10% 0.12% 0.13% 8,683,260.00  0.13%

 Each 2 Aleknagik Wood River Bridge Construction - Phase II 2016 05
  Bid as:606(9)  Controlled Release Terminal (CRT)

 9,000.00 3,400.00 5,500.00 8,003,015.00  4,000.00  10,000.00 6,280.00 3,400.00
 0.27% 0.11% 0.14% 6,391,456.00  0.11%

 Each 1 AMATS: Abbott Rd. Rehab-Phase I 2016 03
  Bid as:606(9)  Controlled Release Terminal (CRT)

 5,150.00 5,000.00 4,500.00 9,447,389.00  4,200.00  5,150.00 4,231.72 3,650.00
 0.06% 0.06% 0.05% 8,348,321.00  0.05%

 EACH 4 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
  Bid as:606(9)  CONTROLLED RELEASE TERMINAL (CRT)

 5,000.00 4,000.00 4,000.00 9,992,599.00  4,000.00  5,000.00 4,202.99 3,672.00
 0.22% 0.19% 0.16% 8,594,153.05  0.18%

 Each 2 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:606(9)  Controlled Release Terminal (CRT)

 4,000.00 3,500.00 3,500.00 46,690,634.00  3,500.00  4,000.00 3,472.53 3,062.64
 0.02% 0.02% 0.01% 42,094,598.00  0.02%

 Each 1 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive
  Bid as:606(9)  Controlled Release Terminal (CRT)

 4,150.00 4,035.00 6,000.00 6,761,170.00  0.00  4,150.00 4,092.50 4,035.00
 0.06% 0.06% 0.09% 6,487,959.50  0.00%

 Each 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
  Bid as:606(9)  Controlled Release Terminal (CRT)

 2,500.00 3,567.00 6,000.00 6,898,492.00  2,000.00  6,000.00 2,856.43 1,800.00
 0.03% 0.06% 0.09% 6,419,604.00  0.03%
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 Each Short Radius Guardrail 606(9)
 Each 16 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03

  Bid as:606(9)  Controlled Release Terminal (CRT)
 4,000.00 4,000.00 4,500.00 7,355,362.00  3,500.00  4,000.00 3,833.33 3,500.00
 0.87% 0.93% 0.98% 6,887,552.00  0.73%

 Each 10 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation
  Bid as:606(9)  Controlled Release Terminal (CRT)

 4,000.00 3,500.00 4,000.00 13,554,258.87  3,300.00  4,000.00 3,600.00 3,300.00
 0.37% 0.35% 0.30% 9,998,998.00  0.27%

 Each 19 Parks Highway MP123.5-146 Rehabilitation 2014 06
  Bid as:606(9)  Controlled Release Terminal (CRT)

 4,000.00 4,500.00 3,500.00 29,748,238.00  3,400.00  4,500.00 3,860.00 3,400.00
 0.28% 0.33% 0.22% 25,973,241.00  0.24%

 EACH 1 Haines Ferry Terminal Improvements 2014 05
  Bid as:606(9)  CONTROLLED RELEASE TERMINAL (CRT)

 4,150.00 4,000.00 1,000.00 9,722,570.00  1,000.00  4,150.00 3,037.50 1,000.00
 0.03% 0.03% 0.01% 14,979,745.00  0.01%

 Each 4 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:606(9)  Controlled Release Terminal (CRT)

 3,400.00 3,500.00 3,500.00 26,775,562.00  3,500.00  3,650.00 3,512.50 3,400.00
 0.05% 0.05% 0.05% 28,866,903.50  0.05%

 Each 1 52765 Ninilchik Village Bridge Replacement 2013 10
  Bid as:606(9)  Controlled Release Terminal (CRT)

 7,200.00 6,218.00 4,500.00 2,314,551.25  7,920.00  8,000.00 6,967.60 5,500.00
 0.32% 0.28% 0.19% 2,199,212.09  0.34%

 Each 2 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:606(9)  Controlled Release Terminal (CRT)

 5,500.00 5,000.00 5,500.00 17,202,423.90  5,000.00  5,560.00 5,265.00 5,000.00
 0.07% 0.06% 0.06% 16,585,843.50  0.06%

 Each 1 Nordale Road Rehabilitation 2013 02
  Bid as:606(9)  Controlled Release Terminal (CRT)

 5,250.00 5,500.00 4,000.00 4,548,500.95  5,000.00  5,500.00 5,250.00 5,000.00
 0.12% 0.12% 0.09% 4,442,893.00  0.11%

 Each 4 Halibut Point Road Pavement Rehab 2013 01
  Bid as:606(9)  Controlled Release Terminal (CRT)

 4,300.00 4,328.50 2,500.00 19,713,666.00  4,000.00  4,328.50 4,209.50 4,000.00
 0.09% 0.09% 0.05% 19,292,860.05  0.08%

 Each 2 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
  Bid as:606(9)  Controlled Release Terminal (CRT)

 4,250.00 5,000.00 4,000.00 18,044,120.50  4,500.00  5,000.00 4,687.50 4,250.00
 0.06% 0.07% 0.04% 14,495,924.00  0.06%

 Each 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:606(9)  Controlled Release Terminal (CRT)

 4,500.00 4,100.00 5,000.00 11,293,798.00  4,000.00  4,500.00 4,200.00 4,000.00
 0.04% 0.04% 0.04% 10,713,734.02  0.04%

 Each 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
  Bid as:606(9)  Controlled Release Terminal (CRT)

 5,000.00 5,000.00 5,500.00 6,999,965.00  7,000.00  7,000.00 5,666.67 5,000.00
 0.08% 0.09% 0.08% 5,598,065.00  0.11%
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 Each Short Radius Guardrail 606(9)
 Each 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10

  Bid as:606(9)  Controlled Release Terminal (CRT)
 5,000.00 6,900.00 5,000.00 3,791,689.00  6,250.25  6,900.00 5,512.56 3,900.00
 0.10% 0.16% 0.13% 4,277,729.72  0.12%

 Each 2 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:606(9)  Controlled Release Terminal (CRT)

 5,000.00 5,000.00 3,500.00 11,779,677.80  0.00  5,000.00 5,000.00 5,000.00
 0.08% 0.09% 0.06% 10,891,541.00  0.00%

 EACH 13 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:606(9)  CONTROLLED RELEASE TERMINAL (CRT)

 3,500.00 3,800.00 4,500.00 20,569,201.55  3,650.00  3,800.00 3,650.00 3,500.00
 0.26% 0.29% 0.28% 16,932,671.96  0.26%

 Each 9 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:606(9)  Controlled Release Terminal (CRT)

 5,000.00 4,000.00 3,750.00 11,086,037.30  4,600.00  5,000.00 4,260.00 3,000.00
 0.35% 0.33% 0.30% 10,932,542.26  0.31%

 Each Slotted Rail Terminal (SRT-350) 606(10)
 Each 5 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
  Bid as:606(13)  Parallel Guardrail Terminal

 3,500.00 4,000.00 4,000.00 8,896,116.75  5,000.00  5,000.00 4,123.65 3,500.00
 0.18% 0.23% 0.22% 8,683,260.00  0.22%

 Each 6 Hydaburg Highway Pavement Rehabilitation 2015 01
 3,000.00 6,450.00 4,000.00 15,113,160.00  2,900.00  6,450.00 4,116.67 2,900.00
 0.14% 0.33% 0.16% 11,859,724.50  0.12%

 Each 4 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
  Bid as:606(13)  Parallel Guardrail Terminal

 4,650.00 4,400.00 2,500.00 2,839,079.50  4,500.00  4,650.00 4,516.67 4,400.00
 0.63% 0.60% 0.35% 2,927,828.00  0.53%

 Each 43 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:606(13)  Parallel Guardrail Terminal

 3,400.00 3,500.00 2,800.00 26,775,562.00  3,500.00  4,000.00 3,600.00 3,400.00
 0.49% 0.52% 0.45% 28,866,903.50  0.51%

 Each 8 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:606(13)  Parallel Guardrail Terminal

 3,300.00 5,000.00 4,500.00 11,350,218.00  4,000.00  5,000.00 3,975.00 3,300.00
 0.24% 0.39% 0.32% 10,388,566.00  0.27%

 Each Extruder Terminal (ET-2000) 606(11)
 Each 6 Keku Road 2017 05

  Bid as:606(13)  Parallel Guardrail Terminal
 4,000.00 3,750.00 4,500.00 4,831,275.00  0.00  4,400.00 4,050.00 3,750.00
 0.33% 0.48% 0.56% 4,654,967.00  0.00%

 Each 6 Richardson Highway MP 24-35 Resurfacing 2016 07
  Bid as:606(13)  Parallel Guardrail Terminal

 6,000.00 4,500.00 6,000.00 10,368,551.50  5,900.00  6,000.00 4,880.00 4,000.00
 0.34% 0.30% 0.35% 8,986,166.39  0.33%

 Each 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05
  Bid as:606(13)  Parallel Guardrail Terminal

 8,000.00 2,800.00 5,000.00 8,003,015.00  4,000.00  9,500.00 5,660.00 2,800.00
 0.12% 0.04% 0.06% 6,391,456.00  0.05%
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 Each Extruder Terminal (ET-2000) 606(11)
 Each 4 Hns - Klehini River Bridge Replacement And Transfer 2016 03

  Bid as:606(13)  Parallel Guardrail Terminal
 4,500.00 3,900.00 5,000.00 7,561,726.50  4,500.00  5,600.00 4,400.00 3,500.00
 0.23% 0.23% 0.26% 6,703,503.50  0.18%

 Each 9 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:606(13)  Parallel Guardrail Terminal

 3,650.00 3,100.00 4,500.00 20,169,767.00  0.00  3,650.00 3,375.00 3,100.00
 0.18% 0.17% 0.20% 16,614,244.00  0.00%

 Each 2 Richardson Hwy Milepoint 2 Improvements 2015 09
  Bid as:606(13)  Parallel Guardrail Terminal

 0.00 7,500.00 4,300.00 1,231,373.65  0.00  7,500.00 7,500.00 7,500.00
 0.00% 1.56% 0.70% 961,509.50  0.00%

 Each 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:606(13)  Parallel Guardrail Terminal

 4,000.00 4,000.00 5,000.00 8,216,121.50  0.00  4,000.00 4,000.00 4,000.00
 0.06% 0.06% 0.06% 6,769,856.00  0.00%

 Each 4 Edgerton Highway Lakina River Bridge Replacement 2015 05
  Bid as:606(13)  Parallel Guardrail Terminal

 4,886.95 4,485.00 4,000.00 5,878,059.00  8,000.00  8,000.00 5,317.99 3,900.00
 0.23% 0.23% 0.27% 7,766,987.18  0.34%

 Each 20 Fritz Cove Road Rehabilitation And Repair 2014 11
  Bid as:606(13)  Parallel Guardrail Terminal

 4,200.00 3,150.00 3,500.00 3,692,403.00  0.00  4,200.00 3,675.00 3,150.00
 1.85% 2.02% 1.90% 3,115,745.00  0.00%

 Each 6 Tok Cutoff M P 50-60 Resurfacing 2014 10
  Bid as:606(13)  Parallel Guardrail Terminal

 4,300.00 4,000.00 5,500.00 7,952,435.50  4,500.00  4,500.00 4,251.33 4,000.00
 0.41% 0.42% 0.41% 5,671,025.00  0.41%

 Each 2 Chena Small Tracts Improvements 2014 09
  Bid as:606(13)  Parallel Guardrail Terminal

 7,000.00 6,400.00 4,000.00 1,174,619.10  4,750.00  9,254.58 6,851.15 4,750.00
 1.26% 1.20% 0.68% 1,063,885.00  0.81%

 Each 8 Edgerton Highway MP 0-19 Resurfacing 2014 04
  Bid as:606(13)  Parallel Guardrail Terminal

 3,000.00 5,000.00 4,700.00 9,269,950.00  4,500.00  5,000.00 4,008.33 3,000.00
 0.32% 0.54% 0.41% 7,445,892.20  0.44%

 Each 4 Blowback Creek Bridge Replacement 2013 11
  Bid as:606(11)  Extruder Terminal (ET-PLUS)

 5,625.00 5,600.00 5,500.00 1,679,691.00  6,000.00  6,500.00 5,745.00 5,000.00
 0.98% 0.99% 1.31% 2,251,300.00  0.96%

 Each 2 JNU - Thane Road HSIP 2013 06
  Bid as:606(13)  Parallel Guardrail Terminal

 0.00 4,000.00 5,000.00 1,116,063.00  0.00  4,000.00 4,000.00 4,000.00
 0.00% 0.62% 0.90% 1,298,675.00  0.00%

 Each 14 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:606(13)  Parallel Guardrail Terminal

 4,000.00 4,000.00 4,000.00 17,202,423.90  3,700.00  4,073.00 3,943.25 3,700.00
 0.33% 0.34% 0.33% 16,585,843.50  0.29%
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 Each Extruder Terminal (ET-2000) 606(11)
 Each 7 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

  Bid as:606(13)  Parallel Guardrail Terminal
 4,600.00 5,500.00 5,000.00 8,364,460.00  0.00  5,500.00 5,050.00 4,600.00
 0.33% 0.42% 0.42% 9,118,342.00  0.00%

 Each 7 Nordale Road Rehabilitation 2013 02
  Bid as:606(13)  Parallel Guardrail Terminal

 4,425.00 4,500.00 4,500.00 4,548,500.95  4,400.00  4,500.00 4,441.67 4,400.00
 0.69% 0.71% 0.69% 4,442,893.00  0.66%

 Each 1 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:606(15)  Downstream End Anchor

 1,200.00 2,000.00 2,500.00 9,322,172.00  1,700.00  2,000.00 1,633.33 1,200.00
 0.01% 0.03% 0.03% 7,822,574.00  0.02%

 Each 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
  Bid as:606(13)  Parallel Guardrail Terminal

 8,700.00 6,060.00 5,000.00 3,367,389.00  0.00  8,700.00 7,380.00 6,060.00
 0.25% 0.23% 0.15% 2,620,072.00  0.00%

 Each 39 Halibut Point Road Pavement Rehab 2013 01
  Bid as:606(13)  Parallel Guardrail Terminal

 4,400.00 4,435.15 5,000.00 19,713,666.00  4,000.00  4,435.15 4,278.38 4,000.00
 0.87% 0.90% 0.99% 19,292,860.05  0.75%

 Each 4 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
  Bid as:606(13)  Parallel Guardrail Terminal

 5,000.00 6,120.00 5,000.00 6,309,832.00  6,100.00  6,120.00 5,574.29 5,000.00
 0.41% 0.62% 0.32% 3,964,939.36  0.49%

 Each 6 SGY- Dyea Road Improvements (Realign) 2012 11
  Bid as:606(13)  Parallel Guardrail Terminal

 7,000.00 1,800.00 4,500.00 3,632,475.00  4,650.00  7,000.00 4,483.33 1,800.00
 1.00% 0.42% 0.74% 2,559,734.50  0.62%

 Each 8 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:606(13)  Parallel Guardrail Terminal

 3,500.00 5,000.00 4,000.00 22,717,861.60  4,000.00  5,730.00 4,668.11 3,500.00
 0.14% 0.19% 0.14% 20,669,751.30  0.14%

 Each 16 Steese Highway MP 5-11 Resurfacing 2012 10
  Bid as:606(13)  Parallel Guardrail Terminal

 3,650.00 3,700.00 5,000.00 8,641,218.75  3,500.00  3,700.00 3,616.67 3,500.00
 0.81% 0.82% 0.93% 7,189,147.00  0.72%

 Each 4 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
  Bid as:606(13)  Parallel Guardrail Terminal

 4,650.00 4,800.00 3,200.00 2,648,822.00  5,200.00  5,200.00 4,720.00 4,450.00
 0.73% 0.76% 0.48% 2,530,821.97  0.77%

 Each 4 Nome Snake River Bridge Replacement 2012 05
  Bid as:606(13)  Parallel Guardrail Terminal

 3,000.00 5,000.00 5,000.00 9,211,114.75  4,526.00  5,000.00 4,505.20 3,000.00
 0.14% 0.23% 0.22% 8,584,329.25  0.20%

 Each 8 Dalton Highway MP 11-18 Reconstruction 2012 01
  Bid as:606(13)  Parallel Guardrail Terminal

 5,000.00 4,000.00 4,500.00 22,264,161.25  4,800.00  5,000.00 4,523.89 4,000.00
 0.24% 0.19% 0.16% 16,424,451.50  0.20%

 Each Guardrail/Bridge Rail Connection 606(12)
 Each 4 Hns - Klehini River Bridge Replacement And Transfer 2016 03

  Bid as:606(16)  Transition Rail
 3,000.00 3,750.00 4,000.00 7,561,726.50  4,000.00  4,900.00 3,630.00 2,500.00
 0.15% 0.22% 0.21% 6,703,503.50  0.16%
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 Each Guardrail/Bridge Rail Connection 606(12)
 Each 4 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11

  Bid as:606(16)  Transition Rail
 3,500.00 2,500.00 3,500.00 7,355,671.00  3,000.00  4,000.00 3,240.54 2,500.00
 0.16% 0.14% 0.19% 7,124,999.50  0.14%

 Each 2 SGY- Klondike Highway Repairs 2015 10
  Bid as:606(13)  Parallel Guardrail Terminal

 6,000.00 4,280.00 5,500.00 1,338,915.00  0.00  6,000.00 5,140.00 4,280.00
 0.77% 0.55% 0.82% 1,549,720.05  0.00%

 Each 10 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:606(13)  Parallel Guardrail Terminal

 3,500.00 4,000.00 4,000.00 10,761,116.62  4,500.00  4,600.00 4,120.00 3,500.00
 0.34% 0.42% 0.37% 9,525,912.80  0.39%

 Each 44 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps
  Bid as:606(13)  Parallel Guardrail Terminal

 2,700.00 2,500.00 4,500.00 15,843,348.50  2,900.00  3,000.00 2,775.00 2,500.00
 0.83% 0.79% 1.25% 13,943,672.60  0.86%

 Each 4 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:606(13)  Parallel Guardrail Terminal

 4,000.00 3,000.00 4,000.00 1,445,635.50  0.00  4,000.00 3,500.00 3,000.00
 1.35% 1.07% 1.11% 1,125,191.00  0.00%

 Each 4 Edgerton Highway Lakina River Bridge Replacement 2015 05
  Bid as:606(16)  Transition Rail

 4,761.64 4,370.00 5,000.00 5,878,059.00  6,000.00  6,000.00 4,732.91 3,800.00
 0.22% 0.23% 0.34% 7,766,987.18  0.25%

 Each 48 Hydaburg Highway Pavement Rehabilitation 2015 01
  Bid as:606(16)  Transition Rail

 3,000.00 2,700.00 3,500.00 15,113,160.00  2,500.00  3,000.00 2,733.33 2,500.00
 1.11% 1.09% 1.11% 11,859,724.50  0.86%

 Each 8 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:606(16)  Transition Rail

 0.00 4,275.00 4,500.00 11,714,375.75  0.00  4,275.00 3,767.50 3,260.00
 0.00% 0.32% 0.31% 10,727,261.00  0.00%

 Each 4 Road to Tanana-Stage 1 2014 05
 4,000.00 3,900.00 3,000.00 12,066,042.35  3,841.54  4,000.00 3,775.71 3,137.00
 0.14% 0.15% 0.10% 10,650,924.70  0.10%

 Each 4 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 1,355.00 1,210.00 2,700.00 4,522,558.00  0.00  1,355.00 1,282.50 1,210.00
 0.09% 0.09% 0.24% 5,686,743.30  0.00%

 Each 8 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 4,900.00 4,000.00 3,000.00 22,059,084.10  4,500.00  5,800.00 4,666.67 4,000.00
 0.19% 0.15% 0.11% 20,669,482.00  0.17%

 Each 4 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:606(16)  Transition Rail

 4,860.00 12,600.00 3,000.00 22,608,696.41  4,500.00  12,600.00 7,320.00 4,500.00
 0.07% 0.20% 0.05% 25,154,531.94  0.06%

 Each 28 Parks Highway M P 239-252 Rehabilitation 2013 11
 2,200.00 4,000.00 2,500.00 26,775,562.00  2,250.00  4,000.00 2,837.50 2,200.00
 0.21% 0.39% 0.26% 28,866,903.50  0.21%

 Each 1 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:606(108)  Crash Cushion

 23,000.00 38,000.00 20,000.00 26,775,562.00  25,000.00  38,000.00 28,000.00 23,000.00
 0.08% 0.13% 0.07% 28,866,903.50  0.08%
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 Each Guardrail/Bridge Rail Connection 606(12)
 Each 4 Blowback Creek Bridge Replacement 2013 11

 6,100.00 5,600.00 3,000.00 1,679,691.00  6,000.00  6,100.00 5,420.00 3,400.00
 1.07% 0.99% 0.71% 2,251,300.00  0.96%

 Each 4 52765 Ninilchik Village Bridge Replacement 2013 10
 3,250.00 3,817.00 2,900.00 2,314,551.25  3,575.00  3,900.00 3,638.40 3,250.00
 0.58% 0.69% 0.50% 2,199,212.09  0.61%

 Each 8 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 2,500.00 3,000.00 3,000.00 11,350,218.00  3,000.00  3,500.00 2,960.00 2,500.00
 0.18% 0.23% 0.21% 10,388,566.00  0.20%

 Each 4 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 2,700.00 3,000.00 3,000.00 15,122,227.00  4,935.00  4,935.00 3,658.75 2,700.00
 0.05% 0.06% 0.08% 19,515,005.00  0.09%

 Each 12 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:606(12)  Guardrail / Bridge Rail Connection

 3,000.00 3,000.00 3,000.00 17,202,423.90  2,700.00  3,000.00 2,917.50 2,700.00
 0.21% 0.22% 0.21% 16,585,843.50  0.18%

 Each 4 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 5,500.00 6,000.00 5,000.00 4,587,518.00  6,650.00  6,800.00 6,075.00 5,500.00
 0.51% 0.61% 0.44% 3,915,515.00  0.59%

 Each 8 Nordale Road Rehabilitation 2013 02
 3,050.00 3,500.00 2,000.00 4,548,500.95  3,000.00  3,500.00 3,183.33 3,000.00
 0.54% 0.63% 0.35% 4,442,893.00  0.52%

 Each 36 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:606(13)  Parallel Guardrail Terminal

 4,400.00 3,500.00 4,500.00 9,322,172.00  3,700.00  4,400.00 3,866.67 3,500.00
 1.97% 1.61% 1.74% 7,822,574.00  1.61%

 Each 8 Halibut Point Road Pavement Rehab 2013 01
  Bid as:606(12)  Guardrail/Bridge Connection

 3,000.00 3,036.00 3,500.00 19,713,666.00  4,000.00  4,000.00 3,345.33 3,000.00
 0.12% 0.13% 0.14% 19,292,860.05  0.15%

 Each 4 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
 8,000.00 8,225.00 2,500.00 1,262,955.00  10,000.00  15,500.00 8,945.00 3,000.00
 1.65% 1.99% 0.79% 1,655,093.50  2.04%

 Each 4 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
  Bid as:606(12)  Guardrail / Bridge Rail Connection

 4,000.00 4,400.00 4,000.00 6,309,832.00  3,200.00  5,000.00 4,042.86 3,200.00
 0.33% 0.44% 0.25% 3,964,939.36  0.26%

 Each 2 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:606(12A)  Guardrail/Barrier Connection

 2,800.00 2,500.00 4,000.00 11,293,798.00  4,000.00  4,000.00 3,100.00 2,500.00
 0.05% 0.05% 0.07% 10,713,734.02  0.07%

 Each 4 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:606(13)  Parallel Guardrail Terminal

 0.00 4,000.00 5,000.00 1,876,493.00  0.00  4,000.00 4,000.00 4,000.00
 0.00% 0.84% 1.07% 1,896,296.00  0.00%

 Each 8 Sawmill Creek Road Upgrade 2012 11
 3,300.00 5,000.00 5,000.00 12,320,919.00  3,314.00  5,000.00 3,871.33 3,300.00
 0.21% 0.34% 0.32% 11,789,167.00  0.20%

 Each 4 Glenn Highway M P 172-189 Rehabilitation 2012 10
 2,600.00 2,500.00 3,600.00 22,717,861.60  4,000.00  4,500.00 3,272.33 2,500.00
 0.05% 0.05% 0.06% 20,669,751.30  0.07%
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 Each Guardrail/Bridge Rail Connection 606(12)
 Each 12 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 2,500.00 2,500.00 2,500.00 11,779,677.80  0.00  2,500.00 2,500.00 2,500.00
 0.23% 0.28% 0.25% 10,891,541.00  0.00%

 Each 2 Steese Highway MP 5-11 Resurfacing 2012 10
  Bid as:606(108)  Crash Cushion

 25,500.00 15,000.00 25,000.00 8,641,218.75  25,000.00  25,500.00 21,833.33 15,000.00
 0.71% 0.42% 0.58% 7,189,147.00  0.64%

 Each 4 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 1,400.00 4,000.00 1,500.00 11,086,037.30  1,400.00  4,500.00 2,860.00 1,400.00
 0.04% 0.15% 0.05% 10,932,542.26  0.04%

 Each 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 5,000.00 2,150.00 3,000.00 5,897,230.00  2,070.00  5,000.00 3,073.33 2,070.00
 0.10% 0.04% 0.05% 4,799,275.50  0.04%

 Each 4 Nome Snake River Bridge Replacement 2012 05
 1,750.00 5,000.00 3,000.00 9,211,114.75  3,350.00  5,000.00 3,680.00 1,750.00
 0.08% 0.23% 0.13% 8,584,329.25  0.15%

 Each 8 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 3,100.00 5,000.00 3,000.00 4,932,955.00  3,275.00  5,000.00 3,791.67 3,100.00
 0.53% 0.90% 0.49% 4,436,195.25  0.52%

 Each 4 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 3,000.00 3,700.00 4,000.00 15,650,130.00  4,200.00  4,200.00 3,633.33 3,000.00
 0.09% 0.11% 0.10% 12,913,532.00  0.12%

 Each Parallel Guardrail Terminal 606(13)
 Each 2 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06

 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)

 4,000.00 3,417.68 5,000.00 3,179,943.50  3,100.00  4,200.00 3,609.71 3,100.00
 0.26% 0.25% 0.31% 2,706,436.00  0.19%

 Each 13 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 4,500.00 4,000.00 4,500.00 5,152,880.75  3,700.00  4,500.00 4,066.67 3,700.00
 1.14% 1.03% 1.14% 5,068,927.80  0.93%

 Each 5 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation

 3,750.00 4,200.00 4,250.00 1,378,816.00  4,000.00  4,473.50 4,105.88 3,750.00
 1.58% 1.89% 1.54% 1,109,658.24  1.65%

 Each 2 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 2,900.00 5,000.00 4,000.00 40,373,362.02  4,000.00  5,000.00 3,850.00 2,900.00
 0.02% 0.03% 0.02% 36,616,095.00  0.02%

 Each 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:606(18)  Low Maintenance and Self-Restoring Permanent
 Crash Cushion

 28,000.00 20,000.00 25,000.00 40,373,362.02  5,000.00  33,000.00 21,500.00 5,000.00
 0.07% 0.05% 0.06% 36,616,095.00  0.01%

 Each 4 AMATS: Abbott Road Rehab - Phase II 2018 05
 3,500.00 3,600.00 3,250.00 5,080,598.00  4,300.00  4,300.00 3,912.50 3,500.00
 0.27% 0.28% 0.26% 5,167,568.00  0.33%

 Each 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 4,000.00 3,200.00 3,500.00 13,424,271.00  3,400.00  4,000.00 3,650.00 3,200.00
 0.03% 0.02% 0.03% 13,727,979.00  0.02%
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 Each Parallel Guardrail Terminal 606(13)
 Each 18 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 3,800.00 4,000.00 4,500.00 26,214,019.00  3,500.00  4,800.00 4,025.00 3,500.00
 0.25% 0.29% 0.31% 24,869,246.80  0.21%

 Each 4 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 3,600.00 3,900.00 4,500.00 26,214,019.00  3,500.00  4,800.00 3,950.00 3,500.00
 0.05% 0.06% 0.07% 24,869,246.80  0.05%

 Each 1 Chena Ridge Cripple Creek Culvert Replacement 2018 04
 6,500.00 6,000.00 5,000.00 1,761,743.20  6,000.00  6,600.00 6,164.29 5,300.00
 0.30% 0.31% 0.28% 1,950,325.20  0.25%

 Each 15 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 3,500.00 4,100.00 4,500.00 8,914,415.00  2,915.00  4,100.00 3,606.95 2,915.00
 0.69% 0.82% 0.76% 7,494,742.75  0.57%

 Each 4 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 4,000.00 4,400.00 4,500.00 11,246,808.00  4,500.00  7,000.00 4,816.67 4,000.00
 0.16% 0.18% 0.16% 9,911,534.00  0.16%

 Each 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 4,500.00 4,750.00 5,000.00 4,738,988.60  0.00  4,750.00 4,625.00 4,500.00
 0.09% 0.10% 0.11% 4,674,097.00  0.00%

 Each 2 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 3,500.00 3,410.00 4,000.00 13,812,485.00  3,105.00  5,500.00 3,471.19 1,950.00
 0.05% 0.05% 0.06% 12,869,961.50  0.05%

 Each 44 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 4,300.00 4,000.00 3,000.00 27,839,413.30  2,560.00  4,300.00 3,169.04 2,454.23
 0.64% 0.60% 0.47% 29,100,627.40  0.38%

 Each 27 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 4,000.00 3,000.00 4,000.00 71,347,923.00  2,950.00  4,000.00 3,465.20 2,950.00
 0.21% 0.16% 0.15% 51,418,510.24  0.11%

 Each 9 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 8,000.00 5,100.00 4,000.00 2,741,985.00  7,000.00  8,000.00 6,400.00 5,100.00
 2.99% 2.04% 1.31% 2,253,082.82  2.57%

 Each 2 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 3,750.00 5,000.00 4,000.00 21,880,949.00  3,800.00  5,000.00 3,927.57 3,443.00
 0.04% 0.05% 0.04% 18,937,554.72  0.04%

 Each 22 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 4,200.00 3,500.00 3,200.00 37,091,619.00  4,000.00  4,200.00 3,800.00 3,500.00
 0.25% 0.21% 0.19% 36,149,513.00  0.22%

 Each 4 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 3,500.00 5,000.00 4,000.00 11,372,910.00  3,610.00  5,000.00 4,127.50 3,500.00
 0.15% 0.23% 0.14% 8,695,855.00  0.14%

 Each 1 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 3,900.00 4,350.00 4,500.00 2,930,940.00  4,300.00  5,000.00 4,334.80 3,900.00
 0.17% 0.20% 0.15% 2,151,595.45  0.18%

 Each 8 Dalton Highway MP 209-222 Reconstruction 2017 06
 3,960.53 3,500.00 4,200.00 26,732,391.42  4,500.00  5,000.00 4,430.08 3,500.00
 0.13% 0.13% 0.13% 20,984,015.00  0.14%

 Each 8 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:606(16)  Transition Rail

 3,079.11 2,700.00 4,000.00 26,732,391.42  3,000.00  4,400.00 3,298.44 2,700.00
 0.10% 0.10% 0.12% 20,984,015.00  0.10%
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 Each Parallel Guardrail Terminal 606(13)
 Each 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 4,225.00 5,000.00 3,800.00 5,568,712.00  3,800.00  6,000.00 4,541.55 3,750.00
 0.09% 0.11% 0.07% 4,648,330.25  0.08%

 Each 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 6,000.00 7,500.00 4,500.00 7,493,651.00  4,200.00  7,500.00 6,050.00 4,200.00
 0.10% 0.14% 0.06% 5,393,658.45  0.07%

 Each 38 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 3,100.00 3,000.00 3,500.00 64,004,541.00  3,000.00  3,600.00 3,175.00 3,000.00
 0.20% 0.21% 0.21% 53,907,758.00  0.19%

 Each 8 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 4,000.00 3,150.00 4,200.00 7,937,449.00  3,500.00  4,000.00 3,562.50 3,150.00
 0.50% 0.41% 0.42% 6,096,323.89  0.40%

 Each 3 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 5,000.00 4,500.00 3,900.00 1,650,040.00  0.00  5,000.00 4,750.00 4,500.00
 0.75% 0.83% 0.71% 1,624,145.00  0.00%

 Each 4 Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 2017 03
 5,000.00 6,000.00 5,000.00 4,682,191.50  4,000.00  8,650.00 6,045.54 4,000.00
 0.38% 0.49% 0.43% 4,903,523.00  0.28%

 EACH 2 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 3,600.00 3,100.00 3,500.00 15,115,856.00  0.00  3,600.00 3,350.00 3,100.00
 0.05% 0.05% 0.05% 13,394,988.29  0.00%

 Each 6 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 4,000.00 4,322.80 5,200.00 13,708,375.00  5,000.00  5,000.00 4,504.56 4,000.00
 0.12% 0.14% 0.23% 18,907,425.83  0.14%

 Each 9 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
 4,000.00 3,650.00 4,500.00 7,253,394.00  4,000.00  4,492.32 3,888.04 3,400.00
 0.48% 0.52% 0.56% 6,367,197.00  0.45%

 Each 4 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 5,000.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.29% 327,000.00  0.00%

 Each 4 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 3,870.00 4,500.00 5,000.00 6,793,685.00  6,000.00  6,000.00 4,608.04 3,870.00
 0.23% 0.31% 0.29% 5,769,321.00  0.35%

 Each 1 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09
 4,200.00 3,400.00 4,680.00 609,622.00  5,000.00  5,000.00 3,968.57 3,080.00
 0.98% 0.82% 0.77% 412,688.00  1.14%

 Each 1 JNU Glacier Highway Safety Improvements (HSIP) 2016 08
 0.00 4,500.00 4,000.00 342,270.00  0.00  4,500.00 4,500.00 4,500.00

 0.00% 1.42% 1.17% 316,162.00  0.00%
 Each 13 C Street Paving and Anchorage Curb Ramps 2016 2016 07

 3,000.00 3,150.00 3,000.00 11,012,857.50  2,500.00  3,150.00 2,883.33 2,500.00
 0.34% 0.37% 0.35% 10,998,773.50  0.28%

 Each 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07
 5,000.00 5,000.00 4,400.00 1,268,198.00  4,000.00  15,000.00 6,214.29 3,500.00
 0.26% 0.32% 0.35% 1,549,850.00  0.20%
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 Each Parallel Guardrail Terminal 606(13)
 Each 2 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05

 4,000.00 2,500.00 5,000.00 818,800.00  4,100.00  7,000.00 4,359.38 2,500.00
 1.80% 1.19% 1.22% 419,951.10  1.78%

 Each 3 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 5,000.00 3,700.00 5,000.00 11,382,512.50  3,800.00  5,000.00 4,166.67 3,700.00
 0.16% 0.12% 0.13% 8,963,033.20  0.11%

 Each 76 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 2,400.00 3,000.00 3,500.00 18,928,072.50  2,500.00  3,000.00 2,725.00 2,400.00
 1.09% 1.45% 1.41% 15,712,283.30  1.12%

 Each 12 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 3,300.00 3,000.00 3,500.00 5,148,790.00  3,700.00  3,700.00 3,375.00 3,000.00
 0.73% 0.69% 0.82% 5,198,106.50  0.81%

 Each 1 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 5,700.00 5,000.00 4,500.00 9,447,389.00  4,200.00  5,700.00 4,538.65 4,100.00
 0.07% 0.06% 0.05% 8,348,321.00  0.05%

 Each 10 Seward Highway: 92nd Avenue Connector 2016 02
 2,900.00 3,200.00 3,500.00 10,582,033.50  2,950.00  3,250.00 3,052.75 2,900.00
 0.29% 0.32% 0.33% 9,982,119.90  0.28%

 Each 2 Lucus Road Improvements 2016 01
 3,000.00 2,700.00 4,500.00 5,467,968.00  5,000.00  5,000.00 3,346.92 2,700.00
 0.12% 0.12% 0.16% 4,639,288.00  0.20%

 Each 4 Denali Highway Seattle Creek Bridge Replacement 2016 01
 4,400.00 6,000.00 4,200.00 3,456,237.47  5,958.00  6,000.00 4,983.00 4,200.00
 0.48% 0.66% 0.49% 3,617,128.00  0.63%

 Each 2 Kake Ferry Terminal Passenger Facility 2015 12
  Bid as:606(13)  PARALLEL GUARDRAIL TERMINAL (ET-PLUS)

 4,240.00 3,900.00 5,000.00 967,500.00  5,750.00  7,550.00 5,288.00 3,900.00
 0.65% 0.70% 1.03% 1,115,500.20  0.85%

 Each 13 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 2,600.00 2,854.91 3,500.00 39,443,973.00  1,650.00  3,000.00 2,545.98 1,650.00
 0.08% 0.09% 0.12% 40,745,592.41  0.05%

 Each 4 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 5,000.00 4,000.00 4,500.00 7,355,671.00  5,000.00  5,000.00 4,534.87 3,500.00
 0.23% 0.22% 0.24% 7,124,999.50  0.23%

 EACH 16 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 4,000.00 4,000.00 3,500.00 9,992,599.00  3,500.00  4,200.00 3,710.80 3,115.00
 0.71% 0.74% 0.56% 8,594,153.05  0.62%

 Each 15 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 3,500.00 3,500.00 3,500.00 46,690,634.00  2,800.00  3,500.00 3,032.98 2,600.00
 0.12% 0.12% 0.11% 42,094,598.00  0.09%

 Each 11 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive

 3,300.00 3,220.00 4,500.00 6,761,170.00  0.00  3,300.00 3,260.00 3,220.00
 0.56% 0.55% 0.73% 6,487,959.50  0.00%

 Each 8 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 4,000.00 3,000.00 4,000.00 1,445,635.50  0.00  4,000.00 3,500.00 3,000.00
 2.70% 2.13% 2.21% 1,125,191.00  0.00%

 Each 2 Fairview Loop Road Pavement Preservation 2015 05
 4,750.00 5,000.00 5,500.00 3,841,953.00  3,750.00  5,000.00 4,500.00 3,750.00
 0.24% 0.26% 0.29% 3,839,935.00  0.19%
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 Each Parallel Guardrail Terminal 606(13)
 Each 2 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05

 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements 
  Bid as:606(13)  Parallel Guardrail Terminal

 4,750.00 5,000.00 4,750.00 7,122,545.80  5,000.00  5,000.00 4,916.67 4,750.00
 0.11% 0.12% 0.13% 8,240,476.20  0.11%

 Each 18 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 3,200.00 3,500.00 3,500.00 6,293,325.50  3,000.00  5,000.00 3,675.00 3,000.00
 0.83% 0.91% 1.00% 6,906,885.32  0.72%

 Each 3 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 5,500.00 3,575.00 6,000.00 6,898,492.00  5,500.00  6,148.06 5,346.15 3,575.00
 0.22% 0.17% 0.26% 6,419,604.00  0.22%

 Each 17 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 3,500.00 4,000.00 4,000.00 7,355,362.00  3,000.00  4,000.00 3,500.00 3,000.00
 0.81% 0.99% 0.92% 6,887,552.00  0.67%

 Each 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 6,000.00 5,000.00 5,000.00 8,896,500.00  0.00  6,000.00 5,500.00 5,000.00
 0.06% 0.06% 0.06% 8,572,859.75  0.00%

 Each 9 Seward Highway MP 99-100 Improvements 2015 02
 3,000.00 3,000.00 4,000.00 6,475,248.25  0.00  3,000.00 3,000.00 3,000.00
 0.32% 0.36% 0.56% 7,497,210.00  0.00%

 Each 50 Hydaburg Highway Pavement Rehabilitation 2015 01
 4,000.00 3,850.00 3,500.00 15,113,160.00  3,500.00  4,000.00 3,783.33 3,500.00
 1.55% 1.62% 1.16% 11,859,724.50  1.26%

 Each 56 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 3,700.00 3,200.00 3,500.00 13,097,990.00  3,500.00  3,700.00 3,466.67 3,200.00
 1.65% 1.50% 1.50% 11,961,445.00  1.41%

 EACH 10 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 3,000.00 2,873.00 4,500.00 3,992,876.00  3,710.00  4,250.00 3,458.25 2,873.00
 0.79% 0.77% 1.13% 3,749,452.49  0.85%

 Each 4 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 3,875.00 4,500.00 5,000.00 10,250,681.00  4,200.00  4,800.00 4,400.00 3,875.00
 0.12% 0.15% 0.20% 11,699,696.00  0.13%

 Each 2 HSIP: CR Crash Cushions Upgrade 2014 2014 11
 4,517.50 7,500.00 4,300.00 1,941,900.00  4,500.00  7,500.00 5,505.83 4,500.00
 0.52% 1.04% 0.44% 1,445,300.00  0.51%

 Each 6 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08
 7,000.00 7,370.00 4,500.00 1,877,450.00  6,000.00  7,370.00 6,790.00 6,000.00
 1.82% 2.03% 1.44% 2,180,349.00  1.45%

 Each 68 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 3,000.00 3,300.00 3,500.00 23,055,979.50  4,000.00  4,000.00 3,330.00 3,000.00
 1.29% 1.48% 1.03% 15,157,512.00  1.70%

 Each 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 4,500.00 5,000.00 5,000.00 9,147,651.25  0.00  5,000.00 4,750.00 4,500.00
 0.05% 0.06% 0.05% 8,696,000.00  0.00%

 EACH 14 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:606 (13)  PARALLEL GUARDRAIL TERMINAL
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 Each Parallel Guardrail Terminal 606(13)
 4,500.00 4,500.00 4,800.00 6,771,019.50  4,500.00  4,500.00 4,500.00 4,500.00

 Each 4 Road to Tanana-Stage 1 2014 05
 6,000.00 7,000.00 6,000.00 12,066,042.35  6,585.50  7,000.00 5,792.70 4,000.00
 0.20% 0.26% 0.20% 10,650,924.70  0.17%

 Each 2 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 3,400.00 6,457.50 5,000.00 4,522,558.00  0.00  6,457.50 4,928.75 3,400.00
 0.11% 0.23% 0.22% 5,686,743.30  0.00%

 Each 3 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 3,500.00 3,300.00 5,000.00 3,050,225.50  4,000.00  4,000.00 3,600.00 3,300.00
 0.37% 0.35% 0.49% 2,798,425.79  0.40%

 Each 6 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 4,800.00 3,750.00 4,500.00 10,566,460.90  4,000.00  4,800.00 4,183.33 3,750.00
 0.23% 0.19% 0.26% 11,749,901.68  0.18%

 Each 2 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 4,000.00 5,000.00 3,500.00 14,885,926.75  6,000.00  6,000.00 4,577.00 3,885.00
 0.04% 0.06% 0.05% 15,967,622.06  0.07%

 Each 4 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 4,000.00 4,250.00 4,000.00 37,365,951.00  0.00  4,250.00 4,125.00 4,000.00
 0.04% 0.05% 0.04% 36,856,107.57  0.00%

 Each 4 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 4,644.00 10,700.00 3,800.00 22,608,696.41  4,500.00  10,700.00 6,614.67 4,500.00
 0.07% 0.17% 0.07% 25,154,531.94  0.06%

 Each 23 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 4,400.00 3,800.00 5,000.00 5,595,737.50  0.00  4,400.00 4,100.00 3,800.00
 1.81% 1.93% 2.06% 4,522,796.00  0.00%

 Each 4 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 5,250.00 4,300.00 4,000.00 8,868,539.00  4,000.00  5,250.00 4,516.67 4,000.00
 0.21% 0.19% 0.18% 9,109,265.00  0.15%

 Each 7 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 4,200.00 5,000.00 4,500.00 6,166,615.00  4,000.00  5,000.00 4,425.00 4,000.00
 0.50% 0.61% 0.51% 5,696,202.50  0.40%

 Each 13 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 5,000.00 3,500.00 4,000.00 12,285,657.50  4,100.00  5,000.00 4,150.00 3,500.00
 0.61% 0.44% 0.42% 10,295,938.00  0.50%

 Each 2 52765 Ninilchik Village Bridge Replacement 2013 10
 4,875.00 6,453.50 4,200.00 2,314,551.25  5,363.00  6,453.50 5,748.30 4,875.00
 0.43% 0.59% 0.36% 2,199,212.09  0.46%

 Each 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 5,000.00 5,000.00 5,000.00 5,299,183.75  7,300.00  7,300.00 5,766.67 5,000.00
 0.10% 0.10% 0.09% 4,789,467.00  0.14%

 Each 8 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 6,500.00 3,500.00 4,100.00 15,122,227.00  7,440.00  7,440.00 5,110.00 3,000.00
 0.26% 0.14% 0.22% 19,515,005.00  0.27%
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 Each Parallel Guardrail Terminal 606(13)
 Each 4 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06

 6,200.00 6,000.00 4,500.00 2,350,491.00  3,500.00  7,000.00 5,814.29 3,500.00
 1.00% 1.03% 0.77% 2,330,539.00  0.55%

 Each 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 5,000.00 5,000.00 4,500.00 8,901,029.00  0.00  5,000.00 5,000.00 5,000.00
 0.06% 0.07% 0.05% 7,227,267.40  0.00%

 Each 10 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 3,250.00 4,000.00 4,000.00 18,044,120.50  4,000.00  4,000.00 3,812.50 3,250.00
 0.22% 0.28% 0.22% 14,495,924.00  0.25%

 Each 10 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 5,400.00 4,000.00 5,000.00 11,596,555.07  5,000.00  5,400.00 4,800.00 4,000.00
 0.46% 0.34% 0.43% 11,698,675.00  0.41%

 Each 10 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 3,600.00 3,300.00 4,500.00 11,293,798.00  4,000.00  4,000.00 3,633.33 3,300.00
 0.33% 0.31% 0.40% 10,713,734.02  0.36%

 Each 16 Sawmill Creek Road Upgrade 2012 11
 3,500.00 4,000.00 5,000.00 12,320,919.00  3,429.00  4,000.00 3,643.00 3,429.00
 0.44% 0.54% 0.65% 11,789,167.00  0.42%

 Each 9 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 4,000.00 3,000.00 6,000.00 6,999,965.00  5,700.00  5,700.00 4,233.33 3,000.00
 0.61% 0.48% 0.77% 5,598,065.00  0.79%

 Each 5 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 4,500.00 2,300.00 4,000.00 3,791,689.00  5,043.70  5,043.70 3,860.93 2,300.00
 0.46% 0.27% 0.53% 4,277,729.72  0.46%

 Each 38 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 3,200.00 3,000.00 3,200.00 11,779,677.80  0.00  3,200.00 3,100.00 3,000.00
 0.94% 1.05% 1.03% 10,891,541.00  0.00%

 EACH 49 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 3,100.00 3,100.00 4,000.00 20,569,201.55  3,450.00  3,450.00 3,216.67 3,100.00
 0.88% 0.90% 0.95% 16,932,671.96  0.91%

 Each 5 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 5,000.00 4,000.00 3,500.00 11,086,037.30  4,600.00  5,000.00 4,160.00 3,000.00
 0.19% 0.18% 0.16% 10,932,542.26  0.17%

 Each 22 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 3,500.00 3,500.00 3,700.00 5,897,230.00  3,365.00  3,500.00 3,455.00 3,365.00
 1.50% 1.60% 1.38% 4,799,275.50  1.39%

 Each 24 Parks Highway M P 252-263 Rehabilitation 2012 05
 3,000.00 3,300.00 3,800.00 13,682,389.00  4,000.00  4,050.00 3,364.29 2,100.00
 0.57% 0.63% 0.67% 12,580,165.00  0.75%

 Each 24 Holt-Lamplight Road Resurfacing 2012 04
 3,200.00 4,000.00 4,000.00 4,841,016.75  3,000.00  4,000.00 3,400.00 3,000.00
 1.62% 2.07% 1.98% 4,646,625.80  1.29%

 Each 12 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 4,500.00 4,800.00 5,000.00 15,650,130.00  5,500.00  5,500.00 4,933.33 4,500.00
 0.42% 0.45% 0.38% 12,913,532.00  0.46%

 Each Buried in Backslope Guardrail Terminal 606(14)
 Each 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10

  Bid as:606(13A)  Buried in Backslope Guardrail Terminal
 5,000.00 7,500.00 5,000.00 5,299,183.75  13,800.00  13,800.00 8,766.67 5,000.00
 0.10% 0.16% 0.09% 4,789,467.00  0.27%
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 Linear Foot or Meter Adjust Existing Guardrail 606(15)
 Linear Foot 1,150 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05

 3.75 4.00 20.00 818,800.00  4.00  18.00 7.22 3.75
 0.97% 1.10% 2.81% 419,951.10  1.00%

 Linear Foot 9,750 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:606(99)  Batter Board

 8.00 5.00 6.00 18,928,072.50  5.00  8.00 6.38 5.00
 0.46% 0.31% 0.31% 15,712,283.30  0.29%

 Linear Foot 5,023 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 10.00 5.00 20.00 3,584,182.50  0.00  10.00 7.50 5.00
 1.96% 1.02% 2.80% 2,452,963.00  0.00%

 Linear Foot 10,662.5 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps

 9.00 2.00 12.00 15,843,348.50  3.00  9.00 4.25 2.00
 0.67% 0.15% 0.81% 13,943,672.60  0.22%

 Linear Foot 380 Hydaburg Highway Pavement Rehabilitation 2015 01
 10.00 6.00 20.00 15,113,160.00  7.00  10.00 7.67 6.00
 0.03% 0.02% 0.05% 11,859,724.50  0.02%

 Linear Foot 19,200 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
 5.00 10.00 20.00 3,960,085.21  0.00  10.00 7.50 5.00

 2.79% 6.25% 9.70% 3,069,946.00  0.00%
 Linear Foot 1,648 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04

 Pavement Preservation
 3.00 3.00 10.00 3,050,225.50  12.00  12.00 6.00 3.00

 0.17% 0.18% 0.54% 2,798,425.79  0.67%

 Each Transition Rail 606(16)
 Each 4 Ktn - Airport Creek Bridge (USFS) 2018 08

 4,000.00 7,000.00 3,500.00 2,170,448.00  5,250.00  7,000.00 5,041.67 2,500.00
 0.85% 1.49% 0.65% 1,878,255.51  0.94%

 Each 7 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06
 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)
  Bid as:606(17B)  Steel Bollard-Removable

 2,200.00 2,573.94 300.00 3,179,943.50  1,325.00  2,700.00 2,349.87 1,325.00
 0.50% 0.67% 0.07% 2,706,436.00  0.29%

 Each 4 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 3,200.00 3,300.00 3,500.00 26,214,019.00  3,500.00  6,000.00 4,000.00 3,200.00
 0.05% 0.05% 0.05% 24,869,246.80  0.05%

 Each 4 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 2,250.00 2,500.00 3,500.00 11,246,808.00  2,800.00  6,500.00 3,508.33 2,250.00
 0.09% 0.10% 0.12% 9,911,534.00  0.10%

 Each 16 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 4,000.00 2,500.00 3,500.00 71,347,923.00  2,500.00  4,000.00 2,919.66 2,500.00
 0.12% 0.08% 0.08% 51,418,510.24  0.05%

 Each 12 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 4,500.00 2,830.00 3,500.00 2,741,985.00  2,800.00  4,500.00 3,095.00 2,250.00
 2.24% 1.51% 1.53% 2,253,082.82  1.37%

 Each 5 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 2,000.00 2,000.00 3,000.00 10,577,766.00  0.00  2,000.00 2,000.00 2,000.00
 0.09% 0.10% 0.14% 9,986,105.00  0.00%
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 Each Transition Rail 606(16)
 Each 4 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 4,000.00 2,000.00 4,000.00 64,004,541.00  1,900.00  4,000.00 2,250.00 1,100.00
 0.03% 0.01% 0.02% 53,907,758.00  0.01%

 EACH 3 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 2,500.00 2,200.00 5,000.00 15,115,856.00  0.00  2,500.00 2,350.00 2,200.00
 0.06% 0.05% 0.10% 13,394,988.29  0.00%

 Each 4 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 3,000.00 3,200.00 4,000.00 13,708,375.00  5,000.00  5,000.00 3,368.00 2,640.00
 0.06% 0.07% 0.12% 18,907,425.83  0.09%

 Linear Foot 3,150 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
  Bid as:606(101)  Guardrail Mounted Wood Curb

 6.20 6.00 12.00 7,253,394.00  6.50  6.59 5.73 2.50
 0.26% 0.30% 0.52% 6,367,197.00  0.26%

 Each 4 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 3,500.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.21% 327,000.00  0.00%

 Each 4 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 2,440.00 2,500.00 3,500.00 6,793,685.00  4,200.00  4,200.00 2,913.11 2,440.00
 0.15% 0.17% 0.21% 5,769,321.00  0.25%

 Each 4 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 2,500.00 2,600.00 5,000.00 8,896,116.75  3,000.00  4,000.00 2,946.71 2,500.00
 0.10% 0.12% 0.22% 8,683,260.00  0.11%

 Each 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 2,400.00 2,300.00 4,000.00 11,012,857.50  2,500.00  2,500.00 2,400.00 2,300.00
 0.02% 0.02% 0.04% 10,998,773.50  0.02%

 Each 3 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07
 3,800.00 3,500.00 5,000.00 1,268,198.00  4,000.00  10,000.00 4,828.57 3,500.00
 0.59% 0.68% 1.18% 1,549,850.00  0.60%

 Each 4 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 2,500.00 3,000.00 3,000.00 11,382,512.50  2,900.00  3,000.00 2,800.00 2,500.00
 0.11% 0.13% 0.11% 8,963,033.20  0.11%

 Each 2 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 5,000.00 2,800.00 4,000.00 18,928,072.50  3,500.00  5,000.00 3,825.00 2,800.00
 0.06% 0.04% 0.04% 15,712,283.30  0.04%

 Each 4 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:606(13)  Parallel Guardrail Terminal

 4,880.00 5,000.00 5,000.00 3,956,151.00  5,000.00  6,500.00 4,986.63 4,325.00
 0.46% 0.49% 0.51% 4,094,773.00  0.45%

 Each 4 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 3,200.00 3,500.00 3,000.00 3,956,151.00  3,500.00  3,500.00 3,193.32 2,850.00
 0.30% 0.34% 0.30% 4,094,773.00  0.32%

 Each 4 Denali Highway Seattle Creek Bridge Replacement 2016 01
 2,650.00 4,200.00 3,500.00 3,456,237.47  4,245.00  4,500.00 3,426.43 2,650.00
 0.29% 0.46% 0.41% 3,617,128.00  0.45%
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 Each Transition Rail 606(16)
 Each 12 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 2,350.00 2,000.00 3,500.00 20,169,767.00  0.00  2,350.00 2,175.00 2,000.00
 0.16% 0.14% 0.21% 16,614,244.00  0.00%

 Each 9 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 2,070.00 2,283.93 4,000.00 39,443,973.00  2,100.00  2,283.93 2,150.79 2,070.00
 0.04% 0.05% 0.09% 40,745,592.41  0.04%

 Each 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:606(18)  Low Maintenance And Self-Restoring Crash
 Cushion

 25,000.00 27,407.13 45,000.00 39,443,973.00  26,000.00  35,000.00 27,721.43 25,000.00
 0.06% 0.07% 0.11% 40,745,592.41  0.06%

 Each 7 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:606(17B)  Steel Bollard - Removable

 780.00 662.34 800.00 39,443,973.00  750.00  2,000.00 998.47 662.34
 0.01% 0.01% 0.01% 40,745,592.41  0.01%

 EACH 4 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 3,000.00 4,000.00 2,500.00 9,992,599.00  2,800.00  4,000.00 3,076.97 2,225.00
 0.13% 0.19% 0.10% 8,594,153.05  0.12%

 Each 8 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
 2,750.00 3,000.00 4,000.00 10,761,116.62  4,000.00  4,000.00 3,190.00 2,750.00
 0.22% 0.25% 0.30% 9,525,912.80  0.28%

 Each 8 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 3,500.00 5,000.00 3,500.00 46,690,634.00  2,100.00  5,000.00 3,089.80 2,100.00
 0.06% 0.10% 0.06% 42,094,598.00  0.04%

 Each 44 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps

 2,500.00 2,500.00 3,000.00 15,843,348.50  2,500.00  2,600.00 2,525.00 2,500.00
 0.76% 0.79% 0.83% 13,943,672.60  0.74%

 Each 2 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 3,250.00 3,500.00 3,450.00 7,122,545.80  3,300.00  3,500.00 3,350.00 3,250.00
 0.08% 0.08% 0.10% 8,240,476.20  0.08%

 Each 4 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 2,500.00 2,810.00 3,500.00 6,898,492.00  2,000.00  3,500.00 2,391.17 1,800.00
 0.14% 0.18% 0.20% 6,419,604.00  0.11%

 Each 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 3,250.00 5,000.00 3,000.00 8,896,500.00  0.00  5,000.00 4,125.00 3,250.00
 0.03% 0.06% 0.03% 8,572,859.75  0.00%

 EACH 4 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 3,200.00 3,000.00 3,500.00 8,369,299.00  0.00  3,200.00 3,100.00 3,000.00
 0.14% 0.14% 0.17% 8,362,244.00  0.00%

 Each 10 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 4,000.00 2,000.00 3,500.00 13,554,258.87  3,000.00  4,000.00 3,000.00 2,000.00
 0.37% 0.20% 0.26% 9,998,998.00  0.25%
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 Each Transition Rail 606(16)
 Each 6 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11

 3,750.00 5,000.00 3,000.00 13,097,990.00  3,750.00  5,000.00 4,166.67 3,750.00
 0.18% 0.25% 0.14% 11,961,445.00  0.16%

 EACH 3 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 2,000.00 2,128.75 4,500.00 3,992,876.00  3,710.00  3,710.00 2,781.69 2,000.00
 0.16% 0.17% 0.34% 3,749,452.49  0.25%

 Each 4 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 2,740.00 3,500.00 3,500.00 10,250,681.00  4,100.00  4,100.00 3,445.00 2,740.00
 0.09% 0.12% 0.14% 11,699,696.00  0.13%

 Each 2 HSIP: CR Crash Cushions Upgrade 2014 2014 11
 4,517.50 4,000.00 4,000.00 1,941,900.00  3,200.00  4,517.50 3,905.83 3,200.00
 0.52% 0.55% 0.41% 1,445,300.00  0.36%

 Each 4 Wrg Pat Creek Bridge Guardrail Transitions 2014 09
 10,000.00 12,629.00 4,277.42 48,417.82  5,000.00  12,629.00 9,209.67 5,000.00
 45.22% 64.52% 35.34% 78,297.00  20.23%

 Each 12 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 2,100.00 2,500.00 2,500.00 23,055,979.50  4,000.00  4,000.00 2,580.00 2,100.00
 0.16% 0.20% 0.13% 15,157,512.00  0.30%

 Each 12 Parks Highway MP123.5-146 Rehabilitation 2014 06
 2,400.00 4,500.00 3,500.00 29,748,238.00  2,200.00  4,500.00 2,720.00 2,200.00

 0.11% 0.21% 0.14% 25,973,241.00  0.10%
 Each 4 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05

 HSIP: 16th Ave at A Street Channelization Improvements
 300.00 2,670.00 3,500.00 4,522,558.00  0.00  2,670.00 1,485.00 300.00
 0.02% 0.19% 0.31% 5,686,743.30  0.00%

 Each 4 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 4,000.00 3,200.00 2,750.00 37,365,951.00  0.00  4,000.00 3,600.00 3,200.00
 0.04% 0.03% 0.03% 36,856,107.57  0.00%

 Each 4 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 2,905.00 2,750.00 3,000.00 2,839,079.50  5,000.00  5,000.00 3,551.67 2,750.00
 0.39% 0.38% 0.42% 2,927,828.00  0.59%

 Each 2 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 4,000.00 5,000.00 3,500.00 5,299,183.75  4,100.00  5,000.00 4,366.67 4,000.00
 0.16% 0.21% 0.13% 4,789,467.00  0.16%

 Linear Foot or Meter Barbed Wire 607(1)
 Linear Foot 580 Glenn Highway: MP 49 2015 10

  Bid as:607(1A)  Barbed Wire Fence
 11.00 10.50 30.00 3,620,991.00  12.00  12.00 10.85 7.40
 0.22% 0.21% 0.48% 2,836,369.83  0.24%

 Linear Foot 2,460 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 10.00 0.35 2.00 37,365,951.00  0.00  10.00 5.18 0.35
 0.07% 0.00% 0.01% 36,856,107.57  0.00%

 Linear Foot or Meter Chain Link Fence 607(3)
 Linear Foot 312 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 24.00 30.00 25.00 40,373,362.02  26.00  30.00 27.00 24.00
 0.02% 0.03% 0.02% 36,616,095.00  0.02%

 Linear Foot 70 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 45.00 50.00 100.00 21,880,949.00  44.00  117.00 65.14 44.00
 0.02% 0.02% 0.03% 18,937,554.72  0.01%

 No Conversion
Page: 431No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
607(3)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter Chain Link Fence 607(3)
 Linear Foot 86 Birch Hill Bicycle and Pedestrian Facility 2017 07

 30.00 55.00 60.00 1,605,998.00  50.00  55.00 46.50 30.00
 0.14% 0.29% 0.32% 1,634,123.00  0.23%

 Linear Foot 61 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 44.00 42.03 45.00 4,329,338.00  41.00  51.00 43.84 40.00
 0.07% 0.07% 0.06% 3,554,977.97  0.07%

 Linear Foot 208 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:607(3A)  Chain Link Fence, 6' High

 40.00 20.00 30.00 64,004,541.00  22.00  40.00 26.50 20.00
 0.01% 0.01% 0.01% 53,907,758.00  0.01%

 Linear Foot 3,400 HSIP: Pedestrian Fencing 2017 03
  Bid as:607(99)  Pedestrian Fence

 165.00 148.00 327.00 1,387,100.00  155.00  225.00 161.94 83.00
 66.54% 61.22% 80.15% 821,902.50  60.80%

 Linear Foot 302 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 20.00 30.00 25.00 19,956,166.00  25.00  30.00 23.24 17.18
 0.02% 0.04% 0.04% 21,769,589.00  0.03%

 LINEAR FOOT 416 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 35.00 30.00 60.00 15,115,856.00  0.00  35.00 32.50 30.00
 0.11% 0.09% 0.17% 13,394,988.29  0.00%

 Linear Foot 295 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 30.00 260.00 45.00 11,382,512.50  210.00  260.00 166.67 30.00
 0.10% 0.86% 0.12% 8,963,033.20  0.59%

 Linear Foot 3,854 Seward Highway: 92nd Avenue Connector 2016 02
 21.00 24.00 25.00 10,582,033.50  22.00  25.00 22.51 21.00
 0.80% 0.93% 0.91% 9,982,119.90  0.82%

 Linear Foot 8 Kake Ferry Terminal Passenger Facility 2015 12
 115.00 500.00 150.00 967,500.00  250.00  500.00 233.40 115.00
 0.07% 0.36% 0.12% 1,115,500.20  0.15%

 Linear Foot 2,468 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 19.65 21.70 30.00 39,443,973.00  24.00  25.00 22.07 19.65
 0.12% 0.13% 0.19% 40,745,592.41  0.14%

 Linear Foot 456 College Road Right Turn Lanes 2015 10
 25.00 35.00 26.00 856,823.00  21.00  38.00 30.60 21.00
 1.16% 1.68% 1.38% 947,198.45  0.96%

 Linear Foot 414 HSIP: Kodiak Rock Fall Mitigation 2015 10
 40.00 100.00 60.00 2,541,843.00  40.00  100.00 50.86 36.00
 0.66% 1.87% 0.98% 2,212,795.00  0.63%

 Linear Foot 8 Angoon Ferry Terminal Passenger Facility 2015 10
 230.00 150.00 65.00 1,529,970.00  150.00  230.00 176.67 150.00
 0.08% 0.08% 0.03% 1,593,868.30  0.05%

 Linear Foot 2,460 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 30.00 25.00 55.00 46,690,634.00  22.00  30.00 22.92 18.61
 0.17% 0.15% 0.29% 42,094,598.00  0.12%
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 Linear Foot or Meter Chain Link Fence 607(3)
 Linear Foot 524 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05

 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 24.00 50.00 28.00 7,122,545.80  25.00  50.00 33.00 24.00
 0.15% 0.32% 0.21% 8,240,476.20  0.15%

 Linear Foot 750 Yankovich / Miller Hill Multi-Use Path 2015 03
  Bid as:607(2)  Woven Wire Fence

 37.00 35.00 20.00 1,667,903.00  26.00  37.00 32.67 26.00
 1.49% 1.65% 0.90% 1,587,663.00  1.02%

 Linear Foot 238 ANC Postmark Storm Drain Outfall Repairs 2014 07
 30.00 33.00 25.00 2,088,725.00  35.00  35.00 32.67 30.00
 0.22% 0.31% 0.28% 2,568,324.00  0.24%

 Linear Foot 1,200 Richardson Highway Fairbanks New Weigh Station 2014 06
 34.00 35.00 25.00 13,111,936.66  42.89  42.89 36.47 34.00
 0.36% 0.38% 0.23% 11,172,615.00  0.41%

 Linear Foot 1,340 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 30.00 25.00 25.00 37,365,951.00  0.00  30.00 27.50 25.00
 0.11% 0.09% 0.09% 36,856,107.57  0.00%

 Linear Foot 41,480 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
  Bid as:607(20)  Moose Fence, 9' High

 18.00 15.90 60.00 3,388,836.00  18.00  30.00 21.66 15.90
 56.52% 58.74% 73.44% 1,122,850.50  53.35%

 Linear Foot 11,950 Airport Way Preventive Maintenance - Stage I 2013 10
 20.00 20.00 26.00 5,616,358.46  22.00  22.00 20.67 20.00
 4.37% 4.44% 5.53% 5,388,088.84  4.76%

 Linear Foot 960 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 55.00 70.00 25.00 15,122,227.00  60.65  70.00 55.16 35.00
 0.26% 0.34% 0.16% 19,515,005.00  0.27%

 Linear Foot 211 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 70.00 55.00 60.00 8,364,460.00  0.00  70.00 62.50 55.00
 0.15% 0.13% 0.15% 9,118,342.00  0.00%

 Linear Foot 647 Lake Hood Strip RPZ Land Acquisition 2012 08
 32.13 36.72 25.00 686,991.00  58.02  58.02 40.97 32.13
 4.24% 5.37% 2.35% 442,368.44  7.38%

 Linear Foot or Meter Reconstructed Fence 607(4)
 Linear Foot 49 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 46.50 50.00 20.00 6,450,221.75  23.00  55.00 45.87 23.00
 0.04% 0.04% 0.02% 5,719,942.36  0.02%

 Linear Foot 435 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06
 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)
  Bid as:607(7)  Pedestrian Fencing

 84.83 121.75 20.00 3,179,943.50  111.00  140.00 109.95 79.00
 1.21% 1.96% 0.27% 2,706,436.00  1.50%

 LINEAR FOOT 154 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:607 (4)  RECONSTRUCTED FENCING AND GATES

 100.00 61.00 60.00 1,452,525.00  60.00  100.00 73.67 60.00
 1.06% 0.66% 0.64% 1,419,192.00  0.58%

 Linear Foot 66 Fairbanks Noble Street Upgrade 2016 12
 50.00 65.00 50.00 10,713,824.18  90.00  206.66 102.92 50.00
 0.03% 0.04% 0.03% 9,545,573.00  0.06%
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 Linear Foot or Meter Reconstructed Fence 607(4)
 Linear Foot 670 Yankovich / Miller Hill Multi-Use Path 2015 03

 15.00 17.00 20.00 1,667,903.00  27.00  27.00 19.67 15.00
 0.54% 0.72% 0.80% 1,587,663.00  0.95%

 LINEAR FOOT 45 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 28.00 25.00 50.00 8,369,299.00  0.00  28.00 26.50 25.00
 0.01% 0.01% 0.03% 8,362,244.00  0.00%

 Linear Foot 100 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11
 40.00 23.00 50.00 644,083.25  75.00  75.00 46.00 23.00
 0.66% 0.44% 0.78% 517,494.00  1.21%

 Linear Foot 100 ANC Kulis Transition Repairs and Modifications 2014 10
 37.75 39.00 50.00 1,217,993.50  41.00  100.00 54.91 35.00
 0.31% 0.33% 0.41% 1,178,369.00  0.32%

 Linear Foot 60 ANC Postmark Storm Drain Outfall Repairs 2014 07
 40.00 46.00 50.00 2,088,725.00  40.00  46.00 42.00 40.00
 0.08% 0.11% 0.14% 2,568,324.00  0.07%

 Linear Foot 53 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 48.00 42.50 30.00 4,522,558.00  0.00  48.00 45.25 42.50
 0.04% 0.04% 0.04% 5,686,743.30  0.00%

 Linear Foot 95 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 36.00 54.00 75.00 10,566,460.90  30.00  54.00 40.00 30.00
 0.03% 0.04% 0.07% 11,749,901.68  0.02%

 Linear Foot 40 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID
  Bid as:607(7)  Stephen Richards Snow Fence

 156.00 135.00 60.00 1,023,245.00  0.00  156.00 145.50 135.00
 0.46% 0.44% 0.23% 1,214,605.00  0.00%

 Linear Foot 20 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 130.00 155.00 100.00 1,319,324.00  0.00  155.00 142.50 130.00
 0.17% 0.21% 0.15% 1,471,816.50  0.00%

 Linear Foot 80 Johns Road Improvements, Klatt To High View (GF) 2013 05
 27.50 25.88 50.00 4,891,836.00  27.50  35.00 28.97 25.88
 0.06% 0.06% 0.08% 3,496,800.96  0.06%

 Linear Foot 50 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 55.00 25.00 20.00 8,364,460.00  0.00  55.00 40.00 25.00
 0.03% 0.01% 0.01% 9,118,342.00  0.00%

 Linear Foot 215 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 41.00 50.00 35.00 9,015,968.53  50.00  55.00 47.05 41.00
 0.11% 0.14% 0.08% 7,589,893.00  0.14%

 LINEAR FOOT 162 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 41.00 38.00 120.00 4,261,302.00  35.18  41.00 38.03 35.00
 0.20% 0.19% 0.46% 3,199,546.20  0.17%

 Each Drive Gate 607(5)
 Each 2 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07

 2,695.00 2,730.00 3,500.00 467,197.50  2,700.00  2,730.00 2,708.33 2,695.00
 0.90% 1.08% 1.50% 506,883.56  0.82%

 Each 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
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 Each Drive Gate 607(5)
 7,500.00 3,000.00 2,100.00 19,956,166.00  15,000.00  15,000.00 9,998.13 3,000.00

 Each 2 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 10,000.00 12,500.00 5,000.00 13,708,375.00  10,000.00  12,500.00 10,440.00 9,700.00

 0.10% 0.13% 0.07% 18,907,425.83  0.09%
 Each 4 HSIP: Kodiak Rock Fall Mitigation 2015 10

 1,200.00 5,400.00 2,500.00 2,541,843.00  1,000.00  5,400.00 1,758.57 1,000.00
 0.19% 0.98% 0.39% 2,212,795.00  0.15%

 Each 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 6,000.00 3,000.00 5,000.00 22,059,084.10  5,000.00  10,000.00 5,583.33 3,000.00
 0.03% 0.01% 0.02% 20,669,482.00  0.02%

 Each 18 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 1,600.00 1,433.00 5,000.00 3,388,836.00  1,500.00  13,000.00 3,078.50 979.89
 2.18% 2.30% 2.66% 1,122,850.50  1.93%

 Each 18 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 0.00 0.00 5,000.00 3,388,836.00  0.00  1,433.00 130.27 0.00

 0.00% 0.00% 2.66% 116,500.00  0.00%
 EACH 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:607 (5)  DRIVE GATE

 13,500.00 13,000.00 10,000.00 2,152,146.00  12,369.00  15,065.00 12,989.00 12,000.00
 0.49% 0.52% 0.46% 2,488,685.10  0.45%

 Each 2 Ktn - White River Road Gravel Surfacing 2013 09
  Bid as:504(3)  Gate

 3,750.00 12,000.00 10,000.00 787,113.60  5,000.00  12,000.00 6,916.67 3,750.00
 1.35% 4.43% 2.54% 542,185.20  1.48%

 EACH 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 2,000.00 4,500.00 5,000.00 4,291,557.00  0.00  4,500.00 3,250.00 2,000.00
 0.04% 0.09% 0.12% 5,031,578.00  0.00%

 Each 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 5,000.00 1,600.00 2,000.00 8,364,460.00  0.00  5,000.00 3,300.00 1,600.00
 0.05% 0.02% 0.02% 9,118,342.00  0.00%

 Each 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 5,000.00 10,000.00 2,000.00 6,999,965.00  6,000.00  10,000.00 7,000.00 5,000.00
 0.08% 0.18% 0.03% 5,598,065.00  0.09%

 Each 2 Galena Campion Road Erosion Protection 2012 10
 11,615.00 7,000.00 2,000.00 9,529,859.50  10,000.00  17,000.00 10,664.38 7,000.00

 0.23% 0.14% 0.04% 9,879,853.50  0.18%
 Each 1 Lake Hood Strip RPZ Land Acquisition 2012 08

 1,142.40 1,305.60 7,000.00 686,991.00  5,120.00  5,120.00 2,205.75 1,142.40
 0.23% 0.30% 1.02% 442,368.44  1.01%

 Each Walk Gate 607(6)
 Each 1 Kake Ferry Terminal Passenger Facility 2015 12

  Bid as:607(6)  WALK GATE
 1,325.00 1,500.00 2,000.00 967,500.00  7,300.00  7,300.00 2,485.00 800.00
 0.10% 0.13% 0.21% 1,115,500.20  0.54%

 Each 1 Angoon Ferry Terminal Passenger Facility 2015 10
 8,000.00 750.00 2,000.00 1,529,970.00  800.00  8,000.00 3,183.33 750.00
 0.35% 0.05% 0.13% 1,593,868.30  0.03%

 Each 1 IFA Hollis/clark Bay Ferry Terminal Improvements 2014 07
 1,350.00 1,200.00 1,500.00 6,299,300.00  6,000.00  6,000.00 2,850.00 1,200.00
 0.02% 0.02% 0.02% 6,921,230.00  0.07%
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 Each Walk Gate 607(6)
 EACH 2 Haines Ferry Terminal Improvements 2014 05

 1,200.00 1,500.00 1,500.00 9,722,570.00  500.00  1,500.00 1,175.00 500.00
 0.01% 0.02% 0.03% 14,979,745.00  0.01%

 Each 3 Haines Ferry Terminal Improvements 2014 05
 900.00 900.00 1,500.00 9,722,570.00  600.00  1,500.00 975.00 600.00
 0.02% 0.02% 0.05% 14,979,745.00  0.01%

 Each 12 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
  Bid as:607(21)  Single Entrance Moose Gate

 2,800.00 4,005.00 8,750.00 3,388,836.00  3,000.00  10,000.00 4,580.60 2,600.00
 2.54% 4.28% 3.10% 1,122,850.50  2.57%

 Each 8 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
  Bid as:607(22)  Double Entrance Moose Gate

 6,300.00 8,136.00 18,500.00 3,388,836.00  6,000.00  28,000.00 9,056.90 5,800.00
 3.82% 5.80% 4.37% 1,122,850.50  3.43%

 Square Yard or Square Concrete Sidewalk, 4 inches thick 608(1a)
 Meter

 SQUARE YARD 61 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07
 Airport Access Rd.

 0.00 203.00 140.00 5,772,836.00  0.00  203.00 203.00 203.00
 0.00% 0.20% 0.15% 6,157,603.25  0.00%

 Square Yard 55 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 57.00 90.00 100.00 6,450,221.75  95.00  120.00 85.90 57.00
 0.05% 0.09% 0.09% 5,719,942.36  0.08%

 Square Yard 130 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06
 0.00 83.50 140.00 441,550.00  0.00  83.50 83.50 83.50

 0.00% 1.77% 4.12% 614,692.00  0.00%
 Square Yard 12 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 142.00 350.00 85.00 1,378,816.00  170.00  350.00 186.75 85.00
 0.14% 0.38% 0.07% 1,109,658.24  0.17%

 Square Yard 1,900 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 41.80 30.00 70.00 40,373,362.02  66.00  66.00 49.45 30.00
 0.21% 0.16% 0.33% 36,616,095.00  0.31%

 Square Yard 300 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 61.00 60.00 55.00 789,287.50  78.00  78.00 69.37 60.00
 2.45% 2.68% 2.09% 672,850.00  2.96%

 Square Yard 568 FMATS Area Surface Upgrades FFY2018 2018 04
 70.00 80.00 55.00 2,997,119.75  81.00  81.00 77.00 70.00
 1.54% 1.79% 1.04% 2,540,773.50  1.65%

 Square Yard 1,477 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 120.00 120.00 90.00 4,738,988.60  0.00  120.00 120.00 120.00
 3.72% 3.79% 2.81% 4,674,097.00  0.00%

 Square Yard 66 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 75.00 62.00 70.00 9,927,018.00  235.00  235.00 124.00 62.00
 0.05% 0.05% 0.05% 8,532,028.00  0.15%

 Square Yard 3,615 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 95.00 80.00 8,283,871.00  0.00  95.00 95.00 95.00

 0.00% 3.55% 3.49% 9,681,105.00  0.00%
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 Square Yard or Square Concrete Sidewalk, 4 inches thick 608(1a)
 Meter

 Each 4 AMATS: Bicycle Plan Implementation Eagle River 2017 11
 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn
  Bid as:604(13B)  Remove and Replace Storm Drain Inlet Frame
 and Grate

 6,615.00 745.00 5,000.00 869,520.00  0.00  6,615.00 3,680.00 745.00
 3.18% 0.40% 2.30% 745,846.40  0.00%

 Square Yard 375 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 90.00 44.00 70.00 10,577,766.00  0.00  90.00 67.00 44.00
 0.31% 0.17% 0.25% 9,986,105.00  0.00%

 Square Yard 461 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 50.00 65.00 70.00 5,568,712.00  40.00  98.00 61.37 40.00
 0.48% 0.64% 0.58% 4,648,330.25  0.37%

 SQUARE YARD 106 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 200.00 70.00 80.00 2,303,200.50  80.00  200.00 116.67 70.00
 0.96% 0.36% 0.37% 2,066,575.00  0.38%

 Square Yard 4,278 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 54.00 46.76 75.00 4,329,338.00  76.00  85.00 61.46 40.00
 6.17% 5.63% 7.41% 3,554,977.97  8.46%

 Square Yard 459 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 54.00 48.00 55.00 909,592.50  50.00  54.00 50.75 48.00
 2.67% 2.57% 2.78% 858,231.00  2.31%

 Square Yard 656 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 50.00 50.00 50.00 823,610.80  47.00  64.50 49.25 40.00
 4.76% 4.79% 3.98% 684,191.00  4.11%

 Square Yard 650 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 52.00 50.00 73.00 19,956,166.00  65.00  65.00 53.18 41.89
 0.14% 0.15% 0.24% 21,769,589.00  0.17%

 SQUARE YARD 69 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 100.00 90.00 80.00 15,115,856.00  0.00  100.00 95.00 90.00
 0.05% 0.05% 0.04% 13,394,988.29  0.00%

 Square Yard 540 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 115.00 92.59 130.00 13,708,375.00  175.00  175.00 127.32 92.59
 0.31% 0.26% 0.51% 18,907,425.83  0.44%

 Square Yard 1,925 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 71.00 60.00 90.00 11,012,857.50  40.00  71.00 57.00 40.00
 1.19% 1.05% 1.57% 10,998,773.50  0.65%

 Each 6 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07
 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)
  Bid as:608(9)  Bike Ramp

 10,000.00 11,264.00 5,000.00 629,668.00  0.00  11,264.00 10,632.00 10,000.00
 9.71% 11.96% 4.76% 564,961.14  0.00%

 Square Yard 1,461 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
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MaximumAverageMinimum3rd Low

Date Opene
608(1a)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or Square Concrete Sidewalk, 4 inches thick 608(1a)
 Meter

 60.00 100.00 65.00 10,304,726.50  75.00  100.00 73.25 58.00
 0.96% 1.85% 0.92% 7,898,725.72  1.19%

 Square Yard 140 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 97.00 100.00 80.00 9,447,389.00  116.00  136.31 108.16 97.00
 0.16% 0.17% 0.12% 8,348,321.00  0.19%

 Square Yard 475 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 73.00 60.00 70.00 4,176,627.00  70.00  75.00 67.71 60.00
 0.82% 0.68% 0.80% 4,196,232.00  0.77%

 Square Yard 159 Northern Region Avalanche Gates - HSIP 2016 02
 40.00 155.00 65.00 702,853.00  120.00  326.98 171.49 40.00
 1.23% 5.17% 1.47% 476,707.00  3.47%

 Square Yard 646 Seward Highway: 92nd Avenue Connector 2016 02
 40.00 54.00 80.00 10,582,033.50  55.00  70.19 57.17 40.00
 0.25% 0.35% 0.49% 9,982,119.90  0.34%

 Square Yard 75 Replacement of Water Street Trestle No. 2 2016 01
 140.00 130.00 110.00 19,876,209.96  125.00  140.00 131.67 125.00
 0.04% 0.04% 0.04% 22,300,050.00  0.03%

 Square Yard 377 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:608(1c)  CONCRETE SIDEWALK, 9 INCHES THICK

 190.00 186.00 250.00 19,876,209.96  225.00  225.00 200.33 186.00
 0.27% 0.31% 0.47% 22,300,050.00  0.30%

 Square Yard 369 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 105.00 90.00 70.00 20,169,767.00  0.00  105.00 97.50 90.00
 0.22% 0.20% 0.13% 16,614,244.00  0.00%

 Square Yard 200 Kake Ferry Terminal Passenger Facility 2015 12
  Bid as:608(1A)  CONCRETE SIDEWALK, 4-INCHES THICK

 80.50 200.00 185.00 967,500.00  197.00  251.00 171.70 80.50
 1.24% 3.59% 3.82% 1,115,500.20  2.91%

 Square Yard 643 College Road Right Turn Lanes 2015 10
 60.00 39.60 65.00 856,823.00  49.00  77.00 55.12 39.60
 3.92% 2.69% 4.88% 947,198.45  3.17%

 Square Yard 279 Angoon Ferry Terminal Passenger Facility 2015 10
 198.00 130.00 100.00 1,529,970.00  226.00  226.00 184.67 130.00
 2.42% 2.28% 1.82% 1,593,868.30  2.65%

 Square Yard 444 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 99.60 75.00 100.00 4,139,213.00  137.00  160.20 108.36 70.00
 0.95% 0.72% 1.07% 4,631,344.00  1.30%

 Square Yard 1,119 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 54.50 80.00 80.00 8,216,121.50  0.00  80.00 67.25 54.50
 0.88% 1.32% 1.09% 6,769,856.00  0.00%

 Square Yard 1,030 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:608(9)  Colored Concrete

 72.50 90.00 90.00 8,216,121.50  0.00  90.00 81.25 72.50
 1.08% 1.37% 1.13% 6,769,856.00  0.00%
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 Square Yard or Square Concrete Sidewalk, 4 inches thick 608(1a)
 Meter

 Square Yard 365 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
 140.00 124.00 100.00 4,594,077.50  0.00  140.00 132.00 124.00
 1.50% 1.38% 0.79% 3,271,889.38  0.00%

 Square Yard 276 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:608(1A)  Concrete Sidewalk, 4 Inch Thick

 100.00 55.00 70.00 5,459,443.00  0.00  100.00 77.50 55.00
 0.51% 0.29% 0.35% 5,296,083.00  0.00%

 Square Yard 490 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 49.00 150.00 80.00 5,256,540.00  0.00  150.00 99.50 49.00
 0.51% 1.79% 0.75% 4,114,207.50  0.00%

 Square Yard 793 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 96.37 85.00 80.00 1,838,794.00  68.00  96.37 72.48 60.00
 3.84% 3.39% 3.45% 1,990,576.00  2.57%

 Square Yard 36 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 125.00 60.00 100.00 7,122,545.80  55.00  125.00 80.00 55.00
 0.05% 0.03% 0.05% 8,240,476.20  0.02%

 Square Yard 7,263 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 44.00 43.00 48.00 6,860,754.40  43.00  44.00 43.33 43.00
 4.34% 4.40% 5.08% 7,090,895.00  3.94%

 Square Yard 1,253 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 44.00 42.00 70.00 6,860,754.40  43.00  44.00 43.00 42.00
 0.75% 0.74% 1.28% 7,090,895.00  0.68%

 Square Yard 183 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 100.00 100.00 60.00 7,355,362.00  135.00  135.00 111.67 100.00
 0.25% 0.27% 0.15% 6,887,552.00  0.32%

 Square Yard 709.1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 140.00 45.00 70.00 8,896,500.00  0.00  140.00 92.50 45.00
 1.03% 0.37% 0.56% 8,572,859.75  0.00%

 SQUARE YARD 5,825 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 116.00 100.00 80.00 8,369,299.00  0.00  116.00 108.00 100.00
 7.14% 6.97% 5.57% 8,362,244.00  0.00%

 Square Yard 20 Ktn - Advanced Water Street Trunk Relocation 2014 12
 115.00 120.75 100.00 4,216,665.00  0.00  120.75 117.88 115.00
 0.06% 0.07% 0.05% 3,339,289.99  0.00%

 Square Yard 243 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue

 50.00 120.00 75.00 1,258,215.00  0.00  120.00 85.00 50.00
 0.72% 2.10% 1.45% 1,390,904.64  0.00%

 Square Yard 155 Central Region Highway Data Equipment 2012 2014 09
 100.00 120.00 60.00 3,992,258.00  0.00  120.00 110.00 100.00
 0.26% 0.41% 0.23% 4,551,390.00  0.00%

 Square Yard 65.5 F M A T S Street Light Conversion - Stage I I I 2014 07
 43.02 66.00 60.00 1,174,143.00  80.00  95.00 62.27 43.02
 0.24% 0.41% 0.33% 1,046,353.50  0.36%
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 Square Yard or Square Concrete Sidewalk, 4 inches thick 608(1a)
 Meter

 Square Yard 1,363 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 65.00 110.00 75.00 9,147,651.25  0.00  110.00 87.50 65.00
 0.90% 1.72% 1.12% 8,696,000.00  0.00%

 SQUARE YARD 1,250 Haines Ferry Terminal Improvements 2014 05
 116.00 85.00 70.00 9,722,570.00  107.00  116.00 94.56 70.25
 0.90% 0.71% 0.90% 14,979,745.00  0.83%

 SQUARE YARD 110 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:608 (1a)  CONCRETE SIDEWALK, 4 INCHES THICK

 60.00 225.00 60.00 6,771,019.50  100.00  225.00 128.33 60.00
 0.10% 0.37% 0.10% 6,769,000.00  0.15%

 Square Yard 605 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 86.00 37.90 80.00 4,522,558.00  0.00  86.00 61.95 37.90
 0.88% 0.40% 1.07% 5,686,743.30  0.00%

 Square Yard 24 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 50.00 58.00 70.00 2,816,398.00  200.00  200.00 82.08 50.00
 0.04% 0.05% 0.06% 2,773,226.95  0.16%

 Square Yard 163.2 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 75.00 110.00 100.00 10,566,460.90  100.00  110.00 95.00 75.00
 0.10% 0.15% 0.15% 11,749,901.68  0.12%

 Square Yard 84 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:608 (1a)  Concrete Sidewalk, 4 inches thick

 0.00 85.00 95.00 1,900,920.00  0.00  85.00 85.00 85.00
 0.00% 0.34% 0.42% 2,104,176.00  0.00%

 Square Yard 1,200 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 50.00 70.00 50.00 37,365,951.00  0.00  70.00 60.00 50.00
 0.16% 0.23% 0.16% 36,856,107.57  0.00%

 Square Yard 126 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 88.56 105.00 75.00 22,608,696.41  90.00  105.00 94.52 88.56
 0.04% 0.05% 0.04% 25,154,531.94  0.04%

 Square Yard 846 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:608 (1a)  Concrete Sidewalk, 4 Inches Thick

 0.00 80.00 85.00 1,468,745.00  0.00  80.00 80.00 80.00
 0.00% 4.69% 4.90% 1,444,140.00  0.00%

 SQUARE YARD 247 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:608 (1a)  CONCRETE SIDEWALK, 4 INCHES THICK

 81.00 80.50 60.00 2,152,146.00  150.60  150.60 89.85 50.00
 0.73% 0.80% 0.69% 2,488,685.10  1.35%

 Square Yard 87 Airport Way Preventive Maintenance - Stage I 2013 10
 54.00 95.00 70.00 5,616,358.46  60.00  95.00 69.67 54.00
 0.09% 0.15% 0.11% 5,388,088.84  0.09%

 Square Yard 4,210 North Pole Interchange Pedestrian Facilities 2013 10
 48.00 45.00 60.00 1,812,792.00  42.00  72.00 50.20 42.00

 11.28% 10.73% 13.93% 1,766,369.00  9.83%
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 Square Yard or Square Concrete Sidewalk, 4 inches thick 608(1a)
 Meter

 Square Yard 130 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 75.00 65.00 70.00 1,023,245.00  0.00  75.00 70.00 65.00
 0.72% 0.70% 0.89% 1,214,605.00  0.00%

 Square Yard 840 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
 0.00 76.50 85.00 804,895.00  0.00  76.50 76.50 76.50

 0.00% 6.47% 8.87% 993,566.75  0.00%
 Square Yard 155 Johns Road Improvements, Klatt To High View (GF) 2013 05

 45.50 40.00 70.00 4,891,836.00  73.00  73.00 54.88 40.00
 0.20% 0.18% 0.22% 3,496,800.96  0.32%

 SQUARE YARD 83 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 80.00 100.00 80.00 4,291,557.00  0.00  100.00 90.00 80.00
 0.13% 0.16% 0.15% 5,031,578.00  0.00%

 Square Yard 1,050 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 100.00 80.00 65.00 8,901,029.00  0.00  100.00 90.00 80.00
 1.35% 1.16% 0.77% 7,227,267.40  0.00%

 Square Yard 994 Halibut Point Road Pavement Rehab 2013 01
 66.00 75.90 80.00 19,713,666.00  80.00  80.00 73.97 66.00
 0.33% 0.39% 0.40% 19,292,860.05  0.38%

 Square Yard 465 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 70.00 85.00 1,876,493.00  0.00  70.00 70.00 70.00

 0.00% 1.72% 2.11% 1,896,296.00  0.00%
 Square Yard 31 Juneau-FFY12 Areawide Paving 2012 11

 0.00 80.00 80.00 1,731,350.00  0.00  80.00 80.00 80.00
 0.00% 0.15% 0.14% 1,678,831.00  0.00%

 Square Yard 220 Sawmill Creek Road Upgrade 2012 11
 66.00 50.00 100.00 12,320,919.00  75.00  75.00 63.67 50.00
 0.11% 0.09% 0.18% 11,789,167.00  0.13%

 Square Yard 450 SGY: State Street Sidewalk Repair 2012 09
 111.00 50.00 85.00 79,200.00  90.00  111.00 83.67 50.00
 54.41% 37.93% 48.30% 59,324.00  43.17%

 Square Yard 1,091 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09
 63.00 65.00 70.00 458,058.00  56.00  92.00 69.00 56.00

 11.26% 11.84% 16.67% 598,900.00  8.89%
 SQUARE YARD 2,061 Petersburg Road Improvements/Sewer Main Repairs 2012 07

 63.00 80.00 75.00 3,174,299.00  0.00  80.00 71.50 63.00
 3.29% 4.38% 4.87% 3,761,496.00  0.00%

 Square Yard 75 F M A T S   L E D  STREET  LIGHT  CONVERSION  STAGE  I I 2012 07
 47.85 64.00 70.00 1,683,870.00  69.55  190.00 104.28 47.85
 0.23% 0.32% 0.31% 1,502,091.00  0.31%

 Each 10 Sawmill Creek Road 2012 07
  Bid as:608(7)  Surface Applied Detectable Warning

 0.00 500.00 500.00 472,060.00  0.00  500.00 500.00 500.00
 0.00% 1.10% 1.06% 453,550.00  0.00%

 Square Yard 1,161 North Pole Bike Trail Rehabilitation and Connections 2012 07
 60.00 40.25 60.00 640,139.00  62.00  62.00 54.31 40.25

 11.25% 9.49% 10.88% 492,497.25  10.55%
 Square Yard 2,761 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
 0.00 94.50 85.00 3,859,894.00  0.00  94.50 94.50 94.50

 0.00% 6.63% 6.08% 3,934,143.55  0.00%
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 Square Yard or Square Concrete Sidewalk, 4 inches thick 608(1a)
 Meter

 Square Yard 47 JNU Trout Street Bridge Replacement BR # 1786 2012 06
 154.00 90.00 125.00 874,225.00  354.00  354.00 199.33 90.00
 0.91% 0.62% 0.67% 684,226.05  1.91%

 SQUARE YARD 6,141 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 52.00 43.60 50.00 4,261,302.00  40.05  52.00 44.94 35.00
 9.68% 8.37% 7.21% 3,199,546.20  7.28%

 Square Yard or Square Concrete Sidewalk, 6 inches thick 608(1b)
 Meter

 Square Yard 737 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 71.00 65.00 125.00 6,450,221.75  95.00  100.00 69.26 50.00
 0.88% 0.84% 1.43% 5,719,942.36  1.12%

 Square Yard 321 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 66.00 60.00 100.00 40,373,362.02  105.00  105.00 79.00 60.00
 0.06% 0.05% 0.08% 36,616,095.00  0.08%

 Square Yard 32 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 160.00 145.00 65.00 789,287.50  210.00  218.60 163.72 85.00
 0.68% 0.69% 0.26% 672,850.00  0.85%

 Square Yard 6,444 FMATS Yukon Drive Improvements 2018 05
 60.00 55.00 60.00 2,468,430.52  50.00  60.00 56.25 50.00

 18.59% 17.06% 15.66% 2,077,000.62  15.09%
 Square Yard 351 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04

 167.00 160.00 110.00 4,738,988.60  0.00  167.00 163.50 160.00
 1.23% 1.20% 0.81% 4,674,097.00  0.00%

 Square Yard 497 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 110.00 120.00 8,283,871.00  0.00  110.00 110.00 110.00

 0.00% 0.56% 0.72% 9,681,105.00  0.00%
 Square Yard 183 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 81.00 100.00 140.00 5,568,712.00  67.00  129.00 95.15 67.00
 0.31% 0.39% 0.46% 4,648,330.25  0.25%

 Square Yard 174 FMATS Area Surface Upgrades FFY 2017 2017 06
 60.00 59.00 50.00 1,386,103.55  70.00  70.00 63.00 59.00
 0.79% 0.80% 0.63% 1,290,111.30  0.80%

 Square Yard 437 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 84.00 62.72 120.00 4,329,338.00  92.60  100.00 81.55 55.00
 0.98% 0.77% 1.21% 3,554,977.97  1.05%

 Square Yard 18 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 65.00 59.00 65.00 909,592.50  60.00  85.50 67.38 59.00
 0.13% 0.12% 0.13% 858,231.00  0.11%

 Square Yard 260 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 67.00 64.50 60.00 823,610.80  62.00  90.00 67.08 59.00
 2.53% 2.45% 1.89% 684,191.00  2.15%

 SQUARE YARD 775 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 120.00 100.00 110.00 15,115,856.00  0.00  120.00 110.00 100.00
 0.68% 0.58% 0.56% 13,394,988.29  0.00%
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 Square Yard or Square Concrete Sidewalk, 6 inches thick 608(1b)
 Meter

 Square Yard 33 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 100.00 75.00 150.00 11,012,857.50  95.00  100.00 90.00 75.00
 0.03% 0.02% 0.04% 10,998,773.50  0.03%

 Square Yard 2,455 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:608(1A)-A  Concrete Sidewalk, 4 Inches Thick

 43.00 46.00 80.00 11,382,512.50  53.00  53.00 47.33 43.00
 1.14% 1.26% 1.73% 8,963,033.20  1.24%

 Square Yard 90 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 60.00 52.00 150.00 11,382,512.50  63.00  63.00 58.33 52.00
 0.06% 0.05% 0.12% 8,963,033.20  0.05%

 Square Yard 54 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 137.00 130.00 90.00 4,176,627.00  142.00  150.00 135.33 126.00
 0.18% 0.17% 0.12% 4,196,232.00  0.18%

 Square Yard 176 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 128.40 95.00 120.00 4,139,213.00  214.00  274.69 161.42 95.00
 0.48% 0.36% 0.51% 4,631,344.00  0.81%

 Square Yard 36 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
 200.00 140.00 110.00 4,594,077.50  0.00  200.00 170.00 140.00
 0.21% 0.15% 0.09% 3,271,889.38  0.00%

 Square Yard 78.3 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 180.00 65.00 100.00 8,896,500.00  0.00  180.00 122.50 65.00
 0.15% 0.06% 0.09% 8,572,859.75  0.00%

 SQUARE YARD 1,621 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 145.00 120.00 95.00 8,369,299.00  0.00  145.00 132.50 120.00
 2.48% 2.33% 1.84% 8,362,244.00  0.00%

 Square Yard 62 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 90.00 165.00 120.00 9,147,651.25  0.00  165.00 127.50 90.00
 0.06% 0.12% 0.08% 8,696,000.00  0.00%

 Square Yard 160 Haines Ferry Terminal Improvements 2014 05
 175.00 100.00 100.00 9,722,570.00  133.00  175.00 119.56 70.25
 0.17% 0.11% 0.16% 14,979,745.00  0.13%

 Square Yard 36 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:608 (1b)  Concrete Sidewalk, 6 inches thick

 0.00 150.00 100.00 1,900,920.00  0.00  150.00 150.00 150.00
 0.00% 0.26% 0.19% 2,104,176.00  0.00%

 Square Yard 67 Ketchikan-Waterfront Promenade - Phase III 2013 12
 120.00 150.00 89.55 622,354.99  0.00  150.00 135.00 120.00
 0.86% 1.32% 0.96% 759,170.00  0.00%

 SQUARE YARD 66 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:608 (1b)  CONCRETE SIDEWALK, 6 INCHES THICK

 105.00 107.00 100.00 2,152,146.00  260.55  260.55 134.09 75.00
 0.25% 0.28% 0.31% 2,488,685.10  0.63%
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 Square Yard or Square Concrete Sidewalk, 6 inches thick 608(1b)
 Meter

 Square Yard 110 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
 0.00 95.00 95.00 804,895.00  0.00  95.00 95.00 95.00

 0.00% 1.05% 1.30% 993,566.75  0.00%
 SQUARE YARD 493 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 90.00 130.00 110.00 4,291,557.00  0.00  130.00 110.00 90.00
 0.86% 1.27% 1.26% 5,031,578.00  0.00%

 Square Yard 69 Halibut Point Road Pavement Rehab 2013 01
 100.00 92.13 120.00 19,713,666.00  100.00  100.00 97.38 92.13
 0.03% 0.03% 0.04% 19,292,860.05  0.03%

 Square Yard 140 SGY: State Street Sidewalk Repair 2012 09
 109.65 70.00 95.00 79,200.00  110.00  110.00 96.55 70.00
 16.72% 16.52% 16.79% 59,324.00  16.41%

 SQUARE YARD 287 Petersburg Road Improvements/Sewer Main Repairs 2012 07
 76.00 95.00 90.00 3,174,299.00  0.00  95.00 85.50 76.00
 0.55% 0.72% 0.81% 3,761,496.00  0.00%

 Square Yard 272 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 107.00 95.00 3,859,894.00  0.00  107.00 107.00 107.00
 0.00% 0.74% 0.67% 3,934,143.55  0.00%

 Square Yard 680 Sgy - Pedestrian Improvements 2012 06
  Bid as:608(1a)  Concrete Sidewalk, 4 inches thick

 120.00 80.00 80.00 429,140.00  70.00  120.00 90.00 70.00
 19.46% 13.44% 12.68% 404,660.20  10.79%

 Square Yard 115 Sgy - Pedestrian Improvements 2012 06
  Bid as:608(1a).A  Concrete Sidewalk, 4 inches thick

 120.00 80.00 80.00 429,140.00  70.00  120.00 90.00 70.00
 3.29% 2.27% 2.14% 404,660.20  1.82%

 SQUARE YARD 2,631 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 80.00 58.00 75.00 4,261,302.00  54.47  80.00 64.41 54.47
 6.38% 4.77% 4.63% 3,199,546.20  4.24%

 Ton or Megagram Asphalt Sidewalk 608(2)
 Ton 490 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06

 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)
  Bid as:608(7)  Asphalt Pathway

 113.00 105.14 160.00 3,179,943.50  104.00  150.00 114.14 104.00
 1.81% 1.90% 2.47% 2,706,436.00  1.59%

 Ton 18 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation
  Bid as:608(7)  Asphalt Pathway

 300.00 375.00 300.00 1,378,816.00  225.00  375.00 262.50 150.00
 0.45% 0.61% 0.39% 1,109,658.24  0.33%

 Ton 206 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 94.00 150.00 120.00 4,176,627.00  102.00  150.00 110.67 92.00
 0.46% 0.74% 0.59% 4,196,232.00  0.49%

 Ton 89 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:608(8)  Asphalt Pathways and Medians
 345.60 390.00 200.00 4,139,213.00  366.00  1,476.30 639.58 345.60
 0.66% 0.75% 0.43% 4,631,344.00  0.70%
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 Ton or Megagram Asphalt Sidewalk 608(2)
 Ton 107 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:608(7)  Asphalt Pathway

 300.00 500.00 130.00 8,216,121.50  0.00  500.00 400.00 300.00
 0.47% 0.79% 0.17% 6,769,856.00  0.00%

 Ton 10 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive

 600.00 350.00 250.00 6,761,170.00  0.00  600.00 475.00 350.00
 0.09% 0.05% 0.04% 6,487,959.50  0.00%

 Ton 240 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 125.00 105.00 200.00 2,816,398.00  145.00  240.00 145.14 98.25
 1.05% 0.91% 1.70% 2,773,226.95  1.16%

 Each 1 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:604 (8)  Adjust Existing Frame And Grate

 0.00 1,000.00 500.00 1,468,745.00  0.00  1,000.00 1,000.00 1,000.00
 0.00% 0.07% 0.03% 1,444,140.00  0.00%

 Ton 16 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 1,100.00 150.00 250.00 4,512,533.00  0.00  1,100.00 625.00 150.00
 0.40% 0.07% 0.09% 3,598,291.00  0.00%

 Square Yard or Square Asphalt Sidewalk 608(3)
 Meter

 Square Yard 356 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02
  Bid as:608(9B)  Asphalt Pavement, Pattern Imprinted and Painted,
 2 inches thick

 95.00 134.00 59.00 440,289.00  104.00  214.00 131.40 95.00
 6.45% 10.07% 4.77% 473,904.00  6.72%

 SQUARE YARD 9,942 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 25.00 20.00 30.00 15,115,856.00  0.00  25.00 22.50 20.00
 1.83% 1.48% 1.97% 13,394,988.29  0.00%

 Ton 420 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:608(102)-A  Asphalt Pathway

 110.00 150.00 150.00 11,382,512.50  150.00  150.00 136.67 110.00
 0.50% 0.70% 0.55% 8,963,033.20  0.60%

 Ton 600 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:608(102)-B  Asphalt Pathway

 110.00 150.00 150.00 11,382,512.50  150.00  150.00 136.67 110.00
 0.71% 1.00% 0.79% 8,963,033.20  0.86%

 Square Yard 1,000 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 44.00 25.00 25.00 5,148,790.00  50.00  50.00 33.00 13.00
 0.81% 0.48% 0.49% 5,198,106.50  0.91%

 Square Yard 201 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 57.00 30.00 20.00 20,169,767.00  0.00  57.00 43.50 30.00
 0.06% 0.04% 0.02% 16,614,244.00  0.00%
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 Square Yard or Square Asphalt Sidewalk 608(3)
 Meter

 Square Yard 1,033 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 125.00 50.00 25.00 8,896,500.00  0.00  125.00 87.50 50.00
 1.34% 0.60% 0.29% 8,572,859.75  0.00%

 SQUARE YARD 4,100 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 23.00 30.00 25.00 8,369,299.00  0.00  30.00 26.50 23.00
 1.00% 1.47% 1.22% 8,362,244.00  0.00%

 Square Yard 163 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11
 70.00 69.00 59.00 644,083.25  75.00  75.00 71.33 69.00
 1.87% 2.17% 1.49% 517,494.00  1.97%

 Square Yard 8,840 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 35.64 40.83 25.00 22,608,696.41  45.00  45.00 40.49 35.64
 1.15% 1.43% 0.98% 25,154,531.94  1.34%

 Square Yard 131 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:608 (3)  Asphalt Sidewalk

 0.00 40.00 50.00 1,468,745.00  0.00  40.00 40.00 40.00
 0.00% 0.36% 0.45% 1,444,140.00  0.00%

 Square Yard 6,120 Backloop Shared Use Path Rehabilitation 2013 11
 30.00 27.00 12.00 724,446.00  0.00  30.00 28.50 27.00

 20.65% 20.20% 10.14% 817,820.00  0.00%
 Square Yard 360 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08

 REBID
 35.00 30.00 30.00 1,023,245.00  0.00  35.00 32.50 30.00
 0.94% 0.89% 1.06% 1,214,605.00  0.00%

 Square Yard 3,150 Johns Road Improvements, Klatt To High View (GF) 2013 05
 15.50 20.00 20.00 4,891,836.00  17.00  20.00 16.88 15.00
 1.40% 1.80% 1.29% 3,496,800.96  1.53%

 SQUARE YARD 4,110 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 25.00 34.00 20.00 4,291,557.00  0.00  34.00 29.50 25.00
 2.00% 2.78% 1.92% 5,031,578.00  0.00%

 Square Yard 1,835 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 20.00 25.00 20.00 8,901,029.00  0.00  25.00 22.50 20.00
 0.47% 0.63% 0.41% 7,227,267.40  0.00%

 Square Yard 2,200 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 170.00 20.00 30.00 8,364,460.00  0.00  170.00 95.00 20.00
 3.86% 0.48% 0.79% 9,118,342.00  0.00%

 Square Yard 250 WRG Zimovia Pavement Rehabilitation 2013 01
 40.00 30.00 50.00 9,322,172.00  20.00  40.00 30.00 20.00
 0.12% 0.10% 0.13% 7,822,574.00  0.06%

 Square Yard 9,960 Sawmill Creek Road Upgrade 2012 11
 14.00 20.00 18.00 12,320,919.00  16.75  20.00 16.92 14.00
 1.09% 1.69% 1.46% 11,789,167.00  1.27%

 Square Yard 2,287 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 17.50 15.00 20.00 3,502,699.60  16.00  17.50 16.13 15.00
 1.21% 1.11% 1.31% 3,098,635.60  1.08%

 Ton or Megagram Bed Course Material, Grading ___ 608(4)
 Lump Sum 1 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11

  Bid as:628 (1)  Pedestrian Refuge Islands
 0.00 30,000.00 80,000.00 1,468,745.00  0.00  30,000.00 30,000.00 30,000.00

 0.00% 2.08% 5.45% 1,444,140.00  0.00%
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 Cubic Yard or Cubic Bed Course Material, Grading ___ 608(5)
 Meter

 Cubic Yard 70 Ketchikan-Waterfront Promenade - Phase III 2013 12
  Bid as:608(5)  Bed Course Material, Grading D1

 100.00 100.00 68.60 622,354.99  0.00  100.00 100.00 100.00
 0.75% 0.92% 0.77% 759,170.00  0.00%

 Each Curb Ramp 608(6)
 EACH 3 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 775.00 2,900.00 5,772,836.00  0.00  775.00 775.00 775.00

 0.00% 0.04% 0.15% 6,157,603.25  0.00%
 Each 21 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 3,650.00 3,700.00 4,200.00 6,450,221.75  3,500.00  4,500.00 3,700.92 3,100.00
 1.28% 1.36% 1.37% 5,719,942.36  1.17%

 Each 7 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06
 0.00 2,195.00 3,500.00 441,550.00  0.00  2,195.00 2,195.00 2,195.00

 0.00% 2.50% 5.55% 614,692.00  0.00%
 Each 7 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 3,550.00 6,500.00 3,000.00 1,378,816.00  4,300.00  6,500.00 4,837.50 3,550.00
 2.09% 4.10% 1.52% 1,109,658.24  2.49%

 Each 14 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 2,695.00 3,000.00 3,000.00 40,373,362.02  4,000.00  4,000.00 3,123.75 2,695.00
 0.10% 0.11% 0.10% 36,616,095.00  0.14%

 Each 4 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 3,600.00 3,700.00 4,000.00 789,287.50  4,600.00  4,600.00 4,018.00 3,600.00
 1.92% 2.20% 2.03% 672,850.00  2.33%

 Each 51 FMATS Yukon Drive Improvements 2018 05
 1,100.00 1,295.00 1,500.00 2,468,430.52  850.00  1,295.00 1,111.25 850.00
 2.70% 3.18% 3.10% 2,077,000.62  2.03%

 Each 24 FMATS Area Surface Upgrades FFY2018 2018 04
 2,700.00 1,400.00 3,500.00 2,997,119.75  1,625.00  2,700.00 1,908.33 1,400.00
 2.51% 1.32% 2.80% 2,540,773.50  1.40%

 Each 3 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 2,400.00 2,500.00 1,000.00 4,738,988.60  0.00  2,500.00 2,450.00 2,400.00
 0.15% 0.16% 0.06% 4,674,097.00  0.00%

 Each 31 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 5,000.00 3,000.00 3,500.00 9,927,018.00  5,000.00  5,000.00 4,333.33 3,000.00
 1.69% 1.09% 1.09% 8,532,028.00  1.49%

 Each 35 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 2,800.00 2,500.00 8,283,871.00  0.00  2,800.00 2,800.00 2,800.00

 0.00% 1.01% 1.06% 9,681,105.00  0.00%
 Each 17 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

 4,000.00 2,700.00 4,300.00 11,372,910.00  5,800.00  5,800.00 3,875.00 2,700.00
 0.72% 0.53% 0.64% 8,695,855.00  0.99%

 Each 97 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 5,000.00 5,000.00 4,100.00 10,577,766.00  0.00  5,000.00 5,000.00 5,000.00
 4.51% 4.86% 3.76% 9,986,105.00  0.00%

 Each 10 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 3,600.00 3,800.00 2,900.00 5,568,712.00  4,225.00  5,000.00 4,049.26 3,500.00
 0.75% 0.82% 0.52% 4,648,330.25  0.85%
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 Each Curb Ramp 608(6)
 EACH 28 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05

 Preservation
 5,000.00 3,580.00 4,000.00 2,303,200.50  3,800.00  5,000.00 4,126.67 3,580.00
 6.34% 4.85% 4.86% 2,066,575.00  4.75%

 Each 78 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 3,326.00 3,140.26 3,750.00 4,329,338.00  2,820.00  5,000.00 3,797.71 2,820.00
 6.93% 6.89% 6.76% 3,554,977.97  5.72%

 Each 29 Seward Road Improvements 2017 03
 7,000.00 5,200.00 4,000.00 2,923,694.00  4,000.00  8,000.00 6,050.00 4,000.00
 6.38% 5.12% 3.97% 2,946,524.00  3.50%

 Each 1 Seward Road Improvements 2017 03
 7,000.00 5,500.00 3,500.00 2,923,694.00  5,000.00  8,000.00 6,375.00 5,000.00
 0.22% 0.19% 0.12% 2,946,524.00  0.15%

 Each 7 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 2,600.00 5,000.00 3,000.00 823,610.80  3,025.00  5,000.00 3,095.83 2,450.00
 2.64% 5.12% 2.55% 684,191.00  2.82%

 Each 38 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 2,325.00 2,500.00 3,800.00 19,956,166.00  3,000.00  3,000.00 2,554.69 2,260.00
 0.36% 0.44% 0.72% 21,769,589.00  0.46%

 EACH 17 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 1,000.00 800.00 1,600.00 15,115,856.00  0.00  1,000.00 900.00 800.00
 0.13% 0.10% 0.18% 13,394,988.29  0.00%

 Each 3 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 2,200.00 4,400.00 2,500.00 13,708,375.00  5,000.00  5,000.00 3,049.00 1,145.00
 0.03% 0.07% 0.05% 18,907,425.83  0.07%

 Each 50 Fairbanks Noble Street Upgrade 2016 12
 3,600.00 1,950.00 1,960.00 10,713,824.18  3,000.00  5,261.19 3,452.80 1,950.00
 1.85% 1.02% 0.91% 9,545,573.00  1.41%

 Each 161 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 4,100.00 3,500.00 3,000.00 11,012,857.50  5,500.00  5,500.00 4,366.67 3,500.00
 5.75% 5.12% 4.39% 10,998,773.50  7.51%

 Each 91 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 3,300.00 3,000.00 2,200.00 10,304,726.50  3,750.00  3,800.00 3,462.50 3,000.00
 3.28% 3.46% 1.94% 7,898,725.72  3.69%

 Each 17 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 1,600.00 700.00 1,500.00 11,382,512.50  975.00  1,600.00 1,091.67 700.00
 0.29% 0.13% 0.22% 8,963,033.20  0.16%

 Each 24 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 7,500.00 2,200.00 2,000.00 11,382,512.50  2,650.00  7,500.00 4,116.67 2,200.00
 1.94% 0.59% 0.42% 8,963,033.20  0.61%
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 Each Curb Ramp 608(6)
 Each 3 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
 6,200.00 5,500.00 4,000.00 5,148,790.00  4,000.00  7,000.00 5,675.00 4,000.00
 0.34% 0.32% 0.23% 5,198,106.50  0.22%

 Each 10 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 3,840.00 4,050.00 1,700.00 4,176,627.00  4,400.00  5,000.00 4,151.67 3,600.00
 0.91% 0.97% 0.41% 4,196,232.00  1.02%

 Each 11 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 4,050.00 4,150.00 2,000.00 4,176,627.00  4,400.00  5,000.00 4,283.33 3,900.00
 1.06% 1.09% 0.53% 4,196,232.00  1.13%

 Each 14 Seward Highway: 92nd Avenue Connector 2016 02
 3,400.00 3,500.00 2,500.00 10,582,033.50  3,210.00  5,000.00 3,759.15 3,210.00
 0.47% 0.49% 0.33% 9,982,119.90  0.43%

 Each 17 Lucus Road Improvements 2016 01
 5,570.00 5,500.00 2,000.00 5,467,968.00  5,500.00  7,500.00 6,044.51 5,500.00
 1.97% 2.02% 0.62% 4,639,288.00  1.89%

 Each 28 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 1,100.00 1,000.00 2,000.00 20,169,767.00  0.00  1,100.00 1,050.00 1,000.00
 0.17% 0.17% 0.28% 16,614,244.00  0.00%

 Each 17 Badger Road Bike/pedestrian Path Resurfacing 2015 12
 5,500.00 5,650.00 5,000.00 1,314,234.98  5,500.00  6,175.00 5,706.25 5,500.00
 6.81% 7.64% 6.47% 1,257,111.00  6.27%

 Each 2 Kake Ferry Terminal Passenger Facility 2015 12
 3,835.00 1,600.00 3,000.00 967,500.00  2,300.00  3,835.00 2,359.00 1,060.00
 0.59% 0.29% 0.62% 1,115,500.20  0.34%

 Each 6 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 3,350.00 3,744.43 3,500.00 39,443,973.00  2,850.00  5,000.00 3,648.89 2,850.00
 0.05% 0.06% 0.05% 40,745,592.41  0.04%

 Each 4 College Road Right Turn Lanes 2015 10
 1,200.00 548.00 1,600.00 856,823.00  900.00  2,500.00 1,209.60 548.00
 0.49% 0.23% 0.75% 947,198.45  0.36%

 Each 1 Angoon Ferry Terminal Passenger Facility 2015 10
 4,000.00 3,000.00 2,000.00 1,529,970.00  2,000.00  4,000.00 3,000.00 2,000.00
 0.18% 0.19% 0.13% 1,593,868.30  0.08%

 Each 30 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 4,416.00 3,520.00 3,000.00 4,139,213.00  3,450.00  4,416.00 3,761.13 3,450.00
 2.84% 2.28% 2.17% 4,631,344.00  2.22%

 Each 50 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 3,700.00 3,500.00 2,100.00 8,216,121.50  0.00  3,700.00 3,600.00 3,500.00
 2.68% 2.58% 1.28% 6,769,856.00  0.00%

 Each 14 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
 7,000.00 5,700.00 3,000.00 4,594,077.50  0.00  7,000.00 6,350.00 5,700.00
 2.88% 2.44% 0.91% 3,271,889.38  0.00%

 Each 13 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 1,500.00 2,500.00 1,200.00 46,690,634.00  4,000.00  4,000.00 3,129.28 1,500.00
 0.04% 0.08% 0.03% 42,094,598.00  0.11%
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 Each Curb Ramp 608(6)
 Each 5 West Anchorage Roads Pavement Preservation 2015 06

 6,700.00 5,000.00 2,000.00 2,468,197.60  0.00  6,700.00 5,850.00 5,000.00
 1.13% 1.11% 0.41% 2,243,415.64  0.00%

 Each 7 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 6,000.00 1,975.00 2,500.00 5,459,443.00  0.00  6,000.00 3,987.50 1,975.00
 0.78% 0.26% 0.32% 5,296,083.00  0.00%

 Each 43 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 2,875.00 5,000.00 2,000.00 5,256,540.00  0.00  5,000.00 3,937.50 2,875.00
 2.64% 5.23% 1.64% 4,114,207.50  0.00%

 Each 7 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 3,983.53 5,000.00 2,000.00 1,838,794.00  3,900.00  5,000.00 3,791.51 3,000.00
 1.40% 1.76% 0.76% 1,990,576.00  1.30%

 Each 37 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 800.00 1,200.00 1,500.00 6,860,754.40  850.00  1,200.00 950.00 800.00
 0.40% 0.63% 0.81% 7,090,895.00  0.40%

 Each 9 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 1,060.00 1,200.00 2,400.00 6,860,754.40  850.00  1,200.00 1,036.67 850.00
 0.13% 0.15% 0.31% 7,090,895.00  0.10%

 Each 18 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 2,500.00 2,000.00 3,000.00 7,355,362.00  3,000.00  3,000.00 2,500.00 2,000.00
 0.61% 0.52% 0.73% 6,887,552.00  0.71%

 Each 147 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 5,000.00 2,600.00 2,300.00 8,896,500.00  0.00  5,000.00 3,800.00 2,600.00
 7.65% 4.46% 3.80% 8,572,859.75  0.00%

 Each 6 Olympic Mountain Loop Improvements - Girdwood 2015 01
 2,500.00 3,900.00 1,200.00 1,899,217.02  3,475.17  3,900.00 3,256.90 2,500.00
 0.56% 0.99% 0.38% 2,364,889.50  0.75%

 EACH 58 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 2,500.00 1,600.00 1,800.00 8,369,299.00  0.00  2,500.00 2,050.00 1,600.00
 1.53% 1.11% 1.25% 8,362,244.00  0.00%

 EACH 3 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 5,000.00 2,500.00 2,000.00 3,992,876.00  3,184.00  5,000.00 3,464.75 2,500.00
 0.39% 0.20% 0.15% 3,749,452.49  0.22%

 Each 8 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 3,120.00 3,874.07 2,456.25 1,682,155.36  0.00  3,874.07 3,497.04 3,120.00
 1.04% 1.78% 1.17% 1,745,059.23  0.00%

 Each 4 Hurst Road Resurfacing 2014 10
 4,700.00 3,500.00 2,000.00 3,616,344.70  3,200.00  4,700.00 3,800.00 3,200.00
 0.67% 0.54% 0.22% 2,595,968.19  0.42%

 Each 38 F M A T S Area Surface Upgrades F F Y 2014 2014 09
 2,000.00 2,000.00 2,000.00 1,652,976.31  2,600.00  2,850.00 2,362.50 2,000.00
 4.50% 4.63% 4.60% 1,642,460.00  5.56%

 Each 120 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 4,250.00 2,500.00 2,000.00 9,147,651.25  0.00  4,250.00 3,375.00 2,500.00
 5.15% 3.45% 2.62% 8,696,000.00  0.00%
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 Each Curb Ramp 608(6)
 LUMP SUM 1 Haines Ferry Terminal Improvements 2014 05

  Bid as:608(7)  CURB RAMPS
 8,500.00 8,000.00 7,500.00 9,722,570.00  10,000.00  10,000.00 8,125.00 6,000.00
 0.05% 0.05% 0.08% 14,979,745.00  0.06%

 EACH 13 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:608 (6)  CURB RAMP

 4,250.00 3,000.00 2,000.00 6,771,019.50  1,500.00  4,250.00 2,916.67 1,500.00
 0.80% 0.58% 0.38% 6,769,000.00  0.26%

 Each 23 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 2,600.00 1,425.00 1,500.00 4,522,558.00  0.00  2,600.00 2,012.50 1,425.00
 1.01% 0.58% 0.76% 5,686,743.30  0.00%

 Each 52 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 1,450.00 1,150.00 1,500.00 6,695,052.00  1,200.00  1,450.00 1,266.67 1,150.00
 1.18% 0.97% 1.17% 6,138,597.00  0.91%

 Each 9 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 2,750.00 2,900.00 1,500.00 2,816,398.00  3,500.00  3,500.00 2,614.17 1,500.00
 0.87% 0.94% 0.48% 2,773,226.95  1.05%

 Each 4 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 1,900.00 2,700.00 2,500.00 10,566,460.90  1,500.00  2,700.00 2,033.33 1,500.00
 0.06% 0.09% 0.09% 11,749,901.68  0.05%

 Each 25 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 1,650.00 1,200.00 1,200.00 14,885,926.75  3,000.00  3,000.00 2,082.40 1,200.00
 0.22% 0.19% 0.20% 15,967,622.06  0.41%

 Each 10 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:608 (6)  Curb Ramp

 0.00 2,000.00 2,000.00 1,900,920.00  0.00  2,000.00 2,000.00 2,000.00
 0.00% 0.95% 1.05% 2,104,176.00  0.00%

 Each 13 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 1,500.00 2,500.00 1,600.00 37,365,951.00  0.00  2,500.00 2,000.00 1,500.00
 0.05% 0.09% 0.06% 36,856,107.57  0.00%

 Each 4 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 1,317.60 1,600.00 1,500.00 22,608,696.41  2,300.00  2,300.00 1,739.20 1,317.60
 0.02% 0.03% 0.03% 25,154,531.94  0.03%

 Each 13 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:608 (6)  Curb Ramp

 0.00 2,000.00 2,000.00 1,468,745.00  0.00  2,000.00 2,000.00 2,000.00
 0.00% 1.80% 1.77% 1,444,140.00  0.00%

 Each 46 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 3,000.00 3,600.00 1,875.00 5,299,183.75  4,500.00  4,500.00 3,700.00 3,000.00
 2.85% 3.46% 1.63% 4,789,467.00  4.01%

 EACH 6 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:608 (6)  CURB RAMP

 2,800.00 2,500.00 1,700.00 2,152,146.00  2,418.85  3,500.00 2,636.48 2,000.00
 0.61% 0.60% 0.47% 2,488,685.10  0.53%
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 Each Curb Ramp 608(6)
 Each 13 North Pole Interchange Pedestrian Facilities 2013 10

 1,290.00 1,100.00 2,000.00 1,812,792.00  1,200.00  2,600.00 1,438.00 1,000.00
 0.94% 0.81% 1.43% 1,766,369.00  0.87%

 Each 6 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 2,243.00 1,950.00 1,600.00 1,023,245.00  0.00  2,243.00 2,096.50 1,950.00
 1.00% 0.96% 0.94% 1,214,605.00  0.00%

 Each 2 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 3,500.00 4,100.00 4,000.00 1,319,324.00  0.00  4,100.00 3,800.00 3,500.00
 0.47% 0.56% 0.61% 1,471,816.50  0.00%

 Each 62 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 3,200.00 3,000.00 2,480.00 3,570,530.00  0.00  3,200.00 3,100.00 3,000.00
 5.10% 4.80% 4.31% 3,872,478.16  0.00%

 Each 4 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
 0.00 1,700.00 2,000.00 804,895.00  0.00  1,700.00 1,700.00 1,700.00

 0.00% 0.68% 0.99% 993,566.75  0.00%
 Each 2 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05

 4,129.50 7,500.00 3,000.00 587,790.00  5,500.00  7,500.00 5,709.83 4,129.50
 1.19% 2.45% 1.02% 611,591.23  1.50%

 Each 8 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 1,000.00 1,900.00 2,500.00 3,685,547.50  1,700.00  1,900.00 1,408.33 1,000.00
 0.24% 0.48% 0.54% 3,172,129.00  0.39%

 Each 29 Johns Road Improvements, Klatt To High View (GF) 2013 05
 1,643.75 1,250.00 1,500.00 4,891,836.00  2,500.00  2,500.00 1,748.44 1,250.00
 1.37% 1.04% 0.89% 3,496,800.96  2.07%

 EACH 22 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 1,500.00 2,700.00 1,500.00 4,291,557.00  0.00  2,700.00 2,100.00 1,500.00
 0.64% 1.18% 0.77% 5,031,578.00  0.00%

 Each 69 Debarr Road Resurfacing (GF) 2013 05
 3,000.00 1,500.00 2,500.00 4,486,554.20  0.00  3,000.00 2,500.00 1,500.00
 4.24% 2.25% 3.84% 4,590,728.10  0.00%

 Each 37 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 1,500.00 2,500.00 2,000.00 8,901,029.00  0.00  2,500.00 2,000.00 1,500.00
 0.71% 1.28% 0.83% 7,227,267.40  0.00%

 Each 51 Halibut Point Road Pavement Rehab 2013 01
 930.00 958.87 2,000.00 19,713,666.00  1,500.00  1,500.00 1,129.62 930.00
 0.24% 0.25% 0.52% 19,292,860.05  0.37%

 Each 29 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 3,250.00 1,500.00 2,286.00 11,596,555.07  4,750.00  4,750.00 3,166.67 1,500.00
 0.80% 0.37% 0.57% 11,698,675.00  1.14%

 Each 13 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 1,500.00 2,000.00 1,876,493.00  0.00  1,500.00 1,500.00 1,500.00

 0.00% 1.03% 1.39% 1,896,296.00  0.00%
 Each 43 Juneau-FFY12 Areawide Paving 2012 11

 0.00 1,600.00 2,000.00 1,731,350.00  0.00  1,600.00 1,600.00 1,600.00
 0.00% 4.10% 4.97% 1,678,831.00  0.00%

 Each 13 Sawmill Creek Road Upgrade 2012 11
 680.00 1,500.00 1,400.00 12,320,919.00  927.00  1,500.00 1,035.67 680.00
 0.07% 0.17% 0.15% 11,789,167.00  0.09%
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 Each Curb Ramp 608(6)
 Each 8 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09

 2,100.00 1,750.00 2,200.00 2,648,822.00  2,000.00  2,100.00 1,680.00 1,150.00
 0.66% 0.55% 0.66% 2,530,821.97  0.59%

 Each 25 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09
 2,240.00 1,900.00 2,400.00 458,058.00  2,700.00  2,700.00 2,353.75 1,900.00
 9.18% 7.93% 13.10% 598,900.00  9.82%

 Each 8 Parks Hwy: Stanley Road Signal 2012 08
 1,392.37 1,970.00 2,200.00 1,793,585.00  1,150.00  1,970.00 1,504.12 1,150.00
 0.66% 1.00% 0.98% 1,573,730.00  0.42%

 Each 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 1,800.00 1,700.00 3,000.00 5,122,591.75  2,000.00  2,000.00 1,687.50 1,250.00
 0.03% 0.03% 0.06% 5,399,661.50  0.03%

 Each 10 North Pole Bike Trail Rehabilitation and Connections 2012 07
 1,900.00 707.00 2,400.00 640,139.00  1,200.00  1,900.00 1,251.75 707.00
 3.07% 1.44% 3.75% 492,497.25  1.76%

 Each 31 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 1,575.00 2,000.00 3,859,894.00  0.00  1,575.00 1,575.00 1,575.00
 0.00% 1.24% 1.61% 3,934,143.55  0.00%

 Each 2 JNU Trout Street Bridge Replacement BR # 1786 2012 06
 5,445.00 2,400.00 1,500.00 874,225.00  2,000.00  5,445.00 3,281.67 2,000.00
 1.38% 0.70% 0.34% 684,226.05  0.46%

 Each 5 Sgy - Pedestrian Improvements 2012 06
 2,500.00 1,752.62 3,000.00 429,140.00  2,500.00  2,500.00 2,250.87 1,752.62
 2.98% 2.17% 3.50% 404,660.20  2.83%

 Each 3 Sgy - Pedestrian Improvements 2012 06
 2,500.00 897.67 3,000.00 429,140.00  2,500.00  2,500.00 1,965.89 897.67
 1.79% 0.67% 2.10% 404,660.20  1.70%

 EACH 12 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 1,550.00 1,490.00 2,000.00 4,261,302.00  1,011.30  1,800.00 1,391.88 1,000.00
 0.56% 0.56% 0.56% 3,199,546.20  0.36%

 Each 12 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 1,525.00 1,100.00 2,500.00 3,502,699.60  1,500.00  1,840.00 1,491.25 1,100.00
 0.56% 0.43% 0.86% 3,098,635.60  0.53%

 Linear Foot or Meter Curb, Type ___ 609(1)
 Linear Foot 741 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11

  Bid as:609(1)  Curb, Type 1
 0.00 55.00 100.00 8,283,871.00  0.00  55.00 55.00 55.00

 0.00% 0.42% 0.89% 9,681,105.00  0.00%
 Linear Foot 207 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:609(1)  Curb, Type Expressway

 48.00 45.00 50.00 20,169,767.00  0.00  48.00 46.50 45.00
 0.06% 0.06% 0.05% 16,614,244.00  0.00%

 Linear Foot 68 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
  Bid as:609(1)  Curb, Type 1

 80.00 90.00 40.00 4,002,012.00  100.00  100.00 85.00 70.00
 0.15% 0.17% 0.07% 3,688,651.61  0.16%
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 Linear Foot or Meter Curb, Type ___ 609(1)
 Linear Foot 169 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
  Bid as:609(1)-A  Curb, Type 20" High

 54.00 22.00 200.00 6,860,754.40  37.00  54.00 37.67 22.00
 0.12% 0.05% 0.49% 7,090,895.00  0.08%

 Linear Foot 107 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
  Bid as:609(1)  Curb, Type 1

 78.00 35.10 40.00 1,682,155.36  0.00  78.00 56.55 35.10
 0.35% 0.22% 0.25% 1,745,059.23  0.00%

 SQUARE FOOT 8 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:501(10)  Repair Concrete Curb

 2,000.00 1,000.00 600.00 11,779,677.80  0.00  2,000.00 1,500.00 1,000.00
 0.12% 0.07% 0.04% 10,891,541.00  0.00%

 LINEAR FOOT 1,100 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:609(9)  LANDSCAPE CURB

 23.40 21.00 80.00 4,261,302.00  14.64  26.00 19.67 13.00
 0.78% 0.72% 2.07% 3,199,546.20  0.48%

 Linear Foot or Meter Curb and Gutter, Type ___ 609(2)
 LINEAR FOOT 118 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
  Bid as:609(2)  Curb and Gutter, Type 1

 0.00 82.00 38.00 5,772,836.00  0.00  82.00 82.00 82.00
 0.00% 0.16% 0.08% 6,157,603.25  0.00%

 Linear Foot 195 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
  Bid as:609(2)  Curb and Gutter, Type I

 52.00 38.00 90.00 467,197.50  45.00  52.00 45.00 38.00
 1.69% 1.46% 3.76% 506,883.56  1.33%

 Linear Foot 7,532 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
  Bid as:609(2)  Curb and Gutter, Type 1

 25.50 30.00 30.00 6,450,221.75  30.00  38.30 28.23 21.00
 3.21% 3.95% 3.50% 5,719,942.36  3.60%

 Linear Foot 655 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06
  Bid as:609(2)  Curb and Gutter, Type 1

 0.00 50.00 60.00 441,550.00  0.00  50.00 50.00 50.00
 0.00% 5.33% 8.90% 614,692.00  0.00%

 Linear Foot 58 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06
 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)
  Bid as:609(2)  Curb and Gutter, Type 1

 100.00 135.45 100.00 3,179,943.50  48.00  135.45 84.31 48.00
 0.19% 0.29% 0.18% 2,706,436.00  0.09%

 Linear Foot 278 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation
  Bid as:609(2)  Curb and Gutter, Type I

 30.00 40.00 35.00 1,378,816.00  36.50  40.00 35.38 30.00
 0.70% 1.00% 0.71% 1,109,658.24  0.84%

 Linear Foot 34,000 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:609(2)  Curb and Gutter, Type I

 25.85 20.00 20.00 40,373,362.02  46.00  46.00 30.71 20.00
 2.32% 1.86% 1.68% 36,616,095.00  3.91%

 No Conversion
Page: 454No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
609(2)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter Curb and Gutter, Type ___ 609(2)
 Linear Foot 515 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05

 Boulevard Pathway
  Bid as:609(2)  Curb and Gutter, Type 1

 39.00 40.00 50.00 789,287.50  51.00  51.00 44.73 39.00
 2.68% 3.06% 3.26% 672,850.00  3.32%

 Linear Foot 11,430 FMATS Yukon Drive Improvements 2018 05
  Bid as:609(2)  Curb and Gutter, Type 1

 20.00 24.00 30.00 2,468,430.52  18.50  25.00 21.88 18.50
 10.99% 13.21% 13.89% 2,077,000.62  9.90%

 Linear Foot 1,655 FMATS Area Surface Upgrades FFY2018 2018 04
  Bid as:609(2)  Curb and Gutter, Type 1

 35.00 32.00 30.00 2,997,119.75  32.00  35.00 33.00 32.00
 2.25% 2.08% 1.66% 2,540,773.50  1.90%

 Linear Foot 3,931 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:609(2)  Curb and Gutter, Type 1

 60.00 60.00 50.00 4,738,988.60  0.00  60.00 60.00 60.00
 4.96% 5.05% 4.15% 4,674,097.00  0.00%

 Linear Foot 1,880 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:609(2)  Curb and Gutter, Type 1
 30.00 30.00 35.00 9,927,018.00  50.00  50.00 36.67 30.00
 0.61% 0.66% 0.66% 8,532,028.00  0.90%

 Linear Foot 4,358 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:609(2)  Curb and Gutter, Type 1

 0.00 55.00 50.00 8,283,871.00  0.00  55.00 55.00 55.00
 0.00% 2.48% 2.63% 9,681,105.00  0.00%

 Linear Foot 872 Birch Hill Bicycle and Pedestrian Facility 2017 07
  Bid as:609(2)  Curb and Gutter, Type 1

 24.00 27.00 25.00 1,605,998.00  33.00  33.00 27.00 24.00
 1.17% 1.44% 1.36% 1,634,123.00  1.54%

 Linear Foot 702 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
  Bid as:609(2)  Curb and Gutter, Type 1

 40.00 55.00 65.00 11,372,910.00  50.00  60.00 51.25 40.00
 0.30% 0.44% 0.40% 8,695,855.00  0.35%

 Linear Foot 3,600 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:609(2)  Curb and Gutter, Type I

 75.00 18.00 35.00 10,577,766.00  0.00  75.00 46.50 18.00
 2.51% 0.65% 1.19% 9,986,105.00  0.00%

 Linear Foot 3,940 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:609(2)  Curb And Gutter, All Types

 36.50 34.00 30.00 5,568,712.00  30.00  50.00 36.07 30.00
 3.00% 2.88% 2.12% 4,648,330.25  2.37%

 LINEAR FOOT 643 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation
  Bid as:609(2)  CURB AND GUTTER, TYPE 1

 55.00 36.00 30.00 2,303,200.50  60.00  60.00 50.33 36.00
 1.60% 1.12% 0.84% 2,066,575.00  1.72%

 Linear Foot 4,059 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization
  Bid as:609(2)  Curb and Gutter, Type I

 33.00 29.73 35.00 4,329,338.00  43.40  52.00 37.02 22.00
 3.58% 3.39% 3.28% 3,554,977.97  4.58%
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 Linear Foot or Meter Curb and Gutter, Type ___ 609(2)
 Linear Foot 540 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03

  Bid as:609(2)  Curb and Gutter, Type 1
 28.00 26.00 30.00 909,592.50  28.00  29.00 27.75 26.00
 1.63% 1.64% 1.78% 858,231.00  1.52%

 Linear Foot 960 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02
  Bid as:609(2)  Curb and Gutter, Type I

 35.00 30.00 46.00 440,289.00  34.00  47.00 37.00 30.00
 6.41% 6.08% 10.03% 473,904.00  5.93%

 Linear Foot 1,428 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court
  Bid as:609(2)  Curb and Gutter, Type 1

 34.00 30.00 50.00 823,610.80  30.00  34.00 30.08 26.50
 7.04% 6.26% 8.67% 684,191.00  5.71%

 Linear Foot 19,300 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:609(2)  Curb and Gutter, Type 1

 24.00 20.00 25.00 19,956,166.00  30.00  30.00 25.80 20.00
 1.89% 1.77% 2.42% 21,769,589.00  2.35%

 Linear Foot 931 Skagway - Replace Captain William Henry Moore Bridge 2016 12
  Bid as:609(2)  Curb and Gutter, Type 1

 70.00 46.50 50.00 13,708,375.00  75.00  75.00 62.10 46.50
 0.32% 0.23% 0.34% 18,907,425.83  0.32%

 Linear Foot 10,022 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:609(2)  Curb and Gutter, Type 1

 40.00 22.00 45.00 11,012,857.50  25.00  40.00 29.00 22.00
 3.49% 2.00% 4.10% 10,998,773.50  2.13%

 Linear Foot 2,830 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:609(2)  Curb and Gutter, Type I

 39.00 30.00 45.00 10,304,726.50  70.00  70.00 44.75 30.00
 1.21% 1.07% 1.24% 7,898,725.72  2.14%

 Linear Foot 4,395 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:609(2)-A  Curb and Gutter, Type 1

 25.00 22.00 25.00 11,382,512.50  23.00  25.00 23.33 22.00
 1.19% 1.08% 0.97% 8,963,033.20  0.97%

 Linear Foot 2,211 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:609(2)-B  Curb and Gutter, Type 1

 28.00 26.00 45.00 11,382,512.50  31.00  31.00 28.33 26.00
 0.67% 0.64% 0.87% 8,963,033.20  0.65%

 Linear Foot 1,480 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)
  Bid as:609(2)  Curb and Gutter, Type I

 48.00 45.00 50.00 5,148,790.00  30.00  48.00 42.00 30.00
 1.31% 1.28% 1.44% 5,198,106.50  0.81%

 Linear Foot 4,220 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:609(2) K  Curb and Gutter, Type 1

 34.50 25.50 18.00 4,176,627.00  31.50  36.00 31.42 25.50
 3.46% 2.56% 1.82% 4,196,232.00  3.09%
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 Linear Foot or Meter Curb and Gutter, Type ___ 609(2)
 Linear Foot 3,177 Seward Highway: 92nd Avenue Connector 2016 02

  Bid as:609(2)  Curb and Gutter, Type I
 21.00 28.00 35.00 10,582,033.50  27.00  31.81 27.26 21.00
 0.66% 0.89% 1.05% 9,982,119.90  0.83%

 Linear Foot 7,860 Lucus Road Improvements 2016 01
  Bid as:609(2)  Curb and Gutter, Type 1

 20.50 23.50 25.00 5,467,968.00  20.00  34.37 24.59 20.00
 3.35% 3.98% 3.59% 4,639,288.00  3.18%

 Linear Foot 566 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:609(2)  Curb and Gutter, Type 1

 48.00 45.00 40.00 20,169,767.00  0.00  48.00 46.50 45.00
 0.15% 0.15% 0.11% 16,614,244.00  0.00%

 Linear Foot 10,773 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:609(2)  Curb And Gutter, Type 1

 32.50 38.64 22.00 39,443,973.00  25.00  38.64 31.83 25.00
 0.83% 1.02% 0.60% 40,745,592.41  0.63%

 Linear Foot 727 College Road Right Turn Lanes 2015 10
  Bid as:609(2)  Curb and Gutter, Type Standard

 30.00 23.70 38.00 856,823.00  28.00  42.00 30.74 23.70
 2.22% 1.82% 3.22% 947,198.45  2.05%

 Linear Foot 1,557 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:609(2)  Curb and Gutter, Type I
 64.80 45.00 60.00 4,139,213.00  47.00  64.80 52.10 44.00
 2.16% 1.51% 2.26% 4,631,344.00  1.57%

 Linear Foot 1,209 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:609(8)  Doweled Curb
 46.80 40.00 75.00 4,139,213.00  40.00  46.80 40.72 38.00
 1.21% 1.04% 2.19% 4,631,344.00  1.04%

 Linear Foot 6,170 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:609(2)  Curb and Gutter, Type 1

 25.00 40.00 35.00 8,216,121.50  0.00  40.00 32.50 25.00
 2.24% 3.65% 2.63% 6,769,856.00  0.00%

 Linear Foot 1,055 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
  Bid as:609(2)  Curb and Gutter, Type I

 120.00 82.00 50.00 4,594,077.50  0.00  120.00 101.00 82.00
 3.72% 2.64% 1.15% 3,271,889.38  0.00%

 Linear Foot 109 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
  Bid as:609(2)b  Curb and Gutter, Type I

 35.00 40.00 45.00 2,382,122.50  35.00  45.00 38.75 35.00
 0.17% 0.21% 0.21% 2,092,727.00  0.15%

 Linear Foot 6,620 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:609(2)  Curb and Gutter, Type I

 20.00 25.00 20.00 46,690,634.00  30.00  33.65 28.03 20.00
 0.30% 0.39% 0.28% 42,094,598.00  0.43%
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 Linear Foot or Meter Curb and Gutter, Type ___ 609(2)
 Linear Foot 140 West Anchorage Roads Pavement Preservation 2015 06

  Bid as:609(2)  Curb and Gutter, Type I
 73.00 40.00 34.00 2,468,197.60  0.00  73.00 56.50 40.00
 0.34% 0.25% 0.19% 2,243,415.64  0.00%

 Linear Foot 1,082 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:609(2)  Curb and Gutter, Type 1

 35.00 25.00 30.00 5,459,443.00  0.00  35.00 30.00 25.00
 0.71% 0.51% 0.59% 5,296,083.00  0.00%

 Linear Foot 7,786.7 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue
  Bid as:609(2)  Curb and Gutter, All Types

 45.00 27.00 30.00 2,203,697.00  60.00  60.00 44.00 27.00
 13.85% 8.41% 10.60% 2,499,849.30  17.22%

 Linear Foot 3,490 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation
  Bid as:609(2)  Curb and Gutter, Type I

 19.45 40.00 45.00 5,256,540.00  0.00  40.00 29.73 19.45
 1.45% 3.39% 2.99% 4,114,207.50  0.00%

 Linear Foot 2,703 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
  Bid as:609(2A)  Curb & Gutter, All Types

 36.20 40.00 30.00 1,838,794.00  32.00  40.00 32.87 28.00
 4.91% 5.43% 4.41% 1,990,576.00  4.12%

 Linear Foot 250 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements 
  Bid as:609(2)  Curb and Gutter, Type I

 68.00 34.00 55.00 7,122,545.80  35.00  68.00 45.67 34.00
 0.20% 0.10% 0.19% 8,240,476.20  0.10%

 Linear Foot 9,830 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:609(2)  Curb and Gutter, Type 1

 25.50 23.00 22.00 6,860,754.40  26.00  26.00 24.83 23.00
 3.41% 3.19% 3.15% 7,090,895.00  3.22%

 Linear Foot 1,528 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:609(2)-A  Curb and Gutter, Type 1

 34.00 22.00 30.00 6,860,754.40  26.00  34.00 27.33 22.00
 0.71% 0.47% 0.67% 7,090,895.00  0.50%

 Linear Foot 890 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
  Bid as:609(2)  Curb and Gutter, Type 1

 61.00 40.00 30.00 7,355,362.00  50.00  61.00 50.33 40.00
 0.74% 0.52% 0.36% 6,887,552.00  0.58%

 Linear Foot 4,007 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:609(2)  Curb and Gutter, Type 1

 55.00 40.00 35.00 8,896,500.00  0.00  55.00 47.50 40.00
 2.29% 1.87% 1.58% 8,572,859.75  0.00%

 Linear Foot 260 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:609(8)  Curb and Gutter, Steel Faced

 65.00 92.00 50.00 1,899,217.02  102.26  150.00 94.16 65.00
 0.63% 1.01% 0.68% 2,364,889.50  0.95%
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 Linear Foot or Meter Curb and Gutter, Type ___ 609(2)
 Linear Foot 125 Olympic Mountain Loop Improvements - Girdwood 2015 01

  Bid as:609(2)  Curb and Gutter, Type 1
 60.00 67.00 25.00 1,899,217.02  78.88  78.88 61.86 37.00
 0.28% 0.35% 0.16% 2,364,889.50  0.35%

 LINEAR FOOT 13,465 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:609(2)  CURB AND GUTTER, TYPE I

 65.00 50.00 35.00 8,369,299.00  0.00  65.00 57.50 50.00
 9.25% 8.05% 5.63% 8,362,244.00  0.00%

 Linear Foot 30 Ktn - Advanced Water Street Trunk Relocation 2014 12
  Bid as:609(2)  Curb and Gutter, Type 1

 55.00 57.50 15.00 4,216,665.00  0.00  57.50 56.25 55.00
 0.04% 0.05% 0.01% 3,339,289.99  0.00%

 LINEAR FOOT 265 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation
  Bid as:609(2)  CURB AND GUTTER, TYPE 1

 50.00 36.00 35.00 3,992,876.00  42.00  50.00 40.00 32.00
 0.35% 0.25% 0.23% 3,749,452.49  0.25%

 Linear Foot 24 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:609(2)  Curb and Gutter, Type I

 67.50 69.00 75.00 1,217,993.50  100.00  150.00 87.19 50.00
 0.13% 0.14% 0.15% 1,178,369.00  0.19%

 Linear Foot 1,081 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
  Bid as:609(2)  Curb and Gutter, Type 1

 40.00 35.10 40.00 1,682,155.36  0.00  40.00 37.55 35.10
 1.81% 2.17% 2.57% 1,745,059.23  0.00%

 Linear Foot 196 Hurst Road Resurfacing 2014 10
  Bid as:609(2)  Curb and Gutter, Type I

 41.00 40.00 40.00 3,616,344.70  42.00  42.00 41.00 40.00
 0.29% 0.30% 0.22% 2,595,968.19  0.27%

 Linear Foot 850 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue
  Bid as:609(2)  Curb and Gutter, Type I

 30.00 75.00 30.00 1,258,215.00  0.00  75.00 52.50 30.00
 1.52% 4.58% 2.03% 1,390,904.64  0.00%

 Linear Foot 1,019 F M A T S Area Surface Upgrades F F Y 2014 2014 09
  Bid as:609(2)  Curb and Gutter, Type I

 42.00 40.00 40.00 1,652,976.31  52.50  52.50 46.13 40.00
 2.53% 2.48% 2.47% 1,642,460.00  3.01%

 Linear Foot 25 Chena Small Tracts Improvements 2014 09
  Bid as:609(2)  Curb and Gutter, Type 1

 80.00 40.00 40.00 1,174,619.10  57.00  91.09 67.02 40.00
 0.18% 0.09% 0.09% 1,063,885.00  0.12%

 Linear Foot 1,208 Central Region Highway Data Equipment 2012 2014 09
  Bid as:609(2)  Curb and Gutter, Type I

 60.00 55.00 35.00 3,992,258.00  0.00  60.00 57.50 55.00
 1.24% 1.46% 1.06% 4,551,390.00  0.00%

 Linear Foot 163 F M A T S Street Light Conversion - Stage I I I 2014 07
  Bid as:609(2)  Curb and Gutter, Type 1

 31.17 32.00 32.00 1,174,143.00  95.00  95.00 48.59 31.17
 0.43% 0.50% 0.44% 1,046,353.50  1.07%

 Linear Foot 5,003 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1
  Bid as:609(2)  Curb and Gutter, Type 1

 34.00 55.00 30.00 9,147,651.25  0.00  55.00 44.50 34.00
 1.72% 3.16% 1.64% 8,696,000.00  0.00%

 No Conversion
Page: 459No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
609(2)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter Curb and Gutter, Type ___ 609(2)
 LINEAR FOOT 1,552 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:609 (2)  CURB AND GUTTER, TYPE 1

 48.00 45.00 30.00 6,771,019.50  20.00  48.00 37.67 20.00
 1.08% 1.03% 0.69% 6,769,000.00  0.41%

 Linear Foot 3,269 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:609(2A)  Curb and Gutter, All Types

 32.00 18.95 30.00 4,522,558.00  0.00  32.00 25.48 18.95
 1.77% 1.09% 2.17% 5,686,743.30  0.00%

 Linear Foot 5,340 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
  Bid as:609(2)  Curb and Gutter, Type I

 14.95 24.00 20.00 2,816,398.00  24.00  26.00 20.99 14.95
 2.80% 4.62% 3.79% 2,773,226.95  4.27%

 Linear Foot 20 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation
  Bid as:609(2)  Curb and Gutter, Type I

 50.00 80.00 30.00 3,050,225.50  50.00  80.00 60.00 50.00
 0.03% 0.06% 0.02% 2,798,425.79  0.03%

 Linear Foot 231 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:609(2)  Curb and Gutter, Type 1

 30.00 75.00 50.00 10,566,460.90  50.00  75.00 51.67 30.00
 0.05% 0.15% 0.11% 11,749,901.68  0.09%

 Linear Foot 18,105 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:609(2)  Curb and Gutter, Type I

 25.50 15.00 15.00 14,885,926.75  25.00  25.50 20.73 15.00
 2.51% 1.70% 1.82% 15,967,622.06  2.45%

 Linear Foot 444 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:609 (2)  Curb and Gutter, Type 1

 0.00 45.00 35.00 1,900,920.00  0.00  45.00 45.00 45.00
 0.00% 0.95% 0.82% 2,104,176.00  0.00%

 Linear Foot 11,600 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:609(2)  Curb and Gutter

 15.00 20.00 20.00 37,365,951.00  0.00  20.00 17.50 15.00
 0.46% 0.63% 0.62% 36,856,107.57  0.00%

 Linear Foot 1,621 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:609(2A)  Curb and Gutter, Standard Curb and Gutter, Type 1

 32.40 39.00 40.00 22,608,696.41  45.00  45.00 38.80 32.40
 0.19% 0.25% 0.29% 25,154,531.94  0.25%

 Linear Foot 2,156 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:609(2B)  Curb and Gutter, Expressway Curb and Gutter,
 Type 1

 32.40 34.00 40.00 22,608,696.41  35.00  35.00 33.80 32.40
 0.25% 0.29% 0.38% 25,154,531.94  0.25%

 Linear Foot 1,925 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:609 (2)  Curb and Gutter, Type 1

 0.00 35.00 50.00 1,468,745.00  0.00  35.00 35.00 35.00
 0.00% 4.67% 6.55% 1,444,140.00  0.00%
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 Linear Foot or Meter Curb and Gutter, Type ___ 609(2)
 LINEAR FOOT 3,160 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:609 (2)  CURB AND GUTTER, TYPE 1

 37.00 31.00 25.00 2,152,146.00  43.45  55.00 37.74 25.00
 4.26% 3.94% 3.67% 2,488,685.10  4.99%

 Linear Foot 210 Airport Way Preventive Maintenance - Stage I 2013 10
  Bid as:609(2)  Curb and Gutter, Type I

 30.00 65.00 55.00 5,616,358.46  30.00  65.00 41.67 30.00
 0.12% 0.25% 0.21% 5,388,088.84  0.11%

 Linear Foot 7,580 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:609(2)  Curb and Gutter, Type I

 20.00 22.00 30.00 1,812,792.00  25.00  44.00 26.00 19.00
 8.46% 9.44% 12.54% 1,766,369.00  10.53%

 Linear Foot 675 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID
  Bid as:609(2)  Curb and Gutter, Type 1

 45.00 38.50 40.00 1,023,245.00  0.00  45.00 41.75 38.50
 2.25% 2.14% 2.64% 1,214,605.00  0.00%

 Linear Foot 82 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
  Bid as:609(2)  Curb and Gutter, Type I

 45.00 55.00 75.00 1,319,324.00  0.00  55.00 50.00 45.00
 0.25% 0.31% 0.47% 1,471,816.50  0.00%

 Linear Foot 1,450 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
  Bid as:609(2)  Curb and Gutter, Type 1

 31.00 50.00 30.00 3,570,530.00  0.00  50.00 40.50 31.00
 1.16% 1.87% 1.22% 3,872,478.16  0.00%

 Linear Foot 1,790 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
  Bid as:609(2)  Curb and Gutter, Type 1

 0.00 55.60 45.00 804,895.00  0.00  55.60 55.60 55.60
 0.00% 10.02% 10.01% 993,566.75  0.00%

 Linear Foot 3,515 FMATS Area Surface Upgrades FFY2013 2013 05
  Bid as:609(2)  Curb and Gutter, Type 1

 18.46 21.00 35.00 1,403,882.75  21.00  21.00 20.12 18.46
 5.52% 6.37% 8.76% 1,159,171.29  5.98%

 Linear Foot 379 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:609(2)  Curb and Gutter, 4" Mountable

 28.00 47.00 50.00 3,685,547.50  37.00  47.00 35.17 28.00
 0.31% 0.56% 0.51% 3,172,129.00  0.40%

 Linear Foot 5,150 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:609(2)  Curb and Gutter, Type I

 19.50 15.45 30.00 4,891,836.00  23.00  23.00 20.24 15.45
 2.88% 2.28% 3.16% 3,496,800.96  3.38%

 Linear Foot 2,600 Debarr Road Resurfacing (GF) 2013 05
  Bid as:609(2)  Curb and Gutter, Type 1

 50.00 27.00 25.00 4,486,554.20  0.00  50.00 40.33 27.00
 2.66% 1.53% 1.45% 4,590,728.10  0.00%

 Linear Foot 2,247 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
  Bid as:609(2)  Curb and Gutter, Type I

 30.00 50.00 30.00 8,901,029.00  0.00  50.00 40.00 30.00
 0.86% 1.55% 0.76% 7,227,267.40  0.00%
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 Linear Foot or Meter Curb and Gutter, Type ___ 609(2)
 Linear Foot 525 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

  Bid as:609(2)  Curb and Gutter, Type 1
 44.00 40.00 45.00 8,364,460.00  0.00  44.00 42.00 40.00
 0.24% 0.23% 0.28% 9,118,342.00  0.00%

 Linear Foot 236 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:609(2)  Curb and Gutter, Type 1

 40.00 35.00 50.00 9,322,172.00  75.00  75.00 50.00 35.00
 0.12% 0.11% 0.13% 7,822,574.00  0.21%

 Linear Foot 2,969 Halibut Point Road Pavement Rehab 2013 01
  Bid as:609(2)  Curb and Gutter, Type 1

 40.00 34.10 40.00 19,713,666.00  30.00  40.00 34.70 30.00
 0.60% 0.52% 0.60% 19,292,860.05  0.43%

 Linear Foot 1,030 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:609(2)  Curb and Gutter, Type 1

 0.00 35.00 45.00 1,876,493.00  0.00  35.00 35.00 35.00
 0.00% 1.90% 2.47% 1,896,296.00  0.00%

 Linear Foot 75 Juneau-FFY12 Areawide Paving 2012 11
  Bid as:609(2)  Curb and Gutter, Type 1

 0.00 50.00 45.00 1,731,350.00  0.00  50.00 50.00 50.00
 0.00% 0.22% 0.19% 1,678,831.00  0.00%

 Linear Foot 12,093 Sawmill Creek Road Upgrade 2012 11
  Bid as:609(2)  Curb and Gutter, Type 1

 24.00 20.00 35.00 12,320,919.00  37.00  37.00 27.00 20.00
 2.27% 2.05% 3.44% 11,789,167.00  3.41%

 Linear Foot 1,616 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10
  Bid as:609(2)  Curb and Gutter, Type 1

 30.00 38.00 37.00 868,420.50  35.00  38.00 34.33 30.00
 8.84% 11.45% 6.89% 536,333.83  8.81%

 Linear Foot 576 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
  Bid as:609(2)  Curb and Gutter, Type I

 43.00 33.00 30.00 2,648,822.00  50.00  50.00 39.90 23.50
 0.97% 0.75% 0.65% 2,530,821.97  1.06%

 Linear Foot 90 SGY: State Street Sidewalk Repair 2012 09
  Bid as:609(2)  Curb and Gutter, Type I

 34.50 66.75 50.00 79,200.00  52.50  66.75 51.25 34.50
 3.38% 10.13% 5.68% 59,324.00  5.04%

 Linear Foot 2,237 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09
  Bid as:609(2)  Curb and Gutter, Type 1

 44.00 45.00 40.00 458,058.00  37.00  52.00 44.50 37.00
 16.13% 16.81% 19.53% 598,900.00  12.04%

 Linear Foot 350 Lake Hood Strip RPZ Land Acquisition 2012 08
  Bid as:609(2)  Curb and Gutter, Type I

 31.08 33.66 25.00 686,991.00  36.26  36.26 33.25 31.08
 2.22% 2.66% 1.27% 442,368.44  2.50%

 Linear Foot 403 Parks Hwy: Stanley Road Signal 2012 08
  Bid as:609(2)  Curb and Gutter, Type I

 35.14 35.00 30.00 1,793,585.00  25.00  35.14 31.71 25.00
 0.83% 0.90% 0.67% 1,573,730.00  0.46%

 LINEAR FOOT 3,764 Petersburg Road Improvements/Sewer Main Repairs 2012 07
  Bid as:609(2)  CURB AND GUTTER, TYPE I

 30.00 40.00 40.00 3,174,299.00  0.00  40.00 35.00 30.00
 2.86% 4.00% 4.74% 3,761,496.00  0.00%
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 Linear Foot or Meter Curb and Gutter, Type ___ 609(2)
 Linear Foot 200 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
  Bid as:609(2A)  Curb and Gutter, All Types

 38.00 32.00 35.00 5,122,591.75  34.00  38.00 31.63 22.50
 0.14% 0.12% 0.14% 5,399,661.50  0.11%

 Linear Foot 200 F M A T S   L E D  STREET  LIGHT  CONVERSION  STAGE  I I 2012 07
  Bid as:609(2)  Curb and Gutter, Type 1

 80.26 89.60 40.00 1,683,870.00  36.38  160.00 93.25 36.38
 1.03% 1.19% 0.48% 1,502,091.00  0.44%

 Linear Foot 1,809 North Pole Bike Trail Rehabilitation and Connections 2012 07
  Bid as:609(2)  Curb and Gutter, Type 1

 35.00 32.00 40.00 640,139.00  36.00  36.00 34.50 32.00
 10.23% 11.75% 11.30% 492,497.25  9.55%

 Linear Foot 670 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:609(2)  Curb and Gutter, Type I

 30.00 30.00 50.00 9,015,968.53  35.00  35.00 29.92 22.00
 0.26% 0.26% 0.37% 7,589,893.00  0.30%

 Linear Foot 5,773 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:609(2)  Curb and Gutter, Type 1

 0.00 44.50 45.00 3,859,894.00  0.00  44.50 44.50 44.50
 0.00% 6.53% 6.73% 3,934,143.55  0.00%

 Linear Foot 100 JNU Trout Street Bridge Replacement BR # 1786 2012 06
  Bid as:609(2)  Curb and Gutter, Type 1

 38.50 45.00 30.00 874,225.00  63.00  63.00 48.83 38.50
 0.49% 0.66% 0.34% 684,226.05  0.72%

 Linear Foot 300 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
  Bid as:609(2)  Curb and Gutter, Type I

 30.00 48.00 35.00 5,897,230.00  53.75  53.75 43.92 30.00
 0.17% 0.30% 0.18% 4,799,275.50  0.30%

 Linear Foot 690 Egan/yandukin Intersection Safety Enhancements 2012 04
  Bid as:609(2)  Curb and Gutter, Type I

 0.00 45.00 45.00 559,300.00  0.00  45.00 45.00 45.00
 0.00% 4.82% 5.55% 643,875.00  0.00%

 LINEAR FOOT 745 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:609(2A)  CURB AND GUTTER, ALL TYPES

 33.00 26.00 40.00 4,261,302.00  23.70  33.00 28.12 23.70
 0.75% 0.61% 0.70% 3,199,546.20  0.52%

 Linear Foot 748 South Cushman Street - Mitchell Expressway To Sanduri Street  2012 01
  Bid as:609(2)  Curb and Gutter, Type I

 52.50 50.00 35.00 3,502,699.60  33.00  52.50 43.38 33.00
 1.19% 1.21% 0.75% 3,098,635.60  0.73%

 Linear Foot or Each Backing Curb 609(3)
 Linear Foot 164 Hurst Road Resurfacing 2014 10

 1.00 30.00 30.00 3,616,344.70  29.00  30.00 20.00 1.00
 0.01% 0.19% 0.14% 2,595,968.19  0.15%

 Linear Foot 551 F M A T S Area Surface Upgrades F F Y 2014 2014 09
 32.00 30.00 30.00 1,652,976.31  28.00  42.00 33.00 28.00
 1.04% 1.01% 1.00% 1,642,460.00  0.87%
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 Linear Foot or Each Backing Curb 609(3)
 Linear Foot 68.5 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02

 33.00 55.00 25.00 10,566,460.90  50.00  55.00 46.00 33.00
 0.02% 0.03% 0.02% 11,749,901.68  0.03%

 Linear Foot 475 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09
 30.00 30.00 20.00 458,058.00  26.00  42.00 32.00 26.00
 2.33% 2.38% 2.07% 598,900.00  1.80%

 LINEAR FOOT 34 Petersburg Road Improvements/Sewer Main Repairs 2012 07
 45.00 40.00 20.00 3,174,299.00  0.00  45.00 42.50 40.00
 0.04% 0.04% 0.02% 3,761,496.00  0.00%

 Linear Foot 44 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 19.50 20.00 30.00 3,502,699.60  22.00  47.00 27.13 19.50
 0.03% 0.03% 0.04% 3,098,635.60  0.03%

 Linear Foot or Meter Asphalt Curb 609(4)
 LINEAR FOOT 5,873 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10

 7.00 10.00 10.00 9,992,599.00  10.00  16.34 10.73 7.00
 0.46% 0.68% 0.59% 8,594,153.05  0.65%

 Cubic Yard or Cubic Ditch Lining 610(1)
 Meter

 Ton 1,243 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 100.00 50.00 60.00 21,880,949.00  35.00  100.00 71.43 35.00
 0.61% 0.33% 0.34% 18,937,554.72  0.20%

 Cubic Yard 12 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 75.00 300.00 60.00 37,091,619.00  150.00  300.00 168.75 75.00
 0.00% 0.01% 0.00% 36,149,513.00  0.00%

 Cubic Yard 12,600 Old Nenana/Ester Hill Rehabilitation 2017 09
 40.00 30.00 23.00 12,088,084.00  41.00  41.00 37.00 30.00
 3.64% 3.02% 2.40% 12,499,865.00  3.59%

 Cubic Yard 100 Birch Hill Bicycle and Pedestrian Facility 2017 07
 55.00 50.00 65.00 1,605,998.00  52.00  55.00 51.75 50.00
 0.31% 0.31% 0.40% 1,634,123.00  0.28%

 Station 7.1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 2,500.00 2,500.00 1,000.00 1,650,040.00  0.00  2,500.00 2,500.00 2,500.00
 0.89% 1.09% 0.43% 1,624,145.00  0.00%

 Cubic Yard 483 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
 56.00 115.00 40.00 7,253,394.00  40.00  163.00 82.99 25.00
 0.36% 0.87% 0.27% 6,367,197.00  0.24%

 Cubic Yard 112 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:611(1)-A  Riprap, Class I

 60.00 125.00 100.00 8,896,116.75  100.00  125.00 96.19 60.00
 0.07% 0.16% 0.13% 8,683,260.00  0.10%

 Cubic Yard 280 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 60.00 30.00 40.00 8,896,116.75  60.00  100.00 59.76 30.00
 0.17% 0.10% 0.13% 8,683,260.00  0.15%

 TON 1,550 North Fork Road Bridge Erosion Repair 2016 10
 50.00 25.00 67.50 1,251,866.50  23.00  80.00 46.13 23.00
 6.29% 3.44% 8.36% 1,126,214.70  2.82%
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 Cubic Yard or Cubic Ditch Lining 610(1)
 Meter

 Cubic Yard 260 Parks Highway MP 235 Drainage Improvements 2015 08
 0.00 60.00 50.00 499,782.50  0.00  60.00 60.00 60.00

 0.00% 2.57% 2.60% 607,950.00  0.00%
 Cubic Yard 260 Olympic Mountain Loop Improvements - Girdwood 2015 01

 129.00 32.00 40.00 1,899,217.02  121.59  180.00 112.70 32.00
 1.25% 0.35% 0.55% 2,364,889.50  1.13%

 Cubic Yard 2,121 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 28.13 40.00 11,714,375.75  0.00  28.13 27.57 27.00

 0.00% 0.56% 0.72% 10,727,261.00  0.00%
 Cubic Yard 1,300 Portage Glacier Road Embankment Stabilization 2014 08

 140.00 22.00 40.00 1,246,015.00  107.00  140.00 80.50 22.00
 7.14% 1.60% 4.17% 1,782,765.00  5.20%

 Cubic Yard 62 Richardson Highway Fairbanks New Weigh Station 2014 06
 62.00 60.00 95.00 13,111,936.66  61.59  62.00 58.40 50.00
 0.03% 0.03% 0.04% 11,172,615.00  0.03%

 Cubic Yard 163 Richardson Highway Fairbanks New Weigh Station 2014 06
 62.00 60.00 95.00 13,111,936.66  47.85  62.00 54.96 47.85
 0.09% 0.09% 0.12% 11,172,615.00  0.06%

 Lump Sum 1 Road to Tanana-Stage 1 2014 05
 300,000.00 100,000.00 84,150.00 12,066,042.35  112,590.00  300,000.00 148,518.00 100,000.00

 2.56% 0.94% 0.70% 10,650,924.70  0.74%
 Cubic Yard 175 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04

 100.00 81.00 80.00 2,816,398.00  150.00  150.00 85.31 60.00
 0.61% 0.51% 0.50% 2,773,226.95  0.88%

 Cubic Yard 10.9 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 200.00 150.00 55.00 10,566,460.90  250.00  250.00 200.00 150.00
 0.02% 0.01% 0.01% 11,749,901.68  0.02%

 Cubic Yard 1,039 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 110.00 80.00 100.00 12,285,657.50  72.00  125.00 96.75 72.00
 1.08% 0.81% 0.85% 10,295,938.00  0.70%

 Cubic Yard 13 North Pole Interchange Pedestrian Facilities 2013 10
 310.00 80.00 100.00 1,812,792.00  92.00  310.00 170.40 80.00
 0.22% 0.06% 0.07% 1,766,369.00  0.07%

 Cubic Yard 110 Potter Road Surfacing 2013 08
 150.00 68.00 30.00 947,235.60  60.00  150.00 92.67 60.00
 1.84% 0.89% 0.35% 835,888.12  0.64%

 Cubic Yard 30 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06
 576.00 1,100.00 65.00 1,063,285.00  500.00  1,100.00 725.33 500.00
 0.82% 1.71% 0.18% 1,931,426.00  0.43%

 Cubic Yard 20,100 Top of the World Highway MP 0-13 Rehab 2012 07
 26.00 30.00 30.00 19,224,820.50  35.00  38.00 31.40 26.00
 3.35% 3.88% 3.14% 15,555,427.00  4.14%

 Cubic Yard 5 Egan/yandukin Intersection Safety Enhancements 2012 04
 0.00 50.00 100.00 559,300.00  0.00  50.00 50.00 50.00

 0.00% 0.04% 0.09% 643,875.00  0.00%
 Cubic Yard 120 Dalton Highway MP 11-18 Reconstruction 2012 01

 200.00 31.00 50.00 22,264,161.25  56.00  200.00 74.30 27.70
 0.14% 0.02% 0.03% 16,424,451.50  0.03%
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 Ton or Megagram Ditch Lining 610(2)
 Ton 2,797 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

 60.00 75.00 50.00 5,152,880.75  50.00  75.00 61.67 50.00
 3.27% 4.14% 2.71% 5,068,927.80  2.72%

 Ton 750 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 24.25 200.00 40.00 40,373,362.02  50.00  200.00 80.56 24.25
 0.05% 0.41% 0.07% 36,616,095.00  0.09%

 Ton 9,838 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 35.00 50.00 44.00 8,914,415.00  56.00  60.00 43.31 25.00
 4.55% 6.56% 4.86% 7,494,742.75  7.23%

 Cubic Yard 200 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:610(1)  Ditch Lining

 29.00 80.00 70.00 4,738,988.60  0.00  80.00 54.50 29.00
 0.12% 0.34% 0.30% 4,674,097.00  0.00%

 Ton 28 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 100.00 220.00 200.00 13,812,485.00  200.00  675.00 231.26 90.00
 0.02% 0.05% 0.04% 12,869,961.50  0.04%

 Ton 3,220 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 85.00 150.00 50.00 27,839,413.30  89.00  150.00 95.19 79.13
 0.92% 1.66% 0.58% 29,100,627.40  0.96%

 Cubic Yard 30 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
  Bid as:610(1)  Ditch Lining

 228.00 500.00 80.00 6,379,327.00  200.00  500.00 286.46 117.00
 0.09% 0.21% 0.04% 7,065,003.00  0.08%

 Ton 35 Soldotna: Funny River Road Improvements 2017 05
 136.00 100.00 50.00 2,415,300.00  0.00  136.00 118.00 100.00
 0.24% 0.18% 0.07% 1,964,337.00  0.00%

 Cubic Yard 700 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05
  Bid as:610(1)  Ditch Lining

 45.00 56.00 65.00 916,350.00  14.43  60.00 43.35 14.43
 4.05% 5.69% 4.97% 688,677.50  1.29%

 Ton 3,550 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 60.00 30.00 70.00 64,004,541.00  26.00  100.00 54.00 26.00
 0.37% 0.20% 0.39% 53,907,758.00  0.16%

 Ton 190 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:610(2)  Ditch Lining

 90.00 64.50 70.00 7,561,726.50  85.00  100.00 87.90 64.50
 0.22% 0.18% 0.18% 6,703,503.50  0.16%

 Ton 188 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 83.00 100.00 90.00 4,176,627.00  85.00  140.00 93.67 75.00
 0.37% 0.45% 0.41% 4,196,232.00  0.37%

 Ton 120 Lucus Road Improvements 2016 01
  Bid as:610(2A)  Angular Ditch Lining

 38.00 90.30 100.00 5,467,968.00  50.00  145.00 76.68 38.00
 0.09% 0.23% 0.22% 4,639,288.00  0.12%
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 Ton or Megagram Ditch Lining 610(2)
 Ton 250 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12

 27.00 40.00 101.00 4,002,012.00  45.00  75.00 46.75 27.00
 0.18% 0.27% 0.63% 3,688,651.61  0.27%

 TON 3,720 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
  Bid as:610(2)  DITCH  LINING

 30.00 26.00 70.00 9,992,599.00  55.00  62.00 43.82 26.00
 1.24% 1.13% 2.61% 8,594,153.05  2.26%

 Ton 250 Glenn Highway: MP 49 2015 10
 50.00 36.00 70.00 3,620,991.00  30.00  75.00 49.84 30.00
 0.43% 0.32% 0.48% 2,836,369.83  0.26%

 Ton 9,550 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
 17.73 22.00 18.00 25,266,799.00  23.00  40.00 24.19 17.00
 0.72% 1.07% 0.68% 19,656,000.00  0.88%

 Ton 171 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 100.00 75.00 35.00 756,840.00  90.00  150.00 99.71 43.00
 2.14% 1.75% 0.79% 734,399.81  1.93%

 TON 3,123 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation

 55.00 60.00 70.00 6,771,019.50  80.00  80.00 65.00 55.00
 2.48% 2.77% 3.23% 6,769,000.00  3.33%

 Ton 33 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 80.00 150.00 100.00 11,350,218.00  250.00  250.00 146.63 50.00
 0.02% 0.05% 0.03% 10,388,566.00  0.07%

 Ton 275 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 30.00 35.00 75.00 1,214,705.00  30.00  50.00 37.80 30.00
 0.66% 0.78% 1.70% 1,230,669.00  0.64%

 Ton 1,200 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06
 46.00 30.00 40.00 636,250.00  23.50  46.00 28.56 20.00
 8.33% 6.62% 7.54% 543,900.00  3.98%

 Ton 110 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 100.00 100.00 75.00 6,999,965.00  30.00  100.00 76.67 30.00
 0.19% 0.20% 0.12% 5,598,065.00  0.05%

 TON 4,384 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 50.00 30.00 35.00 20,569,201.55  24.00  50.00 34.67 24.00
 1.27% 0.78% 0.75% 16,932,671.96  0.57%

 Ton 4,578 Nome - Council Road M P 4-16 2012 04
 50.00 60.00 50.00 12,451,905.00  60.00  60.00 46.47 25.00
 1.91% 2.30% 1.84% 11,967,372.20  2.23%

 Station or Meter Ditch Lining 610(3)
 Station 59.5 Dalton Highway MP 209-222 Reconstruction 2017 06

 1,585.69 1,200.00 2,500.00 26,732,391.42  10,000.00  10,000.00 2,987.96 1,200.00
 0.40% 0.34% 0.56% 20,984,015.00  2.38%

 Station 19 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 2,850.00 1,500.00 2,000.00 2,995,171.85  2,700.00  5,825.00 3,812.50 1,500.00
 1.47% 0.94% 1.27% 3,030,525.98  1.33%

 Station 40.4 U.S Creek Road Resurfacing 2016 08
 1,625.00 1,450.00 4,000.00 1,499,069.70  4,000.00  4,000.00 2,537.36 1,450.00
 4.48% 4.11% 10.78% 1,424,518.00  9.03%

 Station 2 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07
 3,500.00 1,500.00 2,300.00 1,268,198.00  2,500.00  5,000.00 3,071.43 1,500.00
 0.36% 0.19% 0.36% 1,549,850.00  0.25%
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610(3)
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 Station or Meter Ditch Lining 610(3)
 Station 33 Aleknagik Wood River Bridge Construction - Phase II 2016 05

 1,400.00 3,100.00 3,000.00 8,003,015.00  3,000.00  7,500.00 3,750.00 1,400.00
 0.69% 1.60% 1.24% 6,391,456.00  1.34%

 Station 4.85 Denali Highway Seattle Creek Bridge Replacement 2016 01
 2,200.00 1,700.00 1,000.00 3,456,237.47  4,800.00  4,800.00 2,461.87 1,000.00
 0.29% 0.23% 0.14% 3,617,128.00  0.62%

 Station 25 SGY- Klondike Highway Repairs 2015 10
 100.00 700.00 1,000.00 1,338,915.00  0.00  700.00 400.00 100.00
 0.16% 1.13% 1.87% 1,549,720.05  0.00%

 Station 17.2 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
 1,500.00 1,000.00 1,650.00 2,382,122.50  1,000.00  1,500.00 1,250.00 1,000.00
 1.13% 0.82% 1.19% 2,092,727.00  0.66%

 Station 11 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 2,000.00 2,300.00 2,000.00 46,690,634.00  2,000.00  6,500.00 2,983.06 2,000.00
 0.05% 0.06% 0.05% 42,094,598.00  0.05%

 Station 180 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 1,600.00 2,250.00 1,500.00 3,050,225.50  1,000.00  2,250.00 1,616.67 1,000.00
 10.04% 14.47% 8.85% 2,798,425.79  6.06%

 Station 21 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 2,600.00 3,000.00 1,500.00 15,122,227.00  9,640.45  9,640.45 4,560.11 2,600.00
 0.27% 0.32% 0.21% 19,515,005.00  0.93%

 Station 12 Glenn Highway M P 172-189 Rehabilitation 2012 10
 1,600.00 1,500.00 1,000.00 22,717,861.60  2,000.00  4,500.00 2,365.67 1,401.00
 0.09% 0.09% 0.05% 20,669,751.30  0.11%

 Ton 10,070 Dalton Hwy 9 Mile Hill North 2012 02
  Bid as:610(2)  Ditch Lining

 16.00 24.00 28.00 7,398,971.95  26.00  40.00 23.88 14.50
 2.85% 4.52% 3.81% 5,342,261.50  4.15%

 Cubic Yard or Cubic Riprap, Class ___ 611(1)
 Meter

 Cubic Yard 274 Ktn - Airport Creek Bridge (USFS) 2018 08
  Bid as:611(1A)  Riprap, Class I

 75.00 40.00 90.00 2,170,448.00  85.00  85.00 62.00 40.00
 1.09% 0.58% 1.14% 1,878,255.51  1.04%

 CUBIC YARD 5 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07
 Airport Access Rd.
  Bid as:611(1)  Riprap, Class I

 0.00 172.00 125.00 5,772,836.00  0.00  172.00 172.00 172.00
 0.00% 0.01% 0.01% 6,157,603.25  0.00%

 Cubic Yard 23,871 Northern Region River Encroachment Repairs - Richardson 2018 06
 Highway MP 1-16
  Bid as:611(1)-3  Riprap, Class III

 75.00 51.00 116.00 5,169,287.50  64.00  119.00 77.25 51.00
 35.87% 33.70% 53.57% 3,612,284.10  29.07%

 Cubic Yard 629 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:611(1)-A  Riprap, Class II

 90.00 90.00 80.00 26,214,019.00  160.00  168.00 127.00 90.00
 0.21% 0.23% 0.19% 24,869,246.80  0.34%

 Cubic Yard 384 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:611(1)-B  Riprap, Class I
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 Cubic Yard or Cubic Riprap, Class ___ 611(1)
 Meter

 100.00 75.00 110.00 26,214,019.00  120.00  132.00 106.75 75.00
 0.14% 0.12% 0.16% 24,869,246.80  0.15%

 Cubic Yard 160 Chena Ridge Cripple Creek Culvert Replacement 2018 04
  Bid as:611(1)- 1  Riprap, Class I

 95.00 75.00 90.00 1,761,743.20  85.00  95.00 76.71 57.00
 0.71% 0.62% 0.82% 1,950,325.20  0.57%

 Cubic Yard 1,600 Chena Ridge Cripple Creek Culvert Replacement 2018 04
  Bid as:611(1)-2  Riprap, Class II

 115.00 80.00 90.00 1,761,743.20  119.00  125.00 102.00 80.00
 8.58% 6.56% 8.17% 1,950,325.20  8.03%

 Cubic Yard 1,010 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
  Bid as:611(1)-1  Riprap, Class I

 83.00 80.00 75.00 11,246,808.00  61.00  145.00 88.17 60.00
 0.82% 0.82% 0.67% 9,911,534.00  0.55%

 Cubic Yard 65 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
  Bid as:611(1B)  Riprap, Class II

 200.00 500.00 150.00 27,839,413.30  177.00  500.00 314.77 177.00
 0.04% 0.11% 0.04% 29,100,627.40  0.04%

 Cubic Yard 28,000 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:611(1)  Riprap, Class IA

 36.00 50.00 80.00 71,347,923.00  125.00  125.00 68.93 36.00
 1.94% 2.72% 3.14% 51,418,510.24  4.70%

 Cubic Yard 4,350 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:611(1B)  Riprap, Class II

 40.00 70.00 110.00 71,347,923.00  130.00  130.00 74.01 40.00
 0.33% 0.59% 0.67% 51,418,510.24  0.76%

 Cubic Yard 1,600 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:611(1A)  Riprap, Class I

 40.00 70.00 90.00 71,347,923.00  125.00  125.00 78.23 40.00
 0.12% 0.22% 0.20% 51,418,510.24  0.27%

 Cubic Yard 79,000 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:611(1E)  Riprap, Class R200

 50.00 50.00 120.00 71,347,923.00  130.00  130.00 75.45 50.00
 7.60% 7.68% 13.29% 51,418,510.24  13.78%

 Cubic Yard 56,000 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:611(1F)  Riprap, Class R1200

 150.00 80.00 165.00 71,347,923.00  140.00  150.00 111.98 77.91
 16.17% 8.71% 12.95% 51,418,510.24  10.52%

 Cubic Yard 120 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
  Bid as:611(1)  Riprap, Class II

 300.00 270.00 125.00 1,633,800.00  275.00  350.00 230.56 125.00
 3.81% 3.46% 0.92% 936,532.00  3.30%

 Cubic Yard 315 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
  Bid as:611(1A)  Riprap, Class I

 200.00 320.00 200.00 6,379,327.00  200.00  320.00 204.27 115.00
 0.84% 1.43% 0.99% 7,065,003.00  0.79%
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 Cubic Yard or Cubic Riprap, Class ___ 611(1)
 Meter

 CUBIC YARD 2,010 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:611 (1)  RIPRAP, CLASS IV

 25.00 32.00 60.00 1,452,525.00  28.00  32.00 28.33 25.00
 3.45% 4.53% 8.30% 1,419,192.00  3.53%

 Cubic Yard 25,090 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:611(1B)  Riprap, Class II

 50.00 55.00 50.00 37,091,619.00  35.00  55.00 46.25 35.00
 3.41% 3.82% 3.38% 36,149,513.00  2.17%

 Cubic Yard 315 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:611(1A)  Riprap, Class I

 50.00 60.00 40.00 37,091,619.00  75.00  75.00 65.00 50.00
 0.04% 0.05% 0.03% 36,149,513.00  0.06%

 Cubic Yard 27,510 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:611(1C)  Riprap, Class III

 55.00 55.00 60.00 37,091,619.00  35.00  55.00 47.50 35.00
 4.12% 4.19% 4.45% 36,149,513.00  2.38%

 Cubic Yard 210 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08
 2013 ER Flooding
  Bid as:611(1)  Riprap, Class II

 100.00 190.00 200.00 1,786,550.00  750.00  750.00 415.00 100.00
 1.63% 3.26% 2.35% 1,222,355.00  11.27%

 Cubic Yard 848 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:611(1)-I  Riprap, Class I

 61.55 40.00 65.00 26,732,391.42  115.00  115.00 79.51 40.00
 0.22% 0.16% 0.21% 20,984,015.00  0.39%

 Cubic Yard 4,711 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:611(1)-II  Riprap, Class II

 62.73 110.00 85.00 26,732,391.42  115.00  115.00 87.68 62.73
 1.25% 2.47% 1.50% 20,984,015.00  2.17%

 Lump Sum 1 Keku Road 2017 05
  Bid as:611(3)  Riprap Slope Repair

 44,000.00 10,000.00 10,000.00 4,831,275.00  0.00  44,000.00 20,433.33 7,300.00
 0.60% 0.21% 0.21% 4,654,967.00  0.00%

 Cubic Yard 782 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs
  Bid as:611(1-I) - A  Riprap, Class I

 164.00 147.00 110.00 2,640,149.50  82.00  164.00 114.22 80.00
 4.80% 4.87% 3.26% 2,359,224.40  2.22%

 Cubic Yard 10 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs
  Bid as:611(1-II) - B  Riprap, Class II

 204.00 125.00 120.00 2,640,149.50  115.00  650.00 230.78 68.00
 0.08% 0.05% 0.05% 2,359,224.40  0.04%

 Cubic Yard 5 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
  Bid as:611(1)  Riprap, Class 1

 120.00 50.00 200.00 1,650,040.00  0.00  120.00 85.00 50.00
 0.03% 0.02% 0.06% 1,624,145.00  0.00%

 Cubic Yard 31 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
  Bid as:611(1)  Riprap, Class I

 100.00 201.00 80.00 909,592.50  120.00  202.00 155.75 100.00
 0.33% 0.73% 0.27% 858,231.00  0.37%
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 Cubic Yard or Cubic Riprap, Class ___ 611(1)
 Meter

 Cubic Yard 1,500 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:611(1)  Riprap, Class I

 108.00 100.00 160.00 19,956,166.00  100.00  108.00 88.99 63.96
 0.66% 0.69% 1.20% 21,769,589.00  0.61%

 Cubic Yard 516 Dalton Highway MP 362-379 Reconstruction 2017 01
  Bid as:611(1)  Riprap, Class 1

 300.00 200.00 200.00 34,204,146.50  200.00  300.00 250.00 200.00
 0.43% 0.32% 0.30% 31,994,827.00  0.28%

 Cubic Yard 36 Skagway - Replace Captain William Henry Moore Bridge 2016 12
  Bid as:611(1A)  Riprap, Class I

 60.00 224.70 150.00 13,708,375.00  150.00  224.70 140.74 60.00
 0.01% 0.04% 0.04% 18,907,425.83  0.02%

 Cubic Yard 563 Skagway - Replace Captain William Henry Moore Bridge 2016 12
  Bid as:611(1B)  Riprap, Class II

 90.00 133.25 175.00 13,708,375.00  150.00  400.00 168.45 69.00
 0.25% 0.40% 0.72% 18,907,425.83  0.39%

 Cubic Yard 1,050 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
  Bid as:611(1)  Riprap, Class I

 33.50 125.00 80.00 7,253,394.00  100.00  151.00 97.03 33.50
 0.47% 2.06% 1.16% 6,367,197.00  1.32%

 Lump Sum 1 YAK - Fish Passage Improvements 2016 11
  Bid as:611(3)  Concrete Slab Demo

 2,000.00 2,000.00 3,000.00 595,850.00  8,000.00  8,000.00 3,600.00 0.00
 0.33% 0.34% 0.50% 588,798.83  1.26%

 Cubic Yard 3,920 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10
  Bid as:611(1)-B  Riprap, Class III

 100.00 75.00 150.00 945,350.00  96.00  177.00 118.52 75.00
 72.44% 58.40% 62.20% 503,450.00  58.62%

 Cubic Yard 250 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10
  Bid as:611(1)-A  Riprap, Class I

 100.00 75.00 125.00 945,350.00  67.00  205.00 110.66 67.00
 4.62% 3.72% 3.31% 503,450.00  2.61%

 Cubic Yard 920 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:611(1)-B  Riprap, Class II

 80.00 85.00 100.00 8,896,116.75  60.00  100.00 83.69 60.00
 0.75% 0.90% 1.03% 8,683,260.00  0.48%

 Cubic Yard 282 DELETE THIS ONE.  Copper River Hwy MP 20.1 Goose Meadow 2016 08
 Culvert
  Bid as:611(1)  Riprap, Class I

 245.00 99.00 110.00 151,732.00  230.00  245.00 191.33 99.00
 10.11% 9.47% 20.44% 294,843.90  9.19%

 Cubic Yard 282 Copper River Hwy MP 20.1 Goose Meadow Culvert 2016 08
  Bid as:611(1)  Riprap, Class I

 245.00 99.00 110.00 151,731.00  230.00  245.00 191.33 99.00
 10.11% 9.45% 20.44% 295,343.90  8.92%

 Cubic Yard 900 Richardson Highway MP 24-35 Resurfacing 2016 07
  Bid as:611(1)  Riprap, Class II

 90.00 50.00 110.00 10,368,551.50  185.00  185.00 111.00 50.00
 0.77% 0.50% 0.95% 8,986,166.39  1.55%
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 Cubic Yard or Cubic Riprap, Class ___ 611(1)
 Meter

 Cubic Yard 400 Aleknagik Wood River Bridge Construction - Phase II 2016 05
  Bid as:611(1)  Riprap, Class II

 300.00 295.00 250.00 8,003,015.00  300.00  400.00 334.00 295.00
 1.78% 1.85% 1.25% 6,391,456.00  1.62%

 Cubic Yard 1,109 Gravina Mill Access Road 2016 04
  Bid as:611(1)  Riprap, Class II

 50.00 30.00 50.00 1,981,786.26  40.00  65.00 46.25 30.00
 3.23% 1.96% 2.80% 1,695,524.50  2.30%

 Cubic Yard 207 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:611(1B)  Riprap, Class II

 167.00 200.00 175.00 10,304,726.50  250.00  250.00 214.25 167.00
 0.38% 0.52% 0.35% 7,898,725.72  0.56%

 Ton 250 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:610(2)  Ditch Lining

 100.00 34.00 60.00 18,928,072.50  145.00  145.00 94.75 34.00
 0.15% 0.05% 0.08% 15,712,283.30  0.21%

 Cubic Yard 980 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:611(1A)  Riprap, Class I

 75.00 47.00 35.00 7,561,726.50  75.00  90.00 69.40 47.00
 0.94% 0.69% 0.45% 6,703,503.50  0.74%

 Cubic Yard 4,515 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:611(1C)  Riprap, Class III

 85.00 60.50 65.00 7,561,726.50  82.00  100.00 79.50 60.50
 4.91% 4.07% 3.88% 6,703,503.50  3.72%

 Cubic Yard 2,200 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:611(1)  Riprap, Class II

 143.00 85.00 75.00 3,956,151.00  100.00  160.00 113.79 85.00
 7.41% 4.57% 4.17% 4,094,773.00  4.97%

 Cubic Yard 825 Jim River Restoration Project 2015 2016 01
  Bid as:611(1)C  Riprap, Class II, Section G-G

 95.75 60.00 130.00 1,566,255.00  72.00  159.00 95.59 60.00
 5.67% 3.75% 6.85% 1,321,590.00  4.15%

 Cubic Yard 925 Jim River Restoration Project 2015 2016 01
  Bid as:611(1)B  Riprap, Class II, Section E-E & F-F

 91.50 60.00 125.00 1,566,255.00  70.00  129.00 91.57 60.00
 6.08% 4.20% 7.38% 1,321,590.00  4.53%

 Cubic Yard 2,025 Jim River Restoration Project 2015 2016 01
  Bid as:611(1)A  Riprap, Class II, Section A-A, B-B, and C-C

 125.65 70.00 225.00 1,566,255.00  98.00  150.00 102.98 70.00
 18.27% 10.73% 29.09% 1,321,590.00  13.88%

 Contingent Sum 1 Jim River Restoration Project 2015 2016 01
  Bid as:611(108)  Riprap, Class II

 350,000.00 350,000.00 350,000.00 1,566,255.00  350,000.00  350,000.00 350,000.00 350,000.00
 25.12% 26.48% 22.35% 1,321,590.00  24.48%

 Cubic Yard 400 Denali Highway Seattle Creek Bridge Replacement 2016 01
  Bid as:611(1A)  Riprap, Class I

 90.00 120.00 40.00 3,456,237.47  93.00  120.00 97.60 70.00
 0.98% 1.33% 0.46% 3,617,128.00  0.98%

 Cubic Yard 1,955 Denali Highway Seattle Creek Bridge Replacement 2016 01
  Bid as:611(1B)  Riprap, Class III

 120.00 120.00 90.00 3,456,237.47  120.00  140.00 114.66 90.00
 6.40% 6.49% 5.09% 3,617,128.00  6.20%
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 Cubic Yard or Cubic Riprap, Class ___ 611(1)
 Meter

 Cubic Yard 50 Denali Highway Seattle Creek Bridge Replacement 2016 01
  Bid as:611(1)  Riprap, Class II

 100.00 110.00 80.00 3,456,237.47  100.00  160.00 115.05 80.43
 0.14% 0.15% 0.12% 3,617,128.00  0.13%

 Cubic Yard 982 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:611 (1)  Riprap, Class 1

 100.00 155.00 160.00 34,632,290.00  270.00  270.00 175.00 100.00
 0.30% 0.49% 0.45% 30,973,940.00  0.80%

 Cubic Yard 22 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:611(1)  Riprap, Class I

 150.00 66.58 200.00 39,443,973.00  200.00  200.00 121.32 66.58
 0.01% 0.00% 0.01% 40,745,592.41  0.01%

 Cubic Yard 3,183 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
  Bid as:611(1)  Riprap, Class II

 70.00 80.00 85.00 7,355,671.00  60.00  180.00 92.37 60.00
 2.57% 3.57% 3.68% 7,124,999.50  2.18%

 Cubic Yard 2,600 Denali Highway MP 120 River Encroachment 2015 10
  Bid as:611(1)  Riprap, Class III

 104.58 124.15 200.00 651,648.00  126.00  259.00 168.90 104.58
 68.85% 84.46% 79.80% 382,202.00  79.57%

 Cubic Yard 10 SGY- Klondike Highway Repairs 2015 10
  Bid as:611(1)  Riprap, Class I

 200.00 220.00 50.00 1,338,915.00  0.00  220.00 210.00 200.00
 0.13% 0.14% 0.04% 1,549,720.05  0.00%

 Cubic Yard 25 Glenn Highway: MP 49 2015 10
  Bid as:611(1)  Riprap, Class II

 300.00 100.00 175.00 3,620,991.00  200.00  300.00 163.74 50.00
 0.26% 0.09% 0.12% 2,836,369.83  0.17%

 Cubic Yard 170 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:611(1)  Riprap, Class I

 75.00 50.00 120.00 10,761,116.62  150.00  200.00 110.00 50.00
 0.13% 0.09% 0.19% 9,525,912.80  0.22%

 Cubic Yard 500 Richardson Hwy Milepoint 2 Improvements 2015 09
  Bid as:611(1)  Riprap, Class II

 0.00 80.00 100.00 1,231,373.65  0.00  80.00 80.00 80.00
 0.00% 4.16% 4.06% 961,509.50  0.00%

 Cubic Yard 610 Edgerton Highway Lakina River Bridge Replacement 2015 05
  Bid as:611(1A)  Riprap, Class I

 152.74 333.80 125.00 5,878,059.00  360.00  360.00 257.89 152.74
 1.09% 2.62% 1.30% 7,766,987.18  2.32%

 Cubic Yard 3,400 Edgerton Highway Lakina River Bridge Replacement 2015 05
  Bid as:611(1B)  Riprap, Class III

 143.26 296.04 150.00 5,878,059.00  350.00  350.00 243.58 143.26
 5.69% 12.96% 8.68% 7,766,987.18  12.59%

 Cubic Yard 5,010 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
  Bid as:611(1)  Riprap, Class II

 110.00 144.80 75.00 6,898,492.00  110.00  150.00 118.91 99.55
 7.51% 11.30% 5.45% 6,419,604.00  7.28%

 Cubic Yard 868 Hydaburg Highway Pavement Rehabilitation 2015 01
  Bid as:611(1)  Riprap, Class I

 50.00 53.00 100.00 15,113,160.00  70.00  70.00 57.67 50.00
 0.34% 0.39% 0.57% 11,859,724.50  0.44%
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 Cubic Yard 90 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:611(1A)  Riprap, Class II

 120.00 84.00 100.00 1,899,217.02  157.92  500.00 204.99 84.00
 0.40% 0.32% 0.47% 2,364,889.50  0.51%

 Cubic Yard 245 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:611(1B)  Riprap, Class III

 125.00 90.00 140.00 1,899,217.02  137.38  500.00 194.67 90.00
 1.14% 0.93% 1.81% 2,364,889.50  1.21%

 Cubic Yard 1,300 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:611 (1)  Riprap, Class 1

 205.00 300.00 160.00 28,439,345.00  50.00  330.00 224.54 50.00
 0.95% 1.46% 0.73% 26,731,479.30  0.21%

 Ton 52 Chena Small Tracts Improvements 2014 09
  Bid as:611(2)  Riprap, Class I

 80.00 60.00 75.00 1,174,619.10  87.00  102.76 82.44 60.00
 0.37% 0.29% 0.33% 1,063,885.00  0.38%

 Cubic Yard 2,000 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:611(1B)  Riprap, Class III

 0.00 90.00 185.00 11,714,375.75  0.00  90.00 88.50 87.00
 0.00% 1.68% 3.16% 10,727,261.00  0.00%

 Cubic Yard 1,250 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:611(1A)  Riprap, Class I

 0.00 39.38 140.00 11,714,375.75  0.00  39.38 38.69 38.00
 0.00% 0.46% 1.49% 10,727,261.00  0.00%

 Cubic Yard 9,700 Portage Glacier Road Embankment Stabilization 2014 08
  Bid as:611(1)  Riprap, Class II

 128.00 105.00 40.00 1,246,015.00  138.00  138.00 109.75 68.00
 48.72% 57.13% 31.14% 1,782,765.00  50.07%

 Ton 390 ANC Postmark Storm Drain Outfall Repairs 2014 07
  Bid as:611(2)  Riprap, Class III

 90.00 89.00 85.00 2,088,725.00  225.00  225.00 134.67 89.00
 1.10% 1.35% 1.59% 2,568,324.00  2.51%

 Cubic Yard 12 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:611(1)  Riprap, Class I

 250.00 150.00 70.00 23,055,979.50  200.00  290.00 218.00 150.00
 0.02% 0.01% 0.00% 15,157,512.00  0.02%

 CUBIC YARD 4,600 Haines Ferry Terminal Improvements 2014 05
  Bid as:611(1A)  RIPRAP, CLASS I

 67.25 110.00 30.00 9,722,570.00  129.00  129.00 82.94 25.50
 1.92% 3.38% 1.42% 14,979,745.00  3.67%

 CUBIC YARD 3,155 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:611 (1A)  RIP RAP, CLASS 1A

 135.00 150.00 82.00 6,771,019.50  160.00  160.00 148.33 135.00
 6.15% 6.99% 3.82% 6,769,000.00  6.74%

 CUBIC YARD 2,445 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:611 (1B)  RIP RAP, CLASS IV

 210.00 210.00 70.00 6,771,019.50  180.00  210.00 200.00 180.00
 7.42% 7.59% 2.53% 6,769,000.00  5.87%

 Lump Sum 1 Road to Tanana-Stage 1 2014 05
  Bid as:611(102).NTP1  Riprap, Class I

 200,000.00 355,000.00 359,200.00 12,066,042.35  244,965.00  400,000.00 271,993.00 160,000.00
 1.71% 3.33% 2.98% 10,650,924.70  1.60%
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 Lump Sum 1 Road to Tanana-Stage 1 2014 05
  Bid as:611(102).NTP2  Riprap, Class II

 100,000.00 135,000.00 168,000.00 12,066,042.35  45,752.00  135,000.00 83,350.40 45,752.00
 0.85% 1.27% 1.39% 10,650,924.70  0.30%

 Cubic Yard 21 Northern Region E R Galena Ice Jam Flooding 2014 04
  Bid as:611(1)  Riprap, Class II

 0.00 750.00 250.00 1,618,450.00  0.00  750.00 750.00 750.00
 0.00% 0.67% 0.32% 2,342,885.00  0.00%

 Cubic Yard 1,010 Northern Region E R Galena Ice Jam Flooding 2014 04
  Bid as:611(1)-A  Riprap, Class II Stockpiled

 0.00 665.00 200.00 1,618,450.00  0.00  665.00 665.00 665.00
 0.00% 28.67% 12.48% 2,342,885.00  0.00%

 Cubic Yard 110 POW: Hydaburg Highway Fish Passage Improvements 2014 04
  Bid as:611(1)  Riprap, Class I & II

 18.00 40.00 50.00 478,175.00  0.00  40.00 29.00 18.00
 0.43% 1.13% 1.15% 388,512.00  0.00%

 Ton 268 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation
  Bid as:611(2)  Riprap, Class I

 75.00 80.00 60.00 3,050,225.50  50.00  80.00 68.33 50.00
 0.70% 0.77% 0.53% 2,798,425.79  0.45%

 Cubic Yard 288.8 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:611(1)  Riprap, Class II

 150.00 170.00 80.00 10,566,460.90  250.00  250.00 190.00 150.00
 0.34% 0.42% 0.22% 11,749,901.68  0.54%

 Cubic Yard 200 Thane Road Slope Repair 2014 02
  Bid as:611(1)  Riprap, Class II

 100.00 60.00 50.00 86,300.00  70.00  100.00 76.67 60.00
 22.02% 15.17% 11.59% 79,100.00  12.20%

 Cubic Yard 2,408 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS
  Bid as:611(1A)  Riprap, Class III

 132.00 114.00 250.00 9,104,289.00  1.00  132.00 82.33 1.00
 4.65% 4.21% 6.61% 6,527,698.00  0.03%

 Cubic Yard 75 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS
  Bid as:611(1B)  Riprap, Class I

 155.00 180.00 180.00 9,104,289.00  100.00  180.00 145.00 100.00
 0.17% 0.21% 0.15% 6,527,698.00  0.10%

 Cubic Yard 3 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:611(1)  Riprap, Class I

 1,000.00 1,000.00 100.00 37,365,951.00  0.00  1,000.00 1,000.00 1,000.00
 0.01% 0.01% 0.00% 36,856,107.57  0.00%

 Cubic Yard 5 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
  Bid as:611(1)  Riprap, Class I

 500.00 50.00 100.00 5,595,737.50  0.00  500.00 275.00 50.00
 0.04% 0.01% 0.01% 4,522,796.00  0.00%

 Cubic Yard 126 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:611(1B)  Riprap, Class II
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 80.00 200.00 140.00 26,775,562.00  250.00  250.00 170.00 80.00
 0.03% 0.09% 0.07% 28,866,903.50  0.11%

 Cubic Yard 372 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:611(1A)  Riprap, Class I

 60.00 150.00 90.00 26,775,562.00  250.00  250.00 152.50 60.00
 0.08% 0.19% 0.13% 28,866,903.50  0.31%

 Cubic Yard 1,290 Blowback Creek Bridge Replacement 2013 11
  Bid as:611(1)  Riprap, Class II

 110.00 200.00 150.00 1,679,691.00  92.00  200.00 113.40 75.00
 6.20% 11.46% 11.52% 2,251,300.00  4.76%

 Cubic Yard 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:611(1-I)-A  Riprap, Class I

 250.00 225.00 45.00 38,150,089.50  1,000.00  1,000.00 565.00 225.00
 0.00% 0.00% 0.00% 29,587,321.00  0.00%

 Cubic Yard 40 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:611(1-II)-A  Riprap, Class II

 250.00 250.00 75.00 38,150,089.50  500.00  500.00 280.00 200.00
 0.03% 0.03% 0.01% 29,587,321.00  0.06%

 Cubic Yard 30 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements
  Bid as:611(1)  Riprap, Class I

 175.00 176.00 175.00 6,166,615.00  200.00  300.00 212.75 175.00
 0.09% 0.09% 0.09% 5,696,202.50  0.09%

 Cubic Yard 3 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:611(1)  Riprap, Class I

 0.00 100.00 40.00 1,468,745.00  0.00  100.00 100.00 100.00
 0.00% 0.02% 0.01% 1,444,140.00  0.00%

 Cubic Yard 450 52765 Ninilchik Village Bridge Replacement 2013 10
  Bid as:611(3)  Salvage and Reuse Existing Riprap

 10.00 11.00 50.00 2,314,551.25  60.00  100.00 39.80 10.00
 0.20% 0.23% 0.97% 2,199,212.09  1.15%

 Cubic Yard 260 52765 Ninilchik Village Bridge Replacement 2013 10
  Bid as:611(1A)  Riprap, Class I

 80.00 145.78 75.00 2,314,551.25  125.00  156.00 128.96 80.00
 0.93% 1.72% 0.84% 2,199,212.09  1.38%

 Cubic Yard 950 52765 Ninilchik Village Bridge Replacement 2013 10
  Bid as:611(1C)  Riprap, Class III

 95.00 159.45 90.00 2,314,551.25  155.00  180.00 151.89 95.00
 4.02% 6.89% 3.69% 2,199,212.09  6.27%

 Cubic Yard 60 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:611(1)  Riprap, Class I

 145.00 80.00 100.00 1,812,792.00  80.00  145.00 96.00 80.00
 0.49% 0.27% 0.33% 1,766,369.00  0.27%

 Cubic Yard 2,600 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:611(1)  Riprap, Class II

 205.00 330.00 150.00 15,122,227.00  356.30  356.30 245.33 90.00
 2.64% 4.40% 2.58% 19,515,005.00  4.24%

 CUBIC YARD 40 Jnu: Egan Drive Additional Illumination 2013 07
  Bid as:611(1)  RIPRAP, CLASS III

 85.00 45.00 50.00 3,606,440.00  0.00  85.00 65.00 45.00
 0.07% 0.05% 0.06% 3,724,020.00  0.00%

 No Conversion
Page: 476No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
611(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Cubic Yard or Cubic Riprap, Class ___ 611(1)
 Meter

 Cubic Yard 50 JNU - Thane Road HSIP 2013 06
  Bid as:611(1)  Riprap, Class I

 0.00 50.00 20.00 1,116,063.00  0.00  50.00 50.00 50.00
 0.00% 0.19% 0.09% 1,298,675.00  0.00%

 Ton 1,400 Parks Highway MP 240 Repairs 2013 2013 06
  Bid as:611(2)  Riprap, Class V

 180.00 100.00 170.00 618,025.00  119.50  890.00 299.90 100.00
 35.98% 28.77% 38.51% 486,565.00  22.78%

 Ton 1,925 Parks Highway MP 240 Repairs 2013 2013 06
  Bid as:611(1)  Riprap, Class III

 115.00 75.00 115.00 618,025.00  114.00  250.00 147.80 75.00
 31.61% 29.67% 35.82% 486,565.00  29.88%

 Cubic Yard 532 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
  Bid as:611(1B)  Riprap, Class II

 100.00 150.00 90.00 3,185,173.20  0.00  150.00 125.00 100.00
 1.61% 2.73% 1.50% 2,924,422.60  0.00%

 Cubic Yard 155 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
  Bid as:611(1C)  Riprap, Class III

 100.00 400.00 135.00 3,185,173.20  0.00  400.00 250.00 100.00
 0.47% 2.12% 0.66% 2,924,422.60  0.00%

 Cubic Yard 25 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
  Bid as:611(1)  Riprap, Class I

 0.00 100.00 40.00 804,895.00  0.00  100.00 100.00 100.00
 0.00% 0.25% 0.12% 993,566.75  0.00%

 Cubic Yard 755 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:611(1A)  Riprap, Class I

 78.00 60.00 45.00 17,202,423.90  68.00  78.00 66.50 60.00
 0.35% 0.27% 0.20% 16,585,843.50  0.29%

 Cubic Yard 530 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:611(1B)  Riprap, Class II

 87.00 90.00 60.00 17,202,423.90  74.00  90.00 77.50 59.00
 0.27% 0.29% 0.18% 16,585,843.50  0.22%

 Cubic Yard 135 Steese Highway Birch Creek Boat Launch 2013 04
  Bid as:611(1)  Riprap, Class I

 178.00 150.00 90.00 805,618.75  115.00  250.00 166.58 115.00
 3.84% 3.44% 1.51% 588,125.00  2.39%

 Cubic Yard 1,380 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
  Bid as:611(1A)  Riprap, Class I

 44.00 40.00 50.00 4,587,518.00  120.00  145.00 80.67 40.00
 1.42% 1.41% 1.50% 3,915,515.00  3.67%

 Cubic Yard 1,460 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
  Bid as:611(1B)  Riprap, Class III

 67.00 60.00 100.00 4,587,518.00  100.00  125.00 88.67 60.00
 2.29% 2.24% 3.18% 3,915,515.00  3.24%

 Cubic Yard 1,030 Nordale Road Rehabilitation 2013 02
  Bid as:611(1)  Riprap, Class II

 73.00 80.00 60.00 4,548,500.95  60.00  80.00 71.00 60.00
 1.68% 1.85% 1.36% 4,442,893.00  1.33%

 Cubic Yard 1,720 Halibut Point Road Pavement Rehab 2013 01
  Bid as:611(1)  Riprap, Class II

 85.00 55.00 75.00 19,713,666.00  40.00  85.00 60.00 40.00
 0.74% 0.49% 0.65% 19,292,860.05  0.33%
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 Lump Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
  Bid as:611(3)  Riprap, Class III

 686,250.00 467,000.00 410,000.00 1,262,955.00  600,000.00  686,250.00 528,650.00 330,000.00
 35.45% 28.22% 32.46% 1,655,093.50  30.55%

 Cubic Yard 365 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
  Bid as:611(1A)  Riprap, Class I

 140.00 91.00 50.00 6,309,832.00  75.00  140.00 98.29 62.00
 1.05% 0.84% 0.29% 3,964,939.36  0.55%

 Cubic Yard 1,670 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
  Bid as:611(1B)  Riprap, Class III

 120.00 94.00 100.00 6,309,832.00  75.00  170.00 119.86 75.00
 4.10% 3.96% 2.65% 3,964,939.36  2.51%

 Cubic Yard 10 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:611(1)  Riprap, Class I

 0.00 50.00 40.00 1,876,493.00  0.00  50.00 50.00 50.00
 0.00% 0.03% 0.02% 1,896,296.00  0.00%

 Cubic Yard 300 Sawmill Creek Road Upgrade 2012 11
  Bid as:611(1A)  Riprap, Class I

 40.00 60.00 40.00 12,320,919.00  34.00  60.00 44.67 34.00
 0.09% 0.15% 0.10% 11,789,167.00  0.08%

 Cubic Yard 1,000 Sawmill Creek Road Upgrade 2012 11
  Bid as:611(1B)  Riprap, Class II

 50.00 50.00 40.00 12,320,919.00  38.00  50.00 46.00 38.00
 0.39% 0.42% 0.32% 11,789,167.00  0.29%

 Cubic Yard 190 Steese Highway MP 5-11 Resurfacing 2012 10
  Bid as:611(1)  Riprap, Class I

 75.00 50.00 150.00 8,641,218.75  60.00  75.00 61.67 50.00
 0.20% 0.13% 0.33% 7,189,147.00  0.15%

 CUBIC YARD 105 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:611(10)  RIPRAP, UNCLASSIFIED

 100.00 60.00 100.00 20,569,201.55  120.00  120.00 93.33 60.00
 0.06% 0.04% 0.05% 16,932,671.96  0.07%

 Cubic Yard 300 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
  Bid as:611(1)  Riprap, Class III

 75.00 140.00 200.00 995,000.00  233.00  233.00 145.44 70.00
 2.41% 5.08% 6.03% 826,020.00  7.43%

 Cubic Yard 1,450 Valdez Tidal Flats Culvert Replacement AK122 2012 09
  Bid as:611(1)  Riprap, Class II

 103.00 50.00 100.00 3,607,128.00  151.00  151.00 101.33 50.00
 6.36% 4.60% 4.02% 1,574,686.00  4.65%

 Cubic Yard 150 JNU Trout Street Bridge Replacement BR # 1786 2012 06
  Bid as:611(1)  Riprap, Class 1

 60.00 55.00 65.00 874,225.00  48.00  60.00 54.33 48.00
 1.14% 1.21% 1.12% 684,226.05  0.83%

 Cubic Yard 2,200 Nome Snake River Bridge Replacement 2012 05
  Bid as:611(1)  Riprap, Wave Protection

 201.00 220.00 100.00 9,211,114.75  207.00  220.00 196.60 155.00
 5.06% 5.64% 2.39% 8,584,329.25  5.07%

 Cubic Yard 88 Parks Highway M P 252-263 Rehabilitation 2012 05
  Bid as:611(1A)  Riprap, Class I

 100.00 90.00 120.00 13,682,389.00  95.00  250.00 124.29 55.00
 0.07% 0.06% 0.08% 12,580,165.00  0.07%
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 Cubic Yard 8 Parks Highway M P 252-263 Rehabilitation 2012 05
  Bid as:611(1B)  Riprap, Class II

 200.00 160.00 175.00 13,682,389.00  320.00  320.00 183.57 55.00
 0.01% 0.01% 0.01% 12,580,165.00  0.02%

 Cubic Yard 187 Nome - Council Road M P 4-16 2012 04
  Bid as:611(1-I)  Riprap, Class I

 200.00 197.00 80.00 12,451,905.00  200.00  250.00 183.75 95.00
 0.31% 0.31% 0.12% 11,967,372.20  0.30%

 Cubic Yard 896 Nome - Council Road M P 4-16 2012 04
  Bid as:611(1-II)  Riprap, Class II

 200.00 164.00 90.00 12,451,905.00  200.00  240.00 190.91 115.00
 1.50% 1.23% 0.65% 11,967,372.20  1.46%

 Cubic Yard 500 Dalton Highway MP 11-18 Reconstruction 2012 01
  Bid as:611(1)  Riprap, Class II

 100.00 77.00 75.00 22,264,161.25  106.00  115.00 89.78 50.00
 0.30% 0.23% 0.17% 16,424,451.50  0.27%

 Ton or Megagram Riprap, Class ___ 611(2)
 Ton 78 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:611(2)  Riprap, Class I

 125.00 200.00 100.00 40,373,362.02  75.00  200.00 115.00 60.00
 0.03% 0.04% 0.02% 36,616,095.00  0.01%

 Ton 139 AMATS: Abbott Road Rehab - Phase II 2018 05
  Bid as:611(2B)  Riprap, Class II

 150.00 150.00 105.00 5,080,598.00  117.00  150.00 123.50 77.00
 0.40% 0.40% 0.29% 5,167,568.00  0.31%

 Ton 72 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
  Bid as:611(2)  Riprap, Class I

 120.00 150.00 100.00 13,424,271.00  45.00  150.00 116.25 45.00
 0.06% 0.08% 0.05% 13,727,979.00  0.02%

 Ton 671 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
  Bid as:611(2A)  Riprap, Class I

 68.75 68.00 100.00 8,914,415.00  58.00  112.15 74.56 45.00
 0.61% 0.61% 0.75% 7,494,742.75  0.51%

 Ton 1,567 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
  Bid as:611(2B)  Riprap, Class II

 68.75 72.00 120.00 8,914,415.00  63.00  112.15 80.13 50.00
 1.42% 1.51% 2.11% 7,494,742.75  1.30%

 Ton 45 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:611(2-2)  Riprap, Class II

 33.00 50.00 60.00 4,738,988.60  0.00  50.00 41.50 33.00
 0.03% 0.05% 0.06% 4,674,097.00  0.00%

 Ton 30 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:611(2-4)  Riprap, Class IV

 38.00 50.00 60.00 4,738,988.60  0.00  50.00 44.00 38.00
 0.02% 0.03% 0.04% 4,674,097.00  0.00%

 Ton 750 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I
  Bid as:611(2)  Riprap, Class II

 175.00 86.00 150.00 13,812,485.00  150.00  500.00 194.91 86.00
 0.98% 0.50% 0.81% 12,869,961.50  0.83%
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 Ton or Megagram Riprap, Class ___ 611(2)
 Ton 1,065 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
  Bid as:611(2B)  Riprap, Class II

 100.00 100.00 200.00 21,880,949.00  77.00  115.00 96.14 77.00
 0.52% 0.56% 0.97% 18,937,554.72  0.38%

 Ton 790 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements
  Bid as:611(2A)  Riprap, Class I

 100.00 50.00 200.00 21,880,949.00  44.00  100.00 80.86 44.00
 0.39% 0.21% 0.72% 18,937,554.72  0.16%

 Ton 163 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:611(2)-B  Riprap, Class II

 100.00 60.00 65.00 12,088,084.00  69.00  100.00 76.33 60.00
 0.12% 0.08% 0.09% 12,499,865.00  0.08%

 Ton 806 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:611(2)-A  Riprap, Class I

 90.00 75.00 65.00 12,088,084.00  63.00  90.00 76.00 63.00
 0.52% 0.48% 0.43% 12,499,865.00  0.35%

 Ton 240 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
  Bid as:611(2A)  Riprap, Class I

 115.00 44.00 150.00 2,880,450.00  90.00  115.00 75.80 44.00
 1.24% 0.53% 1.25% 1,980,177.00  0.92%

 Ton 65 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
  Bid as:611(2B)  Riprap, Class II

 155.00 55.00 150.00 2,880,450.00  120.00  155.00 106.00 55.00
 0.45% 0.18% 0.34% 1,980,177.00  0.33%

 Ton 181 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road
  Bid as:611(2)  Riprap, Class I

 136.00 70.00 60.00 2,930,940.00  78.00  136.00 99.59 70.00
 1.06% 0.59% 0.37% 2,151,595.45  0.58%

 Ton 21 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:611(2)  Riprap, Class II

 131.00 100.00 140.00 5,568,712.00  100.00  320.00 137.07 87.65
 0.06% 0.05% 0.05% 4,648,330.25  0.04%

 Cubic Yard 4,100 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05
  Bid as:611(1)  Riprap, Class III

 73.00 61.00 110.00 916,350.00  59.13  165.00 86.45 59.13
 38.48% 36.32% 49.22% 688,677.50  31.02%

 Ton 2,722 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:611(2A)  Riprap, Class I

 50.00 150.00 75.00 64,004,541.00  85.00  150.00 91.25 50.00
 0.23% 0.76% 0.32% 53,907,758.00  0.39%
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 Ton or Megagram Riprap, Class ___ 611(2)
 Ton 406 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 70.00 150.00 100.00 64,004,541.00  100.00  150.00 102.50 70.00
 0.05% 0.11% 0.06% 53,907,758.00  0.07%

 Ton 68 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
  Bid as:611(2)  Riprap, Class I

 100.00 100.00 100.00 7,937,449.00  200.00  200.00 133.75 100.00
 0.11% 0.11% 0.09% 6,096,323.89  0.19%

 Ton 4,836 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08
 / Nome Sea Storm Permanent Repairs (November 2011)
  Bid as:611(100)-A  Armor Rock

 156.00 145.00 325.00 4,547,370.00  184.00  184.00 161.67 145.00
 23.03% 22.38% 34.56% 3,133,045.00  26.98%

 Ton 4,342 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08
 / Nome Sea Storm Permanent Repairs (November 2011)
  Bid as:611(100)  Armor Rock

 156.00 145.00 325.00 4,547,370.00  184.00  184.00 165.00 145.00
 20.67% 20.10% 31.03% 3,133,045.00  24.22%

 Ton 128 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08
 / Nome Sea Storm Permanent Repairs (November 2011)
  Bid as:611(101)-A  Filter Rock

 150.00 210.00 125.00 4,547,370.00  112.00  210.00 144.50 105.00
 0.59% 0.86% 0.35% 3,133,045.00  0.43%

 Ton 125 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:611(2B)  Riprap, Class II

 200.00 98.00 100.00 18,928,072.50  110.00  200.00 134.50 98.00
 0.15% 0.08% 0.07% 15,712,283.30  0.08%

 Ton 10,960 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:611(2A)  Riprap, Class I

 42.00 77.00 75.00 18,928,072.50  75.00  88.00 70.50 42.00
 2.74% 5.37% 4.34% 15,712,283.30  4.86%

 Ton 240 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)
  Bid as:611(2A)  Riprap, Class I

 95.00 100.00 75.00 5,148,790.00  100.00  150.00 111.25 95.00
 0.42% 0.46% 0.35% 5,198,106.50  0.44%

 Ton 540 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)
  Bid as:611(2B)  Riprap, Class II

 105.00 100.00 100.00 5,148,790.00  110.00  150.00 116.25 100.00
 1.05% 1.04% 1.05% 5,198,106.50  1.08%

 Ton 43,700 Glenn Highway MP 63 and 64 Erosion Protection 2016 03
  Bid as:611(2)  Riprap, Class III

 50.00 53.00 85.00 4,127,200.00  64.00  85.00 68.83 50.00
 75.66% 87.61% 90.00% 2,643,730.00  83.70%

 Ton 590 AMATS: Abbott Rd. Rehab-Phase I 2016 03
  Bid as:611(2)  Riprap, Class II

 65.00 80.00 100.00 9,447,389.00  85.00  85.00 75.61 65.00
 0.45% 0.57% 0.62% 8,348,321.00  0.58%
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 Ton or Megagram Riprap, Class ___ 611(2)
 Ton 21 Seward Highway: 92nd Avenue Connector 2016 02

  Bid as:611(2)  Riprap, Class I
 300.00 200.00 125.00 10,582,033.50  100.00  300.00 188.33 88.33
 0.06% 0.04% 0.02% 9,982,119.90  0.02%

 TON 56 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
  Bid as:611(2)  RIPRAP, CLASS II

 150.00 100.00 150.00 9,992,599.00  120.00  215.00 139.13 100.00
 0.09% 0.07% 0.08% 8,594,153.05  0.07%

 Ton 1,891 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
  Bid as:611(2)a  Riprap, Class II

 35.00 25.00 35.00 2,382,122.50  55.00  55.00 36.25 25.00
 2.90% 2.26% 2.78% 2,092,727.00  3.98%

 Ton 37 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:611(2A)  Riprap, Class I

 100.00 120.00 100.00 46,690,634.00  200.00  200.00 126.51 62.53
 0.01% 0.01% 0.01% 42,094,598.00  0.02%

 Ton 95 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:611(2B)  Riprap, Class II

 100.00 145.00 100.00 46,690,634.00  200.00  200.00 133.42 72.10
 0.02% 0.03% 0.02% 42,094,598.00  0.04%

 Ton 23 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:611(2)  Riprap, Class I

 67.00 150.00 30.00 6,860,754.40  80.00  150.00 99.00 67.00
 0.02% 0.05% 0.01% 7,090,895.00  0.02%

 Ton 145 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project
  Bid as:611(2)  Riprap, Class I

 240.00 150.00 50.00 6,293,325.50  150.00  240.00 185.00 150.00
 0.50% 0.31% 0.12% 6,906,885.32  0.29%

 Ton 2,000 Plack Road Bicycle/Pedestrian Facility 2015 02
  Bid as:611(2)  Riprap, Class I

 40.00 36.00 65.00 2,460,799.90  50.00  72.00 49.50 36.00
 3.20% 3.09% 5.28% 2,329,969.21  3.91%

 Cubic Yard 4,100 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
  Bid as:611(1-2)  Riprap, Class II

 27.84 30.00 100.00 25,266,799.00  83.00  90.00 56.45 25.00
 0.49% 0.63% 1.62% 19,656,000.00  1.37%

 Ton 13,700 Tok Cutoff M P 50-60 Resurfacing 2014 10
  Bid as:611(2)  Riprap, Class II

 25.00 30.00 50.00 7,952,435.50  25.50  49.00 34.08 25.00
 5.47% 7.25% 8.61% 5,671,025.00  5.28%

 Ton 3,800 Sterling Highway Erosion Response MP 150-157 2014 10
  Bid as:611(2)  Riprap, Class 1

 76.60 50.00 50.00 3,322,950.00  78.00  110.00 78.38 50.00
 8.42% 5.64% 5.72% 3,371,200.00  8.15%

 Ton 5,000 Sterling Hwy Mp 57 Erosion Protection 2014 07
  Bid as:611(2D)  Riprap, Class IV

 146.00 97.00 80.00 1,491,500.00  136.00  150.00 132.25 97.00
 33.19% 28.54% 26.82% 1,699,250.00  28.80%
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 Ton or Megagram Riprap, Class ___ 611(2)
 Ton 9,000 Sterling Hwy Mp 57 Erosion Protection 2014 07

  Bid as:611(2C)  Riprap, Class III
 100.00 71.00 60.00 1,491,500.00  131.00  140.00 110.50 71.00
 40.92% 37.60% 36.21% 1,699,250.00  49.94%

 Ton 30 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:611(2)  Riprap, Class I

 100.00 100.00 1,000.00 4,522,558.00  0.00  100.00 100.00 100.00
 0.05% 0.05% 0.66% 5,686,743.30  0.00%

 Cubic Yard 860 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:611(1A)  Riprap, Class I

 54.00 61.00 35.00 22,608,696.41  55.00  61.00 56.67 54.00
 0.17% 0.21% 0.13% 25,154,531.94  0.16%

 Ton 5,000 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06
  Bid as:611(2)  Riprap, Class III

 50.25 60.00 70.00 636,250.00  51.00  66.00 56.53 50.00
 37.92% 55.16% 55.01% 543,900.00  35.95%

 Ton 90 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:611(2A)  Riprap, Class I

 76.00 70.00 250.00 4,891,836.00  84.00  105.00 83.75 70.00
 0.20% 0.18% 0.46% 3,496,800.96  0.22%

 Ton 345 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:611(2B)  Riprap, Class II

 78.00 80.00 250.00 4,891,836.00  91.00  150.00 99.75 78.00
 0.77% 0.79% 1.76% 3,496,800.96  0.90%

 Cubic Yard 1,970 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:611(1)  Riprap, Class III

 25.00 30.00 30.00 8,364,460.00  0.00  30.00 27.50 25.00
 0.51% 0.65% 0.71% 9,118,342.00  0.00%

 Ton 77 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
  Bid as:611(2)  Riprap, Class I

 60.00 48.00 60.00 3,367,389.00  0.00  60.00 54.00 48.00
 0.13% 0.14% 0.14% 2,620,072.00  0.00%

 Ton 37 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
  Bid as:611(2A)  Riprap, Class I

 100.00 120.00 75.00 6,999,965.00  80.00  120.00 100.00 80.00
 0.06% 0.08% 0.04% 5,598,065.00  0.05%

 Ton 921 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
  Bid as:611(2B)  Riprap, Class II

 50.00 120.00 100.00 6,999,965.00  130.00  130.00 100.00 50.00
 0.78% 1.97% 1.32% 5,598,065.00  1.84%

 Ton 4,600 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:611(2B)  Riprap, Class II

 60.00 43.00 79.00 22,717,861.60  60.00  100.00 69.27 43.00
 1.33% 0.96% 1.60% 20,669,751.30  1.23%

 Ton 300 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:611(2A)  Riprap, Class I

 88.00 55.00 65.00 22,717,861.60  60.00  125.00 77.33 36.00
 0.13% 0.08% 0.09% 20,669,751.30  0.08%

 Ton 2,400 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
  Bid as:611(2A)  Riprap, Class I

 28.00 30.00 35.00 3,791,689.00  65.96  90.00 53.49 28.00
 1.37% 1.68% 2.22% 4,277,729.72  2.92%
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 Ton or Megagram Riprap, Class ___ 611(2)
 Ton 180 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10

  Bid as:611(2B)  Riprap, Class II
 30.00 118.00 50.00 3,791,689.00  65.96  120.00 83.49 30.00
 0.11% 0.50% 0.24% 4,277,729.72  0.22%

 Ton 520 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
  Bid as:611(2C)  Riprap, Class III

 30.00 98.00 80.00 3,791,689.00  65.96  140.00 83.49 30.00
 0.32% 1.19% 1.10% 4,277,729.72  0.63%

 Ton 289 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:611(2C)  Riprap, Class III

 175.00 250.00 200.00 11,779,677.80  0.00  250.00 212.50 175.00
 0.39% 0.66% 0.49% 10,891,541.00  0.00%

 Ton 110 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:611(2D)  Riprap, Class IV

 180.00 150.00 75.00 11,779,677.80  0.00  180.00 165.00 150.00
 0.15% 0.15% 0.07% 10,891,541.00  0.00%

 Ton 65 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:611(2A)  Riprap, Class I

 120.00 80.00 100.00 11,779,677.80  0.00  120.00 100.00 80.00
 0.06% 0.05% 0.06% 10,891,541.00  0.00%

 Ton 815 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:611(2B)  Riprap, Class II

 130.00 110.00 120.00 11,779,677.80  0.00  130.00 120.00 110.00
 0.82% 0.82% 0.83% 10,891,541.00  0.00%

 TON 35 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:611(2A)  RIPRAP, CLASS I

 150.00 78.00 90.00 20,569,201.55  220.00  220.00 149.33 78.00
 0.03% 0.02% 0.02% 16,932,671.96  0.04%

 TON 192 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:611(2B)  RIPRAP, CLASS II

 90.00 80.00 100.00 20,569,201.55  100.00  100.00 90.00 80.00
 0.10% 0.09% 0.09% 16,932,671.96  0.10%

 TON 798 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:611(2D)  RIPRAP, CLASS IV

 100.00 90.00 130.00 20,569,201.55  100.00  100.00 96.67 90.00
 0.46% 0.42% 0.50% 16,932,671.96  0.43%

 Ton 836 Galena Campion Road Erosion Protection 2012 10
  Bid as:611(2)  Riprap, Class II

 137.00 120.00 150.00 9,529,859.50  150.00  150.00 117.63 83.00
 1.12% 1.02% 1.32% 9,879,853.50  1.11%

 Ton 46 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:611(2)  Riprap, Class I

 100.00 50.00 60.00 11,086,037.30  120.00  120.00 75.20 46.00
 0.04% 0.02% 0.02% 10,932,542.26  0.04%

 Ton 3,250 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
  Bid as:611(2)  Riprap, Class II

 50.00 50.00 100.00 5,897,230.00  65.50  65.50 55.17 50.00
 3.16% 3.39% 5.51% 4,799,275.50  4.00%
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 Ton or Megagram Riprap, Class ___ 611(2)
 Ton 1,020 Holt-Lamplight Road Resurfacing 2012 04

  Bid as:611(2B)  Riprap, Class II
 86.00 70.00 75.00 4,841,016.75  120.00  120.00 92.00 70.00
 1.85% 1.54% 1.58% 4,646,625.80  2.19%

 Ton 4,200 Copper River Highway Flooding Permanent Repairs (Oct. 06) 2012 01
  Bid as:611(2-II)  Riprap, Class II

 33.00 34.00 55.00 1,458,160.00  48.50  89.00 51.59 33.00
 9.47% 12.55% 15.84% 1,137,720.00  12.32%

 Ton 4,500 Copper River Highway Flooding Permanent Repairs (Oct. 06) 2012 01
  Bid as:611(2-III)  Riprap, Class III

 57.00 36.00 65.00 1,458,160.00  54.50  131.13 75.27 36.00
 17.52% 14.24% 20.06% 1,137,720.00  14.83%

 Each Culvert Marker Post 613(2)
 Each 12 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07

 265.00 200.00 150.00 2,516,072.50  225.00  265.00 212.50 125.00
 0.14% 0.12% 0.07% 2,085,849.50  0.12%

 Each 2 Chicken Airport Access Road Resurfacing 2018 06
 200.00 125.00 250.00 424,501.60  0.00  200.00 162.50 125.00
 0.07% 0.05% 0.12% 518,973.60  0.00%

 Each 130 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 140.00 115.00 100.00 26,214,019.00  55.00  140.00 107.50 55.00
 0.07% 0.06% 0.05% 24,869,246.80  0.02%

 Each 4 Chena Ridge Cripple Creek Culvert Replacement 2018 04
 150.00 120.00 162.00 1,761,743.20  220.00  225.00 160.00 85.00
 0.03% 0.02% 0.04% 1,950,325.20  0.04%

 Each 150 Old Nenana/Ester Hill Rehabilitation 2017 09
 110.00 125.00 125.00 12,088,084.00  120.00  125.00 118.33 110.00
 0.12% 0.15% 0.16% 12,499,865.00  0.13%

 Each 2 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08
 2013 ER Flooding

 120.00 1,100.00 250.00 1,786,550.00  100.00  1,100.00 378.33 100.00
 0.02% 0.18% 0.03% 1,222,355.00  0.01%

 Each 29 Birch Hill Bicycle and Pedestrian Facility 2017 07
 125.00 150.00 115.00 1,605,998.00  110.00  150.00 117.50 85.00
 0.20% 0.27% 0.21% 1,634,123.00  0.17%

 Each 264 Dalton Highway MP 209-222 Reconstruction 2017 06
 132.67 80.00 150.00 26,732,391.42  150.00  250.00 149.95 80.00
 0.15% 0.10% 0.15% 20,984,015.00  0.16%

 Each 18 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 350.00 225.00 125.00 2,995,171.85  100.00  350.00 242.50 100.00
 0.17% 0.13% 0.08% 3,030,525.98  0.05%

 Each 7 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 100.00 500.00 250.00 2,640,149.50  115.00  500.00 208.56 100.00
 0.03% 0.15% 0.07% 2,359,224.40  0.03%

 Each 22 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 100.00 500.00 250.00 2,640,149.50  115.00  500.00 208.56 100.00
 0.08% 0.47% 0.21% 2,359,224.40  0.09%

 Each 66 Dalton Highway MP 362-379 Reconstruction 2017 01
 130.00 190.00 200.00 34,204,146.50  90.00  190.00 117.50 60.00
 0.02% 0.04% 0.04% 31,994,827.00  0.02%
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 Each Culvert Marker Post 613(2)
 Each 34 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11

 225.00 150.00 140.00 7,253,394.00  100.00  225.00 152.64 100.00
 0.10% 0.08% 0.07% 6,367,197.00  0.04%

 Each 24 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 90.00 150.00 125.00 8,896,116.75  200.00  220.00 160.32 90.00
 0.02% 0.04% 0.03% 8,683,260.00  0.04%

 Each 2 DELETE THIS ONE.  Copper River Hwy MP 20.1 Goose Meadow 2016 08
 Culvert

 400.00 495.00 150.00 151,732.00  200.00  495.00 365.00 200.00
 0.12% 0.34% 0.20% 294,843.90  0.06%

 Each 2 Copper River Hwy MP 20.1 Goose Meadow Culvert 2016 08
 400.00 495.00 150.00 151,731.00  200.00  495.00 365.00 200.00
 0.12% 0.34% 0.20% 295,343.90  0.05%

 Each 126 U.S Creek Road Resurfacing 2016 08
 115.00 175.00 170.00 1,499,069.70  100.00  216.36 151.89 100.00
 0.99% 1.55% 1.43% 1,424,518.00  0.70%

 Each 48 Richardson Highway MP 24-35 Resurfacing 2016 07
 150.00 150.00 175.00 10,368,551.50  90.00  225.00 148.00 90.00
 0.07% 0.08% 0.08% 8,986,166.39  0.04%

 Each 414 Ktn to Shelter Cove Road, Stage 2 2016 04
 100.00 90.00 100.00 12,576,960.00  150.00  200.00 135.00 90.00
 0.36% 0.32% 0.33% 11,473,390.00  0.35%

 Each 22 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 150.00 120.00 150.00 11,382,512.50  150.00  150.00 140.00 120.00
 0.04% 0.03% 0.03% 8,963,033.20  0.03%

 Each 38 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 165.00 100.00 180.00 11,382,512.50  150.00  165.00 138.33 100.00
 0.07% 0.04% 0.06% 8,963,033.20  0.05%

 Each 12 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 120.00 150.00 120.00 3,263,635.00  150.00  150.00 134.87 119.48
 0.05% 0.06% 0.04% 2,864,888.00  0.06%

 Each 2 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 473.00 200.00 2,000.00 3,956,151.00  150.00  473.00 217.85 110.00
 0.02% 0.01% 0.10% 4,094,773.00  0.01%

 Each 2 Denali Highway Seattle Creek Bridge Replacement 2016 01
 125.00 170.00 200.00 3,456,237.47  100.00  320.00 173.03 100.00
 0.01% 0.01% 0.01% 3,617,128.00  0.01%

 Each 56 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:613 (2)  Culvert Marker Post

 75.00 190.00 125.00 34,632,290.00  260.00  260.00 175.00 75.00
 0.01% 0.03% 0.02% 30,973,940.00  0.04%

 Each 2 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 250.00 110.00 118.00 7,355,671.00  100.00  250.00 165.41 100.00
 0.01% 0.00% 0.00% 7,124,999.50  0.00%

 Each 22 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
 225.00 110.00 170.00 10,761,116.62  200.00  250.00 177.00 100.00
 0.05% 0.03% 0.03% 9,525,912.80  0.04%
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 Each Culvert Marker Post 613(2)
 Each 2 Richardson Hwy Milepoint 2 Improvements 2015 09

 0.00 250.00 150.00 1,231,373.65  0.00  250.00 250.00 250.00
 0.00% 0.05% 0.02% 961,509.50  0.00%

 Each 2 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
 500.00 200.00 200.00 4,594,077.50  0.00  500.00 350.00 200.00
 0.03% 0.01% 0.01% 3,271,889.38  0.00%

 Each 4 Parks Highway MP 235 Drainage Improvements 2015 08
 0.00 165.00 150.00 499,782.50  0.00  165.00 165.00 165.00

 0.00% 0.11% 0.12% 607,950.00  0.00%
 Each 64 Tok Cutoff M P 24-30 Resurfacing 2015 05

 250.00 200.00 180.00 4,698,644.50  100.00  250.00 175.00 100.00
 0.38% 0.31% 0.25% 4,112,844.00  0.14%

 Each 7 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 120.00 200.00 150.00 6,860,754.40  180.00  200.00 166.67 120.00
 0.01% 0.02% 0.02% 7,090,895.00  0.02%

 Each 15 Yankovich / Miller Hill Multi-Use Path 2015 03
 130.00 200.00 100.00 1,667,903.00  100.00  200.00 143.33 100.00
 0.10% 0.19% 0.09% 1,587,663.00  0.08%

 Each 12 Plack Road Bicycle/Pedestrian Facility 2015 02
 100.00 175.00 118.00 2,460,799.90  200.00  200.00 140.75 88.00
 0.05% 0.09% 0.06% 2,329,969.21  0.09%

 Each 27 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:613 (2)  Culvert Marker Post

 135.00 140.00 115.00 28,439,345.00  200.00  223.25 168.46 135.00
 0.01% 0.01% 0.01% 26,731,479.30  0.02%

 Each 140 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
 195.06 117.00 125.00 25,266,799.00  200.00  210.00 169.67 100.00
 0.12% 0.08% 0.07% 19,656,000.00  0.11%

 Each 130 Tok Cutoff M P 50-60 Resurfacing 2014 10
 200.00 100.00 150.00 7,952,435.50  190.00  200.00 173.17 100.00
 0.42% 0.23% 0.25% 5,671,025.00  0.37%

 Each 6 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 250.00 200.00 500.00 7,811,185.00  200.00  250.00 192.92 140.00
 0.02% 0.02% 0.04% 5,284,485.00  0.02%

 Each 6 F M A T S Area Surface Upgrades F F Y 2014 2014 09
 100.00 200.00 150.00 1,652,976.31  170.00  200.00 167.50 100.00
 0.04% 0.07% 0.05% 1,642,460.00  0.06%

 Each 3 Chena Small Tracts Improvements 2014 09
 200.00 100.00 120.00 1,174,619.10  150.00  306.67 189.17 100.00
 0.05% 0.03% 0.03% 1,063,885.00  0.04%

 Each 8 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 78.75 300.00 11,714,375.75  0.00  78.75 77.38 76.00

 0.00% 0.01% 0.02% 10,727,261.00  0.00%
 Each 4 Richardson Highway Fairbanks New Weigh Station 2014 06

 210.00 200.00 170.00 13,111,936.66  124.55  220.00 188.64 124.55
 0.01% 0.01% 0.01% 11,172,615.00  0.00%

 Each 24 Doyle Road Improvements 2014 06
 200.00 150.00 200.00 1,408,240.00  0.00  200.00 175.00 150.00
 0.27% 0.21% 0.34% 1,691,090.00  0.00%

 Each 86 Road to Tanana-Stage 1 2014 05
 100.00 155.00 150.00 12,066,042.35  147.56  245.00 163.51 100.00
 0.07% 0.13% 0.11% 10,650,924.70  0.08%
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 Each Culvert Marker Post 613(2)
 Each 8 Northern Region E R Galena Ice Jam Flooding 2014 04

 0.00 220.00 100.00 1,618,450.00  0.00  220.00 220.00 220.00
 0.00% 0.08% 0.05% 2,342,885.00  0.00%

 Each 194 Edgerton Highway MP 0-19 Resurfacing 2014 04
 120.00 170.00 150.00 9,269,950.00  130.00  190.00 136.67 100.00
 0.31% 0.44% 0.31% 7,445,892.20  0.31%

 Ton 5,900 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:611(2B)  Riprap, Class III

 100.00 80.00 59.00 22,059,084.10  75.00  100.00 73.96 56.00
 2.85% 2.28% 1.58% 20,669,482.00  2.13%

 Ton 1,635 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:611(2A)  Riprap, Class I

 100.00 75.00 74.00 22,059,084.10  95.00  100.00 78.67 45.00
 0.79% 0.59% 0.55% 20,669,482.00  0.75%

 Each 172 Parks Highway M P 239-252 Rehabilitation 2013 11
 164.00 95.00 100.00 26,775,562.00  200.00  200.00 154.75 95.00
 0.10% 0.06% 0.06% 28,866,903.50  0.12%

 Each 38 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 250.00 165.00 100.00 38,150,089.50  170.00  250.00 169.00 100.00
 0.03% 0.02% 0.01% 29,587,321.00  0.02%

 Each 40 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 250.00 165.00 100.00 38,150,089.50  170.00  250.00 169.00 100.00
 0.03% 0.02% 0.01% 29,587,321.00  0.02%

 Each 60 St. Mary's / Mountain Village Road Rehabilitation 2013 11
 252.00 100.00 130.00 11,562,950.50  300.00  300.00 177.43 100.00
 0.14% 0.06% 0.07% 10,510,726.00  0.15%

 Each 20 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 200.00 150.00 125.00 11,350,218.00  300.00  300.00 198.13 125.00
 0.04% 0.03% 0.02% 10,388,566.00  0.05%

 Each 6 North Pole Interchange Pedestrian Facilities 2013 10
 125.00 200.00 120.00 1,812,792.00  180.00  200.00 181.00 125.00
 0.04% 0.07% 0.04% 1,766,369.00  0.06%

 Each 2 Potter Road Surfacing 2013 08
 200.00 175.00 120.00 947,235.60  110.00  200.00 161.67 110.00
 0.04% 0.04% 0.03% 835,888.12  0.02%

 Each 4 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06
 60.00 150.00 250.00 1,063,285.00  500.00  500.00 236.67 60.00
 0.01% 0.03% 0.09% 1,931,426.00  0.06%

 Each 146 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 110.00 150.00 125.00 17,202,423.90  150.00  168.00 144.50 110.00
 0.10% 0.13% 0.11% 16,585,843.50  0.12%

 Each 2 Steese Highway Birch Creek Boat Launch 2013 04
 69.00 100.00 300.00 805,618.75  60.00  456.00 234.15 60.00
 0.02% 0.03% 0.07% 588,125.00  0.02%

 Each 6 North Slope Borough Road Improvements AK048 2013 02
 0.00 270.00 200.00 1,971,708.80  0.00  270.00 270.00 270.00

 0.00% 0.08% 0.06% 1,995,598.10  0.00%
 Each 46 Nordale Road Rehabilitation 2013 02

 155.00 135.00 85.00 4,548,500.95  100.00  155.00 130.00 100.00
 0.16% 0.14% 0.09% 4,442,893.00  0.10%
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 Each Culvert Marker Post 613(2)
 Each 66 Glenn Highway M P 172-189 Rehabilitation 2012 10

 100.00 115.00 120.00 22,717,861.60  150.00  180.00 122.78 99.00
 0.03% 0.04% 0.03% 20,669,751.30  0.04%

 Each 38 Steese Highway MP 5-11 Resurfacing 2012 10
 150.00 150.00 150.00 8,641,218.75  100.00  150.00 133.33 100.00
 0.08% 0.08% 0.07% 7,189,147.00  0.05%

 Each 20 Galena Campion Road Erosion Protection 2012 10
 295.00 100.00 200.00 9,529,859.50  300.00  300.00 242.75 100.00
 0.06% 0.02% 0.04% 9,879,853.50  0.05%

 Each 8 Valdez Tidal Flats Culvert Replacement AK122 2012 09
 605.00 300.00 100.00 3,607,128.00  134.00  605.00 346.33 134.00
 0.21% 0.15% 0.02% 1,574,686.00  0.02%

 Each 112 Top of the World Highway MP 0-13 Rehab 2012 07
 150.00 150.00 100.00 19,224,820.50  150.00  160.00 142.20 101.00
 0.11% 0.11% 0.06% 15,555,427.00  0.10%

 Each 2 Nome Snake River Bridge Replacement 2012 05
 580.00 100.00 200.00 9,211,114.75  153.00  580.00 224.60 90.00
 0.01% 0.00% 0.00% 8,584,329.25  0.00%

 Each 162 Parks Highway M P 252-263 Rehabilitation 2012 05
 100.00 100.00 130.00 13,682,389.00  100.00  150.00 105.57 89.00
 0.13% 0.13% 0.15% 12,580,165.00  0.13%

 Each 120 Nome - Council Road M P 4-16 2012 04
 200.00 127.50 100.00 12,451,905.00  100.00  250.00 156.86 65.00
 0.20% 0.13% 0.10% 11,967,372.20  0.10%

 Each 22 Dalton Hwy 9 Mile Hill North 2012 02
 157.00 90.00 120.00 7,398,971.95  120.00  223.00 140.75 90.00
 0.06% 0.04% 0.04% 5,342,261.50  0.04%

 Each 74 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 85.00 100.00 100.00 3,502,699.60  85.00  172.00 110.50 85.00
 0.19% 0.24% 0.21% 3,098,635.60  0.19%

 Each 44 Dalton Highway MP 11-18 Reconstruction 2012 01
 200.00 105.00 110.00 22,264,161.25  125.00  200.00 125.96 94.60
 0.05% 0.03% 0.02% 16,424,451.50  0.03%

 Linear Foot or Meter Concrete Barrier 614(1)
 Contingent Sum 1 FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins 2018 07

 (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins
 (CMAQ)
  Bid as:802(102)-C  Contaminated Soil Removal and Disposal, Big
 Dipper Ice Arena

 85,000.00 85,000.00 85,000.00 4,404,979.00  0.00  85,000.00 85,000.00 85,000.00
 1.89% 2.50% 1.93% 3,405,608.00  0.00%

 Linear Foot 75 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
  Bid as:614(2)  Reset Concrete Barrier

 25.00 25.00 15.00 2,741,985.00  40.00  40.00 27.50 20.00
 0.08% 0.08% 0.04% 2,253,082.82  0.12%

 Linear Foot 20 HSIP: Pedestrian Fencing 2017 03
 145.00 160.00 150.00 1,387,100.00  85.00  450.00 168.71 15.00
 0.34% 0.39% 0.22% 821,902.50  0.20%

 Linear Foot 1,003 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 700.00 391.43 320.00 13,708,375.00  600.00  700.00 502.09 319.00
 3.48% 2.08% 2.34% 18,907,425.83  2.78%
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 Linear Foot or Meter Concrete Barrier 614(1)
 Linear Foot 625 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 100.00 294.55 140.00 39,443,973.00  100.00  294.55 127.91 70.00
 0.15% 0.45% 0.22% 40,745,592.41  0.15%

 Linear Foot 70 HSIP: Kodiak Rock Fall Mitigation 2015 10
 185.00 160.00 145.00 2,541,843.00  110.00  311.00 178.71 90.00
 0.52% 0.51% 0.40% 2,212,795.00  0.29%

 Linear Foot 75 HSIP: CR Crash Cushions Upgrade 2014 2014 11
 117.25 150.00 100.00 1,941,900.00  145.00  150.00 137.42 117.25
 0.50% 0.78% 0.39% 1,445,300.00  0.61%

 Linear Foot 100 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 221.18 160.00 11,714,375.75  0.00  221.18 168.09 115.00

 0.00% 0.21% 0.14% 10,727,261.00  0.00%
 Linear Foot 545 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04

 Pavement Preservation
  Bid as:614(2)  Reset Concrete Barrier

 15.00 40.00 50.00 3,050,225.50  20.00  40.00 25.00 15.00
 0.28% 0.78% 0.89% 2,798,425.79  0.37%

 Linear Foot 2,580 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 80.00 270.00 100.00 37,365,951.00  0.00  270.00 175.00 80.00
 0.55% 1.89% 0.69% 36,856,107.57  0.00%

 Linear Foot 4,481 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:614(1)  Concrete Barrier, F Shape

 82.00 110.00 80.00 26,775,562.00  100.00  110.00 94.25 82.00
 1.24% 1.71% 1.34% 28,866,903.50  1.51%

 Linear Foot 300 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 70.00 100.00 100.00 11,350,218.00  70.00  200.00 113.13 70.00
 0.19% 0.29% 0.26% 10,388,566.00  0.18%

 Linear Foot 150 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 115.00 100.00 150.00 11,293,798.00  75.00  115.00 96.67 75.00
 0.16% 0.14% 0.20% 10,713,734.02  0.10%

 Linear Foot 175 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 110.00 100.00 180.00 11,779,677.80  0.00  110.00 105.00 100.00
 0.15% 0.16% 0.27% 10,891,541.00  0.00%

 Lump Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10
  Bid as:614(100)  Reflector Assembly

 6,000.00 5,000.00 14,000.00 8,641,218.75  22,000.00  22,000.00 11,000.00 5,000.00
 0.08% 0.07% 0.16% 7,189,147.00  0.28%

 Square Foot or Square Standard Sign 615(1)
 Meter

 Square Foot 20.75 Ktn - Airport Creek Bridge (USFS) 2018 08
 300.00 200.00 90.00 2,170,448.00  350.00  350.00 231.67 100.00
 0.33% 0.22% 0.09% 1,878,255.51  0.32%

 SQUARE FOOT 767 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07
 Airport Access Rd.

 0.00 90.00 80.00 5,772,836.00  0.00  90.00 90.00 90.00
 0.00% 1.12% 1.06% 6,157,603.25  0.00%
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 Square Foot or Square Standard Sign 615(1)
 Meter

 Square Foot 360 Bethel Ridgecrest Drive Rehabilitation; 2018 07
 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;

 0.00 240.00 140.00 2,201,788.00  0.00  240.00 240.00 240.00
 0.00% 3.58% 2.29% 2,415,196.00  0.00%

 Square Foot 21.5 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
 160.00 200.00 200.00 2,516,072.50  175.00  275.00 210.00 160.00
 0.16% 0.21% 0.17% 2,085,849.50  0.17%

 Square Foot 57 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 87.00 88.00 150.00 467,197.50  78.00  88.00 84.33 78.00
 0.83% 0.99% 1.83% 506,883.56  0.68%

 Square Foot 316.65 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 70.00 66.00 105.00 6,450,221.75  65.00  72.00 66.60 60.00
 0.37% 0.37% 0.52% 5,719,942.36  0.33%

 Square Foot 17.5 Northern Region River Encroachment Repairs - Richardson 2018 06
 Highway MP 1-16

 300.00 225.00 189.00 5,169,287.50  143.00  300.00 208.25 143.00
 0.11% 0.11% 0.06% 3,612,284.10  0.05%

 Square Foot 1,331 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 55.00 45.00 100.00 5,152,880.75  43.00  55.00 47.67 43.00
 1.43% 1.18% 2.58% 5,068,927.80  1.11%

 Square Foot 15 Chicken Airport Access Road Resurfacing 2018 06
 200.00 175.00 175.00 424,501.60  0.00  200.00 187.50 175.00
 0.51% 0.51% 0.62% 518,973.60  0.00%

 SQUARE FOOT 872 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 100.00 100.00 110.00 3,413,310.00  140.00  140.00 113.33 100.00
 2.49% 2.53% 2.81% 3,440,733.00  3.09%

 Square Foot 31.5 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation

 95.00 110.00 120.00 1,378,816.00  102.00  125.00 108.00 95.00
 0.25% 0.31% 0.27% 1,109,658.24  0.27%

 Square Foot 3,533 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 86.00 100.00 100.00 40,373,362.02  90.00  100.00 94.00 86.00
 0.80% 0.96% 0.88% 36,616,095.00  0.80%

 Square Foot 511 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 170.00 50.00 100.00 13,424,271.00  180.00  180.00 138.75 50.00
 0.58% 0.19% 0.38% 13,727,979.00  0.58%

 Square Foot 607.65 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 140.00 100.00 100.00 26,214,019.00  79.00  140.00 109.75 79.00
 0.31% 0.24% 0.23% 24,869,246.80  0.16%

 Square Foot 9.3 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 200.00 90.00 175.00 789,287.50  230.00  230.00 157.72 90.00
 0.25% 0.12% 0.21% 672,850.00  0.27%

 Square Foot 54 FMATS Yukon Drive Improvements 2018 05
 200.00 160.00 200.00 2,468,430.52  170.00  200.00 152.50 80.00
 0.52% 0.42% 0.44% 2,077,000.62  0.43%
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 Square Foot 85.4 Chena Ridge Cripple Creek Culvert Replacement 2018 04
 185.00 100.00 150.00 1,761,743.20  115.00  185.00 136.43 100.00
 0.74% 0.44% 0.73% 1,950,325.20  0.41%

 Square Foot 25 FMATS Area Surface Upgrades FFY2018 2018 04
 180.00 150.00 200.00 2,997,119.75  185.00  185.00 171.67 150.00
 0.17% 0.15% 0.17% 2,540,773.50  0.17%

 Square Foot 814 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 114.00 120.00 118.00 8,914,415.00  125.00  125.00 114.13 104.00
 1.23% 1.30% 1.08% 7,494,742.75  1.34%

 Square Foot 98.88 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 300.00 175.00 100.00 11,246,808.00  217.00  300.00 197.00 140.00
 0.29% 0.17% 0.09% 9,911,534.00  0.19%

 Square Foot 108.17 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 63.00 100.00 80.00 4,738,988.60  0.00  100.00 81.50 63.00
 0.14% 0.23% 0.18% 4,674,097.00  0.00%

 Square Foot 650 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 135.00 121.00 125.00 13,812,485.00  134.00  150.00 137.63 121.00
 0.66% 0.61% 0.59% 12,869,961.50  0.65%

 Square Foot 1,044.88 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 62.00 60.00 110.00 27,839,413.30  185.00  185.00 103.19 57.62
 0.22% 0.22% 0.41% 29,100,627.40  0.65%

 Square Foot 1,516 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 115.00 115.00 100.00 9,927,018.00  135.00  135.00 121.67 115.00
 1.90% 2.04% 1.53% 8,532,028.00  1.97%

 Square Foot 1,510 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 150.00 150.00 130.00 71,347,923.00  154.00  154.00 150.47 147.86
 0.44% 0.44% 0.28% 51,418,510.24  0.31%

 Square Foot 265 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 100.00 175.00 100.00 2,741,985.00  220.00  220.00 167.50 100.00
 1.10% 2.06% 0.97% 2,253,082.82  2.37%

 Square Foot 458 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 120.00 90.00 8,283,871.00  0.00  120.00 120.00 120.00

 0.00% 0.57% 0.50% 9,681,105.00  0.00%
 Square Foot 1,350 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 115.00 100.00 100.00 21,880,949.00  130.00  185.00 128.07 100.00
 0.76% 0.71% 0.62% 18,937,554.72  0.82%

 Square Foot 484 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 105.00 80.00 90.00 37,091,619.00  100.00  105.00 95.00 80.00
 0.14% 0.11% 0.12% 36,149,513.00  0.12%

 Square Foot 143 AMATS: Bicycle Plan Implementation Eagle River 2017 11
 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn

 98.00 85.00 120.00 869,520.00  0.00  98.00 91.50 85.00
 1.69% 1.63% 1.97% 745,846.40  0.00%

 Square Foot 834 Old Nenana/Ester Hill Rehabilitation 2017 09
 60.00 65.00 100.00 12,088,084.00  60.00  65.00 61.67 60.00
 0.36% 0.43% 0.69% 12,499,865.00  0.35%
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 Square Foot 135 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 178.50 132.00 125.00 2,880,450.00  150.00  200.00 170.10 132.00
 1.08% 0.90% 0.59% 1,980,177.00  0.86%

 Square Foot 108.17 Birch Hill Bicycle and Pedestrian Facility 2017 07
 135.00 100.00 100.00 1,605,998.00  115.00  144.00 123.50 100.00
 0.81% 0.66% 0.67% 1,634,123.00  0.67%

 Square Foot 1,786 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 110.00 120.00 100.00 11,372,910.00  116.00  125.00 117.75 110.00
 2.09% 2.46% 1.57% 8,695,855.00  2.08%

 Square Foot 350 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 138.00 117.50 100.00 2,930,940.00  107.50  138.00 117.20 105.00
 2.08% 1.91% 1.19% 2,151,595.45  1.54%

 Square Foot 118.5 Dalton Highway MP 209-222 Reconstruction 2017 06
 198.32 250.00 175.00 26,732,391.42  515.00  515.00 230.47 150.00
 0.10% 0.14% 0.08% 20,984,015.00  0.24%

 Square Foot 139 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 70.00 68.00 110.00 10,577,766.00  0.00  70.00 69.00 68.00
 0.09% 0.09% 0.14% 9,986,105.00  0.00%

 Square Foot 58.5 Richardson Highway MP 337 Eielson AFB Intersection 2017 06
 Improvements

 100.00 135.00 120.00 1,713,759.00  100.00  135.00 111.67 100.00
 0.43% 0.58% 0.41% 1,364,111.50  0.37%

 Square Foot 70.39 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 200.00 225.00 115.00 2,995,171.85  100.00  240.00 177.50 100.00
 0.38% 0.52% 0.27% 3,030,525.98  0.18%

 Square Foot 339.6 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 71.00 98.00 115.00 5,568,712.00  125.00  125.00 93.68 71.00
 0.50% 0.72% 0.70% 4,648,330.25  0.85%

 Square Foot 583.13 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 200.00 165.00 200.00 7,493,651.00  165.00  200.00 176.25 165.00
 1.90% 1.78% 1.56% 5,393,658.45  1.56%

 Square Foot 183 Soldotna: Funny River Road Improvements 2017 05
 160.00 150.00 130.00 2,415,300.00  0.00  160.00 155.00 150.00
 1.49% 1.40% 0.98% 1,964,337.00  0.00%

 SQUARE FOOT 278 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 130.00 187.00 120.00 2,303,200.50  100.00  187.00 139.00 100.00
 1.64% 2.52% 1.45% 2,066,575.00  1.24%

 Square Foot 373 Keku Road 2017 05
 220.00 80.00 90.00 4,831,275.00  0.00  220.00 130.00 80.00
 1.11% 0.64% 0.69% 4,654,967.00  0.00%

 Square Foot 614 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 97.00 79.80 110.00 4,329,338.00  90.00  100.00 89.47 75.00
 1.59% 1.38% 1.56% 3,554,977.97  1.44%
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 Square Foot 1,950 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;

 100.00 125.00 115.00 64,004,541.00  100.00  125.00 112.00 100.00
 0.34% 0.45% 0.35% 53,907,758.00  0.33%

 Square Foot 974.7 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 100.00 90.00 120.00 7,937,449.00  111.00  111.00 95.25 80.00
 1.53% 1.44% 1.47% 6,096,323.89  1.55%

 Square Foot 256 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 90.00 80.00 80.00 1,650,040.00  0.00  90.00 85.00 80.00
 1.15% 1.26% 1.24% 1,624,145.00  0.00%

 Square Foot 60.5 HSIP: Pedestrian Fencing 2017 03
 155.00 160.00 100.00 1,387,100.00  160.00  250.00 173.97 150.00
 1.11% 1.18% 0.44% 821,902.50  1.12%

 Square Foot 11.25 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 230.00 116.00 120.00 909,592.50  200.00  240.00 196.50 116.00
 0.28% 0.15% 0.15% 858,231.00  0.23%

 Square Foot 184 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02
 160.00 150.00 130.00 440,289.00  161.00  162.00 157.80 150.00
 5.61% 5.82% 5.43% 473,904.00  5.38%

 Square Foot 18 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 330.00 155.00 130.00 823,610.80  175.00  375.00 254.50 155.00
 0.86% 0.41% 0.28% 684,191.00  0.42%

 Square Foot 31 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court
  Bid as:615(1A)  Standard Sign Type IX Reflective Sheeting

 99.00 155.00 130.00 823,610.80  175.00  175.00 133.67 99.00
 0.45% 0.70% 0.49% 684,191.00  0.72%

 Square Foot 957 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 85.00 80.00 100.00 19,956,166.00  90.00  90.00 84.66 80.00
 0.33% 0.35% 0.48% 21,769,589.00  0.35%

 Square Foot 127 Dalton Highway MP 362-379 Reconstruction 2017 01
 170.00 205.00 165.00 34,204,146.50  100.00  205.00 168.75 100.00
 0.06% 0.08% 0.06% 31,994,827.00  0.03%

 SQUARE FOOT 453 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 92.00 80.00 80.00 15,115,856.00  0.00  92.00 86.00 80.00
 0.31% 0.27% 0.24% 13,394,988.29  0.00%

 Square Foot 17 Rink Creek Bridge Replacement 2016 12
 100.00 200.00 125.00 995,155.00  100.00  200.00 117.90 0.00
 0.17% 0.37% 0.21% 916,825.00  0.15%

 Square Foot 151 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 200.00 150.00 100.00 13,708,375.00  150.00  200.00 169.80 150.00
 0.15% 0.12% 0.11% 18,907,425.83  0.10%
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 Square Foot 704 Fairbanks Noble Street Upgrade 2016 12
 104.00 85.00 118.00 10,713,824.18  100.00  130.17 104.79 85.00
 0.75% 0.63% 0.78% 9,545,573.00  0.66%

 Square Foot 8,332.5 HSIP: Dalton, Elliott and Steese Highways Signing and Striping 2016 11
 83.00 70.00 100.00 1,839,450.00  56.00  108.00 86.57 56.00

 63.88% 61.88% 45.30% 942,635.00  40.67%
 Square Foot 10,761.75 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11

 0.00 0.00 100.00 2,083,825.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 51.64% 0.00  0.00%

 Square Foot 10,757.75 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11
 58.00 70.00 100.00 2,083,425.00  77.00  100.00 80.50 58.00

 40.38% 61.16% 51.63% 1,231,192.50  53.47%
 Square Foot 41 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11

 UP
 0.00 0.00 189.00 6,793,685.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.11% 327,000.00  0.00%
 Square Foot 41 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11

 178.00 200.00 189.00 6,793,685.00  100.00  250.00 179.53 100.00
 0.11% 0.14% 0.11% 5,769,321.00  0.06%

 Square Foot 340.89 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 200.00 200.00 175.00 8,896,116.75  200.00  200.00 182.61 150.00
 0.69% 0.79% 0.67% 8,683,260.00  0.60%

 Square Foot 30 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 150.00 230.00 150.00 8,896,116.75  200.00  230.00 190.60 150.00
 0.05% 0.08% 0.05% 8,683,260.00  0.05%

 Square Foot 748 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09
 76.00 76.00 124.00 609,622.00  76.00  150.00 84.43 65.00

 13.27% 13.78% 15.21% 412,688.00  12.95%
 Square Foot 165.84 U.S Creek Road Resurfacing 2016 08

 115.00 100.00 110.00 1,499,069.70  100.00  250.00 152.62 100.00
 1.30% 1.16% 1.22% 1,424,518.00  0.93%

 Square Foot 1,700.5 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08
 Fairbanks Area Signing and Striping - Project B

 100.00 79.00 100.00 729,700.00  105.00  164.00 112.00 79.00
 29.07% 24.67% 23.30% 544,441.25  25.69%

 Square Foot 1,018.25 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08
 Fairbanks Area Signing and Striping - Project B

 76.00 79.00 100.00 729,700.00  74.00  133.00 90.50 74.00
 13.23% 14.78% 13.95% 544,441.25  10.84%

 Square Foot 1,497.5 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 100.00 89.00 75.00 11,012,857.50  85.00  100.00 91.33 85.00
 1.31% 1.21% 1.02% 10,998,773.50  1.08%

 Square Foot 249 HSIP: Copper River Highway Signing and Striping 2016 07
 175.00 87.00 125.00 122,625.00  120.00  250.00 152.40 87.00
 44.89% 23.89% 25.38% 90,663.00  30.68%

 Square Foot 232.42 Richardson Highway MP 24-35 Resurfacing 2016 07
 100.00 200.00 150.00 10,368,551.50  100.00  200.00 131.00 100.00
 0.22% 0.52% 0.34% 8,986,166.39  0.22%

 Square Foot 168 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07
 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)

 137.00 156.00 150.00 629,668.00  0.00  156.00 146.50 137.00
 3.73% 4.64% 4.00% 564,961.14  0.00%
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 Square Foot 483 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 240.00 155.00 225.00 8,003,015.00  200.00  240.00 180.00 150.00
 1.72% 1.17% 1.36% 6,391,456.00  1.31%

 Square Foot 124 Gravina Mill Access Road 2016 04
 90.00 80.00 40.00 1,981,786.26  100.00  100.00 86.25 75.00
 0.65% 0.59% 0.25% 1,695,524.50  0.64%

 Square Foot 257 Ktn to Shelter Cove Road, Stage 2 2016 04
 80.00 90.00 80.00 12,576,960.00  150.00  175.00 123.75 80.00
 0.18% 0.20% 0.16% 11,473,390.00  0.21%

 Square Foot 75 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 165.00 180.00 120.00 10,304,726.50  85.00  180.00 141.25 85.00
 0.14% 0.17% 0.09% 7,898,725.72  0.07%

 Square Foot 180 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 110.00 150.00 100.00 11,382,512.50  140.00  150.00 133.33 110.00
 0.21% 0.30% 0.16% 8,963,033.20  0.24%

 Square Foot 1,895 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 110.00 100.00 100.00 11,382,512.50  135.00  135.00 115.00 100.00
 2.25% 2.11% 1.66% 8,963,033.20  2.44%

 Square Foot 453.5 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 130.00 90.00 110.00 3,263,635.00  100.00  130.00 106.89 90.00
 1.97% 1.42% 1.53% 2,864,888.00  1.48%

 Square Foot 1,960 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 100.00 125.00 110.00 18,928,072.50  115.00  125.00 116.25 100.00
 1.17% 1.56% 1.14% 15,712,283.30  1.33%

 Square Foot 87.5 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 85.00 70.00 75.00 7,561,726.50  150.00  200.00 131.00 70.00
 0.10% 0.09% 0.09% 6,703,503.50  0.13%

 Square Foot 1,364 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 114.00 100.00 115.00 5,148,790.00  98.00  115.00 106.75 98.00
 2.87% 2.62% 3.05% 5,198,106.50  2.43%

 Square Feet 53 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 115.50 110.00 90.00 4,176,627.00  125.00  125.00 111.75 90.00
 0.15% 0.14% 0.11% 4,196,232.00  0.15%

 Square Foot 254 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 210.00 210.00 133.00 4,176,627.00  230.00  230.00 203.83 160.00
 1.27% 1.27% 0.81% 4,196,232.00  1.36%

 Square Foot 1,079 Seward Highway: 92nd Avenue Connector 2016 02
 86.00 97.00 100.00 10,582,033.50  89.00  100.00 91.33 86.00
 0.92% 1.05% 1.02% 9,982,119.90  0.93%

 Square Foot 7.5 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 450.00 200.00 150.00 3,956,151.00  160.00  450.00 245.29 160.00
 0.08% 0.04% 0.03% 4,094,773.00  0.03%
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 Square Foot 100 Replacement of Water Street Trestle No. 2 2016 01
 150.00 100.00 85.00 19,876,209.96  250.00  250.00 166.67 100.00
 0.06% 0.04% 0.04% 22,300,050.00  0.09%

 Square Foot 344 Lucus Road Improvements 2016 01
 110.00 105.00 125.00 5,467,968.00  100.00  140.00 118.24 100.00
 0.79% 0.78% 0.79% 4,639,288.00  0.70%

 Square Foot 16.5 Denali Highway Seattle Creek Bridge Replacement 2016 01
 170.00 170.00 175.00 3,456,237.47  185.00  200.00 173.01 145.00
 0.08% 0.08% 0.08% 3,617,128.00  0.08%

 Square Foot 2,613 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 65.00 80.00 90.00 20,169,767.00  0.00  80.00 72.50 65.00
 0.95% 1.26% 1.17% 16,614,244.00  0.00%

 Square Foot 55.8 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
 165.00 114.00 100.00 4,002,012.00  125.00  165.00 126.00 100.00
 0.25% 0.17% 0.14% 3,688,651.61  0.17%

 Square Foot 4 Kake Ferry Terminal Passenger Facility 2015 12
 522.00 165.00 200.00 967,500.00  125.00  522.00 232.40 125.00
 0.16% 0.06% 0.08% 1,115,500.20  0.04%

 Square Foot 52 HSIP: CR High Friction Surface Treatment 2015 12
 185.00 200.00 140.00 7,517,052.50  165.00  200.00 165.00 75.00
 0.13% 0.15% 0.10% 6,778,888.00  0.11%

 Square Foot 122 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:615 (1)  Standard Sign

 165.00 275.00 120.00 34,632,290.00  165.00  275.00 201.67 165.00
 0.06% 0.11% 0.04% 30,973,940.00  0.06%

 Square Foot 1,539 HSIP: Alaska Highway Signing and Striping Upgrades 2015 11
 120.00 65.00 125.00 513,425.00  71.00  181.00 109.29 65.00
 44.06% 32.90% 37.47% 304,035.00  25.79%

 Square Foot 1,770 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 110.00 121.05 90.00 39,443,973.00  106.00  121.05 114.41 106.00
 0.46% 0.53% 0.40% 40,745,592.41  0.44%

 Square Foot 6 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 500.00 110.00 100.00 7,355,671.00  125.00  500.00 208.30 110.00
 0.03% 0.01% 0.01% 7,124,999.50  0.01%

 Square Foot 14,743 HSIP: CR Sign Assembly Improvements 2015 2015 11
 143.50 130.00 120.00 3,256,930.00  184.00  195.00 163.13 130.00
 56.79% 57.74% 54.32% 3,319,315.00  64.92%

 Square Foot 115.5 College Road Right Turn Lanes 2015 10
 200.00 198.00 100.00 856,823.00  180.00  200.00 163.60 110.00
 2.35% 2.41% 1.35% 947,198.45  2.09%

 Square Foot 16 HSIP: Kodiak Rock Fall Mitigation 2015 10
 70.00 75.00 200.00 2,541,843.00  16.00  190.00 62.00 15.00
 0.04% 0.05% 0.13% 2,212,795.00  0.01%

 Square Foot 118.75 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 80.00 100.00 150.00 3,584,182.50  0.00  100.00 90.00 80.00
 0.37% 0.48% 0.50% 2,452,963.00  0.00%

 SQUARE FOOT 470 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 100.00 100.00 120.00 9,992,599.00  110.00  110.35 106.04 100.00
 0.52% 0.55% 0.56% 8,594,153.05  0.57%
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 Square Foot 271 Glenn Highway: MP 49 2015 10
 167.00 160.00 150.00 3,620,991.00  175.00  191.45 164.01 140.00
 1.57% 1.53% 1.12% 2,836,369.83  1.64%

 Square Foot 332.38 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
 200.00 110.00 99.00 10,761,116.62  150.00  200.00 153.00 105.00
 0.65% 0.38% 0.31% 9,525,912.80  0.44%

 Square Foot 591 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 82.80 98.00 80.00 4,139,213.00  77.00  100.00 87.79 77.00
 1.05% 1.25% 1.14% 4,631,344.00  0.98%

 Square Foot 17.97 Richardson Hwy Milepoint 2 Improvements 2015 09
 0.00 100.00 145.00 1,231,373.65  0.00  100.00 100.00 100.00

 0.00% 0.19% 0.21% 961,509.50  0.00%
 Square Foot 1,060 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
 75.00 80.00 100.00 8,216,121.50  0.00  80.00 77.50 75.00
 1.15% 1.25% 1.29% 6,769,856.00  0.00%

 Square Foot 197.62 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
 120.00 99.00 100.00 4,594,077.50  0.00  120.00 109.50 99.00
 0.70% 0.60% 0.43% 3,271,889.38  0.00%

 Square Foot 2,958 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 100.00 100.00 100.00 46,690,634.00  95.00  100.00 98.78 95.00
 0.68% 0.70% 0.63% 42,094,598.00  0.61%

 Square Foot 306 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 100.00 97.00 130.00 5,459,443.00  0.00  100.00 98.50 97.00
 0.57% 0.56% 0.73% 5,296,083.00  0.00%

 Square Foot 120 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive

 77.00 74.00 100.00 6,761,170.00  0.00  77.00 75.50 74.00
 0.14% 0.14% 0.18% 6,487,959.50  0.00%

 Square Foot 79.6 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 185.00 179.00 100.00 2,203,697.00  225.00  225.00 196.33 179.00
 0.58% 0.57% 0.36% 2,499,849.30  0.66%

 Square Foot 605 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 79.00 80.00 75.00 5,256,540.00  0.00  80.00 79.50 79.00
 1.02% 1.18% 0.86% 4,114,207.50  0.00%

 Square Foot 48.41 Tok Cutoff M P 24-30 Resurfacing 2015 05
 100.00 200.00 150.00 4,698,644.50  100.00  200.00 143.75 100.00
 0.12% 0.24% 0.15% 4,112,844.00  0.10%

 Square Foot 118 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
  Bid as:615(1)  Standard Signs

 93.82 80.00 80.00 1,838,794.00  84.00  95.00 87.14 80.00
 0.56% 0.47% 0.51% 1,990,576.00  0.47%

 Square Foot 27 Edgerton Highway Lakina River Bridge Replacement 2015 05
 187.98 140.04 250.00 5,878,059.00  200.00  200.00 169.51 140.04
 0.06% 0.05% 0.11% 7,766,987.18  0.06%

 Square Foot 2,866.3 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 90.00 90.00 125.00 7,122,545.80  90.00  90.00 90.00 90.00
 3.04% 3.13% 5.03% 8,240,476.20  2.93%
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 Square Foot 633.36 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 110.00 100.00 90.00 6,860,754.40  125.00  125.00 111.67 100.00
 0.95% 0.89% 0.83% 7,090,895.00  1.00%

 Square Foot 170.5 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 110.00 120.00 100.00 6,860,754.40  125.00  125.00 118.33 110.00
 0.25% 0.29% 0.25% 7,090,895.00  0.27%

 Square Foot 266 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 100.00 100.00 115.00 6,293,325.50  95.00  100.00 98.75 95.00
 0.38% 0.39% 0.49% 6,906,885.32  0.34%

 Square Foot 64 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 150.00 33.00 180.00 6,898,492.00  140.00  300.00 161.05 33.00
 0.13% 0.03% 0.17% 6,419,604.00  0.12%

 Square Foot 1,340.5 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 75.00 60.00 100.00 7,355,362.00  72.50  75.00 69.17 60.00
 1.36% 1.17% 1.82% 6,887,552.00  1.27%

 Square Foot 92.25 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 95.00 125.00 82.00 8,896,500.00  0.00  125.00 110.00 95.00
 0.09% 0.13% 0.09% 8,572,859.75  0.00%

 Square Foot 203.23 Yankovich / Miller Hill Multi-Use Path 2015 03
 140.00 100.00 100.00 1,667,903.00  120.00  140.00 120.00 100.00
 1.52% 1.28% 1.22% 1,587,663.00  1.28%

 Square Foot 474.34 Plack Road Bicycle/Pedestrian Facility 2015 02
 100.00 85.00 110.00 2,460,799.90  90.00  110.00 96.25 85.00
 1.90% 1.73% 2.12% 2,329,969.21  1.67%

 Square Foot 1,031.5 Hydaburg Highway Pavement Rehabilitation 2015 01
 100.00 88.00 100.00 15,113,160.00  90.00  100.00 92.67 88.00
 0.80% 0.77% 0.68% 11,859,724.50  0.67%

 Square Foot 128 Olympic Mountain Loop Improvements - Girdwood 2015 01
 143.00 123.00 100.00 1,899,217.02  176.43  176.43 139.05 113.00
 0.68% 0.67% 0.67% 2,364,889.50  0.81%

 SQUARE FOOT 899 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 110.00 80.00 90.00 8,369,299.00  0.00  110.00 95.00 80.00
 1.04% 0.86% 0.97% 8,362,244.00  0.00%

 Square Foot 549 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 150.00 150.00 110.00 13,554,258.87  139.00  150.00 146.33 139.00
 0.75% 0.82% 0.45% 9,998,998.00  0.63%

 Square Foot 259.25 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:615 (1)  Standard Sign

 165.00 170.00 120.00 28,439,345.00  300.00  300.00 183.16 120.00
 0.15% 0.16% 0.11% 26,731,479.30  0.25%

 Square Foot 640 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
 218.00 171.85 85.00 1,646,886.20  147.00  218.00 169.21 140.00
 6.58% 6.14% 3.30% 1,791,305.73  3.63%

 Square Foot 400 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
 110.00 100.00 90.00 3,960,085.21  0.00  110.00 105.00 100.00
 1.28% 1.30% 0.91% 3,069,946.00  0.00%
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 Square Foot 13 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11
 90.00 156.00 110.00 644,083.25  700.00  700.00 315.33 90.00
 0.19% 0.39% 0.22% 517,494.00  1.46%

 Square Foot 1,815 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 140.00 100.00 120.00 13,097,990.00  100.00  140.00 113.33 100.00
 2.03% 1.52% 1.66% 11,961,445.00  1.31%

 Square Foot 199 Fritz Cove Road Rehabilitation And Repair 2014 11
 125.00 75.00 100.00 3,692,403.00  0.00  125.00 100.00 75.00
 0.55% 0.48% 0.54% 3,115,745.00  0.00%

 Square Foot 27.5 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 100.00 200.00 150.00 10,250,681.00  230.00  300.00 170.00 50.00
 0.02% 0.05% 0.04% 11,699,696.00  0.05%

 Square Foot 433 HSIP: Central Region Overhead Beacons 2014 2014 11
 164.00 170.00 102.08 1,733,450.00  165.00  249.50 187.13 164.00
 4.16% 5.02% 2.55% 1,465,959.00  3.39%

 Square Foot 307 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
 195.06 120.00 130.00 25,266,799.00  200.00  210.00 170.56 90.00
 0.25% 0.19% 0.16% 19,656,000.00  0.25%

 Square Foot 11 ANC Kulis Transition Repairs and Modifications 2014 10
 119.00 170.00 200.00 1,217,993.50  90.00  170.00 126.75 90.00
 0.11% 0.16% 0.18% 1,178,369.00  0.08%

 Square Foot 257.13 Tok Cutoff M P 50-60 Resurfacing 2014 10
 200.00 100.00 100.00 7,952,435.50  200.00  200.00 181.17 100.00
 0.82% 0.45% 0.32% 5,671,025.00  0.78%

 Square Foot 151 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 116.00 128.40 128.00 1,682,155.36  0.00  128.40 122.20 116.00
 0.73% 1.11% 1.15% 1,745,059.23  0.00%

 Square Foot 543 Hurst Road Resurfacing 2014 10
 90.00 100.00 100.00 3,616,344.70  90.00  100.00 93.33 90.00
 1.75% 2.09% 1.50% 2,595,968.19  1.58%

 Square Foot 149 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 185.00 170.00 115.00 7,811,185.00  165.00  185.00 158.17 73.00
 0.43% 0.48% 0.22% 5,284,485.00  0.37%

 Square Foot 241 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09
 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 120.00 124.00 150.50 544,391.30  240.00  240.00 161.33 120.00
 5.36% 9.19% 6.66% 325,003.00  8.51%

 Square Foot 874 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09
 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 100.00 109.00 190.00 544,391.30  190.00  190.00 133.00 100.00
 16.19% 29.31% 30.50% 325,003.00  24.42%

 Square Foot 523.5 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09
 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 105.00 110.00 142.80 544,391.30  200.00  200.00 138.33 105.00
 10.18% 17.72% 13.73% 325,003.00  15.40%
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 Square Foot 128.97 Chena Small Tracts Improvements 2014 09
 100.00 100.00 130.00 1,174,619.10  100.00  100.00 97.93 91.73
 1.16% 1.21% 1.43% 1,063,885.00  1.09%

 Square Foot 241.08 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 168.75 185.00 11,714,375.75  0.00  168.75 129.38 90.00

 0.00% 0.38% 0.38% 10,727,261.00  0.00%
 Square Foot 34.25 Portage Glacier Road Embankment Stabilization 2014 08

 295.00 100.00 100.00 1,246,015.00  200.00  295.00 194.25 100.00
 0.40% 0.19% 0.27% 1,782,765.00  0.26%

 Square Foot 302 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08
 125.00 170.00 125.00 1,877,450.00  155.00  170.00 150.00 125.00
 1.64% 2.35% 2.01% 2,180,349.00  1.88%

 Square Foot 540 Richardson Highway Fairbanks New Weigh Station 2014 06
 105.00 100.00 100.00 13,111,936.66  110.60  110.60 103.90 100.00
 0.50% 0.48% 0.41% 11,172,615.00  0.48%

 Square Foot 2,685 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 135.00 110.00 115.00 23,055,979.50  100.00  135.00 113.00 100.00
 2.29% 1.95% 1.34% 15,157,512.00  1.68%

 Square Foot 15 Doyle Road Improvements 2014 06
 200.00 350.00 200.00 1,408,240.00  0.00  350.00 275.00 200.00
 0.17% 0.31% 0.21% 1,691,090.00  0.00%

 Square Foot 1,405 Parks Highway MP123.5-146 Rehabilitation 2014 06
 100.00 100.00 115.00 29,748,238.00  100.00  100.00 99.40 97.00
 0.53% 0.54% 0.54% 25,973,241.00  0.52%

 Square Foot 4,329 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 43.00 46.00 80.00 9,147,651.25  0.00  46.00 44.50 43.00
 1.88% 2.29% 3.79% 8,696,000.00  0.00%

 Square Foot 46 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 108.00 96.25 120.00 756,840.00  100.00  120.00 104.25 89.00
 0.62% 0.60% 0.73% 734,399.81  0.58%

 LUMP SUM 1 Haines Ferry Terminal Improvements 2014 05
  Bid as:615(7)  STANDARD SIGNS

 32,500.00 20,000.00 20,000.00 9,722,570.00  26,000.00  32,500.00 24,625.00 20,000.00
 0.20% 0.13% 0.21% 14,979,745.00  0.16%

 SQUARE FOOT 598 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:615 (1)  STANDARD SIGN

 135.00 95.00 80.00 6,771,019.50  100.00  135.00 110.00 95.00
 1.17% 0.84% 0.71% 6,769,000.00  0.80%

 Square Foot 776.95 Road to Tanana-Stage 1 2014 05
 100.00 146.00 175.00 12,066,042.35  194.82  194.82 146.16 100.00
 0.66% 1.07% 1.13% 10,650,924.70  0.99%

 Square Foot 760 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 91.00 84.00 60.00 4,522,558.00  0.00  91.00 87.50 84.00
 1.17% 1.12% 1.01% 5,686,743.30  0.00%

 Square Foot 225.5 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 100.00 100.00 100.00 6,695,052.00  100.00  100.00 100.00 100.00
 0.35% 0.37% 0.34% 6,138,597.00  0.33%
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 Square Foot 237 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 126.00 125.00 95.00 6,695,052.00  130.00  130.00 127.00 125.00
 0.47% 0.48% 0.34% 6,138,597.00  0.45%

 Square Foot 189 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 51.00 57.00 100.00 2,816,398.00  68.00  72.00 62.23 51.00
 0.34% 0.39% 0.67% 2,773,226.95  0.43%

 Square Foot 550.38 Edgerton Highway MP 0-19 Resurfacing 2014 04
 130.00 140.00 100.00 9,269,950.00  140.00  140.00 123.33 100.00
 0.96% 1.03% 0.59% 7,445,892.20  0.94%

 Square Foot 495 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 82.00 75.00 75.00 3,050,225.50  90.00  90.00 82.33 75.00
 1.41% 1.33% 1.22% 2,798,425.79  1.50%

 Square Foot 215.25 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 100.00 100.00 120.00 22,059,084.10  180.00  180.00 143.33 100.00
 0.10% 0.10% 0.12% 20,669,482.00  0.19%

 Square Foot 1,467.67 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 140.00 114.00 120.00 10,566,460.90  110.00  140.00 121.33 110.00
 1.61% 1.42% 1.67% 11,749,901.68  1.22%

 Square Foot 1,103 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 112.00 100.00 95.00 14,885,926.75  100.00  112.00 93.85 47.25
 0.67% 0.69% 0.70% 15,967,622.06  0.60%

 Square Foot 1,162 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 200.00 194.00 150.00 9,104,289.00  150.00  200.00 181.33 150.00
 3.40% 3.45% 1.91% 6,527,698.00  2.33%

 Square Foot 563 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:615 (1)  Standard Sign

 0.00 110.00 100.00 1,900,920.00  0.00  110.00 110.00 110.00
 0.00% 2.94% 2.96% 2,104,176.00  0.00%

 Square Foot 915 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 100.00 125.00 75.00 37,365,951.00  0.00  125.00 112.50 100.00
 0.24% 0.31% 0.18% 36,856,107.57  0.00%

 Square Foot 1,045.22 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 84.24 117.00 40.00 22,608,696.41  112.00  117.00 104.41 84.24
 0.32% 0.49% 0.18% 25,154,531.94  0.40%

 Each 2 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:615(7)  Interpretive Sign Support

 9,185.00 2,400.00 2,500.00 22,608,696.41  555.00  9,185.00 4,046.67 555.00
 0.07% 0.02% 0.02% 25,154,531.94  0.00%

 Square Foot 393.5 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 100.00 96.00 85.00 5,595,737.50  0.00  100.00 98.00 96.00
 0.70% 0.84% 0.60% 4,522,796.00  0.00%

 Square Foot 33 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 75.00 149.00 80.00 2,839,079.50  125.00  149.00 116.33 75.00
 0.08% 0.17% 0.09% 2,927,828.00  0.12%
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 Square Foot 1,196.75 Parks Highway M P 239-252 Rehabilitation 2013 11
 130.00 100.00 60.00 26,775,562.00  130.00  130.00 117.50 100.00
 0.53% 0.41% 0.27% 28,866,903.50  0.53%

 Square Foot 12 Blowback Creek Bridge Replacement 2013 11
 148.00 200.00 175.00 1,679,691.00  150.00  245.00 174.60 130.00
 0.08% 0.11% 0.13% 2,251,300.00  0.07%

 Square Foot 221 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 100.00 98.00 75.00 38,150,089.50  100.00  130.00 105.60 98.00
 0.07% 0.07% 0.04% 29,587,321.00  0.07%

 Square Foot 551.5 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 100.00 98.00 100.00 38,150,089.50  100.00  110.00 101.60 98.00
 0.18% 0.18% 0.14% 29,587,321.00  0.17%

 Square Foot 258 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 105.00 120.00 105.00 6,166,615.00  100.00  120.00 108.75 100.00
 0.46% 0.54% 0.44% 5,696,202.50  0.37%

 Square Foot 112.5 St. Mary's / Mountain Village Road Rehabilitation 2013 11
 186.00 150.00 150.00 11,562,950.50  215.00  215.00 169.43 125.00
 0.20% 0.16% 0.15% 10,510,726.00  0.20%

 Square Foot 217 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:615 (1)  Standard Sign

 0.00 120.00 70.00 1,468,745.00  0.00  120.00 120.00 120.00
 0.00% 1.80% 1.03% 1,444,140.00  0.00%

 Square Foot 69 Backloop Shared Use Path Rehabilitation 2013 11
 75.00 90.00 100.00 724,446.00  0.00  90.00 82.50 75.00
 0.58% 0.76% 0.95% 817,820.00  0.00%

 Square Foot 333.25 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 141.00 140.00 150.00 12,285,657.50  130.00  141.00 136.50 130.00
 0.44% 0.45% 0.41% 10,295,938.00  0.40%

 Square Foot 105 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 66.00 45.00 100.00 3,388,836.00  50.00  200.00 79.26 45.00
 0.52% 0.42% 0.31% 1,122,850.50  0.38%

 Square Foot 105 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 0.00 0.00 100.00 3,388,836.00  0.00  45.00 4.09 0.00

 0.00% 0.00% 0.31% 116,500.00  0.00%
 Square Foot 146 52765 Ninilchik Village Bridge Replacement 2013 10

 175.00 165.73 110.00 2,314,551.25  130.00  250.00 177.15 130.00
 1.14% 1.10% 0.69% 2,199,212.09  0.81%

 Square Foot 1,178.2 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 105.00 165.00 120.00 5,299,183.75  100.00  165.00 123.33 100.00
 2.55% 4.06% 2.67% 4,789,467.00  2.28%

 Square Foot 189 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 125.00 120.00 100.00 11,350,218.00  100.00  200.00 146.63 100.00
 0.22% 0.22% 0.17% 10,388,566.00  0.16%

 SQUARE FOOT 270 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:615 (1)  STANDARD SIGN

 82.00 73.00 80.00 2,152,146.00  68.25  90.00 76.54 68.25
 0.81% 0.79% 1.00% 2,488,685.10  0.67%
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 Square Foot 2,435.46 Airport Way Preventive Maintenance - Stage I 2013 10
 85.00 85.00 90.00 5,616,358.46  90.00  90.00 86.67 85.00
 3.78% 3.84% 3.90% 5,388,088.84  3.97%

 Square Foot 198.5 North Pole Interchange Pedestrian Facilities 2013 10
 123.00 120.00 100.00 1,812,792.00  100.00  140.00 120.60 100.00
 1.36% 1.35% 1.09% 1,766,369.00  1.10%

 Square Foot 101.42 Ktn - White River Road Gravel Surfacing 2013 09
 60.00 60.00 80.00 787,113.60  100.00  100.00 73.33 60.00
 1.10% 1.12% 1.03% 542,185.20  1.50%

 Square Foot 2,961.5 Richardson Highway Speed Disparity - H S I P 2013 09
 100.00 71.00 150.00 788,525.00  79.00  175.00 111.00 71.00
 70.75% 62.10% 56.34% 338,566.50  54.57%

 Square Foot 135 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 350.00 238.00 150.00 15,122,227.00  117.80  350.00 213.95 117.80
 0.23% 0.16% 0.13% 19,515,005.00  0.07%

 Square Foot 86.07 Potter Road Surfacing 2013 08
 150.00 80.00 80.00 947,235.60  110.00  150.00 113.33 80.00
 1.44% 0.82% 0.73% 835,888.12  0.92%

 Square Foot 115 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 85.00 120.00 120.00 1,319,324.00  0.00  120.00 102.50 85.00
 0.66% 0.94% 1.05% 1,471,816.50  0.00%

 Square Foot 1,885 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07
 135.00 147.00 120.00 769,600.00  120.00  315.00 193.67 120.00
 35.68% 40.27% 29.39% 688,095.00  30.29%

 Square Foot 24 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)

 113.00 480.00 92.00 1,164,208.00  35.00  480.00 166.25 35.00
 0.20% 0.96% 0.19% 1,197,783.00  0.06%

 Square Foot 188 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 150.00 140.00 100.00 1,214,705.00  125.00  150.00 132.40 119.00
 2.25% 2.14% 1.55% 1,230,669.00  1.84%

 Square Foot 43 JNU - Thane Road HSIP 2013 06
 0.00 80.00 85.00 1,116,063.00  0.00  80.00 80.00 80.00

 0.00% 0.26% 0.33% 1,298,675.00  0.00%
 Square Foot 833.92 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06

 150.00 115.00 130.00 3,570,530.00  0.00  150.00 132.50 115.00
 3.22% 2.48% 3.04% 3,872,478.16  0.00%

 Square Foot 39 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
 150.00 250.00 150.00 2,350,491.00  420.00  460.00 315.00 150.00
 0.24% 0.42% 0.25% 2,330,539.00  0.65%

 Square Foot 270 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 150.00 172.00 118.10 3,185,173.20  0.00  172.00 161.00 150.00
 1.23% 1.59% 1.00% 2,924,422.60  0.00%

 Square Foot 195 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
 0.00 123.25 100.00 804,895.00  0.00  123.25 123.25 123.25

 0.00% 2.42% 2.42% 993,566.75  0.00%
 Square Foot 16 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06

 215.00 250.00 100.00 1,063,285.00  250.00  250.00 238.33 215.00
 0.16% 0.21% 0.15% 1,931,426.00  0.12%

 Square Foot 805 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 47.00 60.00 100.00 4,512,533.00  0.00  60.00 53.50 47.00
 0.86% 1.34% 1.78% 3,598,291.00  0.00%
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 Square Foot 178 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 65.00 69.00 100.00 3,685,547.50  110.00  110.00 84.83 65.00
 0.34% 0.39% 0.48% 3,172,129.00  0.56%

 Square Foot 515.01 Johns Road Improvements, Klatt To High View (GF) 2013 05
 70.00 66.00 100.00 4,891,836.00  70.00  80.00 71.50 66.00
 1.04% 0.97% 1.05% 3,496,800.96  1.03%

 SQUARE FOOT 431 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 80.00 60.00 75.00 4,291,557.00  0.00  80.00 70.00 60.00
 0.67% 0.51% 0.75% 5,031,578.00  0.00%

 Square Foot 2,012.66 Debarr Road Resurfacing (GF) 2013 05
 60.00 85.00 120.00 4,486,554.20  0.00  85.00 70.33 60.00
 2.47% 3.73% 5.38% 4,590,728.10  0.00%

 Square Foot 1,161.48 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 91.00 75.00 105.00 17,202,423.90  70.00  91.00 78.00 70.00
 0.63% 0.53% 0.71% 16,585,843.50  0.46%

 Square Foot 408.5 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 91.00 80.00 125.00 17,202,423.90  70.00  91.00 79.25 70.00
 0.22% 0.20% 0.30% 16,585,843.50  0.16%

 Square Foot 23.75 Steese Highway Birch Creek Boat Launch 2013 04
 120.00 100.00 125.00 805,618.75  70.00  300.00 170.74 70.00
 0.46% 0.40% 0.37% 588,125.00  0.26%

 Square Foot 30 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 250.00 100.00 180.00 4,587,518.00  150.00  370.00 228.33 100.00
 0.18% 0.08% 0.12% 3,915,515.00  0.10%

 Square Foot 81.32 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 65.00 70.00 75.00 8,901,029.00  0.00  70.00 67.50 65.00
 0.07% 0.08% 0.07% 7,227,267.40  0.00%

 Square Foot 395 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 90.00 75.00 60.00 8,364,460.00  0.00  90.00 82.50 75.00
 0.37% 0.32% 0.28% 9,118,342.00  0.00%

 Square Foot 25.25 North Slope Borough Road Improvements AK048 2013 02
 0.00 400.00 128.00 1,971,708.80  0.00  400.00 400.00 400.00

 0.00% 0.51% 0.16% 1,995,598.10  0.00%
 Square Foot 279.81 Nordale Road Rehabilitation 2013 02

 106.00 100.00 80.00 4,548,500.95  100.00  106.00 102.00 100.00
 0.66% 0.63% 0.49% 4,442,893.00  0.60%

 Square Foot 1,145 WRG Zimovia Pavement Rehabilitation 2013 01
 100.00 75.00 80.00 9,322,172.00  105.00  105.00 93.33 75.00
 1.42% 1.10% 0.98% 7,822,574.00  1.45%

 Square Foot 388 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 150.00 150.00 90.00 3,367,389.00  0.00  150.00 150.00 150.00
 1.69% 2.22% 1.04% 2,620,072.00  0.00%

 Square Foot 1,529 Halibut Point Road Pavement Rehab 2013 01
 100.00 98.76 85.00 19,713,666.00  150.00  150.00 116.25 98.76
 0.77% 0.78% 0.66% 19,292,860.05  1.11%

 Square Foot 43.5 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
 200.00 275.00 150.00 1,262,955.00  330.00  330.00 241.00 200.00
 0.45% 0.72% 0.52% 1,655,093.50  0.73%

 No Conversion
Page: 505No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
615(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Foot or Square Standard Sign 615(1)
 Meter

 Square Foot 715 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 135.00 150.00 115.00 18,044,120.50  100.00  150.00 121.25 100.00
 0.66% 0.74% 0.46% 14,495,924.00  0.46%

 Square Foot 30 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
 250.00 188.00 200.00 6,309,832.00  200.00  300.00 226.86 188.00
 0.15% 0.14% 0.10% 3,964,939.36  0.12%

 Square Foot 106 Angoon Areawide Paving 2012 11
 80.00 70.00 90.00 1,443,075.00  200.00  200.00 116.67 70.00
 0.61% 0.61% 0.66% 1,209,315.00  1.19%

 Square Foot 215.7 KTN North Tongass Pavement Rehabilitation 2012 11
 200.00 90.00 90.00 2,937,510.00  0.00  200.00 145.00 90.00
 1.46% 0.87% 0.66% 2,232,313.00  0.00%

 Square Foot 2,433 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 115.00 100.00 120.00 11,596,555.07  125.00  125.00 113.33 100.00
 2.38% 2.08% 2.52% 11,698,675.00  2.52%

 Square Foot 1,560.83 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 115.00 121.00 100.00 11,293,798.00  100.00  121.00 112.00 100.00
 1.67% 1.76% 1.38% 10,713,734.02  1.42%

 Square Foot 1,017 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 80.00 105.00 1,876,493.00  0.00  80.00 80.00 80.00

 0.00% 4.29% 5.69% 1,896,296.00  0.00%
 Square Foot 325 Juneau-FFY12 Areawide Paving 2012 11

 0.00 80.00 105.00 1,731,350.00  0.00  80.00 80.00 80.00
 0.00% 1.55% 1.97% 1,678,831.00  0.00%

 Square Foot 144 Sawmill Creek Road Upgrade 2012 11
 90.00 125.00 60.00 12,320,919.00  80.00  125.00 98.33 80.00
 0.10% 0.15% 0.07% 11,789,167.00  0.09%

 Square Foot 293 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 200.00 130.00 150.00 6,999,965.00  312.00  312.00 214.00 130.00
 0.99% 0.68% 0.63% 5,598,065.00  1.41%

 Square Foot 787.92 Glenn Highway M P 172-189 Rehabilitation 2012 10
 125.00 115.00 80.00 22,717,861.60  100.00  145.00 117.11 100.00
 0.48% 0.44% 0.28% 20,669,751.30  0.35%

 Square Foot 74.88 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 180.00 144.00 150.00 3,791,689.00  189.75  189.75 159.69 125.00
 0.27% 0.25% 0.30% 4,277,729.72  0.26%

 Square Foot 737 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 150.00 150.00 150.00 11,779,677.80  0.00  150.00 150.00 150.00
 0.85% 1.02% 0.94% 10,891,541.00  0.00%

 Square Foot 1,742.15 Steese Highway MP 5-11 Resurfacing 2012 10
 105.00 100.00 105.00 8,641,218.75  100.00  105.00 101.67 100.00
 2.53% 2.42% 2.12% 7,189,147.00  2.25%

 SQUARE FOOT 583 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 90.00 95.00 150.00 20,569,201.55  94.00  95.00 93.00 90.00
 0.30% 0.33% 0.43% 16,932,671.96  0.30%

 Square Foot 15 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10
 100.00 130.00 100.00 868,420.50  80.00  130.00 103.33 80.00
 0.27% 0.36% 0.17% 536,333.83  0.19%
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 Square Foot 34.17 F M A T S Surface & Approach Upgrades  F F Y 2012 2012 10
 100.00 110.00 100.00 1,485,376.44  100.00  110.00 102.50 100.00
 0.27% 0.30% 0.23% 1,243,111.92  0.26%

 Square Foot 27.5 Emmonak Landfill Road & Community Roads 2012 10
 503.43 100.00 120.00 9,617,831.40  255.00  503.43 205.43 92.00
 0.20% 0.04% 0.03% 6,748,620.00  0.10%

 Square Foot 142.35 Emmonak Landfill Road & Community Roads 2012 10
 92.13 100.00 120.00 9,617,831.40  155.00  222.00 143.27 92.00
 0.19% 0.21% 0.18% 6,748,620.00  0.32%

 Square Foot 48.58 Galena Campion Road Erosion Protection 2012 10
 388.00 100.00 100.00 9,529,859.50  300.00  388.00 228.13 100.00
 0.18% 0.05% 0.05% 9,879,853.50  0.13%

 Square Foot 216 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 120.00 138.00 80.00 2,648,822.00  140.00  140.00 131.00 117.00
 1.01% 1.18% 0.65% 2,530,821.97  1.12%

 Square Foot 37.5 Johansen Expressway Curve Delineation - H S I P 2012 08
 400.00 180.00 52.00 108,800.00  120.00  400.00 228.33 120.00
 9.06% 5.41% 1.79% 124,659.80  2.67%

 Square Foot 231 Parks Hwy: Stanley Road Signal 2012 08
 138.60 123.00 80.00 1,793,585.00  118.00  138.60 126.53 118.00
 1.89% 1.81% 1.03% 1,573,730.00  1.24%

 Square Foot 634.17 Top of the World Highway MP 0-13 Rehab 2012 07
 80.00 100.00 150.00 19,224,820.50  135.00  135.00 112.00 80.00
 0.32% 0.41% 0.49% 15,555,427.00  0.50%

 SQUARE FOOT 169 Petersburg Road Improvements/Sewer Main Repairs 2012 07
 45.00 80.00 70.00 3,174,299.00  0.00  80.00 62.50 45.00
 0.19% 0.36% 0.37% 3,761,496.00  0.00%

 Square Foot 381 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 115.00 105.00 75.00 5,122,591.75  130.00  130.00 112.50 100.00
 0.81% 0.74% 0.56% 5,399,661.50  0.79%

 Square Foot 7.5 North Pole Bike Trail Rehabilitation and Connections 2012 07
 200.00 150.00 130.00 640,139.00  425.00  425.00 221.25 110.00
 0.24% 0.23% 0.15% 492,497.25  0.47%

 Square Foot 635 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 130.00 100.00 100.00 11,086,037.30  121.00  130.00 102.40 53.00
 0.64% 0.58% 0.57% 10,932,542.26  0.57%

 Square Foot 381 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 125.00 70.00 3,859,894.00  0.00  125.00 125.00 125.00
 0.00% 1.21% 0.69% 3,934,143.55  0.00%

 Square Foot 212.27 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 100.00 43.00 150.00 11,000,000.50  70.00  180.00 100.56 43.00
 0.15% 0.08% 0.29% 11,975,882.61  0.11%

 Square Foot 54 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 100.00 50.00 150.00 11,000,000.50  66.00  138.00 80.62 0.00
 0.04% 0.02% 0.07% 11,975,882.61  0.03%

 Square Foot 8 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 100.00 70.00 150.00 11,000,000.50  185.00  251.34 141.39 0.00
 0.01% 0.00% 0.01% 11,975,882.61  0.01%

 Square Foot 51 Sgy - Pedestrian Improvements 2012 06
 100.00 60.00 110.00 429,140.00  72.00  100.00 77.33 60.00
 1.22% 0.76% 1.31% 404,660.20  0.83%
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 Square Foot 326 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 150.00 150.00 130.00 5,897,230.00  102.00  150.00 134.00 102.00
 0.95% 1.02% 0.72% 4,799,275.50  0.62%

 Square Foot 114.75 Nome Snake River Bridge Replacement 2012 05
 130.00 150.00 175.00 9,211,114.75  94.00  200.00 154.80 94.00
 0.17% 0.20% 0.22% 8,584,329.25  0.12%

 Square Foot 547 Parks Highway M P 252-263 Rehabilitation 2012 05
 70.00 65.00 120.00 13,682,389.00  63.00  100.00 79.57 63.00
 0.30% 0.28% 0.48% 12,580,165.00  0.27%

 Square Foot 1,740 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 120.00 120.00 100.00 4,932,955.00  125.00  125.00 121.67 120.00
 4.45% 4.71% 3.53% 4,436,195.25  4.33%

 Square Foot 1,123.8 Holt-Lamplight Road Resurfacing 2012 04
 49.00 60.00 85.00 4,841,016.75  50.00  60.00 53.00 49.00
 1.16% 1.45% 1.97% 4,646,625.80  1.01%

 Square Foot 323 Nome - Council Road M P 4-16 2012 04
 150.00 150.00 150.00 12,451,905.00  150.00  200.00 167.73 150.00
 0.40% 0.40% 0.39% 11,967,372.20  0.39%

 Square Foot 45.01 Dalton Hwy 9 Mile Hill North 2012 02
 150.00 150.00 145.00 7,398,971.95  120.00  216.00 154.67 120.00
 0.12% 0.13% 0.09% 5,342,261.50  0.09%

 Square Foot 704 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 145.00 90.00 125.00 8,029,961.25  135.00  145.00 123.33 90.00
 1.51% 0.99% 1.10% 6,379,578.27  1.39%

 Square Foot 1,325 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 70.00 127.00 120.00 15,650,130.00  80.00  127.00 92.33 70.00
 0.71% 1.30% 1.02% 12,913,532.00  0.74%

 Square Foot 887.12 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 75.00 80.00 80.00 3,502,699.60  75.00  83.00 78.25 75.00
 2.02% 2.29% 2.03% 3,098,635.60  1.96%

 Square Foot 75.41 Dalton Highway MP 11-18 Reconstruction 2012 01
 100.00 150.00 125.00 22,264,161.25  200.00  200.00 153.56 100.00
 0.04% 0.07% 0.04% 16,424,451.50  0.08%

 Each Remove and Relocate Existing Sign 615(2)
 Each 2 Chicken Airport Access Road Resurfacing 2018 06

 200.00 500.00 500.00 424,501.60  0.00  500.00 350.00 200.00
 0.07% 0.19% 0.24% 518,973.60  0.00%

 Each 3 AMATS: Abbott Road Rehab - Phase II 2018 05
 500.00 500.00 550.00 5,080,598.00  700.00  700.00 587.50 500.00
 0.03% 0.03% 0.03% 5,167,568.00  0.04%

 Each 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 300.00 330.00 500.00 789,287.50  230.00  510.00 374.00 230.00
 0.04% 0.05% 0.06% 672,850.00  0.03%

 Each 5 FMATS Yukon Drive Improvements 2018 05
 300.00 400.00 150.00 2,468,430.52  440.00  440.00 385.00 300.00
 0.07% 0.10% 0.03% 2,077,000.62  0.10%

 Each 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 500.00 1,100.00 1,000.00 8,914,415.00  1,000.00  1,200.00 904.77 500.00
 0.01% 0.01% 0.01% 7,494,742.75  0.01%
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 Each Remove and Relocate Existing Sign 615(2)
 Each 305 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03

 1,000.00 1,000.00 110.00 27,839,413.30  610.00  1,000.00 786.17 550.00
 1.03% 1.05% 0.12% 29,100,627.40  0.62%

 Each 5 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 500.00 500.00 1,000.00 71,347,923.00  550.00  550.00 521.43 500.00
 0.00% 0.00% 0.01% 51,418,510.24  0.00%

 Each 4 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 120.00 150.00 8,283,871.00  0.00  120.00 120.00 120.00

 0.00% 0.00% 0.01% 9,681,105.00  0.00%
 Each 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 1,000.00 10,000.00 1,500.00 21,880,949.00  220.00  10,000.00 2,075.00 220.00
 0.00% 0.05% 0.01% 18,937,554.72  0.00%

 Each 3 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 350.00 350.00 500.00 10,577,766.00  0.00  350.00 350.00 350.00
 0.01% 0.01% 0.01% 9,986,105.00  0.00%

 Each 5 Richardson Highway MP 337 Eielson AFB Intersection 2017 06
 Improvements

 450.00 350.00 350.00 1,713,759.00  100.00  450.00 300.00 100.00
 0.16% 0.13% 0.10% 1,364,111.50  0.03%

 Each 4 Soldotna: Funny River Road Improvements 2017 05
 400.00 1,500.00 500.00 2,415,300.00  0.00  1,500.00 950.00 400.00
 0.08% 0.31% 0.08% 1,964,337.00  0.00%

 Each 5 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 1,000.00 500.00 1,000.00 64,004,541.00  80.00  1,000.00 595.00 80.00
 0.01% 0.00% 0.01% 53,907,758.00  0.00%

 Each 1 HSIP: Pedestrian Fencing 2017 03
 105.00 110.00 350.00 1,387,100.00  500.00  5,700.00 1,035.74 105.00
 0.01% 0.01% 0.03% 821,902.50  0.06%

 Each 10 Dalton Highway MP 362-379 Reconstruction 2017 01
 300.00 1,175.00 160.00 34,204,146.50  500.00  1,175.00 581.25 300.00
 0.01% 0.04% 0.00% 31,994,827.00  0.01%

 Each 2 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 750.00 2,000.00 1,000.00 8,896,116.75  500.00  2,000.00 932.80 496.81
 0.02% 0.05% 0.02% 8,683,260.00  0.01%

 Each 4 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 400.00 350.00 550.00 11,012,857.50  250.00  400.00 333.33 250.00
 0.01% 0.01% 0.02% 10,998,773.50  0.01%

 Each 13 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 350.00 325.00 500.00 5,148,790.00  300.00  1,200.00 543.75 300.00
 0.08% 0.08% 0.13% 5,198,106.50  0.07%

 Each 3 Glenn Highway MP 63 and 64 Erosion Protection 2016 03
 500.00 200.00 1,000.00 4,127,200.00  1,800.00  1,910.00 1,059.73 200.00
 0.05% 0.02% 0.07% 2,643,730.00  0.16%

 No Conversion
Page: 509No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
615(2)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each Remove and Relocate Existing Sign 615(2)
 Each 2 Yak- Dangerous River Road Resurfacing 2016 03

 300.00 500.00 300.00 1,028,461.00  0.00  500.00 400.00 300.00
 0.04% 0.08% 0.06% 1,229,352.00  0.00%

 Each 3 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 892.50 850.00 133.00 4,176,627.00  970.00  970.00 836.92 550.00
 0.06% 0.06% 0.01% 4,196,232.00  0.07%

 Each 91 HSIP: CR Sign Assembly Improvements 2015 2015 11
 2,057.00 1,700.00 770.00 3,256,930.00  450.00  3,202.00 1,852.25 450.00
 5.02% 4.66% 2.15% 3,319,315.00  0.98%

 Each 2 Angoon Ferry Terminal Passenger Facility 2015 10
 1,400.00 400.00 500.00 1,529,970.00  625.00  1,400.00 808.33 400.00
 0.12% 0.05% 0.07% 1,593,868.30  0.05%

 Each 4 Glenn Highway: MP 49 2015 10
 334.00 350.00 500.00 3,620,991.00  350.00  2,000.00 782.10 200.00
 0.05% 0.05% 0.06% 2,836,369.83  0.05%

 Each 2 Parks Highway MP 235 Drainage Improvements 2015 08
 0.00 275.00 650.00 499,782.50  0.00  275.00 275.00 275.00

 0.00% 0.09% 0.26% 607,950.00  0.00%
 Each 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07

 Glenn Hwy - Parks Hwy Interchange Ramps
 1,500.00 10,000.00 400.00 15,843,348.50  2,000.00  10,000.00 3,800.00 1,500.00
 0.01% 0.07% 0.00% 13,943,672.60  0.01%

 Each 1 West Anchorage Roads Pavement Preservation 2015 06
 750.00 1,000.00 300.00 2,468,197.60  0.00  1,000.00 875.00 750.00
 0.03% 0.04% 0.01% 2,243,415.64  0.00%

 Each 3 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive

 525.00 500.00 250.00 6,761,170.00  0.00  525.00 512.50 500.00
 0.02% 0.02% 0.01% 6,487,959.50  0.00%

 Each 6 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 550.00 350.00 500.00 2,203,697.00  450.00  550.00 450.00 350.00
 0.13% 0.08% 0.14% 2,499,849.30  0.10%

 Each 3 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 1,700.00 1,600.00 500.00 6,293,325.50  1,700.00  1,700.00 1,500.00 1,000.00
 0.07% 0.07% 0.02% 6,906,885.32  0.07%

 Each 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 500.00 500.00 500.00 8,896,500.00  0.00  500.00 500.00 500.00
 0.01% 0.01% 0.01% 8,572,859.75  0.00%

 Each 36 Plack Road Bicycle/Pedestrian Facility 2015 02
 220.00 200.00 350.00 2,460,799.90  150.00  280.00 212.50 150.00
 0.32% 0.31% 0.51% 2,329,969.21  0.21%

 Each 3 Hydaburg Highway Pavement Rehabilitation 2015 01
 500.00 610.00 200.00 15,113,160.00  450.00  610.00 520.00 450.00
 0.01% 0.02% 0.00% 11,859,724.50  0.01%

 EACH 5 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 440.00 300.00 250.00 8,369,299.00  0.00  440.00 370.00 300.00
 0.02% 0.02% 0.01% 8,362,244.00  0.00%
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 Each Remove and Relocate Existing Sign 615(2)
 Each 33 Dalton Highway M P 401-414 Reconstruction 2014 12

  Bid as:615 (2)  Remove and Relocate Existing Sign
 375.00 350.00 160.00 28,439,345.00  2,000.00  2,000.00 586.68 80.00
 0.04% 0.04% 0.02% 26,731,479.30  0.21%

 Each 1 Fritz Cove Road Rehabilitation And Repair 2014 11
 330.00 200.00 300.00 3,692,403.00  0.00  330.00 265.00 200.00
 0.01% 0.01% 0.01% 3,115,745.00  0.00%

 EACH 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 200.00 500.00 750.00 3,992,876.00  318.00  500.00 337.00 200.00
 0.01% 0.01% 0.02% 3,749,452.49  0.01%

 Each 15 HSIP: Central Region Overhead Beacons 2014 2014 11
 283.00 350.00 303.20 1,733,450.00  330.00  1,130.26 523.32 283.00
 0.25% 0.36% 0.26% 1,465,959.00  0.23%

 Each 7 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
 1,050.00 1,050.00 700.00 5,546,365.00  1,437.50  1,438.00 1,084.42 357.00
 0.10% 0.11% 0.09% 6,691,146.00  0.14%

 Each 1 Sterling Highway Erosion Response MP 150-157 2014 10
 600.00 1,000.00 500.00 3,322,950.00  575.00  5,000.00 1,330.75 171.00
 0.02% 0.03% 0.02% 3,371,200.00  0.02%

 Each 4 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09
 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 1,000.00 800.00 500.00 544,391.30  2,000.00  2,000.00 1,266.67 800.00
 0.74% 0.98% 0.37% 325,003.00  1.18%

 Each 5 Richardson Highway Fairbanks New Weigh Station 2014 06
 490.00 500.00 700.00 13,111,936.66  507.87  507.87 499.47 490.00
 0.02% 0.02% 0.03% 11,172,615.00  0.02%

 Each 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 1,000.00 500.00 500.00 37,365,951.00  0.00  1,000.00 750.00 500.00
 0.00% 0.00% 0.00% 36,856,107.57  0.00%

 Each 4 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 250.00 330.00 220.00 2,839,079.50  500.00  500.00 360.00 250.00
 0.03% 0.05% 0.03% 2,927,828.00  0.06%

 Each 15 Parks Highway M P 239-252 Rehabilitation 2013 11
 800.00 500.00 250.00 26,775,562.00  1,000.00  1,000.00 700.00 500.00
 0.04% 0.03% 0.01% 28,866,903.50  0.05%

 Each 2 Backloop Shared Use Path Rehabilitation 2013 11
 250.00 100.00 350.00 724,446.00  0.00  250.00 175.00 100.00
 0.06% 0.02% 0.10% 817,820.00  0.00%

 EACH 2 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:615 (2)  REMOVE AND RELOCATE EXISTING SIGN

 225.00 222.00 350.00 2,152,146.00  210.00  425.00 297.00 210.00
 0.02% 0.02% 0.03% 2,488,685.10  0.02%

 Each 8 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 500.00 250.00 300.00 1,023,245.00  0.00  500.00 375.00 250.00
 0.30% 0.16% 0.23% 1,214,605.00  0.00%

 Each 9 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
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 Each Remove and Relocate Existing Sign 615(2)
 400.00 426.00 500.00 3,685,547.50  1,800.00  1,800.00 651.83 400.00

 Each 12 Johns Road Improvements, Klatt To High View (GF) 2013 05
 424.00 400.00 150.00 4,891,836.00  425.00  590.00 459.75 400.00
 0.15% 0.14% 0.04% 3,496,800.96  0.15%

 Each 8 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 300.00 300.00 100.00 8,901,029.00  0.00  300.00 300.00 300.00
 0.03% 0.03% 0.01% 7,227,267.40  0.00%

 Each 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 115.00 420.00 200.00 11,293,798.00  250.00  420.00 261.67 115.00
 0.00% 0.00% 0.00% 10,713,734.02  0.00%

 Each 17 Sawmill Creek Road Upgrade 2012 11
 550.00 350.00 50.00 12,320,919.00  500.00  550.00 466.67 350.00
 0.07% 0.05% 0.01% 11,789,167.00  0.06%

 EACH 2 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 100.00 115.00 400.00 20,569,201.55  105.00  115.00 106.67 100.00
 0.00% 0.00% 0.00% 16,932,671.96  0.00%

 Each 2 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10
 200.00 165.00 435.00 868,420.50  500.00  500.00 288.33 165.00
 0.07% 0.06% 0.10% 536,333.83  0.16%

 Each 7 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09
 1,270.00 250.00 300.00 458,058.00  250.00  1,270.00 630.00 250.00
 1.46% 0.29% 0.46% 598,900.00  0.25%

 Each 14 Sgy - Pedestrian Improvements 2012 06
 300.00 226.93 350.00 429,140.00  250.00  300.00 258.98 226.93
 1.00% 0.79% 1.14% 404,660.20  0.79%

 Each 2 Sgy - Pedestrian Improvements 2012 06
 300.00 267.38 300.00 429,140.00  300.00  300.00 289.13 267.38
 0.14% 0.13% 0.14% 404,660.20  0.14%

 Each 4 Parks Highway M P 252-263 Rehabilitation 2012 05
 500.00 250.00 225.00 13,682,389.00  275.00  600.00 386.71 250.00
 0.02% 0.01% 0.01% 12,580,165.00  0.01%

 EACH 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 300.00 520.00 800.00 4,261,302.00  500.00  520.00 470.00 300.00
 0.01% 0.02% 0.02% 3,199,546.20  0.01%

 Each Remove and Relocate Milepost 615(3)
 Each 20 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12

  Bid as:615(109)  Remove and Relocate Delineator
 140.00 300.00 100.00 6,309,832.00  400.00  1,500.00 485.71 140.00
 0.06% 0.15% 0.03% 3,964,939.36  0.16%

 Each 4 Parks Highway M P 252-263 Rehabilitation 2012 05
 500.00 250.00 225.00 13,682,389.00  275.00  600.00 345.29 250.00
 0.02% 0.01% 0.01% 12,580,165.00  0.01%

 Each Delineator, Rigid 615(4)
 EACH 83 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06

 110.00 138.00 150.00 3,413,310.00  130.00  138.00 126.00 110.00
 0.26% 0.33% 0.36% 3,440,733.00  0.27%

 Each 68 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 109.00 100.00 125.00 40,373,362.02  115.00  130.00 113.50 100.00
 0.02% 0.02% 0.02% 36,616,095.00  0.02%
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 Each Delineator, Rigid 615(4)
 Each 852 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03

 120.00 150.00 150.00 27,839,413.30  115.00  150.00 115.09 93.50
 0.35% 0.44% 0.46% 29,100,627.40  0.33%

 Each 4 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 160.00 200.00 150.00 21,880,949.00  260.00  290.00 205.71 160.00
 0.00% 0.00% 0.00% 18,937,554.72  0.00%

 Each 8 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 194.00 105.87 100.00 4,329,338.00  103.00  200.00 134.65 100.00
 0.04% 0.02% 0.02% 3,554,977.97  0.02%

 Each 18 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 100.00 150.00 150.00 64,004,541.00  175.00  220.00 161.25 100.00
 0.00% 0.01% 0.00% 53,907,758.00  0.01%

 Each 1,842 Dalton Highway MP 362-379 Reconstruction 2017 01
  Bid as:615(115)  Remove and Replace Delineator(s)

 240.00 270.00 175.00 34,204,146.50  200.00  270.00 237.50 200.00
 1.23% 1.55% 0.94% 31,994,827.00  1.00%

 Each 2,156 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover

 100.00 100.00 150.00 13,496,365.25  108.00  108.00 102.00 100.00
 1.90% 2.02% 2.40% 10,696,233.10  1.89%

 Each 74 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 240.00 145.00 175.00 8,003,015.00  200.00  240.00 182.00 145.00
 0.26% 0.17% 0.16% 6,391,456.00  0.20%

 Each 940 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:615 (109)  Remove and Relocate Delineator

 100.00 135.00 70.00 34,632,290.00  300.00  300.00 178.33 100.00
 0.29% 0.41% 0.19% 30,973,940.00  0.86%

 Each 28 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 150.00 90.00 150.00 46,690,634.00  150.00  175.00 137.95 90.00
 0.01% 0.01% 0.01% 42,094,598.00  0.01%

 Each 589 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps

 195.00 100.00 150.00 15,843,348.50  190.00  195.00 165.00 100.00
 0.80% 0.42% 0.56% 13,943,672.60  0.75%

 Each 105 Seward Highway MP 99-100 Improvements 2015 02
 125.00 125.00 150.00 6,475,248.25  0.00  125.00 125.00 125.00
 0.16% 0.18% 0.24% 7,497,210.00  0.00%

 Each 1,494 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:615 (109)  Remove and Relocate Delineator

 75.00 75.00 70.00 28,439,345.00  76.00  100.00 79.28 73.00
 0.40% 0.42% 0.37% 26,731,479.30  0.37%
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 Each Delineator, Rigid 615(4)
 Each 626 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09

 100.00 44.00 65.00 544,391.30  60.00  100.00 68.00 44.00
 11.59% 8.47% 7.47% 325,003.00  5.52%

 Each 38 Doyle Road Improvements 2014 06
 200.00 200.00 200.00 1,408,240.00  0.00  200.00 200.00 200.00
 0.42% 0.45% 0.54% 1,691,090.00  0.00%

 Each 56 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 125.00 133.00 100.00 3,685,547.50  200.00  225.00 174.67 125.00
 0.21% 0.23% 0.15% 3,172,129.00  0.32%

 EACH 319 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 130.00 140.00 200.00 20,569,201.55  135.00  140.00 135.00 130.00
 0.24% 0.26% 0.31% 16,932,671.96  0.23%

 Each Delineator, Flexible 615(5)
 Each 161 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 75.00 100.00 100.00 40,373,362.02  80.00  100.00 86.25 75.00
 0.03% 0.04% 0.04% 36,616,095.00  0.03%

 Each 4 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 125.00 125.00 100.00 9,927,018.00  150.00  150.00 133.33 125.00
 0.01% 0.01% 0.00% 8,532,028.00  0.01%

 Each 14 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
 50.00 85.00 2,000.00 1,633,800.00  150.00  185.00 107.22 45.00
 0.07% 0.13% 1.71% 936,532.00  0.21%

 Each 6 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 25.50 90.00 100.00 5,568,712.00  125.00  140.50 100.19 25.50
 0.00% 0.01% 0.01% 4,648,330.25  0.02%

 Each 6 Soldotna: Funny River Road Improvements 2017 05
 110.00 150.00 125.00 2,415,300.00  0.00  150.00 130.00 110.00
 0.03% 0.05% 0.03% 1,964,337.00  0.00%

 EACH 39 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 100.00 112.00 100.00 2,303,200.50  100.00  112.00 104.00 100.00
 0.18% 0.21% 0.17% 2,066,575.00  0.17%

 Each 3 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 105.00 85.12 100.00 4,329,338.00  82.00  105.00 90.35 80.00
 0.01% 0.01% 0.01% 3,554,977.97  0.01%

 Each 12 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02
 100.00 80.00 105.00 440,289.00  170.00  171.00 134.20 80.00
 0.23% 0.20% 0.29% 473,904.00  0.37%

 Each 12 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 190.50 200.00 85.00 19,956,166.00  100.00  200.00 125.56 53.00
 0.01% 0.01% 0.01% 21,769,589.00  0.00%

 Each 42 Ktn to Shelter Cove Road, Stage 2 2016 04
 100.00 100.00 100.00 12,576,960.00  150.00  175.00 131.25 100.00
 0.04% 0.04% 0.03% 11,473,390.00  0.04%
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 Each Delineator, Flexible 615(5)
 Each 14 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 89.25 85.00 85.00 4,176,627.00  110.00  110.00 95.54 85.00
 0.03% 0.03% 0.03% 4,196,232.00  0.04%

 Each 9 Seward Highway: 92nd Avenue Connector 2016 02
 125.00 140.00 100.00 10,582,033.50  129.00  140.00 124.73 90.00
 0.01% 0.01% 0.01% 9,982,119.90  0.01%

 Each 113 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 90.00 150.00 75.00 20,169,767.00  0.00  150.00 120.00 90.00
 0.06% 0.10% 0.04% 16,614,244.00  0.00%

 Each 101 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 45.00 79.94 100.00 39,443,973.00  125.00  160.00 109.99 45.00
 0.01% 0.02% 0.03% 40,745,592.41  0.03%

 Each 29 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 75.00 80.00 100.00 8,216,121.50  0.00  80.00 77.50 75.00
 0.03% 0.03% 0.04% 6,769,856.00  0.00%

 Each 48 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 150.00 115.00 100.00 46,690,634.00  75.00  150.00 102.38 61.90
 0.02% 0.01% 0.01% 42,094,598.00  0.01%

 Each 55 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 80.00 75.00 100.00 2,203,697.00  100.00  100.00 85.00 75.00
 0.17% 0.17% 0.25% 2,499,849.30  0.20%

 Each 18 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 75.00 100.00 80.00 5,256,540.00  0.00  100.00 87.50 75.00
 0.03% 0.04% 0.03% 4,114,207.50  0.00%

 EACH 6 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 100.00 145.00 100.00 3,992,876.00  106.00  145.00 110.00 89.00
 0.02% 0.02% 0.02% 3,749,452.49  0.01%

 Each 2 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 150.00 441.03 120.00 1,682,155.36  0.00  441.03 295.52 150.00
 0.01% 0.05% 0.01% 1,745,059.23  0.00%

 Each 25 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 80.00 50.00 100.00 3,050,225.50  100.00  100.00 76.67 50.00
 0.07% 0.04% 0.08% 2,798,425.79  0.08%

 Each 250 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 80.00 80.00 9.50 10,566,460.90  75.00  80.00 78.33 75.00
 0.16% 0.17% 0.02% 11,749,901.68  0.14%

 Each 7 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 115.00 150.00 120.00 14,885,926.75  100.00  150.00 127.26 100.00
 0.00% 0.01% 0.01% 15,967,622.06  0.00%
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 Each Delineator, Flexible 615(5)
 Each 2,600 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11

 Delineation Improvements
 9.00 10.00 15.00 6,166,615.00  10.00  10.00 9.50 9.00

 0.40% 0.46% 0.63% 5,696,202.50  0.37%
 Each 12 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11

  Bid as:615 (5)  Delineator, Flexible
 0.00 250.00 100.00 1,468,745.00  0.00  250.00 250.00 250.00

 0.00% 0.21% 0.08% 1,444,140.00  0.00%
 Each 16 Selawik Utility Crossing Repair 2013 10

 162.50 531.25 110.00 898,886.00  400.00  531.25 323.44 162.50
 0.33% 1.38% 0.20% 616,936.64  0.79%

 Each 2 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 100.00 150.00 100.00 1,023,245.00  0.00  150.00 125.00 100.00
 0.01% 0.02% 0.02% 1,214,605.00  0.00%

 Each 11 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 100.00 80.00 175.00 3,570,530.00  0.00  100.00 90.00 80.00
 0.03% 0.02% 0.05% 3,872,478.16  0.00%

 Each 12 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06
 206.00 430.00 100.00 1,063,285.00  250.00  430.00 295.33 206.00
 0.12% 0.27% 0.11% 1,931,426.00  0.09%

 Each 8 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 77.00 80.00 100.00 3,685,547.50  140.00  200.00 114.00 77.00
 0.02% 0.02% 0.02% 3,172,129.00  0.03%

 EACH 22 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 100.00 80.00 150.00 4,291,557.00  0.00  100.00 90.00 80.00
 0.04% 0.03% 0.08% 5,031,578.00  0.00%

 Each 72 Debarr Road Resurfacing (GF) 2013 05
 130.00 75.00 100.00 4,486,554.20  0.00  130.00 101.67 75.00
 0.19% 0.12% 0.16% 4,590,728.10  0.00%

 Each 116 Sawmill Creek Road Upgrade 2012 11
 55.00 100.00 70.00 12,320,919.00  77.00  100.00 77.33 55.00
 0.05% 0.10% 0.07% 11,789,167.00  0.07%

 Each 50 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 33.00 142.00 75.00 1,425,670.00  207.00  207.00 136.20 33.00
 0.10% 0.44% 0.26% 1,623,000.00  0.60%

 Each 6 Egan/yandukin Intersection Safety Enhancements 2012 04
 0.00 100.00 100.00 559,300.00  0.00  100.00 100.00 100.00

 0.00% 0.09% 0.11% 643,875.00  0.00%

 Each Salvage Sign 615(6)
 EACH 111 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06

 30.00 55.00 120.00 3,413,310.00  575.00  575.00 220.00 30.00
 0.10% 0.18% 0.39% 3,440,733.00  1.61%

 Each 165 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 45.00 100.00 100.00 40,373,362.02  47.00  400.00 148.00 45.00
 0.02% 0.05% 0.04% 36,616,095.00  0.02%

 Each 53 AMATS: Abbott Road Rehab - Phase II 2018 05
 50.00 150.00 75.00 5,080,598.00  44.00  150.00 71.50 42.00
 0.05% 0.15% 0.08% 5,167,568.00  0.04%
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 Each Salvage Sign 615(6)
 Each 15 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 60.00 110.00 120.00 13,424,271.00  100.00  110.00 82.50 60.00
 0.01% 0.01% 0.01% 13,727,979.00  0.01%

 Each 6 FMATS Yukon Drive Improvements 2018 05
 100.00 110.00 70.00 2,468,430.52  110.00  130.00 112.50 100.00
 0.03% 0.03% 0.02% 2,077,000.62  0.03%

 Each 107 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 50.00 60.00 80.00 8,914,415.00  105.00  105.00 61.91 50.00
 0.07% 0.09% 0.10% 7,494,742.75  0.15%

 Each 76 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 66.00 110.00 100.00 13,812,485.00  50.00  110.00 65.59 50.00
 0.04% 0.06% 0.06% 12,869,961.50  0.03%

 Each 89 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 60.00 50.00 65.00 27,839,413.30  61.00  220.00 90.73 50.00
 0.02% 0.02% 0.02% 29,100,627.40  0.02%

 Each 160 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 40.00 40.00 150.00 9,927,018.00  45.00  45.00 41.67 40.00
 0.07% 0.08% 0.24% 8,532,028.00  0.07%

 Each 105 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 200.00 50.00 80.00 71,347,923.00  60.00  200.00 90.89 50.00
 0.04% 0.01% 0.01% 51,418,510.24  0.01%

 Each 128 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 60.00 60.00 8,283,871.00  0.00  60.00 60.00 60.00

 0.00% 0.08% 0.09% 9,681,105.00  0.00%
 Each 95 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 60.00 200.00 120.00 21,880,949.00  65.00  200.00 85.86 60.00
 0.03% 0.10% 0.05% 18,937,554.72  0.03%

 Each 19 AMATS: Bicycle Plan Implementation Eagle River 2017 11
 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn

 50.00 80.00 100.00 869,520.00  0.00  80.00 65.00 50.00
 0.11% 0.20% 0.22% 745,846.40  0.00%

 Each 62 Old Nenana/Ester Hill Rehabilitation 2017 09
 150.00 50.00 50.00 12,088,084.00  80.00  150.00 93.33 50.00
 0.07% 0.02% 0.03% 12,499,865.00  0.03%

 Each 220 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 100.00 70.00 60.00 11,372,910.00  62.00  110.00 85.50 62.00
 0.23% 0.18% 0.12% 8,695,855.00  0.14%

 Each 10 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 88.00 75.00 160.00 2,930,940.00  62.00  150.00 86.38 50.00
 0.04% 0.03% 0.05% 2,151,595.45  0.03%

 Each 5 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 100.00 75.00 100.00 10,577,766.00  0.00  100.00 87.50 75.00
 0.00% 0.00% 0.00% 9,986,105.00  0.00%

 Each 17 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 102.00 60.00 170.00 5,568,712.00  150.00  200.00 107.11 58.00
 0.04% 0.02% 0.05% 4,648,330.25  0.05%
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 Each Salvage Sign 615(6)
 Each 10 FMATS Area Surface Upgrades FFY 2017 2017 06

 100.00 300.00 70.00 1,386,103.55  100.00  300.00 166.67 100.00
 0.08% 0.23% 0.05% 1,290,111.30  0.07%

 Each 17 Soldotna: Funny River Road Improvements 2017 05
 55.00 100.00 75.00 2,415,300.00  0.00  100.00 77.50 55.00
 0.05% 0.09% 0.05% 1,964,337.00  0.00%

 EACH 19 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 110.00 88.00 100.00 2,303,200.50  500.00  500.00 232.67 88.00
 0.09% 0.08% 0.08% 2,066,575.00  0.42%

 Each 159 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 100.00 50.00 115.00 64,004,541.00  110.00  110.00 68.75 15.00
 0.03% 0.01% 0.03% 53,907,758.00  0.03%

 Each 69 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 100.00 100.00 160.00 1,650,040.00  0.00  100.00 100.00 100.00
 0.35% 0.42% 0.67% 1,624,145.00  0.00%

 Each 7 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 200.00 72.00 150.00 823,610.80  150.00  200.00 124.83 72.00
 0.20% 0.07% 0.13% 684,191.00  0.14%

 Each 122 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 53.00 100.00 75.00 19,956,166.00  25.00  100.00 56.94 25.00
 0.03% 0.06% 0.05% 21,769,589.00  0.01%

 EACH 85 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 100.00 60.00 100.00 15,115,856.00  0.00  100.00 80.00 60.00
 0.06% 0.04% 0.06% 13,394,988.29  0.00%

 Each 253 HSIP: Dalton, Elliott and Steese Highways Signing and Striping 2016 11
 75.00 95.00 150.00 1,839,450.00  89.00  235.00 137.71 75.00
 1.75% 2.55% 2.06% 942,635.00  1.96%

 Each 402 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11
 0.00 0.00 150.00 2,083,825.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 2.89% 0.00  0.00%
 Each 402 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11

 75.00 75.00 150.00 2,083,425.00  56.00  385.00 134.17 56.00
 1.95% 2.45% 2.89% 1,231,192.50  1.45%

 Each 170 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08
 Fairbanks Area Signing and Striping - Project B

 67.00 95.00 150.00 729,700.00  230.00  230.00 131.75 67.00
 1.95% 2.97% 3.49% 544,441.25  5.63%

 Each 58 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08
 Fairbanks Area Signing and Striping - Project B

 70.00 95.00 150.00 729,700.00  250.00  250.00 153.75 70.00
 0.69% 1.01% 1.19% 544,441.25  2.09%
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 Each Salvage Sign 615(6)
 Each 53 C Street Paving and Anchorage Curb Ramps 2016 2016 07

  Bid as:615(7)  Removal of Sign
 105.00 95.00 150.00 11,012,857.50  65.00  105.00 88.33 65.00
 0.05% 0.05% 0.07% 10,998,773.50  0.03%

 Each 6 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07

  Bid as:615(2)  Remove and Relocate Existing Sign
 200.00 200.00 160.00 1,268,198.00  300.00  900.00 321.43 150.00
 0.06% 0.08% 0.08% 1,549,850.00  0.09%

 Each 2 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07
 200.00 200.00 100.00 1,268,198.00  250.00  600.00 292.86 100.00
 0.02% 0.03% 0.02% 1,549,850.00  0.02%

 Each 10 HSIP: Copper River Highway Signing and Striping 2016 07
 500.00 100.00 150.00 122,625.00  150.00  800.00 360.00 100.00
 5.15% 1.10% 1.22% 90,663.00  1.54%

 Each 25 Richardson Highway MP 24-35 Resurfacing 2016 07
 150.00 200.00 100.00 10,368,551.50  105.00  400.00 213.00 105.00
 0.04% 0.06% 0.02% 8,986,166.39  0.02%

 Each 10 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07
 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)

 100.00 81.00 150.00 629,668.00  0.00  100.00 90.50 81.00
 0.16% 0.14% 0.24% 564,961.14  0.00%

 Each 9 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 550.00 70.00 70.00 11,382,512.50  80.00  550.00 233.33 70.00
 0.05% 0.01% 0.01% 8,963,033.20  0.01%

 Each 303 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 170.00 35.00 100.00 11,382,512.50  55.00  170.00 86.67 35.00
 0.56% 0.12% 0.27% 8,963,033.20  0.16%

 Each 103 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 100.00 100.00 75.00 9,447,389.00  50.00  100.61 76.45 50.00
 0.12% 0.12% 0.08% 8,348,321.00  0.06%

 Each 15 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 52.50 50.00 100.00 4,176,627.00  60.00  110.00 62.75 50.00
 0.02% 0.02% 0.04% 4,196,232.00  0.02%

 Each 22 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 52.50 50.00 248.00 4,176,627.00  57.00  112.00 63.08 50.00
 0.03% 0.03% 0.13% 4,196,232.00  0.03%

 Each 18 Lucus Road Improvements 2016 01
 110.00 110.00 100.00 5,467,968.00  500.00  500.00 150.34 100.00
 0.04% 0.04% 0.03% 4,639,288.00  0.18%

 Each 3 HSIP: CR High Friction Surface Treatment 2015 12
 150.00 800.00 175.00 7,517,052.50  55.00  800.00 451.00 55.00
 0.01% 0.04% 0.01% 6,778,888.00  0.00%

 Each 50 HSIP: Alaska Highway Signing and Striping Upgrades 2015 11
 100.00 100.00 150.00 513,425.00  250.00  550.00 296.43 100.00
 1.19% 1.64% 1.46% 304,035.00  2.95%

 No Conversion
Page: 519No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
615(6)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each Salvage Sign 615(6)
 Each 2,227 HSIP: CR Sign Assembly Improvements 2015 2015 11

 93.00 75.00 100.00 3,256,930.00  25.00  93.00 59.75 25.00
 5.56% 5.03% 6.84% 3,319,315.00  1.33%

 Each 1 HSIP: Kodiak Rock Fall Mitigation 2015 10
 175.00 250.00 100.00 2,541,843.00  100.00  500.00 201.14 75.00
 0.01% 0.01% 0.00% 2,212,795.00  0.00%

 EACH 48 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 50.00 50.00 120.00 9,992,599.00  50.00  110.00 67.44 50.00
 0.03% 0.03% 0.06% 8,594,153.05  0.03%

 Each 21 Glenn Highway: MP 49 2015 10
 67.00 70.00 110.00 3,620,991.00  70.00  400.00 116.00 50.00
 0.05% 0.05% 0.06% 2,836,369.83  0.05%

 Each 28 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 114.00 85.00 120.00 4,139,213.00  76.00  150.00 107.23 76.00
 0.07% 0.05% 0.08% 4,631,344.00  0.05%

 Each 157 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 200.00 200.00 100.00 46,690,634.00  50.00  200.00 115.63 50.00
 0.07% 0.07% 0.03% 42,094,598.00  0.02%

 Each 8 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive

 100.00 95.00 100.00 6,761,170.00  0.00  100.00 97.50 95.00
 0.01% 0.01% 0.01% 6,487,959.50  0.00%

 Each 12 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 250.00 100.00 120.00 2,203,697.00  125.00  250.00 158.33 100.00
 0.12% 0.05% 0.07% 2,499,849.30  0.06%

 Each 109 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 50.00 50.00 150.00 5,256,540.00  0.00  50.00 50.00 50.00
 0.12% 0.13% 0.31% 4,114,207.50  0.00%

 Each 102 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 96.00 100.00 15.00 7,355,362.00  48.00  100.00 81.33 48.00
 0.13% 0.15% 0.02% 6,887,552.00  0.06%

 Each 20 Hydaburg Highway Pavement Rehabilitation 2015 01
 200.00 160.00 300.00 15,113,160.00  180.00  200.00 180.00 160.00
 0.03% 0.03% 0.04% 11,859,724.50  0.03%

 Each 6 Olympic Mountain Loop Improvements - Girdwood 2015 01
 115.00 116.00 150.00 1,899,217.02  58.00  215.00 119.25 58.00
 0.03% 0.03% 0.05% 2,364,889.50  0.01%

 EACH 3 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 165.00 100.00 125.00 8,369,299.00  0.00  165.00 132.50 100.00
 0.01% 0.00% 0.00% 8,362,244.00  0.00%

 Each 65 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 200.00 50.00 110.00 13,554,258.87  419.00  419.00 223.00 50.00
 0.12% 0.03% 0.05% 9,998,998.00  0.23%

 Each 53 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
 304.00 244.18 145.00 1,646,886.20  100.00  304.00 198.55 100.00
 0.76% 0.72% 0.47% 1,791,305.73  0.20%

 Each 33 HSIP: Central Region Overhead Beacons 2014 2014 11
 170.00 115.00 130.00 1,733,450.00  190.00  190.00 160.61 115.00
 0.33% 0.26% 0.25% 1,465,959.00  0.30%
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 Each Salvage Sign 615(6)
 Each 300 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10

 170.00 25.00 110.00 5,546,365.00  226.98  260.66 151.44 25.00
 0.72% 0.11% 0.59% 6,691,146.00  0.95%

 Each 31 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08
 400.00 472.00 95.00 1,877,450.00  100.00  472.00 324.00 100.00
 0.54% 0.67% 0.16% 2,180,349.00  0.12%

 Each 1,037 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 43.00 46.00 100.00 9,147,651.25  0.00  46.00 44.50 43.00
 0.45% 0.55% 1.13% 8,696,000.00  0.00%

 Each 74 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 100.00 100.00 100.00 14,885,926.75  50.00  262.50 119.50 50.00
 0.04% 0.05% 0.05% 15,967,622.06  0.02%

 Each 87 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 200.00 75.00 125.00 37,365,951.00  0.00  200.00 137.50 75.00
 0.05% 0.02% 0.03% 36,856,107.57  0.00%

 Each 19 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 90.00 110.00 150.00 2,839,079.50  200.00  200.00 133.33 90.00
 0.06% 0.07% 0.10% 2,927,828.00  0.11%

 EACH 42 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:615 (6)  SALVAGE SIGN

 170.00 166.00 120.00 2,152,146.00  157.50  170.00 125.58 50.00
 0.26% 0.28% 0.23% 2,488,685.10  0.24%

 Each 93 Richardson Highway Speed Disparity - H S I P 2013 09
 150.00 100.00 100.00 788,525.00  105.00  500.00 213.00 100.00
 3.33% 2.75% 1.18% 338,566.50  2.28%

 Each 4 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 250.00 125.00 200.00 1,023,245.00  0.00  250.00 187.50 125.00
 0.07% 0.04% 0.08% 1,214,605.00  0.00%

 Each 29 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 125.00 165.00 100.00 1,319,324.00  0.00  165.00 145.00 125.00
 0.24% 0.33% 0.22% 1,471,816.50  0.00%

 Each 105 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07
  Bid as:615 (6A)  Salvage and Disposal of Sign

 200.00 100.00 80.00 769,600.00  69.00  465.00 205.67 69.00
 2.94% 1.53% 1.09% 688,095.00  0.97%

 Each 87 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 150.00 65.00 130.00 3,570,530.00  0.00  150.00 107.50 65.00
 0.34% 0.15% 0.32% 3,872,478.16  0.00%

 Each 20 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 500.00 125.00 130.00 3,185,173.20  0.00  500.00 312.50 125.00
 0.30% 0.09% 0.08% 2,924,422.60  0.00%

 Each 10 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 50.00 53.00 150.00 3,685,547.50  150.00  150.00 93.50 50.00
 0.01% 0.02% 0.04% 3,172,129.00  0.04%

 Each 111 Johns Road Improvements, Klatt To High View (GF) 2013 05
 53.00 50.00 100.00 4,891,836.00  53.00  100.00 64.00 50.00
 0.17% 0.16% 0.23% 3,496,800.96  0.17%
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 Each Salvage Sign 615(6)
 Each 13 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03

 150.00 150.00 100.00 8,901,029.00  0.00  150.00 150.00 150.00
 0.03% 0.03% 0.01% 7,227,267.40  0.00%

 Each 5 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
 615.00 450.00 200.00 1,262,955.00  220.00  615.00 339.00 110.00
 0.16% 0.14% 0.08% 1,655,093.50  0.06%

 Each 102 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 115.00 78.00 150.00 11,293,798.00  100.00  115.00 97.67 78.00
 0.11% 0.07% 0.14% 10,713,734.02  0.09%

 Each 14 Sawmill Creek Road Upgrade 2012 11
 220.00 250.00 50.00 12,320,919.00  100.00  250.00 190.00 100.00
 0.02% 0.03% 0.01% 11,789,167.00  0.01%

 Each 59 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 160.00 500.00 100.00 11,779,677.80  0.00  500.00 330.00 160.00
 0.07% 0.27% 0.05% 10,891,541.00  0.00%

 EACH 59 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 100.00 115.00 150.00 20,569,201.55  105.00  115.00 106.67 100.00
 0.03% 0.04% 0.04% 16,932,671.96  0.03%

 Each 25 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 200.00 80.00 130.00 5,897,230.00  103.00  200.00 127.67 80.00
 0.10% 0.04% 0.06% 4,799,275.50  0.05%

 Linear Foot or Meter ___ Inch Diameter Thaw Pipe 616(1)
 Each 4 Chena Ridge Cripple Creek Culvert Replacement 2018 04

  Bid as:616(2)  1/2  Inch Diameter Thaw Pipe
 1,500.00 2,500.00 3,500.00 1,761,743.20  2,750.00  3,700.00 2,478.57 1,500.00
 0.28% 0.51% 0.79% 1,950,325.20  0.46%

 Linear Foot 426 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts
  Bid as:616(1)  1/2 Inch Diameter Thaw Pipe

 34.00 26.00 20.00 2,995,171.85  50.00  50.00 28.67 17.00
 0.39% 0.37% 0.28% 3,030,525.98  0.55%

 Each 2 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs
  Bid as:616(2) - C  1/2  Inch Diameter Thaw Pipe

 1,800.00 1,300.00 1,500.00 2,640,149.50  1,700.00  7,500.00 2,455.56 1,300.00
 0.13% 0.11% 0.11% 2,359,224.40  0.12%

 Each 3 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs
  Bid as:616(2) - A  1/2  Inch Diameter Thaw Pipe

 1,800.00 1,300.00 1,500.00 2,640,149.50  1,700.00  5,000.00 2,177.78 1,300.00
 0.20% 0.17% 0.17% 2,359,224.40  0.18%

 Linear Foot 54 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
  Bid as:616(1)  1.5 Inch Diameter Thaw Pipe

 50.00 25.00 60.00 7,937,449.00  15.00  50.00 30.75 15.00
 0.04% 0.02% 0.04% 6,096,323.89  0.01%

 Each 20 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 1,750.00 1,100.00 1,500.00 8,896,116.75  2,500.00  2,500.00 1,664.71 1,100.00
 0.35% 0.25% 0.34% 8,683,260.00  0.44%
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 Linear Foot or Meter ___ Inch Diameter Thaw Pipe 616(1)
 Linear Foot 690 Richardson Highway MP 24-35 Resurfacing 2016 07

  Bid as:616(1)  1/2 Inch Diameter Thaw Pipe
 15.00 20.00 35.00 10,368,551.50  55.00  55.00 26.40 15.00
 0.10% 0.15% 0.23% 8,986,166.39  0.35%

 Linear Foot 66 ANC Paving and Drainage Improvements 2016 2016 06
  Bid as:616(1)  1 1/2 Inch Diameter Thaw Pipe

 73.00 25.37 45.00 358,602.00  45.00  200.00 65.93 25.37
 1.36% 0.49% 0.83% 341,075.48  0.82%

 LINEAR FOOT 216 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
  Bid as:616(1)  1-1/2 INCH DIAMETER THAW PIPE

 35.00 50.00 50.00 9,992,599.00  10.00  66.00 38.06 10.00
 0.08% 0.13% 0.11% 8,594,153.05  0.02%

 Linear Foot 45 Fairview Loop Road Pavement Preservation 2015 05
  Bid as:616(1)  1.5  Inch Diameter Thaw Pipe

 35.00 50.00 60.00 3,841,953.00  40.00  50.00 41.67 35.00
 0.04% 0.06% 0.07% 3,839,935.00  0.05%

 Linear Foot 1,780.7 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:616(1)  1.5 Inch Diameter Thaw Pipe

 100.00 20.00 40.00 10,566,460.90  100.00  100.00 73.33 20.00
 1.39% 0.30% 0.67% 11,749,901.68  1.34%

 Linear Foot 82 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
  Bid as:616(1)  1.5 Inch Diameter Thaw Pipe

 42.00 45.00 35.00 12,285,657.50  115.00  200.00 100.50 42.00
 0.03% 0.04% 0.02% 10,295,938.00  0.09%

 Linear Foot 296 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:616(1)  1-1/2  Inch Diameter Thaw Pipe

 55.00 50.00 30.00 11,779,677.80  0.00  55.00 52.50 50.00
 0.13% 0.14% 0.08% 10,891,541.00  0.00%

 Linear Foot 3,379 Top of the World Highway MP 0-13 Rehab 2012 07
  Bid as:616(1)  1/2 Inch Diameter Thaw Pipe

 15.00 25.00 10.00 19,224,820.50  17.00  25.00 20.20 15.00
 0.32% 0.54% 0.18% 15,555,427.00  0.34%

 Each 2 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:616(2)  3/4  Inch Diameter Thaw Pipe

 1,200.00 2,500.00 3,000.00 11,086,037.30  7,000.00  7,000.00 2,810.00 1,200.00
 0.02% 0.05% 0.05% 10,932,542.26  0.10%

 Each ___ Inch Diameter Thaw Pipe 616(2)
 Each 6 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07

  Bid as:616(2)  1/2  Inch Diameter Thaw Pipe
 2,500.00 2,500.00 2,000.00 2,516,072.50  1,875.00  3,000.00 2,437.50 1,875.00
 0.68% 0.72% 0.48% 2,085,849.50  0.49%

 Each 2 Northern Region River Encroachment Repairs - Richardson 2018 06
 Highway MP 1-16
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 3,000.00 2,860.00 1,907.00 5,169,287.50  5,200.00  5,200.00 3,260.00 1,980.00
 0.12% 0.16% 0.07% 3,612,284.10  0.20%

 Lump Sum 1 Chicken Airport Access Road Resurfacing 2018 06
  Bid as:618(101)  Seeding

 10,000.00 8,500.00 3,000.00 424,501.60  0.00  10,000.00 9,250.00 8,500.00
 1.70% 1.64% 0.71% 518,973.60  0.00%
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 Each ___ Inch Diameter Thaw Pipe 616(2)
 Each 1 Chicken Airport Access Road Resurfacing 2018 06

  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe
 3,000.00 2,800.00 2,000.00 424,501.60  0.00  3,000.00 2,900.00 2,800.00
 0.51% 0.54% 0.47% 518,973.60  0.00%

 Each 101 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:616(2)-A  1/2 Inch Diameter Thaw Pipe

 1,800.00 1,700.00 2,000.00 26,214,019.00  2,000.00  2,000.00 1,825.00 1,700.00
 0.66% 0.69% 0.77% 24,869,246.80  0.67%

 Each 3 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:616(2)-B  1/2 Inch Diameter Thaw Pipe

 2,000.00 1,800.00 2,000.00 26,214,019.00  2,000.00  2,400.00 2,050.00 1,800.00
 0.02% 0.02% 0.02% 24,869,246.80  0.02%

 Each 2 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 1,500.00 1,680.00 2,000.00 1,633,800.00  2,800.00  2,800.00 1,664.44 1,000.00
 0.32% 0.36% 0.24% 936,532.00  0.56%

 Each 1 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08
 2013 ER Flooding
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 3,000.00 4,500.00 2,600.00 1,786,550.00  8,500.00  8,500.00 4,666.67 3,000.00
 0.23% 0.37% 0.15% 1,222,355.00  0.61%

 Each 141 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 1,331.31 1,800.00 1,250.00 26,732,391.42  1,600.00  2,086.00 1,731.04 1,331.31
 0.79% 1.21% 0.66% 20,984,015.00  0.90%

 Each 3 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

  Bid as:616(2)  1.5 Inch Diameter Thaw Pipe
 4,000.00 2,500.00 4,000.00 7,493,651.00  1,500.00  4,000.00 2,875.00 1,500.00
 0.20% 0.14% 0.16% 5,393,658.45  0.07%

 Each 15 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 2,160.00 1,970.00 1,500.00 7,253,394.00  3,000.00  3,100.00 2,210.81 1,400.00
 0.43% 0.46% 0.31% 6,367,197.00  0.57%

 Each 4 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP 
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 0.00 0.00 1,907.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.11% 327,000.00  0.00%

 Each 4 Richardson Highway MP 235 Ruby Creek Bridge #0594   2016 11
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 1,600.00 1,800.00 1,907.00 6,793,685.00  1,500.00  2,000.00 1,614.72 1,200.00
 0.10% 0.12% 0.11% 5,769,321.00  0.09%

 Each 7 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:616(2)-A  1/2 Inch Diameter Thaw Pipe

 1,000.00 1,500.00 1,500.00 11,382,512.50  2,500.00  2,500.00 1,666.67 1,000.00
 0.08% 0.12% 0.09% 8,963,033.20  0.17%

 Each 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe
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 Each ___ Inch Diameter Thaw Pipe 616(2)
 1,800.00 1,600.00 1,500.00 3,263,635.00  1,000.00  1,800.00 1,428.50 1,000.00

 Each 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
  Bid as:616(2)  1/2  Inch Diameter Thaw Pipe

 2,000.00 1,700.00 1,500.00 7,355,671.00  5,000.00  5,000.00 2,478.50 1,500.00
 0.02% 0.02% 0.02% 7,124,999.50  0.06%

 Each 5 Parks Highway MP 192-194 Resurfacing 2015 09
  Bid as:616(2)  3/4 Inch Diameter Thaw Pipe

 2,700.00 2,000.00 2,000.00 2,207,003.00  0.00  2,700.00 2,350.00 2,000.00
 0.54% 0.48% 0.45% 2,089,539.00  0.00%

 Each 1 Parks Highway MP 235 Drainage Improvements 2015 08
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 0.00 4,400.00 2,500.00 499,782.50  0.00  4,400.00 4,400.00 4,400.00
 0.00% 0.72% 0.50% 607,950.00  0.00%

 Each 8 Tok Cutoff M P 24-30 Resurfacing 2015 05
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 3,500.00 1,500.00 1,600.00 4,698,644.50  1,400.00  3,500.00 2,100.00 1,400.00
 0.67% 0.29% 0.27% 4,112,844.00  0.24%

 Each 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 2,800.00 2,500.00 1,700.00 6,860,754.40  5,000.00  5,000.00 3,433.33 2,500.00
 0.04% 0.04% 0.02% 7,090,895.00  0.06%

 Each 13 Seward Highway MP 99-100 Improvements 2015 02
  Bid as:616(2)  1.5 Inch Diameter Thaw Pipe

 4,300.00 2,500.00 4,000.00 6,475,248.25  0.00  4,300.00 3,400.00 2,500.00
 0.66% 0.43% 0.80% 7,497,210.00  0.00%

 Each 6 Plack Road Bicycle/Pedestrian Facility 2015 02
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 1,400.00 925.00 2,000.00 2,460,799.90  1,400.00  1,400.00 1,121.25 760.00
 0.34% 0.24% 0.49% 2,329,969.21  0.33%

 Each 7 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 1,500.00 2,000.00 1,600.00 10,250,681.00  2,750.00  6,400.00 3,055.00 1,235.00
 0.08% 0.12% 0.11% 11,699,696.00  0.15%

 Each 58 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
  Bid as:616(2)  1/2  Inch Diameter Thaw Pipe

 1,585.70 1,160.00 2,000.00 25,266,799.00  3,000.00  3,000.00 1,849.52 1,000.00
 0.39% 0.34% 0.46% 19,656,000.00  0.70%

 Each 1 Tok Cutoff M P 50-60 Resurfacing 2014 10
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 1,700.00 1,500.00 1,500.00 7,952,435.50  1,800.00  6,500.00 2,933.33 1,500.00
 0.03% 0.03% 0.02% 5,671,025.00  0.03%

 Each 2 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 1,800.00 2,000.00 5,000.00 7,811,185.00  5,000.00  7,100.00 3,833.33 1,800.00
 0.06% 0.08% 0.13% 5,284,485.00  0.15%

 Each 2 Chena Small Tracts Improvements 2014 09
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 850.00 1,400.00 1,500.00 1,174,619.10  2,050.00  2,050.00 1,442.29 850.00
 0.15% 0.26% 0.26% 1,063,885.00  0.35%

 Each 4 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:616(2)  1/2" Inch Diameter Thaw Pipe

 0.00 1,687.50 2,500.00 11,714,375.75  0.00  1,687.50 1,658.75 1,630.00
 0.00% 0.06% 0.09% 10,727,261.00  0.00%
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 Each ___ Inch Diameter Thaw Pipe 616(2)
 Each 17 Road to Tanana-Stage 1 2014 05

  Bid as:616(2).NTP1  1/2 Inch Diameter Thaw Pipe
 2,000.00 2,075.00 2,000.00 12,066,042.35  3,618.52  3,618.52 2,458.70 1,600.00
 0.29% 0.33% 0.28% 10,650,924.70  0.40%

 Each 23 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 1,600.00 2,000.00 1,300.00 26,775,562.00  5,000.00  5,000.00 2,650.00 1,600.00
 0.12% 0.16% 0.11% 28,866,903.50  0.39%

 Each 3 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:616(2)-A  1/2 Inch Diameter Thaw Pipe

 5,000.00 1,500.00 2,000.00 38,150,089.50  3,000.00  5,000.00 2,800.00 1,500.00
 0.05% 0.02% 0.02% 29,587,321.00  0.03%

 Each 1 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 2,250.00 2,500.00 1,000.00 1,812,792.00  980.00  2,500.00 2,146.00 980.00
 0.13% 0.14% 0.06% 1,766,369.00  0.05%

 Each 4 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 2,000.00 2,000.00 1,600.00 2,350,491.00  2,000.00  2,000.00 1,600.00 1,200.00
 0.32% 0.34% 0.27% 2,330,539.00  0.32%

 Each 9 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 1,750.00 1,600.00 2,500.00 17,202,423.90  1,500.00  1,750.00 1,497.50 1,140.00
 0.09% 0.09% 0.13% 16,585,843.50  0.08%

 Each 15 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:616(2)  1/2  Inch Diameter Thaw Pipe

 2,500.00 3,000.00 2,000.00 22,717,861.60  3,000.00  3,454.00 2,180.78 1,200.00
 0.18% 0.22% 0.13% 20,669,751.30  0.20%

 Each 4 Northern Region Deep Culverts Replacement - Stage 1 2012 08
  Bid as:616(2)  3/4 Inch Diameter Thaw Pipe

 2,000.00 2,585.00 1,600.00 2,236,855.00  6,000.00  6,000.00 3,193.75 1,700.00
 0.29% 0.47% 0.29% 2,199,000.00  0.75%

 Each 25 Parks Highway M P 252-263 Rehabilitation 2012 05
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 2,000.00 1,500.00 1,800.00 13,682,389.00  2,500.00  2,800.00 2,021.43 1,500.00
 0.39% 0.30% 0.33% 12,580,165.00  0.49%

 Each 34 Nome - Council Road M P 4-16 2012 04
  Bid as:616(2)  3/4  Inch Diameter Thaw Pipe

 1,000.00 2,450.00 2,000.00 12,451,905.00  3,000.00  3,000.00 1,695.64 859.00
 0.28% 0.70% 0.55% 11,967,372.20  0.83%

 Each 22 Dalton Highway MP 11-18 Reconstruction 2012 01
  Bid as:616(2)  1/2 Inch Diameter Thaw Pipe

 2,000.00 2,400.00 2,000.00 22,264,161.25  1,700.00  2,600.00 1,969.78 1,325.00
 0.26% 0.32% 0.20% 16,424,451.50  0.19%

 Linear Foot or Meter Thaw Wire Installation 616(3)
 Linear Foot 128 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 240.00 50.00 40.00 26,214,019.00  100.00  240.00 121.50 50.00
 0.11% 0.03% 0.02% 24,869,246.80  0.04%

 Linear Foot 755 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 80.00 100.00 88.00 21,880,949.00  100.00  150.00 93.25 28.75
 0.29% 0.40% 0.30% 18,937,554.72  0.35%
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 Linear Foot or Meter Thaw Wire Installation 616(3)
 Linear Foot 917 St. Mary's / Mountain Village Road Rehabilitation 2013 11

 40.00 70.00 84.50 11,562,950.50  30.00  120.00 67.86 30.00
 0.34% 0.61% 0.67% 10,510,726.00  0.23%

 Linear Foot 150 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06
 206.00 40.00 110.00 1,063,285.00  250.00  250.00 165.33 40.00
 1.47% 0.31% 1.55% 1,931,426.00  1.08%

 Linear Foot 136 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 100.00 95.00 90.00 6,999,965.00  35.00  100.00 76.67 35.00
 0.23% 0.23% 0.17% 5,598,065.00  0.07%

 Linear Foot 51 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 310.00 100.00 80.00 11,779,677.80  0.00  310.00 205.00 100.00
 0.12% 0.05% 0.03% 10,891,541.00  0.00%

 LINEAR FOOT 1,801 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 85.00 105.00 140.00 20,569,201.55  93.70  105.00 94.57 85.00
 0.89% 1.12% 1.23% 16,932,671.96  0.91%

 Each Thaw Wire Installation 616(4)
 Each 4 SGY- Klondike Highway Repairs 2015 10

 1,500.00 4,750.00 1,700.00 1,338,915.00  0.00  4,750.00 3,125.00 1,500.00
 0.38% 1.23% 0.51% 1,549,720.05  0.00%

 Each 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 8,000.00 30,000.00 55,000.00 4,522,558.00  0.00  30,000.00 19,000.00 8,000.00
 0.14% 0.53% 1.22% 5,686,743.30  0.00%

 Each 7 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 3,000.00 8,000.00 3,500.00 3,185,173.20  0.00  8,000.00 5,500.00 3,000.00
 0.64% 1.91% 0.77% 2,924,422.60  0.00%

 Each 5 SGY- Dyea Road Improvements (Realign) 2012 11
 5,900.00 1,500.00 1,500.00 3,632,475.00  1,650.00  5,900.00 3,016.67 1,500.00
 0.70% 0.29% 0.21% 2,559,734.50  0.18%

 Lump Sum Railroad Crossing 617(1)
 Contingent Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

  Bid as:617(9)  Temporary Crossing
 140,000.00 140,000.00 140,000.00 11,350,218.00  140,000.00  140,000.00 140,000.00 140,000.00

 1.27% 1.35% 1.23% 10,388,566.00  1.20%

 Each Type IA Junction Box 617(6)
 Each 19 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09

 1,000.00 1,500.00 250.00 4,594,077.50  0.00  1,500.00 1,250.00 1,000.00
 0.56% 0.87% 0.10% 3,271,889.38  0.00%

 Each Railroad Signal Load Center 617(8)
 Contingent Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

  Bid as:617(10)  Detour Signal Modification
 60,000.00 60,000.00 60,000.00 11,350,218.00  60,000.00  60,000.00 60,000.00 60,000.00

 0.55% 0.58% 0.53% 10,388,566.00  0.51%
 Contingent Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

  Bid as:617(11)  Existing Crossing Removal
 80,000.00 80,000.00 80,000.00 11,350,218.00  80,000.00  80,000.00 80,000.00 80,000.00

 0.73% 0.77% 0.70% 10,388,566.00  0.68%
 Contingent Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

  Bid as:617(12)  Existing Signal Removal
 80,000.00 80,000.00 80,000.00 11,350,218.00  80,000.00  80,000.00 80,000.00 80,000.00

 0.73% 0.77% 0.70% 10,388,566.00  0.68%
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 Each Railroad Signal Load Center 617(8)
 Contingent Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

  Bid as:617(13)  Pipeline Road Crossing Upgrade
 50,000.00 50,000.00 50,000.00 11,350,218.00  50,000.00  50,000.00 50,000.00 50,000.00

 0.46% 0.48% 0.44% 10,388,566.00  0.43%

 Acre or Hectare Seeding 618(1)
 Acre 0.6 Ktn - Airport Creek Bridge (USFS) 2018 08

 10,000.00 5,000.00 5,000.00 2,170,448.00  4,000.00  22,000.00 9,333.33 4,000.00
 0.32% 0.16% 0.14% 1,878,255.51  0.11%

 Lump Sum 1 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06
 0.00 1,770.00 1,000.00 441,550.00  0.00  1,770.00 1,770.00 1,770.00

 0.00% 0.29% 0.23% 614,692.00  0.00%
 Acre 114 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03

  Bid as:618(1A)  Seeding, Type A
 3,000.00 3,000.00 5,000.00 27,839,413.30  3,215.00  3,215.00 2,978.21 2,475.26
 1.15% 1.18% 2.05% 29,100,627.40  1.22%

 Acre 13 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
  Bid as:618(1B)  Seeding, Type B

 4,000.00 3,800.00 5,000.00 27,839,413.30  3,720.00  4,000.00 3,547.22 2,583.84
 0.18% 0.17% 0.23% 29,100,627.40  0.16%

 Pound 450 Rex Trail Seven Mile Lake Reroute 2018 02
 130.00 62.00 78.00 685,743.00  20.00  180.00 70.80 17.00
 8.68% 4.56% 5.12% 612,164.25  1.11%

 Acre 40 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 4,000.00 3,500.00 2,500.00 71,347,923.00  3,000.00  4,000.00 3,508.95 3,000.00
 0.31% 0.27% 0.14% 51,418,510.24  0.16%

 Acre 39 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:618(1A)  Seeding, Schedule A

 14,000.00 9,600.00 9,000.00 37,091,619.00  9,000.00  14,000.00 10,525.00 9,000.00
 1.48% 1.04% 0.95% 36,149,513.00  0.87%

 Acre 3.2 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07
 6,000.00 4,000.00 2,500.00 3,105,454.50  9,312.67  9,312.67 6,044.67 4,000.00
 0.54% 0.46% 0.26% 2,798,511.00  0.81%

 Acre 2.32 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 6,480.00 8,556.00 4,500.00 2,995,171.85  5,000.00  9,215.00 6,541.83 5,000.00
 0.41% 0.65% 0.35% 3,030,525.98  0.30%

 Acre 197.5 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 3,000.00 3,000.00 2,800.00 64,004,541.00  3,600.00  4,000.00 3,400.00 3,000.00
 1.02% 1.10% 0.86% 53,907,758.00  1.21%

 Acre 0.6 HSIP: Pedestrian Fencing 2017 03
 15,750.00 5,500.00 5,000.00 1,387,100.00  5,500.00  23,420.00 13,330.86 5,500.00

 1.12% 0.40% 0.22% 821,902.50  0.38%
 Acre 8.11 Skagway - Replace Captain William Henry Moore Bridge 2016 12

 12,000.00 6,250.00 3,000.00 13,708,375.00  10,000.00  15,000.00 10,458.00 6,250.00
 0.48% 0.27% 0.18% 18,907,425.83  0.37%

 Lump Sum 1 U.S Creek Road Resurfacing 2016 08
 4,000.00 4,000.00 3,000.00 1,499,069.70  1,000.00  30,000.00 9,966.67 1,000.00
 0.27% 0.28% 0.20% 1,424,518.00  0.06%
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 Acre or Hectare Seeding 618(1)
 Acre 0.06 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07

 15,000.00 20,000.00 12,000.00 1,268,198.00  68,000.00  91,466.67 44,209.52 15,000.00
 0.05% 0.08% 0.06% 1,549,850.00  0.20%

 Pound 180 Gravina Mill Access Road 2016 04
 48.00 100.00 125.00 1,981,786.26  30.00  100.00 69.50 30.00
 0.50% 1.06% 1.14% 1,695,524.50  0.28%

 Pound 32 Gravina Mill Access Road 2016 04
 48.00 100.00 125.00 1,981,786.26  10.00  100.00 64.50 10.00
 0.09% 0.19% 0.20% 1,695,524.50  0.02%

 Pound 90 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:618(2B)  Seeding, Riparian Mix

 135.00 100.00 145.00 10,304,726.50  85.00  135.00 100.00 80.00
 0.13% 0.11% 0.13% 7,898,725.72  0.08%

 Pound 93 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:618(2A)  Seeding, Standard Mix

 130.00 100.00 145.00 10,304,726.50  78.00  130.00 93.50 66.00
 0.13% 0.12% 0.13% 7,898,725.72  0.08%

 Acre 7 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 2,500.00 3,800.00 3,500.00 3,263,635.00  4,000.00  4,000.00 3,485.83 2,500.00
 0.58% 0.93% 0.75% 2,864,888.00  0.92%

 Pound 10 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 289.00 275.00 200.00 4,176,627.00  320.00  320.00 255.83 65.00
 0.07% 0.07% 0.05% 4,196,232.00  0.07%

 Acre 35.4 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:618(1A)  Seeding, Schedule A (No-Mow Mix)

 4,000.00 4,690.04 5,500.00 39,443,973.00  5,000.00  5,000.00 4,488.01 4,000.00
 0.34% 0.41% 0.49% 40,745,592.41  0.41%

 Square Yard 1,221 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

  Bid as:620(1)  Topsoil
 6.48 6.00 10.00 4,139,213.00  7.00  12.00 7.57 6.00

 0.17% 0.16% 0.29% 4,631,344.00  0.18%
 Square Yard 1,221 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I
 2.45 4.00 8.00 4,139,213.00  30.00  30.00 9.77 2.42

 0.06% 0.11% 0.24% 4,631,344.00  0.79%
 Acre 0.5 Richardson Hwy Milepoint 2 Improvements 2015 09

 0.00 1,500.00 4,700.00 1,231,373.65  0.00  1,500.00 1,500.00 1,500.00
 0.00% 0.08% 0.19% 961,509.50  0.00%

 Acre 0.2 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 3,500.00 25,000.00 15,000.00 5,256,540.00  0.00  25,000.00 14,250.00 3,500.00
 0.01% 0.12% 0.06% 4,114,207.50  0.00%

 Acre 0.69 Olympic Mountain Loop Improvements - Girdwood 2015 01
 20,000.00 16,000.00 10,000.00 1,899,217.02  29,481.16  29,481.16 22,597.65 15,500.00

 0.51% 0.47% 0.36% 2,364,889.50  0.73%
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 Acre or Hectare Seeding 618(1)
 Acre 0.04 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11

 6,000.00 23,000.00 6,000.00 644,083.25  5,000.00  23,000.00 11,333.33 5,000.00
 0.04% 0.18% 0.04% 517,494.00  0.03%

 Acre 130 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
 3,021.35 2,475.00 1,900.00 25,266,799.00  4,650.00  4,650.00 3,163.15 1,800.00
 1.67% 1.64% 0.98% 19,656,000.00  2.43%

 Pound 125 Tok Cutoff M P 50-60 Resurfacing 2014 10
 120.00 77.00 90.00 7,952,435.50  90.00  128.00 93.33 65.00
 0.24% 0.17% 0.14% 5,671,025.00  0.17%

 Acre 1 Hurst Road Resurfacing 2014 10
 7,500.00 5,000.00 5,000.00 3,616,344.70  3,000.00  7,500.00 5,166.67 3,000.00
 0.27% 0.19% 0.14% 2,595,968.19  0.10%

 Acre 2 Chena Small Tracts Improvements 2014 09
 7,500.00 5,000.00 5,000.00 1,174,619.10  7,750.00  7,750.00 6,229.27 4,667.09
 1.35% 0.94% 0.85% 1,063,885.00  1.32%

 Lump Sum 1 F M A T S Street Light Conversion - Stage I I I 2014 07
 31,208.09 30,000.00 14,175.00 1,174,143.00  35,000.00  153,000.00 51,868.02 30,000.00

 2.62% 2.87% 1.21% 1,046,353.50  2.41%
 Acre 0.5 Sterling Hwy Mp 57 Erosion Protection 2014 07

 7,875.00 4,000.00 48,000.00 1,491,500.00  8,500.00  8,500.00 5,593.75 2,000.00
 0.18% 0.12% 1.61% 1,699,250.00  0.18%

 Acre 0.15 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 4,000.00 13,585.00 20.00 2,816,398.00  15,000.00  26,000.00 16,379.08 4,000.00
 0.02% 0.07% 0.00% 2,773,226.95  0.08%

 Lump Sum 1 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements
  Bid as:618(6)  Topsoil and Seed

 7,635.00 5,000.00 2,500.00 1,447,983.00  11,293.00  18,000.00 9,026.00 5,000.00
 0.63% 0.43% 0.17% 1,169,103.00  0.74%

 Acre 12 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 4,000.00 3,800.00 8,100.00 9,104,289.00  3,000.00  4,000.00 3,600.00 3,000.00
 0.70% 0.70% 1.07% 6,527,698.00  0.48%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:618(1A)  Seeding, Schedule-A (No Mow Mix)

 90,000.00 85,000.00 93,000.00 37,365,951.00  0.00  90,000.00 87,500.00 85,000.00
 0.24% 0.23% 0.25% 36,856,107.57  0.00%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:618(1B)  Seeding, Schedule-B (Wetlands Mix)

 2,000.00 15,000.00 3,000.00 37,365,951.00  0.00  15,000.00 8,500.00 2,000.00
 0.01% 0.04% 0.01% 36,856,107.57  0.00%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:618(1C)  Seeding, Schedule-C (Infiltration Basin Mix)

 2,000.00 10,000.00 6,000.00 37,365,951.00  0.00  10,000.00 6,000.00 2,000.00
 0.01% 0.03% 0.02% 36,856,107.57  0.00%

 Pound 200 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 50.00 243.00 55.00 22,608,696.41  28.00  243.00 107.00 28.00
 0.04% 0.19% 0.05% 25,154,531.94  0.02%
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 Acre or Hectare Seeding 618(1)
 Acre 0.3 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12

 7,000.00 6,600.00 5,000.00 2,839,079.50  8,000.00  8,000.00 7,200.00 6,600.00
 0.07% 0.07% 0.05% 2,927,828.00  0.07%

 Pound 1,010 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 100.00 50.00 80.00 38,150,089.50  50.00  100.00 66.00 50.00
 0.33% 0.17% 0.21% 29,587,321.00  0.16%

 Acre 27 St. Mary's / Mountain Village Road Rehabilitation 2013 11
 3,100.00 5,400.00 3,500.00 11,562,950.50  7,800.00  7,800.00 4,642.86 3,000.00
 0.79% 1.39% 0.82% 10,510,726.00  1.77%

 Pound 20 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:618 (2)  Seeding

 0.00 200.00 50.00 1,468,745.00  0.00  200.00 200.00 200.00
 0.00% 0.28% 0.07% 1,444,140.00  0.00%

 Acre 0.64 Backloop Shared Use Path Rehabilitation 2013 11
 4,000.00 6,000.00 5,000.00 724,446.00  0.00  6,000.00 5,000.00 4,000.00
 0.29% 0.47% 0.44% 817,820.00  0.00%

 Acre 0.9 52765 Ninilchik Village Bridge Replacement 2013 10
 12,000.00 13,127.78 7,000.00 2,314,551.25  14,000.00  14,000.00 12,425.56 10,000.00

 0.48% 0.54% 0.27% 2,199,212.09  0.54%
 Acre 17 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

 2,000.00 3,500.00 3,200.00 11,350,218.00  6,000.00  6,000.00 3,982.50 2,000.00
 0.31% 0.57% 0.48% 10,388,566.00  0.87%

 Pound 46 North Pole Interchange Pedestrian Facilities 2013 10
 125.00 60.00 60.00 1,812,792.00  135.00  135.00 99.40 60.00
 0.32% 0.16% 0.15% 1,766,369.00  0.35%

 Pound 50 JNU - Thane Road HSIP 2013 06
 0.00 80.00 100.00 1,116,063.00  0.00  80.00 80.00 80.00

 0.00% 0.31% 0.45% 1,298,675.00  0.00%
 Pound 40 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06

 0.00 200.00 100.00 804,895.00  0.00  200.00 200.00 200.00
 0.00% 0.81% 0.50% 993,566.75  0.00%

 Lump Sum 1 University Avenue Rehabilitation & Widening: Building Demolition 2013 05
 Stage 1

 9,582.00 4,377.00 26,400.00 509,100.00  11,335.00  11,335.00 8,431.33 4,377.00
 2.23% 1.30% 5.19% 335,460.00  2.64%

 Acre 0.6 FMATS Area Surface Upgrades FFY2013 2013 05
 11,800.00 6,000.00 5,000.00 1,403,882.75  5,000.00  11,800.00 6,950.00 5,000.00

 0.60% 0.31% 0.21% 1,159,171.29  0.24%
 Acre 0.03 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05

 Paving
 11,000.00 10,000.00 4,000.00 4,512,533.00  0.00  11,000.00 10,500.00 10,000.00

 0.01% 0.01% 0.00% 3,598,291.00  0.00%
 Pound 1,428.3 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements
 80.00 60.00 75.00 17,202,423.90  60.00  80.00 67.75 60.00
 0.68% 0.52% 0.62% 16,585,843.50  0.48%

 Acre 0.75 Steese Highway Birch Creek Boat Launch 2013 04
 12,000.00 12,000.00 10,000.00 805,618.75  8,400.00  22,000.00 10,442.40 3,000.00

 1.44% 1.53% 0.93% 588,125.00  0.97%
 Acre 3 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

 1,500.00 5,000.00 3,000.00 8,364,460.00  0.00  5,000.00 3,250.00 1,500.00
 0.05% 0.16% 0.11% 9,118,342.00  0.00%
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 Acre or Hectare Seeding 618(1)
 Acre 1.52 North Slope Borough Road Improvements AK048 2013 02

 0.00 10,000.00 15,800.00 1,971,708.80  0.00  10,000.00 10,000.00 10,000.00
 0.00% 0.76% 1.22% 1,995,598.10  0.00%

 Lump Sum 1 Nordale Road Rehabilitation 2013 02
 70,000.00 50,000.00 45,000.00 4,548,500.95  40,000.00  70,000.00 53,333.33 40,000.00

 1.56% 1.13% 0.99% 4,442,893.00  0.86%
 Acre 0.34 POW Big Salt Lake Road Pavement Rehabilitation 2013 01

 5,500.00 5,400.00 15,000.00 3,367,389.00  0.00  5,500.00 5,450.00 5,400.00
 0.05% 0.07% 0.15% 2,620,072.00  0.00%

 Pound 200 Halibut Point Road Pavement Rehab 2013 01
 165.00 110.00 100.00 19,713,666.00  100.00  165.00 125.00 100.00
 0.17% 0.11% 0.10% 19,292,860.05  0.10%

 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
 50,000.00 3,800.00 2,100.00 6,309,832.00  10,000.00  50,000.00 15,285.71 3,800.00

 1.02% 0.10% 0.03% 3,964,939.36  0.20%
 Acre 0.2 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11

 0.00 5,000.00 5,000.00 1,876,493.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.05% 0.05% 1,896,296.00  0.00%

 Acre 2.6 Sawmill Creek Road Upgrade 2012 11
 4,400.00 3,000.00 5,000.00 12,320,919.00  2,500.00  4,400.00 3,300.00 2,500.00
 0.09% 0.07% 0.11% 11,789,167.00  0.05%

 Acre 1.5 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 9,000.00 31,820.00 2,500.00 1,425,670.00  5,000.00  31,820.00 11,404.00 5,000.00
 0.78% 2.94% 0.26% 1,623,000.00  0.43%

 Acre 2.27 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 5,000.00 11,000.00 10,000.00 6,999,965.00  10,000.00  11,000.00 8,666.67 5,000.00
 0.19% 0.45% 0.32% 5,598,065.00  0.35%

 Acre 5 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
 7,008.00 5,911.92 2,300.00 1,179,800.00  4,530.00  9,000.00 6,157.42 4,530.00
 3.14% 2.82% 0.97% 1,048,926.43  1.95%

 Pound 20 Steese Highway MP 5-11 Resurfacing 2012 10
 195.00 150.00 100.00 8,641,218.75  50.00  195.00 131.67 50.00
 0.05% 0.04% 0.02% 7,189,147.00  0.01%

 Acre 4 Emmonak Landfill Road & Community Roads 2012 10
 5,000.00 10,000.00 3,000.00 9,617,831.40  3,000.00  21,000.00 7,981.75 3,000.00
 0.29% 0.59% 0.12% 6,748,620.00  0.17%

 Acre 3 Emmonak Landfill Road & Community Roads 2012 10
 3,333.33 10,000.00 3,000.00 9,617,831.40  5,000.00  13,000.00 7,026.42 3,333.33
 0.15% 0.44% 0.09% 6,748,620.00  0.22%

 Lump Sum 1 Galena Campion Road Erosion Protection 2012 10
 73,299.00 98,000.00 56,000.00 9,529,859.50  300,000.00  300,000.00 104,081.13 54,100.00

 0.72% 0.99% 0.59% 9,879,853.50  2.67%
 Acre 2 Valdez Tidal Flats Culvert Replacement AK122 2012 09

 5,800.00 2,000.00 5,000.00 3,607,128.00  5,813.00  5,813.00 4,537.67 2,000.00
 0.49% 0.25% 0.28% 1,574,686.00  0.25%

 Lump Sum 1 Lake Hood Strip RPZ Land Acquisition 2012 08
 6,349.35 8,904.00 13,500.00 686,991.00  7,744.00  8,904.00 7,489.34 6,349.35
 1.30% 2.01% 1.97% 442,368.44  1.52%

 Square Yard 3,000 F M A T S   L E D  STREET  LIGHT  CONVERSION  STAGE  I I 2012 07
 12.27 6.20 10.00 1,683,870.00  8.56  17.00 9.41 3.00
 2.37% 1.24% 1.78% 1,502,091.00  1.54%
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 Acre or Hectare Seeding 618(1)
 Acre 1.05 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
 0.00 10,600.00 5,000.00 3,859,894.00  0.00  10,600.00 10,600.00 10,600.00

 0.00% 0.28% 0.14% 3,934,143.55  0.00%
 Pound 12 Sgy - Pedestrian Improvements 2012 06

 75.00 34.85 50.00 429,140.00  50.00  75.00 53.28 34.85
 0.21% 0.10% 0.14% 404,660.20  0.14%

 Lump Sum 1 Gustavus Rink Creek Gravel Pits Culvert Replacement Project 2012 03
 2,467.20 990.00 8,000.00 141,920.00  2,500.00  2,500.00 1,985.73 990.00
 1.92% 0.83% 5.64% 118,853.00  1.52%

 Acre 2 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 3,000.00 13,000.00 3,500.00 15,650,130.00  5,300.00  13,000.00 7,100.00 3,000.00
 0.05% 0.20% 0.04% 12,913,532.00  0.07%

 Pound 528 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 65.00 65.00 40.00 3,502,699.60  60.00  72.00 65.50 60.00
 1.04% 1.11% 0.60% 3,098,635.60  0.93%

 Pound or Kilogram Seeding 618(2)
 Pound 29 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 275.00 100.00 2,201,788.00  0.00  275.00 275.00 275.00
 0.00% 0.33% 0.13% 2,415,196.00  0.00%

 Pound 312 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
 45.00 250.00 475.00 2,516,072.50  225.00  250.00 147.50 45.00
 0.64% 3.74% 5.89% 2,085,849.50  3.08%

 Pound 45 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 192.50 195.00 100.00 467,197.50  195.00  195.00 194.17 192.50
 1.45% 1.73% 0.96% 506,883.56  1.33%

 Pound 162 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 63.00 65.00 60.00 6,450,221.75  63.00  74.00 62.32 48.00
 0.17% 0.18% 0.15% 5,719,942.36  0.16%

 Pound 320 Northern Region River Encroachment Repairs - Richardson 2018 06
 Highway MP 1-16

 100.00 110.00 50.00 5,169,287.50  160.00  294.00 166.00 100.00
 0.64% 0.97% 0.31% 3,612,284.10  0.97%

 Pound 231 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 210.00 75.00 100.00 5,152,880.75  95.00  210.00 126.67 75.00
 0.94% 0.34% 0.45% 5,068,927.80  0.43%

 Pound 175 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:618(2B)  Seeding, Type B

 65.00 100.00 100.00 40,373,362.02  70.00  100.00 78.75 65.00
 0.03% 0.05% 0.04% 36,616,095.00  0.03%

 Pound 3,700 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:618(2C)  Seeding, Type C

 28.94 60.00 80.00 40,373,362.02  30.00  60.00 39.74 28.94
 0.28% 0.61% 0.73% 36,616,095.00  0.28%

 Pound 4,450 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:618(2A)  Seeding, Type A

 59.35 40.00 80.00 40,373,362.02  63.00  63.00 54.34 40.00
 0.70% 0.49% 0.88% 36,616,095.00  0.70%
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 Pound or Kilogram Seeding 618(2)
 Pound 5,570 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 70.00 80.00 100.00 26,214,019.00  54.00  80.00 63.00 48.00
 1.42% 1.79% 2.12% 24,869,246.80  1.00%

 Pound 60 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 80.00 60.00 200.00 26,214,019.00  60.00  80.00 68.00 60.00
 0.02% 0.01% 0.05% 24,869,246.80  0.01%

 Pound 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 225.00 300.00 400.00 26,214,019.00  600.00  600.00 317.25 144.00
 0.00% 0.00% 0.00% 24,869,246.80  0.00%

 Pound 38.6 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 200.00 250.00 250.00 789,287.50  400.00  400.00 274.62 200.00
 1.03% 1.43% 1.22% 672,850.00  1.95%

 Pound 43 FMATS Yukon Drive Improvements 2018 05
 160.00 150.00 80.00 2,468,430.52  155.00  160.00 133.75 70.00
 0.33% 0.31% 0.14% 2,077,000.62  0.31%

 Pound 88 Nunam Iqua Airport Boardwalk 2018 05
 200.00 100.00 80.00 752,680.00  110.00  200.00 101.42 20.00
 2.62% 1.42% 0.94% 617,910.00  1.23%

 Pound 15 Chena Ridge Cripple Creek Culvert Replacement 2018 04
 195.00 30.00 82.00 1,761,743.20  470.00  600.00 270.71 30.00
 0.14% 0.02% 0.07% 1,950,325.20  0.30%

 Pound 7 FMATS Area Surface Upgrades FFY2018 2018 04
 400.00 60.00 80.00 2,997,119.75  250.00  400.00 236.67 60.00
 0.11% 0.02% 0.02% 2,540,773.50  0.06%

 Pound 145 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 90.00 60.00 60.00 8,914,415.00  59.00  90.00 63.53 56.00
 0.17% 0.12% 0.10% 7,494,742.75  0.11%

 Acre 10 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
  Bid as:618(1)  Seeding

 6,450.00 5,500.00 3,500.00 11,246,808.00  6,000.00  6,450.00 4,891.67 1,400.00
 0.63% 0.55% 0.31% 9,911,534.00  0.54%

 Pound 5 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 125.00 300.00 120.00 4,738,988.60  0.00  300.00 212.50 125.00
 0.01% 0.03% 0.01% 4,674,097.00  0.00%

 Pound 410 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:619(3)  Bonded Fiber Matrix (BFM)

 12.00 4.00 120.00 4,738,988.60  0.00  12.00 8.00 4.00
 0.10% 0.04% 1.04% 4,674,097.00  0.00%

 Linear Foot 76 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:629(1)  Guardrail Paving

 30.00 30.00 50.00 4,738,988.60  0.00  30.00 30.00 30.00
 0.05% 0.05% 0.08% 4,674,097.00  0.00%

 Pound 3,700 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 48.00 51.70 70.00 13,812,485.00  50.00  51.70 48.64 42.00
 1.33% 1.49% 1.88% 12,869,961.50  1.37%

 Pound 60 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
 100.00 152.00 180.00 1,633,800.00  120.00  250.00 115.22 40.00
 0.64% 0.97% 0.66% 936,532.00  0.72%
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 Pound or Kilogram Seeding 618(2)
 Pound 66 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
  Bid as:618(2B)  Seeding, Type B

 48.00 100.00 80.00 21,880,949.00  50.00  115.00 76.43 47.00
 0.02% 0.03% 0.02% 18,937,554.72  0.02%

 Pound 6,651 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements
  Bid as:618(2A)  Seeding, Type A

 42.00 40.00 50.00 21,880,949.00  44.00  57.50 44.79 40.00
 1.36% 1.40% 1.52% 18,937,554.72  1.37%

 Pound 3,179 Old Nenana/Ester Hill Rehabilitation 2017 09
 65.00 60.00 60.00 12,088,084.00  90.00  90.00 71.67 60.00
 1.49% 1.53% 1.58% 12,499,865.00  1.99%

 Pound 10 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08
 2013 ER Flooding

 1,000.00 2,325.00 200.00 1,786,550.00  200.00  2,325.00 759.17 130.00
 0.78% 1.90% 0.11% 1,222,355.00  0.14%

 Pound 340 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 90.83 66.00 100.00 2,880,450.00  80.00  90.83 71.37 55.00
 1.39% 1.13% 1.18% 1,980,177.00  1.16%

 Pound 295 Birch Hill Bicycle and Pedestrian Facility 2017 07
 50.00 90.00 140.00 1,605,998.00  85.00  95.00 80.00 50.00
 0.82% 1.62% 2.57% 1,634,123.00  1.34%

 Pound 60 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 50.00 85.00 100.00 11,372,910.00  60.00  100.00 73.75 50.00
 0.03% 0.06% 0.05% 8,695,855.00  0.04%

 Pound 500 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road
  Bid as:618(2A)  Seeding, Type A

 67.00 70.00 100.00 2,930,940.00  85.50  100.00 74.52 44.12
 1.44% 1.63% 1.71% 2,151,595.45  1.75%

 Pound 236 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 53.00 60.00 60.00 5,568,712.00  50.00  73.10 57.46 50.00
 0.26% 0.30% 0.25% 4,648,330.25  0.24%

 Pound 350 Soldotna: Funny River Road Improvements 2017 05
 32.00 50.00 65.00 2,415,300.00  0.00  50.00 41.00 32.00
 0.57% 0.89% 0.94% 1,964,337.00  0.00%

 Pound 110 ANC Postmark Drive Repairs 2017 2017 05
 45.00 49.00 100.00 533,590.00  0.00  49.00 47.00 45.00
 1.00% 1.10% 2.06% 490,599.00  0.00%

 Pound 106 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05
 120.00 76.00 100.00 916,350.00  95.00  120.00 84.43 30.00
 1.64% 1.17% 1.16% 688,677.50  1.29%

 Pound 32.4 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 250.00 475.00 200.00 2,640,149.50  300.00  846.00 377.33 115.00
 0.30% 0.65% 0.25% 2,359,224.40  0.34%

 Pound 540 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 50.00 55.00 80.00 7,937,449.00  60.00  65.00 57.50 50.00
 0.42% 0.49% 0.54% 6,096,323.89  0.46%

 Pound 158 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 125.00 31.50 70.00 909,592.50  125.00  138.00 104.88 31.50
 2.13% 0.58% 1.22% 858,231.00  1.99%
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 Pound or Kilogram Seeding 618(2)
 Pound 5 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02

 300.00 250.00 150.00 440,289.00  400.00  400.00 288.60 150.00
 0.29% 0.26% 0.17% 473,904.00  0.36%

 Pound 610 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:618(2A)  Seeding, Schedule A

 84.00 100.00 50.00 19,956,166.00  60.00  100.00 78.71 49.82
 0.21% 0.28% 0.15% 21,769,589.00  0.15%

 Pound 85 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:618(2B)   Seeding, Schedule B

 95.00 100.00 60.00 19,956,166.00  85.00  110.25 91.97 69.61
 0.03% 0.04% 0.03% 21,769,589.00  0.03%

 POUND 144 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 140.00 50.00 150.00 15,115,856.00  0.00  140.00 95.00 50.00
 0.15% 0.05% 0.14% 13,394,988.29  0.00%

 Pound 10 Rink Creek Bridge Replacement 2016 12
 200.00 150.00 300.00 995,155.00  280.00  325.00 238.07 0.00
 0.20% 0.16% 0.30% 916,825.00  0.24%

 Pound 758 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
 82.25 130.00 80.00 7,253,394.00  100.00  130.00 86.63 65.00
 0.83% 1.55% 0.84% 6,367,197.00  0.95%

 Pound 9 YAK - Fish Passage Improvements 2016 11
 225.00 166.67 100.00 595,850.00  111.11  653.22 215.14 0.00
 0.34% 0.25% 0.15% 588,798.83  0.16%

 Pound 789 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 50.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.58% 327,000.00  0.00%

 Pound 789 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 81.00 80.00 50.00 6,793,685.00  101.00  230.00 113.04 80.00
 0.97% 1.09% 0.58% 5,769,321.00  1.17%

 Pound 14 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10
 100.00 125.00 150.00 945,350.00  100.00  2,586.19 455.37 99.00
 0.26% 0.35% 0.22% 503,450.00  0.22%

 Pound 743 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 115.00 125.00 80.00 8,896,116.75  120.00  168.68 101.45 20.00
 0.86% 1.07% 0.67% 8,683,260.00  0.78%

 Pound 9 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 110.00 230.00 120.00 8,896,116.75  200.00  230.00 143.48 88.00
 0.01% 0.02% 0.01% 8,683,260.00  0.02%

 Ton 3,500 North Fork Road Bridge Erosion Repair 2016 10
  Bid as:611(2B)  Riprap, Class III

 110.00 102.00 90.00 1,251,866.50  100.00  140.00 113.88 99.00
 31.26% 31.70% 25.16% 1,126,214.70  27.73%

 Pound 111 North Fork Road Bridge Erosion Repair 2016 10
 85.00 90.00 100.00 1,251,866.50  100.00  142.00 101.63 85.00
 0.77% 0.89% 0.89% 1,126,214.70  0.88%

 Pound 7 DELETE THIS ONE.  Copper River Hwy MP 20.1 Goose Meadow 2016 08
 Culvert

 1,500.00 293.00 75.00 151,732.00  200.00  1,500.00 664.33 200.00
 1.54% 0.70% 0.35% 294,843.90  0.20%
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 Pound or Kilogram Seeding 618(2)
 Pound 7 Copper River Hwy MP 20.1 Goose Meadow Culvert 2016 08

 1,500.00 293.00 75.00 151,731.00  200.00  1,500.00 664.33 200.00
 1.54% 0.69% 0.35% 295,343.90  0.19%

 Pound 162 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08
 / Nome Sea Storm Permanent Repairs (November 2011)

 75.00 210.00 30.00 4,547,370.00  116.00  210.00 138.50 75.00
 0.37% 1.09% 0.11% 3,133,045.00  0.57%

 Pound 63 Richardson Highway MP 24-35 Resurfacing 2016 07
 200.00 100.00 250.00 10,368,551.50  105.00  200.00 134.00 100.00
 0.12% 0.07% 0.15% 8,986,166.39  0.06%

 Pound 33 ANC Paving and Drainage Improvements 2016 2016 06
 74.00 76.69 200.00 358,602.00  80.00  150.00 79.13 1.00
 0.69% 0.74% 1.84% 341,075.48  0.73%

 Pound 1,500 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 60.00 70.00 130.00 8,003,015.00  100.00  125.00 93.80 60.00
 1.34% 1.64% 2.44% 6,391,456.00  2.03%

 Pound 114 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 80.00 60.00 80.00 11,382,512.50  75.00  80.00 71.67 60.00
 0.10% 0.08% 0.08% 8,963,033.20  0.08%

 Pound 386 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 70.00 60.00 80.00 11,382,512.50  75.00  75.00 68.33 60.00
 0.29% 0.26% 0.27% 8,963,033.20  0.28%

 Pound 145 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 50.00 66.00 125.00 18,928,072.50  65.00  100.00 70.25 50.00
 0.04% 0.06% 0.10% 15,712,283.30  0.06%

 Pound 24 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 125.00 350.00 200.00 7,561,726.50  300.00  350.00 225.00 50.00
 0.04% 0.13% 0.06% 6,703,503.50  0.07%

 Pound 310 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 32.00 65.00 100.00 5,148,790.00  47.00  65.00 52.25 32.00
 0.18% 0.39% 0.60% 5,198,106.50  0.27%

 Pound 440 Glenn Highway MP 63 and 64 Erosion Protection 2016 03
 55.00 35.00 50.00 4,127,200.00  45.00  85.00 47.72 33.00
 0.84% 0.58% 0.53% 2,643,730.00  0.59%

 Pound 201 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
 200.00 91.19 110.00 314,598.50  50.00  200.00 116.20 50.00
 14.45% 6.62% 7.03% 276,988.98  3.43%

 Pound 8 Northern Region Avalanche Gates - HSIP 2016 02
 80.00 400.00 250.00 702,853.00  125.00  4,468.90 929.49 20.00
 0.12% 0.67% 0.28% 476,707.00  0.18%

 Pound 720 Seward Highway: 92nd Avenue Connector 2016 02
 50.00 56.00 80.00 10,582,033.50  52.00  69.70 53.81 21.00
 0.36% 0.40% 0.54% 9,982,119.90  0.36%

 Pound 120 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 106.00 100.00 75.00 3,956,151.00  100.00  448.16 162.59 100.00
 0.30% 0.29% 0.23% 4,094,773.00  0.27%

 Pound 40 Replacement of Water Street Trestle No. 2 2016 01
 250.00 50.00 100.00 19,876,209.96  375.00  375.00 225.00 50.00
 0.04% 0.01% 0.02% 22,300,050.00  0.05%
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 Pound or Kilogram Seeding 618(2)
 Pound 400 Lucus Road Improvements 2016 01

 72.50 70.00 102.00 5,467,968.00  50.00  90.00 68.33 47.00
 0.60% 0.60% 0.75% 4,639,288.00  0.40%

 Pound 200 Denali Highway Seattle Creek Bridge Replacement 2016 01
 130.00 85.00 100.00 3,456,237.47  100.00  360.00 138.53 75.00
 0.71% 0.47% 0.58% 3,617,128.00  0.53%

 Pound 15 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 350.00 70.00 130.00 20,169,767.00  0.00  350.00 210.00 70.00
 0.03% 0.01% 0.01% 16,614,244.00  0.00%

 Pound 270 Badger Road Bike/pedestrian Path Resurfacing 2015 12
 90.00 80.00 80.00 1,314,234.98  68.00  190.00 107.00 68.00
 1.77% 1.72% 1.64% 1,257,111.00  1.23%

 Pound 8,100 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:618 (2)  Seeding

 50.00 83.00 50.00 34,632,290.00  52.50  83.00 61.83 50.00
 1.23% 2.17% 1.17% 30,973,940.00  1.29%

 Pound 392 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 100.00 77.00 90.00 7,355,671.00  80.00  100.00 89.61 77.00
 0.45% 0.42% 0.48% 7,124,999.50  0.36%

 Pound 1 College Road Right Turn Lanes 2015 10
 250.00 100.00 400.00 856,823.00  1,000.00  3,000.00 930.00 100.00
 0.03% 0.01% 0.05% 947,198.45  0.10%

 Pound 20 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 150.00 100.00 200.00 3,584,182.50  0.00  150.00 125.00 100.00
 0.12% 0.08% 0.11% 2,452,963.00  0.00%

 POUND 270 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 42.00 50.00 100.00 9,992,599.00  55.00  83.04 59.07 42.00
 0.13% 0.16% 0.27% 8,594,153.05  0.16%

 Pound 20 SGY- Klondike Highway Repairs 2015 10
 100.00 165.00 100.00 1,338,915.00  0.00  165.00 132.50 100.00
 0.13% 0.21% 0.15% 1,549,720.05  0.00%

 Pound 600 Glenn Highway: MP 49 2015 10
 70.50 55.00 60.00 3,620,991.00  57.00  70.50 58.10 46.00
 1.47% 1.16% 0.99% 2,836,369.83  1.18%

 Pound 511 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
 105.00 66.00 80.00 10,761,116.62  80.00  105.00 88.20 66.00
 0.53% 0.35% 0.38% 9,525,912.80  0.36%

 Pound 150 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 80.00 30.00 47.00 8,216,121.50  0.00  80.00 55.00 30.00
 0.17% 0.07% 0.09% 6,769,856.00  0.00%

 Pound 29 Parks Highway MP 235 Drainage Improvements 2015 08
 0.00 60.00 100.00 499,782.50  0.00  60.00 60.00 60.00

 0.00% 0.29% 0.58% 607,950.00  0.00%
 Pound 112 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
  Bid as:618(2B)  Seeding, Type B

 50.00 95.00 100.00 46,690,634.00  65.00  115.00 78.82 50.00
 0.01% 0.03% 0.02% 42,094,598.00  0.02%
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 Pound or Kilogram Seeding 618(2)
 Pound 7,060 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
  Bid as:618(2A)  Seeding, Type A

 40.00 45.00 60.00 46,690,634.00  45.00  55.00 46.36 40.00
 0.65% 0.75% 0.91% 42,094,598.00  0.69%

 Pound 31 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 100.00 90.00 400.00 1,445,635.50  0.00  100.00 95.00 90.00
 0.26% 0.25% 0.86% 1,125,191.00  0.00%

 Pound 3 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 1,000.00 90.00 400.00 1,445,635.50  0.00  1,000.00 545.00 90.00
 0.25% 0.02% 0.08% 1,125,191.00  0.00%

 Pound 22 Tok Cutoff M P 24-30 Resurfacing 2015 05
 105.00 120.00 90.00 4,698,644.50  90.00  120.00 103.75 90.00
 0.06% 0.06% 0.04% 4,112,844.00  0.04%

 Pound 40 Edgerton Highway Lakina River Bridge Replacement 2015 05
 195.10 192.50 100.00 5,878,059.00  500.00  500.00 334.40 192.50
 0.09% 0.10% 0.07% 7,766,987.18  0.21%

 Pound 44 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 175.00 150.00 110.00 7,122,545.80  200.00  200.00 175.00 150.00
 0.09% 0.08% 0.07% 8,240,476.20  0.10%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements 
  Bid as:660(1D)  Traffic Signal System Complete, Airport/Market

 220,000.00 185,000.00 171,465.00 7,122,545.80  170,000.00  220,000.00 191,666.67 170,000.00
 2.59% 2.25% 2.41% 8,240,476.20  1.93%

 Pound 206 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 111.93 80.00 85.00 6,860,754.40  55.00  111.93 82.31 55.00
 0.31% 0.23% 0.26% 7,090,895.00  0.14%

 Pound 50 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 100.00 100.00 80.00 6,860,754.40  55.00  100.00 85.00 55.00
 0.07% 0.07% 0.06% 7,090,895.00  0.03%

 Pound 974 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 55.00 60.00 65.00 6,293,325.50  50.00  60.00 53.75 50.00
 0.77% 0.85% 1.01% 6,906,885.32  0.65%

 Pound 142 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 100.00 32.45 115.00 6,898,492.00  70.00  300.00 120.33 32.45
 0.19% 0.07% 0.24% 6,419,604.00  0.13%

 Pound 183 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 73.00 50.00 65.00 7,355,362.00  61.00  73.00 61.33 50.00
 0.18% 0.13% 0.16% 6,887,552.00  0.15%

 Acre 6 Yankovich / Miller Hill Multi-Use Path 2015 03
  Bid as:618(1)  Seeding

 4,000.00 3,500.00 5,000.00 1,667,903.00  2,700.00  4,000.00 3,400.00 2,700.00
 1.29% 1.32% 1.80% 1,587,663.00  0.85%

 Pound 930 Plack Road Bicycle/Pedestrian Facility 2015 02
 60.00 90.00 45.00 2,460,799.90  70.00  90.00 76.25 60.00
 2.23% 3.59% 1.70% 2,329,969.21  2.55%
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 Pound or Kilogram Seeding 618(2)
 POUND 13 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 130.00 150.00 100.00 8,369,299.00  0.00  150.00 140.00 130.00
 0.02% 0.02% 0.02% 8,362,244.00  0.00%

 Pound 225 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 100.00 40.00 100.00 13,554,258.87  50.00  100.00 63.33 40.00
 0.21% 0.09% 0.17% 9,998,998.00  0.09%

 Pound 5,500 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:618 (2)  Seeding

 69.00 45.00 30.00 28,439,345.00  50.00  69.00 48.33 28.00
 1.35% 0.93% 0.58% 26,731,479.30  0.89%

 Pound 239 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
 277.00 466.89 130.00 1,646,886.20  100.00  466.89 305.97 100.00
 3.12% 6.23% 1.89% 1,791,305.73  0.92%

 Pound 70 Ktn - Advanced Water Street Trunk Relocation 2014 12
 44.00 46.00 100.00 4,216,665.00  0.00  46.00 45.00 44.00
 0.08% 0.10% 0.17% 3,339,289.99  0.00%

 Pound 75 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 100.00 150.00 70.00 13,097,990.00  160.00  160.00 136.67 100.00
 0.06% 0.09% 0.04% 11,961,445.00  0.09%

 Pound 175 Fritz Cove Road Rehabilitation And Repair 2014 11
 110.00 50.00 50.00 3,692,403.00  0.00  110.00 80.00 50.00
 0.42% 0.28% 0.24% 3,115,745.00  0.00%

 POUND 90 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 60.00 49.00 100.00 3,992,876.00  149.00  149.00 77.50 49.00
 0.14% 0.12% 0.23% 3,749,452.49  0.31%

 Pound 342 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 65.00 100.00 80.00 10,250,681.00  145.00  304.00 132.57 65.00
 0.18% 0.29% 0.27% 11,699,696.00  0.39%

 Pound 12 HSIP: Central Region Overhead Beacons 2014 2014 11
 500.00 350.00 200.00 1,733,450.00  275.00  634.90 439.98 275.00
 0.35% 0.29% 0.14% 1,465,959.00  0.16%

 Pound 34 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
 280.00 220.00 150.00 5,546,365.00  352.58  1,540.06 484.44 220.00
 0.13% 0.11% 0.09% 6,691,146.00  0.17%

 Pound 160 ANC Kulis Transition Repairs and Modifications 2014 10
 11.00 11.00 125.00 1,217,993.50  68.00  72.50 40.44 11.00
 0.14% 0.15% 1.64% 1,178,369.00  0.86%

 Pound 240 Sterling Highway Erosion Response MP 150-157 2014 10
 56.00 65.00 125.00 3,322,950.00  56.00  130.00 67.01 54.09
 0.39% 0.46% 0.90% 3,371,200.00  0.37%

 Pound 3 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 614.00 644.77 100.00 1,682,155.36  0.00  644.77 629.39 614.00
 0.08% 0.11% 0.02% 1,745,059.23  0.00%

 Pound 440 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 150.00 60.00 80.00 7,811,185.00  110.00  200.00 125.67 60.00
 1.04% 0.50% 0.45% 5,284,485.00  0.72%

 Pound 321 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 139.03 125.00 11,714,375.75  0.00  139.03 113.02 87.00

 0.00% 0.42% 0.34% 10,727,261.00  0.00%
 Pound 50 Portage Glacier Road Embankment Stabilization 2014 08

 150.00 75.00 120.00 1,246,015.00  150.00  180.00 138.75 75.00
 0.29% 0.21% 0.48% 1,782,765.00  0.28%
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 Pound or Kilogram Seeding 618(2)
 Pound 75 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08

 70.00 320.00 250.00 1,877,450.00  110.00  320.00 166.67 70.00
 0.23% 1.10% 1.00% 2,180,349.00  0.33%

 Pound 70 ANC Postmark Storm Drain Outfall Repairs 2014 07
 120.00 120.00 100.00 2,088,725.00  120.00  120.00 120.00 120.00
 0.26% 0.33% 0.34% 2,568,324.00  0.24%

 Pound 1 FY10 SER HWY DM Culvert Repair/Replace 2014 07
 0.00 2,000.00 50.00 117,550.34  0.00  2,000.00 2,000.00 2,000.00

 0.00% 1.01% 0.04% 197,200.00  0.00%
 Pound 185 Richardson Highway Fairbanks New Weigh Station 2014 06

 107.00 70.00 115.00 13,111,936.66  56.43  107.00 83.36 56.43
 0.17% 0.12% 0.16% 11,172,615.00  0.08%

 Pound 15 Richardson Highway Fairbanks New Weigh Station 2014 06
 107.00 80.00 115.00 13,111,936.66  55.03  107.00 85.51 55.03
 0.01% 0.01% 0.01% 11,172,615.00  0.01%

 Pound 90 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
 190.00 75.00 175.00 5,831,214.38  60.00  210.00 122.00 60.00
 0.37% 0.16% 0.27% 4,322,551.38  0.12%

 Pound 1,850 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 60.00 70.00 80.00 23,055,979.50  50.00  75.00 63.00 50.00
 0.70% 0.85% 0.64% 15,157,512.00  0.58%

 Pound 50 Doyle Road Improvements 2014 06
 200.00 110.00 200.00 1,408,240.00  0.00  200.00 155.00 110.00
 0.56% 0.33% 0.71% 1,691,090.00  0.00%

 Pound 675 Parks Highway MP123.5-146 Rehabilitation 2014 06
 43.00 40.00 80.00 29,748,238.00  55.00  55.00 44.80 40.00
 0.11% 0.10% 0.18% 25,973,241.00  0.14%

 POUND 70 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:618 (2)  SEEDING

 75.00 215.00 200.00 6,771,019.50  100.00  215.00 130.00 75.00
 0.08% 0.22% 0.21% 6,769,000.00  0.09%

 Lump Sum 1 Road to Tanana-Stage 1 2014 05
  Bid as:618(101).NTP1  Seeding

 200,000.00 275,000.00 369,000.00 12,066,042.35  147,008.00  508,600.00 262,121.60 147,008.00
 1.71% 2.58% 3.06% 10,650,924.70  0.96%

 Lump Sum 1 Road to Tanana-Stage 1 2014 05
  Bid as:618(101).NTP2  Seeding

 15,000.00 24,000.00 21,600.00 12,066,042.35  18,185.00  24,000.00 15,037.00 6,000.00
 0.13% 0.23% 0.18% 10,650,924.70  0.12%

 Lump Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 14,000.00 500.00 7,500.00 4,522,558.00  0.00  14,000.00 7,250.00 500.00
 0.24% 0.01% 0.17% 5,686,743.30  0.00%

 Pound 1,050 Northern Region E R Galena Ice Jam Flooding 2014 04
 0.00 95.00 300.00 1,618,450.00  0.00  95.00 95.00 95.00

 0.00% 4.26% 19.46% 2,342,885.00  0.00%
 Pound 25 POW: Hydaburg Highway Fish Passage Improvements 2014 04

 56.00 200.00 100.00 478,175.00  0.00  200.00 128.00 56.00
 0.31% 1.29% 0.52% 388,512.00  0.00%

 Pound 652 Edgerton Highway MP 0-19 Resurfacing 2014 04
 50.00 85.00 50.00 9,269,950.00  50.00  85.00 66.33 50.00
 0.44% 0.74% 0.35% 7,445,892.20  0.40%
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 Pound or Kilogram Seeding 618(2)
 Pound 279 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04

 Pavement Preservation
 400.00 53.00 100.00 3,050,225.50  60.00  400.00 171.00 53.00
 3.89% 0.53% 0.91% 2,798,425.79  0.56%

 Pound 445 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 70.00 48.00 110.00 10,566,460.90  54.00  70.00 57.33 48.00
 0.24% 0.18% 0.46% 11,749,901.68  0.18%

 Pound 300 Thane Road Slope Repair 2014 02
  Bid as:619(3)  BFM

 5.00 10.00 4.00 86,300.00  5.00  10.00 6.67 5.00
 1.65% 3.79% 1.39% 79,100.00  1.31%

 Pound 8 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:618(2B)  Seeding, Type B

 275.00 100.00 75.00 14,885,926.75  160.00  877.50 322.50 100.00
 0.01% 0.01% 0.00% 15,967,622.06  0.01%

 Pound 1,367 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:618(2A)  Seeding, Type A

 142.00 60.00 40.00 14,885,926.75  85.00  142.00 99.48 60.00
 1.05% 0.51% 0.37% 15,967,622.06  0.63%

 Pound 1,867 Parks Highway M P 239-252 Rehabilitation 2013 11
 50.00 60.00 50.00 26,775,562.00  100.00  100.00 72.50 50.00
 0.32% 0.39% 0.35% 28,866,903.50  0.63%

 Pound 125 Blowback Creek Bridge Replacement 2013 11
 148.00 100.00 85.00 1,679,691.00  160.00  160.00 137.60 100.00
 0.81% 0.56% 0.63% 2,251,300.00  0.80%

 Pound 1,540 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 100.00 50.00 60.00 38,150,089.50  50.00  100.00 62.00 30.00
 0.50% 0.26% 0.24% 29,587,321.00  0.24%

 Pound 720 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 110.00 90.00 80.00 12,285,657.50  75.00  110.00 78.75 40.00
 0.75% 0.63% 0.47% 10,295,938.00  0.50%

 POUND 36 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:618 (2)  SEEDING

 200.00 195.00 50.00 2,152,146.00  225.75  225.75 199.38 175.50
 0.26% 0.28% 0.08% 2,488,685.10  0.30%

 Pound 9 Airport Way Preventive Maintenance - Stage I 2013 10
 120.00 240.00 160.00 5,616,358.46  200.00  240.00 186.67 120.00
 0.02% 0.04% 0.03% 5,388,088.84  0.03%

 Pound 460 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 145.00 150.00 82.00 15,122,227.00  29.00  150.00 91.00 29.00
 0.33% 0.35% 0.25% 19,515,005.00  0.06%

 Pound 125 Potter Road Surfacing 2013 08
 150.00 110.00 80.00 947,235.60  80.00  150.00 113.33 80.00
 2.09% 1.64% 1.06% 835,888.12  0.97%

 Pound 20 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07
 100.00 200.00 150.00 769,600.00  240.00  1,200.00 382.50 100.00
 0.28% 0.58% 0.39% 688,095.00  0.64%
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 Pound or Kilogram Seeding 618(2)
 Pound 156 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07

 100.00 90.00 125.00 1,214,705.00  90.00  240.00 121.00 85.00
 1.24% 1.14% 1.61% 1,230,669.00  1.10%

 Pound 232 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
 77.00 100.00 80.00 2,350,491.00  110.00  275.00 121.71 77.00
 0.72% 1.00% 0.79% 2,330,539.00  1.01%

 Pound 20 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06
 1,195.00 100.00 100.00 1,063,285.00  500.00  1,195.00 598.33 100.00
 1.14% 0.10% 0.19% 1,931,426.00  0.29%

 Pound 45 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06
 370.00 150.00 100.00 636,250.00  200.00  370.00 198.38 140.00
 2.51% 1.24% 0.71% 543,900.00  1.27%

 Pound 191 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 60.00 64.00 75.00 3,685,547.50  70.00  75.00 68.17 60.00
 0.34% 0.39% 0.39% 3,172,129.00  0.38%

 Pound 220 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 140.00 50.00 75.00 4,587,518.00  100.00  140.00 96.83 50.00
 0.72% 0.28% 0.36% 3,915,515.00  0.49%

 Pound 32 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 150.00 100.00 55.00 18,044,120.50  125.00  150.00 103.75 40.00
 0.03% 0.02% 0.01% 14,495,924.00  0.03%

 Pound 510 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 85.00 79.00 500.00 11,293,798.00  80.00  85.00 81.33 79.00
 0.40% 0.38% 2.26% 10,713,734.02  0.37%

 Pound 2,200 Glenn Highway M P 172-189 Rehabilitation 2012 10
 35.00 45.00 50.00 22,717,861.60  30.00  65.10 46.68 30.00
 0.37% 0.48% 0.48% 20,669,751.30  0.29%

 Pound 217 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 175.00 137.00 100.00 3,791,689.00  74.75  175.00 116.69 74.75
 0.77% 0.69% 0.57% 4,277,729.72  0.30%

 Pound 300 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 90.00 50.00 60.00 11,779,677.80  0.00  90.00 70.00 50.00
 0.21% 0.14% 0.15% 10,891,541.00  0.00%

 Contingent Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:618(2A)  Seed Bare Soil Within Approximate ROW

 20,000.00 20,000.00 20,000.00 11,779,677.80  0.00  20,000.00 20,000.00 20,000.00
 0.15% 0.18% 0.17% 10,891,541.00  0.00%

 POUND 1,056 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 35.00 73.00 90.00 20,569,201.55  50.00  73.00 52.67 35.00
 0.21% 0.46% 0.46% 16,932,671.96  0.29%

 Square Yard 4,000 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
 1.00 2.25 4.00 995,000.00  2.50  10.00 2.86 1.00

 0.43% 1.09% 1.61% 826,020.00  1.06%
 Pound 41 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09

 110.00 82.00 175.00 2,648,822.00  400.00  400.00 163.40 82.00
 0.18% 0.13% 0.27% 2,530,821.97  0.61%
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 Pound or Kilogram Seeding 618(2)
 Pound 124 Northern Region Deep Culverts Replacement - Stage 1 2012 08

 50.00 123.60 80.00 2,236,855.00  70.00  560.00 170.45 50.00
 0.23% 0.70% 0.44% 2,199,000.00  0.27%

 Pound 63 Parks Hwy: Stanley Road Signal 2012 08
 75.60 75.00 150.00 1,793,585.00  72.00  75.60 74.20 72.00
 0.28% 0.30% 0.53% 1,573,730.00  0.21%

 Pound 1,600 Top of the World Highway MP 0-13 Rehab 2012 07
 50.00 40.00 50.00 19,224,820.50  80.00  80.00 57.60 40.00
 0.51% 0.41% 0.42% 15,555,427.00  0.75%

 Pound 235 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 70.00 75.00 65.00 5,122,591.75  72.00  75.00 69.25 60.00
 0.30% 0.33% 0.30% 5,399,661.50  0.27%

 Pound 27 North Pole Bike Trail Rehabilitation and Connections 2012 07
 60.00 40.00 80.00 640,139.00  150.00  275.00 131.25 40.00
 0.26% 0.22% 0.34% 492,497.25  0.59%

 Pound 57 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:618(2B)  Seeding, Type B

 75.00 100.00 70.00 11,086,037.30  72.00  110.00 87.40 72.00
 0.03% 0.05% 0.04% 10,932,542.26  0.03%

 Pound 3,318 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:618(2A)  Seeding, Type A

 75.00 30.00 40.00 11,086,037.30  72.00  90.00 69.40 30.00
 1.93% 0.91% 1.20% 10,932,542.26  1.78%

 Pound 460 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 35.00 32.00 110.00 9,015,968.53  50.00  74.60 33.74 10.00
 0.21% 0.19% 0.56% 7,589,893.00  0.30%

 Pound 150 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:618(1) BB  Seeding

 60.00 60.00 100.00 11,000,000.50  223.00  300.00 123.00 39.60
 0.07% 0.08% 0.14% 11,975,882.61  0.24%

 Pound 40 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:618(1) AA2  Seeding

 50.00 60.00 100.00 11,000,000.50  850.00  850.00 181.11 0.00
 0.01% 0.02% 0.04% 11,975,882.61  0.24%

 Pound 30 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:618(1) AA1  Seeding

 50.00 60.00 100.00 11,000,000.50  1,200.00  1,200.00 254.71 0.00
 0.01% 0.02% 0.03% 11,975,882.61  0.26%

 Pound 3 Sgy - Pedestrian Improvements 2012 06
 75.00 35.73 50.00 429,140.00  50.00  75.00 53.58 35.73
 0.05% 0.03% 0.03% 404,660.20  0.03%

 Pound 56 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 100.00 50.00 100.00 5,897,230.00  147.50  147.50 99.17 50.00
 0.11% 0.06% 0.09% 4,799,275.50  0.16%

 Pound 61 Nome Snake River Bridge Replacement 2012 05
 335.00 500.00 110.00 9,211,114.75  102.00  500.00 223.40 50.00
 0.23% 0.36% 0.07% 8,584,329.25  0.07%

 Pound 1,161 Parks Highway M P 252-263 Rehabilitation 2012 05
 50.00 54.00 70.00 13,682,389.00  75.00  86.00 62.29 30.00
 0.46% 0.50% 0.59% 12,580,165.00  0.68%
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 Pound or Kilogram Seeding 618(2)
 Pound 163 Holt-Lamplight Road Resurfacing 2012 04

 100.00 50.00 150.00 4,841,016.75  55.00  100.00 68.33 50.00
 0.34% 0.18% 0.51% 4,646,625.80  0.16%

 Pound 698 Nome - Council Road M P 4-16 2012 04
 40.00 453.00 100.00 12,451,905.00  200.00  453.00 133.82 40.00
 0.23% 2.64% 0.56% 11,967,372.20  1.13%

 Pound 8 Egan/yandukin Intersection Safety Enhancements 2012 04
 0.00 200.00 300.00 559,300.00  0.00  200.00 200.00 200.00

 0.00% 0.25% 0.43% 643,875.00  0.00%
 Pound 565 Nome Emergency Repairs November 2011 2012 03

 25.00 28.00 100.00 8,628,000.00  30.00  85.00 35.39 18.65
 0.15% 0.17% 0.65% 9,340,824.40  0.17%

 Pound 500 Mccarthy Road Upgrades 2012 02
 46.00 121.50 25.00 3,819,035.00  30.55  121.50 59.68 30.55
 0.60% 1.80% 0.33% 3,369,611.00  0.37%

 Pound 2,650 Dalton Hwy 9 Mile Hill North 2012 02
 47.00 44.00 50.00 7,398,971.95  65.00  65.00 52.22 44.00
 2.20% 2.18% 1.79% 5,342,261.50  2.73%

 Pound 137 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 155.00 60.00 75.00 8,029,961.25  60.00  155.00 91.67 60.00
 0.31% 0.13% 0.13% 6,379,578.27  0.12%

 Pound 2,700 Dalton Highway MP 11-18 Reconstruction 2012 01
 30.00 31.00 50.00 22,264,161.25  60.00  65.00 50.38 30.00
 0.48% 0.51% 0.61% 16,424,451.50  0.83%

 M Gal. or Kiloliter Water for Seeding 618(3)
 M Gal. 19 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 125.00 60.00 2,201,788.00  0.00  125.00 125.00 125.00
 0.00% 0.10% 0.05% 2,415,196.00  0.00%

 M Gal. 102 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 39.00 40.00 60.00 6,450,221.75  40.00  47.00 41.98 39.00
 0.07% 0.07% 0.09% 5,719,942.36  0.07%

 M Gal. 3,300 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 32.00 40.00 40.00 40,373,362.02  33.00  42.00 36.75 32.00
 0.28% 0.36% 0.33% 36,616,095.00  0.27%

 M Gal. 2,474 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 35.00 28.00 45.00 13,424,271.00  32.00  35.00 31.25 28.00
 0.57% 0.50% 0.83% 13,727,979.00  0.50%

 M Gal. 97 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 60.00 40.00 75.00 8,914,415.00  37.00  60.00 46.05 37.00
 0.08% 0.05% 0.08% 7,494,742.75  0.05%

 M Gal. 1,850 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 33.00 29.70 50.00 13,812,485.00  27.00  33.00 30.51 27.00
 0.46% 0.43% 0.67% 12,869,961.50  0.37%

 M. Gal. 5,500 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 40.00 30.00 60.00 27,839,413.30  42.00  42.00 37.10 29.88
 0.74% 0.57% 1.19% 29,100,627.40  0.77%
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 M Gal. or Kiloliter Water for Seeding 618(3)
 M Gal. 1,750 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 40.00 50.00 50.00 71,347,923.00  1.00  50.00 32.13 1.00
 0.13% 0.17% 0.12% 51,418,510.24  0.00%

 M Gal. 4,472 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 22.00 25.00 45.00 21,880,949.00  24.00  57.60 30.80 22.00
 0.48% 0.59% 0.92% 18,937,554.72  0.50%

 M Gal. 10 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08
 2013 ER Flooding

 200.00 270.00 180.00 1,786,550.00  70.00  500.00 228.33 70.00
 0.16% 0.22% 0.10% 1,222,355.00  0.05%

 M Gal. 170 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 45.00 60.50 65.00 2,880,450.00  80.00  80.00 57.10 45.00
 0.34% 0.52% 0.38% 1,980,177.00  0.58%

 M Gal. 115 Birch Hill Bicycle and Pedestrian Facility 2017 07
 28.50 50.00 45.00 1,605,998.00  45.00  150.00 68.38 28.50
 0.18% 0.35% 0.32% 1,634,123.00  0.28%

 M Gal. 30 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 50.00 50.00 100.00 11,372,910.00  62.00  100.00 65.50 50.00
 0.02% 0.02% 0.03% 8,695,855.00  0.02%

 M-Gallon 158 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 46.00 55.00 65.00 5,568,712.00  40.00  306.00 79.31 30.00
 0.15% 0.19% 0.18% 4,648,330.25  0.13%

 M Gal. 155 Soldotna: Funny River Road Improvements 2017 05
 70.00 40.00 65.00 2,415,300.00  0.00  70.00 55.00 40.00
 0.55% 0.32% 0.42% 1,964,337.00  0.00%

 M Gal. 53 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05
 120.00 66.00 50.00 916,350.00  110.00  220.00 102.18 0.25
 0.82% 0.51% 0.29% 688,677.50  0.75%

 M Gal. 9,370 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 30.00 30.00 25.00 64,004,541.00  25.00  30.00 25.00 15.00
 0.48% 0.52% 0.37% 53,907,758.00  0.40%

 M Gal. 369 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 40.00 60.25 75.00 7,937,449.00  70.00  70.00 52.56 40.00
 0.23% 0.36% 0.35% 6,096,323.89  0.37%

 M Gal. 750 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 90.00 38.00 65.00 8,003,015.00  100.00  100.00 67.20 33.00
 1.00% 0.45% 0.61% 6,391,456.00  1.01%

 M Gal. 53 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 65.00 100.00 50.00 10,304,726.50  75.00  100.00 76.25 65.00
 0.04% 0.07% 0.03% 7,898,725.72  0.04%

 M Gal. 114 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 25.00 50.00 60.00 11,382,512.50  35.00  50.00 36.67 25.00
 0.03% 0.06% 0.06% 8,963,033.20  0.04%
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 M Gal. or Kiloliter Water for Seeding 618(3)
 M Gal. 386 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04

 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 25.00 50.00 60.00 11,382,512.50  35.00  50.00 36.67 25.00
 0.10% 0.22% 0.20% 8,963,033.20  0.13%

 M Gal. 200 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 50.00 38.00 75.00 3,263,635.00  25.00  114.00 56.75 25.00
 0.33% 0.27% 0.46% 2,864,888.00  0.16%

 M Gal. 64 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 40.00 70.00 50.00 18,928,072.50  80.00  110.00 75.00 40.00
 0.02% 0.03% 0.02% 15,712,283.30  0.03%

 M Gal. 233 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 70.00 40.00 60.00 5,148,790.00  67.00  70.00 55.50 40.00
 0.30% 0.18% 0.27% 5,198,106.50  0.28%

 M Gal. 215 Glenn Highway MP 63 and 64 Erosion Protection 2016 03
 55.00 42.00 50.00 4,127,200.00  61.00  63.35 45.99 30.00
 0.41% 0.34% 0.26% 2,643,730.00  0.39%

 M Gal. 110 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 50.00 45.00 65.00 13,554,258.87  55.00  55.00 50.00 45.00
 0.05% 0.05% 0.05% 9,998,998.00  0.05%

 MGAL 44 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 70.00 65.00 60.00 3,992,876.00  53.00  129.00 79.25 53.00
 0.08% 0.08% 0.07% 3,749,452.49  0.05%

 M Gal. 120 Sterling Highway Erosion Response MP 150-157 2014 10
 63.00 55.00 50.00 3,322,950.00  63.00  65.00 62.04 55.00
 0.22% 0.20% 0.18% 3,371,200.00  0.21%

 M Gal. 3 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 2,736.00 2,871.94 53.00 1,682,155.36  0.00  2,871.94 2,803.97 2,736.00
 0.34% 0.49% 0.01% 1,745,059.23  0.00%

 M Gal. 75 Doyle Road Improvements 2014 06
 100.00 85.00 200.00 1,408,240.00  0.00  100.00 92.50 85.00
 0.42% 0.38% 1.07% 1,691,090.00  0.00%

 M Gal. 375 Parks Highway MP123.5-146 Rehabilitation 2014 06
 50.00 40.00 50.00 29,748,238.00  40.00  50.00 45.60 40.00
 0.07% 0.06% 0.06% 25,973,241.00  0.06%

 MGAL 50 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:618 (3)  WATER FOR SEEDING

 200.00 90.00 65.00 6,771,019.50  50.00  200.00 113.33 50.00
 0.14% 0.07% 0.05% 6,769,000.00  0.03%

 M Gal. 304 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 37.50 40.00 60.00 3,050,225.50  40.00  40.00 39.17 37.50
 0.40% 0.43% 0.60% 2,798,425.79  0.41%

 M Gal. 523 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 65.00 65.00 35.00 9,104,289.00  50.00  65.00 60.00 50.00
 0.50% 0.52% 0.20% 6,527,698.00  0.35%

 M Gal. 30 Backloop Shared Use Path Rehabilitation 2013 11
 50.00 100.00 250.00 724,446.00  0.00  100.00 75.00 50.00
 0.17% 0.37% 1.04% 817,820.00  0.00%
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 M Gal. or Kiloliter Water for Seeding 618(3)
 M Gal. 720 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11

 55.00 100.00 50.00 12,285,657.50  75.00  100.00 71.00 54.00
 0.37% 0.70% 0.29% 10,295,938.00  0.50%

 M GAL. 70 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:618 (3)  WATER FOR SEEDING

 50.00 49.00 60.00 2,152,146.00  78.75  78.75 52.73 43.60
 0.13% 0.14% 0.20% 2,488,685.10  0.20%

 M Gal. 460 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 50.00 75.00 52.00 15,122,227.00  62.50  75.00 59.38 50.00
 0.11% 0.18% 0.16% 19,515,005.00  0.13%

 M Gal. 191 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 40.00 41.00 65.00 3,685,547.50  50.00  65.00 49.33 40.00
 0.22% 0.25% 0.34% 3,172,129.00  0.27%

 M Gal. 109 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 65.00 51.00 40.00 3,791,689.00  97.75  97.75 68.44 51.00
 0.14% 0.13% 0.11% 4,277,729.72  0.20%

 M Gal. 300 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 45.00 50.00 42.00 11,779,677.80  0.00  50.00 47.50 45.00
 0.10% 0.14% 0.11% 10,891,541.00  0.00%

 M. GALLON 1,206 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 35.00 50.00 45.00 20,569,201.55  31.00  50.00 38.67 31.00
 0.24% 0.36% 0.26% 16,932,671.96  0.20%

 M Gal. 63 Parks Hwy: Stanley Road Signal 2012 08
 47.25 47.00 40.00 1,793,585.00  45.00  47.25 46.42 45.00
 0.18% 0.19% 0.14% 1,573,730.00  0.13%

 M Gal. 235 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 60.00 50.00 55.00 5,122,591.75  39.00  60.00 51.00 39.00
 0.26% 0.22% 0.25% 5,399,661.50  0.15%

 M Gal. 56 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 100.00 20.00 80.00 5,897,230.00  39.00  100.00 53.00 20.00
 0.11% 0.02% 0.08% 4,799,275.50  0.04%

 Square Yard or Square Mulching 619(1)
 Meter

 Square Yard 40,000 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 0.50 0.16 1.50 7,937,449.00  0.20  0.50 0.34 0.16

 0.31% 0.10% 0.76% 6,096,323.89  0.11%
 Square Yard 1,026 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
  Bid as:619(1A)-A  Mulching, Wood

 20.00 15.00 9.00 6,860,754.40  12.00  20.00 15.67 12.00
 0.28% 0.22% 0.13% 7,090,895.00  0.16%

 Square Yard 162 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:619(1B)-A  Mulching, Rock

 20.00 20.00 32.00 6,860,754.40  7.00  20.00 15.67 7.00
 0.04% 0.05% 0.08% 7,090,895.00  0.01%

 POUNDS 60 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:619(3)  BONDED FIBER MATRIX (BFM)
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 Square Yard or Square Mulching 619(1)
 Meter

 4.00 7.00 20.00 8,369,299.00  0.00  7.00 5.50 4.00
 0.00% 0.01% 0.01% 8,362,244.00  0.00%

 Square Yard 450 ANC Kulis Transition Repairs and Modifications 2014 10
 11.00 11.00 8.00 1,217,993.50  10.00  15.00 11.04 9.75
 0.40% 0.42% 0.30% 1,178,369.00  0.36%

 Square Yard 7,333 North Slope Borough Road Improvements AK048 2013 02
 0.00 4.20 2.00 1,971,708.80  0.00  4.20 4.20 4.20

 0.00% 1.54% 0.74% 1,995,598.10  0.00%
 Square Yard 30,400 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 1.50 1.00 5.00 11,779,677.80  0.00  1.50 1.25 1.00

 0.35% 0.28% 1.29% 10,891,541.00  0.00%

 Square Yard or Square Matting 619(2)
 Meter

 Square Yard 16,946 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
  Bid as:619(4)  Rock Mat

 3.00 6.00 15.00 37,091,619.00  0.01  16.00 6.25 0.01
 0.14% 0.28% 0.69% 36,149,513.00  0.00%

 Square Yard 2,290 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 2.15 5.44 9.00 2,930,940.00  2.85  6.00 3.71 2.15
 0.21% 0.58% 0.70% 2,151,595.45  0.27%

 Square Yard 14,559 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 2.25 3.00 6.00 5,568,712.00  3.00  6.50 3.63 2.00

 0.68% 0.94% 1.57% 4,648,330.25  0.87%
 Square Yard 19,900 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
 3.00 2.00 3.50 19,956,166.00  2.00  3.00 2.04 1.60

 0.24% 0.18% 0.35% 21,769,589.00  0.16%
 SQUARE YARD 1,500 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12

 Avenue
 8.00 3.00 6.00 15,115,856.00  0.00  8.00 5.50 3.00

 0.09% 0.03% 0.06% 13,394,988.29  0.00%
 Square Yard 31,830 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11

 1.75 1.50 6.00 7,253,394.00  3.50  5.00 3.16 1.50
 0.74% 0.75% 2.63% 6,367,197.00  1.40%

 Pound 570 YAK - Fish Passage Improvements 2016 11
  Bid as:619(3)  Bonded Fiber Matrix (BFM)

 15.00 36.84 5.00 595,850.00  9.65  90.87 25.34 0.00
 1.43% 3.57% 0.48% 588,798.83  0.86%

 Square Yard 2,700 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 6.50 4.00 5.00 8,003,015.00  10.00  10.00 5.90 4.00

 0.26% 0.17% 0.17% 6,391,456.00  0.37%
 Pound 9,200 Gravina Mill Access Road 2016 04

  Bid as:619(3)  Bonded Fiber Matrix
 1.60 2.50 5.00 1,981,786.26  1.00  5.80 2.73 1.00

 0.86% 1.36% 2.32% 1,695,524.50  0.48%
 Pound 1,700 Gravina Mill Access Road 2016 04

  Bid as:619(3)A  Bonded Fiber Matrix
 2.00 2.50 5.00 1,981,786.26  1.00  2.50 1.88 1.00

 0.20% 0.25% 0.43% 1,695,524.50  0.09%
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 Square Yard or Square Matting 619(2)
 Meter

 Square Yard 1,000 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 10.00 7.00 6.00 7,561,726.50  10.00  15.00 10.40 7.00
 0.13% 0.10% 0.08% 6,703,503.50  0.10%

 Square Yard 550 Lucus Road Improvements 2016 01
 5.00 5.00 6.00 5,467,968.00  2.00  15.00 6.63 2.00

 0.06% 0.06% 0.06% 4,639,288.00  0.02%
 Pound 1,210 SGY- Klondike Highway Repairs 2015 10

  Bid as:619(3)  Bonded Fiber Matrix (BFM)
 4.00 5.00 10.00 1,338,915.00  0.00  5.00 4.50 4.00

 0.31% 0.39% 0.90% 1,549,720.05  0.00%
 Each 50 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:619(10)  Manufactured Inlet Protection System

 85.00 250.00 225.00 8,216,121.50  0.00  250.00 167.50 85.00
 0.06% 0.18% 0.14% 6,769,856.00  0.00%

 Square Yard 5,400 Yankovich / Miller Hill Multi-Use Path 2015 03
 3.50 3.60 4.50 1,667,903.00  7.00  7.00 4.70 3.50

 1.01% 1.22% 1.46% 1,587,663.00  1.99%
 SQUARE YARD 720 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 13.00 5.00 10.00 8,369,299.00  0.00  13.00 9.00 5.00
 0.10% 0.04% 0.09% 8,362,244.00  0.00%

 Square Yard 20,700 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 9.00 3.00 11,714,375.75  0.00  9.00 8.85 8.69

 0.00% 1.74% 0.53% 10,727,261.00  0.00%
 Square Yard 3,700 Aleknagik Wood River Bridge Construction - Phase I 2013 09

 7.00 6.00 4.00 15,122,227.00  1.90  7.00 4.98 1.90
 0.13% 0.11% 0.10% 19,515,005.00  0.03%

 Square Yard 1,375 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 6.00 6.00 10.00 1,214,705.00  5.00  8.00 5.98 4.90

 0.66% 0.67% 1.13% 1,230,669.00  0.54%
 SQUARE YARD 3,830 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 2.00 3.50 4.00 4,291,557.00  0.00  3.50 2.75 2.00

 0.15% 0.27% 0.36% 5,031,578.00  0.00%
 Square Yard 6,700 Sawmill Creek Road Upgrade 2012 11

 3.30 2.00 6.00 12,320,919.00  5.00  5.00 3.43 2.00
 0.17% 0.11% 0.33% 11,789,167.00  0.26%

 Square Yard 3,000 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 9.00 5.10 5.00 1,425,670.00  3.00  9.00 5.62 2.00

 1.56% 0.94% 1.05% 1,623,000.00  0.52%
 Square Yard 20,300 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10

 3.50 2.58 4.00 1,179,800.00  2.45  12.00 4.43 2.45
 6.38% 4.99% 6.88% 1,048,926.43  4.29%

 Square Yard 2,000 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
 4.50 4.50 8.00 995,000.00  4.00  9.00 5.11 1.00

 0.96% 1.09% 1.61% 826,020.00  0.85%
 Lump Sum 1 Lake Hood Strip RPZ Land Acquisition 2012 08

  Bid as:619(3)  Compost Blanket, 2" Thick
 15,269.10 21,192.00 3,000.00 686,991.00  18,613.76  21,192.00 17,951.22 15,269.10

 3.11% 4.79% 0.44% 442,368.44  3.66%
 Square Yard 6,987 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
 3.25 5.00 5.25 5,122,591.75  3.50  5.00 3.69 3.00

 0.42% 0.65% 0.72% 5,399,661.50  0.39%
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 Square Yard or Square Matting 619(2)
 Meter

 Square Yard 2,997 Holt-Lamplight Road Resurfacing 2012 04
 2.75 2.00 2.75 4,841,016.75  3.00  3.00 2.58 2.00

 0.17% 0.13% 0.17% 4,646,625.80  0.16%
 Square Yard 100 Gustavus Rink Creek Gravel Pits Culvert Replacement Project 2012 03

 19.82 7.00 10.00 141,920.00  30.00  30.00 18.94 7.00
 1.54% 0.59% 0.70% 118,853.00  1.82%

 Square Yard or Square Topsoil 620(1)
 Meter

 Square Yard 2,100 Bethel Ridgecrest Drive Rehabilitation; 2018 07
 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 8.00 3.00 2,201,788.00  0.00  8.00 8.00 8.00
 0.00% 0.70% 0.29% 2,415,196.00  0.00%

 Square Yard 1,645 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 5.50 5.50 6.00 467,197.50  5.50  5.50 5.50 5.50

 1.51% 1.78% 2.11% 506,883.56  1.37%
 Square Yard 11,377 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 3.25 3.50 4.00 6,450,221.75  4.00  5.00 3.61 3.00
 0.62% 0.70% 0.71% 5,719,942.36  0.73%

 Square Yard 80 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06
 0.00 47.00 75.00 441,550.00  0.00  47.00 47.00 47.00

 0.00% 0.61% 1.36% 614,692.00  0.00%
 Square Yard 17,100 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

 3.00 0.50 2.50 5,152,880.75  2.00  3.00 1.83 0.50
 1.00% 0.17% 0.83% 5,068,927.80  0.66%

 Square Yard 362,000 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 1.35 4.00 1.00 40,373,362.02  1.00  4.00 2.21 1.00
 1.29% 3.95% 0.90% 36,616,095.00  0.91%

 Square Yard 26,200 AMATS: Abbott Road Rehab - Phase II 2018 05
 2.75 5.00 1.50 5,080,598.00  2.20  5.00 2.99 2.00

 1.37% 2.54% 0.77% 5,167,568.00  1.09%
 Square Yard 118,970 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 2.00 1.00 1.00 13,424,271.00  0.70  2.00 1.24 0.70

 1.58% 0.87% 0.89% 13,727,979.00  0.52%
 Square Yard 47.2 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 20.00 15.00 20.00 26,214,019.00  40.00  40.00 26.25 15.00
 0.00% 0.00% 0.00% 24,869,246.80  0.01%

 Square Yard 2,900 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 5.35 5.00 5.00 789,287.50  5.00  6.45 5.21 4.25
 2.07% 2.16% 1.84% 672,850.00  1.83%

 Square Yard 4,729 FMATS Yukon Drive Improvements 2018 05
 8.00 9.00 8.00 2,468,430.52  9.00  9.00 8.00 6.00

 1.82% 2.05% 1.53% 2,077,000.62  1.99%
 Square Yard 406 FMATS Area Surface Upgrades FFY2018 2018 04

 12.00 5.00 10.00 2,997,119.75  17.00  17.00 11.33 5.00
 0.19% 0.08% 0.14% 2,540,773.50  0.25%
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620(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est
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%Low Bid All BidsAll BidsAll Bids%

 Square Yard or Square Topsoil 620(1)
 Meter

 Square Yard 10,760 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 2.50 3.00 3.50 8,914,415.00  3.50  4.00 3.21 2.50

 0.36% 0.43% 0.42% 7,494,742.75  0.49%
 Square Yard 3,600 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04

 5.00 13.00 8.00 11,246,808.00  2.00  13.00 6.00 2.00
 0.18% 0.47% 0.26% 9,911,534.00  0.06%

 Square Yard 179,000 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 1.55 0.77 2.00 13,812,485.00  1.00  3.00 1.95 0.77
 2.08% 1.07% 2.59% 12,869,961.50  1.33%

 Square Yard 607,900 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 2.20 0.50 3.50 27,839,413.30  1.50  2.20 1.20 0.50

 4.52% 1.04% 7.64% 29,100,627.40  3.04%
 Square Yard 13,300 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway
 4.00 1.90 3.00 9,927,018.00  4.00  4.00 3.30 1.90

 0.58% 0.30% 0.40% 8,532,028.00  0.51%
 Square Yard 194,000 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 1.00 1.50 1.00 71,347,923.00  2.00  2.63 1.78 1.00

 0.37% 0.57% 0.27% 51,418,510.24  0.52%
 Square Yard 297,100 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 0.75 0.50 1.00 21,880,949.00  1.60  2.50 1.20 0.50

 1.09% 0.78% 1.36% 18,937,554.72  2.23%
 Square Yard 19,000 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08

 2.00 1.65 3.50 2,880,450.00  4.00  4.00 2.13 1.00
 1.71% 1.58% 2.31% 1,980,177.00  3.24%

 Square Yard 3,160 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 3.00 4.00 10.00 11,372,910.00  7.15  7.15 4.79 3.00

 0.10% 0.15% 0.28% 8,695,855.00  0.23%
 Square Yard 37,000 Fairview Loop Realign  2017 06

 at Knik Goose Bay Road
 0.40 1.75 1.80 2,930,940.00  0.50  3.00 1.61 0.40

 0.64% 3.01% 2.27% 2,151,595.45  0.76%
 Square Yard 17,457 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 3.50 2.75 3.50 5,568,712.00  2.00  5.20 3.13 2.00
 1.27% 1.03% 1.10% 4,648,330.25  0.70%

 Square Yard 15,500 Soldotna: Funny River Road Improvements 2017 05
 0.70 2.00 3.00 2,415,300.00  0.00  2.00 1.35 0.70

 0.55% 1.58% 1.93% 1,964,337.00  0.00%
 Square Yard 2,450 ANC Postmark Drive Repairs 2017 2017 05

 5.00 4.75 5.00 533,590.00  0.00  5.00 4.88 4.75
 2.46% 2.37% 2.30% 490,599.00  0.00%

 Square Yard 589 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 8.00 5.38 15.00 4,329,338.00  7.20  20.00 8.93 5.38
 0.13% 0.09% 0.20% 3,554,977.97  0.11%

 Square Yard 5,900 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05
 6.25 3.00 2.00 916,350.00  13.00  30.00 11.46 3.00

 4.74% 2.57% 1.29% 688,677.50  9.81%
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 Square Yard or Square Topsoil 620(1)
 Meter

 Square Yard 1,020,210 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 0.50 0.60 1.00 64,004,541.00  1.00  1.00 0.73 0.50
 0.88% 1.14% 1.59% 53,907,758.00  1.73%

 Square Yard 3,000 HSIP: Pedestrian Fencing 2017 03
 4.20 5.00 5.00 1,387,100.00  5.25  5.25 4.37 3.00

 1.49% 1.83% 1.08% 821,902.50  1.82%
 Square Yard 3,519 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03

 8.50 4.50 15.00 909,592.50  10.00  11.00 8.50 4.50
 3.22% 1.85% 5.80% 858,231.00  3.54%

 Square Yard 390 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02
 8.50 4.00 6.00 440,289.00  14.00  14.00 9.50 4.00

 0.63% 0.33% 0.53% 473,904.00  0.99%
 Square Yard 50,800 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
 1.50 2.00 2.00 19,956,166.00  1.00  4.30 2.05 1.00

 0.31% 0.47% 0.51% 21,769,589.00  0.21%
 Square Yard 550 Rink Creek Bridge Replacement 2016 12

 10.00 8.00 10.00 995,155.00  9.00  14.00 9.09 0.00
 0.55% 0.48% 0.55% 916,825.00  0.43%

 Square Yard 39,202 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 1.25 2.75 4.00 13,708,375.00  5.00  12.00 5.00 1.25

 0.24% 0.57% 1.14% 18,907,425.83  0.90%
 Square Yard 1,800 Fairbanks Noble Street Upgrade 2016 12

 11.00 28.00 30.00 10,713,824.18  6.00  28.00 17.14 6.00
 0.20% 0.53% 0.50% 9,545,573.00  0.10%

 Square Yard 6,200 North Fork Road Bridge Erosion Repair 2016 10
 5.50 2.20 5.00 1,251,866.50  4.00  8.80 4.81 2.20

 2.77% 1.21% 2.48% 1,126,214.70  1.97%
 Square Yard 390 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07

 15.00 10.00 12.00 1,268,198.00  35.00  35.00 18.00 5.00
 0.30% 0.25% 0.37% 1,549,850.00  0.68%

 Square Yard 700 ANC Paving and Drainage Improvements 2016 2016 06
 7.50 7.99 5.00 358,602.00  8.00  22.50 8.36 1.00

 1.48% 1.64% 0.98% 341,075.48  1.55%
 Square Yard 83,000 Aleknagik Wood River Bridge Construction - Phase II 2016 05

 1.50 1.70 2.00 8,003,015.00  3.00  3.05 2.15 1.50
 1.85% 2.21% 2.07% 6,391,456.00  3.37%

 Square Yard 5,359 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 5.00 2.00 6.00 10,304,726.50  3.00  5.00 3.25 2.00
 0.29% 0.14% 0.31% 7,898,725.72  0.17%

 Square Yard 7,100 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 3.00 2.00 4.00 18,928,072.50  12.50  12.50 5.38 2.00

 0.13% 0.09% 0.15% 15,712,283.30  0.53%
 Square Yard 2,400 Hns - Klehini River Bridge Replacement And Transfer 2016 03

 17.00 10.25 20.00 7,561,726.50  18.00  22.50 16.75 10.25
 0.52% 0.37% 0.63% 6,703,503.50  0.43%
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 Square Yard or Square Topsoil 620(1)
 Meter

 Square Yard 17,040 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 3.25 5.00 3.00 5,148,790.00  2.00  5.00 3.44 2.00
 1.02% 1.64% 0.99% 5,198,106.50  0.62%

 Square Yard 23,900 Glenn Highway MP 63 and 64 Erosion Protection 2016 03
 2.20 1.00 2.00 4,127,200.00  2.80  5.00 2.48 0.50

 1.82% 0.90% 1.16% 2,643,730.00  2.00%
 Square Yard 39,700 AMATS: Abbott Rd. Rehab-Phase I 2016 03

 1.50 1.00 2.00 9,447,389.00  2.05  3.00 1.91 1.00
 0.69% 0.48% 0.84% 8,348,321.00  0.94%

 Square Yard 522 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 6.30 5.00 20.00 4,176,627.00  7.00  7.00 6.13 5.00
 0.08% 0.06% 0.25% 4,196,232.00  0.09%

 Square Yard 4,461 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
 5.00 5.25 3.50 314,598.50  4.25  18.00 7.92 4.25

 8.02% 8.46% 4.96% 276,988.98  6.47%
 Square Yard 39,965 Seward Highway: 92nd Avenue Connector 2016 02

 2.00 1.50 2.50 10,582,033.50  2.00  4.00 2.55 1.50
 0.79% 0.60% 0.94% 9,982,119.90  0.77%

 Square Yard 22,000 Lucus Road Improvements 2016 01
 2.00 1.75 2.00 5,467,968.00  2.00  5.00 2.46 1.41

 0.91% 0.83% 0.80% 4,639,288.00  0.89%
 Square Yard 135 College Road Right Turn Lanes 2015 10

 10.00 23.25 15.00 856,823.00  12.00  30.00 19.05 10.00
 0.14% 0.33% 0.24% 947,198.45  0.16%

 SQUARE YARD 14,520 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 2.00 2.00 5.00 9,992,599.00  2.00  5.00 3.31 2.00

 0.32% 0.34% 0.73% 8,594,153.05  0.32%
 Square Yard 32,250 Glenn Highway: MP 49 2015 10

 0.80 3.00 3.00 3,620,991.00  1.00  3.40 2.23 0.80
 0.90% 3.41% 2.67% 2,836,369.83  1.11%

 Square Yard 6,322 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 5.00 5.00 5.00 8,216,121.50  0.00  5.00 5.00 5.00
 0.46% 0.47% 0.38% 6,769,856.00  0.00%

 Pound 4,630 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
  Bid as:619(3)a  Bonded Fiber Matrix (BFM)

 3.00 2.00 4.00 2,382,122.50  2.00  4.00 2.75 2.00
 0.61% 0.44% 0.78% 2,092,727.00  0.35%

 Square Yard 398,446 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 1.00 1.00 1.00 46,690,634.00  1.00  1.80 1.13 0.86
 0.91% 0.95% 0.85% 42,094,598.00  0.87%

 Square Yard 760 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 5.00 10.00 20.00 5,256,540.00  0.00  10.00 7.50 5.00
 0.08% 0.18% 0.29% 4,114,207.50  0.00%

 Square Yard 1,712 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 5.00 2.00 5.00 1,445,635.50  0.00  5.00 3.50 2.00

 0.72% 0.30% 0.59% 1,125,191.00  0.00%
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 Square Yard or Square Topsoil 620(1)
 Meter

 Square Yard 134 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 5.00 3.00 5.00 1,445,635.50  0.00  5.00 4.00 3.00

 0.06% 0.04% 0.05% 1,125,191.00  0.00%
 Square Yard 2,290 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
 11.19 8.00 4.00 6,860,754.40  4.00  11.19 7.73 4.00
 0.35% 0.26% 0.13% 7,090,895.00  0.12%

 Square Yard 1,065 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:620(1A)-A  Topsoil (4 Inch Depth)

 10.00 8.00 6.00 6,860,754.40  4.00  10.00 7.33 4.00
 0.14% 0.12% 0.09% 7,090,895.00  0.05%

 Square Yard 1,195 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:620(1B)-A  Topsoil (18 Inch Depth)

 25.00 20.00 25.00 6,860,754.40  15.00  25.00 20.00 15.00
 0.41% 0.34% 0.44% 7,090,895.00  0.23%

 Square Yard 54,070 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 2.00 2.30 1.00 6,293,325.50  0.25  2.30 1.39 0.25
 1.56% 1.80% 0.86% 6,906,885.32  0.18%

 Square Yard 7,510 H S I P: Parks Hwy Rest Areas 2015 04
 4.00 2.00 11.00 1,585,270.00  4.00  8.50 4.90 2.00

 2.23% 1.35% 5.21% 1,113,107.15  2.16%
 Square Yard 9,250 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03

 3.50 4.00 2.00 7,355,362.00  4.75  4.75 4.08 3.50
 0.44% 0.54% 0.25% 6,887,552.00  0.58%

 Square Yard 1,110 Olympic Mountain Loop Improvements - Girdwood 2015 01
 6.40 9.50 3.00 1,899,217.02  6.60  13.00 8.93 6.40

 0.26% 0.45% 0.18% 2,364,889.50  0.26%
 Square Yard 12,240 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
 3.00 2.00 5.00 13,554,258.87  3.75  3.75 2.92 2.00

 0.34% 0.24% 0.45% 9,998,998.00  0.38%
 Square Yard 7,100 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11

 4.00 3.00 2.00 13,097,990.00  6.00  6.00 4.33 3.00
 0.23% 0.18% 0.11% 11,961,445.00  0.31%

 SQUARE YARD 4,840 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 5.00 3.00 6.00 3,992,876.00  4.25  5.00 4.31 3.00
 0.64% 0.39% 0.73% 3,749,452.49  0.47%

 Square Yard 590 HSIP: Central Region Overhead Beacons 2014 2014 11
 20.00 25.00 15.00 1,733,450.00  11.00  25.00 18.84 11.00
 0.69% 1.01% 0.51% 1,465,959.00  0.31%

 Square Yard 1,900 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
 45.00 6.60 2.00 5,546,365.00  9.08  45.33 20.10 6.60
 1.21% 0.19% 0.07% 6,691,146.00  0.24%

 Square Yard 2,100 ANC Kulis Transition Repairs and Modifications 2014 10
 4.50 4.60 3.50 1,217,993.50  5.50  6.00 5.10 4.50

 0.77% 0.82% 0.60% 1,178,369.00  0.91%
 Square Yard 4,840 Hurst Road Resurfacing 2014 10

 6.00 3.50 1.03 3,616,344.70  7.00  7.00 5.50 3.50
 1.04% 0.65% 0.14% 2,595,968.19  1.10%
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 Square Yard or Square Topsoil 620(1)
 Meter

 Square Yard 750 F M A T S Area Surface Upgrades F F Y 2014 2014 09
 7.00 7.00 10.00 1,652,976.31  12.00  15.50 10.38 7.00

 0.31% 0.32% 0.45% 1,642,460.00  0.51%
 Square Yard 3,060 Chena Small Tracts Improvements 2014 09

 6.00 5.00 10.00 1,174,619.10  6.00  6.43 5.86 5.00
 1.65% 1.44% 2.61% 1,063,885.00  1.56%

 Square Yard 10,956 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 11.25 20.00 11,714,375.75  0.00  11.25 11.07 10.88

 0.00% 1.15% 1.87% 10,727,261.00  0.00%
 Square Yard 3,900 ANC Postmark Storm Drain Outfall Repairs 2014 07

 4.50 4.50 3.50 2,088,725.00  5.00  5.00 4.67 4.50
 0.55% 0.68% 0.65% 2,568,324.00  0.56%

 Square Yard 2,500 Sterling Hwy Mp 57 Erosion Protection 2014 07
 6.00 1.50 10.00 1,491,500.00  5.50  6.00 3.88 1.50

 0.68% 0.22% 1.68% 1,699,250.00  0.58%
 Square Yard 6,000 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06

 1.30 2.50 7.00 5,831,214.38  5.00  5.00 2.66 1.30
 0.17% 0.35% 0.72% 4,322,551.38  0.65%

 Square Yard 102,810 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 1.00 1.50 1.00 23,055,979.50  2.00  2.75 1.85 1.00

 0.65% 1.02% 0.45% 15,157,512.00  1.29%
 SQUARE YARD 5,626 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
 5.00 10.00 2.00 6,771,019.50  10.00  10.00 8.33 5.00

 0.41% 0.83% 0.17% 6,769,000.00  0.75%
 Square Yard 240 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05

 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:620(1A)  Topsoil, 4" Depth

 5.00 10.00 10.00 4,522,558.00  0.00  10.00 7.50 5.00
 0.02% 0.04% 0.05% 5,686,743.30  0.00%

 Square Yard 240 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:620(1B)  Topsoil, 12" Depth

 12.00 30.00 25.00 4,522,558.00  0.00  30.00 21.00 12.00
 0.05% 0.13% 0.13% 5,686,743.30  0.00%

 Square Yard 77,000 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 1.75 1.00 7.00 22,059,084.10  1.50  2.75 1.72 1.00

 0.65% 0.37% 2.44% 20,669,482.00  0.56%
 Square Yard 32,569 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02

 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 2.00 1.50 2.50 10,566,460.90  1.00  2.00 1.50 1.00
 0.51% 0.42% 0.77% 11,749,901.68  0.25%

 Square Yard 152,713 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 1.65 1.00 1.00 14,885,926.75  0.50  2.54 1.60 0.50
 1.37% 0.96% 1.03% 15,967,622.06  0.41%

 Square Yard 56,599 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 3.00 1.00 2.00 9,104,289.00  1.50  3.00 1.83 1.00
 2.49% 0.87% 1.24% 6,527,698.00  1.13%
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 Square Yard or Square Topsoil 620(1)
 Meter

 Cubic Yard 500 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:620(2)  Engineered Soil

 20.00 90.00 20.00 37,365,951.00  0.00  90.00 55.00 20.00
 0.03% 0.12% 0.03% 36,856,107.57  0.00%

 Square Yard 16,269 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:620(1)  Topsoil, 4 Inches Thick

 15.00 12.00 6.00 22,608,696.41  6.00  15.00 11.00 6.00
 0.89% 0.78% 0.43% 25,154,531.94  0.33%

 Square Yard 1,000 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:620 (1)  Topsoil

 0.00 10.00 5.00 1,468,745.00  0.00  10.00 10.00 10.00
 0.00% 0.69% 0.34% 1,444,140.00  0.00%

 Square Yard 53,000 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 3.60 5.25 2.00 12,285,657.50  2.90  5.25 3.44 2.00

 1.80% 2.70% 0.86% 10,295,938.00  1.43%
 Square Yard 3,400 52765 Ninilchik Village Bridge Replacement 2013 10

 3.50 3.84 4.00 2,314,551.25  12.10  13.00 7.29 3.50
 0.53% 0.59% 0.59% 2,199,212.09  1.75%

 SQUARE YARD 1,051 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:620 (1)  TOPSOIL

 6.00 5.50 4.00 2,152,146.00  8.90  8.90 6.40 5.00
 0.23% 0.23% 0.20% 2,488,685.10  0.34%

 Square Yard 50,500 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 1.50 1.50 3.00 15,122,227.00  1.15  2.00 1.54 1.15

 0.38% 0.39% 1.00% 19,515,005.00  0.27%
 Square Yard 17,250 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07

 3.00 2.00 5.00 1,214,705.00  2.00  8.80 3.36 1.00
 4.12% 2.80% 7.10% 1,230,669.00  2.70%

 Lump Sum 1 University Avenue Rehabilitation & Widening: Building Demolition 2013 05
 Stage 1

 12,364.00 45,102.00 26,700.00 509,100.00  18,725.00  45,102.00 25,397.00 12,364.00
 2.88% 13.44% 5.24% 335,460.00  4.36%

 Square Yard 2,820 FMATS Area Surface Upgrades FFY2013 2013 05
 7.08 6.00 6.00 1,403,882.75  4.00  7.08 5.52 4.00

 1.70% 1.46% 1.21% 1,159,171.29  0.91%
 Square Yard 170 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05

 Paving
 10.00 10.00 10.00 4,512,533.00  0.00  10.00 10.00 10.00
 0.04% 0.05% 0.04% 3,598,291.00  0.00%

 SQUARE YARD 4,840 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 6.00 8.00 5.00 4,291,557.00  0.00  8.00 7.00 6.00
 0.56% 0.77% 0.56% 5,031,578.00  0.00%

 Square Yard 7,333 North Slope Borough Road Improvements AK048 2013 02
 0.00 6.50 5.60 1,971,708.80  0.00  6.50 6.50 6.50

 0.00% 2.39% 2.08% 1,995,598.10  0.00%
 Square Yard 950 WRG Zimovia Pavement Rehabilitation 2013 01

 10.00 10.00 12.00 9,322,172.00  10.00  10.00 10.00 10.00
 0.12% 0.12% 0.12% 7,822,574.00  0.11%
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 Square Yard or Square Topsoil 620(1)
 Meter

 Square Yard 741 KTN North Tongass Pavement Rehabilitation 2012 11
 7.00 10.00 7.00 2,937,510.00  0.00  10.00 8.50 7.00

 0.18% 0.33% 0.18% 2,232,313.00  0.00%
 Square Yard 56,640 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11

 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 1.00 1.10 5.00 11,293,798.00  1.10  1.10 1.07 1.00
 0.53% 0.58% 2.51% 10,713,734.02  0.57%

 Square Yard 220 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 10.00 10.00 1,876,493.00  0.00  10.00 10.00 10.00

 0.00% 0.12% 0.12% 1,896,296.00  0.00%
 Square Yard 10,100 Sawmill Creek Road Upgrade 2012 11

 3.30 4.00 6.00 12,320,919.00  8.00  8.00 5.10 3.30
 0.26% 0.34% 0.49% 11,789,167.00  0.62%

 Square Yard 10,960 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 1.00 6.50 3.50 6,999,965.00  4.00  6.50 3.83 1.00

 0.19% 1.27% 0.55% 5,598,065.00  0.68%
 Square Yard 24,100 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10

 4.00 2.50 1.00 3,791,689.00  2.88  4.00 3.10 2.50
 1.96% 1.41% 0.64% 4,277,729.72  1.28%

 Square Yard 30,400 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 2.00 1.00 1.50 11,779,677.80  0.00  2.00 1.50 1.00
 0.47% 0.28% 0.39% 10,891,541.00  0.00%

 Square Yard 2,000 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
 3.00 4.50 10.00 995,000.00  3.00  7.00 3.67 2.50

 0.64% 1.09% 2.01% 826,020.00  0.64%
 Square Yard 4,601 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09

 1.80 1.40 3.00 2,648,822.00  3.00  4.00 2.44 1.40
 0.32% 0.25% 0.52% 2,530,821.97  0.51%

 Square Yard 7,000 Parks Hwy: Stanley Road Signal 2012 08
 2.37 1.50 3.00 1,793,585.00  1.00  2.37 1.62 1.00

 0.98% 0.67% 1.17% 1,573,730.00  0.32%
 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
 60,000.00 50,000.00 63,500.00 5,122,591.75  62,400.50  62,400.50 56,100.13 50,000.00

 1.11% 0.93% 1.24% 5,399,661.50  1.00%
 Square Yard 1,450 North Pole Bike Trail Rehabilitation and Connections 2012 07

 6.00 7.50 15.00 640,139.00  16.80  16.80 10.08 6.00
 1.41% 2.21% 3.40% 492,497.25  3.57%

 Square Yard 256,174 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 1.00 0.15 0.70 11,086,037.30  1.50  1.75 0.98 0.15

 1.98% 0.35% 1.62% 10,932,542.26  2.86%
 Each 150 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06

 Drive Storm Drain Repair 
  Bid as:637(1)  Soil Anchor Tie-Down

 350.00 205.00 1,000.00 9,015,968.53  500.00  800.00 334.00 186.00
 0.68% 0.41% 1.66% 7,589,893.00  0.97%

 Square Yard 15,000 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 2.50 4.00 3.50 9,015,968.53  5.00  5.00 3.64 2.00
 0.49% 0.79% 0.58% 7,589,893.00  0.97%
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 Square Yard or Square Topsoil 620(1)
 Meter

 Square Yard 5,095 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 8.40 7.00 3,859,894.00  0.00  8.40 8.40 8.40
 0.00% 1.09% 0.92% 3,934,143.55  0.00%

 Square Yard 600 JNU Trout Street Bridge Replacement BR # 1786 2012 06
 2.50 2.00 15.00 874,225.00  2.50  2.50 2.33 2.00

 0.19% 0.18% 1.03% 684,226.05  0.17%
 Square Yard 160 Sgy - Pedestrian Improvements 2012 06

 10.00 6.75 5.00 429,140.00  50.00  50.00 22.25 6.75
 0.38% 0.27% 0.19% 404,660.20  1.81%

 Square Yard 6 Sgy - Pedestrian Improvements 2012 06
 15.00 6.92 5.00 429,140.00  200.00  200.00 73.97 6.92
 0.02% 0.01% 0.01% 404,660.20  0.27%

 Square Yard 6,210 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 1.00 2.75 7.00 5,897,230.00  2.00  2.75 1.92 1.00

 0.12% 0.36% 0.74% 4,799,275.50  0.23%
 Square Yard 6,700 Nome Snake River Bridge Replacement 2012 05

  Bid as:620(6)  4" Topsoil
 4.50 9.80 10.00 9,211,114.75  8.00  9.80 6.26 4.00

 0.34% 0.76% 0.73% 8,584,329.25  0.60%
 Square Yard 11,083 Holt-Lamplight Road Resurfacing 2012 04

 1.00 1.00 4.00 4,841,016.75  3.00  3.00 1.67 1.00
 0.23% 0.24% 0.92% 4,646,625.80  0.59%

 Square Yard 16,569 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 3.00 1.00 5.00 8,029,961.25  1.00  3.00 1.67 1.00
 0.74% 0.26% 1.03% 6,379,578.27  0.24%

 Each Tree 621(1)
 Each 176 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(1B)  Tree, Aspen Columnar (Populus tremula 'Erecta'),
 3-Inch Caliper

 627.00 500.00 750.00 40,373,362.02  650.00  650.00 606.75 500.00
 0.29% 0.24% 0.33% 36,616,095.00  0.29%

 Each 95 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(1D)  Tree, Birch, Clump (Betula papyifera), 2-4 Inch
 Caliper, 3 trunks

 757.00 300.00 900.00 40,373,362.02  800.00  800.00 664.25 300.00
 0.19% 0.08% 0.21% 36,616,095.00  0.19%

 Each 19 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(1E)  Tree, Larch (Larix siberica), 6' Tall

 357.00 300.00 750.00 40,373,362.02  600.00  600.00 414.25 300.00
 0.02% 0.02% 0.04% 36,616,095.00  0.03%

 Each 110 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(1G)  Tree, Spruce (Picea glauca), 5' Tall

 437.00 200.00 500.00 40,373,362.02  500.00  500.00 409.25 200.00
 0.13% 0.06% 0.14% 36,616,095.00  0.14%

 Each 61 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(1H)  Tree, Spruce (Picea glauca), 7' Tall
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 Each Tree 621(1)
 555.00 200.00 800.00 40,373,362.02  600.00  600.00 488.75 200.00

 Each 217 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(1C)  Tree, Birch (Betula papyifera), 3-Inch Caliper

 757.00 300.00 750.00 40,373,362.02  800.00  850.00 676.75 300.00
 0.43% 0.18% 0.40% 36,616,095.00  0.43%

 Each 21 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(1A)  Tree, Amur Chokecherry (Prunus maackii), 2-Inch
 Caliper

 5.25 400.00 750.00 40,373,362.02  550.00  625.00 395.06 5.25
 0.00% 0.02% 0.04% 36,616,095.00  0.03%

 Each 9 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(1F)  Tree, Maple (Acer platanoides 'Deborah'), 3-Inch
 Caliper

 757.00 500.00 650.00 40,373,362.02  800.00  800.00 714.25 500.00
 0.02% 0.01% 0.01% 36,616,095.00  0.02%

 Each 24 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
  Bid as:621(1)-A  Tree, Betula Papyrifera, 1.5" Caliper, Single Stem

 375.00 432.00 475.00 909,592.50  400.00  590.00 449.25 375.00
 0.97% 1.21% 1.25% 858,231.00  0.97%

 Each 9 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
  Bid as:621(1)-B  Tree, Betula Papyrifera, 1.5" Caliper, Multi Stem

 475.00 486.00 475.00 909,592.50  500.00  600.00 515.25 475.00
 0.46% 0.51% 0.47% 858,231.00  0.45%

 Each 6 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
  Bid as:621(1)-C  Tree, Larix Siberica, 8' Height

 475.00 432.00 675.00 909,592.50  500.00  600.00 501.75 432.00
 0.31% 0.30% 0.45% 858,231.00  0.30%

 Each 8 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
  Bid as:621(1)-D  Tree, Picea Glauca, 8' Height

 475.00 540.00 525.00 909,592.50  500.00  600.00 528.75 475.00
 0.41% 0.50% 0.46% 858,231.00  0.40%

 EACH 128 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue
  Bid as:621(1)  TREES

 50.00 25.00 50.00 15,115,856.00  0.00  50.00 37.50 25.00
 0.05% 0.02% 0.04% 13,394,988.29  0.00%

 Each 4 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)
  Bid as:621(1A)  Tree, White Spruce, 6 Foot Height

 360.00 310.00 550.00 5,148,790.00  900.00  900.00 542.50 310.00
 0.03% 0.02% 0.04% 5,198,106.50  0.07%

 Each 15 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:621(1A) K  Tree, White Spruce, 6 Foot Height

 446.00 425.00 550.00 4,176,627.00  500.00  725.00 498.00 425.00
 0.16% 0.15% 0.20% 4,196,232.00  0.17%

 Each 2 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:621(1B) K  Tree, Paper Birch, 3 Inch Caliper

 977.00 930.00 450.00 4,176,627.00  1,050.00  1,050.00 949.00 820.00
 0.05% 0.04% 0.02% 4,196,232.00  0.05%
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 Each Tree 621(1)
 Each 5 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:621(1C) K  Tree, Amur Chokecherry, 3 Inch Caliper

 971.00 925.00 500.00 4,176,627.00  1,050.00  1,050.00 933.00 740.00
 0.12% 0.11% 0.06% 4,196,232.00  0.12%

 Each 74 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:621(1A)  Birch, 25-Foot Tall

 1,050.00 1,100.00 950.00 10,582,033.50  1,000.00  1,100.00 1,000.57 915.00
 0.77% 0.82% 0.66% 9,982,119.90  0.71%

 Each 15 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:621(1B)  Crabapple, 3-Inch Caliper

 575.00 650.00 750.00 10,582,033.50  590.00  1,000.00 807.92 575.00
 0.09% 0.10% 0.11% 9,982,119.90  0.09%

 Each 11 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:621(1C)  Pine, Bristlecone, 8-Foot Tall

 380.00 430.00 700.00 10,582,033.50  391.00  950.00 641.24 380.00
 0.04% 0.05% 0.07% 9,982,119.90  0.04%

 Each 8 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:621(1D)  White Spruce, 6-Foot Tall

 330.00 370.00 600.00 10,582,033.50  340.00  700.00 537.40 330.00
 0.03% 0.03% 0.05% 9,982,119.90  0.03%

 Each 1 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:621(1E)  White Spruce, 8-Foot Tall

 390.00 440.00 800.00 10,582,033.50  402.00  811.27 625.47 390.00
 0.00% 0.00% 0.01% 9,982,119.90  0.00%

 Each 39 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:621(1A)  Tree (Picea Glauca 'Densata' 8' Ht)

 875.00 411.11 500.00 39,443,973.00  435.00  970.00 718.22 411.11
 0.08% 0.04% 0.05% 40,745,592.41  0.04%

 Each 15 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:621(1A)-A  Tree (Picea Glauca - 6' HT.)

 400.00 450.00 550.00 6,860,754.40  485.00  485.00 445.00 400.00
 0.08% 0.10% 0.12% 7,090,895.00  0.09%

 Each 4 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:621(1B)-A  Tree (Betula Papyifera - 2.5" CAL.)

 450.00 500.00 500.00 6,860,754.40  485.00  500.00 478.33 450.00
 0.02% 0.03% 0.03% 7,090,895.00  0.02%

 Each 4 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:621(1C)-A  Tree (Malus Baccata-2" CAL.)

 450.00 500.00 500.00 6,860,754.40  515.00  515.00 488.33 450.00
 0.02% 0.03% 0.03% 7,090,895.00  0.03%

 Each 7 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:621(1D)-A  Tree (Prunus Maackii-2.5 CAL.)

 500.00 550.00 400.00 6,860,754.40  485.00  550.00 511.67 485.00
 0.05% 0.05% 0.04% 7,090,895.00  0.04%

 Each 4 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:621(1A)  Tree (Picea Glauca - 7' ht.)

 500.00 610.00 500.00 1,899,217.02  509.25  862.50 578.84 465.00
 0.07% 0.10% 0.11% 2,364,889.50  0.07%
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 Each Tree 621(1)
 Each 6 Olympic Mountain Loop Improvements - Girdwood 2015 01

  Bid as:621(1B)  Tree (Betula Papyrifera - 3.0" cal.)
 571.00 1,200.00 500.00 1,899,217.02  580.00  1,200.00 857.44 530.00
 0.13% 0.30% 0.16% 2,364,889.50  0.12%

 Each 4 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:621(1B)  Tree, Betula Pendula 'Gracilis', 3 Inch Caliper

 783.00 800.00 800.00 1,217,993.50  1,200.00  1,270.00 1,029.13 780.00
 0.26% 0.27% 0.26% 1,178,369.00  0.38%

 Each 10 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:621(1C)  Tree, Populus Tremula 'Erecta', 2 Inch Caliper

 810.00 825.00 500.00 1,217,993.50  700.00  1,100.00 790.63 650.00
 0.66% 0.70% 0.41% 1,178,369.00  0.55%

 Each 189 Chena Small Tracts Improvements 2014 09
 150.00 66.00 25.00 1,174,619.10  150.00  151.81 129.45 66.00
 2.54% 1.17% 0.40% 1,063,885.00  2.41%

 Each 20 ANC Postmark Storm Drain Outfall Repairs 2014 07
  Bid as:621(1A)  Tree, White Spruce, 10 Feet Tall

 400.00 420.00 1,000.00 2,088,725.00  400.00  420.00 406.67 400.00
 0.25% 0.33% 0.96% 2,568,324.00  0.23%

 Each 30 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
  Bid as:621(1A)  Tree, Paper Birch, 4 Inch Caliper

 500.00 508.00 850.00 2,816,398.00  550.00  1,485.00 874.47 500.00
 0.53% 0.55% 0.91% 2,773,226.95  0.55%

 Each 15 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
  Bid as:621(1C)  Tree, Amur Chokecherry, 2.5 Inch Caliper

 500.00 452.00 500.00 2,816,398.00  800.00  1,000.00 760.42 452.00
 0.26% 0.24% 0.27% 2,773,226.95  0.40%

 Each 15 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
  Bid as:621(1B)  Tree, Norway Spruce, 8 Foot Height

 600.00 452.00 500.00 2,816,398.00  800.00  940.00 718.33 452.00
 0.32% 0.24% 0.27% 2,773,226.95  0.40%

 Each 91 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:621(1A)  Trees-Evergreen, 6 FT. Height

 400.00 575.00 600.00 37,365,951.00  0.00  575.00 487.50 400.00
 0.10% 0.14% 0.15% 36,856,107.57  0.00%

 Each 19 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:621(1B)  Trees-Evergreen, 10 Ft. Height

 600.00 925.00 850.00 37,365,951.00  0.00  925.00 762.50 600.00
 0.03% 0.05% 0.04% 36,856,107.57  0.00%

 Each 221 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:621(1C)  Tree-Deciduous, 2-Inch Caliper

 500.00 600.00 600.00 37,365,951.00  0.00  600.00 550.00 500.00
 0.30% 0.36% 0.35% 36,856,107.57  0.00%

 Each 77 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:621(5A)  Transplant Tree

 500.00 700.00 500.00 37,365,951.00  0.00  700.00 600.00 500.00
 0.10% 0.15% 0.10% 36,856,107.57  0.00%

 Each 10 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:621(1D)  Tree-Deciduous, 3.5-Inch Caliper
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 Each Tree 621(1)
 700.00 1,000.00 800.00 37,365,951.00  0.00  1,000.00 850.00 700.00

 Each 475 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:621(1)  Trees

 84.21 37.00 5.00 22,608,696.41  45.00  84.21 55.40 37.00
 0.15% 0.07% 0.01% 25,154,531.94  0.07%

 EACH 5 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:621 (1A)  TREE, WHITE SPRUCE, 4 FEET TALL

 300.00 275.00 550.00 2,152,146.00  432.60  432.60 296.77 248.00
 0.05% 0.06% 0.13% 2,488,685.10  0.08%

 EACH 13 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:621 (1B)  TREE, WHITE SPRUCE, 6 FEET TALL

 500.00 490.00 650.00 2,152,146.00  653.10  653.10 505.68 441.00
 0.24% 0.26% 0.39% 2,488,685.10  0.31%

 EACH 3 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:621 (1C)  TREE, WHITE SPRUCE, 8 FEET TALL

 605.00 590.00 800.00 2,152,146.00  827.35  827.35 608.73 530.00
 0.07% 0.07% 0.11% 2,488,685.10  0.09%

 EACH 16 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:621 (1D)  TREE, PAPER BIRCH, 1 INCH CALIPER

 355.00 344.00 450.00 2,152,146.00  327.70  355.00 332.78 310.00
 0.21% 0.22% 0.33% 2,488,685.10  0.19%

 EACH 21 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:621 (1E)  TREE, PAPER BIRCH, 2 INCH CALIPER

 560.00 544.00 650.00 2,152,146.00  632.10  632.10 546.02 490.00
 0.43% 0.46% 0.63% 2,488,685.10  0.48%

 EACH 7 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:621 (1F)  TREE, PAPER BIRCH, 3 INCH CALIPER

 700.00 680.00 850.00 2,152,146.00  1,051.00  1,051.00 719.33 615.00
 0.18% 0.19% 0.28% 2,488,685.10  0.27%

 Each 14 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:621(1A)  Tree, Paper Birch, 4 Inch Caliper

 848.00 800.00 500.00 4,891,836.00  1,215.00  1,350.00 1,053.25 800.00
 0.34% 0.32% 0.14% 3,496,800.96  0.49%

 Each 4 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:621(1B)  Tree, Norway Spruce, 5 Foot Height

 265.00 250.00 650.00 4,891,836.00  750.00  825.00 522.50 250.00
 0.03% 0.03% 0.05% 3,496,800.96  0.09%

 Each 22 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:621(1C)  Tree, Norway Spruce, 8 Foot Height

 471.50 445.00 850.00 4,891,836.00  1,070.00  1,200.00 796.63 445.00
 0.30% 0.28% 0.38% 3,496,800.96  0.67%

 Square Yard 3,000 Sawmill Creek Road Upgrade 2012 11
  Bid as:619(3)  Matting, Type 4

 5.50 5.00 12.00 12,320,919.00  6.00  6.00 5.50 5.00
 0.13% 0.13% 0.29% 11,789,167.00  0.14%

 Pound 10,400 Sawmill Creek Road Upgrade 2012 11
  Bid as:619(4)  Bonded Fiber Matrix
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 Each Tree 621(1)
 3.30 2.00 12.00 12,320,919.00  2.00  3.30 2.43 2.00

 Each 6 Sawmill Creek Road Upgrade 2012 11
 550.00 1,000.00 250.00 12,320,919.00  638.00  1,000.00 729.33 550.00
 0.03% 0.05% 0.01% 11,789,167.00  0.03%

 Each 8 Lake Hood Strip RPZ Land Acquisition 2012 08
  Bid as:621(1A)  TREE, PICEA PUNGES 'FAT ALBERT' - 3' HT.

 315.00 288.00 150.00 686,991.00  384.00  384.00 333.00 288.00
 0.51% 0.52% 0.17% 442,368.44  0.60%

 Each 9 Lake Hood Strip RPZ Land Acquisition 2012 08
  Bid as:621(1B)  TREE, CRETAEGUS X MORDENENSIS - 6' HT.

 288.75 330.00 300.00 686,991.00  352.00  352.00 321.44 288.75
 0.53% 0.67% 0.39% 442,368.44  0.62%

 Each 8 Lake Hood Strip RPZ Land Acquisition 2012 08
  Bid as:621(1C)  TREE, SORBUS AMERICANA - #5 POTTED

 236.25 264.00 120.00 686,991.00  288.00  288.00 262.06 236.25
 0.39% 0.48% 0.14% 442,368.44  0.45%

 Each 134 Sgy - Pedestrian Improvements 2012 06
  Bid as:621(2)  Shrub

 75.00 66.53 100.00 429,140.00  105.00  105.00 82.18 66.53
 2.40% 2.20% 3.12% 404,660.20  3.19%

 EACH 19 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:621(1A)  TREE, AMUR CHOKECHERRY (PRUNUS
 MAACKII), 2" CALIPER

 710.00 450.00 500.00 4,261,302.00  845.34  845.34 600.89 425.00
 0.41% 0.27% 0.22% 3,199,546.20  0.48%

 EACH 5 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:621(1B)  TREE, CANADA RED (PRUNUS VIRGINIANA
 'MERLOT'), 3" CALIPER

 710.00 500.00 750.00 4,261,302.00  995.34  995.34 650.89 475.00
 0.11% 0.08% 0.09% 3,199,546.20  0.15%

 EACH 24 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:621(1C)  TREE, CRABAPPLE SIBERIAN (MALUS
 BACCATA SPRING SNOW), 2 1/2" CALIPER

 940.00 465.00 650.00 4,261,302.00  965.34  965.34 668.39 445.00
 0.68% 0.35% 0.37% 3,199,546.20  0.69%

 EACH 41 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:621(1D)  TREE, EMERALD CHERRY (CHARM) (PRUNUS
 X 'MORGENSON'), 2 1/2" CALIPER

 1,000.00 465.00 650.00 4,261,302.00  845.34  1,000.00 658.39 445.00
 1.24% 0.60% 0.63% 3,199,546.20  1.03%

 EACH 10 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:621(1E)  TREE, FIREWORKS MAPLE (ACER TATARICUM
 SSP. GINNALA 'SUPERGLOBE'), 2" CALIPER

 1,000.00 445.00 650.00 4,261,302.00  995.34  1,000.00 673.39 425.00
 0.30% 0.14% 0.15% 3,199,546.20  0.29%
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 Each Tree 621(1)
 EACH 16 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03

 823.00 445.00 650.00 4,261,302.00  995.34  995.34 643.89 425.00
 0.40% 0.22% 0.24% 3,199,546.20  0.47%

 EACH 42 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:621(1G)  TREE, LILAC (SYRINGA RETICULATA, 'IVORY
 SILK'), 2" CALIPER

 770.00 445.00 650.00 4,261,302.00  920.34  920.34 622.56 425.00
 0.98% 0.58% 0.64% 3,199,546.20  1.14%

 Each Shrub 621(2)
 Each 103 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(2F)  Shrub, Highbush Cranberry (Viburnum trilobum), #5
 Cont.

 43.00 80.00 65.00 40,373,362.02  45.00  80.00 54.50 43.00
 0.01% 0.02% 0.02% 36,616,095.00  0.01%

 Each 28 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(2G)  Shrub, Miss Kim Lilac (Syringa patula 'Miss Kim'),
 #5 Cont.

 43.00 80.00 65.00 40,373,362.02  45.00  80.00 54.50 43.00
 0.00% 0.01% 0.00% 36,616,095.00  0.00%

 Each 349 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(2B)  Shrub, Lilac Mix B (Syringa vulgaris sp.), #5 Cont.

 43.00 80.00 85.00 40,373,362.02  45.00  80.00 54.50 43.00
 0.04% 0.08% 0.07% 36,616,095.00  0.04%

 Each 19 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(2E)  Shrub, Dwarf Korean Lilac (Syringa meyeri), #5
 Cont.

 43.00 80.00 65.00 40,373,362.02  45.00  80.00 54.50 43.00
 0.00% 0.00% 0.00% 36,616,095.00  0.00%

 Each 335 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(2I)  Shrub, Spirea (Spirea japonica 'Goldflame'), #5
 Cont.

 43.00 80.00 55.00 40,373,362.02  45.00  80.00 54.50 43.00
 0.04% 0.07% 0.05% 36,616,095.00  0.04%

 Each 362 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(2A)  Shrub, Lilac Mix A (Syringa vulgaris sp.), #5 Cont.

 43.00 80.00 85.00 40,373,362.02  45.00  80.00 54.50 43.00
 0.04% 0.08% 0.08% 36,616,095.00  0.04%

 Each 290 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(2C)  Shrub, Lilac Mix C (Syringa vulgaris sp.), #5 Cont.

 45.00 80.00 85.00 40,373,362.02  50.00  80.00 56.25 45.00
 0.03% 0.06% 0.06% 36,616,095.00  0.04%
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 Each Shrub 621(2)
 Each 109 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 43.00 80.00 75.00 40,373,362.02  45.00  80.00 54.50 43.00
 0.01% 0.02% 0.02% 36,616,095.00  0.01%

 Each 197 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(2H)  Shrub, Rose, Native (Rosa rugosa), #5 Cont.

 38.00 80.00 55.00 40,373,362.02  40.00  80.00 50.75 38.00
 0.02% 0.04% 0.03% 36,616,095.00  0.02%

 Each 80 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
  Bid as:621(2)  Shrub, Rosa Acicularis, 24" Height

 80.00 103.00 75.00 909,592.50  85.00  131.00 99.75 80.00
 0.69% 0.96% 0.66% 858,231.00  0.68%

 Each 32 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:621(2A) K  Shrub, Common Purple Lilac, 36 Inch

 71.50 68.00 65.00 4,176,627.00  78.00  78.00 69.75 60.00
 0.05% 0.05% 0.05% 4,196,232.00  0.06%

 Each 41 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:621(2B) K  Shrub, 'Henry Hudson' Rugosa Rose, 24 Inch

 50.40 48.00 45.00 4,176,627.00  55.00  55.00 51.40 48.00
 0.05% 0.05% 0.04% 4,196,232.00  0.05%

 Each 83 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:621(2A)  Highbush Cranberry, 48-Inches Tall

 145.00 165.00 65.00 10,582,033.50  150.00  165.00 114.15 65.00
 0.12% 0.14% 0.05% 9,982,119.90  0.12%

 Each 23 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:621(2B)  Serviceberry, 48-Inches Tall

 145.00 165.00 65.00 10,582,033.50  150.00  165.00 132.68 65.00
 0.03% 0.04% 0.01% 9,982,119.90  0.03%

 Each 224 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 35.50 30.00 40.00 20,169,767.00  0.00  35.50 32.75 30.00
 0.04% 0.04% 0.04% 16,614,244.00  0.00%

 Each 4 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:621(2A)-A  Shrub (Acer Ginnala-5 GAL.)

 75.00 80.00 65.00 6,860,754.40  55.00  80.00 70.00 55.00
 0.00% 0.00% 0.00% 7,090,895.00  0.00%

 Each 50 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:621(2B)-A  Shrub (Cotoneaster Lucidus-2 GAL.)

 75.00 80.00 50.00 6,860,754.40  40.00  80.00 65.00 40.00
 0.05% 0.06% 0.04% 7,090,895.00  0.03%

 Each 39 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:621(2C)-A  Shrub (Juniperus Horizontalis 'Wiltonii' -2 GAL.)

 75.00 80.00 55.00 6,860,754.40  60.00  80.00 71.67 60.00
 0.04% 0.04% 0.03% 7,090,895.00  0.03%
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 Each Shrub 621(2)
 Each 43 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
  Bid as:621(2D)-A  Shrub (Potentilla Fruticosa 'Gold Drop'-2 GAL.)

 75.00 80.00 45.00 6,860,754.40  40.00  80.00 65.00 40.00
 0.04% 0.05% 0.03% 7,090,895.00  0.02%

 Each 37 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:621(2E)-A  Shrub (Rosa Rugosa 'Hansa' 2 GAL.)

 75.00 80.00 45.00 6,860,754.40  40.00  80.00 65.00 40.00
 0.04% 0.04% 0.02% 7,090,895.00  0.02%

 Each 11 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:621(2F)-A  Shrub (Syringa X Prestoniae 'James
 McFarlane'-5 GAL.)

 75.00 80.00 55.00 6,860,754.40  65.00  80.00 73.33 65.00
 0.01% 0.01% 0.01% 7,090,895.00  0.01%

 Each 10 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:621(2G)-A  Shrub (Syringa Villosa-5 GAL.)

 75.00 80.00 55.00 6,860,754.40  65.00  80.00 73.33 65.00
 0.01% 0.01% 0.01% 7,090,895.00  0.01%

 Each 42 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:621(2D)  Shrub (Syringa x prestoniae 'Donald Wyman' - 36"
 ht.)

 59.00 63.00 50.00 1,899,217.02  60.31  112.70 66.63 55.00
 0.09% 0.11% 0.11% 2,364,889.50  0.09%

 Each 8 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:621(2A)  Shrub (Sambucus racemosa - 36" ht.)

 59.00 59.00 60.00 1,899,217.02  56.25  97.75 62.71 55.00
 0.02% 0.02% 0.03% 2,364,889.50  0.02%

 Each 17 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:621(2B)  Shrub (Salix barclayi - 24" ht.)

 37.00 40.00 60.00 1,899,217.02  37.12  74.75 42.11 34.00
 0.02% 0.03% 0.05% 2,364,889.50  0.02%

 Each 107 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:621(2C)  Shrub (Rosa Acicularis - 24" ht.)

 37.00 35.00 50.00 1,899,217.02  37.12  86.25 42.30 33.00
 0.15% 0.16% 0.28% 2,364,889.50  0.14%

 Each 20 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:621(2A)  Shrub, Cotoneaster lucidus, #7

 54.00 55.00 60.00 1,217,993.50  64.00  75.00 61.63 54.00
 0.09% 0.09% 0.10% 1,178,369.00  0.10%

 Each 20 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:621(2B)  Shrub, Forsythia Ovate 'Northern Gold', #7

 54.00 55.00 60.00 1,217,993.50  64.00  75.00 61.63 54.00
 0.09% 0.09% 0.10% 1,178,369.00  0.10%

 Each 20 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:621(2C)  Shrub, Spiraea Beauverdiana, #5

 54.00 55.00 60.00 1,217,993.50  53.00  75.00 56.00 50.00
 0.09% 0.09% 0.10% 1,178,369.00  0.08%

 Each 88 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:621(5B  Transplant Shrub

 50.00 50.00 50.00 37,365,951.00  0.00  50.00 50.00 50.00
 0.01% 0.01% 0.01% 36,856,107.57  0.00%
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 Each Shrub 621(2)
 Each 1,550 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:621(2C)  Shrubs, 18-Inch Height

 30.00 35.00 20.00 37,365,951.00  0.00  35.00 32.50 30.00
 0.12% 0.15% 0.08% 36,856,107.57  0.00%

 Each 91 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:621(2A)  Shrubs, 36-Inch Height

 100.00 60.00 65.00 37,365,951.00  0.00  100.00 80.00 60.00
 0.02% 0.01% 0.02% 36,856,107.57  0.00%

 Each 14 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:621(2B)  Shrubs, 24-Inch Height

 100.00 50.00 50.00 37,365,951.00  0.00  100.00 75.00 50.00
 0.00% 0.00% 0.00% 36,856,107.57  0.00%

 Each 1,287 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 54.00 37.00 5.00 22,608,696.41  28.00  54.00 39.67 28.00
 0.25% 0.19% 0.03% 25,154,531.94  0.12%

 EACH 43 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:621 (2A)  SHRUB, GREEN ALDER, 36 INCH TALL

 55.00 53.00 50.00 2,152,146.00  49.35  55.00 51.73 48.00
 0.09% 0.09% 0.10% 2,488,685.10  0.08%

 EACH 27 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:621 (2B)  SHRUB, DWARF BIRCH, 15 INCH TALL

 69.00 66.00 50.00 2,152,146.00  68.25  69.00 64.71 60.00
 0.07% 0.07% 0.06% 2,488,685.10  0.07%

 EACH 26 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:621 (2C)  SHRUB, AMERICAN CRANBERRY, 36 INCH
 TALL

 74.00 72.00 50.00 2,152,146.00  55.65  74.00 66.94 55.65
 0.07% 0.08% 0.06% 2,488,685.10  0.05%

 EACH 1,166 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 40.00 40.00 20.00 4,291,557.00  0.00  40.00 40.00 40.00
 0.91% 0.93% 0.54% 5,031,578.00  0.00%

 Each 28 Lake Hood Strip RPZ Land Acquisition 2012 08
  Bid as:621(2D)  SHRUB, ROSA RUGOSA - #1 POTTED

 47.25 42.00 32.00 686,991.00  57.60  57.60 49.71 42.00
 0.27% 0.27% 0.13% 442,368.44  0.32%

 Each 50 Lake Hood Strip RPZ Land Acquisition 2012 08
  Bid as:621(2E)  SHRUB, JUNIPERUS SABINA 'SKANDIA' - #1
 POTTED

 52.50 42.00 32.00 686,991.00  64.00  64.00 53.63 42.00
 0.54% 0.47% 0.23% 442,368.44  0.63%

 Each 17 Lake Hood Strip RPZ Land Acquisition 2012 08
  Bid as:621(2C)  SHRUB, POTENTILLA FRUTICOSA 'GOLD STAR'
 - #1 POTTED

 47.25 28.80 32.00 686,991.00  57.60  57.60 46.41 28.80
 0.16% 0.11% 0.08% 442,368.44  0.19%

 Each 16 Lake Hood Strip RPZ Land Acquisition 2012 08
  Bid as:621(2B)  SHRUB, FORSYTHIA X INTERMEDIA - #1
 POTTED
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 Each Shrub 621(2)
 47.25 32.40 32.00 686,991.00  57.60  57.60 47.31 32.40

 Each 17 Lake Hood Strip RPZ Land Acquisition 2012 08
  Bid as:621(2A)  SHRUB, ACER GINNALA - #2 POTTED

 68.25 37.50 62.00 686,991.00  83.20  83.20 65.99 37.50
 0.24% 0.14% 0.15% 442,368.44  0.28%

 Each 30 JNU Trout Street Bridge Replacement BR # 1786 2012 06
  Bid as:621(2)  Shrub (Willows)

 20.00 58.77 350.00 874,225.00  22.00  58.77 33.59 20.00
 0.08% 0.26% 1.20% 684,226.05  0.08%

 EACH 46 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:621(2A)  SHRUB, COTONEASTER (COTONEASTER
 ACUTIFOLIA), 24" TALL

 77.00 37.50 75.00 4,261,302.00  71.64  77.00 53.86 36.00
 0.11% 0.05% 0.08% 3,199,546.20  0.10%

 EACH 15 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III
  Bid as:621(2B)  SHRUB, MISS KIM LILAC (SYRINGA PATULA
 'MISS KIM'), 24" TALL

 77.00 38.00 75.00 4,261,302.00  71.64  77.00 53.94 36.00
 0.04% 0.02% 0.03% 3,199,546.20  0.03%

 Linear Foot or Meter Hedge 621(3)
 Each 1,129 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(3A)  Perennial, Iris (Iris setosa),  1 Gallon

 16.00 30.00 35.00 40,373,362.02  20.00  30.00 21.50 16.00
 0.05% 0.09% 0.10% 36,616,095.00  0.06%

 Each 132 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:621(3B)  Perennial, Meadow Rue (Thalitcrum
 rochebruneanum),  1 Gallon

 16.00 50.00 35.00 40,373,362.02  20.00  50.00 26.50 16.00
 0.01% 0.02% 0.01% 36,616,095.00  0.01%

 Each 191 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:621(13A)-A  Perennial (Achillea Ptarmica 'The Pearl' 1 GAL.)

 35.00 40.00 15.00 6,860,754.40  23.00  40.00 32.67 23.00
 0.09% 0.11% 0.04% 7,090,895.00  0.06%

 Each 270 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:621(13B)-A  Perennial (Hemerocallis SSP. 'Stella
 D'Oro-1GAL.)

 35.00 40.00 15.00 6,860,754.40  23.00  40.00 32.67 23.00
 0.13% 0.15% 0.06% 7,090,895.00  0.08%

 Each 201 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:621(13C)-A  Perennial (Iris Setosa-1GAL.)

 35.00 40.00 15.00 6,860,754.40  22.00  40.00 32.33 22.00
 0.10% 0.11% 0.04% 7,090,895.00  0.06%

 Each 138 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:621(3A)  Perennial (Calamagrostis x acutifolia 'Overdam' -
 12" ht.)

 24.00 19.00 12.00 1,899,217.02  24.36  34.50 23.23 18.00
 0.12% 0.11% 0.09% 2,364,889.50  0.12%
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 Linear Foot or Meter Hedge 621(3)
 Each 206 Olympic Mountain Loop Improvements - Girdwood 2015 01

  Bid as:621(3D)  Perennial (Iris setosa - 12" ht.)
 24.00 16.00 12.00 1,899,217.02  24.36  39.10 22.43 15.00
 0.18% 0.14% 0.13% 2,364,889.50  0.18%

 Each 297 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:621(3E)  Perennial (Arnica lessingii - 6" ht.)

 14.00 19.00 12.00 1,899,217.02  13.92  36.80 18.59 13.00
 0.16% 0.24% 0.19% 2,364,889.50  0.15%

 Each 214 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:621(3C)  Perennial ( Geranium erianthum - 12" ht.)

 24.00 16.00 12.00 1,899,217.02  24.36  32.20 21.57 15.00
 0.19% 0.14% 0.14% 2,364,889.50  0.19%

 Each 103 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:621(3B)  Perennial (Ligularia  stenochephala 'The Rocket' -
 12" ht.)

 24.00 19.00 12.00 1,899,217.02  24.36  56.93 26.04 18.00
 0.09% 0.08% 0.07% 2,364,889.50  0.09%

 Each Vine 621(4)
 Each 19 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
  Bid as:621(5)-A  Landscape Boulder

 500.00 600.00 300.00 6,860,754.40  380.00  600.00 493.33 380.00
 0.13% 0.16% 0.08% 7,090,895.00  0.09%

 Linear Foot 230 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:621(101)-A  Landscape Edging

 165.00 100.00 6.00 6,860,754.40  65.00  165.00 110.00 65.00
 0.52% 0.32% 0.02% 7,090,895.00  0.19%

 Each 9 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:621(4A)  Vine (Tropaeolum majus - 6" ht.)

 14.00 16.00 12.00 1,899,217.02  13.89  48.30 18.65 13.00
 0.00% 0.01% 0.01% 2,364,889.50  0.00%

 Each 10 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:621(4B)  Vine (Actinidia kolomikta 'Arctic Beauty' - 6" ht.)

 24.00 16.00 12.00 1,899,217.02  24.40  48.30 23.59 15.00
 0.01% 0.01% 0.01% 2,364,889.50  0.01%

 Each 6 Olympic Mountain Loop Improvements - Girdwood 2015 01
  Bid as:621(4C)  Vine (Humulus lupulus - 8" to 10" ht.)

 24.00 19.00 12.00 1,899,217.02  24.33  48.30 24.95 18.00
 0.01% 0.00% 0.00% 2,364,889.50  0.01%

 Lump Sum Rest Area 622(1)
 Lump Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01

  Bid as:622(1)  Rest Area (Pedestrian Shelter)
 83,000.00 107,500.00 30,000.00 1,899,217.02  113,276.00  115,000.00 100,722.00 68,000.00

 3.10% 4.55% 1.58% 2,364,889.50  4.07%

 Linear Foot or Meter Treated Timber Curb 622(4)
 Linear Foot 100 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
 85.00 55.00 80.00 8,896,116.75  50.00  85.00 43.61 20.00
 0.09% 0.06% 0.09% 8,683,260.00  0.04%

 Linear Foot 568 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 60.00 32.00 40.00 8,896,116.75  40.00  60.00 29.48 10.00
 0.34% 0.21% 0.26% 8,683,260.00  0.20%
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 Linear Foot or Meter Treated Timber Curb 622(4)
 Linear Foot 3,520 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

 35.00 60.00 25.00 11,000,000.50  30.00  130.95 69.87 30.00
 0.89% 1.76% 0.80% 11,975,882.61  0.75%

 Linear Foot 580 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 35.00 60.00 25.00 11,000,000.50  35.00  122.61 59.77 0.00
 0.15% 0.29% 0.13% 11,975,882.61  0.14%

 Linear Foot 520 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 35.00 61.00 25.00 11,000,000.50  38.00  147.99 65.83 0.00
 0.13% 0.26% 0.12% 11,975,882.61  0.14%

 Square Foot or Square Rest Area Signs 622(6)
 Meter

 Each 3 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
  Bid as:622(6D)  Interpretive Sign, Type D

 2,350.00 5,000.00 3,000.00 6,379,327.00  5,000.00  10,000.00 5,197.22 2,350.00
 0.09% 0.21% 0.14% 7,065,003.00  0.19%

 Each 1 Glenn Highway: MP 49 2015 10
  Bid as:622(6C)  Interpretive Sign, Type C

 5,300.00 7,500.00 3,500.00 3,620,991.00  5,500.00  7,500.00 5,099.37 2,500.00
 0.18% 0.26% 0.10% 2,836,369.83  0.19%

 Each Litter Barrel 622(14)
 Month 6 Canyon Creek Rest Area Maintenance 2014 08

  Bid as:622(16)  Winter Season Rest Area Maintenance
 0.00 4,730.00 6,000.00 126,000.00  0.00  4,730.00 4,730.00 4,730.00

 0.00% 23.53% 28.57% 120,636.00  0.00%
 Month 6 Canyon Creek Rest Area Maintenance 2014 08

  Bid as:622(15)  Summer Season Rest Area Maintenance
 0.00 15,376.00 15,000.00 126,000.00  0.00  15,376.00 15,376.00 15,376.00

 0.00% 76.47% 71.43% 120,636.00  0.00%
 Each 9 Halibut Point Road Pavement Rehab 2013 01

  Bid as:622(15)  Relocate Bus Shelter
 4,500.00 1,485.00 2,000.00 19,713,666.00  4,000.00  4,500.00 3,328.33 1,485.00
 0.20% 0.07% 0.09% 19,292,860.05  0.17%

 Square Yard or Square Sodding 623(1)
 Meter

 Square Yard 126 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation

 20.00 20.00 20.00 1,378,816.00  20.75  25.00 21.44 20.00
 0.21% 0.23% 0.18% 1,109,658.24  0.22%

 SQUARE YARD 213 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 30.00 50.00 20.00 2,303,200.50  40.00  50.00 40.00 30.00
 0.29% 0.52% 0.18% 2,066,575.00  0.38%

 Square Yard 540 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 30.00 26.00 18.00 823,610.80  27.00  57.00 34.17 26.00
 2.35% 2.05% 1.18% 684,191.00  1.94%

 Square Yard 8,405 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 22.00 15.50 15.00 5,148,790.00  11.00  25.00 18.38 11.00
 3.41% 2.51% 2.45% 5,198,106.50  1.68%
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 Square Yard or Square Sodding 623(1)
 Meter

 Square Yard 3,500 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 17.50 16.60 15.00 4,176,627.00  20.00  20.00 18.06 16.60
 1.45% 1.38% 1.26% 4,196,232.00  1.63%

 Square Yard 60 West Anchorage Roads Pavement Preservation 2015 06
 35.00 40.00 20.00 2,468,197.60  0.00  40.00 37.50 35.00
 0.07% 0.11% 0.05% 2,243,415.64  0.00%

 Square Yard 380 International Airport Road Pavement Preservation South Aircraft 2015 06
 Drive to Homer Drive

 20.00 20.00 20.00 6,761,170.00  0.00  20.00 20.00 20.00
 0.12% 0.12% 0.11% 6,487,959.50  0.00%

 Square Yard 1,075 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 12.00 10.00 15.00 8,896,500.00  0.00  12.00 11.00 10.00
 0.13% 0.13% 0.18% 8,572,859.75  0.00%

 Square Yard 203 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue

 10.00 30.00 20.00 1,258,215.00  0.00  30.00 20.00 10.00
 0.12% 0.44% 0.32% 1,390,904.64  0.00%

 Square Yard 4,700 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 12.00 10.00 12.75 2,816,398.00  12.00  17.00 13.67 10.00
 1.98% 1.69% 2.13% 2,773,226.95  1.88%

 Square Yard 5,050 Johns Road Improvements, Klatt To High View (GF) 2013 05
 13.75 11.70 15.00 4,891,836.00  22.00  22.00 16.36 11.70
 1.99% 1.69% 1.55% 3,496,800.96  3.17%

 Square Yard 748 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 10.00 25.00 20.00 8,901,029.00  0.00  25.00 17.50 10.00
 0.10% 0.26% 0.17% 7,227,267.40  0.00%

 Ton or Megagram Calcium Chloride 624(1)
 Ton 13.9 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07

 1,500.00 1,800.00 1,500.00 2,516,072.50  2,000.00  3,400.00 2,166.67 1,500.00
 0.95% 1.20% 0.83% 2,085,849.50  1.22%

 Ton 45 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07
 1,800.00 1,265.00 1,400.00 3,105,454.50  1,883.23  1,883.23 1,556.89 1,000.00
 2.27% 2.03% 2.03% 2,798,511.00  2.31%

 Ton 134 Dalton Highway MP 209-222 Reconstruction 2017 06
 1,589.37 1,500.00 1,700.00 26,732,391.42  1,800.00  1,800.00 1,590.48 1,384.00
 0.90% 0.96% 0.85% 20,984,015.00  0.97%

 Ton 9.06 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 1,250.00 1,000.00 1,800.00 2,640,149.50  1,550.00  12,000.00 3,255.56 1,000.00
 0.42% 0.38% 0.62% 2,359,224.40  0.49%

 Ton 180 Dalton Highway MP 362-379 Reconstruction 2017 01
 1,300.00 1,425.00 1,600.00 34,204,146.50  2,500.00  2,500.00 1,556.25 1,000.00
 0.65% 0.80% 0.84% 31,994,827.00  1.22%

 Ton 58.6 U.S Creek Road Resurfacing 2016 08
 1,350.00 2,370.00 1,975.00 1,499,069.70  2,000.00  2,750.00 1,883.70 1,194.00
 5.40% 9.75% 7.72% 1,424,518.00  6.55%
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 Ton or Megagram Calcium Chloride 624(1)
 Ton 36 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08

 / Nome Sea Storm Permanent Repairs (November 2011)
 3,000.00 2,850.00 3,000.00 4,547,370.00  2,400.00  3,000.00 2,175.00 1,200.00
 3.30% 3.27% 2.37% 3,133,045.00  2.62%

 Ton 24 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08
 / Nome Sea Storm Permanent Repairs (November 2011)

 3,000.00 2,850.00 3,000.00 4,547,370.00  2,400.00  3,000.00 2,175.00 1,200.00
 2.20% 2.18% 1.58% 3,133,045.00  1.75%

 Ton 190 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:624 (1)  Calcium Chloride

 1,500.00 1,675.00 1,900.00 34,632,290.00  1,100.00  1,675.00 1,425.00 1,100.00
 0.87% 1.03% 1.04% 30,973,940.00  0.63%

 Ton 142 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:624 (1)  Calcium Chloride

 2,800.00 1,800.00 1,900.00 28,439,345.00  4,000.00  4,000.00 2,619.95 1,800.00
 1.41% 0.96% 0.95% 26,731,479.30  1.83%

 Ton 135 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
 1,769.84 1,400.00 2,000.00 25,266,799.00  2,100.00  3,250.00 2,252.20 1,200.00
 1.02% 0.96% 1.07% 19,656,000.00  1.14%

 Ton 164 St. Mary's / Mountain Village Road Rehabilitation 2013 11
 1,150.00 1,100.00 2,500.00 11,562,950.50  2,000.00  2,500.00 1,685.71 1,100.00
 1.77% 1.72% 3.55% 10,510,726.00  2.75%

 Ton 7.74 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
 2,600.00 2,000.00 3,000.00 2,350,491.00  2,600.00  4,000.00 2,664.29 1,550.00
 0.81% 0.66% 0.99% 2,330,539.00  0.80%

 Square Foot 20,020 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
  Bid as:624(11)  Dust Palliative

 1.00 1.00 0.50 1,262,955.00  1.00  1.20 1.04 1.00
 1.03% 1.21% 0.79% 1,655,093.50  1.02%

 Ton 4.3 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
 3,000.00 1,240.00 1,600.00 6,309,832.00  2,950.00  4,500.00 2,684.29 1,000.00
 0.26% 0.13% 0.11% 3,964,939.36  0.25%

 Ton 3 SGY- Dyea Road Improvements (Realign) 2012 11
 1,500.00 800.00 1,000.00 3,632,475.00  2,500.00  2,500.00 1,600.00 800.00

 0.11% 0.09% 0.08% 2,559,734.50  0.17%
 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10

  Bid as:644(6)  Vehicles
 17,000.00 20,000.00 10,000.00 9,617,831.40  20,000.00  58,824.00 24,978.00 10,000.00

 0.25% 0.30% 0.10% 6,748,620.00  0.29%
 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10

  Bid as:624(12)  Dust Palliative
 22,840.00 65,000.00 18,500.00 9,617,831.40  25,000.00  80,000.00 45,716.88 22,840.00

 0.34% 0.96% 0.19% 6,748,620.00  0.36%
 Ton 38 Galena Campion Road Erosion Protection 2012 10

 1,756.00 2,500.00 1,600.00 9,529,859.50  2,000.00  3,915.00 2,390.13 1,200.00
 0.65% 0.96% 0.64% 9,879,853.50  0.68%

 Ton 138 Nome - Council Road M P 4-16 2012 04
 900.00 1,390.00 2,000.00 12,451,905.00  2,000.00  2,000.00 1,451.36 855.00
 1.04% 1.60% 2.22% 11,967,372.20  2.24%

 Ton 245 Nome Emergency Repairs November 2011 2012 03
 920.00 482.00 1,000.00 8,628,000.00  1.00  2,100.00 1,102.25 1.00
 2.38% 1.26% 2.84% 9,340,824.40  0.00%
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 Ton or Megagram Calcium Chloride 624(1)
 Ton 12.5 Dalton Hwy 9 Mile Hill North 2012 02

 2,100.00 1,800.00 3,000.00 7,398,971.95  3,600.00  3,600.00 2,548.50 1,791.00
 0.46% 0.42% 0.51% 5,342,261.50  0.71%

 Ton 117 Dalton Highway MP 11-18 Reconstruction 2012 01
 2,000.00 1,800.00 3,000.00 22,264,161.25  1,750.00  2,500.00 1,720.33 1,293.00
 1.40% 1.28% 1.58% 16,424,451.50  1.04%

 Linear Foot or Meter Pipe Hand Rail 625(1)
 Linear Foot 324 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 145.00 155.00 175.00 6,450,221.75  150.00  170.00 150.83 140.00
 0.79% 0.88% 0.88% 5,719,942.36  0.77%

 Linear Foot 505 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 230.00 205.00 135.00 13,812,485.00  250.00  335.00 239.23 200.00
 0.87% 0.80% 0.49% 12,869,961.50  0.94%

 Linear Foot 60 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 200.00 300.00 8,283,871.00  0.00  200.00 200.00 200.00

 0.00% 0.12% 0.22% 9,681,105.00  0.00%
 Linear Foot 1,604 Birch Hill Bicycle and Pedestrian Facility 2017 07

  Bid as:625(100)  Safety Rail
 58.00 45.00 50.00 1,605,998.00  45.00  58.00 48.25 45.00
 5.18% 4.42% 4.99% 1,634,123.00  3.86%

 Linear Foot 48 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 90.00 59.00 200.00 909,592.50  100.00  100.00 72.88 42.50
 0.47% 0.33% 1.06% 858,231.00  0.48%

 Linear Foot 1,162 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 55.00 55.00 100.00 11,382,512.50  55.00  55.00 55.00 55.00
 0.69% 0.71% 1.02% 8,963,033.20  0.61%

 Linear Foot 90 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 190.00 175.00 250.00 5,148,790.00  190.00  200.00 188.75 175.00
 0.32% 0.30% 0.44% 5,198,106.50  0.31%

 Linear Foot 280 Chena Small Tracts Improvements 2014 09
 28.00 40.00 275.00 1,174,619.10  95.00  95.00 49.97 28.00
 0.70% 1.05% 6.56% 1,063,885.00  2.26%

 Linear Foot 470 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 286.00 255.00 100.00 4,522,558.00  0.00  286.00 270.50 255.00
 2.27% 2.11% 1.04% 5,686,743.30  0.00%

 Linear Foot 75 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 216.00 180.00 250.00 2,816,398.00  260.00  360.00 246.06 180.00
 0.57% 0.49% 0.67% 2,773,226.95  0.65%

 Linear Foot 576 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:625(1)  Pipe Hand Rail, Type A

 87.48 109.00 260.00 22,608,696.41  93.00  109.00 96.49 87.48
 0.18% 0.25% 0.66% 25,154,531.94  0.18%

 Linear Foot 90 Backloop Shared Use Path Rehabilitation 2013 11
 200.00 250.00 150.00 724,446.00  0.00  250.00 225.00 200.00
 2.02% 2.75% 1.86% 817,820.00  0.00%

 LINEAR FOOT 34 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 150.00 200.00 100.00 4,291,557.00  0.00  200.00 175.00 150.00
 0.10% 0.14% 0.08% 5,031,578.00  0.00%
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 Linear Foot or Meter Pipe Hand Rail 625(1)
 Linear Foot 1,345 Sawmill Creek Road Upgrade 2012 11

 135.00 260.00 90.00 12,320,919.00  80.00  260.00 158.33 80.00
 1.42% 2.97% 0.98% 11,789,167.00  0.82%

 Linear Foot or Meter Sanitary Sewer Conduit, ___ Inch 626(1)
 Linear Foot 200 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:626(4-30)  Sanitary Sewer Pipe Casing, 30-inch, Type S
 CPEP

 72.85 300.00 140.00 40,373,362.02  185.00  300.00 201.96 72.85
 0.04% 0.16% 0.07% 36,616,095.00  0.09%

 Each 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:626(3)  Sanitary Sewer Manhole, Type A Horseshoe
 Manhole

 7,500.00 10,000.00 10,000.00 40,373,362.02  17,500.00  17,500.00 12,250.00 7,500.00
 0.02% 0.03% 0.02% 36,616,095.00  0.04%

 Linear Foot 120 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:626(4-36)  Sanitary Sewer Pipe Casing, 36-inch, Type S
 CPEP

 95.45 350.00 180.00 40,373,362.02  190.00  350.00 228.86 95.45
 0.03% 0.11% 0.05% 36,616,095.00  0.06%

 Each 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:626(5)  Remove Sanitary Sewer Manhole

 8,300.00 5,000.00 2,500.00 40,373,362.02  10,000.00  10,000.00 7,450.00 5,000.00
 0.02% 0.01% 0.01% 36,616,095.00  0.03%

 Linear Foot 310 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:626(4-24)  Sanitary Sewer Pipe Casing, 24-inch, Type S
 CPEP

 55.85 200.00 130.00 40,373,362.02  225.00  400.00 220.21 55.85
 0.05% 0.17% 0.10% 36,616,095.00  0.17%

 LINEAR FOOT 201 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue
  Bid as:626(1)  SANITARY SEWER CONDUIT, 8 INCH

 55.00 100.00 125.00 15,115,856.00  0.00  100.00 77.50 55.00
 0.08% 0.15% 0.17% 13,394,988.29  0.00%

 Linear Foot 55 Kake Ferry Terminal Passenger Facility 2015 12
  Bid as:626(1)  SANITARY SEWER CONDUIT, 4- INCH

 130.75 122.00 60.00 967,500.00  58.00  350.00 166.95 58.00
 0.55% 0.60% 0.34% 1,115,500.20  0.24%

 Linear Foot 350 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:626(1)  Sanitary Sewer Conduit, 6 Inch

 81.00 165.00 200.00 6,860,754.40  150.00  165.00 132.00 81.00
 0.39% 0.81% 1.02% 7,090,895.00  0.66%

 EACH 2 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:626(4)  CONSTRUCT SANITARY SEWER SERVICE
 (4-INCH)

 4,400.00 5,000.00 2,500.00 8,369,299.00  0.00  5,000.00 4,700.00 4,400.00
 0.09% 0.12% 0.06% 8,362,244.00  0.00%
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Page: 575No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
626(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Linear Foot or Meter Sanitary Sewer Conduit, ___ Inch 626(1)
 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE  2014 12

  Bid as:626(5)  SANITARY SEWER BYPASS PUMPING
 41,000.00 100,000.00 50,000.00 8,369,299.00  0.00  100,000.00 70,500.00 41,000.00

 0.43% 1.20% 0.60% 8,362,244.00  0.00%
 Linear Foot 230 ANC Kulis Transition Repairs and Modifications 2014 10

  Bid as:626(1-6)  6 Inch Sanitary Sewer Conduit, Class 50
 158.50 130.00 75.00 1,217,993.50  190.00  320.00 195.56 89.00
 2.98% 2.54% 1.42% 1,178,369.00  3.46%

 Linear Foot 32 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:626(1-4)  4 Inch Sanitary Sewer Conduit, Class 50

 160.00 190.00 50.00 1,217,993.50  250.00  350.00 231.00 98.00
 0.42% 0.52% 0.13% 1,178,369.00  0.63%

 Linear Foot 935 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:626(1)-16  16 Inch Sanitary Sewer Conduit, Class 52

 135.00 145.00 222.00 9,015,968.53  200.00  200.00 157.02 123.00
 1.65% 1.79% 2.30% 7,589,893.00  2.41%

 Each Sewer Service Connection 626(2)
 Each 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 5,375.00 3,200.00 4,000.00 5,568,712.00  5,000.00  21,500.00 10,638.56 3,200.00
 0.11% 0.07% 0.07% 4,648,330.25  0.10%

 Each 19 Replacement of Water Street Trestle No. 2 2016 01
 17,000.00 9,200.00 2,880.00 19,876,209.96  17,000.00  17,000.00 14,400.00 9,200.00

 1.24% 0.78% 0.28% 22,300,050.00  1.13%
 Each 1 Kake Ferry Terminal Passenger Facility 2015 12

 3,533.00 3,300.00 2,500.00 967,500.00  1,800.00  5,000.00 3,596.60 1,800.00
 0.27% 0.30% 0.26% 1,115,500.20  0.13%

 Each 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 2,150.00 1,000.00 5,000.00 6,860,754.40  2,400.00  2,400.00 1,850.00 1,000.00
 0.03% 0.01% 0.07% 7,090,895.00  0.03%

 LINEAR FOOT 20 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:626(2)  PIPE ENCASEMENT

 640.00 500.00 600.00 8,369,299.00  0.00  640.00 570.00 500.00
 0.14% 0.12% 0.14% 8,362,244.00  0.00%

 Each 7 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 3,550.00 4,500.00 3,000.00 6,695,052.00  2,400.00  4,500.00 3,483.33 2,400.00
 0.39% 0.51% 0.31% 6,138,597.00  0.25%

 EACH 6 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 8,000.00 3,500.00 2,000.00 4,291,557.00  0.00  8,000.00 5,750.00 3,500.00
 0.93% 0.42% 0.28% 5,031,578.00  0.00%

 Each 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:626(3)  Adjust Sanitary Sewer

 12,000.00 1,000.00 1,000.00 8,364,460.00  0.00  12,000.00 6,500.00 1,000.00
 0.12% 0.01% 0.01% 9,118,342.00  0.00%

 Each 5 Halibut Point Road Pavement Rehab 2013 01
  Bid as:604(11)  Adjust Sanitary Sewer Cleanout

 550.00 375.10 1,000.00 19,713,666.00  500.00  550.00 475.03 375.10
 0.01% 0.01% 0.03% 19,292,860.05  0.01%

 Lump Sum 1 Lake Hood Strip RPZ Land Acquisition 2012 08
  Bid as:626(3)  Disconnect Sanitary Sewer Service

 30,108.25 27,986.00 25,000.00 686,991.00  13,824.00  88,870.00 40,197.06 13,824.00
 6.14% 6.33% 3.64% 442,368.44  2.72%
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 Linear Foot or Meter ___ Inch Ductile Iron Water Conduit, Class ___ 627(1)
 Linear Foot 405 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

  Bid as:627(1-8)  8 Inch Ductile Iron Water Conduit, Class 52
 155.00 240.00 130.00 6,450,221.75  325.00  350.00 251.98 155.00
 1.05% 1.70% 0.82% 5,719,942.36  2.10%

 Linear Foot 256 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
  Bid as:627(1-10)  10 Inch Ductile Iron Water Conduit, Class 52

 177.00 145.00 170.00 6,450,221.75  240.00  320.00 203.84 145.00
 0.76% 0.65% 0.67% 5,719,942.36  0.98%

 Linear Foot 48 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:627(1-6)  6-Inch Ductile Iron Water Conduit, Class 52

 142.20 600.00 200.00 40,373,362.02  450.00  600.00 385.55 142.20
 0.02% 0.08% 0.02% 36,616,095.00  0.05%

 Linear Foot 1,231 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:627(1-16)  16-Inch Ductile Iron Water Conduit, Class 52

 107.85 500.00 180.00 40,373,362.02  250.00  500.00 250.71 107.85
 0.35% 1.68% 0.55% 36,616,095.00  0.77%

 Linear Foot 76 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:627(1-8)  8-Inch Ductile Iron Water Conduit, Class 52

 140.65 650.00 200.00 40,373,362.02  350.00  650.00 345.16 140.65
 0.03% 0.13% 0.04% 36,616,095.00  0.07%

 Lump Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I
  Bid as:627(1-16)  16 Inch Ductile Iron Water Conduit, Class 52

 131,000.00 93,500.00 61,720.00 13,812,485.00  350,000.00  350,000.00 158,868.67 93,500.00
 0.98% 0.73% 0.45% 12,869,961.50  2.60%

 Linear Foot 77 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:627(2-8A)  Water Conduit, 8 Inch HDPE Pipe

 0.00 350.00 500.00 8,283,871.00  0.00  350.00 350.00 350.00
 0.00% 0.28% 0.46% 9,681,105.00  0.00%

 Linear Foot 320 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:627(1)  8-Inch Ductile Iron Water Conduit, Class 52

 250.00 150.00 135.00 5,568,712.00  220.00  325.00 194.50 102.00
 1.67% 1.03% 0.78% 4,648,330.25  1.41%

 Linear Foot 18 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:627(1A)  8-Inch Insulated Ductile Iron Water Conduit, Class
 52

 229.00 190.00 215.00 5,568,712.00  220.00  375.00 240.50 160.00
 0.09% 0.07% 0.07% 4,648,330.25  0.08%

 Linear Foot 15 Fairbanks Noble Street Upgrade 2016 12
  Bid as:627(1)-10  10 Inch Ductile Iron Water Conduit, Class 350

 190.00 285.00 138.00 10,713,824.18  680.00  680.00 442.25 190.00
 0.03% 0.04% 0.02% 9,545,573.00  0.10%

 Linear Foot 250 Fairbanks Noble Street Upgrade 2016 12
  Bid as:627(1)-16  16 Inch Ductile Iron Water Conduit, Class 350

 240.00 280.00 180.00 10,713,824.18  410.00  731.67 415.42 240.00
 0.62% 0.73% 0.42% 9,545,573.00  0.96%

 Linear Foot 1,929 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:627(1-36)  36-Inch Ductile Iron Water Conduit, Class 52

 475.00 648.09 750.00 39,443,973.00  750.00  900.00 674.62 475.00
 2.17% 3.07% 3.67% 40,745,592.41  3.39%
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 Linear Foot or Meter ___ Inch Ductile Iron Water Conduit, Class ___ 627(1)
 Linear Foot 95 College Road Right Turn Lanes 2015 10

  Bid as:627(1)  12 Inch Ductile Iron Water Conduit, Class 350
 250.00 294.00 484.00 856,823.00  160.00  550.00 350.80 160.00
 2.41% 2.95% 5.37% 947,198.45  1.53%

 Linear Foot 161 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:627(1)-10  10 Inch Ductile Iron Water Conduit, Class 350

 165.00 150.00 150.00 6,860,754.40  260.00  260.00 191.67 150.00
 0.36% 0.34% 0.35% 7,090,895.00  0.53%

 Linear Foot 1,974 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:628(1)  8-INCH HDPE SANITARY SEWER FORCE MAIN

 150.00 150.00 190.00 8,369,299.00  0.00  150.00 150.00 150.00
 3.13% 3.54% 4.48% 8,362,244.00  0.00%

 Linear Foot 184 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:627(1-16)  16 Inch Ductile Iron Water Conduit, Class 52

 275.25 375.00 200.00 1,217,993.50  520.00  2,250.00 669.91 275.25
 4.14% 5.86% 3.02% 1,178,369.00  7.57%

 Linear Foot 241 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:627(1B)  36 Inch DIP Water Conduit, Class 52

 300.00 1,500.00 571.00 37,365,951.00  0.00  1,500.00 900.00 300.00
 0.19% 0.98% 0.37% 36,856,107.57  0.00%

 Linear Foot 34 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:627(1A)  10 Inch PVC Water Conduit, C900 DR18

 500.00 1,000.00 175.00 37,365,951.00  0.00  1,000.00 750.00 500.00
 0.05% 0.09% 0.02% 36,856,107.57  0.00%

 Linear Foot 80 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:627(1C)  12 Inch PVC Water Conduit, C900 DR-18

 200.00 1,000.00 250.00 37,365,951.00  0.00  1,000.00 600.00 200.00
 0.04% 0.22% 0.05% 36,856,107.57  0.00%

 Each Install Valve Box 627(3)
 EACH 2 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 1,600.00 600.00 500.00 8,369,299.00  0.00  1,600.00 1,100.00 600.00
 0.03% 0.01% 0.01% 8,362,244.00  0.00%

 Each 12 ANC Kulis Transition Repairs and Modifications 2014 10
 1,954.50 1,350.00 3,500.00 1,217,993.50  5,850.00  9,075.00 4,391.19 1,350.00
 1.92% 1.37% 3.45% 1,178,369.00  5.56%

 Each 2 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 864.00 1,000.00 1,000.00 22,608,696.41  340.00  1,000.00 734.67 340.00
 0.01% 0.01% 0.01% 25,154,531.94  0.00%

 EACH 11 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 1,000.00 700.00 300.00 4,291,557.00  0.00  1,000.00 850.00 700.00
 0.21% 0.15% 0.08% 5,031,578.00  0.00%

 EACH 65 Petersburg Road Improvements/Sewer Main Repairs 2012 07
  Bid as:627(3)  INSTALL GATE VALVE BOX

 1,800.00 1,000.00 450.00 3,174,299.00  0.00  1,800.00 1,400.00 1,000.00
 2.96% 1.73% 0.92% 3,761,496.00  0.00%
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 Each Fire Hydrant Adjustment 627(4)
 Each 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 805.00 10,000.00 500.00 40,373,362.02  2,500.00  10,000.00 3,576.25 805.00
 0.00% 0.03% 0.00% 36,616,095.00  0.01%

 Each 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 13,000.00 2,200.00 4,000.00 13,812,485.00  2,000.00  13,000.00 4,568.68 600.00
 0.10% 0.02% 0.03% 12,869,961.50  0.01%

 EACH 3 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 1,000.00 1,000.00 1,000.00 15,115,856.00  0.00  1,000.00 1,000.00 1,000.00
 0.02% 0.02% 0.02% 13,394,988.29  0.00%

 Each 8 ANC Kulis Transition Repairs and Modifications 2014 10
 1,015.25 1,300.00 2,500.00 1,217,993.50  1,700.00  5,075.00 2,761.28 1,015.25
 0.66% 0.88% 1.64% 1,178,369.00  1.08%

 Each 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 3,500.00 1,500.00 2,100.00 2,816,398.00  2,600.00  3,500.00 2,179.78 422.00
 0.12% 0.05% 0.07% 2,773,226.95  0.09%

 Each 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 2,000.00 5,000.00 2,100.00 37,365,951.00  0.00  5,000.00 3,500.00 2,000.00
 0.01% 0.01% 0.01% 36,856,107.57  0.00%

 EACH 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 1,000.00 1,350.00 1,000.00 4,291,557.00  0.00  1,350.00 1,175.00 1,000.00
 0.02% 0.03% 0.02% 5,031,578.00  0.00%

 EACH 4 Petersburg Road Improvements/Sewer Main Repairs 2012 07
 700.00 1,000.00 1,000.00 3,174,299.00  0.00  1,000.00 850.00 700.00
 0.07% 0.11% 0.13% 3,761,496.00  0.00%

 Each Fire Hydrant Installation 627(5)
 Each 3 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 16,130.00 11,500.00 10,000.00 6,450,221.75  11,000.00  16,130.00 13,336.44 9,000.00
 0.81% 0.60% 0.47% 5,719,942.36  0.53%

 Each 10 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 7,820.00 15,000.00 8,500.00 40,373,362.02  15,000.00  15,000.00 11,955.00 7,820.00
 0.21% 0.41% 0.21% 36,616,095.00  0.38%

 Each 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 15,250.00 9,500.00 8,000.00 5,568,712.00  15,000.00  30,000.00 14,358.31 7,854.77

 0.32% 0.20% 0.14% 4,648,330.25  0.30%
 Each 9 Fairbanks Noble Street Upgrade 2016 12

 5,300.00 7,500.00 4,200.00 10,713,824.18  8,000.00  11,983.36 8,195.84 5,300.00
 0.49% 0.71% 0.35% 9,545,573.00  0.68%

 Each 2 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 8,500.00 7,450.00 20,000.00 11,012,857.50  25,000.00  25,000.00 13,650.00 7,450.00
 0.15% 0.14% 0.36% 10,998,773.50  0.42%

 Each 2 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 10,900.00 12,000.00 8,000.00 4,176,627.00  30,000.01  30,000.01 15,278.50 8,000.00
 0.52% 0.57% 0.38% 4,196,232.00  1.40%

 Each 2 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:627(3a)  FIRE HYDRANT INSTALLATION - SUSPENDED

 17,000.00 14,000.00 5,040.00 19,876,209.96  18,000.00  18,000.00 16,333.33 14,000.00
 0.13% 0.13% 0.05% 22,300,050.00  0.13%
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 Each Fire Hydrant Installation 627(5)
 Each 2 Replacement of Water Street Trestle No. 2 2016 01

  Bid as:627(3b)  FIRE HYDRANT INSTALLATION - BURIED
 15,000.00 10,000.00 5,040.00 19,876,209.96  15,000.00  15,000.00 13,333.33 10,000.00

 0.11% 0.09% 0.05% 22,300,050.00  0.11%
 Each 2 College Road Right Turn Lanes 2015 10

 7,500.00 2,379.00 7,500.00 856,823.00  3,000.00  7,500.00 4,975.80 2,379.00
 1.52% 0.50% 1.75% 947,198.45  0.60%

 Each 1 Olympic Mountain Loop Improvements - Girdwood 2015 01
 10,000.00 16,000.00 10,000.00 1,899,217.02  15,196.00  20,000.00 14,193.25 9,750.00

 0.37% 0.68% 0.53% 2,364,889.50  0.55%
 Each 1 ANC Kulis Transition Repairs and Modifications 2014 10

 8,731.00 12,500.00 7,500.00 1,217,993.50  10,500.00  16,000.00 12,707.00 8,731.00
 0.71% 1.06% 0.62% 1,178,369.00  0.83%

 Each 12 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 3,000.00 4,000.00 4,000.00 6,695,052.00  4,400.00  4,400.00 3,800.00 3,000.00
 0.56% 0.78% 0.72% 6,138,597.00  0.77%

 EACH 2 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 7,000.00 8,000.00 6,000.00 4,291,557.00  0.00  8,000.00 7,500.00 7,000.00
 0.27% 0.32% 0.28% 5,031,578.00  0.00%

 Each Fire Hydrant Relocation 627(6)
 Each 2 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04

 3,700.00 3,000.00 5,000.00 4,738,988.60  0.00  3,700.00 3,350.00 3,000.00
 0.16% 0.13% 0.21% 4,674,097.00  0.00%

 Each 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 9,200.00 4,400.00 15,000.00 13,812,485.00  5,000.00  22,000.00 9,105.06 4,400.00
 0.07% 0.03% 0.11% 12,869,961.50  0.04%

 Each 2 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 4,000.00 15,000.00 8,283,871.00  0.00  4,000.00 4,000.00 4,000.00

 0.00% 0.08% 0.36% 9,681,105.00  0.00%
 Each 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
  Bid as:627(5)  Fire Hydrant Installation

 17,500.00 10,000.00 9,500.00 19,956,166.00  25,000.00  25,000.00 14,675.86 6,429.32
 0.07% 0.05% 0.05% 21,769,589.00  0.10%

 EACH 3 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 2,000.00 3,000.00 6,000.00 15,115,856.00  0.00  3,000.00 2,500.00 2,000.00
 0.04% 0.07% 0.12% 13,394,988.29  0.00%

 Each 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 19,393.16 50,000.00 10,000.00 1,838,794.00  17,000.00  50,000.00 19,848.36 10,000.00

 0.97% 2.51% 0.54% 1,990,576.00  0.81%
 Each 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
 2,550.00 3,500.00 7,500.00 6,860,754.40  4,500.00  4,500.00 3,516.67 2,550.00
 0.03% 0.05% 0.11% 7,090,895.00  0.06%

 Each 3 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 2,400.00 5,000.00 5,000.00 6,860,754.40  4,500.00  5,000.00 3,966.67 2,400.00
 0.10% 0.21% 0.22% 7,090,895.00  0.17%
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 Each Fire Hydrant Relocation 627(6)
 Each 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01

 Church Road
 6,700.00 10,000.00 8,000.00 14,885,926.75  20,000.00  20,000.00 10,061.80 5,000.00
 0.04% 0.06% 0.05% 15,967,622.06  0.11%

 Each 1 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
 0.00 6,000.00 7,500.00 1,468,745.00  0.00  6,000.00 6,000.00 6,000.00

 0.00% 0.42% 0.51% 1,444,140.00  0.00%
 Each 2 Sawmill Creek Road Upgrade 2012 11

 3,300.00 5,000.00 4,500.00 12,320,919.00  4,000.00  5,000.00 4,100.00 3,300.00
 0.05% 0.08% 0.07% 11,789,167.00  0.06%

 Each 2 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 12,600.00 9,000.00 5,200.00 2,648,822.00  8,000.00  12,600.00 8,820.00 7,000.00

 0.98% 0.71% 0.39% 2,530,821.97  0.59%

 Each Fire Hydrant Removal 627(7)
 Each 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 6,000.00 1,100.00 2,000.00 5,568,712.00  5,000.00  20,000.00 6,907.47 1,080.00
 0.12% 0.02% 0.04% 4,648,330.25  0.10%

 Each 2 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 1,200.00 1,000.00 3,000.00 11,012,857.50  1,000.00  1,200.00 1,066.67 1,000.00
 0.02% 0.02% 0.05% 10,998,773.50  0.02%

 Each 2 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 5,600.00 3,000.00 1,500.00 4,176,627.00  5,000.00  8,000.00 4,236.33 318.00
 0.27% 0.14% 0.07% 4,196,232.00  0.23%

 Each 5 ANC Kulis Transition Repairs and Modifications 2014 10
 4,259.50 2,400.00 3,500.00 1,217,993.50  6,200.00  10,000.00 5,501.19 2,400.00
 1.74% 1.02% 1.44% 1,178,369.00  2.45%

 Each 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 2,000.00 5,000.00 5,000.00 37,365,951.00  0.00  5,000.00 3,500.00 2,000.00
 0.01% 0.01% 0.01% 36,856,107.57  0.00%

 EACH 2 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 1,000.00 1,000.00 500.00 4,291,557.00  0.00  1,000.00 1,000.00 1,000.00
 0.04% 0.04% 0.02% 5,031,578.00  0.00%

 Each Water Service Connection 627(8)
 Each 6 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 9,280.00 4,700.00 6,000.00 6,450,221.75  4,000.00  12,678.11 7,212.01 4,000.00
 0.93% 0.49% 0.56% 5,719,942.36  0.38%

 Linear Foot 9,180 FIA Water Infrastructure FY2018 2018 06
  Bid as:627(112)  Water Service Installation

 120.00 109.34 145.00 1,656,600.00  148.28  150.00 131.91 109.34
 66.23% 73.97% 80.35% 1,357,045.43  73.71%

 Each 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 3,080.00 5,000.00 2,500.00 40,373,362.02  6,000.00  6,000.00 4,520.00 3,080.00
 0.01% 0.01% 0.01% 36,616,095.00  0.02%

 Each 2 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:627(8A)  Decommision Water Service

 300.00 5,000.00 2,500.00 40,373,362.02  6,000.00  6,000.00 3,300.00 300.00
 0.00% 0.03% 0.01% 36,616,095.00  0.03%
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 Each Water Service Connection 627(8)
 Each 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:627(8B-1)  Water Service Extension, 1-Inch

 4,330.00 2,500.00 2,500.00 40,373,362.02  25,000.00  25,000.00 8,607.50 2,500.00
 0.01% 0.01% 0.01% 36,616,095.00  0.06%

 Each 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:627(8B-2)  Water Service Extension, 2-Inch

 6,650.00 3,000.00 3,000.00 40,373,362.02  15,000.00  15,000.00 7,412.50 3,000.00
 0.02% 0.01% 0.01% 36,616,095.00  0.04%

 Each 2 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 4,000.00 3,000.00 8,283,871.00  0.00  4,000.00 4,000.00 4,000.00

 0.00% 0.08% 0.07% 9,681,105.00  0.00%
 Each 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
 11,500.00 5,000.00 3,500.00 19,956,166.00  25,000.00  25,000.00 11,780.35 5,000.00

 0.05% 0.02% 0.02% 21,769,589.00  0.10%
 Each 28 Replacement of Water Street Trestle No. 2 2016 01

  Bid as:627(4)  WATER SERVICE CONNECTION
 6,000.00 5,700.00 2,952.00 19,876,209.96  6,000.00  6,000.00 5,900.00 5,700.00
 0.64% 0.72% 0.42% 22,300,050.00  0.59%

 Each 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 1,550.00 2,000.00 5,300.00 6,860,754.40  4,000.00  4,000.00 2,516.67 1,550.00
 0.02% 0.03% 0.08% 7,090,895.00  0.05%

 Each 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 5,000.00 3,000.00 2,500.00 8,369,299.00  0.00  5,000.00 4,000.00 3,000.00
 0.05% 0.04% 0.03% 8,362,244.00  0.00%

 Each 13 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 2,750.00 3,500.00 3,500.00 6,695,052.00  1,400.00  3,500.00 2,550.00 1,400.00
 0.56% 0.74% 0.68% 6,138,597.00  0.27%

 EACH 8 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements
  Bid as:627(8)  WATER SERVICE CONNETCTION

 5,000.00 4,000.00 2,500.00 4,291,557.00  0.00  5,000.00 4,500.00 4,000.00
 0.78% 0.64% 0.47% 5,031,578.00  0.00%

 Lump Sum 1 Lake Hood Strip RPZ Land Acquisition 2012 08
  Bid as:627(13B)  Disconnect Water Service

 30,108.25 26,000.00 30,000.00 686,991.00  6,272.00  76,960.00 34,835.06 6,272.00
 6.14% 5.88% 4.37% 442,368.44  1.23%

 Each 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 17,000.00 15,000.00 10,000.00 9,015,968.53  35,000.00  35,000.00 18,797.75 7,200.00
 0.22% 0.20% 0.11% 7,589,893.00  0.45%

 Each Install ___ Inch Gate Valve 627(9)
 Each 7 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

  Bid as:627(9-16)  Install 16 Inch Gate Valve
 9,900.00 9,000.00 7,500.00 6,450,221.75  10,000.00  10,150.00 9,027.55 7,800.00
 1.16% 1.10% 0.81% 5,719,942.36  1.12%

 Each 8 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
  Bid as:627(9-8)  Install 8 Inch Gate Valve

 3,025.00 2,400.00 4,000.00 6,450,221.75  3,100.00  3,200.00 2,675.15 2,000.00
 0.40% 0.34% 0.50% 5,719,942.36  0.40%
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 Each Install ___ Inch Gate Valve 627(9)
 Each 2 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

  Bid as:627(9-10)  Install 10 Inch Gate Valve
 4,000.00 3,100.00 5,000.00 6,450,221.75  4,200.00  4,200.00 3,546.75 2,750.00
 0.13% 0.11% 0.16% 5,719,942.36  0.13%

 Each 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:627(9-8)  Install 8-Inch Gate Valve

 2,370.00 2,000.00 3,200.00 40,373,362.02  1,900.00  3,000.00 2,317.50 1,900.00
 0.01% 0.01% 0.01% 36,616,095.00  0.00%

 Each 2 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:627(9-6)  Install 6-Inch Gate Valve

 1,820.00 1,000.00 3,200.00 40,373,362.02  1,800.00  2,000.00 1,655.00 1,000.00
 0.01% 0.01% 0.02% 36,616,095.00  0.01%

 Each 3 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:627(9-18)  Install 18-Inch Gate Valve

 13,850.00 4,000.00 14,000.00 40,373,362.02  7,000.00  14,000.00 9,712.50 4,000.00
 0.11% 0.03% 0.10% 36,616,095.00  0.05%

 Each 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:627(9A)  Install Air Relief Valve

 6,350.00 12,000.00 16,000.00 40,373,362.02  10,000.00  58,000.00 21,587.50 6,350.00
 0.02% 0.03% 0.04% 36,616,095.00  0.03%

 Each 4 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:627(9-16)  Install 16-Inch Gate Valve

 8,065.10 3,000.00 12,000.00 40,373,362.02  6,000.00  8,065.10 6,266.28 3,000.00
 0.08% 0.03% 0.12% 36,616,095.00  0.06%

 Each 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:627(9-4)  Install 4 Inch Gate Valve

 0.00 3,000.00 3,500.00 8,283,871.00  0.00  3,000.00 3,000.00 3,000.00
 0.00% 0.03% 0.04% 9,681,105.00  0.00%

 Each 2 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:627(9-8)  Install 8 Inch Gate Valve

 0.00 3,000.00 4,000.00 8,283,871.00  0.00  3,000.00 3,000.00 3,000.00
 0.00% 0.06% 0.10% 9,681,105.00  0.00%

 Each 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:627(9-4)  Install 4-Inch Gate Valve

 4,700.00 2,200.00 1,500.00 5,568,712.00  5,000.00  10,000.00 3,840.27 1,200.00
 0.10% 0.05% 0.03% 4,648,330.25  0.10%

 Each 2 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:627(9-8)  Install 8-Inch Gate Valve

 4,700.00 2,700.00 3,000.00 5,568,712.00  7,500.00  12,000.00 4,989.54 2,000.00
 0.20% 0.12% 0.11% 4,648,330.25  0.30%

 EACH 3 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue
  Bid as:627(9)  INSTALL 12 INCH GATE VALVE

 5,000.00 3,000.00 2,000.00 15,115,856.00  0.00  5,000.00 4,000.00 3,000.00
 0.11% 0.07% 0.04% 13,394,988.29  0.00%

 Each 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:627(5-6)  INSTALL 6 INCH GATE VALVE

 5,000.00 5,500.00 1,584.00 19,876,209.96  5,500.00  5,500.00 5,333.33 5,000.00
 0.02% 0.02% 0.01% 22,300,050.00  0.02%
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 Each Install ___ Inch Gate Valve 627(9)
 Each 9 Replacement of Water Street Trestle No. 2 2016 01

  Bid as:627(5-8)  INSTALL 8 INCH GATE VALVE
 4,000.00 4,100.00 1,584.00 19,876,209.96  5,500.00  5,500.00 4,533.33 4,000.00
 0.14% 0.17% 0.07% 22,300,050.00  0.17%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:627(8A)  New Water Main Tie-in To Existing Water Main

 142,500.00 175,990.16 400,000.00 39,443,973.00  750,000.00  1,000,000.00 473,698.03 142,500.00
 0.34% 0.43% 1.01% 40,745,592.41  1.76%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:627(21-36)  Dewatering For Construction Of 36 Inch Water
 Main

 5,000.00 139,950.00 75,000.00 39,443,973.00  30,000.00  250,000.00 109,990.00 5,000.00
 0.01% 0.34% 0.19% 40,745,592.41  0.07%

 Each 2 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:627(22-36)  Install 36 Inch Butterfly Valve

 22,000.00 22,832.37 25,000.00 39,443,973.00  23,000.00  25,000.00 20,566.47 10,000.00
 0.10% 0.11% 0.13% 40,745,592.41  0.11%

 Each 4 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:627(9-6)  Install 6 Inch Gate Valve

 6,400.00 2,489.32 4,000.00 39,443,973.00  1,300.00  6,400.00 4,287.86 1,300.00
 0.06% 0.02% 0.04% 40,745,592.41  0.01%

 Each 6 ANC Kulis Transition Repairs and Modifications 2014 10
  Bid as:627(9B)  Install 16 Inch Butterfly Valve

 8,732.00 6,500.00 8,000.00 1,217,993.50  5,100.00  14,400.00 8,729.00 5,100.00
 4.28% 3.31% 3.94% 1,178,369.00  2.42%

 Each 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:627(9C)  Install 12 Inch Gate Valve

 3,000.00 5,500.00 10,000.00 37,365,951.00  0.00  5,500.00 4,250.00 3,000.00
 0.01% 0.01% 0.03% 36,856,107.57  0.00%

 Each 3 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:627(9A)  Install 10 Inch Gate Valve

 3,000.00 4,500.00 8,000.00 37,365,951.00  0.00  4,500.00 3,750.00 3,000.00
 0.02% 0.04% 0.06% 36,856,107.57  0.00%

 Each 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:627(9)  Install 8 Inch Gate Valve

 2,008.80 3,000.00 2,000.00 22,608,696.41  1,900.00  3,000.00 2,302.93 1,900.00
 0.01% 0.01% 0.01% 25,154,531.94  0.01%

 EACH 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements
  Bid as:627(9)  INSTALL 6 INCH GATE VALVE

 1,000.00 2,000.00 2,000.00 4,291,557.00  0.00  2,000.00 1,500.00 1,000.00
 0.02% 0.04% 0.05% 5,031,578.00  0.00%

 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01
  Bid as:628(31)  Structural Steel Modifications

 16,500.00 33,264.00 7,000.00 19,713,666.00  5,000.00  33,264.00 18,254.67 5,000.00
 0.08% 0.17% 0.04% 19,292,860.05  0.02%

 Each 2 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:627(9)  Install 12-inch Gate Valve

 4,265.00 3,500.00 10,000.00 9,015,968.53  10,000.00  11,900.00 5,995.00 3,500.00
 0.11% 0.09% 0.22% 7,589,893.00  0.26%
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 Each Adjustment of Valve Box 627(10)
 EACH 5 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 740.00 350.00 5,772,836.00  0.00  740.00 740.00 740.00

 0.00% 0.06% 0.03% 6,157,603.25  0.00%
 Each 13 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 420.00 400.00 600.00 6,450,221.75  300.00  1,056.32 508.48 150.00
 0.09% 0.09% 0.12% 5,719,942.36  0.06%

 Each 3 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
  Bid as:627(10A)  Remove and Replace Water Valve Box and Lid

 788.00 450.00 850.00 6,450,221.75  1,300.00  5,000.00 1,195.19 250.00
 0.04% 0.02% 0.04% 5,719,942.36  0.06%

 EACH 2 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 300.00 250.00 600.00 3,413,310.00  1,400.00  1,400.00 650.00 250.00
 0.02% 0.01% 0.04% 3,440,733.00  0.07%

 Each 4 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation

 500.00 800.00 1,000.00 1,378,816.00  250.00  1,000.00 637.50 250.00
 0.17% 0.29% 0.29% 1,109,658.24  0.08%

 Each 33 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 405.00 500.00 200.00 40,373,362.02  800.00  800.00 551.25 405.00
 0.04% 0.05% 0.02% 36,616,095.00  0.07%

 Each 43 FMATS Area Surface Upgrades FFY2018 2018 04
 250.00 700.00 500.00 2,997,119.75  350.00  700.00 433.33 250.00
 0.42% 1.18% 0.72% 2,540,773.50  0.54%

 Each 24 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 182.00 500.00 400.00 4,738,988.60  0.00  500.00 341.00 182.00
 0.09% 0.26% 0.20% 4,674,097.00  0.00%

 Each 3 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 1,400.00 825.00 1,100.00 13,812,485.00  300.00  1,518.18 957.20 300.00
 0.03% 0.02% 0.02% 12,869,961.50  0.01%

 Each 7 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 1,000.00 150.00 850.00 9,927,018.00  750.00  1,000.00 633.33 150.00
 0.08% 0.01% 0.06% 8,532,028.00  0.05%

 Each 120 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 500.00 600.00 8,283,871.00  0.00  500.00 500.00 500.00

 0.00% 0.62% 0.87% 9,681,105.00  0.00%
 Each 79 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

 850.00 300.00 750.00 10,577,766.00  0.00  850.00 575.00 300.00
 0.63% 0.24% 0.56% 9,986,105.00  0.00%

 Each 4 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 675.00 400.00 600.00 5,568,712.00  300.00  1,710.00 714.09 141.85
 0.06% 0.03% 0.04% 4,648,330.25  0.02%

 Each 14 Soldotna: Funny River Road Improvements 2017 05
 150.00 200.00 800.00 2,415,300.00  0.00  200.00 175.00 150.00
 0.11% 0.14% 0.46% 1,964,337.00  0.00%

 EACH 55 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 1,300.00 750.00 600.00 2,303,200.50  200.00  1,300.00 750.00 200.00
 3.24% 2.00% 1.43% 2,066,575.00  0.49%
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 Each Adjustment of Valve Box 627(10)
 Each 2 ANC Postmark Drive Repairs 2017 2017 05

 400.00 1,000.00 550.00 533,590.00  0.00  1,000.00 700.00 400.00
 0.16% 0.41% 0.21% 490,599.00  0.00%

 Each 47 Keku Road 2017 05
 750.00 400.00 600.00 4,831,275.00  0.00  750.00 550.00 400.00
 0.48% 0.40% 0.58% 4,654,967.00  0.00%

 Each 17 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 370.00 838.65 750.00 4,329,338.00  641.00  1,000.00 624.94 300.00
 0.17% 0.40% 0.29% 3,554,977.97  0.28%

 Each 10 Fairbanks Area Signal Upgrades-Stage 1 2017 04
 2,700.00 450.00 1,000.00 16,993,855.00  2,511.40  2,700.00 1,572.85 450.00
 0.19% 0.03% 0.06% 14,143,690.00  0.17%

 Each 60 Seward Road Improvements 2017 03
  Bid as:627(10A)  Remove and Replace Water Valve Box and Lid

 300.00 250.00 700.00 2,923,694.00  375.00  800.00 431.25 250.00
 0.57% 0.51% 1.44% 2,946,524.00  0.68%

 Each 5 Seward Road Improvements 2017 03
  Bid as:627(10A)  Remove and Replace Water Valve Box and Lid

 300.00 300.00 700.00 2,923,694.00  375.00  800.00 443.75 300.00
 0.05% 0.05% 0.12% 2,946,524.00  0.06%

 Each 8 Seward Road Improvements 2017 03
  Bid as:627(10A)  Remove and Replace Water Valve Box and Lid

 300.00 400.00 700.00 2,923,694.00  375.00  800.00 468.75 300.00
 0.08% 0.11% 0.19% 2,946,524.00  0.09%

 Each 2 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 425.00 470.00 1,000.00 909,592.50  450.00  470.00 412.50 305.00
 0.09% 0.11% 0.22% 858,231.00  0.09%

 Each 11 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 225.00 500.00 550.00 19,956,166.00  1,500.00  1,500.00 705.40 225.00
 0.01% 0.03% 0.03% 21,769,589.00  0.07%

 EACH 27 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 450.00 300.00 500.00 15,115,856.00  0.00  450.00 375.00 300.00
 0.09% 0.06% 0.09% 13,394,988.29  0.00%

 Each 77 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 500.00 250.00 600.00 11,012,857.50  1,000.00  1,000.00 583.33 250.00
 0.34% 0.18% 0.42% 10,998,773.50  0.65%

 Each 7 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 350.00 1,000.00 600.00 5,148,790.00  250.00  1,000.00 550.00 250.00
 0.05% 0.13% 0.08% 5,198,106.50  0.03%

 Each 22 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 300.00 200.00 675.00 9,447,389.00  550.00  1,085.25 488.78 200.00
 0.08% 0.05% 0.16% 8,348,321.00  0.14%

 Each 2 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 670.00 400.00 1,000.00 4,176,627.00  610.00  1,000.00 635.42 400.00
 0.03% 0.02% 0.05% 4,196,232.00  0.03%

 Each 13 HSIP: CR High Friction Surface Treatment 2015 12
 1,500.00 900.00 1,000.00 7,517,052.50  825.00  1,500.00 895.00 500.00
 0.27% 0.17% 0.17% 6,778,888.00  0.14%

 No Conversion
Page: 586No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
627(10)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each Adjustment of Valve Box 627(10)
 Linear Foot 2,735 SGY- Klondike Highway Repairs 2015 10

  Bid as:629(1)  Guardrail Paving
 4.00 8.40 10.00 1,338,915.00  0.00  8.40 6.20 4.00

 0.70% 1.48% 2.04% 1,549,720.05  0.00%
 Each 17 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
 500.00 1,000.00 600.00 8,216,121.50  0.00  1,000.00 750.00 500.00
 0.12% 0.25% 0.12% 6,769,856.00  0.00%

 Each 6 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
 1,000.00 1,000.00 435.00 4,594,077.50  0.00  1,000.00 1,000.00 1,000.00
 0.18% 0.18% 0.06% 3,271,889.38  0.00%

 Each 3 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
 500.00 350.00 500.00 2,382,122.50  350.00  700.00 475.00 350.00
 0.07% 0.05% 0.06% 2,092,727.00  0.04%

 Each 9 West Anchorage Roads Pavement Preservation 2015 06
 750.00 900.00 1,000.00 2,468,197.60  0.00  900.00 825.00 750.00
 0.23% 0.36% 0.36% 2,243,415.64  0.00%

 Each 28 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 1,000.00 200.00 600.00 5,459,443.00  0.00  1,000.00 600.00 200.00
 0.52% 0.11% 0.31% 5,296,083.00  0.00%

 Each 12 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 1,000.00 750.00 700.00 2,203,697.00  600.00  1,000.00 783.33 600.00
 0.47% 0.36% 0.38% 2,499,849.30  0.27%

 Each 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue
  Bid as:627(10A)  Remove and Replace Water Valve Box and Lid

 1,500.00 1,000.00 1,500.00 2,203,697.00  1,000.00  1,500.00 1,166.67 1,000.00
 0.06% 0.04% 0.07% 2,499,849.30  0.04%

 Each 9 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 1,000.00 1,000.00 500.00 5,256,540.00  0.00  1,000.00 1,000.00 1,000.00
 0.19% 0.22% 0.09% 4,114,207.50  0.00%

 Each 8 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 611.77 1,250.00 600.00 1,838,794.00  425.00  1,250.00 692.30 425.00
 0.25% 0.50% 0.26% 1,990,576.00  0.16%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:627(22)-A  Water Main Relocation

 90,000.00 165,000.00 225,225.00 6,860,754.40  250,000.00  250,000.00 168,333.33 90,000.00
 1.22% 2.33% 3.28% 7,090,895.00  3.15%

 Each 3 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 700.00 500.00 600.00 7,355,362.00  1,000.00  1,000.00 733.33 500.00
 0.03% 0.02% 0.02% 6,887,552.00  0.04%

 Each 89 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 1,000.00 500.00 640.00 8,896,500.00  0.00  1,000.00 750.00 500.00
 0.93% 0.52% 0.64% 8,572,859.75  0.00%

 Each 9 Olympic Mountain Loop Improvements - Girdwood 2015 01
 371.00 240.00 600.00 1,899,217.02  734.67  800.00 495.71 240.00
 0.12% 0.09% 0.28% 2,364,889.50  0.24%
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 Each Adjustment of Valve Box 627(10)
 EACH 78 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 365.00 300.00 400.00 8,369,299.00  0.00  365.00 332.50 300.00
 0.30% 0.28% 0.37% 8,362,244.00  0.00%

 Each 8 Fritz Cove Road Rehabilitation And Repair 2014 11
 385.00 300.00 350.00 3,692,403.00  0.00  385.00 342.50 300.00
 0.07% 0.08% 0.08% 3,115,745.00  0.00%

 Each 4 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 1,800.00 1,070.65 450.00 1,682,155.36  0.00  1,800.00 1,435.33 1,070.65
 0.30% 0.25% 0.11% 1,745,059.23  0.00%

 Each 21 F M A T S Area Surface Upgrades F F Y 2014 2014 09
 500.00 300.00 500.00 1,652,976.31  525.00  525.00 443.75 300.00
 0.62% 0.38% 0.64% 1,642,460.00  0.62%

 Each 10 JNU-Mendenhall Valley Dust Control (Paving) 2014 08
 0.00 500.00 500.00 1,472,863.20  0.00  500.00 500.00 500.00

 0.00% 0.33% 0.34% 1,494,155.00  0.00%
 Each 2 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08

 600.00 1,200.00 500.00 1,877,450.00  1,200.00  1,200.00 1,000.00 600.00
 0.05% 0.11% 0.05% 2,180,349.00  0.10%

 Each 106 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 1,350.00 550.00 600.00 9,147,651.25  0.00  1,350.00 950.00 550.00
 1.45% 0.67% 0.70% 8,696,000.00  0.00%

 EACH 2 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:627 (10)  ADJUSTMENT OF VALVE BOX

 200.00 700.00 500.00 6,771,019.50  500.00  700.00 466.67 200.00
 0.01% 0.02% 0.01% 6,769,000.00  0.01%

 Each 27 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 735.00 200.00 600.00 4,522,558.00  0.00  735.00 467.50 200.00
 0.34% 0.09% 0.36% 5,686,743.30  0.00%

 Each 34 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 450.00 250.00 400.00 6,695,052.00  600.00  600.00 433.33 250.00
 0.24% 0.14% 0.20% 6,138,597.00  0.30%

 Each 4 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 450.00 250.00 500.00 6,695,052.00  600.00  600.00 433.33 250.00
 0.03% 0.02% 0.03% 6,138,597.00  0.04%

 Each 11 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 350.00 480.00 500.00 2,816,398.00  350.00  519.25 381.03 215.00
 0.13% 0.19% 0.20% 2,773,226.95  0.13%

 Contingent Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation
  Bid as:627(10A)  Valve Box Condition Inspections

 20,000.00 20,000.00 20,000.00 3,050,225.50  20,000.00  20,000.00 20,000.00 20,000.00
 0.70% 0.71% 0.66% 2,798,425.79  0.67%

 Each 5 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 600.00 600.00 400.00 3,050,225.50  400.00  600.00 533.33 400.00
 0.10% 0.11% 0.07% 2,798,425.79  0.07%

 Each 29 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 450.00 500.00 500.00 14,885,926.75  1,000.00  1,000.00 604.11 450.00
 0.07% 0.09% 0.10% 15,967,622.06  0.16%
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 Each Adjustment of Valve Box 627(10)
 Each 18 Sitka-Harbor Drive Pavement Rehabilitation 2013 12

  Bid as:627 (10)  Adjustment of Valve Box
 0.00 800.00 500.00 1,900,920.00  0.00  800.00 800.00 800.00

 0.00% 0.68% 0.47% 2,104,176.00  0.00%
 Each 12 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 500.00 1,000.00 550.00 37,365,951.00  0.00  1,000.00 750.00 500.00
 0.02% 0.03% 0.02% 36,856,107.57  0.00%

 Each 3 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 756.00 850.00 500.00 22,608,696.41  550.00  850.00 718.67 550.00
 0.01% 0.01% 0.01% 25,154,531.94  0.01%

 Each 2 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 500.00 200.00 500.00 5,595,737.50  0.00  500.00 350.00 200.00
 0.02% 0.01% 0.02% 4,522,796.00  0.00%

 Each 12 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 450.00 600.00 600.00 6,166,615.00  300.00  750.00 525.00 300.00
 0.09% 0.13% 0.12% 5,696,202.50  0.05%

 Each 12 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:627 (10)  Adjustment of Valve Box

 0.00 400.00 500.00 1,468,745.00  0.00  400.00 400.00 400.00
 0.00% 0.33% 0.41% 1,444,140.00  0.00%

 Each 3 Backloop Shared Use Path Rehabilitation 2013 11
 500.00 250.00 375.00 724,446.00  0.00  500.00 375.00 250.00
 0.17% 0.09% 0.16% 817,820.00  0.00%

 Each 7 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 300.00 550.00 400.00 3,570,530.00  0.00  550.00 425.00 300.00
 0.05% 0.10% 0.08% 3,872,478.16  0.00%

 Each 19 FMATS Area Surface Upgrades FFY2013 2013 05
 394.12 575.00 300.00 1,403,882.75  240.00  575.00 377.28 240.00
 0.64% 0.94% 0.41% 1,159,171.29  0.37%

 Each 3 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 1,000.00 2,400.00 500.00 3,685,547.50  600.00  2,400.00 1,125.00 500.00
 0.09% 0.23% 0.04% 3,172,129.00  0.05%

 Each 30 Johns Road Improvements, Klatt To High View (GF) 2013 05
 474.00 300.00 500.00 4,891,836.00  735.00  735.00 469.75 300.00
 0.41% 0.26% 0.31% 3,496,800.96  0.63%

 EACH 3 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 300.00 650.00 500.00 4,291,557.00  0.00  650.00 475.00 300.00
 0.02% 0.04% 0.03% 5,031,578.00  0.00%

 Each 91 Debarr Road Resurfacing (GF) 2013 05
  Bid as:627(10A)  Remove and Replace Water Valve Box and Lid

 750.00 500.00 750.00 4,486,554.20  0.00  750.00 650.00 500.00
 1.40% 0.99% 1.52% 4,590,728.10  0.00%

 Each 74 Anchorage Asphalt Surface Repairs, 2013 2013 05
 750.00 150.00 650.00 2,018,575.00  1,000.00  1,000.00 633.33 150.00
 2.96% 0.62% 2.38% 1,793,675.00  3.54%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:628(1)  Fish Passage Riprap

 25,000.00 15,000.00 25,000.00 17,202,423.90  22,000.00  25,000.00 18,575.00 12,300.00
 0.15% 0.09% 0.15% 16,585,843.50  0.12%
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 Each Adjustment of Valve Box 627(10)
 Each 29 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03

 1,000.00 750.00 500.00 8,901,029.00  0.00  1,000.00 875.00 750.00
 0.37% 0.30% 0.16% 7,227,267.40  0.00%

 Each 39 WRG Zimovia Pavement Rehabilitation 2013 01
 325.00 300.00 350.00 9,322,172.00  450.00  450.00 358.33 300.00
 0.16% 0.15% 0.15% 7,822,574.00  0.21%

 Each 6 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 500.00 226.00 400.00 3,367,389.00  0.00  500.00 363.00 226.00
 0.09% 0.05% 0.07% 2,620,072.00  0.00%

 Each 2 Halibut Point Road Pavement Rehab 2013 01
  Bid as:628(30)  Concrete Bore

 1,650.00 2,662.00 11,500.00 19,713,666.00  5,000.00  5,000.00 3,104.00 1,650.00
 0.02% 0.03% 0.12% 19,292,860.05  0.05%

 Each 41 Halibut Point Road Pavement Rehab 2013 01
 440.00 825.00 300.00 19,713,666.00  500.00  825.00 588.33 440.00
 0.09% 0.18% 0.06% 19,292,860.05  0.10%

 Each 3 Angoon Areawide Paving 2012 11
 500.00 300.00 300.00 1,443,075.00  585.00  585.00 461.67 300.00
 0.11% 0.07% 0.06% 1,209,315.00  0.10%

 Each 1 KTN North Tongass Pavement Rehabilitation 2012 11
  Bid as:626(3)  Adjust Sanitary Sewer Cleanout

 350.00 500.00 500.00 2,937,510.00  0.00  500.00 425.00 350.00
 0.01% 0.02% 0.02% 2,232,313.00  0.00%

 Each 3 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 1,500.00 500.00 500.00 11,596,555.07  350.00  1,500.00 783.33 350.00
 0.04% 0.01% 0.01% 11,698,675.00  0.01%

 Each 14 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 500.00 500.00 1,876,493.00  0.00  500.00 500.00 500.00

 0.00% 0.37% 0.37% 1,896,296.00  0.00%
 Each 9 Juneau-FFY12 Areawide Paving 2012 11

 0.00 300.00 500.00 1,731,350.00  0.00  300.00 300.00 300.00
 0.00% 0.16% 0.26% 1,678,831.00  0.00%

 Each 9 Sawmill Creek Road Upgrade 2012 11
 475.00 500.00 500.00 12,320,919.00  1,000.00  1,000.00 658.33 475.00
 0.03% 0.04% 0.04% 11,789,167.00  0.07%

 Each 4 F M A T S Surface & Approach Upgrades  F F Y 2012 2012 10
 300.00 600.00 300.00 1,485,376.44  300.00  600.00 450.00 300.00
 0.10% 0.19% 0.08% 1,243,111.92  0.09%

 Each 9 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 487.00 310.00 400.00 2,648,822.00  300.00  1,000.00 559.40 300.00
 0.17% 0.11% 0.14% 2,530,821.97  0.10%

 Each 11 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09
 850.00 250.00 310.00 458,058.00  200.00  850.00 437.50 200.00
 1.53% 0.46% 0.74% 598,900.00  0.32%

 Each 9 Sawmill Creek Road 2012 07
 0.00 500.00 500.00 472,060.00  0.00  500.00 500.00 500.00

 0.00% 0.99% 0.95% 453,550.00  0.00%
 Each 8 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
 0.00 485.00 500.00 3,859,894.00  0.00  485.00 485.00 485.00

 0.00% 0.10% 0.10% 3,934,143.55  0.00%
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 Square Yard or Square Geotextile, Separation 630(1)
 Meter

 Square Yard 730 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
  Bid as:630(100)  Geotextile, Reinforcement, Type II

 6.20 5.00 6.00 2,516,072.50  3.50  6.20 4.91 3.50
 0.21% 0.17% 0.17% 2,085,849.50  0.11%

 Square Yard 8,179 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06
 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)
  Bid as:630(1)  Geotextile, Separation, Class 3

 1.70 0.80 1.50 3,179,943.50  1.25  2.00 1.49 0.80
 0.46% 0.24% 0.39% 2,706,436.00  0.32%

 Square Yard 3,900 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway
  Bid as:630(1)  Geotextile, Separation, Class 3

 2.00 1.50 2.00 789,287.50  2.00  2.00 1.73 1.15
 1.04% 0.87% 0.99% 672,850.00  0.99%

 Square Yard 26,700 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:630(1)  Geotextile, Separation, Class III

 4.00 2.00 2.00 71,347,923.00  3.00  4.00 2.82 2.00
 0.21% 0.10% 0.07% 51,418,510.24  0.11%

 Square Yard 14,772 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 3.00 4.00 3.00 37,091,619.00  2.00  4.00 2.88 2.00

 0.12% 0.16% 0.12% 36,149,513.00  0.07%
 Square Yard 250 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08

 2013 ER Flooding
  Bid as:630(100)  Geotextile, Reinforcement - Type 2

 10.00 20.00 8.00 1,786,550.00  20.00  100.00 27.50 7.00
 0.19% 0.41% 0.11% 1,222,355.00  0.36%

 Square Yard 9,600 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

  Bid as:630(1)  Geotextile, Separation, Class 3
 4.00 1.75 2.50 7,493,651.00  1.10  4.00 2.09 1.10

 0.63% 0.31% 0.32% 5,393,658.45  0.17%
 Square Yard 55,052 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements
  Bid as:630(1)  Geotextile, Separation, Class 3

 1.50 1.50 1.75 64,004,541.00  2.00  2.50 1.88 1.50
 0.14% 0.15% 0.15% 53,907,758.00  0.19%

 SQUARE YARD 6,353 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 3.50 3.00 4.00 15,115,856.00  0.00  3.50 3.25 3.00
 0.16% 0.14% 0.17% 13,394,988.29  0.00%

 Square Yard 3,375 Richardson Highway MP 24-35 Resurfacing 2016 07
  Bid as:630(2)  Geotextile, Stabilization

 2.00 3.00 4.50 10,368,551.50  3.00  5.00 3.00 2.00
 0.06% 0.11% 0.15% 8,986,166.39  0.09%

 Square Yard 752 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
 3.00 2.00 5.00 2,382,122.50  10.00  10.00 5.00 2.00

 0.10% 0.07% 0.16% 2,092,727.00  0.29%
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 Square Yard or Square Geotextile, Separation 630(1)
 Meter

 Square Yard 18,690 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:630(3)  Geotextile, Reinforcement, Type 1

 1.90 2.10 2.50 6,860,754.40  3.00  3.00 2.33 1.90
 0.48% 0.55% 0.68% 7,090,895.00  0.71%

 Square Yard 1,720 Hydaburg Highway Pavement Rehabilitation 2015 01
 10.00 5.50 5.00 15,113,160.00  6.00  10.00 7.17 5.50
 0.13% 0.08% 0.06% 11,859,724.50  0.07%

 Square Yard 50,020 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 2.00 2.50 1.75 13,554,258.87  2.00  2.50 2.17 2.00
 0.91% 1.25% 0.65% 9,998,998.00  0.83%

 Square Yard 161 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11
 5.00 6.00 2.25 644,083.25  20.00  20.00 10.33 5.00

 0.13% 0.19% 0.06% 517,494.00  0.52%
 Square Yard 1,800 Fritz Cove Road Rehabilitation And Repair 2014 11

  Bid as:630(1)  Geotextile, Separation Class 1+
 4.40 3.00 3.00 3,692,403.00  0.00  4.40 3.70 3.00

 0.17% 0.17% 0.15% 3,115,745.00  0.00%
 Square Yard 31,150 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10

  Bid as:631(2)  Geotextile, Erosion Control, Class 1
 2.54 1.50 1.50 25,266,799.00  2.00  4.00 2.57 1.50

 0.34% 0.24% 0.18% 19,656,000.00  0.25%
 Square Yard 1,590 ANC Kulis Transition Repairs and Modifications 2014 10

 1.45 1.50 2.00 1,217,993.50  1.50  3.50 1.99 1.25
 0.19% 0.20% 0.26% 1,178,369.00  0.19%

 Square Yard 220 Chena Small Tracts Improvements 2014 09
 3.00 2.00 2.00 1,174,619.10  3.25  4.14 3.10 2.00

 0.06% 0.04% 0.04% 1,063,885.00  0.06%
 Square Yard 1,000 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08

 0.00 2.25 2.00 11,714,375.75  0.00  2.25 2.21 2.17
 0.00% 0.02% 0.02% 10,727,261.00  0.00%

 Square Yard 46,400 Richardson Highway Fairbanks New Weigh Station 2014 06
 1.50 1.00 1.30 13,111,936.66  1.61  2.20 1.58 1.00

 0.61% 0.42% 0.46% 11,172,615.00  0.60%
 Square Yard 9,650 Richardson Highway Fairbanks New Weigh Station 2014 06

 1.50 1.50 1.30 13,111,936.66  1.57  2.20 1.69 1.50
 0.13% 0.13% 0.10% 11,172,615.00  0.12%

 Square Yard 22,412 Parks Highway MP123.5-146 Rehabilitation 2014 06
 1.00 3.00 2.00 29,748,238.00  2.00  3.00 2.00 1.00

 0.08% 0.26% 0.15% 25,973,241.00  0.17%
 Square Yard 110 Ketchikan-Waterfront Promenade - Phase III 2013 12

 4.00 10.00 5.00 622,354.99  0.00  10.00 7.00 4.00
 0.05% 0.14% 0.09% 759,170.00  0.00%

 Square Yard 23,334 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:630(3B)  Geotextile, Reinforcement - Type II

 5.00 3.25 4.00 26,775,562.00  3.50  5.00 3.81 3.25
 0.39% 0.26% 0.35% 28,866,903.50  0.28%

 Square Yard 126,117 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:630(3A)  Geotextile, Reinforcement - Type I

 2.50 2.00 2.00 26,775,562.00  2.00  2.50 2.13 2.00
 1.07% 0.87% 0.94% 28,866,903.50  0.85%
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 Square Yard or Square Geotextile, Separation 630(1)
 Meter

 Square Yard 250,080 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:630(2)-A  Geotextile, Stabilization

 0.01 1.00 3.00 38,150,089.50  2.50  2.50 1.36 0.01
 0.01% 0.85% 1.97% 29,587,321.00  1.96%

 Square Yard 479,100 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:630(3)-B  Geotextile, Reinforcement

 2.00 2.80 3.80 38,150,089.50  4.00  4.00 2.91 2.00
 3.12% 4.53% 4.77% 29,587,321.00  6.00%

 Square Yard 17,000 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 2.00 1.00 2.25 11,350,218.00  1.25  2.50 1.62 1.00

 0.31% 0.16% 0.34% 10,388,566.00  0.18%
 Square Yard 12,200 Potter Road Surfacing 2013 08

 1.15 1.65 1.50 947,235.60  2.00  2.00 1.60 1.15
 1.57% 2.41% 1.93% 835,888.12  2.38%

 SQUARE YARD 1,300 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 2.00 3.50 4.00 4,291,557.00  0.00  3.50 2.75 2.00
 0.05% 0.09% 0.12% 5,031,578.00  0.00%

 Square Yard 13,300 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 0.92 1.30 2.00 4,587,518.00  1.10  3.00 1.67 0.92

 0.29% 0.44% 0.58% 3,915,515.00  0.32%
 Square Yard 2,425 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

 3.50 2.00 2.00 8,364,460.00  0.00  3.50 2.75 2.00
 0.09% 0.05% 0.06% 9,118,342.00  0.00%

 Square Yard 17,960 North Slope Borough Road Improvements AK048 2013 02
 0.00 2.75 3.50 1,971,708.80  0.00  2.75 2.75 2.75

 0.00% 2.47% 3.19% 1,995,598.10  0.00%
 Linear foot 7,483 Halibut Point Road Pavement Rehab 2013 01

  Bid as:629(1)  Guardrail Paving
 7.75 11.00 10.00 19,713,666.00  12.00  12.00 10.25 7.75

 0.29% 0.43% 0.38% 19,292,860.05  0.43%
 Square Yard 9,750 SGY- Dyea Road Improvements (Realign) 2012 11

  Bid as:630(2)  Geotextile, Stabilization
 5.00 3.75 4.00 3,632,475.00  3.80  5.00 4.18 3.75

 1.16% 1.43% 1.07% 2,559,734.50  0.82%
 Linear Foot 750 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11

  Bid as:629(1)  Guardrail Paving
 0.00 20.00 10.00 1,876,493.00  0.00  20.00 20.00 20.00

 0.00% 0.79% 0.40% 1,896,296.00  0.00%
 Square Yard 5,800 Sawmill Creek Road Upgrade 2012 11

 2.00 2.00 4.00 12,320,919.00  5.00  5.00 3.00 2.00
 0.09% 0.10% 0.19% 11,789,167.00  0.22%

 Square Yard 7,000 Glenn Highway M P 172-189 Rehabilitation 2012 10
 1.40 1.75 2.00 22,717,861.60  2.00  3.30 2.12 1.40

 0.05% 0.06% 0.06% 20,669,751.30  0.06%
 Square Yard 1,080 Emmonak Landfill Road & Community Roads 2012 10

 3.00 2.50 2.00 9,617,831.40  5.00  5.10 3.26 2.00
 0.05% 0.04% 0.02% 6,748,620.00  0.08%

 Square Yard 29,860 Emmonak Landfill Road & Community Roads 2012 10
 2.26 2.00 2.00 9,617,831.40  5.00  5.35 3.11 1.70

 0.99% 0.88% 0.62% 6,748,620.00  2.17%
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 Square Yard or Square Geotextile, Separation 630(1)
 Meter

 Square Yard 204,445 Galena Campion Road Erosion Protection 2012 10
  Bid as:630(3)  Geotextile, Reinforcement

 2.00 2.50 4.00 9,529,859.50  2.00  3.50 2.49 1.60
 4.01% 5.17% 8.58% 9,879,853.50  3.63%

 Square Yard 5,930 Top of the World Highway MP 0-13 Rehab 2012 07
 3.00 2.00 2.00 19,224,820.50  2.00  3.00 2.30 1.50

 0.11% 0.08% 0.06% 15,555,427.00  0.07%
 SQUARE YARD 1,405 Petersburg Road Improvements/Sewer Main Repairs 2012 07

 4.20 3.00 4.00 3,174,299.00  0.00  4.20 3.60 3.00
 0.15% 0.11% 0.18% 3,761,496.00  0.00%

 Square Yard 28,000 Dalton Hwy 9 Mile Hill North 2012 02
 2.00 2.00 2.50 7,398,971.95  2.50  3.00 2.17 1.50

 0.99% 1.05% 0.95% 5,342,261.50  1.11%
 Square Yard 38,730 Dalton Highway MP 11-18 Reconstruction 2012 01

 1.50 4.00 1.50 22,264,161.25  1.26  4.00 1.92 1.15
 0.35% 0.94% 0.26% 16,424,451.50  0.25%

 Square Yard or Square Geotextile, Stabilization 630(2)
 Meter

 Square Yard 6,800 Ktn - Airport Creek Bridge (USFS) 2018 08
 3.00 4.00 5.00 2,170,448.00  2.10  5.00 3.27 2.10

 1.09% 1.45% 1.57% 1,878,255.51  0.64%
 Square Yard 4,700 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07

 4.50 2.00 3.50 2,516,072.50  1.95  4.50 2.40 1.50
 0.96% 0.45% 0.65% 2,085,849.50  0.40%

 Square Yard 7,125 Chena Ridge Cripple Creek Culvert Replacement 2018 04
 3.00 3.00 5.00 1,761,743.20  2.60  5.00 2.73 1.50

 1.00% 1.10% 2.02% 1,950,325.20  0.78%
 Square Yard 97,640 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03

  Bid as:630(2)  Geotextile, Stabilization, Class 1
 1.30 2.50 2.00 27,839,413.30  1.65  4.00 2.03 1.22

 0.43% 0.84% 0.70% 29,100,627.40  0.54%
 Square Yard 21,921 Rex Trail Seven Mile Lake Reroute 2018 02

 1.75 1.75 3.00 685,743.00  1.50  4.00 2.02 1.25
 5.69% 6.27% 9.59% 612,164.25  4.04%

 Square Yard 2,030 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 2.00 3.00 8,283,871.00  0.00  2.00 2.00 2.00

 0.00% 0.04% 0.07% 9,681,105.00  0.00%
 Square Yard 662 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11

 5.00 14.00 3.50 37,091,619.00  3.00  14.00 6.25 3.00
 0.01% 0.03% 0.01% 36,149,513.00  0.00%

 Square Yard 470 Old Nenana/Ester Hill Rehabilitation 2017 09
 2.00 2.00 3.00 12,088,084.00  6.00  6.00 3.33 2.00

 0.01% 0.01% 0.01% 12,499,865.00  0.02%
 Square Yard 1,663 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07

 2.00 3.45 1.50 3,105,454.50  7.18  7.18 3.41 2.00
 0.09% 0.21% 0.08% 2,798,511.00  0.33%

 Square Yard 15,480 Birch Hill Bicycle and Pedestrian Facility 2017 07
 1.15 1.20 2.00 1,605,998.00  1.65  1.65 1.33 1.15

 0.99% 1.14% 1.93% 1,634,123.00  1.37%
 Square Yard 6,980 Birch Hill Bicycle and Pedestrian Facility 2017 07

  Bid as:630(3A)  Geotextile, Reinforcement
 3.00 3.00 11.00 1,605,998.00  2.25  3.00 2.80 2.25

 1.17% 1.28% 4.78% 1,634,123.00  0.84%
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 Square Yard or Square Geotextile, Stabilization 630(2)
 Meter

 Square Yard 39,057 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:630(100)  Geotextile, Reinforcement

 4.52 3.00 4.00 26,732,391.42  5.50  5.50 3.83 2.20
 0.75% 0.56% 0.58% 20,984,015.00  0.86%

 Square Yard 985 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs
  Bid as:630(100) - A  Geotextile, Reinforcement, Type II

 2.80 5.50 5.50 2,640,149.50  4.00  10.00 5.06 2.50
 0.10% 0.23% 0.21% 2,359,224.40  0.14%

 Square Yard 410 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
  Bid as:630(2)  Geotextile, Stabilization, Non-Woven,
 Needle-Punched Type

 3.00 2.70 2.50 909,592.50  4.00  5.50 3.80 2.70
 0.13% 0.13% 0.11% 858,231.00  0.16%

 Square Yard 208,000 Dalton Highway MP 362-379 Reconstruction 2017 01
 1.60 1.55 2.00 34,204,146.50  1.75  3.00 1.98 1.55

 0.92% 1.01% 1.22% 31,994,827.00  0.99%
 Square Yard 2,253 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11

  Bid as:630(100)  Geotextile, Reinforcement, Type 2
 4.75 4.00 3.00 7,253,394.00  3.00  5.28 3.70 1.25

 0.14% 0.14% 0.09% 6,367,197.00  0.08%
 Square Yard 34,550 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11

 3.00 1.70 3.00 7,253,394.00  4.00  4.00 2.77 1.00
 1.37% 0.92% 1.43% 6,367,197.00  1.74%

 Square Yard 22,800 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 1.80 1.50 1.75 8,896,116.75  1.75  5.00 2.14 1.30
 0.42% 0.39% 0.45% 8,683,260.00  0.35%

 Square Yard 3,333 U.S Creek Road Resurfacing 2016 08
  Bid as:630(100)  Geotextile, Reinforcement , Type 2

 4.00 4.00 2.60 1,499,069.70  5.00  5.50 4.81 4.00
 0.91% 0.94% 0.58% 1,424,518.00  0.93%

 Square Yard 300 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:630(100)  Geotextile, Reinforcement

 42.00 12.00 4.00 3,956,151.00  2.50  42.00 11.47 2.50
 0.30% 0.09% 0.03% 4,094,773.00  0.02%

 Square Yard 5,380 Denali Highway Seattle Creek Bridge Replacement 2016 01
 2.05 2.40 3.00 3,456,237.47  1.90  4.54 2.57 1.50

 0.30% 0.36% 0.47% 3,617,128.00  0.27%
 Square Yard 156,840 Dalton Highway MP 379-397 Reconstruction 2015 11

  Bid as:630 (2)  Geotextile, Stabilization
 5.00 1.75 2.00 34,632,290.00  1.35  5.00 2.70 1.35

 2.39% 0.89% 0.91% 30,973,940.00  0.64%
 Square Yard 92,200 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

  Bid as:630(3)  Geotextile, Reinforcement
 3.50 4.00 3.00 10,761,116.62  2.00  4.00 3.26 2.00

 3.17% 3.87% 2.57% 9,525,912.80  1.62%
 Square Yard 195 Richardson Hwy Milepoint 2 Improvements 2015 09

  Bid as:630(101)  Geotextile, Reinforcement
 0.00 25.00 4.40 1,231,373.65  0.00  25.00 25.00 25.00

 0.00% 0.51% 0.07% 961,509.50  0.00%
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 Square Yard or Square Geotextile, Stabilization 630(2)
 Meter

 Square Yard 5,218 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 2.00 4.20 5.00 6,898,492.00  3.00  4.20 2.77 2.00

 0.14% 0.34% 0.38% 6,419,604.00  0.21%
 Square Yard 32,250 Yankovich / Miller Hill Multi-Use Path 2015 03

 1.75 1.50 3.00 1,667,903.00  2.00  2.00 1.75 1.50
 3.02% 3.05% 5.80% 1,587,663.00  3.39%

 SQUARE YARD 11,940 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 2.00 4.00 5.00 8,369,299.00  0.00  4.00 3.00 2.00

 0.25% 0.57% 0.71% 8,362,244.00  0.00%
 Square Yard 208,000 Dalton Highway M P 401-414 Reconstruction 2014 12

  Bid as:630 (2)  Geotextile, Stabilization
 1.75 2.30 2.00 28,439,345.00  2.00  3.00 1.85 0.01

 1.29% 1.79% 1.46% 26,731,479.30  1.34%
 Square Yard 2,651 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11

 2.30 2.50 3.00 10,250,681.00  2.00  5.00 3.06 1.60
 0.05% 0.06% 0.08% 11,699,696.00  0.04%

 Square Yard 194,756 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
 2.54 1.30 1.50 25,266,799.00  1.75  2.70 2.12 1.30

 2.11% 1.29% 1.16% 19,656,000.00  1.37%
 Square Yard 7,100 Tok Cutoff M P 50-60 Resurfacing 2014 10

 2.30 3.00 3.00 7,952,435.50  2.70  6.00 3.17 2.00
 0.26% 0.38% 0.27% 5,671,025.00  0.29%

 Square Yard 9,500 Hurst Road Resurfacing 2014 10
 1.75 1.70 1.50 3,616,344.70  2.30  2.30 1.92 1.70

 0.59% 0.62% 0.39% 2,595,968.19  0.71%
 Square Yard 800 Edgerton Highway MP 0-19 Resurfacing 2014 04

 2.00 1.00 2.50 9,269,950.00  4.00  20.00 7.50 1.00
 0.02% 0.01% 0.02% 7,445,892.20  0.04%

 Square Yard 102,540 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 1.00 1.40 2.50 38,150,089.50  2.50  2.50 1.66 1.00
 0.33% 0.49% 0.67% 29,587,321.00  0.80%

 Square Yard 720 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
 0.00 5.00 5.00 1,468,745.00  0.00  5.00 5.00 5.00

 0.00% 0.25% 0.25% 1,444,140.00  0.00%
 Square Yard 203 Selawik Utility Crossing Repair 2013 10

 39.41 12.00 3.00 898,886.00  10.00  39.41 17.85 10.00
 1.02% 0.39% 0.07% 616,936.64  0.25%

 Square Yard 7,084 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06
 11.00 5.00 10.00 1,063,285.00  10.00  11.00 8.67 5.00
 3.70% 1.83% 6.66% 1,931,426.00  2.04%

 Square Yard 45,285 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:630(3B)  Geotextile, Reinforcement Type 2

 2.65 3.00 1.90 17,202,423.90  3.40  3.60 3.16 2.65
 0.71% 0.82% 0.50% 16,585,843.50  0.87%

 Square Yard 58,000 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:630(3A)  Geotextile, Reinforcement Type 1

 1.70 2.00 1.90 17,202,423.90  2.20  2.50 2.10 1.70
 0.58% 0.70% 0.64% 16,585,843.50  0.72%
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 Square Yard or Square Geotextile, Stabilization 630(2)
 Meter

 Square Yard 760 Nordale Road Rehabilitation 2013 02
  Bid as:630(3)  Geotextile, Reinforcement

 21.00 8.00 5.00 4,548,500.95  2.50  21.00 10.50 2.50
 0.36% 0.14% 0.08% 4,442,893.00  0.04%

 Square Yard 38,854 Halibut Point Road Pavement Rehab 2013 01
 2.00 4.95 2.00 19,713,666.00  2.00  4.95 2.98 2.00

 0.39% 1.00% 0.39% 19,292,860.05  0.38%
 Square Yard 7,486 Northern Region Deep Culverts Replacement - Stage 1 2012 08

 2.00 2.10 3.00 2,236,855.00  5.00  5.00 2.75 1.50
 0.55% 0.71% 1.00% 2,199,000.00  1.17%

 Square Yard 29,300 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 3.00 3.00 10.00 15,650,130.00  2.70  3.00 2.90 2.70

 0.68% 0.68% 1.87% 12,913,532.00  0.55%

 Square Yard or Square Geotextile, Drainage, Class ___ 631(1)
 Meter

 Square Yard 1,409 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts
  Bid as:631(1)  Geotextile, Drainage, Class I

 16.50 3.00 2.50 2,995,171.85  3.00  16.50 5.42 1.00
 0.63% 0.14% 0.12% 3,030,525.98  0.11%

 Square Yard 168 Parks Highway M P 252-263 Rehabilitation 2012 05
  Bid as:631(1)  Geotextile, Drainage, Class I

 10.00 5.00 5.00 13,682,389.00  3.25  11.00 6.46 3.25
 0.01% 0.01% 0.01% 12,580,165.00  0.00%

 Square Yard or Square Geotextile, Erosion Control, Class ___ 631(2)
 Meter

 Square Yard 15,510 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:631(2)-A  Geotextile, Erosion Control, Class I

 2.00 2.00 2.00 26,214,019.00  3.00  4.80 2.95 2.00
 0.11% 0.12% 0.12% 24,869,246.80  0.16%

 Square Yard 83,367 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:630(100)-A  Geotextile, Reinforcement

 3.00 3.00 3.50 26,214,019.00  3.00  3.00 2.70 1.80
 0.91% 1.01% 1.11% 24,869,246.80  0.83%

 Square Yard 5,552 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:630(2)-A  Geotextile, Stabilization

 2.00 2.00 4.00 26,214,019.00  3.00  6.00 3.25 2.00
 0.04% 0.04% 0.08% 24,869,246.80  0.06%

 Square Yard 450 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:630(100)-B  Geotextile, Reinforcement

 4.00 3.00 3.50 26,214,019.00  5.00  6.00 4.50 3.00
 0.01% 0.01% 0.01% 24,869,246.80  0.01%

 Square Yard 576.6 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:631(2)-B  Geotextile, Erosion Control, Class I

 5.00 2.00 2.00 26,214,019.00  5.00  12.00 6.00 2.00
 0.01% 0.00% 0.00% 24,869,246.80  0.01%
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 Square Yard or Square Geotextile, Erosion Control, Class ___ 631(2)
 Meter

 Square Yard 1,750 Chena Ridge Cripple Creek Culvert Replacement 2018 04
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 1.75 2.00 5.00 1,761,743.20  4.70  4.70 2.42 1.50
 0.14% 0.18% 0.50% 1,950,325.20  0.35%

 Square Yard 65,000 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 5.00 2.50 4.00 71,347,923.00  5.00  5.00 3.47 1.36
 0.63% 0.32% 0.36% 51,418,510.24  0.44%

 Square Yard 130 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08
 2013 ER Flooding
  Bid as:631(2)  Geotextile, Erosion Control, Class 1

 10.00 16.00 5.00 1,786,550.00  20.00  100.00 27.17 7.00
 0.10% 0.17% 0.04% 1,222,355.00  0.19%

 Square Yard 300 Birch Hill Bicycle and Pedestrian Facility 2017 07
  Bid as:631(2)  Geotextile, Erosion Control, Class 1

 2.10 3.50 2.50 1,605,998.00  1.65  3.50 2.56 1.65
 0.04% 0.06% 0.05% 1,634,123.00  0.03%

 Square Yard 7,462 Dalton Highway MP 209-222 Reconstruction 2017 06
  Bid as:631(2)  Geotextile, Erosion Control, Class 1

 2.95 2.00 4.00 26,732,391.42  5.50  5.50 3.66 2.00
 0.09% 0.07% 0.11% 20,984,015.00  0.16%

 Square Yard 489 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs
  Bid as:631(2) - C  Geotextile, Erosion Control, Class I

 1.00 2.00 3.50 2,640,149.50  1.50  8.00 3.94 1.00
 0.02% 0.04% 0.06% 2,359,224.40  0.03%

 Square Yard 4,817 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs
  Bid as:631(2) - A  Geotextile, Erosion Control, Class I

 1.00 2.00 3.50 2,640,149.50  1.50  5.00 3.02 1.00
 0.18% 0.41% 0.64% 2,359,224.40  0.25%

 Square Yard 763 Dalton Highway MP 362-379 Reconstruction 2017 01
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 10.00 3.00 5.00 34,204,146.50  7.00  10.00 7.50 3.00
 0.02% 0.01% 0.01% 31,994,827.00  0.01%

 Square Yard 1,896 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
  Bid as:631(2)  Geotextile, Erosion Control, Class 1

 3.00 1.75 3.00 7,253,394.00  4.00  5.00 2.90 1.00
 0.08% 0.05% 0.08% 6,367,197.00  0.10%

 Square Yard 3,000 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 5.00 3.50 3.00 945,350.00  5.00  9.64 4.15 2.40
 2.77% 2.09% 0.95% 503,450.00  2.34%

 Square Yard 1,130 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 2.00 3.00 3.00 8,896,116.75  3.00  5.00 3.30 1.80
 0.02% 0.04% 0.04% 8,683,260.00  0.03%

 Square Yard 352 DELETE THIS ONE.  Copper River Hwy MP 20.1 Goose Meadow 2016 08
 Culvert
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 6.00 9.45 3.00 151,732.00  3.00  9.45 6.15 3.00
 0.31% 1.13% 0.70% 294,843.90  0.15%
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MaximumAverageMinimum3rd Low

Date Opene
631(2)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Square Yard or Square Geotextile, Erosion Control, Class ___ 631(2)
 Meter

 Square Yard 352 Copper River Hwy MP 20.1 Goose Meadow Culvert 2016 08
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 6.00 9.45 3.00 151,731.00  3.00  9.45 6.15 3.00
 0.31% 1.13% 0.70% 295,343.90  0.15%

 Square Yard 1,508 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08
 / Nome Sea Storm Permanent Repairs (November 2011)
  Bid as:631(2)-A  Geotextile, Erosion Control, Class 1

 10.00 5.00 7.50 4,547,370.00  3.00  10.00 6.04 3.00
 0.46% 0.24% 0.25% 3,133,045.00  0.14%

 Square Yard 500 Richardson Highway MP 24-35 Resurfacing 2016 07
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 4.00 5.00 3.50 10,368,551.50  5.00  5.00 4.50 3.50
 0.02% 0.03% 0.02% 8,986,166.39  0.02%

 Square Yard 432 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:631(2)  Geotextile, Erosion Control, Class 1

 2.20 15.00 3.75 10,304,726.50  2.50  15.00 5.43 2.00
 0.01% 0.08% 0.02% 7,898,725.72  0.01%

 Square Yard 2,000 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 5.00 4.30 3.00 7,561,726.50  10.00  14.00 8.26 4.30
 0.13% 0.13% 0.08% 6,703,503.50  0.20%

 Square Yard 2,100 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 19.00 4.00 3.00 3,956,151.00  5.00  20.00 7.41 2.00
 0.94% 0.21% 0.16% 4,094,773.00  0.24%

 Square Yard 1,500 Jim River Restoration Project 2015 2016 01
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 12.00 4.00 8.00 1,566,255.00  3.00  20.00 7.63 3.00
 1.29% 0.45% 0.77% 1,321,590.00  0.31%

 Square Yard 200 Denali Highway Seattle Creek Bridge Replacement 2016 01
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 4.00 3.85 3.00 3,456,237.47  5.50  20.00 6.12 3.50
 0.02% 0.02% 0.02% 3,617,128.00  0.03%

 Square Yard 1,800 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:631 (2)  Geotextile, Erosion Control, Class I

 5.00 2.00 9.00 34,632,290.00  6.05  6.05 4.35 2.00
 0.03% 0.01% 0.05% 30,973,940.00  0.03%

 Square Yard 1,760 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 3.00 2.00 2.50 7,355,671.00  5.00  7.00 4.24 2.00
 0.06% 0.05% 0.06% 7,124,999.50  0.10%

 Square Yard 2,706 Denali Highway MP 120 River Encroachment 2015 10
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 8.06 2.00 8.00 651,648.00  3.00  25.00 9.71 1.00
 5.52% 1.42% 3.32% 382,202.00  1.97%

 Square Yard 3,380 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 3.00 2.00 4.00 10,761,116.62  5.00  5.00 3.10 2.00
 0.10% 0.07% 0.13% 9,525,912.80  0.15%
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 Square Yard or Square Geotextile, Erosion Control, Class ___ 631(2)
 Meter

 Square Yard 500 Richardson Hwy Milepoint 2 Improvements 2015 09
  Bid as:631(2)  Geotextile, Erosion Control, Class 1

 0.00 15.00 3.66 1,231,373.65  0.00  15.00 15.00 15.00
 0.00% 0.78% 0.15% 961,509.50  0.00%

 Square Yard 1,245 Parks Highway MP 235 Drainage Improvements 2015 08
  Bid as:631(2)  Geotextile, Erosion Control, Class 1

 0.00 2.00 3.50 499,782.50  0.00  2.00 2.00 2.00
 0.00% 0.41% 0.87% 607,950.00  0.00%

 Square Yard 2,370 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:631 (2)  Geotextile, Erosion Control, Class I

 2.00 7.00 9.00 28,439,345.00  20.00  20.00 6.76 2.00
 0.02% 0.06% 0.08% 26,731,479.30  0.15%

 Square Yard 225 ANC Postmark Storm Drain Outfall Repairs 2014 07
  Bid as:631(2)  Geotextile, Erosion Control, Class II

 10.00 9.00 10.00 2,088,725.00  5.00  10.00 8.00 5.00
 0.07% 0.08% 0.11% 2,568,324.00  0.03%

 Square Yard 900 Road to Tanana-Stage 1 2014 05
  Bid as:631(2).NTP1  Geotextile, Erosion Control, Class I

 5.00 15.00 5.00 12,066,042.35  7.34  15.00 7.37 3.50
 0.04% 0.13% 0.04% 10,650,924.70  0.04%

 Square Yard 800 Road to Tanana-Stage 1 2014 05
  Bid as:631(2).NTP2  Geotextile, Erosion Control, Class I

 5.00 15.00 5.00 12,066,042.35  8.46  15.00 8.54 5.00
 0.03% 0.11% 0.03% 10,650,924.70  0.04%

 Square Yard 28,750 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:630(1)  Geotextile, Separation

 2.00 4.00 2.00 22,059,084.10  1.50  4.00 2.08 1.20
 0.28% 0.56% 0.26% 20,669,482.00  0.21%

 Square Yard 2,930 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:631(2)  Geotextile, Erosion Control, Class 1

 6.00 4.00 36.00 22,059,084.10  2.50  6.00 3.65 2.40
 0.08% 0.06% 0.48% 20,669,482.00  0.04%

 Square Yard 3,150 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:631(2)  Geotextile, Erosion Control, Class 1

 4.32 6.00 3.00 22,608,696.41  4.00  6.00 4.77 4.00
 0.05% 0.08% 0.04% 25,154,531.94  0.04%

 Square Yard 3,732 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 2.50 3.50 4.00 26,775,562.00  1.50  3.50 2.75 1.50
 0.03% 0.05% 0.06% 28,866,903.50  0.02%

 Square Yard 1,300 Blowback Creek Bridge Replacement 2013 11
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 3.90 3.00 5.00 1,679,691.00  7.00  7.00 3.84 2.30
 0.22% 0.17% 0.39% 2,251,300.00  0.37%

 Square Yard 120 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 10.00 2.40 10.00 1,812,792.00  6.00  10.00 6.48 2.40
 0.07% 0.02% 0.07% 1,766,369.00  0.04%

 Square Yard 1,450 Parks Highway MP 240 Repairs 2013 2013 06
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 5.00 4.00 3.00 618,025.00  2.70  20.00 6.94 2.70
 1.04% 1.19% 0.70% 486,565.00  0.53%
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 Square Yard or Square Geotextile, Erosion Control, Class ___ 631(2)
 Meter

 Square Yard 1,510 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:631(2)  Geotextile, Erosion Control, Class 1

 1.50 3.00 5.00 17,202,423.90  2.00  3.00 2.33 1.50
 0.01% 0.03% 0.04% 16,585,843.50  0.02%

 Square Yard 1,090 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
  Bid as:631(2)  Geotextile, Erosion Control, Class 1

 6.00 2.00 3.00 4,587,518.00  3.30  6.00 3.88 2.00
 0.15% 0.06% 0.07% 3,915,515.00  0.08%

 Square Yard 928 Nordale Road Rehabilitation 2013 02
  Bid as:631(2)  Geotextile, Erosion Control, Class 1

 4.00 3.00 3.00 4,548,500.95  3.00  4.00 3.33 3.00
 0.08% 0.06% 0.06% 4,442,893.00  0.06%

 Square Yard 1,000 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 11.00 4.00 3.00 22,717,861.60  5.00  11.00 4.46 1.90
 0.05% 0.02% 0.01% 20,669,751.30  0.02%

 Square Yard 1,450 Valdez Tidal Flats Culvert Replacement AK122 2012 09
  Bid as:631(2)  Geotextile, Erosion Control, Class 1

 3.00 4.00 3.00 3,607,128.00  4.65  4.65 3.88 3.00
 0.19% 0.37% 0.12% 1,574,686.00  0.14%

 Square Yard 2,100 Nome Snake River Bridge Replacement 2012 05
  Bid as:631(2)  Geotextile, Erosion Control, Class 1

 6.00 4.00 3.00 9,211,114.75  4.50  6.00 5.10 4.00
 0.14% 0.10% 0.07% 8,584,329.25  0.11%

 Square Yard 615 Nome - Council Road M P 4-16 2012 04
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 10.00 5.00 4.00 12,451,905.00  10.00  11.25 6.37 1.85
 0.05% 0.03% 0.02% 11,967,372.20  0.05%

 Square Yard 11,200 Copper River Highway Flooding Permanent Repairs (Oct. 06) 2012 01
  Bid as:631(2)  Geotextile, Erosion Control, Class I

 1.95 5.00 4.00 1,458,160.00  3.88  5.00 3.64 1.95
 1.49% 4.92% 3.07% 1,137,720.00  2.63%

 Square Yard or Square Paving Fabric 632(1)
 Meter

 Square Yard 1,400 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 27.00 55.00 35.00 4,512,533.00  0.00  55.00 41.00 27.00
 0.86% 2.14% 1.09% 3,598,291.00  0.00%

 Linear Foot 14,039 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:629(1)  Guardrail Paving

 5.00 10.00 15.00 9,322,172.00  10.00  10.00 8.33 5.00
 0.87% 1.79% 2.26% 7,822,574.00  1.69%

 Square Yard 200 Halibut Point Road Pavement Rehab 2013 01
 70.00 110.00 50.00 19,713,666.00  100.00  110.00 93.33 70.00
 0.07% 0.11% 0.05% 19,292,860.05  0.10%

 Square Yard 75 Angoon Areawide Paving 2012 11
 70.00 10.00 70.00 1,443,075.00  264.00  264.00 114.67 10.00
 0.38% 0.06% 0.36% 1,209,315.00  1.11%

 Square Yard 100 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 70.00 40.00 1,876,493.00  0.00  70.00 70.00 70.00

 0.00% 0.37% 0.21% 1,896,296.00  0.00%
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 Square Yard or Square Paving Fabric 632(1)
 Meter

 Square Yard 845 Sawmill Creek Road Upgrade 2012 11
 23.00 5.00 7.00 12,320,919.00  4.00  23.00 10.67 4.00
 0.15% 0.04% 0.05% 11,789,167.00  0.03%

 Linear Foot or Meter Silt Fence 633(1)
 Linear Foot 5,950 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 5.50 6.60 4.00 13,812,485.00  5.00  6.60 4.70 2.09

 0.25% 0.31% 0.17% 12,869,961.50  0.22%
 Linear Foot 1,000 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 6.00 15.00 6.00 21,880,949.00  10.00  23.00 10.86 5.00

 0.03% 0.08% 0.03% 18,937,554.72  0.05%
 Linear Foot 550 Soldotna: Funny River Road Improvements 2017 05

 5.00 20.00 10.00 2,415,300.00  0.00  20.00 12.50 5.00
 0.14% 0.56% 0.23% 1,964,337.00  0.00%

 Linear Foot 37,505 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 3.00 7.00 3.00 64,004,541.00  5.00  8.00 5.75 3.00
 0.19% 0.49% 0.18% 53,907,758.00  0.32%

 Linear Foot 600 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover

 5.00 5.00 20.00 13,496,365.25  5.00  6.00 5.25 5.00
 0.03% 0.03% 0.09% 10,696,233.10  0.02%

 Linear Foot 250 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 40.00 12.00 12.00 18,928,072.50  10.00  40.00 18.00 10.00
 0.06% 0.02% 0.02% 15,712,283.30  0.01%

 Linear Foot 9,193 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 10.00 5.00 5.00 46,690,634.00  5.00  10.00 5.42 1.61
 0.21% 0.11% 0.10% 42,094,598.00  0.10%

 Linear Foot 414 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 5.00 5.00 5.00 1,445,635.50  0.00  5.00 5.00 5.00

 0.17% 0.18% 0.14% 1,125,191.00  0.00%
 Linear Foot 280 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03

 10.00 5.00 10.00 7,355,362.00  7.00  10.00 7.33 5.00
 0.04% 0.02% 0.04% 6,887,552.00  0.03%

 Linear Foot 8,836 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
 5.00 3.59 5.20 1,646,886.20  8.00  8.00 6.15 3.59

 2.09% 1.77% 2.79% 1,791,305.73  2.73%
 Linear Foot 2,500 Sterling Highway Erosion Response MP 150-157 2014 10

 5.00 3.00 8.00 3,322,950.00  5.50  10.00 5.85 3.00
 0.36% 0.22% 0.60% 3,371,200.00  0.38%

 Linear Foot 2,104 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 7.00 5.00 4.00 14,885,926.75  6.00  7.00 5.42 3.08
 0.08% 0.07% 0.06% 15,967,622.06  0.07%

 Linear Foot 5,619 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:633(2)  Sediment Barrier
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 Linear Foot or Meter Silt Fence 633(1)
 6.48 13.50 7.00 22,608,696.41  8.00  13.50 9.33 6.48

 Linear Foot 1,440 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
  Bid as:638(1)  Fiber Roll

 10.00 10.00 10.00 5,595,737.50  0.00  10.00 10.00 10.00
 0.26% 0.32% 0.26% 4,522,796.00  0.00%

 Linear Foot 150 Ketchikan-Waterfront Promenade - Phase III 2013 12
  Bid as:633(2)  Sediment Barrier

 10.50 15.00 32.00 622,354.99  0.00  15.00 12.75 10.50
 0.17% 0.30% 0.77% 759,170.00  0.00%

 Linear Foot 5,658 Backloop Shared Use Path Rehabilitation 2013 11
  Bid as:633(2)  Sediment Barrier

 6.00 10.00 8.00 724,446.00  0.00  10.00 8.00 6.00
 3.82% 6.92% 6.25% 817,820.00  0.00%

 Linear Foot 262 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 6.00 10.00 6.00 3,388,836.00  15.00  20.00 9.57 2.46

 0.12% 0.23% 0.05% 1,122,850.50  0.28%
 Linear Foot 262 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11

 0.00 0.00 6.00 3,388,836.00  0.00  10.00 0.91 0.00
 0.00% 0.00% 0.05% 116,500.00  0.00%

 Linear Foot 860 52765 Ninilchik Village Bridge Replacement 2013 10
 10.00 5.28 3.00 2,314,551.25  6.80  10.00 7.82 5.28
 0.38% 0.21% 0.11% 2,199,212.09  0.25%

 Linear Foot 300 Ktn - White River Road Gravel Surfacing 2013 09
  Bid as:638(1)  Fiber Roll

 2.50 8.00 10.00 787,113.60  10.00  10.00 6.83 2.50
 0.14% 0.44% 0.38% 542,185.20  0.44%

 Linear Foot 438 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
 10.00 3.53 7.50 813,225.00  3.85  10.00 5.79 3.53
 0.57% 0.20% 0.40% 773,998.88  0.20%

 Linear Foot 230 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID
  Bid as:633(2)  Sediment Barrier

 10.00 15.00 10.00 1,023,245.00  0.00  15.00 12.50 10.00
 0.17% 0.28% 0.22% 1,214,605.00  0.00%

 Linear Foot 467 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 10.00 10.00 7.00 1,319,324.00  0.00  10.00 10.00 10.00
 0.31% 0.32% 0.25% 1,471,816.50  0.00%

 Linear Foot 2,200 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 5.00 4.50 10.00 1,214,705.00  5.00  5.00 4.62 3.60

 0.88% 0.80% 1.81% 1,230,669.00  0.86%
 Linear Foot 1,860 JNU - Thane Road HSIP 2013 06

  Bid as:633(2)  Sediment Barrier
 0.00 10.00 8.00 1,116,063.00  0.00  10.00 10.00 10.00

 0.00% 1.43% 1.33% 1,298,675.00  0.00%
 Linear Foot 110 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05

 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 8.00 12.00 15.00 3,685,547.50  10.00  12.00 8.17 4.00
 0.03% 0.04% 0.04% 3,172,129.00  0.03%

 Linear Foot 500 Johns Road Improvements, Klatt To High View (GF) 2013 05
 4.50 5.00 10.00 4,891,836.00  10.00  10.00 5.88 4.00

 0.06% 0.07% 0.10% 3,496,800.96  0.14%
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 Linear Foot or Meter Silt Fence 633(1)
 Linear Foot 200 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03

 20.00 10.00 3.00 8,901,029.00  0.00  20.00 15.00 10.00
 0.05% 0.03% 0.01% 7,227,267.40  0.00%

 Linear Foot 5,000 Halibut Point Road Pavement Rehab 2013 01
  Bid as:633(2)  Sediment Barrier

 8.00 7.15 10.00 19,713,666.00  5.00  8.00 6.72 5.00
 0.20% 0.19% 0.25% 19,292,860.05  0.12%

 Linear Foot 5,000 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 6.00 4.80 3.00 11,293,798.00  10.00  10.00 6.93 4.80
 0.28% 0.22% 0.13% 10,713,734.02  0.46%

 Linear Foot 1,100 Sawmill Creek Road Upgrade 2012 11
 7.00 8.00 8.00 12,320,919.00  3.00  8.00 6.00 3.00

 0.06% 0.07% 0.07% 11,789,167.00  0.03%
 Linear Foot 4,000 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 8.00 10.00 4.00 11,779,677.80  0.00  10.00 9.00 8.00

 0.25% 0.37% 0.14% 10,891,541.00  0.00%
 Linear Foot 2,000 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10

 3.00 4.50 5.00 995,000.00  6.00  11.00 7.06 3.00
 0.64% 1.09% 1.01% 826,020.00  1.28%

 Linear Foot 1,468 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 5.30 4.80 5.00 2,648,822.00  5.00  7.00 5.62 4.80

 0.30% 0.28% 0.28% 2,530,821.97  0.27%
 Linear Foot 2,900 Parks Hwy: Stanley Road Signal 2012 08

 2.28 6.30 5.00 1,793,585.00  10.00  10.00 6.19 2.28
 0.39% 1.16% 0.81% 1,573,730.00  1.32%

 Linear Foot 16,675 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 4.00 4.50 5.00 5,122,591.75  3.00  4.50 3.63 3.00
 1.23% 1.39% 1.63% 5,399,661.50  0.80%

 Linear Foot 8,383 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 7.00 2.00 4.00 11,086,037.30  6.60  7.00 5.32 2.00

 0.45% 0.15% 0.30% 10,932,542.26  0.41%
 Linear Foot 5,000 Holt-Lamplight Road Resurfacing 2012 04

 4.00 3.00 5.00 4,841,016.75  3.50  4.00 3.50 3.00
 0.42% 0.32% 0.52% 4,646,625.80  0.31%

 Linear Foot 210 Gustavus Rink Creek Gravel Pits Culvert Replacement Project 2012 03
  Bid as:633(2)  Sediment Barrier

 5.00 10.00 4.00 141,920.00  15.00  15.00 10.00 5.00
 0.82% 1.77% 0.59% 118,853.00  1.91%

 Linear Foot 8,000 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 4.25 3.00 5.00 8,029,961.25  3.00  4.25 3.42 3.00
 0.50% 0.38% 0.50% 6,379,578.27  0.35%

 Square Yard or Square Geogrid, Type ___ 634(1)
 Meter

 Square Yard 800 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway
  Bid as:634(1)  Geogrid, Stabilization, Class 1

 2.00 2.00 15.00 789,287.50  3.00  6.50 3.40 2.00
 0.21% 0.24% 1.52% 672,850.00  0.30%
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 Square Yard or Square Geogrid, Type ___ 634(1)
 Meter

 Square Yard 640 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:634(1)  Geogrid, Type MSE Wall

 6.75 5.00 10.00 4,738,988.60  0.00  6.75 5.88 5.00
 0.09% 0.07% 0.14% 4,674,097.00  0.00%

 Square Yard 39,100 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
  Bid as:634(1)  Geogrid, Stabilization, Class 1

 3.00 3.00 3.50 27,839,413.30  1.95  6.00 2.98 1.50
 0.40% 0.40% 0.49% 29,100,627.40  0.25%

 Square Yard 3,000 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
  Bid as:634(2)  Geogrid, Reinforcement, Class 1

 3.50 3.00 6.00 6,379,327.00  12.00  12.00 5.34 3.00
 0.14% 0.13% 0.28% 7,065,003.00  0.45%

 Square Yard 820 SGY- Klondike Highway Repairs 2015 10
  Bid as:634(1)  Geogrid, Type Triaxial

 6.00 13.50 6.00 1,338,915.00  0.00  13.50 9.75 6.00
 0.32% 0.71% 0.37% 1,549,720.05  0.00%

 Square Yard 2,000 Hydaburg Highway Pavement Rehabilitation 2015 01
  Bid as:634(2)  Composite Geogrid-Geotextile

 15.00 16.50 8.00 15,113,160.00  15.00  16.50 15.50 15.00
 0.23% 0.28% 0.11% 11,859,724.50  0.22%

 Square Yard 663 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:634(1)  Geogrid, Type Biaxial

 3.05 5.00 7.00 17,202,423.90  20.00  20.00 8.01 3.05
 0.01% 0.02% 0.03% 16,585,843.50  0.07%

 Square Yard 7,410 Sawmill Creek Road Upgrade 2012 11
  Bid as:634(1)  Geogrid, Type Biaxial

 16.00 16.00 27.00 12,320,919.00  6.00  16.00 12.67 6.00
 0.93% 1.01% 1.62% 11,789,167.00  0.34%

 Square Yard 31,615 Emmonak Landfill Road & Community Roads 2012 10
  Bid as:634(1)  Geogrid, Type Biaxial

 1.30 3.00 6.00 9,617,831.40  8.00  8.00 4.30 1.30
 0.60% 1.41% 1.97% 6,748,620.00  3.67%

 MBM or Cubic Meter Insulation Board 635(1)
 MBM 2.3 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 2,650.00 3,370.00 5,772,836.00  0.00  2,650.00 2,650.00 2,650.00

 0.00% 0.10% 0.13% 6,157,603.25  0.00%
 Square Feet 608 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 6.75 3.25 4.00 6,450,221.75  6.00  10.00 5.17 2.50
 0.07% 0.03% 0.04% 5,719,942.36  0.06%

 MBM 374 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 900.00 750.00 675.00 26,214,019.00  1,000.00  1,000.00 674.50 48.00
 1.22% 1.13% 0.96% 24,869,246.80  1.25%

 MBM 175 Chena Ridge Cripple Creek Culvert Replacement 2018 04
 350.00 500.00 600.00 1,761,743.20  720.00  900.00 692.86 350.00
 2.86% 4.49% 5.96% 1,950,325.20  5.31%

 Square Foot 2,190 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 12.75 3.00 6.00 13,812,485.00  5.00  12.75 4.67 1.50
 0.21% 0.05% 0.10% 12,869,961.50  0.08%
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 MBM or Cubic Meter Insulation Board 635(1)
 Square Feet 11,272 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06

 Improvemnts
  Bid as:635(100)  Insulation Board, 4" Thickness

 3.75 3.00 5.00 2,995,171.85  5.00  5.00 3.54 3.00
 1.15% 1.12% 1.88% 3,030,525.98  1.46%

 MBM 0.13 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 3.25 2,000.00 1,500.00 5,568,712.00  2,000.00  30,000.00 7,045.01 3.25

 0.00% 0.01% 0.00% 4,648,330.25  0.01%
 Square Feet 5,000 Soldotna: Funny River Road Improvements 2017 05

 10.80 2.00 3.00 2,415,300.00  0.00  10.80 6.40 2.00
 2.75% 0.51% 0.62% 1,964,337.00  0.00%

 MBM 19,625 Dalton Highway MP 362-379 Reconstruction 2017 01
 473.70 545.00 550.00 34,204,146.50  525.00  555.00 524.68 473.70
 25.83% 33.43% 31.56% 31,994,827.00  28.01%

 MBM 13 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 1,400.00 1,000.00 1,500.00 15,115,856.00  0.00  1,400.00 1,200.00 1,000.00
 0.13% 0.10% 0.13% 13,394,988.29  0.00%

 MBM 1,136 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 700.00 710.00 700.00 8,896,116.75  950.00  950.00 761.11 620.00
 8.05% 9.29% 8.94% 8,683,260.00  9.48%

 MBM 1.7 C Street Paving and Anchorage Curb Ramps 2016 2016 07
  Bid as:635(1)  Insulation Board (R-20)

 2,000.00 3,100.00 2,000.00 11,012,857.50  1,000.00  3,100.00 2,033.33 1,000.00
 0.03% 0.05% 0.03% 10,998,773.50  0.01%

 MBM 13 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 2,500.00 1,000.00 1,000.00 9,447,389.00  2,400.00  2,500.00 1,558.05 614.38
 0.38% 0.16% 0.14% 8,348,321.00  0.36%

 MBM 196 Seward Highway: 92nd Avenue Connector 2016 02
 1,400.00 1,200.00 1,000.00 10,582,033.50  921.00  2,250.00 1,196.42 543.97
 2.71% 2.36% 1.85% 9,982,119.90  1.74%

 MBM 15,665 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:635 (1)  Insulation Board

 600.00 565.00 720.00 34,632,290.00  375.00  600.00 513.33 375.00
 28.59% 28.57% 32.57% 30,973,940.00  17.83%

 MBM 63 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 1,500.00 796.32 500.00 39,443,973.00  1,340.00  2,000.00 1,327.26 796.32
 0.22% 0.12% 0.08% 40,745,592.41  0.20%

 Square Foot 34,400 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:635(10)  4.0" Insulation Board

 3.50 5.00 5.00 10,761,116.62  3.00  5.00 3.84 3.00
 1.18% 1.81% 1.60% 9,525,912.80  0.91%

 MBM 64 Olympic Mountain Loop Improvements - Girdwood 2015 01
 715.00 675.00 1,200.00 1,899,217.02  657.03  2,000.00 940.38 639.00
 1.71% 1.83% 4.04% 2,364,889.50  1.51%

 SQUARE FOOT 368 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 7.00 10.00 3.00 8,369,299.00  0.00  10.00 8.50 7.00

 0.03% 0.04% 0.01% 8,362,244.00  0.00%
 MBM 16,650 Dalton Highway M P 401-414 Reconstruction 2014 12

  Bid as:635 (1)  Insulation Board
 675.00 475.00 825.00 28,439,345.00  575.00  900.00 684.56 475.00
 39.95% 29.59% 48.30% 26,731,479.30  30.88%
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 MBM or Cubic Meter Insulation Board 635(1)
 MBM 8 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10

 2,211.64 1,200.00 600.00 25,266,799.00  3,300.00  5,000.00 2,073.52 850.00
 0.08% 0.05% 0.02% 19,656,000.00  0.11%

 Square Feet 700 ANC Kulis Transition Repairs and Modifications 2014 10
 3.00 3.60 4.50 1,217,993.50  4.75  8.00 5.51 3.00

 0.17% 0.21% 0.26% 1,178,369.00  0.26%
 MBM 85 Birch Road: Whispering Spruce Intersection Improvements 2014 05

 1,275.00 582.00 1,000.00 756,840.00  1,185.00  1,400.00 1,106.00 582.00
 13.59% 6.74% 11.23% 734,399.81  12.61%

 Square Feet 4,300 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 5.00 2.50 3.50 2,816,398.00  2.00  6.00 3.62 2.00

 0.75% 0.39% 0.53% 2,773,226.95  0.29%
 Square Foot 2,986 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01

 Church Road
 5.00 5.00 5.00 14,885,926.75  10.00  13.50 8.82 5.00

 0.08% 0.09% 0.10% 15,967,622.06  0.16%
 Square Foot 190 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:627(21)  Pipe Insulation Board (R-20)

 30.00 7.00 10.00 37,365,951.00  0.00  30.00 18.50 7.00
 0.02% 0.00% 0.01% 36,856,107.57  0.00%

 MBM 305 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 1,200.00 1,100.00 1,000.00 37,365,951.00  0.00  1,200.00 1,150.00 1,100.00
 0.98% 0.91% 0.82% 36,856,107.57  0.00%

 MBM 1.1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 2,106.00 2,500.00 1,500.00 22,608,696.41  2,900.00  2,900.00 2,502.00 2,106.00
 0.01% 0.01% 0.01% 25,154,531.94  0.01%

 Square Foot 1,360 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:635(10)  6" Insulation Board

 10.00 20.00 3.00 26,775,562.00  5.00  20.00 10.25 5.00
 0.05% 0.09% 0.02% 28,866,903.50  0.02%

 Contingent Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:635(3)  Insulation Board (R=20)

 5,000.00 5,000.00 5,000.00 3,685,547.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.15% 0.16% 0.14% 3,172,129.00  0.14%

 Square Foot 278,000 Johns Road Improvements, Klatt To High View (GF) 2013 05
 1.51 2.00 3.50 4,891,836.00  1.80  2.00 1.80 1.51

 12.06% 15.90% 19.89% 3,496,800.96  14.30%
 MBM 1.4 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 2,000.00 1,250.00 1,500.00 4,291,557.00  0.00  2,000.00 1,625.00 1,250.00
 0.05% 0.03% 0.05% 5,031,578.00  0.00%

 MBM 2,773 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 680.00 775.00 700.00 17,202,423.90  950.00  950.00 781.25 680.00
 11.16% 12.96% 11.28% 16,585,843.50  14.82%

 MBM 4 Sawmill Creek Road Upgrade 2012 11
 1,100.00 10,000.00 2,000.00 12,320,919.00  1,100.00  10,000.00 4,066.67 1,100.00
 0.03% 0.34% 0.06% 11,789,167.00  0.03%
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 MBM or Cubic Meter Insulation Board 635(1)
 MBM 3 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 1,000.00 2,000.00 1,000.00 11,779,677.80  0.00  2,000.00 1,500.00 1,000.00
 0.02% 0.06% 0.03% 10,891,541.00  0.00%

 MBM 1,800 Galena Campion Road Erosion Protection 2012 10
 826.00 780.00 800.00 9,529,859.50  900.00  1,240.00 891.25 625.00
 14.57% 14.21% 15.11% 9,879,853.50  14.40%

 MBM 980 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 700.00 450.00 800.00 11,086,037.30  710.00  1,050.00 719.00 450.00
 5.31% 4.03% 7.07% 10,932,542.26  5.18%

 Square Feet 1,100 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 3.00 3.00 3.50 9,015,968.53  5.00  6.00 3.94 2.98
 0.04% 0.04% 0.04% 7,589,893.00  0.07%

 Cubic Yard or Cubic Gabion 636(1)
 Meter

 Cubic Yard 271 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06
 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)

 530.00 391.49 350.00 3,179,943.50  305.00  970.00 541.44 305.00
 4.70% 3.92% 2.98% 2,706,436.00  2.57%

 Cubic Yard 225 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 425.00 160.00 300.00 9,927,018.00  400.00  425.00 328.33 160.00
 1.04% 0.42% 0.68% 8,532,028.00  0.86%

 Cubic Yard 80 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 260.00 260.00 300.00 909,592.50  400.00  460.00 345.00 260.00
 2.24% 2.42% 2.64% 858,231.00  3.22%

 Cubic Yard 46 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
 400.00 272.75 1,000.00 314,598.50  540.00  540.00 373.79 100.00
 6.62% 4.53% 14.62% 276,988.98  8.48%

 Cubic Yard 856 Lucus Road Improvements 2016 01
 250.00 200.00 300.00 5,467,968.00  200.00  696.57 319.86 200.00
 4.45% 3.69% 4.70% 4,639,288.00  3.46%

 CUBIC YARD 69 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 200.00 430.00 250.00 20,569,201.55  250.00  430.00 293.33 200.00
 0.08% 0.18% 0.08% 16,932,671.96  0.09%

 Each Residence Driveway 639(1)
 Each 7 Chicken Airport Access Road Resurfacing 2018 06

  Bid as:639(101)  Approach
 1,000.00 6,000.00 1,000.00 424,501.60  0.00  6,000.00 3,500.00 1,000.00
 1.19% 8.09% 1.65% 518,973.60  0.00%

 Each 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 1,000.00 1,000.00 1,200.00 11,246,808.00  650.00  5,000.00 1,958.33 650.00
 0.01% 0.01% 0.01% 9,911,534.00  0.01%

 Each 55 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:639(3)  Approach

 2,200.00 700.00 800.00 4,738,988.60  0.00  2,200.00 1,450.00 700.00
 2.54% 0.82% 0.93% 4,674,097.00  0.00%

 Each 72 Old Nenana/Ester Hill Rehabilitation 2017 09
  Bid as:639(101)  Approach

 260.00 1,800.00 1,200.00 12,088,084.00  4,700.00  4,700.00 2,253.33 260.00
 0.14% 1.04% 0.71% 12,499,865.00  2.35%
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 Each Residence Driveway 639(1)
 Each 4 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07

 1,000.00 1,150.00 1,100.00 3,105,454.50  1,386.67  2,000.00 1,162.38 350.00
 0.11% 0.16% 0.14% 2,798,511.00  0.15%

 Each 11 Birch Hill Bicycle and Pedestrian Facility 2017 07
  Bid as:639(101)  Approach

 900.00 1,500.00 1,100.00 1,605,998.00  1,225.00  1,500.00 1,086.25 720.00
 0.55% 1.01% 0.75% 1,634,123.00  0.72%

 Each 6 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 1,500.00 2,200.00 500.00 2,995,171.85  1,500.00  2,200.00 1,625.00 1,000.00
 0.24% 0.44% 0.10% 3,030,525.98  0.23%

 Each 8 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 200.00 2,000.00 1,000.00 5,568,712.00  1,000.00  4,000.00 1,726.80 200.00
 0.03% 0.34% 0.14% 4,648,330.25  0.16%

 Each 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 950.00 1,500.00 1,000.00 909,592.50  750.00  1,500.00 850.00 200.00
 0.10% 0.17% 0.11% 858,231.00  0.08%

 Each 14 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 850.00 200.00 850.00 823,610.80  275.00  2,500.00 825.00 200.00
 1.73% 0.41% 1.44% 684,191.00  0.51%

 Each 33 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:639(6)  Approach

 1,200.00 800.00 1,200.00 19,956,166.00  2,000.00  2,000.00 1,395.88 800.00
 0.16% 0.12% 0.20% 21,769,589.00  0.27%

 Each 1 Rink Creek Bridge Replacement 2016 12
 2,000.00 2,000.00 1,500.00 995,155.00  2,000.00  15,000.00 3,412.77 0.00
 0.20% 0.22% 0.15% 916,825.00  0.17%

 Each 5 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 1,400.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.10% 327,000.00  0.00%

 Each 5 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 1,800.00 1,700.00 1,400.00 6,793,685.00  3,100.00  4,343.06 2,555.38 1,700.00
 0.14% 0.15% 0.10% 5,769,321.00  0.23%

 Each 8 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:639(101)-A  Approach-Residential

 2,100.00 650.00 1,000.00 8,896,116.75  1,500.00  4,000.00 1,719.85 650.00
 0.17% 0.06% 0.09% 8,683,260.00  0.11%

 Each 6 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:639(101)-B  Approach-Commercial

 2,400.00 1,100.00 1,200.00 8,896,116.75  1,850.00  5,750.00 2,283.94 1,000.00
 0.15% 0.08% 0.08% 8,683,260.00  0.10%

 Each 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:639(101)-C  Approach-Street

 2,600.00 1,500.00 1,500.00 8,896,116.75  1,850.00  9,000.00 2,925.60 1,000.00
 0.03% 0.02% 0.02% 8,683,260.00  0.02%
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 Each Residence Driveway 639(1)
 Each 76 Goldhill Road Bicycle And Pedestrian Facility 2016 04

 320.00 185.00 1,250.00 3,263,635.00  650.00  1,023.41 544.60 185.00
 0.81% 0.49% 2.91% 2,864,888.00  1.61%

 Each 7 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:639(101)  Approach

 3,650.00 1,000.00 2,000.00 3,956,151.00  2,500.00  7,703.50 3,435.85 1,000.00
 0.60% 0.17% 0.35% 4,094,773.00  0.40%

 Each 31 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:639(3A)  Approach-Residential

 1,000.00 1,200.00 2,000.00 10,761,116.62  800.00  2,500.00 1,340.00 800.00
 0.30% 0.39% 0.58% 9,525,912.80  0.22%

 Each 17 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
  Bid as:639(1)  Residential Driveway

 1,500.00 1,600.00 900.00 4,594,077.50  0.00  1,600.00 1,550.00 1,500.00
 0.75% 0.83% 0.33% 3,271,889.38  0.00%

 Each 2 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
 1,000.00 1,200.00 1,000.00 2,382,122.50  12,500.00  12,500.00 4,300.00 1,000.00
 0.09% 0.11% 0.08% 2,092,727.00  0.96%

 Each 3 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:639(4)  Driveway

 1,000.00 1,000.00 600.00 1,445,635.50  0.00  1,000.00 1,000.00 1,000.00
 0.25% 0.27% 0.12% 1,125,191.00  0.00%

 Each 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:639(4)  Driveway

 1,000.00 1,000.00 600.00 1,445,635.50  0.00  1,000.00 1,000.00 1,000.00
 0.08% 0.09% 0.04% 1,125,191.00  0.00%

 Each 4 Edgerton Highway Lakina River Bridge Replacement 2015 05
 1,879.60 1,920.00 1,500.00 5,878,059.00  700.00  1,920.00 1,224.90 400.00
 0.09% 0.10% 0.10% 7,766,987.18  0.03%

 Each 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 780.00 1,000.00 1,000.00 6,860,754.40  1,300.00  1,300.00 1,026.67 780.00
 0.01% 0.01% 0.01% 7,090,895.00  0.02%

 Each 3 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 600.00 2,165.00 1,500.00 6,898,492.00  1,500.00  3,000.00 1,504.17 600.00
 0.02% 0.10% 0.07% 6,419,604.00  0.06%

 Each 32 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
  Bid as:639(6)  Approach

 1,200.00 800.00 500.00 7,355,362.00  1,000.00  1,200.00 1,000.00 800.00
 0.52% 0.37% 0.22% 6,887,552.00  0.42%

 Each 30 Plack Road Bicycle/Pedestrian Facility 2015 02
  Bid as:639(3A)  Approach - Residential

 1,000.00 525.00 1,000.00 2,460,799.90  1,000.00  1,000.00 846.25 525.00
 1.20% 0.68% 1.22% 2,329,969.21  1.17%

 Each 130 Fritz Cove Road Rehabilitation And Repair 2014 11
  Bid as:639(3)  Approach

 900.00 600.00 850.00 3,692,403.00  0.00  900.00 750.00 600.00
 2.58% 2.50% 2.99% 3,115,745.00  0.00%

 Each 4 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
 891.71 1,100.00 1,500.00 25,266,799.00  950.00  3,000.00 1,351.86 300.00
 0.02% 0.02% 0.02% 19,656,000.00  0.02%

 Each 68 JNU-Mendenhall Valley Dust Control (Paving) 2014 08
  Bid as:639(3)  Approach

 0.00 850.00 1,000.00 1,472,863.20  0.00  850.00 850.00 850.00
 0.00% 3.87% 4.62% 1,494,155.00  0.00%
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 Each Residence Driveway 639(1)
 Each 36 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08

 750.00 3,100.00 1,500.00 1,877,450.00  1,000.00  3,100.00 1,616.67 750.00
 1.17% 5.12% 2.88% 2,180,349.00  1.45%

 Each 26 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 1,200.00 1,600.00 700.00 10,566,460.90  1,000.00  1,600.00 1,266.67 1,000.00
 0.24% 0.35% 0.17% 11,749,901.68  0.20%

 Each 5 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
  Bid as:639(3)  Approach

 4,100.00 3,850.00 500.00 2,839,079.50  2,500.00  4,100.00 3,483.33 2,500.00
 0.70% 0.66% 0.09% 2,927,828.00  0.37%

 Each 10 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 500.00 1,200.00 4,000.00 38,150,089.50  900.00  2,500.00 1,180.00 500.00
 0.02% 0.04% 0.10% 29,587,321.00  0.03%

 Each 28 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 500.00 1,200.00 4,000.00 38,150,089.50  900.00  2,500.00 1,180.00 500.00
 0.05% 0.11% 0.29% 29,587,321.00  0.08%

 Each 4 Backloop Shared Use Path Rehabilitation 2013 11
 2,500.00 500.00 1,000.00 724,446.00  0.00  2,500.00 1,500.00 500.00
 1.12% 0.24% 0.55% 817,820.00  0.00%

 Each 5 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 1,000.00 2,000.00 1,000.00 1,023,245.00  0.00  2,000.00 1,500.00 1,000.00
 0.37% 0.82% 0.49% 1,214,605.00  0.00%

 Each 9 Potter Road Surfacing 2013 08
 1,400.00 800.00 500.00 947,235.60  950.00  1,400.00 1,050.00 800.00
 1.41% 0.86% 0.48% 835,888.12  0.83%

 Each 1 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06
 11,500.00 8,500.00 10,000.00 636,250.00  11,500.00  15,000.00 9,212.50 5,000.00

 1.74% 1.56% 1.57% 543,900.00  1.62%
 Each 7 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements 
  Bid as:639(100)  Mailbox Turnout

 1,000.00 1,250.00 1,800.00 17,202,423.90  2,000.00  2,835.00 1,771.25 1,000.00
 0.04% 0.05% 0.07% 16,585,843.50  0.08%

 Each 50 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:639(3)  Driveway

 920.00 800.00 500.00 8,364,460.00  0.00  920.00 860.00 800.00
 0.48% 0.44% 0.30% 9,118,342.00  0.00%

 Each 34 Nordale Road Rehabilitation 2013 02
  Bid as:639(3)  Approach

 1,150.00 1,250.00 2,000.00 4,548,500.95  900.00  1,250.00 1,100.00 900.00
 0.87% 0.96% 1.49% 4,442,893.00  0.66%

 Each 269 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:639(3)  Approach

 150.00 100.00 1,000.00 9,322,172.00  850.00  850.00 366.67 100.00
 0.50% 0.34% 2.89% 7,822,574.00  2.76%

 Each 12 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 2,000.00 1,850.00 1,000.00 3,367,389.00  0.00  2,000.00 1,925.00 1,850.00
 0.70% 0.85% 0.36% 2,620,072.00  0.00%
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 Each Residence Driveway 639(1)
 Each 33 Angoon Areawide Paving 2012 11

  Bid as:639(3)  Approach
 500.00 800.00 1,000.00 1,443,075.00  877.00  877.00 725.67 500.00
 1.19% 2.18% 2.29% 1,209,315.00  1.63%

 Each 38 KTN North Tongass Pavement Rehabilitation 2012 11
  Bid as:639(3)  Approach

 1,500.00 600.00 1,000.00 2,937,510.00  0.00  1,500.00 1,050.00 600.00
 1.93% 1.02% 1.29% 2,232,313.00  0.00%

 Each 41 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 1,000.00 950.00 1,000.00 6,999,965.00  765.00  1,000.00 905.00 765.00
 0.70% 0.70% 0.59% 5,598,065.00  0.48%

 Each 42 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 800.00 500.00 680.00 11,779,677.80  0.00  800.00 650.00 500.00
 0.26% 0.19% 0.24% 10,891,541.00  0.00%

 Each 1 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10
 600.00 325.00 1,500.00 868,420.50  330.00  600.00 418.33 325.00
 0.11% 0.06% 0.17% 536,333.83  0.05%

 Each 42 Emmonak Landfill Road & Community Roads 2012 10
 1,097.62 800.00 750.00 9,617,831.40  1,000.00  2,800.00 1,306.83 350.00
 0.68% 0.50% 0.33% 6,748,620.00  0.61%

 Each 11 N R Bicycle / Pedestrian Facilities Rehabilitation & Improvements 2012 09
  Bid as:639(6)  Approach

 1,500.00 850.00 1,500.00 221,954.20  1,975.00  2,500.00 1,706.25 850.00
 7.05% 4.00% 7.43% 233,690.00  8.29%

 Each 15 Top of the World Highway MP 0-13 Rehab 2012 07
  Bid as:639(3)  Approach

 1,000.00 1,000.00 1,200.00 19,224,820.50  2,000.00  2,000.00 1,121.80 609.00
 0.10% 0.10% 0.09% 15,555,427.00  0.18%

 Each 3 North Pole Bike Trail Rehabilitation and Connections 2012 07
 1,000.00 370.00 1,500.00 640,139.00  725.00  1,500.00 898.75 370.00
 0.48% 0.23% 0.70% 492,497.25  0.32%

 Each 25 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:639(3)  Driveway

 0.00 518.00 1,000.00 3,859,894.00  0.00  518.00 518.00 518.00
 0.00% 0.33% 0.65% 3,934,143.55  0.00%

 Each 5 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:639(4) BB  Special Residential Access

 2,600.00 4,096.00 1,500.00 11,000,000.50  4,600.00  10,204.92 6,118.35 2,600.00
 0.09% 0.17% 0.07% 11,975,882.61  0.16%

 Each 45 South Cushman Street - Mitchell Expressway To Sanduri Street  2012 01
  Bid as:639(3)  Approach

 625.00 600.00 2,000.00 3,502,699.60  1,000.00  1,650.00 968.75 600.00
 0.85% 0.87% 2.57% 3,098,635.60  1.32%

 Each 6 Dalton Highway MP 11-18 Reconstruction 2012 01
  Bid as:639(3)  Approach

 1,000.00 300.00 1,000.00 22,264,161.25  3,600.00  3,600.00 1,440.00 300.00
 0.04% 0.01% 0.03% 16,424,451.50  0.11%

 Each Commercial Driveway 639(2)
 Each 6 FMATS Area Surface Upgrades FFY2018 2018 04

 200.00 1,600.00 1,200.00 2,997,119.75  525.00  1,600.00 775.00 200.00
 0.05% 0.38% 0.24% 2,540,773.50  0.11%
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 Each Commercial Driveway 639(2)
 Each 41 FMATS Area Surface Upgrades FFY2018 2018 04

  Bid as:639(101)  Approach
 400.00 700.00 2,000.00 2,997,119.75  525.00  700.00 541.67 400.00
 0.64% 1.13% 2.74% 2,540,773.50  0.77%

 Each 2 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 1,400.00 2,000.00 2,000.00 11,246,808.00  900.00  4,000.00 2,216.67 900.00
 0.03% 0.04% 0.04% 9,911,534.00  0.02%

 Each 2 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07
 1,500.00 1,725.00 3,500.00 3,105,454.50  2,773.33  3,000.00 1,864.05 550.00
 0.08% 0.12% 0.23% 2,798,511.00  0.15%

 Each 5 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 750.00 2,500.00 2,000.00 5,568,712.00  1,000.00  8,000.00 2,961.91 750.00
 0.08% 0.27% 0.18% 4,648,330.25  0.10%

 Each 88 Keku Road 2017 05
  Bid as:639(3)  Approach

 3,750.00 750.00 1,000.00 4,831,275.00  0.00  3,750.00 1,716.67 650.00
 4.48% 1.42% 1.82% 4,654,967.00  0.00%

 Each 1 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02
  Bid as:639(6)  Approach

 2,500.00 500.00 1,900.00 440,289.00  1,700.00  2,500.00 1,400.00 500.00
 0.48% 0.11% 0.43% 473,904.00  0.31%

 Each 3 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 1,400.00 600.00 1,500.00 823,610.80  775.00  3,500.00 1,337.50 600.00
 0.61% 0.26% 0.55% 684,191.00  0.31%

 Each 16 Dalton Highway MP 362-379 Reconstruction 2017 01
  Bid as:639(101)  Approach

 2,000.00 1,570.00 1,500.00 34,204,146.50  5,000.00  5,000.00 2,642.50 1,570.00
 0.09% 0.08% 0.07% 31,994,827.00  0.22%

 Each 13 Richardson Highway MP 24-35 Resurfacing 2016 07
 3,500.00 1,000.00 2,500.00 10,368,551.50  1,000.00  4,000.00 2,500.00 1,000.00
 0.43% 0.14% 0.31% 8,986,166.39  0.12%

 Each 62 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:639(6)  Approach

 1,000.00 700.00 1,000.00 10,304,726.50  1,800.00  1,800.00 1,250.00 700.00
 0.68% 0.55% 0.60% 7,898,725.72  1.21%

 Each 6 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 350.00 640.00 1,500.00 3,263,635.00  1,500.00  2,725.15 1,303.79 350.00
 0.07% 0.13% 0.28% 2,864,888.00  0.29%

 Each 2 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 6,000.00 4,050.00 2,000.00 7,561,726.50  5,000.00  6,800.00 5,070.00 3,500.00
 0.15% 0.12% 0.05% 6,703,503.50  0.10%

 Each 12 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:639 (101)  Approach

 1,000.00 1,500.00 1,400.00 34,632,290.00  1,500.00  1,500.00 1,333.33 1,000.00
 0.04% 0.06% 0.05% 30,973,940.00  0.05%

 Each 5 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:639(3B)  Approach-Commercial

 2,000.00 2,000.00 2,500.00 10,761,116.62  1,000.00  4,000.00 2,200.00 1,000.00
 0.10% 0.10% 0.12% 9,525,912.80  0.04%
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 Each Commercial Driveway 639(2)
 Each 3 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

  Bid as:639(3C)  Approach-Street
 3,000.00 2,000.00 2,500.00 10,761,116.62  1,000.00  4,000.00 2,600.00 1,000.00
 0.09% 0.06% 0.07% 9,525,912.80  0.03%

 Each 22 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
 2,250.00 4,316.00 1,200.00 4,594,077.50  0.00  4,316.00 3,283.00 2,250.00
 1.46% 2.90% 0.57% 3,271,889.38  0.00%

 Each 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:639(6)  Approach

 1,000.00 1,000.00 1,000.00 1,445,635.50  0.00  1,000.00 1,000.00 1,000.00
 0.08% 0.09% 0.07% 1,125,191.00  0.00%

 Each 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:639(6)  Approach

 1,000.00 1,000.00 1,000.00 1,445,635.50  0.00  1,000.00 1,000.00 1,000.00
 0.08% 0.09% 0.07% 1,125,191.00  0.00%

 Each 5 Tok Cutoff M P 24-30 Resurfacing 2015 05
  Bid as:639(3)  Approaches

 2,000.00 1,500.00 1,200.00 4,698,644.50  1,500.00  2,500.00 1,875.00 1,500.00
 0.24% 0.18% 0.13% 4,112,844.00  0.16%

 Each 8 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 8,195.15 1,500.00 1,500.00 1,838,794.00  6,500.00  8,195.15 4,343.19 1,000.00
 3.29% 0.60% 0.65% 1,990,576.00  2.48%

 Each 30 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 1,000.00 2,000.00 1,100.00 6,860,754.40  1,500.00  2,000.00 1,500.00 1,000.00
 0.41% 0.85% 0.48% 7,090,895.00  0.57%

 Each 5 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 1,000.00 1,200.00 2,000.00 6,860,754.40  1,500.00  1,500.00 1,233.33 1,000.00
 0.07% 0.08% 0.15% 7,090,895.00  0.09%

 Each 3 Yankovich / Miller Hill Multi-Use Path 2015 03
 1,150.00 1,800.00 4,000.00 1,667,903.00  2,000.00  2,000.00 1,650.00 1,150.00
 0.18% 0.34% 0.72% 1,587,663.00  0.32%

 Each 8 Plack Road Bicycle/Pedestrian Facility 2015 02
  Bid as:639(3B)  Approach - Commercial

 1,900.00 750.00 1,700.00 2,460,799.90  1,500.00  1,900.00 1,512.50 750.00
 0.61% 0.26% 0.55% 2,329,969.21  0.47%

 Each 25 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:639 (3)  Approaches And Turnouts

 2,000.00 1,200.00 1,400.00 28,439,345.00  3,000.00  3,000.00 1,741.72 650.00
 0.18% 0.11% 0.12% 26,731,479.30  0.24%

 Each 2 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
 1,337.56 3,500.00 3,000.00 25,266,799.00  1,800.00  4,000.00 2,070.84 1,000.00
 0.01% 0.04% 0.02% 19,656,000.00  0.01%

 Each 14 Tok Cutoff M P 50-60 Resurfacing 2014 10
  Bid as:639(3)  Approaches and Turnouts

 1,500.00 1,000.00 1,500.00 7,952,435.50  1,100.00  1,950.00 1,258.33 1,000.00
 0.34% 0.25% 0.26% 5,671,025.00  0.23%

 Each 81 Hurst Road Resurfacing 2014 10
  Bid as:639(3)  Approach

 960.00 500.00 1,500.00 3,616,344.70  700.00  960.00 720.00 500.00
 2.78% 1.56% 3.36% 2,595,968.19  1.84%
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 Each Commercial Driveway 639(2)
 Each 8 Chena Small Tracts Improvements 2014 09

  Bid as:639(3)  Approach
 600.00 1,400.00 1,500.00 1,174,619.10  1,000.00  1,400.00 953.58 600.00
 0.43% 1.05% 1.02% 1,063,885.00  0.68%

 Each 2 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 2,250.00 3,000.00 11,714,375.75  0.00  2,250.00 2,211.50 2,173.00

 0.00% 0.04% 0.05% 10,727,261.00  0.00%
 Each 24 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08

 2,000.00 4,200.00 2,750.00 1,877,450.00  1,500.00  4,200.00 2,566.67 1,500.00
 2.08% 4.62% 3.52% 2,180,349.00  1.45%

 Each 5 Richardson Highway Fairbanks New Weigh Station 2014 06
 2,500.00 1,000.00 3,500.00 13,111,936.66  1,704.17  2,500.00 1,551.04 1,000.00

 0.11% 0.04% 0.13% 11,172,615.00  0.07%
 Each 12 Doyle Road Improvements 2014 06

 6,000.00 2,000.00 3,000.00 1,408,240.00  0.00  6,000.00 4,000.00 2,000.00
 4.01% 1.42% 2.56% 1,691,090.00  0.00%

 Each 77 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements
  Bid as:639(2)  COMMERCIAL DRIVEWAY - CURB CUT

 600.00 500.00 2,000.00 6,695,052.00  500.00  600.00 533.33 500.00
 0.72% 0.63% 2.30% 6,138,597.00  0.56%

 Each 2 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:639(6)  Approach

 2,300.00 2,000.00 1,500.00 22,059,084.10  4,500.00  7,000.00 3,716.67 2,000.00
 0.02% 0.02% 0.01% 20,669,482.00  0.04%

 Each 6 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 2,000.00 3,100.00 900.00 10,566,460.90  1,000.00  3,100.00 2,033.33 1,000.00
 0.09% 0.16% 0.05% 11,749,901.68  0.05%

 Each 4 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 1,000.00 5,000.00 1,500.00 37,365,951.00  0.00  5,000.00 3,000.00 1,000.00
 0.01% 0.05% 0.02% 36,856,107.57  0.00%

 Each 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 1,000.00 2,500.00 7,500.00 38,150,089.50  1,500.00  7,500.00 2,800.00 1,000.00
 0.00% 0.01% 0.02% 29,587,321.00  0.00%

 Each 6 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 1,000.00 2,500.00 7,500.00 38,150,089.50  1,500.00  7,500.00 2,700.00 1,000.00
 0.02% 0.05% 0.12% 29,587,321.00  0.03%

 Each 4 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:639 (3)  Approach

 0.00 1,000.00 1,000.00 1,468,745.00  0.00  1,000.00 1,000.00 1,000.00
 0.00% 0.28% 0.27% 1,444,140.00  0.00%

 Each 75 Tanacross Road Improvements 2013 09
 500.00 300.00 600.00 1,063,250.00  2,700.00  2,700.00 935.71 300.00
 3.12% 2.41% 4.23% 934,999.00  16.44%

 Each 1 Potter Road Surfacing 2013 08
 3,500.00 1,000.00 600.00 947,235.60  1,400.00  3,500.00 1,966.67 1,000.00
 0.39% 0.12% 0.06% 835,888.12  0.14%
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 Each Commercial Driveway 639(2)
 Each 4 JNU - Thane Road HSIP 2013 06

  Bid as:639(3)  Driveway
 0.00 500.00 750.00 1,116,063.00  0.00  500.00 500.00 500.00

 0.00% 0.15% 0.27% 1,298,675.00  0.00%
 Each 4 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06

  Bid as:639(3)  Driveway
 0.00 1,150.00 750.00 804,895.00  0.00  1,150.00 1,150.00 1,150.00

 0.00% 0.46% 0.37% 993,566.75  0.00%
 Each 106 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements 
  Bid as:639(3)  Approach

 900.00 1,250.00 1,300.00 17,202,423.90  1,000.00  2,500.00 1,412.50 900.00
 0.56% 0.80% 0.80% 16,585,843.50  0.60%

 Each 2 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 1,800.00 2,000.00 1,800.00 4,587,518.00  2,200.00  6,100.00 3,350.00 1,800.00
 0.08% 0.10% 0.08% 3,915,515.00  0.10%

 Each 8 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 2,700.00 2,050.00 2,000.00 3,367,389.00  0.00  2,700.00 2,375.00 2,050.00
 0.63% 0.63% 0.48% 2,620,072.00  0.00%

 Each 256 Halibut Point Road Pavement Rehab 2013 01
  Bid as:639(3)  Approach

 960.00 550.00 500.00 19,713,666.00  500.00  960.00 670.00 500.00
 1.24% 0.73% 0.65% 19,292,860.05  0.62%

 Each 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
 2,400.00 4,000.00 3,000.00 6,309,832.00  1,250.00  10,000.00 3,664.29 1,000.00
 0.05% 0.10% 0.05% 3,964,939.36  0.03%

 Each 4 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:639(3)  Driveway

 0.00 1,000.00 1,000.00 1,876,493.00  0.00  1,000.00 1,000.00 1,000.00
 0.00% 0.21% 0.21% 1,896,296.00  0.00%

 Each 10 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 1,000.00 1,500.00 1,100.00 6,999,965.00  1,530.00  1,530.00 1,343.33 1,000.00
 0.17% 0.27% 0.16% 5,598,065.00  0.24%

 Each 43 Glenn Highway M P 172-189 Rehabilitation 2012 10
  Bid as:639(3B)  Approach - Commercial

 1,500.00 1,500.00 2,000.00 22,717,861.60  600.00  3,380.00 1,856.22 600.00
 0.31% 0.31% 0.38% 20,669,751.30  0.11%

 Each 25 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 1,500.00 800.00 1,000.00 11,779,677.80  0.00  1,500.00 1,150.00 800.00
 0.29% 0.18% 0.21% 10,891,541.00  0.00%

 Each 4 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10
  Bid as:639(3)  Approach

 3,000.00 1,225.00 2,500.00 868,420.50  500.00  3,000.00 1,575.00 500.00
 2.19% 0.91% 1.15% 536,333.83  0.31%

 Each 1 Galena Campion Road Erosion Protection 2012 10
  Bid as:639(3)  Approach

 6,891.00 1,000.00 1,000.00 9,529,859.50  3,000.00  15,000.00 4,648.88 1,000.00
 0.07% 0.01% 0.01% 9,879,853.50  0.03%

 Each 33 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09
  Bid as:639(4)  Driveway

 1,660.00 400.00 2,000.00 458,058.00  2,000.00  2,000.00 1,140.00 400.00
 8.98% 2.20% 14.41% 598,900.00  9.60%
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 Each Commercial Driveway 639(2)
 Each 55 Healy Community Roads Rehabilitation / Surfacing 2012 07

  Bid as:639(3)  Approach
 600.00 850.00 450.00 1,251,903.00  1,600.00  1,600.00 1,016.67 600.00
 2.33% 4.34% 1.98% 1,078,337.80  5.75%

 Each 4 North Pole Bike Trail Rehabilitation and Connections 2012 07
 2,000.00 760.00 1,700.00 640,139.00  1,450.00  2,200.00 1,602.50 760.00
 1.29% 0.62% 1.06% 492,497.25  0.85%

 Each 11 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 750.00 450.00 500.00 9,015,968.53  1,000.00  3,500.00 1,230.63 450.00
 0.11% 0.07% 0.06% 7,589,893.00  0.14%

 Each 3 Nome Snake River Bridge Replacement 2012 05
 6,200.00 6,000.00 2,000.00 9,211,114.75  1,200.00  6,200.00 3,280.00 1,000.00
 0.21% 0.21% 0.07% 8,584,329.25  0.04%

 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Ktn - Airport Creek Bridge (USFS) 2018 08

 153,000.00 230,000.00 180,000.00 2,170,448.00  160,000.00  320,000.00 232,166.67 153,000.00
 8.14% 12.25% 8.29% 1,878,255.51  7.14%

 LUMP SUM 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07
 Airport Access Rd.

 0.00 1,108,750.00 634,000.00 5,772,836.00  0.00  1,108,750.00 1,108,750.00 1,108,750.00
 0.00% 18.01% 10.98% 6,157,603.25  0.00%

 Lump Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07
 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 390,000.00 400,000.00 2,201,788.00  0.00  390,000.00 390,000.00 390,000.00
 0.00% 16.15% 18.17% 2,415,196.00  0.00%

 Lump Sum 1 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
 292,800.00 60,000.00 235,000.00 2,516,072.50  175,000.00  292,800.00 214,303.65 60,000.00

 13.27% 2.88% 9.34% 2,085,849.50  7.69%
 Lump Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07

 8.1 - 
 20

 250,000.00 110,000.00 134,510.00 4,112,889.98  100,000.00  300,000.00 190,000.00 100,000.00
 6.26% 2.77% 3.27% 3,970,421.22  2.42%

 Lump Sum 1 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 84,239.00 20,000.00 10,000.00 467,197.50  30,000.00  84,239.00 44,746.33 20,000.00
 14.05% 3.95% 2.14% 506,883.56  4.55%

 Lump Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 100,000.00 142,000.00 322,750.00 6,450,221.75  100,000.00  559,239.87 204,582.21 55,000.00

 1.67% 2.48% 5.00% 5,719,942.36  1.59%
 Lump Sum 1 Bethel Paving 2018 06

 0.00 70,000.00 15,000.00 434,313.50  0.00  70,000.00 70,000.00 70,000.00
 0.00% 11.04% 3.45% 634,039.00  0.00%

 Lump Sum 1 Northern Region Radar Sites For Non-Intrusive Detection 2018 06
 5,212.00 82,000.00 52,000.00 641,000.00  103,500.00  103,500.00 63,570.67 5,212.00
 0.70% 10.96% 8.11% 747,900.00  13.71%

 Lump Sum 1 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06
 0.00 51,000.00 25,000.00 441,550.00  0.00  51,000.00 51,000.00 51,000.00

 0.00% 8.30% 5.66% 614,692.00  0.00%
 Lump Sum 1 Northern Region River Encroachment Repairs - Richardson 2018 06

 Highway MP 1-16
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 Lump Sum Mobilization and Demobilization 640(1)
 525,000.00 205,000.00 251,500.00 5,169,287.50  500,000.00  525,000.00 372,145.00 205,000.00

 Lump Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06
 123,460.00 26,643.00 100,000.00 1,345,140.00  75,000.00  360,040.00 125,028.60 26,643.00

 13.04% 2.93% 7.43% 909,321.95  7.46%
 Lump Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06

 7,000.00 4,520.00 15,000.00 1,345,140.00  2,000.00  31,168.00 11,537.60 2,000.00
 0.74% 0.50% 1.12% 909,321.95  0.20%

 Lump Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06
 9,200.00 5,617.00 15,000.00 1,345,140.00  2,000.00  31,168.00 11,597.00 2,000.00
 0.97% 0.62% 1.12% 909,321.95  0.20%

 Lump Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 145,000.00 85,000.00 200,000.00 5,152,880.75  100,000.00  145,000.00 110,000.00 85,000.00

 2.82% 1.68% 3.88% 5,068,927.80  1.94%
 Lump Sum 1 Chicken Airport Access Road Resurfacing 2018 06

 250,000.00 65,000.00 80,000.00 424,501.60  0.00  250,000.00 157,500.00 65,000.00
 42.60% 12.52% 18.85% 518,973.60  0.00%

 LUMP SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 20,000.00 150,000.00 137,000.00 3,413,310.00  222,041.00  222,041.00 130,680.33 20,000.00

 0.57% 4.36% 4.01% 3,440,733.00  5.61%
 Lump Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 15,000.00 20,000.00 50,000.00 1,378,816.00  41,000.00  50,000.00 31,500.00 15,000.00

 1.26% 1.80% 3.63% 1,109,658.24  3.39%
 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 1,600,000.00 2,500,000.00 1,500,000.00 40,373,362.02  500,000.00  2,500,000.00 1,325,000.00 500,000.00

 4.21% 6.83% 3.72% 36,616,095.00  1.25%
 Lump Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 750,000.00 700,000.00 500,000.00 13,424,271.00  1,500,000.00  1,500,000.00 987,500.00 700,000.00

 4.97% 5.10% 3.72% 13,727,979.00  9.43%
 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 550,000.00 474,000.00 200,000.00 26,214,019.00  2,160,000.00  3,414,220.00 1,649,555.00 474,000.00

 2.00% 1.91% 0.76% 24,869,246.80  7.20%
 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 40,000.00 9,000.00 5,000.00 26,214,019.00  13,000.00  75,840.00 34,460.00 9,000.00

 0.15% 0.04% 0.02% 24,869,246.80  0.04%
 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 3,500.00 4,500.00 15,000.00 26,214,019.00  3,000.00  49,557.00 15,139.25 3,000.00
 0.01% 0.02% 0.06% 24,869,246.80  0.01%

 Lump Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 33,400.00 21,500.00 75,000.00 789,287.50  50,000.00  54,500.00 38,880.00 21,500.00
 4.46% 3.20% 9.50% 672,850.00  6.33%

 Lump Sum 1 FMATS Yukon Drive Improvements 2018 05
 20,000.00 101,023.00 50,000.00 2,468,430.52  60,000.00  101,023.00 54,005.75 20,000.00

 0.96% 4.86% 2.03% 2,077,000.62  2.81%
 Lump Sum 1 Nunam Iqua Airport Boardwalk 2018 05

 211,000.00 190,800.00 100,000.00 752,680.00  159,500.00  350,000.00 209,037.50 150,000.00
 31.40% 30.88% 13.29% 617,910.00  20.24%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Chena Ridge Cripple Creek Culvert Replacement 2018 04

 95,000.00 120,000.00 99,000.00 1,761,743.20  59,600.00  193,000.00 107,584.14 50,000.00
 4.43% 6.15% 5.62% 1,950,325.20  2.51%

 Lump Sum 1 FMATS Area Surface Upgrades FFY2018 2018 04
 50,000.00 40,000.00 250,000.00 2,997,119.75  174,698.00  174,698.00 88,232.67 40,000.00

 1.94% 1.57% 8.34% 2,540,773.50  6.28%
 Lump Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 750,000.00 115,000.00 439,000.00 8,914,415.00  65,000.00  750,000.00 288,518.09 65,000.00
 9.91% 1.53% 4.92% 7,494,742.75  0.85%

 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 770,000.00 800,000.00 600,000.00 11,246,808.00  700,000.00  800,000.00 666,666.67 380,000.00

 7.56% 8.07% 5.33% 9,911,534.00  6.28%
 Lump Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04

 535,000.00 150,000.00 500,000.00 4,738,988.60  0.00  535,000.00 342,500.00 150,000.00
 11.24% 3.21% 10.55% 4,674,097.00  0.00%

 Lump Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 200,000.00 290,000.00 650,000.00 13,812,485.00  840,000.00  1,777,832.10 654,638.68 200,000.00
 1.50% 2.25% 4.71% 12,869,961.50  6.23%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 75,000.00 425,000.00 570,000.00 9,927,018.00  150,000.00  425,000.00 216,666.67 75,000.00
 0.82% 4.98% 5.74% 8,532,028.00  1.44%

 Lump Sum 1 Rex Trail Seven Mile Lake Reroute 2018 02
 60,000.00 70,000.00 100,000.00 685,743.00  30,000.00  380,000.00 118,954.87 30,000.00

 8.90% 11.43% 14.58% 612,164.25  3.69%
 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 160,000.00 1,620,000.00 7,500,000.00 71,347,923.00  7,768,000.00  13,012,204.41 5,640,051.10 160,000.00

 0.31% 3.15% 10.51% 51,418,510.24  10.42%
 Lump Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01

 58,600.00 27,500.00 250,000.00 1,633,800.00  90,000.00  232,686.00 98,309.56 27,500.00
 6.21% 2.94% 15.30% 936,532.00  9.00%

 Lump Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 50,000.00 30,000.00 175,000.00 2,741,985.00  185,000.00  200,000.00 116,250.00 30,000.00

 2.07% 1.33% 6.38% 2,253,082.82  7.53%
 Lump Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12

 35,000.00 120,000.00 250,000.00 6,165,572.50  100,000.00  120,000.00 85,000.00 35,000.00
 0.63% 2.17% 4.05% 5,541,577.74  1.79%

 LUMP SUM 1 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:640 (1)  MOBILIZATION & DEMOBILIZATION

 150,000.00 136,300.00 100,000.00 1,452,525.00  250,000.00  250,000.00 178,766.67 136,300.00
 10.29% 9.60% 6.88% 1,419,192.00  15.70%

 Lump Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 680,000.00 742,500.00 8,283,871.00  0.00  680,000.00 680,000.00 680,000.00

 0.00% 7.02% 8.96% 9,681,105.00  0.00%
 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 750,000.00 1,000,000.00 355,534.00 21,880,949.00  900,000.00  2,500,000.00 1,230,000.00 500,000.00

 3.66% 5.28% 1.62% 18,937,554.72  4.21%
 Lump Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11

 4,330,000.00 2,650,000.00 2,000,000.00 37,091,619.00  3,500,000.00  4,330,000.00 3,545,000.00 2,650,000.00
 11.78% 7.33% 5.39% 36,149,513.00  8.64%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 AMATS: Bicycle Plan Implementation Eagle River 2017 11

 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn

 35,000.00 15,000.00 70,000.00 869,520.00  0.00  35,000.00 25,000.00 15,000.00
 4.21% 2.01% 8.05% 745,846.40  0.00%

 Lump Sum 1 Sterling Highway Beluga Lake Dam Improvements 2017 10
 190,000.00 25,600.00 50,000.00 862,500.00  133,000.00  190,000.00 120,820.00 25,600.00

 14.42% 2.34% 5.80% 1,094,150.00  9.93%
 Lump Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09

 230,000.00 45,000.00 100,000.00 12,088,084.00  433,564.00  433,564.00 236,188.00 45,000.00
 1.66% 0.36% 0.83% 12,499,865.00  3.02%

 Lump Sum 1 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08
 2013 ER Flooding

 250,000.00 325,375.00 300,000.00 1,786,550.00  50,000.00  480,000.00 245,229.17 50,000.00
 19.43% 26.62% 16.79% 1,222,355.00  3.58%

 Lump Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 80,000.00 40,000.00 200,000.00 2,880,450.00  60,000.00  190,000.00 109,000.00 40,000.00

 3.59% 2.02% 6.94% 1,980,177.00  2.56%
 Lump Sum 1 Pow Island - RWIS Installation (Roadway Weather Information 2017 07

 Sites)
 10,000.00 3,000.00 12,000.00 147,625.00  30,000.00  30,000.00 16,848.00 3,000.00
 10.80% 4.98% 8.13% 60,250.00  26.55%

 Lump Sum 1 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07
 190,000.00 105,000.00 250,000.00 3,105,454.50  230,110.00  404,969.00 258,154.14 105,000.00

 5.32% 3.75% 8.05% 2,798,511.00  6.27%
 Lump Sum 1 Birch Hill Bicycle and Pedestrian Facility 2017 07

 25,000.00 8,000.00 40,000.00 1,605,998.00  84,003.00  91,500.00 52,125.75 8,000.00
 1.39% 0.49% 2.49% 1,634,123.00  4.49%

 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 470,000.00 280,000.00 300,000.00 11,372,910.00  200,000.00  1,700,000.20 662,500.05 200,000.00

 5.00% 3.22% 2.64% 8,695,855.00  2.01%
 Lump Sum 1 Fairview Loop Realign  2017 06

 at Knik Goose Bay Road
 90,360.00 135,000.00 256,550.00 2,930,940.00  60,000.00  513,035.30 185,485.04 60,000.00

 3.89% 6.27% 8.75% 2,151,595.45  2.46%
 Lump Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06

 785,557.00 700,000.00 1,300,000.00 26,732,391.42  623,000.00  2,000,000.00 995,126.71 623,000.00
 3.32% 3.34% 4.86% 20,984,015.00  2.49%

 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 80,000.00 500,000.00 350,000.00 10,577,766.00  0.00  500,000.00 290,000.00 80,000.00

 0.74% 5.01% 3.31% 9,986,105.00  0.00%
 Lump Sum 1 Richardson Highway MP 337 Eielson AFB Intersection 2017 06

 Improvements
 7,000.00 20,000.00 100,000.00 1,713,759.00  66,000.00  66,000.00 31,000.00 7,000.00
 0.51% 1.47% 5.84% 1,364,111.50  4.19%

 Lump Sum 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 300,000.00 200,000.00 225,000.00 2,995,171.85  925,000.00  925,000.00 340,794.07 100,000.00
 8.13% 6.60% 7.51% 3,030,525.98  24.04%

 Lump Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 97,500.00 100,000.00 270,000.00 5,568,712.00  445,000.00  740,806.28 271,775.14 65,900.00

 2.03% 2.15% 4.85% 4,648,330.25  8.91%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06

 Aleknagik Wood River Bridge Construction - Phase III
 200,000.00 480,000.00 705,000.00 7,493,651.00  325,000.00  1,200,000.00 551,250.00 200,000.00

 3.26% 8.90% 9.41% 5,393,658.45  5.27%
 Lump Sum 1 Soldotna: Funny River Road Improvements 2017 05

 50,000.00 150,000.00 200,000.00 2,415,300.00  0.00  150,000.00 100,000.00 50,000.00
 2.54% 7.64% 8.28% 1,964,337.00  0.00%

 LUMP SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 50,000.00 75,000.00 175,000.00 2,303,200.50  210,000.00  210,000.00 111,666.67 50,000.00
 2.26% 3.63% 7.60% 2,066,575.00  9.38%

 Lump Sum 1 ANC Postmark Drive Repairs 2017 2017 05
 34,000.00 25,000.00 53,800.00 533,590.00  0.00  34,000.00 29,500.00 25,000.00

 6.84% 5.10% 10.08% 490,599.00  0.00%
 Lump Sum 1 Keku Road 2017 05

 1,730,000.00 275,000.00 534,000.00 4,831,275.00  0.00  1,730,000.00 795,000.00 275,000.00
 23.47% 5.91% 11.05% 4,654,967.00  0.00%

 Lump Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 190,000.00 306,492.22 215,000.00 4,329,338.00  330,000.00  330,000.00 216,082.04 100,000.00
 5.08% 8.62% 4.97% 3,554,977.97  8.59%

 Lump Sum 1 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05
 32,522.77 52,510.00 50,000.00 916,350.00  30,000.00  52,510.00 35,290.40 28,000.00

 4.18% 7.62% 5.46% 688,677.50  3.84%
 Lump Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 100,000.00 100,000.00 3,261,000.00 64,004,541.00  1,515,000.00  8,112,000.00 2,456,750.00 100,000.00
 0.17% 0.19% 5.09% 53,907,758.00  2.57%

 Lump Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 300,000.00 220,000.00 200,000.00 2,640,149.50  262,595.00  635,000.00 361,621.67 200,000.00
 11.23% 9.33% 7.58% 2,359,224.40  9.09%

 Lump Sum 1 Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe 2017 04
 River Bridge #558

 70,000.00 30,000.00 50,000.00 1,049,044.00  0.00  70,000.00 50,000.00 30,000.00
 6.70% 3.16% 4.77% 947,918.72  0.00%

 Lump Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 500,000.00 150,000.00 300,000.00 7,937,449.00  300,000.00  535,000.00 371,250.00 150,000.00

 7.83% 2.46% 3.78% 6,096,323.89  4.30%
 Lump Sum 1 Various Primary Airports EAS Surface Preservation Maintenance & 2017 04

 Various Primary/Non-Primary Airports Surface Prevesrvation
 Maintenance
  Bid as:640(1-AKW)  Mobilization and Demobilization, Klawock

 14,000.00 15,000.00 3,400.00 569,366.00  30,000.00  30,000.00 19,666.67 14,000.00
 1.92% 2.33% 0.60% 643,490.00  1.85%

 Lump Sum 1 Various Primary/Non-Primary Airports Surface Prevesrvation 2017 04
 Maintenance - St Paul Island
  Bid as:640(1-SNP)  Mobilization and Demobilization, St Paul Island

 20,000.00 45,000.00 48,290.00 118,800.00  21,685.54  45,000.00 31,671.39 20,000.00
 10.72% 26.27% 40.65% 171,307.00  11.48%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03

 320,000.00 130,000.00 150,000.00 1,650,040.00  0.00  320,000.00 225,000.00 130,000.00
 16.01% 8.00% 9.09% 1,624,145.00  0.00%

 Lump Sum 1 Seward Road Improvements 2017 03
 200,000.00 120,000.00 111,990.00 2,923,694.00  150,000.00  200,000.00 158,451.46 120,000.00

 6.28% 4.07% 3.83% 2,946,524.00  4.53%
 Lump Sum 1 Seward Road Improvements 2017 03

 18,000.00 6,000.00 25,590.00 2,923,694.00  70,000.00  70,000.00 23,750.00 1,000.00
 0.57% 0.20% 0.88% 2,946,524.00  2.11%

 Lump Sum 1 Seward Road Improvements 2017 03
 10,000.00 8,500.00 12,420.00 2,923,694.00  100,000.00  100,000.00 29,875.00 1,000.00

 0.31% 0.29% 0.42% 2,946,524.00  3.02%
 Lump Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03

 Preservation
 200,000.00 51,000.00 400,000.00 11,572,305.00  125,000.00  200,000.00 125,333.33 51,000.00

 1.94% 0.51% 3.46% 9,998,958.59  1.15%
 Lump Sum 1 HSIP: Pedestrian Fencing 2017 03

 30,000.00 23,000.00 50,000.00 1,387,100.00  20,000.00  99,283.01 49,411.86 20,000.00
 3.56% 2.80% 3.60% 821,902.50  2.31%

 Lump Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 89,081.00 25,000.00 60,000.00 909,592.50  6,000.00  89,081.00 43,145.25 6,000.00

 9.59% 2.91% 6.60% 858,231.00  0.60%
 Lump Sum 1 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02

 45,000.00 35,000.00 16,100.00 440,289.00  16,700.00  45,000.00 31,140.00 16,700.00
 8.58% 7.39% 3.66% 473,904.00  3.03%

 Lump Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 47,000.00 20,000.00 45,000.00 823,610.80  30,000.00  47,000.00 22,000.00 5,000.00
 6.82% 2.92% 5.46% 684,191.00  4.00%

 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 330,000.00 55,000.00 400,000.00 19,956,166.00  50,000.00  1,538,800.30 414,923.90 50,000.00
 1.34% 0.25% 2.00% 21,769,589.00  0.20%

 Lump Sum 1 Dalton Highway MP 362-379 Reconstruction 2017 01
 2,064,715.00 750,000.00 1,400,000.00 34,204,146.50  3,000,000.00  4,100,000.00 2,478,678.75 750,000.00

 5.74% 2.34% 4.09% 31,994,827.00  8.15%
 Lump Sum 1 Rink Creek Bridge Replacement 2016 12

 215,000.00 75,000.00 155,000.00 995,155.00  100,000.00  600,000.00 246,415.82 0.00
 21.54% 8.18% 15.58% 916,825.00  8.72%

 Lump Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 2,000,000.00 2,200,000.00 1,140,000.00 13,708,375.00  1,000,000.00  5,000,000.00 2,378,661.66 1,000,000.00

 9.90% 11.64% 8.32% 18,907,425.83  4.62%
 Lump Sum 1 Fairbanks Noble Street Upgrade 2016 12

  Bid as:640(1)  Mobilization and Demobilization
 294,666.00 37,000.00 210,000.00 10,713,824.18  100,000.00  1,009,233.75 360,224.94 37,000.00

 3.02% 0.39% 1.96% 9,545,573.00  0.94%
 Lump Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11

 271,203.00 250,000.00 450,000.00 7,253,394.00  400,000.00  775,000.00 388,086.22 250,000.00
 3.59% 3.93% 6.20% 6,367,197.00  5.03%

 Lump Sum 1 HSIP: Dalton, Elliott and Steese Highways Signing and Striping 2016 11
 100,000.00 35,000.00 202,750.00 1,839,450.00  128,000.00  184,000.00 96,714.29 35,000.00

 9.24% 3.71% 11.02% 942,635.00  11.16%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11

 0.00 0.00 189,600.00 2,083,825.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 9.10% 0.00  0.00%

 Lump Sum 1 YAK - Fish Passage Improvements 2016 11
 60,000.00 26,700.00 45,000.00 595,850.00  140,000.00  218,599.00 105,042.71 0.00
 10.02% 4.53% 7.55% 588,798.83  22.01%

 Lump Sum 1 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11
 150,895.00 88,000.00 189,600.00 2,083,425.00  150,000.00  185,000.00 130,649.17 75,000.00

 9.76% 7.15% 9.10% 1,231,192.50  9.68%
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11

 UP
 0.00 0.00 350,000.00 6,793,685.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 5.15% 327,000.00  0.00%
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11

 217,000.00 400,000.00 350,000.00 6,793,685.00  675,000.00  676,014.00 453,483.38 217,000.00
 3.29% 6.93% 5.15% 5,769,321.00  9.95%

 Lump Sum 1 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10
 15,000.00 45,000.00 50,000.00 945,350.00  132,000.00  170,000.00 98,056.58 15,000.00

 2.77% 8.94% 5.29% 503,450.00  20.56%
 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
 900,000.00 697,000.00 300,000.00 8,896,116.75  1,000,000.00  1,100,000.00 813,573.91 550,000.00

 9.11% 8.03% 3.37% 8,683,260.00  8.78%
 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
 1.00 3,200.00 25,000.00 8,896,116.75  10,000.00  50,000.00 17,267.97 1.00

 0.00% 0.04% 0.28% 8,683,260.00  0.09%
 Lump Sum 1 North Fork Road Bridge Erosion Repair 2016 10

 40,000.00 110,000.00 60,000.00 1,251,866.50  20,000.00  285,000.00 83,875.00 10,000.00
 3.25% 9.77% 4.79% 1,126,214.70  1.58%

 Lump Sum 1 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09
 25,000.00 16,500.00 50,000.00 609,622.00  50,000.00  88,000.00 47,271.43 16,500.00

 5.84% 4.00% 8.20% 412,688.00  11.39%
 Lump Sum 1 NHS Storm Drain Inspections 2016 09

 100.00 10,000.00 15,000.00 549,500.00  20,000.00  154,200.00 46,075.00 100.00
 0.02% 2.18% 2.73% 459,100.00  3.01%

 Lump Sum 1 DELETE THIS ONE.  Copper River Hwy MP 20.1 Goose Meadow 2016 08
 Culvert

 48,000.00 38,060.00 5,000.00 151,732.00  255,000.00  255,000.00 113,686.67 38,060.00
 7.03% 12.91% 3.30% 294,843.90  36.13%

 Lump Sum 1 Copper River Hwy MP 20.1 Goose Meadow Culvert 2016 08
 48,000.00 38,060.00 5,000.00 151,731.00  255,000.00  255,000.00 113,686.67 38,060.00

 7.02% 12.89% 3.30% 295,343.90  35.06%
 Lump Sum 1 U.S Creek Road Resurfacing 2016 08

 141,081.00 125,000.00 150,000.00 1,499,069.70  232,000.00  300,720.00 167,300.17 85,000.00
 9.63% 8.77% 10.01% 1,424,518.00  12.97%

 Lump Sum 1 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08
 / Nome Sea Storm Permanent Repairs (November 2011)

 350,000.00 275,000.00 150,000.00 4,547,370.00  105,721.00  572,000.00 309,953.50 105,721.00
 10.68% 8.78% 3.30% 3,133,045.00  3.21%

 Lump Sum 1 JNU Glacier Highway Safety Improvements (HSIP) 2016 08
 0.00 20,000.00 27,500.00 342,270.00  0.00  20,000.00 20,000.00 20,000.00

 0.00% 6.33% 8.03% 316,162.00  0.00%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08

 Fairbanks Area Signing and Striping - Project B
 20,000.00 10,000.00 50,000.00 729,700.00  50,000.00  50,000.00 30,500.00 10,000.00

 3.42% 1.84% 6.85% 544,441.25  7.19%
 Lump Sum 1 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08

 Fairbanks Area Signing and Striping - Project B
 9,000.00 10,000.00 30,000.00 729,700.00  79,600.00  79,600.00 28,693.19 9,000.00
 1.54% 1.84% 4.11% 544,441.25  11.45%

 Lump Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 380,000.00 100,000.00 395,000.00 11,012,857.50  440,000.00  440,000.00 306,666.67 100,000.00

 3.31% 0.91% 3.59% 10,998,773.50  3.73%
 Lump Sum 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07

 80,000.00 125,000.00 125,000.00 1,268,198.00  227,000.00  270,000.00 185,428.57 80,000.00
 4.11% 8.07% 9.86% 1,549,850.00  11.27%

 Lump Sum 1 HSIP: Copper River Highway Signing and Striping 2016 07
 9,500.00 6,500.00 20,000.00 122,625.00  22,000.00  42,000.00 20,000.00 6,500.00
 9.79% 7.17% 16.31% 90,663.00  22.59%

 Lump Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07
 600,000.00 219,500.00 350,000.00 10,368,551.50  420,000.00  1,370,000.00 646,900.00 219,500.00

 5.72% 2.44% 3.38% 8,986,166.39  3.91%
 Lump Sum 1 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07

 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)
 20,000.00 32,840.00 39,000.00 629,668.00  0.00  32,840.00 26,420.00 20,000.00

 3.24% 5.81% 6.19% 564,961.14  0.00%
 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06

 Glenn Highway: Median Crossover
 100,000.00 150,000.00 750,000.00 13,496,365.25  340,000.00  340,000.00 197,500.00 100,000.00

 0.88% 1.40% 5.56% 10,696,233.10  2.76%
 Lump Sum 1 ANC Paving and Drainage Improvements 2016 2016 06

 10,000.00 18,170.86 17,000.00 358,602.00  15,000.00  45,000.00 19,182.11 5,000.00
 2.82% 5.33% 4.74% 341,075.48  4.15%

 Lump Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 20,000.00 1,000.00 60,000.00 818,800.00  20,000.00  56,000.00 30,875.00 1,000.00

 4.49% 0.24% 7.33% 419,951.10  4.34%
 Lump Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05

 1.00 500.00 26,000.00 818,800.00  5,000.00  20,000.00 5,825.25 1.00
 0.00% 0.12% 3.18% 419,951.10  1.09%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 730,000.00 320,000.00 1,000,000.00 8,003,015.00  500,000.00  1,275,000.00 680,000.00 320,000.00

 10.83% 5.01% 12.50% 6,391,456.00  6.76%
 Lump Sum 1 Gravina Mill Access Road 2016 04

 150,000.00 175,000.00 149,357.00 1,981,786.26  200,000.00  200,000.00 166,250.00 140,000.00
 8.73% 10.32% 7.54% 1,695,524.50  10.37%

 Lump Sum 1 Gravina Mill Access Road 2016 04
 7,000.00 12,000.00 6,948.40 1,981,786.26  20,000.00  20,000.00 9,750.00 0.00
 0.41% 0.71% 0.35% 1,695,524.50  1.04%

 Lump Sum 1 Ktn to Shelter Cove Road, Stage 2 2016 04
 750,000.00 1,005,000.00 950,000.00 12,576,960.00  1,500,000.00  2,220,000.00 1,368,750.00 750,000.00

 6.47% 8.76% 7.55% 11,473,390.00  8.34%
 Lump Sum 1 Ktn to Shelter Cove Road, Stage 2 2016 04

  Bid as:640(5)  Project Access
 300,000.00 205,000.00 500,000.00 12,576,960.00  250,000.00  500,000.00 313,750.00 205,000.00

 2.59% 1.79% 3.98% 11,473,390.00  1.39%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 450,000.00 83,000.00 200,000.00 10,304,726.50  375,000.00  450,000.00 298,250.00 83,000.00
 4.91% 1.05% 1.94% 7,898,725.72  4.06%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 70,000.00 25,000.00 50,000.00 11,382,512.50  174,030.00  174,030.00 89,676.67 25,000.00
 0.76% 0.28% 0.44% 8,963,033.20  1.66%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 25,000.00 200,000.00 250,000.00 11,382,512.50  665,000.00  665,000.00 296,666.67 25,000.00
 0.27% 2.23% 2.20% 8,963,033.20  6.35%

 Lump Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 86,000.00 61,790.00 100,000.00 3,263,635.00  12,000.00  86,000.00 59,056.50 12,000.00

 2.87% 2.16% 3.06% 2,864,888.00  0.39%
 Lump Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04

 245,000.00 420,000.00 400,000.00 18,928,072.50  100,000.00  800,000.00 391,250.00 100,000.00
 1.46% 2.67% 2.11% 15,712,283.30  0.59%

 Lump Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 877,000.00 579,300.00 896,719.00 7,561,726.50  1,600,000.00  1,600,000.00 1,016,648.20 579,300.00

 11.21% 8.64% 11.86% 6,703,503.50  16.07%
 Lump Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
 200,000.00 10,000.00 150,000.00 5,148,790.00  160,000.00  320,000.00 172,500.00 10,000.00

 3.69% 0.19% 2.91% 5,198,106.50  2.91%
 Lump Sum 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03

 130,039.00 25,000.00 100,000.00 4,127,200.00  156,000.00  200,000.00 118,112.00 24,894.00
 4.50% 0.95% 2.42% 2,643,730.00  4.67%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 80,000.00 100,000.00 119,000.00 4,176,627.00  11,000.00  100,000.00 75,866.67 11,000.00
 1.90% 2.38% 2.85% 4,196,232.00  0.26%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 130,000.00 130,000.00 120,000.00 4,176,627.00  16,000.00  200,000.00 113,000.00 16,000.00
 3.09% 3.10% 2.87% 4,196,232.00  0.37%

 Lump Sum 1 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
 10,000.00 27,743.33 20,000.00 314,598.50  28,000.00  60,000.00 25,957.22 5,000.00

 3.60% 10.02% 6.36% 276,988.98  9.56%
 Lump Sum 1 Northern Region Avalanche Gates - HSIP 2016 02

 41,000.00 96,920.00 105,000.00 702,853.00  17,000.00  96,920.00 60,455.06 17,000.00
 7.90% 20.33% 14.94% 476,707.00  3.09%

 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
 75,000.00 44,000.00 400,000.00 10,582,033.50  285,000.00  1,206,564.28 337,223.47 44,000.00

 0.74% 0.44% 3.78% 9,982,119.90  2.75%
 Lump Sum 1 Baranof Warm Springs Harbor Improvements 2016 02

 100,000.00 150,000.00 400,000.00 1,633,750.00  329,000.00  450,000.00 292,900.00 100,000.00
 5.95% 9.67% 24.48% 1,551,135.00  19.82%

 Lump Sum 1 Parks Highway Bridge Deck Rehabilitation 2016 01
 101,421.06 250,000.00 500,000.00 5,630,170.00  532,256.00  532,256.00 283,419.27 101,421.06

 2.96% 8.06% 8.88% 3,099,899.00  13.43%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01

 106,000.00 215,000.00 350,000.00 3,956,151.00  250,000.00  750,000.00 396,623.09 106,000.00
 2.50% 5.25% 8.85% 4,094,773.00  5.65%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
 880,000.00 2,200,000.00 1,123,000.00 19,876,209.96  3,600,000.00  3,600,000.00 2,226,666.67 880,000.00

 3.37% 9.87% 5.65% 22,300,050.00  12.62%
 Lump Sum 1 Jim River Restoration Project 2015 2016 01

 119,000.00 315,000.00 200,000.00 1,566,255.00  178,000.00  316,000.00 205,602.56 119,000.00
 8.54% 23.83% 12.77% 1,321,590.00  12.45%

 Day 5 Jim River Restoration Project 2015 2016 01
  Bid as:640(103)  Standby, -30F

 9,200.00 10,000.00 10,000.00 1,566,255.00  7,500.00  47,000.00 17,749.67 6,047.07
 3.30% 3.78% 3.19% 1,321,590.00  2.62%

 Lump Sum 1 Lucus Road Improvements 2016 01
 33,460.00 270,000.00 660,000.00 5,467,968.00  490,000.00  500,000.00 207,371.55 33,460.00

 0.70% 5.82% 12.07% 4,639,288.00  9.91%
 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01

 240,000.00 400,000.00 260,000.00 3,456,237.47  290,000.00  572,132.00 359,536.89 140,000.00
 6.54% 11.06% 7.52% 3,617,128.00  7.66%

 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 1,564,000.00 465,000.00 1,530,000.00 20,169,767.00  0.00  1,564,000.00 1,014,500.00 465,000.00
 8.77% 2.80% 7.59% 16,614,244.00  0.00%

 Lump Sum 1 Chignik Public Dock 2015 12
 750,000.00 732,000.00 1,400,000.00 9,430,500.00  900,000.00  900,000.00 808,000.00 732,000.00

 8.19% 8.16% 14.85% 8,966,400.00  8.47%
 Lump Sum 1 Badger Road Bike/pedestrian Path Resurfacing 2015 12

 39,000.00 94,712.02 40,000.00 1,314,234.98  48,000.00  94,712.02 61,678.01 39,000.00
 2.84% 7.53% 3.04% 1,257,111.00  3.22%

 Lump Sum 1 Kake Ferry Terminal Passenger Facility 2015 12
 100,000.00 182,000.00 175,000.00 967,500.00  147,000.00  225,000.00 155,851.00 100,000.00

 7.71% 16.32% 18.09% 1,115,500.20  10.85%
 Lump Sum 1 Kotzebue Slough Bridge #1690 Pier Repairs 2015 2015 12

 62,915.71 56,000.00 50,000.00 300,000.00  0.00  62,915.71 59,457.86 56,000.00
 16.29% 25.03% 16.67% 223,693.00  0.00%

 Lump Sum 1 Ketchikan Ferry Terminal Improvements 2015 12
 300,000.00 180,000.00 250,000.00 2,773,750.00  300,000.00  300,000.00 260,000.00 180,000.00

 10.86% 7.83% 9.01% 2,299,710.00  10.84%
 Lump Sum 1 HSIP: CR High Friction Surface Treatment 2015 12

 489,934.00 90,000.00 588,940.00 7,517,052.50  300,000.00  670,000.00 429,986.80 90,000.00
 6.68% 1.33% 7.83% 6,778,888.00  4.02%

 Lump Sum 1 Fairbanks and North Pole Intersection Striping - Stage II 2015 11
 110,000.00 86,750.00 42,000.00 461,260.00  0.00  110,000.00 98,375.00 86,750.00

 14.66% 15.18% 9.11% 571,470.00  0.00%
 Lump Sum 1 Dalton Highway MP 379-397 Reconstruction 2015 11

  Bid as:640 (1)  Mobilization And Demobilization
 3,000,000.00 1,345,000.00 1,200,000.00 34,632,290.00  4,100,000.00  4,100,000.00 2,815,000.00 1,345,000.00

 9.13% 4.34% 3.46% 30,973,940.00  12.44%
 Lump Sum 1 HSIP: Alaska Highway Signing and Striping Upgrades 2015 11

 30,000.00 15,000.00 50,000.00 513,425.00  60,000.00  100,000.00 45,571.43 15,000.00
 7.16% 4.93% 9.74% 304,035.00  14.16%

 No Conversion
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Nome-Council Road Safety Sound Bridge Cathodic Protection 2015 11

 80,000.00 66,899.33 200,000.00 797,500.00  100,000.00  340,000.00 132,743.76 44,000.00
 9.24% 7.94% 25.08% 842,962.12  11.24%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 3,450,000.00 949,544.76 1,600,000.00 39,443,973.00  2,390,000.00  6,595,200.00 2,776,948.95 500,000.00

 8.19% 2.33% 4.06% 40,745,592.41  5.60%
 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11

 300,000.00 615,000.00 570,000.00 7,355,671.00  200,000.00  800,000.00 571,742.83 200,000.00
 3.46% 8.63% 7.75% 7,124,999.50  2.28%

 Lump Sum 1 HSIP: CR Sign Assembly Improvements 2015 2015 11
 128,000.00 250,000.00 150,000.00 3,256,930.00  340,000.00  340,000.00 240,250.00 128,000.00

 3.44% 7.53% 4.61% 3,319,315.00  8.14%
 Lump Sum 1 Juneau Mendenhall Valley Adaptive Traffic Signal Control 2015 10

 35,270.00 25,000.00 30,000.00 630,673.67  46,000.00  46,000.00 35,423.33 25,000.00
 3.59% 2.67% 4.76% 934,929.00  4.03%

 Lump Sum 1 College Road Right Turn Lanes 2015 10
 26,000.00 48,925.00 50,000.00 856,823.00  96,010.00  96,010.00 41,187.00 15,000.00

 2.64% 5.17% 5.84% 947,198.45  9.67%
 Lump Sum 1 HSIP: Kodiak Rock Fall Mitigation 2015 10

 172,000.00 138,440.00 159,000.00 2,541,843.00  400,000.00  907,000.00 311,153.14 100,000.00
 6.90% 6.26% 6.26% 2,212,795.00  15.13%

 Lump Sum 1 Angoon Ferry Terminal Passenger Facility 2015 10
 330,000.00 160,000.00 250,000.00 1,529,970.00  220,000.00  330,000.00 236,666.67 160,000.00

 14.46% 10.04% 16.34% 1,593,868.30  9.23%
 Lump Sum 1 Denali Highway MP 120 River Encroachment 2015 10

 64,600.00 32,500.00 75,000.00 651,648.00  30,000.00  89,500.00 53,688.50 30,000.00
 16.36% 8.50% 11.51% 382,202.00  7.29%

 Lump Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 182,000.00 150,000.00 320,000.00 3,584,182.50  0.00  182,000.00 166,000.00 150,000.00
 7.09% 6.12% 8.93% 2,452,963.00  0.00%

 LUMP SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 350,000.00 320,000.00 444,860.00 9,992,599.00  500,000.00  1,029,000.00 407,097.67 150,000.00

 3.89% 3.72% 4.45% 8,594,153.05  5.53%
 Lump Sum 1 SGY- Klondike Highway Repairs 2015 10

 250,000.00 230,750.00 100,000.00 1,338,915.00  0.00  250,000.00 240,375.00 230,750.00
 16.03% 14.89% 7.47% 1,549,720.05  0.00%

 Lump Sum 1 Glenn Highway: MP 49 2015 10
 160,000.00 80,000.00 150,000.00 3,620,991.00  27,500.00  300,000.00 142,173.10 27,500.00

 5.56% 2.82% 4.14% 2,836,369.83  0.95%
 Lump Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

 500,000.00 400,000.00 400,000.00 10,761,116.62  840,000.00  840,000.00 623,000.00 400,000.00
 4.90% 4.20% 3.72% 9,525,912.80  7.37%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 176,952.00 60,000.00 259,150.00 4,139,213.00  50,000.00  222,457.49 131,881.90 50,000.00
 3.80% 1.30% 6.26% 4,631,344.00  1.07%

 Lump Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09
 0.00 105,000.00 212,000.00 1,231,373.65  0.00  105,000.00 105,000.00 105,000.00

 0.00% 10.92% 17.22% 961,509.50  0.00%
 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
 300,000.00 50,000.00 417,485.00 8,216,121.50  0.00  300,000.00 175,000.00 50,000.00

 4.35% 0.74% 5.08% 6,769,856.00  0.00%

 No Conversion
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09

 350,000.00 328,000.00 75,000.00 4,594,077.50  0.00  350,000.00 339,000.00 328,000.00
 10.30% 10.02% 1.63% 3,271,889.38  0.00%

 Lump Sum 1 67430 Jnu Thane Rd Guardrail 2015 08
 10,000.00 12,000.00 15,000.00 93,575.15  0.00  12,000.00 11,000.00 10,000.00
 10.03% 13.93% 16.03% 86,175.00  0.00%

 Lump Sum 1 Parks Highway MP 235 Drainage Improvements 2015 08
 0.00 30,000.00 50,000.00 499,782.50  0.00  30,000.00 30,000.00 30,000.00

 0.00% 4.93% 10.00% 607,950.00  0.00%
 Lump Sum 1 Baranof Warm Springs Harbor Improvements 2015 08

 525,000.00 374,200.00 135,000.00 1,891,520.00  450,000.00  525,000.00 449,733.33 374,200.00
 27.28% 20.48% 7.14% 1,827,200.00  23.12%

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 2,000,000.00 540,000.00 1,200,000.00 46,690,634.00  1,000,000.00  3,740,000.00 1,968,706.88 540,000.00
 4.59% 1.28% 2.57% 42,094,598.00  2.18%

 Lump Sum 1 Sgy- Mine Mountain Repeater Power System Upgrade 2015 08
 20,120.00 35,410.00 15,000.00 148,350.00  83,265.00  83,265.00 46,265.00 20,120.00

 7.18% 13.34% 10.11% 265,487.00  22.87%
 Lump Sum 1 HSIP: CR Tree Removal And Sight Distance Enhancement 2015 07

 225,000.00 20,250.00 190,000.00 2,483,000.00  304,600.00  304,600.00 195,970.00 20,250.00
 11.70% 1.07% 7.65% 1,894,100.00  12.77%

 Lump Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps

 200,000.00 100,000.00 700,000.00 15,843,348.50  495,000.00  500,000.00 323,750.00 100,000.00
 1.39% 0.72% 4.42% 13,943,672.60  3.33%

 Lump Sum 1 Hughes Airport Gravel Surface Repairs 2015 06
  Bid as:G-100a  Mobilization And Demobilization (excluding P-151
 items)

 816,000.00 265,000.00 75,000.00 896,750.00  1,000,000.00  1,000,000.00 693,666.67 265,000.00
 45.89% 15.74% 8.36% 1,683,560.00  50.66%

 Lump Sum 1 West Anchorage Roads Pavement Preservation 2015 06
 80,000.00 30,000.00 125,000.00 2,468,197.60  0.00  80,000.00 55,000.00 30,000.00

 2.69% 1.34% 5.06% 2,243,415.64  0.00%
 Lump Sum 1 West Anchorage Roads Pavement Preservation 2015 06

 25,000.00 2,500.00 25,000.00 2,468,197.60  0.00  25,000.00 13,750.00 2,500.00
 0.84% 0.11% 1.01% 2,243,415.64  0.00%

 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 50,000.00 210,000.00 150,000.00 5,459,443.00  0.00  210,000.00 130,000.00 50,000.00

 0.93% 3.97% 2.75% 5,296,083.00  0.00%
 Lump Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06

 Avenue
 70,000.00 170,000.00 111,100.00 2,203,697.00  75,000.00  170,000.00 105,000.00 70,000.00

 2.77% 6.80% 5.04% 2,499,849.30  2.76%
 Lump Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06

 Preservation
 465,000.00 10,000.00 150,000.00 5,256,540.00  0.00  465,000.00 237,500.00 10,000.00

 9.93% 0.24% 2.85% 4,114,207.50  0.00%
 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

 200,000.00 100,000.00 48,000.00 1,445,635.50  0.00  200,000.00 150,000.00 100,000.00
 16.90% 8.89% 3.32% 1,125,191.00  0.00%

 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 10,000.00 17,000.00 12,000.00 1,445,635.50  0.00  17,000.00 13,500.00 10,000.00

 0.85% 1.51% 0.83% 1,125,191.00  0.00%

 No Conversion
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

 10,000.00 15,000.00 12,000.00 1,445,635.50  0.00  15,000.00 12,500.00 10,000.00
 0.85% 1.33% 0.83% 1,125,191.00  0.00%

 Lump Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05
 150,000.00 595,000.00 470,000.00 4,698,644.50  400,000.00  595,000.00 392,500.00 150,000.00

 3.58% 14.47% 10.00% 4,112,844.00  8.52%
 Lump Sum 1 Fairview Loop Road Pavement Preservation 2015 05

 200,000.00 350,000.00 140,000.00 3,841,953.00  128,087.04  350,000.00 226,029.01 128,087.04
 5.15% 9.11% 3.64% 3,839,935.00  3.27%

 Lump Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 55,532.36 50,000.00 40,000.00 1,838,794.00  130,000.00  200,000.00 120,792.73 50,000.00

 2.79% 2.51% 2.18% 1,990,576.00  6.19%
 Lump Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05

 1,163,084.00 573,145.00 435,000.00 5,878,059.00  950,000.00  1,163,084.00 896,557.25 573,145.00
 13.58% 7.38% 7.40% 7,766,987.18  10.05%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 295,000.00 200,000.00 150,000.00 7,122,545.80  90,000.00  295,000.00 195,000.00 90,000.00
 3.48% 2.43% 2.11% 8,240,476.20  1.02%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 549,800.00 135,000.00 160,000.00 6,860,754.40  70,000.00  549,800.00 251,600.00 70,000.00
 7.47% 1.90% 2.33% 7,090,895.00  0.88%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 140,000.00 17,000.00 30,000.00 6,860,754.40  30,000.00  140,000.00 62,333.33 17,000.00
 1.90% 0.24% 0.44% 7,090,895.00  0.38%

 Each 12 POW Craig-Klawock Highway Guardrail Improvement REBID 2015 04
  Bid as:606(13)  Parallel Guardrail Terminal

 4,250.00 3,250.00 5,000.00 1,313,832.50  0.00  4,250.00 3,750.00 3,250.00
 3.17% 2.61% 4.57% 1,494,562.50  0.00%

 Lump Sum 1 POW Craig-Klawock Highway Guardrail Improvement REBID 2015 04
 159,000.00 117,800.00 120,000.00 1,313,832.50  0.00  159,000.00 138,400.00 117,800.00

 9.87% 7.88% 9.13% 1,494,562.50  0.00%
 Lump Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
 450,000.00 280,000.00 100,000.00 6,293,325.50  454,000.00  454,000.00 383,500.00 280,000.00

 6.49% 4.05% 1.59% 6,906,885.32  6.06%
 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04

 125,000.00 828,897.00 450,000.00 6,898,492.00  290,000.00  828,897.00 470,712.86 125,000.00
 1.70% 12.91% 6.52% 6,419,604.00  3.83%

 Lump Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 170,000.00 600,000.00 250,000.00 7,355,362.00  170,000.00  600,000.00 313,333.33 170,000.00

 2.31% 8.71% 3.40% 6,887,552.00  2.23%
 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03

 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 100,000.00 600,000.00 401,874.00 8,896,500.00  0.00  600,000.00 350,000.00 100,000.00
 1.04% 7.00% 4.52% 8,572,859.75  0.00%

 Lump Sum 1 Yankovich / Miller Hill Multi-Use Path 2015 03
 145,714.00 5,000.00 50,000.00 1,667,903.00  150,000.00  150,000.00 100,238.00 5,000.00

 7.81% 0.31% 3.00% 1,587,663.00  7.88%

 No Conversion
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Susitna River Bridge #687 Abutment and Pier Repairs 2014 2015 02

 94,000.00 50,000.00 38,050.00 473,550.00  0.00  94,000.00 72,000.00 50,000.00
 7.71% 7.73% 8.04% 647,200.00  0.00%

 Lump Sum 1 Plack Road Bicycle/Pedestrian Facility 2015 02
 50,000.00 165,998.00 50,000.00 2,460,799.90  38,500.00  177,000.00 107,874.50 38,500.00

 2.00% 7.12% 2.03% 2,329,969.21  1.51%
 LUMP SUM 1 Auke Bay Ferry Terminal Improvements 2015 02

  Bid as:640 (1)  MOBILIZATION & DEMOBILIZATION
 200,000.00 190,000.00 150,000.00 898,965.00  101,132.00  200,000.00 163,710.67 101,132.00

 13.04% 12.53% 16.69% 1,516,735.00  6.52%
 Lump Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01

 400,000.00 557,000.00 1,439,925.00 15,113,160.00  583,000.00  583,000.00 513,333.33 400,000.00
 3.10% 4.70% 9.53% 11,859,724.50  4.19%

 Lump Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01
 20,000.00 19,000.00 90,000.00 1,899,217.02  75,835.00  180,000.00 79,479.38 19,000.00

 0.75% 0.80% 4.74% 2,364,889.50  2.72%
 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 1,285,000.00 500,000.00 710,000.00 8,369,299.00  0.00  1,285,000.00 892,500.00 500,000.00
 13.58% 5.98% 8.48% 8,362,244.00  0.00%

 Lump Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 780,000.00 60,000.00 888,500.00 13,554,258.87  250,000.00  780,000.00 363,333.33 60,000.00
 7.12% 0.60% 6.56% 9,998,998.00  2.07%

 Lump Sum 1 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:640 (1)  Mobilization And Demobilization

 1,400,000.00 2,890,600.00 750,000.00 28,439,345.00  3,200,000.00  3,377,934.00 2,451,964.42 1,400,000.00
 4.98% 10.81% 2.64% 26,731,479.30  10.32%

 Lump Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
 85,000.00 70,998.33 145,000.00 1,646,886.20  170,000.00  250,000.00 143,999.58 70,998.33

 4.01% 3.96% 8.80% 1,791,305.73  6.56%
 Lump Sum 1 HSIP SEA Areawide Avalanche Gates 2014 12

 24,000.00 25,245.00 32,000.00 212,720.00  46,800.00  46,800.00 32,015.00 24,000.00
 9.72% 10.34% 15.04% 244,050.00  12.17%

 Lump Sum 1 Ktn - Advanced Water Street Trunk Relocation 2014 12
 325,000.00 279,400.00 165,000.00 4,216,665.00  0.00  325,000.00 302,200.00 279,400.00

 8.34% 8.37% 3.91% 3,339,289.99  0.00%
 Lump Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12

 385,000.00 50,000.00 413,280.00 3,960,085.21  0.00  385,000.00 217,500.00 50,000.00
 11.18% 1.63% 10.44% 3,069,946.00  0.00%

 Lump Sum 1 Fairbanks and North Pole Intersection Striping - Interstate and 2014 11
 Fairbanks and North Pole Intersection Striping - Non-Interstate and
 CTP

 415,000.00 100,000.00 130,000.00 2,019,197.50  195,000.00  415,000.00 247,000.00 100,000.00
 15.03% 3.92% 6.44% 2,549,550.55  6.85%

 Lump Sum 1 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11
 60,000.00 37,410.00 64,800.00 644,083.25  61,960.00  61,960.00 53,123.33 37,410.00

 9.84% 7.23% 10.06% 517,494.00  9.97%
 Lump Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11

 400,000.00 475,000.00 262,500.00 13,097,990.00  350,000.00  475,000.00 408,333.33 350,000.00
 3.19% 3.97% 2.00% 11,961,445.00  2.52%

 Lump Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11
 550,000.00 110,000.00 350,000.00 3,692,403.00  0.00  550,000.00 330,000.00 110,000.00

 12.14% 3.53% 9.48% 3,115,745.00  0.00%

 No Conversion
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Annette Bay Ferry Terminal Improvements 2014 11

 0.00 100,000.00 250,000.00 751,879.40  0.00  100,000.00 100,000.00 100,000.00
 0.00% 12.79% 33.25% 781,909.05  0.00%

 LUMP SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 144,934.61 250,000.00 235,000.00 3,992,876.00  65,702.00  292,000.00 188,159.15 65,702.00
 3.81% 6.67% 5.89% 3,749,452.49  1.50%

 Lump Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 950,000.00 870,000.00 350,000.00 10,250,681.00  670,000.00  1,540,000.00 1,059,115.13 670,000.00

 7.66% 7.44% 3.41% 11,699,696.00  5.26%
 Lump Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11

 165,000.00 75,000.00 180,000.00 1,733,450.00  75,000.00  174,753.19 122,438.30 75,000.00
 9.66% 5.12% 10.38% 1,465,959.00  3.56%

 Lump Sum 1 HSIP: CR Crash Cushions Upgrade 2014 2014 11
 99,588.00 90,000.00 250,000.00 1,941,900.00  170,000.00  170,000.00 119,862.67 90,000.00

 5.70% 6.23% 12.87% 1,445,300.00  9.60%
 Each 12 HSIP POW Craig-Klawock Highway Guardrail Improvement 2014 11

  Bid as:606(13)  Parallel Guardrail Terminal
 4,250.00 4,850.00 5,000.00 1,371,065.00  0.00  4,850.00 4,550.00 4,250.00
 3.00% 4.05% 4.38% 1,437,637.50  0.00%

 Lump Sum 1 HSIP POW Craig-Klawock Highway Guardrail Improvement 2014 11
 146,935.00 117,800.00 80,000.00 1,371,065.00  0.00  146,935.00 132,367.50 117,800.00

 8.65% 8.19% 5.83% 1,437,637.50  0.00%
 Lump Sum 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10

 1,003,693.00 1,100,000.00 650,000.00 25,266,799.00  669,000.00  3,900,000.00 1,436,584.78 545,000.00
 4.27% 5.60% 2.57% 19,656,000.00  2.68%

 Lump Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
 280,000.00 310,000.00 240,000.00 5,546,365.00  62,697.55  633,731.00 280,074.43 11,018.00

 3.96% 4.63% 4.33% 6,691,146.00  0.88%
 Lump Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10

 78,300.00 70,000.00 40,000.00 1,217,993.50  18,000.00  182,750.00 66,256.25 18,000.00
 6.40% 5.94% 3.28% 1,178,369.00  1.43%

 Lump Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10
 560,000.00 400,000.00 350,000.00 7,952,435.50  607,269.00  607,269.00 491,544.83 400,000.00

 8.95% 7.05% 4.40% 5,671,025.00  9.18%
 Lump Sum 1 H S I P : Richardson Highway Edgeline Rumble Strips 2014 10

 50,000.00 207,000.00 106,500.00 1,056,400.00  0.00  207,000.00 128,500.00 50,000.00
 5.02% 20.97% 10.08% 987,060.00  0.00%

 Lump Sum 1 Sterling Highway Erosion Response MP 150-157 2014 10
 256,000.00 10,000.00 50,000.00 3,322,950.00  130,000.00  400,000.00 177,057.97 10,000.00

 7.41% 0.30% 1.50% 3,371,200.00  3.57%
 Lump Sum 1 JNU Montana Creek Road Intersection Illumination 2014 10

 0.00 18,000.00 10,000.00 68,499.66  0.00  18,000.00 18,000.00 18,000.00
 0.00% 19.19% 14.60% 93,787.00  0.00%

 Lump Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 413,093.00 55,211.50 73,750.00 1,682,155.36  0.00  413,093.00 234,152.25 55,211.50

 17.29% 3.16% 4.38% 1,745,059.23  0.00%
 Lump Sum 1 Hurst Road Resurfacing 2014 10

 181,765.00 12,000.00 143,704.96 3,616,344.70  40,000.00  181,765.00 77,921.67 12,000.00
 6.49% 0.46% 3.97% 2,595,968.19  1.30%

 LUMP SUM 1 D O T & P F Peger Road Complex Plug- Ins ( C M A Q 2013) 2014 09
  Bid as:640 (1)  MOBILIZATION AND DEMOBILIZATION

 24,000.00 23,828.50 30,500.00 2,107,075.00  5,400.00  107,943.00 35,892.36 5,400.00
 1.73% 1.73% 1.45% 1,381,059.46  0.34%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09

 423,000.00 85,000.00 300,000.00 7,811,185.00  344,000.00  501,000.00 350,500.00 85,000.00
 6.67% 1.61% 3.84% 5,284,485.00  5.14%

 Lump Sum 1 Wrg Pat Creek Bridge Guardrail Transitions 2014 09
 8,500.00 5,000.00 12,621.13 48,417.82  68,069.00  68,069.00 27,189.67 5,000.00
 9.61% 6.39% 26.07% 78,297.00  68.84%

 Lump Sum 1 F M A T S Area Surface Upgrades F F Y 2014 2014 09
 50,000.00 28,000.00 66,000.00 1,652,976.31  144,850.00  144,850.00 68,712.50 28,000.00

 2.96% 1.70% 3.99% 1,642,460.00  8.15%
 Lump Sum 1 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09

 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 20,000.00 3,000.00 25,000.00 544,391.30  12,000.00  20,000.00 11,666.67 3,000.00
 3.70% 0.92% 4.59% 325,003.00  1.76%

 Lump Sum 1 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09
 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 20,000.00 3,500.00 25,000.00 544,391.30  18,000.00  20,000.00 13,833.33 3,500.00
 3.70% 1.08% 4.59% 325,003.00  2.65%

 Lump Sum 1 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09
 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 20,000.00 2,000.00 15,000.00 544,391.30  12,000.00  20,000.00 11,333.33 2,000.00
 3.70% 0.62% 2.76% 325,003.00  1.76%

 Lump Sum 1 Chena Small Tracts Improvements 2014 09
 15,000.00 30,000.00 50,000.00 1,174,619.10  93,974.00  93,974.00 44,824.75 15,000.00

 1.35% 2.82% 4.26% 1,063,885.00  7.98%
 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09

 225,000.00 255,000.00 295,000.00 3,992,258.00  0.00  255,000.00 240,000.00 225,000.00
 3.84% 5.60% 7.39% 4,551,390.00  0.00%

 Lump Sum 1 Cold Bay Dock Rehabilitation 2014 09
 320,000.00 365,000.00 250,000.00 1,243,050.00  0.00  365,000.00 342,500.00 320,000.00

 21.36% 27.67% 20.11% 1,318,920.00  0.00%
 Lump Sum 1 Akutan City Dock Improvements 2014 08

 340,000.00 375,000.00 250,000.00 1,435,150.00  160,000.00  375,000.00 291,666.67 160,000.00
 22.15% 31.03% 17.42% 1,208,315.00  10.04%

 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 1,899,280.14 1,300,000.00 11,714,375.75  0.00  1,899,280.14 1,847,087.57 1,794,895.00

 0.00% 17.71% 11.10% 10,727,261.00  0.00%
 Lump Sum 1 JNU-Mendenhall Valley Dust Control (Paving) 2014 08

 0.00 90,000.00 150,000.00 1,472,863.20  0.00  90,000.00 90,000.00 90,000.00
 0.00% 6.02% 10.18% 1,494,155.00  0.00%

 Lump Sum 1 Portage Glacier Road Embankment Stabilization 2014 08
 88,000.00 73,000.00 80,000.00 1,246,015.00  260,000.00  260,000.00 136,250.00 73,000.00

 3.45% 4.09% 6.42% 1,782,765.00  9.73%
 Lump Sum 1 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08

 350,000.00 240,000.00 200,000.00 1,877,450.00  310,000.00  350,000.00 300,000.00 240,000.00
 15.20% 11.01% 10.65% 2,180,349.00  12.48%

 Lump Sum 1 ANC Postmark Storm Drain Outfall Repairs 2014 07
 100,000.00 80,000.00 120,000.00 2,088,725.00  40,000.00  100,000.00 73,333.33 40,000.00

 3.14% 3.11% 5.75% 2,568,324.00  1.14%

 No Conversion
Page: 632No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
640(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 FY10 SER HWY DM Culvert Repair/Replace 2014 07

 0.00 18,000.00 19,000.34 117,550.34  0.00  18,000.00 18,000.00 18,000.00
 0.00% 9.13% 16.16% 197,200.00  0.00%

 Lump Sum 1 F M A T S Street Light Conversion - Stage I I I 2014 07
 93,092.63 59,000.00 7,000.00 1,174,143.00  35,688.00  93,092.63 59,105.11 35,688.00

 7.82% 5.64% 0.60% 1,046,353.50  2.46%
 Lump Sum 1 Sterling Hwy Mp 57 Erosion Protection 2014 07

 114,000.00 130,000.00 100,000.00 1,491,500.00  55,000.00  220,000.00 129,750.00 55,000.00
 5.18% 7.65% 6.70% 1,699,250.00  2.33%

 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:640(1)  Mobilization and Demobilization

 530,000.00 10,000.00 150,000.00 13,111,936.66  58,803.00  530,000.00 164,700.75 10,000.00
 4.68% 0.09% 1.14% 11,172,615.00  0.47%

 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:640(1).1  Mobilization and Demobilization

 75,000.00 1,500.00 50,000.00 13,111,936.66  0.00  75,000.00 19,125.25 0.00
 0.66% 0.01% 0.38% 11,172,615.00  0.00%

 Lump Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
 310,000.00 200,000.00 250,000.00 5,831,214.38  120,000.00  500,000.00 279,000.00 120,000.00

 6.72% 4.63% 4.29% 4,322,551.38  2.59%
 Lump Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06

 450,000.00 300,000.00 350,000.00 23,055,979.50  700,000.00  735,000.00 537,000.00 300,000.00
 2.84% 1.98% 1.52% 15,157,512.00  4.39%

 Lump Sum 1 Doyle Road Improvements 2014 06
 150,000.00 150,000.00 400,000.00 1,408,240.00  0.00  150,000.00 150,000.00 150,000.00

 8.35% 8.87% 28.40% 1,691,090.00  0.00%
 Lump Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06

 275,000.00 1,000,000.00 583,700.00 29,748,238.00  1.00  1,000,000.00 628,986.45 1.00
 1.03% 3.85% 1.96% 25,973,241.00  0.00%

 Lump Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 205,000.00 75,000.00 379,000.00 9,147,651.25  0.00  205,000.00 140,000.00 75,000.00
 2.07% 0.86% 4.14% 8,696,000.00  0.00%

 Lump Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 8,500.00 59,819.00 40,000.00 756,840.00  22,500.00  95,000.00 43,402.71 8,500.00
 1.07% 8.15% 5.29% 734,399.81  2.82%

 LUMP SUM 1 Haines Ferry Terminal Improvements 2014 05
  Bid as:640(1)  MOBILIZATION & DEMOBILIZATION

 1,507,970.00 1,000,000.00 600,000.00 9,722,570.00  3,300,000.00  3,300,000.00 1,639,492.50 750,000.00
 9.35% 6.68% 6.17% 14,979,745.00  20.40%

 LUMP SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:640 (1)  MOBILIZATION AND DEMOBILIZATION

 325,000.00 97,033.97 140,200.00 6,771,019.50  440,000.00  440,000.00 287,344.66 97,033.97
 4.70% 1.43% 2.07% 6,769,000.00  5.87%

 Lump Sum 1 Road to Tanana-Stage 1 2014 05
 500,000.00 370,000.00 350,000.00 12,066,042.35  390,830.00  500,000.00 394,366.00 355,000.00

 4.27% 3.47% 2.90% 10,650,924.70  2.55%
 Lump Sum 1 Road to Tanana-Stage 1 2014 05

 300,000.00 60,000.00 750,000.00 12,066,042.35  199,701.00  300,000.00 169,580.20 60,000.00
 2.56% 0.56% 6.22% 10,650,924.70  1.30%

 Lump Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 145,000.00 300,000.00 128,050.00 4,522,558.00  0.00  300,000.00 222,500.00 145,000.00
 2.45% 5.28% 2.83% 5,686,743.30  0.00%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 South Cushman Street Resurfacing & 2014 05

 South Cushman Sidewalk and Drainage Improvements
 108,300.00 60,000.00 50,000.00 6,695,052.00  35,000.00  108,300.00 67,766.67 35,000.00

 1.69% 0.98% 0.75% 6,138,597.00  0.51%
 Lump Sum 1 South Cushman Street Resurfacing & 2014 05

 South Cushman Sidewalk and Drainage Improvements
 240,273.00 190,000.00 173,000.00 6,695,052.00  30,000.00  240,273.00 153,424.33 30,000.00

 3.74% 3.10% 2.58% 6,138,597.00  0.44%
 Lump Sum 1 Kodiak Ferry Terminal And Dock Improvements 2014 05

 1,240,000.00 800,000.00 400,000.00 9,216,636.50  1,242,000.00  1,242,000.00 1,094,000.00 800,000.00
 12.23% 8.70% 4.34% 9,196,790.00  11.30%

 Lump Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 175,000.00 20,000.00 125,000.00 2,816,398.00  8,000.00  175,000.00 81,320.33 8,000.00

 6.14% 0.72% 4.44% 2,773,226.95  0.27%
 Lump Sum 1 Northern Region E R Galena Ice Jam Flooding 2014 04

 0.00 42,000.00 200,000.00 1,618,450.00  0.00  42,000.00 42,000.00 42,000.00
 0.00% 1.79% 12.36% 2,342,885.00  0.00%

 Lump Sum 1 POW: Hydaburg Highway Fish Passage Improvements 2014 04
 44,500.00 47,500.00 60,000.00 478,175.00  0.00  47,500.00 46,000.00 44,500.00

 9.76% 12.23% 12.55% 388,512.00  0.00%
 Lump Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04

 250,000.00 490,000.00 340,000.00 9,269,950.00  350,000.00  520,000.00 293,333.33 50,000.00
 3.36% 6.58% 3.67% 7,445,892.20  4.28%

 Lump Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 80,000.00 100,000.00 50,000.00 3,050,225.50  250,000.00  250,000.00 143,333.33 80,000.00
 2.79% 3.57% 1.64% 2,798,425.79  8.41%

 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 250,000.00 400,000.00 800,000.00 22,059,084.10  1,283,000.00  1,283,000.00 667,333.33 250,000.00

 1.21% 1.94% 3.63% 20,669,482.00  6.17%
 Lump Sum 1 FFY 14 SE Region Airport Pavement Marking/Striping 2014 03

  Bid as:640(1-PSG)  Mobilization And Demobilization Petersburg
 10,000.00 9,800.00 2,750.00 303,050.00  24,500.00  24,500.00 14,766.67 9,800.00

 2.79% 2.87% 0.91% 341,640.00  4.54%
 Lump Sum 1 FFY 14 SE Region Airport Pavement Marking/Striping 2014 03

  Bid as:640(1-SIT)  Mobilization And Demobilization Sitka
 10,000.00 8,900.00 1,650.00 303,050.00  25,500.00  25,500.00 14,800.00 8,900.00

 2.79% 2.61% 0.54% 341,640.00  4.72%
 Lump Sum 1 FFY 14 SE Region Airport Pavement Marking/Striping 2014 03

  Bid as:640(1-WRG)  Mobilization And Demobilization Wrangell
 10,000.00 7,500.00 2,750.00 303,050.00  24,500.00  24,500.00 14,000.00 7,500.00

 2.79% 2.20% 0.91% 341,640.00  4.54%
 Lump Sum 1 FFY 14 SE Region Airport Pavement Marking/Striping 2014 03

  Bid as:640(1-YAK)  Mobilization And Demobilization Yakutat
 25,000.00 15,980.00 3,850.00 303,050.00  31,500.00  31,500.00 24,160.00 15,980.00

 6.98% 4.68% 1.27% 341,640.00  5.83%
 Lump Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02

 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 800,000.00 425,000.00 400,000.00 10,566,460.90  1,160,000.00  1,160,000.00 795,000.00 425,000.00
 6.25% 3.62% 3.79% 11,749,901.68  8.75%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Thane Road Slope Repair 2014 02

 25,000.00 8,000.00 20,000.00 86,300.00  30,000.00  30,000.00 21,000.00 8,000.00
 27.53% 10.11% 23.17% 79,100.00  26.13%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 385,000.00 150,000.00 480,000.00 14,885,926.75  100,000.00  2,400,000.00 639,394.20 100,000.00
 2.09% 0.94% 3.22% 15,967,622.06  0.54%

 Lump Sum 1 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements

 42,305.00 3,000.00 100,000.00 1,447,983.00  76,640.00  160,000.00 82,511.33 3,000.00
 3.52% 0.26% 6.91% 1,169,103.00  4.99%

 Lump Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 250,000.00 300,000.00 401,184.00 9,104,289.00  675,000.00  675,000.00 408,333.33 250,000.00
 3.66% 4.60% 4.41% 6,527,698.00  9.01%

 Lump Sum 1 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:640 (1)  Mobilization And Demobilization

 0.00 225,000.00 200,000.00 1,900,920.00  0.00  225,000.00 225,000.00 225,000.00
 0.00% 10.69% 10.52% 2,104,176.00  0.00%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 1,900,000.00 1,250,000.00 1,500,000.00 37,365,951.00  0.00  1,900,000.00 1,575,000.00 1,250,000.00
 5.07% 3.39% 4.01% 36,856,107.57  0.00%

 Lump Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 5,349,980.88 1,946,000.00 2,000,000.00 22,608,696.41  2,800,000.00  5,349,980.88 3,365,326.96 1,946,000.00

 19.53% 7.74% 8.85% 25,154,531.94  9.45%
 Lump Sum 1 JNU-North Douglas Highway Pavement Rehabilitation 2013 12

 540,000.00 325,000.00 504,700.00 5,595,737.50  0.00  540,000.00 432,500.00 325,000.00
 9.65% 7.19% 9.02% 4,522,796.00  0.00%

 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 308,714.00 89,150.00 250,000.00 2,839,079.50  200,000.00  308,714.00 199,288.00 89,150.00

 10.48% 3.04% 8.81% 2,927,828.00  5.93%
 Lump Sum 1 Ketchikan-Waterfront Promenade - Phase III 2013 12

 120,000.00 70,000.00 75,000.00 622,354.99  0.00  120,000.00 95,000.00 70,000.00
 12.83% 9.22% 12.05% 759,170.00  0.00%

 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
 500,000.00 1,000,000.00 500,000.00 26,775,562.00  500,000.00  1,410,000.00 852,500.00 500,000.00

 1.69% 3.46% 1.87% 28,866,903.50  1.69%
 Lump Sum 1 Blowback Creek Bridge Replacement 2013 11

 285,000.00 200,000.00 200,000.00 1,679,691.00  300,000.00  300,000.00 259,000.00 200,000.00
 12.45% 8.88% 11.91% 2,251,300.00  12.04%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 300,000.00 120,000.00 400,000.00 38,150,089.50  485,000.00  1,100,000.00 601,000.00 120,000.00
 0.98% 0.41% 1.05% 29,587,321.00  1.52%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 400,000.00 350,000.00 700,000.00 38,150,089.50  345,000.00  1,800,000.00 585,000.00 30,000.00
 1.30% 1.18% 1.83% 29,587,321.00  1.08%

 Lump Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 595,000.00 260,000.00 380,000.00 6,166,615.00  500,000.00  595,000.00 448,750.00 260,000.00
 10.11% 4.56% 6.16% 5,696,202.50  7.16%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 St. Mary's / Mountain Village Road Rehabilitation 2013 11

 1,050,000.00 1,000,000.00 945,000.00 11,562,950.50  854,000.00  1,500,000.00 1,095,571.43 365,000.00
 9.87% 9.51% 8.17% 10,510,726.00  7.16%

 Lump Sum 1 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:640 (1)  Mobilization and Demobilization

 0.00 110,000.00 150,000.00 1,468,745.00  0.00  110,000.00 110,000.00 110,000.00
 0.00% 7.62% 10.21% 1,444,140.00  0.00%

 Lump Sum 1 Backloop Shared Use Path Rehabilitation 2013 11
 85,000.00 50,000.00 20,000.00 724,446.00  0.00  85,000.00 67,500.00 50,000.00

 9.56% 6.11% 2.76% 817,820.00  0.00%
 Lump Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11

 766,500.00 455,000.00 700,000.00 12,285,657.50  1,200,000.00  1,200,000.00 799,125.00 455,000.00
 7.22% 4.42% 5.70% 10,295,938.00  11.15%

 Lump Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 75,000.00 22,750.00 163,000.00 3,388,836.00  50,000.00  214,000.00 82,163.64 22,750.00

 5.68% 2.03% 4.81% 1,122,850.50  3.57%
 Lump Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11

 0.00 0.00 117,000.00 3,388,836.00  0.00  22,750.00 2,068.18 0.00
 0.00% 0.00% 3.45% 116,500.00  0.00%

 Lump Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10
 99,670.00 124,873.00 250,000.00 2,314,551.25  270,000.00  270,000.00 122,908.60 40,000.00

 4.44% 5.68% 10.80% 2,199,212.09  11.50%
 Lump Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10

 45,000.00 80,000.00 150,000.00 5,299,183.75  152,000.00  152,000.00 92,333.33 45,000.00
 0.93% 1.67% 2.83% 4,789,467.00  2.94%

 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 100,000.00 550,000.00 500,000.00 11,350,218.00  590,000.00  1,152,970.00 568,916.88 100,000.00

 0.91% 5.29% 4.41% 10,388,566.00  5.04%
 LUMP SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:640 (1)  MOBILIZATION AND DEMOBILIZATION

 92,500.00 39,000.00 150,000.00 2,152,146.00  126,000.00  300,000.00 126,250.00 39,000.00
 3.37% 1.57% 6.97% 2,488,685.10  4.58%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10
 30,000.00 344,767.00 150,000.00 5,616,358.46  150,000.00  344,767.00 174,922.33 30,000.00

 0.55% 6.40% 2.67% 5,388,088.84  2.72%
 Lump Sum 1 North Pole Interchange Pedestrian Facilities 2013 10

 126,405.00 50,000.00 20,000.00 1,812,792.00  18,000.00  126,405.00 72,881.60 18,000.00
 7.05% 2.83% 1.10% 1,766,369.00  1.00%

 Lump Sum 1 Selawik Utility Crossing Repair 2013 10
 371,735.00 60,000.00 450,000.00 898,886.00  308,000.00  371,735.00 203,683.75 60,000.00

 47.28% 9.73% 50.06% 616,936.64  37.99%
 Lump Sum 1 Tanacross Road Improvements 2013 09

 260,000.00 76,599.00 70,000.00 1,063,250.00  100,000.00  300,000.00 163,299.86 76,599.00
 21.64% 8.19% 6.58% 934,999.00  8.12%

 Lump Sum 1 Ktn - White River Road Gravel Surfacing 2013 09
 50,000.00 80,000.00 60,000.00 787,113.60  40,000.00  80,000.00 56,666.67 40,000.00

 9.02% 14.76% 7.62% 542,185.20  5.91%
 Lump Sum 1 Richardson Highway Speed Disparity - H S I P 2013 09

 15,000.00 15,000.00 90,000.00 788,525.00  92,500.00  92,500.00 40,100.00 15,000.00
 3.58% 4.43% 11.41% 338,566.50  21.58%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 3,750,000.00 1,900,000.00 2,500,000.00 15,122,227.00  3,176,771.00  3,750,000.00 2,744,192.75 1,900,000.00

 18.59% 9.74% 16.53% 19,515,005.00  14.53%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09

 50,000.00 4,182.50 30,000.00 813,225.00  45,340.00  50,000.00 33,174.17 4,182.50
 6.46% 0.54% 3.69% 773,998.88  5.43%

 Lump Sum 1 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 150,000.00 92,000.00 100,000.00 1,023,245.00  0.00  150,000.00 121,000.00 92,000.00
 11.13% 7.57% 9.77% 1,214,605.00  0.00%

 Lump Sum 1 Potter Road Surfacing 2013 08
 24,000.00 80,000.00 60,000.00 947,235.60  80,000.00  80,000.00 61,333.33 24,000.00

 2.68% 9.57% 6.33% 835,888.12  7.80%
 Lump Sum 1 Richardson Highway M P 266-341 Centerline/ Shoulder Rumble 2013 08

 Strips & Parks Highway M P 305-356 Centerline Rumble Strips
  Bid as:641 (107)A  Pollution Control

 1,550.00 900.00 3,000.00 1,391,920.50  3,000.00  10,000.00 4,890.00 900.00
 0.25% 0.15% 0.22% 592,477.73  0.44%

 Lump Sum 1 Richardson Highway M P 266-341 Centerline/ Shoulder Rumble 2013 08
 Strips & Parks Highway M P 305-356 Centerline Rumble Strips
  Bid as:640 (1)A  Mobilization And Demobilization

 62,095.00 73,985.00 70,000.00 1,391,920.50  52,000.00  95,000.00 64,416.00 39,000.00
 9.90% 12.49% 5.03% 592,477.73  7.56%

 Lump Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 100,000.00 68,000.00 210,000.00 1,319,324.00  0.00  100,000.00 84,000.00 68,000.00

 6.71% 4.62% 15.92% 1,471,816.50  0.00%
 Lump Sum 1 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07

 13,000.00 15,000.00 100,000.00 769,600.00  56,000.00  240,000.00 67,333.33 13,000.00
 1.82% 2.18% 12.99% 688,095.00  7.50%

 Lump Sum 1 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)

 50,000.00 15,566.00 108,000.00 1,164,208.00  30,000.00  148,760.00 61,081.50 15,566.00
 3.67% 1.30% 9.28% 1,197,783.00  2.04%

 LUMP SUM 1 Jnu: Egan Drive Additional Illumination 2013 07
 155,000.00 250,000.00 300,000.00 3,606,440.00  0.00  250,000.00 202,500.00 155,000.00

 3.17% 6.71% 8.32% 3,724,020.00  0.00%
 Lump Sum 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07

 20,000.00 26,000.00 75,000.00 1,214,705.00  35,000.00  125,000.00 61,200.00 20,000.00
 1.59% 2.11% 6.17% 1,230,669.00  2.74%

 Lump Sum 1 JNU - Thane Road HSIP 2013 06
 0.00 100,000.00 100,000.00 1,116,063.00  0.00  100,000.00 100,000.00 100,000.00

 0.00% 7.70% 8.96% 1,298,675.00  0.00%
 Lump Sum 1 Parks Highway MP 240 Repairs 2013 2013 06

 44,000.00 44,000.00 20,000.00 618,025.00  145,000.00  200,000.00 101,600.00 44,000.00
 6.28% 9.04% 3.24% 486,565.00  19.75%

 Lump Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 200,000.00 50,000.00 100,000.00 3,570,530.00  0.00  200,000.00 125,000.00 50,000.00

 5.14% 1.29% 2.80% 3,872,478.16  0.00%
 Lump Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06

 220,000.00 100,000.00 150,000.00 2,350,491.00  250,000.00  250,000.00 180,000.00 100,000.00
 8.85% 4.29% 6.38% 2,330,539.00  9.88%

 Lump Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 300,000.00 225,000.00 117,000.00 3,185,173.20  0.00  300,000.00 262,500.00 225,000.00

 9.10% 7.69% 3.67% 2,924,422.60  0.00%
 Lump Sum 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06

 0.00 128,100.00 65,000.00 804,895.00  0.00  128,100.00 128,100.00 128,100.00
 0.00% 12.89% 8.08% 993,566.75  0.00%

 No Conversion
Page: 637No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
640(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06

 263,950.00 585,000.00 225,000.00 1,063,285.00  100,000.00  585,000.00 316,316.67 100,000.00
 12.54% 30.29% 21.16% 1,931,426.00  2.88%

 Lump Sum 1 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06
 25,500.00 10,000.00 25,000.00 636,250.00  32,500.00  308,029.00 97,191.13 10,000.00

 3.85% 1.84% 3.93% 543,900.00  4.58%
 Lump Sum 1 Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface 2013 06

 Repairs
  Bid as:640 (1)  Mobilization And Demobilization

 85,000.00 30,000.00 20,000.00 279,670.00  0.00  85,000.00 57,500.00 30,000.00
 22.42% 8.98% 7.15% 333,965.00  0.00%

 Lump Sum 1 Northern Region Automatic Vehicle Classification 2013 06
 173,000.00 69,000.00 205,000.00 1,751,800.00  110,000.00  198,000.00 137,500.00 69,000.00

 9.97% 4.13% 11.70% 1,672,705.00  5.08%
 Lump Sum 1 University Avenue Rehabilitation & Widening: Building Demolition 2013 05

 Stage 1
 37,633.00 2,122.00 20,000.00 509,100.00  17,227.00  37,633.00 18,994.00 2,122.00

 8.76% 0.63% 3.93% 335,460.00  4.01%
 Lump Sum 1 FMATS Area Surface Upgrades FFY2013 2013 05

 29,760.66 50,465.00 90,000.00 1,403,882.75  50,000.00  50,465.00 35,056.42 10,000.00
 2.53% 4.35% 6.41% 1,159,171.29  4.05%

 Lump Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 575,000.00 195,000.00 448,414.00 4,512,533.00  0.00  575,000.00 385,000.00 195,000.00
 13.10% 5.42% 9.94% 3,598,291.00  0.00%

 Lump Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
 9,049.00 5,000.00 26,000.00 587,790.00  100,000.00  100,000.00 38,016.33 5,000.00
 1.30% 0.82% 4.42% 611,591.23  13.61%

 Lump Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 24,000.00 10,000.00 100,000.00 3,685,547.50  60,000.00  200,000.00 87,666.67 10,000.00
 0.71% 0.32% 2.71% 3,172,129.00  1.72%

 Lump Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
 67,013.00 250,000.00 200,000.00 4,891,836.00  20,000.00  250,000.00 99,503.25 20,000.00

 1.92% 7.15% 4.09% 3,496,800.96  0.57%
 LUMP SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 265,000.00 350,000.00 250,000.00 4,291,557.00  0.00  350,000.00 307,500.00 265,000.00

 5.16% 6.96% 5.83% 5,031,578.00  0.00%
 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05

 20,000.00 230,000.00 150,000.00 4,486,554.20  0.00  230,000.00 93,333.33 20,000.00
 0.41% 5.01% 3.34% 4,590,728.10  0.00%

 Lump Sum 1 Anchorage Asphalt Surface Repairs, 2013 2013 05
 169,000.00 10,000.00 100,000.00 2,018,575.00  80,000.00  169,000.00 86,333.33 10,000.00

 9.01% 0.56% 4.95% 1,793,675.00  3.82%
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:640(1-HNH)  Mobilization And Demobilization Hoonah
 0.00 10,000.00 11,000.00 1,038,220.00  0.00  10,000.00 10,000.00 10,000.00

 0.00% 1.16% 1.06% 865,550.00  0.00%
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:640(1-HNS)  Mobilization And Demobilization Haines
 0.00 10,000.00 11,000.00 1,038,220.00  0.00  10,000.00 10,000.00 10,000.00

 0.00% 1.16% 1.06% 865,550.00  0.00%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:640(1-JNU)  Mobilization And Demobilization Juneau
 0.00 15,000.00 16,500.00 1,038,220.00  0.00  15,000.00 15,000.00 15,000.00

 0.00% 1.73% 1.59% 865,550.00  0.00%
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:640(1-KAKE)  Mobilization And Demobilization Kake
 0.00 10,000.00 11,000.00 1,038,220.00  0.00  10,000.00 10,000.00 10,000.00

 0.00% 1.16% 1.06% 865,550.00  0.00%
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:640(1-KTN)  Mobilization And Demobilization Ketchikan
 0.00 10,000.00 11,000.00 1,038,220.00  0.00  10,000.00 10,000.00 10,000.00

 0.00% 1.16% 1.06% 865,550.00  0.00%
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:640(1-POW)  Mobilization And Demobilization Prince of
 Wales

 0.00 10,000.00 22,000.00 1,038,220.00  0.00  10,000.00 10,000.00 10,000.00
 0.00% 1.16% 2.12% 865,550.00  0.00%

 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04
  Bid as:640(1-PSG)  Mobilization And Demobilization Petersburg

 0.00 10,000.00 11,000.00 1,038,220.00  0.00  10,000.00 10,000.00 10,000.00
 0.00% 1.16% 1.06% 865,550.00  0.00%

 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04
  Bid as:640(1-SGY)  Mobilization And Demobilization Skagway

 0.00 10,000.00 11,000.00 1,038,220.00  0.00  10,000.00 10,000.00 10,000.00
 0.00% 1.16% 1.06% 865,550.00  0.00%

 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04
  Bid as:640(1-SIT)  Mobilization And Demobilization Sitka

 0.00 10,000.00 11,000.00 1,038,220.00  0.00  10,000.00 10,000.00 10,000.00
 0.00% 1.16% 1.06% 865,550.00  0.00%

 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04
  Bid as:640(1-WRG)  Mobilization And Demobilization Wrangell

 0.00 10,000.00 11,000.00 1,038,220.00  0.00  10,000.00 10,000.00 10,000.00
 0.00% 1.16% 1.06% 865,550.00  0.00%

 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04
  Bid as:640(1-YAK)  Mobilization And Demobilization Yakutat

 0.00 15,000.00 16,500.00 1,038,220.00  0.00  15,000.00 15,000.00 15,000.00
 0.00% 1.73% 1.59% 865,550.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:640(1-KTN)  Mobilization And Demobilization Ketchikan

 16,000.00 12,000.00 7,700.00 532,940.00  0.00  16,000.00 14,000.00 12,000.00
 1.90% 1.66% 1.44% 721,271.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:640(1-KAKE)  Mobilization And Demobilization Kake

 16,000.00 9,000.00 2,750.00 532,940.00  0.00  16,000.00 12,500.00 9,000.00
 1.90% 1.25% 0.52% 721,271.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:640(1-GST)  Mobilization And Demobilization Gustavus

 16,000.00 9,000.00 11,000.00 532,940.00  0.00  16,000.00 12,500.00 9,000.00
 1.90% 1.25% 2.06% 721,271.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:640(1-HNS)  Mobilization And Demobilization Haines

 16,000.00 10,000.00 5,500.00 532,940.00  0.00  16,000.00 13,000.00 10,000.00
 1.90% 1.39% 1.03% 721,271.00  0.00%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04

  Bid as:640(1-AKW)  Mobilization And Demobilization Klawock
 25,000.00 9,000.00 1,650.00 532,940.00  0.00  25,000.00 17,000.00 9,000.00

 2.97% 1.25% 0.31% 721,271.00  0.00%
 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04

  Bid as:640(1-PSG)  Mobilization And Demobilization Petersburg
 16,000.00 9,000.00 2,750.00 532,940.00  0.00  16,000.00 12,500.00 9,000.00

 1.90% 1.25% 0.52% 721,271.00  0.00%
 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04

  Bid as:640(1-SGY)  Mobilization And Demobilization Skagway
 16,000.00 20,000.00 5,500.00 532,940.00  0.00  20,000.00 18,000.00 16,000.00

 1.90% 2.77% 1.03% 721,271.00  0.00%
 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04

  Bid as:640(1-SIT)  Mobilization And Demobilization Sitka
 16,000.00 18,000.00 7,700.00 532,940.00  0.00  18,000.00 17,000.00 16,000.00

 1.90% 2.50% 1.44% 721,271.00  0.00%
 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04

  Bid as:640(1-WRG)  Mobilization And Demobilization Wrangell
 16,000.00 9,000.00 5,500.00 532,940.00  0.00  16,000.00 12,500.00 9,000.00

 1.90% 1.25% 1.03% 721,271.00  0.00%
 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04

  Bid as:640(1-YAK)  Mobilization And Demobilization Yakutat
 25,000.00 25,000.00 11,000.00 532,940.00  0.00  25,000.00 25,000.00 25,000.00

 2.97% 3.47% 2.06% 721,271.00  0.00%
 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements
 696,456.00 200,000.00 482,000.00 17,202,423.90  75,000.00  696,456.00 272,864.00 75,000.00

 4.12% 1.21% 2.80% 16,585,843.50  0.42%
 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements
 4,500.00 2,000.00 50,000.00 17,202,423.90  1.00  5,000.00 2,875.25 1.00
 0.03% 0.01% 0.29% 16,585,843.50  0.00%

 Lump Sum 1 Steese Highway Birch Creek Boat Launch 2013 04
 140,000.00 70,000.00 75,000.00 805,618.75  80,000.00  262,000.00 94,780.00 20,000.00

 22.36% 11.90% 9.31% 588,125.00  12.29%
 Lump Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04

 309,970.00 400,000.00 400,000.00 4,587,518.00  500,000.00  500,000.00 354,828.33 245,000.00
 7.25% 10.22% 8.72% 3,915,515.00  11.08%

 Lump Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 745,000.00 10,000.00 275,000.00 8,901,029.00  0.00  745,000.00 377,500.00 10,000.00

 9.55% 0.14% 3.09% 7,227,267.40  0.00%
 Lump Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

 655,000.00 630,000.00 700,000.00 8,364,460.00  0.00  655,000.00 642,500.00 630,000.00
 6.77% 6.91% 8.37% 9,118,342.00  0.00%

 Lump Sum 1 North Slope Borough Road Improvements AK048 2013 02
 0.00 133,000.00 228,000.00 1,971,708.80  0.00  133,000.00 133,000.00 133,000.00

 0.00% 6.66% 11.56% 1,995,598.10  0.00%
 Lump Sum 1 Nordale Road Rehabilitation 2013 02

 250,762.00 90,000.00 185,000.00 4,548,500.95  130,000.00  250,762.00 156,920.67 90,000.00
 5.59% 2.03% 4.07% 4,442,893.00  2.79%

 Lump Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01
 850,000.00 580,000.00 746,862.00 9,322,172.00  750,000.00  850,000.00 726,666.67 580,000.00

 10.55% 7.41% 8.01% 7,822,574.00  9.04%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01

 136,000.00 119,700.00 502,330.00 3,367,389.00  0.00  136,000.00 127,850.00 119,700.00
 3.94% 4.57% 14.92% 2,620,072.00  0.00%

 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01
 1,300,000.00 2,087,310.00 1,500,000.00 19,713,666.00  1,500,000.00  2,087,310.00 1,629,103.33 1,300,000.00

 6.56% 10.82% 7.61% 19,292,860.05  7.26%
 Lump Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12

 324,000.00 370,000.00 350,000.00 1,262,955.00  500,000.00  912,000.00 504,100.00 324,000.00
 16.74% 22.36% 27.71% 1,655,093.50  25.46%

 Lump Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 10,000.00 30,000.00 350,000.00 18,044,120.50  175,000.00  1,000,000.00 303,750.00 10,000.00

 0.07% 0.21% 1.94% 14,495,924.00  1.12%
 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12

 480,000.00 325,000.00 475,000.00 6,309,832.00  460,020.00  1,000,000.00 505,717.14 300,000.00
 9.82% 8.20% 7.53% 3,964,939.36  9.23%

 Lump Sum 1 Angoon Areawide Paving 2012 11
 115,000.00 150,000.00 170,000.00 1,443,075.00  271,450.00  271,450.00 178,816.67 115,000.00

 8.27% 12.40% 11.78% 1,209,315.00  15.28%
 Lump Sum 1 KTN North Tongass Pavement Rehabilitation 2012 11

 375,000.00 100,000.00 300,000.00 2,937,510.00  0.00  375,000.00 237,500.00 100,000.00
 12.69% 4.48% 10.21% 2,232,313.00  0.00%

 Lump Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 100,000.00 200,000.00 300,000.00 11,596,555.07  250,000.00  250,000.00 183,333.33 100,000.00
 0.85% 1.71% 2.59% 11,698,675.00  2.07%

 Lump Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 450,000.00 56,000.00 264,000.00 11,293,798.00  750,000.00  750,000.00 418,666.67 56,000.00
 4.19% 0.52% 2.34% 10,713,734.02  6.83%

 Lump Sum 1 SGY- Dyea Road Improvements (Realign) 2012 11
 440,000.00 250,000.00 370,000.00 3,632,475.00  357,900.00  440,000.00 349,300.00 250,000.00

 10.49% 9.77% 10.19% 2,559,734.50  7.95%
 Lump Sum 1 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11

 0.00 150,000.00 194,015.00 1,876,493.00  0.00  150,000.00 150,000.00 150,000.00
 0.00% 7.91% 10.34% 1,896,296.00  0.00%

 Lump Sum 1 Juneau-FFY12 Areawide Paving 2012 11
 0.00 120,000.00 156,820.00 1,731,350.00  0.00  120,000.00 120,000.00 120,000.00

 0.00% 7.15% 9.06% 1,678,831.00  0.00%
 Lump Sum 1 Sawmill Creek Road Upgrade 2012 11

 1,345,000.00 1,000,000.00 640,200.00 12,320,919.00  1,207,000.00  1,345,000.00 1,184,000.00 1,000,000.00
 10.54% 8.48% 5.20% 11,789,167.00  9.20%

 Lump Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 36,000.00 100,628.60 15,000.00 1,425,670.00  70,000.00  100,628.60 58,425.72 18,500.00

 2.08% 6.20% 1.05% 1,623,000.00  4.04%
 Lump Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

 65,000.00 96,566.50 50,000.00 1,425,670.00  358,000.00  358,000.00 120,613.30 16,500.00
 3.75% 5.95% 3.51% 1,623,000.00  20.66%

 Lump Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 65,000.00 145,675.00 15,000.00 1,425,670.00  94,000.00  145,675.00 78,035.00 18,500.00

 3.75% 8.98% 1.05% 1,623,000.00  5.42%
 Lump Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11

 540,000.00 450,000.00 1,700,000.00 6,999,965.00  685,600.00  685,600.00 558,533.33 450,000.00
 9.17% 8.04% 24.29% 5,598,065.00  10.56%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10

 450,000.00 100,000.00 1,000,000.00 22,717,861.60  250,000.00  1,500,000.00 732,422.18 100,000.00
 2.18% 0.48% 4.40% 20,669,751.30  1.11%

 Lump Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 470,000.00 341,000.00 375,000.00 3,791,689.00  401,674.00  470,000.00 403,168.50 341,000.00

 9.58% 7.97% 9.89% 4,277,729.72  7.40%
 Lump Sum 1 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10

 180,278.00 34,382.15 100,000.00 1,179,800.00  6,650.00  250,500.00 100,972.88 6,650.00
 16.18% 3.28% 8.48% 1,048,926.43  0.57%

 Lump Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 200,000.00 250,000.00 508,175.30 11,779,677.80  0.00  250,000.00 225,000.00 200,000.00
 1.54% 2.30% 4.31% 10,891,541.00  0.00%

 Lump Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10
 581,272.00 70,500.00 200,000.00 8,641,218.75  50,000.00  581,272.00 233,924.00 50,000.00

 8.05% 0.98% 2.31% 7,189,147.00  0.64%
 LUMP SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10

 375,000.00 250,000.00 400,000.00 20,569,201.55  200,000.00  375,000.00 275,000.00 200,000.00
 2.17% 1.48% 1.94% 16,932,671.96  1.08%

 Lump Sum 1 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10
 35,000.00 33,070.00 45,000.00 868,420.50  80,000.00  80,000.00 49,356.67 33,070.00

 6.38% 6.17% 5.18% 536,333.83  12.46%
 Lump Sum 1 F M A T S Surface & Approach Upgrades  F F Y 2012 2012 10

 85,000.00 17,999.00 90,000.00 1,485,376.44  27,000.00  85,000.00 52,499.75 17,999.00
 6.83% 1.45% 6.06% 1,243,111.92  2.05%

 Lump Sum 1 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
 92,500.00 20,000.00 25,000.00 995,000.00  139,500.00  139,500.00 63,888.89 14,000.00

 9.90% 2.42% 2.51% 826,020.00  14.84%
 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10

 3,250.00 342,000.00 460,000.00 9,617,831.40  200,000.00  2,813,308.00 726,219.75 3,250.00
 0.05% 5.07% 4.78% 6,748,620.00  2.90%

 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10
 321,250.00 300,000.00 350,000.00 9,617,831.40  200,000.00  484,300.00 311,000.51 115,000.00

 4.72% 4.45% 3.64% 6,748,620.00  2.90%
 Lump Sum 1 Galena Campion Road Erosion Protection 2012 10

 740,139.92 800,000.00 1,000,000.00 9,529,859.50  1,002,416.00  3,592,000.00 1,336,194.49 700,000.00
 7.25% 8.10% 10.49% 9,879,853.50  8.91%

 Lump Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 37,600.00 222,000.00 100,000.00 2,648,822.00  132,000.00  222,000.00 120,320.00 10,000.00

 1.47% 8.77% 3.78% 2,530,821.97  4.87%
 Lump Sum 1 SGY: State Street Sidewalk Repair 2012 09

 4,500.00 8,000.00 5,000.00 79,200.00  17,999.00  17,999.00 10,166.33 4,500.00
 4.90% 13.49% 6.31% 59,324.00  19.18%

 Lump Sum 1 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09
 35,000.00 15,000.00 17,000.00 458,058.00  25,000.00  73,980.00 37,245.00 15,000.00

 5.73% 2.50% 3.71% 598,900.00  3.64%
 Lump Sum 1 Valdez Tidal Flats Culvert Replacement AK122 2012 09

 325,000.00 150,000.00 160,000.00 3,607,128.00  708,389.00  708,389.00 394,463.00 150,000.00
 13.84% 9.53% 4.44% 1,574,686.00  15.05%

 Lump Sum 1 Lake Hood Strip RPZ Land Acquisition 2012 08
 24,727.50 8,790.00 20,000.00 686,991.00  12,600.00  24,727.50 16,029.38 8,790.00

 5.04% 1.99% 2.91% 442,368.44  2.48%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Johansen Expressway Curve Delineation - H S I P 2012 08

 23,000.00 8,000.00 15,000.00 108,800.00  2,500.00  45,000.00 17,916.67 2,500.00
 13.89% 6.42% 13.79% 124,659.80  1.48%

 Lump Sum 1 Northern Region Deep Culverts Replacement - Stage 1 2012 08
 300,000.00 75,610.22 200,000.00 2,236,855.00  225,000.00  443,539.00 272,436.65 75,610.22

 11.04% 3.44% 8.94% 2,199,000.00  7.04%
 Lump Sum 1 Parks Hwy: Stanley Road Signal 2012 08

 136,470.60 32,000.00 100,000.00 1,793,585.00  350,000.00  350,000.00 172,823.53 32,000.00
 8.04% 2.03% 5.58% 1,573,730.00  15.93%

 Lump Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07
 500,000.00 850,000.00 900,000.00 19,224,820.50  725,000.00  855,831.30 706,166.26 500,000.00

 3.20% 5.46% 4.68% 15,555,427.00  4.26%
 LUMP SUM 1 Petersburg Road Improvements/Sewer Main Repairs 2012 07

 360,000.00 300,000.00 177,439.00 3,174,299.00  0.00  360,000.00 330,000.00 300,000.00
 9.12% 7.98% 5.59% 3,761,496.00  0.00%

 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 175,000.00 50,000.00 175,000.00 5,122,591.75  362,800.00  362,800.00 165,700.00 50,000.00
 3.24% 0.93% 3.42% 5,399,661.50  5.81%

 Lump Sum 1 Healy Community Roads Rehabilitation / Surfacing 2012 07
 110,000.00 110,000.00 150,000.00 1,251,903.00  150,000.00  150,000.00 123,333.33 110,000.00

 7.76% 10.20% 11.98% 1,078,337.80  9.81%
 Lump Sum 1 F M A T S   L E D  STREET  LIGHT  CONVERSION  STAGE  I I 2012 07

 69,912.00 35,000.00 30,000.00 1,683,870.00  69,139.33  200,000.00 105,810.27 35,000.00
 4.50% 2.33% 1.78% 1,502,091.00  4.14%

 LUMP SUM 1 Petersburg Ferry Terminal Improvements 2012 07
  Bid as:640(1)  MOBILIZATION & DEMOBILIZATION

 275,000.00 280,000.00 150,000.00 2,104,000.00  200,000.00  280,000.00 251,666.67 200,000.00
 12.29% 13.36% 7.13% 2,095,400.00  8.91%

 Lump Sum 1 Sawmill Creek Road 2012 07
 0.00 50,000.00 110,000.00 472,060.00  0.00  50,000.00 50,000.00 50,000.00

 0.00% 11.02% 23.30% 453,550.00  0.00%
 Lump Sum 1 Fort Yukon Dust Control Stage I I 2012 07

 322,561.00 43,000.00 150,000.00 558,465.00  195,000.00  322,561.00 186,853.67 43,000.00
 38.78% 6.83% 26.86% 630,005.00  22.33%

 Lump Sum 1 North Pole Bike Trail Rehabilitation and Connections 2012 07
 9,000.00 33,000.00 75,000.00 640,139.00  68,099.00  68,099.00 36,524.75 9,000.00
 1.45% 6.70% 11.72% 492,497.25  9.98%

 Lump Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 253,000.00 120,000.00 200,000.00 11,086,037.30  152,000.00  800,000.00 353,800.00 120,000.00

 1.96% 1.10% 1.80% 10,932,542.26  1.13%
 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06

 Drive Storm Drain Repair
 635,000.00 250,000.00 498,000.00 9,015,968.53  50,000.00  892,125.20 299,951.90 50,000.00

 8.28% 3.29% 5.52% 7,589,893.00  0.65%
 Lump Sum 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
 0.00 272,000.00 300,000.00 3,859,894.00  0.00  272,000.00 272,000.00 272,000.00

 0.00% 6.91% 7.77% 3,934,143.55  0.00%
 Lump Sum 1 Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To 2012 06

 MP 22
 60,000.00 15,000.00 100,000.00 1,021,325.00  0.00  60,000.00 37,500.00 15,000.00

 6.16% 1.95% 9.79% 767,725.00  0.00%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

 1,540,000.00 2,380,380.00 400,000.00 11,000,000.50  1,050,000.00  2,884,410.97 1,548,069.66 520,637.00
 11.17% 19.88% 3.64% 11,975,882.61  7.46%

 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 300,000.00 380,000.00 25,000.00 11,000,000.50  460,000.00  487,257.21 322,476.20 0.00

 2.18% 3.17% 0.23% 11,975,882.61  3.27%
 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

 130,000.00 222,225.00 25,000.00 11,000,000.50  375,000.00  375,000.00 200,637.38 0.00
 0.94% 1.86% 0.23% 11,975,882.61  2.66%

 Lump Sum 1 JNU Trout Street Bridge Replacement BR # 1786 2012 06
 51,810.00 39,323.44 75,000.00 874,225.00  53,600.00  53,600.00 48,244.48 39,323.44

 6.55% 5.75% 8.58% 684,226.05  6.17%
 Lump Sum 1 Sgy - Pedestrian Improvements 2012 06

 37,500.00 39,061.30 35,000.00 429,140.00  35,000.00  39,061.30 37,187.10 35,000.00
 8.94% 9.65% 8.16% 404,660.20  7.93%

 Lump Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 240,000.00 100,000.00 150,000.00 5,897,230.00  50,000.00  240,000.00 130,000.00 50,000.00

 4.66% 2.08% 2.54% 4,799,275.50  0.94%
 Lump Sum 1 Port Alexander Boardwalk Improvements Ph II 2012 05

 53,800.00 85,000.00 25,000.00 270,000.00  45,000.00  85,000.00 61,266.67 45,000.00
 17.76% 29.46% 9.26% 288,500.00  14.57%

 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05
 400,000.00 725,000.00 800,000.00 9,211,114.75  1,863,400.00  1,863,400.00 991,680.00 400,000.00

 4.57% 8.45% 8.69% 8,584,329.25  20.73%
 Lump Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05

 800,000.00 400,000.00 600,000.00 13,682,389.00  265,000.00  800,000.00 564,000.00 265,000.00
 6.29% 3.18% 4.39% 12,580,165.00  2.07%

 Lump Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 27,000.00 130,000.00 100,000.00 4,932,955.00  100,000.00  130,000.00 85,666.67 27,000.00

 0.58% 2.93% 2.03% 4,436,195.25  1.99%
 Lump Sum 1 Holt-Lamplight Road Resurfacing 2012 04

 25,000.00 65,000.00 200,000.00 4,841,016.75  10,000.00  65,000.00 33,333.33 10,000.00
 0.53% 1.40% 4.13% 4,646,625.80  0.18%

 Lump Sum 1 Nome - Council Road M P 4-16 2012 04
 1,000,000.00 300,000.00 400,000.00 12,451,905.00  250,000.00  1,837,087.25 975,771.57 250,000.00

 8.35% 2.51% 3.21% 11,967,372.20  2.03%
 Lump Sum 1 University Ave Asphalt Surface Repairs 2012 04

 50,000.00 96,260.00 50,000.00 1,951,750.00  11,000.00  96,260.00 52,420.00 11,000.00
 3.27% 7.04% 2.56% 1,368,111.36  0.71%

 Lump Sum 1 Egan/yandukin Intersection Safety Enhancements 2012 04
 0.00 50,000.00 60,000.00 559,300.00  0.00  50,000.00 50,000.00 50,000.00

 0.00% 7.77% 10.73% 643,875.00  0.00%
 LUMP SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03

 Phase III
 43,680.00 154,800.00 140,000.00 4,261,302.00  127,117.75  154,800.00 94,266.29 43,680.00

 1.32% 4.84% 3.29% 3,199,546.20  3.76%
 Lump Sum 1 Nome Emergency Repairs November 2011 2012 03

 75,000.00 910,000.00 200,000.00 8,628,000.00  400,000.00  910,000.00 498,523.00 75,000.00
 0.79% 9.74% 2.32% 9,340,824.40  4.09%

 Lump Sum 1 Dalton Hwy 9 Mile Hill North 2012 02
 200,000.00 270,000.00 650,000.00 7,398,971.95  300,000.00  1,212,214.48 545,654.91 200,000.00

 3.53% 5.05% 8.79% 5,342,261.50  4.75%
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 Lump Sum Mobilization and Demobilization 640(1)
 Lump Sum 1 Mccarthy Road Upgrades 2012 02

 200,000.00 231,000.00 210,000.00 3,819,035.00  593,065.21  593,065.21 358,010.87 200,000.00
 5.19% 6.86% 5.50% 3,369,611.00  14.38%

 Lump Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 100,000.00 10,000.00 300,000.00 8,029,961.25  200,000.00  200,000.00 103,333.33 10,000.00
 1.48% 0.16% 3.74% 6,379,578.27  2.92%

 Lump Sum 1 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 714,160.00 805,000.00 600,000.00 15,650,130.00  1,131,500.00  1,131,500.00 883,553.33 714,160.00

 5.50% 6.23% 3.83% 12,913,532.00  7.85%
 Lump Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01

 128,981.00 10,000.00 50,000.00 3,502,699.60  30,000.00  200,000.00 92,245.25 10,000.00
 3.91% 0.32% 1.43% 3,098,635.60  0.88%

 Lump Sum 1 Copper River Highway Flooding Permanent Repairs (Oct. 06) 2012 01
 200,000.00 100,000.00 200,000.00 1,458,160.00  312,000.00  312,000.00 172,900.00 47,400.00

 13.66% 8.79% 13.72% 1,137,720.00  18.87%
 Lump Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01

  Bid as:640(2)  Contractor Camp
 500,000.00 650,000.00 1,250,000.00 22,264,161.25  500,000.00  2,300,000.00 1,330,571.00 500,000.00

 2.98% 3.96% 5.61% 16,424,451.50  2.55%
 Lump Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01

 150,000.00 270,000.00 650,000.00 22,264,161.25  1,200,000.00  1,200,000.00 634,808.37 150,000.00
 0.89% 1.64% 2.92% 16,424,451.50  6.11%

 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 LUMP SUM 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 105,000.00 176,700.00 5,772,836.00  0.00  105,000.00 105,000.00 105,000.00

 0.00% 1.71% 3.06% 6,157,603.25  0.00%
 Lump Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 140,000.00 150,000.00 2,201,788.00  0.00  140,000.00 140,000.00 140,000.00
 0.00% 5.80% 6.81% 2,415,196.00  0.00%

 Lump Sum 1 Bethel Paving 2018 06
 0.00 20,000.00 1,500.00 434,313.50  0.00  20,000.00 20,000.00 20,000.00

 0.00% 3.15% 0.35% 634,039.00  0.00%
 Lump Sum 1 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06

 0.00 2,875.00 3,000.00 441,550.00  0.00  2,875.00 2,875.00 2,875.00
 0.00% 0.47% 0.68% 614,692.00  0.00%

 Lump Sum 1 Northern Region Radar Sites For Non-Intrusive Detection 2018 06
 7,036.00 13,000.00 50,000.00 641,000.00  15,000.00  15,000.00 11,678.67 7,036.00
 0.94% 1.74% 7.80% 747,900.00  1.99%

 Lump Sum 1 Northern Region River Encroachment Repairs - Richardson 2018 06
 Highway MP 1-16

 120,000.00 35,000.00 7,500.00 5,169,287.50  160,000.00  335,000.00 162,500.00 35,000.00
 2.40% 0.97% 0.15% 3,612,284.10  3.04%

 Lump Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06
 23,000.00 14,803.00 70,000.00 1,345,140.00  13,500.00  53,760.00 24,612.60 13,500.00

 2.43% 1.63% 5.20% 909,321.95  1.34%
 Lump Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06

 19,000.00 4,288.00 15,000.00 1,345,140.00  3,500.00  19,000.00 9,571.60 3,150.00
 2.01% 0.47% 1.12% 909,321.95  0.35%
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 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 Lump Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06

 13,200.00 4,283.00 15,000.00 1,345,140.00  3,500.00  17,920.00 8,380.60 3,000.00
 1.39% 0.47% 1.12% 909,321.95  0.35%

 Lump Sum 1 Chicken Airport Access Road Resurfacing 2018 06
 50,000.00 15,000.00 60,000.00 424,501.60  0.00  50,000.00 32,500.00 15,000.00

 8.52% 2.89% 14.13% 518,973.60  0.00%
 LUMP SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06

 15,000.00 10,000.00 35,000.00 3,413,310.00  16,000.00  16,000.00 13,666.67 10,000.00
 0.43% 0.29% 1.03% 3,440,733.00  0.40%

 Lump Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 285,000.00 10,000.00 140,000.00 13,424,271.00  360,000.00  400,000.00 263,750.00 10,000.00
 1.89% 0.07% 1.04% 13,727,979.00  2.26%

 Lump Sum 1 Nunam Iqua Airport Boardwalk 2018 05
 12,500.00 10,000.00 45,000.00 752,680.00  33,000.00  60,000.00 36,350.00 10,000.00

 1.86% 1.62% 5.98% 617,910.00  4.19%
 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04

 240,000.00 320,000.00 250,000.00 11,246,808.00  320,000.00  600,000.00 316,666.67 20,000.00
 2.36% 3.23% 2.22% 9,911,534.00  2.87%

 Lump Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 172,000.00 50,000.00 150,000.00 13,812,485.00  10,000.00  350,000.00 148,800.30 10,000.00
 1.29% 0.39% 1.09% 12,869,961.50  0.07%

 Lump Sum 1 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 400,000.00 100,000.00 150,000.00 27,839,413.30  250,000.00  533,529.23 271,423.99 10,000.00

 1.35% 0.34% 0.54% 29,100,627.40  0.83%
 Lump Sum 1 Rex Trail Seven Mile Lake Reroute 2018 02

 48,520.00 81,000.00 40,000.00 685,743.00  30,000.00  150,000.00 66,280.88 30,000.00
 7.20% 13.23% 5.83% 612,164.25  3.69%

 LUMP SUM 1 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:640 (4)  WORKER MEALS AND LODGING, OR PER DIEM

 15,000.00 4,500.00 10,000.00 1,452,525.00  28,000.00  28,000.00 15,833.33 4,500.00
 1.03% 0.32% 0.69% 1,419,192.00  1.76%

 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 200,000.00 10,000.00 60,000.00 21,880,949.00  550,000.00  807,800.00 369,150.00 10,000.00
 0.98% 0.05% 0.27% 18,937,554.72  2.58%

 Lump Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 1,500,000.00 500,000.00 800,000.00 37,091,619.00  1,000,000.00  1,500,000.00 1,107,500.00 500,000.00

 4.08% 1.38% 2.16% 36,149,513.00  2.47%
 Lump Sum 1 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08

 2013 ER Flooding
 15,000.00 51,500.00 100,000.00 1,786,550.00  40,000.00  80,000.00 47,750.00 15,000.00

 1.17% 4.21% 5.60% 1,222,355.00  2.86%
 Lump Sum 1 Pow Island - RWIS Installation (Roadway Weather Information 2017 07

 Sites)
 10,000.00 0.00 10,000.00 147,625.00  8,000.00  11,000.00 7,772.00 0.00
 10.80% 0.00% 6.77% 60,250.00  7.08%

 Lump Sum 1 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07
 115,000.00 110,000.00 150,000.00 3,105,454.50  142,714.00  450,000.00 197,387.71 110,000.00

 3.22% 3.93% 4.83% 2,798,511.00  3.89%
 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

 10,000.00 90,000.00 80,000.00 11,372,910.00  50,000.00  90,000.00 50,000.00 10,000.00
 0.11% 1.03% 0.70% 8,695,855.00  0.50%
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 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 Lump Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06

  Bid as:640(102)  Contractor Camp
 1,182,639.00 1,000,000.00 1,300,000.00 26,732,391.42  1,700,000.00  1,700,000.00 1,255,812.00 700,000.00

 5.00% 4.77% 4.86% 20,984,015.00  6.80%
 Lump Sum 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06

 Improvemnts
 108,800.00 79,000.00 125,000.00 2,995,171.85  130,000.00  130,000.00 107,133.33 79,000.00

 2.95% 2.61% 4.17% 3,030,525.98  3.38%
 Lump Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06

 Aleknagik Wood River Bridge Construction - Phase III
 200,000.00 150,000.00 430,000.00 7,493,651.00  135,000.00  250,000.00 183,750.00 135,000.00

 3.26% 2.78% 5.74% 5,393,658.45  2.19%
 Lump Sum 1 Soldotna: Funny River Road Improvements 2017 05

 32,000.00 1,000.00 20,000.00 2,415,300.00  0.00  32,000.00 16,500.00 1,000.00
 1.63% 0.05% 0.83% 1,964,337.00  0.00%

 Lump Sum 1 Keku Road 2017 05
 1.00 50,000.00 70,000.00 4,831,275.00  0.00  50,000.00 31,667.00 1.00

 0.00% 1.07% 1.45% 4,654,967.00  0.00%
 Lump Sum 1 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05

 22,500.00 15,000.00 20,000.00 916,350.00  13,800.00  40,000.00 20,614.29 10,000.00
 2.89% 2.18% 2.18% 688,677.50  1.77%

 Lump Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 10,000.00 100,000.00 325,000.00 64,004,541.00  550,000.00  2,000,000.00 665,000.00 10,000.00
 0.02% 0.19% 0.51% 53,907,758.00  0.93%

 Lump Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 92,500.00 45,000.00 150,000.00 2,640,149.50  250,000.00  300,000.00 152,000.00 40,000.00
 3.46% 1.91% 5.68% 2,359,224.40  8.66%

 Lump Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs
  Bid as:644(1)-1  Field Office, West Project Corridor Sites

 48,700.00 5,000.00 30,000.00 2,640,149.50  35,000.00  48,700.00 27,077.78 5,000.00
 1.82% 0.21% 1.14% 2,359,224.40  1.21%

 Lump Sum 1 Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe 2017 04
 River Bridge #558

 60,000.00 30,000.00 50,000.00 1,049,044.00  0.00  60,000.00 45,000.00 30,000.00
 5.74% 3.16% 4.77% 947,918.72  0.00%

 Lump Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 10,000.00 50,000.00 100,000.00 7,937,449.00  200,000.00  200,000.00 102,500.00 10,000.00

 0.16% 0.82% 1.26% 6,096,323.89  2.87%
 Lump Sum 1 Various Primary Airports EAS Surface Preservation Maintenance & 2017 04

 Various Primary/Non-Primary Airports Surface Prevesrvation
 Maintenance
  Bid as:640(4-AKW)  Worker Meals and Lodging, or Per Diem,
 Klawock

 4,500.00 6,700.00 2,834.00 569,366.00  6,000.00  6,700.00 5,733.33 4,500.00
 0.62% 1.04% 0.50% 643,490.00  0.37%
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 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 Lump Sum 1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03

 54,000.00 30,000.00 70,000.00 1,650,040.00  0.00  54,000.00 42,000.00 30,000.00
 2.70% 1.85% 4.24% 1,624,145.00  0.00%

 Lump Sum 1 Seward Road Improvements 2017 03
 137,000.00 35,000.00 74,660.00 2,923,694.00  150,000.00  150,000.00 99,250.00 35,000.00

 4.30% 1.19% 2.55% 2,946,524.00  4.53%
 Lump Sum 1 Seward Road Improvements 2017 03

 26,000.00 16,000.00 17,060.00 2,923,694.00  40,000.00  40,000.00 20,750.00 1,000.00
 0.82% 0.54% 0.58% 2,946,524.00  1.21%

 Lump Sum 1 Seward Road Improvements 2017 03
 20,000.00 15,000.00 8,280.00 2,923,694.00  35,000.00  35,000.00 17,750.00 1,000.00

 0.63% 0.51% 0.28% 2,946,524.00  1.06%
 Lump Sum 1 Dalton Highway MP 362-379 Reconstruction 2017 01

  Bid as:640(102)  Contractor Camp
 3,700,000.00 1,800,000.00 1,000,000.00 34,204,146.50  2,750,000.00  3,700,000.00 2,900,000.00 1,800,000.00

 10.28% 5.63% 2.92% 31,994,827.00  7.48%
 Lump Sum 1 Rink Creek Bridge Replacement 2016 12

  Bid as:640(4)  Workers Meals and Lodging, or Per Diem
 15,000.00 30,000.00 30,000.00 995,155.00  15,000.00  550,000.00 84,456.17 0.00

 1.50% 3.27% 3.01% 916,825.00  1.31%
 Lump Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12

 763,000.00 650,000.00 100,000.00 13,708,375.00  100,000.00  1,372,000.00 762,000.00 100,000.00
 3.78% 3.44% 0.73% 18,907,425.83  0.46%

 Lump Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
 252,300.00 245,000.00 150,000.00 7,253,394.00  200,000.00  400,000.00 257,476.56 14,000.00

 3.34% 3.85% 2.07% 6,367,197.00  2.51%
 Lump Sum 1 HSIP: Dalton, Elliott and Steese Highways Signing and Striping 2016 11

 40,000.00 35,000.00 200,000.00 1,839,450.00  110,500.00  110,500.00 66,500.00 35,000.00
 3.69% 3.71% 10.87% 942,635.00  9.63%

 Lump Sum 1 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11
 0.00 0.00 140,000.00 2,083,825.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 6.72% 0.00  0.00%
 Lump Sum 1 YAK - Fish Passage Improvements 2016 11

 15,000.00 19,100.00 15,000.00 595,850.00  20,000.00  48,865.00 23,137.86 0.00
 2.51% 3.24% 2.52% 588,798.83  3.14%

 Lump Sum 1 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11
 134,500.00 55,000.00 140,000.00 2,083,425.00  50,000.00  185,000.00 102,250.00 50,000.00

 8.70% 4.47% 6.72% 1,231,192.50  3.23%
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11

 UP
 0.00 0.00 175,000.00 6,793,685.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 2.58% 327,000.00  0.00%
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11

 233,300.00 200,000.00 175,000.00 6,793,685.00  173,000.00  233,300.00 186,196.75 140,000.00
 3.53% 3.47% 2.58% 5,769,321.00  2.55%

 Lump Sum 1 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10
 4,500.00 20,000.00 50,000.00 945,350.00  20,000.00  168,018.00 44,236.92 4,500.00
 0.83% 3.97% 5.29% 503,450.00  3.12%

 Calendar Day 5 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10
  Bid as:640(103)  Standby, -30F

 10.00 2,500.00 5,000.00 945,350.00  1.00  6,000.00 2,539.97 1.00
 0.01% 2.48% 2.64% 503,450.00  0.00%
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 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
  Bid as:640(102)  Contractor Camp

 400,000.00 380,000.00 400,000.00 8,896,116.75  375,000.00  509,052.25 339,008.71 20,000.00
 4.05% 4.38% 4.50% 8,683,260.00  3.29%

 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:640(102)-A  Contractor Camp

 12,500.00 4,000.00 5,000.00 8,896,116.75  15,000.00  55,000.00 17,826.21 4,000.00
 0.13% 0.05% 0.06% 8,683,260.00  0.13%

 Lump Sum 1 North Fork Road Bridge Erosion Repair 2016 10
 141.00 27,000.00 20,000.00 1,251,866.50  10,000.00  62,000.00 25,392.63 141.00
 0.01% 2.40% 1.60% 1,126,214.70  0.79%

 Lump Sum 1 DELETE THIS ONE.  Copper River Hwy MP 20.1 Goose Meadow 2016 08
 Culvert

 18,000.00 0.00 5,000.00 151,732.00  75,000.00  75,000.00 31,000.00 0.00
 2.63% 0.00% 3.30% 294,843.90  10.63%

 Lump Sum 1 Copper River Hwy MP 20.1 Goose Meadow Culvert 2016 08
 18,000.00 0.00 5,000.00 151,731.00  75,000.00  75,000.00 31,000.00 0.00

 2.63% 0.00% 3.30% 295,343.90  10.31%
 Lump Sum 1 U.S Creek Road Resurfacing 2016 08

 65,000.00 57,000.00 50,000.00 1,499,069.70  60,000.00  69,500.00 60,035.83 40,485.00
 4.44% 4.00% 3.34% 1,424,518.00  3.35%

 Lump Sum 1 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08
 / Nome Sea Storm Permanent Repairs (November 2011)

 55,000.00 27,500.00 57,500.00 4,547,370.00  94,016.00  260,000.00 133,086.00 27,500.00
 1.68% 0.88% 1.26% 3,133,045.00  2.85%

 Lump Sum 1 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08
 Fairbanks Area Signing and Striping - Project B

 10,000.00 37,000.00 15,000.00 729,700.00  30,000.00  37,000.00 21,910.00 10,000.00
 1.71% 6.80% 2.06% 544,441.25  4.32%

 Lump Sum 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07
 55,000.00 25,000.00 45,000.00 1,268,198.00  0.00  100,000.00 52,857.14 0.00

 2.82% 1.61% 3.55% 1,549,850.00  0.00%
 Lump Sum 1 HSIP: Copper River Highway Signing and Striping 2016 07

 10,000.00 6,500.00 5,000.00 122,625.00  4,000.00  10,000.00 6,900.00 4,000.00
 10.30% 7.17% 4.08% 90,663.00  4.11%

 Lump Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07
 215,000.00 10,000.00 175,000.00 10,368,551.50  275,000.00  370,000.00 204,000.00 10,000.00

 2.05% 0.11% 1.69% 8,986,166.39  2.56%
 Lump Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05

 12,000.00 500.00 4,000.00 818,800.00  5,000.00  40,000.00 13,187.50 500.00
 2.70% 0.12% 0.49% 419,951.10  1.09%

 Lump Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 2,400.00 100.00 1,500.00 818,800.00  1,000.00  12,000.00 2,575.13 1.00
 0.54% 0.02% 0.18% 419,951.10  0.22%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 130,000.00 62,000.00 350,000.00 8,003,015.00  480,000.00  480,000.00 220,000.00 62,000.00

 1.93% 0.97% 4.37% 6,391,456.00  6.49%
 Lump Sum 1 Gravina Mill Access Road 2016 04

 35,000.00 18,000.00 20,000.00 1,981,786.26  20,000.00  35,000.00 18,750.00 2,000.00
 2.04% 1.06% 1.01% 1,695,524.50  1.04%

 No Conversion
Page: 649No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
640(4)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 Lump Sum 1 Gravina Mill Access Road 2016 04

 7,000.00 4,000.00 3,500.00 1,981,786.26  5,000.00  7,000.00 4,000.00 0.00
 0.41% 0.24% 0.18% 1,695,524.50  0.26%

 Lump Sum 1 Ktn to Shelter Cove Road, Stage 2 2016 04
 200,000.00 42,000.00 600,000.00 12,576,960.00  432,000.00  750,000.00 356,000.00 42,000.00

 1.73% 0.37% 4.77% 11,473,390.00  2.40%
 Lump Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 75,000.00 10,000.00 100,000.00 10,304,726.50  75,000.00  200,000.00 90,000.00 10,000.00
 0.82% 0.13% 0.97% 7,898,725.72  0.81%

 Lump Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 10,000.00 300,000.00 75,000.00 18,928,072.50  50,000.00  300,000.00 140,000.00 10,000.00

 0.06% 1.91% 0.40% 15,712,283.30  0.30%
 Lump Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03

 200,000.00 21,300.00 160,000.00 7,561,726.50  150,000.00  450,000.00 213,860.00 21,300.00
 2.56% 0.32% 2.12% 6,703,503.50  1.51%

 Lump Sum 1 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
 5,000.00 6,638.12 10,000.00 314,598.50  1,000.00  30,000.00 11,189.69 1,000.00
 1.80% 2.40% 3.18% 276,988.98  0.34%

 Lump Sum 1 Northern Region Avalanche Gates - HSIP 2016 02
 56,000.00 13,770.00 80,000.00 702,853.00  25,000.00  70,000.00 31,724.75 13,770.00
 10.79% 2.89% 11.38% 476,707.00  4.55%

 Lump Sum 1 Baranof Warm Springs Harbor Improvements 2016 02
 8,000.00 50,000.00 40,000.00 1,633,750.00  20,000.00  100,000.00 45,000.00 8,000.00
 0.48% 3.22% 2.45% 1,551,135.00  1.20%

 Lump Sum 1 Parks Highway Bridge Deck Rehabilitation 2016 01
 86,916.06 85,004.00 215,000.00 5,630,170.00  106,196.00  300,000.00 144,529.02 85,004.00

 2.54% 2.74% 3.82% 3,099,899.00  2.68%
 Lump Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01

 130,000.00 85,000.00 200,000.00 3,956,151.00  75,000.00  300,000.00 140,101.33 70,000.00
 3.06% 2.08% 5.06% 4,094,773.00  1.70%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
 750,000.00 5,000.00 450,000.00 19,876,209.96  700,000.00  750,000.00 485,000.00 5,000.00

 2.87% 0.02% 2.26% 22,300,050.00  2.45%
 Lump Sum 1 Jim River Restoration Project 2015 2016 01

  Bid as:640(101)  Meals and Lodging
 80,400.00 100,000.00 50,000.00 1,566,255.00  65,000.00  310,000.00 153,107.11 65,000.00

 5.77% 7.57% 3.19% 1,321,590.00  4.55%
 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01

 115,000.00 170,000.00 135,000.00 3,456,237.47  72,000.00  175,000.00 141,984.11 72,000.00
 3.13% 4.70% 3.91% 3,617,128.00  1.90%

 Lump Sum 1 Chignik Public Dock 2015 12
 150,000.00 300,000.00 120,000.00 9,430,500.00  450,000.00  450,000.00 301,250.00 150,000.00

 1.64% 3.35% 1.27% 8,966,400.00  4.24%
 Lump Sum 1 Kake Ferry Terminal Passenger Facility 2015 12

 48,425.00 7,500.00 25,000.00 967,500.00  35,800.00  48,425.00 32,433.00 7,500.00
 3.73% 0.67% 2.58% 1,115,500.20  2.64%

 Lump Sum 1 Kotzebue Slough Bridge #1690 Pier Repairs 2015 2015 12
 20,773.08 12,925.00 50,000.00 300,000.00  0.00  20,773.08 16,849.04 12,925.00

 5.38% 5.78% 16.67% 223,693.00  0.00%
 Lump Sum 1 Ketchikan Ferry Terminal Improvements 2015 12

  Bid as:640(4)  Workers Meals and Lodging, or Per Diem
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 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 0.00 55,000.00 35,000.00 2,773,750.00  85,000.00  85,000.00 46,666.67 0.00

 Lump Sum 1 HSIP: CR High Friction Surface Treatment 2015 12
 41,200.00 5,000.00 40,000.00 7,517,052.50  150,000.00  600,000.00 181,240.00 5,000.00

 0.56% 0.07% 0.53% 6,778,888.00  2.01%
 Lump Sum 1 Dalton Highway MP 379-397 Reconstruction 2015 11

  Bid as:640 (102)  Contractor Camp
 215,000.00 1,150,000.00 1,000,000.00 34,632,290.00  1,300,000.00  1,300,000.00 888,333.33 215,000.00

 0.65% 3.71% 2.89% 30,973,940.00  3.95%
 Lump Sum 1 HSIP: Alaska Highway Signing and Striping Upgrades 2015 11

 7,500.00 20,000.00 20,000.00 513,425.00  15,000.00  70,000.00 23,657.14 7,500.00
 1.79% 6.58% 3.90% 304,035.00  3.54%

 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 240,000.00 300,000.00 144,000.00 7,355,671.00  150,000.00  964,646.00 340,774.33 50,000.00

 2.77% 4.21% 1.96% 7,124,999.50  1.71%
 Lump Sum 1 HSIP: CR Sign Assembly Improvements 2015 2015 11

 141,000.00 50,000.00 100,000.00 3,256,930.00  80,000.00  195,000.00 116,500.00 50,000.00
 3.78% 1.51% 3.07% 3,319,315.00  1.91%

 Lump Sum 1 HSIP: Kodiak Rock Fall Mitigation 2015 10
 0.01 1,800.00 26,250.00 2,541,843.00  40,000.00  150,000.00 55,431.14 0.01

 0.00% 0.08% 1.03% 2,212,795.00  1.51%
 Lump Sum 1 Angoon Ferry Terminal Passenger Facility 2015 10

 62,500.00 20,000.00 15,000.00 1,529,970.00  80,000.00  80,000.00 54,166.67 20,000.00
 2.74% 1.25% 0.98% 1,593,868.30  3.36%

 Lump Sum 1 Denali Highway MP 120 River Encroachment 2015 10
 5,000.00 7,500.00 12,000.00 651,648.00  20,000.00  60,000.00 24,791.67 5,000.00
 1.27% 1.96% 1.84% 382,202.00  4.86%

 Lump Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 50,000.00 14,500.00 80,000.00 3,584,182.50  0.00  50,000.00 32,250.00 14,500.00
 1.95% 0.59% 2.23% 2,452,963.00  0.00%

 LUMP SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 50,000.00 10,000.00 300,000.00 9,992,599.00  80,000.00  260,000.00 101,145.94 10,000.00

 0.56% 0.12% 3.00% 8,594,153.05  0.89%
 Lump Sum 1 SGY- Klondike Highway Repairs 2015 10

 45,000.00 22,600.00 34,900.00 1,338,915.00  0.00  45,000.00 33,800.00 22,600.00
 2.89% 1.46% 2.61% 1,549,720.05  0.00%

 Lump Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
 100,000.00 250,000.00 150,000.00 10,761,116.62  10,000.00  400,000.00 225,000.00 10,000.00

 0.98% 2.62% 1.39% 9,525,912.80  0.09%
 Lump Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09

 0.00 5,000.00 35,000.00 1,231,373.65  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.52% 2.84% 961,509.50  0.00%

 Lump Sum 1 Parks Highway MP 192-194 Resurfacing 2015 09
 120,000.00 10,000.00 30,000.00 2,207,003.00  0.00  120,000.00 65,000.00 10,000.00

 4.83% 0.48% 1.36% 2,089,539.00  0.00%
 Lump Sum 1 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09

 97,000.00 9,000.00 75,000.00 4,594,077.50  0.00  97,000.00 53,000.00 9,000.00
 2.85% 0.28% 1.63% 3,271,889.38  0.00%

 Lump Sum 1 Parks Highway MP 235 Drainage Improvements 2015 08
 0.00 25,000.00 10,000.00 499,782.50  0.00  25,000.00 25,000.00 25,000.00

 0.00% 4.11% 2.00% 607,950.00  0.00%
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 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 Lump Sum 1 Baranof Warm Springs Harbor Improvements 2015 08

 48,000.00 64,300.00 25,000.00 1,891,520.00  42,000.00  64,300.00 51,433.33 42,000.00
 2.49% 3.52% 1.32% 1,827,200.00  2.16%

 Lump Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05
 100,000.00 95,000.00 160,000.00 4,698,644.50  160,000.00  400,000.00 188,750.00 95,000.00

 2.39% 2.31% 3.41% 4,112,844.00  3.41%
 Lump Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05

 284,612.00 165,000.00 135,000.00 5,878,059.00  530,000.00  550,000.00 382,403.00 165,000.00
 3.32% 2.12% 2.30% 7,766,987.18  5.61%

 Lump Sum 1 POW Craig-Klawock Highway Guardrail Improvement REBID 2015 04
 25,000.00 8,000.00 18,500.00 1,313,832.50  0.00  25,000.00 16,500.00 8,000.00

 1.55% 0.54% 1.41% 1,494,562.50  0.00%
 Lump Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
 360,000.00 200,000.00 70,000.00 6,293,325.50  200,000.00  360,000.00 192,500.00 10,000.00

 5.19% 2.90% 1.11% 6,906,885.32  2.67%
 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04

 225,000.00 105,000.00 175,000.00 6,898,492.00  220,000.00  260,000.00 215,022.71 105,000.00
 3.07% 1.64% 2.54% 6,419,604.00  2.90%

 Lump Sum 1 Susitna River Bridge #687 Abutment and Pier Repairs 2014 2015 02
 108,000.00 40,000.00 35,000.00 473,550.00  0.00  108,000.00 74,000.00 40,000.00

 8.86% 6.18% 7.39% 647,200.00  0.00%
 Lump Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01

 220,000.00 42,000.00 500,000.00 15,113,160.00  250,000.00  250,000.00 170,666.67 42,000.00
 1.70% 0.35% 3.31% 11,859,724.50  1.80%

 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 250,000.00 75,000.00 270,475.00 8,369,299.00  0.00  250,000.00 162,500.00 75,000.00

 2.64% 0.90% 3.23% 8,362,244.00  0.00%
 Lump Sum 1 Dalton Highway M P 401-414 Reconstruction 2014 12

  Bid as:640 (2)  Contractor Camp
 997,000.00 1,500,000.00 1,000,000.00 28,439,345.00  2,540,000.00  2,540,000.00 1,658,463.50 997,000.00

 3.54% 5.61% 3.52% 26,731,479.30  8.19%
 Lump Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12

  Bid as:640(4)  Workers Meals and Lodging, or Per Diem
 57,000.00 28,753.57 46,000.00 1,646,886.20  65,000.00  90,000.00 60,188.39 28,753.57

 2.69% 1.61% 2.79% 1,791,305.73  2.51%
 Lump Sum 1 HSIP SEA Areawide Avalanche Gates 2014 12

 5,000.00 11,950.00 10,000.00 212,720.00  7,800.00  11,950.00 8,250.00 5,000.00
 2.02% 4.90% 4.70% 244,050.00  2.03%

 Lump Sum 1 Ktn - Advanced Water Street Trunk Relocation 2014 12
 152,568.00 103,017.27 15,000.00 4,216,665.00  0.00  152,568.00 127,792.64 103,017.27

 3.91% 3.09% 0.36% 3,339,289.99  0.00%
 Lump Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12

 65,000.00 20,000.00 60,000.00 3,960,085.21  0.00  65,000.00 42,500.00 20,000.00
 1.89% 0.65% 1.52% 3,069,946.00  0.00%

 Lump Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 60,000.00 5,000.00 100,000.00 13,097,990.00  100,000.00  100,000.00 55,000.00 5,000.00

 0.48% 0.04% 0.76% 11,961,445.00  0.72%
 Lump Sum 1 Annette Bay Ferry Terminal Improvements 2014 11

  Bid as:640(4)  Workers Meals and Lodging, or Per Diem
 0.00 1,000.00 10,000.00 751,879.40  0.00  1,000.00 1,000.00 1,000.00

 0.00% 0.13% 1.33% 781,909.05  0.00%
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 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 Lump Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11

 550,000.00 215,000.00 175,000.00 10,250,681.00  298,000.00  1,000,000.00 434,000.00 75,000.00
 4.44% 1.84% 1.71% 11,699,696.00  2.34%

 Lump Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11
 23,000.00 23,500.00 30,000.00 1,733,450.00  12,900.00  23,500.00 19,116.50 12,900.00

 1.35% 1.60% 1.73% 1,465,959.00  0.61%
 Lump Sum 1 HSIP: CR Crash Cushions Upgrade 2014 2014 11

 1,685.00 5,000.00 6,000.00 1,941,900.00  5,000.00  5,000.00 3,895.00 1,685.00
 0.10% 0.35% 0.31% 1,445,300.00  0.28%

 Lump Sum 1 HSIP POW Craig-Klawock Highway Guardrail Improvement 2014 11
 25,000.00 8,000.00 20,000.00 1,371,065.00  0.00  25,000.00 16,500.00 8,000.00

 1.47% 0.56% 1.46% 1,437,637.50  0.00%
 Lump Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10

 140,000.00 140,000.00 200,000.00 7,952,435.50  200,000.00  275,000.00 177,500.00 40,000.00
 2.24% 2.47% 2.51% 5,671,025.00  3.02%

 Lump Sum 1 H S I P : Richardson Highway Edgeline Rumble Strips 2014 10
 35,000.00 45,000.00 30,000.00 1,056,400.00  0.00  45,000.00 40,000.00 35,000.00

 3.52% 4.56% 2.84% 987,060.00  0.00%
 Lump Sum 1 Sterling Highway Erosion Response MP 150-157 2014 10

 30,000.00 10,000.00 20,000.00 3,322,950.00  15,000.00  150,000.00 52,717.25 10,000.00
 0.87% 0.30% 0.60% 3,371,200.00  0.41%

 Lump Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 60,632.00 38,342.15 15,000.00 1,682,155.36  0.00  60,632.00 49,487.08 38,342.15

 2.54% 2.20% 0.89% 1,745,059.23  0.00%
 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09

 130,000.00 60,000.00 200,000.00 7,811,185.00  260,000.00  260,000.00 142,500.00 60,000.00
 2.05% 1.14% 2.56% 5,284,485.00  3.89%

 Lump Sum 1 Wrg Pat Creek Bridge Guardrail Transitions 2014 09
 10,000.00 975.00 6,037.50 48,417.82  1,000.00  10,000.00 3,991.67 975.00

 11.31% 1.25% 12.47% 78,297.00  1.01%
 Lump Sum 1 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09

 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 5,000.00 2,000.00 5,000.00 544,391.30  6,000.00  6,000.00 4,333.33 2,000.00
 0.93% 0.62% 0.92% 325,003.00  0.88%

 Lump Sum 1 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09
 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 5,000.00 5,000.00 5,000.00 544,391.30  6,000.00  6,000.00 5,333.33 5,000.00
 0.93% 1.54% 0.92% 325,003.00  0.88%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
 50,000.00 18,000.00 8,000.00 3,992,258.00  0.00  50,000.00 34,000.00 18,000.00

 0.85% 0.40% 0.20% 4,551,390.00  0.00%
 Lump Sum 1 Akutan City Dock Improvements 2014 08

 85,000.00 75,000.00 20,000.00 1,435,150.00  180,000.00  180,000.00 113,333.33 75,000.00
 5.54% 6.21% 1.39% 1,208,315.00  11.29%

 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 357,507.00 650,000.00 11,714,375.75  0.00  357,507.00 348,941.00 340,375.00

 0.00% 3.33% 5.55% 10,727,261.00  0.00%
 Lump Sum 1 Sterling Hwy Mp 57 Erosion Protection 2014 07

 16,000.00 60,000.00 25,000.00 1,491,500.00  5,000.00  60,000.00 22,750.00 5,000.00
 0.73% 3.53% 1.68% 1,699,250.00  0.21%
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 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 Lump Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06

 63,000.00 35,000.00 50,000.00 5,831,214.38  120,000.00  220,000.00 87,800.00 1,000.00
 1.37% 0.81% 0.86% 4,322,551.38  2.59%

 Lump Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 50,000.00 250,000.00 180,000.00 23,055,979.50  100,000.00  650,000.00 235,000.00 50,000.00

 0.32% 1.65% 0.78% 15,157,512.00  0.63%
 Lump Sum 1 Doyle Road Improvements 2014 06

 35,000.00 150,000.00 50,000.00 1,408,240.00  0.00  150,000.00 92,500.00 35,000.00
 1.95% 8.87% 3.55% 1,691,090.00  0.00%

 Lump Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06
 250,000.00 10,000.00 152,880.00 29,748,238.00  1.00  750,000.00 242,000.20 1.00

 0.94% 0.04% 0.51% 25,973,241.00  0.00%
 LUMP SUM 1 Haines Ferry Terminal Improvements 2014 05

 165,000.00 230,000.00 80,000.00 9,722,570.00  230,000.00  230,000.00 177,875.00 86,500.00
 1.02% 1.54% 0.82% 14,979,745.00  1.42%

 LUMP SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation

 125,000.00 30,000.00 51,500.00 6,771,019.50  10,000.00  125,000.00 55,000.00 10,000.00
 1.81% 0.44% 0.76% 6,769,000.00  0.13%

 Lump Sum 1 Northern Region E R Galena Ice Jam Flooding 2014 04
 0.00 60,800.00 70,000.00 1,618,450.00  0.00  60,800.00 60,800.00 60,800.00

 0.00% 2.60% 4.33% 2,342,885.00  0.00%
 Lump Sum 1 POW: Hydaburg Highway Fish Passage Improvements 2014 04

 8,000.00 1.00 10,000.00 478,175.00  0.00  8,000.00 4,000.50 1.00
 1.75% 0.00% 2.09% 388,512.00  0.00%

 Lump Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04
 130,000.00 94,000.00 75,000.00 9,269,950.00  200,000.00  525,000.00 164,833.33 10,000.00

 1.74% 1.26% 0.81% 7,445,892.20  2.45%
 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04

 80,000.00 300,000.00 300,000.00 22,059,084.10  450,000.00  600,000.00 416,000.00 80,000.00
 0.39% 1.45% 1.36% 20,669,482.00  2.16%

 Lump Sum 1 FFY 14 SE Region Airport Pavement Marking/Striping 2014 03
  Bid as:640(4-PSG)  Worker Meals and Lodging, or Per Diem
 Petersburg

 8,000.00 1,800.00 1,650.00 303,050.00  10,000.00  10,000.00 6,600.00 1,800.00
 2.23% 0.53% 0.54% 341,640.00  1.85%

 Lump Sum 1 FFY 14 SE Region Airport Pavement Marking/Striping 2014 03
  Bid as:640(4-WRG)  Worker Meals and Lodging, or Per Diem
 Wrangell

 8,000.00 2,100.00 1,650.00 303,050.00  10,000.00  10,000.00 6,700.00 2,100.00
 2.23% 0.61% 0.54% 341,640.00  1.85%

 Lump Sum 1 FFY 14 SE Region Airport Pavement Marking/Striping 2014 03
  Bid as:640(4-YAK)  Worker Meals and Lodging, or Per Diem
 Yakutat

 8,000.00 8,500.00 1,650.00 303,050.00  11,000.00  11,000.00 9,166.67 8,000.00
 2.23% 2.49% 0.54% 341,640.00  2.04%

 Lump Sum 1 FFY 14 SE Region Airport Pavement Marking/Striping 2014 03
  Bid as:640(4-SIT)  Worker Meals and Lodging, or Per Diem Sitka

 8,000.00 1,500.00 2,200.00 303,050.00  10,000.00  10,000.00 6,500.00 1,500.00
 2.23% 0.44% 0.73% 341,640.00  1.85%
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 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 Lump Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02

 500,000.00 25,000.00 130,000.00 10,566,460.90  400,000.00  500,000.00 308,333.33 25,000.00
 3.91% 0.21% 1.23% 11,749,901.68  3.02%

 Lump Sum 1 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements

 12,900.00 5,000.00 30,000.00 1,447,983.00  34,749.00  94,163.00 36,968.67 5,000.00
 1.07% 0.43% 2.07% 1,169,103.00  2.26%

 Lump Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 15,000.00 100,000.00 70,000.00 9,104,289.00  10,000.00  100,000.00 41,666.67 10,000.00
 0.22% 1.53% 0.77% 6,527,698.00  0.13%

 Lump Sum 1 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:640 (4)  Worker Meals and Lodging, or Per Diem

 0.00 28,000.00 50,000.00 1,900,920.00  0.00  28,000.00 28,000.00 28,000.00
 0.00% 1.33% 2.63% 2,104,176.00  0.00%

 Lump Sum 1 Ketchikan-Waterfront Promenade - Phase III 2013 12
 46,000.00 20,000.00 20,000.00 622,354.99  0.00  46,000.00 33,000.00 20,000.00

 4.92% 2.63% 3.21% 759,170.00  0.00%
 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11

 700,000.00 350,000.00 150,000.00 26,775,562.00  100,000.00  700,000.00 372,500.00 100,000.00
 2.37% 1.21% 0.56% 28,866,903.50  0.34%

 Lump Sum 1 Blowback Creek Bridge Replacement 2013 11
 111,000.00 90,000.00 75,000.00 1,679,691.00  150,000.00  200,000.00 140,200.00 90,000.00

 4.85% 4.00% 4.47% 2,251,300.00  6.02%
 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 300,000.00 280,000.00 44,000.00 38,150,089.50  695,000.00  695,000.00 363,000.00 250,000.00

 0.98% 0.95% 0.12% 29,587,321.00  2.17%
 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 300,000.00 280,000.00 194,000.00 38,150,089.50  415,000.00  450,000.00 291,000.00 10,000.00

 0.98% 0.95% 0.51% 29,587,321.00  1.30%
 Lump Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11

 Delineation Improvements
 530,000.00 1,000.00 195,000.00 6,166,615.00  500,000.00  530,000.00 320,250.00 1,000.00

 9.01% 0.02% 3.16% 5,696,202.50  7.16%
 Lump Sum 1 St. Mary's / Mountain Village Road Rehabilitation 2013 11

  Bid as:640(3)  Worker Meals and Lodging, or Per Diem
 850,000.00 1,200,000.00 350,000.00 11,562,950.50  575,000.00  1,200,000.00 656,428.57 40,000.00

 7.99% 11.42% 3.03% 10,510,726.00  4.82%
 Lump Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11

 87,000.00 600,000.00 200,000.00 12,285,657.50  210,000.00  600,000.00 256,750.00 87,000.00
 0.82% 5.83% 1.63% 10,295,938.00  1.95%

 Lump Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10
 75,000.00 35,000.00 15,000.00 2,314,551.25  34,000.00  75,000.00 54,800.00 34,000.00

 3.34% 1.59% 0.65% 2,199,212.09  1.45%
 Lump Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10

 10,000.00 10,000.00 25,000.00 5,299,183.75  35,000.00  35,000.00 18,333.33 10,000.00
 0.21% 0.21% 0.47% 4,789,467.00  0.68%
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 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 Lump Sum 1 Selawik Utility Crossing Repair 2013 10

  Bid as:640(3)  Meals and Lodging
 24,800.00 16,000.00 60,000.00 898,886.00  15,000.00  25,000.00 20,200.00 15,000.00

 3.15% 2.59% 6.67% 616,936.64  1.85%
 Lump Sum 1 Tanacross Road Improvements 2013 09

 80,000.00 80,000.00 57,600.00 1,063,250.00  64,000.00  80,000.00 57,714.29 25,000.00
 6.66% 8.56% 5.42% 934,999.00  5.19%

 Lump Sum 1 Ktn - White River Road Gravel Surfacing 2013 09
 5,000.00 1,000.00 24,000.00 787,113.60  5,000.00  5,000.00 3,666.67 1,000.00
 0.90% 0.18% 3.05% 542,185.20  0.74%

 Lump Sum 1 Richardson Highway Speed Disparity - H S I P 2013 09
 20,000.00 10,000.00 30,000.00 788,525.00  20,000.00  65,000.00 33,150.90 10,000.00

 4.78% 2.95% 3.80% 338,566.50  4.67%
 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09

 950,000.00 940,000.00 380,000.00 15,122,227.00  480,000.00  2,200,000.00 1,142,500.00 480,000.00
 4.71% 4.82% 2.51% 19,515,005.00  2.20%

 Lump Sum 1 Richardson Highway M P 266-341 Centerline/ Shoulder Rumble 2013 08
 Strips & Parks Highway M P 305-356 Centerline Rumble Strips

 19,856.00 20,385.00 11,000.00 1,391,920.50  10,000.00  20,385.00 15,048.20 7,000.00
 3.17% 3.44% 0.79% 592,477.73  1.45%

 Lump Sum 1 Richardson Highway M P 266-341 Centerline/ Shoulder Rumble 2013 08
 Strips & Parks Highway M P 305-356 Centerline Rumble Strips

 19,856.00 17,885.00 11,000.00 1,391,920.50  10,000.00  19,856.00 12,548.20 3,000.00
 3.17% 3.02% 0.79% 592,477.73  1.45%

 Lump Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 7,500.00 7,800.00 10,000.00 1,319,324.00  0.00  7,800.00 7,650.00 7,500.00
 0.50% 0.53% 0.76% 1,471,816.50  0.00%

 Lump Sum 1 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07
 20,000.00 3,000.00 20,000.00 769,600.00  28,000.00  50,000.00 21,750.00 3,000.00

 2.80% 0.44% 2.60% 688,095.00  3.75%
 Lump Sum 1 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07

 Hwy & Pittman Rd Signal Modifications (GF)
 12,000.00 8,071.00 15,000.00 1,164,208.00  2,000.00  15,000.00 9,267.75 2,000.00

 0.88% 0.67% 1.29% 1,197,783.00  0.14%
 Lump Sum 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07

 5,000.00 5,000.00 5,000.00 1,214,705.00  5,000.00  45,000.00 17,000.00 5,000.00
 0.40% 0.41% 0.41% 1,230,669.00  0.39%

 Lump Sum 1 Parks Highway MP 240 Repairs 2013 2013 06
 28,000.00 25,000.00 15,000.00 618,025.00  24,000.00  90,000.00 37,400.00 20,000.00

 4.00% 5.14% 2.43% 486,565.00  3.27%
 Lump Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06

 5,000.00 10,000.00 16,000.00 3,570,530.00  0.00  10,000.00 7,500.00 5,000.00
 0.13% 0.26% 0.45% 3,872,478.16  0.00%

 Lump Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 10,000.00 25,000.00 40,000.00 3,185,173.20  0.00  25,000.00 17,500.00 10,000.00

 0.30% 0.85% 1.26% 2,924,422.60  0.00%
 Lump Sum 1 Naukati Harbor Improvements 2013 06

 45,000.00 10,000.00 15,000.00 2,469,080.00  112,000.00  112,000.00 55,666.67 10,000.00
 1.63% 0.42% 0.61% 2,359,505.00  2.41%

 Lump Sum 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
 0.00 5,450.00 10,000.00 804,895.00  0.00  5,450.00 5,450.00 5,450.00

 0.00% 0.55% 1.24% 993,566.75  0.00%
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 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 Lump Sum 1 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06

 42,000.00 90,000.00 120,000.00 1,063,285.00  105,000.00  105,000.00 79,000.00 42,000.00
 2.00% 4.66% 11.29% 1,931,426.00  3.02%

 Lump Sum 1 Northern Region Automatic Vehicle Classification 2013 06
 52,000.00 31,000.00 60,000.00 1,751,800.00  79,000.00  79,000.00 59,500.00 31,000.00

 3.00% 1.85% 3.43% 1,672,705.00  3.65%
 Lump Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05

 Paving
 200,000.00 40,000.00 52,626.00 4,512,533.00  0.00  200,000.00 120,000.00 40,000.00

 4.56% 1.11% 1.17% 3,598,291.00  0.00%
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:640(4-HNH)  Worker Meals and Lodging, or Per Diem
 Hoonah

 0.00 5,000.00 5,500.00 1,038,220.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.58% 0.53% 865,550.00  0.00%

 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04
  Bid as:640(4-HNS)  Worker Meals and Lodging, or Per Diem
 Haines

 0.00 5,000.00 5,500.00 1,038,220.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.58% 0.53% 865,550.00  0.00%

 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04
  Bid as:640(4-KAKE)  Worker Meals and Lodging, or Per Diem Kake

 0.00 6,000.00 5,500.00 1,038,220.00  0.00  6,000.00 6,000.00 6,000.00
 0.00% 0.69% 0.53% 865,550.00  0.00%

 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04
  Bid as:640(4-KTN)  Worker Meals and Lodging, or Per Diem
 Ketchikan

 0.00 5,000.00 5,500.00 1,038,220.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.58% 0.53% 865,550.00  0.00%

 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04
  Bid as:640(4-POW)  Worker Meals and Lodging, or Per Diem
 Prince of Wales

 0.00 6,250.00 6,875.00 1,038,220.00  0.00  6,250.00 6,250.00 6,250.00
 0.00% 0.72% 0.66% 865,550.00  0.00%

 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04
  Bid as:640(4-PSG)  Worker Meals and Lodging, or Per Diem
 Petersburg

 0.00 5,000.00 5,500.00 1,038,220.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.58% 0.53% 865,550.00  0.00%

 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04
  Bid as:640(4-SGY)  Worker Meals and Lodging, or Per Diem
 Skagway

 0.00 5,000.00 5,500.00 1,038,220.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.58% 0.53% 865,550.00  0.00%

 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04
  Bid as:640(4-SIT)  Worker Meals and Lodging, or Per Diem Sitka

 0.00 5,000.00 5,500.00 1,038,220.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.58% 0.53% 865,550.00  0.00%

 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04
  Bid as:640(4-WRG)  Worker Meals and Lodging, or Per Diem
 Wrangell

 0.00 5,000.00 5,500.00 1,038,220.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.58% 0.53% 865,550.00  0.00%
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 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:640(4-YAK)  Worker Meals and Lodging, or Per Diem
 Yakutat

 0.00 5,000.00 1,100.00 1,038,220.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.58% 0.11% 865,550.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:640(4-PSG)  Worker Meals and Lodging, or Per Diem
 Petersburg

 3,000.00 8,000.00 2,750.00 532,940.00  0.00  8,000.00 5,500.00 3,000.00
 0.36% 1.11% 0.52% 721,271.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:640(4-SGY)  Worker Meals and Lodging, or Per Diem
 Skagway

 3,000.00 8,000.00 1,650.00 532,940.00  0.00  8,000.00 5,500.00 3,000.00
 0.36% 1.11% 0.31% 721,271.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:640(4-WRG)  Worker Meals and Lodging, or Per Diem
 Wrangell

 3,000.00 8,000.00 2,750.00 532,940.00  0.00  8,000.00 5,500.00 3,000.00
 0.36% 1.11% 0.52% 721,271.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:640(4-YAK)  Worker Meals and Lodging, or Per Diem
 Yakutat

 3,000.00 8,000.00 2,750.00 532,940.00  0.00  8,000.00 5,500.00 3,000.00
 0.36% 1.11% 0.52% 721,271.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:640(4-GST)  Worker Meals and Lodging, or Per Diem
 Gustavus

 3,000.00 8,000.00 1,650.00 532,940.00  0.00  8,000.00 5,500.00 3,000.00
 0.36% 1.11% 0.31% 721,271.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:640(4-HNS)  Worker Meals and Lodging, or Per Diem
 Haines

 3,000.00 8,000.00 1,650.00 532,940.00  0.00  8,000.00 5,500.00 3,000.00
 0.36% 1.11% 0.31% 721,271.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:640(4-KTN)  Worker Meals and Lodging, or Per Diem
 Ketchikan

 3,000.00 8,000.00 3,850.00 532,940.00  0.00  8,000.00 5,500.00 3,000.00
 0.36% 1.11% 0.72% 721,271.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:640(4-AKW)  Worker Meals and Lodging, or Per Diem
 Klawock

 3,000.00 8,000.00 1,650.00 532,940.00  0.00  8,000.00 5,500.00 3,000.00
 0.36% 1.11% 0.31% 721,271.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:640(4-KAKE)  Worker Meals and Lodging, or Per Diem Kake

 3,000.00 8,000.00 2,750.00 532,940.00  0.00  8,000.00 5,500.00 3,000.00
 0.36% 1.11% 0.52% 721,271.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:640(4-SIT)  Worker Meals and Lodging, or Per Diem Sitka

 3,000.00 8,000.00 1,650.00 532,940.00  0.00  8,000.00 5,500.00 3,000.00
 0.36% 1.11% 0.31% 721,271.00  0.00%
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 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 Lump Sum 1 Steese Highway Birch Creek Boat Launch 2013 04

 20,000.00 20,000.00 38,000.00 805,618.75  30,000.00  45,000.00 26,758.00 10,000.00
 3.19% 3.40% 4.72% 588,125.00  4.61%

 Lump Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 118,000.00 50,000.00 200,000.00 4,587,518.00  155,000.00  155,000.00 112,000.00 50,000.00

 2.76% 1.28% 4.36% 3,915,515.00  3.44%
 Lump Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

 280,000.00 100,000.00 150,000.00 8,364,460.00  0.00  280,000.00 190,000.00 100,000.00
 2.89% 1.10% 1.79% 9,118,342.00  0.00%

 Lump Sum 1 Haines-Fairbanks Pipeline Bridge Demolition 2013 01
 0.00 5,160.00 25,000.00 125,000.00  1,000.00  5,160.00 2,053.33 0.00

 0.00% 5.54% 20.00% 93,188.00  0.66%
 Lump Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01

 100,000.00 100,000.00 170,000.00 9,322,172.00  450,000.00  450,000.00 216,666.67 100,000.00
 1.24% 1.28% 1.82% 7,822,574.00  5.43%

 Lump Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 86,000.00 14,500.00 100,000.00 3,367,389.00  0.00  86,000.00 50,250.00 14,500.00

 2.49% 0.55% 2.97% 2,620,072.00  0.00%
 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01

 500,000.00 29,700.00 200,000.00 19,713,666.00  500,000.00  500,000.00 343,233.33 29,700.00
 2.52% 0.15% 1.01% 19,292,860.05  2.42%

 Lump Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
 64,000.00 100,000.00 40,000.00 1,262,955.00  75,000.00  100,000.00 64,600.00 18,000.00

 3.31% 6.04% 3.17% 1,655,093.50  3.82%
 Lump Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

 10,000.00 10,000.00 115,000.00 18,044,120.50  15,000.00  210,000.00 61,250.00 10,000.00
 0.07% 0.07% 0.64% 14,495,924.00  0.10%

 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
  Bid as:640(3)  Meals and Lodging

 713,000.00 180,000.00 320,000.00 6,309,832.00  500,000.00  713,000.00 473,285.71 180,000.00
 14.59% 4.54% 5.07% 3,964,939.36  10.03%

 Lump Sum 1 Angoon Areawide Paving 2012 11
 20,000.00 15,000.00 25,000.00 1,443,075.00  31,500.00  31,500.00 22,166.67 15,000.00

 1.44% 1.24% 1.73% 1,209,315.00  1.77%
 Lump Sum 1 KTN North Tongass Pavement Rehabilitation 2012 11

 270,000.00 10,000.00 45,000.00 2,937,510.00  0.00  270,000.00 140,000.00 10,000.00
 9.13% 0.45% 1.53% 2,232,313.00  0.00%

 Lump Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 20,000.00 10,000.00 70,000.00 11,596,555.07  100,000.00  100,000.00 43,333.33 10,000.00
 0.17% 0.09% 0.60% 11,698,675.00  0.83%

 Lump Sum 1 SGY- Dyea Road Improvements (Realign) 2012 11
 140,000.00 15,000.00 50,000.00 3,632,475.00  106,000.00  140,000.00 87,000.00 15,000.00

 3.34% 0.59% 1.38% 2,559,734.50  2.36%
 Lump Sum 1 Ketchikan Airport Ferry Terminal Bridges - Hydraulic System 2012 11

 Improvements
 7,000.00 17,540.00 5,000.00 275,000.00  31,000.00  31,000.00 18,513.33 7,000.00
 1.55% 4.40% 1.82% 398,771.12  6.59%

 Lump Sum 1 Sawmill Creek Road Upgrade 2012 11
 300,000.00 400,000.00 120,000.00 12,320,919.00  72,000.00  400,000.00 257,333.33 72,000.00

 2.35% 3.39% 0.97% 11,789,167.00  0.55%
 Lump Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

 6,500.00 8,525.00 8,000.00 1,425,670.00  2,000.00  30,000.00 10,545.00 2,000.00
 0.38% 0.53% 0.56% 1,623,000.00  0.12%
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 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 Lump Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

 16,000.00 8,525.00 25,000.00 1,425,670.00  15,000.00  30,000.00 15,045.00 5,700.00
 0.92% 0.53% 1.75% 1,623,000.00  0.87%

 Lump Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 7,500.00 8,525.00 6,000.00 1,425,670.00  3,200.00  30,000.00 10,985.00 3,200.00
 0.43% 0.53% 0.42% 1,623,000.00  0.18%

 Lump Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 10,000.00 470,000.00 150,000.00 6,999,965.00  211,500.00  470,000.00 230,500.00 10,000.00

 0.17% 8.40% 2.14% 5,598,065.00  3.26%
 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10

 355,000.00 50,000.00 300,000.00 22,717,861.60  250,000.00  800,000.00 467,989.22 50,000.00
 1.72% 0.24% 1.32% 20,669,751.30  1.11%

 Lump Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 50,000.00 90,000.00 50,000.00 3,791,689.00  112,500.00  350,000.00 150,625.00 50,000.00

 1.02% 2.10% 1.32% 4,277,729.72  2.07%
 Lump Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 100,000.00 10,000.00 105,000.00 11,779,677.80  0.00  100,000.00 55,000.00 10,000.00

 0.77% 0.09% 0.89% 10,891,541.00  0.00%
 Lump Sum 1 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10

 40,000.00 3,000.00 25,000.00 995,000.00  16,000.00  100,000.00 29,877.78 100.00
 4.28% 0.36% 2.51% 826,020.00  1.70%

 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10
  Bid as:640(3)  Meals and Lodging

 15,000.00 200,000.00 170,000.00 9,617,831.40  150,000.00  356,769.00 163,721.13 15,000.00
 0.22% 2.96% 1.77% 6,748,620.00  2.18%

 Lump Sum 1 Galena Campion Road Erosion Protection 2012 10
 937,842.00 300,000.00 150,000.00 9,529,859.50  2,458,000.00  2,458,000.00 824,480.25 298,000.00

 9.19% 3.04% 1.57% 9,879,853.50  21.85%
 Lump Sum 1 Valdez Tidal Flats Culvert Replacement AK122 2012 09

 75,600.00 4,000.00 35,000.00 3,607,128.00  133,400.00  133,400.00 71,000.00 4,000.00
 3.22% 0.25% 0.97% 1,574,686.00  2.83%

 Lump Sum 1 Northern Region Deep Culverts Replacement - Stage 1 2012 08
 60,000.00 24,337.50 45,000.00 2,236,855.00  225,000.00  225,000.00 121,167.19 24,337.50

 2.21% 1.11% 2.01% 2,199,000.00  7.04%
 Lump Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07

  Bid as:640(3)  Meals and Lodging
 350,000.00 600,000.00 900,000.00 19,224,820.50  500,000.00  1,100,000.00 641,920.80 350,000.00

 2.24% 3.86% 4.68% 15,555,427.00  2.94%
 LUMP SUM 1 Petersburg Road Improvements/Sewer Main Repairs 2012 07

 20,000.00 40,000.00 40,000.00 3,174,299.00  0.00  40,000.00 30,000.00 20,000.00
 0.51% 1.06% 1.26% 3,761,496.00  0.00%

 Lump Sum 1 Healy Community Roads Rehabilitation / Surfacing 2012 07
 40,000.00 60,000.00 40,000.00 1,251,903.00  55,000.00  60,000.00 51,666.67 40,000.00

 2.82% 5.56% 3.20% 1,078,337.80  3.60%
 LUMP SUM 1 Petersburg Ferry Terminal Improvements 2012 07

  Bid as:640(4)  WORKER MEALS & LODGING, OR PER DIEM
 20,000.00 5,000.00 40,000.00 2,104,000.00  50,000.00  50,000.00 25,000.00 5,000.00

 0.89% 0.24% 1.90% 2,095,400.00  2.23%
 Lump Sum 1 Sawmill Creek Road 2012 07

 0.00 12,000.00 25,000.00 472,060.00  0.00  12,000.00 12,000.00 12,000.00
 0.00% 2.65% 5.30% 453,550.00  0.00%
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 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 Lump Sum 1 Fort Yukon Dust Control Stage I I 2012 07

 41,556.00 7,000.00 2,000.00 558,465.00  10,000.00  41,556.00 19,518.67 7,000.00
 5.00% 1.11% 0.36% 630,005.00  1.15%

 Lump Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 75,000.00 10,000.00 50,000.00 11,086,037.30  50,000.00  245,000.00 111,000.00 10,000.00

 0.58% 0.09% 0.45% 10,932,542.26  0.37%
 Lump Sum 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
 0.00 27,850.00 30,000.00 3,859,894.00  0.00  27,850.00 27,850.00 27,850.00

 0.00% 0.71% 0.78% 3,934,143.55  0.00%
 Lump Sum 1 Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To 2012 06

 MP 22
 100,000.00 2,500.00 15,000.00 1,021,325.00  0.00  100,000.00 51,250.00 2,500.00

 10.27% 0.33% 1.47% 767,725.00  0.00%
 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

 1,490,000.00 333,350.00 100,000.00 11,000,000.50  400,000.00  1,490,000.00 605,742.11 333,350.00
 10.81% 2.78% 0.91% 11,975,882.61  2.84%

 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 200,000.00 67,000.00 25,000.00 11,000,000.50  60,000.00  281,970.00 120,112.50 0.00

 1.45% 0.56% 0.23% 11,975,882.61  0.43%
 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

 192,000.00 27,780.00 17,000.00 11,000,000.50  60,000.00  249,203.00 106,781.33 0.00
 1.39% 0.23% 0.15% 11,975,882.61  0.43%

 Lump Sum 1 Sgy - Pedestrian Improvements 2012 06
 20,000.00 20,630.95 30,000.00 429,140.00  30,000.00  30,000.00 23,543.65 20,000.00

 4.77% 5.10% 6.99% 404,660.20  6.80%
 Lump Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06

 10,000.00 7,500.00 35,000.00 5,897,230.00  20,000.00  20,000.00 12,500.00 7,500.00
 0.19% 0.16% 0.59% 4,799,275.50  0.38%

 Lump Sum 1 Port Alexander Boardwalk Improvements Ph II 2012 05
 7,800.00 27,000.00 16,000.00 270,000.00  6,000.00  27,000.00 13,600.00 6,000.00
 2.57% 9.36% 5.93% 288,500.00  1.94%

 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05
  Bid as:640(3)  Meals and Lodging

 89,000.00 220,000.00 200,000.00 9,211,114.75  138,000.00  720,000.00 293,400.00 89,000.00
 1.02% 2.56% 2.17% 8,584,329.25  1.53%

 Lump Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05
 10,000.00 275,000.00 120,000.00 13,682,389.00  75,000.00  419,000.00 262,000.00 10,000.00

 0.08% 2.19% 0.88% 12,580,165.00  0.59%
 Lump Sum 1 Holt-Lamplight Road Resurfacing 2012 04

 10,000.00 10,000.00 50,000.00 4,841,016.75  1,000.00  10,000.00 7,000.00 1,000.00
 0.21% 0.22% 1.03% 4,646,625.80  0.02%

 Lump Sum 1 Nome - Council Road M P 4-16 2012 04
 500,000.00 250,000.00 100,000.00 12,451,905.00  10,000.00  631,000.00 359,363.64 10,000.00

 4.17% 2.09% 0.80% 11,967,372.20  0.08%
 Lump Sum 1 Gustavus Rink Creek Gravel Pits Culvert Replacement Project 2012 03

  Bid as:640(2)  Worker Meals and Lodging, or Per Diem
 600.00 300.00 7,500.00 141,920.00  4,950.00  4,950.00 1,950.00 300.00
 0.47% 0.25% 5.28% 118,853.00  3.00%

 Calendar Man-Day 3,315 Nome Emergency Repairs November 2011 2012 03
  Bid as:640(3)  Worker Meals and Lodging, or Per Diem

 85.00 0.01 125.00 8,628,000.00  75.00  150.00 80.00 0.01
 2.97% 0.00% 4.80% 9,340,824.40  2.54%
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 Lump Sum Worker Meals and Lodging, or Per Diem 640(4)
 Calendar Man-Day 2,105 Mccarthy Road Upgrades 2012 02

  Bid as:640(3)  Meals and Lodging
 82.50 75.00 100.00 3,819,035.00  150.50  174.00 115.33 75.00
 4.50% 4.69% 5.51% 3,369,611.00  7.68%

 Lump Sum 1 Dalton Hwy 9 Mile Hill North 2012 02
  Bid as:640(2)  Contractor Camp

 510,000.00 230,000.00 750,000.00 7,398,971.95  350,000.00  562,800.00 425,643.17 230,000.00
 9.01% 4.31% 10.14% 5,342,261.50  5.54%

 Lump Sum 1 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 150,000.00 235,000.00 100,000.00 15,650,130.00  131,500.00  235,000.00 172,166.67 131,500.00

 1.16% 1.82% 0.64% 12,913,532.00  0.91%
 Lump Sum 1 Copper River Highway Flooding Permanent Repairs (Oct. 06) 2012 01

 130,000.00 0.00 40,000.00 1,458,160.00  25,000.00  130,000.00 51,916.67 0.00
 8.88% 0.00% 2.74% 1,137,720.00  1.51%

 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 LUMP SUM 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07
 Airport Access Rd.

 0.00 49,750.00 22,500.00 5,772,836.00  0.00  49,750.00 49,750.00 49,750.00
 0.00% 0.81% 0.39% 6,157,603.25  0.00%

 Lump Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07
 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 15,000.00 15,000.00 2,201,788.00  0.00  15,000.00 15,000.00 15,000.00
 0.00% 0.62% 0.68% 2,415,196.00  0.00%

 Lump Sum 1 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
 7,100.00 10,000.00 5,000.00 2,516,072.50  10,500.00  13,000.00 10,433.33 7,100.00
 0.32% 0.48% 0.20% 2,085,849.50  0.46%

 Lump Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07
 8.1 - 
 20

 2,500.00 3,000.00 7,667.00 4,112,889.98  5,000.00  5,000.00 3,250.00 2,500.00
 0.06% 0.08% 0.19% 3,970,421.22  0.12%

 Lump Sum 1 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 4,345.00 6,000.00 7,500.00 467,197.50  30,000.00  30,000.00 13,448.33 4,345.00
 0.72% 1.18% 1.61% 506,883.56  4.55%

 Lump Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 8,000.00 7,500.00 21,000.00 6,450,221.75  5,000.00  26,000.00 12,140.70 5,000.00
 0.13% 0.13% 0.33% 5,719,942.36  0.08%

 Lump Sum 1 Northern Region River Encroachment Repairs - Richardson 2018 06
 Highway MP 1-16

 10,000.00 8,500.00 15,000.00 5,169,287.50  6,000.00  10,700.00 8,800.00 6,000.00
 0.20% 0.24% 0.29% 3,612,284.10  0.11%

 Lump Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06
 20,000.00 29,242.00 5,000.00 1,345,140.00  6,400.00  29,242.00 13,528.40 2,000.00

 2.11% 3.22% 0.37% 909,321.95  0.64%
 Lump Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06

 3,200.00 2,685.00 500.00 1,345,140.00  500.00  3,200.00 1,677.00 500.00
 0.34% 0.30% 0.04% 909,321.95  0.05%

 Lump Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06
 3,000.00 2,685.00 500.00 1,345,140.00  500.00  3,000.00 1,637.00 500.00
 0.32% 0.30% 0.04% 909,321.95  0.05%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 6,000.00 3,000.00 20,000.00 5,152,880.75  5,000.00  6,000.00 4,666.67 3,000.00
 0.12% 0.06% 0.39% 5,068,927.80  0.10%

 Lump Sum 1 Chicken Airport Access Road Resurfacing 2018 06
  Bid as:641(108)  Pollution Control

 5,000.00 7,500.00 10,000.00 424,501.60  0.00  7,500.00 6,250.00 5,000.00
 0.85% 1.45% 2.36% 518,973.60  0.00%

 LUMP SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 4,000.00 12,000.00 18,000.00 3,413,310.00  6,500.00  12,000.00 7,500.00 4,000.00

 0.11% 0.35% 0.53% 3,440,733.00  0.16%
 Lump Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 1,500.00 2,500.00 10,000.00 1,378,816.00  5,000.00  10,000.00 4,750.00 1,500.00
 0.13% 0.23% 0.73% 1,109,658.24  0.41%

 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 20,000.00 10,000.00 20,000.00 40,373,362.02  8,000.00  20,000.00 14,500.00 8,000.00
 0.05% 0.03% 0.05% 36,616,095.00  0.02%

 Lump Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 10,000.00 5,000.00 24,000.00 13,424,271.00  35,000.00  35,000.00 13,750.00 5,000.00
 0.07% 0.04% 0.18% 13,727,979.00  0.22%

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:641(1)-A  Erosion, Sediment, and Pollution Control
 Administration

 20,000.00 7,500.00 10,000.00 26,214,019.00  10,000.00  24,000.00 15,375.00 7,500.00
 0.07% 0.03% 0.04% 24,869,246.80  0.03%

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:641(1)-B  Erosion, Sediment, and Pollution Control
 Administration

 10,000.00 2,500.00 10,000.00 26,214,019.00  5,000.00  12,000.00 7,375.00 2,500.00
 0.04% 0.01% 0.04% 24,869,246.80  0.02%

 Lump Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 5,000.00 4,000.00 25,000.00 789,287.50  6,000.00  40,000.00 13,000.00 4,000.00
 0.67% 0.59% 3.17% 672,850.00  0.76%

 Lump Sum 1 FMATS Yukon Drive Improvements 2018 05
 4,000.00 6,350.00 10,000.00 2,468,430.52  15,000.00  15,000.00 7,087.50 3,000.00
 0.19% 0.31% 0.41% 2,077,000.62  0.70%

 Lump Sum 1 Chena Ridge Cripple Creek Culvert Replacement 2018 04
 10,000.00 6,000.00 10,000.00 1,761,743.20  10,000.00  11,000.00 9,500.00 6,000.00

 0.47% 0.31% 0.57% 1,950,325.20  0.42%
 Lump Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 20,000.00 7,500.00 27,000.00 8,914,415.00  7,500.00  20,000.00 10,504.87 7,500.00
 0.26% 0.10% 0.30% 7,494,742.75  0.10%

 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 6,300.00 12,000.00 15,000.00 11,246,808.00  7,000.00  45,000.00 16,716.67 6,300.00
 0.06% 0.12% 0.13% 9,911,534.00  0.06%

 Lump Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 35,000.00 5,000.00 20,000.00 4,738,988.60  0.00  35,000.00 20,000.00 5,000.00

 0.74% 0.11% 0.42% 4,674,097.00  0.00%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 11,500.00 8,250.00 20,000.00 13,812,485.00  10,000.00  12,608.08 9,559.68 5,000.00
 0.09% 0.06% 0.14% 12,869,961.50  0.07%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 1,000.00 5,000.00 60,000.00 9,927,018.00  5,000.00  5,000.00 3,666.67 1,000.00
 0.01% 0.06% 0.60% 8,532,028.00  0.05%

 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 20,000.00 250,000.00 50,000.00 71,347,923.00  50,000.00  250,000.00 86,495.67 20,000.00
 0.04% 0.49% 0.07% 51,418,510.24  0.07%

 Lump Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
 5,000.00 5,800.00 14,000.00 1,633,800.00  5,000.00  15,000.00 7,644.44 5,000.00
 0.53% 0.62% 0.86% 936,532.00  0.50%

 Lump Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 7,500.00 500.00 20,000.00 2,741,985.00  5,000.00  7,500.00 4,500.00 500.00
 0.31% 0.02% 0.73% 2,253,082.82  0.20%

 Lump Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12
 2,500.00 5,000.00 15,000.00 6,165,572.50  5,000.00  5,000.00 4,166.67 2,500.00
 0.04% 0.09% 0.24% 5,541,577.74  0.09%

 LUMP SUM 1 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:641 (1)  EROSION, SEDIMENT AND POLLUTION
 CONTROL ADMINISTRATION

 7,500.00 38,600.00 15,000.00 1,452,525.00  15,000.00  38,600.00 20,366.67 7,500.00
 0.51% 2.72% 1.03% 1,419,192.00  0.94%

 Lump Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 5,000.00 50,000.00 8,283,871.00  0.00  5,000.00 5,000.00 5,000.00

 0.00% 0.05% 0.60% 9,681,105.00  0.00%
 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 5,000.00 10,000.00 28,500.00 21,880,949.00  8,000.00  23,000.00 10,742.14 5,000.00
 0.02% 0.05% 0.13% 18,937,554.72  0.04%

 Lump Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 50,000.00 9,000.00 50,000.00 37,091,619.00  5,000.00  60,000.00 31,000.00 5,000.00

 0.14% 0.02% 0.13% 36,149,513.00  0.01%
 Lump Sum 1 AMATS: Bicycle Plan Implementation Eagle River 2017 11

 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn

 5,500.00 10,000.00 15,000.00 869,520.00  0.00  10,000.00 7,750.00 5,500.00
 0.66% 1.34% 1.73% 745,846.40  0.00%

 Lump Sum 1 Sterling Highway Beluga Lake Dam Improvements 2017 10
 12,324.00 8,000.00 30,000.00 862,500.00  12,730.00  12,730.00 10,110.80 5,000.00

 0.94% 0.73% 3.48% 1,094,150.00  0.95%
 Lump Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09

 20,000.00 8,500.00 20,000.00 12,088,084.00  6,000.00  20,000.00 11,500.00 6,000.00
 0.14% 0.07% 0.17% 12,499,865.00  0.04%

 Lump Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 10,000.00 5,500.00 7,500.00 2,880,450.00  5,000.00  10,000.00 6,400.00 5,000.00

 0.45% 0.28% 0.26% 1,980,177.00  0.21%

 No Conversion
Page: 664No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
641(1)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 Birch Hill Bicycle and Pedestrian Facility 2017 07
 10,000.00 6,500.00 5,000.00 1,605,998.00  8,000.00  10,000.00 7,625.00 6,000.00

 0.56% 0.40% 0.31% 1,634,123.00  0.43%
 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

 10,000.00 15,000.00 25,000.00 11,372,910.00  1,000.00  15,000.00 10,250.00 1,000.00
 0.11% 0.17% 0.22% 8,695,855.00  0.01%

 Lump Sum 1 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 7,000.00 10,000.00 10,000.00 2,930,940.00  5,250.00  10,000.00 6,402.05 2,500.00
 0.30% 0.46% 0.34% 2,151,595.45  0.22%

 Lump Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06
 21,836.00 12,000.00 20,000.00 26,732,391.42  15,000.00  25,000.00 17,519.43 10,000.00

 0.09% 0.06% 0.07% 20,984,015.00  0.06%
 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

 5,000.00 5,000.00 75,000.00 10,577,766.00  0.00  5,000.00 5,000.00 5,000.00
 0.05% 0.05% 0.71% 9,986,105.00  0.00%

 Lump Sum 1 Richardson Highway MP 337 Eielson AFB Intersection 2017 06
 Improvements
  Bid as:641(1)  Erosion Sediment And Pollution Control
 Administration

 5,500.00 5,000.00 10,000.00 1,713,759.00  7,000.00  7,000.00 5,833.33 5,000.00
 0.40% 0.37% 0.58% 1,364,111.50  0.44%

 Lump Sum 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 8,200.00 10,000.00 10,000.00 2,995,171.85  5,000.00  10,000.00 7,276.67 5,000.00
 0.22% 0.33% 0.33% 3,030,525.98  0.13%

 Lump Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,800.00 6,000.00 15,000.00 5,568,712.00  3,000.00  7,870.00 4,823.81 2,500.00
 0.12% 0.13% 0.27% 4,648,330.25  0.06%

 Lump Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 20,000.00 14,000.00 37,000.00 7,493,651.00  14,000.00  20,000.00 13,250.00 5,000.00
 0.33% 0.26% 0.49% 5,393,658.45  0.23%

 Lump Sum 1 Soldotna: Funny River Road Improvements 2017 05
 5,000.00 5,000.00 5,000.00 2,415,300.00  0.00  5,000.00 5,000.00 5,000.00
 0.25% 0.25% 0.21% 1,964,337.00  0.00%

 LUMP SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation
  Bid as:641(1)  EROSION, SEDIMENT, AND POLLUTION
 CONTROL ADMINISTRATION

 1,000.00 10,000.00 12,000.00 2,303,200.50  5,000.00  10,000.00 5,333.33 1,000.00
 0.05% 0.48% 0.52% 2,066,575.00  0.22%

 Lump Sum 1 ANC Postmark Drive Repairs 2017 2017 05
 5,000.00 5,000.00 7,200.00 533,590.00  0.00  5,000.00 5,000.00 5,000.00
 1.01% 1.02% 1.35% 490,599.00  0.00%

 Lump Sum 1 Keku Road 2017 05
 160,000.00 5,000.00 20,000.00 4,831,275.00  0.00  160,000.00 61,666.67 5,000.00

 2.17% 0.11% 0.41% 4,654,967.00  0.00%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 39,000.00 5,944.76 18,600.00 4,329,338.00  3,900.00  39,000.00 12,307.46 1,000.00
 1.04% 0.17% 0.43% 3,554,977.97  0.10%

 Lump Sum 1 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05
 6,900.00 5,500.00 10,000.00 916,350.00  12,000.00  12,000.00 8,128.57 5,000.00
 0.89% 0.80% 1.09% 688,677.50  1.54%

 Lump Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 10,000.00 5,000.00 131,000.00 64,004,541.00  20,000.00  75,000.00 27,500.00 5,000.00
 0.02% 0.01% 0.20% 53,907,758.00  0.03%

 Lump Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 11,000.00 3,000.00 10,000.00 2,640,149.50  10,000.00  25,000.00 10,444.44 3,000.00
 0.41% 0.13% 0.38% 2,359,224.40  0.35%

 Lump Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 10,000.00 5,000.00 15,000.00 7,937,449.00  6,500.00  10,000.00 7,875.00 5,000.00

 0.16% 0.08% 0.19% 6,096,323.89  0.09%
 Lump Sum 1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03

  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 10,000.00 3,000.00 5,000.00 1,650,040.00  0.00  10,000.00 6,500.00 3,000.00
 0.50% 0.18% 0.30% 1,624,145.00  0.00%

 Lump Sum 1 Seward Road Improvements 2017 03
 6,000.00 30,000.00 11,199.00 2,923,694.00  5,000.00  30,000.00 10,500.00 1,000.00
 0.19% 1.02% 0.38% 2,946,524.00  0.15%

 Lump Sum 1 Seward Road Improvements 2017 03
 300.00 8,000.00 2,559.00 2,923,694.00  1,000.00  8,000.00 2,575.00 300.00
 0.01% 0.27% 0.09% 2,946,524.00  0.03%

 Lump Sum 1 Seward Road Improvements 2017 03
 300.00 5,000.00 1,242.00 2,923,694.00  1,000.00  5,000.00 1,825.00 300.00
 0.01% 0.17% 0.04% 2,946,524.00  0.03%

 Lump Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation

 5,000.00 2,500.00 15,000.00 11,572,305.00  8,000.00  8,000.00 5,166.67 2,500.00
 0.05% 0.03% 0.13% 9,998,958.59  0.07%

 Lump Sum 1 HSIP: Pedestrian Fencing 2017 03
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,300.00 550.00 8,000.00 1,387,100.00  5,500.00  12,000.00 6,136.83 550.00
 0.63% 0.07% 0.58% 821,902.50  0.63%

 Lump Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 15,000.00 11,000.00 5,000.00 909,592.50  6,500.00  15,000.00 10,287.50 6,500.00

 1.61% 1.28% 0.55% 858,231.00  0.65%
 Lump Sum 1 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02

 6,000.00 1,000.00 2,010.00 440,289.00  3,625.00  6,000.00 3,025.00 1,000.00
 1.14% 0.21% 0.46% 473,904.00  0.66%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 5,000.00 5,000.00 20,000.00 823,610.80  5,500.00  12,500.00 6,833.33 4,000.00
 0.73% 0.73% 2.43% 684,191.00  0.73%

 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 20,000.00 10,000.00 30,000.00 19,956,166.00  1,000.00  20,000.00 9,402.26 1,000.00
 0.08% 0.05% 0.15% 21,769,589.00  0.00%

 Lump Sum 1 Dalton Highway MP 362-379 Reconstruction 2017 01
 5,000.00 13,200.00 20,000.00 34,204,146.50  5,000.00  15,000.00 9,550.00 5,000.00
 0.01% 0.04% 0.06% 31,994,827.00  0.01%

 LUMP SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 33,000.00 5,000.00 20,000.00 15,115,856.00  0.00  33,000.00 19,000.00 5,000.00
 0.24% 0.04% 0.13% 13,394,988.29  0.00%

 Lump Sum 1 Rink Creek Bridge Replacement 2016 12
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,000.00 5,000.00 10,000.00 995,155.00  5,000.00  20,000.00 7,200.30 0.00
 0.50% 0.55% 1.00% 916,825.00  0.44%

 Lump Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 50,000.00 150,000.00 50,000.00 13,708,375.00  1,000.00  150,000.00 53,260.00 1,000.00

 0.25% 0.79% 0.36% 18,907,425.83  0.00%
 Lump Sum 1 Fairbanks Noble Street Upgrade 2016 12

  Bid as:641(1)  Erosion, Sediment and Pollution Control
 Administration

 6,500.00 8,500.00 9,500.00 10,713,824.18  50,000.00  50,000.00 19,556.25 6,500.00
 0.07% 0.09% 0.09% 9,545,573.00  0.47%

 Lump Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
 7,764.00 13,500.00 10,000.00 7,253,394.00  30,000.00  30,000.00 14,581.44 1,000.00
 0.10% 0.21% 0.14% 6,367,197.00  0.38%

 Lump Sum 1 YAK - Fish Passage Improvements 2016 11
 6,000.00 6,500.00 5,000.00 595,850.00  20,000.00  20,000.00 7,902.57 0.00
 1.00% 1.10% 0.84% 588,798.83  3.14%

 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 15,000.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.22% 327,000.00  0.00%

 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 13,670.00 20,000.00 15,000.00 6,793,685.00  10,000.00  25,000.00 13,450.25 1,000.00

 0.21% 0.35% 0.22% 5,769,321.00  0.15%
 Lump Sum 1 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10

  Bid as:641(108)  Pollution Control
 6,000.00 6,500.00 10,000.00 945,350.00  1,500.00  20,310.00 8,034.17 1,500.00

 1.11% 1.29% 1.06% 503,450.00  0.23%
 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
 20,000.00 25,000.00 5,000.00 8,896,116.75  5,000.00  39,855.62 18,309.27 5,000.00

 0.20% 0.29% 0.06% 8,683,260.00  0.04%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:641(108)-A  Pollution Control

 2,000.00 1,500.00 10,000.00 8,896,116.75  12,000.00  12,000.00 7,640.67 1,500.00
 0.02% 0.02% 0.11% 8,683,260.00  0.11%

 Lump Sum 1 North Fork Road Bridge Erosion Repair 2016 10
 5,000.00 10,000.00 10,000.00 1,251,866.50  7,500.00  12,000.00 7,775.00 5,000.00
 0.41% 0.89% 0.80% 1,126,214.70  0.59%

 Lump Sum 1 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,200.00 5,500.00 8,500.00 609,622.00  3,500.00  15,000.00 7,171.43 3,500.00
 1.21% 1.33% 1.39% 412,688.00  0.80%

 Lump Sum 1 DELETE THIS ONE.  Copper River Hwy MP 20.1 Goose Meadow 2016 08
 Culvert
  Bid as:641(108)  Pollution Control

 25,000.00 7,470.00 2,000.00 151,732.00  15,000.00  25,000.00 15,823.33 7,470.00
 3.66% 2.53% 1.32% 294,843.90  2.13%

 Lump Sum 1 Copper River Hwy MP 20.1 Goose Meadow Culvert 2016 08
  Bid as:641(108)  Pollution Control

 25,000.00 7,470.00 2,000.00 151,731.00  15,000.00  25,000.00 15,823.33 7,470.00
 3.66% 2.53% 1.32% 295,343.90  2.06%

 Lump Sum 1 U.S Creek Road Resurfacing 2016 08
 10,006.00 7,000.00 10,000.00 1,499,069.70  15,000.00  15,000.00 10,055.00 6,000.00

 0.68% 0.49% 0.67% 1,424,518.00  0.84%
 Lump Sum 1 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08

 / Nome Sea Storm Permanent Repairs (November 2011)
  Bid as:641(108)  Pollution Control

 20,000.00 40,000.00 60,000.00 4,547,370.00  12,430.00  80,000.00 35,405.00 12,430.00
 0.61% 1.28% 1.32% 3,133,045.00  0.38%

 Lump Sum 1 JNU Glacier Highway Safety Improvements (HSIP) 2016 08
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 0.00 10,000.00 7,500.00 342,270.00  0.00  10,000.00 10,000.00 10,000.00
 0.00% 3.16% 2.19% 316,162.00  0.00%

 Lump Sum 1 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08
 Fairbanks Area Signing and Striping - Project B
  Bid as:641(108)-B  Pollution Control

 500.00 5,000.00 10,000.00 729,700.00  1,500.00  5,000.00 2,950.00 500.00
 0.09% 0.92% 1.37% 544,441.25  0.22%

 Lump Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 9,000.00 5,000.00 100,000.00 11,012,857.50  50,000.00  50,000.00 21,333.33 5,000.00
 0.08% 0.05% 0.91% 10,998,773.50  0.42%

 Lump Sum 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07

  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 15,000.00 10,000.00 6,000.00 1,268,198.00  6,000.00  45,000.00 17,000.00 6,000.00
 0.77% 0.65% 0.47% 1,549,850.00  0.30%

 Lump Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07
 20,000.00 10,000.00 10,000.00 10,368,551.50  10,000.00  35,000.00 16,000.00 5,000.00

 0.19% 0.11% 0.10% 8,986,166.39  0.09%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07
 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 7,700.00 9,720.00 12,000.00 629,668.00  0.00  9,720.00 8,710.00 7,700.00
 1.25% 1.72% 1.91% 564,961.14  0.00%

 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,000.00 5,000.00 15,000.00 13,496,365.25  10,000.00  10,000.00 6,500.00 5,000.00
 0.04% 0.05% 0.11% 10,696,233.10  0.08%

 Lump Sum 1 ANC Paving and Drainage Improvements 2016 2016 06
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 2,000.00 2,822.55 2,800.00 358,602.00  5,000.00  5,000.00 3,508.06 1,000.00
 0.56% 0.83% 0.78% 341,075.48  1.38%

 Lump Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 5,000.00 2,000.00 2,000.00 818,800.00  2,500.00  7,200.00 4,256.25 2,000.00
 1.12% 0.48% 0.24% 419,951.10  0.54%

 Lump Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 0.01 500.00 1,000.00 818,800.00  0.01  6,900.00 1,206.38 0.01

 0.00% 0.12% 0.12% 419,951.10  0.00%
 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05

  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 7,500.00 24,000.00 30,000.00 8,003,015.00  30,000.00  45,000.00 22,900.00 7,500.00
 0.11% 0.38% 0.37% 6,391,456.00  0.41%

 Lump Sum 1 Gravina Mill Access Road 2016 04
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 20,000.00 25,000.00 10,000.00 1,981,786.26  10,000.00  25,000.00 16,750.00 10,000.00
 1.16% 1.47% 0.50% 1,695,524.50  0.52%

 Lump Sum 1 Gravina Mill Access Road 2016 04
  Bid as:641(1)A  Erosion, Sediment, and Pollution Control
 Administration

 5,000.00 2,000.00 1,000.00 1,981,786.26  5,000.00  5,000.00 3,000.00 0.00
 0.29% 0.12% 0.05% 1,695,524.50  0.26%

 Lump Sum 1 Ktn to Shelter Cove Road, Stage 2 2016 04
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 10,000.00 11,500.00 50,000.00 12,576,960.00  80,000.00  80,000.00 27,875.00 10,000.00
 0.09% 0.10% 0.40% 11,473,390.00  0.44%

 Lump Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 10,000.00 5,000.00 10,000.00 10,304,726.50  5,000.00  15,000.00 8,750.00 5,000.00
 0.11% 0.06% 0.10% 7,898,725.72  0.05%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to

 2,500.00 1,000.00 5,000.00 11,382,512.50  7,500.00  7,500.00 3,666.67 1,000.00
 0.03% 0.01% 0.04% 8,963,033.20  0.07%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:641(1)-B  Erosion, Sediment, and Pollution Control
 Administration

 6,000.00 8,000.00 15,000.00 11,382,512.50  16,500.00  16,500.00 10,166.67 6,000.00
 0.06% 0.09% 0.13% 8,963,033.20  0.16%

 Lump Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 10,000.00 15,000.00 20,000.00 3,263,635.00  6,000.00  15,000.00 8,867.25 4,469.00

 0.33% 0.52% 0.61% 2,864,888.00  0.20%
 Lump Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04

  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 10,000.00 15,000.00 5,000.00 18,928,072.50  5,000.00  50,000.00 20,000.00 5,000.00
 0.06% 0.10% 0.03% 15,712,283.30  0.03%

 Lump Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:641(1)  Erosion, Sediment and Pollution Control
 Administration

 12,000.00 11,500.00 10,000.00 7,561,726.50  10,000.00  40,000.00 20,700.00 10,000.00
 0.15% 0.17% 0.13% 6,703,503.50  0.10%

 Lump Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 20,000.00 1,000.00 30,000.00 5,148,790.00  4,000.00  20,000.00 8,750.00 1,000.00
 0.37% 0.02% 0.58% 5,198,106.50  0.07%

 Lump Sum 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03
 15,000.00 1,000.00 5,000.00 4,127,200.00  5,200.00  22,500.00 8,973.33 1,000.00

 0.52% 0.04% 0.12% 2,643,730.00  0.16%
 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 5,000.00 2,500.00 9,800.00 4,176,627.00  3,800.00  10,000.00 6,383.33 2,500.00
 0.12% 0.06% 0.23% 4,196,232.00  0.09%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 5,000.00 5,000.00 10,500.00 4,176,627.00  4,000.00  15,000.00 8,166.67 4,000.00
 0.12% 0.12% 0.25% 4,196,232.00  0.09%

 Lump Sum 1 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 4,000.00 3,754.90 12,000.00 314,598.50  4,000.00  25,000.00 8,592.48 3,754.90
 1.44% 1.36% 3.81% 276,988.98  1.37%

 Lump Sum 1 Northern Region Avalanche Gates - HSIP 2016 02
  Bid as:641(108)  Pollution Control

 27,000.00 2,000.00 5,900.00 702,853.00  3,000.00  40,000.00 13,555.62 1,000.00
 5.20% 0.42% 0.84% 476,707.00  0.55%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:641(1)  Erosion, Sediment, and Pollution Control

 20,000.00 4,440.00 25,000.00 10,582,033.50  5,500.00  172,500.00 31,440.84 4,440.00
 0.20% 0.04% 0.24% 9,982,119.90  0.05%

 Lump Sum 1 Parks Highway Bridge Deck Rehabilitation 2016 01
  Bid as:641(108)  Pollution Control

 94,510.00 10,000.00 50,000.00 5,630,170.00  277,195.00  277,195.00 120,426.25 10,000.00
 2.76% 0.32% 0.89% 3,099,899.00  6.99%

 Lump Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 5,000.00 12,000.00 20,000.00 3,956,151.00  5,000.00  20,923.00 13,121.89 5,000.00
 0.12% 0.29% 0.51% 4,094,773.00  0.11%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:641(1)  EROSION, SEDIMENT, AND POLLUTION
 CONTROL ADMINISTRATION

 70,000.00 6,000.00 100,000.00 19,876,209.96  25,000.00  70,000.00 33,666.67 6,000.00
 0.27% 0.03% 0.50% 22,300,050.00  0.09%

 Lump Sum 1 Jim River Restoration Project 2015 2016 01
 12,300.00 5,000.00 5,000.00 1,566,255.00  8,000.00  18,000.00 9,382.56 2,143.00

 0.88% 0.38% 0.32% 1,321,590.00  0.56%
 Lump Sum 1 Lucus Road Improvements 2016 01

  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 14,000.00 10,000.00 24,000.00 5,467,968.00  5,000.00  15,000.00 9,377.62 5,000.00
 0.29% 0.22% 0.44% 4,639,288.00  0.10%

 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01
 10,250.00 5,000.00 10,000.00 3,456,237.47  12,000.00  21,440.00 13,965.56 5,000.00

 0.28% 0.14% 0.29% 3,617,128.00  0.32%
 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 31,000.00 6,000.00 40,000.00 20,169,767.00  0.00  31,000.00 18,500.00 6,000.00
 0.17% 0.04% 0.20% 16,614,244.00  0.00%

 Lump Sum 1 Chignik Public Dock 2015 12
  Bid as:641(1)  EROSION, SEDIMENT, AND POLLUTION
 CONTROL ADMINISTRATION

 9,000.00 7,500.00 15,000.00 9,430,500.00  8,000.00  30,000.00 13,625.00 7,500.00
 0.10% 0.08% 0.16% 8,966,400.00  0.08%

 Lump Sum 1 Badger Road Bike/pedestrian Path Resurfacing 2015 12
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 7,500.00 10,000.00 5,000.00 1,314,234.98  5,500.00  30,500.00 13,375.00 5,500.00
 0.55% 0.80% 0.38% 1,257,111.00  0.37%

 Lump Sum 1 Kake Ferry Terminal Passenger Facility 2015 12
 19,230.00 6,000.00 5,000.00 967,500.00  25,000.00  25,000.00 14,146.00 6,000.00

 1.48% 0.54% 0.52% 1,115,500.20  1.85%
 Lump Sum 1 Kotzebue Slough Bridge #1690 Pier Repairs 2015 2015 12

  Bid as:641(108)  Pollution Control
 10,494.68 5,076.00 5,000.00 300,000.00  0.00  10,494.68 7,785.34 5,076.00

 2.72% 2.27% 1.67% 223,693.00  0.00%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 HSIP: CR High Friction Surface Treatment 2015 12
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 15,000.00 5,000.00 20,000.00 7,517,052.50  6,600.00  25,000.00 12,320.00 5,000.00
 0.20% 0.07% 0.27% 6,778,888.00  0.09%

 Lump Sum 1 Fairbanks and North Pole Intersection Striping - Stage II 2015 11
  Bid as:641(107)  Pollution Control

 5,000.00 1,750.00 9,000.00 461,260.00  0.00  5,000.00 3,375.00 1,750.00
 0.67% 0.31% 1.95% 571,470.00  0.00%

 Lump Sum 1 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:641 (1)  Erosion, Sediment And Pollution Control
 Administration

 10,000.00 25,000.00 27,500.00 34,632,290.00  10,000.00  25,000.00 15,000.00 10,000.00
 0.03% 0.08% 0.08% 30,973,940.00  0.03%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:641(1)  Erosion, Sediment, And Pollution Control
 Administration

 100,000.00 13,532.27 30,000.00 39,443,973.00  10,000.00  100,000.00 36,706.45 10,000.00
 0.24% 0.03% 0.08% 40,745,592.41  0.02%

 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 25,000.00 10,000.00 15,000.00 7,355,671.00  15,000.00  40,000.00 19,206.33 5,000.00

 0.29% 0.14% 0.20% 7,124,999.50  0.17%
 Lump Sum 1 HSIP: CR Sign Assembly Improvements 2015 2015 11

  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 2,500.00 15,000.00 30,000.00 3,256,930.00  15,000.00  20,000.00 13,125.00 2,500.00
 0.07% 0.45% 0.92% 3,319,315.00  0.36%

 Lump Sum 1 College Road Right Turn Lanes 2015 10
  Bid as:641(108)  Pollution Control

 2,500.00 2,550.00 5,000.00 856,823.00  3,500.00  13,000.00 4,410.00 500.00
 0.25% 0.27% 0.58% 947,198.45  0.35%

 Lump Sum 1 HSIP: Kodiak Rock Fall Mitigation  2015 10
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 10,000.00 5,000.00 10,000.00 2,541,843.00  20,000.00  25,000.00 13,416.43 5,000.00
 0.40% 0.23% 0.39% 2,212,795.00  0.76%

 Lump Sum 1 Angoon Ferry Terminal Passenger Facility 2015 10
 21,000.00 7,500.00 10,000.00 1,529,970.00  9,000.00  21,000.00 12,500.00 7,500.00

 0.92% 0.47% 0.65% 1,593,868.30  0.38%
 Lump Sum 1 Denali Highway MP 120 River Encroachment 2015 10

  Bid as:641(108)  Pollution Control
 6,800.00 5,000.00 3,000.00 651,648.00  3,000.00  26,500.00 13,191.67 3,000.00
 1.72% 1.31% 0.46% 382,202.00  0.73%

 Lump Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 10,000.00 21,800.00 50,000.00 3,584,182.50  0.00  21,800.00 15,900.00 10,000.00
 0.39% 0.89% 1.40% 2,452,963.00  0.00%

 LUMP SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
  Bid as:641(1)  EROSION, SEDIMENT, AND POLLUTION
 CONTROL ADMINISTRATION

 10,000.00 5,000.00 40,000.00 9,992,599.00  5,000.00  15,000.00 7,737.41 3,500.00
 0.11% 0.06% 0.40% 8,594,153.05  0.06%

 No Conversion
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 SGY- Klondike Highway Repairs 2015 10
 10,000.00 18,000.00 10,000.00 1,338,915.00  0.00  18,000.00 14,000.00 10,000.00

 0.64% 1.16% 0.75% 1,549,720.05  0.00%
 Lump Sum 1 Glenn Highway: MP 49 2015 10

 5,000.00 5,000.00 15,000.00 3,620,991.00  5,000.00  15,000.00 8,994.02 5,000.00
 0.17% 0.18% 0.41% 2,836,369.83  0.17%

 Lump Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
 5,000.00 40,000.00 10,000.00 10,761,116.62  10,000.00  40,000.00 17,100.00 5,000.00
 0.05% 0.42% 0.09% 9,525,912.80  0.09%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 91,824.00 44,800.00 22,000.00 4,139,213.00  18,000.00  91,824.00 38,107.30 13,912.50
 1.97% 0.97% 0.53% 4,631,344.00  0.39%

 Lump Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09
 0.00 9,000.00 10,000.00 1,231,373.65  0.00  9,000.00 9,000.00 9,000.00

 0.00% 0.94% 0.81% 961,509.50  0.00%
 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 2,500.00 5,000.00 20,000.00 8,216,121.50  0.00  5,000.00 3,750.00 2,500.00
 0.04% 0.07% 0.24% 6,769,856.00  0.00%

 Lump Sum 1 Parks Highway MP 192-194 Resurfacing 2015 09
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 10,000.00 5,000.00 2,000.00 2,207,003.00  0.00  10,000.00 7,500.00 5,000.00
 0.40% 0.24% 0.09% 2,089,539.00  0.00%

 Lump Sum 1 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
 10,000.00 5,000.00 10,000.00 2,382,122.50  10,000.00  12,000.00 9,250.00 5,000.00

 0.44% 0.24% 0.42% 2,092,727.00  0.38%
 Lump Sum 1 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09

 3,000.00 1,000.00 5,000.00 2,382,122.50  5,500.00  9,500.00 4,750.00 1,000.00
 0.13% 0.05% 0.21% 2,092,727.00  0.21%

 Lump Sum 1 67430 Jnu Thane Rd Guardrail 2015 08
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,000.00 4,000.00 7,200.00 93,575.15  0.00  5,000.00 4,500.00 4,000.00
 5.02% 4.64% 7.69% 86,175.00  0.00%

 Lump Sum 1 Parks Highway MP 235 Drainage Improvements 2015 08
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 0.00 4,000.00 3,500.00 499,782.50  0.00  4,000.00 4,000.00 4,000.00
 0.00% 0.66% 0.70% 607,950.00  0.00%

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 10,000.00 15,000.00 20,000.00 46,690,634.00  10,000.00  50,200.00 19,940.99 10,000.00
 0.02% 0.04% 0.04% 42,094,598.00  0.02%

 Lump Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps

 1,000.00 5,000.00 40,000.00 15,843,348.50  10,000.00  10,000.00 5,500.00 1,000.00
 0.01% 0.04% 0.25% 13,943,672.60  0.07%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 West Anchorage Roads Pavement Preservation 2015 06
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 12,875.00 2,000.00 16,650.00 2,468,197.60  0.00  12,875.00 7,437.50 2,000.00
 0.43% 0.09% 0.67% 2,243,415.64  0.00%

 Lump Sum 1 West Anchorage Roads Pavement Preservation 2015 06
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,000.00 500.00 3,350.00 2,468,197.60  0.00  5,000.00 2,750.00 500.00
 0.17% 0.02% 0.14% 2,243,415.64  0.00%

 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,000.00 2,500.00 30,000.00 5,459,443.00  0.00  5,000.00 3,750.00 2,500.00
 0.09% 0.05% 0.55% 5,296,083.00  0.00%

 Lump Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,000.00 15,000.00 20,000.00 2,203,697.00  5,000.00  15,000.00 8,333.33 5,000.00
 0.20% 0.60% 0.91% 2,499,849.30  0.18%

 Lump Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 3,500.00 1,000.00 10,000.00 5,256,540.00  0.00  3,500.00 2,250.00 1,000.00
 0.07% 0.02% 0.19% 4,114,207.50  0.00%

 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,000.00 2,500.00 8,000.00 1,445,635.50  0.00  5,000.00 3,750.00 2,500.00
 0.42% 0.22% 0.55% 1,125,191.00  0.00%

 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 2,500.00 500.00 1,000.00 1,445,635.50  0.00  2,500.00 1,500.00 500.00
 0.21% 0.04% 0.07% 1,125,191.00  0.00%

 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 2,500.00 500.00 1,000.00 1,445,635.50  0.00  2,500.00 1,500.00 500.00
 0.21% 0.04% 0.07% 1,125,191.00  0.00%

 Lump Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05
 5,000.00 10,000.00 12,000.00 4,698,644.50  25,000.00  25,000.00 13,750.00 5,000.00
 0.12% 0.24% 0.26% 4,112,844.00  0.53%

 Lump Sum 1 Fairview Loop Road Pavement Preservation 2015 05
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 35,000.00 5,000.00 10,000.00 3,841,953.00  1,000.00  35,000.00 13,666.67 1,000.00
 0.90% 0.13% 0.26% 3,839,935.00  0.03%

 Lump Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 7,919.75 10,000.00 25,236.00 1,838,794.00  9,000.00  10,706.00 9,354.29 7,919.75
 0.40% 0.50% 1.37% 1,990,576.00  0.43%

 Lump Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05
 21,540.00 131,834.00 30,000.00 5,878,059.00  12,000.00  131,834.00 43,843.50 10,000.00

 0.25% 1.70% 0.51% 7,766,987.18  0.13%

 No Conversion
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 5,000.00 11,000.00 15,000.00 6,860,754.40  15,000.00  15,000.00 10,333.33 5,000.00
 0.07% 0.16% 0.22% 7,090,895.00  0.19%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:641(1)-A  Erosion, Sediment, and Pollution Control
 Administration

 550.00 3,000.00 7,000.00 6,860,754.40  3,000.00  3,000.00 2,183.33 550.00
 0.01% 0.04% 0.10% 7,090,895.00  0.04%

 Lump Sum 1 POW Craig-Klawock Highway Guardrail Improvement REBID 2015 04
 1,000.00 15,000.00 10,000.00 1,313,832.50  0.00  15,000.00 8,000.00 1,000.00
 0.06% 1.00% 0.76% 1,494,562.50  0.00%

 Lump Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 10,000.00 6,000.00 20,000.00 6,293,325.50  5,000.00  10,000.00 6,500.00 5,000.00
 0.14% 0.09% 0.32% 6,906,885.32  0.07%

 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 15,000.00 5,000.00 15,000.00 6,898,492.00  35,000.00  35,000.00 17,401.57 5,000.00

 0.20% 0.08% 0.22% 6,419,604.00  0.46%
 Lump Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03

  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 6,000.00 5,000.00 15,000.00 7,355,362.00  5,000.00  6,000.00 5,333.33 5,000.00
 0.08% 0.07% 0.20% 6,887,552.00  0.07%

 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,000.00 5,000.00 20,000.00 8,896,500.00  0.00  5,000.00 5,000.00 5,000.00
 0.05% 0.06% 0.22% 8,572,859.75  0.00%

 Lump Sum 1 Yankovich / Miller Hill Multi-Use Path 2015 03
  Bid as:641(1)  Erosion, Sediment, and Pollustion Control
 Administration

 12,500.00 6,000.00 10,000.00 1,667,903.00  5,000.00  12,500.00 7,833.33 5,000.00
 0.67% 0.38% 0.60% 1,587,663.00  0.26%

 Lump Sum 1 Plack Road Bicycle/Pedestrian Facility 2015 02
 5,000.00 10,000.00 15,000.00 2,460,799.90  11,000.00  11,000.00 8,550.00 5,000.00
 0.20% 0.43% 0.61% 2,329,969.21  0.43%

 LUMP SUM 1 Auke Bay Ferry Terminal Improvements 2015 02
  Bid as:641 (1)  EROSION, SEDIMENT AND POLLUTION
 ADMINISTRATION

 6,200.00 2,000.00 5,000.00 898,965.00  3,750.00  6,200.00 3,983.33 2,000.00
 0.40% 0.13% 0.56% 1,516,735.00  0.24%

 Lump Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01
 10,000.00 16,000.00 80,000.00 15,113,160.00  10,000.00  16,000.00 12,000.00 10,000.00

 0.08% 0.13% 0.53% 11,859,724.50  0.07%
 Lump Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01

 6,400.00 1,300.00 15,000.00 1,899,217.02  4,408.00  18,000.00 6,788.50 1,300.00
 0.24% 0.05% 0.79% 2,364,889.50  0.16%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:641(1)  EROSION AND POLLUTION CONTROL
 ADMINISTRATION

 10,000.00 10,000.00 28,029.00 8,369,299.00  0.00  10,000.00 10,000.00 10,000.00
 0.11% 0.12% 0.33% 8,362,244.00  0.00%

 Lump Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 10,000.00 1,000.00 49,000.00 13,554,258.87  25,000.00  25,000.00 12,000.00 1,000.00
 0.09% 0.01% 0.36% 9,998,998.00  0.21%

 Lump Sum 1 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:641 (1)  Erosion, Sediment And Pollution Control
 Administration

 25,000.00 18,000.00 27,500.00 28,439,345.00  200,000.00  200,000.00 47,028.67 10,000.00
 0.09% 0.07% 0.10% 26,731,479.30  0.65%

 Lump Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
 25,700.00 48,089.65 29,735.00 1,646,886.20  15,000.00  48,089.65 24,697.41 10,000.00

 1.21% 2.68% 1.81% 1,791,305.73  0.58%
 Lump Sum 1 HSIP SEA Areawide Avalanche Gates 2014 12

 3,500.00 9,000.00 5,000.00 212,720.00  11,700.00  11,700.00 8,066.67 3,500.00
 1.42% 3.69% 2.35% 244,050.00  3.04%

 Lump Sum 1 Ktn - Advanced Water Street Trunk Relocation 2014 12
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 16,500.00 17,250.00 5,000.00 4,216,665.00  0.00  17,250.00 16,875.00 16,500.00
 0.42% 0.52% 0.12% 3,339,289.99  0.00%

 Lump Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
 15,000.00 5,000.00 15,000.00 3,960,085.21  0.00  15,000.00 10,000.00 5,000.00

 0.44% 0.16% 0.38% 3,069,946.00  0.00%
 Lump Sum 1 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11

 10,000.00 5,750.00 6,000.00 644,083.25  8,000.00  10,000.00 7,916.67 5,750.00
 1.64% 1.11% 0.93% 517,494.00  1.29%

 Lump Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,000.00 5,000.00 20,000.00 13,097,990.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.04% 0.04% 0.15% 11,961,445.00  0.04%

 Lump Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11
 12,000.00 5,000.00 10,000.00 3,692,403.00  0.00  12,000.00 8,500.00 5,000.00

 0.26% 0.16% 0.27% 3,115,745.00  0.00%
 Lump Sum 1 Annette Bay Ferry Terminal Improvements 2014 11

 0.00 8,000.00 10,000.00 751,879.40  0.00  8,000.00 8,000.00 8,000.00
 0.00% 1.02% 1.33% 781,909.05  0.00%

 LUMP SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation
  Bid as:641(1)  EROSION, SEDIMENT, AND POLLUTION
 CONTROL ADMINISTRATION

 5,000.00 6,000.00 20,000.00 3,992,876.00  65,867.00  65,867.00 20,716.75 5,000.00
 0.13% 0.16% 0.50% 3,749,452.49  1.51%

 Lump Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 15,000.00 10,000.00 15,000.00 10,250,681.00  12,500.00  175,000.00 35,357.14 10,000.00

 0.12% 0.09% 0.15% 11,699,696.00  0.10%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11
 8,000.00 39,000.00 35,000.00 1,733,450.00  91,600.00  91,600.00 36,335.25 6,741.00
 0.47% 2.66% 2.02% 1,465,959.00  4.35%

 Lump Sum 1 HSIP: CR Crash Cushions Upgrade 2014 2014 11
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 31,565.00 10,000.00 5,000.00 1,941,900.00  5,000.00  31,565.00 15,521.67 5,000.00
 1.81% 0.69% 0.26% 1,445,300.00  0.28%

 Lump Sum 1 HSIP POW Craig-Klawock Highway Guardrail Improvement 2014 11
 10,000.00 13,000.00 10,000.00 1,371,065.00  0.00  13,000.00 11,500.00 10,000.00

 0.59% 0.90% 0.73% 1,437,637.50  0.00%
 Lump Sum 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10

 18,401.00 12,000.00 50,000.00 25,266,799.00  12,500.00  182,500.00 37,266.78 10,000.00
 0.08% 0.06% 0.20% 19,656,000.00  0.05%

 Lump Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 12,000.00 23,000.00 30,000.00 5,546,365.00  30,263.40  39,602.00 29,127.90 12,000.00
 0.17% 0.34% 0.54% 6,691,146.00  0.42%

 Lump Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10
 8,100.00 5,500.00 5,000.00 1,217,993.50  6,500.00  17,000.00 9,046.88 2,275.00
 0.66% 0.47% 0.41% 1,178,369.00  0.51%

 Lump Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10
 12,000.00 20,000.00 10,000.00 7,952,435.50  15,000.00  20,000.00 14,500.00 10,000.00

 0.19% 0.35% 0.13% 5,671,025.00  0.23%
 Lump Sum 1 Sterling Highway Erosion Response MP 150-157 2014 10

  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 12,000.00 5,000.00 10,000.00 3,322,950.00  10,000.00  25,000.00 13,168.75 3,850.00
 0.35% 0.15% 0.30% 3,371,200.00  0.27%

 Lump Sum 1 JNU Montana Creek Road Intersection Illumination 2014 10
 0.00 12,000.00 2,000.00 68,499.66  0.00  12,000.00 12,000.00 12,000.00

 0.00% 12.79% 2.92% 93,787.00  0.00%
 Lump Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10

  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,034.00 3,778.90 5,000.00 1,682,155.36  0.00  5,034.00 4,406.45 3,778.90
 0.21% 0.22% 0.30% 1,745,059.23  0.00%

 Lump Sum 1 Hurst Road Resurfacing 2014 10
 10,000.00 7,500.00 15,000.00 3,616,344.70  5,000.00  10,000.00 7,500.00 5,000.00

 0.36% 0.29% 0.41% 2,595,968.19  0.16%
 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09

 10,000.00 15,000.00 15,000.00 7,811,185.00  10,000.00  20,000.00 13,750.00 10,000.00
 0.16% 0.28% 0.19% 5,284,485.00  0.15%

 Lump Sum 1 Wrg Pat Creek Bridge Guardrail Transitions 2014 09
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 3,500.00 2,000.00 1,150.00 48,417.82  200.00  3,500.00 1,900.00 200.00
 3.96% 2.55% 2.38% 78,297.00  0.20%

 No Conversion
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09
 Delineation

 2,500.00 2,000.00 2,500.00 544,391.30  7,000.00  7,000.00 3,833.33 2,000.00
 0.46% 0.62% 0.46% 325,003.00  1.03%

 Lump Sum 1 Chena Small Tracts Improvements 2014 09
 7,800.00 5,000.00 5,000.00 1,174,619.10  13,500.00  13,500.00 7,520.00 3,780.00
 0.70% 0.47% 0.43% 1,063,885.00  1.15%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,000.00 7,500.00 20,000.00 3,992,258.00  0.00  7,500.00 6,250.00 5,000.00
 0.09% 0.16% 0.50% 4,551,390.00  0.00%

 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 11,250.00 61,875.00 11,714,375.75  0.00  20,224.00 15,737.00 11,250.00

 0.00% 0.10% 0.53% 10,727,261.00  0.00%
 Lump Sum 1 JNU-Mendenhall Valley Dust Control (Paving) 2014 08

  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 0.00 5,000.00 10,000.00 1,472,863.20  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.33% 0.68% 1,494,155.00  0.00%

 Lump Sum 1 Portage Glacier Road Embankment Stabilization 2014 08
 7,300.00 5,000.00 6,000.00 1,246,015.00  5,000.00  7,300.00 4,325.00 0.00
 0.29% 0.28% 0.48% 1,782,765.00  0.19%

 Lump Sum 1 ANC Postmark Storm Drain Outfall Repairs 2014 07
 5,000.00 8,000.00 17,000.00 2,088,725.00  15,000.00  15,000.00 9,333.33 5,000.00
 0.16% 0.31% 0.81% 2,568,324.00  0.43%

 Lump Sum 1 FY10 SER HWY DM Culvert Repair/Replace 2014 07
 0.00 5,000.00 5,000.00 117,550.34  0.00  5,000.00 5,000.00 5,000.00

 0.00% 2.54% 4.25% 197,200.00  0.00%
 Lump Sum 1 Sterling Hwy Mp 57 Erosion Protection 2014 07

 2,000.00 5,000.00 7,500.00 1,491,500.00  5,000.00  5,000.00 4,250.00 2,000.00
 0.09% 0.29% 0.50% 1,699,250.00  0.21%

 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:641(1)  Erosion, Sediment and Pollution Control
 Administration

 25,000.00 10,000.00 5,000.00 13,111,936.66  5,067.00  25,000.00 16,266.75 5,067.00
 0.22% 0.09% 0.04% 11,172,615.00  0.04%

 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:641(1).1  Erosion, Sediment and Pollution Control
 Administration

 1,500.00 1,000.00 2,500.00 13,111,936.66  5,503.00  25,000.00 8,250.75 1,000.00
 0.01% 0.01% 0.02% 11,172,615.00  0.04%

 Lump Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,000.00 10,000.00 50,000.00 5,831,214.38  5,000.00  20,000.00 9,400.00 5,000.00
 0.11% 0.23% 0.86% 4,322,551.38  0.11%

 Lump Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 5,000.00 25,000.00 55,000.00 23,055,979.50  10,000.00  25,000.00 11,000.00 1,000.00
 0.03% 0.16% 0.24% 15,157,512.00  0.06%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 Doyle Road Improvements 2014 06
 15,000.00 15,000.00 50,000.00 1,408,240.00  0.00  15,000.00 15,000.00 15,000.00

 0.84% 0.89% 3.55% 1,691,090.00  0.00%
 Lump Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06

 20,000.00 15,000.00 61,600.00 29,748,238.00  50,000.00  50,000.00 21,000.00 10,000.00
 0.07% 0.06% 0.21% 25,973,241.00  0.19%

 Lump Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 30,000.00 5,000.00 90,000.00 9,147,651.25  0.00  30,000.00 17,500.00 5,000.00
 0.30% 0.06% 0.98% 8,696,000.00  0.00%

 Lump Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 7,800.00 5,432.00 3,000.00 756,840.00  4,000.00  8,000.00 6,033.14 2,500.00
 0.98% 0.74% 0.40% 734,399.81  0.50%

 LUMP SUM 1 Haines Ferry Terminal Improvements 2014 05
  Bid as:641(1)  EROSION AND POLLUTION CONTROL
 ADMINISTRATION

 22,700.00 10,000.00 15,000.00 9,722,570.00  13,000.00  22,700.00 15,300.00 10,000.00
 0.14% 0.07% 0.15% 14,979,745.00  0.08%

 Lump Sum 1 Glenn Highway Pavement Repairs - Boniface I/C to Knik River 2014 05
 Bridge

 4,000.00 5,000.00 2,500.00 1,041,660.00  5,000.00  5,000.00 4,666.67 4,000.00
 0.23% 0.35% 0.24% 1,430,000.00  0.25%

 LUMP SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:641 (1)  EROSION, SEDIMENT, AND POLLUTION
 CONTROL ADMINISTRATION

 15,000.00 5,000.00 26,000.00 6,771,019.50  5,000.00  15,000.00 8,333.33 5,000.00
 0.22% 0.07% 0.38% 6,769,000.00  0.07%

 Lump Sum 1 Road to Tanana-Stage 1 2014 05
 5,000.00 10,000.00 20,000.00 12,066,042.35  19,106.00  30,000.00 15,821.20 5,000.00
 0.04% 0.09% 0.17% 10,650,924.70  0.12%

 Lump Sum 1 Road to Tanana-Stage 1 2014 05
 5,000.00 2,000.00 20,000.00 12,066,042.35  41,159.00  41,159.00 13,931.80 1,500.00
 0.04% 0.02% 0.17% 10,650,924.70  0.27%

 Lump Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 1,000.00 20,000.00 27,000.00 4,522,558.00  0.00  20,000.00 10,500.00 1,000.00
 0.02% 0.35% 0.60% 5,686,743.30  0.00%

 Lump Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 13,000.00 6,000.00 10,000.00 6,695,052.00  5,000.00  13,000.00 8,000.00 5,000.00
 0.20% 0.10% 0.15% 6,138,597.00  0.07%

 Lump Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements
  Bid as:641(1)  EROSION, SEDIMENT, AND POLLUTION
 CONTROL ADMINISTRATION

 7,000.00 7,000.00 15,000.00 6,695,052.00  3,000.00  7,000.00 5,666.67 3,000.00
 0.11% 0.11% 0.22% 6,138,597.00  0.04%

 Lump Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 5,000.00 6,800.00 12,500.00 2,816,398.00  7,000.00  77,850.00 16,628.11 4,000.00
 0.18% 0.25% 0.44% 2,773,226.95  0.23%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 Northern Region E R Galena Ice Jam Flooding 2014 04
 0.00 15,000.00 17,500.00 1,618,450.00  0.00  15,000.00 15,000.00 15,000.00

 0.00% 0.64% 1.08% 2,342,885.00  0.00%
 Lump Sum 1 POW: Hydaburg Highway Fish Passage Improvements 2014 04

 15,000.00 10,000.00 5,000.00 478,175.00  0.00  15,000.00 12,500.00 10,000.00
 3.29% 2.57% 1.05% 388,512.00  0.00%

 Lump Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04
 5,000.00 9,000.00 20,000.00 9,269,950.00  5,000.00  10,000.00 6,200.00 3,200.00
 0.07% 0.12% 0.22% 7,445,892.20  0.06%

 Lump Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation
  Bid as:641(1)  Erosion, Sediment,. and Pollution Control
 Administration

 5,000.00 10,000.00 7,500.00 3,050,225.50  50,000.00  50,000.00 21,666.67 5,000.00
 0.17% 0.36% 0.25% 2,798,425.79  1.68%

 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 2,700.00 20,000.00 25,000.00 22,059,084.10  20,000.00  27,500.00 15,950.00 2,700.00
 0.01% 0.10% 0.11% 20,669,482.00  0.10%

 Lump Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 15,000.00 10,000.00 20,000.00 10,566,460.90  10,000.00  15,000.00 11,666.67 10,000.00
 0.12% 0.09% 0.19% 11,749,901.68  0.08%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 10,000.00 10,000.00 20,000.00 14,885,926.75  1,000.00  25,000.00 9,956.00 1,000.00
 0.05% 0.06% 0.13% 15,967,622.06  0.01%

 Lump Sum 1 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements

 6,675.00 10,000.00 3,000.00 1,447,983.00  8,580.00  10,000.00 6,542.50 4,000.00
 0.55% 0.86% 0.21% 1,169,103.00  0.56%

 Lump Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 6,000.00 10,000.00 20,000.00 9,104,289.00  5,000.00  10,000.00 7,000.00 5,000.00
 0.09% 0.15% 0.22% 6,527,698.00  0.07%

 Lump Sum 1 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:641 (1)  Erosion, Sediment and Pollution Control
 Administration

 0.00 10,000.00 5,000.00 1,900,920.00  0.00  10,000.00 10,000.00 10,000.00
 0.00% 0.48% 0.26% 2,104,176.00  0.00%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:641(1)  Erosion, Sediment, And Pollution Control
 Administration

 10,000.00 100,000.00 20,000.00 37,365,951.00  0.00  100,000.00 55,000.00 10,000.00
 0.03% 0.27% 0.05% 36,856,107.57  0.00%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 6,696.00 12,000.00 50,000.00 22,608,696.41  5,900.00  12,000.00 8,198.67 5,900.00
 0.02% 0.05% 0.22% 25,154,531.94  0.02%

 Lump Sum 1 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 15,000.00 5,000.00 5,000.00 5,595,737.50  0.00  15,000.00 10,000.00 5,000.00

 0.27% 0.11% 0.09% 4,522,796.00  0.00%
 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12

 16,000.00 74,800.00 10,000.00 2,839,079.50  4,500.00  74,800.00 31,766.67 4,500.00
 0.54% 2.55% 0.35% 2,927,828.00  0.13%

 Lump Sum 1 Ketchikan-Waterfront Promenade - Phase III 2013 12
 7,000.00 10,000.00 5,000.00 622,354.99  0.00  10,000.00 8,500.00 7,000.00
 0.75% 1.32% 0.80% 759,170.00  0.00%

 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:641(1)  Erosion And Pollution Control Administration

 40,000.00 10,000.00 15,000.00 26,775,562.00  1,000.00  40,000.00 15,750.00 1,000.00
 0.14% 0.03% 0.06% 28,866,903.50  0.00%

 Lump Sum 1 Blowback Creek Bridge Replacement 2013 11
 8,700.00 10,000.00 20,000.00 1,679,691.00  15,000.00  15,000.00 10,740.00 8,700.00
 0.38% 0.44% 1.19% 2,251,300.00  0.60%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 5,000.00 40,000.00 80,000.00 38,150,089.50  15,000.00  40,000.00 16,400.00 5,000.00
 0.02% 0.14% 0.21% 29,587,321.00  0.05%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 5,000.00 40,000.00 320,000.00 38,150,089.50  5,000.00  40,000.00 14,000.00 5,000.00
 0.02% 0.14% 0.84% 29,587,321.00  0.02%

 Lump Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 10,000.00 20,000.00 17,500.00 6,166,615.00  20,000.00  20,000.00 13,750.00 5,000.00
 0.17% 0.35% 0.28% 5,696,202.50  0.29%

 Lump Sum 1 St. Mary's / Mountain Village Road Rehabilitation 2013 11
 150,000.00 50,000.00 15,000.00 11,562,950.50  14,000.00  150,000.00 44,428.57 10,000.00

 1.41% 0.48% 0.13% 10,510,726.00  0.12%
 Lump Sum 1 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11

  Bid as:641 (1)  Erosion, Sediment and Pollution Control
 Administration

 0.00 10,000.00 5,000.00 1,468,745.00  0.00  10,000.00 10,000.00 10,000.00
 0.00% 0.69% 0.34% 1,444,140.00  0.00%

 Lump Sum 1 Backloop Shared Use Path Rehabilitation 2013 11
 10,000.00 10,000.00 7,500.00 724,446.00  0.00  10,000.00 10,000.00 10,000.00

 1.12% 1.22% 1.04% 817,820.00  0.00%
 Lump Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11

  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 2,200.00 11,000.00 10,000.00 12,285,657.50  8,000.00  11,000.00 7,800.00 2,200.00
 0.02% 0.11% 0.08% 10,295,938.00  0.07%

 Lump Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 5,000.00 10,000.00 10,000.00 3,388,836.00  20,000.00  40,000.00 15,012.39 5,000.00
 0.38% 0.89% 0.30% 1,122,850.50  1.43%

 Lump Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 0.00 0.00 10,000.00 3,388,836.00  0.00  10,000.00 909.09 0.00

 0.00% 0.00% 0.30% 116,500.00  0.00%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10
 5,000.00 29,352.00 8,000.00 2,314,551.25  8,500.00  29,352.00 14,370.40 5,000.00
 0.22% 1.33% 0.35% 2,199,212.09  0.36%

 Lump Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 5,000.00 7,500.00 15,000.00 5,299,183.75  3,700.00  7,500.00 5,400.00 3,700.00
 0.10% 0.16% 0.28% 4,789,467.00  0.07%

 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:641(1)  Erosion And Pollution Control Administration

 5,000.00 10,000.00 6,000.00 11,350,218.00  10,000.00  50,000.00 19,375.00 5,000.00
 0.05% 0.10% 0.05% 10,388,566.00  0.09%

 LUMP SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:641 (1)  EROSION, SEDIMENT, AND POLLUTION
 CONTROL ADMINISTRATION

 9,000.00 6,450.00 10,000.00 2,152,146.00  7,844.00  10,000.00 8,049.00 5,000.00
 0.33% 0.26% 0.46% 2,488,685.10  0.29%

 Lump Sum 1 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:641(1)  Erosion And Pollution Control Administration

 12,500.00 4,000.00 20,000.00 1,812,792.00  6,500.00  40,000.00 15,000.00 4,000.00
 0.70% 0.23% 1.10% 1,766,369.00  0.36%

 Lump Sum 1 Ktn - White River Road Gravel Surfacing 2013 09
 3,500.00 9,000.00 5,000.00 787,113.60  5,000.00  9,000.00 5,833.33 3,500.00
 0.63% 1.66% 0.64% 542,185.20  0.74%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 20,000.00 30,000.00 80,000.00 15,122,227.00  30,000.00  30,000.00 21,250.00 5,000.00
 0.10% 0.15% 0.53% 19,515,005.00  0.14%

 Lump Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
 5,000.00 3,850.00 10,000.00 813,225.00  6,375.00  6,375.00 5,075.00 3,850.00
 0.65% 0.50% 1.23% 773,998.88  0.76%

 Lump Sum 1 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID
  Bid as:641(1)  Erosion And Pollution Control Administration

 12,000.00 18,000.00 10,000.00 1,023,245.00  0.00  18,000.00 15,000.00 12,000.00
 0.89% 1.48% 0.98% 1,214,605.00  0.00%

 Lump Sum 1 Potter Road Surfacing 2013 08
 6,500.00 12,500.00 5,000.00 947,235.60  5,000.00  12,500.00 8,000.00 5,000.00
 0.73% 1.50% 0.53% 835,888.12  0.49%

 Lump Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
  Bid as:641(1)  Erosion,Sediment, and Pollution Control
 Administration

 9,100.00 16,500.00 25,000.00 1,319,324.00  0.00  16,500.00 12,800.00 9,100.00
 0.61% 1.12% 1.89% 1,471,816.50  0.00%

 Lump Sum 1 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07
 2,500.00 6,500.00 15,000.00 769,600.00  7,200.00  20,000.00 9,090.00 2,500.00
 0.35% 0.94% 1.95% 688,095.00  0.96%

 Lump Sum 1 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)

 18,000.00 17,331.00 5,000.00 1,164,208.00  25,862.00  25,862.00 18,518.25 12,880.00
 1.32% 1.45% 0.43% 1,197,783.00  1.76%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 LUMP SUM 1 Jnu: Egan Drive Additional Illumination 2013 07
  Bid as:641(1)  EROSION, SEDIMENT, AND POLLUTION
 CONTROL ADMINISTRATION

 30,000.00 9,000.00 10,000.00 3,606,440.00  0.00  30,000.00 19,500.00 9,000.00
 0.61% 0.24% 0.28% 3,724,020.00  0.00%

 Lump Sum 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 12,000.00 3,500.00 10,000.00 1,214,705.00  5,000.00  12,000.00 8,400.00 3,500.00

 0.96% 0.28% 0.82% 1,230,669.00  0.39%
 Lump Sum 1 JNU - Thane Road HSIP 2013 06

 0.00 5,000.00 5,000.00 1,116,063.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.39% 0.45% 1,298,675.00  0.00%

 Lump Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,000.00 5,000.00 10,000.00 3,570,530.00  0.00  5,000.00 5,000.00 5,000.00
 0.13% 0.13% 0.28% 3,872,478.16  0.00%

 Lump Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
 5,000.00 10,000.00 10,000.00 2,350,491.00  3,000.00  25,000.00 12,428.57 3,000.00
 0.20% 0.43% 0.43% 2,330,539.00  0.12%

 Lump Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,000.00 5,000.00 15,000.00 3,185,173.20  0.00  5,000.00 5,000.00 5,000.00
 0.15% 0.17% 0.47% 2,924,422.60  0.00%

 Lump Sum 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
  Bid as:641(3)  Temporary Erosion, Sediment And Pollution Control

 0.00 13,500.00 10,000.00 804,895.00  0.00  13,500.00 13,500.00 13,500.00
 0.00% 1.36% 1.24% 993,566.75  0.00%

 Lump Sum 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
 0.00 14,850.00 5,000.00 804,895.00  0.00  14,850.00 14,850.00 14,850.00

 0.00% 1.49% 0.62% 993,566.75  0.00%
 Lump Sum 1 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06

 16,000.00 10,000.00 10,000.00 1,063,285.00  15,000.00  16,000.00 13,666.67 10,000.00
 0.76% 0.52% 0.94% 1,931,426.00  0.43%

 Lump Sum 1 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06
 4,500.00 3,000.00 10,000.00 636,250.00  7,500.00  20,000.00 7,900.00 3,000.00
 0.68% 0.55% 1.57% 543,900.00  1.06%

 Lump Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 10,000.00 10,000.00 26,313.00 4,512,533.00  0.00  10,000.00 10,000.00 10,000.00
 0.23% 0.28% 0.58% 3,598,291.00  0.00%

 Lump Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 27,294.00 1,500.00 2,500.00 587,790.00  12,000.00  27,294.00 13,598.00 1,500.00
 3.92% 0.25% 0.43% 611,591.23  1.63%

 Lump Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,000.00 1,500.00 10,000.00 3,685,547.50  4,000.00  10,000.00 5,783.33 1,500.00
 0.15% 0.05% 0.27% 3,172,129.00  0.11%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
 10,505.00 20,000.00 200,000.00 4,891,836.00  2,000.00  20,000.00 9,476.25 2,000.00

 0.30% 0.57% 4.09% 3,496,800.96  0.06%
 LUMP SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
  Bid as:641(1)  EROSION, SEDIMENT, AND POLLUTION
 CONTROL ADMINISTRATION

 10,000.00 16,000.00 20,000.00 4,291,557.00  0.00  16,000.00 13,000.00 10,000.00
 0.19% 0.32% 0.47% 5,031,578.00  0.00%

 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 2,500.00 2,500.00 10,000.00 4,486,554.20  0.00  2,500.00 2,500.00 2,500.00
 0.05% 0.05% 0.22% 4,590,728.10  0.00%

 Lump Sum 1 Anchorage Asphalt Surface Repairs, 2013 2013 05
 5,000.00 2,500.00 8,000.00 2,018,575.00  2,500.00  5,000.00 3,333.33 2,500.00
 0.27% 0.14% 0.40% 1,793,675.00  0.12%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:641(1)  Erosion, Sediment, And Pollution Control
 Administration

 10,000.00 15,000.00 20,000.00 17,202,423.90  35,000.00  35,000.00 21,250.00 10,000.00
 0.06% 0.09% 0.12% 16,585,843.50  0.20%

 Lump Sum 1 Steese Highway Birch Creek Boat Launch 2013 04
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,000.00 5,000.00 7,000.00 805,618.75  3,300.00  28,500.00 8,940.00 3,300.00
 0.80% 0.85% 0.87% 588,125.00  0.51%

 Lump Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 10,000.00 20,000.00 30,000.00 4,587,518.00  10,000.00  25,000.00 15,166.67 10,000.00

 0.23% 0.51% 0.65% 3,915,515.00  0.22%
 Lump Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03

 5,000.00 1,000.00 20,000.00 8,901,029.00  0.00  5,000.00 3,000.00 1,000.00
 0.06% 0.01% 0.22% 7,227,267.40  0.00%

 Lump Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 17,000.00 10,000.00 5,000.00 8,364,460.00  0.00  17,000.00 13,500.00 10,000.00

 0.18% 0.11% 0.06% 9,118,342.00  0.00%
 Lump Sum 1 North Slope Borough Road Improvements AK048 2013 02

 0.00 17,000.00 10,000.00 1,971,708.80  0.00  17,000.00 17,000.00 17,000.00
 0.00% 0.85% 0.51% 1,995,598.10  0.00%

 Lump Sum 1 Nordale Road Rehabilitation 2013 02
 15,000.00 12,000.00 20,000.00 4,548,500.95  20,000.00  20,000.00 15,666.67 12,000.00

 0.33% 0.27% 0.44% 4,442,893.00  0.43%
 Lump Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01

 15,000.00 10,000.00 25,000.00 9,322,172.00  10,000.00  15,000.00 11,666.67 10,000.00
 0.19% 0.13% 0.27% 7,822,574.00  0.12%

 Lump Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 19,400.00 11,950.00 15,000.00 3,367,389.00  0.00  19,400.00 15,675.00 11,950.00

 0.56% 0.46% 0.45% 2,620,072.00  0.00%
 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01

 25,000.00 16,500.00 60,000.00 19,713,666.00  10,000.00  25,000.00 17,166.67 10,000.00
 0.13% 0.09% 0.30% 19,292,860.05  0.05%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
 10,000.00 18,000.00 10,000.00 1,262,955.00  10,000.00  18,000.00 12,800.00 10,000.00

 0.52% 1.09% 0.79% 1,655,093.50  0.51%
 Lump Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

 1,000.00 5,000.00 10,000.00 18,044,120.50  7,500.00  40,000.00 13,375.00 1,000.00
 0.01% 0.03% 0.06% 14,495,924.00  0.05%

 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
 10,000.00 12,500.00 20,000.00 6,309,832.00  10,000.00  100,000.00 25,057.14 7,900.00

 0.20% 0.32% 0.32% 3,964,939.36  0.20%
 Lump Sum 1 Angoon Areawide Paving 2012 11

 10,000.00 5,000.00 15,000.00 1,443,075.00  14,500.00  14,500.00 9,833.33 5,000.00
 0.72% 0.41% 1.04% 1,209,315.00  0.82%

 Lump Sum 1 KTN North Tongass Pavement Rehabilitation 2012 11
 10,000.00 10,000.00 20,000.00 2,937,510.00  0.00  10,000.00 10,000.00 10,000.00

 0.34% 0.45% 0.68% 2,232,313.00  0.00%
 Lump Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
  Bid as:641(1)  Erosion, Sediment, And Pollution Control
 Administration

 5,000.00 10,000.00 48,000.00 11,596,555.07  10,000.00  10,000.00 8,333.33 5,000.00
 0.04% 0.09% 0.41% 11,698,675.00  0.08%

 Lump Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 4,000.00 7,000.00 34,000.00 11,293,798.00  6,000.00  7,000.00 5,666.67 4,000.00
 0.04% 0.07% 0.30% 10,713,734.02  0.05%

 Lump Sum 1 SGY- Dyea Road Improvements (Realign) 2012 11
 5,000.00 20,000.00 20,000.00 3,632,475.00  37,800.00  37,800.00 20,933.33 5,000.00
 0.12% 0.78% 0.55% 2,559,734.50  0.84%

 Lump Sum 1 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 10,000.00 5,000.00 1,876,493.00  0.00  10,000.00 10,000.00 10,000.00

 0.00% 0.53% 0.27% 1,896,296.00  0.00%
 Lump Sum 1 Juneau-FFY12 Areawide Paving 2012 11

 0.00 10,000.00 5,000.00 1,731,350.00  0.00  10,000.00 10,000.00 10,000.00
 0.00% 0.60% 0.29% 1,678,831.00  0.00%

 Lump Sum 1 Sawmill Creek Road Upgrade 2012 11
 17,000.00 15,000.00 83,200.00 12,320,919.00  10,000.00  17,000.00 14,000.00 10,000.00

 0.13% 0.13% 0.68% 11,789,167.00  0.08%
 Lump Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

 5,000.00 8,526.00 5,000.00 1,425,670.00  5,500.00  11,000.00 7,405.20 5,000.00
 0.29% 0.53% 0.35% 1,623,000.00  0.32%

 Lump Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 10,000.00 10,000.00 35,000.00 6,999,965.00  29,500.00  29,500.00 16,500.00 10,000.00

 0.17% 0.18% 0.50% 5,598,065.00  0.45%
 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10

 7,000.00 5,000.00 30,000.00 22,717,861.60  10,000.00  80,000.00 21,037.78 5,000.00
 0.03% 0.02% 0.13% 20,669,751.30  0.04%

 Lump Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 40,000.00 17,250.00 15,000.00 3,791,689.00  7,475.00  40,000.00 18,681.25 7,475.00

 0.81% 0.40% 0.40% 4,277,729.72  0.14%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
 40,803.00 12,330.48 60,000.00 1,179,800.00  180,560.00  180,560.00 40,599.07 5,500.00

 3.66% 1.18% 5.09% 1,048,926.43  15.57%
 Lump Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 10,000.00 10,000.00 160,000.00 11,779,677.80  0.00  10,000.00 10,000.00 10,000.00

 0.08% 0.09% 1.36% 10,891,541.00  0.00%
 Lump Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10

 17,500.00 10,000.00 15,000.00 8,641,218.75  20,000.00  20,000.00 15,833.33 10,000.00
 0.24% 0.14% 0.17% 7,189,147.00  0.26%

 LUMP SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:641(1)  EROSION, SEDIMENT,  AND POLLUTION
 CONTROL ADMINISTRATION

 5,000.00 20,000.00 50,000.00 20,569,201.55  25,000.00  25,000.00 16,666.67 5,000.00
 0.03% 0.12% 0.24% 16,932,671.96  0.14%

 Lump Sum 1 F M A T S Surface & Approach Upgrades  F F Y 2012 2012 10
  Bid as:641(107)  Pollution Control

 5,000.00 12,500.00 5,100.00 1,485,376.44  8,000.00  16,000.00 10,375.00 5,000.00
 0.40% 1.01% 0.34% 1,243,111.92  0.61%

 Lump Sum 1 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10
  Bid as:641(107)  Pollution Control

 2,000.00 2,500.00 7,000.00 868,420.50  5,000.00  5,000.00 3,166.67 2,000.00
 0.36% 0.47% 0.81% 536,333.83  0.78%

 Lump Sum 1 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
 7,500.00 5,000.00 5,000.00 995,000.00  4,200.00  20,000.00 8,288.89 4,200.00
 0.80% 0.61% 0.50% 826,020.00  0.45%

 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10
 20,000.00 25,000.00 8,000.00 9,617,831.40  5,000.00  89,179.00 32,272.38 5,000.00

 0.29% 0.37% 0.08% 6,748,620.00  0.07%
 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10

 22,138.00 50,000.00 8,000.00 9,617,831.40  5,000.00  50,000.00 22,354.13 4,500.00
 0.33% 0.74% 0.08% 6,748,620.00  0.07%

 Lump Sum 1 Galena Campion Road Erosion Protection 2012 10
 31,306.00 20,000.00 20,000.00 9,529,859.50  100,000.00  257,000.00 73,213.25 7,400.00

 0.31% 0.20% 0.21% 9,879,853.50  0.89%
 Lump Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09

 5,400.00 10,000.00 15,000.00 2,648,822.00  4,500.00  15,000.00 7,980.00 4,500.00
 0.21% 0.40% 0.57% 2,530,821.97  0.17%

 Lump Sum 1 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09
  Bid as:641(7)  Pollution Control

 5,000.00 9,000.00 6,538.00 458,058.00  25,000.00  25,000.00 14,750.00 5,000.00
 0.82% 1.50% 1.43% 598,900.00  3.64%

 Lump Sum 1 N R Bicycle / Pedestrian Facilities Rehabilitation & Improvements 2012 09
  Bid as:641(107)  Pollution Control

 500.00 3,000.00 5,000.00 221,954.20  1,775.00  12,500.00 4,443.75 500.00
 0.21% 1.28% 2.25% 233,690.00  0.68%

 Lump Sum 1 Valdez Tidal Flats Culvert Replacement AK122 2012 09
 30,000.00 10,000.00 15,000.00 3,607,128.00  29,500.00  30,000.00 23,166.67 10,000.00

 1.28% 0.64% 0.42% 1,574,686.00  0.63%
 Lump Sum 1 Lake Hood Strip RPZ Land Acquisition 2012 08

 5,208.00 19,000.00 15,000.00 686,991.00  3,500.00  19,000.00 8,477.00 3,500.00
 1.06% 4.30% 2.18% 442,368.44  0.69%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 Northern Region Deep Culverts Replacement - Stage 1 2012 08
 20,000.00 2,738.00 20,000.00 2,236,855.00  10,000.00  23,000.00 12,092.25 2,738.00

 0.74% 0.12% 0.89% 2,199,000.00  0.31%
 Lump Sum 1 Parks Hwy: Stanley Road Signal 2012 08

  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 5,715.00 7,000.00 15,000.00 1,793,585.00  5,000.00  7,000.00 5,905.00 5,000.00
 0.34% 0.44% 0.84% 1,573,730.00  0.23%

 Lump Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07
 40,000.00 10,000.00 20,000.00 19,224,820.50  30,000.00  60,000.00 31,499.40 10,000.00

 0.26% 0.06% 0.10% 15,555,427.00  0.18%
 LUMP SUM 1 Petersburg Road Improvements/Sewer Main Repairs 2012 07

 55,000.00 10,000.00 16,000.00 3,174,299.00  0.00  55,000.00 32,500.00 10,000.00
 1.39% 0.27% 0.50% 3,761,496.00  0.00%

 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 7,000.00 5,000.00 25,000.00 5,122,591.75  6,000.00  10,000.00 7,000.00 5,000.00
 0.13% 0.09% 0.49% 5,399,661.50  0.10%

 Lump Sum 1 F M A T S   L E D  STREET  LIGHT  CONVERSION  STAGE  I I 2012 07
  Bid as:641(7)   Pollution Control

 7,474.32 5,500.00 32,000.00 1,683,870.00  32,100.00  40,000.00 22,014.86 5,500.00
 0.48% 0.37% 1.90% 1,502,091.00  1.92%

 LUMP SUM 1 Petersburg Ferry Terminal Improvements 2012 07
  Bid as:641(1)  EROSION & POLLUTION CONTROL
 ADMINISTRATION

 5,000.00 5,000.00 5,000.00 2,104,000.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.22% 0.24% 0.24% 2,095,400.00  0.22%

 Lump Sum 1 Sawmill Creek Road 2012 07
 0.00 4,000.00 5,000.00 472,060.00  0.00  4,000.00 4,000.00 4,000.00

 0.00% 0.88% 1.06% 453,550.00  0.00%
 Lump Sum 1 North Pole Bike Trail Rehabilitation and Connections 2012 07

 7,500.00 8,350.00 5,000.00 640,139.00  20,000.00  20,000.00 12,712.50 7,500.00
 1.21% 1.70% 0.78% 492,497.25  2.93%

 Lump Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 20,000.00 10,000.00 10,000.00 11,086,037.30  6,000.00  30,000.00 16,200.00 6,000.00
 0.15% 0.09% 0.09% 10,932,542.26  0.04%

 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 10,000.00 5,000.00 71,000.00 9,015,968.53  5,000.00  25,000.00 12,782.75 4,860.00
 0.13% 0.07% 0.79% 7,589,893.00  0.06%

 Contingent Sum 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:641(6)  Withholding

 0.00 0.00 0.00 3,859,894.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,934,143.55  0.00%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 20,400.00 30,000.00 3,859,894.00  0.00  20,400.00 20,400.00 20,400.00
 0.00% 0.52% 0.78% 3,934,143.55  0.00%

 Lump Sum 1 Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To 2012 06
 MP 22

 1,000.00 2,500.00 5,000.00 1,021,325.00  0.00  2,500.00 1,750.00 1,000.00
 0.10% 0.33% 0.49% 767,725.00  0.00%

 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 55,000.00 33,350.00 5,000.00 11,000,000.50  15,000.00  55,000.00 34,531.09 15,000.00

 0.40% 0.28% 0.05% 11,975,882.61  0.11%
 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

 10,000.00 22,225.00 1,000.00 11,000,000.50  3,675.00  22,225.00 9,750.04 0.00
 0.07% 0.19% 0.01% 11,975,882.61  0.03%

 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 10,000.00 22,225.00 1,000.00 11,000,000.50  1,850.00  22,225.00 9,445.70 0.00

 0.07% 0.19% 0.01% 11,975,882.61  0.01%
 Lump Sum 1 JNU Trout Street Bridge Replacement BR # 1786 2012 06

 7,545.00 6,265.00 5,000.00 874,225.00  7,000.00  7,545.00 6,936.67 6,265.00
 0.95% 0.92% 0.57% 684,226.05  0.81%

 Lump Sum 1 Sgy - Pedestrian Improvements 2012 06
 10,000.00 7,433.09 6,000.00 429,140.00  13,000.00  13,000.00 10,144.36 7,433.09

 2.39% 1.84% 1.40% 404,660.20  2.95%
 Lump Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06

  Bid as:641(1)  Erosion, Sediment, And Pollution Control
 Administration

 8,000.00 5,000.00 20,000.00 5,897,230.00  2,500.00  8,000.00 5,166.67 2,500.00
 0.16% 0.10% 0.34% 4,799,275.50  0.05%

 Lump Sum 1 Port Alexander Boardwalk Improvements Ph II 2012 05
 3,790.00 11,500.00 2,000.00 270,000.00  3,000.00  11,500.00 6,096.67 3,000.00
 1.25% 3.99% 0.74% 288,500.00  0.97%

 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05
 17,500.00 30,000.00 15,000.00 9,211,114.75  10,500.00  50,000.00 23,600.00 10,000.00

 0.20% 0.35% 0.16% 8,584,329.25  0.12%
 Lump Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05

 10,000.00 36,000.00 30,000.00 13,682,389.00  12,500.00  36,000.00 20,500.00 10,000.00
 0.08% 0.29% 0.22% 12,580,165.00  0.10%

 Lump Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 4,500.00 5,000.00 10,000.00 4,932,955.00  5,000.00  5,000.00 4,833.33 4,500.00
 0.10% 0.11% 0.20% 4,436,195.25  0.10%

 Lump Sum 1 Holt-Lamplight Road Resurfacing 2012 04
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 8,250.00 5,000.00 30,000.00 4,841,016.75  1,000.00  8,250.00 4,750.00 1,000.00
 0.17% 0.11% 0.62% 4,646,625.80  0.02%

 Lump Sum 1 Nome - Council Road M P 4-16 2012 04
  Bid as:641(1)  Erosion And Pollution Control Administration

 30,000.00 49,000.00 20,000.00 12,451,905.00  10,000.00  300,000.00 60,758.36 10,000.00
 0.25% 0.41% 0.16% 11,967,372.20  0.08%
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 Lump Sum Erosion, Sediment and Pollution Control 641(1)
 Administration

 Lump Sum 1 University Ave Asphalt Surface Repairs 2012 04
  Bid as:641(7)  Pollution Control

 10,000.00 2,500.00 12,000.00 1,951,750.00  2,000.00  10,000.00 4,833.33 2,000.00
 0.65% 0.18% 0.61% 1,368,111.36  0.13%

 Lump Sum 1 Egan/yandukin Intersection Safety Enhancements 2012 04
 0.00 10,000.00 10,000.00 559,300.00  0.00  10,000.00 10,000.00 10,000.00

 0.00% 1.55% 1.79% 643,875.00  0.00%
 LUMP SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03

 Phase III
 10,500.00 36,500.00 25,000.00 4,261,302.00  127,117.75  127,117.75 34,852.96 5,000.00

 0.32% 1.14% 0.59% 3,199,546.20  3.76%
 Lump Sum 1 Dalton Hwy 9 Mile Hill North 2012 02

  Bid as:641(7)  SWPPP Manager
 10,000.00 44,000.00 75,000.00 7,398,971.95  96,000.00  96,000.00 32,178.83 8,073.00

 0.18% 0.82% 1.01% 5,342,261.50  1.52%
 Lump Sum 1 Dalton Hwy 9 Mile Hill North 2012 02

 10,000.00 22,000.00 60,000.00 7,398,971.95  20,000.00  30,483.00 17,013.83 7,500.00
 0.18% 0.41% 0.81% 5,342,261.50  0.32%

 Lump Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing 
  Bid as:641(1)  Erosion, Sediment, and Pollution Control
 Administration

 25,000.00 1,000.00 25,000.00 8,029,961.25  5,000.00  25,000.00 10,333.33 1,000.00
 0.37% 0.02% 0.31% 6,379,578.27  0.07%

 Lump Sum 1 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 20,000.00 21,000.00 850,000.00 15,650,130.00  170,900.00  170,900.00 70,633.33 20,000.00

 0.15% 0.16% 5.43% 12,913,532.00  1.19%
 Lump Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01

 15,000.00 7,500.00 15,000.00 3,502,699.60  35,000.00  35,000.00 22,625.00 7,500.00
 0.46% 0.24% 0.43% 3,098,635.60  1.03%

 Lump Sum 1 Copper River Highway Flooding Permanent Repairs (Oct. 06) 2012 01
  Bid as:641(1)  Erosion, Sediment  And Pollution Control
 Administration

 50,000.00 30,000.00 20,000.00 1,458,160.00  28,828.82  50,000.00 27,904.80 12,000.00
 3.41% 2.64% 1.37% 1,137,720.00  1.74%

 Lump Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01
 10,000.00 88,000.00 60,000.00 22,264,161.25  30,000.00  88,000.00 29,818.67 10,000.00

 0.06% 0.54% 0.27% 16,424,451.50  0.15%

 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(2)
 Contingent Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 75,000.00 75,000.00 2,201,788.00  0.00  75,000.00 75,000.00 75,000.00
 0.00% 3.11% 3.41% 2,415,196.00  0.00%

 Contingent Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07
 8.1 - 
 20

 45,000.00 45,000.00 45,000.00 4,112,889.98  45,000.00  45,000.00 45,000.00 45,000.00
 1.13% 1.13% 1.09% 3,970,421.22  1.09%

 Contingent Sum 1 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 20,000.00 20,000.00 20,000.00 467,197.50  20,000.00  20,000.00 20,000.00 20,000.00

 3.34% 3.95% 4.28% 506,883.56  3.04%
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(2)
 Contingent Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 160,875.00 160,875.00 160,875.00 6,450,221.75  160,875.00  160,875.00 160,875.00 160,875.00
 2.69% 2.81% 2.49% 5,719,942.36  2.56%

 Contingent Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 120,000.00 120,000.00 120,000.00 5,152,880.75  120,000.00  120,000.00 120,000.00 120,000.00

 2.34% 2.37% 2.33% 5,068,927.80  2.33%
 CONTINGENT SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06

 103,000.00 103,000.00 103,000.00 3,413,310.00  103,000.00  103,000.00 103,000.00 103,000.00
 2.95% 2.99% 3.02% 3,440,733.00  2.60%

 Contingent Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation

 20,000.00 20,000.00 20,000.00 1,378,816.00  20,000.00  20,000.00 20,000.00 20,000.00
 1.68% 1.80% 1.45% 1,109,658.24  1.65%

 Contingent Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 600,000.00 600,000.00 600,000.00 40,373,362.02  600,000.00  600,000.00 600,000.00 600,000.00
 1.58% 1.64% 1.49% 36,616,095.00  1.50%

 Contingent Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 230,000.00 230,000.00 230,000.00 13,424,271.00  230,000.00  230,000.00 230,000.00 230,000.00
 1.53% 1.68% 1.71% 13,727,979.00  1.45%

 Contingent Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 30,000.00 30,000.00 30,000.00 789,287.50  30,000.00  30,000.00 30,000.00 30,000.00
 4.01% 4.46% 3.80% 672,850.00  3.80%

 Contingent Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 263,000.00 263,000.00 263,000.00 8,914,415.00  263,000.00  263,000.00 263,000.00 263,000.00

 3.48% 3.51% 2.95% 7,494,742.75  3.45%
 Lump Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04

  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control
 67,000.00 30,000.00 80,000.00 4,738,988.60  0.00  67,000.00 48,500.00 30,000.00

 1.41% 0.64% 1.69% 4,674,097.00  0.00%
 Contingent Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 350,000.00 350,000.00 350,000.00 13,812,485.00  350,000.00  350,000.00 350,000.00 350,000.00

 2.63% 2.72% 2.53% 12,869,961.50  2.60%
 Contingent Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway
 185,000.00 185,000.00 185,000.00 9,927,018.00  185,000.00  185,000.00 185,000.00 185,000.00

 2.02% 2.17% 1.86% 8,532,028.00  1.78%
 Contingent Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 1,461,000.00 1,461,000.00 1,461,000.00 71,347,923.00  1,461,000.00  1,461,000.00 1,461,000.00 1,461,000.00

 2.81% 2.84% 2.05% 51,418,510.24  1.96%
 Contingent Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01

 50,000.00 50,000.00 50,000.00 2,741,985.00  50,000.00  50,000.00 50,000.00 50,000.00
 2.07% 2.22% 1.82% 2,253,082.82  2.04%

 Contingent Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12
  Bid as:641(2)  Temporary Erosion,  Sediment and Pollution Control

 100,000.00 100,000.00 100,000.00 6,165,572.50  100,000.00  100,000.00 100,000.00 100,000.00
 1.79% 1.80% 1.62% 5,541,577.74  1.79%
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(2)
 Lump Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11

 0.00 20,000.00 40,000.00 8,283,871.00  0.00  20,000.00 20,000.00 20,000.00
 0.00% 0.21% 0.48% 9,681,105.00  0.00%

 Contingent Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 309,000.00 309,000.00 309,000.00 21,880,949.00  309,000.00  309,000.00 309,000.00 309,000.00
 1.51% 1.63% 1.41% 18,937,554.72  1.45%

 Contingent Sum 1 AMATS: Bicycle Plan Implementation Eagle River 2017 11
 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn

 15,000.00 15,000.00 15,000.00 869,520.00  0.00  15,000.00 15,000.00 15,000.00
 1.80% 2.01% 1.73% 745,846.40  0.00%

 Contingent Sum 1 Sterling Highway Beluga Lake Dam Improvements 2017 10
 30,000.00 30,000.00 30,000.00 862,500.00  30,000.00  30,000.00 30,000.00 30,000.00

 2.28% 2.74% 3.48% 1,094,150.00  2.24%
 Contingent Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08

 75,000.00 75,000.00 75,000.00 2,880,450.00  75,000.00  75,000.00 75,000.00 75,000.00
 3.37% 3.79% 2.60% 1,980,177.00  3.20%

 Contingent Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 190,000.00 190,000.00 190,000.00 11,372,910.00  190,000.00  190,000.00 190,000.00 190,000.00

 2.02% 2.18% 1.67% 8,695,855.00  1.90%
 Contingent Sum 1 Fairview Loop Realign  2017 06

 at Knik Goose Bay Road
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 75,000.00 75,000.00 75,000.00 2,930,940.00  75,000.00  75,000.00 75,000.00 75,000.00
 3.23% 3.49% 2.56% 2,151,595.45  3.07%

 Contingent Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 150,000.00 150,000.00 150,000.00 10,577,766.00  0.00  150,000.00 150,000.00 150,000.00
 1.40% 1.50% 1.42% 9,986,105.00  0.00%

 Contingent Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 100,000.00 100,000.00 100,000.00 5,568,712.00  100,000.00  100,000.00 100,000.00 100,000.00
 2.08% 2.15% 1.80% 4,648,330.25  2.00%

 Contingent Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 500,000.00 500,000.00 500,000.00 7,493,651.00  500,000.00  500,000.00 500,000.00 500,000.00
 8.16% 9.27% 6.67% 5,393,658.45  8.11%

 Contingent Sum 1 Soldotna: Funny River Road Improvements 2017 05
 40,000.00 40,000.00 40,000.00 2,415,300.00  0.00  40,000.00 40,000.00 40,000.00

 2.04% 2.04% 1.66% 1,964,337.00  0.00%
 CONTINGENT SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05

 Preservation
  Bid as:641(2)  TEMPORARY EROSION, SEDIMENT, AND
 POLLUTION CONTROL

 69,000.00 69,000.00 69,000.00 2,303,200.50  69,000.00  69,000.00 69,000.00 69,000.00
 3.12% 3.34% 3.00% 2,066,575.00  3.08%

 Contingent Sum 1 ANC Postmark Drive Repairs 2017 2017 05
 14,000.00 14,000.00 14,000.00 533,590.00  0.00  14,000.00 14,000.00 14,000.00

 2.82% 2.85% 2.62% 490,599.00  0.00%
 Contingent Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05

 HSIP: Lake Otis Parkway at 68th Ave Channelization
 62,000.00 62,000.00 62,000.00 4,329,338.00  62,000.00  62,000.00 62,000.00 62,000.00

 1.66% 1.74% 1.43% 3,554,977.97  1.61%
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(2)
 Contingent Sum 1 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05

 40,000.00 40,000.00 40,000.00 916,350.00  40,000.00  40,000.00 40,000.00 40,000.00
 5.14% 5.81% 4.37% 688,677.50  5.12%

 Contingent Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 470,000.00 470,000.00 470,000.00 64,004,541.00  470,000.00  470,000.00 470,000.00 470,000.00
 0.81% 0.87% 0.73% 53,907,758.00  0.80%

 Contingent Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 290,000.00 290,000.00 290,000.00 7,937,449.00  290,000.00  290,000.00 290,000.00 290,000.00

 4.54% 4.76% 3.65% 6,096,323.89  4.15%
 Contingent Sum 1 Seward Road Improvements 2017 03

 74,660.00 74,660.00 74,660.00 2,923,694.00  74,660.00  74,660.00 74,660.00 74,660.00
 2.35% 2.53% 2.55% 2,946,524.00  2.25%

 Contingent Sum 1 Seward Road Improvements 2017 03
 17,060.00 17,060.00 17,060.00 2,923,694.00  17,060.00  17,060.00 17,060.00 17,060.00

 0.54% 0.58% 0.58% 2,946,524.00  0.52%
 Contingent Sum 1 Seward Road Improvements 2017 03

 8,280.00 8,280.00 8,280.00 2,923,694.00  8,280.00  8,280.00 8,280.00 8,280.00
 0.26% 0.28% 0.28% 2,946,524.00  0.25%

 Contingent Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation
  Bid as:641(2)  Temporary Erosion,  Sediment and Pollution Control

 100,000.00 100,000.00 100,000.00 11,572,305.00  100,000.00  100,000.00 100,000.00 100,000.00
 0.97% 1.00% 0.86% 9,998,958.59  0.92%

 Contingent Sum 1 HSIP: Pedestrian Fencing 2017 03
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 15,000.00 15,000.00 15,000.00 1,387,100.00  15,000.00  15,000.00 15,000.00 15,000.00
 1.78% 1.83% 1.08% 821,902.50  1.73%

 Contingent Sum 1 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02
 8,700.00 8,700.00 8,700.00 440,289.00  8,700.00  8,700.00 8,700.00 8,700.00
 1.66% 1.84% 1.98% 473,904.00  1.58%

 Contingent Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 36,000.00 36,000.00 36,000.00 823,610.80  36,000.00  36,000.00 36,000.00 36,000.00
 5.22% 5.26% 4.37% 684,191.00  4.80%

 Contingent Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 500,000.00 500,000.00 500,000.00 19,956,166.00  500,000.00  500,000.00 500,000.00 500,000.00
 2.03% 2.30% 2.51% 21,769,589.00  2.03%

 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 50,000.00 48,000.00 40,000.00 8,896,116.75  75,000.00  140,975.45 75,995.91 42,000.00
 0.51% 0.55% 0.45% 8,683,260.00  0.66%

 Contingent Sum 1 North Fork Road Bridge Erosion Repair 2016 10
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 50,000.00 50,000.00 50,000.00 1,251,866.50  50,000.00  50,000.00 50,000.00 50,000.00
 4.06% 4.44% 3.99% 1,126,214.70  3.96%
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(2)
 Contingent Sum 1 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09

  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control
 10,000.00 10,000.00 10,000.00 609,622.00  10,000.00  10,000.00 10,000.00 10,000.00

 2.33% 2.42% 1.64% 412,688.00  2.28%
 Contingent Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07

 260,000.00 260,000.00 260,000.00 11,012,857.50  260,000.00  260,000.00 260,000.00 260,000.00
 2.27% 2.36% 2.36% 10,998,773.50  2.21%

 Contingent Sum 1 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07
 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 23,500.00 23,500.00 23,500.00 629,668.00  0.00  23,500.00 23,500.00 23,500.00
 3.80% 4.16% 3.73% 564,961.14  0.00%

 Contingent Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 100,000.00 100,000.00 100,000.00 13,496,365.25  100,000.00  100,000.00 100,000.00 100,000.00
 0.88% 0.93% 0.74% 10,696,233.10  0.81%

 Contingent Sum 1 ANC Paving and Drainage Improvements 2016 2016 06
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 8,000.00 8,000.00 8,000.00 358,602.00  8,000.00  8,000.00 8,000.00 8,000.00
 2.26% 2.35% 2.23% 341,075.48  2.21%

 Contingent Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 4,000.00 4,000.00 4,000.00 818,800.00  4,000.00  4,000.00 4,000.00 4,000.00
 0.90% 0.95% 0.49% 419,951.10  0.87%

 Contingent Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 2,000.00 2,000.00 2,000.00 818,800.00  2,000.00  2,000.00 2,000.00 2,000.00
 0.45% 0.48% 0.24% 419,951.10  0.43%

 Contingent Sum 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 200,000.00 200,000.00 200,000.00 8,003,015.00  200,000.00  200,000.00 200,000.00 200,000.00
 2.97% 3.13% 2.50% 6,391,456.00  2.70%

 Contingent Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 110,000.00 110,000.00 110,000.00 10,304,726.50  110,000.00  110,000.00 110,000.00 110,000.00
 1.20% 1.39% 1.07% 7,898,725.72  1.19%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:641(3)-A  Temporary Erosion, Sediment, and Pollution
 Control

 3,000.00 12,000.00 7,500.00 11,382,512.50  25,000.00  25,000.00 13,333.33 3,000.00
 0.03% 0.13% 0.07% 8,963,033.20  0.24%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:641(3)-B  Temporary Erosion, Sediment, and Pollution
 Control

 25,000.00 40,000.00 35,000.00 11,382,512.50  7,500.00  40,000.00 24,166.67 7,500.00
 0.27% 0.45% 0.31% 8,963,033.20  0.07%

 Contingent Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 450,000.00 450,000.00 450,000.00 18,928,072.50  450,000.00  450,000.00 450,000.00 450,000.00
 2.68% 2.86% 2.38% 15,712,283.30  2.66%
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(2)
 Contingent Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
 75,000.00 75,000.00 75,000.00 5,148,790.00  75,000.00  75,000.00 75,000.00 75,000.00

 1.39% 1.44% 1.46% 5,198,106.50  1.37%
 Contingent Sum 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03

 20,000.00 20,000.00 20,000.00 4,127,200.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.69% 0.76% 0.48% 2,643,730.00  0.60%

 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 45,000.00 45,000.00 45,000.00 4,176,627.00  45,000.00  45,000.00 45,000.00 45,000.00
 1.07% 1.07% 1.08% 4,196,232.00  1.05%

 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
  Bid as:641(2) K  Temporary Erosion , Sediment and Pollution
 Control

 30,000.00 30,000.00 30,000.00 4,176,627.00  30,000.00  30,000.00 30,000.00 30,000.00
 0.71% 0.71% 0.72% 4,196,232.00  0.70%

 Contingent Sum 1 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 33,000.00 33,000.00 33,000.00 314,598.50  33,000.00  33,000.00 33,000.00 33,000.00
 11.87% 11.91% 10.49% 276,988.98  11.26%

 Contingent Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 200,000.00 200,000.00 200,000.00 10,582,033.50  200,000.00  200,000.00 200,000.00 200,000.00
 1.97% 2.00% 1.89% 9,982,119.90  1.93%

 Contingent Sum 1 Lucus Road Improvements 2016 01
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 155,000.00 155,000.00 155,000.00 5,467,968.00  155,000.00  155,000.00 155,000.00 155,000.00
 3.22% 3.34% 2.83% 4,639,288.00  3.13%

 Contingent Sum 1 HSIP: CR High Friction Surface Treatment 2015 12
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 100,000.00 100,000.00 100,000.00 7,517,052.50  100,000.00  100,000.00 100,000.00 100,000.00
 1.36% 1.48% 1.33% 6,778,888.00  1.34%

 Contingent Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:641(2)  Temporary Erosion , Sediment, And Pollution Control

 100,000.00 100,000.00 100,000.00 39,443,973.00  100,000.00  100,000.00 100,000.00 100,000.00
 0.24% 0.25% 0.25% 40,745,592.41  0.23%

 Contingent Sum 1 HSIP: CR Sign Assembly Improvements 2015 2015 11
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 30,000.00 30,000.00 30,000.00 3,256,930.00  30,000.00  30,000.00 30,000.00 30,000.00
 0.81% 0.90% 0.92% 3,319,315.00  0.72%

 Contingent Sum 1 HSIP: Kodiak Rock Fall Mitigation  2015 10
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 34,000.00 34,000.00 34,000.00 2,541,843.00  34,000.00  34,000.00 34,000.00 34,000.00
 1.36% 1.54% 1.34% 2,212,795.00  1.29%

 CONTINGENT SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
  Bid as:641(2)  TEMPORARY EROSION, SEDIMENT, AND
 POLLUTION CONTROL

 300,000.00 300,000.00 300,000.00 9,992,599.00  300,000.00  300,000.00 300,000.00 300,000.00
 3.34% 3.49% 3.00% 8,594,153.05  3.32%

 Contingent Sum 1 Glenn Highway: MP 49 2015 10
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 30,000.00 30,000.00 30,000.00 3,620,991.00  30,000.00  30,000.00 30,000.00 30,000.00
 1.04% 1.06% 0.83% 2,836,369.83  1.04%

 No Conversion
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(2)
 Contingent Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I
 108,000.00 108,000.00 108,000.00 4,139,213.00  108,000.00  108,000.00 108,000.00 108,000.00

 2.32% 2.33% 2.61% 4,631,344.00  2.32%
 Contingent Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 115,000.00 115,000.00 115,000.00 8,216,121.50  0.00  115,000.00 115,000.00 115,000.00
 1.67% 1.70% 1.40% 6,769,856.00  0.00%

 Contingent Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 600,000.00 600,000.00 600,000.00 46,690,634.00  600,000.00  600,000.00 600,000.00 600,000.00
 1.38% 1.43% 1.29% 42,094,598.00  1.31%

 Contingent Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 325,000.00 325,000.00 325,000.00 15,843,348.50  325,000.00  325,000.00 325,000.00 325,000.00
 2.26% 2.33% 2.05% 13,943,672.60  2.19%

 Contingent Sum 1 West Anchorage Roads Pavement Preservation 2015 06
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 37,500.00 37,500.00 37,500.00 2,468,197.60  0.00  37,500.00 37,500.00 37,500.00
 1.26% 1.67% 1.52% 2,243,415.64  0.00%

 Contingent Sum 1 West Anchorage Roads Pavement Preservation 2015 06
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 7,500.00 7,500.00 7,500.00 2,468,197.60  0.00  7,500.00 7,500.00 7,500.00
 0.25% 0.33% 0.30% 2,243,415.64  0.00%

 Contingent Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 72,000.00 72,000.00 72,000.00 5,459,443.00  0.00  72,000.00 72,000.00 72,000.00
 1.34% 1.36% 1.32% 5,296,083.00  0.00%

 Contingent Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 25,000.00 25,000.00 25,000.00 2,203,697.00  25,000.00  25,000.00 25,000.00 25,000.00
 0.99% 1.00% 1.13% 2,499,849.30  0.92%

 Contingent Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 50,000.00 50,000.00 50,000.00 5,256,540.00  0.00  50,000.00 50,000.00 50,000.00
 1.07% 1.22% 0.95% 4,114,207.50  0.00%

 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 24,000.00 24,000.00 24,000.00 1,445,635.50  0.00  24,000.00 24,000.00 24,000.00
 2.03% 2.13% 1.66% 1,125,191.00  0.00%

 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 3,000.00 3,000.00 3,000.00 1,445,635.50  0.00  3,000.00 3,000.00 3,000.00
 0.25% 0.27% 0.21% 1,125,191.00  0.00%

 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 3,000.00 3,000.00 3,000.00 1,445,635.50  0.00  3,000.00 3,000.00 3,000.00
 0.25% 0.27% 0.21% 1,125,191.00  0.00%
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(2)
 Contingent Sum 1 Fairview Loop Road Pavement Preservation 2015 05

  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control
 55,000.00 55,000.00 55,000.00 3,841,953.00  55,000.00  55,000.00 55,000.00 55,000.00

 1.42% 1.43% 1.43% 3,839,935.00  1.40%
 Contingent Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05

  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control
 40,000.00 40,000.00 40,000.00 1,838,794.00  40,000.00  40,000.00 40,000.00 40,000.00

 2.01% 2.01% 2.18% 1,990,576.00  1.91%
 Contingent Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 50,000.00 50,000.00 50,000.00 6,293,325.50  50,000.00  50,000.00 50,000.00 50,000.00
 0.72% 0.72% 0.79% 6,906,885.32  0.67%

 Contingent Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 200,000.00 200,000.00 200,000.00 7,355,362.00  200,000.00  200,000.00 200,000.00 200,000.00
 2.71% 2.90% 2.72% 6,887,552.00  2.62%

 Contingent Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 212,000.00 212,000.00 212,000.00 8,896,500.00  0.00  212,000.00 212,000.00 212,000.00
 2.21% 2.47% 2.38% 8,572,859.75  0.00%

 Lump Sum 1 Plack Road Bicycle/Pedestrian Facility 2015 02
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 30,000.00 25,000.00 30,000.00 2,460,799.90  25,000.00  49,000.00 32,250.00 25,000.00
 1.20% 1.07% 1.22% 2,329,969.21  0.98%

 Contingent Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01
 60,000.00 60,000.00 60,000.00 1,899,217.02  60,000.00  60,000.00 60,000.00 60,000.00

 2.24% 2.54% 3.16% 2,364,889.50  2.15%
 Contingent Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 365,000.00 365,000.00 365,000.00 13,554,258.87  365,000.00  365,000.00 365,000.00 365,000.00
 3.33% 3.65% 2.69% 9,998,998.00  3.02%

 Contingent Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
  Bid as:641(2)  Tempoary Erosion, Sediment and Pollution Control

 39,750.00 39,750.00 39,750.00 1,646,886.20  39,750.00  39,750.00 39,750.00 39,750.00
 1.88% 2.22% 2.41% 1,791,305.73  1.53%

 Contingent Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 450,000.00 450,000.00 450,000.00 13,097,990.00  450,000.00  450,000.00 450,000.00 450,000.00
 3.59% 3.76% 3.44% 11,961,445.00  3.24%

 CONTINGENT SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation
  Bid as:641(2)  TEMPORARY EROSION, SEDIMENT, AND
 POLLUTION CONTROL

 118,000.00 118,000.00 118,000.00 3,992,876.00  118,000.00  118,000.00 118,000.00 118,000.00
 3.11% 3.15% 2.96% 3,749,452.49  2.70%

 Contingent Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 70,000.00 70,000.00 70,000.00 1,733,450.00  70,000.00  70,000.00 70,000.00 70,000.00
 4.10% 4.78% 4.04% 1,465,959.00  3.32%
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(2)
 Contingent Sum 1 HSIP: CR Crash Cushions Upgrade 2014 2014 11

  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control
 15,000.00 15,000.00 15,000.00 1,941,900.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.86% 1.04% 0.77% 1,445,300.00  0.85%
 Contingent Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10

  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control
 310,000.00 310,000.00 310,000.00 5,546,365.00  310,000.00  310,000.00 310,000.00 310,000.00

 4.38% 4.63% 5.59% 6,691,146.00  4.33%
 Contingent Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10

  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control
 29,900.00 29,900.00 29,900.00 1,217,993.50  29,900.00  29,900.00 29,900.00 29,900.00

 2.44% 2.54% 2.45% 1,178,369.00  2.37%
 Contingent Sum 1 Sterling Highway Erosion Response MP 150-157 2014 10

  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control
 72,000.00 72,000.00 72,000.00 3,322,950.00  72,000.00  72,000.00 72,000.00 72,000.00

 2.08% 2.14% 2.17% 3,371,200.00  1.98%
 Contingent Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10

  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control
 22,500.00 22,500.00 22,500.00 1,682,155.36  0.00  22,500.00 22,500.00 22,500.00

 0.94% 1.29% 1.34% 1,745,059.23  0.00%
 Contingent Sum 1 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10

 Avenue
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 20,000.00 20,000.00 20,000.00 1,258,215.00  0.00  20,000.00 20,000.00 20,000.00
 1.19% 1.44% 1.59% 1,390,904.64  0.00%

 Contingent Sum 1 Chena Small Tracts Improvements 2014 09
  Bid as:641(6)  Witholding

 0.00 0.00 0.00 1,174,619.10  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,063,885.00  0.00%

 Contingent Sum 1 Central Region Highway Data Equipment 2012 2014 09
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 26,000.00 26,000.00 26,000.00 3,992,258.00  0.00  26,000.00 26,000.00 26,000.00
 0.44% 0.57% 0.65% 4,551,390.00  0.00%

 Contingent Sum 1 Portage Glacier Road Embankment Stabilization 2014 08
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 20,000.00 20,000.00 20,000.00 1,246,015.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.78% 1.12% 1.61% 1,782,765.00  0.75%

 Contingent Sum 1 ANC Postmark Storm Drain Outfall Repairs 2014 07
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 50,000.00 50,000.00 50,000.00 2,088,725.00  50,000.00  50,000.00 50,000.00 50,000.00
 1.57% 1.95% 2.39% 2,568,324.00  1.43%

 Contingent Sum 1 Sterling Hwy Mp 57 Erosion Protection 2014 07
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 100,000.00 100,000.00 100,000.00 1,491,500.00  100,000.00  100,000.00 100,000.00 100,000.00
 4.55% 5.88% 6.70% 1,699,250.00  4.24%

 Contingent Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 350,000.00 350,000.00 350,000.00 5,831,214.38  350,000.00  350,000.00 350,000.00 350,000.00
 7.59% 8.10% 6.00% 4,322,551.38  7.56%

 Contingent Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 175,000.00 175,000.00 175,000.00 23,055,979.50  175,000.00  175,000.00 175,000.00 175,000.00
 1.11% 1.15% 0.76% 15,157,512.00  1.10%
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(2)
 Contingent Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06

  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control
 563,770.00 563,770.00 563,770.00 29,748,238.00  563,770.00  563,770.00 563,770.00 563,770.00

 2.11% 2.17% 1.90% 25,973,241.00  2.09%
 Contingent Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05

 L & I Couplet Pavement Preservation: Phase 1
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 155,000.00 155,000.00 155,000.00 9,147,651.25  0.00  155,000.00 155,000.00 155,000.00
 1.57% 1.78% 1.69% 8,696,000.00  0.00%

 Contingent Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 50,000.00 50,000.00 50,000.00 756,840.00  50,000.00  50,000.00 50,000.00 50,000.00
 6.27% 6.81% 6.61% 734,399.81  6.26%

 Contingent Sum 1 Glenn Highway Pavement Repairs - Boniface I/C to Knik River 2014 05
 Bridge

 5,000.00 5,000.00 5,000.00 1,041,660.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.29% 0.35% 0.48% 1,430,000.00  0.25%

 CONTINGENT SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:641 (2)  TEMPORARY EROSION, SEDIMENT, AND
 POLLUTION CONTROL

 269,000.00 269,000.00 269,000.00 6,771,019.50  269,000.00  269,000.00 269,000.00 269,000.00
 3.89% 3.97% 3.97% 6,769,000.00  3.59%

 Contingent Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 55,000.00 55,000.00 55,000.00 4,522,558.00  0.00  55,000.00 55,000.00 55,000.00
 0.93% 0.97% 1.22% 5,686,743.30  0.00%

 Contingent Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 25,000.00 25,000.00 25,000.00 2,816,398.00  25,000.00  25,000.00 25,000.00 25,000.00
 0.88% 0.90% 0.89% 2,773,226.95  0.83%

 Lump Sum 1 POW: Hydaburg Highway Fish Passage Improvements 2014 04
 30,000.00 5,000.00 10,000.00 478,175.00  0.00  30,000.00 17,500.00 5,000.00

 6.58% 1.29% 2.09% 388,512.00  0.00%
 Contingent Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04

 Pavement Preservation
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 75,000.00 75,000.00 75,000.00 3,050,225.50  75,000.00  75,000.00 75,000.00 75,000.00
 2.61% 2.68% 2.46% 2,798,425.79  2.52%

 Contingent Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 290,000.00 290,000.00 290,000.00 10,566,460.90  290,000.00  290,000.00 290,000.00 290,000.00
 2.27% 2.47% 2.74% 11,749,901.68  2.19%

 Contingent Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 300,000.00 300,000.00 300,000.00 14,885,926.75  300,000.00  300,000.00 300,000.00 300,000.00
 1.63% 1.88% 2.02% 15,967,622.06  1.63%
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(2)
 Contingent Sum 1 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01

 9,000.00 9,000.00 9,000.00 1,447,983.00  9,000.00  9,000.00 9,000.00 9,000.00
 0.75% 0.77% 0.62% 1,169,103.00  0.59%

 Contingent Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 300,000.00 300,000.00 300,000.00 9,104,289.00  300,000.00  300,000.00 300,000.00 300,000.00
 4.39% 4.60% 3.30% 6,527,698.00  4.00%

 Lump Sum 1 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:641 (3)  Temporary Erosion, Sediment and Pollution Control

 0.00 20,000.00 10,000.00 1,900,920.00  0.00  20,000.00 20,000.00 20,000.00
 0.00% 0.95% 0.53% 2,104,176.00  0.00%

 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:641(2)  Temporary Erosion, Sediment, And Pollution Control

 800,000.00 800,000.00 800,000.00 37,365,951.00  0.00  800,000.00 800,000.00 800,000.00
 2.14% 2.17% 2.14% 36,856,107.57  0.00%

 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:641(3)  Temporary Erosion And Pollution Control

 100,000.00 115,000.00 150,000.00 26,775,562.00  100,000.00  150,000.00 116,250.00 100,000.00
 0.34% 0.40% 0.56% 28,866,903.50  0.34%

 Contingent Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 150,000.00 150,000.00 150,000.00 6,166,615.00  150,000.00  150,000.00 150,000.00 150,000.00
 2.55% 2.63% 2.43% 5,696,202.50  2.15%

 Lump Sum 1 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:641 (3)  Temporary Erosion, Sediment and Pollution Control

 0.00 20,000.00 20,000.00 1,468,745.00  0.00  20,000.00 20,000.00 20,000.00
 0.00% 1.38% 1.36% 1,444,140.00  0.00%

 Contingent Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 100,000.00 100,000.00 100,000.00 12,285,657.50  100,000.00  100,000.00 100,000.00 100,000.00
 0.94% 0.97% 0.81% 10,295,938.00  0.93%

 Contingent Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 50,000.00 50,000.00 50,000.00 3,388,836.00  50,000.00  50,000.00 50,000.00 50,000.00
 3.79% 4.45% 1.48% 1,122,850.50  3.57%

 Contingent Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 50,000.00 50,000.00 50,000.00 3,388,836.00  50,000.00  50,000.00 50,000.00 50,000.00
 42.92% 42.92% 1.48% 116,500.00  42.92%

 Contingent Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 50,000.00 50,000.00 50,000.00 2,314,551.25  50,000.00  50,000.00 50,000.00 50,000.00
 2.23% 2.27% 2.16% 2,199,212.09  2.13%

 Contingent Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 75,000.00 75,000.00 75,000.00 5,299,183.75  75,000.00  75,000.00 75,000.00 75,000.00
 1.55% 1.57% 1.42% 4,789,467.00  1.45%
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(2)
 CONTINGENT SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:641 (2)  TEMPORARY EROSION, SEDIMENT, AND
 POLLUTION CONTROL

 65,000.00 65,000.00 65,000.00 2,152,146.00  65,000.00  65,000.00 65,000.00 65,000.00
 2.37% 2.61% 3.02% 2,488,685.10  2.36%

 Contingent Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 300,000.00 300,000.00 300,000.00 15,122,227.00  300,000.00  300,000.00 300,000.00 300,000.00
 1.49% 1.54% 1.98% 19,515,005.00  1.37%

 Contingent Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 15,000.00 15,000.00 15,000.00 813,225.00  15,000.00  15,000.00 15,000.00 15,000.00
 1.94% 1.94% 1.84% 773,998.88  1.80%

 Contingent Sum 1 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 5,000.00 5,000.00 5,000.00 1,023,245.00  0.00  5,000.00 5,000.00 5,000.00
 0.37% 0.41% 0.49% 1,214,605.00  0.00%

 Contingent Sum 1 Potter Road Surfacing 2013 08
  Bid as:641(6)  Witholding

 0.00 0.00 0.00 947,235.60  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 835,888.12  0.00%

 Contingent Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 60,000.00 60,000.00 60,000.00 1,319,324.00  0.00  60,000.00 60,000.00 60,000.00
 4.02% 4.08% 4.55% 1,471,816.50  0.00%

 Contingent Sum 1 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 10,000.00 10,000.00 10,000.00 769,600.00  10,000.00  10,000.00 10,000.00 10,000.00
 1.40% 1.45% 1.30% 688,095.00  1.34%

 Contingent Sum 1 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 15,000.00 15,000.00 15,000.00 1,164,208.00  15,000.00  15,000.00 15,000.00 15,000.00
 1.10% 1.25% 1.29% 1,197,783.00  1.02%

 Contingent Sum 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 25,000.00 25,000.00 25,000.00 1,214,705.00  25,000.00  25,000.00 25,000.00 25,000.00
 1.99% 2.03% 2.06% 1,230,669.00  1.95%

 Lump Sum 1 JNU - Thane Road HSIP 2013 06
 0.00 5,000.00 2,500.00 1,116,063.00  0.00  5,000.00 5,000.00 5,000.00

 0.00% 0.39% 0.22% 1,298,675.00  0.00%
 Contingent Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06

  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control
 120,000.00 120,000.00 120,000.00 3,570,530.00  0.00  120,000.00 120,000.00 120,000.00

 3.09% 3.10% 3.36% 3,872,478.16  0.00%
 Contingent Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06

  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control
 200,000.00 200,000.00 200,000.00 3,185,173.20  0.00  200,000.00 200,000.00 200,000.00

 6.07% 6.84% 6.28% 2,924,422.60  0.00%
 Contingent Sum 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06

  Bid as:641(6)  Withholding
 0.00 0.00 0.00 804,895.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 993,566.75  0.00%
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(2)
 Contingent Sum 1 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06

  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control
 20,000.00 20,000.00 20,000.00 1,063,285.00  20,000.00  20,000.00 20,000.00 20,000.00

 0.95% 1.04% 1.88% 1,931,426.00  0.58%
 Contingent Sum 1 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06

  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control
 16,000.00 16,000.00 16,000.00 636,250.00  16,000.00  16,000.00 16,000.00 16,000.00

 2.41% 2.94% 2.51% 543,900.00  2.26%
 Contingent Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05

  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control
 22,000.00 22,000.00 22,000.00 587,790.00  22,000.00  22,000.00 22,000.00 22,000.00

 3.16% 3.60% 3.74% 611,591.23  2.99%
 Contingent Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05

 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 100,000.00 100,000.00 100,000.00 3,685,547.50  100,000.00  100,000.00 100,000.00 100,000.00
 2.94% 3.15% 2.71% 3,172,129.00  2.86%

 Contingent Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 200,000.00 200,000.00 200,000.00 4,891,836.00  200,000.00  200,000.00 200,000.00 200,000.00
 5.74% 5.72% 4.09% 3,496,800.96  5.71%

 Contingent Sum 1 Debarr Road Resurfacing (GF) 2013 05
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 80,000.00 80,000.00 80,000.00 4,486,554.20  0.00  80,000.00 80,000.00 80,000.00
 1.64% 1.74% 1.78% 4,590,728.10  0.00%

 Contingent Sum 1 Anchorage Asphalt Surface Repairs, 2013 2013 05
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 65,000.00 65,000.00 65,000.00 2,018,575.00  65,000.00  65,000.00 65,000.00 65,000.00
 3.47% 3.62% 3.22% 1,793,675.00  3.11%

 Contingent Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 50,000.00 50,000.00 50,000.00 8,901,029.00  0.00  50,000.00 50,000.00 50,000.00
 0.64% 0.69% 0.56% 7,227,267.40  0.00%

 Contingent Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:641(6)  Withholding

 0.00 0.00 0.00 9,322,172.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,822,574.00  0.00%

 Contingent Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
  Bid as:641(6)  Withholding

 0.00 0.00 0.00 3,367,389.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,620,072.00  0.00%

 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01
 200,000.00 16,500.00 150,000.00 19,713,666.00  100,000.00  200,000.00 105,500.00 16,500.00

 1.01% 0.09% 0.76% 19,292,860.05  0.48%
 Contingent Sum 1 Halibut Point Road Pavement Rehab 2013 01

  Bid as:641(6)  Withholding
 0.00 0.00 0.00 19,713,666.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 19,292,860.05  0.00%
 Contingent Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12

  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control
 60,000.00 60,000.00 60,000.00 1,262,955.00  60,000.00  60,000.00 60,000.00 60,000.00

 3.10% 3.63% 4.75% 1,655,093.50  3.06%

 No Conversion
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(2)
 Contingent Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control
 300,000.00 300,000.00 300,000.00 18,044,120.50  300,000.00  300,000.00 300,000.00 300,000.00

 2.06% 2.07% 1.66% 14,495,924.00  1.91%
 Contingent Sum 1 Angoon Areawide Paving 2012 11

  Bid as:641(6)  Withholding
 0.00 0.00 0.00 1,443,075.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,209,315.00  0.00%
 Contingent Sum 1 KTN North Tongass Pavement Rehabilitation 2012 11

  Bid as:641(6)  Withholding
 0.00 0.00 0.00 2,937,510.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,232,313.00  0.00%
 Contingent Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
  Bid as:641(2)  Temporary Erosion, Sediment, And Pollution Control

 378,000.00 378,000.00 378,000.00 11,596,555.07  378,000.00  378,000.00 378,000.00 378,000.00
 3.21% 3.23% 3.26% 11,698,675.00  3.13%

 Contingent Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 122,000.00 122,000.00 122,000.00 11,293,798.00  122,000.00  122,000.00 122,000.00 122,000.00
 1.13% 1.14% 1.08% 10,713,734.02  1.11%

 Contingent Sum 1 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:641(6)  Withholding

 0.00 0.00 0.00 1,876,493.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,896,296.00  0.00%

 Contingent Sum 1 Juneau-FFY12 Areawide Paving 2012 11
  Bid as:641(6)  Withholding

 0.00 0.00 0.00 1,731,350.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,678,831.00  0.00%

 Contingent Sum 1 Sawmill Creek Road Upgrade 2012 11
 50,000.00 50,000.00 50,000.00 12,320,919.00  50,000.00  50,000.00 50,000.00 50,000.00

 0.39% 0.42% 0.41% 11,789,167.00  0.38%
 Each 161 Sawmill Creek Road Upgrade 2012 11

  Bid as:641(9)  Check Dam
 425.00 150.00 200.00 12,320,919.00  100.00  425.00 225.00 100.00
 0.54% 0.20% 0.26% 11,789,167.00  0.12%

 Contingent Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

  Bid as:641(2-78)  Temporary Erosion , Sediment and Pollution
 Control

 5,000.00 5,000.00 5,000.00 1,425,670.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.29% 0.31% 0.35% 1,623,000.00  0.29%

 Contingent Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 300,000.00 300,000.00 300,000.00 6,999,965.00  300,000.00  300,000.00 300,000.00 300,000.00
 5.09% 5.36% 4.29% 5,598,065.00  4.62%

 Contingent Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 150,000.00 150,000.00 150,000.00 3,791,689.00  150,000.00  150,000.00 150,000.00 150,000.00

 3.06% 3.51% 3.96% 4,277,729.72  2.76%
 Contingent Sum 1 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10

  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control
 150,000.00 150,000.00 150,000.00 1,179,800.00  150,000.00  150,000.00 150,000.00 150,000.00

 13.46% 14.30% 12.71% 1,048,926.43  12.93%
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(2)
 Contingent Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 215,000.00 215,000.00 215,000.00 11,779,677.80  0.00  215,000.00 215,000.00 215,000.00
 1.66% 1.97% 1.83% 10,891,541.00  0.00%

 CONTINGENT SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
  Bid as:641(2)  TEMPORARY EROSION, SEDIMENT, AND
 POLLUTION CONTROL

 1,000,000.00 1,000,000.00 1,000,000.00 20,569,201.55  1,000,000.00  1,000,000.00 1,000,000.00 1,000,000.00
 5.80% 5.91% 4.86% 16,932,671.96  5.41%

 Contingent Sum 1 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 10,000.00 10,000.00 10,000.00 995,000.00  10,000.00  10,000.00 10,000.00 10,000.00
 1.07% 1.21% 1.01% 826,020.00  1.06%

 Contingent Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 120,000.00 120,000.00 120,000.00 2,648,822.00  120,000.00  120,000.00 120,000.00 120,000.00

 4.69% 4.74% 4.53% 2,530,821.97  4.43%
 Contingent Sum 1 Lake Hood Strip RPZ Land Acquisition 2012 08

  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control
 25,000.00 25,000.00 25,000.00 686,991.00  25,000.00  25,000.00 25,000.00 25,000.00

 5.10% 5.65% 3.64% 442,368.44  4.92%
 Contingent Sum 1 Parks Hwy: Stanley Road Signal 2012 08

  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control
 120,000.00 120,000.00 120,000.00 1,793,585.00  120,000.00  120,000.00 120,000.00 120,000.00

 7.07% 7.63% 6.69% 1,573,730.00  5.46%
 Contingent Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 205,000.00 205,000.00 205,000.00 5,122,591.75  205,000.00  205,000.00 205,000.00 205,000.00
 3.80% 3.80% 4.00% 5,399,661.50  3.28%

 CONTINGENT SUM 1 Petersburg Ferry Terminal Improvements 2012 07
  Bid as:641(2)  TEMPORARY EROSION & POLLUTION CONTROL

 5,000.00 5,000.00 5,000.00 2,104,000.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.22% 0.24% 0.24% 2,095,400.00  0.22%

 Contingent Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 225,000.00 225,000.00 225,000.00 11,086,037.30  225,000.00  225,000.00 225,000.00 225,000.00
 1.74% 2.06% 2.03% 10,932,542.26  1.67%

 Contingent Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair 
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 350,000.00 350,000.00 350,000.00 9,015,968.53  350,000.00  350,000.00 350,000.00 350,000.00
 4.57% 4.61% 3.88% 7,589,893.00  4.52%

 Contingent Sum 1 Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To 2012 06
 MP 22
  Bid as:641(2)  Temporary Erosion , Sediment and Pollution Control

 10,000.00 10,000.00 10,000.00 1,021,325.00  0.00  10,000.00 10,000.00 10,000.00
 1.03% 1.30% 0.98% 767,725.00  0.00%

 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 5,000.00 5,000.00 5,000.00 11,000,000.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.04% 0.04% 0.05% 11,975,882.61  0.04%

 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 2,500.00 2,500.00 2,500.00 11,000,000.50  2,500.00  2,500.00 2,500.00 2,500.00
 0.02% 0.02% 0.02% 11,975,882.61  0.02%
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(2)
 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

 2,500.00 2,500.00 2,500.00 11,000,000.50  2,500.00  2,500.00 2,500.00 2,500.00
 0.02% 0.02% 0.02% 11,975,882.61  0.02%

 Contingent Sum 1 JNU Trout Street Bridge Replacement BR # 1786 2012 06
 3,000.00 3,000.00 3,000.00 874,225.00  3,000.00  3,000.00 3,000.00 3,000.00
 0.38% 0.44% 0.34% 684,226.05  0.35%

 Contingent Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
  Bid as:641(2)  Temporary Erosion, Sediment, And Pollution Control

 180,000.00 180,000.00 180,000.00 5,897,230.00  180,000.00  180,000.00 180,000.00 180,000.00
 3.50% 3.75% 3.05% 4,799,275.50  3.38%

 Contingent Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
  Bid as:641(2)  Temporary Erosion, Sediment,  and Pollution Control

 80,000.00 80,000.00 80,000.00 4,932,955.00  80,000.00  80,000.00 80,000.00 80,000.00
 1.70% 1.80% 1.62% 4,436,195.25  1.59%

 Contingent Sum 1 Holt-Lamplight Road Resurfacing 2012 04
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 100,000.00 100,000.00 100,000.00 4,841,016.75  100,000.00  100,000.00 100,000.00 100,000.00
 2.11% 2.15% 2.07% 4,646,625.80  1.79%

 Contingent Sum 1 Nome - Council Road M P 4-16 2012 04
  Bid as:641(2)  Temporary Erosion And Pollution Control

 40,000.00 40,000.00 40,000.00 12,451,905.00  40,000.00  40,000.00 40,000.00 40,000.00
 0.33% 0.33% 0.32% 11,967,372.20  0.33%

 CONTINGENT SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 60,000.00 60,000.00 60,000.00 4,261,302.00  60,000.00  60,000.00 60,000.00 60,000.00
 1.82% 1.88% 1.41% 3,199,546.20  1.77%

 Contingent Sum 1 Nome Emergency Repairs November 2011 2012 03
 75,000.00 75,000.00 75,000.00 8,628,000.00  75,000.00  75,000.00 75,000.00 75,000.00

 0.79% 0.80% 0.87% 9,340,824.40  0.77%
 Contingent Sum 1 Dalton Hwy 9 Mile Hill North 2012 02

  Bid as:641(4)  Temporary Erosion, Sediment And Pollution Control
 Additives

 200,000.00 200,000.00 200,000.00 7,398,971.95  200,000.00  200,000.00 200,000.00 200,000.00
 3.53% 3.74% 2.70% 5,342,261.50  3.17%

 Contingent Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing 
  Bid as:641(2)  Temporary Erosion, Sediment, and Pollution Control

 100,000.00 100,000.00 100,000.00 8,029,961.25  100,000.00  100,000.00 100,000.00 100,000.00
 1.48% 1.57% 1.25% 6,379,578.27  1.46%

 Contingent Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01
  Bid as:641(4)  Temporary Erosion And Pollution Control Additives

 150,000.00 150,000.00 150,000.00 22,264,161.25  150,000.00  150,000.00 150,000.00 150,000.00
 0.89% 0.91% 0.67% 16,424,451.50  0.76%

 Lump Sum Temporary Erosion, Sediment and Pollution Control 641(3)
 LUMP SUM 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 80,000.00 60,200.00 5,772,836.00  0.00  80,000.00 80,000.00 80,000.00

 0.00% 1.30% 1.04% 6,157,603.25  0.00%
 Lump Sum 1 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07

 5,300.00 20,000.00 10,000.00 2,516,072.50  30,000.00  70,000.00 28,383.33 5,300.00
 0.24% 0.96% 0.40% 2,085,849.50  1.32%

 Lump Sum 1 Northern Region Radar Sites For Non-Intrusive Detection 2018 06
 19,544.00 6,300.00 6,000.00 641,000.00  12,000.00  19,544.00 12,614.67 6,300.00

 2.61% 0.84% 0.94% 747,900.00  1.59%

 No Conversion
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 Lump Sum Temporary Erosion, Sediment and Pollution Control 641(3)
 Lump Sum 1 Northern Region River Encroachment Repairs - Richardson 2018 06

 Highway MP 1-16
 50,000.00 20,000.00 20,000.00 5,169,287.50  211,000.00  366,760.00 161,940.00 20,000.00

 1.00% 0.55% 0.39% 3,612,284.10  4.02%
 Lump Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06

 3,000.00 848.00 2,000.00 1,345,140.00  1,000.00  3,000.00 1,369.60 848.00
 0.32% 0.09% 0.15% 909,321.95  0.10%

 Lump Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06
 9,000.00 12,430.00 3,000.00 1,345,140.00  5,000.00  12,430.00 7,686.00 2,000.00
 0.95% 1.37% 0.22% 909,321.95  0.50%

 Lump Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06
 2,500.00 2,656.00 2,000.00 1,345,140.00  1,000.00  2,656.00 1,531.20 500.00
 0.26% 0.29% 0.15% 909,321.95  0.10%

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:641(3)-A  Temporary Erosion , Sediment, and Pollution
 Control

 40,000.00 70,000.00 100,000.00 26,214,019.00  130,000.00  144,000.00 96,000.00 40,000.00
 0.15% 0.28% 0.38% 24,869,246.80  0.43%

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:641(3)-B  Temporary Erosion , Sediment, and Pollution
 Control

 6,000.00 7,100.00 7,500.00 26,214,019.00  37,000.00  37,000.00 18,525.00 6,000.00
 0.02% 0.03% 0.03% 24,869,246.80  0.12%

 Lump Sum 1 Chena Ridge Cripple Creek Culvert Replacement 2018 04
 32,000.00 4,000.00 30,000.00 1,761,743.20  7,000.00  40,000.00 17,642.86 4,000.00

 1.49% 0.21% 1.70% 1,950,325.20  0.30%
 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04

 45,000.00 17,000.00 60,000.00 11,246,808.00  40,000.00  100,000.00 53,666.67 17,000.00
 0.44% 0.17% 0.53% 9,911,534.00  0.36%

 Lump Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
 10,000.00 9,500.00 25,000.00 1,633,800.00  8,000.00  40,000.00 15,111.11 8,000.00

 1.06% 1.01% 1.53% 936,532.00  0.80%
 LUMP SUM 1 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11

  Bid as:641 (3)  TEMPORARY EROSION, SEDIMENT AND
 POLLUTION CONTROL

 7,500.00 12,700.00 20,000.00 1,452,525.00  15,000.00  15,000.00 11,733.33 7,500.00
 0.51% 0.89% 1.38% 1,419,192.00  0.94%

 Lump Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 450,000.00 350,000.00 350,000.00 37,091,619.00  500,000.00  500,000.00 385,000.00 240,000.00

 1.22% 0.97% 0.94% 36,149,513.00  1.23%
 Lump Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09

 10,000.00 35,000.00 165,000.00 12,088,084.00  48,000.00  48,000.00 31,000.00 10,000.00
 0.07% 0.28% 1.36% 12,499,865.00  0.33%

 Lump Sum 1 Pow Island - RWIS Installation (Roadway Weather Information 2017 07
 Sites)

 1,000.00 1,500.00 2,025.00 147,625.00  3,500.00  3,500.00 2,248.40 1,000.00
 1.08% 2.49% 1.37% 60,250.00  3.10%

 Lump Sum 1 Birch Hill Bicycle and Pedestrian Facility 2017 07
 25,000.00 4,000.00 25,000.00 1,605,998.00  7,000.00  48,000.00 21,000.00 4,000.00

 1.39% 0.24% 1.56% 1,634,123.00  0.37%
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 Lump Sum Temporary Erosion, Sediment and Pollution Control 641(3)
 Lump Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06

 127,359.00 80,000.00 120,000.00 26,732,391.42  285,000.00  285,000.00 185,994.14 80,000.00
 0.54% 0.38% 0.45% 20,984,015.00  1.14%

 Lump Sum 1 Richardson Highway MP 337 Eielson AFB Intersection 2017 06
 Improvements
  Bid as:641(3)  Temporary Erosion Sediment And Pollution Control

 2,000.00 5,000.00 25,000.00 1,713,759.00  8,000.00  8,000.00 5,000.00 2,000.00
 0.15% 0.37% 1.46% 1,364,111.50  0.51%

 Lump Sum 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 34,100.00 40,000.00 20,000.00 2,995,171.85  10,000.00  50,000.00 30,316.67 10,000.00
 0.92% 1.32% 0.67% 3,030,525.98  0.26%

 Lump Sum 1 Keku Road 2017 05
 100,000.00 20,000.00 50,000.00 4,831,275.00  0.00  100,000.00 65,000.00 20,000.00

 1.36% 0.43% 1.03% 4,654,967.00  0.00%
 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04

 219,650.00 30,000.00 250,000.00 16,993,855.00  284,427.00  284,427.00 175,585.00 30,000.00
 1.51% 0.21% 1.47% 14,143,690.00  1.88%

 Lump Sum 1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
  Bid as:641(3)  Temporary Erosion , Sediment, and Pollution Control

 50,000.00 30,000.00 15,000.00 1,650,040.00  0.00  50,000.00 40,000.00 30,000.00
 2.50% 1.85% 0.91% 1,624,145.00  0.00%

 Lump Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 10,000.00 5,000.00 2,500.00 909,592.50  4,750.00  10,200.00 7,487.50 4,750.00

 1.08% 0.58% 0.27% 858,231.00  0.48%
 Lump Sum 1 Dalton Highway MP 362-379 Reconstruction 2017 01

 90,000.00 189,000.00 100,000.00 34,204,146.50  100,000.00  340,000.00 179,750.00 90,000.00
 0.25% 0.59% 0.29% 31,994,827.00  0.27%

 LUMP SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 135,000.00 70,000.00 200,000.00 15,115,856.00  0.00  135,000.00 102,500.00 70,000.00
 0.99% 0.52% 1.32% 13,394,988.29  0.00%

 Lump Sum 1 Rink Creek Bridge Replacement 2016 12
  Bid as:641(3)  Temporary Erosion, Sediment, and Pollution Control

 30,000.00 20,000.00 20,000.00 995,155.00  20,000.00  30,000.00 14,926.33 0.00
 3.01% 2.18% 2.01% 916,825.00  1.74%

 Lump Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 75,000.00 100,000.00 60,000.00 13,708,375.00  25,000.00  150,000.00 75,572.00 25,000.00

 0.37% 0.53% 0.44% 18,907,425.83  0.12%
 Lump Sum 1 Fairbanks Noble Street Upgrade 2016 12

  Bid as:641(3)  Temporary Erosion, Sediment and Pollution Control
 45,000.00 10,000.00 21,000.00 10,713,824.18  6,000.00  45,000.00 25,142.68 6,000.00

 0.46% 0.10% 0.20% 9,545,573.00  0.06%
 Lump Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11

 101,066.00 47,500.00 30,000.00 7,253,394.00  80,000.00  101,066.00 62,129.00 5,000.00
 1.34% 0.75% 0.41% 6,367,197.00  1.01%

 Lump Sum 1 YAK - Fish Passage Improvements 2016 11
  Bid as:641(3)  Temporary Erosion , Sediment, and Pollution Control

 35,000.00 9,300.00 15,000.00 595,850.00  15,000.00  77,663.00 22,137.57 0.00
 5.85% 1.58% 2.52% 588,798.83  2.36%

 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 20,000.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.29% 327,000.00  0.00%
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 Lump Sum Temporary Erosion, Sediment and Pollution Control 641(3)
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11

 25,865.00 15,000.00 20,000.00 6,793,685.00  20,000.00  65,830.00 28,336.88 10,000.00
 0.39% 0.26% 0.29% 5,769,321.00  0.29%

 Lump Sum 1 U.S Creek Road Resurfacing 2016 08
 15,000.00 20,000.00 32,000.00 1,499,069.70  5,000.00  39,922.00 19,820.33 5,000.00

 1.02% 1.40% 2.13% 1,424,518.00  0.28%
 Lump Sum 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07

  Bid as:641(3)  Temporary Erosion , Sediment, and Pollution Control
 7,500.00 5,000.00 9,000.00 1,268,198.00  25,000.00  35,000.00 18,214.29 5,000.00
 0.39% 0.32% 0.71% 1,549,850.00  1.24%

 Lump Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07
 100,000.00 100,000.00 55,000.00 10,368,551.50  50,000.00  150,000.00 90,000.00 50,000.00

 0.95% 1.11% 0.53% 8,986,166.39  0.47%
 Lump Sum 1 Gravina Mill Access Road 2016 04

  Bid as:641(3)  Temporary Erosion , Sediment, and Pollution Control
 130,000.00 75,000.00 35,000.00 1,981,786.26  20,000.00  132,500.00 89,375.00 20,000.00

 7.56% 4.42% 1.77% 1,695,524.50  1.04%
 Lump Sum 1 Gravina Mill Access Road 2016 04

  Bid as:641(3)A  Temporary Erosion , Sediment, and Pollution
 Control

 31,000.00 6,000.00 3,000.00 1,981,786.26  10,000.00  31,000.00 12,375.00 2,500.00
 1.80% 0.35% 0.15% 1,695,524.50  0.52%

 Lump Sum 1 Ktn to Shelter Cove Road, Stage 2 2016 04
  Bid as:641(3)  Temporary Erosion , Sediment, and Pollution Control

 350,000.00 240,000.00 500,000.00 12,576,960.00  729,000.00  729,000.00 454,750.00 240,000.00
 3.02% 2.09% 3.98% 11,473,390.00  4.05%

 Lump Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 25,000.00 30,000.00 20,000.00 3,263,635.00  23,000.00  77,639.00 38,909.75 23,000.00
 0.83% 1.05% 0.61% 2,864,888.00  0.75%

 Lump Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:641(3)  Temporary Erosion , Sediment, and Pollution Control

 35,000.00 32,000.00 60,000.00 7,561,726.50  75,000.00  200,000.00 82,400.00 32,000.00
 0.45% 0.48% 0.79% 6,703,503.50  0.75%

 Lump Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 33,000.00 35,000.00 10,000.00 3,956,151.00  75,000.00  90,778.00 51,189.22 20,000.00
 0.78% 0.85% 0.25% 4,094,773.00  1.70%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:641(3)  TEMPORARY EROSION, SEDIMENT, AND
 POLLUTION CONTROL

 230,000.00 100,000.00 165,000.00 19,876,209.96  150,000.00  230,000.00 160,000.00 100,000.00
 0.88% 0.45% 0.83% 22,300,050.00  0.53%

 Contingent Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:641(5)  TEMPORARY EROSION, SEDIMENT, AND
 POLLUTION CONTROL BY DIRECTIVE

 100,000.00 100,000.00 100,000.00 19,876,209.96  100,000.00  100,000.00 100,000.00 100,000.00
 0.38% 0.45% 0.50% 22,300,050.00  0.35%

 Lump Sum 1 Jim River Restoration Project 2015 2016 01
 16,400.00 5,000.00 5,000.00 1,566,255.00  14,000.00  30,000.00 11,813.22 5,000.00

 1.18% 0.38% 0.32% 1,321,590.00  0.98%
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 Lump Sum Temporary Erosion, Sediment and Pollution Control 641(3)
 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01

 22,000.00 20,000.00 20,000.00 3,456,237.47  29,000.00  60,000.00 32,240.22 18,000.00
 0.60% 0.55% 0.58% 3,617,128.00  0.77%

 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 170,000.00 50,000.00 148,200.00 20,169,767.00  0.00  170,000.00 110,000.00 50,000.00
 0.95% 0.30% 0.73% 16,614,244.00  0.00%

 Lump Sum 1 Chignik Public Dock 2015 12
 33,000.00 25,000.00 25,000.00 9,430,500.00  60,000.00  60,000.00 39,500.00 25,000.00

 0.36% 0.28% 0.27% 8,966,400.00  0.56%
 Lump Sum 1 Badger Road Bike/pedestrian Path Resurfacing 2015 12

 13,500.00 10,000.00 10,000.00 1,314,234.98  50,000.00  50,000.00 23,625.00 10,000.00
 0.98% 0.80% 0.76% 1,257,111.00  3.35%

 Lump Sum 1 Kake Ferry Terminal Passenger Facility 2015 12
 23,400.00 2,500.00 7,500.00 967,500.00  27,000.00  27,000.00 14,880.00 2,500.00

 1.80% 0.22% 0.78% 1,115,500.20  1.99%
 Lump Sum 1 Dalton Highway MP 379-397 Reconstruction 2015 11

  Bid as:641 (3)  Temporary Erosion, Sediment And Pollution Control
 100,000.00 50,000.00 125,000.00 34,632,290.00  18,500.00  100,000.00 56,166.67 18,500.00

 0.30% 0.16% 0.36% 30,973,940.00  0.06%
 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11

  Bid as:641(3)  Temporary Erosion , Sediment, and Pollution Control
 60,000.00 45,000.00 75,000.00 7,355,671.00  75,000.00  100,000.00 65,268.17 20,000.00

 0.69% 0.63% 1.02% 7,124,999.50  0.86%
 Lump Sum 1 Angoon Ferry Terminal Passenger Facility 2015 10

 27,800.00 5,000.00 10,000.00 1,529,970.00  3,000.00  27,800.00 11,933.33 3,000.00
 1.22% 0.31% 0.65% 1,593,868.30  0.13%

 Lump Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 30,000.00 25,250.00 100,000.00 3,584,182.50  0.00  30,000.00 27,625.00 25,250.00
 1.17% 1.03% 2.79% 2,452,963.00  0.00%

 Lump Sum 1 SGY- Klondike Highway Repairs 2015 10
  Bid as:641(3)  Temporary Erosion , Sediment, and Pollution Control

 15,000.00 12,500.00 10,000.00 1,338,915.00  0.00  15,000.00 13,750.00 12,500.00
 0.96% 0.81% 0.75% 1,549,720.05  0.00%

 Lump Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 100,000.00 40,000.00 100,000.00 10,761,116.62  65,000.00  190,000.00 93,400.00 40,000.00
 0.98% 0.42% 0.93% 9,525,912.80  0.57%

 Lump Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09
 0.00 12,000.00 10,400.00 1,231,373.65  0.00  12,000.00 12,000.00 12,000.00

 0.00% 1.25% 0.84% 961,509.50  0.00%
 Lump Sum 1 Parks Highway MP 192-194 Resurfacing 2015 09

  Bid as:641(3)  Temporary Erosion , Sediment, and Pollution Control
 5,000.00 5,000.00 11,000.00 2,207,003.00  0.00  5,000.00 5,000.00 5,000.00
 0.20% 0.24% 0.50% 2,089,539.00  0.00%

 Lump Sum 1 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
 50,000.00 40,000.00 60,000.00 2,382,122.50  30,000.00  80,000.00 50,000.00 30,000.00

 2.19% 1.91% 2.52% 2,092,727.00  1.15%
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 Lump Sum Temporary Erosion, Sediment and Pollution Control 641(3)
 Lump Sum 1 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09

 20,000.00 5,000.00 10,000.00 2,382,122.50  15,000.00  20,000.00 13,000.00 5,000.00
 0.88% 0.24% 0.42% 2,092,727.00  0.57%

 Lump Sum 1 Parks Highway MP 235 Drainage Improvements 2015 08
  Bid as:641(3)  Temporary Erosion , Sediment, and Pollution Control

 0.00 18,000.00 5,000.00 499,782.50  0.00  18,000.00 18,000.00 18,000.00
 0.00% 2.96% 1.00% 607,950.00  0.00%

 Lump Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05
 30,000.00 35,000.00 20,000.00 4,698,644.50  25,000.00  80,000.00 42,500.00 25,000.00

 0.72% 0.85% 0.43% 4,112,844.00  0.53%
 Lump Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05

  Bid as:641(6)  SWPPP Manager
 1,000.00 35,000.00 15,000.00 4,698,644.50  25,000.00  35,000.00 19,000.00 1,000.00
 0.02% 0.85% 0.32% 4,112,844.00  0.53%

 Lump Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 89,740.00 30,372.00 25,000.00 5,878,059.00  110,000.00  110,000.00 75,028.00 30,372.00
 1.05% 0.39% 0.43% 7,766,987.18  1.16%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 20,000.00 20,000.00 25,000.00 6,860,754.40  100,000.00  100,000.00 46,666.67 20,000.00
 0.27% 0.28% 0.36% 7,090,895.00  1.26%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:641(3)-A  Temporary Erosion , Sediment, and Pollution
 Control

 575.00 3,000.00 14,000.00 6,860,754.40  1,000.00  3,000.00 1,525.00 575.00
 0.01% 0.04% 0.20% 7,090,895.00  0.01%

 Lump Sum 1 POW Craig-Klawock Highway Guardrail Improvement REBID 2015 04
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 2,500.00 13,000.00 10,800.00 1,313,832.50  0.00  13,000.00 7,750.00 2,500.00
 0.16% 0.87% 0.82% 1,494,562.50  0.00%

 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 30,000.00 28,000.00 75,000.00 6,898,492.00  20,000.00  50,000.00 33,048.29 16,000.00
 0.41% 0.44% 1.09% 6,419,604.00  0.26%

 Lump Sum 1 Yankovich / Miller Hill Multi-Use Path 2015 03
  Bid as:641(3)  Temporary Erosion, Sediment, and Pollution Control

 36,000.00 34,000.00 20,000.00 1,667,903.00  25,000.00  36,000.00 31,666.67 25,000.00
 1.93% 2.14% 1.20% 1,587,663.00  1.31%

 Lump Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 150,000.00 52,000.00 40,000.00 15,113,160.00  150,000.00  150,000.00 117,333.33 52,000.00
 1.16% 0.44% 0.26% 11,859,724.50  1.08%

 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:641(3)  TEMPORARY EROSION AND POLLUTION
 CONTROL

 125,000.00 50,000.00 92,961.00 8,369,299.00  0.00  125,000.00 87,500.00 50,000.00
 1.32% 0.60% 1.11% 8,362,244.00  0.00%

 Lump Sum 1 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:641 (3)  Temporary Erosion, Sediment And Pollution Control

 140,000.00 105,000.00 125,000.00 28,439,345.00  120,000.00  777,610.00 230,435.00 100,000.00
 0.50% 0.39% 0.44% 26,731,479.30  0.39%
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 Lump Sum Temporary Erosion, Sediment and Pollution Control 641(3)
 Lump Sum 1 Ktn - Advanced Water Street Trunk Relocation 2014 12

  Bid as:641(3)  Temporary Erosion , Sediment, and Pollution Control
 24,750.00 25,875.00 5,000.00 4,216,665.00  0.00  25,875.00 25,312.50 24,750.00

 0.63% 0.77% 0.12% 3,339,289.99  0.00%
 Lump Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12

  Bid as:641(3)  Temporary Erosion , Sediment, and Pollution Control
 50,000.00 50,000.00 50,000.00 3,960,085.21  0.00  50,000.00 50,000.00 50,000.00

 1.45% 1.63% 1.26% 3,069,946.00  0.00%
 Lump Sum 1 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11

 6,000.00 6,000.00 16,050.00 644,083.25  5,000.00  6,000.00 5,666.67 5,000.00
 0.98% 1.16% 2.49% 517,494.00  0.80%

 Lump Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 75,000.00 10,000.00 25,000.00 3,692,403.00  0.00  75,000.00 42,500.00 10,000.00
 1.66% 0.32% 0.68% 3,115,745.00  0.00%

 Lump Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 60,000.00 75,000.00 20,000.00 10,250,681.00  39,000.00  400,000.00 117,000.00 39,000.00

 0.48% 0.64% 0.20% 11,699,696.00  0.31%
 Lump Sum 1 HSIP POW Craig-Klawock Highway Guardrail Improvement 2014 11

  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control
 2,500.00 15,000.00 2,000.00 1,371,065.00  0.00  15,000.00 8,750.00 2,500.00
 0.15% 1.04% 0.15% 1,437,637.50  0.00%

 Lump Sum 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 238,656.00 87,500.00 85,000.00 25,266,799.00  60,000.00  400,000.00 170,072.89 50,000.00
 1.02% 0.45% 0.34% 19,656,000.00  0.24%

 Lump Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 25,000.00 25,000.00 25,000.00 7,952,435.50  25,000.00  60,000.00 37,500.00 25,000.00
 0.40% 0.44% 0.31% 5,671,025.00  0.38%

 Lump Sum 1 JNU Montana Creek Road Intersection Illumination 2014 10
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 0.00 4,000.00 5,000.00 68,499.66  0.00  4,000.00 4,000.00 4,000.00
 0.00% 4.26% 7.30% 93,787.00  0.00%

 Lump Sum 1 Hurst Road Resurfacing 2014 10
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 25,000.00 5,000.00 10,000.00 3,616,344.70  20,000.00  25,000.00 16,666.67 5,000.00
 0.89% 0.19% 0.28% 2,595,968.19  0.65%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 15,000.00 15,000.00 100,000.00 7,811,185.00  27,000.00  70,000.00 34,666.67 15,000.00
 0.24% 0.28% 1.28% 5,284,485.00  0.40%

 Lump Sum 1 Wrg Pat Creek Bridge Guardrail Transitions 2014 09
  Bid as:641(3)  Temporary Erosion , Sediment, and Pollution Control

 3,000.00 4,000.00 575.00 48,417.82  400.00  4,000.00 2,466.67 400.00
 3.39% 5.11% 1.19% 78,297.00  0.40%

 Lump Sum 1 Chena Small Tracts Improvements 2014 09
 20,000.00 20,000.00 10,000.00 1,174,619.10  25,000.00  48,570.00 28,392.50 20,000.00

 1.79% 1.88% 0.85% 1,063,885.00  2.12%
 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08

  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control
 0.00 62,828.19 123,750.00 11,714,375.75  0.00  62,828.19 47,787.10 32,746.00

 0.00% 0.59% 1.06% 10,727,261.00  0.00%
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 Lump Sum Temporary Erosion, Sediment and Pollution Control 641(3)
 Lump Sum 1 JNU-Mendenhall Valley Dust Control (Paving) 2014 08

  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control
 0.00 20,000.00 20,000.00 1,472,863.20  0.00  20,000.00 20,000.00 20,000.00

 0.00% 1.34% 1.36% 1,494,155.00  0.00%
 Lump Sum 1 FY10 SER HWY DM Culvert Repair/Replace 2014 07

  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control
 0.00 20,000.00 5,000.00 117,550.34  0.00  20,000.00 20,000.00 20,000.00

 0.00% 10.14% 4.25% 197,200.00  0.00%
 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06

  Bid as:641(3)  Temporary Erosion, Sediment and Pollution Control
 15,000.00 10,000.00 30,000.00 13,111,936.66  34,334.00  34,334.00 17,333.50 10,000.00

 0.13% 0.09% 0.23% 11,172,615.00  0.28%
 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06

  Bid as:641(3).1  Temporary Erosion, Sediment and Pollution
 Control

 7,750.00 5,500.00 5,000.00 13,111,936.66  12,134.00  12,134.00 8,846.00 5,500.00
 0.07% 0.05% 0.04% 11,172,615.00  0.10%

 Lump Sum 1 Doyle Road Improvements 2014 06
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 15,000.00 100,000.00 25,000.00 1,408,240.00  0.00  100,000.00 57,500.00 15,000.00
 0.84% 5.91% 1.78% 1,691,090.00  0.00%

 LUMP SUM 1 Haines Ferry Terminal Improvements 2014 05
 12,800.00 14,000.00 10,000.00 9,722,570.00  32,000.00  35,000.00 23,450.00 12,800.00

 0.08% 0.09% 0.10% 14,979,745.00  0.20%
 Contingent Sum 1 Road to Tanana-Stage 1 2014 05

  Bid as:641(2).NTP1  Temporary Erosion , Sediment and Pollution
 Control

 40,000.00 40,000.00 40,000.00 12,066,042.35  40,000.00  40,000.00 40,000.00 40,000.00
 0.34% 0.38% 0.33% 10,650,924.70  0.26%

 Contingent Sum 1 Road to Tanana-Stage 1 2014 05
  Bid as:641(2).NTP2  Temporary Erosion , Sediment and Pollution
 Control

 30,000.00 30,000.00 30,000.00 12,066,042.35  30,000.00  30,000.00 30,000.00 30,000.00
 0.26% 0.28% 0.25% 10,650,924.70  0.20%

 Lump Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements
  Bid as:641(3)-A  Temporary Erosion , Sediment and Pollution
 Control

 10,000.00 12,000.00 10,000.00 6,695,052.00  10,000.00  12,000.00 10,666.67 10,000.00
 0.16% 0.20% 0.15% 6,138,597.00  0.15%

 Lump Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements
  Bid as:641(3)  TEMPORARY EROSION, SEDIMENT, AND
 POLLUTION CONTROL

 11,500.00 20,000.00 30,000.00 6,695,052.00  3,000.00  20,000.00 11,500.00 3,000.00
 0.18% 0.33% 0.45% 6,138,597.00  0.04%

 Lump Sum 1 Northern Region E R Galena Ice Jam Flooding 2014 04
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 0.00 74,000.00 35,000.00 1,618,450.00  0.00  74,000.00 74,000.00 74,000.00
 0.00% 3.16% 2.16% 2,342,885.00  0.00%

 Lump Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 25,000.00 30,000.00 15,000.00 9,269,950.00  40,000.00  75,000.00 45,000.00 25,000.00
 0.34% 0.40% 0.16% 7,445,892.20  0.49%
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 Lump Sum Temporary Erosion, Sediment and Pollution Control 641(3)
 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04

  Bid as:641(3)  Temporary Erosion, Sediment, and Pollution Control
 133,000.00 110,000.00 150,000.00 22,059,084.10  85,000.00  180,000.00 123,000.00 80,000.00

 0.64% 0.53% 0.68% 20,669,482.00  0.41%
 Lump Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12

 86,184.00 70,002.00 150,000.00 22,608,696.41  185,000.00  185,000.00 113,728.67 70,002.00
 0.31% 0.28% 0.66% 25,154,531.94  0.62%

 Lump Sum 1 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 60,000.00 10,000.00 25,000.00 5,595,737.50  0.00  60,000.00 35,000.00 10,000.00

 1.07% 0.22% 0.45% 4,522,796.00  0.00%
 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12

  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control
 16,000.00 22,000.00 20,000.00 2,839,079.50  15,000.00  22,000.00 17,666.67 15,000.00

 0.54% 0.75% 0.70% 2,927,828.00  0.44%
 Lump Sum 1 Ketchikan-Waterfront Promenade - Phase III 2013 12

  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control
 8,000.00 10,000.00 5,000.00 622,354.99  0.00  10,000.00 9,000.00 8,000.00
 0.86% 1.32% 0.80% 759,170.00  0.00%

 Lump Sum 1 Blowback Creek Bridge Replacement 2013 11
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 24,000.00 35,000.00 30,000.00 1,679,691.00  42,000.00  50,000.00 32,200.00 10,000.00
 1.05% 1.55% 1.79% 2,251,300.00  1.69%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 50,000.00 60,000.00 480,000.00 38,150,089.50  35,000.00  250,000.00 83,000.00 20,000.00
 0.16% 0.20% 1.26% 29,587,321.00  0.11%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:641(3)-A  Temporary Erosion , Sediment and Pollution
 Control

 50,000.00 40,000.00 120,000.00 38,150,089.50  50,000.00  150,000.00 66,000.00 40,000.00
 0.16% 0.14% 0.31% 29,587,321.00  0.16%

 Lump Sum 1 St. Mary's / Mountain Village Road Rehabilitation 2013 11
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 350,000.00 25,000.00 20,000.00 11,562,950.50  350,000.00  350,000.00 167,428.57 25,000.00
 3.29% 0.24% 0.17% 10,510,726.00  2.93%

 Lump Sum 1 Backloop Shared Use Path Rehabilitation 2013 11
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 20,000.00 10,000.00 20,000.00 724,446.00  0.00  20,000.00 15,000.00 10,000.00
 2.25% 1.22% 2.76% 817,820.00  0.00%

 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
  Bid as:641(3)  Temporary Erosion And Pollution Control

 18,000.00 19,000.00 120,000.00 11,350,218.00  16,000.00  75,000.00 38,187.50 16,000.00
 0.16% 0.18% 1.06% 10,388,566.00  0.14%

 Lump Sum 1 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:641(3)  Temporary Erosion And Pollution Control

 21,500.00 25,000.00 20,000.00 1,812,792.00  18,000.00  25,000.00 22,900.00 18,000.00
 1.20% 1.42% 1.10% 1,766,369.00  1.00%

 Lump Sum 1 Potter Road Surfacing 2013 08
 6,000.00 7,500.00 10,000.00 947,235.60  15,000.00  15,000.00 9,500.00 6,000.00
 0.67% 0.90% 1.06% 835,888.12  1.46%

 LUMP SUM 1 Jnu: Egan Drive Additional Illumination 2013 07
  Bid as:641(3)  TEMPORARY EROSION, SEDIMENT, AND
 POLLUTION CONTROL
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 Lump Sum Temporary Erosion, Sediment and Pollution Control 641(3)
 30,000.00 45,000.00 50,000.00 3,606,440.00  0.00  45,000.00 37,500.00 30,000.00

 Lump Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
 12,000.00 50,000.00 15,000.00 2,350,491.00  35,000.00  50,000.00 30,428.57 10,000.00

 0.48% 2.15% 0.64% 2,330,539.00  1.38%
 Lump Sum 1 Naukati Harbor Improvements 2013 06

 5,000.00 5,000.00 7,500.00 2,469,080.00  6,000.00  6,000.00 5,333.33 5,000.00
 0.18% 0.21% 0.30% 2,359,505.00  0.13%

 Lump Sum 1 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 22,000.00 25,000.00 20,000.00 1,063,285.00  50,000.00  50,000.00 32,333.33 22,000.00
 1.05% 1.29% 1.88% 1,931,426.00  1.44%

 Lump Sum 1 Northern Region Automatic Vehicle Classification 2013 06
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 7,000.00 3,000.00 15,000.00 1,751,800.00  40,000.00  40,000.00 22,250.00 3,000.00
 0.40% 0.18% 0.86% 1,672,705.00  1.85%

 Lump Sum 1 FMATS Area Surface Upgrades FFY2013 2013 05
  Bid as:641(107)  Pollution Control

 4,897.00 3,850.00 6,000.00 1,403,882.75  3,000.00  8,000.00 4,936.75 3,000.00
 0.42% 0.33% 0.43% 1,159,171.29  0.24%

 Lump Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 35,000.00 20,000.00 26,313.00 4,512,533.00  0.00  35,000.00 27,500.00 20,000.00
 0.80% 0.56% 0.58% 3,598,291.00  0.00%

 LUMP SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements
  Bid as:641(3)  TEMPORARY EROSION, SEDIMENT, AND
 POLLUTION CONTROL

 50,000.00 35,000.00 135,000.00 4,291,557.00  0.00  50,000.00 42,500.00 35,000.00
 0.97% 0.70% 3.15% 5,031,578.00  0.00%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:641(3)  Temporary Erosion, Sediment, And Pollution Control

 150,000.00 80,000.00 75,000.00 17,202,423.90  50,000.00  190,000.00 117,500.00 50,000.00
 0.89% 0.48% 0.44% 16,585,843.50  0.28%

 Lump Sum 1 Steese Highway Birch Creek Boat Launch 2013 04
  Bid as:641(3)  Temporary Erosion, Sediment, and Pollution Control

 8,000.00 12,000.00 25,000.00 805,618.75  38,000.00  38,750.00 17,180.00 6,500.00
 1.28% 2.04% 3.10% 588,125.00  5.84%

 Lump Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control

 25,000.00 10,000.00 60,000.00 4,587,518.00  30,000.00  30,000.00 22,166.67 10,000.00
 0.58% 0.26% 1.31% 3,915,515.00  0.66%

 Lump Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:641(3)  Temporary Erosion, Sediment, And Pollution Control

 125,000.00 30,000.00 100,000.00 8,364,460.00  0.00  125,000.00 77,500.00 30,000.00
 1.29% 0.33% 1.20% 9,118,342.00  0.00%

 Lump Sum 1 Nordale Road Rehabilitation 2013 02
 55,000.00 15,000.00 55,000.00 4,548,500.95  60,000.00  60,000.00 43,333.33 15,000.00

 1.23% 0.34% 1.21% 4,442,893.00  1.29%
 Lump Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01

 15,725.00 20,875.00 30,000.00 3,367,389.00  0.00  20,875.00 18,300.00 15,725.00
 0.46% 0.80% 0.89% 2,620,072.00  0.00%
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 Lump Sum Temporary Erosion, Sediment and Pollution Control 641(3)
 Contingent Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12

  Bid as:641(6)  Withholding
 0.00 0.00 0.00 6,309,832.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,964,939.36  0.00%
 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12

 30,000.00 16,000.00 30,000.00 6,309,832.00  12,000.00  200,000.00 63,000.00 12,000.00
 0.61% 0.40% 0.48% 3,964,939.36  0.24%

 Lump Sum 1 SGY- Dyea Road Improvements (Realign) 2012 11
 69,000.00 20,000.00 30,000.00 3,632,475.00  14,600.00  69,000.00 34,533.33 14,600.00

 1.65% 0.78% 0.83% 2,559,734.50  0.32%
 Lump Sum 1 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11

 0.00 10,000.00 10,000.00 1,876,493.00  0.00  10,000.00 10,000.00 10,000.00
 0.00% 0.53% 0.53% 1,896,296.00  0.00%

 Lump Sum 1 Juneau-FFY12 Areawide Paving 2012 11
 0.00 10,000.00 10,000.00 1,731,350.00  0.00  10,000.00 10,000.00 10,000.00

 0.00% 0.60% 0.58% 1,678,831.00  0.00%
 Lump Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10

  Bid as:641(3)  Temporary Erosion , Sediment and Pollution Control
 10,200.00 10,000.00 35,000.00 8,641,218.75  10,000.00  10,200.00 10,066.67 10,000.00

 0.14% 0.14% 0.41% 7,189,147.00  0.13%
 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10

 5,000.00 75,000.00 25,000.00 9,617,831.40  20,000.00  130,000.00 50,797.13 5,000.00
 0.07% 1.11% 0.26% 6,748,620.00  0.29%

 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10
 31,500.00 60,000.00 15,000.00 9,617,831.40  20,000.00  89,000.00 56,740.13 20,000.00

 0.46% 0.89% 0.16% 6,748,620.00  0.29%
 Contingent Sum 1 Galena Campion Road Erosion Protection 2012 10

  Bid as:641(6)  Withholding
 30,000.00 30,000.00 30,000.00 9,529,859.50  30,000.00  30,000.00 30,000.00 30,000.00

 0.29% 0.30% 0.31% 9,879,853.50  0.27%
 Lump Sum 1 Galena Campion Road Erosion Protection 2012 10

 37,893.00 50,000.00 30,000.00 9,529,859.50  100,000.00  100,000.00 48,736.63 13,000.00
 0.37% 0.51% 0.31% 9,879,853.50  0.89%

 Lump Sum 1 Valdez Tidal Flats Culvert Replacement AK122 2012 09
 57,250.00 5,000.00 50,000.00 3,607,128.00  95,576.25  95,576.25 52,608.75 5,000.00

 2.44% 0.32% 1.39% 1,574,686.00  2.03%
 Lump Sum 1 Northern Region Deep Culverts Replacement - Stage 1 2012 08

 20,000.00 10,949.00 30,000.00 2,236,855.00  65,000.00  102,000.00 49,506.13 10,949.00
 0.74% 0.50% 1.34% 2,199,000.00  2.03%

 Lump Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07
 100,000.00 25,000.00 100,000.00 19,224,820.50  350,000.00  350,000.00 145,859.20 20,000.00

 0.64% 0.16% 0.52% 15,555,427.00  2.06%
 LUMP SUM 1 Petersburg Road Improvements/Sewer Main Repairs 2012 07

 33,000.00 10,000.00 20,000.00 3,174,299.00  0.00  33,000.00 21,500.00 10,000.00
 0.84% 0.27% 0.63% 3,761,496.00  0.00%

 Lump Sum 1 Sawmill Creek Road 2012 07
 0.00 3,000.00 10,000.00 472,060.00  0.00  3,000.00 3,000.00 3,000.00

 0.00% 0.66% 2.12% 453,550.00  0.00%
 Lump Sum 1 North Pole Bike Trail Rehabilitation and Connections 2012 07

 10,000.00 21,000.00 10,000.00 640,139.00  10,000.00  21,000.00 15,250.00 10,000.00
 1.61% 4.26% 1.56% 492,497.25  1.47%

 Lump Sum 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
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 Lump Sum Temporary Erosion, Sediment and Pollution Control 641(3)
 0.00 34,950.00 35,000.00 3,859,894.00  0.00  34,950.00 34,950.00 34,950.00

 Contingent Sum 1 Sgy - Pedestrian Improvements 2012 06
  Bid as:641(2)  Temporary Erosion, Sediment And Pollution Control

 5,000.00 5,000.00 5,000.00 429,140.00  5,000.00  5,000.00 5,000.00 5,000.00
 1.19% 1.24% 1.17% 404,660.20  1.13%

 Lump Sum 1 Port Alexander Boardwalk Improvements Ph II 2012 05
 12,500.00 7,500.00 5,000.00 270,000.00  3,000.00  12,500.00 7,666.67 3,000.00

 4.13% 2.60% 1.85% 288,500.00  0.97%
 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05

 47,000.00 50,000.00 60,000.00 9,211,114.75  51,250.00  220,000.00 83,650.00 47,000.00
 0.54% 0.58% 0.65% 8,584,329.25  0.57%

 Lump Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05
 40,000.00 130,000.00 300,000.00 13,682,389.00  30,000.00  250,000.00 116,428.57 30,000.00

 0.31% 1.03% 2.19% 12,580,165.00  0.23%
 Lump Sum 1 Nome - Council Road M P 4-16 2012 04

  Bid as:641(3)  Temporary Erosion And Pollution Control
 70,000.00 281,750.00 80,000.00 12,451,905.00  100,000.00  296,800.00 153,731.82 40,000.00

 0.58% 2.35% 0.64% 11,967,372.20  0.81%
 Lump Sum 1 Egan/yandukin Intersection Safety Enhancements 2012 04

 0.00 5,000.00 5,000.00 559,300.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.78% 0.89% 643,875.00  0.00%

 Lump Sum 1 Dalton Hwy 9 Mile Hill North 2012 02
 150,000.00 40,000.00 100,000.00 7,398,971.95  75,000.00  150,000.00 86,587.00 11,200.00

 2.65% 0.75% 1.35% 5,342,261.50  1.19%
 Lump Sum 1 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02

 10,000.00 73,500.00 50,000.00 15,650,130.00  7,500.00  73,500.00 30,333.33 7,500.00
 0.08% 0.57% 0.32% 12,913,532.00  0.05%

 Lump Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 15,000.00 38,000.00 15,000.00 3,502,699.60  3,000.00  65,000.00 30,250.00 3,000.00

 0.46% 1.23% 0.43% 3,098,635.60  0.09%
 Contingent Sum 1 Copper River Highway Flooding Permanent Repairs (Oct. 06) 2012 01

  Bid as:641(4)  Temporary Erosion, Sediment And Pollution Control
 Additives

 30,000.00 30,000.00 30,000.00 1,458,160.00  30,000.00  30,000.00 30,000.00 30,000.00
 2.05% 2.64% 2.06% 1,137,720.00  1.81%

 Lump Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01
  Bid as:641(3)  Temporary Erosion And Pollution Control

 50,000.00 35,000.00 75,000.00 22,264,161.25  150,000.00  295,000.00 116,230.11 35,000.00
 0.30% 0.21% 0.34% 16,424,451.50  0.76%

 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(4)
 Additives

 Contingent Sum 1 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
 10,000.00 10,000.00 10,000.00 2,516,072.50  10,000.00  10,000.00 10,000.00 10,000.00

 0.45% 0.48% 0.40% 2,085,849.50  0.44%
 Contingent Sum 1 FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins 2018 07

 (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins
 (CMAQ)

 1,500.00 1,500.00 1,500.00 4,404,979.00  0.00  1,500.00 1,500.00 1,500.00
 0.03% 0.04% 0.03% 3,405,608.00  0.00%

 Contingent Sum 1 FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins 2018 07
 (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins
 (CMAQ)

 No Conversion
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(4)
 Additives

 1,500.00 1,500.00 1,500.00 4,404,979.00  0.00  1,500.00 1,500.00 1,500.00
 0.03% 0.04% 0.03% 3,405,608.00  0.00%

 Contingent Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 7,500.00 7,500.00 7,500.00 26,214,019.00  7,500.00  7,500.00 7,500.00 7,500.00
 0.03% 0.03% 0.03% 24,869,246.80  0.03%

 Contingent Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
 10,000.00 10,000.00 10,000.00 1,633,800.00  10,000.00  10,000.00 10,000.00 10,000.00

 1.06% 1.07% 0.61% 936,532.00  1.00%
 Contingent Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11

  Bid as:641(5)  Temporary Erosion Sediment and Pollution Control
 By Directive

 50,000.00 50,000.00 50,000.00 37,091,619.00  50,000.00  50,000.00 50,000.00 50,000.00
 0.14% 0.14% 0.13% 36,149,513.00  0.12%

 Contingent Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09
 10,000.00 10,000.00 10,000.00 12,088,084.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.07% 0.08% 0.08% 12,499,865.00  0.07%
 Contingent Sum 1 Birch Hill Bicycle and Pedestrian Facility 2017 07

 10,000.00 10,000.00 10,000.00 1,605,998.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.56% 0.61% 0.62% 1,634,123.00  0.54%

 Contingent Sum 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 10,000.00 10,000.00 10,000.00 2,995,171.85  10,000.00  10,000.00 10,000.00 10,000.00
 0.27% 0.33% 0.33% 3,030,525.98  0.26%

 Contingent Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 10,000.00 10,000.00 10,000.00 2,640,149.50  10,000.00  10,000.00 10,000.00 10,000.00
 0.37% 0.42% 0.38% 2,359,224.40  0.35%

 Contingent Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 1,500.00 1,500.00 1,500.00 909,592.50  1,500.00  1,500.00 1,500.00 1,500.00
 0.16% 0.17% 0.16% 858,231.00  0.15%

 Contingent Sum 1 Fairbanks Noble Street Upgrade 2016 12
 21,000.00 21,000.00 21,000.00 10,713,824.18  21,000.00  21,000.00 21,000.00 21,000.00

 0.22% 0.22% 0.20% 9,545,573.00  0.20%
 Contingent Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11

  Bid as:641(4)  Temporary Erosion , Sediment and Pollution Control
 Additives

 35,000.00 35,000.00 35,000.00 7,253,394.00  35,000.00  35,000.00 35,000.00 35,000.00
 0.46% 0.55% 0.48% 6,367,197.00  0.44%

 Contingent Sum 1 U.S Creek Road Resurfacing 2016 08
 5,000.00 5,000.00 5,000.00 1,499,069.70  5,000.00  5,000.00 5,000.00 5,000.00
 0.34% 0.35% 0.33% 1,424,518.00  0.28%

 Contingent Sum 1 Jim River Restoration Project 2015 2016 01
 10,000.00 10,000.00 10,000.00 1,566,255.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.72% 0.76% 0.64% 1,321,590.00  0.70%
 Contingent Sum 1 Badger Road Bike/pedestrian Path Resurfacing 2015 12

 10,000.00 10,000.00 10,000.00 1,314,234.98  10,000.00  10,000.00 10,000.00 10,000.00
 0.73% 0.80% 0.76% 1,257,111.00  0.67%

 Contingent Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
  Bid as:641(5)  Temporary Erosion, Sediment and Pollution Control
 by Directive

 60,000.00 60,000.00 60,000.00 7,355,671.00  60,000.00  60,000.00 60,000.00 60,000.00
 0.69% 0.84% 0.82% 7,124,999.50  0.68%

 No Conversion
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(4)
 Additives

 Contingent Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:641(4)  Temporary Erosion , Sediment and Pollution Control
 Additives

 50,000.00 50,000.00 50,000.00 10,761,116.62  50,000.00  50,000.00 50,000.00 50,000.00
 0.49% 0.52% 0.46% 9,525,912.80  0.44%

 Contingent Sum 1 Parks Highway MP 192-194 Resurfacing 2015 09
  Bid as:641(4)  Temporary Erosion , Sediment, and Pollution Control
 Additives

 30,000.00 30,000.00 30,000.00 2,207,003.00  0.00  30,000.00 30,000.00 30,000.00
 1.21% 1.44% 1.36% 2,089,539.00  0.00%

 Contingent Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:641(4)  Temporary Erosion , Sediment and Pollution Control
 Additives

 15,000.00 15,000.00 15,000.00 6,860,754.40  15,000.00  15,000.00 15,000.00 15,000.00
 0.20% 0.21% 0.22% 7,090,895.00  0.19%

 Contingent Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:641(4)-A  Temporary Erosion , Sediment, and Pollution
 Control Additives

 7,500.00 7,500.00 7,500.00 6,860,754.40  7,500.00  7,500.00 7,500.00 7,500.00
 0.10% 0.11% 0.11% 7,090,895.00  0.09%

 Contingent Sum 1 POW Craig-Klawock Highway Guardrail Improvement REBID 2015 04
 18,000.00 18,000.00 18,000.00 1,313,832.50  0.00  18,000.00 18,000.00 18,000.00

 1.12% 1.20% 1.37% 1,494,562.50  0.00%
 Contingent Sum 1 Yankovich / Miller Hill Multi-Use Path 2015 03

  Bid as:641(4)  Temporary Erosion, Sediment, and Pollution Control
 Additives

 10,000.00 10,000.00 10,000.00 1,667,903.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.54% 0.63% 0.60% 1,587,663.00  0.53%

 Contingent Sum 1 Plack Road Bicycle/Pedestrian Facility 2015 02
  Bid as:641(9)  Temporary Erosion , Sediment and Pollution Control
 by Directive

 15,000.00 15,000.00 15,000.00 2,460,799.90  15,000.00  15,000.00 15,000.00 15,000.00
 0.60% 0.64% 0.61% 2,329,969.21  0.59%

 Contingent Sum 1 Ktn - Advanced Water Street Trunk Relocation 2014 12
  Bid as:641(4)  Temporary Erosion , Sediment, and Pollution Control
 Additives

 20,000.00 20,000.00 20,000.00 4,216,665.00  0.00  20,000.00 20,000.00 20,000.00
 0.51% 0.60% 0.47% 3,339,289.99  0.00%

 Contingent Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
  Bid as:641(4)  Temporary Erosion , Sediment, and Pollution Control
 Additives

 20,000.00 20,000.00 20,000.00 3,960,085.21  0.00  20,000.00 20,000.00 20,000.00
 0.58% 0.65% 0.51% 3,069,946.00  0.00%

 Contingent Sum 1 HSIP POW Craig-Klawock Highway Guardrail Improvement 2014 11
 18,000.00 18,000.00 18,000.00 1,371,065.00  0.00  18,000.00 18,000.00 18,000.00

 1.06% 1.25% 1.31% 1,437,637.50  0.00%
 Contingent Sum 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10

 75,000.00 75,000.00 75,000.00 25,266,799.00  75,000.00  75,000.00 75,000.00 75,000.00
 0.32% 0.38% 0.30% 19,656,000.00  0.30%
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(4)
 Additives

 Contingent Sum 1 JNU Montana Creek Road Intersection Illumination 2014 10
  Bid as:641(4)  Temporary Erosion , Sediment and Pollution Control

 0.00 3,000.00 3,000.00 68,499.66  0.00  3,000.00 3,000.00 3,000.00
 0.00% 3.20% 4.38% 93,787.00  0.00%

 Contingent Sum 1 Hurst Road Resurfacing 2014 10
  Bid as:641(4)  Temporary Erosion , Sediment and Pollution Control
 Additives

 10,000.00 10,000.00 10,000.00 3,616,344.70  10,000.00  10,000.00 10,000.00 10,000.00
 0.36% 0.39% 0.28% 2,595,968.19  0.32%

 Contingent Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:641(4)  Temporary Erosion , Sediment, and Pollution Control
 Additives

 0.00 100,000.00 100,000.00 11,714,375.75  0.00  100,000.00 100,000.00 100,000.00
 0.00% 0.93% 0.85% 10,727,261.00  0.00%

 Contingent Sum 1 JNU-Mendenhall Valley Dust Control (Paving) 2014 08
  Bid as:641(4)  Temporary Erosion , Sediment and Pollution Control
 Additives

 0.00 10,000.00 10,000.00 1,472,863.20  0.00  10,000.00 10,000.00 10,000.00
 0.00% 0.67% 0.68% 1,494,155.00  0.00%

 Contingent Sum 1 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:641 (5)  Temporary Erosion , Sediment and Pollution Control
 By Directive

 0.00 5,000.00 5,000.00 1,900,920.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.24% 0.26% 2,104,176.00  0.00%

 Contingent Sum 1 Ketchikan-Waterfront Promenade - Phase III 2013 12
  Bid as:641(4)  Temporary Erosion , Sediment and Pollution Control
 Additives

 5,000.00 5,000.00 5,000.00 622,354.99  0.00  5,000.00 5,000.00 5,000.00
 0.53% 0.66% 0.80% 759,170.00  0.00%

 Contingent Sum 1 Blowback Creek Bridge Replacement 2013 11
  Bid as:641(4)  Temporary Erosion , Sediment and Pollution Control
 Additives

 15,000.00 15,000.00 15,000.00 1,679,691.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.66% 0.67% 0.89% 2,251,300.00  0.60%

 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:641(4)-A  Temporary Erosion , Sediment and Pollution
 Control Additives

 120,000.00 120,000.00 120,000.00 38,150,089.50  120,000.00  120,000.00 120,000.00 120,000.00
 0.39% 0.41% 0.31% 29,587,321.00  0.38%

 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:641(4)-B  Temporary Erosion , Sediment and Pollution
 Control Additives

 480,000.00 480,000.00 480,000.00 38,150,089.50  480,000.00  480,000.00 480,000.00 480,000.00
 1.56% 1.62% 1.26% 29,587,321.00  1.50%

 Contingent Sum 1 St. Mary's / Mountain Village Road Rehabilitation 2013 11
  Bid as:641(4)  Temporary Erosion , Sediment and Pollution Control
 Additives

 10,000.00 10,000.00 10,000.00 11,562,950.50  10,000.00  10,000.00 10,000.00 10,000.00
 0.09% 0.10% 0.09% 10,510,726.00  0.08%
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(4)
 Additives

 Contingent Sum 1 North Pole Interchange Pedestrian Facilities 2013 10
 0.00 0.00 0.00 1,812,792.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,766,369.00  0.00%
 Contingent Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05

 Paving
  Bid as:641(4)  Temporary Erosion , Sediment and Pollution Control
 Additives

 26,313.00 26,313.00 26,313.00 4,512,533.00  0.00  26,313.00 26,313.00 26,313.00
 0.60% 0.73% 0.58% 3,598,291.00  0.00%

 Contingent Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:641(5)  Temporary Erosion And Pollution Control By
 Directive

 5,000.00 5,000.00 5,000.00 8,364,460.00  0.00  5,000.00 5,000.00 5,000.00
 0.05% 0.05% 0.06% 9,118,342.00  0.00%

 Contingent Sum 1 SGY- Dyea Road Improvements (Realign) 2012 11
 10,000.00 10,000.00 10,000.00 3,632,475.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.24% 0.39% 0.28% 2,559,734.50  0.22%
 Contingent Sum 1 Sawmill Creek Road Upgrade 2012 11

  Bid as:641(5)  Temporary Erosion , Sediment and Pollution Control
 Additives

 15,000.00 15,000.00 15,000.00 12,320,919.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.12% 0.13% 0.12% 11,789,167.00  0.11%

 Contingent Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10
 60,000.00 60,000.00 60,000.00 22,717,861.60  60,000.00  60,000.00 60,000.00 60,000.00

 0.29% 0.29% 0.26% 20,669,751.30  0.27%
 Contingent Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10

  Bid as:641(4)  Temporary Erosion , Sediment and Pollution Control
 Additives

 35,000.00 35,000.00 35,000.00 8,641,218.75  35,000.00  35,000.00 35,000.00 35,000.00
 0.48% 0.49% 0.41% 7,189,147.00  0.45%

 Contingent Sum 1 Emmonak Landfill Road & Community Roads 2012 10
 5,000.00 5,000.00 5,000.00 9,617,831.40  5,000.00  5,000.00 5,000.00 5,000.00
 0.07% 0.07% 0.05% 6,748,620.00  0.07%

 CONTINGENT SUM 1 Petersburg Road Improvements/Sewer Main Repairs 2012 07
  Bid as:641(4)  EROSION, SEDIMENT, AND POLLUTION
 CONTROL ADDITIVES

 0.00 0.00 0.00 3,174,299.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,761,496.00  0.00%

 Contingent Sum 1 Sawmill Creek Road 2012 07
  Bid as:641(4)  Temporary Erosion , Sediment and Pollution Control
 Amendments

 0.00 5,000.00 5,000.00 472,060.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 1.10% 1.06% 453,550.00  0.00%

 Contingent Sum 1 Egan/yandukin Intersection Safety Enhancements 2012 04
 0.00 5,000.00 5,000.00 559,300.00  0.00  5,000.00 5,000.00 5,000.00

 0.00% 0.78% 0.89% 643,875.00  0.00%
 Contingent Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01

 5,000.00 5,000.00 5,000.00 3,502,699.60  5,000.00  5,000.00 5,000.00 5,000.00
 0.15% 0.16% 0.14% 3,098,635.60  0.15%

 No Conversion
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(5)
 by Directive

 CONTINGENT SUM 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07
 Airport Access Rd.

 0.00 12,000.00 12,000.00 5,772,836.00  0.00  12,000.00 12,000.00 12,000.00
 0.00% 0.19% 0.21% 6,157,603.25  0.00%

 Contingent Sum 1 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
 10,000.00 10,000.00 10,000.00 2,516,072.50  10,000.00  10,000.00 10,000.00 10,000.00

 0.45% 0.48% 0.40% 2,085,849.50  0.44%
 Contingent Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06

 2,000.00 2,000.00 2,000.00 1,345,140.00  2,000.00  2,000.00 2,000.00 2,000.00
 0.21% 0.22% 0.15% 909,321.95  0.20%

 Contingent Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06
 500.00 500.00 500.00 1,345,140.00  500.00  500.00 500.00 500.00
 0.05% 0.05% 0.04% 909,321.95  0.05%

 Contingent Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06
 500.00 500.00 500.00 1,345,140.00  500.00  500.00 500.00 500.00
 0.05% 0.05% 0.04% 909,321.95  0.05%

 Contingent Sum 1 Chena Ridge Cripple Creek Culvert Replacement 2018 04
 75,000.00 75,000.00 75,000.00 1,761,743.20  75,000.00  75,000.00 75,000.00 75,000.00

 3.50% 3.85% 4.26% 1,950,325.20  3.16%
 Contingent Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04

 60,000.00 60,000.00 60,000.00 11,246,808.00  60,000.00  60,000.00 60,000.00 60,000.00
 0.59% 0.61% 0.53% 9,911,534.00  0.54%

 Contingent Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 60,000.00 60,000.00 60,000.00 4,738,988.60  0.00  60,000.00 60,000.00 60,000.00

 1.26% 1.28% 1.27% 4,674,097.00  0.00%
 CONTINGENT SUM 1 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11

  Bid as:641 (5)  TEMPORARY EROSION SEDIMENT AND
 POLLUTION CONTROL BY DIRECTIVE

 2,000.00 2,000.00 2,000.00 1,452,525.00  2,000.00  2,000.00 2,000.00 2,000.00
 0.14% 0.14% 0.14% 1,419,192.00  0.13%

 Contingent Sum 1 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07
 50,000.00 50,000.00 50,000.00 3,105,454.50  50,000.00  50,000.00 50,000.00 50,000.00

 1.40% 1.79% 1.61% 2,798,511.00  1.36%
 Contingent Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06

 200,000.00 200,000.00 200,000.00 26,732,391.42  200,000.00  200,000.00 200,000.00 200,000.00
 0.85% 0.95% 0.75% 20,984,015.00  0.80%

 Contingent Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 10,000.00 10,000.00 10,000.00 2,640,149.50  10,000.00  10,000.00 10,000.00 10,000.00
 0.37% 0.42% 0.38% 2,359,224.40  0.35%

 Contingent Sum 1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 10,000.00 10,000.00 10,000.00 1,650,040.00  0.00  10,000.00 10,000.00 10,000.00

 0.50% 0.62% 0.61% 1,624,145.00  0.00%
 Contingent Sum 1 Dalton Highway MP 362-379 Reconstruction 2017 01

  Bid as:641(4)  Temporary Erosion, Sediment and Pollution Control
 Additives

 200,000.00 200,000.00 200,000.00 34,204,146.50  200,000.00  200,000.00 200,000.00 200,000.00
 0.56% 0.63% 0.58% 31,994,827.00  0.54%

 Contingent Sum 1 Rink Creek Bridge Replacement 2016 12
 10,000.00 10,000.00 10,000.00 995,155.00  10,000.00  10,000.00 10,000.00 10,000.00

 1.00% 1.09% 1.00% 916,825.00  0.87%

 No Conversion
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 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(5)
 by Directive

 Contingent Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 15,000.00 15,000.00 15,000.00 13,708,375.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.07% 0.08% 0.11% 18,907,425.83  0.07%
 Contingent Sum 1 YAK - Fish Passage Improvements 2016 11

  Bid as:641(5)  Temporary Erosion , Sediment, and Pollution Control
 by Directive

 1,000.00 1,000.00 1,000.00 595,850.00  1,000.00  1,000.00 1,000.00 1,000.00
 0.17% 0.17% 0.17% 588,798.83  0.16%

 Contingent Sum 1 JNU Glacier Highway Safety Improvements (HSIP) 2016 08
  Bid as:641(2)  Temporary Erosion , Sediment, and Pollution Control

 0.00 5,000.00 5,000.00 342,270.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 1.58% 1.46% 316,162.00  0.00%

 Contingent Sum 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07
 5,000.00 5,000.00 5,000.00 1,268,198.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.26% 0.32% 0.39% 1,549,850.00  0.25%

 Contingent Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07
  Bid as:641(4)  Temporary Erosion, Sediment and Pollution Control
 Additives

 50,000.00 50,000.00 50,000.00 10,368,551.50  50,000.00  50,000.00 50,000.00 50,000.00
 0.48% 0.56% 0.48% 8,986,166.39  0.47%

 Contingent Sum 1 Ktn to Shelter Cove Road, Stage 2 2016 04
  Bid as:641(5)  Temporary Erosion , Sediment, and Pollution Control
 by Directive

 50,000.00 50,000.00 50,000.00 12,576,960.00  50,000.00  50,000.00 50,000.00 50,000.00
 0.43% 0.44% 0.40% 11,473,390.00  0.28%

 Contingent Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:641(5)-A  Temporary Erosion, Sediment, and Pollution
 Control by Directive

 15,000.00 15,000.00 15,000.00 11,382,512.50  15,000.00  15,000.00 15,000.00 15,000.00
 0.16% 0.17% 0.13% 8,963,033.20  0.14%

 Contingent Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:641(5)-B  Temporary Erosion, Sediment, and Pollution
 Control by Directive

 40,000.00 40,000.00 40,000.00 11,382,512.50  40,000.00  40,000.00 40,000.00 40,000.00
 0.43% 0.45% 0.35% 8,963,033.20  0.38%

 Contingent Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04
  Bid as:641(5)  Temporary Erosion , Sediment, and Pollution Control
 by Directive

 10,000.00 10,000.00 10,000.00 3,263,635.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.33% 0.35% 0.31% 2,864,888.00  0.33%

 Contingent Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:641(5)  Temporary Erosion , Sediment, and Pollution Control
 by Directive

 10,000.00 10,000.00 10,000.00 7,561,726.50  10,000.00  10,000.00 10,000.00 10,000.00
 0.13% 0.15% 0.13% 6,703,503.50  0.10%

 Contingent Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:641(5)  Temporary Erosion , Sediment and Pollution Control
 by Directive

 20,000.00 20,000.00 20,000.00 3,956,151.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.47% 0.49% 0.51% 4,094,773.00  0.45%

 No Conversion
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 Contingent Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01
 20,000.00 20,000.00 20,000.00 3,456,237.47  20,000.00  20,000.00 20,000.00 20,000.00

 0.55% 0.55% 0.58% 3,617,128.00  0.53%
 Contingent Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 40,000.00 40,000.00 40,000.00 20,169,767.00  0.00  40,000.00 40,000.00 40,000.00
 0.22% 0.24% 0.20% 16,614,244.00  0.00%

 Contingent Sum 1 Kake Ferry Terminal Passenger Facility 2015 12
 7,500.00 7,500.00 7,500.00 967,500.00  7,500.00  7,500.00 7,500.00 7,500.00
 0.58% 0.67% 0.78% 1,115,500.20  0.55%

 Contingent Sum 1 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:641 (5)  Temporary Erosion, Sediment and Pollution Control
 by Directive

 200,000.00 200,000.00 200,000.00 34,632,290.00  200,000.00  200,000.00 200,000.00 200,000.00
 0.61% 0.65% 0.58% 30,973,940.00  0.61%

 Contingent Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd
  Bid as:641(5)  Temporary Erosion Sediment and Pollution Control
 by Directive

 10,000.00 10,000.00 10,000.00 3,584,182.50  0.00  10,000.00 10,000.00 10,000.00
 0.39% 0.41% 0.28% 2,452,963.00  0.00%

 Contingent Sum 1 SGY- Klondike Highway Repairs 2015 10
  Bid as:641(5)  Temporary Erosion , Sediment, and Pollution Control
 by Directive

 10,000.00 10,000.00 10,000.00 1,338,915.00  0.00  10,000.00 10,000.00 10,000.00
 0.64% 0.65% 0.75% 1,549,720.05  0.00%

 Contingent Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09
  Bid as:641(5)  Temporary Erosion , Sediment, and Pollution Control
 by Directive

 0.00 6,000.00 6,000.00 1,231,373.65  0.00  6,000.00 6,000.00 6,000.00
 0.00% 0.62% 0.49% 961,509.50  0.00%

 Contingent Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
  Bid as:641(4)  Temporary Erosion , Sediment and Pollution Control
 Additives

 100,000.00 100,000.00 100,000.00 6,898,492.00  100,000.00  100,000.00 100,000.00 100,000.00
 1.36% 1.56% 1.45% 6,419,604.00  1.32%

 Contingent Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01
  Bid as:641(5)  Temporary Erosion , Sediment and Pollution Control
 by Directive

 25,000.00 25,000.00 25,000.00 15,113,160.00  25,000.00  25,000.00 25,000.00 25,000.00
 0.19% 0.21% 0.17% 11,859,724.50  0.18%

 CONTINGENT SUM 1 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:641(5)  TEMPORARY EROSION , SEDIMENT AND
 POLLUTION CONTROL BY DIRECTIVE

 27,000.00 27,000.00 27,000.00 8,369,299.00  0.00  27,000.00 27,000.00 27,000.00
 0.29% 0.32% 0.32% 8,362,244.00  0.00%

 Contingent Sum 1 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:641 (5)  Temporary Erosion, Sediment and Pollution Control
 by Directive

 250,000.00 250,000.00 250,000.00 28,439,345.00  250,000.00  250,000.00 250,000.00 250,000.00
 0.89% 0.94% 0.88% 26,731,479.30  0.81%
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 Contingent Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11
  Bid as:641(5)  Temporary Erosion , Sediment and Pollution Control
 by Directive

 5,000.00 5,000.00 5,000.00 3,692,403.00  0.00  5,000.00 5,000.00 5,000.00
 0.11% 0.16% 0.14% 3,115,745.00  0.00%

 Contingent Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10
  Bid as:641(9)  Temporary Erosion , Sediment and Pollution Control
 by Directive

 20,000.00 20,000.00 20,000.00 7,952,435.50  20,000.00  20,000.00 20,000.00 20,000.00
 0.32% 0.35% 0.25% 5,671,025.00  0.30%

 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
  Bid as:641(4)  Temporary Erosion , Sediment and Pollution Control
 Additives

 125,000.00 125,000.00 125,000.00 7,811,185.00  125,000.00  125,000.00 125,000.00 125,000.00
 1.97% 2.37% 1.60% 5,284,485.00  1.87%

 Contingent Sum 1 FY10 SER HWY DM Culvert Repair/Replace 2014 07
  Bid as:641(5)  Temporary Erosion , Sediment and Pollution Control
 by Directive

 0.00 5,000.00 5,000.00 117,550.34  0.00  5,000.00 5,000.00 5,000.00
 0.00% 2.54% 4.25% 197,200.00  0.00%

 Contingent Sum 1 Doyle Road Improvements 2014 06
  Bid as:641(9)  Temporary Erosion , Sediment and Pollution Control
 by Directive

 15,000.00 15,000.00 15,000.00 1,408,240.00  0.00  15,000.00 15,000.00 15,000.00
 0.84% 0.89% 1.07% 1,691,090.00  0.00%

 CONTINGENT SUM 1 Haines Ferry Terminal Improvements 2014 05
  Bid as:641(5)  TEMPORARY EROSION SEDIMENT AND
 POLLUTION CONTROL BY DIRECTIVE

 15,000.00 15,000.00 15,000.00 9,722,570.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.09% 0.10% 0.15% 14,979,745.00  0.09%

 Contingent Sum 1 Road to Tanana-Stage 1 2014 05
  Bid as:641(5).NTP1  Temporary Erosion , Sediment and Pollution
 Control by Directive

 30,000.00 30,000.00 30,000.00 12,066,042.35  30,000.00  30,000.00 30,000.00 30,000.00
 0.26% 0.28% 0.25% 10,650,924.70  0.20%

 Contingent Sum 1 Road to Tanana-Stage 1 2014 05
  Bid as:641(5).NTP2  Temporary Erosion , Sediment and Pollution
 Control by Directive

 30,000.00 30,000.00 30,000.00 12,066,042.35  30,000.00  30,000.00 30,000.00 30,000.00
 0.26% 0.28% 0.25% 10,650,924.70  0.20%

 Contingent Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements
  Bid as:641(5)-A  Temporary Erosion , Sediment and Pollution
 Control by Directive

 5,000.00 5,000.00 5,000.00 6,695,052.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.08% 0.08% 0.07% 6,138,597.00  0.07%

 Contingent Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements
  Bid as:641(5)  TEMPORARY EROSION, SEDIMENT, AND
 POLLUTION CONTROL BY DIRECTIVES

 20,000.00 20,000.00 20,000.00 6,695,052.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.31% 0.33% 0.30% 6,138,597.00  0.29%
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 Contingent Sum 1 Northern Region E R Galena Ice Jam Flooding 2014 04
  Bid as:641(5)  Temporary Erosion , Sediment and Pollution Control
 by Directive

 0.00 35,000.00 35,000.00 1,618,450.00  0.00  35,000.00 35,000.00 35,000.00
 0.00% 1.49% 2.16% 2,342,885.00  0.00%

 Contingent Sum 1 POW: Hydaburg Highway Fish Passage Improvements 2014 04
 5,000.00 5,000.00 5,000.00 478,175.00  0.00  5,000.00 5,000.00 5,000.00
 1.10% 1.29% 1.05% 388,512.00  0.00%

 Contingent Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04
  Bid as:641(5)  Temporary Erosion , Sediment and Pollution Control
 by Directive

 15,000.00 15,000.00 15,000.00 9,269,950.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.20% 0.20% 0.16% 7,445,892.20  0.18%

 Contingent Sum 1 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
  Bid as:641(5)  Temporary Erosion , Sediment and Pollution Control
 by Directive

 10,000.00 10,000.00 10,000.00 5,595,737.50  0.00  10,000.00 10,000.00 10,000.00
 0.18% 0.22% 0.18% 4,522,796.00  0.00%

 Contingent Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
  Bid as:641(5)  Temporary Erosion , Sediment and Pollution Control
 by Directive

 0.00 0.00 0.00 2,839,079.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,927,828.00  0.00%

 Contingent Sum 1 Ketchikan-Waterfront Promenade - Phase III 2013 12
  Bid as:641(5)  Temporary Erosion , Sediment and Pollution Control
 by Directive

 5,000.00 5,000.00 5,000.00 622,354.99  0.00  5,000.00 5,000.00 5,000.00
 0.53% 0.66% 0.80% 759,170.00  0.00%

 Contingent Sum 1 Backloop Shared Use Path Rehabilitation 2013 11
  Bid as:641(5)  Temporary Erosion , Sediment and Pollution Control
 by Directive

 5,000.00 5,000.00 5,000.00 724,446.00  0.00  5,000.00 5,000.00 5,000.00
 0.56% 0.61% 0.69% 817,820.00  0.00%

 Contingent Sum 1 JNU - Thane Road HSIP 2013 06
  Bid as:641(5)  Temporary Erosion , Sediment and Pollution Control
 by Directive

 0.00 2,500.00 2,500.00 1,116,063.00  0.00  2,500.00 2,500.00 2,500.00
 0.00% 0.19% 0.22% 1,298,675.00  0.00%

 Contingent Sum 1 Naukati Harbor Improvements 2013 06
 7,500.00 7,500.00 7,500.00 2,469,080.00  7,500.00  7,500.00 7,500.00 7,500.00
 0.27% 0.32% 0.30% 2,359,505.00  0.16%

 Contingent Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
  Bid as:641(5)  Temporary Erosion , Sediment and Pollution Control
 by Directive

 150,000.00 150,000.00 150,000.00 4,587,518.00  150,000.00  150,000.00 150,000.00 150,000.00
 3.51% 3.83% 3.27% 3,915,515.00  3.32%

 Contingent Sum 1 North Slope Borough Road Improvements AK048 2013 02
  Bid as:641(5)  Temporary Erosion , Sediment and Pollution Control
 by Directive

 0.00 0.00 0.00 1,971,708.80  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,995,598.10  0.00%

 Contingent Sum 1 Valdez Tidal Flats Culvert Replacement AK122 2012 09
 30,000.00 30,000.00 30,000.00 3,607,128.00  30,000.00  30,000.00 30,000.00 30,000.00

 1.28% 1.91% 0.83% 1,574,686.00  0.64%
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 Contingent Sum Withholding 641(6)
 CONTINGENT SUM 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 0.00 0.00 5,772,836.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,157,603.25  0.00%
 Contingent Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 0.00 0.00 2,201,788.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,415,196.00  0.00%

 Contingent Sum 1 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
 0.00 0.00 0.00 2,516,072.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,085,849.50  0.00%
 Contingent Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07

 8.1 - 
 20

 0.00 0.00 0.00 4,112,889.98  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,970,421.22  0.00%

 Contingent Sum 1 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 0.00 0.00 0.00 467,197.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 506,883.56  0.00%
 Contingent Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 0.00 0.00 0.00 6,450,221.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,719,942.36  0.00%

 Contingent Sum 1 FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins 2018 07
 (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins
 (CMAQ)

 0.00 0.00 0.00 4,404,979.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,405,608.00  0.00%

 Contingent Sum 1 FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins 2018 07
 (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins
 (CMAQ)

 0.00 0.00 0.00 4,404,979.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,405,608.00  0.00%

 Contingent Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 0.00 0.00 0.00 5,152,880.75  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,068,927.80  0.00%
 CONTINGENT SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06

 0.00 0.00 0.00 3,413,310.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,440,733.00  0.00%

 Contingent Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation

 0.00 0.00 0.00 1,378,816.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,109,658.24  0.00%

 Contingent Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 0.00 0.00 0.00 13,424,271.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 13,727,979.00  0.00%

 Contingent Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 0.00 0.00 0.00 789,287.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 672,850.00  0.00%

 No Conversion
Page: 725No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
641(6)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Contingent Sum Withholding 641(6)
 Contingent Sum 1 Chena Ridge Cripple Creek Culvert Replacement 2018 04

 0.00 0.00 0.00 1,761,743.20  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,950,325.20  0.00%

 Contingent Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 0.00 0.00 0.00 8,914,415.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 7,494,742.75  0.00%
 Contingent Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04

 0.00 0.00 0.00 11,246,808.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,911,534.00  0.00%

 Contingent Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 0.00 0.00 0.00 4,738,988.60  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,674,097.00  0.00%
 Contingent Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 0.00 0.00 0.00 13,812,485.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 12,869,961.50  0.00%
 Contingent Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway
 0.00 0.00 0.00 9,927,018.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 8,532,028.00  0.00%
 Contingent Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 0.00 0.00 0.00 71,347,923.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 51,418,510.24  0.00%
 Contingent Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01

 0.00 0.00 0.00 1,633,800.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 936,532.00  0.00%

 Contingent Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 0.00 0.00 0.00 2,741,985.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,253,082.82  0.00%
 Contingent Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12

 0.00 0.00 0.00 6,165,572.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,541,577.74  0.00%

 CONTINGENT SUM 1 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:641 (6)  WITHHOLDING

 0.00 0.00 0.00 1,452,525.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,419,192.00  0.00%

 Contingent Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 0.00 0.00 8,283,871.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 9,681,105.00  0.00%
 Contingent Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 0.00 0.00 0.00 21,880,949.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 18,937,554.72  0.00%
 Contingent Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11

 0.00 0.00 0.00 37,091,619.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 36,149,513.00  0.00%

 Contingent Sum 1 AMATS: Bicycle Plan Implementation Eagle River 2017 11
 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn

 0.00 0.00 0.00 869,520.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 745,846.40  0.00%
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 Contingent Sum Withholding 641(6)
 Contingent Sum 1 Sterling Highway Beluga Lake Dam Improvements 2017 10

 0.00 0.00 0.00 862,500.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,094,150.00  0.00%

 Contingent Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09
 0.00 0.00 0.00 12,088,084.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 12,499,865.00  0.00%
 Contingent Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08

 0.00 0.00 0.00 2,880,450.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,980,177.00  0.00%

 Contingent Sum 1 Birch Hill Bicycle and Pedestrian Facility 2017 07
 0.00 0.00 0.00 1,605,998.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,634,123.00  0.00%
 Contingent Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

 0.00 0.00 0.00 11,372,910.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,695,855.00  0.00%

 Contingent Sum 1 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 0.00 0.00 0.00 2,930,940.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,151,595.45  0.00%

 Contingent Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06
 0.00 0.00 0.00 26,732,391.42  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 20,984,015.00  0.00%
 Contingent Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

 0.00 0.00 0.00 10,577,766.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,986,105.00  0.00%

 Contingent Sum 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 0.00 0.00 0.00 2,995,171.85  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,030,525.98  0.00%

 Contingent Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 0.00 0.00 0.00 5,568,712.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,648,330.25  0.00%
 Contingent Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06

 Aleknagik Wood River Bridge Construction - Phase III
 0.00 0.00 0.00 7,493,651.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,393,658.45  0.00%
 Contingent Sum 1 Soldotna: Funny River Road Improvements 2017 05

 0.00 0.00 0.00 2,415,300.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,964,337.00  0.00%

 CONTINGENT SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 0.00 0.00 0.00 2,303,200.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,066,575.00  0.00%

 Contingent Sum 1 ANC Postmark Drive Repairs 2017 2017 05
 0.00 0.00 0.00 533,590.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 490,599.00  0.00%
 Contingent Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05

 HSIP: Lake Otis Parkway at 68th Ave Channelization
 0.00 0.00 0.00 4,329,338.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,554,977.97  0.00%
 Contingent Sum 1 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05

 0.00 0.00 0.00 916,350.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 688,677.50  0.00%
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 Contingent Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 0.00 0.00 0.00 64,004,541.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 53,907,758.00  0.00%

 Contingent Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 0.00 0.00 0.00 2,640,149.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,359,224.40  0.00%

 Contingent Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 0.00 0.00 0.00 7,937,449.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,096,323.89  0.00%
 Contingent Sum 1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03

 0.00 0.00 0.00 1,650,040.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,624,145.00  0.00%

 Contingent Sum 1 Seward Road Improvements 2017 03
 0.00 0.00 0.00 2,923,694.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,946,524.00  0.00%
 Contingent Sum 1 Seward Road Improvements 2017 03

 0.00 0.00 0.00 2,923,694.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,946,524.00  0.00%

 Contingent Sum 1 Seward Road Improvements 2017 03
 0.00 0.00 0.00 2,923,694.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,946,524.00  0.00%
 Contingent Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03

 Preservation
 0.00 0.00 0.00 11,572,305.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 9,998,958.59  0.00%
 Contingent Sum 1 HSIP: Pedestrian Fencing 2017 03

 0.00 0.00 0.00 1,387,100.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 821,902.50  0.00%

 Contingent Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 0.00 0.00 0.00 909,592.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 858,231.00  0.00%
 Contingent Sum 1 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02

 0.00 0.00 0.00 440,289.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 473,904.00  0.00%

 Contingent Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 0.00 0.00 0.00 823,610.80  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 684,191.00  0.00%

 Contingent Sum 1 Dalton Highway MP 362-379 Reconstruction 2017 01
 0.00 0.00 0.00 34,204,146.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 31,994,827.00  0.00%
 CONTINGENT SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12

 Avenue
 0.00 0.00 0.00 15,115,856.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 13,394,988.29  0.00%
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 Contingent Sum 1 Rink Creek Bridge Replacement 2016 12

  Bid as:641(6)  Witholding
 0.00 0.00 0.00 995,155.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 916,825.00  0.00%
 Contingent Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12

 0.00 0.00 0.00 13,708,375.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 18,907,425.83  0.00%

 Contingent Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
 0.00 0.00 0.00 7,253,394.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,367,197.00  0.00%
 Contingent Sum 1 YAK - Fish Passage Improvements 2016 11

 0.00 0.00 0.00 595,850.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 588,798.83  0.00%

 Contingent Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 0.00 0.00 0.00 8,896,116.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,683,260.00  0.00%

 Contingent Sum 1 North Fork Road Bridge Erosion Repair 2016 10
 0.00 0.00 0.00 1,251,866.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,126,214.70  0.00%
 Contingent Sum 1 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09

 0.00 0.00 0.00 609,622.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 412,688.00  0.00%

 Contingent Sum 1 U.S Creek Road Resurfacing 2016 08
 0.00 0.00 0.00 1,499,069.70  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,424,518.00  0.00%
 Contingent Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07

 0.00 0.00 0.00 11,012,857.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 10,998,773.50  0.00%

 Contingent Sum 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07
 0.00 0.00 0.00 1,268,198.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,549,850.00  0.00%
 Contingent Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07

 0.00 0.00 0.00 10,368,551.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,986,166.39  0.00%

 Contingent Sum 1 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07
 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)

 0.00 0.00 0.00 629,668.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 564,961.14  0.00%

 Contingent Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover

 0.00 0.00 0.00 13,496,365.25  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 10,696,233.10  0.00%

 Contingent Sum 1 ANC Paving and Drainage Improvements 2016 2016 06
 0.00 0.00 0.00 358,602.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 341,075.48  0.00%
 Contingent Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05

 0.00 0.00 0.00 818,800.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 419,951.10  0.00%

 Contingent Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 0.00 0.00 0.00 818,800.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 419,951.10  0.00%
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 Contingent Sum Withholding 641(6)
 Contingent Sum 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05

 0.00 0.00 0.00 8,003,015.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,391,456.00  0.00%

 Contingent Sum 1 Gravina Mill Access Road 2016 04
 0.00 0.00 0.00 1,981,786.26  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,695,524.50  0.00%
 Contingent Sum 1 Gravina Mill Access Road 2016 04

 0.00 0.00 0.00 1,981,786.26  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,695,524.50  0.00%

 Contingent Sum 1 Ktn to Shelter Cove Road, Stage 2 2016 04
 0.00 0.00 0.00 12,576,960.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 11,473,390.00  0.00%
 Contingent Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 0.00 0.00 0.00 10,304,726.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,898,725.72  0.00%

 Contingent Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 0.00 0.00 0.00 11,382,512.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,963,033.20  0.00%

 Contingent Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 0.00 0.00 0.00 11,382,512.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,963,033.20  0.00%

 Contingent Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 0.00 0.00 0.00 3,263,635.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,864,888.00  0.00%
 Contingent Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04

 0.00 0.00 0.00 18,928,072.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 15,712,283.30  0.00%

 Contingent Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 0.00 0.00 0.00 7,561,726.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,703,503.50  0.00%
 Contingent Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
 0.00 0.00 0.00 5,148,790.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,198,106.50  0.00%
 Contingent Sum 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03

 0.00 0.00 0.00 4,127,200.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,643,730.00  0.00%

 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 0.00 0.00 0.00 4,176,627.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,196,232.00  0.00%

 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 0.00 0.00 0.00 4,176,627.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,196,232.00  0.00%

 Contingent Sum 1 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
 0.00 0.00 0.00 314,598.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 276,988.98  0.00%
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 Contingent Sum 1 Seward Highway: 92nd Avenue Connector 2016 02

 0.00 0.00 0.00 10,582,033.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,982,119.90  0.00%

 Contingent Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 0.00 0.00 0.00 3,956,151.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,094,773.00  0.00%
 Contingent Sum 1 Replacement of Water Street Trestle No. 2 2016 01

 0.00 0.00 0.00 19,876,209.96  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 22,300,050.00  0.00%

 Contingent Sum 1 Jim River Restoration Project 2015 2016 01
 0.00 0.00 0.00 1,566,255.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,321,590.00  0.00%
 Contingent Sum 1 Lucus Road Improvements 2016 01

 0.00 0.00 0.00 5,467,968.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,639,288.00  0.00%

 Contingent Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01
 0.00 0.00 0.00 3,456,237.47  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,617,128.00  0.00%
 Contingent Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 0.00 0.00 0.00 20,169,767.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 16,614,244.00  0.00%

 Contingent Sum 1 Chignik Public Dock 2015 12
 0.00 0.00 0.00 9,430,500.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 8,966,400.00  0.00%
 Contingent Sum 1 Badger Road Bike/pedestrian Path Resurfacing 2015 12

 0.00 0.00 0.00 1,314,234.98  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,257,111.00  0.00%

 Contingent Sum 1 Kake Ferry Terminal Passenger Facility 2015 12
 0.00 0.00 0.00 967,500.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,115,500.20  0.00%
 Contingent Sum 1 HSIP: CR High Friction Surface Treatment 2015 12

 0.00 0.00 0.00 7,517,052.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,778,888.00  0.00%

 Contingent Sum 1 Dalton Highway MP 379-397 Reconstruction 2015 11
 0.00 0.00 0.00 34,632,290.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 30,973,940.00  0.00%
 Contingent Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 0.00 0.00 0.00 39,443,973.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 40,745,592.41  0.00%

 Contingent Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 0.00 0.00 0.00 7,355,671.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 7,124,999.50  0.00%
 Contingent Sum 1 HSIP: CR Sign Assembly Improvements 2015 2015 11

 0.00 0.00 0.00 3,256,930.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,319,315.00  0.00%

 Contingent Sum 1 HSIP: Kodiak Rock Fall Mitigation 2015 10
 0.00 0.00 0.00 2,541,843.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,212,795.00  0.00%
 Contingent Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10

 Rd
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 0.00 0.00 0.00 3,584,182.50  0.00  0.00 0.00 0.00

 CONTINGENT SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 0.00 0.00 0.00 9,992,599.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 8,594,153.05  0.00%
 Contingent Sum 1 SGY- Klondike Highway Repairs 2015 10

 0.00 0.00 0.00 1,338,915.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,549,720.05  0.00%

 Contingent Sum 1 Glenn Highway: MP 49 2015 10
 0.00 0.00 0.00 3,620,991.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,836,369.83  0.00%
 Contingent Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

 0.00 0.00 0.00 10,761,116.62  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,525,912.80  0.00%

 Contingent Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 0.00 0.00 0.00 4,139,213.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,631,344.00  0.00%

 Contingent Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09
 0.00 0.00 0.00 1,231,373.65  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 961,509.50  0.00%
 Contingent Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
 0.00 0.00 0.00 8,216,121.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,769,856.00  0.00%
 Contingent Sum 1 Parks Highway MP 192-194 Resurfacing 2015 09

 0.00 0.00 0.00 2,207,003.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,089,539.00  0.00%

 Contingent Sum 1 Parks Highway MP 235 Drainage Improvements 2015 08
 0.00 0.00 0.00 499,782.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 607,950.00  0.00%
 Contingent Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 0.00 0.00 0.00 46,690,634.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 42,094,598.00  0.00%
 Contingent Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07

 Glenn Hwy - Parks Hwy Interchange Ramps
 0.00 0.00 0.00 15,843,348.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 13,943,672.60  0.00%
 Contingent Sum 1 West Anchorage Roads Pavement Preservation 2015 06

 0.00 0.00 0.00 2,468,197.60  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,243,415.64  0.00%

 Contingent Sum 1 West Anchorage Roads Pavement Preservation 2015 06
 0.00 0.00 0.00 2,468,197.60  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,243,415.64  0.00%
 Contingent Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06

 0.00 0.00 0.00 5,459,443.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,296,083.00  0.00%

 Contingent Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 0.00 0.00 0.00 2,203,697.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,499,849.30  0.00%
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 Contingent Sum Withholding 641(6)
 Contingent Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06

 Preservation
 0.00 0.00 0.00 5,256,540.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,114,207.50  0.00%
 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

 0.00 0.00 0.00 1,445,635.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,125,191.00  0.00%

 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 0.00 0.00 0.00 1,445,635.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,125,191.00  0.00%
 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

 0.00 0.00 0.00 1,445,635.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,125,191.00  0.00%

 Contingent Sum 1 Fairview Loop Road Pavement Preservation 2015 05
 0.00 0.00 0.00 3,841,953.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,839,935.00  0.00%
 Contingent Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05

 0.00 0.00 0.00 1,838,794.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,990,576.00  0.00%

 Contingent Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05
 0.00 0.00 0.00 5,878,059.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 7,766,987.18  0.00%
 Contingent Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
 0.00 0.00 0.00 6,860,754.40  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 7,090,895.00  0.00%
 Contingent Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
 0.00 0.00 0.00 6,860,754.40  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 7,090,895.00  0.00%
 Contingent Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
 0.00 0.00 0.00 6,293,325.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,906,885.32  0.00%
 Contingent Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04

 0.00 0.00 0.00 6,898,492.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,419,604.00  0.00%

 Contingent Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 0.00 0.00 0.00 7,355,362.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,887,552.00  0.00%
 Contingent Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03

 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 0.00 0.00 0.00 8,896,500.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,572,859.75  0.00%

 Lump Sum 1 Yankovich / Miller Hill Multi-Use Path 2015 03
  Bid as:641(6)  SWPPP Manager

 5,000.00 5,000.00 10,000.00 1,667,903.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.27% 0.31% 0.60% 1,587,663.00  0.26%

 Contingent Sum 1 Plack Road Bicycle/Pedestrian Facility 2015 02
 0.00 0.00 0.00 2,460,799.90  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,329,969.21  0.00%
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 Contingent Sum Withholding 641(6)
 Contingent Sum Bennett Road Resurfacing 2015 02

 0.00 0.00 0.00 1,678,267.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 961,036.08  0.00%

 CONTINGENT SUM 1 Auke Bay Ferry Terminal Improvements 2015 02
  Bid as:641 (6)  WITHHOLDING

 0.00 0.00 0.00 898,965.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,516,735.00  0.00%

 Contingent Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01
 0.00 0.00 0.00 15,113,160.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 11,859,724.50  0.00%
 Contingent Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01

 0.00 0.00 0.00 1,899,217.02  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,364,889.50  0.00%

 CONTINGENT SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 0.00 0.00 0.00 8,369,299.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 8,362,244.00  0.00%
 Contingent Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
 0.00 0.00 0.00 13,554,258.87  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 9,998,998.00  0.00%
 Contingent Sum 1 Dalton Highway M P 401-414 Reconstruction 2014 12

 0.00 0.00 0.00 28,439,345.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 26,731,479.30  0.00%

 Contingent Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
 0.00 0.00 0.00 1,646,886.20  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,791,305.73  0.00%
 Contingent Sum 1 Ktn - Advanced Water Street Trunk Relocation 2014 12

 0.00 0.00 0.00 4,216,665.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,339,289.99  0.00%

 Contingent Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
 0.00 0.00 0.00 3,960,085.21  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,069,946.00  0.00%
 Contingent Sum 1 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11

 0.00 0.00 0.00 644,083.25  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 517,494.00  0.00%

 Contingent Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 0.00 0.00 0.00 13,097,990.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 11,961,445.00  0.00%
 Contingent Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11

 0.00 0.00 0.00 3,692,403.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,115,745.00  0.00%

 CONTINGENT SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 0.00 0.00 0.00 3,992,876.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,749,452.49  0.00%

 Contingent Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11
 0.00 0.00 0.00 1,733,450.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,465,959.00  0.00%
 Contingent Sum 1 HSIP: CR Crash Cushions Upgrade 2014 2014 11

 0.00 0.00 0.00 1,941,900.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,445,300.00  0.00%

 Contingent Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
 0.00 0.00 0.00 5,546,365.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,691,146.00  0.00%
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 Contingent Sum Withholding 641(6)
 Contingent Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10

 0.00 0.00 0.00 1,217,993.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,178,369.00  0.00%

 Contingent Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10
 0.00 0.00 0.00 7,952,435.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,671,025.00  0.00%
 Contingent Sum 1 Sterling Highway Erosion Response MP 150-157 2014 10

 0.00 0.00 0.00 3,322,950.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,371,200.00  0.00%

 Contingent Sum 1 JNU Montana Creek Road Intersection Illumination 2014 10
 0.00 0.00 0.00 68,499.66  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 93,787.00  0.00%
 Contingent Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10

 0.00 0.00 0.00 1,682,155.36  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,745,059.23  0.00%

 Contingent Sum 1 Hurst Road Resurfacing 2014 10
 0.00 0.00 0.00 3,616,344.70  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,595,968.19  0.00%
 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09

 0.00 0.00 0.00 7,811,185.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,284,485.00  0.00%

 Contingent Sum 1 Wrg Pat Creek Bridge Guardrail Transitions 2014 09
 0.00 0.00 0.00 48,417.82  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 78,297.00  0.00%
 Contingent Sum 1 Central Region Highway Data Equipment 2012 2014 09

 0.00 0.00 0.00 3,992,258.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,551,390.00  0.00%

 Contingent Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 0.00 0.00 11,714,375.75  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 10,727,261.00  0.00%
 Contingent Sum 1 JNU-Mendenhall Valley Dust Control (Paving) 2014 08

 0.00 0.00 0.00 1,472,863.20  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,494,155.00  0.00%

 Contingent Sum 1 Portage Glacier Road Embankment Stabilization 2014 08
 0.00 0.00 0.00 1,246,015.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,782,765.00  0.00%
 Contingent Sum 1 ANC Postmark Storm Drain Outfall Repairs 2014 07

 0.00 0.00 0.00 2,088,725.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,568,324.00  0.00%

 Contingent Sum 1 Sterling Hwy Mp 57 Erosion Protection 2014 07
 0.00 0.00 0.00 1,491,500.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,699,250.00  0.00%
 Contingent Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06

 0.00 0.00 0.00 5,831,214.38  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,322,551.38  0.00%

 Contingent Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 0.00 0.00 0.00 23,055,979.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 15,157,512.00  0.00%
 Contingent Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06

 0.00 0.00 0.00 29,748,238.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 25,973,241.00  0.00%
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 Contingent Sum Withholding 641(6)
 Contingent Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05

 L & I Couplet Pavement Preservation: Phase 1
 0.00 0.00 0.00 9,147,651.25  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 8,696,000.00  0.00%
 Contingent Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05

 0.00 0.00 0.00 756,840.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 734,399.81  0.00%

 CONTINGENT SUM 1 Haines Ferry Terminal Improvements 2014 05
 0.00 0.00 0.00 9,722,570.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 14,979,745.00  0.00%
 Contingent Sum 1 Glenn Highway Pavement Repairs - Boniface I/C to Knik River 2014 05

 Bridge
 0.00 0.00 0.00 1,041,660.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,430,000.00  0.00%
 CONTINGENT SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:641 (6)  WITHHOLDING

 0.00 0.00 0.00 6,771,019.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,769,000.00  0.00%

 Contingent Sum 1 Road to Tanana-Stage 1 2014 05
 0.00 0.00 0.00 12,066,042.35  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 10,650,924.70  0.00%
 Contingent Sum 1 Road to Tanana-Stage 1 2014 05

 0.00 0.00 0.00 12,066,042.35  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 10,650,924.70  0.00%

 Contingent Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 0.00 0.00 0.00 4,522,558.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,686,743.30  0.00%

 Contingent Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 0.00 0.00 0.00 6,695,052.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,138,597.00  0.00%

 Contingent Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 0.00 0.00 0.00 6,695,052.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,138,597.00  0.00%

 Contingent Sum 1 Kodiak Ferry Terminal And Dock Improvements 2014 05
 0.00 0.00 0.00 9,216,636.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 9,196,790.00  0.00%
 Contingent Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04

 0.00 0.00 0.00 2,816,398.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,773,226.95  0.00%

 Contingent Sum 1 Northern Region E R Galena Ice Jam Flooding 2014 04
 0.00 0.00 0.00 1,618,450.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,342,885.00  0.00%
 Contingent Sum POW: Hydaburg Highway Fish Passage Improvements 2014 04

 0.00 0.00 0.00 478,175.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 388,512.00  0.00%

 Contingent Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04
 0.00 0.00 0.00 9,269,950.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 7,445,892.20  0.00%
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 Contingent Sum Withholding 641(6)
 Contingent Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04

 Pavement Preservation
 0.00 0.00 0.00 3,050,225.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,798,425.79  0.00%
 Contingent Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04

 0.00 0.00 0.00 22,059,084.10  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 20,669,482.00  0.00%

 Contingent Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 0.00 0.00 0.00 10,566,460.90  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,749,901.68  0.00%

 Contingent Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 0.00 0.00 0.00 14,885,926.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 15,967,622.06  0.00%

 Contingent Sum 1 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements

 0.00 0.00 0.00 1,447,983.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,169,103.00  0.00%

 Contingent Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 0.00 0.00 0.00 9,104,289.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,527,698.00  0.00%

 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 0.00 0.00 0.00 37,365,951.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 36,856,107.57  0.00%

 Contingent Sum 1 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 0.00 0.00 0.00 5,595,737.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,522,796.00  0.00%
 Contingent Sum 1 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12

 0.00 0.00 0.00 8,868,539.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,109,265.00  0.00%

 Contingent Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 0.00 0.00 0.00 2,839,079.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,927,828.00  0.00%
 Contingent Sum 1 Ketchikan-Waterfront Promenade - Phase III 2013 12

 0.00 0.00 0.00 622,354.99  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 759,170.00  0.00%

 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 0.00 0.00 0.00 38,150,089.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 29,587,321.00  0.00%

 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 0.00 0.00 0.00 38,150,089.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 29,587,321.00  0.00%

 Contingent Sum 1 Blowback Creek Bridge Replacement 2013 11
 0.00 0.00 0.00 1,679,691.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,251,300.00  0.00%
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 Contingent Sum Withholding 641(6)
 Contingent Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11

 Delineation Improvements
 0.00 0.00 0.00 6,166,615.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,696,202.50  0.00%
 Contingent Sum 1 St. Mary's / Mountain Village Road Rehabilitation 2013 11

 0.00 0.00 0.00 11,562,950.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 10,510,726.00  0.00%

 Contingent Sum 1 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:641 (6)  Withholding

 0.00 0.00 0.00 1,468,745.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,444,140.00  0.00%

 Contingent Sum 1 Backloop Shared Use Path Rehabilitation 2013 11
 0.00 0.00 0.00 724,446.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 817,820.00  0.00%
 Contingent Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11

 0.00 0.00 0.00 12,285,657.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 10,295,938.00  0.00%

 Contingent Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 0.00 0.00 0.00 3,388,836.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,122,850.50  0.00%
 Contingent Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11

 0.00 0.00 0.00 3,388,836.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 116,500.00  0.00%

 Cubic Yard 450 52765 Ninilchik Village Bridge Replacement 2013 10
  Bid as:611(3)  Salvage and Reuse Existing Riprap

 0.00 0.00 50.00 2,314,551.25  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.97% 2,199,212.09  0.00%

 Contingent Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 0.00 0.00 0.00 5,299,183.75  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,789,467.00  0.00%
 Contingent Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

 0.00 0.00 0.00 11,350,218.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 10,388,566.00  0.00%

 CONTINGENT SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:641 (6)  WITHHOLDING

 0.00 0.00 0.00 2,152,146.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,488,685.10  0.00%

 Contingent Sum 1 North Pole Interchange Pedestrian Facilities 2013 10
  Bid as:641(6)  Withholding

 0.00 0.00 0.00 1,812,792.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,766,369.00  0.00%

 Contingent Sum 1 Ktn - White River Road Gravel Surfacing 2013 09
 0.00 0.00 0.00 787,113.60  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 542,185.20  0.00%
 Contingent Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09

 0.00 0.00 0.00 15,122,227.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 19,515,005.00  0.00%

 Contingent Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
 0.00 0.00 0.00 813,225.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 773,998.88  0.00%
 Contingent Sum 1 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08

 REBID
 0.00 0.00 0.00 1,023,245.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,214,605.00  0.00%
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 Contingent Sum Withholding 641(6)
 Contingent Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08

 0.00 0.00 0.00 1,319,324.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,471,816.50  0.00%

 Contingent Sum 1 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07
 0.00 0.00 0.00 769,600.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 688,095.00  0.00%
 Contingent Sum 1 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07

 Hwy & Pittman Rd Signal Modifications (GF)
 0.00 0.00 0.00 1,164,208.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,197,783.00  0.00%
 CONTINGENT SUM 1 Jnu: Egan Drive Additional Illumination 2013 07

 0.00 0.00 0.00 3,606,440.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,724,020.00  0.00%

 Contingent Sum 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 0.00 0.00 0.00 1,214,705.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,230,669.00  0.00%
 Contingent Sum 1 JNU - Thane Road HSIP 2013 06

 0.00 0.00 0.00 1,116,063.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,298,675.00  0.00%

 Contingent Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 0.00 0.00 0.00 3,570,530.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,872,478.16  0.00%
 Contingent Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06

 0.00 0.00 0.00 2,350,491.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,330,539.00  0.00%

 Contingent Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 0.00 0.00 0.00 3,185,173.20  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,924,422.60  0.00%
 Contingent Sum 1 Naukati Harbor Improvements 2013 06

 0.00 0.00 0.00 2,469,080.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,359,505.00  0.00%

 Contingent Sum 1 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06
 0.00 0.00 0.00 1,063,285.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,931,426.00  0.00%
 Contingent Sum 1 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06

 0.00 0.00 0.00 636,250.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 543,900.00  0.00%

 Contingent Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 0.00 0.00 0.00 4,512,533.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,598,291.00  0.00%

 Contingent Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
 0.00 0.00 0.00 587,790.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 611,591.23  0.00%
 Contingent Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05

 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 0.00 0.00 0.00 3,685,547.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,172,129.00  0.00%

 Contingent Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
 0.00 0.00 0.00 4,891,836.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,496,800.96  0.00%
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 Contingent Sum Withholding 641(6)
 CONTINGENT SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 0.00 0.00 0.00 4,291,557.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,031,578.00  0.00%
 Contingent Sum 1 Debarr Road Resurfacing (GF) 2013 05

 0.00 0.00 0.00 4,486,554.20  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,590,728.10  0.00%

 Contingent Sum 1 Anchorage Asphalt Surface Repairs, 2013 2013 05
 0.00 0.00 0.00 2,018,575.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,793,675.00  0.00%
 Contingent Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements
 0.00 0.00 0.00 17,202,423.90  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 16,585,843.50  0.00%
 Contingent Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04

 0.00 0.00 0.00 4,587,518.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,915,515.00  0.00%

 Contingent Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 0.00 0.00 0.00 8,901,029.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 7,227,267.40  0.00%
 Contingent Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

 0.00 0.00 0.00 8,364,460.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,118,342.00  0.00%

 Contingent Sum Nordale Road Rehabilitation 2013 02
 0.00 0.00 0.00 4,548,500.95  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,442,893.00  0.00%
 Contingent Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12

 0.00 0.00 0.00 1,262,955.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,655,093.50  0.00%

 Contingent Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 0.00 0.00 0.00 18,044,120.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 14,495,924.00  0.00%
 Contingent Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
 0.00 0.00 0.00 11,596,555.07  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 11,698,675.00  0.00%
 Contingent Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11

 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 0.00 0.00 0.00 11,293,798.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 10,713,734.02  0.00%

 Contingent Sum 1 SGY- Dyea Road Improvements (Realign) 2012 11
 0.00 0.00 0.00 3,632,475.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,559,734.50  0.00%
 Contingent Sum 1 Sawmill Creek Road Upgrade 2012 11

 0.00 0.00 0.00 12,320,919.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,789,167.00  0.00%

 Contingent Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 0.00 0.00 0.00 1,425,670.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,623,000.00  0.00%
 Contingent Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11

 0.00 0.00 0.00 6,999,965.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,598,065.00  0.00%
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 Contingent Sum Withholding 641(6)
 Contingent Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10

 0.00 0.00 0.00 3,791,689.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,277,729.72  0.00%

 Contingent Sum 1 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
 0.00 0.00 0.00 1,179,800.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,048,926.43  0.00%
 Contingent Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 0.00 0.00 0.00 11,779,677.80  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 10,891,541.00  0.00%
 Contingent Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10

 0.00 0.00 0.00 8,641,218.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,189,147.00  0.00%

 CONTINGENT SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 0.00 0.00 0.00 20,569,201.55  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 16,932,671.96  0.00%
 Contingent Sum 1 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10

 0.00 0.00 0.00 995,000.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 826,020.00  0.00%

 Contingent Sum 1 Emmonak Landfill Road & Community Roads 2012 10
 0.00 0.00 0.00 9,617,831.40  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,748,620.00  0.00%
 Contingent Sum 1 Emmonak Landfill Road & Community Roads 2012 10

 0.00 0.00 0.00 9,617,831.40  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,748,620.00  0.00%

 Contingent Sum 1 Valdez Tidal Flats Culvert Replacement AK122 2012 09
 0.00 0.00 0.00 3,607,128.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,574,686.00  0.00%
 Contingent Sum 1 Northern Region Deep Culverts Replacement - Stage 1 2012 08

 0.00 0.00 0.00 2,236,855.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,199,000.00  0.00%

 Contingent Sum 1 Parks Hwy: Stanley Road Signal 2012 08
 0.00 0.00 0.00 1,793,585.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,573,730.00  0.00%
 CONTINGENT SUM 1 Petersburg Road Improvements/Sewer Main Repairs 2012 07

 0.00 0.00 0.00 3,174,299.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,761,496.00  0.00%

 Contingent Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 0.00 0.00 0.00 5,122,591.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,399,661.50  0.00%

 Contingent Sum 1 Sawmill Creek Road 2012 07
 0.00 0.00 0.00 472,060.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 453,550.00  0.00%
 Contingent Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06

 0.00 0.00 0.00 11,086,037.30  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 10,932,542.26  0.00%

 Contingent Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 0.00 0.00 0.00 9,015,968.53  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,589,893.00  0.00%

 Contingent Sum 1 Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To 2012 06
 MP 22
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 Contingent Sum Withholding 641(6)
 0.00 0.00 0.00 1,021,325.00  0.00  0.00 0.00 0.00

 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 0.00 0.00 0.00 11,000,000.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 11,975,882.61  0.00%
 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

 0.00 0.00 0.00 11,000,000.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,975,882.61  0.00%

 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 0.00 0.00 0.00 11,000,000.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 11,975,882.61  0.00%
 Contingent Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06

 0.00 0.00 0.00 5,897,230.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,799,275.50  0.00%

 Contingent Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 0.00 0.00 0.00 4,932,955.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,436,195.25  0.00%
 Contingent Sum 1 Holt-Lamplight Road Resurfacing 2012 04

 0.00 0.00 0.00 4,841,016.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,646,625.80  0.00%

 Contingent Sum 1 Nome - Council Road M P 4-16 2012 04
 0.00 0.00 0.00 12,451,905.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 11,967,372.20  0.00%
 Contingent Sum 1 Egan/yandukin Intersection Safety Enhancements 2012 04

 0.00 0.00 0.00 559,300.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 643,875.00  0.00%

 CONTINGENT SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 0.00 0.00 0.00 4,261,302.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,199,546.20  0.00%

 Contingent Sum 1 Nome Emergency Repairs November 2011 2012 03
 0.00 0.00 0.00 8,628,000.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 9,340,824.40  0.00%
 Contingent Sum 1 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02

 0.00 0.00 0.00 15,650,130.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 12,913,532.00  0.00%

 Contingent Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 0.00 0.00 0.00 3,502,699.60  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,098,635.60  0.00%
 Contingent Sum 1 Copper River Highway Flooding Permanent Repairs (Oct. 06) 2012 01

 0.00 0.00 0.00 1,458,160.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,137,720.00  0.00%

 Contingent Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01
 0.00 0.00 0.00 22,264,161.25  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 16,424,451.50  0.00%

 Lump Sum SWPPP Manager 641(7)
 Lump Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 35,000.00 25,000.00 2,201,788.00  0.00  35,000.00 35,000.00 35,000.00
 0.00% 1.45% 1.14% 2,415,196.00  0.00%
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 Lump Sum SWPPP Manager 641(7)
 Lump Sum 1 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07

 3,000.00 15,000.00 6,000.00 2,516,072.50  15,000.00  30,000.00 12,583.33 3,000.00
 0.14% 0.72% 0.24% 2,085,849.50  0.66%

 Lump Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07
 8.1 - 
 20

 3,500.00 4,000.00 3,722.00 4,112,889.98  2,500.00  4,000.00 3,125.00 2,500.00
 0.09% 0.10% 0.09% 3,970,421.22  0.06%

 Lump Sum 1 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 1,210.00 3,500.00 7,500.00 467,197.50  5,000.00  5,000.00 3,236.67 1,210.00
 0.20% 0.69% 1.61% 506,883.56  0.76%

 Lump Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 11,750.00 13,000.00 21,000.00 6,450,221.75  5,000.00  77,567.65 21,035.29 5,000.00

 0.20% 0.23% 0.33% 5,719,942.36  0.08%
 Lump Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

 5,000.00 5,000.00 10,000.00 5,152,880.75  10,000.00  10,000.00 6,666.67 5,000.00
 0.10% 0.10% 0.19% 5,068,927.80  0.19%

 LUMP SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 3,000.00 45,000.00 12,000.00 3,413,310.00  12,000.00  45,000.00 20,000.00 3,000.00
 0.09% 1.31% 0.35% 3,440,733.00  0.30%

 Lump Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation

 1,500.00 1,000.00 5,000.00 1,378,816.00  5,000.00  10,000.00 4,375.00 1,000.00
 0.13% 0.09% 0.36% 1,109,658.24  0.41%

 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 20,000.00 10,000.00 40,000.00 40,373,362.02  8,000.00  50,000.00 22,000.00 8,000.00
 0.05% 0.03% 0.10% 36,616,095.00  0.02%

 Lump Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 10,000.00 2,500.00 15,000.00 13,424,271.00  35,000.00  35,000.00 13,125.00 2,500.00
 0.07% 0.02% 0.11% 13,727,979.00  0.22%

 Lump Sum 1 University Avenue Rehabilitation & Widening - Solomon Building 2018 05
 Demolition
  Bid as:641(108)  Pollution Control

 0.00 1,421.00 2,000.00 79,000.00  0.00  1,421.00 1,327.79 1,234.58
 0.00% 1.40% 2.53% 101,458.00  0.00%

 Lump Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 6,000.00 1,100.00 10,000.00 789,287.50  5,000.00  43,500.00 13,120.00 1,100.00
 0.80% 0.16% 1.27% 672,850.00  0.63%

 Lump Sum 1 Chena Ridge Cripple Creek Culvert Replacement 2018 04
 20,000.00 15,000.00 5,000.00 1,761,743.20  4,300.00  20,000.00 10,114.29 4,300.00

 0.93% 0.77% 0.28% 1,950,325.20  0.18%
 Lump Sum 1 FMATS Area Surface Upgrades FFY2018 2018 04

  Bid as:641(108)  Pollution Control
 3,500.00 2,000.00 25,000.00 2,997,119.75  9,500.00  9,500.00 5,000.00 2,000.00
 0.14% 0.08% 0.83% 2,540,773.50  0.34%

 Lump Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 15,000.00 10,000.00 30,000.00 8,914,415.00  16,900.00  20,000.00 11,376.77 3,737.39

 0.20% 0.13% 0.34% 7,494,742.75  0.22%
 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04

 5,000.00 16,000.00 10,000.00 11,246,808.00  37,000.00  37,000.00 15,500.00 1,000.00
 0.05% 0.16% 0.09% 9,911,534.00  0.33%
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 Lump Sum SWPPP Manager 641(7)
 Lump Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 125,000.00 16,500.00 40,000.00 13,812,485.00  5,000.00  125,000.00 29,775.73 5,000.00

 0.94% 0.13% 0.29% 12,869,961.50  0.04%
 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway
 5,000.00 1,000.00 30,000.00 9,927,018.00  10,000.00  10,000.00 5,333.33 1,000.00
 0.05% 0.01% 0.30% 8,532,028.00  0.10%

 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 20,000.00 25,000.00 60,000.00 71,347,923.00  100,000.00  100,000.00 51,101.48 20,000.00
 0.04% 0.05% 0.08% 51,418,510.24  0.13%

 Lump Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
 5,000.00 3,700.00 25,000.00 1,633,800.00  5,000.00  10,000.00 4,911.11 1,000.00
 0.53% 0.40% 1.53% 936,532.00  0.50%

 Lump Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 2,000.00 500.00 10,000.00 2,741,985.00  2,500.00  2,500.00 1,750.00 500.00
 0.08% 0.02% 0.36% 2,253,082.82  0.10%

 Lump Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12
 5,000.00 5,000.00 20,000.00 6,165,572.50  1,000.00  5,000.00 3,666.67 1,000.00
 0.09% 0.09% 0.32% 5,541,577.74  0.02%

 Lump Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 100,000.00 40,000.00 8,283,871.00  0.00  100,000.00 100,000.00 100,000.00

 0.00% 1.03% 0.48% 9,681,105.00  0.00%
 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 5,000.00 10,000.00 13,000.00 21,880,949.00  30,000.00  80,500.00 27,928.57 5,000.00
 0.02% 0.05% 0.06% 18,937,554.72  0.14%

 Lump Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 50,000.00 100,000.00 40,000.00 37,091,619.00  5,000.00  100,000.00 41,250.00 5,000.00

 0.14% 0.28% 0.11% 36,149,513.00  0.01%
 Lump Sum 1 AMATS: Bicycle Plan Implementation Eagle River 2017 11

 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn

 45,500.00 2,000.00 10,000.00 869,520.00  0.00  45,500.00 23,750.00 2,000.00
 5.47% 0.27% 1.15% 745,846.40  0.00%

 Lump Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09
 10,000.00 5,500.00 15,000.00 12,088,084.00  20,000.00  20,000.00 11,833.33 5,500.00

 0.07% 0.04% 0.12% 12,499,865.00  0.14%
 Lump Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08

 10,000.00 11,000.00 25,000.00 2,880,450.00  10,000.00  60,000.00 18,400.00 1,000.00
 0.45% 0.56% 0.87% 1,980,177.00  0.43%

 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 5,000.00 65,000.00 12,500.00 11,372,910.00  1,000.00  65,000.00 22,000.00 1,000.00
 0.05% 0.75% 0.11% 8,695,855.00  0.01%

 Lump Sum 1 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 15,000.00 7,500.00 20,000.00 2,930,940.00  8,000.00  15,000.00 9,668.85 5,000.00
 0.65% 0.35% 0.68% 2,151,595.45  0.33%

 Lump Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06
 17,628.00 12,000.00 36,000.00 26,732,391.42  30,000.00  132,000.00 39,318.29 10,000.00

 0.07% 0.06% 0.13% 20,984,015.00  0.12%
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 Lump Sum SWPPP Manager 641(7)
 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

 5,000.00 15,000.00 50,000.00 10,577,766.00  0.00  15,000.00 10,000.00 5,000.00
 0.05% 0.15% 0.47% 9,986,105.00  0.00%

 Lump Sum 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 28,000.00 17,500.00 20,000.00 2,995,171.85  5,000.00  28,000.00 13,083.33 5,000.00
 0.76% 0.58% 0.67% 3,030,525.98  0.13%

 Lump Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 5,000.00 10,000.00 50,000.00 5,568,712.00  10,000.00  32,200.00 10,137.70 1,000.00
 0.10% 0.22% 0.90% 4,648,330.25  0.20%

 Lump Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 5,000.00 25,000.00 80,000.00 7,493,651.00  20,000.00  25,000.00 13,750.00 5,000.00
 0.08% 0.46% 1.07% 5,393,658.45  0.32%

 Lump Sum 1 Soldotna: Funny River Road Improvements 2017 05
 22,000.00 1,000.00 10,000.00 2,415,300.00  0.00  22,000.00 11,500.00 1,000.00

 1.12% 0.05% 0.41% 1,964,337.00  0.00%
 LUMP SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05

 Preservation
 1,000.00 10,000.00 5,000.00 2,303,200.50  1,000.00  10,000.00 4,000.00 1,000.00
 0.05% 0.48% 0.22% 2,066,575.00  0.04%

 Lump Sum 1 ANC Postmark Drive Repairs 2017 2017 05
 4,000.00 5,000.00 1,500.00 533,590.00  0.00  5,000.00 4,500.00 4,000.00
 0.80% 1.02% 0.28% 490,599.00  0.00%

 Contingent Sum 1 Keku Road 2017 05
  Bid as:641(5)  Temporary Erosion, Sediment And Pollution Control
 by Directive

 25,000.00 25,000.00 25,000.00 4,831,275.00  0.00  25,000.00 25,000.00 25,000.00
 0.34% 0.54% 0.52% 4,654,967.00  0.00%

 Lump Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 9,070.00 13,514.86 13,600.00 4,329,338.00  1,000.00  13,514.86 6,097.48 1,000.00
 0.24% 0.38% 0.31% 3,554,977.97  0.03%

 Lump Sum 1 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05
 3,700.00 8,500.00 10,000.00 916,350.00  10,000.00  13,600.00 7,971.43 3,700.00
 0.48% 1.23% 1.09% 688,677.50  1.28%

 Lump Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 10,000.00 5,000.00 136,000.00 64,004,541.00  60,000.00  60,000.00 31,250.00 5,000.00
 0.02% 0.01% 0.21% 53,907,758.00  0.10%

 Lump Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 7,750.00 6,000.00 15,000.00 2,640,149.50  50,000.00  50,000.00 25,194.44 5,000.00
 0.29% 0.25% 0.57% 2,359,224.40  1.73%

 Lump Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 1,000.00 5,000.00 25,000.00 7,937,449.00  20,000.00  50,000.00 19,000.00 1,000.00
 0.02% 0.08% 0.31% 6,096,323.89  0.29%

 Lump Sum 1 Seward Road Improvements 2017 03
 10,000.00 40,000.00 11,199.00 2,923,694.00  10,000.00  40,000.00 15,250.00 1,000.00

 0.31% 1.36% 0.38% 2,946,524.00  0.30%
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 Lump Sum SWPPP Manager 641(7)
 Lump Sum 1 Seward Road Improvements 2017 03

 1,500.00 6,000.00 2,559.00 2,923,694.00  1,000.00  6,000.00 2,250.00 500.00
 0.05% 0.20% 0.09% 2,946,524.00  0.03%

 Lump Sum 1 Seward Road Improvements 2017 03
 1,000.00 5,000.00 1,242.00 2,923,694.00  2,000.00  5,000.00 2,125.00 500.00
 0.03% 0.17% 0.04% 2,946,524.00  0.06%

 Lump Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation

 5,000.00 2,500.00 20,000.00 11,572,305.00  1,000.00  5,000.00 2,833.33 1,000.00
 0.05% 0.03% 0.17% 9,998,958.59  0.01%

 Lump Sum 1 HSIP: Pedestrian Fencing 2017 03
 1,000.00 1,000.00 5,000.00 1,387,100.00  5,500.00  9,500.00 4,819.99 1,000.00
 0.12% 0.12% 0.36% 821,902.50  0.63%

 Lump Sum 1 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02
 2,500.00 600.00 400.00 440,289.00  3,000.00  3,000.00 1,820.00 600.00
 0.48% 0.13% 0.09% 473,904.00  0.54%

 Lump Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 12,000.00 1,000.00 13,000.00 823,610.80  5,500.00  12,000.00 5,716.67 1,000.00
 1.74% 0.15% 1.58% 684,191.00  0.73%

 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 20,000.00 1,000.00 25,000.00 19,956,166.00  5,000.00  20,181.39 10,236.28 1,000.00
 0.08% 0.00% 0.13% 21,769,589.00  0.02%

 Contingent Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:641(6)  Withholding

 0.00 0.00 0.00 19,956,166.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 21,769,589.00  0.00%

 Lump Sum 1 Dalton Highway MP 362-379 Reconstruction 2017 01
 17,000.00 24,300.00 30,000.00 34,204,146.50  10,000.00  40,000.00 22,825.00 10,000.00

 0.05% 0.08% 0.09% 31,994,827.00  0.03%
 LUMP SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12

 Avenue
 150,000.00 50,000.00 100,000.00 15,115,856.00  0.00  150,000.00 100,000.00 50,000.00

 1.10% 0.37% 0.66% 13,394,988.29  0.00%
 Lump Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12

 50,000.00 65,000.00 30,000.00 13,708,375.00  1,000.00  200,000.00 80,050.00 1,000.00
 0.25% 0.34% 0.22% 18,907,425.83  0.00%

 Lump Sum 1 Fairbanks Noble Street Upgrade 2016 12
 9,500.00 10,000.00 20,600.00 10,713,824.18  50,000.00  50,000.00 27,916.26 9,500.00
 0.10% 0.10% 0.19% 9,545,573.00  0.47%

 Lump Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
 6,800.00 9,000.00 20,000.00 7,253,394.00  30,000.00  37,000.00 15,641.00 5,000.00
 0.09% 0.14% 0.28% 6,367,197.00  0.38%

 Contingent Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:641(4)  Temporary Erosion, Sediment And Pollution Control
 Additives

 20,000.00 20,000.00 20,000.00 8,896,116.75  20,000.00  20,000.00 20,000.00 20,000.00
 0.20% 0.23% 0.22% 8,683,260.00  0.18%
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 Lump Sum SWPPP Manager 641(7)
 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
 20,000.00 35,000.00 5,000.00 8,896,116.75  5,000.00  46,000.00 20,562.44 5,000.00

 0.20% 0.40% 0.06% 8,683,260.00  0.04%
 Lump Sum 1 North Fork Road Bridge Erosion Repair 2016 10

 10,000.00 20,000.00 10,000.00 1,251,866.50  120,000.00  120,000.00 34,375.00 5,000.00
 0.81% 1.78% 0.80% 1,126,214.70  9.51%

 Lump Sum 1 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09
 33,000.00 3,000.00 12,000.00 609,622.00  1,500.00  33,000.00 10,848.57 1,500.00

 7.71% 0.73% 1.97% 412,688.00  0.34%
 Lump Sum 1 U.S Creek Road Resurfacing 2016 08

 2,000.00 6,000.00 10,000.00 1,499,069.70  15,000.00  15,000.00 7,378.83 2,000.00
 0.14% 0.42% 0.67% 1,424,518.00  0.84%

 Lump Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 20,000.00 50,000.00 88,000.00 11,012,857.50  20,000.00  50,000.00 30,000.00 20,000.00

 0.17% 0.45% 0.80% 10,998,773.50  0.17%
 Lump Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07

 40,000.00 1,000.00 25,000.00 10,368,551.50  35,000.00  40,000.00 23,200.00 1,000.00
 0.38% 0.01% 0.24% 8,986,166.39  0.33%

 Lump Sum 1 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07
 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)

 7,500.00 9,720.00 9,000.00 629,668.00  0.00  9,720.00 8,610.00 7,500.00
 1.21% 1.72% 1.43% 564,961.14  0.00%

 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover

 1,000.00 5,000.00 15,000.00 13,496,365.25  50,000.00  50,000.00 19,000.00 1,000.00
 0.01% 0.05% 0.11% 10,696,233.10  0.41%

 Lump Sum 1 ANC Paving and Drainage Improvements 2016 2016 06
 2,000.00 319.53 2,000.00 358,602.00  2,000.00  5,000.00 2,563.28 319.53
 0.56% 0.09% 0.56% 341,075.48  0.55%

 Lump Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 2,500.00 1,000.00 1,200.00 818,800.00  1,000.00  22,000.00 4,937.63 1.00
 0.56% 0.24% 0.15% 419,951.10  0.22%

 Lump Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 1,000.00 500.00 600.00 818,800.00  0.01  11,500.00 2,187.63 0.01
 0.22% 0.12% 0.07% 419,951.10  0.00%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 13,000.00 95,000.00 60,000.00 8,003,015.00  25,000.00  95,000.00 37,600.00 13,000.00

 0.19% 1.49% 0.75% 6,391,456.00  0.34%
 Lump Sum 1 Ktn to Shelter Cove Road, Stage 2 2016 04

 50,000.00 60,000.00 100,000.00 12,576,960.00  80,000.00  80,000.00 60,000.00 50,000.00
 0.43% 0.52% 0.80% 11,473,390.00  0.44%

 Lump Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 50,000.00 1,000.00 20,000.00 10,304,726.50  5,000.00  50,000.00 19,000.00 1,000.00
 0.55% 0.01% 0.19% 7,898,725.72  0.05%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 3,000.00 1,000.00 10,000.00 11,382,512.50  5,000.00  5,000.00 3,000.00 1,000.00
 0.03% 0.01% 0.09% 8,963,033.20  0.05%
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 Lump Sum SWPPP Manager 641(7)
 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04

 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 5,000.00 5,000.00 15,000.00 11,382,512.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.05% 0.06% 0.13% 8,963,033.20  0.05%

 Lump Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 10,000.00 5,000.00 10,000.00 3,263,635.00  5,000.00  10,000.00 7,240.25 5,000.00

 0.33% 0.17% 0.31% 2,864,888.00  0.16%
 Lump Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04

 1,000.00 25,000.00 7,500.00 18,928,072.50  5,000.00  25,000.00 9,000.00 1,000.00
 0.01% 0.16% 0.04% 15,712,283.30  0.03%

 Lump Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 15,000.00 57,500.00 100,000.00 7,561,726.50  10,000.00  280,000.00 106,500.00 10,000.00

 0.19% 0.86% 1.32% 6,703,503.50  0.10%
 Lump Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
 15,000.00 1,000.00 20,000.00 5,148,790.00  1,000.00  20,000.00 9,250.00 1,000.00

 0.28% 0.02% 0.39% 5,198,106.50  0.02%
 Lump Sum 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03

 22,000.00 1,000.00 10,000.00 4,127,200.00  28,000.00  28,000.00 11,018.16 1,000.00
 0.76% 0.04% 0.24% 2,643,730.00  0.84%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 1,000.00 1,000.00 4,000.00 4,176,627.00  3,000.00  12,000.00 4,500.00 1,000.00
 0.02% 0.02% 0.10% 4,196,232.00  0.07%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 1,000.00 2,500.00 16,000.00 4,176,627.00  5,000.00  25,000.00 7,500.00 1,000.00
 0.02% 0.06% 0.38% 4,196,232.00  0.12%

 Lump Sum 1 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
 4,000.00 643.70 3,000.00 314,598.50  2,000.00  28,280.00 10,320.62 643.70
 1.44% 0.23% 0.95% 276,988.98  0.68%

 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
 20,000.00 12,000.00 10,000.00 10,582,033.50  1,000.00  20,000.00 10,138.83 1,000.00

 0.20% 0.12% 0.09% 9,982,119.90  0.01%
 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01

 17,000.00 12,000.00 150,000.00 19,876,209.96  25,000.00  25,000.00 18,000.00 12,000.00
 0.07% 0.05% 0.75% 22,300,050.00  0.09%

 Lump Sum 1 Lucus Road Improvements 2016 01
 30,000.00 12,500.00 15,000.00 5,467,968.00  1,000.00  30,000.00 12,792.75 1,000.00

 0.62% 0.27% 0.27% 4,639,288.00  0.02%
 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01

 15,000.00 20,000.00 10,000.00 3,456,237.47  36,000.00  60,000.00 22,827.22 2,500.00
 0.41% 0.55% 0.29% 3,617,128.00  0.95%

 Lump Sum 1 HSIP: CR High Friction Surface Treatment 2015 12
 15,000.00 5,000.00 10,000.00 7,517,052.50  9,100.00  15,000.00 9,720.00 5,000.00

 0.20% 0.07% 0.13% 6,778,888.00  0.12%
 Lump Sum 1 Dalton Highway MP 379-397 Reconstruction 2015 11

  Bid as:641 (7)  SWPPP Manager
 10,000.00 28,500.00 50,000.00 34,632,290.00  12,000.00  28,500.00 16,833.33 10,000.00

 0.03% 0.09% 0.14% 30,973,940.00  0.04%
 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 100,000.00 20,608.75 25,000.00 39,443,973.00  1,000.00  100,000.00 39,321.75 1,000.00
 0.24% 0.05% 0.06% 40,745,592.41  0.00%
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 Lump Sum SWPPP Manager 641(7)
 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11

 60,000.00 10,000.00 50,000.00 7,355,671.00  10,000.00  60,000.00 25,443.33 5,000.00
 0.69% 0.14% 0.68% 7,124,999.50  0.11%

 Lump Sum 1 HSIP: CR Sign Assembly Improvements 2015 2015 11
 4,500.00 10,000.00 10,000.00 3,256,930.00  20,000.00  20,000.00 11,375.00 4,500.00
 0.12% 0.30% 0.31% 3,319,315.00  0.48%

 Lump Sum 1 HSIP: Kodiak Rock Fall Mitigation 2015 10
 3,000.00 30,000.00 4,000.00 2,541,843.00  10,000.00  30,000.00 13,565.14 1,000.00
 0.12% 1.36% 0.16% 2,212,795.00  0.38%

 LUMP SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 10,000.00 1,000.00 25,000.00 9,992,599.00  5,000.00  20,000.00 7,387.31 1,000.00

 0.11% 0.01% 0.25% 8,594,153.05  0.06%
 Lump Sum 1 Glenn Highway: MP 49 2015 10

 60,000.00 5,000.00 25,000.00 3,620,991.00  8,000.00  100,000.00 19,183.63 1,500.00
 2.09% 0.18% 0.69% 2,836,369.83  0.28%

 Lump Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
 5,000.00 40,000.00 20,000.00 10,761,116.62  1,000.00  65,000.00 27,200.00 1,000.00
 0.05% 0.42% 0.19% 9,525,912.80  0.01%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 41,400.00 53,300.00 13,000.00 4,139,213.00  12,000.00  53,300.00 34,651.95 12,000.00
 0.89% 1.15% 0.31% 4,631,344.00  0.26%

 Lump Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09
 0.00 3,400.00 7,000.00 1,231,373.65  0.00  3,400.00 3,400.00 3,400.00

 0.00% 0.35% 0.57% 961,509.50  0.00%
 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
 2,500.00 5,000.00 30,000.00 8,216,121.50  0.00  5,000.00 3,750.00 2,500.00
 0.04% 0.07% 0.37% 6,769,856.00  0.00%

 Lump Sum 1 Parks Highway MP 192-194 Resurfacing 2015 09
 10,000.00 1,000.00 2,000.00 2,207,003.00  0.00  10,000.00 5,500.00 1,000.00

 0.40% 0.05% 0.09% 2,089,539.00  0.00%
 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 20,000.00 95,000.00 20,000.00 46,690,634.00  50,000.00  95,000.00 44,381.76 6,908.82

 0.05% 0.23% 0.04% 42,094,598.00  0.11%
 Lump Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07

 Glenn Hwy - Parks Hwy Interchange Ramps
 1,000.00 1,000.00 40,000.00 15,843,348.50  60,000.00  60,000.00 18,000.00 1,000.00
 0.01% 0.01% 0.25% 13,943,672.60  0.40%

 Lump Sum 1 West Anchorage Roads Pavement Preservation 2015 06
 10,000.00 1,000.00 12,500.00 2,468,197.60  0.00  10,000.00 5,500.00 1,000.00

 0.34% 0.04% 0.51% 2,243,415.64  0.00%
 Lump Sum 1 West Anchorage Roads Pavement Preservation 2015 06

 5,000.00 500.00 2,500.00 2,468,197.60  0.00  5,000.00 2,750.00 500.00
 0.17% 0.02% 0.10% 2,243,415.64  0.00%

 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 5,000.00 2,500.00 25,000.00 5,459,443.00  0.00  5,000.00 3,750.00 2,500.00
 0.09% 0.05% 0.46% 5,296,083.00  0.00%

 Lump Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 5,000.00 25,000.00 10,000.00 2,203,697.00  4,000.00  25,000.00 11,333.33 4,000.00
 0.20% 1.00% 0.45% 2,499,849.30  0.15%
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 Lump Sum SWPPP Manager 641(7)
 Lump Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06

 Preservation
 5,000.00 1,000.00 10,000.00 5,256,540.00  0.00  5,000.00 3,000.00 1,000.00

 0.11% 0.02% 0.19% 4,114,207.50  0.00%
 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

 12,000.00 1,500.00 8,000.00 1,445,635.50  0.00  12,000.00 6,750.00 1,500.00
 1.01% 0.13% 0.55% 1,125,191.00  0.00%

 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 2,500.00 1,000.00 1,000.00 1,445,635.50  0.00  2,500.00 1,750.00 1,000.00
 0.21% 0.09% 0.07% 1,125,191.00  0.00%

 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 2,500.00 500.00 1,000.00 1,445,635.50  0.00  2,500.00 1,500.00 500.00
 0.21% 0.04% 0.07% 1,125,191.00  0.00%

 Lump Sum 1 Fairview Loop Road Pavement Preservation 2015 05
 35,000.00 5,000.00 15,000.00 3,841,953.00  1,000.00  35,000.00 13,666.67 1,000.00

 0.90% 0.13% 0.39% 3,839,935.00  0.03%
 Lump Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05

 5,287.50 5,000.00 35,000.00 1,838,794.00  5,000.00  42,000.00 11,918.92 4,226.00
 0.27% 0.25% 1.90% 1,990,576.00  0.24%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:641(6)  SWPPP Manager

 10,000.00 10,000.00 10,000.00 6,860,754.40  15,000.00  15,000.00 11,666.67 10,000.00
 0.14% 0.14% 0.15% 7,090,895.00  0.19%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:641(6)-A  SWPPP Manager

 2,000.00 2,500.00 10,000.00 6,860,754.40  3,000.00  3,000.00 2,500.00 2,000.00
 0.03% 0.04% 0.15% 7,090,895.00  0.04%

 Lump Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 30,000.00 15,000.00 10,000.00 6,293,325.50  5,000.00  30,000.00 12,750.00 1,000.00
 0.43% 0.22% 0.16% 6,906,885.32  0.07%

 Lump Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 20,000.00 1,000.00 15,000.00 7,355,362.00  5,000.00  20,000.00 8,666.67 1,000.00

 0.27% 0.01% 0.20% 6,887,552.00  0.07%
 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03

 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 5,000.00 1,000.00 23,000.00 8,896,500.00  0.00  5,000.00 3,000.00 1,000.00
 0.05% 0.01% 0.26% 8,572,859.75  0.00%

 Contingent Sum 1 Yankovich / Miller Hill Multi-Use Path 2015 03
  Bid as:641(8)  Withholding

 0.00 0.00 0.00 1,667,903.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,587,663.00  0.00%

 Lump Sum 1 Susitna River Bridge #687 Abutment and Pier Repairs 2014 2015 02
  Bid as:641(107)  Pollution Control

 40,000.00 20,000.00 5,000.00 473,550.00  0.00  40,000.00 30,000.00 20,000.00
 3.28% 3.09% 1.06% 647,200.00  0.00%

 Lump Sum 1 Plack Road Bicycle/Pedestrian Facility 2015 02
  Bid as:641(6)  SWPPP Manager

 5,000.00 1,000.00 5,000.00 2,460,799.90  10,000.00  42,000.00 14,500.00 1,000.00
 0.20% 0.04% 0.20% 2,329,969.21  0.39%
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 Lump Sum SWPPP Manager 641(7)
 Lump Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01

 50,000.00 62,500.00 80,000.00 15,113,160.00  100,000.00  100,000.00 70,833.33 50,000.00
 0.39% 0.53% 0.53% 11,859,724.50  0.72%

 Lump Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01
 4,000.00 2,600.00 10,000.00 1,899,217.02  9,860.00  36,000.00 13,620.00 2,600.00
 0.15% 0.11% 0.53% 2,364,889.50  0.35%

 Lump Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 5,000.00 1,000.00 33,000.00 13,554,258.87  25,000.00  25,000.00 10,333.33 1,000.00
 0.05% 0.01% 0.24% 9,998,998.00  0.21%

 Lump Sum 1 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:641 (7)  SWPPP Manager

 26,500.00 30,000.00 50,000.00 28,439,345.00  300,000.00  300,000.00 72,371.67 10,000.00
 0.09% 0.11% 0.18% 26,731,479.30  0.97%

 Lump Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
 28,500.00 6,927.18 20,750.00 1,646,886.20  26,000.00  65,000.00 31,606.80 6,927.18

 1.35% 0.39% 1.26% 1,791,305.73  1.00%
 Lump Sum 1 Ktn - Advanced Water Street Trunk Relocation 2014 12

 26,400.00 27,600.00 6,000.00 4,216,665.00  0.00  27,600.00 27,000.00 26,400.00
 0.68% 0.83% 0.14% 3,339,289.99  0.00%

 Lump Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 7,500.00 5,000.00 20,000.00 13,097,990.00  5,000.00  7,500.00 5,833.33 5,000.00
 0.06% 0.04% 0.15% 11,961,445.00  0.04%

 Lump Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11
 45,000.00 10,000.00 50,000.00 3,692,403.00  0.00  45,000.00 27,500.00 10,000.00

 0.99% 0.32% 1.35% 3,115,745.00  0.00%
 LUMP SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11

 Preservation
 5,000.00 5,000.00 10,000.00 3,992,876.00  3,854.00  41,000.00 13,713.50 3,854.00
 0.13% 0.13% 0.25% 3,749,452.49  0.09%

 Lump Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11
 55,000.00 12,500.00 35,000.00 1,733,450.00  166,600.00  166,600.00 88,469.75 12,500.00

 3.22% 0.85% 2.02% 1,465,959.00  7.91%
 Lump Sum 1 HSIP: CR Crash Cushions Upgrade 2014 2014 11

 2,809.00 10,000.00 20,000.00 1,941,900.00  10,000.00  10,000.00 7,603.00 2,809.00
 0.16% 0.69% 1.03% 1,445,300.00  0.56%

 Lump Sum 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
  Bid as:641(6)  SWPPP Manager

 23,021.00 48,000.00 50,000.00 25,266,799.00  25,000.00  275,000.00 70,391.22 10,000.00
 0.10% 0.24% 0.20% 19,656,000.00  0.10%

 Lump Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
 40,000.00 90,000.00 40,000.00 5,546,365.00  21,270.40  118,661.00 66,834.40 21,270.40

 0.57% 1.35% 0.72% 6,691,146.00  0.30%
 Lump Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10

 2,187.00 5,500.00 5,000.00 1,217,993.50  2,400.00  13,000.00 6,260.88 2,187.00
 0.18% 0.47% 0.41% 1,178,369.00  0.19%

 Lump Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10
  Bid as:641(6)  SWPPP Manager

 50,000.00 20,000.00 15,000.00 7,952,435.50  50,000.00  50,000.00 28,666.67 7,000.00
 0.80% 0.35% 0.19% 5,671,025.00  0.76%

 Lump Sum 1 Sterling Highway Erosion Response MP 150-157 2014 10
 26,000.00 1,000.00 10,000.00 3,322,950.00  17,000.00  90,000.00 19,500.00 1,000.00

 0.75% 0.03% 0.30% 3,371,200.00  0.47%
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 Lump Sum SWPPP Manager 641(7)
 Lump Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10

 75,075.00 92,585.35 6,000.00 1,682,155.36  0.00  92,585.35 83,830.18 75,075.00
 3.14% 5.31% 0.36% 1,745,059.23  0.00%

 LUMP SUM 1 D O T & P F Peger Road Complex Plug- Ins ( C M A Q 2013) 2014 09
  Bid as:641 (7)  POLLUTION CONTROL

 3,550.00 23,040.72 10,000.00 2,107,075.00  6,800.00  23,040.72 7,270.10 2,000.00
 0.26% 1.67% 0.47% 1,381,059.46  0.42%

 Contingent Sum 1 Chena Small Tracts Improvements 2014 09
  Bid as:641(4)  Temporary Erosion, Sediment And Pollution Control
 Additives

 10,000.00 10,000.00 10,000.00 1,174,619.10  10,000.00  10,000.00 10,000.00 10,000.00
 0.90% 0.94% 0.85% 1,063,885.00  0.85%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
 2,500.00 10,000.00 30,000.00 3,992,258.00  0.00  10,000.00 6,250.00 2,500.00
 0.04% 0.22% 0.75% 4,551,390.00  0.00%

 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
  Bid as:641(6)  SWPPP Manager

 0.00 11,250.00 12,375.00 11,714,375.75  0.00  12,232.00 11,741.00 11,250.00
 0.00% 0.10% 0.11% 10,727,261.00  0.00%

 Lump Sum 1 Portage Glacier Road Embankment Stabilization 2014 08
 5,800.00 5,000.00 9,000.00 1,246,015.00  20,000.00  33,000.00 15,950.00 5,000.00
 0.23% 0.28% 0.72% 1,782,765.00  0.75%

 Lump Sum 1 ANC Postmark Storm Drain Outfall Repairs 2014 07
 5,000.00 3,000.00 3,000.00 2,088,725.00  15,000.00  15,000.00 7,666.67 3,000.00
 0.16% 0.12% 0.14% 2,568,324.00  0.43%

 Lump Sum 1 Sterling Hwy Mp 57 Erosion Protection 2014 07
 1,000.00 28,000.00 20,000.00 1,491,500.00  2,500.00  28,000.00 8,625.00 1,000.00
 0.05% 1.65% 1.34% 1,699,250.00  0.11%

 Contingent Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:641(4)  Temporary Erosion , Sediment and Pollution Control
 Additives

 5,500.00 5,500.00 5,500.00 13,111,936.66  5,500.00  5,500.00 5,500.00 5,500.00
 0.05% 0.05% 0.04% 11,172,615.00  0.04%

 Contingent Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:641(4).1  Temporary Erosion , Sediment and Pollution
 Control Additives

 2,500.00 2,500.00 2,500.00 13,111,936.66  2,500.00  2,500.00 2,500.00 2,500.00
 0.02% 0.02% 0.02% 11,172,615.00  0.02%

 Lump Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
 36,000.00 3,000.00 50,000.00 5,831,214.38  5,000.00  36,000.00 12,800.00 3,000.00

 0.78% 0.07% 0.86% 4,322,551.38  0.11%
 Lump Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06

 1,000.00 30,000.00 40,000.00 23,055,979.50  5,000.00  45,000.00 18,200.00 1,000.00
 0.01% 0.20% 0.17% 15,157,512.00  0.03%

 Lump Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06
 25,000.00 1,000.00 15,000.00 29,748,238.00  50,000.00  50,000.00 26,200.00 1,000.00

 0.09% 0.00% 0.05% 25,973,241.00  0.19%
 Lump Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05

 L & I Couplet Pavement Preservation: Phase 1
 25,000.00 5,000.00 60,000.00 9,147,651.25  0.00  25,000.00 15,000.00 5,000.00

 0.25% 0.06% 0.66% 8,696,000.00  0.00%
 Lump Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05

 18,000.00 1,231.00 5,000.00 756,840.00  8,600.00  20,000.00 8,233.00 1,231.00
 2.26% 0.17% 0.66% 734,399.81  1.08%
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 Lump Sum SWPPP Manager 641(7)
 LUMP SUM 1 Haines Ferry Terminal Improvements 2014 05

  Bid as:641(7A)  SILT CONTAINMENT BOOM-EAST
 26,800.00 50,000.00 15,000.00 9,722,570.00  33,000.00  50,000.00 36,200.00 26,800.00

 0.17% 0.33% 0.15% 14,979,745.00  0.20%
 Lump Sum 1 Glenn Highway Pavement Repairs - Boniface I/C to Knik River 2014 05

 Bridge
 1,000.00 5,000.00 2,500.00 1,041,660.00  2,500.00  5,000.00 2,833.33 1,000.00
 0.06% 0.35% 0.24% 1,430,000.00  0.13%

 LUMP SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:641 (7)  SWPPP MANAGER

 25,000.00 5,000.00 20,000.00 6,771,019.50  1,000.00  25,000.00 10,333.33 1,000.00
 0.36% 0.07% 0.30% 6,769,000.00  0.01%

 Lump Sum 1 Road to Tanana-Stage 1 2014 05
 5,000.00 10,000.00 25,000.00 12,066,042.35  79,195.00  79,195.00 26,839.00 5,000.00
 0.04% 0.09% 0.21% 10,650,924.70  0.52%

 Lump Sum 1 Road to Tanana-Stage 1 2014 05
 5,000.00 5,000.00 25,000.00 12,066,042.35  82,401.00  82,401.00 24,480.20 5,000.00
 0.04% 0.05% 0.21% 10,650,924.70  0.54%

 Lump Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 5,000.00 20,000.00 27,000.00 4,522,558.00  0.00  20,000.00 12,500.00 5,000.00
 0.08% 0.35% 0.60% 5,686,743.30  0.00%

 Lump Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 5,000.00 22,500.00 2,500.00 2,816,398.00  7,500.00  95,000.00 29,596.22 5,000.00
 0.18% 0.81% 0.09% 2,773,226.95  0.25%

 Lump Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 5,000.00 7,500.00 5,000.00 3,050,225.50  10,000.00  10,000.00 7,500.00 5,000.00
 0.17% 0.27% 0.16% 2,798,425.79  0.34%

 Contingent Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
  Bid as:641(4)  Temporary Erosion, Sediment, and Pollution Control
 Additives

 300,000.00 300,000.00 300,000.00 22,059,084.10  300,000.00  300,000.00 300,000.00 300,000.00
 1.45% 1.45% 1.36% 20,669,482.00  1.44%

 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 533.00 10,000.00 20,000.00 22,059,084.10  120,000.00  120,000.00 43,755.50 533.00
 0.00% 0.05% 0.09% 20,669,482.00  0.58%

 Lump Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 25,000.00 10,000.00 30,000.00 10,566,460.90  15,000.00  25,000.00 16,666.67 10,000.00
 0.20% 0.09% 0.28% 11,749,901.68  0.11%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 20,000.00 5,000.00 20,000.00 14,885,926.75  1,000.00  47,500.00 14,910.00 1,000.00
 0.11% 0.03% 0.13% 15,967,622.06  0.01%

 Lump Sum 1 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements

 5,610.00 5,000.00 6,000.00 1,447,983.00  1,000.00  8,000.00 4,014.17 1,000.00
 0.47% 0.43% 0.41% 1,169,103.00  0.07%
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 Lump Sum SWPPP Manager 641(7)
 Lump Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01

 SLOW VEHICLE TURNOUTS
 6,000.00 10,000.00 30,000.00 9,104,289.00  5,000.00  10,000.00 7,000.00 5,000.00
 0.09% 0.15% 0.33% 6,527,698.00  0.07%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 20,000.00 50,000.00 20,000.00 37,365,951.00  0.00  50,000.00 35,000.00 20,000.00
 0.05% 0.14% 0.05% 36,856,107.57  0.00%

 Contingent Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:641(6)  Withholding

 0.00 0.00 0.00 22,608,696.41  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 25,154,531.94  0.00%

 Lump Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 177,522.00 62,000.00 87,700.00 22,608,696.41  8,000.00  177,522.00 82,507.33 8,000.00

 0.65% 0.25% 0.39% 25,154,531.94  0.03%
 Lump Sum 1 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12

 5,000.00 35,000.00 40,000.00 8,868,539.00  20,000.00  35,000.00 20,000.00 5,000.00
 0.05% 0.38% 0.45% 9,109,265.00  0.19%

 Contingent Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:641(4)  Temporary Erosion And Pollution Control Additives

 100,000.00 100,000.00 100,000.00 26,775,562.00  100,000.00  100,000.00 100,000.00 100,000.00
 0.34% 0.35% 0.37% 28,866,903.50  0.34%

 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
 40,000.00 25,000.00 20,000.00 26,775,562.00  1,000.00  100,000.00 41,500.00 1,000.00

 0.14% 0.09% 0.07% 28,866,903.50  0.00%
 Contingent Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11

  Bid as:641(6)  Withholding
 0.00 0.00 0.00 26,775,562.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 28,866,903.50  0.00%
 Contingent Sum 1 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11

  Bid as:641 (5)  Temporary Erosion, Sediment And Pollution Control
 By Directive

 0.00 5,000.00 5,000.00 1,468,745.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.35% 0.34% 1,444,140.00  0.00%

 Lump Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 1,000.00 30,000.00 15,000.00 12,285,657.50  25,000.00  30,000.00 16,500.00 1,000.00
 0.01% 0.29% 0.12% 10,295,938.00  0.23%

 Lump Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 5,000.00 1,000.00 30,000.00 3,388,836.00  20,000.00  35,900.00 16,021.15 1,000.00
 0.38% 0.09% 0.89% 1,122,850.50  1.43%

 Lump Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 0.00 0.00 30,000.00 3,388,836.00  0.00  1,000.00 90.91 0.00

 0.00% 0.00% 0.89% 116,500.00  0.00%
 Lump Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10

 5,000.00 6,532.00 9,000.00 2,314,551.25  48,000.00  48,000.00 15,906.40 5,000.00
 0.22% 0.30% 0.39% 2,199,212.09  2.04%

 Lump Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 10,000.00 7,500.00 15,000.00 5,299,183.75  500.00  10,000.00 6,000.00 500.00

 0.21% 0.16% 0.28% 4,789,467.00  0.01%
 Contingent Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

  Bid as:641(5)  Temporary Erosion And Pollution Control by Directive
 60,000.00 60,000.00 60,000.00 11,350,218.00  60,000.00  60,000.00 60,000.00 60,000.00

 0.55% 0.58% 0.53% 10,388,566.00  0.51%
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 Lump Sum SWPPP Manager 641(7)
 LUMP SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:641 (7)  SWPPP MANAGER

 17,100.00 7,550.00 6,000.00 2,152,146.00  2,741.00  20,000.00 10,398.50 2,741.00
 0.62% 0.30% 0.28% 2,488,685.10  0.10%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 75,000.00 250,000.00 44,000.00 15,122,227.00  121,640.00  250,000.00 125,035.00 53,500.00

 0.37% 1.28% 0.29% 19,515,005.00  0.56%
 Lump Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09

 5,000.00 1,260.00 10,000.00 813,225.00  7,700.00  7,700.00 4,653.33 1,260.00
 0.65% 0.16% 1.23% 773,998.88  0.92%

 Contingent Sum 1 Potter Road Surfacing 2013 08
  Bid as:641(4)  Temporary Erosion, Sediment And Pollution Control
 Additives

 10,000.00 10,000.00 10,000.00 947,235.60  10,000.00  10,000.00 10,000.00 10,000.00
 1.12% 1.20% 1.06% 835,888.12  0.97%

 Lump Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 7,500.00 12,000.00 14,000.00 1,319,324.00  0.00  12,000.00 9,750.00 7,500.00
 0.50% 0.82% 1.06% 1,471,816.50  0.00%

 Lump Sum 1 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07
 8,500.00 5,000.00 10,000.00 769,600.00  29,000.00  29,000.00 13,000.00 5,000.00
 1.19% 0.73% 1.30% 688,095.00  3.88%

 Lump Sum 1 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)

 23,600.00 6,118.00 4,000.00 1,164,208.00  36,387.00  60,300.00 31,601.25 6,118.00
 1.73% 0.51% 0.34% 1,197,783.00  2.48%

 LUMP SUM 1 Jnu: Egan Drive Additional Illumination 2013 07
 29,800.00 35,000.00 30,000.00 3,606,440.00  0.00  35,000.00 32,400.00 29,800.00

 0.61% 0.94% 0.83% 3,724,020.00  0.00%
 Lump Sum 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07

 10,000.00 7,000.00 10,000.00 1,214,705.00  5,000.00  42,000.00 13,800.00 5,000.00
 0.80% 0.57% 0.82% 1,230,669.00  0.39%

 Each 13 JNU - Thane Road HSIP 2013 06
  Bid as:641(8)  Rock Check Dam

 0.00 200.00 120.00 1,116,063.00  0.00  200.00 200.00 200.00
 0.00% 0.20% 0.14% 1,298,675.00  0.00%

 Lump Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 5,000.00 5,000.00 10,000.00 3,570,530.00  0.00  5,000.00 5,000.00 5,000.00
 0.13% 0.13% 0.28% 3,872,478.16  0.00%

 Lump Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
 2,500.00 10,000.00 7,500.00 2,350,491.00  1,000.00  35,000.00 11,928.57 1,000.00
 0.10% 0.43% 0.32% 2,330,539.00  0.04%

 Lump Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 5,000.00 5,000.00 6,000.00 3,185,173.20  0.00  5,000.00 5,000.00 5,000.00
 0.15% 0.17% 0.19% 2,924,422.60  0.00%

 Contingent Sum 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
  Bid as:641(5)  Temporary Erosion, Sediment And Pollution Control
 By Directive

 0.00 2,500.00 2,500.00 804,895.00  0.00  2,500.00 2,500.00 2,500.00
 0.00% 0.25% 0.31% 993,566.75  0.00%

 Lump Sum 1 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06
 12,000.00 1,000.00 6,000.00 636,250.00  7,500.00  13,000.00 6,250.00 1,000.00

 1.81% 0.18% 0.94% 543,900.00  1.06%
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 Lump Sum SWPPP Manager 641(7)
 Lump Sum 1 University Avenue Rehabilitation & Widening: Building Demolition 2013 05

 Stage 1
  Bid as:641(107)  Pollution Control

 5,495.00 2,500.00 10,000.00 509,100.00  12,917.00  12,917.00 6,970.67 2,500.00
 1.28% 0.75% 1.96% 335,460.00  3.01%

 Lump Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
 807.00 5,000.00 1,000.00 587,790.00  9,500.00  9,500.00 5,102.33 807.00
 0.12% 0.82% 0.17% 611,591.23  1.29%

 Lump Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 80,000.00 500.00 10,000.00 3,685,547.50  10,000.00  80,000.00 25,916.67 500.00
 2.35% 0.02% 0.27% 3,172,129.00  0.29%

 Lump Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
 71,306.00 5,000.00 15,000.00 4,891,836.00  500.00  71,306.00 22,951.50 500.00

 2.05% 0.14% 0.31% 3,496,800.96  0.01%
 LUMP SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 50,000.00 40,000.00 22,000.00 4,291,557.00  0.00  50,000.00 45,000.00 40,000.00

 0.97% 0.79% 0.51% 5,031,578.00  0.00%
 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05

 1,000.00 2,500.00 10,000.00 4,486,554.20  0.00  2,500.00 2,000.00 1,000.00
 0.02% 0.05% 0.22% 4,590,728.10  0.00%

 Contingent Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:641(5)  Temporary Erosion, Sediment, And Pollution Control
 by Directive

 100,000.00 100,000.00 100,000.00 17,202,423.90  100,000.00  100,000.00 100,000.00 100,000.00
 0.59% 0.60% 0.58% 16,585,843.50  0.56%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 79,000.00 15,000.00 15,000.00 17,202,423.90  35,000.00  79,000.00 36,000.00 15,000.00
 0.47% 0.09% 0.09% 16,585,843.50  0.20%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:641(7-HSIP)  Pollution Control

 1.00 3,000.00 15,000.00 17,202,423.90  6,000.00  6,000.00 3,500.25 1.00
 0.00% 0.02% 0.09% 16,585,843.50  0.03%

 Contingent Sum 1 Steese Highway Birch Creek Boat Launch 2013 04
  Bid as:641(6)  Withholding

 0.00 0.00 0.00 805,618.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 588,125.00  0.00%

 Contingent Sum 1 Steese Highway Birch Creek Boat Launch 2013 04
  Bid as:641(5)  Temporary Erosion, Sediment, and Pollution Control
 by Directive

 20,000.00 20,000.00 20,000.00 805,618.75  20,000.00  20,000.00 20,000.00 20,000.00
 3.19% 3.40% 2.48% 588,125.00  3.07%

 Lump Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 70,000.00 15,000.00 45,000.00 4,587,518.00  50,000.00  70,000.00 32,833.33 2,000.00

 1.64% 0.38% 0.98% 3,915,515.00  1.11%
 Lump Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03

 1,000.00 1,000.00 15,250.00 8,901,029.00  0.00  1,000.00 1,000.00 1,000.00
 0.01% 0.01% 0.17% 7,227,267.40  0.00%
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 Lump Sum SWPPP Manager 641(7)
 Contingent Sum 1 Nordale Road Rehabilitation 2013 02

  Bid as:641(5)  Temporary Erosion, Sediment And Pollution Control
 By Directive

 0.00 0.00 0.00 4,548,500.95  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,442,893.00  0.00%

 Contingent Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:641(4)  Temporary Erosion, Sediment And Pollution Control
 Additives

 20,000.00 20,000.00 20,000.00 9,322,172.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.25% 0.26% 0.21% 7,822,574.00  0.24%

 Linear Foot 1,860 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:633(2)  Sediment Barrier

 8.00 10.00 8.00 9,322,172.00  8.50  10.00 8.83 8.00
 0.18% 0.24% 0.16% 7,822,574.00  0.19%

 Contingent Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
  Bid as:641(4)  Temporary Erosion, Sediment And Pollution Control
 Additives

 10,000.00 10,000.00 10,000.00 3,367,389.00  0.00  10,000.00 10,000.00 10,000.00
 0.29% 0.38% 0.30% 2,620,072.00  0.00%

 Contingent Sum 1 Halibut Point Road Pavement Rehab 2013 01
  Bid as:641(4)  Temporary Erosion, Sediment and Pollution Control
 Additives

 20,000.00 20,000.00 20,000.00 19,713,666.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.10% 0.10% 0.10% 19,292,860.05  0.10%

 Lump Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
 5,000.00 40,200.00 10,000.00 1,262,955.00  10,000.00  50,000.00 22,040.00 5,000.00
 0.26% 2.43% 0.79% 1,655,093.50  0.51%

 Lump Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 1,000.00 5,000.00 5,000.00 18,044,120.50  5,000.00  40,000.00 12,750.00 1,000.00
 0.01% 0.03% 0.03% 14,495,924.00  0.03%

 Contingent Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
  Bid as:641(5)  Temporary Erosion, Sediment And Pollution Control
 by Directive

 20,000.00 20,000.00 20,000.00 6,309,832.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.41% 0.50% 0.32% 3,964,939.36  0.40%

 Contingent Sum 1 Angoon Areawide Paving 2012 11
  Bid as:641(4)  Temporary Erosion, Sediment And Pollution Control
 Additives

 10,000.00 10,000.00 10,000.00 1,443,075.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.72% 0.83% 0.69% 1,209,315.00  0.56%

 Linear Foot 520 Angoon Areawide Paving 2012 11
  Bid as:633(2)  Sediment Barrier

 10.00 3.00 8.00 1,443,075.00  21.00  21.00 11.33 3.00
 0.37% 0.13% 0.29% 1,209,315.00  0.61%

 Contingent Sum 1 KTN North Tongass Pavement Rehabilitation 2012 11
  Bid as:641(4)  Temporary Erosion, Sediment And Pollution Control
 Additives

 10,000.00 10,000.00 10,000.00 2,937,510.00  0.00  10,000.00 10,000.00 10,000.00
 0.34% 0.45% 0.34% 2,232,313.00  0.00%

 Linear Foot 2,700 KTN North Tongass Pavement Rehabilitation 2012 11
  Bid as:633(2)  Sediment Barrier

 9.00 10.00 8.00 2,937,510.00  0.00  10.00 9.50 9.00
 0.82% 1.21% 0.74% 2,232,313.00  0.00%
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 Lump Sum SWPPP Manager 641(7)
 Lump Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
 500.00 5,000.00 44,000.00 11,596,555.07  10,000.00  10,000.00 5,166.67 500.00
 0.00% 0.04% 0.38% 11,698,675.00  0.08%

 Lump Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 25,000.00 1,000.00 32,500.00 11,293,798.00  10,000.00  25,000.00 12,000.00 1,000.00
 0.23% 0.01% 0.29% 10,713,734.02  0.09%

 Contingent Sum 1 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
  Bid as:641(4)  Temporary Erosion, Sediment And Pollution Control
 Additives

 0.00 5,000.00 5,000.00 1,876,493.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.26% 0.27% 1,896,296.00  0.00%

 Contingent Sum 1 Juneau-FFY12 Areawide Paving 2012 11
  Bid as:641(4)  Temporary Erosion, Sediment And Pollution Control
 Additives

 0.00 5,000.00 5,000.00 1,731,350.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.30% 0.29% 1,678,831.00  0.00%

 Lump Sum 1 Sawmill Creek Road Upgrade 2012 11
 70,000.00 25,000.00 50,000.00 12,320,919.00  83,000.00  83,000.00 59,333.33 25,000.00

 0.55% 0.21% 0.41% 11,789,167.00  0.63%
 Lump Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

  Bid as:641(7-78)  SWPPPP Manager
 8,000.00 8,736.00 5,000.00 1,425,670.00  30,000.00  30,000.00 11,347.20 5,000.00
 0.46% 0.54% 0.35% 1,623,000.00  1.73%

 Lump Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 10,000.00 40,000.00 20,000.00 6,999,965.00  216,000.00  216,000.00 88,666.67 10,000.00

 0.17% 0.71% 0.29% 5,598,065.00  3.33%
 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10

  Bid as:641(3)  Temporary Erosion, Sediment And Pollution Control
 250,000.00 90,000.00 150,000.00 22,717,861.60  100,000.00  250,000.00 116,206.11 55,000.00

 1.21% 0.44% 0.66% 20,669,751.30  0.44%
 Contingent Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10

  Bid as:641(6)   Withholding
 0.00 0.00 0.00 22,717,861.60  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 20,669,751.30  0.00%
 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10

 40,000.00 20,000.00 30,000.00 22,717,861.60  10,000.00  225,000.00 62,276.44 10,000.00
 0.19% 0.10% 0.13% 20,669,751.30  0.04%

 Lump Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 40,000.00 131,100.00 25,000.00 3,791,689.00  69,000.00  131,100.00 65,025.00 20,000.00

 0.81% 3.06% 0.66% 4,277,729.72  1.27%
 Lump Sum 1 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10

  Bid as:641(7)  SWPPPP Manager
 25,842.00 66,595.39 20,000.00 1,179,800.00  52,000.00  66,595.39 34,205.34 10,000.00

 2.32% 6.35% 1.70% 1,048,926.43  4.48%
 Lump Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:641(7)  SWPPPP Manager

 5,000.00 10,000.00 20,000.00 11,779,677.80  0.00  10,000.00 7,500.00 5,000.00
 0.04% 0.09% 0.17% 10,891,541.00  0.00%
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 Lump Sum SWPPP Manager 641(7)
 LUMP SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10

 31,000.00 20,000.00 70,000.00 20,569,201.55  1,000.00  31,000.00 17,333.33 1,000.00
 0.18% 0.12% 0.34% 16,932,671.96  0.01%

 Lump Sum 1 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
  Bid as:641(7)  SWPPPP Manager

 7,500.00 10,000.00 5,000.00 995,000.00  5,200.00  25,000.00 9,739.89 2,000.00
 0.80% 1.21% 0.50% 826,020.00  0.55%

 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10
 45,000.00 10,000.00 5,000.00 9,617,831.40  25,000.00  73,124.00 45,275.50 10,000.00

 0.66% 0.15% 0.05% 6,748,620.00  0.36%
 Contingent Sum 1 Galena Campion Road Erosion Protection 2012 10

  Bid as:641(4)  Temporary Erosion, Sediment and Pollution Control
 Additives

 100,000.00 100,000.00 100,000.00 9,529,859.50  100,000.00  100,000.00 100,000.00 100,000.00
 0.98% 1.01% 1.05% 9,879,853.50  0.89%

 Lump Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 1,000.00 45,000.00 25,000.00 2,648,822.00  5,000.00  45,000.00 13,000.00 1,000.00
 0.04% 1.78% 0.94% 2,530,821.97  0.18%

 Lump Sum 1 Valdez Tidal Flats Culvert Replacement AK122 2012 09
 88,500.00 10,000.00 25,000.00 3,607,128.00  18,100.00  88,500.00 38,866.67 10,000.00

 3.77% 0.64% 0.69% 1,574,686.00  0.38%
 Lump Sum 1 Northern Region Deep Culverts Replacement - Stage 1 2012 08

 20,000.00 8,415.00 15,000.00 2,236,855.00  10,000.00  74,000.00 22,651.88 1,000.00
 0.74% 0.38% 0.67% 2,199,000.00  0.31%

 Lump Sum 1 Parks Hwy: Stanley Road Signal 2012 08
 12,502.50 500.00 25,000.00 1,793,585.00  15,000.00  15,000.00 9,334.17 500.00

 0.74% 0.03% 1.39% 1,573,730.00  0.68%
 Contingent Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07

  Bid as:641(6)  Withholding
 0.00 0.00 0.00 19,224,820.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 15,555,427.00  0.00%
 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
 12,000.00 10,000.00 25,000.00 5,122,591.75  105,500.00  105,500.00 38,625.00 10,000.00

 0.22% 0.19% 0.49% 5,399,661.50  1.69%
 Lump Sum 1 Healy Community Roads Rehabilitation / Surfacing 2012 07

  Bid as:641(7)  Pollution Control
 7,200.00 30,000.00 15,000.00 1,251,903.00  9,000.00  30,000.00 15,400.00 7,200.00
 0.51% 2.78% 1.20% 1,078,337.80  0.59%

 Contingent Sum 1 North Pole Bike Trail Rehabilitation and Connections 2012 07
  Bid as:641(4)  Temporary Erosion, Sediment And Pollution Control
 Additives

 10,000.00 10,000.00 10,000.00 640,139.00  10,000.00  10,000.00 10,000.00 10,000.00
 1.61% 2.03% 1.56% 492,497.25  1.47%

 Contingent Sum 1 North Pole Bike Trail Rehabilitation and Connections 2012 07
  Bid as:641(6)  Withholding

 0.00 0.00 0.00 640,139.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 492,497.25  0.00%

 Lump Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 15,000.00 5,000.00 20,000.00 11,086,037.30  1,500.00  64,800.00 19,260.00 1,500.00

 0.12% 0.05% 0.18% 10,932,542.26  0.01%
 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06

 Drive Storm Drain Repair
 10,000.00 110,000.00 15,000.00 9,015,968.53  5,000.00  110,000.00 31,293.25 5,000.00

 0.13% 1.45% 0.17% 7,589,893.00  0.06%
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 Lump Sum SWPPP Manager 641(7)
 Contingent Sum 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
  Bid as:641(4)  Temporary Erosion, Sediment And Pollution Control
 Additives

 0.00 5,000.00 5,000.00 3,859,894.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.13% 0.13% 3,934,143.55  0.00%

 Lump Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 5,000.00 5,000.00 20,000.00 5,897,230.00  1,000.00  5,000.00 3,666.67 1,000.00
 0.10% 0.10% 0.34% 4,799,275.50  0.02%

 Contingent Sum 1 Port Alexander Boardwalk Improvements Ph II 2012 05
  Bid as:641(6)   Withholding

 0.00 0.00 0.00 270,000.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 288,500.00  0.00%

 Contingent Sum 1 Nome Snake River Bridge Replacement 2012 05
  Bid as:641(4)  Temporary Erosion, Sediment and Pollution Control
 Additives

 70,000.00 70,000.00 70,000.00 9,211,114.75  70,000.00  70,000.00 70,000.00 70,000.00
 0.80% 0.82% 0.76% 8,584,329.25  0.78%

 Contingent Sum 1 Nome Snake River Bridge Replacement 2012 05
  Bid as:641(6)  Withholding

 0.00 0.00 0.00 9,211,114.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,584,329.25  0.00%

 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05
 70,000.00 40,000.00 20,000.00 9,211,114.75  35,000.00  70,000.00 43,000.00 35,000.00

 0.80% 0.47% 0.22% 8,584,329.25  0.39%
 Lump Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05

 10,000.00 36,000.00 30,000.00 13,682,389.00  15,000.00  60,000.00 30,071.43 10,000.00
 0.08% 0.29% 0.22% 12,580,165.00  0.12%

 Contingent Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05
  Bid as:641(6)  Withholding

 0.00 0.00 0.00 13,682,389.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 12,580,165.00  0.00%

 Contingent Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05
  Bid as:641(4)  Temporary Erosion And Pollution Control Additives

 75,000.00 75,000.00 75,000.00 13,682,389.00  75,000.00  75,000.00 75,000.00 75,000.00
 0.59% 0.60% 0.55% 12,580,165.00  0.59%

 Lump Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 1,000.00 5,000.00 10,000.00 4,932,955.00  5,000.00  5,000.00 3,666.67 1,000.00
 0.02% 0.11% 0.20% 4,436,195.25  0.10%

 Lump Sum 1 Holt-Lamplight Road Resurfacing 2012 04
 5,000.00 5,000.00 25,000.00 4,841,016.75  1,000.00  5,000.00 3,666.67 1,000.00

 0.11% 0.11% 0.52% 4,646,625.80  0.02%
 Contingent Sum 1 Gustavus Rink Creek Gravel Pits Culvert Replacement Project 2012 03

  Bid as:641(5)  Erosion, Sediment and Pollution Control Price
 Adjustment

 0.00 0.00 0.00 141,920.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 118,853.00  0.00%

 LUMP SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 8,800.00 21,650.00 12,000.00 4,261,302.00  127,117.75  127,117.75 34,594.63 5,000.00
 0.27% 0.68% 0.28% 3,199,546.20  3.76%

 Lump Sum 1 Nome Emergency Repairs November 2011 2012 03
  Bid as:641(1)  Erosion, Sediment and Pollution Control
 Administration
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 Lump Sum SWPPP Manager 641(7)
 25,000.00 10,000.00 40,000.00 8,628,000.00  12,000.00  47,696.00 23,699.50 10,000.00

 Lump Sum 1 Nome Emergency Repairs November 2011 2012 03
 35,000.00 50,000.00 50,000.00 8,628,000.00  25,000.00  50,000.00 37,668.75 23,400.00

 0.37% 0.54% 0.58% 9,340,824.40  0.26%
 Contingent Sum 1 Dalton Hwy 9 Mile Hill North 2012 02

  Bid as:641(6)  Withholding
 0.00 0.00 0.00 7,398,971.95  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,342,261.50  0.00%
 Lump Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02

 Resurfacing
 25,000.00 1,000.00 30,000.00 8,029,961.25  5,000.00  25,000.00 10,333.33 1,000.00

 0.37% 0.02% 0.37% 6,379,578.27  0.07%
 Lump Sum 1 Copper River Highway Flooding Permanent Repairs (Oct. 06) 2012 01

  Bid as:641(3)  Temporary Erosion, Sediment And Pollution Control
 50,000.00 30,000.00 35,000.00 1,458,160.00  66,164.74  66,164.74 38,544.12 7,700.00

 3.41% 2.64% 2.40% 1,137,720.00  4.00%
 Lump Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01

 20,000.00 88,000.00 50,000.00 22,264,161.25  72,000.00  100,000.00 43,487.56 10,000.00
 0.12% 0.54% 0.22% 16,424,451.50  0.37%

 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 Ktn - Airport Creek Bridge (USFS) 2018 08

 40,000.00 30,000.00 25,000.00 2,170,448.00  41,500.00  80,000.00 42,083.33 20,000.00
 2.13% 1.60% 1.15% 1,878,255.51  1.85%

 LUMP SUM 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07
 Airport Access Rd.

 0.00 88,000.00 15,000.00 5,772,836.00  0.00  88,000.00 88,000.00 88,000.00
 0.00% 1.43% 0.26% 6,157,603.25  0.00%

 Lump Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07
 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 50,000.00 50,000.00 2,201,788.00  0.00  50,000.00 50,000.00 50,000.00
 0.00% 2.07% 2.27% 2,415,196.00  0.00%

 Lump Sum 1 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
 25,000.00 75,000.00 25,000.00 2,516,072.50  45,000.00  75,000.00 49,166.67 25,000.00

 1.13% 3.60% 0.99% 2,085,849.50  1.98%
 Lump Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07

 8.1 - 
 20

 30,000.00 45,000.00 18,514.96 4,112,889.98  30,000.00  45,000.00 32,250.00 24,000.00
 0.75% 1.13% 0.45% 3,970,421.22  0.73%

 Lump Sum 1 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 11,000.00 11,000.00 17,500.00 467,197.50  11,000.00  11,000.00 11,000.00 11,000.00

 1.83% 2.17% 3.75% 506,883.56  1.67%
 Lump Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 56,000.00 60,000.00 77,480.00 6,450,221.75  60,000.00  65,000.00 58,695.11 54,000.00
 0.94% 1.05% 1.20% 5,719,942.36  0.96%

 Lump Sum 1 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06
 0.00 28,762.00 25,000.00 441,550.00  0.00  28,762.00 28,762.00 28,762.00

 0.00% 4.68% 5.66% 614,692.00  0.00%
 Lump Sum 1 Northern Region River Encroachment Repairs - Richardson 2018 06

 Highway MP 1-16
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 Lump Sum Construction Surveying 642(1)
 65,000.00 62,000.00 65,000.00 5,169,287.50  52,000.00  65,000.00 60,125.00 52,000.00

 Lump Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 31,000.00 35,000.00 50,000.00 5,152,880.75  40,000.00  40,000.00 35,333.33 31,000.00

 0.60% 0.69% 0.97% 5,068,927.80  0.78%
 Lump Sum 1 Chicken Airport Access Road Resurfacing 2018 06

 10,000.00 19,500.00 15,000.00 424,501.60  0.00  19,500.00 14,750.00 10,000.00
 1.70% 3.76% 3.53% 518,973.60  0.00%

 LUMP SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 44,000.00 70,000.00 28,000.00 3,413,310.00  50,000.00  70,000.00 54,666.67 44,000.00

 1.26% 2.03% 0.82% 3,440,733.00  1.26%
 Lump Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 15,500.00 16,000.00 15,000.00 1,378,816.00  17,500.00  19,375.00 17,093.75 15,500.00

 1.31% 1.44% 1.09% 1,109,658.24  1.45%
 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 275,000.00 250,000.00 500,000.00 40,373,362.02  240,000.00  280,000.00 261,250.00 240,000.00

 0.72% 0.68% 1.24% 36,616,095.00  0.60%
 Lump Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 120,000.00 75,000.00 60,000.00 13,424,271.00  90,000.00  120,000.00 96,250.00 75,000.00

 0.80% 0.55% 0.45% 13,727,979.00  0.57%
 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 240,000.00 240,000.00 75,000.00 26,214,019.00  175,000.00  410,000.76 266,250.19 175,000.00

 0.87% 0.97% 0.29% 24,869,246.80  0.58%
 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 15,000.00 12,000.00 15,000.00 26,214,019.00  5,000.00  32,400.00 16,100.00 5,000.00

 0.05% 0.05% 0.06% 24,869,246.80  0.02%
 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 2,500.00 2,200.00 10,000.00 26,214,019.00  2,000.00  13,200.00 4,975.00 2,000.00
 0.01% 0.01% 0.04% 24,869,246.80  0.01%

 Lump Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 14,000.00 12,200.00 25,000.00 789,287.50  14,000.00  18,000.00 15,080.00 12,200.00
 1.87% 1.81% 3.17% 672,850.00  1.77%

 Lump Sum 1 FMATS Yukon Drive Improvements 2018 05
 55,000.00 55,000.00 40,000.00 2,468,430.52  82,500.00  82,500.00 59,375.00 45,000.00

 2.64% 2.65% 1.62% 2,077,000.62  3.86%
 Lump Sum 1 Chena Ridge Cripple Creek Culvert Replacement 2018 04

 38,000.00 10,000.00 15,000.00 1,761,743.20  18,000.00  38,000.00 23,285.71 10,000.00
 1.77% 0.51% 0.85% 1,950,325.20  0.76%

 Lump Sum 1 FMATS Area Surface Upgrades FFY2018 2018 04
 55,000.00 60,000.00 100,000.00 2,997,119.75  50,000.00  60,000.00 55,000.00 50,000.00

 2.13% 2.36% 3.34% 2,540,773.50  1.80%
 Lump Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 120,000.00 100,000.00 176,000.00 8,914,415.00  108,600.00  120,000.00 107,249.71 100,000.00
 1.59% 1.33% 1.97% 7,494,742.75  1.42%

 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 44,000.00 65,000.00 60,000.00 11,246,808.00  50,000.00  100,000.00 63,166.67 44,000.00

 0.43% 0.66% 0.53% 9,911,534.00  0.45%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04

 100,000.00 130,000.00 160,000.00 4,738,988.60  0.00  130,000.00 115,000.00 100,000.00
 2.10% 2.78% 3.38% 4,674,097.00  0.00%

 Lump Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 120,000.00 286,000.00 100,000.00 13,812,485.00  80,000.00  286,000.00 116,773.51 60,000.00
 0.90% 2.22% 0.72% 12,869,961.50  0.59%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 50,000.00 48,300.00 175,000.00 9,927,018.00  60,000.00  60,000.00 52,766.67 48,300.00
 0.54% 0.57% 1.76% 8,532,028.00  0.58%

 Lump Sum 1 Rex Trail Seven Mile Lake Reroute 2018 02
 37,300.00 25,000.00 10,000.00 685,743.00  15,000.00  75,000.00 22,916.67 7,000.00

 5.53% 4.08% 1.46% 612,164.25  1.84%
 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 200,000.00 175,000.00 400,000.00 71,347,923.00  650,000.00  650,000.00 293,723.98 149,895.90

 0.38% 0.34% 0.56% 51,418,510.24  0.87%
 Lump Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01

 28,000.00 15,000.00 30,000.00 1,633,800.00  11,000.00  28,000.00 17,550.00 9,950.00
 2.97% 1.60% 1.84% 936,532.00  1.10%

 Lump Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 20,000.00 12,240.00 40,000.00 2,741,985.00  22,000.00  22,000.00 17,310.00 12,240.00

 0.83% 0.54% 1.46% 2,253,082.82  0.90%
 Lump Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12

 40,000.00 40,000.00 70,000.00 6,165,572.50  40,000.00  40,000.00 40,000.00 40,000.00
 0.72% 0.72% 1.14% 5,541,577.74  0.72%

 Each 10 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:642 (9)  REFERENCE EXISTING MONUMENT

 1,000.00 430.00 1,000.00 1,452,525.00  200.00  1,000.00 543.33 200.00
 0.69% 0.30% 0.69% 1,419,192.00  0.13%

 LUMP SUM 1 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:642 (1)  CONSTRUCTION SURVEYING

 40,000.00 22,900.00 27,500.00 1,452,525.00  28,000.00  40,000.00 30,300.00 22,900.00
 2.74% 1.61% 1.89% 1,419,192.00  1.76%

 Lump Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 250,000.00 200,000.00 8,283,871.00  0.00  250,000.00 250,000.00 250,000.00

 0.00% 2.58% 2.41% 9,681,105.00  0.00%
 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 150,000.00 130,000.00 210,000.00 21,880,949.00  130,000.00  301,300.00 174,471.43 130,000.00

 0.73% 0.69% 0.96% 18,937,554.72  0.61%
 Lump Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11

 200,000.00 454,000.00 800,000.00 37,091,619.00  300,000.00  454,000.00 323,500.00 200,000.00
 0.54% 1.26% 2.16% 36,149,513.00  0.74%

 Lump Sum 1 AMATS: Bicycle Plan Implementation Eagle River 2017 11
 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn

 14,100.00 20,000.00 25,000.00 869,520.00  0.00  20,000.00 17,050.00 14,100.00
 1.70% 2.68% 2.88% 745,846.40  0.00%

 Lump Sum 1 Sterling Highway Beluga Lake Dam Improvements 2017 10
 18,112.50 12,000.00 10,000.00 862,500.00  23,120.00  23,120.00 14,829.50 10,000.00

 1.37% 1.10% 1.16% 1,094,150.00  1.73%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09

 170,000.00 180,000.00 200,000.00 12,088,084.00  200,000.00  200,000.00 183,333.33 170,000.00
 1.23% 1.44% 1.65% 12,499,865.00  1.39%

 Lump Sum 1 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08
 2013 ER Flooding

 30,000.00 20,000.00 40,000.00 1,786,550.00  25,000.00  30,000.00 22,500.00 20,000.00
 2.33% 1.64% 2.24% 1,222,355.00  1.79%

 Lump Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 35,000.00 43,000.00 10,000.00 2,880,450.00  30,000.00  50,000.00 39,900.00 30,000.00

 1.57% 2.17% 0.35% 1,980,177.00  1.28%
 Lump Sum 1 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07

 100,000.00 151,800.00 75,000.00 3,105,454.50  183,307.00  183,307.00 111,443.86 25,000.00
 2.80% 5.42% 2.42% 2,798,511.00  5.00%

 Lump Sum 1 Birch Hill Bicycle and Pedestrian Facility 2017 07
 40,000.00 40,000.00 55,000.00 1,605,998.00  35,000.00  63,000.00 44,500.00 35,000.00

 2.23% 2.45% 3.42% 1,634,123.00  1.87%
 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

 70,000.00 50,000.00 35,000.00 11,372,910.00  45,900.00  115,500.00 70,350.00 45,900.00
 0.74% 0.57% 0.31% 8,695,855.00  0.46%

 Lump Sum 1 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 35,000.00 32,000.00 60,000.00 2,930,940.00  47,000.00  60,000.00 39,388.17 30,000.00
 1.51% 1.49% 2.05% 2,151,595.45  1.93%

 Lump Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06
 255,384.00 130,000.00 260,000.00 26,732,391.42  115,000.00  410,000.00 234,643.43 115,000.00

 1.08% 0.62% 0.97% 20,984,015.00  0.46%
 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

 85,000.00 82,000.00 150,000.00 10,577,766.00  0.00  85,000.00 83,500.00 82,000.00
 0.79% 0.82% 1.42% 9,986,105.00  0.00%

 Lump Sum 1 Richardson Highway MP 337 Eielson AFB Intersection 2017 06
 Improvements

 27,000.00 28,413.00 30,000.00 1,713,759.00  25,000.00  28,413.00 26,804.33 25,000.00
 1.96% 2.08% 1.75% 1,364,111.50  1.59%

 Lump Sum 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 25,500.00 40,000.00 25,000.00 2,995,171.85  24,000.00  55,000.00 34,083.33 24,000.00
 0.69% 1.32% 0.83% 3,030,525.98  0.62%

 Lump Sum 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts
  Bid as:642(103)  Cross Sections

 16,000.00 10,000.00 5,000.00 2,995,171.85  15,000.00  19,640.00 13,440.00 10,000.00
 0.43% 0.33% 0.17% 3,030,525.98  0.39%

 Lump Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 46,000.00 42,000.00 215,000.00 5,568,712.00  35,750.00  52,800.00 39,972.50 4,000.00

 0.96% 0.90% 3.86% 4,648,330.25  0.72%
 Lump Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06

 Aleknagik Wood River Bridge Construction - Phase III
 100,000.00 130,000.00 92,000.00 7,493,651.00  90,000.00  150,000.00 117,500.00 90,000.00

 1.63% 2.41% 1.23% 5,393,658.45  1.46%
 Lump Sum 1 Soldotna: Funny River Road Improvements 2017 05

 28,000.00 20,000.00 40,000.00 2,415,300.00  0.00  28,000.00 24,000.00 20,000.00
 1.43% 1.02% 1.66% 1,964,337.00  0.00%
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 Lump Sum Construction Surveying 642(1)
 LUMP SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05

 Preservation
 25,000.00 16,750.00 20,000.00 2,303,200.50  15,000.00  25,000.00 18,916.67 15,000.00

 1.13% 0.81% 0.87% 2,066,575.00  0.67%
 Lump Sum 1 ANC Postmark Drive Repairs 2017 2017 05

 3,000.00 3,500.00 16,100.00 533,590.00  0.00  3,500.00 3,250.00 3,000.00
 0.60% 0.71% 3.02% 490,599.00  0.00%

 Lump Sum 1 Keku Road 2017 05
 130,000.00 80,000.00 75,000.00 4,831,275.00  0.00  130,000.00 101,666.67 80,000.00

 1.76% 1.72% 1.55% 4,654,967.00  0.00%
 Lump Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05

 HSIP: Lake Otis Parkway at 68th Ave Channelization
 41,200.00 39,554.20 55,000.00 4,329,338.00  35,330.00  115,000.00 49,014.03 23,000.00

 1.10% 1.11% 1.27% 3,554,977.97  0.92%
 Lump Sum 1 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05

 4,200.00 8,000.00 20,000.00 916,350.00  18,000.00  25,000.00 11,057.14 4,200.00
 0.54% 1.16% 2.18% 688,677.50  2.30%

 Lump Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 350,000.00 250,000.00 640,000.00 64,004,541.00  360,000.00  360,000.00 327,500.00 250,000.00
 0.60% 0.46% 1.00% 53,907,758.00  0.61%

 Lump Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 61,000.00 54,000.00 20,000.00 2,640,149.50  89,000.00  120,000.00 68,222.22 20,000.00
 2.28% 2.29% 0.76% 2,359,224.40  3.08%

 Lump Sum 1 Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe 2017 04
 River Bridge #558

 10,000.00 10,000.00 15,000.00 1,049,044.00  0.00  10,000.00 10,000.00 10,000.00
 0.96% 1.05% 1.43% 947,918.72  0.00%

 Lump Sum 1 Port Alexander Outer Harbor Improvements 2017 04
 10,000.00 10,000.00 10,000.00 1,352,500.00  10,000.00  22,000.00 10,870.00 2,000.00

 0.95% 1.03% 0.74% 974,910.00  0.94%
 Lump Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04

 50,000.00 37,500.00 80,000.00 7,937,449.00  45,000.00  50,000.00 43,125.00 37,500.00
 0.78% 0.62% 1.01% 6,096,323.89  0.64%

 Lump Sum 1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 42,000.00 45,000.00 5,000.00 1,650,040.00  0.00  45,000.00 43,500.00 42,000.00

 2.10% 2.77% 0.30% 1,624,145.00  0.00%
 Lump Sum 1 Seward Road Improvements 2017 03

 60,000.00 52,000.00 74,660.00 2,923,694.00  73,000.00  73,000.00 58,750.00 50,000.00
 1.89% 1.76% 2.55% 2,946,524.00  2.20%

 Lump Sum 1 Seward Road Improvements 2017 03
 5,700.00 11,500.00 17,060.00 2,923,694.00  10,000.00  11,500.00 8,050.00 5,000.00
 0.18% 0.39% 0.58% 2,946,524.00  0.30%

 Lump Sum 1 Seward Road Improvements 2017 03
 5,000.00 12,500.00 8,280.00 2,923,694.00  8,000.00  12,500.00 7,625.00 5,000.00
 0.16% 0.42% 0.28% 2,946,524.00  0.24%

 Lump Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation

 37,000.00 35,000.00 70,000.00 11,572,305.00  35,000.00  37,000.00 35,666.67 35,000.00
 0.36% 0.35% 0.60% 9,998,958.59  0.32%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 HSIP: Pedestrian Fencing 2017 03

 5,100.00 5,200.00 10,000.00 1,387,100.00  8,500.00  30,000.00 9,285.38 5,100.00
 0.60% 0.63% 0.72% 821,902.50  0.98%

 Lump Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 20,000.00 21,000.00 15,000.00 909,592.50  30,000.00  38,500.00 27,375.00 20,000.00

 2.15% 2.45% 1.65% 858,231.00  3.02%
 Lump Sum 1 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02

 11,000.00 10,000.00 9,000.00 440,289.00  11,000.00  11,000.00 9,500.00 7,500.00
 2.10% 2.11% 2.04% 473,904.00  2.00%

 Lump Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 9,000.00 7,600.00 25,000.00 823,610.80  11,000.00  15,000.00 10,033.33 7,600.00
 1.31% 1.11% 3.04% 684,191.00  1.47%

 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 105,000.00 75,000.00 85,000.00 19,956,166.00  80,000.00  105,000.00 85,147.45 75,000.00
 0.43% 0.34% 0.43% 21,769,589.00  0.33%

 Lump Sum 1 Dalton Highway MP 362-379 Reconstruction 2017 01
 70,000.00 221,280.00 200,000.00 34,204,146.50  250,000.00  300,000.00 210,320.00 70,000.00

 0.19% 0.69% 0.58% 31,994,827.00  0.68%
 LUMP SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12

 Avenue
 148,000.00 170,000.00 200,000.00 15,115,856.00  0.00  170,000.00 159,000.00 148,000.00

 1.09% 1.27% 1.32% 13,394,988.29  0.00%
 Lump Sum 1 Rink Creek Bridge Replacement 2016 12

 10,000.00 20,000.00 25,000.00 995,155.00  19,000.00  25,000.00 16,176.52 0.00
 1.00% 2.18% 2.51% 916,825.00  1.66%

 Lump Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 130,000.00 200,000.00 80,000.00 13,708,375.00  100,000.00  200,000.00 165,816.00 100,000.00

 0.64% 1.06% 0.58% 18,907,425.83  0.46%
 Lump Sum 1 Fairbanks Noble Street Upgrade 2016 12

  Bid as:642(1)  Construction Surveying
 145,000.00 145,000.00 59,500.00 10,713,824.18  120,000.00  229,164.84 159,791.21 120,000.00

 1.49% 1.52% 0.56% 9,545,573.00  1.13%
 Lump Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11

 93,500.00 75,000.00 75,000.00 7,253,394.00  100,000.00  170,000.00 97,873.00 75,000.00
 1.24% 1.18% 1.03% 6,367,197.00  1.26%

 Lump Sum 1 HSIP: Dalton, Elliott and Steese Highways Signing and Striping 2016 11
 60,000.00 60,000.00 100,000.00 1,839,450.00  56,500.00  60,000.00 50,785.71 35,000.00

 5.54% 6.37% 5.44% 942,635.00  4.92%
 Lump Sum 1 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11

 0.00 0.00 80,000.00 2,083,825.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 3.84% 0.00  0.00%

 Lump Sum 1 YAK - Fish Passage Improvements 2016 11
 10,000.00 24,000.00 10,000.00 595,850.00  25,000.00  48,753.00 18,964.71 0.00

 1.67% 4.08% 1.68% 588,798.83  3.93%
 Lump Sum 1 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11

 60,000.00 35,000.00 80,000.00 2,083,425.00  100,000.00  100,000.00 63,000.00 35,000.00
 3.88% 2.84% 3.84% 1,231,192.50  6.46%

 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 65,000.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.96% 327,000.00  0.00%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11

 61,455.00 57,500.00 65,000.00 6,793,685.00  60,000.00  85,000.00 67,835.88 55,000.00
 0.93% 1.00% 0.96% 5,769,321.00  0.88%

 Lump Sum 1 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10
 15,000.00 3,500.00 5,000.00 945,350.00  8,000.00  40,000.00 17,256.83 3,500.00

 2.77% 0.70% 0.53% 503,450.00  1.25%
 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
 50,000.00 75,000.00 40,000.00 8,896,116.75  70,000.00  100,000.00 75,923.41 50,000.00

 0.51% 0.86% 0.45% 8,683,260.00  0.61%
 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
 5,500.00 5,500.00 10,000.00 8,896,116.75  5,000.00  11,000.00 7,182.14 5,000.00
 0.06% 0.06% 0.11% 8,683,260.00  0.04%

 Lump Sum 1 North Fork Road Bridge Erosion Repair 2016 10
 16,000.00 40,000.00 20,000.00 1,251,866.50  40,000.00  56,000.00 32,237.50 16,000.00

 1.30% 3.55% 1.60% 1,126,214.70  3.17%
 Lump Sum 1 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09

 6,400.00 25,000.00 19,500.00 609,622.00  10,000.00  25,000.00 11,385.71 5,400.00
 1.49% 6.06% 3.20% 412,688.00  2.28%

 Lump Sum 1 DELETE THIS ONE.  Copper River Hwy MP 20.1 Goose Meadow 2016 08
 Culvert

 46,000.00 4,310.00 5,000.00 151,732.00  5,000.00  46,000.00 18,436.67 4,310.00
 6.73% 1.46% 3.30% 294,843.90  0.71%

 Lump Sum 1 Copper River Hwy MP 20.1 Goose Meadow Culvert 2016 08
 46,000.00 4,310.00 5,000.00 151,731.00  5,000.00  46,000.00 18,436.67 4,310.00

 6.73% 1.46% 3.30% 295,343.90  0.69%
 Lump Sum 1 U.S Creek Road Resurfacing 2016 08

 22,000.00 45,000.00 75,000.00 1,499,069.70  30,000.00  65,000.00 38,270.50 22,000.00
 1.50% 3.16% 5.00% 1,424,518.00  1.68%

 Lump Sum 1 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08
 / Nome Sea Storm Permanent Repairs (November 2011)

 60,000.00 40,000.00 40,000.00 4,547,370.00  73,450.00  73,450.00 56,408.33 40,000.00
 1.83% 1.28% 0.88% 3,133,045.00  2.23%

 Lump Sum 1 JNU Glacier Highway Safety Improvements (HSIP) 2016 08
 0.00 2,500.00 5,000.00 342,270.00  0.00  2,500.00 2,500.00 2,500.00

 0.00% 0.79% 1.46% 316,162.00  0.00%
 Lump Sum 1 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08

 Fairbanks Area Signing and Striping - Project B
 17,500.00 25,000.00 25,000.00 729,700.00  55,000.00  55,000.00 30,375.00 17,500.00

 2.99% 4.59% 3.43% 544,441.25  7.91%
 Lump Sum 1 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08

 Fairbanks Area Signing and Striping - Project B
 20,000.00 15,000.00 20,000.00 729,700.00  20,000.00  23,000.00 19,500.00 15,000.00

 3.42% 2.76% 2.74% 544,441.25  2.88%
 Lump Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07

 140,000.00 128,000.00 250,000.00 11,012,857.50  130,000.00  140,000.00 132,666.67 128,000.00
 1.22% 1.16% 2.27% 10,998,773.50  1.10%

 Lump Sum 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07
 5,000.00 10,000.00 33,000.00 1,268,198.00  6,000.00  30,000.00 14,428.57 5,000.00
 0.26% 0.65% 2.60% 1,549,850.00  0.30%

 Lump Sum 1 HSIP: Copper River Highway Signing and Striping 2016 07
 7,500.00 15,000.00 10,000.00 122,625.00  8,000.00  15,000.00 9,500.00 5,000.00
 7.73% 16.54% 8.15% 90,663.00  8.22%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07

 85,000.00 100,000.00 75,000.00 10,368,551.50  45,000.00  100,000.00 64,000.00 40,000.00
 0.81% 1.11% 0.72% 8,986,166.39  0.42%

 Lump Sum 1 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07
 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)

 18,000.00 27,650.00 21,500.00 629,668.00  0.00  27,650.00 22,825.00 18,000.00
 2.91% 4.89% 3.41% 564,961.14  0.00%

 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover

 80,000.00 80,000.00 35,000.00 13,496,365.25  65,000.00  90,000.00 78,750.00 65,000.00
 0.71% 0.75% 0.26% 10,696,233.10  0.53%

 Lump Sum 1 ANC Paving and Drainage Improvements 2016 2016 06
 9,000.00 9,319.76 8,000.00 358,602.00  8,700.00  23,000.00 10,685.53 5,000.00
 2.54% 2.73% 2.23% 341,075.48  2.41%

 Lump Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 8,200.00 6,000.00 3,000.00 818,800.00  8,500.00  12,000.00 8,929.38 6,000.00
 1.84% 1.43% 0.37% 419,951.10  1.84%

 Lump Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 3,000.00 500.00 1,500.00 818,800.00  3,000.00  6,000.00 3,335.75 1.00
 0.67% 0.12% 0.18% 419,951.10  0.65%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 67,000.00 48,000.00 85,000.00 8,003,015.00  200,000.00  200,000.00 100,000.00 48,000.00

 0.99% 0.75% 1.06% 6,391,456.00  2.70%
 Lump Sum 1 Gravina Mill Access Road 2016 04

 30,000.00 40,000.00 24,457.12 1,981,786.26  30,000.00  125,000.00 56,250.00 30,000.00
 1.75% 2.36% 1.23% 1,695,524.50  1.56%

 Lump Sum 1 Gravina Mill Access Road 2016 04
 10,000.00 8,000.00 1,159.74 1,981,786.26  7,500.00  25,000.00 12,625.00 7,500.00

 0.58% 0.47% 0.06% 1,695,524.50  0.39%
 Lump Sum 1 Ktn to Shelter Cove Road, Stage 2 2016 04

  Bid as:642(13)  As-Built Survey
 10,000.00 35,000.00 25,000.00 12,576,960.00  20,000.00  35,000.00 21,250.00 10,000.00

 0.09% 0.31% 0.20% 11,473,390.00  0.11%
 Lump Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 95,000.00 40,000.00 100,000.00 10,304,726.50  40,000.00  95,000.00 54,250.00 40,000.00
 1.04% 0.51% 0.97% 7,898,725.72  0.43%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 40,000.00 80,000.00 30,000.00 11,382,512.50  42,000.00  80,000.00 54,000.00 40,000.00
 0.43% 0.89% 0.26% 8,963,033.20  0.40%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 132,000.00 100,000.00 125,000.00 11,382,512.50  48,000.00  132,000.00 93,333.33 48,000.00
 1.43% 1.12% 1.10% 8,963,033.20  0.46%

 Lump Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 50,000.00 85,000.00 60,000.00 3,263,635.00  98,000.00  98,246.00 82,811.50 50,000.00

 1.67% 2.97% 1.84% 2,864,888.00  3.20%
 Lump Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04

 150,000.00 100,000.00 90,000.00 18,928,072.50  90,000.00  150,000.00 110,000.00 90,000.00
 0.89% 0.64% 0.48% 15,712,283.30  0.53%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03

 90,000.00 38,500.00 70,000.00 7,561,726.50  100,000.00  107,800.00 80,260.00 38,500.00
 1.15% 0.57% 0.93% 6,703,503.50  1.00%

 Lump Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 90,000.00 55,000.00 60,000.00 5,148,790.00  117,350.00  130,000.00 98,087.50 55,000.00
 1.66% 1.06% 1.17% 5,198,106.50  2.14%

 Lump Sum 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03
 12,000.00 10,000.00 30,000.00 4,127,200.00  11,000.00  22,000.00 14,874.67 9,120.00

 0.42% 0.38% 0.73% 2,643,730.00  0.33%
 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 17,000.00 16,000.00 15,000.00 4,176,627.00  18,000.00  21,000.00 17,666.67 16,000.00

 0.40% 0.38% 0.36% 4,196,232.00  0.42%
 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 30,300.00 34,000.00 85,000.00 4,176,627.00  33,000.00  35,000.00 32,550.00 30,000.00

 0.72% 0.81% 2.04% 4,196,232.00  0.77%
 Lump Sum 1 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02

 15,000.00 6,436.97 10,000.00 314,598.50  15,000.00  28,015.00 16,075.33 6,436.97
 5.39% 2.32% 3.18% 276,988.98  5.12%

 Lump Sum 1 Northern Region Avalanche Gates - HSIP 2016 02
 30,000.00 9,000.00 10,000.00 702,853.00  3,000.00  30,000.00 14,220.81 3,000.00

 5.78% 1.89% 1.42% 476,707.00  0.55%
 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02

 90,000.00 95,000.00 62,000.00 10,582,033.50  87,550.00  182,700.00 104,494.90 85,000.00
 0.89% 0.95% 0.59% 9,982,119.90  0.85%

 Lump Sum 1 Baranof Warm Springs Harbor Improvements 2016 02
 10,000.00 6,600.00 15,000.00 1,633,750.00  30,000.00  30,000.00 18,120.00 6,600.00

 0.60% 0.43% 0.92% 1,551,135.00  1.81%
 Lump Sum 1 Parks Highway Bridge Deck Rehabilitation 2016 01

 530.00 15,000.00 10,000.00 5,630,170.00  6,519.00  15,000.00 6,762.25 530.00
 0.02% 0.48% 0.18% 3,099,899.00  0.16%

 Lump Sum 1 Parks Highway Bridge Deck Rehabilitation 2016 01
  Bid as:642(104)  Bridge Survey

 20,405.00 25,000.00 40,000.00 5,630,170.00  18,514.00  25,000.00 19,542.25 14,250.00
 0.60% 0.81% 0.71% 3,099,899.00  0.47%

 Lump Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 35,100.00 50,000.00 25,000.00 3,956,151.00  40,000.00  72,620.00 43,293.67 15,823.00

 0.83% 1.22% 0.63% 4,094,773.00  0.90%
 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01

 390,000.00 60,000.00 40,000.00 19,876,209.96  120,000.00  390,000.00 190,000.00 60,000.00
 1.49% 0.27% 0.20% 22,300,050.00  0.42%

 Lump Sum 1 Jim River Restoration Project 2015 2016 01
 28,000.00 12,000.00 10,000.00 1,566,255.00  18,000.00  60,000.00 30,388.11 12,000.00

 2.01% 0.91% 0.64% 1,321,590.00  1.26%
 Lump Sum 1 Lucus Road Improvements 2016 01

 61,500.00 50,000.00 75,000.00 5,467,968.00  50,000.00  100,000.00 70,411.82 50,000.00
 1.28% 1.08% 1.37% 4,639,288.00  1.01%

 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01
 35,000.00 65,000.00 45,000.00 3,456,237.47  33,000.00  65,000.00 39,294.89 30,000.00

 0.95% 1.80% 1.30% 3,617,128.00  0.87%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 154,000.00 65,000.00 91,000.00 20,169,767.00  0.00  154,000.00 109,500.00 65,000.00
 0.86% 0.39% 0.45% 16,614,244.00  0.00%

 Lump Sum 1 Chignik Public Dock 2015 12
 100,000.00 36,000.00 130,000.00 9,430,500.00  65,000.00  100,000.00 68,000.00 36,000.00

 1.09% 0.40% 1.38% 8,966,400.00  0.61%
 Lump Sum 1 Badger Road Bike/pedestrian Path Resurfacing 2015 12

 35,000.00 15,000.00 20,000.00 1,314,234.98  22,000.00  35,000.00 24,750.00 15,000.00
 2.55% 1.19% 1.52% 1,257,111.00  1.48%

 Lump Sum 1 Kake Ferry Terminal Passenger Facility 2015 12
 42,215.00 18,900.00 15,000.00 967,500.00  43,000.00  43,000.00 35,423.00 18,900.00

 3.25% 1.69% 1.55% 1,115,500.20  3.17%
 Lump Sum 1 Ketchikan Ferry Terminal Improvements 2015 12

 10,000.00 18,600.00 10,000.00 2,773,750.00  70,000.00  70,000.00 32,866.67 10,000.00
 0.36% 0.81% 0.36% 2,299,710.00  2.53%

 Lump Sum 1 HSIP: CR High Friction Surface Treatment 2015 12
 82,500.00 65,000.00 120,000.00 7,517,052.50  55,000.00  82,500.00 64,500.00 55,000.00

 1.12% 0.96% 1.60% 6,778,888.00  0.74%
 Lump Sum 1 Fairbanks and North Pole Intersection Striping - Stage II 2015 11

 60,000.00 23,500.00 18,000.00 461,260.00  0.00  60,000.00 41,750.00 23,500.00
 8.00% 4.11% 3.90% 571,470.00  0.00%

 Lump Sum 1 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:642 (1)  Construction Surveying

 200,000.00 230,000.00 200,000.00 34,632,290.00  500,000.00  500,000.00 310,000.00 200,000.00
 0.61% 0.74% 0.58% 30,973,940.00  1.52%

 Lump Sum 1 HSIP: Alaska Highway Signing and Striping Upgrades 2015 11
 20,000.00 25,000.00 30,000.00 513,425.00  17,000.00  44,000.00 28,000.00 17,000.00

 4.77% 8.22% 5.84% 304,035.00  4.01%
 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 250,000.00 250,090.03 300,000.00 39,443,973.00  200,000.00  450,000.00 270,018.01 200,000.00
 0.59% 0.61% 0.76% 40,745,592.41  0.47%

 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 75,000.00 55,000.00 80,000.00 7,355,671.00  50,000.00  75,000.00 60,152.50 45,915.00

 0.86% 0.77% 1.09% 7,124,999.50  0.57%
 Lump Sum 1 HSIP: CR Sign Assembly Improvements 2015 2015 11

 31,000.00 75,000.00 130,000.00 3,256,930.00  93,000.00  98,000.00 74,250.00 31,000.00
 0.83% 2.26% 3.99% 3,319,315.00  2.23%

 Lump Sum 1 College Road Right Turn Lanes 2015 10
 18,000.00 18,375.00 30,000.00 856,823.00  25,000.00  33,000.00 22,875.00 18,000.00

 1.83% 1.94% 3.50% 947,198.45  2.52%
 Lump Sum 1 HSIP: Kodiak Rock Fall Mitigation 2015 10

 30,000.00 38,000.00 16,000.00 2,541,843.00  30,000.00  73,954.00 41,707.71 30,000.00
 1.20% 1.72% 0.63% 2,212,795.00  1.13%

 Lump Sum 1 Angoon Ferry Terminal Passenger Facility 2015 10
  Bid as:642(1)  CONSTRUCTION SURVEYING

 30,000.00 40,000.00 25,000.00 1,529,970.00  50,000.00  50,000.00 40,000.00 30,000.00
 1.31% 2.51% 1.63% 1,593,868.30  2.10%

 Lump Sum 1 Denali Highway MP 120 River Encroachment 2015 10
 11,300.00 2,500.00 10,000.00 651,648.00  12,000.00  35,000.00 15,416.67 2,500.00

 2.86% 0.65% 1.53% 382,202.00  2.91%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10

 Rd
 27,000.00 38,500.00 30,000.00 3,584,182.50  0.00  38,500.00 32,750.00 27,000.00

 1.05% 1.57% 0.84% 2,452,963.00  0.00%
 LUMP SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10

 100,000.00 100,000.00 75,000.00 9,992,599.00  82,000.00  127,500.00 93,267.10 70,000.00
 1.11% 1.16% 0.75% 8,594,153.05  0.91%

 Lump Sum 1 SGY- Klondike Highway Repairs 2015 10
 25,000.00 14,000.00 15,000.00 1,338,915.00  0.00  25,000.00 19,500.00 14,000.00

 1.60% 0.90% 1.12% 1,549,720.05  0.00%
 Lump Sum 1 Glenn Highway: MP 49 2015 10

 40,000.00 55,000.00 40,000.00 3,620,991.00  42,000.00  55,000.00 40,477.96 30,253.71
 1.39% 1.94% 1.10% 2,836,369.83  1.45%

 Lump Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
 125,000.00 120,000.00 100,000.00 10,761,116.62  150,000.00  150,000.00 139,000.00 120,000.00

 1.23% 1.26% 0.93% 9,525,912.80  1.32%
 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I
 33,510.00 49,600.00 38,000.00 4,139,213.00  33,500.00  49,600.00 37,889.96 32,839.80

 0.72% 1.07% 0.92% 4,631,344.00  0.72%
 Lump Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09

 0.00 15,000.00 39,750.00 1,231,373.65  0.00  15,000.00 15,000.00 15,000.00
 0.00% 1.56% 3.23% 961,509.50  0.00%

 Lump Sum 1 Elfin Cove Outer Harbor Improvements 2015 09
 2,000.00 18,500.00 5,000.00 1,060,490.00  2,000.00  18,500.00 7,500.00 2,000.00
 0.19% 1.77% 0.47% 1,045,145.00  0.17%

 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 73,000.00 75,000.00 315,000.00 8,216,121.50  0.00  75,000.00 74,000.00 73,000.00
 1.06% 1.11% 3.83% 6,769,856.00  0.00%

 Lump Sum 1 Parks Highway MP 192-194 Resurfacing 2015 09
 25,000.00 10,000.00 10,000.00 2,207,003.00  0.00  25,000.00 17,500.00 10,000.00

 1.01% 0.48% 0.45% 2,089,539.00  0.00%
 Lump Sum 1 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09

 50,000.00 58,000.00 45,000.00 4,594,077.50  0.00  58,000.00 54,000.00 50,000.00
 1.47% 1.77% 0.98% 3,271,889.38  0.00%

 Lump Sum 1 Parks Highway MP 235 Drainage Improvements 2015 08
  Bid as:642(103)  Cross Sections

 0.00 5,500.00 25,000.00 499,782.50  0.00  5,500.00 5,500.00 5,500.00
 0.00% 0.90% 5.00% 607,950.00  0.00%

 Lump Sum 1 Baranof Warm Springs Harbor Improvements 2015 08
 14,000.00 19,200.00 10,000.00 1,891,520.00  42,000.00  42,000.00 25,066.67 14,000.00

 0.73% 1.05% 0.53% 1,827,200.00  2.16%
 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 200,000.00 270,000.00 600,000.00 46,690,634.00  425,000.00  425,000.00 276,375.10 200,000.00

 0.46% 0.64% 1.29% 42,094,598.00  0.93%
 Lump Sum 1 HSIP: CR Tree Removal And Sight Distance Enhancement 2015 07

 600,000.00 435,000.00 118,000.00 2,483,000.00  478,500.00  600,000.00 467,700.00 325,000.00
 31.21% 22.97% 4.75% 1,894,100.00  20.06%

 Lump Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps

 110,000.00 150,000.00 70,000.00 15,843,348.50  85,000.00  150,000.00 117,500.00 85,000.00
 0.76% 1.08% 0.44% 13,943,672.60  0.57%

 No Conversion
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 Hughes Airport Gravel Surface Repairs 2015 06

  Bid as:G-135a  Construction Surveying by the Contractor
 16,000.00 14,000.00 15,000.00 896,750.00  50,000.00  50,000.00 26,666.67 14,000.00

 0.90% 0.83% 1.67% 1,683,560.00  2.53%
 Lump Sum 1 West Anchorage Roads Pavement Preservation 2015 06

 26,625.00 25,000.00 12,500.00 2,468,197.60  0.00  26,625.00 25,812.50 25,000.00
 0.89% 1.11% 0.51% 2,243,415.64  0.00%

 Lump Sum 1 West Anchorage Roads Pavement Preservation 2015 06
 12,625.00 11,000.00 2,500.00 2,468,197.60  0.00  12,625.00 11,812.50 11,000.00

 0.42% 0.49% 0.10% 2,243,415.64  0.00%
 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06

 50,000.00 46,260.00 80,000.00 5,459,443.00  0.00  50,000.00 48,130.00 46,260.00
 0.93% 0.87% 1.47% 5,296,083.00  0.00%

 Lump Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 30,000.00 92,000.00 30,000.00 2,203,697.00  40,000.00  92,000.00 54,000.00 30,000.00
 1.19% 3.68% 1.36% 2,499,849.30  1.47%

 Lump Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 35,200.00 10,000.00 50,000.00 5,256,540.00  0.00  35,200.00 22,600.00 10,000.00
 0.75% 0.24% 0.95% 4,114,207.50  0.00%

 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 17,000.00 10,800.00 12,000.00 1,445,635.50  0.00  17,000.00 13,900.00 10,800.00

 1.44% 0.96% 0.83% 1,125,191.00  0.00%
 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

 2,000.00 1,000.00 3,000.00 1,445,635.50  0.00  2,000.00 1,500.00 1,000.00
 0.17% 0.09% 0.21% 1,125,191.00  0.00%

 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 2,500.00 1,400.00 3,000.00 1,445,635.50  0.00  2,500.00 1,950.00 1,400.00
 0.21% 0.12% 0.21% 1,125,191.00  0.00%

 Lump Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05
 55,000.00 70,000.00 55,000.00 4,698,644.50  90,000.00  90,000.00 73,375.00 55,000.00

 1.31% 1.70% 1.17% 4,112,844.00  1.92%
 Lump Sum 1 Fairview Loop Road Pavement Preservation 2015 05

 110,000.00 50,000.00 80,000.00 3,841,953.00  45,000.00  110,000.00 68,333.33 45,000.00
 2.83% 1.30% 2.08% 3,839,935.00  1.15%

 Lump Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 45,153.14 25,000.00 50,000.00 1,838,794.00  28,000.00  50,000.00 32,445.52 20,520.00

 2.27% 1.26% 2.72% 1,990,576.00  1.33%
 Lump Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05

 65,718.00 61,958.00 40,000.00 5,878,059.00  70,000.00  70,000.00 62,339.00 51,680.00
 0.77% 0.80% 0.68% 7,766,987.18  0.74%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 57,750.00 70,000.00 50,000.00 7,122,545.80  105,000.00  105,000.00 77,583.33 57,750.00
 0.68% 0.85% 0.70% 8,240,476.20  1.19%

 Lump Sum 1 Elfin Cove Outer Harbor Improvements 2015 05
 37,500.00 2,000.00 8,000.00 816,090.00  10,000.00  37,500.00 16,500.00 2,000.00

 3.09% 0.17% 0.98% 1,193,782.00  0.70%
 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
 85,000.00 125,000.00 60,000.00 6,860,754.40  80,000.00  125,000.00 96,666.67 80,000.00

 1.15% 1.76% 0.87% 7,090,895.00  1.01%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
 32,000.00 40,000.00 20,000.00 6,860,754.40  30,000.00  40,000.00 34,000.00 30,000.00

 0.43% 0.56% 0.29% 7,090,895.00  0.38%
 Lump Sum 1 POW Craig-Klawock Highway Guardrail Improvement REBID 2015 04

 27,000.00 30,000.00 20,000.00 1,313,832.50  0.00  30,000.00 28,500.00 27,000.00
 1.68% 2.01% 1.52% 1,494,562.50  0.00%

 Lump Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 50,000.00 65,000.00 50,000.00 6,293,325.50  50,000.00  80,000.00 61,250.00 50,000.00
 0.72% 0.94% 0.79% 6,906,885.32  0.67%

 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 60,000.00 33,000.00 80,000.00 6,898,492.00  30,000.00  60,000.00 41,158.86 29,800.00

 0.82% 0.51% 1.16% 6,419,604.00  0.40%
 Lump Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03

 65,000.00 50,000.00 40,000.00 7,355,362.00  50,000.00  65,000.00 55,000.00 50,000.00
 0.88% 0.73% 0.54% 6,887,552.00  0.66%

 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 75,000.00 75,000.00 100,000.00 8,896,500.00  0.00  75,000.00 75,000.00 75,000.00
 0.78% 0.87% 1.12% 8,572,859.75  0.00%

 Lump Sum 1 Yankovich / Miller Hill Multi-Use Path 2015 03
  Bid as:642(1)  Contruction Surveying

 60,000.00 50,000.00 75,000.00 1,667,903.00  60,000.00  60,000.00 56,666.67 50,000.00
 3.21% 3.15% 4.50% 1,587,663.00  3.15%

 Lump Sum 1 Plack Road Bicycle/Pedestrian Facility 2015 02
 85,000.00 65,000.00 10,000.00 2,460,799.90  95,000.00  95,000.00 73,500.00 49,000.00

 3.40% 2.79% 0.41% 2,329,969.21  3.72%
 LUMP SUM 1 Auke Bay Ferry Terminal Improvements 2015 02

  Bid as:642 (1)  CONSTRUCTION SURVEYING
 5,000.00 13,000.00 5,000.00 898,965.00  5,515.00  13,000.00 7,838.33 5,000.00
 0.33% 0.86% 0.56% 1,516,735.00  0.36%

 Lump Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01
 160,000.00 199,750.00 200,000.00 15,113,160.00  160,000.00  199,750.00 173,250.00 160,000.00

 1.24% 1.68% 1.32% 11,859,724.50  1.15%
 Lump Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01

 42,500.00 34,000.00 33,000.00 1,899,217.02  34,800.00  51,000.00 38,725.00 31,500.00
 1.58% 1.44% 1.74% 2,364,889.50  1.25%

 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 190,000.00 200,000.00 198,108.00 8,369,299.00  0.00  200,000.00 195,000.00 190,000.00

 2.01% 2.39% 2.37% 8,362,244.00  0.00%
 Lump Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
 100,000.00 75,000.00 89,000.00 13,554,258.87  76,000.00  100,000.00 83,666.67 75,000.00

 0.91% 0.75% 0.66% 9,998,998.00  0.63%
 Lump Sum 1 Dalton Highway M P 401-414 Reconstruction 2014 12

  Bid as:642 (1)  Construction Surveying
 210,000.00 500,000.00 200,000.00 28,439,345.00  500,000.00  500,000.00 295,564.33 171,386.00

 0.75% 1.87% 0.70% 26,731,479.30  1.61%
 Lump Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12

 25,700.00 23,513.46 21,990.00 1,646,886.20  25,000.00  25,700.00 24,803.37 23,513.46
 1.21% 1.31% 1.34% 1,791,305.73  0.97%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 Ktn - Advanced Water Street Trunk Relocation 2014 12

 50,000.00 21,850.00 10,000.00 4,216,665.00  0.00  50,000.00 35,925.00 21,850.00
 1.28% 0.65% 0.24% 3,339,289.99  0.00%

 Lump Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
 60,000.00 50,000.00 75,000.00 3,960,085.21  0.00  60,000.00 55,000.00 50,000.00

 1.74% 1.63% 1.89% 3,069,946.00  0.00%
 Lump Sum 1 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11

 11,000.00 20,825.00 10,000.00 644,083.25  10,000.00  20,825.00 13,941.67 10,000.00
 1.80% 4.02% 1.55% 517,494.00  1.61%

 Lump Sum 1 Fairbanks and North Pole Intersection Striping - Interstate and 2014 11
 Fairbanks and North Pole Intersection Striping - Non-Interstate and
 CTP

 91,700.00 75,000.00 41,000.00 2,019,197.50  98,000.00  133,000.00 99,425.00 75,000.00
 3.32% 2.94% 2.03% 2,549,550.55  3.44%

 Lump Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 95,000.00 80,000.00 60,000.00 13,097,990.00  80,000.00  95,000.00 85,000.00 80,000.00

 0.76% 0.67% 0.46% 11,961,445.00  0.58%
 Lump Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11

 60,000.00 50,000.00 84,000.00 3,692,403.00  0.00  60,000.00 55,000.00 50,000.00
 1.32% 1.60% 2.27% 3,115,745.00  0.00%

 Lump Sum 1 Annette Bay Ferry Terminal Improvements 2014 11
 0.00 18,500.00 5,000.00 751,879.40  0.00  18,500.00 18,500.00 18,500.00

 0.00% 2.37% 0.67% 781,909.05  0.00%
 LUMP SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11

 Preservation
 20,000.00 30,000.00 30,000.00 3,992,876.00  49,120.00  49,120.00 32,030.00 20,000.00

 0.53% 0.80% 0.75% 3,749,452.49  1.12%
 Lump Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11

 95,175.00 75,000.00 60,000.00 10,250,681.00  115,000.00  300,000.00 119,139.29 75,000.00
 0.77% 0.64% 0.59% 11,699,696.00  0.90%

 Lump Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11
 65,000.00 20,100.00 70,000.00 1,733,450.00  19,135.00  65,000.00 35,854.75 19,135.00

 3.80% 1.37% 4.04% 1,465,959.00  0.91%
 Lump Sum 1 HSIP POW Craig-Klawock Highway Guardrail Improvement 2014 11

 25,000.00 12,000.00 20,000.00 1,371,065.00  0.00  25,000.00 18,500.00 12,000.00
 1.47% 0.83% 1.46% 1,437,637.50  0.00%

 Lump Sum 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
 464,125.00 250,000.00 300,000.00 25,266,799.00  255,000.00  464,125.00 334,991.67 228,000.00

 1.98% 1.27% 1.19% 19,656,000.00  1.02%
 Lump Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10

 53,000.00 36,500.00 52,000.00 5,546,365.00  56,743.30  60,278.00 50,280.05 36,500.00
 0.75% 0.55% 0.94% 6,691,146.00  0.79%

 Lump Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10
 9,180.00 10,000.00 25,000.00 1,217,993.50  14,000.00  25,000.00 13,335.00 9,180.00
 0.75% 0.85% 2.05% 1,178,369.00  1.11%

 Lump Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10
 75,000.00 70,000.00 40,000.00 7,952,435.50  75,000.00  100,000.00 76,833.33 70,000.00

 1.20% 1.23% 0.50% 5,671,025.00  1.13%
 Lump Sum 1 H S I P : Richardson Highway Edgeline Rumble Strips 2014 10

 20,000.00 35,000.00 30,000.00 1,056,400.00  0.00  35,000.00 27,500.00 20,000.00
 2.01% 3.55% 2.84% 987,060.00  0.00%

 Lump Sum 1 Sterling Highway Erosion Response MP 150-157 2014 10
 45,000.00 20,000.00 10,000.00 3,322,950.00  20,000.00  45,000.00 26,212.50 18,700.00

 1.30% 0.59% 0.30% 3,371,200.00  0.55%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 JNU Montana Creek Road Intersection Illumination 2014 10

 0.00 4,000.00 2,762.16 68,499.66  0.00  4,000.00 4,000.00 4,000.00
 0.00% 4.26% 4.03% 93,787.00  0.00%

 Lump Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 15,876.00 16,665.80 31,250.00 1,682,155.36  0.00  16,665.80 16,270.90 15,876.00

 0.66% 0.96% 1.86% 1,745,059.23  0.00%
 Lump Sum 1 Hurst Road Resurfacing 2014 10

 42,000.00 52,000.00 50,000.00 3,616,344.70  40,000.00  52,000.00 44,666.67 40,000.00
 1.50% 2.00% 1.38% 2,595,968.19  1.30%

 LUMP SUM 1 D O T & P F Peger Road Complex Plug- Ins ( C M A Q 2013) 2014 09
  Bid as:642 (1)  CONSTRUCTION SURVEYING

 27,000.00 15,674.80 8,100.00 2,107,075.00  36,592.50  37,950.00 28,373.47 15,000.00
 1.94% 1.13% 0.38% 1,381,059.46  2.27%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 80,000.00 70,000.00 45,000.00 7,811,185.00  70,000.00  105,000.00 83,916.67 70,000.00

 1.26% 1.32% 0.58% 5,284,485.00  1.05%
 Lump Sum 1 F M A T S Area Surface Upgrades F F Y 2014 2014 09

 60,000.00 35,000.00 10,000.00 1,652,976.31  35,000.00  60,000.00 41,250.00 35,000.00
 3.55% 2.13% 0.60% 1,642,460.00  1.97%

 Lump Sum 1 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09
 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 2,500.00 2,500.00 2,500.00 544,391.30  5,000.00  5,000.00 3,333.33 2,500.00
 0.46% 0.77% 0.46% 325,003.00  0.74%

 Lump Sum 1 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09
 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 7,500.00 5,000.00 2,500.00 544,391.30  10,000.00  10,000.00 7,500.00 5,000.00
 1.39% 1.54% 0.46% 325,003.00  1.47%

 Lump Sum 1 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09
 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 2,500.00 2,500.00 2,500.00 544,391.30  9,500.00  9,500.00 4,833.33 2,500.00
 0.46% 0.77% 0.46% 325,003.00  1.40%

 Lump Sum 1 Chena Small Tracts Improvements 2014 09
 30,000.00 35,000.00 20,000.00 1,174,619.10  35,000.00  35,000.00 29,562.25 18,249.00

 2.69% 3.29% 1.70% 1,063,885.00  2.97%
 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09

 40,000.00 155,000.00 50,000.00 3,992,258.00  0.00  155,000.00 97,500.00 40,000.00
 0.68% 3.41% 1.25% 4,551,390.00  0.00%

 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 136,372.50 92,000.00 11,714,375.75  0.00  136,372.50 135,011.25 133,650.00

 0.00% 1.27% 0.79% 10,727,261.00  0.00%
 Lump Sum 1 JNU-Mendenhall Valley Dust Control (Paving) 2014 08

 0.00 40,000.00 25,000.00 1,472,863.20  0.00  40,000.00 40,000.00 40,000.00
 0.00% 2.68% 1.70% 1,494,155.00  0.00%

 Lump Sum 1 Portage Glacier Road Embankment Stabilization 2014 08
 23,000.00 20,000.00 20,000.00 1,246,015.00  14,000.00  27,000.00 21,000.00 14,000.00

 0.90% 1.12% 1.61% 1,782,765.00  0.52%

 No Conversion
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08

 75,000.00 75,000.00 15,000.00 1,877,450.00  50,000.00  75,000.00 66,666.67 50,000.00
 3.26% 3.44% 0.80% 2,180,349.00  2.01%

 Lump Sum 1 ANC Postmark Storm Drain Outfall Repairs 2014 07
 10,000.00 8,000.00 20,000.00 2,088,725.00  7,700.00  10,000.00 8,566.67 7,700.00

 0.31% 0.31% 0.96% 2,568,324.00  0.22%
 Lump Sum 1 FY10 SER HWY DM Culvert Repair/Replace 2014 07

 0.00 5,000.00 3,000.00 117,550.34  0.00  5,000.00 5,000.00 5,000.00
 0.00% 2.54% 2.55% 197,200.00  0.00%

 Lump Sum 1 Sterling Hwy Mp 57 Erosion Protection 2014 07
 8,000.00 10,000.00 20,000.00 1,491,500.00  7,000.00  10,000.00 7,812.50 6,250.00
 0.36% 0.59% 1.34% 1,699,250.00  0.30%

 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06
  Bid as:642(1)  Construction Surveying

 52,000.00 75,000.00 50,000.00 13,111,936.66  36,115.00  75,000.00 53,278.75 36,115.00
 0.46% 0.67% 0.38% 11,172,615.00  0.29%

 Lump Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
 58,000.00 78,000.00 100,000.00 5,831,214.38  50,000.00  78,000.00 60,200.00 50,000.00

 1.26% 1.80% 1.71% 4,322,551.38  1.08%
 Lump Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06

 175,000.00 195,000.00 150,000.00 23,055,979.50  150,000.00  195,000.00 176,000.00 150,000.00
 1.11% 1.29% 0.65% 15,157,512.00  0.94%

 Lump Sum 1 Doyle Road Improvements 2014 06
 30,000.00 35,000.00 30,000.00 1,408,240.00  0.00  35,000.00 32,500.00 30,000.00

 1.67% 2.07% 2.13% 1,691,090.00  0.00%
 Lump Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06

 140,000.00 100,000.00 147,000.00 29,748,238.00  130,000.00  180,000.00 136,000.00 100,000.00
 0.52% 0.39% 0.49% 25,973,241.00  0.48%

 Lump Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 140,000.00 75,000.00 160,000.00 9,147,651.25  0.00  140,000.00 107,500.00 75,000.00
 1.41% 0.86% 1.75% 8,696,000.00  0.00%

 Lump Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 12,500.00 32,670.00 5,000.00 756,840.00  12,000.00  32,670.00 16,706.43 9,675.00

 1.57% 4.45% 0.66% 734,399.81  1.50%
 LUMP SUM 1 Haines Ferry Terminal Improvements 2014 05

  Bid as:642(1)  CONSTRUCTION SURVEYING (UPLANDS)
 50,800.00 90,000.00 20,000.00 9,722,570.00  107,000.00  107,000.00 75,700.00 50,800.00

 0.32% 0.60% 0.21% 14,979,745.00  0.66%
 LUMP SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:642 (1)  CONSTRUCTION SURVEYING

 100,000.00 52,500.00 120,000.00 6,771,019.50  100,000.00  100,000.00 84,166.67 52,500.00
 1.44% 0.78% 1.77% 6,769,000.00  1.33%

 Lump Sum 1 Road to Tanana-Stage 1 2014 05
 130,000.00 160,000.00 200,000.00 12,066,042.35  278,378.00  278,378.00 163,675.60 110,000.00

 1.11% 1.50% 1.66% 10,650,924.70  1.82%
 Lump Sum 1 Road to Tanana-Stage 1 2014 05

 20,000.00 30,000.00 150,000.00 12,066,042.35  49,091.00  56,000.00 33,462.20 12,220.00
 0.17% 0.28% 1.24% 10,650,924.70  0.32%

 Lump Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 32,000.00 75,000.00 40,000.00 4,522,558.00  0.00  75,000.00 53,500.00 32,000.00
 0.54% 1.32% 0.88% 5,686,743.30  0.00%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 South Cushman Street Resurfacing & 2014 05

 South Cushman Sidewalk and Drainage Improvements
 25,000.00 40,000.00 10,000.00 6,695,052.00  40,000.00  40,000.00 35,000.00 25,000.00

 0.39% 0.65% 0.15% 6,138,597.00  0.59%
 Lump Sum 1 South Cushman Street Resurfacing & 2014 05

 South Cushman Sidewalk and Drainage Improvements
 74,000.00 69,500.00 90,000.00 6,695,052.00  40,000.00  74,000.00 61,166.67 40,000.00

 1.15% 1.13% 1.34% 6,138,597.00  0.59%
 Lump Sum 1 Kodiak Ferry Terminal And Dock Improvements 2014 05

 60,000.00 152,000.00 40,000.00 9,216,636.50  140,000.00  152,000.00 117,333.33 60,000.00
 0.59% 1.65% 0.43% 9,196,790.00  1.27%

 Lump Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 35,000.00 34,045.00 35,000.00 2,816,398.00  38,000.00  50,000.00 38,752.78 32,730.00

 1.23% 1.23% 1.24% 2,773,226.95  1.27%
 Lump Sum 1 Northern Region E R Galena Ice Jam Flooding 2014 04

 0.00 10,500.00 35,000.00 1,618,450.00  0.00  10,500.00 10,500.00 10,500.00
 0.00% 0.45% 2.16% 2,342,885.00  0.00%

 Lump Sum 1 POW: Hydaburg Highway Fish Passage Improvements 2014 04
 10,000.00 15,500.00 5,000.00 478,175.00  0.00  15,500.00 12,750.00 10,000.00

 2.19% 3.99% 1.05% 388,512.00  0.00%
 Lump Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04

 60,000.00 75,000.00 125,000.00 9,269,950.00  80,000.00  150,000.00 89,166.67 60,000.00
 0.81% 1.01% 1.35% 7,445,892.20  0.98%

 Lump Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 30,000.00 30,000.00 40,000.00 3,050,225.50  100,000.00  100,000.00 53,333.33 30,000.00
 1.05% 1.07% 1.31% 2,798,425.79  3.37%

 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 130,000.00 200,000.00 150,000.00 22,059,084.10  100,000.00  200,000.00 114,000.00 45,000.00

 0.63% 0.97% 0.68% 20,669,482.00  0.48%
 Lump Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02

 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 225,000.00 121,000.00 150,000.00 10,566,460.90  115,000.00  225,000.00 153,666.67 115,000.00
 1.76% 1.03% 1.42% 11,749,901.68  0.87%

 Lump Sum 1 Thane Road Slope Repair 2014 02
 4,320.00 5,000.00 2,000.00 86,300.00  1,000.00  5,000.00 3,440.00 1,000.00
 4.76% 6.32% 2.32% 79,100.00  0.87%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 135,000.00 180,000.00 82,000.00 14,885,926.75  150,000.00  200,000.00 165,214.00 135,000.00
 0.73% 1.13% 0.55% 15,967,622.06  0.81%

 Lump Sum 1 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements

 13,350.00 5,000.00 3,000.00 1,447,983.00  7,500.00  17,500.00 10,736.00 4,066.00
 1.11% 0.43% 0.21% 1,169,103.00  0.49%

 Lump Sum 1 Tenakee Springs Harbor Float Replacement 2014 01
 28,550.00 5,000.00 8,000.00 1,451,675.00  32,000.00  32,000.00 21,850.00 5,000.00

 1.84% 0.38% 0.55% 1,331,475.00  1.80%
 Lump Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01

 SLOW VEHICLE TURNOUTS
 90,000.00 76,600.00 155,970.00 9,104,289.00  150,000.00  150,000.00 105,533.33 76,600.00

 1.32% 1.17% 1.71% 6,527,698.00  2.00%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 Sitka-Harbor Drive Pavement Rehabilitation 2013 12

  Bid as:642 (1)  Construction Surveying
 0.00 30,000.00 25,000.00 1,900,920.00  0.00  30,000.00 30,000.00 30,000.00

 0.00% 1.43% 1.32% 2,104,176.00  0.00%
 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 250,000.00 200,000.00 200,000.00 37,365,951.00  0.00  250,000.00 225,000.00 200,000.00

 0.67% 0.54% 0.54% 36,856,107.57  0.00%
 Lump Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12

 206,280.00 215,000.00 250,000.00 22,608,696.41  200,000.00  215,000.00 207,093.33 200,000.00
 0.75% 0.85% 1.11% 25,154,531.94  0.68%

 Lump Sum 1 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 65,000.00 30,000.00 25,000.00 5,595,737.50  0.00  65,000.00 47,500.00 30,000.00

 1.16% 0.66% 0.45% 4,522,796.00  0.00%
 Lump Sum 1 JNU-North Douglas Highway Pavement Rehabilitation 2013 12

  Bid as:642(13)  Reference Existing Guardrail
 11,000.00 3,000.00 5,000.00 5,595,737.50  0.00  11,000.00 7,000.00 3,000.00

 0.20% 0.07% 0.09% 4,522,796.00  0.00%
 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12

 36,500.00 25,350.00 25,000.00 2,839,079.50  20,280.00  36,500.00 27,376.67 20,280.00
 1.24% 0.87% 0.88% 2,927,828.00  0.60%

 Lump Sum 1 Ketchikan-Waterfront Promenade - Phase III 2013 12
 19,700.00 10,000.00 15,000.00 622,354.99  0.00  19,700.00 14,850.00 10,000.00

 2.11% 1.32% 2.41% 759,170.00  0.00%
 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11

 260,000.00 175,000.00 100,000.00 26,775,562.00  200,000.00  350,000.00 246,250.00 175,000.00
 0.88% 0.61% 0.37% 28,866,903.50  0.68%

 Lump Sum 1 Blowback Creek Bridge Replacement 2013 11
 36,000.00 40,000.00 35,000.00 1,679,691.00  45,000.00  50,000.00 41,200.00 35,000.00

 1.57% 1.78% 2.08% 2,251,300.00  1.81%
 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 100,000.00 75,000.00 60,000.00 38,150,089.50  80,000.00  146,000.00 100,200.00 75,000.00

 0.33% 0.25% 0.16% 29,587,321.00  0.25%
 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 200,000.00 160,000.00 240,000.00 38,150,089.50  170,000.00  200,000.00 176,000.00 150,000.00

 0.65% 0.54% 0.63% 29,587,321.00  0.53%
 Lump Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11

 Delineation Improvements
 65,000.00 50,000.00 50,000.00 6,166,615.00  65,000.00  65,000.00 61,250.00 50,000.00

 1.10% 0.88% 0.81% 5,696,202.50  0.93%
 Lump Sum 1 St. Mary's / Mountain Village Road Rehabilitation 2013 11

 195,000.00 190,000.00 75,000.00 11,562,950.50  94,000.00  370,000.00 189,857.14 94,000.00
 1.83% 1.81% 0.65% 10,510,726.00  0.79%

 Lump Sum 1 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:642 (1)  Construction Surveying

 0.00 20,000.00 50,000.00 1,468,745.00  0.00  20,000.00 20,000.00 20,000.00
 0.00% 1.38% 3.40% 1,444,140.00  0.00%

 Lump Sum 1 Backloop Shared Use Path Rehabilitation 2013 11
 20,000.00 15,000.00 15,000.00 724,446.00  0.00  20,000.00 17,500.00 15,000.00

 2.25% 1.83% 2.07% 817,820.00  0.00%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11

 72,000.00 80,000.00 80,000.00 12,285,657.50  80,000.00  80,000.00 78,000.00 72,000.00
 0.68% 0.78% 0.65% 10,295,938.00  0.74%

 Lump Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 36,000.00 85,159.00 80,000.00 3,388,836.00  35,000.00  85,159.00 43,395.04 11,190.00

 2.73% 7.58% 2.36% 1,122,850.50  2.50%
 Lump Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11

 0.00 0.00 80,000.00 3,388,836.00  0.00  85,159.00 7,741.73 0.00
 0.00% 0.00% 2.36% 116,500.00  0.00%

 Lump Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10
 28,250.00 32,725.00 20,000.00 2,314,551.25  25,000.00  32,725.00 29,595.00 25,000.00

 1.26% 1.49% 0.86% 2,199,212.09  1.06%
 Lump Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10

 65,000.00 77,500.00 40,000.00 5,299,183.75  60,000.00  77,500.00 67,500.00 60,000.00
 1.34% 1.62% 0.75% 4,789,467.00  1.16%

 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 92,000.00 110,000.00 80,000.00 11,350,218.00  60,000.00  200,000.00 112,250.00 60,000.00

 0.84% 1.06% 0.70% 10,388,566.00  0.51%
 LUMP SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:642 (1)  CONSTRUCTION SURVEYING

 37,700.00 35,000.00 22,000.00 2,152,146.00  13,440.00  55,000.00 28,990.00 12,800.00
 1.37% 1.41% 1.02% 2,488,685.10  0.49%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10
 68,000.00 50,000.00 50,000.00 5,616,358.46  80,000.00  80,000.00 66,000.00 50,000.00

 1.24% 0.93% 0.89% 5,388,088.84  1.45%
 Lump Sum 1 North Pole Interchange Pedestrian Facilities 2013 10

 38,500.00 40,000.00 10,000.00 1,812,792.00  32,000.00  40,000.00 37,700.00 32,000.00
 2.15% 2.26% 0.55% 1,766,369.00  1.78%

 Lump Sum 1 Selawik Utility Crossing Repair 2013 10
 21,500.00 15,000.00 60,000.00 898,886.00  20,000.00  21,500.00 17,875.00 15,000.00

 2.73% 2.43% 6.67% 616,936.64  2.47%
 Lump Sum 1 Tanacross Road Improvements 2013 09

 14,000.00 25,000.00 60,000.00 1,063,250.00  38,000.00  38,000.00 24,285.71 14,000.00
 1.16% 2.67% 5.64% 934,999.00  3.08%

 Lump Sum 1 Ktn - White River Road Gravel Surfacing 2013 09
 15,000.00 18,000.00 10,000.00 787,113.60  7,000.00  18,000.00 13,333.33 7,000.00

 2.71% 3.32% 1.27% 542,185.20  1.03%
 Lump Sum 1 Richardson Highway Speed Disparity - H S I P 2013 09

 15,000.00 30,000.00 50,000.00 788,525.00  30,000.00  30,000.00 26,400.00 15,000.00
 3.58% 8.86% 6.34% 338,566.50  7.00%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 70,000.00 100,000.00 260,000.00 15,122,227.00  221,700.00  221,700.00 114,050.00 64,500.00

 0.35% 0.51% 1.72% 19,515,005.00  1.01%
 Lump Sum 1 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08

 REBID
 30,700.00 26,690.00 20,000.00 1,023,245.00  0.00  30,700.00 28,695.00 26,690.00

 2.28% 2.20% 1.95% 1,214,605.00  0.00%
 Lump Sum 1 Potter Road Surfacing 2013 08

 15,000.00 15,000.00 30,000.00 947,235.60  15,000.00  15,000.00 15,000.00 15,000.00
 1.67% 1.79% 3.17% 835,888.12  1.46%

 Lump Sum 1 Richardson Highway M P 266-341 Centerline/ Shoulder Rumble 2013 08
 Strips & Parks Highway M P 305-356 Centerline Rumble Strips
  Bid as:642 (1)A  Construction Surveying
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 Lump Sum Construction Surveying 642(1)
 9,268.00 8,990.00 20,000.00 1,391,920.50  23,000.00  50,000.00 23,051.60 8,990.00

 Lump Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 21,580.00 10,525.00 18,500.00 1,319,324.00  0.00  21,580.00 16,052.50 10,525.00

 1.45% 0.72% 1.40% 1,471,816.50  0.00%
 Lump Sum 1 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07

 25,000.00 16,000.00 20,000.00 769,600.00  22,000.00  55,000.00 31,666.67 16,000.00
 3.50% 2.33% 2.60% 688,095.00  2.95%

 Lump Sum 1 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)

 22,500.00 31,875.00 20,000.00 1,164,208.00  22,000.00  31,875.00 24,621.25 22,000.00
 1.65% 2.66% 1.72% 1,197,783.00  1.50%

 LUMP SUM 1 Jnu: Egan Drive Additional Illumination 2013 07
 33,800.00 30,000.00 36,000.00 3,606,440.00  0.00  33,800.00 31,900.00 30,000.00

 0.69% 0.81% 1.00% 3,724,020.00  0.00%
 Lump Sum 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07

 39,900.00 38,000.00 25,000.00 1,214,705.00  40,000.00  56,000.00 43,825.00 38,000.00
 3.18% 3.09% 2.06% 1,230,669.00  3.13%

 Lump Sum 1 JNU - Thane Road HSIP 2013 06
 0.00 20,000.00 30,000.00 1,116,063.00  0.00  20,000.00 20,000.00 20,000.00

 0.00% 1.54% 2.69% 1,298,675.00  0.00%
 Lump Sum 1 Parks Highway MP 240 Repairs 2013 2013 06

 11,000.00 5,000.00 5,000.00 618,025.00  21,000.00  49,000.00 19,200.00 5,000.00
 1.57% 1.03% 0.81% 486,565.00  2.86%

 Lump Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 50,000.00 40,000.00 28,000.00 3,570,530.00  0.00  50,000.00 45,000.00 40,000.00

 1.29% 1.03% 0.78% 3,872,478.16  0.00%
 Lump Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06

 25,000.00 40,000.00 25,000.00 2,350,491.00  15,000.00  40,000.00 29,714.29 15,000.00
 1.01% 1.72% 1.06% 2,330,539.00  0.59%

 Lump Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 50,000.00 70,000.00 20,000.00 3,185,173.20  0.00  70,000.00 60,000.00 50,000.00

 1.52% 2.39% 0.63% 2,924,422.60  0.00%
 Lump Sum 1 Naukati Harbor Improvements 2013 06

 30,000.00 20,000.00 25,000.00 2,469,080.00  17,500.00  30,000.00 22,500.00 17,500.00
 1.08% 0.85% 1.01% 2,359,505.00  0.38%

 Lump Sum 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
 0.00 30,100.00 15,000.00 804,895.00  0.00  30,100.00 30,100.00 30,100.00

 0.00% 3.03% 1.86% 993,566.75  0.00%
 Lump Sum 1 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06

 52,000.00 17,500.00 35,000.00 1,063,285.00  75,000.00  75,000.00 48,166.67 17,500.00
 2.47% 0.91% 3.29% 1,931,426.00  2.16%

 Lump Sum 1 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06
 19,000.00 5,000.00 15,000.00 636,250.00  24,000.00  24,000.00 10,737.50 4,000.00

 2.87% 0.92% 2.36% 543,900.00  3.38%
 Lump Sum 1 Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface 2013 06

 Repairs
  Bid as:642 (1)  Construction Surveying

 1,000.00 5,000.00 5,000.00 279,670.00  0.00  5,000.00 3,000.00 1,000.00
 0.26% 1.50% 1.79% 333,965.00  0.00%

 Lump Sum 1 University Avenue Rehabilitation & Widening: Building Demolition 2013 05
 Stage 1

 3,957.00 6,000.00 15,000.00 509,100.00  3,060.00  6,000.00 4,339.00 3,060.00
 0.92% 1.79% 2.95% 335,460.00  0.71%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 FMATS Area Surface Upgrades FFY2013 2013 05

 15,000.00 9,800.00 10,000.00 1,403,882.75  24,000.00  30,000.00 19,700.00 9,800.00
 1.28% 0.85% 0.71% 1,159,171.29  1.95%

 Lump Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 55,000.00 60,000.00 26,313.00 4,512,533.00  0.00  60,000.00 57,500.00 55,000.00
 1.25% 1.67% 0.58% 3,598,291.00  0.00%

 Lump Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
 5,500.00 5,000.00 7,000.00 587,790.00  8,000.00  8,000.00 6,166.67 5,000.00
 0.79% 0.82% 1.19% 611,591.23  1.09%

 Lump Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 70,000.00 32,000.00 50,000.00 3,685,547.50  50,000.00  70,000.00 51,000.00 32,000.00
 2.06% 1.01% 1.36% 3,172,129.00  1.43%

 Lump Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
 34,450.00 32,500.00 100,000.00 4,891,836.00  34,000.00  39,000.00 34,987.50 32,500.00

 0.99% 0.93% 2.04% 3,496,800.96  0.97%
 LUMP SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 50,000.00 110,000.00 70,000.00 4,291,557.00  0.00  110,000.00 80,000.00 50,000.00

 0.97% 2.19% 1.63% 5,031,578.00  0.00%
 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05

 50,000.00 25,000.00 50,000.00 4,486,554.20  0.00  50,000.00 40,333.33 25,000.00
 1.02% 0.54% 1.11% 4,590,728.10  0.00%

 Lump Sum 1 Anchorage Asphalt Surface Repairs, 2013 2013 05
 24,520.00 15,000.00 57,000.00 2,018,575.00  46,000.00  46,000.00 28,506.67 15,000.00

 1.31% 0.84% 2.82% 1,793,675.00  2.20%
 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements
 160,000.00 175,000.00 200,000.00 17,202,423.90  160,000.00  175,000.00 167,500.00 160,000.00

 0.95% 1.06% 1.16% 16,585,843.50  0.90%
 Lump Sum 1 Steese Highway Birch Creek Boat Launch 2013 04

 18,000.00 10,000.00 25,000.00 805,618.75  10,000.00  85,000.00 26,489.25 10,000.00
 2.87% 1.70% 3.10% 588,125.00  1.54%

 Lump Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 16,000.00 16,000.00 70,000.00 4,587,518.00  40,000.00  40,000.00 24,666.67 16,000.00

 0.37% 0.41% 1.53% 3,915,515.00  0.89%
 Lump Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03

 65,000.00 30,000.00 125,000.00 8,901,029.00  0.00  65,000.00 47,500.00 30,000.00
 0.83% 0.42% 1.40% 7,227,267.40  0.00%

 Lump Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 110,000.00 95,000.00 100,000.00 8,364,460.00  0.00  110,000.00 102,500.00 95,000.00

 1.14% 1.04% 1.20% 9,118,342.00  0.00%
 Lump Sum 1 North Slope Borough Road Improvements AK048 2013 02

 0.00 50,000.00 34,000.00 1,971,708.80  0.00  50,000.00 50,000.00 50,000.00
 0.00% 2.51% 1.72% 1,995,598.10  0.00%

 Lump Sum 1 Nordale Road Rehabilitation 2013 02
 42,500.00 57,000.00 165,000.00 4,548,500.95  70,000.00  70,000.00 56,500.00 42,500.00

 0.95% 1.28% 3.63% 4,442,893.00  1.50%
 Lump Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01

 75,000.00 40,000.00 35,000.00 9,322,172.00  80,000.00  80,000.00 65,000.00 40,000.00
 0.93% 0.51% 0.38% 7,822,574.00  0.96%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01

 28,200.00 12,500.00 40,000.00 3,367,389.00  0.00  28,200.00 20,350.00 12,500.00
 0.82% 0.48% 1.19% 2,620,072.00  0.00%

 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01
 150,000.00 220,000.00 150,000.00 19,713,666.00  200,000.00  220,000.00 190,000.00 150,000.00

 0.76% 1.14% 0.76% 19,292,860.05  0.97%
 Lump Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12

 42,000.00 35,000.00 50,000.00 1,262,955.00  27,500.00  49,900.00 35,680.00 24,000.00
 2.17% 2.11% 3.96% 1,655,093.50  1.40%

 Lump Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 50,000.00 80,000.00 56,900.00 18,044,120.50  65,000.00  80,000.00 56,250.00 30,000.00

 0.34% 0.55% 0.32% 14,495,924.00  0.41%
 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12

 50,000.00 55,000.00 60,000.00 6,309,832.00  25,000.00  55,000.00 42,357.14 25,000.00
 1.02% 1.39% 0.95% 3,964,939.36  0.50%

 Lump Sum 1 Angoon Areawide Paving 2012 11
 20,000.00 7,000.00 10,000.00 1,443,075.00  13,800.00  20,000.00 13,600.00 7,000.00

 1.44% 0.58% 0.69% 1,209,315.00  0.78%
 Lump Sum 1 KTN North Tongass Pavement Rehabilitation 2012 11

 40,000.00 10,000.00 10,000.00 2,937,510.00  0.00  40,000.00 25,000.00 10,000.00
 1.35% 0.45% 0.34% 2,232,313.00  0.00%

 Lump Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 73,000.00 80,000.00 90,000.00 11,596,555.07  116,000.00  116,000.00 89,666.67 73,000.00
 0.62% 0.68% 0.78% 11,698,675.00  0.96%

 Lump Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 150,000.00 160,000.00 65,000.00 11,293,798.00  150,000.00  160,000.00 153,333.33 150,000.00
 1.40% 1.49% 0.58% 10,713,734.02  1.37%

 Lump Sum 1 SGY- Dyea Road Improvements (Realign) 2012 11
 65,000.00 75,000.00 50,000.00 3,632,475.00  64,800.00  75,000.00 68,266.67 64,800.00

 1.55% 2.93% 1.38% 2,559,734.50  1.44%
 Lump Sum 1 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11

 0.00 25,000.00 20,000.00 1,876,493.00  0.00  25,000.00 25,000.00 25,000.00
 0.00% 1.32% 1.07% 1,896,296.00  0.00%

 Lump Sum 1 Juneau-FFY12 Areawide Paving 2012 11
 0.00 20,000.00 20,000.00 1,731,350.00  0.00  20,000.00 20,000.00 20,000.00

 0.00% 1.19% 1.16% 1,678,831.00  0.00%
 Lump Sum 1 Sawmill Creek Road Upgrade 2012 11

 270,000.00 200,000.00 175,000.00 12,320,919.00  215,600.00  270,000.00 228,533.33 200,000.00
 2.12% 1.70% 1.42% 11,789,167.00  1.64%

 Lump Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 22,000.00 9,093.00 20,000.00 1,425,670.00  9,000.00  30,000.00 15,718.60 8,500.00

 1.27% 0.56% 1.40% 1,623,000.00  0.52%
 Lump Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

 9,000.00 4,547.00 2,500.00 1,425,670.00  4,400.00  9,700.00 6,369.40 4,200.00
 0.52% 0.28% 0.18% 1,623,000.00  0.25%

 Lump Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 9,500.00 4,944.00 2,500.00 1,425,670.00  4,700.00  15,000.00 7,748.80 4,600.00
 0.55% 0.30% 0.18% 1,623,000.00  0.27%

 Lump Sum 1 Wrangell Ferry Terminal Improvements 2012 11
 10,000.00 20,000.00 15,000.00 1,958,070.00  15,000.00  20,000.00 15,000.00 10,000.00

 0.45% 1.03% 0.77% 1,934,860.00  0.67%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11

 75,000.00 70,000.00 100,000.00 6,999,965.00  70,500.00  75,000.00 71,833.33 70,000.00
 1.27% 1.25% 1.43% 5,598,065.00  1.09%

 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10
 150,000.00 120,000.00 200,000.00 22,717,861.60  250,000.00  581,000.00 212,037.11 100,000.00

 0.73% 0.58% 0.88% 20,669,751.30  1.11%
 Lump Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10

 100,000.00 50,600.00 50,000.00 3,791,689.00  28,750.00  100,000.00 57,337.50 28,750.00
 2.04% 1.18% 1.32% 4,277,729.72  0.53%

 Lump Sum 1 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
 28,562.00 7,946.44 15,000.00 1,179,800.00  7,200.00  45,000.00 21,386.92 7,200.00

 2.56% 0.76% 1.27% 1,048,926.43  0.62%
 Lump Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 100,000.00 100,000.00 53,000.00 11,779,677.80  0.00  100,000.00 100,000.00 100,000.00

 0.77% 0.92% 0.45% 10,891,541.00  0.00%
 Lump Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10

 75,000.00 68,000.00 150,000.00 8,641,218.75  35,000.00  75,000.00 59,333.33 35,000.00
 1.04% 0.95% 1.74% 7,189,147.00  0.45%

 LUMP SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 200,000.00 220,000.00 250,000.00 20,569,201.55  205,000.00  220,000.00 208,333.33 200,000.00

 1.16% 1.30% 1.22% 16,932,671.96  1.11%
 Lump Sum 1 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10

 15,000.00 7,850.00 15,000.00 868,420.50  10,000.00  15,000.00 10,950.00 7,850.00
 2.74% 1.46% 1.73% 536,333.83  1.56%

 Lump Sum 1 F M A T S Surface & Approach Upgrades  F F Y 2012 2012 10
 5,000.00 15,000.00 10,000.00 1,485,376.44  20,000.00  60,500.00 25,125.00 5,000.00
 0.40% 1.21% 0.67% 1,243,111.92  1.52%

 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10
 35,000.00 125,000.00 25,000.00 9,617,831.40  50,000.00  125,000.00 61,045.13 35,000.00

 0.51% 1.85% 0.26% 6,748,620.00  0.73%
 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10

 22,000.00 95,000.00 25,000.00 9,617,831.40  50,000.00  95,000.00 58,964.00 22,000.00
 0.32% 1.41% 0.26% 6,748,620.00  0.73%

 Lump Sum 1 Galena Campion Road Erosion Protection 2012 10
  Bid as:642(1)  Construction Surveying

 84,967.00 75,000.00 150,000.00 9,529,859.50  150,000.00  150,000.00 100,408.38 47,000.00
 0.83% 0.76% 1.57% 9,879,853.50  1.33%

 Lump Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 24,600.00 48,000.00 53,000.00 2,648,822.00  30,000.00  78,000.00 47,120.00 24,600.00

 0.96% 1.90% 2.00% 2,530,821.97  1.11%
 Lump Sum 1 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09

 5,000.00 5,000.00 4,200.00 458,058.00  18,000.00  25,000.00 13,250.00 5,000.00
 0.82% 0.83% 0.92% 598,900.00  2.62%

 Lump Sum 1 N R Bicycle / Pedestrian Facilities Rehabilitation & Improvements 2012 09
 3,500.00 10,000.00 5,000.00 221,954.20  5,500.00  18,000.00 9,250.00 3,500.00
 1.50% 4.28% 2.25% 233,690.00  2.10%

 Lump Sum 1 Valdez Tidal Flats Culvert Replacement AK122 2012 09
 35,000.00 40,000.00 20,000.00 3,607,128.00  64,000.00  64,000.00 46,333.33 35,000.00

 1.49% 2.54% 0.55% 1,574,686.00  1.36%
 Lump Sum 1 Northern Region Deep Culverts Replacement - Stage 1 2012 08

 30,000.00 33,568.00 45,000.00 2,236,855.00  50,000.00  78,000.00 48,579.75 30,000.00
 1.10% 1.53% 2.01% 2,199,000.00  1.56%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 Parks Hwy: Stanley Road Signal 2012 08

 14,175.00 37,300.00 25,000.00 1,793,585.00  11,650.00  37,300.00 21,041.67 11,650.00
 0.83% 2.37% 1.39% 1,573,730.00  0.53%

 Lump Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07
 220,000.00 200,000.00 200,000.00 19,224,820.50  280,000.00  280,000.00 237,376.40 200,000.00

 1.41% 1.29% 1.04% 15,555,427.00  1.65%
 LUMP SUM 1 Petersburg Road Improvements/Sewer Main Repairs 2012 07

 115,000.00 60,000.00 48,000.00 3,174,299.00  0.00  115,000.00 87,500.00 60,000.00
 2.91% 1.60% 1.51% 3,761,496.00  0.00%

 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 240,000.00 45,000.00 100,000.00 5,122,591.75  120,000.00  240,000.00 113,750.00 45,000.00
 4.44% 0.83% 1.95% 5,399,661.50  1.92%

 Lump Sum 1 Healy Community Roads Rehabilitation / Surfacing 2012 07
 50,000.00 22,000.00 30,000.00 1,251,903.00  13,722.00  50,000.00 28,574.00 13,722.00

 3.53% 2.04% 2.40% 1,078,337.80  0.90%
 LUMP SUM 1 Petersburg Ferry Terminal Improvements 2012 07

 15,000.00 20,000.00 20,000.00 2,104,000.00  5,000.00  20,000.00 13,333.33 5,000.00
 0.67% 0.95% 0.95% 2,095,400.00  0.22%

 Lump Sum 1 Sawmill Creek Road 2012 07
 0.00 5,000.00 10,000.00 472,060.00  0.00  5,000.00 5,000.00 5,000.00

 0.00% 1.10% 2.12% 453,550.00  0.00%
 Lump Sum 1 North Pole Bike Trail Rehabilitation and Connections 2012 07

 20,000.00 10,000.00 30,000.00 640,139.00  25,000.00  25,000.00 17,500.00 10,000.00
 3.23% 2.03% 4.69% 492,497.25  3.66%

 Lump Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 130,000.00 250,000.00 160,000.00 11,086,037.30  153,000.00  250,000.00 148,600.00 60,000.00

 1.01% 2.29% 1.44% 10,932,542.26  1.14%
 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06

 Drive Storm Drain Repair
 55,000.00 67,000.00 70,000.00 9,015,968.53  30,000.00  67,000.00 52,224.10 30,000.00

 0.72% 0.88% 0.78% 7,589,893.00  0.39%
 Lump Sum 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
 0.00 64,500.00 40,000.00 3,859,894.00  0.00  64,500.00 64,500.00 64,500.00

 0.00% 1.64% 1.04% 3,934,143.55  0.00%
 Lump Sum 1 Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To 2012 06

 MP 22
 20,000.00 15,000.00 15,000.00 1,021,325.00  0.00  20,000.00 17,500.00 15,000.00

 2.05% 1.95% 1.47% 767,725.00  0.00%
 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

 115,000.00 83,350.00 54,000.00 11,000,000.50  75,000.00  115,000.00 86,765.61 75,000.00
 0.83% 0.70% 0.49% 11,975,882.61  0.53%

 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 20,000.00 22,000.00 10,000.00 11,000,000.50  16,500.00  22,000.00 13,119.51 0.00

 0.15% 0.18% 0.09% 11,975,882.61  0.12%
 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

 12,000.00 15,000.00 8,000.00 11,000,000.50  10,000.00  15,000.00 10,134.27 0.00
 0.09% 0.13% 0.07% 11,975,882.61  0.07%

 Lump Sum 1 JNU Trout Street Bridge Replacement BR # 1786 2012 06
 14,025.00 11,948.31 17,500.00 874,225.00  11,000.00  14,025.00 12,324.44 11,000.00

 1.77% 1.75% 2.00% 684,226.05  1.27%
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 Lump Sum Construction Surveying 642(1)
 Lump Sum 1 Sgy - Pedestrian Improvements 2012 06

 15,000.00 18,582.73 3,000.00 429,140.00  12,000.00  18,582.73 15,194.24 12,000.00
 3.58% 4.59% 0.70% 404,660.20  2.72%

 Lump Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 35,000.00 35,000.00 45,000.00 5,897,230.00  32,000.00  35,000.00 34,000.00 32,000.00

 0.68% 0.73% 0.76% 4,799,275.50  0.60%
 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05

 54,000.00 44,000.00 100,000.00 9,211,114.75  48,500.00  83,000.00 55,900.00 44,000.00
 0.62% 0.51% 1.09% 8,584,329.25  0.54%

 Lump Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05
 150,000.00 100,000.00 100,000.00 13,682,389.00  135,000.00  150,000.00 115,714.29 50,000.00

 1.18% 0.79% 0.73% 12,580,165.00  1.05%
 Lump Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05

 30,000.00 30,000.00 45,000.00 4,932,955.00  31,000.00  31,000.00 30,333.33 30,000.00
 0.64% 0.68% 0.91% 4,436,195.25  0.62%

 Lump Sum 1 Holt-Lamplight Road Resurfacing 2012 04
 110,000.00 100,000.00 95,000.00 4,841,016.75  40,000.00  110,000.00 83,333.33 40,000.00

 2.32% 2.15% 1.96% 4,646,625.80  0.72%
 Lump Sum 1 Nome - Council Road M P 4-16 2012 04

 100,000.00 165,375.00 100,000.00 12,451,905.00  100,000.00  210,000.00 161,034.09 100,000.00
 0.83% 1.38% 0.80% 11,967,372.20  0.81%

 Lump Sum 1 University Ave Asphalt Surface Repairs 2012 04
 15,000.00 20,000.00 50,000.00 1,951,750.00  40,000.00  40,000.00 25,000.00 15,000.00

 0.98% 1.46% 2.56% 1,368,111.36  2.57%
 Lump Sum 1 Egan/yandukin Intersection Safety Enhancements 2012 04

 0.00 10,000.00 10,000.00 559,300.00  0.00  10,000.00 10,000.00 10,000.00
 0.00% 1.55% 1.79% 643,875.00  0.00%

 LUMP SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 45,000.00 36,100.00 100,000.00 4,261,302.00  39,500.00  45,000.00 36,766.67 25,000.00
 1.36% 1.13% 2.35% 3,199,546.20  1.17%

 Lump Sum 1 Dalton Hwy 9 Mile Hill North 2012 02
 39,000.00 35,000.00 130,000.00 7,398,971.95  85,000.00  150,000.00 69,089.00 35,000.00

 0.69% 0.66% 1.76% 5,342,261.50  1.35%
 Lump Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02

 Resurfacing
 45,000.00 30,000.00 75,000.00 8,029,961.25  40,000.00  45,000.00 38,333.33 30,000.00

 0.67% 0.47% 0.93% 6,379,578.27  0.58%
 Lump Sum 1 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02

 80,000.00 134,000.00 40,250.00 15,650,130.00  89,900.00  134,000.00 101,300.00 80,000.00
 0.62% 1.04% 0.26% 12,913,532.00  0.62%

 Lump Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 52,500.00 70,000.00 30,000.00 3,502,699.60  50,000.00  70,000.00 60,625.00 50,000.00

 1.59% 2.26% 0.86% 3,098,635.60  1.47%
 Lump Sum 1 Copper River Highway Flooding Permanent Repairs (Oct. 06) 2012 01

 30,000.00 40,000.00 20,000.00 1,458,160.00  25,417.26  40,000.00 27,877.88 10,250.00
 2.05% 3.52% 1.37% 1,137,720.00  1.54%

 Lump Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01
 150,000.00 115,000.00 300,000.00 22,264,161.25  136,000.00  200,000.00 144,857.33 115,000.00

 0.89% 0.70% 1.35% 16,424,451.50  0.69%
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 Mile or Kilometer Office Engineering 642(2)
 Mile 22.5 Hydaburg Highway Pavement Rehabilitation 2015 01

 1,500.00 5,380.00 2,000.00 15,113,160.00  2,300.00  5,380.00 3,060.00 1,500.00
 0.26% 1.02% 0.30% 11,859,724.50  0.37%

 Mile 15.5 St. Mary's / Mountain Village Road Rehabilitation 2013 11
 1,600.00 2,500.00 1,300.00 11,562,950.50  1,500.00  5,000.00 2,400.00 1,500.00
 0.23% 0.37% 0.17% 10,510,726.00  0.19%

 Square Yard 1,200 Sawmill Creek Road Upgrade 2012 11
  Bid as:641(12)  Temporary Seeding

 1.80 5.00 10.00 12,320,919.00  3.00  5.00 3.27 1.80
 0.02% 0.05% 0.10% 11,789,167.00  0.03%

 Each 8 Sawmill Creek Road Upgrade 2012 11
  Bid as:641(13)  Culvert Bypass

 4,000.00 5,000.00 1,500.00 12,320,919.00  10,000.00  10,000.00 6,333.33 4,000.00
 0.25% 0.34% 0.10% 11,789,167.00  0.61%

 Each 2 Sawmill Creek Road Upgrade 2012 11
  Bid as:641(14)  Slope Drain

 12,600.00 800.00 2,000.00 12,320,919.00  12,000.00  12,600.00 8,466.67 800.00
 0.20% 0.01% 0.03% 11,789,167.00  0.18%

 Each 42 Sawmill Creek Road Upgrade 2012 11
  Bid as:641(15)  Catch Basin Insert

 230.00 90.00 100.00 12,320,919.00  45.00  230.00 121.67 45.00
 0.08% 0.03% 0.03% 11,789,167.00  0.01%

 Linear Foot 1,400 Sawmill Creek Road Upgrade 2012 11
  Bid as:641(16)  Gravel Filter Berm

 20.00 20.00 20.00 12,320,919.00  12.00  20.00 17.33 12.00
 0.22% 0.24% 0.23% 11,789,167.00  0.13%

 Linear Foot 500 Sawmill Creek Road Upgrade 2012 11
  Bid as:641(17)  Interception/Diversion Ditch

 18.00 20.00 20.00 12,320,919.00  15.00  20.00 17.67 15.00
 0.07% 0.08% 0.08% 11,789,167.00  0.06%

 Square Yard 300 Sawmill Creek Road Upgrade 2012 11
  Bid as:641(18)  Plastic Covering

 5.00 20.00 2.00 12,320,919.00  2.00  20.00 9.00 2.00
 0.01% 0.05% 0.00% 11,789,167.00  0.00%

 Lump Sum 1 Sawmill Creek Road Upgrade 2012 11
  Bid as:641(19)  Portable Sediment Tank

 23,000.00 6,000.00 5,000.00 12,320,919.00  20,000.00  23,000.00 16,333.33 6,000.00
 0.18% 0.05% 0.04% 11,789,167.00  0.15%

 Mile 18 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 580.00 500.00 2,000.00 5,122,591.75  2,140.00  2,140.00 930.00 500.00
 0.19% 0.17% 0.70% 5,399,661.50  0.62%

 Hour Three Person Survey Party 642(3)
 Hour 20 Ktn - Airport Creek Bridge (USFS) 2018 08

 450.00 450.00 300.00 2,170,448.00  375.00  450.00 366.67 225.00
 0.48% 0.48% 0.28% 1,878,255.51  0.33%

 HOUR 120 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07
 Airport Access Rd.

 0.00 300.00 393.00 5,772,836.00  0.00  300.00 300.00 300.00
 0.00% 0.58% 0.82% 6,157,603.25  0.00%
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 Hour Three Person Survey Party 642(3)
 Hour 50 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 0.00 325.00 350.00 2,201,788.00  0.00  325.00 325.00 325.00
 0.00% 0.67% 0.79% 2,415,196.00  0.00%

 Hour 30 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
 400.00 450.00 350.00 2,516,072.50  400.00  460.00 418.33 400.00
 0.54% 0.65% 0.42% 2,085,849.50  0.53%

 Hour 27 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07
 8.1 - 
 20

 0.01 375.00 329.78 4,112,889.98  335.00  375.00 265.00 0.01
 0.00% 0.26% 0.22% 3,970,421.22  0.22%

 Hour 25 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 220.00 210.00 300.00 467,197.50  200.00  220.00 210.00 200.00
 0.92% 1.04% 1.61% 506,883.56  0.76%

 Hour 50 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 310.00 310.00 350.00 6,450,221.75  325.00  360.00 318.60 300.00
 0.26% 0.27% 0.27% 5,719,942.36  0.26%

 Hour 40 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 300.00 275.00 300.00 5,152,880.75  250.00  300.00 275.00 250.00
 0.23% 0.22% 0.23% 5,068,927.80  0.19%

 HOUR 100 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 225.00 1.00 300.00 3,413,310.00  375.00  375.00 200.33 1.00
 0.64% 0.00% 0.88% 3,440,733.00  0.95%

 Hour 375 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 350.00 300.00 300.00 40,373,362.02  330.00  350.00 326.25 300.00
 0.35% 0.31% 0.28% 36,616,095.00  0.31%

 Hour 104 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 325.00 350.00 350.00 13,424,271.00  340.00  360.00 343.75 325.00
 0.22% 0.27% 0.27% 13,727,979.00  0.22%

 Hour 20 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 360.00 350.00 500.00 26,214,019.00  300.00  480.00 372.50 300.00
 0.03% 0.03% 0.04% 24,869,246.80  0.02%

 Hour 10 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 350.00 350.00 350.00 789,287.50  400.00  400.00 352.00 310.00
 0.47% 0.52% 0.44% 672,850.00  0.51%

 Hour 75 FMATS Yukon Drive Improvements 2018 05
 350.00 380.00 330.00 2,468,430.52  440.00  440.00 370.00 310.00
 1.26% 1.37% 1.00% 2,077,000.62  1.55%

 Hour 100 FMATS Area Surface Upgrades FFY2018 2018 04
 300.00 310.00 330.00 2,997,119.75  370.00  370.00 326.67 300.00
 1.16% 1.22% 1.10% 2,540,773.50  1.33%

 Hour 310 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 0.01 300.00 300.00 8,914,415.00  1.00  300.00 78.86 0.01

 0.00% 1.24% 1.04% 7,494,742.75  0.00%
 Hour 40 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 330.00 385.00 300.00 13,812,485.00  250.00  385.00 297.95 250.00
 0.10% 0.12% 0.09% 12,869,961.50  0.07%
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 Hour Three Person Survey Party 642(3)
 Hour 80 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway
 250.00 250.00 300.00 9,927,018.00  275.00  275.00 258.33 250.00
 0.22% 0.23% 0.24% 8,532,028.00  0.21%

 Hour 350 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 300.00 225.00 325.00 71,347,923.00  300.00  300.00 256.76 202.04
 0.20% 0.15% 0.16% 51,418,510.24  0.14%

 Hour 10 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 350.00 350.00 300.00 2,741,985.00  350.00  350.00 350.00 350.00
 0.15% 0.16% 0.11% 2,253,082.82  0.14%

 Hour 24 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12
 150.00 160.00 320.00 6,165,572.50  150.00  160.00 153.33 150.00
 0.06% 0.07% 0.12% 5,541,577.74  0.06%

 Hour 250 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 330.00 300.00 8,283,871.00  0.00  330.00 330.00 330.00

 0.00% 0.85% 0.91% 9,681,105.00  0.00%
 Hour 144 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 300.00 300.00 350.00 21,880,949.00  320.00  345.00 318.57 300.00
 0.21% 0.23% 0.23% 18,937,554.72  0.22%

 Hour 265 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 210.00 300.00 325.00 37,091,619.00  300.00  350.00 290.00 210.00
 0.15% 0.22% 0.23% 36,149,513.00  0.20%

 Hour 40 Sterling Highway Beluga Lake Dam Improvements 2017 10
 422.63 200.00 325.00 862,500.00  300.00  422.63 329.53 200.00
 1.28% 0.73% 1.51% 1,094,150.00  0.90%

 Hour 100 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 100.00 385.00 325.00 2,880,450.00  350.00  385.00 187.20 1.00
 0.45% 1.94% 1.13% 1,980,177.00  1.49%

 Hour 30 Birch Hill Bicycle and Pedestrian Facility 2017 07
 388.00 350.00 385.00 1,605,998.00  375.00  410.00 380.75 350.00
 0.65% 0.64% 0.72% 1,634,123.00  0.60%

 Hour 100 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 100.00 250.00 200.00 11,372,910.00  225.00  385.00 240.00 100.00
 0.11% 0.29% 0.18% 8,695,855.00  0.23%

 Hour 40 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 315.00 315.00 350.00 2,930,940.00  300.00  334.42 268.63 1.00
 0.54% 0.59% 0.48% 2,151,595.45  0.49%

 Hour 160 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 300.00 300.00 300.00 10,577,766.00  0.00  300.00 300.00 300.00
 0.45% 0.48% 0.45% 9,986,105.00  0.00%

 Hour 50 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 100.00 350.00 350.00 5,568,712.00  300.00  350.00 293.66 100.00
 0.10% 0.38% 0.31% 4,648,330.25  0.30%

 Hour 615 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 1.00 110.00 275.00 7,493,651.00  150.00  150.00 90.25 1.00
 0.01% 1.25% 2.26% 5,393,658.45  1.50%

 Hour 20 Soldotna: Funny River Road Improvements 2017 05
 385.00 300.00 350.00 2,415,300.00  0.00  385.00 342.50 300.00
 0.39% 0.31% 0.29% 1,964,337.00  0.00%
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 Hour Three Person Survey Party 642(3)
 HOUR 100 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05

 Preservation
 250.00 295.00 300.00 2,303,200.50  250.00  295.00 265.00 250.00
 1.13% 1.43% 1.30% 2,066,575.00  1.12%

 Hour 20 Keku Road 2017 05
 420.00 400.00 300.00 4,831,275.00  0.00  420.00 393.33 360.00
 0.11% 0.17% 0.12% 4,654,967.00  0.00%

 Hour 120 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 300.00 350.00 310.00 64,004,541.00  375.00  375.00 325.00 275.00
 0.06% 0.08% 0.06% 53,907,758.00  0.08%

 Hour 125 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 250.00 250.00 375.00 2,640,149.50  300.00  500.00 313.89 235.00
 1.17% 1.32% 1.78% 2,359,224.40  1.30%

 Hour 50 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 300.00 225.00 335.00 7,937,449.00  325.00  325.00 287.50 225.00
 0.23% 0.18% 0.21% 6,096,323.89  0.23%

 Hour 224 Seward Road Improvements 2017 03
 160.00 150.00 500.00 2,923,694.00  0.10  160.00 115.03 0.10
 1.13% 1.14% 3.83% 2,946,524.00  0.00%

 Hour 51 Seward Road Improvements 2017 03
 160.00 150.00 500.00 2,923,694.00  0.10  160.00 115.03 0.10
 0.26% 0.26% 0.87% 2,946,524.00  0.00%

 Hour 25 Seward Road Improvements 2017 03
 160.00 150.00 500.00 2,923,694.00  0.12  160.00 115.03 0.12
 0.13% 0.13% 0.43% 2,946,524.00  0.00%

 Hour 24 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation

 325.00 350.00 320.00 11,572,305.00  350.00  350.00 341.67 325.00
 0.08% 0.08% 0.07% 9,998,958.59  0.08%

 Hour 20 HSIP: Pedestrian Fencing 2017 03
 100.00 100.00 300.00 1,387,100.00  105.00  400.00 182.17 100.00
 0.24% 0.24% 0.43% 821,902.50  0.24%

 Hour 12 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02
 250.00 350.00 320.00 440,289.00  300.00  350.00 312.60 250.00
 0.57% 0.89% 0.87% 473,904.00  0.65%

 Hour 30 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 110.00 100.00 350.00 823,610.80  110.00  250.00 134.50 100.00
 0.48% 0.44% 1.27% 684,191.00  0.44%

 Hour 200 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 215.00 200.00 300.00 19,956,166.00  200.00  215.00 207.16 200.00
 0.17% 0.18% 0.30% 21,769,589.00  0.16%

 HOUR 40 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 350.00 360.00 300.00 15,115,856.00  0.00  360.00 355.00 350.00
 0.10% 0.11% 0.08% 13,394,988.29  0.00%
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 Hour Three Person Survey Party 642(3)
 Hour 100 Skagway - Replace Captain William Henry Moore Bridge 2016 12

 500.00 350.00 300.00 13,708,375.00  300.00  500.00 383.00 300.00
 0.25% 0.19% 0.22% 18,907,425.83  0.14%

 Hour 170 Fairbanks Noble Street Upgrade 2016 12
 370.00 300.00 330.00 10,713,824.18  370.00  462.88 375.72 300.00
 0.65% 0.53% 0.52% 9,545,573.00  0.59%

 Hour 20 North Fork Road Bridge Erosion Repair 2016 10
 300.00 0.01 340.00 1,251,866.50  400.00  420.00 306.25 0.01
 0.49% 0.00% 0.54% 1,126,214.70  0.63%

 Hour 32 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09
 310.00 110.00 300.00 609,622.00  0.01  350.00 244.29 0.01
 2.32% 0.85% 1.57% 412,688.00  0.00%

 Hour 270 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 325.00 300.00 320.00 11,012,857.50  300.00  325.00 308.33 300.00
 0.76% 0.74% 0.78% 10,998,773.50  0.69%

 Hour 200 Richardson Highway MP 24-35 Resurfacing 2016 07
 300.00 300.00 375.00 10,368,551.50  200.00  300.00 230.00 175.00
 0.57% 0.67% 0.72% 8,986,166.39  0.37%

 Hour 45 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover

 300.00 300.00 250.00 13,496,365.25  330.00  330.00 307.50 300.00
 0.12% 0.13% 0.08% 10,696,233.10  0.12%

 Hour 10 ANC Paving and Drainage Improvements 2016 2016 06
 335.00 319.53 275.00 358,602.00  350.00  400.00 323.28 250.00
 0.95% 0.94% 0.77% 341,075.48  0.97%

 Hour 10 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 200.00 200.00 300.00 818,800.00  220.00  375.00 275.63 200.00
 0.45% 0.48% 0.37% 419,951.10  0.48%

 Hour 5 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 200.00 200.00 300.00 818,800.00  220.00  375.00 275.63 200.00
 0.22% 0.24% 0.18% 419,951.10  0.24%

 Hour 250 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 400.00 350.00 350.00 8,003,015.00  1.00  400.00 253.20 1.00
 1.48% 1.37% 1.09% 6,391,456.00  0.00%

 Hour 10 Gravina Mill Access Road 2016 04
 450.00 300.00 350.00 1,981,786.26  200.00  450.00 337.50 200.00
 0.26% 0.18% 0.18% 1,695,524.50  0.10%

 Hour 155 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 10.00 300.00 325.00 10,304,726.50  300.00  325.00 233.75 10.00
 0.02% 0.59% 0.49% 7,898,725.72  0.50%

 Hour 60 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 350.00 360.00 300.00 11,382,512.50  390.00  390.00 366.67 350.00
 0.23% 0.24% 0.16% 8,963,033.20  0.22%

 Hour 60 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 350.00 360.00 350.00 11,382,512.50  390.00  390.00 366.67 350.00
 0.23% 0.24% 0.18% 8,963,033.20  0.22%
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 Hour Three Person Survey Party 642(3)
 Hour 30 Goldhill Road Bicycle And Pedestrian Facility 2016 04

 400.00 380.00 500.00 3,263,635.00  350.00  418.19 387.05 350.00
 0.40% 0.40% 0.46% 2,864,888.00  0.34%

 Hour 30 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 400.00 400.00 325.00 18,928,072.50  350.00  400.00 381.25 350.00
 0.07% 0.08% 0.05% 15,712,283.30  0.06%

 Hour 20 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 375.00 350.00 300.00 7,561,726.50  400.00  500.00 415.00 350.00
 0.10% 0.10% 0.08% 6,703,503.50  0.08%

 Hour 35 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 315.00 340.00 300.00 5,148,790.00  300.00  340.00 320.00 300.00
 0.20% 0.23% 0.20% 5,198,106.50  0.19%

 Hour 24 Glenn Highway MP 63 and 64 Erosion Protection 2016 03
 400.00 300.00 350.00 4,127,200.00  315.00  400.00 328.05 300.00
 0.33% 0.27% 0.20% 2,643,730.00  0.23%

 Hour 50 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 350.00 300.00 310.00 4,176,627.00  400.00  400.00 352.33 300.00
 0.42% 0.36% 0.37% 4,196,232.00  0.47%

 Hour 60 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 350.00 300.00 300.00 4,176,627.00  400.00  400.00 352.33 300.00
 0.50% 0.43% 0.43% 4,196,232.00  0.56%

 Hour 10 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
 300.00 402.31 300.00 314,598.50  350.00  420.00 320.39 100.00
 1.08% 1.45% 0.95% 276,988.98  1.19%

 Hour 100 Seward Highway: 92nd Avenue Connector 2016 02
 300.00 335.00 300.00 10,582,033.50  309.00  335.00 309.42 300.00
 0.30% 0.34% 0.28% 9,982,119.90  0.30%

 Hour 12 Lucus Road Improvements 2016 01
 400.00 350.00 300.00 5,467,968.00  500.00  500.00 377.29 300.00
 0.10% 0.09% 0.07% 4,639,288.00  0.12%

 Hour 50 Denali Highway Seattle Creek Bridge Replacement 2016 01
 375.00 390.00 330.00 3,456,237.47  320.00  436.54 363.50 300.00
 0.51% 0.54% 0.48% 3,617,128.00  0.42%

 Hour 30 Badger Road Bike/pedestrian Path Resurfacing 2015 12
 370.00 375.00 330.00 1,314,234.98  370.00  400.00 378.75 370.00
 0.81% 0.89% 0.75% 1,257,111.00  0.74%

 Hour 200 HSIP: CR High Friction Surface Treatment 2015 12
 350.00 350.00 300.00 7,517,052.50  550.00  550.00 390.00 350.00
 0.95% 1.03% 0.80% 6,778,888.00  1.47%

 Hour 250 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 350.00 399.69 300.00 39,443,973.00  300.00  399.69 329.94 250.00
 0.21% 0.25% 0.19% 40,745,592.41  0.18%

 Hour 20 College Road Right Turn Lanes 2015 10
 370.00 389.00 500.00 856,823.00  400.00  400.00 361.80 300.00
 0.75% 0.82% 1.17% 947,198.45  0.81%

 Hour 20 HSIP: Kodiak Rock Fall Mitigation 2015 10
 315.00 120.00 275.00 2,541,843.00  300.00  465.00 320.86 120.00
 0.25% 0.11% 0.22% 2,212,795.00  0.23%

 HOUR 300 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 350.00 1.00 300.00 9,992,599.00  340.00  410.00 241.81 1.00
 1.17% 0.00% 0.90% 8,594,153.05  1.13%

 No Conversion
Page: 791No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
642(3)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Hour Three Person Survey Party 642(3)
 Hour 20 Glenn Highway: MP 49 2015 10

 378.00 340.00 300.00 3,620,991.00  390.00  390.00 329.74 275.00
 0.26% 0.24% 0.17% 2,836,369.83  0.27%

 Hour 36 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 390.00 375.00 325.00 4,139,213.00  325.00  390.00 364.44 325.00
 0.30% 0.29% 0.28% 4,631,344.00  0.25%

 Hour 50 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 350.00 350.00 300.00 8,216,121.50  0.00  350.00 350.00 350.00
 0.25% 0.26% 0.18% 6,769,856.00  0.00%

 Hour 25 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
 350.00 350.00 350.00 4,594,077.50  0.00  350.00 350.00 350.00
 0.26% 0.27% 0.19% 3,271,889.38  0.00%

 Hour 250 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 300.00 375.00 300.00 46,690,634.00  300.00  375.00 324.80 300.00
 0.17% 0.22% 0.16% 42,094,598.00  0.16%

 Hour 300 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps

 300.00 1.00 300.00 15,843,348.50  300.00  360.00 240.25 1.00
 0.63% 0.00% 0.57% 13,943,672.60  0.61%

 Hour 16 West Anchorage Roads Pavement Preservation 2015 06
 425.00 350.00 300.00 2,468,197.60  0.00  425.00 387.50 350.00
 0.23% 0.25% 0.19% 2,243,415.64  0.00%

 Hour 4 West Anchorage Roads Pavement Preservation 2015 06
 425.00 350.00 300.00 2,468,197.60  0.00  425.00 387.50 350.00
 0.06% 0.06% 0.05% 2,243,415.64  0.00%

 Hour 80 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 300.00 325.00 300.00 5,459,443.00  0.00  325.00 312.50 300.00
 0.45% 0.49% 0.44% 5,296,083.00  0.00%

 Hour 80 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 300.00 350.00 300.00 2,203,697.00  350.00  350.00 333.33 300.00
 0.95% 1.12% 1.09% 2,499,849.30  1.03%

 Hour 40 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 325.00 300.00 325.00 5,256,540.00  0.00  325.00 312.50 300.00
 0.28% 0.29% 0.25% 4,114,207.50  0.00%

 Hour 30 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 325.00 310.00 300.00 1,445,635.50  0.00  325.00 317.50 310.00
 0.82% 0.83% 0.62% 1,125,191.00  0.00%

 Hour 150 Fairview Loop Road Pavement Preservation 2015 05
 10.00 1.00 325.00 3,841,953.00  0.01  10.00 3.67 0.01
 0.04% 0.00% 1.27% 3,839,935.00  0.00%

 Hour 120 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 381.16 325.00 300.00 1,838,794.00  400.00  400.00 350.53 300.00
 2.30% 1.96% 1.96% 1,990,576.00  2.29%

 Hour 30 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 365.00 350.00 330.00 6,860,754.40  360.00  365.00 358.33 350.00
 0.15% 0.15% 0.14% 7,090,895.00  0.14%
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 Hour Three Person Survey Party 642(3)
 Hour 30 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
 365.00 350.00 330.00 6,860,754.40  360.00  365.00 358.33 350.00
 0.15% 0.15% 0.14% 7,090,895.00  0.14%

 Hour 45 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 380.00 400.00 300.00 6,293,325.50  350.00  400.00 357.50 300.00
 0.25% 0.26% 0.21% 6,906,885.32  0.21%

 Hour 50 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 350.00 300.00 300.00 7,355,362.00  300.00  350.00 316.67 300.00
 0.24% 0.22% 0.20% 6,887,552.00  0.20%

 Hour 100 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 250.00 300.00 300.00 8,896,500.00  0.00  300.00 275.00 250.00
 0.26% 0.35% 0.34% 8,572,859.75  0.00%

 Hour 80 Olympic Mountain Loop Improvements - Girdwood 2015 01
 350.00 340.00 300.00 1,899,217.02  348.00  373.00 338.25 310.00
 1.04% 1.15% 1.26% 2,364,889.50  1.00%

 Hour 350 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 300.00 250.00 300.00 13,554,258.87  350.00  350.00 300.00 250.00
 0.96% 0.88% 0.77% 9,998,998.00  1.01%

 Hour 70 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
 360.00 369.20 400.00 1,646,886.20  325.00  380.00 358.55 325.00
 1.19% 1.44% 1.70% 1,791,305.73  0.88%

 Hour 20 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 350.00 300.00 300.00 13,097,990.00  325.00  350.00 325.00 300.00
 0.06% 0.05% 0.05% 11,961,445.00  0.05%

 HOUR 100 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 250.00 250.00 300.00 3,992,876.00  265.50  280.00 261.38 250.00
 0.66% 0.67% 0.75% 3,749,452.49  0.61%

 Hour 70 HSIP: Central Region Overhead Beacons 2014 2014 11
 300.00 300.00 350.00 1,733,450.00  330.00  330.00 307.85 300.00
 1.23% 1.43% 1.41% 1,465,959.00  1.10%

 Hour 10 HSIP: CR Crash Cushions Upgrade 2014 2014 11
 358.50 300.00 400.00 1,941,900.00  340.00  358.50 332.83 300.00
 0.21% 0.21% 0.21% 1,445,300.00  0.19%

 Hour 100 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
 385.00 330.00 290.00 5,546,365.00  453.96  453.96 386.76 330.00
 0.54% 0.49% 0.52% 6,691,146.00  0.63%

 Hour 20 ANC Kulis Transition Repairs and Modifications 2014 10
 297.00 290.00 275.00 1,217,993.50  325.00  400.00 345.25 290.00
 0.49% 0.49% 0.45% 1,178,369.00  0.51%

 Hour 50 Sterling Highway Erosion Response MP 150-157 2014 10
 300.00 350.00 300.00 3,322,950.00  365.00  382.00 337.75 300.00
 0.43% 0.52% 0.45% 3,371,200.00  0.50%

 Hour 40 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 360.00 377.89 250.00 1,682,155.36  0.00  377.89 368.95 360.00
 0.60% 0.87% 0.59% 1,745,059.23  0.00%
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 Hour Three Person Survey Party 642(3)
 Hour 47 F M A T S Area Surface Upgrades F F Y 2014 2014 09

 330.00 350.00 330.00 1,652,976.31  360.00  360.00 350.00 330.00
 0.92% 1.00% 0.94% 1,642,460.00  0.95%

 Hour 200 Central Region Highway Data Equipment 2012 2014 09
 300.00 275.00 300.00 3,992,258.00  0.00  300.00 287.50 275.00
 1.02% 1.21% 1.50% 4,551,390.00  0.00%

 Hour 20 Portage Glacier Road Embankment Stabilization 2014 08
 390.00 350.00 150.00 1,246,015.00  350.00  390.00 355.00 330.00
 0.31% 0.39% 0.24% 1,782,765.00  0.26%

 Hour 75 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08
 375.00 377.00 350.00 1,877,450.00  350.00  377.00 367.33 350.00
 1.22% 1.30% 1.40% 2,180,349.00  1.06%

 Hour 24 ANC Postmark Storm Drain Outfall Repairs 2014 07
 275.00 300.00 270.00 2,088,725.00  300.00  300.00 291.67 275.00
 0.21% 0.28% 0.31% 2,568,324.00  0.21%

 Hour 25 Sterling Hwy Mp 57 Erosion Protection 2014 07
 315.00 340.00 400.00 1,491,500.00  315.00  340.00 317.50 300.00
 0.36% 0.50% 0.67% 1,699,250.00  0.33%

 Hour 150 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
 0.01 10.00 300.00 5,831,214.38  0.01  375.00 77.20 0.01

 0.00% 0.03% 0.77% 4,322,551.38  0.00%
 Hour 180 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06

 300.00 370.00 300.00 23,055,979.50  350.00  370.00 337.00 300.00
 0.34% 0.44% 0.23% 15,157,512.00  0.39%

 Hour 184 Parks Highway MP123.5-146 Rehabilitation 2014 06
 340.00 300.00 200.00 29,748,238.00  350.00  370.00 332.00 300.00
 0.23% 0.21% 0.12% 25,973,241.00  0.24%

 Hour 130 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 320.00 300.00 300.00 9,147,651.25  0.00  320.00 310.00 300.00
 0.42% 0.45% 0.43% 8,696,000.00  0.00%

 Hour 30 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 335.00 297.00 325.00 756,840.00  290.00  375.00 317.86 275.00
 1.26% 1.21% 1.29% 734,399.81  1.09%

 HOUR 110 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:642 (3)  THREE PERSON SURVEY PARTY

 300.00 350.00 300.00 6,771,019.50  300.00  350.00 316.67 300.00
 0.48% 0.57% 0.49% 6,769,000.00  0.44%

 Hour 96 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 323.00 300.00 300.00 4,522,558.00  0.00  323.00 311.50 300.00
 0.52% 0.51% 0.64% 5,686,743.30  0.00%

 Hour 30 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 350.00 350.00 330.00 6,695,052.00  360.00  360.00 353.33 350.00
 0.16% 0.17% 0.15% 6,138,597.00  0.16%

 Hour 20 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 300.00 332.00 300.00 2,816,398.00  360.00  375.00 338.81 300.00
 0.21% 0.24% 0.21% 2,773,226.95  0.24%

 Hour 20 POW: Hydaburg Highway Fish Passage Improvements 2014 04
 350.00 100.00 350.00 478,175.00  0.00  350.00 225.00 100.00
 1.53% 0.51% 1.46% 388,512.00  0.00%
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 Hour 100 Edgerton Highway MP 0-19 Resurfacing 2014 04

 280.00 335.00 200.00 9,269,950.00  425.00  500.00 365.00 280.00
 0.38% 0.45% 0.22% 7,445,892.20  0.52%

 Hour 80 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 0.01 1.00 340.00 3,050,225.50  0.01  1.00 0.34 0.01
 0.00% 0.00% 0.89% 2,798,425.79  0.00%

 Hour 110 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 375.00 330.00 300.00 10,566,460.90  300.00  375.00 335.00 300.00
 0.32% 0.31% 0.31% 11,749,901.68  0.25%

 Hour 150 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 375.00 300.00 300.00 14,885,926.75  300.00  375.00 323.27 300.00
 0.31% 0.28% 0.30% 15,967,622.06  0.24%

 Hour 10 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements

 400.50 240.00 275.00 1,447,983.00  540.00  540.00 372.25 240.00
 0.33% 0.21% 0.19% 1,169,103.00  0.35%

 Hour 100 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 160.00 150.00 265.00 9,104,289.00  300.00  300.00 203.33 150.00
 0.23% 0.23% 0.29% 6,527,698.00  0.40%

 Hour 250 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 300.00 150.00 300.00 37,365,951.00  0.00  300.00 225.00 150.00
 0.20% 0.10% 0.20% 36,856,107.57  0.00%

 Hour 40 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 324.00 300.00 350.00 22,608,696.41  400.00  400.00 341.33 300.00
 0.05% 0.05% 0.06% 25,154,531.94  0.05%

 Hour 32 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 340.00 330.00 175.00 2,839,079.50  290.00  340.00 320.00 290.00
 0.37% 0.36% 0.20% 2,927,828.00  0.28%

 Hour 40 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 330.00 300.00 320.00 6,166,615.00  300.00  330.00 311.25 300.00
 0.22% 0.21% 0.21% 5,696,202.50  0.17%

 Hour 150 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 275.00 300.00 300.00 12,285,657.50  350.00  350.00 306.25 275.00
 0.39% 0.44% 0.37% 10,295,938.00  0.49%

 Hour 80 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 310.00 330.00 265.00 3,388,836.00  300.00  350.00 324.32 300.00
 1.88% 2.35% 0.63% 1,122,850.50  1.72%

 Hour 80 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 0.00 0.00 265.00 3,388,836.00  0.00  330.00 30.00 0.00

 0.00% 0.00% 0.63% 116,500.00  0.00%
 Hour 80 52765 Ninilchik Village Bridge Replacement 2013 10

 325.00 357.50 150.00 2,314,551.25  330.00  357.50 342.50 325.00
 1.16% 1.30% 0.52% 2,199,212.09  1.12%
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 Hour Three Person Survey Party 642(3)
 Hour 50 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10

 300.00 10.00 300.00 5,299,183.75  360.00  360.00 223.33 10.00
 0.31% 0.01% 0.28% 4,789,467.00  0.35%

 Hour 200 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 300.00 300.00 300.00 11,350,218.00  330.00  375.00 326.25 300.00
 0.55% 0.58% 0.53% 10,388,566.00  0.56%

 HOUR 50 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:642 (3)  THREE PERSON SURVEY PARTY

 340.00 336.00 275.00 2,152,146.00  299.35  340.00 307.57 285.00
 0.62% 0.68% 0.64% 2,488,685.10  0.54%

 Hour 80 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 350.00 300.00 250.00 15,122,227.00  465.00  465.00 366.25 300.00
 0.14% 0.12% 0.13% 19,515,005.00  0.17%

 Hour 40 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 530.00 320.00 325.00 1,319,324.00  0.00  530.00 425.00 320.00
 1.42% 0.87% 0.99% 1,471,816.50  0.00%

 Hour 80 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07
 50.00 300.00 300.00 769,600.00  330.00  330.00 267.50 50.00
 0.56% 3.49% 3.12% 688,095.00  3.53%

 Hour 100 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)

 285.00 429.00 325.00 1,164,208.00  275.00  429.00 326.25 275.00
 2.09% 3.58% 2.79% 1,197,783.00  1.87%

 HOUR 40 Jnu: Egan Drive Additional Illumination 2013 07
 440.00 400.00 300.00 3,606,440.00  0.00  440.00 420.00 400.00
 0.36% 0.43% 0.33% 3,724,020.00  0.00%

 Hour 20 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 290.00 300.00 300.00 1,214,705.00  300.00  330.00 304.00 290.00
 0.46% 0.49% 0.49% 1,230,669.00  0.47%

 Hour 50 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
 100.00 325.00 300.00 3,570,530.00  0.00  325.00 212.50 100.00
 0.13% 0.42% 0.42% 3,872,478.16  0.00%

 Hour 50 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 300.00 10.00 206.00 3,185,173.20  0.00  300.00 155.00 10.00
 0.46% 0.02% 0.32% 2,924,422.60  0.00%

 Hour 30 FMATS Area Surface Upgrades FFY2013 2013 05
 330.00 330.00 300.00 1,403,882.75  340.00  400.00 350.00 330.00
 0.84% 0.85% 0.64% 1,159,171.29  0.83%

 Hour 25 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
 324.50 300.00 300.00 587,790.00  325.00  325.00 316.50 300.00
 1.16% 1.23% 1.28% 611,591.23  1.11%

 Hour 60 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 300.00 350.00 325.00 3,685,547.50  350.00  350.00 331.67 300.00
 0.53% 0.66% 0.53% 3,172,129.00  0.60%

 Hour 15 Johns Road Improvements, Klatt To High View (GF) 2013 05
 353.00 333.00 200.00 4,891,836.00  350.00  390.00 356.50 333.00
 0.15% 0.14% 0.06% 3,496,800.96  0.15%

 HOUR 40 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 300.00 300.00 300.00 4,291,557.00  0.00  300.00 300.00 300.00
 0.23% 0.24% 0.28% 5,031,578.00  0.00%

 No Conversion
Page: 796No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
642(3)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Hour Three Person Survey Party 642(3)
 Hour 50 Debarr Road Resurfacing (GF) 2013 05

 250.00 275.00 300.00 4,486,554.20  0.00  325.00 283.33 250.00
 0.26% 0.30% 0.33% 4,590,728.10  0.00%

 Hour 72 Anchorage Asphalt Surface Repairs, 2013 2013 05
 325.00 250.00 325.00 2,018,575.00  325.00  325.00 300.00 250.00
 1.25% 1.00% 1.16% 1,793,675.00  1.12%

 Hour 40 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 300.00 250.00 200.00 8,901,029.00  0.00  300.00 275.00 250.00
 0.15% 0.14% 0.09% 7,227,267.40  0.00%

 Hour 80 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 260.00 250.00 250.00 8,364,460.00  0.00  260.00 255.00 250.00
 0.21% 0.22% 0.24% 9,118,342.00  0.00%

 Contingent Sum 1 Nordale Road Rehabilitation 2013 02
 6,000.00 6,000.00 6,000.00 4,548,500.95  6,000.00  6,000.00 6,000.00 6,000.00
 0.13% 0.14% 0.13% 4,442,893.00  0.13%

 Hour 10 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 500.00 200.00 300.00 3,367,389.00  0.00  500.00 350.00 200.00
 0.15% 0.08% 0.09% 2,620,072.00  0.00%

 Hour 100 Halibut Point Road Pavement Rehab 2013 01
 340.00 363.00 300.00 19,713,666.00  300.00  363.00 334.33 300.00
 0.17% 0.19% 0.15% 19,292,860.05  0.15%

 Hour 136 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 1.00 1.00 275.00 18,044,120.50  325.00  325.00 136.75 1.00

 0.00% 0.00% 0.21% 14,495,924.00  0.28%
 Hour 110 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
 325.00 300.00 260.00 11,596,555.07  1.00  325.00 208.67 1.00
 0.30% 0.28% 0.25% 11,698,675.00  0.00%

 Hour 95 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 325.00 325.00 325.00 11,293,798.00  300.00  325.00 316.67 300.00
 0.29% 0.29% 0.27% 10,713,734.02  0.26%

 Hour 160 SGY- Dyea Road Improvements (Realign) 2012 11
 160.00 200.00 300.00 3,632,475.00  275.00  275.00 211.67 160.00
 0.61% 1.25% 1.32% 2,559,734.50  0.98%

 Hour 200 Sawmill Creek Road Upgrade 2012 11
 330.00 350.00 300.00 12,320,919.00  330.00  350.00 336.67 330.00
 0.52% 0.59% 0.49% 11,789,167.00  0.50%

 Hour 20 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 320.00 455.00 150.00 1,425,670.00  440.00  455.00 397.00 320.00
 0.37% 0.56% 0.21% 1,623,000.00  0.51%

 Hour 120 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 300.00 390.00 300.00 6,999,965.00  411.00  411.00 367.00 300.00
 0.61% 0.84% 0.51% 5,598,065.00  0.76%

 Hour 300 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 200.00 345.00 100.00 3,791,689.00  396.75  396.75 235.69 1.00
 1.22% 2.42% 0.79% 4,277,729.72  2.19%

 Hour 200 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
 409.00 344.25 300.00 1,179,800.00  315.00  409.00 321.89 200.00
 7.34% 6.56% 5.09% 1,048,926.43  5.43%

 Hour 130 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
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 Hour Three Person Survey Party 642(3)
 250.00 300.00 250.00 11,779,677.80  0.00  300.00 275.00 250.00

 HOUR 100 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 300.00 325.00 280.00 20,569,201.55  305.00  325.00 310.00 300.00
 0.17% 0.19% 0.14% 16,932,671.96  0.16%

 Hour 20 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10
 300.00 350.00 300.00 995,000.00  300.00  400.00 319.44 250.00
 0.64% 0.85% 0.60% 826,020.00  0.64%

 Hour 40 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 310.00 325.00 300.00 2,648,822.00  300.00  400.00 327.00 300.00
 0.48% 0.51% 0.45% 2,530,821.97  0.44%

 Hour 40 Lake Hood Strip RPZ Land Acquisition 2012 08
 315.00 300.00 300.00 686,991.00  384.00  384.00 329.75 300.00
 2.57% 2.71% 1.75% 442,368.44  3.02%

 Hour 30 Parks Hwy: Stanley Road Signal 2012 08
 204.75 309.00 300.00 1,793,585.00  195.00  309.00 236.25 195.00
 0.36% 0.59% 0.50% 1,573,730.00  0.27%

 HOUR 35 Petersburg Road Improvements/Sewer Main Repairs 2012 07
 230.00 250.00 300.00 3,174,299.00  0.00  250.00 240.00 230.00
 0.20% 0.23% 0.33% 3,761,496.00  0.00%

 Hour 100 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 350.00 300.00 300.00 5,122,591.75  310.00  350.00 315.00 300.00
 0.65% 0.56% 0.59% 5,399,661.50  0.50%

 Hour 75 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 400.00 300.00 275.00 11,086,037.30  318.00  400.00 316.00 275.00
 0.23% 0.21% 0.19% 10,932,542.26  0.18%

 Hour 120 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 300.00 360.00 275.00 9,015,968.53  300.00  360.00 309.08 291.60
 0.47% 0.57% 0.37% 7,589,893.00  0.46%

 Hour 24 Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To 2012 06
 MP 22

 300.00 100.00 350.00 1,021,325.00  0.00  300.00 200.00 100.00
 0.74% 0.31% 0.82% 767,725.00  0.00%

 Hour 100 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 250.00 400.00 300.00 11,000,000.50  350.00  475.30 363.55 250.00
 0.18% 0.33% 0.27% 11,975,882.61  0.25%

 Hour 20 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 250.00 400.00 300.00 11,000,000.50  325.00  400.00 282.69 0.00
 0.04% 0.07% 0.05% 11,975,882.61  0.05%

 Hour 20 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 250.00 400.00 300.00 11,000,000.50  340.00  400.00 284.81 0.00
 0.04% 0.07% 0.05% 11,975,882.61  0.05%

 Hour 80 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 300.00 300.00 260.00 5,897,230.00  305.00  305.00 301.67 300.00
 0.47% 0.50% 0.35% 4,799,275.50  0.46%

 Hour 50 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 200.00 200.00 325.00 4,932,955.00  205.00  205.00 201.67 200.00
 0.21% 0.23% 0.33% 4,436,195.25  0.20%

 Hour 50 Holt-Lamplight Road Resurfacing 2012 04
 100.00 300.00 400.00 4,841,016.75  300.00  300.00 233.33 100.00
 0.11% 0.32% 0.41% 4,646,625.80  0.27%
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 Hour Three Person Survey Party 642(3)
 HOUR 40 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03

 Phase III
 300.00 290.00 300.00 4,261,302.00  300.00  300.00 290.00 275.00
 0.36% 0.36% 0.28% 3,199,546.20  0.35%

 Contingent Sum 1 Nome Emergency Repairs November 2011 2012 03
 30,000.00 30,000.00 30,000.00 8,628,000.00  30,000.00  30,000.00 30,000.00 30,000.00

 0.32% 0.32% 0.35% 9,340,824.40  0.31%
 Contingent Sum 1 Dalton Hwy 9 Mile Hill North 2012 02

 50,000.00 50,000.00 50,000.00 7,398,971.95  50,000.00  50,000.00 50,000.00 50,000.00
 0.88% 0.94% 0.68% 5,342,261.50  0.79%

 Hour 30 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 350.00 300.00 250.00 8,029,961.25  300.00  350.00 316.67 300.00
 0.16% 0.14% 0.09% 6,379,578.27  0.13%

 Contingent Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01
 100,000.00 100,000.00 100,000.00 22,264,161.25  100,000.00  100,000.00 100,000.00 100,000.00

 0.60% 0.61% 0.45% 16,424,451.50  0.51%

 Contingent Sum Three Person Survey Party 642(3A)
 Contingent Sum 1 FIA Water Infrastructure FY2018 2018 06

 25,000.00 25,000.00 25,000.00 1,656,600.00  25,000.00  25,000.00 25,000.00 25,000.00
 1.50% 1.84% 1.51% 1,357,045.43  1.35%

 Contingent Sum 1 Northern Region River Encroachment Repairs - Richardson 2018 06
 Highway MP 1-16

 20,000.00 20,000.00 20,000.00 5,169,287.50  20,000.00  20,000.00 20,000.00 20,000.00
 0.40% 0.55% 0.39% 3,612,284.10  0.38%

 Contingent Sum 1 Chicken Airport Access Road Resurfacing 2018 06
 10,000.00 10,000.00 10,000.00 424,501.60  0.00  10,000.00 10,000.00 10,000.00

 1.70% 1.93% 2.36% 518,973.60  0.00%
 Hour 30 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
  Bid as:642(3)  Three Person Survey Party

 350.00 350.00 300.00 1,378,816.00  375.00  375.00 356.25 350.00
 0.88% 0.95% 0.65% 1,109,658.24  0.93%

 Contingent Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 50,000.00 50,000.00 50,000.00 26,214,019.00  50,000.00  50,000.00 50,000.00 50,000.00
 0.18% 0.20% 0.19% 24,869,246.80  0.17%

 Contingent Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 5,000.00 5,000.00 5,000.00 26,214,019.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.02% 0.02% 0.02% 24,869,246.80  0.02%

 Hour 25 Chena Ridge Cripple Creek Culvert Replacement 2018 04
  Bid as:642(3)  Three Person Survey Party

 350.00 410.00 325.00 1,761,743.20  400.00  410.00 328.71 1.00
 0.41% 0.53% 0.46% 1,950,325.20  0.42%

 Contingent Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 20,000.00 20,000.00 20,000.00 11,246,808.00  20,000.00  20,000.00 20,000.00 20,000.00

 0.20% 0.20% 0.18% 9,911,534.00  0.18%
 Contingent Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04

 5,000.00 5,000.00 5,000.00 4,738,988.60  0.00  5,000.00 5,000.00 5,000.00
 0.11% 0.11% 0.11% 4,674,097.00  0.00%

 Contingent Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
 20,000.00 20,000.00 20,000.00 1,633,800.00  20,000.00  20,000.00 20,000.00 20,000.00

 2.12% 2.14% 1.22% 936,532.00  2.00%
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 Contingent Sum Three Person Survey Party 642(3A)
 Contingent Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09

 20,000.00 20,000.00 20,000.00 12,088,084.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.14% 0.16% 0.17% 12,499,865.00  0.14%

 Contingent Sum 1 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07
 50,000.00 50,000.00 50,000.00 3,105,454.50  50,000.00  50,000.00 50,000.00 50,000.00

 1.40% 1.79% 1.61% 2,798,511.00  1.36%
 Hour 150 Dalton Highway MP 209-222 Reconstruction 2017 06

  Bid as:642(3)  Three Person Survey Party
 352.57 350.00 330.00 26,732,391.42  400.00  495.00 365.94 300.00
 0.22% 0.25% 0.19% 20,984,015.00  0.24%

 Contingent Sum 1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 6,000.00 6,000.00 6,000.00 1,650,040.00  0.00  6,000.00 6,000.00 6,000.00
 0.30% 0.37% 0.36% 1,624,145.00  0.00%

 Contingent Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 5,000.00 5,000.00 5,000.00 909,592.50  5,000.00  5,000.00 5,000.00 5,000.00
 0.54% 0.58% 0.55% 858,231.00  0.50%

 Contingent Sum 1 Dalton Highway MP 362-379 Reconstruction 2017 01
 100,000.00 100,000.00 100,000.00 34,204,146.50  100,000.00  100,000.00 100,000.00 100,000.00

 0.28% 0.31% 0.29% 31,994,827.00  0.27%
 Contingent Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11

 20,000.00 20,000.00 20,000.00 7,253,394.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.26% 0.31% 0.28% 6,367,197.00  0.25%

 Contingent Sum 1 YAK - Fish Passage Improvements 2016 11
 5,000.00 5,000.00 5,000.00 595,850.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.84% 0.85% 0.84% 588,798.83  0.79%

 Contingent Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 10,000.00 10,000.00 10,000.00 6,793,685.00  10,000.00  10,000.00 10,000.00 10,000.00
 3.06% 3.06% 0.15% 327,000.00  3.06%

 Contingent Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 10,000.00 10,000.00 10,000.00 6,793,685.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.15% 0.17% 0.15% 5,769,321.00  0.15%
 Contingent Sum 1 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10

 2,000.00 2,000.00 2,000.00 945,350.00  2,000.00  2,000.00 2,000.00 2,000.00
 0.37% 0.40% 0.21% 503,450.00  0.31%

 Contingent Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 20,000.00 20,000.00 20,000.00 8,896,116.75  20,000.00  20,000.00 20,000.00 20,000.00
 0.20% 0.23% 0.22% 8,683,260.00  0.18%

 Contingent Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 4,000.00 4,000.00 4,000.00 8,896,116.75  4,000.00  4,000.00 4,000.00 4,000.00
 0.04% 0.05% 0.04% 8,683,260.00  0.04%

 Contingent Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 50,000.00 50,000.00 50,000.00 3,956,151.00  50,000.00  50,000.00 50,000.00 50,000.00

 1.18% 1.22% 1.26% 4,094,773.00  1.13%
 Contingent Sum 1 Dalton Highway MP 379-397 Reconstruction 2015 11

  Bid as:642 (3A)  Three Person Survey Party
 100,000.00 100,000.00 100,000.00 34,632,290.00  100,000.00  100,000.00 100,000.00 100,000.00

 0.30% 0.32% 0.29% 30,973,940.00  0.30%
 Contingent Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11

 20,000.00 20,000.00 20,000.00 7,355,671.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.23% 0.28% 0.27% 7,124,999.50  0.23%
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 Contingent Sum Three Person Survey Party 642(3A)
 Contingent Sum 1 HSIP: CR Sign Assembly Improvements 2015 2015 11

 10,000.00 10,000.00 10,000.00 3,256,930.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.27% 0.30% 0.31% 3,319,315.00  0.24%

 Contingent Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 5,000.00 5,000.00 5,000.00 3,584,182.50  0.00  5,000.00 5,000.00 5,000.00
 0.19% 0.20% 0.14% 2,452,963.00  0.00%

 Contingent Sum 1 SGY- Klondike Highway Repairs 2015 10
 5,000.00 5,000.00 5,000.00 1,338,915.00  0.00  5,000.00 5,000.00 5,000.00
 0.32% 0.32% 0.37% 1,549,720.05  0.00%

 Contingent Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
 20,000.00 20,000.00 20,000.00 10,761,116.62  20,000.00  20,000.00 20,000.00 20,000.00

 0.20% 0.21% 0.19% 9,525,912.80  0.18%
 Contingent Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09

 0.00 20,000.00 20,000.00 1,231,373.65  0.00  20,000.00 20,000.00 20,000.00
 0.00% 2.08% 1.62% 961,509.50  0.00%

 Contingent Sum 1 Parks Highway MP 192-194 Resurfacing 2015 09
  Bid as:642(3)  Three Person Survey Party

 0.00 0.00 0.00 2,207,003.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,089,539.00  0.00%

 Contingent Sum 1 Parks Highway MP 235 Drainage Improvements 2015 08
 0.00 3,000.00 3,000.00 499,782.50  0.00  3,000.00 3,000.00 3,000.00

 0.00% 0.49% 0.60% 607,950.00  0.00%
 Contingent Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05

 20,000.00 20,000.00 20,000.00 4,698,644.50  20,000.00  20,000.00 20,000.00 20,000.00
 0.48% 0.49% 0.43% 4,112,844.00  0.43%

 Contingent Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05
 15,000.00 15,000.00 15,000.00 5,878,059.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.18% 0.19% 0.26% 7,766,987.18  0.16%
 Hour 150 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04

  Bid as:642(3)  Three Person Survey Party
 370.00 540.50 400.00 6,898,492.00  330.00  540.50 300.28 200.00
 0.76% 1.26% 0.87% 6,419,604.00  0.65%

 Contingent Sum 1 Plack Road Bicycle/Pedestrian Facility 2015 02
 8,000.00 8,000.00 8,000.00 2,460,799.90  8,000.00  8,000.00 8,000.00 8,000.00
 0.32% 0.34% 0.33% 2,329,969.21  0.31%

 CONTINGENT SUM 1 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:642(3A)  ADDITIONAL SURVEY

 17,561.00 17,561.00 17,561.00 8,369,299.00  0.00  17,561.00 17,561.00 17,561.00
 0.19% 0.21% 0.21% 8,362,244.00  0.00%

 Contingent Sum 1 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:642 (3A)  Three Person Survey Party

 30,000.00 30,000.00 30,000.00 28,439,345.00  30,000.00  30,000.00 30,000.00 30,000.00
 0.11% 0.11% 0.11% 26,731,479.30  0.10%

 Contingent Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 10,000.00 10,000.00 10,000.00 10,250,681.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.08% 0.09% 0.10% 11,699,696.00  0.08%
 Contingent Sum 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10

 100,000.00 100,000.00 100,000.00 25,266,799.00  100,000.00  100,000.00 100,000.00 100,000.00
 0.43% 0.51% 0.40% 19,656,000.00  0.40%

 Contingent Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10
 20,000.00 20,000.00 20,000.00 7,952,435.50  20,000.00  20,000.00 20,000.00 20,000.00

 0.32% 0.35% 0.25% 5,671,025.00  0.30%
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 Contingent Sum Three Person Survey Party 642(3A)
 Hour 100 Hurst Road Resurfacing 2014 10

 260.00 275.00 100.00 3,616,344.70  250.00  275.00 261.67 250.00
 0.93% 1.06% 0.28% 2,595,968.19  0.81%

 Hour 100 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
  Bid as:642(3)  Three Person Survey Party

 400.00 200.00 400.00 7,811,185.00  400.00  439.00 355.67 200.00
 0.63% 0.38% 0.51% 5,284,485.00  0.60%

 Contingent Sum 1 Chena Small Tracts Improvements 2014 09
 6,000.00 6,000.00 6,000.00 1,174,619.10  6,000.00  6,000.00 6,000.00 6,000.00
 0.54% 0.56% 0.51% 1,063,885.00  0.51%

 Contingent Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 10,000.00 10,000.00 11,714,375.75  0.00  10,000.00 10,000.00 10,000.00

 0.00% 0.09% 0.09% 10,727,261.00  0.00%
 Contingent Sum 1 Doyle Road Improvements 2014 06

 10,000.00 10,000.00 10,000.00 1,408,240.00  0.00  10,000.00 10,000.00 10,000.00
 0.56% 0.59% 0.71% 1,691,090.00  0.00%

 CONTINGENT SUM 1 Haines Ferry Terminal Improvements 2014 05
 15,000.00 15,000.00 15,000.00 9,722,570.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.09% 0.10% 0.15% 14,979,745.00  0.09%
 Contingent Sum 1 Road to Tanana-Stage 1 2014 05

 100,000.00 100,000.00 100,000.00 12,066,042.35  100,000.00  100,000.00 100,000.00 100,000.00
 0.85% 0.94% 0.83% 10,650,924.70  0.65%

 Contingent Sum 1 Road to Tanana-Stage 1 2014 05
 75,000.00 75,000.00 75,000.00 12,066,042.35  75,000.00  75,000.00 75,000.00 75,000.00

 0.64% 0.70% 0.62% 10,650,924.70  0.49%
 Contingent Sum 1 South Cushman Street Resurfacing & 2014 05

 South Cushman Sidewalk and Drainage Improvements
 30,000.00 30,000.00 30,000.00 6,695,052.00  30,000.00  30,000.00 30,000.00 30,000.00

 0.47% 0.49% 0.45% 6,138,597.00  0.44%
 Contingent Sum 1 Northern Region E R Galena Ice Jam Flooding 2014 04

 0.00 70,000.00 70,000.00 1,618,450.00  0.00  70,000.00 70,000.00 70,000.00
 0.00% 2.99% 4.33% 2,342,885.00  0.00%

 Contingent Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 0.00 0.00 0.00 22,059,084.10  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 20,669,482.00  0.00%
 Contingent Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11

 20,000.00 20,000.00 20,000.00 26,775,562.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.07% 0.07% 0.07% 28,866,903.50  0.07%

 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 10,000.00 10,000.00 10,000.00 38,150,089.50  10,000.00  10,000.00 10,000.00 10,000.00
 0.03% 0.03% 0.03% 29,587,321.00  0.03%

 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 40,000.00 40,000.00 40,000.00 38,150,089.50  40,000.00  40,000.00 40,000.00 40,000.00
 0.13% 0.14% 0.10% 29,587,321.00  0.13%

 Contingent Sum 1 St. Mary's / Mountain Village Road Rehabilitation 2013 11
 10,000.00 10,000.00 10,000.00 11,562,950.50  10,000.00  10,000.00 10,000.00 10,000.00

 0.09% 0.10% 0.09% 10,510,726.00  0.08%
 Hour 40 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11

  Bid as:642 (3)  Three Person Survey Party
 0.00 300.00 350.00 1,468,745.00  0.00  300.00 300.00 300.00

 0.00% 0.83% 0.95% 1,444,140.00  0.00%
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 Contingent Sum Three Person Survey Party 642(3A)
 Contingent Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06

 10,000.00 10,000.00 10,000.00 2,350,491.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.40% 0.43% 0.43% 2,330,539.00  0.40%

 Contingent Sum 1 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06
 5,000.00 5,000.00 5,000.00 636,250.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.75% 0.92% 0.79% 543,900.00  0.70%

 Contingent Sum 1 University Avenue Rehabilitation & Widening: Building Demolition 2013 05
 Stage 1

 10,000.00 10,000.00 10,000.00 509,100.00  10,000.00  10,000.00 10,000.00 10,000.00
 2.33% 2.98% 1.96% 335,460.00  2.33%

 Contingent Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 60,000.00 60,000.00 60,000.00 17,202,423.90  60,000.00  60,000.00 60,000.00 60,000.00
 0.36% 0.36% 0.35% 16,585,843.50  0.34%

 Contingent Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 50,000.00 50,000.00 50,000.00 4,587,518.00  50,000.00  50,000.00 50,000.00 50,000.00

 1.17% 1.28% 1.09% 3,915,515.00  1.11%
 Contingent Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01

 10,000.00 10,000.00 10,000.00 9,322,172.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.12% 0.13% 0.11% 7,822,574.00  0.12%

 Contingent Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
 7,500.00 7,500.00 7,500.00 1,262,955.00  7,500.00  7,500.00 7,500.00 7,500.00
 0.39% 0.45% 0.59% 1,655,093.50  0.38%

 Contingent Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
 6,000.00 6,000.00 6,000.00 6,309,832.00  6,000.00  6,000.00 6,000.00 6,000.00
 0.12% 0.15% 0.10% 3,964,939.36  0.12%

 Contingent Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10
 20,000.00 20,000.00 20,000.00 22,717,861.60  20,000.00  20,000.00 20,000.00 20,000.00

 0.10% 0.10% 0.09% 20,669,751.30  0.09%
 Contingent Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10

 15,000.00 15,000.00 15,000.00 8,641,218.75  15,000.00  15,000.00 15,000.00 15,000.00
 0.21% 0.21% 0.17% 7,189,147.00  0.19%

 Contingent Sum 1 Emmonak Landfill Road & Community Roads 2012 10
 24,000.00 24,000.00 24,000.00 9,617,831.40  24,000.00  24,000.00 24,000.00 24,000.00

 0.35% 0.36% 0.25% 6,748,620.00  0.35%
 Contingent Sum 1 Emmonak Landfill Road & Community Roads 2012 10

 24,000.00 24,000.00 24,000.00 9,617,831.40  24,000.00  24,000.00 24,000.00 24,000.00
 0.35% 0.36% 0.25% 6,748,620.00  0.35%

 Contingent Sum 1 Galena Campion Road Erosion Protection 2012 10
 30,000.00 30,000.00 30,000.00 9,529,859.50  30,000.00  30,000.00 30,000.00 30,000.00

 0.29% 0.30% 0.31% 9,879,853.50  0.27%
 Contingent Sum 1 Valdez Tidal Flats Culvert Replacement AK122 2012 09

 20,000.00 20,000.00 20,000.00 3,607,128.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.85% 1.27% 0.55% 1,574,686.00  0.42%

 Contingent Sum 1 Northern Region Deep Culverts Replacement - Stage 1 2012 08
 25,000.00 25,000.00 25,000.00 2,236,855.00  25,000.00  25,000.00 25,000.00 25,000.00

 0.92% 1.14% 1.12% 2,199,000.00  0.78%
 Contingent Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07

 25,000.00 25,000.00 25,000.00 19,224,820.50  25,000.00  25,000.00 25,000.00 25,000.00
 0.16% 0.16% 0.13% 15,555,427.00  0.15%

 Contingent Sum 1 Healy Community Roads Rehabilitation / Surfacing 2012 07
 8,000.00 8,000.00 8,000.00 1,251,903.00  8,000.00  8,000.00 8,000.00 8,000.00
 0.56% 0.74% 0.64% 1,078,337.80  0.52%
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 Contingent Sum Three Person Survey Party 642(3A)
 Contingent Sum 1 Nome Snake River Bridge Replacement 2012 05

 16,000.00 16,000.00 16,000.00 9,211,114.75  16,000.00  16,000.00 16,000.00 16,000.00
 0.18% 0.19% 0.17% 8,584,329.25  0.18%

 Contingent Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05
 10,000.00 10,000.00 10,000.00 13,682,389.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.08% 0.08% 0.07% 12,580,165.00  0.08%
 Contingent Sum 1 Nome - Council Road M P 4-16 2012 04

 30,000.00 30,000.00 30,000.00 12,451,905.00  30,000.00  30,000.00 30,000.00 30,000.00
 0.25% 0.25% 0.24% 11,967,372.20  0.24%

 Contingent Sum 1 University Ave Asphalt Surface Repairs 2012 04
 36,000.00 36,000.00 36,000.00 1,951,750.00  36,000.00  36,000.00 36,000.00 36,000.00

 2.36% 2.63% 1.84% 1,368,111.36  2.32%
 Contingent Sum 1 Mccarthy Road Upgrades 2012 02

 15,000.00 15,000.00 15,000.00 3,819,035.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.39% 0.45% 0.39% 3,369,611.00  0.36%

 Contingent Sum 1 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 20,000.00 20,000.00 20,000.00 15,650,130.00  20,000.00  20,000.00 20,000.00 20,000.00

 0.15% 0.15% 0.13% 12,913,532.00  0.14%
 Contingent Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01

 15,000.00 15,000.00 15,000.00 3,502,699.60  15,000.00  15,000.00 15,000.00 15,000.00
 0.46% 0.48% 0.43% 3,098,635.60  0.44%

 Each Set Primary Monument 642(4)
 Each 19 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04

  Bid as:642(8)  Adjust Existing Monument
 600.00 600.00 700.00 4,738,988.60  0.00  600.00 600.00 600.00
 0.24% 0.24% 0.28% 4,674,097.00  0.00%

 Each 40 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 2,650.00 1,000.00 800.00 37,091,619.00  500.00  2,650.00 1,162.50 500.00
 0.29% 0.11% 0.09% 36,149,513.00  0.05%

 Each 2 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 1,000.00 1,550.00 1,300.00 13,708,375.00  1,000.00  1,550.00 1,046.60 683.00
 0.01% 0.02% 0.02% 18,907,425.83  0.01%

 Each 13 Richardson Highway MP 24-35 Resurfacing 2016 07
 700.00 400.00 1,500.00 10,368,551.50  440.00  700.00 478.00 400.00
 0.09% 0.06% 0.19% 8,986,166.39  0.05%

 Each 3 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 500.00 1,450.00 1,000.00 7,561,726.50  3,000.00  3,000.00 1,370.00 500.00
 0.02% 0.06% 0.04% 6,703,503.50  0.09%

 Each 6 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 700.00 600.00 1,000.00 20,169,767.00  0.00  700.00 650.00 600.00
 0.02% 0.02% 0.03% 16,614,244.00  0.00%

 Each 3 SGY- Klondike Highway Repairs 2015 10
 500.00 1,500.00 1,000.00 1,338,915.00  0.00  1,500.00 1,000.00 500.00
 0.10% 0.29% 0.22% 1,549,720.05  0.00%

 Each 4 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
 2,500.00 1,500.00 500.00 2,382,122.50  1,200.00  2,500.00 1,600.00 1,200.00
 0.44% 0.29% 0.08% 2,092,727.00  0.18%

 Each 2 Edgerton Highway Lakina River Bridge Replacement 2015 05
 939.80 1,787.50 500.00 5,878,059.00  1,400.00  1,787.50 1,156.83 500.00
 0.02% 0.05% 0.02% 7,766,987.18  0.03%
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 Each Set Primary Monument 642(4)
 Each 34 Fritz Cove Road Rehabilitation And Repair 2014 11

 440.00 600.00 500.00 3,692,403.00  0.00  600.00 520.00 440.00
 0.33% 0.65% 0.46% 3,115,745.00  0.00%

 Each 6 Hurst Road Resurfacing 2014 10
 1,250.00 1,200.00 1,800.00 3,616,344.70  1,200.00  1,250.00 1,216.67 1,200.00
 0.27% 0.28% 0.30% 2,595,968.19  0.23%

 Each 14 F M A T S Area Surface Upgrades F F Y 2014 2014 09
 1,500.00 1,000.00 2,000.00 1,652,976.31  2,150.00  2,150.00 1,520.00 1,000.00
 1.24% 0.85% 1.69% 1,642,460.00  1.69%

 Each 6 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08
 1,500.00 1,700.00 500.00 1,877,450.00  60.00  1,700.00 1,086.67 60.00
 0.39% 0.47% 0.16% 2,180,349.00  0.01%

 Each 3 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 432.00 2,500.00 350.00 22,608,696.41  6,000.00  6,000.00 2,977.33 432.00
 0.00% 0.03% 0.00% 25,154,531.94  0.06%

 Each 3 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 500.00 70.00 500.00 1,023,245.00  0.00  500.00 285.00 70.00
 0.11% 0.02% 0.15% 1,214,605.00  0.00%

 Each 5 JNU - Thane Road HSIP 2013 06
 0.00 500.00 300.00 1,116,063.00  0.00  500.00 500.00 500.00

 0.00% 0.19% 0.13% 1,298,675.00  0.00%
 EACH 7 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 500.00 400.00 500.00 4,291,557.00  0.00  500.00 450.00 400.00
 0.07% 0.06% 0.08% 5,031,578.00  0.00%

 Each 12 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 550.00 250.00 300.00 8,364,460.00  0.00  550.00 400.00 250.00
 0.07% 0.03% 0.04% 9,118,342.00  0.00%

 Each 14 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
  Bid as:642(11)  Adjust Existing Monument Case

 1,000.00 195.00 900.00 3,367,389.00  0.00  1,000.00 597.50 195.00
 0.41% 0.10% 0.37% 2,620,072.00  0.00%

 Each 4 Angoon Areawide Paving 2012 11
 500.00 500.00 300.00 1,443,075.00  750.00  750.00 583.33 500.00
 0.14% 0.17% 0.08% 1,209,315.00  0.17%

 Each 13 KTN North Tongass Pavement Rehabilitation 2012 11
 85.00 500.00 400.00 2,937,510.00  0.00  500.00 292.50 85.00
 0.04% 0.29% 0.18% 2,232,313.00  0.00%

 Each 24 Sawmill Creek Road Upgrade 2012 11
 550.00 1,000.00 500.00 12,320,919.00  577.00  1,000.00 709.00 550.00
 0.10% 0.20% 0.10% 11,789,167.00  0.11%

 Each 6 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10
 1,000.00 2,150.00 850.00 868,420.50  1,000.00  2,150.00 1,383.33 1,000.00
 1.09% 2.41% 0.59% 536,333.83  0.93%

 Each 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 750.00 300.00 3,859,894.00  0.00  750.00 750.00 750.00
 0.00% 0.02% 0.01% 3,934,143.55  0.00%

 Each 67 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 300.00 175.00 200.00 11,000,000.50  115.00  700.00 264.27 115.00
 0.15% 0.10% 0.12% 11,975,882.61  0.05%
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 Each Set Primary Monument 642(4)
 Each 19 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

 300.00 175.00 200.00 11,000,000.50  110.00  300.00 143.84 0.00
 0.04% 0.03% 0.03% 11,975,882.61  0.01%

 Each 11 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 300.00 175.00 200.00 11,000,000.50  105.00  300.00 138.35 0.00
 0.02% 0.02% 0.02% 11,975,882.61  0.01%

 Each Set Secondary Monument 642(5)
 Each 2 Fritz Cove Road Rehabilitation And Repair 2014 11

 440.00 400.00 400.00 3,692,403.00  0.00  440.00 420.00 400.00
 0.02% 0.03% 0.02% 3,115,745.00  0.00%

 Each 12 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08
 1,000.00 1,400.00 450.00 1,877,450.00  30.00  1,400.00 810.00 30.00
 0.52% 0.77% 0.29% 2,180,349.00  0.01%

 EACH 10 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 500.00 300.00 500.00 4,291,557.00  0.00  500.00 400.00 300.00
 0.10% 0.06% 0.12% 5,031,578.00  0.00%

 Each 8 Steese Highway Birch Creek Boat Launch 2013 04
 600.00 50.00 1,000.00 805,618.75  450.00  7,125.00 1,172.39 50.00
 0.77% 0.07% 0.99% 588,125.00  0.55%

 Each 6 Parks Highway M P 252-263 Rehabilitation 2012 05
 500.00 500.00 300.00 13,682,389.00  600.00  1,000.00 629.29 500.00
 0.02% 0.02% 0.01% 12,580,165.00  0.03%

 Each Replace Existing with Primary Monument 642(6)
 EACH 9 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 800.00 1,000.00 5,772,836.00  0.00  800.00 800.00 800.00

 0.00% 0.12% 0.16% 6,157,603.25  0.00%
 Each 2 FMATS Yukon Drive Improvements 2018 05

 1,000.00 2,350.00 2,000.00 2,468,430.52  1,400.00  2,350.00 1,612.50 1,000.00
 0.10% 0.23% 0.16% 2,077,000.62  0.13%

 Each 32 FMATS Area Surface Upgrades FFY2018 2018 04
 1,600.00 2,000.00 2,000.00 2,997,119.75  2,150.00  2,150.00 1,916.67 1,600.00
 1.99% 2.52% 2.14% 2,540,773.50  2.47%

 Each 16 Fairbanks Noble Street Upgrade 2016 12
 1,750.00 600.00 1,050.00 10,713,824.18  320.00  1,750.00 1,064.25 320.00
 0.29% 0.10% 0.16% 9,545,573.00  0.05%

 Each 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 650.00 3,000.00 500.00 8,896,116.75  2,000.00  3,000.00 1,719.11 650.00
 0.01% 0.03% 0.01% 8,683,260.00  0.02%

 Each 34 Richardson Highway MP 24-35 Resurfacing 2016 07
 700.00 400.00 1,000.00 10,368,551.50  440.00  700.00 478.00 400.00
 0.23% 0.15% 0.33% 8,986,166.39  0.14%

 Each 17 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 1,000.00 300.00 2,000.00 11,382,512.50  1,350.00  1,350.00 883.33 300.00
 0.18% 0.06% 0.30% 8,963,033.20  0.22%

 Each 2 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 1,100.00 1,385.00 1,200.00 3,263,635.00  1,000.00  1,385.00 1,110.22 955.87
 0.07% 0.10% 0.07% 2,864,888.00  0.07%
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 Each Replace Existing with Primary Monument 642(6)
 Each 1 Denali Highway Seattle Creek Bridge Replacement 2016 01

 525.00 2,000.00 3,000.00 3,456,237.47  500.00  2,000.00 797.67 500.00
 0.01% 0.06% 0.09% 3,617,128.00  0.01%

 Each 3 SGY- Klondike Highway Repairs 2015 10
  Bid as:642(6)  Reference Existing Monument

 500.00 300.00 600.00 1,338,915.00  0.00  500.00 400.00 300.00
 0.10% 0.06% 0.13% 1,549,720.05  0.00%

 Each 20 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
 500.00 800.00 700.00 10,761,116.62  500.00  1,000.00 680.00 500.00
 0.10% 0.17% 0.13% 9,525,912.80  0.09%

 Each 9 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
 630.00 1,000.00 1,000.00 4,594,077.50  0.00  1,000.00 815.00 630.00
 0.17% 0.28% 0.20% 3,271,889.38  0.00%

 Each 11 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 330.00 1,250.00 800.00 7,122,545.80  300.00  1,250.00 626.67 300.00
 0.04% 0.17% 0.12% 8,240,476.20  0.04%

 Each 25 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 1,400.00 1,250.00 1,200.00 6,860,754.40  1,200.00  1,400.00 1,283.33 1,200.00
 0.48% 0.44% 0.44% 7,090,895.00  0.38%

 Each 2 Plack Road Bicycle/Pedestrian Facility 2015 02
 600.00 2,400.00 500.00 2,460,799.90  1,200.00  2,400.00 1,400.00 600.00
 0.05% 0.21% 0.04% 2,329,969.21  0.09%

 EACH 28 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:642(6)  REFERENCE AND REPLACE EXISTING WITH
 PRIMARY MONUMENT

 275.00 500.00 800.00 8,369,299.00  0.00  500.00 387.50 275.00
 0.08% 0.17% 0.27% 8,362,244.00  0.00%

 Each 20 Parks Highway M P 239-252 Rehabilitation 2013 11
 750.00 500.00 700.00 26,775,562.00  500.00  850.00 650.00 500.00
 0.05% 0.03% 0.05% 28,866,903.50  0.03%

 Each 8 Airport Way Preventive Maintenance - Stage I 2013 10
 620.00 1,950.00 800.00 5,616,358.46  1,000.00  1,950.00 1,190.00 620.00
 0.09% 0.29% 0.11% 5,388,088.84  0.14%

 Each 5 JNU - Thane Road HSIP 2013 06
 0.00 500.00 200.00 1,116,063.00  0.00  500.00 500.00 500.00

 0.00% 0.19% 0.09% 1,298,675.00  0.00%
 Each 2 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05

 Paving
 1,000.00 1,500.00 1,000.00 4,512,533.00  0.00  1,500.00 1,250.00 1,000.00
 0.05% 0.08% 0.04% 3,598,291.00  0.00%

 Each 4 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 550.00 250.00 300.00 8,364,460.00  0.00  550.00 400.00 250.00
 0.02% 0.01% 0.01% 9,118,342.00  0.00%

 Each 2 Nordale Road Rehabilitation 2013 02
 1,995.00 700.00 4,000.00 4,548,500.95  800.00  1,995.00 1,165.00 700.00
 0.09% 0.03% 0.18% 4,442,893.00  0.03%

 Each 1 WRG Zimovia Pavement Rehabilitation 2013 01
 1,000.00 1,000.00 500.00 9,322,172.00  1,600.00  1,600.00 1,200.00 1,000.00
 0.01% 0.01% 0.01% 7,822,574.00  0.02%
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 Each Replace Existing with Primary Monument 642(6)
 Each 1 Parks Highway M P 252-263 Rehabilitation 2012 05

 1,000.00 500.00 1,000.00 13,682,389.00  925.00  1,500.00 925.00 500.00
 0.01% 0.00% 0.01% 12,580,165.00  0.01%

 Each 7 University Ave Asphalt Surface Repairs 2012 04
 800.00 1,500.00 2,500.00 1,951,750.00  1,000.00  1,500.00 1,100.00 800.00
 0.37% 0.77% 0.90% 1,368,111.36  0.45%

 Each 7 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 2,000.00 1,000.00 1,500.00 3,502,699.60  2,500.00  2,500.00 1,625.00 1,000.00
 0.42% 0.23% 0.30% 3,098,635.60  0.51%

 Each 7 Dalton Highway MP 11-18 Reconstruction 2012 01
 400.00 650.00 1,000.00 22,264,161.25  600.00  1,500.00 763.11 368.00
 0.02% 0.03% 0.03% 16,424,451.50  0.02%

 Each Replace Existing with Secondary Monument 642(7)
 EACH 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 860.00 550.00 5,772,836.00  0.00  860.00 860.00 860.00

 0.00% 0.01% 0.01% 6,157,603.25  0.00%
 Each 16 Fairbanks Noble Street Upgrade 2016 12

 800.00 600.00 1,050.00 10,713,824.18  160.00  1,587.00 786.75 160.00
 0.13% 0.10% 0.16% 9,545,573.00  0.02%

 Each 10 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 420.00 1,100.00 1,000.00 3,263,635.00  500.00  1,100.00 654.36 420.00
 0.14% 0.38% 0.31% 2,864,888.00  0.16%

 Each 39 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:642(7)  REFERENCE AND REPLACE EXISTING WITH
 SECONDARY MONUMENT

 165.00 500.00 800.00 8,369,299.00  0.00  500.00 332.50 165.00
 0.07% 0.23% 0.37% 8,362,244.00  0.00%

 Each 23 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 400.00 600.00 1,200.00 6,695,052.00  2,000.00  2,000.00 1,000.00 400.00
 0.14% 0.22% 0.41% 6,138,597.00  0.67%

 Each 2 Parks Highway M P 252-263 Rehabilitation 2012 05
 1,000.00 500.00 300.00 13,682,389.00  625.00  1,500.00 917.86 500.00
 0.02% 0.01% 0.00% 12,580,165.00  0.01%

 Each Adjust Existing Monument 642(8)
 Each 12 Seward Road Improvements 2017 03

 500.00 1,000.00 500.00 2,923,694.00  300.00  1,000.00 575.00 300.00
 0.19% 0.41% 0.21% 2,946,524.00  0.11%

 Each 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 1,000.00 800.00 1,000.00 13,708,375.00  1,000.00  1,000.00 851.20 456.00
 0.00% 0.00% 0.01% 18,907,425.83  0.00%

 Each 22 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 450.00 500.00 300.00 10,304,726.50  600.00  600.00 500.00 450.00
 0.11% 0.14% 0.06% 7,898,725.72  0.14%

 Each 4 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 400.00 400.00 3,000.00 8,216,121.50  0.00  400.00 400.00 400.00
 0.02% 0.02% 0.15% 6,769,856.00  0.00%
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 Each Adjust Existing Monument 642(8)
 Each 1 Ketchikan-Waterfront Promenade - Phase III 2013 12

 2,200.00 1,200.00 500.00 622,354.99  0.00  2,200.00 1,700.00 1,200.00
 0.24% 0.16% 0.08% 759,170.00  0.00%

 Each 68 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:642(11)  Adjust Existing Monument Case

 130.00 300.00 350.00 9,322,172.00  540.00  540.00 323.33 130.00
 0.11% 0.26% 0.26% 7,822,574.00  0.44%

 Each 5 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 600.00 500.00 300.00 5,122,591.75  520.00  600.00 530.00 500.00
 0.06% 0.05% 0.03% 5,399,661.50  0.04%

 Each Reference Existing Monument 642(9)
 EACH 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 400.00 550.00 5,772,836.00  0.00  400.00 400.00 400.00

 0.00% 0.01% 0.01% 6,157,603.25  0.00%
 Each 17 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04

 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 250.00 150.00 500.00 11,382,512.50  1,349.51  1,349.51 583.17 150.00
 0.05% 0.03% 0.07% 8,963,033.20  0.22%

 Each 8 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 700.00 400.00 600.00 20,169,767.00  0.00  700.00 550.00 400.00
 0.03% 0.02% 0.02% 16,614,244.00  0.00%

 Each 11 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements 
  Bid as:642(9)  Reference Existing Monuments

 1,150.00 600.00 275.00 7,122,545.80  200.00  1,150.00 650.00 200.00
 0.15% 0.08% 0.04% 8,240,476.20  0.03%

 Each 5 Fritz Cove Road Rehabilitation And Repair 2014 11
 440.00 400.00 500.00 3,692,403.00  0.00  440.00 420.00 400.00
 0.05% 0.06% 0.07% 3,115,745.00  0.00%

 Each 17 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:642 (9)  Reference Existing Monument

 0.00 500.00 500.00 1,900,920.00  0.00  500.00 500.00 500.00
 0.00% 0.40% 0.45% 2,104,176.00  0.00%

 Each 3 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 324.00 400.00 125.00 22,608,696.41  2,000.00  2,000.00 908.00 324.00
 0.00% 0.00% 0.00% 25,154,531.94  0.02%

 Each 36 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 550.00 200.00 500.00 5,595,737.50  0.00  550.00 375.00 200.00
 0.35% 0.16% 0.32% 4,522,796.00  0.00%

 Each 5 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:642 (9)  Reference And Replace Existing Monument

 0.00 1,000.00 500.00 1,468,745.00  0.00  1,000.00 1,000.00 1,000.00
 0.00% 0.35% 0.17% 1,444,140.00  0.00%

 Each 3 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 760.00 633.00 300.00 1,023,245.00  0.00  760.00 696.50 633.00
 0.17% 0.16% 0.09% 1,214,605.00  0.00%
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 Each Reference Existing Monument 642(9)
 Each 5 JNU - Thane Road HSIP 2013 06

 0.00 500.00 200.00 1,116,063.00  0.00  500.00 500.00 500.00
 0.00% 0.19% 0.09% 1,298,675.00  0.00%

 EACH 18 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 250.00 145.00 250.00 4,291,557.00  0.00  250.00 197.50 145.00
 0.09% 0.05% 0.10% 5,031,578.00  0.00%

 Each 4 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 135.00 250.00 300.00 8,364,460.00  0.00  250.00 192.50 135.00
 0.01% 0.01% 0.01% 9,118,342.00  0.00%

 Each 42 Halibut Point Road Pavement Rehab 2013 01
 1,100.00 682.25 300.00 19,713,666.00  200.00  1,100.00 660.75 200.00
 0.23% 0.15% 0.06% 19,292,860.05  0.04%

 Each 4 Angoon Areawide Paving 2012 11
 500.00 500.00 250.00 1,443,075.00  750.00  750.00 583.33 500.00
 0.14% 0.17% 0.07% 1,209,315.00  0.17%

 Each 13 KTN North Tongass Pavement Rehabilitation 2012 11
 270.00 500.00 400.00 2,937,510.00  0.00  500.00 385.00 270.00
 0.12% 0.29% 0.18% 2,232,313.00  0.00%

 Each 18 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 500.00 500.00 1,876,493.00  0.00  500.00 500.00 500.00

 0.00% 0.47% 0.48% 1,896,296.00  0.00%
 Each 7 Juneau-FFY12 Areawide Paving 2012 11

 0.00 500.00 500.00 1,731,350.00  0.00  500.00 500.00 500.00
 0.00% 0.21% 0.20% 1,678,831.00  0.00%

 Each 6 Sawmill Creek Road 2012 07
 0.00 500.00 500.00 472,060.00  0.00  500.00 500.00 500.00

 0.00% 0.66% 0.64% 453,550.00  0.00%
 Each 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
 0.00 750.00 200.00 3,859,894.00  0.00  750.00 750.00 750.00

 0.00% 0.02% 0.01% 3,934,143.55  0.00%

 Each Monument Case 642(10)
 EACH 10 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 400.00 690.00 5,772,836.00  0.00  400.00 400.00 400.00

 0.00% 0.06% 0.12% 6,157,603.25  0.00%
 Each 15 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 700.00 375.00 500.00 13,424,271.00  1,000.00  1,000.00 625.00 375.00
 0.07% 0.04% 0.06% 13,727,979.00  0.09%

 Each 19 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:642(11)  Adjust Existing Monument Case

 500.00 500.00 500.00 4,738,988.60  0.00  500.00 500.00 500.00
 0.20% 0.20% 0.20% 4,674,097.00  0.00%

 Each 40 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 1,600.00 650.00 1,000.00 37,091,619.00  250.00  1,600.00 750.00 250.00
 0.17% 0.07% 0.11% 36,149,513.00  0.02%

 EACH 16 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 600.00 1,000.00 1,000.00 15,115,856.00  0.00  1,000.00 800.00 600.00
 0.07% 0.12% 0.11% 13,394,988.29  0.00%
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 Each Monument Case 642(10)
 Each 2 Skagway - Replace Captain William Henry Moore Bridge 2016 12

 1,000.00 642.00 800.00 13,708,375.00  500.00  1,000.00 685.40 285.00
 0.01% 0.01% 0.01% 18,907,425.83  0.00%

 Each 16 Fairbanks Noble Street Upgrade 2016 12
 600.00 550.00 1,500.00 10,713,824.18  600.00  661.25 602.81 550.00
 0.10% 0.09% 0.22% 9,545,573.00  0.09%

 Each 17 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 750.00 500.00 400.00 11,382,512.50  550.00  750.00 600.00 500.00
 0.14% 0.09% 0.06% 8,963,033.20  0.09%

 Each 3 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 500.00 880.00 400.00 7,561,726.50  500.00  1,300.00 736.00 500.00
 0.02% 0.04% 0.02% 6,703,503.50  0.02%

 Each 6 SGY- Klondike Highway Repairs 2015 10
 500.00 800.00 500.00 1,338,915.00  0.00  800.00 650.00 500.00
 0.19% 0.31% 0.22% 1,549,720.05  0.00%

 Each 2 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 586.41 350.00 500.00 1,838,794.00  400.00  586.41 432.40 350.00
 0.06% 0.04% 0.05% 1,990,576.00  0.04%

 EACH 28 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 220.00 500.00 600.00 8,369,299.00  0.00  500.00 360.00 220.00
 0.07% 0.17% 0.20% 8,362,244.00  0.00%

 Each 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
  Bid as:642(11)  Adjust Existing Monument Case

 825.00 500.00 300.00 3,960,085.21  0.00  825.00 662.50 500.00
 0.02% 0.02% 0.01% 3,069,946.00  0.00%

 Each 32 Fritz Cove Road Rehabilitation And Repair 2014 11
 275.00 400.00 400.00 3,692,403.00  0.00  400.00 337.50 275.00
 0.19% 0.41% 0.35% 3,115,745.00  0.00%

 Each 16 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 2,000.00 1,300.00 1,000.00 6,695,052.00  2,000.00  2,000.00 1,766.67 1,300.00
 0.50% 0.34% 0.24% 6,138,597.00  0.47%

 Each 3 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 648.00 700.00 425.00 22,608,696.41  2,000.00  2,000.00 1,116.00 648.00
 0.01% 0.01% 0.01% 25,154,531.94  0.02%

 EACH 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:642 (10)  MONUMENT CASE

 500.00 450.00 1,000.00 2,152,146.00  368.00  1,000.00 528.00 350.00
 0.02% 0.02% 0.05% 2,488,685.10  0.01%

 Each 3 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 230.00 200.00 500.00 1,023,245.00  0.00  230.00 215.00 200.00
 0.05% 0.05% 0.15% 1,214,605.00  0.00%

 Each 5 JNU - Thane Road HSIP 2013 06
 0.00 500.00 400.00 1,116,063.00  0.00  500.00 500.00 500.00

 0.00% 0.19% 0.18% 1,298,675.00  0.00%
 EACH 17 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 250.00 450.00 300.00 4,291,557.00  0.00  450.00 350.00 250.00
 0.08% 0.15% 0.12% 5,031,578.00  0.00%
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 Each Monument Case 642(10)
 Each 13 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

 220.00 300.00 300.00 8,364,460.00  0.00  300.00 260.00 220.00
 0.03% 0.04% 0.05% 9,118,342.00  0.00%

 Each 4 Angoon Areawide Paving 2012 11
 500.00 500.00 300.00 1,443,075.00  750.00  750.00 583.33 500.00
 0.14% 0.17% 0.08% 1,209,315.00  0.17%

 Each 13 KTN North Tongass Pavement Rehabilitation 2012 11
 1,100.00 500.00 400.00 2,937,510.00  0.00  1,100.00 800.00 500.00
 0.48% 0.29% 0.18% 2,232,313.00  0.00%

 Each 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 500.00 500.00 3,859,894.00  0.00  500.00 500.00 500.00
 0.00% 0.01% 0.01% 3,934,143.55  0.00%

 Each Adjust Existing Monument Case 642(11)
 EACH 6 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
  Bid as:642(11)  Ajust Existing Monument Case

 0.00 285.00 300.00 5,772,836.00  0.00  285.00 285.00 285.00
 0.00% 0.03% 0.03% 6,157,603.25  0.00%

 Each 8 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 300.00 500.00 400.00 5,152,880.75  100.00  500.00 300.00 100.00
 0.05% 0.08% 0.06% 5,068,927.80  0.02%

 Each 7 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation

 600.00 625.00 500.00 1,378,816.00  650.00  650.00 618.75 600.00
 0.35% 0.39% 0.25% 1,109,658.24  0.38%

 Each 13 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 400.00 325.00 250.00 13,424,271.00  350.00  400.00 356.25 325.00
 0.03% 0.03% 0.02% 13,727,979.00  0.03%

 Each 15 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 500.00 220.00 500.00 11,372,910.00  190.00  500.00 327.50 190.00
 0.08% 0.04% 0.07% 8,695,855.00  0.03%

 Each 92 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 200.00 330.00 375.00 7,493,651.00  425.00  425.00 313.75 200.00
 0.30% 0.56% 0.46% 5,393,658.45  0.63%

 EACH 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 600.00 500.00 500.00 2,303,200.50  1,000.00  1,000.00 700.00 500.00
 0.03% 0.02% 0.02% 2,066,575.00  0.04%

 Each 4 ANC Postmark Drive Repairs 2017 2017 05
 500.00 500.00 500.00 533,590.00  0.00  500.00 500.00 500.00
 0.40% 0.41% 0.37% 490,599.00  0.00%

 Each 25 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 450.00 500.00 350.00 11,012,857.50  1,000.00  1,000.00 650.00 450.00
 0.10% 0.11% 0.08% 10,998,773.50  0.21%

 Each 26 HSIP: CR High Friction Surface Treatment 2015 12
 750.00 275.00 500.00 7,517,052.50  550.00  1,250.00 665.00 275.00
 0.27% 0.11% 0.17% 6,778,888.00  0.19%

 Each 7 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 550.00 600.00 1,750.00 8,216,121.50  0.00  600.00 575.00 550.00
 0.06% 0.06% 0.15% 6,769,856.00  0.00%
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 Each Adjust Existing Monument Case 642(11)
 Each 9 Parks Hwy: MP 35-40 Pavement Preservation 2015 07

 Glenn Hwy - Parks Hwy Interchange Ramps
 400.00 500.00 350.00 15,843,348.50  450.00  500.00 425.00 350.00
 0.03% 0.03% 0.02% 13,943,672.60  0.03%

 Each 8 West Anchorage Roads Pavement Preservation 2015 06
 500.00 500.00 800.00 2,468,197.60  0.00  500.00 500.00 500.00
 0.13% 0.18% 0.26% 2,243,415.64  0.00%

 Each 30 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 400.00 300.00 300.00 5,459,443.00  0.00  400.00 350.00 300.00
 0.22% 0.17% 0.16% 5,296,083.00  0.00%

 Each 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 1,500.00 500.00 300.00 2,203,697.00  500.00  1,500.00 833.33 500.00
 0.06% 0.02% 0.01% 2,499,849.30  0.02%

 Each 38 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 500.00 500.00 350.00 8,896,500.00  0.00  500.00 500.00 500.00
 0.20% 0.22% 0.15% 8,572,859.75  0.00%

 EACH 5 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 100.00 500.00 300.00 3,992,876.00  530.00  600.00 432.50 100.00
 0.01% 0.07% 0.04% 3,749,452.49  0.06%

 Each 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 420.00 440.00 375.00 1,682,155.36  0.00  440.00 430.00 420.00
 0.02% 0.03% 0.02% 1,745,059.23  0.00%

 Each 17 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 900.00 300.00 300.00 4,522,558.00  0.00  900.00 600.00 300.00
 0.26% 0.09% 0.11% 5,686,743.30  0.00%

 Each 9 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 1,300.00 530.00 300.00 10,566,460.90  300.00  1,300.00 710.00 300.00
 0.09% 0.04% 0.03% 11,749,901.68  0.02%

 Each 17 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:642 (11)  Adjust Existing Monument Case

 0.00 600.00 500.00 1,900,920.00  0.00  600.00 600.00 600.00
 0.00% 0.48% 0.45% 2,104,176.00  0.00%

 Each 36 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 275.00 300.00 500.00 5,595,737.50  0.00  300.00 287.50 275.00
 0.18% 0.24% 0.32% 4,522,796.00  0.00%

 Each 5 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:642 (11)  Adjust Existing Monument Case

 0.00 500.00 500.00 1,468,745.00  0.00  500.00 500.00 500.00
 0.00% 0.17% 0.17% 1,444,140.00  0.00%

 Each 101 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 455.00 350.00 300.00 12,285,657.50  300.00  455.00 326.25 200.00
 0.43% 0.34% 0.25% 10,295,938.00  0.28%

 Each 19 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 500.00 200.00 500.00 5,299,183.75  400.00  500.00 366.67 200.00
 0.20% 0.08% 0.18% 4,789,467.00  0.15%
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 Each Adjust Existing Monument Case 642(11)
 Each 17 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06

 200.00 550.00 275.00 3,570,530.00  0.00  550.00 375.00 200.00
 0.09% 0.24% 0.13% 3,872,478.16  0.00%

 Each 7 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 450.00 500.00 500.00 4,512,533.00  0.00  500.00 475.00 450.00
 0.07% 0.10% 0.08% 3,598,291.00  0.00%

 Each 39 Anchorage Asphalt Surface Repairs, 2013 2013 05
 360.00 100.00 300.00 2,018,575.00  1,000.00  1,000.00 486.67 100.00
 0.75% 0.22% 0.58% 1,793,675.00  1.86%

 Each 11 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 500.00 250.00 350.00 8,901,029.00  0.00  500.00 375.00 250.00
 0.07% 0.04% 0.04% 7,227,267.40  0.00%

 Each 42 Halibut Point Road Pavement Rehab 2013 01
 770.00 1,925.00 500.00 19,713,666.00  200.00  1,925.00 965.00 200.00
 0.16% 0.42% 0.11% 19,292,860.05  0.04%

 Each 32 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 200.00 300.00 384.38 11,596,555.07  225.00  300.00 241.67 200.00
 0.05% 0.08% 0.11% 11,698,675.00  0.06%

 Each 18 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 600.00 500.00 1,876,493.00  0.00  600.00 600.00 600.00

 0.00% 0.57% 0.48% 1,896,296.00  0.00%
 Each 7 Juneau-FFY12 Areawide Paving 2012 11

 0.00 500.00 500.00 1,731,350.00  0.00  500.00 500.00 500.00
 0.00% 0.21% 0.20% 1,678,831.00  0.00%

 EACH 5 Petersburg Road Improvements/Sewer Main Repairs 2012 07
 1,400.00 500.00 800.00 3,174,299.00  0.00  1,400.00 950.00 500.00
 0.18% 0.07% 0.13% 3,761,496.00  0.00%

 Each 6 Sawmill Creek Road 2012 07
 0.00 500.00 500.00 472,060.00  0.00  500.00 500.00 500.00

 0.00% 0.66% 0.64% 453,550.00  0.00%
 Each 2 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
 0.00 1,000.00 500.00 3,859,894.00  0.00  1,000.00 1,000.00 1,000.00

 0.00% 0.05% 0.03% 3,934,143.55  0.00%
 Each 22 Holt-Lamplight Road Resurfacing 2012 04

 100.00 300.00 400.00 4,841,016.75  250.00  300.00 216.67 100.00
 0.05% 0.14% 0.18% 4,646,625.80  0.10%

 Lump Sum Final Traverse 642(12)
 Each 2 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:642(13)  Adjust Existing Primary Monument

 600.00 500.00 600.00 20,169,767.00  0.00  600.00 550.00 500.00
 0.01% 0.01% 0.01% 16,614,244.00  0.00%

 Lump Sum 1 Galena Campion Road Erosion Protection 2012 10
  Bid as:642(13)  Cross Sections

 3,177.00 15,000.00 30,000.00 9,529,859.50  100,000.00  100,000.00 24,240.88 3,177.00
 0.03% 0.15% 0.31% 9,879,853.50  0.89%
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 Calendar Day Traffic Maintenance 643(1)
 Lump Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04

 Repairs
  Bid as:643(2) - B  Traffic Maintenance

 26,500.00 17,500.00 20,000.00 2,640,149.50  60,000.00  60,000.00 31,888.89 15,000.00
 0.99% 0.74% 0.76% 2,359,224.40  2.08%

 Lump Sum 1 Sgy - Pedestrian Improvements 2012 06
 10,000.00 14,850.57 20,000.00 429,140.00  5,700.00  14,850.57 10,183.52 5,700.00

 2.39% 3.67% 4.66% 404,660.20  1.29%

 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Ktn - Airport Creek Bridge (USFS) 2018 08

 5,000.00 20,000.00 10,000.00 2,170,448.00  12,000.00  20,000.00 12,625.00 5,000.00
 0.27% 1.06% 0.46% 1,878,255.51  0.54%

 LUMP SUM 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07
 Airport Access Rd.

 0.00 262,500.00 93,000.00 5,772,836.00  0.00  262,500.00 262,500.00 262,500.00
 0.00% 4.26% 1.61% 6,157,603.25  0.00%

 Lump Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07
 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 175,000.00 75,000.00 2,201,788.00  0.00  175,000.00 175,000.00 175,000.00
 0.00% 7.25% 3.41% 2,415,196.00  0.00%

 Lump Sum 1 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
 70,000.00 17,500.00 25,000.00 2,516,072.50  45,000.00  265,000.00 88,750.00 17,500.00

 3.17% 0.84% 0.99% 2,085,849.50  1.98%
 Lump Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07

 8.1 - 
 20

 20,000.00 107,000.00 85,556.00 4,112,889.98  275,000.00  275,000.00 131,750.00 20,000.00
 0.50% 2.69% 2.08% 3,970,421.22  6.65%

 Lump Sum 1 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 10,650.00 7,000.00 7,500.00 467,197.50  15,000.00  15,000.00 10,883.33 7,000.00

 1.78% 1.38% 1.61% 506,883.56  2.28%
 Lump Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 238,500.00 70,000.00 160,875.00 6,450,221.75  150,000.00  467,000.00 209,726.49 70,000.00
 3.99% 1.22% 2.49% 5,719,942.36  2.39%

 Lump Sum 1 FIA Water Infrastructure FY2018 2018 06
 75,000.00 17,406.72 75,000.00 1,656,600.00  20,000.00  120,000.00 58,101.68 17,406.72

 4.51% 1.28% 4.53% 1,357,045.43  1.08%
 Lump Sum 1 Northern Region Radar Sites For Non-Intrusive Detection 2018 06

 39,089.00 15,300.00 23,000.00 641,000.00  15,000.00  39,089.00 23,129.67 15,000.00
 5.22% 2.05% 3.59% 747,900.00  1.99%

 Lump Sum 1 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06
 0.00 24,000.00 25,000.00 441,550.00  0.00  24,000.00 24,000.00 24,000.00

 0.00% 3.90% 5.66% 614,692.00  0.00%
 Lump Sum 1 Northern Region River Encroachment Repairs - Richardson 2018 06

 Highway MP 1-16
 100,000.00 150,000.00 120,000.00 5,169,287.50  73,000.00  335,700.00 164,675.00 73,000.00

 2.00% 4.15% 2.32% 3,612,284.10  1.39%
 Lump Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06

 15,000.00 5,544.00 10,000.00 1,345,140.00  6,000.00  63,552.00 18,519.20 2,500.00
 1.58% 0.61% 0.74% 909,321.95  0.60%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06

 3,500.00 1,808.00 2,500.00 1,345,140.00  1,000.00  18,624.00 5,386.40 1,000.00
 0.37% 0.20% 0.19% 909,321.95  0.10%

 Lump Sum 1 Pelican Main Street Bridge (No. 1268) Improvements 2018 06
 3,500.00 3,882.00 2,500.00 1,345,140.00  500.00  18,624.00 5,401.20 500.00
 0.37% 0.43% 0.19% 909,321.95  0.05%

 Lump Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 100,000.00 110,000.00 175,000.00 5,152,880.75  125,000.00  125,000.00 111,666.67 100,000.00

 1.95% 2.17% 3.40% 5,068,927.80  2.43%
 Lump Sum 1 Chicken Airport Access Road Resurfacing 2018 06

 10,000.00 7,500.00 20,000.00 424,501.60  0.00  10,000.00 8,750.00 7,500.00
 1.70% 1.45% 4.71% 518,973.60  0.00%

 LUMP SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 68,000.00 50,000.00 69,000.00 3,413,310.00  35,000.00  68,000.00 51,000.00 35,000.00

 1.94% 1.45% 2.02% 3,440,733.00  0.88%
 Lump Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 40,000.00 45,000.00 25,000.00 1,378,816.00  128,500.00  128,500.00 72,125.00 40,000.00

 3.37% 4.06% 1.81% 1,109,658.24  10.62%
 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 275,000.00 600,000.00 400,000.00 40,373,362.02  800,000.00  1,000,000.00 668,750.00 275,000.00

 0.72% 1.64% 0.99% 36,616,095.00  2.00%
 Lump Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 440,000.00 300,000.00 230,000.00 13,424,271.00  350,000.00  500,000.00 397,500.00 300,000.00

 2.92% 2.19% 1.71% 13,727,979.00  2.20%
 Lump Sum 1 University Avenue Rehabilitation & Widening - Solomon Building 2018 05

 Demolition
 0.00 1,332.00 2,000.00 79,000.00  0.00  4,749.10 3,040.55 1,332.00

 0.00% 1.31% 2.53% 101,458.00  0.00%
 Lump Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05

 Boulevard Pathway
 25,000.00 23,000.00 50,000.00 789,287.50  30,000.00  75,000.00 33,600.00 15,000.00

 3.34% 3.42% 6.33% 672,850.00  3.80%
 Lump Sum 1 FMATS Yukon Drive Improvements 2018 05

 74,000.00 85,000.00 70,000.00 2,468,430.52  22,500.00  85,000.00 57,875.00 22,500.00
 3.56% 4.09% 2.84% 2,077,000.62  1.05%

 Lump Sum 1 Nunam Iqua Airport Boardwalk 2018 05
 6,250.00 1,000.00 10,000.00 752,680.00  11,793.00  55,000.00 18,380.38 1,000.00
 0.93% 0.16% 1.33% 617,910.00  1.50%

 Lump Sum 1 Chena Ridge Cripple Creek Culvert Replacement 2018 04
 15,000.00 7,000.00 49,000.00 1,761,743.20  12,000.00  95,000.00 27,142.86 7,000.00

 0.70% 0.36% 2.78% 1,950,325.20  0.51%
 Lump Sum 1 FMATS Area Surface Upgrades FFY2018 2018 04

 85,000.00 50,000.00 150,000.00 2,997,119.75  100,000.00  100,000.00 78,333.33 50,000.00
 3.30% 1.97% 5.00% 2,540,773.50  3.60%

 Lump Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 200,000.00 100,000.00 176,000.00 8,914,415.00  325,000.00  347,971.86 227,281.69 100,000.00

 2.64% 1.33% 1.97% 7,494,742.75  4.26%
 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04

 250,000.00 300,000.00 150,000.00 11,246,808.00  30,000.00  300,000.00 171,666.67 30,000.00
 2.45% 3.03% 1.33% 9,911,534.00  0.27%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04

 30,000.00 200,000.00 200,000.00 4,738,988.60  0.00  200,000.00 115,000.00 30,000.00
 0.63% 4.28% 4.22% 4,674,097.00  0.00%

 Lump Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 150,000.00 180,000.00 300,000.00 13,812,485.00  340,000.00  750,000.00 392,605.36 150,000.00
 1.13% 1.40% 2.17% 12,869,961.50  2.52%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 400,000.00 155,000.00 200,000.00 9,927,018.00  350,000.00  400,000.00 301,666.67 155,000.00
 4.36% 1.82% 2.01% 8,532,028.00  3.36%

 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 900,000.00 2,000,000.00 500,000.00 71,347,923.00  1,000,000.00  2,000,000.00 1,448,140.95 900,000.00
 1.73% 3.89% 0.70% 51,418,510.24  1.34%

 Lump Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
 15,000.00 5,000.00 200,000.00 1,633,800.00  5,000.00  35,000.00 13,813.89 5,000.00

 1.59% 0.53% 12.24% 936,532.00  0.50%
 Lump Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01

 75,000.00 140,000.00 70,000.00 2,741,985.00  95,000.00  140,000.00 92,500.00 60,000.00
 3.11% 6.21% 2.55% 2,253,082.82  3.87%

 Lump Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12
 175,000.00 100,000.00 230,000.00 6,165,572.50  75,000.00  175,000.00 116,666.67 75,000.00

 3.14% 1.80% 3.73% 5,541,577.74  1.34%
 LUMP SUM 1 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11

  Bid as:643 (2)  TRAFFIC MAINTENANCE
 7,500.00 27,500.00 5,000.00 1,452,525.00  12,000.00  27,500.00 15,666.67 7,500.00
 0.51% 1.94% 0.34% 1,419,192.00  0.75%

 Lump Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 1,300,000.00 370,000.00 8,283,871.00  0.00  1,300,000.00 1,300,000.00 1,300,000.00

 0.00% 13.43% 4.47% 9,681,105.00  0.00%
 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 600,000.00 250,000.00 309,000.00 21,880,949.00  600,000.00  640,000.00 485,482.14 250,000.00

 2.93% 1.32% 1.41% 18,937,554.72  2.81%
 Lump Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11

 500,000.00 720,000.00 750,000.00 37,091,619.00  1,115,000.00  1,115,000.00 648,750.00 260,000.00
 1.36% 1.99% 2.02% 36,149,513.00  2.75%

 Lump Sum 1 AMATS: Bicycle Plan Implementation Eagle River 2017 11
 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn

 45,000.00 130,000.00 30,000.00 869,520.00  0.00  130,000.00 87,500.00 45,000.00
 5.41% 17.43% 3.45% 745,846.40  0.00%

 Lump Sum 1 Sterling Highway Beluga Lake Dam Improvements 2017 10
 17,250.00 60,742.00 25,000.00 862,500.00  24,400.00  108,000.00 51,078.40 17,250.00

 1.31% 5.55% 2.90% 1,094,150.00  1.82%
 Lump Sum 1 Ursa Minor Circle Pipe Lining 2017 09

 20,000.00 12,000.00 20,000.00 222,125.00  0.00  20,000.00 16,000.00 12,000.00
 7.60% 5.22% 9.00% 229,802.55  0.00%

 Lump Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09
 300,000.00 300,000.00 270,000.00 12,088,084.00  625,000.00  625,000.00 408,333.33 300,000.00

 2.17% 2.40% 2.23% 12,499,865.00  4.35%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08

 2013 ER Flooding
 20,000.00 6,500.00 5,000.00 1,786,550.00  20,000.00  20,000.00 15,250.00 5,000.00

 1.55% 0.53% 0.28% 1,222,355.00  1.43%
 Lump Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08

 175,000.00 40,000.00 150,000.00 2,880,450.00  40,000.00  175,000.00 86,600.00 40,000.00
 7.86% 2.02% 5.21% 1,980,177.00  1.71%

 Lump Sum 1 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07
 175,000.00 99,187.50 70,000.00 3,105,454.50  29,543.00  250,000.00 129,818.64 29,543.00

 4.90% 3.54% 2.25% 2,798,511.00  0.81%
 Lump Sum 1 Birch Hill Bicycle and Pedestrian Facility 2017 07

 60,000.00 40,000.00 45,000.00 1,605,998.00  55,000.00  60,000.00 43,250.00 18,000.00
 3.34% 2.45% 2.80% 1,634,123.00  2.94%

 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 200,000.00 105,000.00 200,000.00 11,372,910.00  300,000.00  300,000.00 172,500.00 85,000.00

 2.13% 1.21% 1.76% 8,695,855.00  3.01%
 Lump Sum 1 Fairview Loop Realign  2017 06

 at Knik Goose Bay Road
 57,500.00 20,000.00 100,000.00 2,930,940.00  83,000.00  295,446.27 104,420.90 20,000.00

 2.48% 0.93% 3.41% 2,151,595.45  3.40%
 Lump Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06

 264,847.00 150,000.00 500,000.00 26,732,391.42  885,000.00  885,000.00 461,978.14 150,000.00
 1.12% 0.71% 1.87% 20,984,015.00  3.54%

 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 400,000.00 400,000.00 300,000.00 10,577,766.00  0.00  400,000.00 400,000.00 400,000.00

 3.72% 4.01% 2.84% 9,986,105.00  0.00%
 Lump Sum 1 Richardson Highway MP 337 Eielson AFB Intersection 2017 06

 Improvements
 47,000.00 30,000.00 88,000.00 1,713,759.00  60,000.00  60,000.00 45,666.67 30,000.00

 3.42% 2.20% 5.13% 1,364,111.50  3.80%
 Lump Sum 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06

 Improvemnts
 80,000.00 165,000.00 75,000.00 2,995,171.85  100,000.00  250,000.00 146,250.00 80,000.00

 2.17% 5.44% 2.50% 3,030,525.98  2.60%
 Lump Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 105,550.00 100,000.00 145,000.00 5,568,712.00  150,000.00  586,020.00 261,642.33 50,000.00
 2.20% 2.15% 2.60% 4,648,330.25  3.00%

 Lump Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 108,000.00 60,000.00 205,000.00 7,493,651.00  95,000.00  400,000.00 165,750.00 60,000.00
 1.76% 1.11% 2.74% 5,393,658.45  1.54%

 Lump Sum 1 Soldotna: Funny River Road Improvements 2017 05
 57,000.00 75,000.00 100,000.00 2,415,300.00  0.00  75,000.00 66,000.00 57,000.00

 2.90% 3.82% 4.14% 1,964,337.00  0.00%
 LUMP SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05

 Preservation
 140,000.00 110,000.00 46,000.00 2,303,200.50  75,000.00  140,000.00 108,333.33 75,000.00

 6.34% 5.32% 2.00% 2,066,575.00  3.35%
 Lump Sum 1 ANC Postmark Drive Repairs 2017 2017 05

 12,500.00 43,000.00 21,500.00 533,590.00  0.00  43,000.00 27,750.00 12,500.00
 2.51% 8.76% 4.03% 490,599.00  0.00%

 Lump Sum 1 Keku Road 2017 05
 305,000.00 100,000.00 50,000.00 4,831,275.00  0.00  305,000.00 181,666.67 100,000.00

 4.14% 2.15% 1.03% 4,654,967.00  0.00%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05

 HSIP: Lake Otis Parkway at 68th Ave Channelization
 92,000.00 225,125.00 75,000.00 4,329,338.00  140,000.00  300,000.00 198,687.50 92,000.00

 2.46% 6.33% 1.73% 3,554,977.97  3.64%
 Lump Sum 1 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05

 35,500.00 25,000.00 25,000.00 916,350.00  20,000.00  35,500.00 22,071.43 15,000.00
 4.56% 3.63% 2.73% 688,677.50  2.56%

 Lump Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 500,000.00 1,800,000.00 1,835,000.00 64,004,541.00  420,000.00  1,800,000.00 805,000.00 420,000.00
 0.86% 3.34% 2.87% 53,907,758.00  0.71%

 Lump Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 3,000.00 17,500.00 120,000.00 2,640,149.50  7,500.00  221,340.00 104,926.67 3,000.00
 0.11% 0.74% 4.55% 2,359,224.40  0.26%

 Lump Sum 1 Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe 2017 04
 River Bridge #558

 85,000.00 100,000.00 85,000.00 1,049,044.00  0.00  100,000.00 92,500.00 85,000.00
 8.14% 10.55% 8.10% 947,918.72  0.00%

 Lump Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 150,000.00 200,000.00 200,000.00 7,937,449.00  200,000.00  200,000.00 166,250.00 115,000.00

 2.35% 3.28% 2.52% 6,096,323.89  2.87%
 Lump Sum 1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03

 55,000.00 70,000.00 50,000.00 1,650,040.00  0.00  70,000.00 62,500.00 55,000.00
 2.75% 4.31% 3.03% 1,624,145.00  0.00%

 Lump Sum 1 Seward Road Improvements 2017 03
 200,000.00 47,000.00 55,995.00 2,923,694.00  67,000.00  200,000.00 116,000.00 47,000.00

 6.28% 1.60% 1.92% 2,946,524.00  2.02%
 Lump Sum 1 Seward Road Improvements 2017 03

 40,000.00 6,500.00 12,795.00 2,923,694.00  22,000.00  40,000.00 19,625.00 6,500.00
 1.26% 0.22% 0.44% 2,946,524.00  0.66%

 Lump Sum 1 Seward Road Improvements 2017 03
 35,000.00 7,500.00 6,210.00 2,923,694.00  22,000.00  35,000.00 18,125.00 7,500.00

 1.10% 0.25% 0.21% 2,946,524.00  0.66%
 Lump Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03

 Preservation
 240,000.00 375,000.00 230,000.00 11,572,305.00  150,000.00  375,000.00 255,000.00 150,000.00

 2.33% 3.75% 1.99% 9,998,958.59  1.38%
 Lump Sum 1 HSIP: Pedestrian Fencing 2017 03

 11,000.00 80,000.00 8,000.00 1,387,100.00  56,000.00  100,000.00 46,770.98 11,000.00
 1.30% 9.73% 0.58% 821,902.50  6.46%

 Lump Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 45,000.00 8,500.00 10,000.00 909,592.50  35,000.00  45,000.00 25,325.00 8,500.00

 4.84% 0.99% 1.10% 858,231.00  3.52%
 Lump Sum 1 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02

 20,000.00 5,000.00 13,700.00 440,289.00  20,000.00  83,000.00 28,400.00 5,000.00
 3.81% 1.06% 3.11% 473,904.00  3.63%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02

 25,000.00 20,000.00 60,000.00 823,610.80  129,000.00  129,000.00 52,166.67 14,000.00
 3.63% 2.92% 7.28% 684,191.00  17.20%

 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 978,831.00 150,000.00 250,000.00 19,956,166.00  500,000.00  1,532,382.05 782,242.61 150,000.00
 3.98% 0.69% 1.25% 21,769,589.00  2.03%

 Lump Sum 1 Dalton Highway MP 362-379 Reconstruction 2017 01
 475,000.00 375,000.00 350,000.00 34,204,146.50  900,000.00  900,000.00 531,250.00 375,000.00

 1.32% 1.17% 1.02% 31,994,827.00  2.45%
 LUMP SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12

 Avenue
 400,000.00 300,000.00 400,000.00 15,115,856.00  0.00  400,000.00 350,000.00 300,000.00

 2.95% 2.24% 2.65% 13,394,988.29  0.00%
 Lump Sum 1 Rink Creek Bridge Replacement 2016 12

 10,000.00 20,000.00 85,000.00 995,155.00  10,000.00  42,000.00 14,621.43 0.00
 1.00% 2.18% 8.54% 916,825.00  0.87%

 Lump Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 100,000.00 80,000.00 250,000.00 13,708,375.00  100,000.00  1,088,100.00 363,620.00 80,000.00

 0.49% 0.42% 1.82% 18,907,425.83  0.46%
 Lump Sum 1 Fairbanks Noble Street Upgrade 2016 12

  Bid as:643(2)  Traffic Maintenance
 220,000.00 273,500.00 300,000.00 10,713,824.18  600,000.00  600,000.00 332,538.79 220,000.00

 2.26% 2.87% 2.80% 9,545,573.00  5.63%
 Lump Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11

 270,700.00 300,000.00 100,000.00 7,253,394.00  100,000.00  300,000.00 210,867.00 66,000.00
 3.58% 4.71% 1.38% 6,367,197.00  1.26%

 Lump Sum 1 HSIP: Dalton, Elliott and Steese Highways Signing and Striping 2016 11
 66,000.00 81,000.00 320,000.00 1,839,450.00  303,554.00  303,554.00 158,079.14 66,000.00

 6.10% 8.59% 17.40% 942,635.00  26.46%
 Lump Sum 1 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11

 0.00 0.00 190,000.00 2,083,825.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 9.12% 0.00  0.00%

 Lump Sum 1 YAK - Fish Passage Improvements 2016 11
 60,000.00 8,800.00 10,000.00 595,850.00  8,000.00  108,088.00 29,698.29 0.00
 10.02% 1.49% 1.68% 588,798.83  1.26%

 Lump Sum 1 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11
 379,311.50 100,000.00 190,000.00 2,083,425.00  114,000.00  940,000.00 299,385.25 93,000.00

 24.54% 8.12% 9.12% 1,231,192.50  7.36%
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11

 UP
 0.00 0.00 120,000.00 6,793,685.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 1.77% 327,000.00  0.00%
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11

 391,880.00 110,000.00 120,000.00 6,793,685.00  70,000.00  391,880.00 176,824.50 70,000.00
 5.94% 1.91% 1.77% 5,769,321.00  1.03%

 Lump Sum 1 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10
 500.00 500.00 2,000.00 945,350.00  10,000.00  19,000.00 7,907.00 500.00
 0.09% 0.10% 0.21% 503,450.00  1.56%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
 135,000.00 200,000.00 80,000.00 8,896,116.75  200,000.00  492,062.22 227,010.37 135,000.00

 1.37% 2.30% 0.90% 8,683,260.00  1.76%
 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
 10,000.00 2,500.00 10,000.00 8,896,116.75  5,000.00  20,000.00 9,844.54 2,500.00

 0.10% 0.03% 0.11% 8,683,260.00  0.04%
 Lump Sum 1 North Fork Road Bridge Erosion Repair 2016 10

 20,000.00 20,000.00 20,000.00 1,251,866.50  25,000.00  67,000.00 33,562.50 5,000.00
 1.62% 1.78% 1.60% 1,126,214.70  1.98%

 Lump Sum 1 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09
 7,600.00 41,000.00 32,757.00 609,622.00  30,000.00  44,400.00 33,754.29 7,600.00
 1.77% 9.93% 5.37% 412,688.00  6.84%

 Lump Sum 1 NHS Storm Drain Inspections 2016 09
 24,750.00 40,000.00 28,000.00 549,500.00  30,000.00  70,000.00 41,187.50 24,750.00

 5.28% 8.71% 5.10% 459,100.00  4.52%
 Lump Sum 1 DELETE THIS ONE.  Copper River Hwy MP 20.1 Goose Meadow 2016 08

 Culvert
 34,000.00 17,400.00 5,000.00 151,732.00  20,000.00  34,000.00 23,800.00 17,400.00

 4.98% 5.90% 3.30% 294,843.90  2.83%
 Lump Sum 1 Copper River Hwy MP 20.1 Goose Meadow Culvert 2016 08

 34,000.00 17,400.00 5,000.00 151,731.00  20,000.00  34,000.00 23,800.00 17,400.00
 4.97% 5.89% 3.30% 295,343.90  2.75%

 Lump Sum 1 U.S Creek Road Resurfacing 2016 08
 50,000.00 85,000.00 50,000.00 1,499,069.70  40,000.00  85,000.00 46,081.33 20,000.00

 3.41% 5.97% 3.34% 1,424,518.00  2.24%
 Lump Sum 1 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08

 / Nome Sea Storm Permanent Repairs (November 2011)
 25,000.00 72,500.00 62,500.00 4,547,370.00  9,040.00  250,000.00 93,590.00 9,040.00

 0.76% 2.31% 1.37% 3,133,045.00  0.27%
 Lump Sum 1 JNU Glacier Highway Safety Improvements (HSIP) 2016 08

 0.00 25,000.00 20,000.00 342,270.00  0.00  25,000.00 25,000.00 25,000.00
 0.00% 7.91% 5.84% 316,162.00  0.00%

 Lump Sum 1 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08
 Fairbanks Area Signing and Striping - Project B

 60,000.00 50,000.00 100,000.00 729,700.00  18,000.00  70,000.00 49,500.00 18,000.00
 10.26% 9.18% 13.70% 544,441.25  2.59%

 Lump Sum 1 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08
 Fairbanks Area Signing and Striping - Project B

 28,000.00 25,000.00 40,000.00 729,700.00  10,000.00  36,000.00 24,750.00 10,000.00
 4.79% 4.59% 5.48% 544,441.25  1.44%

 Lump Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 300,000.00 228,000.00 300,000.00 11,012,857.50  400,000.00  400,000.00 309,333.33 228,000.00

 2.61% 2.07% 2.72% 10,998,773.50  3.39%
 Lump Sum 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07

 25,000.00 10,000.00 12,000.00 1,268,198.00  5,000.00  40,000.00 16,714.29 5,000.00
 1.28% 0.65% 0.95% 1,549,850.00  0.25%

 Lump Sum 1 HSIP: Copper River Highway Signing and Striping 2016 07
 10,000.00 10,000.00 20,000.00 122,625.00  12,000.00  20,000.00 12,800.00 10,000.00
 10.30% 11.03% 16.31% 90,663.00  12.32%

 Lump Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07
 298,000.00 300,000.00 250,000.00 10,368,551.50  105,000.00  400,000.00 270,600.00 105,000.00

 2.84% 3.34% 2.41% 8,986,166.39  0.98%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07

 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)
 41,000.00 19,180.00 23,000.00 629,668.00  0.00  41,000.00 30,090.00 19,180.00

 6.64% 3.39% 3.65% 564,961.14  0.00%
 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06

 Glenn Highway: Median Crossover
 425,000.00 225,000.00 150,000.00 13,496,365.25  95,000.00  425,000.00 248,750.00 95,000.00

 3.75% 2.10% 1.11% 10,696,233.10  0.77%
 Lump Sum 1 ANC Paving and Drainage Improvements 2016 2016 06

 7,000.00 9,692.55 8,000.00 358,602.00  17,000.00  37,000.00 17,299.17 5,000.00
 1.98% 2.84% 2.23% 341,075.48  4.71%

 Lump Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 4,300.00 5,000.00 2,500.00 818,800.00  5,000.00  26,000.00 11,287.50 4,300.00
 0.97% 1.19% 0.31% 419,951.10  1.09%

 Lump Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 3,500.00 1,000.00 1,200.00 818,800.00  500.00  12,500.00 2,937.63 1.00
 0.79% 0.24% 0.15% 419,951.10  0.11%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 100,000.00 84,000.00 75,000.00 8,003,015.00  140,000.00  275,000.00 135,800.00 80,000.00

 1.48% 1.31% 0.94% 6,391,456.00  1.89%
 Lump Sum 1 Gravina Mill Access Road 2016 04

 20,000.00 55,000.00 2,000.00 1,981,786.26  40,000.00  55,000.00 31,500.00 11,000.00
 1.16% 3.24% 0.10% 1,695,524.50  2.07%

 Lump Sum 1 Gravina Mill Access Road 2016 04
 2,800.00 7,000.00 500.00 1,981,786.26  5,000.00  7,000.00 3,700.00 0.00
 0.16% 0.41% 0.03% 1,695,524.50  0.26%

 Lump Sum 1 Ktn to Shelter Cove Road, Stage 2 2016 04
 1,000.00 9,500.00 25,000.00 12,576,960.00  50,000.00  50,000.00 27,625.00 1,000.00
 0.01% 0.08% 0.20% 11,473,390.00  0.28%

 Lump Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 150,000.00 150,000.00 275,000.00 10,304,726.50  250,000.00  300,000.00 212,500.00 150,000.00
 1.64% 1.90% 2.67% 7,898,725.72  2.71%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 80,000.00 30,000.00 50,000.00 11,382,512.50  150,000.00  150,000.00 86,666.67 30,000.00
 0.86% 0.33% 0.44% 8,963,033.20  1.43%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 350,000.00 250,000.00 250,000.00 11,382,512.50  500,000.00  500,000.00 366,666.67 250,000.00
 3.78% 2.79% 2.20% 8,963,033.20  4.78%

 Lump Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 50,000.00 75,000.00 60,000.00 3,263,635.00  115,000.00  115,000.00 72,543.25 50,000.00

 1.67% 2.62% 1.84% 2,864,888.00  3.76%
 Lump Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04

 150,000.00 325,000.00 200,000.00 18,928,072.50  200,000.00  325,000.00 206,250.00 150,000.00
 0.89% 2.07% 1.06% 15,712,283.30  1.18%

 Lump Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 35,000.00 108,700.00 150,000.00 7,561,726.50  50,000.00  400,000.00 148,740.00 35,000.00

 0.45% 1.62% 1.98% 6,703,503.50  0.50%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
 176,000.00 100,000.00 100,000.00 5,148,790.00  100,000.00  176,000.00 124,000.00 100,000.00

 3.25% 1.92% 1.94% 5,198,106.50  1.82%
 Lump Sum 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03

 24,000.00 25,000.00 10,000.00 4,127,200.00  19,000.00  226,000.00 76,417.35 10,000.00
 0.83% 0.95% 0.24% 2,643,730.00  0.57%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 100,000.00 35,000.00 75,000.00 4,176,627.00  52,500.00  130,000.00 77,083.33 25,000.00
 2.37% 0.83% 1.80% 4,196,232.00  1.22%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 106,354.73 150,000.00 50,000.00 4,176,627.00  107,500.00  286,500.00 143,725.79 82,000.00
 2.53% 3.57% 1.20% 4,196,232.00  2.50%

 Lump Sum 1 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
 15,000.00 25,426.02 15,000.00 314,598.50  13,000.00  40,000.00 18,643.50 9,000.00

 5.39% 9.18% 4.77% 276,988.98  4.44%
 Lump Sum 1 Northern Region Avalanche Gates - HSIP 2016 02

 25,000.00 2,000.00 100,000.00 702,853.00  50,000.00  57,508.98 35,000.90 2,000.00
 4.82% 0.42% 14.23% 476,707.00  9.10%

 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
 150,000.00 205,000.00 150,000.00 10,582,033.50  125,000.00  500,000.00 231,172.72 125,000.00

 1.48% 2.05% 1.42% 9,982,119.90  1.21%
 Lump Sum 1 Parks Highway Bridge Deck Rehabilitation 2016 01

 109,496.00 275,000.00 1,200,000.00 5,630,170.00  349,775.00  550,000.00 321,067.75 109,496.00
 3.20% 8.87% 21.31% 3,099,899.00  8.83%

 Lump Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 163,250.00 165,000.00 100,000.00 3,956,151.00  100,000.00  167,023.00 115,800.89 40,000.00

 3.85% 4.03% 2.53% 4,094,773.00  2.26%
 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01

 570,000.00 150,000.00 150,000.00 19,876,209.96  150,000.00  570,000.00 290,000.00 150,000.00
 2.18% 0.67% 0.75% 22,300,050.00  0.53%

 Lump Sum 1 Jim River Restoration Project 2015 2016 01
 6,700.00 20,000.00 50,000.00 1,566,255.00  13,000.00  150,000.00 44,501.67 6,700.00
 0.48% 1.51% 3.19% 1,321,590.00  0.91%

 Lump Sum 1 Lucus Road Improvements 2016 01
 143,000.00 175,000.00 30,000.00 5,467,968.00  150,000.00  256,000.00 178,462.28 100,000.00

 2.97% 3.77% 0.55% 4,639,288.00  3.03%
 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01

 125,000.00 20,000.00 125,000.00 3,456,237.47  55,000.00  160,000.00 86,674.11 20,000.00
 3.41% 0.55% 3.62% 3,617,128.00  1.45%

 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 342,000.00 400,000.00 461,000.00 20,169,767.00  0.00  400,000.00 371,000.00 342,000.00
 1.92% 2.41% 2.29% 16,614,244.00  0.00%

 Lump Sum 1 Badger Road Bike/pedestrian Path Resurfacing 2015 12
 65,000.00 35,000.00 30,000.00 1,314,234.98  42,000.00  80,000.00 55,500.00 35,000.00

 4.74% 2.78% 2.28% 1,257,111.00  2.82%
 Lump Sum 1 Kake Ferry Terminal Passenger Facility 2015 12

 12,800.00 5,100.00 3,500.00 967,500.00  14,000.00  14,000.00 8,980.00 2,000.00
 0.99% 0.46% 0.36% 1,115,500.20  1.03%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Kotzebue Slough Bridge #1690 Pier Repairs 2015 2015 12

 56,501.09 17,132.00 20,000.00 300,000.00  0.00  56,501.09 36,816.55 17,132.00
 14.63% 7.66% 6.67% 223,693.00  0.00%

 Lump Sum 1 HSIP: CR High Friction Surface Treatment 2015 12
 547,800.00 496,036.20 60,000.00 7,517,052.50  275,000.00  547,800.00 337,767.24 120,000.00

 7.47% 7.32% 0.80% 6,778,888.00  3.68%
 Lump Sum 1 Fairbanks and North Pole Intersection Striping - Stage II 2015 11

 165,000.00 39,000.00 33,000.00 461,260.00  0.00  165,000.00 102,000.00 39,000.00
 21.99% 6.82% 7.15% 571,470.00  0.00%

 Lump Sum 1 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:643 (2)  Traffic Maintenance

 375,000.00 365,000.00 300,000.00 34,632,290.00  985,000.00  985,000.00 575,000.00 365,000.00
 1.14% 1.18% 0.87% 30,973,940.00  2.99%

 Lump Sum 1 HSIP: Alaska Highway Signing and Striping Upgrades 2015 11
 75,000.00 49,000.00 60,000.00 513,425.00  105,000.00  161,000.00 83,992.14 28,000.00
 17.89% 16.12% 11.69% 304,035.00  24.78%

 Lump Sum 1 Nome-Council Road Safety Sound Bridge Cathodic Protection 2015 11
 12,500.00 53,494.50 30,000.00 797,500.00  20,000.00  76,000.00 32,856.36 3,000.00

 1.44% 6.35% 3.76% 842,962.12  2.25%
 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 125,000.00 1,352,405.42 1,000,000.00 39,443,973.00  392,000.00  1,352,405.42 733,881.08 125,000.00
 0.30% 3.32% 2.54% 40,745,592.41  0.92%

 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 210,000.00 140,000.00 150,000.00 7,355,671.00  50,000.00  210,000.00 111,156.83 50,000.00

 2.42% 1.96% 2.04% 7,124,999.50  0.57%
 Lump Sum 1 HSIP: CR Sign Assembly Improvements 2015 2015 11

 355,000.00 100,000.00 200,000.00 3,256,930.00  245,000.00  450,000.00 287,500.00 100,000.00
 9.53% 3.01% 6.14% 3,319,315.00  5.86%

 Lump Sum 1 Juneau Mendenhall Valley Adaptive Traffic Signal Control 2015 10
 88,500.00 5,000.00 5,000.00 630,673.67  108,676.00  108,676.00 67,392.00 5,000.00

 9.02% 0.53% 0.79% 934,929.00  9.53%
 Lump Sum 1 College Road Right Turn Lanes 2015 10

 70,000.00 29,890.00 25,000.00 856,823.00  35,000.00  70,000.00 35,978.00 20,000.00
 7.11% 3.16% 2.92% 947,198.45  3.53%

 Lump Sum 1 HSIP: Kodiak Rock Fall Mitigation 2015 10
 5,000.00 75,000.00 60,000.00 2,541,843.00  100,000.00  100,000.00 50,319.29 5,000.00
 0.20% 3.39% 2.36% 2,212,795.00  3.78%

 Lump Sum 1 Angoon Ferry Terminal Passenger Facility 2015 10
 20,000.00 3,500.00 11,000.00 1,529,970.00  13,000.00  20,000.00 12,166.67 3,500.00

 0.88% 0.22% 0.72% 1,593,868.30  0.55%
 Lump Sum 1 Denali Highway MP 120 River Encroachment 2015 10

 8,500.00 1,500.00 5,000.00 651,648.00  6,000.00  60,000.00 12,641.67 1,200.00
 2.15% 0.39% 0.77% 382,202.00  1.46%

 Lump Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 100,000.00 82,200.00 120,000.00 3,584,182.50  0.00  100,000.00 91,100.00 82,200.00
 3.89% 3.35% 3.35% 2,452,963.00  0.00%

 LUMP SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 235,000.00 100,000.00 369,000.00 9,992,599.00  80,000.00  235,000.00 157,606.76 80,000.00

 2.61% 1.16% 3.69% 8,594,153.05  0.89%
 Lump Sum 1 SGY- Klondike Highway Repairs 2015 10

 35,000.00 48,000.00 10,000.00 1,338,915.00  0.00  48,000.00 41,500.00 35,000.00
 2.24% 3.10% 0.75% 1,549,720.05  0.00%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Glenn Highway: MP 49 2015 10

 30,000.00 90,000.00 80,000.00 3,620,991.00  30,000.00  154,384.96 76,893.85 30,000.00
 1.04% 3.17% 2.21% 2,836,369.83  1.04%

 Lump Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
 400,000.00 240,000.00 150,000.00 10,761,116.62  150,000.00  455,000.00 297,000.00 150,000.00

 3.92% 2.52% 1.39% 9,525,912.80  1.32%
 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I
 98,400.00 615,675.00 256,000.00 4,139,213.00  140,000.00  615,675.00 286,460.60 98,400.00

 2.11% 13.29% 6.18% 4,631,344.00  3.00%
 Lump Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09

 0.00 25,000.00 35,000.00 1,231,373.65  0.00  25,000.00 25,000.00 25,000.00
 0.00% 2.60% 2.84% 961,509.50  0.00%

 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 100,000.00 100,000.00 212,000.00 8,216,121.50  0.00  100,000.00 100,000.00 100,000.00
 1.45% 1.48% 2.58% 6,769,856.00  0.00%

 Lump Sum 1 Parks Highway MP 192-194 Resurfacing 2015 09
 75,000.00 25,000.00 20,000.00 2,207,003.00  0.00  75,000.00 50,000.00 25,000.00

 3.02% 1.20% 0.91% 2,089,539.00  0.00%
 Lump Sum 1 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09

 100,000.00 62,000.00 25,000.00 4,594,077.50  0.00  100,000.00 81,000.00 62,000.00
 2.94% 1.89% 0.54% 3,271,889.38  0.00%

 Lump Sum 1 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
 10,000.00 1,000.00 2,500.00 2,382,122.50  5,000.00  13,000.00 7,250.00 1,000.00

 0.44% 0.05% 0.10% 2,092,727.00  0.19%
 Lump Sum 1 67430 Jnu Thane Rd Guardrail 2015 08

 20,000.00 25,000.00 14,005.15 93,575.15  0.00  25,000.00 22,500.00 20,000.00
 20.06% 29.01% 14.97% 86,175.00  0.00%

 Lump Sum 1 Parks Highway MP 235 Drainage Improvements 2015 08
 0.00 21,000.00 15,000.00 499,782.50  0.00  21,000.00 21,000.00 21,000.00

 0.00% 3.45% 3.00% 607,950.00  0.00%
 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 300,000.00 585,000.00 300,000.00 46,690,634.00  400,000.00  585,000.00 331,887.80 74,438.98

 0.69% 1.39% 0.64% 42,094,598.00  0.87%
 Lump Sum 1 HSIP: CR Tree Removal And Sight Distance Enhancement 2015 07

 70,000.00 118,000.00 40,000.00 2,483,000.00  133,980.00  133,980.00 90,396.00 30,000.00
 3.64% 6.23% 1.61% 1,894,100.00  5.62%

 Lump Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps

 250,000.00 200,000.00 180,000.00 15,843,348.50  420,000.00  420,000.00 276,250.00 200,000.00
 1.74% 1.43% 1.14% 13,943,672.60  2.83%

 Lump Sum 1 Hughes Airport Gravel Surface Repairs 2015 06
  Bid as:G-710a  Highway Traffic Maintenance

 30,000.00 15,000.00 25,000.00 896,750.00  54,000.00  54,000.00 33,000.00 15,000.00
 1.69% 0.89% 2.79% 1,683,560.00  2.74%

 Lump Sum 1 West Anchorage Roads Pavement Preservation 2015 06
 150,000.00 50,000.00 41,650.00 2,468,197.60  0.00  150,000.00 100,000.00 50,000.00

 5.04% 2.23% 1.69% 2,243,415.64  0.00%
 Lump Sum 1 West Anchorage Roads Pavement Preservation 2015 06

 45,000.00 10,000.00 8,350.00 2,468,197.60  0.00  45,000.00 27,500.00 10,000.00
 1.51% 0.45% 0.34% 2,243,415.64  0.00%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06

 150,000.00 130,000.00 144,000.00 5,459,443.00  0.00  150,000.00 140,000.00 130,000.00
 2.79% 2.45% 2.64% 5,296,083.00  0.00%

 Lump Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 95,000.00 72,000.00 100,000.00 2,203,697.00  135,000.00  135,000.00 100,666.67 72,000.00
 3.76% 2.88% 4.54% 2,499,849.30  4.98%

 Lump Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 130,000.00 50,000.00 250,000.00 5,256,540.00  0.00  130,000.00 90,000.00 50,000.00
 2.77% 1.22% 4.76% 4,114,207.50  0.00%

 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 20,000.00 40,000.00 12,000.00 1,445,635.50  0.00  40,000.00 30,000.00 20,000.00

 1.69% 3.55% 0.83% 1,125,191.00  0.00%
 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

 2,500.00 10,000.00 3,000.00 1,445,635.50  0.00  10,000.00 6,250.00 2,500.00
 0.21% 0.89% 0.21% 1,125,191.00  0.00%

 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 2,500.00 5,000.00 3,000.00 1,445,635.50  0.00  5,000.00 3,750.00 2,500.00
 0.21% 0.44% 0.21% 1,125,191.00  0.00%

 Lump Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05
 180,000.00 132,000.00 135,000.00 4,698,644.50  140,000.00  200,000.00 163,000.00 132,000.00

 4.30% 3.21% 2.87% 4,112,844.00  2.98%
 Lump Sum 1 Fairview Loop Road Pavement Preservation 2015 05

 100,000.00 50,000.00 80,000.00 3,841,953.00  160,000.00  160,000.00 103,333.33 50,000.00
 2.58% 1.30% 2.08% 3,839,935.00  4.09%

 Lump Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 73,646.44 129,000.00 20,000.00 1,838,794.00  103,000.00  155,088.00 98,789.07 50,000.00

 3.70% 6.48% 1.09% 1,990,576.00  4.91%
 Lump Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05

 106,762.00 115,125.00 100,000.00 5,878,059.00  74,000.00  125,000.00 105,221.75 74,000.00
 1.25% 1.48% 1.70% 7,766,987.18  0.78%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 350,000.00 260,000.00 100,000.00 7,122,545.80  550,000.00  550,000.00 386,666.67 260,000.00
 4.13% 3.16% 1.40% 8,240,476.20  6.26%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 285,000.00 290,000.00 95,000.00 6,860,754.40  430,000.00  430,000.00 335,000.00 285,000.00
 3.87% 4.09% 1.38% 7,090,895.00  5.42%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 50,000.00 12,000.00 55,000.00 6,860,754.40  70,000.00  70,000.00 44,000.00 12,000.00
 0.68% 0.17% 0.80% 7,090,895.00  0.88%

 Lump Sum 1 POW Craig-Klawock Highway Guardrail Improvement REBID 2015 04
 15,000.00 66,400.00 25,000.00 1,313,832.50  0.00  66,400.00 40,700.00 15,000.00

 0.93% 4.44% 1.90% 1,494,562.50  0.00%
 Lump Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
 120,000.00 200,000.00 50,000.00 6,293,325.50  350,000.00  350,000.00 205,000.00 120,000.00

 1.73% 2.90% 0.79% 6,906,885.32  4.67%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04

 165,000.00 21,000.00 100,000.00 6,898,492.00  110,000.00  200,000.00 117,966.00 21,000.00
 2.25% 0.33% 1.45% 6,419,604.00  1.45%

 Lump Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 185,000.00 75,000.00 150,000.00 7,355,362.00  715,000.90  715,000.90 325,000.30 75,000.00

 2.51% 1.09% 2.04% 6,887,552.00  9.37%
 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03

 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 450,000.00 185,000.00 380,000.00 8,896,500.00  0.00  450,000.00 317,500.00 185,000.00
 4.68% 2.16% 4.27% 8,572,859.75  0.00%

 Lump Sum 1 Yankovich / Miller Hill Multi-Use Path 2015 03
 50,000.00 32,000.00 50,000.00 1,667,903.00  50,000.00  50,000.00 44,000.00 32,000.00

 2.68% 2.02% 3.00% 1,587,663.00  2.63%
 Lump Sum 1 Plack Road Bicycle/Pedestrian Facility 2015 02

 70,000.00 55,000.00 20,000.00 2,460,799.90  85,000.00  132,000.00 85,500.00 55,000.00
 2.80% 2.36% 0.81% 2,329,969.21  3.33%

 Lump Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01
 330,000.00 441,500.00 250,000.00 15,113,160.00  175,000.00  441,500.00 315,500.00 175,000.00

 2.55% 3.72% 1.65% 11,859,724.50  1.26%
 Lump Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01

 50,000.00 35,000.00 25,000.00 1,899,217.02  8,700.00  90,000.00 40,112.50 8,700.00
 1.86% 1.48% 1.32% 2,364,889.50  0.31%

 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 200,000.00 200,000.00 133,639.00 8,369,299.00  0.00  200,000.00 200,000.00 200,000.00

 2.11% 2.39% 1.60% 8,362,244.00  0.00%
 Lump Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
 100,000.00 80,000.00 312,000.00 13,554,258.87  300,000.00  300,000.00 160,000.00 80,000.00

 0.91% 0.80% 2.30% 9,998,998.00  2.48%
 Lump Sum 1 Dalton Highway M P 401-414 Reconstruction 2014 12

  Bid as:643 (2)  Traffic Maintenance
 410,000.00 750,000.00 300,000.00 28,439,345.00  400,000.00  750,000.00 444,341.50 250,000.00

 1.46% 2.81% 1.05% 26,731,479.30  1.29%
 Lump Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12

 123,000.00 44,122.52 80,000.00 1,646,886.20  30,400.00  123,000.00 71,130.63 30,400.00
 5.80% 2.46% 4.86% 1,791,305.73  1.17%

 Lump Sum 1 HSIP SEA Areawide Avalanche Gates 2014 12
 7,800.00 9,350.00 32,000.00 212,720.00  39,000.00  39,000.00 18,716.67 7,800.00
 3.16% 3.83% 15.04% 244,050.00  10.14%

 Lump Sum 1 Ktn - Advanced Water Street Trunk Relocation 2014 12
 156,200.00 163,300.00 10,000.00 4,216,665.00  0.00  163,300.00 159,750.00 156,200.00

 4.01% 4.89% 0.24% 3,339,289.99  0.00%
 Lump Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12

 25,000.00 50,000.00 117,325.21 3,960,085.21  0.00  50,000.00 37,500.00 25,000.00
 0.73% 1.63% 2.96% 3,069,946.00  0.00%

 Lump Sum 1 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11
 30,000.00 10,500.00 30,000.00 644,083.25  50,000.00  50,000.00 30,166.67 10,500.00

 4.92% 2.03% 4.66% 517,494.00  8.05%
 Lump Sum 1 Fairbanks and North Pole Intersection Striping - Interstate and 2014 11

 Fairbanks and North Pole Intersection Striping - Non-Interstate and
 CTP

 394,267.00 85,000.00 15,000.00 2,019,197.50  405,000.00  405,000.00 316,616.75 85,000.00
 14.28% 3.33% 0.74% 2,549,550.55  14.22%

 No Conversion
Page: 827No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
643(2)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11

 75,000.00 100,000.00 300,000.00 13,097,990.00  150,000.00  150,000.00 108,333.33 75,000.00
 0.60% 0.84% 2.29% 11,961,445.00  1.08%

 Lump Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11
 100,000.00 40,000.00 75,000.00 3,692,403.00  0.00  100,000.00 70,000.00 40,000.00

 2.21% 1.28% 2.03% 3,115,745.00  0.00%
 LUMP SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11

 Preservation
 120,000.00 90,000.00 157,000.00 3,992,876.00  319,308.00  319,308.00 149,577.00 69,000.00

 3.16% 2.40% 3.93% 3,749,452.49  7.30%
 Lump Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11

 225,000.00 230,000.00 75,000.00 10,250,681.00  410,000.00  700,000.00 305,714.29 150,000.00
 1.81% 1.97% 0.73% 11,699,696.00  3.22%

 Lump Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11
 40,000.00 55,000.00 240,000.00 1,733,450.00  117,000.00  481,107.00 173,276.75 40,000.00

 2.34% 3.75% 13.85% 1,465,959.00  5.55%
 Lump Sum 1 HSIP: CR Crash Cushions Upgrade 2014 2014 11

 260,010.00 75,000.00 39,000.00 1,941,900.00  252,000.00  260,010.00 195,670.00 75,000.00
 14.89% 5.19% 2.01% 1,445,300.00  14.23%

 Lump Sum 1 HSIP POW Craig-Klawock Highway Guardrail Improvement 2014 11
 15,000.00 66,400.00 25,000.00 1,371,065.00  0.00  66,400.00 40,700.00 15,000.00

 0.88% 4.62% 1.82% 1,437,637.50  0.00%
 Lump Sum 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10

 241,196.00 260,000.00 275,000.00 25,266,799.00  500,000.00  750,000.00 343,132.89 157,000.00
 1.03% 1.32% 1.09% 19,656,000.00  2.01%

 Lump Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
 90,000.00 378,400.00 240,000.00 5,546,365.00  474,378.45  474,644.00 290,845.41 90,000.00

 1.27% 5.66% 4.33% 6,691,146.00  6.63%
 Lump Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10

 97,227.00 33,000.00 25,000.00 1,217,993.50  2,950.00  97,227.00 43,615.88 2,950.00
 7.94% 2.80% 2.05% 1,178,369.00  0.23%

 Lump Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10
 125,000.00 150,000.00 135,000.00 7,952,435.50  250,000.00  275,000.00 185,000.00 110,000.00

 2.00% 2.65% 1.70% 5,671,025.00  3.78%
 Lump Sum 1 H S I P : Richardson Highway Edgeline Rumble Strips 2014 10

 125,000.00 100,500.00 60,000.00 1,056,400.00  0.00  125,000.00 112,750.00 100,500.00
 12.56% 10.18% 5.68% 987,060.00  0.00%

 Lump Sum 1 Sterling Highway Erosion Response MP 150-157 2014 10
 54,000.00 10,000.00 25,000.00 3,322,950.00  70,000.00  75,000.00 47,531.25 8,250.00

 1.56% 0.30% 0.75% 3,371,200.00  1.92%
 Lump Sum 1 JNU Montana Creek Road Intersection Illumination 2014 10

 0.00 10,000.00 11,800.00 68,499.66  0.00  10,000.00 10,000.00 10,000.00
 0.00% 10.66% 17.23% 93,787.00  0.00%

 Lump Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 240,000.00 18,894.50 37,500.00 1,682,155.36  0.00  240,000.00 129,447.25 18,894.50

 10.04% 1.08% 2.23% 1,745,059.23  0.00%
 Lump Sum 1 Hurst Road Resurfacing 2014 10

 103,425.00 65,000.00 100,000.00 3,616,344.70  80,000.00  103,425.00 82,808.33 65,000.00
 3.69% 2.50% 2.77% 2,595,968.19  2.59%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 219,000.00 110,000.00 250,000.00 7,811,185.00  75,000.00  275,000.00 193,166.67 75,000.00

 3.45% 2.08% 3.20% 5,284,485.00  1.12%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Wrg Pat Creek Bridge Guardrail Transitions 2014 09

 15,000.00 7,350.00 4,768.51 48,417.82  750.00  15,000.00 7,700.00 750.00
 16.96% 9.39% 9.85% 78,297.00  0.76%

 Lump Sum 1 F M A T S Area Surface Upgrades F F Y 2014 2014 09
 30,000.00 90,000.00 30,000.00 1,652,976.31  45,000.00  90,000.00 57,125.00 30,000.00

 1.78% 5.48% 1.81% 1,642,460.00  2.53%
 Lump Sum 1 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09

 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 25,000.00 1,400.00 15,000.00 544,391.30  30,000.00  30,000.00 18,800.00 1,400.00
 4.63% 0.43% 2.76% 325,003.00  4.41%

 Lump Sum 1 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09
 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 25,000.00 9,000.00 25,000.00 544,391.30  41,000.00  41,000.00 25,000.00 9,000.00
 4.63% 2.77% 4.59% 325,003.00  6.03%

 Lump Sum 1 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09
 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 25,000.00 2,000.00 15,000.00 544,391.30  46,000.00  46,000.00 24,333.33 2,000.00
 4.63% 0.62% 2.76% 325,003.00  6.77%

 Lump Sum 1 Chena Small Tracts Improvements 2014 09
 20,000.00 30,000.00 30,000.00 1,174,619.10  70,000.00  145,800.00 66,450.00 20,000.00

 1.79% 2.82% 2.55% 1,063,885.00  5.94%
 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09

 350,000.00 205,000.00 180,000.00 3,992,258.00  0.00  350,000.00 277,500.00 205,000.00
 5.98% 4.50% 4.51% 4,551,390.00  0.00%

 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 187,398.00 275,000.00 11,714,375.75  0.00  202,120.00 194,759.00 187,398.00

 0.00% 1.75% 2.35% 10,727,261.00  0.00%
 Lump Sum 1 JNU-Mendenhall Valley Dust Control (Paving) 2014 08

 0.00 30,000.00 25,000.00 1,472,863.20  0.00  30,000.00 30,000.00 30,000.00
 0.00% 2.01% 1.70% 1,494,155.00  0.00%

 Lump Sum 1 Portage Glacier Road Embankment Stabilization 2014 08
 90,000.00 25,000.00 20,000.00 1,246,015.00  75,000.00  90,000.00 53,250.00 23,000.00

 3.53% 1.40% 1.61% 1,782,765.00  2.81%
 Lump Sum 1 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08

 150,000.00 150,000.00 25,000.00 1,877,450.00  35,000.00  150,000.00 111,666.67 35,000.00
 6.51% 6.88% 1.33% 2,180,349.00  1.41%

 Lump Sum 1 ANC Postmark Storm Drain Outfall Repairs 2014 07
 50,000.00 150,000.00 36,000.00 2,088,725.00  50,000.00  150,000.00 83,333.33 50,000.00

 1.57% 5.84% 1.72% 2,568,324.00  1.43%
 Lump Sum 1 FY10 SER HWY DM Culvert Repair/Replace 2014 07

 0.00 30,000.00 12,000.00 117,550.34  0.00  30,000.00 30,000.00 30,000.00
 0.00% 15.21% 10.21% 197,200.00  0.00%

 Lump Sum 1 F M A T S Street Light Conversion - Stage I I I 2014 07
 31,208.09 45,000.00 5,000.00 1,174,143.00  30,000.00  90,000.00 43,018.02 30,000.00

 2.62% 4.30% 0.43% 1,046,353.50  2.07%
 Lump Sum 1 Sterling Hwy Mp 57 Erosion Protection 2014 07

 132,000.00 10,000.00 25,000.00 1,491,500.00  50,000.00  132,000.00 73,000.00 10,000.00
 6.00% 0.59% 1.68% 1,699,250.00  2.12%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06

  Bid as:643(2)  Traffic Maintenance
 155,000.00 85,000.00 50,000.00 13,111,936.66  258,576.00  258,576.00 137,144.00 50,000.00

 1.37% 0.76% 0.38% 11,172,615.00  2.08%
 Lump Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06

 33,000.00 35,000.00 65,000.00 5,831,214.38  30,000.00  140,000.00 67,600.00 30,000.00
 0.72% 0.81% 1.11% 4,322,551.38  0.65%

 Lump Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 250,000.00 200,000.00 200,000.00 23,055,979.50  150,000.00  250,000.00 169,000.00 75,000.00

 1.58% 1.32% 0.87% 15,157,512.00  0.94%
 Lump Sum 1 Doyle Road Improvements 2014 06

 70,000.00 100,000.00 30,000.00 1,408,240.00  0.00  100,000.00 85,000.00 70,000.00
 3.90% 5.91% 2.13% 1,691,090.00  0.00%

 Lump Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06
 260,000.00 150,000.00 235,000.00 29,748,238.00  20,000.00  279,000.00 174,800.00 20,000.00

 0.97% 0.58% 0.79% 25,973,241.00  0.07%
 Lump Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05

 L & I Couplet Pavement Preservation: Phase 1
 175,000.00 283,871.19 325,000.00 9,147,651.25  0.00  283,871.19 229,435.60 175,000.00

 1.77% 3.26% 3.55% 8,696,000.00  0.00%
 Lump Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05

 13,000.00 75,444.00 15,000.00 756,840.00  46,000.00  75,444.00 35,992.00 13,000.00
 1.63% 10.27% 1.98% 734,399.81  5.76%

 LUMP SUM 1 Haines Ferry Terminal Improvements 2014 05
 44,500.00 50,000.00 10,000.00 9,722,570.00  27,000.00  50,000.00 35,375.00 20,000.00

 0.28% 0.33% 0.10% 14,979,745.00  0.17%
 LUMP SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:643 (2)  TRAFFIC MAINTENANCE

 150,000.00 100,000.00 335,500.00 6,771,019.50  150,000.00  150,000.00 133,333.33 100,000.00
 2.17% 1.48% 4.95% 6,769,000.00  2.00%

 Lump Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 192,000.00 100,000.00 65,000.00 4,522,558.00  0.00  192,000.00 146,000.00 100,000.00
 3.25% 1.76% 1.44% 5,686,743.30  0.00%

 Lump Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 50,000.00 75,000.00 25,000.00 6,695,052.00  175,000.00  175,000.00 100,000.00 50,000.00
 0.78% 1.22% 0.37% 6,138,597.00  2.56%

 Lump Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 350,000.00 260,000.00 35,000.00 6,695,052.00  100,000.00  350,000.00 236,666.67 100,000.00
 5.46% 4.24% 0.52% 6,138,597.00  1.46%

 Lump Sum 1 Kodiak Ferry Terminal And Dock Improvements 2014 05
 35,000.00 25,000.00 1,400.00 9,216,636.50  22,000.00  35,000.00 27,333.33 22,000.00

 0.35% 0.27% 0.02% 9,196,790.00  0.20%
 Lump Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04

 100,000.00 47,700.00 25,000.00 2,816,398.00  20,000.00  158,834.00 86,792.67 20,000.00
 3.51% 1.72% 0.89% 2,773,226.95  0.67%

 Lump Sum 1 Northern Region E R Galena Ice Jam Flooding 2014 04
 0.00 109,500.00 35,000.00 1,618,450.00  0.00  109,500.00 109,500.00 109,500.00

 0.00% 4.67% 2.16% 2,342,885.00  0.00%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 POW: Hydaburg Highway Fish Passage Improvements 2014 04

 30,000.00 15,000.00 15,000.00 478,175.00  0.00  30,000.00 22,500.00 15,000.00
 6.58% 3.86% 3.14% 388,512.00  0.00%

 Lump Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04
 50,000.00 130,000.00 80,000.00 9,269,950.00  200,000.00  200,000.00 112,500.00 50,000.00

 0.67% 1.75% 0.86% 7,445,892.20  2.45%
 Lump Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04

 Pavement Preservation
 80,000.00 35,000.00 50,000.00 3,050,225.50  200,000.00  200,000.00 105,000.00 35,000.00

 2.79% 1.25% 1.64% 2,798,425.79  6.73%
 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04

 206,000.00 90,000.00 200,000.00 22,059,084.10  450,000.00  450,000.00 288,666.67 90,000.00
 1.00% 0.44% 0.91% 20,669,482.00  2.16%

 Lump Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 300,000.00 120,000.00 250,000.00 10,566,460.90  150,000.00  300,000.00 190,000.00 120,000.00
 2.35% 1.02% 2.37% 11,749,901.68  1.13%

 Lump Sum 1 Thane Road Slope Repair 2014 02
 2,500.00 2,500.00 10,000.00 86,300.00  1,000.00  2,500.00 2,000.00 1,000.00
 2.75% 3.16% 11.59% 79,100.00  0.87%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 195,000.00 150,000.00 43,000.00 14,885,926.75  250,000.00  3,340,000.00 882,720.20 150,000.00
 1.06% 0.94% 0.29% 15,967,622.06  1.36%

 Lump Sum 1 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements

 165,310.00 50,000.00 41,000.00 1,447,983.00  130,412.00  350,000.00 148,808.33 50,000.00
 13.74% 4.28% 2.83% 1,169,103.00  8.49%

 Lump Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 140,000.00 110,000.00 233,960.00 9,104,289.00  150,000.00  150,000.00 133,333.33 110,000.00
 2.05% 1.69% 2.57% 6,527,698.00  2.00%

 Lump Sum 1 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:643 (2)  Traffic Maintenance

 0.00 50,000.00 100,000.00 1,900,920.00  0.00  50,000.00 50,000.00 50,000.00
 0.00% 2.38% 5.26% 2,104,176.00  0.00%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 200,000.00 350,000.00 155,000.00 37,365,951.00  0.00  350,000.00 275,000.00 200,000.00
 0.53% 0.95% 0.41% 36,856,107.57  0.00%

 Lump Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 442,692.00 316,000.00 450,000.00 22,608,696.41  300,000.00  442,692.00 352,897.33 300,000.00

 1.62% 1.26% 1.99% 25,154,531.94  1.01%
 Lump Sum 1 JNU-North Douglas Highway Pavement Rehabilitation 2013 12

 90,000.00 50,000.00 100,000.00 5,595,737.50  0.00  90,000.00 70,000.00 50,000.00
 1.61% 1.11% 1.79% 4,522,796.00  0.00%

 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 70,000.00 3,000.00 25,000.00 2,839,079.50  18,000.00  70,000.00 30,333.33 3,000.00

 2.38% 0.10% 0.88% 2,927,828.00  0.53%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Ketchikan-Waterfront Promenade - Phase III 2013 12

 26,000.00 10,000.00 50,000.00 622,354.99  0.00  26,000.00 18,000.00 10,000.00
 2.78% 1.32% 8.03% 759,170.00  0.00%

 Each 10 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:643(2)-1  Bridge RepairTraffic Maintenance Setup

 35,000.00 10,000.00 15,000.00 26,775,562.00  35,000.00  40,000.00 30,000.00 10,000.00
 1.18% 0.35% 0.56% 28,866,903.50  1.18%

 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
 400,000.00 165,000.00 200,000.00 26,775,562.00  250,000.00  400,000.00 291,250.00 165,000.00

 1.35% 0.57% 0.75% 28,866,903.50  0.84%
 Lump Sum 1 Blowback Creek Bridge Replacement 2013 11

 14,000.00 10,000.00 10,000.00 1,679,691.00  30,000.00  30,000.00 18,800.00 10,000.00
 0.61% 0.44% 0.60% 2,251,300.00  1.20%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 300,000.00 200,000.00 80,000.00 38,150,089.50  130,000.00  300,000.00 203,000.00 95,000.00
 0.98% 0.68% 0.21% 29,587,321.00  0.41%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 400,000.00 300,000.00 320,000.00 38,150,089.50  120,000.00  650,000.00 329,900.00 120,000.00
 1.30% 1.01% 0.84% 29,587,321.00  0.38%

 Lump Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 95,000.00 125,000.00 150,000.00 6,166,615.00  80,000.00  220,000.00 130,000.00 80,000.00
 1.61% 2.19% 2.43% 5,696,202.50  1.15%

 Lump Sum 1 St. Mary's / Mountain Village Road Rehabilitation 2013 11
 425,000.00 95,000.00 50,000.00 11,562,950.50  100,000.00  425,000.00 151,428.57 50,000.00

 4.00% 0.90% 0.43% 10,510,726.00  0.84%
 Lump Sum 1 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11

  Bid as:643 (2)  Traffic Maintenance
 0.00 60,000.00 50,000.00 1,468,745.00  0.00  60,000.00 60,000.00 60,000.00

 0.00% 4.15% 3.40% 1,444,140.00  0.00%
 Lump Sum 1 Backloop Shared Use Path Rehabilitation 2013 11

 35,000.00 37,000.00 20,000.00 724,446.00  0.00  37,000.00 36,000.00 35,000.00
 3.94% 4.52% 2.76% 817,820.00  0.00%

 Lump Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 85,000.00 130,000.00 100,000.00 12,285,657.50  60,000.00  130,000.00 93,750.00 60,000.00

 0.80% 1.26% 0.81% 10,295,938.00  0.56%
 Lump Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11

 115,000.00 10,000.00 30,000.00 3,388,836.00  150,000.00  174,713.91 92,914.90 10,000.00
 8.71% 0.89% 0.89% 1,122,850.50  10.72%

 Lump Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 0.00 0.00 30,000.00 3,388,836.00  0.00  10,000.00 909.09 0.00

 0.00% 0.00% 0.89% 116,500.00  0.00%
 Lump Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10

 14,000.00 16,068.00 10,000.00 2,314,551.25  33,000.00  33,000.00 19,613.60 10,000.00
 0.62% 0.73% 0.43% 2,199,212.09  1.41%

 Lump Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 50,000.00 50,000.00 100,000.00 5,299,183.75  160,000.00  160,000.00 86,666.67 50,000.00

 1.03% 1.04% 1.89% 4,789,467.00  3.10%
 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

 190,000.00 190,000.00 200,000.00 11,350,218.00  30,000.00  225,000.00 144,375.00 30,000.00
 1.73% 1.83% 1.76% 10,388,566.00  0.26%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

  Bid as:643(2)-1  Traffic Maintenance Setup-Crossover Diversion
 300,000.00 250,000.00 350,000.00 11,350,218.00  65,000.00  500,000.00 265,625.00 40,000.00

 2.73% 2.41% 3.08% 10,388,566.00  0.55%
 LUMP SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:643 (2)  TRAFFIC MAINTENANCE

 96,000.00 96,000.00 128,000.00 2,152,146.00  185,399.00  320,000.00 158,733.17 85,000.00
 3.50% 3.86% 5.95% 2,488,685.10  6.74%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10
 490,000.00 185,000.00 100,000.00 5,616,358.46  250,000.00  490,000.00 308,333.33 185,000.00

 8.95% 3.43% 1.78% 5,388,088.84  4.53%
 Lump Sum 1 North Pole Interchange Pedestrian Facilities 2013 10

 33,875.00 22,500.00 3,580.00 1,812,792.00  19,200.00  80,000.00 40,115.00 19,200.00
 1.89% 1.27% 0.20% 1,766,369.00  1.07%

 Lump Sum 1 Selawik Utility Crossing Repair 2013 10
 7,000.00 10,000.00 1,000.00 898,886.00  10,000.00  15,000.00 10,500.00 7,000.00
 0.89% 1.62% 0.11% 616,936.64  1.23%

 Lump Sum 1 Tanacross Road Improvements 2013 09
 50,000.00 30,000.00 58,200.00 1,063,250.00  26,000.00  50,000.00 31,428.57 20,000.00

 4.16% 3.21% 5.47% 934,999.00  2.11%
 Lump Sum 1 Ktn - White River Road Gravel Surfacing 2013 09

 3,300.00 37,000.00 5,000.00 787,113.60  5,000.00  37,000.00 15,100.00 3,300.00
 0.60% 6.82% 0.64% 542,185.20  0.74%

 Lump Sum 1 Richardson Highway Speed Disparity - H S I P 2013 09
 43,500.00 49,000.00 150,000.00 788,525.00  27,500.00  60,000.00 48,000.00 27,500.00
 10.39% 14.47% 19.02% 338,566.50  6.41%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 40,000.00 5,000.00 17,000.00 15,122,227.00  32,945.00  87,000.00 41,236.25 5,000.00

 0.20% 0.03% 0.11% 19,515,005.00  0.15%
 Lump Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09

 58,000.00 15,508.00 20,000.00 813,225.00  35,245.00  58,000.00 36,251.00 15,508.00
 7.49% 2.00% 2.46% 773,998.88  4.22%

 Lump Sum 1 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 150,000.00 110,000.00 132,275.00 1,023,245.00  0.00  150,000.00 130,000.00 110,000.00
 11.13% 9.06% 12.93% 1,214,605.00  0.00%

 Lump Sum 1 Potter Road Surfacing 2013 08
 25,000.00 15,000.00 40,000.00 947,235.60  30,000.00  30,000.00 23,333.33 15,000.00

 2.79% 1.79% 4.22% 835,888.12  2.92%
 Lump Sum 1 Richardson Highway M P 266-341 Centerline/ Shoulder Rumble 2013 08

 Strips & Parks Highway M P 305-356 Centerline Rumble Strips
  Bid as:643 (2)A  Traffic Maintenance

 25,375.00 16,500.00 130,000.00 1,391,920.50  79,000.00  118,000.00 56,775.00 16,500.00
 4.05% 2.78% 9.34% 592,477.73  11.49%

 Lump Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 50,000.00 63,200.00 60,000.00 1,319,324.00  0.00  63,200.00 56,600.00 50,000.00

 3.35% 4.29% 4.55% 1,471,816.50  0.00%
 Lump Sum 1 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07

 56,000.00 20,000.00 30,000.00 769,600.00  17,000.00  90,000.00 45,166.67 15,000.00
 7.85% 2.91% 3.90% 688,095.00  2.28%

 Lump Sum 1 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)

 69,000.00 24,150.00 55,000.00 1,164,208.00  46,000.00  75,000.00 53,537.50 24,150.00
 5.06% 2.02% 4.72% 1,197,783.00  3.13%
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 Lump Sum Traffic Maintenance 643(2)
 LUMP SUM 1 Jnu: Egan Drive Additional Illumination 2013 07

 75,000.00 55,000.00 50,000.00 3,606,440.00  0.00  75,000.00 65,000.00 55,000.00
 1.53% 1.48% 1.39% 3,724,020.00  0.00%

 Lump Sum 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 25,000.00 30,000.00 20,000.00 1,214,705.00  12,000.00  44,000.00 26,200.00 12,000.00

 1.99% 2.44% 1.65% 1,230,669.00  0.94%
 Lump Sum 1 JNU - Thane Road HSIP 2013 06

 0.00 30,000.00 20,000.00 1,116,063.00  0.00  30,000.00 30,000.00 30,000.00
 0.00% 2.31% 1.79% 1,298,675.00  0.00%

 Lump Sum 1 Parks Highway MP 240 Repairs 2013 2013 06
 15,000.00 5,000.00 15,000.00 618,025.00  33,500.00  76,000.00 30,900.00 5,000.00

 2.14% 1.03% 2.43% 486,565.00  4.56%
 Lump Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06

 25,000.00 75,000.00 58,000.00 3,570,530.00  0.00  75,000.00 50,000.00 25,000.00
 0.64% 1.94% 1.62% 3,872,478.16  0.00%

 Lump Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
 40,000.00 15,000.00 20,000.00 2,350,491.00  52,250.00  175,000.00 61,750.00 15,000.00

 1.61% 0.64% 0.85% 2,330,539.00  2.06%
 Lump Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06

 50,000.00 40,000.00 60,000.00 3,185,173.20  0.00  50,000.00 45,000.00 40,000.00
 1.52% 1.37% 1.88% 2,924,422.60  0.00%

 Lump Sum 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
 0.00 41,400.00 15,000.00 804,895.00  0.00  41,400.00 41,400.00 41,400.00

 0.00% 4.17% 1.86% 993,566.75  0.00%
 Lump Sum 1 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06

 34,000.00 100,000.00 20,000.00 1,063,285.00  400,000.00  400,000.00 178,000.00 34,000.00
 1.62% 5.18% 1.88% 1,931,426.00  11.52%

 Lump Sum 1 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06
 12,700.00 3,500.00 15,000.00 636,250.00  11,500.00  50,000.00 17,075.63 1,500.00

 1.92% 0.64% 2.36% 543,900.00  1.62%
 Contingent Sum 1 Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface 2013 06

 Repairs
  Bid as:643 (2)  Traffic Maintenance

 50,000.00 50,000.00 50,000.00 279,670.00  0.00  50,000.00 50,000.00 50,000.00
 13.19% 14.97% 17.88% 333,965.00  0.00%

 Lump Sum 1 Northern Region Automatic Vehicle Classification 2013 06
 60,000.00 51,000.00 75,000.00 1,751,800.00  175,000.00  175,000.00 87,750.00 51,000.00

 3.46% 3.05% 4.28% 1,672,705.00  8.08%
 Lump Sum 1 University Avenue Rehabilitation & Widening: Building Demolition 2013 05

 Stage 1
 4,122.00 15,166.00 50,000.00 509,100.00  11,011.00  15,166.00 10,099.67 4,122.00
 0.96% 4.52% 9.82% 335,460.00  2.56%

 Lump Sum 1 FMATS Area Surface Upgrades FFY2013 2013 05
 28,320.00 25,000.00 50,000.00 1,403,882.75  38,000.00  38,000.00 27,830.00 20,000.00

 2.41% 2.16% 3.56% 1,159,171.29  3.08%
 Lump Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05

 Paving
 50,000.00 40,000.00 52,626.00 4,512,533.00  0.00  50,000.00 45,000.00 40,000.00

 1.14% 1.11% 1.17% 3,598,291.00  0.00%
 Lump Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05

 45,133.00 10,000.00 19,000.00 587,790.00  65,000.00  65,000.00 40,044.33 10,000.00
 6.48% 1.64% 3.23% 611,591.23  8.85%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05

 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 50,000.00 10,000.00 20,000.00 3,685,547.50  175,000.00  215,000.00 106,833.33 10,000.00
 1.47% 0.32% 0.54% 3,172,129.00  5.01%

 Lump Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
 138,113.00 45,000.00 75,000.00 4,891,836.00  70,000.00  138,113.00 78,278.25 45,000.00

 3.97% 1.29% 1.53% 3,496,800.96  2.00%
 LUMP SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 60,000.00 200,000.00 100,000.00 4,291,557.00  0.00  200,000.00 130,000.00 60,000.00

 1.17% 3.97% 2.33% 5,031,578.00  0.00%
 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05

 70,000.00 150,000.00 150,000.00 4,486,554.20  0.00  150,000.00 96,666.67 70,000.00
 1.43% 3.27% 3.34% 4,590,728.10  0.00%

 Lump Sum 1 Anchorage Asphalt Surface Repairs, 2013 2013 05
 40,000.00 25,000.00 107,500.00 2,018,575.00  50,000.00  50,000.00 38,333.33 25,000.00

 2.13% 1.39% 5.33% 1,793,675.00  2.39%
 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements
 85,000.00 270,000.00 150,000.00 17,202,423.90  130,000.00  310,000.00 198,750.00 85,000.00

 0.50% 1.63% 0.87% 16,585,843.50  0.73%
 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements
 8,000.00 10,000.00 50,000.00 17,202,423.90  8,000.00  25,000.00 12,750.00 8,000.00
 0.05% 0.06% 0.29% 16,585,843.50  0.05%

 Lump Sum 1 Steese Highway Birch Creek Boat Launch 2013 04
 1,500.00 28,000.00 10,000.00 805,618.75  1,000.00  45,750.00 16,475.00 1,000.00
 0.24% 4.76% 1.24% 588,125.00  0.15%

 Lump Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 33,650.00 25,000.00 100,000.00 4,587,518.00  50,000.00  175,000.00 77,275.00 25,000.00

 0.79% 0.64% 2.18% 3,915,515.00  1.11%
 Lump Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03

 500,000.00 85,000.00 350,000.00 8,901,029.00  0.00  500,000.00 292,500.00 85,000.00
 6.41% 1.18% 3.93% 7,227,267.40  0.00%

 Lump Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 400,000.00 100,000.00 150,000.00 8,364,460.00  0.00  400,000.00 250,000.00 100,000.00

 4.13% 1.10% 1.79% 9,118,342.00  0.00%
 Lump Sum 1 Nordale Road Rehabilitation 2013 02

 75,000.00 110,000.00 90,000.00 4,548,500.95  80,000.00  110,000.00 88,333.33 75,000.00
 1.67% 2.48% 1.98% 4,442,893.00  1.72%

 Lump Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01
 100,000.00 50,000.00 50,000.00 9,322,172.00  85,000.00  100,000.00 78,333.33 50,000.00

 1.24% 0.64% 0.54% 7,822,574.00  1.02%
 Lump Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01

 90,000.00 48,000.00 50,000.00 3,367,389.00  0.00  90,000.00 69,000.00 48,000.00
 2.61% 1.83% 1.48% 2,620,072.00  0.00%

 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01
 400,000.00 464,816.00 200,000.00 19,713,666.00  200,000.00  464,816.00 354,938.67 200,000.00

 2.02% 2.41% 1.01% 19,292,860.05  0.97%
 Lump Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12

 13,000.00 52,500.00 20,000.00 1,262,955.00  50,000.00  52,500.00 30,100.00 10,000.00
 0.67% 3.17% 1.58% 1,655,093.50  2.55%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

 30,000.00 100,000.00 180,000.00 18,044,120.50  50,000.00  200,000.00 95,000.00 30,000.00
 0.21% 0.69% 1.00% 14,495,924.00  0.32%

 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
 170,000.00 50,000.00 150,000.00 6,309,832.00  250,000.00  300,000.00 155,428.57 43,000.00

 3.48% 1.26% 2.38% 3,964,939.36  5.02%
 Lump Sum 1 Angoon Areawide Paving 2012 11

 20,000.00 12,000.00 15,000.00 1,443,075.00  40,800.00  40,800.00 24,266.67 12,000.00
 1.44% 0.99% 1.04% 1,209,315.00  2.30%

 Lump Sum 1 KTN North Tongass Pavement Rehabilitation 2012 11
 45,000.00 10,000.00 20,000.00 2,937,510.00  0.00  45,000.00 27,500.00 10,000.00

 1.52% 0.45% 0.68% 2,232,313.00  0.00%
 Lump Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
 180,000.00 100,000.00 120,000.00 11,596,555.07  125,000.00  180,000.00 135,000.00 100,000.00

 1.53% 0.85% 1.03% 11,698,675.00  1.04%
 Lump Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11

 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 125,000.00 345,000.00 212,000.00 11,293,798.00  100,000.00  345,000.00 190,000.00 100,000.00
 1.16% 3.22% 1.88% 10,713,734.02  0.91%

 Lump Sum 1 SGY- Dyea Road Improvements (Realign) 2012 11
 60,000.00 100,000.00 50,000.00 3,632,475.00  93,500.00  100,000.00 84,500.00 60,000.00

 1.43% 3.91% 1.38% 2,559,734.50  2.08%
 Lump Sum 1 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11

 0.00 35,000.00 50,000.00 1,876,493.00  0.00  35,000.00 35,000.00 35,000.00
 0.00% 1.85% 2.66% 1,896,296.00  0.00%

 Lump Sum 1 Juneau-FFY12 Areawide Paving 2012 11
 0.00 30,000.00 50,000.00 1,731,350.00  0.00  30,000.00 30,000.00 30,000.00

 0.00% 1.79% 2.89% 1,678,831.00  0.00%
 Lump Sum 1 Sawmill Creek Road Upgrade 2012 11

 200,000.00 100,000.00 135,000.00 12,320,919.00  288,640.00  288,640.00 196,213.33 100,000.00
 1.57% 0.85% 1.10% 11,789,167.00  2.20%

 Lump Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 27,500.00 22,860.00 5,000.00 1,425,670.00  15,000.00  27,500.00 18,712.00 8,200.00

 1.59% 1.41% 0.35% 1,623,000.00  0.87%
 Lump Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

 18,000.00 28,425.00 5,000.00 1,425,670.00  10,000.00  28,425.00 16,425.00 5,700.00
 1.04% 1.75% 0.35% 1,623,000.00  0.58%

 Lump Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 31,000.00 22,860.00 20,000.00 1,425,670.00  48,000.00  78,000.00 38,972.00 15,000.00

 1.79% 1.41% 1.40% 1,623,000.00  2.77%
 Lump Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11

 100,000.00 105,000.00 200,000.00 6,999,965.00  111,500.00  111,500.00 105,500.00 100,000.00
 1.70% 1.88% 2.86% 5,598,065.00  1.72%

 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10
 250,000.00 100,000.00 300,000.00 22,717,861.60  150,000.00  850,000.00 330,112.22 100,000.00

 1.21% 0.48% 1.32% 20,669,751.30  0.67%
 Lump Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10

 9,500.00 130,250.00 50,000.00 3,791,689.00  17,681.76  130,250.00 54,857.94 9,500.00
 0.19% 3.04% 1.32% 4,277,729.72  0.33%

 Lump Sum 1 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
 39,442.00 21,358.74 15,000.00 1,179,800.00  6,800.00  55,000.00 26,942.96 6,800.00

 3.54% 2.04% 1.27% 1,048,926.43  0.59%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 350,000.00 100,000.00 165,000.00 11,779,677.80  0.00  350,000.00 225,000.00 100,000.00

 2.70% 0.92% 1.40% 10,891,541.00  0.00%
 Lump Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10

 165,000.00 140,000.00 100,000.00 8,641,218.75  220,000.00  220,000.00 175,000.00 140,000.00
 2.28% 1.95% 1.16% 7,189,147.00  2.84%

 Lump Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10
  Bid as:643(2)-1  Traffic Maintenance at Engineer Creek

 100,000.00 80,000.00 100,000.00 8,641,218.75  200,000.00  200,000.00 126,666.67 80,000.00
 1.38% 1.11% 1.16% 7,189,147.00  2.58%

 LUMP SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 100,000.00 260,000.00 200,000.00 20,569,201.55  500,000.00  500,000.00 286,666.67 100,000.00

 0.58% 1.54% 0.97% 16,932,671.96  2.70%
 Lump Sum 1 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10

 45,000.00 25,000.00 100,000.00 868,420.50  36,000.00  45,000.00 35,333.33 25,000.00
 8.21% 4.66% 11.52% 536,333.83  5.61%

 Lump Sum 1 F M A T S Surface & Approach Upgrades  F F Y 2012 2012 10
 50,000.00 30,000.00 187,000.00 1,485,376.44  80,000.00  80,000.00 53,500.00 30,000.00

 4.02% 2.41% 12.59% 1,243,111.92  6.08%
 Lump Sum 1 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10

 10,000.00 42,500.00 1,000.00 995,000.00  32,000.00  75,000.00 25,866.67 4,300.00
 1.07% 5.15% 0.10% 826,020.00  3.40%

 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10
 10,000.00 20,000.00 50,000.00 9,617,831.40  47,000.00  120,000.00 45,133.25 10,000.00

 0.15% 0.30% 0.52% 6,748,620.00  0.68%
 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10

 71,000.00 45,000.00 50,000.00 9,617,831.40  25,000.00  78,500.00 49,820.75 25,000.00
 1.04% 0.67% 0.52% 6,748,620.00  0.36%

 Lump Sum 1 Galena Campion Road Erosion Protection 2012 10
 46,537.00 80,000.00 5,000.00 9,529,859.50  100,000.00  225,000.00 101,442.13 30,000.00

 0.46% 0.81% 0.05% 9,879,853.50  0.89%
 Lump Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09

 111,000.00 25,000.00 75,000.00 2,648,822.00  182,000.00  182,000.00 96,600.00 25,000.00
 4.33% 0.99% 2.83% 2,530,821.97  6.72%

 Lump Sum 1 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09
 60,000.00 68,000.00 17,000.00 458,058.00  40,000.00  68,000.00 54,500.00 40,000.00

 9.83% 11.35% 3.71% 598,900.00  5.82%
 Lump Sum 1 N R Bicycle / Pedestrian Facilities Rehabilitation & Improvements 2012 09

 5,000.00 15,000.00 20,000.00 221,954.20  40,172.00  40,172.00 19,543.00 5,000.00
 2.14% 6.42% 9.01% 233,690.00  15.33%

 Lump Sum 1 Valdez Tidal Flats Culvert Replacement AK122 2012 09
 122,500.00 250,000.00 30,000.00 3,607,128.00  292,000.00  292,000.00 221,500.00 122,500.00

 5.22% 15.88% 0.83% 1,574,686.00  6.20%
 Lump Sum 1 Johansen Expressway Curve Delineation - H S I P 2012 08

 30,000.00 12,000.00 25,000.00 108,800.00  28,000.00  30,000.00 21,833.33 6,000.00
 18.11% 9.63% 22.98% 124,659.80  16.59%

 Lump Sum 1 Northern Region Deep Culverts Replacement - Stage 1 2012 08
 60,000.00 63,557.00 25,000.00 2,236,855.00  50,000.00  355,000.00 132,569.63 50,000.00

 2.21% 2.89% 1.12% 2,199,000.00  1.56%
 Lump Sum 1 Parks Hwy: Stanley Road Signal 2012 08

 38,475.00 51,000.00 80,000.00 1,793,585.00  67,500.00  67,500.00 52,325.00 38,475.00
 2.27% 3.24% 4.46% 1,573,730.00  3.07%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07

 150,000.00 150,000.00 945,000.00 19,224,820.50  600,000.00  700,000.00 421,076.40 150,000.00
 0.96% 0.96% 4.92% 15,555,427.00  3.53%

 LUMP SUM 1 Petersburg Road Improvements/Sewer Main Repairs 2012 07
 110,000.00 50,000.00 32,000.00 3,174,299.00  0.00  110,000.00 80,000.00 50,000.00

 2.79% 1.33% 1.01% 3,761,496.00  0.00%
 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
 75,000.00 75,000.00 64,000.00 5,122,591.75  240,000.00  240,000.00 111,500.00 56,000.00

 1.39% 1.39% 1.25% 5,399,661.50  3.84%
 Lump Sum 1 Healy Community Roads Rehabilitation / Surfacing 2012 07

 30,000.00 35,000.00 20,000.00 1,251,903.00  50,000.00  50,000.00 38,333.33 30,000.00
 2.12% 3.25% 1.60% 1,078,337.80  3.27%

 Lump Sum 1 F M A T S   L E D  STREET  LIGHT  CONVERSION  STAGE  I I 2012 07
 33,390.00 76,395.00 53,000.00 1,683,870.00  203,300.00  203,300.00 118,617.00 33,390.00

 2.15% 5.09% 3.15% 1,502,091.00  12.17%
 Lump Sum 1 Sawmill Creek Road 2012 07

 0.00 20,000.00 15,000.00 472,060.00  0.00  20,000.00 20,000.00 20,000.00
 0.00% 4.41% 3.18% 453,550.00  0.00%

 Lump Sum 1 Fort Yukon Dust Control Stage I I 2012 07
 9,362.00 11,000.00 10,000.00 558,465.00  10,000.00  11,000.00 10,120.67 9,362.00
 1.13% 1.75% 1.79% 630,005.00  1.15%

 Lump Sum 1 North Pole Bike Trail Rehabilitation and Connections 2012 07
 40,000.00 6,350.00 30,000.00 640,139.00  24,000.00  40,000.00 25,087.50 6,350.00

 6.46% 1.29% 4.69% 492,497.25  3.52%
 Lump Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06

 250,000.00 110,000.00 160,000.00 11,086,037.30  250,000.00  250,000.00 202,000.00 110,000.00
 1.93% 1.01% 1.44% 10,932,542.26  1.86%

 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 50,000.00 115,000.00 211,000.00 9,015,968.53  50,000.00  195,921.00 90,843.13 12,224.00
 0.65% 1.52% 2.34% 7,589,893.00  0.65%

 Lump Sum 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 113,900.00 75,000.00 3,859,894.00  0.00  113,900.00 113,900.00 113,900.00
 0.00% 2.90% 1.94% 3,934,143.55  0.00%

 Lump Sum 1 Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To 2012 06
 MP 22

 15,000.00 20,000.00 10,000.00 1,021,325.00  0.00  20,000.00 17,500.00 15,000.00
 1.54% 2.61% 0.98% 767,725.00  0.00%

 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 50,000.00 44,445.00 50,000.00 11,000,000.50  165,000.00  165,000.00 70,892.04 37,516.00

 0.36% 0.37% 0.45% 11,975,882.61  1.17%
 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

 10,000.00 11,120.00 11,000.00 11,000,000.50  85,000.00  85,000.00 20,749.65 0.00
 0.07% 0.09% 0.10% 11,975,882.61  0.60%

 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 5,000.00 8,900.00 18,000.00 11,000,000.50  17,250.00  17,250.00 8,467.93 0.00
 0.04% 0.07% 0.16% 11,975,882.61  0.12%

 Lump Sum 1 JNU Trout Street Bridge Replacement BR # 1786 2012 06
 14,550.00 9,757.88 25,000.00 874,225.00  14,500.00  14,550.00 12,935.96 9,757.88

 1.84% 1.43% 2.86% 684,226.05  1.67%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06

 75,000.00 50,000.00 85,000.00 5,897,230.00  90,000.00  90,000.00 71,666.67 50,000.00
 1.46% 1.04% 1.44% 4,799,275.50  1.69%

 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05
 68,500.00 100,000.00 35,000.00 9,211,114.75  65,000.00  135,000.00 81,700.00 40,000.00

 0.78% 1.16% 0.38% 8,584,329.25  0.72%
 Lump Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05

 150,000.00 260,000.00 180,000.00 13,682,389.00  230,000.00  371,500.00 276,642.86 150,000.00
 1.18% 2.07% 1.32% 12,580,165.00  1.79%

 Lump Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 55,000.00 100,000.00 100,000.00 4,932,955.00  110,000.00  110,000.00 88,333.33 55,000.00

 1.17% 2.25% 2.03% 4,436,195.25  2.19%
 Lump Sum 1 Holt-Lamplight Road Resurfacing 2012 04

 50,000.00 65,000.00 45,000.00 4,841,016.75  100,000.00  100,000.00 71,666.67 50,000.00
 1.05% 1.40% 0.93% 4,646,625.80  1.79%

 Lump Sum 1 Nome - Council Road M P 4-16 2012 04
 200,000.00 245,000.00 50,000.00 12,451,905.00  50,000.00  350,000.00 242,272.73 50,000.00

 1.67% 2.05% 0.40% 11,967,372.20  0.41%
 Lump Sum 1 University Ave Asphalt Surface Repairs 2012 04

 70,000.00 50,000.00 80,000.00 1,951,750.00  70,000.00  70,000.00 63,333.33 50,000.00
 4.58% 3.65% 4.10% 1,368,111.36  4.51%

 Lump Sum 1 Egan/yandukin Intersection Safety Enhancements 2012 04
 0.00 20,000.00 20,000.00 559,300.00  0.00  20,000.00 20,000.00 20,000.00

 0.00% 3.11% 3.58% 643,875.00  0.00%
 Lump Sum 1 Gustavus Rink Creek Gravel Pits Culvert Replacement Project 2012 03

 3,600.00 2,950.00 2,000.00 141,920.00  4,000.00  4,000.00 3,516.67 2,950.00
 2.80% 2.48% 1.41% 118,853.00  2.42%

 LUMP SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 106,000.00 160,000.00 120,000.00 4,261,302.00  96,000.00  175,000.00 126,833.33 94,000.00
 3.21% 5.00% 2.82% 3,199,546.20  2.84%

 Lump Sum 1 Nome Emergency Repairs November 2011 2012 03
 70,000.00 78,000.00 75,000.00 8,628,000.00  55,000.00  299,520.00 116,482.50 30,160.00

 0.74% 0.84% 0.87% 9,340,824.40  0.56%
 Lump Sum 1 Dalton Hwy 9 Mile Hill North 2012 02

 165,000.00 120,000.00 200,000.00 7,398,971.95  160,000.00  255,000.00 156,100.67 60,000.00
 2.92% 2.25% 2.70% 5,342,261.50  2.53%

 Lump Sum 1 Mccarthy Road Upgrades 2012 02
 178,000.00 30,000.00 73,380.00 3,819,035.00  49,040.37  178,000.00 99,423.40 30,000.00

 4.61% 0.89% 1.92% 3,369,611.00  1.19%
 Lump Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02

 Resurfacing
 75,000.00 20,000.00 150,000.00 8,029,961.25  75,000.00  75,000.00 56,666.67 20,000.00

 1.11% 0.31% 1.87% 6,379,578.27  1.10%
 Lump Sum 1 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02

 150,000.00 286,500.00 500,000.00 15,650,130.00  220,800.00  286,500.00 219,100.00 150,000.00
 1.16% 2.22% 3.19% 12,913,532.00  1.53%

 Lump Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 85,000.00 75,000.00 80,000.00 3,502,699.60  100,000.00  204,000.00 116,000.00 75,000.00

 2.58% 2.42% 2.28% 3,098,635.60  2.94%
 Lump Sum 1 Copper River Highway Flooding Permanent Repairs (Oct. 06) 2012 01

 50,000.00 40,000.00 50,000.00 1,458,160.00  25,000.00  102,700.00 46,683.33 12,400.00
 3.41% 3.52% 3.43% 1,137,720.00  1.51%
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 Lump Sum Traffic Maintenance 643(2)
 Lump Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01

 150,000.00 200,000.00 250,000.00 22,264,161.25  300,000.00  825,000.00 283,280.44 50,000.00
 0.89% 1.22% 1.12% 16,424,451.50  1.53%

 Lump Sum Permanent Construction Signs 643(3)
 LUMP SUM 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 42,000.00 10,000.00 5,772,836.00  0.00  42,000.00 42,000.00 42,000.00

 0.00% 0.68% 0.17% 6,157,603.25  0.00%
 Lump Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 20,000.00 20,000.00 2,201,788.00  0.00  20,000.00 20,000.00 20,000.00
 0.00% 0.83% 0.91% 2,415,196.00  0.00%

 Lump Sum 1 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
 3,000.00 5,000.00 10,000.00 2,516,072.50  9,500.00  15,000.00 7,666.67 3,000.00
 0.14% 0.24% 0.40% 2,085,849.50  0.42%

 Lump Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07
 8.1 - 
 20

 65,000.00 25,000.00 28,956.00 4,112,889.98  35,000.00  65,000.00 43,750.00 25,000.00
 1.63% 0.63% 0.70% 3,970,421.22  0.85%

 Lump Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 14,000.00 24,000.00 20,000.00 6,450,221.75  40,000.00  110,000.00 39,290.02 14,000.00

 0.23% 0.42% 0.31% 5,719,942.36  0.64%
 Lump Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

 50,000.00 50,000.00 40,000.00 5,152,880.75  63,000.00  63,000.00 54,333.33 50,000.00
 0.97% 0.99% 0.78% 5,068,927.80  1.22%

 LUMP SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 40,000.00 38,500.00 14,000.00 3,413,310.00  17,500.00  40,000.00 32,000.00 17,500.00

 1.14% 1.12% 0.41% 3,440,733.00  0.44%
 Lump Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 20,000.00 10,000.00 10,000.00 1,378,816.00  6,000.00  20,000.00 10,843.75 6,000.00

 1.68% 0.90% 0.73% 1,109,658.24  0.50%
 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 31,500.00 100,000.00 50,000.00 40,373,362.02  100,000.00  100,000.00 67,875.00 31,500.00

 0.08% 0.27% 0.12% 36,616,095.00  0.25%
 Lump Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 75,000.00 50,000.00 50,000.00 13,424,271.00  50,000.00  75,000.00 56,250.00 50,000.00

 0.50% 0.36% 0.37% 13,727,979.00  0.31%
 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 5,000.00 2,000.00 10,000.00 26,214,019.00  30,000.00  42,000.00 19,750.00 2,000.00
 0.02% 0.01% 0.04% 24,869,246.80  0.10%

 Lump Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 4,000.00 6,000.00 10,000.00 789,287.50  1,100.00  16,700.00 6,910.00 1,100.00
 0.53% 0.89% 1.27% 672,850.00  0.14%

 Lump Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 29,750.00 50,000.00 40,000.00 8,914,415.00  85,000.00  100,000.00 58,107.53 29,750.00

 0.39% 0.67% 0.45% 7,494,742.75  1.12%
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 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04

 10,000.00 2,500.00 10,000.00 11,246,808.00  7,000.00  80,000.00 26,583.33 2,500.00
 0.10% 0.03% 0.09% 9,911,534.00  0.06%

 Lump Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 4,000.00 60,000.00 10,000.00 4,738,988.60  0.00  60,000.00 32,000.00 4,000.00
 0.08% 1.28% 0.21% 4,674,097.00  0.00%

 Lump Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 40,000.00 33,000.00 50,000.00 13,812,485.00  60,000.00  65,000.00 51,752.51 33,000.00
 0.30% 0.26% 0.36% 12,869,961.50  0.44%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 40,000.00 70,000.00 90,000.00 9,927,018.00  50,000.00  70,000.00 53,333.33 40,000.00
 0.44% 0.82% 0.91% 8,532,028.00  0.48%

 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 100,000.00 100,000.00 50,000.00 71,347,923.00  50,000.00  146,252.97 99,063.24 50,000.00
 0.19% 0.19% 0.07% 51,418,510.24  0.07%

 Lump Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 5,000.00 15,000.00 10,000.00 2,741,985.00  20,000.00  25,000.00 16,250.00 5,000.00
 0.21% 0.67% 0.36% 2,253,082.82  0.81%

 Lump Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12
 20,000.00 25,000.00 65,000.00 6,165,572.50  20,000.00  25,000.00 21,666.67 20,000.00

 0.36% 0.45% 1.05% 5,541,577.74  0.36%
 Lump Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11

 0.00 15,000.00 15,000.00 8,283,871.00  0.00  15,000.00 15,000.00 15,000.00
 0.00% 0.15% 0.18% 9,681,105.00  0.00%

 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 65,000.00 80,000.00 48,000.00 21,880,949.00  100,000.00  100,000.00 64,178.57 17,500.00
 0.32% 0.42% 0.22% 18,937,554.72  0.47%

 Lump Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 50,000.00 143,000.00 10,000.00 37,091,619.00  75,000.00  143,000.00 77,000.00 40,000.00

 0.14% 0.40% 0.03% 36,149,513.00  0.19%
 Lump Sum 1 Sterling Highway Beluga Lake Dam Improvements 2017 10

 4,400.00 14,000.00 10,000.00 862,500.00  33,150.00  33,150.00 18,310.00 4,400.00
 0.33% 1.28% 1.16% 1,094,150.00  2.48%

 Lump Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09
 3,000.00 3,500.00 40,000.00 12,088,084.00  5,000.00  5,000.00 3,833.33 3,000.00
 0.02% 0.03% 0.33% 12,499,865.00  0.03%

 Lump Sum 1 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08
 2013 ER Flooding

 4,000.00 1,500.00 1,000.00 1,786,550.00  10,000.00  10,000.00 4,750.00 1,500.00
 0.31% 0.12% 0.06% 1,222,355.00  0.72%

 Lump Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 10,000.00 11,000.00 30,000.00 2,880,450.00  10,000.00  20,000.00 11,200.00 5,000.00

 0.45% 0.56% 1.04% 1,980,177.00  0.43%
 Lump Sum 1 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07

 5,000.00 8,625.00 5,000.00 3,105,454.50  7,564.00  10,500.00 6,027.00 2,500.00
 0.14% 0.31% 0.16% 2,798,511.00  0.21%

 Lump Sum 1 Birch Hill Bicycle and Pedestrian Facility 2017 07
 3,800.00 3,500.00 5,000.00 1,605,998.00  7,000.00  7,000.00 4,175.00 2,400.00
 0.21% 0.21% 0.31% 1,634,123.00  0.37%
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 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

 90,000.00 45,000.00 50,000.00 11,372,910.00  40,000.00  90,000.00 58,750.00 40,000.00
 0.96% 0.52% 0.44% 8,695,855.00  0.40%

 Lump Sum 1 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 8,450.00 25,000.00 15,000.00 2,930,940.00  25,750.00  60,000.00 33,095.17 8,450.00
 0.36% 1.16% 0.51% 2,151,595.45  1.05%

 Lump Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06
 7,051.00 3,000.00 6,500.00 26,732,391.42  2,800.00  33,000.00 13,921.57 2,800.00
 0.03% 0.01% 0.02% 20,984,015.00  0.01%

 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 100,000.00 140,000.00 90,000.00 10,577,766.00  0.00  140,000.00 120,000.00 100,000.00

 0.93% 1.40% 0.85% 9,986,105.00  0.00%
 Lump Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 49,000.00 50,000.00 20,000.00 5,568,712.00  45,000.00  50,000.00 29,511.84 8,000.00
 1.02% 1.08% 0.36% 4,648,330.25  0.90%

 Lump Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 50,000.00 75,000.00 51,000.00 7,493,651.00  43,500.00  75,000.00 54,625.00 43,500.00
 0.82% 1.39% 0.68% 5,393,658.45  0.71%

 Lump Sum 1 Soldotna: Funny River Road Improvements 2017 05
 15,000.00 40,000.00 20,000.00 2,415,300.00  0.00  40,000.00 27,500.00 15,000.00

 0.76% 2.04% 0.83% 1,964,337.00  0.00%
 LUMP SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05

 Preservation
 25,000.00 19,500.00 20,000.00 2,303,200.50  40,000.00  40,000.00 28,166.67 19,500.00

 1.13% 0.94% 0.87% 2,066,575.00  1.79%
 Lump Sum 1 ANC Postmark Drive Repairs 2017 2017 05

 6,000.00 3,850.00 7,000.00 533,590.00  0.00  6,000.00 4,925.00 3,850.00
 1.21% 0.78% 1.31% 490,599.00  0.00%

 Lump Sum 1 Keku Road 2017 05
 30,000.00 10,000.00 10,000.00 4,831,275.00  0.00  30,000.00 17,333.33 10,000.00

 0.41% 0.21% 0.21% 4,654,967.00  0.00%
 Lump Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05

 HSIP: Lake Otis Parkway at 68th Ave Channelization
 27,000.00 25,429.60 30,000.00 4,329,338.00  43,400.00  75,000.00 38,471.60 25,429.60

 0.72% 0.72% 0.69% 3,554,977.97  1.13%
 Lump Sum 1 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05

 3,000.00 5,500.00 10,000.00 916,350.00  27,000.00  27,000.00 12,085.71 3,000.00
 0.39% 0.80% 1.09% 688,677.50  3.45%

 Lump Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 50,000.00 25,000.00 30,000.00 64,004,541.00  90,000.00  150,000.00 78,750.00 25,000.00
 0.09% 0.05% 0.05% 53,907,758.00  0.15%

 Lump Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 25,000.00 17,000.00 40,000.00 7,937,449.00  40,000.00  40,000.00 26,750.00 17,000.00

 0.39% 0.28% 0.50% 6,096,323.89  0.57%
 Lump Sum 1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03

 9,000.00 30,000.00 10,000.00 1,650,040.00  0.00  30,000.00 19,500.00 9,000.00
 0.45% 1.85% 0.61% 1,624,145.00  0.00%
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 Lump Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03

 Preservation
 60,000.00 25,000.00 65,000.00 11,572,305.00  25,000.00  60,000.00 36,666.67 25,000.00

 0.58% 0.25% 0.56% 9,998,958.59  0.23%
 Lump Sum 1 HSIP: Pedestrian Fencing 2017 03

 13,000.00 15,000.00 10,000.00 1,387,100.00  4,500.00  15,000.00 8,259.76 4,500.00
 1.54% 1.83% 0.72% 821,902.50  0.52%

 Lump Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 5,500.00 8,000.00 10,000.00 823,610.80  7,500.00  12,500.00 7,666.67 5,000.00
 0.80% 1.17% 1.21% 684,191.00  1.00%

 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 208,820.00 50,000.00 40,000.00 19,956,166.00  50,000.00  208,820.00 94,663.71 50,000.00
 0.85% 0.23% 0.20% 21,769,589.00  0.20%

 Lump Sum 1 Dalton Highway MP 362-379 Reconstruction 2017 01
 7,000.00 17,500.00 20,000.00 34,204,146.50  20,000.00  20,000.00 15,625.00 7,000.00
 0.02% 0.05% 0.06% 31,994,827.00  0.05%

 LUMP SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 7,500.00 70,000.00 31,000.00 15,115,856.00  0.00  70,000.00 38,750.00 7,500.00
 0.06% 0.52% 0.21% 13,394,988.29  0.00%

 Lump Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 100,000.00 32,100.00 50,000.00 13,708,375.00  5,000.00  100,000.00 31,425.00 5,000.00

 0.49% 0.17% 0.36% 18,907,425.83  0.02%
 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
 3,500.00 2,000.00 5,000.00 8,896,116.75  5,000.00  50,000.00 13,651.26 2,000.00
 0.04% 0.02% 0.06% 8,683,260.00  0.04%

 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 3,500.00 1,500.00 2,000.00 8,896,116.75  5,000.00  8,757.58 5,059.60 1,500.00
 0.04% 0.02% 0.02% 8,683,260.00  0.04%

 Lump Sum 1 North Fork Road Bridge Erosion Repair 2016 10
 8,000.00 5,000.00 5,000.00 1,251,866.50  7,500.00  27,000.00 9,875.00 4,000.00
 0.65% 0.44% 0.40% 1,126,214.70  0.59%

 Lump Sum 1 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09
 14,400.00 15,000.00 20,000.00 609,622.00  15,000.00  15,000.00 9,657.14 4,600.00

 3.36% 3.63% 3.28% 412,688.00  3.42%
 Lump Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07

 85,000.00 85,000.00 180,000.00 11,012,857.50  100,000.00  100,000.00 90,000.00 85,000.00
 0.74% 0.77% 1.63% 10,998,773.50  0.85%

 Lump Sum 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07
 7,500.00 7,500.00 6,500.00 1,268,198.00  3,000.00  15,000.00 8,928.57 3,000.00
 0.39% 0.48% 0.51% 1,549,850.00  0.15%

 Lump Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07
 8,000.00 20,000.00 7,500.00 10,368,551.50  18,000.00  20,000.00 12,100.00 4,000.00
 0.08% 0.22% 0.07% 8,986,166.39  0.17%

 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover

 50,000.00 60,000.00 25,000.00 13,496,365.25  50,000.00  85,000.00 61,250.00 50,000.00
 0.44% 0.56% 0.19% 10,696,233.10  0.41%
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 Lump Sum 1 ANC Paving and Drainage Improvements 2016 2016 06

 2,500.00 2,130.23 8,000.00 358,602.00  2,500.00  18,000.00 5,103.36 1,000.00
 0.71% 0.62% 2.23% 341,075.48  0.69%

 Lump Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 2,900.00 1,000.00 5,000.00 818,800.00  2,500.00  8,900.00 4,740.63 1,000.00
 0.65% 0.24% 0.61% 419,951.10  0.54%

 Lump Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 1.00 500.00 700.00 818,800.00  0.01  6,200.00 1,225.25 0.01

 0.00% 0.12% 0.09% 419,951.10  0.00%
 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05

 18,000.00 17,000.00 25,000.00 8,003,015.00  82,000.00  82,000.00 26,600.00 6,000.00
 0.27% 0.27% 0.31% 6,391,456.00  1.11%

 Lump Sum 1 Ktn to Shelter Cove Road, Stage 2 2016 04
 5,000.00 5,000.00 3,000.00 12,576,960.00  8,000.00  10,000.00 7,000.00 5,000.00
 0.04% 0.04% 0.02% 11,473,390.00  0.04%

 Lump Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 55,000.00 75,000.00 60,000.00 10,304,726.50  75,000.00  120,000.00 81,250.00 55,000.00
 0.60% 0.95% 0.58% 7,898,725.72  0.81%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 4,000.00 5,000.00 7,500.00 11,382,512.50  10,000.00  10,000.00 6,333.33 4,000.00
 0.04% 0.06% 0.07% 8,963,033.20  0.10%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 7,500.00 50,000.00 25,000.00 11,382,512.50  75,000.00  75,000.00 44,166.67 7,500.00
 0.08% 0.56% 0.22% 8,963,033.20  0.72%

 Lump Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 3,000.00 5,000.00 5,000.00 3,263,635.00  3,500.00  8,961.00 5,115.25 3,000.00
 0.10% 0.17% 0.15% 2,864,888.00  0.11%

 Lump Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 50,000.00 60,000.00 35,000.00 18,928,072.50  50,000.00  60,000.00 50,000.00 40,000.00

 0.30% 0.38% 0.18% 15,712,283.30  0.30%
 Lump Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03

 5,000.00 4,375.00 5,000.00 7,561,726.50  20,000.00  23,000.00 13,075.00 4,375.00
 0.06% 0.07% 0.07% 6,703,503.50  0.20%

 Lump Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 23,000.00 20,000.00 30,000.00 5,148,790.00  57,000.00  57,000.00 37,500.00 20,000.00
 0.42% 0.38% 0.58% 5,198,106.50  1.04%

 Lump Sum 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03
 15,000.00 15,000.00 5,000.00 4,127,200.00  2,400.00  36,500.00 12,234.00 2,400.00

 0.52% 0.57% 0.12% 2,643,730.00  0.07%
 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 15,000.00 10,000.00 15,000.00 4,176,627.00  16,000.00  20,000.00 14,500.00 6,000.00

 0.36% 0.24% 0.36% 4,196,232.00  0.37%
 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 23,520.00 50,000.00 28,000.00 4,176,627.00  24,000.00  50,000.00 27,753.33 14,000.00

 0.56% 1.19% 0.67% 4,196,232.00  0.56%

 No Conversion
Page: 844No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
643(3)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%
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 Lump Sum 1 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02

 3,000.00 3,218.48 2,000.00 314,598.50  5,200.00  18,000.00 7,436.41 3,000.00
 1.08% 1.16% 0.64% 276,988.98  1.77%

 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
 50,000.00 33,000.00 40,850.00 10,582,033.50  50,000.00  100,000.00 47,805.23 30,000.00

 0.49% 0.33% 0.39% 9,982,119.90  0.48%
 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01

 2,100.00 7,000.00 10,000.00 19,876,209.96  15,000.00  15,000.00 8,033.33 2,100.00
 0.01% 0.03% 0.05% 22,300,050.00  0.05%

 Lump Sum 1 Lucus Road Improvements 2016 01
 16,700.00 15,000.00 30,000.00 5,467,968.00  100,000.00  108,000.00 60,114.04 13,750.00

 0.35% 0.32% 0.55% 4,639,288.00  2.02%
 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01

 18,000.00 10,000.00 7,500.00 3,456,237.47  7,500.00  18,000.00 8,928.22 4,000.00
 0.49% 0.28% 0.22% 3,617,128.00  0.20%

 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 30,500.00 50,000.00 27,000.00 20,169,767.00  0.00  50,000.00 40,250.00 30,500.00
 0.17% 0.30% 0.13% 16,614,244.00  0.00%

 Lump Sum 1 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:643 (3)  Permanent Construction Signs

 50,000.00 85,000.00 10,000.00 34,632,290.00  3,000.00  85,000.00 46,000.00 3,000.00
 0.15% 0.27% 0.03% 30,973,940.00  0.01%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 21,646.32 159,760.71 80,000.00 39,443,973.00  129,000.00  159,760.71 122,081.41 21,646.32

 0.05% 0.39% 0.20% 40,745,592.41  0.30%
 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11

 3,000.00 5,000.00 10,000.00 7,355,671.00  20,000.00  20,000.00 9,295.50 3,000.00
 0.03% 0.07% 0.14% 7,124,999.50  0.23%

 Lump Sum 1 HSIP: Kodiak Rock Fall Mitigation 2015 10
 2,000.00 4,000.00 8,000.00 2,541,843.00  5,000.00  30,735.00 9,533.57 2,000.00
 0.08% 0.18% 0.31% 2,212,795.00  0.19%

 Lump Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 20,000.00 9,000.00 15,000.00 3,584,182.50  0.00  20,000.00 14,500.00 9,000.00
 0.78% 0.37% 0.42% 2,452,963.00  0.00%

 LUMP SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 25,000.00 40,000.00 10,000.00 9,992,599.00  25,000.00  42,000.00 23,787.07 3,000.00

 0.28% 0.47% 0.10% 8,594,153.05  0.28%
 Lump Sum 1 SGY- Klondike Highway Repairs 2015 10

 6,000.00 3,600.00 3,000.00 1,338,915.00  0.00  6,000.00 4,800.00 3,600.00
 0.38% 0.23% 0.22% 1,549,720.05  0.00%

 Lump Sum 1 Glenn Highway: MP 49 2015 10
 40,000.00 20,000.00 9,000.00 3,620,991.00  18,600.00  40,000.00 18,601.88 5,000.00

 1.39% 0.71% 0.25% 2,836,369.83  0.64%
 Lump Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

 20,000.00 3,500.00 5,000.00 10,761,116.62  40,000.00  40,000.00 17,700.00 3,500.00
 0.20% 0.04% 0.05% 9,525,912.80  0.35%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 40,800.00 35,000.00 20,000.00 4,139,213.00  18,000.00  135,000.00 51,757.60 18,000.00
 0.88% 0.76% 0.48% 4,631,344.00  0.39%
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 Lump Sum Permanent Construction Signs 643(3)
 Lump Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09

 0.00 15,000.00 5,000.00 1,231,373.65  0.00  15,000.00 15,000.00 15,000.00
 0.00% 1.56% 0.41% 961,509.50  0.00%

 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 50,000.00 35,000.00 50,000.00 8,216,121.50  0.00  50,000.00 42,500.00 35,000.00
 0.73% 0.52% 0.61% 6,769,856.00  0.00%

 Lump Sum 1 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
 20,000.00 10,000.00 12,500.00 4,594,077.50  0.00  20,000.00 15,000.00 10,000.00

 0.59% 0.31% 0.27% 3,271,889.38  0.00%
 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 50,000.00 55,000.00 20,000.00 46,690,634.00  50,000.00  57,424.36 47,484.87 25,000.00

 0.11% 0.13% 0.04% 42,094,598.00  0.11%
 Lump Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07

 Glenn Hwy - Parks Hwy Interchange Ramps
 40,000.00 50,000.00 45,000.00 15,843,348.50  80,000.00  80,000.00 56,500.00 40,000.00

 0.28% 0.36% 0.28% 13,943,672.60  0.54%
 Lump Sum 1 West Anchorage Roads Pavement Preservation 2015 06

 25,000.00 30,000.00 16,650.00 2,468,197.60  0.00  30,000.00 27,500.00 25,000.00
 0.84% 1.34% 0.67% 2,243,415.64  0.00%

 Lump Sum 1 West Anchorage Roads Pavement Preservation 2015 06
 20,000.00 5,000.00 3,350.00 2,468,197.60  0.00  20,000.00 12,500.00 5,000.00

 0.67% 0.22% 0.14% 2,243,415.64  0.00%
 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06

 60,000.00 32,000.00 30,000.00 5,459,443.00  0.00  60,000.00 46,000.00 32,000.00
 1.12% 0.60% 0.55% 5,296,083.00  0.00%

 Lump Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 40,000.00 85,000.00 15,000.00 2,203,697.00  50,000.00  85,000.00 58,333.33 40,000.00
 1.58% 3.40% 0.68% 2,499,849.30  1.84%

 Lump Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 60,000.00 10,000.00 50,000.00 5,256,540.00  0.00  60,000.00 35,000.00 10,000.00
 1.28% 0.24% 0.95% 4,114,207.50  0.00%

 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 12,500.00 25,000.00 6,400.00 1,445,635.50  0.00  25,000.00 18,750.00 12,500.00

 1.06% 2.22% 0.44% 1,125,191.00  0.00%
 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

 2,500.00 500.00 800.00 1,445,635.50  0.00  2,500.00 1,500.00 500.00
 0.21% 0.04% 0.06% 1,125,191.00  0.00%

 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 5,000.00 1,000.00 800.00 1,445,635.50  0.00  5,000.00 3,000.00 1,000.00
 0.42% 0.09% 0.06% 1,125,191.00  0.00%

 Lump Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05
 5,000.00 4,000.00 5,000.00 4,698,644.50  4,000.00  10,000.00 5,750.00 4,000.00
 0.12% 0.10% 0.11% 4,112,844.00  0.09%

 Lump Sum 1 Fairview Loop Road Pavement Preservation 2015 05
 40,000.00 30,000.00 30,000.00 3,841,953.00  30,000.00  40,000.00 33,333.33 30,000.00

 1.03% 0.78% 0.78% 3,839,935.00  0.77%
 Lump Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05

 27,912.85 25,000.00 7,000.00 1,838,794.00  20,000.00  90,000.00 33,338.81 15,120.00
 1.40% 1.26% 0.38% 1,990,576.00  0.95%

 No Conversion
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 Lump Sum Permanent Construction Signs 643(3)
 Lump Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
 15,000.00 35,000.00 15,000.00 6,293,325.50  50,000.00  50,000.00 37,500.00 15,000.00

 0.22% 0.51% 0.24% 6,906,885.32  0.67%
 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04

  Bid as:643(20)  Detour
 150,000.00 190,000.00 125,000.00 6,898,492.00  110,000.00  622,411.00 219,058.71 25,000.00

 2.04% 2.96% 1.81% 6,419,604.00  1.45%
 Lump Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03

 60,000.00 30,000.00 50,000.00 7,355,362.00  35,000.00  60,000.00 41,666.67 30,000.00
 0.81% 0.44% 0.68% 6,887,552.00  0.46%

 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 100,000.00 70,000.00 80,000.00 8,896,500.00  0.00  100,000.00 85,000.00 70,000.00
 1.04% 0.82% 0.90% 8,572,859.75  0.00%

 Lump Sum 1 Plack Road Bicycle/Pedestrian Facility 2015 02
 3,000.00 3,250.00 2,000.00 2,460,799.90  2,500.00  14,900.00 5,912.50 2,500.00
 0.12% 0.14% 0.08% 2,329,969.21  0.10%

 Lump Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01
 20,000.00 9,700.00 10,000.00 15,113,160.00  5,000.00  20,000.00 11,566.67 5,000.00

 0.15% 0.08% 0.07% 11,859,724.50  0.04%
 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 35,000.00 30,000.00 37,365.00 8,369,299.00  0.00  35,000.00 32,500.00 30,000.00
 0.37% 0.36% 0.45% 8,362,244.00  0.00%

 Lump Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 50,000.00 25,000.00 31,350.00 13,554,258.87  70,000.00  70,000.00 48,333.33 25,000.00
 0.46% 0.25% 0.23% 9,998,998.00  0.58%

 Lump Sum 1 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:643 (3)  Permanent Construction Signs

 65,000.00 6,000.00 10,000.00 28,439,345.00  100,000.00  100,000.00 39,144.17 6,000.00
 0.23% 0.02% 0.04% 26,731,479.30  0.32%

 Lump Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
 25,700.00 32,916.62 11,290.00 1,646,886.20  1,000.00  85,000.00 36,154.16 1,000.00

 1.21% 1.84% 0.69% 1,791,305.73  0.04%
 Lump Sum 1 Ktn - Advanced Water Street Trunk Relocation 2014 12

 20,000.00 20,700.00 10,000.00 4,216,665.00  0.00  20,700.00 20,350.00 20,000.00
 0.51% 0.62% 0.24% 3,339,289.99  0.00%

 Lump Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
 10,000.00 20,000.00 5,000.00 3,960,085.21  0.00  20,000.00 15,000.00 10,000.00

 0.29% 0.65% 0.13% 3,069,946.00  0.00%
 Lump Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11

 25,000.00 28,000.00 50,000.00 13,097,990.00  50,000.00  50,000.00 34,333.33 25,000.00
 0.20% 0.23% 0.38% 11,961,445.00  0.36%

 Lump Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11
 25,000.00 10,000.00 10,000.00 3,692,403.00  0.00  25,000.00 17,500.00 10,000.00

 0.55% 0.32% 0.27% 3,115,745.00  0.00%
 LUMP SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11

 Preservation
 25,000.00 15,000.00 22,000.00 3,992,876.00  39,114.00  39,114.00 25,528.50 15,000.00

 0.66% 0.40% 0.55% 3,749,452.49  0.89%

 No Conversion
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 Lump Sum Permanent Construction Signs 643(3)
 Lump Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11

 30,000.00 21,000.00 35,000.00 1,733,450.00  42,700.00  45,395.00 34,773.75 21,000.00
 1.76% 1.43% 2.02% 1,465,959.00  2.03%

 Lump Sum 1 HSIP: CR Crash Cushions Upgrade 2014 2014 11
 19,260.00 25,000.00 18,000.00 1,941,900.00  0.01  25,000.00 14,753.34 0.01

 1.10% 1.73% 0.93% 1,445,300.00  0.00%
 Lump Sum 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10

 9,976.00 8,800.00 8,000.00 25,266,799.00  65,000.00  65,000.00 20,475.11 5,000.00
 0.04% 0.04% 0.03% 19,656,000.00  0.26%

 Lump Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
 6,200.00 49,390.00 10,000.00 5,546,365.00  90,790.20  90,790.20 41,773.37 6,200.00
 0.09% 0.74% 0.18% 6,691,146.00  1.27%

 Lump Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10
 8,100.00 11,000.00 11,200.00 1,217,993.50  11,000.00  28,000.00 9,996.88 3,500.00
 0.66% 0.93% 0.92% 1,178,369.00  0.87%

 Lump Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10
 4,000.00 4,000.00 5,000.00 7,952,435.50  15,000.00  20,000.00 10,933.33 4,000.00
 0.06% 0.07% 0.06% 5,671,025.00  0.23%

 Lump Sum 1 Sterling Highway Erosion Response MP 150-157 2014 10
 13,526.00 14,000.00 15,400.00 3,322,950.00  40,000.00  134,174.75 35,962.59 5,000.00

 0.39% 0.42% 0.46% 3,371,200.00  1.10%
 Lump Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10

 40,320.00 37,084.05 3,750.00 1,682,155.36  0.00  40,320.00 38,702.03 37,084.05
 1.69% 2.13% 0.22% 1,745,059.23  0.00%

 Lump Sum 1 Hurst Road Resurfacing 2014 10
 3,500.00 3,000.00 5,000.00 3,616,344.70  25,000.00  25,000.00 10,500.00 3,000.00
 0.13% 0.12% 0.14% 2,595,968.19  0.81%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 5,000.00 3,000.00 10,000.00 7,811,185.00  35,000.00  35,000.00 19,166.67 3,000.00
 0.08% 0.06% 0.13% 5,284,485.00  0.52%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
 50,000.00 45,000.00 46,000.00 3,992,258.00  0.00  50,000.00 47,500.00 45,000.00

 0.85% 0.99% 1.15% 4,551,390.00  0.00%
 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08

 0.00 5,625.00 6,000.00 11,714,375.75  0.00  5,625.00 4,986.50 4,348.00
 0.00% 0.05% 0.05% 10,727,261.00  0.00%

 Lump Sum 1 Portage Glacier Road Embankment Stabilization 2014 08
 14,000.00 5,000.00 2,000.00 1,246,015.00  75,000.00  75,000.00 25,250.00 5,000.00

 0.55% 0.28% 0.16% 1,782,765.00  2.81%
 Lump Sum 1 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08

 7,500.00 10,000.00 5,000.00 1,877,450.00  5,500.00  10,000.00 7,666.67 5,500.00
 0.33% 0.46% 0.27% 2,180,349.00  0.22%

 Lump Sum 1 ANC Postmark Storm Drain Outfall Repairs 2014 07
 20,000.00 10,000.00 5,000.00 2,088,725.00  3,500.00  20,000.00 11,166.67 3,500.00

 0.63% 0.39% 0.24% 2,568,324.00  0.10%
 Lump Sum 1 FY10 SER HWY DM Culvert Repair/Replace 2014 07

 0.00 3,000.00 5,000.00 117,550.34  0.00  3,000.00 3,000.00 3,000.00
 0.00% 1.52% 4.25% 197,200.00  0.00%

 Lump Sum 1 Sterling Hwy Mp 57 Erosion Protection 2014 07
 16,000.00 21,000.00 5,000.00 1,491,500.00  30,000.00  30,000.00 20,250.00 14,000.00

 0.73% 1.24% 0.34% 1,699,250.00  1.27%

 No Conversion
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 Lump Sum Permanent Construction Signs 643(3)
 Lump Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06

 9,000.00 10,000.00 10,000.00 5,831,214.38  5,000.00  50,000.00 24,800.00 5,000.00
 0.20% 0.23% 0.17% 4,322,551.38  0.11%

 Lump Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 30,000.00 50,000.00 60,000.00 23,055,979.50  50,000.00  50,000.00 34,000.00 15,000.00

 0.19% 0.33% 0.26% 15,157,512.00  0.31%
 Lump Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06

 60,000.00 40,000.00 52,000.00 29,748,238.00  3,500.00  60,000.00 35,500.00 3,500.00
 0.22% 0.15% 0.17% 25,973,241.00  0.01%

 Lump Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 100,000.00 70,000.00 80,000.00 9,147,651.25  0.00  100,000.00 85,000.00 70,000.00
 1.01% 0.80% 0.87% 8,696,000.00  0.00%

 Lump Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 3,000.00 2,700.00 20,000.00 756,840.00  8,700.00  20,000.00 8,700.00 2,700.00
 0.38% 0.37% 2.64% 734,399.81  1.09%

 LUMP SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:643 (3)  PERMANENT CONSTRUCTION SIGNS

 25,000.00 75,000.00 51,000.00 6,771,019.50  20,000.00  75,000.00 40,000.00 20,000.00
 0.36% 1.11% 0.75% 6,769,000.00  0.27%

 Lump Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 30,000.00 50,000.00 12,500.00 4,522,558.00  0.00  50,000.00 40,000.00 30,000.00
 0.51% 0.88% 0.28% 5,686,743.30  0.00%

 Lump Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements
  Bid as:643(33)-A  Public Information

 15,000.00 3,000.00 10,000.00 6,695,052.00  5,000.00  15,000.00 7,666.67 3,000.00
 0.23% 0.05% 0.15% 6,138,597.00  0.07%

 Lump Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 30,000.00 6,215.00 15,000.00 2,816,398.00  5,500.00  50,000.00 21,920.78 5,500.00

 1.05% 0.22% 0.53% 2,773,226.95  0.18%
 Lump Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04

 15,000.00 5,000.00 5,000.00 9,269,950.00  10,000.00  50,000.00 18,833.33 5,000.00
 0.20% 0.07% 0.05% 7,445,892.20  0.12%

 Lump Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 20,000.00 15,000.00 20,000.00 3,050,225.50  75,000.00  75,000.00 36,666.67 15,000.00
 0.70% 0.54% 0.66% 2,798,425.79  2.52%

 Lump Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 80,000.00 44,000.00 40,000.00 10,566,460.90  63,000.00  80,000.00 62,333.33 44,000.00
 0.63% 0.37% 0.38% 11,749,901.68  0.48%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 60,000.00 40,000.00 7,500.00 14,885,926.75  10,000.00  356,912.88 95,382.58 10,000.00
 0.33% 0.25% 0.05% 15,967,622.06  0.05%

 Lump Sum 1 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements

 3,340.00 4,000.00 2,000.00 1,447,983.00  5,000.00  20,000.00 10,247.17 3,340.00
 0.28% 0.34% 0.14% 1,169,103.00  0.33%

 No Conversion
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 Lump Sum Permanent Construction Signs 643(3)
 Lump Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01

 SLOW VEHICLE TURNOUTS
 50,000.00 50,000.00 50,000.00 9,104,289.00  50,000.00  50,000.00 50,000.00 50,000.00

 0.73% 0.77% 0.55% 6,527,698.00  0.67%
 Lump Sum 1 Sitka-Harbor Drive Pavement Rehabilitation 2013 12

  Bid as:643 (3)  Permanent Construction Signs
 0.00 15,000.00 10,000.00 1,900,920.00  0.00  15,000.00 15,000.00 15,000.00

 0.00% 0.71% 0.53% 2,104,176.00  0.00%
 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 100,000.00 100,000.00 50,000.00 37,365,951.00  0.00  100,000.00 100,000.00 100,000.00

 0.27% 0.27% 0.13% 36,856,107.57  0.00%
 Lump Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12

 5,400.00 19,000.00 15,000.00 22,608,696.41  20,000.00  20,000.00 14,800.00 5,400.00
 0.02% 0.08% 0.07% 25,154,531.94  0.07%

 Lump Sum 1 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 10,000.00 10,000.00 10,000.00 5,595,737.50  0.00  10,000.00 10,000.00 10,000.00

 0.18% 0.22% 0.18% 4,522,796.00  0.00%
 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12

 6,000.00 3,850.00 3,500.00 2,839,079.50  5,000.00  6,000.00 4,950.00 3,850.00
 0.20% 0.13% 0.12% 2,927,828.00  0.15%

 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
 4,000.00 10,000.00 5,000.00 26,775,562.00  5,000.00  10,000.00 6,000.00 4,000.00
 0.01% 0.03% 0.02% 28,866,903.50  0.02%

 Lump Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 10,000.00 75,000.00 40,000.00 6,166,615.00  55,000.00  75,000.00 52,000.00 10,000.00
 0.17% 1.32% 0.65% 5,696,202.50  0.79%

 Lump Sum 1 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:643 (3)  Permanent Construction Signs

 0.00 15,000.00 25,000.00 1,468,745.00  0.00  15,000.00 15,000.00 15,000.00
 0.00% 1.04% 1.70% 1,444,140.00  0.00%

 Lump Sum 1 Backloop Shared Use Path Rehabilitation 2013 11
 3,500.00 10,000.00 5,000.00 724,446.00  0.00  10,000.00 6,750.00 3,500.00
 0.39% 1.22% 0.69% 817,820.00  0.00%

 Lump Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 20,000.00 85,000.00 30,000.00 12,285,657.50  8,000.00  85,000.00 37,500.00 8,000.00

 0.19% 0.83% 0.24% 10,295,938.00  0.07%
 Lump Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11

 0.00 0.00 46,000.00 3,388,836.00  0.00  16,500.00 1,500.00 0.00
 0.00% 0.00% 1.36% 116,500.00  0.00%

 Lump Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10
 12,000.00 35,288.00 5,000.00 2,314,551.25  8,900.00  50,000.00 23,037.60 8,900.00

 0.53% 1.60% 0.22% 2,199,212.09  0.38%
 Lump Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10

 25,000.00 25,000.00 40,000.00 5,299,183.75  21,500.00  25,000.00 23,833.33 21,500.00
 0.52% 0.52% 0.75% 4,789,467.00  0.42%

 LUMP SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:643 (3)  PERMANENT CONSTRUCTION SIGNS

 36,400.00 3,400.00 11,000.00 2,152,146.00  11,550.00  75,000.00 30,391.67 3,400.00
 1.33% 0.14% 0.51% 2,488,685.10  0.42%

 No Conversion
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 Lump Sum Permanent Construction Signs 643(3)
 Lump Sum 1 Ktn - White River Road Gravel Surfacing 2013 09

 1,800.00 4,000.00 3,000.00 787,113.60  5,000.00  5,000.00 3,600.00 1,800.00
 0.32% 0.74% 0.38% 542,185.20  0.74%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 10,000.00 10,000.00 30,000.00 15,122,227.00  7,310.00  15,000.00 10,577.50 7,310.00

 0.05% 0.05% 0.20% 19,515,005.00  0.03%
 Lump Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08

 20,020.00 21,500.00 15,000.00 1,319,324.00  0.00  21,500.00 20,760.00 20,020.00
 1.34% 1.46% 1.14% 1,471,816.50  0.00%

 LUMP SUM 1 Jnu: Egan Drive Additional Illumination 2013 07
 0.00 7,000.00 10,000.00 3,606,440.00  0.00  7,000.00 3,500.00 0.00

 0.00% 0.19% 0.28% 3,724,020.00  0.00%
 Lump Sum 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07

 5,000.00 9,000.00 20,000.00 1,214,705.00  5,000.00  20,000.00 9,400.00 5,000.00
 0.40% 0.73% 1.65% 1,230,669.00  0.39%

 Lump Sum 1 JNU - Thane Road HSIP 2013 06
 0.00 3,000.00 5,000.00 1,116,063.00  0.00  3,000.00 3,000.00 3,000.00

 0.00% 0.23% 0.45% 1,298,675.00  0.00%
 Lump Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06

 35,000.00 25,000.00 18,000.00 3,570,530.00  0.00  35,000.00 30,000.00 25,000.00
 0.90% 0.65% 0.50% 3,872,478.16  0.00%

 Lump Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 15,000.00 20,000.00 15,000.00 3,185,173.20  0.00  20,000.00 17,500.00 15,000.00

 0.46% 0.68% 0.47% 2,924,422.60  0.00%
 Lump Sum 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06

 0.00 6,200.00 5,000.00 804,895.00  0.00  6,200.00 6,200.00 6,200.00
 0.00% 0.62% 0.62% 993,566.75  0.00%

 Lump Sum 1 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06
 3,250.00 4,000.00 1,000.00 636,250.00  9,000.00  26,400.00 9,218.75 3,250.00
 0.49% 0.74% 0.16% 543,900.00  1.27%

 Lump Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 15,000.00 25,000.00 5,263.00 4,512,533.00  0.00  25,000.00 20,000.00 15,000.00
 0.34% 0.69% 0.12% 3,598,291.00  0.00%

 Lump Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
 49,500.00 10,000.00 5,000.00 587,790.00  12,500.00  49,500.00 24,000.00 10,000.00

 7.11% 1.64% 0.85% 611,591.23  1.70%
 Lump Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05

 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 14,000.00 10,000.00 35,000.00 3,685,547.50  25,000.00  25,000.00 16,000.00 10,000.00
 0.41% 0.32% 0.95% 3,172,129.00  0.72%

 Lump Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
 29,680.00 30,000.00 20,000.00 4,891,836.00  25,000.00  30,000.00 28,670.00 25,000.00

 0.85% 0.86% 0.41% 3,496,800.96  0.71%
 LUMP SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 10,000.00 15,000.00 20,000.00 4,291,557.00  0.00  15,000.00 12,500.00 10,000.00

 0.19% 0.30% 0.47% 5,031,578.00  0.00%
 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05

 40,000.00 50,000.00 75,000.00 4,486,554.20  0.00  50,000.00 46,666.67 40,000.00
 0.82% 1.09% 1.67% 4,590,728.10  0.00%
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 Lump Sum Permanent Construction Signs 643(3)
 Lump Sum 1 Anchorage Asphalt Surface Repairs, 2013 2013 05

 35,000.00 25,000.00 17,500.00 2,018,575.00  50,000.00  50,000.00 36,666.67 25,000.00
 1.87% 1.39% 0.87% 1,793,675.00  2.39%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 3,000.00 5,000.00 10,000.00 17,202,423.90  3,000.00  10,000.00 5,250.00 3,000.00
 0.02% 0.03% 0.06% 16,585,843.50  0.02%

 Lump Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 100,000.00 20,000.00 40,000.00 8,901,029.00  0.00  100,000.00 60,000.00 20,000.00

 1.28% 0.28% 0.45% 7,227,267.40  0.00%
 Lump Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

 15,000.00 10,000.00 10,000.00 8,364,460.00  0.00  15,000.00 12,500.00 10,000.00
 0.15% 0.11% 0.12% 9,118,342.00  0.00%

 Lump Sum 1 Nordale Road Rehabilitation 2013 02
 6,500.00 3,000.00 5,000.00 4,548,500.95  3,000.00  6,500.00 4,166.67 3,000.00
 0.14% 0.07% 0.11% 4,442,893.00  0.06%

 Lump Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01
 15,000.00 50,000.00 5,000.00 9,322,172.00  25,000.00  50,000.00 30,000.00 15,000.00

 0.19% 0.64% 0.05% 7,822,574.00  0.30%
 Lump Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01

 13,900.00 6,000.00 9,000.00 3,367,389.00  0.00  13,900.00 9,950.00 6,000.00
 0.40% 0.23% 0.27% 2,620,072.00  0.00%

 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01
 6,000.00 8,250.00 30,000.00 19,713,666.00  40,000.00  40,000.00 18,083.33 6,000.00
 0.03% 0.04% 0.15% 19,292,860.05  0.19%

 Lump Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 10,000.00 50,000.00 40,000.00 18,044,120.50  70,000.00  70,000.00 40,000.00 10,000.00

 0.07% 0.34% 0.22% 14,495,924.00  0.45%
 Lump Sum 1 Angoon Areawide Paving 2012 11

 10,000.00 2,000.00 4,000.00 1,443,075.00  3,600.00  10,000.00 5,200.00 2,000.00
 0.72% 0.17% 0.28% 1,209,315.00  0.20%

 Lump Sum 1 KTN North Tongass Pavement Rehabilitation 2012 11
 17,000.00 10,000.00 4,000.00 2,937,510.00  0.00  17,000.00 13,500.00 10,000.00

 0.58% 0.45% 0.14% 2,232,313.00  0.00%
 Lump Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
 26,000.00 50,000.00 48,000.00 11,596,555.07  25,000.00  50,000.00 33,666.67 25,000.00

 0.22% 0.43% 0.41% 11,698,675.00  0.21%
 Lump Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11

 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 18,000.00 5,000.00 119,000.00 11,293,798.00  10,000.00  18,000.00 11,000.00 5,000.00
 0.17% 0.05% 1.05% 10,713,734.02  0.09%

 Lump Sum 1 SGY- Dyea Road Improvements (Realign) 2012 11
 7,500.00 25,000.00 5,000.00 3,632,475.00  11,200.00  25,000.00 14,566.67 7,500.00
 0.18% 0.98% 0.14% 2,559,734.50  0.25%

 Lump Sum 1 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 25,000.00 10,000.00 1,876,493.00  0.00  25,000.00 25,000.00 25,000.00

 0.00% 1.32% 0.53% 1,896,296.00  0.00%
 Lump Sum 1 Juneau-FFY12 Areawide Paving 2012 11

 0.00 20,000.00 10,000.00 1,731,350.00  0.00  20,000.00 20,000.00 20,000.00
 0.00% 1.19% 0.58% 1,678,831.00  0.00%

 No Conversion
Page: 852No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
643(3)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum Permanent Construction Signs 643(3)
 Lump Sum 1 Sawmill Creek Road Upgrade 2012 11

 20,000.00 20,000.00 15,000.00 12,320,919.00  1,000.00  20,000.00 13,666.67 1,000.00
 0.16% 0.17% 0.12% 11,789,167.00  0.01%

 Square Feet 64 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 140.00 26.60 150.00 1,425,670.00  42.00  140.00 65.92 21.00
 0.52% 0.10% 0.67% 1,623,000.00  0.16%

 Square Feet 62 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 140.00 27.50 150.00 1,425,670.00  42.00  140.00 66.10 21.00
 0.50% 0.11% 0.65% 1,623,000.00  0.15%

 SF 62 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 140.00 27.50 150.00 1,425,670.00  42.00  140.00 66.10 21.00
 0.50% 0.11% 0.65% 1,623,000.00  0.15%

 Lump Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 20,000.00 16,000.00 25,000.00 6,999,965.00  62,150.00  62,150.00 32,716.67 16,000.00

 0.34% 0.29% 0.36% 5,598,065.00  0.96%
 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10

 14,000.00 10,000.00 12,000.00 22,717,861.60  40,000.00  40,000.00 11,680.89 1,800.00
 0.07% 0.05% 0.05% 20,669,751.30  0.18%

 Lump Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 6,000.00 54,900.00 10,000.00 3,791,689.00  7,475.00  54,900.00 27,343.75 6,000.00
 0.12% 1.28% 0.26% 4,277,729.72  0.14%

 Lump Sum 1 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
 2,721.00 1,321.92 5,000.00 1,179,800.00  25,000.00  25,000.00 10,577.56 1,321.92
 0.24% 0.13% 0.42% 1,048,926.43  2.16%

 Lump Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 50,000.00 20,000.00 192,000.00 11,779,677.80  0.00  50,000.00 35,000.00 20,000.00
 0.39% 0.18% 1.63% 10,891,541.00  0.00%

 Lump Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10
 3,000.00 2,500.00 5,000.00 8,641,218.75  3,500.00  3,500.00 3,000.00 2,500.00
 0.04% 0.03% 0.06% 7,189,147.00  0.05%

 LUMP SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 50,000.00 80,000.00 50,000.00 20,569,201.55  45,000.00  80,000.00 58,333.33 45,000.00

 0.29% 0.47% 0.24% 16,932,671.96  0.24%
 Lump Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09

 14,950.00 13,000.00 19,000.00 2,648,822.00  5,000.00  45,000.00 16,590.00 5,000.00
 0.58% 0.51% 0.72% 2,530,821.97  0.18%

 Lump Sum 1 Parks Hwy: Stanley Road Signal 2012 08
 3,950.10 7,000.00 15,000.00 1,793,585.00  50,000.00  50,000.00 20,316.70 3,950.10
 0.23% 0.44% 0.84% 1,573,730.00  2.28%

 Lump Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07
 5,000.00 20,000.00 5,000.00 19,224,820.50  30,000.00  30,000.00 13,917.20 4,000.00
 0.03% 0.13% 0.03% 15,555,427.00  0.18%

 LUMP SUM 1 Petersburg Road Improvements/Sewer Main Repairs 2012 07
 18,000.00 10,000.00 8,000.00 3,174,299.00  0.00  18,000.00 14,000.00 10,000.00

 0.46% 0.27% 0.25% 3,761,496.00  0.00%
 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
 135,000.00 15,000.00 30,000.00 5,122,591.75  59,000.00  135,000.00 79,000.00 15,000.00

 2.50% 0.28% 0.59% 5,399,661.50  0.94%
 Lump Sum 1 Sawmill Creek Road 2012 07

 0.00 4,000.00 5,000.00 472,060.00  0.00  4,000.00 4,000.00 4,000.00
 0.00% 0.88% 1.06% 453,550.00  0.00%
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 Lump Sum Permanent Construction Signs 643(3)
 Lump Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06

 85,000.00 20,000.00 15,000.00 11,086,037.30  15,000.00  85,000.00 29,000.00 5,000.00
 0.66% 0.18% 0.14% 10,932,542.26  0.11%

 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 25,000.00 12,000.00 39,000.00 9,015,968.53  25,000.00  45,000.00 24,608.13 11,400.00
 0.33% 0.16% 0.43% 7,589,893.00  0.32%

 Lump Sum 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction

 0.00 22,900.00 20,000.00 3,859,894.00  0.00  22,900.00 22,900.00 22,900.00
 0.00% 0.58% 0.52% 3,934,143.55  0.00%

 Lump Sum 1 Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To 2012 06
 MP 22

 10,000.00 12,500.00 40,000.00 1,021,325.00  0.00  12,500.00 11,250.00 10,000.00
 1.03% 1.63% 3.92% 767,725.00  0.00%

 Lump Sum 1 Sgy - Pedestrian Improvements 2012 06
 2,500.00 7,962.76 2,500.00 429,140.00  9,500.00  9,500.00 6,654.25 2,500.00
 0.60% 1.97% 0.58% 404,660.20  2.15%

 Lump Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 50,000.00 20,000.00 35,000.00 5,897,230.00  8,000.00  50,000.00 26,000.00 8,000.00

 0.97% 0.42% 0.59% 4,799,275.50  0.15%
 Lump Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05

 10,000.00 3,000.00 5,000.00 13,682,389.00  5,000.00  25,000.00 8,387.14 3,000.00
 0.08% 0.02% 0.04% 12,580,165.00  0.04%

 Lump Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 17,000.00 20,000.00 50,000.00 4,932,955.00  15,000.00  20,000.00 17,333.33 15,000.00

 0.36% 0.45% 1.01% 4,436,195.25  0.30%
 Lump Sum 1 Holt-Lamplight Road Resurfacing 2012 04

 10,000.00 15,000.00 25,000.00 4,841,016.75  10,000.00  15,000.00 11,666.67 10,000.00
 0.21% 0.32% 0.52% 4,646,625.80  0.18%

 Lump Sum 1 Egan/yandukin Intersection Safety Enhancements 2012 04
 0.00 25,000.00 10,000.00 559,300.00  0.00  25,000.00 25,000.00 25,000.00

 0.00% 3.88% 1.79% 643,875.00  0.00%
 LUMP SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03

 Phase III
 19,700.00 16,000.00 5,000.00 4,261,302.00  15,000.00  48,000.00 25,616.67 15,000.00

 0.60% 0.50% 0.12% 3,199,546.20  0.44%
 Lump Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02

 Resurfacing
 25,000.00 20,000.00 35,000.00 8,029,961.25  40,000.00  40,000.00 28,333.33 20,000.00

 0.37% 0.31% 0.44% 6,379,578.27  0.58%
 Lump Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01

 20,000.00 5,000.00 6,000.00 22,264,161.25  20,000.00  20,000.00 9,610.33 5,000.00
 0.12% 0.03% 0.03% 16,424,451.50  0.10%

 Linear Foot or Meter Plastic Safety Fence 643(8)
 Linear Foot 400 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01

 14.00 5.00 20.00 2,741,985.00  10.00  14.00 9.75 5.00
 0.23% 0.09% 0.29% 2,253,082.82  0.16%

 EACH 725 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation
  Bid as:643(35)  PEDESTRIAN BARRIER

 65.00 29.50 150.00 2,303,200.50  40.00  65.00 44.83 29.50
 2.13% 1.03% 4.72% 2,066,575.00  1.29%
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 Square Foot or Square Special Construction Signs 643(11)
 Meter

 Square Foot 170 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 120.00 80.00 200.00 37,091,619.00  150.00  150.00 95.00 30.00
 0.06% 0.04% 0.09% 36,149,513.00  0.06%

 Square Foot 300 Richardson Highway MP 24-35 Resurfacing 2016 07
 18.00 200.00 50.00 10,368,551.50  200.00  200.00 109.60 18.00
 0.05% 0.67% 0.14% 8,986,166.39  0.56%

 Square Foot 97.5 Egan/yandukin Intersection Safety Enhancements 2012 04
 0.00 100.00 120.00 559,300.00  0.00  100.00 100.00 100.00

 0.00% 1.51% 2.09% 643,875.00  0.00%

 Each Portable Concrete Barrier 643(12)
 Linear Foot 50 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09

 50.00 90.00 75.00 2,382,122.50  200.00  200.00 116.25 50.00
 0.11% 0.22% 0.16% 2,092,727.00  0.38%

 Each Temporary Crash Cushion 643(13)
 Contingent Sum 1 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01

 Replacement
 HSIP: CR Guardrail Delineation Enhancements
  Bid as:643(16)  Trailer Mounted Attenuator

 15,000.00 15,000.00 15,000.00 1,447,983.00  15,000.00  15,000.00 15,000.00 15,000.00
 1.25% 1.28% 1.04% 1,169,103.00  0.98%

 Each 2 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
  Bid as:606(15C)  Portable Narrow Crash Cushion

 11,000.00 17,500.00 20,000.00 11,779,677.80  0.00  17,500.00 14,250.00 11,000.00
 0.17% 0.32% 0.34% 10,891,541.00  0.00%

 Station or Kilometer Interim Pavement Marking 643(14)
 STATION 206 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
  Bid as:643(14)  Interim Pavement Markings

 0.00 52.50 112.00 5,772,836.00  0.00  52.50 52.50 52.50
 0.00% 0.18% 0.40% 6,157,603.25  0.00%

 Station 1,242 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 0.01 35.00 50.00 13,424,271.00  50.00  50.00 26.25 0.01
 0.00% 0.32% 0.46% 13,727,979.00  0.39%

 Station 2,150 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 1.00 40.00 50.00 9,927,018.00  28.00  40.00 23.00 1.00
 0.02% 1.01% 1.08% 8,532,028.00  0.58%

 Station 33 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 300.00 400.00 8,283,871.00  0.00  300.00 300.00 300.00

 0.00% 0.10% 0.16% 9,681,105.00  0.00%
 STATION 1,100 Seward Highway: Dimond Boulevard to Dowling Road 2016 12

 Reconstruction, Phase I
 50.00 50.00 150.00 70,178,093.00  0.00  50.00 50.00 50.00
 0.09% 0.10% 0.24% 55,969,370.50  0.00%

 Station 2,460 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 112.00 20.00 30.00 20,169,767.00  0.00  112.00 66.00 20.00
 1.54% 0.30% 0.37% 16,614,244.00  0.00%
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 Hour Flagging 643(15)
 CONTINGENT SUM 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 80,000.00 80,000.00 5,772,836.00  0.00  80,000.00 80,000.00 80,000.00

 0.00% 1.30% 1.39% 6,157,603.25  0.00%
 Contingent Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01

 85,000.00 85,000.00 85,000.00 2,741,985.00  85,000.00  85,000.00 85,000.00 85,000.00
 3.53% 3.77% 3.10% 2,253,082.82  3.46%

 Contingent Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 800,000.00 800,000.00 800,000.00 37,091,619.00  800,000.00  800,000.00 800,000.00 800,000.00

 2.18% 2.21% 2.16% 36,149,513.00  1.98%
 Contingent Sum 1 AMATS: Bicycle Plan Implementation Eagle River 2017 11

 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn

 30,000.00 30,000.00 30,000.00 869,520.00  0.00  30,000.00 30,000.00 30,000.00
 3.61% 4.02% 3.45% 745,846.40  0.00%

 Contingent Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 200,000.00 200,000.00 200,000.00 7,493,651.00  200,000.00  200,000.00 200,000.00 200,000.00
 3.26% 3.71% 2.67% 5,393,658.45  3.24%

 Contingent Sum 1 ANC Postmark Drive Repairs 2017 2017 05
 16,000.00 16,000.00 16,000.00 533,590.00  0.00  16,000.00 16,000.00 16,000.00

 3.22% 3.26% 3.00% 490,599.00  0.00%
 Contingent Sum 1 Keku Road 2017 05

 100,000.00 100,000.00 100,000.00 4,831,275.00  0.00  100,000.00 100,000.00 100,000.00
 1.36% 2.15% 2.07% 4,654,967.00  0.00%

 Contingent Sum 1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 60,000.00 60,000.00 60,000.00 1,650,040.00  0.00  60,000.00 60,000.00 60,000.00

 3.00% 3.69% 3.64% 1,624,145.00  0.00%
 Contingent Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02

 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 45,000.00 45,000.00 45,000.00 823,610.80  45,000.00  45,000.00 45,000.00 45,000.00
 6.53% 6.58% 5.46% 684,191.00  6.00%

 Contingent Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 75,000.00 75,000.00 75,000.00 13,708,375.00  75,000.00  75,000.00 75,000.00 75,000.00

 0.37% 0.40% 0.55% 18,907,425.83  0.35%
 Contingent Sum 1 NHS Storm Drain Inspections 2016 09

 8,500.00 8,500.00 8,500.00 549,500.00  8,500.00  8,500.00 8,500.00 8,500.00
 1.81% 1.85% 1.55% 459,100.00  1.28%

 Contingent Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 100,000.00 100,000.00 100,000.00 7,561,726.50  100,000.00  100,000.00 100,000.00 100,000.00

 1.28% 1.49% 1.32% 6,703,503.50  1.00%
 Contingent Sum 1 Replacement of Water Street Trestle No. 2 2016 01

 500,000.00 500,000.00 500,000.00 19,876,209.96  500,000.00  500,000.00 500,000.00 500,000.00
 1.92% 2.24% 2.52% 22,300,050.00  1.75%

 Contingent Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 402,500.00 402,500.00 402,500.00 20,169,767.00  0.00  402,500.00 402,500.00 402,500.00
 2.26% 2.42% 2.00% 16,614,244.00  0.00%
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 Hour Flagging 643(15)
 Hour 300 Juneau Mendenhall Valley Adaptive Traffic Signal Control 2015 10

 112.00 55.00 53.00 630,673.67  105.00  112.00 90.67 55.00
 3.42% 1.76% 2.52% 934,929.00  2.76%

 Contingent Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 120,000.00 120,000.00 120,000.00 3,584,182.50  0.00  120,000.00 120,000.00 120,000.00
 4.67% 4.89% 3.35% 2,452,963.00  0.00%

 CONTINGENT SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 208,951.00 208,951.00 208,951.00 8,369,299.00  0.00  208,951.00 208,951.00 208,951.00

 2.21% 2.50% 2.50% 8,362,244.00  0.00%
 Contingent Sum 1 Ktn - Advanced Water Street Trunk Relocation 2014 12

 25,000.00 25,000.00 25,000.00 4,216,665.00  0.00  25,000.00 25,000.00 25,000.00
 0.64% 0.75% 0.59% 3,339,289.99  0.00%

 Contingent Sum 1 POW: Hydaburg Highway Fish Passage Improvements 2014 04
 25,000.00 25,000.00 25,000.00 478,175.00  0.00  25,000.00 25,000.00 25,000.00

 5.48% 6.43% 5.23% 388,512.00  0.00%
 Contingent Sum 1 Thane Road Slope Repair 2014 02

 2,000.00 2,000.00 2,000.00 86,300.00  2,000.00  2,000.00 2,000.00 2,000.00
 2.20% 2.53% 2.32% 79,100.00  1.74%

 Contingent Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 10,000.00 10,000.00 10,000.00 2,839,079.50  10,000.00  10,000.00 10,000.00 10,000.00

 0.34% 0.34% 0.35% 2,927,828.00  0.30%
 Contingent Sum 1 Ketchikan-Waterfront Promenade - Phase III 2013 12

 10,000.00 10,000.00 10,000.00 622,354.99  0.00  10,000.00 10,000.00 10,000.00
 1.07% 1.32% 1.61% 759,170.00  0.00%

 Contingent Sum 1 Backloop Shared Use Path Rehabilitation 2013 11
 5,000.00 5,000.00 5,000.00 724,446.00  0.00  5,000.00 5,000.00 5,000.00
 0.56% 0.61% 0.69% 817,820.00  0.00%

 CONTINGENT SUM 1 Jnu: Egan Drive Additional Illumination 2013 07
 50,000.00 50,000.00 50,000.00 3,606,440.00  0.00  50,000.00 50,000.00 50,000.00

 1.02% 1.34% 1.39% 3,724,020.00  0.00%
 Contingent Sum 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06

 0.00 10,000.00 10,000.00 804,895.00  0.00  10,000.00 10,000.00 10,000.00
 0.00% 1.01% 1.24% 993,566.75  0.00%

 Contingent Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 52,626.00 52,626.00 52,626.00 4,512,533.00  0.00  52,626.00 52,626.00 52,626.00
 1.20% 1.46% 1.17% 3,598,291.00  0.00%

 CONTINGENT SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 130,000.00 130,000.00 130,000.00 4,291,557.00  0.00  130,000.00 130,000.00 130,000.00
 2.53% 2.58% 3.03% 5,031,578.00  0.00%

 Contingent Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 300,000.00 300,000.00 300,000.00 8,364,460.00  0.00  300,000.00 300,000.00 300,000.00

 3.10% 3.29% 3.59% 9,118,342.00  0.00%
 Contingent Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12

 30,000.00 30,000.00 30,000.00 1,262,955.00  30,000.00  30,000.00 30,000.00 30,000.00
 1.55% 1.81% 2.38% 1,655,093.50  1.53%

 Contingent Sum 1 SGY- Dyea Road Improvements (Realign) 2012 11
 20,000.00 20,000.00 20,000.00 3,632,475.00  20,000.00  20,000.00 20,000.00 20,000.00

 0.48% 0.78% 0.55% 2,559,734.50  0.44%
 Contingent Sum 1 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11

 0.00 20,000.00 20,000.00 1,876,493.00  0.00  20,000.00 20,000.00 20,000.00
 0.00% 1.05% 1.07% 1,896,296.00  0.00%
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 Hour Flagging 643(15)
 Contingent Sum 1 Juneau-FFY12 Areawide Paving 2012 11

 0.00 20,000.00 20,000.00 1,731,350.00  0.00  20,000.00 20,000.00 20,000.00
 0.00% 1.19% 1.16% 1,678,831.00  0.00%

 Contingent Sum 1 Lake Hood Strip RPZ Land Acquisition 2012 08
 30,000.00 30,000.00 30,000.00 686,991.00  30,000.00  30,000.00 30,000.00 30,000.00

 6.12% 6.78% 4.37% 442,368.44  5.90%
 CONTINGENT SUM 1 Petersburg Road Improvements/Sewer Main Repairs 2012 07

 24,000.00 24,000.00 24,000.00 3,174,299.00  0.00  24,000.00 24,000.00 24,000.00
 0.61% 0.64% 0.76% 3,761,496.00  0.00%

 Contingent Sum 1 Sawmill Creek Road 2012 07
 0.00 40,000.00 40,000.00 472,060.00  0.00  40,000.00 40,000.00 40,000.00

 0.00% 8.82% 8.47% 453,550.00  0.00%
 Contingent Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06

 Drive Storm Drain Repair
 141,000.00 141,000.00 141,000.00 9,015,968.53  141,000.00  141,000.00 141,000.00 141,000.00

 1.84% 1.86% 1.56% 7,589,893.00  1.82%
 Contingent Sum 1 Sgy - Pedestrian Improvements 2012 06

 15,000.00 15,000.00 15,000.00 429,140.00  15,000.00  15,000.00 15,000.00 15,000.00
 3.58% 3.71% 3.50% 404,660.20  3.40%

 Hour 2,245 Mccarthy Road Upgrades 2012 02
  Bid as:678(1)  Labor Forces with Pickups

 86.00 70.00 65.00 3,819,035.00  85.31  125.00 91.22 70.00
 5.01% 4.66% 3.82% 3,369,611.00  4.65%

 Hour 1,850 Dalton Highway MP 11-18 Reconstruction 2012 01
  Bid as:645(1)  Training Program, 4 Trainees/Apprentices

 1.00 1.00 1.00 22,264,161.25  5.00  40.00 7.39 0.01
 0.01% 0.01% 0.01% 16,424,451.50  0.05%

 Hour Pilot Car 643(16)
 Hour 530 Mccarthy Road Upgrades 2012 02

  Bid as:688(8a)  Wheel Loader, Type 1, w/Operator
 221.00 200.00 180.00 3,819,035.00  148.86  270.00 201.98 148.86
 3.04% 3.15% 2.50% 3,369,611.00  1.91%

 Hour 530 Mccarthy Road Upgrades 2012 02
  Bid as:688(8b)  Wheel Loader, Type 2, w/Operator

 275.00 235.00 225.00 3,819,035.00  176.51  285.00 236.75 176.51
 3.78% 3.70% 3.12% 3,369,611.00  2.27%

 Day or Calendar Day Detour 643(20)
 Lump Sum 1 Chena Ridge Cripple Creek Culvert Replacement 2018 04

  Bid as:643(104)  Detour
 9,500.00 15,000.00 15,000.00 1,761,743.20  26,000.00  74,000.00 38,500.00 9,500.00
 0.44% 0.77% 0.85% 1,950,325.20  1.10%

 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements
  Bid as:643(20A)  Anadromous Waterway Detour

 100,000.00 50,000.00 80,000.00 21,880,949.00  120,000.00  150,000.00 75,928.57 19,000.00
 0.49% 0.26% 0.37% 18,937,554.72  0.56%

 Lump Sum 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts
  Bid as:643(120)  Roadway Diversion

 400,000.00 380,000.00 190,000.00 2,995,171.85  380,000.00  897,400.00 562,900.00 380,000.00
 10.84% 12.54% 6.34% 3,030,525.98  9.87%
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 Day or Calendar Day Detour 643(20)
 Lump Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07

 Glenn Hwy - Parks Hwy Interchange Ramps
  Bid as:643(20A)  Temporary Median Detours

 300,000.00 1.00 436,000.00 15,843,348.50  340,000.00  450,000.00 272,500.25 1.00
 2.09% 0.00% 2.75% 13,943,672.60  2.29%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:643(29)  Railroad Crossing Detours

 200,000.00 50,000.00 32,500.00 14,885,926.75  200,000.00  200,000.00 113,158.40 20,000.00
 1.09% 0.31% 0.22% 15,967,622.06  1.08%

 Lump Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10
  Bid as:643(29)  Detour and Temporary Bridge

 300,000.00 186,134.00 148,000.00 2,314,551.25  100,000.00  400,000.00 252,226.80 100,000.00
 13.37% 8.46% 6.39% 2,199,212.09  4.26%

 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:643(20C)  Pathway Detour at Muldoon Interchange

 75,000.00 50,000.00 75,000.00 5,122,591.75  36,000.00  75,000.00 52,750.00 36,000.00
 1.39% 0.93% 1.46% 5,399,661.50  0.58%

 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood
  Bid as:643(20D)  Pathway Detour at Ship Creek

 360,000.00 300,000.00 200,000.00 5,122,591.75  287,500.00  390,000.00 334,375.00 287,500.00
 6.66% 5.56% 3.90% 5,399,661.50  4.60%

 Day or Calendar Day Road Closure 643(21)
 Calendar Day 5 Doyle Road Improvements 2014 06

 5,000.00 5,000.00 5,000.00 1,408,240.00  0.00  5,000.00 5,000.00 5,000.00
 1.39% 1.48% 1.78% 1,691,090.00  0.00%

 Contingent Sum POW: Hydaburg Highway Fish Passage Improvements 2014 04
  Bid as:643(23)  Traffic Price Adjustment

 0.00 0.00 0.00 478,175.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 388,512.00  0.00%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:643(40C)  Road Closure, C Street

 20,000.00 100,000.00 35,000.00 37,365,951.00  0.00  100,000.00 60,000.00 20,000.00
 0.05% 0.27% 0.09% 36,856,107.57  0.00%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:643(40A)  Road Closure, Raspberry Road

 20,000.00 100,000.00 70,000.00 37,365,951.00  0.00  100,000.00 60,000.00 20,000.00
 0.05% 0.27% 0.19% 36,856,107.57  0.00%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue
  Bid as:643(40B)  Road Closure, Arctic Boulevard

 20,000.00 100,000.00 40,000.00 37,365,951.00  0.00  100,000.00 60,000.00 20,000.00
 0.05% 0.27% 0.11% 36,856,107.57  0.00%

 Contingent Sum Traffic Price Adjustment 643(23)
 CONTINGENT SUM 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 0.00 0.00 5,772,836.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,157,603.25  0.00%
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 Contingent Sum Traffic Price Adjustment 643(23)
 Contingent Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 0.00 0.00 2,201,788.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,415,196.00  0.00%

 Contingent Sum 1 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
 0.00 0.00 0.00 2,516,072.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,085,849.50  0.00%
 Contingent Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07

 8.1 - 
 20

 0.00 0.00 0.00 4,112,889.98  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,970,421.22  0.00%

 Contingent Sum 1 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 0.00 0.00 0.00 467,197.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 506,883.56  0.00%
 Contingent Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 0.00 0.00 0.00 6,450,221.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,719,942.36  0.00%

 Contingent Sum 1 Northern Region Radar Sites For Non-Intrusive Detection 2018 06
 0.00 0.00 0.00 641,000.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 747,900.00  0.00%
 Contingent Sum 1 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06

 0.00 0.00 0.00 441,550.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 614,692.00  0.00%

 Contingent Sum 1 Northern Region River Encroachment Repairs - Richardson 2018 06
 Highway MP 1-16

 0.00 0.00 0.00 5,169,287.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,612,284.10  0.00%

 Contingent Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 0.00 0.00 0.00 5,152,880.75  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,068,927.80  0.00%
 Contingent Sum 1 Chicken Airport Access Road Resurfacing 2018 06

 0.00 0.00 0.00 424,501.60  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 518,973.60  0.00%

 CONTINGENT SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 0.00 0.00 0.00 3,413,310.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,440,733.00  0.00%
 Contingent Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 0.00 0.00 0.00 1,378,816.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,109,658.24  0.00%
 Contingent Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 0.00 0.00 0.00 40,373,362.02  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 36,616,095.00  0.00%
 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:643(20B)  Bogard Rd Detour

 20,000.00 50,000.00 120,000.00 40,373,362.02  50,000.00  160,000.00 70,000.00 20,000.00
 0.05% 0.14% 0.30% 36,616,095.00  0.13%
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 Contingent Sum Traffic Price Adjustment 643(23)
 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:643(20C)  Pedestrian Detour

 7,500.00 50,000.00 6,450.00 40,373,362.02  25,000.00  50,000.00 25,625.00 7,500.00
 0.02% 0.14% 0.02% 36,616,095.00  0.06%

 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:643(20A)  Palmer-Wasilla Hwy Detour

 20,000.00 50,000.00 120,000.00 40,373,362.02  50,000.00  160,000.00 70,000.00 20,000.00
 0.05% 0.14% 0.30% 36,616,095.00  0.13%

 Contingent Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 0.00 0.00 0.00 13,424,271.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 13,727,979.00  0.00%

 Contingent Sum 1 University Avenue Rehabilitation & Widening - Solomon Building 2018 05
 Demolition

 0.00 0.00 0.00 79,000.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 101,458.00  0.00%

 Contingent Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 0.00 0.00 0.00 26,214,019.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 24,869,246.80  0.00%

 Contingent Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 0.00 0.00 0.00 26,214,019.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 24,869,246.80  0.00%

 Contingent Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 0.00 0.00 0.00 26,214,019.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 24,869,246.80  0.00%

 Contingent Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 0.00 0.00 0.00 789,287.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 672,850.00  0.00%

 Contingent Sum 1 FMATS Yukon Drive Improvements 2018 05
 0.00 0.00 0.00 2,468,430.52  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,077,000.62  0.00%
 Contingent Sum 1 Chena Ridge Cripple Creek Culvert Replacement 2018 04

 0.00 0.00 0.00 1,761,743.20  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,950,325.20  0.00%

 Contingent Sum 1 FMATS Area Surface Upgrades FFY2018 2018 04
 0.00 0.00 0.00 2,997,119.75  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,540,773.50  0.00%
 Contingent Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 0.00 0.00 0.00 8,914,415.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,494,742.75  0.00%

 Contingent Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 0.00 0.00 0.00 11,246,808.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 9,911,534.00  0.00%
 Contingent Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04

 0.00 0.00 0.00 4,738,988.60  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,674,097.00  0.00%
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 Contingent Sum Traffic Price Adjustment 643(23)
 Contingent Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 0.00 0.00 0.00 13,812,485.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 12,869,961.50  0.00%
 Contingent Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03

 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway
 0.00 0.00 0.00 9,927,018.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 8,532,028.00  0.00%
 Contingent Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 0.00 0.00 0.00 71,347,923.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 51,418,510.24  0.00%
 Contingent Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01

 0.00 0.00 0.00 1,633,800.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 936,532.00  0.00%

 Contingent Sum 1 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
 0.00 0.00 0.00 6,379,327.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 7,065,003.00  0.00%
 Contingent Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01

 0.00 0.00 0.00 2,741,985.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,253,082.82  0.00%

 Contingent Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12
 0.00 0.00 0.00 6,165,572.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,541,577.74  0.00%
 Contingent Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11

 0.00 0.00 0.00 8,283,871.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,681,105.00  0.00%

 Contingent Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 0.00 0.00 0.00 21,880,949.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 18,937,554.72  0.00%

 Contingent Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 0.00 0.00 0.00 37,091,619.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 36,149,513.00  0.00%
 Contingent Sum 1 AMATS: Bicycle Plan Implementation Eagle River 2017 11

 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn

 0.00 0.00 0.00 869,520.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 745,846.40  0.00%

 Contingent Sum 1 Sterling Highway Beluga Lake Dam Improvements 2017 10
 0.00 0.00 0.00 862,500.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,094,150.00  0.00%
 Contingent Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09

 0.00 0.00 0.00 12,088,084.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 12,499,865.00  0.00%

 Contingent Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 0.00 0.00 0.00 2,880,450.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,980,177.00  0.00%
 Contingent Sum 1 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07

 0.00 0.00 0.00 3,105,454.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,798,511.00  0.00%
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 Contingent Sum 1 Birch Hill Bicycle and Pedestrian Facility 2017 07

 0.00 0.00 0.00 1,605,998.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,634,123.00  0.00%

 Contingent Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 0.00 0.00 0.00 11,372,910.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 8,695,855.00  0.00%
 Contingent Sum 1 Fairview Loop Realign  2017 06

 at Knik Goose Bay Road
 0.00 0.00 0.00 2,930,940.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,151,595.45  0.00%
 Contingent Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06

 0.00 0.00 0.00 26,732,391.42  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 20,984,015.00  0.00%

 Contingent Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 0.00 0.00 0.00 10,577,766.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 9,986,105.00  0.00%
 Contingent Sum 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06

 Improvemnts
 0.00 0.00 0.00 2,995,171.85  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,030,525.98  0.00%
 Contingent Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 0.00 0.00 0.00 5,568,712.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,648,330.25  0.00%

 Contingent Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 0.00 0.00 0.00 7,493,651.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,393,658.45  0.00%

 Contingent Sum 1 Soldotna: Funny River Road Improvements 2017 05
 0.00 0.00 0.00 2,415,300.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,964,337.00  0.00%
 CONTINGENT SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05

 Preservation
 0.00 0.00 0.00 2,303,200.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,066,575.00  0.00%
 Contingent Sum 1 ANC Postmark Drive Repairs 2017 2017 05

 0.00 0.00 0.00 533,590.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 490,599.00  0.00%

 Contingent Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 0.00 0.00 0.00 4,329,338.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,554,977.97  0.00%

 Contingent Sum 1 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05
 0.00 0.00 0.00 916,350.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 688,677.50  0.00%
 Contingent Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 0.00 0.00 0.00 64,004,541.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 53,907,758.00  0.00%
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 Contingent Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04

 Repairs
 0.00 0.00 0.00 2,640,149.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,359,224.40  0.00%
 Contingent Sum 1 Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe 2017 04

 River Bridge #558
 0.00 0.00 0.00 1,049,044.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 947,918.72  0.00%
 Contingent Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04

 0.00 0.00 0.00 7,937,449.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,096,323.89  0.00%

 Contingent Sum 1 Seward Road Improvements 2017 03
 0.00 0.00 0.00 2,923,694.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,946,524.00  0.00%
 Contingent Sum 1 Seward Road Improvements 2017 03

 0.00 0.00 0.00 2,923,694.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,946,524.00  0.00%

 Contingent Sum 1 Seward Road Improvements 2017 03
 0.00 0.00 0.00 2,923,694.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,946,524.00  0.00%
 Contingent Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03

 Preservation
 0.00 0.00 0.00 11,572,305.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 9,998,958.59  0.00%
 Contingent Sum 1 HSIP: Pedestrian Fencing 2017 03

 0.00 0.00 0.00 1,387,100.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 821,902.50  0.00%

 Contingent Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 0.00 0.00 0.00 909,592.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 858,231.00  0.00%
 Contingent Sum 1 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02

 0.00 0.00 0.00 440,289.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 473,904.00  0.00%

 Contingent Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 0.00 0.00 0.00 823,610.80  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 684,191.00  0.00%

 Contingent Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 0.00 0.00 0.00 19,956,166.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 21,769,589.00  0.00%

 Contingent Sum 1 Dalton Highway MP 362-379 Reconstruction 2017 01
 0.00 0.00 0.00 34,204,146.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 31,994,827.00  0.00%
 CONTINGENT SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12

 Avenue
 0.00 0.00 0.00 15,115,856.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 13,394,988.29  0.00%
 Contingent Sum 1 Rink Creek Bridge Replacement 2016 12

 0.00 0.00 0.00 995,155.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 916,825.00  0.00%
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 Contingent Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12

 0.00 0.00 0.00 13,708,375.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 18,907,425.83  0.00%

 Contingent Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
 0.00 0.00 0.00 7,253,394.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,367,197.00  0.00%
 Contingent Sum 1 HSIP: Dalton, Elliott and Steese Highways Signing and Striping 2016 11

 0.00 0.00 0.00 1,839,450.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 942,635.00  0.00%

 Contingent Sum 1 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11
 0.00 0.00 0.00 2,083,825.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 0.00  0.00%
 Contingent Sum 1 YAK - Fish Passage Improvements 2016 11

 0.00 0.00 0.00 595,850.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 588,798.83  0.00%

 Contingent Sum 1 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11
 0.00 0.00 0.00 2,083,425.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,231,192.50  0.00%
 Contingent Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11

 UP
 0.00 0.00 0.00 6,793,685.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 327,000.00  0.00%
 Contingent Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11

 0.00 0.00 0.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,769,321.00  0.00%

 Contingent Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 0.00 0.00 0.00 8,896,116.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,683,260.00  0.00%

 Contingent Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 0.00 0.00 0.00 8,896,116.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,683,260.00  0.00%

 Contingent Sum 1 North Fork Road Bridge Erosion Repair 2016 10
 0.00 0.00 0.00 1,251,866.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,126,214.70  0.00%
 Contingent Sum 1 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09

 0.00 0.00 0.00 609,622.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 412,688.00  0.00%

 Contingent Sum 1 NHS Storm Drain Inspections 2016 09
 0.00 0.00 0.00 549,500.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 459,100.00  0.00%
 Contingent Sum 1 DELETE THIS ONE.  Copper River Hwy MP 20.1 Goose Meadow 2016 08

 Culvert
 0.00 0.00 0.00 151,732.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 294,843.90  0.00%
 Contingent Sum 1 Copper River Hwy MP 20.1 Goose Meadow Culvert 2016 08

 0.00 0.00 0.00 151,731.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 295,343.90  0.00%

 Contingent Sum 1 U.S Creek Road Resurfacing 2016 08
 0.00 0.00 0.00 1,499,069.70  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,424,518.00  0.00%
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 Contingent Sum 1 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08

 / Nome Sea Storm Permanent Repairs (November 2011)
 0.00 0.00 0.00 4,547,370.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,133,045.00  0.00%
 Contingent Sum 1 JNU Glacier Highway Safety Improvements (HSIP) 2016 08

 0.00 0.00 0.00 342,270.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 316,162.00  0.00%

 Contingent Sum 1 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08
 Fairbanks Area Signing and Striping - Project B

 0.00 0.00 0.00 729,700.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 544,441.25  0.00%

 Contingent Sum 1 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08
 Fairbanks Area Signing and Striping - Project B

 0.00 0.00 0.00 729,700.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 544,441.25  0.00%

 Contingent Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 0.00 0.00 0.00 11,012,857.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 10,998,773.50  0.00%
 Contingent Sum 1 HSIP: Copper River Highway Signing and Striping 2016 07

 0.00 0.00 0.00 122,625.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 90,663.00  0.00%

 Contingent Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07
 0.00 0.00 0.00 10,368,551.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 8,986,166.39  0.00%
 Contingent Sum 1 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07

 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)
 0.00 0.00 0.00 629,668.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 564,961.14  0.00%
 Contingent Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06

 Glenn Highway: Median Crossover
 0.00 0.00 0.00 13,496,365.25  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 10,696,233.10  0.00%
 Contingent Sum 1 ANC Paving and Drainage Improvements 2016 2016 06

 0.00 0.00 0.00 358,602.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 341,075.48  0.00%

 Contingent Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 0.00 0.00 0.00 818,800.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 419,951.10  0.00%
 Contingent Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05

 0.00 0.00 0.00 818,800.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 419,951.10  0.00%

 Contingent Sum 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 0.00 0.00 0.00 8,003,015.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,391,456.00  0.00%
 Contingent Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 0.00 0.00 0.00 10,304,726.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,898,725.72  0.00%

 Contingent Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 0.00 0.00 0.00 11,382,512.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,963,033.20  0.00%
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 Contingent Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04

 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 0.00 0.00 0.00 11,382,512.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,963,033.20  0.00%

 Contingent Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 0.00 0.00 0.00 3,263,635.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,864,888.00  0.00%
 Contingent Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04

 0.00 0.00 0.00 18,928,072.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 15,712,283.30  0.00%

 Contingent Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 0.00 0.00 0.00 7,561,726.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,703,503.50  0.00%
 Contingent Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
 0.00 0.00 0.00 5,148,790.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,198,106.50  0.00%
 Contingent Sum 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03

 0.00 0.00 0.00 4,127,200.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,643,730.00  0.00%

 Contingent Sum 1 Yak- Dangerous River Road Resurfacing 2016 03
 0.00 0.00 0.00 1,028,461.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,229,352.00  0.00%
 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 0.00 0.00 0.00 4,176,627.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,196,232.00  0.00%
 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 0.00 0.00 0.00 4,176,627.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,196,232.00  0.00%
 Contingent Sum 1 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02

 0.00 0.00 0.00 314,598.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 276,988.98  0.00%

 Contingent Sum 1 Northern Region Avalanche Gates - HSIP 2016 02
 0.00 0.00 0.00 702,853.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 476,707.00  0.00%
 Contingent Sum 1 Seward Highway: 92nd Avenue Connector 2016 02

 0.00 0.00 0.00 10,582,033.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,982,119.90  0.00%

 Contingent Sum 1 Parks Highway Bridge Deck Rehabilitation 2016 01
 0.00 0.00 0.00 5,630,170.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,099,899.00  0.00%
 Contingent Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01

 0.00 0.00 0.00 3,956,151.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,094,773.00  0.00%

 Contingent Sum 1 Replacement of Water Street Trestle No. 2 2016 01
 0.00 0.00 0.00 19,876,209.96  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 22,300,050.00  0.00%
 Contingent Sum 1 Jim River Restoration Project 2015 2016 01

 0.00 0.00 0.00 1,566,255.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,321,590.00  0.00%
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 Contingent Sum 1 Lucus Road Improvements 2016 01

 0.00 0.00 0.00 5,467,968.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,639,288.00  0.00%

 Contingent Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01
 0.00 0.00 0.00 3,456,237.47  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,617,128.00  0.00%
 Contingent Sum Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 0.00 0.00 0.00 20,169,767.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 16,614,244.00  0.00%

 Contingent Sum 1 HSIP: CR High Friction Surface Treatment 2015 12
 0.00 0.00 0.00 7,517,052.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,778,888.00  0.00%
 Contingent Sum 1 Fairbanks and North Pole Intersection Striping - Stage II 2015 11

 0.00 0.00 0.00 461,260.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 571,470.00  0.00%

 Contingent Sum 1 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:643 (23)  Traffic Price Adjustment

 0.00 0.00 0.00 34,632,290.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 30,973,940.00  0.00%

 Contingent Sum 1 HSIP: Alaska Highway Signing and Striping Upgrades 2015 11
 0.00 0.00 0.00 513,425.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 304,035.00  0.00%
 Contingent Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 0.00 0.00 0.00 39,443,973.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 40,745,592.41  0.00%

 Contingent Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 0.00 0.00 0.00 7,355,671.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 7,124,999.50  0.00%
 Contingent Sum 1 HSIP: CR Sign Assembly Improvements 2015 2015 11

 0.00 0.00 0.00 3,256,930.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,319,315.00  0.00%

 Contingent Sum 1 Juneau Mendenhall Valley Adaptive Traffic Signal Control 2015 10
 0.00 0.00 0.00 630,673.67  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 934,929.00  0.00%
 Contingent Sum 1 College Road Right Turn Lanes 2015 10

 0.00 0.00 0.00 856,823.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 947,198.45  0.00%

 Contingent Sum 1 HSIP: Kodiak Rock Fall Mitigation 2015 10
 0.00 0.00 0.00 2,541,843.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,212,795.00  0.00%
 Contingent Sum 1 Denali Highway MP 120 River Encroachment 2015 10

 0.00 0.00 0.00 651,648.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 382,202.00  0.00%

 Contingent Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 0.00 0.00 0.00 3,584,182.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,452,963.00  0.00%

 CONTINGENT SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 0.00 0.00 0.00 9,992,599.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 8,594,153.05  0.00%
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 Contingent Sum 1 SGY- Klondike Highway Repairs 2015 10

 10,000.00 10,000.00 10,000.00 1,338,915.00  0.00  10,000.00 10,000.00 10,000.00
 0.64% 0.65% 0.75% 1,549,720.05  0.00%

 Contingent Sum 1 Glenn Highway: MP 49 2015 10
 0.00 0.00 0.00 3,620,991.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,836,369.83  0.00%
 Contingent Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

 0.00 0.00 0.00 10,761,116.62  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,525,912.80  0.00%

 Contingent Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 0.00 0.00 0.00 4,139,213.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,631,344.00  0.00%

 Contingent Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09
 0.00 0.00 0.00 1,231,373.65  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 961,509.50  0.00%
 Contingent Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09

 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
 0.00 0.00 0.00 8,216,121.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,769,856.00  0.00%
 Contingent Sum 1 Parks Highway MP 192-194 Resurfacing 2015 09

 0.00 0.00 0.00 2,207,003.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,089,539.00  0.00%

 Contingent Sum 1 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09
 0.00 0.00 0.00 4,594,077.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,271,889.38  0.00%
 Contingent Sum 1 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09

 0.00 0.00 0.00 2,382,122.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,092,727.00  0.00%

 Contingent Sum 1 Parks Highway MP 235 Drainage Improvements 2015 08
 0.00 0.00 0.00 499,782.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 607,950.00  0.00%
 Contingent Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 0.00 0.00 0.00 46,690,634.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 42,094,598.00  0.00%
 Contingent Sum 1 HSIP: CR Tree Removal And Sight Distance Enhancement 2015 07

 0.00 0.00 0.00 2,483,000.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,894,100.00  0.00%

 Contingent Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps

 0.00 0.00 0.00 15,843,348.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 13,943,672.60  0.00%

 Contingent Sum 1 West Anchorage Roads Pavement Preservation 2015 06
 0.00 0.00 0.00 2,468,197.60  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,243,415.64  0.00%
 Contingent Sum 1 West Anchorage Roads Pavement Preservation 2015 06

 0.00 0.00 0.00 2,468,197.60  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,243,415.64  0.00%

 Contingent Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 0.00 0.00 0.00 5,459,443.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,296,083.00  0.00%

 No Conversion
Page: 869No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
643(23)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Contingent Sum Traffic Price Adjustment 643(23)
 Contingent Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06

 Avenue
 0.00 0.00 0.00 2,203,697.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,499,849.30  0.00%
 Contingent Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06

 Preservation
 0.00 0.00 0.00 5,256,540.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,114,207.50  0.00%
 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

 0.00 0.00 0.00 1,445,635.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,125,191.00  0.00%

 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 0.00 0.00 0.00 1,445,635.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,125,191.00  0.00%
 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

 0.00 0.00 0.00 1,445,635.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,125,191.00  0.00%

 Contingent Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05
 0.00 0.00 0.00 4,698,644.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,112,844.00  0.00%
 Contingent Sum 1 Fairview Loop Road Pavement Preservation 2015 05

 0.00 0.00 0.00 3,841,953.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,839,935.00  0.00%

 Contingent Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 0.00 0.00 0.00 1,838,794.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,990,576.00  0.00%
 Contingent Sum 1 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05

 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 0.00 0.00 0.00 7,122,545.80  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,240,476.20  0.00%

 Contingent Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 0.00 0.00 0.00 6,860,754.40  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,090,895.00  0.00%

 Contingent Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 0.00 0.00 0.00 6,860,754.40  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,090,895.00  0.00%

 Contingent Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 0.00 0.00 0.00 6,293,325.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,906,885.32  0.00%

 Contingent Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 0.00 0.00 0.00 6,898,492.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,419,604.00  0.00%
 Contingent Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03

 0.00 0.00 0.00 7,355,362.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,887,552.00  0.00%

 Contingent Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 0.00 0.00 0.00 8,896,500.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,572,859.75  0.00%
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 Contingent Sum 1 Yankovich / Miller Hill Multi-Use Path 2015 03

 0.00 0.00 0.00 1,667,903.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,587,663.00  0.00%

 Contingent Sum 1 Plack Road Bicycle/Pedestrian Facility 2015 02
 0.00 0.00 0.00 2,460,799.90  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,329,969.21  0.00%
 Contingent Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01

 0.00 0.00 0.00 15,113,160.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,859,724.50  0.00%

 Contingent Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01
 0.00 0.00 0.00 1,899,217.02  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,364,889.50  0.00%
 CONTINGENT SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 0.00 0.00 0.00 8,369,299.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 8,362,244.00  0.00%

 Contingent Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 0.00 0.00 0.00 13,554,258.87  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,998,998.00  0.00%

 Contingent Sum 1 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:643 (23)  Traffic Price Adjustment

 0.00 0.00 0.00 28,439,345.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 26,731,479.30  0.00%

 Contingent Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
 0.00 0.00 0.00 1,646,886.20  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,791,305.73  0.00%
 Contingent Sum 1 Ktn - Advanced Water Street Trunk Relocation 2014 12

 0.00 0.00 0.00 4,216,665.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,339,289.99  0.00%

 Contingent Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
 0.00 0.00 0.00 3,960,085.21  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,069,946.00  0.00%
 Contingent Sum 1 Fairbanks and North Pole Intersection Striping - Interstate and 2014 11

 Fairbanks and North Pole Intersection Striping - Non-Interstate and
 CTP

 0.00 0.00 0.00 2,019,197.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,549,550.55  0.00%

 Contingent Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 0.00 0.00 0.00 13,097,990.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 11,961,445.00  0.00%
 Contingent Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11

 0.00 0.00 0.00 3,692,403.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,115,745.00  0.00%

 CONTINGENT SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 0.00 0.00 0.00 3,992,876.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,749,452.49  0.00%

 Contingent Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 0.00 0.00 0.00 10,250,681.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 11,699,696.00  0.00%
 Contingent Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11

 0.00 0.00 0.00 1,733,450.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,465,959.00  0.00%
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 Contingent Sum 1 HSIP: CR Crash Cushions Upgrade 2014 2014 11

 0.00 0.00 0.00 1,941,900.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,445,300.00  0.00%

 Contingent Sum 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
 0.00 0.00 0.00 25,266,799.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 19,656,000.00  0.00%
 Contingent Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10

 0.00 0.00 0.00 5,546,365.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,691,146.00  0.00%

 Contingent Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10
 0.00 0.00 0.00 1,217,993.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,178,369.00  0.00%
 Contingent Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10

 0.00 0.00 0.00 7,952,435.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,671,025.00  0.00%

 Contingent Sum 1 H S I P : Richardson Highway Edgeline Rumble Strips 2014 10
 0.00 0.00 0.00 1,056,400.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 987,060.00  0.00%
 Contingent Sum 1 Sterling Highway Erosion Response MP 150-157 2014 10

 0.00 0.00 0.00 3,322,950.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,371,200.00  0.00%

 Contingent Sum 1 JNU Montana Creek Road Intersection Illumination 2014 10
 0.00 0.00 0.00 68,499.66  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 93,787.00  0.00%
 Contingent Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10

 0.00 0.00 0.00 1,682,155.36  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,745,059.23  0.00%

 Contingent Sum 1 Hurst Road Resurfacing 2014 10
 0.00 0.00 0.00 3,616,344.70  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,595,968.19  0.00%
 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09

 0.00 0.00 0.00 7,811,185.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,284,485.00  0.00%

 Contingent Sum 1 Wrg Pat Creek Bridge Guardrail Transitions 2014 09
 0.00 0.00 0.00 48,417.82  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 78,297.00  0.00%
 Contingent Sum 1 F M A T S Area Surface Upgrades F F Y 2014 2014 09

 0.00 0.00 0.00 1,652,976.31  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,642,460.00  0.00%

 Contingent Sum 1 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09
 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 0.00 0.00 0.00 544,391.30  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 325,003.00  0.00%

 Contingent Sum 1 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09
 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 0.00 0.00 0.00 544,391.30  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 325,003.00  0.00%
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 Contingent Sum 1 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09

 0.00 0.00 0.00 544,391.30  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 325,003.00  0.00%

 Contingent Sum 1 Chena Small Tracts Improvements 2014 09
 0.00 0.00 0.00 1,174,619.10  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,063,885.00  0.00%
 Contingent Sum 1 Central Region Highway Data Equipment 2012 2014 09

 0.00 0.00 0.00 3,992,258.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,551,390.00  0.00%

 Contingent Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 0.00 0.00 11,714,375.75  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 10,727,261.00  0.00%
 Contingent Sum 1 JNU-Mendenhall Valley Dust Control (Paving) 2014 08

 0.00 0.00 0.00 1,472,863.20  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,494,155.00  0.00%

 Contingent Sum 1 Portage Glacier Road Embankment Stabilization 2014 08
 0.00 0.00 0.00 1,246,015.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,782,765.00  0.00%
 Contingent Sum 1 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08

 0.00 0.00 0.00 1,877,450.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,180,349.00  0.00%

 Contingent Sum 1 ANC Postmark Storm Drain Outfall Repairs 2014 07
 0.00 0.00 0.00 2,088,725.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,568,324.00  0.00%
 Contingent Sum 1 FY10 SER HWY DM Culvert Repair/Replace 2014 07

 0.00 0.00 0.00 117,550.34  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 197,200.00  0.00%

 Contingent Sum 1 Sterling Hwy Mp 57 Erosion Protection 2014 07
 0.00 0.00 0.00 1,491,500.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,699,250.00  0.00%
 Contingent Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06

 0.00 0.00 0.00 5,831,214.38  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,322,551.38  0.00%

 Contingent Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 0.00 0.00 0.00 23,055,979.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 15,157,512.00  0.00%
 Contingent Sum 1 Doyle Road Improvements 2014 06

 0.00 0.00 0.00 1,408,240.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,691,090.00  0.00%

 Contingent Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06
 0.00 0.00 0.00 29,748,238.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 25,973,241.00  0.00%
 Contingent Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05

 L & I Couplet Pavement Preservation: Phase 1
 0.00 0.00 0.00 9,147,651.25  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 8,696,000.00  0.00%
 Contingent Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05

 0.00 0.00 0.00 756,840.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 734,399.81  0.00%
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 Contingent Sum 1 Glenn Highway Pavement Repairs - Boniface I/C to Knik River 2014 05

 Bridge
 0.00 0.00 0.00 1,041,660.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,430,000.00  0.00%
 CONTINGENT SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:643 (23)  TRAFFIC PRICE ADJUSTMENT

 0.00 0.00 0.00 6,771,019.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,769,000.00  0.00%

 Contingent Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 0.00 0.00 0.00 4,522,558.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,686,743.30  0.00%

 Contingent Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 0.00 0.00 0.00 6,695,052.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,138,597.00  0.00%

 Contingent Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 0.00 0.00 0.00 6,695,052.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,138,597.00  0.00%

 Contingent Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 0.00 0.00 0.00 2,816,398.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,773,226.95  0.00%
 Contingent Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04

 0.00 0.00 0.00 9,269,950.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,445,892.20  0.00%

 Contingent Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 0.00 0.00 0.00 3,050,225.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,798,425.79  0.00%

 Contingent Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 0.00 0.00 0.00 22,059,084.10  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 20,669,482.00  0.00%
 Contingent Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02

 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 0.00 0.00 0.00 10,566,460.90  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,749,901.68  0.00%

 Contingent Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 0.00 0.00 0.00 14,885,926.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 15,967,622.06  0.00%

 Contingent Sum 1 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements

 0.00 0.00 0.00 1,447,983.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,169,103.00  0.00%

 Contingent Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 0.00 0.00 0.00 9,104,289.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 6,527,698.00  0.00%
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 Contingent Sum Traffic Price Adjustment 643(23)
 Contingent Sum 1 Sitka-Harbor Drive Pavement Rehabilitation 2013 12

  Bid as:643 (23)  Traffic Price Adjustment
 0.00 0.00 0.00 1,900,920.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,104,176.00  0.00%
 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 0.00 0.00 0.00 37,365,951.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 36,856,107.57  0.00%
 Contingent Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12

 0.00 0.00 0.00 22,608,696.41  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 25,154,531.94  0.00%

 Contingent Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 0.00 0.00 0.00 2,839,079.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,927,828.00  0.00%
 Contingent Sum 1 Ketchikan-Waterfront Promenade - Phase III 2013 12

 0.00 0.00 0.00 622,354.99  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 759,170.00  0.00%

 Contingent Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
 0.00 0.00 0.00 26,775,562.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 28,866,903.50  0.00%
 Contingent Sum 1 Blowback Creek Bridge Replacement 2013 11

 0.00 0.00 0.00 1,679,691.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,251,300.00  0.00%

 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 0.00 0.00 0.00 38,150,089.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 29,587,321.00  0.00%

 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 0.00 0.00 0.00 38,150,089.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 29,587,321.00  0.00%

 Contingent Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 0.00 0.00 0.00 6,166,615.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,696,202.50  0.00%

 Contingent Sum 1 St. Mary's / Mountain Village Road Rehabilitation 2013 11
 0.00 0.00 0.00 11,562,950.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 10,510,726.00  0.00%
 Contingent Sum 1 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11

  Bid as:643 (23)  Traffic Price Adjustment
 0.00 0.00 0.00 1,468,745.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,444,140.00  0.00%
 Contingent Sum 1 Backloop Shared Use Path Rehabilitation 2013 11

 0.00 0.00 0.00 724,446.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 817,820.00  0.00%

 Contingent Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 0.00 0.00 0.00 3,388,836.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,122,850.50  0.00%
 Contingent Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11

 0.00 0.00 0.00 3,388,836.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 116,500.00  0.00%

 Contingent Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10
 0.00 0.00 0.00 2,314,551.25  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,199,212.09  0.00%
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 Contingent Sum Traffic Price Adjustment 643(23)
 Contingent Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10

 0.00 0.00 0.00 5,299,183.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,789,467.00  0.00%

 Contingent Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 0.00 0.00 0.00 11,350,218.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 10,388,566.00  0.00%
 CONTINGENT SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:643 (23)  TRAFFIC PRICE ADJUSTMENT

 0.00 0.00 0.00 2,152,146.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,488,685.10  0.00%

 Contingent Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10
 0.00 0.00 0.00 5,616,358.46  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,388,088.84  0.00%
 Contingent Sum 1 North Pole Interchange Pedestrian Facilities 2013 10

 0.00 0.00 0.00 1,812,792.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,766,369.00  0.00%

 Contingent Sum 1 Tanacross Road Improvements 2013 09
 0.00 0.00 0.00 1,063,250.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 934,999.00  0.00%
 Contingent Sum 1 Richardson Highway Speed Disparity - H S I P 2013 09

 0.00 0.00 0.00 788,525.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 338,566.50  0.00%

 Contingent Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 0.00 0.00 0.00 15,122,227.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 19,515,005.00  0.00%
 Contingent Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09

 0.00 0.00 0.00 813,225.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 773,998.88  0.00%

 Contingent Sum 1 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 0.00 0.00 0.00 1,023,245.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,214,605.00  0.00%

 Contingent Sum 1 Potter Road Surfacing 2013 08
 0.00 0.00 0.00 947,235.60  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 835,888.12  0.00%
 Contingent Sum 1 Richardson Highway M P 266-341 Centerline/ Shoulder Rumble 2013 08

 Strips & Parks Highway M P 305-356 Centerline Rumble Strips
  Bid as:643 (23)A  Traffic Price Adjustment

 0.00 0.00 0.00 1,391,920.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 592,477.73  0.00%

 Contingent Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 0.00 0.00 0.00 1,319,324.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,471,816.50  0.00%
 Contingent Sum 1 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07

 0.00 0.00 0.00 769,600.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 688,095.00  0.00%

 Contingent Sum 1 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)

 0.00 0.00 0.00 1,164,208.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,197,783.00  0.00%

 CONTINGENT SUM 1 Jnu: Egan Drive Additional Illumination 2013 07
 0.00 0.00 0.00 3,606,440.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,724,020.00  0.00%
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 Contingent Sum Traffic Price Adjustment 643(23)
 Contingent Sum 1 JNU - Thane Road HSIP 2013 06

 0.00 0.00 0.00 1,116,063.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,298,675.00  0.00%

 Contingent Sum 1 Parks Highway MP 240 Repairs 2013 2013 06
 0.00 0.00 0.00 618,025.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 486,565.00  0.00%
 Contingent Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06

 0.00 0.00 0.00 3,570,530.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,872,478.16  0.00%

 Contingent Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
 0.00 0.00 0.00 2,350,491.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,330,539.00  0.00%
 Contingent Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06

 0.00 0.00 0.00 3,185,173.20  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,924,422.60  0.00%

 Contingent Sum 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
 0.00 0.00 0.00 804,895.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 993,566.75  0.00%
 Contingent Sum 1 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06

 0.00 0.00 0.00 1,063,285.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,931,426.00  0.00%

 Contingent Sum 1 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06
 0.00 0.00 0.00 636,250.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 543,900.00  0.00%
 Contingent Sum 1 Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface 2013 06

 Repairs
  Bid as:643 (23)  Traffic Price Adjustment

 0.00 0.00 0.00 279,670.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 333,965.00  0.00%

 Contingent Sum 1 Northern Region Automatic Vehicle Classification 2013 06
 0.00 0.00 0.00 1,751,800.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,672,705.00  0.00%
 Contingent Sum 1 University Avenue Rehabilitation & Widening: Building Demolition 2013 05

 Stage 1
 0.00 0.00 0.00 509,100.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 335,460.00  0.00%
 Contingent Sum 1 FMATS Area Surface Upgrades FFY2013 2013 05

 0.00 0.00 0.00 1,403,882.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,159,171.29  0.00%

 Contingent Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 0.00 0.00 0.00 4,512,533.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,598,291.00  0.00%

 Contingent Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
 0.00 0.00 0.00 587,790.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 611,591.23  0.00%
 Contingent Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05

 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 0.00 0.00 0.00 3,685,547.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,172,129.00  0.00%

 Contingent Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
 0.00 0.00 0.00 4,891,836.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,496,800.96  0.00%
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 Contingent Sum Traffic Price Adjustment 643(23)
 CONTINGENT SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 0.00 0.00 0.00 4,291,557.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,031,578.00  0.00%
 Contingent Sum 1 Debarr Road Resurfacing (GF) 2013 05

 0.00 0.00 0.00 4,486,554.20  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,590,728.10  0.00%

 Contingent Sum 1 Anchorage Asphalt Surface Repairs, 2013 2013 05
 0.00 0.00 0.00 2,018,575.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,793,675.00  0.00%
 Contingent Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements
 0.00 0.00 0.00 17,202,423.90  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 16,585,843.50  0.00%
 Contingent Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements
 0.00 0.00 0.00 17,202,423.90  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 16,585,843.50  0.00%
 Contingent Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04

 0.00 0.00 0.00 4,587,518.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,915,515.00  0.00%

 Contingent Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 0.00 0.00 0.00 8,901,029.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 7,227,267.40  0.00%
 Contingent Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

 0.00 0.00 0.00 8,364,460.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 9,118,342.00  0.00%

 Contingent Sum 1 Nordale Road Rehabilitation 2013 02
 0.00 0.00 0.00 4,548,500.95  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,442,893.00  0.00%
 Contingent Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01

 0.00 0.00 0.00 9,322,172.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,822,574.00  0.00%

 Contingent Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 0.00 0.00 0.00 3,367,389.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,620,072.00  0.00%
 Contingent Sum 1 Halibut Point Road Pavement Rehab 2013 01

 0.00 0.00 0.00 19,713,666.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 19,292,860.05  0.00%

 Contingent Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
 0.00 0.00 0.00 1,262,955.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,655,093.50  0.00%
 Contingent Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

 0.00 0.00 0.00 18,044,120.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 14,495,924.00  0.00%

 Contingent Sum 1 Angoon Areawide Paving 2012 11
 0.00 0.00 0.00 1,443,075.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,209,315.00  0.00%
 Contingent Sum 1 KTN North Tongass Pavement Rehabilitation 2012 11

 0.00 0.00 0.00 2,937,510.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,232,313.00  0.00%

 Contingent Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation
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 Contingent Sum Traffic Price Adjustment 643(23)
 0.00 0.00 0.00 11,596,555.07  0.00  0.00 0.00 0.00

 Contingent Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements
  Bid as:643(23)  Traffic Price Adjusstment

 0.00 0.00 0.00 11,293,798.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 10,713,734.02  0.00%

 Contingent Sum 1 SGY- Dyea Road Improvements (Realign) 2012 11
 0.00 0.00 0.00 3,632,475.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,559,734.50  0.00%
 Contingent Sum 1 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11

 0.00 0.00 0.00 1,876,493.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,896,296.00  0.00%

 Contingent Sum 1 Juneau-FFY12 Areawide Paving 2012 11
 0.00 0.00 0.00 1,731,350.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,678,831.00  0.00%
 Contingent Sum 1 Sawmill Creek Road Upgrade 2012 11

 0.00 0.00 0.00 12,320,919.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,789,167.00  0.00%

 Contingent Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 0.00 0.00 0.00 6,999,965.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,598,065.00  0.00%
 Contingent Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10

 0.00 0.00 0.00 22,717,861.60  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 20,669,751.30  0.00%

 Contingent Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 0.00 0.00 0.00 3,791,689.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,277,729.72  0.00%
 Contingent Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 0.00 0.00 0.00 11,779,677.80  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 10,891,541.00  0.00%
 Contingent Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10

 0.00 0.00 0.00 8,641,218.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,189,147.00  0.00%

 CONTINGENT SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 0.00 0.00 0.00 20,569,201.55  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 16,932,671.96  0.00%
 Contingent Sum 1 F M A T S Surface & Approach Upgrades  F F Y 2012 2012 10

 0.00 0.00 0.00 1,485,376.44  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,243,111.92  0.00%

 Contingent Sum 1 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10
 0.00 0.00 0.00 868,420.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 536,333.83  0.00%
 Contingent Sum 1 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10

 0.00 0.00 0.00 995,000.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 826,020.00  0.00%

 Contingent Sum 1 Emmonak Landfill Road & Community Roads 2012 10
 0.00 0.00 0.00 9,617,831.40  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,748,620.00  0.00%
 Contingent Sum 1 Galena Campion Road Erosion Protection 2012 10

 10,000.00 10,000.00 10,000.00 9,529,859.50  10,000.00  10,000.00 10,000.00 10,000.00
 0.10% 0.10% 0.10% 9,879,853.50  0.09%
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 Contingent Sum Traffic Price Adjustment 643(23)
 Contingent Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09

 0.00 0.00 0.00 2,648,822.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 2,530,821.97  0.00%

 Contingent Sum 1 F M A T S  A D A  Curb Corner & Sidewalk Upgrades - Stage 2 2012 09
 0.00 0.00 0.00 458,058.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 598,900.00  0.00%
 Contingent Sum 1 N R Bicycle / Pedestrian Facilities Rehabilitation & Improvements 2012 09

 0.00 0.00 0.00 221,954.20  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 233,690.00  0.00%

 Contingent Sum 1 Valdez Tidal Flats Culvert Replacement AK122 2012 09
 0.00 0.00 0.00 3,607,128.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,574,686.00  0.00%
 Contingent Sum 1 Johansen Expressway Curve Delineation - H S I P 2012 08

 0.00 0.00 0.00 108,800.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 124,659.80  0.00%

 Contingent Sum 1 Northern Region Deep Culverts Replacement - Stage 1 2012 08
 0.00 0.00 0.00 2,236,855.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 2,199,000.00  0.00%
 Contingent Sum 1 Parks Hwy: Stanley Road Signal 2012 08

 0.00 0.00 0.00 1,793,585.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,573,730.00  0.00%

 Contingent Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07
 0.00 0.00 0.00 19,224,820.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 15,555,427.00  0.00%
 CONTINGENT SUM 1 Petersburg Road Improvements/Sewer Main Repairs 2012 07

 0.00 0.00 0.00 3,174,299.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,761,496.00  0.00%

 Contingent Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07
 Birchwood

 0.00 0.00 0.00 5,122,591.75  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,399,661.50  0.00%

 Contingent Sum 1 Healy Community Roads Rehabilitation / Surfacing 2012 07
 0.00 0.00 0.00 1,251,903.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,078,337.80  0.00%
 Contingent Sum 1 F M A T S   L E D  STREET  LIGHT  CONVERSION  STAGE  I I 2012 07

 0.00 0.00 0.00 1,683,870.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 1,502,091.00  0.00%

 Contingent Sum 1 Sawmill Creek Road 2012 07
 0.00 0.00 0.00 472,060.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 453,550.00  0.00%
 Contingent Sum 1 Fort Yukon Dust Control Stage I I 2012 07

 0.00 0.00 0.00 558,465.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 630,005.00  0.00%

 Contingent Sum 1 North Pole Bike Trail Rehabilitation and Connections 2012 07
 0.00 0.00 0.00 640,139.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 492,497.25  0.00%
 Contingent Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06

 0.00 0.00 0.00 11,086,037.30  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 10,932,542.26  0.00%

 Contingent Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 0.00 0.00 0.00 9,015,968.53  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 7,589,893.00  0.00%
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 Contingent Sum Traffic Price Adjustment 643(23)
 Contingent Sum 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
 0.00 0.00 0.00 3,859,894.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,934,143.55  0.00%
 Contingent Sum 1 Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To 2012 06

 MP 22
 0.00 0.00 0.00 1,021,325.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 767,725.00  0.00%
 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

 0.00 0.00 0.00 11,000,000.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,975,882.61  0.00%

 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 0.00 0.00 0.00 11,000,000.50  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 11,975,882.61  0.00%
 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

 0.00 0.00 0.00 11,000,000.50  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,975,882.61  0.00%

 Contingent Sum 1 Sgy - Pedestrian Improvements 2012 06
 0.00 0.00 0.00 429,140.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 404,660.20  0.00%
 Contingent Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06

 0.00 0.00 0.00 5,897,230.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,799,275.50  0.00%

 Contingent Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05
 0.00 0.00 0.00 13,682,389.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 12,580,165.00  0.00%
 Contingent Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05

 0.00 0.00 0.00 4,932,955.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 4,436,195.25  0.00%

 Contingent Sum 1 Holt-Lamplight Road Resurfacing 2012 04
 0.00 0.00 0.00 4,841,016.75  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 4,646,625.80  0.00%
 Contingent Sum 1 Nome - Council Road M P 4-16 2012 04

 0.00 0.00 0.00 12,451,905.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 11,967,372.20  0.00%

 Contingent Sum 1 University Ave Asphalt Surface Repairs 2012 04
 0.00 0.00 0.00 1,951,750.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 1,368,111.36  0.00%
 Contingent Sum 1 Egan/yandukin Intersection Safety Enhancements 2012 04

 0.00 0.00 0.00 559,300.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 643,875.00  0.00%

 CONTINGENT SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 0.00 0.00 0.00 4,261,302.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 3,199,546.20  0.00%

 Contingent Sum 1 Nome Emergency Repairs November 2011 2012 03
 0.00 0.00 0.00 8,628,000.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 9,340,824.40  0.00%
 Contingent Sum 1 Dalton Hwy 9 Mile Hill North 2012 02

 0.00 0.00 0.00 7,398,971.95  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 5,342,261.50  0.00%

 Contingent Sum 1 Mccarthy Road Upgrades 2012 02
 0.00 0.00 0.00 3,819,035.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,369,611.00  0.00%
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 Contingent Sum Traffic Price Adjustment 643(23)
 Contingent Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02

 Resurfacing
 0.00 0.00 0.00 8,029,961.25  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 6,379,578.27  0.00%
 Contingent Sum 1 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02

 50,000.00 50,000.00 50,000.00 15,650,130.00  50,000.00  50,000.00 50,000.00 50,000.00
 0.39% 0.39% 0.32% 12,913,532.00  0.35%

 Contingent Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 0.00 0.00 0.00 3,502,699.60  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,098,635.60  0.00%
 Contingent Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01

 0.00 0.00 0.00 22,264,161.25  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 16,424,451.50  0.00%

 Day or Calendar Day Portable Changeable Message Board Sign 643(24)
 Each 2 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06

 30,000.00 20,000.00 20,000.00 11,086,037.30  29,000.00  30,000.00 22,700.00 12,000.00
 0.46% 0.37% 0.36% 10,932,542.26  0.43%

 Contingent Sum Traffic Control 643(25)
 CONTINGENT SUM 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 75,000.00 75,000.00 5,772,836.00  0.00  75,000.00 75,000.00 75,000.00

 0.00% 1.22% 1.30% 6,157,603.25  0.00%
 Contingent Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 100,000.00 100,000.00 2,201,788.00  0.00  100,000.00 100,000.00 100,000.00
 0.00% 4.14% 4.54% 2,415,196.00  0.00%

 Contingent Sum 1 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
 175,000.00 175,000.00 175,000.00 2,516,072.50  175,000.00  175,000.00 175,000.00 175,000.00

 7.93% 8.39% 6.96% 2,085,849.50  7.69%
 Contingent Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07

 8.1 - 
 20

 103,333.00 103,333.00 103,333.00 4,112,889.98  103,333.00  103,333.00 103,333.00 103,333.00
 2.59% 2.60% 2.51% 3,970,421.22  2.50%

 Contingent Sum 1 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 10,000.00 10,000.00 10,000.00 467,197.50  10,000.00  10,000.00 10,000.00 10,000.00

 1.67% 1.97% 2.14% 506,883.56  1.52%
 Contingent Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

 193,450.00 193,450.00 193,450.00 6,450,221.75  193,450.00  193,450.00 193,450.00 193,450.00
 3.24% 3.38% 3.00% 5,719,942.36  3.08%

 Contingent Sum 1 Northern Region River Encroachment Repairs - Richardson 2018 06
 Highway MP 1-16

 200,000.00 200,000.00 200,000.00 5,169,287.50  200,000.00  200,000.00 200,000.00 200,000.00
 4.01% 5.54% 3.87% 3,612,284.10  3.81%

 Contingent Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 200,000.00 200,000.00 200,000.00 5,152,880.75  200,000.00  200,000.00 200,000.00 200,000.00

 3.90% 3.95% 3.88% 5,068,927.80  3.88%
 Contingent Sum 1 Chicken Airport Access Road Resurfacing 2018 06

 20,000.00 20,000.00 20,000.00 424,501.60  0.00  20,000.00 20,000.00 20,000.00
 3.41% 3.85% 4.71% 518,973.60  0.00%
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 Contingent Sum Traffic Control 643(25)
 CONTINGENT SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06

 171,000.00 171,000.00 171,000.00 3,413,310.00  171,000.00  171,000.00 171,000.00 171,000.00
 4.89% 4.97% 5.01% 3,440,733.00  4.32%

 Contingent Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation

 15,000.00 15,000.00 15,000.00 1,378,816.00  15,000.00  15,000.00 15,000.00 15,000.00
 1.26% 1.35% 1.09% 1,109,658.24  1.24%

 Contingent Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 1,800,000.00 1,800,000.00 1,800,000.00 40,373,362.02  1,800,000.00  1,800,000.00 1,800,000.00 1,800,000.00
 4.74% 4.92% 4.46% 36,616,095.00  4.50%

 Contingent Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 400,000.00 400,000.00 400,000.00 13,424,271.00  400,000.00  400,000.00 400,000.00 400,000.00
 2.65% 2.91% 2.98% 13,727,979.00  2.52%

 Contingent Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 600,000.00 600,000.00 600,000.00 26,214,019.00  600,000.00  600,000.00 600,000.00 600,000.00
 2.18% 2.41% 2.29% 24,869,246.80  2.00%

 Contingent Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 15,000.00 15,000.00 15,000.00 26,214,019.00  15,000.00  15,000.00 15,000.00 15,000.00
 0.05% 0.06% 0.06% 24,869,246.80  0.05%

 Contingent Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 40,000.00 40,000.00 40,000.00 789,287.50  40,000.00  40,000.00 40,000.00 40,000.00
 5.35% 5.94% 5.07% 672,850.00  5.06%

 Contingent Sum 1 FMATS Yukon Drive Improvements 2018 05
 70,000.00 70,000.00 70,000.00 2,468,430.52  70,000.00  70,000.00 70,000.00 70,000.00

 3.37% 3.37% 2.84% 2,077,000.62  3.28%
 Contingent Sum 1 Nunam Iqua Airport Boardwalk 2018 05

 5,000.00 5,000.00 5,000.00 752,680.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.74% 0.81% 0.66% 617,910.00  0.63%

 Contingent Sum 1 Chena Ridge Cripple Creek Culvert Replacement 2018 04
 20,000.00 20,000.00 20,000.00 1,761,743.20  20,000.00  20,000.00 20,000.00 20,000.00

 0.93% 1.03% 1.14% 1,950,325.20  0.84%
 Contingent Sum 1 FMATS Area Surface Upgrades FFY2018 2018 04

 200,000.00 200,000.00 200,000.00 2,997,119.75  200,000.00  200,000.00 200,000.00 200,000.00
 7.76% 7.87% 6.67% 2,540,773.50  7.19%

 Contingent Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 350,000.00 350,000.00 350,000.00 8,914,415.00  350,000.00  350,000.00 350,000.00 350,000.00

 4.63% 4.67% 3.93% 7,494,742.75  4.59%
 Contingent Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04

 250,000.00 250,000.00 250,000.00 11,246,808.00  250,000.00  250,000.00 250,000.00 250,000.00
 2.45% 2.52% 2.22% 9,911,534.00  2.24%

 Contingent Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 200,000.00 200,000.00 200,000.00 4,738,988.60  0.00  200,000.00 200,000.00 200,000.00

 4.20% 4.28% 4.22% 4,674,097.00  0.00%
 Contingent Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 250,000.00 250,000.00 250,000.00 13,812,485.00  250,000.00  250,000.00 250,000.00 250,000.00

 1.88% 1.94% 1.81% 12,869,961.50  1.85%
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 CR FY 16 Guardrail Management Hwy Defered Maintenance 2018 03

 CR FY 17 Guardrail Repair Hwy Deferred Maintenance
 35,000.00 35,000.00 35,000.00 243,900.00  0.00  35,000.00 35,000.00 35,000.00
 20.49% 37.02% 14.35% 94,555.00  0.00%

 Contingent Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 500,000.00 500,000.00 500,000.00 9,927,018.00  500,000.00  500,000.00 500,000.00 500,000.00
 5.45% 5.86% 5.04% 8,532,028.00  4.80%

 Contingent Sum 1 Rex Trail Seven Mile Lake Reroute 2018 02
 5,000.00 5,000.00 5,000.00 685,743.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.74% 0.82% 0.73% 612,164.25  0.61%

 Contingent Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 1,500,000.00 1,500,000.00 1,500,000.00 71,347,923.00  1,500,000.00  1,500,000.00 1,500,000.00 1,500,000.00
 2.89% 2.92% 2.10% 51,418,510.24  2.01%

 Contingent Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 100,000.00 100,000.00 100,000.00 2,741,985.00  100,000.00  100,000.00 100,000.00 100,000.00

 4.15% 4.44% 3.65% 2,253,082.82  4.07%
 Contingent Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12

 400,000.00 400,000.00 400,000.00 6,165,572.50  400,000.00  400,000.00 400,000.00 400,000.00
 7.17% 7.22% 6.49% 5,541,577.74  7.17%

 Contingent Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 640,000.00 640,000.00 8,283,871.00  0.00  640,000.00 640,000.00 640,000.00

 0.00% 6.61% 7.73% 9,681,105.00  0.00%
 Contingent Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 672,000.00 672,000.00 672,000.00 21,880,949.00  672,000.00  672,000.00 672,000.00 672,000.00

 3.28% 3.55% 3.07% 18,937,554.72  3.15%
 Contingent Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11

 1,000,000.00 1,000,000.00 1,000,000.00 37,091,619.00  1,000,000.00  1,000,000.00 1,000,000.00 1,000,000.00
 2.72% 2.77% 2.70% 36,149,513.00  2.47%

 Contingent Sum 1 AMATS: Bicycle Plan Implementation Eagle River 2017 11
 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn

 30,000.00 30,000.00 30,000.00 869,520.00  0.00  30,000.00 30,000.00 30,000.00
 3.61% 4.02% 3.45% 745,846.40  0.00%

 Contingent Sum 1 Sterling Highway Beluga Lake Dam Improvements 2017 10
 25,000.00 25,000.00 25,000.00 862,500.00  25,000.00  25,000.00 25,000.00 25,000.00

 1.90% 2.28% 2.90% 1,094,150.00  1.87%
 Contingent Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09

 500,000.00 500,000.00 500,000.00 12,088,084.00  500,000.00  500,000.00 500,000.00 500,000.00
 3.61% 4.00% 4.14% 12,499,865.00  3.48%

 Contingent Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 150,000.00 150,000.00 150,000.00 2,880,450.00  150,000.00  150,000.00 150,000.00 150,000.00

 6.74% 7.58% 5.21% 1,980,177.00  6.40%
 Contingent Sum 1 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07

 150,000.00 150,000.00 150,000.00 3,105,454.50  150,000.00  150,000.00 150,000.00 150,000.00
 4.20% 5.36% 4.83% 2,798,511.00  4.09%

 Contingent Sum 1 Birch Hill Bicycle and Pedestrian Facility 2017 07
 100,000.00 100,000.00 100,000.00 1,605,998.00  100,000.00  100,000.00 100,000.00 100,000.00

 5.57% 6.12% 6.23% 1,634,123.00  5.35%
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

 225,000.00 225,000.00 225,000.00 11,372,910.00  225,000.00  225,000.00 225,000.00 225,000.00
 2.39% 2.59% 1.98% 8,695,855.00  2.26%

 Contingent Sum 1 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 150,000.00 150,000.00 150,000.00 2,930,940.00  150,000.00  150,000.00 150,000.00 150,000.00
 6.46% 6.97% 5.12% 2,151,595.45  6.14%

 Contingent Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06
 1,000,000.00 1,000,000.00 1,000,000.00 26,732,391.42  1,000,000.00  1,000,000.00 1,000,000.00 1,000,000.00

 4.23% 4.77% 3.74% 20,984,015.00  4.00%
 Contingent Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

 750,000.00 750,000.00 750,000.00 10,577,766.00  0.00  750,000.00 750,000.00 750,000.00
 6.98% 7.51% 7.09% 9,986,105.00  0.00%

 Contingent Sum 1 Richardson Highway MP 337 Eielson AFB Intersection 2017 06
 Improvements

 150,000.00 150,000.00 150,000.00 1,713,759.00  150,000.00  150,000.00 150,000.00 150,000.00
 10.91% 11.00% 8.75% 1,364,111.50  9.51%

 Contingent Sum 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 200,000.00 200,000.00 200,000.00 2,995,171.85  200,000.00  200,000.00 200,000.00 200,000.00
 5.42% 6.60% 6.68% 3,030,525.98  5.20%

 Contingent Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 188,000.00 188,000.00 188,000.00 5,568,712.00  188,000.00  188,000.00 188,000.00 188,000.00

 3.92% 4.04% 3.38% 4,648,330.25  3.76%
 Contingent Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06

 Aleknagik Wood River Bridge Construction - Phase III
 205,000.00 205,000.00 205,000.00 7,493,651.00  205,000.00  205,000.00 205,000.00 205,000.00

 3.35% 3.80% 2.74% 5,393,658.45  3.32%
 Contingent Sum 1 Soldotna: Funny River Road Improvements 2017 05

 110,000.00 110,000.00 110,000.00 2,415,300.00  0.00  110,000.00 110,000.00 110,000.00
 5.60% 5.60% 4.55% 1,964,337.00  0.00%

 CONTINGENT SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 125,000.00 125,000.00 125,000.00 2,303,200.50  125,000.00  125,000.00 125,000.00 125,000.00
 5.66% 6.05% 5.43% 2,066,575.00  5.58%

 Contingent Sum 1 ANC Postmark Drive Repairs 2017 2017 05
 32,300.00 32,300.00 32,300.00 533,590.00  0.00  32,300.00 32,300.00 32,300.00

 6.50% 6.58% 6.05% 490,599.00  0.00%
 Contingent Sum 1 Keku Road 2017 05

 75,000.00 75,000.00 75,000.00 4,831,275.00  0.00  75,000.00 75,000.00 75,000.00
 1.02% 1.61% 1.55% 4,654,967.00  0.00%

 Contingent Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 260,000.00 260,000.00 260,000.00 4,329,338.00  260,000.00  260,000.00 260,000.00 260,000.00
 6.95% 7.31% 6.01% 3,554,977.97  6.77%

 Contingent Sum 1 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05
 25,000.00 25,000.00 25,000.00 916,350.00  25,000.00  25,000.00 25,000.00 25,000.00

 3.21% 3.63% 2.73% 688,677.50  3.20%

 No Conversion
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05

 1,855,000.00 1,855,000.00 1,855,000.00 64,004,541.00  1,855,000.00  1,855,000.00 1,855,000.00 1,855,000.00
 3.20% 3.44% 2.90% 53,907,758.00  3.15%

 Contingent Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 150,000.00 150,000.00 150,000.00 2,640,149.50  150,000.00  150,000.00 150,000.00 150,000.00
 5.61% 6.36% 5.68% 2,359,224.40  5.19%

 Contingent Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 150,000.00 150,000.00 150,000.00 7,937,449.00  150,000.00  150,000.00 150,000.00 150,000.00

 2.35% 2.46% 1.89% 6,096,323.89  2.15%
 Contingent Sum 1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03

 75,000.00 75,000.00 75,000.00 1,650,040.00  0.00  75,000.00 75,000.00 75,000.00
 3.75% 4.62% 4.55% 1,624,145.00  0.00%

 Contingent Sum 1 Seward Road Improvements 2017 03
 55,995.00 55,995.00 55,995.00 2,923,694.00  55,995.00  55,995.00 55,995.00 55,995.00

 1.76% 1.90% 1.92% 2,946,524.00  1.69%
 Contingent Sum 1 Seward Road Improvements 2017 03

 12,795.00 12,795.00 12,795.00 2,923,694.00  12,795.00  12,795.00 12,795.00 12,795.00
 0.40% 0.43% 0.44% 2,946,524.00  0.39%

 Contingent Sum 1 Seward Road Improvements 2017 03
 6,210.00 6,210.00 6,210.00 2,923,694.00  6,210.00  6,210.00 6,210.00 6,210.00
 0.20% 0.21% 0.21% 2,946,524.00  0.19%

 Contingent Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation

 550,000.00 550,000.00 550,000.00 11,572,305.00  550,000.00  550,000.00 550,000.00 550,000.00
 5.33% 5.50% 4.75% 9,998,958.59  5.05%

 Contingent Sum 1 HSIP: Pedestrian Fencing 2017 03
 15,000.00 15,000.00 15,000.00 1,387,100.00  15,000.00  15,000.00 15,000.00 15,000.00

 1.78% 1.83% 1.08% 821,902.50  1.73%
 Contingent Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03

 60,000.00 60,000.00 60,000.00 909,592.50  60,000.00  60,000.00 60,000.00 60,000.00
 6.46% 6.99% 6.60% 858,231.00  6.03%

 Contingent Sum 1 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02
 15,940.00 15,940.00 15,940.00 440,289.00  15,940.00  15,940.00 15,940.00 15,940.00

 3.04% 3.36% 3.62% 473,904.00  2.90%
 Contingent Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02

 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 36,000.00 36,000.00 36,000.00 823,610.80  36,000.00  36,000.00 36,000.00 36,000.00
 5.22% 5.26% 4.37% 684,191.00  4.80%

 Contingent Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 600,000.00 600,000.00 600,000.00 19,956,166.00  600,000.00  600,000.00 600,000.00 600,000.00
 2.44% 2.76% 3.01% 21,769,589.00  2.44%

 Contingent Sum 1 Dalton Highway MP 362-379 Reconstruction 2017 01
 900,000.00 900,000.00 900,000.00 34,204,146.50  900,000.00  900,000.00 900,000.00 900,000.00

 2.50% 2.81% 2.63% 31,994,827.00  2.45%
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 Contingent Sum Traffic Control 643(25)
 CONTINGENT SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12

 Avenue
 500,000.00 500,000.00 500,000.00 15,115,856.00  0.00  500,000.00 500,000.00 500,000.00

 3.68% 3.73% 3.31% 13,394,988.29  0.00%
 Contingent Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12

 250,000.00 250,000.00 250,000.00 13,708,375.00  250,000.00  250,000.00 250,000.00 250,000.00
 1.24% 1.32% 1.82% 18,907,425.83  1.15%

 Contingent Sum 1 Fairbanks Noble Street Upgrade 2016 12
 500,000.00 500,000.00 500,000.00 10,713,824.18  500,000.00  500,000.00 500,000.00 500,000.00

 5.13% 5.24% 4.67% 9,545,573.00  4.69%
 Contingent Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11

 240,000.00 240,000.00 240,000.00 7,253,394.00  240,000.00  240,000.00 240,000.00 240,000.00
 3.18% 3.77% 3.31% 6,367,197.00  3.02%

 Contingent Sum 1 YAK - Fish Passage Improvements 2016 11
 10,000.00 10,000.00 10,000.00 595,850.00  10,000.00  10,000.00 10,000.00 10,000.00

 1.67% 1.70% 1.68% 588,798.83  1.57%
 Contingent Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11

 UP
 200,000.00 200,000.00 200,000.00 6,793,685.00  200,000.00  200,000.00 200,000.00 200,000.00

 61.16% 61.16% 2.94% 327,000.00  61.16%
 Contingent Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11

 200,000.00 200,000.00 200,000.00 6,793,685.00  200,000.00  200,000.00 200,000.00 200,000.00
 3.03% 3.47% 2.94% 5,769,321.00  2.95%

 Contingent Sum 1 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10
 1,000.00 1,000.00 1,000.00 945,350.00  1,000.00  1,000.00 1,000.00 1,000.00
 0.18% 0.20% 0.11% 503,450.00  0.16%

 Contingent Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 100,000.00 100,000.00 100,000.00 8,896,116.75  100,000.00  100,000.00 100,000.00 100,000.00
 1.01% 1.15% 1.12% 8,683,260.00  0.88%

 Contingent Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 10,000.00 10,000.00 10,000.00 8,896,116.75  10,000.00  10,000.00 10,000.00 10,000.00
 0.10% 0.12% 0.11% 8,683,260.00  0.09%

 Contingent Sum 1 North Fork Road Bridge Erosion Repair 2016 10
 20,000.00 20,000.00 20,000.00 1,251,866.50  20,000.00  20,000.00 20,000.00 20,000.00

 1.62% 1.78% 1.60% 1,126,214.70  1.58%
 Contingent Sum 1 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09

 27,297.00 27,297.00 27,297.00 609,622.00  27,297.00  27,297.00 27,297.00 27,297.00
 6.37% 6.61% 4.48% 412,688.00  6.22%

 Contingent Sum 1 NHS Storm Drain Inspections 2016 09
 99,000.00 99,000.00 99,000.00 549,500.00  99,000.00  99,000.00 99,000.00 99,000.00
 21.13% 21.56% 18.02% 459,100.00  14.92%

 Contingent Sum 1 DELETE THIS ONE.  Copper River Hwy MP 20.1 Goose Meadow 2016 08
 Culvert

 1,000.00 1,000.00 1,500.00 151,732.00  1,000.00  1,000.00 1,000.00 1,000.00
 0.15% 0.34% 0.99% 294,843.90  0.14%

 Contingent Sum 1 Copper River Hwy MP 20.1 Goose Meadow Culvert 2016 08
 1,500.00 1,500.00 1,500.00 151,731.00  1,500.00  1,500.00 1,500.00 1,500.00
 0.22% 0.51% 0.99% 295,343.90  0.21%

 Contingent Sum 1 U.S Creek Road Resurfacing 2016 08
 60,000.00 60,000.00 60,000.00 1,499,069.70  60,000.00  60,000.00 60,000.00 60,000.00

 4.10% 4.21% 4.00% 1,424,518.00  3.35%
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08

 / Nome Sea Storm Permanent Repairs (November 2011)
 100,000.00 100,000.00 100,000.00 4,547,370.00  100,000.00  100,000.00 100,000.00 100,000.00

 3.05% 3.19% 2.20% 3,133,045.00  3.03%
 Contingent Sum 1 JNU Glacier Highway Safety Improvements (HSIP) 2016 08

 0.00 21,000.00 21,000.00 342,270.00  0.00  21,000.00 21,000.00 21,000.00
 0.00% 6.64% 6.14% 316,162.00  0.00%

 Contingent Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 852,950.00 852,950.00 852,950.00 11,012,857.50  852,950.00  852,950.00 852,950.00 852,950.00

 7.43% 7.75% 7.75% 10,998,773.50  7.24%
 Contingent Sum 1 Ktn - Trollers Creek Bridge #0864 Replacement 2016 07

 45,000.00 45,000.00 45,000.00 1,268,198.00  45,000.00  45,000.00 45,000.00 45,000.00
 2.31% 2.90% 3.55% 1,549,850.00  2.23%

 Contingent Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07
 350,000.00 350,000.00 350,000.00 10,368,551.50  350,000.00  350,000.00 350,000.00 350,000.00

 3.34% 3.89% 3.38% 8,986,166.39  3.26%
 Contingent Sum 1 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07

 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)
 23,000.00 23,000.00 23,000.00 629,668.00  0.00  23,000.00 23,000.00 23,000.00

 3.72% 4.07% 3.65% 564,961.14  0.00%
 Contingent Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06

 Glenn Highway: Median Crossover
 550,000.00 550,000.00 550,000.00 13,496,365.25  550,000.00  550,000.00 550,000.00 550,000.00

 4.85% 5.14% 4.08% 10,696,233.10  4.47%
 Contingent Sum 1 ANC Paving and Drainage Improvements 2016 2016 06

 11,000.00 11,000.00 11,000.00 358,602.00  11,000.00  11,000.00 11,000.00 11,000.00
 3.11% 3.23% 3.07% 341,075.48  3.04%

 Contingent Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 2,500.00 2,500.00 2,500.00 818,800.00  2,500.00  2,500.00 2,500.00 2,500.00
 0.56% 0.60% 0.31% 419,951.10  0.54%

 Contingent Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 1,200.00 1,200.00 1,200.00 818,800.00  1,200.00  1,200.00 1,200.00 1,200.00
 0.27% 0.29% 0.15% 419,951.10  0.26%

 Contingent Sum 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 100,000.00 100,000.00 100,000.00 8,003,015.00  100,000.00  100,000.00 100,000.00 100,000.00

 1.48% 1.56% 1.25% 6,391,456.00  1.35%
 Contingent Sum 1 Ktn to Shelter Cove Road, Stage 2 2016 04

 5,000.00 5,000.00 5,000.00 12,576,960.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.04% 0.04% 0.04% 11,473,390.00  0.03%

 Contingent Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 450,000.00 450,000.00 450,000.00 10,304,726.50  450,000.00  450,000.00 450,000.00 450,000.00
 4.91% 5.70% 4.37% 7,898,725.72  4.87%

 Contingent Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 175,000.00 175,000.00 175,000.00 11,382,512.50  175,000.00  175,000.00 175,000.00 175,000.00
 1.89% 1.95% 1.54% 8,963,033.20  1.67%

 Contingent Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 500,000.00 500,000.00 500,000.00 11,382,512.50  500,000.00  500,000.00 500,000.00 500,000.00
 5.40% 5.58% 4.39% 8,963,033.20  4.78%
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04

 200,000.00 200,000.00 200,000.00 3,263,635.00  200,000.00  200,000.00 200,000.00 200,000.00
 6.67% 6.98% 6.13% 2,864,888.00  6.54%

 Contingent Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 675,000.00 675,000.00 675,000.00 18,928,072.50  675,000.00  675,000.00 675,000.00 675,000.00

 4.02% 4.30% 3.57% 15,712,283.30  3.99%
 Contingent Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03

 150,000.00 150,000.00 150,000.00 7,561,726.50  150,000.00  150,000.00 150,000.00 150,000.00
 1.92% 2.24% 1.98% 6,703,503.50  1.51%

 Contingent Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 225,000.00 225,000.00 225,000.00 5,148,790.00  225,000.00  225,000.00 225,000.00 225,000.00
 4.16% 4.33% 4.37% 5,198,106.50  4.10%

 Contingent Sum 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03
 30,000.00 30,000.00 30,000.00 4,127,200.00  30,000.00  30,000.00 30,000.00 30,000.00

 1.04% 1.13% 0.73% 2,643,730.00  0.90%
 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 100,000.00 100,000.00 100,000.00 4,176,627.00  100,000.00  100,000.00 100,000.00 100,000.00

 2.37% 2.38% 2.39% 4,196,232.00  2.33%
 Contingent Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 180,000.00 180,000.00 180,000.00 4,176,627.00  180,000.00  180,000.00 180,000.00 180,000.00

 4.27% 4.29% 4.31% 4,196,232.00  4.19%
 Contingent Sum 1 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02

 15,000.00 15,000.00 15,000.00 314,598.50  15,000.00  15,000.00 15,000.00 15,000.00
 5.39% 5.42% 4.77% 276,988.98  5.12%

 Contingent Sum 1 Northern Region Avalanche Gates - HSIP 2016 02
 25,000.00 25,000.00 25,000.00 702,853.00  25,000.00  25,000.00 25,000.00 25,000.00

 4.82% 5.24% 3.56% 476,707.00  4.55%
 Contingent Sum 1 Seward Highway: 92nd Avenue Connector 2016 02

 600,000.00 600,000.00 600,000.00 10,582,033.50  600,000.00  600,000.00 600,000.00 600,000.00
 5.92% 6.01% 5.67% 9,982,119.90  5.79%

 Contingent Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 250,000.00 250,000.00 250,000.00 3,956,151.00  250,000.00  250,000.00 250,000.00 250,000.00

 5.89% 6.11% 6.32% 4,094,773.00  5.65%
 Contingent Sum 1 Replacement of Water Street Trestle No. 2 2016 01

 182,000.00 182,000.00 182,000.00 19,876,209.96  182,000.00  182,000.00 182,000.00 182,000.00
 0.70% 0.82% 0.92% 22,300,050.00  0.64%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:643(31)  PUBLIC LIAISON

 850,000.00 160,000.00 150,000.00 19,876,209.96  50,000.00  850,000.00 353,333.33 50,000.00
 3.26% 0.72% 0.75% 22,300,050.00  0.18%

 Contingent Sum 1 Jim River Restoration Project 2015 2016 01
 50,000.00 50,000.00 50,000.00 1,566,255.00  50,000.00  50,000.00 50,000.00 50,000.00

 3.59% 3.78% 3.19% 1,321,590.00  3.50%
 Contingent Sum 1 Lucus Road Improvements 2016 01

 150,000.00 150,000.00 150,000.00 5,467,968.00  150,000.00  150,000.00 150,000.00 150,000.00
 3.12% 3.23% 2.74% 4,639,288.00  3.03%

 Contingent Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 385,000.00 385,000.00 385,000.00 20,169,767.00  0.00  385,000.00 385,000.00 385,000.00
 2.16% 2.32% 1.91% 16,614,244.00  0.00%
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 Badger Road Bike/pedestrian Path Resurfacing 2015 12

 20,000.00 20,000.00 20,000.00 1,314,234.98  20,000.00  20,000.00 20,000.00 20,000.00
 1.46% 1.59% 1.52% 1,257,111.00  1.34%

 Contingent Sum 1 HSIP: CR High Friction Surface Treatment 2015 12
 340,000.00 340,000.00 340,000.00 7,517,052.50  340,000.00  340,000.00 340,000.00 340,000.00

 4.64% 5.02% 4.52% 6,778,888.00  4.55%
 Contingent Sum 1 Fairbanks and North Pole Intersection Striping - Stage II 2015 11

 33,000.00 33,000.00 33,000.00 461,260.00  0.00  33,000.00 33,000.00 33,000.00
 4.40% 5.77% 7.15% 571,470.00  0.00%

 Contingent Sum 1 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:643 (25)  Traffic Control

 925,000.00 925,000.00 925,000.00 34,632,290.00  925,000.00  925,000.00 925,000.00 925,000.00
 2.81% 2.99% 2.67% 30,973,940.00  2.81%

 Contingent Sum 1 Nome-Council Road Safety Sound Bridge Cathodic Protection 2015 11
 30,000.00 30,000.00 30,000.00 797,500.00  30,000.00  30,000.00 30,000.00 30,000.00

 3.47% 3.56% 3.76% 842,962.12  3.37%
 Contingent Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

 2,000,000.00 2,000,000.00 2,000,000.00 39,443,973.00  2,000,000.00  2,000,000.00 2,000,000.00 2,000,000.00
 4.75% 4.91% 5.07% 40,745,592.41  4.68%

 Contingent Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 250,000.00 250,000.00 250,000.00 7,355,671.00  250,000.00  250,000.00 250,000.00 250,000.00

 2.88% 3.51% 3.40% 7,124,999.50  2.85%
 Contingent Sum 1 HSIP: CR Sign Assembly Improvements 2015 2015 11

 250,000.00 250,000.00 250,000.00 3,256,930.00  250,000.00  250,000.00 250,000.00 250,000.00
 6.71% 7.53% 7.68% 3,319,315.00  5.98%

 Contingent Sum 1 Juneau Mendenhall Valley Adaptive Traffic Signal Control 2015 10
 64,100.00 64,100.00 64,100.00 630,673.67  64,100.00  64,100.00 64,100.00 64,100.00

 6.53% 6.86% 10.16% 934,929.00  5.62%
 Contingent Sum 1 College Road Right Turn Lanes 2015 10

 100,000.00 100,000.00 100,000.00 856,823.00  100,000.00  100,000.00 100,000.00 100,000.00
 10.16% 10.56% 11.67% 947,198.45  10.07%

 Contingent Sum 1 HSIP: Kodiak Rock Fall Mitigation 2015 10
 80,000.00 80,000.00 80,000.00 2,541,843.00  80,000.00  80,000.00 80,000.00 80,000.00

 3.21% 3.62% 3.15% 2,212,795.00  3.03%
 Contingent Sum 1 Denali Highway MP 120 River Encroachment 2015 10

 5,000.00 5,000.00 5,000.00 651,648.00  5,000.00  5,000.00 5,000.00 5,000.00
 1.27% 1.31% 0.77% 382,202.00  1.21%

 Contingent Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 150,000.00 150,000.00 150,000.00 3,584,182.50  0.00  150,000.00 150,000.00 150,000.00
 5.84% 6.12% 4.19% 2,452,963.00  0.00%

 CONTINGENT SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 450,000.00 450,000.00 450,000.00 9,992,599.00  450,000.00  450,000.00 450,000.00 450,000.00

 5.00% 5.24% 4.50% 8,594,153.05  4.98%
 Contingent Sum 1 SGY- Klondike Highway Repairs 2015 10

 40,000.00 40,000.00 40,000.00 1,338,915.00  0.00  40,000.00 40,000.00 40,000.00
 2.56% 2.58% 2.99% 1,549,720.05  0.00%

 Contingent Sum 1 Glenn Highway: MP 49 2015 10
 110,000.00 110,000.00 110,000.00 3,620,991.00  110,000.00  110,000.00 110,000.00 110,000.00

 3.82% 3.88% 3.04% 2,836,369.83  3.80%
 Contingent Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

 400,000.00 400,000.00 400,000.00 10,761,116.62  400,000.00  400,000.00 400,000.00 400,000.00
 3.92% 4.20% 3.72% 9,525,912.80  3.51%

 No Conversion
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I
 255,000.00 255,000.00 255,000.00 4,139,213.00  255,000.00  255,000.00 255,000.00 255,000.00

 5.47% 5.51% 6.16% 4,631,344.00  5.47%
 Contingent Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09

 0.00 36,000.00 36,000.00 1,231,373.65  0.00  36,000.00 36,000.00 36,000.00
 0.00% 3.74% 2.92% 961,509.50  0.00%

 Contingent Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 212,000.00 212,000.00 212,000.00 8,216,121.50  0.00  212,000.00 212,000.00 212,000.00
 3.07% 3.13% 2.58% 6,769,856.00  0.00%

 Contingent Sum 1 Parks Highway MP 192-194 Resurfacing 2015 09
 125,000.00 125,000.00 125,000.00 2,207,003.00  0.00  125,000.00 125,000.00 125,000.00

 5.03% 5.98% 5.66% 2,089,539.00  0.00%
 Contingent Sum 1 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09

 125,000.00 125,000.00 125,000.00 4,594,077.50  0.00  125,000.00 125,000.00 125,000.00
 3.68% 3.82% 2.72% 3,271,889.38  0.00%

 Contingent Sum 1 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
 6,000.00 6,000.00 6,000.00 2,382,122.50  6,000.00  6,000.00 6,000.00 6,000.00
 0.26% 0.29% 0.25% 2,092,727.00  0.23%

 Contingent Sum 1 Parks Highway MP 235 Drainage Improvements 2015 08
 0.00 75,000.00 75,000.00 499,782.50  0.00  75,000.00 75,000.00 75,000.00

 0.00% 12.34% 15.01% 607,950.00  0.00%
 Contingent Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 1,500,000.00 1,500,000.00 1,500,000.00 46,690,634.00  1,500,000.00  1,500,000.00 1,500,000.00 1,500,000.00

 3.44% 3.56% 3.21% 42,094,598.00  3.27%
 Contingent Sum 1 HSIP: CR Tree Removal And Sight Distance Enhancement 2015 07

 40,000.00 40,000.00 40,000.00 2,483,000.00  40,000.00  40,000.00 40,000.00 40,000.00
 2.08% 2.11% 1.61% 1,894,100.00  1.68%

 Contingent Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps

 890,136.50 890,136.50 890,136.50 15,843,348.50  890,136.50  890,136.50 890,136.50 890,136.50
 6.19% 6.38% 5.62% 13,943,672.60  5.99%

 Contingent Sum 1 Anchorage District Paving 2015 07
 75,000.00 75,000.00 75,000.00 1,292,925.00  0.00  75,000.00 75,000.00 75,000.00

 4.51% 6.10% 5.80% 1,228,875.00  0.00%
 Contingent Sum 1 West Anchorage Roads Pavement Preservation 2015 06

 62,500.00 62,500.00 62,500.00 2,468,197.60  0.00  62,500.00 62,500.00 62,500.00
 2.10% 2.79% 2.53% 2,243,415.64  0.00%

 Contingent Sum 1 West Anchorage Roads Pavement Preservation 2015 06
 12,500.00 12,500.00 12,500.00 2,468,197.60  0.00  12,500.00 12,500.00 12,500.00

 0.42% 0.56% 0.51% 2,243,415.64  0.00%
 Contingent Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06

 477,000.00 477,000.00 477,000.00 5,459,443.00  0.00  477,000.00 477,000.00 477,000.00
 8.88% 9.01% 8.74% 5,296,083.00  0.00%

 Contingent Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 200,000.00 200,000.00 200,000.00 2,203,697.00  200,000.00  200,000.00 200,000.00 200,000.00
 7.91% 8.00% 9.08% 2,499,849.30  7.37%

 Contingent Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 400,000.00 400,000.00 400,000.00 5,256,540.00  0.00  400,000.00 400,000.00 400,000.00
 8.54% 9.72% 7.61% 4,114,207.50  0.00%

 No Conversion
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

 36,000.00 36,000.00 36,000.00 1,445,635.50  0.00  36,000.00 36,000.00 36,000.00
 3.04% 3.20% 2.49% 1,125,191.00  0.00%

 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 9,000.00 9,000.00 9,000.00 1,445,635.50  0.00  9,000.00 9,000.00 9,000.00
 0.76% 0.80% 0.62% 1,125,191.00  0.00%

 Contingent Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 9,000.00 9,000.00 9,000.00 1,445,635.50  0.00  9,000.00 9,000.00 9,000.00
 0.76% 0.80% 0.62% 1,125,191.00  0.00%

 Contingent Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05
 200,000.00 200,000.00 200,000.00 4,698,644.50  200,000.00  200,000.00 200,000.00 200,000.00

 4.77% 4.86% 4.26% 4,112,844.00  4.26%
 Contingent Sum 1 Fairview Loop Road Pavement Preservation 2015 05

 100,000.00 100,000.00 100,000.00 3,841,953.00  100,000.00  100,000.00 100,000.00 100,000.00
 2.58% 2.60% 2.60% 3,839,935.00  2.55%

 Contingent Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 180,000.00 180,000.00 180,000.00 1,838,794.00  180,000.00  180,000.00 180,000.00 180,000.00

 9.04% 9.04% 9.79% 1,990,576.00  8.57%
 Contingent Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05

 150,000.00 150,000.00 150,000.00 5,878,059.00  150,000.00  150,000.00 150,000.00 150,000.00
 1.75% 1.93% 2.55% 7,766,987.18  1.59%

 Contingent Sum 1 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 500,000.00 500,000.00 500,000.00 7,122,545.80  500,000.00  500,000.00 500,000.00 500,000.00
 5.89% 6.07% 7.02% 8,240,476.20  5.69%

 Contingent Sum 1 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 54,000.00 54,000.00 54,000.00 7,122,545.80  54,000.00  54,000.00 54,000.00 54,000.00
 0.64% 0.66% 0.76% 8,240,476.20  0.61%

 Contingent Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 500,000.00 500,000.00 500,000.00 6,860,754.40  500,000.00  500,000.00 500,000.00 500,000.00
 6.79% 7.05% 7.29% 7,090,895.00  6.31%

 Contingent Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 130,000.00 130,000.00 130,000.00 6,860,754.40  130,000.00  130,000.00 130,000.00 130,000.00
 1.77% 1.83% 1.89% 7,090,895.00  1.64%

 Contingent Sum 1 POW Craig-Klawock Highway Guardrail Improvement REBID 2015 04
 25,000.00 25,000.00 25,000.00 1,313,832.50  0.00  25,000.00 25,000.00 25,000.00

 1.55% 1.67% 1.90% 1,494,562.50  0.00%
 Contingent Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
 225,000.00 225,000.00 225,000.00 6,293,325.50  225,000.00  225,000.00 225,000.00 225,000.00

 3.25% 3.26% 3.58% 6,906,885.32  3.00%
 Contingent Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04

 350,000.00 350,000.00 350,000.00 6,898,492.00  350,000.00  350,000.00 350,000.00 350,000.00
 4.77% 5.45% 5.07% 6,419,604.00  4.62%

 Contingent Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 350,000.00 350,000.00 350,000.00 7,355,362.00  350,000.00  350,000.00 350,000.00 350,000.00

 4.75% 5.08% 4.76% 6,887,552.00  4.59%

 No Conversion
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03

 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 685,000.00 685,000.00 685,000.00 8,896,500.00  0.00  685,000.00 685,000.00 685,000.00
 7.13% 7.99% 7.70% 8,572,859.75  0.00%

 Contingent Sum 1 Yankovich / Miller Hill Multi-Use Path 2015 03
 150,000.00 150,000.00 150,000.00 1,667,903.00  150,000.00  150,000.00 150,000.00 150,000.00

 8.04% 9.45% 8.99% 1,587,663.00  7.88%
 Contingent Sum 1 Plack Road Bicycle/Pedestrian Facility 2015 02

 80,000.00 80,000.00 80,000.00 2,460,799.90  80,000.00  80,000.00 80,000.00 80,000.00
 3.20% 3.43% 3.25% 2,329,969.21  3.13%

 Contingent Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01
 300,000.00 300,000.00 300,000.00 15,113,160.00  300,000.00  300,000.00 300,000.00 300,000.00

 2.32% 2.53% 1.99% 11,859,724.50  2.15%
 Contingent Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01

 30,000.00 30,000.00 30,000.00 1,899,217.02  30,000.00  30,000.00 30,000.00 30,000.00
 1.12% 1.27% 1.58% 2,364,889.50  1.08%

 CONTINGENT SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 172,152.00 172,152.00 172,152.00 8,369,299.00  0.00  172,152.00 172,152.00 172,152.00

 1.82% 2.06% 2.06% 8,362,244.00  0.00%
 Contingent Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
 558,000.00 558,000.00 558,000.00 13,554,258.87  558,000.00  558,000.00 558,000.00 558,000.00

 5.10% 5.58% 4.12% 9,998,998.00  4.62%
 Contingent Sum 1 Dalton Highway M P 401-414 Reconstruction 2014 12

  Bid as:643 (25)  Traffic Control
 925,000.00 925,000.00 925,000.00 28,439,345.00  925,000.00  925,000.00 925,000.00 925,000.00

 3.29% 3.46% 3.25% 26,731,479.30  2.98%
 Contingent Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12

 86,500.00 86,500.00 86,500.00 1,646,886.20  86,500.00  86,500.00 86,500.00 86,500.00
 4.08% 4.83% 5.25% 1,791,305.73  3.34%

 Contingent Sum 1 Ktn - Advanced Water Street Trunk Relocation 2014 12
 50,000.00 50,000.00 50,000.00 4,216,665.00  0.00  50,000.00 50,000.00 50,000.00

 1.28% 1.50% 1.19% 3,339,289.99  0.00%
 Contingent Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12

 170,000.00 170,000.00 170,000.00 3,960,085.21  0.00  170,000.00 170,000.00 170,000.00
 4.94% 5.54% 4.29% 3,069,946.00  0.00%

 Contingent Sum 1 Fairbanks and North Pole Intersection Striping - Interstate and 2014 11
 Fairbanks and North Pole Intersection Striping - Non-Interstate and
 CTP

 156,000.00 156,000.00 156,000.00 2,019,197.50  156,000.00  156,000.00 156,000.00 156,000.00
 5.65% 6.12% 7.73% 2,549,550.55  5.48%

 Contingent Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 675,000.00 675,000.00 675,000.00 13,097,990.00  675,000.00  675,000.00 675,000.00 675,000.00

 5.38% 5.64% 5.15% 11,961,445.00  4.86%
 Contingent Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11

 75,000.00 75,000.00 75,000.00 3,692,403.00  0.00  75,000.00 75,000.00 75,000.00
 1.66% 2.41% 2.03% 3,115,745.00  0.00%

 CONTINGENT SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 196,000.00 196,000.00 196,000.00 3,992,876.00  196,000.00  196,000.00 196,000.00 196,000.00
 5.16% 5.23% 4.91% 3,749,452.49  4.48%
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11

 400,000.00 400,000.00 400,000.00 10,250,681.00  400,000.00  400,000.00 400,000.00 400,000.00
 3.23% 3.42% 3.90% 11,699,696.00  3.14%

 Contingent Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11
 175,000.00 175,000.00 175,000.00 1,733,450.00  175,000.00  175,000.00 175,000.00 175,000.00

 10.24% 11.94% 10.10% 1,465,959.00  8.31%
 Contingent Sum 1 HSIP: CR Crash Cushions Upgrade 2014 2014 11

 95,000.00 95,000.00 95,000.00 1,941,900.00  95,000.00  95,000.00 95,000.00 95,000.00
 5.44% 6.57% 4.89% 1,445,300.00  5.37%

 Contingent Sum 1 HSIP POW Craig-Klawock Highway Guardrail Improvement 2014 11
 25,000.00 25,000.00 25,000.00 1,371,065.00  0.00  25,000.00 25,000.00 25,000.00

 1.47% 1.74% 1.82% 1,437,637.50  0.00%
 Contingent Sum 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10

 500,000.00 500,000.00 500,000.00 25,266,799.00  500,000.00  500,000.00 500,000.00 500,000.00
 2.13% 2.54% 1.98% 19,656,000.00  2.01%

 Contingent Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
 144,000.00 144,000.00 144,000.00 5,546,365.00  144,000.00  144,000.00 144,000.00 144,000.00

 2.03% 2.15% 2.60% 6,691,146.00  2.01%
 Contingent Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10

 20,000.00 20,000.00 20,000.00 1,217,993.50  20,000.00  20,000.00 20,000.00 20,000.00
 1.63% 1.70% 1.64% 1,178,369.00  1.58%

 Contingent Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10
 200,000.00 200,000.00 200,000.00 7,952,435.50  200,000.00  200,000.00 200,000.00 200,000.00

 3.20% 3.53% 2.51% 5,671,025.00  3.02%
 Contingent Sum 1 Sterling Highway Erosion Response MP 150-157 2014 10

 25,000.00 25,000.00 25,000.00 3,322,950.00  25,000.00  25,000.00 25,000.00 25,000.00
 0.72% 0.74% 0.75% 3,371,200.00  0.69%

 Contingent Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 60,000.00 60,000.00 60,000.00 1,682,155.36  0.00  60,000.00 60,000.00 60,000.00

 2.51% 3.44% 3.57% 1,745,059.23  0.00%
 Contingent Sum 1 Hurst Road Resurfacing 2014 10

 215,557.44 215,557.44 215,557.44 3,616,344.70  215,557.44  215,557.44 215,557.44 215,557.44
 7.70% 8.30% 5.96% 2,595,968.19  6.99%

 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 500,000.00 500,000.00 500,000.00 7,811,185.00  500,000.00  500,000.00 500,000.00 500,000.00

 7.88% 9.46% 6.40% 5,284,485.00  7.48%
 Contingent Sum 1 F M A T S Area Surface Upgrades F F Y 2014 2014 09

 85,300.00 85,300.00 85,300.00 1,652,976.31  85,300.00  85,300.00 85,300.00 85,300.00
 5.05% 5.19% 5.16% 1,642,460.00  4.80%

 Contingent Sum 1 Chena Small Tracts Improvements 2014 09
 50,000.00 50,000.00 50,000.00 1,174,619.10  50,000.00  50,000.00 50,000.00 50,000.00

 4.48% 4.70% 4.26% 1,063,885.00  4.24%
 Contingent Sum 1 Central Region Highway Data Equipment 2012 2014 09

 217,000.00 217,000.00 217,000.00 3,992,258.00  0.00  217,000.00 217,000.00 217,000.00
 3.71% 4.77% 5.44% 4,551,390.00  0.00%

 Contingent Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 250,000.00 250,000.00 11,714,375.75  0.00  250,000.00 250,000.00 250,000.00

 0.00% 2.33% 2.13% 10,727,261.00  0.00%
 Contingent Sum 1 JNU-Mendenhall Valley Dust Control (Paving) 2014 08

 0.00 30,000.00 30,000.00 1,472,863.20  0.00  30,000.00 30,000.00 30,000.00
 0.00% 2.01% 2.04% 1,494,155.00  0.00%

 No Conversion
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 Portage Glacier Road Embankment Stabilization 2014 08

 25,000.00 25,000.00 25,000.00 1,246,015.00  25,000.00  25,000.00 25,000.00 25,000.00
 0.98% 1.40% 2.01% 1,782,765.00  0.94%

 Contingent Sum 1 ANC Postmark Storm Drain Outfall Repairs 2014 07
 69,000.00 69,000.00 69,000.00 2,088,725.00  69,000.00  69,000.00 69,000.00 69,000.00

 2.17% 2.69% 3.30% 2,568,324.00  1.97%
 Contingent Sum 1 FY10 SER HWY DM Culvert Repair/Replace 2014 07

 0.00 7,000.00 7,000.00 117,550.34  0.00  7,000.00 7,000.00 7,000.00
 0.00% 3.55% 5.95% 197,200.00  0.00%

 Contingent Sum 1 Sterling Hwy Mp 57 Erosion Protection 2014 07
 40,000.00 40,000.00 40,000.00 1,491,500.00  40,000.00  40,000.00 40,000.00 40,000.00

 1.82% 2.35% 2.68% 1,699,250.00  1.69%
 Contingent Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06

 400,000.00 400,000.00 400,000.00 13,111,936.66  400,000.00  400,000.00 400,000.00 400,000.00
 3.53% 3.58% 3.05% 11,172,615.00  3.22%

 Contingent Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
 150,000.00 150,000.00 150,000.00 5,831,214.38  150,000.00  150,000.00 150,000.00 150,000.00

 3.25% 3.47% 2.57% 4,322,551.38  3.24%
 Contingent Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06

 435,000.00 435,000.00 435,000.00 23,055,979.50  435,000.00  435,000.00 435,000.00 435,000.00
 2.75% 2.87% 1.89% 15,157,512.00  2.73%

 Contingent Sum 1 Doyle Road Improvements 2014 06
 90,000.00 90,000.00 90,000.00 1,408,240.00  0.00  90,000.00 90,000.00 90,000.00

 5.01% 5.32% 6.39% 1,691,090.00  0.00%
 Contingent Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06

 500,000.00 500,000.00 500,000.00 29,748,238.00  500,000.00  500,000.00 500,000.00 500,000.00
 1.87% 1.93% 1.68% 25,973,241.00  1.85%

 Contingent Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 800,000.00 800,000.00 800,000.00 9,147,651.25  0.00  800,000.00 800,000.00 800,000.00
 8.08% 9.20% 8.75% 8,696,000.00  0.00%

 Contingent Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 8,000.00 8,000.00 8,000.00 756,840.00  8,000.00  8,000.00 8,000.00 8,000.00
 1.00% 1.09% 1.06% 734,399.81  1.00%

 CONTINGENT SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:643 (25)  TRAFFIC CONTROL

 435,190.00 435,190.00 435,190.00 6,771,019.50  435,190.00  435,190.00 435,190.00 435,190.00
 6.29% 6.43% 6.43% 6,769,000.00  5.81%

 Contingent Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 325,000.00 325,000.00 325,000.00 4,522,558.00  0.00  325,000.00 325,000.00 325,000.00
 5.50% 5.72% 7.19% 5,686,743.30  0.00%

 Contingent Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 200,000.00 200,000.00 200,000.00 6,695,052.00  200,000.00  200,000.00 200,000.00 200,000.00
 3.12% 3.26% 2.99% 6,138,597.00  2.93%

 Contingent Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 300,000.00 300,000.00 300,000.00 6,695,052.00  300,000.00  300,000.00 300,000.00 300,000.00
 4.68% 4.89% 4.48% 6,138,597.00  4.39%

 Contingent Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 200,000.00 200,000.00 200,000.00 2,816,398.00  200,000.00  200,000.00 200,000.00 200,000.00

 7.01% 7.21% 7.10% 2,773,226.95  6.67%

 No Conversion
Page: 895No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
643(25)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 Northern Region E R Galena Ice Jam Flooding 2014 04

 0.00 150,000.00 150,000.00 1,618,450.00  0.00  150,000.00 150,000.00 150,000.00
 0.00% 6.40% 9.27% 2,342,885.00  0.00%

 Contingent Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04
 800,000.00 800,000.00 800,000.00 9,269,950.00  800,000.00  800,000.00 800,000.00 800,000.00

 10.74% 10.74% 8.63% 7,445,892.20  9.79%
 Contingent Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04

 Pavement Preservation
 200,000.00 200,000.00 200,000.00 3,050,225.50  200,000.00  200,000.00 200,000.00 200,000.00

 6.97% 7.15% 6.56% 2,798,425.79  6.73%
 Contingent Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04

 300,000.00 300,000.00 300,000.00 22,059,084.10  300,000.00  300,000.00 300,000.00 300,000.00
 1.45% 1.45% 1.36% 20,669,482.00  1.44%

 Contingent Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 195,000.00 195,000.00 195,000.00 10,566,460.90  195,000.00  195,000.00 195,000.00 195,000.00
 1.52% 1.66% 1.85% 11,749,901.68  1.47%

 Contingent Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 500,000.00 500,000.00 500,000.00 14,885,926.75  500,000.00  500,000.00 500,000.00 500,000.00
 2.71% 3.13% 3.36% 15,967,622.06  2.71%

 Contingent Sum 1 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements

 218,000.00 218,000.00 218,000.00 1,447,983.00  218,000.00  218,000.00 218,000.00 218,000.00
 18.12% 18.65% 15.06% 1,169,103.00  14.19%

 Contingent Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 285,000.00 285,000.00 285,000.00 9,104,289.00  285,000.00  285,000.00 285,000.00 285,000.00
 4.17% 4.37% 3.13% 6,527,698.00  3.80%

 Contingent Sum 1 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:643 (25)  Traffic Control

 0.00 50,000.00 50,000.00 1,900,920.00  0.00  50,000.00 50,000.00 50,000.00
 0.00% 2.38% 2.63% 2,104,176.00  0.00%

 Contingent Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 150,000.00 150,000.00 150,000.00 37,365,951.00  0.00  150,000.00 150,000.00 150,000.00
 0.40% 0.41% 0.40% 36,856,107.57  0.00%

 Contingent Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 450,000.00 450,000.00 450,000.00 22,608,696.41  450,000.00  450,000.00 450,000.00 450,000.00

 1.64% 1.79% 1.99% 25,154,531.94  1.52%
 Contingent Sum 1 JNU-North Douglas Highway Pavement Rehabilitation 2013 12

 50,000.00 50,000.00 50,000.00 5,595,737.50  0.00  50,000.00 50,000.00 50,000.00
 0.89% 1.11% 0.89% 4,522,796.00  0.00%

 Contingent Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 20,000.00 20,000.00 20,000.00 2,839,079.50  20,000.00  20,000.00 20,000.00 20,000.00

 0.68% 0.68% 0.70% 2,927,828.00  0.59%
 Contingent Sum 1 Ketchikan-Waterfront Promenade - Phase III 2013 12

 20,000.00 20,000.00 20,000.00 622,354.99  0.00  20,000.00 20,000.00 20,000.00
 2.14% 2.63% 3.21% 759,170.00  0.00%
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11

 800,000.00 800,000.00 800,000.00 26,775,562.00  800,000.00  800,000.00 800,000.00 800,000.00
 2.70% 2.77% 2.99% 28,866,903.50  2.70%

 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 2,400,000.00 2,400,000.00 2,400,000.00 38,150,089.50  2,400,000.00  2,400,000.00 2,400,000.00 2,400,000.00
 7.81% 8.11% 6.29% 29,587,321.00  7.51%

 Contingent Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 2,648,000.00 2,648,000.00 2,648,000.00 38,150,089.50  2,648,000.00  2,648,000.00 2,648,000.00 2,648,000.00
 8.62% 8.95% 6.94% 29,587,321.00  8.29%

 Contingent Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 240,000.00 240,000.00 240,000.00 6,166,615.00  240,000.00  240,000.00 240,000.00 240,000.00
 4.08% 4.21% 3.89% 5,696,202.50  3.44%

 Contingent Sum 1 St. Mary's / Mountain Village Road Rehabilitation 2013 11
 40,000.00 40,000.00 40,000.00 11,562,950.50  40,000.00  40,000.00 40,000.00 40,000.00

 0.38% 0.38% 0.35% 10,510,726.00  0.34%
 Contingent Sum 1 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11

  Bid as:643 (25)  Traffic Control
 0.00 40,000.00 40,000.00 1,468,745.00  0.00  40,000.00 40,000.00 40,000.00

 0.00% 2.77% 2.72% 1,444,140.00  0.00%
 Contingent Sum 1 Backloop Shared Use Path Rehabilitation 2013 11

 50,000.00 50,000.00 50,000.00 724,446.00  0.00  50,000.00 50,000.00 50,000.00
 5.62% 6.11% 6.90% 817,820.00  0.00%

 Contingent Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 500,000.00 500,000.00 500,000.00 12,285,657.50  500,000.00  500,000.00 500,000.00 500,000.00

 4.71% 4.86% 4.07% 10,295,938.00  4.65%
 Contingent Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11

 30,000.00 30,000.00 30,000.00 3,388,836.00  30,000.00  30,000.00 30,000.00 30,000.00
 2.27% 2.67% 0.89% 1,122,850.50  2.14%

 Contingent Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 30,000.00 30,000.00 30,000.00 3,388,836.00  30,000.00  30,000.00 30,000.00 30,000.00
 25.75% 25.75% 0.89% 116,500.00  25.75%

 Contingent Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10
 25,000.00 25,000.00 25,000.00 2,314,551.25  25,000.00  25,000.00 25,000.00 25,000.00

 1.11% 1.14% 1.08% 2,199,212.09  1.06%
 Contingent Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10

 150,000.00 150,000.00 150,000.00 5,299,183.75  150,000.00  150,000.00 150,000.00 150,000.00
 3.09% 3.13% 2.83% 4,789,467.00  2.90%

 Contingent Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 400,000.00 400,000.00 400,000.00 11,350,218.00  400,000.00  400,000.00 400,000.00 400,000.00

 3.64% 3.85% 3.52% 10,388,566.00  3.41%
 CONTINGENT SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:643 (25)  TRAFFIC CONTROL

 150,000.00 150,000.00 150,000.00 2,152,146.00  150,000.00  150,000.00 150,000.00 150,000.00
 5.47% 6.03% 6.97% 2,488,685.10  5.45%

 Contingent Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10
 700,000.00 700,000.00 700,000.00 5,616,358.46  700,000.00  700,000.00 700,000.00 700,000.00

 12.79% 12.99% 12.46% 5,388,088.84  12.68%
 Contingent Sum 1 North Pole Interchange Pedestrian Facilities 2013 10

 80,000.00 80,000.00 80,000.00 1,812,792.00  80,000.00  80,000.00 80,000.00 80,000.00
 4.46% 4.53% 4.41% 1,766,369.00  4.45%
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 Selawik Utility Crossing Repair 2013 10

 5,000.00 5,000.00 5,000.00 898,886.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.64% 0.81% 0.56% 616,936.64  0.62%

 Contingent Sum 1 Ktn - White River Road Gravel Surfacing 2013 09
 5,000.00 5,000.00 5,000.00 787,113.60  5,000.00  5,000.00 5,000.00 5,000.00
 0.90% 0.92% 0.64% 542,185.20  0.74%

 Contingent Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 38,000.00 38,000.00 38,000.00 15,122,227.00  38,000.00  38,000.00 38,000.00 38,000.00

 0.19% 0.19% 0.25% 19,515,005.00  0.17%
 Contingent Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09

 50,000.00 50,000.00 50,000.00 813,225.00  50,000.00  50,000.00 50,000.00 50,000.00
 6.46% 6.46% 6.15% 773,998.88  5.98%

 Contingent Sum 1 Potter Road Surfacing 2013 08
 75,000.00 75,000.00 75,000.00 947,235.60  75,000.00  75,000.00 75,000.00 75,000.00

 8.37% 8.97% 7.92% 835,888.12  7.31%
 Contingent Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08

 46,000.00 46,000.00 46,000.00 1,319,324.00  0.00  46,000.00 46,000.00 46,000.00
 3.09% 3.13% 3.49% 1,471,816.50  0.00%

 Contingent Sum 1 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07
 90,000.00 90,000.00 90,000.00 769,600.00  90,000.00  90,000.00 90,000.00 90,000.00
 12.62% 13.08% 11.69% 688,095.00  12.05%

 Contingent Sum 1 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)

 60,000.00 60,000.00 60,000.00 1,164,208.00  60,000.00  60,000.00 60,000.00 60,000.00
 4.40% 5.01% 5.15% 1,197,783.00  4.08%

 CONTINGENT SUM 1 Jnu: Egan Drive Additional Illumination 2013 07
 50,000.00 50,000.00 50,000.00 3,606,440.00  0.00  50,000.00 50,000.00 50,000.00

 1.02% 1.34% 1.39% 3,724,020.00  0.00%
 Contingent Sum 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07

 45,000.00 45,000.00 45,000.00 1,214,705.00  45,000.00  45,000.00 45,000.00 45,000.00
 3.59% 3.66% 3.70% 1,230,669.00  3.52%

 Contingent Sum 1 JNU - Thane Road HSIP 2013 06
 0.00 15,000.00 15,000.00 1,116,063.00  0.00  15,000.00 15,000.00 15,000.00

 0.00% 1.16% 1.34% 1,298,675.00  0.00%
 Contingent Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06

 115,000.00 115,000.00 115,000.00 3,570,530.00  0.00  115,000.00 115,000.00 115,000.00
 2.96% 2.97% 3.22% 3,872,478.16  0.00%

 Contingent Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 125,000.00 125,000.00 125,000.00 3,185,173.20  0.00  125,000.00 125,000.00 125,000.00

 3.79% 4.27% 3.92% 2,924,422.60  0.00%
 Contingent Sum 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06

 0.00 15,000.00 15,000.00 804,895.00  0.00  15,000.00 15,000.00 15,000.00
 0.00% 1.51% 1.86% 993,566.75  0.00%

 Contingent Sum 1 Old Glenn Highway: MP 15 Erosion Protection (GF) 2013 06
 8,000.00 8,000.00 8,000.00 636,250.00  8,000.00  8,000.00 8,000.00 8,000.00
 1.21% 1.47% 1.26% 543,900.00  1.13%

 Contingent Sum 1 Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface 2013 06
 Repairs
  Bid as:643 (25)  Traffic Control

 50,000.00 50,000.00 50,000.00 279,670.00  0.00  50,000.00 50,000.00 50,000.00
 13.19% 14.97% 17.88% 333,965.00  0.00%

 Contingent Sum 1 FMATS Area Surface Upgrades FFY2013 2013 05
 30,000.00 30,000.00 30,000.00 1,403,882.75  30,000.00  30,000.00 30,000.00 30,000.00

 2.55% 2.59% 2.14% 1,159,171.29  2.43%
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05

 Paving
 52,626.00 52,626.00 52,626.00 4,512,533.00  0.00  52,626.00 52,626.00 52,626.00

 1.20% 1.46% 1.17% 3,598,291.00  0.00%
 Contingent Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05

 11,000.00 11,000.00 11,000.00 587,790.00  11,000.00  11,000.00 11,000.00 11,000.00
 1.58% 1.80% 1.87% 611,591.23  1.50%

 Contingent Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 250,000.00 250,000.00 250,000.00 3,685,547.50  250,000.00  250,000.00 250,000.00 250,000.00
 7.35% 7.88% 6.78% 3,172,129.00  7.16%

 Contingent Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
 125,000.00 125,000.00 125,000.00 4,891,836.00  125,000.00  125,000.00 125,000.00 125,000.00

 3.59% 3.57% 2.56% 3,496,800.96  3.57%
 CONTINGENT SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
 200,000.00 200,000.00 200,000.00 4,291,557.00  0.00  200,000.00 200,000.00 200,000.00

 3.89% 3.97% 4.66% 5,031,578.00  0.00%
 LUMP SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05

 Improvements
  Bid as:644(1)  FIELD OFFICE

 20,000.00 23,000.00 7,000.00 4,291,557.00  0.00  23,000.00 21,500.00 20,000.00
 0.39% 0.46% 0.16% 5,031,578.00  0.00%

 EACH 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements
  Bid as:644(15)  NUCLEAR TESTING EQUIPMENT STORAGE
 SHED

 5,000.00 7,000.00 2,000.00 4,291,557.00  0.00  7,000.00 6,000.00 5,000.00
 0.10% 0.14% 0.05% 5,031,578.00  0.00%

 Contingent Sum 1 Debarr Road Resurfacing (GF) 2013 05
 325,000.00 325,000.00 325,000.00 4,486,554.20  0.00  325,000.00 325,000.00 325,000.00

 6.66% 7.08% 7.24% 4,590,728.10  0.00%
 Contingent Sum 1 Anchorage Asphalt Surface Repairs, 2013 2013 05

 180,000.00 180,000.00 180,000.00 2,018,575.00  180,000.00  180,000.00 180,000.00 180,000.00
 9.60% 10.04% 8.92% 1,793,675.00  8.60%

 Contingent Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 500,000.00 500,000.00 500,000.00 17,202,423.90  500,000.00  500,000.00 500,000.00 500,000.00
 2.96% 3.01% 2.91% 16,585,843.50  2.81%

 Contingent Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 300,000.00 300,000.00 300,000.00 4,587,518.00  300,000.00  300,000.00 300,000.00 300,000.00

 7.02% 7.66% 6.54% 3,915,515.00  6.65%
 Contingent Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03

 525,000.00 525,000.00 525,000.00 8,901,029.00  0.00  525,000.00 525,000.00 525,000.00
 6.73% 7.26% 5.90% 7,227,267.40  0.00%

 Contingent Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 150,000.00 150,000.00 150,000.00 8,364,460.00  0.00  150,000.00 150,000.00 150,000.00

 1.55% 1.65% 1.79% 9,118,342.00  0.00%
 Lump Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

  Bid as:643(29)  Public Information Program
 11,500.00 10,000.00 10,000.00 8,364,460.00  0.00  11,500.00 10,750.00 10,000.00

 0.12% 0.11% 0.12% 9,118,342.00  0.00%
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 North Slope Borough Road Improvements AK048 2013 02

 0.00 25,000.00 25,000.00 1,971,708.80  0.00  25,000.00 25,000.00 25,000.00
 0.00% 1.25% 1.27% 1,995,598.10  0.00%

 Contingent Sum 1 Nordale Road Rehabilitation 2013 02
 200,000.00 200,000.00 200,000.00 4,548,500.95  200,000.00  200,000.00 200,000.00 200,000.00

 4.46% 4.50% 4.40% 4,442,893.00  4.30%
 Contingent Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01

 60,000.00 60,000.00 60,000.00 9,322,172.00  60,000.00  60,000.00 60,000.00 60,000.00
 0.74% 0.77% 0.64% 7,822,574.00  0.72%

 Contingent Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 100,000.00 100,000.00 100,000.00 3,367,389.00  0.00  100,000.00 100,000.00 100,000.00

 2.90% 3.82% 2.97% 2,620,072.00  0.00%
 Contingent Sum 1 Halibut Point Road Pavement Rehab 2013 01

 200,000.00 200,000.00 200,000.00 19,713,666.00  200,000.00  200,000.00 200,000.00 200,000.00
 1.01% 1.04% 1.01% 19,292,860.05  0.97%

 Contingent Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 400,000.00 400,000.00 400,000.00 18,044,120.50  400,000.00  400,000.00 400,000.00 400,000.00

 2.75% 2.76% 2.22% 14,495,924.00  2.55%
 Contingent Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12

  Bid as:643(23)  Traffic Price Adjustment
 0.00 0.00 0.00 6,309,832.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 3,964,939.36  0.00%
 Contingent Sum 1 Angoon Areawide Paving 2012 11

 20,000.00 20,000.00 20,000.00 1,443,075.00  20,000.00  20,000.00 20,000.00 20,000.00
 1.44% 1.65% 1.39% 1,209,315.00  1.13%

 Contingent Sum 1 KTN North Tongass Pavement Rehabilitation 2012 11
 25,000.00 25,000.00 25,000.00 2,937,510.00  0.00  25,000.00 25,000.00 25,000.00

 0.85% 1.12% 0.85% 2,232,313.00  0.00%
 Contingent Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
 550,000.00 550,000.00 550,000.00 11,596,555.07  550,000.00  550,000.00 550,000.00 550,000.00

 4.67% 4.70% 4.74% 11,698,675.00  4.56%
 Contingent Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11

 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 725,000.00 725,000.00 725,000.00 11,293,798.00  725,000.00  725,000.00 725,000.00 725,000.00
 6.74% 6.77% 6.42% 10,713,734.02  6.60%

 Contingent Sum 1 SGY- Dyea Road Improvements (Realign) 2012 11
 15,000.00 15,000.00 15,000.00 3,632,475.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.36% 0.59% 0.41% 2,559,734.50  0.33%
 Contingent Sum 1 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11

 0.00 25,000.00 25,000.00 1,876,493.00  0.00  25,000.00 25,000.00 25,000.00
 0.00% 1.32% 1.33% 1,896,296.00  0.00%

 Contingent Sum 1 Juneau-FFY12 Areawide Paving 2012 11
 0.00 25,000.00 25,000.00 1,731,350.00  0.00  25,000.00 25,000.00 25,000.00

 0.00% 1.49% 1.44% 1,678,831.00  0.00%
 Contingent Sum 1 Sawmill Creek Road Upgrade 2012 11

 200,000.00 200,000.00 200,000.00 12,320,919.00  200,000.00  200,000.00 200,000.00 200,000.00
 1.57% 1.70% 1.62% 11,789,167.00  1.53%

 Contingent Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 15,000.00 15,000.00 15,000.00 1,425,670.00  15,000.00  15,000.00 15,000.00 15,000.00

 0.87% 0.92% 1.05% 1,623,000.00  0.87%

 No Conversion
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11

 10,000.00 10,000.00 10,000.00 1,425,670.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.58% 0.62% 0.70% 1,623,000.00  0.58%

 Contingent Sum 1 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 50,000.00 50,000.00 50,000.00 1,425,670.00  50,000.00  50,000.00 50,000.00 50,000.00

 2.89% 3.08% 3.51% 1,623,000.00  2.88%
 Contingent Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11

 100,000.00 100,000.00 100,000.00 6,999,965.00  100,000.00  100,000.00 100,000.00 100,000.00
 1.70% 1.79% 1.43% 5,598,065.00  1.54%

 Contingent Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10
 1,400,000.00 1,400,000.00 1,400,000.00 22,717,861.60  1,400,000.00  1,400,000.00 1,400,000.00 1,400,000.00

 6.77% 6.77% 6.16% 20,669,751.30  6.22%
 Contingent Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10

 100,000.00 100,000.00 100,000.00 3,791,689.00  100,000.00  100,000.00 100,000.00 100,000.00
 2.04% 2.34% 2.64% 4,277,729.72  1.84%

 Contingent Sum 1 West Dowling Road Phase IIa: C Street to Minnesota Drive 2012 10
 12,000.00 12,000.00 12,000.00 1,179,800.00  12,000.00  12,000.00 12,000.00 12,000.00

 1.08% 1.14% 1.02% 1,048,926.43  1.03%
 Contingent Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 265,000.00 265,000.00 265,000.00 11,779,677.80  0.00  265,000.00 265,000.00 265,000.00

 2.04% 2.43% 2.25% 10,891,541.00  0.00%
 Contingent Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10

 400,000.00 400,000.00 400,000.00 8,641,218.75  400,000.00  400,000.00 400,000.00 400,000.00
 5.54% 5.56% 4.63% 7,189,147.00  5.16%

 CONTINGENT SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 500,000.00 500,000.00 500,000.00 20,569,201.55  500,000.00  500,000.00 500,000.00 500,000.00

 2.90% 2.95% 2.43% 16,932,671.96  2.70%
 Contingent Sum 1 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10

 20,000.00 20,000.00 20,000.00 995,000.00  20,000.00  20,000.00 20,000.00 20,000.00
 2.14% 2.42% 2.01% 826,020.00  2.13%

 Contingent Sum 1 Emmonak Landfill Road & Community Roads 2012 10
 20,000.00 20,000.00 20,000.00 9,617,831.40  20,000.00  20,000.00 20,000.00 20,000.00

 0.29% 0.30% 0.21% 6,748,620.00  0.29%
 Contingent Sum 1 Emmonak Landfill Road & Community Roads 2012 10

 40,000.00 40,000.00 40,000.00 9,617,831.40  40,000.00  40,000.00 40,000.00 40,000.00
 0.59% 0.59% 0.42% 6,748,620.00  0.58%

 Contingent Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 150,000.00 150,000.00 150,000.00 2,648,822.00  150,000.00  150,000.00 150,000.00 150,000.00

 5.86% 5.93% 5.66% 2,530,821.97  5.54%
 Contingent Sum 1 SGY: State Street Sidewalk Repair 2012 09

 5,000.00 5,000.00 5,000.00 79,200.00  5,000.00  5,000.00 5,000.00 5,000.00
 5.45% 8.43% 6.31% 59,324.00  5.33%

 Contingent Sum 1 Lake Hood Strip RPZ Land Acquisition 2012 08
 50,000.00 50,000.00 50,000.00 686,991.00  50,000.00  50,000.00 50,000.00 50,000.00
 10.20% 11.30% 7.28% 442,368.44  9.83%

 Contingent Sum 1 Parks Hwy: Stanley Road Signal 2012 08
 80,000.00 80,000.00 80,000.00 1,793,585.00  80,000.00  80,000.00 80,000.00 80,000.00

 4.71% 5.08% 4.46% 1,573,730.00  3.64%
 Contingent Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
 128,000.00 128,000.00 128,000.00 5,122,591.75  128,000.00  128,000.00 128,000.00 128,000.00

 2.37% 2.37% 2.50% 5,399,661.50  2.05%
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 Healy Community Roads Rehabilitation / Surfacing 2012 07

 20,000.00 20,000.00 20,000.00 1,251,903.00  20,000.00  20,000.00 20,000.00 20,000.00
 1.41% 1.85% 1.60% 1,078,337.80  1.31%

 Contingent Sum 1 Sawmill Creek Road 2012 07
 0.00 15,000.00 15,000.00 472,060.00  0.00  15,000.00 15,000.00 15,000.00

 0.00% 3.31% 3.18% 453,550.00  0.00%
 Contingent Sum 1 North Pole Bike Trail Rehabilitation and Connections 2012 07

 75,000.00 75,000.00 75,000.00 640,139.00  75,000.00  75,000.00 75,000.00 75,000.00
 12.11% 15.23% 11.72% 492,497.25  10.99%

 Contingent Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 575,000.00 575,000.00 575,000.00 11,086,037.30  575,000.00  575,000.00 575,000.00 575,000.00

 4.45% 5.26% 5.19% 10,932,542.26  4.28%
 Contingent Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06

 Drive Storm Drain Repair
 141,000.00 141,000.00 141,000.00 9,015,968.53  141,000.00  141,000.00 141,000.00 141,000.00

 1.84% 1.86% 1.56% 7,589,893.00  1.82%
 Contingent Sum 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
 0.00 55,000.00 55,000.00 3,859,894.00  0.00  55,000.00 55,000.00 55,000.00

 0.00% 1.40% 1.42% 3,934,143.55  0.00%
 Contingent Sum 1 Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To 2012 06

 MP 22
 75,000.00 75,000.00 75,000.00 1,021,325.00  0.00  75,000.00 75,000.00 75,000.00

 7.70% 9.77% 7.34% 767,725.00  0.00%
 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06

 20,000.00 20,000.00 20,000.00 11,000,000.50  20,000.00  20,000.00 20,000.00 20,000.00
 0.15% 0.17% 0.18% 11,975,882.61  0.14%

 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 2,000.00 2,000.00 2,000.00 11,000,000.50  2,000.00  2,000.00 2,000.00 2,000.00
 0.01% 0.02% 0.02% 11,975,882.61  0.01%

 Contingent Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 2,000.00 2,000.00 2,000.00 11,000,000.50  2,000.00  2,000.00 2,000.00 2,000.00
 0.01% 0.02% 0.02% 11,975,882.61  0.01%

 Contingent Sum 1 Sgy - Pedestrian Improvements 2012 06
 25,000.00 25,000.00 25,000.00 429,140.00  25,000.00  25,000.00 25,000.00 25,000.00

 5.96% 6.18% 5.83% 404,660.20  5.67%
 Contingent Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06

 400,000.00 400,000.00 400,000.00 5,897,230.00  400,000.00  400,000.00 400,000.00 400,000.00
 7.77% 8.33% 6.78% 4,799,275.50  7.51%

 Contingent Sum 1 Nome Snake River Bridge Replacement 2012 05
 120,000.00 120,000.00 120,000.00 9,211,114.75  120,000.00  120,000.00 120,000.00 120,000.00

 1.37% 1.40% 1.30% 8,584,329.25  1.33%
 Contingent Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05

 500,000.00 500,000.00 500,000.00 13,682,389.00  500,000.00  500,000.00 500,000.00 500,000.00
 3.93% 3.97% 3.65% 12,580,165.00  3.90%

 Contingent Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 125,000.00 125,000.00 125,000.00 4,932,955.00  125,000.00  125,000.00 125,000.00 125,000.00

 2.66% 2.82% 2.53% 4,436,195.25  2.49%
 Contingent Sum 1 Holt-Lamplight Road Resurfacing 2012 04

 100,000.00 100,000.00 100,000.00 4,841,016.75  100,000.00  100,000.00 100,000.00 100,000.00
 2.11% 2.15% 2.07% 4,646,625.80  1.79%

 Contingent Sum 1 Nome - Council Road M P 4-16 2012 04
 200,000.00 200,000.00 200,000.00 12,451,905.00  200,000.00  200,000.00 200,000.00 200,000.00

 1.67% 1.67% 1.61% 11,967,372.20  1.63%
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 Contingent Sum Traffic Control 643(25)
 Contingent Sum 1 University Ave Asphalt Surface Repairs 2012 04

 175,000.00 175,000.00 175,000.00 1,951,750.00  175,000.00  175,000.00 175,000.00 175,000.00
 11.46% 12.79% 8.97% 1,368,111.36  11.26%

 Contingent Sum 1 Egan/yandukin Intersection Safety Enhancements 2012 04
 0.00 22,000.00 22,000.00 559,300.00  0.00  22,000.00 22,000.00 22,000.00

 0.00% 3.42% 3.93% 643,875.00  0.00%
 Contingent Sum 1 Gustavus Rink Creek Gravel Pits Culvert Replacement Project 2012 03

 10,000.00 10,000.00 10,000.00 141,920.00  10,000.00  10,000.00 10,000.00 10,000.00
 7.79% 8.41% 7.05% 118,853.00  6.06%

 CONTINGENT SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 500,000.00 500,000.00 500,000.00 4,261,302.00  500,000.00  500,000.00 500,000.00 500,000.00
 15.15% 15.63% 11.73% 3,199,546.20  14.79%

 Contingent Sum 1 Nome Emergency Repairs November 2011 2012 03
 300,000.00 300,000.00 300,000.00 8,628,000.00  300,000.00  300,000.00 300,000.00 300,000.00

 3.17% 3.21% 3.48% 9,340,824.40  3.07%
 Contingent Sum 1 Mccarthy Road Upgrades 2012 02

 264,180.00 264,180.00 264,180.00 3,819,035.00  264,180.00  264,180.00 264,180.00 264,180.00
 6.85% 7.84% 6.92% 3,369,611.00  6.41%

 Contingent Sum 1 Dalton Hwy 9 Mile Hill North 2012 02
 350,000.00 350,000.00 350,000.00 7,398,971.95  350,000.00  350,000.00 350,000.00 350,000.00

 6.19% 6.55% 4.73% 5,342,261.50  5.54%
 Contingent Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02

 Resurfacing
 400,000.00 400,000.00 400,000.00 8,029,961.25  400,000.00  400,000.00 400,000.00 400,000.00

 5.93% 6.27% 4.98% 6,379,578.27  5.84%
 Contingent Sum 1 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02

 50,000.00 50,000.00 50,000.00 15,650,130.00  50,000.00  50,000.00 50,000.00 50,000.00
 0.39% 0.39% 0.32% 12,913,532.00  0.35%

 Contingent Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 300,000.00 300,000.00 300,000.00 3,502,699.60  300,000.00  300,000.00 300,000.00 300,000.00

 9.10% 9.68% 8.56% 3,098,635.60  8.82%
 Contingent Sum 1 Copper River Highway Flooding Permanent Repairs (Oct. 06) 2012 01

 150,000.00 150,000.00 150,000.00 1,458,160.00  150,000.00  150,000.00 150,000.00 150,000.00
 10.24% 13.18% 10.29% 1,137,720.00  9.07%

 Contingent Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01
 750,000.00 750,000.00 750,000.00 22,264,161.25  750,000.00  750,000.00 750,000.00 750,000.00

 4.47% 4.57% 3.37% 16,424,451.50  3.82%

 Square Yard or Square Temporary Sidewalk Surfacing 643(26)
 Meter

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:643(44A)  Temporary Diversion at Big Eldorado Creek

 300,000.00 250,000.00 350,000.00 17,202,423.90  350,000.00  350,000.00 256,250.00 125,000.00
 1.78% 1.51% 2.03% 16,585,843.50  1.97%

 Linear Foot or Meter Temporary Guardrail 643(27)
 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements 
  Bid as:643(44B)  Temporary Diversion at Silver Creek

 200,000.00 150,000.00 200,000.00 17,202,423.90  250,000.00  250,000.00 170,000.00 80,000.00
 1.18% 0.90% 1.16% 16,585,843.50  1.41%
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 Hour Power Brooming (Retired) 643(28)
 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:643(33)  Public Information Program

 46,000.00 30,000.00 10,000.00 20,169,767.00  0.00  46,000.00 38,000.00 30,000.00
 0.26% 0.18% 0.05% 16,614,244.00  0.00%

 Lump Sum 1 SGY- Klondike Highway Repairs 2015 10
  Bid as:643(33)  Temporary Barrier Protection

 18,000.00 64,500.00 60,000.00 1,338,915.00  0.00  64,500.00 41,250.00 18,000.00
 1.15% 4.16% 4.48% 1,549,720.05  0.00%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:643(33)  Public Information

 30,000.00 3,000.00 5,000.00 6,860,754.40  15,000.00  30,000.00 16,000.00 3,000.00
 0.41% 0.04% 0.07% 7,090,895.00  0.19%

 Hour 40 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:648 (1)  Archeological Monitor

 0.00 225.00 50.00 1,900,920.00  0.00  225.00 225.00 225.00
 0.00% 0.43% 0.11% 2,104,176.00  0.00%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:643(114)  Temporary Barrier System

 45,000.00 70,000.00 60,000.00 17,202,423.90  40,000.00  70,000.00 55,000.00 40,000.00
 0.27% 0.42% 0.35% 16,585,843.50  0.23%

 Lump Sum 1 Nordale Road Rehabilitation 2013 02
  Bid as:643(33)  Public Information

 5,000.00 3,000.00 10,000.00 4,548,500.95  5,000.00  5,000.00 4,333.33 3,000.00
 0.11% 0.07% 0.22% 4,442,893.00  0.11%

 Lump Sum 1 University Ave Asphalt Surface Repairs 2012 04
  Bid as:643(32)  Public Information

 5,000.00 12,500.00 15,000.00 1,951,750.00  3,000.00  12,500.00 6,833.33 3,000.00
 0.33% 0.91% 0.77% 1,368,111.36  0.19%

 Lump Sum Field Office 644(1)
 Lump Sum 1 Ktn - Airport Creek Bridge (USFS) 2018 08

 6,000.00 15,000.00 25,000.00 2,170,448.00  9,000.00  25,000.00 15,000.00 6,000.00
 0.32% 0.80% 1.15% 1,878,255.51  0.40%

 Lump Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07
 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 15,000.00 30,000.00 2,201,788.00  0.00  15,000.00 15,000.00 15,000.00
 0.00% 0.62% 1.36% 2,415,196.00  0.00%

 Lump Sum 1 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
 22,000.00 35,000.00 20,000.00 2,516,072.50  65,000.00  65,000.00 33,000.00 20,000.00

 1.00% 1.68% 0.79% 2,085,849.50  2.86%
 Lump Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07

 8.1 - 
 20

 5,000.00 4,000.00 12,556.00 4,112,889.98  15,000.00  36,000.00 15,000.00 4,000.00
 0.13% 0.10% 0.31% 3,970,421.22  0.36%

 Lump Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 38,000.00 21,000.00 30,000.00 6,450,221.75  10,000.00  95,633.80 40,625.98 10,000.00

 0.64% 0.37% 0.47% 5,719,942.36  0.16%
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 Lump Sum Field Office 644(1)
 Lump Sum 1 FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins 2018 07

 (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins
 (CMAQ)
  Bid as:644(1)-A  Field Office, Big Dipper Ice Arena, Noel Wien
 Library, North Pole Branch Library

 45,000.00 21,780.00 11,400.00 4,404,979.00  0.00  121,083.00 62,621.00 21,780.00
 1.00% 0.64% 0.26% 3,405,608.00  0.00%

 Lump Sum 1 FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins 2018 07
 (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins
 (CMAQ)
  Bid as:644(1)-B  Field Office, Carlson Center

 45,000.00 21,780.00 8,600.00 4,404,979.00  0.00  117,288.00 61,356.00 21,780.00
 1.00% 0.64% 0.20% 3,405,608.00  0.00%

 Lump Sum 1 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06
 0.00 13,500.00 3,000.00 441,550.00  0.00  13,500.00 13,500.00 13,500.00

 0.00% 2.20% 0.68% 614,692.00  0.00%
 Lump Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06

 20,000.00 35,000.00 30,000.00 5,152,880.75  30,000.00  35,000.00 28,333.33 20,000.00
 0.39% 0.69% 0.58% 5,068,927.80  0.58%

 LUMP SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 18,000.00 5,000.00 20,000.00 3,413,310.00  12,000.00  18,000.00 11,666.67 5,000.00

 0.51% 0.15% 0.59% 3,440,733.00  0.30%
 Lump Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
 12,000.00 5,000.00 5,000.00 1,378,816.00  5,000.00  25,000.00 11,750.00 5,000.00

 1.01% 0.45% 0.36% 1,109,658.24  0.41%
 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 75,000.00 75,000.00 100,000.00 40,373,362.02  50,000.00  75,000.00 67,000.00 50,000.00

 0.20% 0.20% 0.25% 36,616,095.00  0.13%
 Lump Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 20,000.00 10,000.00 15,000.00 13,424,271.00  20,000.00  50,000.00 25,000.00 10,000.00

 0.13% 0.07% 0.11% 13,727,979.00  0.13%
 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 15,000.00 38,500.00 20,000.00 26,214,019.00  45,000.00  90,000.00 47,125.00 15,000.00

 0.05% 0.15% 0.08% 24,869,246.80  0.15%
 Lump Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05

 Boulevard Pathway
 12,000.00 7,500.00 20,000.00 789,287.50  10,000.00  20,000.00 12,900.00 7,500.00

 1.60% 1.11% 2.53% 672,850.00  1.27%
 Lump Sum 1 FMATS Yukon Drive Improvements 2018 05

 12,500.00 17,500.00 16,000.00 2,468,430.52  7,500.00  17,500.00 10,625.00 5,000.00
 0.60% 0.84% 0.65% 2,077,000.62  0.35%

 Lump Sum 1 Nunam Iqua Airport Boardwalk 2018 05
 20,500.00 10,000.00 25,000.00 752,680.00  16,112.00  25,000.00 16,939.00 10,000.00

 3.05% 1.62% 3.32% 617,910.00  2.04%
 Lump Sum 1 Chena Ridge Cripple Creek Culvert Replacement 2018 04

 17,500.00 5,000.00 16,400.00 1,761,743.20  24,000.00  24,000.00 15,214.29 5,000.00
 0.82% 0.26% 0.93% 1,950,325.20  1.01%

 Lump Sum 1 FMATS Area Surface Upgrades FFY2018 2018 04
 15,000.00 5,000.00 6,000.00 2,997,119.75  19,000.00  19,000.00 13,000.00 5,000.00

 0.58% 0.20% 0.20% 2,540,773.50  0.68%
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 Lump Sum Field Office 644(1)
 Lump Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 25,000.00 25,000.00 30,000.00 8,914,415.00  70,500.00  70,500.00 39,125.11 25,000.00
 0.33% 0.33% 0.34% 7,494,742.75  0.92%

 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 60,000.00 50,000.00 45,000.00 11,246,808.00  65,000.00  100,000.00 67,500.00 50,000.00

 0.59% 0.50% 0.40% 9,911,534.00  0.58%
 Lump Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04

 10,000.00 20,000.00 20,000.00 4,738,988.60  0.00  20,000.00 15,000.00 10,000.00
 0.21% 0.43% 0.42% 4,674,097.00  0.00%

 Lump Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:643(36)  Temporary Pedestrian Path

 35,000.00 15,000.00 30,000.00 4,738,988.60  0.00  35,000.00 25,000.00 15,000.00
 0.74% 0.32% 0.63% 4,674,097.00  0.00%

 Lump Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 16,000.00 55,000.00 50,000.00 13,812,485.00  49,000.00  64,616.42 45,936.07 16,000.00
 0.12% 0.43% 0.36% 12,869,961.50  0.36%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 35,000.00 36,000.00 16,000.00 9,927,018.00  30,000.00  36,000.00 33,666.67 30,000.00
 0.38% 0.42% 0.16% 8,532,028.00  0.29%

 Lump Sum 1 Rex Trail Seven Mile Lake Reroute 2018 02
 12,700.00 14,000.00 15,000.00 685,743.00  10,000.00  94,141.00 24,736.75 6,000.00

 1.88% 2.29% 2.19% 612,164.25  1.23%
 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
 50,000.00 150,000.00 50,000.00 71,347,923.00  130,000.00  153,806.69 120,951.67 50,000.00

 0.10% 0.29% 0.07% 51,418,510.24  0.17%
 Lump Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01

 14,000.00 26,500.00 25,000.00 1,633,800.00  7,500.00  26,500.00 16,611.11 5,000.00
 1.48% 2.83% 1.53% 936,532.00  0.75%

 Lump Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 12,000.00 5,000.00 30,000.00 2,741,985.00  10,000.00  25,000.00 13,000.00 5,000.00

 0.50% 0.22% 1.09% 2,253,082.82  0.41%
 Lump Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12

 15,000.00 15,000.00 20,000.00 6,165,572.50  20,000.00  20,000.00 16,666.67 15,000.00
 0.27% 0.27% 0.32% 5,541,577.74  0.36%

 LUMP SUM 1 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:644 (1)  FIELD OFFICE

 15,000.00 19,800.00 15,000.00 1,452,525.00  15,000.00  19,800.00 16,600.00 15,000.00
 1.03% 1.40% 1.03% 1,419,192.00  0.94%

 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 70,000.00 50,000.00 80,000.00 21,880,949.00  20,000.00  70,000.00 44,000.00 20,000.00
 0.34% 0.26% 0.37% 18,937,554.72  0.09%

 Lump Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 20,000.00 45,000.00 25,000.00 37,091,619.00  15,000.00  45,000.00 31,250.00 15,000.00

 0.05% 0.12% 0.07% 36,149,513.00  0.04%
 Lump Sum 1 AMATS: Bicycle Plan Implementation Eagle River 2017 11

 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn

 25,000.00 5,000.00 20,000.00 869,520.00  0.00  25,000.00 15,000.00 5,000.00
 3.01% 0.67% 2.30% 745,846.40  0.00%
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 Lump Sum Field Office 644(1)
 Lump Sum 1 Sterling Highway Beluga Lake Dam Improvements 2017 10

 18,000.00 15,000.00 15,000.00 862,500.00  25,800.00  30,000.00 21,760.00 15,000.00
 1.37% 1.37% 1.74% 1,094,150.00  1.93%

 Lump Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09
 25,000.00 25,000.00 10,000.00 12,088,084.00  40,000.00  40,000.00 30,000.00 25,000.00

 0.18% 0.20% 0.08% 12,499,865.00  0.28%
 Lump Sum 1 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08

 2013 ER Flooding
 20,000.00 10,500.00 30,000.00 1,786,550.00  5,000.00  30,000.00 16,750.00 5,000.00

 1.55% 0.86% 1.68% 1,222,355.00  0.36%
 Lump Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08

 1.00 11,000.00 25,000.00 2,880,450.00  20,000.00  20,000.00 11,400.20 1.00
 0.00% 0.56% 0.87% 1,980,177.00  0.85%

 Lump Sum 1 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07
 25,000.00 27,600.00 20,000.00 3,105,454.50  65,899.00  65,899.00 44,142.71 25,000.00

 0.70% 0.99% 0.64% 2,798,511.00  1.80%
 Lump Sum 1 Birch Hill Bicycle and Pedestrian Facility 2017 07

 5,000.00 10,000.00 15,000.00 1,605,998.00  12,500.00  12,500.00 9,425.00 5,000.00
 0.28% 0.61% 0.93% 1,634,123.00  0.67%

 Contingent Sum 1 Birch Hill Bicycle and Pedestrian Facility 2017 07
  Bid as:644(105)  Field Communications

 2,000.00 2,000.00 2,000.00 1,605,998.00  2,000.00  2,000.00 2,000.00 2,000.00
 0.11% 0.12% 0.12% 1,634,123.00  0.11%

 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 30,000.00 30,000.00 20,000.00 11,372,910.00  25,000.00  44,000.00 32,250.00 25,000.00

 0.32% 0.34% 0.18% 8,695,855.00  0.25%
 Lump Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06

 171,072.00 60,000.00 50,000.00 26,732,391.42  97,000.00  171,072.00 104,698.86 50,000.00
 0.72% 0.29% 0.19% 20,984,015.00  0.39%

 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
 35,000.00 35,000.00 35,000.00 10,577,766.00  0.00  35,000.00 35,000.00 35,000.00

 0.33% 0.35% 0.33% 9,986,105.00  0.00%
 Lump Sum 1 Richardson Highway MP 337 Eielson AFB Intersection 2017 06

 Improvements
 10,000.00 19,000.00 15,000.00 1,713,759.00  15,000.00  19,000.00 14,666.67 10,000.00

 0.73% 1.39% 0.88% 1,364,111.50  0.95%
 Lump Sum 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06

 Improvemnts
 74,000.00 10,000.00 40,000.00 2,995,171.85  40,000.00  74,000.00 35,943.33 10,000.00

 2.00% 0.33% 1.34% 3,030,525.98  1.04%
 Lump Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 47,000.00 30,000.00 30,000.00 5,568,712.00  21,000.00  57,800.00 33,059.32 21,000.00
 0.98% 0.65% 0.54% 4,648,330.25  0.42%

 Lump Sum 1 FMATS Area Surface Upgrades FFY 2017 2017 06
 20,000.00 10,000.00 6,000.00 1,386,103.55  12,000.00  20,000.00 14,000.00 10,000.00

 1.51% 0.78% 0.43% 1,290,111.30  0.79%
 Lump Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06

 Aleknagik Wood River Bridge Construction - Phase III
 25,000.00 20,000.00 26,000.00 7,493,651.00  28,000.00  35,000.00 27,000.00 20,000.00

 0.41% 0.37% 0.35% 5,393,658.45  0.45%
 Lump Sum 1 Soldotna: Funny River Road Improvements 2017 05

 10,000.00 20,000.00 15,000.00 2,415,300.00  0.00  20,000.00 15,000.00 10,000.00
 0.51% 1.02% 0.62% 1,964,337.00  0.00%
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 Lump Sum Field Office 644(1)
 LUMP SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05

 Preservation
 25,000.00 15,000.00 25,000.00 2,303,200.50  7,500.00  25,000.00 15,833.33 7,500.00

 1.13% 0.73% 1.09% 2,066,575.00  0.33%
 Lump Sum 1 Keku Road 2017 05

 24,000.00 20,000.00 25,000.00 4,831,275.00  0.00  24,000.00 20,333.33 17,000.00
 0.33% 0.43% 0.52% 4,654,967.00  0.00%

 Lump Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 30,000.00 24,156.30 30,000.00 4,329,338.00  51,500.00  51,500.00 27,609.38 20,000.00
 0.80% 0.68% 0.69% 3,554,977.97  1.34%

 Lump Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 50,000.00 50,000.00 30,000.00 64,004,541.00  70,000.00  150,000.00 80,000.00 50,000.00
 0.09% 0.09% 0.05% 53,907,758.00  0.12%

 Lump Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs
  Bid as:644(1)-2  Field Office, East Project Corridor Sites

 15,000.00 5,000.00 25,000.00 2,640,149.50  35,000.00  40,000.00 21,111.11 5,000.00
 0.56% 0.21% 0.95% 2,359,224.40  1.21%

 Lump Sum 1 Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe 2017 04
 River Bridge #558

 18,000.00 7,000.00 10,000.00 1,049,044.00  0.00  18,000.00 12,500.00 7,000.00
 1.72% 0.74% 0.95% 947,918.72  0.00%

 Lump Sum 1 Port Alexander Outer Harbor Improvements 2017 04
 4,000.00 5,500.00 8,000.00 1,352,500.00  7,500.00  8,890.00 5,970.00 3,000.00
 0.38% 0.56% 0.59% 974,910.00  0.70%

 Lump Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04
 15,000.00 10,000.00 35,000.00 7,937,449.00  5,000.00  35,000.00 16,250.00 5,000.00

 0.23% 0.16% 0.44% 6,096,323.89  0.07%
 Lump Sum 1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03

 24,000.00 20,000.00 10,000.00 1,650,040.00  0.00  24,000.00 22,000.00 20,000.00
 1.20% 1.23% 0.61% 1,624,145.00  0.00%

 Lump Sum 1 Seward Road Improvements 2017 03
 25,000.00 7,000.00 30,000.00 2,923,694.00  20,000.00  30,000.00 20,500.00 7,000.00

 0.79% 0.24% 1.03% 2,946,524.00  0.60%
 Lump Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03

 Preservation
 15,000.00 10,000.00 20,000.00 11,572,305.00  15,000.00  15,000.00 13,333.33 10,000.00

 0.15% 0.10% 0.17% 9,998,958.59  0.14%
 Lump Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03

 9,000.00 12,000.00 25,000.00 909,592.50  12,000.00  12,000.00 10,075.00 7,300.00
 0.97% 1.40% 2.75% 858,231.00  1.21%

 Lump Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 9,000.00 3,500.00 30,000.00 823,610.80  5,000.00  30,000.00 11,333.33 500.00
 1.31% 0.51% 3.64% 684,191.00  0.67%
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 Lump Sum Field Office 644(1)
 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
 20,000.00 35,000.00 60,000.00 19,956,166.00  40,000.00  77,326.72 48,465.34 20,000.00

 0.08% 0.16% 0.30% 21,769,589.00  0.16%
 Contingent Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
  Bid as:644(10)  Engineering Communications

 8,000.00 8,000.00 8,000.00 19,956,166.00  8,000.00  8,000.00 8,000.00 8,000.00
 0.03% 0.04% 0.04% 21,769,589.00  0.03%

 Lump Sum 1 Dalton Highway MP 362-379 Reconstruction 2017 01
 58,000.00 154,000.00 40,000.00 34,204,146.50  100,000.00  154,000.00 94,250.00 58,000.00

 0.16% 0.48% 0.12% 31,994,827.00  0.27%
 LUMP SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12

 Avenue
 40,000.00 25,000.00 50,000.00 15,115,856.00  0.00  40,000.00 32,500.00 25,000.00

 0.29% 0.19% 0.33% 13,394,988.29  0.00%
 Lump Sum 1 Rink Creek Bridge Replacement 2016 12

 6,000.00 10,000.00 15,000.00 995,155.00  10,000.00  25,000.00 10,323.53 0.00
 0.60% 1.09% 1.51% 916,825.00  0.87%

 Lump Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 90,000.00 45,000.00 20,000.00 13,708,375.00  50,000.00  97,000.00 66,400.00 45,000.00

 0.45% 0.24% 0.15% 18,907,425.83  0.23%
 Lump Sum 1 Fairbanks Noble Street Upgrade 2016 12

 35,000.00 15,000.00 16,000.00 10,713,824.18  20,000.00  94,859.58 41,214.90 15,000.00
 0.36% 0.16% 0.15% 9,545,573.00  0.19%

 Lump Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
 20,000.00 29,000.00 30,000.00 7,253,394.00  50,000.00  59,457.00 36,495.22 20,000.00

 0.26% 0.46% 0.41% 6,367,197.00  0.63%
 Lump Sum 1 HSIP: Dalton, Elliott and Steese Highways Signing and Striping 2016 11

 9,000.00 15,000.00 40,000.00 1,839,450.00  10,000.00  34,000.00 20,000.00 9,000.00
 0.83% 1.59% 2.17% 942,635.00  0.87%

 Lump Sum 1 YAK - Fish Passage Improvements 2016 11
 20,000.00 14,500.00 10,000.00 595,850.00  20,000.00  20,000.00 11,832.43 0.00

 3.34% 2.46% 1.68% 588,798.83  3.14%
 Lump Sum 1 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11

 0.00 0.00 40,000.00 2,083,825.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 1.92% 0.00  0.00%

 Lump Sum 1 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11
 10,000.00 12,000.00 40,000.00 2,083,425.00  20,000.00  34,000.00 20,666.67 10,000.00

 0.65% 0.97% 1.92% 1,231,192.50  1.29%
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11

 UP
 0.00 0.00 45,000.00 6,793,685.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.66% 327,000.00  0.00%
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11

 44,600.00 40,000.00 45,000.00 6,793,685.00  30,000.00  80,835.00 48,804.38 30,000.00
 0.68% 0.69% 0.66% 5,769,321.00  0.44%

 Lump Sum 1 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10
 7,000.00 5,000.00 30,000.00 945,350.00  2,000.00  25,000.00 10,938.42 2,000.00
 1.29% 0.99% 3.17% 503,450.00  0.31%

 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 40,000.00 40,000.00 50,000.00 8,896,116.75  60,000.00  60,000.00 44,500.65 40,000.00
 0.40% 0.46% 0.56% 8,683,260.00  0.53%
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 Lump Sum Field Office 644(1)
 Lump Sum 1 North Fork Road Bridge Erosion Repair 2016 10

 15,000.00 11,000.00 15,000.00 1,251,866.50  30,000.00  55,000.00 25,875.00 11,000.00
 1.22% 0.98% 1.20% 1,126,214.70  2.38%

 Lump Sum 1 U.S Creek Road Resurfacing 2016 08
 35,000.00 30,000.00 30,000.00 1,499,069.70  45,000.00  51,649.00 36,774.83 12,000.00

 2.39% 2.11% 2.00% 1,424,518.00  2.51%
 Lump Sum 1 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08

 / Nome Sea Storm Permanent Repairs (November 2011)
 30,000.00 25,000.00 35,000.00 4,547,370.00  27,255.00  36,000.00 25,542.50 15,000.00

 0.92% 0.80% 0.77% 3,133,045.00  0.83%
 Lump Sum 1 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08

 Fairbanks Area Signing and Striping - Project B
 10,000.00 10,000.00 25,000.00 729,700.00  5,000.00  20,000.00 11,250.00 5,000.00

 1.71% 1.84% 3.43% 544,441.25  0.72%
 Lump Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07

 35,000.00 35,000.00 25,000.00 11,012,857.50  35,000.00  35,000.00 35,000.00 35,000.00
 0.31% 0.32% 0.23% 10,998,773.50  0.30%

 Lump Sum 1 HSIP: Copper River Highway Signing and Striping 2016 07
 4,000.00 10,000.00 20,000.00 122,625.00  6,000.00  10,000.00 6,300.00 4,000.00
 4.12% 11.03% 16.31% 90,663.00  6.16%

 Lump Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07
 35,000.00 40,000.00 50,000.00 10,368,551.50  50,000.00  50,000.00 45,000.00 35,000.00

 0.33% 0.45% 0.48% 8,986,166.39  0.47%
 Lump Sum 1 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07

 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)
 25,000.00 8,640.00 50,000.00 629,668.00  0.00  25,000.00 16,820.00 8,640.00

 4.05% 1.53% 7.94% 564,961.14  0.00%
 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06

 Glenn Highway: Median Crossover
 25,000.00 15,000.00 20,000.00 13,496,365.25  35,000.00  35,000.00 23,750.00 15,000.00

 0.22% 0.14% 0.15% 10,696,233.10  0.28%
 Lump Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05

 3,000.00 1,000.00 5,000.00 818,800.00  1,000.00  16,500.00 5,875.00 1,000.00
 0.67% 0.24% 0.61% 419,951.10  0.22%

 Lump Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05
 700.00 500.00 700.00 818,800.00  0.01  7,200.00 1,406.38 0.01
 0.16% 0.12% 0.09% 419,951.10  0.00%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 25,000.00 15,200.00 60,000.00 8,003,015.00  35,000.00  45,000.00 30,040.00 15,200.00

 0.37% 0.24% 0.75% 6,391,456.00  0.47%
 Lump Sum 1 Gravina Mill Access Road 2016 04

 30,000.00 35,000.00 10,000.00 1,981,786.26  10,000.00  35,000.00 25,000.00 10,000.00
 1.75% 2.06% 0.50% 1,695,524.50  0.52%

 Lump Sum 1 Gravina Mill Access Road 2016 04
 4,000.00 4,000.00 500.00 1,981,786.26  5,000.00  5,000.00 3,250.00 0.00
 0.23% 0.24% 0.03% 1,695,524.50  0.26%

 Lump Sum 1 Ktn to Shelter Cove Road, Stage 2 2016 04
 50,000.00 38,000.00 50,000.00 12,576,960.00  40,000.00  50,000.00 44,500.00 38,000.00

 0.43% 0.33% 0.40% 11,473,390.00  0.22%
 Lump Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 25,000.00 25,000.00 20,000.00 10,304,726.50  45,000.00  45,000.00 31,250.00 25,000.00
 0.27% 0.32% 0.19% 7,898,725.72  0.49%
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 Lump Sum Field Office 644(1)
 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04

 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 25,000.00 35,000.00 25,000.00 11,382,512.50  20,000.00  35,000.00 26,666.67 20,000.00
 0.27% 0.39% 0.22% 8,963,033.20  0.19%

 Lump Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 10,000.00 30,000.00 10,000.00 3,263,635.00  20,000.00  30,000.00 18,520.00 10,000.00

 0.33% 1.05% 0.31% 2,864,888.00  0.65%
 Lump Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04

 30,000.00 20,000.00 15,000.00 18,928,072.50  31,000.00  31,000.00 26,500.00 20,000.00
 0.18% 0.13% 0.08% 15,712,283.30  0.18%

 Lump Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
 25,000.00 12,400.00 25,000.00 7,561,726.50  25,000.00  73,900.00 39,260.00 12,400.00

 0.32% 0.18% 0.33% 6,703,503.50  0.25%
 Lump Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03

 Hwy: Pathway Rehabiliation (GF)
 15,000.00 10,000.00 45,000.00 5,148,790.00  38,000.00  38,000.00 23,250.00 10,000.00

 0.28% 0.19% 0.87% 5,198,106.50  0.69%
 Lump Sum 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03

 33,000.00 5,000.00 10,000.00 4,127,200.00  23,000.00  120,000.00 29,146.67 5,000.00
 1.14% 0.19% 0.24% 2,643,730.00  0.69%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 9,600.00 5,000.00 25,000.00 4,176,627.00  6,200.00  25,000.00 11,800.00 0.01
 0.23% 0.12% 0.60% 4,196,232.00  0.14%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 19,200.00 18,000.00 25,000.00 4,176,627.00  13,000.00  43,000.00 19,700.00 0.01
 0.46% 0.43% 0.60% 4,196,232.00  0.30%

 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
 30,000.00 25,000.00 25,000.00 10,582,033.50  37,000.00  37,000.00 26,554.91 15,000.00

 0.30% 0.25% 0.24% 9,982,119.90  0.36%
 Lump Sum 1 Baranof Warm Springs Harbor Improvements 2016 02

 10,000.00 6,600.00 6,000.00 1,633,750.00  5,500.00  10,000.00 6,680.00 1,800.00
 0.60% 0.43% 0.37% 1,551,135.00  0.33%

 Lump Sum 1 Parks Highway Bridge Deck Rehabilitation 2016 01
 11,400.00 40,000.00 30,000.00 5,630,170.00  26,075.00  40,000.00 27,118.75 11,400.00

 0.33% 1.29% 0.53% 3,099,899.00  0.66%
 Lump Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01

 33,500.00 28,000.00 50,000.00 3,956,151.00  50,000.00  79,034.00 40,085.11 20,232.00
 0.79% 0.68% 1.26% 4,094,773.00  1.13%

 Lump Sum 1 Jim River Restoration Project 2015 2016 01
 26,000.00 5,000.00 10,000.00 1,566,255.00  17,000.00  40,000.00 24,140.11 5,000.00

 1.87% 0.38% 0.64% 1,321,590.00  1.19%
 Lump Sum 1 Lucus Road Improvements 2016 01

 37,600.00 30,000.00 25,000.00 5,467,968.00  20,000.00  37,600.00 24,669.89 2,000.00
 0.78% 0.65% 0.46% 4,639,288.00  0.40%

 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01
 38,000.00 40,000.00 20,000.00 3,456,237.47  46,000.00  52,000.00 39,126.44 20,000.00

 1.04% 1.11% 0.58% 3,617,128.00  1.22%
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 Lump Sum Field Office 644(1)
 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 20,000.00 15,000.00 25,000.00 20,169,767.00  0.00  20,000.00 17,500.00 15,000.00
 0.11% 0.09% 0.12% 16,614,244.00  0.00%

 Lump Sum 1 Chignik Public Dock 2015 12
 13,000.00 16,000.00 15,000.00 9,430,500.00  45,000.00  50,000.00 31,000.00 13,000.00

 0.14% 0.18% 0.16% 8,966,400.00  0.42%
 Lump Sum 1 Kake Ferry Terminal Passenger Facility 2015 12

 23,000.00 0.00 20,000.00 967,500.00  10,000.00  25,000.00 12,800.00 0.00
 1.77% 0.00% 2.07% 1,115,500.20  0.74%

 Lump Sum 1 Kotzebue Slough Bridge #1690 Pier Repairs 2015 2015 12
 5,318.25 24,710.00 10,000.00 300,000.00  0.00  24,710.00 15,014.13 5,318.25
 1.38% 11.05% 3.33% 223,693.00  0.00%

 Lump Sum 1 HSIP: CR High Friction Surface Treatment 2015 12
 20,000.00 12,500.00 10,000.00 7,517,052.50  19,800.00  30,000.00 20,460.00 12,500.00

 0.27% 0.18% 0.13% 6,778,888.00  0.27%
 Lump Sum 1 Dalton Highway MP 379-397 Reconstruction 2015 11

  Bid as:644 (1)  Field Office
 36,000.00 125,000.00 30,000.00 34,632,290.00  115,000.00  125,000.00 92,000.00 36,000.00

 0.11% 0.40% 0.09% 30,973,940.00  0.35%
 Lump Sum 1 Nome-Council Road Safety Sound Bridge Cathodic Protection 2015 11

 12,500.00 100,322.46 25,000.00 797,500.00  10,000.00  100,322.46 31,777.49 10,000.00
 1.44% 11.90% 3.13% 842,962.12  1.12%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 75,000.00 71,486.93 80,000.00 39,443,973.00  60,000.00  175,000.00 106,297.39 60,000.00

 0.18% 0.18% 0.20% 40,745,592.41  0.14%
 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11

 80,000.00 30,500.00 45,000.00 7,355,671.00  80,000.00  80,000.00 66,991.00 30,500.00
 0.92% 0.43% 0.61% 7,124,999.50  0.91%

 Lump Sum 1 College Road Right Turn Lanes 2015 10
 8,500.00 1,220.00 15,000.00 856,823.00  12,500.00  35,000.00 15,444.00 1,220.00
 0.86% 0.13% 1.75% 947,198.45  1.26%

 Lump Sum 1 HSIP: Kodiak Rock Fall Mitigation 2015 10
 20,000.00 12,000.00 40,000.00 2,541,843.00  15,000.00  25,338.00 18,619.71 12,000.00

 0.80% 0.54% 1.57% 2,212,795.00  0.57%
 Lump Sum 1 Angoon Ferry Terminal Passenger Facility 2015 10

 8,500.00 20,000.00 15,000.00 1,529,970.00  16,000.00  20,000.00 14,833.33 8,500.00
 0.37% 1.25% 0.98% 1,593,868.30  0.67%

 Lump Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 20,000.00 21,200.00 20,000.00 3,584,182.50  0.00  21,200.00 20,600.00 20,000.00
 0.78% 0.86% 0.56% 2,452,963.00  0.00%

 LUMP SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 45,000.00 15,000.00 16,000.00 9,992,599.00  25,000.00  45,000.00 24,431.97 12,455.77

 0.50% 0.17% 0.16% 8,594,153.05  0.28%
 Lump Sum 1 SGY- Klondike Highway Repairs 2015 10

 12,000.00 6,000.00 5,000.00 1,338,915.00  0.00  12,000.00 9,000.00 6,000.00
 0.77% 0.39% 0.37% 1,549,720.05  0.00%

 Lump Sum 1 Glenn Highway: MP 49 2015 10
 20,000.00 15,000.00 20,000.00 3,620,991.00  13,000.00  26,000.00 16,531.42 10,000.00

 0.70% 0.53% 0.55% 2,836,369.83  0.45%
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 Lump Sum Field Office 644(1)
 Lump Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

 60,000.00 20,000.00 40,000.00 10,761,116.62  20,000.00  60,000.00 33,000.00 20,000.00
 0.59% 0.21% 0.37% 9,525,912.80  0.18%

 Lump Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09
 0.00 2,000.00 25,000.00 1,231,373.65  0.00  2,000.00 2,000.00 2,000.00

 0.00% 0.21% 2.03% 961,509.50  0.00%
 Lump Sum 1 Elfin Cove Outer Harbor Improvements 2015 09

 11,000.00 3,450.00 2,500.00 1,060,490.00  4,000.00  11,000.00 6,150.00 3,450.00
 1.04% 0.33% 0.24% 1,045,145.00  0.34%

 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 20,000.00 15,000.00 30,000.00 8,216,121.50  0.00  20,000.00 17,500.00 15,000.00
 0.29% 0.22% 0.37% 6,769,856.00  0.00%

 Lump Sum 1 Parks Highway MP 192-194 Resurfacing 2015 09
 18,000.00 10.00 10,000.00 2,207,003.00  0.00  18,000.00 9,005.00 10.00

 0.72% 0.00% 0.45% 2,089,539.00  0.00%
 Lump Sum 1 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09

 15,000.00 5,000.00 15,000.00 4,594,077.50  0.00  15,000.00 10,000.00 5,000.00
 0.44% 0.15% 0.33% 3,271,889.38  0.00%

 Lump Sum 1 Baranof Warm Springs Harbor Improvements 2015 08
 1,800.00 3,200.00 10,000.00 1,891,520.00  12,000.00  12,000.00 5,666.67 1,800.00
 0.09% 0.18% 0.53% 1,827,200.00  0.62%

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 40,000.00 90,000.00 75,000.00 46,690,634.00  50,000.00  90,000.00 49,188.68 30,000.00
 0.09% 0.21% 0.16% 42,094,598.00  0.11%

 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 15,000.00 15,000.00 30,000.00 5,459,443.00  0.00  15,000.00 15,000.00 15,000.00

 0.28% 0.28% 0.55% 5,296,083.00  0.00%
 Lump Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06

 Avenue
 7,500.00 35,000.00 15,000.00 2,203,697.00  15,000.00  35,000.00 19,166.67 7,500.00
 0.30% 1.40% 0.68% 2,499,849.30  0.55%

 Lump Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 18,000.00 5,000.00 20,000.00 5,256,540.00  0.00  18,000.00 11,500.00 5,000.00
 0.38% 0.12% 0.38% 4,114,207.50  0.00%

 Lump Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05
 25,000.00 25,000.00 35,000.00 4,698,644.50  30,000.00  50,000.00 32,500.00 25,000.00

 0.60% 0.61% 0.74% 4,112,844.00  0.64%
 Lump Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05

 18,764.94 10,000.00 15,000.00 1,838,794.00  12,000.00  39,776.00 22,423.49 10,000.00
 0.94% 0.50% 0.82% 1,990,576.00  0.57%

 Lump Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05
 224,359.00 111,975.00 40,000.00 5,878,059.00  90,000.00  224,359.00 144,083.50 90,000.00

 2.62% 1.44% 0.68% 7,766,987.18  0.95%
 Lump Sum 1 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05

 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 19,000.00 20,000.00 15,000.00 7,122,545.80  35,000.00  35,000.00 24,666.67 19,000.00
 0.22% 0.24% 0.21% 8,240,476.20  0.40%

 Lump Sum 1 Elfin Cove Outer Harbor Improvements 2015 05
 10,000.00 2,000.00 2,500.00 816,090.00  15,000.00  15,000.00 9,000.00 2,000.00

 0.82% 0.17% 0.31% 1,193,782.00  1.06%
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 Lump Sum Field Office 644(1)
 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
 20,000.00 20,000.00 15,000.00 6,860,754.40  25,000.00  25,000.00 21,666.67 20,000.00

 0.27% 0.28% 0.22% 7,090,895.00  0.32%
 Lump Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04

 Landing Walkable Community Project
 30,000.00 0.01 20,000.00 6,293,325.50  35,000.00  35,000.00 21,250.00 0.01

 0.43% 0.00% 0.32% 6,906,885.32  0.47%
 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04

 55,000.00 36,000.00 35,000.00 6,898,492.00  30,000.00  100,000.00 60,557.14 30,000.00
 0.75% 0.56% 0.51% 6,419,604.00  0.40%

 Lump Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 10,000.00 10,000.00 30,000.00 7,355,362.00  20,000.00  20,000.00 13,333.33 10,000.00

 0.14% 0.15% 0.41% 6,887,552.00  0.26%
 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03

 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 25,000.00 30,000.00 60,000.00 8,896,500.00  0.00  30,000.00 27,500.00 25,000.00
 0.26% 0.35% 0.67% 8,572,859.75  0.00%

 Lump Sum 1 Susitna River Bridge #687 Abutment and Pier Repairs 2014 2015 02
 100,000.00 20,000.00 15,000.00 473,550.00  0.00  100,000.00 60,000.00 20,000.00

 8.21% 3.09% 3.17% 647,200.00  0.00%
 Lump Sum 1 Seward Highway MP 99-100 Improvements 2015 02

 27,000.00 35,000.00 25,000.00 6,475,248.25  0.00  35,000.00 31,000.00 27,000.00
 0.32% 0.47% 0.39% 7,497,210.00  0.00%

 Lump Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01
 30,000.00 22,000.00 20,000.00 15,113,160.00  45,000.00  45,000.00 32,333.33 22,000.00

 0.23% 0.19% 0.13% 11,859,724.50  0.32%
 Lump Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01

 8,500.00 17,500.00 20,000.00 1,899,217.02  24,133.00  30,000.00 20,154.13 8,500.00
 0.32% 0.74% 1.05% 2,364,889.50  0.87%

 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 40,000.00 30,000.00 25,521.00 8,369,299.00  0.00  40,000.00 35,000.00 30,000.00

 0.42% 0.36% 0.30% 8,362,244.00  0.00%
 Lump Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12

 MP 56-61 Pavement Preservation
 20,000.00 25,000.00 41,000.00 13,554,258.87  30,000.00  30,000.00 25,000.00 20,000.00

 0.18% 0.25% 0.30% 9,998,998.00  0.25%
 Lump Sum 1 Dalton Highway M P 401-414 Reconstruction 2014 12

  Bid as:644 (1)  Field Office
 115,000.00 43,000.00 30,000.00 28,439,345.00  40,000.00  115,000.00 56,031.67 40,000.00

 0.41% 0.16% 0.11% 26,731,479.30  0.13%
 Lump Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11

 8,500.00 20,000.00 15,000.00 13,097,990.00  35,000.00  35,000.00 21,166.67 8,500.00
 0.07% 0.17% 0.11% 11,961,445.00  0.25%

 LUMP SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11
 Preservation

 15,000.00 25,000.00 16,000.00 3,992,876.00  16,960.00  29,000.00 21,490.00 15,000.00
 0.39% 0.67% 0.40% 3,749,452.49  0.39%

 Lump Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 50,000.00 115,000.00 25,000.00 10,250,681.00  63,000.00  284,000.00 102,428.57 25,000.00

 0.40% 0.98% 0.24% 11,699,696.00  0.49%
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 Lump Sum Field Office 644(1)
 Lump Sum 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10

 105,590.00 44,000.00 50,000.00 25,266,799.00  60,000.00  180,000.00 85,510.00 30,000.00
 0.45% 0.22% 0.20% 19,656,000.00  0.24%

 Lump Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
 40,000.00 33,800.00 18,000.00 5,546,365.00  84,725.10  84,725.10 52,757.85 24,000.00

 0.57% 0.51% 0.32% 6,691,146.00  1.18%
 Lump Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10

 35,000.00 35,000.00 5,000.00 7,952,435.50  55,000.00  55,000.00 37,500.00 25,000.00
 0.56% 0.62% 0.06% 5,671,025.00  0.83%

 Lump Sum 1 Sterling Highway Erosion Response MP 150-157 2014 10
 20,533.10 13,000.00 15,000.00 3,322,950.00  15,000.00  40,000.00 22,434.14 13,000.00

 0.59% 0.39% 0.45% 3,371,200.00  0.41%
 Lump Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10

 60,600.00 25,968.15 15,000.00 1,682,155.36  0.00  60,600.00 43,284.08 25,968.15
 2.54% 1.49% 0.89% 1,745,059.23  0.00%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 25,000.00 30,000.00 35,000.00 7,811,185.00  25,000.00  44,000.00 29,000.00 25,000.00

 0.39% 0.57% 0.45% 5,284,485.00  0.37%
 Labor Hour 500 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09

  Bid as:645(1)  Training Program, 1 Trainees/Apprentices
 1.00 1.00 2.00 7,811,185.00  1.00  15.00 4.42 1.00

 0.01% 0.01% 0.01% 5,284,485.00  0.01%
 Lump Sum 1 Cold Bay Dock Rehabilitation 2014 09

 14,000.00 5,100.00 5,000.00 1,243,050.00  0.00  14,000.00 9,550.00 5,100.00
 0.93% 0.39% 0.40% 1,318,920.00  0.00%

 Lump Sum 1 Akutan City Dock Improvements 2014 08
 16,000.00 8,500.00 7,000.00 1,435,150.00  14,000.00  16,000.00 12,833.33 8,500.00

 1.04% 0.70% 0.49% 1,208,315.00  0.88%
 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08

 0.00 43,425.00 61,875.00 11,714,375.75  0.00  43,425.00 42,282.50 41,140.00
 0.00% 0.40% 0.53% 10,727,261.00  0.00%

 Lump Sum 1 Portage Glacier Road Embankment Stabilization 2014 08
 17,000.00 30,000.00 10,000.00 1,246,015.00  10,000.00  30,000.00 20,250.00 10,000.00

 0.67% 1.68% 0.80% 1,782,765.00  0.37%
 Lump Sum 1 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08

 15,000.00 12,000.00 7,500.00 1,877,450.00  25,000.00  25,000.00 17,333.33 12,000.00
 0.65% 0.55% 0.40% 2,180,349.00  1.01%

 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06
 58,000.00 40,000.00 20,000.00 13,111,936.66  45,249.00  60,000.00 50,812.25 40,000.00

 0.51% 0.36% 0.15% 11,172,615.00  0.36%
 Lump Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06

 20,000.00 7,500.00 20,000.00 5,831,214.38  10,000.00  20,000.00 15,500.00 7,500.00
 0.43% 0.17% 0.34% 4,322,551.38  0.22%

 Lump Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 50,000.00 35,000.00 40,000.00 23,055,979.50  40,000.00  50,000.00 35,400.00 12,000.00

 0.32% 0.23% 0.17% 15,157,512.00  0.25%
 Lump Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06

 40,000.00 40,000.00 40,000.00 29,748,238.00  30,000.00  65,000.00 43,000.00 30,000.00
 0.15% 0.15% 0.13% 25,973,241.00  0.11%

 Lump Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 40,000.00 45,000.00 50,000.00 9,147,651.25  0.00  45,000.00 42,500.00 40,000.00
 0.40% 0.52% 0.55% 8,696,000.00  0.00%
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 Lump Sum Field Office 644(1)
 Lump Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05

 18,000.00 9,720.00 10,000.00 756,840.00  13,500.00  18,000.00 12,781.43 6,750.00
 2.26% 1.32% 1.32% 734,399.81  1.69%

 LUMP SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05
 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:644 (1)  FIELD OFFICE

 10,000.00 35,000.00 16,000.00 6,771,019.50  20,000.00  35,000.00 21,666.67 10,000.00
 0.14% 0.52% 0.24% 6,769,000.00  0.27%

 Lump Sum 1 Road to Tanana-Stage 1 2014 05
 100,000.00 25,000.00 50,000.00 12,066,042.35  132,661.00  132,661.00 74,532.20 25,000.00

 0.85% 0.23% 0.41% 10,650,924.70  0.87%
 Lump Sum 1 Road to Tanana-Stage 1 2014 05

 100,000.00 15,000.00 40,000.00 12,066,042.35  98,523.00  100,000.00 59,304.60 15,000.00
 0.85% 0.14% 0.33% 10,650,924.70  0.64%

 Lump Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 37,000.00 20,000.00 30,000.00 4,522,558.00  0.00  37,000.00 28,500.00 20,000.00
 0.63% 0.35% 0.66% 5,686,743.30  0.00%

 Lump Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 8,000.00 10,000.00 5,000.00 6,695,052.00  20,000.00  20,000.00 12,666.67 8,000.00
 0.12% 0.16% 0.07% 6,138,597.00  0.29%

 Lump Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements

 12,000.00 10,000.00 2,500.00 6,695,052.00  20,000.00  20,000.00 14,000.00 10,000.00
 0.19% 0.16% 0.04% 6,138,597.00  0.29%

 Lump Sum 1 Kodiak Ferry Terminal And Dock Improvements 2014 05
 8,000.00 45,000.00 10,000.00 9,216,636.50  30,000.00  45,000.00 27,666.67 8,000.00
 0.08% 0.49% 0.11% 9,196,790.00  0.27%

 Lump Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 18,000.00 9,000.00 20,000.00 2,816,398.00  45,000.00  45,000.00 24,189.78 9,000.00

 0.63% 0.32% 0.71% 2,773,226.95  1.50%
 Lump Sum 1 Northern Region E R Galena Ice Jam Flooding 2014 04

 0.00 20,000.00 15,000.00 1,618,450.00  0.00  20,000.00 20,000.00 20,000.00
 0.00% 0.85% 0.93% 2,342,885.00  0.00%

 Lump Sum 1 POW: Hydaburg Highway Fish Passage Improvements 2014 04
  Bid as:644(6)  Vehicles

 14,000.00 15,000.00 15,000.00 478,175.00  0.00  15,000.00 14,500.00 14,000.00
 3.07% 3.86% 3.14% 388,512.00  0.00%

 Lump Sum 1 POW: Hydaburg Highway Fish Passage Improvements 2014 04
 4,500.00 2,500.00 20,000.00 478,175.00  0.00  4,500.00 3,500.00 2,500.00
 0.99% 0.64% 4.18% 388,512.00  0.00%

 Lump Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04
 20,000.00 20,000.00 25,000.00 9,269,950.00  30,000.00  50,000.00 29,166.67 20,000.00

 0.27% 0.27% 0.27% 7,445,892.20  0.37%
 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04

 69,000.00 30,000.00 20,000.00 22,059,084.10  50,000.00  130,000.00 74,000.00 30,000.00
 0.33% 0.15% 0.09% 20,669,482.00  0.24%

 Lump Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 40,000.00 25,000.00 35,000.00 10,566,460.90  40,000.00  40,000.00 35,000.00 25,000.00
 0.31% 0.21% 0.33% 11,749,901.68  0.30%
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 Lump Sum Field Office 644(1)
 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01

 Church Road
 55,000.00 40,000.00 50,000.00 14,885,926.75  30,000.00  57,960.00 46,592.00 30,000.00

 0.30% 0.25% 0.34% 15,967,622.06  0.16%
 Lump Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01

 SLOW VEHICLE TURNOUTS
 16,500.00 24,000.00 20,000.00 9,104,289.00  10,000.00  24,000.00 16,833.33 10,000.00

 0.24% 0.37% 0.22% 6,527,698.00  0.13%
 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12

 Alaska's Best Place: Raspberry Road to Ressel Avenue
 50,000.00 100,000.00 60,000.00 37,365,951.00  0.00  100,000.00 75,000.00 50,000.00

 0.13% 0.27% 0.16% 36,856,107.57  0.00%
 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12

 20,000.00 25,000.00 25,000.00 2,839,079.50  35,000.00  35,000.00 26,666.67 20,000.00
 0.68% 0.85% 0.88% 2,927,828.00  1.04%

 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
 50,000.00 40,000.00 30,000.00 26,775,562.00  30,000.00  50,000.00 42,500.00 30,000.00

 0.17% 0.14% 0.11% 28,866,903.50  0.10%
 Lump Sum 1 Blowback Creek Bridge Replacement 2013 11

 14,300.00 40,000.00 25,000.00 1,679,691.00  65,000.00  65,000.00 39,460.00 14,300.00
 0.62% 1.78% 1.49% 2,251,300.00  2.61%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 25,000.00 25,000.00 20,000.00 38,150,089.50  35,000.00  60,000.00 33,000.00 20,000.00
 0.08% 0.08% 0.05% 29,587,321.00  0.11%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 25,000.00 25,000.00 40,000.00 38,150,089.50  35,000.00  60,000.00 37,000.00 25,000.00
 0.08% 0.08% 0.10% 29,587,321.00  0.11%

 Lump Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 25,000.00 5,000.00 25,000.00 6,166,615.00  35,000.00  35,000.00 21,750.00 5,000.00
 0.42% 0.09% 0.41% 5,696,202.50  0.50%

 Lump Sum 1 St. Mary's / Mountain Village Road Rehabilitation 2013 11
 30,000.00 30,000.00 30,000.00 11,562,950.50  55,000.00  60,000.00 39,571.43 12,000.00

 0.28% 0.29% 0.26% 10,510,726.00  0.46%
 Lump Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11

 22,500.00 40,000.00 25,000.00 12,285,657.50  15,000.00  40,000.00 25,625.00 15,000.00
 0.21% 0.39% 0.20% 10,295,938.00  0.14%

 Lump Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10
 30,000.00 19,800.00 10,000.00 2,314,551.25  14,000.00  40,000.00 24,760.00 14,000.00

 1.34% 0.90% 0.43% 2,199,212.09  0.60%
 Lump Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10

 15,000.00 10,000.00 15,000.00 5,299,183.75  15,500.00  15,500.00 13,500.00 10,000.00
 0.31% 0.21% 0.28% 4,789,467.00  0.30%

 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 60,000.00 40,000.00 30,000.00 11,350,218.00  57,000.00  140,000.00 64,012.50 25,000.00

 0.55% 0.39% 0.26% 10,388,566.00  0.49%
 LUMP SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:644 (1)  FIELD OFFICE

 20,000.00 9,000.00 16,000.00 2,152,146.00  18,564.00  25,000.00 15,427.33 9,000.00
 0.73% 0.36% 0.74% 2,488,685.10  0.67%

 No Conversion
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 Lump Sum Field Office 644(1)
 Lump Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10

 15,000.00 15,750.00 15,000.00 5,616,358.46  17,000.00  17,000.00 15,916.67 15,000.00
 0.27% 0.29% 0.27% 5,388,088.84  0.31%

 Lump Sum 1 North Pole Interchange Pedestrian Facilities 2013 10
 20,000.00 20,000.00 10,000.00 1,812,792.00  15,000.00  25,000.00 18,400.00 12,000.00

 1.12% 1.13% 0.55% 1,766,369.00  0.83%
 Lump Sum 1 Selawik Utility Crossing Repair 2013 10

 6,500.00 20,000.00 15,000.00 898,886.00  10,000.00  25,000.00 15,375.00 6,500.00
 0.83% 3.24% 1.67% 616,936.64  1.23%

 Lump Sum 1 Tanacross Road Improvements 2013 09
 20,000.00 22,000.00 20,000.00 1,063,250.00  23,000.00  30,000.00 20,285.71 12,000.00

 1.66% 2.35% 1.88% 934,999.00  1.87%
 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09

 55,000.00 125,000.00 31,000.00 15,122,227.00  175,000.00  175,000.00 98,750.00 40,000.00
 0.27% 0.64% 0.20% 19,515,005.00  0.80%

 Lump Sum 1 Potter Road Surfacing 2013 08
 10,000.00 14,500.00 10,000.00 947,235.60  15,000.00  15,000.00 13,166.67 10,000.00

 1.12% 1.73% 1.06% 835,888.12  1.46%
 Lump Sum 1 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07

 10,000.00 10,000.00 18,000.00 769,600.00  26,000.00  30,000.00 20,000.00 10,000.00
 1.40% 1.45% 2.34% 688,095.00  3.48%

 Lump Sum 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07
 30,000.00 9,000.00 12,000.00 1,214,705.00  7,500.00  30,000.00 19,900.00 7,500.00

 2.39% 0.73% 0.99% 1,230,669.00  0.59%
 Lump Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06

 5,000.00 15,000.00 12,000.00 3,570,530.00  0.00  15,000.00 10,000.00 5,000.00
 0.13% 0.39% 0.34% 3,872,478.16  0.00%

 Lump Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
 25,000.00 40,000.00 20,000.00 2,350,491.00  20,000.00  60,000.00 38,571.43 20,000.00

 1.01% 1.72% 0.85% 2,330,539.00  0.79%
 Lump Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06

 10,000.00 7,500.00 15,000.00 3,185,173.20  0.00  10,000.00 8,750.00 7,500.00
 0.30% 0.26% 0.47% 2,924,422.60  0.00%

 Lump Sum 1 Naukati Harbor Improvements 2013 06
 10,000.00 10,000.00 10,000.00 2,469,080.00  6,800.00  10,000.00 8,933.33 6,800.00

 0.36% 0.42% 0.41% 2,359,505.00  0.15%
 Lump Sum 1 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06

 20,000.00 35,000.00 20,000.00 1,063,285.00  75,000.00  75,000.00 43,333.33 20,000.00
 0.95% 1.81% 1.88% 1,931,426.00  2.16%

 Lump Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 15,000.00 10,000.00 25,000.00 4,512,533.00  0.00  15,000.00 12,500.00 10,000.00
 0.34% 0.28% 0.55% 3,598,291.00  0.00%

 Lump Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
 11,440.00 1,500.00 10,000.00 587,790.00  5,000.00  11,440.00 5,980.00 1,500.00

 1.64% 0.25% 1.70% 611,591.23  0.68%
 Lump Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05

 17,490.00 15,000.00 20,000.00 4,891,836.00  20,000.00  25,000.00 19,372.50 15,000.00
 0.50% 0.43% 0.41% 3,496,800.96  0.57%

 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05
 10,000.00 25,000.00 25,000.00 4,486,554.20  0.00  25,000.00 15,666.67 10,000.00

 0.20% 0.54% 0.56% 4,590,728.10  0.00%
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 Lump Sum Field Office 644(1)
 Lump Sum 1 Anchorage Asphalt Surface Repairs, 2013 2013 05

 5,000.00 2,500.00 21,000.00 2,018,575.00  10,000.00  10,000.00 5,833.33 2,500.00
 0.27% 0.14% 1.04% 1,793,675.00  0.48%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 30,000.00 45,000.00 30,000.00 17,202,423.90  25,000.00  75,000.00 43,750.00 25,000.00
 0.18% 0.27% 0.17% 16,585,843.50  0.14%

 Lump Sum 1 Steese Highway Birch Creek Boat Launch 2013 04
 12,000.00 10,000.00 30,000.00 805,618.75  12,000.00  23,058.00 13,155.80 5,000.00

 1.92% 1.70% 3.72% 588,125.00  1.84%
 Lump Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04

 45,000.00 20,000.00 50,000.00 4,587,518.00  71,000.00  71,000.00 41,333.33 20,000.00
 1.05% 0.51% 1.09% 3,915,515.00  1.57%

 Lump Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 5,000.00 10,000.00 25,000.00 8,901,029.00  0.00  10,000.00 7,500.00 5,000.00
 0.06% 0.14% 0.28% 7,227,267.40  0.00%

 Lump Sum 1 North Slope Borough Road Improvements AK048 2013 02
 0.00 23,000.00 20,000.00 1,971,708.80  0.00  23,000.00 23,000.00 23,000.00

 0.00% 1.15% 1.01% 1,995,598.10  0.00%
 Lump Sum 1 Nordale Road Rehabilitation 2013 02

 20,000.00 15,000.00 18,000.00 4,548,500.95  12,000.00  20,000.00 15,666.67 12,000.00
 0.45% 0.34% 0.40% 4,442,893.00  0.26%

 Lump Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01
 20,000.00 10,000.00 35,000.00 9,322,172.00  31,000.00  31,000.00 20,333.33 10,000.00

 0.25% 0.13% 0.38% 7,822,574.00  0.37%
 Lump Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01

 21,000.00 7,850.00 20,000.00 3,367,389.00  0.00  21,000.00 14,425.00 7,850.00
 0.61% 0.30% 0.59% 2,620,072.00  0.00%

 Lump Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
 20,000.00 23,500.00 25,000.00 1,262,955.00  15,000.00  28,000.00 18,300.00 5,000.00

 1.03% 1.42% 1.98% 1,655,093.50  0.76%
 Lump Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12

 20,000.00 20,000.00 50,000.00 18,044,120.50  15,000.00  50,000.00 26,250.00 15,000.00
 0.14% 0.14% 0.28% 14,495,924.00  0.10%

 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
 25,000.00 24,300.00 40,000.00 6,309,832.00  55,000.00  65,000.00 45,757.14 24,300.00

 0.51% 0.61% 0.63% 3,964,939.36  1.10%
 Lump Sum 1 Angoon Areawide Paving 2012 11

 15,000.00 5,000.00 35,000.00 1,443,075.00  8,500.00  15,000.00 9,500.00 5,000.00
 1.08% 0.41% 2.43% 1,209,315.00  0.48%

 Lump Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 10,000.00 15,000.00 28,873.00 11,596,555.07  12,000.00  15,000.00 12,333.33 10,000.00
 0.08% 0.13% 0.25% 11,698,675.00  0.10%

 Lump Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 18,000.00 44,000.00 18,000.00 11,293,798.00  15,000.00  44,000.00 25,666.67 15,000.00
 0.17% 0.41% 0.16% 10,713,734.02  0.14%

 Lump Sum 1 SGY- Dyea Road Improvements (Realign) 2012 11
 40,000.00 25,000.00 20,000.00 3,632,475.00  32,900.00  40,000.00 32,633.33 25,000.00

 0.95% 0.98% 0.55% 2,559,734.50  0.73%
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 Lump Sum Field Office 644(1)
 Lump Sum 1 Sawmill Creek Road Upgrade 2012 11

 40,000.00 30,000.00 30,000.00 12,320,919.00  13,860.00  40,000.00 27,953.33 13,860.00
 0.31% 0.25% 0.24% 11,789,167.00  0.11%

 Lump Sum 1 Wrangell Ferry Terminal Improvements 2012 11
 14,000.00 20,000.00 7,500.00 1,958,070.00  10,000.00  20,000.00 14,666.67 10,000.00

 0.63% 1.03% 0.38% 1,934,860.00  0.45%
 Lump Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11

 20,000.00 40,000.00 50,000.00 6,999,965.00  54,500.00  54,500.00 38,166.67 20,000.00
 0.34% 0.71% 0.71% 5,598,065.00  0.84%

 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10
 60,000.00 45,000.00 40,000.00 22,717,861.60  50,000.00  90,500.00 56,759.56 42,336.00

 0.29% 0.22% 0.18% 20,669,751.30  0.22%
 Lump Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10

 30,000.00 61,700.00 20,000.00 3,791,689.00  28,600.00  61,700.00 39,075.00 28,600.00
 0.61% 1.44% 0.53% 4,277,729.72  0.53%

 Lump Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 40,000.00 25,000.00 10,000.00 11,779,677.80  0.00  40,000.00 32,500.00 25,000.00
 0.31% 0.23% 0.08% 10,891,541.00  0.00%

 Lump Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10
 27,000.00 12,000.00 20,000.00 8,641,218.75  20,000.00  27,000.00 19,666.67 12,000.00

 0.37% 0.17% 0.23% 7,189,147.00  0.26%
 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10

 13,404.00 20,000.00 12,000.00 9,617,831.40  15,000.00  32,109.00 20,501.63 10,000.00
 0.20% 0.30% 0.12% 6,748,620.00  0.22%

 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10
 32,010.00 20,000.00 12,000.00 9,617,831.40  15,000.00  32,109.00 21,327.38 10,000.00

 0.47% 0.30% 0.12% 6,748,620.00  0.22%
 Lump Sum 1 Galena Campion Road Erosion Protection 2012 10

 47,660.00 25,000.00 20,000.00 9,529,859.50  85,000.00  85,000.00 52,051.25 25,000.00
 0.47% 0.25% 0.21% 9,879,853.50  0.76%

 Lump Sum 1 Valdez Tidal Flats Culvert Replacement AK122 2012 09
 23,500.00 1,000.00 25,000.00 3,607,128.00  53,500.00  53,500.00 26,000.00 1,000.00

 1.00% 0.06% 0.69% 1,574,686.00  1.14%
 Lump Sum 1 Northern Region Deep Culverts Replacement - Stage 1 2012 08

 20,000.00 8,759.00 20,000.00 2,236,855.00  15,000.00  30,000.00 19,130.86 8,287.88
 0.74% 0.40% 0.89% 2,199,000.00  0.47%

 Lump Sum 1 Parks Hwy: Stanley Road Signal 2012 08
 28,350.00 9,000.00 20,000.00 1,793,585.00  15,000.00  28,350.00 17,450.00 9,000.00

 1.67% 0.57% 1.12% 1,573,730.00  0.68%
 Lump Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07

 40,000.00 80,000.00 50,000.00 19,224,820.50  45,000.00  80,000.00 51,891.80 40,000.00
 0.26% 0.51% 0.26% 15,555,427.00  0.26%

 LUMP SUM 1 Petersburg Road Improvements/Sewer Main Repairs 2012 07
 30,000.00 15,000.00 20,000.00 3,174,299.00  0.00  30,000.00 22,500.00 15,000.00

 0.76% 0.40% 0.63% 3,761,496.00  0.00%
 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
  Bid as:644(1A)  Field Office Janitorial Services

 1,200.00 5,000.00 9,000.00 5,122,591.75  6,800.00  50,000.00 15,750.00 1,200.00
 0.02% 0.09% 0.18% 5,399,661.50  0.11%

 Lump Sum 1 Healy Community Roads Rehabilitation / Surfacing 2012 07
 7,000.00 8,000.00 8,000.00 1,251,903.00  15,000.00  15,000.00 10,000.00 7,000.00
 0.49% 0.74% 0.64% 1,078,337.80  0.98%

 No Conversion
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 Lump Sum Field Office 644(1)
 LUMP SUM 1 Petersburg Ferry Terminal Improvements 2012 07

 7,500.00 6,000.00 10,000.00 2,104,000.00  12,000.00  12,000.00 8,500.00 6,000.00
 0.34% 0.29% 0.48% 2,095,400.00  0.53%

 Lump Sum 1 North Pole Bike Trail Rehabilitation and Connections 2012 07
 10,000.00 3,000.00 10,000.00 640,139.00  7,500.00  10,000.00 7,625.00 3,000.00

 1.61% 0.61% 1.56% 492,497.25  1.10%
 Lump Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06

 50,000.00 20,000.00 50,000.00 11,086,037.30  45,000.00  65,000.00 40,400.00 20,000.00
 0.39% 0.18% 0.45% 10,932,542.26  0.33%

 Lump Sum 1 Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To 2012 06
 MP 22

 4,000.00 2,500.00 10,000.00 1,021,325.00  0.00  4,000.00 3,250.00 2,500.00
 0.41% 0.33% 0.98% 767,725.00  0.00%

 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 40,000.00 33,350.00 40,000.00 11,000,000.50  80,000.00  170,000.00 79,333.96 33,350.00

 0.29% 0.28% 0.36% 11,975,882.61  0.57%
 Lump Sum 1 Sgy - Pedestrian Improvements 2012 06

 25,000.00 23,053.23 20,000.00 429,140.00  18,000.00  25,000.00 22,017.74 18,000.00
 5.96% 5.70% 4.66% 404,660.20  4.08%

 Lump Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 10,000.00 10,000.00 30,000.00 5,897,230.00  15,000.00  15,000.00 11,666.67 10,000.00

 0.19% 0.21% 0.51% 4,799,275.50  0.28%
 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05

 35,000.00 32,000.00 30,000.00 9,211,114.75  21,500.00  55,000.00 31,300.00 13,000.00
 0.40% 0.37% 0.33% 8,584,329.25  0.24%

 Lump Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05
 20,000.00 25,000.00 15,000.00 13,682,389.00  50,000.00  50,000.00 36,000.00 20,000.00

 0.16% 0.20% 0.11% 12,580,165.00  0.39%
 Lump Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05

 25,000.00 10,000.00 12,000.00 4,932,955.00  15,000.00  25,000.00 16,666.67 10,000.00
 0.53% 0.23% 0.24% 4,436,195.25  0.30%

 Lump Sum 1 Holt-Lamplight Road Resurfacing 2012 04
 5,000.00 20,000.00 25,000.00 4,841,016.75  10,000.00  20,000.00 11,666.67 5,000.00

 0.11% 0.43% 0.52% 4,646,625.80  0.18%
 Lump Sum 1 Nome - Council Road M P 4-16 2012 04

 27,000.00 25,000.00 25,000.00 12,451,905.00  30,000.00  85,000.00 48,772.73 25,000.00
 0.23% 0.21% 0.20% 11,967,372.20  0.24%

 LUMP SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 21,500.00 30,000.00 60,000.00 4,261,302.00  15,000.00  30,000.00 19,750.00 12,000.00
 0.65% 0.94% 1.41% 3,199,546.20  0.44%

 Lump Sum 1 Nome Emergency Repairs November 2011 2012 03
 35,000.00 33,000.00 25,000.00 8,628,000.00  25,000.00  58,000.00 31,462.00 18,035.00

 0.37% 0.35% 0.29% 9,340,824.40  0.26%
 Lump Sum 1 Dalton Hwy 9 Mile Hill North 2012 02

 32,000.00 60,000.00 50,000.00 7,398,971.95  30,000.00  60,000.00 39,968.33 25,000.00
 0.57% 1.12% 0.68% 5,342,261.50  0.47%

 Lump Sum 1 Mccarthy Road Upgrades 2012 02
 17,600.00 10,000.00 20,000.00 3,819,035.00  33,330.00  77,500.00 36,405.00 10,000.00

 0.46% 0.30% 0.52% 3,369,611.00  0.81%
 Lump Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02

 Resurfacing
 7,500.00 10,000.00 8,000.00 8,029,961.25  10,000.00  10,000.00 9,166.67 7,500.00

 0.11% 0.16% 0.10% 6,379,578.27  0.15%
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 Lump Sum Field Office 644(1)
 Lump Sum 1 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02

 25,000.00 36,000.00 20,000.00 15,650,130.00  32,000.00  36,000.00 31,000.00 25,000.00
 0.19% 0.28% 0.13% 12,913,532.00  0.22%

 Lump Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 15,000.00 10,000.00 5,000.00 3,502,699.60  15,000.00  16,500.00 14,125.00 10,000.00

 0.46% 0.32% 0.14% 3,098,635.60  0.44%
 Lump Sum 1 Copper River Highway Flooding Permanent Repairs (Oct. 06) 2012 01

 18,000.00 6,000.00 10,000.00 1,458,160.00  16,218.70  25,000.00 17,119.78 6,000.00
 1.23% 0.53% 0.69% 1,137,720.00  0.98%

 Lump Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01
 20,000.00 80,000.00 50,000.00 22,264,161.25  33,600.00  95,000.00 57,636.22 20,000.00

 0.12% 0.49% 0.22% 16,424,451.50  0.17%

 Lump Sum Field Laboratory 644(2)
 Lump Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 12,000.00 20,000.00 2,201,788.00  0.00  12,000.00 12,000.00 12,000.00
 0.00% 0.50% 0.91% 2,415,196.00  0.00%

 Lump Sum 1 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07
 6,000.00 25,000.00 10,000.00 2,516,072.50  75,000.00  75,000.00 28,500.00 6,000.00
 0.27% 1.20% 0.40% 2,085,849.50  3.30%

 Lump Sum 1 Northern Region River Encroachment Repairs - Richardson 2018 06
 Highway MP 1-16

 15,000.00 15,000.00 20,000.00 5,169,287.50  16,000.00  23,200.00 17,300.00 15,000.00
 0.30% 0.42% 0.39% 3,612,284.10  0.30%

 LUMP SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 10,000.00 5,000.00 10,000.00 3,413,310.00  8,000.00  10,000.00 7,666.67 5,000.00

 0.29% 0.15% 0.29% 3,440,733.00  0.20%
 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 10,000.00 50,000.00 25,000.00 40,373,362.02  5,000.00  50,000.00 24,000.00 5,000.00

 0.03% 0.14% 0.06% 36,616,095.00  0.01%
 Lump Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 10,000.00 1,000.00 15,000.00 13,424,271.00  20,000.00  20,000.00 10,250.00 1,000.00

 0.07% 0.01% 0.11% 13,727,979.00  0.13%
 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 15,000.00 15,000.00 7,500.00 26,214,019.00  25,000.00  60,000.00 28,750.00 15,000.00

 0.05% 0.06% 0.03% 24,869,246.80  0.08%
 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04

 20,000.00 15,000.00 20,000.00 11,246,808.00  27,000.00  27,000.00 19,000.00 12,000.00
 0.20% 0.15% 0.18% 9,911,534.00  0.24%

 Lump Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 10,000.00 15,000.00 20,000.00 4,738,988.60  0.00  15,000.00 12,500.00 10,000.00

 0.21% 0.32% 0.42% 4,674,097.00  0.00%
 Lump Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 16,000.00 22,000.00 20,000.00 13,812,485.00  17,000.00  22,000.00 15,952.19 12,713.15

 0.12% 0.17% 0.14% 12,869,961.50  0.13%
 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02

 I
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 Lump Sum Field Laboratory 644(2)
 20,000.00 25,000.00 30,000.00 71,347,923.00  40,000.00  187,503.81 68,125.95 20,000.00

 Lump Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01
 3,000.00 1,000.00 10,000.00 2,741,985.00  4,000.00  10,000.00 4,500.00 1,000.00
 0.12% 0.04% 0.36% 2,253,082.82  0.16%

 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 20,000.00 20,000.00 20,000.00 21,880,949.00  15,000.00  43,500.00 23,428.57 10,000.00
 0.10% 0.11% 0.09% 18,937,554.72  0.07%

 Lump Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11
 20,000.00 16,000.00 15,000.00 37,091,619.00  15,000.00  30,000.00 20,250.00 15,000.00

 0.05% 0.04% 0.04% 36,149,513.00  0.04%
 Contingent Sum 1 AMATS: Bicycle Plan Implementation Eagle River 2017 11

 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn
  Bid as:644(10)  Engineering Communications

 10,000.00 10,000.00 10,000.00 869,520.00  0.00  10,000.00 10,000.00 10,000.00
 1.20% 1.34% 1.15% 745,846.40  0.00%

 Lump Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09
 5,000.00 10,000.00 10,000.00 12,088,084.00  15,000.00  15,000.00 10,000.00 5,000.00
 0.04% 0.08% 0.08% 12,499,865.00  0.10%

 Lump Sum 1 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07
 10,000.00 9,200.00 20,000.00 3,105,454.50  19,665.00  30,000.00 14,766.43 5,000.00

 0.28% 0.33% 0.64% 2,798,511.00  0.54%
 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

 20,000.00 25,000.00 10,000.00 11,372,910.00  5,000.00  27,500.00 19,375.00 5,000.00
 0.21% 0.29% 0.09% 8,695,855.00  0.05%

 Lump Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06
 18,334.00 15,000.00 20,000.00 26,732,391.42  27,000.00  55,000.00 33,219.14 15,000.00

 0.08% 0.07% 0.07% 20,984,015.00  0.11%
 Lump Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06

 Aleknagik Wood River Bridge Construction - Phase III
 18,000.00 25,000.00 17,500.00 7,493,651.00  18,700.00  25,000.00 19,175.00 15,000.00

 0.29% 0.46% 0.23% 5,393,658.45  0.30%
 Lump Sum 1 Soldotna: Funny River Road Improvements 2017 05

 10,000.00 10,000.00 10,000.00 2,415,300.00  0.00  10,000.00 10,000.00 10,000.00
 0.51% 0.51% 0.41% 1,964,337.00  0.00%

 Lump Sum 1 Keku Road 2017 05
  Bid as:644(2)  Field Laboratory Transport and  Setup

 16,000.00 10,000.00 20,000.00 4,831,275.00  0.00  16,000.00 13,166.67 10,000.00
 0.22% 0.21% 0.41% 4,654,967.00  0.00%

 Lump Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 40,000.00 5,000.00 25,000.00 64,004,541.00  40,000.00  50,000.00 33,750.00 5,000.00
 0.07% 0.01% 0.04% 53,907,758.00  0.07%

 Lump Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs
  Bid as:644(2)-1  Field Laboratory, West Project Corridor Sites

 33,000.00 4,000.00 15,000.00 2,640,149.50  10,000.00  33,000.00 15,388.89 4,000.00
 1.23% 0.17% 0.57% 2,359,224.40  0.35%
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 Lump Sum Field Laboratory 644(2)
 Lump Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04

 Repairs
  Bid as:644(2)-2  Field Laboratory, East Project Corridor Sites

 12,500.00 4,000.00 15,000.00 2,640,149.50  10,000.00  29,000.00 12,833.33 2,500.00
 0.47% 0.17% 0.57% 2,359,224.40  0.35%

 Lump Sum 1 Seward Road Improvements 2017 03
 7,000.00 7,000.00 20,000.00 2,923,694.00  10,000.00  10,000.00 7,250.00 5,000.00
 0.22% 0.24% 0.68% 2,946,524.00  0.30%

 Contingent Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court
  Bid as:644(10)  Engineering Communications

 500.00 500.00 500.00 823,610.80  500.00  500.00 500.00 500.00
 0.07% 0.07% 0.06% 684,191.00  0.07%

 Lump Sum 1 Dalton Highway MP 362-379 Reconstruction 2017 01
 29,000.00 33,300.00 25,000.00 34,204,146.50  20,000.00  33,300.00 28,075.00 20,000.00

 0.08% 0.10% 0.07% 31,994,827.00  0.05%
 Lump Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12

 30,000.00 21,400.00 20,000.00 13,708,375.00  10,000.00  100,000.00 40,362.00 10,000.00
 0.15% 0.11% 0.15% 18,907,425.83  0.05%

 Lump Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
 15,000.00 17,000.00 10,000.00 7,253,394.00  30,000.00  30,000.00 15,894.78 5,000.00

 0.20% 0.27% 0.14% 6,367,197.00  0.38%
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11

 UP
 0.00 0.00 20,000.00 6,793,685.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.29% 327,000.00  0.00%
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11

 21,400.00 15,000.00 20,000.00 6,793,685.00  10,000.00  31,411.00 17,226.38 10,000.00
 0.32% 0.26% 0.29% 5,769,321.00  0.15%

 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 10,000.00 20,000.00 10,000.00 8,896,116.75  7,000.00  22,382.81 16,563.80 7,000.00
 0.10% 0.23% 0.11% 8,683,260.00  0.06%

 Lump Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07
 25,000.00 20,000.00 35,000.00 10,368,551.50  35,000.00  35,000.00 22,000.00 15,000.00

 0.24% 0.22% 0.34% 8,986,166.39  0.33%
 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05

 20,000.00 15,000.00 20,000.00 8,003,015.00  16,000.00  30,000.00 19,200.00 15,000.00
 0.30% 0.23% 0.25% 6,391,456.00  0.22%

 Lump Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 25,000.00 20,000.00 10,000.00 10,304,726.50  5,000.00  25,000.00 15,250.00 5,000.00
 0.27% 0.25% 0.10% 7,898,725.72  0.05%

 Lump Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 20,000.00 10,000.00 12,000.00 18,928,072.50  10,000.00  25,000.00 16,250.00 10,000.00

 0.12% 0.06% 0.06% 15,712,283.30  0.06%
 Lump Sum 1 Parks Highway Bridge Deck Rehabilitation 2016 01

 7,768.00 15,000.00 20,000.00 5,630,170.00  13,038.00  28,500.00 16,076.50 7,768.00
 0.23% 0.48% 0.36% 3,099,899.00  0.33%
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 Lump Sum Field Laboratory 644(2)
 Lump Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01

 18,600.00 17,000.00 20,000.00 3,956,151.00  10,000.00  36,515.00 18,338.00 8,927.00
 0.44% 0.42% 0.51% 4,094,773.00  0.23%

 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01
 32,000.00 18,000.00 15,000.00 3,456,237.47  28,000.00  32,000.00 19,631.22 2,000.00

 0.87% 0.50% 0.43% 3,617,128.00  0.74%
 Lump Sum 1 Dalton Highway MP 379-397 Reconstruction 2015 11

  Bid as:644 (2)  Field Laboratory
 21,000.00 30,000.00 25,000.00 34,632,290.00  40,000.00  40,000.00 30,333.33 21,000.00

 0.06% 0.10% 0.07% 30,973,940.00  0.12%
 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11

 20,000.00 15,000.00 20,000.00 7,355,671.00  15,000.00  35,319.00 22,553.17 15,000.00
 0.23% 0.21% 0.27% 7,124,999.50  0.17%

 Lump Sum 1 HSIP: Kodiak Rock Fall Mitigation 2015 10
 18,000.00 2,500.00 15,000.00 2,541,843.00  15,000.00  30,000.00 16,262.57 2,500.00

 0.72% 0.11% 0.59% 2,212,795.00  0.57%
 Lump Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10

 Rd
 20,000.00 14,000.00 15,000.00 3,584,182.50  0.00  20,000.00 17,000.00 14,000.00

 0.78% 0.57% 0.42% 2,452,963.00  0.00%
 LUMP SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10

 20,000.00 10,000.00 15,000.00 9,992,599.00  10,000.00  27,000.00 14,325.71 6,555.68
 0.22% 0.12% 0.15% 8,594,153.05  0.11%

 Lump Sum 1 SGY- Klondike Highway Repairs 2015 10
 10,000.00 8,900.00 5,000.00 1,338,915.00  0.00  10,000.00 9,450.00 8,900.00

 0.64% 0.57% 0.37% 1,549,720.05  0.00%
 Lump Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

 20,000.00 10,000.00 20,000.00 10,761,116.62  10,000.00  25,000.00 16,000.00 10,000.00
 0.20% 0.10% 0.19% 9,525,912.80  0.09%

 Lump Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09
 0.00 2,000.00 11,250.00 1,231,373.65  0.00  2,000.00 2,000.00 2,000.00

 0.00% 0.21% 0.91% 961,509.50  0.00%
 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 20,000.00 45,000.00 10,000.00 46,690,634.00  8,000.00  45,000.00 24,980.48 8,000.00

 0.05% 0.11% 0.02% 42,094,598.00  0.02%
 Lump Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05

 8,000.00 20,000.00 7,500.00 4,698,644.50  5,000.00  20,000.00 12,000.00 5,000.00
 0.19% 0.49% 0.16% 4,112,844.00  0.11%

 Lump Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 15,000.00 0.01 5,000.00 6,293,325.50  5,000.00  20,000.00 10,000.00 0.01
 0.22% 0.00% 0.08% 6,906,885.32  0.07%

 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 25,000.00 31,600.00 25,000.00 6,898,492.00  15,000.00  50,000.00 24,665.29 11,057.00

 0.34% 0.49% 0.36% 6,419,604.00  0.20%
 Lump Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03

 5,000.00 10,000.00 20,000.00 7,355,362.00  5,000.00  10,000.00 6,666.67 5,000.00
 0.07% 0.15% 0.27% 6,887,552.00  0.07%

 Lump Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01
 20,000.00 12,000.00 20,000.00 15,113,160.00  30,000.00  30,000.00 20,666.67 12,000.00

 0.15% 0.10% 0.13% 11,859,724.50  0.22%
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 Lump Sum Field Laboratory 644(2)
 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 24,000.00 20,000.00 18,045.00 8,369,299.00  0.00  24,000.00 22,000.00 20,000.00
 0.25% 0.24% 0.22% 8,362,244.00  0.00%

 Lump Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 10,000.00 5,000.00 30,000.00 13,554,258.87  13,000.00  13,000.00 9,333.33 5,000.00
 0.09% 0.05% 0.22% 9,998,998.00  0.11%

 Lump Sum 1 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:644 (2)  Field Laboratory

 35,000.00 18,000.00 25,000.00 28,439,345.00  27,000.00  35,000.00 23,494.67 15,000.00
 0.12% 0.07% 0.09% 26,731,479.30  0.09%

 Lump Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
 12,000.00 10,000.00 20,000.00 3,960,085.21  0.00  12,000.00 11,000.00 10,000.00

 0.35% 0.33% 0.51% 3,069,946.00  0.00%
 Lump Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11

 8,500.00 10,000.00 12,000.00 13,097,990.00  7,500.00  10,000.00 8,666.67 7,500.00
 0.07% 0.08% 0.09% 11,961,445.00  0.05%

 Lump Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 15,000.00 20,000.00 10,000.00 10,250,681.00  30,000.00  50,000.00 22,885.71 7,200.00

 0.12% 0.17% 0.10% 11,699,696.00  0.24%
 Lump Sum 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10

 15,501.00 35,500.00 15,000.00 25,266,799.00  30,000.00  50,000.00 22,033.44 3,300.00
 0.07% 0.18% 0.06% 19,656,000.00  0.12%

 Lump Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10
 10,000.00 10,000.00 3,500.00 7,952,435.50  12,500.00  12,500.00 9,500.00 6,500.00

 0.16% 0.18% 0.04% 5,671,025.00  0.19%
 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09

 20,000.00 7,000.00 25,000.00 7,811,185.00  10,000.00  21,000.00 12,250.00 7,000.00
 0.32% 0.13% 0.32% 5,284,485.00  0.15%

 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 21,769.81 49,500.00 11,714,375.75  0.00  21,769.81 19,034.91 16,300.00

 0.00% 0.20% 0.42% 10,727,261.00  0.00%
 Lump Sum 1 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08

 10,000.00 6,000.00 5,000.00 1,877,450.00  20,000.00  20,000.00 12,000.00 6,000.00
 0.43% 0.28% 0.27% 2,180,349.00  0.80%

 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06
 12,500.00 6,500.00 16,000.00 13,111,936.66  16,929.00  16,929.00 11,482.25 6,500.00

 0.11% 0.06% 0.12% 11,172,615.00  0.14%
 Lump Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06

 10,000.00 7,500.00 15,000.00 5,831,214.38  5,000.00  10,000.00 8,500.00 5,000.00
 0.22% 0.17% 0.26% 4,322,551.38  0.11%

 Lump Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 10,000.00 12,000.00 20,000.00 23,055,979.50  30,000.00  30,000.00 17,800.00 10,000.00

 0.06% 0.08% 0.09% 15,157,512.00  0.19%
 Lump Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06

 11,000.00 20,000.00 7,500.00 29,748,238.00  15,000.00  25,000.00 15,900.00 8,500.00
 0.04% 0.08% 0.03% 25,973,241.00  0.06%

 Lump Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04
 5,000.00 10,000.00 20,000.00 9,269,950.00  10,000.00  41,000.00 15,166.67 5,000.00
 0.07% 0.13% 0.22% 7,445,892.20  0.12%

 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 39,000.00 27,000.00 10,000.00 22,059,084.10  15,000.00  45,000.00 25,833.33 2,500.00

 0.19% 0.13% 0.05% 20,669,482.00  0.07%
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 Lump Sum Field Laboratory 644(2)
 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01

 Church Road
 25,000.00 10,000.00 10,000.00 14,885,926.75  5,000.00  25,000.00 15,685.00 5,000.00

 0.14% 0.06% 0.07% 15,967,622.06  0.03%
 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12

 18,000.00 21,600.00 25,000.00 2,839,079.50  10,500.00  21,600.00 16,700.00 10,500.00
 0.61% 0.74% 0.88% 2,927,828.00  0.31%

 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
 3,500.00 20,000.00 15,000.00 26,775,562.00  10,000.00  20,000.00 13,375.00 3,500.00
 0.01% 0.07% 0.06% 28,866,903.50  0.03%

 Lump Sum 1 Blowback Creek Bridge Replacement 2013 11
 12,500.00 20,000.00 15,000.00 1,679,691.00  30,000.00  30,000.00 16,900.00 4,000.00

 0.55% 0.89% 0.89% 2,251,300.00  1.20%
 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 5,000.00 1,500.00 10,000.00 38,150,089.50  15,000.00  20,000.00 10,300.00 1,500.00
 0.02% 0.01% 0.03% 29,587,321.00  0.05%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 5,000.00 1,500.00 20,000.00 38,150,089.50  15,000.00  20,000.00 11,300.00 1,500.00
 0.02% 0.01% 0.05% 29,587,321.00  0.05%

 Lump Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 15,000.00 4,000.00 10,000.00 6,166,615.00  20,000.00  20,000.00 14,000.00 4,000.00
 0.25% 0.07% 0.16% 5,696,202.50  0.29%

 Lump Sum 1 St. Mary's / Mountain Village Road Rehabilitation 2013 11
 10,000.00 4,000.00 20,000.00 11,562,950.50  35,000.00  50,000.00 24,142.86 4,000.00

 0.09% 0.04% 0.17% 10,510,726.00  0.29%
 Lump Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11

 3,500.00 30,000.00 20,000.00 12,285,657.50  4,000.00  30,000.00 12,875.00 3,500.00
 0.03% 0.29% 0.16% 10,295,938.00  0.04%

 Lump Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10
 10,000.00 16,500.00 8,000.00 2,314,551.25  12,000.00  20,000.00 13,700.00 10,000.00

 0.45% 0.75% 0.35% 2,199,212.09  0.51%
 Lump Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10

 10,000.00 10,000.00 15,000.00 5,299,183.75  5,000.00  10,000.00 8,333.33 5,000.00
 0.21% 0.21% 0.28% 4,789,467.00  0.10%

 Lump Sum 1 Tanacross Road Improvements 2013 09
 5,000.00 10,000.00 10,000.00 1,063,250.00  12,000.00  20,000.00 10,357.14 5,000.00
 0.42% 1.07% 0.94% 934,999.00  0.97%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 40,000.00 10,000.00 12,000.00 15,122,227.00  25,445.00  40,000.00 21,361.25 10,000.00

 0.20% 0.05% 0.08% 19,515,005.00  0.12%
 Lump Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06

 10,000.00 20,000.00 10,000.00 2,350,491.00  8,000.00  28,000.00 14,000.00 8,000.00
 0.40% 0.86% 0.43% 2,330,539.00  0.32%

 Lump Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 10,000.00 7,500.00 7,000.00 3,185,173.20  0.00  10,000.00 8,750.00 7,500.00

 0.30% 0.26% 0.22% 2,924,422.60  0.00%
 Lump Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05

 Paving
 15,000.00 10,000.00 25,000.00 4,512,533.00  0.00  15,000.00 12,500.00 10,000.00

 0.34% 0.28% 0.55% 3,598,291.00  0.00%
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 Lump Sum Field Laboratory 644(2)
 Lump Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04

 30,000.00 1,000.00 20,000.00 4,587,518.00  25,000.00  30,000.00 19,416.67 1,000.00
 0.70% 0.03% 0.44% 3,915,515.00  0.55%

 Lump Sum 1 North Slope Borough Road Improvements AK048 2013 02
 0.00 5,000.00 15,000.00 1,971,708.80  0.00  5,000.00 5,000.00 5,000.00

 0.00% 0.25% 0.76% 1,995,598.10  0.00%
 Lump Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01

 9,000.00 15,000.00 25,000.00 9,322,172.00  18,000.00  18,000.00 14,000.00 9,000.00
 0.11% 0.19% 0.27% 7,822,574.00  0.22%

 Lump Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 14,000.00 16,700.00 20,000.00 3,367,389.00  0.00  16,700.00 15,350.00 14,000.00

 0.41% 0.64% 0.59% 2,620,072.00  0.00%
 Lump Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12

 20,000.00 23,500.00 10,000.00 1,262,955.00  12,000.00  26,000.00 18,300.00 10,000.00
 1.03% 1.42% 0.79% 1,655,093.50  0.61%

 Lump Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 5,000.00 10,000.00 15,000.00 18,044,120.50  10,000.00  10,000.00 7,250.00 4,000.00
 0.03% 0.07% 0.08% 14,495,924.00  0.06%

 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
 18,000.00 6,000.00 20,000.00 6,309,832.00  25,000.00  30,000.00 16,385.71 500.00

 0.37% 0.15% 0.32% 3,964,939.36  0.50%
 Lump Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
 2,500.00 10,000.00 21,000.00 11,596,555.07  10,000.00  10,000.00 7,500.00 2,500.00
 0.02% 0.09% 0.18% 11,698,675.00  0.08%

 Lump Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11
 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 5,000.00 6,000.00 5,400.00 11,293,798.00  12,000.00  12,000.00 7,666.67 5,000.00
 0.05% 0.06% 0.05% 10,713,734.02  0.11%

 Lump Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 10,000.00 20,000.00 22,000.00 6,999,965.00  20,000.00  20,000.00 16,666.67 10,000.00

 0.17% 0.36% 0.31% 5,598,065.00  0.31%
 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10

 15,000.00 18,000.00 20,000.00 22,717,861.60  20,000.00  45,000.00 20,217.78 500.00
 0.07% 0.09% 0.09% 20,669,751.30  0.09%

 Lump Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 8,500.00 22,500.00 10,000.00 3,791,689.00  12,000.00  22,500.00 14,250.00 8,500.00
 0.17% 0.53% 0.26% 4,277,729.72  0.22%

 Lump Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 20,000.00 20,000.00 20,000.00 11,779,677.80  0.00  20,000.00 20,000.00 20,000.00
 0.15% 0.18% 0.17% 10,891,541.00  0.00%

 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10
 12,580.00 7,500.00 15,000.00 9,617,831.40  11,000.00  18,000.00 12,472.88 7,500.00

 0.18% 0.11% 0.16% 6,748,620.00  0.16%
 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10

 32,730.00 5,000.00 15,000.00 9,617,831.40  11,000.00  35,000.00 16,804.13 5,000.00
 0.48% 0.07% 0.16% 6,748,620.00  0.16%

 Lump Sum 1 Galena Campion Road Erosion Protection 2012 10
 21,182.00 15,000.00 15,000.00 9,529,859.50  25,000.00  60,000.00 26,554.00 6,000.00

 0.21% 0.15% 0.16% 9,879,853.50  0.22%
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 Lump Sum Field Laboratory 644(2)
 Lump Sum 1 Galena Campion Road Erosion Protection 2012 10

  Bid as:644(15)  Nuclear Testing Equipment Storage Shed
 15,887.00 2,500.00 10,000.00 9,529,859.50  12,000.00  15,887.00 6,948.38 2,500.00

 0.16% 0.03% 0.10% 9,879,853.50  0.11%
 Lump Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07

 15,000.00 20,000.00 15,000.00 19,224,820.50  20,000.00  20,000.00 14,540.60 5,000.00
 0.10% 0.13% 0.08% 15,555,427.00  0.12%

 LUMP SUM 1 Petersburg Road Improvements/Sewer Main Repairs 2012 07
 35,000.00 10,000.00 5,000.00 3,174,299.00  0.00  35,000.00 22,500.00 10,000.00

 0.89% 0.27% 0.16% 3,761,496.00  0.00%
 Lump Sum 1 Healy Community Roads Rehabilitation / Surfacing 2012 07

 5,000.00 8,000.00 5,000.00 1,251,903.00  12,500.00  12,500.00 8,500.00 5,000.00
 0.35% 0.74% 0.40% 1,078,337.80  0.82%

 Lump Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 20,000.00 1,000.00 10,000.00 11,086,037.30  7,000.00  25,000.00 13,600.00 1,000.00

 0.15% 0.01% 0.09% 10,932,542.26  0.05%
 Lump Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05

 20,000.00 3,500.00 10,000.00 13,682,389.00  21,500.00  26,500.00 17,785.71 3,500.00
 0.16% 0.03% 0.07% 12,580,165.00  0.17%

 Lump Sum 1 Nome Emergency Repairs November 2011 2012 03
 10,000.00 32,000.00 15,000.00 8,628,000.00  25,000.00  58,500.00 27,843.75 10,000.00

 0.11% 0.34% 0.17% 9,340,824.40  0.26%
 Lump Sum 1 Dalton Hwy 9 Mile Hill North 2012 02

 8,100.00 4,000.00 20,000.00 7,398,971.95  25,000.00  33,000.00 16,900.33 4,000.00
 0.14% 0.07% 0.27% 5,342,261.50  0.40%

 Lump Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 7,500.00 5,000.00 7,000.00 8,029,961.25  10,000.00  10,000.00 7,500.00 5,000.00
 0.11% 0.08% 0.09% 6,379,578.27  0.15%

 Lump Sum 1 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 15,000.00 24,500.00 20,000.00 15,650,130.00  22,000.00  24,500.00 20,500.00 15,000.00

 0.12% 0.19% 0.13% 12,913,532.00  0.15%
 Lump Sum 1 Copper River Highway Flooding Permanent Repairs (Oct. 06) 2012 01

 15,000.00 15,000.00 7,500.00 1,458,160.00  20,101.78  50,000.00 24,383.63 15,000.00
 1.02% 1.32% 0.51% 1,137,720.00  1.22%

 Lump Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01
 10,000.00 4,000.00 20,000.00 22,264,161.25  24,000.00  24,000.00 14,623.00 4,000.00

 0.06% 0.02% 0.09% 16,424,451.50  0.12%

 Lump Sum Curing Shed 644(3)
 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 1,000.00 1,500.00 5,000.00 26,214,019.00  5,000.00  5,000.00 2,775.00 1,000.00
 0.00% 0.01% 0.02% 24,869,246.80  0.02%

 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 10,000.00 5,000.00 15,000.00 71,347,923.00  20,000.00  20,000.00 11,428.63 5,000.00
 0.02% 0.01% 0.02% 51,418,510.24  0.03%

 Lump Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
 1,000.00 500.00 2,000.00 1,633,800.00  4,500.00  4,500.00 1,750.00 500.00

 0.11% 0.05% 0.12% 936,532.00  0.45%
 Lump Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09

 300.00 500.00 10,000.00 12,088,084.00  3,500.00  3,500.00 1,433.33 300.00
 0.00% 0.00% 0.08% 12,499,865.00  0.02%

 No Conversion
Page: 929No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
644(3)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Lump Sum Curing Shed 644(3)
 Lump Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06

 5,289.00 300.00 7,000.00 26,732,391.42  1,500.00  5,289.00 2,944.14 300.00
 0.02% 0.00% 0.03% 20,984,015.00  0.01%

 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 5,400.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.08% 327,000.00  0.00%

 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 2,200.00 2,000.00 5,400.00 6,793,685.00  5,000.00  7,763.00 3,307.88 1,000.00
 0.03% 0.03% 0.08% 5,769,321.00  0.07%

 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 2,500.00 2,500.00 2,500.00 8,896,116.75  2,000.00  10,000.00 4,213.84 2,000.00
 0.03% 0.03% 0.03% 8,683,260.00  0.02%

 Lump Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:644(15)  Nuclear Testing Equipment Storage Shed

 2,500.00 1,100.00 10,000.00 7,561,726.50  10,000.00  13,900.00 6,700.00 1,100.00
 0.03% 0.02% 0.13% 6,703,503.50  0.10%

 Lump Sum 1 Parks Highway Bridge Deck Rehabilitation 2016 01
 1,783.00 2,500.00 5,000.00 5,630,170.00  6,519.00  10,000.00 5,200.50 1,783.00
 0.05% 0.08% 0.09% 3,099,899.00  0.16%

 Each 1 Parks Highway Bridge Deck Rehabilitation 2016 01
  Bid as:644(15)  Nuclear Testing Equipment Storage Shed

 1,783.00 1,500.00 5,000.00 5,630,170.00  6,519.00  6,519.00 3,450.50 1,500.00
 0.05% 0.05% 0.09% 3,099,899.00  0.16%

 Lump Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 3,500.00 2,070.00 5,000.00 3,956,151.00  5,000.00  6,086.00 4,360.56 2,070.00
 0.08% 0.05% 0.13% 4,094,773.00  0.11%

 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01
 4,500.00 7,000.00 5,000.00 3,456,237.47  5,000.00  7,000.00 4,081.78 2,500.00
 0.12% 0.19% 0.14% 3,617,128.00  0.13%

 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 1,000.00 1,500.00 3,000.00 7,355,671.00  5,000.00  5,887.00 3,147.83 1,000.00
 0.01% 0.02% 0.04% 7,124,999.50  0.06%

 Lump Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05
 6,265.00 7,413.00 10,000.00 5,878,059.00  7,000.00  7,413.00 6,794.50 6,265.00
 0.07% 0.10% 0.17% 7,766,987.18  0.07%

 Lump Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 3,000.00 3,000.00 3,000.00 10,250,681.00  5,000.00  12,500.00 6,214.29 3,000.00
 0.02% 0.03% 0.03% 11,699,696.00  0.04%

 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 4,613.56 6,200.00 11,714,375.75  0.00  6,520.00 5,566.78 4,613.56

 0.00% 0.04% 0.05% 10,727,261.00  0.00%
 Lump Sum 1 Road to Tanana-Stage 1 2014 05

 5,000.00 6,500.00 5,000.00 12,066,042.35  6,860.00  6,860.00 5,132.00 2,300.00
 0.04% 0.06% 0.04% 10,650,924.70  0.04%

 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
 3,500.00 15,000.00 5,000.00 26,775,562.00  2,500.00  15,000.00 6,000.00 2,500.00
 0.01% 0.05% 0.02% 28,866,903.50  0.01%

 Lump Sum 1 Blowback Creek Bridge Replacement 2013 11
 10,000.00 5,000.00 5,000.00 1,679,691.00  5,000.00  10,000.00 4,840.00 1,200.00

 0.44% 0.22% 0.30% 2,251,300.00  0.20%
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 Lump Sum Curing Shed 644(3)
 Labor Hour 1,000 St. Mary's / Mountain Village Road Rehabilitation 2013 11

  Bid as:645(1)  Training Program, 2 Trainees/Apprentices
 0.01 10.00 1.00 11,562,950.50  1.00  40.00 7.72 0.01

 0.00% 0.10% 0.01% 10,510,726.00  0.01%
 Lump Sum 1 Selawik Utility Crossing Repair 2013 10

 7,000.00 3,500.00 500.00 898,886.00  1,000.00  7,000.00 3,375.00 1,000.00
 0.89% 0.57% 0.06% 616,936.64  0.12%

 Lump Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
 2,000.00 5,000.00 5,000.00 2,350,491.00  1,500.00  13,500.00 5,571.43 1,500.00
 0.08% 0.21% 0.21% 2,330,539.00  0.06%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 5,000.00 2,000.00 6,500.00 17,202,423.90  2,000.00  5,000.00 2,625.00 1,500.00
 0.03% 0.01% 0.04% 16,585,843.50  0.01%

 Lump Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 6,000.00 1,000.00 5,000.00 4,587,518.00  10,000.00  10,000.00 5,441.67 1,000.00
 0.14% 0.03% 0.11% 3,915,515.00  0.22%

 Lump Sum 1 Nordale Road Rehabilitation 2013 02
  Bid as:644(15)  Nuclear Testing Equipment Storage Shed

 2,500.00 3,000.00 3,000.00 4,548,500.95  500.00  3,000.00 2,000.00 500.00
 0.06% 0.07% 0.07% 4,442,893.00  0.01%

 Each 1 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:644(15)  Nuclear Testing Equipment Strorage Shed

 3,000.00 5,000.00 9,000.00 9,322,172.00  5,000.00  5,000.00 4,333.33 3,000.00
 0.04% 0.06% 0.10% 7,822,574.00  0.06%

 Each 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
  Bid as:644(15)  Nuclear Testing Equipment Storage Shed

 12,000.00 5,000.00 5,000.00 6,309,832.00  3,500.00  12,000.00 5,428.57 500.00
 0.25% 0.13% 0.08% 3,964,939.36  0.07%

 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
 12,000.00 5,000.00 5,000.00 6,309,832.00  8,100.00  12,000.00 5,785.71 500.00

 0.25% 0.13% 0.08% 3,964,939.36  0.16%
 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10

  Bid as:644(15)  Nuclear Testing Equipment Storage Shed
 5,000.00 11,700.00 10,000.00 22,717,861.60  10,000.00  11,700.00 7,084.56 500.00
 0.02% 0.06% 0.04% 20,669,751.30  0.04%

 Each 1 Dalton Highway MP 11-18 Reconstruction 2012 01
  Bid as:644(15)  Nuclear Testing Equipment Storage Shed

 10,000.00 4,000.00 7,500.00 22,264,161.25  3,000.00  10,086.00 7,287.33 3,000.00
 0.06% 0.02% 0.03% 16,424,451.50  0.02%

 Each 1 Dalton Highway MP 11-18 Reconstruction 2012 01
  Bid as:644(16)  Storage Container

 10,000.00 4,000.00 7,000.00 22,264,161.25  3,000.00  10,000.00 5,057.89 2,521.00
 0.06% 0.02% 0.03% 16,424,451.50  0.02%

 Each Meal 644(4)
 Each 1 SGY- Klondike Highway Repairs 2015 10

  Bid as:644(15)  Nuclear Testing Equipment Storage Shed
 1,000.00 1,200.00 5,000.00 1,338,915.00  0.00  1,200.00 1,100.00 1,000.00
 0.06% 0.08% 0.37% 1,549,720.05  0.00%

 Each 1 Tok Cutoff M P 24-30 Resurfacing 2015 05
  Bid as:644(15)  Nuclear Testing Equipment Storage Shed

 5,000.00 1,000.00 3,500.00 4,698,644.50  3,000.00  5,000.00 3,125.00 1,000.00
 0.12% 0.02% 0.07% 4,112,844.00  0.06%

 No Conversion
Page: 931No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
644(4)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each Meal 644(4)
 Each 1 Tok Cutoff M P 50-60 Resurfacing 2014 10

  Bid as:644(15)  Nuclear Testing Equipment Storage Shed
 2,000.00 4,000.00 3,500.00 7,952,435.50  3,500.00  6,000.00 3,875.00 2,000.00
 0.03% 0.07% 0.04% 5,671,025.00  0.05%

 Each 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
  Bid as:644(15)-B  Nuclear Testing Equipment Storage Shed

 2,500.00 1,500.00 5,000.00 38,150,089.50  7,000.00  10,000.00 4,900.00 1,500.00
 0.01% 0.01% 0.01% 29,587,321.00  0.02%

 Each 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:644(15)  Nuclear Testing Equipment Storage Shed

 3,500.00 2,000.00 5,000.00 17,202,423.90  2,000.00  3,500.00 2,625.00 2,000.00
 0.02% 0.01% 0.03% 16,585,843.50  0.01%

 Labor hour 1,400 Halibut Point Road Pavement Rehab 2013 01
  Bid as:645(1)  Training Program, 3 Trainees/Apprentices

 25.00 5.50 10.00 19,713,666.00  1.00  25.00 10.50 1.00
 0.18% 0.04% 0.07% 19,292,860.05  0.01%

 Each Lodging 644(5)
 Each 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
  Bid as:644(15)  Nuclear Testing Equipment Storage Shed

 3,000.00 2,000.00 5,000.00 8,896,116.75  1,000.00  10,000.00 4,020.31 1,000.00
 0.03% 0.02% 0.06% 8,683,260.00  0.01%

 Each 1 Gravina Mill Access Road 2016 04
  Bid as:644(15)  Nuclear Testing Equipment Storage Shed

 9,500.00 4,000.00 2,500.00 1,981,786.26  3,000.00  9,500.00 5,375.00 3,000.00
 0.55% 0.24% 0.13% 1,695,524.50  0.16%

 Each 1 Gravina Mill Access Road 2016 04
  Bid as:644(15)A  Nuclear Testing Equipment Storage Shed

 1,200.00 2,000.00 500.00 1,981,786.26  1,000.00  2,000.00 1,050.00 0.00
 0.07% 0.12% 0.03% 1,695,524.50  0.05%

 Labor Hour 500 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:645(1)  Training Program, 1 Trainees/Apprentices

 5.00 20.00 40.00 7,561,726.50  1.00  80.00 24.20 1.00
 0.03% 0.15% 0.26% 6,703,503.50  0.01%

 Each 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd
  Bid as:644(16)  Storage Container

 5,000.00 11,800.00 10,000.00 3,584,182.50  0.00  11,800.00 8,400.00 5,000.00
 0.19% 0.48% 0.28% 2,452,963.00  0.00%

 Each 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:644(15)  Nuclear Testing Equipment Storage Shed

 10,000.00 5,000.00 10,000.00 10,761,116.62  10,000.00  10,000.00 6,800.00 2,000.00
 0.10% 0.05% 0.09% 9,525,912.80  0.09%

 Hour 400 Halibut Point Road Pavement Rehab 2013 01
  Bid as:648(1)  Archaeological Monitoring

 165.00 137.50 150.00 19,713,666.00  100.00  165.00 134.17 100.00
 0.33% 0.29% 0.30% 19,292,860.05  0.19%

 Labor Hour 825 Galena Campion Road Erosion Protection 2012 10
  Bid as:645(1)  Training Program, 1 Trainees/Apprentices

 1.00 1.00 1.50 9,529,859.50  1.00  78.00 17.63 1.00
 0.01% 0.01% 0.01% 9,879,853.50  0.01%
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 Lump Sum Vehicles 644(6)
 Contingent Sum 1 Ktn - Airport Creek Bridge (USFS) 2018 08

  Bid as:644(10)  Engineering Communications
 10,000.00 10,000.00 10,000.00 2,170,448.00  10,000.00  10,000.00 10,000.00 10,000.00

 0.53% 0.53% 0.46% 1,878,255.51  0.45%
 Lump Sum 1 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07

 50,000.00 35,000.00 30,000.00 2,516,072.50  25,000.00  50,000.00 29,833.33 20,000.00
 2.27% 1.68% 1.19% 2,085,849.50  1.10%

 Lump Sum 1 Northern Region River Encroachment Repairs - Richardson 2018 06
 Highway MP 1-16

 30,000.00 40,000.00 45,000.00 5,169,287.50  53,000.00  53,000.00 39,545.50 30,000.00
 0.60% 1.11% 0.87% 3,612,284.10  1.01%

 Lump Sum 1 Chicken Airport Access Road Resurfacing 2018 06
 10,000.00 5,500.00 25,000.00 424,501.60  0.00  10,000.00 7,750.00 5,500.00

 1.70% 1.06% 5.89% 518,973.60  0.00%
 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05

 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
 100,000.00 140,000.00 50,000.00 26,214,019.00  194,000.00  194,000.00 153,500.00 100,000.00

 0.36% 0.56% 0.19% 24,869,246.80  0.65%
 Lump Sum 1 FMATS Yukon Drive Improvements 2018 05

 22,000.00 25,000.00 21,000.00 2,468,430.52  15,000.00  25,000.00 19,250.00 15,000.00
 1.06% 1.20% 0.85% 2,077,000.62  0.70%

 Lump Sum 1 Nunam Iqua Airport Boardwalk 2018 05
 12,500.00 10,000.00 10,000.00 752,680.00  5,000.00  20,000.00 11,875.00 5,000.00

 1.86% 1.62% 1.33% 617,910.00  0.63%
 Lump Sum 1 Chena Ridge Cripple Creek Culvert Replacement 2018 04

 7,000.00 18,000.00 35,000.00 1,761,743.20  36,000.00  36,000.00 23,071.43 7,000.00
 0.33% 0.92% 1.99% 1,950,325.20  1.52%

 Lump Sum 1 FMATS Area Surface Upgrades FFY2018 2018 04
 27,000.00 15,000.00 8,400.00 2,997,119.75  25,000.00  27,000.00 22,333.33 15,000.00

 1.05% 0.59% 0.28% 2,540,773.50  0.90%
 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04

 92,000.00 90,000.00 100,000.00 11,246,808.00  140,000.00  140,000.00 103,666.67 90,000.00
 0.90% 0.91% 0.89% 9,911,534.00  1.26%

 Contingent Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
  Bid as:644(10)  Engineering Communications

 2,500.00 2,500.00 2,500.00 4,738,988.60  0.00  2,500.00 2,500.00 2,500.00
 0.05% 0.05% 0.05% 4,674,097.00  0.00%

 Lump Sum 1 Rex Trail Seven Mile Lake Reroute 2018 02
 19,500.00 9,000.00 10,000.00 685,743.00  5,000.00  88,560.00 21,321.67 5,000.00

 2.89% 1.47% 1.46% 612,164.25  0.61%
 Lump Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01

 12,500.00 4,202.00 20,000.00 1,633,800.00  9,000.00  20,000.00 11,522.44 4,202.00
 1.32% 0.45% 1.22% 936,532.00  0.90%

 LUMP SUM 1 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:644 (6)  VEHICLES

 15,000.00 29,000.00 5,000.00 1,452,525.00  10,000.00  29,000.00 18,000.00 10,000.00
 1.03% 2.04% 0.34% 1,419,192.00  0.63%

 LUMP SUM 1 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:644 (15)  NUCLEAR TESTING EQUIPMENT STORAGE
 SHED

 5,000.00 3,000.00 5,000.00 1,452,525.00  3,000.00  5,000.00 3,666.67 3,000.00
 0.34% 0.21% 0.34% 1,419,192.00  0.19%
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 Lump Sum Vehicles 644(6)
 Lump Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09

 36,000.00 25,000.00 15,000.00 12,088,084.00  32,000.00  36,000.00 31,000.00 25,000.00
 0.26% 0.20% 0.12% 12,499,865.00  0.22%

 Lump Sum 1 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08
 2013 ER Flooding

 40,000.00 55,000.00 30,000.00 1,786,550.00  9,000.00  60,000.00 40,666.67 9,000.00
 3.11% 4.50% 1.68% 1,222,355.00  0.64%

 Lump Sum 1 Birch Hill Bicycle and Pedestrian Facility 2017 07
 12,500.00 10,000.00 10,000.00 1,605,998.00  15,000.00  19,200.00 14,175.00 10,000.00

 0.70% 0.61% 0.62% 1,634,123.00  0.80%
 Lump Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06

 220,004.00 60,000.00 165,924.00 26,732,391.42  250,000.00  275,000.00 190,900.57 60,000.00
 0.93% 0.29% 0.62% 20,984,015.00  1.00%

 Lump Sum 1 Richardson Highway MP 337 Eielson AFB Intersection 2017 06
 Improvements

 18,000.00 15,750.00 15,000.00 1,713,759.00  20,000.00  20,000.00 17,916.67 15,750.00
 1.31% 1.15% 0.88% 1,364,111.50  1.27%

 Lump Sum 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 95,700.00 30,000.00 50,000.00 2,995,171.85  50,000.00  100,000.00 70,616.67 30,000.00
 2.59% 0.99% 1.67% 3,030,525.98  1.30%

 Lump Sum 1 FMATS Area Surface Upgrades FFY 2017 2017 06
 8,000.00 5,000.00 4,200.00 1,386,103.55  8,500.00  8,500.00 7,166.67 5,000.00
 0.60% 0.39% 0.30% 1,290,111.30  0.56%

 Lump Sum 1 Keku Road 2017 05
 49,000.00 25,000.00 25,000.00 4,831,275.00  0.00  49,000.00 34,666.67 25,000.00

 0.66% 0.54% 0.52% 4,654,967.00  0.00%
 Lump Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03

 22,500.00 15,000.00 20,000.00 909,592.50  20,000.00  22,500.00 19,875.00 15,000.00
 2.42% 1.75% 2.20% 858,231.00  2.01%

 Lump Sum 1 HSIP: Dalton, Elliott and Steese Highways Signing and Striping 2016 11
 24,000.00 14,000.00 20,000.00 1,839,450.00  10,000.00  34,000.00 22,428.57 10,000.00

 2.22% 1.49% 1.09% 942,635.00  0.87%
 Lump Sum 1 YAK - Fish Passage Improvements 2016 11

 40,000.00 20,000.00 40,000.00 595,850.00  40,000.00  40,000.00 23,802.57 0.00
 6.68% 3.40% 6.71% 588,798.83  6.29%

 Lump Sum 1 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11
 0.00 0.00 20,000.00 2,083,825.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.96% 0.00  0.00%
 Lump Sum 1 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11

 20,000.00 33,500.00 20,000.00 2,083,425.00  30,000.00  58,000.00 32,333.33 20,000.00
 1.29% 2.72% 0.96% 1,231,192.50  1.94%

 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 60,000.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.88% 327,000.00  0.00%

 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 66,250.00 40,000.00 60,000.00 6,793,685.00  58,000.00  79,683.00 56,991.63 40,000.00

 1.00% 0.69% 0.88% 5,769,321.00  0.85%
 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10

 Taylor Highway New Waysides (FLAP)
 60,000.00 48,000.00 75,000.00 8,896,116.75  45,000.00  100,000.00 62,331.81 45,000.00

 0.61% 0.55% 0.84% 8,683,260.00  0.40%
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 Lump Sum Vehicles 644(6)
 Lump Sum 1 U.S Creek Road Resurfacing 2016 08

 20,000.00 15,000.00 50,000.00 1,499,069.70  20,000.00  25,000.00 20,714.50 15,000.00
 1.37% 1.05% 3.34% 1,424,518.00  1.12%

 Lump Sum 1 Nome Council Road MP 15-33 Emergency Repairs November 2013 2016 08
 / Nome Sea Storm Permanent Repairs (November 2011)

 25,000.00 25,000.00 25,000.00 4,547,370.00  56,500.00  56,500.00 35,583.33 22,000.00
 0.76% 0.80% 0.55% 3,133,045.00  1.71%

 Lump Sum 1 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08
 Fairbanks Area Signing and Striping - Project B

 6,000.00 5,000.00 25,000.00 729,700.00  19,000.00  19,000.00 11,750.00 5,000.00
 1.03% 0.92% 3.43% 544,441.25  2.73%

 Lump Sum 1 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08
 Fairbanks Area Signing and Striping - Project B

 2,500.00 5,000.00 10,000.00 729,700.00  5,000.00  10,000.00 5,625.00 2,500.00
 0.43% 0.92% 1.37% 544,441.25  0.72%

 Lump Sum 1 HSIP: Copper River Highway Signing and Striping 2016 07
 4,000.00 10,000.00 10,000.00 122,625.00  10,000.00  10,000.00 8,000.00 4,000.00
 4.12% 11.03% 8.15% 90,663.00  10.27%

 Each 2 Aleknagik Wood River Bridge Construction - Phase II 2016 05
  Bid as:644(9A)  Vehicle (ATV)

 5,000.00 5,300.00 10,000.00 8,003,015.00  10,000.00  20,000.00 11,060.00 5,000.00
 0.15% 0.17% 0.25% 6,391,456.00  0.27%

 Lump Sum 1 Ktn to Shelter Cove Road, Stage 2 2016 04
 100,000.00 45,000.00 80,000.00 12,576,960.00  90,000.00  150,000.00 96,250.00 45,000.00

 0.86% 0.39% 0.64% 11,473,390.00  0.50%
 Lump Sum 1 Ktn to Shelter Cove Road, Stage 2 2016 04

  Bid as:648(1)  ArchAeological Monitor
 10,000.00 15,000.00 10,000.00 12,576,960.00  60,000.00  60,000.00 27,500.00 10,000.00

 0.09% 0.13% 0.08% 11,473,390.00  0.33%
 Each 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:644(15)  Nuclear Testing Equipment Storage Shed

 5,000.00 10,000.00 5,000.00 10,304,726.50  2,500.00  10,000.00 6,875.00 2,500.00
 0.05% 0.13% 0.05% 7,898,725.72  0.03%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 50,000.00 70,000.00 100,000.00 11,382,512.50  65,000.00  70,000.00 61,666.67 50,000.00
 0.54% 0.78% 0.88% 8,963,033.20  0.62%

 Lump Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 20,000.00 20,000.00 30,000.00 3,263,635.00  25,000.00  34,770.00 24,942.50 20,000.00

 0.67% 0.70% 0.92% 2,864,888.00  0.82%
 Lump Sum 1 Northern Region Avalanche Gates - HSIP 2016 02

 10,000.00 5,000.00 10,000.00 702,853.00  8,000.00  48,000.00 16,967.62 1,500.00
 1.93% 1.05% 1.42% 476,707.00  1.46%

 Lump Sum 1 Baranof Warm Springs Harbor Improvements 2016 02
  Bid as:644(6)  Vehicles (Skiff)

 7,000.00 1,000.00 4,500.00 1,633,750.00  3,000.00  7,800.00 4,360.00 1,000.00
 0.42% 0.06% 0.28% 1,551,135.00  0.18%

 Lump Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 106,550.00 85,000.00 75,000.00 3,956,151.00  90,000.00  185,008.00 103,288.22 43,036.00

 2.51% 2.08% 1.90% 4,094,773.00  2.03%
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 Lump Sum Vehicles 644(6)
 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01

  Bid as:644(1)  FIELD OFFICE
 70,000.00 40,000.00 35,000.00 19,876,209.96  50,000.00  70,000.00 53,333.33 40,000.00

 0.27% 0.18% 0.18% 22,300,050.00  0.18%
 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01

  Bid as:644(17)  IMAGE DOCUMENTATION
 130,000.00 50,000.00 60,000.00 19,876,209.96  100,000.00  130,000.00 93,333.33 50,000.00

 0.50% 0.22% 0.30% 22,300,050.00  0.35%
 Lump Sum 1 Jim River Restoration Project 2015 2016 01

 24,600.00 20,000.00 10,000.00 1,566,255.00  22,000.00  30,000.00 22,934.33 13,809.00
 1.77% 1.51% 0.64% 1,321,590.00  1.54%

 Lump Sum 1 Denali Highway Seattle Creek Bridge Replacement 2016 01
 53,000.00 50,000.00 21,000.00 3,456,237.47  44,000.00  75,020.00 51,446.67 25,000.00

 1.44% 1.38% 0.61% 3,617,128.00  1.16%
 Lump Sum 1 Chignik Public Dock 2015 12

 13,000.00 48,000.00 25,000.00 9,430,500.00  57,000.00  57,000.00 42,000.00 13,000.00
 0.14% 0.54% 0.27% 8,966,400.00  0.54%

 Lump Sum 1 Badger Road Bike/pedestrian Path Resurfacing 2015 12
 12,000.00 14,000.00 12,000.00 1,314,234.98  23,000.00  25,000.00 18,500.00 12,000.00

 0.87% 1.11% 0.91% 1,257,111.00  1.54%
 Lump Sum 1 Kotzebue Slough Bridge #1690 Pier Repairs 2015 2015 12

 21,774.19 22,110.00 5,000.00 300,000.00  0.00  22,110.00 21,942.10 21,774.19
 5.64% 9.88% 1.67% 223,693.00  0.00%

 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 110,000.00 65,000.00 140,000.00 7,355,671.00  80,000.00  148,575.00 102,262.50 65,000.00

 1.27% 0.91% 1.90% 7,124,999.50  0.91%
 Lump Sum 1 College Road Right Turn Lanes 2015 10

 10,000.00 1,220.00 10,000.00 856,823.00  11,000.00  11,000.00 7,644.00 1,220.00
 1.02% 0.13% 1.17% 947,198.45  1.11%

 Lump Sum 1 Angoon Ferry Terminal Passenger Facility 2015 10
  Bid as:644(6)  VEHICLES

 17,000.00 20,000.00 15,000.00 1,529,970.00  14,000.00  20,000.00 17,000.00 14,000.00
 0.75% 1.25% 0.98% 1,593,868.30  0.59%

 Lump Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 75,000.00 26,500.00 60,000.00 3,584,182.50  0.00  75,000.00 50,750.00 26,500.00
 2.92% 1.08% 1.67% 2,452,963.00  0.00%

 Each 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd
  Bid as:644(15)  Nuclear Testing Equipment Storage Shed

 5,000.00 7,250.00 10,000.00 3,584,182.50  0.00  7,250.00 6,125.00 5,000.00
 0.19% 0.30% 0.28% 2,452,963.00  0.00%

 Lump Sum 1 SGY- Klondike Highway Repairs 2015 10
 30,000.00 23,700.00 60,000.00 1,338,915.00  0.00  30,000.00 26,850.00 23,700.00

 1.92% 1.53% 4.48% 1,549,720.05  0.00%
 Lump Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

 60,000.00 35,000.00 100,000.00 10,761,116.62  80,000.00  80,000.00 62,000.00 35,000.00
 0.59% 0.37% 0.93% 9,525,912.80  0.70%

 Lump Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09
 0.00 2,000.00 12,000.00 1,231,373.65  0.00  2,000.00 2,000.00 2,000.00

 0.00% 0.21% 0.97% 961,509.50  0.00%
 Lump Sum 1 Parks Highway MP 192-194 Resurfacing 2015 09

 13,000.00 10.00 20,000.00 2,207,003.00  0.00  13,000.00 6,505.00 10.00
 0.52% 0.00% 0.91% 2,089,539.00  0.00%

 No Conversion
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 Lump Sum Vehicles 644(6)
 Lump Sum 1 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09

 20,000.00 30,000.00 20,000.00 4,594,077.50  0.00  30,000.00 25,000.00 20,000.00
 0.59% 0.92% 0.44% 3,271,889.38  0.00%

 Lump Sum 1 Baranof Warm Springs Harbor Improvements 2015 08
  Bid as:644(6)  Vehicles (Skiff)

 8,000.00 600.00 7,500.00 1,891,520.00  5,000.00  8,000.00 4,533.33 600.00
 0.42% 0.03% 0.40% 1,827,200.00  0.26%

 Lump Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05
 40,000.00 50,000.00 20,000.00 4,698,644.50  60,000.00  60,000.00 51,250.00 40,000.00

 0.95% 1.22% 0.43% 4,112,844.00  1.28%
 Lump Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05

 114,530.00 124,013.00 75,000.00 5,878,059.00  110,000.00  124,013.00 105,885.75 75,000.00
 1.34% 1.60% 1.28% 7,766,987.18  1.16%

 Lump Sum 1 Elfin Cove Outer Harbor Improvements 2015 05
  Bid as:644(6)  Vehicles (Skiff)

 15,500.00 6,650.00 1,500.00 816,090.00  10,000.00  15,500.00 10,716.67 6,650.00
 1.28% 0.56% 0.18% 1,193,782.00  0.70%

 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 60,000.00 50,000.00 90,000.00 6,898,492.00  60,000.00  150,000.00 77,388.14 50,000.00

 0.82% 0.78% 1.30% 6,419,604.00  0.79%
 Lump Sum 1 Yankovich / Miller Hill Multi-Use Path 2015 03

 10,500.00 7,000.00 10,000.00 1,667,903.00  15,000.00  15,000.00 10,833.33 7,000.00
 0.56% 0.44% 0.60% 1,587,663.00  0.79%

 LUMP SUM 1 Auke Bay Ferry Terminal Improvements 2015 02
  Bid as:644 (1)  FIELD OFFICE

 11,000.00 10,000.00 10,000.00 898,965.00  12,500.00  12,500.00 11,166.67 10,000.00
 0.72% 0.66% 1.11% 1,516,735.00  0.81%

 Lump Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01
 30,000.00 56,700.00 50,000.00 15,113,160.00  40,000.00  56,700.00 42,233.33 30,000.00

 0.23% 0.48% 0.33% 11,859,724.50  0.29%
 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 40,000.00 50,000.00 50,729.00 8,369,299.00  0.00  50,000.00 45,000.00 40,000.00
 0.42% 0.60% 0.61% 8,362,244.00  0.00%

 Lump Sum 1 Ktn - Advanced Water Street Trunk Relocation 2014 12
 36,000.00 32,200.00 70,000.00 4,216,665.00  0.00  36,000.00 34,100.00 32,200.00

 0.92% 0.96% 1.66% 3,339,289.99  0.00%
 Lump Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12

 40,000.00 20,000.00 40,000.00 3,960,085.21  0.00  40,000.00 30,000.00 20,000.00
 1.16% 0.65% 1.01% 3,069,946.00  0.00%

 Lump Sum 1 Egan Drive Mulit-use Path Repair And Bridge #6011 Replacement 2014 11
 17,500.00 8,400.00 15,000.00 644,083.25  12,000.00  17,500.00 12,633.33 8,400.00

 2.87% 1.62% 2.33% 517,494.00  1.93%
 Lump Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11

 10,000.00 10,000.00 20,000.00 3,692,403.00  0.00  10,000.00 10,000.00 10,000.00
 0.22% 0.32% 0.54% 3,115,745.00  0.00%

 Lump Sum 1 Annette Bay Ferry Terminal Improvements 2014 11
 0.00 7,500.00 15,000.00 751,879.40  0.00  7,500.00 7,500.00 7,500.00

 0.00% 0.96% 2.00% 781,909.05  0.00%
 Lump Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11

 150,000.00 190,000.00 75,000.00 10,250,681.00  140,000.00  309,500.00 182,071.43 135,000.00
 1.21% 1.62% 0.73% 11,699,696.00  1.10%

 Lump Sum 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
 224,989.00 200,000.00 125,000.00 25,266,799.00  140,000.00  250,000.00 181,887.67 100,000.00

 0.96% 1.02% 0.49% 19,656,000.00  0.56%

 No Conversion
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 Lump Sum Vehicles 644(6)
 Lump Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10

 25,000.00 30,000.00 30,000.00 7,952,435.50  35,000.00  55,000.00 32,333.33 24,000.00
 0.40% 0.53% 0.38% 5,671,025.00  0.53%

 Hour 500 Tok Cutoff M P 50-60 Resurfacing 2014 10
  Bid as:645(1)  Training Program, (1) Trainees/Apprentices

 1.00 1.00 4.00 7,952,435.50  1.50  35.00 9.25 1.00
 0.01% 0.01% 0.03% 5,671,025.00  0.01%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 35,000.00 50,000.00 80,000.00 7,811,185.00  45,000.00  100,000.00 52,333.33 35,000.00

 0.55% 0.95% 1.02% 5,284,485.00  0.67%
 Lump Sum 1 Cold Bay Dock Rehabilitation 2014 09

 6,000.00 8,400.00 5,000.00 1,243,050.00  0.00  8,400.00 7,200.00 6,000.00
 0.40% 0.64% 0.40% 1,318,920.00  0.00%

 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 86,478.75 100,000.00 11,714,375.75  0.00  86,478.75 78,553.38 70,628.00

 0.00% 0.81% 0.85% 10,727,261.00  0.00%
 Lump Sum 1 JNU-Mendenhall Valley Dust Control (Paving) 2014 08

 0.00 10,000.00 20,000.00 1,472,863.20  0.00  10,000.00 10,000.00 10,000.00
 0.00% 0.67% 1.36% 1,494,155.00  0.00%

 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06
 85,000.00 85,000.00 60,000.00 13,111,936.66  88,143.00  100,000.00 89,535.75 85,000.00

 0.75% 0.76% 0.46% 11,172,615.00  0.71%
 Lump Sum 1 Doyle Road Improvements 2014 06

 40,000.00 40,000.00 25,000.00 1,408,240.00  0.00  40,000.00 40,000.00 40,000.00
 2.23% 2.37% 1.78% 1,691,090.00  0.00%

 LUMP SUM 1 Haines Ferry Terminal Improvements 2014 05
 44,500.00 25,000.00 20,000.00 9,722,570.00  90,000.00  90,000.00 51,125.00 25,000.00

 0.28% 0.17% 0.21% 14,979,745.00  0.56%
 Lump Sum 1 Road to Tanana-Stage 1 2014 05

 25,000.00 40,000.00 25,000.00 12,066,042.35  71,996.00  71,996.00 48,399.20 25,000.00
 0.21% 0.38% 0.21% 10,650,924.70  0.47%

 Lump Sum 1 Road to Tanana-Stage 1 2014 05
 25,000.00 40,000.00 20,000.00 12,066,042.35  18,110.00  40,000.00 30,822.00 18,110.00

 0.21% 0.38% 0.17% 10,650,924.70  0.12%
 Lump Sum 1 South Cushman Street Resurfacing & 2014 05

 South Cushman Sidewalk and Drainage Improvements
 12,850.00 27,000.00 60,000.00 6,695,052.00  30,000.00  30,000.00 23,283.33 12,850.00

 0.20% 0.44% 0.90% 6,138,597.00  0.44%
 Lump Sum 1 South Cushman Street Resurfacing & 2014 05

 South Cushman Sidewalk and Drainage Improvements
 20,000.00 27,000.00 30,000.00 6,695,052.00  30,000.00  30,000.00 25,666.67 20,000.00

 0.31% 0.44% 0.45% 6,138,597.00  0.44%
 Lump Sum 1 Kodiak Ferry Terminal And Dock Improvements 2014 05

 18,000.00 50,000.00 6,000.00 9,216,636.50  43,000.00  50,000.00 37,000.00 18,000.00
 0.18% 0.54% 0.07% 9,196,790.00  0.39%

 Lump Sum 1 Northern Region E R Galena Ice Jam Flooding 2014 04
 0.00 15,350.00 15,000.00 1,618,450.00  0.00  15,350.00 15,350.00 15,350.00

 0.00% 0.66% 0.93% 2,342,885.00  0.00%
 Lump Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04

 40,000.00 70,000.00 25,000.00 9,269,950.00  40,000.00  140,000.00 65,833.33 25,000.00
 0.54% 0.94% 0.27% 7,445,892.20  0.49%

 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 108,000.00 90,000.00 60,000.00 22,059,084.10  135,000.00  200,000.00 128,333.33 90,000.00

 0.52% 0.44% 0.27% 20,669,482.00  0.65%
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 Lump Sum Vehicles 644(6)
 Each 2 Sitka-Harbor Drive Pavement Rehabilitation 2013 12

  Bid as:644 (6)  Vehicles
 0.00 15,000.00 15,000.00 1,900,920.00  0.00  15,000.00 15,000.00 15,000.00

 0.00% 1.43% 1.58% 2,104,176.00  0.00%
 Lump Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12

 31,104.00 51,000.00 40,000.00 22,608,696.41  60,000.00  60,000.00 47,368.00 31,104.00
 0.11% 0.20% 0.18% 25,154,531.94  0.20%

 Each 2 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 25,000.00 10,000.00 15,000.00 5,595,737.50  0.00  25,000.00 17,500.00 10,000.00

 0.89% 0.44% 0.54% 4,522,796.00  0.00%
 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12

 47,000.00 30,640.00 20,000.00 2,839,079.50  30,000.00  47,000.00 35,880.00 30,000.00
 1.60% 1.05% 0.70% 2,927,828.00  0.89%

 Lump Sum 1 Ketchikan-Waterfront Promenade - Phase III 2013 12
 18,000.00 20,000.00 5,000.00 622,354.99  0.00  20,000.00 19,000.00 18,000.00

 1.92% 2.63% 0.80% 759,170.00  0.00%
 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11

 200,000.00 180,000.00 60,000.00 26,775,562.00  100,000.00  200,000.00 162,500.00 100,000.00
 0.68% 0.62% 0.22% 28,866,903.50  0.34%

 Lump Sum 1 Blowback Creek Bridge Replacement 2013 11
 28,700.00 40,000.00 25,000.00 1,679,691.00  26,000.00  40,000.00 29,540.00 25,000.00

 1.25% 1.78% 1.49% 2,251,300.00  1.04%
 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 80,000.00 80,000.00 60,000.00 38,150,089.50  115,000.00  115,000.00 83,000.00 50,000.00

 0.26% 0.27% 0.16% 29,587,321.00  0.36%
 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 80,000.00 80,000.00 80,000.00 38,150,089.50  115,000.00  115,000.00 91,000.00 80,000.00

 0.26% 0.27% 0.21% 29,587,321.00  0.36%
 Lump Sum 1 St. Mary's / Mountain Village Road Rehabilitation 2013 11

 42,000.00 45,000.00 40,000.00 11,562,950.50  85,000.00  85,000.00 48,142.86 20,000.00
 0.39% 0.43% 0.35% 10,510,726.00  0.71%

 Each 2 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:644 (6)  Vehicles

 0.00 20,000.00 20,000.00 1,468,745.00  0.00  20,000.00 20,000.00 20,000.00
 0.00% 2.77% 2.72% 1,444,140.00  0.00%

 Lump Sum 1 Backloop Shared Use Path Rehabilitation 2013 11
 20,000.00 15,000.00 15,000.00 724,446.00  0.00  20,000.00 17,500.00 15,000.00

 2.25% 1.83% 2.07% 817,820.00  0.00%
 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

 100,000.00 85,000.00 40,000.00 11,350,218.00  65,000.00  180,000.00 102,287.50 65,000.00
 0.91% 0.82% 0.35% 10,388,566.00  0.55%

 Lump Sum 1 North Pole Interchange Pedestrian Facilities 2013 10
 26,000.00 15,000.00 20,000.00 1,812,792.00  7,000.00  45,000.00 22,800.00 7,000.00

 1.45% 0.85% 1.10% 1,766,369.00  0.39%
 Lump Sum 1 Selawik Utility Crossing Repair 2013 10

 27,000.00 30,000.00 15,000.00 898,886.00  10,000.00  30,000.00 24,250.00 10,000.00
 3.43% 4.86% 1.67% 616,936.64  1.23%

 Lump Sum 1 Tanacross Road Improvements 2013 09
 5,000.00 12,000.00 10,000.00 1,063,250.00  24,000.00  24,000.00 14,214.29 5,000.00
 0.42% 1.28% 0.94% 934,999.00  1.95%
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 Lump Sum Vehicles 644(6)
 Lump Sum 1 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08

 REBID
 50,000.00 11,100.00 40,000.00 1,023,245.00  0.00  50,000.00 30,550.00 11,100.00

 3.71% 0.91% 3.91% 1,214,605.00  0.00%
 LUMP SUM 1 Jnu: Egan Drive Additional Illumination 2013 07

 25,000.00 50,000.00 50,000.00 3,606,440.00  0.00  50,000.00 37,500.00 25,000.00
 0.51% 1.34% 1.39% 3,724,020.00  0.00%

 Lump Sum 1 JNU - Thane Road HSIP 2013 06
 0.00 10,000.00 20,000.00 1,116,063.00  0.00  10,000.00 10,000.00 10,000.00

 0.00% 0.77% 1.79% 1,298,675.00  0.00%
 Lump Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06

 30,000.00 30,000.00 40,000.00 2,350,491.00  15,000.00  40,000.00 29,142.86 15,000.00
 1.21% 1.29% 1.70% 2,330,539.00  0.59%

 Lump Sum 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
 0.00 3,350.00 20,000.00 804,895.00  0.00  3,350.00 3,350.00 3,350.00

 0.00% 0.34% 2.48% 993,566.75  0.00%
 Lump Sum 1 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06

 30,000.00 35,000.00 15,000.00 1,063,285.00  40,000.00  40,000.00 35,000.00 30,000.00
 1.43% 1.81% 1.41% 1,931,426.00  1.15%

 Lump Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 35,000.00 10,000.00 20,000.00 4,512,533.00  0.00  35,000.00 22,500.00 10,000.00
 0.80% 0.28% 0.44% 3,598,291.00  0.00%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 60,000.00 60,000.00 80,000.00 17,202,423.90  40,000.00  97,000.00 64,250.00 40,000.00
 0.36% 0.36% 0.47% 16,585,843.50  0.23%

 Lump Sum 1 Steese Highway Birch Creek Boat Launch 2013 04
 12,000.00 18,000.00 45,000.00 805,618.75  10,000.00  32,775.00 14,907.50 6,800.00

 1.92% 3.06% 5.59% 588,125.00  1.54%
 Lump Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04

 50,000.00 35,000.00 60,000.00 4,587,518.00  30,000.00  60,000.00 45,166.67 30,000.00
 1.17% 0.89% 1.31% 3,915,515.00  0.66%

 Lump Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 46,000.00 30,000.00 30,000.00 8,364,460.00  0.00  46,000.00 38,000.00 30,000.00

 0.48% 0.33% 0.36% 9,118,342.00  0.00%
 Lump Sum 1 North Slope Borough Road Improvements AK048 2013 02

 0.00 35,000.00 38,400.00 1,971,708.80  0.00  35,000.00 35,000.00 35,000.00
 0.00% 1.75% 1.95% 1,995,598.10  0.00%

 Lump Sum 1 Nordale Road Rehabilitation 2013 02
 35,000.00 30,000.00 40,000.00 4,548,500.95  20,000.00  35,000.00 28,333.33 20,000.00

 0.78% 0.68% 0.88% 4,442,893.00  0.43%
 Lump Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01

 40,000.00 20,000.00 50,000.00 9,322,172.00  30,000.00  40,000.00 30,000.00 20,000.00
 0.50% 0.26% 0.54% 7,822,574.00  0.36%

 Lump Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
 58,000.00 16,500.00 60,000.00 3,367,389.00  0.00  58,000.00 37,250.00 16,500.00

 1.68% 0.63% 1.78% 2,620,072.00  0.00%
 Each 3 Halibut Point Road Pavement Rehab 2013 01

 30,000.00 26,400.00 15,000.00 19,713,666.00  40,000.00  40,000.00 32,133.33 26,400.00
 0.45% 0.41% 0.23% 19,292,860.05  0.58%

 Lump Sum 1 Dalton Hwy M P 267 Holden Creek Bridge (#1520) 2012 12
 20,000.00 48,000.00 48,000.00 6,309,832.00  32,500.00  64,000.00 37,785.71 20,000.00

 0.41% 1.21% 0.76% 3,964,939.36  0.65%

 No Conversion
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 Lump Sum Vehicles 644(6)
 Lump Sum 1 Angoon Areawide Paving 2012 11

 15,000.00 3,000.00 50,000.00 1,443,075.00  10,300.00  15,000.00 9,433.33 3,000.00
 1.08% 0.25% 3.46% 1,209,315.00  0.58%

 Lump Sum 1 KTN North Tongass Pavement Rehabilitation 2012 11
 40,000.00 15,000.00 50,000.00 2,937,510.00  0.00  40,000.00 27,500.00 15,000.00

 1.35% 0.67% 1.70% 2,232,313.00  0.00%
 Lump Sum 1 SGY- Dyea Road Improvements (Realign) 2012 11

 50,000.00 30,000.00 30,000.00 3,632,475.00  32,000.00  50,000.00 37,333.33 30,000.00
 1.19% 1.17% 0.83% 2,559,734.50  0.71%

 Lump Sum 1 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11
 0.00 15,000.00 20,000.00 1,876,493.00  0.00  15,000.00 15,000.00 15,000.00

 0.00% 0.79% 1.07% 1,896,296.00  0.00%
 Lump Sum 1 Juneau-FFY12 Areawide Paving 2012 11

 0.00 15,000.00 10,000.00 1,731,350.00  0.00  15,000.00 15,000.00 15,000.00
 0.00% 0.89% 0.58% 1,678,831.00  0.00%

 Lump Sum 1 Sawmill Creek Road Upgrade 2012 11
 100,000.00 70,000.00 20,000.00 12,320,919.00  70,000.00  100,000.00 80,000.00 70,000.00

 0.78% 0.59% 0.16% 11,789,167.00  0.53%
 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10

 250,000.00 166,000.00 150,000.00 22,717,861.60  200,000.00  432,000.00 252,309.67 166,000.00
 1.21% 0.80% 0.66% 20,669,751.30  0.89%

 Lump Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10
 50,000.00 40,000.00 40,000.00 8,641,218.75  35,000.00  50,000.00 41,666.67 35,000.00

 0.69% 0.56% 0.46% 7,189,147.00  0.45%
 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10

 33,000.00 20,000.00 10,000.00 9,617,831.40  20,000.00  58,824.00 27,603.00 10,000.00
 0.49% 0.30% 0.10% 6,748,620.00  0.29%

 Lump Sum 1 Valdez Tidal Flats Culvert Replacement AK122 2012 09
 30,000.00 24,000.00 20,000.00 3,607,128.00  29,945.00  30,000.00 27,981.67 24,000.00

 1.28% 1.52% 0.55% 1,574,686.00  0.64%
 Lump Sum 1 Northern Region Deep Culverts Replacement - Stage 1 2012 08

 25,000.00 11,279.00 30,000.00 2,236,855.00  50,000.00  70,000.00 38,133.37 11,279.00
 0.92% 0.51% 1.34% 2,199,000.00  1.56%

 Lump Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07
 100,000.00 150,000.00 80,000.00 19,224,820.50  150,000.00  200,000.00 149,788.80 100,000.00

 0.64% 0.96% 0.42% 15,555,427.00  0.88%
 LUMP SUM 1 Petersburg Road Improvements/Sewer Main Repairs 2012 07

 72,000.00 30,000.00 40,000.00 3,174,299.00  0.00  72,000.00 51,000.00 30,000.00
 1.82% 0.80% 1.26% 3,761,496.00  0.00%

 Lump Sum 1 Healy Community Roads Rehabilitation / Surfacing 2012 07
 10,000.00 8,000.00 15,000.00 1,251,903.00  17,500.00  17,500.00 11,833.33 8,000.00

 0.71% 0.74% 1.20% 1,078,337.80  1.14%
 LUMP SUM 1 Petersburg Ferry Terminal Improvements 2012 07

  Bid as:644(8)  VEHICLES & SKIFF
 10,000.00 30,000.00 20,000.00 2,104,000.00  17,000.00  30,000.00 19,000.00 10,000.00

 0.45% 1.43% 0.95% 2,095,400.00  0.76%
 Lump Sum 1 Sawmill Creek Road 2012 07

 0.00 15,000.00 10,000.00 472,060.00  0.00  15,000.00 15,000.00 15,000.00
 0.00% 3.31% 2.12% 453,550.00  0.00%

 Lump Sum 1 Fort Yukon Dust Control Stage I I 2012 07
 19,432.00 12,000.00 10,000.00 558,465.00  15,000.00  19,432.00 15,477.33 12,000.00

 2.34% 1.90% 1.79% 630,005.00  1.72%
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 Lump Sum Vehicles 644(6)
 Lump Sum 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06

 Hns - Old Haines Highway Sidewalk Construction
 0.00 19,750.00 20,000.00 3,859,894.00  0.00  19,750.00 19,750.00 19,750.00

 0.00% 0.50% 0.52% 3,934,143.55  0.00%
 Lump Sum 1 JNU Trout Street Bridge Replacement BR # 1786 2012 06

 17,000.00 10,873.07 17,000.00 874,225.00  22,592.00  22,592.00 16,821.69 10,873.07
 2.15% 1.59% 1.94% 684,226.05  2.60%

 Lump Sum 1 Sgy - Pedestrian Improvements 2012 06
 10,000.00 12,522.62 25,000.00 429,140.00  27,000.00  27,000.00 16,507.54 10,000.00

 2.39% 3.09% 5.83% 404,660.20  6.12%
 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05

 49,000.00 50,000.00 60,000.00 9,211,114.75  59,500.00  65,000.00 52,700.00 40,000.00
 0.56% 0.58% 0.65% 8,584,329.25  0.66%

 Lump Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05
 80,000.00 60,000.00 40,000.00 13,682,389.00  84,000.00  150,000.00 94,857.14 60,000.00

 0.63% 0.48% 0.29% 12,580,165.00  0.66%
 Lump Sum 1 Nome - Council Road M P 4-16 2012 04

 40,000.00 60,000.00 35,000.00 12,451,905.00  50,000.00  142,000.00 64,545.45 40,000.00
 0.33% 0.50% 0.28% 11,967,372.20  0.41%

 Lump Sum 1 Egan/yandukin Intersection Safety Enhancements 2012 04
 0.00 6,000.00 10,000.00 559,300.00  0.00  6,000.00 6,000.00 6,000.00

 0.00% 0.93% 1.79% 643,875.00  0.00%
 Lump Sum 1 Nome Emergency Repairs November 2011 2012 03

 57,000.00 75,000.00 30,000.00 8,628,000.00  40,000.00  175,000.00 91,142.50 40,000.00
 0.60% 0.80% 0.35% 9,340,824.40  0.41%

 Lump Sum 1 Dalton Hwy 9 Mile Hill North 2012 02
 46,000.00 40,000.00 75,000.00 7,398,971.95  120,000.00  120,000.00 82,328.83 40,000.00

 0.81% 0.75% 1.01% 5,342,261.50  1.90%
 Lump Sum 1 Mccarthy Road Upgrades 2012 02

 47,000.00 30,000.00 30,000.00 3,819,035.00  36,564.00  86,600.00 45,027.33 30,000.00
 1.22% 0.89% 0.79% 3,369,611.00  0.89%

 Lump Sum 1 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 26,000.00 73,000.00 75,000.00 15,650,130.00  88,600.00  88,600.00 62,533.33 26,000.00

 0.20% 0.57% 0.48% 12,913,532.00  0.61%
 Lump Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01

 55,000.00 20,000.00 60,000.00 3,502,699.60  30,000.00  57,000.00 40,500.00 20,000.00
 1.67% 0.65% 1.71% 3,098,635.60  0.88%

 Lump Sum 1 Copper River Highway Flooding Permanent Repairs (Oct. 06) 2012 01
 13,000.00 10,000.00 24,000.00 1,458,160.00  18,639.32  42,800.00 27,406.55 10,000.00

 0.89% 0.88% 1.65% 1,137,720.00  1.13%
 Lump Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01

 100,000.00 60,000.00 200,000.00 22,264,161.25  151,200.00  220,000.00 158,225.11 60,000.00
 0.60% 0.37% 0.90% 16,424,451.50  0.77%

 Day or Calendar Day Vehicle 644(7)
 Day 150 FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins 2018 07

 (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins
 (CMAQ)
  Bid as:644(7)-A  Vehicles, Big Dipper Ice Arena, Noel Wien Library,
 North Pole Branch Library

 61.00 65.00 200.00 4,404,979.00  0.00  181.19 102.40 61.00
 0.20% 0.29% 0.68% 3,405,608.00  0.00%
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 Day or Calendar Day Vehicle 644(7)
 Day 150 FMATS: Fairbanks & North Pole Libraries & Big Dipper Plug-ins 2018 07

 (CMAQ) and FMATS: Carlson Center Motor Vehicle Plug-Ins
 (CMAQ)
  Bid as:644(7)-B  Vehicles, Carlson Center

 61.00 65.00 200.00 4,404,979.00  0.00  174.89 100.30 61.00
 0.20% 0.29% 0.68% 3,405,608.00  0.00%

 Lump Sum 1 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10
  Bid as:644(6)  Vehicle

 7,000.00 9,200.00 80,000.00 945,350.00  6,000.00  21,600.00 11,533.33 5,016.00
 1.29% 1.83% 8.46% 503,450.00  0.93%

 Each 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
  Bid as:644(15)  Nuclear Testing Equipment Storage Shed

 3,500.00 2,000.00 1,200.00 3,956,151.00  5,000.00  8,000.00 4,385.44 2,000.00
 0.08% 0.05% 0.03% 4,094,773.00  0.11%

 Labor Hour 1,500 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:645(1)  Training Program, _ Trainees/Apprentices

 8.00 10.00 20.00 20,169,767.00  0.00  10.00 9.00 8.00
 0.07% 0.09% 0.15% 16,614,244.00  0.00%

 Labor Hour 2,500 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:645 (1)  Training Program, 5 Trainees/Apprentices

 1.00 5.00 1.00 34,632,290.00  0.01  5.00 2.00 0.01
 0.01% 0.04% 0.01% 30,973,940.00  0.00%

 Each 4 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:644(8)  Vehicle (LT/SUV)

 40,000.00 55,000.00 20,000.00 46,690,634.00  40,000.00  55,000.00 38,401.21 22,006.03
 0.37% 0.52% 0.17% 42,094,598.00  0.35%

 Each 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
  Bid as:644(15)  Nuclear Testing Equipment Storage Shed

 500.00 5,500.00 5,000.00 6,898,492.00  2,000.00  10,000.00 4,058.86 500.00
 0.01% 0.09% 0.07% 6,419,604.00  0.03%

 HOUR 50 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:648(1)  ARCHEOLOGICAL MONITOR

 165.00 200.00 100.00 8,369,299.00  0.00  200.00 182.50 165.00
 0.09% 0.12% 0.06% 8,362,244.00  0.00%

 Labor Hour 500 NORDIC DRIVE & HAUGEN DRIVE  2014 12
  Bid as:645(1)  TRAINING PROGRAM, 1
 TRAINEES/APPRENTICES

 30.00 10.00 30.00 8,369,299.00  0.00  30.00 20.00 10.00
 0.16% 0.06% 0.18% 8,362,244.00  0.00%

 Labor Hour 2,500 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:645 (1)  Training Program, 5 Trainees/Apprentices

 5.00 1.00 1.00 28,439,345.00  1.00  30.00 9.06 1.00
 0.04% 0.01% 0.01% 26,731,479.30  0.01%

 Each 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
  Bid as:644(15)  Nuclear Testing Equipment Storage Shed

 2,200.00 4,000.00 6,000.00 7,811,185.00  5,000.00  16,000.00 6,283.33 2,200.00
 0.03% 0.08% 0.08% 5,284,485.00  0.07%

 Labor Hour 2,000 Parks Highway M P 239-252 Rehabilitation 2013 11
  Bid as:645(1)  Training Program, 4 Trainees/Apprentices

 1.00 1.00 1.00 26,775,562.00  10.00  10.00 3.25 1.00
 0.01% 0.01% 0.01% 28,866,903.50  0.07%
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 Day or Calendar Day Vehicle 644(7)
 Each 1 Parks Highway M P 239-252 Rehabilitation 2013 11

  Bid as:644(15)  Nuclear Testing Equipment Storage Shed
 3,500.00 4,000.00 10,000.00 26,775,562.00  2,500.00  4,000.00 3,250.00 2,500.00
 0.01% 0.01% 0.04% 28,866,903.50  0.01%

 Day 42 Ktn - White River Road Gravel Surfacing 2013 09
 300.00 140.00 350.00 787,113.60  200.00  300.00 213.33 140.00
 2.27% 1.08% 1.87% 542,185.20  1.24%

 Day 21 Ktn - White River Road Gravel Surfacing 2013 09
  Bid as:644(8)  ATV

 200.00 120.00 300.00 787,113.60  100.00  200.00 140.00 100.00
 0.76% 0.46% 0.80% 542,185.20  0.31%

 Labor Hour 1,375 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:645(1)  Training Program, 3 Trainees/Apprentices

 1.00 2.00 5.00 17,202,423.90  1.00  9.00 3.25 1.00
 0.01% 0.02% 0.04% 16,585,843.50  0.01%

 Lump Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01
  Bid as:644(15)  Nuclear Testing Equipment Storage Shed

 10,000.00 5,075.00 15,000.00 3,367,389.00  0.00  10,000.00 7,537.50 5,075.00
 0.29% 0.19% 0.45% 2,620,072.00  0.00%

 Hour 30 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:648(1)  Archeological Monitor

 0.00 125.00 150.00 3,859,894.00  0.00  125.00 125.00 125.00
 0.00% 0.10% 0.12% 3,934,143.55  0.00%

 Each Nuclear Testing Equipment Storage Shed 644(15)
 Each 1 Dalton Hwy MP 89-90 Embankment Stabilization 2018 07

 1,600.00 10,000.00 5,000.00 2,516,072.50  22,000.00  22,000.00 7,933.33 1,500.00
 0.07% 0.48% 0.20% 2,085,849.50  0.97%

 Each 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 2,000.00 10,000.00 6,500.00 40,373,362.02  2,500.00  10,000.00 4,725.00 2,000.00
 0.01% 0.03% 0.02% 36,616,095.00  0.01%

 Each 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 2,000.00 2,500.00 5,000.00 13,424,271.00  2,000.00  5,000.00 2,875.00 2,000.00
 0.01% 0.02% 0.04% 13,727,979.00  0.01%

 Each 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04
 7,000.00 3,000.00 5,000.00 4,738,988.60  0.00  7,000.00 5,000.00 3,000.00
 0.15% 0.06% 0.11% 4,674,097.00  0.00%

 Each 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 5,000.00 2,200.00 10,000.00 13,812,485.00  4,700.00  5,000.00 4,150.45 2,200.00
 0.04% 0.02% 0.07% 12,869,961.50  0.03%

 Each 1 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 5,000.00 2,500.00 4,000.00 27,839,413.30  3,500.00  10,000.00 5,305.88 2,500.00
 0.02% 0.01% 0.01% 29,100,627.40  0.01%

 Each 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
 1,000.00 500.00 5,000.00 1,633,800.00  5,000.00  5,000.00 2,111.11 500.00

 0.11% 0.05% 0.31% 936,532.00  0.50%
 Each 1 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01

 3,000.00 10,000.00 5,000.00 6,379,327.00  4,000.00  10,000.00 5,375.00 3,000.00
 0.04% 0.14% 0.08% 7,065,003.00  0.05%
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 Each Nuclear Testing Equipment Storage Shed 644(15)
 Each 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01

 2,000.00 500.00 3,000.00 2,741,985.00  2,500.00  10,000.00 3,750.00 500.00
 0.08% 0.02% 0.11% 2,253,082.82  0.10%

 Each 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 5,000.00 10,000.00 5,000.00 21,880,949.00  3,500.00  10,500.00 6,421.43 3,450.00
 0.02% 0.05% 0.02% 18,937,554.72  0.02%

 Each 1 Old Nenana/Ester Hill Rehabilitation 2017 09
 600.00 500.00 10,000.00 12,088,084.00  3,500.00  3,500.00 1,533.33 500.00
 0.00% 0.00% 0.08% 12,499,865.00  0.02%

 Each 1 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08
 2013 ER Flooding

 5,400.00 5,200.00 6,500.00 1,786,550.00  1,500.00  5,400.00 3,600.00 1,500.00
 0.42% 0.43% 0.36% 1,222,355.00  0.11%

 Each 1 Elliott Highway MP 107.7-120.5 Surfacing - 2nd Contract 2017 07
 2,000.00 1,724.19 5,000.00 3,105,454.50  3,530.00  6,000.00 2,679.17 500.00
 0.06% 0.06% 0.16% 2,798,511.00  0.10%

 Each 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 10,000.00 7,000.00 6,000.00 11,372,910.00  2,500.00  10,000.00 5,425.00 2,200.00

 0.11% 0.08% 0.05% 8,695,855.00  0.03%
 Each 1 Dalton Highway MP 209-222 Reconstruction 2017 06

 3,291.00 2,000.00 5,000.00 26,732,391.42  2,000.00  10,130.00 3,803.00 2,000.00
 0.01% 0.01% 0.02% 20,984,015.00  0.01%

 Each 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 6,200.00 2,000.00 5,000.00 2,995,171.85  5,000.00  10,000.00 5,616.67 2,000.00
 0.17% 0.07% 0.17% 3,030,525.98  0.13%

 Each 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 2,500.00 2,500.00 7,000.00 5,568,712.00  3,000.00  15,000.00 4,760.99 500.00
 0.05% 0.05% 0.13% 4,648,330.25  0.06%

 Each 1 Soldotna: Funny River Road Improvements 2017 05
 5,000.00 10,000.00 5,000.00 2,415,300.00  0.00  10,000.00 7,500.00 5,000.00
 0.25% 0.51% 0.21% 1,964,337.00  0.00%

 Each 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 10,000.00 5,000.00 8,000.00 64,004,541.00  8,000.00  20,000.00 10,750.00 5,000.00
 0.02% 0.01% 0.01% 53,907,758.00  0.01%

 Each 2 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 3,100.00 2,500.00 5,000.00 2,640,149.50  2,000.00  5,000.00 2,288.89 1,000.00
 0.23% 0.21% 0.38% 2,359,224.40  0.14%

 Each 1 Seward Road Improvements 2017 03
 5,000.00 5,000.00 5,000.00 2,923,694.00  4,000.00  5,000.00 3,875.00 1,500.00
 0.16% 0.17% 0.17% 2,946,524.00  0.12%

 Lump Sum 1 Dalton Highway MP 265 Roche Moutonnee Creek Bridge #1519 2017 03
  Bid as:644(101)  Nuclear Testing Equipment Storage Shed

 1,500.00 5,000.00 1,200.00 4,682,191.50  3,000.00  8,250.00 4,898.33 1,500.00
 0.03% 0.10% 0.03% 4,903,523.00  0.05%
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 Each Nuclear Testing Equipment Storage Shed 644(15)
 Each 1 Rink Creek Bridge Replacement 2016 12

 1,000.00 2,000.00 6,000.00 995,155.00  2,500.00  40,000.00 7,053.27 0.00
 0.10% 0.22% 0.60% 916,825.00  0.22%

 Each 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 20,000.00 12,000.00 10,000.00 13,708,375.00  5,000.00  20,000.00 14,000.00 5,000.00

 0.10% 0.06% 0.07% 18,907,425.83  0.02%
 Each 1 YAK - Fish Passage Improvements 2016 11

 3,000.00 1,700.00 5,000.00 595,850.00  20,000.00  20,000.00 5,716.86 0.00
 0.50% 0.29% 0.84% 588,798.83  3.14%

 Each 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11
 UP

 0.00 0.00 6,500.00 6,793,685.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.10% 327,000.00  0.00%

 Each 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11
 5,150.00 2,000.00 6,500.00 6,793,685.00  2,000.00  5,150.00 2,728.75 1,500.00
 0.08% 0.03% 0.10% 5,769,321.00  0.03%

 Each 1 U.S Creek Road Resurfacing 2016 08
 2,000.00 500.00 6,000.00 1,499,069.70  2,500.00  7,000.00 3,598.50 500.00
 0.14% 0.04% 0.40% 1,424,518.00  0.14%

 Each 1 Richardson Highway MP 24-35 Resurfacing 2016 07
 2,500.00 5,000.00 12,500.00 10,368,551.50  5,000.00  5,000.00 3,400.00 500.00
 0.02% 0.06% 0.12% 8,986,166.39  0.05%

 Each 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 6,000.00 7,800.00 10,000.00 8,003,015.00  4,000.00  7,800.00 5,660.00 4,000.00
 0.09% 0.12% 0.12% 6,391,456.00  0.05%

 Each 1 Valdez River Encroachment Repairs 2016 04
 5,000.00 1,500.00 2,500.00 2,878,187.70  5,000.00  5,000.00 3,600.00 1,500.00
 0.18% 0.05% 0.09% 2,739,466.70  0.15%

 Each 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 10,000.00 5,000.00 7,000.00 18,928,072.50  5,000.00  10,000.00 6,250.00 5,000.00

 0.06% 0.03% 0.04% 15,712,283.30  0.03%
 Each 1 Denali Highway Seattle Creek Bridge Replacement 2016 01

 10,000.00 7,000.00 5,000.00 3,456,237.47  5,200.00  10,000.00 4,298.44 750.00
 0.27% 0.19% 0.14% 3,617,128.00  0.14%

 Each 1 HSIP: Kodiak Rock Fall Mitigation 2015 10
 7,000.00 2,500.00 8,000.00 2,541,843.00  15,000.00  15,000.00 5,516.86 618.00
 0.28% 0.11% 0.31% 2,212,795.00  0.57%

 EACH 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 10,000.00 5,000.00 3,750.00 9,992,599.00  5,000.00  10,926.12 6,365.77 3,000.00

 0.11% 0.06% 0.04% 8,594,153.05  0.06%
 Each 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 10,000.00 15,000.00 5,000.00 46,690,634.00  3,000.00  15,000.00 8,226.83 2,500.00

 0.02% 0.04% 0.01% 42,094,598.00  0.01%
 EACH 1 Gulkana Airport Apron and Taxiway Repaving 2015 07

 3,000.00 2,000.00 7,500.00 2,160,510.00  3,500.00  5,000.00 3,250.00 2,000.00
 0.21% 0.15% 0.35% 1,309,245.87  0.24%

 Each 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 5,000.00 5,000.00 5,000.00 7,355,362.00  2,500.00  5,000.00 4,166.67 2,500.00
 0.07% 0.07% 0.07% 6,887,552.00  0.03%

 Each 1 Hydaburg Highway Pavement Rehabilitation 2015 01
 5,000.00 3,000.00 5,000.00 15,113,160.00  7,500.00  7,500.00 5,166.67 3,000.00
 0.04% 0.03% 0.03% 11,859,724.50  0.05%
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 Each Nuclear Testing Equipment Storage Shed 644(15)
 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 5,000.00 3,000.00 5,000.00 8,369,299.00  0.00  5,000.00 4,000.00 3,000.00
 0.05% 0.04% 0.06% 8,362,244.00  0.00%

 Each 1 Ktn - Advanced Water Street Trunk Relocation 2014 12
  Bid as:644(15)  Nuclear Testing Equipment Shed

 10,000.00 4,025.00 7,000.00 4,216,665.00  0.00  10,000.00 7,012.50 4,025.00
 0.26% 0.12% 0.17% 3,339,289.99  0.00%

 Lump Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
 5,000.00 2,000.00 15,000.00 3,960,085.21  0.00  5,000.00 3,500.00 2,000.00
 0.15% 0.07% 0.38% 3,069,946.00  0.00%

 Each 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 3,500.00 5,000.00 7,000.00 13,097,990.00  5,000.00  5,000.00 4,500.00 3,500.00
 0.03% 0.04% 0.05% 11,961,445.00  0.04%

 Each 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 4,000.00 3,000.00 3,000.00 10,250,681.00  11,000.00  15,000.00 6,785.71 3,000.00
 0.03% 0.03% 0.03% 11,699,696.00  0.09%

 Each 1 Elliot Highway M P 107.7 To 120.5 Reconstruction 2014 10
 6,906.00 5,500.00 5,000.00 25,266,799.00  10,000.00  15,000.00 5,911.78 2,500.00
 0.03% 0.03% 0.02% 19,656,000.00  0.04%

 Each 1 Hurst Road Resurfacing 2014 10
  Bid as:644 (15)  Nuclear Testing Equipment Storage Shed

 2,500.00 500.00 5,000.00 3,616,344.70  5,000.00  5,000.00 2,666.67 500.00
 0.09% 0.02% 0.14% 2,595,968.19  0.16%

 Each 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 5,526.24 6,200.00 11,714,375.75  0.00  5,526.24 5,479.62 5,433.00

 0.00% 0.05% 0.05% 10,727,261.00  0.00%
 Each 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06

 2,500.00 3,000.00 10,000.00 5,831,214.38  500.00  4,000.00 2,500.00 500.00
 0.05% 0.07% 0.17% 4,322,551.38  0.01%

 Each 1 Parks Highway MP123.5-146 Rehabilitation 2014 06
 3,000.00 5,000.00 5,000.00 29,748,238.00  2,000.00  8,000.00 4,800.00 2,000.00
 0.01% 0.02% 0.02% 25,973,241.00  0.01%

 Each 1 Road to Tanana-Stage 1 2014 05
 5,000.00 6,500.00 5,000.00 12,066,042.35  6,860.00  6,860.00 4,732.00 2,300.00
 0.04% 0.06% 0.04% 10,650,924.70  0.04%

 Each 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 3,200.00 5,000.00 5,000.00 22,059,084.10  3,000.00  15,000.00 5,241.67 2,500.00
 0.02% 0.02% 0.02% 20,669,482.00  0.01%

 Each 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 10,000.00 5,000.00 5,000.00 14,885,926.75  2,500.00  10,000.00 5,160.00 2,000.00
 0.05% 0.03% 0.03% 15,967,622.06  0.01%

 Each 1 KTN Airport Taxiway and Apron Rehabilitation & FY14 Various 2013 12
 Airports Surface Preservation Maintenance

 5,000.00 5,500.00 8,000.00 6,016,199.00  4,500.00  5,500.00 5,000.00 4,500.00
 0.09% 0.10% 0.13% 5,547,913.00  0.07%

 Each 1 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 1,000.00 8,000.00 7,500.00 8,868,539.00  5,000.00  8,000.00 4,666.67 1,000.00
 0.01% 0.09% 0.08% 9,109,265.00  0.05%

 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
 12,000.00 4,400.00 5,000.00 2,839,079.50  6,500.00  12,000.00 7,633.33 4,400.00

 0.41% 0.15% 0.18% 2,927,828.00  0.19%

 No Conversion
Page: 947No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
644(15)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each Nuclear Testing Equipment Storage Shed 644(15)
 Each 1 Blowback Creek Bridge Replacement 2013 11

 6,000.00 5,000.00 5,000.00 1,679,691.00  6,000.00  6,000.00 4,240.00 2,000.00
 0.26% 0.22% 0.30% 2,251,300.00  0.24%

 Each 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 2,500.00 1,500.00 5,000.00 38,150,089.50  7,000.00  7,000.00 3,900.00 1,500.00
 0.01% 0.01% 0.01% 29,587,321.00  0.02%

 Each 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 5,000.00 2,000.00 3,000.00 6,166,615.00  4,000.00  6,500.00 4,375.00 2,000.00
 0.08% 0.04% 0.05% 5,696,202.50  0.06%

 Lump Sum 1 St. Mary's / Mountain Village Road Rehabilitation 2013 11
 4,000.00 3,000.00 10,000.00 11,562,950.50  15,000.00  15,000.00 6,357.14 2,500.00
 0.04% 0.03% 0.09% 10,510,726.00  0.13%

 Each 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 4,200.00 10,000.00 10,000.00 12,285,657.50  3,000.00  10,000.00 5,300.00 3,000.00
 0.04% 0.10% 0.08% 10,295,938.00  0.03%

 Each 1 52765 Ninilchik Village Bridge Replacement 2013 10
 7,500.00 5,500.00 4,000.00 2,314,551.25  10,000.00  10,000.00 6,600.00 5,000.00
 0.33% 0.25% 0.17% 2,199,212.09  0.43%

 Each 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 10,000.00 5,000.00 6,000.00 5,299,183.75  5,000.00  10,000.00 6,666.67 5,000.00

 0.21% 0.10% 0.11% 4,789,467.00  0.10%
 Lump Sum 1 Tanacross Road Improvements 2013 09

 5,000.00 3,300.00 6,000.00 1,063,250.00  4,000.00  15,000.00 6,614.29 3,300.00
 0.42% 0.35% 0.56% 934,999.00  0.32%

 Each 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 15,000.00 10,000.00 6,600.00 15,122,227.00  16,340.00  16,340.00 11,085.00 3,000.00

 0.07% 0.05% 0.04% 19,515,005.00  0.07%
 Each 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06

 2,000.00 5,000.00 5,000.00 2,350,491.00  2,500.00  10,000.00 3,785.71 1,000.00
 0.08% 0.21% 0.21% 2,330,539.00  0.10%

 Each 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 5,000.00 2,000.00 5,200.00 3,185,173.20  0.00  5,000.00 3,500.00 2,000.00
 0.15% 0.07% 0.16% 2,924,422.60  0.00%

 Each 1 Ambler Bridge #1552 Replacement (AKA Grizzlies Bridge) 2013 06
 5,000.00 2,500.00 5,000.00 1,063,285.00  5,000.00  5,000.00 4,166.67 2,500.00
 0.24% 0.13% 0.47% 1,931,426.00  0.14%

 Lump Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 6,000.00 5,000.00 5,000.00 4,512,533.00  0.00  6,000.00 5,500.00 5,000.00
 0.14% 0.14% 0.11% 3,598,291.00  0.00%

 Each 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 5,000.00 1,000.00 5,000.00 4,587,518.00  3,000.00  8,500.00 3,983.33 1,000.00
 0.12% 0.03% 0.11% 3,915,515.00  0.07%

 Each 1 North Slope Borough Road Improvements AK048 2013 02
 0.00 1,000.00 10,000.00 1,971,708.80  0.00  1,000.00 1,000.00 1,000.00

 0.00% 0.05% 0.51% 1,995,598.10  0.00%
 Each 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12

 5,000.00 4,700.00 6,000.00 1,262,955.00  4,500.00  12,000.00 5,440.00 1,000.00
 0.26% 0.28% 0.48% 1,655,093.50  0.23%

 Each 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 2,500.00 5,000.00 5,000.00 18,044,120.50  3,000.00  5,000.00 3,625.00 2,500.00
 0.02% 0.03% 0.03% 14,495,924.00  0.02%
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 Each Nuclear Testing Equipment Storage Shed 644(15)
 Lump Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11

 MP 169-173 Pavement Preservation
 2,500.00 5,000.00 13,000.00 11,596,555.07  10,000.00  10,000.00 5,833.33 2,500.00
 0.02% 0.04% 0.11% 11,698,675.00  0.08%

 Each 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 5,000.00 10,000.00 7,500.00 6,999,965.00  4,000.00  10,000.00 6,333.33 4,000.00
 0.08% 0.18% 0.11% 5,598,065.00  0.06%

 Each 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 5,000.00 3,450.00 5,000.00 3,791,689.00  10,000.00  10,000.00 5,737.50 3,450.00
 0.10% 0.08% 0.13% 4,277,729.72  0.18%

 Each 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 5,000.00 10,000.00 4,000.00 11,779,677.80  0.00  10,000.00 7,500.00 5,000.00
 0.04% 0.09% 0.03% 10,891,541.00  0.00%

 Each 1 Emmonak Landfill Road & Community Roads 2012 10
 10,890.00 2,500.00 5,000.00 9,617,831.40  2,000.00  10,890.00 4,569.00 1,000.00

 0.16% 0.04% 0.05% 6,748,620.00  0.03%
 Each 1 Emmonak Landfill Road & Community Roads 2012 10

  Bid as:644(15)  Nuclear Test Equipment Strorage Shed
 21,780.00 1,000.00 5,000.00 9,617,831.40  2,000.00  21,780.00 5,617.75 1,000.00

 0.32% 0.01% 0.05% 6,748,620.00  0.03%
 Each 1 Kotzebue Airport And Safety Area Improvements - Stage I I I 2012 09

 5,000.00 850.00 5,000.00 31,643,128.00  3,000.00  5,000.00 2,950.00 850.00
 0.02% 0.00% 0.02% 30,931,995.00  0.01%

 Each 1 Kotzebue Airport And Safety Area Improvements - Stage I I I 2012 09
 5,000.00 3,500.00 5,000.00 31,643,128.00  7,000.00  7,000.00 5,166.67 3,500.00
 0.02% 0.01% 0.02% 30,931,995.00  0.02%

 Each 1 Top of the World Highway MP 0-13 Rehab 2012 07
 2,500.00 10,000.00 5,000.00 19,224,820.50  6,500.00  10,162.00 6,832.40 2,500.00
 0.02% 0.06% 0.03% 15,555,427.00  0.04%

 Each 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 3,500.00 5,000.00 3,000.00 11,086,037.30  5,000.00  7,000.00 4,700.00 3,000.00
 0.03% 0.05% 0.03% 10,932,542.26  0.04%

 Each 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 5,000.00 5,000.00 5,000.00 5,897,230.00  3,000.00  5,000.00 4,333.33 3,000.00
 0.10% 0.10% 0.08% 4,799,275.50  0.06%

 Each 1 Parks Highway M P 252-263 Rehabilitation 2012 05
 10,000.00 3,500.00 5,000.00 13,682,389.00  13,500.00  13,500.00 8,142.86 3,000.00

 0.08% 0.03% 0.04% 12,580,165.00  0.11%
 Each 1 Nome - Council Road M P 4-16 2012 04

 2,500.00 5,000.00 5,000.00 12,451,905.00  5,000.00  10,100.00 6,818.18 2,500.00
 0.02% 0.04% 0.04% 11,967,372.20  0.04%

 Each 1 Nome Emergency Repairs November 2011 2012 03
 4,700.00 2,500.00 10,000.00 8,628,000.00  5,000.00  20,000.00 7,300.00 2,500.00
 0.05% 0.03% 0.12% 9,340,824.40  0.05%

 Each 1 Dalton Hwy 9 Mile Hill North 2012 02
 8,900.00 4,000.00 4,500.00 7,398,971.95  3,000.00  10,083.00 5,880.50 3,000.00
 0.16% 0.07% 0.06% 5,342,261.50  0.05%

 Each 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 5,000.00 3,000.00 5,000.00 8,029,961.25  5,000.00  5,000.00 4,333.33 3,000.00
 0.07% 0.05% 0.06% 6,379,578.27  0.07%
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 Each Nuclear Testing Equipment Storage Shed 644(15)
 Each 1 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02

 3,000.00 9,200.00 8,000.00 15,650,130.00  4,200.00  9,200.00 5,466.67 3,000.00
 0.02% 0.07% 0.05% 12,913,532.00  0.03%

 Lump Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street 2012 01
 2,500.00 2,000.00 5,000.00 3,502,699.60  2,500.00  3,000.00 2,500.00 2,000.00
 0.08% 0.06% 0.14% 3,098,635.60  0.07%

 Each Storage Container 644(16)
 Each 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
 2,000.00 10,000.00 5,000.00 40,373,362.02  2,500.00  10,000.00 4,725.00 2,000.00
 0.01% 0.03% 0.01% 36,616,095.00  0.01%

 Each 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05
 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5

 4,000.00 2,500.00 5,000.00 13,424,271.00  5,000.00  5,000.00 4,125.00 2,500.00
 0.03% 0.02% 0.04% 13,727,979.00  0.03%

 Each 1 Nunam Iqua Airport Boardwalk 2018 05
 9,500.00 5,000.00 8,000.00 752,680.00  12,000.00  29,500.00 10,125.00 5,000.00
 1.41% 0.81% 1.06% 617,910.00  1.52%

 Each 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 3,000.00 2,200.00 5,000.00 13,812,485.00  5,500.00  6,304.04 4,300.67 2,200.00
 0.02% 0.02% 0.04% 12,869,961.50  0.04%

 Each 1 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 5,000.00 2,500.00 6,000.00 27,839,413.30  3,000.00  10,000.00 4,853.14 2,500.00
 0.02% 0.01% 0.02% 29,100,627.40  0.01%

 Each 1 Williamsport-Pile Bay Road: Iliamna River Bridge Replacement 2018 01
 3,500.00 7,000.00 10,000.00 6,379,327.00  10,000.00  47,500.00 12,416.67 3,000.00
 0.05% 0.10% 0.16% 7,065,003.00  0.13%

 Each 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 5,000.00 5,000.00 5,000.00 21,880,949.00  10,000.00  10,000.00 4,964.29 1,300.00
 0.02% 0.03% 0.02% 18,937,554.72  0.05%

 Each 1 Dalton Highway MP 209-222 Reconstruction 2017 06
 2,667.35 2,000.00 5,000.00 26,732,391.42  4,500.00  8,000.00 3,571.05 2,000.00
 0.01% 0.01% 0.02% 20,984,015.00  0.02%

 Each 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 5,000.00 2,500.00 5,800.00 5,568,712.00  3,000.00  5,298.95 3,410.99 500.00
 0.10% 0.05% 0.10% 4,648,330.25  0.06%

 Contingent Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:644(105)  Field Communications

 10,000.00 10,000.00 10,000.00 8,896,116.75  10,000.00  10,000.00 10,000.00 10,000.00
 0.10% 0.12% 0.11% 8,683,260.00  0.09%

 Each 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 3,000.00 3,200.00 7,000.00 8,003,015.00  7,000.00  20,000.00 7,940.00 3,000.00
 0.04% 0.05% 0.09% 6,391,456.00  0.09%

 Each 1 Denali Highway Seattle Creek Bridge Replacement 2016 01
 6,000.00 2,000.00 5,000.00 3,456,237.47  5,200.00  6,000.00 2,883.33 0.00
 0.16% 0.06% 0.14% 3,617,128.00  0.14%

 Each 1 HSIP: Kodiak Rock Fall Mitigation 2015 10
 7,000.00 5,000.00 6,000.00 2,541,843.00  5,000.00  10,000.00 5,479.14 1,854.00
 0.28% 0.23% 0.24% 2,212,795.00  0.19%
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 Each Storage Container 644(16)
 EACH 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10

 5,000.00 5,000.00 1,500.00 9,992,599.00  5,000.00  10,500.00 5,495.38 3,000.00
 0.06% 0.06% 0.02% 8,594,153.05  0.06%

 Each 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 10,000.00 9,000.00 3,000.00 46,690,634.00  3,000.00  10,000.00 5,963.41 2,500.00
 0.02% 0.02% 0.01% 42,094,598.00  0.01%

 Each 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 1,200.00 5,000.00 5,000.00 7,355,362.00  2,500.00  5,000.00 2,900.00 1,200.00
 0.02% 0.07% 0.07% 6,887,552.00  0.03%

 Each 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
 2,500.00 3,000.00 3,000.00 5,831,214.38  500.00  4,000.00 2,800.00 500.00
 0.05% 0.07% 0.05% 4,322,551.38  0.01%

 Each 1 Parks Highway MP123.5-146 Rehabilitation 2014 06
 3,000.00 5,000.00 5,000.00 29,748,238.00  2,000.00  6,000.00 4,200.00 2,000.00
 0.01% 0.02% 0.02% 25,973,241.00  0.01%

 Lump Sum 1 Road to Tanana-Stage 1 2014 05
 5,000.00 6,500.00 1,500.00 12,066,042.35  6,174.00  6,500.00 5,134.80 3,000.00
 0.04% 0.06% 0.01% 10,650,924.70  0.04%

 Each 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 8,500.00 5,000.00 3,000.00 14,885,926.75  2,500.00  8,500.00 5,060.00 2,500.00
 0.05% 0.03% 0.02% 15,967,622.06  0.01%

 Each 1 Kanakanak Rd: D St To Squaw Cr Rd Resurfacing 2013 12
 2,500.00 7,000.00 6,000.00 8,868,539.00  6,000.00  7,000.00 5,166.67 2,500.00
 0.02% 0.08% 0.07% 9,109,265.00  0.06%

 Each 1 Blowback Creek Bridge Replacement 2013 11
 11,000.00 5,000.00 1,000.00 1,679,691.00  6,000.00  11,000.00 6,040.00 2,200.00

 0.48% 0.22% 0.06% 2,251,300.00  0.24%
 Each 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11

 600.00 5,000.00 5,000.00 12,285,657.50  12,000.00  12,000.00 6,150.00 600.00
 0.01% 0.05% 0.04% 10,295,938.00  0.11%

 Lump Sum 1 Selawik Utility Crossing Repair 2013 10
 7,500.00 12,000.00 5,000.00 898,886.00  1,000.00  12,000.00 8,125.00 1,000.00
 0.95% 1.95% 0.56% 616,936.64  0.12%

 Each 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09
 5,000.00 10,000.00 6,600.00 15,122,227.00  4,468.00  10,000.00 5,742.00 3,500.00
 0.02% 0.05% 0.04% 19,515,005.00  0.02%

 Each 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 5,000.00 3,000.00 5,000.00 3,185,173.20  0.00  5,000.00 4,000.00 3,000.00
 0.15% 0.10% 0.16% 2,924,422.60  0.00%

 Each 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 2,500.00 5,000.00 5,000.00 18,044,120.50  2,500.00  5,000.00 3,500.00 2,500.00
 0.02% 0.03% 0.03% 14,495,924.00  0.02%

 Each 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 5,000.00 5,000.00 8,000.00 6,999,965.00  10,400.00  10,400.00 6,800.00 5,000.00
 0.08% 0.09% 0.11% 5,598,065.00  0.16%

 Each 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 12,000.00 12,000.00 5,000.00 3,791,689.00  5,000.00  12,000.00 9,250.00 5,000.00

 0.24% 0.28% 0.13% 4,277,729.72  0.09%
 Each 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 5,000.00 10,000.00 4,000.00 11,779,677.80  0.00  10,000.00 7,500.00 5,000.00
 0.04% 0.09% 0.03% 10,891,541.00  0.00%
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 Each Storage Container 644(16)
 Each 1 Top of the World Highway MP 0-13 Rehab 2012 07

 2,500.00 10,000.00 5,000.00 19,224,820.50  6,500.00  10,000.00 5,308.20 2,500.00
 0.02% 0.06% 0.03% 15,555,427.00  0.04%

 Each 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06
 3,500.00 5,000.00 4,000.00 11,086,037.30  6,000.00  6,000.00 4,600.00 3,000.00
 0.03% 0.05% 0.04% 10,932,542.26  0.04%

 Each 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
  Bid as:644(14) BB  Storage Container

 1,500.00 5,000.00 3,000.00 11,000,000.50  5,000.00  25,000.00 8,999.42 1,500.00
 0.01% 0.04% 0.03% 11,975,882.61  0.04%

 Each 1 Dalton Hwy 9 Mile Hill North 2012 02
 7,000.00 4,000.00 5,000.00 7,398,971.95  3,768.00  10,000.00 5,628.17 3,768.00
 0.12% 0.07% 0.07% 5,342,261.50  0.06%

 Lump Sum CPM Scheduling 646(1)
 Lump Sum 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 100,000.00 5,000.00 5,772,836.00  0.00  100,000.00 100,000.00 100,000.00

 0.00% 1.62% 0.09% 6,157,603.25  0.00%
 Lump Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 3,000.00 5,000.00 2,201,788.00  0.00  3,000.00 3,000.00 3,000.00
 0.00% 0.12% 0.23% 2,415,196.00  0.00%

 Lump Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07
 8.1 - 
 20

 3,500.00 1,000.00 3,611.00 4,112,889.98  2,500.00  3,500.00 1,875.00 500.00
 0.09% 0.03% 0.09% 3,970,421.22  0.06%

 Lump Sum 1 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07
 1,210.00 600.00 1,000.00 467,197.50  1,500.00  1,500.00 1,103.33 600.00
 0.20% 0.12% 0.21% 506,883.56  0.23%

 Lump Sum 1 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07
 4,600.00 25,000.00 5,000.00 6,450,221.75  5,000.00  25,000.00 8,529.13 1,000.00
 0.08% 0.44% 0.08% 5,719,942.36  0.08%

 Lump Sum 1 Northern Region River Encroachment Repairs - Richardson 2018 06
 Highway MP 1-16

 600.00 2,000.00 5,000.00 5,169,287.50  1,000.00  12,400.00 4,000.00 600.00
 0.01% 0.06% 0.10% 3,612,284.10  0.02%

 Lump Sum 1 AMATS: Rabbit Creek Road Pavement Preservation 2018 06
 5,000.00 2,500.00 2,500.00 5,152,880.75  500.00  5,000.00 2,666.67 500.00
 0.10% 0.05% 0.05% 5,068,927.80  0.01%

 LUMP SUM 1 Kenai Spur Highway: Mp 12 - 18 Pavement Preservation 2018 06
 1,000.00 2,500.00 3,000.00 3,413,310.00  3,500.00  3,500.00 2,333.33 1,000.00
 0.03% 0.07% 0.09% 3,440,733.00  0.09%

 Lump Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05
 Preservation

 1,000.00 1,000.00 2,000.00 1,378,816.00  5,000.00  5,000.00 2,000.00 1,000.00
 0.08% 0.09% 0.15% 1,109,658.24  0.41%

 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 5,000.00 10,000.00 10,000.00 40,373,362.02  5,000.00  10,000.00 6,750.00 5,000.00
 0.01% 0.03% 0.02% 36,616,095.00  0.01%
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 Lump Sum CPM Scheduling 646(1)
 Contingent Sum 1 AMATS: Abbott Road Rehab - Phase II 2018 05

  Bid as:646(2)  Schedule Price Adjustment
 0.00 0.00 0.00 5,080,598.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 5,167,568.00  0.00%
 Lump Sum 1 Parks Hwy MP 99-123.5 Pavement Preservation 2018 05

 HSIP: Parks Hwy: Systemic Passing Lanes MP 99-123.5
 2,500.00 1,000.00 12,000.00 13,424,271.00  500.00  5,000.00 2,250.00 500.00
 0.02% 0.01% 0.09% 13,727,979.00  0.00%

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 500.00 3,000.00 5,000.00 26,214,019.00  1.00  24,000.00 6,875.25 1.00
 0.00% 0.01% 0.02% 24,869,246.80  0.00%

 Lump Sum 1 AMATS: Anchorage Areawide Trails Rehabilitation - Benson 2018 05
 Boulevard Pathway

 2,000.00 500.00 5,000.00 789,287.50  1,000.00  5,000.00 1,900.00 500.00
 0.27% 0.07% 0.63% 672,850.00  0.13%

 Lump Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04
 5,000.00 2,500.00 7,000.00 8,914,415.00  3,700.00  5,000.00 2,866.04 500.00
 0.07% 0.03% 0.08% 7,494,742.75  0.05%

 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 2,500.00 3,500.00 2,000.00 11,246,808.00  5,000.00  20,000.00 6,333.33 1,000.00
 0.02% 0.04% 0.02% 9,911,534.00  0.04%

 Lump Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03
 Road - Phase I

 7,500.00 8,250.00 5,000.00 13,812,485.00  2,500.00  8,250.00 4,855.78 2,500.00
 0.06% 0.06% 0.04% 12,869,961.50  0.02%

 Lump Sum 1 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 2,500.00 5,000.00 5,000.00 27,839,413.30  5,000.00  14,882.56 6,313.76 2,500.00
 0.01% 0.02% 0.02% 29,100,627.40  0.02%

 Lump Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

 1,500.00 1,000.00 6,000.00 9,927,018.00  3,000.00  3,000.00 1,833.33 1,000.00
 0.02% 0.01% 0.06% 8,532,028.00  0.03%

 Lump Sum 1 Seward Highway, MP 75-90 Road and Bridge Rehabilitation, Phase 2018 02
 I

 10,000.00 5,000.00 5,000.00 71,347,923.00  50,000.00  50,000.00 19,035.77 5,000.00
 0.02% 0.01% 0.01% 51,418,510.24  0.07%

 Lump Sum 1 Nenana Little Goldstream Bridge Replacement (#2080) 2018 01
 1,000.00 500.00 5,000.00 1,633,800.00  5,000.00  5,000.00 3,077.78 200.00

 0.11% 0.05% 0.31% 936,532.00  0.50%
 Lump Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01

 2,000.00 500.00 1,500.00 2,741,985.00  2,500.00  2,500.00 1,500.00 500.00
 0.08% 0.02% 0.05% 2,253,082.82  0.10%

 Lump Sum 1 Glenn Highway: Eklutna to Parks Highway Pavement Preservation 2017 12
 1,000.00 2,500.00 5,000.00 6,165,572.50  1,000.00  2,500.00 1,500.00 1,000.00
 0.02% 0.05% 0.08% 5,541,577.74  0.02%

 Lump Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 20,000.00 7,000.00 8,283,871.00  0.00  20,000.00 20,000.00 20,000.00

 0.00% 0.21% 0.08% 9,681,105.00  0.00%
 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 5,000.00 10,000.00 12,500.00 21,880,949.00  5,000.00  12,000.00 8,000.00 2,500.00
 0.02% 0.05% 0.06% 18,937,554.72  0.02%
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 Lump Sum CPM Scheduling 646(1)
 Lump Sum 1 AMATS: Bicycle Plan Implementation Eagle River 2017 11

 AMATS: Bicycle Plan Implementation Peterkin Ave, Meyer to N.
 Bunn
 Eagle River and Peterkin Avenue, Meyer to N. Bunn

 5,000.00 5,000.00 10,000.00 869,520.00  0.00  5,000.00 5,000.00 5,000.00
 0.60% 0.67% 1.15% 745,846.40  0.00%

 Lump Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09
 1,000.00 3,200.00 5,000.00 12,088,084.00  5,000.00  5,000.00 3,066.67 1,000.00
 0.01% 0.03% 0.04% 12,499,865.00  0.03%

 Lump Sum 1 Galena Campion Road Beaver Creek Culvert Replacement May 2017 08
 2013 ER Flooding

 10,000.00 3,500.00 2,500.00 1,786,550.00  1,000.00  10,000.00 4,000.00 1,000.00
 0.78% 0.29% 0.14% 1,222,355.00  0.07%

 Lump Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08
 1,000.00 3,300.00 5,000.00 2,880,450.00  2,000.00  10,000.00 3,460.00 1,000.00
 0.04% 0.17% 0.17% 1,980,177.00  0.09%

 Lump Sum 1 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07
 1,000.00 20,000.00 10,000.00 11,372,910.00  1,000.00  20,000.00 6,875.00 1,000.00
 0.01% 0.23% 0.09% 8,695,855.00  0.01%

 Lump Sum 1 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 21,600.00 5,000.00 2,000.00 2,930,940.00  2,000.00  21,600.00 5,278.90 500.00
 0.93% 0.23% 0.07% 2,151,595.45  0.08%

 Lump Sum 1 Dalton Highway MP 209-222 Reconstruction 2017 06
 11,752.00 3,500.00 6,797.42 26,732,391.42  3,000.00  20,034.70 10,049.53 3,000.00

 0.05% 0.02% 0.03% 20,984,015.00  0.01%
 Lump Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06

 1,000.00 1,000.00 5,000.00 10,577,766.00  0.00  1,000.00 1,000.00 1,000.00
 0.01% 0.01% 0.05% 9,986,105.00  0.00%

 Lump Sum 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06
 Improvemnts

 44,000.00 5,000.00 1,000.00 2,995,171.85  500.00  44,000.00 10,916.67 500.00
 1.19% 0.16% 0.03% 3,030,525.98  0.01%

 Lump Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 5,000.00 1,000.00 4,000.00 5,568,712.00  1,000.00  59,800.00 14,201.68 1,000.00
 0.10% 0.02% 0.07% 4,648,330.25  0.02%

 Lump Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 1,000.00 2,500.00 6,200.00 7,493,651.00  10,000.00  10,000.00 4,625.00 1,000.00
 0.02% 0.05% 0.08% 5,393,658.45  0.16%

 Lump Sum 1 Soldotna: Funny River Road Improvements 2017 05
 1,000.00 1,000.00 5,000.00 2,415,300.00  0.00  1,000.00 1,000.00 1,000.00
 0.05% 0.05% 0.21% 1,964,337.00  0.00%

 LUMP SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation

 1,000.00 1,000.00 3,500.00 2,303,200.50  1,000.00  1,000.00 1,000.00 1,000.00
 0.05% 0.05% 0.15% 2,066,575.00  0.04%

 Lump Sum 1 ANC Postmark Drive Repairs 2017 2017 05
 500.00 500.00 2,000.00 533,590.00  0.00  500.00 500.00 500.00
 0.10% 0.10% 0.37% 490,599.00  0.00%

 Lump Sum 1 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 2,000.00 5,405.94 19,000.00 4,329,338.00  500.00  5,405.94 1,817.66 500.00
 0.05% 0.15% 0.44% 3,554,977.97  0.01%
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 Lump Sum CPM Scheduling 646(1)
 Lump Sum 1 Seward Highway MP 13.5 Snow River Erosion Prevention (GF) 2017 05

 2,000.00 953.50 2,500.00 916,350.00  15,000.00  15,000.00 4,279.07 953.50
 0.26% 0.14% 0.27% 688,677.50  1.92%

 Lump Sum 1 Sterling Highway 58 - 79, Skilak Lake Road to Sterling, 2017 05
 Rehabilitation & Passing Lanes;
 Sterling Highway MP 58-79 Rehabilitation Skilak Lake Road to
 Sterling, Sterling Highway MP 60-79 (WFLHD) Skilak Lake Road to
 Sterling;
 Sterling Highway Kenai NWR Visitor Enhancements

 5,000.00 5,000.00 32,000.00 64,004,541.00  20,000.00  50,000.00 20,000.00 5,000.00
 0.01% 0.01% 0.05% 53,907,758.00  0.03%

 Lump Sum 1 September 2012 and May 2013 ER Denali Hwy Corridor Flood 2017 04
 Repairs

 10,000.00 500.00 5,000.00 2,640,149.50  2,500.00  12,004.40 6,444.93 500.00
 0.37% 0.02% 0.19% 2,359,224.40  0.09%

 Lump Sum 1 Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe 2017 04
 River Bridge #558

 3,200.00 5,000.00 10,000.00 1,049,044.00  0.00  5,000.00 4,100.00 3,200.00
 0.31% 0.53% 0.95% 947,918.72  0.00%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
 30,000.00 10,000.00 50,000.00 16,993,855.00  74,936.00  74,936.00 41,398.25 10,000.00

 0.21% 0.07% 0.29% 14,143,690.00  0.49%
 Lump Sum 1 Homer: East End Road MP 5.5-12.6 Pavement Preservation 2017 04

 1,000.00 5,000.00 4,000.00 7,937,449.00  3,000.00  10,000.00 4,750.00 1,000.00
 0.02% 0.08% 0.05% 6,096,323.89  0.04%

 Lump Sum 1 Seward Road Improvements 2017 03
 2,500.00 2,000.00 3,733.00 2,923,694.00  500.00  2,500.00 1,375.00 500.00
 0.08% 0.07% 0.13% 2,946,524.00  0.02%

 Lump Sum 1 Seward Road Improvements 2017 03
 0.01 1,000.00 853.00 2,923,694.00  1,000.00  1,000.00 625.00 0.01

 0.00% 0.03% 0.03% 2,946,524.00  0.03%
 Lump Sum 1 Seward Road Improvements 2017 03

 0.01 500.00 414.00 2,923,694.00  1.00  500.00 250.25 0.01
 0.00% 0.02% 0.01% 2,946,524.00  0.00%

 Lump Sum 1 Glenn Highway: Airport Heights Drive to Hiland Road, Pavement 2017 03
 Preservation

 1,000.00 1,000.00 5,000.00 11,572,305.00  1,000.00  1,000.00 1,000.00 1,000.00
 0.01% 0.01% 0.04% 9,998,958.59  0.01%

 Lump Sum 1 HSIP: Pedestrian Fencing 2017 03
 500.00 500.00 2,000.00 1,387,100.00  5,500.00  5,500.00 2,703.44 500.00
 0.06% 0.06% 0.14% 821,902.50  0.63%

 Lump Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03
 1,000.00 162.00 1,500.00 909,592.50  2,500.00  2,635.00 1,574.25 162.00

 0.11% 0.02% 0.16% 858,231.00  0.25%
 Lump Sum 1 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02

 500.00 750.00 200.00 440,289.00  31,275.00  31,275.00 6,905.00 500.00
 0.10% 0.16% 0.05% 473,904.00  5.68%

 Lump Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court

 1,500.00 500.00 10,000.00 823,610.80  5,500.00  7,500.00 3,000.00 500.00
 0.22% 0.07% 1.21% 684,191.00  0.73%
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 Lump Sum CPM Scheduling 646(1)
 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
 20,000.00 1,000.00 5,000.00 19,956,166.00  1,000.00  20,000.00 7,601.67 1,000.00

 0.08% 0.00% 0.03% 21,769,589.00  0.00%
 Lump Sum 1 Dalton Highway MP 362-379 Reconstruction 2017 01

 1,000.00 12,200.00 5,000.00 34,204,146.50  10,000.00  12,200.00 6,300.00 1,000.00
 0.00% 0.04% 0.01% 31,994,827.00  0.03%

 LUMP SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 8,500.00 18,000.00 25,000.00 15,115,856.00  0.00  18,000.00 13,250.00 8,500.00
 0.06% 0.13% 0.17% 13,394,988.29  0.00%

 Lump Sum 1 Fairbanks Noble Street Upgrade 2016 12
 3,500.00 3,500.00 3,400.00 10,713,824.18  150.00  76,079.66 20,807.42 150.00
 0.04% 0.04% 0.03% 9,545,573.00  0.00%

 Lump Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11
 20,000.00 3,500.00 12,000.00 7,253,394.00  10,000.00  20,000.00 6,220.00 1,000.00

 0.26% 0.05% 0.17% 6,367,197.00  0.13%
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11

 UP
 0.00 0.00 5,000.00 6,793,685.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.07% 327,000.00  0.00%
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11

 2,450.00 500.00 5,000.00 6,793,685.00  1,000.00  15,000.00 4,615.25 500.00
 0.04% 0.01% 0.07% 5,769,321.00  0.01%

 Contingent Sum 1 Richardson Hwy MP 110-Tazlina Wayside Improvements 2016 10
  Bid as:652(1)  Interim Work Price Adjustment

 0.00 0.00 0.00 945,350.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 0.00% 503,450.00  0.00%

 Labor Hour 500 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)
  Bid as:645(1)  Training Program, 1 Trainees/Apprentices

 2.00 1.00 1.00 8,896,116.75  5.00  6.00 2.69 1.00
 0.01% 0.01% 0.01% 8,683,260.00  0.02%

 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 300.00 500.00 2,000.00 8,896,116.75  1,000.00  1,100.00 753.12 300.00
 0.00% 0.01% 0.02% 8,683,260.00  0.01%

 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 1,500.00 2,500.00 2,000.00 8,896,116.75  1,000.00  15,000.00 6,125.98 1,000.00
 0.02% 0.03% 0.02% 8,683,260.00  0.01%

 Lump Sum 1 North Fork Road Bridge Erosion Repair 2016 10
 2,000.00 2,000.00 5,000.00 1,251,866.50  15,000.00  15,000.00 4,975.00 800.00
 0.16% 0.18% 0.40% 1,126,214.70  1.19%

 Lump Sum 1 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09
 1,120.00 3,000.00 4,000.00 609,622.00  3,500.00  5,000.00 2,731.43 1,000.00
 0.26% 0.73% 0.66% 412,688.00  0.80%

 Lump Sum 1 NHS Storm Drain Inspections 2016 09
 5,000.00 2,000.00 2,500.00 549,500.00  5,000.00  5,000.00 4,250.00 2,000.00
 1.07% 0.44% 0.45% 459,100.00  0.75%

 Lump Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 3,000.00 1,000.00 30,500.00 11,012,857.50  5,000.00  5,000.00 3,000.00 1,000.00
 0.03% 0.01% 0.28% 10,998,773.50  0.04%
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 Lump Sum CPM Scheduling 646(1)
 Lump Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07

 3,000.00 1,000.00 30,000.00 10,368,551.50  10,000.00  10,000.00 3,900.00 500.00
 0.03% 0.01% 0.29% 8,986,166.39  0.09%

 Lump Sum 1 AMATS: Bicycle Plan Implementation (DOT&PF Owned-Group 1) 2016 07
 AMATS: Bicycle Plan Implementation (MOA Owned-Group 1)

 3,000.00 12,960.00 5,000.00 629,668.00  0.00  12,960.00 7,980.00 3,000.00
 0.49% 2.29% 0.79% 564,961.14  0.00%

 Lump Sum 1 Glenn Highway: Hiland Road to Eklutna Pavement Preservation 2016 06
 Glenn Highway: Median Crossover

 1,000.00 1,000.00 10,000.00 13,496,365.25  5,000.00  5,000.00 2,375.00 1,000.00
 0.01% 0.01% 0.07% 10,696,233.10  0.04%

 Lump Sum 1 ANC Paving and Drainage Improvements 2016 2016 06
 1,500.00 639.07 1,000.00 358,602.00  2,000.00  5,000.00 2,459.90 639.07
 0.42% 0.19% 0.28% 341,075.48  0.55%

 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase II 2016 05
 10,000.00 7,000.00 5,000.00 8,003,015.00  1,000.00  15,000.00 7,600.00 1,000.00

 0.15% 0.11% 0.06% 6,391,456.00  0.01%
 Lump Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 5,000.00 1,000.00 15,000.00 10,304,726.50  1,000.00  5,000.00 2,375.00 1,000.00
 0.05% 0.01% 0.15% 7,898,725.72  0.01%

 Contingent Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:647(5)  Backhoe, 4WD, 1 cy Bucket, 75 hp Min, 15 ft Depth

 3,000.00 3,000.00 3,000.00 10,304,726.50  3,000.00  3,000.00 3,000.00 3,000.00
 0.03% 0.04% 0.03% 7,898,725.72  0.03%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 1,500.00 300.00 3,500.00 11,382,512.50  2,500.00  2,500.00 1,433.33 300.00
 0.02% 0.00% 0.03% 8,963,033.20  0.02%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 3,000.00 300.00 3,500.00 11,382,512.50  2,500.00  3,000.00 1,933.33 300.00
 0.03% 0.00% 0.03% 8,963,033.20  0.02%

 Lump Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 1,000.00 2,500.00 5,000.00 18,928,072.50  5,000.00  5,000.00 3,375.00 1,000.00
 0.01% 0.02% 0.03% 15,712,283.30  0.03%

 Lump Sum 1 Alyeska Hwy Resurfacing: Seward Hwy to Arlberg Ave and Alyeska 2016 03
 Hwy: Pathway Rehabiliation (GF)

 2,500.00 1,000.00 3,000.00 5,148,790.00  1,000.00  2,500.00 1,375.00 1,000.00
 0.05% 0.02% 0.06% 5,198,106.50  0.02%

 Lump Sum 1 Glenn Highway MP 63 and 64 Erosion Protection 2016 03
 10,000.00 1,000.00 3,000.00 4,127,200.00  500.00  10,500.00 3,313.33 500.00

 0.35% 0.04% 0.07% 2,643,730.00  0.01%
 Contingent Sum 1 AMATS: Abbott Rd. Rehab-Phase I 2016 03

  Bid as:646(2)  Schedule Price Adjustment
 0.00 0.00 0.00 9,447,389.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 8,348,321.00  0.00%
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 Lump Sum CPM Scheduling 646(1)
 LUMP SUM 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03

 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave
 1,000.00 1,000.00 5,000.00 4,176,627.00  3,000.00  5,500.00 2,333.33 1,000.00
 0.02% 0.02% 0.12% 4,196,232.00  0.07%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 1,000.00 1,500.00 6,200.00 4,176,627.00  3,000.00  25,000.00 6,166.67 1,000.00
 0.02% 0.04% 0.15% 4,196,232.00  0.07%

 Lump Sum 1 Snug Harbor Road Improvements Advanced Utility Relocation 2016 02
 1,000.00 547.14 2,500.00 314,598.50  500.00  5,500.00 2,191.19 500.00
 0.36% 0.20% 0.79% 276,988.98  0.17%

 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
 1,000.00 2,500.00 5,000.00 10,582,033.50  5,000.00  50,000.00 9,771.39 500.00
 0.01% 0.03% 0.05% 9,982,119.90  0.05%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
 43,000.00 50,000.00 20,000.00 19,876,209.96  40,000.00  50,000.00 44,333.33 40,000.00

 0.16% 0.22% 0.10% 22,300,050.00  0.14%
 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01

  Bid as:648(1)  NOISE MONITORING AND CONTROL
 480,000.00 125,000.00 200,000.00 19,876,209.96  475,000.00  480,000.00 360,000.00 125,000.00

 1.84% 0.56% 1.01% 22,300,050.00  1.66%
 Contingent Sum 1 Replacement of Water Street Trestle No. 2 2016 01

  Bid as:648(2)  SUPPLEMENTAL NOISE MITIGATION
 0.00 0.00 0.00 19,876,209.96  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.00% 22,300,050.00  0.00%
 Lump Sum 1 Lucus Road Improvements 2016 01

 60,000.00 2,500.00 2,000.00 5,467,968.00  1,000.00  60,000.00 9,354.15 1,000.00
 1.25% 0.05% 0.04% 4,639,288.00  0.02%

 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 11,800.00 15,000.00 9,700.00 20,169,767.00  0.00  15,000.00 13,400.00 11,800.00
 0.07% 0.09% 0.05% 16,614,244.00  0.00%

 Lump Sum 1 HSIP: CR High Friction Surface Treatment 2015 12
 7,500.00 2,000.00 10,000.00 7,517,052.50  5,500.00  10,000.00 5,300.00 1,500.00
 0.10% 0.03% 0.13% 6,778,888.00  0.07%

 Lump Sum 1 Dalton Highway MP 379-397 Reconstruction 2015 11
  Bid as:646 (1)  CPM Scheduling

 1,000.00 10,000.00 7,500.00 34,632,290.00  5,000.00  10,000.00 5,333.33 1,000.00
 0.00% 0.03% 0.02% 30,973,940.00  0.02%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 20,000.00 7,080.18 20,000.00 39,443,973.00  1,000.00  20,000.00 9,616.04 1,000.00

 0.05% 0.02% 0.05% 40,745,592.41  0.00%
 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11

 2,000.00 2,000.00 3,000.00 7,355,671.00  10,000.00  10,000.00 5,231.17 1,500.00
 0.02% 0.03% 0.04% 7,124,999.50  0.11%

 Lump Sum 1 HSIP: CR Sign Assembly Improvements 2015 2015 11
 3,500.00 1,000.00 5,000.00 3,256,930.00  7,000.00  7,000.00 4,375.00 1,000.00
 0.09% 0.03% 0.15% 3,319,315.00  0.17%

 Lump Sum 1 HSIP: Kodiak Rock Fall Mitigation 2015 10
 10,000.00 5,000.00 2,500.00 2,541,843.00  10,000.00  10,300.00 6,971.43 1,000.00

 0.40% 0.23% 0.10% 2,212,795.00  0.38%
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 Lump Sum CPM Scheduling 646(1)
 LUMP SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10

 5,000.00 1,000.00 3,600.00 9,992,599.00  1,000.00  7,000.00 3,569.46 500.00
 0.06% 0.01% 0.04% 8,594,153.05  0.01%

 Lump Sum 1 Glenn Highway: MP 49 2015 10
 10,000.00 5,000.00 2,000.00 3,620,991.00  3,500.00  54,000.00 8,326.89 1,500.00

 0.35% 0.18% 0.06% 2,836,369.83  0.12%
 Lump Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

 5,000.00 500.00 2,000.00 10,761,116.62  1,000.00  5,000.00 2,600.00 500.00
 0.05% 0.01% 0.02% 9,525,912.80  0.01%

 Labor Hour 500 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:645(1)  Training Program, 1 Trainees/Apprentices

 5.00 1.00 1.00 10,761,116.62  1.00  5.00 2.60 1.00
 0.02% 0.01% 0.00% 9,525,912.80  0.00%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 6,000.00 1,000.00 4,500.00 4,139,213.00  3,200.00  23,377.20 8,615.44 1,000.00
 0.13% 0.02% 0.11% 4,631,344.00  0.07%

 Lump Sum 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 1,000.00 5,000.00 30,000.00 8,216,121.50  0.00  5,000.00 3,000.00 1,000.00
 0.01% 0.07% 0.37% 6,769,856.00  0.00%

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 1,000.00 15,000.00 5,000.00 46,690,634.00  1,000.00  15,000.00 6,676.10 1,000.00
 0.00% 0.04% 0.01% 42,094,598.00  0.00%

 Lump Sum 1 Parks Hwy: MP 35-40 Pavement Preservation 2015 07
 Glenn Hwy - Parks Hwy Interchange Ramps

 1,000.00 0.00 10,000.00 15,843,348.50  10,000.00  10,000.00 3,375.00 0.00
 0.01% 0.00% 0.06% 13,943,672.60  0.07%

 Lump Sum 1 West Anchorage Roads Pavement Preservation 2015 06
 5,000.00 1,000.00 4,000.00 2,468,197.60  0.00  5,000.00 3,000.00 1,000.00
 0.17% 0.04% 0.16% 2,243,415.64  0.00%

 Lump Sum 1 West Anchorage Roads Pavement Preservation 2015 06
 5,000.00 500.00 1,000.00 2,468,197.60  0.00  5,000.00 2,750.00 500.00
 0.17% 0.02% 0.04% 2,243,415.64  0.00%

 Lump Sum 1 Ingra and Gambell Phase 1 Paving, 5th to  36th 2015 06
 5,000.00 1,000.00 10,000.00 5,459,443.00  0.00  5,000.00 3,000.00 1,000.00
 0.09% 0.02% 0.18% 5,296,083.00  0.00%

 Lump Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue

 5,000.00 20,000.00 10,000.00 2,203,697.00  2,000.00  20,000.00 9,000.00 2,000.00
 0.20% 0.80% 0.45% 2,499,849.30  0.07%

 Lump Sum 1 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation

 1,500.00 1,000.00 3,000.00 5,256,540.00  0.00  1,500.00 1,250.00 1,000.00
 0.03% 0.02% 0.06% 4,114,207.50  0.00%

 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 2,000.00 1,000.00 900.00 1,445,635.50  0.00  2,000.00 1,500.00 1,000.00
 0.17% 0.09% 0.06% 1,125,191.00  0.00%

 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 500.00 250.00 225.00 1,445,635.50  0.00  500.00 375.00 250.00
 0.04% 0.02% 0.02% 1,125,191.00  0.00%
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 Lump Sum CPM Scheduling 646(1)
 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05

 500.00 250.00 225.00 1,445,635.50  0.00  500.00 375.00 250.00
 0.04% 0.02% 0.02% 1,125,191.00  0.00%

 Lump Sum 1 Fairview Loop Road Pavement Preservation 2015 05
 2,500.00 1,000.00 5,000.00 3,841,953.00  1,000.00  2,500.00 1,500.00 1,000.00
 0.06% 0.03% 0.13% 3,839,935.00  0.03%

 Lump Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 1,762.50 5,000.00 10,000.00 1,838,794.00  7,600.00  8,800.00 4,545.42 1,000.00
 0.09% 0.25% 0.54% 1,990,576.00  0.36%

 Lump Sum 1 Edgerton Highway Lakina River Bridge Replacement 2015 05
 3,133.00 9,563.00 10,000.00 5,878,059.00  2,000.00  9,563.00 4,924.00 2,000.00
 0.04% 0.12% 0.17% 7,766,987.18  0.02%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage II, Northern Region 2015 05
 Signal Interconnect - Airport Way/Peger Road & Northern Region
 Pedestrian Improvements

 2,500.00 2,000.00 30,000.00 7,122,545.80  500.00  2,500.00 1,666.67 500.00
 0.03% 0.02% 0.42% 8,240,476.20  0.01%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 3,000.00 2,500.00 5,000.00 6,860,754.40  500.00  3,000.00 2,000.00 500.00
 0.04% 0.04% 0.07% 7,090,895.00  0.01%

 Labor Hour 500 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:645(1)  Training Program, 1 Trainees/Apprentices

 1.50 1.00 2.00 6,860,754.40  1.00  1.50 1.17 1.00
 0.01% 0.01% 0.01% 7,090,895.00  0.01%

 Lump Sum 1 Seward Highway MP 50 to 54.5 Pavement Preservation and Cooper 2015 04
 Landing Walkable Community Project

 10,000.00 2,673.74 1,500.00 6,293,325.50  5,000.00  10,000.00 4,668.44 1,000.00
 0.14% 0.04% 0.02% 6,906,885.32  0.07%

 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 2,500.00 5,200.00 5,000.00 6,898,492.00  500.00  10,000.00 3,723.57 500.00
 0.03% 0.08% 0.07% 6,419,604.00  0.01%

 Lump Sum 1 AMATS: Eagle River Road Mp 0.0-5.3 Pavement Preservation 2015 03
 2,500.00 1,000.00 3,000.00 7,355,362.00  5,000.00  5,000.00 2,833.33 1,000.00
 0.03% 0.01% 0.04% 6,887,552.00  0.07%

 Lump Sum 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 1,000.00 2,500.00 6,500.00 8,896,500.00  0.00  2,500.00 1,750.00 1,000.00
 0.01% 0.03% 0.07% 8,572,859.75  0.00%

 Lump Sum 1 Plack Road Bicycle/Pedestrian Facility 2015 02
 500.00 2,000.00 1,000.00 2,460,799.90  1,000.00  7,700.00 2,800.00 500.00
 0.02% 0.09% 0.04% 2,329,969.21  0.04%

 LUMP SUM 1 Auke Bay Ferry Terminal Improvements 2015 02
  Bid as:646 (1)  CPM SCHEDULING

 1,000.00 4,000.00 5,000.00 898,965.00  4,350.00  4,350.00 3,116.67 1,000.00
 0.07% 0.26% 0.56% 1,516,735.00  0.28%

 Lump Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01
 15,000.00 7,900.00 25,000.00 15,113,160.00  5,000.00  15,000.00 9,300.00 5,000.00

 0.12% 0.07% 0.17% 11,859,724.50  0.04%
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 Lump Sum CPM Scheduling 646(1)
 Lump Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01

 2,000.00 875.00 5,000.00 1,899,217.02  2,900.00  10,000.00 3,528.13 875.00
 0.07% 0.04% 0.26% 2,364,889.50  0.10%

 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 5,000.00 15,000.00 21,402.00 8,369,299.00  0.00  15,000.00 10,000.00 5,000.00
 0.05% 0.18% 0.26% 8,362,244.00  0.00%

 Lump Sum 1 Glenn Highway MP 42-56 Pavement Preservation, Glenn Highway 2014 12
 MP 56-61 Pavement Preservation

 1,000.00 1,000.00 8,500.00 13,554,258.87  4,000.00  4,000.00 2,000.00 1,000.00
 0.01% 0.01% 0.06% 9,998,998.00  0.03%

 Lump Sum 1 Dalton Highway M P 401-414 Reconstruction 2014 12
  Bid as:646 (1)  CPM Scheduling

 12,500.00 6,000.00 7,500.00 28,439,345.00  5,000.00  12,500.00 8,235.00 5,000.00
 0.04% 0.02% 0.03% 26,731,479.30  0.02%

 Lump Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
 10,000.00 4,673.76 3,500.00 1,646,886.20  3,500.00  10,000.00 4,918.44 1,500.00

 0.47% 0.26% 0.21% 1,791,305.73  0.14%
 Lump Sum 1 Ktn - Advanced Water Street Trunk Relocation 2014 12

 32,000.00 32,200.00 5,000.00 4,216,665.00  0.00  32,200.00 32,100.00 32,000.00
 0.82% 0.96% 0.12% 3,339,289.99  0.00%

 Lump Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
 5,000.00 10,000.00 15,000.00 3,960,085.21  0.00  10,000.00 7,500.00 5,000.00
 0.15% 0.33% 0.38% 3,069,946.00  0.00%

 Lump Sum 1 Sterling Highway  MP 135 - 150 Pavement Preservation 2014 11
 1,000.00 1,000.00 5,000.00 13,097,990.00  5,000.00  5,000.00 2,333.33 1,000.00
 0.01% 0.01% 0.04% 11,961,445.00  0.04%

 Lump Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11
 3,500.00 10,000.00 10,000.00 3,692,403.00  0.00  10,000.00 6,750.00 3,500.00
 0.08% 0.32% 0.27% 3,115,745.00  0.00%

 Lump Sum 1 Annette Bay Ferry Terminal Improvements 2014 11
 0.00 1,500.00 5,000.00 751,879.40  0.00  1,500.00 1,500.00 1,500.00

 0.00% 0.19% 0.67% 781,909.05  0.00%
 LUMP SUM 1 Old Seward Highway: Rabbit Creek To Brandon Street Pavement 2014 11

 Preservation
 1,000.00 5,000.00 3,200.00 3,992,876.00  2,105.00  8,800.00 4,226.25 1,000.00
 0.03% 0.13% 0.08% 3,749,452.49  0.05%

 Lump Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 3,000.00 3,500.00 5,000.00 10,250,681.00  7,000.00  130,000.00 22,357.14 1,000.00
 0.02% 0.03% 0.05% 11,699,696.00  0.05%

 Lump Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11
 4,000.00 4,200.00 41,999.36 1,733,450.00  1,000.00  37,208.00 11,602.00 1,000.00
 0.23% 0.29% 2.42% 1,465,959.00  0.05%

 Lump Sum 1 HSIP: CR Crash Cushions Upgrade 2014 2014 11
 23,674.00 5,000.00 2,000.00 1,941,900.00  5,000.00  23,674.00 11,224.67 5,000.00

 1.36% 0.35% 0.10% 1,445,300.00  0.28%
 Lump Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10

 5,000.00 1,000.00 2,800.00 5,546,365.00  42,186.60  42,186.60 13,315.93 1,000.00
 0.07% 0.01% 0.05% 6,691,146.00  0.59%

 Lump Sum 1 ANC Kulis Transition Repairs and Modifications 2014 10
 1,890.00 1,000.00 2,500.00 1,217,993.50  29,000.00  29,000.00 7,673.75 1,000.00
 0.15% 0.08% 0.21% 1,178,369.00  2.30%

 Lump Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 3,840.00 37,790.15 2,500.00 1,682,155.36  0.00  37,790.15 20,815.08 3,840.00
 0.16% 2.17% 0.15% 1,745,059.23  0.00%
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 Lump Sum CPM Scheduling 646(1)
 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09

 2,500.00 500.00 5,000.00 7,811,185.00  1,000.00  7,500.00 3,166.67 500.00
 0.04% 0.01% 0.06% 5,284,485.00  0.01%

 Lump Sum 1 Central Region Highway Data Equipment 2012 2014 09
 5,000.00 15,000.00 5,000.00 3,992,258.00  0.00  15,000.00 10,000.00 5,000.00
 0.09% 0.33% 0.13% 4,551,390.00  0.00%

 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 3,375.00 5,000.00 11,714,375.75  0.00  3,375.00 3,317.50 3,260.00

 0.00% 0.03% 0.04% 10,727,261.00  0.00%
 Lump Sum 1 ANC Postmark Storm Drain Outfall Repairs 2014 07

 1,000.00 1,000.00 2,500.00 2,088,725.00  5,000.00  5,000.00 2,333.33 1,000.00
 0.03% 0.04% 0.12% 2,568,324.00  0.14%

 Lump Sum 1 Sterling Hwy Mp 57 Erosion Protection 2014 07
 1,000.00 500.00 5,000.00 1,491,500.00  1,000.00  1,500.00 1,000.00 500.00
 0.05% 0.03% 0.34% 1,699,250.00  0.04%

 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06
 6,800.00 2,500.00 10,000.00 13,111,936.66  3,950.00  6,800.00 3,937.50 2,500.00
 0.06% 0.02% 0.08% 11,172,615.00  0.03%

 Lump Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
 100.00 1,000.00 5,000.00 5,831,214.38  1,000.00  2,500.00 1,120.00 100.00
 0.00% 0.02% 0.09% 4,322,551.38  0.02%

 Lump Sum 1 Seward Highway MP 54.5 to 75 Pavement Preservation 2014 06
 1,000.00 3,000.00 6,000.00 23,055,979.50  1,000.00  10,000.00 3,500.00 1,000.00
 0.01% 0.02% 0.03% 15,157,512.00  0.01%

 Lump Sum 1 Parks Highway MP123.5-146 Rehabilitation 2014 06
 2,500.00 1,000.00 6,000.00 29,748,238.00  1,000.00  10,000.00 3,100.00 1,000.00
 0.01% 0.00% 0.02% 25,973,241.00  0.00%

 Lump Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 5,000.00 1,000.00 13,000.00 9,147,651.25  0.00  5,000.00 3,000.00 1,000.00
 0.05% 0.01% 0.14% 8,696,000.00  0.00%

 Lump Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 3,500.00 1,017.00 3,000.00 756,840.00  900.00  3,500.00 2,202.43 900.00
 0.44% 0.14% 0.40% 734,399.81  0.11%

 LUMP SUM 1 Haines Ferry Terminal Improvements 2014 05
 12,500.00 4,000.00 10,000.00 9,722,570.00  5,000.00  45,000.00 16,625.00 4,000.00

 0.08% 0.03% 0.10% 14,979,745.00  0.03%
 LUMP SUM 1 Sterling Highway MP 173 to 174 Pavement Preservation 2014 05

 Sterling Highway MP 174 to 179 Pavement Preservation
  Bid as:646 (1)  CPM SCHEDULING

 1,000.00 5,000.00 4,000.00 6,771,019.50  1,000.00  5,000.00 2,333.33 1,000.00
 0.01% 0.07% 0.06% 6,769,000.00  0.01%

 Lump Sum 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 500.00 1,000.00 12,000.00 4,522,558.00  0.00  1,000.00 750.00 500.00
 0.01% 0.02% 0.27% 5,686,743.30  0.00%

 Lump Sum 1 Kodiak Ferry Terminal And Dock Improvements 2014 05
 4,000.00 10,000.00 20,000.00 9,216,636.50  12,000.00  12,000.00 8,666.67 4,000.00
 0.04% 0.11% 0.22% 9,196,790.00  0.11%

 Lump Sum 1 88th Ave Upgrade, Spruce Brook St To Elmore Rd (GF) 2014 04
 1,500.00 5,000.00 5,000.00 2,816,398.00  3,500.00  30,500.00 9,407.78 1,500.00
 0.05% 0.18% 0.18% 2,773,226.95  0.12%
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 Lump Sum CPM Scheduling 646(1)
 Lump Sum 1 POW: Hydaburg Highway Fish Passage Improvements 2014 04

 8,000.00 1,500.00 2,000.00 478,175.00  0.00  8,000.00 4,750.00 1,500.00
 1.75% 0.39% 0.42% 388,512.00  0.00%

 Lump Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04
 500.00 5,000.00 7,000.00 9,269,950.00  3,000.00  5,000.00 3,500.00 500.00
 0.01% 0.07% 0.08% 7,445,892.20  0.04%

 Lump Sum 1 Palmer-Wasilla Highway:  Parks Highway to Knik Goose Bay Road 2014 04
 Pavement Preservation

 5,000.00 1,000.00 3,000.00 3,050,225.50  5,000.00  5,000.00 3,666.67 1,000.00
 0.17% 0.04% 0.10% 2,798,425.79  0.17%

 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04
 5,000.00 2,500.00 5,000.00 22,059,084.10  3,500.00  36,000.00 13,250.00 500.00
 0.02% 0.01% 0.02% 20,669,482.00  0.02%

 Lump Sum 1 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 1,000.00 10,000.00 4,500.00 10,566,460.90  1,000.00  10,000.00 4,000.00 1,000.00
 0.01% 0.09% 0.04% 11,749,901.68  0.01%

 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 6,500.00 1,000.00 1,500.00 14,885,926.75  1,000.00  6,516.00 4,003.20 1,000.00
 0.04% 0.01% 0.01% 15,967,622.06  0.01%

 Lump Sum 1 HSIP: Central Region Railroad/Highway Grade Crossing Guardrail 2014 01
 Replacement
 HSIP: CR Guardrail Delineation Enhancements

 650.00 500.00 1,000.00 1,447,983.00  1,000.00  11,000.00 3,041.67 500.00
 0.05% 0.04% 0.07% 1,169,103.00  0.07%

 Lump Sum 1 HSIP: STERLING HIGHWAY: SOLDOTNA TO HOMER HILL 2014 01
 SLOW VEHICLE TURNOUTS

 2,000.00 5,000.00 8,000.00 9,104,289.00  1,000.00  5,000.00 2,666.67 1,000.00
 0.03% 0.08% 0.09% 6,527,698.00  0.01%

 Lump Sum 1 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:646 (1)  CPM Scheduling

 0.00 10,000.00 2,000.00 1,900,920.00  0.00  10,000.00 10,000.00 10,000.00
 0.00% 0.48% 0.11% 2,104,176.00  0.00%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 5,000.00 5,000.00 5,000.00 37,365,951.00  0.00  5,000.00 5,000.00 5,000.00
 0.01% 0.01% 0.01% 36,856,107.57  0.00%

 Lump Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 5,443.20 20,000.00 10,000.00 22,608,696.41  50,000.00  50,000.00 25,147.73 5,443.20
 0.02% 0.08% 0.04% 25,154,531.94  0.17%

 Lump Sum 1 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 10,000.00 5,000.00 5,000.00 5,595,737.50  0.00  10,000.00 7,500.00 5,000.00

 0.18% 0.11% 0.09% 4,522,796.00  0.00%
 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12

 4,000.00 11,500.00 2,500.00 2,839,079.50  500.00  11,500.00 5,333.33 500.00
 0.14% 0.39% 0.09% 2,927,828.00  0.01%

 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
 500.00 1,000.00 3,000.00 26,775,562.00  1,000.00  3,000.00 1,375.00 500.00
 0.00% 0.00% 0.01% 28,866,903.50  0.00%
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 Lump Sum CPM Scheduling 646(1)
 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 1,000.00 500.00 5,000.00 38,150,089.50  10,000.00  10,000.00 3,200.00 500.00
 0.00% 0.00% 0.01% 29,587,321.00  0.03%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11
 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P

 1,000.00 500.00 5,000.00 38,150,089.50  3,000.00  3,500.00 1,800.00 500.00
 0.00% 0.00% 0.01% 29,587,321.00  0.01%

 Lump Sum 1 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 10,000.00 1,000.00 3,500.00 6,166,615.00  2,500.00  10,000.00 4,625.00 1,000.00
 0.17% 0.02% 0.06% 5,696,202.50  0.04%

 Lump Sum 1 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:646 (1)  CPM Scheduling

 0.00 5,000.00 10,000.00 1,468,745.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.35% 0.68% 1,444,140.00  0.00%

 Lump Sum 1 Backloop Shared Use Path Rehabilitation 2013 11
 5,000.00 5,000.00 25,000.00 724,446.00  0.00  5,000.00 5,000.00 5,000.00
 0.56% 0.61% 3.45% 817,820.00  0.00%

 Lump Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 1,000.00 10,000.00 1,500.00 12,285,657.50  5,000.00  10,000.00 4,500.00 1,000.00
 0.01% 0.10% 0.01% 10,295,938.00  0.05%

 Lump Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 1,000.00 1,000.00 8,000.00 3,388,836.00  500.00  40,000.00 8,708.45 500.00
 0.08% 0.09% 0.24% 1,122,850.50  0.04%

 Lump Sum 1 HSIP: Minnesota Dr. Moose-Vehicle Crash Mitigation 2013 11
 0.00 0.00 8,000.00 3,388,836.00  0.00  1,000.00 90.91 0.00

 0.00% 0.00% 0.24% 116,500.00  0.00%
 Lump Sum 1 52765 Ninilchik Village Bridge Replacement 2013 10

 100.00 5,500.00 1,000.00 2,314,551.25  7,000.00  10,000.00 5,520.00 100.00
 0.00% 0.25% 0.04% 2,199,212.09  0.30%

 Lump Sum 1 Sterling Highway Mp 79 - 82.5 Pavement Preservation 2013 10
 5,000.00 2,000.00 5,000.00 5,299,183.75  1,000.00  5,000.00 2,666.67 1,000.00
 0.10% 0.04% 0.09% 4,789,467.00  0.02%

 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10
 500.00 3,000.00 5,000.00 11,350,218.00  5,000.00  15,000.00 6,500.00 500.00
 0.00% 0.03% 0.04% 10,388,566.00  0.04%

 LUMP SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:646 (1)  CPM SCHEDULING

 1,150.00 7,600.00 2,000.00 2,152,146.00  1,982.00  7,600.00 2,538.67 500.00
 0.04% 0.31% 0.09% 2,488,685.10  0.07%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10
 500.00 5,000.00 30,000.00 5,616,358.46  5,000.00  5,000.00 3,500.00 500.00
 0.01% 0.09% 0.53% 5,388,088.84  0.09%

 Lump Sum 1 Ktn - White River Road Gravel Surfacing 2013 09
 10,000.00 3,500.00 10,000.00 787,113.60  5,000.00  10,000.00 6,166.67 3,500.00

 1.80% 0.65% 1.27% 542,185.20  0.74%
 Lump Sum 1 Aleknagik Wood River Bridge Construction - Phase I 2013 09

 5,000.00 25,000.00 8,000.00 15,122,227.00  5,000.00  25,000.00 9,000.00 1,000.00
 0.02% 0.13% 0.05% 19,515,005.00  0.02%

 Lump Sum 1 CR Public Safety and Reduced Maintenance ITS, MAT-SU 2013 09
 2,000.00 3,024.00 1,500.00 813,225.00  4,400.00  4,400.00 3,141.33 2,000.00
 0.26% 0.39% 0.18% 773,998.88  0.53%
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 Lump Sum CPM Scheduling 646(1)
 Lump Sum 1 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08

 REBID
 12,000.00 5,000.00 10,000.00 1,023,245.00  0.00  12,000.00 8,500.00 5,000.00

 0.89% 0.41% 0.98% 1,214,605.00  0.00%
 Lump Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08

 20,000.00 3,800.00 7,000.00 1,319,324.00  0.00  20,000.00 11,900.00 3,800.00
 1.34% 0.26% 0.53% 1,471,816.50  0.00%

 Lump Sum 1 HSIP: Glenn Highway Speed Limit Evaluation, Palmer to Glennallen 2013 07
 3,800.00 4,000.00 2,000.00 769,600.00  4,000.00  15,000.00 6,033.33 3,800.00
 0.53% 0.58% 0.26% 688,095.00  0.54%

 Lump Sum 1 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)

 4,200.00 5,642.00 3,500.00 1,164,208.00  500.00  5,642.00 3,835.50 500.00
 0.31% 0.47% 0.30% 1,197,783.00  0.03%

 LUMP SUM 1 Jnu: Egan Drive Additional Illumination 2013 07
 25,200.00 5,000.00 3,000.00 3,606,440.00  0.00  25,200.00 15,100.00 5,000.00

 0.51% 0.13% 0.08% 3,724,020.00  0.00%
 Lump Sum 1 Kalifornsky Beach Rd Pedestrian Pathway (GF) 2013 07

 6,000.00 55,000.00 3,000.00 1,214,705.00  1,500.00  55,000.00 15,300.00 1,500.00
 0.48% 4.47% 0.25% 1,230,669.00  0.12%

 Lump Sum 1 JNU - Thane Road HSIP 2013 06
 0.00 5,000.00 5,000.00 1,116,063.00  0.00  5,000.00 5,000.00 5,000.00

 0.00% 0.39% 0.45% 1,298,675.00  0.00%
 Lump Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06

 2,500.00 3,000.00 5,000.00 3,570,530.00  0.00  3,000.00 2,750.00 2,500.00
 0.06% 0.08% 0.14% 3,872,478.16  0.00%

 Lump Sum 1 Elliott Hwy Livengood Creek Bridge (#0229) AK090 2013 06
 500.00 4,000.00 3,000.00 2,350,491.00  1,500.00  5,000.00 2,642.86 500.00
 0.02% 0.17% 0.13% 2,330,539.00  0.06%

 Lump Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06
 1,000.00 1,000.00 1,250.00 3,185,173.20  0.00  1,000.00 1,000.00 1,000.00
 0.03% 0.03% 0.04% 2,924,422.60  0.00%

 Lump Sum 1 Naukati Harbor Improvements 2013 06
 10,000.00 1,000.00 5,000.00 2,469,080.00  1.00  10,000.00 3,667.00 1.00

 0.36% 0.04% 0.20% 2,359,505.00  0.00%
 Lump Sum 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06

 0.00 7,900.00 2,000.00 804,895.00  0.00  7,900.00 7,900.00 7,900.00
 0.00% 0.80% 0.25% 993,566.75  0.00%

 Lump Sum 1 University Avenue Rehabilitation & Widening: Building Demolition 2013 05
 Stage 1

 2,748.00 1,500.00 3,000.00 509,100.00  5,258.00  5,258.00 3,168.67 1,500.00
 0.64% 0.45% 0.59% 335,460.00  1.22%

 Lump Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05
 Paving

 3,500.00 10,000.00 5,263.00 4,512,533.00  0.00  10,000.00 6,750.00 3,500.00
 0.08% 0.28% 0.12% 3,598,291.00  0.00%

 Lump Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05
 1,128.00 500.00 2,000.00 587,790.00  3,800.00  3,800.00 1,809.33 500.00
 0.16% 0.08% 0.34% 611,591.23  0.52%

 Lump Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 15,000.00 800.00 2,000.00 3,685,547.50  1,000.00  15,000.00 7,966.67 800.00
 0.44% 0.03% 0.05% 3,172,129.00  0.03%
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 Lump Sum CPM Scheduling 646(1)
 Lump Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05

 1,309.00 5,000.00 5,000.00 4,891,836.00  1,000.00  5,000.00 2,127.25 1,000.00
 0.04% 0.14% 0.10% 3,496,800.96  0.03%

 LUMP SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 5,000.00 13,000.00 10,000.00 4,291,557.00  0.00  13,000.00 9,000.00 5,000.00
 0.10% 0.26% 0.23% 5,031,578.00  0.00%

 Lump Sum 1 Debarr Road Resurfacing (GF) 2013 05
 2,500.00 2,000.00 2,000.00 4,486,554.20  0.00  2,500.00 1,833.33 1,000.00
 0.05% 0.04% 0.04% 4,590,728.10  0.00%

 Lump Sum 1 Anchorage Asphalt Surface Repairs, 2013 2013 05
 2,000.00 1,000.00 12,500.00 2,018,575.00  500.00  2,000.00 1,166.67 500.00

 0.11% 0.06% 0.62% 1,793,675.00  0.02%
 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements
 10,000.00 2,000.00 4,000.00 17,202,423.90  300.00  15,000.00 6,825.00 300.00

 0.06% 0.01% 0.02% 16,585,843.50  0.00%
 Lump Sum 1 Steese Highway Birch Creek Boat Launch 2013 04

  Bid as:653(3)  Temporary Cofferdam
 33,000.00 20,000.00 35,000.00 805,618.75  69,000.00  70,000.00 45,350.00 16,000.00

 5.27% 3.40% 4.34% 588,125.00  10.60%
 Lump Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04

 500.00 250.00 10,000.00 4,587,518.00  3,000.00  5,000.00 2,375.00 250.00
 0.01% 0.01% 0.22% 3,915,515.00  0.07%

 Lump Sum 1 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03
 5,000.00 1,000.00 5,000.00 8,901,029.00  0.00  5,000.00 3,000.00 1,000.00
 0.06% 0.01% 0.06% 7,227,267.40  0.00%

 Lump Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 5,000.00 10,000.00 10,000.00 8,364,460.00  0.00  10,000.00 7,500.00 5,000.00
 0.05% 0.11% 0.12% 9,118,342.00  0.00%

 Lump Sum 1 Nordale Road Rehabilitation 2013 02
 5,000.00 1,500.00 5,000.00 4,548,500.95  500.00  5,000.00 2,333.33 500.00

 0.11% 0.03% 0.11% 4,442,893.00  0.01%
 Labor Hour 1,050 WRG Zimovia Pavement Rehabilitation 2013 01

  Bid as:645(1)  Training Program, 2 Trainees/Apprentices
 1.00 10.00 10.00 9,322,172.00  30.00  30.00 13.67 1.00

 0.01% 0.13% 0.11% 7,822,574.00  0.38%
 Lump Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01

 2,000.00 10,000.00 15,000.00 9,322,172.00  10,000.00  10,000.00 7,333.33 2,000.00
 0.02% 0.13% 0.16% 7,822,574.00  0.12%

 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01
 5,000.00 1,320.00 20,000.00 19,713,666.00  1,000.00  5,000.00 2,440.00 1,000.00
 0.03% 0.01% 0.10% 19,292,860.05  0.00%

 Lump Sum 1 False Pass Airport Access Road Resurfacing and Bridge Repair 2012 12
 2,000.00 4,700.00 3,000.00 1,262,955.00  3,500.00  5,000.00 3,940.00 2,000.00
 0.10% 0.28% 0.24% 1,655,093.50  0.18%

 Lump Sum 1 Parks Hwy Mp 146-163 Pavement Preservation 2012 12
 1,000.00 1,000.00 4,000.00 18,044,120.50  500.00  1,000.00 750.00 500.00
 0.01% 0.01% 0.02% 14,495,924.00  0.00%

 Lump Sum 1 Sterling Hwy MP 150-169 Pavement Preservation & Sterling Hwy 2012 11
 MP 169-173 Pavement Preservation

 500.00 1,000.00 10,000.00 11,596,555.07  2,500.00  2,500.00 1,333.33 500.00
 0.00% 0.01% 0.09% 11,698,675.00  0.02%
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 Lump Sum CPM Scheduling 646(1)
 Lump Sum 1 HSIP: Seward Hwy Turnagain Pass - Potter Slow Vehicle Turnouts 2012 11

 & Passing Lanes/HSIP: Seward Hwy Milepost 88 Safety
 Improvements

 1,500.00 1,000.00 8,400.00 11,293,798.00  5,000.00  5,000.00 2,500.00 1,000.00
 0.01% 0.01% 0.07% 10,713,734.02  0.05%

 Lump Sum 1 SGY- Dyea Road Improvements (Realign) 2012 11
 12,000.00 25,000.00 10,000.00 3,632,475.00  6,700.00  25,000.00 14,566.67 6,700.00

 0.29% 0.98% 0.28% 2,559,734.50  0.15%
 Lump Sum 1 Sawmill Creek Road Upgrade 2012 11

 5,000.00 5,000.00 10,000.00 12,320,919.00  5,500.00  5,500.00 5,166.67 5,000.00
 0.04% 0.04% 0.08% 11,789,167.00  0.04%

 Lump Sum 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11
 1,000.00 10,000.00 10,000.00 6,999,965.00  4,700.00  10,000.00 5,233.33 1,000.00
 0.02% 0.18% 0.14% 5,598,065.00  0.07%

 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10
 4,500.00 2,500.00 5,000.00 22,717,861.60  1,000.00  20,500.00 5,917.11 500.00
 0.02% 0.01% 0.02% 20,669,751.30  0.00%

 Lump Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 5,000.00 4,000.00 5,000.00 3,791,689.00  1,150.00  5,000.00 3,787.50 1,150.00
 0.10% 0.09% 0.13% 4,277,729.72  0.02%

 Lump Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 1,000.00 2,000.00 4,000.00 11,779,677.80  0.00  2,000.00 1,500.00 1,000.00
 0.01% 0.02% 0.03% 10,891,541.00  0.00%

 Lump Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10
 1,075.00 3,000.00 5,500.00 8,641,218.75  500.00  3,000.00 1,525.00 500.00
 0.01% 0.04% 0.06% 7,189,147.00  0.01%

 LUMP SUM 1 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 5,000.00 3,000.00 10,000.00 20,569,201.55  1,000.00  5,000.00 3,000.00 1,000.00
 0.03% 0.02% 0.05% 16,932,671.96  0.01%

 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10
 31,000.00 2,000.00 3,000.00 9,617,831.40  2,500.00  31,000.00 8,280.25 1,500.00

 0.46% 0.03% 0.03% 6,748,620.00  0.04%
 Lump Sum 1 Emmonak Landfill Road & Community Roads 2012 10

 21,000.00 2,500.00 3,000.00 9,617,831.40  2,500.00  21,000.00 7,092.75 1,500.00
 0.31% 0.04% 0.03% 6,748,620.00  0.04%

 Lump Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 800.00 0.01 8,900.00 2,648,822.00  1,000.00  25,000.00 6,360.00 0.01
 0.03% 0.00% 0.34% 2,530,821.97  0.04%

 Lump Sum 1 Northern Region Deep Culverts Replacement - Stage 1 2012 08
 500.00 3,366.00 2,500.00 2,236,855.00  5,000.00  8,500.00 3,384.65 500.00
 0.02% 0.15% 0.11% 2,199,000.00  0.16%

 Lump Sum 1 Parks Hwy: Stanley Road Signal 2012 08
 1,995.00 750.00 7,500.00 1,793,585.00  15,000.00  15,000.00 5,915.00 750.00
 0.12% 0.05% 0.42% 1,573,730.00  0.68%

 Lump Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07
 10,000.00 2,000.00 5,000.00 19,224,820.50  5,000.00  10,000.00 4,150.80 500.00

 0.06% 0.01% 0.03% 15,555,427.00  0.03%
 Lump Sum 1 Glenn Highway Path Rehabilitation:  Muldoon Rd to  North 2012 07

 Birchwood
 3,000.00 1,000.00 2,500.00 5,122,591.75  52,000.00  52,000.00 16,500.00 1,000.00
 0.06% 0.02% 0.05% 5,399,661.50  0.83%
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 Lump Sum CPM Scheduling 646(1)
 Lump Sum 1 Parks Highway M.P. 83-90, Weight Restriction Elimination Project 2012 06

 10,000.00 1,000.00 5,000.00 11,086,037.30  800.00  10,000.00 5,560.00 800.00
 0.08% 0.01% 0.05% 10,932,542.26  0.01%

 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 2,500.00 500.00 5,000.00 9,015,968.53  1,000.00  10,000.00 4,515.00 500.00
 0.03% 0.01% 0.06% 7,589,893.00  0.01%

 Lump Sum 1 Kipnuk Boardwalk Improvements Phase II Final PS&E 2012 06
 5,000.00 1.00 20,000.00 11,000,000.50  60,000.00  60,000.00 20,162.13 1.00
 0.04% 0.00% 0.18% 11,975,882.61  0.43%

 Lump Sum 1 Sterling Hwy MP 37-45 Pavement Preservation 2012 06
 1,000.00 1,000.00 5,000.00 5,897,230.00  2,000.00  2,000.00 1,333.33 1,000.00
 0.02% 0.02% 0.08% 4,799,275.50  0.04%

 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05
 4,100.00 10,000.00 10,000.00 9,211,114.75  8,400.00  10,000.00 8,500.00 4,100.00
 0.05% 0.12% 0.11% 8,584,329.25  0.09%

 Lump Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05
 1,000.00 500.00 3,000.00 13,682,389.00  2,500.00  15,000.00 4,885.71 500.00
 0.01% 0.00% 0.02% 12,580,165.00  0.02%

 Lump Sum 1 Seward Hwy Mp 89 To 96.6 Resurfacing 2012 05
 500.00 1,000.00 5,000.00 4,932,955.00  5,000.00  5,000.00 2,166.67 500.00
 0.01% 0.02% 0.10% 4,436,195.25  0.10%

 Lump Sum 1 Holt-Lamplight Road Resurfacing 2012 04
 1,000.00 1,000.00 2,500.00 4,841,016.75  1,000.00  1,000.00 1,000.00 1,000.00
 0.02% 0.02% 0.05% 4,646,625.80  0.02%

 LUMP SUM 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 1,500.00 21,000.00 10,000.00 4,261,302.00  127,117.75  127,117.75 26,102.96 1,000.00
 0.05% 0.66% 0.23% 3,199,546.20  3.76%

 Lump Sum 1 Dalton Hwy 9 Mile Hill North 2012 02
 1,000.00 500.00 5,500.00 7,398,971.95  10,000.00  10,000.00 5,521.50 500.00
 0.02% 0.01% 0.07% 5,342,261.50  0.16%

 Lump Sum 1 Parks Highway, MP 52 to 57, Big Lake Road to Houston 2012 02
 Resurfacing

 2,000.00 1,000.00 2,000.00 8,029,961.25  1,000.00  2,000.00 1,333.33 1,000.00
 0.03% 0.02% 0.02% 6,379,578.27  0.01%

 Lump Sum 1 Dalton Highway MP 11-18 Reconstruction 2012 01
 5,000.00 500.00 5,500.00 22,264,161.25  15,000.00  25,000.00 6,981.11 500.00
 0.03% 0.00% 0.02% 16,424,451.50  0.08%

 Lump Sum Traffic Signal System Complete 660(1)
 Lump Sum 1 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02

 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court
  Bid as:660(17)  Traffic Signal System Modifications

 27,000.00 18,000.00 41,150.00 823,610.80  22,000.00  40,000.00 24,516.67 18,000.00
 3.92% 2.63% 5.00% 684,191.00  2.93%

 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:660(1A)-B  Traffic Signal System Complete Peger Rd &
 Davis Rd

 86,000.00 91,000.00 168,000.00 11,382,512.50  104,000.00  104,000.00 93,666.67 86,000.00
 0.93% 1.02% 1.48% 8,963,033.20  0.99%
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 Lump Sum Traffic Signal System Complete 660(1)
 Lump Sum 1 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04

 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen
  Bid as:660(1B)-B  Traffic Signal System Complete Peger Rd &
 Phillips Field Rd

 70,000.00 75,000.00 137,000.00 11,382,512.50  90,000.00  90,000.00 78,333.33 70,000.00
 0.76% 0.84% 1.20% 8,963,033.20  0.86%

 Lump Sum 1 AMATS: Abbott Rd. Rehab-Phase I 2016 03
  Bid as:660(1B)  Traffic Signal System Complete - Elmore Road

 345,000.00 250,000.00 450,000.00 9,447,389.00  400,000.00  400,000.00 364,120.35 250,000.00
 4.01% 2.99% 4.76% 8,348,321.00  4.60%

 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
 477,000.00 485,000.00 509,500.00 10,582,033.50  446,000.00  540,000.00 479,113.30 435,000.00

 4.70% 4.86% 4.81% 9,982,119.90  4.31%
 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 148,700.00 96,000.00 47,306.00 20,169,767.00  0.00  148,700.00 122,350.00 96,000.00
 0.83% 0.58% 0.23% 16,614,244.00  0.00%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:660(1B)  Traffic Signal System Complete (North)

 453,000.00 543,003.71 475,000.00 39,443,973.00  453,000.00  543,003.71 485,800.74 453,000.00
 1.08% 1.33% 1.20% 40,745,592.41  1.06%

 Lump Sum 1 College Road Right Turn Lanes 2015 10
 245,000.00 231,192.50 109,000.00 856,823.00  225,000.00  300,000.00 243,238.50 215,000.00

 24.90% 24.41% 12.72% 947,198.45  22.66%
 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I

  Bid as:660(1B)  Traffic Signal System Complete (Golden Bear
 Drive)

 490,994.40 440,390.00 335,000.00 4,139,213.00  498,000.00  498,000.00 465,497.65 433,103.84
 10.53% 9.51% 8.09% 4,631,344.00  10.68%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 270,000.00 290,000.00 220,000.00 6,860,754.40  250,000.00  290,000.00 270,000.00 250,000.00
 3.67% 4.09% 3.21% 7,090,895.00  3.15%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 265,000.00 270,000.00 200,000.00 6,860,754.40  260,000.00  270,000.00 265,000.00 260,000.00
 3.60% 3.81% 2.92% 7,090,895.00  3.28%

 Lump Sum 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 563,257.00 487,077.00 670,153.80 1,682,155.36  0.00  563,257.00 525,167.00 487,077.00

 23.57% 27.91% 39.84% 1,745,059.23  0.00%
 Lump Sum 1 South Cushman Street Resurfacing & 2014 05

 South Cushman Sidewalk and Drainage Improvements
  Bid as:660(1)-AC  Traffic Signal System Complete, 23rd Avenue

 52,000.00 57,000.00 125,000.00 6,695,052.00  52,000.00  57,000.00 53,666.67 52,000.00
 0.81% 0.93% 1.87% 6,138,597.00  0.76%

 Lump Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements
  Bid as:660(1)-AA  Traffic Signal System Complete, 15th Avenue

 135,000.00 145,000.00 125,000.00 6,695,052.00  136,000.00  145,000.00 138,666.67 135,000.00
 2.10% 2.36% 1.87% 6,138,597.00  1.99%
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 Lump Sum Traffic Signal System Complete 660(1)
 Lump Sum 1 South Cushman Street Resurfacing & 2014 05

 South Cushman Sidewalk and Drainage Improvements
  Bid as:660(1)-AB  Traffic Signal System Complete, 17th Avenue

 153,000.00 165,000.00 125,000.00 6,695,052.00  155,000.00  165,000.00 157,666.67 153,000.00
 2.38% 2.69% 1.87% 6,138,597.00  2.27%

 LUMP SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:660 (1)  TRAFFIC SIGNAL SYSTEM COMPLETE

 389,000.00 390,000.00 225,000.00 2,152,146.00  379,344.00  418,000.00 381,787.33 350,000.00
 14.18% 15.67% 10.45% 2,488,685.10  13.79%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10
  Bid as:660(1)B  Traffic Signal System Complete, Airport/Wilbur

 145,000.00 150,000.00 163,818.00 5,616,358.46  165,000.00  165,000.00 153,333.33 145,000.00
 2.65% 2.78% 2.92% 5,388,088.84  2.99%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10
  Bid as:660(1)C  Traffic Signal System Complete, Airport/Lathrop

 107,000.00 110,000.00 105,225.00 5,616,358.46  125,000.00  125,000.00 114,000.00 107,000.00
 1.96% 2.04% 1.87% 5,388,088.84  2.26%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10
  Bid as:660(1)A  Traffic Signal System Complete, Airport/Peger

 155,000.00 160,000.00 171,465.00 5,616,358.46  175,000.00  175,000.00 163,333.33 155,000.00
 2.83% 2.97% 3.05% 5,388,088.84  3.17%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10
  Bid as:660(1)F  Traffic Signal System Complete, Airport/Cushman

 117,000.00 120,000.00 166,598.00 5,616,358.46  135,000.00  135,000.00 124,000.00 117,000.00
 2.14% 2.23% 2.97% 5,388,088.84  2.45%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10
  Bid as:660(1)G  Traffic Signal System Complete, Airport/Noble

 97,000.00 100,000.00 96,218.00 5,616,358.46  115,000.00  115,000.00 104,000.00 97,000.00
 1.77% 1.86% 1.71% 5,388,088.84  2.08%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10
  Bid as:660(1)H  Traffic Signal System Complete, Airport/Steese

 114,000.00 120,000.00 144,920.00 5,616,358.46  130,000.00  130,000.00 121,333.33 114,000.00
 2.08% 2.23% 2.58% 5,388,088.84  2.35%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10
  Bid as:660(1)D  Traffic Signal System Complete, Airport/Cowles

 195,000.00 200,000.00 205,122.00 5,616,358.46  220,000.00  220,000.00 205,000.00 195,000.00
 3.56% 3.71% 3.65% 5,388,088.84  3.98%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10
  Bid as:660(1)E  Traffic Signal System Complete, Airport/Barnette

 167,000.00 170,000.00 196,403.00 5,616,358.46  190,000.00  190,000.00 175,666.67 167,000.00
 3.05% 3.16% 3.50% 5,388,088.84  3.44%

 Lump Sum 1 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08
 REBID

 575,000.00 617,726.50 450,000.00 1,023,245.00  0.00  617,726.50 596,363.25 575,000.00
 42.68% 50.86% 43.98% 1,214,605.00  0.00%

 Lump Sum 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 325,000.00 360,000.00 594,625.00 3,685,547.50  475,000.00  490,000.00 411,560.83 325,000.00
 9.55% 11.35% 16.13% 3,172,129.00  13.61%

 Lump Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 585,300.00 600,000.00 350,000.00 2,648,822.00  600,000.00  686,000.00 600,471.80 531,059.00

 22.86% 23.71% 13.21% 2,530,821.97  22.15%
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 Lump Sum Traffic Signal System Complete 660(1)
 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06

 Drive Storm Drain Repair
 15,000.00 15,000.00 28,000.00 9,015,968.53  15,000.00  41,578.00 18,357.75 13,925.00

 0.20% 0.20% 0.31% 7,589,893.00  0.19%
 Lump Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street  2012 01

  Bid as:660(1)-A  Traffic Signal System Complete, 30th Ave.
 165,000.00 170,000.00 175,000.00 3,502,699.60  160,000.00  178,000.00 168,250.00 160,000.00

 5.01% 5.49% 5.00% 3,098,635.60  4.71%
 Lump Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street  2012 01

  Bid as:660(1)-B  Traffic Signal System Complete, Van Horn Road
 145,000.00 158,000.00 275,000.00 3,502,699.60  145,000.00  160,000.00 152,000.00 145,000.00

 4.40% 5.10% 7.85% 3,098,635.60  4.27%

 Lump Sum Flashing Beacon System Complete 660(2)
 Lump Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 8,500.00 25,000.00 2,201,788.00  0.00  8,500.00 8,500.00 8,500.00
 0.00% 0.35% 1.14% 2,415,196.00  0.00%

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:660(2)-C  Flashing Beacon System Complete, Steese Hwy
 & Elliott Hwy

 65,000.00 65,000.00 70,000.00 26,214,019.00  35,000.00  65,000.00 56,250.00 35,000.00
 0.24% 0.26% 0.27% 24,869,246.80  0.12%

 Each 4 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
  Bid as:660(2A)  Relocate Flashing Beacon

 9,000.00 10,000.00 6,000.00 27,839,413.30  8,500.00  16,125.68 10,779.28 6,050.00
 0.12% 0.14% 0.09% 29,100,627.40  0.11%

 Lump Sum 1 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09
 33,600.00 30,500.00 35,000.00 609,622.00  30,000.00  42,630.00 34,661.43 30,000.00

 7.85% 7.39% 5.74% 412,688.00  6.84%
 Lump Sum 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04

 30,000.00 20,000.00 25,000.00 18,928,072.50  20,000.00  30,000.00 23,750.00 20,000.00
 0.18% 0.13% 0.13% 15,712,283.30  0.12%

 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12
 55,000.00 50,000.00 30,000.00 8,369,299.00  0.00  55,000.00 52,500.00 50,000.00

 0.58% 0.60% 0.36% 8,362,244.00  0.00%
 Lump Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12

  Bid as:660(2C)  Flashing Beacon System Complete at Houston
 High/Middle

 129,800.00 95,830.72 115,000.00 1,646,886.20  134,000.00  176,000.00 133,907.68 95,830.72
 6.13% 5.35% 6.98% 1,791,305.73  5.17%

 Lump Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
  Bid as:660(2D)  Flashing Beacon System at Chickaloon

 111,400.00 77,577.41 72,430.00 1,646,886.20  188,000.00  188,000.00 132,994.35 77,577.41
 5.26% 4.33% 4.40% 1,791,305.73  7.26%

 Lump Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
  Bid as:660(2F)  Flashing Beacon System Complete at Ninilchik
 Elementary

 102,000.00 53,298.20 50,000.00 1,646,886.20  147,000.00  147,000.00 108,324.55 53,298.20
 4.81% 2.98% 3.04% 1,791,305.73  5.68%
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 Lump Sum Flashing Beacon System Complete 660(2)
 Lump Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12

  Bid as:660(12A)  Flashing Beacon Modifications at Kodiak
 High/Middle

 90,500.00 81,951.16 15,000.00 1,646,886.20  142,000.00  142,000.00 108,862.79 81,951.16
 4.27% 4.57% 0.91% 1,791,305.73  5.48%

 Lump Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
  Bid as:660(2G)  Flashing Beacon System Complete at Chapman
 School

 79,900.00 62,762.75 50,000.00 1,646,886.20  132,000.00  132,000.00 96,915.69 62,762.75
 3.77% 3.50% 3.04% 1,791,305.73  5.10%

 Lump Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
  Bid as:660(2A)  Flashing Beacon System Complete at Trapper
 Creek Elementary

 82,300.00 72,940.15 60,000.00 1,646,886.20  106,000.00  106,000.00 90,310.04 72,940.15
 3.88% 4.07% 3.64% 1,791,305.73  4.09%

 Lump Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
  Bid as:660(2E)  Flashing Beacon System at Moose Pass
 Elementary

 129,800.00 76,589.37 76,500.00 1,646,886.20  159,000.00  159,000.00 124,097.34 76,589.37
 6.13% 4.28% 4.65% 1,791,305.73  6.14%

 Lump Sum 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
  Bid as:660(2B)  Flashing Beacon System Complete at Willlow
 Elementary

 82,400.00 71,444.11 60,000.00 1,646,886.20  121,000.00  121,000.00 95,461.03 71,444.11
 3.89% 3.99% 3.64% 1,791,305.73  4.67%

 Lump Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11
  Bid as:660(2D)  Flashing Beacon System Complete at Bogard Rd &
 Seldon Rd

 100,000.00 89,500.00 70,000.00 1,733,450.00  140,000.00  140,000.00 106,932.75 89,500.00
 5.85% 6.11% 4.04% 1,465,959.00  6.65%

 Lump Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11
  Bid as:660(2C)  Flashing Beacon System Complete Parks Hwy &
 Petersville Rd

 70,000.00 69,600.00 45,000.00 1,733,450.00  123,000.00  123,000.00 80,765.25 60,461.00
 4.10% 4.75% 2.60% 1,465,959.00  5.84%

 Lump Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11
  Bid as:660(2A)  Flashing Beacon System Complete at De Armoun
 Rd & Elmore Rd

 90,000.00 68,300.00 55,000.00 1,733,450.00  116,600.00  116,600.00 88,339.00 68,300.00
 5.27% 4.66% 3.17% 1,465,959.00  5.54%

 Lump Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11
  Bid as:660(2B)  Flashing Beacon System Complete at Turpin St &
 Boundary Ave

 67,000.00 56,900.00 42,000.00 1,733,450.00  74,500.00  74,500.00 62,072.75 49,891.00
 3.92% 3.88% 2.42% 1,465,959.00  3.54%

 Lump Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11
  Bid as:660(2E)  Flashing Beacon System Complete at Pioneer Ave
 & Main St

 95,000.00 72,000.00 50,000.00 1,733,450.00  125,000.00  125,000.00 95,784.25 72,000.00
 5.56% 4.91% 2.88% 1,465,959.00  5.93%

 Lump Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11
  Bid as:660(2F)  Flashing Beacon System Complete at Sterling Hwy
 & North Fork Rd

 113,000.00 92,400.00 58,000.00 1,733,450.00  159,000.00  159,000.00 119,982.75 92,400.00
 6.61% 6.30% 3.35% 1,465,959.00  7.55%
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 Lump Sum Flashing Beacon System Complete 660(2)
 Lump Sum 1 HSIP: Central Region Overhead Beacons 2014 2014 11

  Bid as:660(2G)  Flashing Beacon System Complete at O'Malley Rd
 & Elmore Rd

 104,000.00 85,700.00 78,000.00 1,733,450.00  105,300.00  105,300.00 97,683.00 85,700.00
 6.09% 5.85% 4.50% 1,465,959.00  5.00%

 Lump Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
  Bid as:660(2B)  Flashing Beacon System Complete at Huffman &
 Elmore

 58,233.00 62,400.00 90,000.00 1,319,324.00  0.00  62,400.00 60,316.50 58,233.00
 3.91% 4.24% 6.82% 1,471,816.50  0.00%

 Lump Sum 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
  Bid as:660(2A)  Flashing Beacon System Complete at Rabbit
 Creek & Golden Veiw

 54,056.00 51,500.00 100,000.00 1,319,324.00  0.00  54,056.00 52,778.00 51,500.00
 3.63% 3.50% 7.58% 1,471,816.50  0.00%

 Lump Sum 1 Johns Road Improvements, Klatt To High View (GF) 2013 05
 27,295.00 25,750.00 15,000.00 4,891,836.00  27,500.00  30,500.00 27,761.25 25,750.00

 0.78% 0.74% 0.31% 3,496,800.96  0.79%

 Lump Sum Highway Lighting System Complete 660(3)
 Lump Sum 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements
  Bid as:660(3A)  Highway Lighting System Complete at Akakeek
 Street

 0.00 3,000.00 5,000.00 2,201,788.00  0.00  3,000.00 3,000.00 3,000.00
 0.00% 0.12% 0.23% 2,415,196.00  0.00%

 Lump Sum 1 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05
 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway

 680,000.00 500,000.00 1,312,500.00 40,373,362.02  725,000.00  800,000.00 676,250.00 500,000.00
 1.79% 1.37% 3.25% 36,616,095.00  1.81%

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 120,000.00 125,000.00 75,000.00 26,214,019.00  256,000.00  256,000.00 187,260.00 120,000.00
 0.44% 0.50% 0.29% 24,869,246.80  0.85%

 Lump Sum 1 Chena Ridge Cripple Creek Culvert Replacement 2018 04
 19,900.00 32,000.00 35,000.00 1,761,743.20  35,000.00  47,000.00 35,985.71 19,900.00

 0.93% 1.64% 1.99% 1,950,325.20  1.48%
 Lump Sum 1 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 45,000.00 38,500.00 35,000.00 13,812,485.00  60,000.00  60,000.00 46,911.22 38,500.00

 0.34% 0.30% 0.25% 12,869,961.50  0.44%
 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 60,000.00 50,000.00 20,000.00 21,880,949.00  50,000.00  237,705.00 88,600.71 50,000.00

 0.29% 0.26% 0.09% 18,937,554.72  0.23%
 Lump Sum 1 HSIP: Sterling Hwy MP 89.8 Left Turn Lanes 2017 08

 80,000.00 104,000.00 95,000.00 2,880,450.00  100,000.00  104,000.00 93,400.00 80,000.00
 3.59% 5.25% 3.30% 1,980,177.00  4.27%

 Lump Sum 1 Fairview Loop Realign  2017 06
 at Knik Goose Bay Road

 46,150.00 39,250.00 60,500.00 2,930,940.00  40,000.00  50,000.00 43,152.90 39,250.00
 1.99% 1.82% 2.06% 2,151,595.45  1.64%

 No Conversion
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 Lump Sum Highway Lighting System Complete 660(3)
 Lump Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 110,000.00 128,000.00 142,000.00 5,568,712.00  108,000.00  152,335.00 123,194.72 107,500.00
 2.29% 2.75% 2.55% 4,648,330.25  2.16%

 Lump Sum 1 Bogard Rd. Resurfacing: N. Lazy Eight Ct. to E. Stoney Hollow Dr. 2017 02
 50,000.00 50,000.00 41,800.00 440,289.00  45,760.00  50,000.00 46,352.00 42,000.00

 9.53% 10.55% 9.49% 473,904.00  8.31%
 LUMP SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12

 Avenue
 420,000.00 360,000.00 520,000.00 15,115,856.00  0.00  420,000.00 390,000.00 360,000.00

 3.09% 2.69% 3.44% 13,394,988.29  0.00%
 Lump Sum 1 Fairbanks Noble Street Upgrade 2016 12

 780,000.00 750,000.00 830,000.00 10,713,824.18  700,000.00  1,038,416.42 817,104.11 700,000.00
 8.01% 7.86% 7.75% 9,545,573.00  6.57%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 15,225.00 10,500.00 11,000.00 4,176,627.00  12,000.00  20,000.00 15,100.83 10,500.00
 0.36% 0.25% 0.26% 4,196,232.00  0.28%

 Lump Sum 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 101,325.00 101,000.00 156,000.00 4,176,627.00  115,000.00  120,000.00 109,614.17 100,360.00
 2.41% 2.41% 3.74% 4,196,232.00  2.68%

 Lump Sum 1 Seward Highway: 92nd Avenue Connector 2016 02
 252,000.00 305,000.00 330,500.00 10,582,033.50  280,000.00  305,000.00 279,965.75 252,000.00

 2.49% 3.06% 3.12% 9,982,119.90  2.70%
 Each 40 Replacement of Water Street Trestle No. 2 2016 01

  Bid as:673(10)  STABILIZATION ANCHOR
 10,150.00 2,300.00 2,500.00 19,876,209.96  10,000.00  10,150.00 7,483.33 2,300.00

 1.56% 0.41% 0.50% 22,300,050.00  1.40%
 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01

 250,000.00 188,000.00 100,000.00 19,876,209.96  250,000.00  250,000.00 229,333.33 188,000.00
 0.96% 0.84% 0.50% 22,300,050.00  0.88%

 Each 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:661(3)  LOAD CENTER, TYPE 2

 26,000.00 20,000.00 26,556.00 19,876,209.96  30,000.00  30,000.00 25,333.33 20,000.00
 0.10% 0.09% 0.13% 22,300,050.00  0.11%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:662(1)  POWER DISTRIBUTION SYSTEM
 CONSTRUCTION

 1,940,000.00 2,000,000.00 934,500.00 19,876,209.96  1,800,000.00  2,000,000.00 1,913,333.33 1,800,000.00
 7.43% 8.97% 4.70% 22,300,050.00  6.31%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:662(3)  POWER DISTRIBUTION SYSTEM
 CONSTRUCTION, GCI RACEWAYS

 90,000.00 60,000.00 165,000.00 19,876,209.96  95,000.00  95,000.00 81,666.67 60,000.00
 0.34% 0.27% 0.83% 22,300,050.00  0.33%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:663(1)  TELECOMMUNICATION CONSTRUCTION

 300,000.00 230,000.00 445,000.00 19,876,209.96  300,000.00  300,000.00 276,666.67 230,000.00
 1.15% 1.03% 2.24% 22,300,050.00  1.05%

 Each 6 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:676(1)  LUMINAIRE MOUNTING BRACKET

 1,700.00 1,000.00 2,500.00 19,876,209.96  2,000.00  2,000.00 1,566.67 1,000.00
 0.04% 0.03% 0.08% 22,300,050.00  0.04%

 No Conversion
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 Lump Sum Highway Lighting System Complete 660(3)
 Contingent Sum 1 Replacement of Water Street Trestle No. 2 2016 01

  Bid as:678(1)  RESTORATION OF PRIVATE & PUBLIC
 PROPERTY

 50,000.00 50,000.00 50,000.00 19,876,209.96  50,000.00  50,000.00 50,000.00 50,000.00
 0.19% 0.22% 0.25% 22,300,050.00  0.18%

 Each 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:677(2)  UTILITY PLATFORM TYPE 2

 28,000.00 35,000.00 35,000.00 19,876,209.96  30,000.00  35,000.00 31,000.00 28,000.00
 0.11% 0.16% 0.18% 22,300,050.00  0.11%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:682(1)  MAINTENANCE OF PUBLIC ACCESS

 180,000.00 70,000.00 100,000.00 19,876,209.96  375,000.00  375,000.00 208,333.33 70,000.00
 0.69% 0.31% 0.50% 22,300,050.00  1.31%

 Each 7 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:675(1a)  INLET STRUCTURE (TYPE 1)

 3,600.00 5,000.00 5,000.00 19,876,209.96  5,000.00  5,000.00 4,533.33 3,600.00
 0.10% 0.16% 0.18% 22,300,050.00  0.12%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:662(2)  POWER DISTRIBUTION SYSTEM
 CONSTRUCTION, KPU TELECOM RACEWAYS:

 90,000.00 60,000.00 195,000.00 19,876,209.96  95,000.00  95,000.00 81,666.67 60,000.00
 0.34% 0.27% 0.98% 22,300,050.00  0.33%

 Each 17 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:672(1)  CONSTRUCTION MONITORING PROGRAM

 30,000.00 9,000.00 5,000.00 19,876,209.96  25,000.00  30,000.00 21,333.33 9,000.00
 1.95% 0.69% 0.43% 22,300,050.00  1.49%

 Each 10 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:673(1)  SOLDIER PILE WALL TIE BACK ANCHOR

 12,000.00 8,000.00 4,000.00 19,876,209.96  16,000.00  16,000.00 12,000.00 8,000.00
 0.46% 0.36% 0.20% 22,300,050.00  0.56%

 Each 8 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:673(2)  GORGE STREET WALL TIE BACK ANCHOR

 15,400.00 7,000.00 4,500.00 19,876,209.96  16,000.00  16,000.00 12,800.00 7,000.00
 0.47% 0.25% 0.18% 22,300,050.00  0.45%

 Each 13 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:673(3)  ABUTMENT ANCHOR

 6,500.00 3,600.00 2,500.00 19,876,209.96  12,000.00  12,000.00 7,366.67 3,600.00
 0.32% 0.21% 0.16% 22,300,050.00  0.55%

 Each 10 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:673(7)  SHAFT FOOTING ANCHOR

 8,900.00 4,200.00 5,000.00 19,876,209.96  17,000.00  17,000.00 10,033.33 4,200.00
 0.34% 0.19% 0.25% 22,300,050.00  0.60%

 Each 12 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:673(4)  FOOTING ANCHOR

 6,500.00 4,300.00 3,000.00 19,876,209.96  10,000.00  10,000.00 6,933.33 4,300.00
 0.30% 0.23% 0.18% 22,300,050.00  0.42%

 Each 26 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:673(8)  RETAINING WALL ANCHOR

 6,550.00 2,500.00 2,500.00 19,876,209.96  12,000.00  12,000.00 7,016.67 2,500.00
 0.65% 0.29% 0.33% 22,300,050.00  1.09%

 Each 18 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:673(5)  STUB WALL ANCHOR

 7,050.00 3,100.00 3,000.00 19,876,209.96  14,000.00  14,000.00 8,050.00 3,100.00
 0.49% 0.25% 0.27% 22,300,050.00  0.88%

 No Conversion
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 Lump Sum Highway Lighting System Complete 660(3)
 Each 478 Replacement of Water Street Trestle No. 2 2016 01

  Bid as:673(9)  ROCK DOWEL
 390.00 160.00 250.00 19,876,209.96  170.00  390.00 240.00 160.00
 0.71% 0.34% 0.60% 22,300,050.00  0.28%

 Each 12 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:673(6)  CORBEL ANCHOR

 11,000.00 3,400.00 4,500.00 19,876,209.96  12,000.00  12,000.00 8,800.00 3,400.00
 0.51% 0.18% 0.27% 22,300,050.00  0.50%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:670(1)  PAINTED TRAFFIC MARKINGS

 15,000.00 7,000.00 20,000.00 19,876,209.96  10,000.00  15,000.00 10,666.67 7,000.00
 0.06% 0.03% 0.10% 22,300,050.00  0.04%

 Each 3 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:677(1)  UTILITY PLATFORM TYPE 1

 28,000.00 50,000.00 41,000.00 19,876,209.96  35,000.00  50,000.00 37,666.67 28,000.00
 0.32% 0.67% 0.62% 22,300,050.00  0.37%

 Each 2 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:675(1b)  INLET STRUCTURE (TYPE 2)

 3,600.00 6,000.00 5,000.00 19,876,209.96  5,000.00  6,000.00 4,866.67 3,600.00
 0.03% 0.05% 0.05% 22,300,050.00  0.04%

 Lump Sum 1 Replacement of Water Street Trestle No. 2 2016 01
  Bid as:683(1)  BEDROCK SURVEY

 200,000.00 50,000.00 125,000.00 19,876,209.96  110,000.00  200,000.00 120,000.00 50,000.00
 0.77% 0.22% 0.63% 22,300,050.00  0.39%

 Lump Sum 1 Lucus Road Improvements 2016 01
  Bid as:660(3B)  Highway Lighting System Complete (Lucus and
 Spruce)

 27,250.00 23,373.00 25,170.00 5,467,968.00  20,000.00  54,000.00 28,194.52 20,000.00
 0.57% 0.50% 0.46% 4,639,288.00  0.40%

 Lump Sum 1 College Road Right Turn Lanes 2015 10
 55,000.00 53,020.00 125,000.00 856,823.00  55,000.00  75,000.00 57,604.00 50,000.00

 5.59% 5.60% 14.59% 947,198.45  5.54%
 Lump Sum 1 Glenn Highway: MP 49 2015 10

 20,000.00 50,000.00 20,000.00 3,620,991.00  27,000.00  50,000.00 32,228.90 20,000.00
 0.70% 1.76% 0.55% 2,836,369.83  0.93%

 Lump Sum 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09
 Anchorage Signal Upgrades, Phase I

 154,874.40 160,110.00 62,500.00 4,139,213.00  158,000.00  360,000.00 201,767.33 154,874.40
 3.32% 3.46% 1.51% 4,631,344.00  3.39%

 Lump Sum 1 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
 100,000.00 85,000.00 20,000.00 2,382,122.50  120,000.00  120,000.00 102,500.00 85,000.00

 4.39% 4.06% 0.84% 2,092,727.00  4.59%
 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08

 Pittman Road
 1,750,000.00 1,740,000.00 2,600,000.00 46,690,634.00  1,650,000.00  1,750,000.00 1,692,419.34 1,610,000.00

 4.01% 4.13% 5.57% 42,094,598.00  3.60%
 Lump Sum 1 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05

 123,965.91 100,000.00 92,575.00 1,838,794.00  118,000.00  132,000.00 115,872.15 100,000.00
 6.22% 5.02% 5.03% 1,990,576.00  5.62%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 155,000.00 165,000.00 30,000.00 6,860,754.40  150,000.00  165,000.00 156,666.67 150,000.00
 2.11% 2.33% 0.44% 7,090,895.00  1.89%

 No Conversion
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 Lump Sum Highway Lighting System Complete 660(3)
 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
 47,000.00 48,000.00 26,500.00 6,860,754.40  45,000.00  48,000.00 46,666.67 45,000.00

 0.64% 0.68% 0.39% 7,090,895.00  0.57%
 Lump Sum 1 Olympic Mountain Loop Improvements - Girdwood 2015 01

 172,000.00 160,000.00 100,000.00 1,899,217.02  164,975.00  185,000.00 167,121.88 130,000.00
 6.41% 6.77% 5.27% 2,364,889.50  5.92%

 Lump Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
 3,220,000.00 2,988,665.00 1,996,000.00 5,546,365.00  2,778,064.39  3,783,673.00 3,118,528.57 2,778,064.39

 45.49% 44.67% 35.99% 6,691,146.00  38.82%
 Lump Sum 1 Hurst Road Resurfacing 2014 10

 38,000.00 42,000.00 35,000.00 3,616,344.70  36,000.00  42,000.00 38,666.67 36,000.00
 1.36% 1.62% 0.97% 2,595,968.19  1.17%

 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06
 780,000.00 700,000.00 1,018,024.58 13,111,936.66  865,511.00  865,511.00 751,377.75 660,000.00

 6.89% 6.27% 7.76% 11,172,615.00  6.96%
 Lump Sum 1 Richardson Highway Fairbanks New Weigh Station 2014 06

 70,468.98 75,000.00 113,370.18 13,111,936.66  94,220.00  94,220.00 77,422.25 70,000.00
 0.62% 0.67% 0.86% 11,172,615.00  0.76%

 Lump Sum 1 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 1,000,000.00 750,000.00 580,000.00 37,365,951.00  0.00  1,000,000.00 875,000.00 750,000.00
 2.67% 2.03% 1.55% 36,856,107.57  0.00%

 Lump Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 549,525.90 503,000.00 408,000.00 22,608,696.41  100,000.00  549,525.90 384,175.30 100,000.00

 2.01% 2.00% 1.80% 25,154,531.94  0.34%
 LUMP SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10

 Improvements
  Bid as:660 (3)  HIGHWAY LIGHTING SYSTEM COMPLETE

 191,000.00 33,750.00 77,000.00 2,152,146.00  179,865.00  200,000.00 158,485.83 33,750.00
 6.96% 1.36% 3.58% 2,488,685.10  6.54%

 Lump Sum 1 North Pole Interchange Pedestrian Facilities 2013 10
 400,000.00 380,000.00 465,000.00 1,812,792.00  456,225.00  599,000.00 451,045.00 380,000.00

 22.32% 21.51% 25.65% 1,766,369.00  25.35%
 LUMP SUM 1 Jnu: Egan Drive Additional Illumination 2013 07

 3,876,701.00 2,580,000.00 2,424,000.00 3,606,440.00  0.00  3,876,701.00 3,228,350.50 2,580,000.00
 79.20% 69.28% 67.21% 3,724,020.00  0.00%

 LUMP SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 300,000.00 320,000.00 180,000.00 4,291,557.00  0.00  320,000.00 310,000.00 300,000.00
 5.84% 6.36% 4.19% 5,031,578.00  0.00%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 215,000.00 160,000.00 400,000.00 17,202,423.90  160,000.00  215,000.00 177,500.00 160,000.00
 1.27% 0.96% 2.33% 16,585,843.50  0.90%

 Lump Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 110,000.00 155,000.00 130,000.00 8,364,460.00  0.00  155,000.00 132,500.00 110,000.00

 1.14% 1.70% 1.55% 9,118,342.00  0.00%
 Lump Sum 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09

 101,200.00 100,000.00 180,000.00 2,648,822.00  105,000.00  145,000.00 115,143.40 100,000.00
 3.95% 3.95% 6.80% 2,530,821.97  3.88%

 Lump Sum 1 F M A T S   L E D  STREET  LIGHT  CONVERSION  STAGE  I I 2012 07
  Bid as:660(119)  Illumination Electrical Modifications

 544,220.20 658,444.00 654,000.00 1,683,870.00  601,724.00  1,557,587.00 779,795.04 537,000.00
 35.00% 43.84% 38.84% 1,502,091.00  36.01%

 No Conversion
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 Lump Sum Highway Lighting System Complete 660(3)
 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06

 Drive Storm Drain Repair
 17,500.00 23,000.00 28,000.00 9,015,968.53  15,000.00  23,000.00 17,797.50 15,000.00

 0.23% 0.30% 0.31% 7,589,893.00  0.19%

 Lump Sum Traffic Count System Complete 660(6)
 Lump Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01

  Bid as:660(17)  Traffic Loop Replacements
 25,000.00 20,000.00 15,000.00 9,322,172.00  22,000.00  25,000.00 22,333.33 20,000.00

 0.31% 0.26% 0.16% 7,822,574.00  0.27%

 Lump Sum Temporary Signal System Complete 660(7)
 Lump Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01

 50,000.00 65,750.00 80,000.00 15,113,160.00  125,000.00  125,000.00 80,250.00 50,000.00
 0.39% 0.55% 0.53% 11,859,724.50  0.90%

 CONTINGENT SUM 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:660 (7)  TEMPORARY SIGNAL SYSTEM COMPLETE

 30,000.00 30,000.00 30,000.00 2,152,146.00  30,000.00  30,000.00 30,000.00 30,000.00
 1.09% 1.21% 1.39% 2,488,685.10  1.09%

 Lump Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:662(1)  Power Line Construction

 1,150,000.00 1,000,000.00 840,000.00 8,364,460.00  0.00  1,150,000.00 1,075,000.00 1,000,000.00
 11.88% 10.97% 10.04% 9,118,342.00  0.00%

 Lump Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
  Bid as:662(2)  Power Line Construction NR

 45,000.00 45,000.00 25,800.00 8,364,460.00  0.00  45,000.00 45,000.00 45,000.00
 0.46% 0.49% 0.31% 9,118,342.00  0.00%

 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01
 175,000.00 72,116.00 25,000.00 19,713,666.00  20,000.00  175,000.00 89,038.67 20,000.00

 0.88% 0.37% 0.13% 19,292,860.05  0.10%
 Lump Sum 1 SGY- Dyea Road Improvements (Realign) 2012 11

 50,000.00 25,000.00 50,000.00 3,632,475.00  35,400.00  50,000.00 36,800.00 25,000.00
 1.19% 0.98% 1.38% 2,559,734.50  0.79%

 Lump Sum Temporary Illumination System Complete 660(8)
 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11

  Bid as:660(12)  Underpass Lighting System Complete (Pedestrian
 Undercrossing)

 18,200.00 21,126.32 65,000.00 39,443,973.00  18,000.00  21,126.32 19,465.26 18,000.00
 0.04% 0.05% 0.16% 40,745,592.41  0.04%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 157,500.00 231,917.18 85,000.00 39,443,973.00  157,000.00  231,917.18 164,283.44 105,000.00

 0.37% 0.57% 0.22% 40,745,592.41  0.37%

 Linear Foot or Meter Bored Casing ___ Inch Minimum Diameter 660(9)
 Linear Foot 2,769 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10

  Bid as:660(9)  Bored Casing 3 Inch Minimum Diameter
 70.00 92.00 85.00 5,546,365.00  89.12  106.31 90.89 70.00
 2.74% 3.81% 4.24% 6,691,146.00  3.45%

 Lump Sum High Tower Lighting System Complete 660(10)
 Lump Sum 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01

 Livingston
  Bid as:660(3)  Highway Lighting System Complete

 305,000.00 300,000.00 434,700.00 19,956,166.00  300,000.00  309,092.28 303,258.46 300,000.00
 1.24% 1.38% 2.18% 21,769,589.00  1.22%
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 Lump Sum High Tower Lighting System Complete 660(10)
 Lump Sum 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10

 1,280,000.00 755,200.00 1,294,000.00 5,546,365.00  1,441,583.41  1,716,245.00 1,247,171.40 755,200.00
 18.08% 11.29% 23.33% 6,691,146.00  20.14%

 Each Traffic Loop 660(11)
 Contingent Sum 1 AMATS: Brayton Dr: DeArmoun Rd - O'Malley Rd Pavement 2018 05

 Preservation
  Bid as:660(11A)  Traffic Loop Replacement

 1,250.00 1,250.00 1,250.00 1,378,816.00  1,250.00  1,250.00 1,250.00 1,250.00
 0.11% 0.11% 0.09% 1,109,658.24  0.10%

 Contingent Sum 1 C St, 40th Ave to Minnesota Pavement Preservation and AMATS: 2018 03
 Anchorage Area Wide Trails Rehabilitaion - C Street Pathway

  Bid as:660(11A)  Traffic Loop, Replacement
 12,500.00 12,500.00 12,500.00 9,927,018.00  12,500.00  12,500.00 12,500.00 12,500.00

 0.14% 0.15% 0.13% 8,532,028.00  0.12%
 Contingent Sum 1 Portage Glacier Rd Resurfacing; MP 4.7 to Whittier Tunnel 2018 01

  Bid as:660(11A)  Traffic Loop Replacement
 5,000.00 5,000.00 5,000.00 2,741,985.00  5,000.00  5,000.00 5,000.00 5,000.00
 0.21% 0.22% 0.18% 2,253,082.82  0.20%

 Contingent Sum 1 Tudor Road, Minnesota to E. 36th, Pavement Preservation 2017 06
  Bid as:660(11A)  Traffic Loop Replacement

 30,000.00 30,000.00 30,000.00 10,577,766.00  0.00  30,000.00 30,000.00 30,000.00
 0.28% 0.30% 0.28% 9,986,105.00  0.00%

 Each 52 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06
 650.00 900.00 1,400.00 5,568,712.00  650.00  1,015.00 750.50 650.00
 0.70% 1.01% 1.31% 4,648,330.25  0.68%

 CONTINGENT SUM 1 Dowling Road: Old Seward Hwy to Lake Otis Parkway Pavement 2017 05
 Preservation
  Bid as:660(11A)  TRAFFIC LOOP REPLACEMENT

 10,000.00 10,000.00 10,000.00 2,303,200.50  10,000.00  10,000.00 10,000.00 10,000.00
 0.45% 0.48% 0.43% 2,066,575.00  0.45%

 Each 4 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court
  Bid as:660(18)  Adjust Junction Box

 1,000.00 565.00 1,000.00 823,610.80  600.00  1,000.00 683.83 565.00
 0.58% 0.33% 0.49% 684,191.00  0.32%

 Each 34 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 1,500.00 850.00 3,000.00 11,012,857.50  800.00  1,500.00 1,050.00 800.00
 0.44% 0.26% 0.93% 10,998,773.50  0.23%

 Each 32 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 2,150.00 200.00 600.00 11,382,512.50  350.00  2,150.00 900.00 200.00
 0.74% 0.07% 0.17% 8,963,033.20  0.11%

 Contingent Sum 1 HSIP: CR High Friction Surface Treatment 2015 12
  Bid as:660(11A)  Traffic Loop Replacement

 20,000.00 20,000.00 20,000.00 7,517,052.50  20,000.00  20,000.00 20,000.00 20,000.00
 0.27% 0.30% 0.27% 6,778,888.00  0.27%

 Each 7 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 1,050.00 1,313.26 3,000.00 39,443,973.00  1,000.00  1,313.26 1,142.65 1,000.00
 0.02% 0.02% 0.05% 40,745,592.41  0.02%
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 Each Traffic Loop 660(11)
 Each 2 College Road Right Turn Lanes 2015 10

 1,500.00 1,336.50 2,500.00 856,823.00  1,250.00  3,500.00 1,817.30 1,250.00
 0.30% 0.28% 0.58% 947,198.45  0.25%

 Lump Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09
  Bid as:660(131)  Roadway Weather Information System
 Components

 20,000.00 14,000.00 50,000.00 10,761,116.62  15,000.00  20,000.00 16,800.00 14,000.00
 0.20% 0.15% 0.46% 9,525,912.80  0.13%

 Each 151 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 983.00 1,200.00 1,900.00 8,216,121.50  0.00  1,200.00 1,091.50 983.00
 2.15% 2.68% 3.49% 6,769,856.00  0.00%

 Contingent Sum 1 HSIP: Muldoon Road Channelization, 11th Court to Boundary 2015 06
 Avenue
  Bid as:660(11A)  Traffic Loop Replacement

 1,250.00 1,250.00 1,250.00 2,203,697.00  1,250.00  1,250.00 1,250.00 1,250.00
 0.05% 0.05% 0.06% 2,499,849.30  0.05%

 Each 24 Old Seward Highway: O'Malley Rd to Dimond Blvd Pavement 2015 06
 Preservation
  Bid as:660(11A)  Traffic Loop Replacement

 1,450.00 1,500.00 1,200.00 5,256,540.00  0.00  1,500.00 1,475.00 1,450.00
 0.74% 0.88% 0.55% 4,114,207.50  0.00%

 Each 26 HSIP: 36th Avenue Arctic Blvd to C Street 5 Lane Conversion 2015 05
 2,222.47 2,250.00 1,500.00 1,838,794.00  2,125.00  4,000.00 2,491.25 1,850.00
 2.90% 2.94% 2.12% 1,990,576.00  2.63%

 Each 1 Northern Lights Blvd: Forest Park Dr. To Lake Otis Pavement 2015 03
 Preservation, Phase 1
 Benson Blvd.: Lois Dr. to LaTouche St. Pavement Preservation,
 Phase 1

 2,500.00 5,000.00 2,000.00 8,896,500.00  0.00  5,000.00 3,750.00 2,500.00
 0.03% 0.06% 0.02% 8,572,859.75  0.00%

 Each 50 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 1,050.00 986.60 1,165.00 1,682,155.36  0.00  1,050.00 1,018.30 986.60
 2.20% 2.83% 3.46% 1,745,059.23  0.00%

 Contingent Sum 1 Abbott Road Pavement Preservation New Seward Highway to 88th 2014 10
 Avenue
  Bid as:660(11A)  Traffic Loop Replacement

 5,000.00 5,000.00 5,000.00 1,258,215.00  0.00  5,000.00 5,000.00 5,000.00
 0.30% 0.36% 0.40% 1,390,904.64  0.00%

 Each 107 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 1,000.00 650.00 1,165.00 37,365,951.00  0.00  1,000.00 825.00 650.00
 0.29% 0.19% 0.33% 36,856,107.57  0.00%

 EACH 45 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:660 (11)  TRAFFIC LOOP

 1,360.00 1,600.00 1,300.00 2,152,146.00  1,139.25  1,600.00 1,280.71 1,085.00
 2.23% 2.89% 2.72% 2,488,685.10  1.86%

 Contingent Sum 1 Kenai Spur Highway MP 0-3 Pavement Preservation 2013 06
  Bid as:660(11A)  Traffic Loop Replacement

 15,000.00 15,000.00 15,000.00 3,570,530.00  0.00  15,000.00 15,000.00 15,000.00
 0.39% 0.39% 0.42% 3,872,478.16  0.00%
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 Each Traffic Loop 660(11)
 Contingent Sum 1 Debarr Road Resurfacing (GF) 2013 05

  Bid as:660(11A)  Traffic Loop Replacement
 50,000.00 50,000.00 50,000.00 4,486,554.20  0.00  50,000.00 50,000.00 50,000.00

 1.02% 1.09% 1.11% 4,590,728.10  0.00%
 Each 15 Dimond Blvd Resurfacing: Jewel Lake Rd To Seward Highway 2013 03

  Bid as:660(11A)  Traffic Loop Replacement
 1,100.00 1,200.00 2,000.00 8,901,029.00  0.00  1,200.00 1,150.00 1,100.00
 0.21% 0.25% 0.34% 7,227,267.40  0.00%

 Lump Sum Underpass Lighting System Complete 660(12)
 Lump Sum 1 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11

 Improvements
 15,000.00 50,000.00 50,000.00 21,880,949.00  35,000.00  63,250.00 32,350.00 10,700.00

 0.07% 0.26% 0.23% 18,937,554.72  0.16%
 Lump Sum 1 Pow Island - RWIS Installation (Roadway Weather Information 2017 07

 Sites)
  Bid as:660(14)  Control Lake RWIS

 40,000.00 33,500.00 69,500.00 147,625.00  38,000.00  65,000.00 44,673.60 33,500.00
 43.20% 55.60% 47.08% 60,250.00  33.63%

 Lump Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03
  Bid as:660(14)  Power and Telephone Utiity Facilities
 Improvements Complete

 400,000.00 392,900.00 268,000.00 7,561,726.50  650,000.00  650,000.00 444,580.00 325,000.00
 5.11% 5.86% 3.54% 6,703,503.50  6.53%

 Lump Sum 1 Ketchikan-Waterfront Promenade - Phase III 2013 12
  Bid as:660(14)  Electrical Conduit Relocation design and
 installation

 53,000.00 30,000.00 20,000.00 622,354.99  0.00  53,000.00 41,500.00 30,000.00
 5.67% 3.95% 3.21% 759,170.00  0.00%

 Each Relocate Electrolier 660(13)
 Each 4 HSIP: Jewel Lake Road Widening, 88th Avenue to Strawberry Road 2018 07

  Bid as:660(13A)  Electrolier, Junction Box, and Foundation
 Removal

 1,000.00 1,300.00 2,000.00 6,450,221.75  1,000.00  2,400.00 1,429.38 1,000.00
 0.07% 0.09% 0.12% 5,719,942.36  0.06%

 Each 10 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 11,000.00 10,000.00 6,500.00 27,839,413.30  10,500.00  11,000.00 9,550.59 5,500.00

 0.37% 0.34% 0.23% 29,100,627.40  0.35%
 Each 7 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

  Bid as:660(13A)  Salvage Electrolier, Junction Box and Foundation
 500.00 600.00 1,100.00 5,568,712.00  500.00  1,320.00 626.20 500.00
 0.07% 0.09% 0.14% 4,648,330.25  0.07%

 Each 2 HSIP: Anchorage Area Safety Improvements  2017 05
 HSIP: Lake Otis Parkway at 68th Ave Channelization

 7,600.00 7,184.40 6,000.00 4,329,338.00  3,480.00  8,500.00 6,294.07 3,480.00
 0.41% 0.40% 0.28% 3,554,977.97  0.18%

 Each 3 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 5,500.00 10,000.00 9,650.00 19,956,166.00  6,000.00  10,000.00 6,527.68 5,500.00
 0.07% 0.14% 0.15% 21,769,589.00  0.07%

 Each 3 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04
 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements

 8,250.00 20,000.00 10,000.00 10,304,726.50  4,500.00  20,000.00 10,187.50 4,500.00
 0.27% 0.76% 0.29% 7,898,725.72  0.15%
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 Each Relocate Electrolier 660(13)
 Each 20 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:660(18)  Adjust Junction Box

 2,500.00 1,000.00 1,800.00 10,304,726.50  1,080.00  2,500.00 1,770.00 1,000.00
 0.55% 0.25% 0.35% 7,898,725.72  0.23%

 Each 59 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04
 Resurfacing, & Northern Region Signal Interconnect - Mitchell to
 Johansen

 200.00 60.00 1,200.00 11,382,512.50  125.00  200.00 128.33 60.00
 0.13% 0.04% 0.62% 8,963,033.20  0.07%

 Each 9 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12
 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 33,000.00 25,500.00 10,320.00 20,169,767.00  0.00  33,000.00 29,250.00 25,500.00
 1.66% 1.38% 0.46% 16,614,244.00  0.00%

 Contingent Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:660(14)  Temporary Electrolier

 20,000.00 20,000.00 20,000.00 39,443,973.00  20,000.00  20,000.00 20,000.00 20,000.00
 0.05% 0.05% 0.05% 40,745,592.41  0.05%

 Each 14 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction

 3,500.00 4,000.00 9,000.00 6,860,754.40  3,400.00  4,000.00 3,633.33 3,400.00
 0.67% 0.79% 1.84% 7,090,895.00  0.60%

 Each 11 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
  Bid as:660(20A)  Replace Luminaire

 1,200.00 728.00 2,000.00 5,546,365.00  2,229.61  4,051.73 1,676.39 490.00
 0.19% 0.12% 0.40% 6,691,146.00  0.34%

 Each 96 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
  Bid as:660(13A)  Salvage Existing Electrolier

 500.00 610.00 1,200.00 5,546,365.00  731.69  731.69 525.21 332.04
 0.68% 0.88% 2.08% 6,691,146.00  0.98%

 EACH 5 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:660 (13B)  ELECTROLIER AND FOUNDATION REMOVAL

 2,100.00 900.00 1,500.00 2,152,146.00  840.00  2,100.00 1,073.33 800.00
 0.38% 0.18% 0.35% 2,488,685.10  0.15%

 EACH 2 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 4,800.00 5,300.00 8,500.00 20,569,201.55  5,300.00  5,300.00 5,133.33 4,800.00
 0.06% 0.06% 0.08% 16,932,671.96  0.06%

 Each 2 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 3,200.00 600.00 10,000.00 9,015,968.53  5,000.00  6,000.00 3,521.25 600.00
 0.08% 0.02% 0.22% 7,589,893.00  0.13%

 EACH 1 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 7,700.00 6,710.00 6,000.00 4,261,302.00  6,450.00  7,700.00 6,476.67 5,500.00
 0.23% 0.21% 0.14% 3,199,546.20  0.19%

 Each Load Center, Type 1  661(1)
 Each 8 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue 2018 05

 Glenn Hwy: S. Inner Springer Loop to W. Arctic Avenue Pathway
  Bid as:661(2)  Load Center, Type 1A

 8,000.00 10,000.00 10,500.00 40,373,362.02  8,500.00  10,000.00 9,000.00 8,000.00
 0.17% 0.22% 0.21% 36,616,095.00  0.17%
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 Each Load Center, Type 1  661(1)
 Each 2 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

  Bid as:661(1)  Load Center, Type 1
 8,500.00 10,000.00 15,000.00 5,568,712.00  8,500.00  10,000.00 9,122.69 8,400.00
 0.35% 0.43% 0.54% 4,648,330.25  0.34%

 Each 9 Fairbanks Area Signal Upgrades-Stage 1 2017 04
  Bid as:661(1)  Load Center, Type 1

 21,500.00 19,000.00 15,500.00 16,993,855.00  8,712.00  22,258.00 17,867.50 8,712.00
 1.33% 1.21% 0.82% 14,143,690.00  0.52%

 Each 1 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston
  Bid as:661(1)  Load Center, Type 1

 15,000.00 15,000.00 15,100.00 19,956,166.00  15,000.00  15,143.16 14,988.63 14,800.00
 0.06% 0.07% 0.08% 21,769,589.00  0.06%

 Each 2 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:661(1)  Load Center, Type 1

 14,100.00 21,697.31 16,000.00 39,443,973.00  14,000.00  21,697.31 15,959.46 14,000.00
 0.07% 0.11% 0.08% 40,745,592.41  0.07%

 Each 1 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09
  Bid as:661(3)a  Load Center, Type 2

 12,000.00 10,000.00 10,000.00 2,382,122.50  15,000.00  15,000.00 12,350.00 10,000.00
 0.53% 0.48% 0.42% 2,092,727.00  0.57%

 Each 2 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road
  Bid as:661(1)  Load Center, Type 1

 10,000.00 16,000.00 15,000.00 46,690,634.00  15,000.00  16,000.00 14,390.24 10,000.00
 0.05% 0.08% 0.06% 42,094,598.00  0.07%

 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04
 Ave/Margaret Ave Intersection Reconstruction
  Bid as:669(104)  Automatic Vehicle Classification

 155,000.00 160,000.00 150,000.00 6,860,754.40  150,000.00  160,000.00 155,000.00 150,000.00
 2.11% 2.26% 2.19% 7,090,895.00  1.89%

 Each 2 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road
  Bid as:661(1)  Load Center, Type 1

 30,000.00 7,500.00 6,400.00 14,885,926.75  30,000.00  58,298.00 30,711.80 7,500.00
 0.33% 0.09% 0.09% 15,967,622.06  0.33%

 EACH 1 HSIP: Northern Lights Blvd At UAA Drive Channelization 2013 10
 Improvements
  Bid as:661 (1)  LOAD CENTER, TYPE 1

 17,400.00 16,000.00 3,000.00 2,152,146.00  14,700.00  17,400.00 15,683.33 14,000.00
 0.63% 0.64% 0.14% 2,488,685.10  0.53%

 EACH 2 Jnu: Egan Drive Additional Illumination 2013 07
  Bid as:661(1)  LOAD CENTER, TYPE 1

 22,600.00 25,000.00 25,000.00 3,606,440.00  0.00  25,000.00 23,800.00 22,600.00
 0.92% 1.34% 1.39% 3,724,020.00  0.00%

 EACH 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements
  Bid as:661(1)  LOAD CENTER, TYPE 1

 34,000.00 35,000.00 20,000.00 4,291,557.00  0.00  35,000.00 34,500.00 34,000.00
 0.66% 0.70% 0.47% 5,031,578.00  0.00%
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 Each Load Center, Type 1A 661(2)
 Each 1 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07

 9,275.00 10,000.00 12,000.00 467,197.50  8,500.00  10,000.00 9,258.33 8,500.00
 1.55% 1.97% 2.57% 506,883.56  1.29%

 Each 1 AMATS: Abbott Road Rehab - Phase II 2018 05
  Bid as:661(3)  Load Center, Type 2

 7,000.00 10,000.00 7,500.00 5,080,598.00  7,000.00  10,000.00 7,625.00 6,500.00
 0.13% 0.19% 0.15% 5,167,568.00  0.13%

 Each 1 HSIP: Sterling Highway Shoulder Widening MP 97 to MP 118 2018 03
 15,000.00 15,000.00 14,000.00 27,839,413.30  14,000.00  19,035.06 13,089.18 5,500.00

 0.05% 0.05% 0.05% 29,100,627.40  0.05%
 Each 2 Kalifornsky Beach Road, MP 16 to 22.2 Resurfacing & Signalization 2017 07

 10,000.00 15,000.00 9,900.00 11,372,910.00  16,000.00  17,500.00 14,625.00 10,000.00
 0.21% 0.34% 0.17% 8,695,855.00  0.32%

 Each 2 AMATS: O'Malley Road Reconstruction: Phase I, Seward Hwy To 2017 01
 Livingston

 8,500.00 15,000.00 12,900.00 19,956,166.00  10,000.00  15,000.00 10,095.15 8,400.00
 0.07% 0.14% 0.13% 21,769,589.00  0.08%

 Each 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 15,500.00 10,000.00 13,000.00 11,012,857.50  15,000.00  15,500.00 13,500.00 10,000.00

 0.14% 0.09% 0.12% 10,998,773.50  0.13%
 Each 1 AMATS: Abbott Rd. Rehab-Phase I 2016 03

 8,500.00 15,000.00 13,000.00 9,447,389.00  8,500.00  15,000.00 9,987.02 8,500.00
 0.10% 0.18% 0.14% 8,348,321.00  0.10%

 Each 1 HSIP Johns Rd & Klatt Rd Intersection Improvements, Klatt Rd 2016 03
 Sight Distance Improvements, and HSIP Bragaw St at 16th Ave

 8,560.00 9,000.00 14,640.00 4,176,627.00  10,000.00  10,500.00 9,422.67 8,476.00
 0.20% 0.21% 0.35% 4,196,232.00  0.23%

 Each 3 Seward Highway: 92nd Avenue Connector 2016 02
 8,000.00 10,000.00 12,000.00 10,582,033.50  9,000.00  10,000.00 8,925.79 6,480.51
 0.24% 0.30% 0.34% 9,982,119.90  0.26%

 Each 2 Lucus Road Improvements 2016 01
 8,600.00 7,370.00 7,000.00 5,467,968.00  10,000.00  23,048.15 11,141.82 7,370.00
 0.36% 0.32% 0.26% 4,639,288.00  0.40%

 Each 4 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
 9,700.00 21,297.62 12,500.00 39,443,973.00  9,700.00  21,297.62 12,239.52 9,700.00
 0.09% 0.21% 0.13% 40,745,592.41  0.09%

 Each 1 College Road Right Turn Lanes 2015 10
 19,000.00 18,057.00 2,500.00 856,823.00  17,500.00  25,000.00 19,311.40 17,000.00

 1.93% 1.91% 0.29% 947,198.45  1.76%
 Each 1 HSIP: Municipality of Anchorage Flashing Yellow Arrow Project 2015 09

 Anchorage Signal Upgrades, Phase I
 9,465.60 12,430.00 12,500.00 4,139,213.00  8,200.00  18,000.00 11,193.04 7,869.59
 0.20% 0.27% 0.30% 4,631,344.00  0.18%

 Each 3 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 10,000.00 10,000.00 8,500.00 46,690,634.00  10,500.00  11,165.85 10,433.17 10,000.00
 0.07% 0.07% 0.05% 42,094,598.00  0.07%

 Each 1 Olympic Mountain Loop Improvements - Girdwood 2015 01
 12,000.00 22,000.00 10,000.00 1,899,217.02  11,600.00  22,000.00 12,837.50 10,500.00

 0.45% 0.93% 0.53% 2,364,889.50  0.42%
 Each 2 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12

  Bid as:661(2)  Load Center Type 1A
 10,200.00 21,372.37 11,185.00 1,646,886.20  13,200.00  21,372.37 16,318.09 10,200.00

 0.96% 2.39% 1.36% 1,791,305.73  1.02%

 No Conversion
Page: 984No PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



%%
MaximumAverageMinimum3rd Low

Date Opene
661(2)

Project Name
2nd LowLow BidEE Unit PriceEng Est

Pay Unit

%Low Bid All BidsAll BidsAll Bids%

 Each Load Center, Type 1A 661(2)
 Each 6 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10

 18,000.00 12,590.00 10,500.00 5,546,365.00  12,275.79  18,000.00 14,474.10 11,200.00
 1.53% 1.13% 1.14% 6,691,146.00  1.03%

 Each 1 Soldotna: Birch Street Signal at Sterling Highway Rebid 2014 10
 9,894.00 8,477.00 8,750.00 1,682,155.36  0.00  9,894.00 9,185.50 8,477.00
 0.41% 0.49% 0.52% 1,745,059.23  0.00%

 Each 2 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01
 Church Road

 16,500.00 5,000.00 4,300.00 14,885,926.75  17,500.00  32,690.50 17,451.50 5,000.00
 0.18% 0.06% 0.06% 15,967,622.06  0.19%

 Each 4 West Dowling Road Phase II: C St to Minnesota Drive & 2013 12
 Alaska's Best Place: Raspberry Road to Ressel Avenue

 10,000.00 10,000.00 12,000.00 37,365,951.00  0.00  10,000.00 10,000.00 10,000.00
 0.11% 0.11% 0.13% 36,856,107.57  0.00%

 EACH 1 Jnu: Egan Drive Additional Illumination 2013 07
 15,530.00 20,000.00 20,000.00 3,606,440.00  0.00  20,000.00 17,765.00 15,530.00

 0.32% 0.54% 0.55% 3,724,020.00  0.00%
 Each 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05

 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 9,000.00 9,600.00 14,000.00 3,685,547.50  11,000.00  11,000.00 9,400.00 8,000.00
 0.26% 0.30% 0.38% 3,172,129.00  0.32%

 Each 1 HSIP: Bogard Rd & Peck St Intersection Improvements 2012 09
 9,800.00 10,000.00 10,000.00 2,648,822.00  10,500.00  12,000.00 10,160.80 8,504.00
 0.38% 0.40% 0.38% 2,530,821.97  0.39%

 Each 1 Parks Hwy: Stanley Road Signal 2012 08
 8,343.30 8,300.00 10,000.00 1,793,585.00  8,820.00  8,820.00 8,487.77 8,300.00
 0.49% 0.53% 0.56% 1,573,730.00  0.40%

 EACH 4 AMATS: Muldoon Road Pedestrian and Landscaping Improvements, 2012 03
 Phase III

 8,700.00 7,600.00 6,500.00 4,261,302.00  7,300.00  8,700.00 7,850.00 7,300.00
 1.05% 0.95% 0.61% 3,199,546.20  0.86%

 Each Load Center, Type 2 661(3)
 Each 2 Kenai Spur Highway Rehabilitation: Sports Lake Road To Swires 2018 03

 Road - Phase I
 5,200.00 7,260.00 8,000.00 13,812,485.00  4,700.00  7,260.00 5,433.03 4,700.00
 0.08% 0.11% 0.12% 12,869,961.50  0.07%

 Each 2 Parks Hwy: MP 83-99 Rehabilitation, Pedestrian, and Passing Lane 2017 11
 Improvements

 5,000.00 10,000.00 8,500.00 21,880,949.00  5,000.00  10,000.00 6,378.57 4,500.00
 0.05% 0.11% 0.08% 18,937,554.72  0.05%

 Each 1 Sterling Highway MP 114-135 Pavement Preservation 2016 04
 10,000.00 5,000.00 8,000.00 18,928,072.50  5,000.00  10,000.00 6,625.00 5,000.00

 0.06% 0.03% 0.04% 15,712,283.30  0.03%
 Each 1 AMATS: Abbott Rd. Rehab-Phase I 2016 03

 3,500.00 15,000.00 7,000.00 9,447,389.00  4,000.00  15,000.00 5,440.55 3,500.00
 0.04% 0.18% 0.07% 8,348,321.00  0.05%

 Each 1 Sterling Highway: Soldotna Urban Pavement Preservation 2015 12
 18,000.00 5,200.00 10,000.00 4,002,012.00  20,000.00  20,000.00 15,050.00 5,200.00

 0.48% 0.14% 0.25% 3,688,651.61  0.48%
 Each 1 Glenn Highway: MP 49 2015 10

 24,000.00 10,000.00 6,500.00 3,620,991.00  7,000.00  24,000.00 7,980.10 1,100.00
 0.83% 0.35% 0.18% 2,836,369.83  0.24%
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 Each Load Center, Type 2 661(3)
 EACH 2 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 27,500.00 25,000.00 15,500.00 8,369,299.00  0.00  27,500.00 26,250.00 25,000.00
 0.58% 0.60% 0.37% 8,362,244.00  0.00%

 Each 4 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
  Bid as:661(3)  Load Center Type 2

 6,500.00 8,111.45 5,620.00 1,646,886.20  12,000.00  12,000.00 8,427.86 6,500.00
 1.23% 1.81% 1.37% 1,791,305.73  1.85%

 Each 4 HSIP: Central Region Overhead Beacons 2014 2014 11
 4,000.00 5,200.00 8,000.00 1,733,450.00  13,900.00  13,900.00 7,220.63 4,000.00
 0.94% 1.42% 1.85% 1,465,959.00  2.64%

 Each 2 Richardson Highway Fairbanks New Weigh Station 2014 06
 9,500.00 10,000.00 9,000.00 13,111,936.66  10,527.25  10,527.25 8,631.81 4,500.00
 0.17% 0.18% 0.14% 11,172,615.00  0.17%

 Each 1 AMATS: A St Resurfacing: Northern Lights Blvd to 9th Ave and 2014 05
 HSIP: 16th Ave at A Street Channelization Improvements

 5,250.00 9,000.00 4,300.00 4,522,558.00  0.00  9,000.00 7,125.00 5,250.00
 0.09% 0.16% 0.10% 5,686,743.30  0.00%

 Each 1 HSIP : CR Traffic Signal Modifications and OH Beacons, 2013 2013 08
 6,812.00 4,900.00 8,000.00 1,319,324.00  0.00  6,812.00 5,856.00 4,900.00
 0.46% 0.33% 0.61% 1,471,816.50  0.00%

 Each 13 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)

 4,400.00 4,103.00 5,000.00 1,164,208.00  2,865.00  6,994.00 4,590.50 2,865.00
 4.20% 4.45% 5.58% 1,197,783.00  2.53%

 Each 1 Debarr Road Resurfacing (GF) 2013 05
 4,000.00 5,000.00 8,000.00 4,486,554.20  0.00  5,000.00 4,433.33 4,000.00
 0.08% 0.11% 0.18% 4,590,728.10  0.00%

 Each 2 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03
 15,600.00 15,000.00 10,000.00 8,364,460.00  0.00  15,600.00 15,300.00 15,000.00

 0.32% 0.33% 0.24% 9,118,342.00  0.00%
 Each 1 Kanakanak Rd: Squaw Cr Rd To Hospital Resurfacing 2012 11

 10,000.00 40,000.00 17,500.00 6,999,965.00  14,000.00  40,000.00 21,333.33 10,000.00
 0.17% 0.71% 0.25% 5,598,065.00  0.22%

 EACH 9 Eagle River Road Rehabilitation Mp 5.3 To Mp 12.6 2012 10
 6,000.00 6,700.00 8,600.00 20,569,201.55  6,600.00  6,700.00 6,433.33 6,000.00
 0.31% 0.36% 0.38% 16,932,671.96  0.32%

 Each Load Center, Type 3 661(4)
 Each 1 Bethel Ridgecrest Drive Rehabilitation; 2018 07

 HSIP: 15CN01 Bethel Ridgecrest Drive School Zone Upgrades;
 HSIP: 15CR01 Akakeek Street and Ridgecrest Drive 
 Intersection Improvements

 0.00 5,000.00 2,000.00 2,201,788.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.21% 0.09% 2,415,196.00  0.00%

 Each 2 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements
  Bid as:661(4)-A  Load Center

 10,000.00 11,000.00 8,000.00 26,214,019.00  12,500.00  12,500.00 9,875.00 6,000.00
 0.07% 0.09% 0.06% 24,869,246.80  0.08%

 Each 2 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:660 (14)  Adjust Existing Junction Box

 0.00 2,000.00 800.00 1,468,745.00  0.00  2,000.00 2,000.00 2,000.00
 0.00% 0.28% 0.11% 1,444,140.00  0.00%
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 Each Load Center, Type 3 661(4)
 EACH 1 Jnu: Egan Drive Additional Illumination 2013 07

 10,760.00 15,000.00 10,000.00 3,606,440.00  0.00  15,000.00 12,880.00 10,760.00
 0.22% 0.40% 0.28% 3,724,020.00  0.00%

 Each 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 7,500.00 6,500.00 12,000.00 17,202,423.90  6,000.00  7,500.00 6,600.00 6,000.00
 0.04% 0.04% 0.07% 16,585,843.50  0.03%

 Each 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10
 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II

 15,000.00 20,000.00 11,000.00 11,779,677.80  0.00  20,000.00 17,500.00 15,000.00
 0.12% 0.18% 0.09% 10,891,541.00  0.00%

 Each Modify Existing Load Center 661(5)
 Each 2 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09

 400.00 220.00 5,000.00 609,622.00  250.00  1,670.00 780.00 200.00
 0.19% 0.11% 1.64% 412,688.00  0.11%

 Each 2 AMATS: Abbott Rd. Rehab-Phase I 2016 03
 1,100.00 10,000.00 3,000.00 9,447,389.00  1,100.00  10,000.00 2,666.24 1,050.00
 0.03% 0.24% 0.06% 8,348,321.00  0.03%

 Each 2 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 724.00 1,000.00 5,000.00 8,216,121.50  0.00  1,000.00 862.00 724.00
 0.02% 0.03% 0.12% 6,769,856.00  0.00%

 Each 1 CR School Zone Upgrades PH II/ CR UPS Load Centers 2014 2014 12
 950.00 2,087.17 13,530.00 1,646,886.20  12,000.00  12,000.00 3,840.54 325.00
 0.04% 0.12% 0.82% 1,791,305.73  0.46%

 Each 3 HSIP: Central Region Overhead Beacons 2014 2014 11
 1,000.00 550.00 2,800.00 1,733,450.00  3,520.00  3,520.00 1,444.33 550.00
 0.18% 0.11% 0.48% 1,465,959.00  0.50%

 Each 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 2,750.00 9,700.00 5,000.00 22,608,696.41  5,500.00  9,700.00 5,983.33 2,750.00
 0.01% 0.04% 0.02% 25,154,531.94  0.02%

 Each 3 CR Hwy Safety Corridor Near Term Improvements (GF) and Parks 2013 07
 Hwy & Pittman Rd Signal Modifications (GF)

 1,011.00 440.00 2,500.00 1,164,208.00  1,500.00  8,000.00 2,737.75 440.00
 0.22% 0.11% 0.64% 1,197,783.00  0.31%

 EACH 3 Jnu: Egan Drive Additional Illumination 2013 07
 2,750.00 3,000.00 4,000.00 3,606,440.00  0.00  3,000.00 2,875.00 2,750.00
 0.17% 0.24% 0.33% 3,724,020.00  0.00%

 Each 1 Knik-Goose Bay Road & Fern Street Intersection Improvements 2013 05
 Fern Street to Palmer-Wasilla Highway
 MP 0.738 to MP 1.753

 3,800.00 15,300.00 6,500.00 3,685,547.50  17,000.00  17,000.00 8,616.67 3,800.00
 0.11% 0.48% 0.18% 3,172,129.00  0.49%

 Each 33 WRG Zimovia Pavement Rehabilitation 2013 01
  Bid as:690(1)  Inlet Protection

 300.00 100.00 200.00 9,322,172.00  250.00  300.00 216.67 100.00
 0.12% 0.04% 0.07% 7,822,574.00  0.10%

 Each Transformer, ___ KVA 661(6)
 Each 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

  Bid as:661(6)  Transformer, 10 KVA
 1,500.00 1,800.00 1,500.00 5,568,712.00  1,500.00  4,760.00 1,976.21 1,470.00
 0.03% 0.04% 0.03% 4,648,330.25  0.03%
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 Each Transformer, ___ KVA 661(6)
 Each 2 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09

  Bid as:661(6)  Transformer, 1 KVA
 2,400.00 900.00 1,500.00 609,622.00  900.00  4,200.00 1,705.71 250.00
 1.12% 0.44% 0.49% 412,688.00  0.41%

 Each 1 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes
  Bid as:661(6)  Transformer, 10 KVA

 1,089.00 1,200.00 2,000.00 8,216,121.50  0.00  1,200.00 1,144.50 1,089.00
 0.02% 0.02% 0.02% 6,769,856.00  0.00%

 Each 1 HSIP: Glenn Hwy Continuous Lighting, MP 27-31 2014 10
  Bid as:661(6)  Transformer, 7.5  KVA

 1,000.00 3,000.00 2,000.00 5,546,365.00  3,268.18  10,257.00 3,312.86 940.00
 0.01% 0.04% 0.04% 6,691,146.00  0.05%

 Each 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
  Bid as:661(6)  Transformer, 15 KVA

 2,750.00 8,000.00 5,000.00 22,608,696.41  25,000.00  25,000.00 11,916.67 2,750.00
 0.01% 0.03% 0.02% 25,154,531.94  0.08%

 Lump Sum Painted Traffic Markings 670(1)
 LUMP SUM 1 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 53,500.00 44,464.00 5,772,836.00  0.00  53,500.00 53,500.00 53,500.00

 0.00% 0.87% 0.77% 6,157,603.25  0.00%
 Lump Sum 1 AMATS: Westchester Lagoon Nature Trail Rehabilitation 2018 07

 990.00 1,650.00 5,000.00 467,197.50  600.00  1,650.00 1,080.00 600.00
 0.17% 0.33% 1.07% 506,883.56  0.09%

 Lump Sum 1 Cordova City Street Improvements - Adams Avenue (ATAP) 2018 06
 0.00 9,194.00 4,500.00 441,550.00  0.00  9,194.00 9,194.00 9,194.00

 0.00% 1.50% 1.02% 614,692.00  0.00%
 Linear Foot 1,311 AMATS: Anchorage Areawide Trails Rehabilitation Fish Creek Trail 2018 06

 AMATS: Fish Creek Trail Rehabilitation Turnagain Blvd to Kona Ln
 (TAP)

 1.00 2.68 2.00 3,179,943.50  0.75  2.68 1.24 0.75
 0.04% 0.13% 0.08% 2,706,436.00  0.03%

 Lump Sum 1 Northern Region River Encroachment Repairs - Richardson 2018 06
 Highway MP 1-16

 34,000.00 55,000.00 28,000.00 5,169,287.50  35,000.00  55,000.00 39,315.00 33,260.00
 0.68% 1.52% 0.54% 3,612,284.10  0.67%

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 100,000.00 84,000.00 94,300.00 26,214,019.00  203,000.00  210,000.00 149,250.00 84,000.00
 0.36% 0.34% 0.36% 24,869,246.80  0.68%

 Lump Sum 1 Elliott Highway MP 0-12 Rehabilitation, Northern Region Deep 2018 05
 Culverts Stage II, HSIP: Fox Intersection Conspicuity Improvements

 15,000.00 15,000.00 7,800.00 26,214,019.00  5,000.00  15,000.00 12,350.00 5,000.00
 0.05% 0.06% 0.03% 24,869,246.80  0.02%

 Lump Sum 1 Chena Ridge Cripple Creek Culvert Replacement 2018 04
  Bid as:670(108)  MMA Pavement Markings Inlaid

 8,500.00 71,300.00 45,000.00 1,761,743.20  70,000.00  105,000.00 72,257.14 8,500.00
 0.40% 3.66% 2.55% 1,950,325.20  2.95%

 Lump Sum 1 FMATS Area Surface Upgrades FFY2018 2018 04
 20,000.00 20,000.00 12,100.00 2,997,119.75  16,000.00  20,000.00 18,666.67 16,000.00

 0.78% 0.79% 0.40% 2,540,773.50  0.58%
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 Lump Sum Painted Traffic Markings 670(1)
 Lump Sum 1 Mat-Su Area Roads Pavement Preservation (Group C) 2018 04

 58,000.00 60,000.00 240,765.00 8,914,415.00  58,200.00  82,500.00 63,253.24 55,000.00
 0.77% 0.80% 2.70% 7,494,742.75  0.76%

 Lump Sum 1 Alaska Highway MP 1309 Tok River Bridge Replacement 2018 04
 36,000.00 25,000.00 21,000.00 11,246,808.00  36,000.00  45,000.00 33,666.67 20,000.00

 0.35% 0.25% 0.19% 9,911,534.00  0.32%
 Lump Sum 1 WRG - Evergreen Ave. Improvements and Pedestrian Access 2018 04

 42,000.00 31,000.00 20,000.00 4,738,988.60  0.00  42,000.00 36,500.00 31,000.00
 0.88% 0.66% 0.42% 4,674,097.00  0.00%

 LUMP SUM 1 Clark Bay Ferry Terminal & Seaplane Float Expanded Parking 2017 11
  Bid as:670 (1)  PAINTED TRAFFIC MARKINGS

 25,000.00 17,000.00 10,000.00 1,452,525.00  20,000.00  25,000.00 20,666.67 17,000.00
 1.71% 1.20% 0.69% 1,419,192.00  1.26%

 Lump Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
 0.00 14,000.00 14,000.00 8,283,871.00  0.00  14,000.00 14,000.00 14,000.00

 0.00% 0.14% 0.17% 9,681,105.00  0.00%
 Lump Sum 1 Haines Highway Reconstruction Milepost 3.9 to 12.2, Phase 1 2017 11

 40,000.00 37,000.00 100,000.00 37,091,619.00  35,000.00  60,000.00 43,000.00 35,000.00
 0.11% 0.10% 0.27% 36,149,513.00  0.09%

 Lump Sum 1 Old Nenana/Ester Hill Rehabilitation 2017 09
 65,000.00 55,000.00 60,000.00 12,088,084.00  52,000.00  65,000.00 57,333.33 52,000.00

 0.47% 0.44% 0.50% 12,499,865.00  0.36%
 Lump Sum 1 Palmer-Wasilla Highway Eastern Terminus, Phase I 2017 06

 3,000.00 3,000.00 10,000.00 5,568,712.00  5,000.00  6,150.00 4,092.15 3,000.00
 0.06% 0.06% 0.18% 4,648,330.25  0.10%

 Lump Sum 1 Aleknagik Lake Road MP 0-5 Pavement Preservation 2017 06
 Aleknagik Wood River Bridge Construction - Phase III

 21,000.00 23,000.00 121,000.00 7,493,651.00  80,000.00  80,000.00 43,500.00 21,000.00
 0.34% 0.43% 1.61% 5,393,658.45  1.30%

 Lump Sum 1 ANC Postmark Drive Repairs 2017 2017 05
 750.00 1,000.00 1,500.00 533,590.00  0.00  1,000.00 875.00 750.00
 0.15% 0.20% 0.28% 490,599.00  0.00%

 Lump Sum 1 Keku Road 2017 05
 50,000.00 40,000.00 50,000.00 4,831,275.00  0.00  50,000.00 45,833.33 40,000.00

 0.68% 0.86% 1.03% 4,654,967.00  0.00%
 Lump Sum 1 Richardson Highway Valdez Glacier Stream Bridge #556 and Lowe 2017 04

 River Bridge #558
 21,000.00 5,000.00 20,000.00 1,049,044.00  0.00  21,000.00 13,000.00 5,000.00

 2.01% 0.53% 1.91% 947,918.72  0.00%
 Lump Sum 1 Various Primary Airports EAS Surface Preservation Maintenance & 2017 04

 Various Primary/Non-Primary Airports Surface Prevesrvation
 Maintenance
  Bid as:672(1-AKW)  Painted Airport Marking, Klawock

 52,000.00 29,700.00 38,390.00 569,366.00  97,600.00  97,600.00 59,766.67 29,700.00
 7.11% 4.62% 6.74% 643,490.00  6.01%

 Lump Sum 1 Various Primary/Non-Primary Airports Surface Prevesrvation 2017 04
 Maintenance - St Paul Island
  Bid as:672(1-SNP)  Painted Airport Marking, St Paul Island

 156,000.00 109,022.00 65,010.00 118,800.00  163,777.77  163,777.77 143,449.94 109,022.00
 83.60% 63.64% 54.72% 171,307.00  86.68%

 Lump Sum 1 Ktn Roosevelt Dr & Franklin Rd Pavement Rehab. 2017 03
 33,000.00 12,000.00 8,500.00 1,650,040.00  0.00  33,000.00 22,500.00 12,000.00

 1.65% 0.74% 0.52% 1,624,145.00  0.00%
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 Lump Sum Painted Traffic Markings 670(1)
 Lump Sum 1 Steese Expressway to Front Street Bicycle/Pedestrian Path 2017 03

 1,000.00 3,000.00 5,000.00 909,592.50  1,000.00  3,000.00 1,387.50 550.00
 0.11% 0.35% 0.55% 858,231.00  0.10%

 LUMP SUM 1 Glacier Highway Reconstruction: Fritz Cove Road To Seaview 2016 12
 Avenue

 50,000.00 40,000.00 75,000.00 15,115,856.00  0.00  50,000.00 45,000.00 40,000.00
 0.37% 0.30% 0.50% 13,394,988.29  0.00%

 Lump Sum 1 Skagway - Replace Captain William Henry Moore Bridge 2016 12
 50,000.00 23,015.00 66,000.00 13,708,375.00  10,000.00  50,000.00 25,323.00 10,000.00

 0.25% 0.12% 0.48% 18,907,425.83  0.05%
 Lump Sum 1 Tok Cutoff MP 0 - 24 Culvert Replacement 2016 11

 41,500.00 24,000.00 15,000.00 7,253,394.00  30,000.00  55,000.00 29,867.00 15,000.00
 0.55% 0.38% 0.21% 6,367,197.00  0.38%

 Lump Sum 1 HSIP: Dalton, Elliott and Steese Highways Signing and Striping 2016 11
 60,000.00 75,000.00 35,000.00 1,839,450.00  22,000.00  111,000.00 65,571.43 22,000.00

 5.54% 7.96% 1.90% 942,635.00  1.92%
 Lump Sum 1 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11

 0.00 0.00 46,250.00 2,083,825.00  0.00  0.00 0.00 0.00
 0.00% 0.00% 2.22% 0.00  0.00%

 Lump Sum 1 HSIP: Eastern Alaska Named Highways Signing and Striping 2016 11
 37,200.00 60,000.00 46,250.00 2,083,425.00  107,000.00  107,000.00 72,200.00 37,200.00

 2.41% 4.87% 2.22% 1,231,192.50  6.91%
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594  MESSED 2016 11

 UP
 0.00 0.00 19,601.00 6,793,685.00  0.00  0.00 0.00 0.00

 0.00% 0.00% 0.29% 327,000.00  0.00%
 Lump Sum 1 Richardson Highway MP 235 Ruby Creek Bridge #0594 2016 11

 14,670.00 13,750.00 19,601.00 6,793,685.00  10,000.00  20,000.00 14,887.59 10,000.00
 0.22% 0.24% 0.29% 5,769,321.00  0.15%

 Lump Sum 1 Taylor Highway MP 64-Canadian Border (MP 67 Construction) & 2016 10
 Taylor Highway New Waysides (FLAP)

 30,000.00 32,000.00 50,000.00 8,896,116.75  20,000.00  33,233.57 29,705.60 20,000.00
 0.30% 0.37% 0.56% 8,683,260.00  0.18%

 Lump Sum 1 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08
 Fairbanks Area Signing and Striping - Project B

 85,000.00 55,000.00 30,625.00 729,700.00  80,000.00  85,000.00 72,000.00 55,000.00
 14.53% 10.10% 4.20% 544,441.25  11.51%

 Lump Sum 1 HSIP: Parks Highway Signing and Striping - Project A & HSIP: 2016 08
 Fairbanks Area Signing and Striping - Project B

 50,000.00 40,000.00 20,000.00 729,700.00  5,000.00  50,000.00 36,250.00 5,000.00
 8.55% 7.35% 2.74% 544,441.25  0.72%

 Lump Sum 1 C Street Paving and Anchorage Curb Ramps 2016 2016 07
 6,800.00 50,000.00 25,000.00 11,012,857.50  6,000.00  50,000.00 20,933.33 6,000.00
 0.06% 0.45% 0.23% 10,998,773.50  0.05%

 Lump Sum 1 Richardson Highway MP 24-35 Resurfacing 2016 07
 40,000.00 40,000.00 125,000.00 10,368,551.50  41,000.00  41,000.00 40,200.00 40,000.00

 0.38% 0.45% 1.21% 8,986,166.39  0.38%
 Lump Sum 1 Point MacKenzie Road Improvement: MP 21.8 to 23 2016 05

 8,300.00 10,000.00 18,500.00 818,800.00  10,000.00  15,000.00 11,756.25 8,300.00
 1.86% 2.38% 2.26% 419,951.10  2.17%
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 Lump Sum Painted Traffic Markings 670(1)
 Linear Foot 110,399 FMATS Pedestrian Improvements - Stage I, Peger Road 2016 04

 2.00 1.80 3.50 11,382,512.50  1.90  2.00 1.90 1.80
 2.38% 2.22% 3.39% 8,963,033.20  2.00%

 Lump Sum 1 Goldhill Road Bicycle And Pedestrian Facility 2016 04
 16,000.00 16,000.00 21,000.00 3,263,635.00  17,000.00  21,923.00 17,730.75 16,000.00

 0.53% 0.56% 0.64% 2,864,888.00  0.56%
 Lump Sum 1 Hns - Klehini River Bridge Replacement And Transfer 2016 03

 15,000.00 20,000.00 15,000.00 7,561,726.50  15,000.00  20,000.00 15,780.00 13,900.00
 0.19% 0.30% 0.20% 6,703,503.50  0.15%

 Lump Sum 1 Parks Highway Bridge Deck Rehabilitation 2016 01
 8,000.00 20,000.00 10,000.00 5,630,170.00  12,706.00  20,000.00 14,551.50 8,000.00
 0.23% 0.65% 0.18% 3,099,899.00  0.32%

 Lump Sum 1 Tok Cutoff MP 17 Tulsona Creek Bridge #1250 Replacement 2016 01
 11,250.00 12,000.00 10,000.00 3,956,151.00  10,000.00  15,000.00 11,675.89 10,000.00

 0.27% 0.29% 0.25% 4,094,773.00  0.23%
 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575

 14,800.00 35,000.00 15,000.00 20,169,767.00  0.00  35,000.00 24,900.00 14,800.00
 0.08% 0.21% 0.07% 16,614,244.00  0.00%

 Linear Foot 32,960 Fairbanks and North Pole Intersection Striping - Stage II 2015 11
  Bid as:670(104)  MMA Pavement Marking Longitudinal Inlaid

 3.85 4.75 5.00 461,260.00  0.00  4.75 4.30 3.85
 16.91% 27.40% 35.73% 571,470.00  0.00%

 Each 3 Fairbanks and North Pole Intersection Striping - Stage II 2015 11
  Bid as:670(105)  MMA Pavment Markings Railroad Symbols Inlaid

 3,000.00 2,000.00 1,500.00 461,260.00  0.00  3,000.00 2,500.00 2,000.00
 1.20% 1.05% 0.98% 571,470.00  0.00%

 Each 2 Fairbanks and North Pole Intersection Striping - Stage II 2015 11
  Bid as:670(106)  MMA Pavement Markings Only Inlaid

 2,000.00 1,500.00 1,000.00 461,260.00  0.00  2,000.00 1,750.00 1,500.00
 0.53% 0.52% 0.43% 571,470.00  0.00%

 Square Foot 9,030 Fairbanks and North Pole Intersection Striping - Stage II 2015 11
  Bid as:670(107)  MMA Transverse Markings Inlaid

 12.00 20.00 12.00 461,260.00  0.00  20.00 16.00 12.00
 14.44% 31.60% 23.49% 571,470.00  0.00%

 Each 46 Fairbanks and North Pole Intersection Striping - Stage II 2015 11
  Bid as:670(109)  MMA Pavement Markings Arrow Inlaid

 1,000.00 585.00 600.00 461,260.00  0.00  1,000.00 792.50 585.00
 6.13% 4.71% 5.98% 571,470.00  0.00%

 Square Foot 1,500 Fairbanks and North Pole Intersection Striping - Stage II 2015 11
  Bid as:670(114)  Removal of Pavement Markings

 50.00 8.00 10.00 461,260.00  0.00  50.00 29.00 8.00
 10.00% 2.10% 3.25% 571,470.00  0.00%

 Each 8 Fairbanks and North Pole Intersection Striping - Stage II 2015 11
  Bid as:670(115)  Removal of Pavement Marking Symbols

 1,000.00 300.00 500.00 461,260.00  0.00  1,000.00 650.00 300.00
 1.07% 0.42% 0.87% 571,470.00  0.00%
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 Lump Sum Painted Traffic Markings 670(1)
 Lump Sum 1 HSIP: Alaska Highway Signing and Striping Upgrades 2015 11

 82,000.00 75,000.00 138,550.00 513,425.00  90,000.00  209,000.00 120,346.69 75,000.00
 19.56% 24.67% 26.99% 304,035.00  21.24%

 Lump Sum 1 Glenn Highway and Muldoon Road Interchange Improvements 2015 11
  Bid as:670(10)  MMA Pavement Markings

 8,550.00 9,437.13 30,000.00 39,443,973.00  15,000.00  80,000.00 24,297.43 8,500.00
 0.02% 0.02% 0.08% 40,745,592.41  0.04%

 Lump Sum 1 Tok Cutoff MP 75.6 Slana River Bridge #0654 2015 11
 12,000.00 19,000.00 9,750.00 7,355,671.00  10,000.00  25,000.00 15,972.33 10,000.00

 0.14% 0.27% 0.13% 7,124,999.50  0.11%
 Lump Sum 1 Angoon Ferry Terminal Passenger Facility 2015 10

 12,000.00 10,000.00 7,500.00 1,529,970.00  12,000.00  12,000.00 11,333.33 10,000.00
 0.53% 0.63% 0.49% 1,593,868.30  0.50%

 Lump Sum 1 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 17,000.00 39,775.00 20,000.00 3,584,182.50  0.00  39,775.00 28,387.50 17,000.00
 0.66% 1.62% 0.56% 2,452,963.00  0.00%

 LUMP SUM 1 Willow Fishhook MP 37.7 to Parks Highway Pavement Preservation 2015 10
 45,000.00 30,000.00 100,000.00 9,992,599.00  45,000.00  50,000.00 41,900.56 30,000.00

 0.50% 0.35% 1.00% 8,594,153.05  0.50%
 Lump Sum 1 Alaska Highway MP 1354-1365 Rehabilitation 2015 09

 45,000.00 38,000.00 250,000.00 10,761,116.62  75,000.00  90,000.00 57,600.00 38,000.00
 0.44% 0.40% 2.32% 9,525,912.80  0.66%

 Lump Sum 1 Richardson Hwy Milepoint 2 Improvements 2015 09
  Bid as:670(108)  MMA Pavement Markings Inlaid

 0.00 30,000.00 14,400.00 1,231,373.65  0.00  30,000.00 30,000.00 30,000.00
 0.00% 3.12% 1.17% 961,509.50  0.00%

 Lump Sum 1 Parks Highway MP 192-194 Resurfacing 2015 09
 13,000.00 10,000.00 21,177.00 2,207,003.00  0.00  13,000.00 11,500.00 10,000.00

 0.52% 0.48% 0.96% 2,089,539.00  0.00%
 Lump Sum 1 Parks Highway MP 235 Drainage Improvements 2015 08

 0.00 14,000.00 15,000.00 499,782.50  0.00  14,000.00 14,000.00 14,000.00
 0.00% 2.30% 3.00% 607,950.00  0.00%

 Lump Sum 1 Parks Highway MP 44.5-48.8 Reconstruction Church Road to 2015 08
 Pittman Road

 50,000.00 12,000.00 8,845.00 46,690,634.00  5,000.00  50,000.00 15,300.41 4,605.00
 0.11% 0.03% 0.02% 42,094,598.00  0.01%

 Lump Sum 1 West Anchorage Roads Pavement Preservation 2015 06
 31,750.00 25,000.00 25,000.00 2,468,197.60  0.00  31,750.00 28,375.00 25,000.00

 1.07% 1.11% 1.01% 2,243,415.64  0.00%
 Lump Sum 1 International Airport Road Pavement Preservation South Aircraft 2015 06

 Drive to Homer Drive
 2,500.00 10,000.00 40,000.00 6,761,170.00  0.00  10,000.00 6,250.00 2,500.00
 0.04% 0.15% 0.59% 6,487,959.50  0.00%

 Lump Sum 1 Pittman Road MP 0.0 to 2.1 Pavement Preservation 2015 05
 20,000.00 15,000.00 16,000.00 1,445,635.50  0.00  20,000.00 17,500.00 15,000.00

 1.69% 1.33% 1.11% 1,125,191.00  0.00%
 Lump Sum 1 Tok Cutoff M P 24-30 Resurfacing 2015 05

 33,000.00 40,000.00 35,000.00 4,698,644.50  40,000.00  60,000.00 43,250.00 33,000.00
 0.79% 0.97% 0.74% 4,112,844.00  0.85%

 Lump Sum 1 Fairview Loop Road Pavement Preservation 2015 05
 50,000.00 30,000.00 100,000.00 3,841,953.00  39,000.00  50,000.00 39,666.67 30,000.00

 1.29% 0.78% 2.60% 3,839,935.00  1.00%
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 Lump Sum Painted Traffic Markings 670(1)
 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
 32,000.00 25,000.00 26,800.00 6,860,754.40  23,000.00  32,000.00 26,666.67 23,000.00

 0.43% 0.35% 0.39% 7,090,895.00  0.29%
 Lump Sum 1 College Road Pavement Rehabilitation & College Rd/Antoinette 2015 04

 Ave/Margaret Ave Intersection Reconstruction
 9,000.00 10,000.00 10,000.00 6,860,754.40  10,000.00  10,000.00 9,666.67 9,000.00
 0.12% 0.14% 0.15% 7,090,895.00  0.13%

 Lump Sum 1 Richardson Hwy M P 295 Banner Creek Bridge #0526 Replacement 2015 04
 11,000.00 15,000.00 25,000.00 6,898,492.00  11,000.00  18,000.00 13,158.00 11,000.00

 0.15% 0.23% 0.36% 6,419,604.00  0.15%
 Lump Sum 1 Plack Road Bicycle/Pedestrian Facility 2015 02

 18,000.00 17,500.00 12,687.00 2,460,799.90  20,000.00  79,000.00 33,625.00 17,500.00
 0.72% 0.75% 0.52% 2,329,969.21  0.78%

 Lump Sum 1 Hydaburg Highway Pavement Rehabilitation 2015 01
 130,000.00 148,000.00 200,000.00 15,113,160.00  133,000.00  148,000.00 137,000.00 130,000.00

 1.01% 1.25% 1.32% 11,859,724.50  0.96%
 LUMP SUM 1 NORDIC DRIVE & HAUGEN DRIVE 2014 12

 30,000.00 27,500.00 99,500.00 8,369,299.00  0.00  30,000.00 28,750.00 27,500.00
 0.32% 0.33% 1.19% 8,362,244.00  0.00%

 Lump Sum 1 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
 34,000.00 31,000.00 100,000.00 3,960,085.21  0.00  34,000.00 32,500.00 31,000.00

 0.99% 1.01% 2.53% 3,069,946.00  0.00%
 Lump Sum 1 Fritz Cove Road Rehabilitation And Repair 2014 11

 25,000.00 24,000.00 55,000.00 3,692,403.00  0.00  25,000.00 24,500.00 24,000.00
 0.55% 0.77% 1.49% 3,115,745.00  0.00%

 Lump Sum 1 Tok Cutoff M P 104 Tok River Bridge #0663 2014 11
 16,750.00 25,000.00 16,750.00 10,250,681.00  18,000.00  25,000.00 19,178.57 15,000.00

 0.14% 0.21% 0.16% 11,699,696.00  0.14%
 Lump Sum 1 Tok Cutoff M P 50-60 Resurfacing 2014 10

 60,000.00 55,000.00 103,500.00 7,952,435.50  70,000.00  70,000.00 55,666.67 49,000.00
 0.96% 0.97% 1.30% 5,671,025.00  1.06%

 Lump Sum 1 H S I P : Richardson Highway Edgeline Rumble Strips 2014 10
 160,000.00 164,000.00 189,900.00 1,056,400.00  0.00  164,000.00 162,000.00 160,000.00

 16.07% 16.61% 17.98% 987,060.00  0.00%
 Lump Sum 1 Hurst Road Resurfacing 2014 10

 30,000.00 16,000.00 21,225.60 3,616,344.70  14,000.00  30,000.00 20,000.00 14,000.00
 1.07% 0.62% 0.59% 2,595,968.19  0.45%

 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage I I I 2014 09
 20,000.00 18,000.00 40,000.00 7,811,185.00  10,000.00  33,000.00 19,916.67 10,000.00

 0.32% 0.34% 0.51% 5,284,485.00  0.15%
 Lump Sum 1 F M A T S Area Surface Upgrades F F Y 2014 2014 09

 20,000.00 15,000.00 11,360.00 1,652,976.31  22,750.00  24,250.00 20,500.00 15,000.00
 1.18% 0.91% 0.69% 1,642,460.00  1.28%

 Lump Sum 1 Chena Small Tracts Improvements 2014 09
 1,000.00 1,000.00 95.00 1,174,619.10  2,000.00  6,832.00 2,708.00 1,000.00
 0.09% 0.09% 0.01% 1,063,885.00  0.17%

 Lump Sum 1 Parks Hwy MP 237 Riley Creek Bridge Replacement 2014 08
 0.00 44,437.50 50,000.00 11,714,375.75  0.00  44,437.50 43,081.25 41,725.00

 0.00% 0.41% 0.43% 10,727,261.00  0.00%
 Lump Sum 1 Cordova Point Whitshed Road M P 0-3 Asphalt Surface Repairs 2014 08

 36,000.00 30,000.00 25,000.00 1,877,450.00  30,000.00  36,000.00 32,000.00 30,000.00
 1.56% 1.38% 1.33% 2,180,349.00  1.21%
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 Lump Sum Painted Traffic Markings 670(1)
 Lump Sum 1 ANC Postmark Storm Drain Outfall Repairs 2014 07

 10,000.00 10,000.00 1,000.00 2,088,725.00  10,000.00  10,000.00 10,000.00 10,000.00
 0.31% 0.39% 0.05% 2,568,324.00  0.29%

 Lump Sum 1 Petersville Road Preventive Maintenance, MP 0-9.2 2014 06
 60,000.00 45,000.00 50,000.00 5,831,214.38  30,000.00  60,000.00 44,000.00 30,000.00

 1.30% 1.04% 0.86% 4,322,551.38  0.65%
 Lump Sum 1 Doyle Road Improvements 2014 06

 35,000.00 25,000.00 15,000.00 1,408,240.00  0.00  35,000.00 30,000.00 25,000.00
 1.95% 1.48% 1.07% 1,691,090.00  0.00%

 Lump Sum 1 5th and 6th Avenue Paving, L Street To Ingra 2014 05
 L & I Couplet Pavement Preservation: Phase 1

 53,680.00 40,000.00 65,000.00 9,147,651.25  0.00  53,680.00 46,840.00 40,000.00
 0.54% 0.46% 0.71% 8,696,000.00  0.00%

 Lump Sum 1 Birch Road: Whispering Spruce Intersection Improvements 2014 05
 3,000.00 2,431.00 3,000.00 756,840.00  2,600.00  7,500.00 3,783.00 2,431.00
 0.38% 0.33% 0.40% 734,399.81  0.33%

 LUMP SUM 1 Haines Ferry Terminal Improvements 2014 05
 44,500.00 20,000.00 20,000.00 9,722,570.00  25,000.00  44,500.00 31,625.00 20,000.00

 0.28% 0.13% 0.21% 14,979,745.00  0.15%
 Lump Sum 1 Kodiak Ferry Terminal And Dock Improvements 2014 05

 7,000.00 6,000.00 6,220.00 9,216,636.50  3,000.00  7,000.00 5,333.33 3,000.00
 0.07% 0.07% 0.07% 9,196,790.00  0.03%

 Lump Sum 1 POW: Hydaburg Highway Fish Passage Improvements 2014 04
 2,500.00 10,000.00 5,000.00 478,175.00  0.00  10,000.00 6,250.00 2,500.00
 0.55% 2.57% 1.05% 388,512.00  0.00%

 Lump Sum 1 Edgerton Highway MP 0-19 Resurfacing 2014 04
 90,000.00 65,000.00 75,000.00 9,269,950.00  70,000.00  120,000.00 80,000.00 55,000.00

 1.21% 0.87% 0.81% 7,445,892.20  0.86%
 Lump Sum 1 Parks Highway M P 194 Broad Pass RR Overcrossing 2014 04

 15,000.00 25,000.00 80,000.00 22,059,084.10  12,000.00  25,000.00 15,250.00 12,000.00
 0.07% 0.12% 0.36% 20,669,482.00  0.06%

 Lump Sum 1 FFY 14 SE Region Airport Pavement Marking/Striping 2014 03
  Bid as:672(1-PSG)  Painted Airport Markings Petersburg

 56,000.00 62,540.00 61,600.00 303,050.00  96,800.00  96,800.00 71,780.00 56,000.00
 15.64% 18.31% 20.33% 341,640.00  17.93%

 Lump Sum 1 FFY 14 SE Region Airport Pavement Marking/Striping 2014 03
  Bid as:672(1-SIT)  Painted Airport Markings Sitka

 62,000.00 74,650.00 73,700.00 303,050.00  96,800.00  96,800.00 77,816.67 62,000.00
 17.32% 21.85% 24.32% 341,640.00  17.93%

 Lump Sum 1 FFY 14 SE Region Airport Pavement Marking/Striping 2014 03
  Bid as:672(1-WRG)  Painted Airport Markings Wrangell

 56,000.00 69,850.00 61,600.00 303,050.00  96,314.00  96,314.00 74,054.67 56,000.00
 15.64% 20.45% 20.33% 341,640.00  17.84%

 Lump Sum 1 FFY 14 SE Region Airport Pavement Marking/Striping 2014 03
  Bid as:672(1-YAK)  Painted Airport Markings Yakutat

 97,000.00 78,520.00 88,000.00 303,050.00  102,956.00  102,956.00 92,825.33 78,520.00
 27.09% 22.98% 29.04% 341,640.00  19.07%

 Linear Foot 173,780 Homer: East End Road MP 3.75-5.5, Kachemak Drive to Waterman 2014 02
 Road Rehabilitation 
 Homer: East End Road MP 12.5 to MP 19.6 and Old East End Road
 MP 0.0 to  MP 1.9 Pavement Preservation

 0.30 0.25 0.60 10,566,460.90  0.25  0.30 0.27 0.25
 0.41% 0.37% 0.99% 11,749,901.68  0.33%
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 Lump Sum Painted Traffic Markings 670(1)
 Lump Sum 1 Parks Highway MP 43.5-44.5 Reconstruction, Lucus Road To 2014 01

 Church Road
 2,700.00 5,000.00 2,601.00 14,885,926.75  5,000.00  5,000.00 4,389.20 2,700.00
 0.01% 0.03% 0.02% 15,967,622.06  0.03%

 Lump Sum 1 JNU-Glacier Highway Brotherhood Bridge Replacement 2013 12
 10,260.00 12,000.00 20,000.00 22,608,696.41  2,100.00  12,000.00 8,120.00 2,100.00

 0.04% 0.05% 0.09% 25,154,531.94  0.01%
 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11

  Bid as:669(1)  Automatic Vehicle Classification
 142,000.00 100,000.00 20,000.00 26,775,562.00  100,000.00  150,000.00 123,000.00 100,000.00

 0.48% 0.35% 0.07% 28,866,903.50  0.34%
 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 25,000.00 24,000.00 283,750.00 38,150,089.50  25,000.00  25,000.00 23,800.00 20,000.00

 0.08% 0.08% 0.74% 29,587,321.00  0.08%
 Lump Sum 1 Parks Highway M P 163-305 Passing Lanes - Stage 1 & Parks 2013 11

 Highway M P 163-305 Passing Lanes - Stage 2 - H S I P
 50,000.00 44,000.00 500,000.00 38,150,089.50  45,000.00  50,000.00 38,800.00 10,000.00

 0.16% 0.15% 1.31% 29,587,321.00  0.14%
 Lump Sum 1 Backloop Shared Use Path Rehabilitation 2013 11

 2,000.00 5,000.00 25,000.00 724,446.00  0.00  5,000.00 3,500.00 2,000.00
 0.22% 0.61% 3.45% 817,820.00  0.00%

 Lump Sum 1 Ak Peninsula Hwy: King Salmon Naknek Pavement Preservation 2013 11
 155,000.00 160,000.00 170,000.00 12,285,657.50  170,000.00  170,000.00 158,750.00 150,000.00

 1.46% 1.55% 1.38% 10,295,938.00  1.58%
 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

 8,500.00 10,000.00 15,000.00 11,350,218.00  20,000.00  40,000.00 14,625.00 8,500.00
 0.08% 0.10% 0.13% 10,388,566.00  0.17%

 Lump Sum 1 North Pole Interchange Pedestrian Facilities 2013 10
 15,500.00 16,000.00 20,000.00 1,812,792.00  31,318.00  31,318.00 21,363.60 15,500.00

 0.86% 0.91% 1.10% 1,766,369.00  1.74%
 Contingent Sum 1 Tanacross Road Improvements 2013 09

  Bid as:643(25)  Traffic Control
 15,000.00 15,000.00 15,000.00 1,063,250.00  15,000.00  15,000.00 15,000.00 15,000.00

 1.25% 1.60% 1.41% 934,999.00  1.22%
 Lump Sum 1 JNU - Stephen Richards Safety And Capacity Improvements - 2013 08

 REBID
  Bid as:670(13)  Inlaid Methyl Methacrylate Pavement Markings

 68,655.00 75,000.00 25,000.00 1,023,245.00  0.00  75,000.00 71,827.50 68,655.00
 5.10% 6.17% 2.44% 1,214,605.00  0.00%

 Lump Sum 1 Richardson Highway M P 266-341 Centerline/ Shoulder Rumble 2013 08
 Strips & Parks Highway M P 305-356 Centerline Rumble Strips
  Bid as:670 (1)A  Painted Traffic Markings

 169,726.00 159,667.00 304,128.00 1,391,920.50  106,000.00  169,726.00 144,728.60 106,000.00
 27.07% 26.95% 21.85% 592,477.73  15.42%

 Lump Sum 1 Parks Highway MP 240 Repairs 2013 2013 06
 7,800.00 10,000.00 5,000.00 618,025.00  9,600.00  10,000.00 7,680.00 5,000.00

 1.11% 2.06% 0.81% 486,565.00  1.31%
 Lump Sum 1 Seward Hwy: MP 17.5-22.5 Pavement Preservation 2013 06

 25,000.00 40,000.00 150,000.00 3,185,173.20  0.00  40,000.00 32,500.00 25,000.00
 0.76% 1.37% 4.71% 2,924,422.60  0.00%

 Lump Sum 1 Hns-Old Haines Highway Sidewalk 3rd Ave To Allen Rd 2013 06
 0.00 15,800.00 5,000.00 804,895.00  0.00  15,800.00 15,800.00 15,800.00

 0.00% 1.59% 0.62% 993,566.75  0.00%
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 Lump Sum Painted Traffic Markings 670(1)
 Lump Sum 1 Richardson Hwy MP 18 Sheep Creek Bridge Asphalt Surface 2013 06

 Repairs
  Bid as:670 (1)  Painted Traffic Markings

 4,000.00 20,000.00 10,000.00 279,670.00  0.00  20,000.00 12,000.00 4,000.00
 1.06% 5.99% 3.58% 333,965.00  0.00%

 Lump Sum 1 FMATS Area Surface Upgrades FFY2013 2013 05
 27,300.00 22,500.00 50,000.00 1,403,882.75  22,000.00  27,300.00 23,950.00 22,000.00

 2.32% 1.94% 3.56% 1,159,171.29  1.78%
 Lump Sum 1 Combined: Gustavus Ferry Terminal AK139/ Gustavus Areawide 2013 05

 Paving
 35,000.00 32,000.00 52,626.00 4,512,533.00  0.00  35,000.00 33,500.00 32,000.00

 0.80% 0.89% 1.17% 3,598,291.00  0.00%
 Lump Sum 1 Birch Road: O'Malley to Huffman Resurfacing (GF) 2013 05

 13,035.00 13,000.00 20,000.00 587,790.00  13,000.00  13,035.00 13,011.67 13,000.00
 1.87% 2.13% 3.40% 611,591.23  1.77%

 LUMP SUM 1 69003 Glacier Hwy And Back Loop Rd Intersection Safety 2013 05
 Improvements

 26,000.00 32,500.00 20,000.00 4,291,557.00  0.00  32,500.00 29,250.00 26,000.00
 0.51% 0.65% 0.47% 5,031,578.00  0.00%

 Lump Sum 1 Anchorage Asphalt Surface Repairs, 2013 2013 05
 29,000.00 25,000.00 32,000.00 2,018,575.00  55,000.00  55,000.00 36,333.33 25,000.00

 1.55% 1.39% 1.59% 1,793,675.00  2.63%
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:670(1-HNH)  Painted Traffic Markings Hoonah
 0.00 6,744.00 8,194.00 1,038,220.00  0.00  6,744.00 6,744.00 6,744.00

 0.00% 0.78% 0.79% 865,550.00  0.00%
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:670(1-HNS)  Painted Traffic Markings Haines
 0.00 127,405.00 123,401.00 1,038,220.00  0.00  127,405.00 127,405.00 127,405.00

 0.00% 14.72% 11.89% 865,550.00  0.00%
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:670(1-JNU)  Painted Traffic Markings Juneau
 0.00 187,797.00 169,821.00 1,038,220.00  0.00  187,797.00 187,797.00 187,797.00

 0.00% 21.70% 16.36% 865,550.00  0.00%
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:670(1-KAKE)  Painted Traffic Markings Kake
 0.00 9,251.00 10,065.00 1,038,220.00  0.00  9,251.00 9,251.00 9,251.00

 0.00% 1.07% 0.97% 865,550.00  0.00%
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:670(1-KTN)  Painted Traffic Markings Ketchikan
 0.00 68,450.00 60,197.00 1,038,220.00  0.00  68,450.00 68,450.00 68,450.00

 0.00% 7.91% 5.80% 865,550.00  0.00%
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:670(1-POW)  Painted Traffic Markings Prince of Wales
 0.00 156,134.00 244,992.00 1,038,220.00  0.00  156,134.00 156,134.00 156,134.00

 0.00% 18.04% 23.60% 865,550.00  0.00%
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:670(1-PSG)  Painted Traffic Markings Petersburg
 0.00 58,144.00 57,035.00 1,038,220.00  0.00  58,144.00 58,144.00 58,144.00

 0.00% 6.72% 5.49% 865,550.00  0.00%
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:670(1-SGY)  Painted Traffic Markings Skagway
 0.00 36,695.00 36,920.00 1,038,220.00  0.00  36,695.00 36,695.00 36,695.00

 0.00% 4.24% 3.56% 865,550.00  0.00%
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 Lump Sum Painted Traffic Markings 670(1)
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:670(1-SIT)  Painted Traffic Markings Sitka
 0.00 17,467.00 30,870.00 1,038,220.00  0.00  17,467.00 17,467.00 17,467.00

 0.00% 2.02% 2.97% 865,550.00  0.00%
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:670(1-WRG)  Painted Traffic Markings Wrangell
 0.00 8,489.00 41,250.00 1,038,220.00  0.00  8,489.00 8,489.00 8,489.00

 0.00% 0.98% 3.97% 865,550.00  0.00%
 Lump Sum 1 FFY 13 SE Region Hwy Pavement Marking/Striping 2013 04

  Bid as:670(1-YAK)  Painted Traffic Markings Yakutat
 0.00 16,724.00 60,500.00 1,038,220.00  0.00  16,724.00 16,724.00 16,724.00

 0.00% 1.93% 5.83% 865,550.00  0.00%
 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04

  Bid as:672(1-KAKE)  Painted Airport Markings Kake
 52,000.00 39,180.00 10,065.00 532,940.00  0.00  52,000.00 45,590.00 39,180.00

 6.18% 5.43% 1.89% 721,271.00  0.00%
 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04

  Bid as:672(1-AKW)  Painted Airport Markings Klawock
 37,000.00 35,506.00 24,970.00 532,940.00  0.00  37,000.00 36,253.00 35,506.00

 4.39% 4.92% 4.69% 721,271.00  0.00%
 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04

  Bid as:672(1-PSG)  Painted Airport Markings Petersburg
 81,000.00 56,904.00 57,035.00 532,940.00  0.00  81,000.00 68,952.00 56,904.00

 9.62% 7.89% 10.70% 721,271.00  0.00%
 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04

  Bid as:672(1-SGY)  Painted Airport Markings Skagway
 40,000.00 35,502.00 28,600.00 532,940.00  0.00  40,000.00 37,751.00 35,502.00

 4.75% 4.92% 5.37% 721,271.00  0.00%
 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04

  Bid as:672(1-SIT)  Painted Airport Markings Sitka (Taxi & Apron
 Only)

 24,000.00 28,669.00 10,000.00 532,940.00  0.00  28,669.00 26,334.50 24,000.00
 2.85% 3.97% 1.88% 721,271.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:672(1-WRG)  Painted Airport Markings Wrangell

 78,000.00 56,512.00 61,600.00 532,940.00  0.00  78,000.00 67,256.00 56,512.00
 9.26% 7.84% 11.56% 721,271.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:672(1-YAK)  Painted Airport Markings Yakutat

 96,000.00 97,392.00 88,000.00 532,940.00  0.00  97,392.00 96,696.00 96,000.00
 11.40% 13.50% 16.51% 721,271.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:672(1-GST)  Painted Airport Markings Gustavus

 81,000.00 61,101.00 60,170.00 532,940.00  0.00  81,000.00 71,050.50 61,101.00
 9.62% 8.47% 11.29% 721,271.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:672(1-HNS)  Painted Airport Markings Haines

 51,000.00 35,622.00 32,450.00 532,940.00  0.00  51,000.00 43,311.00 35,622.00
 6.06% 4.94% 6.09% 721,271.00  0.00%

 Lump Sum 1 FFY 13 SE Region Airport Pavement Marking/Striping 2013 04
  Bid as:672(1-KTN)  Painted Airport Markings Ketchikan

 94,000.00 64,883.00 75,900.00 532,940.00  0.00  94,000.00 79,441.50 64,883.00
 11.16% 9.00% 14.24% 721,271.00  0.00%
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 Lump Sum Painted Traffic Markings 670(1)
 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04

 Improvements
 9,000.00 60,000.00 45,000.00 17,202,423.90  44,000.00  60,000.00 39,500.00 9,000.00
 0.05% 0.36% 0.26% 16,585,843.50  0.25%

 Lump Sum 1 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements

 6,000.00 10,000.00 3,000.00 17,202,423.90  7,800.00  10,000.00 7,950.00 6,000.00
 0.04% 0.06% 0.02% 16,585,843.50  0.04%

 Lump Sum 1 Richardson Hwy MP 201 Phelan Creek Bridge #0579 2013 04
 10,000.00 9,000.00 18,000.00 4,587,518.00  14,000.00  17,000.00 12,750.00 9,000.00

 0.23% 0.23% 0.39% 3,915,515.00  0.31%
 Lump Sum 1 Nordale Road Rehabilitation 2013 02

 25,250.00 24,500.00 14,500.00 4,548,500.95  30,000.00  30,000.00 26,583.33 24,500.00
 0.56% 0.55% 0.32% 4,442,893.00  0.64%

 Lump Sum 1 WRG Zimovia Pavement Rehabilitation 2013 01
 65,000.00 50,000.00 70,000.00 9,322,172.00  58,000.00  65,000.00 57,666.67 50,000.00

 0.81% 0.64% 0.75% 7,822,574.00  0.70%
 Lump Sum 1 POW Big Salt Lake Road Pavement Rehabilitation 2013 01

 21,000.00 25,450.00 40,000.00 3,367,389.00  0.00  25,450.00 23,225.00 21,000.00
 0.61% 0.97% 1.19% 2,620,072.00  0.00%

 Lump Sum 1 Angoon Areawide Paving 2012 11
 30,000.00 20,000.00 31,000.00 1,443,075.00  26,500.00  30,000.00 25,500.00 20,000.00

 2.16% 1.65% 2.15% 1,209,315.00  1.49%
 Lump Sum 1 KTN North Tongass Pavement Rehabilitation 2012 11

 30,000.00 40,000.00 30,000.00 2,937,510.00  0.00  40,000.00 35,000.00 30,000.00
 1.01% 1.79% 1.02% 2,232,313.00  0.00%

 Lump Sum 1 Juneau-FFY12 Areawide Paving 2012 11
 0.00 10,000.00 10,000.00 1,731,350.00  0.00  10,000.00 10,000.00 10,000.00

 0.00% 0.60% 0.58% 1,678,831.00  0.00%
 Lump Sum 1 Sawmill Creek Road Upgrade 2012 11

 28,000.00 20,000.00 30,000.00 12,320,919.00  34,375.00  34,375.00 27,458.33 20,000.00
 0.22% 0.17% 0.24% 11,789,167.00  0.26%

 Lump Sum 1 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 24,000.00 23,000.00 20,000.00 3,791,689.00  22,998.85  24,000.00 22,499.71 20,000.00

 0.49% 0.54% 0.53% 4,277,729.72  0.42%
 Lump Sum 1 Sterling Highway MP 45 to 58 Resurfacing 2012 10

 Kenai Pen Flood Oct 02, Permanent Repairs, Ph II
 20,000.00 30,000.00 30,000.00 11,779,677.80  0.00  30,000.00 25,000.00 20,000.00

 0.15% 0.28% 0.25% 10,891,541.00  0.00%
 Lump Sum 1 Kalifornsky Beach Rd MP 11 Emergency Culvert Repairs 2012 10

 2,500.00 6,000.00 2,000.00 995,000.00  1,000.00  10,000.00 4,500.00 1,000.00
 0.27% 0.73% 0.20% 826,020.00  0.11%

 Lump Sum 1 Valdez Tidal Flats Culvert Replacement AK122 2012 09
 8,000.00 25,000.00 15,000.00 3,607,128.00  14,530.00  25,000.00 15,843.33 8,000.00
 0.34% 1.59% 0.42% 1,574,686.00  0.31%

 Lump Sum 1 Northern Region Deep Culverts Replacement - Stage 1 2012 08
 11,000.00 10,500.00 10,000.00 2,236,855.00  25,000.00  25,000.00 14,631.99 10,000.00

 0.40% 0.48% 0.45% 2,199,000.00  0.78%
 Lump Sum 1 Top of the World Highway MP 0-13 Rehab 2012 07

 55,000.00 50,000.00 62,280.00 19,224,820.50  60,000.00  60,000.00 54,866.80 50,000.00
 0.35% 0.32% 0.32% 15,555,427.00  0.35%

 LUMP SUM 1 Petersburg Road Improvements/Sewer Main Repairs 2012 07
 21,000.00 25,000.00 18,000.00 3,174,299.00  0.00  25,000.00 23,000.00 21,000.00

 0.53% 0.66% 0.57% 3,761,496.00  0.00%
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 Lump Sum Painted Traffic Markings 670(1)
 Lump Sum 1 Healy Community Roads Rehabilitation / Surfacing 2012 07

 40,000.00 32,000.00 20,000.00 1,251,903.00  36,000.00  40,000.00 36,000.00 32,000.00
 2.82% 2.97% 1.60% 1,078,337.80  2.35%

 Lump Sum 1 Sawmill Creek Road 2012 07
 0.00 12,000.00 10,000.00 472,060.00  0.00  12,000.00 12,000.00 12,000.00

 0.00% 2.65% 2.12% 453,550.00  0.00%
 Lump Sum 1 North Pole Bike Trail Rehabilitation and Connections 2012 07

 3,500.00 2,200.00 4,000.00 640,139.00  6,500.00  7,700.00 4,975.00 2,200.00
 0.57% 0.45% 0.62% 492,497.25  0.95%

 Lump Sum 1 ANC East Airpark Drainage Extension Phase II & ANC Postmark 2012 06
 Drive Storm Drain Repair

 13,500.00 15,000.00 15,000.00 9,015,968.53  5,000.00  50,000.00 19,102.84 5,000.00
 0.18% 0.20% 0.17% 7,589,893.00  0.06%

 Lump Sum 1 Kalifornsky Beach Road Asphalt Surface Repairs 2012 MP 16 To 2012 06
 MP 22

 35,000.00 30,000.00 35,000.00 1,021,325.00  0.00  35,000.00 32,500.00 30,000.00
 3.59% 3.91% 3.43% 767,725.00  0.00%

 Lump Sum 1 JNU Trout Street Bridge Replacement BR # 1786 2012 06
 920.00 887.08 10,000.00 874,225.00  3,568.00  3,568.00 1,791.69 887.08
 0.12% 0.13% 1.14% 684,226.05  0.41%

 Lump Sum 1 Sgy - Pedestrian Improvements 2012 06
 3,000.00 3,252.63 1,200.00 429,140.00  6,500.00  6,500.00 4,250.88 3,000.00
 0.72% 0.80% 0.28% 404,660.20  1.47%

 Lump Sum 1 Nome Snake River Bridge Replacement 2012 05
 17,500.00 50,000.00 40,000.00 9,211,114.75  20,000.00  65,000.00 33,500.00 15,000.00

 0.20% 0.58% 0.43% 8,584,329.25  0.22%
 Lump Sum 1 Egan/yandukin Intersection Safety Enhancements 2012 04

 0.00 5,000.00 20,000.00 559,300.00  0.00  5,000.00 5,000.00 5,000.00
 0.00% 0.78% 3.58% 643,875.00  0.00%

 Lump Sum 1 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 85,000.00 100,000.00 172,500.00 15,650,130.00  102,500.00  102,500.00 95,833.33 85,000.00

 0.65% 0.77% 1.10% 12,913,532.00  0.71%

 Mile or Kilometer Single Stripe 670(2)
 Lump Sum 1 Richardson Highway MP 80-82 Resurfacing & Drainage 2017 06

 Improvemnts
  Bid as:670(1)  Painted Traffic Markings

 24,000.00 25,000.00 45,408.00 2,995,171.85  21,000.00  25,000.00 23,333.33 20,000.00
 0.65% 0.82% 1.52% 3,030,525.98  0.55%

 Lump Sum 1 Seward Road Improvements 2017 03
  Bid as:670(1)  Painted Traffic Markings

 35,000.00 50,000.00 25,300.00 2,923,694.00  65,000.00  65,000.00 45,000.00 30,000.00
 1.10% 1.70% 0.87% 2,946,524.00  1.96%

 Lump Sum 1 Seward Road Improvements 2017 03
  Bid as:670(1)  Painted Traffic Markings

 5,000.00 5,000.00 4,900.00 2,923,694.00  12,000.00  12,000.00 6,625.00 4,500.00
 0.16% 0.17% 0.17% 2,946,524.00  0.36%

 Lump Sum 1 Seward Road Improvements 2017 03
  Bid as:670(1)  Painted Traffic Markings

 3,500.00 5,000.00 3,900.00 2,923,694.00  12,000.00  12,000.00 6,000.00 3,500.00
 0.11% 0.17% 0.13% 2,946,524.00  0.36%
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 Lump Sum Preformed Pavement Markings 670(6)
 Contingent Sum 1 Kenai Spur Highway: MP 8-12.4 Pavement Preservation; Kenai 2016 04

 Spur Highway: MP 9.8 & MP 10.2 Culvert Replacement;
 Bicycle-Pedestrian Facilities Rehabilitation and Improvements
  Bid as:682(1)  Vac-Truck Pothole

 50,000.00 50,000.00 50,000.00 10,304,726.50  50,000.00  50,000.00 50,000.00 50,000.00
 0.55% 0.63% 0.49% 7,898,725.72  0.54%

 Each Recessed Pavement Marker 670(8)
 EACH 270 (67509 & 00057) Hns Hwy & Old Haines Hwy Resurface, Hns 2018 07

 Airport Access Rd.
 0.00 56.00 54.00 5,772,836.00  0.00  56.00 56.00 56.00

 0.00% 0.25% 0.25% 6,157,603.25  0.00%
 Each 49 Skagway - Replace Captain William Henry Moore Bridge 2016 12

 200.00 277.04 75.00 13,708,375.00  200.00  277.04 215.41 200.00
 0.05% 0.07% 0.03% 18,907,425.83  0.05%

 Each 300 POW-Big Salt Lake Rd Resurfacing, Steelhead River to Thorne Bay 2015 10
 Rd

 25.00 31.00 50.00 3,584,182.50  0.00  31.00 28.00 25.00
 0.29% 0.38% 0.42% 2,452,963.00  0.00%

 Each 466 KTN South Tongass Paving/ Collins Road Guardrail HSIP 2014 12
 38.00 35.00 90.00 3,960,085.21  0.00  38.00 36.50 35.00
 0.51% 0.53% 1.06% 3,069,946.00  0.00%

 Each 250 Fritz Cove Road Rehabilitation And Repair 2014 11
 35.00 35.00 80.00 3,692,403.00  0.00  35.00 35.00 35.00
 0.19% 0.28% 0.54% 3,115,745.00  0.00%

 Each 70 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
  Bid as:670 (8)  Recessed Pavement Marker

 0.00 100.00 100.00 1,900,920.00  0.00  100.00 100.00 100.00
 0.00% 0.33% 0.37% 2,104,176.00  0.00%

 Each 450 JNU-North Douglas Highway Pavement Rehabilitation 2013 12
 25.00 25.00 50.00 5,595,737.50  0.00  25.00 25.00 25.00
 0.20% 0.25% 0.40% 4,522,796.00  0.00%

 Each 1 Ketchikan-Waterfront Promenade - Phase III 2013 12
  Bid as:690(1)  Inlet Protection

 300.00 1,000.00 300.00 622,354.99  0.00  1,000.00 650.00 300.00
 0.03% 0.13% 0.05% 759,170.00  0.00%

 Each 4,800 Kodiak Area Roads Pavement Preservation & Kodiak Areawide 2013 11
 Delineation Improvements

 25.00 27.50 50.00 6,166,615.00  26.00  27.50 25.50 23.50
 2.04% 2.32% 3.89% 5,696,202.50  1.79%

 Each 25 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11
  Bid as:670 (8)  Recessed Pavement Marker

 0.00 250.00 300.00 1,468,745.00  0.00  250.00 250.00 250.00
 0.00% 0.43% 0.51% 1,444,140.00  0.00%

 Each 31 JNU - Thane Road HSIP 2013 06
 0.00 100.00 50.00 1,116,063.00  0.00  100.00 100.00 100.00

 0.00% 0.24% 0.14% 1,298,675.00  0.00%
 Each 120 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

 38.00 80.00 130.00 8,364,460.00  0.00  80.00 59.00 38.00
 0.05% 0.11% 0.19% 9,118,342.00  0.00%

 Each 1,330 WRG Zimovia Pavement Rehabilitation 2013 01
 30.00 25.00 60.00 9,322,172.00  23.00  30.00 26.00 23.00
 0.50% 0.43% 0.86% 7,822,574.00  0.37%
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 Each Recessed Pavement Marker 670(8)
 Each 402 POW Big Salt Lake Road Pavement Rehabilitation 2013 01

 28.00 29.00 110.00 3,367,389.00  0.00  29.00 28.50 28.00
 0.33% 0.44% 1.31% 2,620,072.00  0.00%

 Each 696 Halibut Point Road Pavement Rehab 2013 01
 32.00 31.90 50.00 19,713,666.00  100.00  100.00 54.63 31.90
 0.11% 0.12% 0.18% 19,292,860.05  0.34%

 Each 254 KTN North Tongass Pavement Rehabilitation 2012 11
 45.00 40.00 90.00 2,937,510.00  0.00  45.00 42.50 40.00
 0.39% 0.46% 0.78% 2,232,313.00  0.00%

 Each 183 Sawmill Creek Road Upgrade 2012 11
 55.00 25.00 100.00 12,320,919.00  50.00  55.00 43.33 25.00
 0.08% 0.04% 0.15% 11,789,167.00  0.07%

 Each 72 Kodiak: Chiniak  Road MP 23.7 Improvements 2012 10
 175.00 160.00 75.00 3,791,689.00  159.72  175.00 158.68 140.00
 0.26% 0.27% 0.14% 4,277,729.72  0.21%

 Each 2,000 68688 - Klw To Hollis Pvmt Rehab - Final Estimate 2012 02
 25.00 21.00 60.00 15,650,130.00  29.50  29.50 25.17 21.00
 0.39% 0.33% 0.77% 12,913,532.00  0.41%

 Mile or Kilometer Removal of Pavement Markings 670(9)
 Linear Foot 810 C Street Paving and Anchorage Curb Ramps 2016 2016 07

 2.25 20.00 10.00 11,012,857.50  5.00  20.00 9.08 2.25
 0.02% 0.15% 0.07% 10,998,773.50  0.03%

 Linear Foot 520 Raspberry Road: Jewel Lake - Minnesota Pavement Preservation  2015 09
 HSIP: Jewel Lake Rd At  Raspberry Rd. East - West Left Turn Lanes

 10.00 10.00 5.00 8,216,121.50  0.00  10.00 10.00 10.00
 0.08% 0.08% 0.03% 6,769,856.00  0.00%

 lf 3,000 Glenn Highway 2012 Emergency Repairs, MP 67.9, MP 78, MP 85 2012 11
 7.00 15.10 0.50 1,425,670.00  3.50  15.10 7.12 3.00

 1.21% 2.79% 0.11% 1,623,000.00  0.61%

 Lump Sum Methyl Methacrylate Pavement Markings 670(10)
 Lump Sum 1 HSIP: OLD GLENN & KGB: WIDER LANE LINES, PH I: KGB MP 2018 07

 8.1 - 
 20
  Bid as:670(10)  MMA Pavement Markings

 800,000.00 715,000.00 723,800.00 4,112,889.98  725,000.00  800,000.00 741,250.00 715,000.00
 20.05% 18.01% 17.60% 3,970,421.22  17.52%

 Lump Sum 1 Ktn: Front, Mill, And Stedman Streets Reconstruction 2017 11
  Bid as:670(13)  Inlaid Methyl Methacrylate Pavement Markings

 0.00 123,000.00 100,000.00 8,283,871.00  0.00  123,000.00 123,000.00 123,000.00
 0.00% 1.27% 1.21% 9,681,105.00  0.00%

 Lump Sum 1 Richardson Highway MP 337 Eielson AFB Intersection 2017 06
 Improvements
  Bid as:670(108)  MMA Pavement Markings Inlaid

 100,000.00 98,362.00 70,000.00 1,713,759.00  96,000.00  100,000.00 98,120.67 96,000.00
 7.27% 7.21% 4.08% 1,364,111.50  6.09%

 Lump Sum 1 Fairbanks Area Signal Upgrades-Stage 1 2017 04
 68,000.00 75,000.00 50,000.00 16,993,855.00  66,847.00  75,000.00 67,776.50 61,259.00

 0.47% 0.53% 0.29% 14,143,690.00  0.44%
 Square Foot 6,094 Fairbanks Noble Street Upgrade 2016 12

  Bid as:670(107)  MMA Transverse Markings Inlaid
 11.00 11.00 5.69 10,713,824.18  12.00  14.26 12.07 11.00
 0.69% 0.70% 0.32% 9,545,573.00  0.69%
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 Lump Sum Methyl Methacrylate Pavement Markings 670(10)
 Lump Sum 1 Egan Drive Pavement rehabilitation - 10th Street to Mendenhall 2015 12

 Loop Road Project Number NH-0932(049)~Z681290000
 Salmon Creek Intersection Safety Improvements Project Number
 EBL-0932(051)~Z69575
  Bid as:670(13)  Inlaid Methyl Methacrylate Pavement Markings

 753,800.00 670,000.00 918,300.00 20,169,767.00  0.00  753,800.00 711,900.00 670,000.00
 4.23% 4.03% 4.55% 16,614,244.00  0.00%

 Lump Sum 1 College Road Right Turn Lanes 2015 10
 60,000.00 59,730.00 30,000.00 856,823.00  58,000.00  80,000.00 62,546.00 55,000.00

 6.10% 6.31% 3.50% 947,198.45  5.84%
 Lump Sum 1 Richardson Highway Milepoint 0-3.6 Asphalt Surface Repairs 2015 09

  Bid as:670(108)  MMA Pavement Markings Inlaid
 155,000.00 16,500.00 175,000.00 4,594,077.50  0.00  155,000.00 85,750.00 16,500.00

 4.56% 0.50% 3.81% 3,271,889.38  0.00%
 Lump Sum 1 JNU Glacier Hwy. Multi-Use Separated Path to UAS 2015 09

  Bid as:670(1)b  Painted Traffic Markings
 10,000.00 5,000.00 7,500.00 2,382,122.50  15,000.00  15,000.00 11,250.00 5,000.00

 0.44% 0.24% 0.31% 2,092,727.00  0.57%
 Lump Sum 1 H S I P: Richardson Highway M P 291-295 Enhanced Curve 2014 09

 Delineation
 H S I P: Steese Highway M P 18-20 Enhanced Curve Delineation
 H S I P:  Parks Highway M P 215-219 Enhanced Curve Delineation

 30,000.00 22,000.00 10,000.00 544,391.30  30,000.00  30,000.00 27,333.33 22,000.00
 5.56% 6.77% 1.84% 325,003.00  4.41%

 Lump Sum 1 South Cushman Street Resurfacing & 2014 05
 South Cushman Sidewalk and Drainage Improvements
  Bid as:670(108)-A  MMA Pavement Markings Inlaid

 104,000.00 100,000.00 280,000.00 6,695,052.00  95,000.00  104,000.00 99,666.67 95,000.00
 1.62% 1.63% 4.18% 6,138,597.00  1.39%

 Lump Sum 1 Sitka-Harbor Drive Pavement Rehabilitation 2013 12
 0.00 90,000.00 100,000.00 1,900,920.00  0.00  90,000.00 90,000.00 90,000.00

 0.00% 4.28% 5.26% 2,104,176.00  0.00%
 Lump Sum 1 JNU-North Douglas Highway Pavement Rehabilitation 2013 12

 390,000.00 119,000.00 250,000.00 5,595,737.50  0.00  390,000.00 254,500.00 119,000.00
 6.97% 2.63% 4.47% 4,522,796.00  0.00%

 Lump Sum 1 Amalga Harbor Rd & Bridges Reconstruction & Replacement 2013 12
  Bid as:670(1)  Painted Traffic Markings

 9,200.00 27,600.00 2,500.00 2,839,079.50  24,000.00  27,600.00 20,266.67 9,200.00
 0.31% 0.94% 0.09% 2,927,828.00  0.71%

 Lump Sum 1 Parks Highway M P 239-252 Rehabilitation 2013 11
 400,000.00 388,000.00 300,000.00 26,775,562.00  300,000.00  425,000.00 378,250.00 300,000.00

 1.35% 1.34% 1.12% 28,866,903.50  1.01%
 Lump Sum 1 JNU - Riverside Drive Resurfacing & Sidewalk Construction 2013 11

  Bid as:670 (10)  Methyl Methacrylate Pavement Markings
 0.00 77,000.00 100,000.00 1,468,745.00  0.00  77,000.00 77,000.00 77,000.00

 0.00% 5.33% 6.81% 1,444,140.00  0.00%
 Lump Sum 1 Richardson Highway M P 345 Moose Creek R R Overpass 2013 10

 40,000.00 45,000.00 200,000.00 11,350,218.00  18,000.00  50,000.00 40,712.50 18,000.00
 0.36% 0.43% 1.76% 10,388,566.00  0.15%

 Lump Sum 1 Airport Way Preventive Maintenance - Stage I 2013 10
  Bid as:670(108)  MMA Pavement Markings Inlaid

 334,000.00 295,000.00 360,400.00 5,616,358.46  330,000.00  334,000.00 319,666.67 295,000.00
 6.10% 5.48% 6.42% 5,388,088.84  5.98%
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 Lump Sum Methyl Methacrylate Pavement Markings 670(10)
 Lump Sum 1 KTN- North Tongass Highway (Ward Cove to Refuge Cove) 2013 03

  Bid as:670(13)  Inlaid Methyl Methacrylate Pavement Markings
 167,000.00 150,000.00 275,000.00 8,364,460.00  0.00  167,000.00 158,500.00 150,000.00

 1.73% 1.65% 3.29% 9,118,342.00  0.00%
 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01

  Bid as:670(13)  Inlaid Methyl Methacrylate Pavement Markings
 500,000.00 507,100.00 800,000.00 19,713,666.00  500,000.00  507,100.00 502,366.67 500,000.00

 2.52% 2.63% 4.06% 19,292,860.05  2.42%
 Lump Sum 1 Juneau-Yandukin Drive / Shell Simmons Drive 2012 11

 0.00 50,000.00 75,000.00 1,876,493.00  0.00  50,000.00 50,000.00 50,000.00
 0.00% 2.64% 4.00% 1,896,296.00  0.00%

 Lump Sum 1 Juneau-FFY12 Areawide Paving 2012 11
 0.00 100,000.00 75,000.00 1,731,350.00  0.00  100,000.00 100,000.00 100,000.00

 0.00% 5.96% 4.33% 1,678,831.00  0.00%
 Lump Sum 1 Glenn Highway M P 172-189 Rehabilitation 2012 10

  Bid as:670(27)   MMA Pavement Markings Longitudinal Surface
 Applied

 400,000.00 300,000.00 400,000.00 22,717,861.60  400,000.00  475,000.00 393,989.00 300,000.00
 1.93% 1.45% 1.76% 20,669,751.30  1.78%

 Lump Sum 1 Steese Highway MP 5-11 Resurfacing 2012 10
 295,000.00 285,000.00 470,000.00 8,641,218.75  300,000.00  300,000.00 293,333.33 285,000.00

 4.09% 3.96% 5.44% 7,189,147.00  3.87%
 Lump Sum 1 F M A T S - Palo Verde Ave & North Pole East 5th Ave Resurfacing 2012 10

  Bid as:670(108)  MMA Pavement Markings Inlaid
 50,000.00 48,209.00 75,200.00 868,420.50  66,000.00  66,000.00 54,736.33 48,209.00

 9.12% 8.99% 8.66% 536,333.83  10.28%
 Lump Sum 1 Parks Highway M P 252-263 Rehabilitation 2012 05

 300,000.00 265,000.00 400,000.00 13,682,389.00  257,000.00  360,000.00 288,142.86 250,000.00
 2.36% 2.11% 2.92% 12,580,165.00  2.01%

 Lump Sum 1 University Ave Asphalt Surface Repairs 2012 04
  Bid as:670(26)  Methyl Methacrylate Pavement Markings Inlaid

 154,000.00 163,000.00 225,000.00 1,951,750.00  165,000.00  165,000.00 160,666.67 154,000.00
 10.08% 11.91% 11.53% 1,368,111.36  10.62%

 Lump Sum 1 Egan/yandukin Intersection Safety Enhancements 2012 04
 0.00 20,000.00 8,000.00 559,300.00  0.00  20,000.00 20,000.00 20,000.00

 0.00% 3.11% 1.43% 643,875.00  0.00%

 Square Foot or Square Methyl Methacrylate Transverse Pavement Marking 670(11)
 Meter Lines

 Square Foot 1,373 FMATS Area Surface Upgrades FFY2018 2018 04
  Bid as:670(107)  MMA Transverse Markings Inlaid

 28.00 26.00 11.00 2,997,119.75  31.00  31.00 28.33 26.00
 1.49% 1.41% 0.50% 2,540,773.50  1.53%

 Linear Foot 306 AMATS: Pedestrian Plan Implementation Boniface Pkwy: Debarr Rd 2017 02
 to Carrs
 AMATS: Pedestrian Plan Implementation Patterson Street: Debarr
 Rd to Chester Court
  Bid as:670(10F)  MMA Pavement Markings, Transverse and Gore
 Inlaid

 38.00 26.00 7.00 823,610.80  27.00  51.00 33.88 26.00
 1.69% 1.16% 0.26% 684,191.00  1.10%

 Lump Sum 1 Fairbanks Noble Street Upgrade 2016 12
  Bid as:670(108)  MMA Pavement Markings Inlaid

 14,000.00 16,000.00 52,860.00 10,713,824.18  50,000.00  50,000.00 28,945.54 14,000.00
 0.14% 0.17% 0.49% 9,545,573.00  0.47%
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 Square Foot or Square Methyl Methacrylate Transverse Pavement Marking 670(11)
 Meter Lines

 Square Foot 332.9 Goldstream Road Improvements & Fairbanks Area Spot Intersection 2013 04
 Improvements 
  Bid as:670(107-HSIP)  MMA Transverse Markings Inlaid

 45.00 50.00 20.00 17,202,423.90  45.00  50.00 47.50 45.00
 0.09% 0.10% 0.04% 16,585,843.50  0.08%

 Each 63 Halibut Point Road Pavement Rehab 2013 01
  Bid as:690(1)  Inlet Protection

 250.00 63.80 200.00 19,713,666.00  150.00  250.00 154.60 63.80
 0.08% 0.02% 0.06% 19,292,860.05  0.05%

 Lump Sum 1 South Cushman Street - Mitchell Expressway To Sanduri Street  2012 01
  Bid as:670(26)  Methyl Methacrylate Pavement Marking Inlaid

 175,000.00 150,000.00 100,000.00 3,502,699.60  150,000.00  182,000.00 164,250.00 150,000.00
 5.31% 4.84% 2.85% 3,098,635.60  4.41%

 Each Methyl Methacrylate Transverse Markings, Words and 670(12)
 Symbols

 Each 14 FMATS Area Surface Upgrades FFY2018 2018 04
  Bid as:670(109)  MMA Pavement Markings Arrow Inlaid

 1,000.00 1,000.00 600.00 2,997,119.75  2,000.00  2,000.00 1,333.33 1,000.00
 0.54% 0.55% 0.28% 2,540,773.50  1.01%

 Linear Foot 11,536 FMATS Area Surface Upgrades FFY2018 2018 04
  Bid as:670(104)  MMA Pavement Markings Longitudinal Inlaid

 5.00 5.50 3.00 2,997,119.75  16.00  16.00 8.83 5.00
 2.24% 2.50% 1.15% 2,540,773.50  6.64%

 Each 3 FMATS Area Surface Upgrades FFY2018 2018 04
  Bid as:672(100)  Speed Hump

 5,500.00 2,000.00 2,500.00 2,997,119.75  8,500.00  8,500.00 5,333.33 2,000.00
 0.64% 0.24% 0.25% 2,540,773.50  0.92%

 Each 45 Fairbanks Noble Street Upgrade 2016 12
  Bid as:670(109)  MMA Pavement Markings Arrow Inlaid

 1,100.00 1,100.00 700.00 10,713,824.18  740.00  1,581.73 1,130.43 740.00
 0.51% 0.52% 0.29% 9,545,573.00  0.31%

 Lump Sum 1 YAK - Fish Passage Improvements 2016 11
  Bid as:690(1)  Fish Passage Weirs

 30,000.00 25,000.00 20,000.00 595,850.00  15,000.00  58,000.00 29,905.57 0.00
 5.01% 4.25% 3.36% 588,798.83  2.36%

 Each 2 HSIP: Eklutna Overpass Bridge Warning 2015 2016 09
  Bid as:670(99)  Bridge Girder Delineation

 12,200.00 4,100.00 6,000.00 609,622.00  6,000.00  32,500.00 16,385.71 4,100.00
 5.70% 1.99% 1.97% 412,688.00  2.73%

 Lump Sum 1 SGY- Klondike Highway Repairs 2015 10
  Bid as:670(1)  Painted Traffic Markings

 20,000.00 21,000.00 10,000.00 1,338,915.00  0.00  21,000.00 20,500.00 20,000.00
 1.28% 1.36% 0.75% 1,549,720.05  0.00%

 Each 30 Parks Highway M P 239-252 Rehabilitation 2013 11
 360.00 1,000.00 250.00 26,775,562.00  500.00  1,000.00 540.00 300.00
 0.04% 0.10% 0.03% 28,866,903.50  0.05%

 Lump Sum 1 JNU - Thane Road HSIP 2013 06
  Bid as:670(1)  Painted Traffic Markings

 0.00 10,000.00 20,000.00 1,116,063.00  0.00  10,000.00 10,000.00 10,000.00
 0.00% 0.77% 1.79% 1,298,675.00  0.00%

 Lump Sum 1 Halibut Point Road Pavement Rehab 2013 01
  Bid as:681(1)  Structure Survey

 11,000.00 3,300.00 15,000.00 19,713,666.00  10,000.00  11,000.00 8,100.00 3,300.00
 0.06% 0.02% 0.08% 19,292,860.05  0.05%
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 Each Methyl Methacrylate Transverse Markings, Words and 670(12)
 Symbols

 Lump Sum 1 Hns -  Beach Rd. Widening & Front St. Intersection Improvements 2012 06
 Hns - Old Haines Highway Sidewalk Construction
  Bid as:670(1)  Painted Traffic Markings

 0.00 24,250.00 45,000.00 3,859,894.00  0.00  24,250.00 24,250.00 24,250.00
 0.00% 0.62% 1.17% 3,934,143.55  0.00%

 Each 18 Parks Highway M P 252-263 Rehabilitation 2012 05
 1,000.00 280.00 500.00 13,682,389.00  300.00  1,310.00 613.65 55.56
 0.14% 0.04% 0.07% 12,580,165.00  0.04%

 Lump Sum Fuel 743(2)
 Contingent Sum 1 3rd Street Widening - Holiday UST System Decommissioning 2018 07

  Bid as:802(102)  Contaminated Soil Removal and Disposal,
 Petroleum

 54,000.00 54,000.00 54,000.00 364,000.00  54,000.00  54,000.00 54,000.00 54,000.00
 17.81% 34.88% 14.84% 154,800.00  6.46%

 Lump Sum 1 3rd Street Widening - Holiday UST System Decommissioning 2018 07
  Bid as:900(102)  Lump Sum Project

 239,275.00 90,800.00 300,000.00 364,000.00  771,983.00  771,983.00 367,352.67 90,800.00
 78.90% 58.66% 82.42% 154,800.00  92.34%
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 Acre or Hectare Clearing 201(1A) 1 ~ 3  38

 Lump Sum Clearing 201(1B) 3 ~ 5  37

 Acre or Hectare Grubbing 201(2A) 5 ~ 6  12

 Lump Sum Grubbing 201(2B) 6 ~ 8  18

 Acre or Hectare Clearing and Grubbing 201(3A) 8 ~ 10  40

 Lump Sum Clearing and Grubbing 201(3B) 10 ~ 17  107

 Acre or Hectare Hand Clearing 201(4A) 17 ~ 18  10

 Lump Sum Hand Clearing 201(4B) 18 ~ 18  9

 Each Selective Tree Removal 201(6) 18 ~ 19  5

 Lump Sum Removal of Structures and Obstructions 202(1) 19 ~ 28  135

 Square Yard or Removal of Pavement 202(2) 28 ~ 40  172

 Square Meter

 Square Yard or Removal of Sidewalk 202(3) 40 ~ 44  66

 Square Meter

 Linear Foot or Removal of Culvert Pipe 202(4) 44 ~ 55  150

 Meter

 Linear Foot or Removal of Sanitary Sewer Pipe 202(5) 55 ~ 55  1

 Meter

 Each Removal of Manhole 202(6) 55 ~ 57  29

 Each Removal of Junction Box 202(7) 57 ~ 57  7

 Each Removal of Inlet 202(8) 57 ~ 60  32

 Linear Foot or Removal of Curb and Gutter 202(9) 60 ~ 65  84

 Meter

 Each Single Mail Box Installation 202(10) 65 ~ 68  40

 Each Multiple Mail Box Installation 202(11) 68 ~ 69  12

 Each Double Mail Box Installation 202(12) 69 ~ 72  44

 Cubic Yard or Common Excavation 203(1) 72 ~ 73  10

 Cubic Meter

 Cubic Yard or Rock Excavation 203(2) 73 ~ 74  11

 Cubic Meter

 Cubic Yard or Unclassified Excavation 203(3) 74 ~ 89  230

 Cubic Meter

 Cubic Yard or Muck Excavation 203(4) 89 ~ 89  1

 Cubic Meter

 Cubic Yard or Borrow 203(5) 89 ~ 92  37

 Cubic Meter

 Ton or Megagram Borrow 203(6) 92 ~ 110  234

 CYVM or Cubic Borrow 203(7) 110 ~ 110  5

 Meter Vehicle

 Measure

 Cubic Yard or Stripping State Furnished Material Source 203(8) 110 ~ 110  1

 Cubic Meter

 Square Yard or Obliteration of Roadway 203(9) 110 ~ 113  37

 Square Meter

 Linear Foot or Controlled Blasting 203(10) 113 ~ 113  9

 Meter

 Square Yard or Ditchline/Subgrade Blasting 203(11) 114 ~ 114  6

 Square Meter

 Linear Foot or Drain Holes 203(12) 114 ~ 114  6

 Meter

 Each Stabilization - Rock Bolt 203(13) 114 ~ 115  6

 Each Stabilization - Rock Dowel 203(14) 115 ~ 115  1
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 Square Yard or Stabilization - Shotcrete 203(15) 115 ~ 115  1

 Square Meter

 Linear Foot or Rockfall Mitigation - Rock Fence 203(16) 115 ~ 115  1

 Meter

 Square Yard or Rockfall Mitigation - Wire Mesh 203(17) 115 ~ 115  2

 Square Meter

 Square Yard or Rockfall Mitigation - Cable Mesh 203(18) 115 ~ 116  9

 Square Meter

 Cubic Yard or Structure Excavation 204(1) 116 ~ 117  14

 Cubic Meter

 Cubic Yard or Excavation for Structures 205(1) 117 ~ 118  12

 Cubic Meter

 Lump Sum Cofferdam (Retired) 205(2) 118 ~ 118  4

 Cubic Yard or Foundation Fill (Retired, Data Transfered to 205(6) "Structural 205(3) 118 ~ 118  1

 Cubic Meter Fill")

 Cubic Yard or Porous Backfill Material 205(4) 118 ~ 119  12

 Cubic Meter

 Cubic Yard or Controlled Low-Strength Material 205(5) 119 ~ 119  1

 Cubic Meter

 Cubic Yard or Structural Fill 205(6) 119 ~ 122  27

 Cubic Meter

 Cubic Yard or Filter Blanket 206(1) 122 ~ 122  10

 Cubic Meter

 Ton or Megagram Filter Blanket 206(2) 122 ~ 122  3

 Ton or Megagram Aggregate Base Course, Grading ___ 301(1) 123 ~ 142  241

 Cubic Yard or Aggregate Base Course, Grading ___ 301(2) 142 ~ 143  14

 Cubic Meter

 Ton or Megagram Aggregate Surface Course, Grading ___ 301(3) 144 ~ 146  29

 Cubic Yard or Aggregate Surface Course, Grading ___ 301(4) 146 ~ 147  14

 Cubic Meter

 Station or Reconditioning 303(1) 147 ~ 148  19

 Kilometer

 Mile or Kilometer Reconditioning 303(2) 149 ~ 150  18

 Ton or Megagram Subbase, Grading ___ 304(1) 150 ~ 153  33

 Cubic Yard or Subbase, Grading ___ 304(2) 153 ~ 153  3

 Cubic Meter

 Cubic Yard or Stockpiled Material Section ____, Grading ___ 305(1) 153 ~ 153  2

 Cubic Meter

 Ton or Megagram Stockpiled Material Section ___, Grading ___ 305(2) 153 ~ 153  3

 Ton or Megagram ATB 306(1) 153 ~ 160  100

 Ton or Megagram Asphalt Binder, Type ___ 306(2) 160 ~ 163  32

 Ton or Megagram EATB 307(1) 163 ~ 163  1

 Ton or Megagram Emulsified Asphalt, Type ___ 307(2) 163 ~ 163  1

 Square Yard or EATB, ___ in. thick. 307(3) 163 ~ 163  2

 Square Meter

 Square Yard or Crushed Asphalt Base Course 308(1) 163 ~ 169  84

 Square Meter

 Ton or Megagram CSS-1 Asphalt for Base Course 308(2) 169 ~ 170  16

 Ton or Megagram HMA, Type __; Class __ 401(1_) 170 ~ 191  255
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 Lane-Station or HMA, Leveling Course, Type __, Class __ 401(2) 191 ~ 193  19

 <Enter Default

 Metric Pay Unit>

 Ton or <Enter HMA, Leveling Course, Type __, Class __ 401(3) 193 ~ 193  1

 Default Metric Pay

 Unit>

 Ton or Megagram Asphalt Binder, Grade ___ 401(4_) 193 ~ 209  196

 Ton or Megagram HMA, Temporary, Type __; Class __ 401(5) 209 ~ 211  17

 Square Yard or HMA, Type __; Class __ 401(6) 211 ~ 211  6

 Square Meter

 Contingent Sum HMA Price Adjustment, Type __; Class __ 401(8_) 211 ~ 223  143

 Contingent Sum Longitudinal Joint Density Price Adjustment 401(9) 223 ~ 224  12

 or <Enter Default

 Metric Pay Unit>

 Contingent Sum Pavement Smoothness Price Adjustment, Method __ 401(10) 224 ~ 225  11

 or <Enter Default

 Metric Pay Unit>

 Ton or <Enter HMA, Driveway, Type __; Class __ 401(12) 225 ~ 226  7

 Default Metric Pay

 Unit>

 Each Job MIx Design 401(13) 226 ~ 226  2

 Linear Foot or Joint Adhesive 401(14) 226 ~ 229  36

 <Enter Default

 Metric Pay Unit>

 Contingent Sum Asphalt Material Price Adjustment 401(15) 229 ~ 240  150

 Linear Foot or Crack Repair 401(16) 240 ~ 240  4

 <Enter Default

 Metric Pay Unit>

 Square Yard or Repair Unstable Pavement 401(18) 241 ~ 241  1

 <Enter Default

 Metric Pay Unit>

 Ton or Megagram STE-1 Asphalt for Tack Coat 402(1) 241 ~ 248  121

 Ton or Megagram MC-30 Liquid Asphalt for Prime Coat 403(1) 248 ~ 248  1

 Ton or Megagram CSS-1 Emulsified Asphalt for Prime Coat 403(2) 248 ~ 249  3

 Ton or Megagram ___ Asphalt for Seal Coat 404(1) 249 ~ 249  2

 Ton or Megagram Seal Coat Aggregate Type ___, Grading ___ 404(2) 249 ~ 249  5

 Ton or Megagram ___ Asphalt for Surface Treatment 405(1) 249 ~ 250  9

 Ton or Megagram Aggregate for Surface Treatment, Grading ___ 405(2) 250 ~ 251  11

 Lump Sum Rumble Strips 406(1) 251 ~ 252  14

 Station Rumble Strips 406(2) 252 ~ 254  31

 Linear Foot or Rumble Strips 406(3) 255 ~ 255  6

 <Enter Default

 Metric Pay Unit>

 Lump Sum Class A Concrete 501(1) 255 ~ 259  60

 Lump Sum Class A-A Concrete 501(2) 259 ~ 260  7

 Cubic Yard or Class A Concrete 501(4) 260 ~ 261  13

 Cubic Meter

 Cubic Yard or Class S Concrete (Class S Concrete not in the 2017 SSHC) 501(5) 261 ~ 261  1

 Cubic Meter

 Each Precast Concrete Member (identification) 501(7) 261 ~ 264  33
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 Linear Foot or Class DS Concrete (identification) 501(9) 264 ~ 264  2

 <Enter Default

 Metric Pay Unit>

 Lump Sum Post-Tensioning (Type) 502(1) 264 ~ 264  3

 Lump Sum Reinforcing Steel 503(1) 264 ~ 267  41

 Lump Sum Epoxy-Coated Reinforcing Steel 503(2) 267 ~ 270  42

 Lump Sum Structural Steel 504(1) 270 ~ 272  26

 Pound or Structural Steel 504(2) 272 ~ 272  6

 Kilogram

 Linear Foot or Furnish Untreated Timber Piles 505(1) 272 ~ 272  2

 Meter

 Each Drive Untreated Timber Piles 505(2) 272 ~ 273  3

 Linear Foot or Furnish Treated Timber Piles 505(3) 273 ~ 273  1

 Meter

 Each Drive Treated Timber Piles 505(4) 273 ~ 273  2

 Linear Foot or Furnish Structural Steel Piles (Size) 505(5) 273 ~ 276  44

 Meter

 Each Drive Structural Steel Piles (Size) 505(6) 277 ~ 279  35

 Linear Foot or Furnish Cast-In-Place Concrete Piles 505(7) 279 ~ 280  3

 Meter

 Square Foot or Structural Steel Sheet Piles 505(9) 280 ~ 280  7

 Square Meter

 Each Load Test 505(11) 280 ~ 281  4

 Contingent Sum Special Pile Excavation 505(14) 281 ~ 281  5

 or <Enter Default

 Metric Pay Unit>

 Lump Sum Treated Timber 506(1) 281 ~ 281  7

 Lump Sum Untreated Timber 506(2) 282 ~ 282  1

 MBM or Cubic Treated Timber 506(3) 282 ~ 282  6

 Meter

 MBM or Cubic Untreated Timber 506(4) 282 ~ 282  1

 Meter

 Linear Foot or Steel Bridge Railing 507(1) 282 ~ 285  48

 Meter

 Linear Foot or Pedestrian Railing 507(2) 286 ~ 287  14

 Meter

 Linear Foot or Thrie Beam Bridge Railing 507(3) 287 ~ 287  1

 Meter

 Linear Foot or Concrete Barrier 507(4) 287 ~ 287  3

 Meter

 Linear Foot or Timber Bridge Railing 507(5) 287 ~ 287  3

 Meter

 Linear Foot or Cable Safety Railing 507(6) 287 ~ 287  1

 Meter

 Lump Sum Waterproofing Membrane 508(1) 287 ~ 290  37

 Cubic Yard or MMC Overlay (MMC Overlay, not in the 2017 SSHC) 509(1) 290 ~ 290  1

 Cubic Meter

 Square Foot or Removal of Concrete Bridge Deck 510(1) 290 ~ 291  8

 Square Meter

 Square Foot or Mechanically Stabilized Earth Wall 511(1) 291 ~ 292  13

 Square Meter

 Lump Sum Falsework 512(2) 292 ~ 292  1
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 Lump Sum Field Painting of Steel Structures 513(1) 292 ~ 293  11

 Lump Sum Drilled Shaft 515(1) 293 ~ 293  3

 Linear Foot or Unclassified Shaft Excavation (Identification) 515(2) 293 ~ 293  3

 <Enter Default

 Metric Pay Unit>

 Linear Foot or Shaft Casing (Identification) 515(4) 293 ~ 293  3

 <Enter Default

 Metric Pay Unit>

 Lump Sum Shaft Instrumentation and Data Collection 515(5) 294 ~ 294  1

 Linear Foot or Expansion Joint (Identification) 516(1) 294 ~ 294  7

 <Enter Default

 Metric Pay Unit>

 Each Bearings (Identification) 516(2) 294 ~ 294  3

 Lump Sum or Temporary Crossings 520(1) 295 ~ 295  13

 <Enter Default

 Metric Pay Unit>

 Lump Sum Class W Concrete 550(2) 296 ~ 296  4

 Cubic Yard or Class W Concrete 550(4) 296 ~ 296  2

 Cubic Meter

 Linear Foot or Metal Flume Downdrain 601(1) 296 ~ 297  7

 Meter

 Linear Foot or Structural Plate Pipe ___ Diameter, ___ Gage 602(1) 297 ~ 300  41

 Meter

 Linear Foot or Structural Plate Pipe-Arch ___ Span, ___ Rise, ___ Gage 602(2) 300 ~ 303  32

 Meter

 Linear Foot or Structural Plate Arch ___ Span, ___ Rise, ___ Gage 602(3) 303 ~ 304  7

 Meter

 Linear Foot or ___ Inch CSP 603(1) 304 ~ 305  17

 Meter

 Linear Foot or 12 Inch CSP 603(1-12) 305 ~ 307  17

 Meter

 Linear Foot or 18 Inch CSP 603(1-18) 307 ~ 309  38

 Meter

 Linear Foot or 24 Inch CSP 603(1-24) 310 ~ 315  76

 Meter

 Linear Foot or 36 Inch CSP 603(1-36) 315 ~ 320  61

 Meter

 Linear Foot or 48 Inch CSP 603(1-48) 320 ~ 322  29

 Meter

 Linear Foot or 60 Inch CSP 603(1-60) 322 ~ 323  17

 Meter

 Linear Foot or 72 Inch CSP 603(1-72) 323 ~ 324  9

 Meter

 Linear Foot or 84 Inch CSP 603(1-84) 324 ~ 324  2

 Meter

 Linear Foot or 96 Inch CSP 603(1-96) 324 ~ 324  1

 Each

 Linear Foot or ___ Inch CSP Arch 603(2) 324 ~ 325  10

 Meter

 Each End Section for ___ Inch CSP 603(3) 325 ~ 326  16

 Each End Section for 12 Inch CSP 603(3-12) 327 ~ 327  4

 Each End Section for 18 Inch CSP 603(3-18) 327 ~ 328  21
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 Each End Section for 24 Inch CSP 603(3-24) 329 ~ 331  34

 Each End Section for 36 Inch CSP 603(3-36) 331 ~ 332  19

 Each End Section for 48 Inch CSP 603(3-48) 333 ~ 333  8

 Each End Section for 60 Inch CSP 603(3-60) 333 ~ 333  2

 Each End Section for 72 Inch CSP 603(3-72) 333 ~ 333  1

 Linear Foot or ___ Inch Corrugated Aluminum Pipe 603(9) 333 ~ 336  38

 Meter

 Linear Foot or ___ Inch Corrugated Aluminum Pipe Arch 603(10) 337 ~ 337  5

 Meter

 Each End Section for ___ Inch Corrugated Aluminum Pipe 603(11) 337 ~ 337  2

 Linear Foot or ___ Inch Reinforced Concrete Pipe Class ___ 603(13) 337 ~ 337  3

 Meter

 Each ___ Inch Reinforced Concrete End Section 603(14) 337 ~ 338  1

 Each (Type & Size) Elbow 603(15) 338 ~ 338  1

 Each (Type & Size) Branch Connection 603(16) 338 ~ 338  1

 Linear Foot or ___ Inch Pipe 603(17) 338 ~ 339  16

 Meter

 Linear Foot or 12 Inch Pipe 603(17-12) 339 ~ 340  8

 Meter

 Linear Foot or 18 Inch Pipe 603(17-18) 340 ~ 342  33

 Meter

 Linear Foot or 24 Inch Pipe 603(17-24) 342 ~ 345  44

 Meter

 Linear Foot or 36 Inch Pipe 603(17-36) 345 ~ 347  33

 Meter

 Linear Foot or 48 Inch Pipe 603(17-48) 347 ~ 347  5

 Meter

 Linear Foot or 60 Inch Pipe 603(17-60) 348 ~ 348  1

 Meter

 Linear Foot or 72 Inch Pipe 603(17-72) 348 ~ 348  1

 Meter

 Linear Foot or ___ Inch Pipe Arch 603(19) 348 ~ 348  5

 Meter

 Each End Section for ___ Inch Pipe 603(20) 348 ~ 349  6

 Each End Section for 12 Inch Pipe 603(20-12) 349 ~ 349  2

 Each End Section for 18 Inch Pipe 603(20-18) 349 ~ 351  26

 Each End Section for 24 Inch Pipe 603(20-24) 351 ~ 353  37

 Each End Section for 36 Inch Pipe 603(20-36) 353 ~ 355  29

 Each End Section for 48 Inch Pipe 603(20-48) 355 ~ 355  3

 Each End Section for 72 Inch Pipe 603(20-72) 355 ~ 355  1

 Linear Foot or ___ Inch Corrugated Polyethylene Pipe 603(21) 355 ~ 357  23

 Meter

 Linear Foot or 12 Inch Corrugated Polyethylene Pipe 603(21-12) 357 ~ 359  27

 Meter

 Linear Foot or 18 Inch Corrugated Polyethylene Pipe 603(21-18) 359 ~ 362  30

 Meter

 Linear Foot or 24 Inch Corrugated Polyethylene Pipe 603(21-24) 362 ~ 364  36

 Meter

 Linear Foot or 36 Inch Corrugated Polyethylene Pipe 603(21-36) 364 ~ 366  18

 Meter

 No Conversion
INDEXNo PerspectivePrinted: 9/24/2018

Highway Standard Contract Items, Bids Tendered Since: Jan 2012



DescriptionItem NumberPages ProjectPay Unit

 Linear Foot or 48 Inch Corrugated Polyethylene Pipe 603(21-48) 366 ~ 366  6

 Meter

 Linear Foot or 60 Inch Corrugated Polyethylene Pipe 603(21-60) 366 ~ 366  1

 Meter

 Linear Foot or 72 Inch Corrugated Polyethylene Pipe 603(21-72) 366 ~ 367  8

 Meter

 Each Storm Sewer Manhole 604(1) 367 ~ 373  76

 Each Sanitary Sewer Manhole 604(2) 373 ~ 374  7

 Each Reconstruct Existing Manhole 604(3) 374 ~ 376  42

 Each Adjust Existing Manhole 604(4) 376 ~ 383  93

 Each Inlet, Type ___ 604(5) 383 ~ 389  73

 Each Relocate Inlet 604(6) 389 ~ 389  2

 Each Relocate Manhole 604(7) 389 ~ 390  14

 Linear Foot or ___ Inch Perforated Corrugated Steel Pipe for Underdrain 605(1) 390 ~ 390  2

 Meter

 Linear Foot or ___ Inch Perforated Pipe Underdrain 605(3) 390 ~ 391  4

 Meter

 Linear Foot or Blind Drain 605(4) 391 ~ 391  2

 Meter

 Cubic Yard or Porous Backfill Material 605(5) 391 ~ 392  12

 Cubic Meter

 Linear Foot or ___ Inch Perforated Corrugated Polyethylene Pipe for 605(6) 392 ~ 393  12

 Meter Underdrain

 Linear Foot or ___ Inch Perforated PVC Pipe for Underdrain 605(7) 393 ~ 393  1

 Meter

 Linear Foot or W-Beam Guardrail 606(1) 393 ~ 402  146

 Meter

 Linear Foot or Thrie Beam Guardrail 606(2) 402 ~ 402  3

 Meter

 Linear Foot or Box Beam Guardrail 606(3) 403 ~ 403  5

 Meter

 Linear Foot or Cable Guardrail 606(4) 403 ~ 403  1

 Meter

 Linear Foot or Removing and Reconstructing Guardrail 606(5) 403 ~ 403  7

 Meter

 Linear Foot or Removing and Disposing of Guardrail 606(6) 403 ~ 412  134

 Meter

 Linear Foot or Raising Existing Guardrail 606(7) 412 ~ 412  6

 Meter

 Linear Foot or Double-faced W-Beam Guardrail 606(8) 413 ~ 413  2

 Meter

 Each Short Radius Guardrail 606(9) 413 ~ 416  35

 Each Slotted Rail Terminal (SRT-350) 606(10) 416 ~ 416  5

 Each Extruder Terminal (ET-2000) 606(11) 416 ~ 418  27

 Each Guardrail/Bridge Rail Connection 606(12) 418 ~ 421  37

 Each Parallel Guardrail Terminal 606(13) 421 ~ 427  98

 Each Buried in Backslope Guardrail Terminal 606(14) 427 ~ 427  1

 Linear Foot or Adjust Existing Guardrail 606(15) 428 ~ 428  7

 Meter

 Each Transition Rail 606(16) 428 ~ 431  45
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 Linear Foot or Barbed Wire 607(1) 431 ~ 431  2

 Meter

 Linear Foot or Chain Link Fence 607(3) 431 ~ 433  26

 Meter

 Linear Foot or Reconstructed Fence 607(4) 433 ~ 434  17

 Meter

 Each Drive Gate 607(5) 434 ~ 435  14

 Each Walk Gate 607(6) 435 ~ 436  7

 Square Yard or Concrete Sidewalk, 4 inches thick 608(1a) 436 ~ 442  81

 Square Meter

 Square Yard or Concrete Sidewalk, 6 inches thick 608(1b) 442 ~ 444  34

 Square Meter

 Ton or Megagram Asphalt Sidewalk 608(2) 444 ~ 445  9

 Square Yard or Asphalt Sidewalk 608(3) 445 ~ 446  20

 Square Meter

 Ton or Megagram Bed Course Material, Grading ___ 608(4) 446 ~ 446  1

 Cubic Yard or Bed Course Material, Grading ___ 608(5) 447 ~ 447  1

 Cubic Meter

 Each Curb Ramp 608(6) 447 ~ 453  97

 Linear Foot or Curb, Type ___ 609(1) 453 ~ 454  7

 Meter

 Linear Foot or Curb and Gutter, Type ___ 609(2) 454 ~ 463  111

 Meter

 Linear Foot or Backing Curb 609(3) 463 ~ 464  6

 Each

 Linear Foot or Asphalt Curb 609(4) 464 ~ 464  1

 Meter

 Cubic Yard or Ditch Lining 610(1) 464 ~ 465  25

 Cubic Meter

 Ton or Megagram Ditch Lining 610(2) 466 ~ 467  25

 Station or Meter Ditch Lining 610(3) 467 ~ 468  13

 Cubic Yard or Riprap, Class ___ 611(1) 468 ~ 479  133

 Cubic Meter

 Ton or Megagram Riprap, Class ___ 611(2) 479 ~ 485  69

 Each Culvert Marker Post 613(2) 485 ~ 489  71

 Linear Foot or Concrete Barrier 614(1) 489 ~ 490  15

 Meter

 Square Foot or Standard Sign 615(1) 490 ~ 508  269

 Square Meter

 Each Remove and Relocate Existing Sign 615(2) 508 ~ 512  60

 Each Remove and Relocate Milepost 615(3) 512 ~ 512  2

 Each Delineator, Rigid 615(4) 512 ~ 514  18

 Each Delineator, Flexible 615(5) 514 ~ 516  35

 Each Salvage Sign 615(6) 516 ~ 522  83

 Linear Foot or ___ Inch Diameter Thaw Pipe 616(1) 522 ~ 523  15

 Meter

 Each ___ Inch Diameter Thaw Pipe 616(2) 523 ~ 526  39

 Linear Foot or Thaw Wire Installation 616(3) 526 ~ 527  7

 Meter

 Each Thaw Wire Installation 616(4) 527 ~ 527  4

 Lump Sum Railroad Crossing 617(1) 527 ~ 527  1

 Each Type IA Junction Box 617(6) 527 ~ 527  1
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 Each Railroad Signal Load Center 617(8) 527 ~ 528  4

 Acre or Hectare Seeding 618(1) 528 ~ 533  78

 Pound or Seeding 618(2) 533 ~ 545  184

 Kilogram

 M Gal. or Kiloliter Water for Seeding 618(3) 545 ~ 548  46

 Square Yard or Mulching 619(1) 548 ~ 549  7

 Square Meter

 Square Yard or Matting 619(2) 549 ~ 551  28

 Square Meter

 Square Yard or Topsoil 620(1) 551 ~ 559  123

 Square Meter

 Each Tree 621(1) 559 ~ 565  65

 Each Shrub 621(2) 565 ~ 569  46

 Linear Foot or Hedge 621(3) 569 ~ 570  10

 Meter

 Each Vine 621(4) 570 ~ 570  5

 Lump Sum Rest Area 622(1) 570 ~ 570  1

 Linear Foot or Treated Timber Curb 622(4) 570 ~ 571  5

 Meter

 Square Foot or Rest Area Signs 622(6) 571 ~ 571  2

 Square Meter

 Each Litter Barrel 622(14) 571 ~ 571  3

 Square Yard or Sodding 623(1) 571 ~ 572  12

 Square Meter

 Ton or Megagram Calcium Chloride 624(1) 572 ~ 574  23

 Linear Foot or Pipe Hand Rail 625(1) 574 ~ 575  14

 Meter

 Linear Foot or Sanitary Sewer Conduit, ___ Inch 626(1) 575 ~ 576  13

 Meter

 Each Sewer Service Connection 626(2) 576 ~ 576  10

 Linear Foot or ___ Inch Ductile Iron Water Conduit, Class ___ 627(1) 577 ~ 578  19

 Meter

 Each Install Valve Box 627(3) 578 ~ 578  5

 Each Fire Hydrant Adjustment 627(4) 579 ~ 579  8

 Each Fire Hydrant Installation 627(5) 579 ~ 580  13

 Each Fire Hydrant Relocation 627(6) 580 ~ 581  12

 Each Fire Hydrant Removal 627(7) 581 ~ 581  6

 Each Water Service Connection 627(8) 581 ~ 582  15

 Each Install ___ Inch Gate Valve 627(9) 582 ~ 584  26

 Each Adjustment of Valve Box 627(10) 585 ~ 590  90

 Square Yard or Geotextile, Separation 630(1) 591 ~ 594  46

 Square Meter

 Square Yard or Geotextile, Stabilization 630(2) 594 ~ 597  43

 Square Meter

 Square Yard or Geotextile, Drainage, Class ___ 631(1) 597 ~ 597  2

 Square Meter

 Square Yard or Geotextile, Erosion Control, Class ___ 631(2) 597 ~ 601  50

 Square Meter

 Square Yard or Paving Fabric 632(1) 601 ~ 602  6

 Square Meter
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 Linear Foot or Silt Fence 633(1) 602 ~ 604  40

 Meter

 Square Yard or Geogrid, Type ___ 634(1) 604 ~ 605  9

 Square Meter

 MBM or Cubic Insulation Board 635(1) 605 ~ 608  38

 Meter

 Cubic Yard or Gabion 636(1) 608 ~ 608  6

 Cubic Meter

 Each Residence Driveway 639(1) 608 ~ 612  59

 Each Commercial Driveway 639(2) 612 ~ 617  61

 Lump Sum Mobilization and Demobilization 640(1) 617 ~ 645  440

 Lump Sum Worker Meals and Lodging, or Per Diem 640(4) 645 ~ 662  252

 Lump Sum Erosion, Sediment and Pollution Control Administration 641(1) 662 ~ 689  355

 Contingent Sum Temporary Erosion, Sediment and Pollution Control 641(2) 689 ~ 704  192

 Lump Sum Temporary Erosion, Sediment and Pollution Control 641(3) 704 ~ 715  153

 Contingent Sum Temporary Erosion, Sediment and Pollution Control Additives 641(4) 715 ~ 719  50

 Contingent Sum Temporary Erosion, Sediment and Pollution Control by Directive 641(5) 720 ~ 724  59

 Contingent Sum Withholding 641(6) 725 ~ 742  278

 Lump Sum SWPPP Manager 641(7) 742 ~ 761  266

 Lump Sum Construction Surveying 642(1) 761 ~ 785  387

 Mile or Kilometer Office Engineering 642(2) 786 ~ 786  11

 Hour Three Person Survey Party 642(3) 786 ~ 799  193

 Contingent Sum Three Person Survey Party 642(3A) 799 ~ 804  82

 Each Set Primary Monument 642(4) 804 ~ 806  27

 Each Set Secondary Monument 642(5) 806 ~ 806  5

 Each Replace Existing with Primary Monument 642(6) 806 ~ 808  27

 Each Replace Existing with Secondary Monument 642(7) 808 ~ 808  6

 Each Adjust Existing Monument 642(8) 808 ~ 809  7

 Each Reference Existing Monument 642(9) 809 ~ 810  20

 Each Monument Case 642(10) 810 ~ 812  24

 Each Adjust Existing Monument Case 642(11) 812 ~ 814  37

 Lump Sum Final Traverse 642(12) 814 ~ 814  2

 Calendar Day Traffic Maintenance 643(1) 815 ~ 815  2

 Lump Sum Traffic Maintenance 643(2) 815 ~ 840  392

 Lump Sum Permanent Construction Signs 643(3) 840 ~ 854  229

 Linear Foot or Plastic Safety Fence 643(8) 854 ~ 854  2

 Meter

 Square Foot or Special Construction Signs 643(11) 855 ~ 855  3

 Square Meter

 Each Portable Concrete Barrier 643(12) 855 ~ 855  1

 Each Temporary Crash Cushion 643(13) 855 ~ 855  2

 Station or Interim Pavement Marking 643(14) 855 ~ 855  6

 Kilometer

 Hour Flagging 643(15) 856 ~ 858  39

 Hour Pilot Car 643(16) 858 ~ 858  2

 Day or Calendar Detour 643(20) 858 ~ 859  8

 Day

 Day or Calendar Road Closure 643(21) 859 ~ 859  5

 Day

 Contingent Sum Traffic Price Adjustment 643(23) 859 ~ 882  346
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 Day or Calendar Portable Changeable Message Board Sign 643(24) 882 ~ 882  1

 Day

 Contingent Sum Traffic Control 643(25) 882 ~ 903  333

 Square Yard or Temporary Sidewalk Surfacing 643(26) 903 ~ 903  1

 Square Meter

 Linear Foot or Temporary Guardrail 643(27) 903 ~ 903  1

 Meter

 Hour Power Brooming (Retired) 643(28) 904 ~ 904  7

 Lump Sum Field Office 644(1) 904 ~ 922  275

 Lump Sum Field Laboratory 644(2) 922 ~ 929  115

 Lump Sum Curing Shed 644(3) 929 ~ 931  32

 Each Meal 644(4) 931 ~ 932  6

 Each Lodging 644(5) 932 ~ 932  8

 Lump Sum Vehicles 644(6) 933 ~ 942  159

 Day or Calendar Vehicle 644(7) 942 ~ 944  19

 Day

 Each Nuclear Testing Equipment Storage Shed 644(15) 944 ~ 950  90

 Each Storage Container 644(16) 950 ~ 952  34

 Lump Sum CPM Scheduling 646(1) 952 ~ 968  249

 Lump Sum Traffic Signal System Complete 660(1) 968 ~ 971  30

 Lump Sum Flashing Beacon System Complete 660(2) 971 ~ 973  24

 Lump Sum Highway Lighting System Complete 660(3) 973 ~ 978  66

 Lump Sum Traffic Count System Complete 660(6) 978 ~ 978  1

 Lump Sum Temporary Signal System Complete 660(7) 978 ~ 978  6

 Lump Sum Temporary Illumination System Complete 660(8) 978 ~ 978  2

 Linear Foot or Bored Casing ___ Inch Minimum Diameter 660(9) 978 ~ 978  1

 Meter

 Lump Sum High Tower Lighting System Complete 660(10) 978 ~ 979  2

 Each Traffic Loop 660(11) 979 ~ 981  25

 Lump Sum Underpass Lighting System Complete 660(12) 981 ~ 981  4

 Each Relocate Electrolier 660(13) 981 ~ 982  17

 Each Load Center, Type 1  661(1) 982 ~ 983  12

 Each Load Center, Type 1A 661(2) 984 ~ 985  25

 Each Load Center, Type 2 661(3) 985 ~ 986  17

 Each Load Center, Type 3 661(4) 986 ~ 987  6

 Each Modify Existing Load Center 661(5) 987 ~ 987  10

 Each Transformer, ___ KVA 661(6) 987 ~ 988  5

 Lump Sum Painted Traffic Markings 670(1) 988 ~ 999  169

 Mile or Kilometer Single Stripe 670(2) 999 ~ 999  4

 Lump Sum Preformed Pavement Markings 670(6) 1000 ~ 1000  1

 Each Recessed Pavement Marker 670(8) 1000 ~ 1001  19

 Mile or Kilometer Removal of Pavement Markings 670(9) 1001 ~ 1001  3

 Lump Sum Methyl Methacrylate Pavement Markings 670(10) 1001 ~ 1003  28

 Square Foot or Methyl Methacrylate Transverse Pavement Marking Lines 670(11) 1003 ~ 1004  6

 Square Meter

 Each Methyl Methacrylate Transverse Markings, Words and Symbols 670(12) 1004 ~ 1005  12

 Lump Sum Fuel 743(2) 1005 ~ 1005  2
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